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NATIONAL COMPETITIVE BIDDING 
 
 

1. The Executive Engineer, Panchayat Irrigation Division, Rajkot invites bids 
for the construction of works detailed in the table. The bidders may submit bids 
for any or all of the following works. 

 

TABLE 
Pac
kag

e 
No. 

Name of work Approximate value of 
works (Rs.) 

Bid security 
(Rs.)/EMD (Rs) 

Cost of 
docume
nt/Ten
der Fee 

(Rs) 

Period 
of 

complet
ion 

Class of 
Registrat

ion / 
Category 

of 
contracto

r if 
Required 

 
1 2 3 4 5 6 7 
 

1 
Deepning of Vanala 
P.T.(Dudhiya walu), Ta. 
Vinchhiya, Dist. Rajkot 

 
4,12,493.03/- 

 
5,000=00/- 

 
 

 
600/- 

 
6 

Months 

 
“E-2” Class or 

Above 
 

2. Prospective / Interested bidder may download the Bid Documents from website 
https://www.nprocure.com free of cost till the Time and Date as mentioned on 
online NIT at website https://www.nprocure.com. 

# 
3. However, Bidder who is submitting the Bid Online will have to pay the Bid Document 

Fee / Tender Fee through Demand Draft only of any Schedule Bank payable at Panchayat 
Irrigation Division, Rajkot and in favour of “Deputy Executive Engineer, Panchayat 

Irrigation Sub Division, Jasdan”. Once the Bid is received online, Bid Document / 

Tender Fee will not be refundable. As Per GoG R&B Department’s Circular No. 
PARACH/102/000/IB/221/(59)/C Dated.24/01/2007 

 

The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against 

Bid Security / EMD shall be submitted in electronic format through online (by 

scanning) while uploading the bid, this submission shall mean that bid document / 

tender fee and Bid Security / EMD has been received. Accordingly, the offer of only 

those shall be opened whose Bid Document / Tender Fee and Bid Security / EMD 

have been received electronically. However, for the purpose of realization of 

Demand Draft, and FDR / Bank Guarantee bidder shall  send  the  same  in  original  

through  R.P.A.D.  so as  to  reach   to #‘Executive  Engineer, Panchayat Irrigation 

Division, Rajkot , within 7 Days from the last day of   bid submission. 

 

Penaltative action for not submitting Demand Draft / FDR / Bank 

Guarantee in original to Executive Engineer / Tender Inviting Authority by bidder 

shall be initiated. WRD GR No.  PRC-102014-1-MICell-K.1  Dated: 29/10/2014 

4. Bids received online, will be opened on the time, date and place as specified in the 
online NIT at website https://www.nprocure.com in the presence of the bidders or 
their authorized representatives, who wish to remain present. 
If the office happens to be closed on the day of opening of the bids as specified, 

the bids will be opened on the next working day at the same time and venue. 

5. A pre bid meeting will be held on ………………………………at ………………………..hrs.  at 
the office of........................................................to clarify the issues and to answer questions 
on any matter that may be raised at that stage as stated in clause 9.2 of 

http://www.nprocure.com/
http://www.nprocure.com/
http://www.nprocure.com/
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‘instructions to Bidders’ of the bidding documents. 
6. #Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and 

should be rounded off to the next thousand rupees. 
7. Other Information is as under: 

A. Agencies can prepare and edit their offers a number of times before the end 

of the tender submission date and time. After the tender submission date 

and time, the bidder cannot modify / edit / withdraw their submitted offer in 

any case. No written or online request in this regard shall be granted. 

B. Offers in physical form will not be accepted in any case. 

C. Demand Draft purchased by the other then bidder and issued after the last date of 

submission of Bids, will not be considered or accepted. 
 

D. The cost incurred by the contractor for this offer for clarification or attending 

discussion, conferences or site visits will not be reimbursed by the Employer or 

Engineer-in-Charge. 
 

E. Conditional tender shall not be accepted. 
 

F. Any changes, addition, alternation made in the prescribed form attached with tender 

are liable to be rejected. 

 

G. Any change in format or conditional Bank Guarantee will not be accepted and the 

bidder will be considered non-responsive. 
 

H. All the bidders are instructed to fill in information strictly in accordance with the 

format given in the checklist /qualification document / tender document. 
 

I. It is mandatory for the bidders to supply each and every information as asked strictly 

in electronic format at appropriate places only. 

J. Blank / insufficient information shall be treated as nil information and shall result in 

disqualification. 
 

K. Even if the bidder has been qualified in a similar or larger size of project in the  past, 

it shall not be deemed to be a ground / reason for not giving required information for 

this work / bid. 

L. Information supplied for earlier projects shall not be considered while evaluation of 

this bid. The Government will not ask for any other information, unless it is found 

absolutely necessary by the competent authority. 

M. If found necessary, the contractor will be intimated for negotiation, 
 

# For the works costing up to Rs. 7.5 crore (WRD Works), R s . 7.0 crore (ROAD/ 

BRIDGE/ BUILDING WORKS), Rs. 0.5 Crore (Electrical Works) kindly refer to GoG 
NWRWS & K Department’s Circular No. Paracha/1097/1397(11)/pa.fa./ 
MICELL(k-1) dated 18/01/2018 and Dated 30/09/2022 

 

For the works costing under Rs. 7.5 crore for Construction work of Water Resources 
Department, Rs. 7.0 crore for Roads, Bridges and Building and Rs. 050 crore for Electrical 
work following documents shall be submitted in electronic format only through online 
by scanning and the (i) Bid Document Fee / Tender Fee (ii) Bid Security / EMD should be 
sent in original to the Tender opening authority through RPAD, so as to reach the 
Executive Engineer within 7 days from last day of submission of Bid. 

 
(i) Bid Document Fee / Tender Fee 
(ii) Bid Security / EMD or Valid EMD Exemption Certificate of Appropriate Class of 

Registration of Approved Contractors 
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(iii) Registration Certificate of Appropriate Class 
(iv) Registration Certificate of special category – Road/Building and 

Category I/II/III, if required 
(v) GST Number and Pan card. 
(vi) Letter of transmittal signed by authorized signatory to be provide after issue of 

Work Order. (addressed to the office the the Executive Engineer, Panchayat 
Irrigation Division, Rajkot 6th Floor, Old. Court Building, Jilla Panchayat, 
Rajkot) 

(vii) Supporting documents - Every blank (fields) in the tender documents (Forms, 
schedules, etc.,) must be filled by the Tenderer / Bidder and submitted Online. 
Tender forms shall be completed in all respects. Online user of dash (-) is not 
permitted. Please write "Not applicable" or "Nil" as and where required by 
Tenderer/ Bidder.  

(viii) Undertaking for Engaging Technical Staff and machineries as per Prescribed 
Proforma.  

(ix) All other required details as per stated in the Tender Documents and as per 
Section -10 Documents to be furnished by Bidder.  
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Section 1: Instructions to Bidders 
 

Table of Clauses 
 

 Page No.  Page No. 
A.  General   D. Submission of Bids  

1. Scope of Bid 8 19. Sealing & Marking of Bids 18 

2. Source of Funds 8 20. Deadline for Submission of 

Bids 

18 

3. Eligible Bidders 8 21. Late Bids 18 

4. Qualification of the 

Bidder 

8 22. Modification and 

Withdrawal of Bids 

18 

5. One Bid per Bidder 12    

6. Cost of Bidding 12 E.   Bid Opening and Evaluation  

7. Site Visit 12 23. Bid Opening 19 

   24. Process to be Confidential 20 

B.   Bidding Documents  25. Clarification of Financial 

Bids 

20 

8. Content of Bidding 

Documents 

13 26. Examination of Bids and 

Determination of 

Responsiveness 

20 

9. Clarification of Bidding 

Documents 

13 27. Correction of Errors 20 

10. Amendment of Bidding 

Documents 

14 28. Deleted 21 

   29. Evaluation and Comparison 

of Financial Bids 

21 

C.   Preparation of Bids  30. Deleted 21 

11. Language of Bid 15    

12. Documents Comprising 

the Bid 

15 F.   Award of Contract  

13. Bid Prices 15 31. Award Criteria 22 

14. Currencies of Bid and 

Payment 

16 32. Employer’s Right to Accept 

any Bid and to Reject any 

or all Bids 

22 

15. Bid Validity 16 33. Notification of Award and 

Signing of Agreement 

22 

16. Bid Security 16 34. Performance Security 22 

17. Alternative Proposals By 

Bidders 

17 35. Advance Payment and 

Security 

23 

18. Format and Signing of Bid 17 36. Dispute Review Expert 23 

   37. Correct or Fraudulent 

Practices 

23 
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A.  GENERAL 
 

1. Scope of Bid 
1.1 The Employer (Named in Appendix to ITB) invites bids for the Construction of works 

(as defined in these documents and referred to as ‘the works”) detailed in the table 
given in IFB. The bidders may submit bids for any or all of the works detailed in the 
table given in IFB. 

1.2 The successful bidder will be expected to complete the works by the intended 
completion date specified in the Contract data. 

1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their 
derivatives (bidder/ tenderer, bid / tender, bidding/ tendering, etc.)  are synonymous. 

2. Source of Funds 
 

2.1 The expenditure on this project will be met from the budget of Govt. of Gujarat / 
Govt. of India for centrally sponsored projects. 

 

3. Eligible Bidders 
 

3.1 This Invitation for Bids is open to all eligible bidders. 
3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

statement that the Bidder is neither associated, nor has been associated, directly or 
indirectly, with the consultant or any other entity that has prepared the design, 
specifications, and other documents for the Project or being proposed as Project 
Manager for the Contract. A firm that has been engaged by the Employer to provide 
consulting services for the preparation or supervision of the works, and any of its 
affiliates, shall not be eligible to bid. 

 
4. Qualification of the Bidder 

4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

preliminary description of the proposed work method and schedule, including 

drawings and charts, as necessary. The proposed methodology should include a 

program of construction backed with equipment planning and deployment duly 

supported with broad calculations and quality assurance procedures proposed to be 

adopted justifying their capability of execution and completion of work as per 

technical specifications, within stipulated period of completion. 

4.2 Deleted 

4.3 Deleted 

4.4 Deleted 

4.5 QUALIFICATION CRITERIA: 
(Applicable for the works which require Pre Qualification) As Per GoG NWRWS & K 
Department’s Circular No. Paracha/1097/1397(11)/pa.fa./MICELL(k-1) Dated 
18/01/2018 

 

4.5.1 Qualification will be based on Applicant’s meeting all the following minimum pass/ 
fail criteria regarding the Applicant’s general and particular experience, personnel 
and equipment capabilities and financial positions, as demonstrated by the applicant’s 
responses in the forms attached to the letter of application ( specified requirement for 
joint ventures are given under para 4.6 below ) Subcontractors experience and 
resources shall not be taken in to account in determining the applicants compliance 
with the qualifying criteria 
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To qualify for more than one contract, the applicant must demonstrate having 
experience and resources sufficient to meet the aggregate of the qualification criteria 
for each contract given in paragraphs 4.5.4, 4.5.5 and 4.5.9 below 

 

4.5.2 Base year and Escalation 
The base year shall be taken as Current financial year 
Following enhancement factors will be used for the costs of works executed and the 
financial figure to a common base value for works completed in India. 

 

Year Financial Year Multiplying factor 
Base year of inviting tender 20 -20   1.00 

-1 20 -20   1.10 
-2 20 -20   1.21 
-3 20 -20   1.33 
-4 20 -20   1.46 
-5 20 -20   1.61 

Applicant should indicate actual figures of costs and amount for the works 
executed by them without accounting for the above-mentioned factors. 

In case the financial figures and value of completed works are in foreign 
currency the above enhanced multiplying factors will not be applied. Instead, the 
current market exchange rate (State Bank of India BC Selling rate as on the last date 
of submission of the bid) will be applied for the purpose of conversion of the amount 
in foreign currency into India rupees. 

 
4.5.3. General Experience. 

 
The Applicant shall meet with the following minimum criteria: 

 
(a) Achieved a minimum annual financial turnover of Rs.----Crore for works in 

progress and completed in all classes of civil engineering construction works in 
any one year, over the last five financial years. 

 

(b) Experience in successfully completing or substantially completing at least one 
contract of similar work (Irrigation works or Canal Linning works) of at least 40 
percent of the value of proposed contract within the last five financial years. 

 

The works may have been executed by the applicant as prime contractor or as a 
member of a joint venture or as a nominated sub-contractor. As subcontractor, 
he should have acquired the experience of execution of all major items of works 
under the proposed contract. In case a project has been executed by a joint 
venture, weight towards experience of the project would be given to each joint 
venture in proportion to their financial participation in the joint venture if work 
executed jointly otherwise as per the scope of work define in Joint Venture 
agreement. 

 

Substantially completed works means those works which are at least 90 % 
completed as on the date of submission (i.e. gross value of work done up to the 
last date of submission is 90 % or more of the original contract price) and 
continuing satisfactorily. 
For these, a certificate from the employers shall be submitted along with the 
application incorporating clearly the name of the work, contract value, billing 
amount, date of commencement of works, satisfactory performance of the 
contractor and any other relevant information. 
(the experience certificate should be signed by the officer not below the rank of 
EE) 
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(c) Contractor should have completed 60% of quantity of principal items of work like 
concrete, earthwork, pipeline, pumping station etc. within last five finical years. 
Certificate of competent authority of work done with detail shall be produced. 

4.5.4. Personnel Capabilities. 
Availability for his work of personnel with adequate experience as required; as per 
Appendix. 

 
4.5.5. Equipment Capabilities 

Based on the studies carried out by the Engineer, the minimum suggested major 
equipment to attain the completion of works in accordance with the prescribed 
construction schedule are shown in the Appendix. 

The bidders should, however, undertake their own studies and furnish with 
their bid, a detailed construction planning and methodology supported with layout 
and necessary drawings and calculations to allow the employer to review their 
proposals. The numbers, types and capacities of each plant/equipment shall be shown 
in the proposals along with the cycle time for each operation for the given 
production capacity to match the requirements. 

 
4.5.6. Financial Position 

The Applicant should give undertaking that he has access to, or has available, liquid 
assets (aggregate of working capital, cash in hand and uncommitted bank guarantees) 
and / or credit facilities up to 25 percent of the value of the contract / contracts applied. 

 
4.5.7. The audited balance sheets for the last five years should be submitted, which must 

demonstrate the soundness of the applicant’s financial position, showing long – term 
profitability including an estimated financial projection for the next two years If 
necessary, the employer will make inquiries with the applicant’s bankers. 

 
4.5.8. Litigation History 

The Applicant should provide accurate information on any litigation or arbitration 
resulting from contracts completed or under execution by him over the last five 
financial years. A consistent history of awards against the Applicant or any partner of 
a joint venture may result in failure of the applicant. 

 
4.5.9. Disqualification 

Even though the applicants meet the above criteria, they are subject to be disqualified 
if they have: 
Made misleading or false representation in the forms, statements submitted, and / or 
Record of poor performance such as abandoning the work, rescinding of contract for 
which the reasons are attributable to the non – performance of the contractor; 
consistent history of litigation awarded against the applicant or financial failure due 
to bankruptcy. The rescinding of contract of a joint venture on account of reasons 
other than non – performance, such as Most Experienced partner of joint venture 
pulling out, court directions leading to breaking up of a joint venture before the start 
of work, which are not attributable to the poor performance of the contractor will, 
however, not affect the qualification of the individual partners. 

 
 

4.5.10. The bidder who have applied for corporate Debt Restructuring (CDR) / facing recovery 
proceedings from financial institutions / facing winding up processing / those under BIFR 
in the last 5 financial year shall be considered for bid qualification. However if the bank / 
financial institution has accepted the proposal of debt restructuring on or before the last 
date of online submission, the same shall be considered for further evaluation. An affidavit 
by bidder along with certificate from bank must be produced in such cases. In case of Joint 
Venture agreement, this provision shall be applicable for both lead partner and JV partner. 



12  

#4.6  JOINT VENTURE: (Maximum 3 Members i.e. 1 Lead & 2 Others) 
(Applicable only for estimated project cost of 50 Crore and above) 

 
4.6.1. Joint ventures must comply with the following requirement: 

 
(a) Following are the minimum qualification requirements: 

 
(i) The lead partner shall meet not less than 50 percent of all criteria given in para 

4.5.3 & 4.5.6 above. The joint venture must collectively satisfy the criteria of para 
4.5.3 & 4.5.6 above. The experience of the other joint venture partners shall be 
considered if it is not less than 30 percent of the qualifying criteria in para 4.5.3   & 
4.5.6 above. 

 
(ii) Individually each member must satisfy the requirements of para 4.5.7 & 4.5.8 above. 

 
(b) Bid shall be signed so as to legally bind all partners, jointly and severally, and shall 

be submitted with a copy of the joint venture agreement providing the joint and 
several liabilities with respect to the contract. 
 

4.6.2. Qualification of a joint venture does not necessarily qualify any of its partners 
individually or as a partner in any other joint venture. In case dissolution of a 
joint venture, each one of the constituent firms may qualify if they meet all the 
qualification requirements, subject to the written approval of the Employer. 

 
4.7. Bid Capacity. 

 
Applicants who meet the minimum qualification criteria will be qualified only if their 
available bid capacity at the expected time of bidding is more than the  total estimated 
cost of the works. The available bid capacity will be calculated as under: 

 
Assessed Available Bid Capacity     =      ( A*N*2-B), where 

 
A = Maximum value of work executed in any one year during the last five years 

(updated to the price level of the year indicated in appendix) taking into account 
the completed as well as works in Progress. 

 
B = Value at current price level of the existing commitments and ongoing works  to be 

completed during the next (period of completion of work for which bids are 
invited); and 

 
N = Number of years prescribed for completion of the works for which the bids are 

invited. 
 

Note :- In Case of joint venture, the available bid capacity will be applied for 
each partner to the extent of his proposed participation in the 
execution of the work. 

 
 

4.8 Even though the bidders meet the above qualifying criteria, they are subject to 

be disqualified if they have: 

 
- Made   misleading   or   false   representation   in   the   forms,   statements  and 

Attachments the submitted in proof the qualification requirements; and / or 
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- Record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delay in completion, litigation history, or 

financial failures etc.; and/ or 

- Participated in the previous bidding for the same work and had quoted 

unreasonably high bid prices and could not furnish rational justification to the 

employer. 

 

 
5. One bid per bidder 

 
5.1.  Each bidder shall submit only one bid for one package. A bidder who submits or 

participates in more than one bid (other than as a subcontractor or in cases of 

alternatives that have been permitted or requested) will cause all the proposals with 

the bidder’s participation to be disqualified. 

 
6. Cost of Bidding 

 
6.1. The bidder shall bear all costs associated with the preparation and submission of his 

Bid, and the Employer will in no case be responsible and liable for those costs. 

 
7. Site Visit 

 
7.1. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine the Site of work and its surrounding and obtain all information that may be 

necessary for preparing the Bid and entering into a contract for construction of the 

Works. 

The costs of visiting the site shall be at the Bidder’s own expense. 
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B. BIDDING DOCUMENTS 

 
8. Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed below and addenda 

issued in accordance with Clause 10: 

Section Particulars Volume No. 

- Invitation for Bids  

I 1 Instructions to Bidders 

2 Qualification Information, and other forms 

3 Conditions of Contract 

4 Contract Data 

5 Technical Specifications II 

6 Form of Bid III 

7 Bill of Quantities 

8 Securities and other forms 

9 Drawings IV 

10 Documents to be furnished by bidder V 

 

8.2. Volumes I, II, III and IV are available online and documents to be furnished by the 

bidder in compliance to section 2 will be prepared by him and furnished as Volume- V 

in two parts (refer clause 12). 

 
8.3. The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms, technical specifications, bill of quantities, forms, Annexes 

and drawings in the Bid Document. Failure to comply with the requirements of Bid 

Documents shall be at the bidder’s own risk. Pursuant to clause 26 hereof, bids 

which are not substantially responsive to the requirements of the Bid Documents 

shall be rejected. 

 
9. Clarification Bidding Documents 

 
9.1 A  prospective  bidder  requiring  any  clarification  of  the  bidding  documents  may 

notify the Employer in writing or through E-mail at the Employer’s address 

indicated in the invitation to bid. The Employer will respond to any request for 

clarification which he received earlier than 15 days prior to the deadline for 

submission of bids. Employer’s response will be published on website including a 

description of the enquiry but without identifying its source. 

 
9.2. Pre-bid meeting 

 
9.2.1. The bidder or his official representative is invited to attend a pre-bid meeting which 

will take place at the address, venue, time and date as indicated in the appendix. 
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9.2.2. The purpose of the meeting will be to clarify issues and to answer questions on any 

matter that may be raised at that stage. 

 
9.2.3. The bidder shall be required to submit any questions in writing or e-mail to reach 

the Employer not later than 03 days before the meeting. 

 
9.2.4  Minutes of the meeting, including the  question  raised  (Without  identifying  the 

source of enquiry) and the responses given will be published without delay on the 

tender website i.e. www.nprocure.com. Any modification of the bidding documents 

listed in sub-Clause 8.1 which may become necessary as a result of the pre-bid 

meeting shall be made by the Employer exclusively through the issue of an 

Addendum pursuant to Clause 10 and not through the minutes of the pre-bid 

meeting. 

 
9.2.5.  Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 

bidder. 

 
10. Amendment of Bidding Documents 

 
10.1  Before the deadline for submission of bids, the Employer may modify the bidding 

documents by issuing addenda. 

 
10.2. Any addendum thus issued shall be part of the bidding documents. The Employer 

will assume no responsibility for the same. 

 
10.3. To give prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Employer may, at his discretion, extend as 

necessary the deadline for submission of bids, in accordance with Sub-Clause 20.2 

below. 

http://www.nprocure.com/
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C. PREPARATION OF BIDS 
 

11. Language of the Bid 
 

11.1 All documents relating to the bid shall be in the English language. 
 

12. Documents Comprising the Bid 
 

12.1. The bid be submitted by the bidder as Volume V of the bid document (refer Clause 
8.1) shall be in two separate parts: 

 
Part I  shall be named “Technical Bid” and shall comprise 

 

(i) Bid Security in the form specified in Section 8 
 

(ii) Qualification Information and supporting documents as specified in Section 2 
 

(iii) Certificates, undertakings, affidavits as specified in Section 2 
 

(iv) Any other information pursuant to Clause 4.5 of these instructions 
 

(v) Undertaking that the bid shall remain valid for the period specified in Clause 
15.1 

 
 

Part II shall be named “Financial Bid” and shall comprise 
 

(i) Form of Bid as specified in Section 6 
 

(ii) Priced Bill of Quantities for items specified in Section 7 
 
 

12.2. The Bidder shall submit the details / information pertaining to  each part i.e. 
technical as well as financial and must be submitted online only. 

12.3. Following documents will be deemed to be part of the bid. 
 

 
 Section Particulars Volume No. 

 Invitation for Bids (IFB)  
1 Instruction to Bidders Volume I 
3 Conditions of Contract  
4 Contract Data  
5 Specifications Volume II 
9 Drawings Volume IV 

 
13. 

 
Bid Prices 

  

 

13.1 The Contract shall be for the whole works as described in Sub-Clause 1.1, based on 
the priced Bill of Quantities submitted by the Bidder. 

 
13.2 The bidder shall fill in rates and prices and line item total (both in figures and words) 

for all items of the Works described in the Bill of Quantities along with total bid price 
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(Both in figures and words). Items for which no rate or price is entered by the bidder 
will not be paid for by the Bill of Quantities. 

 
13.3 All duties, taxes, and other levies except GST payable by the contractor under the 

contract, or for any other cause shall be included in the rates, prices and total Bid 
Price submitted by the Bidder. (GST will be paid extra) 

 
13.4 Deleted 

 
13.5 The rates and prices quoted by the bidder are subject to adjustment during the 

performance of the Contract in accordance with the provisions of Clause 47 of the 
Condition of Contract (Irrespective of the time limit and Bid Amount) 

 
14. Currencies of Bid and Payment 

 
14.1 The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees. 

All payments shall be made in Indian Rupees. 
 

15. Bid Validity 
 

15.1 Bids shall remain valid for a period of not less than 120 days after the deadline date 

forbid submission specified in Clause 20. 

 
15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of validity for a specified period. 

A bidder may refuse the request without forfeiting his bid security. A bidder agreeing 

to the request will not be required or permitted to modify his bid, but will be required 

to extend the validity of his security for a period of the extension, and in compliance 

with Clause 16 in all respects. 

 
16. Bid Security 

 
16.1. The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in 

column 4 of the table of IFB for this particular work. This Bid security shall be in favor 
of Employer as named in Appendix and may be in one of the following forms; 
a. Bank Guarantee from any scheduled Indian bank, in the format given in Volume 

III. (Bank Guarantee is applicable only for Bid Estimated Amount of 01 Crore 
and above) and Bank Guarantee of Schedule and Private Banks shall be considered 
as per GoG Finance Department’s Circular No. FD/MSM/e- file/4/2023/0057/D.M.O. 
Date 21/04/2023 or as per their latest amendment. 

 

b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank 
approved by the Reserve Bank of India. 

OR 

# A Valid Bid Security / EMD Exemption Certificate issued by (1) Road & Building 

Department or (2) Narmada Water Resources, Water Supply and  Kalpsar Department 

of Govt of Gujarat. Exemption Certificate is applicable only when Registration 

Certificate of Appropriate Class and Category of Approved Contractors is 

required as eligible criteria of bidder. 
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16.2. Bank guarantees (and other instruments having fixed validity) issued as surety for 
the bid shall be valid for 45 days beyond the validity of the bid i.e. total validity of 
120+45 = 165 Days 

 
16.3. Any bid not accompanied by an acceptable Bid Security and not secured as indicated 

in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-
responsive. 

 
16.4. The Bid Security of unsuccessful bidders will be returned within 28 days of the end 

of the bid validity period specified in Sub-Clause 15.1 
 
 

16.5 The Bid Security of the successful bidder will be discharged when the  bidder has signed 
the Agreement and furnished the required Performance Security. 

 
 
 

16.6. The bid Security may be forfeited 
 

(a) If the Bidder withdraws the bid after Bid opening during the period of Bid 
validity. 

 
(b) If the Bidder does not accept the correction of the Bid Price, if any or 
(c) In the case of a successful Bidders, if the Bidder fails the specified time limit to 

(i) Sign the Agreement; or 
(ii) Furnish the requirement Performance Security. 

(d) #If found necessary, the bidder will be intimated for negotiation, He  will  be intimated 
maximum three times within the validity period for negotiation, If contractor does 
not respond in time, his Bid Security (EMD) will be forfeited and his tender will be 
rejected. Punitive action will be taken on such contractors. (As per GoG R&B Dept’s Gr. 
No. S/22/2017/639/D, Dt.08/06/2018) 

 

17. Alternative Proposals by Bidders. 
 

17.1. Bidders shall submit offers that fully comply with the requirements of the bidding 
documents, including the conditions of contract (including mobilization advance or 
time for completion), basic technical design as indicated in the drawing and 
specifications. Conditional offers or alternative offers will not be considered further in 
the process of tender evaluation. 

 
18. Format and Signing of Bid 

 
18.1. The Bidder shall prepare documents comprising the bid as described in Clause 12 of 

these Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate 
parts to be uploaded. 
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D.  SUBMISSION OF BIDS 
 

19. Deleted 
 

20. Deadline for Submission of the Bids 
 

20.1. Complete Bids must be received online by the Employer at the tender website 
specified above not later than the date indicated in appendix. 

 
20.2. The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all right and obligation of 
the Employer and the bidders previously subject to the original deadline will then be 
subject to the new deadline. 

 
21. Deleted 

 
 

22. Modification and Withdrawal of Bids 
 

22.1. Bidders may modify or withdraw their bids online before the deadline prescribed in 
Clause 20 or pursuant to Clause 23. 

22.2 Deleted 
 

22.3. No bid shall be modified or withdrawn after the deadline for submission of Bid. 
 

22.4. Withdrawal or modification of a bid between the deadline for submission of  bids and 
the expiration of the original period of bid validity specified in Clause 15.1 above 
or as extended pursuant to Clause 15.2 may result in the forfeiture of the Bid security 
pursuant to Clause 16. 



20  

E. BID OPENING AND EVALUATION 
 

23. Bid Opening 
 

 

23.1 The Employer will open all the Bids received including modifications made  pursuant to 

Clause 22, in the presence of the Bidders or their representatives who choose to 

attend at time, date and the place specified in Appendix in the manner specified in 

Clauses 20 and 23.3, In the event of the specified date of Bid opening being  declared 

a holiday for the Employer, the Bids will be opened at the appointed time and location 

on the next working day. 

23.2. Deleted. 

23.3. The “Technical Bid” shall be opened. The amount, form and validity of the bid security 

furnished with each bid will be announced. If the bid security furnished does not 

conform to the amount and validity period as specified in the invitation for bid (ref. 

Column 4 and paragraph 3), and has not been furnished in the form specified in Clause 

16, the technical bid will not be opened. 

23.4. (i)  Subject to confirmation of the bid security by the issuing Bank, the bids 

accompanied with valid bid security will be taken up for evaluation with 

respect to the Qualification information and other information furnished in 

part I of the bid pursuant to Clause 12.1. 

(ii) If required, the bidder will be asked in writing to clarify his Qualification 

Documents with respect to any required clarification. 

(iii) The bidders will respond in not more than 7 days of issue of the clarification 

letter. 

(iv) Immediately (usually within 3 or 4 days), on receipt of these clarification the 

Evaluation Committee will finalize the list of responsive bidders whose 

financial bids are eligible for consideration. 

23.5. Deleted 

23.6 At the time of opening of “Financial Bid”, the names of the bidders were found 

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only 

these bidders will be opened. The responsive Bidders’ names, the Bid prices, the total 

amount of each bid, any discount and such other details as the Employer may 

consider appropriate, will be announced by the Employer at the opening. 

23.7 the time of opening of “Financial Bid”, the names of the bidders were found 

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only 

these bidders will be opened. The responsive Bidders’ names, the Bid prices, the total 

amount of each bid, any discount, and such other details as the Employer may 

consider appropriate, will be announced by the Employer at the opening. 

23.8 In case bids are invited for more than one package, the order for opening of the 

“Financial Bid” shall be in order of Estimated amount of Bids from highest to lowest. 

 
23.9 The Employer shall prepare minutes of the Bid opening, including the information 

disclosed to those present in accordance with Sub-Clause 23.6. 
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24 Process to be Confidential 

24.1  Information relating to the examination, clarification, evaluation, and comparison of 

Bids and recommendations for the award of a contract shall not be disclosed to Bidders 

or any other persons not officially concerned with such process until the award to the 

successful Bidder has been announced. Any effort by Bidder  to influence the 

Employer’s processing of Bids or award decisions may result in the rejection of his 

Bid. 

 
25. Clarification of Financial Bids 

 
25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, 

at his discretion, ask any Bidder for clarification of his Bid, including breakdowns of 

unit rates. The request for clarification and the response shall be in writing or by e- 

mail, but no change in the price or substances of the Bid shall be sought, offered, or 

permitted except as required to confirm the correction of arithmetic errors discovered 

by the Employer in the evaluation of the Bids. 

25.2  Subject to sub-clause 25.1, no Bidder shall contact the Employer on  any  matter 

relating to his Bid opening to the contract is awarded. If the Bidder wishes to bring 

additional information to the notice of the Employer, it should do so in writing. 

25.3.  Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, 

bid comparison or contract award decision may result in the rejection of the Bidders’ 

bid. 

 
26. Examinations of Bids and Determination of Responsiveness 

 
26.1 During the detail evaluation of "Technical Bid", the Employer will determine whether 

each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been 

properly signed; (c) is accompanied by the required securities and; (d) is substantially 

responsive to the requirements of the Bidding document. During the detailed 

evaluation of the “Financial Bid”, the responsiveness of the bids will be further 

determined with respect to the remaining bid conditions, i.e., priced bill of 

quantities, technical specifications, and drawings. 

 

26.2 A substantially responsive “Financial Bid” is one which confirms all the terms, 
conditions and specifications of bidding documents, without material deviation or 
reservation. A material deviation or reservation is one (a) which affects in any 
substantial way the scope, quality, or performance of the Works; (b) which limits in 
any substantial way, inconsistent with the Bidding documents, the Employer’s rights 
or the Bidder’s obligations under the Contract; or (c) whose rectification would affect 
unfairly the competitive position of other Bidders presenting substantially responsive 
Bids. 

 
 

26.3 If a “Financial Bid” is not substantially responsive, it will be rejected by the 
Employer, and may not subsequently be made responsive by correction or withdrawal 
of the non-conforming deviation or reservation. 

 
27. Deleted 
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28. Deleted 
 
29. Evaluation and Comparison of Financial Bids 

 
29.1. The Employer will evaluate and compare only the Bids determined to be substantially 

responsive in accordance with Sub-Clause 26.2. 
29.2. Deleted. 
29.3. The Employer reserves the right to accept or reject any variation or deviation. 

Variation and deviations and other factors, which are in excess of the requirements 
of the Bidding documents or otherwise result in unsolicited benefits for the 
Employer, shall not be taken in to account in Bid evaluation. 

29.4. The estimated effect of the price adjustment conditions under Clause 47 of the 
Conditions of Contact, during the period of implementation of the Contract, will not 
be taken in to account in Bid evaluation. 

 
29.5. If the Bid of the successful Bidder is seriously unbalanced in relation to the 

Engineer’s estimate of the cost of work to be performed under the contract the 
Employer may require the Bidder to produce detailed consistency of those prices with 
the construction methods and schedule proposed. After evaluation of the price 
analyses, the Employer may require that the amount of the performance security set 
forth in Clause 34 be increased at the expense of the successful /bidder to a level 
sufficient to protect the Employer against financial loss in the event of default of the 
successful Bidder under the Contract. 

 
29.6. A bid which contains several items in the bill of Quantities which are unrealistically 

priced low and which cannot be substantiated satisfactorily by the bidder may be 
rejected as non-responsive. 

 
30. Deleted 
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F. AWARD OF CONTRACT 
 

31. Award Criteria 
 

31.1. Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid 
has been determined. 

(i) to be substantially responsive to the Bidding documents and who has offered 
the lowest evaluated Bid Price; and 

(ii) to be within the available bid capacity adjusted to account for his bid price 
which is the lowest evaluation in any of the packages opened earlier than the 
one consideration. 
In no case, the contract shall be awarded to any bidder whose available bid 

capacity is less than the evaluated bid price, even if the said bid is the lowest evaluated 

bid. The contract will in such cases be awarded to the next lowest bidder at his 

evaluation bid price. 

 
32. Employer’s Right to Accept any Bid and to Reject any or all Bids 

 
32.1. Notwithstanding Clause 31, the Employer reserves the right to accept or reject any 

Bid, and to cancel the Bidding process and reject all Bids, at any time prior to the 
award of contract, without thereby incurring any liability to the affected bidder or 
Bidder or any obligation to inform the affected Bidder or Bidders of the grounds for 
the Employer’s action. 

 
33. Notification of Award and Signing of Agreement 

 
33.1. The Bidder whose Bid has been accepted will be notified of the award by the Employer 

prior to expiration of the Bid validity period by cable, telex or facsimile confirmed 
by registered letter. This letter (hereinafter and in the condition of contract called the 
“Letter of Acceptance”) will state the sum that the Employer will pay the Contractor 
in consideration of the execution, completion, and maintenance of the Works by the 
Contractor as prescribed by the Contract (hereinafter and in the Contract called the 
“Contract Price”). 

 
33.2 The notification of award will constitute the formation of the contract, subject only to 

the furnishing of a performance security in accordance with the provisions of Clause. 
 

33.3. The Agreement will incorporate all agreements between the Employer and the 
successful Bidder. It will be signed by the Employer and to the successful Bidder, 
within 28 days following the notification of award along with the Letter of 
Acceptance. Within 21 days of receipt, the successful Bidder will sign the Agreement 
and deliver it to the Employer. 

33.4. Upon the furnishing by the successful Bidder of the Performance Security, the 
Employer will promptly notify the other Bidders that their Bids have been 
unsuccessful. 

 
34. Performance Security 

 
34.1. (A) Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder 

shall furnish to the Employer an irrevocable and unconditional guarantee from a 
Bank in the form set forth in Section 8 (the “Performance Security”) for an amount 
equal to 5% (five percent) of its Contract Price. In case of bids mentioned 
below, the successful Bidder, along with the Performance Security, 



24  

shall also furnish to the Authority an irrevocable and unconditional guarantee 
from a Bank in the same form given at Section 8 towards an Additional 
Performance Security (The “Additional Performance Security”) for an amount 
calculated as under: 

 
(a) If the Contract Price offered by the Selected Bidder is lower than 10% but 

upto 20% of the Estimated Project Cost, then the Additional Performance 
Security shall be calculated @ 20% of the difference in the (i) Estimated 
Project Cost (as mentioned in Bid Document) - Minus 10% of the Estimated 
Project Cost and (ii) Contract Price offered by the selected Bidder. 

(b) If the Contract Price offered by the Selected Bidder is lower than 20% of 
the Estimated Project Cost, then the Additional Performance Security shall 
be calculated @ 30% of the difference in the (i) Estimated Project Cost (as 
mentioned in Bid Document) - Minus 10% of the Estimated Project Cost 
and (ii) Contract Price offered by the selected Bidder. 

(c) This Additional Performance Security shall be treated as part of the 
Performance Security. 

(B) The Performance Security shall be valid beyond 60(sixty) days of the Defects 
Liability Period and the Additional Performance Security shall be  valid beyond 
28 (twenty-eight) days of Project Completion Date. 

 
34.2. If the performance security is provided by the successful Bidder in the form of a 

Bank Guarantee, it shall be issued either (a) at the Bidder’s option, by a 
Nationalized/Scheduled Indian bank or (b) by a foreign bank located in India and 
acceptable to the Employer. As per GoG Finance Department’s Circular No. 
FD/MSM/e-file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest 
amendment. 

 
34.3. Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1 

shall constitute sufficient grounds for cancellation of the award and forfeiture of 
the Bid Security. 

 
35 Advance Payment and Security 

 
35.1    The Employer will provide an Advance payment on the Contract Price as stipulated in 

the Conditions of Contract, subject to maximum amount, as stated  in  the Contract 
Data. 

 
36. Deleted 

 
37. Corrupt of Fraudulent Practices 

 
37.1 The Employer will reject a proposal if it determines that the Bidder recommended 

for award has engaged in corrupt or fraudulent practices in completing for the 

contract in question and will declare the firm ineligible, either indefinitely or for a 

stated period of time, to be awarded a contract with National Highways Authority of 

India/ State PWD and any other agencies, if it at any time determines that the firm 

has engaged in corrupt or fraudulent practices in completing for the contractor, or 

in execution. 

37.2 Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of 

the Conditions of Contract. 
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APPENDIX TO ITB 
Clause Reference 
With respect to 

Section –I 
 

1. The Name of the Employer is Deputy Executive Engineer, Panchayat 

Irrigation Sub Division, Jasdan 

[ Cl.1.1] 

2. The last five financial years.  
1. 2025-26 
2. 2024-2025 

   3.   2023-2024 
   4.   2022-2023 
   5.   2021-2022 

3. This Annual Financial Turnover Amount is Rs. Not Applicable [Cl.4.5.3 (a)] 
4. Value of Work is Rs.  4,12,493.03/-  

5. Deleted  
6. The cost of electric work is Rs. 0.00/-  
7. The cost of water supply / sanitary works is Rs. 0.00/-  
8. Liquid assets and / or availability of credit facilities is Rs. ---Not 

Applicable--- 
[Cl.4.5.6 ] 

9. Price level of the financial year  2026-27 [Cl. 4.5.2] 
10. The pre-bid meeting will take place at : Superintending Engineer, Panchayat 

Irrigation Circle, Rajkot & Date as per NIT 
[Cl. 9.2.1] 

11. The technical Bid will be opened at the office of the “Deputy Executive 

Engineer, Panchayat Irrigation Sub Division, Jasdan” on dt at 
…...........AM/PM AS PER NIT 

 

12. Address of the Employer: Deputy Executive Engineer, Panchayat Irrigation 
Sub Division, Jasdan First Floor, Taluka seva sadan, kamlapur Road, 
Jasdan 

 

13. Deleted  
14. The bid should be submitted latest by As stated on online NIT [Cl. 20.1 & 

20.2] 
15. The bid will be opened at As stated on online NIT at website  https:// 

www.nprocure.com  
[Cl. 23.1 ] 

16. The Bank Draft in favor of  “Deputy Executive Engineer, Panchayat 
Irrigation Sub Division, Jasdan” 
 

 

17. Deleted  

18. Escalation factors (for the cost of works executed and financial figure to a 
common base value) for works completed 

[Cl.4.5.2] 

Year Financial Year Multiplying factor 

Base year of inviting tender 2026-27 

 

1.00 

-1 2025-2026 1.10 

-2 2024-2025 1.21 

-3 2023-2024 1.33 

-4 2022-2023 1.46 

-5 2021-2022 1.61 
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#LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK 

[Reference CL. 4.5.5] 
 

 
The contractors shall also give a list of machineries in his possession and which they 
propose to use on the work. 

 
Sr. 

No. 
Plant or 

Machinery 
Location Age of 

Machinery 
(maximum 

15 
years) 

Make Capacity Approximate 
Value 

Remark 

1 2(a) 2(b) 3 4 5 6 7 
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List of Key Personnel to be deployed on Contract Work 

(Reference Cl. 4.5.4) 

 
# Employment of a qualified site Engineer by the Contractor. 
The Contractor shall employ full-time technically qualified staff during the execution of this 
work as under: - 
1. Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work 

to be executed is more than Rs.50 lakhs. 
2. One graduate & two Diploma, Civil Engineers when the cost of the work to be executed 

is more than Rs.15 lakhs but less than Rs.50 lakhs. 
3. Minimum Two Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs 

but more than Rs.5 lakhs. 
4. Minimum One Diploma Civil Engineers for the work when the cost of work to be 

executed is less than Rs. 5 lakhs. The Engineer so employed for the Government work 
must have sufficient experience to handle the work independently. Such an Engineer 
shall have to stay at the site of work and he shall not be entrusted with other duty except 
this work. 

 
In case the contractor or partner of the contractor firm is a Civil Graduate Engineer, 
Employment of a separate Engineer will not be necessary provided that the Engineer 
partner himself attends the execution of the work on the site. 

 
Within 15 days of issue of work-order the Contractor will have to furnish to  the Deputy 
Executive Engineer-in-charge of the work the Name, Qualifications, copy of marksheet, 
Color Photograph and the appointment order issued such engineers engaged for this 
contract work. If 15 days after issue of work order such designated Site Engineers do 
not resume or do not remain present on site of work, the recovery at the rate of 
Rs.30,000-00 per month per Engineer will be made from the bills/deposit/dues of the 
contractor. Such recovery shall be non-refundable. 
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QUALIFICATION INFORMATION 
 

The information to be filled in by the Bidder in the following pages will be used for 
the purpose of post qualification as provided for in Clause 4 of the Instruction to Bidders. 
This information will not be incorporated in the Contract. 

 
1. For Individual Bidders 

 
1.1 Constitution or legal status of Bidder 

(Attach Copy) 
 

Place of registration 
 

Principal place of business    
 

Power of attorney of signatory of Bid 

(Attach) 

1.2 Total value of Civil engineering constructions    2018-2019      
Work performed in the last five years 2019-2020   
(       in Rs. Lakhs) 2020-2021      

2021-2022 
2022-2023 

 

15.2.1 Work performed as prime contractor, work performed in the past as a nominated 
sub-contractor will also be considered the sub-contract involved execution of all main 
items of work described in the bid documents, provided further that all other 
qualification criteria are satisfied (in the same name) on works of a similar nature 
over the last five years** and in current year before the submission of the bid. 

 
Project 
Name 

Name of 
the 

Employer 

Description 
of work 

Contract 
No. 

Value of 
contract 

(Rs. 
Crore) 

Date 
of 

issue 
of 

work 
order 

Stipulated 
period of 
completion 

Actual date 
of 

completion* 

Remark 
explaining 
reasons for 

delay & 
work 

Completed 
         

 

*Attach certificate(s) from the Engineer(s) in-charge 
** Immediately preceding the financial year in which bids are received. 
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#1.3.2 Quantities of work executed as prime contractor, work performed, in the past as a 
nominated sub-contractor, will also be considered provided the sub-contract involved 
execution of all main items of work described in the bid  document, provided, further 
that all other qualification criteria are called (in the same name and style) in the last 
five years** and in current year before the submission of the bid. 

*To be modified as per the nature and scope of work   
 

Year Name 
of the 
work 

Name of 
the 

Employer 

Quantity of work performed (Cum/MT) Remarks* 
(indicate 
contract 

Ref) 
contract 

Ref) 

Cement 
Concrete 

(Including 
RCC & PCC) 

ITEM 1 

Rubble 
Pitching 
ITEM 2 

Earth 
Works 
ITEM 3 

 

20   -20        
20   -20        
20   -20        
20   -20        
20   -20        

 

1.4 Information on Bid Capacity (works for which bids have been submitted and works 
which are yet to be completed) as on the date of this bid.  

 
(A) Existing commitments and on-going works: 

 
Description 

of works 
Place 

& 
State 

Contract 
No. 

Name & 
Address 

of 
Employer 

Value 
Contract 
(Rs. Cr) 

Stipulated 
Period of 
Completion 

Value of 
Works* 

remaining 
to be 

completed 
(Rs. Cr) 

Anticipated 
of 

completion 

1 2 3 4 5 6 7 8 

        

 

*Attach certificate (s) from the Engineer(s) in-charge 
** Immediately preceding the financial year in which bids are received. 

 
1.5 Availability of key items of Contractors Equipment for carrying out the works (Ref. 

Clause 4.5.5). The Bidder should list all the information requested below. 
 

Item of 
Equipment 

Requirement Availability Proposals Remarks 
(from 
whom to 
be 
purchased 

NO Capacity Owned/ 
Leased to be 
procured 

Nos/. 
Capacity 

Age/ 
Conditions 
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1.6 Qualifications and experience of key personnel required for administration and 

execution of the contract. Attach biographical data. Refer also to Sub  Clause  9.1 of the 

Conditions of Contract. 

 
Position Name Qualification Year of 

Experience 

(General) 

Year of 

experience in 

the proposed 

position 

Senior Engineer  BE-Civil   

Site Engineer  BE-Civil   

     

     

     

 
 
 
 
 
 
 

 

1.7 Proposed sub-contract and firms involved 
Sections of  the 

works 

Value of Sub- 

Contractor 

Sub-Contractor 

(Name & 

Address) 

Experience in 

similar work 

    

    

    

    

    

    

 

Attach copies of certificates on possession of valid license for executing water 
supply/ sanitary work/ building electrification works. 
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1.8 Financial reports for the last five years: balance sheets, profit and loss statements, 
auditors’ reports (in case of companies/corporations), etc. List them below and attach 
copies. 

 
1.9 Evidence of access to financial resources to meet  the  qualification requirements: cash 

in hand, lines of credit, etc. List them below and attach copied documents. 
 

1.10 Name, address, and telephone, telex, and fax numbers of the Bidders bankers who 
may provide references if contacted by the Employer. 

 
1.11 Information on Litigation history in which the Bidder is involved. 

 
Other Party 

(ies) 
Employer Cause of 

Dispute 
Amount 
Involved 

Remarks 
showing 

Present Status 
     

 

1.12.  Statement of compliance under the requirements of Sub Clause 3.2 of the  instruction 
to Bidders. (Name of Consultant engaged for project preparations is  

 

 
 

 
1.13 Proposed work method and schedule. The Bidder should attach descriptions, 

drawings and charts as necessary to comply with the requirements of the Bidding 
documents. (Refer ITB Clause 4.1) 

 
 

1.14 Programme 
 

2. Deleted 

3. Additional Requirements 

3.1 Bidders  should  provide  any  additional  information    required to   fulfill the 

requirements of Clause 4 of the Instructions to the Bidders, if applicable. 

(i) Affidavit 
(ii) Undertaking 

 
 

* Fill the name of Consultant 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 
AVAILABILITY OF CREDIT FACILITIES 

 
(CLAUSE 4.5.6 OF ITB) 

BANK CERTIFICATE 

 
This  is  to  certify that M/s. is a reputed  company 

with a good financial standing. 

 

If  the  contract  for  the work, namely is awarded to  the 

above firm, we shall be able to provide overdraft/credit facilities to the extent of 

Rs. to meet their working capital requirements for executing the above 

during the contract period. 

 
 
 
 
 

 

 
 

(Signature) 

Name of Bank 

Senior Bank Manager 

Address of the Bank 
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AFFIDAVIT 
 

1. I, the undersigned, do hereby certify that all the statements made in the required 

attachments are true and correct. 

 
2. The undersigned also hereby certifies that neither our firm M/s.    

  have not abandoned any work of 

Government of Gujarat/Government of India/any Board or Corporation under 

Government of Gujarat/Government of India nor any contract awarded to us for 

such works have been rescinded, during last five years prior to the date of this 

bid. 

 
3. The undersigned hereby authorize(s) and request (s) any bank, person, firm or 

corporation to furnish pertinent information deemed necessary and requested by 

the Department to verify this statement or regarding any (our) competence and 

general reputation. 

 
4. The Undersigned understands and agrees that further qualifying  information may 

be requested, and agrees to furnish any such information at the request of the 

Department/ Project implementing agency. 
 
 
 
 

 

 
(Signed by an Authorized Officer of the Firm) 

 
 

 
 

 
Title of Officer 

 

 
 

 
Name of Firm 

 

 
 

 
Date 
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UNDERTAKING 

 
I, the undersigned do hereby undertake ......... that our firm 

M/s....................................................................................................................would  invest  a  minimum  cash 

up to 25% of the  value of the work during implementation of the contract. 
 
 
 
 

 

(Signed by an Authorized officer of the firm) 
 
 
 
 

 

Title of officer 
 
 
 
 
 
 

 

Name of firm 
 
 
 

 

 
DATE 
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Conditions of Contract 
Table of Contents 

 

A General Page 
No. 

D. Cost Control  

1 Definitions 37 37 Bill of Quantities 49 
2 Interpretation 38 38 Changes in the Quantities 49 
3 Language and Law 39 39 Variations 49 
4 Engineer’s Decisions 39 40 Payments for Variations 49 
5 Delegations 39 41 Cash Flow Forecasts 50 
6 Communications 39 42 Payment Certificates 51 
7 Sub-Contractors 39 43 Payments 51 
8 Other Contractors 39 44 Compensations Events 51 
9 Personnel 40 45 Tax 52 

10 Employer’s & Contractor Risk 40 46 Currencies 52 
11 Employers Risks 40 47 Price Adjustment 52 
12 Contractor’s Risk 40 48 Retention 52 
13 Insurance 40 49 Liquidated damages 53 
14 Site Investigations Reports 41 50 Bonus 54 
15 Queries about the Contract 41 51 Advance Payment 54 
16 Contractors to Construct the 

works 

41 52 Securities 55 

17 The Works to be Completed By 
the Intended Completion Date 

41 53 Deleted 55 

18 Approval by the Engineer 41 54 Cost of Repair 55 
19 Safety 41    
20 Discoveries 42 E. Finishing the Contract  
21 Possession of the Site 42 55 Completion 56 
22 Access to the Site 42 56 Taking Over 56 
23 Instructions 42 57 Final Account 56 
24 Disputes 42 58 Operating and Maintenance 

manuals 

56 

25 Procedure for Disputes 43    
26 Deleted 43 59 Terminations 56 

   60 Payment upon Terminations 57 
B. Time Control  61 Property 58 
27 Programme 44 62 Release from Performance 58 
28 Extensions of the Intended 

completion date 
44    

29 Deleted 44 F. Special Conditions of 
Contract 

 

30 Delays Ordered by The 44 63 Labour 59 

 Engineer  64 Compliance with labour 
regulations 

59 

31 Management Meetings 45 65 Arbitration 62 
32 Early Warning 45    
C. Quality Control     
33 Identifying Defects 46    
34 Tests 48    
35 Correction of Defects 48    
36 Uncorrected Defects 48    



38  

CONDITIONS OF CONTRACT 
 

 
1. Definitions 

A.  GENERAL. 

 

1.1 Terms which are defined in the Contract Data are not also defined in the   Conditions 
of Contract but keep their defined meaning. 

 
Bill of Quantities means the priced and completed Bill  of Quantities forming 

part of the Bid 
 

Compensation Events are those defined in Clause 44 hereunder 
 

The Completion Date is the date of completion of the Works as certified by 
the Engineer in accordance with Sub Clause 55.1 

 
The Contract is the contract between the Employer and Contractor to 

execute, complete and maintain the Works till the completion of  Defects Liability 
Period. It consists of the documents listed in Clause 2.3 below. 

 
The Contract data defines the documents and other information which 

comprise the Contract. 
 

The Contractor is a person or corporate body whose Bid to carry out the 
Work has been accepted by the Employer. 

 
The Contractor’s Bid is the completed Bidding document submitted by the 

Contractor to the Employer and includes Technical and Financial Bids. 
 

The Contract Price is the price stated in the Letter of Acceptance and 
thereafter as adjusted in accordance with the provisions of the Contract. 

 
Days are calendar days: months are calendar months. 

 
The Defects Liability Period is the period named in the Contract Data and 

calculated from the Completion Date. 
 

 
Works. 

The Employer is the party who will employ the Contractor to carry out   the 

 

The Engineer is the person named in the Contract Data (or any other 
competent person appointed and notified to the contractor to act in replacement of 
the Engineer) who is responsible for supervising the Contractor, administering the 
Contract, certifying payments due to the Contractor, issuing and valuing Variations 
to the Contract, awarding extensions of time, and valuing the Compensations Events. 

 
Equipment is Contractor’s machinery and vehicles brought temporarily to 

the site to construct the Works. 
 

The Initial Contract Price is the Contract Price listed in the Employer’s 
Letter of Acceptance. 
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The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the Works. The Intended Completion Date is specified in 
the Contract Data. The Intended Completion Date may be revised only by the Engineer 
by issuing an extension of time. 

Materials are all supplies, including consumables, used by the contractor for 
incorporation in the works. 

Plant is any integral part of the work which is to have mechanical, electrical, 
electronic or chemical or biological functions. 

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those which were included in the Bidding 
documents and are factual interpretive reports about the surface and subsurface 
conditions at the site. 

Specifications means the Specifications of the works included in the Contract 
and any modification or addition made or approved by the Engineer. 

 
The Start Date is given in the Contract Data. It is the date when the 

Contractor shall commence execution of the works. It does not necessarily coincide 
with any of the Site Possession Dates. 

 
A Subcontractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract which includes work on the 
Site. 

 
Temporary Works are works designed, constructed, installed, and removed 

by the Contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer, which varies the Works. 

The Works are what the Contract requires the Contractor to construct, install, 
and turn over to the Employer, as defined in the Contract Data. 

 
2. Interpretation 

 
2.1 In interpreting these Conditions of Contract, singular also means plural, male 

also means female or neuter and the other way around. Heading have no 
significance. Words have their normal meaning under the language of the 
Contract unless specifically defined. The Engineer will provide instructions 
clarifying queries about Conditions of Contract. 

 
2.2 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion date, and Intended 
Completion Date apply to any Section of the Works (other than references to 
the Completion Date and Intended Completion date for the whole works) 

 
2.3 The documents forming the Contract shall be interpreted in the following order 

of priority 
 

(1) Agreement 

(2) Letter of Acceptance, notice to proceed with works 

(3) Contractor’s Bid 
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(4) Contract Data 

(5) Conditions of Contract including Conditions of Contract 

(6) Specifications 

(7) Drawings 

(8) Bills of quantities and 

(9) Any other document listed in the Contract Data as forming part of the 

Contract. 

 
3. Language and Law 

 
3.1 The language of the Contract and the law governing the Contract are stated in 

the Contract Data. 
 

4. Engineers Decisions 
 

4.1 Except where otherwise specifically stated, the Engineer will decide 
contractual matters between the Employer and the Contractor in the role 
representing the Employer. 

 
5. Delegation 

 
5.1 The Engineer may delegate any of his duties and responsibilities to other 

people after notifying the Contractor and may cancel any delegation after 
notifying the Contractor. 

 
6. Communications 

 
6.1 Communications between parties which are referred to in the conditions are 

effective only when in writing. A notice shall be effective only when it is 
delivered (in terms of Indian Contract Act). 

 
7. Sub-Contracting 

 
7.1 The Contractor may subcontract any portion of work, up to a limit specified in 

contract data, with the approval of the engineer but may not assign the 
Contract without the approval of the Employer in writing. Subcontracting shall 
not alter the Contractor’s obligations. Sub-contracting of supply or specific 
items of work is not allowed. 

 
7.2 The sub-contractor must be registered in appropriate class and category for 

the part of work to be subcontracted. 
 

8. Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other contractors, 
public authorities, utilities and the Employer between the dates given in the 
Schedule of other Contractor. The Contractors shall as refer to in the Contract 
Data, also provide facilities and services for them as described in  the Schedule. 
The employer may modify the schedule of other contractors and shall notify 
the contractor of any such modifications. 



41  

9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel as referred to in the Contract Data to carry out the functions stated 
in the Schedule or other personnel approved by the Engineer. The Engineer 
will approve any proposed replacement of key personnel only if their 
qualifications, abilities, and relevant experience are substantially equal to or 
better than those of the personnel listed in the Schedule. 

9.2 If the engineer asks the Contractor to remove a person who is a member of 
the Contractor Staff or his work force stating the reasons the Contractor shall 
ensure that the person leaves the Site within seven days and has no further 
connection with the work in the Contract. 

10. Employer’s and Contractors Risks 
 

10.1 The Employer carries the risk which these Contract states are Employer’s risks, 
and the Contractor carries the risks which these Contracts states are 
Contractors risk. 

11. Employer’s Risks 

 
11.1 The employer is responsible for the excepted risks which are (a) in so far as 

they directly affect the execution of the Works, the risks of war, hostilities, 
invasion, act of foreign enemies, rebellion, revolution, insurrection or military 
or usurped power, civil war, riot commotion or disorder (unless restricted to 
the Contractor’s employees), and contamination from any nuclear fuel or 
nuclear waste or radioactive toxic explosive. 

 

12. Contractor’s Risks 

12.1 All risks of loss of or damages to physical property and of personal injury and 
death which arise during and in consequence of the performance of the 
Contract other than the excepted risks are the responsibility of  the Contractor. 

 
13. Insurance 

 
13.1 The Contractor shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start date to the end of the Defects 
Liability Period, in the amounts and deductibles stated in the Contract data 
for the following events which are due to the Contractor’s risks: 

 
(a) Loss of or damage to the works, Plant and materials, 

 
(b) Loss of or damage to Equipment 
(c) Loss of or damages of property (expect the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 

(d) Personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to 
the Engineer for the Engineer’s approval before the Start Date. All such 
insurance shall provide for compensation to be payable in the types and 
proportions of currencies required to rectify the loss or damage incurred. 
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13.3 If the Contractor does not provide any of the policies and  certificates required, 
the Employer may affect the insurance which the Contractor should have 
provided and recover the premiums the Employer has paid from payments 
otherwise due to the Contractor or, if no payment is due, the payment of the 
premiums shall be a debt due. 

13.4 Alterations to the terms of an insurance shall not be made without the approval 
of the Engineer. 

 
13.5 Both parties shall comply with any conditions of the insurance policies. 

 
14. Site Investigation Report 

14.1 The Contractor in preparing the Bid shall rely on any site  Investigation reports 
referred to in the Contract Data, supplemented by any information available to 
the Bidder. 

15. Queries about the Contract data 

15.1 The engineer will clarify queries on the Contract Data 
 

16. Contractor to Construct the Works 
 

16.1 The Contractor shall construct and install the works in accordance with the 
specification and Drawings. 

 
17. The Works to be completed by the Intended Completion Date 

17.1 The Contractor may commence execution of the Works on the Start Date and 
shall carry out the Works in accordance with the programme submitted  by the 
Contractor, as updated with the approval of the Engineer, and complete them 
by the Intended Completion date 

18. Approval by the Engineer 
 

18.1 The Contractor shall submit Specifications and Drawings showing the 
proposed Temporary works to the Engineer, who is to approve them if they 
comply with the Specifications and drawings. 

18.2 The Contractor shall be responsible for design of temporary works. 
 

18.3 The Engineer’s approval shall not alter the contractor responsibility  for design 
of the Temporary works. 

 
18.4 The Contractor shall obtain approval of third parties to the design of the 

Temporary works where required. 
18.5 All Drawings prepared by the Contractors for the execution of the temporary 

or permanent work are subject to prior approval by the Engineer before their 
use. 

 
19. Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 
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20. Discoveries 

20.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on the site is the property of the Employer. The contractor is to 
notify the engineer of such discoveries and carry out the Engineer’s 
instructions for dealing with them. 

21. Possession of the Site 

21.1 The Employer shall give possession of all parts of the site to the Contractor. If 
possession of a part is not given by the date stated in the Contract Data the 
Employer is deemed to have delayed the start of the relevant activities and 
this will be a Compensation Event. 

21.2 If within 25% of the time limit of the project, 80% of possession of the site is 
not handed over to the Contractor, then contractor/ Employer may fore-close 
the contract. Contractor/Employer has to foreclose the work within 30 days 
after lapse of 25%-time limit and after 30 days foreclosure option will be 
closed. 

 
22. Access to the Site 

22.1 The Contractor shall allow the Engineer and any person authorized by the 
Engineer access to the Site, to any place where work in connection with the 
Contract is being carried out or is intended to be carried out and to any place 
where materials or plants are being manufactured/ fabricated/ assembled for 
the works. 

 
23. Instructions 

 
23.1 The Contractor shall carry out all instructions of the Engineer pertaining to 

works which comply with the applicable laws where the site is located. 

23.2 The Contractor shall permit the Employer to inspect the  Contractor’s accounts 
and records relating to the performance of the Contractor and to have them 
audited by auditors appointed by the Employer, if so required by the 
Employer. 

24. Disputes 

24.1 If the Contractor is of the view that a decision taken by the Engineer was 
either outside the authority given to the Engineer by the Contract or that the 
decision was wrongly taken, the decision shall be referred to Superintending 

Engineer (Panchayat Irrigation Circle, Rajkot) within 14 days of the notification 
of the Engineer's decision. If the issue is not resolved, any party can refer the 
matter for conciliation  within   15  days  from  the   decision  given   by      the 
Superintending Engineer (Panchayat Irrigation Circle, Rajkot). 

 

24.2 
(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with 

the decision of the #Superintending Engineer (Panchayat Irrigation 
Circle, Rajkot), both the parties have to refer to the Chief Engineer concern 
for the conciliation process. 

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied 
with the decision of the #Superintending Engineer (Panchayat 
Irrigation Circle, Rajkot), both the parties have to refer to the #Secretary, 
Water Resources Department, Government of Gujarat for the conciliation 
process. 
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If the dispute is not resolved through the conciliation process, he may refer the 
dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If the 
Contractor fails to refer a claim / dispute to the Higher Authority within 14 
days of the notification of the Engineer's decision, the Contractor shall not be 
entitled to any additional payment/claim if he doesn’t follow the above 
sequence in stipulated time and he should not stop the work. 

25. Procedure for Disputers 

 
25.1 The arbitration shall be conducted in accordance with the arbitration 

procedure stated in the Special Conditions of Contract. 
 
 

26. Deleted 
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27. Programme 

B. TIME CONTROL 

 

27.1 Within the time stated in the Contract Data the Contractor shall submit to the 
Engineer for approval a Programme showing the general methods, 
arrangements orders, and timing for all the activities in the works along with 
monthly cash flow forecast. 

 
27.2 An update of the Programme shall be a programme showing the actual 

progress achieved on each activity and the effect of the progress achieved on 
the timing of the remaining work including any changes to the sequence of 
the activities. 

 
27.3 The Contractor shall submit to the Engineer, for approval an updated 

programme at intervals no longer than the period stated in the Contract data. 
If the Contractor does not submit an updated programme within this period, 
the Engineer may withhold the amount stated in the Contract data from the 
next payment after the date on which the overdue programme has been 
submitted. 

 
27.4 The Engineer’s approval of the programme shall not alter the Contractor’s 

obligations. The Contractor may revise the programme and submit it to the 
Engineer again at any time. A revised programme is to show the effect of 
Variations and Compensations events. 

 
28. Extension of the Intended Completion Date 

 
28.1 The Engineer shall extend the Intended Completion Date if a compensation 

Event occurs or a Variation is issued which makes it impossible for completion 
to be achieved by the Intended Completion Date without the Contractor taking 
steps to accelerate the remaining work and which would cause the Contractor 
to incur additional cost. 

 
28.2 The Engineer shall decide whether and by how much to extend the Intended 

Completion Date within 35 days of the Contractor asking the Engineer for a 
decision upon the effect of a compensation event or Variation and submitting 
full supporting information. If the Contractor has failed to give early warning 
of a delay or has failed to cooperate in dealing with a delay, the delay by this 
failure shall not be considered in assessing the new Intended Completion Date. 

 
28.3 The Engineer shall within 14 days of receiving full justification from the 

contractor for extension of Intended Completion Date refer to the Employer 
his decision. The employer shall in not more than 21 days communicate to the 
engineer the acceptance or otherwise of the Engineer’s decision. If the 
employer fails to give his acceptance, the Engineer shall not grant the extension 
and the contractor may refer the matter under Clause 24.1 

 
29. Deleted 

 
30. Delays Ordered by the Engineer 
30.1 The Engineer may instruct the Contractor to delay the start or progress of any 

activity within the works. 
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31. Management Meetings 
31.1 Either the Engineer or the Contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to 
review the plans for remaining work and to deal with matters raised in 
accordance with the early warning procedure. 

 
31.2 The Engineer shall record the business of management meetings and is to 

provide copies of his record to those attending the meeting and to the 
Employer. The responsibility of the parties for actions to be taken is to be 
decided by the Engineer either at the management meeting or after the 
management meeting and stated in writing to all who attended the meeting. 

 
32. Early Warning 

 
32.1 The Contractor is to warn the Engineer at the earliest opportunity of specific 

likely future events or circumstances that may adversely affect the quality of 
the work, increase the Contract price or delay the execution of works. The 
Engineer may require the contractor to provide an estimate of the expected 
effect of the future event or circumstance on the contract price and completion 
date. The estimate is to be provided by the Contractor as soon as reasonably 
possible. 

 
32.2 The Contractor shall cooperate with the Engineer in making and considering 

proposals for how the effect of such an event or circumstance can be avoided 
or reduced by anyone involved in the work and in carrying out any resulting 
instruction of the Engineer. 
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C. QUALITY CONTROL 
 

33. Identifying Defects/ Defect liability period 
 

33.1 : Defect liability period: The contractor shall be responsible to make good and 
remedy at his own expense any defect which may develop or may be noticed 
before the period mentioned hereunder from the certified date of completion. 
The Engineer in charge shall give the contractor a notice in writing about the 
defects and the contractor shall make good the same within 15 days of receipt 
of the notice. In the case of failure on the part of the contractor, the Engineer- 
in-charge may rectify or remove or re-execute the work at the risk & cost of 
the contractor. The Engineer-in-charge shall be entitled to appropriate the 
whole or any part of the amount of security deposit towards the expenses, if 
any, Incurred by him in rectification, removal or re-execution. The Defects 
Liability period shall be as under…. 

A. For works of WRD Except Building 
(a) (1) For all works costing up to Rs. 50,000 (amount put to tender), the period 

shall be 3 Months from the certified date of completion. 
(b) (1) For WRD works likes Check Dam/ Canal / Drainage / Road Structure tender 

amount from RS. 50,000 to 10,00,000, the defect liability period shall be 14 
Months from the certified date of completion. 
(2) For WRD work except likes Check Dam/ Canal / Drainage / Road 
Structure tender amount from RS. 50,000 to 10,00,000, the defect liability 
period shall be 6 months from the certified date of completion. 

(c) (1) For WRD works likes Check Dam/ Canal / Drainage / Road Structure tender 
amount more than RS. 10,00,000, the defect liability period shall be 3 Years 
from the certified date of completion. 
(2) For WRD work except likes Check Dam/ Canal / Drainage / Road 
Structure tender amount from RS. 10,00,000 to 1 Crore, the defect liability 
period shall be 12 Months from the certified date of completion. 

(d) (1) For all WRD works of tender amount more than RS. 1 Crore, the defect 
liability period shall be 3 Years from the certified date of completion 

B. For Building works of WRD:- 
For Building works of WRD, Follow the R&B Circular dated.03/12/2009 
For original building works the defect liability period will be 4 years or elapse 
of 4 monsoon period following date of possession of building taken over by 
user agency following the certified date of completion, whichever is later. 
For the purpose of deciding the monsoon period, the 30th September shall be 
treated as the last date. 
WRD Circular No. Matas/102013/MICELL(K-1) Dated 13/12/2013 

33.2 For Road works : 
Free maintenance guarantee period for works of Road/Bridge construction 
(a) For resurfacing work of road free maintenance guarantee period one year 

from the date of completion. 
(b) In case of widening of the road/strengthening of the road/bridge, the 

contractor shall have to give four years free maintenance guarantee from 
the certified date of completion. During this period the contractor shall 
visit the site every six months along with the concerned Section Officer / 
Deputy Executive Engineer and will examine the work already carried out 
in this contract like road work, jungle cutting, side shoulders, side gutter, 
road furniture, patta etc. and will prepare Km. wise inspection report duly 
signed by all concerned and any defect observed shall be done within 15 
days by the contractor at his risk and cost as per the direction of Engineer 
in charge. The contractor needs to do videography of these visits and 
require to submit at the time of release of FMG. If B.T. the surface during 
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the maintenance period of 4 years is worn out then agency shall have to 
provide renewal coating as per tender item as directed by the Engineer-in- 
charge. The amount equivalent to 5% of each running bill shall  be withheld 
and will be released after the free maintenance guarantee period (i.e. 4 
years) is over. 

However, this amount shall be released against fixed deposit or bank 
guarantee pledged in the name of Executive Engineer after completion 
certificate of work is issued. 

(1) The flakiness and elongation index (combined) for coarse aggregates under 

no circumstances shall exceed the allowable limit set forth in the relevant 

clause for the material in question. 

(2) 2% of the amount eligible for the payment of bituminous items shall be 

withheld till the miscellaneous items like earthwork in embankment / 

cutting for side shoulders, side gutters, kilometer / indicator / guard stones, 

sign boards etc. are completed in all respect by the contractor. After 

completion of the miscellaneous items, the above said 2% withheld 

amount shall be released. 

(Govt. of Gujarat's G.R. No.: TNC-10-2013-3(Part-3)/C, Dtd. 13/12/2013). 

(3) Videography for the surface under Maintenance Guarantee is to be done as 

per Govt. letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for the work 

costing more than Rs. 5.00 Crore. 

(4) Setting up of adequate laboratory & deployment of quality engineers. 

The contractor shall have to set up the laboratory with adequate 

equipment. Till the setting up of adequate laboratory is completed & 

reported of this to the engineer (subject to due verification by engineer’s 

representative) by contractor in writing. The qualified quality Engineer 

shall be deployed exclusively for this contract by the contractors.  

Asphalt work will have to be cross checked as per G.R. No.: 

RGN/60/2006/35/C, dtd.31/05/07 before final bill is paid. 

(5) Maintenance during Construction Period 

During the Construction Period, the Contractor shall maintain, at his own 

risk and cost, the existing lane(s) of the road so that the traffic worthiness 

and safety thereof are at no time materially inferior as compared to their 

condition 10 (ten) days prior to the date of the Agreement, and shall 

undertake the necessary repair and maintenance works for this purpose; 

provided that the Contractor may, at his cost, interrupt and divert the flow 
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of traffic if such interruption and diversion is necessary for the efficient 

progress  of  works  and  conforms  to  Good  Industry  Practice;   provided 

further that such interruption and diversion shall be undertaken by the 

Contractor only with the prior written approval of the Executive Engineer 

which approval shall not be unreasonably withheld. For the avoidance of 

doubt, it is agreed that the Contractor shall at all times be responsible for 

ensuring safe operation of the road. 

33.3 The Engineer shall check the Contractor’s work and notify the Contractor of 
any defects that are found. Such checking shall not affect the Contractor’s 
responsibilities the Engineer may instruct the Contractor to search for a Defect 
and to uncover and test any work that the Engineer considers may have a 
Defect. 

34. Tests 
 

34.1 If the engineer instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a Defect and the test shows that 
it does, the Contractor shall pay for the test and any samples. If there is no 
defect the test shall be a Compensation Event. 

 
34.2 #1% of the amount of work done for works upto Rs. 10 crore of estimate cost 

should be deducted from R.A. Bill of the contractor for testing the quality of 
material workmanship. Whereas for estimated cost of works more than 10 
crore, the charges for testing of quality of material workmanship shall be 
deducted from R.A. bill of contractor as per actual charges. As Per GoG NWRWS 
& K Department’s Circular No. PARCH/132023/401/MICELL Dated: 
05/10/2023   

 

34.3 Agency has to establish testing laboratory on site for the various test to be 
carried out in the work for this purpose agency shall construct a pukka 
laboratory building with all facility on site at location specified by the engineer 
in charge. 

 
35. Correction of defects 

 
35.1 The engineer shall give notice to the Contractor of any defects before the end 

of the defects Liability Period, which begins at Completion and is defined in 
the contract data. The Defects Liability Period shall be extended for as long as 
Defects remain to be corrected. 

35.2 Every time notice of a Defect is given, the Contractor shall correct the notified 
defect within the length of time specified by the Engineer’s notice. 

36. Uncorrected Defects 

36.1 If the Contractor has not corrected a defect within the time specified in the 
Engineer’s notice, the Engineer will assess the cost of having the Defect 
corrected, and the Contractor will pay this amount. 
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D. COST CONTROL 
 

37. Bill of Quantities 
 

37.1 The bill of Quantities shall contain items for the constructions, installation, 

testing and commissioning work to be done by the Contractor. 

 
37.2 The bill of Quantities is used to calculate the Contract price. The Contractor is 

paid for the quantity of the work done at the rate in the Bill of Quantities for 

each item. 

 
38. Change in the Quantities 

 
38.1 The Engineer shall have power to make any alterations in or addition to the 

original specifications , drawings, designs and instructions that may appear to 

him to be necessary or advisable during the progress of the work and the 

contractor shall be bound to carry out the work in accordance with any 

instruction in this connection which may be given to him in writing signed by 

the Engineer and such alteration shall not invalidate the contract and any 

additional work which the contractor may be directed to do in the manner 

above specified as part of the work shall be carried out by the contractor on 

the same conditions in all respects on which he agreed to do the main work 

and at the same rate as are specified in the tender for the main work. 

 
Except that when the quantity of any item exceeds the quantity as in the tender 

by more than 130%, the contractor will be paid for the quantity in excess of 

130%, at the rate entered in the SOR of the year during which the excess in 

quantity is first executed. 

 
39. Variations 

 

39.1 All Variations shall be included in updated programmes produced by the 

Contractor. 

40. Payments for Variations 
 

40.1 If the additional or altered work includes any class of work for which no rate 

is specified in this contract, then such class of work shall be carried out as under. 

 
(i) At the rate derived from the item within the contract which is comparable to 

the one involving additional or altered class of work; where there are more 

than one comparable items, the item of the contract which is nearest in 

comparison with regard to class or classes of the work involved shall be 

selected and the decision of the Superintending Engineer as to the nearest 

comparable item shall be final and binding on the contractor. 

 
(ii) If the rate cannot be derived in accordance with (i) above, such class of works 

shall be carried out at the rate entered in the Schedule of Rates of the division 
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for the year in which the tender was received, increased or decreased by the 

percentage by which the tender amount is more or less as compared to the 

amount arrived at the rates in the “Schedule of Rates” of the Division in the 

year in which the tender was received. If the Schedule of rates of the Division 

does not contain all the items, the percentage increase or decrease of the 

tender shall be calculated considering such items which were included in the 

“Scheduled Rates” of the division for the year and for materials consumed on 

such item the rate to be charged would be the basic rate taken into account 

for fixing the rate in S.O.R. referred to above. 

 
(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of 

work shall be carried out at the rate decided by the competent authorities on 

the basis of detailed rate analysis after hearing the contractor before a 

Committee of two Superintending Engineers stationed at the same place or the 

nearest place. 

 
40.2 If the additional or altered work, for which no rate is entered in the “Schedule 

of Rates” of the Division is ordered to be carried out before the rate is agreed 

upon, then the contractor shall within seven days of the date of receipt by him 

of the order to carry out the work, inform the Engineer-in-charge of the rate, 

which it is his intention to charge for such class of work and if the Engineer in 

charge does not agree to this rates, he shall by notice in writing be at  liberty to 

cancel his order to carry out such class of work and arrange to carry it out in 

such manner as he may consider it advisable, provided always that if the 

contractor shall commence work or incur any expenditure in regard thereof 

before the rates shall have been determined as lastly herein  before mentioned, 

then in such cases he shall only be entitled to be paid in respect of the work 

carried out or expenditure incurred by him prior to the date of the 

determination of the rate as aforesaid according to such rate or rates as shall 

be fixed by the Engineer-in-charge. In the event of the dispute, the decision of 

the Superintending Engineer of the Circle shall be final. 

Where, however, the work is to be executed according to the designs, 

drawings and specifications recommended by the contractor and accepted by 

the competent authority, the alternation above referred to shall be within the 

scope of such designs, drawings and specifications appended to the tenders. 

The time limit for the completion of the work shall be extended in the 

proportion that the increase in the cost occasioned by alterations bears to the 

cost of the original work and the certificate of the Engineer-in-charge as to such 

proportion shall be final and conclusive. 

 
41. Cash Flow Forecasts 

 
41.1 When the programme is updated, the contractor is to provide the engineer with 

an updated cash flow forecast. 
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42. Payment certificates. 
 

42.1 The Contractor shall submit to the Engineer monthly statements of the 

estimated value of the work completed less the cumulative amount certified 

previously. 

 
42.2 The Engineer shall check the Contractor’s monthly statement within 14 days 

and certify the amount to be paid to the Contractor after taking in to account 

any credit or debit for the month in question in respect of materials for the 

works in the relevant amounts and under conditions set forth in sub-clause 

32.3 of the Contract Data (secured Advance). 
 

42.3 The value of work executed shall be determined by the Engineer. 
 

42.4 The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed. 

42.5 The value of work executed shall include the valuation of variations and 

compensation events. 

42.6 The Engineer may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of 

later information 

 
43. Payments 

 
43.1 Payments shall be adjusted for deductions for advance payments, retention, 

other recoveries in terms of the contract and taxes at source, as applicable 

under the law. The Employer shall pay the Contractor the amounts certified 

by the Engineer within 28 days of the date of each certificate. 

43.2 Payment of GST (prevailing rates) on the amount payable under the contract 

to the Contractor will be made by the Employer. Hence, it is the responsibility 

of the contractor to pay the GST to the concerned Authority. 

43.3 Items of the works for which no rate or price has been entered in will not be 

paid by the Employer and shall be deemed covered by other rates and prices in 

the Contract. 

 
44. Compensation events 

 
44.1 The following are compensation Events unless they are caused by the 

Contractor: 

(a) The Employer does not give access to a part of the Site by the site 

Possession date stated in Contract data to the Contractor 

 
44.2 In case of compensation event occurs and it prevents the work being completed 

beyond the Intended Completion Date then Authority will approve EOT with 
eligible contractual price escalation. 
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45. Tax 
 

45.1 The rates quoted by the Contractor must be inclusive of all taxes prevailing on 

due date of bid submission except GST. However, any subsequent changes in 

the tax structure by Government after due date of bid submission will be 

compensated (+/-) on availability or submission of actual documentation. 

Contractor will have to intimate Engineer regarding changes occurred in the 

tax structure after bid submission. If the contractor fails to provide such 

information and if any financial obligation may arise due to change in tax 

structure, same will be recovered from the contractor. 

 
45.2 GST will be paid separately on the bills. Hence, it is the responsibility of the 

contractor to pay the GST to the concerned Authority. 

 
46. Currencies. 
46.1 All payment shall be made in Indian Rupees. 

 
47. Price Adjustment 

 
47.1 Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with the following 

principles and procedures and as per formula given in the contract data: 

 
(a) The price adjustment shall apply for the work done from the start date 

given in the contract data up to end of the initial intended completion date 
or extensions granted by the Engineer and shall not apply to the work 
carried out beyond the stipulated time for reasons attributable to the 
contractor. 

(b) The price adjustment shall be determined during each month from the 
formula given in the contract data. 

(c) Following expressions and meanings during to the work done during each 
month 
R = Total value of work done during the month. It would include the amount 
of secured advance granted, if any, during the month less the amount of 
secured advance recovered, if any during the month. It will exclude value 
for works executed under variations for which price adjustment will be 
worked separately based on the terms mutually agreed. 

 
47.2 To the extent that full compensation for any rise or fall in costs to the contractor 

is not covered by the provisions of this or other clause in the contract, the unit 

rates and prices included in the contract shall be deemed to include amounts 

to cover the contingency of such other rise or fall in costs. 

 
48. Retention 

 
48.1 The Employer shall retain from each payment due to Contractor the proportion 

stated in the Contract Data until Completion of the whole of the Works. 
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48.2 On Completion of the whole of the Works half the total amount retained is 

repaid to the Contractor and half when the Defects Liability Period has passed 

and the Engineer has certified that all Defects notified by the Engineer to the 

Contractor before the end of this period have been corrected. 

 
48.3 On completion of the whole works, the contractor may substitute retention 

money with an “on demand” Bank guarantee. 

 
In case, Contractor requests for refund of the Retention Money deducted 

by the Employer under the provision of this clause, Employer shall consider the 
said request of the Contractor provided that the refund hereunder shall be 
made in tranches of not less than 1% (One Percent) of the Contract Price and 
Contractor furnishes an irrevocable and unconditional Bank guarantee for an 
equal amount substantially in the format of Bank Guarantee for Performance 
Guarantee enclosed with SBD and valid up to 60 day beyond the scheduled / 
extended Defects Liability Period. On completion of the whole works, the 
contractor has however an option to submit a fresh irrevocable and 
unconditional Bank Guarantee for an amount equal to 5% of the total value of 
work executed substantially in the format of Bank Guarantee for Performance 
Guarantee enclosed with SBD and valid up to 60 days beyond the Defect 
Liability Period and yet refund the Retention Money Bank Guarantee submitted 
for refund of Retention Money. 

 
49. Liquidated Damages 

 
49.1 The Contractor shall pay liquidated damages to the Employer at the rate per 

day stated in the Contract Data for each day that the Completion Date is later 

than the Intended Completion Date (for the whole works or the milestone as 

stated in the contract data). The total amount of liquidated damages shall not 

exceed the amount defined in the Contract Data. The Employer may deduct 

liquidated damages from payment due to the Contractor. Payment of liquidated 

damages does not affect the Contractor’s liabilities. 

 
49.2 If the Intended Completion Date is extended after liquidated damages have 

been paid, the Engineer shall correct any overpayment of liquidated damages 

by the Contractor by adjusting the next payment certificate. The Contractor 

shall not be entitled for any interest on the over payment calculated from the 

date of payment to the date of repayment. 

 
49.3 If the contractor fails to comply with the time for completion as stipulated in 

the tender, then the contractor shall pay to the employer the relevant sum 

stated in the Contract Data as Liquidated damages for such default and not as 

penalty for everyday or part of day which shall elapse between relevant time 

for completion and the date stated in the taking over certificate of the whole 

of the works on the relevant section, subject to the limit stated in the contract 

data. 

The employer may, without prejudice to any other method of recovery 

deduct the amount of such damages from any monies due or to become due to 

the contractor. The payment or deduction of such damages shall not relieve 
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the contractor from his obligation to complete the works on from any other of 

his obligations and liabilities under the contract. 

 
49.4 If, before the Time for Completion of the whole of the Works or, if applicable 

any Section, a Taking Over Certificate has been issued for any part of the Works 

or of a Section, the liquidated damages for delay in completion of the 

remainder of the Works or of that Section shall, for any period of delay after 

the date stated in such Taking-Over-Certificate, and in the absence of 

alternative provisions in the Contract, be reduced in the proportion which the 

value of the part so certified bears to the value of the whole of the Works or 

Section, as applicable. The provisions of this Sub-clause shall only apply to the 

rate of liquidated damages and shall not affect the limit thereof. 

 
50 Bonus 

 
50.1 If the contractor achieves completion of the whole of the works prior to the 

intended Completion Date prescribed in Contract Data the Employer shall pay 

to the contractor a sum stated in Contract Data as bonus for every completed 

month but subjected to maximum amount as stated in Contract Data; 

which shall elapse between the date of completion of all items of works as 

stipulated in the contract, including variations ordered by the Engineer and the 

time prescribed in Clause 17. 

 
50.2 Bonus shall be paid only to works amounting to above INR 5 crore with time 

limit of the works is equal or more than 6 months. The bonus would be paid 

as under 

 

% of Time Saved % of Initial Contract Price 
entitled for Bonus 

50 % 5% 

40 % 4% 

30 % 3% 

20 % 2% 

10 % 1% 

Less than 10% 0% 

 

51. Advance Payment. 
 

51.1 The Employer shall make advance payment (not to be paid less than two 

installments except in special circumstances for which the reason to be 

Recorded in writing) to the Contractor of the amounts stated in the Contract 

Date by the date stated in the Contract Date, against provision by the Contactor 

of an Unconditional Bank Guarantee in a form and by a bank acceptable to the 

Employer in amounts and currencies equal to be at least 110% of the 

advance payment. The guarantee shall remain effective until the 
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advance payment has been repaid, but the amount of the guarantee shall be 

progressively reduced by the amounts repaid by the Contractor. The 

Mobilization advance would be deemed as interest bearing advance at an 

interest rate of 10 % to be compounded, quarterly. 

 
51.2 The Contractor is to use the advance payment only to pay for Equipment, plant 

and Mobilization expenses required specifically for execution of the Works. The 

Contractor shall demonstrate that advance payment has been used in this way 

by supplying copies of invoices or other documents to the engineer. 

 
51.3 The advance payment shall be repaid by deduction proportionate amount from 

payments otherwise due to the Contractor, following the schedule of completed 

percentages of the Works on a payment basis. No account shall be taken of the 

advance payment or its repayment in assessing valuations of work done, 

variations, price adjustments, Compensation Events,  or Liquidated damages. 

 
51.4 Deleted 

 
52. Securities 

 
52.1 The performance Security (including additional security for unbalanced bids) 

shall be provided to the Employer no later than the date specified  in the Letter 

of Acceptance and shall be issued in an amount and form and by a bank or 

surety acceptable to the Employer, and denominated in Indian Rupees. The 

performance Security shall be valid until a date 60 days from the  date of expiry 

of Defects Liability Period and the additional security for unbalanced bids 

shall be valid until a date 28 days from the date of issue of the certificate of 

completion. 

 
53. Deleted 

 
54. Cost of Repairs. 

 
54.1 Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start date and the end of Defects Correction periods shall be 

remedied by the Contractor at the Contractor’s cost if the loss or damages 

arises from the Contractor’s acts or omissions. 



57  

E. FINISHING THE CONTRACT 
 

55. Completion 
 

55.1 The Contractor shall request the Engineer to issue a Certificate of Completion 

of the works and the Engineer will do so upon deciding that the work is 

completed. 

 
56. Taking Over 

 
56.1 The Employer shall take over the Site and the Works within seven days of the 

Engineer issuing a certificate of Completion. 

 
 

57. Final Account 
 

57.1 The Contractor shall supply to the Engineer a detailed final account of  the total 

amount that the Contractor considers payable as full and final settlement of all 

claims under the Contract for items before the end of the Defects Liability 

Period. The Engineer shall issue a Defect Liability Certificate and certify any 

final payment that is due to the Contractor within 56 days of receiving the 

Contractor's account if it is correct and complete. If it is not, the Engineer shall 

issue within 56 days a schedule that states the scope of the corrections or 

additions that are necessary. If the Final Account is still unsatisfactory after it 

has been resubmitted, the Engineer shall decide on the amount payable to the 

Contractor and issue a payment certificate, within 56 days of receiving the 

Contractor’s revised account. 

57.2 If reversal in characteristic of tender (L1 becoming L2) on account of excesses 

and savings in final account is observed, the Engineer/Employer shall be at 

liberty to restrict the final payment of BOQ items to the lowest amount 

evaluated of the bids considering the final quantities and the rates quoted 

including the rebates if any. Payment of variation items shall  however be made 

at the rates approved by the Employer, within 90 days from  the physical 

completion of work. 

58. Operating and Maintenance Manuals 
 

58.1 If “as built” drawings and/or operating and maintenance manuals are required, 

the Contractor shall supply them by the dates stated in the Contract data. 

 
58.2 If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the Contract data, or they do not receive the Engineer’s approval, the 

Engineer shall withhold the amount stated in the Contract Data from payments 

due to the Contractor. 

 
59. Termination 

59.1 The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract. 
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59.2 Fundamental breaches of Contract include, but shall not be limited to the 

following: 

1. The contractor stops work for 28 days when no stoppage of work  is shown 
on the current programme and the stoppage has not been authorized by 
the Engineer 

 
2. The Engineer instructs the Contractor to delay the progress of the Works 

and the instructions is not withdrawn within 28 days; 
 

3. The Employer or the Contractor is made bankrupt or goes into liquidation 
other than for a reconstructions or amalgamation 

 
4. A payment certified by the Engineer is not paid by the Employer to the 

Contractor within 56 days of the date of the Engineer’s certificate 
 

5. The Engineer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct  it within 
a reasonable period of time determined by the Engineer; 

 
6. The Contractor does not maintain a security which is required; 

 
7. The Contractor has delayed the completion of works by the number of 

days for which the maximum amount of liquidated damages can be paid as 
defined in the Contract data; and 

 
8. If the Contractor, in the judgment of the Employer has engaged in corrupt 

or fraudulent practices in competing for or in executing the Contract. 
 

For the purpose of this paragraph: “corrupt practice” means the 

offering, giving, receiving or soliciting of anything of value to influence the 

action of a public official in the procurement process or in contract execution. 

“Fraudulent practice” means a misrepresentation of facts in order to influence 

a procurement process or the execution of a contract to the detriment of the 

borrower, and includes collusive practice among Bidders (prior to or after bid 

submission) designed to establish bid prices at artificial non-competitive levels 

and to deprive the Borrower of the benefits of free and open competition. 

 
59.3 When either party to the Contract gives notice of a breach of contract to the 

Engineer for a cause other than those listed under Sub Clause 59.2 above, the 

Engineer shall decide whether the breach is fundamental or not. 

 
59.4 Notwithstanding the above, the employer may terminate the Contract for 

convenience. 

 
60. Payment upon Termination 

60.1 If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Engineer shall issue a Certificate for the value of the work 

done less advance payments received up to the date of the issue of the 



59  

certificate, less other recoveries due in terms of the contract, less taxes due to 

deducted at source as per applicable law and less the percentage to apply to 

the work not completed as indicated in the Contract data. Additional 

Liquidated Damages shall not apply. If the total amount due to the Employer 

exceeds any payment due to the Contractor the difference shall be a debt 

payable to the Employer. 

60.2 If the Contract is terminated at the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Engineer shall issue a 

certificate for the value of the work done, the cost of balance material brought 

by the contractor and available at site, the reasonable cost of removal of 

equipment, repatriation of the Contractor’s personnel employed solely on the 

works, and the Contractor’s cost of protecting and securing the Works and 

less advance payment received up to the date of the certificate, less other 

recoveries due in terms of the contract and less taxes due to deducted at 

source as per applicable law. 

61. Property 

61.1 All materials on the Site, Plant Equipments, Temporary Works and Works are 

deemed to be property of the Employer, if the Contract is terminated because 

of a Contractor’s default. 

 
62. Release from Performance 

62.1 If the Contract is frustrated by the outbreak of war of by any other event 

entirely outside the control of either the Employer or the Contractor the 

Engineer shall certify that the Contract has been frustrated. The Contractor 

shall make the Site safe and stop work as quickly as possible after receiving 

this certificate and shall be paid for all work carried out before receiving it 

and for any work carried out afterwards to which commitment was made. 
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F. SPECIAL   CONDITIONS OF CONTRACT 

 
63. LABOUR 

 
The Contractor shall, unless otherwise provided in the Contract, make 

his own arrangements for the engagement of all staff and labour, local or 

other, and for their payment of housing, feeding and transport. 

 
The Contractor shall, if required by the Engineer, deliver to the Engineer 

a return in detail, in such form and at such intervals as the Engineer may 

prescribe, showing the staff and the numbers of the several classes of labour 

from time to time employed by the Contractor on the site and such other 

information as the Engineer may require. 

 
64. COMPLIANCE WITH LABOUR REGULATIONS 

During continuance of the contact, the Contractor and his sub- 

contractor shall abide at all times by all existing labour enactments and rules 

made thereunder, regulations, notification and bye laws of the State or central 

Government or local authority and any other labour law (including rules), 

regulations, bye laws that may be passed or notifications that may be issued 

under any labour law in future either by the State or the Central Government 

or the local authority. Salient features of some of the major labour laws that 

are applicable to the construction industry are given below. The Contractor 

shall keep the Employer indemnified in case any action is taken against the 

Employer by the competent authority on account of contravention of any of 

the provisions of any Act or rules made thereunder, regulations or notifications 

including amendments. If the Employer is caused to pay or reimburse, such 

amounts as may be necessary to cause or observe, or for observance of the 

provisions stipulated in the notifications/bye laws/Acts/Rules/regulations 

including amendments, if any, on the part of the Contractor, the 

Engineer/employer shall have the right to deduct any money due to the 

Contractor including his amount of performance security. The 

Employer/Engineer shall also have the right to recover from the Contractor 

any sum required or estimated to be required for making good the loss or 

damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be 

treated as the employees of the Employer at any point to time. 
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SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK 

 
A) Workmen Compensation Act 1923 :- The Act provides  for  compensation in case 

of injury by accident arising out of and during the course of employment. 
 

B) Payment of Gratuity Act. 1972 :- Gratuity is payable to an employee under the 
Act on satisfaction of certain conditions on separation if an employee has 
completed 5 years service or more on death, the rate of 15 days wages for every 
completed year of service. The Act is applicable to all establishments employing 
10 or more employees. 

 
C) Employees P.F. and Miscellaneous Provision Act 1952:- The Act Provides for 

monthly contributions by the employer plus workers @ 10% or 8.33% The 
benefits payable under the Act are : 

 
1. Pension or family pension on retirement or death, as the case may be. 
2. Deposit linked insurance on the death in harness of the worker. 
3. Payment of P.F. accumulation on retirement/death etc. 

 
D) Maternity Benefit Act 1951 :- The Act provides for leave and some other benefits 

to women employees in case of confinement or miscarriage etc. 
 

E) Contract Labour (Regulation & Abolition) Act 1970 : The Act provides for 
certain welfare measures to be provided by the Contractor to contract labour and 
in case the Contractor fails to provide, the same are required to be provided, by 
the Principal Employer by Law. The principal Employer is required to take 
Certificate of Registration and the Contractor is required to take license from the 
designated Officer. The Act is applicable to the establishments or Contractor of 
Principal Employer, if they employ 20 or more contract labour. 

 
F) Minimum Wages Act 1948 :- The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act, if 
the employment is a scheduled employment. Construction of Building, Roads, 
Runways are scheduled employment. 

 
G) Payments of wages Act 1936:- It lays down as to by what date the wages are to 

be paid, when it will be paid and what deductions can be made from the wages 
of the workers. 

 
H) Equal remunerations Act 1979 :- The Act provides for payment  of  equal wages 

for work of equal nature to Male and Female workers and for not making 
discrimination against female employees in the matter of transfer, training and 
promotions etc. 

 
I) Payments of Bonus Act 1965 :- The Act is applicable to all establishments 

employing 20 or more employees. The Act provides for payments of annual bonus 

subject to a minimum of 8.33% of wages and maximum of 20 % of wages to 

employees drawing Rs. 3500/- per month or less. The bonus to be paid to 

employees getting Rs, 2500/- per month or above Rs. 3500/- per month shall be 

worked out by taking wages as Rs. 2500/- per month only. The Act does not 
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apply to certain establishments. The newly set-up establishments are exempted 

for five years in certain circumstances. Some of the State Governments have 

reduced the employment size from 20 to 10 for the purpose of applicability of 

this Act. 

 
J) Industrial Disputes Act 1947 :- The Act lays down the machinery and procedure 

for resolutions of Industrial disputes, in what situations a strike or lock-out 

becomes illegal and what are the requirements for laying off or retrenching the 

employees or closing down the establishment. 

 
K) Industrial employment (standing Orders) Act 1946 :- It is applicable to all 

establishments employing 100 or more workmen (employment size reduced by 

some of the State and Central Government to 50). The Act provides for laying 

down rules governing the conditions of employment by the Employer  on matters 

provided in the Act and get the same certified by the designated Authority. 

 
L) Trade Unions Act 1926:- The Act lays the procedure for registration of trade 

unions of workmen and employers. The Trade Unions registered under the Act 

have given certain immunities from civil and criminal liabilities. 

 
M) Child Labour (Prohibition & Regulation Act 1986 :- The Act prohibits 

employment of children below 14 years of age in certain occupations and process 

and provides for regulation of employment of children in all other occupations 

and processes. Employment of Child labour is prohibited in Building and 

Construction Industry. 

N) Inter – St at e Migrant workmen’s (Regula t ion of Employment & Conditions 

of service) Act 1979:- The Act is applicable to an establishment which employs 

5 or more inter-state migrant workmen through an intermediary (who has 

recruited workmen in one state for employment in the establishment situated in 

another state).The inter-state migrant workmen, is an establishment to which this 

Act becomes applicable, are required to be provided certain facilities such as 

housing, medical aid, traveling expenses from home upto the establishment and 

back, etc. 

 
O) The Building and Other Construction workers (Regulation of employment 

and Conditions of Service) Act 1996 and the Cess Act of 1996:- All the 

establishments who carry on any building or other constructions work and 

employ 10 or more workers are covered under this Act. 

All such establishments are required to pay cess at the rate not exceeding 2% of 

the cost of construction as may be modified by the government. The Employer of 

the establishment is required to provide safety measures at the Building or 

construction work and other welfare measures, such as canteens, First Aid 

facilities, Ambulance, Housing accommodations for workers near the workplace 

etc. The Employer to whom the Act applies has to obtain  a  registration certificate 

from the Registering Officers appointed by the Government. 
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P) Factories Act 1948 :- The Act lays down the procedure for approval of plans 

before setting up a factory, health and safety provisions, welfare provisions, 

working hours, annual earned leave and rendering information regarding 

accidents or dangerous occurrences to designated authorities. It is applicable to 

premises employing 10 persons or more with aid of power or 20 or more persons 

without the aid of power engaged in the manufacturing process. 

Q) Royalty charges-The contractor shall pay the royalty to the competent 

authority as per rule. The royalty charges paid shall be borne by the 

contractor and shall not be reimbursed by the Employer. 

R) Following Pollution control Acts and amendments made  thereof from 

time to time shall be applicable. 

1. Water (Preservation and control of Pollution) Act, 1974 
2. Air (Prevention and Control of Pollution Act 1981 
3. Environmental (Protection) Act 1986 

 
The contractor must commit to adopting  Environmental management 

plan for best energy use, waste management, the  reduction of pollution as 
in EMS (Environmental Management system)ISO-14001- 2015 

 
65. ARBITRATION (GCC Clause 24) 

The procedure for arbitration will be as follows: - 

 
24.1 If the Contractor is of the view that a decision taken by the Engineer was either 

outside the authority given to the Engineer by the Contract or that the decision 
was wrongly taken, the decision shall be referred to Superintending Engineer 
(Higher Authority) (Panchayat Irrigation Circle, Rajkot) within 14 days of the 
notification of the Engineer's decision. If the issue is not resolved, any party can 
refer the matter for conciliation within 15 days from the decision given by the 
#Superintending Engineer. 

 

24.2 
(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the 

decision of the #Superintending Engineer (Panchayat Irrigation Circle, 
Rajkot), both the parties have to refer to the #Chief Engineer concerned for 
the conciliation process. 

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied 
with the decision of the Superintending Engineer, both parties have to 
refer to the #Secretary, Water Resources Department, Government of 
Gujarat for the conciliation process. 

If the dispute is not resolved through the conciliation process, 
contractor may refer the dispute to Gujarat Public Works Contract Dispute 
Arbitration Tribunal. If the Contractor fails to refer a claim / dispute to the 
Higher Authority within 14 days of the notification of the Engineer's 
decision, the Contractor shall not be entitled to any additional 
payment/claim if he doesn’t follow the above sequence in stipulated time. 
However, during such period, he would not stop the work in any case. 
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SECTION - 4 

CONTRACT DATA 
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#CONTRACT DATA 
 

 

 
Item marked “N/A” do not apply to this Contract. 

Clause Reference With 
respect To section 3 

1. The Employers is [CL.1.1] 

Name: Deputy Executive Engineer, Irrigation Panchayat Sub Division, Jasdan 

Address: First Floor, Taluka seva sadan, kamlapur Road, Jasdan 

Name of authorized Representative (will be intimated later) 

2. The Engineer is Deputy Executive Engineer, Irrigation Panchayat Sub 

Division, Jasdan 
 

Name of Authorized Representative:Deputy  Executive Engineer 

3. The Defects Liability Period is 12 (Twelve) Months from the date of 

completion. 

[CL.1.1&33] 

4. The Start Date shall be 1st days for the date of issue of the Notice to 

proceed with the work. 

[CL.1.1] 

5. The  Intended  Completion  Date  for  the  whole  of  the  works   is 

6 (Six) Months after start of work with the following milestones: 

[CL.1.1,17&2] 

 Milestone dates: 

Physical works to be completed Period from the start date  

 

Project Mile 
Stone 

Cumulative  Time 
Limit  (In Day) 

Cumulative Percentage of 
Contract Value (Financial) 

Milestone 1 45 Days 10 % 

Milestone 2 90 Days 35 % 

Milestone 3 135 Days 70 % 

Milestone 4 180 Days 100 % 
 

[CL.2.2& 49.1] 

6. The Site is located at Vanala Village, Ta. Vinchhiya Di. Rajkot [CL.1.1] 
 

7. The name and identification number of the Contract is: [CL.1.1] 

8. The works consist of Deepning of Vanala P.T.(Dudhiya walu), Ta. 

Vinchhiya, Dist. Rajkot  with items as per B.O.Q. The works shall, inter 
alia, include the following, as Specified or as directed: 

[CL.1.1] 
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(A) WRD Works 

Site clearance; setting – out and layout; Construction and Maintenance 
of all types of dams and its component, earthen dam; spillway; 
installation of gate; excavation and earth work, approach road, 
Inspection Bunglows, checkdams, bandhara, T.R., weir, barrages, 
Flood Protection & Anti Sea Erosion work, canal lining and structures, 
, CD Works, structure repairing, Jungale cutting, Desilting, etc. other 
WRD works. 

 

(B) Road Works : 

Site clearance; setting out and layout widening of  existing carriageway 
and strengthening including camber corrections; construction of new 
road/ Parallel service road; bituminous pavements 
remodeling/construction of Junctions, intersections, bus bays, lay-bays; 
supplying and placing of drainage Channels, flumes, guard posts and 
guard other related items; construction/extension of cross drainage 
works, bridge, approaches and other related stones; protective works 
for roads/bridge; all aspects of quality assurance of various 
components of the works; rectification of The defects in the completed 
works during the Defects Liability Period; submission of “As- built’’ 
drawings and any other related documents; and other item of work as 
may be required to be carried out for completing the work in 
accordance with the drawings and the provisions of the contract and to 
ensure safety. 
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( C ) Bridge Works 

provision of foundations, piers abutments and bearing; 

prestressed/reinforced cement concrete superstructure; wearing coat, hand 

railings, expansion joints, approach slabs, drainages spouts/ downtake 

pipes, arrangements for fixing light posts, water mains, utilities etc; 

provision of suitably designed protective works; providing wing/return 

walls; provision of road markings, road signs etc.; all aspects of quality 

assurance; clearing the site and handing over the works on completion; 

rectification of the defects during the Defects Liability Period and 

submission of “As-built” drawings  and other related documents; and other 

items of work as may be required to be carried out for completing the 

works in accordance with the drawings and the provisions of the contract 

and to Insure safety 

 
(D) Other Items 

 
Any Other Items as required to fulfill all contractual obligations as per the Bid 
documents. 

10. The following documents also form part of the Contract: 
  As per clause 2-3   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

[CL.1.1] 
 
 
 

[CL.2.3(9)] 

 

11. The law which applies to the Contract is the law of Union of India [CL.3.1] 
 

12. The language of the Contract documents is English [CL.3.1] 
 

13. Limit of subcontracting 25% of the Initial Contract Price [CL.7.1] 
 

14. The Schedule of Other Contractors [CL.8] 
 

15. The Schedule of Key Personnel As per Annex – II to Section I [CL.9] 
 

16. The minimum insurance cover for physical property, injury and death 

is Rs. 5 lakhs per occurrence with the number of occurrences limited to 

four. After each occurrence, the contractor will pay an additional premium 

necessary to make insurance valid for four occurrences always.

[CL13] 

 

17. Site Investigation report [CL.14] 

18. The Site Possession dates shall be From the Date Work order issue.  [CL.21] 

19. The period for submission of programme for approval of the engineer 
shall be 21 days from the issue of Letter of Acceptance. 

[CL. 27.1] 

20. The period between program updates will be 45  days. [CL.27.3] 

21. The amount to be withheld for late submission of an updated 
programme shall be Rs 0.50 lakhs 

22. The following events shall also be Compensation Events 
Substantially adverse ground conditions encountered during the 
course of execution of work not provided for in the bidding document. 

(i) Removal of underground utilities detected subsequently 

(ii) Significant changes in classification of soil requiring 

additional mobilization by the contractor, e.g. ordinary soil 

to rock excavation, 

(iii) Removal of unsuitable material like marsh, debris dumps etc. 

not  cause by the Contractor. 

[CL. 27.3] 
 

[CL. 44] 
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(iv) Artesian conditions 

(v) Seepage, erosion landslide 

(vi) River training requiring protection of permanent work 

(vii) Presence of historical, archeological or religious structures, 

monuments interfering with the works 

(viii) Restriction of access to ground imposed by civil, judicial, or 

military authority 

23. The currency of the Contract is Indian Rupees [CL. 46] 
24. The formula (e) for adjustment of prices are as under: 

• If any of the commodities like Cement, Steel or Bitumen are not 
found applicable in a work, the weight component of that 
commodities {i.e. ‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen' (Pb) as 
indicated in SBD for the purpose of Price Adjustment} shall be 
clubbed with the weight component of ‘Other Material’ (Pm), such 
that the gross % weight of the components shall remain as 100% . 

R = value of work as defined in Clause 47.1 of Conditions of Contract 

Adjustment for labour component 

(i) Price adjustment for increase or decrease in the cost due to 
labour shall be paid in accordance with the following formula: 

 
VL = 0.85 x (Pl/100) x R x (Li  – L0)/L0 

VL = Increase or decrease in the cost  of  work  during  the month 
under consideration due to changes in rates for local 
labour 

L0 = The consumer price index for industrial workers for the 
State on 28 days preceding the scheduled date of opening 
of technical Bids as published by  Labour Bureau, Ministry 
of  Labour, Government of India 

Li = The consumer price index for industrial workers for the State 
for the month under consideration as published by the 
Labour Bureau, Ministry of Labour, Government of India. 

Pl = Percentage of labour component of the work. 

[CL.47] 

Adjustment for cement component. 

(ii) Prices adjustment  for increase  or decrease  in the  cost  of 
cement procured by the contractor 

Vc=  0.85 x (Pc/100) x R x (Ci  – C0)/C0 

Vc = Increase or decrease in the cost of work during the 
month under consideration due to changes in rates 
for cement. 

C0 = The all India wholesale price index for Ordinary Portland 
Cement on 28 days preceding the scheduled date of 
opening of technical bid as published by the Office of 
the Economic Adviser, Department for Promotion of 
Industry and Internal Trade, Ministry of Commerce & 
Industry. 
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Ci = The all India average wholesale price index for Ordinary 
Portland Cement for the month under consideration as 
published by Office of the Economic  Adviser, Department 
for Promotion of Industry and Internal Trade, Ministry 
of Commerce & Industry. 

 

Pc   =  Percentage of cement component of the work 
 
 

Adjustment for steel component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the 
contractor shall be paid in accordance with the following formula 

Vs   =  0.85 x (Ps/100) x R x  (Si  – S0)/S0 

 
Vs= Increase or decrease in the cost of work during the month under 

consideration due to changes in the rates for steel 
 

So= The all India wholesale price index for  steel  (Mild  Steel  -  Long  Products Rebars) 
on 28 days preceding the date of opening of Bids as published by the Office of 
the Economic Adviser, Department for Promotion of Industry and Internal 
Trade, Ministry of Commerce & Industry. 

 
Si= The all India average wholesale price index for steel (Mild Steel - Long Products 

Rebars) for the month under consideration as published  by Office of the 
Economic Adviser, Department for Promotion of Industry and Internal 
Trade, Ministry of Commerce & Industry. 

 
Ps   =   Percentage of steel component of the work 

 
Note : For the application of this clause, the index of Mild Steel- Long 

products Rebars has been chosen to represent the steel group. 

 
Adjustments of bitumen component 

 
(iv) Price adjustment for increase in the cost of bitumen shall be paid in 

accordance with the following formula 
 

Vb = 0.85 x (Pb/100) x R x (Bi – B0)/B0 

 
Vb = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for  bitumen. 

 
Bo = The official retail price of bitumen at the IOC depot at the nearest 
centre on the day 28 days prior to the scheduled date of opening of 
technical bid. 

 
Bi = The official retail price of bitumen of IOC depot at the nearest 
centre for the 15th  day of the month under consideration. 

 
Pb   = Percentage of bitumen component of the work 
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Adjustment of POL (fuel and lubricant) component 
 

(v) Price adjustment for increase or decrease in cost of POL (fuel and 
lubricant) shall be paid in accordance with the following formula 

 
Vf =   0.85 x (Pf/100) x R x (Fi  – F0)/F0 

 
Vf = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates  for fuel and lubricants. 

 
Fo = The official retail price of High Speed Diesel (HSD) at the existing 
consumer pumps of IOC at the nearest centre on the day 28 prior to 
the date of opening of Bids. 

 
Fi = The official retail price of HSD at the existing consumer pumps of 
IOC at the nearest centre for the 15th day of the month of the under 
consideration. 

 
Pf  = Percentage of fuel and lubricants component of the work 

 
Note: For the application of this clause, the price of High-Speed diesel Oil has 

been chosen to represent the fuel and lubricants group. 
 

Adjustment for Construction Machinery 
 

(vi) Price adjustment for increase or decrease in the cost of plant and 
Machinery spare procured by the Contractor shall be paid in accordance 
with the following formula 

 
Vp =   0.85 x (Pp/100) x R x (Pi  – P0)/P0 

 
Vp= Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for plant and machinery spares 

 
P0 = The all India wholesale price index for manufacturer of 

machinery for mining, quarrying and Construction for the month 

under consideration as published Office of the Economic Adviser, 

Department for Promotion of Industry and Internal Trade, 

Ministry of Commerce & Industry. 

 
Pi = The all India average wholesale price index for manufacturer of 

machinery for mining, quarrying and Construction for the month 

under consideration as published Office of the Economic Adviser, 

Department for Promotion of Industry and Internal Trade, 

Ministry of Commerce & Industry. 

 
Pp  =  Percentage of plant and machinery spares component of the work. 

 
Note: For the application of this clause, index of Heavy Machinery and parts 

has been chosen to represent the Plant and Machinery Spares group 
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Adjustment of other materials Component 
 

(vii) Price adjustment for increase or decrease in cost of local materials other 
than cement, steel, bitumen and POL procured by the contractor shall 
be paid in accordance with the following formula 

 
Vm=  0.85x (Pm/100) x R x (Mi  – M0)/M0 

 
Vm = Increase or decrease in the cost of work during the month under 
consideration due to change in rates for local materials other than 
cement, steel, bitumen and POL. 

 
M0 = The All Indian wholesale price index (all commodities) on 28 
days preceding the scheduled date of opening of technical Bids, as 
published by the Office of the Economic Adviser, Department for 
Promotion of Industry and Internal Trade, Ministry of  Commerce 
& Industry. 

 
Mi= The All India wholesale price index (all commodities) for the month 
under consideration as published by the Office of the Economic 
Adviser, Department for Promotion of Industry and Internal 
Trade, Ministry of Commerce & Industry. 

 
Pm = Percentage of local material components (other than cement, 
steel, bitumen and POL) of the work. 

 
The following percentage will govern the price adjustment for the entire 

contract: 
1.   Labour  -Pl            1.00 % 

2.   Cement – Pc             0.0 %  

3.   Steel -    Ps                                      0.0  % 

 4.  Bitumen – Pb              0.0  % 

5.   POL – Pf                                   39.44  % 
6.   Plant & Machinery Spares Pp                 59.16 % 
7.   Other Materials  - Pm                            0.0   % 

-------------- 
Total             100.00   % 

-------------- 
Note :- The price adjustment as per clause-47 will be decided at the time of 
estimation of actual work. 

25. The proportion of payments retained (retention money) shall be 6% {CL. 48} 

from each bill subject to a maximum of 5% of final contract price. 

 
26. Amount of Liquidated damages for For Whole of work {CL.49} 

delay in completion of works (1/2000)th of the Initial contract 

price, rounded off to the nearest 

Thousand, per day. For sectional 

Completion (wherever specified In 

item 6 of Contract data) (1/2000)th of 

initial contract price for #5 km 

Section, rounded off to the nearest 

thousand per day. 
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27. Maximum limit of liquidated damages 10 percent of the Initial {CL. 49} 

For delay in completion work Contract Price rounded off to 

the nearest thousand 

 
28. Amount of Bonus for early completion Amount of bonus for early 

completion of work shall be given 

as per CL.50 of Section-3 

 
29. Maximum limit of bonus for early 5 percent of the Contract {CL. 50} 

Completion of work Price 

 
30. The amount of the advance payment are: {CL. 51 & 52} 

 
#Nature of Advances Amount (Rs.) Conditions to 

Be fulfilled 

i Mobilization  10% of the contract On submission of unconditional 

Price Bank Guarantee. (to be drawn 

before the end of 20% of the 

contract period). The contractor 

may furnish four bank guarantees 

of 2.5 % of each valid for the full 

period. 

 

ii Equipment 90% for new and 50% of 

depreciated value for old 

equipment. Total amount 

will be subject to a 

maximum of 5% of the 

Contract Price 

After equipment is brought to site 

(provided the Engineer is 

satisfied That the equipment is 

required for performance of the 

contract) and on submission of 

unconditional Bank Guarantee for 

amount of advance 

 

iii Secured Deleted 

Advance for 

Non-persish 

able material 

Brought to site 

 
(The advance payment will be paid to the Contractor no later than 28 days after 

fulfillment of the above conditions). 

 
31. Repayment of advance payment for mobilization and equipment {CL. 51.3} 

 
The advance loan shall be repaid with percentage deduction from the interim 

payments certified by the Engineer under the Contract. Deduction shall commence  

in  the  next Interim  Payment  Certificate  following that  in which the 

total of all such payments to the Contractor has reached not less than 20 percent 

of the Contract Price or 6 (six) months from the date of payment of first installment 
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of advance, whichever period concludes earlier, and shall be made at the rate of 20 

percent (collectively for both Mobilization Advance and Equipment Advance) 

of the amounts of all Interim Payment  Certificate until such time as the loan has 

been repaid, always provided that the loan shall be completely repaid prior to 

the expiry of the original time for completion pursuant to Clause 17 and 28. 

32. Deleted 

33. The securities shall be for the following minimum amounts equivalent {CL. 52} 

As a percentage of the Contract Price: 

Performance Security for 5 percent of contract price plus Rs. …………….. (to be 

decided after evaluation of the bid) as additional security in terms of ITB Clause 

29.5 

 
The standard form of Performance security acceptable to the Employer shall be 

an unconditional Bank Guarantee of the type as presented in Section 8 of the 

Bidding Documents. 

34. The Schedule of Operating and maintenance Manuals…..N/A. {CL. 58} 

35. The date by which “as– built” drawings (in scale as directed) in 2 sets {CL.  58} are 

required within 28 days of the issue of certificate of completion of the whole or 

section of the work, as the case may be. 

36. The amount to be withheld for failing to supply “as built” drawings {CL. 58} by 

the Date required is Rs  0.00  Lakhs. 

37. The following events shall also be  fundamentals breach of     contract: {CL.59.2} 

“The Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC” 

38. The percentage to apply the value of the work not completed representing {Cl 60} 

the Employer’s additional cost for completing the Works shall be 20 per cent. 
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SECTION - 5 

TECHNICAL SPECIFICATION 

(Attached Separately In Annexure - 1) 
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SECTION - 6 

FORM OF BID 
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FORM OF BID 
 

Description of the Works: 
 

------------------------------------------------------------------------------------------------------------- 
 

------------------------------------------------------------------------------------------------------------ 
 

------------------------------------------------------------------------------------------------------------- 

BID 

To : 
 

Address : 
 
 
 

1. We offer to execute the Works described above and remedy any defects therein in 
conformity with the conditions of Contract, specification, drawings, Bill of Quantities 
and Addenda for the sum (s) of 

 

 
 

 
 

 
(------------------------------------------------------------------------------------------------------ ) 

 
2. We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably 

possible after the receipt of the Engineer’s notice to commence, and to complete 
the whole of the Works in the Contact within the time stated in the document. 

 
3. We agree to abide by this Bid for the period of 120 Days from the date fixed for 

receiving the same, and it shall remain binding upon it and may be accepted at any 
time before the expiration of that period. 

 
4. Unless and until a formal Agreement is prepared and executed this Bid, together 

with your written acceptance thereof, shall constitute a binding contract between 
us. 

 
5. We understand that you are not bound to accept the lowest or any tender you may 

receive. 

Dated this ------------------------- day of -------------------------------------- 20 
 

Signature ----------------------------------------------- in the capacity of --------------------- 
 

------- duly authorized to sign bids for and on behalf of ----------------------------------- 
 

------------- 
 

 

 
 

(in block capitals or typed) 
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Address 
 

 

 
 

 
Witness 

 
 

 
 

 
Address 

 
 

 
 

 
Occupation 
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SECTION - 7 

BILL OF QUANTITIES 
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BILL OF QUANTITIES 
 

Preamble 
 
 

1. The bill of Quantities shall be read in conjunction with the Instructions to Bidder, 
Conditions of Contract, Technical Specifications and Drawings. 

 
2. The quantities given in the Bill of Quantities are estimated and provisional, and 

are given to provide a common basis for bidding. The basis of payment will be the 
actual quantities of work ordered and carried out, as measured by the Contractor 
and verified by the Engineer and valued at the rates and prices tendered in the 
priced Bill of Quantities, where applicable, and otherwise at such rates and prices 
as the Engineer may fix within the terms of the Contract. 

 
3. The rates and prices tendered in the priced Bill of Quantities shall, except in so 

far as it is otherwise provided under the Contract, include all  constructional plant, 
layout, supervision, materials, erection, maintenance, insurance, profit, taxes and 
duties, together with all general risks, liabilities and obligations set out or implied 
in the Contract. 

 
4. The rates and prices shall be quoted entirely in Indian Currency. 

 
5. A rate or prices shall be entered against each item in the Bill Quantities, whether 

quantities are stated or not. The cost of Items against which Contractor has failed 
to enter a rate or price shall be deemed to be covered by other rates and prices 
entered in the Bill of Quantities (in case of Item rate contract). 

 
6. The whole cost of complying with the provisions of the Contract shall be included 

in the items provided in the priced Bill of Quantities, and where no Items are 
provided the cost shall be deemed to be distributed among the rates and prices 
entered for the related items of Work. 

 
7. General direction and descriptions of work and materials are not necessarily 

repeated or summarized in the Bill of Quantities. References to the relevant 
sections of the contract documentation shall be made before entering rates or 
prices against each item in the Bill of Quantities. 

 
8. The method of completed work of payment shall be in accordance with the 

specification for Road and Bridge works. For building works specifications for 
building are to be followed. 

 
9. Errors will be corrected by the Employer for any arithmetic errors pursuant to 

Clause 29 of the Instructions to Bidder. 
 

10. Rock is defined as all materials which, in the opinion of the Engineer, required 
blasting, or the use of metal wedges and sledgehammers, or the use of compressed 
air drilling for its removal, and which cannot be extracted by ripping with a tractor 
of at least 150 kw with a single rear mounted heavy duty ripper. 
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BILL OF QUANTITIES 
(A) Percentage Rate Tender (Up to INR 50 Cr. ) 

Item 
No 

Description of Item (with brief 
specification and reference to 
book of specifications) 

Quantity Unit Rate In 
figures 

Amount 

 
 

 
Attached Separately In 

Annexure - 2 

    

 

I/We am/are willing to carry out the work at… ...................... % above/below percent(Should 
be written in figures and words) of the estimated rate mentioned above. Amount of my /our 
tender works out as under. 

 

Estimated amount put to tender Estimated amount put to tender 

Deduct………% below Add………% Above 

Net Net 

In words In words 

 
(B) For Item Rate Tender (For above INR 50 Cr.): 

 

Item 
No 

Description of Item 
(with brief specification 
and reference to book of 
specifications) 

Quantity Unit Rate Amount 

In 
figures 

In 
Words 

       

 

(A) Total Tendered Amount 
(B) Rebate on above tendered amount (if any) % (in figure) ……………………………… 
(in words)………………………………………………….………………………………………………... 
(C)Net Tendered Amount (A-B) (in figure) ……………………………… 
(in words)………………………………………………….………………………………………………... 

# 
1 The Contractor shall exhibit a board with brief details of work as directed by the 

Engineer-In-Charge for which no extra payment shall be made. 
2 The labour cess will be deducted as per prevailing rules i.e. 1% of the work done. 
3 GST and Income tax TDS will be deducted at a source while making payments of bills 

4 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per 
Govt.   G.R. NO.: MIS102010/17/K1 Dated:30/07/2018 as   stated   in S.O.R. therefore  in 
R.C.C. items where there is a change as per actual mix design the cost of difference of 
cement consumption have been deducted from the rate of original item at the rate of 
input rate mentioned in all the tender. 
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SECTION - 8 

SECURITIES AND OTHER FORMS 
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BID SECURITY (BANK GUARANTEE) 
 

WHEREAS, ---------------------------------------- (name of Bidder) (hereinafter called the 

“The Bidder”) has submitted his bid Dated ------------------------ (Date) for the 

construction of ------------- (Name of Contractor hereinafter called “the  Bid”) 

 
KNOW ALL PEOPLE by these presents that We ------------------------------------------------- 

(name of Bank) of-----------------------------------------------(name of country) having  our 

registered    office  at  -------------------------------------------------------(  hereinafter called 

“the bank”) are bound unto --------------------------------------------(name of Employer) 

(hereinafter called “The Employer”) in the sum of ------------------------------------------ * 

for which payment well and truly to be made to the said Employer the Bank itself, his 

successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this ---------------------- day of -------- 20 

THE CONDITIONS of these obligations are: 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 

specified in the Form of Bid; 

Or 

 
(2) If the Bidder has been notified of the acceptance of his bid by  the Employer 

during the period of Bid Validity: 

 
A Fails  or refuses  to  execute  the  Form of  Agreement  in accordance  with the 

Instructions to Bidders, if required; or 

 
B. Fails or refuse to furnish the Performance Security, in accordance with the 

Instructions to Bidders; or 

 
C. does not accept the correction of the Bid Price pursuant to Clause 27 

(Correction of Errors) 

 
We undertake to pay to the Employer up to the above amount upon 

receipt of his first written demand, without the employer having to substantiate 

his demand, provided that in his demand the Employer will note that  the amount 

claimed by him is due to him owing to the occurrence of one or any of the three 

conditions, specifying the occurred conditions or conditions. 
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This Guarantee will remain in force up to and including the date ------------------- ** 

days after the deadline for submission of Bids as such the deadline is stated in the 

Instructions to Bidders or as it may be extended by the Employer, notice of which 

extension (s) to the Bank is hereby waived. Any demand in respect of this 

guarantee should reach the Bank not later than the above date 

 
 
 

DATE  --------------------------------------- SIGNATURE------------------------------ 
 
 

WITNESS  --------------------------------- SEAL  -------------------------------------- 
 

 

 
(Signature, name and address) 

 
* The Bidder should insert the amount of the guarantee in words and figures 

denominated in Indian Rupees. This figure should be the same as shown in 
Clause 16.1(Bid Security) of the Instructions to Bidders. 

 
**45 days after the end of the validity period of the Bid. Date should  be inserted 

by the Employer before the Bidding documents are issued. 
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PERFORMANCE SECURITY 
 

TO, 
- ----------------------------------------------------------------- (Name of Employer) 
- ------------------------------------------------------------------ (Address of Employer) 
------------------------------------------------------------------- 

 
WHEREAS      -----------------------------------------------------------   (name   and  address  of 
contractor) (hereafter called “the Contractor”) has undertaken, in pursuance of 
Contracts No. ------------------------- dates -------------------------- to execute ----------------- 
--------- (name of Contract and brief description of Works) (hereinafter called “The 
Contract”) 

 
AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligation in accordance with the 
Contract. 

 
AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 
you on behalf of the Contractor,   up to a total of ------------------------------------------ 
(amount of guarantee)* ----------------------------- (in words), such sum being payable in 
types and proportions of currencies in which the Contract prices is payable, and we 
undertake to pay you, upon your first written demand and without cavil or 
argument, any sum or sums within the limits of ---------------------------------------- 
(amount of guarantee) as aforesaid without your needing to prove or to show grounds 
or reasons for your demand for the sum specified therein. 

 
 

We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting is with the demand. 

 
We further agree that no change or addition to or other modification of the terms of 
the Contract to of the Works to be performed thereunder or of any of the Contract 
documents which may be made between your and the Contractor shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any 
such charge, addition or modifications. 

 
This guarantee shall be valid until 60 days from the date of expiring of the 

Defect Liabilities period. 
 

Signature and Seal of the guarantor ----------------------------- 

Name of Bank ----------------------------------------------- 

Address ------------------------------------------------ 
Date --------------------------------------------------- 

 
 

*An amount shall be inserted by the Guarantor, representing the percentage the 
Contract price specified in the Contract denominated in Indian Rupees. 
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ADDITIONAL PERFORMANCE SECURITY 
[Clause 34.1. (A)] 

 
TO, 
- ----------------------------------------------------------------- (Name of Employer) 
- ------------------------------------------------------------------ (Address of Employer) 
------------------------------------------------------------------- 

 
WHEREAS      -----------------------------------------------------------  (Name  and  address   of 
contractor) (hereafter called “The Contractor”) has undertaken, in pursuance of 
Contracts No. ------------------------- dates -------------------------- to execute ----------------- 
--------- (Name of Contract and brief description of Works) (hereinafter called “The 
Contract”) 

 
AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligation in accordance with the 
Contract. 

 
AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 
you on behalf of the Contractor,   up to a total of ------------------------------------------ 
(amount of guarantee) ----------------------------- (in words), such sum being payable in 
types and proportions of currencies in which the Contract prices is payable, and we 
undertake to pay you, upon your first written demand and without cavil or 
argument, any sum or sums within the limits of ---------------------------------------- 
(amount of guarantee) as aforesaid without your needing to prove or to show grounds 
or reasons for your demand for the sum specified therein. 

 
 

We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting is with the demand 

 
We further agree that no change or addition to or other modification of the terms of 
the Contract to of the Works to be performed thereunder or of any of the Contract 
documents which may be made between your and the Contractor shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any 
such charge, addition or modifications. 

 
This guarantee shall be valid until 28 days from the project completion date. 

 
Signature and Seal of the guarantor ----------------------------- 

Name of Bank ----------------------------------------------- 

Address ------------------------------------------------ 
 

Date --------------------------------------------------- 
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 

TO, 
 

- ------------------------------------------------------------------------------- (Name of Employer) 
 

- ------------------------------------------------------------------------------ (Address of Employer) 
 

- ------------------------------------------------------------------------------- (Name of Contractor) 
 

Gentlemen: 
 

In accordance with the provisions of the Conditions of Contract, sub-clause 

51.1 (“Advance Payment”) of the above mentioned Contract, ------------------------------- 

------------------- (name and address   of   Contractor)   (hereinafter  called “the 

Contractor”) shall deposit with--------------------------------------------------------- (name of 

Employer) a bank guarantee his proper and faithful performance under the said 

Clause of the Contract in an amount of --------------------------- (amount of Guarantee)* - 

- -----------------------------------in words). 

 
We, the---------------------------------- (bank of financial institution), as instructed 

by the Contractor, agree unconditionally and irrevocably to guarantee as primary 

obligator and not as Surety merely, the payment to ---------------------------------------- 

(name of Employer) on his first demand without whatsoever right of obligation on 

our part and without his first claim to the Contractor, in the amount not exceeding --- 

---------------------- (amount of guarantee)* 

words) 

- --------------------------------------------- (in 

 

We further agree that no change or addition to or other modifications of the terms of 

the Contractor or Works to be performed thereunder or of any of the Contract 

documents which may be made between --------------------------------- (name of 

Employer) and the Contractor, shall in any way release us from any liability under 

this guarantee, and we hereby waive notice of any such change, addition or 

modifications. 

This guarantee shall remain valid and in full effect from the date of the advance 

payment under the Contract until -------------------------------------- (name of employer) 

receives full repayment of the same amount from the contractor. 

 
 

YOUR’S TRULY 
 

Signature and Seal      
Name of Bank/ Financial Institution       
Address  Date    

 
 

* An amount shall be inserted by that Bank or Financial Institution representing the 
amount of the Advance Payment, and denominated in Indian Rupees. 
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Letter of Acceptance 

(Letter head paper of the Employer) 
 
 

 

 
To, 

  (date) 

  (Name and address of the Contractor) 
 

 
 

 

 
 

 

Dear Sirs, 
 

This is to notify you that your Bid dated for execution of 

the   (Name  of  the  contract  and  identification  number,    as 

given in the Instructions to Bidders) for the Contract Price of Rupees     

( ) (amount   in   words   and   figures)   as   corrected   and   modified    in 

accordance with the Instructions to Bidders* is hereby accepted by our agency. 

You are requested to furnish performance security, in the form detailed in 

para 34.1 of ITB for an amount equivalent to Rs. within 10 days of the receipt of this 

letter of acceptance up to beyond 60 days from the date of expiry of defects Liability 

period i.e. up to  and the Additional Performance Security for an 

amount equivalent to Rs. shall  be  valid  beyond  28  (twenty-eight)  days of 

Project Completion Date i.e. up to   and sign the  contract,  failing  which 

action as stated in Para 34.3 of ITB will be taken. 

 
 

Yours Faithfully 
 
 
 

Authorized Signature 
Name and title of Signatory 
Name of Employer 

 
 

 
 

 
* Delete “Corrected and” or and modified if only one of these actions applies. Delete as 

corrected and modified in accordance with the Instructions to Bidders, if corrections or 

modifications have not been affected. 
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Issue of Notice to proceed with the work 

(Letterhead of the Employer) 
 

 

 
To, 

------------------------------- (date) 

 

  (Name and address of the Contractor) 
 

 
 

 

 
 

 

Dear Sirs, 
 
 

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and 

signing of the Contract for the construction of   

 
 

 

  at  a bid Price  of Rs. 

  . 
 

 

You are hereby instructed to proceed with the execution of the said works in 

accordance with the contract documents. 

 
 

Yours faithfully 
 

(Signature, name and title of signatory authorized 
To sign on behalf of Employer) 
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AGREEMENT FORM 
 
 
 

This  agreement,  made  on   the day  of between 
   (name  and  address   of   Employer)  (Hereinafter  called   “the 
Employer)     and  (name    and     address     of 
contractor)      hereinafter      called      “the      Contractor”      of      the      other     part. 

 
Whereas the Employer is desirous that the Contractor execute 

 

 
 

 
Name and identification number of contract (hereinafter called “the works”) and the 
employer has accepted the Bid by the Contractor for the execution and completion of 
such works and the remedying of any defects therein, at a cost of Rs. 

 
 

 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS 

 
 

1. In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter referred to 

and they shall be deemed to form and be read construed as part of this 

Agreement. 

 
2. In Consideration of the payment to be made by the Employer to the contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to 

executive and complete the works and remedy any defects therein in conformity 

in all aspects with the provisions of the contracts. 

 

3. The employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the works and the remedying the defects wherein 

contract price or such other sum as may become payable under the provisions of 

the Contract at the times and in the manner prescribed by the contract. 

 
4. The Following documents shall be deemed to form and be ready and construed as 

part of this Agreement viz 

 
 

i ) letter of Acceptance 

ii ) Notice to proceed with the works: 

iii ) Contractor’s Bid 
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iv ) Conditions of contract: General and Special 

v ) Contract Data 

vi) Additional conditions 

vii ) Drawings 

viii ) Bill of Quantities and 

ix ) Any other documents listed in the Contract 

data as forming part of the Contract. 
 

 

In witness whereof the parties there to have caused this Agreement to be 

executed the day and year first before written 

 
The Common seal of     

Was hereunto affixed in the presence of : 

 
 
 

Signed, sealed and Delivered by the said    
 

 
 

 

In the presence of 
 
 
 
 
 

Binding signature of Employer    
 

 

Binding Signature of Contractor    
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UNDERTAKING 
(For Investment) 

 
 

I, the undersigned do hereby undertake that our firm M/s 

…………………………………………………..……………………………….. would invest a minimum cash up 

to 25% of the  value of the work during implementation of the contract. 

 
 

 
 

(Signed by an Authorized officer of the firm) 
 
 
 
 

 

Title of officer 
 
 
 
 

 

Name of firm 
 
 
 

 

 
DATE 
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UNDERTAKING 
(For Validity) 

 
 

 
I, the undersigned do hereby undertake that our firm M/s …………………………………… 

……………..……………………………….. agree to abide by this bid for a period 165 days for date fixed 

for receiving the same and it shall be binding on us and may be accepted at any time before 

the expiration of that period. 

 
 
 
 

 
 

(Signed by an Authorized officer of the firm) 
 
 
 
 

 

Title of officer 
 
 
 
 

 

Name of firm 
 
 
 

 

 
DATE 
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SECTION - 9 

DRAWINGS 
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SECTION - 10 

DOCUMENTS TO BE FURNISHED BY BIDDER 
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Documents Submit By Bidder along with tender documents  

(Also Upload along online during Bid Submission) 
 

Sr. No. Name of Documents. Reference Clause. 
Reference 

Format  
Page No. 

1 Bid Document Fee/Tender Fee As per NIT - 

2 

Bid Security / EMD or Valid EMD 
Exemption Certificate or in terms of 
Bank guarantee (valid 165 days from the 
date of bid submission) of Appropriate 
Class of Registration of Approved 
Contractors 

As per Table of IFB 
Refer clause no. 16 for 

provision of Bank 
guarantee 

- 

3 
Registration Certificate of Appropriate 
Class 

As per NIT - 

4 GST Number and Pan card As per NIT - 

5 
Copy of Partnership Deed or 
Memorandum as well as Articles of 
Association 

As per NIT - 

6 
Undertaking for Engaging Technical Staff 
& Machineries 

As per NIT 96 

7 
Information regarding any litigation in 
which the applicant is involved 

As per NIT 97 

8 
Undertaking on statement of compliance 
of clause 3.2 

- 98 

9 Affidavit - 99 

10 Form of Bid - 76 

11 Undertaking for bid Validity  - 92 
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UNDERTAKING FOR ENGAGING TECHNICAL STAFF & MACHINERIES 
 

 

I/We……………………………………………………………………………………………………………. 

Age…………… 

Business (Name of Firm) 

………………………………………………………………………..………………………..... Address 

…………………………………………………………………………………………………………………………… 

Hereby declare, that if our offer for the work of 

…………………………………………………………………… 

…………………………………………………………………………………………………………………………….…

……....... 

would accepted by the competent authority & Awarded to us, I/We will engage & 

employ the technical staff and machineries on site of work, required to complete the 

work successfully within time limit.   

 

 

 

 

Signature of Bidder 

 

Place:-………………………  

 

Date:-……………………... 
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INFORMATION ON LITIGATION HISTORY 
 

Other Party 
(ies) 

Employer Cause of 
Dispute 

Amount 
Involved 

Remarks 
showing Present 

Status 
     

 

DATE:                                                                                                          SIGNATURE OF BIDDER 
 

Notes: 
 

1. Describe Company’s history of litigation or arbitration from contract executed in 
the last ten years or currently under execution. Please indicate for each case the 
year, name of employer, cause of litigation, matter in dispute, disputed amount, 
and whether the award was for or against the company. 
 

2. Please add any further information that you may consider to be relevant to the 
evaluation of your application. If you wish to attach other documents, please list 
below: 
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UNDERTAKING ON STATEMENT OF COMPLIANCE OF CLAUSE 3.2 
 

 

I/We……………………………………………………………………………………………………Age…………… 

Business (Name of Firm) ………………………………………………………………………..…………… 

Address ………………………………………………………………………………………………………………… 

Hereby declare, that for the work of ………………………………………………………………………… 

…………………………………………………………………………………………………………………………….… 

I/We (Bidder)  is neither associated, nor has been associated, directly or indirectly, 

with the consultant or any other entity that has prepared the design, specifications, 

and other documents for the Project or being proposed as Project Manager for the 

Contract. A firm that has been engaged by the Employer to provide consulting services 

for the preparation or supervision of the works, and any of its affiliates, shall not be 

eligible to bid. 

 

 

 

 

Signature of Bidder 

 

Place:-………………………  

 

Date:-……………………... 
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AFFIDAVIT 
 
 

1. I, the undersigned, do hereby certify that all the statements made in the required 

attachments are true and correct. 

 
2. The undersigned also hereby certifies that neither our firm M/s.    

  have not abandoned any work of 

Government of Gujarat/Government of India/any Board or Corporation under 

Government of Gujarat/Government of India nor any contract awarded to us for 

such works have been rescinded, during last five years prior to the date of this 

bid. 

 
3. The undersigned hereby authorize(s) and request (s) any bank, person, firm or 

corporation to furnish pertinent information deemed necessary and requested by 

the Department to verify this statement or regarding any (our) competence and 

general reputation. 

 
4. The Undersigned understands and agrees that further qualifying  information may 

be requested, and agrees to furnish any such information at the request of the 

Department/ Project implementing agency. 
 
 
 
 

 

 
(Signed by an Authorized Officer of the Firm) 

 
 

 
 

 
Title of Officer 

 

 
 

 
Name of Firm 

 

 
 

 
Date 
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Letter of transmittal signed by authorized signatory  

(MODEL AUTHORISATION LETTER TO BE PROVIDED BY THE AUTHORISED 

SIGNATORY OF THE COMPANY/FIRM/OTHER ASSOCIATION OF PERSONS, ETC. ON ITS 

LETTER HEAD) 

 

TO BE PROVIDE AFTER ISSUE OF WORK ORDER 

 

I/We……………………………………………………………………………………………. do hereby authorize 

Mr./Ms…………………………………………………………………………. whose signature is set out below, 

to represent me/us in connection with obtaining for the work of 

………………………………………………………………. He/she is duly authorized to sign all necessary 

correspondence in this regard on our behalf His/her explanations / statements will be 

binding on me/us without exception. 

 

SPECIMEN SIGNATURE OF AUTHORISED 

 SIGNATORY      (Signature of Authorizing Authority) 

 

Name & Designation (with seal) 

Place: 

Date: 

 



 

 

 

 

 

 

 

 

 

 

 

 

SECTION - 5 

TECHNICAL SPECIFICATION 
 

 

 

 

 

. 

 



 TECHNICAL SPECIFICATIONS 

INDEX 

Sr. No. Particulars 

1 Chapter-I: Work and Site Condition 

2 Chapter-II: Special Condition 

3 Chapter-III: Standard General Technical Specifications 

4 Chapter-IV: Specification of Principal Materials 

5 Chapter-V: General Specification for Gabion Work 

6 
Chapter-VI: Clearing the site & Excavation for Foundation including       

blasting 

 
 

 



  

 

 

 

 

 

 

CHAPTER-I 

 
WORK & SITE CONDITION 

 

 

 

 

 

 

 

 

  

 

 

 

 

  

 

 



WORK AND SITE CONDITION  

INDEX 

Sr. No. Particulars 

1 Introduction  

2 Location 

3 Communication 

4 Brief Description of work 

5 Labour 

6 Housing 

7 Water Supply 

8 Drainage 

9 Camp Regulations 

10 Medical Aid 

11 Power Supply 

12 Roads 

13 Post, Telegraphs & Telephone 

14 Bank Facility 

15 Supply of Petrol & Diesel 

16 Materials  

 

 



WORK AND SITE CONDITION 

1.00 INTRODUCTION: - 

I. GENERAL FEATURES OF THE PROJECT 

Deepning of Vanala PT (Dudhiya walu), Ta.Vinchhiya Dist. Rajkot. 

2.00 LOCATION:- 

 The proposed site of R.T. Scheme is situated as below: - 

The proposed project site is situated near village Vanala The nearest railway 
station is Rajkot. 
 

3.00 COMMUNICATION: - 

The nearest city & town is Vinchhiya is a taluka place of Rajkot district. Nearest 
villages are connected through VRB & SH with district and taluka place. 
 

4.00 Deleted 

 

4.1 Proposed work consists of following: - 

Deepning of Vanala PT (Dudhiya walu), Ta.Vinchhiya Dist. Rajkot. 

4.2 Cost of work: Rs. 4,12,493.03/- 

I. This work includes Earthwork and work in as per grade etc. 

  

II. PRINCIPAL DETAILS OF WORK: 

 Works to be performed for the various items included in Schedule-B. 

The above information is only a general outline and does not in any way limit, the 

performance of all work and supply of plant, machinery, all labour and materials 

necessary for completing the works as shown in the approved working drawing and 

mentioned in the specification. 

No extra payment or claim on account of any additions or alteration in working 

drawing shall be admissible. 

5.00 LABOUR: 

Availability is good except showing and harvesting period. However, there may be 

shortage of skilled labour like masons, carpenters’ operators, mechanics etc. 

However, the contractors shall have to make his own inquiry in this regard and 

quote his rates. 

 

6.00 HOUSING: 

Area being highly rural, there is no local housing arrangement available and 

contractor will have to make his own arrangements for his staff and labour etc. in 

the area as may be available on rental basis as per Clause-57 of B-1 tender. 

 

7.00 WATER SUPPLY: 

The contractor shall have to make his own arrangements of water supply for this 

work. Fresh use of available water for work will be allowed free of cost to the 



contractor from the river length flowing in the construction areas and area 

transferred to Narmada Water Resources, W.S. & K. Department. Contractor shall 

have to make his own arrangement for Pumping, purification; storage tanks, pipe 

line etc. for the said purpose at his own cost. 

8.00 DRAINAGE: 

 Suitable and adequate arrangement shall have to be made by the contractor for 

drainage of water around his colony and work spots. The contractor shall also have 

to install and maintain at his own cost suitable drainage system to dispose off 

sewage & solid waste from his colony. The labour colony layout shall be got 

approved from the Engineer-in-charge. 

 

9.0 CAMP REGULATIONS: 

The contractor shall be responsible for maintaining law and order in his camp and 

on his work, and shall employ such officers, watchman or other persons as 

required, unauthorized or undesirable persons shall be excluded from the camp 

and the work. If in the opinion (which shall not be questioned) of the Engineer-in-

charge any employee or agent of the contractor misbehaves and/or causes 

obstructions in the proper execution or otherwise makes himself undesirable, the 

contractor shall on receipt of the instruction to do so remove him from the 

premises. 

 

10.00 MEDICAL AID: 

There is no dispensary on Project Site. However, there is a Government Hospital at 

Taluka Head Quarter. The Services of this Hospital will be available to contractor's 

staff and labour on payment of requisite charges as may be required to be paid by 

the agency at his risk & cost. 

 

11.00 POWER SUPPLY: 

Power supply shall be arranged by the contractor at their own cost. No power 

supply is guaranteed by the department. 

 

12.00 ROADS: 

The contractor shall construct and maintain the inspection roads and quarries 

roads for all purposes required during construction at his own cost. There will 

however be no charge for any reasonable use of any road constructed by 

Government at site of work. At present site is only approachable during fair 

weather. 

 

13.00 POST, TELEGRAPHS & TELEPHONE: 

Post office is available at taluka head quarter. Contractor shall make their own 

arrangements for telephone if required. 



 
14.00 BANK FACILITY: 

Branches of Nationalized Bank and other Schedule Banks are available at   Taluka. 

head quarter. 

 
15.00 SUPPLY OF PETROL & DIESEL: 

There is no petrol pump near Dam site. However, Petrol & Diesel will be available 

from Taluka Head Quarter. 

 

16.00 MATERIALS: - (Quarry details are shown for guidance purpose only) 

(a) WATER: 

Water is scarily available in Dam vicinity area in summer season. Hence, contractor 

shall have to make his own arrangement and inquiry regarding this at his own cost. 

(b) SAND: 

Good quality natural sand will be used. However, sand of required quantity may not 

be available in reasonable lead. The contractor should arrange to obtain the sand 

of approved quality from any lead. No extra claim shall be admissible for extra lead. 

(c) COARSE AGGREGATE (CRUSHED METAL): 

The black stone crushed metal for concrete work will be obtained from stone 

crushers situated in the vicinity of dam site. However coarse aggregate of required 

size & quantity may not be available in reasonable lead, the contractor should 

arrange to obtain the coarse aggregate of required size & of approved quality from 

any lead. No extra claim shall be admissible for extra lead.  

(d) STONE: 

The good quality black stone hard stone to be used in pitching / Masonry work. The 

contractor shall have to make his own inquiries regarding availability of above 

materials and other materials for work and accordingly he should quote the rates. If 

the materials of required standard are not available from the specified quarries, no 

extra lead will be payable by the department. Contractor should make his own 

arrangement to bring all quality. materials from any lead without any extra cost to 

the Department.   

 

 

Signature of Contractor                   Deputy Executive Engineer 

           Panchayat Irrigation Sub Division 

       Jasdan 



 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

CHAPTER-II 

 
SPECIAL CONDITION 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

  

 



SPECIAL CONDITIONS 

INDEX 

Sr. 
No. 

Particulars 

1 Accuracy of Line, Level & Grades 

2 Testing of Materials and works 

3 Material mentioned in Schedule-A   

4 Recovery of hard rock available from excavation  

5 Loans of Government’s Tools, Plant & Machinery 

6 
Assistance in Procurement of Properties, Permits, Import License, 

Exchange Facilities etc. 

7 Security Measures 

8 Applicability of Specifications 

9 Change in Design & Drawings 

10 Dewatering & Diversion as and where Required 

11 Application of Publication 

12 Inspection of work by third party 

13 Working Drawing & Final Drawing. 

14 Office And Vehicle for Department 

 

 

 



SPECIAL CONDITIONS 

 

1.0) ACCURACY OF LINES, LEVELS AND GRADES: 

    

The various works shall be done true to the line, levels, and grade. The periodical 

checking of these works by the government staff shall not absolve the contractor of 

his responsibility regarding the accuracy of lines, levels, and grades. In case of any 

deviation or discrepancy in line, level or grade at the meeting faces, the contractor 

shall have to make good the discrepancy at his own cost and without any extra 

compensation for the additional work involved. Whenever such discrepancy is 

found to arise at the junction of works of different contractors, the responsibility to 

set right such discrepancy lies with contractors concerned. The engineer in charge 

shall further have been unquestioned right if need to be rectify the discrepancies 

and recover the cost from the contractor or contractors according to proportion as 

he may consider reasonable.     

 

2.0) TESTING OF MATERIALS AND WORKS:       

 

2.1 All materials before being incorporated in the work shall be inspected visual & by 

common field tests according to Table-2 of GERI guidelines for Quality Control & 

Quality Assistance Vol.1,2002 and if necessary tested before being approved by 

the Engineer Any work on which such materials are used without prior inspection 

(and when necessary prior testing) and without approval or written permission of 

the Engineer- in -charge is liable to be considered as unauthorized, defective and 

not acceptable. Any additional test required to be carried out at any stage of the 

work as per instruction of Engineer - in -charge etc./ C.E (Q.C) / E.E (Q.C.) / 

D.E.E.(Q.C.) shall be carried out at department’s cost, however sample test results 

are failed then retesting charges shall be borne by the contractor, but if sample test 

results are found ok, the Cost of testing charges of material shall be borne by the 

department.  



2.2 In all other cases, the cost of the testing shall be borne by the government as per 

government's NWRWS&K Dept's Gujrati circular No-PRCH/1097/ 1397/ (11)/PA. 

FA/K-1(MICELL)Dt.12/01/2013. The contractor shall, however, supply all material 

required for tests and also make good at his cost with materials, mixes, core holes 

and similar for other materials as may be directed by and to the satisfaction of the 

engineer in charge. 

An authorized representative of the contractor shall have to remain present at the 

time when the sample or cores etc. are taken & shall be authenticated the facts, if 

so required. When the contractor's agent fails to remain present at aforesaid time, 

the sample or cores etc., taken by the engineer in charge or his representative shall 

be considered to be authentic. The contractor will, however, be informed about the 

details of such sample and cores etc. that have been taken. 

2.3 The materials, mixes and cores etc. shall be tested at field laboratory / GERI / other 

government approved laboratory and the results given by them shall be considered 

correct and authentic. The contractor shall be given access to all operational tests 

that may be carried out as aforesaid, so that, he may satisfy himself regarding the 

procedure and methods adopted. It shall than be contractor's responsibility to carry 

out the finished item of work to the standard based on the laboratory design and 

test.       

2.4 The method of sampling and testing and procedures and standard shall be as laid 

by respective IS code of practice and GERI manual / as mentioned in the tender. 

 

2.5 (a) DESIGN MIX (DMC) OF CONCRETE:      

Concrete mix design of stipulated or designated grades of concrete shall be carried 

out only at nearest GERI laboratory e.g., GERI, Rajkot All materials required shall 

be supplied, loaded, carted and unloaded at GERI Laboratory by contractor at his 

own cost. For M-10 mix design from Govt. approved laboratory shall be acceptable.   

 (b). NOMINAL MIX DESIGN (NMC) OF CONCRETE:    

No mix design is necessary for nominal mix concrete. Nominal mix shall be carried 

out as per table mention in the regional S.O. R- 2021-22. Page no-66. Preliminary 

test cubes of size 15x15x15cms shall be casted and tested for 7 days and 28 days, 

well before starting of actual work at departments own field laboratory / Govt. 

Approved laboratory at the cost of department.  

 

2.6 The materials, mixes, cores etc. shall be tested day to day or periodically at the 

department's t field laboratory set up at the site of work or nearby regional or 

district level GERI laboratory or Engineering/Polytechnic colleges in Gujarat or



government approved (R&B, IRRIGATION Depts. etc.) private laboratories where 

facility of testing is available as per BIS rules & regulation or Government approved 

private institutes and the results given there by shall be considered correct and 

authentic. 

Out of total number of such tests, 80% testes will be carried out in site laboratory, 

10% in Government approved laboratories and 10% in GERI laboratories. However 

minimum one test of all type of tests shall have to be carried out in GERI 

laboratories only. The choice of testing laboratory where test to be carried out shall 

on sole discretion of Engineer in charge. If there are any dispute regarding test 

results, GERI / NSIC / Govt. Engineering College, test results shall be final and 

binding to all. If test results of sample does not complies relevant BIS code further 

investigation shall be carried out as per BIS: 456-2000 or relevant BIS code of 

practice prior to rejection of work. The contractor shall be given access to all 

operations of tests that may be carried out as aforesaid so that he may satisfy 

himself regarding the procedure and methods adopted. It shall then be contractor's 

responsibility to carry out the finished items the standards based on the laboratory 

design and tests. 

Site laboratories tests will be carried out by qualified Engineer of the contractor 

whom I Card is given by the Executive Engineer and in the presence of Section 

Office / Dy. Executive Engineer in charge of the work. 

80% of site tests will not be carried out at one time but will be related to the 

progress of work and consumption of materials. Prescribed Registers for recording 

details and results of tests will be maintained on site of work. The tests which are 

not done in GERI laboratories e.g. electrometric bearing etc. will be carried out in 

the laboratory consented by the Executive Engineer. (R & B Circular No. PARCH-

102007-28-C, dated 31-12-2009) 

One percentage of estimated cost of work put to tender for this work after 

deducting the cost of material as per schedule A valued at basic rates in the 

sanctioned estimate will be deducted from the Running Bills of contractors for 

testing of materials and workmanship. (G.R. B&C No. TNC-1085-(4)-C, dated 10-5-

85 

2.7 The day to day and periodical tests to be carried out on materials, mixes, cores and 

placed concrete, mortar etc. shall be specified by the Engineer-in-charge from time 

to time and the contractor shall allow all facilities and co-operation toward collection 

of samples, transportation up to any laboratories, all labour for collecting samples, 

casting, testing of cubes shall be supplied by contractor without any extra payment. 

2.8 Contractor shall have to establish the field laboratory at site as per the instruction of 

engineer in charge. The necessary equipment shall be kept duly calibrated in the 

field laboratory for the required Field test for concrete, FA, CA and Field soil testing 



for earth work. Contractor shall have to construct pucca underground curing water 

tank of minimum size 2.0 x 2.0 x 0.60 mt (or size as directed as per size of the 

project) at nearby site of work for curing of cubes as per Engineer's instructions. No 

extra payment shall be made for this to the contractor.     

2.9 It shall be the responsibility of the contractor to provide clean water to fill the curing 

tank & maintain full water level in curing tank periodically and also maintenance of 

leak proof curing tank throughout the work without any extra payment for this.  

2.10 Contractor shall have to provide sufficient 15 cm cube mould and skilled labours for 

laboratory and field tests of works and materials for activity such as: 

(i) Cleaning, fitting and unfitting of molds, oiling etc. 

(ii)Carting of molds and placement in to curing tank. 

(iii)Transporting the cubes from site of work to field laboratory for testing. 

(iv)Helping in cube testing on compressive machine etc. All facilities for carrying out 

field test on various materials, mixes and cores shall be provided by contractor. No 

extra payment for the above work shall be made to the contractor.  

2.11 The method of sampling and testing procedures and standard shall be as laid down 

by the Engineer-in-charge for respective items. 

 

3.0 MATERIALS MENTIONED IN SCHEDULE-"A":      

3.1 It shall be noted that, owing to difficulty in obtaining certain materials in the open 

market, the government has undertaken to supply materials specified in the 

SCHEDULE-'A' of the tender form at the rate stated therein, the contractor shall not 

have right to claim compensation for delay, if any. The contractor is there for 

required to keep in touch with  the day-to-day position of supply of materials and to 

adjust the progress of the work, so that their labour may not remain idle. No 

monitory claim what so ever shall be entertained by the government on account of 

delay in the supply of materials. Useable hard rock available from dismantling 

existing pitching at site of work will be issued at rates mentioned in 

schedule-A.       

4.0 RECOVERY OF HARD ROCK AVAILABLE FROM EXCAVATION: 

(1) As per Govt. of Gujarat N.W.R.W.S. and Kalpasar Dept. Order No. MI Cell 

/102010 /17 / (2) K-1, Dt.21/01/2014, for the hard rock, which is excavated from the 

work will be allotted to the agency. The amount will be recovered at the rate 

Rs.224.08 per Cum. In addition, necessary royalty for these materials has to be 

paid by the agency as per prevailing rules and regulation to the Industries & Mines 

Dept. according to classification of materials. The quantity will be calculated as per 

instruction of Engineer-In-Charge. This fact should be kept in mind while quoting 

the tender rates of these items. 



Recovery of hard rock shall not be made for excavation in hard rock by 

boring rigs or any other such special equipment utilized for excavation of 

diaphragm walls.   

 

            (2) OTHER MATERIALS:       

Other materials required for the work shall be procured by the contractor. The 

specifications mentioned in the chapter of MATERIAL SECTION shall be 

applicable. The selected material for required quantity of earth work for 

respective item of work shall be brought from outside borrow area including 

all lead and lift, the contractor makes his own arrangement for obtaining 

materials from outside borrow area required without any extra cost, as 

borrow area is not available nearby the site of work due to forest land in 

vicinity. Also, contractor shall have to make his own arrangements for 

necessary land required for camp and plant & machinery installation without 

any extra cost.   

5.0 LOAN OF GOVERNMENT FOR TOOLS & PLANTS AND MACHINARIES: 

The machinery and tolls & plants as and where available with the department shall 

be supplied on hire as per rules and regulations and as per the provisions 

contained in Government PWD GR No- MCN / 167 / 97, Part-iv / h, dated 01-10-

1980 and as amended from time to time. It must be also noted that the machineries 

or equipments justified for the use in the work and available with the department 

will be given on hire. No claim for delay in procurements of such machineries or 

equipment shall be entertained. At present no machineries or tools and plants are 

available with the departments. 

6.0 ASSISTANCE IN PROCUREMENT OF PROPERTIES, PERMITS, IMPORT 

LICENCE, EXCHANGE FACILITIES ETC.        

Generally, it shall not be realized in the normal course by the department for 

providing assistance in purchase of Tools & Plants and Machineries required for 

the execution of work, contracted for. However, the engineer in charge, on request 

by the contractor shall assist in the procurement of necessary import license, 

exchange facilities etc. for importing necessary plants & machineries, which is not 

locally available and engineer in charge deemed it in the interest of work ant its 

progress. The government shall not however, be responsible for non-availability of 

any of the above facilities or delay. The contractor's application for import license 

etc. will be scrutinized by the engineer in charge regarding the responsibility of the 

government etc. and recommendations will be made as deem fit. The decision of 

engineer in charge in this regard shall be final and no claim either in cost or delay 

in time will be admissible. 

 



7.0 SECURITY MEASURES:         

In view of the strategic importance of all the project and installations, security 

restriction may be imposed by the engineer in charge as per directions of the 

security authorities and the contractor shall abide by, to implement all such 

instructions scrupulously. In case a system of identity cards with photos is 

introduced, then the contractor shall have to provide the same to his personal at his 

cost. The identity cards shall be dully sign by engineer in charge. The contractor 

shall also keep informed regarding all visitors and obtain permits for their visitors. 

No authorized visitors will be allowed on site of work. 

 

  
8.0 APPLICABILITY OF SPECIFICATIONS:       

Considering the common general item required in executive of irrigation project, 

general subject wise specifications has been drawn and provide separately with the 

tender. This provision suitably provides requirements of execution of each 

component of work in general, consistent with the present practice of the scope of 

work & more of execution and standards to be observed etc. for the work. To avoid 

descriptive matter, suitable reference for the relevant IS (BIS) code or otherwise is 

also specified. The whole idea is to guide the tenderer regarding the execution of 

work, so as to base his rates accordingly. The general subject wise specifications 

are further supplemented in separate chapter to cover the item wise specification of 

work as per the Schedule-B of the tender. These item wise specifications shall 

cover the applicable provision of the general specification,  considering the item 

description as per Schedule-B. Over and above this, the specific requirement of 

each item such as applicable lead and lift, proportion of concrete & mortar mix, 

description about the execution of the item in detail and other applicable aspects 

will be covered in detail/item wise specification. Intending tenderers are there for 

requested to read the tender papers on above lines and quote their rates. 

9.0 CHANGE IN DESIGN AND DRAWINGS:       

The drawings attached with tender documents are at present available data. 

However, during execution of work any change in design and drawing that may be 

warranted on account of strata met with or the materials that may be available or 

any reasons shall not vitiate the contract and no extra payment shall be made to 

the contractor. The variation in quantities under the relevant items on account of 

above changes shall be paid only as per the Clause 38. 

10.0 DEWATERING AND DIVERSION AS AND WHERE NEEDED:    

If, there is no separately provision for dewatering, diversion of water and 

construction of  temporary diversion road during construction in the fair weather as 

well as in the monsoon, the rates of respective item of works quoted by the 

contractor shall be consider inclusive of dewatering and diversion as and where 



needed with maintaining it during construction. In such condition no extra payment 

shall be made for dewatering & diversion of water, road diversion etc. Also, no 

payment shall be made for any part of earth work of materials washed away or 

damaged during monsoon or other period and it shall have to be made good by the 

contractor at his own cost. It is the responsibility of the contractor to make good, or 

repair any government property, materials to be utilized for the work or completed 

part of present work damaged during the construction period. If there is a separate 

item for care and diversion in the tender, then general technical specification for 

"care and diversion "shall be applicable. 

11.0 APPLICABLE PUBLICATIONS:        

All methods or procedure for execution of different items of work shall confirm to 

the INDIAN STANDARD (IS) now renamed as BUERO OF INDIAN STANDARD 

(BIS) Specifications. The latest addition shall be followed. Some of the important IS 

publications are listed below. The provisions of these IS specifications shall be 

applicable.  

IS OR BIS CODE NO  VERSION  SUBJECT OF CODE   

EXCAVATION AND EARTH WORK        

2720 Part-I   Latest  Method of test for soil-particle size  

and shape     

2720 Part-III   Latest  Determination of water contents, dry  

density relation using light compaction. 

2720 Part-IV   Latest  Grain size analysis    

2720 Part-5   Latest  Determination of liquid and plastic  

limit 

1498    Latest  Classification and identification of  

soil for general engineering purposes 

2720-Part-III / sec-1&-2 Latest  Determination of Sp. Gravity   

9429    Latest  Drainage system for earth and  

Rock fill dams     

3764    Latest  Safety code for excavation work  

  

CONCRETE WORK         

269    Latest  Specification for OPC cement  

12269    Latest  Specification for 53 grade OPC  

cement 

1489 Part-1 & 2  Latest  Specification for 53 grade PPC  

cement     

432    Latest  Specification for MS & medium  

tensile steel bars    

1786    Latest  Specification for HYSD bars   

280    Latest  Specification for Binding wires  

2336 Part I to VIII  Latest  Method of various tests for  

aggregate 

383    Latest  Coarse and fine aggregate from  

natural sources for concrete   

10262    Latest  Concrete mix designs    



456    Latest  Plain & Reinforced concrete   

457    Latest  Plain & Reinforced concrete for  

Dams & other massive structures  

3873    Latest  Laying in situ cement concrete lining  

For canal 

9556    Latest  Construction of diaphragm walls.         

14334    Latest  Cost. Of diaphragms for under-  

                                                                       seepage control.    

MASONRY WORK         

2116    Latest  Sand for masonry mortar  

1121    Latest  Testing for stone-Comp. Strength  

1126    Latest  Testing for stone-Soundness   

1124    Latest  Testing for stone-Water absorption  

1526    Latest  Sand for plastering work. 

 

    

IS OR BIS CODE NO  VERSION SUBJECT OF CODE 

OTHERS: 

         
15068    Latest  PVC Water stop.    

4985    Latest  PVC Pipes     

2266    Latest  Wire Rope     

11855    Latest  Rubber seal 

 

 

IS OR BIS CODE NO VERSION SUBJECT OF CODE 

458 Latest Specification for pre-cast concrete pipes 

(With and without reinforcement) 

3597 Latest Methods of test for concrete pipes. 

5382 Latest Specification for rubber sealing rings for gas 

mains, water mains and sewers 

516 Latest Method of test for strength of concrete 

783 Latest Code of practice for laying of concrete pipes 

 

   

12.0 INSPECTION OF WORK BY THIRD PARTY:      

All the conditions and scope of work of Third-Party inspection shall apply and shall 

be binding to the contractor if there is a provision for the same. 

 

13.0 WORKING DRAWING & FINAL DRAWING :- 

Initially working drawing shall be prepared & made by contractor at his own cost 

under instruction of Engineer. Final drawing shall be prepared in computerized 

drawing or in any other form.  

  

Signature of Contractor                     Deputy Executive Engineer 

           Panchayat Irrigation Sub Division 

                                 Jasdan 
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CHAPTER-I 

: STANDARD GENERAL TECHNICAL SPECIFICATIONS: 

1.1 All the items occurring in the work and as found necessary during actual execution 

shall be carried out in workman like manner as per specifications below and as per 

written orders of the Engineer-in-charge. 

1.2 A work order book as prescribed by the Engineer-in-charge shall be maintained on 

the site of work and the contractor shall carryout field compliance properly.  

1.3 The contractor shall engage authorized representative who shall be responsible 

and competent for managing the work. He shall take orders from the Engineer-in-

charge and shall be responsible for carrying out the same. 

1.4 Quantities specified in the tender may vary at the time of actual execution and the 

contractor shall have not to claim for compensation on account such variation. 

1.5 No trees shall be cut without permission of Engineer-in-charge. 

1.6 Diversion for roads, if necessary, shall be provided and maintained during the 

currency of the contract without any extra cost to the Department. 

1.7 The work shall be executed strictly in accordance with plans & specifications. Only 

the best materials and sound construction shall be executed in a through workman 

like manner. 

1.8 The drawing prepared and trial pits taken are for general guidance and indication 

and changes either minor or major are likely to take place. No claim for extra 

payment shall be made by the contractor for such changes. 

1.9 The quantities in the schedule are only estimate quantities and during execution 

they may increase or decrease. Any claim put forward for this variation in quantity 

shall not be entertained. 

1.10 The rejected materials shall be removed from the site within 24 hours. If they are 

not removed within this period, the same will be removed at the contractor's risk 

and cost by the Department. 

1.11 The work is an important work, and this fact shall be constantly borne in mind by 

the contractors and his workers. Works not specified above shall be carried out 

according to P.W.D. Handbook or according to instructions of the Executive 

Engineer. 

1.12 The work requires constant attention for line, levels, and workmanship and hence 

the contractor shall have to keep the experienced technical staff on the work. The 

contractor has to supply the necessary materials and labour for the line and levels 

work at his own cost. 



1.13 The contractor unless otherwise specified and providing in the contract shall pay all 

duties, tolls, quarry fees, royalties and taxes on all materials and articles they may 

use. The rate quoted by the contractor shall be considered inclusive of all such 

duties, fees, royalties, taxes etc. 

1.14 In the specification “as directed / approved” shall be taken to mean “as directed / 

approved “by the Engineer - in - Charge. 

1.15 Wherever a reference to any India Standard appears in the specifications, it shall 

be taken to mean as reference to the latest edition of the same in force on date of 

agreement. 

1.16  In “Mode of Measurement " in the specifications, wherever a dispute arises in the 

absence of specification of a particular point or aspect, the provision on these 

particular points or aspect in the relevant Indian Standard shall be referred to. 

1.17 All measurement and computations, unless otherwise specified, shall be carried out 

nearest to the following limits: - 

(1)  Length, Width and Depth (Height) 0.01 Meter. 

(2) Areas     0.01 Sq. Mt. 

(3) Cubic Contents (Except Wood) 0.01 Cumt. 

(4) Cubic Contents (Woodwork)  0.001 Cumt. 

In recording dimensions of work in measurement book the sequence of length, 

width and height (depth) or thickness shall be followed. 

1.18 The distance with constitutes lead shall be determined along the shortest practical 

route and not necessarily the rout actually taken. The decision of the Engineer - in - 

Charge in this regard shall be taken as final. 

1.19 Where no lead is specified, it shall mean “all leads ". 

1.20 Lift shall be measured as per current practice for relevant item under direction or 

decision by Engineer-in-charge. 

1.21 Definite particulars covered in the items of work, though not mentioned or include in 

it, specifications shall be deemed to be included therein. 

1.22 Reference to specifications of materials as made in the detailed specification of the 

items of work is in the form of a designation containing the number of the 

specification of the material and prefix "M" i.e.  “M-1 “etc.  

1.23 Approval to the samples of various materials given by the Engineer-in-charge shall 

not absolve the contractor from the responsibility of replacing defective material 

brought on site or materials used in the work found defective at a later date. The 

contractor shall have no claim to any payment or compensation whatsoever on 

account of any such materials being rejected by the Engineer - in - Charge. 

1.24 The contract rate of the item of work shall be for the work completed in all respects. 

1.25 No collections of materials shall be made before it is got approved from the 

Engineer - in - charge. 



1.26 Collection of approved materials shall be done at site of work in a systematic 

manner. Materials shall be stored in such a manner as to prevent damage, 

deterioration or intrusion of foreign matter and to ensure the preservation of their 

quality and fitness for the work. 

1.27 Materials if and when rejected by the Engineer-in-charge, shall be immediately 

removed from the site of work. 

1.28 No materials shall be stored prior to, during and after execution of a structure in 

such a way as to cause or lead to damage or overloading of various components of 

the structure. 

1.29 All works shall be carried out in a workman like manner as per the best technique 

for the particular item. 

1.30 All tools, templates, machinery and equipment for correct execution of the work as 

well as for check line, levels, alignment of the works during execution shall be kept 

in sufficient number and in good working condition on the site of work. 

1.31 The contractors shall be responsible for observing the rules and regulations 

imposed under the “Mine and Minerals Act “and such other laws and rules 

prescribed by Govt. from time to time. 

1.32 All necessary safety measures and precaution (including these laid down in the 

various relevant Indian Standards) shall be taken to ensure the safety of men, 

materials and machinery on the works and also of the work itself. 

1.33 Approval to any of the executed item for the work does not in any way relieved the 

contractor of his responsibility for the correctness, soundness, strength of the 

structure as per the drawings and the specifications. 

 

 

 

  

Signature of Contractor                Deputy Executive Engineer 

           Panchayat Irrigation Sub Division 

                                 Jasdan 
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CHAPTER-IV 
SPECIFICATION OF PRINCIPAL MATERIALS 

  The following specifications are only for the principal materials of 

construction which are included in the details specifications of items and indicated 

the requirements of qualities of materials. They are given as guide and neither 

includes all the materials of construction nor exhibits all their desirable qualities. 

This should be supplemented by detailed specifications as per relevant IS Code 

unless otherwise not mentioned. The rate of all items is inclusive of all materials 

inclusive of all lifts and leads for the material unless otherwise specified in detailed 

specifications. 

 

M-1 STONE:  

The stone shall be of good quality hard stone. The stone shall be hard, 

sound, durable and free from defect like cavities, cracks, sand holes, flaws, 

injurious veins, patches of loose or soft materials etc. & weathered portion & other 

structural defects to affect their soundness and strength. The stone with round 

surface shall not be used. The source of the stone shall be got approved from the 

Engineer in charge well before carting the same to site Weathered skin maximum 

up to 2mm thickness shall be allowed on one face of the stone only and shall not 

be more than 33% of total number of stone used.      

Stone to be used for masonry, shall confirm to IS-8605 for quality. Sample 

of stone from new quarries shall be tested for specific gravity, compressive 

strength, water absorption and soundness for once to ensure suitability of stones 

for masonry. The water absorption of stone shall not exceed limit of 5% of dry 

weight after being kept in water for 24 hours and shall be in accordance with IS-

1124.Compressive strength shall not be less than 200 kg/cm2 for stones to be use 

in masonry. Stone to be used for pitching, launching apron and such other 

application, shall be tested for specific gravity, water absorption, 

soundness/durability and weathering test for once.     

Stone shall `be tested in government or government approved laboratories. 

Charges for the same shall be borne by the contractor for once. In other case, 

charges of stone testing shall be borne by department, if test result found ok and 

shall have to borne by the contractor, if test result found failed.  

 

Signature of Contractor                  Deputy Executive Engineer 

           Panchayat Irrigation Sub Division 

                                 Jasdan 
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CHAPTER–VI 

CLEARING THE SITE AND EXCAVATION 

FOR FOUNDATION INCLUDING BLASTING 

1.0) SCOPE OF WORK: 

The work to be done under this specification shall consist of clearing the site, 

excavation in different type of strata as mentioned in item of works and disposal of 

excavated material within lead and lift mention in the item of works. The scope of 

work also incl. of furnishing all tools, plants and labour and materials required to 

carry out excavation and maintaining the slope of excavated trenches by way of 

artificial manner (strutting) also, if required so.  

       

2.0) CLEARING THE SITE: 

The item of clearing site as given below shall be considered as included in the 

excavation and shall not be paid for separately, if there is no separate item of work 

for this in the tender. 

 

REMOVAL OF RUBBISH: 

 

The area to be occupied under the work shall be made free from rubbish and shall 

be cleared of all rocks, stumps, decayed timbers, bush and all other objectionable 

materials. 

 

DISPOSAL OF WASTE MATERIAL FROM SITE CLEARANCE: 

 

Waste materials decided as such by the engineer, obtain from clearing the site, 

shall be burnt or removed as directed by the engineer. 

 

REMOVAL OF LOOSE ROCK ETC.: 

 

Before any work of excavation is taken up, all loose rocks semidetached rock in or 

close to the area to be excavated, that is liable to fall or otherwise endanger the 

work or workmen shall be stripped. The methods employed shall be such as will 

not shatter or render unsuitable and therefore make unsafe the ground that was 

original sound or safe. Any material not requiring removal as contemplated herein, 

but which may latter become loosened or unsuitable shall be promptly and 

satisfactorily removed the cost of such clearing shall be deemed to have been incl. 

in the rate of different item of excavation. 

3.0) CLASSIFICATIONS: 

The work under excavation shall be divided into item as under.  

(A) EXCAVATION IN OVERBURDEN: 



This shall include all excavation in strata other than soft and hard rocks such as 

soil, clay sand soft murrum kantar, hard murrum and boulders or mixture of above 

strata through boring rig for diaphragm. Hard murrum and boulders shall include all 

kinds of disintegrated rock or shale or indurated sand or conglomerate interspersed 

with boulders less than 0.70 cubic meter and larger than 0.03 cubic mt. which do 

not need blasting and can be removed by pick bar and shovel.  

(B) EXCAVATION IN SOFT ROCK: 

This shall include all excavation in strata soft rocks through boring rig for 

diaphragm which can removed with a pick bar and shovel by little more force & 

efforts or with special equipments required but which do not come under the 

category of hard murrum and boulders. 

(, C) EXCAVATION IN HARD ROCK: 

This shall include all excavation in rock occurring in masses, which can be best 

removed by blasting but it also includes excavation through boring rig for 

diaphragm. This shall also include rock required to be removed by chiseling rock 

breaker etc. when blasting is not permitted. 

4.0) PAY LINE: 

The pay line shall be sloping as 1:1 (H: V) in overburden, 0.50:1 (H: V) in soft rock 

and 0.25:1 (H: V) in hard rock as the case as per the item of work. 

a) When actual depth of foundation is taken lower than proposed foundation levels, 

the pay line shall be the line starting from the limiting lines of structure at actual 

foundation level & sloping at the rate specified above. 

b) When actual depth of foundation is taken above than proposed foundation 

levels, the pay line shall be the line confirmed to appropriate slopes excavated on 

the basis of width required for proposed foundation levels but ending at the level of 

actual foundation. 

c) No payment shall be made for work done beyond the specified pay line, 

mentioned above. 

d) The contractor shall, however, be permitted to excavate at flatter slopes in the 

interest of stability and safety of work without any extra cost if site condition permit 

so.    

e) In the event of actual line of excavation being steeper than that specified under 

pay line above, payment shall be made for actual line of excavation only. 

f) Over cut beyond specified pay line of excavation carried out by the contractor for 

any purpose or reasons, unless at the specified direction of engineer in charge, 

shall be at the expense of the contractor. Refilling required of such unauthorized 

excavation with suitable materials, as directed by the engineer shall also be done 

by the contractor at his expense.  

 



5.0) SHORING AND STRUTTING: 

Any shoring and strutting that may be required during excavation and progress of 

work shall be deemed to be covered in the rate quoted for the respective item of 

work.     

6.0) SLIPS: GOVERNMENT NOT RESPONSIBLE: 

The contractor shall be bound to take necessary precautions to avoid any slips. But 

if any slip occurs on account of any reasons, no claims shall be entertained for 

such slips and their consequences, and the excavation shall be properly restored to 

stability for design & drawings of diaphragm. 

7.0) DISPOSAL OF EXCAVATED MATERIALS: 

The excavated material shall be disposed of within specified lead and lift mentioned 

in the respective item of work and manner as directed by engineer. Any useful 

materials what's so ever, shall be stacked separately and in the manner, as 

directed by engineer-in-charge. The directions of engineer in charge shall be 

binding in respect of location and manner for disposing off the waste and stack of 

useful materials within specified lead and lift mentioned in the respective item of 

work. The contractor shall however, use such of the stones, obtained from 

excavation in masonry work / pitching / road metal / rock fill etc as engineer in 

charge deemed fit for the use and at the rate mentioned in the Schedule-A on 

gross stack measurement. The sorting /stacking of useful excavated materials is a 

must and inclusive in the quoted rates for the item of excavation. After sorting of 

useful materials is done, the rest of the materials which are declared not useful 

shall be disposed of in the areas on the downstream. Waste shall be levelled and 

trimmed to a reasonable regular line and level. 

8.0) FINAL FINISHED SURFACE OF FOUNDATION: 

After rough excavation through boring rig for diaphragm to the required depth is 

completed, scaling & trimming of all loosen rock shall be carried out by chisels and 

wedges or by suitable equipments. All weathered or partly decomposed pieces of 

rock remaining in foundations, shall be removed. Areas of low bearing capacity, 

steep, inclined seams, fauls & crushed zones in an otherwise good foundation, if 

permitted to be kept, shall be cleaned off to a stuffiest depth before starting 

masonry or concrete. Where seams, joints, cavities, or other defect are found in an 

otherwise satisfactory foundation, such defects shall be corrected by excavation of 

open trenches to the lines, depth and dimensions as directed by the engineer in 

charge. The surface shall be rough, free from steps, angle and the edges of 

benches shall be chamfered approximately at 45 degrees. While preparing the 

foundation, it will be seen that neither along the length of the dam nor across shall 

the foundation have slopes exceeding angle of internal friction on rock and 

masonry. The finally finished foundation surface shall be tested by striking with a 



7/8-pound hammer. If any loose portion of foundation is revealed by a hollow 

sound, the same shall be removed by wedging, chiseling etc. till a good clear 

ringing sound (for the case of hard rock strata) is obtain from the rock or as decided 

by engineer in charge.  

9.0) MODE OF MEASUREMENT AND PAYMENT: 

For the purpose of measurement, initial and final levels in grid of not more than 5x5 

mt. shall be taken by cross section method with levels at each corner. The rate 

shall be for the respective excavation incl. necessary lead & lift and disposal of 

excavated stuff as directed and dewatering, if any. No payment shall be made for 

any silt, debris etc. that might accumulate in excavated areas on any account. 

Removal of such, thereof shall be deemed to have been incl. in the tendered rate 

for the respective item of work. No extra claim shall be entertained for any 

excavation in overburden and rock, below those, shown in drawing or instructed. 

The rates of the respective item of work are inclusive of all lead and lead specified 

thereof.         

10.0) BLASTING: 

In conducting blasting operations, proper precautions shall be taken for the 

protection of persons, the work and property. All prevailing government laws and 

rules relating to the design and location of magazine, transport and handling of 

explosives &other measures enacted for prevention of accidents shall be strictly 

observed. Warning signals shall be prominently displayed on all magazines. Similar 

proper warning signals shall be given before actual blasting.  

1) STORING OF EXPLOSIVE: 

Explosives shall be stored in a safe place and at a safe distance from the work and 

under the special care of watchman as per rules, so that in case of accidents no 

damage occurs to other part of the work. Explosive detonators and fuses shall be 

stored separately. No objections certificate from the District Magistrate or Inspector 

of Explosives, Gujarat, shall be obtained by the contractor as required. 

           2) RESTRICTION ON BLASTING: 

a. No blasting which may disturb or endanger the stability, safety or quality of the 

foundation shall be permitted. 

b. Blasting within 15 mt. of masonry work in progress or a permanent structure, 

shall not be permitted. 

c. Progressive blasting shall be limited to the one third of the total remaining depth 

of excavation. 

d. blasting limit shall be 30 mt for heavy blasting & 15 mt for light blasting with 

shallow holes. 

e. No large-scale blasting operation shall be resorted to when the foundation 

excavation reaches the last 0.75 to 1.0 mt. Only small charges, preferably of small 



size gelatin/black gun powered may be allowed, so as to prevent shattering of the 

foundation. 

f. In order to have periodic review, it would be almost necessary to excavate the 

foundation in limit depth or one meter after three-meter excavation from the surface 

after three-meter excavation from the surface use of ammonium nitrate must be 

dispensed with. 

11.0) RULES FOR BLASTING OPERATIONS:      

 a. GENERAL: 

The contractor shall acquaint himself with all the prevailing laws and rules & 

regulations concerning storing, handling and the use of explosives All such laws, 

regulations& rules etc. as in force from time to time shall be binding upon the 

contractor.    

 b. MATERIALS:        

i) All materials such as explosives, detonators, fuses, tamping, materials etc. that 

are proposed to be used in the blasting operations shall have prior approval of the 

engineer in charge. 

ii) Black powder and safe explosive shall be used wherever possible. Explosive 

with nitroglycerin shall be used only under exceptional circumstances& where the 

above explosives are ineffective. 

iii) The use of fuse with only one protective coat is prohibited.    

 c. PERSONAL:        

I) Excavation by blasting will be permitted only under personal supervision of 

competent and licensed persons and trained workmen. 

ii) All supervisors and workmen in charge of makeup, handling, storage and 

blasting work  shall be adequately insured by the contractors. 

            iii) The storage shall be in charge of very reliable persons. The contractor shall 

have to produce a security for the person in charge of the explosives if and as 

required by the civil authorities of the district. 

iv) The contractor shall make sure that his supervisors and workmen are fully 

conversant with all the rules to be observed in storing, handling, and use of 

explosives. It shall be ensured that the supervisor in charge is thoroughly 

acquainted with all the details. 

d. PROCUREMENT: 

I) The contractor will be the sole responsible for procurement of explosive. 

ii) The contractor shall, if required by him, build a magazine or bring portable one 

for storing the explosive.        

iii) A careful & day to day account of the use of explosive shall be kept by the 

contractor in an approved register and approved manner. 



iv) The magazine shall at all times be kept scrupulously clean. All the rules and 

regulations under explosive law for magazine management, maintenance, handling 

and safety shall be followed.  

v) Notice shall be hung near the store prohibiting entrance of unauthorized 

persons.        

 e. USE OF EXPLOSIVE: 

For the transport of explosives and detonators, closed and strong container made 

of soft materials such as timber, copper, lather etc. and like materials shall be used 

confirming the latest provision under handling, transportation and use of explosive 

rules and regulations. Latest provisions under explosive rules and regulations shall 

be followed for the use of explosives.     

 f. CHARGING OF HOLES:        

i) The work of charging shall not commence before all the drilling work at the site is 

completed and the supervisor has satisfied himself to that effect by actual 

inspection.     

ii) While charging open lamps shall be kept away. For charging with powered 

explosives, naked flame shall not be allowed.      

iii) Only wooden tamping rods without any kind of metal on them shall be allowed to 

be used.        

IV) Bore holes must be of such a size that the cartridges can easily pass down 

them.        

v) Only one cartridge shall be inserted at a time and gently pressed into the hole 

with the tamping rod. The sand, clay or other tamping material used for filling the 

holes completely shall not be tamped too hard. 

 g. BLASTING:        

Blasting shall only be carried out during fixed hours of the daytime after prior 

written approval of engineer in charge.       

ii) The site of blasting shall be prominently demarcated by red danger flags. A siren 

with a range of one km radius shall be utilized for warning. All the labours work 

immediately get safe shelters. 

iii) All the roads and footpaths etc. leading to blasting shall be detached. 

vi) Blasting shall be carried out in such a way, so as not to disturbed the banks of 

the canals & its structures, Dam structures, other surrounding structures etc.  

12.0) ELECTRICAL FIRING:         

 i) Only the supervisor in charge shall keep the key of the firing apparatus.   

 ii) Special apparatus shall be used as the source of current for blasting.  

 iii) All the detonations shall be checked before use.  

iv) For blasting in one series, only detonators of the same manufacture and of the 

same group of electrical resistance shall be used.      



 v) Such of the electric lines, shall be removed from the site.   

 vi) The use of earth as a return line shall not be permitted.    

 vii) The firing cable shall have a proper insulation cover.    

 viii) Before firing, the circuit shall be checked by a suitable apparatus.  

 ix) After firing, the source of current shall be cut off before any persons are  

Allowed to leave the shelter.    

x) During storms, charging with electrical detonators shall be suspended.  

13.0) PRECAUTIONS AFTER BLASTING: 

i) After the blast, the supervisor shall carefully inspect the work and satisfy himself 

that all charges have exploded.       

ii) For underground work, the workmen shall only be allowed to go to face after 

toxic gases got evacuated.        

14.0) MISFIRING:         
i) If it is suspected that part of the blast has failed to fire or is delayed, sufficient 

time shall be allowed to lapse before entering the danger zone.    

ii) Neither drilling near the holes that have misfired, nor redrilling the hole shall be 

permitted.        

iii) The supervisor of the blasting operation shall have to report to the office 

regarding all cases of misfire, the cause of misfire and steps taken in connection 

therewith.        

15.0 LIGHT AND CONTROLLED BLASTING:  

Where heavy or wet blasting operations are prohibited or are not practicable, 

excavation in hard rock / bhat rock strata shall only be carried out using light and 

controlled blasting technique under strict supervision of expertise persons and 

department. All the specifications and precautions mentioned above shall be 

applicable for here also. 

 

16.0 EXCAVATION BY USING MECHANICAL HAMMER / ROCK BREAKER/ 

PNEUMETIC DRILLS: 

Where heavy or wet blasting and light & controlled blasting operations are 

prohibited or are not practicable, excavation in hard rock/bhat rock strata shall only 

be carried out by using mechanical hammer / rock breaker or pneumatic drills or by 

manual chiseling using crowbars, pickaxes etc. for the excavation of diaphragm. 

17.0 RECOVER OF HARD ROCK AVAILABLE FROM EXCAVATION: 

 As per Govt. of Gujarat N.W.R.W.S. and Kalpsar Dept. Order No. MI Cell /102010 

/17 /(2) K-1, Dt.21/01/2014, for the hard rock, which is excavated from the work will 

be allotted to the agency. The amount will be recovered at the rate Rs. 419.33 per 

Cum. In addition, necessary royalty for these materials has to be paid by the 



agency as per prevailing rules and regulation to the Industries & Mines Dept. 

according to classification of materials. 

The quantity will calculate as per instruction of engineer-In-Charge. This fact should 

be kept in mind while quoting the tender rates of these items. 

No recovery shall be made for hard rock for excavation in hard rock through 

boring rig for diaphragm wall purpose only. 

 

 

 
 
 
Signature of Contractor                 Deputy Executive Engineer 

           Panchayat Irrigation Sub Division 

                                 Jasdan 
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ITEM WISE DETAILED TECHNICAL SPECIFICATION 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 



 

 

ITEM NO. 1: - DETAIL TECHNICAL SPECIFICATION FOR EARTHWORK : 

Strengthening of existing earthen bund by obtaining earth from deepening of pond / checkdam 

using watering / Pneumatic Temping work etc. Complete as suggested by Engineer in charge.  

MATERIAL:  

Embankment earth material shall comply with the general requirements specified in IS: 12169-1987. 

Required testing shall be done as per requirement and the instruction of engineer in charge.  

GENERAL:  

Specifications and requirements laid down in general technical specification for EARTH WORK shall 

apply.  

SCOPE OF WORK:  

The scope of this item of work includes excavating, transporting the suitable earth from deepening 

area or outside borrow area or excavated useful materials with all lead and all lift and laying, 

spreading in as and where require with necessary dressing, finishing, watering, ramming, compaction 

with pneumatic equipment, with all machineries and labours required. In the case where work is to 

be carried out near structure, all necessary care shall be taken so that the structure is not damaged.  

WORKMANSHIP:  

Suitable earth or excavated useful materials shall be spread for embankment/backfilling as and where 

require and as per the instruction of engineer in charge. The earth shall be spreaded uniformly in 

layers (by mechanically or by labours) having thickness not exceeding 15 cms or as directed by 

Engineer In Charge. After spreading of each layer, watering, ramming and compaction with pneumatic 

equipment (e.g. roller / tampers / hammers / plate compactors/plate vibrators etc.) shall be done to 

achieve required section or slope and up to the satisfaction of Engineer-In-Charge. No 

earthwork/backfilling shall be done behind masonry/concrete which is still fresh. Compaction near 

structure shall have to be done simultaneously with raising of structure.  

MODE OF MEASUREMENT AND PAYMENT:  

The completed work will be measured in cubic meter basis. The quantities shall be computed from 

the cross-section areas of the compacted fill and on levels basis.  

For the purpose of measurement, Initial levels and Final levels of area shall be taken on the grid of 

size not more than 50 x 50 mt. in the presence of representative of contractor. The quantities shall 

be computed from the cross section.  

The measurement and payment for the different items involve shall be made under the respective 

items and on the basis of cross sections taken at the start of the work, and also as and when the 

source of material changes.  

The payment & Measurement of this item shall be made on cubic meter basis of the completed work 

as per above specifications. 

 

 

 

Signature of Contractor.  Dy. Ex. Engineer 

Irrigation (P.) Sub Dn. 

Jasdan 

   

 


