TENDER ENQUIRY

GNFC is inviting you for tender enquiry of “Phase — I: Interior work at Narmada Nivas,
GNFC, Bharuch”. We invite the most competitive offer. The detailed scope of work is
listed below:

1 GNFC's SCOPE OF WORK :

1.1 Provision of necessary safety permit.

1.2 Water and electrical power for construction purpose shall be issued by GNFC,
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as per the conditions laid down in that behalf in G.C.C. Water and electrical
power shall be issued free of cost.

CONTRACTOR SCOPE OF WORK :

Necessary actions as mentioned in special condition of contract/ item
description.

Cover the workmen under the insurance coverage of ESI Corporation facility and
any other insurance required under Law OR regulation.

Provision of necessary safety gadgets like safety helmet, safety shoes, hand
gloves, goggles etc., required for the job.

The arrangement for transportation of your manpower to our site, lodging,
boarding, local conveyance etc. will be made by you at your cost.

Provision of necessary scaffolding/ safety belt, safety googles where ever
required.

Submission of test report/ test certificate/technical datasheet for work/material
whenever required.

Submission of Bar chart schedule, Test Plan for the work and Daily Progress
Report (DPR) to PMC/ EIC of GNFC.

Contractor have to work under supervision and instruction of EIC of GNFC.

MOBILIZATION:

You have to mobilize within 10 days on receipt of order with required manpower,
tools / tackles and paint material required as per planning of job. Vendor has to
submit detail work schedule.

TIME SCHEDULE:
We prefer completion of work the job in the shortest possible time without much
disturbance to plant operation in the mentioned contract period time.

COMMERCIAL TERMS :
GNFC’s General Condition of Contract is applicable. The same is placed at
Annexure-1.

Security Deposit : 7% of contract value

Recovery of Water charges = Nil

Recovery of electricity charges = Nil

Defect liability period : 12 months from date of completion.
GST : To be paid extra at prevailing rate.

Contract Period : 11 months




To understand jobs and technical/tender documentation, a pre-bid meeting will
be place on 26.06.2026, at 14:30 PM in the civil department conference room.
Those vendor who will remain present for technical discussion during pre-bid
meeting shall be considered for participating in tender.

5.8 Payment Terms:

5.8.1 Running bill/ invoice to be submitted once in a month. 100 % payment will be
made within 30 days after receipt of invoice.

5.8.2 Your rates should be inclusive of all the taxes/duties except GST.

5.8.3 The final bill payment will be released within 90 days only after receipt of all the
reports, your invoice, No Claim Certificate (NCC) and obtaining NOC from
GNFC's Security department/ HR department. In case of MSME vendor,
Payment of final bill will be made by GNFC in 45 days of submission of the bill
with required documents.

6 OTHER TERMS OF CONTRACT :

Following documents are applicable and vendor has to comply / follow the same.

6.1 A copy of Labour laws is placed at Annexure-2, which is applicable.

6.2 GNFC is certified for Quality, Environment, Occupational Health & Safety and
Energy Management system, Integrated Management System Policy and
guidelines are placed at Annexure-3.

6.3 SOP Civil dept. is placed as Annexure-4.

6.4 GST Annexure is placed at Annexure-5.

6.5 Integrated Management System Policy 2019 is placed at Annexure-6.

6.6 OHS Guidelines is placed as Annexure-7.

6.7 1SO OHSAS guidelines is placed as Annexure-8.

6.8 Safety Guidelines is placed as Annexure-9.

6.9 Supplier code of conduct is placed as Annexure-10.

6.10 Undertaking is placed as Annexure-11.

6.11 Special Conditions of Contract is placed as Annexure-12.

6.12 Prequalification Criteria is placed as Annexure-13.

6.13 Detailed Item Description and Schedule of Rates (SOR) Part-A is placed as
Annexure-14 and detailed ltem Description of NON SOR items Part B of GNFC
is placed as Annexure-15. Quantities mentioned in schedule of rates are
estimated quantities. Actual quantities may increase or decrease to any extent
as per site conditions.

6.14 MSME Annexure is placed at Annexure-16

6.15 Approved make list is placed at Annexure-17

6.16 Penalty clause is placed at Annexure-18

6.17 drawings is placed at Annexure-19

6.18 Reference is placed at Annexure-20




