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FOR AUTHORISED USE ONLY : 

Issued To : 

Divisional Accountant / D.A.O.  

CIVIL DEPARTMENT 
 

JAMNAGAR MAHANAGAR SEVA SADAN 
CIVIL DEPARTMENT 

 

Tender papers for the work of :   

 
 

 

TENDER DOCUMENTS 

(1) Estimated Cost   

(2) Earnest Money   

(3) Security Deposit       

(4) Performance Bond of Schedule Bank        

(5) Time Limit      

(6) Tender Fee            

(7) Blank Tenders will be issued on Before       

      during working days upto   .  

(8) Completed tenders will be received up to office hours on      by 

online through E-Tendering only. 

(9) Validity period of .......................      90/120 days from the stipulated date of 

tender offered downloading of price bid no  

 modifications shall be allowed after  

 downloading of tender. 

 

(10) Tenders will be opened if possible at       on next  

working day. 
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Tender documents consist of plans, specifications, Schedule (s) of quantities of the various 

classes of works to be done, the conditions of contract etc. New Conditions / Para ; 

The Contractor shall not be permitted to tender for the work in which his near relative is working 

in that Division as an Executive Engineer, Deputy Executive Engineer, Assistant Engineer, Additional 

Assistant Engineer, Overseer, Divisional Accountant. Store Keeper. Manager of Atithi / Vishram Gruha 

on the day on which the tender is submitted. On the particular day, the superintending Engineer 

controlling that Division should not also be his near relative. 

(1) By the term "Near Relative" it is meant wife. Husband, parents, grand parents children, brothers, 

sisters, uncles, aunts and cousins. 

(2) (Accompaniment of Government R & B Department, Resolution No. TNC/1084/IB-204/ ( 26/c, 

dated 24th January, 1985) 

 

To, 

The EXECUTIVE ENGINEER,  

Civil Branch Zone- 

Details regarding my/our/partners Directors of our Company (in the case of limited company) 

names address(es) Telephone number(s), Income - Tax office etc. are as under: 

Sr No. Name(s) of 

person / 

partner/ 

company 

Full address 

of the place of 

business with 

pin code 

Telephone No. 

(s) Office 

Residential 

address(es) 

Telephone No. 

(s) Residence 

Full address 

of income tax 

office / ward 

where income 

tax returns 

are filed 

1 2 3 4 5 6 7 
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(2) I/We hereby agree to intimate to you about changes. if any m the above mentioned adz areas(es) 

and Telephone Nos.(s) within fifteen days of its occurrence till my/our deposit for the said work paid 

by me/us is not refunded to me/us. 

 

 

 

 

Signature of Contractor  

with stamp 

 

 

 

For and on behalf of Governor  

of the State of Gujarat 

 

 

 

 

Signature 

Designation 

Place: 

Date: 
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Name of Work:   

 

 

DECLARATIONS 

(1) I have visited the site and fully acquainted myself with the local situation regarding materials. 

labour and other factors pertaining the work before submitting this tender. 

(2) I have carefully studied the conditions of the Contract, Specifications and other documents of this 

work and I agree to execute the same accordingly. 

(3) I, solemnly pledge that f shall be sincere in my duties as discharging reasonable contractors and 

complete the work within the prescribed time limit. I shall submit detailed construction programme 

with target dates for various items and stages of work keeping in view the time limit and shall 

accordingly arrange for labourers, materials and equiprnents etc. punctually. In case there are 

deviations from the construction programme. I shall abide by the decision of the Executive Engineer for 

revision of the programme and shall arrange for labour, materials equipments etc. accordingly 

 

 

 

 

Signature of  

the Contractor  

 

 

Executive Engineer 

Civil Department 

Jamnagar Mahanagar Seva Sadan 
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GENERAL CONDITIONS 

3.1 All petty items occurring in the, work and as found necessary in actual execution shall be carried 

out as per general specification in P.W.D. Hand-Book Volume No. I & II (Latest) Edition. 

3.2 The contractor shall construct temporary shed for storing cement properly and also temporary 

building with a covered area 20' X 12' with necessary camp, furniture for the use of the Government 

Officers as directed by the Executive Engineer for which no payment will be made. 

3.3 The contractor shall provide all labour and pegs, strings and other materials as required for lining 

and marking all the work and measurements without any payment from Government 

3.4 The contractor shall give to the municipal, police and other authority notices etc. that may be 

required as per rules. He will also construct enclosures and fences for the protection and convenience of 

the working people, and the public during the progress of the work and permanent residence and 

adjoining ground property etc. and clear the site on completion of work. 

3.5 Whenever shoring may be deemed necessary by the Executive Engineer, the contractor shall 

perform the same in the best possible manner with the best possible materials and to the satisfaction of 

the Executive Engineer. The contractor shall provide such kind of shoring as Executive Engineer may 

consider necessary. 

3.6 If the trenches near houses or other buildings are required involving shoring and strutting the 

contractor shall carry out the same at his own cost. Such precautions to safe guard existing structures 

with utmost care as necessary shall be taken. After the work is completed near such building the 

contractor may remove shores and make good cutting or holes or any other damage done to the private 

properties. 

3.7 All water pipes, gas pipes existing drains or any other works which may be met within or about the 

excavation shall if Executive Engineer deem it practicable, be properly maintained by the contractor by 

means of shoring, strutting and planking over otherwise as the Executive Engineer may direct. They 

shall be protected by the contractors from damage during the progress of work or if damaged shall be 

made good by him at his own cost. If however, Executive Engineer consider that the contractor should 

maintain any such pipe drains or works and that the existing work, is necessary by breaking down or 

removal of such obstructions as the Executive Engineer may direct the same shall be done by 

contractor. 

3.8 Non-withstanding that all proper precautions may have been taken by the contractor at all times 

during the progress of the work the contractor shall be held responsible for all damages whether to the 

work under execution or to any other property or to We persons during the progress of work and the 

period of maintenance. 

3.9 The site of the work after the completion of the work shall be given in charge to the Department in 

a neat and clear: condition after removing all the rubbish and filling all pits and hollows and leveling 

the ground in good conditions. 
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3.10 Explosives and Inflammable Materials: 

If explosives or inflammable materials are to be used for the execution of works, the contractor 

shall at his own expense, obtain such licenses as may be required for storing and using explosive and/or 

inflammable materials and locate, construct and maintain magazines if such are required for storage in 

accordance with the requirements of the appropriate Government Rules in force. 

Such magazines shall be clearly marked "Dangerous Explosives" in the care of competent 

watchman all the time. The contractor shall exercise utmost care while using explosive and/or 

inflammable materials so as not to endanger life or property and shall be solely responsible for any and 

all damages resulting from their storage and use and shall identify absolutely Govt. and its officers and 

employees against any claim, liability arising out of any accident or violation to any law, rules, orders 

etc. 

3.11 Damage by Flood, Rains or Accidents: 

The contractor shall take all precautions against damage by flood or rains, or from accidents. No 

compensation be allowed to the contractor for his plant or materials lost in/ or damaged by flood or 

rains or from other causes. The contractor shall be liable to make good any plant or materials of every 

description belonging to Government which is in charge of the contractor or earth work or C.D. works 

lost or damaged by floods or rains or from any other cause. 

3.12 Compliance of Laws: 

The contractor shall keep himself fully informed of all acts and laws of the Central & State 

Governments, all local by laws, ordinances rules and regulations and all orders and direction of bodies 

or tribunals having any jurisdiction or authority, which in any manner affect the conduct of the 

workers. He shall at all times observe and comply with all such laws, ordinances, rules and regulations. 

orders and direction and shall give all notices and pay fee or charges to which he may be liable. He 

shall protect and indemnify the Government and its officers and employees against any claim or 

liability arising from or based on the violation of any such law, ordinance, regulations orders or 

direction whether by himself or by his employees. 

3.13 Treasure Trove: 

In the event of the discovery by the contractor or his employees during the progress of the work any 

treasure, coins, antiques, precious minerals or other articles or things of value or interest, whether 

geological. Archaeological or any other such treasure, this shall be deemed to be absolute property of 

Governments between Government and the Contractor. 

3.14 Convenience of Traffic: 

The contractor shall notify in writing to the Engineer in charge of the starting of any construction or 

other operations that may in any way cause inconvenience or endanger traffic at the earliest possible 

time and sufficiently in advance to enable the Engineer-in-charge to take action as per rules. Under no 

circumstances, the contractor shall close any road to traffic without the written permission of the 

Engineer-in-charge. Whenever necessary, temporary detours or diversions shall be made and 

maintained for traffic. Such diversions shall have a width of not less than 20'-0" through out and shall 

be provided with necessary road signs clearly visible form a distance by day or night. These shall be 

preliminary warning by read flags by day and red lamps by night at a distance of 500 ft. from the 

diversion. All diversions shall be clearly market by white washed stones or other such means. 
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All operations necessary for the execution of works and for the construction of any temporary works 

shall so tar as concerned with the requirements of the contract permits be carried out so as not interfere 

and unnecessarily or improperly cause public inconvenience and with the occupation of public or 

private road and foot-paths and the least possible obstruction shall be caused to the traffic. 

 

3.15 Change in Price: Wages etc. subsequent to Acceptance of Tender : 

The contractor shall not be entitled to claim any compensation on the grounds that subsequent 

to the acceptance of the tender there was - 

(a) Increase in the price of materials or goods whether controlled by Government or not OR 

(b) An increase in the wages. Allowances, or amenities to labour, whether on account of any 

legislation or law passed by Government or for any other reasons. 

OR 

     (c) An increases in the traffic freight charges and fare or any other charges or railway, road  

      sea or air. 

OR 

(d)Increase in the rates or quarry fees, Sales Tax, Octroi, Royalties or any other taxes, Fees 

or charges. 

OR 

(e) An increase of any similar nature. 

Exception will be to the extent of Price Adjustment clause. 

 

3.16 Residential accommodation and sanitary and medical arrangements to be provided to 

the labour employed by the contractor. 

(a)  Before opening of labour camp, the contractor shall obtain and follow the advice of 

concerned Assistant Director of Public Health regarding the camp, site accommodation, 

water and food supply, sanitary arrangements etc.  

(b)  The contractor shall build sufficient number of the hunts for the labourers on a suitable 

plot of land according to the following specifications. 

(1) A good site shall be selected. High ground removed from jungle, but well provided with 

tress shall be chosen wherever it is available. The neighborhood of rank jungle grass or 

weeds should be particularly avoided. Camps should not be established close to large 

cuttings or earth work. When a good natural site cannot be procured attention should be 

given to drainage. 

(2) The lines of huts shall have open space of at least 10 meters between rows. 

(3) Huts of Bamboos and grass may be constructed. 

(4) There should be no overcrowding. Floor space on a scale of 2.8 sq. m per head should be 

provided. 

(5) The contractor must find his own land. If no Govt. waste land is available, he should apply 

for it and pay assessment for it. 
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(c) The contractor shall provide an adequate supply of pure and potable water for the labourers at a 

rate of  

not less than ten gallons per head per day. No provision need be made if there is a suitable 

nalla, river well or adequate tap water arrangements within 0.4 km, of the camp. 

(d) The contractor shall construct trench or semi permanent latrines for the labourers on scale of 

not less  

than five for every 100 persons or part there of. Separate latrines shall be provided for men and 

women. The labourers may at three options be allowed to use either the trench system or the 

latrines systems. 

(e) The contractor shall construct. 

(1) Screened bathing placing on a scale of not less than one for every 20 persons or part thereof 

Separate bathing place shall be provided for men and women. 

(2) Washing place for washing clothes on a scale of not less than one for every 30 persons of 

part thereof. 

(3) An efficient drainage arrangement for removing sewage water from bathing and washing 

places and for its disposal without causing nuisance. 

(f) The contractor shall provide the necessary staff for effecting conservancy, Sanitations and 

cleanliness to  

the satisfaction of the Engineer-in-charge. Sweepers shall be employed on scale of not less than 

one sweeper for every 200 persons or part thereof. 

(g) If there is no Government or satisfactory private dispensary within 1.6 K.M. of a labour camp 

containing  

500 persons or more, the contractor shall engage a registered medical practitioner with a 

traveling dispensary. within 8 Kilometers of labour camp. 

(h) The contractor shall arrange for all anti malarial measures for the laborer employed on the work 

as  

directed by the Assistant Director of Public Health. 

(i) The contractor shall take suitable measures for fire prevention and control to the satisfaction of  

Engineer-in-charge. 

 

3.17 PREVENTION OF NUISANCE AND POLLUTION: 

The contractor shall take all necessary prevention of any nuisance or inconvenience to nearby 

owners, tenants or occupies of adjacent properties and to the public generally and to prevent any 

damage to such properties by any pollution of steam and water ways. He shall make good at his own 

expenses and to the satisfaction of the Executive Engineer and damage to roads, paths, cross drainage 

works of public or private properties whatsoever caused by the execution of the work of by traffic 

brought thereon by the contractor. All waste or superfluous materials shall be cleaned away by the 

contractor.  

3.18 TRESS PASS: 

The contractor shall at all times be responsible for any damages or trespass committed by his 

agents and working people in carrying out the work unless such damages or trespass is authorized by 

the Engineer-in-charge. 
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3.19 INDEMNIFY: 

The contractor shall indemnify and save the Government officers and employees against all 

action suits, claims, demands of any character in respect of any matter or things done or omitted to 

done by the contractor in the execution of or in connection with the works of this contract and against 

and loss or damage to Government in consequence for any action or suit being brought against the 

contractor for any thing or omitted to be consequence for any action or suit being brought against the 

contractor for any thing or omitted to be done in the execution of the contract. 

The government shall not be liable to the contractor for damages or delay resulting from work 

by third parties or by injunctions or other restraining orders obtained by third parties. 

 

3.20 NO WAVING OF LEGAL RIGHTS AND POWERS: 

The J.M.C. shall not be precluded or stopped by any measurements, estimates or certificates 

made either before or after the completion and acceptance or the work and payment there of from 

showing the true amount and character of the work performed and materials furnished by the contractor 

and from showing that any such measurement, estimates or certificates. I were not in a true or incorrect 

P.W.D. shall not be precluded or stopped from recovering from the contractor such damages as it may 

sustain by reasons of his failure to comply with terms of the contract. 

Neither the acceptance by the J.M.C. or any representative of the J.M.C, nor any consent for 

acceptance of the whole or any part of the work not any extension of time -1or any possession taken by 

the FW.D. shall operate as a waiver any portion of the contract or any power herein reserved or of any 

right to damages. 

A waives of any breach of the contract shall not be held waiver of any other or subsequent 

breach. 

3.21 POLICE PROTECTION: 

If police is called for by the contractor for special protection of his camp or work the Public 

Works Department will arrange for such protection so far as possible with authorities concerned and 

full cost of such protection shall be debited to the contractor and recovered from his bills. 

3.22 Excess use of Materials Supplied by the J.M.C  

If in case, the contractor uses materials supplied by the J.M.C in excess of what is required as per the 

critical calculation of the Executive Engineer in charge of the work of refuse to return in good 

condition such materials issued in excess of the requirements so worked for any reasons whatsoever the 

contractor shall be required to pay the cost of such extra materials at the penal rates which shall be at 

double the issue rates as charged to the contractor as per schedule "A" of the contract agreements. 

3.23 The contractor shall comply with the following regulations as regards the hoisting 

 appliances to be used by him. 

(a) Hoisting machine and tackle including their attachment anchorages, supports shall 

(1) Be of good mechanical construction sound materials and of adequate strength and free 

patient defect and. 

(2) Be kept in good repair and in good working order. 

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be 

of suitable quality and adequate strength and free from patent defect. 
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(c) Hoisting machines and tackles shall be examined adequately tested after erection of the 

site and before the use and be re-examined in position at intervals to be prescribed by 

Government. 

(d) Every chain, ring, hook chackle, shovel and pulley used in hoisting or lowering 

material as mean of suspension shall be periodically examined. 

(e) Every crane driver or hoisting appliance operator shall be properly qualified. 

(f) No person who is below the age 14 years shall be in control of any hoisting machine 

including any scaffolds which may give signals to the operator. 

(g) Hook shakle, shival and pulley block used in hoisting or lowering or as mean of 

suspension the safe working load shall be ascertained by adequate means. 

(h) Every hoisting machine and all gears referred to in the proceeding regulations shall be 

plainly marked with the safe working load. 

(i) In the case of hoisting machine having a verbal safe working load each safe working 

load and the condition under which it is applicable shall be -clearly indicated. 

(j) No part of hoisting machine or gear referred to in regulation in regulation "g" above, 

shall be loaded beyond the safe working load except for the purpose of testing. 

(k) Motors, gearing, Transmission, electric wiring and other dangerous parts of hoisting 

appliances shall be covered with efficient safe guards. 

(1) Hoisting appliances shall be provided with such means as will reduce to minimum the 

risk of the accidental decent of the load. 

(m) Adequate precautions shall be taken to reduce to minimum the risk of any part of a 

suspended load becoming accidentally displaced. 

3.24  The contractor as far as possible contain his requirements of labour skilled or unskilled 

through the nearest Employment Exchange. 

3.25  All the rates quoted by the contractor are inclusive of Sales-Tax and the contractor will 

pay the same himself. 
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4.1  The contractor shall have to attach Income Tax clearance certificate obtained 

from the Income Tax Officer with his tender. 

4.2  The contractor shall have to construct their store for controlled and 

valuable materials issued to him under Schedule "A" of the agreement of 

work site having double locking arrangements. The materials shall be 

taken out for the use in the presences of the departmental person. No 

materials shall be allowed to be removed from the site of work. 

4.3  The contractor shall also give a list of machinery in his possession which 

he proposes to use on the works. 

4.4  The rate for the item in schedule "B" shall be given in words and figures. 

Amount of each item shall be also entered in the proper column and grand 

total of the amount shall be given by the tenderer. The amount shown 

against each item in tender shall tally with the rate and quantity on the 

basis of unit as given and that in case of any error, tenderer shall be bound 

by the offer on the basis, of rate only. 

4.5  If the tender is taken in favour of company power of attorney in favour of 

person, who may have been authorized by the company shall accompany 

the tender. 

4.6  Copies of certificates are regards the previous experience, if any, shall be 

enclosed with the tender. 

4.7  Declaration showing that all work in hand with the contractor and value of 

work that remains to be executed in each case shall be enclosed with the 

tender. 

4.8  While receiving the tenders availability of sufficient machinery in 

possession with the contractor will be point for consideration. 

CHAPTER - 4 



 - 12 - 

 

SPECIFICATION FOR COLLECTION OF MATERIALS REQUIRED FOR  

ROAD WORK ROAD MATERIALS 

5.0 The materials required for roadwork are mainly as under:  

(a) Road materials 

(b) Cement  

(c) Aggregates 

(d) Coarse Aggregate 

(e) Fine Aggregate 

5.1 The contractor shall make his own arrangements to obtain the materials from an existing  

or a new quarry in Government waste land, private land, or ;and belonging to other state 

or taluka dars etc. after opening out the quarry and before starting collection the quarry 

shall be got approved by the Engineer-in-charge. The contractor or worker shall pay all 

royalty charges, compensation etc. as per rules in force from time to total. No claim or 

responsibility on account of any obstructions caused to the prosecution of the work by 

difficulties arising out of the private owner of land will be entertained. 

5.2 The rate in the tender includes all incidental charges such as opening out a new quarry,  

opening out a new portion in an existing quarry, removing the soil and other unsuitable 

materials, dewatering quarry, cost of blasting powder and fuse, road repairs to exiting 

cart track making new cart tracks, Octroi charges, Central Government, State or 

municipality taxes, local boards dues etc. 

5.3 The rate in the tender are for the delivery of approved materials on road side property 

stacked at the places specified by the Engineer-in-charge and are inclusive of 

conveyance charges irrespective of the lead. No claim on account of charges in any land 

will be entertained. 

5.4 Materials delivered to the works shall be equal to the approved samples and delivered  

sufficiently in advance of constructional requirements to enable further samples to be 

selected and tested by the Engineer-in-charge before using materials in the work. 

5.5 LAYOUT OF MATERIALS STACKS: 

The contractor shall deposit materials for the purpose of the works on such parts only of the 

site as may be approved by the Engineer-in-charge 

The contractors shall submit before starting a work, details sites survey clearly indicating 

position and areas where the materials for the work shall be stacked and sheds, submits to the 

Engineer-in-charge for approval. The contractor shall deposit materials only on the approved 

parts of the site. 

5.6Cement: The cement will be supplied by the Public Works Department at the place and rates 

shown in schedule 'A'. However if contractor use his own cement for any reason, it shall confirm 

with the Indian standards 269-1952 ordinary rapid hardening and low heat port land cement. 

5.7Adequate care shall be taken to prevent deterioration of cement in storage. The cement 

shall not be kept in the open. it shall be stored in whether proof shed with water tight walls and 

roofing. The windows and doors shall be minimum in number and sides shall be kept tightly 

closed except when materials are being actually put in or taken out. The floor shall be well above 

CHAPTER - 5 
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the ground level preferably the plinth should be above 3'-0" high to permit direct unloading and 

loading of cement bags from trucks. The site shall be well drained away from the building. If the 

building is newly constructed sufficient time shall be allowed after construction for the interior to dry 

thoroughly. 

5.8 Space of not less than 3 feet all-round shall be kept between the walls and the piles of bags. 

Similarly the bags shall not rest directly on the floor but shall stacked as closed to each other as 

practical to reduce the circulation subject to a limit of about 15 bags from topping. They shall be 

arranged header and stretchers fashion when the height exceeds seven bags. 

5.9 Each consignment of cement as it arrived should be stacked separately and a suitable board 

placed and kept near the stack for other arrangements made to show the date of receipt. At the time 

of removal the oldest cement shall be removed first for use. 

5.10 Aggregate: 

General: Aggregates shall be obtained when possible from a source which normally produce 

aggregate satisfactorily for concrete, if so, directed by the Engineer-in-charge. The aggregate 

whether coarse or fine shall be got tested at the Engineering Research Institute, Vadodara for their 

suitability for use in concrete. 

5:11 Storage: It is essential to prevent the aggregate from getting unclear by dust or mixing with 

soil, vegetable matter or unnecessary re-handling. Therefore the aggregates shall be : 

(1) Stacked adjacent to mixer site and so disposed around as to require minimum re-handling 

and labour when being moved to mixer. 

(2) The aggregate shall be placed on a dry hard patch of ground as available, otherwise a platform 

of G.I. sheet or alternatively on floor of dry bricks of a thin layer of lean concrete facilitating shoveling 

and prevent earth and dirt from being shoveled up with aggregates. 

 Space of not less than 3 feet all-round shall be kept between the walls and the pipes. 

(3) The stacks piles shall be as large in area as possible but low and fairly uniform in height 

preferably 4 to 5. 

(4) piles of different sizes of aggregate shall be kept carefully separate from each other to prevent 

premature mixing. 

5.12 Coarse aggregate: 

5.12.1 Coarse aggregate shall normally consist of crushed stone materials, gravel or a combination 

of any of those three and shall be chemically inert, hard, strong, durable or limited porosity free from 

adhered coating and clean and without grass or powder surface. In the case of crushed rock 

substantially all faces shall have resulted from crushing operation. Gravel shall not be used for the 

wearing coat. 

5.12.2 The amount of deleterious substances shall not exceed the standard of maximum 

percentage by weight when tested according to the relevant Indian Standard method of test. 

5.12.3 Size and Grading: 

The maximum size of coarse aggregate to be used for a particular item of work shall be as stated in 

the detailed specification of the item concerned. The grading may be such as to produce dense 

concrete of the specified properties and consistency that will work readily into position without 

segregation without adding excessive water. 
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5.12.4 The coarse aggregate shall be delivered to the site in specified size unless otherwise 

authorised by the Engineer in charge. 

5.13 Fine Aggregate: 

5.13.1 The fine aggregate shall be of natural sand or sand produced from crushing suitable hard or 

natural gravel. It shall contain only hard strong dense durable uncoated particles. 

5.13.2 The amount of deleterious substances shall not exceed the standard as mentioned on page No.5 of 

revised manual regarding standard specification for bridges. Maximum percentages, by weight when 

tested according to the relevant Indian Standard Methods of test to fulfill or conform to the requirements 

as specified in details above. 

5.13.3 Grading: No more than 5 % shall exceed 3/16 inch in size and not more than 3 % shall pass 1. S. 

sieve No. 15 of B.S.A.S.T.M. sieve No. 100. 

5.14.1 All items in schedule 'B' are for complete jobs and shall include all labour, materials, construction 

plant and temporary works unless stated to contrary. 

5.14.2 All item in schedule 'B' shall include all lifts and leads unless stated to the contrary. 

5.14.3 Before starting the work the site shall be cleared as necessary as per items 2 on page 2 of 

P.W.D.H.B. after completion of the work but before its acceptance the site shall be cleared of all 

scaffolding surplus materials rubbish etc. as per clause 7 of the printed tender form. No extra payment 

shall be made for site clearance required at any stage. 

5.14.4 Whenever any mention is made of I.R.C. code, it shall refer to the Indian Road Congress 

publication, Standard Specification & Code of Practice for Road Bridges 

Section I General features    1960 

Section II Roads & stresses    1968 

Draft Sect. III Reinforced concrete Spt.   1980 

5.15 Any Reference to the Public Work Department Hand Book in the specifications shall be to the 

ninth edition. 

5.16 Materials - General : 

5.16.1 The materials used in the work shall be of the best qualities and kinds specified and no materials 

shall be used in the work until approved. 

5.16.2 Samples of coarse and fine aggregate and of such other materials as may be specified or directed 

shall be deposited free of cost with the Engineer in charge as soon as possible after issue of orders to start 

the work and get approved sufficiently in time before the delivery of the materials represented there by. 

5.16.3 If during the course of work the source and type of any material is changed further samples shall 

be deposited. If any materials is unauthorised obtained the contractor will have to make good the damage 

and pay such compensation in addition as may be directed by the Executive Engineer. 

5.16.4 Any materials that falls on any J.M.C. Road from the carts etc. during conveyance shall be 

immediately picked up and removed by the contractor failing which it will be got removed departmentally 

at his cost. The contractor shall be liable for any claim of road use on account of such negligence etc. 

5.16.5 The materials causing obstruction or danger etc. will be got removed by the Department at his 

cost and no claim for any loss or damage shall be entertained. The contractor shall be responsible for any 

damage to track in charge of the J.M.C. and shall attend to any complaints, which may be raised. 

5.16.6 The materials shall not be stacked in a place where it is liable to be damaged or lost due to traffic 

passing over it, to be washed away by rain or floods, to be burried under and lands  
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side etc. or to slip down at embankment or bank side etc. No claim for any loss due to these or any similar 

cause will be entertained. 

5.16.7 Before stacking, the materials shall be free from all earth rubbish vegetable matter and other 

extraneous substances and in the case of metal screened to gauge if so directed. When ready it shall be 

stacked entirely near of the roadway on ground which has been cleared of vegetation and leveled on the 

banks of roads etc. when it may be practicable to stack it entirely clear of the roadways. It may be stacked 

with the permission of the Engineer in charge on borrow area in such away as to cause minimum danger 

and obstruction to the traffic. 

5.16.8 The materials other than rubble shall be measured by box measurements as per detailed 

specification and shall be stacked in a double hectometer and shall be of the same uniform size. The 

stacks (at the end) of each double hectometer may be different size from the rest in order-to adjust the 

quantity to be required. No materials in excess of the requirement shall be collected. If so done, it shall be 

removed at the expense of the contractor. 

5.16.9 In stacking materials the depositions shall commence at the end of the kilometer towards the 

other end unless otherwise directed by the Executive Engineer. Measurement of the materials stacked in a 

double hectometer will not be recorded until the full quantity has been stacked for 2 km. length. 

Collecting and spreading shall not be carried out at the same time in one and same kilometer in two 

adjoining kilometers except with the written permission of the Executive Engineer. 

5.16.10 Unless otherwise directed, the materials shall be collected in the following orders, if approved in 

the tender ( t) Rubble (2) Metal (3) Soft murrum (4) Hard Murrun. 

5.16.11 Metal collected for petty repairs shall be stacked on the side opposite to where material for 

resurfacing is stacked. Where metal for two layers collected it shall be stacked as in the case of new road 

metal for each layer shall be stacked on the opposite of side of the road. All road materials shall be 

examined and measured before it is spread. The labour for measurement (and check measurements 

whatever necessary to be carried out) shall be supplied by the contractor immediately after the 

measurements are recorded. The stacks shall be marked by the contractor by white wash or otherwise as 

may be directed by the Executive Engineer to prevent any possibility of the same materials being 

measured and recorded over again and to prevent unauthorised tempering with the stacks. If the contractor 

fails to attend the measurements of materials after receiving due notice from the sub-Divisional officer or 

his sub-ordinate-stating the date and time of the measurement the same shall be recorded ex-partee and 

will be binding to the contractor. 

5.16.12 The work shall be measured nevertheless if the labour or materials required at the time of 

measurements or check measurements after the notice have been given to him are not supplied by the 

contractor, the expense incurred on account of employing any departmental labour or materials etc shall 

be charged against his account. 

5.16.13 No deduction shall be made for voids for rolling and metalling. 

5.16.14 The contractor will be allowed to use approved rubble and metal available from the cutting 

materials on payment of charges that may be fixed by the department provided the same are considered 

surplus by the department. 
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6.1 Acceptance: 

Intimation of acceptance of tender shall be given by registered post to the address given below the 

signature of the tenderer in the tender. 

6.2 Details of works: 

The tenderer shall state in his tender the name of the contractor in case the agency shall be other than him 

self from whomever he purposes to obtain the centering. He shall also state by what method he purposes 

to effect the same. The designs of centering with type shall be got approved by the Executive Engineer 

before its erection. 

6.3 Examination of plants and Locations: 

Statements as the condition under which work is to be performed includes plants surveys, relevant 

dimensions calculations estimates bearing etc. are made to furnish a basis for comparison of tenders and 

the Government do not guarantee or represent that they are even very approximately correct. The 

contractor shall satisfy himself by all conditions affecting the work to be and done and labour materials 

needed and shall make his bid in sole reliance thereon. 

6.4 The work included in this contract shall be carried out in accordance with the specification rules 

and regulation as laid down in the books mentioned below in order of the priority (1) P.W.D. 

Hand Book vol. 1 & 2 1949 edition if the reference quoted above fall short for the items in 

schedule Of contract, reference shall be made to Indian specifications for the latest edition. If any 

of the items of this contract are not covered by the reference books quoted above, details and 

specification as directed by the Chief Engineer, P.W.D. Gujarat shall be final. This shall depend 

upon the standard specifications allowed in different countries of the work for the items 

concerned.  

 

Programme ; The Executive Engineer may at any time give direction as to the order and manner 

in which  

the several part of the work shall be carried out and the contractor shall strictly, observe such 

direction. 

 

6.5 Method of carrying out the work: 

The contractor shall furnish for the approval of the Executive Engineer a schedule giving the programme 

of the work giving details of the method of execution proposed to be adapted. No work shall be carried 

out by other method except the one approved by the Executive Engineer. The Ex. Engineer may suggest 

suitable modification in the programme and method prepared by the contractor. Adoption of any such 

changes shall not entitle the contractor for claiming any extra rates. 

6.6 Relation with public Authorities: 

The contractor shall comply with all powers and legal orders and directions given from time to time by 

any local or public authorities and shall pay out of his own money, the fees or charges to which he shall 

be liable. 

6.7 The contractor shall at his own expense obtain such license as may be necessary for storing and 

using explosives. the J.M.C. shall incur no responsibility whatsoever in connection with the storage of 

explosive on the site or any accident or occurrence whatsoever in connection there with. All operations of 

CHAPTER - 6 
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the contractor on which explosives are employed being at the risk of the contractor and upon his sole. 

Responsibility and the contractor hereby given to the J.M.C. an absolute idemnity in respect thereof. 

6.8 RETURNS: 

The contractor shall furnish the Executive Engineer every day during the progress of the works classified 

weekly return of the number of people employed on the work during the week the report of skilled and 

unskilled labour shall be given in prescribed form. The contractor if directed by the Executive Engineer 

shall increase or decrease the strength of the labour both skilled and unskilled. The contractor shall also 

furnish the following returns: 

A weekly medical report showing the health of the contractor's camp and the number of persons 

ill.  

OR 

2.A report of any accident, which may have occurred within 24 hours of its occurrence 

6.9 OCCUPATION OF ADDITIONAL LANDS: 

In case when it becomes necessary for the fulfillment of the contract for the contractor to occupy land 

outside the J.M.C. Limits, the contractor shall make his own arrangement with the land owners and pay 

such rents as may be mutually agreed between them. 

The Public Works Department shall afford to the contractor all possible assistances to enable him to 

obtain land for such purpose. 

6.10.1 CONTROLLED MATERIALS: 

As regards controlled materials, J.M.C. will help to arrange for the permits as far as possible and help the 

contractor himself, Though the Public Works Department will help to arrange for the permits as far as 

possible in obtaining the materials it shall not accept any responsibility for any delay or loss on account of 

delay caused. Contractor shall submit the monthly return in the prescribed forms for the receipts and 

actual use of the controlled materials during the month to the Executive Engineer on close of every 

calendar month. 

The contractor shall permit the Executive Engineer or his representatives to inspect the stock of 

the controlled materials stored by him at any time whenever engineer or his representative desires.  

6.11 Permit and Licenses : 

The contractor shall procure at his sole expenses all permits and licenses and pay all charges and fees for 

lawful execution of the work. 

6.10.2 Permit devices Materials and processes 

Whenever the contractor desires to use any design devices materials or process covered by the letters 

patent or copy right permission for such use shall be secured by suitable legal agreement with the patentee 

or owner arid copy of agreement shall be filed with Executive Engineer. 

6.13 Temporary Quarters: 

The contractor will be required to make his own arrangement for housing of all his staff and working 

people during the execution of the work. The contractor shall maintain at his own expenses efficient staff 

as may be required by the Executive Engineer. Suitable fire preventive measures to the satisfaction of the 

Executive Engineer shall be taken by the contractor. 

6.14.1 Plant : 

The Contractor shall with his own expenses supply sound plant for the whole of the works sufficient to 

perform the work within the time agreed upon in the contract and keep the same in good condition. He 

shall also at his own expenses, repair or improve it when required by written request of the Executive 

Engineer or his representative. 

All unused materials and all plants and equipment not removed by the contractor within two 

months of the completion date of the works or any extension granted thereof by the Executive Engineer 
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shall become the property of the Public Works department and contractor shall not be entitled to any 

payment or compensation whatsoever in respect thereof. 

Conditions regarding Medical and sanitary arrangements to be provided for labour employed in. 

the construction by the contractor: 

(a) The contractor shall follow rules regarding public Health and sanitary arrangements to be provided in 

labour camp as per paragraph 258 of Gujarat J.M.C. Manual Volume 1 and appendix in that regard. 

(b) The contractor shall make arrangements for men material measures to be provided for the labour 

employed on the work. The men material measures shall be as directed by the Assistant Director of Public 

Health. 

6.15 Subletting of work 

The contractor will not be permitted to sublet any of the works without permission of the Engineer-in-

charge. If he gives permission for any part of the work to sublet, the main contractor shall take full 

responsibility for the quality of work. Before ordering subletting of the work the contractor shall submit 

the names of the subcontractors proposed for the approval for Engineer-in-charge and shall afterward 

send the two copies of the order of the work proposed to be sublet. When submitting the names of the sub 

contractors for the approval it must be stated as to whether the firms proposed are the actual 

manufacturers of makes, if not the names of the makes shall also be submitted. The sublet orders shall 

contain all necessary information given in the specification to enable the sub contractor or supplier to 

work in accordance therewith. The sublet order shall also contain the time in which the delivery of the 

materials will be given for the completion of the work. The contractor shall be held responsible for non-

delivery or non-completion in stipulated time given in his tender for the completion of the whole contract. 

6.16 Foreman, Watchman and workers: 

Competent foreman and watchman shall be employed by the contractor. The P.W.D. shall be at all times 

have the right to remove from the work any foreman, watchman or man who gives irresponsible response 

of misbehaves or misconducts. 

6.17 Co-ordination of specifications, plant and special provisions the standard specifications the plans 

and all supplementary documents are essential parts of the contract and requirement occurring in one shall 

be as binding as though occurring in all the various documents. Specification and special provisions shall 

over side both the plans and the standard specifications. Figured dimensions shall prevail over scaled 

dimensions if any. Other variations shall be decided by the Superintending Engineer. 

6.18 Inspection of work and materials: 

 1. For Resident Engineer, Agent and Employees on the work, the contractor shall provide safe and 

proper facilities for inspection. 

 2. The inspection of the work shall not relieve the contractor of his obligations to fulfill the terms of 

the contract as herein prescribed by the plans and specifications. 

 3. The contractor shall furnish written information to the Executive stating the original sources of 

supply and dates of manufacturing of all materials brought or manufactured away from the actual site of 

the work. 

 4. The contractor shall furnish the Executive Engineer every facility and assistance for ascertaining 

whether or not the work performed is in accordance with the requirements and instructions of the plans 

and estimates and the specifications. !f so, directed the contractor at any time shall comply and after 

acceptance of the work remove or uncover any portions of the finished work considered necessary for 

fresh inspection at his own cost. 

 5. In order to ensure a proper time sequence for required inspection and approval, the information 

shall be furnished at least two weeks or (otherwise) as directed by the Executive Engineer in advance of 

the use or incorporation in the work of any such materials and this shall be given in writing by the 

contractor. 
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 6. The contractor shall obtain from J.M.C. a statement of the places where it is permitted for him to 

deposit the materials excavated. The contractor shall accept the entire site as he finds it and any work that 

may be necessary to carry out contract shall be provided for in his contract price. 

6.19 Setting out: 

The contractor shall be responsible for the true and proper setting out of the works and for the correctness 

of the position levels, dimensions and alignment of all parts of the works and for the provisions of all 

necessary instruments applicable and labour in connection there with. If at any time during the progress of 

the works any error shall appear or arise in the positions, levels, dimensions or alignments or any part of 

the works, the contractor is required to discuss with the Engineer and rectify such errors to the satisfaction 

of the Executive Engineer. Unless such error is based on incorrect data supplied in writing by the 

Executive Engineer in which case the expenses of rectifying the same shall be borne by the Govt. 

Otherwise the rectification shall be done at the cost of the contractor. The checking of any setting out or 

of any line or level by the Executive Engineer or his representative shall not relieve to the contractor of 

responsibilities for the correctness thereof. 

6.20 No quarrying or blasting operations shall be permitted in the riverbed in the proximity of the 

bridge for the purpose of taking out materials required for the work except where the sites are demarcated 

by the Executive Engineer for this purpose. The contractor shall be personally responsible for any damage 

or accident caused by such operations. 

6.21 An order book shall be provided and maintained by the contractor on the work and the contractor 

shall sign the order given by the Department and shall carry out them. Work Order Book is the property 

of the Govt. Supervisory staff on site. The compliance shall be carried out promptly and approved by the 

Executive Engineer in short time so that works can be checked. 

6.22 No materials should be stacked any where on the entire formation width of the road while 

carrying out the work. These materials should be stacked on the open ground area of the land width on 

both sides of the road. Only in exceptional circumstances, with only written permission of the Executive 

Engineer such materials can be stacked on shoulders of the road surface. 

6.23 During the working period, day and night all weather diversion shall have to be provided by the 

contractor without extra cost of Govt. The diversion shall be maintained in good conditions as directed by 

the Engineer-in-charge until completion of work. During the -night time for the safety of traffic, red 

lamps, boards, etc. shall be provided without any extra cost. 

6.24 One percent of the estimated cost put to tender for this work after deducting the cost of materials 

as per Schedule 'A' Value at basic rate in the Sanctioned estimate shall be deducted from the running 

account bills of the Contractor for testing the quality of materials and workmanship. No additional testing 

charges in addition to this one percent shall be recovered from the Contractor (Applicable to R & B tender 

Only.) 

(R & BD GR No. TNC-1085-4C) dated 20-12-91 

Dated Signature of           EXECUTIVE ENGINEER 

      Contractor              Civil Branch 

         jamnagar mahanagar seva Sadan 
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ANNUEXURE-1 

GOVERNMENT CIRCULAR NO. MON-108313329 

(244) H/Technical Requirement of 

Hot Mix Plant to be used on Contact Works; 

COMPOSITION OF PLANTS 

 

The Hot mix plant shall confirm generally to I:S specification No.I.S.3065/1965 as amended from time to 
time and shall be required with the following arrangements : 

(1) COLD AGGREGATE FEEDER 

The cold aggregate feeder shall have minimum three independent bins compartments, each provided 
with accurate mechanical means for feeding the aggregate at uniform and predetermined rate to the cold 
elevator or to some intermediate conveyer or directly into the dryer. The feeder shall be provided for the 
adjustment of total proportional feed and shall be capable of being locked in any setting. 

(2) DRYER: 

At the discharge end of the dryer or any other suitable location, means shall be provided for ascertaining 
the temperature of the heated aggregate. 

 (3) MIXER UNIT: 

The plant shall include a continuous mixer of an approved twin shaft pug mill type capable of producing a 
uniform mix. If not enclosed, the mixer box shall be equipped with a dust hood to prevent dust. 

There should be independent arrangement to feed mineral directly in the pug mill. The Hooper bin for 
mineral filler shall provide for the adjustment to proportionate the feed and shall be capable of being 
locked in any setting. 

(4) SCREEING UNIT AND GRADUATION CONTROL: 

The dried aggregate shall be screened into less than three sizes. The plant shall include means for 
accurately proportioning each bin shall have an accurately controlled individual gate to form an orifice for 
proportioning the material drawn from each respective bin compartment. The orifice shall Clave positive 
mechanical adjustment and provided with a lock. Indicators shall be provided on each gate to show the 
gate opening in centimeters. 

(5) BITUMEN HEATING: 

A circulating system for the bitumen shall be provided of adequate capacity to provide for proper and 
continuous circulation between storage tank and proportioning units during the entire operating period, 
suitable arrangement shall be provided for recording the temperature at the tank and in the circulating 
system. 

(6) SYNCHRONIZATION: 

Synchronization of Aggregate and Bitumen Feed : Satisfactory means shall be provided to afford positive 
inter locking control between the flow of aggregate from the tank to pug mil with mechanism of socket 
wheel which allows a fixed quantity of bitumen for a particular setting of the wheel. 

 

 

 

 

Dated Signature of       EXECUTIVE ENGINEER 

    Contractor            Civil Branch 

        Jamnagar Mahanagar Seva Sadan 
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(TO BE FILLED IN BY INCOME TAX OFFICE) 

 

 
I hereby certify that: 

(i) The information contained in this application has been verified from the assessment records and found 
correct. 

(ii) The assessee has paid all tax demands due other than those which have been stayed by the competent 
authority. 

(iii) The assessee has been co-operating with the department in facilitating the completion of the pending 

  assessment. 

(a) The period of three years has expired from the date of Appellate order of the Income-Tax Appellate 
Tribunal for the penalty levied on or after 1-4-1975 under section 271 (1) (c) of the Income-Tax Act, 1961 
or under Sec. 18(1) (c) of the Wealth Tax Act, 1957. 

OR 

In case where an appeal has been filed by the assessee against the penalty imposed or after 1-4-1975 
under section 271 (1) (c) of the Income Tax Act, 1961 or under section (18) (1) (c) of the Wealth Tax Act, 
1975 the period of three years has expired from the date of the imposition of the penalty. 

(b) The period of three years has expired from the date of the order of conviction after 1-5-1975 
under section 277 of the Income-Tax Act, or order under section (56) (1) of the Wealth Tax, 1975 or 
under section 199/200 of the Indian Penal Code. 

Note : Delete whichever is inapplicable in the above certificate. 

 

 

 

 

Date :         Signature of the I.T.O. 

Seal :         Circle/ward/District 



 - 22 - 

APPENDIX -'A’ 

INCOME-TAX CLEARANCE CERTIFICATE 

1. Name and style (of company, firm, H.U.F. of individual) in which the applicant is 
assessed or assessable to income tax and address for the purpose of assessment, name & 
address of all companies, firms or association of persons in which the applicant is substantially 
interested in his individual or beneficiary capacity. 

NOTE : For the purpose of clause (1) above the word "Substantially interested" would have the 
same meaning as explained in section 40 A. (2) 

 2. (a) The Income Tax Circle/ ward/ District in which the applicant is assessed to 
Income tax and the permanent Account No. 

 (b) In the case of partnership firm: 

Name of the Partner Address Permanent Account No. Income Tax Circle Ward 
where assessed 

 

 

 

 

 

 

 

   

4. The following particulars are to be furnished concerning the income-tax assessments for 
the preceding five years. 

Year Total Income 
assessed 

Tax demanded Tax Paid Balance Due 

 

 

 

 

 

 

 

    

 

5. (a) Whether any penalty for concealment has been imposed under the provisions of 
the Income Tax Act, 1961 or Wealth Tax Act, 1957 on or after 1st April, 1975. 

(i) If the answer is in affirmative, give the date and amount of penalty imposed and section 
under which imposed. 

(ii) Whether any appeal has been filed against the penalty order before the Appellate 
Assistant Commissioner of income tax or before the Income-tax Appellate Tribunal. If so 
the result there of along with date of appellate order may be indicated. Whether convicted 
for an offence within the meaning of section 199/200 of the Indian Penal Code. If so, the 
date of the conviction order may be indicated. 

 

 

 



 - 23 - 

(b) Details of total contracts received by the applicant, whose name is mentioned against (1) 
above during the preceding five accounting years: 

Day of Previous 
year ending 

Assessment year Total amount Contract received The name of the 
authority or 

persons from 
whom contracts 

are received 

 

 

 

 

 

 

 

    

6. In case there has been no Income-tax assessment in any year whether returns have been filed 
under Section 139(1), 139(2) and 133 of the Income-tax Act, 1961 or tax has been paid in 
advance under Section 210 (3) of income-tax Act. 1961 and if so, the amount of income returned 
for each year and Tax for each of the five years mentioned above and the income-Tax circle J 
ward district concerned where such returns have been filed. Give reasons for the same: 

Assessment year Income returned Tax paid on 
assessment u/s 

140-A 

Tax paid in 
advance u/s 210 

Date of payment 

 

 

 

 

 

 

 

    

7. Whether any attachment proceedings are pending in respect of the arrears. 

8. The name and address of Branch (es) if any. 

I declare that the above information is correct and complete to the best of my information and 
belief. 

 

 

Address: 

 

………………………………………………. 

Signature of Contractor 

Registration No. ....................................... 

NOTE :  (1) Tax in column 3 and 4 of para 4 include all items viz I. T. surcharge etc. 

 (2) If any tax remains unpaid, reasons should be explained in an attached  

  statement. 
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QUESTIONAIRE FOR THE TENDERER 

 

 

1. The location of Paver plant at present. 

2. No. of Paver work and total tonnage of 
asphalt work done to date 

3. The remaining tonnage of asphalt work to be 
completed still on (date of tendering) 

4. Period required to complete remaining 
tonnage of asphalt work on hand present. 

5. Period required to shift the Paver plant at site 
of the work under reference. 

6. Probable date to start actual - asphalt work 
for the work under reference. 

7. Details of machineries required for Paver 
plant available with the tenderer. 

8. Whether the hot mix Paver plant - conform to 
the composition and Technical requirement 
indicated in Annexure ? 

 

 

 

 

Signature of Tenderer 
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SPECIAL CONDITIONS FOR BITUMINOUS SURFACE WORK WITH HOT MIX 

PLANT AND FINISHER 

 

1. The hot mix plant and accessories to be used for the work shall be in conformity with 
specifications prescribed vide Govt. of India Ministry of Transport circular No. RW/RMP/1613783 
dated 9-11987. The plant shall be equipped with all units and accessories as per latest I.S.3066, 
1965 as amended from time to time. The contractors will have to modify their plants suitably 
within a period of six months from the date of issue of latest I.S. specification or codes. 

2. The work of laying aggregate mixed with bitumen shall start on site of work only after 
8.00 hours in the morning and continue up to 17.00 hours in winter season and up to 18.30 hours 
in summer. No work shall be done except during the period mentioned above and also on 
Sundays and National holidays viz. 26th January, 15th August and 2nd October. 

3. Quantity of bituminous aggregate mix to be laid shall be restricted to 250 tons per day for 
30/40 capacity plant and may be more or less depending upon the rated capacity of the plant. 

4. The works of laying asphalt mix shall start latest within 60 days from the date of issue of 
work order and will be completed as per time limit. Reasons far delay in starting of work after 50 
days shall result into sufficient cause for levying compensation for disproportionate progress. 

 However, the period from 15th June to 15th October being monsoon shall not be counted 
for the purpose of disproportionate progress and consequent cause for Levy of compensation. 
The contractors shall commence the work of laying Pavement on or before the last date of the 
period mentioned above failing which he shall pay compensation not less than Rs. 500/- per day 
for every day that he shall delay the commencement of the work as above in accordance with 
clause-2 of the contract. 

5. The contractor shall invariably get the job mix formula for the mix approved by the 
Engineer-in-charge before starting the work. 

 

G.R. No. SSR/1087/205/21-C-/Dt. 27-9-1989 

 

After starting the work within 60 day by the contractor, he should keep the work continued failing 
which he is liable to pay compensation at Rs. 600/- per day from the date he keeps the work 
closed & restart the work except in the following cases: 

(1) If in case machineries break down and for that short period, work is closed 

(2) During the period of break down of machinery Paver plant is not shifted from the work or 
from the site and no work is done on other site through the Paver plant during the period of break 
down of machinery. 

 

 

 

 

Signature of the Contractor         EXECUTIVE ENGINEER 

Civil Branch 

Jamnagar Mahanagar Seva Sadan 
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ANNEXUTRE-2 :- 8[g0Z VF.8DMGF EFJM EZTL JBT[ U6TZLDF\ ,LW[, DH}ZL TYF :5[XLOLS[XG DF\ H6FjIF D]HA DF,;FDFG V\U[GF 
SFDGF :Y/GF 50TZ EFJM s NZ f V\U[GL lJUT s VF lJUT #_ ,FB SZTF\ p5ZGF SFDDF\ EZL ZH] SZJL OZHLIFT 
K[P f 
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S5RL 

!Z DLPDLP YL Z_ DLPDLP 
5yYZ 5LRL\U DF8[ 

  3PDLP 
3PDLP 
3PDLP 
3PDLP 
3PDLP 
3PDLP 
3PDLP 

 

s#f CM8 DL1FGF SFDM DF8[ SFDGF :Y/ p5ZGF 50TZGF EFJs#f CM8 DL1FGF SFDM DF8[ SFDGF :Y/ p5ZGF 50TZGF EFJs#f CM8 DL1FGF SFDM DF8[ SFDGF :Y/ p5ZGF 50TZGF EFJs#f CM8 DL1FGF SFDM DF8[ SFDGF :Y/ p5ZGF 50TZGF EFJ    

VPG\P 8[g0Z VPG\P lJUT I]lG8 NZ ZLDFS¶; 

! 
Z 
# 
$ 

 S5RL 
U|L8 
A<S VF:OF<8 
0FDZ SFDGF DH}ZL 

3PDLP 
3PDLP 
D[P8G 
D[P8G 

  

s$f 5],MGF SFDM ov SFDGF :Y/ p5ZGF EFJs$f 5],MGF SFDM ov SFDGF :Y/ p5ZGF EFJs$f 5],MGF SFDM ov SFDGF :Y/ p5ZGF EFJs$f 5],MGF SFDM ov SFDGF :Y/ p5ZGF EFJ    

VPG\P 8[g0Z VPG\P DF,;FDFGGL lJUT BF6 5|Fl%T :YFG ,L0 SLPDLP s ;Z[ZFX f I]lG8 I]lG8 NZ ~FP 

  DXLG S:0 D[8, 
S5RL 
U|L8 
Z[TL 
CF.8[g;F., JFIZ 

  3PDLP 
3PDLP 
3PDLP 
3PDLP 
3PDLP 

 

V[SZFZ 5+ 
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p5ZMST 5lZlXQ8MDF\ VF5[, 8[g0ZDF\ EZ[, EFJMGL RSF;6L V\U[ CM. T[ BFTFG[ A\WGSTF¶ ZC[X[ GCL T[DH T[DF\ NXF¶J[, BF6 DYS[YL :5[XLOLS[XG D]HAGM 
DF,;FDFG GCL D/[ TM T[ :5[XLOLS[XG 5|DF6[GM DF,;FDFG BFT] DFgI SZ[ T[ VgI HuIFV[YL ,FJL VF5LX]P H[ DF8[ SM. J/TZGM S,[.D VF5JFDF\ VFJX[ 
GCLP 
 
Signature of the Contractor   Signature of the Executive Engineer 

SMg8=FS8ZGL ;CL    SFI¶5F,S .HG[ZGL ;CL 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

ADDITIONAL INSTRUCTIONS 

TO 

TENDERERS 

 
 

 

 


