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JAMNAGAR MUNICIPAL CORPORATION
JAMNAGAR

INVITATION FOR BID
(IFB)

Name Of WOl‘k . STRENGTHENING AND UPGRADATION OF TRAFFIC WORKS AT CIVIL SOUTH
ZONE (WARD NO. 8, 15, 16) UNDER SJMMSVY AMS - 2026-27 GRANT




NATIONAL COMPETITIVE BIDDING

1. The Jamnagar Municipal Corporation invites bids for the construction of works detailed in the table.
The bidders may submit bids for any or all of the following works.
TABLE
Pack Name of work Approximat Bid Cost of Period of #Class of
age evalue of security | documen | completio | Registratio
No works (Rs.) (Rs.) t n n/
Category of
ontractor if
required
2 3 4 5 6 7
STRENGTHENING 1000000.00 | 10000.00 900.00 12 "E2" and
AND UPGRADATION (Twelve) Above
OF TRAFFIC WORKS Months
AT CIVIL SOUTH
ZONE (WARD NO. 8§,
15, 16) UNDER
SJIMMSVY AMS -
2026-27 GRANT

2. Prospective / Interested bidder may download the Bid Documents from website
https://www.nprocure.com free of cost till the Time and Date as mentioned on online NIT at website
https://www.nprocure.com.

#

3. However, Bidder who is submitting the Bid Online will have to pay the Bid Document Fee /Tender
Fee through Demand Draft only of any Schedule Bank / Nationalise Bank and in
favour of ‘Commissioner - Jamnagar Municipal Corporation’. Oncethe Bid is received online, Bid
Document / Tender Fee will not be refundable.

The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against Bid Security /
EMD shall be submitted in electronic format through online (by scanning) while uploading the bid,
this submission shall mean that bid document / tender fee and Bid Security / EMD has been received.
Accordingly, the offer of only those shall be opened whose Bid Document / Tender Fee and Bid
Security / EMD have been received electronically. However, for the purpose of realization of Demand
Draft, and FDR / Bank Guarantee bidder shall send the same in original through R.P.A.D. so as to reach
to Executive Engineer, Civil Branch, Jamnagar Municipal Corporation within 4 (Four) Days
from the last day of bidsubmission.

Penaltative action for not submitting Demand Draft / FDR / Bank Guarantee in original to
Executive Engineer / Tender Inviting Authority by bidder shall be initiated.

4 Bids received online, will be opened on the time, date and place as specified in the online NIT at
website https://www.nprocure.com in the presence of the bidders or their authorized
representatives, who wish to remain present.

If the office happens to be closed on the day of opening of the bids as specified, the bids will be opened

5

6 #Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and should be
rounded off to the next thousand rupees.

7 Other Information is as under:

A.  Agencies can prepare and edit their offers a number of times before the end of the tender
submission date and time. After the tender submission date and time, the bidder cannot



modify / edit / withdraw their submitted offer in any case. No written or online request in
this regard shall be granted.

B. Offers in physical form will not be accepted in any case.

C. Demand Draft purchased by the other then bidder and issued after the last date of
submission of Bids, will not be considered or accepted.

D.  The cost incurred by the contractor for this offer for clarification or attending discussion,
conferences or site visits will not be reimbursed by the Employer or Engineer-in-Charge.

E. Conditional tender shall not be accepted.

F. Any changes, addition, alternation made in the prescribed form attached with tender are
liable to be rejected.

G.  Any change in format or conditional Bank Guarantee will not be accepted and the bidder
will be considered non-responsive.

H.  All the bidders are instructed to fill in information strictly in accordance with the format
given in the checklist /qualification document / tender document.

L It is mandatory for the bidders to supply each and every information as asked strictlyin
electronic format at appropriate places only.

J. Blank / insufficient information shall be treated as nil information and shall result in
disqualification.

K. Even if the bidder has been qualified in a similar or larger size of project in the past,it
shall not be deemed to be a ground / reason for not giving required information for this
work / bid.

L. Information supplied for earlier projects shall not be considered while evaluation of this
bid. Jamnagar Municipal Corporation will not ask for any other information, unless it is
found absolutely necessary by the competent authority.

M.  Iffound necessary, the contractor will be intimated for negotiation,

# For the works costing up to 7.5 crore (ROAD), 7.0 crore (BUILDING & BRIDGE)Kkindly

refer to SSR-10-2015-17-C dated 03-02-2017

For the works costing under 7.5 crore for Road Works and 7.0 crore for Building and Bridge

Works following documents shall be submitted in electronic format only through online by

scanning and the (i) Bid Document Fee / Tender Fee (ii) Bid Security / EMD should be sent in

original to the Tender opening authority through RPAD, so as to reach the Executive Engineer

within 4 (Four) days from last day of submission of Bid.

(i) Bid Document Fee / Tender Fee

(ii) Bid Security / EMD or Valid EMD Exemption Certificate of Appropriate Class of Registration of
Approved Contractors

(iii) Reglstratlon Certlflcate of Approprlate Class

(iv)

(v) GST Number
(vi) Work Experience, if necessary...
(vii) Other Documents, required as per "Annexure-A"




SECTION -1
INSTRUCTIONS TO BIDDERS

(ITB)

JAMNAGAR MUNICIPAL CORPORATION
JAMNAGAR




Section 1: Instructions to Bidders

Table of Clauses

Page No. Page No.
A. General D. Submission of Bids
1.  Scope of Bid 8 19. Sealing & Marking of Bids 18
2. Source of Funds 8 20. Deadline for Submission of 18
Bids
3. Eligible Bidders 8 21. LateBids 18
4.  Qualification of the 8 22. Modification and 18
Bidder Withdrawal of Bids
5. One Bid per Bidder 12
Cost of Bidding 12 E. Bid Opening and Evaluation
7.  Site Visit 12 23. Bid Opening 19
24. Process to be Confidential 20
B. Bidding Documents 25. C(larification of Financial 20
Bids
8. Content of Bidding 13 26. Examination of Bids and 20
Documents Determination of
Responsiveness
9. C(Clarification of Bidding 13 27. Correction of Errors 20
Documents
10. Amendment of Bidding 14 28. Deleted 21
Documents
29. Evaluation and Comparison 21
of Financial Bids
C. Preparation of Bids 30. Deleted 21
11. Language of Bid 15
12. Documents Comprising 15 F. Award of Contract
the Bid
13. Bid Prices 15 31. Award Criteria 22
14. Currencies of Bid and 16 32. Employer’s Right to Accept 22
Payment any Bid and to Reject any
or all Bids
15. Bid Validity 16 33. Notification of Award and 22
Signing of Agreement
16. Bid Security 16 34. Performance Security 22
17. Alternative Proposals By 17 35. Advance Payment and 23
Bidders Security
18. Formatand Signing of Bid 17 36. Dispute Review Expert 23
37. Correct or Fraudulent 23
Practices



A. GENERAL

1. Scope of Bid

1.1  The Employer (Named in Appendix to ITB) invites bids for the Construction
of works (as defined in these documents and referred to as ‘the works”)
detailed in the table given in IFB. The bidders may submit bids for any or
all of the works detailed in the table given in IFB.

1.2 The successful bidder will be expected to complete the works by the
intended completion date specified in the Contract data

1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their
derivatives (bidder/ tenderer, bid / tender, bidding/ tendering, etc.) are
synonymous.

2. Source of Funds

2.1  The expenditure on this project will be met from the budget of Jamnagar
Municipal Corporation as per difference grant allotted by State
Government / Central Government / Financial Commission for
different civil works.

3. Eligible Bidders

3.1  This Invitation for Bids is open to all eligible bidders.

3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification
Information, a statement that the Bidder is neither associated, nor has been
associated, directly or indirectly, with the consultant or any other entity
that has prepared the design, specifications, and other documents for the
Project or being proposed as Project Manager for the Contract. A firm that
has been engaged by the Employer to provide consulting services for the
preparation or supervision of the works, and any of its affiliates, shall not
be eligible to bid.

4. Qualification of the Bidder

4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification
Information, a preliminary description of the proposed work method and
schedule, including drawings and charts, as necessary. The proposed
methodology should include a program of construction backed with
equipment planning and deployment duly supported with broad
calculations and quality assurance procedures proposed to be adopted
justifying their capability of execution and completion of work as per
technical specifications, within stipulated period of completion.

4.2 Deleted
4.3 Deleted
4.4 Deleted

#4.5 QUALIFICATION CRITERIA:
(Applicable for the works which require Post Qualification)

4.5.1 Qualification will be based on Applicant’s meeting all the following minimum
pass/ fail criteria regarding the Applicant’s general and particular experience,



4.5.2

personnel and equipment capabilities and financial positions, as demonstrated
by the applicant’s responses in the forms attached to the letter of application (
specified requirement for joint ventures are given under para 4.6 below )
Subcontractors experience and resources shall not be taken in to account in
determining the applicants compliance with the qualifying criteria

To qualify for more than one contract, the applicant must demonstrate having
experience and resources sufficient to meet the aggregate of the qualification
criteriafor each contract given in paragraphs 4.5.4, 4.5.5 and 4.5.9 below

Base year and Escalation
The base year shall be taken as Current financial year

Following enhancement factors will be used for the costs of works executed and
the financial figure to a common base value for works completed in India.

Year Financial Year Multiplying factor

Base year of inviting tender 20 -20__ 1.00

4.5.3

(a)

(b)

-1 20__-20__ 1.10
-2 20__-20__ 1.21
-3 20__-20__ 1.33
-4 20__-20__ 1.46
-5 20__-20__ 1.61

Applicant should indicate actual figures of costs and amount for the
works executed by them without accounting for the above-mentioned
factors.

In case the financial figures and value of completed works are in
foreign currency the above enhanced multiplying factors will not be
applied. Instead, the current market exchange rate (State Bank of India BC
Selling rate as on the last date of submission of the bid) will be applied for
the purpose of conversion of the amount in foreign currency into India
rupees.

General Experience.

The Applicant shall meet with the following minimum criteria:

Achieved a minimum annual financial turnover (defined as billing for works
in progress and completed in all classes of civil engineering construction
works only) in any one year, over the last five years of the annual value of
contract / contracts applied for.

Experience in successfully completing or substantially completing at least
one contract of highway (road and / or bridge works) airport runway of at
least 40 percent of the value of proposed contract within the last five years.

The works may have been executed by the applicant as prime contractor or
as a member of a joint venture or as a nominated sub-contractor. As
subcontractor, he should have acquired the experience of execution of all
major items of worksunder the proposed contract. In case a project has been
executed by a joint venture, weight towards experience of the project would
be given to each joint venture in proportion to their financial participation in
the joint venture.

Substantially completed works means those works which are at least 90 %
completed as on the date of submission (i.e. gross value of work done up to
the last date of submission is 90 % or more of the original contract price)
and continuing satisfactorily.



For these, a certificate from the employers shall be submitted along with the
application incorporating clearly the name of the work, contract value,
billing amount, date of commencement of works, satisfactory performance of
the contractor and any other relevant information.

4.5.4 Personnel Capabilities.
Availability for his work of personnel with adequate experience as required; as
per
Appendix.

4.5.5 Equipment Capabilities
Based on the studies carried out by the Engineer, the minimum suggested
major equipment to attain the completion of works in accordance with the
prescribedconstruction schedule are shown in the Appendix.

The bidders should, however, undertake their own studies and furnish
with their bid, a detailed construction planning and methodology supported
with layout and necessary drawings and calculations to allow the employer
to review their proposals. The numbers, types and capacities of each
plant/equipment shall be shown in the proposals along with the cycle time
for each operation for the given production capacity to match the
requirements.

4.5.6 Financial Position

The Applicant should give undertaking that he has access to, or has available, liquid
assets (aggregate of working capital, cash in hand and uncommitted bank
guarantees) and / or credit facilities up to 25 percent of the value of the contract /
contracts applied.

4.5.7 The audited balance sheets for the last five years should be submitted, which
mustdemonstrate the soundness of the applicant’s financial position, showing
long - term profitability including an estimated financial projection for the next
two years If necessary, the employer will make inquiries with the applicant’s
bankers.

4.5.8 Litigation History
The Applicant should provide accurate information on any litigation or arbitration
resulting from contracts completed or under execution by him over the last five
years. A consistent history of awards against the Applicant or any partner of a joint
venture may result in failure of the applicant.

4.5.9 Disqualification
Even though the applicants meet the above criteria, they are subject to be
disqualified if they have:
Made misleading or false representation in the forms, statements submitted,
and / or Record of poor performance such as abandoning the work,
rescinding of contract for which the reasons are attributable to the non -
performance of the contractor; consistent history of litigation awarded
against the applicant or financial failure due to bankruptcy. The rescinding of
contract of a joint venture on account of reasons other than non -
performance, such as Most Experienced partner of joint venture pulling out,
court directions leading to breaking up of a joint venture before the start of
work, which are not attributable to the poor performance of the contractor
will, however, not affect the qualification of the individual partners.

10
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5.1.

6.1.

7.1

One bid per bidder

Each bidder shall submit only one bid for one package. A bidder who submits
or participates in more than one bid (other than as a subcontractor or in
cases of alternatives that have been permitted or requested) will cause all
the proposals with the bidder’s participation to be disqualified.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and
submission of his Bid, and the Employer will in no case be responsible and
liable for those costs.

Site Visit

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit
and examine the Site of work and its surrounding and obtain all information
that may be necessary for preparing the Bid and entering into a contract for
construction of the Works.

The costs of visiting the site shall be at the Bidder’s own expense.

12



B. BIDDING DOCUMENTS

8 Content of Bidding Documents
8.1 The set of bidding documents comprises the documents listed below and
addendaissued in accordance with Clause 10:

Section Particulars Volume No.

- Invitation for Bids

1 Instructions to Bidders I
2 Qualification Information, and other forms

3 Conditions of Contract

4 Contract Data

5 Technical Specifications II
6 Form of Bid I11
7 Bill of Quantities

8 Securities and other forms

9 Drawings IV
10 Documents to be furnished by bidder \Y

Volumes [, II, IIl and IV are available online and documents to be furnished by the
bidder in compliance to section 2 will be prepared by him and furnished as
Volume-V in two parts (refer clause 12).

The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms, technical specifications, bill of quantities, forms,
Annexes and drawings in the Bid Document. Failure to comply with the
requirements of Bid Documents shall be at the bidder’s own risk. Pursuant to
clause 26 hereof, bids which are not substantially responsive to the
requirements of the Bid Documents shall be rejected.

9 Clarification Bidding Documents

9.1 A prospective bidder requiring any clarification of the bidding documents
may notify the Employer in writing or through E-mail at the Employer’s
address indicated in the invitation to bid. The Employer will respond to any
request for clarification which he received earlier than 15 days prior to the
deadline for submission of bids. Employer’s response will be published on
website including a description of the enquiry but without identifying its

source.

9.2  Pre-biduneeting DELETED

13



10

10.1.1

10.1.2

10.1.3

Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the
bidding documents by issuing addenda.

Any addendum thus issued shall be part of the bidding documents. The
Employer will assume no responsibility for the same.

To give prospective bidders reasonable time in which to take an addendum
into account in preparing their bids, the Employer may, at his discretion,
extend as necessary the deadline for submission of bids, in accordance with
Sub-Clause 20.2 below.

14



C. PREPARATION OF BIDS
11 Language of the Bid

11.1  All documents relating to the bid shall be in the English language.

5 Speeiggagieﬁn ‘Inlnm%g

Q ”Fai”iﬁgh ‘Inlnm%w

13 Bid Prices

13.1 The Contract shall be for the whole works as described in Sub-Clause 1.1,
based onthe priced Bill of Quantities submitted by the Bidder.

13.2  The bidder shall fill in rates and prices and line item total (both in figures

and words)for all items of the Works described in the Bill of Quantities along
with total bid price

15



(Both in figures and words). Items for which no rate or price is entered by the bidder

13.3

13.4
13.5

14

15

15.1

15.2

#16.

16.1

will not be paid for by the Bill of Quantities.

All duties, taxes, and other levies except GST payable by the contractor under
the contract, or for any other cause shall be included in the rates, prices and
total Bid Price submitted by the Bidder. (GST will be paid extra)

Deleted

The rates and prices quoted by the bidder are subject to adjustment during
the performance of the Contract in accordance with the provisions of Clause
47 of the Condition of Contract (Irrespective of the time limit and Bid
Amount)

Currencies of Bid and Payment

The unit rates and the prices quoted by the bidder shall be entirely in Indian
Rupees. All payments shall be made in Indian Rupees.

Bid Validity

Bids shall remain valid for a period of not less than 120 days after the
deadline date forbid submission specified in Clause 20.

In exceptional circumstances, prior to expiry of the original time limit, the
Employer may request that the bidders may extend the period of validity for
a specified period. A bidder may refuse the request without forfeiting his bid
security. A bidder agreeingto the request will not be required or permitted
to modify his bid, but will be required to extend the validity of his security
for a period of the extension, and in compliance with Clause 16 in all
respects.

Bid Security

The Bidder shall furnish, as part of his Bid, a Bid security in the amount as
shown in column 4 of the table of IFB for this particular work. This Bid
security shall be infavor of Employer as named in Appendix and may be in
one of the following forms;

Bank Guarantee from any scheduled Indian bank, in the format given in
Volume III. (Bank Guarantee is applicable only for Bid Estimated Amount of
01 Crore and above) and Bank Guarantee of Schedule and Private Banks shall be
considered as per GoG Finance Department’s Circular No. FD/MSM/e-
file/4/2023/0057/D.M.0. Date 21/04 /2023 or as per their latest amendment.

Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign
Bank approved by the Reserve Bank of India.
OR

# A Valid Bid Security / EMD Exemption Certificate issued by (1) Road & Building

Department or (2) Narmada Water Resources, Water Supply and Kalpsar
Department of Govt of Gujarat. Exemption Certificate is applicable only when
Registration Certificate of Appropriate Class and Category of Approved
Contractors is required as eligible criteria of bidder.

16



16.2

16.3

16.4

16.5

16.6.

(a)

(b)
(c)
(i)
(ii)
(d)

17.

17.1

18.

18.1

Bank guarantees (and other instruments having fixed validity) issued as
surety for the bid shall be valid for 45 days beyond the validity of the bid i.e.
total validity of 120+45 = 165 Days

Any bid not accompanied by an acceptable Bid Security and not secured as
indicated in Sub-Clauses 16.1 and 16.2 above shall be rejected by the
Employer as non-responsive.

The Bid Security of unsuccessful bidders will be returned within 28 days of
the end of the bid validity period specified in Sub-Clause 15.1

The Bid Security of the successful bidder will be discharged when the bidder has
signed the Agreement and furnished the required Performance Security.

The bid Security may be forfeited

If the Bidder withdraws the bid after Bid opening during the period of Bid
validity.

If the Bidder does not accept the correction of the Bid Price, if any or

In the case of a successful Bidders, if the Bidder fails the specified time limit to
Sign the Agreement; or

Furnish the requirement Performance Security.

#If found necessary, the bidder will be intimated for negotiation, He will be
intimated maximum three times within the validity period for negotiation, If
contractor does not respond in time, his Bid Security (EMD) will be forfeited and his
tender will be rejected. Punitive action will be taken on such contractors. (As per
GoGR&B Dept’s Gr. No. S/22/2017/6369/D, Dt.08/06/2018)

Alternative Proposals by Bidders.

Bidders shall submit offers that fully comply with the requirements of the
bidding documents, including the conditions of contract (including
mobilization advance or time for completion), basic technical design as
indicated in the drawing and specifications. Conditional offers or alternative
offers will not be considered further in the process of tender evaluation.

Format and Signing of Bid
The Bidder shall prepare documents comprising the bid as described in

Clause 12 of these Instructions to bidder as the “Technical Bid “and
“Financial Bid” in separate parts to be uploaded.

17



19.

20.
20.1

20.2

21.

22,

221

22.2

22.3

22.4

D. SUBMISSION OF BIDS
Deleted

Deadline for Submission of the Bids

Complete Bids must be received online by the Employer at the tender website
specified above not later than the date indicated in appendix.

The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause 10, in which case all right and
obligation of the Employer and the bidders previously subject to the original
deadline will then be subject to the new deadline.

Deleted

Modification and Withdrawal of Bids

Bidders may modify or withdraw their bids online before the deadline
prescribed inClause 20 or pursuant to Clause 23.

Deleted

No bid shall be modified or withdrawn after the deadline for submission of
Bid.

Withdrawal or modification of a bid between the deadline for submission of
bids and the expiration of the original period of bid validity specified in
Clause 15.1 above or as extended pursuant to Clause 15.2 may result in the
forfeiture of the Bid security pursuant to Clause 16.

18



23
231

23.2
23.3

234

23.5
23.6

E. BID OPENING AND EVALUATION

Bid Opening

The Employer will open all the Bids received including modifications made
pursuant to Clause 22, in the presence of the Bidders or their representatives
who choose to attend at time, date and the place specified in Appendix in the
manner specified in Clauses 20 and 23.3, In the event of the specified date of Bid
opening being declareda holiday for the Employer, the Bids will be opened at the
appointed time and location on the next working day.

Deleted.

The “Technical Bid” shall be opened. The amount, form and validity of the bid
security furnished with each bid will be announced. If the bid security furnished
doesnot conform to the amount and validity period as specified in the invitation
for bid (ref. Column 4 and paragraph 3), and has not been furnished in the form
specified in Clause 16, the technical bid will not be opened.

(i) Subject to confirmation of the bid security by the issuing Bank, the bids
accompanied with valid bid security will be taken up for evaluation withrespect
to the Qualification information and other information furnished in part I of the
bid pursuant to Clause 12.1.

(ii) If required, the bidder will be asked in writing to clarify his Qualification

Documents with respect to any required clarification.

(iii) The bidders will respond in not more than 7 days of issue of the clarification
letter.

(iv) Immediately (usually within 3 or 4 days), on receipt of these clarification the
Evaluation Committee will finalize the list of responsive bidders whose financial
bids are eligible for consideration.

Deleted

A h

23.9

The Employer shall prepare minutes of the Bid opening, including the
information disclosed to those present in accordance with Sub-Clause 23.6.

19



24
241

25.

Process to be Confidential

Information relating to the examination, clarification, evaluation, and
comparison of Bids and recommendations for the award of a contract shall
not be disclosed to Bidders or any other persons not officially concerned
with such process until the award to the successful Bidder has been
announced. Any effort by Bidder to influence the Employer’s processing of
Bids or award decisions may result in the rejection of his Bid.

Clarification of Financial Bids

To assist in the examination, evaluation, and comparison of Bids, the
Employer may, at his discretion, ask any Bidder for clarification of his Bid,
including breakdowns of unit rates. The request for clarification and the
response shall be in writing or by e- mail, but no change in the price or
substances of the Bid shall be sought, offered, or permitted except as
required to confirm the correction of arithmetic errors discovered by the
Employer in the evaluation of the Bids.

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter

relating to his Bid opening to the contract is awarded. If the Bidder wishes to
bring additional information to the notice of the Employer, it should do so in
writing.

25.3. Any effort by the Bidder to influence the Employer in the Employer's bid

26.

evaluation, bid comparison or contract award decision may result in the
rejection of the Bidders’bid.

Examinations of Bids and Determination of Responsiveness

During the detail evaluation of "Technical Bid", the Employer will determine
whethereach Bid (a) meets the eligibility criteria defined in Clause 3 and 4;
(b) has been properly signed; (c) is accompanied by the required securities
and; (d) is substantially responsive to the requirements of the Bidding
document. During the detailed evaluation of the “Financial Bid”, the
responsiveness of the bids will be further determined with respect to the
remaining bid conditions, i.e., priced bill of quantities, technical
specifications, and drawings.

A substantially responsive “Financial Bid” is one which confirms all the
terms, conditions and specifications of bidding documents, without material
deviation or reservation. A material deviation or reservation is one (a) which
affects in any substantial way the scope, quality, or performance of the
Works; (b) which limits in any substantial way, inconsistent with the Bidding
documents, the Employer’s rights or the Bidder’s obligations under the
Contract; or (c) whose rectification would affect unfairly the competitive
position of other Bidders presenting substantially responsive Bids.

If a “Financial Bid” is not substantially responsive, it will be rejected by the
Employer, and may not subsequently be made responsive by correction or
withdrawal of the non-conforming deviation or reservation.

20



27. Deleted
28. Deleted

29. Evaluation and Comparison of Financial Bids

The Employer will evaluate and compare only the Bids determined to be
substantially responsive in accordance with Sub-Clause 26.2.

Deleted.

The Employer reserves the right to accept or reject any variation or deviation.
Variation and deviations and other factors, which are in excess of the
requirements of the Bidding documents or otherwise result in unsolicited
benefits for the Employer, shall not be taken in to account in Bid
evaluation.

The estimated effect of the price adjustment conditions under Clause 47 of the
Conditions of Contact, during the period of implementation of the Contract,
will not be taken in to account in Bid evaluation.

If the Bid of the successful Bidder is seriously unbalanced in relation to the
Engineer’s estimate of the cost of work to be performed under the contract
the Employer may require the Bidder to produce detailed consistency of
those prices with the construction methods and schedule proposed. After
evaluation of the price analyses, the Employer may require that the amount
of the performance security set forth in Clause 34 be increased at the
expense of the successful /bidder to a level sufficient to protect the
Employer against financial loss in the event of default of the successful
Bidder under the Contract.

A bid which contains several items in the bill of Quantities which are
unrealistically priced low and which cannot be substantiated satisfactorily
by the bidder may be rejected as non-responsive.

30. Deleted

21



F. AWARD OF CONTRACT

31. Award Criteria

Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid
has been determined.

(i)
(ii)

to be substantially responsive to the Bidding documents and who has offered
the lowest evaluated Bid Price; and

to be within the available bid capacity adjusted to account for his bid price
which is the lowest evaluation in any of the packages opened earlier than the
one consideration.

In no case, the contract shall be awarded to any bidder whose available bid

capacity is less than the evaluated bid price, even if the said bid is the lowest
evaluated bid. The contract will in such cases be awarded to the next lowest bidder
at his evaluation bid price.

32. Employer’s Right to Accept any Bid and to Reject any or all Bids

Notwithstanding Clause 31, the Employer reserves the right to accept or reject any

Bid, and to cancel the Bidding process and reject all Bids, at any time prior to
the award of contract, without thereby incurring any liability to the affected
bidder or Bidder or any obligation to inform the affected Bidder or Bidders of
the grounds for the Employer’s action.

33. Notification of Award and Signing of Agreement

33.1

33.2

333

334

The Bidder whose Bid has been accepted will be notified of the award by the
Employer prior to expiration of the Bid validity period by cable, telex or
facsimile confirmed by registered letter. This letter (hereinafter and in the
condition of contract called the “Letter of Acceptance”) will state the sum that
the Employer will pay the Contractor in consideration of the execution,
completion, and maintenance ofthe Works by the Contractor as prescribed by
the Contract (hereinafter and in the Contract called the “Contract Price”).

The notification of award will constitute the formation of the contract, subject only to
the furnishing of a performance security in accordance with the provisions of Clause.
The Agreement will incorporate all agreements between the Employer and the
successful Bidder. It will be signed by the Employer and to the successful
Bidder, within 28 days following the notification of award along with the Letter
of Acceptance. Within 21 days of receipt, the successful Bidder will sign the
Agreement and deliver it to the Employer.

Upon the furnishing by the successful Bidder of the Performance Security, the
Employer will promptly notify the other Bidders that their Bids have been
unsuccessful.

34. Performance Security

34.1

(A) Within 10 (Ten) days of receipt of Letter of Acceptance, the successful
Bidder shall furnish to the Employer an irrevocable and unconditional
guarantee from a Bank in the form set forth in Section 8 (the “Performance
Security”) for anamount equal to 5% (five percent) of its Contract Price. In case
of bids mentioned below, the successful Bidder, along with the Performance
Security,
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shall also furnish to the Authority an irrevocable and unconditional guarantee
from a Bank in the same form given at Section 8 towards an Additional
Performance Security (The “Additional Performance Security”) for an amount
calculated as under:

(a) If the Contract Price offered by the Selected Bidder is lower than 10%
but upto 20% of the Estimated Project Cost, then the Additional
Performance Security shall be calculated @ 20% of the difference in
the (i) Estimated Project Cost (as mentioned in Bid Document) - Minus
10% of the Estimated Project Cost and (ii) Contract Price offered by
the selected Bidder.

(b) If the Contract Price offered by the Selected Bidder is lower than 20%
of the Estimated Project Cost, then the Additional Performance
Security shall be calculated @ 30% of the difference in the (i)
Estimated Project Cost (as mentioned in Bid Document) - Minus 10%
of the Estimated Project Cost and (ii) Contract Price offered by the
selected Bidder.

(9 This Additional Performance Security shall be treated as part of the
Performance Security.

(B) The Performance Security shall be valid beyond 60(sixty) days of the Defects
Liability Period and the Additional Performance Security shall be valid
beyond 28 (twenty-eight) days of Project Completion Date.

34.2 If the performance security is provided by the successful Bidder in the form
of a Bank Guarantee, it shall be issued either (a) at the Bidder’s option, by a
Nationalized/Scheduled Indian bank or (b) by a foreign bank located in India
and acceptable to the Employer. As per GoG Finance Department’s Circular
No. FD/MSM/e-file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their
latest amendment.

34.3Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1 shall

constitute sufficient grounds for cancellation of the award and forfeiture ofthe Bid
Security.

35 Advance Payment and Security

The Employer will provide an Advance payment on the Contract Price as
stipulatedin the Conditions of Contract, subject to maximum amount, as stated
in the Contract Data.

36. Deleted

37. Corrupt of Fraudulent Practices

The Employer will reject a proposal if it determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in
completing for the contract in question and will declare the firm ineligible,
either indefinitely or for a stated period of time, to be awarded a contract
with National Highways Authority of India/ State PWD and any other
agencies, if it at any time determines that the firm has engaged in corrupt
or fraudulent practices in completing for the contractor, orin execution.

Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2
of the Conditions of Contract.
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12.
13.
14.

15.

16.
17.

18.

APPENDIX TO ITB

Clause Reference
With respect to
Section -1

The Name of the Employeris ......ccccceovvvnerieenn,
The last five years.

20....-20....

20....-20....

20....-20....

20....-20....

20....-20....

This Annual Financial Turnover Amount is Rs.
Value of Workis Rs. .......cce....

Deleted

The cost of electric work is Rs.

The cost of water supply / sanitary works is Rs.
Liquid assets and / or availability of credit
facilities is Rs. ............

Price level of the financial year ...............

The pre-bid meeting will take place at .............
The technical Bid will be opened at the office of

the o (0 6 | AR at
............. AM/PM

Address of the Employer: ..............
Deleted

The bid should be submitted latest by

As stated on online NIT

The bid will be opened at .......c.ccccevvvvviricireninnn,
As stated on online NIT

The Bank Draft in favor of ..........cceevvvveeieriinn
Deleted

Escalation factors (for the cost of works
executed and financial figure to a common base
value) for works completed

Year Financial Year
Base year of inviting tender 20__-20__
-1 20__-20__
-2 20__-20__
-3 20__-20__
-4 20__-20__
-5 20__-20__

[CL1.1]

[Cl.4.5.3 (a)]

[Cl4.5.6]

[Cl. 4.5.2]
[Cl.9.2.1]

[CL. 20.1 & 20.2]

[Cl.23.1]

[C1.4.5.2]

Multiplying factor

1.00
1.10
1.21
1.33
1.46

1.61
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#LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK
[Reference CL. 4.5.5]

The contractors shall also give a list of machineries in his possession and which
theypropose to use on the work.

Sr. Plantor | Location Age of Make | Capacity | Approximate | Remark
No. | Machinery Machinery Value
(maximu
m 15
years)
1 2(a) 2(b) 3 4 5 6 7
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List of Key Personnel to be deployed on Contract

Work(Reference Cl. 4.5.4)

# Employment of a qualified site Engineer by the Contractor.
The Contractor shall employ full-time technically qualified staff during the execution of
this work as under: -

1.

2.

Two graduate Civil Engineers and three diploma Civil Engineers when cost of the
workto be executed is more than Rs.50 lakhs.

One graduate & two Diploma, Civil Engineers when the cost of the work to be
executed is more than Rs.15 lakhs but less than Rs.50 lakhs.

Minimum one Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs
but more than Rs.5 lakhs.

Minimum two Diploma Civil Engineers for the work when the cost of work to be
executed is less than Rs. 5 lakhs. The Engineer so employed for the Government
work must have sufficient experience to handle the work independently. Such an
Engineer shall have to stay at the site of work and he shall not be entrusted with
other duty except this work.

In case the contractor or partner of the contractor firm is a Civil Graduate Engineer,
Employment of a separate Engineer will not be necessary provided that the
Engineer partner himself attends the execution of the work on the site.

Within 15 days of issue of work-order the Contractor will have to furnish to the
Deputy Executive Engineer-in-charge of the work the Name, Qualifications, copy of
marksheet, Colour Photograph and the appointment order issued such engineers
engaged for this contract work. If 15 days after issue of work order such designated
Site Engineers do not resume or do not remain present on site of work, the recovery
at the rate of Rs.15,000-00 per month per Engineer will be made from the
bills/deposit/dues of the contractor. Such recovery shall be non-refundable.
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SECTION - 2

QUALIFICATION INFORMATION

JAMNAGAR MUNICI



QUALIFICATION INFORMATION

The information to be filled in by the Bidder in the following pages will be used for
the purpose of post qualification as provided for in Clause 4 of the Instruction to Bidders.
This information will not be incorporated in the Contract.

1. For Individual Bidders

Constitution or

legal

status of Bidder(Attach
Copy)

Place of registration

Power of attorney of signatory of

Bid(Attach)

Total value of Civil engineering constructions
Work performed in the last five years
(in Rs. Lakhs)

20___20
20 20
2020___

20__20
20__20

Principal place of business

1.3.1 Work performed as prime contractor, work performed in the past as a nominated
sub-contractor will also be considered the sub-contract involved execution of
allmain items of work described in the bid documents, provided further that all
other qualification criteria are satisfied (in the same name) on works of a similar
nature over the last five years** and in current year before the submission of the

bid.
Project | Name of | Description | Contract | Value of | Date Stipulated Actual date Remark
Name the of work No. contract of period of of explaining
Employer (Rs. issue | completion | completion* | reasons for
Crore) of delay &
work work
order Completed

*Attach certificate(s) from the Engineer(s)in-charge
** Immediately preceding the financial year in which bids are received.
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#1.3.2 Quantities of work executed as prime contractor, work performed, in the past as a
nominated sub-contractor, will also be considered provided the sub-contract
involved execution of all main items of work described in the bid document,
provided, further that all other qualification criteria are called (in the same name
andstyle) in the last five years** and in current year before the submission of the

bid.

Year Name | Name of Quantity of work performed (Cum/MT) Remarks*
of the | the Cement Masonry | Earth Bituminous | (indicate
work | Employer | Concrete Works | Work contract Ref)

(Including
RCC &
PCQ)

20_-20_

20_-20_

20_-20__

20_-20_

20_-20_

Information on Bid Capacity (works for which bids have been submitted and
workswhich are yet to be completed) as on the date of this bid.

(A) Existing commitments and on-going works:

Description | Place | Contract | Name & Value Stipulated Value of Anticipated

of works & No. Address | Contract | Period of Works* of
State of (Rs.Cr) | Completion | remaining | completion

Employer to be
completed
(Rs.Cr)
1 2 3 4 5 6 7 8

*Attach certificate (s) from the Engineer(s) in-charge
** Immediately preceding the financial year in which bids are received.

Availability of key items of Contractors Equipment for carrying out the works
(Ref.Clause 4.5.5). The Bidder should list all the information requested below.

Item of Requirement Availability Proposals Remarks
Equipment | NO | Capacity | Owned/ Nos/. Age/ (from
Leased to be | Capacity | Conditions | whom to
procured be
purchased
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Qualifications and experience of key personnel required for administration and

execution of the contract.

Clause 9.1 of the Conditions of Contract.

Position Name | Qualification Year of Year of
Experience experience in
(General) the proposed
position
Project Manager
Etc.

Proposed sub-contract and firms involved

Sections of the

works

Value of Sub-

Contractor

Sub-Contractor
(Name &
Address)

Experience in

similar work

Attach copies of certificates on possession of valid license for executing water
supply/ sanitary work/ building electrification works.

Attach biographical data. Refer also to Sub
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Financial reports for the last five years: balance sheets, profit and loss statements,
auditors’ reports (in case of companies/corporations), etc. List them below and
attach copies.

Evidence of access to financial resources to meet the qualification
requirements: cash in hand, lines of credit, etc. List them below and attach copied

documents.

Name, address, and telephone, telex, and fax numbers of the Bidders bankers who
may provide references if contacted by the Employer.

Information on Litigation history in which the Bidder is involved.

Other Party Employer Cause of Amount Remarks
(ies) Dispute Involved showing
Present Status

1.12. Statement of compliance under the requirements of Sub Clause 3.2 of the
instruction to Bidders. (Name of Consultant engaged for project preparations is *.....)

Proposed work method and schedule. The Bidder should attach descriptions,
drawings and charts as necessary to comply with the requirements of the
Bidding documents. (Refer ITB Clause 4.1)

Programme
2. Deleted
3. Additional Requirements
Bidders should provide any additional information required to fulfill

the requirements of Clause 4 of the Instructions to the Bidders, if
applicable.

(i) Affidavit
(ii)  Undertaking

* Fill the name of Consultant
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ANNEXURE- 1
SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO
ORAVAILABILITY OF CREDIT FACILITIES
(CLAUSE 4.5.6 OF
ITB)BANK

CERTIFICATE

This is to certify that M/s. is a reputed

companywith a good financial standing.

If the contract for the work, namely is awarded to

theabove firm, we shall be able to provide overdraft/credit facilities to the extent
of
Rs. to meet their working capital requirements for executing the

aboveduring the contract period.

(Signature)
Name of
Bank
Senior Bank
Manager
Address of the

Bank
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AFFIDAVIT

. I, the undersigned, do hereby certify that all the statements made in the
required attachments are true and correct.

. The undersigned also hereby certifies that neither our firm M/s.

have not abandoned any work
of Government of Gujarat/Government of India/any Board or Corporation
under Government of Gujarat/Government of India nor any contract awarded
to us for such works have been rescinded, during last five years prior to the
date of this bid.

. The undersigned hereby authorize(s) and request (s) any bank, person, firm or
corporation to furnish pertinent information deemed necessary and requested
bythe Department to verify this statement or regarding any (our) competence
and general reputation.

. The Undersigned understands and agrees that further qualifying information
may be requested, and agrees to furnish any such information at the request of
the Department/ Project implementing agency.

(Signed by an Authorized Officer of the Firm)

Title of Officer

Name of Firm

Date
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ANNEXURE - 2

UNDERTAKING

I, the undersigned do hereby undertake that our

.................................................................................................................................. firmM/s would

invest a minimum cash

up to 25% of the value of the work during implementation of the contract.

(Signed by an Authorized officer of the firm) Title of officer

Name of firm

DATE
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1.1

CONDITIONS OF CONTRACT

A. GENERAL.
Definitions

Terms which are defined in the Contract Data are not also defined in the
Conditionsof Contract but keep their defined meaning.

Bill of Quantities means the priced and completed Bill of Quantities
forming part of the Bid

Compensation Events are those defined in Clause 44 hereunder

The Completion Date is the date of completion of the Works as certified
by the Engineer in accordance with Sub Clause 55.1

The Contract is the contract between the Employer and Contractor to
execute, complete and maintain the Works till the completion of Defects
Liability Period. It consists of the documents listed in Clause 2.3 below.

The Contract data defines the documents and other information which
comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the
Work has been accepted by the Employer.

The Contractor’s Bid is the completed Bidding document submitted by
the Contractor to the Employer and includes Technical and Financial Bids.

The Contract Price is the price stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the provisions of the Contract.

Days are calendar days: months are calendar months.

The Defects Liability Period is the period named in the Contract Data
and calculated from the Completion Date.

The Employer is the party who will employ the Contractor to carry out
the Works.

The Engineer is Executive Engineer Civil Branch - JMC is the person
named in the Contract Data (or any other competent person appointed and
notified to the contractor to act in replacement of the Engineer) who is
responsible for supervising the Contractor, administering the Contract,
certifying payments due to the Contractor, issuing and valuing Variations to the
Contract, awarding extensions of time, and valuing the Compensations Events.

Equipment is Contractor’s machinery and vehicles brought temporarily
to the site to construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer’s
Letter of Acceptance.
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The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the Works. The Intended Completion Date is specified
in the Contract Data. The Intended Completion Date may be revised only by the
Engineer by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor
for incorporation in the works.

Plant is any integral part of the work which is to have mechanical,
electrical, electronic or chemical or biological functions.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding
documents and are factual interpretive reports about the surface and subsurface
conditions at the site.

Specifications means the Specifications of the works included in the
Contractand any modification or addition made or approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when the
Contractor shall commence execution of the works. It does not necessarily
coincide with any of the Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with
the Contractor to carry out a part of the work in the Contract which includes work
on theSite.

Temporary Works are works designed, constructed, installed, and
removedby the Contractor which are needed for construction or installation of the
Works.

A Variation is an instruction given by the Engineer, which varies the
Works. The Works are what the Contract requires the Contractor to

construct, install,
and turn over to the Employer, as defined in the Contract Data.

2. Interpretation

In interpreting these Conditions of Contract, singular also means plural,
male also means female or neuter and the other way around. Heading have
no significance. Words have their normal meaning under the language of
the Contract unless specifically defined. The Engineer will provide
instructions clarifying queries about Conditions of Contract.

If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion date, and Intended
Completion Date apply to any Section of the Works (other than references
to the Completion Date and Intended Completion date for the whole works)
The documents forming the Contract shall be interpreted in the following
order of priority

(1) Agreement
(2) Letter of Acceptance, notice to proceed with works
(3) Contractor’s Bid
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(4) Contract Data

(5) Conditions of Contract including Conditions of Contract

(6) Specifications

(7) Drawings

(8) Bills of quantities and

(9)  Any other document listed in the Contract Data as forming part of
theContract.

3. Language and Law

3.1 The language of the Contract and the law governing the Contract are stated
in the Contract Data.

4. Engineers Decisions

4.1 Except where otherwise specifically stated, the Engineer will decide
contractual matters between the Employer and the Contractor in the role
representing the Employer.

5. Delegation

5.1 The Engineer may delegate any of his duties and responsibilities to other
people after notifying the Contractor and may cancel any delegation after
notifying the Contractor.

6. Communications

6.1 Communications between parties which are referred to in the conditions are
effective only when in writing. A notice shall be effective only when it is
delivered (in terms of Indian Contract Act).

7. Sub-Contracting

The Contractor may subcontract any portion of work, up to a limit specified
incontract data, with the approval of the engineer but may not assign the
Contract without the approval of the Employer in writing. Subcontracting
shall not alter the Contractor’s obligations. Sub-contracting of supply or
specific items of work is not allowed.

The sub-contractor must be registered in appropriate class and category
for the part of work to be subcontracted.

8. Other Contractors

8.1 The Contractor shall cooperate and share the Site with other contractors,
public authorities, utilities and the Employer between the dates given in
the Schedule of other Contractor. The Contractors shall as refer to in the
Contract Data, also provide facilities and services for them as described in
the Schedule. The employer may modify the schedule of other contractors
and shall notify the contractor of any such modifications.
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9, Personnel

The Contractor shall employ the key personnel named in the Schedule of
Key Personnel as referred to in the Contract Data to carry out the functions
stated in the Schedule or other personnel approved by the Engineer. The
Engineer will approve any proposed replacement of key personnel only if
their qualifications, abilities, and relevant experience are substantially
equal to or better than those of the personnel listed in the Schedule.

If the engineer asks the Contractor to remove a person who is a member
ofthe Contractor Staff or his work force stating the reasons the Contractor
shall ensure that the person leaves the Site within seven days and has no
further connection with the work in the Contract.

10. Employer’s and Contractors Risks

10.1 The Employer carries the risk which these Contract states are Employer’s
risks, and the Contractor carries the risks which these Contracts states are
Contractors risk.

11. Employer’s Risks

11.1 The employer is responsible for the excepted risks which are (a) in so far as
they directly affect the execution of the Works, the risks of war, hostilities,
invasion, act of foreign enemies, rebellion, revolution, insurrection or
military or usurped power, civil war, riot commotion or disorder (unless
restricted to the Contractor’s employees), and contamination from any
nuclear fuel or nuclear waste or radioactive toxic explosive.

12. Contractor’s Risks

12.1 All risks of loss of or damages to physical property and of personal injury and
death which arise during and in consequence of the performance of the
Contract other than the excepted risks are the responsibility of the
Contractor.

13. Insurance

The Contractor shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start date to the end of the Defects
Liability Period, in the amounts and deductibles stated in the Contract
datafor the following events which are due to the Contractor’s risks:

(a) Loss of or damage to the works, Plant and materials,

(b) Loss of or damage to Equipment
(c) Loss of or damages of property (expect the Works, Plant, Materials
andEquipment) in connection with the Contract; and

(d) Personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor
to the Engineer for the Engineer’s approval before the Start Date. All such
insurance shall provide for compensation to be payable in the types and
proportions of currencies required to rectify the loss or damage incurred.
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14.

If the Contractor does not provide any of the policies and certificates
required, the Employer may affect the insurance which the Contractor
should have provided and recover the premiums the Employer has paid
from payments otherwise due to the Contractor or, if no payment is due,
the payment of the premiums shall be a debt due.

Alterations to the terms of an insurance shall not be made without the
approval of the Engineer.

Both parties shall comply with any conditions of the insurance policies.

Site Investigation Report

14.1 The Contractor in preparing the Bid shall rely on any site Investigation

15.
15.1

16.

reports referred to in the Contract Data, supplemented by any information
available to the Bidder.

Queries about the Contract data

The engineer will clarify queries on the Contract Data

Contractor to Construct the Works

16.1 The Contractor shall construct and install the works in accordance with the

17.

specification and Drawings.

The Works to be completed by the Intended Completion Date

17.1 The Contractor may commence execution of the Works on the Start Date and

18.

19.
19.1

shall carry out the Works in accordance with the programme submitted by
the Contractor, as updated with the approval of the Engineer, and complete
them by the Intended Completion date

Approval by the Engineer

The Contractor shall submit Specifications and Drawings showing the
proposed Temporary works to the Engineer, who is to approve them if they
comply with the Specifications and drawings.

The Contractor shall be responsible for design of temporary works.

The Engineer’s approval shall not alter the contractor responsibility for
design of the Temporary works.

The Contractor shall obtain approval of third parties to the design of the
Temporary works where required.

All Drawings prepared by the Contractors for the execution of the
temporary or permanent work are subject to prior approval by the
Engineer before their use.

Safety

The Contractor shall be responsible for the safety of all activities on the Site.
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20.

Discoveries

20.1 Anything of historical or other interest or of significant value unexpectedly

21.

22,

discovered on the site is the property of the Employer. The contractor is to
notify the engineer of such discoveries and carry out the Engineer’s
instructions for dealing with them.

Possession of the Site

The Employer shall give possession of all parts of the site to the Contractor.
If possession of a part is not given by the date stated in the Contract Data
the Employer is deemed to have delayed the start of the relevant activities
and this will be a Compensation Event.

If within 25% of the time limit of the project, 80% of possession of the site
is not handed over to the Contractor, then contractor/ Employer may fore-
close the contract. Contractor/Employer has to foreclose the work within
30 days after lapse of 25%-time limit and after 30 days foreclosure option
will be closed.

Access to the Site

22.1 The Contractor shall allow the Engineer and any person authorized by the

23.

24.

24.2

Engineer access to the Site, to any place where work in connection with the
Contract is being carried out or is intended to be carried out and to any
place where materials or plants are being manufactured/ fabricated/
assembled forthe works.

Instructions

The Contractor shall carry out all instructions of the Engineer pertaining to
works which comply with the applicable laws where the site is located.

The Contractor shall permit the Employer to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to
have them audited by auditors appointed by the Employer, if so required
by the Employer.

Disputes

If the Contractor is of the view that a decision taken by the Engineer was
either outside the authority given to the Engineer by the Contract or that
the decision was wrongly taken, the decision shall be referred to #City
Engineer Jamnagar Municipal Corporation (Higher Authority)within 14
days of the notification of the Engineer's decision. If the issue is not
resolved, any party can refer the matter for conciliation within 15 days
from the decision given by the #City Engineer Jamnagar Municipal
Corporation

(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied
with the decision of the #City Engineer Jamnagar Municipal
Corporation, both the parties have to refer to the Commissioner
Jamnagar Municipal Corporation concern for the conciliation
process.
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25.

25.1

26.

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied
with the decision of the #City Engineer Jamnagar Municipal
Corporation, both the parties have to refer to the #Commissioner
Jamnagar Municipal Corporation, Roads & Building Department,
Government of Gujarat for the conciliation process.

If the dispute is not resolved through the conciliation process, he may
refer the dispute to Gujarat Public Works Contract Dispute Arbitration
Tribunal. If the Contractor fails to refer a claim / dispute to the Higher
Authority within 14 days of the notification of the Engineer's decision, the
Contractor shall not be entitled to any additional payment/claim if he
doesn’t follow the above sequence in stipulated time and he should not
stop the work.

Procedure for Disputers

The arbitration shall be conducted in accordance with the arbitration
procedure stated in the Special Conditions of Contract.

Deleted
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29,
30.

B. TIME CONTROL
Programme

Within the time stated in the Contract Data the Contractor shall submit to
the Engineer for approval a Programme showing the general methods,
arrangements orders, and timing for all the activities in the works along
with monthly cash flow forecast.

An update of the Programme shall be a programme showing the actual
progress achieved on each activity and the effect of the progress achieved
on the timing of the remaining work including any changes to the
sequence ofthe activities.

The Contractor shall submit to the Engineer, for approval an updated
programme at intervals no longer than the period stated in the Contract
data. If the Contractor does not submit an updated programme within this
period, the Engineer may withhold the amount stated in the Contract data
from the next payment after the date on which the overdue programme
has been submitted.

The Engineer’s approval of the programme shall not alter the Contractor’s
obligations. The Contractor may revise the programme and submit it to the
Engineer again at any time. A revised programme is to show the effect of
Variations and Compensations events.

Extension of the Intended Completion Date

The Commissioner Jamnagar Municipal Corporation shall extend the
Intended Completion Date if a compensation Event occurs or a Variation is
issued which makes it impossible for completion to be achieved by the
Intended Completion Date without the Contractor taking steps to
accelerate the remaining work and which would cause the Contractor to
incur additional cost.

The Commissioner Jamnagar Municipal Corporation shall decide
whether and by how much to extend the Intended Completion Date within
35 days of the Contractor asking the Engineer for a decision upon the effect
of a compensation event or Variation and submitting full supporting
information. If the Contractor has failed to give early warning of a delay or
has failed to cooperate in dealing with a delay, the delay by this failure shall
not be considered in assessing the new Intended Completion Date.

The Commissioner Jamnagar Municipal Corporation shall within 14
days of receiving full justification from the contractor for extension of
Intended Completion Date refer to the Employer his decision. The
employer shall in not more than 21 days communicate to theengineer the
acceptance or otherwise of the Engineer’s decision. If the employer fails to
give his acceptance, the Engineer shall not grant the extension and the
contractor may refer the matter under Clause 24.1

Deleted

Delays Ordered by the Engineer

30.1 The Engineer may instruct the Contractor to delay the start or progress of

anyactivity within the works.
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32.

Management Meetings

Either the Engineer or the Contractor may require the other to attend a
management meeting. The business of a management meeting shall be to
review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to
provide copies of his record to those attending the meeting and to the
Employer. The responsibility of the parties for actions to be taken is to be
decided by the Engineer either at the management meeting or after the
management meeting and stated in writing to all who attended the
meeting.

Early Warning

The Contractor is to warn the Engineer at the earliest opportunity of
specific likely future events or circumstances that may adversely affect the
quality of the work, increase the Contract price or delay the execution of
works. The Engineer may require the contractor to provide an estimate of
the expected effect of the future event or circumstance on the contract
price and completion date. The estimate is to be provided by the
Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Engineer in making and
considering proposals for how the effect of such an event or circumstance
can be avoided or reduced by anyone involved in the work and in carrying
out any resulting instruction of the Engineer.
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QUALITY CONTROL
# 33. Identifying Defects/ Defect liability period

: Defect liability period : The contractor shall be responsible to make good
and remedy at his own expense any defect which may develop or may be
noticed before the period mentioned hereunder from the certified date of
completion. The Engineer in charge shall give the contractor a notice in
writing about the defects and the contractor shall make good the same
within 15 days of receiptof the notice. In the case of failure on the part of
the contractor, the Engineer- in-charge may rectify or remove or re-execute
the work at the risk & cost of the contractor. The Engineer-in-charge shall
be entitled to appropriate the whole or any part of the amount of security
deposit towards the expenses, if any, Incurred by him in rectification,
removal or re-execution. The Defects Liability period shall be as under....

(a) For all works costing up to Rs. 50,000 (amount put to tender), the period
shallbe 3 Months from the certified date of completion.

(b) For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount
put tender), the period shall be 12 (Twelve) months from the certified date
of completion or one monsoon, whichever is later.

(c) For major projects costing more than Rs. 1 crore, the period shall be 36
Months from the certified date of completion which should include three
monsoons.

(d) For original building works the defect liability period will be 4 years or
elapseof 4 monsoon period following date of possession of building taken
over by user agency following the certified date of completion, whichever is
later.

For the purpose of deciding the monsoon period, the 30th September shall
be treated as the last date.

Modified vide R & B D Circular No. PAC-11-102008-2076-N dated
31/8/2009,PRCH/102013(2976) 2759-N, Dated 27/05/2013 and Circular
No.TNC/10/2016/Clause 17A (Correction/(1)C Dated 12/05/2016]
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(1) The flakiness and elongation index (combined) for coarse aggregates
under no circumstances shall exceed the allowable limit set forth in the
relevant clause for the material in question.

(2) 2% of the amount eligible for the payment of bituminous items shall be
withheld till the miscellaneous items like earthwork in embankment /
cutting for side shoulders, side gutters, kilometer / indicator / guard
stones, sign boards etc. are completed in all respect by the contractor.
After completion of the miscellaneous items, the above said 2%
withheld amount shall be released.

(Govt. of Gujarat's G.R. No.: TNC-10-2013-3(Part-3)/C, Dtd. 13/12/2013).

(3) Videography for the surface under Maintenance Guarantee is to be done
as per Govt. letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for the
work costing more than Rs. 5.00 Crore.

(4) Setting up of adequate laboratory & deployment of quality engineers.

The contractor shall have to set up the laboratory with adequate
equipment. Till the setting up of adequate laboratory is completed &
reported of this to the engineer (subject to due verification by
engineer’s representative) by contractor in writing, Rs.2,00,000/- shall
be withheld. The qualified quality Engineer shall be deployed
exclusively for this contract by the contractors. If quality Engineer is
not deployed by contractor within one month after the date of work
order, the amount equivalent to Rs.20,000 per month shall be
recovered till the actual deployment of quality engineer. The amount so
recovered towards the deployment of quality engineers shall not be
refunded.

(5) Asphalt work will have to be cross checked as per G.R. No.

RGN/60/2006/35/C, dtd.31/05/07 before final bill is paid.
(6) Maintenance during Construction Period

During the Construction Period, the Contractor shall maintain, at his
own risk and cost, the existing lane(s) of the road so that the traffic
worthiness and safety thereof are at no time materially inferior as
compared to their condition 10 (ten) days prior to the date of the
Agreement, and shallundertake the necessary repair and maintenance
works for this purpose; provided that the Contractor may, at his cost,
interrupt and divert the flowof traffic if such interruption and diversion
is necessary for the efficient progress of works and conforms to Good
Industry Practice; provided



34.

35.

36.

further that such interruption and diversion shall be undertaken by the
Contractor only with the prior written approval of the Executive
Engineer which approval shall not be unreasonably withheld. For the
avoidance of doubt, it is agreed that the Contractor shall at all times be
responsible for ensuring safe operation of the road.
The Engineer shall check the Contractor’s work and notify the Contractor
of any defects that are found. Such checking shall not affect the
Contractor’s responsibilities the Engineer may instruct the Contractor to
search for a Defect and to uncover and test any work that the Engineer
considers may have a Defect.

Tests

If the engineer instructs the Contractor to carry out a test not specified in
the Specification to check whether any work has a Defect and the test
shows that it does, the Contractor shall pay for the test and any samples. If
there is no defect the test shall be a Compensation Event.

#1% of the amount of work done should be deducted from R.A. Bill of the
contractor for testing the quality of material workmanship, irrespective of
actual charges.

Agency has to establish testing laboratory on site for the various test to be
carried out in the work for this purpose agency shall construct a pukka
laboratory building with all facility on site at location specified by the
engineer in charge.

Correction of defects

The engineer shall give notice to the Contractor of any defects before the
end of the defects Liability Period, which begins at Completion and is
defined in the contract data. The Defects Liability Period shall be extended
for as long as Defects remain to be corrected.

Every time notice of a Defect is given, the Contractor shall correct the
notified defect within the length of time specified by the Engineer’s notice.

Uncorrected Defects

If the Contractor has not corrected a defect within the time specified in the
Engineer’s notice, the Engineer will assess the cost of having the Defect
corrected, and the Contractor will pay this amount.
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38.

39.

D. COST CONTROL
Bill of Quantities

The bill of Quantities shall contain items for the constructions,
installation, testing and commissioning work to be done by the
Contractor.

The bill of Quantities is used to calculate the Contract price. The Contractor
is paid for the quantity of the work done at the rate in the Bill of Quantities
for each item.

Change in the Quantities

The Engineer shall have power to make any alterations in or addition to the
original specifications , drawings, designs and instructions that may appear
tohim to be necessary or advisable during the progress of the work and the
contractor shall be bound to carry out the work in accordance with any
instruction in this connection which may be given to him in writing signed
by the Engineer and such alteration shall not invalidate the contract and
any additional work which the contractor may be directed to do in the
manner above specified as part of the work shall be carried out by the
contractor on the same conditions in all respects on which he agreed to do
the main work and at the same rate as are specified in the tender for the
main work.

Except that when the quantity of any item exceeds the quantity as in the
tender by more than 130%, the contractor will be paid for the quantity in
excess of 130%, at the rate entered in the SOR of the year during which the
excess in quantity is first executed.

Variations

All Variations shall be included in updated programmes produced by the

Contractor.
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Cash Flow Forecasts

When the programme is updated, the contractor is to provide the engineer
with an updated cash flow forecast.
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43.

44,

Payment certificates.

The Contractor shall submit to the Engineer monthly statements of the
estimated value of the work completed less the cumulative amount
certified previously.

The Engineer shall check the Contractor’s monthly statement within 14
days and certify the amount to be paid to the Contractor after taking in to
account any credit or debit for the month in question in respect of
materials for the works in the relevant amounts and under conditions set
forth in sub-clause

32.3 of the Contract Data (secured Advance).

The value of work executed shall be determined by the Engineer.

The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantities completed.

The value of work executed shall include the valuation of variations and
compensation events.

The Engineer may exclude any item certified in a previous certificate or
reduce the proportion of any item previously certified in any certificate in
the light of later information

Payments

Payments shall be adjusted for deductions for advance payments,
retention, other recoveries in terms of the contract and taxes at source, as
applicable under the law. The Employer shall pay the Contractor the
amounts certified by the Engineer within 28 days of the date of each
certificate.

Payment of GST (prevailing rates) on the amount payable under the
contract to the Contractor will be made by the Employer. Hence, it is the
responsibility of the contractor to pay the GST to the concerned Authority.
Items of the works for which no rate or price has been entered in will not
be paid by the Employer and shall be deemed covered by other rates and
prices in the Contract.

Compensation events

The following are compensation Events unless they are caused by the

Contractor:

(a) The Employer does not give access to a part of the Site by the site
Possession date stated in Contract data to the Contractor

In case of compensation event occurs and it prevents the work being
completed beyond the Intended Completion Date then Authority will
approve EOT with eligible contractual price escalation.
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46.

47.

48.

Tax

The rates quoted by the Contractor must be inclusive of all taxes prevailing
on due date of bid submission except GST. However, any subsequent
changes in the tax structure by Government after due date of bid
submission will be compensated (+/-) on availability or submission of
actual documentation. Contractor will have to intimate Engineer regarding
changes occurred in the tax structure after bid submission. If the
contractor fails to provide such information and if any financial obligation
may arise due to change in tax structure, same will be recovered from the
contractor.

GST will be paid separately on the bills. Hence, it is the responsibility of the
contractor to pay the GST to the concerned Authority.

Currencies.
All payment shall be made in Indian Rupees.

Price Adjustment

Contract price shall be adjusted for increase or decrease in rates and price
of labour, materials, fuels and lubricants in accordance with the following
principles and procedures and as per formula given in the contract data:

(a) The price adjustment shall apply for the work done from the start date
given in the contract data up to end of the initial intended completion
date or extensions granted by the Engineer and shall not apply to the
work carried out beyond the stipulated time for reasons attributable to
thecontractor.

(b) The price adjustment shall be determined during each month from the
formula given in the contract data.

(c) Following expressions and meanings during to the work done during
each month
R = Total value of work done during the month. It would include the
amount of secured advance granted, if any, during the month less the
amount of secured advance recovered, if any during the month. It will
exclude value for works executed under variations for which price
adjustment will be worked separately based on the terms mutually
agreed.

To the extent that full compensation for any rise or fall in costs to the
contractor is not covered by the provisions of this or other clause in the
contract, the unit rates and prices included in the contract shall be deemed
to include amounts to cover the contingency of such other rise or fall in
costs

Retention
The Employer shall retain from each payment due to Contractor the

proportion stated in the Contract Data until Completion of the whole of the
Works.
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On Completion of the whole of the Works half the total amount retained is
repaid to the Contractor and half when the Defects Liability Period has
passed and the Engineer has certified that all Defects notified by the
Engineer to the Contractor before the end of this period have been
corrected.

On completion of the whole works, the contractor may substitute retention
money with an “on demand” Bank guarantee.

In case, Contractor requests for refund of the Retention Money
deducted by the Employer under the provision of this clause, Employer
shall consider the said request of the Contractor provided that the refund
hereunder shall be made in tranches of not less than 1% (One Percent) of
the Contract Price and Contractor furnishes an irrevocable and
unconditional Bank guarantee for an equal amount substantially in the
format of Bank Guarantee for Performance Guarantee enclosed with SBD
and valid up to 60 day beyond the scheduled / extended Defects Liability
Period. On completion of the whole works, the contractor has however an
option to submit a fresh irrevocable and unconditional Bank Guarantee for
an amount equal to 5% of the total value of work executed substantially in
the format of Bank Guarantee for Performance Guarantee enclosed with
SBD and valid up to 60 days beyond the Defect Liability Period and yet
refund the Retention Money Bank Guarantee submitted for refund of
Retention Money.

Liquidated Damages

The Contractor shall pay liquidated damages to the Employer at the rate
per day stated in the Contract Data for each day that the Completion Date is
later than the Intended Completion Date (for the whole works or the
milestone as stated in the contract data). The total amount of liquidated
damages shall not exceed the amount defined in the Contract Data. The
Employer may deduct liquidated damages from payment due to the
Contractor. Payment ofliquidated damages does not affect the Contractor’s
liabilities.

If the Intended Completion Date is extended after liquidated damages have
been paid, the Engineer shall correct any overpayment of liquidated
damages by the Contractor by adjusting the next payment certificate. The
Contractor shall not be entitled for any interest on the over payment
calculated from the date of payment to the date of repayment.

If the contractor fails to comply with the time for completion as stipulated
in the tender, then the contractor shall pay to the employer the relevant
sum stated in the Contract Data as Liquidated damages for such default and
not as penalty for everyday or part of day which shall elapse between
relevant time for completion and the date stated in the taking over
certificate of the whole of the works on the relevant section, subject to the
limit stated in the contract data.

The employer may, without prejudice to any other method of

recovery deduct the amount of such damages from any monies due or to
become due tothe contractor. The payment or deduction of such damages
shall not relieve

53



the contractor from his obligation to complete the works on from any other
ofhis obligations and liabilities under the contract.

If, before the Time for Completion of the whole of the Works or, if
applicable any Section, a Taking Over Certificate has been issued for any
part of the Works or of a Section, the liquidated damages for delay in
completion of the remainder of the Works or of that Section shall, for any
period of delay after the date stated in such Taking-Over-Certificate, and in
the absence of alternative provisions in the Contract, be reduced in the
proportion which the value of the part so certified bears to the value of the
whole of the Works or Section, as applicable. The provisions of this Sub-
clause shall only apply to therate of liquidated damages and shall not affect
the limit thereof.

50—s-DELETED
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Securities

The performance Security (including additional security for unbalanced
bids) shall be provided to the Employer no later than the date specified in
the Letter of Acceptance and shall be issued in an amount and form and by
a bank or surety acceptable to the Employer, and denominated in Indian
Rupees. The performance Security shall be valid until a date 60 days from
the date of expiry of Defects Liability Period and the additional security for
unbalanced bids shall be valid until a date 28 days from the date of issue of
the certificate of completion.

Deleted
Cost of Repairs.

Loss or damage to the Works or Materials to be incorporated in the Works
between the Start date and the end of Defects Correction periods shall be
remedied by the Contractor at the Contractor’s cost if the loss or damages
arises from the Contractor’s acts or omissions.
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E. FINISHING THE CONTRACT
Completion

The Contractor shall request the Engineer to issue a Certificate of
Completion of the works and the Engineer will do so upon deciding that the
work is completed.

Taking Over

The Employer shall take over the Site and the Works within seven days of
the Engineer issuing a certificate of Completion.

Final Account

The Contractor shall supply to the Engineer a detailed final account of the
total amount that the Contractor considers payable as full and final
settlementof all claims under the Contract for items before the end of the
Defects Liability Period. The Engineer shall issue a Defect Liability
Certificate and certify any final payment that is due to the Contractor
within 56 days of receiving the Contractor's account if it is correct and
complete. If it is not, the Engineer shall issue within 56 days a schedule that
states the scope of the corrections or additions that are necessary. If the
Final Account is still unsatisfactory after it has been resubmitted, the
Engineer shall decide on the amount payable to the Contractor and issue a
payment certificate, within 56 days of receiving the Contractor’s revised
account.

If reversal in characteristic of tender (L1 becoming L2) on account of
excessesand savings in final account is observed, the Engineer/Employer
shall be at liberty to restrict the final payment of BOQ items to the lowest
amount evaluated of the bids considering the final quantities and the rates
quoted including the rebates if any. Payment of variation items shall
however be made at the rates approved by the Employer, within 90 days
from the physical completion of work.

Operating and Maintenance Manuals

If “as built” drawings and/or operating and maintenance manuals are
required, the Contractor shall supply them by the dates stated in the
Contract data.

If the Contractor does not supply the Drawings and/or manuals by the
dates stated in the Contract data, or they do not receive the Engineer’s
approval, the Engineer shall withhold the amount stated in the Contract
Data from payments due to the Contractor.

Termination

The Employer or the Contractor may terminate the Contract if the other
party causes a fundamental breach of the Contract.
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Fundamental breaches of Contract include, but shall not be limited to the
following:

1. The contractor stops work for 28 days when no stoppage of work is
shown on the current programme and the stoppage has not been
authorized by the Engineer

2. The Engineer instructs the Contractor to delay the progress of the
Works and the instructions is not withdrawn within 28 days;

3. The Employer or the Contractor is made bankrupt or goes into
liquidation other than for a reconstructions or amalgamation

4. A payment certified by the Engineer is not paid by the Employer to the
Contractor within 56 days of the date of the Engineer’s certificate

5. The Engineer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it
within a reasonable period of time determined by the Engineer;

6. The Contractor does not maintain a security which is required;

7. The Contractor has delayed the completion of works by the number of
days for which the maximum amount of liquidated damages can be paid
asdefined in the Contract data; and

8. If the Contractor, in the judgment of the Employer has engaged in
corrupt or fraudulent practices in competing for or in executing the
Contract.

For the purpose of this paragraph: “corrupt practice” means the
offering, giving, receiving or soliciting of anything of value to influence the
action of a public official in the procurement process or in contract
execution. “Fraudulent practice” means a misrepresentation of facts in
order to influencea procurement process or the execution of a contract to
the detriment of the borrower, and includes collusive practice among
Bidders (prior to or after bid submission) designed to establish bid prices
at artificial non-competitive levels and to deprive the Borrower of the
benefits of free and open competition.

When either party to the Contract gives notice of a breach of contract to the
Engineer for a cause other than those listed under Sub Clause 59.2 above,
the Engineer shall decide whether the breach is fundamental or not.

Notwithstanding the above, the employer may terminate the Contract for
convenience.
Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract
by the Contractor, the Engineer shall issue a Certificate for the value of the
work done less advance payments received up to the date of the issue of
the
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certificate, less other recoveries due in terms of the contract, less taxes due
to deducted at source as per applicable law and less the percentage to
apply to the work not completed as indicated in the Contract data.
Additional Liquidated Damages shall not apply. If the total amount due to
the Employer exceeds any payment due to the Contractor the difference
shall be a debt payable to the Employer.

If the Contract is terminated at the Employer’s convenience or because of a
fundamental breach of Contract by the Employer, the Engineer shall issue a
certificate for the value of the work done, the cost of balance material
brought by the contractor and available at site, the reasonable cost of
removal of equipment, repatriation of the Contractor’s personnel employed
solely on the works, and the Contractor’s cost of protecting and securing
the Works and less advance payment received up to the date of the
certificate, less other recoveries due in terms of the contract and less taxes
due to deducted at source as per applicable law.

Property

All materials on the Site, Plant Equipments, Temporary Works and Works
are deemed to be property of the Employer, if the Contract is terminated
because of a Contractor’s default.

Release from Performance

If the Contract is frustrated by the outbreak of war of by any other event
entirely outside the control of either the Employer or the Contractor the
Engineer shall certify that the Contract has been frustrated. The Contractor
shall make the Site safe and stop work as quickly as possible after receiving
this certificate and shall be paid for all work carried out before
receiving itand for any work carried out afterwards to which commitment
was made.
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F. SPECIAL CONDITIONS OF CONTRACT
LABOUR

The Contractor shall, unless otherwise provided in the Contract,
make his own arrangements for the engagement of all staff and labour,
local or other, and for their payment of housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the
Engineer a return in detail, in such form and at such intervals as the
Engineer may prescribe, showing the staff and the numbers of the several
classes of labour from time to time employed by the Contractor on the site
and such other information as the Engineer may require.

COMPLIANCE WITH LABOUR REGULATIONS

During continuance of the contact, the Contractor and his sub-
contractor shall abide at all times by all existing labour enactments and
rules made thereunder, regulations, notification and bye laws of the State
or central Government or local authority and any other labour law
(including rules), regulations, bye laws that may be passed or notifications
that may be issued under any labour law in future either by the State or the
Central Government or the local authority. Salient features of some of the
major labour laws that are applicable to the construction industry are
given below. The Contractor shall keep the Employer indemnified in case
any action is taken against the Employer by the competent authority on
account of contravention of any of the provisions of any Act or rules made
thereunder, regulations or notifications including amendments. If the
Employer is caused to pay or reimburse, such amounts as may be
necessary to cause or observe, or for observance of the provisions
stipulated in the notifications/bye laws/Acts/Rules/regulations including
amendments, if any, on the part of the Contractor, the Engineer/employer
shall have the right to deduct any money due to the Contractor including
his amount of performance security. The Employer/Engineer shall also
have the right to recover from the Contractor any sum required or
estimated to be required for making good the loss or damage suffered by
the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall
betreated as the employees of the Employer at any point to time.
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SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK

A)

B)

Q)

D)

E)

F)

Workmen Compensation Act 1923 :- The Act provides for compensation in
case of injury by accident arising out of and during the course of employment.

Payment of Gratuity Act. 1972 :- Gratuity is payable to an employee under
the Act on satisfaction of certain conditions on separation if an employee has

completed 5 years service or more on death, the rate of 15 days wages for
every completed year of service. The Act is applicable to all establishments
employing 10 or more employees.

Employees P.F. and Miscellaneous Provision Act 1952:- The Act Provides
for monthly contributions by the employer plus workers @ 10% or 8.33% The

benefits payable under the Act are :

1. Pension or family pension on retirement or death, as the case may be.
2. Deposit linked insurance on the death in harness of the worker.
3. Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951 :- The Act provides for leave and some other
benefits to women employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970 : The Act provides for

certain welfare measures to be provided by the Contractor to contract labour
and in case the Contractor fails to provide, the same are required to be
provided, by the Principal Employer by Law. The principal Employer is
required to take Certificate of Registration and the Contractor is required to
take license from the designated Officer. The Act is applicable to the
establishments or Contractor of Principal Employer, if they employ 20 or more
contract labour.

Minimum Wages Act 1948 :- The Employer is supposed to pay not less than
the Minimum Wages fixed by appropriate Government as per provisions of the
Act, if the employment is a scheduled employment. Construction of Building,
Roads, Runways are scheduled employment.

G) Payments of wages Act 1936:- It lays down as to by what date the wages are

to be paid, when it will be paid and what deductions can be made from the
wagesof the workers.

H) Equal remunerations Act 1979 :- The Act provides for payment of equal

)

wages for work of equal nature to Male and Female workers and for not
making discrimination against female employees in the matter of transfer,
training and promotions etc.

Payments of Bonus Act 1965 :- The Act is applicable to all establishments

employing 20 or more employees. The Act provides for payments of annual
bonus subject to a minimum of 8.33% of wages and maximum of 20 % of
wages to employees drawing Rs. 3500/- per month or less. The bonus to be
paid to employees getting Rs, 2500/- per month or above Rs. 3500/- per
month shall be worked out by taking wages as Rs. 2500/- per month only.
The Act does not
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J)

K)

L)

M)

N)

0)

apply to certain establishments. The newly set-up establishments are
exempted for five years in certain circumstances. Some of the State
Governments have reduced the employment size from 20 to 10 for the
purpose of applicability of this Act.

Industrial Disputes Act 1947 :- The Act lays down the machinery and
procedure for resolutions of Industrial disputes, in what situations a strike or
lock-out becomes illegal and what are the requirements for laying off or
retrenching the employees or closing down the establishment.

Industrial employment (standing Orders) Act 1946 :- It is applicable to all
establishments employing 100 or more workmen (employment size reduced
by some of the State and Central Government to 50). The Act provides for
laying down rules governing the conditions of employment by the Employer
on matters provided in the Act and get the same certified by the designated
Authority.

Trade Unions Act 1926:- The Act lays the procedure for registration of trade
unions of workmen and employers. The Trade Unions registered under the
Act have given certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation Act 1986 :- The Act prohibits
employment of children below 14 years of age in certain occupations and
process and provides for regulation of employment of children in all other
occupations and processes. Employment of Child labour is prohibited in
Buildingand Construction Industry.

Inter - State Migrant workmen’s (Regulation of Employment &
Conditions of service) Act 1979:- The Act is applicable to an establishment

which employs 5 or more inter-state migrant workmen through an
intermediary (who has recruited workmen in one state for employment in the
establishment situated in another state).The inter-state migrant workmen, is
an establishment to which this Act becomes applicable, are required to be
provided certain facilities such as housing, medical aid, traveling expenses
from home upto the establishment and back, etc.

The Building and Other Construction workers (Regulation of
employment and Conditions of Service) Act 1996 and the Cess Act of
1996:- All the establishments who carry on any building or other
constructions work and employ 10 or more workers are covered under this
Act.

All such establishments are required to pay cess at the rate not exceeding 2%
of the cost of construction as may be modified by the government. The
Employer ofthe establishment is required to provide safety measures at the
Building orconstruction work and other welfare measures, such as canteens,
First Aid facilities, Ambulance, Housing accommodations for workers near the
workplace etc. The Employer to whom the Act applies has to obtain a
registration certificate from the Registering Officers appointed by the
Government.
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24.2

Factories Act 1948 :- The Act lays down the procedure for approval of plans
before setting up a factory, health and safety provisions, welfare provisions,
working hours, annual earned leave and rendering information regarding
accidents or dangerous occurrences to designated authorities. It is applicable
to premises employing 10 persons or more with aid of power or 20 or more
persons without the aid of power engaged in the manufacturing process.

Royalty charges-The contractor shall pay the royalty to the competent
authority as per rule. The royalty charges paid shall be borne by the
contractor and shall not be reimbursed by the Employer.

Following Pollution control Acts and amendments made thereof
from time to time shall be applicable.

1. Water (Preservation and control of Pollution) Act, 1974
2. Air (Prevention and Control of Pollution Act 1981
3. Environmental (Protection) Act 1986

The contractor must commit to adopting Environmental
management plan for best energy use, waste management, the
reduction of pollution as in EMS (Environmental Management
system)IS0-14001- 2015

ARBITRATION (GCC Clause 24)

The procedure for arbitration will be as follows: -

If the Contractor is of the view that a decision taken by the Engineer was
either outside the authority given to the Engineer by the Contract or that
the decision was wrongly taken, the decision shall be referred to #City
Engineer Jamnagar Municipal Corporation (Higher Authority) within 14
days of the notification of the Engineer's decision. If the issue is not
resolved, any party can refer the matter for conciliation within 15 days
from the decision given by the # City Engineer Jamnagar Municipal
Corporation.

(a) For the work up to Rs.100 Cr,, if any of the parties is not satisfied with
the decision of the # City Engineer Jamnagar Municipal Corporation,
both the parties have to refer to the #Commssioner Jamnagar
Municipal Corporation concerned for the conciliation process.

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied
with the decision of the City Engineer Jamnagar Municipal
Corporation,, both parties have to refer to the # Commssioner
Jamnagar Municipal Corporation, Roads & Building Department,
Government ofGujarat for the conciliation process.

If the dispute is not resolved through the conciliation process,
contractor may refer the dispute to Gujarat Public Works Contract
Dispute Arbitration Tribunal. If the Contractor fails to refer a claim /
dispute to theHigher Authority within 14 days of the notification of the
Engineer's decision, the Contractor shall not be entitled to any
additional payment/claim if he doesn’t follow the above sequence in
stipulated time. However, during such period, he would not stop the
work in any case.
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#CONTRACT DATA

Clause Reference

Withrespect To
Item marked “N/A” do not apply to this Contract. section 3
1. The Employers is [CL.1.1]
Name: .....ccocoeiiinniiee e
Address: ...
Name of authorized Representative (will be intimated later)
2. The Engineeris ......ccccceerrvernnn
Name of Authorized Representative: .......cocoevvvriceveninnn,
3.  The Defects Liability Period is ... years from the date of [CL.1.1&33]
completion.
4.  The Start Date shall be 1st days for the date of issue of the Notice [CL.1.1]
to proceed with the work.
5.  The Intended Completion Date for the whole of the works is [CL.1.1,17&2]
«ewneenn. MONths after start of work with the following milestones:
Milestone dates: [CL.2.2& 49.1]
Physical works to be completed Period from the start date
Milestone 1i.e. ... Y days.
Milestone 2 i.e.  .ooee YWrvrrrnrrersssirsnsssisins days.
Milestone 3i.e.  .ooe%0 i, days.
Milestone 4i.e.  .......%0 e days.
6. The Siteislocated at.......cceevvevevricniveince e e [CL.1.1]
7. The name and identification number of the Contract is: [CL.1.1]
8. The works consist of .....cccunmeoneennmseomeessnsennns with items as per [CL.1.1]

B.0.Q. The works shall, inter alia, include the following, as
Specified or as directed:
(A) Road Works

Site clearance; setting - out and layout; widening of existing
carriageway and strengthening including camber corrections;
construction of new road/ Parallel service road; bituminous pavements
remodeling/construction of Junctions, intersections, bus bays, lay-bays;
supplying and placing of drainage Channels, flumes, guard posts and
guard other related items; construction/extension of cross drainage
works, bridge, approaches and other related stones; protective works
for roads/bridge; all aspects of quality assurance of various
components of the works; rectification of The defects in the completed
works during the Defects Liability Period; submission of “As- built”
drawings and any other related documents; and other item of work as
may be required to be carried out for completing the work in
accordance with the drawings and the provisions of the contract and to
ensure safety.
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SECTION - 6
FORM OF BID
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FORM OF BID

Description of the Works:

To
Address
. We offer to execute the Works described above and remedy any defects therein in

conformity with the conditions of Contract, specification, drawings, Bill of
Quantitiesand Addenda for the sum (s) of

. We undertake, if our Bid is accepted, to commence the Works as soon as is
reasonably possible after the receipt of the Engineer’s notice to commence, and to
complete the whole of the Works in the Contact within the time stated in the
document.

. We agree to abide by this Bid for the period of 120 Days from the date fixed for
receiving the same, and it shall remain binding upon it and may be accepted at
any time before the expiration of that period.

. Unless and until a formal Agreement is prepared and executed this Bid, together
with your written acceptance thereof, shall constitute a binding contract

betweenus.

. We understand that you are not bound to accept the lowest or any tender you
may receive.

Dated this ----------------=--o----- day of---------m e 20

(in block capitals or typed)
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Address

Witness

Address

Occupation
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10.

BILL OF QUANTITIES

Preamble

The bill of Quantities shall be read in conjunction with the Instructions to
Bidder, Conditions of Contract, Technical Specifications and Drawings.

The quantities given in the Bill of Quantities are estimated and provisional, and
are given to provide a common basis for bidding. The basis of payment will be
the actual quantities of work ordered and carried out, as measured by the
Contractor and verified by the Engineer and valued at the rates and prices
tendered in the priced Bill of Quantities, where applicable, and otherwise at
such rates and pricesas the Engineer may fix within the terms of the Contract.

The rates and prices tendered in the priced Bill of Quantities shall, except in
sofar as it is otherwise provided under the Contract, include all constructional
plant, layout, supervision, materials, erection, maintenance, insurance, profit,
taxes and duties, together with all general risks, liabilities and obligations set
out or implied in the Contract.

The rates and prices shall be quoted entirely in Indian Currency.

A rate or prices shall be entered against each item in the Bill Quantities,
whether quantities are stated or not. The cost of Items against which
Contractor has failed to enter a rate or price shall be deemed to be covered by
other rates and prices entered in the Bill of Quantities (in case of Item rate
contract).

The whole cost of complying with the provisions of the Contract shall be
includedin the items provided in the priced Bill of Quantities, and where no
Items are provided the cost shall be deemed to be distributed among the rates
and prices entered for the related items of Work.

General direction and descriptions of work and materials are not necessarily
repeated or summarized in the Bill of Quantities. References to the relevant
sections of the contract documentation shall be made before entering rates or
prices against each item in the Bill of Quantities.

The method of completed work of payment shall be in accordance with the
specification for Road and Bridge works. For building works specifications for
building are to be followed.

Errors will be corrected by the Employer for any arithmetic errors pursuant to

Clause 29 of the Instructions to Bidder.

Rock is defined as all materials which, in the opinion of the Engineer, required
blasting, or the use of metal wedges and sledgehammers, or the use of
compressed air drilling for its removal, and which cannot be extracted by
ripping with a tractor of at least 150 kw with a single rear mounted heavy duty
ripper.
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BILL OF QUANTITIES

(A) Percentage Rate Tender (Up to INR 50 Cr.)

Item
No

book of specifications)

Description of Item (with brief
specification and reference to

Quantity

Unit

Rate In
figures

Amount

I/We am/are willing to carry out the work at

% above/below percent(Should

be written in figures and words) of the estimated rate mentioned above. Amount of my
/ourtender works out as under.

Estimated amount put to tender

Estimated amount put to tender

Deduct......... % below Add......... % Above
Net Net
In words In words
(B) ForItem Rate Tender (For above INR 50 Cr.):
Item | Description of Item Quantity | Unit Rate Amount
No (with brief specification
and reference to book of I.n In
figures | Words

specifications)

(A) Total Tendered Amount

(B) Rebate on above tendered amount (if any) % (in figure)
(inwords)
(C)Net Tendered Amount (A-B) (in figure)
(inwords)

1 The Contractor shall exhibit a board with detailed specification and details of work as
directed by the Engineer-In-Charge for which no extra payment shall be made.

2 The labour cess will be deducted as per prevailing rules i.e. 1% of the work done.

3 GST and Income tax TDS will be deducted at a source while making payments of bills

4 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per
Govt. G.R.: PRC-10/2017 Cement Consumption/16/C Date:11/05/2017 as stated in
S.0.R. therefore in R.C.C. items where there is a change as per actual mix design the cost
of difference of cement consumption have been deducted from the rate of original item
at the rate of input rate mentioned in all the tender.
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BID SECURITY (BANK GUARANTEE)

WHEREAS, -----=-socmeomemmommmce oo (name of Bidder) (hereinafter called
the “The Bidder”) has submitted his bid Dated ------------------------ (Date) for the
construction of ------------- (Name of Contractor hereinafter called “the Bid”)

KNOW ALL PEOPLE by these presents that We ------------ oo oo oo

(name of Bank) of---------m-mmmmmmmm oo (name of country) having our
registered office at ------------mmmmm e ( hereinafter called
“the bank”) are bound unto -----------=-=-=-m-mommmmmmm e (name of Employer)
(hereinafter called “The Employer”) in the sum of --------=--=--m-mmmmmmmmm e *

for which payment well and truly to be made to the said Employer the Bank itself, his

successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this ---------------------- day of------- 20
THE CONDITIONS of these obligations are:

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid
validityspecified in the Form of Bid;
Or

(2)If the Bidder has been notified of the acceptance of his bid by the
Employerduring the period of Bid Validity:

A Fails or refuses to execute the Form of Agreement in accordance with
thelnstructions to Bidders, if required; or

B. Fails or refuse to furnish the Performance Security, in accordance with the
Instructions to Bidders; or

C. does not accept the correction of the Bid Price pursuant to Clause 27
(Correction of Errors)

We undertake to pay to the Employer up to the above amount upon
receipt of his first written demand, without the employer having to
substantiate his demand, provided that in his demand the Employer will note
that the amount claimed by him is due to him owing to the occurrence of one
or any of the three conditions, specifying the occurred conditions or

conditions.
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This Guarantee will remain in force up to and including the date -------------------
days after the deadline for submission of Bids as such the deadline is stated in
thelnstructions to Bidders or as it may be extended by the Employer, notice of
which extension (s) to the Bank is hereby waived. Any demand in respect of

this guarantee should reach the Bank not later than the above date

L1731 1 N o Y —— ) ) —

(Signature, name and address)
* The Bidder should insert the amount of the guarantee in words and figures
denominated in Indian Rupees. This figure should be the same as shown in

Clause 16.1(Bid Security) of the Instructions to Bidders.

**45 days after the end of the validity period of the Bid. Date should be
inserted by the Employer before the Bidding documents are issued.
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PERFORMANCE SECURITY

TO,

------------------------------------------------------------------ (Name of Employer)
——————————————————————————————————————————————————————————————————— (Address of Employer)
WHEREAS  ---mmem oo (name and address of
contractor) (hereafter called “the Contractor”) has undertaken, in pursuance of
Contracts No. ------=--=--=--mommeeee- dates ------=-s=-eomoeeomoeaeno- to execute --------------

————————— (name of Contract and brief description of Works) (hereinafter called “The
Contract”)

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the
sumspecified therein as security for compliance with his obligation in accordance
with the Contract.

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
you on behalf of the Contractor, up to a total of ---------------mmmmmmmmmoeen
(amount of guarantee)* ---------------m-ommommeee (in words), such sum being payable in
types and proportions of currencies in which the Contract prices is payable, and
we undertake to pay you, upon your first written demand and without cavil or
argument, any sum or sums within the limits of --------------mmmmmmmm -
(amount of guarantee) as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the
contractorbefore presenting is with the demand.

We further agree that no change or addition to or other modification of the terms
of the Contract to of the Works to be performed thereunder or of any of the
Contract documents which may be made between your and the Contractor shall in
any way release us from any liability under this guarantee, and we hereby waive
notice of any such charge, addition or modifications.

This guarantee shall be valid until 60 days from the date of expiring of the
Defect Liabilities period.

Signature and Seal of the guarantor -----------------=--=-omo--
Name of Bank --------------ommmmmmm e

Address = -eeeemeemeeeeeeece e
Date  --eemmemmmeemem e

*An amount shall be inserted by the Guarantor, representing the percentage the
Contract price specified in the Contract denominated in Indian Rupees.
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ADDITIONAL PERFORMANCE SECURITY
[Clause 34.1. (A)]

TO,

—————————————————————————————————————————————————————————————————— (Name of Employer)
——————————————————————————————————————————————————————————————————— (Address of Employer)
WHEREAS  —-o-mmmmm s oo (Name and address of
contractor) (hereafter called “The Contractor”) has undertaken, in pursuance of
Contracts No. ---------=--=--mommeeee- dates ------=-s=-eomoeeomoeaeno- to execute --------------

--------- (Name of Contract and brief description of Works) (hereinafter called “The
Contract”)

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the
sumspecified therein as security for compliance with his obligation in accordance
with the Contract.

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
you on behalf of the Contractor, up to a total of ------------m-m-mmmmmmmm e
(amount of guarantee) -------------=-=--=----m-m-o- (in words), such sum being payable in
types and proportions of currencies in which the Contract prices is payable, and
we undertake to pay you, upon your first written demand and without cavil or
argument, any sum or sums within the limits of ------------m-mmmmmmmr -
(amount of guarantee) as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the

contractorbefore presenting is with the demand

We further agree that no change or addition to or other modification of the terms

of the Contract to of the Works to be performed thereunder or of any of the

Contract documents which may be made between your and the Contractor shall in

any way release us from any liability under this guarantee, and we hereby waive

notice of any such charge, addition or modifications.

This guarantee shall be valid until 28 days from the project completion date.
Signature and Seal of the guarantor -------------=----=----om---

Name of Bank --------------onmmmmmm oo

Address o
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BANK GUARANTEE FOR ADVANCE PAYMENT

TO,

-------------------------------------------------------------------------------- (Name of Employer)
———————————————————————————————————————————————————————————————————————————————— (Address of Employer)
-------------------------------------------------------------------------------- (Name of Contractor)
Gentlemen:

In accordance with the provisions of the Conditions of Contract, sub-clause
51.1 (“Advance Payment”) of the above mentioned Contract, --------------==-=--==-ocmmmo-
——————————————————— (name and address of Contractor) (hereinafter called

“theContractor”) shall deposit with------------=-=---ememmmuaeen (name

of
Employer) a bank guarantee his proper and faithful performance under the
saidClause of the Contract in an amount of---------------=------ (amount of
Guarantee)™ -

We, the----------——-—-oeee - (bank of financial institution), as instructed
by the Contractor, agree unconditionally and irrevocably to guarantee as primary
obligator and not as Surety merely, the payment to -------------m--mmmmmmmmmm oo
(name of Employer) on his first demand without whatsoever right of obligation
onour part and without his first claim to the Contractor, in the amount not
exceeding ---

---------------------- (amount of guarantee)*  --------------msemsmeeeeeeee- (in

We further agree that no change or addition to or other modifications of the terms
of the Contractor or Works to be performed thereunder or of any of the Contract
documents which may be made between ----------------m-ommmmmmmomme (name of
Employer) and the Contractor, shall in any way release us from any liability under
this guarantee, and we hereby waive notice of any such change, addition or
modifications.

This guarantee shall remain valid and in full effect from the date of the
advance payment under the Contract until ---------=--=--=--msmmm oo (name of
employer) receives full repayment of the same amount from the contractor.

YOUR'’S TRULY

Signature and Seal
Name of Bank/ Financial Institution Address
Date

* An amount shall be inserted by that Bank or Financial Institution representing
theamount of the Advance Payment, and denominated in Indian Rupees.
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Letter of Acceptance

(Letter head paper of the Employer)

(date)
To,
(Name and address of the Contractor)
Dear Sirs,
This is to notify you that your Bid dated for execution of
the (Name of the contract and identification number, as

given in the Instructions to Bidders) for the Contract Price of Rupees

( ) (amount in words and figures) as corrected and modified in

accordance with the Instructions to Bidders* is hereby accepted by our agency.
You are requested to furnish performance security, in the form detailed in

para 34.1 of ITB for an amount equivalenttoRs._______within 10 days of the

receiptof this letter of acceptance up to beyond 60 days from the date of expiry of

defects Liability period i.e. up to and the Additional Performance Security for
anamount equivalent to Rs. shall be valid beyond 28 (twenty-eight) days
ofProject Completion Date i.e. up to and sign the contract, failing

whichaction as stated in Para 34.3 of ITB will be taken.

Yours Faithfully

Authorized Signature
Name and title of
SignatoryName of
Employer

* Delete “Corrected and” or and modified if only one of these actions applies. Delete as
corrected and modified in accordance with the Instructions to Bidders, if corrections

or modifications have not been affected.
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Issue of Notice to proceed with the work

(Letterhead of the Employer)

To,

(Name and address of the Contractor)

Dear Sirs,

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and

signing of the Contract for the construction of

at a bid Price ofRs.

You are hereby instructed to proceed with the execution of the said

works inaccordance with the contract documents.

Yours faithfully

(Signature, name and title of signatory
authorizedTo sign on behalf of Employer)
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AGREEMENT FORM

This agreement, made on the day of between
(name and address of Employer) (Hereinafter called “the
Employer) and (name and address of

contractor) hereinafter called “the Contractor” of the other part.

Whereas the Employer is desirous that the Contractor execute

Name and identification number of contract (hereinafter called “the works”) and
the employer has accepted the Bid by the Contractor for the execution and
completion ofsuch works and the remedying of any defects therein, at a cost of Rs.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

1. In this Agreement, words and expression shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter
referred toand they shall be deemed to form and be read construed as part of

this Agreement.

2. In Consideration of the payment to be made by the Employer to the contractor
as hereinafter mentioned, the Contractor hereby covenants with the Employer
to executive and complete the works and remedy any defects therein in

conformity in all aspects with the provisions of the contracts.

3. The employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the works and the remedying the defects wherein
contract price or such other sum as may become payable under the provisions

of the Contract at the times and in the manner prescribed by the contract.

4. The Following documents shall be deemed to form and be ready and

construed aspart of this Agreement viz

i) letter of Acceptance
i) Notice to proceed with the works:
iii ) Contractor’s Bid
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iv) Conditions of contract: General and Special

V) Contract Data
vi) Additional conditions
vii ) Drawings

viii ) Bill of Quantities and
ix) Any other documents listed in the Contract

data as forming part of the Contract.

In witness whereof the parties there to have caused this Agreement to be

executed the day and year first before written

The Common seal of

Was hereunto affixed in the presence of :

Signed, sealed and Delivered by the said

In the presence of

Binding signature of Employer

Binding Signature of Contractor
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UNDERTAKING

(For Investment)

I, the undersigned do hereby undertake that our firm M/s

................................................................................................. would invest a minimum cash

upto 25% of the value of the work during implementation of the contract.

(Signed by an Authorized

officer of the firm)

Title of officer

Name of firm

DATE
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UNDERTAKING
(For Validity)

for date fixed for receiving the same and it shall be binding on us and may be accepted at

any time before the expiration of that period.

(Signed by an Authorized

officer of the firm)

Title of officer

Name of firm

DATE
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