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NATIONAL COMPETITIVE BIDDING 
 
 

1. The Jamnagar Municipal Corporation invites bids for the construction of works detailed in the table. 

The bidders may submit bids for any or all of the following works. 

 

TABLE 

 
Pack

age  

No 

Name of work Approximat

e value of 

works (Rs.) 

Bid 

security 

(Rs.) 

Cost of 

documen

t 

Period of 

completio

n 

#Class of 
Registratio

n / 
Category of 

ontractor if 
required 

1 2 3 4 5 6 7 

1 STRENGTHENING 

AND UPGRADATION 

OF TRAFFIC WORKS 

AT CIVIL WEST ZONE 

(WARD NO. 1, 6, 7) 

UNDER SJMMSVY 

AMS - 2026-27 

GRANT 

1000000.00 

 

10000.00 900.00 12 

(Twelve) 

Months 

"E2" and 
Above 

 
 

2. Prospective / Interested bidder may download the Bid Documents from website 

https://www.nprocure.com free of cost till the Time and Date as mentioned on online NIT at website 

https://www.nprocure.com. 

# 

3. However, Bidder who is submitting the Bid Online will have to pay the Bid Document Fee /Tender   

Fee   through   Demand   Draft   only   of   any   Schedule   Bank   /  Nationalise Bank   and in 

favour of ‘Commissioner - Jamnagar Municipal Corporation’. Once the Bid is received online, Bid 
Document / Tender Fee will not be refundable. 

 

The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against Bid Security / 

EMD shall be submitted in electronic format through online (by scanning) while uploading the bid, 
this submission shall mean that bid document / tender fee and Bid Security / EMD has been received. 

Accordingly, the offer of only those shall be opened whose Bid Document / Tender Fee and Bid 

Security / EMD have been received electronically. However, for the purpose of realization of Demand 
Draft, and FDR / Bank Guarantee bidder shall send the same in original through R.P.A.D. so as to reach 

to Executive Engineer, Civil Branch, Jamnagar Municipal Corporation within 4 (Four) Days 
from the last day of bid submission. 

Penaltative action for not submitting Demand Draft / FDR / Bank Guarantee in original to 

Executive Engineer / Tender Inviting Authority by bidder shall be initiated. 

4 Bids received online, will be opened on the time, date and place as specified in the online NIT at 

website https://www.nprocure.com in the presence of the bidders or their authorized 

representatives, who wish to remain present. 

If the office happens to be closed on the day of opening of the bids as specified, the bids will be opened 

on the next working day at the same time and venue. 

5 A pre bid meeting will be held on ………………………………at ………………………..hrs. at the office of

 to clarify the issues and to answer questions on any matter that may be raised at that stage as 

stated in clause 9.2 of ‘instructions to Bidders’ of the bidding documents. 
6 #Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and should be 

rounded off to the next thousand rupees. 
7 Other Information is as under: 

A. Agencies can prepare and edit their offers a number of times before the end of the tender 

submission date and time. After the tender submission date and time, the bidder cannot 
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modify / edit / withdraw their submitted offer in any case. No written or online request in 

this regard shall be granted. 

B. Offers in physical form will not be accepted in any case. 

C. Demand Draft purchased by the other then bidder and issued after the last date of 

submission of Bids, will not be considered or accepted. 

D. The cost incurred by the contractor for this offer for clarification or attending discussion, 

conferences or site visits will not be reimbursed by the Employer or Engineer-in-Charge. 

E. Conditional tender shall not be accepted. 

F. Any changes, addition, alternation made in the prescribed form attached with tender are 

liable to be rejected. 

G. Any change in format or conditional Bank Guarantee will not be accepted and the bidder 

will be considered non-responsive. 

H. All the bidders are instructed to fill in information strictly in accordance with the format 

given in the checklist /qualification document / tender document. 

I. It is mandatory for the bidders to supply each and every information as asked strictly in 

electronic format at appropriate places only. 

J. Blank / insufficient information shall be treated as nil information and shall result in 

disqualification. 

K. Even if the bidder has been qualified in a similar or larger size of project in the past, it 

shall not be deemed to be a ground / reason for not giving required information for this 

work / bid. 

L. Information supplied for earlier projects shall not be considered while evaluation of this 

bid. Jamnagar Municipal Corporation will not ask for any other information, unless it is 

found absolutely necessary by the competent authority. 

M. If found necessary, the contractor will be intimated for negotiation, 

# For the works costing up to 7.5 crore (ROAD), 7.0 crore (BUILDING & BRIDGE) kindly 

refer to SSR-10-2015-17-C dated 03-02-2017 
For the works costing under 7.5 crore for Road Works and 7.0 crore for Building and Bridge 

Works following documents shall be submitted in electronic format only through online by 
scanning and the (i) Bid Document Fee / Tender Fee (ii) Bid Security / EMD should be sent in 

original to the Tender opening authority through RPAD, so as to reach the Executive Engineer 
within 4 (Four) days from last day of submission of Bid. 

(i) Bid Document Fee / Tender Fee 

(ii) Bid Security / EMD or Valid EMD Exemption Certificate of Appropriate Class of Registration of 
Approved Contractors 

(iii) Registration Certificate of Appropriate Class 
(iv) Registration Certificate of Special Category - Road / Bridge / Building and Category I / II / III, if 

required 
(v) GST Number 

(vi) Work Experience, if necessary… 
(vii) Other Documents, required as per "Annexure-A" 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION - 1 

INSTRUCTIONS TO BIDDERS 

(ITB) 

 

 

JAMNAGAR MUNICIPAL CORPORATION 

JAMNAGAR 



7 
 

 
 

Table of Clauses 

Section 1: Instructions to Bidders 

 

Page No.  Page No. 

A. General  D. Submission of Bids  

1. Scope of Bid 8 19. Sealing & Marking of Bids 18 

2. Source of Funds 8 20. Deadline for Submission of 

Bids 

18 

3. Eligible Bidders 8 21. Late Bids 18 

4. Qualification of the 

Bidder 

8 22. Modification and 

Withdrawal of Bids 

18 

5. One Bid per Bidder 12    

6. Cost of Bidding 12 E. Bid Opening and Evaluation  

7. Site Visit 12 23. Bid Opening 19 

   24. Process to be Confidential 20 

B. Bidding Documents  25. Clarification of Financial 

Bids 

20 

8. Content of Bidding 

Documents 

13 26. Examination of Bids and 

Determination of 

Responsiveness 

20 

9. Clarification of Bidding 

Documents 

13 27. Correction of Errors 20 

10. Amendment of Bidding 

Documents 

14 28. Deleted 21 

   29. Evaluation and Comparison 

of Financial Bids 

21 

C. Preparation of Bids  30. Deleted 21 

11. Language of Bid 15    

12. Documents Comprising 

the Bid 

15 F. Award of Contract  

13. Bid Prices 15 31. Award Criteria 22 

14. Currencies of Bid and 

Payment 

16 32. Employer’s Right to Accept 

any Bid and to Reject any 

or all Bids 
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Practices 

23 



8 
 

A. GENERAL 
 

1. Scope of Bid 

 1.1 The Employer (Named in Appendix to ITB) invites bids for the Construction 

of works (as defined in these documents and referred to as ‘the works”) 

detailed in the table given in IFB. The bidders may submit bids for any or 

all of the works detailed in the table given in IFB. 

 1.2 The successful bidder will be expected to complete the works by the 

intended completion date specified in the Contract data 

 1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their 

derivatives (bidder/ tenderer, bid / tender, bidding/ tendering, etc.) are 

synonymous. 

2. Source of Funds 

2.1 The expenditure on this project will be met from the budget of Jamnagar 

Municipal Corporation as per difference grant allotted by State 

Government / Central Government / Financial Commission for 

different civil works.  

 

3. Eligible Bidders 

3.1 This Invitation for Bids is open to all eligible bidders. 

3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification 

Information, a statement that the Bidder is neither associated, nor has been 

associated, directly or indirectly, with the consultant or any other entity 

that has prepared the design, specifications, and other documents for the 

Project or being proposed as Project Manager for the Contract. A firm that 

has been engaged by the Employer to provide consulting services for the 

preparation or supervision of the works, and any of its affiliates, shall not 

be eligible to bid. 

 
4. Qualification of the Bidder 

4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification 

Information, a preliminary description of the proposed work method and 

schedule, including drawings and charts, as necessary. The proposed 

methodology should include a program of construction backed with 

equipment planning and deployment duly supported with broad 

calculations and quality assurance procedures proposed to be adopted 

justifying their capability of execution and completion of work as per 

technical specifications, within stipulated period of completion. 

4.2 Deleted 

4.3 Deleted 

4.4 Deleted 

#4.5 QUALIFICATION CRITERIA: 

(Applicable for the works which require Post Qualification) 

4.5.1 Qualification will be based on Applicant’s meeting all the following minimum 

pass/ fail criteria regarding the Applicant’s general and particular experience, 
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personnel and equipment capabilities and financial positions, as demonstrated 

by the applicant’s responses in the forms attached to the letter of application ( 

specified requirement for joint ventures are given under para 4.6 below ) 

Subcontractors experience and resources shall not be taken in to account in 

determining the applicants compliance with the qualifying criteria 

 To qualify for more than one contract, the applicant must demonstrate having 

experience and resources sufficient to meet the aggregate of the qualification 

criteria for each contract given in paragraphs 4.5.4, 4.5.5 and 4.5.9 below 

 4.5.2 Base year and Escalation 

  The base year shall be taken as Current financial year 

 Following enhancement factors will be used for the costs of works executed and 

the financial figure to a common base value for works completed in India. 

 
Year 

Base year of inviting tender 
Financial Year 

20 -20   
Multiplying factor 

1.00 

-1 20 -20   1.10 

-2 20 -20   1.21 

-3 20 -20   1.33 

-4 20 -20   1.46 

-5 20 -20   1.61 

Applicant should indicate actual figures of costs and amount for the 

works executed by them without accounting for the above-mentioned 

factors. 

In case the financial figures and value of completed works are in 

foreign currency the above enhanced multiplying factors will not be 

applied. Instead, the current market exchange rate (State Bank of India BC 

Selling rate as on the last date of submission of the bid) will be applied for 

the purpose of conversion of the amount in foreign currency into India 

rupees. 

4.5.3 General Experience. 

The Applicant shall meet with the following minimum criteria: 
 

(a) Achieved a minimum annual financial turnover (defined as billing for works 

in progress and completed in all classes of civil engineering construction 

works only) in any one year, over the last five years of the annual value of 

contract / contracts applied for. 

(b) Experience in successfully completing or substantially completing at least 

one contract of highway (road and / or bridge works) airport runway of at 

least 40 percent of the value of proposed contract within the last five years. 
 

The works may have been executed by the applicant as prime contractor or 

as a member of a joint venture or as a nominated sub-contractor. As 

subcontractor, he should have acquired the experience of execution of all 

major items of works under the proposed contract. In case a project has been 

executed by a joint venture, weight towards experience of the project would 

be given to each joint venture in proportion to their financial participation in 

the joint venture. 

Substantially completed works means those works which are at least 90 % 

completed as on the date of submission (i.e. gross value of work done up to 

the last date of submission is 90 % or more of the original contract price) 

and continuing satisfactorily. 
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For these, a certificate from the employers shall be submitted along with the 

application incorporating clearly the name of the work, contract value, 

billing amount, date of commencement of works, satisfactory performance of 

the contractor and any other relevant information. 

 

4.5.4 Personnel Capabilities. 

Availability for his work of personnel with adequate experience as required; as 

per  

Appendix. 

4.5.5 Equipment Capabilities 

Based on the studies carried out by the Engineer, the minimum suggested 

major equipment to attain the completion of works in accordance with the 

prescribed construction schedule are shown in the Appendix. 

The bidders should, however, undertake their own studies and furnish 

with their bid, a detailed construction planning and methodology supported 

with layout and necessary drawings and calculations to allow the employer 

to review their proposals. The numbers, types and capacities of each 

plant/equipment shall be shown in the proposals along with the cycle time 

for each operation for the given production capacity to match the 

requirements. 
4.5.6 Financial Position 

 

The Applicant should give undertaking that he has access to, or has available, liquid 

assets (aggregate of working capital, cash in hand and uncommitted bank 

guarantees) and / or credit facilities up to 25 percent of the value of the contract / 

contracts applied. 

 

4.5.7 The audited balance sheets for the last five years should be submitted, which 

must demonstrate the soundness of the applicant’s financial position, showing 

long – term profitability including an estimated financial projection for the next 

two years If necessary, the employer will make inquiries with the applicant’s 

bankers. 

 
4.5.8 Litigation History 

The Applicant should provide accurate information on any litigation or arbitration 

resulting from contracts completed or under execution by him over the last five 

years. A consistent history of awards against the Applicant or any partner of a joint 

venture may result in failure of the applicant. 

4.5.9 Disqualification 

Even though the applicants meet the above criteria, they are subject to be 

disqualified if they have: 

Made misleading or false representation in the forms, statements submitted, 

and / or Record of poor performance such as abandoning the work, 

rescinding of contract for which the reasons are attributable to the non – 

performance of the contractor; consistent history of litigation awarded 

against the applicant or financial failure due to bankruptcy. The rescinding of 

contract of a joint venture on account of reasons other than non – 

performance, such as Most Experienced partner of joint venture pulling out, 

court directions leading to breaking up of a joint venture before the start of 

work, which are not attributable to the poor performance of the contractor 

will, however, not affect the qualification of the individual partners. 
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#4.6 JOINT VENTURE: (Maximum 3 Members i.e. 1 Lead & 2 

Others) (Applicable only for estimated project cost of 50 

Crore and above)  DELETED 

 

4.6.1 Joint ventures must comply with the following requirement: 

(a) Following are the minimum qualification requirements: 
 

(I) The lead partner shall meet not less than 50 percent of all criteria given in 

para  & 4.5.6 above. The joint venture must collectively satisfy the criteria 

of para 4.5.3 & 4.5.6 above. The experience of the other joint venture partners 

shall be considered if it is not less than 30 percent of the qualifying criteria in para 

4.5.3 & 4.5.6 above. 

(II) Individually each member must satisfy the requirements of para 4.5.7 & 

4.5.8 above. 

(III) Bid shall be signed so as to legally bind all partners, jointly and severally, and 

shall be submitted with a copy of the joint venture agreement providing the 

joint and several liabilities with respect to the contract. 

 

4.6.2 Qualification of a joint venture does not necessarily qualify any of its partners 

individually or as a partner in any other joint venture. In case dissolution of a 

joint venture, each one of the constituent firms may qualify if they meet all the 

qualification requirements, subject to the written approval of the Employer. 

 

4.7 Bid Capacity. DELETED 

 
Applicants who meet the minimum qualification criteria will be qualified 

only if their available bid capacity at the expected time of bidding is more 

than the total estimated cost of the works. The available bid capacity will be 

calculated as under: 

 

Assessed Available Bid Capacity    =     ( A*N*2-B), where 

 

A = Maximum value of work executed in any one year during the last five 

years (updated to the price level of the year indicated in appendix) taking 

into account the completed as well as works in Progress. 

 

B = Value at current price level of the existing commitments and ongoing 

works to be completed during the next          ( period of completion of work 

for which bids are invited ); and 

 

N = Number of years prescribed for completion of the works for which the 

bids are invited. 

 

Note:-In Case of joint venture, the available bid capacity will be applied 

for each partner to the extent of his proposed participation in the 

execution of the work. 

 

4.8 Even though the bidders meet the above qualifying criteria, they are 

subject to be disqualified if they have: 

Made misleading or false representation in the forms, statements and 
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Attachments the submitted in proof the qualification requirements; and / or 

- Record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delay in completion, litigation history, 

or financial failures etc.; and/ or 

- Participated in the previous bidding for the same work and had quoted 

unreasonably high bid prices and could not furnish rational justification to 

the employer. 

 
 

5. One bid per bidder 

 
5.1.  Each bidder shall submit only one bid for one package. A bidder who submits 

or participates in more than one bid (other than as a subcontractor or in 

cases of alternatives that have been permitted or requested) will cause all 

the proposals with the bidder’s participation to be disqualified. 

 

6. Cost of Bidding 

 

6.1.  The bidder shall bear all costs associated with the preparation and 

submission of his Bid, and the Employer will in no case be responsible and 

liable for those costs. 

 

7. Site Visit 

 

7.1 The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit 

and examine the Site of work and its surrounding and obtain all information 

that may be necessary for preparing the Bid and entering into a contract for 

construction of the Works. 

The costs of visiting the site shall be at the Bidder’s own expense. 
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B. BIDDING DOCUMENTS 

 
8 Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed below and 

addenda issued in accordance with Clause 10: 

 

Section Particulars Volume No. 

- Invitation for Bids  
I 1 Instructions to Bidders 

2 Qualification Information, and other forms 

3 Conditions of Contract 

4 Contract Data 

5 Technical Specifications II 

6 Form of Bid III 

7 Bill of Quantities 

8 Securities and other forms 

9 Drawings IV 

10 Documents to be furnished by bidder V 

 
Volumes I, II, III and IV are available online and documents to be furnished by the 

bidder in compliance to section 2 will be prepared by him and furnished as 

Volume- V in two parts (refer clause 12). 

 
 The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms, technical specifications, bill of quantities, forms, 

Annexes and drawings in the Bid Document. Failure to comply with the 

requirements of Bid Documents shall be at the bidder’s own risk. Pursuant to 

clause 26 hereof, bids which are not substantially responsive to the 

requirements of the Bid Documents shall be rejected. 

 
9 Clarification Bidding Documents 

 

9.1 A prospective bidder requiring any clarification of the bidding documents 

may notify the Employer in writing or through E-mail at the Employer’s 

address indicated in the invitation to bid. The Employer will respond to any 

request for clarification which he received earlier than 15 days prior to the 

deadline for submission of bids. Employer’s response will be published on 

website including a description of the enquiry but without identifying its 

source. 

9.2 Pre-bid meeting DELETED 
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9.2.1 The bidder or his official representative is invited to attend a pre-bid 

meeting which will take place at the address, venue, time and date as 

indicated in the appendix  

9.2.2 The purpose of the meeting will be to clarify issues and to answer questions 

on any matter that may be raised at that stage. 

9.2.3 The bidder shall be required to submit any questions in writing or e-mail to 

reach the Employer not later than 03 days before the meeting. 

9.2.4  Minutes of the meeting, including the question raised (Without identifying 

the source of enquiry) and the responses given will be published without 

delay on the tender website i.e. www.nprocure.com. Any modification of the 

bidding documents listed in sub-Clause 8.1 which may become necessary as 

a result of the pre-bid meeting shall be made by the Employer exclusively 

through the issue of an Addendum pursuant to Clause 10 and not through the 

minutes of the pre-bid meeting. 

9.2.5 Non-attendance at the pre-bid meeting will not be a cause for 

disqualification of a bidder. 

 
10 Amendment of Bidding Documents 

 

10.1.1 Before the deadline for submission of bids, the Employer may modify the 

bidding documents by issuing addenda. 

 

10.1.2 Any addendum thus issued shall be part of the bidding documents. The 

Employer will assume no responsibility for the same. 

 

10.1.3 To give prospective bidders reasonable time in which to take an addendum 

into account in preparing their bids, the Employer may, at his discretion, 

extend as necessary the deadline for submission of bids, in accordance with 

Sub-Clause 20.2 below. 
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C. PREPARATION OF BIDS 
 

11 Language of the Bid 
 

11.1 All documents relating to the bid shall be in the English language. 

 

12 Documents Comprising the Bid DELETED 

12.1 The bid be submitted by the bidder as Volume V of the bid document (refer 

Clause 8.1) shall be in two separate parts: 

 Part I shall be named “Technical Bid” and shall comprise 

 

(i) Bid Security in the form specified in Section 8 

 

(ii) Qualification Information and supporting documents as specified in Section 2 

 

(iii) Certificates, undertakings, affidavits as specified in Section 2 

 

(iv) Any other information pursuant to Clause 4.5 of these instructions 

 

(v) Undertaking that the bid shall remain valid for the period specified in 

Clause 15.1 

 

Part II shall be named “Financial Bid” and shall comprise 

 

(i) Form of Bid as specified in Section 6 

 

(ii) Priced Bill of Quantities for items specified in Section 7 

 

 The Bidder shall submit the details / information pertaining to each part 

i.e. technical as well as financial and must be submitted online only. 
 Following documents will be deemed to be part of the bid. 
 

 

Section Particulars Volume No. 
 

Invitation for Bids (IFB) 
1 Instruction to Bidders Volume I 

3 Conditions of Contract 

4 Contract Data 

5 Specifications Volume II 

9 Drawings Volume IV 
 

 

13 Bid Prices 

 

13.1 The Contract shall be for the whole works as described in Sub-Clause 1.1, 

based on the priced Bill of Quantities submitted by the Bidder. 

 

13.2 The bidder shall fill in rates and prices and line item total (both in figures 

and words) for all items of the Works described in the Bill of Quantities along 

with total bid price 
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(Both in figures and words). Items for which no rate or price is entered by the bidder 

will not be paid for by the Bill of Quantities. 

13.3 All duties, taxes, and other levies except GST payable by the contractor under 

the contract, or for any other cause shall be included in the rates, prices and 

total Bid Price submitted by the Bidder. (GST will be paid extra) 

13.4 Deleted 

13.5 The rates and prices quoted by the bidder are subject to adjustment during 

the performance of the Contract in accordance with the provisions of Clause 

47 of the Condition of Contract (Irrespective of the time limit and Bid 

Amount) 

 

14 Currencies of Bid and Payment 

 

 The unit rates and the prices quoted by the bidder shall be entirely in Indian 

Rupees. All payments shall be made in Indian Rupees. 

 

15 Bid Validity 

 

15.1 Bids shall remain valid for a period of not less than 120 days after the 

deadline date forbid submission specified in Clause 20. 

 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request that the bidders may extend the period of validity for 

a specified period. A bidder may refuse the request without forfeiting his bid 

security. A bidder agreeing to the request will not be required or permitted 

to modify his bid, but will be required to extend the validity of his security 

for a period of the extension, and in compliance with Clause 16 in all 

respects. 

 
#16. Bid Security 

 

16.1 The Bidder shall furnish, as part of his Bid, a Bid security in the amount as 

shown in column 4 of the table of IFB for this particular work. This Bid 

security shall be in favor of Employer as named in Appendix and may be in 

one of the following forms; 

a. Bank Guarantee from any scheduled Indian bank, in the format given in 

Volume III. (Bank Guarantee is applicable only for Bid Estimated Amount of 

01 Crore and above) and Bank Guarantee of Schedule and Private Banks shall be 
considered as per GoG Finance Department’s Circular No. FD/MSM/e- 

file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest amendment. 

 
 

b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign 

Bank approved by the Reserve Bank of India. 
OR 

# A Valid Bid Security / EMD Exemption Certificate issued by (1) Road & Building 

Department or (2) Narmada Water Resources, Water Supply and Kalpsar 

Department of Govt of Gujarat. Exemption Certificate is applicable only when 

Registration Certificate of Appropriate Class and Category of Approved 

Contractors is required as eligible criteria of bidder. 
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16.2 Bank guarantees (and other instruments having fixed validity) issued as 

surety for the bid shall be valid for 45 days beyond the validity of the bid i.e. 

total validity of 120+45 = 165 Days 

 

16.3 Any bid not accompanied by an acceptable Bid Security and not secured as 

indicated in Sub-Clauses 16.1 and 16.2 above shall be rejected by the 

Employer as non-responsive. 

 

16.4 The Bid Security of unsuccessful bidders will be returned within 28 days of 

the end of the bid validity period specified in Sub-Clause 15.1 

 

16.5 The Bid Security of the successful bidder will be discharged when the bidder has 
signed the Agreement and furnished the required Performance Security. 

16.6. The bid Security may be forfeited 

 

(a) If the Bidder withdraws the bid after Bid opening during the period of Bid 

validity. 

 

(b) If the Bidder does not accept the correction of the Bid Price, if any or 

(c) In the case of a successful Bidders, if the Bidder fails the specified time limit to 

(i) Sign the Agreement; or 

(ii) Furnish the requirement Performance Security. 

(d) #If found necessary, the bidder will be intimated for negotiation, He will be 

intimated maximum three times within the validity period for negotiation, If 
contractor does not respond in time, his Bid Security (EMD) will be forfeited and his 

tender will be rejected. Punitive action will be taken on such contractors. (As per 

GoG R&B Dept’s Gr. No. S/22/2017/6369/D, Dt.08/06/2018) 

 

17. Alternative Proposals by Bidders. 

 

17.1 Bidders shall submit offers that fully comply with the requirements of the 

bidding documents, including the conditions of contract (including 

mobilization advance or time for completion), basic technical design as 

indicated in the drawing and specifications. Conditional offers or alternative 

offers will not be considered further in the process of tender evaluation. 

 

18. Format and Signing of Bid 

 

18.1 The Bidder shall prepare documents comprising the bid as described in 

Clause 12 of these Instructions to bidder as the “Technical Bid “and 

“Financial Bid” in separate parts to be uploaded. 
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19. Deleted 

D. SUBMISSION OF BIDS 
 

 

20. Deadline for Submission of the Bids 

20.1 Complete Bids must be received online by the Employer at the tender website 

specified above not later than the date indicated in appendix. 

20.2 The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all right and 

obligation of the Employer and the bidders previously subject to the original 

deadline will then be subject to the new deadline. 

 

21. Deleted 

 

22. Modification and Withdrawal of Bids 

 

22.1 Bidders may modify or withdraw their bids online before the deadline 

prescribed in Clause 20 or pursuant to Clause 23. 

 

22.2 Deleted 
 

22.3 No bid shall be modified or withdrawn after the deadline for submission of 

Bid. 

 

22.4 Withdrawal or modification of a bid between the deadline for submission of 

bids and the expiration of the original period of bid validity specified in 

Clause 15.1 above or as extended pursuant to Clause 15.2 may result in the 

forfeiture of the Bid security pursuant to Clause 16. 
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E. BID OPENING AND EVALUATION 

 

 

23 Bid Opening 

23.1  The Employer will open all the Bids received including modifications made 

pursuant to Clause 22, in the presence of the Bidders or their representatives 

who choose to attend at time, date and the place specified in Appendix in the 

manner specified in Clauses 20 and 23.3, In the event of the specified date of Bid 

opening being declared a holiday for the Employer, the Bids will be opened at the 

appointed time and location on the next working day. 

23.2 Deleted. 

23.3 The “Technical Bid” shall be opened. The amount, form and validity of the bid 

security furnished with each bid will be announced. If the bid security furnished 

does not conform to the amount and validity period as specified in the invitation 

for bid (ref. Column 4 and paragraph 3), and has not been furnished in the form 

specified in Clause 16, the technical bid will not be opened. 

23.4 (i)  Subject to confirmation of the bid security by the issuing Bank, the bids 

accompanied with valid bid security will be taken up for evaluation with respect 

to the Qualification information and other information furnished in part I of the 

bid pursuant to Clause 12.1. 

(ii) If required, the bidder will be asked in writing to clarify his Qualification 

Documents with respect to any required clarification. 

(iii) The bidders will respond in not more than 7 days of issue of the clarification 

letter. 

(iv) Immediately (usually within 3 or 4 days), on receipt of these clarification the 

Evaluation Committee will finalize the list of responsive bidders whose financial 

bids are eligible for consideration. 

23.5 Deleted 

23.6 At the time of opening of “Financial Bid”, the names of the bidders were found 

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only 

these bidders will be opened. The responsive Bidders’ names, the Bid prices, the 

total amount of each bid, any discount and such other details as the Employer 

may consider appropriate, will be announced by the Employer at the opening. 

23.7 the time of opening of “Financial Bid”, the names of the bidders were found 

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only 

these bidders will be opened. The responsive Bidders’ names, the Bid prices, the 

total amount of each bid, any discount, and such other details as the Employer 

may consider appropriate, will be announced by the Employer at the opening. 

23.8 In case bids are invited for more than one package, the order for opening of the 

“Financial Bid” shall be in order of Estimated amount of Bids from highest to 

lowest. 

23.9 The Employer shall prepare minutes of the Bid opening, including the 

information disclosed to those present in accordance with Sub-Clause 23.6.
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24 Process to be Confidential 

24.1 Information relating to the examination, clarification, evaluation, and 

comparison of Bids and recommendations for the award of a contract shall 

not be disclosed to Bidders or any other persons not officially concerned 

with such process until the award to the successful Bidder has been 

announced. Any effort by Bidder to influence the Employer’s processing of 

Bids or award decisions may result in the rejection of his Bid. 

 
25. Clarification of Financial Bids 

 
 To assist in the examination, evaluation, and comparison of Bids, the 

Employer may, at his discretion, ask any Bidder for clarification of his Bid, 

including breakdowns of unit rates. The request for clarification and the 

response shall be in writing or by e- mail, but no change in the price or 

substances of the Bid shall be sought, offered, or permitted except as 

required to confirm the correction of arithmetic errors discovered by the 

Employer in the evaluation of the Bids. 

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter 

relating to his Bid opening to the contract is awarded. If the Bidder wishes to 

bring additional information to the notice of the Employer, it should do so in 

writing. 

25.3. Any effort by the Bidder to influence the Employer in the Employer's bid 

evaluation, bid comparison or contract award decision may result in the 

rejection of the Bidders’ bid. 

 
26. Examinations of Bids and Determination of Responsiveness 

 
 During the detail evaluation of "Technical Bid", the Employer will determine 

whether each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; 

(b) has been properly signed; (c) is accompanied by the required securities 

and; (d) is substantially responsive to the requirements of the Bidding 

document. During the detailed evaluation of the “Financial Bid”, the 

responsiveness of the bids will be further determined with respect to the 

remaining bid conditions, i.e., priced bill of quantities, technical 

specifications, and drawings. 

 

 A substantially responsive “Financial Bid” is one which confirms all the 

terms, conditions and specifications of bidding documents, without material 

deviation or reservation. A material deviation or reservation is one (a) which 

affects in any substantial way the scope, quality, or performance of the 

Works; (b) which limits in any substantial way, inconsistent with the Bidding 

documents, the Employer’s rights or the Bidder’s obligations under the 

Contract; or (c) whose rectification would affect unfairly the competitive 

position of other Bidders presenting substantially responsive Bids. 

 

 If a “Financial Bid” is not substantially responsive, it will be rejected by the 

Employer, and may not subsequently be made responsive by correction or 

withdrawal of the non-conforming deviation or reservation. 
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27. Deleted 

28. Deleted 

 

29. Evaluation and Comparison of Financial Bids 

 

The Employer will evaluate and compare only the Bids determined to be 

substantially responsive in accordance with Sub-Clause 26.2. 
Deleted. 

The Employer reserves the right to accept or reject any variation or deviation. 

Variation and deviations and other factors, which are in excess of the 

requirements of the Bidding documents or otherwise result in unsolicited 

benefits for the Employer, shall not be taken in to account in Bid 

evaluation. 

The estimated effect of the price adjustment conditions under Clause 47 of the 

Conditions of Contact, during the period of implementation of the Contract, 

will not be taken in to account in Bid evaluation. 

 

If the Bid of the successful Bidder is seriously unbalanced in relation to the 

Engineer’s estimate of the cost of work to be performed under the contract 

the Employer may require the Bidder to produce detailed consistency of 

those prices with the construction methods and schedule proposed. After 

evaluation of the price analyses, the Employer may require that the amount 

of the performance security set forth in Clause 34 be increased at the 

expense of the successful /bidder to a level sufficient to protect the 

Employer against financial loss in the event of default of the successful 

Bidder under the Contract. 

 

A bid which contains several items in the bill of Quantities which are 

unrealistically priced low and which cannot be substantiated satisfactorily 

by the bidder may be rejected as non-responsive. 

 

30. Deleted 
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F. AWARD OF CONTRACT 

 

31. Award Criteria 
 

 Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid 

has been determined. 

(i) to be substantially responsive to the Bidding documents and who has offered 

the lowest evaluated Bid Price; and 

(ii) to be within the available bid capacity adjusted to account for his bid price 

which is the lowest evaluation in any of the packages opened earlier than the 

one consideration. 

In no case, the contract shall be awarded to any bidder whose available bid 

capacity is less than the evaluated bid price, even if the said bid is the lowest 

evaluated bid. The contract will in such cases be awarded to the next lowest bidder 

at his evaluation bid price. 

 

32. Employer’s Right to Accept any Bid and to Reject any or all Bids 
 

Notwithstanding Clause 31, the Employer reserves the right to accept or reject any 

Bid, and to cancel the Bidding process and reject all Bids, at any time prior to 

the award of contract, without thereby incurring any liability to the affected 

bidder or Bidder or any obligation to inform the affected Bidder or Bidders of 

the grounds for the Employer’s action. 

 

33. Notification of Award and Signing of Agreement 

 

33.1 The Bidder whose Bid has been accepted will be notified of the award by the 

Employer prior to expiration of the Bid validity period by cable, telex or 

facsimile confirmed by registered letter. This letter (hereinafter and in the 

condition of contract called the “Letter of Acceptance”) will state the sum that 

the Employer will pay the Contractor in consideration of the execution, 

completion, and maintenance of the Works by the Contractor as prescribed by 

the Contract (hereinafter and in the Contract called the “Contract Price”). 

33.2 The notification of award will constitute the formation of the contract, subject only to 

the furnishing of a performance security in accordance with the provisions of Clause. 
33.3 The Agreement will incorporate all agreements between the Employer and the 

successful Bidder. It will be signed by the Employer and to the successful 

Bidder, within 28 days following the notification of award along with the Letter 

of Acceptance. Within 21 days of receipt, the successful Bidder will sign the 

Agreement and deliver it to the Employer. 

33.4 Upon the furnishing by the successful Bidder of the Performance Security, the 

Employer will promptly notify the other Bidders that their Bids have been 

unsuccessful. 

 

34. Performance Security 

 

34.1 (A) Within 10 (Ten) days of receipt of Letter of Acceptance, the successful 

Bidder shall furnish to the Employer an irrevocable and unconditional 

guarantee from a Bank in the form set forth in Section 8 (the “Performance 

Security”) for an amount equal to 5% (five percent) of its Contract Price. In case 

of bids mentioned below, the successful Bidder, along with the Performance 

Security, 
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shall also furnish to the Authority an irrevocable and unconditional guarantee 

from a Bank in the same form given at Section 8 towards an Additional 

Performance Security (The “Additional Performance Security”) for an amount 

calculated as under: 

 

(a) If the Contract Price offered by the Selected Bidder is lower than 10% 

but upto 20% of the Estimated Project Cost, then the Additional 

Performance Security shall be calculated @ 20% of the difference in 

the (i) Estimated Project Cost (as mentioned in Bid Document) - Minus 

10% of the Estimated Project Cost and (ii) Contract Price offered by 

the selected Bidder. 

(b) If the Contract Price offered by the Selected Bidder is lower than 20% 

of the Estimated Project Cost, then the Additional Performance 

Security shall be calculated @ 30% of the difference in the (i) 

Estimated Project Cost (as mentioned in Bid Document) - Minus 10% 

of the Estimated Project Cost and (ii) Contract Price offered by the 

selected Bidder. 

(c) This Additional Performance Security shall be treated as part of the 

Performance Security. 

(B) The Performance Security shall be valid beyond 60(sixty) days of the Defects 

Liability Period and the Additional Performance Security shall be valid 

beyond 28 (twenty-eight) days of Project Completion Date. 

 

34.2 If the performance security is provided by the successful Bidder in the form 

of a Bank Guarantee, it shall be issued either (a) at the Bidder’s option, by a 

Nationalized/Scheduled Indian bank or (b) by a foreign bank located in India 

and acceptable to the Employer. As per GoG Finance Department’s Circular 

No. FD/MSM/e-file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their 

latest amendment. 

 

34.3 Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1 shall 

constitute sufficient grounds for cancellation of the award and forfeiture of the Bid 

Security. 

 

35 Advance Payment and Security 

 

 The Employer will provide an Advance payment on the Contract Price as 

stipulated in the Conditions of Contract, subject to maximum amount, as stated 

in the Contract Data. 

36. Deleted 

37. Corrupt of Fraudulent Practices 

 
 The Employer will reject a proposal if it determines that the Bidder 

recommended for award has engaged in corrupt or fraudulent practices in 

completing for the contract in question and will declare the firm ineligible, 

either indefinitely or for a stated period of time, to be awarded a contract 

with National Highways Authority of India/ State PWD and any other 

agencies, if it at any time determines that the firm has engaged in corrupt 

or fraudulent practices in completing for the contractor, or in execution. 

 Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 

of the Conditions of Contract. 
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APPENDIX TO ITB 
Clause Reference 

With respect to 
Section –I 

 

1. The Name of the Employer is ………………………. [ Cl.1.1] 

2. The last five years.  

 20…. – 20….  

 20…. – 20….  

 20…. – 20….  

 20…. – 20….  

 20…. – 20….  

3. This Annual Financial Turnover Amount is Rs. 
………. 

[Cl.4.5.3 (a)] 

4. Value of Work is Rs. ……………  

5. Deleted  

6. The cost of electric work is Rs.  

7. The cost of water supply / sanitary works is Rs.  

8. Liquid assets and / or availability of credit 

facilities is Rs. ………… 
[Cl.4.5.6 ] 

9. Price level of the financial year …………… [Cl. 4.5.2] 

10. The pre-bid meeting will take place at …………. [Cl. 9.2.1] 

11. The technical Bid will be opened at the office of 

the ……………………on dt ......................... at 
………….AM/PM 

 

12. Address of the Employer: …………..  

13. Deleted  

14. The bid should be submitted latest by 

As stated on online NIT 
[Cl. 20.1 & 20.2] 

15. The bid will be opened at …………………………… 
As stated on online NIT 

[Cl. 23.1 ] 

16. The Bank Draft in favor of ………………………..  

17. Deleted  

 

18. Escalation factors (for the cost of works 
executed and financial figure to a common base 

value) for works completed 

[Cl.4.5.2] 

 

 
Year Financial Year Multiplying factor 

Base year of inviting tender 20 -20   1.00 

-1 20 -20   1.10 

-2 20 -20   1.21 

-3 20 -20   1.33 

-4 20 -20   1.46 

-5 20 -20   1.61 
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#LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK 

[Reference CL. 4.5.5] 

 
 

The contractors shall also give a list of machineries in his possession and which 

they propose to use on the work. 

 

Sr. 

No. 

Plant or 

Machinery 

Location Age of 

Machinery 

(maximu 

m 15 
years) 

Make Capacity Approximate 

Value 

Remark 

1 2(a) 2(b) 3 4 5 6 7 
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List of Key Personnel to be deployed on Contract 

Work (Reference Cl. 4.5.4) 

# Employment of a qualified site Engineer by the Contractor. 

The Contractor shall employ full-time technically qualified staff during the execution of 

this work as under: - 

1. Two graduate Civil Engineers and three diploma Civil Engineers when cost of the 

work to be executed is more than Rs.50 lakhs. 

2. One graduate & two Diploma, Civil Engineers when the cost of the work to be 

executed is more than Rs.15 lakhs but less than Rs.50 lakhs. 

3. Minimum one Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs 

but more than Rs.5 lakhs. 

4. Minimum two Diploma Civil Engineers for the work when the cost of work to be 

executed is less than Rs. 5 lakhs. The Engineer so employed for the Government 

work must have sufficient experience to handle the work independently. Such an 

Engineer shall have to stay at the site of work and he shall not be entrusted with 

other duty except this work. 

 

In case the contractor or partner of the contractor firm is a Civil Graduate Engineer, 

Employment of a separate Engineer will not be necessary provided that the 

Engineer partner himself attends the execution of the work on the site. 

 

Within 15 days of issue of work-order the Contractor will have to furnish to the 

Deputy Executive Engineer-in-charge of the work the Name, Qualifications, copy of 

marksheet, Colour Photograph and the appointment order issued such engineers 

engaged for this contract work. If 15 days after issue of work order such designated 

Site Engineers do not resume or do not remain present on site of work, the recovery 

at the rate of Rs.15,000-00 per month per Engineer will be made from the 

bills/deposit/dues of the contractor. Such recovery shall be non-refundable. 



 

 

 

 

 

 

 

 

 

 

 

SECTION - 2 

QUALIFICATION INFORMATION 
 

 
 

 
 

 

 
JAMNAGAR MUNICIPAL CORPORATION 

JAMNAGAR 
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QUALIFICATION INFORMATION 

 

The information to be filled in by the Bidder in the following pages will be used for 

the purpose of post qualification as provided for in Clause 4 of the Instruction to Bidders. 

This information will not be incorporated in the Contract. 

 

1. For Individual Bidders 

 

 Constitution or legal 

status of Bidder (Attach 

Copy) 

 

Place of registration    Principal place of business   

Power of attorney of signatory of 

Bid (Attach) 

Total value of Civil engineering constructions      20     20 

Work performed in the last five years 20        20 

(in Rs. Lakhs) 20 20         

20 20   

20 20   
 

1.3.1 Work performed as prime contractor, work performed in the past as a nominated 

sub-contractor will also be considered the sub-contract involved execution of 

all main items of work described in the bid documents, provided further that all 

other qualification criteria are satisfied (in the same name) on works of a similar 

nature over the last five years** and in current year before the submission of the 

bid. 

 
Project 

Name 

Name of 

the 

Employer 

Description 

of work 

Contract 

No. 

Value of 

contract 

(Rs. 

Crore) 

Date 

of 

issue 

of 

work 

order 

Stipulated 

period of 

completion 

Actual date 

of 

completion* 

Remark 

explaining 

reasons for 

delay & 

work 

Completed 

         

 

*Attach certificate(s) from the Engineer(s)in-charge 

** Immediately preceding the financial year in which bids are received. 
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#1.3.2 Quantities of work executed as prime contractor, work performed, in the past as a 

nominated sub-contractor, will also be considered provided the sub-contract 

involved execution of all main items of work described in the bid document, 

provided, further that all other qualification criteria are called (in the same name 

and style) in the last five years** and in current year before the submission of the 

bid. 

 

Year Name 

of the 

work 

Name of 

the 

Employer 

Quantity of work performed (Cum/MT) Remarks* 

(indicate 

contract Ref) 
Cement 

Concrete 
(Including 
RCC & 

PCC) 

Masonry Earth 

Works 

Bituminous 

Work 

20 -20           

20 -20           

20 -20           

20 -20           

20 -20           

 

Information on Bid Capacity (works for which bids have been submitted and 

works which are yet to be completed) as on the date of this bid. 

 

(A) Existing commitments and on-going works: 

 

Description 

of works 

Place 

& 

State 

Contract 

No. 

Name & 

Address 

of 

Employer 

Value 

Contract 

(Rs. Cr) 

Stipulated 

Period of 

Completion 

Value of 

Works* 

remaining 

to be 

completed 
(Rs. Cr) 

Anticipated 

of 

completion 

1 2 3 4 5 6 7 8 

        

 

*Attach certificate (s) from the Engineer(s) in-charge 

** Immediately preceding the financial year in which bids are received. 

 

 Availability of key items of Contractors Equipment for carrying out the works 

(Ref. Clause 4.5.5). The Bidder should list all the information requested below. 

 

Item of 

Equipment 

Requirement Availability Proposals Remarks 

(from 

whom to 

be 
purchased 

NO Capacity Owned/ 

Leased to be 

procured 

Nos/. 

Capacity 

Age/ 

Conditions 
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Qualifications and experience of key personnel required for administration and 

execution of the contract.   Attach biographical data. Refer also to Sub 

Clause 9.1 of the Conditions of Contract. 

 

Position Name Qualification Year of 

Experience 

(General) 

Year of 

experience in 

the proposed 

position 

Project Manager     

     

     

     

     

     

     

     

     

     

Etc.     

 

 

 

 

 

 
Proposed sub-contract and firms involved 

Sections of the 

works 

Value of Sub- 

Contractor 

Sub-Contractor 

(Name & 

Address) 

Experience in 

similar work 

    

    

    

    

    

    

 

Attach copies of certificates on possession of valid license for executing water 

supply/ sanitary work/ building electrification works. 
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 Financial reports for the last five years: balance sheets, profit and loss statements, 

auditors’ reports (in case of companies/corporations), etc. List them below and 

attach copies. 

 

 Evidence of access to financial resources to meet the qualification 

requirements: cash in hand, lines of credit, etc. List them below and attach copied 

documents. 

 

Name, address, and telephone, telex, and fax numbers of the Bidders bankers who 

may provide references if contacted by the Employer. 

 

Information on Litigation history in which the Bidder is involved. 

 

Other Party 

(ies) 

Employer Cause of 

Dispute 

Amount 

Involved 

Remarks 

showing 

Present Status 

     

 

1.12. Statement of compliance under the requirements of Sub Clause 3.2 of the 

instruction to Bidders. (Name of Consultant engaged for project preparations is * ..... ) 
 

 

 

Proposed work method and schedule. The Bidder should attach descriptions, 

drawings and charts as necessary to comply with the requirements of the 

Bidding documents. (Refer ITB Clause 4.1) 

 

Programme 

 

2. Deleted 

3. Additional Requirements 

Bidders   should   provide   any   additional   information   required to fulfill 

the requirements of Clause 4 of the Instructions to the Bidders, if 

applicable. 

(i) Affidavit 

(ii) Undertaking 

 

* Fill the name of Consultant 
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ANNEXURE- 1 

 

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO 

OR AVAILABILITY OF CREDIT FACILITIES 

(CLAUSE 4.5.6 OF 

ITB) BANK 

CERTIFICATE 

 

This is to certify that M/s. is a reputed 

company with a good financial standing. 

 
If the contract for the work, namely is awarded to 

the above firm, we shall be able to provide overdraft/credit facilities to the extent 

of 

Rs. to meet their working capital requirements for executing the 

above during the contract period. 

 

 

 

 
 
 

(Signature) 

Name of 

Bank 

Senior Bank 

Manager 

Address of the 

Bank 
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AFFIDAVIT 

1. I, the undersigned, do hereby certify that all the statements made in the 

required attachments are true and correct. 

 
2. The undersigned also hereby certifies that neither our firm M/s.    

  _ have not abandoned any work 

of Government of Gujarat/Government of India/any Board or Corporation 

under Government of Gujarat/Government of India nor any contract awarded 

to us for such works have been rescinded, during last five years prior to the 

date of this bid. 

 
3. The undersigned hereby authorize(s) and request (s) any bank, person, firm or 

corporation to furnish pertinent information deemed necessary and requested 

by the Department to verify this statement or regarding any (our) competence 

and general reputation. 

 
4. The Undersigned understands and agrees that further qualifying information 

may be requested, and agrees to furnish any such information at the request of 

the Department/ Project implementing agency. 

 

 

 
 

 

(Signed by an Authorized Officer of the Firm) 
 

 

 
 

Title of Officer 
 

 
 

Name of Firm 
 

 
 

Date 
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ANNEXURE - 2 

 

UNDERTAKING 

 
I,     the     undersigned     do     hereby          undertake that our

 .................................................................................................................................. firm M/s would 

invest a minimum cash 

up to 25% of the value of the work during implementation of the contract.   _  

(Signed by an Authorized officer of the firm)  Title of officer 

 

 

 

 

 
 

Name of firm 
 

 
 

 

DATE 



 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION - 3 

CONDITIONS OF CONTRACT 
 
 

 
 

 

 

JAMNAGAR MUNICIPAL CORPORATION 
JAMNAGAR 
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1. Definitions 

CONDITIONS OF CONTRACT 
 

A. GENERAL. 

 

1.1 Terms which are defined in the Contract Data are not also defined in the 

Conditions of Contract but keep their defined meaning. 

 

Bill of Quantities means the priced and completed Bill of Quantities 

forming part of the Bid 

 

Compensation Events are those defined in Clause 44 hereunder 

 

The Completion Date is the date of completion of the Works as certified 

by the Engineer in accordance with Sub Clause 55.1 

 

The Contract is the contract between the Employer and Contractor to 

execute, complete and maintain the Works till the completion of Defects 

Liability Period. It consists of the documents listed in Clause 2.3 below. 

 

The Contract data defines the documents and other information which 

comprise the Contract. 

 

The Contractor is a person or corporate body whose Bid to carry out the 

Work has been accepted by the Employer. 

 

The Contractor’s Bid is the completed Bidding document submitted by 

the Contractor to the Employer and includes Technical and Financial Bids. 

 

The Contract Price is the price stated in the Letter of Acceptance and 

thereafter as adjusted in accordance with the provisions of the Contract. 

 

Days are calendar days: months are calendar months. 

 

The Defects Liability Period is the period named in the Contract Data 

and calculated from the Completion Date. 

 

The Employer is the party who will employ the Contractor to carry out 

the Works. 

 

The Engineer is Executive Engineer Civil Branch - JMC is the person 

named in the Contract Data (or any other competent person appointed and 

notified to the contractor to act in replacement of the Engineer) who is 

responsible for supervising the Contractor, administering the Contract, 

certifying payments due to the Contractor, issuing and valuing Variations to the 

Contract, awarding extensions of time, and valuing the Compensations Events. 

 

Equipment is Contractor’s machinery and vehicles brought temporarily 

to the site to construct the Works. 

 

The Initial Contract Price is the Contract Price listed in the Employer’s 

Letter of Acceptance. 
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The Intended Completion Date is the date on which it is intended that the 

Contractor shall complete the Works. The Intended Completion Date is specified 

in the Contract Data. The Intended Completion Date may be revised only by the 

Engineer by issuing an extension of time. 

Materials are all supplies, including consumables, used by the contractor 

for incorporation in the works. 

Plant is any integral part of the work which is to have mechanical, 

electrical, electronic or chemical or biological functions. 

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those which were included in the Bidding 

documents and are factual interpretive reports about the surface and subsurface 

conditions at the site. 

Specifications means the Specifications of the works included in the 

Contract and any modification or addition made or approved by the Engineer. 

The Start Date is given in the Contract Data. It is the date when the 

Contractor shall commence execution of the works. It does not necessarily 

coincide with any of the Site Possession Dates. 

A Subcontractor is a person or corporate body who has a Contract with 

the Contractor to carry out a part of the work in the Contract which includes work 

on the Site. 

Temporary Works are works designed, constructed, installed, and 

removed by the Contractor which are needed for construction or installation of the 

Works. 

A Variation is an instruction given by the Engineer, which varies the 

Works. The Works are what the Contract requires the Contractor to 

construct, install, 

and turn over to the Employer, as defined in the Contract Data. 

 

2. Interpretation 

 

 In interpreting these Conditions of Contract, singular also means plural, 

male also means female or neuter and the other way around. Heading have 

no significance. Words have their normal meaning under the language of 

the Contract unless specifically defined. The Engineer will provide 

instructions clarifying queries about Conditions of Contract. 

 

 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion date, and Intended 

Completion Date apply to any Section of the Works (other than references 

to the Completion Date and Intended Completion date for the whole works) 

 The documents forming the Contract shall be interpreted in the following 

order of priority 

 

(1) Agreement 

(2) Letter of Acceptance, notice to proceed with works 

(3) Contractor’s Bid 
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(4) Contract Data 

(5) Conditions of Contract including Conditions of Contract 

(6) Specifications 

(7) Drawings 

(8) Bills of quantities and 

(9) Any other document listed in the Contract Data as forming part of 

the Contract. 

 

3. Language and Law 

 

3.1    The language of the Contract and the law governing the Contract are stated 

in the Contract Data. 

 

4. Engineers Decisions 

 

4.1 Except where otherwise specifically stated, the Engineer will decide 

contractual matters between the Employer and the Contractor in the role 

representing the Employer. 

 

5. Delegation 

 

5.1     The Engineer may delegate any of his duties and responsibilities to other 

people after notifying the Contractor and may cancel any delegation after 

notifying the Contractor. 

 

6. Communications 

 

6.1 Communications between parties which are referred to in the conditions are 

effective only when in writing. A notice shall be effective only when it is 

delivered (in terms of Indian Contract Act). 

 

7. Sub-Contracting 

 

 The Contractor may subcontract any portion of work, up to a limit specified 

in contract data, with the approval of the engineer but may not assign the 

Contract without the approval of the Employer in writing. Subcontracting 

shall not alter the Contractor’s obligations. Sub-contracting of supply or 

specific items of work is not allowed. 

 

 The sub-contractor must be registered in appropriate class and category 

for the part of work to be subcontracted. 

 

8. Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other contractors, 

public authorities, utilities and the Employer between the dates given in 

the Schedule of other Contractor. The Contractors shall as refer to in the 

Contract Data, also provide facilities and services for them as described in 

the Schedule. The employer may modify the schedule of other contractors 

and shall notify the contractor of any such modifications. 
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9. Personnel 

 The Contractor shall employ the key personnel named in the Schedule of 

Key Personnel as referred to in the Contract Data to carry out the functions 

stated in the Schedule or other personnel approved by the Engineer. The 

Engineer will approve any proposed replacement of key personnel only if 

their qualifications, abilities, and relevant experience are substantially 

equal to or better than those of the personnel listed in the Schedule. 

 If the engineer asks the Contractor to remove a person who is a member 

of the Contractor Staff or his work force stating the reasons the Contractor 

shall ensure that the person leaves the Site within seven days and has no 

further connection with the work in the Contract. 

10. Employer’s and Contractors Risks 

 

10.1     The Employer carries the risk which these Contract states are Employer’s 

risks, and the Contractor carries the risks which these Contracts states are 

Contractors risk. 

11. Employer’s Risks 

 
11.1 The employer is responsible for the excepted risks which are (a) in so far as 

they directly affect the execution of the Works, the risks of war, hostilities, 

invasion, act of foreign enemies, rebellion, revolution, insurrection or 

military or usurped power, civil war, riot commotion or disorder (unless 

restricted to the Contractor’s employees), and contamination from any 

nuclear fuel or nuclear waste or radioactive toxic explosive. 

 
12. Contractor’s Risks 

12.1 All risks of loss of or damages to physical property and of personal injury and 

death which arise during and in consequence of the performance of the 

Contract other than the excepted risks are the responsibility of the 

Contractor. 

 

13. Insurance 

 

 The Contractor shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start date to the end of the Defects 

Liability Period, in the amounts and deductibles stated in the Contract 

data for the following events which are due to the Contractor’s risks: 

 

(a) Loss of or damage to the works, Plant and materials, 

 

(b) Loss of or damage to Equipment 

(c) Loss of or damages of property (expect the Works, Plant, Materials 

and Equipment) in connection with the Contract; and 

(d) Personal injury or death. 

 Policies and certificates for insurance shall be delivered by the Contractor 

to the Engineer for the Engineer’s approval before the Start Date. All such 

insurance shall provide for compensation to be payable in the types and 

proportions of currencies required to rectify the loss or damage incurred. 
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 If the Contractor does not provide any of the policies and certificates 

required, the Employer may affect the insurance which the Contractor 

should have provided and recover the premiums the Employer has paid 

from payments otherwise due to the Contractor or, if no payment is due, 

the payment of the premiums shall be a debt due. 

 Alterations to the terms of an insurance shall not be made without the 

approval of the Engineer. 

 

 Both parties shall comply with any conditions of the insurance policies. 

 

14. Site Investigation Report 

14.1 The Contractor in preparing the Bid shall rely on any site Investigation 

reports referred to in the Contract Data, supplemented by any information 

available to the Bidder. 

15. Queries about the Contract data 

15.1 The engineer will clarify queries on the Contract Data 

 

16. Contractor to Construct the Works 

 

16.1 The Contractor shall construct and install the works in accordance with the 

specification and Drawings. 

 

17. The Works to be completed by the Intended Completion Date 

17.1 The Contractor may commence execution of the Works on the Start Date and 

shall carry out the Works in accordance with the programme submitted by 

the Contractor, as updated with the approval of the Engineer, and complete 

them by the Intended Completion date 

18. Approval by the Engineer 

 

 The Contractor shall submit Specifications and Drawings showing the 

proposed Temporary works to the Engineer, who is to approve them if they 

comply with the Specifications and drawings. 

 The Contractor shall be responsible for design of temporary works. 

 

 The Engineer’s approval shall not alter the contractor responsibility for 

design of the Temporary works. 

 

 The Contractor shall obtain approval of third parties to the design of the 

Temporary works where required. 

 All Drawings prepared by the Contractors for the execution of the 

temporary or permanent work are subject to prior approval by the 

Engineer before their use. 

 
19. Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 
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20. Discoveries 

20.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on the site is the property of the Employer. The contractor is to 

notify the engineer of such discoveries and carry out the Engineer’s 

instructions for dealing with them. 

21. Possession of the Site 

 The Employer shall give possession of all parts of the site to the Contractor. 

If possession of a part is not given by the date stated in the Contract Data 

the Employer is deemed to have delayed the start of the relevant activities 

and this will be a Compensation Event. 

 If within 25% of the time limit of the project, 80% of possession of the site 

is not handed over to the Contractor, then contractor/ Employer may fore-

close the contract. Contractor/Employer has to foreclose the work within 

30 days after lapse of 25%-time limit and after 30 days foreclosure option 

will be closed. 

 
22. Access to the Site 

22.1 The Contractor shall allow the Engineer and any person authorized by the 

Engineer access to the Site, to any place where work in connection with the 

Contract is being carried out or is intended to be carried out and to any 

place where materials or plants are being manufactured/ fabricated/ 

assembled for the works. 

 
23. Instructions 

 

 The Contractor shall carry out all instructions of the Engineer pertaining to 

works which comply with the applicable laws where the site is located. 

 The Contractor shall permit the Employer to inspect the Contractor’s 

accounts and records relating to the performance of the Contractor and to 

have them audited by auditors appointed by the Employer, if so required 

by the Employer. 

24. Disputes 

 If the Contractor is of the view that a decision taken by the Engineer was 

either outside the authority given to the Engineer by the Contract or that 

the decision was wrongly taken, the decision shall be referred to #City 

Engineer Jamnagar Municipal Corporation (Higher Authority)within 14 

days of the notification of the Engineer's decision. If the issue is not 

resolved, any party can refer the matter for conciliation within 15 days 

from the decision given by the #City Engineer Jamnagar Municipal 

Corporation 

24.2 

(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied 

with the decision of the #City Engineer Jamnagar Municipal 

Corporation, both the parties have to refer to the Commissioner 

Jamnagar Municipal Corporation concern for the conciliation 

process. 
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(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied 

with the decision of the #City Engineer Jamnagar Municipal 

Corporation, both the parties have to refer to the #Commissioner 

Jamnagar Municipal Corporation, Roads & Building Department, 

Government of Gujarat for the conciliation process. 

 

If the dispute is not resolved through the conciliation process, he may 

refer the dispute to Gujarat Public Works Contract Dispute Arbitration 

Tribunal. If the Contractor fails to refer a claim / dispute to the Higher 

Authority within 14 days of the notification of the Engineer's decision, the 

Contractor shall not be entitled to any additional payment/claim if he 

doesn’t follow the above sequence in stipulated time and he should not 

stop the work. 

25. Procedure for Disputers 

 
25.1 The arbitration shall be conducted in accordance with the arbitration 

procedure stated in the Special Conditions of Contract. 

 

26. Deleted 
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B. TIME CONTROL 

27. Programme 
 

 Within the time stated in the Contract Data the Contractor shall submit to 

the Engineer for approval a Programme showing the general methods, 

arrangements orders, and timing for all the activities in the works along 

with monthly cash flow forecast. 

 

 An update of the Programme shall be a programme showing the actual 

progress achieved on each activity and the effect of the progress achieved 

on the timing of the remaining work including any changes to the 

sequence of the activities. 

 

 The Contractor shall submit to the Engineer, for approval an updated 

programme at intervals no longer than the period stated in the Contract 

data. If the Contractor does not submit an updated programme within this 

period, the Engineer may withhold the amount stated in the Contract data 

from the next payment after the date on which the overdue programme 

has been submitted. 

 

 The Engineer’s approval of the programme shall not alter the Contractor’s 

obligations. The Contractor may revise the programme and submit it to the 

Engineer again at any time. A revised programme is to show the effect of 

Variations and Compensations events. 

 

28. Extension of the Intended Completion Date 

 

 The Commissioner Jamnagar Municipal Corporation shall extend the 

Intended Completion Date if a compensation Event occurs or a Variation is 

issued which makes it impossible for completion to be achieved by the 

Intended Completion Date without the Contractor taking steps to 

accelerate the remaining work and which would cause the Contractor to 

incur additional cost. 

 

 The Commissioner Jamnagar Municipal Corporation shall decide 

whether and by how much to extend the Intended Completion Date within 

35 days of the Contractor asking the Engineer for a decision upon the effect 

of a compensation event or Variation and submitting full supporting 

information. If the Contractor has failed to give early warning of a delay or 

has failed to cooperate in dealing with a delay, the delay by this failure shall 

not be considered in assessing the new Intended Completion Date. 

 

 The Commissioner Jamnagar Municipal Corporation shall within 14 

days of receiving full justification from the contractor for extension of 

Intended Completion Date refer to the Employer his decision. The 

employer shall in not more than 21 days communicate to the engineer the 

acceptance or otherwise of the Engineer’s decision. If the employer fails to 

give his acceptance, the Engineer shall not grant the extension and the 

contractor may refer the matter under Clause 24.1 

29. Deleted 

30. Delays Ordered by the Engineer 

30.1 The Engineer may instruct the Contractor to delay the start or progress of 

any activity within the works. 
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31. Management Meetings 

 Either the Engineer or the Contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to 

review the plans for remaining work and to deal with matters raised in 

accordance with the early warning procedure. 

 

 The Engineer shall record the business of management meetings and is to 

provide copies of his record to those attending the meeting and to the 

Employer. The responsibility of the parties for actions to be taken is to be 

decided by the Engineer either at the management meeting or after the 

management meeting and stated in writing to all who attended the 

meeting. 

 

32. Early Warning 

 

 The Contractor is to warn the Engineer at the earliest opportunity of 

specific likely future events or circumstances that may adversely affect the 

quality of the work, increase the Contract price or delay the execution of 

works. The Engineer may require the contractor to provide an estimate of 

the expected effect of the future event or circumstance on the contract 

price and completion date. The estimate is to be provided by the 

Contractor as soon as reasonably possible. 

 

 The Contractor shall cooperate with the Engineer in making and 

considering proposals for how the effect of such an event or circumstance 

can be avoided or reduced by anyone involved in the work and in carrying 

out any resulting instruction of the Engineer. 
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C. QUALITY CONTROL 

 

# 33. Identifying Defects/ Defect liability period 

 

 : Defect liability period : The contractor shall be responsible to make good 

and remedy at his own expense any defect which may develop or may be 

noticed before the period mentioned hereunder from the certified date of 

completion. The Engineer in charge shall give the contractor a notice in 

writing about the defects and the contractor shall make good the same 

within 15 days of receipt of the notice. In the case of failure on the part of 

the contractor, the Engineer- in-charge may rectify or remove or re-execute 

the work at the risk & cost of the contractor. The Engineer-in-charge shall 

be entitled to appropriate the whole or any part of the amount of security 

deposit towards the expenses, if any, Incurred by him in rectification, 

removal or re-execution. The Defects Liability period shall be as under…. 

(a) For all works costing up to Rs. 50,000 (amount put to tender), the period 

shall be 3 Months from the certified date of completion. 

(b) For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount 

put tender), the period shall be 12 (Twelve) months from the certified date 

of completion or one monsoon, whichever is later. 

(c) For major projects costing more than Rs. 1 crore, the period shall be 36 

Months from the certified date of completion which should include three 

monsoons. 

(d) For original building works the defect liability period will be 4 years or 

elapse of 4 monsoon period following date of possession of building taken 

over by user agency following the certified date of completion, whichever is 

later. 

For the purpose of deciding the monsoon period, the 30th September shall 

be treated as the last date. 

Modified vide R & B D Circular No. PAC-11-102008-2076-N dated 

31/8/2009, PRCH/102013(2976) 2759-N, Dated 27/05/2013 and Circular 

No.TNC/10/2016/Clause 17A (Correction/(1)C Dated 12/05/2016] 

 Free maintenance guarantee period for works of Road/Bridge construction 

(a) For resurfacing work of road free maintenance guarantee period one 

year from the date of completion. 

(b)  In case of widening of the road/strengthening of the road/bridge, the 

contractor shall have to give four years free maintenance guarantee 

from the certified date of completion. During this period the contractor 

shall visit the site every six months along with the concerned Section 

Officer / Deputy Executive Engineer and will examine the work already 

carried out in this contract like road work, jungle cutting, side 

shoulders, side gutter, road furniture, patta etc. and will prepare Km. 

wise inspection report duly signed by all concerned and any defect 

observed shall be done within 15 days by the contractor at his risk and 

cost as per the direction of Engineer in charge. The contractor needs to 

do videography of these visits and require to submit at the time of 

release of FMG. If B.T. the surface during the maintenance period of 4 

years is worn out then agency shall have to provide renewal coating as 

per tender item as directed by the Engineer-in- charge. The amount 

equivalent to 5% of each running bill shall be withheld and will be 

released after the free maintenance guarantee period (i.e. 4 years) is 

over. 
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However, this amount shall be released against fixed deposit or 

bank guarantee pledged in the name of Commissioner Jamnagar 

Municipal Corporation  after completion certificate of work is issued. 

 
(1) The flakiness and elongation index (combined) for coarse aggregates 

under no circumstances shall exceed the allowable limit set forth in the 

relevant clause for the material in question. 

(2) 2% of the amount eligible for the payment of bituminous items shall be 

withheld till the miscellaneous items like earthwork in embankment / 

cutting for side shoulders, side gutters, kilometer / indicator / guard 

stones, sign boards etc. are completed in all respect by the contractor. 

After completion of the miscellaneous items, the above said 2% 

withheld amount shall be released. 

(Govt. of Gujarat's G.R. No.: TNC-10-2013-3(Part-3)/C, Dtd. 13/12/2013). 

(3) Videography for the surface under Maintenance Guarantee is to be done 

as per Govt. letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for the 

work costing more than Rs. 5.00 Crore. 

(4) Setting up of adequate laboratory & deployment of quality engineers. 

The contractor shall have to set up the laboratory with adequate 

equipment. Till the setting up of adequate laboratory is completed & 

reported of this to the engineer (subject to due verification by 

engineer’s representative) by contractor in writing, Rs.2,00,000/- shall 

be withheld. The qualified quality Engineer shall be deployed 

exclusively for this contract by the contractors. If quality Engineer is 

not deployed by contractor within one month after the date of work 

order, the amount equivalent to Rs.20,000 per month shall be 

recovered till the actual deployment of quality engineer. The amount so 

recovered towards the deployment of quality engineers shall not be 

refunded. 

(5) Asphalt work will have to be cross checked as per G.R. No.: 

RGN/60/2006/35/C, dtd.31/05/07 before final bill is paid. 

(6) Maintenance during Construction Period 

During the Construction Period, the Contractor shall maintain, at his 

own risk and cost, the existing lane(s) of the road so that the traffic 

worthiness and safety thereof are at no time materially inferior as 

compared to their condition 10 (ten) days prior to the date of the 

Agreement, and shall undertake the necessary repair and maintenance 

works for this purpose; provided that the Contractor may, at his cost, 

interrupt and divert the flow of traffic if such interruption and diversion 

is necessary for the efficient progress of works and conforms to Good 

Industry Practice; provided 
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further that such interruption and diversion shall be undertaken by the 

Contractor only with the prior written approval of the Executive 

Engineer which approval shall not be unreasonably withheld. For the 

avoidance of doubt, it is agreed that the Contractor shall at all times be 

responsible for ensuring safe operation of the road. 

 The Engineer shall check the Contractor’s work and notify the Contractor 

of any defects that are found. Such checking shall not affect the 

Contractor’s responsibilities the Engineer may instruct the Contractor to 

search for a Defect and to uncover and test any work that the Engineer 

considers may have a Defect. 

34. Tests 

 

 If the engineer instructs the Contractor to carry out a test not specified in 

the Specification to check whether any work has a Defect and the test 

shows that it does, the Contractor shall pay for the test and any samples. If 

there is no defect the test shall be a Compensation Event. 

 

 #1% of the amount of work done should be deducted from R.A. Bill of the 

contractor for testing the quality of material workmanship, irrespective of 

actual charges. 
 

 Agency has to establish testing laboratory on site for the various test to be 

carried out in the work for this purpose agency shall construct a pukka 

laboratory building with all facility on site at location specified by the 

engineer in charge. 

 

35. Correction of defects 

 

 The engineer shall give notice to the Contractor of any defects before the 

end of the defects Liability Period, which begins at Completion and is 

defined in the contract data. The Defects Liability Period shall be extended 

for as long as Defects remain to be corrected. 

 Every time notice of a Defect is given, the Contractor shall correct the 

notified defect within the length of time specified by the Engineer’s notice. 

36. Uncorrected Defects 

 If the Contractor has not corrected a defect within the time specified in the 

Engineer’s notice, the Engineer will assess the cost of having the Defect 

corrected, and the Contractor will pay this amount. 
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37. Bill of Quantities 

D. COST CONTROL 

 

 The bill of Quantities shall contain items for the constructions, 

installation, testing and commissioning work to be done by the 

Contractor. 

 
 The bill of Quantities is used to calculate the Contract price. The Contractor 

is paid for the quantity of the work done at the rate in the Bill of Quantities 

for each item. 

 
38. Change in the Quantities 

 
 The Engineer shall have power to make any alterations in or addition to the 

original specifications , drawings, designs and instructions that may appear 

to him to be necessary or advisable during the progress of the work and the 

contractor shall be bound to carry out the work in accordance with any 

instruction in this connection which may be given to him in writing signed 

by the Engineer and such alteration shall not invalidate the contract and 

any additional work which the contractor may be directed to do in the 

manner above specified as part of the work shall be carried out by the 

contractor on the same conditions in all respects on which he agreed to do 

the main work and at the same rate as are specified in the tender for the 

main work. 

 
Except that when the quantity of any item exceeds the quantity as in the 

tender by more than 130%, the contractor will be paid for the quantity in 

excess of 130%, at the rate entered in the SOR of the year during which the 

excess in quantity is first executed. 

39. Variations 

 All Variations shall be included in updated programmes produced by the 

Contractor. 

40. Payments for Variations DELETED 
 

 If the additional or altered work includes any class of work for which no 

rate is specified in this contract, then such class of work shall be carried out 

as under. 

 

(i) At the rate derived from the item within the contract which is comparable 

to the one involving additional or altered class of work; where there are 

more than one comparable items, the item of the contract which is nearest 

in comparison with regard to class or classes of the work involved shall be 

selected and the decision of the Executive Engineer as to the nearest 

comparable item shall be final and binding on the contractor. 

 

(ii) If the rate cannot be derived in accordance with (i) above, such class of 

works shall be carried out at the rate entered in the Schedule of Rates of 

the division 
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for the year in which the tender was received, increased or decreased by 

the percentage by which the tender amount is more or less as compared to 

the amount arrived at the rates in the “Schedule of Rates” of the Division in 

the year in which the tender was received. If the Schedule of rates of the 

Division does not contain all the items, the percentage increase or decrease 

of the tender shall be calculated considering such items which were 

included in the “Scheduled Rates” of the division for the year and for 

materials consumed on such item the rate to be charged would be the 

basic rate taken into account for fixing the rate in S.O.R. referred to above. 

 

(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of 

work shall be carried out at the rate decided by the competent authorities 

on the basis of detailed rate analysis after hearing the contractor before a 

Committee of two Superintending Engineers stationed at the same place or 

the nearest place. 

 

 If the additional or altered work, for which no rate is entered in the 

“Schedule of Rates” of the Division is ordered to be carried out before the 

rate is agreed upon, then the contractor shall within seven days of the date 

of receipt by him of the order to carry out the work, inform the Engineer-in-

charge of the rate, which it is his intention to charge for such class of work 

and if the Engineer in charge   does not agree to this rates, he shall by 

notice in writing be at liberty to cancel his order to carry out such class of 

work and arrange to carry it out in such manner as he may consider it 

advisable, provided always that if the contractor shall commence work or 

incur any expenditure in regard thereof before the rates shall have been 

determined as lastly herein before mentioned, then in such cases he shall 

only be entitled to be paid in respect of the work carried out or 

expenditure incurred by him prior to the date of the determination of the 

rate as aforesaid according to such rate or rates as shall be fixed by the 

Engineer-in-charge. In the event of the dispute, the decision of the 

Superintending Engineer of the Circle shall be final. 

Where, however, the work is to be executed according to the 

designs, drawings and specifications recommended by the contractor and 

accepted by the competent authority, the alternation above referred to 

shall be within the scope of such designs, drawings and specifications 

appended to the tenders. 

The time limit for the completion of the work shall be extended in 

the proportion that the increase in the cost occasioned by alterations bears 

to the cost of the original work and the certificate of the Engineer-in-charge 

as to such proportion shall be final and conclusive. 

 

41. Cash Flow Forecasts 

 

 When the programme is updated, the contractor is to provide the engineer 

with an updated cash flow forecast. 
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42. Payment certificates. 

 The Contractor shall submit to the Engineer monthly statements of the 

estimated value of the work completed less the cumulative amount 

certified previously. 

 

 The Engineer shall check the Contractor’s monthly statement within 14 

days and certify the amount to be paid to the Contractor after taking in to 

account any credit or debit for the month in question in respect of 

materials for the works in the relevant amounts and under conditions set 

forth in sub-clause 

32.3 of the Contract Data (secured Advance). 

 The value of work executed shall be determined by the Engineer. 
 

 The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed. 

 The value of work executed shall include the valuation of variations and 

compensation events. 

 The Engineer may exclude any item certified in a previous certificate or 

reduce the proportion of any item previously certified in any certificate in 

the light of later information 

 

43. Payments 

 

 Payments shall be adjusted for deductions for advance payments, 

retention, other recoveries in terms of the contract and taxes at source, as 

applicable under the law. The Employer shall pay the Contractor the 

amounts certified by the Engineer within 28 days of the date of each 

certificate. 

 Payment of GST (prevailing rates) on the amount payable under the 

contract to the Contractor will be made by the Employer. Hence, it is the 

responsibility of the contractor to pay the GST to the concerned Authority. 

 Items of the works for which no rate or price has been entered in will not 

be paid by the Employer and shall be deemed covered by other rates and 

prices in the Contract. 

 

44. Compensation events 

 

 The following are compensation Events unless they are caused by the 

Contractor: 

(a) The Employer does not give access to a part of the Site by the site 

Possession date stated in Contract data to the Contractor 

 

 In case of compensation event occurs and it prevents the work being 

completed beyond the Intended Completion Date then Authority will 

approve EOT with eligible contractual price escalation. 
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45. Tax 

 

 The rates quoted by the Contractor must be inclusive of all taxes prevailing 

on due date of bid submission except GST. However, any subsequent 

changes in the tax structure by Government after due date of bid 

submission will be compensated (+/-) on availability or submission of 

actual documentation. Contractor will have to intimate Engineer regarding 

changes occurred in the tax structure after bid submission. If the 

contractor fails to provide such information and if any financial obligation 

may arise due to change in tax structure, same will be recovered from the 

contractor. 

 
 GST will be paid separately on the bills. Hence, it is the responsibility of the 

contractor to pay the GST to the concerned Authority. 

 
46. Currencies. 

 All payment shall be made in Indian Rupees. 

 
47. Price Adjustment 

 

 Contract price shall be adjusted for increase or decrease in rates and price 

of labour, materials, fuels and lubricants in accordance with the following 

principles and procedures and as per formula given in the contract data: 

 

(a) The price adjustment shall apply for the work done from the start date 

given in the contract data up to end of the initial intended completion 

date or extensions granted by the Engineer and shall not apply to the 

work carried out beyond the stipulated time for reasons attributable to 

the contractor. 

(b) The price adjustment shall be determined during each month from the 

formula given in the contract data. 

(c) Following expressions and meanings during to the work done during 

each month 

R = Total value of work done during the month. It would include the 

amount of secured advance granted, if any, during the month less the 

amount of secured advance recovered, if any during the month. It will 

exclude value for works executed under variations for which price 

adjustment will be worked separately based on the terms mutually 

agreed. 

 

 To the extent that full compensation for any rise or fall in costs to the 

contractor is not covered by the provisions of this or other clause in the 

contract, the unit rates and prices included in the contract shall be deemed 

to include amounts to cover the contingency of such other rise or fall in 

costs 

48. Retention 

 The Employer shall retain from each payment due to Contractor the 

proportion stated in the Contract Data until Completion of the whole of the 

Works. 
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 On Completion of the whole of the Works half the total amount retained is 

repaid to the Contractor and half when the Defects Liability Period has 

passed and the Engineer has certified that all Defects notified by the 

Engineer to the Contractor before the end of this period have been 

corrected. 

 

 On completion of the whole works, the contractor may substitute retention 

money with an “on demand” Bank guarantee. 

 

In case, Contractor requests for refund of the Retention Money 

deducted by the Employer under the provision of this clause, Employer 

shall consider the said request of the Contractor provided that the refund 

hereunder shall be made in tranches of not less than 1% (One Percent) of 

the Contract Price and Contractor furnishes an irrevocable and 

unconditional Bank guarantee for an equal amount substantially in the 

format of Bank Guarantee for Performance Guarantee enclosed with SBD 

and valid up to 60 day beyond the scheduled / extended Defects Liability 

Period. On completion of the whole works, the contractor has however an 

option to submit a fresh irrevocable and unconditional Bank Guarantee for 

an amount equal to 5% of the total value of work executed substantially in 

the format of Bank Guarantee for Performance Guarantee enclosed with 

SBD and valid up to 60 days beyond the Defect Liability Period and yet 

refund the Retention Money Bank Guarantee submitted for refund of 

Retention Money. 

 

49. Liquidated Damages 

 

 The Contractor shall pay liquidated damages to the Employer at the rate 

per day stated in the Contract Data for each day that the Completion Date is 

later than the Intended Completion Date (for the whole works or the 

milestone as stated in the contract data). The total amount of liquidated 

damages shall not exceed the amount defined in the Contract Data. The 

Employer may deduct liquidated damages from payment due to the 

Contractor. Payment of liquidated damages does not affect the Contractor’s 

liabilities. 

 

 If the Intended Completion Date is extended after liquidated damages have 

been paid, the Engineer shall correct any overpayment of liquidated 

damages by the Contractor by adjusting the next payment certificate. The 

Contractor shall not be entitled for any interest on the over payment 

calculated from the date of payment to the date of repayment. 

 

 If the contractor fails to comply with the time for completion as stipulated 

in the tender, then the contractor shall pay to the employer the relevant 

sum stated in the Contract Data as Liquidated damages for such default and 

not as penalty for everyday or part of day which shall elapse between 

relevant time for completion and the date stated in the taking over 

certificate of the whole of the works on the relevant section, subject to the 

limit stated in the contract data. 

The employer may, without prejudice to any other method of 

recovery deduct the amount of such damages from any monies due or to 

become due to the contractor. The payment or deduction of such damages 

shall not relieve 



54 
 

the contractor from his obligation to complete the works on from any other 

of his obligations and liabilities under the contract. 

 

 If, before the Time for Completion of the whole of the Works or, if 

applicable any Section, a Taking Over Certificate has been issued for any 

part of the Works or of a Section, the liquidated damages for delay in 

completion of the remainder of the Works or of that Section shall, for any 

period of delay after the date stated in such Taking-Over-Certificate, and in 

the absence of alternative provisions in the Contract, be reduced in the 

proportion which the value of the part so certified bears to the value of the 

whole of the Works or Section, as applicable. The provisions of this Sub-

clause shall only apply to the rate of liquidated damages and shall not affect 

the limit thereof. 

50 s DELETED 

 If the contractor achieves completion of the whole of the works prior to the 

intended Completion Date prescribed in Contract Data the Employer shall 

pay to the contractor a sum stated in Contract Data as bonus for every 

completed month but subjected to maximum amount as stated in 

Contract Data; which shall elapse between the date of completion of all 

items of works as stipulated in the contract, including variations ordered 

by the Engineer and the time prescribed in Clause 17. 

 

 Bonus shall be paid only to works amounting to above INR 5 crore with 

time limit of the works is equal or more than 6 months. The bonus would 

be paid as under 

% of Time Saved % of Initial Contract Price 

entitled for Bonus 

50 % 5% 

40 % 4% 

30 % 3% 

20 % 2% 

10 % 1% 

Less than 10% 0% 

 

51. Advance Payment. DELETED 

 

 The Employer shall make advance payment (not to be paid less than two 

installments except in special circumstances for which the reason to be 

Recorded in writing) to the Contractor of the amounts stated in the 

Contract Date by the date stated in the Contract Date, against provision by 

the Contactor of an Unconditional Bank Guarantee in a form and by a bank 

acceptable to the Employer in amounts and currencies equal to be at least 

110% of the advance payment. The guarantee shall remain effective until 

the 
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advance payment has been repaid, but the amount of the guarantee shall 

be progressively reduced by the amounts repaid by the Contractor. The 

Mobilization advance would be deemed as interest bearing advance at an 

interest rate of 10 % to be compounded, quarterly. 

 

 The Contractor is to use the advance payment only to pay for Equipment, 

plant and Mobilization expenses required specifically for execution of the 

Works. The Contractor shall demonstrate that advance payment has been 

used in this way by supplying copies of invoices or other documents to the 

engineer. 

 

 The advance payment shall be repaid by deduction proportionate amount 

from payments otherwise due to the Contractor, following the schedule of 

completed percentages of the Works on a payment basis. No account shall 

be taken of the advance payment or its repayment in assessing valuations 

of work done, variations, price adjustments, Compensation Events, or 

Liquidated damages. 

 
 Deleted 

 

52. Securities 

 

 The performance Security (including additional security for unbalanced 

bids) shall be provided to the Employer no later than the date specified in 

the Letter of Acceptance and shall be issued in an amount and form and by 

a bank or surety acceptable to the Employer, and denominated in Indian 

Rupees. The performance Security shall be valid until a date 60 days from 

the date of expiry of Defects Liability Period and the additional security for 

unbalanced bids shall be valid until a date 28 days from the date of issue of 

the certificate of completion. 

 

53. Deleted 

 

54. Cost of Repairs. 

 

 Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start date and the end of Defects Correction periods shall be 

remedied by the Contractor at the Contractor’s cost if the loss or damages 

arises from the Contractor’s acts or omissions. 
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E. FINISHING THE CONTRACT 

 

55. Completion 
 

 The Contractor shall request the Engineer to issue a Certificate of 

Completion of the works and the Engineer will do so upon deciding that the 

work is completed. 

 

56. Taking Over 

 

 The Employer shall take over the Site and the Works within seven days of 

the Engineer issuing a certificate of Completion. 

57. Final Account 

 

 The Contractor shall supply to the Engineer a detailed final account of the 

total amount that the Contractor considers payable as full and final 

settlement of all claims under the Contract for items before the end of the 

Defects Liability Period. The Engineer shall issue a Defect Liability 

Certificate and certify any final payment that is due to the Contractor 

within 56 days of receiving the Contractor's account if it is correct and 

complete. If it is not, the Engineer shall issue within 56 days a schedule that 

states the scope of the corrections or additions that are necessary. If the 

Final Account is still unsatisfactory after it has been resubmitted, the 

Engineer shall decide on the amount payable to the Contractor and issue a 

payment certificate, within 56 days of receiving the Contractor’s revised 

account. 

 If reversal in characteristic of tender (L1 becoming L2) on account of 

excesses and savings in final account is observed, the Engineer/Employer 

shall be at liberty to restrict the final payment of BOQ items to the lowest 

amount evaluated of the bids considering the final quantities and the rates 

quoted including the rebates if any. Payment of variation items shall 

however be made at the rates approved by the Employer, within 90 days 

from the physical completion of work. 

58. Operating and Maintenance Manuals 

 

 If “as built” drawings and/or operating and maintenance manuals are 

required, the Contractor shall supply them by the dates stated in the 

Contract data. 

 
 If the Contractor does not supply the Drawings and/or manuals by the 

dates stated in the Contract data, or they do not receive the Engineer’s 

approval, the Engineer shall withhold the amount stated in the Contract 

Data from payments due to the Contractor. 

59. Termination 

 The Employer or the Contractor may terminate the Contract if the other 

party causes a fundamental breach of the Contract. 
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 Fundamental breaches of Contract include, but shall not be limited to the 

following: 

1. The contractor stops work for 28 days when no stoppage of work is 

shown on the current programme and the stoppage has not been 

authorized by the Engineer 

 

2. The Engineer instructs the Contractor to delay the progress of the 

Works and the instructions is not withdrawn within 28 days; 

 

3. The Employer or the Contractor is made bankrupt or goes into 

liquidation other than for a reconstructions or amalgamation 

 

4. A payment certified by the Engineer is not paid by the Employer to the 

Contractor within 56 days of the date of the Engineer’s certificate 

5. The Engineer gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Contractor fails to correct it 

within a reasonable period of time determined by the Engineer; 

 

6. The Contractor does not maintain a security which is required; 

 

7. The Contractor has delayed the completion of works by the number of 

days for which the maximum amount of liquidated damages can be paid 

as defined in the Contract data; and 

8. If the Contractor, in the judgment of the Employer has engaged in 

corrupt or fraudulent practices in competing for or in executing the 

Contract. 

 

For the purpose of this paragraph: “corrupt practice” means the 

offering, giving, receiving or soliciting of anything of value to influence the 

action of a public official in the procurement process or in contract 

execution. “Fraudulent practice” means a misrepresentation of facts in 

order to influence a procurement process or the execution of a contract to 

the detriment of the borrower, and includes collusive practice among 

Bidders (prior to or after bid submission) designed to establish bid prices 

at artificial non-competitive levels and to deprive the Borrower of the 

benefits of free and open competition. 

 
 When either party to the Contract gives notice of a breach of contract to the 

Engineer for a cause other than those listed under Sub Clause 59.2 above, 

the Engineer shall decide whether the breach is fundamental or not. 

 
 Notwithstanding the above, the employer may terminate the Contract for 

convenience. 

60. Payment upon Termination 

 If the Contract is terminated because of a fundamental breach of Contract 

by the Contractor, the Engineer shall issue a Certificate for the value of the 

work done less advance payments received up to the date of the issue of 

the 
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certificate, less other recoveries due in terms of the contract, less taxes due 

to deducted at source as per applicable law and less the percentage to 

apply to the work not completed as indicated in the Contract data. 

Additional Liquidated Damages shall not apply. If the total amount due to 

the Employer exceeds any payment due to the Contractor the difference 

shall be a debt payable to the Employer. 

 If the Contract is terminated at the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Engineer shall issue a 

certificate for the value of the work done, the cost of balance material 

brought by the contractor and available at site, the reasonable cost of 

removal of equipment, repatriation of the Contractor’s personnel employed 

solely on the works, and the Contractor’s cost of protecting and securing 

the Works and less advance payment received up to the date of the 

certificate, less other recoveries due in terms of the contract and less taxes 

due to deducted at source as per applicable law. 

61. Property 

 All materials on the Site, Plant Equipments, Temporary Works and Works 

are deemed to be property of the Employer, if the Contract is terminated 

because of a Contractor’s default. 

 
62. Release from Performance 

 If the Contract is frustrated by the outbreak of war of by any other event 

entirely outside the control of either the Employer or the Contractor the 

Engineer shall certify that the Contract has been frustrated. The Contractor 

shall make the Site safe and stop work as quickly as possible after receiving 

this certificate and shall be paid for all work carried out before 

receiving it and for any work carried out afterwards to which commitment 

was made. 
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F. SPECIAL CONDITIONS OF CONTRACT 

 
63. LABOUR 

 
The Contractor shall, unless otherwise provided in the Contract, 

make his own arrangements for the engagement of all staff and labour, 

local or other, and for their payment of housing, feeding and transport. 

 
The Contractor shall, if required by the Engineer, deliver to the 

Engineer a return in detail, in such form and at such intervals as the 

Engineer may prescribe, showing the staff and the numbers of the several 

classes of labour from time to time employed by the Contractor on the site 

and such other information as the Engineer may require. 

 
64. COMPLIANCE WITH LABOUR REGULATIONS 

 
During continuance of the contact, the Contractor and his sub- 

contractor shall abide at all times by all existing labour enactments and 

rules made thereunder, regulations, notification and bye laws of the State 

or central Government or local authority and any other labour law 

(including rules), regulations, bye laws that may be passed or notifications 

that may be issued under any labour law in future either by the State or the 

Central Government or the local authority. Salient features of some of the 

major labour laws that are applicable to the construction industry are 

given below. The Contractor shall keep the Employer indemnified in case 

any action is taken against the Employer by the competent authority on 

account of contravention of any of the provisions of any Act or rules made 

thereunder, regulations or notifications including amendments. If the 

Employer is caused to pay or reimburse, such amounts as may be 

necessary to cause or observe, or for observance of the provisions 

stipulated in the notifications/bye laws/Acts/Rules/regulations including 

amendments, if any, on the part of the Contractor, the Engineer/employer 

shall have the right to deduct any money due to the Contractor including 

his amount of performance security. The Employer/Engineer shall also 

have the right to recover from the Contractor any sum required or 

estimated to be required for making good the loss or damage suffered by 

the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall 

be treated as the employees of the Employer at any point to time. 
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SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK 

 

A) Workmen Compensation Act 1923 :- The Act provides for compensation in 

case of injury by accident arising out of and during the course of employment. 

 

B) Payment of Gratuity Act. 1972 :- Gratuity is payable to an employee under 

the Act on satisfaction of certain conditions on separation if an employee has 

completed 5 years service or more on death, the rate of 15 days wages for 

every completed year of service. The Act is applicable to all establishments 

employing 10 or more employees. 

 

C) Employees P.F. and Miscellaneous Provision Act 1952:- The Act Provides 

for monthly contributions by the employer plus workers @ 10% or 8.33% The 

benefits payable under the Act are : 

 

1. Pension or family pension on retirement or death, as the case may be. 

2. Deposit linked insurance on the death in harness of the worker. 

3. Payment of P.F. accumulation on retirement/death etc. 

 

D) Maternity Benefit Act 1951 :- The Act provides for leave and some other 

benefits to women employees in case of confinement or miscarriage etc. 

 

E) Contract Labour (Regulation & Abolition) Act 1970 : The Act provides for 

certain welfare measures to be provided by the Contractor to contract labour 

and in case the Contractor fails to provide, the same are required to be 

provided, by the Principal Employer by Law. The principal Employer is 

required to take Certificate of Registration and the Contractor is required to 

take license from the designated Officer. The Act is applicable to the 

establishments or Contractor of Principal Employer, if they employ 20 or more 

contract labour. 

 

F) Minimum Wages Act 1948 :- The Employer is supposed to pay not less than 

the Minimum Wages fixed by appropriate Government as per provisions of the 

Act, if the employment is a scheduled employment. Construction of Building, 

Roads, Runways are scheduled employment. 

 

G) Payments of wages Act 1936:- It lays down as to by what date the wages are 

to be paid, when it will be paid and what deductions can be made from the 

wages of the workers. 

 

H) Equal remunerations Act 1979 :- The Act provides for payment of equal 

wages for work of equal nature to Male and Female workers and for not 

making discrimination against female employees in the matter of transfer, 

training and promotions etc. 

I) Payments of Bonus Act 1965 :- The Act is applicable to all establishments 

employing 20 or more employees. The Act provides for payments of annual 

bonus subject to a minimum of 8.33% of wages and maximum of 20 % of 

wages to employees drawing Rs. 3500/- per month or less. The bonus to be 

paid to employees getting Rs, 2500/- per month or above Rs. 3500/- per 

month shall be worked out by taking wages as Rs. 2500/- per month only. 

The Act does not 
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apply to certain establishments. The newly set-up establishments are 

exempted for five years in certain circumstances. Some of the State 

Governments have reduced the employment size from 20 to 10 for the 

purpose of applicability of this Act. 

 
J) Industrial Disputes Act 1947 :- The Act lays down the machinery and 

procedure for resolutions of Industrial disputes, in what situations a strike or 

lock-out becomes illegal and what are the requirements for laying off or 

retrenching the employees or closing down the establishment. 

 
K) Industrial employment (standing Orders) Act 1946 :- It is applicable to all 

establishments employing 100 or more workmen (employment size reduced 

by some of the State and Central Government to 50). The Act provides for 

laying down rules governing the conditions of employment by the Employer 

on matters provided in the Act and get the same certified by the designated 

Authority. 

 
L) Trade Unions Act 1926:- The Act lays the procedure for registration of trade 

unions of workmen and employers. The Trade Unions registered under the 

Act have given certain immunities from civil and criminal liabilities. 

M) Child Labour (Prohibition & Regulation Act 1986 :- The Act prohibits 

employment of children below 14 years of age in certain occupations and 

process and provides for regulation of employment of children in all other 

occupations and processes. Employment of Child labour is prohibited in 

Building and Construction Industry. 

N) Inter – State Migrant workmen’s (Regulation of Employment & 

Conditions of service) Act 1979:- The Act is applicable to an establishment 

which employs 5 or more inter-state migrant workmen through an 

intermediary (who has recruited workmen in one state for employment in the 

establishment situated in another state).The inter-state migrant workmen, is 

an establishment to which this Act becomes applicable, are required to be 

provided certain facilities such as housing, medical aid, traveling expenses 

from home upto the establishment and back, etc. 

O) The Building and Other Construction workers (Regulation of 

employment and Conditions of Service) Act 1996 and the Cess Act of 

1996:- All the establishments who carry on any building or other 

constructions work and employ 10 or more workers are covered under this 

Act. 

All such establishments are required to pay cess at the rate not exceeding 2% 

of the cost of construction as may be modified by the government. The 

Employer of the establishment is required to provide safety measures at the 

Building or construction work and other welfare measures, such as canteens, 

First Aid facilities, Ambulance, Housing accommodations for workers near the 

workplace etc. The Employer to whom the Act applies has to obtain a 

registration certificate from the Registering Officers appointed by the 

Government. 
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P) Factories Act 1948 :- The Act lays down the procedure for approval of plans 

before setting up a factory, health and safety provisions, welfare provisions, 

working hours, annual earned leave and rendering information regarding 

accidents or dangerous occurrences to designated authorities. It is applicable 

to premises employing 10 persons or more with aid of power or 20 or more 

persons without the aid of power engaged in the manufacturing process. 

Q) Royalty charges-The contractor shall pay the royalty to the competent 

authority as per rule. The royalty charges paid shall be borne by the 

contractor and shall not be reimbursed by the Employer. 

R) Following Pollution control Acts and amendments made thereof 

from time to time shall be applicable. 

1. Water (Preservation and control of Pollution) Act, 1974 

2. Air (Prevention and Control of Pollution Act 1981 

3. Environmental (Protection) Act 1986 

 

The contractor must commit to adopting Environmental 

management plan for best energy use, waste management, the 

reduction of pollution as in EMS (Environmental Management 

system)ISO-14001- 2015 
65. ARBITRATION (GCC Clause 24) 

The procedure for arbitration will be as follows: - 

 If the Contractor is of the view that a decision taken by the Engineer was 

either outside the authority given to the Engineer by the Contract or that 

the decision was wrongly taken, the decision shall be referred to #City 

Engineer Jamnagar Municipal Corporation (Higher Authority) within 14 

days of the notification of the Engineer's decision. If the issue is not 

resolved, any party can refer the matter for conciliation within 15 days 

from the decision given by the # City Engineer Jamnagar Municipal 

Corporation. 

24.2 

(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with 

the decision of the # City Engineer Jamnagar Municipal Corporation, 

both the parties have to refer to the #Commssioner Jamnagar 

Municipal Corporation  concerned for the conciliation process. 

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied 

with the decision of the City Engineer Jamnagar Municipal 

Corporation,, both parties have to refer to the # Commssioner 

Jamnagar Municipal Corporation, Roads & Building Department, 

Government of Gujarat for the conciliation process. 

If the dispute is not resolved through the conciliation process, 

contractor may refer the dispute to Gujarat Public Works Contract 

Dispute Arbitration Tribunal. If the Contractor fails to refer a claim / 

dispute to the Higher Authority within 14 days of the notification of the 

Engineer's decision, the Contractor shall not be entitled to any 

additional payment/claim if he doesn’t follow the above sequence in 

stipulated time. However, during such period, he would not stop the 

work in any case. 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION - 4 

CONTRACT DATA 
 

 

 
 

 

 

JAMNAGAR MUNICIPAL CORPORATION 
JAMNAGAR 
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#CONTRACT DATA 

 

 

Item marked “N/A” do not apply to this Contract. 

 
 

Clause Reference 

With respect To 

section 3 
 

1. The Employers is [CL.1.1] 
 Name: …………………………….  

 Address: ………………………………….  

 Name of authorized Representative (will be intimated later)  

2. The Engineer is ………………………  

 Name of Authorized Representative: …………………………  

3. The Defects Liability Period is ................. years from the date of 

completion. 

[CL.1.1&33] 

4. The Start Date shall be 1st days for the date of issue of the Notice 

to proceed with the work. 

[CL.1.1] 

5. The Intended Completion Date for the whole of the works is 

………… Months after start of work with the following milestones: 

[CL.1.1,17&2] 

 Milestone dates: 

Physical works to be completed Period from the start date 

Milestone 1 i.e. .…… % ................................... days. 

Milestone 2 i.e. …..... % .................................... days. 

Milestone 3 i.e. ……..% ................................... days. 

Milestone 4 i.e. ……..% ................................... days. 

[CL.2.2& 49.1] 

6. The Site is located at………………………………………….. [CL.1.1] 

7. The name and identification number of the Contract is: [CL.1.1] 

8. The works consist of ............................................. with items as per 

B.O.Q. The works shall, inter alia, include the following, as 

Specified or as directed: 

[CL.1.1] 

 (A) Road Works 

Site clearance; setting – out and layout; widening of existing 

carriageway and strengthening including camber corrections; 

construction of new road/ Parallel service road; bituminous pavements 
remodeling/construction of Junctions, intersections, bus bays, lay-bays; 

supplying and placing of drainage Channels, flumes, guard posts and 

guard other related items; construction/extension of cross drainage 

works, bridge, approaches and other related stones; protective works 

for roads/bridge; all aspects of quality assurance of various 

components of the works; rectification of The defects in the completed 

works during the Defects Liability Period; submission of “As- built’’ 

drawings and any other related documents; and other item of work as 

may be required to be carried out for completing the work in 
accordance with the drawings and the provisions of the contract and to 
ensure safety. 
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(B) Bridge Works DELETED 

Site clearance; setting out, provision of foundations, piers abutments 

and bearing; prestressed/reinforced cement concrete superstructure; 

wearing coat, hand railings, expansion joints, approach slabs, drainages 

spouts/ downtake pipes, arrangements for fixing light posts, water 

mains, utilities etc; provision of suitably designed protective works; 

providing wing/return walls; provision of road markings, road signs 

etc.; all aspects of quality assurance; clearing the site and handing over 

the works on completion; rectification of the defects during the Defects 

Liability Period and submission of “As-built” drawings and other 

related documents; and other items of work as may be required to be 

carried out for completing the works in accordance with the drawings 

and the provisions of the contract and to Insure safety 

(C) Other Items 

 

Any Other Items as required to fulfill all contractual obligations as per the Bid 

documents. 
10. The following documents also form part of the Contract: 

  As per clause 2-3   

 

 

 

 

 

 

 

 

 

 

 

 

 
[CL.1.1] 

 

 

[CL.2.3(9)] 

 

11. The law which applies to the Contract is the law of Union of India [CL.3.1] 

 

12. The language of the Contract documents is English [CL.3.1] 

 

13. Limit of subcontracting 25% of the Initial Contract Price [CL.7.1] 

 

14. The Schedule of Other Contractors [CL.8] 

 
15. The Schedule of Key Personnel As per Annex – II to Section I [CL.9] 

 

16. The minimum insurance cover for physical property, injury and death 

is Rs. 5 lakhs per occurrence with the number of occurrences limited 

to four. After each occurrence, the contractor will pay an additional 

premium necessary to make insurance valid for four occurrences 

always. 

[CL13] 

17. Site Investigation report [CL.14] 

18. The Site Possession dates shall be …………………….. [CL.21] 

19. The period for submission of programme for approval of the engineer 

shall be 21 days from the issue of Letter of Acceptance. 

[CL. 27.1] 

20. The period between program updates will be …….. days. [CL.27.3] 

21. The amount to be withheld for late submission of an updated 

programme shall be Rs ..................lakhs 
22. The following events shall also be Compensation Events 

Substantially adverse ground conditions encountered during the course 

of execution of work not provided for in the bidding document. 

(i) Removal of underground utilities detected subsequently 

(ii) Significant changes in classification of soil requiring 

additional mobilization by the contractor, e.g. ordinary soil 

to rock excavation, 

(iii) Removal of unsuitable material like marsh, debris dumps, 

etc. not caused by the contractor. 

[CL. 27.3] 

 

[CL. 44] 
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 (iv) Artesian conditions 

(v) Seepage, erosion landslide 

(vi) River training requiring protection of permanent work 

(vii) Presence of historical, archeological or religious structures, 

monuments interfering with the works 

(viii) Restriction of access to ground imposed by civil, judicial, or 

military authority 

 

23. The currency of the Contract is Indian Rupees [CL. 46] 

24. The formula (e) for adjustment of prices are as under: 

• If any of the commodities like Cement, Steel or Bitumen are not 

found applicable in a work, the weight component of that 

commodities {i.e. ‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen' (Pb) as 

indicated in SBD for the purpose of Price Adjustment} shall be 

clubbed with the weight component of ‘Other Material’ (Pm), such 

that the gross % weight of the components shall remain as 100% . 

R = value of work as defined in Clause 47.1 of Conditions of Contract 

Adjustment for labour component 

(i) Price adjustment for increase or decrease in the cost due to 

labour shall be paid in accordance with the following formula: 

 

VL = 0.85 x (Pl/100) x R x (Li – L0)/L0 

VL = Increase or decrease in the cost of work during the 

month under consideration due to changes in rates for 

local labour 

L0 = The consumer price index for industrial workers for the 

State on 28 days preceding the scheduled date of 

opening of technical Bids as published by Labour 

Bureau, Ministry of Labour, Government of India 

Li = The consumer price index for industrial workers for the 

State for the month under consideration as published by 

the Labour Bureau, Ministry of Labour, Government of 

India. 

Pl = Percentage of labor component of the work. 

[CL.47] 

 
Adjustment for cement component. 

(ii) Prices adjustment for increase or decrease in the cost of 

cement procured by the contractor 

Vc= 0.85 x (Pc/100) x R x (Ci – C0)/C0 

Vc = Increase or decrease in the cost of work during the 

month under consideration due to changes in rates 

for cement. 

C0 = The all India wholesale price index for Ordinary 

Portland Cement on 28 days preceding the 

scheduled date of opening of technical bid as 

published by the Office of the Economic Adviser, 

Department for Promotion of Industry and Internal 

Trade, Ministry of Commerce & Industry. 
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Ci = The all India average wholesale price index for Ordinary 

Portland Cement for the month under consideration as 

published by Office of the Economic Adviser, 

Department for Promotion of Industry and Internal 

Trade, Ministry of Commerce & Industry. 

 
Pc = Percentage of cement component of the work 

 

Adjustment for steel component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by 

the contractor shall be paid in accordance with the following formula 

Vs = 0.85 x (Ps/100) x R x (Si – S0)/S0 

 

Vs= Increase or decrease in the cost of work during the month under 

consideration due to changes in the rates for steel 

 
So= The all India wholesale price index for steel (Mild Steel - Long Products 

Rebars) on 28 days preceding the date of opening of Bids as published by the 

Office of the Economic Adviser, Department for Promotion of Industry 

and Internal Trade, Ministry of Commerce & Industry. 

 

Si= The all India average wholesale price index for steel (Mild Steel - Long 

Products Rebars) for the month under consideration as published by 
Office of the Economic Adviser, Department for Promotion of Industry 
and Internal Trade, Ministry of Commerce & Industry. 

 

Ps = Percentage of steel component of the work 
 

Note : For the application of this clause, the index of Mild Steel- Long 

products Rebars has been chosen to represent the steel group. 

 
Adjustments of bitumen component 

 

(iv) Price adjustment for increase in the cost of bitumen shall be paid 

in accordance with the following formula 

 

Vb = 0.85 x (Pb/100) x R x (Bi – B0)/B0 

 

Vb = Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for bitumen. 

 

Bo = The official retail price of bitumen at the IOC depot at the 

nearest centre on the day 28 days prior to the scheduled date of 

opening of technical bid. 

 

Bi = The official retail price of bitumen of IOC depot at the nearest 

centre for the 15th day of the month under consideration. 

 

Pb = Percentage of bitumen component of the work 
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Adjustment of POL (fuel and lubricant) component 

 

(v) Price adjustment for increase or decrease in cost of POL (fuel and 

lubricant) shall be paid in accordance with the following formula 

 

Vf = 0.85 x (Pf/100) x R x (Fi – F0)/F0 

 

Vf = Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for fuel and lubricants. 

 

Fo = The official retail price of High Speed Diesel (HSD) at the 

existing consumer pumps of IOC at the nearest centre on the day 28 

prior to the date of opening of Bids. 

 

Fi = The official retail price of HSD at the existing consumer pumps 

of IOC at the nearest centre for the 15th day of the month of the 

under consideration. 

 

Pf = Percentage of fuel and lubricants component of the work 
 

Note: For the application of this clause, the price of High-Speed diesel Oil 

has been chosen to represent the fuel and lubricants group. 

 

Adjustment for Construction Machinery 

 

(vi) Price adjustment for increase or decrease in the cost of plant and 

Machinery spare procured by the Contractor shall be paid in 

accordance with the following formula 

 

Vp = 0.85 x (Pp/100) x R x (Pi – P0)/P0 

 

Vp= Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for plant and machinery spares 
 

P0 = The all India wholesale price index for manufacturer of 

machinery for mining, quarrying and Construction for the 

month under consideration as published Office of the Economic 

Adviser, Department for Promotion of Industry and Internal 

Trade, Ministry of Commerce & Industry. 

 
Pi = The all India average wholesale price index for manufacturer 

of machinery for mining, quarrying and Construction for the 

month under consideration as published Office of the Economic 

Adviser, Department for Promotion of Industry and Internal 

Trade, Ministry of Commerce & Industry. 

 
Pp = Percentage of plant and machinery spares component of the work. 

 

Note: For the application of this clause, index of Heavy Machinery and parts 

has been chosen to represent the Plant and Machinery Spares group 
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Adjustment of other materials Component 

(vii) Price adjustment for increase or decrease in cost of local materials 

other than cement, steel, bitumen and POL procured by the 

contractor shall be paid in accordance with the following formula 

 

Vm= 0.85x (Pm/100) x R x (Mi – M0)/M0 

 

Vm = Increase or decrease in the cost of work during the month 

under consideration due to change in rates for local materials other 

than cement, steel, bitumen and POL. 

 

M0    = The All Indian wholesale price index (all commodities) on 28 

days preceding the scheduled date of opening of technical Bids, as 

published by the Office of the Economic Adviser, Department for 

Promotion of Industry and Internal Trade, Ministry of 

Commerce & Industry. 

 

Mi= The All India wholesale price index (all commodities) for the 

month under consideration as published by the Office of the 

Economic Adviser, Department for Promotion of Industry and 

Internal Trade, Ministry of Commerce & Industry. 

 

Pm = Percentage of local material components (other than cement, 

steel, bitumen and POL) of the work. 

 
The following percentage will govern the price adjustment for the 

entire contract: 

1. Labour -Pl .................................................................................................. % 

2. Cement – Pc ……% 

3. Steel - Ps .................................................................................................... % 

4. Bitumen - Pb .............................................................................................. % 

5. POL - Pf ............................................................................................................ % 

6. Plant & Machinery Spares Pp ..............................................% 
7. Other Materials - Pm ..................................................................... % 

-------------- 

Total 100 % 

-------------- 

25. The proportion of payments retained (retention money) shall be 6% {CL. 

48} from each bill subject to a maximum of 5% of final contract price. 

 
26. Amount of Liquidated damages for For Whole of work {CL.49} 

delay in completion of works (1/2000)th of the Initial 

contract 

price, rounded off to the nearest 

Thousand, per day. For sectional 

Completion (wherever specified In 

item 6 of Contract data) (1/2000)th 

of initial contract price for #5 km 

Section, rounded off to the nearest 

thousand per day. 
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27. Maximum limit of liquidated damages 10 percent of the Initial {CL. 49} 

For delay in completion work Contract Price rounded off to 

the nearest thousand 

 
28. Amount of Bonus for early completion Amount of bonus for early 

completion of work shall be 

given as per CL.50 of Section-3 

 
29. Maximum limit of bonus for early 5 percent of the Contract {CL. 

50} Completion of work Price 

 
30. The amount of the advance payment are: {CL. 51 & 52} 

 
#Nature of Advances Amount (Rs.) Conditions 

to Be fulfilled 

i Mobilization 10% of the contract On submission of 

unconditional Price Bank Guarantee. (to be 

drawn 

before the end of 20% of the 

contract period). The 

contractor may furnish four 

bank guarantees of 2.5 % of 

each valid for the full period. 

 
ii Equipment 90% for new and 50% of 

depreciated value for old 

equipment. Total amount 

will be subject to a 

maximum of 5% of the 

Contract Price 

After equipment is brought to site 

(provided the Engineer is 

satisfied That the equipment is 

required for performance of the 

contract) and on submission of 

unconditional Bank Guarantee for 

amount of advance 

iii Secured Deleted 

Advance for 

Non-

persish able 

material 

Brought to 

site 

(The advance payment will be paid to the Contractor no later than 28 days after 

fulfillment of the above conditions). 

31. Repayment of advance payment for mobilization and equipment {CL. 51.3} 

The advance loan shall be repaid with percentage deduction from the interim 

payments certified by the Engineer under the Contract. Deduction shall 

commence in the next Interim Payment Certificate following that in which 

the 
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total of all such payments to the Contractor has reached not less than 20 

percent of the Contract Price or 6 (six) months from the date of payment of 

first installment of advance, whichever period concludes earlier, and shall be 

made at the rate of 20 percent (collectively for both Mobilization Advance 

and Equipment Advance) of the amounts of all Interim Payment Certificate 

until such time as the loan has been repaid, always provided that the loan shall 

be completely repaid prior to the expiry of the original time for completion 

pursuant to Clause 17 and 28. 

32. Deleted 

33. The securities shall be for the following minimum amounts equivalent {CL. 

52} As a percentage of the Contract Price: 

Performance Security for 5 percent of contract price plus Rs. …………….. (to be 

decided after evaluation of the bid) as additional security in terms of ITB 

Clause 29.5 

 
The standard form of Performance security acceptable to the Employer shall 

be an unconditional Bank Guarantee of the type as presented in Section 8 of 

the Bidding Documents. 

34. The Schedule of Operating and maintenance Manuals…..N/A. {CL. 58} 

35. The date by which “as– built” drawings (in scale as directed) in 2 sets   {CL. 58} 

are required within 28 days of the issue of certificate of completion of the 

whole or section of the work, as the case may be. 

36. The amount to be withheld for failing to supply “as built” drawings {CL. 58} 

by the Date required is Rs ....... Lakhs. 

37. The following events shall also be fundamentals breach of contract: {CL.59.2} 

“The Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC” 

38. The percentage to apply the value of the work not completed representing {Cl 

60} the Employer’s additional cost for completing the Works shall be 20 per 

cent. 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION - 5 

TECHNICAL SPECIFICATION 
 
 

 
 

 

 

JAMNAGAR MUNICIPAL CORPORATION 
JAMNAGAR 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION - 6 

FORM OF BID 
 

 

 
 

 

 

JAMNAGAR MUNICIPAL CORPORATION 
JAMNAGAR 



74 
 

FORM OF BID 

 

Description of the Works: 
 

------------------------------------------------------------------------------------------------------------- 

 

------------------------------------------------------------------------------------------------------------ 
 

-----------------------------------------------------------------------------------------------------------

- BID 

To : 

 

Address : 

 

1. We offer to execute the Works described above and remedy any defects therein in 

conformity with the conditions of Contract, specification, drawings, Bill of 

Quantities and Addenda for the sum (s) of 
 

 

 

 

(------------------------------------------------------------------------------------------------------) 

 

2. We undertake, if our Bid is accepted, to commence the Works as soon as is 

reasonably possible after the receipt of the Engineer’s notice to commence, and to 

complete the whole of the Works in the Contact within the time stated in the 

document. 

 

3. We agree to abide by this Bid for the period of 120 Days from the date fixed for 

receiving the same, and it shall remain binding upon it and may be accepted at 

any time before the expiration of that period. 

 

4. Unless and until a formal Agreement is prepared and executed this Bid, together 

with your written acceptance thereof, shall constitute a binding contract 

between us. 

 

5. We understand that you are not bound to accept the lowest or any tender you 

may receive. 

Dated this ------------------------- day of ------------------------------------ 20 

Signature ----------------------------------------------- in the capacity of --------------------- 

------- duly authorized to sign bids for and on behalf of ----------------------------------- 

------------- 

(in block capitals or typed) 
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Address 

Witness 

Address 

Occupation 
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BILL OF QUANTITIES 

 

Preamble 

 

1. The bill of Quantities shall be read in conjunction with the Instructions to 

Bidder, Conditions of Contract, Technical Specifications and Drawings. 

 

2. The quantities given in the Bill of Quantities are estimated and provisional, and 

are given to provide a common basis for bidding. The basis of payment will be 

the actual quantities of work ordered and carried out, as measured by the 

Contractor and verified by the Engineer and valued at the rates and prices 

tendered in the priced Bill of Quantities, where applicable, and otherwise at 

such rates and prices as the Engineer may fix within the terms of the Contract. 

 

3. The rates and prices tendered in the priced Bill of Quantities shall, except in 

so far as it is otherwise provided under the Contract, include all constructional 

plant, layout, supervision, materials, erection, maintenance, insurance, profit, 

taxes and duties, together with all general risks, liabilities and obligations set 

out or implied in the Contract. 

 

4. The rates and prices shall be quoted entirely in Indian Currency. 

 

5. A rate or prices shall be entered against each item in the Bill Quantities, 

whether quantities are stated or not. The cost of Items against which 

Contractor has failed to enter a rate or price shall be deemed to be covered by 

other rates and prices entered in the Bill of Quantities (in case of Item rate 

contract). 

 

6. The whole cost of complying with the provisions of the Contract shall be 

included in the items provided in the priced Bill of Quantities, and where no 

Items are provided the cost shall be deemed to be distributed among the rates 

and prices entered for the related items of Work. 

 

7. General direction and descriptions of work and materials are not necessarily 

repeated or summarized in the Bill of Quantities. References to the relevant 

sections of the contract documentation shall be made before entering rates or 

prices against each item in the Bill of Quantities. 

 

8. The method of completed work of payment shall be in accordance with the 

specification for Road and Bridge works. For building works specifications for 

building are to be followed. 

 

9. Errors will be corrected by the Employer for any arithmetic errors pursuant to 

Clause 29 of the Instructions to Bidder. 

 

10. Rock is defined as all materials which, in the opinion of the Engineer, required 

blasting, or the use of metal wedges and sledgehammers, or the use of 

compressed air drilling for its removal, and which cannot be extracted by 

ripping with a tractor of at least 150 kw with a single rear mounted heavy duty 

ripper. 
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BILL OF QUANTITIES 

(A) Percentage Rate Tender (Up to INR 50 Cr. ) 

Item 

No 

Description of Item (with brief 

specification and reference to 

book of specifications) 

Quantity Unit Rate In 

figures 

Amount 

      

 

I/We am/are willing to carry out the work at… ....................... % above/below percent(Should 

be written in figures and words) of the estimated rate mentioned above. Amount of my 

/our tender works out as under. 

 

Estimated amount put to tender Estimated amount put to tender 

Deduct………% below Add………% Above 

Net Net 

In words In words 

 
(B) For Item Rate Tender (For above INR 50 Cr.): 

 

Item 

No 

Description of Item 

(with brief specification 

and reference to book of 
specifications) 

Quantity Unit Rate Amount 

In 

figures 

In 

Words 

       

 
(A) Total Tendered Amount 

(B) Rebate on above tendered amount (if any) % (in figure) ……………………………… 
(in words)………………………………………………….………………………………………………... 

(C)Net Tendered Amount (A-B) (in figure) ……………………………… 
(in words)………………………………………………….………………………………………………... 

# 

1 The Contractor shall exhibit a board with detailed specification and details of work as 

directed by the Engineer-In-Charge for which no extra payment shall be made. 

2 The labour cess will be deducted as per prevailing rules i.e. 1% of the work done. 

3 GST and Income tax TDS will be deducted at a source while making payments of bills 

4 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per 

Govt. G.R.: PRC-10/2017 Cement Consumption/16/C Date:11/05/2017 as stated in 
S.O.R. therefore in R.C.C. items where there is a change as per actual mix design the cost 

of difference of cement consumption have been deducted from the rate of original item 

at the rate of input rate mentioned in all the tender. 
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BID SECURITY (BANK GUARANTEE) 

 

WHEREAS, ---------------------------------------- (name of Bidder) (hereinafter called 

the “The Bidder”) has submitted his bid Dated ------------------------ (Date) for the 

construction of ------------- (Name of Contractor hereinafter called “the Bid”) 

 
KNOW ALL PEOPLE by these presents that We ------------------------------------------------- 

(name of Bank) of ---------------------------------------------- (name of country) having our 

registered office at -------------------------------------------------------( hereinafter called 

“the bank”) are bound unto --------------------------------------------(name of Employer) 

(hereinafter called “The Employer”) in the sum of ------------------------------------------ * 

for which payment well and truly to be made to the said Employer the Bank itself, his 

successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this ---------------------- day of ------- 20 

THE CONDITIONS of these obligations are: 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid 

validity specified in the Form of Bid; 

Or 

 
(2) If the Bidder has been notified of the acceptance of his bid by the 

Employer during the period of Bid Validity: 

 
A Fails or refuses to execute the Form of Agreement in accordance with 

the Instructions to Bidders, if required; or 

 
B. Fails or refuse to furnish the Performance Security, in accordance with the 

Instructions to Bidders; or 

 
C. does not accept the correction of the Bid Price pursuant to Clause 27 

(Correction of Errors) 

 
We undertake to pay to the Employer up to the above amount upon 

receipt of his first written demand, without the employer having to 

substantiate his demand, provided that in his demand the Employer will note 

that the amount claimed by him is due to him owing to the occurrence of one 

or any of the three conditions, specifying the occurred conditions or 

conditions. 
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This Guarantee will remain in force up to and including the date ------------------- ** 

days after the deadline for submission of Bids as such the deadline is stated in 

the Instructions to Bidders or as it may be extended by the Employer, notice of 

which extension (s) to the Bank is hereby waived. Any demand in respect of 

this guarantee should reach the Bank not later than the above date 

 

 

DATE --------------------------------------- SIGNATURE------------------------------ 

 

WITNESS --------------------------------- SEAL -------------------------------------- 
 
 

(Signature, name and address) 

 

* The Bidder should insert the amount of the guarantee in words and figures 

denominated in Indian Rupees. This figure should be the same as shown in 

Clause 16.1(Bid Security) of the Instructions to Bidders. 

 

**45 days after the end of the validity period of the Bid. Date should be 

inserted by the Employer before the Bidding documents are issued. 
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PERFORMANCE SECURITY 

 

TO, 

------------------------------------------------------------------ (Name of Employer) 

------------------------------------------------------------------- (Address of Employer) 

------------------------------------------------------------------- 
 

WHEREAS ----------------------------------------------------------- (name and address of 

contractor) (hereafter called “the Contractor”) has undertaken, in pursuance of 

Contracts No. ------------------------- dates -------------------------- to execute --------------

--- 

--------- (name of Contract and brief description of Works) (hereinafter called “The 

Contract”) 

 

AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the 

sum specified therein as security for compliance with his obligation in accordance 

with the Contract. 

 

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 

you on behalf of the Contractor,   up to a total of ---------------------------------------

--- 

(amount of guarantee)* ----------------------------- (in words), such sum being payable in 

types and proportions of currencies in which the Contract prices is payable, and 

we undertake to pay you, upon your first written demand and without cavil or 

argument, any sum or sums within the limits of    -------------------------------------

--- 

(amount of guarantee) as aforesaid without your needing to prove or to show 

grounds or reasons for your demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the 

contractor before presenting is with the demand. 

 

We further agree that no change or addition to or other modification of the terms 

of the Contract to of the Works to be performed thereunder or of any of the 

Contract documents which may be made between your and the Contractor shall in 

any way release us from any liability under this guarantee, and we hereby waive 

notice of any such charge, addition or modifications. 

 

This guarantee shall be valid until 60 days from the date of expiring of the 

Defect Liabilities period. 

 

Signature and Seal of the guarantor ----------------------------- 

 

Name of Bank ----------------------------------------------- 
 

Address ------------------------------------------------ 

Date --------------------------------------------------- 
 

*An amount shall be inserted by the Guarantor, representing the percentage the 

Contract price specified in the Contract denominated in Indian Rupees. 
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ADDITIONAL PERFORMANCE SECURITY 

[Clause 34.1. (A)] 

 

TO, 

------------------------------------------------------------------ (Name of Employer) 

------------------------------------------------------------------- (Address of Employer) 

------------------------------------------------------------------- 
 

WHEREAS ----------------------------------------------------------- (Name and address of 

contractor) (hereafter called “The Contractor”) has undertaken, in pursuance of 

Contracts No. ------------------------- dates -------------------------- to execute --------------

--- 

--------- (Name of Contract and brief description of Works) (hereinafter called “The 

Contract”) 

 

AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the 

sum specified therein as security for compliance with his obligation in accordance 

with the Contract. 

 

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 

you on behalf of the Contractor,   up to a total of ---------------------------------------

--- 
(amount of guarantee) ----------------------------- (in words), such sum being payable in 

types and proportions of currencies in which the Contract prices is payable, and 

we undertake to pay you, upon your first written demand and without cavil or 

argument, any sum or sums within the limits of    -------------------------------------

--- 

(amount of guarantee) as aforesaid without your needing to prove or to show 

grounds or reasons for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the 

contractor before presenting is with the demand 

 

We further agree that no change or addition to or other modification of the terms 

of the Contract to of the Works to be performed thereunder or of any of the 

Contract documents which may be made between your and the Contractor shall in 

any way release us from any liability under this guarantee, and we hereby waive 

notice of any such charge, addition or modifications. 

 

This guarantee shall be valid until 28 days from the project completion date. 

 

Signature and Seal of the guarantor ----------------------------- 

 

Name of Bank ----------------------------------------------- 
 

Address ------------------------------------------------ 
 

Date --------------------------------------------------- 
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BANK GUARANTEE FOR ADVANCE PAYMENT 

 

TO, 
 

-------------------------------------------------------------------------------- (Name of Employer) 

 

--------------------------------------------------------------------------------(Address of Employer) 
 

-------------------------------------------------------------------------------- (Name of Contractor) 

 

Gentlemen: 

 

In accordance with the provisions of the Conditions of Contract, sub-clause 

51.1 (“Advance Payment”) of the above mentioned Contract, ------------------------------- 

------------------- (name and address   of   Contractor)   (hereinafter   called

 “the Contractor”) shall deposit with ------------------------------ (name 

of 

Employer) a bank guarantee his proper and faithful performance under the 

said Clause of the Contract in an amount of ---------------------- (amount of 

Guarantee)* - 

------------------------------------ in words). 

We, the ---------------------------------- (bank of financial institution), as instructed 

by the Contractor, agree unconditionally and irrevocably to guarantee as primary 

obligator and not as Surety merely, the payment to ---------------------------------------- 

(name of Employer) on his first demand without whatsoever right of obligation 

on our part and without his first claim to the Contractor, in the amount not 

exceeding --- 

---------------------- (amount of guarantee)* 

words) 

------------------------------------------- (in 

 

We further agree that no change or addition to or other modifications of the terms 

of the Contractor or Works to be performed thereunder or of any of the Contract 

documents which may be made between --------------------------------- (name of 

Employer) and the Contractor, shall in any way release us from any liability under 

this guarantee, and we hereby waive notice of any such change, addition or 

modifications. 

This guarantee shall remain valid and in full effect from the date of the 

advance payment under the Contract until -------------------------------------- (name of 

employer) receives full repayment of the same amount from the contractor. 

 

YOUR’S TRULY 

 

Signature and Seal     

Name of Bank/ Financial Institution      Address    

Date    
 

* An amount shall be inserted by that Bank or Financial Institution representing 

the amount of the Advance Payment, and denominated in Indian Rupees. 
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Letter of Acceptance 

(Letter head paper of the Employer) 
 

 

 

   (date) 

To, 

   (Name and address of the Contractor) 
 

 

 

 

 

Dear Sirs, 

 

This is to notify you that your Bid dated for execution of 

the (Name of the contract and identification number, as 

given in the Instructions to  Bidders) for  the Contract Price of Rupees      

( ) (amount in words and figures) as corrected and modified in 

accordance with the Instructions to Bidders* is hereby accepted by our agency. 

You are requested to furnish performance security, in the form detailed in 

para 34.1 of ITB for an amount equivalent to Rs.  within 10 days of the 

receipt of this letter of acceptance up to beyond 60 days from the date of expiry of 

defects Liability period i.e. up to  and the Additional Performance Security for 

an amount equivalent to Rs. shall be valid beyond 28 (twenty-eight) days 

of Project Completion Date i.e. up to  and sign the contract, failing 

which action as stated in Para 34.3 of ITB will be taken. 

 

Yours Faithfully 

 

 

Authorized Signature 

Name and title of 

Signatory Name of 

Employer 
 

 

 

 
* Delete “Corrected and” or and modified if only one of these actions applies. Delete as 

corrected and modified in accordance with the Instructions to Bidders, if corrections 

or modifications have not been affected. 
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Issue of Notice to proceed with the work 

(Letterhead of the Employer) 
 
 

------------------------------- (date) 

To, 
 

   (Name and address of the Contractor) 
 

 

 

 

 

Dear Sirs, 

 

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and 

signing of the Contract for the construction of   

 

   at a bid Price of Rs. 

  . 

 

You are hereby instructed to proceed with the execution of the said 

works in accordance with the contract documents. 

 

Yours faithfully 

 

(Signature, name and title of signatory 

authorized To sign on behalf of Employer) 
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AGREEMENT FORM 
 

 

 

This agreement, made on the     day of     between 

  _ (name and address of Employer) (Hereinafter called “the 

Employer) and    (name and address of 

contractor) hereinafter called “the Contractor” of the other part. 

 

Whereas the Employer is desirous that the Contractor execute 
 

 
 

Name and identification number of contract (hereinafter called “the works”) and 

the employer has accepted the Bid by the Contractor for the execution and 

completion of such works and the remedying of any defects therein, at a cost of Rs. 
 

 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS 

 

1. In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter 

referred to and they shall be deemed to form and be read construed as part of 

this Agreement. 

 
2. In Consideration of the payment to be made by the Employer to the contractor 

as hereinafter mentioned, the Contractor hereby covenants with the Employer 

to executive and complete the works and remedy any defects therein in 

conformity in all aspects with the provisions of the contracts. 

 
3. The employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the works and the remedying the defects wherein 

contract price or such other sum as may become payable under the provisions 

of the Contract at the times and in the manner prescribed by the contract. 

 
4. The Following documents shall be deemed to form and be ready and 

construed as part of this Agreement viz 

 
 

i ) letter of Acceptance 

ii ) Notice to proceed with the works: 

iii ) Contractor’s Bid 
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iv ) Conditions of contract: General and Special 

v ) Contract Data 

vi) Additional conditions 

vii ) Drawings 

viii ) Bill of Quantities and 

ix ) Any other documents listed in the Contract 

data as forming part of the Contract. 
 

 

In witness whereof the parties there to have caused this Agreement to be 

executed the day and year first before written 

 
The Common seal of    

 Was hereunto affixed in the presence of : 

 

Signed, sealed and Delivered by the said    
 

 

 

In the presence of 

 

 

 

 
Binding signature of Employer    

 
 

Binding Signature of Contractor    
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UNDERTAKING 
(For Investment) 

 

I, the undersigned do hereby undertake that our firm M/s 

…………………………………………………..……………………………….. would invest a minimum cash 

up to 25% of the value of the work during implementation of the contract. 

 
 

  _   

(Signed by an Authorized 

officer of the firm) 

 

 

 

Title of officer 
 

 

 
 

Name of firm 
 

 
 

 

DATE 
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UNDERTAKING 
(For Validity) 

 

 

I, the undersigned do hereby undertake that our firm M/s …………………………………… 

……………..……………………………….. agree to abide by this bid for a period .................................... days 

for date fixed for receiving the same and it shall be binding on us and may be accepted at 

any time before the expiration of that period. 

 

 

 
 

  _   

(Signed by an Authorized 

officer of the firm) 

 

 

 

Title of officer 
 

 

 
 

Name of firm 
 

 
 

 

DATE 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION - 9 

DRAWINGS 
 
 

 
 

 

 

JAMNAGAR MUNICIPAL CORPORATION 
JAMNAGAR 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION - 10 

DOCUMENTS TO BE FURNISHED BY BIDDER 

 

 
 

 

 

JAMNAGAR MUNICIPAL CORPORATION 
JAMNAGAR 

 


