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NATIONAL COMPETITIVE BIDDING 
 
 

1. Municipal Commissioner, Junagadh Municipal Corporation, Swami Vivekannda, Azad Chowk, M. 
G. Road, Junagadh – 362 001 invites bids for the construction of works detailed in the table. 
The bidders may submit bids for any or all of the following works. 

 

NOTICE INVITING TABLE 
Sr 

No 

Name of work a) Estimated cost in (without GST) Rs.  

b) Tender Fee  

c) 1% Tender value EMD - FDR/DD/Bank 

Guarantee/Valid EMD Exemption certificate 

d) Time limit for completion of work  

e) Class of Registration 

1  

 

 

 

CONSTRUCTION OF BRIDGE ACROSS SONREKH 

RIVER NEAR SHAKKARBAUG ZOO, JUNAGDH  

 

e-Tender No. : JuMC/EB/03/2026-27  

a) Rs. 11,80,99,633/- 

b) Rs. 18,000/- 

c) Rs. 11,81,000/- 

d) 18 months  

e) Class “AA - Class and Sp. Cat. I - Bridge” 

2 Organization Name Junagadh Municipal Corporation 

3 Department Name Engineering Department 

4 Tender Type Percentage rate tender 

 

The last date of e-Tendering are as under:  

1.   Downloading of e-Tender documents Up to 22-07-2026 18:00:00 Hours  

2.   Online submission of e-Tender 22-07-2026 up to 18:00:00 Hours  

3.  Submission of Tender Fee, EMD or Bank 

Guarantee.  

As per Pre-Qualification 

4.   Opening of E-TENDER 
22-07-2026 at 18:15:00 Hours onwards 

(Approx)  

5.   Pre-bid Meeting NOT APPLICABLE 

6. Bid Validity Period 120 days from the date of opening of price bid 

For further particulars, visit us on https://junagadh.nprocure.com or www.nprocure.com.   

2. Prospective / Interested bidder may download the Bid Documents from website 
https://www.nprocure.com free of cost till the Time and Date as mentioned on online NIT 
at website https://www.nprocure.com. 

Contact Details: 
 Email: municipalcorporationjund@yahoo.co.in  

 

# For the works costing up to 7.5 crore (ROAD), 7.0 crore (BUILDING & BRIDGE) 
kindly refer to SSR-10-2015-17-C dated 03-02-2017 

 
 

(i) Solvency Certificate of an amounting Rs. 4,98,24,000/- (20% of cost put to tender 
– Rounded off) will have to be produced along with the tender. It shall be of 
Scheduled Bank or Nationalized Bank or Bank Approved for Government Business. 
Solvency Certificate shall have validity of same calendar year as that of date in 
which lender is issued. 

(ii) Copy of Partnership Deed or Memorandum as well as Articles of Association in case 
of the company and intimate permanent addresses of his partners/Directors of the 
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Company. All copies submitted shall be duly attested 
(iii) Letter of transmittal signed by authorized signatory to be provide after issue of 

Work Order. (Addressed to Municipal Commissioner, Junagadh Municipal 
Corporation, Junagadh Gujarat, India) 

(iv) Power of Attorney - A power of attorney duly authorized by a notary public, if 
power is delegated for signing the bid persons other than applicant. 

(v) Supporting documents - Every blank (fields) in the tender documents (Forms, 
schedules, etc.,) must be filled by the Tenderer / Bidder and submitted Online. 
Tender forms shall be completed in all respects. Online user of dash (-) is not 
permitted. Please write "Not applicable" or "Nil" as and where required by 
Tenderer/ Bidder. 

(vi) Undertaking for Engaging Technical Staff and machineries as per Prescribed 
Proforma. 

(vii) Information regarding any current litigation in which the applicant is involved. 
(viii) The Applicant should give undertaking that he has access to, or has available, liquid 

assets and / or credit facilities up to 25 percent of the value of the contract / 
contracts applied. As per Prescribed Proforma. 

(ix) Details of Existing commitments and on-going works as per prescribe Performa. 
(x) All other required details as per stated in the Tender Documents and as per Section 

-10 Documents to be furnished by Bidder. 
(xi) Other Documents, as mentioned. 
(xii) All the technical documents shall be hardbound / spiral binding only. 
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A. GENERAL 
 

1. Scope of Bid 

1.1 The Employer (Named in Appendix to ITB) invites bids for the Construction of works 
(as defined in these documents and referred to as ‘the works”) detailed in the table 
given in IFB. The bidders may submit bids for any or all of the works detailed in the 
table given in IFB. 

1.2 The successful bidder will be expected to complete the works by the intended 
completion date specified in the Contract data. 

1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their 
derivatives (bidder/ tenderer, bid / tender, bidding/ tendering, etc.) are synonymous. 

2. Source of Funds 

2.1 The expenditure on this project will be met from the budget of Govt. of Gujarat / Govt. 
of India for centrally sponsored projects. 

3. Eligible Bidders 

3.1 This Invitation for Bids is open to all eligible bidders. 

3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 
statement that the Bidder is neither associated, nor has been associated, directly or 
indirectly, with the consultant or any other entity that has prepared the design, 
specifications, and other documents for the Project or being proposed as Project 
Manager for the Contract. A firm that has been engaged by the Employer to provide 
consulting services for the preparation or supervision of the works, and any of its 
affiliates, shall not be eligible to bid. 

 
4. Qualification of the Bidder 

4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

preliminary description of the proposed work method and schedule, including 

drawings and charts, as necessary. The proposed methodology should include a 

program of construction backed with equipment planning and deployment duly 

supported with broad calculations and quality assurance procedures proposed to be 

adopted justifying their capability of execution and completion of work as per 

technical specifications, within stipulated period of completion. 

4.2 Deleted 

4.3 Deleted 

4.4 Deleted 

#4.5 QUALIFICATION CRITERIA: 
(Applicable for the works which require Post Qualification) 

 
4.5.1 Qualification will be based on Applicant’s meeting all the following minimum pass/ 

fail criteria regarding the Applicant’s general and particular experience, personnel and 
equipment capabilities and financial positions, as demonstrated by the applicant’s 
responses in the forms attached to the letter of application (specified requirement for 
joint ventures are given under para 4.6 below) Subcontractors experience and 
resources shall not be taken in to account in determining the applicants compliance 
with the qualifying criteria 
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To qualify for more than one contract, the applicant must demonstrate having 
experience and resources sufficient to meet the aggregate of the qualification 
criteria for each contract given in paragraphs 4.5.4, 4.5.5 and 4.5.9 below: 

4.5.2 Base year and Escalation 
 

The base year shall be taken as Current financial year. 
 

Following enhancement factors will be used for the costs of works executed and 
the financial figure to a common base value for works completed in India. 

 
Year Financial Year Multiplying factor 

Base year of inviting tender 2026-2027 1.00 
-1 2025-2026 1.10 
-2 2024-2025 1.21 
-3 2023-2024 1.33 
-4 2022-2023 1.46 
-5 2021-2022 1.61 

 

Applicant should indicate actual figures of costs and amount for the works 
executed by them without accounting for the above-mentioned factors. 

 
In case the financial figures and value of completed works are in foreign currency 
the above enhanced multiplying factors will not be applied. Instead, the current 
market exchange rate (State Bank of India BC Selling rate as on the last date of 
submission of the bid) will be applied for the purpose of conversion of the amount 
in foreign currency into Indian rupees. 

 
4.5.3. Qualifying Criteria 

 
Important Note: - Defect liability period (DLP) of 5 years from the date of 
completion 
The applicant, who is not capable of meeting the requirements listed below, shall not 
be qualified for the work. Qualification shall be based on the Applicant satisfying all of 
the following minimum criteria regarding their particular experience, financial 
position and other relevant information as demonstrated by the applicant’s responses 
in the statements. The qualifications, capacity and resources of proposed 
subcontractors shall not be taken into account in determining the applicant’s 
compliance with the qualifying criteria: 

(Consider rate Excluding cost of GST) 

A. Joint venture will not be allowed 
 

B. The contractor shall have class of registration with Gujarat state R&B department / 
PWD / CPWD / Irrigation department / WRD etc. at least of “AA - Class and Sp. Cat 
– I Bridge” 
 

C. The Contractors / Companies having valid solvency certificate of any nationalized 
or schedule Bank amounting minimum 25% (Rs. 2,95,24,908.25/-) of the 
estimated cost of Tender. (Either current financial year or with validity justification) 
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D. CONSTRUCTION OF BRIDGE ACROSS SONREKH RIVER NEAR SHAKKARBAUG ZOO, 

JUNAGDH amount of Rs. 11,80,99,633 total, Contractor must submit work to work 
Security Deposit, Bank Guarantee, all necessary document as per work order 
amount and condition given by JuMC 

 
E. Achieved a minimum annual financial turnover (defined as billing for works in 

progress and completed in all classes of civil engineering construction works only) 
in any one year, over the last five years of the annual value of contract / contracts 
applied for Rs. 11,80,99,633/- A separate certificate from concern charted 
accountant shall be submitted 

 
F. The contractor shall have a valid PAN & GST registration 

 
G. If the contractor have partnership firm, then contractor must submit valid 

Partnership deed, Power of Attorney, ROF 
 

H. If the contractor have Company firm, then MOA (Memorandum of Association), 

AOA (Acritical of Association), and CIN (Certificate of incorporation) 
 

I. Experience of having successfully completed similar works during last 5 years ending last 

day of month previous to the one in which applications are invited should be either of the 

following, Similar work shall mean as below works in any of government 

organization or major public institutions: 

at least one work of 40 percent of the value of proposed contract 

1.1. Experience in Similar Nature of Work:The bidder must have successfully completed or 

substantially completed "Similar Work" during the last 5 (Five) financial years (including the 

current year up to the date of bid submission) meeting the following criteria: 

 

Financial Threshold: At least one "Major Bridge" work having a completion cost (updated 

to current price level) of not less than 40% of the amount put to tender. 

 

Specific Technical Experience: The bidder must have experience in the successful 

execution of at least one 4-Lane PSC Girder Bridge with a minimum configuration of 2 

spans, where each individual span is not less than 28.00 metres (measured center-to-

center of bearings). 

 

Documentary Evidence: Bidders shall submit a Completion Certificate issued by an officer 

not below the rank of Executive Engineer or equivalent. The certificate should clearly 

mention the nature of work, the components (PSC Girder, Foundation type, Pre-stressing), 

the final completion cost, and the date of completion. 

 

In case a project has been executed by a joint venture, weight towards 

experience of the project would be given to each joint venture in proportion 

to their financial participation in the joint venture and amount of work done 

is calculate by 40% of tender value as per their weightage in Joint venture.. 
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List of compulsory documents required to be submitted for successful bidder 
 

No. Document Detail as per 

1 Registration of Class - AA and Special Category Bridge – I   

2 Bank Solvency (25% of tender value)  

3 Tender Fee and EMD of 1% Tender value or Bank Guarantee of 1% Tender 

value or as per SBD Clause 16.2 Valid EMD Exemption certificate can be 

submitted by any of the following options:  
 
Online mode: 
 
Bidder who is submitting Tender Fee & EMD in ELECTRONIC FORM only in Favor of 
"COMMISSIONER MUNICIPAL CORPORATION JUNAGADH" needs to follow the 
process mentioned below: 

 i.e.: https://junagadhtender.nprocure.com/ OR 

https://tender.nprocure.com/ 

 
(FDR validity must be minimum 120 days from the date of tender opening) or Pay 
order of Nationalized /Scheduled Bank only in Favor of 

“Commissioner Municipal Corporation Junagadh” 

 

4 Turnover Certificate as per SBD Clause 4.5.3  

5 Pan card  

6 GST only final certificate-Form GST REG-06 (Provisional GST certificate not allowed)  

7 Partnership Deed (If applicable) or if Company Registration Memorandum of 

Association 

 

8 Power of attorney (If applicable) or if Company Registration Articles of Association  

9 Registration of Firm (ROF) (If applicable) or if Company Registration Company of 

Incorporation 

 

10 Similar work as per QUALIFYING CRITERIA  

11 Litigation History – affidavit notarized in 300Rs. Stamp (Form as per SBD – pg.33)  

 
• Note:  

o Any information, data, statistic etc. which are not related to bid 
document will not be considered in evaluation even though furnished 
by the applicant. 

o Employer reserved the right to call any information / document 
which is mandatory, essential and critical for the purpose of 
evaluation. Any information provided by the applicant after last date 
of electronic submission will not be considered in evaluation, unless 
except the employer has specifically asked for any information / 
document, which is mandatory, essential and critical for evaluation of 
PQ document. If required information is not furnished within 
stipulated time, proposal will be liable for rejection.  

o If any of the information provided by the bidder is found false during 
scrutiny or at the later stage, his EMD shall be forfeited and he shall 
be disqualified for the proposed work. If any of the information 
provided by the bidder is found false after award of work, the 
performance security of the bidder shall be forfeited and the contract 
shall be terminated. 

o All the item specifications are already given in the DTP, however for 
any item description / specifications will be decided by the EIC / PMC. 

o The quoted rate shall be inclusive of all taxes (except GST), duties, any 
other expenses. Rate escalation whatsoever in any case will not be 
entertained. 

o Provision – supply – use of electricity and water for construction will 
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be arranged and cost will be borne by the contractor. 
o In case, if consumption of electricity & water is arranged by the client, 

then the following deductions shall be made from the bills: 
• Deductions from bills for Water Charges: 1% of water 

consuming items amount will be deducted from the bill of 
contractor. 

• Deductions from bills for Electrical Charges: 0.25% of total bill 
amount will be deducted from the bill of contractor. 

 
4.5.4. Personnel Capabilities. 

Availability for his work of personnel with adequate experience as required; as per 
Appendix. 

 
4.5.5. Equipment Capabilities 

Based on the studies carried out by Officer-In-Charge, the minimum suggested major 
equipment to attain the completion of works in accordance with the prescribed 
construction schedule are shown in the Appendix. 

The bidders should, however, undertake their own studies and furnish with their bid, 
a detailed construction planning and methodology supported with layout and 
necessary drawings and calculations to allow the employer to review their proposals. 
The numbers, types and capacities of each plant/equipment shall be shown in the 
proposals along with the cycle time for each operation for the given production 
capacity to match the requirements. 

 
4.5.6. Financial Position 

The Applicant should give undertaking that he has access to, or has available, liquid 
assets (aggregate of working capital, cash in hand and uncommitted bank guarantees) 
and / or credit facilities up to 25 percent of the value of the contract / contracts 
applied. 

 
4.5.7. The audited balance sheets for the last five years should be submitted, which must 

demonstrate the soundness of the applicant’s financial position, showing long – term 
profitability including an estimated financial projection for the next two years, If 
necessary, the employer will make inquiries with the applicant’s bankers. 

 
4.5.8. Litigation History 

The Applicant should provide accurate information on any litigation or arbitration 
resulting from contracts completed or under execution by him over the last five years. 
A consistent history of awards against the Applicant or any partner of a joint venture 
may result in failure of the applicant. 

 
4.5.9. Disqualification 

Even though the applicants meet the above criteria, they are subject to be disqualified 
if they have: 

Made misleading or false representation in the forms, statements submitted, and / or 
Record of poor performance such as abandoning the work, rescinding of contract for 
which the reasons are attributable to the non – performance of the contractor; 
consistent history of litigation awarded against the applicant or financial failure due 
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to bankruptcy. The rescinding of contract of a joint venture on account of reasons 
other than non – performance, such as Most Experienced partner of joint venture 
pulling out, court directions leading to breaking up of a joint venture before the start 
of work, which are not attributable to the poor performance of the contractor will, 
however, not affect the qualification of the individual partners. 

#4.6 JOINT VENTURE: (Maximum 3 Members i.e. 1 Lead & 2 Others) 
(Applicable only for estimated project cost of 50 Crore and above) 

 
4.6.1. Joint ventures must comply with the following requirement: 

 
(a) Following are the minimum qualification requirements: 

 
(i) The lead partner shall meet not less than 50 percent of all criteria given 

in para 4.5.3 & 4.5.6 above. The joint venture must collectively satisfy the 
criteria of para 4.5.3 & 4.5.6 above. The experience of the other joint 
venture partners shall be considered if it is not less than 30 percent of the 
qualifying criteria in para 4.5.3 & 4.5.6 above. 
 

(ii) Individually each member must satisfy the requirements of para 4.5.7 & 
4.5.8 above. 
 

(b) Bid shall be signed so as to legally bind all partners, jointly and severally, and 
shall be submitted with a copy of the joint venture agreement providing the joint 
and several liabilities with respect to the contract. 

4.6.2. Qualification of a joint venture does not necessarily qualify any of its partners 
individually or as a partner in any other joint venture. In case dissolution of a joint 
venture, each one of the constituent firms may qualify if they meet all the qualification 
requirements, subject to the written approval of the Employer. 

 
4.7. Bid Capacity. 

 
Applicants who meet the minimum qualification criteria will be qualified only if their 
available bid capacity at the expected time of bidding is more than the total estimated 
cost of the works. The available bid capacity will be calculated as under: 

 
Assessed Available Bid Capacity = ( A*N*2-B), where 

 
A =  Maximum value of work executed in any one year during the last five years 

(updated to the price level of the year indicated in appendix) taking into account 
the completed as well as works in Progress. 

 
B =  Value at current price level of the existing commitments and ongoing works to 

be completed during the next 12 Months (period of completion of work for 
which bids are invited); and 

 
N =  Number of years prescribed for completion of the works for which the bids are 

invited. 
 
Note :-  In Case of joint venture, the available bid capacity will be applied for 

each partner to the extent of his proposed participation in the 
execution of the work. 
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4.8 Even though the bidders meet the above qualifying criteria, they are subject to 

be disqualified if they have: 

 

- Made misleading or false representation in the forms, statements and 

Attachments the submitted in proof the qualification requirements; and / or 

- Record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delay in completion, litigation history, or 

financial failures etc.; and/ or 

- Participated in the previous bidding for the same work and had quoted 

unreasonably high bid prices and could not furnish rational justification to the 

employer. 

4.9 Selection of Bidder (L1) 

The contractor / agency that provides the lowest bid will be chosen to carry out 
the entire project. The Officer-In-Charge has the authority to alter quantities as 
required, and the contractor or agency is obligated to comply with these 
changes. 

 
5. One bid per bidder 

 
5.1.  Each bidder / JV member shall submit only one bid for one package. A bidder who 

submits or participates in more than one bid (other than as a subcontractor or in cases 

of alternatives that have been permitted or requested) will cause all the proposals 

with the bidder’s participation to be disqualified. If any JV member has made JV with 

other bidder than both the bidder shall be disqualified. 

 
6. Cost of Bidding 

 
6.1.  The bidder shall bear all costs associated with the preparation and submission of his 

Bid, and the Employer will in no case be responsible and liable for those costs. 

 
7. Site Visit 

 
7.1.  The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine the Site of work and its surrounding and obtain all information that may be 

necessary for preparing the Bid and entering into a contract for construction / 

renovation of the Works. The costs of visiting the site shall be at the Bidder’s own 

expense.  
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B. BIDDING DOCUMENTS 

 
8. Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed below and addenda 

issued in accordance with Clause 10: 

Section Particulars Volume No. 

- Invitation for Bids  
I 1 Instructions to Bidders 

2 Qualification Information, and other forms 

3 Conditions of Contract 

4 Contract Data 

5 Technical Specifications III 

6 Form of Bid II 

7 Bill of Quantities 

8 Securities and other forms 

9 Drawings IV 

10 Documents to be furnished by bidder V 

 
8.2. Volumes I, II, III and IV are available online and documents to be furnished by the 

bidder in compliance to section 2 will be prepared by him and furnished as Volume- 

V in two parts (refer clause 12). 

 
8.3. The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms, technical specifications, bill of quantities, forms, Annexes 

and drawings in the Bid Document. Failure to comply with the requirements of Bid 

Documents shall be at the bidder’s own risk. Pursuant to clause 26 hereof, bids 

which are not substantially responsive to the requirements of the Bid Documents shall 

be rejected. 

 
9. Clarification Bidding Documents 

 
9.1 A prospective bidder requiring any clarification of the bidding documents may notify 

the Employer in writing or through E-mail at the Employer’s address indicated in the 

invitation to bid. The Employer will respond to any request for clarification which he 

received earlier than 15 days prior to the deadline for submission of bids. Employer’s 

response will be published on website including a description of the enquiry but 

without identifying its source. 
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10. Amendment of Bidding Documents 

 
10.1 Before the deadline for submission of bids, the Employer may modify the bidding 

documents by issuing addenda. 

 
10.2 Any addendum thus issued shall be part of the bidding documents. The Employer will 

assume no responsibility for the same. 

 
10.3 To give prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Employer may, at his discretion, extend as 

necessary the deadline for submission of bids, in accordance with Sub-Clause 20.2 

below. 
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C. PREPARATION OF BIDS 
 

11. Language of the Bid 
 

11.1 All documents relating to the bid shall be in the English language. 
 

12. Documents Comprising the Bid 
 

12.1. The bid be submitted by the bidder as Volume V of the bid document (refer Clause 8.1) 
shall be in two separate parts: 

 
Part I shall be named “Technical Bid” and shall comprise 

 
(i) Bid Security in the form specified in Section 8 

 
(ii) Qualification Information and supporting documents as specified in Section 

2 
 

(iii) Certificates, undertakings, affidavits as specified in Section 2 
 

(iv) Any other information pursuant to Clause 4.5 of these instructions 
 

(v) Undertaking that the bid shall remain valid for the period specified in Clause 
15.1 

Part II shall be named “Financial Bid” and shall comprise 
 

(i) Form of Bid as specified in Section 6 
 

(ii) Priced Bill of Quantities for items specified in Section 7 

12.2. The Bidder shall submit the details / information pertaining to each part i.e. 
technical as well as financial and must be submitted online only. 

12.3. Following documents will be deemed to be part of the bid. 
 

Section Particulars Volume No. 
 

Invitation for Bids (IFB) 
1 Instruction to Bidders Volume I 
3 Conditions of Contract Volume I 
4 Contract Data Volume I 
5 Specifications Volume III 
7 Bill of Quantities Volume II 
9 Drawings Volume IV 

 

 

13. Bid Prices 
 

13.1 The Contract shall be for the whole works as described in Sub-Clause 1.1, based on 
the priced Bill of Quantities submitted by the Bidder. 

 
13.2 The bidder shall fill in rates and prices and line item total (both in figures and words) 

for all items of the Works described in the Bill of Quantities along with total bid price 
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(Both in figures and words). Items for which no rate or price is entered by the bidder 
will not be paid for by the Bill of Quantities. 

 
13.3 All duties, taxes, and other levies except GST payable by the contractor under the 

contract, or for any other cause shall be included in the rates, prices and total Bid Price 
submitted by the Bidder. (GST will be paid extra) 

 
13.4 Deleted 

 
13.5 The rates and prices quoted by the bidder are subject to adjustment during the 

performance of the Contract in accordance with the provisions of Clause 47 of the 
Condition of Contract (Irrespective of the time limit and Bid Amount) 

 
14. Currencies of Bid and Payment 

 
14.1 The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees. 

All payments shall be made in Indian Rupees. 
 

15. Bid Validity 
 

15.1 Bids shall remain valid for a period of not less than 120 days after the deadline date 

forbid submission specified in Clause 20. 

 
15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of validity for a specified period. 

A bidder may refuse the request without forfeiting his bid security. A bidder agreeing 

to the request will not be required or permitted to modify his bid, but will be required 

to extend the validity of his security for a period of the extension, and in compliance 

with Clause 16 in all respects. 

 
#16. Bid Security 

 
16.1. The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in 

column 4 of the table of IFB for this particular work. This Bid security shall be in 
favor of Employer as named in Appendix and may be in one of the following forms; 
a. Bank Guarantee from any scheduled Indian bank, in the format given in Volume 

III. (Bank Guarantee is applicable only for Bid Estimated Amount of 01 
Crore and above) and Bank Guarantee of Schedule and Private Banks shall be 
considered as per GoG Finance Department’s Circular No. FD/MSM/e- 
file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest amendment 
/ circular. 

 

b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank 
approved by the Reserve Bank of India. 

OR 

# A Valid Bid Security / EMD Exemption Certificate issued by (1) Road & 

Building Department or (2) Narmada Water Resources, Water Supply and 

Kalpsar Department of Govt of Gujarat. Exemption Certificate is applicable 

only when Registration Certificate of Appropriate Class and Category of 

Approved Contractors is required as eligible criteria of bidder. 
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16.2. Bank guarantees (and other instruments having fixed validity) issued as surety for the 
bid shall be valid for 45 days beyond the validity of the bid i.e. total validity of 120+45 
= 165 Days. 
 

16.3. Any bid not accompanied by an acceptable Bid Security and not secured as indicated 
in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-
responsive. 
 

16.4. The Bid Security of unsuccessful bidders will be returned within 28 days of the end of 
the bid validity period specified in Sub-Clause 15.1. 
 

16.5. The Bid Security of the successful bidder will be discharged when the bidder has 
signed the Agreement and furnished the required Performance Security. 
 

16.6. The bid Security may be forfeited: 
 

(a) If the Bidder withdraws the bid after Bid opening during the period of Bid 
validity. 

 
(b) If the Bidder does not accept the correction of the Bid Price, if any or 
 
(c) In the case of a successful Bidders, if the Bidder fails the specified time limit to 

(i) Sign the Agreement; or 
(ii) Furnish the requirement Performance Security. 

(d) #If found necessary, the bidder will be intimated for negotiation, He will be 
intimated maximum three times within the validity period for negotiation, if 
contractor does not respond in time, his Bid Security (EMD) will be forfeited, 
and his tender will be rejected. Punitive action will be taken on such 
contractors. (As per GoG R&B Dept’s Gr. No. S/22/2017/6369/D, Dt. 
08/06/2018). 

 

17. Alternative Proposals by Bidders. 
 

17.1. Bidders shall submit offers that fully comply with the requirements of the bidding 
documents, including the conditions of contract (including mobilization advance or 
time for completion), basic technical design as indicated in the drawing and 
specifications. Conditional offers or alternative offers will not be considered further in 
the process of tender evaluation. 

 
18. Format and Signing of Bid 

 
18.1. The Bidder shall prepare documents comprising the bid as described in Clause 12 of 

these Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate 
parts to be uploaded. 
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19. Deleted 

D. SUBMISSION OF BIDS 

20. Deadline for Submission of the Bids 
 

20.1. Complete Bids must be received online by the Employer at the tender website 
specified above not later than the date indicated in appendix. 

 
20.2. The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all right and obligation of 
the Employer and the bidders previously subject to the original deadline will then be 
subject to the new deadline. 

 
21. Deleted 

22. Modification and Withdrawal of Bids 
 

22.1. Bidders may modify or withdraw their bids online before the deadline prescribed in 
Clause 20 or pursuant to Clause 23. 

22.2. Deleted 

22.3. No bid shall be modified or withdrawn after the deadline for submission of Bid. 

22.4. Withdrawal or modification of a bid between the deadline for submission of bids and 
the expiration of the original period of bid validity specified in Clause 15.1 above or as 
extended pursuant to Clause 15.2 may result in the forfeiture of the Bid security 
pursuant to Clause 16. 
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23. Bid Opening 

E. BID OPENING AND EVALUATION

23.1    The Employer will open all the Bids received including modifications made pursuant 

to Clause 22, in the presence of the Bidders or their representatives who choose to 

attend at time, date and the place specified in Appendix in the manner specified in 

Clauses 20 and 23.3, In the event of the specified date of Bid opening being declared 

a holiday for the Employer, the Bids will be opened at the appointed time and location 

on the next working day. 

23.2. Deleted. 

23.3. The “Technical Bid” shall be opened. The amount, form and validity of the bid security 

furnished with each bid will be announced. If the bid security furnished does not 

conform to the amount and validity period as specified in the invitation for bid (ref. 

Column 4 and paragraph 3), and has not been furnished in the form specified in Clause 

16, the technical bid will not be opened. 

23.4. (i)  Subject to confirmation of the bid security by the issuing Bank, the bids 

accompanied with valid bid security will be taken up for evaluation with 

respect to the Qualification information and other information furnished in 

part I of the bid pursuant to Clause 12.1. 

(ii) If required, the bidder will be asked in writing to clarify his Qualification 

Documents with respect to any required clarification. 

(iii) The bidders will respond in not more than 7 days of issue of the clarification 

letter. 

(iv) Immediately (usually within 3 or 4 days), on receipt of these clarification the 

Evaluation Committee will finalize the list of responsive bidders whose 

financial bids are eligible for consideration. 

23.5 Deleted 

23.6 At the time of opening of “Financial Bid”, the names of the bidders were found 

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only 

these bidders will be opened. The responsive Bidders’ names, the Bid prices, the total 

amount of each bid, any discount and such other details as the Employer may consider 

appropriate, will be announced by the Employer at the opening. 

23.7 Deleted. 

23.8 In case bids are invited for more than one package, the order for opening of the 

“Financial Bid” shall be in order of Estimated amount of Bids from highest to lowest. 

23.9 The Employer shall prepare minutes of the Bid opening, including the information 

disclosed to those present in accordance with Sub-Clause 23.6. 
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24. Process to be Confidential 

24.1 Information relating to the examination, clarification, evaluation, and comparison of 

Bids and recommendations for the award of a contract shall not be disclosed to 

Bidders or any other persons not officially concerned with such process until the 

award to the successful Bidder has been announced. Any effort by Bidder to influence 

the Employer’s processing of Bids or award decisions may result in the rejection of his 

Bid. 

 
25. Clarification of Financial Bids 

25.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, 

at his discretion, ask any Bidder for clarification of his Bid, including breakdowns of 

unit rates. The request for clarification and the response shall be in writing or by e- 

mail, but no change in the price or substances of the Bid shall be sought, offered, or 

permitted except as required to confirm the correction of arithmetic errors discovered 

by the Employer in the evaluation of the Bids. 

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter 

relating to his Bid opening to the contract is awarded. If the Bidder wishes to bring 

additional information to the notice of the Employer, it should do so in writing. 

25.3 Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, 

bid comparison or contract award decision may result in the rejection of the Bidders’ 

bid. 

26. Examinations of Bids and Determination of Responsiveness 

26.1 During the detail evaluation of "Technical Bid", the Employer will determine whether 

each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been 

properly signed; (c) is accompanied by the required securities and; (d) is substantially 

responsive to the requirements of the Bidding document. During the detailed 

evaluation of the “Financial Bid”, the responsiveness of the bids will be further 

determined with respect to the remaining bid conditions, i.e., priced bill of quantities, 

technical specifications, and drawings. 

 

26.2 A substantially responsive “Financial Bid” is one which confirms all the terms, 
conditions and specifications of bidding documents, without material deviation or 
reservation. A material deviation or reservation is one (a) which affects in any 
substantial way the scope, quality, or performance of the Works; (b) which limits in 
any substantial way, inconsistent with the Bidding documents, the Employer’s rights 
or the Bidder’s obligations under the Contract; or (c) whose rectification would affect 
unfairly the competitive position of other Bidders presenting substantially responsive 
Bids. 

26.3 If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, 
and may not subsequently be made responsive by correction or withdrawal of the 
non-conforming deviation or reservation. 

 
27. Deleted 

28. Deleted 
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29. Evaluation and Comparison of Financial Bids 

29.1. The Employer will evaluate and compare only the Bids determined to be substantially 

responsive in accordance with Sub-Clause 26.2. 

29.2. Deleted. 

29.3. The Employer reserves the right to accept or reject any variation or deviation. 

Variation and deviations and other factors, which are in excess of the requirements of 

the Bidding documents or otherwise result in unsolicited benefits for the Employer, 

shall not be taken into account in Bid evaluation. 

29.4. The estimated effect of the price adjustment conditions under Clause 47 of the 

Conditions of Contact, during the period of implementation of the Contract, will not be 

taken into account in Bid evaluation. 

29.5. If the Bid of the successful Bidder is seriously unbalanced in relation to Officer-In-

Charge’s estimate of the cost of work to be performed under the contract the Employer 

may require the Bidder to produce detailed consistency of those prices with the 

construction methods and schedule proposed. After evaluation of the price analyses, 

the Employer may require that the amount of the performance security set forth in 

Clause 34 be increased at the expense of the successful /bidder to a level sufficient to 

protect the Employer against financial loss in the event of default of the successful 

Bidder under the Contract. 

29.6. A bid which contains several items in the bill of Quantities which are unrealistically 

priced low and which cannot be substantiated satisfactorily by the bidder may be 

rejected as non-responsive. 

30. Deleted 
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F. AWARD OF CONTRACT 
 

31. Award Criteria 

31.1. Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid 
has been determined. 
(i) to be substantially responsive to the Bidding documents and who has offered 

the lowest evaluated Bid Price; and 
(ii) to be within the available bid capacity adjusted to account for his bid price 

which is the lowest evaluation in any of the packages opened earlier than the 
one consideration. 

In no case, the contract shall be awarded to any bidder whose available bid capacity is 

less than the evaluated bid price, even if the said bid is the lowest evaluated bid. The 

contract will in such cases be awarded to the next lowest bidder at his evaluation bid 

price. 

 
32. Employer’s Right to Accept any Bid and to Reject any or all Bids 

 

32.1. Notwithstanding Clause 31, the Employer reserves the right to accept or reject any 
Bid, and to cancel the Bidding process and reject all Bids, at any time prior to the award 
of contract, without thereby incurring any liability to the affected bidder or Bidder or 
any obligation to inform the affected Bidder or Bidders of the grounds for the 
Employer’s action. 

 
33. Notification of Award and Signing of Agreement 

 
33.1. The Bidder whose Bid has been accepted will be notified of the award by the Employer 

prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by 
registered letter. This letter (hereinafter and in the condition of contract called the 
“Letter of Acceptance”) will state the sum that the Employer will pay the Contractor in 
consideration of the execution, completion, and maintenance of the Works by the 
Contractor as prescribed by the Contract (hereinafter and in the Contract called the 
“Contract Price”). 

 
33.2  The notification of award will constitute the formation of the contract, subject only to 

the furnishing of a performance security in accordance with the provisions of Clause. 
 

33.3. The Agreement will incorporate all agreements between the Employer and the 
successful Bidder. It will be signed by the Employer and to the successful Bidder, 
within 28 days following the notification of award along with the Letter of Acceptance. 
Within 21 days of receipt, the successful Bidder will sign the Agreement and deliver it 
to the Employer. 

 
33.4. Upon the furnishing by the successful Bidder of the Performance Security, the 

Employer will promptly notify the other Bidders that their Bids have been 
unsuccessful. 

 
34. Performance Security 

 
34.1. (A)  Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder shall 

furnish to the Employer an irrevocable and unconditional guarantee from a Bank 
in the form set forth in Section 8 (the “Performance Security”) for an amount equal 
to 5% (five percent) of its Contract Price. In case of bids mentioned below, the 
successful Bidder, along with the Performance Security, 
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shall also furnish to the Authority an irrevocable and unconditional guarantee 
from a Bank in the same form given at Section 8 towards an Additional 
Performance Security (The “Additional Performance Security”) for an amount 
calculated as under: 
(a) If the Contract Price offered by the Selected Bidder is lower than 10% but 

upto 20% of the Estimated Project Cost, then the Additional Performance 
Security shall be calculated @ 20% of the difference in the (i) Estimated 
Project Cost (as mentioned in Bid Document) - Minus 10% of the Estimated 
Project Cost and (ii) Contract Price offered by the selected Bidder. 

(b) If the Contract Price offered by the Selected Bidder is lower than 20% of 
the Estimated Project Cost, then the Additional Performance Security shall 
be calculated @ 30% of the difference in the (i) Estimated Project Cost (as 
mentioned in Bid Document) - Minus 10% of the Estimated Project Cost 
and (ii) Contract Price offered by the selected Bidder. 

(c) This Additional Performance Security shall be treated as part of the 
Performance Security. 

(B)  The Performance Security shall be valid beyond 60 (sixty) days of the Defects 
Liability Period and the Additional Performance Security shall be valid beyond 28 
(twenty-eight) days of Project Completion Date. 

 
34.2. If the performance security is provided by the successful Bidder in the form of a Bank 

Guarantee, it shall be issued either (a) at the Bidder’s option, by a 
Nationalized/Scheduled Indian bank or (b) by a foreign bank located in India and 
acceptable to the Employer. As per GoG Finance Department’s Circular No. 
FD/MSM/e-file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest 
amendment / circular. 

34.3. Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1 
shall constitute sufficient grounds for cancellation of the award and forfeiture of the 
Bid Security. 

 
35 Advance Payment and Security 

 
35.1 The Employer will provide an Advance payment on the Contract Price as stipulated in 

the Conditions of Contract, subject to maximum amount, as stated in the Contract 
Data. 

 
36. Deleted 

 
37. Corrupt of Fraudulent Practices 

 
37.1 The Employer will reject a proposal if it determines that the Bidder recommended for 

award has engaged in corrupt or fraudulent practices in completing for the contract in 

question and will declare the firm ineligible, either indefinitely or for a stated period 

of time, to be awarded a contract with National Highways Authority of India/ State 

PWD and any other agencies, if it at any time determines that the firm has engaged in 

corrupt or fraudulent practices in completing for the contractor, or in execution. 

37.2 Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of the 

Conditions of Contract. 
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APPENDIX TO ITB 
Clause Reference 
With respect to 

Section–I 
 

1. The Name of the Employer is Municipal Commissioner, Junagadh 
Municipal Corporation, Swami Vivekannda, Azad Chowk, M. G. 
Road, Junagadh – 362 001, Gujarat, India. 

[Cl. 1.1] 

2. The last five years.  
2024-2025  
2023-2024  
2022-2023  
2021-2022  
2020-2021  

3. This Average Annual Financial Turnover – Minimum annual 
financial turnover (defined as billing for works in progress and 
completed in all classes of civil engineering construction works 
only) in any one year, over the last five years of the annual value 
of contract / contracts applied for. 

[Cl. 4.5.3 (a)] 

4. Value of Work is Rs. 24,91,17,179.34/-    

5. Deleted  

6. The cost of electric work is included in Sr. No. 4.  

7. The cost of water supply / sanitary works is included in Sr. No. 4.  

8. Liquid assets and / or availability of credit facilities is Rs. 
6,22,80,000/-. 

[Cl. 4.5.6] 

9. Price level of the financial year 2024-2025. [Cl. 4.5.2] 

10. Downloading of e-Tender documents from __.__.____.  

11. The pre-bid meeting will take place at the office of Municipal 
Commissioner, Junagadh Municipal Corporation, Swami 
Vivekannda, Azad Chowk, M. G. Road, Junagadh – 362 001, 
Gujarat, India at 1100 Hrs. on __.__.____. 

[Cl. 9.2.1] 

12. Last date of online downloading & submission of Technical Bid & 
Price Bid is __.__.____. 

As per nProcure 
NIT 

13. Last Date of submission of physical document EMD, Tender fee 
and other eligible documents is between __.__.____ to __.__.____ 
during office Hrs. (1030 Hrs. to 1800 Hrs.). 

As per nProcure 
NIT 

14. The Technical Bid will be opened at the office of Municipal 
Commissioner, Junagadh Municipal Corporation, Swami 
Vivekannda, Azad Chowk, M. G. Road, Junagadh – 362 001, 
Gujarat, India at 1100 Hrs. on __.__.____. 

As per nProcure 
NIT 

15. Address of the Employer: Municipal Commissioner, Junagadh 
Municipal Corporation, Swami Vivekannda, Azad Chowk, M. G. 
Road, Junagadh – 362 001, Gujarat, India. 

 

16. Deleted  

17. The bid should be submitted latest by as stated on online NIT [Cl. 20.1 & 20.2] 

18. The bid will be opened at Municipal Commissioner, Junagadh 
Municipal Corporation, Swami Vivekannda, Azad Chowk, M. G. 
Road, Junagadh – 362 001, Gujarat, India as stated on online NIT 

[Cl. 23.1] 

19. The Bank Draft in favor of “Municipal Commissioner, Junagadh  
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Municipal Corporation” payable at Junagadh. 

20. Deleted.  

21. Escalation factors (for the cost of works executed and financial 
figure to a common base value) for works completed. 

[Cl.4.5.2] 
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#LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK 

[Reference CL. 4.5.5] 

 
 

The contractors shall also give a list of machineries in his possession and which they 
propose to use on the work. 

 
Sr. 

No. 
Plant or 

Machinery 
Location Age of 

Machinery 
(maximum 
15 years) 

Make Capacity Approximate 
Value 

Remark 

1 2(a) 2(b) 3 4 5 6 7 
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List of Key Personnel to be deployed on Contract Work 

(Reference Cl. 4.5.4) 

# Employment of a qualified site Engineer by the Contractor. 

The Contractor shall employ technically qualified staff during the execution of this work upto 
satisfaction of the employer as under:- 

1. Two graduate Civil Engineers, Three diploma Civil Engineers & One graduate Electrical 
Engineer and One Diploma Electrical Engineer when cost of the work  to be executed is 
more than Rs. 50 lakhs. 

2. One graduate & two Diploma, Civil Engineers when the cost of the work to be executed 
is more than Rs. 15 lakhs but less than Rs. 50 lakhs. 

3. Minimum one Diploma Civil Engineer when the cost of work is less than Rs. 15 lakhs but 
more than Rs. 5 lakhs. 

4. Minimum two Diploma Civil Engineers for the work when the cost of work to be 
executed is less than Rs. 5 lakhs. Officer-In-Charge so employed for the Government 
work must have sufficient experience to handle the work independently. Such an 
Engineer shall have to stay at the site of work and he shall not be entrusted with other 
duty except this work. 

In case the contractor or partner of the contractor firm is a Civil Graduate Engineer, 
Employment of a separate Engineer will not be necessary provided that Officer-In-
Charge partner himself attends the execution of the work on the site. 

Within 15 days of issue of work-order the Contractor will have to furnish to the Officer-
In-Charge of the work the Name, Qualifications, Copy of Marksheet, Colour Photograph 
and the Appointment Order issued such engineers engaged for this contract work. If 15 
days after issue of work order such designated Site Engineers do not resume or do not 
remain present on site of work, the recovery at the rate of Rs. 15,000=00 per month per 
Engineer will be made from the bills / deposit / dues of the contractor. Such recovery 
shall be non-refundable. 
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SECTION - 2 

QUALIFICATION INFORMATION 
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QUALIFICATION INFORMATION 
(To be submitted along with Technical Bid) 

 
The information to be filled in by the Bidder in the following pages will be used for the 
purpose of post qualification as provided for in Clause 4 of the Instruction to Bidders. This 
information will not be incorporated in the Contract. 

 
1. For Individual Bidders 

 
1.1 Constitution or legal status of Bidder 

(Attach Copy) 
 

Place of registration    

Principal place of business    

Power of attorney of signatory of Bid 

(Attach) 

1.2 Total value of Civil engineering constructions 20___-20___ 
Work performed in the last five years 20___-20___ 
(in Rs. Lakhs) 20___-20___ 

20___-20___ 
20___-20___ 

 

1.3.1 Work performed as prime contractor, work performed in the past as a nominated sub-
contractor will also be considered the sub-contract involved execution of all main 
items of work described in the bid documents, provided further that all other 
qualification criteria are satisfied (in the same name) on works of a similar nature over 
the last five years** and in current year before the submission of the bid. 

 
Project 
Name 

Name of 
the 

Employer 

Description 
of work 

Contract 
No. 

Value of 
contract 

(Rs. 
Crore) 

Date 
of 

issue 
of 

work 
order 

Stipulated 
period of 
completion 

Actual date 
of 

completion* 

Remark 
explaining 
reasons for 

delay & 
work 

Completed 

         

 
*Attach certificate(s) from Officer-In-Charge(s)in-charge 
** Immediately preceding the financial year in which bids are received. 
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#1.3.2 Quantities of work executed as prime contractor, work performed, in the past as a 
nominated sub-contractor, will also be considered provided the sub-contract involved 
execution of all main items of work described in the bid document, provided, further 
that all other qualification criteria are called (in the same name and style) in the last 
five years** and in current year before the submission of the bid. 

 
Year Name 

of the 
work 

Name of 
the 

Employer 

Quantity of work performed (Cum/MT) Remarks* 
(indicate 

contract Ref) 
Cement 

Concrete 
(Including 

RCC & PCC) 

Masonry Earth 
Works 

Bituminous 
Work 

20___-20___        

20___-20___        

20___-20___        

20___-20___        

20___-20___        

 
1.4 Information on Bid Capacity (works for which bids have been submitted and works 

which are yet to be completed) as on the date of this bid. 
 

(A) Existing commitments and on-going works: 
 

Description 
of works 

Place 
& 

State 

Contract 
No. 

Name & 
Address 

of 
Employer 

Value 
Contract 
(Rs. Cr) 

Stipulated 
Period of 
Completion 

Value of 
Works* 

remaining 
to be 

completed 
(Rs. Cr) 

Anticipated 
of 

completion 

1 2 3 4 5 6 7 8 

        

 
*Attach certificate (s) from Officer-In-Charge(s) in-charge 
** Immediately preceding the financial year in which bids are received. 

 
1.5 Availability of key items of Contractors Equipment for carrying out the works (Ref. 

Clause 4.5.5). The Bidder should list all the information requested below. 
 

Item of 
Equipment 

Requirement Availability Proposals Remark
s (from 
whom 
to be 

purchased 

No. Capacity Owned/ 
Leased to be 

procured 

Nos/. 
Capacity 

Age/ 
Conditions 
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1.6 Qualifications and experience of key personnel required for administration and 

execution of the contract. Attach biographical data. Refer also to Sub Clause 9.1 of the 

Conditions of Contract. 

 
Position Name Qualification Year of 

Experience 

(General) 

Year of 

experience in 

the proposed 

position 

Project Manager     

     

     

     

     

     

     

     

     

Etc.     

 
1.7 Proposed sub-contract and firms involved 

Sections of the 
works 

Value of Sub- 
Contractor 

Sub-Contractor 
(Name & 
Address) 

Experience in similar 
work 

    

    

    

    

    

    

 
Attach copies of certificates on possession of valid license for executing water 
supply/ sanitary work/ building electrification works. 
 

1.8 Financial reports for the last five years: balance sheets, profit and loss statements, 
auditors’ reports (in case of companies/corporations), etc. List them below and attach 
copies. 

 
1.9 Evidence of access to financial resources to meet the qualification requirements: 

cash in hand, lines of credit, etc. List them below and attach copied documents. 
 

1.10 Name, address, and telephone, telex, and fax numbers of the Bidders bankers who may 
provide references if contacted by the Employer. 
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1.11 Information on Litigation history in which the Bidder is involved. (To be submitted on Rs. 
300 Stamp Paper duly notarized only) 

Other 
Party(ies) 

Employer Cause of Dispute Amount Involved Remarks showing 
Present Status 

     

 
1.12.  Statement of compliance under the requirements of Sub Clause 3.2 of the instruction 

to Bidders. (Name of Consultant engaged for project preparations is * ............................ ) 
 

 

 

1.13 Proposed work method and schedule. The Bidder should attach descriptions, 
drawings and charts as necessary to comply with the requirements of the Bidding 
documents. (Refer ITB Clause 4.1) 

1.14 Programme 
 

2. Deleted 

3. Additional Requirements 

3.1 Bidders   should   provide   any   additional   information   required to fulfill the 
requirements of Clause 4 of the Instructions to the Bidders, if applicable. 
(i) Affidavit 
(ii) Undertaking 

* Fill the name of Consultant 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 
AVAILABILITY OF CREDIT FACILITIES 

(To be submitted along with Technical Bid) 

(CLAUSE 4.5.6 OF ITB) 

BANK CERTIFICATE 

 
This is to certify that M/s. __________________________ is a reputed company with a good 

financial standing. 

 
If the contract for the work, namely _____________________________ is awarded to the above 

firm, we shall be able to provide overdraft / credit facilities to the extent of Rs. 

_______________________ to meet their working capital requirements for executing the 

above during the contract period. 

 
 
 

 
 

 

(Signature) 

Name of Bank 

Senior Bank Manager 

Address of the Bank 
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AFFIDAVIT 
(To be submitted along with Technical Bid) 

1. I, the undersigned, do hereby certify that all the statements made in the required 

attachments are true and correct. 

 
2. The undersigned also hereby certifies that neither our firm M/s.               

  _ have not abandoned any work of 

Government of Gujarat/Government of India/any Board or Corporation under 

Government of Gujarat/Government of India nor any contract awarded to us for 

such works have been rescinded, during last five years prior to the date of this bid. 

 
3. The undersigned hereby authorize(s) and request (s) any bank, person, firm or 

corporation to furnish pertinent information deemed necessary and requested by 

the Department to verify this statement or regarding any (our) competence and 

general reputation. 

 
4. The Undersigned understands and agrees that further qualifying information may 

be requested, and agrees to furnish any such information at the request of the 

Department/ Project implementing agency. 
 
 
 
 

 

(Signed by an Authorized Officer of the Firm) 
 
 

 
 

Title of Officer 
 
 
 

Name of Firm 
 
 
 

Date 
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UNDERTAKING 
(To be submitted along with Technical Bid) 

 
I, the undersigned do hereby undertake  ........................................  that our firm M/s. ……………….. 

would invest a minimum cash up to 25% of the value of the work during implementation of 

the contract. 

 
 
 

 

(Signed by an Authorized Officer of the Firm) 
 
 

 
 

Title of Officer 
 
 
 

Name of Firm 
 
 
 

Date 
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DECLARATION FORM 
(To be submitted along with Technical Bid) 

 

(I) I have visited the site and fully acquainted myself with local situation regarding 

material, labour and other factors pertaining to the work and study the plans and 

estimates before submitting this tender. 

(II) I have carefully studied the condition of contract specification and other documents 

of this work and I agree to execute the same accordingly. 

(III) I do understand that this is Government work of STATE IMPORTANCE. I, therefore, 

solemnly pledge that I shall be sincere in discharging my duties as responsible 

contractor and complete the work within the prescribed time limit. I shall submit 

detailed construction programme with the target dates for various items and stages 

of work keeping in view the time limit and equipment etc. punctually. In case there 

are deviations from the construction programme, I shall abide by the programme 

and shall arrange for labours, materials, equipment accordingly. 

 

 
 

(Signed by an Authorized Officer of the Firm) 
 
 

 
 

Title of Officer 
 
 
 

Name of Firm 
 
 
 

Date 
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CONDITIONS OF CONTRACT 
 

A. GENERAL
1. Definitions 

1.1 Terms which are defined in the Contract Data are not also defined in the 
Conditions of Contract but keep their defined meaning. 

Bill of Quantities means the priced and completed Bill of Quantities forming 
part of the Bid. 

Compensation Events are those defined in Clause 44 hereunder. 

The Completion Date is the date of completion of the Works as certified by 
Officer-In-Charge in accordance with Sub Clause 55.1. 

The Contract is the contract between the Employer and Contractor to execute, 
complete and maintain the Works till the completion of Defects Liability 
Period. It consists of the documents listed in Clause 2.3 below. 

The Contract data defines the documents and other information which 
comprise the Contract. 

The Contractor is a person or corporate body whose Bid to carry out the Work 
has been accepted by the Employer. 

The Contractor’s Bid is the completed Bidding document submitted by the 
Contractor to the Employer and includes Technical and Financial Bids. 

The Contract Price is the price stated in the Letter of Acceptance and 
thereafter as adjusted in accordance with the provisions of the Contract. 

Days are calendar days: months are calendar months. 

The Defects Liability Period is the period named in the Contract Data and 
calculated from the Completion Date. 

The Employer is the party who will employ the Contractor to carry out the 
Works. 

The Officer is the person named in the Contract Data (or any other competent 
person appointed and notified to the contractor to act in replacement of the 
Officer / Engineer) who is responsible for supervising the Contractor, 
administering the Contract, certifying payments due to the Contractor, issuing 
and valuing Variations to the Contract, awarding extensions of time, and 
valuing the Compensations Events. 

Equipment is Contractor’s machinery and vehicles brought temporarily to the 
site to construct the Works. 

The Initial Contract Price is the Contract Price listed in the Employer’s Letter 
of Acceptance. 
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The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the Works. The Intended Completion Date is 
specified in the Contract Data. The Intended Completion Date may be revised 
only by Officer-In-Charge by issuing an extension of time. 

Materials are all supplies, including consumables, used by the contractor for 
incorporation in the works. 

Plant is any integral part of the work which is to have mechanical, electrical, 
electronic or chemical or biological functions. 

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those which were included in the Bidding 
documents and are factual interpretive reports about the surface and 
subsurface conditions at the site. 

Specifications means the Specifications of the works included in the Contract 
and any modification or addition made or approved by Officer-In-Charge. 

The Start Date is given in the Contract Data. It is the date when the Contractor 
shall commence execution of the works. It does not necessarily coincide with 
any of the Site Possession Dates. 

A Subcontractor is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the work in the Contract which includes work 
on the Site.  

Temporary Works are works designed, constructed, installed, and removed 
by the Contractor which are needed for construction or installation of the 
Works. 

A Variation is an instruction given by Officer-In-Charge, which varies the 
Works.  

The Works are what the Contract requires the Contractor to construct, install, 
and turn over to the Employer, as defined in the Contract Data. 

2. Interpretation 
 

2.1 In interpreting these Conditions of Contract, singular also means plural, male 
also means female or neuter and the other way around. Heading have no 
significance. Words have their normal meaning under the language of the 
Contract unless specifically defined. Officer-In-Charge will provide instructions 
clarifying queries about Conditions of Contract. 

 
2.2 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion date, and Intended 
Completion Date apply to any Section of the Works (other than references to 
the Completion Date and Intended Completion date for the whole works) 

 
2.3 The documents forming the Contract shall be interpreted in the following order 

of priority 
 

(1) Agreement 

(2) Letter of Acceptance, notice to proceed with works 

(3) Contractor’s Bid 
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(4) Contract Data 

(5) Conditions of Contract including Conditions of Contract 

(6) Specifications 

(7) Drawings 

(8) Bills of quantities and 

(9) Any other document listed in the Contract Data as forming part of the 

Contract. 

 
3. Language and Law 

 
3.1     The language of the Contract and the law governing the Contract are stated in 

the Contract Data. 
 

4. Engineers Decisions 
 

4.1  Except where otherwise specifically stated, Officer-In-Charge will decide 
contractual matters between the Employer and the Contractor in the role 
representing the Employer. 

 
5. Delegation 

 
5.1    Officer-In-Charge may delegate any of his duties and responsibilities to other 

people after notifying the Contractor and may cancel any delegation after 
notifying the Contractor. 

 
6. Communications 

 
6.1  Communications between parties which are referred to in the conditions are 

effective only when in writing. A notice shall be effective only when it is 
delivered (in terms of Indian Contract Act). 

 
7. Sub-Contracting 

 
7.1 The Contractor may subcontract any portion of work, up to a limit specified in 

contract data, with the approval of Officer-In-Charge but may not assign the 
Contract without the approval of the Employer in writing. Sub-contracting 
shall not alter the Contractor’s obligations. Sub-contracting of supply or 
specific items of work is not allowed. 

 
7.2 The sub-contractor must be registered in appropriate class and category for 

the part of work to be sub-contracted. 
 

8. Other Contractors 

8.1  The Contractor shall cooperate and share the Site with other contractors, 
public authorities, utilities and the Employer between the dates given in the 
Schedule of other Contractor. The Contractors shall as refer to in the Contract 
Data, also provide facilities and services for them as described in the Schedule. 
The employer may modify the schedule of other contractors and shall notify 
the contractor of any such modifications. 
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9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel as referred to in the Contract Data to carry out the functions stated 
in the Schedule or other personnel approved by Officer-In-Charge. Officer-In-
Charge will approve any proposed replacement of key personnel only if their 
qualifications, abilities, and relevant experience are substantially equal to or 
better than those of the personnel listed in the Schedule. 

9.2 If Officer-In-Charge asks the Contractor to remove a person who is a member 
of the Contractor Staff or his work force stating the reasons the Contractor shall 
ensure that the person leaves the Site within seven days and has no further 
connection with the work in the Contract. 

10. Employer’s and Contractors Risks 
 

10.1 The Employer carries the risk which these Contract states are Employer’s risks, 
and the Contractor carries the risks which these Contracts states are 
Contractors risk. 

11. Employer’s Risks 

 
11.1 The employer is responsible for the excepted risks which are (a) in so far as 

they directly affect the execution of the Works, the risks of war, hostilities, 
invasion, act of foreign enemies, rebellion, revolution, insurrection or military 
or usurped power, civil war, riot commotion or disorder (unless restricted to 
the Contractor’s employees), and contamination from any nuclear fuel or 
nuclear waste or radioactive toxic explosive. 

 
12. Contractor’s Risks 

12.1  All risks of loss of or damages to physical property and of personal injury and 
death which arise during and in consequence of the performance of the 
Contract other than the excepted risks are the responsibility of the Contractor. 

 
13. Insurance 

 
13.1 The Contractor shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start date to the end of the Defects 
Liability Period, in the amounts and deductibles stated in the Contract data 
for the following events which are due to the Contractor’s risks: 
(a) Loss of or damage to the works, Plant and materials, 
(b) Loss of or damage to Equipment 
(c) Loss of or damages of property (expect the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 
(d) Personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to 
Officer-In-Charge for Officer-In-Charge’s approval before the Start Date. All 
such insurance shall provide for compensation to be payable in the types and 
proportions of currencies required to rectify the loss or damage incurred. 
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13.3 If the Contractor does not provide any of the policies and certificates required, 
the Employer may affect the insurance which the Contractor should have 
provided and recover the premiums the Employer has paid from payments 
otherwise due to the Contractor or, if no payment is due, the payment of the 
premiums shall be a debt due. 

13.4 Alterations to the terms of an insurance shall not be made without the approval 
of Officer-In-Charge. 

 
13.5 Both parties shall comply with any conditions of the insurance policies. 

 
14. Site Investigation Report 

14.1  The Contractor in preparing the Bid shall rely on any site Investigation 
reports referred to in the Contract Data, supplemented by any information 
available to the Bidder. 

15. Queries about the Contract data 

15.1 Officer-In-Charge will clarify queries on the Contract Data 
 

16. Contractor to Construct the Works 
 

16.1  The Contractor shall construct and install the works in accordance with the 
specification and Drawings. 

 
17. The Works to be completed by the Intended Completion Date 

17.1  The Contractor may commence execution of the Works on the Start Date and 
shall carry out the Works in accordance with the programme submitted by the 
Contractor, as updated with the approval of Officer-In-Charge, and complete 
them by the Intended Completion date 

18. Approval by Officer-In-Charge 
 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed 
Temporary works to Officer-In-Charge, who is to approve them if they comply 
with the Specifications and drawings. 

18.2 The Contractor shall be responsible for design of temporary works. 
 

18.3 Officer-In-Charge’s approval shall not alter the contractor responsibility for 
design of the Temporary works. 

 
18.4 The Contractor shall obtain approval of third parties to the design of the 

Temporary works where required. 
 
18.5 All Drawings prepared by the Contractors for the execution of the temporary 

or permanent work are subject to prior approval by Officer-In-Charge before 
their use. 

19. Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 
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20. Discoveries 

20.1  Anything of historical or other interest or of significant value unexpectedly 
discovered on the site is the property of the Employer. The contractor is to 
notify Officer-In-Charge of such discoveries and carry out Officer-In-Charge’s 
instructions for dealing with them. 

21. Possession of the Site 

21.1 The Employer shall give possession of all parts of the site to the Contractor. If 
possession of a part is not given by the date stated in the Contract Data the 
Employer is deemed to have delayed the start of the relevant activities and this 
will be a Compensation Event. 

21.2 If within 25% of the time limit of the project, 80% of possession of the site is 
not handed over to the Contractor, then contractor/ Employer may fore-close 
the contract. Contractor/Employer has to foreclose the work within 30 days 
after lapse of 25%-time limit and after 30 days foreclosure option will be 
closed. 

22. Access to the Site 

22.1  The Contractor shall allow Officer-In-Charge and any person authorized by 
Officer-In-Charge access to the Site, to any place where work in connection with 
the Contract is being carried out or is intended to be carried out and to any 
place where materials or plants are being manufactured/ fabricated/ 
assembled for the works. 

 
23. Instructions 

 
23.1 The Contractor shall carry out all instructions of Officer-In-Charge pertaining 

to works which comply with the applicable laws where the site is located. 

23.2 The Contractor shall permit the Employer to inspect the Contractor’s accounts 
and records relating to the performance of the Contractor and to have them 
audited by auditors appointed by the Employer, if so required by the Employer. 

24. Disputes 

24.1 If the Contractor is of the view that a decision taken by Officer-In-Charge was 
either outside the authority given to Officer-In-Charge by the Contract or that 
the decision was wrongly taken, the decision shall be referred to # Municipal 
Commissioner, Junagadh Municipal Corporation, Swami Vivekannda, 
Azad Chowk, M. G. Road, Junagadh – 362 001 (Higher Authority) within 14 
days of the notification of Officer-In-Charge's decision. If the issue is not 
resolved, any party can refer the matter for conciliation within 15 days from 
the decision given by the # Municipal Commissioner, Junagadh Municipal 
Corporation, Junagadh. 

 

24.2 
(a) For the work up to Rs. 100 Cr., if any of the parties is not satisfied with 

the decision of the Officer-In-Charge, both the parties have to refer to 
Municipal Commissioner, Junagadh Municipal Corporation, Swami 
Vivekannda, Azad Chowk, M. G. Road, Junagadh – 362 001 concern for the 
conciliation process. 

 
(b) For the work more than Rs. 100 Cr., if any of the parties is not satisfied 
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with the decision of the Officer-In-Charge, both the parties have  to refer 
to Municipal Commissioner, Junagadh Municipal Corporation, Swami 
Vivekannda, Azad Chowk, M. G. Road, Junagadh – 362 001 for the 
conciliation process. 

If the dispute is not resolved through the conciliation process, he may refer the 
dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If the 
Contractor fails to refer a claim / dispute to the Higher Authority within 14 
days of the notification of Officer-In-Charge's decision, the Contractor shall not 
be entitled to any additional payment / claim if he doesn’t follow the above 
sequence in stipulated time and he should not stop the work. 

25. Procedure for Disputers 

25.1 The arbitration shall be conducted in accordance with the arbitration 
procedure stated in the Special Conditions of Contract. 

26. Deleted 
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B. TIME CONTROL 

27. Programme 
 

27.1 Within the time stated in the Contract Data the Contractor shall submit to 
Officer-In-Charge for approval a Programme showing the general methods, 
arrangements orders, and timing for all the activities in the works along with 
monthly cash flow forecast. 

 
27.2 An update of the Programme shall be a programme showing the actual 

progress achieved on each activity and the effect of the progress achieved on 
the timing of the remaining work including any changes to the sequence of 
the activities. 

 
27.3 The Contractor shall submit to Officer-In-Charge, for approval an updated 

programme at intervals no longer than the period stated in the Contract data. 
If the Contractor does not submit an updated programme within this period, 
Officer-In-Charge may withhold the amount stated in the Contract data from 
the next payment after the date on which the overdue programme has been 
submitted. 

 
27.4 Officer-In-Charge’s approval of the programme shall not alter the Contractor’s 

obligations. The Contractor may revise the programme and submit it to Officer-
In-Charge again at any time. A revised programme is to show the effect of 
Variations and Compensations events. 

 
28. Extension of the Intended Completion Date 

 
28.1 Officer-In-Charge shall extend the Intended Completion Date if a compensation 

Event occurs or a Variation is issued which makes it impossible for completion 
to be achieved by the Intended Completion Date without the Contractor taking 
steps to accelerate the remaining work and which would cause the Contractor 
to incur additional cost. 

 
28.2 Officer-In-Charge shall decide whether and by how much to extend the 

Intended Completion Date within 35 days of the Contractor asking Officer-In-
Charge for a decision upon the effect of a compensation event or Variation and 
submitting full supporting information. If the Contractor has failed to give early 
warning of a delay or has failed to cooperate in dealing with a delay, the delay 
by this failure shall not be considered in assessing the new Intended 
Completion Date. 

 
28.3 Officer-In-Charge shall within 14 days of receiving full justification from the 

contractor for extension of Intended Completion Date refer to the Employer his 
decision. The employer shall in not more than 21 days communicate to Officer-
In-Charge the acceptance or otherwise of Officer-In-Charge’s decision. If the 
employer fails to give his acceptance, Officer-In-Charge shall not grant the 
extension and the contractor may refer the matter under Clause 24.1 

 
29. Deleted 
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30. Delays Ordered by Officer-In-Charge 

30.1  Officer-In-Charge may instruct the Contractor to delay the start or progress of 
any activity within the works. 

31. Management Meetings 

31.1 Either Officer-In-Charge or the Contractor may require the other to attend a 
management meeting. The business of a management meeting shall be to 
review the plans for remaining work and to deal with matters raised in 
accordance with the early warning procedure. 

31.2 Officer-In-Charge shall record the business of management meetings and is to 
provide copies of his record to those attending the meeting and to the 
Employer. The responsibility of the parties for actions to be taken is to be 
decided by Officer-In-Charge either at the management meeting or after the 
management meeting and stated in writing to all who attended the meeting. 

32. Early Warning 

32.1 The Contractor is to warn Officer-In-Charge at the earliest opportunity of 
specific likely future events or circumstances that may adversely affect the 
quality of the work, increase the Contract price or delay the execution of works. 
Officer-In-Charge may require the contractor to provide an estimate of the 
expected effect of the future event or circumstance on the contract price and 
completion date. The estimate is to be provided by the Contractor as soon as 
reasonably possible. 

32.2 The Contractor shall cooperate with Officer-In-Charge in making and 
considering proposals for how the effect of such an event or circumstance can 
be avoided or reduced by anyone involved in the work and in carrying out any 
resulting instruction of Officer-In-Charge. 
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C. QUALITY CONTROL 
 

# 33. Identifying Defects / Defect liability period 
 

33.1  Defect liability period: The contractor shall be responsible to make good and 
remedy at his own expense any defect which may develop or may be noticed 
before the period mentioned hereunder from the certified date of completion. 
Officer-In-Charge in charge shall give the contractor a notice in writing about 
the defects and the contractor shall make good the same within 15 days of 
receipt of the notice. In the case of failure on the part of the contractor, Officer-
In-Charge- in-charge may rectify or remove or re-execute the work at the risk 
& cost of the contractor. The Officer-In-Charge shall be entitled to appropriate 
the whole or any part of the amount of security deposit towards the expenses, 
if any, Incurred by him in rectification, removal or re-execution. The Defects 
Liability period shall be as under…. 

(a) For all works costing up to Rs. 50,000 (amount put to tender), the period shall 
be 3 Months from the certified date of completion. 

(b) For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount put 
tender), the period shall be 12 (Twelve) months from the certified date of 
completion or one monsoon, whichever is later. 

(c) For major projects costing more than Rs. 1 crore, the period shall be 36 Months 
from the certified date of completion which should include three monsoons. 

(d) For original building works the defect liability period will be 4 years or elapse 
of 4 monsoon period following date of possession of building taken over by 
user agency following the certified date of completion, whichever is later. For 
the purpose of deciding the monsoon period, the 30th September shall be treated as 
the last date. 

Modified vide R & B D Circular No. PAC-11-102008-2076-N dated 31/8/2009, 
PRCH/102013(2976) 2759-N, Dated 27/05/2013 and Circular 
No.TNC/10/2016/Clause 17A (Correction/(1)C Dated 12/05/2016] 

33.2  Free maintenance guarantee period for works of Road / Bridge construction / 
Building 

(a) For resurfacing work of road free maintenance guarantee period one year 
from the date of completion. 

 
(b)  In case of widening of the road/strengthening of the road/bridge, the 

contractor shall have to give four years free maintenance guarantee from 
the certified date of completion. During this period the contractor shall visit 
the site every six months along with the concerned Section Officer / 
Executive Engineer, Unit-1 and will examine the work already carried out 
in this contract like road work, jungle cutting, side shoulders, side gutter, 
road furniture, patta etc. and will prepare Km. wise inspection report duly 
signed by all concerned and any defect observed shall be done within 15 
days by the contractor at his risk and cost as per the direction of Engineer 
in charge. The contractor needs to do videography of these visits and 
require to submit at the time of release of FMG. If B.T. the surface during the 
maintenance period of 4 years is worn out then agency shall have to provide 
renewal coating as per tender item as directed by Officer-In-Charge-in- 
charge. The amount equivalent to 5% of each running bill shall be withheld 
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and will be released after the free maintenance guarantee period (i.e. 4 
years) is over. 

However, this amount shall be released against fixed deposit or bank guarantee 
pledged in the name of Executive Engineer, Unit-1 after completion certificate of 
work is issued. 

(1) The flakiness and elongation index (combined) for coarse aggregates under 
no circumstances shall exceed the allowable limit set forth in the relevant 
clause for the material in question. 

(2) 2% of the amount eligible for the payment of bituminous items shall be 
withheld till the miscellaneous items like earthwork in embankment / 
cutting for side shoulders, side gutters, kilometer / indicator / guard stones, 
sign boards etc. are completed in all respect by the contractor. After 
completion of the miscellaneous items, the above said 2% withheld amount 
shall be released. 
(Govt. of Gujarat's G.R. No.: TNC-10-2013-3(Part-3)/C, Dtd. 13/12/2013). 

(3) Videography for the surface under Maintenance Guarantee is to be done as 
per Govt. letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for the work 
costing more than Rs. 5.00 Crore. 

(4) Setting up of adequate laboratory & deployment of quality engineers. 

The contractor shall have to set up the laboratory with adequate 
equipment. Till the setting up of adequate laboratory is completed & 
reported of this to Officer-In-Charge (subject to due verification by 
engineer’s representative) by contractor in writing, Rs.2,00,000/- shall be 
withheld. The qualified quality Engineer shall be deployed exclusively for 
this contract by the contractors. If quality Engineer is not deployed by 
contractor within one month after the date of work order, the amount 
equivalent to Rs. 20,000 per month shall be recovered till the actual 
deployment of quality engineer. The amount so recovered towards the 
deployment of quality engineers shall not be refunded. 

(5) Asphalt work will have to be cross checked as per G.R. No.: 
RGN/60/2006/35/C, dtd.31/05/07 before final bill is paid. 

(6) Maintenance during Construction Period 

During the Construction Period, the Contractor shall maintain, at his own 
risk and cost, the existing lane(s) of the road so that the traffic worthiness 
and safety thereof are at no time materially inferior as compared to their 
condition 10 (ten) days prior to the date of the Agreement, and shall 
undertake the necessary repair and maintenance works for this purpose; 
provided that the Contractor may, at his cost, interrupt and divert the flow 
of traffic if such interruption and diversion is necessary for the efficient 
progress of works and conforms to Good Industry Practice; provided 
further that such interruption and diversion shall be undertaken by the 
Contractor only with the prior written approval of the Executive Engineer, 
which approval shall not be unreasonably withheld. For the avoidance of 
doubt, it is agreed that the Contractor shall at all times be responsible for 
ensuring safe operation of the road. 

33.3 Officer-In-Charge shall check the Contractor’s work and notify the Contractor 
of any defects that are found. Such checking shall not affect the Contractor’s 
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responsibilities Officer-In-Charge may instruct the Contractor to search for a 
Defect and to uncover and test any work that Officer-In-Charge considers may 
have a Defect. 

34. Tests 

34.1 If Officer-In-Charge instructs the Contractor to carry out a test not specified in 
the Specification to check whether any work has a Defect and the test shows 
that it does, the Contractor shall pay for the test and any samples. If there is no 
defect the test shall be a Compensation Event. 

34.2 #1% of the amount of work done should be deducted from R.A. Bill of the 
contractor for testing the quality of material workmanship, irrespective of 
actual charges. 

34.3 Agency has to establish testing laboratory on site for the various test to be 
carried out in the work for this purpose agency shall construct a pukka 
laboratory building with all facility on site at location specified by Officer-In-
Charge in charge. 

34.4 Contractor has to bear all the charges for testing of materials or work 
(including transportation, labour, etc.) as decided by Officer-In-Charge. 

35. Correction of defects 

35.1 Officer-In-Charge shall give notice to the Contractor of any defects before the 
end of the defects Liability Period, which begins at Completion and is defined 
in the contract data. The Defects Liability Period shall be extended for as long 
as Defects remain to be corrected. 

35.2 Every time notice of a Defect is given, the Contractor shall correct the notified 
defect within the length of time specified by Officer-In-Charge’s notice. 

36. Uncorrected Defects 

36.1 If the Contractor has not corrected a defect within the time specified in Officer-
In-Charge’s notice, Officer-In-Charge will assess the cost of having the Defect 
corrected, and the Contractor will pay this amount. 
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37. Bill of Quantities 

D. COST CONTROL 

37.1 The bill of Quantities shall contain items for the constructions, installation, 

testing and commissioning work to be done by the Contractor. 

37.2 The bill of Quantities is used to calculate the Contract price. The Contractor is 

paid for the quantity of the work done at the rate in the Bill of Quantities for 

each item. 

38. Change in the Quantities 

 
38.1 Officer-In-Charge shall have power to make any alterations in or addition to the 

original specifications, drawings, designs and instructions that may appear to 

him to be necessary or advisable during the progress of the work and the 

contractor shall be bound to carry out the work in accordance with any 

instruction in this connection which may be given to him in writing signed by 

Officer-In-Charge and such alteration shall not invalidate the contract and any 

additional work which the contractor may be directed to do in the manner 

above specified as part of the work shall be carried out by the contractor on the 

same conditions in all respects on which he agreed to do the main work and at 

the same rate as are specified in the tender for the main work. 

 
Except that when the quantity of any item exceeds the quantity as in the tender 

by more than 130%, the contractor will be paid for the quantity in excess of 

130%, at the rate entered in the SOR of the year during which the excess in 

quantity is first executed. 

 

જો કોઈપણ આઈટમ ટેન્ડર જથ્થા કરતાાં, ૧૦% થી વધારે એક્સેસ ઓપરેટ થાય ત્યારે તેવા 

કેસમાાં ૧૦% સધુીની એક્સેસ આઈટમનાાં જથ્થાનુાં ચકૂવ્ુાં કોન્રાકટર દ્વારા ભરવામાાં આવલે 

ભાવોથી કરવામાાં આવશે. તેમજ ૧૦% કરતાાં વધનુો જથ્થો ઓપરેટ થાય તેવા સાંજોગોમાાં 

ટેન્ડરના એસ્ટીમેટેડ રેઈટ તથા કોન્રાકટર દ્વારા ભરવામાાં આવેલા ભાવો તે બે માાંથી જે ઓછા 

ભાવો હોય તે ભાવોથી એક્સેસ જથ્થાનુાં ચકૂવ્ુાં કરવામાાં આવશે. જે કોન્રાકટરને બાંધનકતાા 

રહશેે. 
39. Variations 

 

39.1 All Variations shall be included in updated programmes produced by the 

Contractor. 

40. Payments for Variations 
 

40.1 If the additional or altered work includes any class of work for which no rate 

is specified in this contract, then such class of work shall be carried out as 

under. 

 
(i) At the rate derived from the item within the contract which is comparable to 

the one involving additional or altered class of work; where there are more 
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than one comparable items, the item of the contract which is nearest in 

comparison with regard to class or classes of the work involved shall be 

selected and the decision of the Superintending Engineer as to the nearest 

comparable item shall be final and binding on the contractor. 

 
(ii)  If the rate cannot be derived in accordance with (i) above, such class of works 

shall be carried out at the rate entered in the Schedule of Rates of the division 

for the year in which the tender was received, increased or decreased by the 

percentage by which the tender amount is more or less as compared to the 

amount arrived at the rates in the “Schedule of Rates” of the Division in the year 

in which the tender was received. If the Schedule of rates of the Division does 

not contain all the items, the percentage increase or decrease of the tender shall 

be calculated considering such items which were included in the “Scheduled 

Rates” of the division for the year and for materials consumed on such item the 

rate to be charged would be the basic rate taken into account for fixing the rate 

in S.O.R. referred to above. 

 
(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of 

work shall be carried out at the rate decided by the competent authorities on 

the basis of detailed rate analysis after hearing the contractor before a 

Committee of two Superintending Engineers stationed at the same place or the 

nearest place. 

 

40.2 If the additional or altered work, for which no rate is entered in the “Schedule 

of Rates” of the Division is ordered to be carried out before the rate is agreed 

upon, then the contractor shall within seven days of the date of receipt by him 

of the order to carry out the work, inform the Officer-In-Charge of the rate, 

which it is his intention to charge for such class of work and if Officer-In-Charge 

in charge   does not agree to this rates, he shall by notice in writing be at liberty 

to cancel his order to carry out such class of work and arrange to carry it out in 

such manner as he may consider it advisable, provided always that if the 

contractor shall commence work or incur any expenditure in regard thereof 

before the rates shall have been determined as lastly herein before mentioned, 

then in such cases he shall only be entitled to be paid in respect of the work 

carried out or expenditure incurred by him prior to the date of the 

determination of the rate as aforesaid according to such rate or rates as shall 

be fixed by the Officer-In-Charge. In the event of the dispute, the decision of The 

Principal, Shri I. V. Patel College of Commerce, Nadiad shall be final. 

Where, however, the work is to be executed according to the designs, drawings 

and specifications recommended by the contractor and accepted by the 

competent authority, the alternation above referred to shall be within the 

scope of such designs, drawings and specifications appended to the tenders. 

The time limit for the completion of the work shall be extended in the 

proportion that the increase in the cost occasioned by alterations bears to the 

cost of the original work and the certificate of the Officer-In-Charge as to such 

proportion shall be final and conclusive. 
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41. Cash Flow Forecasts 

When the programme is updated, the contractor is to provide Officer-In-Charge 

with an updated cash flow forecast. 

42. Payment certificates 

42.1 The Contractor shall submit to Officer-In-Charge monthly statements of the 
estimated value of the work completed less the cumulative amount certified 
previously. 

42.2 Officer-In-Charge shall check the Contractor’s monthly statement within 14 
days and certify the amount to be paid to the Contractor after taking in to 
account any credit or debit for the month in question in respect of materials for 
the works in the relevant amounts and under conditions set forth in sub-
clause 32.3 of the Contract Data (secured Advance). 

42.3 The value of work executed shall be determined by Officer-In-Charge. 

42.4 The value of work executed shall comprise the value of the quantities of the 
items in the Bill of Quantities completed. 

42.5 The value of work executed shall include the valuation of variations and 
compensation events. 

42.6 Officer-In-Charge may exclude any item certified in a previous certificate or 
reduce the proportion of any item previously certified in any certificate in the 
light of later information. 

43. Payments 

43.1 Payments shall be adjusted for deductions for advance payments, retention, 
other recoveries in terms of the contract and taxes at source, as applicable 
under the law. The Employer shall pay the Contractor the amounts certified by 
Officer-In-Charge within 28 days of the date of each certificate. 

43.2 Payments shall be adjusted for deductions for advance payments, retention, 
other recoveries in terms of the contract and taxes at source, as applicable 
under the law.  

43.3 Payment of GST (prevailing rates) on the amount payable under the contract to 
the Contractor will be made by the Employer. Hence, it is the responsibility of 
the contractor to pay the GST to the concerned Authority. 

43.4 Items of the works for which no rate or price has been entered in will not be 
paid by the Employer and shall be deemed covered by other rates and prices in 
the Contract. 

44. Compensation events 

44.1 The following are compensation Events unless they are caused by the 
Contractor: 
(a) The Employer does not give access to a part of the Site by the site 

Possession date stated in Contract data to the Contractor 

44.2 In case of compensation event occurs and it prevents the work being completed 
beyond the Intended Completion Date then Authority will approve EOT with 
eligible contractual price escalation. 

45. Tax 

45.1 The rates quoted by the Contractor must be inclusive of all taxes prevailing on 
due date of bid submission except GST. However, any subsequent changes in 
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the tax structure by Government after due date of bid submission will be 
compensated (+/-) on availability or submission of actual documentation. 
Contractor will have to intimate Engineer regarding changes occurred in the 
tax structure after bid submission. If the contractor fails to provide such 
information and if any financial obligation may arise due to change in tax 
structure, same will be recovered from the contractor. 

45.2 GST will be paid separately on the bills. Hence, it is the responsibility of the 
contractor to pay the GST to the concerned Authority. 

46. Currencies. 

46.1 All payment shall be made in Indian Rupees. 

47. Price Adjustment 

47.1 Contract price shall be adjusted for increase or decrease in rates and price of 
labour, materials, fuels and lubricants in accordance with the following 
principles and procedures and as per formula given in the contract data: 

 
(a) The price adjustment shall apply for the work done from the start date 

given in the contract data up to end of the initial intended completion date 
or extensions granted by Officer-In-Charge and shall not apply to the work 
carried out beyond the stipulated time for reasons attributable to the 
contractor. 

(b) The price adjustment shall be determined during each month from the 
formula given in the contract data. 

(c) Following expressions and meanings during to the work done during each 
month 
R = Total value of work done during the month. It would include the amount 
of secured advance granted, if any, during the month less the amount of 
secured advance recovered, if any during the month. It will exclude value 
for works executed under variations for which price adjustment will be 
worked separately based on the terms mutually agreed. 

47.2 To the extent that full compensation for any rise or fall in costs to the contractor 
is not covered by the provisions of this or other clause in the contract, the unit 
rates and prices included in the contract shall be deemed to include amounts 
to cover the contingency of such other rise or fall in costs. 

48. Retention 

48.1 The Employer shall retain from each payment due to Contractor the proportion 
stated in the Contract Data until Completion of the whole of the Works. 

48.2 On Completion of the whole of the Works half the total amount retained is 
repaid to the Contractor and half when the Defects Liability Period has passed 
and Officer-In-Charge has certified that all Defects notified by Officer-In-Charge 
to the Contractor before the end of this period have been corrected. 

48.3 On completion of the whole works, the contractor may substitute retention 
money with an “on demand” Bank guarantee. 

 
In case, Contractor requests for refund of the Retention Money deducted by the 
Employer under the provision of this clause, Employer shall consider the said 
request of the Contractor provided that the refund hereunder shall be made in 
tranches of not less than 1% (One Percent) of the Contract Price and Contractor 
furnishes an irrevocable and unconditional Bank guarantee for an equal 
amount substantially in the format of Bank Guarantee for Performance 
Guarantee enclosed with SBD and valid up to 60 day beyond the scheduled / 
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extended Defects Liability Period. On completion of the whole works, the 
contractor has however an option to submit a fresh irrevocable and 
unconditional Bank Guarantee for an amount equal to 5% of the total value of 
work executed substantially in the format of Bank Guarantee for Performance 
Guarantee enclosed with SBD and valid up to 60 days beyond the Defect 
Liability Period and yet refund the Retention Money Bank Guarantee submitted 
for refund of Retention Money. 

48.4 After completion of project contractor give performance bond (5% of actual 
project cost). The S.D. of 5% shall be converted in Bank Guarantee [which 
should be valid up to completion of defect liability period] out of which 2.5% 
shall be released after 36 months and remaining 2.5% released after 7 yrs. [i.e. 
at the end of 10 years] on satisfactory compliance from all types of defect 
related queries. 

49. Liquidated Damages 

49.1 The Contractor shall pay liquidated damages to the Employer at the rate per 
day stated in the Contract Data for each day that the Completion Date is later 
than the Intended Completion Date (for the whole works or the milestone as 
stated in the contract data). The total amount of liquidated damages shall not 
exceed the amount defined in the Contract Data. The Employer may deduct 
liquidated damages from payment due to the Contractor. Payment of liquidated 
damages does not affect the Contractor’s liabilities. 

49.2 If the Intended Completion Date is extended after liquidated damages have 
been paid, Officer-In-Charge shall correct any overpayment of liquidated 
damages by the Contractor by adjusting the next payment certificate. The 
Contractor shall not be entitled for any interest on the over payment calculated 
from the date of payment to the date of repayment. 

49.3 If the contractor fails to comply with the time for completion as stipulated in 
the tender, then the contractor shall pay to the employer the relevant sum 
stated in the Contract Data as Liquidated damages for such default and not as 
penalty for everyday or part of day which shall elapse between relevant time 
for completion and the date stated in the taking over certificate of the whole of 
the works on the relevant section, subject to the limit stated in the contract 
data. 
The employer may, without prejudice to any other method of recovery deduct 

the amount of such damages from any monies due or to become due to the 

contractor. The payment or deduction of such damages shall not relieve the  

contractor from his obligation to complete the works on from any other of his 

obligations and liabilities under the contract. 

49.4 If, before the Time for Completion of the whole of the Works or, if applicable 
any Section, a Taking Over Certificate has been issued for any part of the Works 
or of a Section, the liquidated damages for delay in completion of the remainder 
of the Works or of that Section shall, for any period of delay after the date stated 
in such Taking-Over-Certificate, and in the absence of alternative provisions in 
the Contract, be reduced in the proportion which the value of the part so 
certified bears to the value of the whole of the Works or Section, as applicable. 
The provisions of this Sub-clause shall only apply to the rate of liquidated 
damages and shall not affect the limit thereof. 

50. Bonus 

50.1 If the contractor achieves completion of the whole of the works prior to the 
intended Completion Date prescribed in Contract Data the Employer shall pay 
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to the contractor a sum stated in Contract Data as bonus for every completed 
month but subjected to maximum amount as stated in Contract Data; 
which shall elapse between the date of completion of all items of works as 
stipulated in the contract, including variations ordered by Officer-In-Charge 
and the time prescribed in Clause 17. 

50.2 Bonus shall be paid only to works amounting to above INR 5 crore with time 
limit of the works is equal or more than 6 months. The bonus would be paid as 
under 

 
% of Time Saved % of Initial Contract Price entitled for Bonus 

50 % 5% 

40 % 4% 

30 % 3% 

20 % 2% 

10 % 1% 

Less than 10% 0% 

51. Advance Payment. 

51.1 The Employer shall make advance payment (not to be paid less than two 
installments except in special circumstances for which the reason to be 
Recorded in writing) to the Contractor of the amounts stated in the Contract 
Date by the date stated in the Contract Date, against provision by the Contactor 
of an Unconditional Bank Guarantee in a form and by a bank acceptable to the 
Employer in amounts and currencies equal to be at least 110% of the advance 
payment. The guarantee shall remain effective until the advance payment has 
been repaid, but the amount of the guarantee shall be progressively reduced by 
the amounts repaid by the Contractor. The Mobilization advance would be 
deemed as interest bearing advance at an interest rate of 10 % to be 
compounded, quarterly. 

51.2 The Contractor is to use the advance payment only to pay for Equipment, plant 
and Mobilization expenses required specifically for execution of the Works. The 
Contractor shall demonstrate that advance payment has been used in this way 
by supplying copies of invoices or other documents to Officer-In-Charge. 

51.3 The advance payment shall be repaid by deduction proportionate amount from 
payments otherwise due to the Contractor, following the schedule of completed 
percentages of the Works on a payment basis. No account shall be taken of the 
advance payment or its repayment in assessing valuations of work done, 
variations, price adjustments, Compensation Events, or Liquidated damages. 

51.4 Deleted 

52. Securities 

52.1 The performance Security (including additional security for unbalanced bids) 
shall be provided to the Employer no later than the date specified in the Letter 
of Acceptance and shall be issued in an amount and form and by a bank or 
surety acceptable to the Employer, and denominated in Indian Rupees. The 
performance Security shall be valid until a date 60 days from the date of expiry 
of Defects Liability Period and the additional security for unbalanced bids shall 
be valid until a date 28 days from the date of issue of the certificate of 
completion. 

53. Deleted 
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54. Cost of Repairs. 

Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start date and the end of Defects Correction periods shall be 

remedied by the Contractor at the Contractor’s cost if the loss or damages 

arises from the Contractor’s acts or omission
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E. FINISHING THE CONTRACT 
 

55. Completion 

55.1 The Contractor shall request Officer-In-Charge to issue a Certificate of 
Completion of the works and Officer-In-Charge will do so upon deciding that 
the work is completed. 

56. Taking Over 

56.1 The Employer shall take over the Site and the Works within seven days of 
Officer-In-Charge issuing a certificate of Completion. 

57. Final Account 

57.1 The Contractor shall supply to Officer-In-Charge a detailed final account of the 
total amount that the Contractor considers payable as full and final settlement 
of all claims under the Contract for items before the end of the Defects Liability 
Period. Officer-In-Charge shall issue a Defect Liability Certificate and certify 
any final payment that is due to the Contractor within 56 days of receiving the 
Contractor's account if it is correct and complete. If it is not, Officer-In-Charge 
shall issue within 56 days a schedule that states the scope of the corrections or 
additions that are necessary. If the Final Account is still unsatisfactory after it 
has been resubmitted, Officer-In-Charge shall decide on the amount payable to 
the Contractor and issue a payment certificate, within 56 days of receiving the 
Contractor’s revised account. 

57.2 If reversal in characteristic of tender (L1 becoming L2) on account of excesses 
and savings in final account is observed, Officer-In-Charge/Employer shall be 
at liberty to restrict the final payment of BOQ items to the lowest amount 
evaluated of the bids considering the final quantities and the rates quoted 
including the rebates if any. Payment of variation items shall however be made 
at the rates approved by the Employer, within 90 days from the physical 
completion of work. 

58. Operating and Maintenance Manuals 

58.1 If “as built” drawings and/or operating and maintenance manuals are required, 
the Contractor shall supply them by the dates stated in the Contract data. 

58.2 If the Contractor does not supply the Drawings and/or manuals by the dates 
stated in the Contract data, or they do not receive Officer-In-Charge’s approval, 
Officer-In-Charge shall withhold the amount stated in the Contract Data from 
payments due to the Contractor. 

59. Termination 

59.1 The Employer or the Contractor may terminate the Contract if the other party 
causes a fundamental breach of the Contract. 

59.2 Fundamental breaches of Contract include, but shall not be limited to the 
following: 

1. The contractor stops work for 28 days when no stoppage of work is shown 
on the current programme and the stoppage has not been authorized by 
Officer-In-Charge. 

 
2. Officer-In-Charge instructs the Contractor to delay the progress of the 

Works and the instructions is not withdrawn within 28 days; 
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3. The Employer or the Contractor is made bankrupt or goes into liquidation 
other than for a reconstructions or amalgamation. 

 
4. A payment certified by Officer-In-Charge is not paid by the Employer to the 

Contractor within 56 days of the date of Officer-In-Charge’s certificate. 
 

5. Officer-In-Charge gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it within 
a reasonable period of time determined by Officer-In-Charge; 

 
6. The Contractor does not maintain a security which is required; 

 
7. The Contractor has delayed the completion of works by the number of days 

for which the maximum amount of liquidated damages can be paid as 
defined in the Contract data; and 

 
8. If the Contractor, in the judgment of the Employer has engaged in corrupt 

or fraudulent practices in competing for or in executing the Contract. 
 

For the purpose of this paragraph: “corrupt practice” means the offering, 

giving, receiving or soliciting of anything of value to influence the action of a 

public official in the procurement process or in contract execution. “Fraudulent 

practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the 

borrower, and includes collusive practice among Bidders (prior to or after bid 

submission) designed to establish bid prices at artificial non-competitive levels 

and to deprive the Borrower of the benefits of free and open competition. 

59.3 When either party to the Contract gives notice of a breach of contract to Officer-
In-Charge for a cause other than those listed under Sub Clause 59.2 above, 
Officer-In-Charge shall decide whether the breach is fundamental or not. 

59.4 Notwithstanding the above, the employer may terminate the Contract for 
convenience. 

60. Payment upon Termination 

60.1 If the Contract is terminated because of a fundamental breach of Contract by 
the Contractor, Officer-In-Charge shall issue a Certificate for the value of the 
work done less advance payments received up to the date of the issue of the 
certificate, less other recoveries due in terms of the contract, less taxes due to 
deducted at source as per applicable law and less the percentage to apply to the 
work not completed as indicated in the Contract data. Additional Liquidated 
Damages shall not apply. If the total amount due to the Employer exceeds any 
payment due to the Contractor the difference shall be a debt payable to the 
Employer. 

60.2 If the Contract is terminated at the Employer’s convenience or because of a 
fundamental breach of Contract by the Employer, Officer-In-Charge shall issue 
a certificate for the value of the work done, the cost of balance material brought 
by the contractor and available at site, the reasonable cost of removal of 
equipment, repatriation of the Contractor’s personnel employed solely on the 
works, and the Contractor’s cost of protecting and securing the Works and less 
advance payment received up to the date of the certificate, less other recoveries 
due in terms of the contract and less taxes due to deducted at source as per 
applicable law. 

www.nitropdf.com



62 

61. Property 

61.1 All materials on the Site, Plant Equipments, Temporary Works and Works are 
deemed to be property of the Employer, if the Contract is terminated because 
of a Contractor’s default. 

62. Release from Performance 

62.1 If the Contract is frustrated by the outbreak of war of by any other event 
entirely outside the control of either the Employer or the Contractor. Officer-
In-Charge shall certify that the Contract has been frustrated. The Contractor 
shall make the Site safe and stop work as quickly as possible after receiving this 
certificate and shall be paid for all work carried out before receiving it and 
for any work carried out afterwards to which commitment was made. 
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F. SPECIAL CONDITIONS OF CONTRACT 

 

63. LABOUR 
The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for 

their payment of housing, feeding and transport. 

The Contractor shall, if required by Officer-In-Charge, deliver to Officer-In-

Charge a return in detail, in such form and at such intervals as Officer-In-Charge 

may prescribe, showing the staff and the numbers of the several classes of 

labour from time to time employed by the Contractor on the site and such other 

information as Officer-In-Charge may require. 

64. COMPLIANCE WITH LABOUR REGULATIONS 
During continuance of the contact, the Contractor and his sub- contractor shall 

abide at all times by all existing labour enactments and rules made thereunder, 

regulations, notification and bye laws of the State or central Government or 

local authority and any other labour law (including rules), regulations, bye laws 

that may be passed or notifications that may be issued under any labour law in 

future either by the State or the Central Government or the local authority. 

Salient features of some of the major labour laws that are applicable to the 

construction industry are given below. The Contractor shall keep the Employer 

indemnified in case any action is taken against the Employer by the competent 

authority on account of contravention of any of the provisions of any Act or 

rules made thereunder, regulations or notifications including amendments. If 

the Employer is caused to pay or reimburse, such amounts as may be necessary 

to cause or observe, or for observance of the provisions stipulated in the 

notifications / bye laws / Acts / Rules / regulations including amendments, if 

any, on the part of the Contractor, Officer-In-Charge / employer shall have the 

right to deduct any money due to the Contractor including his amount of 

performance security. The Employer / Engineer shall also have the right to 

recover from the Contractor any sum required or estimated to be required for 

making good the loss or damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be 

treated as the employees of the Employer at any point to time. 

SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS 

APPLICABLE TO ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER 

CONSTRUCTIONS WORK 

A) Workmen Compensation Act 1923 :- The Act provides for compensation 
in case of injury by accident arising out of and during the course of 
employment. 

 
B) Payment of Gratuity Act. 1972 :- Gratuity is payable to an employee under 

the Act on satisfaction of certain conditions on separation if an employee 
has completed 5 years service or more on death, the rate of 15 days wages 
for every completed year of service. The Act is applicable to all 
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establishments employing 10 or more employees. 
 

C) Employees P.F. and Miscellaneous Provision Act 1952:- The Act 
Provides for monthly contributions by the employer plus workers @ 10% 
or 8.33% The benefits payable under the Act are : 

 
1. Pension or family pension on retirement or death, as the case may be. 
2. Deposit linked insurance on the death in harness of the worker. 
3. Payment of P.F. accumulation on retirement/death etc. 

 
D) Maternity Benefit Act 1951 :- The Act provides for leave and some other 

benefits to women employees in case of confinement or miscarriage etc. 
 

E) Contract Labour (Regulation & Abolition) Act 1970 :- The Act provides 
for certain welfare measures to be provided by the Contractor to contract 
labour and in case the Contractor fails to provide, the same are required to 
be provided, by the Principal Employer by Law. The principal Employer is 
required to take Certificate of Registration and the Contractor is required 
to take license from the designated Officer. The Act is applicable to the 
establishments or Contractor of Principal Employer, if they employ 20 or 
more contract labour. 

 
F) Minimum Wages Act 1948 :- The Employer is supposed to pay not less 

than the Minimum Wages fixed by appropriate Government as per 
provisions of the Act, if the employment is a scheduled employment. 
Construction of Building, Roads, Runways are scheduled employment. 

 
G) Payments of wages Act 1936:- It lays down as to by what date the wages 

are to be paid, when it will be paid and what deductions can be made 
from the wages of the workers. 

 
H) Equal remunerations Act 1979 :- The Act provides for payment of equal 

wages for work of equal nature to Male and Female workers and for not 
making discrimination against female employees in the matter of transfer, 
training and promotions etc. 

 
I) Payments of Bonus Act 1965 :- The Act is applicable to all establishments 

employing 20 or more employees. The Act provides for payments of annual 

bonus subject to a minimum of 8.33% of wages and maximum of 20 % of 

wages to employees drawing Rs. 3500/- per month or less. The bonus to 

be paid to employees getting Rs, 2500/- per month or above Rs. 3500/- per 

month shall be worked out by taking wages as Rs. 2500/- per month only. 

The Act does not apply to certain establishments. The newly set-up 

establishments are exempted for five years in certain circumstances. Some 

of the State Governments have reduced the employment size from 20 to 10 

for the purpose of applicability of this Act. 

 
J) Industrial Disputes Act 1947 :- The Act lays down the machinery and 

procedure for resolutions of Industrial disputes, in what situations a strike 

or lock-out becomes illegal and what are the requirements for laying off or 

retrenching the employees or closing down the establishment. 

 
www.nitropdf.com



65 

K) Industrial employment (standing Orders) Act 1946 :- It is applicable to 

all establishments employing 100 or more workmen (employment size 

reduced by some of the State and Central Government to 50). The Act 

provides for laying down rules governing the conditions of employment by 

the Employer on matters provided in the Act and get the same certified 

by the designated Authority. 

 
L) Trade Unions Act 1926:- The Act lays the procedure for registration of 

trade unions of workmen and employers. The Trade Unions registered 

under the Act have given certain immunities from civil and criminal 

liabilities. 

 
M) Child Labour (Prohibition & Regulation Act 1986 :- The Act prohibits 

employment of children below 14 years of age in certain occupations and 

process and provides for regulation of employment of children in all other 

occupations and processes. Employment of Child labour is prohibited in 

Building and Construction Industry. 

N) Inter – State Migrant workmen’s (Regulation of Employment & 

Conditions of service) Act 1979:- The Act is applicable to an 

establishment which employs 5 or more inter-state migrant workmen 

through an intermediary (who has recruited workmen in one state for 

employment in the establishment situated in another state).The inter-state 

migrant workmen, is an establishment to which this Act becomes 

applicable, are required to be provided certain facilities such as housing, 

medical aid, traveling expenses from home upto the establishment and 

back, etc. 

 
O) The Building and Other Construction workers (Regulation of 

employment and Conditions of Service) Act 1996 and the Cess Act of 

1996:- All the establishments who carry on any building or other 

constructions work and employ 10 or more workers are covered under 

this Act. 

All such establishments are required to pay cess at the rate not exceeding 

2% of the cost of construction as may be modified by the government. The 

Employer of the establishment is required to provide safety measures at 

the Building or construction work and other welfare measures, such as 

canteens, First Aid facilities, Ambulance, Housing accommodations for 

workers near the workplace etc. The Employer to whom the Act applies 

has to obtain a registration certificate from the Registering Officers 

appointed by the Government. 

 

P) Factories Act 1948 :- The Act lays down the procedure for approval of 

plans before setting up a factory, health and safety provisions, welfare 

provisions, working hours, annual earned leave and rendering information 

regarding accidents or dangerous occurrences to designated authorities. It 

is applicable to premises employing 10 persons or more with aid of power 

or 20 or more persons without the aid of power engaged in the 
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manufacturing process. 

 

Q) Royalty charges-The contractor shall pay the royalty to the competent 

authority as per rule. The royalty charges paid shall be borne by the 

contractor and shall not be reimbursed by the Employer. 

R) Following Pollution control Acts and amendments made thereof 

from time to time shall be applicable. 

1. Water (Preservation and control of Pollution) Act, 1974 
2. Air (Prevention and Control of Pollution Act 1981 
3. Environmental (Protection) Act 1986 

 
The contractor must commit to adopting Environmental management 
plan for best energy use, waste management, the reduction of pollution 
as in EMS (Environmental Management System) ISO-14001-2015. 

65. ARBITRATION (GCC Clause 24) 

The procedure for arbitration will be as follows: - 

 
65.1 If the Contractor is of the view that a decision taken by Officer-In-Charge was 

either outside the authority given to Officer-In-Charge by the Contract or that 
the decision was wrongly taken, the decision shall be referred to # Municipal 
Commissioner, Junagadh Municipal Corporation, Junagadh (Higher 
Authority) within 14 days of the notification of Officer-In-Charge's decision. If 
the issue is not resolved, any party can refer the matter for conciliation within 
15 days from the decision given by the #Superintending Engineer. 

 

65.2 
(a) For the work up to Rs. 100 Cr., if any of the parties is not satisfied with the 

decision of the Officer-In-Charge, both the parties have to refer to Municipal 
Commissioner, Junagadh Municipal Corporation, Junagadh concerned for 
the conciliation process. 

(b) For the work more than Rs. 100 Cr., if any of the parties is not satisfied with 
the decision of the Officer-In-Charge, both the parties have to refer to 
Municipal Commissioner, Junagadh Municipal Corporation, Junagadh for 
the conciliation process. 

If the dispute is not resolved through the conciliation process, contractor 
may refer the dispute to Gujarat Public Works Contract Dispute Arbitration 
Tribunal. If the Contractor fails to refer a claim / dispute to the Higher 
Authority within 14 days of the notification of Officer-In-Charge's decision, 
the Contractor shall not be entitled to any additional payment/claim if he 
doesn’t follow the above sequence in stipulated time. However, during such 
period, he would not stop the work in any case. 
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66. OTHER SPECIAL CONDITIONS OF CONTRACT 
Following are the special conditions that to be carried out by the contractor 

without any extra payment. 

66.1 SBC & Total Station of the plots to be carried out by the contractor without any 
cost. 

66.2 Attached Drawings are only for tender purpose. 
66.3 Sub-letting work is not allowed apart from JV. 
66.4 Star Rate of any material: Not applicable 
66.5 The contractor shall have to get the detailed soil investigation / Geo Technical 

investigation as per relevant IS code, NBC 2005 etc. as applicable through any 
NABL approved lab. The nos., location & depth of bore required for SBC at each 
site will be decided / suggested by JuMC & Architect. JuMC & Architect may 
verify the results submitted by the agency and may have full power to redo 
from any other agency at contractor’s cost, if required. 
However, the Contractor shall base design satisfactory to himself. JuMC takes 
no responsibility towards the same. 

66.6 Provision of protection against seismic forces as per relevant IS codes for 
structure in Junagadh, Gujarat. 

66.7 Contractor shall be responsible to get all the NOC’s before final bill including all 
the liaison work with related department / charges / expenses for erection of 
Batch Mix Plant, Electrical, Fire-Fighting, Lift and any other related / required 
to the building completion and occupancy certificate. However, contractor has 
to pay the charges / expense to get the NOC’s of Environment Clearance & 
Airport Authority to Architect, if applicable. To obtain Green Building 
certification is mandatory. Total cost related to this shall be borne by the 
contractor agency. It is mandatory for contractor to get Green Building rating 
before producing the final bill. 

66.8 Contractor shall be responsible to submit “As Built Drawings” verified & 
checked by JuMC / Architect of all completed works such as Architecture, 
Structure, Fire-Fighting, Water Supply Network, Drainage Network, External & 
Internal Electric Work, Internal Plumbing Works, etc. before producing the final 
bill in soft copy (AutoCAD format) as well as in hard copy in 4 sets duly signed 
and stamped by Structure Engineer (for structure design & drawings) & MEP 
Consultant (for MEP design & drawing). 

66.9 JuMC shall carry out all the liaison work / expense to get the water supply line, 
electrical line, drainage line, etc. to the site. However, all the work within the 
site (external & internal) shall be done by contractor as his own cost. 

66.10 Contractor is supposed to operate & maintain the valves for water supply & 
fire-fighting network in campus and building units including all the tools, 
labour, material & all other related required items. 1 No. of operator must be 
appointed at site up till the finalization of Management / Association by JuMC 
or 24 months after completion of the project from all the parameters, 
whichever is earlier. In case, if it is not operated & maintained properly and 
such work needs to be done by JuMC, then the actual cost of such expenses is 
deducted from the S.D. 

66.11 Maintenance/Repairing for the entire campus to be managed by contractor for 
up to minimum for 24 (twenty-four) months after completion of project 
including all the tools required like Dust bin, Bucket, Lawn cutter, water pipe & 
Electric work etc. & other related items without any extra payment. 

66.12 For proper Operation & Maintenance of premises upto 24 months, one in 
charge / supervisor must be deployed & will be responsible for attending & 
resolving all the complaints timely. 

66.13 Contractor has to provide project schedule (within 21 days) he is supposed to 
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follow same (in M.S. Project/ Primavera software). 
66.14 Contractor has to provide well furnished site with least model 2 nos computers 

having i7 latest generation processor with 2 GB Graphic card facility of HP / 
Dell / Lenovo / Apple with multifunctional A3 colour printer latest 
configurations with all necessary office stationary and 4 nos work stations 
(Chairs, Tables, Cupboards) etc. and well conversant operator and office having 
area not less than 30 Sqm. for exclusive use of JuMC and consultant staff Project 
Team. 

66.15 All the material to be used in the Project must be approved by 
JuMC/Architect/Engineer-in-charge before commencing the work. 

66.16 JuMC/PMC Team will be appointed for Day to Day supervision & Quality Check. 
66.17 Contractor has to establish the Testing Lab at site as per norms. If required 

necessary, test will be carried out the in Government Approved Lab (NABL) / 
Govt. Lab. This expense will be borne by contractor. 10% of total test has to be 
carried out in Govt. Lab. 

66.18 Mix design will have to be approved before commencing work by JuMC / PMC 
Engineer. 

66.19 Contractor is supposed to co-ordinate / follow up to get the B.U. Permission & 
other official compliances to complete the project in all sense. 

66.20 The Maintenance period will be considered from the date of B.U. Permission / 
Date of work completion. 

66.21 Defect Liability period is 10 Years from handing over the Project to JuMC for all 
R.C.C. Structural Stability Certificate for all structures / fabrication, Water 
Proofing, U.G.T. & O.H.T., Courts, etc. 

66.22 The Contractor shall provide the Hoarding Board at each site of 6'x8' size on 
each gate with all details of Project as per the instructions given by JuMC / 
Architect without any extra payment. 

66.23 If required, then the contractor will submit the model for site layout of the 
project specifying details provided in layout along within the tender documents 
in one month from stipulated date of start as per the instruction provided by 
JuMC. The scale of module shall be 1:500 for layout plan of all sites and 1:100 
for each structures. 

66.24 Contractor has to take aerial photography after completion of project as 
directed by Engineer-in-charge. 

66.25 Contractor has to manage proper storage of all the materials. 
66.26 Contractor has to use good shuttering material for the project, use steel form 

work for span & props and for slab bottom using steel sheets as per instruction 
of Engineer-in-charge. 

66.27 Contractor has to take contractors all risk policy & workman compensation 
policies of the project & should be effective up to handing over the possession. 
If case of any Incident i.e. fatal Accident that occurs at site, complete 
responsibility will be of the Contractor. 

66.28 If required in case of non compliance of instruction, JuMC may insert request 
for inspection (RFI) system in which consultant to be requested for inspection 
of work prior to execution and then go ahead of works. 

66.29 A resident Senior Engineer is supposed to be available by the Contractor at site 
during all working hours / days & he will be fully responsible for any decision, 
discussion, co-ordination with consultants related to work. Conversant senior 
responsible resident engineer lab assistant with required labor will have to be 
made always available for testing work in field laboratory. Residential Engineer 
will be responsible for dealing discussion planning, monitoring, informing etc. 
work with project monitoring agency if JuMC/Architect complaints for poor co-
operation in this regard, action can be decided by JuMC in the interest work, up 
to and of work. 
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66.30 The retention money towards the annual maintenance of lifts (with parts). Any 
Accident arise during maintenance period of agency is responsible for do police 
complain and solve the problems. 

66.31 Electrical and / or lift work shall be done only with Govt. (R&B) Registered 
Electrical Contractor and for lift work MOU with standard lift company 
suggested and approved by JuMC. 

66.32 Agency have to appoint MEPF consultant for all service / utilities design and 
take consent from JuMC & Architect before starting the work. 

66.33 All external pipes (Water supply and drainage) fixed to wall with using using Z 
Clamps & wooden plugs cover with wire mash and cement plaster up to 1st slab 
level. 

66.34 Operation & Maintenance system (Without any extra cost) 24 months:-
Contractor is supposed to replace, repair, maintain, renewing the license, etc. 
for the campus and building units from all the Parameters like –  
(a) Security for 24 Hours upto the finalization of Management / Association by 

JuMC or 24 months after completion of the project whichever is earlier. 
(b) All lifts for 24 months (without Liftman). 
(c) Tubewell, Motors, Pumps, etc. 
(d) Operation of bores for water supply system all the time for finalization of 

Management / Association by JuMC or 24 months after completion of the 
project whichever is earlier. 

(e) Operation of Fire Fighting System Equipment for finalization of 
Management / Association by JuMC or 24 months after completion of the 
project whichever is earlier. 

(f) All infrastructure heads 
(g) Diesel Generator (Filling up of diesel is not considered in O&M, however it 

is mandatory to fill up the Generator with Diesel at the time of handing 
over) 

(h) Solar PV System (as per JuMC standard). 
(i) Maintenance of grounds, gardens, landscape, hardscape, etc., cleaning of 

common area, solar PV system, campus for finalization of Management / 
Association by JuMC or 24 months after completion of the project 
whichever is earlier. 

(j) Collecting and disposal of garbage from all the units including common 
premises once in morning everyday for finalization of Management / 
Association by JuMC or 24 months after completion of the project 
whichever is earlier. 

(k) Sweeping must be done once in a week for finalization of Management / 
Association by JuMC or 24 months after completion of the project 
whichever is earlier. 

66.35 Water proofing work shall be carried out from standard and approved water 
proofing agency and contractor give 10 years guarantee bond on stamp paper. 
In case leakage found at toilets, terrace, water tanks etc. contractor repairs all 
leakages with replacing all damaged materials and complete as a new without 
any extra cost. 

66.36 Termite treatment shall be carried out from standard and approved agency and 
contractor give 10 years guarantee bond on stamp paper. 

66.37 After completion of project contractor give performance bond (5% of actual 
project cost). The S.D. of 5% shall be converted in Bank Guarantee [which should 
be valid up to completion of defect liability period] out of which 2.5% shall be 
released after 36 months and remaining 2.5% released after 7 yrs. [i.e. at the 
end of 10 years] on satisfactory compliance from all types of defect related 
queries. 

66.38 The surplus for all excavated stuff shall be disposed up to all lead & lift including 

www.nitropdf.com



70 

stacking, spreading & leveling as per instruction of JuMC / PMC. 
66.39 Provide minimum 2 bores of minimum 1000 feet depth at site or as directed by 

JuMC. 
66.40 For all type of wiring from PGVCL, T.C. to designated area / location: Wire should 

be protected by cable tray, american hook, etc.  
66.41 Rules & regulations of EPF & ESIC will be strictly followed, in case of violating 

the rules penalty will be levied from R.A. Bills. 
66.42 Art work over the finished walls to be done at their own cost as decided by 

Engineer-In-Charge. 
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DEDUCTION AT 2% FROM THE BILL TOWARDS SALES-TAX 
 

 As per modifications of the Sales-Tax Act, 1969 and as instructed by the Commissioner of Sales-

Tax vide his Circular No. GYK/10/K/Budget/97-98/J/1003 Dated 2-5-97 and No. 

GR/10/K/Budget/97-98/1009-579 Dt. 17-5-97, "All the bills paid after 1-4-97 shall be liable for 

deduction of sales-Tax at 2% (Tax Deduction at source) for the works costing more than Rs. 10.00 

Lacks (Rs. Ten Lacks) as per the notification passed by the Gujarat Legislative Assembly. 

 

For recovery of Sales-Tax an amount equivalent to 7.50% (Seven point five percent) shall be 

considered as labour component and after deducting the labour component, Sales-Tax at 2% from the 

remaining amount shall be deducted." 

 

 

 

 

SIGNATURE OF CONTRACTOR 
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SECTION - 4 

CONTRACT DATA 
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#CONTRACT DATA 

 
 

Item marked “N/A” do not apply to this Contract. 

 
 

Clause Reference With 
Respect To Section 3 

 

1. The Employers is [CL. 1.1] 
 Name: Municipal Commissioner, Junagadh Municipal Corporation, 

Junagadh 
 

 Address: Municipal Commissioner, Junagadh Municipal Corporation, Swami 
Vivekannda, Azad Chowk, M. G. Road, Junagadh – 362 001, Gujarat, India.  

 

 Name of Authorized Representative (will be intimated later)  
2. Officer-In-Charge, Junagadh Municipal Corporation, Junagadh.  

 Name of Authorized Representative (will be intimated later)  
3. The Defects Liability Period is 12 Months from the date of completion. [CL. 1.1 & 

33] 
4. The Start Date shall be first days for the date of issue of the Notice to 

proceed with the work. 
[CL. 1.1] 

5. The Intended Completion Date for the whole of the works is 06 (Six) 
Months after start of work with the following milestones: 

[CL. 1.1, 
17 & 2] 

 Milestone dates: 
Physical works to be completed Period from the start date  
Milestone 1 i.e. 25%       (Time Period x 25%) 
Milestone 2 i.e. 50% (Time Period x 50%) 
Milestone 3 i.e. 75% (Time Period x 75%) 
Milestone 4 i.e. 100% (Time Period x 100%) 

[CL. 2.2 & 
49.1] 

6. The Site is located at Junagadh. [CL. 1.1] 
7. The name and identification number of the Contract is: [CL. 1.1] 
8. The works consist of “CONSTRUCTION OF BRIDGE ACROSS SONREKH 

RIVER NEAR SHAKKARBAUG ZOO, JUNAGDH” items are as per B.O.Q. The 
works shall, inter alia, include the following, as specified or as directed: 

[CL. 1.1] 

 (A) Road Works 
Site clearance; setting – out and layout; widening of existing carriageway 
and strengthening including camber corrections; construction of new road/ 
Parallel service road; bituminous pavements remodeling/construction of 
Junctions, intersections, bus bays, lay-bays; supplying and placing of 
drainage Channels, flumes, guard posts and guard other related items; 
construction/extension of cross drainage works, bridge, approaches and 
other related stones; protective works for roads/bridge; all aspects of 
quality assurance of various components of the works; rectification of The 
defects in the completed works during the Defects Liability Period; 
submission of “As- built’’ drawings and any other related documents; and 
other item of work as may be required to be carried out for completing 
the work in 
accordance with the drawings and the provisions of the contract and to 
ensure safety. 

 

 (B) Bridge Works 
Site clearance; setting out, provision of foundations, piers abutments and 
bearing; prestressed / reinforced cement concrete superstructure; wearing 
coat, hand railings, expansion joints, approach slabs, drainages spouts / 
downtake pipes, arrangements for fixing light posts, water mains, utilities 
etc; provision of suitably designed protective works; providing 
wing/return walls; provision of road markings, road signs etc.; all aspects 
of quality assurance; clearing the site and handing over the works on 
completion; rectification of the defects during the Defects Liability Period 
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and submission of “As-built” drawings and other related documents; and 
other items of work as may be required to be carried out for completing the 
works in accordance with the drawings and the provisions of the contract 
and to Insure safety. 

 (C) Other Items 
Any Other Items as required to fulfill all contractual obligations as per the 
Bid documents. 

[CL. 1.1] 

10. The following documents also form part of the Contract: 
  As per clause 2-3   

[CL. 2.3(9)] 
 

11. The law which applies to the Contract is the law of Union of India [CL. 3.1] 
12. The language of the Contract documents is English [CL. 3.1] 
13. Limit of sub-contracting 25% of the Initial Contract Price [CL. 7.1] 
14. The Schedule of Other Contractors [CL. 8] 

15. The Schedule of Key Personnel As per Annex – II to Section I [CL. 9] 

16. The minimum insurance cover for physical property, injury and death is Rs. 
5 lakhs per occurrence with the number of occurrences limited to four. After 
each occurrence, the contractor will pay an additional premium necessary 
to make insurance valid for four occurrences always. 

[CL. 13] 

17. Site Investigation report [CL. 14] 
18. The Site Possession dates shall be …………………… [CL. 21] 
19. The period for submission of programme for approval of Officer-In-Charge 

shall be 21 days from the issue of Letter of Acceptance. 
[CL. 27.1] 

20. The period between program updates will be …… days. [CL. 27.3] 
21. The amount to be withheld for late submission of an updated programme 

shall be Rs. ………… lakhs 
[CL. 27.3] 

22. The following events shall also be Compensation Events 
Substantially adverse ground conditions encountered during the course of 
execution of work not provided for in the bidding document. 

(i) Removal of underground utilities detected subsequently 

(ii) Significant changes in classification of soil requiring additional 

mobilization by the contractor, e.g. ordinary soil to rock excavation, 

(iii) Removal of unsuitable material like marsh, debris dumps, etc. not 

caused by the contractor 

(iv) Artesian conditions 

(v) Seepage, erosion landslide 

(vi) River training requiring protection of permanent work 

(vii) Presence of historical, archeological or religious structures, 

monuments interfering with the works 

(viii) Restriction of access to ground imposed by civil, judicial, or military 

authority 

[CL. 44] 

23. The currency of the Contract is Indian Rupees [CL. 46] 

24. The formula (e) for adjustment of prices are as under: 
 If any of the commodities like Cement, Steel or Bitumen are not found 

applicable in a work, the weight component of that commodities {i.e. 
‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen' (Pb) as indicated in SBD for the 
purpose of Price Adjustment} shall be clubbed with the weight 
component of ‘Other Material’ (Pm), such that the gross % weight of 
the components shall remain as 100% . 

[CL. 47] 

www.nitropdf.com



75 

R = value of work as defined in Clause 47.1 of Conditions of Contract 

 Adjustment for labour component 

(i) Price adjustment for increase or decrease in the cost due to 
labour shall be paid in accordance with the following formula: 

VL = 0.85 x (Pl/100) x R x (Li – L0)/L0 

VL =  Increase or decrease in the cost of work during the month 
under consideration due to changes in rates for local labour 

L0 =  The consumer price index for industrial workers for the 
State on 28 days preceding the scheduled date of opening 
of technical Bids as published by Labour Bureau, Ministry 
of Labour, Government of India 

Li =  The consumer price index for industrial workers for the 
State for the month under consideration as published by the 
Labour Bureau, Ministry of Labour, Government of India. 

Pl = Percentage of labor component of the work. 

 

 
Adjustment for cement component 

(ii) Prices adjustment for increase or decrease in the cost of cement 
procured by the contractor shall be paid in accordance with the 
following formula: 

Vc =  0.85 x (Pc/100) x R x (Ci – C0)/C0 

Vc =  Increase or decrease in the cost of work during the month 
under consideration due to changes in rates for cement. 

C0 =  The All India Wholesale Price Index for Ordinary Portland 
Cement on 28 days preceding the scheduled date of opening 
of technical bid as published by the Office of the Economic 
Adviser, Department for Promotion of Industry and 
Internal Trade, Ministry of Commerce & Industry. 

Ci =  The All India Average Wholesale Price Index for Ordinary 
Portland Cement for the month under consideration as 
published by Office of the Economic Adviser, 
Department for Promotion of Industry and Internal 
Trade, Ministry of Commerce & Industry. 

Pc =  Percentage of cement component of the work 

 

 
Adjustment for steel component 

(iii) Price adjustment for increase or decrease in the cost of steel 
procured by the contractor shall be paid in accordance with the 
following formula: 

Vs =  0.85 x (Ps/100) x R x (Si – S0)/S0 

Vs =  Increase or decrease in the cost of work during the month 
under consideration due to changes in the rates for steel 
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S0 =  The All India Wholesale Price Index for Steel (Mild Steel - 
Long Products Rebars) on 28 days preceding the date of 
opening of Bids as published by the Office of the Economic 
Adviser, Department for Promotion of Industry and 
Internal Trade, Ministry of Commerce & Industry. 

Si =  The all India average wholesale price index for steel (Mild 
Steel - Long Products Rebars) for the month under 
consideration as published by Office of the Economic 
Adviser, Department for Promotion of Industry and 
Internal Trade, Ministry of Commerce & Industry. 

Ps =  Percentage of steel component of the work 

Note: For the application of this clause, the index of Mild Steel - Long 
Products Rebars has been chosen to represent the steel group. 

 
Adjustments of bitumen component 

(iv) Price adjustment for increase in the cost of bitumen shall be paid in 
accordance with the following formula: 

Vb =  0.85 x (Pb/100) x R x (Bi – B0)/B0 

Vb =  Increase or decrease in the cost of work during the month 
under consideration due to changes in rates for bitumen. 

B0 =  The official retail price of bitumen at the IOC depot at the 
nearest centre on the day 28 days prior to the scheduled 
date of opening of technical bid. 

Bi =  The official retail price of bitumen of IOC depot at the 

nearest centre for the 15th day of the month under 
consideration. 

Pb =  Percentage of bitumen component of the work 

 

 
Adjustment of POL (fuel and lubricant) component 

(v) Price adjustment for increase or decrease in cost of POL (fuel and 
lubricant) shall be paid in accordance with the following formula: 

Vf =  0.85 x (Pf/100) x R x (Fi – F0)/F0 

Vf =  Increase or decrease in the cost of work during the month 
under consideration due to changes in rates for fuel and 
lubricants. 

F0 =  The official retail price of High Speed Diesel (HSD) at the 
existing consumer pumps of IOC at the nearest centre on the 
day 28 prior to the date of opening of Bids. 

Fi =  The official retail price of HSD at the existing consumer 

pumps of IOC at the nearest centre for the 15th day of the 
month of the under consideration. 

Pf =  Percentage of fuel and lubricants component of the work 
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Note: For the application of this clause, the price of High-Speed diesel Oil 
has been chosen to represent the fuel and lubricants group. 

 
Adjustment for Construction Machinery 

(vi) Price adjustment for increase or decrease in the cost of plant and 
Machinery spare procured by the Contractor shall be paid in 
accordance with the following formula: 

Vp =  0.85 x (Pp/100) x R x (Pi – P0)/P0 

Vp =  Increase or decrease in the cost of work during the month 
under consideration due to changes in rates for plant and 
machinery spares 

P0 =  The All India Wholesale Price Index for manufacturer of 
machinery for mining, quarrying and Construction for 
the month under consideration as published Office of the 
Economic Adviser, Department for Promotion of 
Industry and Internal Trade, Ministry of Commerce & 
Industry. 

Pi =  The All India Average Wholesale Price Index for 
manufacturer of machinery for mining, quarrying and 
Construction for the month under consideration as 
published Office of the Economic Adviser, Department 
for Promotion of Industry and Internal Trade, Ministry 
of Commerce & Industry. 

Pp =  Percentage of plant and machinery spares component of the 
work. 

Note: For the application of this clause, index of Heavy Machinery and 
parts has been chosen to represent the Plant and Machinery Spares group 

 

 
Adjustment of other materials Component 

(vii) Price adjustment for increase or decrease in cost of local materials 
other than cement, steel, bitumen and POL procured by the 
contractor shall be paid in accordance with the following formula 

Vm =  0.85x (Pm/100) x R x (Mi – M0)/M0 

Vm =  Increase or decrease in the cost of work during the month 
under consideration due to change in rates for local 
materials other than cement, steel, bitumen and POL. 

M0 = The All Indian wholesale price index (all commodities) on 
28 days preceding the scheduled date of opening of 
technical Bids, as published by the Office of the Economic 
Adviser, Department for Promotion of Industry and 
Internal Trade, Ministry of Commerce & Industry. 

Mi =  The All India wholesale price index (all commodities) for 
the month under consideration as published by the Office 
of the Economic Adviser, Department for Promotion of 
Industry and Internal Trade, Ministry of Commerce & 
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Industry. 

Pm =  Percentage of local material components (other than 
cement, steel, bitumen and POL) of the work. 

 
 

The following percentage will govern the price adjustment for the entire 
contract: Not Applicable 

 Labour    – Pl …… % 

 Cement    – Pc …… % 

 Steel     – Ps …… % 

 Bitumen    – Pb …… % 

 POL     – Pf …… % 

 Plant & Machinery Spares  – Pp …… % 

 Other Materials   – Pm …… % 

     ------------------ 
     Total 100 % 
     ------------------ 

 

25. The proportion of payments retained (retention money) shall be 6% from 
each bill subject to a maximum of 5% of final contract price. 

[CL. 47] 

26. Amount of Liquidated damages 
for delay in completion of works 

For Whole of work delay in completion 
of works (1/2000)th of the Initial 
contract price, rounded off to the 
nearest Thousand, per day. For 
sectional Completion (wherever 
specified In item 6 of Contract data) 
(1/2000)th of initial contract price for 
#5 km Section, rounded off to the 
nearest thousand per day. 

[CL. 49] 

27. Maximum limit of liquidated 
damages For delay in completion 
work 

10 percent of the Initial Contract Price 
rounded off to the nearest thousand 

[CL. 49] 

28. Amount of Bonus for early 
completion 

Amount of bonus for early 
completion of work shall be given as 
per CL.50 of Section-3 

[CL. 50] 

29. Maximum limit of bonus for 
early Completion of work 

5 percent of the Contract Price [CL. 50] 

30. The amount of the advance 
payment are: 

 [CL. 51 & 
52] 

 # Nature of Advances Amount (Rs.) Conditions to Be 
fulfilled 

 i. Mobilization 10% of the Contract 
Price. 

On submission of unconditional 
Bank Guarantee. (to be drawn 
before the end of 20% of the 
contract period). The contractor 
may furnish four bank 
guarantees of 2.5 % of each valid 
for the full period. 

 ii. Equipment 90% for new and 50% After equipment is brought to 
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of depreciated value for 
old equipment. Total 
amount will be subject 
to a maximum of 5% of 
the Contract Price. 

site (provided Officer-In-Charge 
is satisfied That the equipment 
is required for performance of 
the contract) and on submission 
of unconditional Bank 
Guarantee for amount of 
advance. 
 

 iii. Secured Advance 
for Non-Persish 
able material 
brought to site 

Deleted  

 (The advance payment will be paid to the Contractor no later than 28 days 
after fulfillment of the above conditions).  

 

31. Repayment of advance payment for mobilization and equipment 
The advance loan shall be repaid with percentage deduction from the 
interim payments certified by Officer-In-Charge under the Contract. 
Deduction shall commence in the next Interim Payment Certificate 
following that in which the total of all such payments to the Contractor has 
reached not less than 20 percent of the Contract Price or 6 (six) months 
from the date of payment of first installment of advance, whichever period 
concludes earlier, and shall be made at the rate of 20 percent (collectively 
for both Mobilization Advance and Equipment Advance) of the 
amounts of all Interim Payment Certificate until such time as the loan has 
been repaid, always provided that the loan shall be completely repaid prior 
to the expiry of the original time for completion pursuant to Clause 17 and 
28. 

[CL. 51.3] 

32. Deleted  

33. The securities shall be for the following minimum amounts equivalent as 
a percentage of the Contract Price: 
Performance Security for 5 percent of contract price plus Rs. ………………. 
(to be decided after evaluation of the bid) as additional security in terms 
of ITB Clause 29.5. 
The standard form of Performance security acceptable to the Employer 
shall be an unconditional Bank Guarantee of the type as presented in 
Section 8 of the Bidding Documents. 

[CL. 52] 

34. The Schedule of Operating and maintenance Manuals…..N/A. [CL. 58] 

35. The date by which “as–built” drawings (in scale as directed) in 2 sets are 
required within 28 days of the issue of certificate of completion of the 
whole or section of the work, as the case may be. 

[CL. 58] 

36. The amount to be withheld for failing to supply “as built” drawings by the 
Date required will be decided by the authority. 

[CL. 58] 

37. The following events shall also be fundamentals breach of contract: “The 
Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC” 

[CL. 59.2] 

38. The percentage to apply the value of the work not completed representing 
the Employer’s additional cost for completing the Works shall be 20 per 
cent. 

[CL. 60] 
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SECTION - 5 

TECHNICAL SPECIFICATION 
(ATTACHED SEPARATELY) 

www.nitropdf.com



81 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

SECTION - 6 

FORM OF BID 
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FORM OF BID 

(To be submitted along with Technical Bid) 
 

Description of the Works: 
 

------------------------------------------------------------------------------------------------------------- 
 

------------------------------------------------------------------------------------------------------------ 
 

------------------------------------------------------------------------------------------------------------- 

BID 

To : 
 

Address : 

 
 

1. We offer to execute the Works described above and remedy any defects therein in 
conformity with the conditions of Contract, specification, drawings, Bill of Quantities 
and Addenda for the sum (s) of 

 

 

 
 

(------------------------------------------------------------------------------------------------------) 
 

2. We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably 
possible after the receipt of Officer-In-Charge’s notice to commence, and to complete 
the whole of the Works in the Contact within the time stated in the document. 

 
3. We agree to abide by this Bid for the period of 120 Days from the date fixed for 

receiving the same, and it shall remain binding upon it and may be accepted at any 
time before the expiration of that period. 

 
4. Unless and until a formal Agreement is prepared and executed this Bid, together with 

your written acceptance thereof, shall constitute a binding contract between us. 
 

5. We understand that you are not bound to accept the lowest or any tender you may 
receive. 

Dated this ------------------------- day of ----------------------------------- 20 

Signature ----------------------------------------------- in the capacity of --------------------- 

------- duly authorized to sign bids for and on behalf of ----------------------------------- 

------------- 

(in block capitals or typed) 
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Address 

Witness 

Address 

Occupation 
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SECTION - 7 

BILL OF QUANTITIES 
(ATTACHED SEPARATELY)
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BILL OF QUANTITIES 
 

Preamble 

 

1. The bill of Quantities shall be read in conjunction with the Instructions to Bidder, 
Conditions of Contract, Technical Specifications and Drawings. 

 
2. The quantities given in the Bill of Quantities are estimated and provisional, and are 

given to provide a common basis for bidding. The basis of payment will be the 
actual quantities of work ordered and carried out, as measured by the Contractor 
and verified by Officer-In-Charge and valued at the rates and prices tendered in the 
priced Bill of Quantities, where applicable, and otherwise at such rates and prices 
as Officer-In-Charge may fix within the terms of the Contract. 

  
3. The rates and prices tendered in the priced Bill of Quantities shall, except in so 

far as it is otherwise provided under the Contract, include all constructional plant, 
layout, supervision, materials, erection, maintenance, insurance, profit, taxes and 
duties, together with all general risks, liabilities and obligations set out or implied 
in the Contract. 

 
4. The rates and prices shall be quoted entirely in Indian Currency. 

 
5. A rate or prices shall be entered against each item in the Bill Quantities, whether 

quantities are stated or not. The cost of Items against which Contractor has failed 
to enter a rate or price shall be deemed to be covered by other rates and prices 
entered in the Bill of Quantities (in case of Item rate contract). 

 
6. The whole cost of complying with the provisions of the Contract shall be included 

in the items provided in the priced Bill of Quantities, and where no Items are 
provided the cost shall be deemed to be distributed among the rates and prices 
entered for the related items of Work. 

 
7. General direction and descriptions of work and materials are not necessarily 

repeated or summarized in the Bill of Quantities. References to the relevant 
sections of the contract documentation shall be made before entering rates or 
prices against each item in the Bill of Quantities. 

 
8. The method of completed work of payment shall be in accordance with the 

specification for Road and Bridge works. For building works specifications for 
building are to be followed. 

 
9. Errors will be corrected by the Employer for any arithmetic errors pursuant to 

Clause 29 of the Instructions to Bidder. 
 

10. Rock is defined as all materials which, in the opinion of Officer-In-Charge, required 
blasting, or the use of metal wedges and sledgehammers, or the use of compressed 
air drilling for its removal, and which cannot be extracted by ripping with a tractor 
of at least 150 kw with a single rear mounted heavy duty ripper. 
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BILL OF QUANTITIES (Separate Sheet Attached in Volume II) 

(A) Percentage Rate Tender 

Item 
No. 

Description of Item (with brief 
specification and reference to book 

of specifications) 

Quantity Unit Rate In 
figures 

Amount 

--- Attached Separately --- 

(To Be Filled Online Only) 

 
I/We am/are willing to carry out the work at… ...................... % above/below percent (Should 
be written in figures and words) of the estimated rate mentioned above. Amount of my /our 
tender works out as under. 

 

Estimated amount put to tender Estimated amount put to tender 

Deduct………% below Add………% Above 

Net Net 

In words In words 

 
(B) For Item Rate Tender 

 

Item 
No 

Description of Item 
(with brief specification 
and reference to book of 

specifications) 

Quantity Unit Rate Amount 

In 
figures 

In 
Words 

- - - - 

 
(A) Total Tendered Amount 
(B) Rebate on above tendered amount (if any) % (in figure) ……………………………… 
(in words)………………………………………………….………………………………………………... 
(C)Net Tendered Amount (A-B) (in figure) ……………………………… 
(in words)………………………………………………….………………………………………………... 

 
# 
1. The Contractor shall exhibit a board with detailed specification and details of work as 

directed by the Officer-In-Charge for which no extra payment shall be made. 
2. The labour cess will be deducted as per prevailing rules i.e. 1% of the work done. 
3. GST will be paid extra and Income tax TDS will be deducted at a source while making 

payments of bills. 
4. In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per 

Govt. G.R.: PRC-10/2017 Cement Consumption/16/C Date:11/05/2017 as stated in 
S.O.R. therefore in R.C.C. items where there is a change as per actual mix design the cost 
of difference of cement consumption have been deducted from the rate of original item 
at the rate of input rate mentioned in all the tender. 
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SECTION - 8 

SECURITIES AND OTHER FORMS 
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BID SECURITY (BANK GUARANTEE) 
 

WHEREAS, ---------------------------------------- (name of Bidder) (hereinafter called the 

“The Bidder”) has submitted his bid Dated ------------------------ (Date) for the 

construction of ------------- (Name of Contractor hereinafter called “the Bid”) 

 
KNOW ALL PEOPLE by these presents that We ------------------------------------------------- 

(name of Bank) of ---------------------------------------------- (name of country) having our 

registered office at -------------------------------------------------------( hereinafter called 

“the bank”) are bound unto --------------------------------------------(name of Employer) 

(hereinafter called “The Employer”) in the sum of ------------------------------------------ * 

for which payment well and truly to be made to the said Employer the Bank itself, his 

successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this ---------------------- day of -------20 

THE CONDITIONS of these obligations are: 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 

specified in the Form of Bid; 

Or 

 
(2) If the Bidder has been notified of the acceptance of his bid by the Employer 

during the period of Bid Validity: 

 
A Fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or 

 
B. Fails or refuse to furnish the Performance Security, in accordance with the 

Instructions to Bidders; or 

 
C. does not accept the correction of the Bid Price pursuant to Clause 27 

(Correction of Errors) 

 
We undertake to pay to the Employer up to the above amount upon 

receipt of his first written demand, without the employer having to substantiate 

his demand, provided that in his demand the Employer will note that the amount 

claimed by him is due to him owing to the occurrence of one or any of the three 

conditions, specifying the occurred conditions or conditions. 
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This Guarantee will remain in force up to and including the date ------------------- ** 

days after the deadline for submission of Bids as such the deadline is stated in the 

Instructions to Bidders or as it may be extended by the Employer, notice of which 

extension (s) to the Bank is hereby waived. Any demand in respect of this 

guarantee should reach the Bank not later than the above date 

 
 

DATE --------------------------------------- SIGNATURE------------------------------ 

 

WITNESS --------------------------------- SEAL -------------------------------------- 
 
 

(Signature, name and address) 
 

* The Bidder should insert the amount of the guarantee in words and figures 
denominated in Indian Rupees. This figure should be the same as shown in 
Clause 16.1(Bid Security) of the Instructions to Bidders. 

 
**45 days after the end of the validity period of the Bid. Date should be inserted 

by the Employer before the Bidding documents are issued. 
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PERFORMANCE SECURITY 
 

TO, 
------------------------------------------------------------------ (Name of Employer) 
------------------------------------------------------------------- (Address of Employer) 
------------------------------------------------------------------- 

 

WHEREAS ----------------------------------------------------------- (name and address of 
contractor) (hereafter called “the Contractor”) has undertaken, in pursuance of 
Contracts No. ------------------------- dates -------------------------- to execute ----------------- 
--------- (name of Contract and brief description of Works) (hereinafter called “The 
Contract”) 

 
AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligation in accordance with the 
Contract. 

 
AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you 
on behalf of the Contractor,   up to a total of ------------------------------------------ 
(amount of guarantee)* ----------------------------- (in words), such sum being payable in 
types and proportions of currencies in which the Contract prices is payable, and we 
undertake to pay you, upon your first written demand and without cavil or argument, 
any sum or sums within the limits of    ---------------------------------------- 
(amount of guarantee) as aforesaid without your needing to prove or to show grounds 
or reasons for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting is with the demand. 

 
We further agree that no change or addition to or other modification of the terms of 
the Contract to of the Works to be performed thereunder or of any of the Contract 
documents which may be made between your and the Contractor shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any 
such charge, addition or modifications. 

 
This guarantee shall be valid until 60 days from the date of expiring of the 

Defect Liabilities period. 
 

Signature and Seal of the guarantor ----------------------------- 
 

Name of Bank ----------------------------------------------- 
 

Address ------------------------------------------------ 
Date --------------------------------------------------- 

 

*An amount shall be inserted by the Guarantor, representing the percentage the 
Contract price specified in the Contract denominated in Indian Rupees. 
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ADDITIONAL PERFORMANCE SECURITY 
[Clause 34.1. (A)] 

 
TO, 
------------------------------------------------------------------ (Name of Employer) 
------------------------------------------------------------------- (Address of Employer) 
------------------------------------------------------------------- 

 

WHEREAS ----------------------------------------------------------- (Name and address of 
contractor) (hereafter called “The Contractor”) has undertaken, in pursuance of 
Contracts No. ------------------------- dates -------------------------- to execute ----------------- 
--------- (Name of Contract and brief description of Works) (hereinafter called “The 
Contract”) 

 
AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligation in accordance with the 
Contract. 

 
AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you 
on behalf of the Contractor,   up to a total of ------------------------------------------ 
(amount of guarantee) ----------------------------- (in words), such sum being payable in 
types and proportions of currencies in which the Contract prices is payable, and we 
undertake to pay you, upon your first written demand and without cavil or argument, 
any sum or sums within the limits of    ---------------------------------------- 
(amount of guarantee) as aforesaid without your needing to prove or to show grounds 
or reasons for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting is with the demand 

 
We further agree that no change or addition to or other modification of the terms of 
the Contract to of the Works to be performed thereunder or of any of the Contract 
documents which may be made between your and the Contractor shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any 
such charge, addition or modifications. 

 
This guarantee shall be valid until 28 days from the project completion date. 

 
Signature and Seal of the guarantor ----------------------------- 

 
Name of Bank ----------------------------------------------- 

 

Address ------------------------------------------------ 
 

Date --------------------------------------------------- 
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 

TO, 
 

-------------------------------------------------------------------------------- (Name of Employer) 
 

--------------------------------------------------------------------------------(Address of Employer) 
 

-------------------------------------------------------------------------------- (Name of Contractor) 
 

Gentlemen: 
 

In accordance with the provisions of the Conditions of Contract, sub-clause 

51.1 (“Advance Payment”) of the above mentioned Contract, ------------------------------- 

------------------- (name and address   of   Contractor)   (hereinafter   called “the 

Contractor”) shall deposit with -------------------------------------------------------- (name of 

Employer) a bank guarantee his proper and faithful performance under the said 

Clause of the Contract in an amount of --------------------------- (amount of Guarantee)* - 

------------------------------------ in words). 

 
We, the --------------------------------- (bank of financial institution), as instructed 

by the Contractor, agree unconditionally and irrevocably to guarantee as primary 

obligator and not as Surety merely, the payment to ---------------------------------------- 

(name of Employer) on his first demand without whatsoever right of obligation on 

our part and without his first claim to the Contractor, in the amount not exceeding --- 

---------------------- (amount of guarantee)* 

words) 

------------------------------------------- (in 

 

We further agree that no change or addition to or other modifications of the terms of 

the Contractor or Works to be performed thereunder or of any of the Contract 

documents which may be made between --------------------------------- (name of 

Employer) and the Contractor, shall in any way release us from any liability under this 

guarantee, and we hereby waive notice of any such change, addition or modifications. 

This guarantee shall remain valid and in full effect from the date of the advance 

payment under the Contract until -------------------------------------- (name of employer) 

receives full repayment of the same amount from the contractor. 

 

YOUR’S TRULY 
 

Signature and Seal     
Name of Bank/ Financial Institution      
Address    
Date    

 

* An amount shall be inserted by that Bank or Financial Institution representing the 
amount of the Advance Payment, and denominated in Indian Rupees. 
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Letter of Acceptance 

(Letter head paper of the Employer) 
 
 

 

   (date) 
To, 
   (Name and address of the Contractor) 

 
 

 
 
 

Dear Sirs, 
 

This is to notify you that your Bid dated for execution of 

the (Name of the contract and identification number, as 

given in the Instructions to  Bidders) for  the Contract Price of Rupees     

( ) (amount in words and figures) as corrected and modified in accordance 

with the Instructions to Bidders* is hereby accepted by our agency. 

You are requested to furnish performance security, in the form detailed in para 

34.1 of ITB for an amount equivalent to Rs.  within 10 days of the receipt 

of this letter of acceptance up to beyond 60 days from the date of expiry of defects 

Liability period i.e. up to  and the Additional Performance Security for an 

amount equivalent to Rs. shall be valid beyond 28 (twenty-eight) days of 

Project Completion Date i.e. up to  and sign the contract, failing which 

action as stated in Para 34.3 of ITB will be taken. 

 

Yours Faithfully 

 
 

Authorized Signature 
Name and title of Signatory 
Name of Employer 

 
 

 

 
* Delete “Corrected and” or and modified if only one of these actions applies. Delete as 

corrected and modified in accordance with the Instructions to Bidders, if corrections or 

modifications have not been affected. 
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Issue of Notice to proceed with the work 

(Letterhead of the Employer) 
 
 

------------------------------- (date) 
To, 

 

   (Name and address of the Contractor) 
 
 

 
 
 

Dear Sirs, 

 

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and 

signing of the Contract for the construction of   

 

   at a bid Price of Rs. 

  . 

 

You are hereby instructed to proceed with the execution of the said works in 

accordance with the contract documents. 

 

Yours faithfully 
 

(Signature, name and title of signatory authorized 
To sign on behalf of Employer) 
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AGREEMENT FORM 
 
 

 

This agreement, made on the     day of     between 

  _ (name and address of Employer) (Hereinafter called “the 
Employer) and    (name and address of 
contractor) hereinafter called “the Contractor” of the other part. 

 
Whereas the Employer is desirous that the Contractor execute 

 
 
 

Name and identification number of contract (hereinafter called “the works”) and the 
employer has accepted the Bid by the Contractor for the execution and completion of 
such works and the remedying of any defects therein, at a cost of Rs. 

 

 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS 

 

1. In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter referred to 

and they shall be deemed to form and be read construed as part of this Agreement. 

 
2. In Consideration of the payment to be made by the Employer to the contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to 

executive and complete the works and remedy any defects therein in conformity 

in all aspects with the provisions of the contracts. 

 
3. The employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the works and the remedying the defects wherein 

contract price or such other sum as may become payable under the provisions of 

the Contract at the times and in the manner prescribed by the contract. 

 
4. The Following documents shall be deemed to form and be ready and construed as 

part of this Agreement viz 

 
 

i ) letter of Acceptance 

ii ) Notice to proceed with the works: 

iii ) Contractor’s Bid 
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iv ) Conditions of contract: General and Special 

v ) Contract Data 

vi) Additional conditions 

vii ) Drawings 

viii ) Bill of Quantities and 

ix ) Any other documents listed in the Contract 

data as forming part of the Contract. 
 
 

In witness whereof the parties there to have caused this Agreement to be 

executed the day and year first before written 

 
The Common seal of    

Was hereunto affixed in the presence of : 

 
 

Signed, sealed and Delivered by the said    
 

 

 

In the presence of 

 
 
 

 
Binding signature of Employer    

 
 

Binding Signature of Contractor    

www.nitropdf.com



97 

UNDERTAKING 
(For Investment) 

(To be submitted along with Technical Bid) 

 

I, the undersigned do hereby undertake that our firm M/s 

…………………………………………………..……………………………….. would invest a minimum cash up 

to 25% of the value of the work during implementation of the contract. 

 
 

  _  

(Signed by an Authorized officer of the firm) 

 
 

 

Title of officer 
 
 
 
 

Name of firm 
 
 
 

 

DATE 
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UNDERTAKING 
(For Validity) 

(To be submitted along with Technical Bid) 

 
 

I, the undersigned do hereby undertake that our firm M/s …………………………………… 

……………..……………………………….. agree to abide by this bid for a period .................................. days 

for date fixed for receiving the same and it shall be binding on us and may be accepted at 

any time before the expiration of that period. 

 
 
 
 

  _  

(Signed by an Authorized officer of the firm) 

 
 

 

Title of officer 
 
 
 
 

Name of firm 
 
 
 

 

DATE 
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SECTION - 9 

DRAWINGS 
(ATTACHED SEPARATELY) 
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SECTION - 10 

DOCUMENTS TO BE FURNISHED BY BIDDER 
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