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(C WORKS AND SITE CONDITION ))

INTRODUCTION :

GENERAL FEATURES OF THE PROJECT:

Road Work in Nagarpalika Differant Area.
LOCATION :
The proposed work site is situated in Jasdan Town of Jasdan Taluka of Rajkot

District. It is about around 210 Km away from the Ahmedabad.

COMMUNICATION :
The nearest place for ordinary marketing is Jasdan is situated at around 380

Km. away from Ahmedabad.

BRIEF DESCRIPTION OF WORK:
WORKS TO BE EXECUTED / SCOPE:

The works to be carried out under this tender are as under:-
1. Construction of Block Work.

PRINCIPAL DETAILS OF WORK:

Work to be performed for the various items is included in Schedule-'B'.

The above information in only a general outline and does not in any way limit the
performance of all work and supply of plant, machinery, all labor and materials
necessary for completing the works as shown in the approved working drawing and
mentioned in the specification.

No extra payment or claim on account of any additions or an alteration in working
drawing shall be admissible.

LABOUR:

Availability is good except sowing and harvesting period, however there may be
shortage of skilled labour like masons, Carpenters, Operators, Mechanics etc. The
contractor shall have to make his own inquiries in this regard and quote his rates.

HOUSING :
Area being highly rural, there are no local housing arrangements available and

contractor will have to make his own arrangements for his staff and labour etc.
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WATER SUPPLY:

The contractor shall have to make his own arrangement of water supply for his
work. Fresh use of water for work will be allowed free of cost to the contractor from
the river length flowing in the construction area and area transferred to the N. W.R.
& W.S. Deptt. Pumping, Purification storage tanks, pipeline, etc. for the said

purpose should be arranged by the contractor at his own cost.

DRAINAGE:

Suitable and adequate arrangement shall have to be made by the contractor for
Drainage of Drain water around his colony and work spots. The contractor shall
also have to install and maintain at his own cost suitable drainage system to
dispose off sewage and sludge from his colony. The labour colony layout system

shall be got approved from the Engineer-in-charge.

CAMP REGULATIONS :

The contractor shall be responsible for maintaining law and order in his camp and
on his work, and shall employ such officers, watchmen or other persons as
required. Unauthorized or undesirable persons shall be excluded from the camp
and the work. If in the opinion (which shall not be questioned) of the Engineer-in-
charge and employee, the agent of the contractor misbehaves and/or cause
obstruction in the proper execution, or otherwise makes himself undesirable, the
contractor shall on receipt of the instruction to do so, remove him from the

premises.

MEDICAL AID:
There is in no dispensary on work site. However there is Government Civil Hospital

@ Jasdan 2 kms away from the work site.

The services of this Hospital will be available to the contractor's staff and labour on
payment of requisite charge as may be required to be paid by the contractor at his

OwWn COst.

POWER SUPPLY:

Electric power for construction purpose, at present on work site is not available. If
required, the contractor has to manage at his own expenses the required power or
the work to be carried out under this contract. However, the department will co-

operate for expediting the concerned authorities in UGVCL. for availing the power




supply. The contractor will be directly responsible for payment of electrical charges
as above with the UGVCL.
The contractor will have to make his own arrangement to lay and maintain the

necessary distribution lines and wiring for the works at his own cost.

All such wiring and methods of construction for overhead distribution of other lines
should be in accordance with the Indian Electricity Act. 1910 and Indian Rules
1956 and any other rules or instruction issued there under. Special attention shall
be paid to comply with the rule No. 61,66,70,90,91 and 93 of the Indian Electricity
Rules.

The layout and methods of laying the lines and wiring shall have the prior approval
of the Engineer. The contractor shall however be remained as answerable and
liable for any loss or damage or injury to any person or property of the Government
or of other caused by or arising from his failure or observance of Indian Electricity

Act. 1910. Indian Electricity Rules 1956 as amended from time to time.

ROADS:

The contractor shall construct and maintain suitable inspection paths in the works,
limit. Any haul or approach road, if necessary for the contractors work shall be
provided at his own cost. There will however be no charge for any reasonable use
of any road constructed by Government.

The approach road / haul road shall be maintained by the contractor at his own
cost. However, during the construction work in progress if other agencies are also
working simultaneously, the haul road and / or approach roads shall be repaired &
maintained by all such agencies sharing cost of. Decision of Engineer-in-charge for
sharing of cost in this regard shall be considered final & shall be binding to all the

agencies working simultaneously, as narrated above.

13.0 POST TELEGRAPHS AND TELEPHONE:

A post office is available in Jasdan. There is no trunk connection has been installed
at work site. Contractor shall make his or her own arrangements for telephone, if

required.

BANK FACILITY:

Branches of State Bank of India and other schedule banks are available at Jasdan




15.0 SUPPLY OF PETROL AND DIESEL:

Diesel and petrol will be available in Jasdan Tal.Jasdan.
16.0 MATERIAL:

16.1 SAND :
Sand is available from River. If enough quantity and if required quantity of sand is
not available from this sources contractor shall manage for receiving the sand from
other sources without any extra claim. The contractor shall have to pay for dead
rent lease charge and all other charges including royalty charge etc. and shall have
to produce royalty payment documents to Department.

16.3 COARSE AGGREGATE:
The coarse aggregates for Road reparing work may be available from Vatrak.
work site, However contractor shall arrange for approved quality of course
aggregate at his own cost at suitable place.

. If the materials of required standard are not available from the specified quarries,
extra lead will not be payable for bringing the materials from other quarries than
indicated by the department and under written permission from the competent
authority.

16.4 WATER:

The sweet potable water is available from surrounding wells. Contractor shall take
necessary permission from Engineer-in-charge. Hence Contractor shall make all
his efforts and make his own arrangement to get the water in required quantity for

curing, mixing and domestic use.

16.5 OTHER MATERIALS:

The contractor shall make his own inquiries regarding availability of other materials

required for construction of entire work and accordingly he should quote the rate.

17.0 THE LEAD:
The lead and availability of the required quantity of materials in respect of the
guarry site shown above are given for guidance of the contractor as per the latest
available data with the department. However, after operating upon the quarry site,
if the required quantity is not yielded from the quarry, the contractor will have to
bring the materials at his risk and cost from any other quarry which may be situated
at the lead more than the specified lead as above. No extra payment shall be made




for additional lead over specified leads for any of the materials. No extra claim shall
be entertained if the required materials are not available from the above quarries or

within the specified lead.

18.0 CONSTRUCTION PROGRAM:

The contractor shall submit his construction program and progress report as
stipulated under clause No.70 (B-2) of the B-2 from the ensure good-progress
during execution of work. The contractor shall be bound in all cases to complete
the work within stipulated time limit or extension there of as granted by the Govt.
for which contractor is not liable for delay.

The contractor shall furnish construction schedule accordingly.
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GENERAL CONDITION

All the conditions given in the clauses appearing hereinafter shall be deemed to
form part of the contract in B-1 form and shall be deemed as supplemental to the
same. These conditions shall be binding to the contractor in the same manner as

the terms and conditions in the B-1 form.

DEFINATIONS:
In the contract at hereinafter defined the following words and expressions will have

the meaning hereby assigned to them.

(a) Approved / Approval

Means approved in writing.

Construction Plant

Means all equipment, appliances or things or whatsoever Material required for the
execution, completion or maintenance of the works or temporary work but does not
include materials or other things intended to form or forming part of the permanent

work.

Contract

Means the instructions and information for tenderers, general and special
conditions of contractor, specifications, drawings, tender (including schedules of
guantities and tender prices), the formal agreement and all added and attachments

related to the above.

Contractor
Means the particular person, firm on representation with whom the contract has
been made for executing the works.

Drawings
Means the drawing referred to in the specifications, any maodification of such
drawings approved in writing by the Chief Officer, and such other drawings as may

form time to time be furnished or approved in writing by the Engineer-in-charge.

Engineer-in-charge
Means the Engineer-in-charge of the works (i.e. Assistant city Engineer) of

specified parts of works under the contract or such other departmental assistance
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or subordinates to whom the Engineer-in-charge (i.e. Chief Officer) may have
delegated certain duties, acting separately within the scope of the particular duties
entrusted to them. The contractor will be given a copy of the Government's
Authorization designation the Engineer-in-charge by name and delegating him his
authority at the item when contract is signed. It is however, to be distinctly
understood that, no delegation of powers shall be made to such departmental
assistance or subordinates except in respect of supervision to ensure compliance
of the contract conditions.

Government

Means Government of Gujarat, Narmada & Water Resources, Water Supply and
Kalpsar Department of Gujarat State.

I.S.I.

Means Indian Standard Specifications.

Day

Means a day from midnight to midnight.

Month

Means from the beginning of a given date of a calendar month to the end of the
preceding date of the next calendar month.

Week

Means seven consecutive days.

Rupees

Means Rupees of Indian currency.

Site

Means the lands and other places on, under, in or through which the works are to
be executed or carried out and any other lands or places provided by the owner for
the purposes of the contract together with such other places as may be specifically
designated in contract or subsequently approved as forming part of site.
Superintending Engineer

Means the Superintending Engineer in overall charge of the works.
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Chief Engineer
Mean the officers to whom the Superintending Engineer of the circle in overall
charges of the works reports. {i.e. C.E. & A.S. (C.G.)}.

Temporary works
Means all temporary works of every kind required for the performance of the

contract.

Works

Mean the works to be executed in accordance with the contract.

Employer or owner
Means the Govt. of Guj. Narmada, Water Resources, water supply & kalpsar de-

partment, Nagarpalika on its commencement of business.

Tender Amount

Means the total amount included in the tender in Schedule - "B". of the tender

documents or it's negotiated amount.

Contract Amount
Means the amount of the work done in accordance with contract duly certified by
Engineer-in-charge in the bill of payment.

Contract Value
Means the total value of the works as mentioned in the letter of acceptance of the

tender.

CONTRACTORS OBLIGATIONS:

The contractor shall be deemed to have carefully examined the works and site
conditions, the specifications, schedules and drawings and shall be deemed to
have fully informed himself regarding the local condition.

If he shall have any doubt as to the meaning of any portion of these general
conditions, the special conditions, the scope of the work, the specifications or any
other matter, concerning the contract, he shall in good time before submitting his
tender set forth the particulars thereof, and submit them to the Engineer-in-charge
that such doubt may be removed.

The contractor shall unless in cases specially provided for, make all payments at

his own expenses undertake to do things and supply all labour, materials,
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constructional plant, temporary works, transport, supervision and every thing
whether of a temporary nature or permanent nature required in and for
construction, completion and maintenance of the works and for performing the
obligations of the contract for which Narmada, Water Resources and Water Supply
Department would have to undertake to do or supply and the Narmada, Water
Resources and Water Supply Department carried out the construction, completion

and maintenance of works.

GOVERNMENT AUTHORISED TO WITHHELD PAYMENT DUE TO THE
CONTRACTORS :

The Government shall have lien over all money payable to the contractor under
this contract and also over his security deposit withheld or recoveries made under
relevant clauses of this contract in respect of any Government tax or taxes, or
other moneys which may become payable to Government by the contractor either
alone or jointly with another under the provision of the Government acts or any
other statutory enactment in force in modification or substitution there of,
Government shall at all time be entitled to deduct the sum of taxes due from
contractor from the money, securities or deposits which may become payable or

returnable to the contractor under this contract.

AUTHORITY OF THE ENGINEER - IN - CHARGE :

The contractor shall execute, complete and maintain the works in strict accordance
with the contract under the directions and to the entire satisfaction of the Engineer-
in-charge ( i.e. Chief Officer ) and shall comply with the adhere strictly to the
Engineer-in-charge instructions and directions on any matter (whether mentioned
in the contract or not.) The Engineer-in-charge shall decide all questions, which
may rise as for quality and acceptability of materials furnished and work executed.
Manner of execution, rate of, progress of the works, interpretation of plans and
specifications and acceptable fulfillment of the contract on the part of the
contractor. He shall determine the amount and quantity of work performed and
materials furnished and his decision and measurements shall be final. In all such
matter and in any technical question which may arise touching the contract, his

decision shall be final and binding upon the contractor.

The Engineer-in-charge shall have the power to enforce such decisions and

orders. If the contractor fails to carry out promptly, and if the contractor fails to
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execute work ordered by the Engineer-in-charge, the Engineer-in-charge may give
notice to the contractor specifying a reasonable period therein and on expiry of that
period process to execute such work as may be deemed necessary and recover
the cost there of from the contractor.

CONTRACT DRAWINGS AND SPECIFICATIONS:

(A) Supply of sets of contract drawing and certified copy of accepted tender will be
governed by clause-13 of the printed B-1 form.

(B) The drawing which form part of these specifications show the work to be done
in as much details as is possible at present stage of tender invitation. They will be
supplemented or supersede by such additional detailed working drawing as may
be necessary as the work progresses. The contractor shall perform the work on
these features and in accordance with these additional detailed working drawing as
may be necessary as the work progress. The contractor shall perform the work on
these features and in accordance with these additional or revised drawings as the
case may be and at the applicable rate and terms as per the contract. Revised and
/ or additional drawings will be available for inspection in the office of the Engineer-
in-charge and if copies of the same are required by the contractor three set of such
revised and/or additional drawings will be given free of cost on request. Additional
copies of the same will be supplied at the discretion of the Engineer and the
contractor will be charged of Rs. 50.00 (Fifty) for each of such additional copy of
the drawings. The change in design and section of spillway / Head regulator / E.
dam will not be considered as the change in scope of the work.

The contractor shall check all drawings carefully and advise the Engineer-in-charge
immediately if any errors or omissions recovered. The contractor shall not take

undue advantage of any kind of error or omission in the drawings supplied.

USE OF SITE:

The contractor shall be permitted to use land as specified in clause-55 of B- 1 form
for permanent occupation of the work and he will also be allowed during the period
of his contract the use of any other lands at rate under clause-54 of tender in the

vicinity of the works as and when Engineer may considered such use to be
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necessary for the bonafide purpose of work. The contractor shall not commence
any operations, on such lands except with the prior approval of the Engineer.

All area of operation including these for this staff and labour colonies handed over
to the contractor shall be cleared and handed back in good condition to the
Engineer except area under works constructed as per this contract or these for
which specific approval has been obtained from the Engineer. The contractor shall
make good to the satisfaction of the Engineer any damage or alterations made to
areas, which he has to hand, back or to other property of land handed over to him
for the purpose of this work.

Temporary structures may be constructed at his own expenses by the contractor
for storage sheds, offices, residences etc. for non-commercial use of the land
handed over to him and with the permission of the Engineer. These structures shall
comply with the regulation that may be in force and/or specified by the Engineer
with regards there to. For such noncommercial of land the rent shall be charge as
mentioned under Clause-54 of additional, conditions of contract.

The contractor shall preserve all existing requisitions such as trees on or adjacent
to the sites which do not interfere with the construction as determined by the
Engineer. The contractor shall take all possible precautions in falling trees
authorized for removal to avoid any unnecessary damage to the vegetation and
trees not to be failed and to structures under construction of workman and shall be
responsible for any damage if it occur in such operations.

All products from cutting of trees, grass etc. shall be the property of Government
and shall be stacked at the place specified by the Engineer. No claim shall be
made for such cutting and stacking of trees of grass etc. by the contractor.

The lands shall be herein before mentioned be handed over back to the Engineer
within six months after the completion of the work under this contract. Also no land
shall be hand by the contractor longer than the Engineer shall consider or deem it
necessary and the contractor shall on due notice by the Engineer, vacate and
return the land which the Engineer may certify as no longer required by the

contractor for purpose of the work.

7.0 BASE LINES AND GRADES :

(A)

Permanent base line (and cross line) shall be established at sufficiently close

interval with bench marks at all corner points so serve as "reference grid". The




8.0

(B)

©

(B)

contractor shall provide at his expenses, all templates, pillars, stackers, equipment,
materials and labour for establishing the grid line and pillars and preserve during
the whole period of construction. There shall be laid out with prior approval of the
Engineer in charge. No base line or beach marks of reference marks without prior
approval of the Engineer. The contractor shall maintain certified copies of such
approved reference line marks and levels and shall not remove any of them with
prior approval of the engineer.

The contractor shall further lay out the work from these reference base lines in
consultation with the engineer and shall be level in connection therewith there with,
notwithstanding the fact that the same might have been checked by the Engineer's
staff.

The contractor shall be responsible for the proper execution of the work to such
lines and grades as may be specified in the drawings or establish or indicated by

the Engineer.

FENCING, LIGHTING AND VENTILATION:

(A) Except as here in after provided, the contractor shall unless otherwise
specified be responsible for the proper fencing, lighting ventilation regarding and
taking of the necessary safety measures for all works comprised in the contract
and\or for the proper provision of temporary roadways, foot ways, guard fences,
caution, notice etc. as far as the same may be rendered necessary by reasons of
the work for the accommodations of workmen, foot passengers or other traffic and
of the owners and occupants of adjacent property and of the public and shall
remain fully responsible for any accident that may occur on account of this failure

to take proper and timely precautions.

LIGHTING

All the work, approaches and galleries shall be adequately illuminated with electric
lights to the satisfaction of the Engineer. The power lighting connection wiring
equipment shall be subjected to the inspection and passing by electrical inspector
to Government prised under the Indian Electricity Act. Any addition and alternation
or omissions shall be get approved from Engineer and got certified from the
electrical inspector. Work spots such as faces of excavation, earthwork, concreting
and masonry work, grouting etc. shall be adequately flood lighted to the

satisfaction of the Engineer. All coats involved in drawings low tension or high
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tension lines, meters, switches, starting and lighting accessories are to be borne by
the contractor. Assistance will be given by the Department in form of expediting
power supply release and connections by Gujarat Electricity Board. Whether more
than one agency is working in the areas the contractor who has already provided
lighting arrangement shall extend the facilities to the other contractor who shall pay
for such facilities at mutually agreed rates in case of dispute, the matter shall be

decided by the Chief Officer whose decision shall be final.

VENTILATION

All Galleries, cross drains, adits, stairwells shall be properly and adequately
ventilated by system of ducts and fans to the satisfaction of the Engineer position
artificial means of ventilation shall be employed and shall be in operation at all
times.

When more than one agency is working at one location, all the agencies should
cooperate with each other. No contractor shall stop or threaten to stop his
ventilation system and jeopardize the work of other contractor. the contractor who
will be using the ventilation facilities installed by other contractor shall make
payment to him at mutually agreed rates,. In case of disputes, the Engineer.-s
decision shall be final .and binding on all parties.

In case of Works these are connection passages ventilation circulation system be
kept on getting modified as and when different passage get jointed during
excavation of the same and when they get out off the further works of concreting
etc. as taken in hand. Also the demand of fresh air may change when more than
one agency are working. The general layout ventilation shall be changed suitably

to avoid any part being isolated from

All the arrangement made for fencing; lighting and ventilation shall be maintained
by the contractor throughout the tendency of the contract, till physical taking over of
the work by the department.

MAINTENANCE OF SERVICE

If after all the works under this contractor completed and accepted as such and in
case the Engineer so directs the contractor shall maintain the lighting ventilation,
drainage, communication facilities etc. determined by the Engineer.

The payment for such service maintained on direction after the completion and
acceptance of the work under the contract shall be made at the rate as the
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Engineer at his uncontrolled discretion may determine. The maintenance of these
services during the tendency of the work is of course the contractor's responsibility

and at his cost except where other wise specified.

EXPLOSIVE AND INFLAMMABLE MATERIALS:

If explosive and inflammable material to be used for the execution of the works, the
contractor shall be at his own risk and expense obtain such license of licenses for
storing and using explosive and the contractor shall produce such license when
ever demanded by the Engineer-in-charge or its subordinates for its verification for
storage of explosive and inflammable materials, contractor shall construct and
maintain magazines either temporary or permanent required for storage in
accordance with the requirement of the appropriate government explosive rules in
force. Such magazines shall clearly marked * Dangerous Explosive" in the regional
script and shall be in care of competent watchmen at all the times. The department
shall not take any responsibility whatsoever in connection with the storage of
explosive on site or of any accidents etc., in connection therewith. All operations of
the contractor in which or for which explosives are applied shall be at his own risk
and upon his sole responsibility contractor will have to engage licensed Blaster for
all his such operation in actual excavation and needing blasting etc.

LIABILITY FOR ACCIDENTS TO PERSONS:

Responsibilities and inability of the contractors under" Workmen's Compensation
Act" are given in clause-37, 37-A and 37-B of the printed B-1. in addition following
shall also apply.

On the occurrence of an accident which result in death of workmen employed by
the contractor or Govt. employed on duty or which is so serious as likely to result in
death of any such workman or Govt. employee the contractor shall within 24 hours
of happening of such accident intimate in writing to Engineer the facts of such
accidents. The contractor shall indemnify Government against all loss of damage
sustained by the Government resulting directly on identify from his failure to give
information in the matter aforesaid including the penalties or fines if any payable by
the Government. Due to such lapse, contractor shall be fully responsible for
Government's failure to give notice under the workman's failure to give notice
under the workman's Compensation Act or otherwise/ to conform to conform to the

provisions of the said act in regard to such accidents.
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In case of an accident in respect of which compensation any become payable
under workmen's compensation Act whether by the contractor or by the
Government's principal employer. It shall be lawful for the Engineer to retain out
money due and payable to the contractor, such sum of sums of money as may be
in opinion of the Engineer be sufficient to meet liability. The opinion of the Engineer
shall be final in regard to all matters arising under this clause.

Contractor will be bound to provide in writing with the details of employment,
emoluments paid and status of the workman concerned as may be required under
the act to the Engineer-in-charge.

ACCESS TO SITE AND WORK ON SITE :

The Engineer, may if he considers fit from time to time enter upon any lands which
may be in possession of the contractor under this contract for the purpose of
execution any work not included in this contract and may execute such work not
included in this contract by agents, or by other contractors at his option and the
contractor shall in accordance with requirement of the Engineer aforesaid all
reasonable facilities for execution of the works including occupation of lands by
structure or otherwise for any workman on for the workman of the Government who
may be employed in the execution on or near the site of the work not included in
the contract or of any contract in connection with or ancillary to the works and in
default the contractor shall be liable to the Government for any delay or expense
incurred by reasons of such default. Provided always that if the exercise of these
powers shall cause any damage to the contractor he may within fifteen days of
such damage arising makes statement of the same to the Engineer who shall from
time to time assess the value in his judgment of such damage and the Government
shall from time to time pay to the contractor the amounts (if any) accepted as
justified by Engineer.
PROGRESS SCHEDULE:

Progress schedule shall be as per clause-71 of the B-1 form. The gorge portion is
to be sealed by the barrage/cut-off wall and the decision regarding sealing of gorge
portion shall be made as per the phases of the work in consultation with Engineer-
in-charge. The contractor should plan the work accordingly in consultation with the
department.
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REPORTS REGARDING LABOUR :

Reports regarding labour shall be as per clause-64 of B-1 form.

OTHER CONTRACTS FOR THE WORKS:

Government has the right to spilt up the work and site conditions the distinct items
and this contract shall apply only to the items which shall have been specified in
this contract.

Should the Government enter into other contractor for specified items of the
contract work, each contractor shall co-operate with other to the fullest extent, shall
allow to each other every facility and coordination for execution of their works
simultaneously and satisfactorily as intended in the designs and specifications and
drawings.

Should there be a dispute or disagreement between the contractors for any cause
whatsoever, the same shall be referred to the Engineer whose decision regarding
the coordination, co-operation and facilities to be provided by any of the
contractors to the other shall be final and binding upon all parties and such a
decision or decisions shall neither vitiate any contract nor absolve the contractor of
his responsibility under the contract nor from the ground for any claim or

compensation.

INTEREST ON MONEY DUE TO THE CONTRACTOR :

No omission by Engineer to pay the amount due upon measurements or otherwise
shall vitiate or make void the contract nor shall the contractor be entitled any
interest upon any guarantees. R.A. bills and final payments neither in arrears nor
upon any balance, which may not on the final settlement of his account become
due to him.

CONTRACT DOCUMENTS AND MATTERS TO BE TREATED AS
CONFIDENTIAL:

All documents, correspondence, orders, decisions and other alters concerning the
contract shall be considered as of confidential and restricted nature by the
contractor and he shall not divulge of allow access there to any an authorized
persons of any kind.




17.0

18.0

19.0

MAINTENANCE :

Notwithstanding what is mentioned in clause-17 and 20 of the printed B-1 form, the
contractor for a period from the date of issue of the final certificate under clause-7
of the printed B-2 form till the expiry of twelve calendar month commencing
immediately after the plant or works., shall have been considered to be put to
commercial use shall be liable for the proper maintenance and for replacement of
any part of the plant materials, workmanship or any other reason for which in the
judgment of the Engineer, the contractor is responsible and or making good any
damage arising there from Departments decision regarding date of beginning or
commercial use of the completed works under the contract depending upon the
circumstances and merits of the situation will be final.

The maintenance period in respect or plant of works for which replacement of any
part has been made for the above reason shall be further extended until the expiry

of twelve months after the replaced part shall have put in to commercial use.

WORK DURING NIGHT OR ON SUNDAYS & HOLIDAYS :

Unless otherwise provided none of the permanent works shall be carried out during
night, Sundays, or authorized holidays without the permission in writing. However
when work is unavoidable or necessary for the safety of life, properties of works,
the contractor shall take necessary action immediately and advice the Chief Officer

accordingly.

PATENTS RIGHTS:

In the event of any claim of demand being other or action being brought against the
Government for infringement of letter of patent registration of design or trade mark
in respect of any machinery, plant, work materials or thing used or supplied by the
contractor under this contract or in respect of any method of using or working by
the Government or such machine plant work materials of the thing belonging to the
contractor, he shall indemnify Government against all costs and expenses arising
form or incurred by reasons of any such claim provided the Government shall notify
the contractor immediately and claim is made and that the contractor shall be at
liberty, of he so designed with the assistance of the Government if required put at
the contractor's expenses to conduct all negotiations for the settlement of the same
or any litigation that any rise there from and provided that no such machinery

plants materials, or things shall be used by the Government for any purpose or in
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any manner other than that for which they have been supplied by the contractor
and specified under this contract.

Whenever the contractor desires to use any design device, materials or process
covered by the letter of patent or copy right the right for such use shall be generally
secured by suitable legal agreement with the contractor or owner and use of

agreement shall be filled with the Engineer-in charge.

PERSONNEL OF THE CONTRACTOR:

This shall be as per clause-18 of B-1 form.

CO-OPERATION WITH OTHER CONSTRUCTION AGENCIES:

When two or more contractor are engaged on work in the same vicinity, they shall
work together in part of co-operation and accommodate on the contractor shall not
made or cause to be taken any steps or actions that may cause disruptions,
discontent or disturbance to the works, labour and arrangement or other
contractors in the neighboring and the project locality in case of any difficulties
amongst the contractors, the Engineer-in-charge shall direct the manner in which

each contractor shall conduct his work so far effects the others.

RESIDENTIAL ACCOMMODATION AND SANITARY, MEDICAL ARRANGEMENT
TO BE PROVIDED FOR THE LABOUR EMPLOYED BY THE CONTRACTOR.

This shall be as per clause-57 of B-1 form.

NOTICES HOW TO BE GIVEN:

When any legal notice or any other document or any order or direction is to be
given to or served upon the contractor, it shall be deemed to be duly given,
observed if it shall have been either delivered to him personally or to his
recognized

agent (including in the case of company the secretary of such company) or
delivered at or sent through registered A.D. addressed to the contractor at the
contractor's office on the site or sent through the Registered post addressed to the
last known place of business or above of the contractor or in the case of a
company to its registered office and in the case of a firm contractor, a notice of
other documents, which shall be so given to or served on any one of the partners

in such firm shall deemed to have given to observed on all of them.
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COST OF FACILITIES AND INCIDENTALS WORK:

The cost on all the facilities or any other incidental work etc. as prescribed in
various clauses that may have to be provided by the contractor for the purpose of
this contract shall be borne by the contractor and no payment shall be made for the

same unless specifically mentioned or stipulated.

DAMAGE BY FLOODS, CYCLONE, EARTH QUAKE OR ACCIDENT:

The contractor shall take full precautions against any damage to the works by
floods, cyclone, and earthquake or from accidents. No compensation shall be
allowed to the contractor for any damage to the work and of his plants or materials
lost or damaged by floods unprecedented or otherwise or from other such natural
cause, during monsoons or unexpected shall be liable to make good any damage
to the plant machinery or materials of department hired by him and loss on
damaged flood or from other cause while in his possession for use of work.

RELATION WITH PUBLIC AUTHORITY:

The contractor shall comply with all proper and legal orders and directions given
from time to time by local or public authority and shall pay out of his own money
any fees or charges to which he may be liable.

INSURANCE:

This shall be as per clause-66 of B-2 form.

TITLE OF CLAUSES:
The title of the clause does not form part of the same and shall not effect their legal

construction.

JURISDICTION :

The contract shall be governed by the laws of India for time being in force and be
subject to the jurisdiction of India courts, In case of dispute leading to the
contractors or Government of Gujarat approaching a court of law it shall be the
court within whose jurisdiction the site or work is situated i.e. District court at

Jasdan.
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CONSTRUCTION OF THE CONTRACT:

The contract shall in all respect be constructed and operated as a contract as
defined in the Indian contract Act 1972 and all payments made there under shall be
made in Rupees unless otherwise specified.

VEHICLE TAX:
The contractor shall have to pay the vehicle tax and goods tax even if the vehicle is
to be plied in the project area. No claim for refund for the same shall be

entertained.

OBSERVATION OF LABOUR LAWS:

The contractor shall strictly observe all the requirements laid down in the contract
labour (Regulation and Abolition) Act-1970 and Gujarat Labour Rule-1972 and
other acts in force from time to time so far as applicable.

TRESPASS:

The contractor shall at all time to be responsible for any damage to all trespass
committed by him or his agent, or working people in carrying out the work unless
such trespass is authorized by the Engineer-in-charge of work.

OTHER PERMISSION:

The contractor shall approach directly to the municipal and other authorities for
obtaining any type of permission required by law. Suitable assistance will be
rendered by the department for expediting such permission. No claims for delay if

any will be entertained.

OCCUPANCY OF ADDITIONAL LAND:

The case when it becomes necessary for the fulfilment of the contract for the
contract to occupancy land outside the N.W.S.& W.R.D. limits, the contractor shall
make his own arrangement with the land owners and pay such amount as may be
mutually agreed upon by them.

The department will render the contractor all possible assistance to enable to
obtain land for such purpose.

EMPLOYMENT OF RESIDENT ENGINEER:
The contractor shall employ a qualified, skilled and experienced Resident Engineer

for carrying out the work before appointing the Resident Engineer the contractor
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shall obtain approval of the Engineer-in-charge about the suitability and eligibility of
the Resident Engineer, In submitting such proposal, the qualification and
experience of the person shall be fully listed. The Resident Engineer shall be
considered at all times to be acting for the contractor with full responsibility in all

respect.

FOREMEN, WATCHMAN AND WORKERS:

Competent foremen, watchman and workmen shall be employed by the contractor.
The Engineer-in-charge shall it all time have the right to remove from the work any
foreman or watchman or workman on ground of his unfitness or misconduct of

complaints.

WORK ORDER BOOK:

A work order book as prescribed by the Government will be required on the work
and the contractor shall sign the orders in token of acceptance as given by the
Engineer-in-charge or his representative. He shall carry out in the true spirit an as
required for the correct performance. Work order book is the property of the
Department and it remains in the custody of he Departmental supervisory staff on
duty. The field compliance shall be carried out promptly and reported to the
Engineer-in-charge in good time by the contractor so that the work can be
checked. If the contractor fails to take note of the orders or an instruction issued in
the work order book or tries to avoid the same, Engineer-in-charge will have the
power to take suitable resource. Any such action of the Engineer for the

noncompliance on the part of the contractor will be binding upon him.

EVALUATION OF TENDER:

The tenders will be verified for accuracy in the numerical calculations; any tender
with arithmetical mistakes will be corrected on the basis of the quantities of works
given in the tender from and the unit prices quoted by the tenderer in words as per
standing orders.

In the case of tenders where the unit price appears unrealistic such tenders will be
considered as unbalanced and in the event, tenderer being unable to provide
satisfactory in plantation, the Government of Gujarat reserves the right to disqualify

such tenderer.
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(A)

(B)

MODIFICATION :

The Engineer-in-charge may order modifications at any time before the completion
of the work. For all modifications, the Engineer-in-charge will issue revised plan, or
written instruction or both and, no modifications shall be made unless so

authorised.

SIGNED DRAWINGS NO AUTHORITY TO THE CONTRACTORS:

Signed drawings alone shall not be deemed to be an order for work unless it is
entered in the agreement or schedule of drawing under proper attestation of the
contractor and the Engineer-in-charge of work unless it has been sent to the
contractor by the Engineer-in-charge with a covering letter confirming that the

drawing is as authority for work in the contract.

COPIES OF DRAWING AND SPECIFICATIONS:
3 copies of the drawing and modified or supplementary drawings and specifications

shall be furnished free of cost to the contractor.

PLANS & DRAWINGS :

The contractor shall submit the following information to the Engineer-in-charge for
approval within the time stipulated against each item below:

A general layout plan of construction plants and equipment for the execution work
which the contractor proposes to adopt at site in triplicate within 14 days from date
of notice to proceed with the work.

Drawing of prints in triplicate showing the location of major plants and other
facilities which the proposes put up at the site including any change in the general

layout, at least 14 days, prior to the commencement of the respective work.

REFERENCE MARKS AND BENCH MARKS:

The basic centerline, reference points and bench marks will be fixed by the
Department,. The contractor shall establish at his cost, at suitable points, additional
reference lines and bench marks as may be necessary, the contractor shall remain
responsible for the sufficiency and accuracy of all his bench marks and reference
marks. He should take precautions to see that the reference lines or points and
bench marks fixed by the department are not disturbed by his work and shall make

good the damage at his cost, immediately.
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MATERIALS AND WORKMANSHIP:
Contractor's Superintendence and Supervision

The contractor shall provide and install superintendence during the execution of
the work and as long thereafter as may be necessary for the proper fulfilling of the
contractor's obligation under the contract. The contractor or a competent and
authorized agent or representative approved Engineer by the Engineer-in-charge,
whose approval may be any time be withdrawn to be constantly on the works and
shall give his whole time to the superintendence of the same.

The contractor shall provide and employ sufficient number of qualified man for

supervision on all aspects of work.

Construction Plant

The contractor shall provide and install all necessary construction plant and shall
use such methods and appliances for the performance of all the operations
connected with the work entered under the contract as will secure and satisfactory
quality of the work and rate of progress which will ensure the completion of the

work within the time specified.

Setting Out Work

The contractor shall be responsible for the correct setting out of all works at his
cost. The contractor shall execute the work true to alignment, grade and levels as
shown in the drawings and as directed by Engineer-in-charge and shall check the
same at frequent intervals. The contractor shall provide free of the cost all facilities
like labour, instruments, etc. and all co-operation to the Engineer-in-charge to
check all alignment, grades, levels and dimensions, such checking by the
Engineer-in-charge shall not absolve the contractor of his own responsibility of

maintaining the accuracy of the work.

INFORMATION AND DATA:

The information and data furnished herein tentative to the works and safe
conditions are general it shall be the responsibility of the contractor to fully acquaint
him all with the nature and the location of works quarries, local conditions and

other aspects which are relevant to the work:
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PROTECTION OF ADJOINING PREMISES:
The contractor shall protect the adjoining site against structural decorative and
other damages that could be caused by the execution of these works and make

good at his cost, and all such damages.

LOCAL ROADS:

The existing public roads (may be un-motor able) near the site or work and roads
constructed by the Government in the work area are shown in Index plan of the
project. The contractor may construct and maintain haul roads as required at his

own expenses.

REMOVAL OF CONTRACTOR'S MEN:

The contractor shall on the written direction of the Engineer-in-charge immediately
remove from the work any person employed thereon, who may in the opinion of the
Engineer-in-charge be incomplete or has misconduct himself and such person
shall not be again employed on the works without the written permission of the

Engineer-in-charge.
TOLLS & DUTIES :

The contractor shall unless otherwise specifically provided in the contract pay all
duties, tolls, octroi, duties, quarries fees, royalties and other taxes on all materials

and articles that he may use.

OLD CURIOSITIES:

All old curiosities, retches coins, minerals, and any other item of archeological
importance found in prevention or pulling down shall be the property of the
Government and shall be handed over to the Engineer-in-charge, should any
structure be uncovered, the Engineer-in-charge's instruction shall be obtained

before it's demolition or removal.

OTHER WORKMEN:

The Engineer-in-charge shall have full authority to depute workmen on the work
site, execute other works not included in the contract. The contractor shall afford
every reasonable facility during working hours to enable such workmen to carry out
the other works provided that such workmen to carry out the other works provided
that such work shall be carried out in such a manner as not to impede the progress
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of the work included in the contract. The contractor, however, shall not be liable for
any damage which may happen to or be occasioned by such other works, provided
the complied with the instruction in connection there with and provided that the
damage is not cause by the contractor or his workman.

LAW GOVERNING CONTRACT:
The contract shall be constructed according to and subject to the laws of India and

jurisdiction of courts of India.

VAT/ SERVICE TAX / OTHER STATE TAXES / LOCAL TAXES

The rate quoted by the contractor shall be deemed to be inclusive of VAT/Service
Tax/ Other State taxes / Local taxes prevailing as on 30 (Thirty) days prior to
submission of bid where applicable on materials that have to be purchased for
performance of the contract including completed items of work.

Vat/ Service Tax/ Other State taxes/ Local taxes Liable for the work (including
material component) under the contract shall be borne by the contractor and it shall
not be reimbursed by the Govt.

The contractor even after completion of the work and final payment having been
made to him will be liable to any VAT/Service Taxes / Other State tax/ Local taxes
liability.Nagarpalika. shall not be responsible for any VAT/Service Taxes / Other

State tax/ Local taxes (liability of the contractor.)

WORK UNDER POLICE PROTECTIONS:

In case of dispute by the land owner and consequent constructions in execution of
works when the land in question is in possession with the department, the
contractor shall be bound to execute the demarcated work under police protection,
if required and no extra cost for stoppage slow work or obstructions shall be
payable to the contractor.
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(A)

SPECIAL CONDITION

ACCURACY OF LINES, LEVELS AND GRADES:

The various works shall be done true to line level and grade. The periodical
checking of these by the Government staff shall not absolve the contractor of his
responsibility regarding the accuracy. In case of any deviation or discrepancy in
line, level or grade in the meeting faces, the contractor shall make good the
discrepancy at his own cost and without any extra compensation for the additional
work involved. Whenever such discrepancy is found to arise at the junction of
works of different contractors, the responsibility to set right such discrepancy these
with the contractor concerned. The Engineer shall further have the unquestioned
right if need be to rectify the discrepancies and recover the costs from the
contractor or contractors according to proportion as they may consider reasonable.

TESTING OF MATERIALS AND WORKS:

All methods or procedures for execution of different items of the work and for
testing of the materials etc. shall conform to Indian standard specifications or its
latest edition unless otherwise specified.

The provision of these 1.S. shall be applicable for the materials testing and for the
work irrespective of whether the same is specified in specification or else where in
the tender documents.

All materials before being incorporated in the work shall be inspected and if
necessary tested before being approved by the Engineer-in-charge.

Any work on which materials are used without prior inspection (and when
necessary prior testing) and without approval or written permission of the Engineer-
in-charge is liable to be considered as unauthorised, defective and not acceptable.
The testing of the materials which are to be used in this works shall be carried out
in the Government Laboratory before starting of work at the cost of contractor.
The material rejected shall be immediately removed out of site of work at his own
cost.

The samples of sand, metal, cement, steel, stone, water, pipes, or any other
materials, labours required shall be supplied by the contractor free of cost.

The contractor shall provide and extend all facilities and co-operation towards

collection of samples, transportation of samples to the laboratories.
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All types testing charges for materials and concrete mix designs to be carried @
GERI or other Govt. lab shall be borne by the contractor. Also cost of testing
material, labour & transportation to laboratory shall be borne by contractor.

Any additional tests required to be carried out at any stage of the work as per
instruction of Engineer-in-charge shall be carried out by the Govt. lab/specified
private lab. and the testing charge shall be borne by the contractor for additional
tests than specified.

The day to day and periodical tests to be carried out on materials mixed and
placed concrete, mortar etc. shall be specified by the Engineer from time to time
and the contractor shall allow all facilities and co-operation towards collection of
samples etc. Unless otherwise specified else-where, all labour for collection
samples for tests will be supplied by contractor free of cost to Government.

In the following case where testing charge will be borne by the contractor when
The supply of sample and the carrying out of such tests is provided for or clearly
intended in the contract and is carried out either at the site of work, or manufacture
of at a place specified in the contract document.

The supply of the sample and the carrying out of such test is not provided for or
clearly intended in the contract but on testing the such materials is found defective
and has to be rejected.

Any additional test is to be carried out over and above those specified in the
technical specifications.

The test samples which can, not be tested at site field laboratory shall be get
tested in laboratory of G.E.R.l, at Gandhinagar/Vadodara/bhuj or else where. In
that case transportation charges, testing charge etc. shall be borne by the
contractor.

The contractor shall however supply all materials required for tests and also make
good at his cost materials, mixes and core holes, similar for other materials as may
be directed by and to the satisfaction of the Engineer.

An authorised representative of the contractor shall remain present at the time
when the sample or cores etc. are taken and shall authenticate the facts if so
required should the contractor's agent fail to be present as aforesaid the sample of
cores etc. taken by the Engineer-in-charge or his representative shall be

considered to be authentic. The contractor responsibility to produce on the works
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materials will however be informed of the details of such sample and cores having
been taken.

The materials, mixes and cores etc. shall be tested day to day or periodically at the
Government laboratory set up at the site of work and nearby regional established
Government laboratory and the results given thereby shall be considered correct
and authentic. The contractor shall be given access to all operational tests that
may be carried out as aforesaid so that he may satisfy himself regarding the
procedure and methods adopted. It shall then be the contractor's responsibility to
carry out the finished items to the standards based on the laboratory designs and
tests.

The method of sampling and testing and the procedures standard shall be as laid
down by the Engineer-in-charge for the respective item. The required test shall be

carried as per list shown in annexure

LOAN OF GOVERNMENT TOOLS & PLANTS & MACHINERY:

No machinery or any tools and plants articles are at present available with the
department. However, the machinery and tools and plants as and where available
with the department shall be supplied as per rules and regulations as per the
provisions contained in Government P.W.D/s G.R.No. MCN/167/(97)part-1V/H dtd.
1-10-80, and as amended from time to time, it must be also noted that machinery
or equipment actually justified for use in the work and available with the
department will be given on hire. No claims for delay in procurements of such
machinery or equipment will be entertained.

SECURITY MEASURES:

In view of the strategic importance of all the projects and installations security
restriction may be imposed by the Engineer as per directions of the security
authorities and the contractor shall abide by all such instruction scrupulously. In
case a system of identity cards is introduced the contractor shall at his cost provide
for his person all such identity cards with photos, if necessary and get those duly
signed by the Engineer or his duly authorized representative. The contractor shall
also keep the Engineer informed regarding all visitors and obtain proper permits for

their visits. No unauthorized visitors will be allowed on work site.

APPLICABILITY OF SPECIFICATIONS:
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Considering the common and general items required in execution of road project,
general subject wise specifications has been drawn and prodded separately with
the tender. This provision suitably provides requirements of execution of each
component of work in general, consistent with the present practice of the scope of
work and mode of execution and standards to be observed etc. For the work
financial limitation as regards to the admissibility of work payment and acceptance
of work against the tender requirement etc. is described. To avoid descriptive
matter suitable reference for the relevant Indian standards or otherwise is also
specified. The whole idea is to guide the tender regarding the execution of work so
as to base his rates accordingly. The general subject wise specifications are further
supplemented in separate chapter to cover the item wise specification of work as
per the schedule-'B' of the tender, these item-wise specifications will cover the
applicable provision of the general specifications considering the item description
as per schedule-'A' over and above this, the specific qualification of each item such
as applicable leads, lifts, proportion of the mix, description about the execution of
the item, in detail and other applicable aspects will be covered in such
specification. Intending tenderers are therefore requested to read the tender

papers on above lines and quote their rates.

INSPECTION FACILITIES:
A motorable inspection road shall be maintained by contractor for inspection of the
work during construction in working period. The contractor shall also provide

necessary temporary inspection facilities for the detailed inspection of the work.

DIVERSION:

Proper diversion roads for road traffic and other cart track crossing etc. shall be
provided and maintained by the contractor with proper sign board and red lights on
entry and exit of the diversion etc. as directed by the engineer-in-charge during
currency of the contract. No extra payment for such diversion shall be made to the

contractor.

CLEARING WORK AREA:

At the end of work the material collected on the bed of river shall be removed by
the contractor and disposed off as directed by the engineer-in-charge.

In conducting blasting operation proper precautions shall be taken by the
contractor for the protection of the persons, work and property. All prevailing
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Government laws and rules relating to the design and location of the magazine,
transport and handling of explosives and other measures enacted for prevention of
accidents shall be strictly observed, warning signal shall be prominently displayed
on all magazine, Similarly proper warning signals shall be given before staring
actual blasting, blasting shall be done at such time as decided in consultation with
the engineer-in-charge. In addition the following restriction shall be observed while
blasting.

After the completion of works, the existing road shall have to be brought to its
original stage by the contractor by carrying out all the necessary item of road
construction work as per standard specifications and as directed by the Engineer-
in-charge.

14.10.1  All such works shall have to be carried out as directed by the Engineer-in-charge

(2)

3)

(4)

()

and no extra claim by the contractor what so ever on-account of above mentioned

works shall be entertained.

All works shall be carried out as per latest MORTH Specification Booklet and other
specification of Division as directed.

All Rates quoted include clearance of site (prior commencement of work and at its
close) in all respects and hold good for work under all conditions, site
moisture, weather etc.

The contractor shall exhibit a board as per Government Circular No. Vernacular
TNC/1090/25/S dated 18.11.91 with details specifications and details of works and
amount involved at site at his own cost as directed by Engineer-in-charge.

Testing of material shall be done by contractor. as per requirement and
instructions of Engineer in charge.

The material should be tested in GERI and or Private Laboratory approved by Govt.
of Gujarat. Testing charges shall be born by contractor .

1.00 % of Construction cost shall be deducted from Bill. Amount of Contract as per
the Building and other Construction worker's welfare cess Act - 1996 (Labour
& Employment Department Letter No. CWA - 2004 - 1831 - M (3). Dt. 9-12-05,
Notification of Labour & Employment Department Dtd. 03-01-05 and Labour &
Employment Department letter No. CWA / 2004-841-M(3), Dt. 14-12- 05).




