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K/W-1 
 

KARNATAKA POWER TRANSMISSION CORPORATION LIMITED 
(Corporate Identity Number (CIN): U40109KA1999SGC025521) 

 

 

 
 

Tender Inviting 
Authority 

: 
Chief Engineer Elec., Operations, KPTCL Mysuru. 

Procurement Entity : Karnataka Power Transmission Corporation Limited 

Address : O/o Chief Engineer Elec., Operations, KPTCL, Mysuru 
FTS Compound, N.R Mohalla, Mysuru-570 007. 

Telephone No’s : Phone: 0821- 2455770, Fax :0821- 2455771 

Email ID : ceetzmys@gmail.com 

 
TENDER FOR THE WORK OF 

 

“Replacement of 11 No's of age old/Sluggish 18.3 kA Power gear make switchgears 
(MCVCB)  by 11kV, 31.5kA MEI Make Switchgears ( MCVCB) and providing additional 
02 No's of Capacitor Bank Breaker  at 66/11 KV K.R.Nagara S/s, Krishnarajanagara 
Taluk, Mysuru District on – Partial Turnkey(PTK) Basis”-Others- CALL-5. 

Detailed Scope of work is as follows: 

Replacement of 11 No's of age old/Sluggish 18.3 kA Power gear make switchgears 
(MCVCB)  by 11kV, 31.5kA MEI Make Switchgears ( MCVCB) and providing additional 
02 No's of Capacitor Bank Breaker  at 66/11 KV K.R.Nagara S/s, Krishnarajanagara 
Taluk, Mysuru District on – Partial Turnkey(PTK) Basis, including supply of all matching 
materials/equipments and erection  & including civil works of all materials/equipments, 
testing and commissioning. 
Tender Reference /Bid Enquiry 
No. 

: 
KPTCL/2026-27/SS/WORK_INDENT3865 

Availability of Tender Documents 
In Karnataka Public Procurement 
Portal 

: 
Refer KPPP portal 

Estimated value of the work  
(Amount Put To Tender) 

: 
Rs. 5.92 Lakhs [Excluding G.S.T] 
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EMD/Bid security  
: Rs.14,900/- @ [2.5% ] 

Validity of Tender 
: 

90 Days from the Date of Opening of Bids 

Completion Period  

: Commissioning period is 4 (Four) months from 
the date of letter of award/ letter of intent (as 
applicable) including monsoon period OR 1 
(one) months from the date of supply Last 
material from KPTCL Or 7 days from the last 
Line Clear issued (including monsoon period) by 
KPTCL whichever is later.  

Last date and Time for seeking 
clarifications 
Pre –Tender Meeting 
Venue: 
Last Date and Time for 

: 

 

 

: 

Refer KPPP portal 

Time and Date of opening of 
Techno Commercial Bids 

: Refer KPPP portal 

Online Opening of Techno 
Commercial Bids in Karnataka 
Public Procurement Portal.  

: Office of the 

The Chief Engineer Elec., Operations, 
KPTCL,Prasarana Bhavana FTS Compound, N.R 
Mohalla, Mysuru-570 007. 
 Online Opening of Price 

(Financial) Bids in Karnataka 
Public Procurement Portal 

: After Completion of Techno Commercial 
Evaluation 

Address For Communication 

 

: 

 

The Chief Engineer Elec., Operations, 
KPTCL,Prasarana Bhavana FTS Compound, N.R 
Mohalla, Mysuru-570 007. 

e-mail:ceetzmys@gmail.com 
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KARNATAKA POWER TRANSMISSION CORPORATION LIMITED 
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SECTION 1 
 

INVITATION FOR TENDERS (IFT) 
1. The Chief Engineer Elec., Operations, KPTCL, Prasarana Bhavana FTS Compound, N.R 

Mohalla, Mysuru-570 007. The Tender Inviting Authority invites tenders from eligible 
tenderers, for the construction of works detailed in the Table below. The tenderers shall 
submit tenders for the works given in the Table. Two Electronic Tender Document System 
as per Rule 28 of the KTPP Act shall be followed. 
 
The Tenderers are required to submit the Tender in Two Parts 

(1) Techno -Commercial Bid containing the Earnest Money Deposit and the details of their 
capability to undertake the tender (as detailed in Clause No. 2 & 3 of ITT), which will be 
opened first and 

(2) Financial Bid containing the price tender which will be opened only if the Tenderer is 
found to be qualified to execute the tendered works both on Electronic Mode Manual bids 
will not be accepted.  

The Tenderers are advised to note the minimum qualification criteria specified in Clause No. 2 
& 3 of the Instructions to Tenderers to qualify for award of the contract. 

2. The Bids are invited and to be submitted through Karnataka Public Procurement Portal only. 
The Bid Notification, Bidding Documents along with Drawings are available on website 
https://kptcl.karnataka.gov.in with hyperlink ‘E procurement KPTCL’ or 
https://kppp.karnataka.gov.in. Tender Documents along with drawings and bidding formats 
are available ‘Free of Cost’ to bidders. Bidders need to pay Tender Processing Fee and Earnest 
Money Deposit through any of the 4 modes of e-Payment as mentioned in Clause No.13 of 
ITT. Bids not accompanied with requisite Tender Processing Fee and Bid security are liable for 
rejection. 

 
3. Tenders must be accompanied by Earnest Money Deposit specified for the work in the Table 

below. Earnest Money Deposit will have to be in any one of the forms as specified in the 
Tender document and shall have to be valid for 45 days beyond the validity of the tender. 
 
 

4. Tenders must be Electronically submitted Online in Karnataka Public Procurement Portal on 
or before the date and time as mentioned in the Karnataka Public Procurement Portal& 
Techno - Commercial Bids will be opened on the date and time mentioned in the tender 
document/Karnataka Public Procurement Portal in the presence of the Tenderers who wish to 
attend. If the office happens to be closed on the date of receipt of the tenders as specified, the 
tenders will be received and opened on the next working day at the same time and venue. 

 
5. A Pre-tender meeting will be held on date and time mentioned in the tender document/ 

Karnataka Public Procurement Portal at the office of the The Chief Engineer Elec., 
Operations, KPTCL, Mysuru to clarify the issues if any, and to answer questions on any 
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matter that may be raised at that stage as stated in Clause No. 8.2 of ‘Instructions to 
Tenderers’ of the tender document. 

 
6. Other details can be seen in the tender documents: 

Package/Bid 
Enquiry/ Work  

Indent No. 
Name of work 

Amount Put 
To Tender 

(Rs.) 
(Excluding 

GST) 

Earnest 
Money 
Deposit 

(Rs.) 

Tender 
Proces
sing 
Fee 

 

Period of completion 

1 2 3 4 5 6 

KPTCL/2026-
27/SS/WOR
K_INDENT38
65 

Replacement of 11 
No's of age 
old/Sluggish 18.3 
kA Power gear 
make switchgears 
(MCVCB)  by 11kV, 
31.5kA MEI Make 
Switchgears ( 
MCVCB) and 
providing 
additional 02 No's 
of Capacitor Bank 
Breaker  at 66/11 
KV K.R.Nagara 
S/s, 
Krishnarajanagara 
Taluk, Mysuru 
District on – Partial 
Turnkey(PTK) Basis 

Rs. 5.92 
Lakhs 

Rs 
14,900/- 

As per 
KPPP 
Portal 

Commissioning 
period is 4 (Four) 
months from the 
date of letter of 
award/ letter of 
intent (as 
applicable) 
including monsoon 
period OR 1 (one) 
months from the 
date of supply Last 
material from 
KPTCL Or 7 days 
from the last Line 
Clear issued 
(including monsoon 
period) by KPTCL 
whichever is later. 

 

The interested eligible Bidders may obtain further information from the Office of the The 
Chief Engineer Elec., Operations, KPTCL, Prasarana Bhavana FTS Compound, N.R Mohalla, 

Mysuru-570 007.Tel: 0821-2455770/2455771 

 e-mail: ceetzmys@gmail.com 
Sd/- 

Chief Engineer Ele., 
Operations. KPTCL, 

Mysuru. 
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KARNATAKA POWER TRANSMISSION CORPORATION LIMITED 

 

 

 

 

SECTION 2: INSTRUCTIONS TO TENDERERS (ITT) 

TABLE OF CLAUSES 

A. General 
 

1. Scope of Tender  
2. Eligible Tenderers   
3. Qualification of the Tenderer  
4. One Tender per Tenderer  
5. Cost of Tendering  
6. Site Visit  

 
B. Tender Documents  

 

7. Content of Tender documents   
8. Clarification of Tender Document   
9. Amendment of Tender documents  

 
C. Preparation of Tenders 

 

10. Documents comprising the Tender   
11. Tender prices  
12. Tender validity 
13. Earnest Money Deposit 
14. Format and signing of Tender  

 
D. Submission of Tenders 

 

15. Sealing and marking of Tenders  
16. Deadline for submission of Tenders   
17. Late Tenders   
18. Modification and Withdrawal of Tenders  

 
E. Tender Opening and Evaluation  
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19. Opening of First Cover of all Tenders and evaluation to determine qualified 
Tenderers  

20. Opening of Second Cover Tenders of qualified Tenders and evaluation  
21. Process to be confidential   
22. Clarification of Tenders  
23. Examination of Tenders and determination of responsiveness  
24. Correction of errors  
25. Evaluation and comparison of Tenders  

 
F. Award of contract:  

26. Award criteria  
27. Employer’s right to accept any Tender and to reject any or all Tenders   
28. Notification of award and signing of Agreement   
29. Security deposit  
30. Advance payment and Security  
31. Corrupt or Fraudulent Practices 
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A. General 
1. Scope of Tender: 

 

1.1 The Chief Engineer Elec., Operations, KPTCL, Prasarana Bhavana FTS Compound, N.R 

Mohalla, Mysuru-570 007 invites tenders following Two Cover tender procedure, 
from eligible Tenderers, for the works (as defined in these documents and referred 
to as "the works") detailed in the Table given in the Invitation for Tenders (IFT). The 
Tenderers may submit tenders for all of the works detailed in the table given in IFT. 

 

1.2 The salient features of the Scope of work covered under this package shall 
include, but not limited to, the following: 

 

a) Overall Project Management, Coordination. 
b) Design, engineering, manufacture, testing, transportation to site, insurance, 

storage, erection, testing and commissioning. 
c) Conducting of check survey & Revenue survey of the detailed survey that is 

already conducted by KPTCL. Conducting of details by theodolite/GPS survey, if 
any discrepancy is noticed in the earlier detailed survey or deviation of line route 
if found necessary at the time of execution due to various field problems. 

d) Preparation of fabrication drawings and shop drawings, fabrication and supply of 
towers as per Standard Drawing and Bill of Materials that would be furnished to 
the successful bidder. Higher steel sections can be used with prior approval, but 
payment will be limited to ceiling weights that are indicated in the Technical 
Specification and Bill of Materials. 

e) Associated Civil works such as foundation of main and auxiliary structures, 
construction of cable ducts/trenches, road, storm water drainage, Control Room 
building, D.G. Set etc. 

f) Surveying of proposed Cable route including digging and closing of trial pits, 
preparation of drawings, finalization of Cable route in consultation with Owner’s 
representative. 

g) Land leveling, Design, Engineering and execution of Earth Mat, Control Room 
Building, Cable Ducts, Roads, Foundations for Station Structures, Support 
Structures and Equipments, Providing Water Supply and Sanitary arrangements, 
Security Fencing with Gate, Drainage etc. 

h) Design, Engineering, Manufacturing, Factory Testing, Supply on FOR Destination 
to Site basis, Transportation, Insurance, Unloading, Storing, Handling and 
Moving into the final position, Erection, Installation, Testing, Commissioning and 
putting the Equipment into Successful Commercial operation of the Substation, 
Terminal Bay and Transmission lines including Associated Structural and Civil 
Works. 

i) Complete Manufacture including Shop Testing of     Equipments/Materials in the 
Scope of the Contractor. 
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j) Providing Engineering Drawings, Data, Operation Manual, etc for the Owner's 
approval for the Equipments/Materials in the Scope of the Contractor. 

k) Packing and Transportation from the Manufacturer's Works to the Site of 
Equipments/Materials in the Scope of the Contractor. 

l) Receipt, Storage, Preservation and Safe keeping of Equipment at the Site.  (Both 
Owner Supplied and Equipments/Materials in the Scope of the Contractor) 

m) Pre-assembly, if any, Erection, Testing and Commissioning of all the Equipment. 
(Both Owner Supplied and Equipments/Materials in the Scope of the Contractor.) 

n) Reliability Tests and Performance and Guarantee Tests on Completion of 
Commissioning. 

o) Obtaining statutory clearances such as clearances from forest, PTCC, Railways 
and other agencies wherever required 

p) Bidders shall start the line work from both the ends simultaneously by deploying 
more number of gangs as the ‘ROW’ issues which may crop-up can be addressed 
in parallel on both segments. The bidders shall take note of the same before 
quoting. 
 

1.2.1 For GIS Station : VOID 
 

1.2.2 For UG Cable Work : VOID 
 

1.2.3 Over Head Tr. Lines:  
i. KPTCL has got the preliminary survey conducted and the contractor is 

required to carry out the check survey and revenue survey as required based 
on the tower schedule furnished by KPTCL.  

ii. Preparation of Sag-Template curve for the conductor, route profile, tower 
spotting data, tower schedules, Initial & final stringing chart and obtain the 
approval thereof. 

iii. Design of towers, tower foundations including body extensions and leg 
extensions approval thereto, fabrication, proto-assembly, proto-assembly 
inspection, mass fabrication, galvanization, supply and storage at site as per 
detailed Technical Specification attached here to. 

iv. Supply of all types of tower accessories like phase plate, circuit plate, 
number plate, danger plate, anti-climbing device, Bird guard etc., 

v. Supply of Conductor, Insulator, Earth wire/OPGW, Hardware Fittings and 
Conductor & Earth wire/OPGW Accessories. 

vi. Classification of foundation for different type of tower and casting of 
foundation for tower footings as per approved foundations drawings. 

vii. Erection of towers, tack welding of bolts and nuts including supply and 
application of zinc rich primer & two coats of enamel paint wherever 
necessary, tower earthing, fixing of insulator strings, stringing of conductors 
and earth wires along with all necessary line accessories. 
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viii. Releasing of conductor, ground wire, insulator strings and other line 
materials and dismantling the towers of the existing line materials and 
handing over the released materials to the nearest KPTCL stores. 
 

Note: No separate charges will be paid for Releasing & Restringing of existing 
line conductors/ ground wire for lines crossing/ lines linking arrangements. 
 

ix. Check survey & Revenue survey, Erection of tower which includes soil 
testing excavation for foundations, stub assembly, stub setting and 
concerting, back filling and curing of foundations, sorting of tower parts, 
assembly & erection of towers, tack welding of tower bolts and nuts, payout 
of conductors, loose dead assembly of  conductors, tensioning of conductors, 
clipping, fixing of tower accessories etc., as per detailed technical 
specification attached hereto including line testing, commissioning and 
handing over. 

x. Painting of towers & supply and erection of span markers, obstruction lights 
(wherever applicable) for aviation requirements (as required). 

xi. Testing and commissioning of the erected transmission lines etc., 
xii.  The Bidder has to conduct the following before quoting: 

i. It is mandatory on the part of the bidder to visit the site and assess the 
design parameters such as normal span, any special type of tower if 
required, ROW, the availability of the space for deciding the base width 
etc by conducting the detailed survey. 

ii. To assess the type of terrain as per IS 802:1995. 
xiii. The bidders are advised to compulsorily carry out the walk over survey/route 

inspection to familiarize with the work before quoting. 
xiv. The scope of survey also includes preparation of route alignment map, tower 

profiles and tower schedules and obtaining approval of the concerned 
engineer. 

xv. The details of the lines with point of connection and termination, the 
approximate length of the lines, the voltage class of the lines is indicated in 
the sketch enclosed. 

xvi. The successful Bidder is required to obtain approval of KPTCL for the 
fabrication drawing and reinforcement of towers if required. Payment for 
the same will be restricted to the ceiling weight or the actual weight 
whichever is less. 

xvii. In respect of construction of line, KPTCL, has got the survey conducted, 
which includes detailed survey, tower spotting etc., The Contractor shall 
carry out only check survey and maintain the same corridor as far as 
possible. The Contractor shall get the tower locations, route profiles etc., 
approved from the owner as per check survey conducted by him before 
commencing the work. 
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xviii. Excavation, casting of tower foundation, stub setting, erection of complete 
towers with extensions and fixing of all accessories, hoisting of insulators, 
stringing of conductor and ground wire/OPGW, fixing of line hardware 
including all Civil and Structural works as per specification. 

xix. The detailed foundation drawings for other towers will be furnished to the 
successful Bidder. The foundation quantities are specified in the Technical 
Specification/ Schedule of quantities. The variation in the specified 
quantities and actual quantities shall be settled as per Tender Conditions. 

xx. All statutory clearances, wherever required shall be arranged by the bidder. 
The Bidder should clear any way leave problems, but the owner shall extend 
all required support in this regard. 

xxi. Tree cutting and its compensation, crop compensation, shall be arranged 
and paid by the Bidder as per the bills preferred by Owner. The owner shall 
reimburse the compensation so paid. 

xxii. The above description of the scope of work is indicative. Detailed    scope has 
been described in the Bidding Documents. 

xxiii. Bidders are requested to refer the complete technical specifications uploaded 
for Station & OH/UG Cable Tr. Lines along with the bid documents, before 
bidding. 

xxiv. The Bidders are requested to fully get informed and acquainted themselves 
on the local site conditions before bidding, which have a direct bearing on 
the cost estimates and execution of the work. 
 

1.2.4 SCOPE OF SERVICES: The scope of services includes total turnkey services in 
the erection, installation, commissioning of the equipment/system of specified 
type and rating. The work includes but not limited to:  

i. Complete checking, monitoring, storing of the materials at the site and co-
ordination of work. Transporting of materials from site stores to site and 
returning unused material to KPTCL stores.   

ii. Finalize procedure of installation and erection in consultation with owner.   
iii. Regular supervision and following up of erection/ installation work. 
iv. Testing and commissioning the system/equipments for successful 

commercial operation. 
v. The cables and its accessories shall conform in all respects to high 

standards of engineering, design, workmanship and latest revisions of 
relevant standards at the time of offer/erection and the owner shall have the 
power to reject any work or material which in owner’s judgment is not in full 
accordance therewith. 

vi. It is not intent to specify completely all the details of Design and 
construction of cable and accessories.  However, the cable and accessories 
shall conform in all respects to the high standard of engineering design and 
workmanship and shall be capable of performing continuous commercial 
operation up to the suppliers guarantee period in a manner acceptable to 
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the Owner who will interpret the meanings of drawings and specifications 
and shall have power to reject any work or material, which in Owner 
judgment, is not in accordance therewith.  The cable offered shall be 
complete with all the components necessary for its effective and trouble free 
operation.  Such components shall be deemed to be within the scope of the 
Bidder irrespective of whether they are specifically brought out in this 
specification and/or in the commercial document or not. 

vii. The bidder shall quote for complete scope of the work specified in the 
tender.  
 

NOTE:   
The scope shall cover supply of all required equipments, accessories, spares and 
jointing kits and tools and plants, competent supervision and consumables.  All other 
matching materials required (whether specifically mentioned or not) for complete 
installation, testing and commissioning of the system shall also be covered. 

 

2 Eligible Tenderers: 
 

2.1 Tenderers shall not be under a declaration of ineligibility for corrupt and 
fraudulent practices issued by the Government of Karnataka. 
 

2.2 Tenders from Consortium/Joint ventures are not acceptable.  
 

2.3 A) The Tenderer/Bidder shall possess valid Super Grade Electrical Contractor’s 
License issued by the Government of Karnataka as on the date of Bid 
Submissionand shall upload the same along with other Bidding documents failing 
which the offer will be rejected. 

b) The Bidder shall be registered firm as Sole Proprietorship/Partnership/Pvt Ltd Company 
etc. 

c)  For other than proprietorship, the Bidder shall furnish the registered partnership deed 
and Power of Attorney 

 

2.4 General Requirements: 
Tenderer should have following requirements: 
 

a) Bidder shall be financially sound and shall submit audited financial reports for 
last five years preceding the date of Bid submission. Bidder shall have adequate 
knowledge of Sub-Stations and Transmission Lines Design procedures including 
Quality Control and shall have infrastructure and Erection facilities and capacity 
to execute the Works. 
 

b) Litigation: The Tenderer shall provide detailed information on any litigation or 
arbitration arising out of contracts completed or under execution by it over the 



Page 13 of 217 
 

last five years with KPTCL. A history of awards involving litigations against the 
bidder or any party or JV/Consortium partner may result in rejection of bid. 
 

c) The Tenderer/bidder should not have been Blacklisted/disqualified for non-
performance in any of the Government utilities in the past five years as on date 
of Bid opening. Then in such cases, the offer of the bidder will be summarily 
rejected. 
 

d) The offer of the Tenderer/bidder is liable for rejection in following cases: 
i. Where the zonal Chief Engineers/CEE(T&P)/SEE Tr. Circle have issued 

notices in respect of ongoing works in the last 6 months as on date of bid 
submission invoking ‘Risk & Cost’ clause and where the work is not 
completed/charged. 

ii. Where the zonal Chief Engineers/CEE(T&P)/SEE Tr. Circle have issued 
notices in the last 6 months as on date of bid submission invoking ‘Risk 
&Cost’ clause and where the work is completed by KPTCL entrusting it to 
some other agency. 

iii. Wherein the works awarded by KPTCL to the Tenderer/bidder has been short 
closed invoking Clause Nos. 49.7 & 49.8 of Conditions of Contract 
(Contractors default) then the bidder shall not be eligible if such short closure 
has been initiated within 6 months prior to the last date of bid submission of 
this tender. 

Note: 
However, if the Tenderer/bidder after issue of ‘Risk & Cost’ notice completes 
the works successfully and if the same is commissioned (before opening of the 
bid), in such cases the offer of the bidder would be considered.     
 

e) Restriction on Land Border Sharing: 
 

Any Bidder from a country which shares a land with India will be eligible to bid 
in this tender only if the bidder is registered with the Competent Authority as per 
the provision of Government Order No. FD455 EXP-12 2020 Bengaluru dated 
01.04.2023. Such bidder/Vendor shall meet the eligibility clauses specified in 
Annexure-XVI & Annexure- XVII of the tender document under the heading 
Model Clause/ Certificate/ Undertaking. A certificate/self-declaration/ 
undertaking for having read the clauses specified in Annexure- XVI & 
Annexure- XVII are to be uploaded by the bidder in the following format: 
 
a. “I have read the clause regarding restrictions on procurement from a bidder 

of a country   which shares a land border with India; I certify that this bidder 
is not from such a country or, if from such a country, has been registered 
with the Competent Authority. I hereby certify that this bidder fulfills all 



Page 14 of 217 
 

requirements in this regard and is eligible to be considered.” (Where 
applicable, evidence of valid registration by the Competent Authority shall be 
attached). 
 

b. I have read the clause regarding restrictions on procurement from a 
bidder/vendor having Transfer of Technology (TOT) arrangement. I certify 
that this bidder/vendor does not have any TOT arrangement requiring 
registration with the competent authority. 

OR 
I have read the clause regarding restrictions on procurement from a 
bidder/vendor having Transfer of Technology (TOT) arrangement. I certify 
that this bidder/vendor has valid registration to participate in this 
procurement. 

Note:  
As per the GOK, Circulars dated 10.03.2021 and 29.03.2021, regarding 
Registration with Competent Authority, the following are the clarifications, 

i) A Bidder is permitted to procure raw material, components, sub-
assemblies etc., from the vendors from the countries which shares a land 
border with India. Such vendors will not be required to be registered with 
the Competent Authority, as it is not regarded as “sub-contracting”. 
 

ii) However, in case a bidder has proposed to supply finished goods, procured 
directly /indirectly from the vendors from the countries sharing land 
border with India, such vendors will be required to be registered with the 
Competent Authority. 
 

iii) Procurement of spare parts and other essential service support like 
Annual Maintenance Contract (AMC)/Comprehensive Maintenance 
Contract (CMC) including consumables for closed system, from Original 
Equipment Manufacturer(OEMs) or their authorized agents are exempted 
from the requirement of registration as mandated under Government 
Order No:FD 455 Exp- 12/2020 Bengaluru dated 28.08.2020. 

 

Bidders are requested to upload the valid Super Grade Electrical Contractors 
License issued by the Government of Karnataka and Certificate/self-declarations in 
respect of Clause Nos: 2.3 and 2.4 (b), (c), (d) & (e) above respectively along with the 
other documents, failing which the offer is liable for rejection. 

 

3 Qualification of the Tenderer: 
 

3.1 All Tenderers/Bidders shall provide the requested information accurately and in 
sufficient detail in Section 3: Qualification Information and shall upload all the 
documents/credentials meeting the Qualifying Requirements as below. 
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3.2 To qualify for award of this contract, Tenderer in its name should have the 
following. 

a) Achieved in at least Two One financial years in the last five years i.e. FY 
2021–2022 to FY 2025-2026 a Minimum Average financial turnover of 
Rs.5.92 Lakhs.[ Usually not less than the estimated cost for works costing upto Rs. 

100Lakhs] 
 
 

Note:  
i. *Updated to the FY in which the tenders are invited. Financial Turn Over 

of previous years shall be given a weight of 10% per year to bring them to 
the price level of the FY in which the tenders are invited. 

 

ii. Audited Financial statements i.e Balance sheets, P&L statements with 
UDI number, Turnover certificates duly certified by chartered Accountant 
as documentary evidence shall be uploaded. 

 

b) Qualifying Requirements (Technical) :  VOID 
c) VOID 
d) VOID 

 

3.3 Tender should further demonstrate: 
a) Deleted 
 

b) Liquid Assets and /or availability of credit facilities of no less than Rs.16.08 
Lakhs@30 % (Credit lines/ Letter of credit/ certificates from nationalized banks 
for meeting the fund requirement etc.  

 
 

3.4 Deleted 
 

3.5 Deleted 
 

3.6 Tenderers who meet the above specified minimum qualifying criteria, will only be 
qualified, if their available tender capacity is more than the total tender value. 
The available tender capacity will be calculated as under: 
 

Assessed Available Tender Capacity = ( A*N*2.5 - B ) 

Where 
 

A = Maximum value of works executed (KPTCL & Non-KPTCL) in any one year 
during the last five years (updated to FY 2025-2026) taking into account the 
completed as well as works in progress.  

 

N = Number of years prescribed for completion of the works for which tenders are 
invited. 
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B = Value, at FY 2025-2026 price level of existing commitments (KPTCL & Non-
KPTCL) and on-going works (KPTCL & Non-KPTCL) to be completed during the 
next 1(One) year. 

Note:  
i. The statements showing the value of existing commitments and on-going 

works as well as the stipulated period of completion remaining for each of the 
works listed should be countersigned by the Employer in charge, not below the 
rank of an Executive Engineer or equivalent. 
 

ii. A self-declaration is to be uploaded by the Tenderer stating that "the 
information with regard to assessed available tender capacity (Works on Hand) 
furnished are correct". 

 

3.7 Even though the Tenderers meet the above criteria, they are subject to be 
disqualified if they have: 
 

- Made misleading or false representations in the forms, statements and 
attachments submitted in proof of the qualification requirements; and/or 
 

- Record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion, litigation history, or 
financial failures etc.; and/or 
 

- Participated in the previous Tender for the same work and had quoted 
unreasonably high Tender prices and could not furnish rational justification. 
 
 

3.8 PUBLIC SECTOR COMPANIES: 
3.8.1 Public Owned Enterprises domiciled in the Owner / Lessee Country may be 

eligible to qualify if, in addition to meeting all the above requirements, and also: 
i. Are commercially oriented Legal Entities distinct from the Owner/Lessee, 

and are not a Government Department. 
 

ii. Are financially autonomous, as demonstrated by requirements in their 
constitutions to provide separate audited accounts and return on Capital, 
powers to raise loans and obtain Revenues through the sale of Goods or 
services and 
 

iii. Are Managerially autonomous. 
 

3.8.2 PSU’s shall note that No preference / advantage of whatever nature will be given 
in evaluation / comparison of Bids and in Award of Contract. 
 

3.9 General: 
 

3.9.1 A Bidder shall submit only one tender in the same tendering process. 
 



Page 17 of 217 
 

3.9.2 Notwithstanding the above, if it is found that the performance vis – a - vis works 
awarded to the Bidder by KPTCL is either behind schedule or not satisfactory, 
KPTCL will be at liberty to disqualify the Bidder and reject its Bid at the time of 
techno-commercial evaluation. 
 

3.9.3 If the information furnished by the Bidder / Bidders found to be false at any stage 
of tendering / execution, then the KPTCL, at its discretion may take action against 
such Bidder / Bidders. If false information is found at the Tendering stage KPTCL 
may forfeit the EMD paid, disqualify the offer of such Bidder, Black list the Firm 
etc.., and if false information is found at execution stage then KPTCL may cancel 
the works awarded, forfeit the Bank Guarantee / Insurance Surety Bond 
furnished against the performance of the contract, Black list the Firm, besides 
initiating action for recovery of excess money paid by KPTCL, if any, after getting 
the works executed from other contractors, levy liquidated damages etc. 
 

3.9.4 If part or full price sheets or prices are exposed in the Techno-Commercial Sheets 
or Techno-Commercial Bid by the Bidder, then the offer of the Bidder will be 
rejected. 
 

3.9.5 Notwithstanding anything stated above or elsewhere in the Tender specifications, 
KPTCL reserves right to assess the Capability / suitability of the Bidder to perform 
the overall Contract should the circumstances warrant such assessment in the 
overall interest of KPTCL. 
 

3.9.6 KPTCL reserves its right to vary or modify any of the tender condition for reasons 
to be recorded, in case it becomes necessary. 
 

3.9.7 Bidder to source the supply of equipment/material from KPTCL approved 
Vendors only as per the revised QR for Vendor registration, available in the 
KPTCL website i.e., https://kptcl.karnataka.gov.in, Link Tender & Procurement 
application for Vendor registration.  Further, a certificate is to be uploaded by the 
Bidder agreeing to source the equipment/ material for the work from the Vendors 
who meet the eligibility clauses regarding restrictions on procurement from a 
country which shares a land border with India as specified in Annexure - XVII of 
the tender document. 
 

3.10 To be qualified for Award, Bidders shall provide satisfactory evidence to the Owner 
of their capability and adequacy of resources to carry out the Contract effectively. 
Bids shall include the following information and Separate document Files have 
been specifically created for uploading the following qualifying documents. 
(Names of the files/folders uploaded by Bidder should consist of max. 40 

alphabets only) 
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i. Bank Guarantee / Insurance Surety Bond towards Bid Security (EMD) shall 
be furnished and uploaded in accordance with Cl. No. 13 of ITT. 

ii. Self-declarations of Bidder in respect of Litigation, dis-qualification due to 
non-performance, ‘Risk & cost’ clause and ‘Restriction on border sharing’ as 
specified in Annexure- XVI & XVII as per Clause No. 2.4 of ITT above. 

iii. Documentary proof for qualifying requirements Clause No. 2 & 3 of ITT, 
Station, transmission lines, etc,  Necessary documentary evidence and end 
user certificates issued from any state/central power utilities such as 
Performance certificates, Work Done Certificates, P.O. (Purchase Order)/ LOI 
(Letter Of Intent)/LOA (Letter of Award)/DWA(Detailed Work Award) and self-
Declarations & statements countersigned by employer in charge not below 
the rank of Executive Engineer or equivalent regarding ‘Assessed Available 
Tender Capacity’,  Banker’s Certificate, Certificated from Chartered 
Accountant - as documentary proof for Qualifying Requirements. 

iv. Audited financial statements including Balance sheets, Profit and Loss 
statements, Turn Over Certificate, Auditors Reports of the last five years 
preceding the date of bid submission of the Bidder.  

v. Details of Works on hand and Ongoing contractual commitments 
vi. Banker’s Certificate for assessing the Liquid Assets (Letter of Credit/ 

Certificate from banks meeting fund requirement) to assess Lines of Credit 
and availability of other financial resources. 

vii. Type test reports as per tender documents / technical specifications. 
viii. Power of Attorney in favor of all the persons signing the documents. 
ix. Copies of original documents defining the Constitution or Legal Status, place 

of Registration and Principal place of Business of the Bidder, written Power 
of Attorney to the Signatory of the Bid to commit the Bidder to the Contract 
along with the resolution passed in this regard by the Board of Directors / all 
the Partners of the Firm. 

x. Valid Super Grade Electrical Contractor’s License Bidder issued by the 
Govt. of Karnataka as on the date of bid submission in Clause No.2.3 of ITT  

xi. Certificate of Incorporation of the Individual or any relevant document in 
respect of Partnership/Proprietorship firms as per the tender document. 

xii. The bidder should have valid GST registration with GSTIN number, PAN 
Card and ISO Certificates. 
Note: The successful Bidder who have GST registration in other States 
should have GST registration in the State of Karnataka mandatorily at 
the time of execution of the Contract Agreement. 
 

xiii. No Deviation Certificate. 
xiv. Letter of Undertaking as in Annexure-V. 
xv. The Qualification and experience of key Personnel proposed for carrying out 

the Work.  
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xvi. Description of the Tools & Plant available with them for execution of the 
Work. 

xvii. An undertaking to source the supply of equipment/material from KPTCL 
approved Vendors only as per the QR for Vendor registration, available in the 
KPTCL website i.e., https://kptcl.karnataka.gov.in, Link Tender & 
Procurement - application for Vendor registration etc., 

xviii. An undertaking to source the supply of equipment/material from Vendors 
who meet the eligibility clauses regarding restriction on procurement from a 
country which shares land border with India as specified in Annexure- XVII 
as per Clause No. 3.9.7 of ITT above. 

xix. All self-declarations, legally enforceable deeds & Undertakings as per terms 
and conditions of the tender. 

xx. All details as called for in the technical specifications of all the equipment/ 
materials of the Tender. 

xxi. Valid Caste Certificate in support of reserved tender participation 

xxii. Valid Karnataka Residential Certificate 
xxiii. Any other required documents as per the qualifying requirements, terms and 

conditions of the tender. 
 
Note:  

a) Bidders are requested to upload legible documents only.  
b) The Guaranteed Technical Particulars of the equipments shall be filled in the 

concerned Data Requirement Sheet (DRS) of Techno- Commercial sheets. 
c) These Qualifying documents are to be uploaded to the respective files only. If any 

of the documents are not applicable to a particular Bidder, then such Bidders 
have to upload a document stating “Not Applicable”. The other documents if any 
which needs to be uploaded by the Bidder for which no specific files have been 
created to substantiate or to meet the requirements of the Bids, such additional 
documents may be uploaded in the folder named as “additional documents” in the 
Karnataka Public Procurement Portal. 

d) No hard copy/copies of additional documents other than those already uploaded 
will be entertained. 

e) Bids can be uploaded on to Karnataka Public Procurement Portalbefore the date 
and time notified for uploading the Bids in Karnataka Public Procurement 
Portalplatform. 

f) The Price Bids of those Bidders whose Techno-Commercial Bids are found 
Responsive will be opened after completion of Techno Commercial Evaluation.   
NOTE: Price Bids of Techno commercially Non - Responsive Bidders will not be 

opened. 

g) The Bidders shall upload/provide credentials in support of their Technical 
capacity, Financial Strength and Past Experience. 
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h) Karnataka Power Transmission Corporation Limited, takes no responsibility for 

delay, due to any cyber or any other computer related problems. Further, KPTCL 
reserves the right to reject any or all the Bids without assigning any reasons 
thereof and shall bear no liability whatsoever consequent upon such a decision. 
 

i) The bidder is required to ensure browser compatibility of the computer well 
in advance to the last date and time for receipt of tenders. The department 
shall not be responsible for non-accessibility of Karnataka Public 
Procurement Portaldue to internet connectivity issues and technical 
glitches. 
 

3.11 QUALIFYING REQUIREMENT OF MANUFACTURER OF EQUIPMENTS TO BE 
SUPPLIED BY THE CONTRACTOR: 

a) The source of supply of equipment/ materials for bought out goods, covered under 
the scope of the Contractor, shall be only from approved Vendor of KPTCL. 
Technical parameters of the bought out materials/ equipments shall be clearly 
furnished. Please refer Annexure–A criteria for vendor approval dated 19.09.2014, 
w.e.f 01.01.2014 & amendments thereon uploaded along with this document 
stipulating the qualifying requirement for the Manufacturer of equipments to be 
supplied by the contractor. The criteria for vendor approval is uploaded in the 
KPTCL website and amendments thereon. Website - 
https://kptcl.karnataka.gov.in with hyperlink: Tender & Procurement. 

OR 

Manufacturers who are subsidiaries and have recently established production 
line in India for the Equipments/ Materials covered in the Scope of this Bid 
identified to be supplied by the Contractor, can also be considered as meeting 
with the criteria, provided the Parent Company (Principals ) who possess QR as 
mentioned above agrees to furnish, along with the Bid, either jointly with the 
Sub-Vendor (Subsidiary) or separately, a legally enforceable undertaking to 
Guarantee Quality, timely supply, Performance and Warranty obligations as 
specified for the Contract and also furnish Performance Certificate for the 
Satisfactory Operation of individual Equipment. Such Guarantee (Warranty) for 
the Equipment to be supplied shall be for a period of 42 (Forty-Two) Months 
in respect of Power Transformer, Control and Relay panels, Isolators, 
Battery Set, Nitrogen Injection Fire Extinguishing system, Circuit 
Breakers, 24 (Twenty-Four) Months in respect of Battery Charger and 12 
(Twelve) Months for rest of the equipments/ materials of the project 
commencing immediately upon the satisfactory commissioning. 

Note: Notwithstanding to the above, if the guarantee periods specified for each of the 
equipment/material in the technical specification, is more than the above 
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periods, then the period stipulated for such equipment/material in the technical 
specifications prevails. 

  The Proforma of Annexure VII (Section 4: Formats of Annexures) of Bid 
Document, duly filled and duly signed by authorised Persons shall be uploaded. 

OR 
c) KPTCL, from time to time, may issue circulars indicating the Approved Vendors in 

respect of certain equipments/materials. In respect of such Vendors, the Total / 
Partial Turnkey Contractor need not furnish the qualifying data. Present list of 
approved sub-vendors for various materials / equipments are available in the 
KPTCL website.   

Note: For Power Transformers & Relay & Protection Panel with sub-station 
automation, qualifying requirements specified in the respective sections of 
equipments shall also be met to qualify for the supply of the equipments in 
addition to the conditions mentioned above 

Project specific vendor approval will not be entertained. Only in cases where 
approved vendors are not available for any specific material/ equipment, then 
request for project specific vendor approval will be considered in which case 
successful Bidder desiring to procure any Equipments/Materials from any such 
Sub Vendors , shall furnish all the Credentials such as Type test Certificates, 
details of Past Supplies, Performance Certificates from the End Users etc as 
required as  per Annexure-A (of KPTCL Vendor approval guidelines) to this office 
for examination and to convey the necessary competent approval. This will be for 
exceptional cases only. The owner reserves the right to accept or reject the same. 
However, all Type Tests/ Special Tests as per IS/IEC will be subjected on this 
material/equipment at the cost of Successful Bidder without affecting the 
Completion Schedule. 

Note: Though the materials are sourced from approved Vendors of KPTCL, the 
approved vendors shall also meet the Qualifying Requirements, if any 
stipulated in the prevailing Tender Specifications. 

3.12 For the purpose of Qualifying Requirements, one number of Circuit Breaker Bay 
shall be considered as a Terminal Bay used for Controlling a Transmission Line or a 
Power Transformer or a Bus Section or a Bus Coupler and comprising of at least 
one Circuit Breaker, two Disconnects and three Nos. of CTs. 
 

3.13 Before Bidding for the above works of Substation, Terminal Bay and Transmission 
Line, the Bidder shall fully familiarize himself with the Site conditions and General 
arrangements, etc and examine contents and instruction of bid documents and 
fully inform himself as to all conditions and matters, which may, in any way, affect 
the contract or cost thereof. Though the Owner shall endeavour to provide the 
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information, it shall not be binding for the Owner to provide the same. The Bidders 
are advised to visit the Sub-Station / Transmission Line Site and acquaint 
themselves with the Topography, infrastructure, Soil conditions and Design 
Philosophy. The Bidders shall be fully responsible for providing all Equipments, 
Materials, System and Services specified in their Scope or otherwise which are 
required to complete the Construction and successful Commissioning of the Sub-
Station / Transmission Line in all respects in this package. Non- familiarity with 
the Site conditions will not be considered for extra Claims and for not carrying out 
the Work in strict conformity with Drawings and Specifications. 
 
KPTCL reserves its right to vary or modify any of the tender condition for reasons to 
be recorded, in case it becomes necessary. 

 
4 One Tender per Tenderer: 
4.1 Each tenderer shall submit only one tender for one package. A tenderer who submits 

or participates in more than one Tender, will cause all the proposals with the 
Tenderer’s participation to be disqualified. 

 
5 Cost of Tendering: 
5.1 The tenderer shall bear all costs and expenses associated with the preparation and 

submission of his tender including pre/post bid discussions, technical and other 
presentations etc., and the Employer will under no circumstances, be responsible or 
liable for these costs, regardless of the conduct or outcome of the bidding process. 
 

6 Site Visit and Local conditions: 
6.1 The Tenderer at his own responsibility and risk is encouraged to visit and examine 

the Site of Works and its surroundings and obtain all information that may be 
necessary for preparing the Tender and entering into a contract for construction of 
the Works. The cost of visiting the Site shall be at the Tenderer’s own expense. 
 

6.2 It will be imperative on each Bidder to fully inform himself of all Localconditions 
and factors which may have any effect on the execution of the Contract covered 
under these Documents and Specifications. The Owner shall not entertain any 
request for clarifications from the Bidders, regarding such Local conditions.  

 
6.3 It must be understood and agreed that such factors have properly been investigated 

and considered while submitting the Proposals. No Claim for financial adjustment 
to the Contract Awarded under these Specifications and Documents on account of 
Local conditions will be entertained by the Owner. Neither any change in the Time 
Schedule of the Contract nor any financial adjustments arising thereof shall be 
permitted by the Owner, which are based on the lack of such clear information or 
its effect on the Cost of the Works to the Bidder. 
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6.4 The Equipment shall be Packed for Transportation so as to meet the Space and 
Weight limitation of Transport facilities especially along the Rail/ Road. Approval 
from concerned Railway Authorities for movement of over dimensional 
Consignment/Package shall be obtained by the Contractor before starting 
Manufacture of such Equipment. 
 

B. Tender Documents 
 

7 Content of Tender documents: 
 

7.1 The Goods and Service required, Tendering Procedures and Contract Terms are 
prescribed in the Tender Document. The Tender Document is a compilation of the 
following Sections: 
 

Section 1 : Invitation for Tenders (IFT) 

Section 2 : Instructions to Tenderers (ITT) 

Section 3 : Qualification Information (QI) 

Section 4 : Format of Annexures 
Section 5 : Conditions of Contract (CC)  & Special Conditions of 

Contract (SCC) &Erection Conditions of Contract 
(ECC) 

Section 6 : Contract Data (CD)   

Section 7 : Technical Specifications 

Section 8 : Drawings 

Section 9 : Bill of Quantities 

Section 10 
 

 Format Of Bank Guarantee / Insurance Surety Bond 
For Bid Security (EMD)  

& 
Performance Security Deposit (Bank Guarantee / 
Insurance Surety Bond) 

 
Section 11 

: 
 
: 

Tender Proposal Sheets 
a) Techno Commercial Sheets 
b) Percentage-Wise Financial Bid 

  
 

NOTE: Section 11 is to be duly filled and uploaded on Karnataka Public Procurement 
Portal by the Tenderer. 
 

7.2 Understanding of Bid Documents: 
A Prospective Bidder is expected to examine all Instructions, Forms, Terms and 
Specifications in the Bid Documents and fully inform himself as to all the 
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Conditions and matters, which may in any way, affect the Scope of Work or the 
Cost there of. Failure to furnish all information required by the Bid Document or 
submission of a Bid not substantially responsive to the Bid Document in every 
respect will be at the Bidder's risk and may result in the rejection of its Bid. 
 

8 Clarification of Tender Documents: 
8.1 If the Prospective Bidder finds discrepancies or omissions in the Specifications and 

Document or is in doubt as to the true meaning of any Part, he shall at once make 
a request, in writing to the The Chief Engineer Elec., Operations, KPTCL, Mysuruon 
or before the date and time as mentioned in the Karnataka Public Procurement 
Portal platform for an interpretation/ clarification. Interested Bidders may also 
submit online queries through the Karnataka Public Procurement Portalplatform 
and need to mention their firm credentials along with online queries. Online queries 
not supported by firm credentials are liable for rejection. 
 
The Owner, then, will issue interpretations and clarifications as he may think fit in 
writing. After receipt of such interpretations and clarifications the Bidder may 
submit his Bid but within the time and date as specified in the Invitation for Bid. All 
such interpretations and clarifications shall form a Part of the Bidding Document 
and shall accompany the Bidder’s Proposal. A prospective Bidder requiring any 
clarification on Bid Document may notify the Owner in writing. The Owner will 
respond in writing to any request for such clarifications on the Bidding Document, 
which, it receives not later than the date indicated in the Karnataka Public 
Procurement Portal portal (https://kppp.karnataka.gov.in). Clarifications/ 
Amendments/ Corrigendum will be issued through the Karnataka Public 
Procurement Portal, if found necessary. 

Verbal clarifications and information given by the Owner or his Employee(s) or his 
Representative(s) shall not in any way be binding on the Owner. 

8.2 Pre-Tender Meeting: 
8.2.1. The tenderer or his authorized representative is invited to attend a Pre-Tender 

Meeting which will take place at Office of The Chief Engineer Elec., Operations, 

KPTCL,Prasarana Bhavana, FTS Compound, N.R Mohalla, Mysuru-570007. (address 
of venue) on time and date mentioned in the tender document/Karnataka Public 
Procurement Portal. 
 

8.2.2. The purpose of the meeting will be to clarify issues and to answer questions on 
any matter that may be raised at that stage. 

 
8.2.3. The tenderer is requested to submit any questions in writing or e-mail  to reach 

the Employer. 
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8.2.4. Minutes of the meeting, including the text of the questions raised (without 
identifying the source of enquiry) and the responses given will be uploaded in 
Karnataka Public Procurement Portal platform and the Tenderers are advised to 
keep updated of the same. Verbal response/discussion shall not be considered. 
Any modification of the tender documents listed in Sub-Clause No 7.1 which may 
become necessary as a result of the pre-tender meeting shall be made by the 
Employer exclusively through the issue of an Addendum pursuant to Clause No. 
9 and not through the minutes of the pre-tender meeting. 

 

8.2.5. Non-attendance at the pre-tender meeting will not be a cause for disqualification 
of a tenderer. 

 
 

9 Amendment of Tender documents: 
 

9.1 At any time prior to the deadline for submission of Bids, the Employer/ Owner 
may, for any reason, whether at its own initiative or in response to a clarification 
requested by a prospective Bidder, modify the Bidding Document /conditions by 
Amendment(s).  
 

9.2 The Amendment/Addendum will be notified in the Karnataka Public Procurement 
Portal and the same shall be made available against the published tender in the 
Karnataka Public Procurement Portalsystem. Owner will bear no responsibility or 
liability arising out of non-receipt of the same in time or otherwise. 
 

9.3 To give prospective Tenderers reasonable time in which to take an 
addendum/Amendment into account in preparing their tenders, the Employer 
may at its discretion extend the deadline for submission of tenders, in accordance 
with Sub-Clause 16.2 below. 
 

9.4 Such Amendments, Addendum, Clarifications etc. shall be binding on Bidders and 
will be given due consideration by the Bidders while they submit their Bids and 
invariably upload such Documents as a part of the Bid. 

 

C. Preparation of Tenders 
 

10 Documents comprising the Tender: 
10.1 The tender submitted by the Tenderer on Karnataka Public Procurement Portal 

shall be in electronic document system and shall contain the documents as 
follows: 
 
 

 

10.1.1. First Electronic Document (Techno-Commercial Bid Offer) : 
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a. The Bidder shall complete the Bid Form, Technical Data Requirements 
sheets etc. provided in the Bidding Documents. 

b. The Bidder shall also submit Documentary evidence to establish that the 
Bidder meets the Qualification Requirements as detailed in Clause Nos. 2 & 
3 of Section 2 ITT above. 

c. The Tender Processing Fee and Bid Security/EMD shall be in accordance 
with Clause No.13 of Section ITT. 

d. All other relevant documents specified in the tender documents. 
 

10.1.2. Second Electronic Document (Percentage wise Financial Bid): Shall be filled in 
Karnataka Public Procurement Portal. 

 
10.2 Deleted  

 
10.3 The Bidder shall quote for the entire scope of the proposal covering all aspects of 

the contract specified under the accompanying Technical Specifications.  
 

10.4 Bids not covering the Total Scope of Works may be treated as incomplete and 
hence rejected summarily. 
 

10.5 No deviation whatsoever, either in full or in part, the conditions of the bidding 
documents as specified in the special conditions of contract are permitted by the 
Owner. Therefore, the Bidders are advised that while making bid proposals and 
quoting price, these conditions may appropriately be taken into consideration. 
Bidders are required to upload a certificate in this regard as per the format 
provided in special conditions of contract in sealed envelope along with other 
documents. 
 

10.6 The Bidder shall complete all the Schedules & Annexure in the Bid Proposal 
Sheets, Technical Data Sheets, Financial Bid offer and specified elsewhere. The 
Qualifying Data shall be filled in the required Schedule of Techno-Commercial 
sheets. While furnishing Qualifying Data, only the list of executed Works, similar 
in nature to the tendered Scope of Work, shall be furnished. 
 
 

10.7 Language of Bid & Measurement: 
The Bid prepared by the Bidder and all correspondence and Documents relating to 
the Bid, exchanged by the Bidder and the Owner, shall be written in the English 
Language only, provided that any Printed Literature furnished by the Bidder may 
be written in another  language so long as accompanied by an authenticated 
English translation  of its pertinent passages. Failure to comply with this may 
disqualify a Bid.  For purposes of interpretation of the Bid, the English translation 
shall govern. The Metric System of measurement shall be used exclusively in the 
Contract. 
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11 Tender Prices/Bid Price: 
 

11.1 The contract shall be for the whole works as described in Sub-Clause 1.1, based on 
the Percentage-wise Financial Bid submitted in Karnataka Public Procurement Portalby 
the Tenderer.In accordance with Finance Department Circular No: FD 417 EXP-
12/2024 Dated 09-08-2024, Bidders are required to submit their financial quotes 
excluding GST. Applicable GST on supply of materials, civil and erection works will 

be borne by the bidder and the same will be paid separately. 

Note: In case, the description of the rates/amount are mentioned as “inclusive of 
applicable taxes” in KPP portal, the same will be treated as exclusive of GST, 
since the financial quotes of the bidders are excluding GST. 

 

11.2 The Bidder shall Quotes a percentage above or below the Estimated cost and 
this percentage is applied to all the items in the bill of Quantities. . 

 

11.3 All duties, taxes, and other levies payable by the contractor under the contract, or 
for any other cause, shall be included in the rates, prices and total Tender Price 
submitted by the Tenderer.The prices quoted by the bidder shall be excluding 
GST. 

 
11.4 The rates and prices quoted by the Tenderer shall be subject to adjustment during 

the performance of the Contract in accordance with the provisions of Clause of the 
Conditions of Contract. 
 

11.5 The bidder shall submit financial offer inclusive of CIF PORT OF ENTRY/unit ex-
works prices of the goods (in the scope of the Contractor), all applicable Custom 
Duties on Imports, cess if any,the price for erection, testing and commissioning 
including, price for associated civil, structural works and other services under the 
contract in the total bid price. The prices quoted by the bidder shall be excluding 
GST. 

Note: Bidders are instructed not to quote Freight & Insurance charges separately. If 
bidder quotes Freight & Insurance charges separately, the same will not be 
considered for Price Evaluation 

 
11.6 Detailed break up, covering all the Price Components of Unit Prices as well as 

Total Bid Price, as stipulated in the appropriate Percentage-wise Financial offer of 
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Bid Proposal Sheet shall be furnished by the Bidder. This break up shall be 
entered separately in the following manner: - 
 
a) For goods offered from within India and Abroad: 

i) The price of the goods quoted ex-factory/ex-works/ex-warehouse / CIF 
prices as applicable, inclusive of all duties, taxes and levies paid or payable 
on components, sub-assemblies and raw materials. 

ii) Applicable CGST, SGST, IGST, UTGST, Custom Duties on Imports, levies, 
cess if any which will be payable by the Owner on the Goods, if this 
Contract is Awarded. 

iii) The cost of erection, testing and commissioning as well as associated civil,   
structural works including all applicable taxes thereon. 

iv) The Bidder shall include levies, surcharge / cess etc. on erection, testing 
and commissioning as well as associated civil, structural works as 
applicable in their quoted Bid price and KPTCL would not bear any 
additional liability on this account.  KPTCL shall, however, deduct such tax 
at sources as per the rules and issue necessary Certificate to the 
Contractor. 

v) The prices quoted by the Bidder shall be excluding GST. 

Note: 
For all items, the bidder shall furnish the breakup of Ex-works, applicable Custom 
Duties on Imports, levies, cess if any as applicable at the time of bidding and Total 
price in the price schedules. 
 
b)The title of goods, offered from abroad, shall pass on to the Owner before 
entering the CIF port of disembarkation. 

 
The Owner shall allow provision under ‘High Sea Sale’ for transfer of title of goods 
for imported equipment to avail Project Import benefits and / or other benefits 
that accrues with it. However the Contractor shall undertake custom clearance on 
behalf of the Owner. Since title of Equipments/ materials shall be in the name of 
the Owner after High Sea Sale, only Custom Duty will be paid by the Owner 
directly to Custom authorities, the liability of which will be limited to the CIF value 
quoted by the bidder or on the assessment done by custom authorities whichever 
is less. The difference in custom duty in excess of the above if any paid by KPTCL, 
would be recovered from any of the Bills payable to the Contractor. Further all 
other charges like port charges, custom handling charges, transportation and 
other charges incidental to the unloading, packing, handling and clearance of the 
said goods through the customs and port authorities shall be absorbed by the 
bidder and no separate claim towards these would be entertained by the Owner. 



Page 29 of 217 
 

i) Charges for port handling, port clearance, inland transportation, insurance 
and other local costs incidental to delivery of the goods from the port of entry to 
their final destination. 

ii) The charges for unloading, storage, handling at site, insurance, installation 
including associated civil works, testing & commissioning of 
equipment/materials to be supplied by the Bidder. 

iii) Indian Agent's Commission (IAC) involved, if any, should be borne by the 
Bidder in their quoted prices and will not be paid separately. The name and 
detailed address with other details of the said firm/agency should be furnished 
along with the Bid thereby also indicating in detail of the services to be 
rendered by the said firm/Agency in consideration for the IAC payable to them. 

 
Note:-The bidder shall specify in the appropriate column of the Techno-commercial 

schedule, as to whether the materials/ equipments are ‘own manufactured’ 
or ‘bought out items’. 

 
11.7 The Bidder (both Indian Bidder & Foreign Bidder) shall include the levies, 

surcharge / cess etc on Works Contracts applicable or any other taxes, cess etc., 
in their quoted Bid price and KPTCL would not bear any liability on this account. 
KPTCL shall, however, deduct such taxes if any to be deducted at source as per 
the rules and issue TDS (Tax Deduction at Source) certificate to the Contractor. 
 

11.8 The Bidder's separation of Price Components in accordance with Clause No. 11.6 
supra will be solely for the purpose of facilitating the comparison of Bids by the 
Owner, for Contract Price amendment due to Quantity variation and for On 
Account Payments (in case of Award) and shall not in any way limit the Owner's 
rights. 
 

11.9 It is obligatory that the Bidders shall avail centralized shipping arrangements 
through the “chartering Wing viz., 'TRANSCHART' of Ministry of Surface 
Transport, Govt. of India or otherwise the Bidders shall obtain on their own 'No 
objection Certificate' from Ministry of Surface Transport, Govt. of India well in 
advance. However, KPTCL shall not be responsible for any delay whatsoever on 
this account. 
 

11.10 Bidders shall enter the all-Inclusive Price excluding GST for each of the schedules 
as mentioned in the Karnataka Public Procurement Portal. Bid currency shall be 
exclusively in Indian Rupees. The bid offered in other currency other than Indian 
currency would summarily be rejected. The Contract price shall be in Indian 
currency only which the Bid price has been quoted & agreed by the Purchaser. 
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11.11  Taxes and Duties: 
 

11.11.1 (i) Bought Out Items from Vendors, Sub-Suppliers, etc.: 
Applicable Custom Duties on Imports, levies, cess if any payable on material / 
equipment, component sub-assemblies, raw materials and any other items used 
for the  contractor’s consumption or dispatched directly to the site stores of the 
contractors, associated civil works and erection works shall be included in the bid 
price and any such taxes, duties levies etc, additionally payable due to 
statutory variation or due to introduction of new tax or taxes(other than 
GST), duties and levies not considered by the Bidder but payable as 
applicable on the date of bidding etc., shall be to the Bidder’s account and no 
separate claim on this behalf shall be entertained by the owners either 
during the contractual period or during the extended period if any. 
KPTCL will not be construed as an importer. However, Bidders/ Tenderers are 
requested to quote after verifying whether they are eligible for deemed export 
benefits listed under Foreign Trade Policy of 2004-09 Deemed Export. 
 

(ii)  For all materials supplied by the Bidder to the owner: 
All applicable Custom Duties on Imports, levies, cess if any., in respect of all 
materials, under the contract shall be included in the price bid, but they shall be 
indicated separately as mentioned in Clause No.11 of ITT in the Price schedules. 
 
Any such taxes, duties, levies etc., not considered by the Bidder but payable as 
applicable on the date of bidding shall be to Bidder’s account and no separate 
claim on this behalf shall be entertained by the Owner. 
 

(iii)  Erection and Civil works: 
The applicable cess if any etc., shall be included in the price bid. 
 
Any such taxes(other than GST), duties, levies etc., not considered by the 
Bidder but payable as applicable on the date of bidding shall be to Bidder’s 
account and no separate claim on this behalf shall be entertained by the 
Owner.  
 

(iv) In case of any statutory variation inTaxes, levies, cess if any or if any tax/ 
duty/levy is newly introduced by the government applicable for this contract with 
effect from the next day of the date of submission of the bid these 
variations/additional taxes/ duties/ levies will be to the account of the Owner.  
In case the Bidders indicate lesser rates of taxes & duties with reference to the 
prevailing rates of taxes & duties at the time of bidding, any variations in the 
taxes and duties would be paid/recovered keeping the rates of taxes & duties 
applicable as on the last date of Techno-Commercial Bid Submission as 
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notified (either original or extended) as the base and not the quoted rates of 
taxes & duties for payment/recovery of difference in the taxes and duties.  If the 
contractor is required to pay additional tax or duty, then the owner shall 
reimburse the contractor the additional tax or duty so paid by the contractor 
against submission of documentary evidence to the satisfaction of the owner by 
the contractor.  This provision will be applicable to Supply, erection and civil 
works.  
 
Note: Additional tax liability on account of change in the sources of the 
equipments/materials, if any, will be to bidders account only.  
 
The claims against statutory variation, in principle, would be settled as 
reimbursement provided the contractor furnishes documentary evidence to 
establish that the extra amount claimed due to statutory variation was in 
fact paid by him solely on account of such statutory variation.  This may 
vary from case to case depending upon the nature of statutory variation.   
 

11.11.2 The civil, structural and architectural portion of the contract shall be 
treated as civil works contract. The Bidder shall specify CGST, SGST, cess if 
any on civil works. Any Tax payable on the Cost of the items of supply under 
the civil Works Contract shall also be included by the Bidder in his Bid Price 
and the Owner shall have no liability whatsoever in respect of such Taxes. 
 

11.11.3 The Owner will deduct Tax at Source as per applicable law from the proceeds 
payable to the Contractor.  
 

11.11.4 GST registered firm having GSTIN: 
 

Applicable CGST, SGST on civil and erection works has to be borne by the bidder. 
 
 

11.11.5 Any tax liability that may come on the owner (KPTCL) supplied equipments / 
materials shall be borne by KPTCL. 
 

11.11.6 As regards the Income Tax, Surcharge on Income Tax and any other Corporate 
Tax, the Owner shall not bear any Tax liability whatsoever. The Bidder shall be 
liable and responsible for Payment of such Taxes as mandated under the 
provisions of the Law. 
 

11.11.7 Notwithstanding anything stated in the Sub-Clause 11.11.1 to 11.11.6 above, the 
Owner shall have the right to make deduction at Source from the amounts 
payable to the Contractor against this Contract in respect of any Tax liability as 
may be Mandatory in terms of the Law. The Owner shall not bear any liability in 
this regard but shall issue necessary TDS Certificate in respect of such deductions 
made. 
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11.11.8 Whenever concessional rate of Taxes is indicated by the Bidder, it shall be 
confirmed whether, any increase in the rates that becomes applicable during the 
Performance of the Contract would be absorbed by the Bidder. Bidder shall note 
that in the absence of such confirmation, the Bids will be evaluated taking into 
account the maximum rate of Taxes applicable. 
 

11.11.9 The Owner’s liability for all taxes and duties under the contract shall be limited to 
only those indicated by the Bidder in the bid proposal sheets subject to the 
statutory variations and variations as per clause No. 11.11.1 supra. 
 
If the cost of the Contract during the performance of the contract shall be 
increased or reduced by reasons of the making, passing or promulgation of any 
law after the date of submission of bid or by any order, regulation or by-law 
having the force of law, the amount of such increase or reduction shall be added 
to or deducted from the ‘Contract Price’ as the case may be. It is the Bidder’s 
responsibility to furnish details of taxes, duties, levies, etc. applicable as on the 
date of submission of the bid. 
 

11.11.10 No claim for any increase towards the statutory variation regarding 
enhancement of existing CGST, SGST, IGST, UTGST, Custom Duties on 
Imports, levies, cess if any or introduction of a new tax or duty applicable shall 
be entertained by the Owner during the extended period of contract, if the 
extension of the contract is required due to the causes attributable to the 
contractor. 
 

11.11.11 Statutory Variation regarding increase/decrease of existing Taxes& Duties 
or introduction of a new tax or duty during the Contractual completion period 
would be to the account of Owner. 
 

11.11.12 Before quoting, the Bidder shall ascertain from the concerned Tax 
Authorities of Government of Karnataka/ Govt. of India, the applicability of CGST, 
SGST, IGST, UTGST, Custom Duties on Imports, levies, cess if anyetc., as on 
the last date of Techno-Commercial Bid Submission as notified (either original or 
extended) in respect of this Package and include the same in the quoted Price. No 
separate Claim in this regard will be entertained by the Owner, as it is the 
responsibility of the Bidder to pay all these Taxes. 
 
Note:  
(i) The successful bidder shall be entirely responsible for payment of all taxes, 

levies, duties, license fees, etc., incurred until delivery of the contracted 
goods to the purchaser. In respect of supply portion, the successful bidder 
shall pay all types of fees, levies, taxes, duties etc. required to be paid by 
any National or State statute, ordinance or other law or any regulation or 



Page 33 of 217 
 

bye-law of any local or other duly constituted authority in relation to the 
execution of works and by the Rules and Regulations of all Public bodies 
and companies whose property or rights are affected or may be affected in 
any way of the works. The successful bidder shall in compliance with the 
above keep the Purchaser indemnified against all such penalties and 
liability of every kind for breach of any statute, ordinance or law, Regulation 
or bye-law. Nothing in the contract shall relieve the successful bidder from 
his responsibility to pay any tax that may be levied by the Government on 
the turnover / profits etc., made by him in respect of the contract. 

(ii) In case any Refund of GST from Commercial Tax Department is availed in 
respect of subject work, the same shall be returned to Employer/Owner ie.,  
KPTCL. 
 

11.11.13 Building and other construction workers welfare Cess:  
 

The Building and other construction workers welfare cess act 1996, came into 
operation with effect from 3rd day of November 1995, the government has 
decided to collect cess now with immediate effect. Accordingly the government 
has issued order No. LD/300 LET/2006 dated 18.01.2007. 

 
As per the order, cess at the rate of 1% of the cost of construction (in respect of 
building or other construction works) incurred by the employer (contractor) shall 
be collected which shall exclude the cost of land and any compensation paid or 
payable to a worker or his kin under Workman Compensation Act 1923.   

 
Therefore building & other construction workers welfare cess at the rate of 1% of 
the amount of the Supply, Erection and Civil portionof the contract as per 
the clarification issued by Labour department, G.O.K, vide their letter No. 
LD338LET/2011 dated: 27.04.2012 & LD87/LET-2016 dated: 17.01.2018 
will be deducted from the bill at the time of making payment and such amount so 
deducted from the bill will be remitted to Karnataka State Building and other 
construction workers welfare board. 

 
It is mandatory to furnish a return in Form-I to the concerned assessing officer in 
terms of section-4 of the building & other construction workers welfare cess act, 
1996 and its rules there under 1998. The concerned employer (contractor) shall 
furnish the aforesaid return to the concerned assessing officer. 
 

11.12  SPARE PARTS: 
 

11.12.1 In case where it is mandatory for the Bidder to quote for certain identified 
spare parts, the same are included in the accompanying technical 
specifications. In such cases the item wise price break-up of such spares on 
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a ex-works basis shall be indicated in the bid. The Bidder shall further 
indicate item wise price break-up on FOR site basis. In respect of custom 
duties and taxes, the provisions of Clause No. 11.11 above shall be applicable. 
The price quoted for these spares will be taken into account for evaluation. The 
Owner, however, reserves the right to vary the quantity of any of the spare and 
/ or to delete any items of spares altogether or add new items of spares during 
award / detailed engineering stage limited to a period of six (6) months from 
date of contract unless such period is specified otherwise in Special Conditions 
of contract at the unit rates agreed to in the contract or to be agreed mutually 
in case unit rates are not identified in the bid / contract. 

 
11.12.2 In addition, the Bidder shall provide in the form of a schedule given in Bid 

Proposal Sheets, the complete list of recommended spare parts for three (3) 
years operation of the equipment covered under the proposal under 
Contractor’s scope. In the list of recommended spare parts, the Bidder shall 
identify the unit wise population of each of the items recommended and 
anticipated normal life of the spare. Such list will also indicate the prices on 
FOR destination site basis for each item. No other basis of prices shall be 
quoted. The prices of these spare parts shall be on FIRM PRICE basis 
throughout the Contract Period. The prices of the spare parts thus quoted 
will not be taken into consideration for purpose of evaluation. Other relevant 
Terms and Conditions of the bid document shall also be applicable to such 
spare parts. 

 
11.12.3 Spare parts list will be used by the Owner to decide about the Spares to be 

procured against his requirements of Spares for the Equipment quoted. The 
Quantities of the Spares to be procured shall be decided by the Owner and the 
Bidder shall supply all those Spares Ordered. In case where no Mandatory 
Spares are indicated, the Bidder shall comply with the requirements indicated 
in Clause No.11.12.1 and 11.12.2 above. 

 
11.13   Contract Quality Assurance: 

11.13.1 The Bidder shall include in his proposal the Quality Assurance Programme 
containing the overall Quality Management and Procedures which he proposes to 
follow in the Performance of the Works during various phases as detailed in 
relevant Clause of the General Technical Conditions. 
 

11.13.2 At the time of Award of Contract, the detailed Quality Assurance Program to be 
followed for the execution of the Contract will be mutually discussed and agreed to 
and such agreed Program shall form a part of the Contract. 
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11.13.3 The Bidder shall clearly specify the list of Sub Vendors, not exceeding four (4) for 
each item, from whom the Bought-Out items are being supplied. List of Sub-
Vendors shall be furnished in Schedule-15 of Techno-Commercial Sheets. The 
Successful Bidder shall furnish the Qualifying Data of the Sub-Vendor and obtain 
the approval of KPTCL for Specific Vendor. 
 
The word “Equivalent” shall not be used in the choice of Vendors. 
 

The KPTCL reserves the right to choose one or more of the Vendors out of 
the Vendors indicated by the Successful Bidder or indicate any other vender 
at its discretion if the venders indicated by the contractor are not acceptable 
to it for the reasons to be recorded in writing and informed. 
 

11.14  Insurance: 
The Bidder’s Insurance liabilities pertaining to the Scope of Work are detailed out 
in Clauses titled “Insurance” in Conditions of Contract (Section – CC of Bid 
Document and in Erection Conditions of Contract (Section – ECC of Bid 
Document) Bidder's attention is specifically invited to these Clauses. Bid Price 
shall include all the Cost in pursuance of fulfilling all the Insurance liabilities 
under the Contract and no separate amount is payable in this regard. 
 

11.15 Erection Tools and Tackles: 
The Bidder, under a separate Schedule in his Proposal, shall include a list of all 
Special Equipment, Tools & Tackles etc. which he proposes to bring to Site for the 
purpose of Erection, Handling, Testing and Commissioning including Performance 
and Guarantee Tests of the Equipment. If any such Equipment is listed anywhere 
else in the Proposal and not specially mentioned in the above Schedule, it shall be 
deemed to have been included in the Bidder’s proposed Scope of Supply. 
 

11.16 Brand Names: 
11.16.1 The specific reference in these Specifications and Documents to any Material / 

Equipment by Brand Name, Make or Catalogue Number shall be construed as 
establishing Standards of Quality and Performance but not as limiting 
competition. However, Bidders may Offer other similar Material/ Equipment 
provided they meet the specified Standard, Design and Performance requirements. 
The Bidder shall furnish adequate Technical information about such alternative 
Material/Equipment to enable the Owner to determine its acceptability. The 
Owner shall be the sole judge on the acceptability or otherwise of such alternative 
Material / Equipment. 
 

11.16.2 The Bidder shall note that Standards for Workmanship, Material and Equipment 
and reference to Brand Name, Catalogue Numbers Designated by the Owner in its 
Technical Specifications are intended to be descriptive only and not restrictive. 
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The Bidder may substitute alternative Standards, Brand Name and/or Catalogue 
Numbers in its Bid, provided that it demonstrates to the Owner's satisfaction that 
the substitutions are substantially equivalent or superior to those Designed in the 
Technical Specification. 
 
 

12 Tender validity: 
12.2 Tenders shall remain valid for a period not less than Ninety days(90Days) after 

the deadline date for tender submission specified in Clause No.16 of ITT. A tender 
valid for a shorter period shall be rejected by the Employer as summarily non-
responsive. 
 

12.3 In exceptional circumstances, prior to expiry of the original time limit, the 
Employer may request that the Tenderers may extend the period of validity for a 
specified additional period. The request and the Tenderers' responses shall be 
made in writing or e-mail. In such an event the Bid Security provided under 
Clause 13 shall also be extended by the same period as the extension in the 
validity of the Bid. A Tenderer may refuse the request without becoming liable for 
forfeiture of his Bid Security (Earnest Money Deposit). A Tenderer agreeing to the 
request will not be required or permitted to modify his tender. 

 
13 Bid Security (Earnest Money Deposit) 
13.1     The Tenderer shall furnish, as part of his tender, Earnest Money Deposit in the 

amount as shown in column 4 of the Table of IFT for this particular work. Bids 
shall be accompanied by Bid Security (EMD) for Rs.as in NIT as follows; 

1) Up to Rs.10.00Lakhs 
 

The following modes of payment will be provided as a part of e-Payment services. 
• Credit Card/Debit Card 
• Net Banking 
• NEFT/RTGS 
• Over-the-Counter (OTC) 
• IMPS 

 
  For further details regarding mode of e-payment of EMD in 
  Karnataka Public Procurement Portal platform, please contact e-procurement cell, 

Government of Karnataka. 
 

2) Balance Rs.0.00 Lakhs in the form of Bank Guarantee / Insurance Surety Bonds 
as per Annexure-II Section-4 of the Bid Document issued either by a 
Nationalized/Scheduled Bank covering 45 days after the Validity Period of the 
Bid including Period of Extension, if any required by the Owner. The Bidder 
shall scan the Bank Guarantee / Insurance Surety Bond towards EMD and 
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upload the same in the prescribed format in the Karnataka Public 
Procurement Portal to enable the owner for verification of EMD BG at the 
time of opening of Techno Commercial Bid, failing which the offer will be 
rejected. Also, the Bidder shall ensure that the Bank Guarantee / Insurance 
Surety Bond towards EMD shall be sent in original to the The Chief Engineer 

Elec., Operations, KPTCL, Mysuruso as to reach after the last date of 
submission of bid & on or before the date & time notified for opening of 
Techno Commercial Bids, in a sealed cover, failing which their bid will not 
be opened. 

 
13.2 Instruments having fixed validity issued as Earnest Money Deposit for the tender 

shall be valid for 45 days beyond the validity of the tender. 
 

13.3 Any tender not accompanied by an acceptable Earnest Money Deposit and not 
secured as indicated in Sub-Clauses 13.1 and 13.2 above shall be rejected by the 
Employer as non-responsive. 

 

13.4 The Earnest Money Deposit of unsuccessful Tenderers will be returned within 30 
Days (Thirty Days) of the end of the Tender validity period specified in Sub-Clause 
No. 12.1. 

 

13.5 The Earnest Money Deposit of the successful Tenderer will be discharged when 
the Tenderer has signed the Agreement and furnished the required Performance 
Security.No interest shall be payable by the Owner on the above Bid Security. 
 

13.6 The Earnest Money Deposit may be forfeited, besides Blacklisting the firm for a 
period at the discretion of the Employer: 

 

a) If the Tenderer withdraws/modifies the Tender after tender opening during 
the period of tender validity; 
 

b) If the Tenderer does not accept the correction of the Tender Price, pursuant 
to Clause 24; or 
 

c) In the case of a successful Tenderer, if the Tenderer fails within the specified 
time limit to 
 

i) Sign the Agreement; or 
 

ii) Furnish the required Security deposit (Contract Performance 
Guarantee). 
 

13.7 The Bid Security is required to protect the Owner against the risk of Bidder's 
conduct including withdrawing the bid after acceptance for any reason 
whatsoever, which would warrant the Guarantee forfeiture, pursuant to Clause 
No.13.6. The Bid Security shall be made payable to the Owner without any 
condition whatsoever. 
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13.8 The Bid Security shall be in the name of Bidder. 

 
Note: 

The Bank Guarantee / Insurance Surety Bond towards balance EMD (for 
Rs.10Lakhs & above) shall be submitted only through SFMS and is 
effective only when the BG Message is transmitted by the issuing Bank 
through SFMS to Canara Bank, Nazarbad Branch, Mysuru having IFSC : 
cnrb0000565(Bank of Beneficiary) & written confirmation to that effect is 
issued by Bank of Beneficiary. 
 

14 Format and signing of Tender: 
14.1 Format of Bid:  

 

a) The Tenders are invited through Karnataka Public Procurement 
Portalplatform only.However hard copy of Bank Guarantee / Insurance 
Insurance Surety Bond towards Bid Security (EMD) shall be submitted as 
per Clause No.13.1. 

 
b)   The Techno- Commercial Bid consists of following: 

i. Techno – Commercial Sheets 
ii. Data Requirement Sheets 
 

c)    The Price Bid consists of following 
i) Percentage -wise Financial bid 

 

d) A prospective Tenderer, who wishes to submit the tender shall adopt the 
following procedure. 
 

i) Tender documents are available free of cost in the                       
Karnataka Public Procurement Portal, however tenderers are required to 
pay the tender processing fee as prescribed by the Karnataka Public 
Procurement Portalservice provider and Earnest Money Deposit through 
any of the 4 modes of Karnataka Public Procurement Portal as 
mentioned in the document for the respective tenders. The Tenderer shall 
enter all-Inclusive Price for the total scope of the work as mentioned in the 
Karnataka Public Procurement Portalplatform and upload all detailed Price 
Schedules, after encryption, on to the website on or before the time and date 
indicated in the Notification/ Karnataka Public Procurement Portal. 
 

ii) The BG (if any) are to be sealed in a cover and sent to TheChief Engineer 
Elec., Operations, KPTCL,Prasarana Bhavana FTS Compound, N.R Mohalla, 
Mysuru-570007, so as to reach after last submission date & on or before 
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the date and time of opening of Techno-commercial bid as indicated in 
the Karnataka Public Procurement Portal. 

 
iii) All the documents shall also be uploaded in the appropriate schedules of 

techno commercial sheets along with scanned copy of Bank Guarantee / 
Insurance Surety Bond towards EMD. The Bidder shall also scan the Bank 
Guarantee / Insurance Surety Bond towards EMD and upload the same 
in the prescribed format in the slot specified for “EMD and Tender Fee 
Payments” in the Karnataka Public Procurement Portalto enable the 
owner for verification of EMD BG at the time of opening of Techno 
Commercial Bid. 

 
e) Information required with the Proposal: 

i) The Bids must clearly indicate the Name of the Manufacturer, the Type 
and/or Model of each Principal item of Equipment in the Scope of the 
Contractor. The Bid should also contain Drawings and Descriptive Materials 
indicating general dimensions, Materials from which the Parts are 
Manufactured, Principles of Operation, the extent of Pre-assembly involved, 
Major Construction Equipments proposed to be deployed, method of 
Erection and the proposed Erection Organizational Structure. 

 
ii) The above information shall be provided by the Bidder in the form of 

separate Sheets, Drawings, Catalogues, etc. which need to be uploaded in 
the Karnataka Public Procurement Portal. 

 
iii) Any Bid not containing sufficient Descriptive Material to describe accurately 

the Equipment proposed may be treated as incomplete and hence rejected. 
Such Descriptive Materials and Drawings submitted by the Bidder will be 
retained by the Owner.  Any major departure from these Drawing and 
Descriptive Material submitted will not be permitted during the execution of 
the Contract without specific written permission of the Owner. 

 
iv) Oral statements made by the Bidder at any time regarding Quality, Quantity 

or arrangement of the Equipment or any other matter will not be 
considered. 

 
v) Standard Catalogue Pages and other Documents of the Bidder may be used 

in the Bid to provide additional information and Data as deemed necessary 
by the Bidder. 

 
vi) The Bidder, along with his proposal, shall submit a list of recommended 

Erection Equipment and Materials, which will be required for the purpose of 
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Erection of Equipment and Materials (Both Owner Supplied and Contractor 
Supplied) under the Contract. 

 
vii) In case the information furnished in the ‘Proposal' contradicts Specification 

requirements, the Specification requirements will govern, unless otherwise 
brought out clearly in the Technical Commercial Deviation Schedule. 

 

14.2 Signature of Bids: 
a) The Techno Commercial and Price Sheets must contain the Name, Address of 

Residence and Place of Business of the Persons or Persons making the Bid and 
the name of the Authorised Persons.  

 

b) Bid by Partnership Enterprises must be furnished with Full Names of all 
Partners. 

D.  Submission of Tenders 
 

15 Sealing and Marking of Tenders: 
15.1 The Bidder/Tenderer shall submit the Bid Electronically in Karnataka Public 

Procurement Portal before the bid submission date and time published. However, 
the hard copy of the Bank Guarantee / Insurance Surety Bond for EMD (if any) 
shall be submitted in a separate envelope and also the same shall be scanned and 
uploaded in e- procurement portal failing which their Bid will not be opened. 
Note: 

a) The Bid Enquiry No/Tender No., shall be clearly and legibly indicated 
in the Bank Guarantee / Insurance Surety Bond. 

b) The Bid Enquiry number shall be super scribed on the Sealed cover. 
 

15.2 The Sealed cover shall  
a) be addressed to the Employer at the following address:  

The Chief Engineer Elec., Operations, 
KPTCL, Prasarana Bhavana, 
FTS Compound, N.R Mohalla, 
Mysuru-570007. 

b) and bear the following identification: 
- Tender for 

 

“Replacement of 11 No's of age old/Sluggish 18.3 kA Power gear make 
switchgears (MCVCB)  by 11kV, 31.5kA MEI Make Switchgears ( MCVCB) and 
providing additional 02 No's of Capacitor Bank Breaker  at 66/11 KV K.R.Nagara 
S/s, Krishnarajanagara Taluk, Mysuru District on – Partial Turnkey(PTK) Basis. 
 

- Tender Reference No. KPTCL/2026-27/SS/WORK_INDENT3865 
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- DO NOT OPEN BEFORE [time and date for tender opening as notified in 
Notification/Karnataka Public Procurement Portal, as per Clause 19]. 

 
15.3 In addition to the identification required in Sub-Clause 15.2, the envelopes shall 

indicate the name and address of the Tenderer to enable the tender to be returned 
unopened in case it is declared late, pursuant to Clause 17 

 

15.4 If the envelope is not sealed and marked as above, the Employer will assume no 
responsibility for the misplacement or premature opening of the Tender. 
 

 

16 Deadline for submission of the Tenders: 
16.1 Bid shall be uploaded to the Karnataka Public Procurement Portal on or before the 

last date and time for submission of Bids indicated in Notification/Karnataka 
Public Procurement Portal, failing which Tenderers cannot submit their bids as the 
Karnataka Public Procurement Portal system automatically locks the tender. 

 

Failure in uploading the documents in time, due to any reasons is not attributable 
to KPTCL. 

 

16.2 The Employer may at his discretion extend the deadline for submission of tenders 
by issuing an amendment in accordance with Clause No.9 of ITT, in which case all 
rights and obligations of the Employer and the Tenderers previously subject to the 
original deadline will then be subject to the new deadline. 

 
17 Late Tenders: 

17.1 Any Tender received by the Employer after the deadline prescribed in Clause No.16 
will be returned unopened to the Tenderer. Failure in uploading the documents in 
time, due to any reasons is not attributable to KPTCL. 
 

18 Modification and Withdrawal of Tenders: 
18.1 Deleted  

 
18.2 Deleted  
18.3 No Tender may be modified after the deadline for submission of Tenders. 

 

18.4 Withdrawal or modification of a Tender between the deadline for submission of 
Tenders and the expiration of the original period of Tender validity specified in 
Clause 12.1 above or as extended pursuant to Clause 12.2 may result in the 
forfeiture of the Earnest Money Deposit besides Blacklisting the firm for a period at 
the discretion of the Employer pursuant to Clause No.13. 
 

18.5 Deleted  
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E. Tender opening and evaluation 
 

19 Opening of Techno-Commercial Bid offer of all Tenders and evaluation to 
determine qualified Tenderers: 
 

19.1 The Techno-Commercial Bids will be opened on the Date and Time for opening of 
Tenders stipulated in the Invitation For Tender or in case any extension has been 
given thereto, on the extended Tender opening Date and Time notified in the 
Karnataka Public Procurement Portal.  The verification of payment of Tender 
Processing Fee and EMD will be carried out by the Owner in Karnataka Public 
Procurement. No Electronic Recording/ Transmitting Devices will be permitted during 
Bid opening. 
 

 

19.2 Deleted  
 

19.3 Deleted 
 

19.4 Deleted 
 

19.5 Deleted 
 

19.6 The Employer will evaluate to ascertain the Technical Responsiveness of the Bid for 
the complete Scope of the Proposal, as covered under these Specifications and 
Documents and determine whether each tender  

 
(a) meets the eligibility criteria defined in ITT Clause No. 2 & 3; (b) is accompanied by 
the required Earnest Money Deposit as per stipulations in ITT Clause 13 and (c) 
meets the minimum qualification criteria stipulated in ITT Clause 2 &3. The 
Employer will draw out a list of qualified Tenderers. 

 
19.7 The Bids are liable to be treated as Non-Responsive if the Offers do not comply with 

the following: 
1. Qualifying Requirements of the Bidder shall be as per Clause Nos. 2 and 3 of 

ITT. 
 

2. Financial Capability of the Bidder shall be as per Clause 3 of ITT.  
 
3. Qualifying Requirements of the Sub-Vendors / Manufacturers of Bought Out 

items shall be as per Clause 3.11 of Instructions to Tenderers (ITT). 
 
4. Bid Security/EMD shall have been paidas per Clause No.13 of Instruction to 

Tenderers-ITT. 
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5. Completion Period shall be as specified in the Bid. 
 
6. Technical Particulars of all the Equipments/ Materials shall be complying with 

the provisions of Technical Specifications. 
 
7. Bid shall be submitted for the entire Scope of Package. 
 
8. Bid containing Certificate for Acceptance to Important Conditions as per Clause 

No. 12 of Special Conditions of Contract- SCC. 
 

20 Opening of  Percentage wise Financial Bid of qualified Tenderers and Evaluation: 
 

20.1 The Price Bids of those Tenderers whose Techno-Commercial Bids are found 
Responsive will be opened after completion of Techno Commercial Evaluation   
 

NOTE: Price Bids of Techno commercially Non - Responsive Tenderers will not be 
opened. 

 

20.2 Deleted 
 

20.3 Deleted 
 

20.4 Deleted 
 

21 Process to be confidential: 
21.1 Information relating to the examination, clarification, evaluation, and comparison 

of Tenders and recommendations for the award of a contract shall not be disclosed 
to Tenderers or any other persons not officially concerned with such process until 
the award to the successful Tenderer has been announced. Any effort by a 
Tenderer to influence the Employer's processing of Tenders or award decisions may 
result in the rejection of his Tender. 
 

21.2 Bids shall be deemed to be under consideration immediately after opening of 
Techno-Commercial Bid and until such time official intimation of Award/rejection 
is made by the Owner to the Bidders. While the Bids are under consideration, 
Bidders and/or their Representatives or other interested Parties are advised to 
refrain from contacting by any means, the Owner and/or his Employees/ 
Representatives on the matters related to the Bids under consideration. 
 

21.3 No Bidder shall contact the owner on any matter relating to its Bid, from the time 
of the Bid opening to the time the contract is awarded. 
 

21.4 Any effort by a Bidder to influence the Owner in the Owner’s Bid evaluation, Bid 
comparison or Contract award decisions, may result in disqualification. 
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22 Clarification of Tenders: 
22.1 To assist in the examination, evaluation, and comparison of Tenders, the Employer 

may, at his discretion, ask any Tenderer for clarification on already uploaded 
documents of their Tender, including breakdowns of unit rates. The request for 
clarification and the response shall be in writing or by E-mail, but no change in the 
price or substance of the Tender shall be sought, offered, or permitted except as 
required to confirm the correction of arithmetic errors discovered by the Employer 
in the evaluation of the Tenders in accordance with Clause No.24. 

 

22.2 Subject to sub-clause 22.1, no Tenderer shall contact the Employer on any matter 
relating to its Tender from the time of the Tender opening to the time the contract is 
awarded. If the Tenderer wishes to bring additional information to the notice of the 
Employer, it should do so in writing. 

 
22.3 Any effort by the Tenderer to influence the Employer in the Employer’s Tender 

evaluation, Tender comparison or contract award decisions may result in the 
rejection of the Tenderers’ Tender. 

 

 

23 Examination of Tenders and determination of responsiveness: 
23.1 Prior to the detailed evaluation of Tenders, the Employer will determine whether 

each Tender;  
(a) has been properly signed; and;  
(b) is substantially responsive to the requirements of the Tender documents. 
(c) is complete, whether any computational errors have been made, whether 

required Sureties have been furnished, whether the Documents have been 
properly signed, and  whether the Bids are generally in Order. 
 

 

23.2 A substantially responsive Tender is one which conforms to all the terms, 
conditions, and specifications of the Tender documents, without material 
deviation or reservation. A material deviation or reservation is one (a) which affects 
in any substantial way the scope, quality, or performance of the Works; (b) which 
limits in any substantial way, inconsistent with the Tender documents, the 
Employer's rights or the Tenderer's obligations under the Contract; or (c) whose 
rectification would affect unfairly the competitive position of other Tenderers 
presenting substantially responsive Tenders.The Owner's determination of a Bid's 
responsiveness shall be based on the contents of the Bid itself without recourse to 
extrinsic evidence. 
 

23.3 If a Tender is not substantially responsive, it will be rejected by the Employer, and 
may not subsequently be made responsive by correction or withdrawal of the 
nonconforming deviation or reservation. 
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23.4 The Owner may waive any minor infirmity or Non-conformity or irregularity in a Bid 
which does not constitute a Material Deviation, provided such waiver does not 
prejudice or affect the relative Ranking of any of the Bidder. 

 
24 Correction of errors: 

 

24.1 Tenders determined to be substantially responsive will be checked by the Employer 
for any arithmetic errors. Errors will be corrected by the Employer as follows: 

 

a) Deleted. 

b) Where there is a discrepancy between the unit rate and the line item total 
resulting from multiplying the unit rate by the quantity, the unit rate as quoted 
will govern.  

c) Where there is a discrepancy between the total bid amount and the sum of 
total costs, the latter shall prevail and the total bid amount will be corrected 
accordingly. 

 
24.2 The amount stated in the Tender will be adjusted by the Employer in accordance 

with the above procedure for the correction of errors and, with the concurrence of 
the Tenderer, shall be considered as binding upon the Tenderer. If the Tenderer 
does not accept the corrected amount the Tender will be rejected, and the Earnest 
Money Deposit may be forfeited besides Blacklisting the firm for a period at the 
discretion of the Employer in accordance with Sub-Clause 13.6 (b). 
 

24.3 The Bidder should ensure that the Prices furnished in various Price Schedules are 
consistent with each other. In case of any inconsistency in the Prices furnished in 
the specified Price Schedules to be identified in Bid Form, the Owner shall be 
entitled to consider the lowest Price for the purpose of evaluation and for the 
purpose of Award of Contract use the lowest of the Prices in these Schedules. 

 
 Items for which no rate/price/quantity is entered i.e, left blank or quoted as 
zero by the Bidder, in such cases no payment will be made to the Bidder by 
the Owner when executed and shall be deemed to have been covered in other 
items rates and prices in the Contract. Bidder has to execute all such items at 
free of cost. 
 

25 Evaluation and comparison of Tenders: 
25.1 The Employer will evaluate and compare only the Tenders determined to be 

substantially responsive in accordance with Clause 23. The Technical and 
Commercial evaluations will be carried out offline. 

 

25.2 In evaluating the Tenders, the Employer will determine for each Tender the 
evaluated Tender Price by adjusting the Tender Price as follows: 

a) making any correction for errors pursuant to Clause 24; and 
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b) Deleted 
 

25.3 The Employer reserves the right to accept or reject any variation, deviation, or 
alternative offer. Variations, deviations, and alternative offers and other factors 
which are in excess of the requirements of the Tender documents or otherwise 
result in unsolicited benefits for the Employer shall not be taken into account in 
Tender evaluation. 
 

25.4 The estimated effect of the price adjustment conditions under Clause 41 of the 
Conditions of Contract, during the implementation of the Contract, will not be 
taken into account in tender Evaluation. 
 

25.5 If the tender of the successful tenderer is seriously unbalanced in relation to the 
Employer’s estimate of the cost of the work to be performed under the contract, the 
Employer may require the Tenderer to produce detailed price analyses for any or all 
items of the Bill of Quantities, to demonstrate the internal consistency of those 
prices with the construction methods and schedule proposed. After evaluation of 
the price analyses, the Employer may require that the amount of the performance 
security set forth in Clause 29 of ITT be increased at the expense of the successful 
Tenderer to a level sufficient to protect the Employer against financial loss in the 
event of default of the successful tenderer under the contract. 

 
25.6 Definitions and Meanings: 

For the purpose of the Evaluation and Comparison of Bids, the following meanings 
and definition will apply. 
a) “Bid Price” shall mean the price as quoted by each Bidder in his proposal for the 

complete scope of works. 
b) “Differential Price” shall mean the Summation of the equalising elements of 

Price for Parameter Differential or Deficiencies in the Equipment and Services 
determined from the Bidder's Proposal. 

c) “Cost Compensation for Deviations” shall mean the Rupee Value of Deviations 
from the Bidding Document as determined from the Bidder's Proposal. 

d) “Evaluated Bid Price” shall be Summation of “Bid Price”, “Differential Price” 
and “Cost Compensation for Deviations” 

 
25.7 The Owner will evaluate and compare the Bids previously determined to be 

substantially responsive, pursuant to Clause 23 of ITT. 
 

25.8 The Owner's evaluation of Bid will take into account, in addition to the Ex-
works/CIF PORT OF ENTRY Bid price, the following factors. 

 
a) For goods offered from within India: 

(i) Cost of installation services viz., unloading, storage, handling at site, 
insurance, installation including associated civil works, testing & 
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commissioning of equipment/material, as specified including all applicable 
taxes thereon. 

(ii) CGST, SGST, IGST, UTGST, levies, cess if any payable on all goods is to be 
included by the Bidder as per clause No. 11 of ITT.  The Bidder shall quote the 
prices excluding GST 
 

(iii)Delivery schedule offered in the Bid. 
 

(iv) The performance and productivity of the equipment offered. 
 

b) For goods offered from abroad: 
(i) Indian Custom Duties on Imports and any other similar import taxes which 

may be levied for importation of the goods. 
 

(ii) Cost of installation viz., unloading, storage, handling at site, insurance, 
installation including associated civil works, testing & commissioning of 
equipment/materials to be supplied. 
 

(iii)Delivery schedule offered in the Bid. 
 

(iv) The performance and productivity of the equipment. 
25.9 The following method will be followed in respect of the following: 

a) Inland Transportation, ex-factory or from Port of Entry, Insurance and 
Incidentals: 
Bidder shall quote all incidental costs for delivery of goods to the Final 
Destination Site. The Bidders shall be required to assess the distance of the site 
from Ex-factory/ Port of Entry to India. 

 
b) Cost of Installation services:  

(i) The cost of services for unloading, storage, handling at site, insurance 
installation including associated civil works, testing &commissioning of 
equipment/material shall be quoted by the Bidder in the manner indicated in 
Percentage-wise Financial offer. 
 

(ii) Total charges of expatriate personnel of a Foreign Bidder, for which the 
Bidder wishes to be paid, shall be absorbed by the Bidder in the Bid (it shall 
include all foreign and Indian travel expenses, boarding and lodging charges 
and other incidental expenses). 

 
25.10 Calculation of Differential Price & Cost Compensation for Deviations. 

The Differential Price to be added to the Bid Price of each Bid during evaluation 
and comparison shall be derived as under: 
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25.10.1 Differential Price (DP)=n1F1+n2F2…… +nnFn, where Fl, F2 .... Fn are the 
various Factors in Indian Rupees per unit of Parameter Differential or Deficiency 
in the Equipment and Services Offered as stipulated in these Specifications: nl, 
n2 ... nn are the respective Parameter Differential or Deficiency in the 
corresponding Units to be determined from the Bidder's Proposal. The above 
Factors and corresponding Units of Parameter Differential are brought out in the 
Technical Specifications and/or Special Conditions of Contract. 

 
25.10.2 Deviations from the Bidding Documents, so far as practicable, will be converted 

to a Rupee Value (D) and added to the Bid Price to compensate for the Deviation 
from the Bidding Document while evaluating the Bids. In determining the Rupee 
Value of the deviations the Owner will use Parameters consistent with those 
specified in the Specifications and Documents and/or other information as 
necessary and available to the Owner. 
 

25.10.3 Loading on account of Technical Evaluation such as Transformer loss 
capitalization, Bus Reactor, EHV UG Cable loss capitalization, HTLS/HPC 
conductor etc. will be carried out on the quoted Prices. 

 
25.10.4 The declaration of the status of the Bidders upon opening of Price offers is 

intended to merely indicate the lowest of the quoted prices by the Bidders. The 
Technical/Commercial Loading will be carried out on the quoted Prices to arrive 
at the Evaluated Prices which will be the basis for declaration of the status of the 
Bidders. 

 
25.10.5 Irrespective of the nomenclature of the Mandatory field in the Karnataka Public 

Procurement Portal system for indicating the total bid price, the unit prices and 
total price shall be as per the tender conditions.  

 
25.10.6 As this Bid Document is for a Turnkey Construction, covering Supply of all 

matching Materials/Equipments, Erection, Testing and Commissioning of 
Substation and Transmission Lines, the Bidder shall quote for all the 
Equipments identified under Contractor’s Scope of Supply and Services 
mentioned. The Offer will be considered as “incomplete” and the Bid will be liable 
for rejection at the discretion of the owner, if all the Equipments identified under 
Contractor’s Scope of Supply and Services are not offered. The Total Quoted 
Price for all the Scope in each Schedules including the Cost of the Mandatory 
Spares will be the basis for evaluation. The Contractor shall quote his rates for 
all the items of Materials identified under Contractor’s Scope of Supply and 
Works included in the Bid Proposal Sheets, even if there is no requirement at 
present, in the "Schedule of Requirement Sheet". The evaluation will be based on 
the Schedule of Requirements indicated in the Percentage wise Financial offer. 
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However, the Payment will be as per ceiling quantities / actual quantity/ies 
(arrived at after Engineering) whichever is less based on the Unit Rate quoted. 

 
The following factors will also be taken to evaluate the Bid in addition to above. 

a) The Cost of Components. 
b) Services indicated. 
c) Cost of Special Tools and Tackles required and Mandatory Spares.  
d) Erection charges including Civil Works.  
e) Testing and commissioning charges. 
f) Delivery/ Completion Schedule Offered.  
g)  Any Technical Deviation having Financial implications. 

 
25.10.7 All evaluated Bid Prices of all the Bidders shall be compared among themselves 

to determine the Lowest Evaluated Bid and the Lowest Bid, as a result of this 
comparison, will be selected for the Award of the Contract. 

 
25.10.8 In case of Design Based Tenders: VOID 

 
 

 

F. Award of Contract 
 

26 Award criteria: 
26.2 Subject to Clause 27 of ITT, the Employer will award the Contract to the Tenderer 

whose Tender has been determined to be substantially responsive to the Tender 
documents and who has offered the lowest evaluated Tender Price, provided that 
such Tenderer has been determined to be (a) eligible in accordance with the 
provisions of Clause No. 2 and Clause No. 3 of ITT, and (b) qualified to perform the 
contract satisfactorily in accordance with the provisions of Clause No. 3 of ITT. The 
Owner shall be the sole judge in this regard. 
 

26.3 In case of Award of Contract, a Single Contract covering the entire Scope of the 
Partial/Total Turnkey Tender work will be entered into with the successful Bidder. 
 
Separate LOA/LOIs for the contract would be issued for each of the project/work 
included in the package against a particular enquiry instead of a common LOI/LOA 
for all the projects/ works put together. 
All works contracts are normally ‘Single Contract’, wherein Contract Agreement 
and DWA of the contract are executed and issued. 

However in the package system of tendering where two or more projects/ works are 
proposed to be clubbed for the sake of convenience for expediting the processing of 
tenders, the cross fall breach if any, in a particular project/ work is proposed to be 
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restricted to that project/work itself and is not allowed to get extended to other 
projects/ works which have been included in the same enquiry and are awarded 
separately. 

26.4 Notwithstanding the above, if it is found that the performance vis – a - vis works 
awarded to the Bidder by KPTCL is either behind schedule or not satisfactory, 
KPTCL will be at liberty to disqualify the Bidder and reject its Bid at the time of 
techno-commercial evaluation. 
 

27 Employer's right to accept any Tender and to reject any or all Tenders: 
27.2 Notwithstanding Clause No.26, the Employer reserves the right to accept or reject 

any Tender, and to cancel the Tender process and reject all Tenders, at any time prior 
to the award of Contract, without thereby incurring any liability to the affected 
Tenderer or Tenderers or any obligation to inform the affected Tenderer or Tenderers 
of the grounds for the Employer's action. 

 

28 Notification of award and signing of Agreement: 
28.2 The Tenderer whose Tender has been accepted will be notified of the award by the 

Employer prior to expiration of the Tender validity period by registered letter. This 
letter (hereinafter and in the Conditions of Contract called the "Letter of Intent to 
Award the Contract ") will state the sum that the Employer will pay the Contractor 
in consideration of the execution, completion, and maintenance of the Works by 
the Contractor as prescribed by the Contract (hereinafter and in the Contract 
called the "Contract Price"). 

 

28.3 The notification of award will constitute the formation of the Contract, subject only 
to the furnishing of Security deposit in accordance with the provisions of Clause 
No.29. 

 
28.4 Deleted  

 
28.5 Upon the furnishing by the successful Tenderer of the Performance Security, the 

Employer will promptly notify the other Tenderers that their Tenders have been 
unsuccessful and will discharge respective bid security, pursuant to Clause 
No.13.4. 
 

28.6 Signing of Contract: 
28.6.1 At the same time as the Owner notifies the successful Bidder that his Bid has 

been accepted, the Owner will send the Bidder the detailed Letter of Award/Letter 
of Intent (as applicable), incorporating all agreements between the Parties. 
 

28.6.2 Within Seven (07) days of receipt of the detailed Letter of Award/Letter of Intent 
(as applicable), the Successful Bidder shall sign and date the same and return it 
to the Owner. 
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28.6.3 The Successful Bidder will prepare the Contract Agreement as per the Pro-forma 

enclosed at Annexure-X and the same will be signed within Thirty (30) days of 
Notification of Award i.e Letter of Intent to Award the Contract. 
 

28.6.4 The Successful Bidder shall observe all the formalities stipulated in the LOA/LOI 
(as applicable) within the stipulated period failing which, the KPTCL reserves the 
right to cancel the offer and forfeit the Earnest Money Deposited by the bidder. 
 

28.6.5 The Contractor shall provide free of Cost to the Owner, the Engineering Data, 
Drawings and Descriptive Materials submitted with the Bid, in at least six (6) 
copies to form a part of the Contract immediately after issue of Letter of Award 
/Letter of Intent (as applicable). 
 

28.6.6 Subsequent to signing of the Contract, the Contractor at his own Cost shall 
provide the Owner with at least thirty (30) true Bounded Copies of Detailed Work 
Award Books including all tender documents, Contract Agreement within thirty 
(30) days after the signing of the Contract. 

 
29 Security deposit / Contract Performance Guarantee: 

29.1 Within 20 days of receipt of the Letter of Intent to Award the Contract, the 
successful Tenderer shall deliver to the Employer a Security Deposit / Contract 
Performance Guarantee in the form of Insurance Surety Bonds (ISBs) issued by Insurance 

Company authorized by Insurance Regulatory and Development Authority of India (IRDA) (OR) 
in the form of Bank Guarantee from a Public Sector Indian Bank/ Scheduled 
Commercial Bank (in the second schedule of the RBI Act-1934) and the Bank 
should be covered under jurisdiction of Indian laws in the form attached as 
Annexure-III (Section 4: Formats of Annexures) in favour of the Owner for an 
amount equivalent to 5% of Amount Put to tender (Excluding GST), plus 
additional security for unbalanced tenders in accordance with Clause No.25.5 of 
ITT and Clause No. 43 of the CC (Conditions of Contract), as per the format given in 
Section 4. 
Security deposit for an amount equivalent to 5% of the contract price payable shall 
be deducted in every running bill. However, in case of first and final bill the entire 
security deposit will be deducted from the final bill. 
 

Note: 
i. The successful bidder to whom the work is awarded shall furnish additional 

Contract Performance Guarantees in accordance with the Qualifying 
Requirements of the projects depending upon the scope of the work in addition 
to the above Contract Performance Guarantees    stipulated at Clause No. 29.1 
above. 
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ii. The Bidder will be blacklisted, if the security deposit/contract performance 
Bank Guarantee / Insurance Surety Bond turns out to be fake during 
confirmation from the bank regarding genuineness of BG submitted by the 
bidder. 

 
iii. The Bank Guarantee / Insurance Surety Bond shall be submitted only 

through SFMS and is effective only when the BG Message is transmitted by 
the issuing Bank through SFMS to State Bank of India,Canara Bank, 
Nazarbad Branch, Mysuru. having IFSC : cnrb0000565(Bank of Beneficiary) & 
written confirmation to that effect is issued by Bank of Beneficiary. 

 

29.2 If the security deposit is provided by the successful Tenderer in the form of Insurance 
Surety Bonds (ISBs) issued by Insurance Company authorized by Insurance Regulatory and 

Development Authority of India (IRDA) (OR) in the form of a Bank Guarantee, it shall be 
issued either by a Nationalized/Scheduled bank. 
 

29.3 Deleted 
 

29.4 Failure of the successful Tenderer to comply with the requirements of Sub-Clause 
No.29.1 shall constitute sufficient grounds for cancellation of the award and 
forfeiture of the Earnest money deposit, besides Blacklisting the firm for a period at 
the discretion of the Employer. 

 
29.5 The Performance Guarantee shall cover additionally the following Guarantees to the 

Owner: 
a) The Successful Bidder Guarantees the Successful and Satisfactory Operation of 

the Equipment in the Scope of the Contract, as per the Specifications and 
Documents; 

b)  The Successful Bidder further Guarantees that the Equipment provided by 
him/his sub-Vendors shall be free from all defects in Design, Material and 
Workmanship and shall upon written Notice from the Owner, fully remedy free 
of expenses to the Owner, such defects as developed under the normal use of 
the said Equipment within the period of Guarantee specified in the relevant 
Clause of the tender documents. 

29.6 The Contract Performance Guarantee is intended to Secure the Performance of the 
entire Contract. However, it shall not to be construed as limiting the “Damages” 
under Clause entitled "Equipment Performance Guarantee" in Technical 
Specifications and “Damages” stipulated in other Clauses in the Bid Documents. 

 
29.7 The Contract Performance Guarantee amount shall be unconditional and irrevocable 

and the amount therein shall be payable to the Owner on demand without any 
condition whatsoever. 
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29.8 The cost of complying with the requirements of this Clause shall be borne by the 

Contractor. The security shall be furnished valid initially till three months after the 
expiry of the guaranty Period and shall be extended appropriately as guaranty 
period is extended in accordance with Clause No.10 of SCC. 

 
29.9 The form of the Performance Security shall be as provided in Section- Annexures, of 

the Bidding Documents. In the event of any change in the Contract Price, the 
Performance Security shall be adjusted provided that such adjustment shall be 
subject to the approval of the Owner. The Performance Security shall be paid to the 
Owner on first demand without conditions or proof. 
 

29.10 The Performance Guarantee will be discharged without any interest at the end of 
Guarantee Period. 

 
30 Advance Payment and Security: Deleted 

 
31 Corrupt or Fraudulent practices: 

31.2 The GOK/KPTCL requires that the Tenderers/Suppliers/Contractors, observe the 
highest standard of ethics during the procurement and execution of such 
contracts. In pursuance of this policy, GOK /KPTCL: 

 

a) Will reject a proposal for award if it determines that the Tenderer 
recommended for award has engaged in corrupt or fraudulent practices in 
competing for the contract in question; 
 

b) Will declare a firm ineligible, either indefinitely or for a stated period of time, to 
be awarded a GOK/KPTCL contract if it at any time determines that the firm 
has engaged in corrupt or fraudulent practices in competing for, or in 
executing, a GOK /KPTCL contract. 

 

31.3 Furthermore, Tenderers shall be aware of the provision stated in sub-clause 50.2 of 
the Conditions of Contract. 
 

32 Debarment of Tenderers:- 
1) The Owner/procurement Entity may debar tenderers, for a period not exceeding 

three years, from participation in its tenders, following such procedure as may 
be prescribed on the ground that tenderer is engaged in corrupt or fraudulent 
practices in competing or executing the contract including misleading the 
procuring entity at any stage of Procurement Activity with a fraudulent intention: 
Provided that, no tenderer shall be debarred without giving opportunity of being 
heard.  
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2) The State Government /KPTCL may debar tenderers for a period not exceeding 
three years, from participating in any procurement activity within the State, 
following such procedure as may be prescribed, on grounds of, but not restricted 
to, criminal offence, corruption, integrity, honesty and work ethics: Provided that 
no tenderer shall be debarred without giving opportunity of being heard.  

 
3) The State Government /KPTCL shall publish the list of so debarred tenderers 

under sub-section (2) above from participating in any procurement activity on 
the Karnataka Public Procurement portal /KPTCL website.  
 

4) The tenderer so debarred under sub section (2) above shall not be entitled to 
apply to participate in tenders called by any procurement entity under this Act 
during the period so debarred. 

 
32 (A) Debarment of Tenderers by Procurement Entity.- 

1) The Procurement Entity may proceed with debarring such tenderer or contractor 
or supplier or any of the successor of the tenderer or contractor or supplier who 
has engaged directly or through an agent in a corrupt or fraudulent practices in 
participating or competing or executing the contract including misleading the 
Procurement Entity at any stage of procurement and executing activity.  

2) The Procurement Entity may, by order, appoint a Committee consisting of such 
officers not below the rank of Tender Inviting Authority to be the Debarment 
Committee to consider the proposals for debarring bidder or contractor or 
supplier and to take a decision thereof.  

3) On the receipt of information, Debarment Committee shall provide a reasonable 
opportunity, including an oral hearing, to the concerned for making 
representations before taking a decision.  

4) For consideration of debarment, Tender Inviting Authority or any other officer 
authorized by Tender Accepting Authority shall furnish the details of such 
bidders or contractors or suppliers who have engaged in corrupt practice and 
fraudulent practices to the Debarment Committee constituted under sub rule (2) 
above.  

5) The Debarment Committee may make recommendations with reasoning in 
writing, within thirty days from date of receipt of information. Provided that, the 
said period may be extended by another fifteen days by Procurement Entity for 
the reasons to be recorded in writing.  

6) On the recommendations of the Debarment Committee, the Procurement Entity 
shall by notification debar any of tenderer or contractor or supplier and publish 
the same on its website and Karnataka Public Procurement Portal and also 
maintain the list of such tenderer or contractor or the supplier or any of its 
successors.  



Page 55 of 217 
 

7) The order of debarment shall be deemed to have been automatically revoked on 
the expiry of the period specified in the debarment order.  

 
 
32(B) Debarment by the Government/KPTCL: 

1) The Government/ KPTCL may debar a tenderer or contractor or supplier, in the 
public interest and on the grounds specified in the Act.  

2) There shall be a State Level Debarment Committee consisting of such Officers as 
may be notified by the State Government/KPTCL to consider the proposals for 
debarring bidder or contractor or supplier and to take a decision thereof.  

3) On the receipt of the information, the State/KPTCL Level Debarment Committee 
shall provide a reasonable opportunity, including an oral hearing, to the 
concerned for making representations before taking a decision on the debarment.  

4) For consideration of debarment of the bidders or contractors or suppliers, the 
officer authorized by the Procurement Entity shall furnish the details of such 
bidders or contractors or suppliers to the State Level Debarment Committee 
constituted under sub rule (2) above;  

5) The State/KPTCL Level Debarment Committee may make recommendation to the 
State Government to such an effect, within thirty days, from the date of receipt of 
the information: Provided that, the said period may be extended by another 
fifteen days for the reasons to be recorded in writing by the Debarment 
Committee.  

6) On the recommendation of the State/KPTCL Level Debarment Committee, the 
Government shall debar by notification such tenderer or contractor or supplier 
and publish the same on the Department website as well as Karnataka Public 
Procurement Portal and shall maintain the list of such bidder or contractor or the 
supplier or any of its successor.  

7) The debarred tenderer or contractor or supplier shall be removed from the list of 
registered contractors or vendors.  

8) The order of debarment shall be deemed to have been automatically revoked on 
the expiry of the specified period in the debarment order.  

 
32(C) Measures to be taken after Debarment: 

The Procurement Entity may take appropriate measures in respect of debarred 
tenderer or contractor or supplier including one or more of the following, namely:- 
i) reject the bid and forfeit or encash EMD or Bid Security;  
ii) terminate the contract; forfeit or encash the performance guarantee; recover 

the compensation of loss incurred by Procurement Entity;  
iii) forfeit or encash any other security or guarantee or bond provided by such 

tenderer or contractor or supplier in relation to the such procurement; and  
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iv) recover payments including advance payments, if any, made by the 
Procurement Entity along with the interest thereon at the prevailing rate of 
Nationalized Bank. 
 

33 Appeal:- 
An appeal under shall lie:  

1) (a) to the Head of the Department concerned if the order is passed by the Tender 
accepting authority subordinate to the Head of the Department:  
 
(b)To the Government if the order is passed by a tender accepting authority which 

is Head of the Department, or a local authority or a State Government 
Undertaking or a Board, Body Corporation or any other authority owned or 
controlled by the Government. 

2) The aggrieved tenderer shall submit online appeal within specified period to the 
Appellate Authority specified in tender schedule through the Karnataka Public 
Procurement Portal. 

 
 
 
 
 
KARNATAKA POWER TRANSMISSION CORPORATION LIMITED 

 

 

 

 
SECTION 3 

 QUALIFICATION INFORMATION 
The information to be filled in by the Tenderer hereunder will be used for purposes of 
computing Tender capacity as provided for in Clause 3 of the Instructions to Tenderers. 
This information will not be incorporated in the Contract. 
1.1  Constitution or legal status of 

Tenderer 

: [Attach copy] 

 Place of Registration : [Attach copy] 

 Principal place of business :  
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1.2 Total value of works executed (KPTCL & 
Non KPTCL works) and payments 
received in the last five years (in Rs. 
Lakhs) of Tenderer.  

 

:2021-22:-------- 
2022-23:--------- 
2023-24:-------- 
2024-25:-------- 
2025-26--------- 

 

Note: Attach relevant Certificate/s from Chartered Accountant. 
 

1.3 Work performed on similar nature in the last 10 (Ten) years, preceding the date of 
Bid submission of Bidder as specified in Clause No: 3.2 (b) (i) & 3.2 (b) (ii) of ITT - 
in respect of Sub-Station and Transmission Line portion respectively:  

Projec
t 

Name 

 

Name of 
Employer 

 

Description 
of work 

Voltage 
class 

Number 
of Sub-

Stations/
Length of 
the Line 

Contract 
Number 

 

Value of 
contract 

Rs. 
Lakhs 

 

Date 
of 

issue 
of 

work 
awar

d 

Specified 
period of  

completion 

Actual 
date of 

commissio
ning 

Remark
s 

explaini
ng 

reasons 
for 

delay in  
commis
sioning 
of work 

1 2 3a 3b 3c 4 5 6 7 8 9 

           

           

           

 
Note:The documentary proof of fulfilling the qualifying requirements shall be uploaded 

along with the bid. The Tenderer shall upload the P.O/LOI/LOA, DWA, Work done 
Certificates, Performance Certificates issued by the end users not below the rank of 
Executive/ Divisional Engineer along with the bid. 

 
1.4 VOID: 

 
1.5 Information on works for which Tenders have been submitted and works which 

are yet to be completed as on the date of this Tender of Tenderer: 
 

(A) Existing commitments and on-going works: 
Description 

of work 
Place & 
State 

Contract 
No & 
Date 

Name 
and 

Address 
of 

Employer 

Value of 
contract 

Rs. 
Lakhs 

Stipul
ated 

period 
of 

Compl
etion 

Value of works  
remaining to be 

completed  

( Rs.Lakhs) 

(Attach 

Anticipated 
date of 

commissio
ning 
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Certificates from 
Engineers –in- 

Charge) 

1 2 3 4 5 6 7 8 

        

 
(B) Works for which Tenders already submitted: 

Description 
of work 

Place & 
State 

Name 
and 

Address 
of 

Employer 

Estimated 
value of 
works 
(Rs. 

Lakhs) 

Stipulated 
period of 

Completion 

Date when 
decision is 
expected 

Remarks if 
any 

1 2 3 4 5 6 7 

       

 
Note:  
i) The statements showing the value of existing commitments and on-going works as 

well as the stipulated period of completion remaining for each of the works listed 
should be countersigned by the Employer in charge, not below the rank of an 
Executive Engineer or equivalent. 

 

ii) A self-declaration is to be uploaded by the Tenderer stating that "the information 
with regard to assessed available tender capacity (Works on Hand) furnished are 
correct”. 

 
1.6 Void. 
 

 
1.7 Reports on the financial standing of the tenderer, such as profit and loss 

statements and auditor’s reports for the last five years; Audited Financial 
statements i.e Balance sheets, P&L statements, Turnover certificates duly certified 
by a chartered Accountant as documentary evidence shall be uploaded. 
 

1.8 Qualification and experience of the key technical and management personnel in 
permanent employment with the tenderer and those that are proposed to be 
deployed on this contract, if awarded. 
 

 
1.9 Name, address, telephone number & e-mail id of the Tenderers' bankers who may 

provide references if contacted by the Employer. 
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1.10 Evidence of access to financial resources to meet the qualification requirement 
specified in ITT Clause 3.3 (b): Cash in hand, Letter of Credit etc. List them below 
and attach certificate from the Banker in the suggested format as under: 
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BANKER’S CERTIFICATE 

 
ON BANKS LETTER HEAD 

 
Format of BANKER’S CERTIFICATE/Line of Credit Letter 

(To be issued in letter head of Bank Branch) 
 

Reference Number(Sl.No.)  
Place: 
Date: 
To 
[Name and Address of the beneficiary] 
 

This is to certify that Mr./ M/s. ………………………….. [name of the customer] having 
his/ their registered/ administrative office at …………………………… is a customer of our 
Bank and is/ are engaged in …………………….[nature of activity]. If the said customer is 
allotted/awarded with ……………………………… (Brief details of works), we may extend 
credit facilities upto Rs………..Lakh*, to meet his/their working capital requirements 
towards execution of the said work order as per the Loan Policy of the Bank. 
 
This certificate is valid upto three months from the date of issue that is upto dd/mm/yy. 

 
Yours faithfully 

 
   Branch Manager 

             Name of Bank 
Address:………… 

Note*: The amount shall be equal to or more than the Liquid Assets for meeting 
the fund requirement as specified in 3.3(b). 

 

1.11 Deleted 
 

1.12 Information on litigations in which the Tenderer is involved: 
 

Other Party 
(ies) 

Employer Details of 
dispute 

Amount 
involved 

Remarks 
showing 

present status 

     

     

 

1.13 The proposed methodology and program of construction, backed with equipment 
planning and deployment, duly supported with broad calculations and quality 
control procedures proposed to be adopted, justifying their capability of execution 
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and completion of the work as per technical specifications within the stipulated 
period of completion as per approved Activity chart. 
 

Also refer uploaded Techno-Commercial sheets for formats to be filled in 
Karnataka Public Procurement Portal. 
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KARNATAKA POWER TRANSMISSION CORPORATION LIMITED 
 

 

 

 

 

 

SECTION 4: 

 

FORMATS OF ANNEXURES 
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ANNEXURES: CONTENTS 

Form of Tender 

1. No Deviation Certificate  

2. Proforma of Bank Guarantee / Insurance Surety Bond for EMD (Bid 

Security). 

3. Proforma of Bank Guarantee / Insurance Surety Bond for Security 

Deposit/ Contract Performance 

4. Proforma of Extension of Bank Guarantee / Insurance Surety Bond. 

5. Proforma of Letter of Undertaking. 

6. Proforma of Application for Payment. 

7. Proforma of legally Enforceable Deed of Undertaking to be furnished by 

Bidders/Tenderers Principals for supply of Equipment 

8. Proforma of Indemnity Bond (For owner supplied Equipment / Materials). 

9. Proforma of Indemnity Bond (For Contractor supplied Equipment/ 

Materials ). 

10. Proforma of Contract Agreement. 

11. Power of Attorney 

12. Proforma of Consortium Agreement if any: VOID. 

13. Approved List of Sub-Vendors for Turnkey / Partial Turnkey works of 

KPTCL. 

14. Proforma Of Power Of Attorney For Consortium : VOID 

15. Eligibility clauses in respect of restrictions on procurement from a bidder 

of a country which shares a land border with India. 

16. Restrictions on sourcing of equipments/materials by the Bidder from a 

vendor of a country which shares a land Border with India. 

17. Banker’s Certificate 
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Form of Tender 

Description of the Works : 

Combined Work of  

Replacement of 11 No's of age old/Sluggish 18.3 kA Power gear make switchgears 
(MCVCB)  by 11kV, 31.5kA MEI Make Switchgears ( MCVCB) and providing 
additional 02 No's of Capacitor Bank Breaker  at 66/11 KV K.R.Nagara S/s, 
Krishnarajanagara Taluk, Mysuru District on – Partial Turnkey(PTK) Basis. 
 

Tender reference/Bid Enquiry no.: KPTCL/2026-27/SS/WORK_INDENT3865 

To: 

The Chief Engineer Elec., Operations, 
KPTCL, Prasarana Bhavana, 
FTS Compound, N.R Mohalla, 
Mysuru-570007. 
 

Sir/Madam, 

We offer to execute the Works described above in accordance with the Terms & 
Conditions of Tender Documents accompanying this Tender with the Contract Price 
quoted in Percentage-wise Financial Offer in Karnataka Public Procurement Portal. 

This Tender and your written acceptance of it shall constitute a binding contract 
between us. We understand that you are not bound to accept the lowest or any Tender 
you receive. 

We undertake that, in competing for (and, if the award is made to us, in executing) the 
above contract, we will strictly observe the laws against fraud and corruption in force in 
India namely “Prevention of Corruption Act 1988”. 

We hereby confirm that this Tender complies with the Tender validity and Earnest 
Money Deposit required by the Tender documents. 

We attach herewith our current income-tax clearance certificate. 

Yours faithfully, 

Authorized Signature: 

Name & Title of Signatory: 
_________________________________________________________________ 

Name of Tenderer ______________________________________________ 

Address: ---------------------------------------------------------------------- 

GSTIN------------------------- 
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ANNEXURE-I 
Tenderer’s Name & Address:   
 
 
 
                 
 
To, 
The Chief Engineer Elec., Operations, 
KPTCL, Prasarana Bhavana, 
FTS Compound, N.R Mohalla, 
Mysuru-570007. 

 
NO DEVIATION CERTIFICATE 

 With reference to our Bid Proposal No…………. dated …….. for ………combined 
package of Sub-Station and Transmission Line, we hereby confirm that we have read the 
provisions of the Contract, the stipulation of these Clause are acceptable to us, and we 
have not taken any deviation whatsoever to these Clauses: 

a) Terms of Payment: 
Clause No. 37 of Section-5 : Conditions of Contract – CC, Clause No. 8 of Special 
Conditions of Contract-SCC. 

b)  EMD/Bid Security: 
Clause No.  6, Section :1, Invitation for Tenders (IFT) and Clause 13 of Section-2-
Instruction to Tenderers-ITT. 

c) Security Deposit/ Contract Performance Guarantee. 
Clause No. 29, Section –2, Instruction to Tenderers-ITT. 

d) Penalty for Delay. 
Clause No. 41 of Section-5 - Conditions of Contract-CC.  

e) Price Basis/Price adjustment: 
Clause No. 40 of Section- 5-Conditions of Contract-CC. 

f) Defects Liability Period/Guarantee: 
Clause No. 10 of Special Conditions of Contract-SCC. 

g) Work Schedule. 
Clause No. 17 of Section-5 -Conditions of Contract-CC. 

h) Taxes and Duties: 
Clause No. 11.11 of Section-2 -Instruction to Tenderers - ITT. 
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We further confirm that any deviation to the above Clauses at SL. No. (a) to (h) found 
anywhere in our Bid Proposal, implicit or explicit, shall stand unconditionally 
withdrawn, without any Cost implication whatsoever to KPTCL. 

Date         Signature  
 
Place         Printed Name  
         Designation  
         Common Seal  
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ANNEXURE – II 

PROFORMA OF BANK GUARANTEE 

FOR EMD/BID SECURITY 
(To be stamped in accordance with stamp Act) 

The non Judicial stamp paper should be in the name of issuing Bank. 

Ref……………..     Bank Guarantee No….. 
Date ...................................... 

TO 

Dear Sirs, 

In accordance with Invitation to Bid under your Specification No…………….M/s……………….
 having its Registered/ Head Office at ……………….(hereinafter called the Bidder/Tenderer) 
wish to participate in the said Bid or……………and you, as a special favour, have agreed to 
accept an irrevocable and unconditional  Bank Guarantee for an amount of Rs.…........Valid up 
to ……………..on behalf of Bidder//Tenderer in lieu of the Bid deposit required to be made by 
the Bidder/Tenderer, as a Condition precedent for participation in the said Bid. 

We, the…………..Bank at ..................... having our Head Office at ……………….(local 
address) Guarantee and undertake to pay immediately on demand by Karnataka Power 
Transmission Corporation Limited the amount of 
........................................................................................  (in words & figures) merely on 
demand and without any reservation, protest, demur and recourse. Any such demand 
made by said `Owner' shall be conclusive and binding on us irrespective of any dispute or 
difference raised by the Bidder/Tenderer. 

This Guarantee shall be irrevocable and shall remain valid up to and including ****** If any 
further extension of this Guarantee is required, the same shall be extended to such required 
period (not exceeding one year) on receiving instructions from M/s…………………on whose behalf 
this Guarantee is issued. 

This Guarantee has been issued using SFMS Platform and the requisite communication in this 
regard has been forwarded to the Beneficiary Bank. 

In witness whereof the Bank, through its authorised Officer, has set its hand and stamp on this 
……………day of…………….20 ……….at……….. 

WITNESS: 

………………. .      .................................... 
(Signature)        (Signature) 

……………….       ………………………  

(Name)        (Name) 

………………      . .................................. 

(Official Address)       (Designation with Bank  Stamp) 

Attorney as per 
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Power of Attorney No  
Date  ………………….. 

 (******) This date shall be Forty Five (45) days after the last date for which the Bid is valid. 

Charges and Bank details for Bank Guarantee issued through SFMS 

If the Bank Guarantee / Insurance Surety Bonds towards Bid Security (EMD) and 
Contract Performance Guarantees are issued by Banks through Structured Financial 
Messaging System (SFMS), in such cases,  

(i) The Bidder/Tenderer has to furnish Demand Draft in favour of CEE, TZ, 
HSN/SEE, Tr, HSN towards Bank Charges for obtaining the SFMS advice from 
KPTCL Bank as detailed below: 
 

 BGs issued by SBI BGs issued by other 
Banks 

Advising of Bank 
Guarantee 

Rs.500.00 + 18% GST 
per Bank Guarantee 

Rs.1000.00 + 18% GST 
per Bank Guarantee 

Advising of 
Amendments 

Rs.250.00 + 18% GST 
per Bank Guarantee 

Rs.500.00 + 18% GST 
per Bank Guarantee 

 
(ii) The SFMS message shall be sent to Bank of Beneficiary (KPTCL) –by issuing Bank. 

 
(iii) Bidder/Tenderer shall furnish the details of SFMS/SFMS Delivery report sent from 

issuing Bank to Beneficiary Bank (KPTCL) along with original Bank Guarantee  
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ANNEXURE – IIB 

Form of Insurance Surety Bond towards EMD 
(To be stamped in accordance with Stamp Act of India) 

Insurance Surety Bond No.:  
Date: 

 
To 
The Chief General Manager (Tech), 
Procurement & APCC Section,   
2nd Floor, KPTCL, Kaveri Bhavan, 
Bengaluru – 560009 

 
Dear Sirs, 

 
In accordance with Invitation for Bids under your Bid Document No. {Tender Reference 
No.}, M/s { Contractor’s Name} having its Registered/Head Office at {address} (hereinafter 
called the ' Contractor ') wish to participate in the said bid for {Tender Title}. 

 
As an  irrevocable Insurance Surety Bond against Bid Security for an  
amount of ............................(*)...................valid for days from 
.........................(**)  required to be submitted by the Contractor as a 
condition precedent for participation in the said bid which amount is liable to 
be forfeited on the happening of any contingencies as mentioned under the 
Bidding Documents. 

 
We, the  {Name of the Insurer} having our Head Office at {address of the 
Insurer} guarantee and undertake to pay immediately on demand by 
Karnataka Power Transmission Corporation Limited, (hereinafter called the 
'Owner')  the amount of ...........(*).......... without any reservation, protest, 
demand and recourse. Any such demand made by the 'Owner' shall be 
conclusive and binding on us irrespective of any dispute or difference raised 
by the Contractor and/or any right/remedy available to the Contractor in 
terms thereof. 
This Insurance Surety Bond shall be unconditional as well as irrevocable and 
shall remain valid upto............................(@)  If any further extension of 
this Insurance Surety Bond is required, the same shall be extended to such 
required period (not exceeding one year) on receiving instructions from M/s 
{ Contractor 's Name} on whose behalf this Insurance Surety Bond is issued. 

 
 
 
In witness where of the Insurer, through its authorized officer has set its 
hand and stamp on this ................ day of ............ 20.......... at ......... 
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............................................ 

(Signature) 

 
............................................. 

(Name) 
 

 
............................................. 

(Designation with 
Insurer Stamp) 

 

 
Authorized Vide Power of Attorney PoA No........................ 

 

 
Date.................................... 
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NOTE: 

1. (*) The amount shall be as specified in the SPC. 

(**) This shall be the last date of bid submission deadline. 
(@) This date shall be Forty Five (45) days after the last date for which the bid is valid. 

2. The Insurance Surety Bond shall be from an Insurer as per guidelines issued by Insurance 
Regulatory and Development Authority of India (IRDAI) as amended from time to time. 

 

3. The Owner shall be the Creditor, the Contractor shall be the Principal debtor and the 
Insurance company/Insurer shall be the Surety in respect of the Insurance Surety Bond to be 
issued by the Insurer. 

 

4. The Insurance Surety Bond should be on Non-Judicial stamp paper/e-stamp paper of 
appropriate value as per Stamp Act prevailing in the state(s) where the Insurance Surety Bond is 
submitted or is to be acted upon or the rate prevailing in State where the Insurance Surety Bond 
is executed, whichever is higher. The Stamp Paper/e- stamp paper shall be purchased in the 
name of Contractor /Insurer issuing the Insurance Surety Bond. 

 

5. While getting the Insurance Surety Bond issued, Contractors are required to ensure 
compliance to the points mentioned in Form of Bank Guarantee/Insurance Surety Bond 
Verification Check List enclosed in this Section of Bidding Documents. Further, Contractors are 
required to fill up this Form and enclose the same with the Insurance Surety Bond. 

  



TD Page 72 of 220 
 

ANNEXURE- IIIA 
 

PROFORMA OF BANK GUARANTEE FOR 

SECURITY DEPOSIT/CONTRACT PERFORMANCE 
(To be stamped in accordance with stamp Act) 

 Ref……………….  Bank Guarantee No ……… 

    Date ……………………….. 

To,  
------------------  
------------------ 
KPTCL 
 

Dear Sirs, 

In consideration of the Karnataka Power Transmission Corporation Limited, (hereinafter 
referred to as the Owner which expression shall unless repugnant to the context or 
meaning thereof include its successors, administrators and assigns) having Awarded to 
M/s………………………with its Registered/Head Office at ..............................
 (hereinafter referred to as the 'Contractor' which expression shall unless 
repugnant to the context or meaning thereof, include its successors, administrators, 
executors and assigns), a Contract by issue of Owner's Letter of Intent to Award the 
Contract No……………..dated………………  and the same having been unequivocally 
accepted by the Contractor, resulting in a Contract bearing No……….. dated 
…………..valued at……………for  ……………..(Scope of Contract) and the Contractor 
having agreed to provide a Contract Performance Guarantee for the faithful  
Performance of the entire Contract equivalent to 5% (Five Percent) of Amount put to 

tender (Excluding GST)plus additional security for unbalanced tenders in accordance with 
Clause 25.5 & 29 of ITT and Clause 43 of the Conditions of Contract. 

We ……………………………………………………. (Name & Address) 

having its Head Office at …………………………(hereinafter referred to as the 'Bank' 
which expression shall, unless repugnant to the context or meaning thereof, include its 
successors, administrators, executors and assigns) do hereby Guarantee and undertake 
to pay,  the Owner, merely on demand any and all monies payable by the Contractor to 
the extent of ……………….as aforesaid at any time up to ……………**……………
 (days/Month/year) without any demur, reservation, contest, recourse or protest 
and/or without any reference to the Contractor. 
 
Any such demand made by the Owner on the Bank shall be conclusive and binding 
notwithstanding any difference between the Owner and the Contractor or any dispute 
pending before any Court, Tribunal, Arbitrator or any other Authority. The Bank 
undertakes not to revoke this Guarantee during its currency without previous consent 
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of the Owner and further agrees that the Guarantee herein contained shall continue to 
be enforceable till the Owner discharges this Guarantee. 
 
The Owner shall have the fullest liberty without affecting in any way the liability of the 
Bank under this Guarantee, from time to time to extend the time for Performance of the 
Contract by the Contractor. The Owner shall have the fullest liberty, without affecting 
this Guarantee, to postpone from time to time the exercise of any powers vested in them 
or of any right which they might have against the Contractor, and to exercise the same 
at any time in any manner, and either to enforce or to forebear to enforce any 
covenants, contained or implied, in the Contract between the Owner and the Contractor 
or any other course or remedy or security available to the Owner. The Bank shall not be 
released to its obligations under these presents by any exercise by the Owner of its 
liberty with reference to the matters aforesaid or any of them or by reason of any other 
act of omission or Commission on the part of the Owner or any other indulgences 
shown by the Owner or by any other matter or thing whatsoever which under law 
would, but for this provision have the effect of relieving the Bank. 
 
The Bank also agrees that the Owner at its option shall be entitled to enforce this 
Guarantee against the Bank as a Principal Debtor, in the first instance, without 
proceeding against the Contractor and notwithstanding any Security or other 
Guarantee the Owner may have in relation to the Contractor's liabilities. 
 

This Guarantee has been issued using SFMS Platform and the requisite communication 
in this regard has been forwarded to the Beneficiary Bank. 

Notwithstanding anything contained herein above our liability under this Guarantee is 
restricted to Rs…………………..and it shall remain in force up to and including 
………………….and shall be extended from time to time for such period (not exceeding 
one year), as may be desired by M/s ………………………..on whose behalf this 
Guarantee has been given.  

 Dated this …………….day of ……………20………at ………..  
 

WITNESS: 

…………………..     .................................. 

  (Signature)      (Signature) 

 ……………………     …………………… 

  (Name)      (Name) 

 

. ................................       ……………….. 
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(Official Address)      (Designation with Bank Stamp) 

     

 Attorney as per Power of 

 Attorney No ……………… 

 Date …………………. 

NOTE: 

** The date will be ninety (90) days after the end of Guarantee Period 
 as specified in the Contract. 
 

1. The stamp papers of appropriate values shall be purchased in the name of 
issuing Bank. 

2. It is mandatorily that, the Bidders have to submit Contract Performance Bank Guarantees 
only in the form of Insurance Surety Bonds (ISBs) issued by Insurance Company authorized 
by Insurance Regulatory and Development Authority of India (IRDA) (OR) in the form of 
Bank Guarantee (BGs). 
 

3. Charges and Bank details for Bank Guarantee issued through SFMS 
 
If the Bank Guarantee / Insurance Surety Bonds towards Bid Security (EMD) and 
Contract Performance Guarantees are issued by Banks through Structured 
Financial Messaging System (SFMS), in such cases, 

(i) The Bidder/Tenderer has to furnish Demand Draft in favour of Financial 
Advisor (A&R), KPTCL towards Bank Charges for obtaining the SFMS advice 
from KPTCL Bank as detailed below: 
 BGs issued by SBI BGs issued by other 

Banks 
Advising of Bank 
Guarantee 

Rs.500.00 + 18% 
GST per Bank 
Guarantee 

Rs.1000.00 + 18% GST 
per Bank Guarantee 

Advising of 
Amendments 

Rs.250.00 + 18% 
GST per Bank 
Guarantee 

Rs.500.00 + 18% GST 
per Bank Guarantee 

 
(ii) The SFMS message shall be sent to Bank of Beneficiary (KPTCL) – Canara 

Bank, Nazarbad Branch, Mysuru. IFSC : CNRB0000565 by issuing Bank. 
 

(iii) Bidder/Tenderer shall furnish the details of SFMS/SFMS Delivery report sent 
from issuing Bank to Beneficiary Bank (KPTCL) along with original Bank 
Guarantee 
 



TD Page 75 of 220 
 

ANNEXURE- IIIC 

Form of Insurance Surety Bond towards Performance Security 

( To be stamped in accordance with Stamp Act of India) 
 

Insurance Surety Bond No: 
Date: 

 
To,  

The Chief Engineer, Electricity,  
Tendering & Procurement, 
3rd Floor, KPTCL, Kaveri Bhavan,  
Bengaluru — 560009 

 
Dear Sirs, 
 
In consideration of the Karnataka Power Transmission Corporation Limited, (hereinafter referred to as 
the Owner which expression shall unless repugnant to the context or meaning thereof include its 
successors, administrators and assigns) having Awarded to M/s........................... with its 
Registered/Head Office at …………………………………… (hereinafter referred to as the 'ContractOr' 
which expression shall unless repugnant to the context or meaning thereof, include its successors, 
administrators, executors and assigns), a Contract by issue of Owner's Letter of Intent to Award the 
Contract No.................dated.................. and the same having been unequivocally accepted by the 
Contractor, resulting in a Contract bearing No........... dated ..............valued at...............for ................. 
(Scope of Contract) and the Contractor having agreed to provide a Contract Performance Guarantee 
for the faithful Performance of the entire Contract equivalent to 5% {Five Percent} of the Amount put to 
tender, (Excluding GST) plus additional security for unbalanced tenders in accordance with Clause 
25.5 of ITT and Clause 43 of the CC (Conditions of Contract). 
 
We ...........................………………………………………………[Name & Address of the Insurer] 
...........having its Head Office at ......................... (hereinafter referred to as the ‘Insurer’, which 
expression shall, unless repugnant to the context or meaning thereof, include its successors, 
administrators, executors and assigns) do hereby guarantee and undertake to pay the Owner, on 
demand any and all amount payable by the Contractor  to the extent of 
…………………................................(*) ………………………….. as aforesaid at any time up 
to .......................................................... [days/month/years without any condition, demur, reservation, 
contest, recourse or protest and/or without any reference to the Contractor. Any such demand made by 
the Owner on the Insurer shall be conclu sive and binding notwithstanding any difference between the 
Owner and the Contractor or any dispute pending before any Court, Tribunal, Arbitrator or any other 
authority. The Insurer undertakes not to revoke this Insurance Surety Bond during its currency and or 
any period extended under the contract, without prior consent of the Owner and further agrees that the 
guarantee herein contained shall be enforceable till the Owner discharges thls guarantee. 
 
The Owner shall have the fullest liberty, without affecting in any way the liability of the Insurer under this 
Insurance Surety Bond, from time to time to extend the performance of the Contract by the Contractor 
for the purpose of which, the Insurer shall be liable to extend the validity of the present Insurance 
Surety Bond without any demur, condition, protest and the Insurer shall at no point in time have an 
option of revoking the same, The Owner shall have the fullest liberty, without affecting this Insurance 
Surety Bond, to postpone from time to time the exercise of any powers vested in them or of any right 
which they mlght have against the Contractor, and to exercise the same at any time in any manner, and 
either to enforce or to forbear to enforce any covenants, contained or implied, in the Contract between 
the Owner and the Contractor or any other course or remedy or security available to the Owner. The 
Insurer shall not be released of its obligations under these presents by any exercise by the Owner of its 
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liberty with reference to the aforesaid or any of them or by reason of any other act or forbearance or 
other acts of omission or commission on the part of the Owner or any other indulgence shown by the 
Owner or by any other matter or thing whatsoever which under law would, but for this provision, have 
the effect of relieving the Insurer. 

The Insurer also agrees and undertakes that the Owner at its option shall be entitled to enforce this 
Insurance Surety Bond against the Insurer as a Surety, in the first instance without proceeding against 
the Contractor and notwithstanding any security or other guarantee that the Owner may have in relation 
to the Contractor's liabilities. 

 
Notwithstanding anything contained hereinabove our liability under this Insurance Surety Bond is 
restricted to ....................................................(*)……. and it shall remain inforce upto and including 
…….....................(@). ....................... and shall be extended from time to time for such period (not 
exceeding one year), as may be desired by M/s. 
................................................................................................ { Contractor's Name } on whose behalf 
this Insurance Surety Bond has been given. 

 
Dated this .......................................... day of .................... 
 
20………................ at...................................................... 

 
WITNESS :  

1. ……………………………………………… 

……………………………………………… 

(Signature)      (Signature) 

………………………………………………  ………………………………………… 

 

(Name )      (Name ) 

………………………………………………  ………………………………………… 

 

 

(Official Address )      (Designation with insurer stamp) Authorized  

Vide power of attorney 

      No………………………………………. 

      Date : …………………………………….. 

 

2. ………………………………………………    

(Signature)      

………………………………………………. 

(Name )     

……………………………………………… 

(Official Address) 
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Notes:(*)This sum shal be five percent (05%)of the Conract Price. 

1. The Insurance Surety Bond shall be from an Insurer as per guidelines issued by Insurance Regulatory and 
Development Authority of India (IRDAI). 

2. The Owner shall be the Creditor, the Contractor shall be the Principal debtor and the Insurance 
company/Insurer shall be the Surety in respect of the Insurance Surety Bond to be issued by the Insurer. 

3. The Insurance Surety Bond should be on Non-Judicial stamp paper/e-stamp paper of appropriate value 
as per Stamp Act prevailing in the state(s) where the Insurance Surety Bond is submitted or is to be 
acted upon or the rate prevailing in State where the Insurance Surety Bond is executed, whichever is 
higher. The Stamp Paper/e- stamp paper shall be purchased in the name of Contractor Insurer issuing 
the Insurance Surety Bond. 

4. While getting the Insurance Surety Bond issued, the Contractor is required to ensure compliance to the 
points mentioned in Form of Bank Guarantee/ Insurance Surety Bond Verification Check List. Further, the 
Contractor is required to fill up this Form and enclose the same with the Insurance Surety Bond. 
 

Refer KPPP portal for circular and format for Insurance Surety bonds 
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ANNEXURE- IV 

PROFORMA OF EXTENSION OF BANK GUARANTEE 
 

 Ref ……………….   Date …………….. 

TO 

------------------ 
------------------ 
------------------ 

Dear Sirs, 

 

 Sub: Extension of Bank Guarantee No ……………….for 

Rs………………….favouring yourselves, expiring on …………….. on account of 
M/s……………..in respect of Contract No ……………dated……....(hereinafter called 
original Bank Guarantee). 

 At the request of M/ s …………….,We……………….Bank, Branch Office at 
…………..and having its Head Office at ……………do hereby extend our liability under 
the above mentioned Guarantee No ………… Dated …………… for a further period of 
………….Years/Months from …………….to expire on …………Except as provided above, 
all other Terms and Conditions of the original Bank Guarantee No ……………dated 
………………..shallremain unaltered and binding. 

Please treat this as an integral part of the Original Bank Guarantee to which it 
would be attached.  

Yours faithfully, 

 For ..................................... 
 Manager/Agent/Accountant 
 Power of Attorney No ............ 
 Dated .................................. 

SEAL OF BANK 

NOTE: The non-judicial stamp paper of appropriate values shall be purchased in the 
name of the bank who has issued the Bank Guarantee. 
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ANNEXURE-V 

 

PROFORMA OF LETTER OF UNDERTAKING 

(To be uploaded by the Bidder/Tenderer along with his Bid) 

 

 Ref ……………   Date ……………. 

TO 

………….. 

Dear Sirs, 

1. I*/We* have read and examined the following Bid Documents relating to 
the…………………(full scope of Work). 

a) Notice Inviting Tender. 
b) Conditions of Contract containing Sections: ‘Invitation for Tenders’, 

'Instructions to Tenderers’, ‘Conditions of Contract’ and Contract Data.  
c) Special Conditions of Contract (SCC) along with Annexure …...... to 

................  
d) Drawings No ..........  
e) Technical Specifications. 

 
2. I / We hereby submit our Bid and undertake to keep our Bid Valid for a period of 

Ninety Days (90 Days) from the date of techno-commercial bid opening.  
 
I*/We* hereby further undertake that during said period I/We shall not vary/alter or 
revoke my/our Bid. 
 

3. This undertaking is in consideration of KPTCL agreeing to open my/our Bid and 
consider and evaluate the same for the purpose of Award of Work in terms of 
provisions of Clause entitled "Award of Contract" cl.no. 26 of Section ITT. 

 

Should this Bid be accepted, I*/We* also agree to abide by and fulfil all the terms, 
conditions of provision of the above mentioned Bid Documents. 

 

Witness:     Signature along with Seal of Co. 
      ………………………………….. 

Signature      (Duly authorized to sign the 
 Date:       Tender On behalf of the 
Name & Address     Contractor) 
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Name ........................................  
Designation ...............................  
Name of Co ................................ (in Block Letters) 

 

*Strike out whichever is not applicable. 
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ANNEXURE-VI 

 

PROFORMA OF APPLICATION FOR PAYMENT 
 

Project    : 

Equipment Package  :  Date : 

Name of Contractor  :  Contract No.: 

Contract Value     :  Contract Name  : 

Unit Reference     :  Application Serial Number :  

TO 

……………………………… 

Dear Sir, 

APPLICATION FOR PAYMENT 
 

1. Pursuant to the above referred Contract Dated …………., the undersigned hereby 
applies for Payment of the Sum of ........……….(Specify amount and currency in 
which Claim is made). 

 

2. The above amount is on account of. (Tick whichever applicable) 

Initial Advance (Schedule**) 

Interim Payment as Advance (Schedule**) 

Progressive Payment against dispatch of Equipment (Schedule**) 

Progressive Payment against receipt of Equipment at Site (Schedule**) 

Progressive Payment against Erection (Schedule**) 

Ocean freight & marine Insurance (Schedule**) 

Inland transportation (Schedule**) 

Inland Insurance 

Price Adjustment 

Extra Work not specified in Contract 
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(Ref. Contract Change Order No.... …………) 

Other (specify) 

Final Payment (Schedule**) 

As detailed in the attached Schedule(s) which form an integral apart of this 
application. 

3.  The Payment Claimed is as per item(s) No.(s) …………of the Payment Schedule 
annexed to the above mentioned Contract. 

4.  The application consists of this page, a Summary of Claim 
Statement(Schedule**),and the following signed Schedule. 

1. ……………………………… 

2……………………………… 

3……………………………… 

 

The following Documents are also enclosed 

1. ……………………………… 

2……………………………… 

3……………………………… 

 

Signature of Contractor/ 

Authorised Signatory 

*  Application for Payment will be made to 'Engineer' as to be designated for this 
purpose at the time of Award of the Contract. 

Prepare separate application for Claims in different currencies. 

** Proforma for the Schedules will be mutually discussed and agreed to during the 
finalization of the Contract Agreement. 
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ANNEXURE-VII 
 

PROFORMA OF LEGALLY ENFORCEABLE DEED OF UNDERTAKING TO BE 
FURNISHED BY BIDDERS/TENDERERS PRINCIPALS FOR SUPPLY OF EQUIPMENT 
(ON  Rs. 200/- STAMP PAPER) 
 

This deed of undertaking executed this ……………day of ………20……….by 
……………….(Name of Bidders/Tenderers Principals) having its Registered Office at 
……………….(hereinafter called the “Principals” which expression shall include its 
successors, administrators,  executors and permitted assigns)and ……………(Name of 
Bidder/Tenderer) having its Registered Office at ……………(hereinafter called the 
“Bidder/Tenderer” which expression shall include its successors, administrators, 
executors and permitted assigns) in favour of Karnataka Power Transmission 
Corporation Limited (hereinafter called the “Owner”) 

 

WHEREAS the Owner invited Bids as per its Bid Enquiry 
No…………...for………………(Name of Package) and whereas the Bid Enquiry stipulates 
that "Bidders/Tenderers, who are Subsidiaries and have recently established 
production line in India for the Equipment for which Bids are invited, can also be 
considered as meeting with the criteria, provided the Parent Company (Principals) 
agrees to furnish, either jointly with the subsidiary (Bidder/Tenderer) or separately, a 
legally enforceable undertaking to Guarantee Quality, timely supply, Performance and 
Warranty obligations as stipulated in the Bid enquiry and also furnish Performance 
Guarantee or Security as stipulated in the Bid enquiry". 

 

AND WHEREAS the Bidder/Tenderer has submitted its Office No. ……………… 

dated……………… to the Owner based on the Association of the Principals & 
Subsidiary. 

 

NOW THEREFORE THIS UNDERTAKING WITNESSETH AS UNDER: 

1. In consideration of the Award of Contract by the Owner to the Bidder/Tenderer, 
we, the Principals, and the Bidder/Tenderer do hereby declare and undertake that 
we shall be jointly and severally responsible and bound unto the Owner for the 
successful Performance of the characteristics in terms of the Contract to the 
satisfaction of the Owner. 

2. In case of any breach of the Contract committed either by us and/of the 
Bidder/Tenderer, we, the Principals, do hereby undertake, declare and confirm 
that we shall be fully responsible for successful Performance of the Contract and 
undertake to carry out all the obligations and responsibilities under the contract in 
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Order to discharge the obligations stipulated in the Contract. We undertake to 
execute the Work in its entirety and hold responsibility even in respect of the Work 
entrusted by us to the Bidder/Tenderer. We hereby indemnify the Owner that we 
will compensate the Owner, if any loss occured due to default in executing the 
Work either by us or by the Bidder/Tenderer. 
 

3. Without in any way affecting the generality and total responsibility in terms of this 
Deed of Undertaking, the Principals hereby agree to depute their Technical experts 
from time to time to the Bidders/Tenderers Works/Owner's Project Site as 
mutually considered necessary by the Owner/ Bidder and the principals to ensure 
proper Design, Manufacture, Testing and successful Performance of the 
Equipment under the said Contract in accordance with the Contract and, if 
necessary, the Principals shall advise the Bidder/Tenderer Suitable measures to 
discharge the obligations under the Contract. 
 

4. We, the Principals and the Bidder/Tenderer will be fully responsible for the Quality 
of all Equipment/Components Manufactured at the Bidder's/Tenderers Works or 
the Bidder's/Tenderers Sub-Vendor's Works and, if necessary, their repairs or 
replacement for successful Performance of the characteristics in terms of the 
Contract 
 

5. We, the Principals and the Bidder/Tenderer, agree that this deed of Undertaking 
shall be Irrevocable and shall form an integral part of the Contract and further 
agree that this undertaking shall continue to be enforceable till the successful 
Completion of the Contract and the Owner discharges it. It shall become operative 
from the effective date of the Contract 
 

6. A Performance Guarantee as stipulated in the Bid enquiry will be furnished and 
shall be Guaranteed towards the faithful Performance / compliance of this Deed of 
Undertaking in terms the Contract. 
 

7. This Deed of Undertaking shall be construed and interpreted in accordance with 
the laws of India and the courts in Mysuru, Karnataka State, shall have exclusive 
jurisdiction in all matters arising under this Deed of Undertaking. 

 

IN WITNESS WHEREOF, the Principals and the Bidder/Tenderer through their 
authorised Representatives, have executed these present and affixed common seals of 
their respective Companies, on the Day, Month and year first mentioned above. 
1. 
WITNESS    for NAME OF PRINCIPALS  
………………    ……………… 

(Signature)     (Signature) 

………………    ……………… 
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 (Name)     (Name) 

………………    ……………… 

(Office Address)    (Office Address) 

………………    ……………… 

(Company Seal)    (Company Seal) 

2. 

WITNESS    for NAME OF BIDDER/TENDERER 

………………    ……………… 

(Signature)     (Signature) 

………………    ……………… 

 (Name)     (Name) 

………………    ……………… 

(Office Address)    (Office Address) 

………………    ……………… 

(Company Seal)    (Company Seal) 
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ANNEXURE-VIII 

PROFORMA OF INDEMNITY BOND TO BE EXECUTED BY THE CONTRACTOR FOR 
THE EQUIPMENT HANDED OVER BY OWNER                            "FOR 
PERFORMANCE OF THE CONTRACT 
 

(For Owner supplied Equipments / Materials) 

(To Be Executed On Non-Judicial Stamp Paper  of Rs.200 as per KPTCL Corporate office 
Circular No: KPTCL/B7/4587/94-95 dated 11.08.2022) 

INDEMNITY BOND 
 

 THIS INDEMNITY BOND is made this………………..day of 
……………….....20……..by ………………..a Company registered under the Companies 
Act, 1956/Partnership Firm/Proprietary concern having its Registered Office at 
…………..(hereinafter called as ‘Contractor’ or ‘Obligator’ which expression shall include 
its successors and permitted assigns) in favour of Karnataka Power Transmission 
Corporation Limited, ………………..having its Project at ……………….. (hereinafter called 
as “KPTCL” which expression shall include its successors and assigns): 

WHEREAS Owner has Awarded to the Contractor a Contract for ............vide his Letter 
of Intent to Award the Contract/Contract No ………………..dated ………………..and its 
Amendment No . ………… (applicable when Amendments have been issued ) in terms of 
which, it is required to hand over various Equipments to the Contractor for execution of 
the Contract. 

And Whereas by virtue of Clause No ………………..of the said Contract, the Contractor 
is required to execute an Indemnity Bond in favour of KPTCL for the Equipment handed 
over to it by KPTCL for the purpose of Erection  in due Performance of the Contract 
(hereinafter called the "Equipment"). 

NOW THEREFORE, this Indemnity Bond witnesseth as follows: 

1 That in consideration of various Equipment as mentioned in the Contract, Valued at 
Rs ………………..(Rupees ………………..) to be handed over to the Contractor in 
installments from time to time for the purpose of Performance of the Contract, the 
Contractor hereby undertakes to indemnify and shall keep KPTCL indemnified, for 
the full value of the Equipment. The Contractor hereby acknowledges receipt of the 
initial installments of the Equipment as per details in the Schedule appended 
hereto. Further, the Contractor agrees to acknowledge receipt of the subsequent 
installments of Equipment as required by KPTCL in the form of Schedules 
consecutively numbered, which shall be attached to this Indemnity Bond so as to 
form integral parts of this Bond. It is expressly understood by the Contractor that 
handing over the Equipments drawn from KPTCL Stores by the Engineer or handing 
over the despatch Title Documents in respect of the said Equipments duly endorsed 
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by KPTCL in favour of the Contractor shall be construed as handing over the 
Equipment purported to be covered by such title Documents and the Contractor 
shall hold such Equipments in trust as a trustee for and on behalf of KPTCL. 

 
2. That the Contractor is obliged and shall remain absolutely responsible for the safe 

transit / protection and custody of the Equipment at KPTCL Project Site against all 
risks whatsoever till the Equipment are duly used / erected in accordance with the 
terms of the Contract and the Plant / Package duly erected and commissioned in 
accordance with the terms of the Contract, is taken over by KPTCL. The Contractor 
undertakes to keep KPTCL harmless against any loss or Damage that may be caused 
to the Equipment. 

 
3. The Contractor undertakes that the Equipment shall be used exclusively for the 

Performance / execution of the Contract strictly in accordance with its Terms and 
Conditions and no parts of the Equipment shall be utilised for any other Work or 
purpose whatsoever. It is clearly understood by the Contractor that non-observance 
of the obligations under this Indemnity Bond by the Contractor shall interalia 
constitute a criminal breach of trust on the part of the Contractor for all intents and 
purpose including legal / penal consequences. 

 
4. That KPTCL is and shall remain the exclusive Owner of the Equipment free from all 

encumbrances, charges or lien of any kind, whatsoever. The Equipment shall at all 
times be open to inspection and checking by Engineer-in-Charge- / Engineer or 
other Employees / Agents authorised by him in this regard. Further, KPTCL shall 
always be free at all times to take possession of the Equipment in whatever form the 
Equipment may be, if in its opinion, the Equipment are likely to be endangered, mis- 
utilised or converted to uses other than those specified in the Contract, by any acts 
of omission or Commission on the part of the Contractor or any other Persons or on 
account of any mason whatsoever and the Contractor binds himself and undertakes 
to comply with the directions of demand of KPTCL to return the Equipment without 
any demur or reservation. 

5. That this Indemnity Bond is irrevocable. If at any time any loss or Damage occurs to 
the Equipment or the same or any part thereof is mis-utlised in any manner 
whatsoever, then the Contractor hereby agrees that the decision of the Engineer-in-
Charge/ Engineer of KPTCL as to assessment of loss or Damage to the Equipment 
shall be final and binding on the Contractor. The Contractor binds himself and 
undertakes to replace the lost / or Damaged Equipment at his own Cost and / or 
shall pay the amount of loss to KPTCL" without any demur, reservation or protest. 
This is without prejudice or any other right to remedy that may be available to 
KPTCL against the Contractor under the Contract and under this Indemnity Bond. 

6. NOW THE CONDITION of this Bond is that if the Contractor shall duly and 
punctually comply with the Terms and Conditions of this Bond to the satisfaction of 



TD Page 88 of 220 
 

KPTCL, then the above bond shall be void, but otherwise, it shall remain in full force 
and virtue. 

IN WITNESS WHEREOF, the Contractor has hereunto set his hand through his 
authorised Representative under the common seal of the Company, the day, Month and 
year first above mentioned. 

SCHEDULE NO. 1 

 

Particulars of the Quantity      Value of the Signature of 

Equipment    Equipment  Power of Attorney 

Handed over       Holder of Contractor  

        in token of receipt 

  

 (Please number subsequent Schedules) 

 

For and on behalf of  
M/s ........................ 

1. i. Signature……………….. Signature ……………….. 

 ii. Name ……………….. Name……………….. 

 iii. Address ……………….. Address ……………….. 
    Authorised Representative 
 

2. i. Signature……………….. 
   (Common Seal) 

 ii. Name ……………….. (In Case of Company) 
 iii. Address  
 

* Indemnity Bonds are to be executed by the authorised Persons and (i) in case of 
Contracting Company under common seal of the Company or (ii) having the Power of 
Attorney issued under common seal of the Company with authority to execute 
Indemnity Bonds, (iii) In case of (ii), the original Power of Attorney if it is specifically for 
this Contract or Photostat copy of the Power of Attorney if it is General Power of 
Attorney and such Documents should be attached to Indemnity Bond. 
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ANNEXURE-IX 

PROFORMA OF INDEMNITY BOND TO BE EXECUTED BY THE CONTRACTOR FOR 
THE EQUIPMENT/MATERIALS BROUGHT INTO THE SITE BY THE CONTRACTOR 
AND KEPT IN HIS POSSESSION FOR PERFORMANCE OF THE CONTRACT 

(For Contractor supplied Equipments / Materials) 

(To be stamped on Rs.500/- Non Judicial stamp paper in accordance with KPTCL Circular No. 

KPTCL/GMT/CIVIL (B7)/35/2024-MANAGER ESTATE (E-106992) dated 02.03.2024) 

INDEMNITY BOND 
 

 THIS INDEMNITY BOND is made this………………..day of 
……………….....20……..by ………………..a Company registered under the Companies 
Act, 1956/Partnership Firm/Proprietary concern having its Registered Office at 
…………..(hereinafter called as ‘Contractor’ or ‘Obligator’ which expression shall include 
its successors and permitted assigns) in favor of Karnataka Power Transmission 
Corporation Limited, ………………..having its Project at ……………….. (hereinafter called 
as “KPTCL” which expression shall include its successors and assigns): 

WHEREAS Owner has Awarded to the Contractor a Contract for ............vide his Letter 
of Intent to Award the Contract/Contract No ………………..dated ………………..and its 
Amendment No . ………… (applicable when Amendments have been issued ) for 
execution of the Contract. 

And Whereas by virtue of Clause No ………………..of the said Contract, the Contractor 
is required to execute an Indemnity Bond in favour of KPTCL for the 
Equipments/Materials supplied by the Contractor and used for the purpose of Erection  
in due Performance of the Contract for which KPTCL makes Payments in Installments 
and the Title is transferred to KPTCL only after taking over of the Commissioned Work 
by KPTCL  (hereinafter called the "Contractor Supplied Equipment"). 

NOW THEREFORE, this indemnity bond witnesseth as follows: 

1 That in consideration of various Equipments/Materials which is valued at Rs……… 
(Rupees …………..) as mentioned in the Contract to be brought into the Site by the 
Contractor and to be used by him from time to time for the purpose of  Performance 
of the Contract, for which the Payments will be made by KPTCL in Installments as 
per the Payment Terms of the Contract, the Contractor hereby undertakes to 
indemnify and shall keep KPTCL indemnified, for the full value of such 
Equipments/Materials. The Contractor hereby acknowledges receipt of the initial 
Installment of Payments towards the Equipments/materials brought into the Site by 
him as per the details in the Schedule appended hereto. Further, the Contractor 
agrees to acknowledge receipt of the initial Installments of Payments towards 
subsequent Installments of Equipments/Materials to be brought into the Site by 
him as required by KPTCL in the form of Schedules consecutively numbered, which 
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shall be attached to this Indemnity Bond so as to form integral parts of this Bond. It 
is expressly understood by the Contractor that issuance of a Certificate by the 
Engineer and the Contractor for the purpose of receiving initial Payments by the 
Contractor to the effect that the Equipments/Materials are received at the Site shall 
be construed as keeping the Equipments/Materials belonging to KPTCL in the 
possession of the Contractor and the Contractor shall hold such 
Equipments/Materials in trust as a Trustee for and on behalf of KPTCL. 

 
2. That the Contractor is obliged and shall remain absolutely responsible for the safe 

transit / protection and custody of the Equipment at KPTCL Project Site against all 
risks whatsoever till the Equipment are duly used / erected in accordance with the 
terms of the Contract and the Plant / Package duly erected and commissioned in 
accordance with the terms of the Contract and is taken over by KPTCL. The 
Contractor undertakes to keep KPTCL harmless against any loss or Damage that 
may be caused to the Equipment. 

 
3. The Contractor undertakes that the Equipment shall be used exclusively for the 

Performance / execution of the Contract strictly in accordance with its Terms and 
Conditions and no parts of the Equipment shall be utilised for any other Work or 
purpose whatsoever. It is clearly understood by the Contractor that non-observance 
of the obligations under this Indemnity Bond by the Contractor shall interalia 
constitute a criminal breach of trust on the part of the Contractor for all intents and 
purpose including legal / penal consequences. 

 
4. That KPTCL shall have the right over  theEquipments/Materials (even if Part 

Payment is made and the Title not transferred),  free from all encumbrances, 
charges or lien of any kind, whatsoever. The Equipment shall at all times be open to 
inspection and checking by Engineer-in-Charge- / Engineer or other Employees / 
Agents authorised by him in this regard. Further, KPTCL shall always be free at all 
times to take possession of the Equipment in whatever form the Equipment may be, 
if in its opinion, the Equipment are likely to be endangered, mis-utilised or 
converted to uses other than those specified in the Contract, by any acts of omission 
or Commission on the part of the Contractor or any other Persons or on account of 
any mason whatsoever and the Contractor binds himself and undertakes to comply 
with the directions of demand of KPTCL to return the Equipment without any demur 
or reservation. 

 
6. That this Indemnity Bond is irrevocable. If at any time any loss or Damage occurs to 

the Equipment or the same or any part thereof is mis-utlised in any manner 
whatsoever, then the Contractor hereby agrees that the decision of the Engineer-in-
Charge/ Engineer of KPTCL as to assessment of loss or Damage to the Equipment 
shall be final and binding on the Contractor. The Contractor binds himself and 
undertakes to replace the lost /or Damaged Equipment at his own Cost and / or 
shall pay the amount of loss to KPTCL" without any demur, reservation or protest. 
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This is without prejudice or any other right to remedy that may be available to 
KPTCL against the Contractor under the Contract and under this Indemnity Bond. 

7. NOW THE CONDITION of this Bond is that if the Contractor shall duly and 
punctually comply with the Terms and Conditions of this Bond to the satisfaction of 
KPTCL, then the above bond shall be void, but otherwise, it shall remain in full force 
and virtue. 

IN WITNESS WHEREOF, the Contractor has hereunto set his hand through his 
authorised Representative under the common seal of the Company, the day, Month and 
year first above mentioned. 

SCHEDULE NO. 1 

Sl. 
No 

Particulars of the 
Equipments/ 
Materials Brought 
into the Site by 
the Contractor 
and kept in his 
possession on 
behalf of KPTCL 

Quantity Value of 
the 
Equipment
/ Material 
(Rs.) 

Certificate 
No./Date 
Recoded 
by the 
Engineer/ 
Contractor 
for making 
Initial 
Payment 

Initial 
Installment 
Amount 
Paid by 
KPTCL 
(Rs.) 

Signature 
of 
Power Of 
Attorney 
Holder of 
the 
Contractor. 

       

  

 (Please number subsequent Schedules) 

 

For and on behalf of  
M/s ........................ 
 

1 i. Signature……………….. Signature ……………….. 
 ii. Name ……………….. Name……………….. 
 iii. Address ……………….. Address ……………….. 

    Authorised Representative. 
 

2. i. Signature……………….. 
   (Common Seal) 

 ii. Name ……………….. (In Case of Company) 
 iii. Address  
 
* Indemnity Bonds are to be executed by the authorised Persons and (i) in case of 
Contracting Company under common seal of the Company or (ii) having the Power of 
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Attorney issued under common seal of the Company with authority to execute 
Indemnity Bonds, (iii) In case of (ii), the original Power of Attorney if it is specifically for 
this Contract or Photostat copy of the Power of Attorney if it is General Power of 
Attorney and such Documents should be attached to Indemnity Bond. 
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ANNEXURE- X 

PROFORMA OF "CONTRACT AGREEMENT" 
(To Be Executed On Non-Judicial Stamp Paper of value as per KPTCL  Circular No. 

KPTCL/GMT/CIVIL (B7)/35/2024-MANAGER ESTATE (E-106992) dated 02.03.2024) 

This Agreement made on this ………………..day of ………………..Two thousand 
………………..between Karnataka Power Transmission Corporation Limited having its 
Office at ………………..………………..………………..India (hereinafter referred to as a 
“Owner” or KPTCL which expression shall include its administrators,) on the one part 
and M/s ……….having its registered Office at …………(hereinafter referred to as the 
“Contractor” or “X” name of the Contracting Company, which expression shall include 
its administrators, successors, executors and permitted assigns) the other part. 

WHEREAS KPTCL desirous of setting up its Sub-Station and Transmission Line invited 
Bids for Establishing combined package………………. (briefly describe scope of Work) as 
per its Bid Specification No……………….. 

AND WHEREAS………………..”X” ………………..had participated in the above referred 
Bidding vide their proposal No. ..……dated………………..and KPTCL awarded the 
Contract to………………..”X” ………………..on Terms and Conditions of Bid Documents 
referred to therein, which has been accepted by ………………..”X” ………………..resulting 
into a “Contract”. 

NOW THEREFORE THE DEED WITNESSETH AS UNDER: 

1.0 Article 
 

1.1 Award of Contract: 
 

KPTCL has Awarded the Contract to ……………….. “X” ………………..for the Work 
of………………..on the Terms and Conditions contained in its Letter of Intent to 
Award the Contract No…………… dated……………….. of TotalContract Price (excluding 
GST) amounting to Rs............(in words) and Total GST on Contract Price of Rs……..(in 
words) and the Documents referred to therein. The Award has taken effect from the 
date of aforesaid its Letter of Intent to Award the Contract. The terms and 
expressions used in this Agreement shall have the same meaning as are assigned to 
them in the “Contract Document” referred to in the succeeding Article. 

 
2.0 Contract Documents: 

2.1 The Contract shall be performed strictly as per the Terms and Conditions stipulated 
herein and in the following Documents attached herewith (hereinafter referred to as 
"Contract Document”). 

i) KPTCL's Bidding Documents in respect of Specification No………………..issued vide 
its letter No………………..dated ………………..consisting of Tender documents at 
cl.no.7, section 2 of ITT and all other Sections including all Amendments issued vide 
its letter (s) No.(s) ………………..dated ……………….. (Part-I) 



TD Page 94 of 220 
 

ii) KPTCL’s Technical Specification including Amendments issued vide its Letter 
No………………..dated ………………..(Part-II) 

iii) “X”s Proposal No………………..dated………………..along with Proposal Sheets, Data 
Requirement Sheets, Payment Terms, Works Schedules Submitted by “X” entitled as 
“………………..”(Part-III) 

iv) Agreed Minutes of the meeting held on…...between KPTCL & “X” (Part-IV) 

v) KPTCL's Letter of Intent to Award the Contract No……dated………for TotalContract 
Price (excluding GST)amounting to Rs............(in words) and  Total GST on Contract Price of 

Rs……..(in words)duly accepted by “X” (Part-V) 

vi) Quality Plans for Manufacturing and Field activities entitled as 'Quality Plan". (Part-VI) 

vii) Contract Activity Chart (Part-VII)  
 

All the aforesaid Contract Documents shall form an integral part of this Agreement, in 
so far as the same or any part conforms to the Bidding Document (Part-I & II) and what 
has been specifically agreed to by the Owner in his its Letter of Intent to Award the 
Contract. Any matter inconsistent therewith, contrary or repugnant thereto or any 
deviations taken by the Contractor in its 'Proposal (Part-III) but not agreed to 
specifically by the Owner stands withdrawn by the Contractor. For the sake of brevity, 
this Agreement along with its aforesaid Contract Documents shall be referred to as the 
'Agreement"  
 

3.0Conditions & Covenants: 
 

3.1 The Scope of Contract, Consideration, Terms of Payment, Price Adjustment, Taxes 
wherever applicable, Insurance, Penalties, Performance Guarantee and all other 
Terms and Conditions are contained in KPTCL's its Letter of Intent to Award the 
Contract No …………dated…………… read in conjunction with other aforesaid 
Contract Document. The Contract shall be duly performed by the Contractor strictly 
and faithfully in accordance with terms of the Agreement. 
Further, in case of revision of GST rates during the contractual period, KPTCL and Contractor 
are bound for payment/refund accordingly. 

 

3.2 The scope of Work shall also include Supply, Erection and Civil Works portion of 
all such items, which are not specifical1y mentioned in the Contract Documents, 
but which are needed for successful, efficient, safe & reliable Operation of the 
Equipment unless otherwise specifically excluded in the Specifications under 
‘exclusions' or its Letter of Intent to Award the Contract. 

3.3 Time Schedule: 

3.3.1  Time is the essence of the Contract. The Time Schedules shall be strictly adhered 
to and “X” shall perform the Work in accordance with the agreed Schedule as given 
in LOI/DWA/approved Activity Chart. 
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3.4    Quality Plans: 

3.4.1  The Contractor is responsible for the proper execution of the approved Quality 
Plans. The Work beyond the Customer's hold points will progress only with the 
Owner's consent. The Owner will also undertake Quality surveillance and Quality 
audit of the Contractor's/Sub-Contractor's Works, systems and procedures and 
Quality Control activities. The Contractor further agrees, that any change in the 
Quality Plan will be made only with the Owner's approval. The Contractor shall also 
perform all Quality activities, inspection and Tests agreed with the Owner to 
demonstrate full compliance with the Contract requirements. 

3.4.2 The Contractor also agrees to provide the Owner with the necessary facilities for 
carrying out inspection, Quality audit and Quality surveillance of Contractor's and 
its Sub-Contractor's Quality systems and manufacturing activities. 

These shall include but not limited to the following: 

i.  Relevant Plant Standards, Drawing and Procedures. 

ii. Detailed Quality Assurance System/ Manuals for Manufacturing activities. 

iii. Storage Procedures and instructions regarding Welding, NDT, Heat Treatment 
prior to commencement of Manufacture. 

iv. Complete set of Log Sheets  mentioned in the Quality Plan. 

3.4.3  It is expressly agreed to by the Contractor that the Quality Tests and inspection by 
the Owner shall not in any way relieve the Contractor of its responsibilities for 
Quality Standards, and Performance Guarantee and their other obligations under 
the agreement 

3.4.4  “X” agrees to submit Quality Assurance Documents package to KPTCL for review 
and record after Completion and within three weeks of despatch of Material. 

The Package will include the following: 

i)  Factory Test result/ inspection report for Testing required by this Contract or 
applicable Codes and Standards. 

ii)  Two copies of inspection reports duly, signed by Quality Assurance Personnel 
of both KPTCL and "X" for the agreed Customer hold points. 

iii)  Report of the rectification Works where and if applicable. 

3.5   It is expressly agreed to by the Contractor that the Contract is on single source 
responsibility basis and the Contractor is bound to perform the total Contract in its 
entirety and non-Performance of any part or portion of the Contract shall be 
deemed to be a breach of the entire Contract. 
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3.6  The Contractor Guarantees that the Equipment under the Contract shall meet the 
ratings and Performance Parameters as stipulated in the Technical Specifications 
(Part-II) and in the event of any deficiencies found in the requisite Performance 
figures, the Owner may at its option reject the Equipment or alternatively accept it 
on the Terms and Conditions and subject to levy of the Penalties in terms of 
Contract Documents. The amount of penalties so leviable shall be in accordance 
with the contract document and the total penalty levied shall not exceed the total 
contract value. 

3.7 It is further agreed to by the Contractor that the Contract Performance Guarantee 
shall in no way be construed to limit or restrict the Owner's right to recover the 
Damages/ Compensation due to short fall in the Equipment Performance figures 
as stated in Para 3.6 above or under any other Clause of the agreement. The 
amount of Damages/ Compensation shall be recoverable either by way of 
deduction from the Contract Price, Contract Performance Guarantee and/or 
otherwise. 

3.8  The Contract Performance Guarantee furnished by the Contractor is irrevocable 
and un-conditional and the Owner shall have the powers to invoke it not 
withstanding any dispute or difference between the Owner and the Contractor 
pending before any Court, Tribunal, Arbitrator or any other Authority. 

3.9  This agreement constitutes full and complete understanding between the Parties. It 
shall supersede all prior correspondence. Any modification of the Agreement shall 
be effected only by a written instrument signed by the authorized Representatives of 
both the Parties. 

4.0 Settlement of disputes: 

4.1 It is specifically agreed by and between the Parties that all the differences or 
disputes arising out of the Agreement or touching the subject matter of the 
Agreement, shall be referred and settled under the Arbitration Center- Karnataka 
(Domestic and International) Rules 2012. 

4.2 Notice of Default: 

Notice of default given by either Party to the other Party under the Agreement shall 
be in writing and shall be deemed to have been duly and properly served upon the 
Parties hereto if delivered against acknowledgement or by Fax or by registered mail 
with acknowledgement duly addressed to the signatories at the addresses 
mentioned herein above. 

5.0  Joint/Several Responsibility: (Applicable in case of Consortium)-Void 

The Contractor is bound to KPTCL for the faithful performance of the contract. 

IN WITNESS WHEREOF, the Parties through their duly authorized Representatives 
have executed these presents (execution whereof has been approved by the competent 
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Authorities of both the Parties) on the day, Month and year first above mentioned at 
mysuru. 

 

 

WITNESSES: 

 

1. ……………….. …      (Owner’s signature) 
(Printed Name) 

2……………….. ……      (Designation) 
(Company's Stamp) 
 

1. ……………….. …    (Contractor’s signature) 
(Printed Name) 

2……………….. ……      (Designation) 
(Company's Stamp) 
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ANNEXURE XI 
 

POWER OF ATTORNEY 
(To be stamped on Rs.500/- Non Judicial stamp paper in accordance with KPTCL Circular No. 

KPTCL/GMT/CIVIL (B7)/35/2024-MANAGER ESTATE (E-106992) dated 02.03.2024) 

 

KNOW ALL MEN BY THESE PRESENTS that we ..................................... 

.........................a Company incorporated under the laws of ………………..and having its 
Registered Office/Head Office at ……..(hereinafter called "Manufacturer / 
Bidder/Tenderer” which expression shall unless repugnant to the Context or meaning 
thereof, include its successors, administrators and assigns) acting through 
Mr………………..its constitute, nominate and appoint M/s………………..a Company 
incorporated under  the laws of ……………….. and having its Registered/ Head 
Office at ……..as its duly constituted lawful Attorney (hereinafter called "Attorney” or 
"Authorized Representative”) to exercise all or any of the powers for and on behalf of the 
'Manufacturer / Bidder/Tenderer in regard to Specification No .................. Package 
………………..the Bids for which have been invited by ………………..(Address "Owner”) to 
undertake the following acts: 

i) To submit proposal and participate in the aforesaid Bid Specification of the 
"Owner” on behalf of the "Manufacturer / Bidder/Tenderer”. 

ii) To negotiate with the “Owner” the Terms and Conditions including Price for Award 
of the Contract pursuant to the aforesaid Bid and to sign the Contract with the 
"Owner' for and on behalf of the Manufacturer / Bidder/ Tenderer. 

iii) To receive accept and execute the Contract for and on behalf of the "Manufacturer 
/ Bidder/Tenderer”. 

iv) To do any other act or submit any Document related to the above. 

 
It is expressly understood that the Power of Attorney shall remain valid, binding and 
irrevocable till submission of the Contract Performance Guarantee in terms of the 
Contract. The "Manufacturer / Bidder/Tenderer” hereby agrees and undertakes to 
satisfy and confirm all whatsoever the said "Attorney”/"Authorised Representative” 
quotes in the Bid, negotiates and signs the Contract with the "Owner" and/or purports 
to act on behalf of the "Manufacturer / Bidder/Tenderer” by virtue of this Power of 
Attorney and the same shall bind the "Manufacturer / Bidder/Tenderer” as if done by 
itself. 
 

IN WITNESS WHEREOF THE “Manufacturer/ Bidder/Tenderer” has executed these 
Presents at ………………..………………..………………..on this day 
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Of………………..………………..……………….. under the Common Seal of the 
Manufacturer / Bidder/Tenderer company. 

 

Specimen Signature of Attorney Holder 
……………………. 
(Name) 
 

For and on behalf of 

Common Seal of the above Manufacturer / Bidder/Tenderer 
Has been affixed thereunto, in the presence of. 
 

WITNESSES: 

1. Signature ........................................... 
Name.. ………………..……………….. 
     Designation ................. ……………….. 
     Occupation ......................................... 
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ANNEXURE-XII 

 

TRUST RECEIPT FOR PLANT, EQUIPMENT AND MATERIALS RECEIVED FROM 
KPTCL UNDER CONTRACT No ………….. DATED……………….. 

 

We M/ s ………………................ having our principal place of Business at have 
been Awarded a Contract No ………………..dated ………………..  for 
………………..………………..by Karnataka Power Transmission Corporation Limited, 
Mysuru. 
 

We do hereby acknowledge the receipt of the Plant, Equipment and Materials as are 
fully described and mentioned under Documents of title/ RR/ LR etc. and in the 
Schedule annexed here to which shall form an integral part of this receipt as 'Trustee of 
Karnataka Power Transmission Corporation Limited”. The aforesaid Materials etc. so 
received by us shall be exclusively used in the successful Performance of the aforesaid 
Contract and for no other purpose whatsoever. We undertake not to create any charge, 
lien or encumbrance over the aforesaid Materials etc. in favour of any other Persons/ 
institutions(s) / Bank(s). 

 

 

For M/ s ............................................................ 

(AUTHORISED SIGNATORY SEAL OF COMPANY) 

 

 

Dated: 

Place: 
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ANNEXURE-XIII 
 

 CONSORTIUM AGREEMENT  
(To be stamped on Rs.500/- Non Judicial stamp paper in accordance with KPTCL Circular No. 

KPTCL/GMT/CIVIL (B7)/35/2024-MANAGER ESTATE (E-106992) dated 02.03.2024) 

 

 

VOID 
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ANNEXURE-XIV 

 

Approved List of Sub-Vendors for Turnkey / Partial Turnkey works of KPTCL 

 

 

The details of the approved Sub-Vendors of KPTCL for Total / Partial Turnkey projects 
of KPTCL is available on website kptcl.karanataka.gov.inwith hyperlink Tender & 
Procurement . 
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ANNEXURE - XV 

  PROFORMA OF POWER OF ATTORNEY FOR CONSORTIUM 

(To be stamped on Rs.500/- Non Judicial stamp paper in accordance with KPTCL Circular No. 
KPTCL/GMT/CIVIL (B7)/35/2024-MANAGER ESTATE (E-106992) dated 02.03.2024)  

 

VOID 
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ANNEXURE - XVI 

ELIGIBILITY CLAUSES IN RESPECT OF RESTRICTIONS ON PROCUREMENT FROM 
A BIDDER OF A COUNTRY WHICH SHARES A LAND BORDER WITH INDIA 
Sl. 
No. 

ELIGIBILITY CLAUSES 

1 Any bidder from a country which shares a land with India will be eligible to bid in 
this tender only if the bidder is registered with the Competent Authority. 

1.1  “Bidder” (including the term ‘tenderer’, consultant’ or ‘service provider’ in certain 
contexts) means any person or firm or company, including any member of a 
consortium (that is an association of several persons, or firms or companies), 
every artificial juridical person not falling in any of the descriptions of bidders 
stated hereinbefore, including any agency branch or office controlled by such 
person, participating in a procurement process.  

1.2 “Bidder from country which shares a land border with India” for the purpose of 
this Order means:- 

a. An entity incorporated, established or registered in such a country; or  
 b. A subsidiary of an entity incorporated, established or registered in such a 

country; or  
 c. An entity substantially controlled through entities incorporated, established 

or registered in such a country; or  
 d. An entity whose beneficial owner is situated in such a country; or  

 e. An Indian (or other) agent of such an entity; or  

 f. A natural person who is a citizen of such a country; or  

 g. A consortium where any member of the consortium falls under any of the 
above. 

1.3 I. The beneficial owner for the purpose of above clause will be as under: 

(i) In case of a company or Limited Liability Partnership, the beneficial owner is 
the natural person(s), who, whether acting alone or together, or through one or 
more juridical person, has a controlling ownership interest or who exercises 
control through other means.  

Explanation- 

a. “Controlling ownership interest’ means ownership of or entitlement to more 
than twenty-five percent of shares or capital or profits of the company; 

b. “Control” shall include the right to appoint majority of the directors or to 
control the management or policy decisions including by virtue of their 
shareholding or management rights or shareholders agreements or voting 
agreements; 

 (ii) In case of a partnership firm, the beneficial owner is the natural person(s) who, 
whether acting alone or together, or through one or more juridical person, has 
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Sl. 
No. 

ELIGIBILITY CLAUSES 

ownership of entitlement to more than fifteen percent of capital or profits of the 
partnership;  

 (iii) In case of an unincorporated association or body of individuals, the beneficial 
owner is the natural person(s), who, whether acting alone or together, or through 
one or more juridical person, has ownership of or entitlement to more than fifteen 
percent of the property or capital or profits of such association or body of 
individuals; 

 (iv) Where no natural person is identified under (i) or (ii) or (iii) above, the 
beneficial owner is the relevant natural person who holds the position of senior 
managing official; 

 (v) In case of a trust, the identification of beneficial owner(s) shall include 
identification of the author of the trust, the trustee, the beneficiaries with fifteen 
percent or more interest in the trust and any other natural person exercising 
ultimate effective control over the trust through a chain of control or ownership.  

 “Transfer of Technology” means dissemination and transfer of all forms of 
commercially usable knowledge such as transfer of know-how, skills, technical 
expertise, designs, processes and procedures, trade secrets, which enables the 
acquirer of such technology to perform activities using the transferred technology 
independently. (Matters of interpretation of this term shall be referred to the 
Registration Committee constituted by the Department of Promotion of Industry 
and Internal Trade, Government of India and the interpretation of the Committee 
shall be final). 

 “Specified Transfer of Technology” means a transfer of technology in the sectors 
and /or technologies, specified in paragraph 14 ofG.O No.FD455 Exp-12 2020 
Bengaluru dated 01.04.2023of GoK, occurring on or after 25.08.2020. 

1.4 An Agent is a person employed to do any act for another, or to represent another 
in dealings with third person.  

 The Registration from the Competent Authority shall be valid at the time of 
Submission of Bid and at the time of acceptance of Bid. 

 If the Bidder was validly registered at the time of Acceptance/Placement of order, 
Registration shall not be a relevant consideration during Contract execution. 

 Certificates/Undertakings to be furnished by the Bidder as per G.O No.FD455 
Exp-12 2020 Bengaluru dated 01.04.2023 of GoK. 

1.5 A certificate for having read the above clauses is required to be 
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Sl. 
No. 

ELIGIBILITY CLAUSES 

submitted/uploaded by the tenderer separately in the following format: 

“I have read the clause regarding restrictions on procurement from a bidder of a 
country which shares a land border with India; I certify that this bidder is not from 
such a country or, if from such a country, has been registered with the Competent 
Authority. I hereby certify that this bidder fulfills all requirements in this regard and 
is eligible to be considered. (Where applicable, evidence of valid registration by the 
Competent Authority shall be attached.)” 

1.6  IN CASES WHERE SUB CONTRACTING IS PROVIDED: Deleted 

1.7 A certificate for having read the above clauses is required to be 
submitted/uploaded by the tenderer separately in the following format: 

a. I have read the clause regarding restrictions on procurement from a 
bidder/vendor having Transfer of Technology (TOT) arrangement. I certify that 
this bidder/vendor does not have any TOT arrangement requiring registration 
with the competent authority. 

OR 

I have read the clause regarding restrictions on procurement from a 
bidder/vendor having Transfer of Technology (TOT) arrangement. I certify that 
this bidder/vendor has valid registration to participate in this procurement. 

 Note: 

As per GOK circular dated 10.03.2021 and 29.03.2021 regarding Registration 
with Competent Authority, the following are the clarifications: 

i) A Bidder is permitted to procure raw material, components, sub-assemblies etc., 
from the vendors from the countries which shares a land border with India. 
Such vendors will not be required to be registered with the Competent Authority, 
as it is not regarded as “sub-contracting”. 

ii) However, in case a bidder has proposed to supply finished goods, procured 
directly /indirectly from the vendors from the countries sharing land border 
with India, such vendors will be required to be registered with the Competent 
Authority. 

iii)Procurement of spare parts and other essential service support like Annual 
Maintenance Contract (AMC)/Comprehensive Maintenance Contract (CMC), 
including consumables for closed systems, from Original Equipment 
Manufacturers (OEMs) or their authorized agents, are  exempted from the 
requirement of registration as mandated under Government Order No: FD 455 
Exp-12/2020, Bengaluru, dated: 28.08.2020. 
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ANNEXURE - XVII 

RESTRICTIONS ON SOURCING OF EQUIPMENTS/MATERIALS BY THE BIDDER 
FROM A VENDOR OF A COUNTRY WHICH SHARES A LAND BORDER WITH INDIA 

The Vendors of the equipments/materials proposed to be supplied to the subject work 
shall meet the eligibility clauses specified regarding restrictions on procurement from a 
bidder of a country which shares a land border with India as specified in Annexure- XVI 
of the tender document. The Bidder shall source the equipments/materials only from 
such Vendors who meet the clauses specified in the Annexure- XVI. 

A certificate is to be uploaded by the Bidder agreeing to source the equipment/material 
for the work from the Vendors who meet the eligibility clauses regarding restrictions on 
procurement from a country which shares a land border with India separately in the 
following format: 

“I have read the clause regarding restrictions on procurement from a bidder/vendor of a country 
which shares a land border with India; I certify that this bidder/vendor is not from such a country 
or, if from such a country, has been registered with the Competent Authority. I hereby certify that 
this bidder/vendor fulfills all requirements in this regard and is eligible to be considered. (Where 
applicable, evidence of valid registration by the Competent Authority shall be attached.)” 

Note: 

As per GOK circular dated 10.03.2021 and 29.03.2021 regarding Registration with 
Competent Authority, the following are the clarifications: 

i) A Bidder is permitted to procure raw material, components, sub-assemblies etc., from the 
vendors from the countries which shares a land border with India. Such vendors will not 
be required to be registered with the Competent Authority, as it is not regarded as “sub-
contracting”. 

ii) However, in case a bidder has proposed to supply finished goods, procured directly 
/indirectly from the vendors from the countries sharing land border with India, such 
vendors will be required to be registered with the Competent Authority. 

iii) Procurement of spare parts and other essential service support like Annual Maintenance 
Contract (AMC)/Comprehensive Maintenance Contract (CMC), including consumables for 
closed systems, from Original Equipment Manufacturers (OEMs) or their authorized 
agents, are  exempted from the requirement of registration as mandated under 
Government Order No: FD 455 Exp-12/2020, Bengaluru, dated: 28.08.2020. 
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ANNEXURE - XVIII 

BANK LETTER HEAD 
 

To, 
 

The Chief Engineer Electy., 
Transmission Zone, KPTCL 
Mysuru . 

 
Sir, 
 

CREDIT FACILITY CERTIFICATE   

 
Sub : Availability of credit facilities  
Ref : Bid Enquiry / Tender Nos. 

 
 
       This is to certify that, M/s, (Registered firm name)------------------------------------------------ bearing 

current A/c No:------------------ who has submitted their bid for (Nomenclature of the Tender) -------------

------------------------------ is our customer for the past -------- years, their financial transactions with our 

Bank has been satisfactory. They enjoy the following fund based and non-Fund based limits including for 

Guarantees, LC and other credit facilities as indicated below, as on Dt: _______ or before submission of 

the bid.   

Sl. 
No 

Type of 
facility 

 
A/c No./ 

Certificate No. 

Sanctioned 
Amount (Rs, in 

lakhs) 

Utilized 
Amount (Rs, in 

lakhs) 

Balance 
Amount (Rs, in 

lakhs) 

1 Cash at Bank      

2 
Over 

Draft/Cash 
credit 

 
 

  

3 Term Deposits     

4 Others     

 Total    * 

 

This letter is issued at the request of (M/s, agency name) --------------------------------------------------------
-------. 

 

Signature :                                   
Name of Authorized signatory :  
Designation :  
Name of the Bank :  

Note*: The amount shall be equal to or more than the Liquid Assets for meeting 
the fund requirement as specified in 3.3(b). 
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KARNATAKA POWER TRANSMISSION CORPORATION LIMITED 
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A. General 
 

1. Definitions: 
 

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of 
Contract but keep their defined meanings. Bold letters are used to identify defined 
terms. 

 
Bill of Quantities means the priced and completed Bill of Quantities forming part of 
the Tender. 

Compensation events are those defined in Clause No. 38 hereunder. 

Commissioning For Electrical Equipment shall mean Charging the Transmission Line 
/Station, Transmission Line and Station (as defined in scope of work) at Rated Voltage 
after Completion of Erection, Testing and Completion of Pre-Commissioning checks. 

The Contract means the Agreement entered into between Owner and Contractor as per 
the Contract Agreement signed by the Parties including all attachments and appendices 
there to and all Documents incorporated by reference therein. 

The Contract Data defines the documents and other information which comprise the 
Contract. 

Contractor shall mean the Tenderer/Bidder whose Tender will be accepted by the 
Employer for the Award of the Works and shall include such successful Tenderer's 
Legal Representatives, Successors and Permitted Assigns. 

The Contractor's Tender is the completed Tender document submitted/uploaded by 
the Contractor to the Employer. 

The term Contract Price shall mean the lump-sum price including all duties, levies 
excluding GST and comprised of Unit Price quoted by the Contractor in his tender with 
additions and/or deletions as may be agreed and incorporated in the Letter of Intent 
to Award the Contract, for the entire scope of the works. 

Month shall mean the Calendar Month. 'Day' or 'Days' unless herein otherwise 
expressly defined shall mean Calendar Day or Days of 24 Hours each.  

‘A Week' shall mean continuous period of Seven (7) Days. 

A Defect is any part of the Works not completed in accordance with the Contract. 

The Defects liability/Guarantee period is the period named in the Contract Data and 
calculated from the Commissioning Date which shall mean the period during which the 
Contractor shall remain liable for Repair or Replacement of any defective Part of the 
Works performed under the Contract. 
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The Employer/Owner is the party who will employ the Contractor to carry out the 
Works and shall mean KPTCL, the Karnataka Power Transmission Corporation Limited 
(KPTCL) and shall include their Legal Representatives, Successors and Assigns. 

The terms Equipments ‘Stores’ and ‘Materials’ shall mean and include Equipment, 
Stores and Materials to be provided by the Contractor under the Contract. 

The Intended Commissioning Date is the date on which it is intended that the 
Contractor shall complete the Works. The Intended Commissioning Date is specified in 
the Contract Data. The Intended Commissioning Date may be revised only by the 
Employer by issuing an extension of time. 

Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works. 

Plant is any integral part of the Works which is to have a mechanical, electrical, 
electronic or chemical or biological function. 

The Site is the area defined as such in the Contract Data. 

Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Employer. 

The Start Date is given in the Contract Data. It is the date when the Contractor shall 
commence execution of the works. It does not necessarily coincide with any of the Site 
Possession Dates. 

A Variation is an instruction given by the Employer which varies the Works. 

Bidder/Tenderer shall mean Prime bidder or or Lead bidder or Contractor. 

‘Consulting Engineer’ shall mean any Firm or Persons duly appointed as such from 
time to time by the Owner. 

The terms ‘Equipments’ ‘Stores’ and ‘Materials’ shall mean and include Equipment, 
Stores and Materials to be provided by the Contractor under the Contract. 

The terms ‘Owner Supplied Equipment/Materials’ shall mean and include 
Equipment/Materials to be provided by the Owner (KPTCL) under the Contract. 

‘Works’ shall mean and include supplying of Equipment/Material in the Scope of the 
Contractor and extending all Services, as per the Specifications and Complete Erection, 
Testing and Putting into Satisfactory Operation (including Owner Supplied Equipment/ 
Materials) including all Transportation, Handling, Unloading and Storage at the Site as 
defined in the Contract. 

The Works are what the Contract requires the Contractor to construct, install, 
Commission and turn over to the Employer, as defined in the Contract Data. 
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'Specifications' shall mean the Specifications and Bidding Document forming a Part of 
the Contract and such other Schedules and Drawings as may be mutually agreed upon. 

‘Site' shall mean and include the Land and other places on, into or through which the 
Works and the related facilities are to be Erected or Installed and any adjacent Land, 
Paths, Street or Reservoir which may be allocated or used by the Owner or Contractor 
in the Performance of the Contract. 

The term 'Equipment/ Material Portion' of the Contract Price shall mean the Total 
Value of the Equipment including Freight & Insurance with all types of applicable Taxes 
such as Duties, Cess if any, etc, excluding GST. The Term ‘Erection Portion' of the 
Contract Price shall mean the Value of Field Activities of the Works including Erection, 
Testing and Putting into Satisfactory Operation including Successful Completion of 
Performance and Guarantee Tests to be performed at Site by the Contractor including 
Cost of Insurances. 

‘Manufacturer's Works' or 'Contractor's Works', shall mean   the place of Work used 
by the Contractor, their Collaborators/ Associate or Sub-Contractors for the 
Performance of the Contract. 

'Inspector'shall  mean  the  Owner  or  any  Persons  nominated by the Owner from 
time to time, to inspect the Equipment, Stores or Works under the Contract and/or the 
duly Authorised Representative of the Owner. 

'Notice of Award of Contract'/'Letter of Intent to Award the Contract’ shall mean 
the Official Notice issued by the Owner notifying the Contractor that his Bid has been 
accepted. 

‘Date of Contract' shall mean the date on which Notice of Award of Contract/Letter of 
Intent to Award the Contract has been issued. 

 ‘Writing' shall include any Manuscript, Type Written, Computer Generated or Printed 
Statement, under or over Signature and/or Seal, as the case may be. 

When the words 'Approved',  Subject to  Approval', Satisfactory', 'Equal to', 'Proper', 
'Requested', 'As Directed', Where Directed', ‘When Directed', 'Determined  by, 
'Accepted', 'Permitted', or Words and Phrases of like importance are used, the 
Approval, Judgment, Direction etc is understood to be a function of the 
Owner/Engineer. 

‘Test on Completion’ shall mean such Tests as prescribed in the Contract to be 
performed by the Contractor before the Work is taken over by the Owner. 

'Start up'shall mean the time period required to bring the Equipment covered under 
the Contract from an Inactive Condition, when construction is essentially complete, to 
the state ready for Trial Operation. The Start Up Period shall include preliminary 
Inspection and Checkout of Equipment and Supporting Sub-System, Initial Operation 
of the Complete Equipment covered under the Contract to obtain necessary Pre-Trial 
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Operation Data, perform Calibration and Corrective action, Shut Down, Inspection and 
adjustment prior to the Trial Operation period. 

'Initial Operation'  shall  mean  the  first  Integral  Operation  of the Complete  
Equipment covered under the Contract (Including Owner Supplied) with the Sub-
System and Supporting Equipment in Service or available for Service. 

‘Trial Operation', 'Reliability Test', ‘Trial Run', ‘Completion Test', shall mean the 
extended Period of Time after the Start up period. During this Trial Operation Period, 
the Unit shall be Operated over the Full Load Range. The length of Trial Operation shall 
be as determined by the Engineer, unless otherwise specified elsewhere in the Contract. 

'Performance and Guarantee Test 'shall mean all Operational checks and Tests 
required to determine and demonstrate Capacity, Efficiency, and Operating 
Characteristics as specified in the Contract Documents. 

The term 'Final Acceptance/Taking Over' shall mean the Owner's written acceptance 
of the Works performed under the Contract, after successful 
Commissioning/Completion of Performance and Guarantee Tests, as specified in the 
accompanying Technical Specification or other-wise agreed in the Contract. 

'Guarantee Period'/'Maintenance Period' shall mean the period during which the 
Contractor shall remain liable for Repair or Replacement of any defective Part of the 
Works performed under the Contract.  

'Latent Defects' shall mean such defects caused by faulty Design, Material or 
Workmanship which cannot be detected during Inspection, Testing etc. based on the 
Technology available for carrying out such Tests. 

'Drawing', 'Plans' shall mean all: 
 

a) Drawings furnished by the Owner/ Consultant as a basis for Bid/ Proposals. 
b) Supplementary Drawings furnished by the Owner/ Consultant to clarify and 

to define in greater detail the intent of the Contract. 
c) Drawings submitted by the Contractor with his Bid, provided such Drawings 

are acceptable to the Owner/ Consultant. 
d) Drawings furnished by the Owner/ Consultant to the Contractor during the 

progress of the Work; and 
e) Engineering Data and Drawings submitted by the Contractor during the 

progress of the Work provided such Drawings are acceptable to the 
Owner/Consultant. 

 
'Codes' shall mean the following, but not limited to, including the latest Amendments, 
and/or Replacements if any: 

a. Indian Electricity Act, 2003 for further codes and Rules and   Regulations 
made there    under. 

b. Indian Factory Act, 1948, and Rules and Regulations made thereunder. 
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c. Indian Explosive Act, 1884, and Rules and Regulations made thereunder. 
d. Indian Petroleum Act, 1934, and Rules and Regulations made there under. 
e. A.S.M.E. Test Codes. 
f. A.I.E.E. Test Codes. 
g. American Society of Materials Testing Codes. 
h. Standards of the Indian Standards Institution. 
i. Other Internationally approved Standards and/or Rules and Regulations 

touching the subject Matter of the Contract. 
 

Words imparting the Singular only shall also include the Plural and vice-versa where 
the Context so requires. 

Words imparting 'Persons' shall include Firms, Companies, Corporation and 
Associations or Bodies of individuals, whether incorporated or not. 

"Bidding Documents": Means IFT, ITT, CC, SCC, Contract Data, Specification, 
Drawings, Bill of Quantities, Annexures and all other sections of tender documents 
including Amendments/Clarifications. 

"Tests on Completion": Means the Tests that are prescribed in the Bidding Documents 
to be made before Materials are accepted by the Owner. 

"Destination": Means the Location where the Goods are specified to be delivered and 
where they will be accepted by the Owner. 

Engineer shall mean the Officer appointed in writing by the Owner to act as Engineer 
from time to time for the purposes of the Contract. 

Engineer means The Chief Engineer Elec., Operations, KPTCL, Mysuru in whose 
Jurisdiction these Works are involved.  

Engineer's Representative: Mean, 

1) Executive Engineers, Elecl., Operations Division, in whose Jurisdiction these 
Works are involved. 

OR 
 Any other Engineer who has been assigned with the Job. 

The Term ‘Services’ means Services Ancillary to the Supply of Goods such as Port 
Clearance, Transportation and Insurance and any other Incidental Services, such as 
Civil, Structural and Architectural Works, Erection, Testing and Commissioning and 
other such obligation of the Contractor covered under the Contract. 

‘All Equipment and Materials' to be supplied shall also mean 'Goods'. 

‘Constructed' shall also mean 'Erected and Installed’. 

"Contract Agreement" means the document recording the terms of the Contract 
between the Owner and the Contractor. 

 "Government" means the Government of India / Government of Karnataka. 
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“Freak Rate: The unit rate of an item over and above 25% of the Schedule of Rates 
applicable at the time of according approval to award of contract is defined as “Freak 
Rate”. 

Terms and expressions not herein defined shall have the same meanings as are 
assigned to them in the Indian Sale of Goods Act (1930), failing that in the Indian 
Contract Act (1872) and failing that in the General Clauses Act (1897) including 
amendments thereof if any. 

'Corrupt & Fraudulent practice':  
 

'Corrupt practice' means the offering, giving receiving or soliciting of anything of value 
to influence the action of a public official in the procurement process or in contract 
execution. 
 
'Fraudulent practice' means a misrepresentation of facts in order to influence a 
procurement process or the execution of a contract to the detriment of the Borrower, 
and includes collusive practice among Tenderers (prior to or after Tender submission) 
designed to establish Tender prices at artificial non-competitive levels and to deprive 
the Borrower of the benefits of free and open competition. 

‘Transfer of Technology’ means dissemination and transfer of all forms of 
commercially usable knowledge such as transfer of know-how, skills, technical 
expertise, designs, processes and procedures, trade secrets, which enables the acquirer 
of such technology to perform activities using the transferred technology independently. 
(Matters of interpretation of this term shall be referred to the Registration Committee 
constituted by the Department of promotion of Industry and Internal Trade, 
Government of India and the interpretation of the Committee shall be final). 

2. Interpretation: 
2.1 In interpreting these Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around. Headings have no significance. 
Words have their normal meaning under the language of the Contract unless 
specifically defined. The Employer will provide instructions clarifying queries about 
the Conditions of Contract. 

 
2.2 Contract Documents: 
2.2.1 The term Contract Documents shall mean and include the following which shall 

be deemed to form an integral part of the Contract: 
1) Detailed Work Award  
2) Agreement 
3) Letter of Intent to Award the Contract, notice to proceed with the works ) 

and any agreed variations of the Conditions of the Documents and Special 
Terms and Conditions of Contract, if any 

4) Contractor’s Tender and the Documents attached thereto including the 
Letters of Clarifications thereto between the Contractor and the Owner prior 
to the Award of Contract except to the extent of repugnancy 
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5) Contract Data 
6) Invitations for Tender, Instructions to Tenderers, Conditions of Contract, 

Special Conditions of Contract, Contractors Bid Proposal Sheets 
7) Specifications of the Equipment/ Material to be furnished and Erected 

under the Contract as brought out in the accompanying Technical 
Specifications and Data Requirement Sheets.  

8) Drawings 
9) All the Materials, Literature, Data and Information of any sort given by the 

Contractor along with his Bid, subject to the approval of the Owner 
10) Any other document listed in the Contract as forming part of the Contract. 

 
2.2.2 In the event of any conflict between the above mentioned Documents, the matter 

shall be referred to the Engineer whose decision shall be considered as final and 
binding upon the Parties. 

 
2.2.3 All the relevant Information/Material furnished by the Contractor such as 

Specifications of Material/Equipment, Design, Literature, Drawings or any other 
Data during the course of Contract will become the Property of the Owner and 
Owner will have full rights to use the same elsewhere. 

 

2.3 Use of Contract Documents and Information: 
 
2.3.1 The Contractor shall not, without the Owner's prior written consent, disclose the 

Contract, or any provision thereof, or any Specification, Plan, Drawing, Pattern, 
Sample or Information furnished by or on behalf of the Owner in connection 
therewith, to any Persons other than a Person employed by the Contractor in the 
Performance of the Contract. Disclosure to any such employed Persons shall be 
made in confidence and shall extend only so far, as may be necessary for 
purposes of such Performance. 

 
2.3.2 The Contractor shall not, without the Owner's prior written consent, make use of 

any Document or information enumerated in various Contract Documents except 
for purpose of performing the Contract. 

 
2.3.3 The Contractor shall not communicate or use in Advertising, Publicity, Sales 

Releases or in any other Medium, Photographs or other reproduction of the 
Works under this Contract, or descriptions of the Site, Dimensions, Quantity, 
Quality or other information, concerning the Works unless prior written 
permission has been obtained from the Owner.  

 
2.3.4 Any Document, other than the Contract itself, enumerated in various Contract 

Documents, shall remain the property of the Owner and shall be returned (in all 
copies) to the Owner on Completion of the Contractor's Performance under the 
Contract, if so required by the Owner. 
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2.4 Standards: 

The Goods supplied under this Contract shall conform to the Standards mentioned 
in the Technical Specification, and, when no applicable Standard is mentioned, to 
the authoritative Standard appropriate to the Goods and such Standards shall be 
the latest issued by the concerned Institution. 

 
3. Law Governing Contract: 
 

3.1 The law governing the Contract is the Laws of India supplanted by the Karnataka 
Local Acts. 

 
The laws applicable to the Contract shall be the laws in force in India. The Courts 
of Mysuru shall have exclusive jurisdiction in all matters arising under this 
Contract. 

 
The Contractor shall comply with the laws of the country of manufacture 
concerning the manufacture of the Goods and the laws of India where the same is 
to be supplied / utilized. 

 
3.2 Enforcement of terms:  

The failure of either Party to enforce at any time any of the provisions of this 
Contract or any rights in respect thereto or to exercise any option therein provided, 
shall in no way be construed to be a waiver of such provisions, rights or options or 
in any way to affect the validity of the Contract.  The exercise by either Party of any 
of its rights herein shall not preclude or prejudice either Party from exercising the 
same or any other right it may have under the Contract. 

 
4. Employer's Decisions: 

 

4.1 Except where otherwise specifically stated, the Employer will decide contractual 
matters between the Employer and the Contractor. 

 
5. Delegation: 

 
5.1 The Employer may delegate any of his duties and responsibilities to other people after 

notifying the Contractor and may cancel any delegation after notifying the 
Contractor. 

 
6. Communications: 

 
6.1 Communications between parties which are referred to in the conditions are effective 

only when in writing/e-mail. A notice shall be effective only when it is delivered (in 
terms of Indian Contract Act). 

 
7. Subcontracting: 
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Deleted 
 

8. Other Contractors: 
 

8.1 The Contractor shall cooperate and share the Site with other contractors, public 
authorities, utilities, and the Employer. 

 
9. Personnel: 

9.1 The Contractor shall employ the technical personnel (of number and qualifications) 
as may be stipulated by KPTCL/GOK from time to time during the execution of the 
work. The technical staff so employed shall be available at site as may be stipulated 
by the Employer. 

 
9.2 If the Employer asks the Contractor to remove a person who is a member of the 

Contractor’s staff or his work force stating the reasons, the Contractor shall ensure 
that the person leaves the Site within seven days and has no further connection with 
the work in the Contract. 

 
10.  Employer’s and Contractor's Risks: 

10.1 The Employer carries the risks which this Contract states are Employer’s risks, and 
the Contractor carries the risks which this Contract states are Contractor’s risks. 

 
11. Employer's Risks: 

11.1 The Employer is responsible for the excepted risks which are: 
a) rebellion, riot commotion or disorder unless solely restricted to employees of 

the Contractor  arising from the conduct of the Works; or 
b) a cause due solely to the design of the Works, other than the Contractor’s 

design; or 
c) any operation of the forces of nature (in so far as it occurs on the Site) which 

an experienced contractor: 
i) Could not have reasonably foreseen; or 
ii) Could reasonably have foreseen, but against which he could not  

reasonably have taken at least one of the following measures; 
(A) prevent loss or damage to physical property from occurring by 

taking appropriate measures or 
(B) insure against such loss or damage. 

 
 
 
 
 

12. Contractor’s Risks: 
12.1 All risks of loss of or damage to physical property and of personal injury and 

death which arise during and in consequence of the performance of the Contract 
other than the excepted risks are the responsibility of the Contractor. 

 
13. Insurance: 

13.1 The Contractor shall prior to commencing the works, effect and thereafter 
maintain insurances , in the joint names of the Employer and the Contractor, 
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(cover from the first working day after the Start Date to the end of Defects 
Liability Period), in the amounts stated in the Contract Data: 

a) For loss of or damage to the Works, Plants and Materials and the 
Contractor’s equipment; 

b) For liability of both Parties for loss, damage, death and injury to third 
parties or their property arising out of the Contractor’s performance of the 
Contract including the Contractor’s liability for damage to the Employer’s 
property other than the Works and 

c) For liability of both Parties and of any Employer’s representative for death 
and injury to the Contractor’s personnel except to the extent that liability 
arises from the negligence of the Employer, any Employer’s representative 
or their Employees. 

 
13.2 Policies and certificates for insurance shall be delivered by the Contractor to the 

Employer for his approval before the Start Date. All such insurance shall provide 
for compensation to be payable to rectify the loss or damage incurred. All 
payments received from insurers relating to loss or damage shall be held jointly 
by the Parties and used for the repair of the loss or damage or as compensation 
for loss or damage that is not to be repaired. 

 
13.3 If the Contractor fails to effect or keep in force any of the insurances referred to in 

the previous sub-clauses or fails to provide satisfactory evidence, policies or 
receipts, the Employer may without prejudice to any other right or remedy, effect 
insurance for the cover relevant to such default and pay the premiums due and 
recover the same as a deduction from any other monies due to the Contractor. If 
no payments is due, the payment of the premiums shall be a debt due. 

 
13.4 Alterations to the terms of an insurance shall not be made without the approval 

of the Employer. 
 
13.5 Both Parties shall comply with any conditions of the insurance policies. 
 

13.6 The Contractor at his Cost shall arrange, secure and maintain all Insurance as 
may be pertinent to the Works and obligatory in terms of law to protect his 
interest and interests of the Owner against all perils detailed herein. The form 
and the limit of such Insurance as defined herein together with the under-writer 
in each case shall be acceptable to the Owner. However, irrespective of such 
acceptance, the responsibility to Maintain adequate Insurance Coverage at all 
time during the period of Contract shall be of Contractor alone. The Contractor's 
failure in this regard shall not relieve him of any of his Contractual 
responsibilities and obligations. The Contractor shall, however, be authorized to 
deal directly with Insurance Company or Companies and shall be responsible in 
regard to maintenance of all Insurance covers. Further the Insurance should be 
in freely convertible Currency. 

 

13.7 Any loss or Damage to the Equipment during handling, transportation, Storage, 
Erection, putting into Satisfactory Operation and all activities to be performed till 
the successful Completion of Commissioning of the Equipment shall be to the 
account of the Contractor. The Contractor shall be responsible for preference of 
all Claims and make good the Damages or loss by way of repairs and/or 
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replacement of the Equipment, Damaged or lost. The transfer to title shall not in 
any way relieve the Contractor of the above responsibilities during the period of 
Contract. The Contractor shall provide the Owner with copies of all Insurance 
policies and Documents taken out by him in pursuance of the Contract. Such 
copies of Documents shall be submitted to the Owner immediately after such 
Insurance coverage. The Contractor shall also inform the Owner in writing at 
least sixty (60) Days in advance regarding the expiry/cancellation and/or change 
in any of such Documents and ensure revalidation, renewal etc. as may be 
necessary well in time. 

 
13.8 The perils required to be covered under the Insurance shall include, but not be 

limited to fire and allied risks, miscellaneous accidents (Erection risks) Workman 
compensation risks, loss or Damage in transit, theft, pilferage, riot and strikes 
and malicious Damages, civil commotion, weather conditions, accidents of all 
kinds, etc. The Scope of such Insurance shall be adequate to cover the 
Replacement/ Reinstatement Cost of the Equipment for all risks up to and 
including delivery of Goods and other Costs till the Equipment is delivered at Site. 
The Insurance policies to be taken should be on replacement value basis and/or 
incorporating escalation Clause. Notwithstanding the extent of Insurance cover 
and the amount of Claim available from the underwriters, the Contractor shall be 
liable to make good the full replacement/ rectification value of all 
Equipment/Materials and to ensure their availability as per Project requirements. 
 

13.9 All Costs on account of Insurance liabilities covered under the Contract will be on 
Contactor's account and will be included in Contract Price. However, the Owner 
may from time to time, during the pendency of the Contract, ask the Contractor 
in writing to limit the Insurance coverage, risks and in such a case, the Parties to 
the Contract will agree for a mutual settlement, for reduction in Contract Price to 
the extent of reduced Premium amount. The Contractor, while arranging the 
Insurance shall ensure to obtain all discounts on Premium that may be available 
for higher Volume or for reason of financing arrangement of the Project. 

 

13.10 All the Equipment and Materials being supplied by the Contractor for the package 
shall be kept completely insured by the Contractor at his Cost from the time of 
dispatch from their Works, up to the Completion of Erection Testing and 
Commissioning at Site and taking over of the Substation, Terminal bay, UG 
cables and Transmission Lines by the Owner in accordance with the Contract. 

 
13.11 Further, all the equipment and materials being supplied by the Owner for the 

erection of Sub-Station, transmission lines, UG cables & their accessories, shall 
also be kept insured by the Contractor for replacement/ reinstatement value 
against loss, damage, theft, pilferage, fire etc. for the complete period of storage, 
erection and commissioning up to the time of taking over the Sub-Station and 
transmission lines, UG cable & their accessories, by the Owner. The premium 
paid to the insurance company by the Contractor for such insurance shall be 
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reimbursed by the Owner to the Contractor at actuals against documentary proof 
to be furnished by the Contractor. The Contractor shall obtain competitive 
quotations for such insurance and shall take prior approval from the Owner 
before taking the insurance. 

 
It will be the responsibility of the Contractor to lodge, pursue and settle all claims 
(for all the equipment and materials including Owner supplied items) with the 
Insurance Company and the Owner shall be kept informed about it. The 
Contractor shall replace the lost/damaged goods promptly irrespective of the 
settlement of the claims by the underwriters and ensure that the work progress is 
as per agreed schedules. The losses, if any, in such replacement will have to be 
borne by the Contractor. 

 
13.12 The Clause entitled 'Insurance' under the Section Erection Conditions of 

Contract-ECC covers the additional Insurance requirements for the portion of the 
Works to be performed at the Site. 
 

14. Site Investigation Reports: 
 

14.1 The Contractor, in preparing the tender, shall refer site investigation reports 
referred to in the Contract data, supplemented by any information available to 
the Tenderer. However, the bidders are advised to compulsorily carry out the walk 
over survey/route inspection to familiarize with the work before quoting. 

 
15. Queries about the Contract Data: 

15.1 The Employer will clarify queries on the Contract Data. 
 

16. Contractor to Construct the Works: 
16.1 The Contractor shall execute the Works in accordance with the Specification and 

Drawings. 
 

17. The Works to be completed by the Intended Completion Date: 
 

17.1 The Contractor may commence execution of the Works on the Start Date and 
shall carry out the Works in accordance with the program submitted by the 
Contractor, as updated with the approval of the Employer, and complete them by 
the Intended Commissioning Date. The Start Date of work is the Date of Letter of 
Intent to Award the Contract. 

 
17.2 WORK SCHEDULE: 

 

17.2.1 The Time and the Date of Completion of the Contract as stipulated in the 
Contract by the Owner with or without modifications, if any, and so 
incorporated in the Letter of Award/Letter of Intent (as applicable), shall be 
deemed to be the essence of the Contract. The Contractor shall so organize his 
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resources and perform his Work as to complete it not later than the date agreed 
to.  

 
17.2.2 The Contractor shall submit a detailed Activity Chart acceptable to the owner 

(The Chief Engineer Elec., Operations, KPTCL,Mysuru/The Executive Engineers, 
Elecl., Operations Division, in whose Jurisdiction these Works are involved), 
within the time frame agreed, consisting of adequate number of activities 
covering various key Phases of the Work such as Design, Drawings, 
Procurement, Manufacturing, Shipment, Receiving of the Owner Supplied 
Equipments (if any), and Field Erection activities within Seven (7) days of the 
date of Notice of Award of Contract / LOI. The Engineer in charge of the work 
(The Chief Engineer Elec., Operations, KPTCL/Executive Engineers, Elecl., 
Operations Division, in whose Jurisdiction these Works are involved) shall 
submit the approved Activity Chart to Chief Engineer, Tendering and 
Procurement/Chief Engineer, Electy., Transmission Zone, KPTCL/The 
Superintending Engineer (Elect.), Transmission (W&M) Circle, KPTCL,  Section 
within Thirty(30) days from the date of Letter of Intent to Award the Contract. 
 

This Network shall also indicate the Interface facilities to be provided by the 
Owner and the dates by which such facilities are needed. The Contractor shall 
discuss the Chart so submitted with the Owner and the agreed Chart shall 
form part of the Contract Documents. During the Performance of the Contract, 
if in the opinion of the Engineer, proper progress is not maintained, Suitable 
changes shall be made in the Contractor's Operations to ensure proper progress 
without any Cost implication to the Owner. The Interface Facilities to be 
provided by the Owner in accordance with the agreed Chart shall also be 
reviewed while reviewing the progress of the Contract. The Activity Chart 
should be reviewed, updated, once every Month and submitted to Engineer for 
approval. 

 

NOTE: However, the Owner reserves the right to revise the Activity chart in 
consultation with the successful Bidder & Zonal CEE in case of early progress of 
the work w.r.t the approved Activity chart by the Turnkey Agency for early 
completion of work. 

 

17.2.3 Based on the above-agreed Activity Chart, fortnightly reports shall be submitted 
by the Contractor as directed by the Engineer. 

 
17.2.4 Subsequent to the, finalization of the Chart, the Contractor shall make available 

to the Engineer a detailed Manufacturing Program, in line with the agreed 
Contract Activity Chart. Such Manufacturing Program shall be reviewed, 
updated and submitted to the Engineer once every two Months thereafter. 

 

17.2.5 The Bidder shall include in this Work Schedule his program for furnishing 
Designs, Testing, Supply of Materials (in his Scope), when the Owner Supplied 
Equipments to be provided (if any) and Erecting the Equipments and 
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Commissioning covered in the Bid Documents. The Program shall be in the form 
of Activity Chart identifying Key Phases in various areas of the total Works like 
procurement of Materials and Bought Out items, Testing, Manufacture, 
deliveries and Field activities. The Activity Chart shall confirm to the following 
Scheduled Commissioning Period reckoned from the Date of Letter of 
Award/Letter of Intent (as applicable): 

 
"COMMISSIONING PERIOD IS 4 (Four) MONTHS FROM THE DATE OF LETTER 
OF AWARD / LETTER OF INTENT (AS APPLICABLE) INCLUDING MONSOON 
PERIOD OR 1 (ONE) MONTH FROM THE DATE ISSUE OF LAST MATERIAL 
FROM KPTCL OR 07 DAYS FROM LAST LC ISSUED BY KPTCL  WHICHEVER IS 
LATER” 

 
NOTE: work shall be taken up on top priority and completed well 
within target date of completion. Any delay in executing the work 
will be viewed seriously and will be held personally responsible for 
the delay. 
 

While preparing the above mentioned Activity Chart, the Contractor may 
take guidance from the Tentative Dates of various activities indicated in 
the Technical Specification. The Owner has no objection to modify the 
intermittent activities without affecting the Final Completion Schedule. 
However, all the Schedules shall be approved by the Owner.  

 
This Activity Chart will be discussed and agreed to before the Award of 
Contract. It may be required by the Owner to revise the periods indicated above 
based on the interface requirements of the Project. Such revisions, if made, will 
be finalized before the Award of Contract. The provisions of Clauses 41.0 and 
49.7 Conditions of Contract-CC regarding Penalty leviable for delays shall 
become effective after the dates mentioned above. 

 
17.2.6 After the Award of the Contract, the Contractor shall Plan the sequence of Work 

of Manufacture and Erection to meet the dates stated above and shall ensure 
that all Work / Manufacture, shop Testing and dispatch of the Equipment and 
Materials is in accordance with the required Construction / Erection sequence. 

 
17.2.7 The provisions of Penalty leviable in case of delay in Completion shall become 

effective after the periods mentioned above for successful Completion of Testing 
and Commissioning. 

 
17.2.8 Within 20 days of Notification of Award / LOI, the Contractor shall submit for 

review and approval, detailed Network Schedules based on Activity Chart 
(mutually agreed by the Owner and Contractor) to the Engineer showing the 
logic and duration of activities in the following areas: 
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a) Detailed Engineering, Procurement (including Bought Out Items and Raw 
Materials), Manufacture, Shop Inspection, Testing, Dispatch and Receipt at 
Site in case of Equipments/Materials in the Scope of the Contractor. 

 
b) Detailed Erection and Commissioning activities covering the complete Scope 

of Work. 
 

c) Inputs required from Owner (including handing over of Owner Supplied 
Equipments/Materials to the Contractor) for smooth and timely execution of 
Contract and also major details / information to be submitted by Contractor 
for further related Engineering to be done by Owner/ Consultant. These are 
to be identified in the Net Work based on details finalized during pre- Award 
discussions. 

 
After approval of the Activity Chart, the Contractor shall submit one 
reproducible of the Activity Chart as well as detailed Network with 
sufficient Nos. of prints as desired by Owner. 

 
17.2.9 Detailed Erection and Commissioning Program including Pre-Erection activities 

covering Manpower deployment, Tools and Plants Mobilization etc., shall be 
submitted by Contractor within suitable time as agreed to during Pre- Award 
discussions. 

 
17.2.10 Detailed Drawing Schedule based on Programs referred above shall be submitted 

by the Contractor within 20 days from the notification of Award / LOI, in the 
format to be specified by the Owner. 

 
17.2.11 Detailed Cash flow in accordance with Terms of Payment and in line with agreed 

Work Schedule should be submitted within Thirty (30) days after the Award. 
 

17.2.12 The Contractor shall submit to the Engineer, his manufacturing and Delivery 
Schedules for all Equipment's, within Thirty days (30 days) from the Notification 
of Award. Such Schedules shall be in line with the detailed Network for all 
phases of the Work of the Contract. Such Schedules shall be reviewed, up-dated 
and submitted to the Engineer by the Contractor, once in every two Months 
thereafter, only for the purpose of Progress Monitoring. Schedules shall also 
include the Materials and Equipment purchased from outside Suppliers. 

 
17.2.13 The Contractor shall submit to the Owner/Engineer the detailed Bill of 

Materials, within 45 days of the Notification of Award. Additions / deletions to 
the Bill of Materials, during detailed Engineering will also be incorporated in the 
Bill of Materials within 2 weeks of the approval of the Drawings, if such 
approval of Drawings necessitates the change. 
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17.2.14 Within one week of approval of the Activity Chart, the Contractor shall forward 
to the Engineer copies of the Computer Run Data if it be so required. The type 
of output and number of copies of each type to be supplied by the Contractor 
shall be determined by the Engineer. 

 
17.2.15 The Activity Chart shall be updated at a frequency mutually agreed upon for 

the purpose of Monitoring. However, for the purpose of identification of 
Contractors Contractual liability, the agreed Activity Chart referred in Clause 
17.2.5 shall only be applicable. Monthly review of the Progress and 
identification of necessary Corrective actions as may be desired by the Engineer. 
The Meeting will be attended by the Engineer or his authorized Representatives 
and such responsible Representatives of the Contractor as may be considered 
necessary by the Engineer. Such Meeting shall be attended by the Contractor's 
Representatives at the Contractor's own Cost. The Contractor shall be 
responsible for recording the proceeding of the Meeting(s), a report of which 
shall reach the Owner or the Engineer not later than seven (7) days after the 
Meeting (s). 

 
17.2.16 Access to the Contractor's and Sub-Vendor's/ Sub - Contractor's Work shall be 

granted to the Engineer at all reasonable times for the purpose of ascertaining 
the Progress. 

 
17.2.17 During execution of the Contract / Manufacture/ Erection / Commissioning, the 

Contractor shall furnish fortnightly Progress Reports to the Engineer in a 
Format to be specified by the Engineer indicating the Progress up to the Month 
as against Scheduled and Anticipated Completion Dates in respect of Activities 
covered in Programs/ Schedules referred above. If called for by the Engineer, 
the Contractor shall also furnish to the Engineer resources Data in the specified 
Format(s), and Time Schedule(s). The Contractor shall also furnish any other 
information necessary to ascertain Progress, if called for by the Engineer. 

 

17.3 Effectiveness of Contract: 
The Contract shall be considered as having come into force from the date of the 
Notification of Letter of Award/Letter of Intent (as applicable) unless otherwise 
provided in the Notification of Award. 

 
17.4 Completion of Contract: 

Unless otherwise terminated under the provisions of any other relevant Clause, 
this Contract shall be deemed to have been completed on the expiry of the 
Guarantee Period as provided for under the Clause No. 10.0 of SCC. 
 

 

18. Approval by the Employer: 
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18.1 The Contractor shall submit Specification and drawings showing the proposed 
Works to the Employer, who is to approve them if they comply with the 
Specifications and Drawings. 
 

18.2 The Contractor shall be responsible for the design of  Works 
 

18.3 The Employer’s approval shall not alter the Contractor’s responsibility for design 
of the Works. 

 
18.4 The Contractor shall obtain approval of third parties to the design of third parties 

to the design of the Works where required. 
 

18.5 All Drawings prepared by the Contractor for the execution of the  Works, are 
subject to prior approval by the Employer before their use. 

 

18.6 All Drawings & Annexures appended to this Bidding Document shall form part of 
the Technical Specification and supplement the requirements specified. 

 
18.7 The Technical Specification shall be read and construed in conjunction with the 

Drawings and the Annexures to determine the Scope of Work and Terminal points. 
The successful Bidder shall not take up manufacturing of any 
equipments/materials and go ahead with the execution of works unless the 
drawings are approved. In case there are any discrepancies between the 
specification and approved drawings, the same shall be brought to the notice 
of the Owner within 15 days. 

 
 

18.8 The Quantities shown on Drawings and Annexures are tentative for Bidding 
purpose only. Any variation arising during detailed Engineering stage will be taken 
into account for adjustment of Contract Price based on Unit Rates quoted in the 
Bid. 

 

19. Safety: 
19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

 

20. Discoveries: 
20.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site is the property of the Employer. The Contractor is to notify 
the Employer of such discoveries and carry out the Employer's instructions for 
dealing with them. 

 

21. Possession of the Site: 
21.1 The Employer shall give possession of all parts of the Site to the Contractor. If 

possession of a part is not given by the date stated in the Contract Data the 
Employer is deemed to have delayed the start of the relevant activities and this 
will be Compensation Event. 

 

22. Access to the Site: 
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23.1 The Contractor shall allow the Employer and any person authorized by the 
Employer access to the Site, to any place where work in connection with the 
Contract is being carried out or is intended to be carried out and to any place 
where materials or plant are being manufactured/ fabricated/assembled for the 
works. 

 
23. Instructions: 
23.1 The Contractor shall carry out all instructions of the Employer which comply with 

the applicable laws where the Site is located. 
 
24. Procedure for Resolution of Disputes /Settlement of disputes: 
 
24.1 If the Contractor is not satisfied with the decision taken by the Employer, the 

dispute shall be referred by either party to Arbitration within 30 days of the 
notification of the Employer’s decision. 

 
24.2 If neither party refers the dispute to Arbitration within the above 30 days, the 

Employer’s decision will be final and binding. 
 
24.3 The Arbitration shall be conducted in accordance with the arbitration procedure 

stated in the Special Conditions of Contract 

B. Time Control 
 

25. Program/ Activity chart: 
25.1 Within the time stated in the Contract Data the Contractor shall submit to the 

Employer for approval a Program showing the general methods, arrangements, 
order, and timing for all the activities in the Works. 

 
25.2 The Employer's approval of the Program shall not alter the Contractor's 

obligations. The Contractor may revise the Program and submit it to the 
Employer again at any time for approval. A revised Program is to show the effect 
of Variations and Compensation Events. 

 

25.3 The basic consideration and the essence of the Contract is strict adherence to the 
Time Schedule in performing the specified Works. 

 
25.4 The Owner's requirements of Completion Schedule for the Works are mentioned 

in the Clause No: 17.2 of Conditions of Contract. 
 

25.5 The Completion Schedule as stated in Clause No: 17.2 of Conditions of Contract 
shall be one of the major factors in consideration of the Bids. 
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25.6 The Employer reserves the right to request for a change in the Work Schedule 
during Pre Award discussions with successful Bidder. 

 
25.7 The successful Bidder will be required to prepare detailed Activity Chart and 

finalize the same with the Owner as per the requirement of Clause 17.2 of 
Conditions of Contract. 

 

26. Extension of the Intended Commissioning Date: 
26.1 The Employer shall extend the Intended Commissioning Date if a Compensation 

Event occurs or a Variation is issued which makes it impossible for 
Commissioning to be achieved by the Intended Commissioning Date. 

 
26.2 The Employer shall decide whether and by how much to extend the Intended 

Commissioning Date within 21 days of the Contractor asking the Employer for a 
decision upon the effect of a Compensation Event or Variation and submitting full 
supporting information. 

27. Delays ordered by the Employer: 
27.1 The Employer may instruct the Contractor to delay the start or progress of any 

activity within the Works. 
 
28. Management Meetings: 
28.1 The Employer may require the Contractor to attend a management meeting. The 

business of a management meeting shall be to review the progress achieved and 
the plans for remaining work. 

 
28.2 The responsibility of the parties for actions to be taken is to be decided by the 

Employer either at the management meeting or after the management meeting 
and stated in writing to be distributed to all who attended the meeting. 

 

C. Quality Control 
 

29. Identifying Defects: 
29.1 The Employer shall check the Contractor's work and notify the Contractor of any 

Defects that are found. Such checking shall not affect the Contractor's 
responsibilities. The Employer may instruct the Contractor to search for a Defect 
and to uncover and test any work that the Employer considers may have a 
Defect. 

 
30. Tests: 
30.1 If the Employer instructs the Contractor to carry out a test not specified in the 

Specification to check whether any work has a Defect and the test shows that it 
does, the Contractor shall pay for the test and any samples. If there is no Defect 
the test shall be a Compensation Event. 

 
31. Correction of Defects: 
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31.1 The Employer shall give notice to the Contractor of any Defects before the end of 
the Defects Liability Period, which begins after successful Commissioning and is 
defined in the Contract Data. The Defects Liability Period shall be extended for as 
long as Defects remain to be corrected. 

 
31.2 Every time notice of a Defect is given, the Contractor shall correct the notified 

Defect within the length of time specified by the Employer’s notice. 
 
32. Uncorrected Defects 
32.1 If the Contractor has not corrected a Defect within the time specified in the 

Employer’s notice, the Employer will assess the cost of having the Defect 
corrected, and the Contractor will pay this amount. 

 

D. Cost Control 
 
33. Bill of Quantities (BOQ): 
33.1 The BOQ shall contain items for the construction, installation, testing, and 

commissioning work to be done by the Contractor. 
 
33.2 The BOQ is used to calculate the Contract Price. The Contractor is paid for the 

quantity of the work done at the rate as per terms & conditions of the Contract. 
 

33.3 List of Materials to be Supplied, erected, tested, commissioned and civil works 
etc, by the Contractor is brought out in Technical specifications and Bid Proposal 
Sheets. The Bidders shall quote unit charges shall be inclusive of all charges, 
incidentals, cost towards boarding, lodging and transportation of bidder's staff, 
labour etc. and the CGST, SGST, IGST, UTGST, levies, surcharge/ cess etc.,if any 

excluding GSTif any applicable shall be indicated separately in the bid price sheets. 
The above charges shall be in accordance with the clause 40.0 of Conditions of 
Contract during the currency of the contract. 

 
34. Variations: 
34.1 The Employer shall have power to order the Contractor to do any or all of the 

following as considered necessary or advisable during the progress of the work by 
him 

a) Increase or decrease of any item of work included in the Bill of Quantities 
(BOQ)/ Work Award; 

b) Omit any item of work; 
c) Change the character or quality or kind of any item of work; 
d) Change the levels, lines, positions and dimensions of any part of the work; 
e) Execute additional items of work of any kind necessary for the completion 

of the works; and 
f) Change in any specified sequence, methods or timing of construction of any 

part of the work. 
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34.2 The Contractor shall be bound to carry out the work in accordance with any 
instructions in this connection, which may be given to him in writing by the 
Employer and such alteration shall not vitiate or invalidate the contract. 

 
34.3 Variations shall not be made by the Contractor without an order in writing by the 

Employer, provided that no order in writing shall be required for increase or 
decrease in the quantity of an item appearing in the BOQ/Work Award so long as 
the work executed conforms to the approved drawings/Designs. 

 
34.4 The Contractor shall promptly request in writing to the Employer to confirm 

verbal orders and the officer issuing oral instructions shall confirm it in writing 
within 30days, failing which the work shall be carried out as though there is no 
variation. In case, variation is approved it shall be accompanied by BOQ, failing 
which the contractor shall be responsible for deviation if any. Further, approval 
of Competent Authority has to be obtained for the variation as per Manual 
of Delegation of Powers, KPTCL. 

 
34.5 No Alterations, Additions, Amendments, Omissions, Suspensions or Variations of 

the Works (hereinafter referred to as ‘Variation’) under the Contract as detailed 
in the Contract Documents, shall be made by the Contractor except as directed in 
writing by the Engineer, but the Engineer shall have full powers, subject to the 
provisions hereinafter contained, from time to time, during the execution of the 
Contract, to issue Notice in writing to instruct the Contractor to make such 
Variation without prejudice to the Contract. The Contractor shall carry out such 
Variation and be bound by the same conditions as far as applicable as though 
the said Variations occurred in the Contract Documents. If any suggested 
Variations would, in the opinion of the Contractor, if carried out, prevent him 
from fulfilling any of his obligations or Guarantees under the Contract, he shall 
notify the Engineer thereof in writing and the Engineer shall decide forthwith 
whether or not, the same shall be carried out and if the Engineer confirms his 
instructions, the Contractor's obligations and Guarantees shall be modified to 
such an extent as may be mutually agreed to. Any difference in Cost occasioned 
by any such variation shall be added to, or reduced from the Contract Price as 
the case may be. 

 
34.6 In the event of Engineer requiring any Variation, a reasonable and proper Notice 

shall be given to the Contractor to enable him to Work his arrangement 
accordingly, and in cases where Goods or Materials are already prepared or any 
Design, Drawings or Pattern made or Work done requires to be altered, a 
reasonable and agreed Sum in respect thereof shall be paid to the Contractor. 

 

34.7 In any case in which the Contractor has received instructions from the Engineer 
as to the requirement of carrying out the Alterations or Additions or Substitute 
which either then or later on, will, in the opinion of the Contractor, involve a 
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Claim for additional Payment, the Contractor shall immediately and in no case 
later than thirty (30) days, after receipt of the instructions aforesaid and before 
carrying out the instructions, advise the Engineer to that effect. But the Engineer 
shall not become  liable for the Payment of any charges in respect of any such 
Variations, unless the instructions for the Performance of the same shall be 
confirmed in writing by the Engineer. 

 

34.8 If any variation in the Works results in reduction of Contract Price, the parties 
shall agree, in writing, so to the extent of any change in the price, before the 
Contractor proceeds with the change. 

 

34.9 In all the above cases, in the event of a disagreement as to the reasonableness of 
the said Sum, the decision of the Engineer shall prevail. 

 

34.10 Notwithstanding anything stated above in this Clause, the Engineer shall have 
the full power to instruct the Contractor, in writing, during the execution of the 
Contract to vary the Quantities of the items or groups of items in accordance with 
the provision of Clause entitled 'Change of Quantity’ in clause 35 of Section CC. 
The Contractor shall carry out such Variations and be bound by the same 
conditions as though the said variations occurred in the contract documents, 
however the contract price shall be adjusted in accordance with clause 35 of  CC. 

 
34.11 The Contract Price for (i) items for which quantities have been indicated as 

lumpsum/lot/set and (ii) items for which quantities were to be estimated by the 
Bidder, including additional items [falling under (i) and/or (ii)] considered 
necessary by the Bidder for successful completion of the works as per Technical 
Specification and indicated by him in his Bid shall remain constant unless there 
is change made in the Scope of Work by the Owner. The quantities and unit 
prices (a) subsequently arrived while approving the Bill of Quantities (BOQ)/ 
Billing break-up of lumpsum/lot/set quantities and/or (b) quantities estimated 
by the Bidder/Contractor shall be for on account payment purpose only. In case 
additional quantities, over and above the quantities in BOQ/Billing Break-up and 
or estimated by the Bidder/Contractor, are required for the successful completion 
of the scope of work as per Technical Specification, the Contractor shall execute 
additional quantities of these items for which no additional payment shall be 
made over and above the lumpsum Contract Price. 

 

In case quantities of these items supplied at site are in excess of that required for 
successful completion of scope of work, such additional quantities shall be 
property of the Contractor and they shall be allowed to take back the same from 
the site for which no payment will be made for such excess quantities. 
Further, in case actual requirement of quantities for successful completion 
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of scope of work is less than the quantities identified in the approved 
BOQ/billing break up and/or estimated by the Bidder/ Contractor, the 
payment shall be made for the actual quantities utilized for successful 
completion of the project. It shall be the responsibility of the Bidder to pay all 
statutory taxes, duties and levies to the concerned authorities for such surplus 
material which would otherwise have been, lawfully payable. The Bidders shall 
submit an indemnity bond to keep KPTCL harmless from any liability before 
release of such material to the Bidder by KPTCL. 

 
Note: Cable Drums & Conductor Drums shall be returned to nearest KPTCL Major 
Works stores. 
 
 
35. Payments for Variations/ Change of Quantity: 
 

35.1 & 35.2  For both Electrical (Supply, Erection) and Civil Works: 
 

During the execution of the Contract, the Owner reserves the right to increase the 
Quantities of items & Payment shall be as detailed below: 

 

A. During non-freak rates: 
1. Payment for increase in the quantities of an item in the BOQ upto 25% of that 

provided in the Bill of Quantities shall be made at the rates quoted by the 
Contractor. 
 

2. For quantities in excess of 125% of the tendered quantity of an item as given in 
the BOQ, the Contractor shall be paid at the rate entered in or derived from in 
the Common Schedule of Rates (UNI SR) (applicable at the time of award of 
contract) plus or minus the overall percentage of the original tendered rates 
over the current Common Schedule of Rates (UNI SR) prevalent at the time of 
award of contract. 

 

B. During freak rates(For both  Electrical and Civil works): 
During the execution of the Contract, the Owner reserves the right to increase the 
Quantities of items without any ceiling limit under the Contract without any 
change in other terms and conditions of the contract except the unit rate of such 
freak item. 

The unit rate applicable shall be as detailed below: 

(1) For DWA (awarded) quantities, the contact shall be paid/admitted at unit rate 
quoted (or as awarded) by the Bidder. 

(2) For quantities exceeding DWA (awarded) quantities, without any ceiling limit, 
the contractor shall be paid/admitted at the rate entered in the Common 
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Schedule of Rates (UNI SR) (applicable at the time of according approval to 
award of contract) plus or minus the overall percentage of the original 
tendered rates over the updated estimate cost prevalent at the time of 
according approval to award of contract OR the unit rate quoted (or as 
awarded) by the Bidder as the case maybe, whichever is lower. 

 
Note:Freak rate shall be determined based on the following: 
 

1. Schedule of Rates (SR) for supply portion includes Common Schedule of Rates 
(UNI  SR) or updated Common Schedule of Rates (UNI SR) updated as per IEEMA/ 
CACMAI and including all loading factors as per component abstract, as applicable 
at the time of according approval to award of contract. 

Note:For materials which are not covered in Common Schedule of Rates (UNI SR), the 
SR at the time of award shall be the same as DPR rates (approved rates) considered 
while arriving at the amount put to tender. 

2. Schedule of Rates (SR) for erection portion includes Common Schedule of Rates 
(UNI SR) of Rates including all loading factors as per component abstract as 
applicable at the time of according approval to award of contract. 

Note: For materials which are not covered in Common Schedule of Rates (UNI SR), 
the SR at the time of award shall be the same as DPR rates (approved rates) 
considered while arriving at the amount put to tender.  

3. Schedule of Rates (SR) for Civil Portion includes Common Schedule of Rates (UNI 
SR) as applicable at the time of according approval to award of contract. 

Note:For materials which are not covered in Common Schedule of Rates (UNI SR), 
the SR at the time of award shall be the same as DPR rates (approved rates) 
considered while arriving at the amount put to tender.  

4. Tender Premium (TP)is arrived at by comparing contract amount with Updated 
Estimated cost arrived by computing Common Schedule of Rates (UNI SR) or 
updated Common Schedule of Rates (UNI SR) as per IEEMA/CACMAI (for 
Electrical works portion) and prevailing Common Schedule of Rates (UNI SR) (for 
Civil works portion) and including all loading factors as per component abstract as 
applicable at the time of according approval to award of contract. 

 

 
35.3 Non-DWA items-For both electrical &  civil works:- 

If unit rates or prices for any such changes are not available in the contract, the 
pricing of any such changes shall be calculated in accordance with the Common 
Schedule of Rates (UNI SR) or data rates as the case may be, whichever is lower 
without any ceiling limit.. 
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The Contractor shall make use of the Materials available with the Owner as and 
when the Contractor is asked to do so by the Owner and the Cost of those 
Materials will not be paid to the Contractor. 

 
35.4 If the rates for additional, substituted or altered item of work cannot be 

determined either as at 35.1 or 35.2 or 35.3 above, the Contractor shall be 
requested to submit his quotation for the items supported by analysis of the rate 
or rates claimed, within 7 days.  

 
35.5 If the Contractor's quotation is determined unreasonable, the Employer may order 

the Variation and make a change to the Contract Price which shall be based on 
Employer’s own forecast of the effects of the Variation on the Contractor's costs.  

 
35.6 Deleted. 

 
35.7 Under no circumstances the Contractor shall suspend the work on the plea of 

non-settlement of rates for items falling under this Clause.  
 

35.8 The Contract Price shall accordingly be adjusted based on the Unit Rates available 
in the Contract for the change in Quantities as above. The base Unit Rates, as 
identified in the Contract shall however remain constant during the currency of 
the Contract, except as provided for in Clause 40 of CC.  

 
36 Submission of Bills for Payment: 

 
36.1 The Contractor shall submit to the Employer monthly bills of the value of the 

work completed less the cumulative amount paid previously. 
 
36.2 The Employer shall check the Contractor's bill and determine the value of the 

work executed which shall comprise of (i) value of the quantities of the items in 
the BOQ completed and (ii) valuation of Variations and Compensation Events. 

 
36.3 The Employer may exclude any item paid in a previous bill or reduce the 

proportion of any item previously paid in the light of later information. 
 
37 Payments: 
37.1 Payments shall be adjusted for deductions, other than recoveries in terms of 

contract and taxes, at source, as applicable under the law. 
 
37.2 Items of the Works for which no rate or price has been entered in will not be paid 

for by the Employer and shall be deemed covered by other rates and prices in the 
Contract. 
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37.3 The Payment to the Contractor for the Performance of the Works under the 
Contract will be made by the Owner as per the guidelines and Conditions 
specified herein and as per the payment terms stipulated vide clause no. 8.0 of 
Section Special Conditions of Contract- SCC. All Payment made during the 
Contract shall be on account Payments only. The final Payment will be made on 
Completion of all Works and on fulfillment by the Contractor of all his liabilities 
under the Contract. 

 

37.4 Currency of Payment 
 All Payments under the Contract shall be in Indian Rupees only. 

37.5 Payment Schedule: 
 The Contractor shall prepare and Submit to the Engineer for approval a break 

up of the Contract Price. This Contract Price break-up shall be inter-linked with 
the agreed detailed activity chart of the Contractor setting forth his starting 
and Completion dates for the various key phases of Works prepared as per 
condition in Clause 17.2 of Conditions of Contract. Any Payment under the 
Contract shall be made only after the Contractor’s Price break-up is approved by 
the Engineer. 

37.6 Application for Payment: 
 The Contractor shall submit application for the Payment in the prescribed 

proforma of the Owner. Proforma for application for Payment is enclosed as 
Annexure-VI. Each of such application shall state the amount Claimed and shall 
set forth in detail, in the Order of the Payment Schedule, particulars of the 
Works including the Works executed at Site and of the Equipment 
shipped/brought on to the Site pursuant to the Contract up to the date 
mentioned in the application and for the period covered since the last preceding 
Certificate, if any. Every interim Payment Certificate shall certify the Contract 
value of the Works executed up to the date mentioned in the application for the 
Payment Certificate provided that no Sum shall be included in any interim 
Payment Certificate in respect of the Works that, according to the decision of the 
Engineer, does not comply with the Contract, or has been performed, at the date 
of Certificate prematurely. 

37.7 Mode of Payment: 
  Payment due on dispatch of equipment shall be made by the Owner directly to 

the Contractor as per the payment schedule. The payment of the advance, test 
charges if any, price adjustment, any other supply payment, all applicable 
CGST, SGST, IGST, UTGST, cess if any, duties (whenever admissible) inland 
transportation (including port handling) and insurance in the erection portion of 
the works shall be made directly to the Contractor by the Owner. 

    All direct payment shall be made by cheque on any one of the Nationalised 
Banks/Scheduled Banks approved by Reserve Bank of India, in Karnataka. The 
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bank charges involved in making the payment will be to the account of the 
Contractor. 

37.8 Deductions from Contract Price: 
 All Costs, Damages or expenses which the Owner may have paid, for which 

under the Contract the Contractor is liable, will be Claimed by the Owner. All 
such Claims shall be billed by the Owner to the Contractor regularly as and 
when they fall due. Such bills shall be supported by appropriate and certified 
vouchers or explanations, to enable the Contractor to properly identify such 
Claims. Such Claims shall be paid  by the Contractor within thirty (30) days of 
the receipt of the corresponding bills and if not paid by the Contractor within the 
said period, the Owner may then deduct the amount, from any monies due or 
becoming due by him to the Contractor under the Contract or may be recovered 
by actions of Law or otherwise. 

38 Compensation Events: 
38.1 The following are Compensation events unless they are caused by the 

 Contractor: 
a) The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Contract Data. 
b) The Employer orders a delay or does not issue drawings, specifications or 

instructions required for execution of works on time. 
c) The Employer instructs the Contractor to uncover or to carry out additional 

tests upon work which is then found to have no Defects. 
d) The Employer gives an instruction for dealing with an unforeseen condition, 

caused by the Employer, or additional work required for safety or other 
reasons. 

e) The effect on the Contractor of any of the Employer’s Risks. 
f) The Employer unreasonably delays issuing a Certificate of Completion. 
g) Other Compensation Events listed in the Contract Data or mentioned in the 

Contract. 
 
38.2 If a Compensation Event would cause additional cost or would prevent the work 

being completed before the Intended Completion Date, the Contract Price shall be 
increased and/or the Intended Completion Date is extended. The Employer shall 
decide whether and by how much the Contract Price shall be increased and 
whether and by how much the Intended Completion Date shall be extended. 

 
38.3 As soon as information demonstrating the effect of each Compensation event 

upon the Contractor's forecast cost has been provided by the Contractor, it is to 
be assessed by the Employer and the Contract Price shall be adjusted 
accordingly. If the Contractor's forecast is deemed unreasonable, the Employer 
shall adjust the Contract Price based on Employer’s own forecast. The Employer 
will assume that the Contractor will react competently and promptly to the event. 
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38.4 The Contractor shall not be entitled to compensation to the extent that the 
Employer's interests are adversely affected by the Contractor not having given 
early warning or not having cooperated with the Employer. 

 
39 Taxes: 
39.1 The rates quoted by the Contractor shall be deemed to be inclusive of all 

applicable duties and Levies excluding GSTthat the Contractor will have to pay for 
the performance of this Contract. Applicable GST will be paid separately by the 

OwnerThe Employer will perform such duties in regard to the deduction of such 
taxes at source as per applicable law. 

 
40 Price Adjustment: BID PRICES ARE FIRM 
 

Price Adjustment (For Civil Works): 
 

40.1 VOID  

40.2 VOID.  
 

 

Price Adjustment (For Electrical Works): 
 

40.3 VOID  

40.4 VOID.  

40.5 VOID  

40.6 VOID.  

40.7 VOID  
 

40.8 A Bid submitted with deviation to Clause no. 40 of CC shall be treated as non-responsive and 
rejected summarily. 

 
41 Penalty: 
41.1 The Contractor shall pay Penalty to the Employer at the rate per day stated in 

clause no. 41.3 that the Commissioning Date is later than the Intended 
Commissioning Date (for the whole of the works or the milestone/stages as stated 
in approved Activity chart). The total amount of Penalty shall not exceed the 
amount as in clause no. 41.3.5. The Employer may deduct Penalty from 
payments due to the Contractor. Payment of Penalty does not affect the 
Contractor's liabilities. 

 
41.2 If the Intended Commissioning Date is extended after Penalty have been paid, the 

Employer shall correct any overpayment of Penalty by the Contractor by 
adjusting the next payment of bill. 

 

41.3 PENALTY FOR DELAY IN COMPLETION 
 

41.3.1 The Bidder shall clearly note that time is the essence of the Contract and the 
Substation, Terminal Bay, Transmission Lines & UG cable Transmission lines 
shall be completed within the Time frame specified in Clause No.17 of Conditions 
of Contract and hence no time extension shall be allowed on any account. 
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41.3.2 If the Contractor fails to successfully complete the Commissioning within the 
time fixed under the Contract, the Contractor shall pay to the Owner as Penalty, 
a Sum specified for each specified period of Delay. Equipment and Materials will 
be deemed to have been delivered only when all its Components, Parts are also 
delivered. If certain Components are not delivered in time, the Equipment and 
Materials will be considered as delayed until such time the missing Parts are 
also delivered. The total amount of Penalty for delay under the Contract will be 
subject to a maximum 10% of the Contract Price(Excluding GST) 

 

41.3.3 If the Contractor fails to successfully complete the trial operation in terms of the 
contract, within the time fixed under the contract or any extension thereof 
granted by the Owner by way of amendment to the notification of Award/ 
Contract agreement, the contractor shall pay to the owner, as Penalty in 
three/four (3/4) Stages as detailed below: 

 
Sub-Station& Terminal Bay: Commissioning period is 4 (Four) months from the 
date of letter of award/ letter of intent (as applicable) including monsoon period 
OR 2 (Two) months from the date issue of last material from KPTCL whichever is 
later. 

No. of 
Stages 

Activities Completion 
period 

Percentage of penalty 

Stage–I Approval of 
drawings/vendors, land 
leveling, security 
fencing etc.,  and 
foundation works for 
ODS, erection of 
columns for control 
room, earth mat 

1 Months 0.1% per day subject to maximum of 
10% of the value of the stage i.e. 
0.1% per day of Rs. ….Crores of 
Stage-I for the uncompleted portion 
of the work shall be deducted out of 
running bills as penalty. 

 

Stage-II Supply of all 
materials/equipment(
excluding Power 
Transformer and 
11kV Switchgear, 
Annunciator panel & 
Adaptor Panel) and 
Erection of gantry, 
mounting structure 
and construction of 
control room 
building, cable ducts, 
laying of power and 
control cables etc., 

2 Months 0.1% per day subject to maximum of 
10% of the value of the stage i.e. 
0.1% per day of Rs. ….Crores of 
Stage-II for the uncompleted portion 
of the work shall be deducted out of 
running bills as penalty. 
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Stage-III Erection of equipments, 
wiring of C&R panels, 
illumination, painting 
etc.,and testing & 
commissioning. 

1 Months 0.1% per day subject to 
maximum of 10% of the total 
contract value shall be deducted 
out of final bill i.e. the DWA 
amount, duly deducting the 
penalties already recovered 
during Stage-I&II for the 
uncompleted portion of the work.  
If project is completed 100% in all 
respect as per the stipulated 
completion time, then penalty if 
any levied due to stage wise delay 
shall be returned back without 
any interest to the turnkey 
contractor by the Jurisdictional 
Chief Engineer.  
In case the successful bidder fails to 
execute the supplies/ works as per 
the program or opinion of purchaser, 
the supplies/works are progressing 
at a slow pace, the owner reserves 
its right to get the balance or part of 
supplies/ works executed through 
other agencies at the risk and cost of 
the turnkey agencies, this is in 
addition to the right of the KPTCL to 
recover any damage from the 
contractor and also blacklisting. 

 
TRANSMISSION LINES - VOID 

 
 

41.3.4 The total amount of Penalty for delay under the Contract will be subject to a 
maximum of Ten percent (10%) of the value of Contract & the Owner has got 
every right to terminate the Contract (Excluding GST)without any liability if it 
crosses 10%. 

 

41.3.5 For Spares: 
 

Unless otherwise specified in the Special Conditions of Contract, the Penalty for 
delay in supply of Spares, beyond the dates stipulated under Clause 27.2 of 
Section SCC shall be of 0.1 % (point one percent) of the Price of undelivered 
Spares per day or part thereof. 
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The total amount of Penalty for delay under the Contract will be subject to a 
maximum of Ten percent(10%) of the value of Contract (Excluding GST)unless 
otherwise specifically mentioned in Special Conditions of Contract. 

 

41.3.6 Penalty for not meeting performance guarantees during the performance and 
tests conducted during guarantee period shall be assessed and recovered from 
the contractor as detailed in technical specification/special conditions of 
contract. Such penalty shall be without any limitation whatsoever and shall be 
in addition to penalties/damages if any, payable under any other clause of 
condition of contract.  

 

41.3.7 Recovery of Penalty : 
The following procedure shall be adopted for recovery of the 10% penalty 
amount on total contract value (Excluding GST)from the turnkey agency for delay 
in completion of the project. 

 
a) Calculate the penalty recoverable from turnkey agencies as per DWA terms 

and conditions for those works delayed beyond contractual agreement period. 
b) Limit the recovery of penalty to 10% of each bill value admitted in case of 

supply/Civil/erection bills. 
c) If the total penalty to be recovered is not fully recovered under Supply / 

Civil/Erection bills, the balance penalty has to be recovered in lumpsum out 
of the final 10% retention bills of turnkey works. 

 
Note: Procedure for accounting of penalty recovered from  Supplier/ Contractor 
towards delay in supplies/completion of KPTCL works & its refund. 

i) Agency shall submit a request for condonation of delay if any within 
03(Three) months from the date of commissioning of the work/supply of 
materials with valid reasons and documentary proof. 

ii) In case no request for condonation of delay is made by the Agency within 
a period of 03(Three) months, the penalty amount shall be transferred to 
Miscellaneous income immediately after completion of such period. 

iii) Once any penalty amount is transferred to Miscellaneous Income 
Account, it shall, under no circumstances be considered for refund. 

 
40. Advance Payments: 

 
42.1 Deleted 
 
42.2 Deleted 
 
42.3 Deleted 
 
 

41. Securities: 
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43.1 The Security deposit (including Additional Security for Unbalanced Tenders) shall 
be provided to the Employer no later than the date specified in the Letter of Intent 
to Award the Contract and shall be issued in an amount and form and type of 
instrument acceptable to the Employer. The Security deposit shall be valid until a 
date 90 days from the date of expiry of Defects Liability Period and Additional 
security for unbalanced tenders shall be valid until a date 90days from the date 
of issue of certificate of completion. 

 
42. Cost of Repairs: 

44.1 Loss or damage to the Works or Materials to be incorporated in the Works 
between the Start Date and the end of the Defects Correction periods shall be 
remedied by the Contractor at the Contractor's cost if the loss or damage arises 
from the Contractor's acts or omissions. 

 
 

E. Finishing the Contract 
 

43. Completion: 
45.1 The Contractor shall request the Employer to issue a Certificate of 

Commissioning of the Works and the Employer will do so upon deciding that the 
Work is commissioned in all respects. 

 
44. TAKING OVER AND PRE-COMMISSIONING TESTS : 

46.1 The Employer shall take over the Site and the Works within seven days of issuing 
a certificate of Completion. 

 
46.2 Pre-Commissioning Tests: 

On Completion of Erection of the Substation and Transmission Lines Equipments 
and before Charging, each item shall be thoroughly cleaned and then inspected 
jointly by the Owner or his duly authorised Representative and the Contractor for 
correctness and Completeness of Installation and acceptability for Charging 
leading to initial Pre - Commissioning. The Pre – Commissioning tests shall be as 
per the technical specification and relevant standards. The Contractor’s 
Commissioning Engineers, specifically identified as far as possible, shall be 
responsible for carrying out all the Pre-Commissioning checks. On Completion of 
inspection, checking and after the Pre-Commissioning Tests are satisfactorily 
over, the Complete Substation and Transmission Lines shall be ready for 
Charging. 
 
During the Pre-Commissioning checks, the Operations shall be under the 
supervision of the Contractor, but the Schedule of Operations shall be agreed to 
by the Owner and the Contractor. During the Tests, the safety of the Substation 
and Transmission Lines Materials etc., is the responsibility of the Contractor. 
During the pre-Commissioning, Commissioning and Performance Guarantee 
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Tests, the Operations will be under the supervision of the Contractor, if the Tests 
are being carried out by him. In case the Tests are being carried out by a third 
Party, the Operations will be under the control of the Owner. In both cases, all 
aspects of the Tests shall be agreed to by the Owner and the Contractor The 
safety of the Equipment shall be the responsibility of the Contractor. 

 
46.3 Rejection: 
 

46.3.1 The Owner will reject any Material/Equipment supplied by the Contractor if, 
during Tests, or Service, any of the following conditions arise when the provisions 
under the relevant Clause of the Conditions of Contract shall immediately 
become applicable: 

 

1) Material/Equipment, including its Components, are proved to have been 
manufactured not in accordance with the agreed Specifications. 

 

2) Material/Equipment fails on any Test indicated in the Technical 
Specification. 

 
46.3.2 The Owner reserves the right to retain the rejected Equipment and take it into 

service until the Bidder replaces, at no extra Cost to the Owner, the defective 
Material by a new Material. Alternately the Bidder shall Repair or Replace the 
Equipment within a reasonable period to the satisfaction of the Owner at no 
extra Cost to the Owner. Till the equipments are replaced, the performance 
Bank Guarantee / Insurance Surety Bond will not be released by the 
owner. 
 

46.4 TAKING OVER: 
When the whole of the Works have been completed and upon successful 
Completion of all the Tests to be performed at Site on Equipments/Materials 
furnished by Owner/Contractor and erected by the Contractor prescribed in the 
Contract, to the satisfaction of the Engineer, the Engineer shall issue to the 
Contractor a “Taking Over Certificate”, as proof of the Final acceptance of the 
Substation and Transmission Lines. Such Certificate shall not unreasonably be 
withheld nor will the Engineer delay the issuance thereof on account of minor 
omissions or defects, which do not affect the Commercial Operation and/or 
cause any serious risk to the Substation and Transmission Lines. Such 
Certificate shall not relieve the Contractor of any of his obligations which, 
otherwise become due, by the Terms and Conditions of the Contract, after 
issuance of such Certificate. The Contractor shall give an Undertaking to finish 
with due expedition any outstanding Work during the Warranty Period.  

 
The Contractor shall hand over the following Documents in 8 sets at the time of 
handing over the Substation and Transmission Lines to the Engineer for 
reference and Records: 
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a) Brief details of the Substation and Transmission Lines. 

 
b) The detailed Drawing of the Substation and Transmission Lines showing the 

Dimensions, Reduced Levels, Road Formations, Control Room Building, Water 
Supply and Sanitary Pipe Lines etc. 

 
c) Set of route profiles, details of type of equipment, Joint Bays, details of types of 

termination structures used and foundations at each locations of joint bays, all 
along the UG cable and cable ducts at each locations etc 

 
d) The detailed Layout and Single Line Diagram of the Sub-Station. 

 
e) The Name Plate Details and Brochures of all Equipments. 

 
f) The Factory Test results and Pre-Commission Test results of all Equipments. 

 
g) The Drawings/ Maintenance Manuals of all Equipments. 

 
h) The Schematic Diagrams of all Control and Protection Circuits and Drawings of 

all A. C and D C Circuits. 
 

i) The Foundation details of all Equipments and Station / Transmission Line 
Structures and Control Room & Cable duct. 

j) The Earth Tests results and Earth Mat Drawing of Sub-Station. 
k) The G.A. and Schematic Drawings of C & R Panels. 
l) Set of route profiles, tower schedules, details of types of towers used and 

foundations at each locations etc. 
m) Set of all approved foundation drawings and Bill of Materials of towers. 
n) Soil classification and soil resistance data at each location. 
o) Set of approved drawings of all others materials such as Insulator, Conductor, 

Hardware’s, Accessories Etc., 
 
 
 
46.5 MAINTENANCE OF REGISTER FOR SOIL CLASSIFICATION: 
 
46.5.1 The Contractor shall maintain a Register, duly indicating all the details of Type of 

Soils, Foundations of Station / Transmission Line and Mounting Structures, 
Equipments and Control Room etc. in the following Proforma: 

 
A. For Sub-Stations 

a)  Date of inspection by Engineer: _____________________________________ 
b)  Details of Soil: 
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1. Type of Surface Soil___________________________________________ 
2. Type of Soils encountered at different depths from the Ground Level______ 
3. Whether Water Table encountered. If so, at what depth from Ground Level__ 
4. Type of Soil classification for Foundation adopted___________________ 
5. Name of Owner’s Engineer who Inspected and his Signature.____________ 
 
c)  Any other information: _______________________________________ 
 
B. For Transmission Lines. 
 a)  Date of inspection by Engineer :_____________________ 
b)  Location No.     : ____________________ 
c) Type of tower    : ____________________ 
d)         Details of Soil Pit No.   :    1     2      3     4            

1.  Type of surface soil 
2. Type of soils  en countered at   

different depths from the ground  
level      : -------------------------------- 

3. Whether water table encountered. 
If so at what depth from ground  
Level.  
    : ____________________ 

4. Type of soil classification for  
Foundation adopted    :  ____________________ 

  5.Name of Corporation Engineer who  
 Inspected and his signature. : ____________________ 

6.  Name of Corporation Engineer who  
   Checked the block levels for tower 

                     protection works and signature.: ____________________ 
 
e) Any other information   : __________________ 

 
 

 

Name and Designation of 
Inspecting Engineer 

 

Signature of Contractor 

46.5.2 The extract of this Register shall be sent to the Owner once a Month and two 
bound copies at the end of the Contract along with other Documents. 

 
45. Final Account: 

 
47.1 The Contractor shall supply to the Employer a detailed account of the total 

amount that the Contractor considers payable under the Contract before the end 
of the Defects Liability Period. The Employer shall issue a Defect Liability 
Certificate and certify any final payment that is due to the Contractor if it is 
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correct and complete. If it is not, the Employer shall issue a schedule that states 
the scope of the corrections or additions that are necessary. If the Final Account 
is still unsatisfactory after it has been resubmitted, the Employer shall decide on 
the amount payable to the Contractor and make payment accordingly.  

 
46. As built drawings and /or Operating and Maintenance Manuals: 

48.1 If “as built” Drawings and/or operating and maintenance manuals are required, 
the Contractor shall supply them by the dates stated in the Contract Data in both 
hard and Soft Copy. 

 
48.2 If the Contractor does not supply the Drawings by the dates stated in the 

Contract Data, or they do not receive the Employer’s approval, the Employer shall 
withhold the amount stated in the Contract Data from payments due to the 
Contractor. 

 
47. Termination: 

49.1 The Employer may terminate the Contract if the other party causes a 
fundamental breach of the Contract. 

 
49.2 Fundamental breaches of Contract include, but shall not be limited to the 

following: 
 

a) The Contractor stops work for 45 days when no stoppage of work is shown 
on the current Program/Activity Chart and the stoppage has not been 
authorized by the Employer; 

b) Deleted 
c) The Contractor becomes bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation. 
 

d) Deleted 
 

e) The Employer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it within 
a reasonable period of time determined by the Employer; 

 
f) The Contractor does not maintain a security which is required; 

 
g) The Contractor has delayed the completion of works by the number of days 

for which the maximum amount of Penalty can be paid as defined in the 
Contract data; and 

 

h) If the Contractor, in the judgment of the Employer has engaged in corrupt 
or fraudulent practices in competing for or in the executing the Contract. 

 
For the purpose of this paragraph : “corrupt practice” means the offering, giving, 
receiving or soliciting of anything of value to influence the action of a public 
official in the procurement process or in contract execution. “Fraudulent practice” 
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means a misrepresentation of facts in order to influence a procurement process 
or the execution of a contract to the detriment of the Borrower, and includes 
collusive practice among Tenderers (prior to or after Tender submission) designed 
to establish Tender prices at artificial non-competitive levels and to deprive the 
Borrower of the benefits of free and open competition.” 

 
49.3 When either party to the Contract gives notice of a breach of contract to the 

Employer for a cause other than those listed under Sub Clause 49.2 above, the 
Employer shall decide whether the breach is fundamental or not. 

 
49.4 Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 
 

49.5 If the Contract is terminated the Contractor shall stop work immediately, make 
the Site safe and secure and leave the Site as soon as reasonably possible. 

 

49.6 Suspension of Work: 
49.6.1 The Owner reserves the right to suspend and reinstate execution of the whole or 

any part of the Works without invalidating the provisions of the Contract. Orders 
for suspension or reinstatement of the Works will be issued by the Engineer to 
the Contractor in writing. The time for Completion of the Works will be extended 
for a period equal to duration of the suspension. 

 
49.6.2 Any necessary and demonstrable Cost incurred by the Contractor as a result of 

such suspension of the Works will be paid by the Owner, provided such Costs are 
substantiated to the satisfaction of the Engineer. The Owner shall not be 
responsible for any liabilities if suspension or delay is due to some default on the 
part of the Contractor or his Sub- Contractor. 

 
49.7 Contractor's Default 

49.7.1 If the Contractor shall neglect to execute the Works with due diligence and 
expediency or shall refuse or neglect to comply with any reasonable Order given 
to him, in writing by the Engineer in connection with the Works or shall 
contravene the provisions of the Contract, the Owner may give Notice in writing 
to the Contractor to make good the failure / neglect or contravention complained 
of. Should the Contractor fail to comply with the Notice within thirty (30) days 
from the date of serving the Notice, then and in such case the Owner shall be at 
liberty to employ other Workmen and forthwith execute such part of the Works as 
the Contractor may have neglected to do or if the Owner shall think fit, without 
prejudice to any other right he may have under the Contract to take the Work 
wholly or in part out of the Contractor’s hands and re-Contract with any other 
Persons or Persons to complete the Works or any part thereof and in that event 
the Owner shall have free use of all Contractor’s Equipment that may have been 
at the time on the Site in connection with the Works without being responsible to 
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the Contractor for fair wear and tear thereof and to the exclusion of any right of 
the Contractor over the same, and the Owner shall be entitled to retain and apply 
balance which may otherwise be due on the Contract by him to the Contractor, or 
such part of the Works or of completing the Works as the case may be. If the Cost 
of completing the Works or executing a part there of as aforesaid shall exceed the 
balance due to the Contractor, the Contractor shall pay such excess amount. 
Such Payment of excess amount shall be independent of the Penalty for delay, 
which the Contractor shall have to pay if the Completion of Works is delayed. 

 
49.7.2 In addition, such action by the Owner as aforesaid shall not relieve the 

Contractor of his liability to pay Penalty for delay in Completion of Works as 
defined in Clause 41 of CC. 

 

49.7.3 Such action by the Owner as aforesaid the termination of the Contract under this 
Clause shall not entitle the Contractor to reduce the value of the Contract 
Performance Guarantee nor the time thereof. The Contract Performance 
Guarantee shall be valid for the full value and for the full period of the Contract 
including Guarantee period. 

 
49.8  Termination of Contract on Owner's Initiative 
49.8.1 The Owner reserves the right to terminate the Contract either in part or in full 

due to reasons other than those mentioned under Clause entitled Contractor's 
Default. The Owner shall in such an event give fifteen (15) days Notice in writing 
to the Contractor of his decision to do so. The Contractor, upon receipt of such 
Notice, shall discontinue the Work on the date and to the extent specified in the 
Notice, make all reasonable efforts to obtain cancellation of all Orders and 
Contracts to the extent they are related to the Work terminated and terms 
Satisfactory to the Owner. Stop all further Sub-Contracting or Purchasing activity 
related to the Work terminated, and assist the Owner in Maintenance, Protection, 
and Disposition of the Works acquired under the Contract by the Owner. 

 
49.8.2 In the event of such a termination the Contractor shall be paid the amount due to 

him for the work already under taken. If the Contractor is an individual or a 
Proprietary Concern and the individual or the proprietor dies and if the 
Contractor is a Partnership Concern and one of the Partners dies, then unless 
the Owner is satisfied that the legal Representatives of the individual Contractor 
or of the Proprietor of the Propriety Concern and in the case of Partnership, the 
surviving Partners, are capable of carrying out and completing the Contract, the 
Owner shall be entitled to cancel the Contract as to its incomplete part without 
being in any way liable to Payment of any compensation to the estate of deceased 
Contractor and/or to the Surviving Partners of the Contractor's Firm on account 
of the cancellation of the Contract except the amount which has already become 
due and payable. The decision of the Owner that the legal Representatives of the 
deceased Contractor or Surviving Partners of the Contractor, cannot carryover 
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and complete the Contract, shall be final and binding on the Parties. In the event 
of such cancellation the Owner shall not hold the estate of the deceased 
Contractor and/or the Surviving Partners of the Contractor’s Firm liable to 
Damages for not completing the Contract. 

 
49.9  Delays in the Contractor's Performance: 

 Delay by the Contractor in the Performance of his obligations under the Contract 
shall render the Contractor liable for any, or all of the following sanctions:  

a. Forfeiture of his Performance Guarantee. 
b. Imposition of Penalty and/or  
c. Termination of Contract for default as detailed herein.  

 
If, at any time during Performance of the Contract, the Contractor should 
encounter conditions impending timely delivery of the Goods and for Performance 
of Services, the Contractor shall promptly notify the Owner, in writing, of the fact 
of the delay, its likely duration and its cause(s). Upon receipt of the Contractor's 
request, the Owner shall evaluate the situation and may, at his discretion, extend 
the time for Performance, in which case the extension shall be ratified by an 
amendment to Notification of Award/Contract Agreement. 

 

49.10 Frustration of Contract: 
49.10.1 In the event of Frustration of the Contract because of supervening impossibility 

in terms of Section 56 of the Indian Contract Act, the Parties shall be absolved of 
their responsibility to perform the balance portion of the Contract, subject to 
provisions contained in sub-Clause 49.10.3 below. 

 
49.10.2 In the event of non-availability or suspension of Funds for any reasons 

whatsoever (except for reason of willful or flagrant breach by the Owner) and or 
Contractor then the Work under the Contract shall be suspended. Furthermore, 
if the Owner is unable to make Satisfactory, alternative arrangements for 
Financing to the Contractor in accordance with the terms of the Contract within 
three Months of the event, the Parties hereto shall be relieved from carrying out 
further obligations under the Contract treating it as Frustration of the Contract. 

 

49.10.3 In the events referred to in Sub-Clauses 49.10.1 and 49.10.2 above, the Parties 
shall mutually discuss to arrive at reasonable settlement on all issues including 
amounts due to either Party for the Work already done on "Quantum Merit" basis 
that shall be determined by mutual agreement between the Parties. 

 

49.10.4 Grafts and Commissions etc: 
Any Graft, Commission, Gift or advantage given, promised or Offered by or on 
behalf of' the Contractor or his Partner, Agent, Officers, Director, Employee or 
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Servant or any one on his or their behalf in relation to the obtaining or to the 
execution of this or any other Contract with the Owner, shall in addition to any 
Criminal liability which it may incur subject the Contractor to the cancellation 
of this and all other Contracts and also to Payment of any loss or Damage to the 
Owner resulting from any  cancellation. The Owner shall then be entitled to 
deduct the amount so payable from any money otherwise due to Contractor, 
under the Contract. 

48. Payment upon Termination: 
50.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Employer shall prepare bill for the value of the work done less 
advance payments received up to the date of the bill, less other recoveries due in 
terms of the contract, less taxes due to be deducted at source as per applicable 
law and less the percentage to apply to the work not completed as indicated in 
the Contract Data. Additional Penalty shall not apply. If the total amount due to 
the Employer exceeds any payment due to the Contractor the difference shall be 
a debt payable to the Employer. 

 

50.2 If the Contract is terminated at the Employer's convenience or because of a 
fundamental breach of Contract by the Employer, the Employer shall prepare bill 
for the value of the work done, the reasonable cost of removal of Equipment, 
repatriation of the Contractor's personnel employed solely on the Works, and the 
Contractor's costs of protecting and securing the Works and less advance 
payments received up to the date of the certificate, less other recoveries due in 
terms of the contract, and less taxes due to be deducted at source as per 
applicable law and make payment accordingly. 

 

49. Property: 
51.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are 

deemed to be the property of the Employer, if the Contract is terminated because 
of a Contractor’s default. 

 
50. Release from Performance: 

52.1 If the Contract is frustrated by any event entirely outside the control of either the 
Employer or the Contractor the Employer shall certify that the Contract has been 
frustrated. The Contractor shall make the Site safe and stop work as quickly as 
possible after receiving this certificate and shall be paid for all work carried out 
before receiving it and for any work carried out afterwards to which commitment 
was made. 
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KARNATAKA POWER TRANSMISSION CORPORATION LIMITED 
 

 

 
SECTION-5 - CONDITIONS OF CONTRACT (CC) -CONTINUED 

F. Special Conditions of Contract (SCC) 

Clause 
Nos 

Particulars 

 F. Special Conditions of Contract (SCC) 
1.  Labour 
2.  Compliance with Labour Regulations 

3.  Protection of Environment 
4.  Arbitration 
5.  Statutory Clearances and Way leave 

6.  Scope of Proposal 
7.  Duties and Powers of the Engineer and Engineer’s Representatives 
8.  Terms of Payment 

9.  Indemnity Bond 
10.  Defects Liability Period/Guarantee 
11.  Latent Defect Warranty 

12.  Certificate Regarding Acceptance of Important Conditions 
13.  General Information 
14.  Taxes, Permits & Licenses 

15.  Patent Right and Royalties 
16.  Defense of Suits 
17.  Limitation of Liabilities 

18.  Engineer's Decision 
19.  Sourcing for supply of materials 
20.  Packing, Forwarding And Shipment 

21.  Co-Operation with other Contractors and Consulting Engineers 
22.  No Waiver of Rights 

23.  Certificate not to affect right of Owner and liability of Contractor 

24.  Training of Owner's Personnel 
25.  Progress Reports and Photographs 
26.  Guarantees, Penalties for Non-Performance  

27.  Spares 
28.  Transfer of the Title 

29.  Liability for Accidents and Damages 

30.  Delays by Owner or his Authorised Agents 
31.  Demurrage, Wharfage, Etc 

32.  Force Majeure 

33.  Reconciliation of Accounts 
34.  Inspection and Tests 
35.  Consortium-Void 

36.  Notices 
37.  Clearance through Customs 

38.  Advertising 
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F. Special Conditions of Contract (SCC) 
Nomenclature of Work:  
 

“Replacement of 11 No's of age old/Sluggish 18.3 kA Power gear make switchgears 
(MCVCB)  by 11kV, 31.5kA MEI Make Switchgears ( MCVCB) and providing 
additional 02 No's of Capacitor Bank Breaker  at 66/11 KV K.R.Nagara S/s, 
Krishnarajanagara Taluk, Mysuru District on – Partial Turnkey(PTK) Basis.” 

 

Bid Enquiry no: KPTCL/2026-27/SS/WORK_INDENT3865 

 
Labour: 

The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport. 

 
The Contractor shall, if required by the Employer, deliver to the Employer a return 
in detail, in such form and at such intervals as the Employer may prescribe, 
showing the staff and the numbers of the several classes of labour from time to time 
employed by the Contractor on the Site and such other information as the Employer 
may require. 

 
1. Compliance with Labour Regulations: 

During continuance of the contract, the Contractor shall abide at all times by all 
existing labour enactments and rules made there under, regulations, notifications 
and bye laws of the State or Central Government or local authority and any other 
labour law (including rules), regulations, bye laws that may be passed or 
notification that may be issued under any labour law in future either by the State or 
the Central Government or the local authority. The Contractor shall keep the 
Employer indemnified in case any action is taken against the Employer by the 
competent authority on account of contravention of any of the provisions of any Act 
or rules made there under, regulations or notifications including amendments. If 
the Employer is caused to pay or reimburse, such amounts as may be necessary to 
cause or observe, or for non-observance of the provisions stipulated in the 
notifications/bye laws/Acts/Rules/regulations including amendments, if any, on 
the part of the Contractor, Employer shall have the right to deduct any money due 
to the Contractor including his amount of security deposit. The Employer shall also 
have right to recover from the Contractor any sum required or estimated to be 
required for making good the loss or damage suffered by the Employer. 

 
The employees of the Contractor in no case shall be treated as the employees of the 
Employer at any point of time. 

 
2. Protection of Environment: 



TD Page 154 of 220 
 

The contractor shall take all reasonable steps to protect the environment on and off 
the Site and to avoid damage or nuisance to persons or to property of the public or 
others resulting from pollution, noise or other causes arising as a consequence of 
his methods of operation. During continuance of the contract, the contractor shall 
abide at all times by all existing enactments on environmental protection and rules 
made there under, regulations, notifications and bye-laws of the State or Central 
Government, or local authorities and any other law, bye-law, regulations that may 
be passed or notification that may be issued in this respect in future by the State or 
Central Government or the local authority. 

 

3. Arbitration :VOID 
 

4. Statutory Clearances and Way leave: 
a) All statutory clearances such as forest clearance, clearance from aviation 

authorities, PTCC clearance and clearance from Railway authorities wherever 
required shall be arranged by the Owner. Any way leave problem, obstacle, 
hindrance should be cleared by the contractor. The Owner shall also stand by the 
contractor and extend necessary help and cooperation for removal of obstructions 
and hindrances. Delay in obtaining any clearance including right of way shall not 
form a ground for extension in the period for completion of works and waival of the 
penalties. 
 
However, if the delay in obtaining any clearance including right of way (ROW) is not 
attributable to the contractor, upon receipt of the contractors request, the owner 
may evaluate the situation and may, at its discretion, extend the time for 
performance. 
 
Land compensation, Tree cutting and tree cut compensation, crop loss 
compensation, Electrical inspectorate charges, statutory chargeswould be organized 
to be paid by the contractor. The Owner shall render necessary help for fixing the 
compensation through DC office, horticulture,Forest, agriculture department etc... 
The compensation / charges so paid by the Contractor shall be reimbursed 
separately by the owner as per actual. 
 

b) The owner however in case of any obstructions/hindrances will render necessary 
assistance to the contractor in terms of Part-III, Section-10, 16 & 18 of Indian 
Telegraphic Act 1885, the power of which are vested with KPTCL by Government 
Order No. PWD 20 EEB 69 dated 22/25th July 1969. 
 

c) The installation of cables shall be as per established code of practice and fulfil the 
requirements of statutes. Obtaining all statutory clearances from other utility 
services, like telephones, water supply, power supply, Railways, National highways, 
Local Municipal authorities, Local bodies, Bengaluru MahanagaraPalike/Other 
Corporation limits for road cutting etc., forest clearance, BDA, BWSSB, clearance 
from Aviation Authorities, PTCC clearance and clearance from Railway authorities 
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etc., for laying the cable where ever required will be the responsibility of the 
successful bidder and shall be arranged by the bidder only. 
 
All necessary approvals of the concerned authorities are to be obtained before 
execution of the works by the successful bidder and necessary assistance will be 
rendered by the owner. 

 
The civic/national highways/traffic/defense authorities/Railway/ 
Telephones/Water supply/Power supply/ Local Municipal authorities/ Local 
bodies/MahanagaraPalike authorities etc., charge as per their standard schedules / 
rates which will be intimated by them from time to time for grant of 
permission/approvals  for trenching/laying pipes/ laying cables etc., shall be paid 
by the successful bidder.  These charges are reimbursable by the owner as per 
actuals, on production of valid vouchers. 

 
Restoration of the surface to its original condition is in the scope of Bidder.  The 
work shall be carried out as per Terms & Conditions of the tender. It is the 
responsibility of the bidder to ensure the surface restoration of the road complete in 
all respect before handing over to KPTCL. 
 
The Road Restoration work is to be done through concerned Turnkey 
Contractor  whom the works are awarded at the prevalent Common Schedule 
of Rates (UNI SR)for Road Restoration in BBMP area and also for other than 
BBMP areas. 
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5. SCOPE OF PROPOSAL: 
 
“Replacement of 11 No's of age old/Sluggish 18.3 kA Power gear make 
switchgears (MCVCB)  by 11kV, 31.5kA MEI Make Switchgears ( MCVCB) and 
providing additional 02 No's of Capacitor Bank Breaker  at 66/11 KV 
K.R.Nagara S/s, Krishnarajanagara Taluk, Mysuru District on – Partial 
Turnkey(PTK) Basis”. 

 

Bid Enquiry no.: KPTCL/2026-27/SS/WORK_INDENT3865 

 
The Work shall include but shall not limit to the following: 

6.1.1 ELECTRICAL WORKS: 
Design, Engineering, Manufacturing, Testing and Supply on FOR Destination Site 
basis, Transportation, Storage, Erection/Installation, Testing and Commissioning of 
all Equipment and associated essential Works including, but not limited, to the 
following for successful Commissioning of Substation and Transmission lines. 

 
i) Power Transformers 
ii) SF6 Circuit Breaker. 
iii) Isolators. 
iv) CT’s/PT’s/ CVT’s 
v) Lightning Arrestors 
vi) Control & Relay Panels. 
vii) Station Structures and Mounting Structures. 
viii) Bus-Bar Materials, Bus-Post Insulators, Insulator Strings, Hard Wares, 

Clamps and Connectors, Aluminium Tubes, Bay Marshalling Boxes, 
Cable Supporting Angles / Channels, Cable Trays and Covers, Junction 
Boxes etc. 

ix) Control and power cables. 
x) Battery & Battery Charger. 
xi) D.G Set. 
xii) LTAC Panels, DCDB,ACDB panels, bay marshalling boxes 
xiii) Testing, Maintenance and Condition Monitoring Equipment. 
xiv) Design and Providing Illumination inside the Control Room, along the 

Roads and Station Yard as per requirement. 
xv) PLCC and SCADA Equipment 
xvi) Testing of all Equipment individually and Commissioning of Sub-Station. 
xvii)  Preparation of fabrication/shop drawing manufacture/ fabrication, 

proto-assembly and delivery of towers. 
xviii) ACSR Conductor and Earth wire 

xix) All Tower, Conductor & Ground wire Accessories. 
xx) Insulator Strings & accessories. 
xxi) Commissioning of the Transmission line 
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Note: All the equipment/meters proposed for the sub-station should be 
SCADA and Sub-station Automation operational and the energy meters 
should have ABT features and TOD & DLMS Compliant. 

 
6.1.2 CIVIL  WORKS: 

a) Site Preparation including Gravel filling, re-spreading of Gravel filling (in 
Gravel filled area after excavations). 

b) Formation of the Earth Mat. 
c) Construction of Cable Ducts etc. 
d) Foundations of Station Structures, Mounting Structures of Equipment, power 

transformers, SF6 Circuit Breakers, Isolators, CT’s, PT’s, 11 KV switch gear 
etc. 

e) Providing Security Fencing and Gate. 
f) Providing permanent water supply and sanitary arrangements to the 

substations 
g) Providing Drainage System to the Station Yard. 
h) Final Land Dressing, Gravel filling and Anti-weed Treatment. 
i) Construction of Control Room building, Roads & Culverts, Piped Water supply 

arrangements for the building. 
j) Conducting of check survey of the detailed survey that is already conducted 

by KPTCL. Tower spotting, conducting of detailed theodelite survey, if any 
discrepancy is noticed in the earlier detailed survey or deviation of line route if 
found necessary at the time of execution due to various field problems. 

k) Excavation, casting of tower foundation, stub setting, including all Civil and 
Structural works as per specification. 

 
Note: The Contractor has to supply all the Materials required for the Works including 

Cement and Steel. 
 

6.1.3  GENERAL: 
a) Providing Furniture to the Control Room and Office of the Engineer. 
b) Providing Fire Fighting Equipment. 
c) Rubber Mats, Water Filters, Sub-Station/Transmission Lines Name Board, 

Signboards etc. 
 
6.2 The mode of inland Transportation (such as Rail, Road etc) shall be clearly 

indicated by the Bidder in his Offer. This shall be again discussed and finalized 
with the Owner, depending upon actual conditions, before Award of the-Contract. 
The Transportation charges shall be the same for all modes of Transport and 
shall be included in the Contract Price. The Transportation charges shall include 
Unloading charges at Site. 
 

6.3 Bids not covering the entire Scope of Work shall be treated as incomplete and 
hence may be rejected. 
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6.4 For the purpose of supply of Equipment and Materials the Work ‘Site' shall mean 

the locations where the Goods are delivered and accepted by the Contractor. The 
Contractor shall decide the location of the Site and set up his Stores for purpose 
of storing the Materials. 

 
6.5 The Equipments Offered by the Bidder shall be complete in all respects with all 

Mountings, Fittings, Fixtures and Standard Accessories. Any Material and 
Components not specifically stated in the Specifications and Documents and 
which is necessary for Trouble Free Operations of Equipments and accessories 
specified in these Specifications, shall be deemed to be included unless 
specifically excluded. All such Equipments, Accessories shall be supplied without 
any extra Cost. 

 
6.6 Insurance coverage for the Equipments/ Materials shall be from the 

Manufacturer's Work till taking over in accordance with the Contract and shall 
include coverage for Inland/ Marine / Airways Transportation, receipt of Storage 
at Site and Erection, Testing and Commissioning at Site prior to taking over by 
the Owner as per Clause 13 of Conditions of Contract. 
 

6.7 Drawing & Annexures: 
 
a) All Drawings & Annexures appended to this Bidding Document shall form 

part of the Technical Specification and supplement the requirements 
specified. 

b) The Technical Specification shall be read and construed in conjunction with 
the Drawings and the Annexures to determine the Scope of Work and 
Terminal points. The successful Bidder shall not take up manufacturing of 
any equipments / materials and go ahead with the execution of works unless 
the drawings are approved. In case there is any discrepancies between the 
specification and approved drawings, the same shall be brought to the notice 
of the Owner within 15 days. 

c) The Quantities shown on Drawings and Annexures are tentative for Bidding 
purpose only. Any variation arising during detailed Engineering stage will be 
taken into account for adjustment of Contract Price based on Unit Rates 
quoted in the Bid. 

 
6. DUTIES AND POWERS OF THE ENGINEER AND ENGINEER’S 

REPRESENTATIVES: 
 

7.1 The Duties of the Engineer are to supervise the Work of the Contractor and issue 
Suitable directions if needed. The scope of the Duties of the Engineer, pursuant 
to the Contract will include but not limited to the following: 
 



TD Page 159 of 220 
 

a) Interpretation of all the Terms and Conditions of these Specifications and 
Documents. 
 

b) Witness, or authorise his Representative to witness, Tests and Trial either at 
the Manufacturer's Work or at Site or at any place where the Work is 
performed under the Contract. 

 
c) Inspect, accept or reject any Equipment Material and Work under the 

Contract. 
 
d) Review and interpretation of all the Contractor's Drawings, Engineering Data 

etc. 
 
e) Issue Certificate of acceptance and/or progressive Payment and final 

Payment Certificates. 
f) Review and suggest Modifications and improvements in Completion 

Schedule from time to time. 
 

g) Review the Quality of Work at all the stages of Project implementation. 
 

7.2 The Engineer, his duly authorised Representative and/or an outside agency acting 
on behalf of the Owner shall have at all the reasonable times, access to the 
Contractor's premises or Works and shall have the power to inspect and examine 
the Materials and Workmanship of the Works during its Manufacture or Erection 
and if part of the Works is being Manufactured or assembled at other premises or 
Works, the Contractor shall obtain for the Engineer and for his duly authorised 
Representative, permission to inspect, as if the Materials/ Equipments are 
Manufactured or assembled on the Contractor's premises or Works. On Completion 
of the Erection of the Equipments and before Commissioning each item, the 
Equipments shall be thoroughly cleaned and then inspected jointly by the Engineer 
and the Contractor for correctness and completeness of Installation so that the 
Equipments are ready for pre-Commissioning Tests to be performed. The 
Contractor's Commissioning Engineers shall be responsible for carrying out all the 
pre-Commissioning Tests of the various Equipments/Lines installed in the Sub-
Stations/ Transmission Lines/ Under Ground Transmission line system. 

 
7.3 The following actions are however subject to approval of the Owner: 

 
a) Determining extension of time. 
b) Issuing a Variation Order except: 

i. In an emergency situation as reasonably determined by the Engineer. 
ii. If such variation Order would increase the Contract Price. 
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7.4 The Engineer's Representatives are responsible to the Engineer and their Duties 
are to watch and Supervise the Works, to Test and examine any Materials to be 
used or Workmanship employed in connection with the Works. He has no 
authority to relieve the Contractor of any of the Duties or obligations under the 
Contract nor except as expressly provided hereunder or elsewhere in the Contract, 
to Order any Work involving delay or any extra Payment nor to make any 
variations of/or in the Works.  
 

7.5 The Engineer may, from time to time, delegate in writing to the Engineer's 
Representative any of the Powers, Authorities vested with the Engineer and furnish 
to the Contractor a copy of all such written delegation of Powers and Authorities. 
Any written instruction or approval given by the Engineer's Representative to the 
Contractor within the terms of such delegation, but not otherwise, shall bind the 
Contractor and the Owner as though it has been given by the Engineer provided 
always as follows: 

 
a) Failure of the Engineer's Representatives to disapprove any Work or 

Materials shall not prejudice the Power of the Engineer thereafter to 
disapprove such Work or Materials and to Order the pulling down, removal 
or breaking thereof. 
 

b) If the Contractor shall be dissatisfied by reason of any decision of the 
Engineer's Representative, he shall be entitled to refer the matter to the 
Engineer who shall there upon confirm, reverse or vary such decision. 
 

7.6 CLAIMS: 
 

7.6.1 The Contractor shall send to the Engineer's Representative, once in every Month, 
an Account giving particulars, full and as detailed as possible, of all Claims for any 
additional Payment to which the Contractor may consider himself entitled and of 
all extra, or additional Work Ordered by the Engineer which he has executed 
during the preceding Month. No final or interim Claim for Payment for any such 
Work or expense will be considered which has been included in such particulars. 
Provided always that the Engineer shall be entitled to authorize Payments to be 
made for any such Work or expense, notwithstanding the Contractor has, at the 
earliest opportunity, notified the Engineer in writing that he intends to make a 
Claim for such Work. But not from any other Clause, the amount of the Contract 
Price shall be adjusted by such Sum as may be agreed between the Contractor and 
Engineer or failing agreement, fixed by the Engineer having regard to all the 
Materials and relevant factors including the Contractor's Site and general overhead 
Costs of the Contract. 
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7.6.2 Settlement of Final Claims: 
The turnkey agency shall submit the price variation bills within one months of 
supply of individual materials where price variation is applicable with all relevant 
documents to the office of the Executive Engineer Electrical, Major Works 
Division/ Executive Engineers, Elecl., Operations Division and the same shall be 
passed by the Chief Engineer Electy., Transmission Zone, KPTCL within two 
months from the date of submission of the bills by the turnkey Agency. All the 
Agencies /Contractors, have to complete balance works of their commissioned 
projects and final bills of Retention, Quantity Variation, Price Variation, Penalty, 
etc., if any has to be claimed within 3 months from the date of commissioning of 
the project. The concerned Division Office has to settle all the claims of the Firm 
within 2 months from the date of receipt of final bills. 

7. TERMS OF PAYMENT: 
 

8.1 All the Payment will be made by the Executive Engineers, Elecl., Operations 
Division/MW Division under whose supervision the Contract Work is executed. 

Letter of Credit will not be issued EITHER FOR MATERIALS/ EQUIPMENTS 
OFFERED FROM ABROAD OR FROM WITHIN INDIA. 

8.2 EQUIPMENT/MATERIALSUPPLY: The Price Component of Equipment/ Material 
including Mandatory Spares (excluding Special Tools and Tackle) supplied to Site 
by the Contractor will be paid as indicated in the below mentioned Sub-
paragraphs. 

8.2.1 STAGES OF PAYMENT: 
 

A. During non-freak rates: 
 

The terms of Payments will be as stated below; 
 

(1) Seventy Five percent(75%) of the Ex-works price plus 100% Taxes ie., 
CGST, SGST, IGST, UTGST, Custom Duties on Imports, cess if any, as the 
case may be in respect of materials (on receipt of 1stBill after supply of 
Turnkey Materials) shall be paid on MAS (Material Acknowledgement 
Statement) subject to the following: 

i. Material Acknowledgement Statement issued by the consignee 
Divisions. 

ii. Copy of the Certificate of Transit Insurance. 
iii. Pre-dispatch clearance certificate issued by the owner, prior to 

dispatch of the Consignment.  
iv. Packing list/ Bill of materials. 
v. Contractor’s Detailed Invoice. 
vi. Test Certificates. 
vii. Physical Verification Certificate by the site Engineers. 
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(2) Fifteen percent (15%) of Ex-works price of materials shall be paid 
progressively on erection of the equipments/materials.  

(3) Five percent (5%) of Ex-works price of materials shall be paid on successful 
completion of Trail Operation. 

(4) Five percent (5%)of the Ex-works price in respect of materials shall be paid 
on submission of required number of reproducible, manuals, approved 
drawings, test report and pamphlets and complete documents pertaining to 
Transmission lines/Sub-Stations. 

B. During Freak rates: 
 
1) 1st Stage Payment on supply of materials: 

 
For DWA quantities: 
 
Seventy Five percent(75%) of the rate entered in the Common Schedule of 
Rates (UNI SR) applicable at the time of according approval to award of 
contract plus the overall percentage of the original tendered rates over the 
updated cost prevalent at the time of according approval to award of the 
contract plus 100% Taxes awarded i.e., CGST, SGST, IGST, UTGST, Custom 
Duties on Imports, cess if any, as the case may be in respect of materials (on 
receipt of 1st Bill after supply of Turnkey Materials) shall be paid on MAS 
(Material Acknowledge Statement) subject to the following: 

I. Material Acknowledgement Statement issued by the consignee Divisions. 
II. Copy of the Certificate of Transit Insurance. 
III. Pre-Dispatch clearance certificate issued by the owner, prior to dispatch of 

the Consignment. 
IV. Packing list/Bill of Materials. 
V. Contractor’s Detailed Invoice. 

VI. Test Certificates. 
VII. Physical Verification Certificate by the site Engineers. 

 
2) 2nd Stage payment on erection of materials: 

For DWA quantities: 

Fifteen percent (15%) of awarded Ex-works price of materials plus the 
amount withheld during the 1st stage payment shall be paid progressively on 
erection of the equipement’s/ materials. 

3) 3rd Stage Payment: 
For DWA quantities: 

Five percent (5%) of awarded Ex-works price of materials shall be paid on 
successful completion of Trial Operation. 
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4) 4th  Stage Payment: 
For DWA quantities: 

 Five percent (5%) of the awarded Ex-works price in respect of materials shall 
be paid on submission of required number of reproducible, manuals, approved 
drawings, test report and pamphlets and complete documents pertaining to 
Transmission Lines/sub-station. 

The above Payment terms are Subject to the following conditions stated herein 
below: 

i. The Executive Engineers, Elec, should ensure before making any payment 
towards materials received that the material has been supplied as per 
Activity Chart pertaining to the work concerned. 

ii. The work is going according to the plan. 
iii. Notwithstanding anything contained to the contrary in the Bid documents, 

storage insurance for materials stored at the site by the contractor shall be 
to the account of the Contractor alone and no amount whatsoever is 
payable by the KPTCL. 

 
8.2.2 The Bills will be passed on the basis of the following certificates: 

1. Certificate recorded by the Contractor that the Materials/ Equipments are 
received as per the Terms and Conditions of the Purchase order placed for 
Materials and Turnkey Agreement entered into by him with KPTCL.  

2. Certificate recorded by the Junior Engineer, Elec/Asst. Engineer, Elec 
designated as “Site Engineer or Engineer in charge of Work” to the effect 
that the Materials/Equipments are actually received in the Store of the 
Turnkey Contractor or at Site as per the Terms and Conditions of the 
Purchase order placed for Materials and Turnkey Agreement entered into by 
him with KPTCL. 
 

3. Certificate by the Asst. Executive Engineer, Elec, who is the Sub-Divisional 
Officer in charge of the Contract to the effect of the receipt of 
Materials/Equipments. 

4. Countersignature of the Executive Engineer, Elec in charge of the Work and 
who is the Divisional Officer under whose jurisdiction the Contract is being 
executed. 

8.3 Price Component for Erection and Civil Works: 

A. During non-freak rates: 

 
8.3.1 Ninety percent (90%) of the total Erection and Civil Works Price Component 

plus 100% Taxes ie., CGST, SGST, IGST, UTGST,  levies, surcharge/cess 
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etc.,ifany  of the Package shall be paid progressively on prorata basis on 
Certification by the Engineer, for: 

i) The quantum of Work completed. 
ii) The successful Completion of Quality Check Points involved in the 

Erection. 
 

8.3.2 Balance Ten percent (10%) of the Erection and Civil Works Price Component of 
the package shall be paid on successful Completion and Commissioning of the 
Substation, Terminal Bays and Transmission Lines in accordance with Clause 
No. 46 of CC. 

B. During Freak rates: 

 
8.3.3 1st Stage Payment: 

For DWA quantities: 

Ninety Percent(90%) of the rate entered in the Common Schedule of Rates (UNI 
SR)applicable at the time of according approval to award of contract plus the 
overall percentage of the original tendered rates over the updated cost prevalent 
at the time of according approval to award of the contract for Erection and Civil 
Works Price Component plus 100% Taxes awarded i.e., CGST, SGST, IGST, 
UTGST, levies, surcharge/cess etc.,if any of the package shall be paid 
progressively on prorate basis on Certification by the Engineer, for,  

i) The quantum of Work completed. 
ii) The successful Completion of Quality Check Points involved in the Erection. 

 

8.3.4 2nd Stage Payment: 

For DWA quantities: 

           Balance Ten percent (10%) of the awarded ex-work Erection and Civil Works 
Price Component of the package plus the amount withheld in 1st Stage payment 
shall be paid on successful Completion and Commissioning of the Substation, 
Terminal Bay and Transmission Lines in accordance with Clause No. 46 of CC. 

8.3.5 Design charges:- VOID 

Note: VOID 

8.4 It is made clear that, notwithstanding anything contained to the contrary in the Bid 
Documents elsewhere, Storage Insurance for Materials/ Equipments stored at the 
Site by the Contractor shall be to Contractor’s account alone and no amount 
whatsoever is payable by the Owner. 
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8.5 The Bidder shall furnish a Detailed Billing Break-Up for the Erection Price 
Component of the package which shall be mutually discussed with the Owner and 
finalized before signing of the Contract. Progressive Payments for Erection will be 
made on Monthly bills of the Work completed, as per the Billing Breakup, based on 
certification by the Engineer. 

8.6 The Total Payments towards Supply of Equipments/Material, Erection Charges and 
Civil Engineering Works etc., as per the Contract shall be governed by the Clauses 
No. 37 of Conditions of Contract. 

8.7 Wherever Ceiling Quantities are indicated in the Bid Proposal Sheets, the Payment 
will be limited to the Ceiling Quantity/ies vis- a - vis actual Quantity/ies (arrived at 
after Engineering) whichever is less. 

8.8 In respect of Switchyard Materials other than Main Equipments i.e. Isolators, PLCC 
Equipments, LTAC Panel, Battery and Battery Charger, the Quantities furnished in 
respect of some of the Materials are estimated provisional quantities. The Bidder 
can estimate and quote for change in the Quantities, if any. In the event of change 
in the Quantities (after approval of Designs/Drawings) as compared to Quantities 
quoted in the Bid, the Payment will be made for the quoted Quantities or actual 
Quantities as  arrived after approval of Design/Drawings whichever are lower. 

8.9 In respect of Civil Works, the quantities are mentioned in Numbers, Meters, SqMtrs, 
Cmtr and Lump Sum and ‘To be assessed by Bidder’. The same are furnished based 
on the layout. Actual quantities executed will be measured and paid as per clause 
35 of Conditions of Contract. 

Wherever the quantities are not indicated, the bidder is required to compute the 
ceiling quantity. In all such cases, payment will be made for the ceiling quantity vis-
à-vis the exact quantity (arrived at after detailed engineering) whichever is lowest. 
Bidder is required to indicate unit rate and total price for the items under respective 
heads in price sheet. 

8.10 Applicable in case of Design Based Tenders: VOID 

A. Lattice Towers : VOID 
 

B. Monopoles: VOID 
 

8.11 Type Test Charges: 

The Type Test/Special Tests, if repeated at the instance of owner, the applicable 
testing charges shall be paid by the successful Bidder upfront to the laboratory 
and the same shall be reimbursable by KPTCL as per actuals on submission of 
Bills along with proof of payment and on successful completion of all the Type 
Tests specified and on approval of the same by the owner. 
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In case equipment/material fails in the type tests during testing then the testing 
charges paid by the Bidder to the laboratory will not be reimbursed by KPTCL. 

The above clause is applicable for all the equipments /materials, in case, the Type 
Test/Special Tests, are repeated at the instance of owner (KPTCL). 

8. INDEMNITY BOND: 
9.1 It will be the responsibility of the Contractor to take Delivery, Unload and Store all 

the Material/ Equipments. The Contractor shall execute an Indemnity Bond as 
per the Proforma enclosed in favour of the Owner against Loss, Damage and any 
Risks involved for the full value of these Materials. This Indemnity Bond shall be 
furnished by the Contractor before commencement of the Supplies and shall be 
valid till the Scheduled Date of Testing, Commissioning and handing over of the 
Work to the Engineer. 

 
9.2 For the Equipments/Materials to be provided by the Owner, the Contractor shall 

adopt the following Procedure to take delivery of Equipments/ Materials: 
 

a. The dispatch title Documents will be handed over to the Contractor only 
after obtaining a Trust Receipt in respect of Plant, Equipment and Materials 
as per prescribed proformas enclosed herewith as  Annexure-XII 
 

b. The Indemnity Bond as per Proforma, enclosed as Annexures VIII & IX shall 
be executed by the Contractor. 

 
c. KPTCL will also issue a separate authorisation letter to the Contractor to 

enable him to take physical delivery of Materials/Plant/Equipments.  
 

9. Defects Liability Period/Guarantee: 
10.1 The Contractor shall Guarantee that the equipment supplied by him will be new, 

unused and in accordance with the contract documents and free from defects in 
material and workmanship for a period of  42 (Forty Two) months in respect of 
Power Transformer, Control and Relay panels, Isolators, Battery Set, Nitrogen 
Injection Fire Extinguishing system, Circuit Breakers, 24 (Twenty four) 
months in respect of Battery Charger and 12 (Twelve) months for rest of the 
equipments/ materials  of the project commencing immediately upon the 
satisfactory commissioning.The Contractor's liability shall be limited to the 
replacement of any defective parts in the equipment of his own manufacture, 
under normal use and arising solely from faulty design, materials and/or 
workmanship provided always that such defective parts are repairable at the site 
and are not in the meantime essential in the commercial use of the equipment. 
Such replaced/ defective parts shall be returned to the Contractor unless 
otherwise arranged. No repairs or replacement shall normally be carried out by the 
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engineer, when the equipment is under the supervision of the Contractor's 
Supervisory Engineer. 
 
Further, the contractor shall guarantee of 12 (Twelve) Months for Erection and 
Civil Works commencing immediately upon the satisfactory commissioning. 

Note:VOID 
 

10.2 In the event of any emergency where in the judgment of the Engineer, delay would 
cause serious loss or Damages, repairs or adjustment may be made by the Engineer 
or a third Party chosen by the Engineer without advance Notice to the Contractor and 
the Cost of such Work shall be paid by the Contractor. In the event of such action 
being taken by the Engineer, the Contractor will be notified promptly and he shall 
assist wherever possible in making necessary corrections. This shall not relieve the 
Contractor of his liabilities under the Terms and Conditions of the Contract.  

 
10.3 If it, becomes necessary for the Contractor to replace or renew any defective portions 

of the Works, the provision of this Clause shall apply to portion of the Works so 
replaced or renewed until the expiry of 42 (Forty Two) months in respect of Power 
Transformer, Control and Relay panels, Isolators, Battery Set, Nitrogen 
Injection Fire Extinguishing system, Circuit Breakers, 24 (Twenty four) months 
in respect of Battery Charger, and 12 (Twelve) months for rest of equipments/ 
materials of the project commencing immediately upon the satisfactory 
commissioning. If any defects are not remedied within a reasonable time, the 
Engineer may proceed to do the Work at the Contractor’s risk and Cost but without 
prejudice to any other rights, which the Owner may have against the Contractor in 
respect of such defects. 
Note: 

Notwithstanding to the above, if the guarantee periods specified for each of the 
equipment/material in the technical specification, is more than the above 
periods, then the period stipulated for such equipment/material in the 
technical specifications prevails. 

10.4 The repaired or new parts will be furnished and erected free of Cost by the 
Contractor. If any repair is carried out on his behalf at the Site, the Contractor shall 
bear the Cost of such repairs. 

 
10.5 The Cost of any special or general overhaul rendered necessary during the 

maintenance period due to defects in the Equipment or defective Work carried out 
by the Contractor, the same shall be borne by the Contractor. 

 
10.6 The acceptance of the Equipment by the Engineer shall in no way relieve the 

Contractor of his obligations under this Clause. 
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10.7 In case of those defective parts which are not repairable at Site but are essential for 
the Commercial Operation of the Equipment, the Contractor and the Engineer shall 
mutually agree to a program of replacement or renewal which will minimize 
interruption to the maximum extent, in the Operation of the Equipment. 

 
10.8 In respect of Goods supplied by Vendor to the Contractor where a longer Guarantee 

(more than 12 Months) is provided by such vendor, the Owner shall be entitled to the 
benefit of such longer Guarantees. 

 
10.9 The provisions contained in this Clause will not be applicable: 

a) If the Owner has not used the Equipment according to generally approved 
Industrial Practice and in accordance with the conditions of Operation specified 
and in accordance with Operating Manuals, if any. 

b) In cases of normal wear and tear of the parts to be specifically mentioned by the 
Contractor in the Offer. 

10.10  Defects after Taking Over: 
 

10.10.1 Extension of guarantee Period: 
 
The Guarantee Period shall be extended by a period equal to the period during 
which the Equipment/Materials (or that portion thereof in which the defect or 
damage to which the clause applies has appeared or occurred) cannot be used by 
reason of the defect or damage thereof, defect or damage to such portion occurring 
during any such extension, to extend the Guarantee Period for the Works or that 
portion beyond 60months/ 42months/36months/24 months/12 months (as 
applicable) from the date of taking over. 
 

10.10.2 Further Tests on Completion: 
If the replacements or renewals are such that they may affect the performance of 
the Works, the Owner may request that Tests on Completion be repeated to the 
extent necessary. The request shall be made by notice within 30 days after the 
replacement or renewal. The Tests shall be carried out in accordance with Clause 
No. 34 of SCC. 
 

10.11 Replacement of Defective Parts And Materials: 
10.11.1 If during the Performance of the Contract, the Engineer shall decide and inform in 

writing to the Contractor that the Contractor has Manufactured any Equipment, 
Material or part of Equipment unsound and imperfect or has furnished any 
Equipment inferior to the Quality specified, the Contractor on receiving details of 
such defects or deficiencies shall at his own expense within seven (7) days of his 
receiving the Notice, or otherwise, within such time, as may be reasonably 
necessary for making it good, proceed to alter, reconstruct or remove such Work 
and furnish fresh Equipment/ Materials up to the Standards of the Specifications. 
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In case the Contractor fails to do so, the Engineer may on giving the Contractor 
seven (7) days’ Notice in writing of his intentions to do so, proceed to remove the 
portion of the Works so complained of and at the Cost of the Contractor perform all 
such Work or furnish such Equipment/ Material provided that nothing in this 
Clause shall be deemed to deprive the Owner of or affect any rights under the 
Contract which the Owner may otherwise have in respect of such defects and 
deficiencies. 
 

10.11.2 The Contractor's full and extreme liability under this Clause shall be satisfied by 
the Payment to the Owner of the extra Cost, of such replacement procured 
including Erection as provided for in the Contract, such extra Cost being the 
ascertained difference between the Price paid by the Owner for such replacements 
and the Contract Price by portion for such defective Equipment/ Material/ Works 
and repayments of any Sum paid by the Owner to the Contractor in respect of such 
defective Equipment/ Material. Should the Owner not so replace the defective 
Equipment/Materials, the Contractor's extreme liability under this Clause shall be 
limited to repayment of all Sums paid by the Owner under the Contract for such 
defective Equipment / Materials. 

 
10. LATENT DEFECT WARRANTY: 

The period of latent defect warranty, for equipments/materials supplied by the 
Contractor, in terms of Clause No.10 of SCC, shall be limited to 18 Months from the 
date of expiry of Guarantee period. 

 
11. CERTIFICATE REGARDING ACCEPTANCE OF IMPORTANT CONDITIONS: 

 

12.1 It is brought to the specific Notice of the Bidders that they are not permitted to take 
any deviations whatsoever to the following Conditions: 

a) Terms of Payment: 
Clause 37 of Conditions of Contract-CC and Clause 8.0 of Special Conditions of 
Contract-SCC. 

b) Bid Security /EMD:  
Clause 13 of Instruction to Tenderers-ITT. 
 

c) Contract Performance Guarantee: 
Clause 29 of Instruction to Tenderers-ITT. 
 

d) Penalties for Delay: 
Clause 41 of Conditions of Contract-CC. 

e) Price basis: 
Clause 40 of Conditions of Contract-CC. 

f) Defects Liability Period/Guarantee:  
Clause 10 of Special Conditions Contract-SCC. 
 



TD Page 170 of 220 
 

g) Work Schedule: 
Clause 17 of Conditions of Contract-CC. 
 

h) Taxes and Duties:  
Clause 11.11 of Instruction to Tenderers - ITT. 

12.2 Bidders shall be required to upload a Certificate in Format enclosed at  Annexure-I 
for acceptance of Important Conditions mentioned in 12.1 above.  
 

12. GENERAL INFORMATION: 
13.1 The requirements stated in and Schedule/ Annexures appended to the Conditions of 

Contract, Bid Proposal Sheets, Technical Specifications and Exhibits/ Enclosures 
shall apply to and shall be considered as a part of this Section as if bound together. 
 

13.2 The Design and Workmanship shall be in accordance with best Engineering Practices 
to ensure Satisfactory Performance throughout the service life of the Equipment. 

 
13.3 In case of discrepancy between the Conditions specified in Conditions of Contract 

(CC) and this Section (SCC), the stipulations specified in this Section (SCC) shall 
prevail. 
 

13. Taxes, Permits & Licenses: 
14.1 The Contractor shall be liable and pay all types of applicable TaxessuchasCGST, 

SGST, IGST, UTGST,Duties,Levies, Cess if any, lawfully assessed against the Owner 
or the Contractor in pursuance of the Contract. In addition the Contractor shall be 
responsible for Payment of all Indian Duties, Levies and all Taxes, cess if any lawfully 
assessed against the Contractor for his Personal Income and Property.  
 

14.2 For CIF Contract, the Contractor shall be entirely responsible for payments of all 
taxes, stamp duties, license fees and other levies imposed outside the Owner's 
country. 
 

14.3 In case of Contract for domestic supplies and services, the Contractor shall be entirely 
responsible for payment of all types of applicable Taxes such as CGST, SGST, IGST, 
UTGST, Duties, Levies, Cess if any, license fees etc. incurred until delivery of the 
contracted supplies to the Owner. 

 
14.4 The Contractor shall be solely responsible for the taxes that may be levied on the 

Contractor's persons or on earnings of any of his employees and shall hold the Owner 
indemnified and harmless against any claims that may be made against the Owner. 
The Owner does not take any responsibility whatsoever regarding taxes under Indian 
Income Tax Act, for the Contractor or his personnel. If it is obligatory under the 
provisions under the Indian Income Tax Act, deduction of Income Tax at source shall 
be made by the Owner. 
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14.5 In case of CIF Contracts, any Indian levies (excluding custom duties) including the 
Stamp Duty and Import License Fee levied by the Government of India or any State 
Government in India on the equipment, materials and spare parts covered in the 
Contract to be imported into India, which will become the property of the Owner 
under the Contract, shall be to the Bidder's account and shall be paid directly by the 
Bidder to Government of India or concerned authorities. 

 
14.6 The Bidder shall include the cess if any on Works Contract under the GST Act 2017 

for services to be performed in Owner's country, as applicable in their quoted bid price 
and Owner would not bear any liability on this account. Owner mayhowever, deduct 
such taxes at source if any as per the Rules and issue necessary Certificate to the 
Bidder.The Bidder shall quote Bid Price excluding GST. 
 

14.7 The Bidder shall include cess if any on services as applicable in their quoted Bid 
Price and the Owner would not bear any additional liability on this account. The Bidder 

shall quote Bid Price excluding GST.The Owner may however deduct such tax at source as 
per the Rules and issue necessary certificate to the Contractor. 

 
14. Patent Right and Royalties: 

Royalties and Fees for Patents covering Materials, Articles, Apparatus, Devices, 
Equipment or Processes used in the Works shall be deemed to have been included in 
the Contract Price. The Contractor shall satisfy, all demands that may be made at any 
time for such Royalties or Fees and he alone shall be liable for any Damages or Claims 
for Patent infringements and shall keep the Owner indemnified in that regard. The 
Contractor shall, at his own Cost and expense, defend all Suits or Proceedings that 
may be instituted for alleged infringement of any Patents involved in the Works, and, 
in case of an Award of Damages, the Contractor shall pay for such Award. In the event 
of any Suit or other Proceedings instituted against the Owner, the same shall be 
defended at the Cost and expense of Contractor who shall also satisfy/comply with 
any Decree, Order or Award made against the Owner. But it shall be understood that 
no such Machine, Plant, Work, Material or Thing has been used by the Owner for any 
purpose or manner other than that for which they have been furnished and installed 
by the Contractor and specified under these Specifications. Final Payment to the 
Contractor by the Owner will not be made while any such Suit or Claim remains 
unsettled. In the event any Apparatus or Equipment, or any Part thereof furnished by 
the Contractor, is in such Suit or Proceedings held to constitute infringement, and its 
use is enjoined, the Contractor shall at his option and at his own expense, either 
procure for the Owner, the right to continue the use by Owner of said Apparatus, 
Equipment or part thereof, replace it with non infringing Apparatus or Equipment or 
modify it, so that it becomes non-infringing. 

15. Defence of Suits: 
If any action in Court is brought against the Owner or Engineer or an Officer or Agent 
of the Owner, for the failure, omission or neglect on the part of the Contractor to 
perform any Acts, Matters, Covenants or things under the Contract, or for Damage or 
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injury caused by the alleged omission or negligence on the part of the Contractor, his 
Agents, Representatives, or in connection with any Claim based on lawful demands of 
Workmen, Suppliers or Employees, the Contractor shall in all such cases indemnify 
and keep the Owner, and the Engineer and/or his Representative, harmless from all 
losses, Damages, expenses or Decrees arising of such action. 

16. Limitation of Liabilities: 
The final Payment by the Owner in pursuance of the Contract shall mean the release of 
the Contractor from all his liabilities under the Contract. Such final Payment shall be 
made only at the end of the Guarantee/ Warranty Period, and till such time as the 
Contractual liabilities and responsibilities of the Contractor, shall prevail. All other 
Payments made under the Contract shall be treated as on account Payments. 

17. Engineer's Decision: 
18.1 In respect of all matters which are left to the decision of the Engineer including the 

granting or with-holding of the Certificates, the Engineer shall, if required to do so by 
the Contractor, give in writing a decision thereon. 
 

18.2 If, in the opinion of the Contractor, a decision made by the Engineer is not in 
accordance with the meaning and intent of the Contract, the Contractor may file with 
the Engineer, within fifteen (15) days after receipt of the decision, a written objection 
to the decision. Failure to file an objection within the allotted time will be considered 
as an acceptance of the Engineer's decision and the decision shall become final and 
binding. 

 
18.3 It is the intent of the Agreement that there shall be no delay in the execution of the 

Works and the decision of the Engineer as rendered shall be promptly observed. 
 

18.  Sourcing for  supply of materials: 
19.1 Assignment and Sub-letting of execution of works under the Contract or any 

part thereof is not allowed. Suppliers of the equipment not identified in the 
contract or any change in the identified suppliers shall be subjected to approval by 
the Engineer. The experience list of equipment vendors under consideration by the 
Contractor for this contract shall be furnished to the Engineer for approval prior to 
procurement of all such items/equipments. Such sourcing for supply of materials 
shall not relieve the Contractor of any obligation, duty or responsibility under the 
contract. Any sourcing as above, without prior written approval of Engineer, shall 
be void. 
 

19.2 For Components/ Equipment procured by the Contractor for the purposes of the 
Contract, after obtaining the written approval of the Owner, the Contractor's 
Purchase Specifications and Enquiries shall call for Quality Plans to be submitted 
by the Suppliers along with their Proposals. The Quality Plans called for from the 
Vendors shall set out, during the various stages of Manufacture and Installation, 
the Quality Practices and Procedures followed by the Vendor's Quality Control 
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Organization, the relevant reference Documents/ Standard used, acceptance level, 
inspection Documentation raised, etc. Such Quality Plans of the successful Vendors 
shall be discussed and finalised in consultation with the Engineer and shall form a 
part of the Purchase Order/Contract between the Contractor and the Vendor. 
Within 3 weeks of the release of the Purchase Orders/ Contracts for such Bought 
Out items/ Components, a copy of the same without Price details but together with 
detailed Purchase Specifications, Quality Plans and Delivery Conditions shall be 
furnished to the Engineer by the Contractor. 

 
19. Packing, Forwarding And Shipment: 
20.1 The Contractor shall apply in writing to the Owner for permission to deliver any 

equipment or Contractor's Equipment to the Site. No equipment or Contractor's 
Equipment may be delivered to the Site without the Owner's written permission in the 
form of Dispatch Instructions. 

 
20.2 The Contractor, wherever applicable, shall after proper painting, pack and crate all 

Equipment in such a manner as to protect them from deterioration and Damage 
during Rail and Road ,Ocean and Airway Transportation to the Site and Storage at the 
Site till the time of Erection. The Contractor shall be held responsible for all Damages 
due to improper packing. 
 

20.3 The Contractor shall notify the Owner of the date of each Shipment from his Works, 
and the expected date of arrival at the Site for the information of the Owner. 

 
20.4 The Contractor shall be responsible for the receipt at Site of all Goods and 

Contractor's Equipment delivered for the purposes of the Contract and The Contractor 
shall notify the Owner of the date of each shipment from his works, and the expected 
date of arrival at the Site for the information of the Owner upon arrival at Site, give a 
notice to the Owner when and where it has arrived and / or been stored. 

 
20.5 The Contractor shall also give all Shipping information concerning the weight, size and 

content of each packing including any other information the Owner may require. 
 

20.6 The following Documents shall be sent by Registered Post to the Owner within 3 days 
from the date of Shipment, to enable the Owner to make progressive Payments to the 
Contractor.  

o Application for Payment in the Standard format of the Owner(3 copies) 
o Packing list (6 copies) 
o Pre-dispatch clearance Certificate if any (3 copies) 
o Test Certificate, wherever applicable (3 copies) 
o Insurance Certificate (3 copies) 

 
20.7 The Contractor shall prepare detailed packing list of all packages and containers, 

bundles and loose Material forming each and every Consignment dispatched to Site. 
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The Contractor shall further be responsible for making all necessary arrangements for 
loading, unloading and other handling right from his Works up to the Site and also till 
the, Equipment is erected, Tested and Commissioned. He shall be solely responsible 
for proper Storage and Safe Custody of all Equipment. 

 
 
 

20.8   DOCUMENTS: 
The following documents shall be sent by registered post to the Owner within 3 days 
from the date of shipment, to enable the Owner to make progressive payments to the 
Contractor. 

(a) For Imported Goods. 
Upon shipment, the Contractor shall notify the Owner and the Insurance 
Company by cable or telex or fax the full details of the Shipment including 
Contract number, description of Goods, quantity, the vessel, the bill of lading 
number and date, port of loading, date of shipment, port of discharge, etc. The 
Contractor shall mail the following documents to the Owner, with a copy to 
the Insurance Company: 

i) Copies of the Contractor’s invoice showing NOA/LOA/DWA reference, 
Goods description, quantity, unit price, total amount (6 copies); 

ii) Original (3/3) and six copies of the negotiable, clean on-board bill of 
lading marked freight prepaid and six copies of non-negotiable bill of 
lading; 

iii) Copies of packing list identifying contents of each package (6 copies); 

iv) Insurancecertificate (3 copies); 

v) Manufacturer’s / Contractor’s guarantee certificate; 

vi) Material Inspection & Clearance Certificate (MICC) for dispatch issued by 
the Owner or the Independent Agency appointed by the Owner and the 
Contractor’s factory inspection report (3 copies); and 

vii) Certificate of origin (3 copies).no 

 The above documents shall be received by the Owner at least two weeks 
before arrival of Goods at the port end. If not received, the Contractor will be 
responsible for any consequent expenses.     

(b) For Domestic Goods: 
i) Copies of the Contractor’s invoice showing NOA/LOA/DWA reference, 

Goods description, quantity, unit price, total amount (6 copies); 

ii) Packing list (6 copies); 
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iii) Railway receipt / receipted LR; 

iv) Manufacturer’s/Contractors guarantee certificate; 

v) Material Inspection Clearance Certificate (MICC) for despatch issued by 
the Owner or the Independent Agency appointed by the Owner and the 
Contractor’s factory inspection report (3 copies);  

vi) Insurance certificate (3 copies); and  

vii) Certificate of Origin. 

20.   Co-Operation with other Contractors and Consulting Engineers: 
 The Contractor shall agree to cooperate with the Owner's other Contractors and 

Consulting Engineers and freely exchange with them such Technical information as is 
necessary to obtain the most efficient and economical Design and to avoid 
unnecessary duplication of efforts. The Engineer shall be provided with three copies of 
all correspondence addressed by the Contractor to other Contractors and Consulting 
Engineers of the Owner in respect of such exchange of Technical information. 

21. No Waiver of Rights: 
Neither the inspection by the Owner or the Engineer or any of their Officials, 
Employees, or Agents, nor any Order by the Owner or the Engineer for Payment of 
money or any Payment for or acceptance of the whole or any part of the Works by the 
Owner or the Engineer, nor any extension of time, nor any possession taken by the 
Engineer shall operate as a waiver of any provision of the Contract, or of any power 
herein reserved to the Owner or any right to Damages herein provided nor shall any 
waiver of any breach in the Contract be held to be a waiver of any other or subsequent 
breach. 

22.   Certificate not to affect right of Owner and liability of Contractor: 
No interim Payment Certificate of the Engineer, nor any Sum paid on account by the 
Owner, nor any extension of time for execution of the Works granted by the Engineer 
shall affect or prejudice the rights of the Owner against the Contractor or relieve the 
Contractor of his obligation for the due Performance of the Contract, or be interpreted 
as approval of the Works done or of the Equipment furnished and no Certificate shall 
create liability for the Owner to pay for alterations, amendments, variations or 
additional Works not Ordered, in writing, by the Engineer or discharge the liability of 
the Contractor for the Payment of Damages whether due, ascertained, or certified or not 
or any Sum against the Payment of which he is bound to indemnify the Owner, nor 
shall any such Certificate nor the acceptance by him of any Sum paid on account or 
otherwise affect or prejudice the rights of Owner against the Contractor. 

23. Training of Owner's Personnel: 
24.1 The Contractor shall undertake to Train free of Cost, Engineering Personnel selected 

and sent by the Owner at the Works of the Contractor unless otherwise specified in 
the Technical Specifications. The period and the nature of Training for the individual 
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Personnel shall be agreed upon mutually between the Contractor and the Owner. 
These Engineering Personnel shall be given special Training in the Shops, where the 
Equipment will be Manufactured and/or in their Collaborator's Works and where 
possible, in any other Plant where Equipment Manufactured by the Contractor or his 
Collaborator is under Installation, Operation, or Testing to enable those Personnel to 
become familiar with the Equipment being furnished by the Contractor. The details of 
the number of Persons to be trained, period of Training, nature of Training etc. shall 
be as outlined in accompanying Technical Specifications/Special Conditions of 
Contract. 
 

24.2 All Visa charges, traveling, Boarding, lodging and other incidental expenses for the 
Engineering Personnel to be Trained during the total period of Training will have to 
be borne by the Contractor. A maximum of 04 Engineers need to be trained. 

 
24. Progress Reports and Photographs: 

During various stages of the Work in pursuance of the Contract, the Contractor shall at 
his own Cost submit Periodic Progress Reports as may be reasonably required by the 
Engineer with such Materials as, Charts, Net Works, Photographs, Test Certificates, 
etc. Such Progress Reports shall be in the form and size as may be required by the 
Engineer and shall be submitted in at least Three (3) copies. 

25. GUARANTEES, PENALTIES FOR NON-PERFORMANCE  
26.1 The Bidder shall guarantee that the equipment offered shall meet the rating and 

performance requirements stipulated for various equipments covered in this 
specification/GTP offered and accepted and also in the techno-commercial sheets 
submitted and accepted by the owner. The Bidder shall also furnish a declaration in 
the manner prescribed and included in the relevant schedule of Bid form & price 
schedules for guarantees which shall attract levy of Penalty for non- performance. 
 

26.2 If the guarantees are not established at factory tests, then the owner at his discretion 
may reject or accept the equipment after assessing the Penaltiesas per tables below 
against the Contractor and such amounts shall be deducted from the Contract Price 
or otherwise recovered from the Contract. 
 

26.3 In case of Power Transformer & L.T. Transformer, the guaranteed loss at rated 
voltage for each equipment shall be corrected in accordance with IEC-289 & IEC-76 
by multiplication with square of the ratio between measured current (at rated voltage) 
and rated current for the purpose of comparison of guaranteed losses with measured 
losses for levy of Penalties. 
 

26.4 The transformers will be accepted as long as the tested/measured losses towards (No 
load loss, I2R loss, auxiliary loss and the Load loss) at rated voltage/current (at 75 
deg C) as specified in Technical particulars/parameters. The penalties shall be levied 
on the manufacturer/contractor/bidder (as the case may be) if losses measured 
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during routine test are found to be within +2% tolerance of the Guaranteed losses 
declaredby the manufacturer/contractor/bidder (as the case may be),beyond which 
the transformer shall be liable for rejection. No benefit shall be given for supply of 
transformer, with losses (measured during routine tests) less than the losses 
specified in Technical particulars/parameters. Penalties to be levied is indicated in 
the table below in Clause No. 26.5.4 of SCC. 
The Bidder shall Guarantee that Equipment Offered shall meet the Ratings and 
Performance requirements stipulated for various Equipment covered in these 
Specifications and Documents. In case penalty for non-Performance are being 
stipulated then: 

a) The Bidder shall also furnish a declaration in the manner prescribed and 
included in the Bid Proposal Sheets for certain Guarantees, which shall attract 
levy of penalty for non-Performance. 

ii) Owner reserves the right to either, reject the Equipment/ Material, if the 
Guaranteed Ratings and Performance Parameters are not established during the 
factory Tests. Alternatively, the Owner may accept the Equipment after assessing 
the penalties for shortfall, against the Contractor as per provisions of the 
Technical Specifications, and such assessed amounts shall be deducted from the 
Contract Price or otherwise recovered. 

26.5 Differential Price Factors and Evaluation:  
 
26.5.1 EHVUG Cables: VOID 
26.5.2 VOID 
26.5.3 VOID 

 
26.5.5 POWER TRANSFORMER: 

 
i. The bidder while quoting should clearly indicate the guaranteed value of the 

losses which shall be firm and without any tolerance limit in respect of under 
mentioned losses at normal tap, as required in GTP.  

a) No load loss at rated voltage and rated frequency.  
b) Load losses at rated output, rated voltage and rated frequency.  
c) I2R Loss at rated output, rated voltage and rated frequency.  
d) Auxiliary losses at rated output. 
 

ii. The guaranteed values of the losses quoted by the bidder will be used as the 
basis for evaluation of tenders, or for variation of the Contract Price in 
accordance with the capitalized cost of losses specified. 

 
iii. For the purpose of evaluation of the offer, the lowest aggregate of figure of loss 

for the transformer, quoted by any Bidder shall be taken as the basis and that 
quoted by other Bidders will be computed to arrive at the differential price to be 
applied for each of the bid. 

 
 



TD Page 178 of 220 
 

iv. The Maximum permissible losses (No load loss, I2R loss, auxiliary loss and 
load loss) at rated voltage/current (at 75 deg C) have been specified in 
Technical particulars/parameters. Following penalties shall be levied on the 
manufacturer/contractor (as the case may be) if losses measured during 
routine test are found to be within +2% tolerance of the Guaranteed losses 
quoted in the tender beyond which the transformer shall be liable for rejection. 
No benefit shall be given for supply of transformer, with losses (measured 
during routine tests) less than the Guaranteed losses quoted in the tender. 

 
Sl.No Differential of specified losses vs 

Measured losses  
RATE (in INR per KW)  

1  No Load Loss  Rs. 10,00,000/KW  
2  I2R Losses/Load Losses  

(Differential of whichever loss is higher 
shall be considered for penalty)  

Rs. 8,00,000/KW  

3  Auxiliary Losses  Rs. 8,00,000/KW  
Note: For a fraction of a kW, penalty shall be applied on pro rata basis.  
 

Note - The Loss Capitalization for the Guaranteed values of the Losses quoted by the Bidder for 
Transformers and Bus Reactor will not be carried out and differential price of loss Capitalization 
will not be added to the Bid Price for evaluation of Tenders.  
 
For a fraction of a kW, the penalty shall be applied on pro rata basis. No bonus shall be 
payable for loss, which are less than those, stated in thebid. 

 
 

26.5.6 BUS REACTOR: VOID 
 

26.5.7 High Performance Conductor/HTLS Conductor: VOID 
 

27 SPARES:      
27.1 All the Spares for the Equipment under the Contract will, strictly confirm to the 

Specifications and Documents and will be identical to the corresponding main 
Equipment/Components supplied under the Contract, and shall be fully 
interchangeable.   
 

27.2 All the mandatory spares covered under the contract shall be procured along with the 
main equipment as a continuous operation and the delivery of the spares will be 
affected along with the main equipment in a phased manner and the delivery would be 
completed by the respective dates for the various categories of equipment as per the 
agreed Activity Chart. In case of recommended spares the above will be applicable 
provided the order for the recommended spares has been placed with the contractor 
prior to commencement of manufacture of the main equipment. 

 
27.3 The Quality Plan and the inspection requirement finalized for the Main Equipment will 

also be applicable for the corresponding Spares. 
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27.4 The Contractor will provide the Owner with the Manufacturing Drawing, Catalogues, 
Assembly Drawings and any other Document required by the Owner so as to enable 
the Owner to identify the recommended Spares. Such details will be furnished to the 
Owner as soon as they are prepared but in any case not later than six Months prior to 
commencement of Manufacture of the corresponding main Equipment. 

 
27.5 The Contractor will provide the Owner with all the addresses and Particulars of his 

sub-Suppliers while placing the Order on Vendors for items/ Components/Equipment, 
covered under the Contract and will further ensure with his Vendors that the Owner if 
so desires, will have the right to place Order (s) for Spares directly on them on 
mutually agreed terms, based on Offers of such Vendors. 

 
27.6 WARRANTY FOR SPARES: 
27.6.1 The Contractor shall warrant that all Spares supplied will be new and in accordance 

with Contract Documents and will be free from defects in Design, Materials and 
Workmanship and shall further Guarantees as under: 
 

 For 3 years Operational Spares:  
(Both Mandatory and Recommended): 
a) For any item of Spares Ordered or to be Ordered by the Owner for 3 Years 

Operational requirement of the Plant which are Manufactured as a continuous 
Operation together with the corresponding Main Equipment / Component, the 
Warranty, will be 12 Months from the Scheduled date of Commercial Operation of 
the last unit of main Equipment under the Contract. In case of any failure in the 
original Component / Equipments due to faulty Designs, Materials and 
Workmanship, the corresponding Spares parts, if any, supplied will be replaced 
without any extra Cost to the Owner unless a joint examination and analysis by 
the Owner and the Contractor of such spare parts prove that the defect found in 
the original part that failed, can safely be assumed not to be present in spare 
parts. Such replaced spare parts will have the same Warranty as applicable to the 
replacement made for the defective original part Component provided that such 
replacement for the original Equipment and the spare replaced are again 
Manufactured together. The discarded spare parts will become the property of the 
Contractor as soon as they have been replaced by the Contractor. 

b) For the item of Spares Ordered / to be Ordered by the Owner for 3 years 
Operation requirements of the Equipment, which with the written approval of the 
Owner, are not Manufactured as a continuous Operation together with the 
Manufacture of the corresponding main Equipment / Component, will be 
warranted for 6000 hrs of Trouble free Operation, if used within a period of 18 
Months (reckoned from the date of delivery at Site) However, if such spare parts 
are put to use after 18 Months of the delivery, at Site then the Guarantee of such 
Spares will stand valid till the expiry of 36 Months from the Scheduled date of the 
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Completion of Commissioning of the last unit of Equipment -or 6000 hrs of 
trouble free Operation after such Spares are put in service, whichever is earlier. 

c) For Long Term Requirement: 
For items of Spares that may be Ordered by the Owner to cover  requirements  
beyond 3 years of initial Operation of the Plant, the Warranty will be till the 
expiry of 6000 hrs of trouble free Operation if used  with in a period of 18 Months 
from the date of delivery at Site. For items of Spares that may be used after 18 
Months from the date of delivery at Site, the Warranty period will be 12 Months 
from the date they are put to use or 6000 hrs of trouble free Operation, whichever 
is earlier. 

27.6.2 The Warranty of Spares that are not used within 18 Months from the respective 
dates of the delivery at Site covered in Para (b) & (c) above will, however, be subject 
to the condition that all such Spares have been stored /maintained / preserved in 
accordance with Contractor’s Standard recommended Practice, if any, and the same 
have been furnished to the Owner.  
 

27.7 To enable the Owner to finalise the requirement of recommended Spares, which are 
Ordered subsequent to placement of Order for main Equipment in addition to 
necessary Technical details catalogue and such other information brought - out 
here - in above, the Contractor will also provide a justification in support of 
reasonableness of the quoted Prices of Spares which will, inter-alia, include 
Documentary evidence that the Prices quoted by the Contractor to the Owner are 
not higher than those charged by them from other customers in the same period. 

27.8 In addition to the Spares recommended by the Contractor,  if the Owner further 
identifies certain particular items of Spares, the Contractor will submit the Prices 
and delivery quotations for such Spares within 30 days of receipt of such request 
with validity period for 6 Months for consideration by the Owner and placement of 
Order for additional Spares, if Owner so desires. 

27.9 The Contractor shall Guarantee the long term availability of Spares to the Owner 
for the full life of the Equipment covered under the Contract. The Contractor shall 
Guarantee that before going out of production of spare parts of the Equipment, he 
shall give the Owner at least twelve (12) Months advance Notice so that the latter 
may Order his bulk requirement of Spares, if he so desires. The same provision will 
also be applicable to Sub- Contractor of any Spares by the Contractor or his Sub-
Contractors. Further, in case or discontinuance of Manufacture of any Spares by 
the Contractor or his Sub -Contractors, the Contractor will provide the Owner, two 
years in advance full manufacturing Drawings, Material Specifications and 
Technical information required by the Owner for the purpose of Manufacture of 
such items. 
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27.10 Further in case of discontinuation of supply of Spares by the Contractor or his sub-
Contractors, the Contractor will provide the Owner with full information for 
replacement of such Spares with other equivalent Makes, if so required by the 
Owner. 

27.11 The Prices of all future requirements of items of Spares beyond 3 years Operational 
requirement will be derived from the corresponding ex-Works Price at which the 
Order for such Spares have been placed by Owner as part of mandatory Spares or 
recommended Spares. Ex-Works Order Price of future Spares shall be computed in 
accordance with the Price adjustment provisions covered under the main Contract 
excepting that the base indices will be counted from the Scheduled date of 
successful Completion of trial Operation of the last Equipment under the main 
Project and there will be no ceiling on the amount of narration in the Prices. The 
above option for procuring future long term requirement of Spares by the Owner 
shall remain valid for a period of 5 years from successful Completion of 
Commissioning last unit of Equipment. 

27.12 The Contractor will indicate in advance the delivery, period of the items of Spares, 
which the Owner may procure in accordance with above Sub-Clause. In case of 
emergency requirements of Spares, the Contractor would make every effort to 
expedite the Manufacture and delivery of such Spares on the basis of mutually 
agreed time Schedule. 

27.13 In case the Contractor fails to supply the mandatory recommended or long terms 
Spares in accordance with the terms stipulated above, the Owner shall be entitled 
to purchase the same from alternate sources at the risk and the Cost of the 
Contractor and recover from the Contractor, the excess amount paid by the Owner 
over the rates Worked on the above basis. In the event of such risk purchase by the 
Owner, the purchases will be as per the Works and procurement policy of the 
Owner prevalent at the time of such purchases and the Owner at his option may 
include a Representative of the Contractor in finalizing the purchases. 

27.14 It is expressly understood that the final settlement between the Parties in terms of 
relevant Clauses of the Bidding Documents shall not relieve the Contractor of any 
of his obligations under the provisions of long term availability of Spares unless 
otherwise discharged in writing by the Owner. 

28 Transfer of the Title: 
28.1 The Title of Owner Supplied Equipments/Materials will be with KPTCL. These 

Equipments/Materials will be handed over to the Contractor for Erection, Testing 
and Commissioning duly obtaining an Indemnity Bond in accordance with Clause 
9of Special Conditions of Contract-SCC. This Indemnity Bond shall be furnished by 
the Contractor before commencement of the Supplies of Owner Supplied 
Equipments/Materials and shall be valid till the Scheduled Date of Testing, 
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Commissioning and handing over of the Work back to the Engineer in accordance 
with Clause 46 of Conditions of Contract. 

 
28.2 In Order to enable the Contractor to carry out his obligation under the Contract 

such as receipt at Site, Storage, Erection, Testing, etc., the Owner shall hand over 
(wherever applicable) the Goods to the Contractor against an Indemnity Bond in the 
format enclosed as Annexure- VIII & IX.  

 
28.3 For Contractor Supplied Equipments/Materials:  

28.3.1 Transfer of the title in respect of equipment and materials supplied by the 
Contractor to the KPTCL pursuant to the terms of the Contract shall pass on to the 
KPTCL with negotiation of dispatch documents. 

28.3.2 This Transfer of Title shall not be construed to mean the acceptance and the 
consequent "Taking Over" of equipment and materials. The Contractor shall 
continue to be responsible for the quality and performance of such equipment and 
materials and for their compliance with the specifications until "Taking Over" and 
the fulfilment of guarantee provisions of this Contract. 

28.3.3 This Transfer of Title shall not relieve the contractor from the responsibility for all 
risks of loss or damage to the equipment and materials as specified under the clause 
entitled ‘insurance' of this section. 

28.3.4 In order to enable the contractor to carry out its obligation under the contract such 
as receipt at site, storage, erection, testing, etc., the owner shall hand over (wherever 
applicable) the goods to the contractor against an Indemnity Bond in the format 
enclosed as Annexure VIII & IX. The contractor shall be fully responsible for the 
safety of the goods while the same are under his custody as above. 

28.4 The Contractor shall be fully responsible for the safety of all the Equipments/ 
Materials while the same are under his custody as above until “Taking Over of the 
“Substation and Transmission Lines” by the Owner in accordance with Clause 46 of 
Conditions of Contract. 

29    Liability for Accidents and Damages: 
Under the Contract, the Contractor shall be responsible for loss or Damage to the 
Plant / Structures until the successful Completion of Commissioning as defined 
elsewhere in the Bid Document. 

30 Delays by Owner or his Authorised Agents: 
30.1 In case the Contractor's Performance is delayed due to any act of omission on the part 

of the Owner or his authorised Agents, then the Contractor shall be given due 
extension of time for the Completion of the Works, to the extent such omission on the 
part of the Owner has, caused delay, in the Contractor's Performance of the Contract. 
Regarding reasonableness or otherwise of the extension of time, the decision of the 
Engineer shall be final. 
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30.2 In addition, the Contractor shall be entitled to Claim demonstrable and reasonable 

compensation if such delays have resulted in any increase in Cost. The Owner shall 
examine the justification for such a request for Claim and if satisfied, the extent of 
compensation shall be mutually agreed depending upon the circumstances at the time 
of such an occurrence. 

 

31 Demurrage, Wharfage, Etc. 
All demurrage, wharfage, and other expenses incurred due to delayed clearance of the 
Material or any other reason shall be to the account of the Contractor. 
 

32 Force Majeure: 
32.1 Force Majeure is herein defined as any cause which is beyond the control of the 

Contractor or the Owner as the case may be, which they could not foresee or with a 
reasonable amount of diligence could not have foreseen and which substantially 
affects the Performance of the Contract, such as: 

a) Natural Phenomena, including but not limited to Floods, Droughts, 
Earthquakes and Epidemics. 

b) Acts of any Government, domestic or foreign, including but not limited to War, 
declared or undeclared, Priorities, Guarantees, and Embargoes. Provided 
either Party shall, within fifteen (15) days from the occurrence of such a 
cause, notify the other in writing of such causes.  

32.2 The Contractor or the Owner shall not be liable for delays in performing his 
obligations resulting from any Force Majeure cause as referred to and/or defined 
above. The date of Completion will subject to hereinafter provided, is extended by a 
reasonable time even though such cause may occur after Contractor's Performance 
of obligation has been delayed due to other causes. 

 
32.3 Bankruptcy: 

If the Contractor shall become bankrupt or otherwise insolvent or have a receiving 
Order made against him or compound with his Creditors, or being a Corporation, 
commence to be wound up, not being a voluntary winding up for the purpose only of 
amalgamation/ reconstruction, or carry on its business under a receiver for the 
benefit of its Creditors or any of them, the Owner will be at liberty: 

a)  To terminate the Contract forthwith by Notice in writing to the Liquidator or 
Receiver or to any Persons in whom the Contract may become vested and to 
act in the manner Provide in Clause 49.7 (of CC) infra titled 'Contractor's 
Default Liabilities', as though the last mentioned Notice has been the Notice 
referred to in such Clause and the Equipment Materials and Works have been 
taken out of the Contractor's hands; 
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b)  To give such Liquidator, Receiver, or other Persons the option of carrying out 
the Contract subject to his providing a Guarantee, for the due and faithful 
Performance of the Contract, up to an amount, to be determined by the 
Owner. 

33 Reconciliation of Accounts: 
 The Contractor shall prepare and submit every six Months, a statement covering 

Payments Claimed and the Payments received vis-a-vis the Works executed, for 
reconciliation of Accounts with the Owner. The Contractor shall also prepare and 
submit a detailed Account of Owner Issued Materials received and utilized by him 
for reconciliation purpose in a format to be discussed and finalized with the Owner 
before the Award of Contract. 

34 Inspection and Tests: 
34.1 The Owner or his Representative shall have the right to inspect and/or to Test the 

Goods to confirm their conformity to the Contract. The Special Conditions of 
Contract and/or the Technical Specifications shall specify the Inspections and Tests 
the Owner requires to be done and the place where they are to be conducted. The 
Owner shall notify the Supplier/Contractor in writing on the identity of any 
Representatives authorized for these purposes. 

34.2 The Inspection and Tests may be conducted on premises of the Supplier/Contractor 
or its Sub-Contractor at point of delivery and/or at the Goods final destination. 
When conducted on the premises of the Supplier/ Contractor/ his Sub-Contractor, 
all reasonable facilities and assistance including access to Drawings and Production 
Data shall be furnished to the Inspectors at no charge to the Owner. 

           The Owner will depute three Engineers from KPTCL for inspecting the 
equipments/materials. The Visa, to and fro travel expenses from the place of 
working of officials deputed for inspection, boarding charges, lodging charges and 
other incidental expenses of the inspecting Engineers for inspections to be carried 
out outside the country are to be borne by the Contractor. 

The tests shall be conducted in the premises of the Original Equipment 
Manufacture only.  The Inspection and Tests shall be conducted free of cost. The 
Contractor shall bare all the costs towards Travel, Boarding Lodging, etc. of all the 
representatives of the Purchaser deputed for Inspection and Tests 

 When conducted on the premises of the supplier/ contractor/ its sub-contractor all 
reasonable facilities and assistance including access to drawings and production 
data shall be furnished to the inspectors at no charge to the purchaser/ owner. 

Each Batch deputed for Inspection and Tests shall comprise of not less than three 
Engineers. The Contractor shall have the liberty to combine Inspection and Tests on 
different equipments in one tour, provided the same is continuous, ensuring no loss 
of time.  
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34.3 Should any inspected or Tested Goods fail to conform to the Specifications, the 
Owner may reject them and the Supplier / Contractor shall either replace the 
rejected Goods or make all alterations necessary to meet Specification requirements 
free of Cost to the Owner. Should the Contractor/ his Sub-Supplier fails to Offer 
Materials/ Equipment for inspection on the specified date or the Materials fails 
during the Test, all the expenses incurred by, the Owner for subsequent inspections 
should be borne by the Contractor. 

34.4 The levy of re-inspection charges on the default firms when KPTCL Officers are 
deputed for 2nd time for inspection of materials/equipment which were not ready 
for inspection on first visit or materials rejected on first time as follows:  

a) Rs.15000/- per man, per day + applicable CGST, SGST, IGST, UTGST 
prevailing/applicable on the day of inspection + any other Tax as per statutory 
requirement.  

/PLUS/ 
b) Actual To &Fro charges by Air/Train/Bus. (as the case may be) 

34.5 The Owner's right to inspect, Test and, where necessary, reject the Goods after the 
arrival of the Goods shall in no way be limited or waived by reason of the Goods 
having previously been inspected, Tested and passed by the Owner or his 
Representative prior to the Goods transportation. 

Irrespective of the type test certificates furnished by the bidder, for the materials 
supplied as per the terms & conditions and revised qualifying requirement for 
approval as a vendor for KPTCL which is in effect from 01.01.2014 (vide Circular 
dated 19.09.2014) as stipulated in clause 3.11 of ITT, the KPTCL is at liberty to 
draw samples of material/equipment randomly from the project site during the 
execution of the contract at least 4 times during the entire execution period. The 
samples drawn can be each from a separate lot/set. 

The samples so selected will be subjected to type tests at M/s CPRI, Bangalore 
/ERDA in the presence of KPTCL authorities and the test reports for the same 
shall be furnished. 

The applicable testing charges will be borne by KPTCL. The payment towards the 
testing charges shall be   

(a) Paid by KPTCL directly to the Testing Agency. 

OR 

(b) The successful bidder / turnkey agency shall make the payments towards the 
testing charges up front and the same will be reimbursable by KPTCL as per 
the actual, on submission of bills along with proof of payments on successful 
passing of tests. 
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However, the transportation and insurance charges shall be to the account of the 
bidder. If the material/equipment does not pass the test for a particular lot, the 
entire lot will be rejected and the bidder has to supply fresh material to 
substitute the materials supplied for the particular lot, even in spite of such 
materials might have been tested and passed by the TA & QC wing of KPTCL at 
factory. The testing fees in such cases are to the account of the bidder. 

The following materials shall be subjected to random sample test as explained 
above, 

(i) Conductor. 
(ii) Insulator (Porcelain, Disc or silicon rubber composite). 
(iii)  Insulator hardware. 
(iv) Conductor accessories. 

34.6 Nothing in Clause 34.1 to 34.4 shall, in any way, release the Supplier/ Contractor 
from any Guaranty/Warranty or other obligations under this Contract. 

34.7 Dates for Inspection and Testing: 
The Contractor shall give the Owner reasonable notice in writing of the date on and 
the place at which any Equipment will be ready for testing as provided in the 
Contract and the Owner shall attend at the place so named within fifteen (15) days 
of the date, which the Contractor has stated in his notice. The Owner shall give the 
Contractor twenty-four (24) hours’ notice in writing of his intention to attend the 
tests. The above notices shall be given at first by the quickest possible means and 
confirmed later in writing. 

35 Consortium: Tenders from Consortium/Joint ventures are not acceptable. 
 

35.1 As a security, the Bidder shall furnish the contract performance guarantee as 
stated in Instructions to Tenderers.The guarantee amount shall be payable to the 
purchaser on demand. 

36 Notices: 
36.1 Any Notice given by one Party to the other, pursuant to Contract, shall be sent in 

writing by Registered Post with Acknowledgement Due or Fax. Fax Notice shall be 
confirmed in writing to the address specified in the Contract and Chief Engineer 
Electy., Operations, KPTCL, Mysuru concerned. 

36.2 Notice(s) shall be deemed to have been duly and properly served upon the Parties 
hereto, if sent by any of the above-mentioned methods to the address mentioned 
in the Contract and Chief Engineer Electy., Operations, KPTCL, Mysuru 
concerned. 

36.3 A Notice shall be effective when issued by one of the above-mentioned means or 
on the Notice's effective date, whichever is later. 
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37 Clearance through Customs: 
The Owner shall furnish the Contractor the necessary documents such as Project 
Authority Certificate under ‘Project Import Regulations-1986’ applicable for imports 
under heading 98.01 of Customs Tariff Act-1975 amended from time to time, for 
availing concessional import duty. AlsoThe Owner shall furnish the Contractor the 
necessary documents in obtaining import permit and clearance through the 
customs of all Goods and Contractor's Equipment and in procuring any necessary 
government consent to the re-export of Contractor's Equipment when it is removed 
from the Site. 

37.1 Information for Import Permits and Licenses: 
The Contractor shall submit to the Owner in good time the details of all the 
equipments/material that are envisaged in the Award for Import to enable the 
Owner to get the contracts registered with the customs under ‘Project Import 
Regulations-1986’ prior to clearance in the Customs House through which the 
goods are expected to be imported. Such details with regard to descriptions of the 
equipments/material to be submitted shall be exhaustive and the same 
descriptions shall appear in the Bill of entry to be raised subsequently so as to 
avoid any confusion in getting the materials cleared at customs under Heading 
No.98.01 (Project Import) of Customs Tariff Act-1975. 

38 Advertising: 
38.1 Any advertising stating the subject of this Contract by the Contractor in India or 

in other foreign countries shall be subject to approval of the Owner prior to the 
publication. 

Publication of approved articles, photographs and other similar materials shall 
carry acknowledgement of the Owner. 
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SECTION – V 
ERECTION CONDITIONS OF CONTRACT 

(ECC) 
G. ERECTION CONDITIONS OF CONTRACT 

1.0 General 
2.0 Regulation of local Authorised and Statutes 
3.0 Owner’s Lien on Equipment 
4.0 Inspection, Testing and Inspection Certificates 
5.0 Access to Site and Works on Site 
6.0 Contractors Site Office Establishment 
7.0 Co-Operation with other Contractors 
8.0 Discipline of Workmen 
9.0 Contractor’s Field Operation 
10.0 Photographs and Progress Report 
11.0 Man-power Report 
12.0 Protection Of Works 
13.0 Employment of Labour 
14.0 Facilities to be provided by the Owner 
15.0 Facilities to be provided by the Contractor 
16.0 Lines and Grades 
17.0 Fire Protection 
18.0 Security 
19.0 Contractor’s Area Limits 
20.0 Contractor’s Co-Operation with the Owner 
21.0 Pre-Commissioning Trails and Initial Operations 
22.0 Materials Handling and Storage 
23.0 Construction Management 
24.0 Field Office records 
25.0 Contractor’s Materials brought on to Site 
26.0 Protection of property and Contractors liability 
27.0 Painting 
28.0 Insurance 
29.0 Unfavourable Working conditions 
30.0 Protection of monuments and reference points 
31.0 Work and safety Regulations 
32.0 Code requirements 
33.0  Foundation dressing and Grouting 
34.0 Commissioning Spares 
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G. ERECTION CONDITIONS OF CONTRACT 

1.0 GENERAL: 

1.1 The following shall supplement the condition, already contained in the other parts 
of these Specifications and Document and shall govern the, portion of the Work of 
this Contract to be performed at Site. 

1.2 The Contractor upon signing of the Contract shall, in addition to a Project 
Coordinator, nominate another responsible Officer as his Representative at Site, 
suitably Designated for the purpose of overall responsibility and coordination of 
the Works to be performed at Site. Such Persons shall function from the Site 
Office of the Contractor during the pendency of Contract. 

2.0 REGULATION OF LOCAL AUTHORITIES AND STATUTES: 

2.1 The Contractor shall comply with all the Rules and Regulations of Local 
Authorities during the Performance of his field activities. He shall also comply 
with  all labour laws including the Minimum Wages Act, 1948, the Payment of 
Wages Act and the Rules made there under in respect of any Employee or 
Workman employed or engaged by him or his Sub-Contractor. 

2.2 All Registration and Statutory Inspection Fees, if any in respect of his Work 
pursuant to this Contract, shall be to the account of the Contractor. However any 
Registration/Statutory Inspection Fees lawfully payable under any Statutory Laws 
and its Amendments from time to time during Erection in respect of the 
Equipment, ultimately to be owned by the Owner, shall be to the account of the 
Owner. Should any such Inspection or Registration need to be rearranged due to 
the fault of the Contractor or his Sub-Contractors, the additional Fees to such 
Inspection and/or Registration shall be borne by the Contractor. 

 3.0    OWNER’S LIEN ON EQUIPMENT: 

The Owner shall have lien on all Equipment including those of the Contractor 
brought to the Site for the purpose of Erection, Testing and Commissioning of the 
Equipment to be supplied(either Owner Supplied or Contractor Supplied) and 
erected under the Contract. The Owner shall continue to hold the lien on all such 
Equipment throughout the period of Contract. No Material bought to the Site shall 
be removed from the Site by the Contractor and or is Sub-Contractor without the 
prior written approval of the Engineer 

4.0 INSPECTION, TESTING & INSPECTION CERTIFICATES: 

The provision of the Clause entitled Inspection, Testing and Inspection Certificates 
under Technical Specification shall also be applicable to the Erection Portion of the 
Works. The Engineer shall have the right to re-inspect any Equipment though 
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previously inspected and approved by him at the Contractor’s Works before and 
after the same are erected at Site. If by the above inspection, the Engineer rejects 
any Equipment, the Contractor shall make good for such rejections either by 
replacement or Modification/ Repairs as may be necessary to the satisfaction of 
the Engineer. Such replacements will also include the replacements or re-
execution of such of those Work of other Contractors and/or Agencies which might 
have got Damaged or affected by the replacement or Re-Work done to the 
Contractor’s Work. 

5.0 ACCESS TO SITE AND WORKS ON SITE: 

5.1 Suitable access to and possession of the Site shall be offered to the Contractor by 
the Owner in reasonable time. 

5.2 The Works, so far as it is carried out on the Owner’s Premises, shall be carried 
out at such time as the Owner may approve and the Owner shall give the 
Contractor reasonable facilities for carrying out the Works. 

5.3 In the execution of the Works, no Persons other than the Contractor or his duly 
appointed Representative, Sub-Contractor and Workman, shall be allowed to do 
Work on the Site, except by the special permission, in writing of the Engineer or 
his Representative. 

6.0 CONTRACTOR'S SITE OFFICE ESTABLISHMENT: 

The Contractor shall establish a Site Office at the Site and keep posted an 
authorised Representative for the purpose of the Contract. Any written Order or 
instruction of the Engineer or his duly authorised Representative shall be 
communicated to the said authorised Resident Representative of the Contractor 
and the same shall be deemed to have been communicated to the Contractor at 
his legal address. 
 

7.0 CO-OPERATION WITH OTHER CONTRACTORS: 

7.1 The Contractor shall Co-operate with all other Contractors or tradesmen of the 
Owner, who may be performing other Works, on behalf of the Owner and the 
Workmen who may be employed by the Owner and doing Work in the vicinity of 
the Works under the Contract. The Contractor shall also so arrange to perform his 
Work as to minimize, to the maximum extent possible, interference- with the Work 
of other Contractors and their Workmen. Any injury or Damage that may be 
sustained by the Employees of the other Contractors and the Owner, due to the 
Contractor's Work shall promptly be made good at the Contractor's own expense. 
The Engineer shall determine the resolution of any difference or conflict that may 
arise between the Contractor and the Workmen of the Owner in regard to their 
Work. If the Work of the Contractor is delayed because of any set of omission of 
another Contractor the Contractor shall have no Claim against the Owner on that 
account other than an extension of time for completing his Works. 
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7.2 The Engineer shall be notified promptly by the Contractor of any defects in the 
other Contractor's Works that could affect the Contractor's Works. The Engineer 
shall determine the Corrective Measures, if any, required to rectify this situation 
after inspection of the Works and such decision by the Engineer shall be binding 
on the Contractor. 

8.0 DISCIPLINE OF WORKMEN: 

The Contractor shall adhere to the disciplinary procedure set by the Engineer in 
respect of his Employees and Workmen at Site. The Engineer shall be at liberty to 
object to the presence of any Representative or Employee of the Contractor at the 
Site, if in the opinion of the Engineer such Employee has misconducted or is 
incompetent or negligent or otherwise undesirable and then the Contractor shall 
remove such a Persons objected to and provide in his place a competent 
replacement. 

9.0 CONTRACTOR'S FIELD OPERATION: 

9.1 The Contractor shall keep the Engineer informed, in advance, regarding his Field 
Activity Plans and Schedules for carrying out each part of the Works. Any review 
of such Plan or Schedule or method of Work by in Engineer shall not relieve the 
Contractor of any of his responsibilities towards the field activities. Such reviews 
shall also not be considered as an assumption of any risk or liability by the 
Engineer or the Owner or any of his Representatives and no Claim of the 
Contractor will be entertained because of the failure or inefficiency of any such 
Plan or Schedule, or method of Work reviewed. The Contractor shall be solely 
responsible for the safety adequacy and efficiency of Plant and Equipment and 
his Erection methods. 

9.2 The Contractor shall have the complete responsibility for conditions of the Work 
Site including the safety of all Persons employed by him or his Sub-Contractor 
and all the Properties under his custody during the Performance of the Work. 
This requirement shall apply continuously till the Completion of the Contract and 
shall not be limited to normal Working Hours. The construction review by the 
Engineer is not intended to include review of Contractor's safety measures in or 
near the Work-Site and their adequacy or otherwise. 

10.0 PHOTOGRAPHS AND PROGRESS REPORT: 

10.1 The Contractor shall furnish three (3) Prints each of the Photographs on progress 
of the Work done at Site to the Engineer. Photographs shall be taken as and 
when indicated by the Engineer or his Representative. Photographs shall be 
adequate in size and number to indicate various stages of Erection. Each 
Photograph shall contain the date, the name of the Contractor and the title of the 
Photograph. 
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10.2 The above Photographs shall accompany the Monthly Progress Report detailing 
out the progress achieved on all Erection activities as compared to the Schedules. 
The report shall also indicate the reasons for the variance between the Scheduled 
and actual Progress and the action proposed for corrective measures, wherever 
necessary. 

11.0 MAN POWER REPORT: 

11.1 The Contractor shall submit to the Engineer, on the first day of every Month, a 
Man-Hour Schedule for the Month, detailing the Man-Hours Scheduled for the 
Month, skill-wise and area-wise. 

11.2 The Contractor shall also submit to the Engineer, on the first day of every Month, 
a Man Power report of the previous Month detailing the number of Persons 
Scheduled to have been employed and actually employed, skill wise and the area 
of employment of such labour. 

12.0  PROTECTION OF WORKS: 

 The Contractor shall have total responsibility for protecting his Works till it is 
finally taken over by the Engineer. No Claim will be entertained by the Owner or 
by the Engineer for any Damage or loss to the Contractor's Works and the 
Contractor shall be responsible for complete restoration of the Damaged Works to 
original conditions to comply with the Specification and Drawings, should any 
such Damage to the Contractor's Works occur because of any other Party not 
being under his supervision or control. The Contractor shall make his Claim 
directly with the Party concerned. If disagreement or conflict or dispute develops 
between the Contractor and the other Party or Parties concerned regarding the 
responsibility for Damages to the Contractor Works, the same shall be resolved 
as per the provisions of the Clause 7.0 (SCC) above entitled "Cooperation with 
other Contractors". The Contractor shall not cause any delay in the repair of 
such Damaged Works because of any delay in the resolution of such dispute. The 
Contractor shall proceed to repair the Work immediately and no cause thereof 
will be assigned pending resolution of such disputes. 

13.0 EMPLOYMENT OF LABOUR: 

13.1 The Contractor shall employ on the Work, only his regular skilled Employees with 
experience of his particular Work and in accordance with law. 

13.2 All traveling expenses including provisions of all necessary transport to and from 
Site, lodging allowances and other Payments to the Contractor's Employees shall 
be the sole responsibility of the Contractor, 

13.3 The hours of Work on the Site shall be decided by the Owner and the Contractor 
shall adhere to it. Working hours will normally be eight (8) hours per day - 
Monday to Saturday. 
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13.4 The Contractor's Employees shall wear identification badges while on Work at 
Site. 

13.5 In case the Owner becomes liable to pay any Wages or Dues to the Labour or to 
any Government Agency under any of the provisions of the Minimum Wages Act, 
Workmen Compensation Act, Contract Labour(Regulation Abolition) Act or any 
other Law due to act of omission of the Contractor, the Owner may make such 
Payments and shall recover the same from the Contractor's bills. 

 
14.0 FACILITIES TO BE PROVIDED BY THE OWNER. 

14.1 Space: 
Land for Contractor's Office, Store and Workshop etc. 

a) The Engineer shall at his discretion and subject to availability for the duration 
of execution of the Contract make available at Site, land for construction of 
Contractors field Office, Workshop, Stores, Magazines for explosives in isolated 
locations, assembling yard, etc., required for execution of the Contract. Any 
construction of temporary roads, Offices, Workshop, etc., as per Plan approved 
by the Engineer shall be done by the Contractor at his Cost. 

b) On Completion of Work, the Contractor shall hand over the land duly cleaned 
to the Engineer. Until and unless the Contractor has handed over the vacant 
possession of land allotted to him for the above purpose, the Payment of his 
final bill shall not be made. The Contractor shall be made liable to pay for the 
use and occupation at the rates to the determined by the Engineer if the 
Contractor over stays in the land after the Contract is completed. 

14.2   Electricity: 

The Contractor shall make his own arrangements for Electrical Power required 
for Construction purposes as well as for its Staff Labour Colony. 

14.3       Water: 

The Contractor shall make his own arrangement for the Water for 
Construction / Drinking purposes both at Site and for his Staff / Labour 
Colony. 

15.0 FACILITIES TO BE PROVIDED BY THE CONTRACTOR: 

15.1  Tools, Tackles and Scaffoldings: 

The Contractor shall provide all the Construction Equipment, Tools, Tackles and 
Scaffoldings required for Preassembly, Erection, Stringing, Testing and 
Commissioning of the Substation and Transmission Lines including all 
Equipments / Materials covered under the Contract. He shall submit a list of all 
such Materials to the Engineer before the commencement of Pre assembly at Site. 
These Tools and Tackles shall not be removed from the Site without the written 
permission of the Engineer. 
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15.2  Communication: 

The Owner will extend the Telephone, Telex and Fax facilities, if available at Site, 
for purposes of the Contract. The Contractor shall be charged at actual for such 
facilities. The Contractor shall arrange to provide Communication facilities 
himself if they are not provided by the Owner due to non availability at Site. 

15.3  First-Aid: 

The Contractor shall provide necessary First-Aid facilities for all his Employees, 
Representatives and Workmen working at the Site. Enough number of 
Contractor's Personnel shall be trained in administering First Aid. 

15.4  Cleanliness: 

The Contractor shall be responsible for keeping the entire area allotted to him 
clean and free from rubbish, debris etc., during the period of Contract. The 
Contractor shall employ enough number of special Personnel to thoroughly clean 
his Work Area at least once in a day. All such rubbish and scrap Material shall be 
stocked or disposed in a place to be identified by the Engineer. Materials and 
Stores shall be so arranged to permit easy cleaning of the area. In areas where 
Equipment might drip oil and cause Damage to the floor surface, a Suitable 
protective cover of a flame resistant, Oil Proof sheet shall be provided to protect 
the floor from such Damage. 

Similarly the Labour Colony, the Offices and the Residential areas of the 
Contractor's Employees and Workmen shall be kept clean and neat to the entire 
satisfaction of the Engineer. Proper Sanitary arrangements shall be provided by 
the Contractor, in the Work-areas, Office and Residential areas of the Contractor. 

15.5  The contractor shall pay a non-refundable contract management fee as 
mentioned in the Karnataka Public Procurement Portal. The contractor 
shall use the contract management module of Karnataka Public 
Procurement Portal system from the stage of signing of Contract till the 
approval of bills/invoices submitted in the Karnataka Public Procurement 
Portal system. Contractors can avail free training facilities on all working 
Saturdays in Centre for e-Governance, Bangalore. 

16.0 LINES AND GRADES: 

All the Works shall be performed to the Lines, Grades and Elevations indicated 
on the Drawings. The Contractor shall be responsible to locate and layout the 
Works. Basic Horizontal and Vertical Control Points will be established and 
marked by the Engineer at Site at suitable points. These points shall be used as 
Datum for the Works under the Contract. The Contractor shall inform the 
Engineer well in advance of the times and places at which he wishes to do Work 
in the area allotted to him so that suitable Datum Points may be established and 
checked by the Engineer to enable the Contractor to proceed with his Works. Any 
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Work done without being properly located may be removed and/or dismantled by 
the Engineer at Contractor's expense. 

17.0 FIRE PROTECTION: 

17.1 The Work procedures that are to be used during the Erection shall be those, 
which minimize fire hazards to the extent practicable. Combustible Materials, 
Combustible Waste and rubbish shall be collected and removed from the Site at 
least once each day. Fuels, Oils and Volatile or inflammable Materials shall be 
stored away from the Construction and Equipment and Materials Storage areas 
in safe Containers. Un-treated Materials shall not at all be used at Site for any 
other purpose unless otherwise specified. If any such Materials are received with 
the Equipment at the Site, the same shall be removed and replaced with 
acceptable Materials before moving into the construction or Storage area. 
 

17.2 Similarly Corrugated Paper Fabricated Cartons etc., will not be permitted in the 
Construction area either for Storage or for handling of Materials. All such 
Materials used shall be of Waterproof and Flame Resistant type. All the other 
Materials such as Working Drawings, Plans etc. which are Combustible but are 
essential for the Works to be executed shall be protected against combustion 
resulting from Welding Sparks, Cutting Flames and other similar fire sources. 

17.3 All the Contractor's Supervisory Personnel and sufficient number of Workers 
shall be trained for Fire Fighting and shall be assigned specific Fire Protection 
Duties. Enough of such trained Personnel must be available at the Site during 
the entire period of the Contract. 

17.4 The Contractor shall provide enough Fire Protection Equipment of the types and 
number for the warehouses, Office, temporary structures, Labour Colony area 
etc. Access to such Fire Protection Equipment shall be easy and kept open at all 
times. 

18.0 SECURITY: 

The Contractor shall have total responsibility for all Equipment and Materials in 
his Custody/Stores - Loose, Semi assembled and/or Erected by him at Site. The 
Contractor shall make Suitable Security arrangements including employment of 
Security Personnel to ensure the protection of all Materials, Equipment and 
Works from theft, fire, pilferage and any other Damages and loss. All Materials of 
the Contractor shall enter and leave the Project Site only with the written 
permission of the Engineer in the prescribed manner. 

19.0 CONTRACTOR'S AREA LIMITS: 
The Engineer will mark-out the boundary limits of access roads, Parking spaces, 
Storage and Construction areas for the Contractor and the Contractor shall not 
trespass the area not so marked out for him. The Contractor shall be responsible 
to ensure that none of his Personnel move out of the areas marked out for his 
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Operations. In case of such a need for the Contractor's Personnel to Work out of 
the areas marked out for him, the same shall be done only with the written 
permission of the Engineer. 

20.0 CONTRATORS CO-OPERATION WITH THE OWNER: 
In  case where the Performance of the Erection Work by the Contractor affects the 
Operation of the System facilities of the Owner, such Erection Work of the 
Contractor shall be Scheduled to be performed only in the manner stipulated by 
the Engineer and the same shall be acceptable at all times to the Contractor. The 
Engineer may impose such restrictions on the facilities provided to the Contractor 
such as Electricity, Water, etc., as he may think fit in the interest of the Owner 
and the Contractor shall strictly adhere to such restrictions and co-operate with 
the Engineer. It will be the responsibility of the Contractor to provide all 
necessary temporary Instrumentation and other Measuring Devices required 
during Start-up and Operation of the Equipment systems, which are erected by 
him. 

 

21.0  PRE-COMMISSIONING TRIALS AND INITIAL OPERATIONS: 

 The Pre-Commissioning Trials and Initial Operations of the Equipment erected by 
the Contractor shall be the responsibility of the Contractor as detailed in relevant 
Clauses in Technical Specification. The Contractor shall provide, in addition, Test 
Instruments, Calibrating Devices etc., and Labour required for successful 
Performance of these Trials. If it is anticipated that the above Test may prolong 
for a long time, the Contractor’s Workmen required for the above Test shall 
always be present at Site during such Trials. 

22.0 MATERIALS HANDLING AND STORAGE: 

22.1 All the Equipment furnished under the Contract and arriving at Site shall be 
promptly received, unloaded, transported and stored in the Storage spaces by the 
Contractor. 

22.2 Contractor shall be responsible for examining all the shipment and notify the 
Engineer immediately of any Damage, shortage, discrepancy etc., for the purpose 
of Engineer's information only. The Contractor shall submit to the Engineer every 
week a report detailing all the receipts during the week. However, the Contractor 
shall be solely responsible for any shortages or Damage in transit, handling 
and/or in Storage and Erection of the Equipment at Site. Any demurrage, 
wharfage and other such charges Claimed by the Transporters, Railways etc., 
shall be to the account of the Contractor. 

22.3 The Contractor shall maintain an accurate and exhaustive record detailing out the 
list of all Equipment received by him for the purpose of Erection and keep such 
record open for the inspection of the Engineer-charge. 
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22.4 All Equipment shall be handled very carefully to prevent any Damage or loss. No 
bare wire ropes, slings, etc., shall be used for unloading and/or handling of the 
Equipment without the specific written permission of the Engineer. All Equipment 
stored shall be properly protected to prevent Damage either to the Equipment or 
to the floor where they are stored. The Equipment from the store shall be moved to 
the actual location at the appropriate time so as to avoid Damage of such 
Equipment at Site. 

22.5 All Electrical Panels, Control Gears, Motors and such other Devices shall be 
properly dried by heating before they are installed and energized. 

22.6 The Contractor shall ensure- that all the packing Materials and Protection Device 
used for the various Equipment/Material transit and Storage are removed before 
the Equipment are installed. 

22.7 The Consumables and other Supplies likely to deteriorate due to Storage must be 
thoroughly protected and stored in a Suitable manner to prevent Damage or 
deterioration in Quality by Storage. 

22.8 All the Materials stored in the open or dusty location must be covered with 
Suitable Weatherproof and Flame proof covering Materials wherever applicable. 

22.9 If the Materials belonging to the Contractor are stored in areas other than those 
earmarked for him, the Engineer will have the right to get it moved to the area 
earmarked for the Contractor at the Contractor's Cost. 

22.10 The Contractor shall be responsible for making Suitable indoor Storage facilities 
to store all Equipment which require indoor Storage, normally, all the Electrical 
Equipment such as motors, control gear, generators, exciters and consumables 
like Electrodes, Lubricants etc,, shall be stored in the closed Storage space. The 
Engineer, in addition, may direct the Contractor to move certain other Materials, 
which in his opinion will require indoor Storage, to Storage areas, which the 
Contractor shall    strictly comply with. 

 
23.0 CONSTRUCTION MANAGEMENT: 

23.1 The Field activities of the Contractors Working at Site will be coordinated by the 
Engineer and the Engineer's decision shall be final in resolving any disputes or 
conflicts between the Contractor and other Contractors and Tradesmen of the 
Owner regarding scheduling and coordination of Work. Such decision by the 
Engineer shall not be a cause for extra compensation or extension of time for the 
Contractor. 

23.2 The Engineer shall hold Weekly Meetings of all the Contractors working at Site, at 
a time and place to be designated by the Engineer. The Contractor shall attend 
such Meetings and take notes of discussions during the Meeting and the decision 
in performing his Works. In addition to the above Weekly Meeting, the Engineer 
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may call for other Meeting, either with individual Contractors or with selected 
number of Contractors and in such a case the Contractor if called, will also 
attend such Meeting. 

23.3 Time is the essence of the Contract and the Contractor shall be responsible for 
Performance of his Works in accordance with the specified Construction 
Schedule. If at any time, the Contractor is falling behind the Schedule, he shall 
take necessary action to make good for such delays by increasing his Work Force 
or by Working overtime or otherwise accelerate the progress of the Work to 
comply with the Schedule and shall communicate such actions in writing to the 
Engineer, satisfying that his action will compensate for the delay. The Contractor 
shall not be allowed any extra compensation for such action. 

23.4 The Engineer shall, however, not be responsible for provision of additional Labour 
and/or Materials or Supply or any other Services to the Contractor except for the 
Co-ordination Work between various Contractors as set out earlier. 

24.0 FIELD OFFICE RECORDS: 

The Contractor shall maintain, at his Site Office, up to date copies of all 
Drawings, Specifications and other Contract Documents and any other 
supplementary Data complete with all the latest revisions thereto. The Contractor 
shall also maintain, in addition, the continuous record of all changes to the above 
Contract Documents, Drawing, Specifications, supplementary Data, etc., effected 
at the field and on completion of his total assignment under the Contract shall 
incorporate all such changes on the Drawings and other Engineering Data to 
indicate as installed conditions of the Equipment furnished and erected under 
the Contract, such Drawings and Engineering Data shall be submitted to the 
Engineer in required number of copies. 

25.0 CONTRACTORS MATERIALS BROUGHT ON TO SITE: 

25.1 The Contractor shall bring to Site all Equipment, Components, Parts, Materials, 
including Construction Equipment, Tools and Tackles for the purpose of the 
Works under intimation to the Engineer. All such Goods shall, from the time of 
their being brought, vest with the Owner, but may be used for the purpose of the 
Works only and shall not on any account be removed or taken away by the 
Contractor without the written permission of the Engineer. The Contractor shall 
nevertheless be solely liable and responsible for any loss or destruction thereof 
and Damage, thereto. 

25.2 The Owner shall have a lien on such Goods for any Sum or Sums which may, at 
any time, be due or owing to him by the Contractor, under, in respect of or by 
reasons of the Contract. After giving  fifteen (15) days Notice in writing of his 
intention to do so, the Owner shall be at liberty to sell and dispose off any such 
Goods, in such manner as he shall think fit including Public Auction or Private 
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Treaty and to apply the proceeds in or towards the satisfaction of such Sum or 
Sum due as aforesaid. 

25.3 After the Completion of the Works, the Contractor shall remove from the Site 
under the direction of the Engineer the Materials Such as construction 
Equipment, Erection Tools and Tackles, Scaffolding etc., with the written 
permission of the Engineer. If the Contractor fails to remove such Materials, 
within fifteen (15) days of issue of the Notice by the Engineer to do so, then the 
Engineer shall have the liberty to dispose of such Materials as detailed under 
Clause 25.2 above (SCC) and credit the proceeds there to the account of the 
Contractor. 

26.0 PROTECTION OF PROPERTY AND CONTRACTOR’S LIABILITY: 

26.1 The Contractor shall be responsible for any Damage resulting from his 
Operations. He shall also be responsible for protection of all Persons including 
Members of Public and Employees of the Owner and the Employees of other 
Contractors and Sub-Contractors and all Public and Private Property including 
Structures, Building, other Plants and Equipments and utilities either above or 
below the ground. 

26.2 The Contractor will ensure provision of necessary safety Equipment such as 
Barriers, Signboards, Warning Lights and Alarms, etc., to provide adequate 
protection to Persons and Property. The Contractor shall be responsible to give 
reasonable Notice to the Engineer and the Owner of Public/Private Property and 
Utilities when such Property and Utilities are likely to get damaged or injured 
during the Performance of his Works and shall make all necessary arrangements 
with such Owners related to removal and or replacement or protection of such 
Property and Utilities. 

27.0  PAINTING 
All exposed Metal parts of the Equipment including Piping, Structures, Railing 
etc., wherever applicable, after Installation, unless otherwise surface protected, 
shall be first painted with at least one coat of suitable Primer which matches the 
Shop Primer Paint used, after thoroughly cleaning all such parts of all dirt, rust, 
scales, grease, oil and other foreign Materials by wire brushing, scrapping or 
Sand Blasting and the same being inspected and approved by the Engineer for 
painting. Afterwards, the above Parts shall be painted with two coats of allowed 
Resin Machinery Enamel paints. The Quality of the finish Paint shall be as per 
the Standards of ISI or equivalent and shall be of the Colour as approved by the 
Engineer. 

28.0 INSURANCE: 
28.1 In addition to the Condition covered under the Clause entitled “Insurance” in 

Conditions of Contract, the following provisions will also apply to the Portion of 
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Works to be done beyond the Contractor’s Own or his Sub-Contractor’s 
manufacturing Works. 
 

28.2 Workmen’s Compensation Insurance: 
This Insurance shall protect the Contractor against all Claims applicable under 
the Workmen’s Compensation Act, 1948. This Policy shall also cover the 
Contractor against Claims for injury, disability, disease or death of his or his 
Sub-Contractor’s Employee, which for any reason are not covered under the 
Workmen’s compensation Act, 1948. The liabilities shall not be less than: 
Workmen’s compensation    - As per statutory provisions. 
Employee’s liability          - As per statutory provisions. 
 

28.3    Comprehensive Automobile Insurance: 
This Insurance shall be in such a form to protect the Contractor against all 
Claims for injuries, disability, disease and death to Members of Public including 
the Owner's Men and Damage to the Property of others arising from the use of 
Motor Vehicles during on or off the Site Operations, irrespective of the Ownership 
of such Vehicles. The liability covered shall be as herein indicated: 

Fatal Injury  - Rs. 100,000 each Persons 

     - Rs. 200,000 each occurrence 

        Property Damage -  -Rs. 1,00,000 each occurrence 

28.4 Comprehensive General Liability Insurance: 

The Insurance shall protect the Contactor against all Claims arising from 
injuries, disabilities, disease or death of members of Public or Damage to 
Property of others, due to any act or omission on the part of the Contractor, his 
Agents, his Employees, his Representatives and Sub-Contractors or from riots, 
strikes and Civil commotion. This Insurance shall also cover all the liabilities of 
the Contractor arising out of the Clause entitled ‘Defense of Suits’ under 
Conditions of Contract. 

The hazards to be covered will pertain to all the Works hazards where the 
Contractor, his Sub-Contractors, his Agents and his Employees have to perform 
Work pursuant to the Contract. 

28.5 The above are only illustrative list of Insurance Covers normally required and it 
will be the responsibility of the Contractors to maintain all necessary Insurance 
coverage to the extent both in time and amount to take care of all his liabilities 
either direct or indirect, in pursuance of the Contract. 

29.0 UNFAVORABLE WORKING CONDITIONS: 

The Contractor shall confine his entire field Operations to those, which can be 
performed without subjecting the Equipment and Materials to adverse effects, 
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during inclement Weather conditions, like Monsoon, Storms, etc and during other 
unfavorable Construction conditions. No Field activities shall be performed by the 
Contractor under conditions that might adversely affect the Quality and efficiency 
thereof, unless special precautions or Measures are taken by the Contractor in a 
proper and Satisfactory manner in the Performance of such Works and with the 
concurrence of the Engineer. Such unfavourable Construction conditions will, in 
no way, relieve the Contractor of his responsibility to perform the Works as per 
the Schedule. 

30.0 PROTECTION OF MONUMENTS AND REFERENCE POINTS: 

The Contractor shall ensure that any finds such as Relic, Antiquity, Coins, 
Fossils, etc which he may come across during the course of Performance of his 
Works, either during excavation or elsewhere, are properly protected and handed 
over to the Engineer. Similarly the Contractor shall ensure that the Benchmarks, 
Reference points, etc which are marked either with the help of Engineer or by the 
Engineer shall not be disturbed in any way during the Performance of his Works. 
If any Work is to be performed, which disturb such reference, the same shall be 
done only after these are transferred to other suitable locations under the 
direction of the Engineer. The Contractor shall provide all necessary Materials 
and assistance for such relocation of Reference points etc., 

31.0 WORK & SAFETY REGULATIONS: 

31.1 The Contractor shall ensure proper safety of all the Workmen, Materials, Plant 
and Equipments belonging to him or to KPTCL or to others working at the Site. 
The Contractor shall also be responsible for provision of all safety Notices and 
safety Equipment required both by the relevant Legislation and the Engineer, as 
he may deem necessary. 

31.2 The Contractor will notify well in advance to the Engineer of his intention to bring 
to the Site any Container filled with Liquid or Gaseous Fuel or Explosive or 
Petroleum substance or such Chemicals, which may involve hazards. The 
Engineer shall have the right to prescribe the conditions, under which such 
Container to be stored, handled and used during the Performance of the Works 
and the Contractor shall strictly adhere to and comply with such instructions. 
The Engineer shall have the right, at his sole discretion, to inspect any such 
Container or such Construction Plant/Equipment for which Material in the 
Container is required to be used and if in his opinion, its use is not safe, he may 
forbid its use. No Claim due to such prohibition shall be entertained by the 
Owner and the Owner shall not entertain any Claim of the Contractor towards 
additional safety provisions/ conditions to be provided for/constructed as per the 
Engineer's instructions. Further, any such decision of the Engineer shall not, in 
any way, absolve the Contactor of his responsibilities and in case, use of such a 
Container or entry thereof into the Site area is forbidden by the Engineer, the 
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Contractor shall use alternative methods with the approval of the Engineer 
without any cost implication to KPTCL or extension of Work Schedule. 

31.3 Where it is necessary to provide and/or store Petroleum products or Petroleum 
Mixtures and Explosives, the Contractor shall be responsible for carrying out such 
provision and/or Storage in accordance with the Rules and Regulations laid down 
in Petroleum Act 1934, Explosives Act, 1948, and Petroleum and Carbide of 
Calcium Manual published by the Chief Inspector of Explosives of India. All such 
Storage shall have prior approval of the Engineer. In case, any approvals are 
necessary from the Chief Inspector (Explosives) or any Statutory Authorities, the 
Contactor shall be responsible for obtaining the same. 

31.4 All Equipment used in Construction and Erection by Contractor shall meet 
Indian/ International Standards and where such Standards do not exist, the 
Contractor shall ensure these to be absolutely safe. All Equipments shall be 
strictly Operated and Maintained by the Contractor in accordance with 
Manufacturer's Operation Manual and Safety instructions and as per Guidelines/ 
Rules of KPTCL in this regard. 

31.5 Periodical Examinations and all Tests for all Lifting/ Hoisting Equipment and 
Tackles shall be carried out in accordance with the relevant provisions of 
Factories Act 1948, Indian Electricity Act 1910 and Associated Laws/Rules in 
force from time to time. A register of such examinations and Tests shall be 
properly maintained by the Contractor and will be promptly produced as and 
when desired by the Engineer or by the Persons authorised by him. 

31.6 The Contractor shall be fully responsible for the safe Storage of his and his Sub-
Contractors Radioactive sources in accordance with BARC/DAE Rules and other 
applicable Provisions. All precautionary measures, stipulated by BARC/DAE in 
connection with use, Storage and handling of such Material shall be taken by 
Contractor. 

31.7 The Contractor shall provide Suitable safety Equipment of prescribed Standard to 
all Employees and Workmen according to the need, as may be directed by the 
Engineer who will also have right to examine these safety Equipment to 
determine their suitability,  reliability, acceptability and adaptability. 

31.8 Where Explosives are to be used, the same shall be used under the direct control 
and supervision of an expert, experienced, qualified and competent Person, 
strictly in accordance with the Code of Practices/Rules framed under Indian 
Explosives Act pertaining to handling, Storage and use of Explosive. 

31.9 The Contractor shall provide safe Working conditions to all Workmen and 
Employees at the Site including safe means of Access, Railings, Stairs, Ladders, 
Scaffoldings etc. The Scaffoldings shall be erected under the control and 
supervision of experienced and competent Persons. For Erection, good and 
Standard Quality of Material only shall be used by the Contractor. 
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31.10 The Contractor shall not interfere or disturb Electric fuses, Wiring and other 
Electrical Equipment belonging to the Owner or other Contractors under any 
circumstances, whatsoever, unless expressly permitted in writing by KPTCL 
Engineer to handle such Fuses, Wiring or Electrical Equipment. 

31.11 Before the Contractor connects any Electrical appliances to any Plug or Socket 
belonging to the other Contactor or Owner, he shall 

a) Satisfy the Engineer that the Appliance is in good Working Condition. 

b) Inform the Engineer, of the Maximum Current Rating, Voltage and Phase of 
the Appliances. 

c) Obtain permission of the Engineer detailing the Sockets to which the 
Appliances may be connected. 

31.12 The Engineer will not grant permission to connect until he is satisfied that: 
a) The Appliance is in good condition and is fitted with Suitable Plug 

 
b) The Appliance is fitted with a Suitable Cable having two Earth conditions, 

one of which shall be an Earthed Metal sheath surrounding the Cores. 
 

31.13 No Electric Cable in use by the Contractor/Owner will be disturbed without prior 
permission. No weight of any description will be imposed on any Cable and no 
Ladder or similar Equipment will rest against or attached to it. 
 

31.14  No repair Work shall be carried out on any Live Equipment. The Equipment 
must be declared ‘Safe’ by the Engineer and a ‘Permit to Work’ shall be issued by 
the Engineer before any repair Work is carried out by the Contractor. While 
working on Electric Lines/Equipments whether Live or dead, suitable type and 
sufficient Quantity of Tools will have to be provided by Contractor to 
Electricians/Workmen/Officers 
 

31.15 The Contractor shall Employee necessary number of qualified, full time 
Electricians/Electrical Supervisors to maintain his temporary Electrical 
Installations. 
 

31.16  The Contractor employing more than 20 workmen whether temporary, casual, 
probationer, regular or permanent or on contract, shall employ at least one full 
time officer exclusively as safety officer to supervise safety aspects of the 
equipment and workmen, who will coordinate with the project safety officer. In 
case of work being carried out through Sub-Contractors, their 
workmen/employees will also be considered as the Contractor's 
Employees/Workmen for the above purpose. The name and address of such 
safety officer of contractor will be promptly informed in writing to Engineer with a 
copy to safety officer incharge before he starts work or immediately after any 
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change of the incumbent is made during currency of the contract. The 
contractor shall comply with all statutory obligations. 
 

31.17 1n case any accident occurs during the Construction/ Erection or other 
associated activities undertaken by the Contractor, thereby causing any minor or 
major or fatal injury to his Employees due to any reason, whatsoever, it shall be 
the responsibility of the Contractor to promptly inform the same to the Engineer 
in prescribed form and also to all the Authorities envisaged under the applicable 
Laws. 

 
31.18 The Engineer shall have the right, at his sole discretion, to stop the Work, if in 

his opinion the Work is being carried out in such a way that it may cause 
accidents and endanger the Safety of the Persons and/or Property, and/or 
Equipments. In such cases, the Contractor shall be informed in writing about the 
nature of hazards and possible injury/accident and he shall comply to remove 
the Short-comings promptly. The Contractor after stopping the specific Work can, 
if felt necessary, appeal against the Order of stoppage of Work to the Engineer 
within 3 days of such stoppage of Work and decision of the Engineer in this 
respect shall be conclusive and binding on the Contractor. 

31.19 The Contractor shall not be entitled for any Damages/ compensation for stoppage 
of Work due to safety reasons as provided in Para-31.18 above and the period of 
such stoppage of Work will not be taken as an extension of time for Completion of 
Work and will not be the  ground for waiver of Levy of Penalties. 

31.20  It is Mandatory for the Contractor to observe during the execution of the Works, 
requirements of Safety Rules which would generally include but not limited to 
following: 

a) Each Employee shall be provided with initial indoctrination regarding safety by 
the Contractor, so as to enable him to conduct his Work in a safe manner. 

b) No Employee shall be given a new assignment of Work unfamiliar to him without 
proper introduction as to the hazards incident thereto, both to himself and his 
fellow Employees. 

c) Under no circumstances shall an Employee hurry or take unnecessary chance 
when working under hazardous conditions. 

d) Employees must not leave naked fires unattended. Smoking shall not be 
permitted around Fire prone areas and adequate Fire Fighting Equipment shall 
be provided at crucial locations. 

e) Employees under the influence of any intoxicating beverage, even to the slightest 
degree, shall not be permitted to remain at Work. 
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f) There shall be a suitable arrangement at every Work Site for rendering prompt 
and sufficient First Aid to the injured. 

g) The Staircases and Passageways shall be adequately lighted. 

h) The Employees when working around moving Machinery must not be permitted 
to wear loose garments. Safety shoes are recommended when working in shops 
or places where Materials or Tools are likely to fall. Only experienced Workers 
shall be permitted to go behind guardrails or to clean around energized or moving 
Equipment. 

i) The Employees must use the Standard Protection Equipment intended for each 
job. Each piece of Equipment shall be inspected before and after it is used. 

j) Requirements of ventilation in underwater working to licensed and experienced 
divers, use of gum boots for working in slushy or in inundated conditions are 
essential requirements to be fulfilled. 

k) In cases of rock excavation, blasting shall invariably be done through licensed 
blasters and other precautions during blasting and Storage/transport of charge 
Materials shall be observed strictly. 

31.21 The Contractor shall follow and comply with all KPTCL Safety Rules, relevant 
provisions of applicable Laws pertaining to the Safety of Workmen, Employees, 
Plant and Equipment as may be prescribed from time to time without any demur, 
protest or contest or reservation. In case of any discrepancy between Statutory 
requirement and KPTCL Safety Rules referred above, the later shall be binding on 
the Contractor unless the Statutory provisions are more stringent. 

31.22  If the Contractor fails in providing Safe Working environment as per KPTCL 
Safety Rules or continues the Work even after being instructed to stop Work by 
the Engineer as provided in Para 31.18 above, the Contractor shall promptly pay 
to KPTCL, on demand by the Owner, compensation at the rate of Ps. 5,000/- per 
day or part thereof till the instructions are complied with and so certified by the 
Engineer. However, in case of accident taking place, causing injury, to any 
individual, the provisions contained in Para 31.23 shall also apply in addition to 
compensation mentioned in this Para. 

31.23 If the Contractor does not take all safety precautions and/or fails to comply with 
the Safety Rules as prescribed by KPTCL or under the applicable Law for the 
safety of the Equipment and Plant and for the safety of Personnel and the 
Contractor does not prevent hazardous conditions which cause injury to his own 
Employees or Employees of other Contractors, or KPTCL Employees or any other 
Persons who are at Site or adjacent thereto, the Contractor shall be responsible 
for Payment of compensation to KPTCL as per the following Schedule: 

a) Fatal injury or Rs.1,00,000/- per These are  applicable for 
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accident causing death  Persons death/injury to any 
Persons whatsoever. 

b) Major injuries or 
accident causing 25% or 
more permanent 
disablement to Workmen 
or Employees 

Rs.20,000/- per 
Persons 
 

These are  applicable for 
death/injury to any 
Persons whatsoever. 
 
 

    
Permanent disablement shall have same meaning as indicated in Workmen's 
Compensation Act. The Compensation mentioned above shall be in addition to 
the compensation payable to the Workmen/ Employees under the relevant 
provisions of the Workmen's Compensation Act and Rules framed there under or 
any other applicable Laws as applicable from time to time. In case the Owner is 
made to pay such compensation then the Contractor is liable to reimburse the 
Owner such amount in addition to the compensation indicated above. 

 

32.0 CODE REQUIREMENTS: 

The Erection requirements and Procedures to be followed during the Installation 
of the Equipment shall be in accordance with the relevant Codes and accepted 
good Engineering Practice, the Engineer's Drawings and other applicable Indian 
recognized Codes and Laws and Regulations of the Government of India. 

33.0 FOUNDATION DRESSING AND GROUTING: 

33.1 The surfaces of Foundations shall be dressed to bring the top surface of the 
foundations to the required level, prior to placement of Equipment/Equipment 
bases on the Foundations. 

33.2 All the Equipment bases and Structural Steel Base Plates, shall be grouted and 
finished as per these Specifications unless otherwise recommended by the 
Equipment Manufacturer. 

33.3 The concrete Foundation surfaces shall be properly prepared by chipping, 
grinding as required to bring the type of such Foundation to the required level, to 
provide the necessary roughness for bondage and to assure enough Bearing 
Strength. All laitance and surface film shall be removed and cleaned. 

33.4 Grouting Mix: 

The Grouting Mixture shall be composed of Portland cement, sand and water. 
The Portland cement to be used shall conform to ISI No. 269 or equivalent. Sand 
shall conform to ISI No. 383/2386 or equivalent. The grout proportions for flat 
bases where the grouting space does not exceed 35 mm shall be 50 Kg bag of 
cement to 75 Kg of sand. Only the required Quantity of water shall be added so 
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as to make the mix quaky and flowable and the Mix shall not show excess water 
on top when it is being puddle in place. For thick grout beds up to 65 mm, the 
amount of sand shall be increased to 105 Kg per bag of cement. Bases which are, 
hollow and are to be filled full of grouting shall be filled to a level of 25 mm, above 
the outside rim with a mortar mix in the volumetric proportions of one part of 
cement and 1.5 part sand and 1.5 part 6 mm granite gravel, An acceptable 
Plasticiser may be added to the grout mixes in a proportion recommended by the 
Plasticisers Manufacturer. All such grouts shall be thoroughly mixed for not less 
than five minutes in an approved Mechanical Mixer and shall be used 
immediately after Mixing. 

33.5 Placing of Grout: 
After the base has been prepared, its alignment and level has been checked and 
approved and before actually placing the grout a low dam shall be set around the 
base at a distance that will permit pouring and manipulation of the grout. The 
height of such dam shall be at least 25 mm above the bottom of the base. 
Suitable side and number of chains shall be introduced under the base before 
placing the grout, so that such chains can be moved back and forth to Push the 
grout into every part of the space under the base. 
The grout shall be poured either through grout holes provided or shall be poured 
at one side or at two adjacent sides giving it a pressure need to make the grout 
move in a solid mass under the base and out in the opposite side. Pouring shall 
be continued until the entire space below the base is thoroughly filled and the 
grout stands at least 25 mm higher all around than the bottom of the base. 
Enough care should be taken to avoid any air or water pockets beneath the 
bases. 

33.6  Finishing of the Edges of the Grout: 

The poured grout should be allowed to stand undisturbed until it is well set. 
Immediately thereafter, the dam shall be removed and grout, which extends 
beyond the edges of the structural or Equipment base, plates, shall be cut off, 
flushed and removed. The edges of the grout shall then be pointed and finished 
with 1:2 cement mortar pressed firmly to bond with the body of the grout and 
smoothened with a tool to present a smooth vertical surface. The Work shall be 
done in a clean and scientific manner and the adjacent floor spaces, exposed 
edges of the foundations, and structural steel and Equipment base plates shall be 
thoroughly cleaned of any spillage of the grout. 

33.7 Checking of Equipment After Grouting: 

After the grout is set and cured, the Contractor shall check and verify the 
alignment of Equipments, alignment of shafts of rotating Machinery, the slopes of 
all bearing pedestals, centering of rotors with respect to their sealing bores, 
couplings, etc as applicable and the like items to ensure that no displacement 
has taken place during grouting. The various recorded prior to grouting shall be 
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used during such post grouting checkup and verifications. Such pre and post 
grout records of alignment details shall be maintained by the Contractor in a 
manner acceptable to the Engineer. 

34.0 COMMISSIONING SPARES: 

34.1 It will be the responsibility of the Contractor to provide all Commissioning Spares 
required for initial Operation till the Equipment is declared by the Owner as 
ready for Commissioning. The Contractor shall furnish a list of all Commissioning 
Spares within 60 days from the date of Letter of Award and such list shall be 
reviewed by the Owner and mutually agreed to. However such review and 
agreement will not absolve the Contractor of his responsibilities to supply all 
Commissioning Spares so that initial Operation does not suffer for want of 
Commissioning Spares. All Commissioning Spares shall be deemed to be included 
in the scope of the Contract at no extra Cost to the Owner. 
 

34.2 These Spares shall be received and stored by the Contractor at least 3 Months 
prior to the Schedule date of commencement of Commissioning of the respective 
Equipment and utilized as and when required. The unutilized Spares and 
replaced parts, if any, at the end of successful Completion of Performance and 
Guarantee Test shall be the property of the Contractor and he will be allowed to 
take these parts back at his own Cost with the permission of Engineer. 
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KARNATAKA POWER TRANSMISSION CORPORATION LIMITED 
 

 

 

 

 

SECTION 5  

 

CONDITIONS OF CONTRACT – ANNEXURE 

 

List of Organizations who are Considered as Appointing Authority for Appointment of 
Arbitrators :Deleted 
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KARNATAKA POWER TRANSMISSION CORPORATION LIMITED 
 

 

 

 

 

SECTION 6:  

CONTRACT DATA 

 Items marked "N/A" do not apply in this Contract. 

The following documents are also part of the Contract:  

 The Schedule of Operating and Maintenance Manuals (Clause - 48) 
 The Methodology and Program of Construction (Clause - 25) 

 Site Investigation Reports (Clause - 14) 
 
Tender Inviting Authority : 

Name & Address :    The Chief Engineer Elec., Operations, 
KPTCL, Prasarana Bhavana, 
FTS Compound, N.R Mohalla, 
Mysuru-570007. 

Name of authorized  
Representative : The Chief Engineer Elec., Operations, 

KPTCL, Prasarana Bhavana, 
FTS Compound, N.R Mohalla, 
Mysuru-570007. 

 
The name and identification number of the Contract:  

Bid Enquiry No : KPTCL/2026-27/SS/WORK_INDENT3865 
 

The Works consist of: Replacement of 11 No's of age old/Sluggish 18.3 kA Power gear 
make switchgears (MCVCB)  by 11kV, 31.5kA MEI Make Switchgears ( MCVCB) and 
providing additional 02 No's of Capacitor Bank Breaker  at 66/11 KV K.R.Nagara S/s, 
Krishnarajanagara Taluk, Mysuru District on – Partial Turnkey(PTK) Basis 
 
Start Date: 

The start date shall be the date of issue of Letter of Intent to Award the Contract. 
(Clause No: 1.1 of Conditions of Contract). 
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Intended Completion Date: 
 
The Intended Completion Date for the whole of the Works 4 (Four) months from the 

date of letter of award/ letter of intent (as applicable) including monsoon period 

OR 2 (Two) month from the date issue of last material from KPTCL  with the 

following milestones/ Stages. (Clause No: 17 & 26 of Conditions of Contract) 

 
Milestone/Stages: 

Substation& Terminal Bay : 
No. of 
Stages 

Completion 
period 

Activities 

Stage–I 1 Months Approval of drawings/vendors, land leveling, security fencing 
etc., and foundation works for ODS, erection of columns for 
control room, earth mat 

Stage-II 2 Months Supply of all materials/equipment (excluding Power 
Transformer and 11kV Switchgear, Annunciator panel & 
Adaptor Panel) and Erection of gantry, mounting structure and 
construction of control room building, cable ducts, laying of 
power and control cables etc., 

Stage-III 1 Months Erection of equipments, wiring of C&R panels, illumination, 
painting etc., and testing & commissioning. 

 
TRANSMISSION LINES: VOID 
 
Site Possession Date: 
The Site Possession Date is from the date of issue of Letter of Intent To Award the 
Contract. 

Site Location: 66/11 KV K.R.Nagara S/s, Krishnarajanagara Taluk, Mysuru District. 

Defects Liability Period/Guarantee:  
The Contractor shall Guarantee that the equipment supplied by him will be new, 
unused and in accordance with the contract documents and free from defects in 
material and workmanship for a period of  42 (Forty Two) months in respect of Power 
Transformer, Control and Relay panels, Isolators, Battery Set, Nitrogen Injection Fire 
Extinguishing system, Circuit Breakers, 24 (Twenty four) months in respect of Battery 
Charger and 12 (Twelve) months for rest of the equipments/ materials  of the project 
commencing immediately upon the satisfactory commissioning. 
Further, the contractor shall guarantee of 12 (Twelve) Months for Erection and Civil 
Works commencing immediately upon the satisfactory commissioning. 
 

 

Price Adjustment formula: VOID 
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Penalty: 
Sub-Station& Terminal Bay: Commissioning period is 4 (Four) months from the 
date of letter of award/ letter of intent (as applicable) including monsoon period or 1 
(one) month from the date issue of last material from KPTCL  whichever is later.  
No. of 
Stages 

Activities Completion 
period 

Percentage of penalty 

Stage–I Approval of 
drawings/vendors, land 
leveling, security 
fencing etc.,  and 
foundation works for 
ODS, erection of 
columns for control 
room, earth mat 

1 Months 0.1% per day subject to maximum 
of 10% of the value of the stage i.e. 
0.1% per day of Rs. ….Crores of 
Stage-I for the uncompleted portion 
of the work shall be deducted out 
of running bills as penalty. 
 

Stage-II Supply of all 
materials / 
equipments 
(excluding Power 
Transformer and 
11kV Switchgear) 
and erection of 
gantry, mounting 
structure and 
construction of 
control room 
building,  cable 
ducts, laying of power 
and control cables 
etc., 

2 Months 0.1% per day subject to maximum 
of 10% of the value of the stage i.e. 
0.1% per day of Rs. ….Crores of 
Stage-II for the uncompleted 
portion of the work shall be 
deducted out of running bills as 
penalty. 

Stage-III Erection of equipments, 
wiring of C&R panels, 
illumination, painting 
etc., and 
testing/commissioning. 

1 Months 0.1% per day subject to 
maximum of 10% of the total 
contract value shall be deducted 
out of final bill i.e. the DWA 
amount, duly deducting the 
penalties already recovered 
during Stage-I&II for the 
uncompleted portion of the 
work.  
If project is completed 100% in 
all respect as per the stipulated 
completion time, then penalty if 
any levied due to stage wise 
delay shall be returned back 
without any interest to the 
turnkey contractor by the 
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Jurisdictional Chief Engineer. 
In case the successful bidder fails 
to execute the supplies/ works as 
per the program or opinion of 
purchaser, the supplies/works are 
progressing at a slow pace, the 
owner reserves its right to get the 
balance or part of supplies/ works 
executed through other agencies at 
the risk and cost of the turnkey 
agencies, this is in addition to the 
right of the KPTCL to recover any 
damage from the contractor and 
also blacklisting. 

 
 
TRANSMISSION LINES - VOID 

 
 The maximum amount of penalty for the whole of the works [Clause – 41 of CC] is Ten 
Percent (10%) of final contract price (Excluding GST). 

As-Built Drawings: 
The date by which “as-built” drawings in 2 sets are required is within 30 days of issue 
of certificate of completion of Whole or Section of the Work as the case may be. [Clause 
– 48 of CC]. 

The amount to be withheld for failing to supply “as built drawings” or supply of 
operations and maintenance Manuals by the date required is Ten Percent (10%) of the 
Ex-works price” as in Clause No: 8 of SCC. 

The following event shall also be fundamental breach of the contract (Clause No: 49.2 of 
CC): 

1) The contractor has contravened Sub-clause Clause 9 of CC. 
 
The percentage to apply to the value of the work not completed representing the 
Employer's additional cost for completing the Works shall be as per Clause No: 49.7 & 
49.9 of CC. (Clause - 50.1 of CC) 
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KARNATAKA POWER TRANSMISSION CORPORATION LIMITED 
 

 

 

 

 

 

SECTION 7:  

TECHNICAL SPECIFICATIONS 

 

Refer Uploaded Technical Specifications in Karnataka Public Procurement Portal. 
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KARNATAKA POWER TRANSMISSION CORPORATION LIMITED 
 

 

 

 

 

 

SECTION 8   

DRAWINGS 

 

Refer Uploaded Drawings & sketches in Karnataka Public Procurement Portal. 
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KARNATAKA POWER TRANSMISSION CORPORATION LIMITED 
 

 

 

 

 

SECTION 9  

BILL OF QUANTITIES 

 

Refer Techno Commercial Sheets & Percentage wise bid uploaded in Karnataka Public 
Procurement Portal. 
 
NOTE: Section 11 is to be duly filled and uploaded on to Karnataka Public Procurement 
Portal by the Bidder. 
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KARNATAKA POWER TRANSMISSION CORPORATION LIMITED 
 

 

 

 

SECTION 10 

 

Format Of Bank Guarantee For EMD/Bid Security & Security Deposit 
(Performance Guarantee) 

 

Refer Section – 4- Format of Annexures 
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