STANDARD BIDDING DOCUMENT
PROCUREMENT OF
CIVIL WORKS

Name of Work: - MALAN IRRIGATION SCHEME
Survey Work of River Tail Channel, Earthen Bund

and preparation of reservoir contours for General
Assessment of Hydraulic and structural safety of

Malan Dam.
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needs to examine and put up their particular bidding requirement like; qualification
criteria, contract Data etc., marked at [#] while finalizing their own bidding process.
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INVITATION FOR BID
(IFB)



NATIONAL COMPETITIVE BIDDING

the construction of works detailed in the table.

The bidders may submit bids for any or all of the following works.

TABLE
Pack Name of work Approximat Bid Cost of Period of #Class of
age evalue of | security | document| completion| Registration /
No. works (Rs.) (Rs.) Category of
contractor if
required
1 2 3 4 5 6 7
1. | Survey Work of River Tail | 321979.89 4000 600.00 3 Months | E-2 and above

Channel, Earthen Bund
and preparation of
reservoir contours for
General Assessment of
Hydraulic and structural
safety of Malan Dam.

2. Prospective / Interested bidder may download the Bid Documents from website
https://www.nprocure.com free of cost till the Time and Date as mentioned on online
NIT at website https://www.nprocure.com.

3. However, Bidder who is submitting the Bid Online will have to pay the Bid Document Fee
/ Tender Fee through Demand Draft only of any Schedule Bank payable at
MAHUVA and in favour of ‘ Deputy Executive Engineer, Irrigation sub Division, Mahuva'.
Once the Bid is received online, Bid Document / Tender Fee will not be refundable.

The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against Bid
Security / EMD shall be submitted in electronic format through online (by scanning)
while uploading the bid, this submission shall mean that bid document / tender fee and
Bid Security / EMD has been received. Accordingly, the offer of only those shall be opened
whose Bid Document / Tender Fee and Bid Security / EMD have been received
electronically. However, for the purpose of realization of Demand Draft, and FDR / Bank
Guarantee bidder shall send the same in original through R.P.A.D. so as to reach to #'
Deputy Executive Engineer, Irrigation sub Division, Mahuva’__ within 7 Days from the last
day of bid submission.

Penaltative action for not submitting Demand Draft / FDR / Bank Guarantee in
original to Executive Engineer / Tender Inviting Authority by bidder shall be initiated.

4. Bids received online, will be opened on the time, date and place as specified in the online
NIT at website https://www.nprocure.com in the presence of the bidders or their
authorized representatives, who wish to remain present.

If the office happens to be closed on the day of opening of the bids as specified, the bids

will be opened on the next working day at the same time and venue.

| ] cod | L in el 0.2 of 5 .
Bidders’ of the biddined _

6. #Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and should
be rounded off to the next thousand rupees.

7. Other Information is as under:
A. Agencies can prepare and edit their offers a number of times before the end of the

tender submission date and time. After the tender submission date and time, the

bidder cannot modify / edit / withdraw their submitted offer in any case. No written
4
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M.

or online request in this regard shall be granted.

Offers in physical form will not be accepted in any case.

Demand Draft purchased by the other then bidder and issued after the last date of
submission of Bids, will not be considered or accepted.

The cost incurred by the contractor for this offer for clarification or attending
discussion, conferences or site visits will not be reimbursed by the Employer or
Engineer-in-Charge.

Conditional tender shall not be accepted.

Any changes, addition, alternation made in the prescribed form attached with tender

are liable to be rejected.
Any change in format or conditional Bank Guarantee will not be accepted and the

bidder will be considered non-responsive.

All the bidders are instructed to fill in information strictly in accordance with the
format given in the checklist /qualification document / tender document.

[t is mandatory for the bidders to supply each and every information as asked strictly
in electronic format at appropriate places only.

Blank / insufficient information shall be treated as nil information and shall result in
disqualification.

Even if the bidder has been qualified in a similar or larger size of project in the past,
it shall not be deemed to be a ground / reason for not giving required information for
this work / bid.

Information supplied for earlier projects shall not be considered while evaluation of
this bid. The Government will not ask for any other information, unless it is found
absolutely necessary by the competent authority.

If found necessary, the contractor will be intimated for negotiation,

# For the works costing up to Rs. 7.5 crore (WRD Works), Rs. 7.0 crore (ROAD/
BRIDGE/ BUILDING WORKS), Rs. 0.5 Crore (Electrical Works) kindly refer to GoG
NWRWS&KDepartment’s CircularNo. Paracha/1097/1397(11) /pa.fa./MICELL(k-1)
dated 18/01/2018 and Dated 30/09/2022. DELETED

For the works costing under 7.5 crore for Road Works and 7.0 crore for Building and
Bridge Works following documents shall be submitted in electronic format only through
online by scanning and the (i) Bid Document Fee / Tender Fee (ii) Bid Security / EMD
should be sent in original to the Tender opening authority through RPAD, so as to reach
the Executive Engineer within 7 days from last day of submission of Bid.

U WD R

7.
8.

9.
10.

Tender Fee. (Mandatory)

EMD/EMD Exemption Certificate. (Mandatory)

PAN Card Issued by Income Tax Department. (Mandatory)

Registration Certificate of appropriate class of contractor. (Mandatory)

GST Registration. (Mandatory)

Bank Certificate for Evidence of Access to or Availability of Credit Facilities (Amount As
per Appendix to ITB, point no. 8 clause 4.5.6 & in the form prescribed in Section-2 of
SBD Book on bank letterpad or undertaking)

Affidavit (as per Section 2 of SBD Book)

Litigation History as per section-1, clause 4.5.8 & in the form prescribed in Clause 1.11
of Section-2 of SBD Book

FORM OF BID (as per Section 6 of SBD Book)

Partnership deed (if Any)

11. Power of attendance of the signatory of the bid (if any)

Signature of Contractor

Deputy Executive Engineer
Irrigation Sub Division
Mahuva






SECTION - 1
INSTRUCTIONS TO BIDDERS
(ITB)




Section 1: Instructions to Bidders
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1.2

1.3

2.1

3.1
3.2

A. GENERAL

Scope of Bid

The Employer (Named in Appendix to ITB) invites bids for the Construction of works
(as defined in these documents and referred to as ‘the works”) detailed in the table
given in IFB. The bidders may submit bids for any or all of the works detailed in the
table given in IFB.

The successful bidder will be expected to complete the works by the intended
completion date specified in the Contract data.

Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their
derivatives (bidder/ tenderer, bid / tender, bidding/ tendering, etc.) are
synonymous.

Source of Funds

The expenditure on this project will be met from the budget of Govt. of Gujarat /
Govt. of India for centrally sponsored projects.

Eligible Bidders

This Invitation for Bids is open to all eligible bidders.

All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
statement that the Bidder is neither associated, nor has been associated, directly or
indirectly, with the consultant or any other entity that has prepared the design,
specifications, and other documents for the Project or being proposed as Project
Manager for the Contract. A firm that has been engaged by the Employer to provide
consulting services for the preparation or supervision of the works, and any of its
affiliates, shall not be eligible to bid.

Qualification of the Bidder

All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
preliminary description of the proposed work method and schedule, including
drawings and charts, as necessary. The proposed methodology should include a
program of construction backed with equipment planning and deployment duly
supported with broad calculations and quality assurance procedures proposed to be
adopted justifying their capability of execution and completion of work as per
technical specifications, within stipulated period of completion.

Deleted

Deleted

Deleted
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4.5.9. Disqualification

Even though the applicants meet the above criteria, they are subject to be
disqualified if they have:

Made misleading or false representation in the forms, statements submitted, and / or
Record of poor performance such as abandoning the work, rescinding of contract for
which the reasons are attributable to the non - performance of the contractor;
consistent history of litigation awarded against the applicant or financial failure due
to bankruptcy. The rescinding of contract of a joint venture on account of reasons
other than non - performance, such as Most Experienced partner of joint venture
pulling out, court directions leading to breaking up of a joint venture before the start
of work, which are not attributable to the poor performance of the contractor will,
however, not affect the qualification of the individual partners.

11



4.8 Even though the bidders meet the above qualifying criteria, they are subject to
be disqualified if they have:

- Made misleading or false representation in the forms, statements and
Attachments the submitted in proof the qualification requirements; and / or

12



- Record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delay in completion, litigation history, or
financial failures etc.; and/ or

- Participated in the previous bidding for the same work and had quoted
unreasonably high bid prices and could not furnish rational justification to the
employer.

5. One bid per bidder

5.1. Each bidder shall submit only one bid for one package. A bidder who submits or
participates in more than one bid (other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause all the proposals with
the bidder’s participation to be disqualified.

6. Cost of Bidding

6.1. The bidder shall bear all costs associated with the preparation and submission of his
Bid, and the Employer will in no case be responsible and liable for those costs.

7. Site Visit

7.1. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and
examine the Site of work and its surrounding and obtain all information that may be
necessary for preparing the Bid and entering into a contract for construction of the
Works.

The costs of visiting the site shall be at the Bidder’s own expense.

Signature of Contractor
Deputy Executive Engineer
Irrigation Sub Division
Mahuva
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8.
8.1

8.2.

8.3.

9.1

B. BIDDING DOCUMENTS

Content of Bidding Documents
The set of bidding documents comprises the documents listed below and addenda
issued in accordance with Clause 10:

Section Particulars Volume No.

- Invitation for Bids

1 Instructions to Bidders [
2 Qualification Information, and other forms

3 Conditions of Contract

4 Contract Data

5 Technical Specifications Il
6 Form of Bid I11
7 Bill of Quantities

8 Securities and other forms

9 Drawings 1\Y
10 Documents to be furnished by bidder \Y

Volumes [, II, Il and IV are available online and documents to be furnished by the
bidder in compliance to section 2 will be prepared by him and furnished as Volume-
V in two parts (refer clause 12).

The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms, technical specifications, bill of quantities, forms, Annexes
and drawings in the Bid Document. Failure to comply with the requirements of Bid
Documents shall be at the bidder’s own risk. Pursuant to clause 26 hereof, bids
which are not substantially responsive to the requirements of the Bid Documents
shall be rejected.

Clarification Bidding Documents

A prospective bidder requiring any clarification of the bidding documents may
notify the Employer in writing or through E-mail at the Employer’s address
indicated in the invitation to bid. The Employer will respond to any request for
clarification which he received earlier than 15 days prior to the deadline for
submission of bids. Employer’s response will be published on website including a

description of the enquiry but without identifying its source.

14



10. Amendment of Bidding Documents

10.1 Before the deadline for submission of bids, the Employer may modify the bidding
documents by issuing addenda.

10.2.  Any addendum thus issued shall be part of the bidding documents. The Employer
will assume no responsibility for the same.

10.3.  To give prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer may, at his discretion, extend as
necessary the deadline for submission of bids, in accordance with Sub-Clause 20.2
below.

Signature of Contractor
Deputy Executive Engineer
Irrigation Sub Division
Mahuva
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11.

11.1

12.

12.1.

12.2.

12.3.

C. PREPARATION OF BIDS
Language of the Bid
All documents relating to the bid shall be in the English language.
Documents Comprising the Bid

The bid be submitted by the bidder as Volume V of the bid document (refer Clause
8.1) shall be in two separate parts:

Part 1 shall be named “Technical Bid” and shall comprise

(i) Bid Security in the form specified in Section 8

(ii)  Qualification Information and supporting documents as specified in Section 2

(iii)  Certificates, undertakings, affidavits as specified in Section 2

(iv)  Any other information pursuant to Clause 4.5 of these instructions

(v) Undertaking that the bid shall remain valid for the period specified in Clause
15.1

Part II shall be named “Financial Bid” and shall comprise

(i) Form of Bid as specified in Section 6

(ii) Priced Bill of Quantities for items specified in Section 7

The Bidder shall submit the details / information pertaining to each part i.e.

technical as well as financial and must be submitted online only.
Following documents will be deemed to be part of the bid.

13.

13.1

13.2

Section Particulars Volume No.

Invitation for Bids (IFB)

Instruction to Bidders Volume I
Conditions of Contract

Contract Data

Specifications Volume II
Drawings DELETED Volume IV

O Ul B W=

Bid Prices

The Contract shall be for the whole works as described in Sub-Clause 1.1, based on
the priced Bill of Quantities submitted by the Bidder.

The bidder shall fill in rates and prices and line item total (both in figures and words)
for all items of the Works described in the Bill of Quantities along with total bid price

16



13.3

13.4

13.5

14.

14.1

15.

15.1

15.2

#16.

16.1.

(Both in figures and words). Items for which no rate or price is entered by the bidder
will not be paid for by the Bill of Quantities.

All duties, taxes, and other levies except GST payable by the contractor under the
contract, or for any other cause shall be included in the rates, prices and total Bid
Price submitted by the Bidder. (GST will be paid extra)

Deleted

The rates and prices quoted by the bidder are subject to adjustment during the
performance of the Contract in accordance with the provisions of Clause 47 of the
Condition of Contract (Irrespective of the time limit and Bid Amount)

Currencies of Bid and Payment

The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees.
All payments shall be made in Indian Rupees.

Bid Validity

Bids shall remain valid for a period of not less than 120 days after the deadline date
forbid submission specified in Clause 20.

In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request that the bidders may extend the period of validity for a specified period.
A bidder may refuse the request without forfeiting his bid security. A bidder agreeing
to the request will not be required or permitted to modify his bid, but will be
required to extend the validity of his security for a period of the extension, and in
compliance with Clause 16 in all respects.

Bid Security

The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in

column 4 of the table of IFB for this particular work. This Bid security shall be in

favor of Employer as named in Appendix and may be in one of the following forms;

a. Bank Guarantee from any scheduled Indian bank, in the format given in
Volume III. (Bank Guarantee is applicable only for Bid Estimated Amount of 01
Crore and above) and Bank Guarantee of Schedule and Private Banks shall be
considered as per GoG Finance Department’s Circular No. FD/MSM/e-
file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest amendment.

b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank

approved by the Reserve Bank of India.
OR

# A Valid Bid Security / EMD Exemption Certificate issued by (1) Road & Building
Department or (2) Narmada Water Resources, Water Supply and Kalpsar
Department of Govt of Gujarat. Exemption Certificate is applicable only when
Registration Certificate of Appropriate Class and Category of Approved
Contractors is required as eligible criteria of bidder.

17



16.2.

16.3.

16.4.

16.5.

16.6.

17.

17.1.

18.

18.1.

Bank guarantees (and other instruments having fixed validity) issued as surety for
the bid shall be valid for 45 days beyond the validity of the bid i.e. total validity of
120+45 =165 Days

Any bid not accompanied by an acceptable Bid Security and not secured as
indicated in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as
non-responsive.

The Bid Security of unsuccessful bidders will be returned within 28 days of the end
of the bid validity period specified in Sub-Clause 15.1

The Bid Security of the successful bidder will be discharged when the bidder has signed
the Agreement and furnished the required Performance Security.

The bid Security may be forfeited

(a)

(b)
(c)

(d)

If the Bidder withdraws the bid after Bid opening during the period of Bid
validity.

If the Bidder does not accept the correction of the Bid Price, if any or

In the case of a successful Bidders, if the Bidder fails the specified time limit to
(i) Sign the Agreement; or

(ii) Furnish the requirement Performance Security.

#If found necessary, the bidder will be intimated for negotiation, He will be
intimated maximum three times within the validity period for negotiation, If
contractor does not respond in time, his Bid Security (EMD) will be forfeited and his
tender will be rejected. Punitive action will be taken on such contractors. (As per GoG
R&B Dept’s Gr. No. S/22/2017/6369/D, Dt.08/06/2018)

Alternative Proposals by Bidders.

Bidders shall submit offers that fully comply with the requirements of the bidding
documents, including the conditions of contract (including mobilization advance or
time for completion), basic technical design as indicated in the drawing and
specifications. Conditional offers or alternative offers will not be considered further
in the process of tender evaluation.

Format and Signing of Bid

The Bidder shall prepare documents comprising the bid as described in Clause 12 of
these Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate
parts to be uploaded.

Signature of Contractor

Deputy Executive Engineer
Irrigation Sub Division
Mahuva
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D. SUBMISSION OF BIDS
19. Deleted
20. Deadline for Submission of the Bids

20.1. Complete Bids must be received online by the Employer at the tender website
specified above not later than the date indicated in appendix.

20.2. The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause 10, in which case all right and obligation of
the Employer and the bidders previously subject to the original deadline will then be
subject to the new deadline.

21. Deleted

22. Modification and Withdrawal of Bids

22.1. Bidders may modify or withdraw their bids online before the deadline prescribed in
Clause 20 or pursuant to Clause 23.
22.2  Deleted

22.3. No bid shall be modified or withdrawn after the deadline for submission of Bid.

22.4. Withdrawal or modification of a bid between the deadline for submission of bids
and the expiration of the original period of bid validity specified in Clause 15.1
above or as extended pursuant to Clause 15.2 may result in the forfeiture of the Bid
security pursuant to Clause 16.

Signature of Contractor
Deputy Executive Engineer
Irrigation Sub Division
Mahuva
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23.

E. BID OPENING AND EVALUATION

Bid Opening

23.1 The Employer will open all the Bids received including modifications made pursuant

23.2.
23.3.

23.4.

23.5.
23.6.

23.7.

23.8.

23.9.

to Clause 22, in the presence of the Bidders or their representatives who choose to

attend at time, date and the place specified in Appendix in the manner specified in

Clauses 20 and 23.3, In the event of the specified date of Bid opening being declared

a holiday for the Employer, the Bids will be opened at the appointed time and

location on the next working day.

Deleted.

The “Technical Bid” shall be opened. The amount, form and validity of the bid

security furnished with each bid will be announced. If the bid security furnished does

not conform to the amount and validity period as specified in the invitation for bid

(ref. Column 4 and paragraph 3), and has not been furnished in the form specified in

Clause 16, the technical bid will not be opened.

(i) Subject to confirmation of the bid security by the issuing Bank, the bids
accompanied with valid bid security will be taken up for evaluation with
respect to the Qualification information and other information furnished in
part I of the bid pursuant to Clause 12.1.

(ii) If required, the bidder will be asked in writing to clarify his Qualification
Documents with respect to any required clarification.

(iii) The bidders will respond in not more than 7 days of issue of the clarification
letter.

(iv)  Immediately (usually within 3 or 4 days), on receipt of these clarification the
Evaluation Committee will finalize the list of responsive bidders whose
financial bids are eligible for consideration.

Deleted

At the time of opening of “Financial Bid”, the names of the bidders were found
responsive in accordance with Clause 23.4(iv) will be announced. The bids of only these
bidders will be opened. The responsive Bidders’ names, the Bid prices, the total amount
of each bid, any discount and such other details as the Employer may consider
appropriate, will be announced by the Employer at the opening.

the time of opening of “Financial Bid”, the names of the bidders were found responsive
in accordance with Clause 23.4(iv) will be announced. The bids of only these bidders
will be opened. The responsive Bidders’ names, the Bid prices, the total amount of each
bid, any discount, and such other details as the Employer may consider appropriate, will
be announced by the Employer at the opening.

In case bids are invited for more than one package, the order for opening of the
“Financial Bid” shall be in order of estimated amount of Bids from highest to lowest.

The Employer shall prepare minutes of the Bid opening, including the information
disclosed to those present in accordance with Sub-Clause 23.6.

20



24
24.1

25.

25.1.

Process to be Confidential

Information relating to the examination, clarification, evaluation, and comparison of
Bids and recommendations for the award of a contract shall not be disclosed to
Bidders or any other persons not officially concerned with such process until the
award to the successful Bidder has been announced. Any effort by Bidder to
influence the Employer’s processing of Bids or award decisions may result in the
rejection of his Bid.

Clarification of Financial Bids

To assist in the examination, evaluation, and comparison of Bids, the Employer may,
at his discretion, ask any Bidder for clarification of his Bid, including breakdowns of
unit rates. The request for clarification and the response shall be in writing or by e-
mail, but no change in the price or substances of the Bid shall be sought, offered, or
permitted except as required to confirm the correction of arithmetic errors
discovered by the Employer in the evaluation of the Bids.

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter

relating to his Bid opening to the contract is awarded. If the Bidder wishes to bring
additional information to the notice of the Employer, it should do so in writing.

25.3. Any effort by the Bidder to influence the Employer in the Employer's bid evaluation,

26.

26.1

26.2

26.3

27.

bid comparison or contract award decision may result in the rejection of the Bidders’
bid.

Examinations of Bids and Determination of Responsiveness

During the detail evaluation of "Technical Bid", the Employer will determine whether
each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been
properly signed; (c) is accompanied by the required securities and; (d) is
substantially responsive to the requirements of the Bidding document. During the
detailed evaluation of the “Financial Bid”, the responsiveness of the bids will be
further determined with respect to the remaining bid conditions, i.e., priced bill of
quantities, technical specifications, and drawings.

A substantially responsive “Financial Bid” is one which confirms all the terms,
conditions and specifications of bidding documents, without material deviation or
reservation. A material deviation or reservation is one (a) which affects in any
substantial way the scope, quality, or performance of the Works; (b) which limits in
any substantial way, inconsistent with the Bidding documents, the Employer’s rights
or the Bidder’s obligations under the Contract; or (c) whose rectification would affect
unfairly the competitive position of other Bidders presenting substantially
responsive Bids.

If a “Financial Bid” is not substantially responsive, it will be rejected by the
Employer, and may not subsequently be made responsive by correction or
withdrawal of the non-conforming deviation or reservation.

Deleted
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28.

29.

29.1.

29.2.
29.3.

29.4.

29.5.

29.6.

30.

Deleted
Evaluation and Comparison of Financial Bids

The Employer will evaluate and compare only the Bids determined to be
substantially responsive in accordance with Sub-Clause 26.2.

Deleted.

The Employer reserves the right to accept or reject any variation or deviation.
Variation and deviations and other factors, which are in excess of the requirements
of the Bidding documents or otherwise result in unsolicited benefits for the
Employer, shall not be taken in to account in Bid evaluation.

The estimated effect of the price adjustment conditions under Clause 47 of the
Conditions of Contact, during the period of implementation of the Contract, will not
be taken in to account in Bid evaluation.

If the Bid of the successful Bidder is seriously unbalanced in relation to the
Engineer’s estimate of the cost of work to be performed under the contract the
Employer may require the Bidder to produce detailed consistency of those prices
with the construction methods and schedule proposed. After evaluation of the price
analyses, the Employer may require that the amount of the performance security set
forth in Clause 34 be increased at the expense of the successful /bidder to a level
sufficient to protect the Employer against financial loss in the event of default of the
successful Bidder under the Contract.

A bid which contains several items in the bill of Quantities which are unrealistically
priced low and which cannot be substantiated satisfactorily by the bidder may be

rejected as non-responsive.

Deleted

Signature of Contractor

Deputy Executive Engineer
Irrigation Sub Division
Mahuva
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31.

31.1.

32.
32.1.

33.
33.1.

F. AWARD OF CONTRACT
Award Criteria

Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid
has been determined.
(i) to be substantially responsive to the Bidding documents and who has offered
the lowest evaluated Bid Price; and
(ii)  to be within the available bid capacity adjusted to account for his bid price
which is the lowest evaluation in any of the packages opened earlier than the
one consideration.

In no case, the contract shall be awarded to any bidder whose available bid
capacity is less than the evaluated bid price, even if the said bid is the lowest
evaluated bid. The contract will in such cases be awarded to the next lowest bidder
at his evaluation bid price.

Employer’s Right to accept any Bid and to reject any or all Bids

Notwithstanding Clause 31, the Employer reserves the right to accept or reject any
Bid, and to cancel the Bidding process and reject all Bids, at any time prior to the
award of contract, without thereby incurring any liability to the affected bidder or
Bidder or any obligation to inform the affected Bidder or Bidders of the grounds for
the Employer’s action.

Notification of Award and Signing of Agreement

The Bidder whose Bid has been accepted will be notified of the award by the
Employer prior to expiration of the Bid validity period by cable, telex or facsimile
confirmed by registered letter. This letter (hereinafter and in the condition of
contract called the “Letter of Acceptance”) will state the sum that the Employer will
pay the Contractor in consideration of the execution, completion, and maintenance of
the Works by the Contractor as prescribed by the Contract (hereinafter and in the
Contract called the “Contract Price”).

33.2 The notification of award will constitute the formation of the contract, subject only to

33.3.

33.4.

34.
34.1.

the furnishing of a performance security in accordance with the provisions of Clause.

The Agreement will incorporate all agreements between the Employer and the
successful Bidder. It will be signed by the Employer and to the successful Bidder,
within 28 days following the notification of award along with the Letter of
Acceptance. Within 21 days of receipt, the successful Bidder will sign the Agreement
and deliver it to the Employer.

Upon the furnishing by the successful Bidder of the Performance Security, the
Employer will promptly notify the other Bidders that their Bids have been
unsuccessful.

Performance Security

(A) Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder
shall furnish to the Employer an irrevocable and unconditional guarantee from a
Bank in the form set forth in Section 8 (the “Performance Security”) for an
amount equal to 5% (five percent) of its Contract Price. In case of bids
mentioned below, the successful Bidder, along with the Performance Security,

shall also furnish to the Authority an irrevocable and unconditional guarantee
from a Bank in the same form given at Section 8 towards an Additional
Performance Security (The “Additional Performance Security”) for an amount
calculated as under:

(a) If the Contract Price offered by the Selected Bidder is lower than 10% but
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34.2.

34.3.

upto 20% of the Estimated Project Cost, then the Additional Performance
Security shall be calculated @ 20% of the difference in the (i) Estimated
Project Cost (as mentioned in Bid Document) - Minus 10% of the
Estimated Project Cost and (ii) Contract Price offered by the selected
Bidder.

(b) If the Contract Price offered by the Selected Bidder is lower than 20% of
the Estimated Project Cost, then the Additional Performance Security
shall be calculated @ 30% of the difference in the (i) Estimated Project
Cost (as mentioned in Bid Document) - Minus 10% of the Estimated
Project Cost and (ii) Contract Price offered by the selected Bidder.

(c) This Additional Performance Security shall be treated as part of the
Performance Security.

(B) The Performance Security shall be valid beyond 60(sixty) days

and the Additional
Performance Security shall be valid beyond 28 (twenty-eight) days of Project
Completion Date.

If the performance security is provided by the successful Bidder in the form of a
Bank Guarantee, it shall be issued either (a) at the Bidder’s option, by a
Nationalized/Scheduled Indian bank or (b) by a foreign bank located in India and
acceptable to the Employer. As per GoG Finance Department’s Circular No.
FD/MSM/e-file/4/2023/0057/D.M.0. Date 21/04/2023 or as per their latest
amendment.

Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1
shall constitute sufficient grounds for cancellation of the award and forfeiture of
the Bid Security.

36.

37.

37.1

37.2

Deleted

Corrupt of Fraudulent Practices

The Employer will reject a proposal if it determines that the Bidder recommended
for award has engaged in corrupt or fraudulent practices in completing for the
contract in question and will declare the firm ineligible, either indefinitely or for a
stated period of time, to be awarded a contract with National Highways Authority of
India/ State PWD and any other agencies, if it at any time determines that the firm
has engaged in corrupt or fraudulent practices in completing for the contractor, or
in execution.

Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of
the Conditions of Contract.

Signature of Contractor

Deputy Executive Engineer
Irrigation Sub Division
Mahuva
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Clause Reference
With respect to
Section -1
1. The Name of the Employer is Deputy executive [ ClL1.1]
engineer, irrigation sub division, mahuva
3. This-Annual Einancial TurneverAmountisRs. [Cl.4.5.3 (a)]
4. Value of Work is Rs. 321979.89
5. Deleted
6. ThecostofelectrieworkisRs:
7. Thecostofwatersupphy-Lsanitary-worksisRs:
8. Higuidassctsand-foravathbiit-ebereditfacititics |CLA4.5.6 |
9. [Cl. 4.5.2]
10. [Cl.9.2.1]
11. The technical Bid will be opened at the office of the
Executive engineer, irrigation project division,
Bhavnagar on As mentioned in the online NIT.
12. Address of the Employer: Executive engineer,
irrigation project division, T-11, Jilla seva sadan-2,
Bhavnagar-364001
13. Deleted
14. The bid should be submitted latest by As [Cl. 20.1 & 20.2]
stated on online NIT
15. The bid will be opened at ..........cocevveiniiiininnas As [CL.23.1]
stated on online NIT
16. The Bank Draft in favor of .........ccoceevieennes
17. Deleted
Landf AL 6 ]
value}-for works-completed
Year Financial Year = Multiplyving factor
B it i 2020 00
-+ 20—20— 110
-2 20—20— 121
-3 20—20— 133
-4 20—20— 146
-5 20—20— 161

APPENDIX TO ITB
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Signature of Contractor
Deputy Executive Engineer
Irrigation Sub Division
Mahuva
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SECTION - 2
QUALIFICATION INFORMATION
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Signature of Contractor

Deputy Executive Engineer
Irrigation Sub Division
Mahuva
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¥ Fillthe name-of Consultant

Signature of Contractor
Deputy Executive Engineer
Irrigation Sub Division
Mahuva
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR
AVAILABILITY OF CREDIT FACILITIES

(CLAUSE 4.5.6 OF ITB)

BANK CERTIFICATE

This is to certify that M/s. is a reputed company

with a good financial standing.

If the contract for the work, namely is awarded to the

above firm, we shall be able to provide overdraft/credit facilities to the extent of
Rs. to meet their working capital requirements for executing the above

during the contract period.

(Signature)
Name of Bank
Senior Bank Manager

Address of the Bank
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AFFIDAVIT

I, the undersigned, do hereby certify that all the statements made in the required
attachments are true and correct.

. The undersigned also hereby certifies that neither our firm M/s.

have not abandoned any work of
Government of Gujarat/Government of India/any Board or Corporation under
Government of Gujarat/Government of India nor any contract awarded to us for
such works have been rescinded, during last five years prior to the date of this
bid.

. The undersigned hereby authorize(s) and request (s) any bank, person, firm or
corporation to furnish pertinent information deemed necessary and requested by
the Department to verify this statement or regarding any (our) competence and
general reputation.

. The Undersigned understands and agrees that further qualifying information
may be requested, and agrees to furnish any such information at the request of
the Department/ Project implementing agency.

(Signed by an Authorized Officer of the Firm)

Title of Officer

Name of Firm

Date
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UNDERTAKING

I, the undersigned do hereby undertake.......... that our firm
M /S ettt e would invest a minimum cash

up to 25% of the value of the work during implementation of the contract.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE
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SECTION - 3
CONDITIONS OF CONTRACT
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1.1

CONDITIONS OF CONTRACT

A. GENERAL.

Definitions

Terms which are defined in the Contract Data are not also defined in the Conditions
of Contract but keep their defined meaning.

Bill of Quantities means the priced and completed Bill of Quantities
forming part of the Bid

Compensation Events are those defined in Clause 44 hereunder

The Completion Date is the date of completion of the Works as certified by
the Engineer in accordance with Sub Clause 55.1

The Contract is the contract between the Employer and Contractor to
execute, complete and maintain the Works till the completion of Defects
Liability Period. It consists of the documents listed in Clause 2.3 below.

The Contract data defines the documents and other information which
comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the
Work has been accepted by the Employer.

The Contractor’s Bid is the completed Bidding document submitted by the
Contractor to the Employer and includes Technical and Financial Bids.

The Contract Price is the price stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the provisions of the Contract.

Days are calendar days: months are calendar months.

The Defects Liability Period is the period named in the Contract Data and
calculated from the Completion Date.

The Employer is the party who will employ the Contractor to carry out the
Works.

The Engineer is the person named in the Contract Data (or any other
competent person appointed and notified to the contractor to act in replacement of
the Engineer) who is responsible for supervising the Contractor, administering the
Contract, certifying payments due to the Contractor, issuing and valuing Variations
to the Contract, awarding extensions of time, and valuing the Compensations
Events.

Equipment is Contractor’s machinery and vehicles brought temporarily to
the site to construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer’s
Letter of Acceptance.
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The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the Works. The Intended Completion Date is specified in
the Contract Data. The Intended Completion Date may be revised only by the
Engineer by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the works.

Plant is any integral part of the work which is to have mechanical, electrical,
electronic or chemical or biological functions.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding
documents and are factual interpretive reports about the surface and subsurface
conditions at the site.

Specifications means the Specifications of the works included in the Contract
and any modification or addition made or approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when the
Contractor shall commence execution of the works. It does not necessarily coincide
with any of the Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the work in the Contract which includes work on the
Site.

Temporary Works are works designed, constructed, installed, and removed
by the Contractor which are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer, which varies the Works.

The Works are what the Contract requires the Contractor to construct, install,
and turn over to the Employer, as defined in the Contract Data.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male
also means female or neuter and the other way around. Heading have no
significance. Words have their normal meaning under the language of the
Contract unless specifically defined. The Engineer will provide instructions
clarifying queries about Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion date, and Intended
Completion Date apply to any Section of the Works (other than references to
the Completion Date and Intended Completion date for the whole works)

2.3  The documents forming the Contract shall be interpreted in the following
order of priority

(1) Agreement
(2)  Letter of Acceptance, notice to proceed with works
(3)  Contractor’s Bid
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3.1

4.1

5.1

6.1

7.1

7.2

(4)  ContractData

(5) Conditions of Contract including Conditions of Contract

(6)  Specifications

(7) Drawings

(8) Bills of quantities and

(9)  Any other document listed in the Contract Data as forming part of the
Contract.

Language and Law

The language of the Contract and the law governing the Contract are stated in
the Contract Data.

Engineers Decisions

Except where otherwise specifically stated, the Engineer will decide
contractual matters between the Employer and the Contractor in the role
representing the Employer.

Delegation

The Engineer may delegate any of his duties and responsibilities to other
people after notifying the Contractor and may cancel any delegation after
notifying the Contractor.

Communications

Communications between parties which are referred to in the conditions are
effective only when in writing. A notice shall be effective only when it is
delivered (in terms of Indian Contract Act).

Sub-Contracting

The Contractor may subcontract any portion of work, up to a limit specified in
contract data, with the approval of the engineer but may not assign the
Contract without the approval of the Employer in writing. Subcontracting
shall not alter the Contractor’s obligations. Sub-contracting of supply or
specific items of work is not allowed.

The sub-contractor must be registered in appropriate class and category for
the part of work to be subcontracted.

Other Contractors

The Contractor shall cooperate and share the Site with other contractors,
public authorities, utilities and the Employer between the dates given in the
Schedule of other Contractor. The Contractors shall as refer to in the Contract
Data, also provide facilities and services for them as described in the
Schedule. The employer may modify the schedule of other contractors and
shall notify the contractor of any such modifications.
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9.2

10.

10.1

11.

11.1

12.
12.1

13.

13.1

13.2

Personnel

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel as referred to in the Contract Data to carry out the functions stated
in the Schedule or other personnel approved by the Engineer. The Engineer
will approve any proposed replacement of key personnel only if their
qualifications, abilities, and relevant experience are substantially equal to or
better than those of the personnel listed in the Schedule.

If the engineer asks the Contractor to remove a person who is a member of
the Contractor Staff or his work force stating the reasons the Contractor shall
ensure that the person leaves the Site within seven days and has no further
connection with the work in the Contract.

Employer’s and Contractors Risks

The Employer carries the risk which these Contract states are Employer’s
risks, and the Contractor carries the risks which these Contracts states are
Contractors risk.

Employer’s Risks

The employer is responsible for the excepted risks which are (a) in so far as
they directly affect the execution of the Works, the risks of war, hostilities,
invasion, act of foreign enemies, rebellion, revolution, insurrection or military
or usurped power, civil war, riot commotion or disorder (unless restricted to
the Contractor’s employees), and contamination from any nuclear fuel or
nuclear waste or radioactive toxic explosive.

Contractor’s Risks

All risks of loss of or damages to physical property and of personal injury and
death which arise during and in consequence of the performance of the
Contract other than the excepted risks are the responsibility of the
Contractor.

Insurance

The Contractor shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start date to the end of the Defects
Liability Period, in the amounts and deductibles stated in the Contract data
for the following events which are due to the Contractor’s risks:

(a) Loss of or damage to the works, Plant and materials,

(b) Loss of or damage to Equipment
(c) Loss of or damages of property (expect the Works, Plant, Materials and
Equipment) in connection with the Contract; and

(d) Personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to
the Engineer for the Engineer’s approval before the Start Date. All such
insurance shall provide for compensation to be payable in the types and
proportions of currencies required to rectify the loss or damage incurred.
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13.3

13.4

13.5

14.
14.1

15.
15.1

16.

16.1

17.
17.1

18.

18.1

18.2

18.3

18.4

18.5

19.
19.1

If the Contractor does not provide any of the policies and certificates
required, the Employer may affect the insurance which the Contractor should
have provided and recover the premiums the Employer has paid from
payments otherwise due to the Contractor or, if no payment is due, the
payment of the premiums shall be a debt due.

Alterations to the terms of an insurance shall not be made without the
approval of the Engineer.

Both parties shall comply with any conditions of the insurance policies.

Site Investigation Report

The Contractor in preparing the Bid shall rely on any site Investigation
reports referred to in the Contract Data, supplemented by any information
available to the Bidder.

Queries about the Contract data

The engineer will clarify queries on the Contract Data
Contractor to Construct the Works

The Contractor shall construct and install the works in accordance with the
specification and Drawings.

The Works to be completed by the Intended Completion Date

The Contractor may commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the programme submitted by
the Contractor, as updated with the approval of the Engineer, and complete
them by the Intended Completion date

Approval by the Engineer

The Contractor shall submit Specifications and Drawings showing the
proposed Temporary works to the Engineer, who is to approve them if they
comply with the Specifications and drawings.

The Contractor shall be responsible for design of temporary works.

The Engineer’s approval shall not alter the contractor responsibility for
design of the Temporary works.

The Contractor shall obtain approval of third parties to the design of the
Temporary works where required.

All Drawings prepared by the Contractors for the execution of the temporary
or permanent work are subject to prior approval by the Engineer before their
use.

Safety

The Contractor shall be responsible for the safety of all activities on the Site.
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20.
20.1

21.
21.1

21.2

22.
22.1

23.

23.1

23.2

24.
24.1

24.2

Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the site is the property of the Employer. The contractor is to
notify the engineer of such discoveries and carry out the Engineer’s
instructions for dealing with them.

Possession of the Site

The Employer shall give possession of all parts of the site to the Contractor. If
possession of a part is not given by the date stated in the Contract Data the
Employer is deemed to have delayed the start of the relevant activities and
this will be a Compensation Event.

If within 25% of the time limit of the project, 80% of possession of the site is
not handed over to the Contractor, then contractor/ Employer may fore-close
the contract. Contractor/Employer has to foreclose the work within 30 days
after lapse of 25%-time limit and after 30 days foreclosure option will be
closed.

Access to the Site

The Contractor shall allow the Engineer and any person authorized by the
Engineer access to the Site, to any place where work in connection with the
Contract is being carried out or is intended to be carried out and to any place
where materials or plants are being manufactured/ fabricated/ assembled for
the works.

Instructions

The Contractor shall carry out all instructions of the Engineer pertaining to
works which comply with the applicable laws where the site is located.

The Contractor shall permit the Employer to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to
have them audited by auditors appointed by the Employer, if so required by
the Employer.

Disputes

If the Contractor is of the view that a decision taken by the Engineer was
either outside the authority given to the Engineer by the Contract or that the
decision was wrongly taken, the decision shall be referred to
#Superintending Engineer (Higher Authority) within 14 days of the
notification of the Engineer's decision. If the issue is not resolved, any party
can refer the matter for conciliation within 15 days from the decision given by
the #Superintending Engineer.

(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with
the decision of the #Superintending Engineer, both the parties have to
refer to the Chief Engineer concern for the conciliation process.

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied
with the decision of the #Superintending Engineer, both the parties have
to refer to the #Secretary, Roads & Building Department, Government of
Gujarat for the conciliation process.
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If the dispute is not resolved through the conciliation process, he may refer
the dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If
the Contractor fails to refer a claim / dispute to the Higher Authority within
14 days of the notification of the Engineer's decision, the Contractor shall not
be entitled to any additional payment/claim if he doesn’t follow the above
sequence in stipulated time and he should not stop the work.

25. Procedure for Disputers

25.1 The arbitration shall be conducted in accordance with the arbitration
procedure stated in the Special Conditions of Contract.

26. Deleted

Signature of Contractor
Deputy Executive Engineer
Irrigation Sub Division
Mahuva
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27.

27.1

27.2

27.3

27.4

28.

28.1

28.2

28.3

29,

30.
30.1

B. TIME CONTROL
Programme

Within the time stated in the Contract Data the Contractor shall submit to the
Engineer for approval a Programme showing the general methods,
arrangements orders, and timing for all the activities in the works along with
monthly cash flow forecast.

An update of the Programme shall be a programme showing the actual
progress achieved on each activity and the effect of the progress achieved on
the timing of the remaining work including any changes to the sequence of
the activities.

The Contractor shall submit to the Engineer, for approval an updated
programme at intervals no longer than the period stated in the Contract data.
If the Contractor does not submit an updated programme within this period,
the Engineer may withhold the amount stated in the Contract data from the
next payment after the date on which the overdue programme has been
submitted.

The Engineer’s approval of the programme shall not alter the Contractor’s
obligations. The Contractor may revise the programme and submit it to the
Engineer again at any time. A revised programme is to show the effect of
Variations and Compensations events.

Extension of the Intended Completion Date

The Engineer shall extend the Intended Completion Date if a compensation
Event occurs or a Variation is issued which makes it impossible for
completion to be achieved by the Intended Completion Date without the
Contractor taking steps to accelerate the remaining work and which would
cause the Contractor to incur additional cost.

The Engineer shall decide whether and by how much to extend the Intended
Completion Date within 35 days of the Contractor asking the Engineer for a
decision upon the effect of a compensation event or Variation and submitting
full supporting information. If the Contractor has failed to give early warning
of a delay or has failed to cooperate in dealing with a delay, the delay by this
failure shall not be considered in assessing the new Intended Completion
Date.

The Engineer shall within 14 days of receiving full justification from the
contractor for extension of Intended Completion Date refer to the Employer
his decision. The employer shall in not more than 21 days communicate to the
engineer the acceptance or otherwise of the Engineer’s decision. If the
employer fails to give his acceptance, the Engineer shall not grant the
extension and the contractor may refer the matter under Clause 24.1

Deleted
Delays Ordered by the Engineer

The Engineer may instruct the Contractor to delay the start or progress of any
activity within the works.
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31.
31.1

31.2

32.

32.1

32.2

Management Meetings

Either the Engineer or the Contractor may require the other to attend a
management meeting. The business of a management meeting shall be to
review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to
provide copies of his record to those attending the meeting and to the
Employer. The responsibility of the parties for actions to be taken is to be
decided by the Engineer either at the management meeting or after the
management meeting and stated in writing to all who attended the meeting.

Early Warning

The Contractor is to warn the Engineer at the earliest opportunity of specific
likely future events or circumstances that may adversely affect the quality of
the work, increase the Contract price or delay the execution of works. The
Engineer may require the contractor to provide an estimate of the expected
effect of the future event or circumstance on the contract price and
completion date. The estimate is to be provided by the Contractor as soon as
reasonably possible.

The Contractor shall cooperate with the Engineer in making and considering
proposals for how the effect of such an event or circumstance can be avoided
or reduced by anyone involved in the work and in carrying out any resulting
instruction of the Engineer.

Signature of Contractor

Deputy Executive Engineer
Irrigation Sub Division
Mahuva
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# 33.

33.1:

C. QUALITY CONTROL
Identifying Defects/ Defect liability period

Defect liability period: The contractor shall be responsible to make good and
remedy at his own expense any defect which may develop or may be noticed
before the period mentioned hereunder from the certified date of completion.
The Engineer in charge shall give the contractor a notice in writing about the
defects and the contractor shall make good the same within 15 days of receipt
of the notice. In the case of failure on the part of the contractor, the Engineer-
in-charge may rectify or remove or re-execute the work at the risk & cost of
the contractor. The Engineer-in-charge shall be entitled to appropriate the
whole or any part of the amount of security deposit towards the expenses, if
any, Incurred by him in rectification, removal or re-execution. The Defects
Liability period shall be as under....

[ N 1o D,
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33.3 The Engineer shall check the Contractor’s work and notify the Contractor of
any defects that are found. Such checking shall not affect the Contractor’s
responsibilities the Engineer may instruct the Contractor to search for a
Defect and to uncover and test any work that the Engineer considers may
have a Defect.

34. Tests

34.1 If the engineer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that
it does, the Contractor shall pay for the test and any samples. If there is no
defect the test shall be a Compensation Event.

34.2 #1% of the amount of work done should be deducted from R.A. Bill of the
contractor for testing the quality of material workmanship, irrespective of
actual charges.

35. Correction of defects

35.1 The engineer shall give notice to the Contractor of any defects before the end
of the defects Liability Period, which begins at Completion and is defined in
the contract data. The Defects Liability Period shall be extended for as long as
Defects remain to be corrected.

35.2 Every time notice of a Defect is given, the Contractor shall correct the notified
defect within the length of time specified by the Engineer’s notice.

36. Uncorrected Defects

36.1 If the Contractor has not corrected a defect within the time specified in the
Engineer’s notice, the Engineer will assess the cost of having the Defect
corrected, and the Contractor will pay this amount.

Signature of Contractor
Deputy Executive Engineer
Irrigation Sub Division
Mahuva
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37.

37.1

37.2

38.

38.1

39.

39.1

40.

40.1

(1)

D. COST CONTROL
Bill of Quantities

The bill of Quantities shall contain items for the constructions, installation,
testing and commissioning work to be done by the Contractor.

The bill of Quantities is used to calculate the Contract price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

Change in the Quantities

The Engineer shall have power to make any alterations in or addition to the
original specifications , drawings, designs and instructions that may appear to
him to be necessary or advisable during the progress of the work and the
contractor shall be bound to carry out the work in accordance with any
instruction in this connection which may be given to him in writing signed by
the Engineer and such alteration shall not invalidate the contract and any
additional work which the contractor may be directed to do in the manner
above specified as part of the work shall be carried out by the contractor on
the same conditions in all respects on which he agreed to do the main work
and at the same rate as are specified in the tender for the main work.

Except that when the quantity of any item exceeds the quantity as in the
tender by more than 130%, the contractor will be paid for the quantity in
excess of 130%, at the rate entered in the SOR of the year during which the
excess in quantity is first executed.

Variations

All Variations shall be included in updated programs produced by the
Contractor.

Payments for Variations

If the additional or altered work includes any class of work for which no rate
is specified in this contract, then such class of work shall be carried out as
under.

At the rate derived from the item within the contract which is comparable to
the one involving additional or altered class of work; where there are more
than one comparable items, the item of the contract which is nearest in
comparison with regard to class or classes of the work involved shall be
selected and the decision of the Superintending Engineer as to the nearest
comparable item shall be final and binding on the contractor.

(ii)If the rate cannot be derived in accordance with (i) above, such class of works

shall be carried out at the rate entered in the Schedule of Rates of the division
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for the year in which the tender was received, increased or decreased by the
percentage by which the tender amount is more or less as compared to the
amount arrived at the rates in the “Schedule of Rates” of the Division in the
year in which the tender was received. If the Schedule of rates of the Division
does not contain all the items, the percentage increase or decrease of the
tender shall be calculated considering such items which were included in the
“Scheduled Rates” of the division for the year and for materials consumed on
such item the rate to be charged would be the basic rate taken into account
for fixing the rate in S.0.R. referred to above.

(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of

40.2

41.

41.1

work shall be carried out at the rate decided by the competent authorities on
the basis of detailed rate analysis after hearing the contractor before a
Committee of two Superintending Engineers stationed at the same place or
the nearest place.

If the additional or altered work, for which no rate is entered in the “Schedule
of Rates” of the Division is ordered to be carried out before the rate is agreed
upon, then the contractor shall within seven days of the date of receipt by him
of the order to carry out the work, inform the Engineer-in-charge of the rate,
which it is his intention to charge for such class of work and if the Engineer in
charge does not agree to this rates, he shall by notice in writing be at liberty
to cancel his order to carry out such class of work and arrange to carry it out
in such manner as he may consider it advisable, provided always that if the
contractor shall commence work or incur any expenditure in regard thereof
before the rates shall have been determined as lastly herein before
mentioned, then in such cases he shall only be entitled to be paid in respect of
the work carried out or expenditure incurred by him prior to the date of the
determination of the rate as aforesaid according to such rate or rates as shall
be fixed by the Engineer-in-charge. In the event of the dispute, the decision of
the Superintending Engineer of the Circle shall be final.

Where, however, the work is to be executed according to the designs,
drawings and specifications recommended by the contractor and accepted by
the competent authority, the alternation above referred to shall be within the
scope of such designs, drawings and specifications appended to the tenders.

The time limit for the completion of the work shall be extended in the
proportion that the increase in the cost occasioned by alterations bears to the
cost of the original work and the certificate of the Engineer-in-charge as to
such proportion shall be final and conclusive.

Cash Flow Forecasts

When the programme is updated, the contractor is to provide the engineer
with an updated cash flow forecast.
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42,

42.1

42.2

42.3

42.4

42.5

42.6

43.

43.1

43.2

43.3

44,

44.1

44.2

Payment certificates.

The Contractor shall submit to the Engineer monthly statements of the
estimated value of the work completed less the cumulative amount certified
previously.

The Engineer shall check the Contractor’s monthly statement within 14 days
and certify the amount to be paid to the Contractor after taking in to account
any credit or debit for the month in question in respect of materials for the
works in the relevant amounts and under conditions set forth in sub-clause
32.3 of the Contract Data (secured Advance).

The value of work executed shall be determined by the Engineer.

The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantities completed.

The value of work executed shall include the valuation of variations and
compensation events.

The Engineer may exclude any item certified in a previous certificate or
reduce the proportion of any item previously certified in any certificate in the
light of later information

Payments

Payments shall be adjusted for deductions for advance payments, retention,
other recoveries in terms of the contract and taxes at source, as applicable
under the law. The Employer shall pay the Contractor the amounts certified
by the Engineer within 28 days of the date of each certificate.

Payment of GST (prevailing rates) on the amount payable under the contract
to the Contractor will be made by the Employer. Hence, it is the responsibility
of the contractor to pay the GST to the concerned Authority.

Items of the works for which no rate or price has been entered in will not be
paid by the Employer and shall be deemed covered by other rates and prices
in the Contract.

Compensation events

The following are compensation Events unless they are caused by the

Contractor:

(@) The Employer does not give access to a part of the Site by the site
Possession date stated in Contract data to the Contractor

In case of compensation event occurs and it prevents the work being
completed beyond the Intended Completion Date then Authority will approve
EOT with eligible contractual price escalation.
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45.

45.1

45.2

46.
46.1

47.

47.1

47.2

48.

48.1

Tax

The rates quoted by the Contractor must be inclusive of all taxes prevailing on
due date of bid submission except GST. However, any subsequent changes in
the tax structure by Government after due date of bid submission will be
compensated (+/-) on availability or submission of actual documentation.
Contractor will have to intimate Engineer regarding changes occurred in the
tax structure after bid submission. If the contractor fails to provide such
information and if any financial obligation may arise due to change in tax
structure, same will be recovered from the contractor.

GST will be paid separately on the bills. Hence, it is the responsibility of the
contractor to pay the GST to the concerned Authority.

Currencies.
All payment shall be made in Indian Rupees.

Price Adjustment

Contract price shall be adjusted for increase or decrease in rates and price of
labour, materials, fuels and lubricants in accordance with the following
principles and procedures and as per formula given in the contract data:

To the extent that full compensation for any rise or fall in costs to the

contractor is net—eevered-by-the provisions—of this—orotherelause-inthe

inelude-amounts-to-cover the contingency of such other rise or fall in costs.

Retention

The Employer shall retain from each payment due to Contractor the
proportion stated in the Contract Data until Completion of the whole of the
Works.
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48.2

48.3

49.

49.1

49.2

49.3

On Completion of the whole of the Works half the total amount retained is
repaid to the Contractor and half when the Defects Liability Period has passed
and the Engineer has certified that all Defects notified by the Engineer to the
Contractor before the end of this period have been corrected.

On completion of the whole works, the contractor may substitute retention
money with an “on demand” Bank guarantee.

In case, Contractor requests for refund of the Retention Money
deducted by the Employer under the provision of this clause, Employer shall
consider the said request of the Contractor provided that the refund
hereunder shall be made in tranches of not less than 1% (One Percent) of the
Contract Price and Contractor furnishes an irrevocable and unconditional
Bank guarantee for an equal amount substantially in the format of Bank
Guarantee for Performance Guarantee enclosed with SBD and valid up to 60
day beyond the scheduled / extended Defects Liability Period. On completion
of the whole works, the contractor has however an option to submit a fresh
irrevocable and unconditional Bank Guarantee for an amount equal to 5% of
the total value of work executed substantially in the format of Bank Guarantee
for Performance Guarantee enclosed with SBD and valid up to 60 days beyond
the Defect Liability Period and yet refund the Retention Money Bank
Guarantee submitted for refund of Retention Money.

Liquidated Damages

The Contractor shall pay liquidated damages to the Employer at the rate per
day stated in the Contract Data for each day that the Completion Date is later
than the Intended Completion Date (for the whole works or the milestone as
stated in the contract data). The total amount of liquidated damages shall not
exceed the amount defined in the Contract Data. The Employer may deduct
liquidated damages from payment due to the Contractor. Payment of
liquidated damages does not affect the Contractor’s liabilities.

If the Intended Completion Date is extended after liquidated damages have
been paid, the Engineer shall correct any overpayment of liquidated damages
by the Contractor by adjusting the next payment certificate. The Contractor
shall not be entitled for any interest on the over payment calculated from the
date of payment to the date of repayment.

If the contractor fails to comply with the time for completion as stipulated in
the tender, then the contractor shall pay to the employer the relevant sum
stated in the Contract Data as Liquidated damages for such default and not as
penalty for everyday or part of day which shall elapse between relevant time
for completion and the date stated in the taking over certificate of the whole
of the works on the relevant section, subject to the limit stated in the contract
data.

The employer may, without prejudice to any other method of recovery
deduct the amount of such damages from any monies due or to become due to
the contractor. The payment or deduction of such damages shall not relieve
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49.4

the contractor from his obligation to complete the works on from any other of
his obligations and liabilities under the contract.

If, before the Time for Completion of the whole of the Works or, if applicable
any Section, a Taking Over Certificate has been issued for any part of the
Works or of a Section, the liquidated damages for delay in completion of the
remainder of the Works or of that Section shall, for any period of delay after
the date stated in such Taking-Over-Certificate, and in the absence of
alternative provisions in the Contract, be reduced in the proportion which the
value of the part so certified bears to the value of the whole of the Works or
Section, as applicable. The provisions of this Sub-clause shall only apply to the
rate of liquidated damages and shall not affect the limit thereof.
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51.4 Deleted

52. Securities

The performance Security (including additional security for unbalanced bids)
shall be provided to the Employer no later than the date specified in the Letter of
Acceptance and shall be issued in an amount and form and by a bank or surety
acceptable to the Employer, and denominated in Indian Rupees. The
performance Security shall be valid until a date 60 days from the certified date of
completion of the project and the additional security for unbalanced bids shall
be valid until a date 28 days from the date of issue of the certificate of
completion of the work. Performance and Additional Performance Security shall
become refundable/releasable within 15 days after project certified completion
date subject to fulfillment of contractual obligation and settlement of all dues
and claims.
53. Deleted

54. Cost of Repairs.

54.1 Loss or damage to the Works or Materials to be incorporated in the Works
between the Start date and the end of Defects Correction periods shall be
remedied by the Contractor at the Contractor’s cost if the loss or damages
arises from the Contractor’s acts or omissions.

Signature of Contractor
Deputy Executive Engineer
Irrigation Sub Division
Mahuva
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55.

55.1

56.

56.1

57.

57.1

57.2

58.

58.1

58.2

59.
59.1

E. FINISHING THE CONTRACT
Completion

The Contractor shall request the Engineer to issue a Certificate of Completion
of the works and the Engineer will do so upon deciding that the work is
completed.

Taking Over

The Employer shall take over the Site and the Works within seven days of the
Engineer issuing a certificate of Completion.

Final Account

The Contractor shall supply to the Engineer a detailed final account of the
total amount that the Contractor considers payable as full and final settlement
of all claims under the Contract for items before the end of the Defects
Liability Period. The Engineer shall issue a Defect Liability Certificate and
certify any final payment that is due to the Contractor within 56 days of
receiving the Contractor's account if it is correct and complete. If it is not, the
Engineer shall issue within 56 days a schedule that states the scope of the
corrections or additions that are necessary. If the Final Account is still
unsatisfactory after it has been resubmitted, the Engineer shall decide on the
amount payable to the Contractor and issue a payment certificate, within 56
days of receiving the Contractor’s revised account.

If reversal in characteristic of tender (L1 becoming L2) on account of excesses
and savings in final account is observed, the Engineer/Employer shall be at
liberty to restrict the final payment of BOQ items to the lowest amount
evaluated of the bids considering the final quantities and the rates quoted
including the rebates if any. Payment of variation items shall however be
made at the rates approved by the Employer, within 90 days from the
physical completion of work.

Operating and Maintenance Manuals

If “as built” drawings and/or operating and maintenance manuals are
required, the Contractor shall supply them by the dates stated in the Contract
data.

If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the Contract data, or they do not receive the Engineer’s approval, the
Engineer shall withhold the amount stated in the Contract Data from
payments due to the Contractor.

Termination

The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract.
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59.2

59.3

59.4

60.
60.1

Fundamental breaches of Contract include, but shall not be limited to the
following:

1. The contractor stops work for 28 days when no stoppage of work is
shown on the current programme and the stoppage has not been
authorized by the Engineer

2. The Engineer instructs the Contractor to delay the progress of the Works
and the instructions is not withdrawn within 28 days;

3. The Employer or the Contractor is made bankrupt or goes into liquidation
other than for a reconstructions or amalgamation

4. A payment certified by the Engineer is not paid by the Employer to the
Contractor within 56 days of the date of the Engineer’s certificate

5. The Engineer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it
within a reasonable period of time determined by the Engineer;

6. The Contractor does not maintain a security which is required;

7. The Contractor has delayed the completion of works by the number of
days for which the maximum amount of liquidated damages can be paid as
defined in the Contract data; and

8. If the Contractor, in the judgment of the Employer has engaged in corrupt
or fraudulent practices in competing for or in executing the Contract.

For the purpose of this paragraph: “corrupt practice” means the
offering, giving, receiving or soliciting of anything of value to influence the
action of a public official in the procurement process or in contract execution.
“Fraudulent practice” means a misrepresentation of facts in order to influence
a procurement process or the execution of a contract to the detriment of the
borrower, and includes collusive practice among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive
levels and to deprive the Borrower of the benefits of free and open
competition.

When either party to the Contract gives notice of a breach of contract to the
Engineer for a cause other than those listed under Sub Clause 59.2 above, the
Engineer shall decide whether the breach is fundamental or not.

Notwithstanding the above, the employer may terminate the Contract for
convenience.
Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Engineer shall issue a Certificate for the value of the work
done less advance payments received up to the date of the issue of the
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Certificate, less other recoveries due in terms of the contract, less taxes due to
deducted at source as per applicable law and less the percentage to apply to
the work not completed as indicated in the Contract data. Additional
Liquidated Damages shall not apply. If the total amount due to the Employer
exceeds any payment due to the Contractor the difference shall be a debt
payable to the Employer.

60.2 If the Contract is terminated at the Employer’s convenience or because of a
fundamental breach of Contract by the Employer, the Engineer shall issue a
certificate for the value of the work done, the cost of balance material brought
by the contractor and available at site, the reasonable cost of removal of
equipment, repatriation of the Contractor’s personnel employed solely on the
works, and the Contractor’s cost of protecting and securing the Works and
less advance payment received up to the date of the certificate, less other
recoveries due in terms of the contract and less taxes due to deducted at
source as per applicable law.

61. Property

61.1 All materials on the Site, Plant Equipment’s, Temporary Works and Works are
deemed to be property of the Employer, if the Contract is terminated because
of a Contractor’s default.

62. Release from Performance

62.1 If the Contract is frustrated by the outbreak of war of by any other event
entirely outside the control of either the Employer or the Contractor the
Engineer shall certify that the Contract has been frustrated. The Contractor
shall make the Site safe and stop work as quickly as possible after receiving
this certificate and shall be paid for all work carried out before receiving it
and for any work carried out afterwards to which commitment was made.

Signature of Contractor
Deputy Executive Engineer
Irrigation Sub Division
Mahuva
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F. SPECIAL CONDITIONS OF CONTRACT
63. LABOUR

The Contractor shall, unless otherwise provided in the Contract, make
his own arrangements for the engagement of all staff and labour, local or
other, and for their payment of housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the
Engineer a return in detail, in such form and at such intervals as the Engineer
may prescribe, showing the staff and the numbers of the several classes of
labour from time to time employed by the Contractor on the site and such
other information as the Engineer may require.

64. COMPLIANCE WITH LABOUR REGULATIONS

During continuance of the contact, the Contractor and his sub-
contractor shall abide at all times by all existing labour enactments and rules
made thereunder, regulations, notification and bye laws of the State or central
Government or local authority and any other labour law (including rules),
regulations, bye laws that may be passed or notifications that may be issued
under any labour law in future either by the State or the Central Government
or the local authority. Salient features of some of the major labour laws that
are applicable to the construction industry are given below. The Contractor
shall keep the Employer indemnified in case any action is taken against the
Employer by the competent authority on account of contravention of any of
the provisions of any Act or rules made thereunder, regulations or
notifications including amendments. If the Employer is caused to pay or
reimburse, such amounts as may be necessary to cause or observe, or for
observance of the provisions stipulated in the notifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the part of the
Contractor, the Engineer/employer shall have the right to deduct any money
due to the Contractor including his amount of performance security. The
Employer/Engineer shall also have the right to recover from the Contractor
any sum required or estimated to be required for making good the loss or
damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be
treated as the employees of the Employer at any point to time.

Signature of Contractor
Deputy Executive Engineer
Irrigation Sub Division
Mahuva
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SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK

A) Workmen Compensation Act 1923 :- The Act provides for compensation in
case of injury by accident arising out of and during the course of employment.

B) Payment of Gratuity Act. 1972 :- Gratuity is payable to an employee under the
Act on satisfaction of certain conditions on separation if an employee has
completed 5 years service or more on death, the rate of 15 days wages for every
completed year of service. The Act is applicable to all establishments employing
10 or more employees.

C) Employees P.F. and Miscellaneous Provision Act 1952:- The Act Provides for
monthly contributions by the employer plus workers @ 10% or 8.33% The

benefits payable under the Act are :

1. Pension or family pension on retirement or death, as the case may be.
2. Deposit linked insurance on the death in harness of the worker.
3. Payment of P.F. accumulation on retirement/death etc.

D) Maternity Benefit Act 1951 :- The Act provides for leave and some other
benefits to women employees in case of confinement or miscarriage etc.

E) Contract Labour (Regulation & Abolition) Act 1970 : The Act provides for

certain welfare measures to be provided by the Contractor to contract labour and
in case the Contractor fails to provide, the same are required to be provided, by
the Principal Employer by Law. The principal Employer is required to take
Certificate of Registration and the Contractor is required to take license from the
designated Officer. The Act is applicable to the establishments or Contractor of
Principal Employer, if they employ 20 or more contract labour.

F) Minimum Wages Act 1948 :- The Employer is supposed to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the Act, if
the employment is a scheduled employment. Construction of Building, Roads,
Runways are scheduled employment.

G) Payments of wages Act 1936:- It lays down as to by what date the wages are to
be paid, when it will be paid and what deductions can be made from the wages
of the workers.

H) Equal remunerations Act 1979 :- The Act provides for payment of equal
wages for work of equal nature to Male and Female workers and for not making
discrimination against female employees in the matter of transfer, training and
promotions etc.

[) Payments of Bonus Act 1965 :- The Act is applicable to all establishments
employing 20 or more employees. The Act provides for payments of annual
bonus subject to a minimum of 8.33% of wages and maximum of 20 % of wages
to employees drawing Rs. 3500/- per month or less. The bonus to be paid to
employees getting Rs, 2500/- per month or above Rs. 3500/- per month shall be
worked out by taking wages as Rs. 2500/- per month only. The Act does not
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J)

K)

L)

M)

N)

0)

apply to certain establishments. The newly set-up establishments are exempted
for five years in certain circumstances. Some of the State Governments have
reduced the employment size from 20 to 10 for the purpose of applicability of
this Act.

Industrial Disputes Act 1947 :- The Act lays down the machinery and
procedure for resolutions of Industrial disputes, in what situations a strike or
lock-out becomes illegal and what are the requirements for laying off or
retrenching the employees or closing down the establishment.

Industrial employment (standing Orders) Act 1946 :- It is applicable to all
establishments employing 100 or more workmen (employment size reduced by
some of the State and Central Government to 50). The Act provides for laying
down rules governing the conditions of employment by the Employer on
matters provided in the Act and get the same certified by the designated
Authority.

Trade Unions Act 1926:- The Act lays the procedure for registration of trade
unions of workmen and employers. The Trade Unions registered under the Act
have given certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation Act 1986 :- The Act prohibits

employment of children below 14 years of age in certain occupations and
process and provides for regulation of employment of children in all other
occupations and processes. Employment of Child labour is prohibited in Building
and Construction Industry.

Inter - State Migrant workmen’s (Regulation of Employment & Conditions

of service) Act 1979:- The Act is applicable to an establishment which employs
5 or more inter-state migrant workmen through an intermediary (who has
recruited workmen in one state for employment in the establishment situated in
another state).The inter-state migrant workmen, is an establishment to which
this Act becomes applicable, are required to be provided certain facilities such as
housing, medical aid, traveling expenses from home upto the establishment and
back, etc.

The Building and Other Construction workers (Regulation of employment
and Conditions of Service) Act 1996 and the Cess Act of 1996:- All the
establishments who carry on any building or other constructions work and
employ 10 or more workers are covered under this Act.

All such establishments are required to pay cess at the rate not exceeding 2% of

the cost of construction as may be modified by the government. The Employer of
the establishment is required to provide safety measures at the Building or
construction work and other welfare measures, such as canteens, First Aid
facilities, Ambulance, Housing accommodations for workers near the workplace
etc. The Employer to whom the Act applies has to obtain a registration
certificate from the Registering Officers appointed by the Government.
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P) Factories Act 1948 :- The Act lays down the procedure for approval of plans
before setting up a factory, health and safety provisions, welfare provisions,
working hours, annual earned leave and rendering information regarding
accidents or dangerous occurrences to designated authorities. It is applicable to
premises employing 10 persons or more with aid of power or 20 or more
persons without the aid of power engaged in the manufacturing process.

Q) Royalty charges-The contractor shall pay the royalty to the competent
authority as per rule. The royalty charges paid shall be borne by the
contractor and shall not be reimbursed by the Employer.

R) Following Pollution control Acts and amendments made thereof
from time to time shall be applicable.

1. Water (Preservation and control of Pollution) Act, 1974
2. Air (Prevention and Control of Pollution Act 1981
3. Environmental (Protection) Act 1986

The contractor must commit to adopting Environmental
management plan for best energy use, waste management, the reduction
of pollution as in EMS (Environmental Management system)ISO-14001-
2015

65. ARBITRATION (GCC Clause 24)
The procedure for arbitration will be as follows: -

24.1 If the Contractor is of the view that a decision taken by the Engineer was either
outside the authority given to the Engineer by the Contract or that the decision
was wrongly taken, the decision shall be referred to #Superintending
Engineer (Higher Authority) within 14 days of the notification of the
Engineer's decision. If the issue is not resolved, any party can refer the matter
for conciliation within 15 days from the decision given by the #Superintending
Engineer.

24.2

If the dispute is not resolved through the conciliation process,
contractor may refer the dispute to Gujarat Public Works Contract Dispute
Arbitration Tribunal. If the Contractor fails to refer a claim / dispute to the
Higher Authority within 14 days of the notification of the Engineer's
decision, the Contractor shall not be entitled to any additional
payment/claim if he doesn’t follow the above sequence in stipulated time.
However, during such period, he would not stop the work in any case.

Signature of Contractor
Deputy Executive Engineer
Irrigation Sub Division
Mahuva
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SECTION - 4
CONTRACT DATA
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#CONTRACT DATA

Clause Reference With
respect To section 3

Item marked “N/A” do not apply to this Contract.

1.

The Employers is [CL.1.1]
J\F= 100 L

Address: ...

Name of authorized Representative (will be intimated later)

The Engineeris .........cccvviinnenns

Name of Authorized Representative: ..........ccocecevieiieinnne

[CL.1.1&33]
of Completion:
The Start Date shall be 1st days for the date of issue of the Notice to [CL.1.1]
proceed with the work.
The Intended Completion Date for the whole of the works is [CL.1.1,17&2]
3 (Three) Months after start of work with the following milestones:
The Site is located at Malan irrigation scheme, village Mota khuntvada, [CL.1.1]
Ta.Mahuva Dist.Bhavanagar
The name-andidentification number-of the Contraetis: [CL.1.1]
The works consist of Survey work of River tail channel, Earthen Bund and [CL.1.1]

preparation of reservoir contours for the general assessment of hydraulic and
Structural seafety of Malan irrigation scheme with items as per B.0.Q. The
works shall, inter alia, include the following, as Specified or as directed:
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10.

11.

12.

13.

14.

15.

16.

22.

(C) Other Items

Any Other Items as required to fulfill all contractual obligations as per the Bid
documents.
The following documents also form part of the Contract:

(i) BidDocumentFee/TenderFee

(ii)  Bid Security / EMD or Valid EMD Exemption Certificate of
Appropriate Class of Registration of Approved Contractors

(iii) Registration with any Government Department / Government
undertaking / statutory body, or shall be a legally registered
firm/company as per law. Certificate shall be attached.

(iv) Copy of Pan Card & GST Number

[CL.1.1]

[CL.2.3(9)]

The law which applies to the Contract is the law of Union of India [CL.3.1]

The language of the Contract documents is English [CL.3.1]

Linttobsubeontractine—— 25U ob the-lnitHal Contract-Price [CL.7.1]

The Schedule of Other Contractors [CL.8]

The Sehedule-of Key Personnel—AsperAnnex—Hto-Seetion! [CL.9]

The minimum insurance cover for physical property, injury and death [CL13]
is Rs. 5 lakhs per occurrence with the number of occurrences limited
to four. After each occurrence, the contractor will pay an additional
premium necessary to make insurance valid for four occurrences

always.

Site Investigation report [CL.14]

[CL.21]

274

[CL. 27.3]
The following events shall also be Compensation Events

Substantially adverse ground conditions encountered during the [CL. 44]
course of execution of work not provided for in the bidding document.
(i) Removal of underground utilities detected subsequently

(ii)  Significant changes in classification of soil requiring
additional mobilization by the contractor, e.g. ordinary soil
to rock excavation,

(iii) Removal of unsuitable material like marsh, debris dumps,
etc. not caused by the contractor.

66



23.
24.

(iv)  Artesian conditions

(v) Seepage, erosion landslide

(vi)  River training requiring protection of permanent work
(vii) Presence of historical, archeological or religious structures,

monuments interfering with the works

(viii) Restriction of access to ground imposed by civil, judicial, or

military authority

The currency of the Contract is Indian Rupees
The formula (e) for adjustment of prices are as under:

If any of the commodities like Cement, Steel or Bitumen are not
found applicable in a work, the weight component of that
commodities {i.e. ‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen' (Pb) as
indicated in SBD for the purpose of Price Adjustment} shall be
clubbed with the weight component of ‘Other Material’ (Pm), such
that the gross % weight of the components shall remain as 100% .

R = value of work as defined in Clause 47.1 of Conditions of Contract

Adjustment for labour component

(M)

Price adjustment for increase or decrease in the cost due to
labour shall be paid in accordance with the following formula:

VL= 0.85x(P1/100) x Rx (Li - Lo)/Lo

VL = Increase or decrease in the cost of work during the
month under consideration due to changes in rates for
local labour

Lo = The consumer price index for industrial workers for the
State on 28 days preceding the scheduled date of
opening of technical Bids as published by Labour
Bureau, Ministry of Labour, Government of India

Li = The consumer price index for industrial workers for the
State for the month under consideration as published by
the Labour Bureau, Ministry of Labour, Government of
India.

Pi=  Percentage of labor component of the work.

Adjustment for cement component.

(i)

Prices adjustment for increase or decrease in the cost of
cement procured by the contractor

Ve= 0.85 x (Pc/100) x R x (Ci - Co)/Co

Ve = Increase or decrease in the cost of work during the
month under consideration due to changes in rates
for cement.

Co = The all India wholesale price index for Ordinary

Portland Cement on 28 days preceding the
scheduled date of opening of technical bid as
published by the Office of the Economic Adviser,
Department for Promotion of Industry and Internal
Trade, Ministry of Commerce & Industry.

[CL. 46]
[CL.47]
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Ci = The all India average wholesale price index for Ordinary

Portland Cement for the month under consideration as
published by Office of the Economic Adviser,
Department for Promotion of Industry and Internal
Trade, Ministry of Commerce & Industry.

P. = Percentage of cement component of the work

Adjustment for steel component

(iii)

Price adjustment for increase or decrease in the cost of steel procured by the
contractor shall be paid in accordance with the following formula

Vs = 0.85x (Ps/100) x Rx (Si-So)/So

Vs= Increase or decrease in the cost of work during the month under
consideration due to changes in the rates for steel

So= The all India wholesale price index for steel (Mild Steel - Long Products
Rebars) on 28 days preceding the date of opening of Bids as published by the
Office of the Economic Adviser, Department for Promotion of Industry and
Internal Trade, Ministry of Commerce & Industry.

Si= The all India average wholesale price index for steel (Mild Steel - Long
Products Rebars) for the month under consideration as published by
Office of the Economic Adviser, Department for Promotion of Industry and
Internal Trade, Ministry of Commerce & Industry.

Ps = Percentage of steel component of the work

Note : For the application of this clause, the index of Mild Steel- Long
products Rebars has been chosen to represent the steel group.

Adjustments of bitumen component

(iv)  Price adjustment for increase in the cost of bitumen shall be paid in
accordance with the following formula

Vb =0.85x (Pr/100) x R x (Bi - Bo)/Bo

Vb =Increase or decrease in the cost of work during the month under
consideration due to changes in rates for bitumen.

Bo = The official retail price of bitumen at the I0C depot at the nearest
centre on the day 28 days prior to the scheduled date of opening of
technical bid.

Bi = The official retail price of bitumen of I0C depot at the nearest

centre:
e for the First 15 day of the month under consideration, the price
declared on the 1st day of that month.
e For the remaining days of the month under consderation, the
rate declerd on the 16th day of that month.

Pv = Percentage of bitumen component of the work
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Adjustment of POL (fuel and lubricant) component

v)

Price adjustment for increase or decrease in cost of POL (fuel and
lubricant) shall be paid in accordance with the following formula

Vi= 0.85 x (Pr/100) x R x (Fi - Fo)/Fo

Vr = Increase or decrease in the cost of work during the month under
consideration due to changes in rates for fuel and lubricants.

Fo = The official retail price of High Speed Diesel (HSD) at the existing
consumer pumps of I0C at the nearest centre on the day 28 prior to
the date of opening of Bids.

Fi = The official retail price of HSD at the existing consumer pumps of
IOC at the nearest centre for the 15t day of the month of the under

consideration.

Pr = Percentage of fuel and lubricants component of the work

Note: For the application of this clause, the price of High-Speed diesel Oil has

been chosen to represent the fuel and lubricants group.

Adjustment for Construction Machinery

(vi)

Price adjustment for increase or decrease in the cost of plant and
Machinery spare procured by the Contractor shall be paid in
accordance with the following formula

Vp= 0.85x (Pp/100) x R x (Pi - Po)/Po

Vp= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for plant and machinery spares

Po = The all India wholesale price index for manufacturer of
machinery for mining, quarrying and Construction for the month
under consideration as published Office of the Economic Adviser,
Department for Promotion of Industry and Internal Trade,
Ministry of Commerce & Industry.

Pi = The all India average wholesale price index for manufacturer of
machinery for mining, quarrying and Construction for the month
under consideration as published Office of the Economic Adviser,
Department for Promotion of Industry and Internal Trade,
Ministry of Commerce & Industry.

Pp = Percentage of plant and machinery spares component of the work.

Note: For the application of this clause, index of Heavy Machinery and parts

has been chosen to represent the Plant and Machinery Spares group
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25.

26.

Adjustment of other materials Component

(vii) Price adjustment for increase or decrease in cost of local materials
other than cement, steel, bitumen and POL procured by the contractor
shall be paid in accordance with the following formula

Vm= 0.85x (Pm/100) x R x (Mi - Mo)/Mo

Vm = Increase or decrease in the cost of work during the month under
consideration due to change in rates for local materials other than
cement, steel, bitumen and POL.

Mo = The All Indian wholesale price index (all commodities) on 28
days preceding the scheduled date of opening of technical Bids, as
published by the Office of the Economic Adviser, Department for
Promotion of Industry and Internal Trade, Ministry of Commerce
& Industry.

Mi= The All India wholesale price index (all commodities) for the
month under consideration as published by the Office of the
Economic Adviser, Department for Promotion of Industry and
Internal Trade, Ministry of Commerce & Industry.

Pm = Percentage of local material components (other than cement,
steel, bitumen and POL) of the work.

The following percentage will govern the price adjustment for the
entire contract:

1. Labour -Pr....iiiiiieieeies 09.81 .......%

2. Cement — Pc..cooerrvcvieevccieeccieeeea 00.00 ........%
3. Steel- Ps v 00.00.......... %
4. Bitumen - Pb..ccovcvercenieccieeeeiiens 00.00.......... %
5. POL - Pl 00.00.......... %
6. Plant & Machinery Spares Pyp......00.00.......... %
7. Other Materials - Pm..cccoevureunen. 90.19.......... %

The proportion of payments retained (retention money) shall be 6% {CL. 48}
from each bill subject to a maximum of 5% of final contract price.

Amount of Liquidated damages for =~ For Whole of work {CL.49}

delay in completion of works (1/2000)t of the Initial contract
price, rounded off to the nearest
Thousand, per day. For sectional
Completion (wherever specified In
item 6 of Contract data) (1/2000)th of
initial contract price for #5 km
Section, rounded off to the nearest
thousand per day.
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27.  Maximum limit of liquidated damages 10 percent of the Initial {CL. 49}
For delay in completion work Contract Price rounded off to
the nearest thousand
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32. Deleted

33. The securities shall be for the following minimum amounts equivalent {CL. 52}
As a percentage of the Contract Price:
Performance Security for 5 percent of contract price plus Rs. ............... (to be
decided after evaluation of the bid) as additional security in terms of ITB Clause

29.5

The standard form of Performance security acceptable to the Employer shall be
an unconditional Bank Guarantee of the type as presented in Section 8 of the

Bidding Documents.

37. The following events shall also be fundamentals breach of contract: {CL.59.2}

“The Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC”
38. The percentage to apply the value of the work not completed representing {Cl 60}
the Employer’s additional cost for completing the Works shall be 20 per cent.

Signature of Contractor
Deputy Executive Engineer
Irrigation Sub Division
Mahuva
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SECTION -5
TECHNICAL SPECIFICATION
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GENERAL TECHNICAL SPECIFICATIONS FOR SURVEY WORK

1. Scope of Work

The work comprises carrying out detailed engineering surveys using Differential Global
Positioning System (DGPS) and other modern survey instruments for collection of accurate
field data required for planning, design, and execution of civil engineering works such as
earthen bunds, canals, river channels, reservoirs, and associated structures.

The scope includes establishment of control points, alignment fixing, topographical survey,
contour mapping, cross-sectioning, longitudinal profiling, data processing, preparation of
drawings, and submission of all required deliverables in hard and soft formats.

2. Survey Methodology

All survey work shall be executed using DGPS technology (dual frequency preferred) along
with Total Station, Auto Level, and other standard instruments wherever required. The
methodology shall ensure high precision and reliability of data.

Primary and secondary control points shall be established with reference to known
benchmarks. These control points shall be properly marked, documented, and preserved
for future reference. Traversing, leveling, and coordinate fixing shall be carried out using
standard surveying practices.

Adequate observations shall be taken to ensure redundancy and accuracy, and necessary
corrections such as atmospheric corrections, instrument errors, and datum adjustments
shall be applied during data processing.

3. Accuracy and Standards
The survey shall achieve sub-meter level accuracy or better for DGPS observations. Vertical
accuracy shall be maintained as per project requirements and standard engineering
practices.
All works shall conform to:

e Bureau of Indian Standards (BIS) codes

e Survey of India guidelines

o Relevant IS/IRC codes and specifications

e Good engineering practices
Any deviation from specified accuracy limits shall require re-observation at no extra cost.

4. Coverage and Data Collection
The survey shall cover the entire project area including all natural and man-made features.
The extent of survey shall be sufficient to capture terrain characteristics and surrounding
features necessary for design purposes.
Data to be collected shall include, but not be limited to:

e Ground levels and spot elevations

o Existing roads, buildings, culverts, bridges, and structures

o Utilities such as faseilines, walpipelines, drainage lines, etc.

e Rivers, streams, ponds, and wefiem

e Trees, vegetation, and other obstructions

e Boundaries and important landmarks
Sufficient density of observations shall be ensured to produce accurate terrain models and
profiles.

5. Cross-Sections and Longitudinal Profiles
Cross-sections and longitudinal sections shall be derived from field data along required
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alignments. The spacing of observations shall be adequate to represent true ground
conditions and shall be refined in undulating terrain or where significant features exist.

All sections shall clearly indicate chainage, reduced levels, offsets, and reference lines.
Important features intersecting the alignment shall be recorded and reflected in the
sections.

6. Topographical Survey and Contouring

Topographical surveys shall be conducted in a systematic grid or suitable pattern to
capture terrain variation accurately. Sufficient spot levels shall be taken to generate reliable
contour maps.

Contours shall be generated at appropriate intervals as per project requirements, ensuring
smoothness and correctness of terrain representation. Special attention shall be given to
critical areas such as reservoir zones, drainage paths, and embankments.

7. Data Processing and Software
All collected data shall be processed using standard and approved software such as
AutoCAD, Civil 3D, GIS platforms, or equivalent.
Processing shall include:
e Adjustment of control points
e Generation of Digital Terrain Models (DTM)
e Preparation of contours, sections, and profiles
e Coordinate transformation (if required)
All drawings shall be properly layered, scaled, and geo-referenced where applicable.

8. Drawings and Deliverables
The contractor shall submit all outputs in both hard copy and soft copy formats.
Deliverables shall include:

e Survey drawings (plans, sections, contours)

o Digital data files (raw and processed)

e CAD drawings in standard formats (DWG/DXF)

e Reports and documentation
Drawings shall be neat, legible, and prepared to appropriate engineering scales. Soft copies
shall be compatible with commonly used software.

9. Quality Control and Verification
The contractor shall implement a robust quality control system to ensure accuracy and
reliability of data. Field observations shall be checked daily and verified with control points.
The Engineer-in-Charge reserves the right to:

e Inspect survey operations

e Verify field data and calculations

e Order re-survey in case of discrepancies
No extra payment shall be made for rework due to errors or negligence.

10. Equipment and Calibration
All instruments used for the survey shall be:
e Ofreputed make
e In proper working condition
o C(Calibrated at regular intervals
Valid calibration certificates shall be produced to the Engineer-in-Charge before
commencement of work.
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11. Manpower Requirements
The contractor shall deploy qualified and experienced personnel including:
e Survey Engineer
o DGPS/Total Station Operators
o Skilled assistants
All staff shall be capable of handling modern survey equipment and software.

12. Documentation and Records
Proper records shall be maintained for all survey activities, including:
e Field books
e Observation logs
e Control point details
e Calculation sheets
Deliverables as mentioned in itemwise specification shall be considered for final payment.

13. Safety and Site Conditions

The contractor shall take all necessary precautions to ensure safety of personnel,
equipment, and nearby structures. Necessary permissions shall be obtained for accessing
private or restricted areas.

Any damage caused during survey operations shall be the responsibility of the contractor.

14. Compliance with Instructions

The contractor shall strictly comply with all instructions issued by the Engineer-in-Charge
during execution of the work. Any additional requirements necessary for completion of the
survey shall be carried out without delay.

All works shall also comply with the provisions mentioned in the relevant departmental
correspondence, including directives issued by higher authorities from time to time.

15. Mode of Measurement and Payment

Measurement and payment shall be made as per the provisions specified in the Bill of
Quantities (BOQ) and contract conditions. Only accepted and approved work shall be
considered for payment.

Signature of Contractor
Deputy Executive Engineer
Irrigation Sub Division
Mahuva
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1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

1.10

1.11

1.12

1.13

: STANDARD GENERAL TECHNICAL SPECIFICATIONS:
GENERAL TECHNICAL SPECIFICATIONS

All the items occurring in the work and as found necessary during actual execution shall be carried
out in workman like manner as per specifications and as per written orders of the Engineer-in-

charge.

A work order book as prescribed by the Engineer-in-charge shall be maintained on the site of work

and the contractor shall carryout field compliance properly.

The contractor shall engage authorized representative who shall be responsible and competent for
managing the work. He shall take orders from the Engineer-in-charge and shall be responsible for

carrying out the same.

Quantities specified in the tender may vary at the time of actual execution and the contractor shall

have not to claim for compensation on account such variation.

Unexcavated lengths of the canal shall be left what ever so if required by the Department during the
contract. This portion shall be excavated as and where required either before or after completion of

the whole work.
No trees shall be cut without permission of Engineer-in-charge.

Diversion for roads if necessary shall be provided and maintained during of the contract without

any extra cost of the Department.

The work shall be executed strictly in accordance with plans & specifications. Only the best

materials and sound construction shall be executed in a through workman like manner.

The drawing prepared and trial pits taken are for general guidance and indication and changes
either minor or major are likely to take place. No claim for extra payment shall be made by the

contractor for such changes.

The quantities in the schedule are only estimate quantities and during execution they may increase

or decrease. Any claim put forward for this variation in quantity shall not be entertained.

The rejected materials shall be removed from the site within 24 hours. If they are not removed

within this period, the same will be removed at the contractor’s risk and cost by the Department.

The work require constant attention for line, levels and workmanship and hence the contractor
shall have to keep the experienced technical staff on the work. The contractor has to supply the

necessary materials and labour for the line and levels work at his own cost.

The contractor unless otherwise specified and providing in the contract shall pay all duties, tools,
quarry, fees, royalties and taxes on all materials and articles they may use. The rate quoted by the

contractor shall be considered inclusive of all such duties, fees, royalties, taxes etc.
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1.14

1.15

1.16

1.17

1.18

1.19

1.20

1.21

1.22

1.23

1.24

1.25

In the specification “ as directed / approved “ shall be taken to mean “ directed / approved “ by

Engineer-in-charge.

In “ Mode of Measurement “ in the specifications. Whenever a dispute arises in the absence of
specific mention of a particular point or aspect, the fit mention of a particular point or aspect, the
provisions & on these particulars points or aspects in the relevant Indian Standards shall be

referred to.

All measurements and computations, unless otherwise specified, shall be carried out nearest to the

following limits :-

(D Length, Width and Depth (Height) 0.01 Meter.
(2) Areas 0.01 Sq.Mt.
(3) Cubic Contents(Except Wood) 0.01 Cumt.
4) Cubic Contents(Wood Work) 0.001 Cumt.

In recording dimensions of work, the sequence of length, width and height (depth) to thickness shall

be followed.

The distance which constitutes lead shall be determined along the shortest practical route and not
necessarily the rout actually taken. The decision of the Engineer - in - charge in this regard shall be

taken as final.
Where no lead is specified, it shall mean “ all leads “.
Lift shall be measured from specified level.

Definite particulars covered in the items of work, through not mentioned or elucidated in it,

specifications shall be deemed to be included there in.

Reference to the specifications of materials as made in the detailed specification of the items of
work is the form of a designation containing the number of the specification of the material and
prefix “ M “.

Approval to the samples of various materials given by the Engineer-in-charge shall not absolve the
contractor from the responsibility of replacing defective material brought on site or materials used
in the work found defective at a later date. The contractor shall have no claim to any payment or
compensation what so ever on account of any such materials being rejected by the Engineer-in-

charge.
The contract rate of the item of work shall be for the work completed in all respects.
No collections of materials shall be made before it is got approved from Engineer-in-charge.

Collection of approved materials shall be done at site of work in a systematic manner. Materials
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1.26

1.27

1.28

1.29

1.30

1.31

1.32

1.33

1.34

shall be stored in such a manner as to prevent damage, deterioration or foreign matter and to

ensure the preservation of their quality and fitness for the work.

Materials if and when rejected by the Engineer-in-charge, shall be immediately removed from the

site of work.

No materials shall be stored prior to, during and after execution of structure in such a way as to

cause or lead to damage or overloading of various components of the structure.

All works shall be carried out in workman like manner as per the list technique for the particular

item.

All tools, templates, machinery and equipment for correct execution of the work as well as for check
line, levels, alignment of the works during execution shall be kept in sufficient number and in good

working condition on the site of work.

The contractors shall be responsible for observing the rules and regulations imposed under the “

Minor Minerals Act “ and such other laws and rules prescribed by Govt. from time to time.

All necessary safety measures and precaution (including these laid down in the various relevant
Indian Standards) shall be taken to ensure the safety of men, materials and machinery on the works

as also of the work itself.
Testing charges will be borne by the contractor.

Approval to any of the executed items for the work does not in any way relieve the contractor of his
responsibility for the correctness, soundness and strength of the structure as per the drawings and

specification.

All taxes like IT, SC, EC, Welfare Cess, Royalties, VAT and other taxes will be deducted at source as

per applicable law.

Signature of Contractor

Deputy Executive Engineer
Irrigation Sub Division
Mahuva
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BHAVNAGAR IRRIGATION PROJECT DIVISION - BHAVNAGAR

Name of MALAN IRRIGATION SCHEME
work : Survey Work of River Tail Channel, Earthen Bund and

preparation of reservoir contours for General Assessment of
Hydraulic and structural safty of Malan Dam.

ITEMWISE DETAILED SPECIFICATION

ITEM NO. 1

Survey by using own DGPS instument for the topographical and contour survey work in
30x30 mt grid with 0.5mt contour interval, locating all existing features with preparation and
submission of survey drawing in AO size sheet in one Hard & soft copy etc complete.

This item pertains to conducting a detailed topographical survey and preparation of contour
maps for reservoir areas using DGPS instruments. The survey shall be carried out in a grid
pattern of 30 meters by 30 meters, with a contour interval of 0.5 meters to ensure adequate
accuracy. The survey shall cover all existing natural and man-made features, and the
reservoir area shall be surveyed from Full Reservoir Level (FRL) to Top of Dam (TOD).
Sufficient spot levels shall be taken to maintain the accuracy of contour generation. The
collected data shall be processed using standard software such as AutoCAD or GIS platforms
for generating Digital Terrain Models (DTM) and contour maps if asked. The deliverables
shall include contour plans in AO size sheets along with one hard copy and one soft copy,
including complete digital survey data. Measurement for this item shall be carried out in
hectares (Ha).

ITEM NO. 2

Surveying by DGPS including measuring of alingment of earthan dam/canal/proposed
Checkdam and creating the cross section and longitudinal section profile at 30mt interval/or
closer as directed and plotting etc complete.The survey work shall be carried out for 150 mt
distance on both side.

This item includes carrying out a detailed survey using Differential Global Positioning System
(DGPS) for establishing the alignment of earthen bunds and river tail channels. The survey
shall be conducted using DGPS equipment having sub-meter or better accuracy. The
alignment of the earthen bund and river tail channel shall be properly fixed, and cross-
sections as well as longitudinal sections (L-section) shall be taken at intervals of 30 meters or
at closer spacing as directed by the Engineer-in-Charge. The survey shall cover an area
extending up to 150 meters on both sides if feasible of the alignment, and all existing natural
and man-made features such as roads, structures, utilities, trees, and water bodies shall be
accurately recorded. The collected data shall be processed using approved survey software
for preparation of profiles and drawings. The deliverables under this item shall include
cross-section drawings, longitudinal section profiles, and digital data in soft copy along with
plotted drawings. Measurement for this item shall be carried out in kilometers (Km) as BOQ
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ITEM NO.3
Preparing of Cross-sections and computing L-Section and submission in required size paper
etc complete.
(i) Computing cross-section by soft ware 30m interval and submission by Softcopy
(ii) (ii) Cross-section Printout A3 Size (Extra copy)

Under this item, the work includes processing of field survey data for generating cross-sections
and preparing the necessary outputs. The cross-sections shall be computed using appropriate
software at intervals of 30 meters for river channels and 100 meters for earthen bunds. The
sections shall incorporate existing ground levels along with alignment references and shall be
generated using standard software tools. The output shall be provided in soft copy in standard
formats such as CAD or PDF. Additionally, printed copies of the cross-sections shall be provided in
A3 size sheets with suitable and readable scales, and extra copies shall be supplied as required.
The deliverables shall include both soft and hard copies of cross-sections, and measurement for
this item shall be carried out in numbers (No.).

ITEMNO.4

Computing L-Section as directed by Engineer -in charge and submission in charge and
submission in A3 or above size paper.

()Computing L Section

(if) A3 Size (Extra Copy)

This item involves the preparation of longitudinal sections (L-sections) for earthen bunds
and river tail channels based on the surveyed data. The L-sections shall be prepared using
the levels obtained during the survey along the alignment, and the plotting scale shall be
appropriate for engineering analysis. Each A3 size sheet shall generally cover a length of
approximately 500 meters. The profiles shall clearly indicate ground levels, chainage, and
all important features along the alignment. The deliverables shall include L-section
drawings in A3 size along with both soft and hard copies. Additional printed copies shall
also be provided as directed, maintaining the same specifications as the original drawings.
Measurement for this item shall be carried out in numbers (No.).

Note: Surveyor shall fullfill all the requirement mentioned in the letter of

Superintending Engineer No CDO/C/CDSE REVISE HYDROLOGY/35, Dt.17/02/2026

Signature of Contractor
Deputy Executive Engineer
Irrigation Sub Division
Mahuva
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Payment Terms

Payment shall be made item-wise as per the BOQ rates quoted by the contractor and accepted
by the Department.
No separate payment shall be made for mobilization, demobilization, transportation of
equipment, manpower deployment, consumables, calibration, data processing, or report
preparation, as the same shall be deemed to be included in the quoted rates.
Interim payment, if permitted, may be released after completion of field survey and submission
of preliminary data, subject to certification by the Engineer-in-Charge.
Final payment for each item shall be released only after:

e Completion of the respective survey work,

e Submission of all deliverables (hard & soft copies) as per Technical Specification,
Any deficiencies, discrepancies, or re-survey required during verification shall be rectified by
the contractor at no extra cost.

Signature of Contractor
Deputy Executive Engineer
Irrigation Sub Division
Mahuva
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SECTION - 6

FORM OF BID
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FORM OF BID

Description of the Works:

BID
To

Address

. We offer to execute the Works described above and remedy any defects therein in
conformity with the conditions of Contract, specification, drawings, Bill of Quantities
and Addenda for the sum (s) of

. We undertake, if our Bid is accepted, to commence the Works as soon as is
reasonably possible after the receipt of the Engineer’s notice to commence, and to
complete the whole of the Works in the Contact within the time stated in the
document.

. We agree to abide by this Bid for the period of 120 Days from the date fixed for
receiving the same, and it shall remain binding upon it and may be accepted at any
time before the expiration of that period.

. Unless and until a formal Agreement is prepared and executed this Bid, together
with your written acceptance thereof, shall constitute a binding contract between

us.

. We understand that you are not bound to accept the lowest or any tender you may
receive.

Dated this ---------------=--muo-- day of ----------memme e 20

(in block capitals or typed)
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Address

Witness

Address

Occupation
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SECTION -7
BILL OF QUANTITIES
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BILL OF QUANTITIES

Preamble

The bill of Quantities shall be read in conjunction with the Instructions to Bidder,
Conditions of Contract, Technical Specifications and Drawings.

The quantities given in the Bill of Quantities are estimated and provisional, and
are given to provide a common basis for bidding. The basis of payment will be the
actual quantities of work ordered and carried out, as measured by the Contractor
and verified by the Engineer and valued at the rates and prices tendered in the
priced Bill of Quantities, where applicable, and otherwise at such rates and prices
as the Engineer may fix within the terms of the Contract.

The rates and prices tendered in the priced Bill of Quantities shall, except in so
far as it is otherwise provided under the Contract, include all constructional
plant, layout, supervision, materials, erection, maintenance, insurance, profit,
taxes and duties, together with all general risks, liabilities and obligations set out
or implied in the Contract.

The rates and prices shall be quoted entirely in Indian Currency.

A rate or prices shall be entered against each item in the Bill Quantities, whether
quantities are stated or not. The cost of Items against which Contractor has failed
to enter a rate or price shall be deemed to be covered by other rates and prices
entered in the Bill of Quantities (in case of Item rate contract).

The whole cost of complying with the provisions of the Contract shall be included
in the items provided in the priced Bill of Quantities, and where no Items are
provided the cost shall be deemed to be distributed among the rates and prices
entered for the related items of Work.

General direction and descriptions of work and materials are not necessarily
repeated or summarized in the Bill of Quantities. References to the relevant
sections of the contract documentation shall be made before entering rates or
prices against each item in the Bill of Quantities.

The method of completed work of payment shall be in accordance with the
specification for Road and Bridge works. For building works specifications for
building are to be followed.

Errors will be corrected by the Employer for any arithmetic errors pursuant to
Clause 29 of the Instructions to Bidder.
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BILL OF QUANTITIES

(A) Percentage Rate Tender (Up to INR 50 Cr.)

BHAVNAGAR IRRIGATION PROJECT DIVISION - BHAVNAGAR

Name of MALAN IRRIGATION SCHEME .
work: Survey Work of River Tail Channel, Earthen Bund and preparation of
reservoir contours for General Assessment of Hydraulic and structural
safty of Malan Dam.
SCHEDULE - 'B’
MEMORANDUM SHOWING ITEMS OF WORK TO BE CARRIED OUT
Item Qty. Descri_ptiqn of Item (with brief Estimated Rate Unit Amount
No specification and reference to
book of specifications) In In
Figure words
1 2 3 4 5 6 7
1 15550 | Survey by using own DGPS | 1646 Rs. One Ha, 255953.00
instument for the topographical Thousand Six
and contour survey work in 30x30 Hundred Forty
mt grid with 0.5mt contour Six only
interval, locating all existing
features with preparation and
submission of survey drawing in
AO size sheet in one Hard & soft
copy etc complete.
2 2.99 Surveying by DGPS including | 11569 Rs. Eleven Km 34591.31
measuring of alingment of earthan Thousand Five
dam/canal/proposed  Checkdam Hundred Sixty
and creating the cross section Nine only
and longitudinal section profile at
30mt interval/or closer as directed
and plotting etc complete.The
survey work shall be carried out
for 150 mt distance on both side.
3 Preparing of Cross-sections and
computing L-Section and
submission in required size paper
etc complete.
100.00 | (i) Computing cross-section by 233 Rs. Two No. 23300.00
soft ware 30m interval and Hundred Thirty
submission by Softcopy. Three only
300.00 | (ii) Cross-section Printout A3 Size 13 Rs. Thirteen No. 3900.00
(Extra copy) Only
4 Computing L-Section as directed
by Engineer -in charge and
submission in charge and
submission in A3 or above size
paper
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6.00 (i) Computing L Section 666 Rs. Six No. 3996.00
Hundred Sixty
Six only
18.00 (i) A3 Size (Extra Copy) 13.31 | Rs.Thirteen & No. 239.58
Thrity one
paisa only
TOTAL Rs. | 321979.89

.......................... below percent (Should

be written in figures and words) of the estimated rate mentioned above. Amount of my /our

tender

works out as under.

Estimated amount put to tender

Estimated amount put to tender

Deduct.......cuu.... % below Add......... % Above
Net Rs. Net
In words In words
(B) ForItem Rate Tender (For above INR 50 Cr.):
Item | Description of Item Quantity | Unit Rate Amount
No (with brief specification i "
n n

and reference to book of
specifications)

figures | Words

(A) Total Tendered Amount

(B) Rebate on above tendered amount (if any) % (in figure)
(in words)

(C)Net Tendered Amount (A-B) (in figure) ...............

(in words)

#

Uy

The Contractor shall exhibit a board with detailed specification and details of work as

directed by the Engineer-In-Charge for which no extra payment shall be made.
2 The labour cess will be deducted as per prevailing rules i.e. 1% of the work done.

w

GST and Income tax TDS will be deducted at a source while making payments of bills

4 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per
Govt. G.R.: PRC-10/2017 Cement Consumption/16/C Date:11/05/2017 as stated in
S.0.R. therefore in R.C.C. items where there is a change as per actual mix design the cost
of difference of cement consumption have been deducted from the rate of original item
at the rate of input rate mentioned in all the tender.

Signature of Contractor

Deputy Executive Engineer
Irrigation Sub Division
Mahuva
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SECTION -8
SECURITIES AND OTHER FORMS
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BID SECURITY (BANK GUARANTEE)

WHEREAS, -----------mmmmm oo (name of Bidder) (hereinafter called the
“The Bidder”) has submitted his bid Dated ------------------------ (Date) for the
construction of ------------- (Name of Contractor hereinafter called “the Bid”)

(name of Bank) of-------------mmmmmmm (name of country) having our
registered office at --------------mmmmm ( hereinafter called
“the bank”) are bound unto -----------=-==-m-emsmmmm o (name of Employer)

for which payment well and truly to be made to the said Employer the Bank itself, his

successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this ---------------------- day of ------- 20
THE CONDITIONS of these obligations are:

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity
specified in the Form of Bid;
Or

(2) If the Bidder has been notified of the acceptance of his bid by the Employer
during the period of Bid Validity:

A Fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Bidders, if required; or

B. Fails or refuse to furnish the Performance Security, in accordance with the
Instructions to Bidders; or

C. does not accept the correction of the Bid Price pursuant to Clause 27
(Correction of Errors)

We undertake to pay to the Employer up to the above amount upon
receipt of his first written demand, without the employer having to substantiate
his demand, provided that in his demand the Employer will note that the
amount claimed by him is due to him owing to the occurrence of one or any of

the three conditions, specifying the occurred conditions or conditions.

91



This Guarantee will remain in force up to and including the date ------------------- ok
days after the deadline for submission of Bids as such the deadline is stated in the
Instructions to Bidders or as it may be extended by the Employer, notice of which
extension (s) to the Bank is hereby waived. Any demand in respect of this

guarantee should reach the Bank not later than the above date

(Signature, name and address)

* The Bidder should insert the amount of the guarantee in words and figures
denominated in Indian Rupees. This figure should be the same as shown in
Clause 16.1(Bid Security) of the Instructions to Bidders.

**45 days after the end of the validity period of the Bid. Date should be
inserted by the Employer before the Bidding documents are issued.
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PERFORMANCE SECURITY

TO,

e (Name of Employer)
e L L EE e EE R e (Address of Employer)
WHEREAS  ----m-mememommm oo oo oo oo eee (name and address of
contractor) (hereafter called “the Contractor”) has undertaken, in pursuance of
Contracts No. --------=--=----mnmmmmee- dates -------=---em-mommeeonenes to execute -----------------

--------- (name of Contract and brief description of Works) (hereinafter called “The
Contract”)

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum
specified therein as security for compliance with his obligation in accordance with
the Contract.

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
you on behalf of the Contractor, up to a total of ----------------mmommmmmr oo
(amount of guarantee)™ -------------------m--mom-- (in words), such sum being payable in
types and proportions of currencies in which the Contract prices is payable, and we
undertake to pay you, upon your first written demand and without cavil or
argument, any sum or sums within the limits of --------------m-ommmmmmm -
(amount of guarantee) as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting is with the demand.

We further agree that no change or addition to or other modification of the terms of
the Contract to of the Works to be performed thereunder or of any of the Contract
documents which may be made between your and the Contractor shall in any way
release us from any liability under this guarantee, and we hereby waive notice of any
such charge, addition or modifications.

This guarantee shall be valid until 60 days from the date of expiring of the
Defect Liabilities period.

Signature and Seal of the guarantor -----------------------------
Name of Bank --------=-m-mmmm oo

Address = -
Date  -----mmmmmmm e

*An amount shall be inserted by the Guarantor, representing the percentage the
Contract price specified in the Contract denominated in Indian Rupees.
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ADDITIONAL PERFORMANCE SECURITY
[Clause 34.1. (A)]

TO,

e (Name of Employer)

m e (Address of Employer)
WHEREAS  ----mm oo oo oo (Name and address of
contractor) (hereafter called “The Contractor”) has undertaken, in pursuance of
Contracts No. ------==-====-mmnmmemeem dates -------------------o-oooo- to execute -----------------

--------- (Name of Contract and brief description of Works) (hereinafter called “The
Contract”)

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum
specified therein as security for compliance with his obligation in accordance with
the Contract.

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
you on behalf of the Contractor, up to a total of ----------------mm-mmmmmm o
(amount of guarantee) -----------=--=--=--m-mmnm-- (in words), such sum being payable in
types and proportions of currencies in which the Contract prices is payable, and we
undertake to pay you, upon your first written demand and without cavil or
argument, any sum or sums within the limits of --------------m-ommmmmmmm e
(amount of guarantee) as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor

before presenting is with the demand

We further agree that no change or addition to or other modification of the terms of

the Contract to of the Works to be performed thereunder or of any of the Contract

documents which may be made between your and the Contractor shall in any way

release us from any liability under this guarantee, and we hereby waive notice of any

such charge, addition or modifications.

This guarantee shall be valid until 28 days from the project completion date.
Signature and Seal of the guarantor -----------------------------

Name of Bank --------=--=-mmmmmom oo

Address = --memmemmmemm
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BANK GUARANTEE FOR ADVANCE PAYMENT

TO,

e (Name of Employer)
R L LD (Address of Employer)
e e (Name of Contractor)
Gentlemen:

In accordance with the provisions of the Conditions of Contract, sub-clause
51.1 (“Advance Payment”) of the above mentioned Contract, ---------------=--=------------
------------------- (name and address of Contractor) (hereinafter called  “the
Contractor”) shall deposit with---------=--mmrm oo (name of
Employer) a bank guarantee his proper and faithful performance under the said
Clause of the Contract in an amount of ----------------=---=------ (amount of Guarantee)™ -
e EE R EEE R in words).

We, the---------eemmeeee (bank of financial institution), as instructed
by the Contractor, agree unconditionally and irrevocably to guarantee as primary
obligator and not as Surety merely, the payment to -----------------------mmmmmm e
(name of Employer) on his first demand without whatsoever right of obligation on
our part and without his first claim to the Contractor, in the amount not exceeding ---
---------------------- (amount of guarantee)* - ----------------mememmooeeeeeeeee - (N

We further agree that no change or addition to or other modifications of the terms of
the Contractor or Works to be performed thereunder or of any of the Contract
documents which may be made between ------------------oommmmommaeo (name of
Employer) and the Contractor, shall in any way release us from any liability under
this guarantee, and we hereby waive notice of any such change, addition or
modifications.

This guarantee shall remain valid and in full effect from the date of the
advance payment under the Contract until ---------------------m--omcem - (name of
employer) receives full repayment of the same amount from the contractor.

YOUR’S TRULY

Signature and Seal
Name of Bank/ Financial Institution
Address

Date

* An amount shall be inserted by that Bank or Financial Institution representing the
amount of the Advance Payment, and denominated in Indian Rupees.
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Letter of Acceptance

(Letter head paper of the Employer)

(date)
To,
(Name and address of the Contractor)
Dear Sirs,
This is to notify you that your Bid dated for execution of
the (Name of the contract and identification number, as

given in the Instructions to Bidders) for the Contract Price of Rupees

( ) (amount in words and figures) as corrected and modified in
accordance with the Instructions to Bidders* is hereby accepted by our agency.

You are requested to furnish performance security, in the form detailed in
para 34.1 of ITB for an amount equivalentto Rs. ____ Within 10 days of the receipt
of this letter of acceptance up to beyond 60 days from the date of expiry of defects

Liability period i.e. up to and the Additional Performance Security for an
amount equivalent to Rs. shall be valid beyond 28 (twenty-eight) days of
Project Completion Date i.e. up to and sign the contract, failing which

action as stated in Para 34.3 of ITB will be taken.

Yours Faithfully

Authorized Signature
Name and title of Signatory
Name of Employer

* Delete “Corrected and” or and modified if only one of these actions applies. Delete as
corrected and modified in accordance with the Instructions to Bidders, if corrections or

modifications have not been affected.
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Issue of Notice to proceed with the work

(Letterhead of the Employer)

To,

(Name and address of the Contractor)

Dear Sirs,

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and

signing of the Contract for the construction of

at a bid Price ofRs.

You are hereby instructed to proceed with the execution of the said works in

accordance with the contract documents.

Yours faithfully

(Signature, name and title of signatory authorized
To sign on behalf of Employer)
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AGREEMENT FORM

This agreement, made on the day of between
(name and address of Employer) (Hereinafter called “the
Employer) and (name and address of

contractor)  hereinafter called “the Contractor” of the other part.

Whereas the Employer is desirous that the Contractor execute

Name and identification number of contract (hereinafter called “the works”) and the
employer has accepted the Bid by the Contractor for the execution and completion of
such works and the remedying of any defects therein, at a cost of Rs.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

1. In this Agreement, words and expression shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter referred to
and they shall be deemed to form and be read construed as part of this

Agreement.

2. In Consideration of the payment to be made by the Employer to the contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to
executive and complete the works and remedy any defects therein in conformity

in all aspects with the provisions of the contracts.

3. The employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the works and the remedying the defects wherein
contract price or such other sum as may become payable under the provisions of

the Contract at the times and in the manner prescribed by the contract.

4. The Following documents shall be deemed to form and be ready and construed as

part of this Agreement viz

i) letter of Acceptance
i) Notice to proceed with the works:
iii ) Contractor’s Bid
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iv) Conditions of contract: General and Special

V) Contract Data
vi) Additional conditions
vii ) Drawings

viii)  Bill of Quantities and
ix) Any other documents listed in the Contract

data as forming part of the Contract.

In witness whereof the parties there to have caused this Agreement to be

executed the day and year first before written

The Common seal of

Was hereunto affixed in the presence of :

Signed, sealed and Delivered by the said

In the presence of

Binding signature of Employer

Binding Signature of Contractor

99



UNDERTAKING

(For Investment)

[, the undersigned do hereby undertake that our firm M/s
................................................................................................. would invest a minimum cash up

to 25% of the value of the work during implementation of the contract.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE
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UNDERTAKING
(For Validity)

for date fixed for receiving the same and it shall be binding on us and may be accepted at

any time before the expiration of that period.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE
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SECTION -9
DRAWINGS
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SECTION - 10
DOCUMENTS TO BE FURNISHED BY BIDDER
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