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INVITATION FOR BID
(IFB)



NATIONAL COMPETITIVE BIDDING

1. The Executive Engineer, Anand Agricultural University, Anandinvites bids for the
construction of works detailed in the table. The bidders may submit bids for any or all of

the following works.

TABLE
Package| Name of work Approximate |Bid security | Cost of Period of #Class of
No. value of works (Rs) document | completion | Registration /
(Rs.) EMD Tender fee Category of
contractor if
required
1 2 3 4 5 6 7
CONSTRUCTION OF D1
TYPE-2NOSANDE P ”
TYPE-1NOSTAFFE | 708621300 | 7086200 | 240000 | Li(Eleven) | *D Class and
QUARTERS AT AAU onths above
GODHRA

2. Prospective / Interested bidder may download the Bid Documents from website
https://www.nprocure.com free of cost till the Time and Date as mentioned on
online NIT at websitehttps://www.nprocure.com & AAU Website

3. However, Bidder who is submitting the Bid Online will have to pay the Bid Document
Fee/ Tender Fee through Demand Draft only of any Schedule Bank payable at Anand
agricultural _university, Anand and in favour of “Anand Agricultural
University Fund Account®, Once the Bid is received online, Bid Document /
Tender Fee will not be refundable.

The Demand Draft for Bid Document / Tender fee and FDR / Bank-Guarantee against
Bid Security / EMD shall be submitted in electronic format through online (by
scanning) while uploading the bid, this submission shall mean that bid document /
tender fee and Bid Security / EMD has been received. Accordingly, the offer of only
those shall be opened whose Bid Document / Tender Fee and Bid Security / EMD
have been received electronically. However, for the purpose of realization of Demand
Draft, and FDR / BankGuaranteeandtender Physical document in bidder shall send
the same in original through R.P.A.D./SPEED POSTonly so as to reach to ‘Executive
Engineer, Anand Agricultural University Anand-388110within 7 Days from
the last day of bid submission. Otherwise received e-tender will not be opened
without receiving in physical document of contractor and this office will not
responsible for not opening of e-tender.

Paneltative action for not submitting Demand Draft / FDR / Bank-Guarantee in
original to Executive Engineer / Tender Inviting Authority by bidder shall be
initiated.

4. Bids received online, will be opened on the time, date and place as specified in the
online NIT at website https://www.nprocure.com in the presence of the bidders or
their authorized representatives, who wish to remain present.

If the office happens to be closed on the day of opening of the bids as specified, the

bids will be opened on the next working day at the same time and venue.

iddors of the biddina.d |
6. Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and
should be rounded off to the next thousand rupees.
7. Other Information is asunder:
A. Agencies can prepare and edit their offers a number of times before the end of
the tender submission date and time. After the tender submission date and time,

the bidder cannot modify / edit / withdraw their submitted offer in any case. No




written or online request in this regard shall be granted.

B. Offers in physical form will not be accepted in any case.

C. Demand Draft purchased by the other then bidder and issued after the last date
of submission of Bids, will not be considered or accepted.

D. The cost incurred by the contractor for this offer for clarification or attending
discussion, conferences or site visits will not be reimbursed by the Employer or
Engineer-in-Charge.

E. Conditional tender shall not be accepted.

F. Any changes, addition, alternation made in the prescribed form attached with
tender are liable to be rejected.

G. Any change in format or conditional FDR will not be accepted and the bidder
will be considered on-responsive.

H. All the bidders are instructed to fill in information strictly in accordance with
the format given in the checklist /qualification document / tender document.

I. It is mandatory for the bidders to supply each and every information as asked
strictly in electronic format at appropriate places only.

J.  Blank 7/ insufficient information shall be treated as nil information and shall
result in disqualification.

K. Even if the bidder has been qualified in a similar or larger size of project in the
past, it shall not be deemed to be a ground / reason for not giving required
information for this work /bid.

L. Information supplied for earlier projects shall not be considered while
evaluation of this bid. The Government will not ask for any other information,
unless it is found absolutely necessary by the competent authority.

M. If found necessary, the contractor will be intimated for negotiation,

For the works costing up to 7.5 crore (ROAD), 7.0 crore (BUILDING & BRIDGE)

kindly refer to SSR-10-2015-17-C dated03-02-2017

For the works costing under #5-crore-forRead-Werks and 7.0 crore for Building
and-Bridge Works following documents shall be submitted in electronic format only
through online by scanning and the (i) Bid Document Fee / Tender Fee (ii) Bid
Security / EMD should be sent in original to the Tender opening authority through
RPAD, so as to reach the Executive Engineer within 7 days from last day of
submission of Bid.

1. Contractor Class Registration 9.Tender Fee For DD
Certificate
2. Registration Certificate of Special 10.DD/FDR For EMD (Exemption
Category-III (Building) Certificate is Not Allowed in A A.U.)
3. Valid Bank Solvency Certificate for 11.Bid Capacity (Clause No.4.7)
Calendar Year-2026
4. GST No. 12.Bank Certificate (Clause N0.4.5.6 of ITB)
5. Pan No. 13 Affidavit
6. Form-3A 14.Undertaking
7. Income Tax Return-Two Year 15.Proposed work method and schedule
(Refer Clause 1.13 of Q.1)
8. MoU with Electrical Contractor, Their 16.Work Program(Refer Clause 1.14 of Q.I)

Electrical Registration & License



SECTION - 1
INSTRUCTIONS TO
BIDDERS (ITB)



Section 1: Instructions to Bidders

Table of
Clauses
Page No. Page No.
A. General D. Submission of Bids
1. Scope of Bid 8 19. Sealing & Marking of Bids 18
2. Source of Funds 8 20. Deadline for Submission of 18
Bids
3. Eligible Bidders 8 21. Late Bids 18
4.  Qualification of the 8 22. Modification and 18
Bidder Withdrawal of Bids
5. One Bid per Bidder 12
6. Costof Bidding 12 E. Bid Opening and Evaluation
7.  SiteVisit 12 23. Bid Opening 19
24. Process to be Confidential 20
B. Bidding Documents 25. Clarification of Financial 20
Bids
8.  Content of Bidding 13 26. Examination of Bids and 20
Documents Determination of
Responsiveness
9. Clarification of Bidding 13 27. Correction of Errors 20
Documents
10. Amendment of Bidding 14 28. Deleted 21
Documents
29. Evaluation and Comparison 21
of Financial Bids
C. Preparation of Bids 30. Deleted 21
11. Language of Bid 14
12. Documents Comprising 14 F. Award of Contract
the Bid
13. BidPrices 15 31. Award Criteria 22
14. Currencies of Bid and 16 32. Employer’'s Right to Accept 22
Payment any Bid and to Reject any
or all Bids
15. Bid Validity 16 33. Notification of Award and 22
Signing of Agreement
16. Bid Security 16 34. Performance Security 22
17. Alternative Proposalsby 17 35. Advance Payment and 23
Bidders Security
18. Formatand Signing of Bid 17 36. Dispute Review Expert 23
37. Correct or Fraudulent 23
Practices
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41
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A. GENERAL

Scope of Bid

The Employer (Named in Appendix to ITB) invites bids for the Construction of
works (as defined in these documents and referred to as ‘the works”) detailed in
the table given in IFB. The bidders may submit bids for any or all of the works
detailed in the table given in IFB.

The successful bidder will be expected to complete the works by the intended
completion date specified in the Contract data.

Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their
derivatives (bidder/ tenderer, bid / tender, bidding/ tendering, etc.) are
synonymous.

Source of Funds

The expenditure on this project will be met from the budget of Govt. of Gujarat /
Govt. of India (RKVY/other funding agencies for particular project).

Eligible Bidders

This Invitation for Bids is open to all eligible bidders.

All bidders shall provide in Section 2, Forms of Bid and Qualification
Information, a statement that the Bidder is neither associated, nor has been
associated, directly or indirectly, with the consultant or any other entity that has
prepared the design, specifications, and other documents for the Project or
being proposed as Project Manager for the Contract. A firm that has been
engaged by the Employer to provide consulting services for the preparation or
supervision of the works, and any of its affiliates, shall not be eligible tobid.

Qualification of the Bidder

All bidders shall provide in Section 2, Forms of Bid and Qualification
Information, a preliminary description of the proposed work method and
schedule, including drawings and charts, as necessary. The proposed
methodology should include a program of construction backed with equipment
planning and deployment duly supported with broad calculations and quality
assurance procedures proposed to be adopted justifying their capability of
execution and completion of work as per technical specifications, within
stipulated period of completion.

Deleted

Deleted

Deleted

QUALIFICATIONCRITERIA:
(Applicable for the works which require Post Qualification)

Qualification will be based on Applicant’s meeting all the following minimum
pass/ fail criteria regarding the Applicant’s general and particular experience,
personnel and equipment capabilities and financial positions, as demonstrated
by the applicant’s responses in the forms attached to the letter of application
(specified requirement for joint ventures are given under para 4.6 below)



Subcontractors experience and resources shall not be taken in to account in
determining the applicants compliance with the qualifying criteria

To qualify for more than one contract, the applicant must demonstrate having
experience and resources sufficient to meet the aggregate of the qualification
criteria for each contract given in paragraphs 4.5.4,4.5.5 and 4.5.9 below

Year

Base year of inviting tender 20 20
=>4 [~=\>4

-1 20 20

-2 20 20

-3 20 20

-4 20 20

-5 20 20

4.5.3. General Experience.
The Applicant shall meet with the following minimum criteria:
@  Achieved a minimum annual financial turnover (defined as billing for
works in progress and completed in all classes of civil engineering

construction works only) in any one year, over the last five years of the
annual value of contract / contracts applied for.

®)




454.

455.

4.5.6.

45.7.

4.5.8.

4509.

The works may have been executed by the bidder. Substantially completed
works means those works which are at least 90 % completed as on the date
of submission (i.e. gross value of work done up to the last date of
submission is 90 % or more of the original contract price) and continuing
satisfactorily

For these, a certificate from the employers shall be submitted along with
the application incorporating clearly the name of the work, contract value,
billing amount, date of commencement of works, satisfactory performance
of the contractor and any other relevant information.

Personnel Capabilities.

Availability for his work of personnel with adequate experience as required; as per

Appendix_.

Equipment Capabilities

Based on the studies carried out by the Engineer, the minimum suggested major
equipment to attain the completion of works in accordance with the prescribed
construction schedule are shown in the Appendix.

The bidders should, however, undertake their own studies and furnish with
their bid, a detailed construction planning and methodology supported with
layout and necessary drawings and calculations to allow the employer to review
their proposals. The numbers, types and capacities of each plant/equipment
shall be shown in the proposals along with the cycle time for each operation for
the given production capacity to match the requirements.

Financial Position

The Applicant should give undertaking that he has access to, or has available, liquid
assets (aggregate of working capital, cash in hand and uncommitted bank guarantees)
and / or credit facilities up to 25 percent of the value of the contract / contracts applied.

The audited balance sheets for the last five years should be submitted, which must
demonstrate the soundness of the applicant’s financial position, showing long -
term profitability including an estimated financial projection for the next two years,
if necessary, the employer will make inquiries with the applicant’s bankers.

Litigation History

The Applicant should provide accurate information on any litigation or arbitration
resulting from contracts completed or under execution by him over the last five years. A
consistent history of awards against the Applicant or any partner of a joint venture may
result in failure of the applicant.

Disqualification

Even though the applicants meet the above criteria, they are subject to be
disqualified if they have:

Made misleading or false representation in the forms, statements submitted, and
/ or Record of poor performance such as abandoning the work, rescinding of
contract for which the reasons are attributable to the non — performance of the
contractor; consistent history of litigation awarded against the applicant or

10



4.7.

financial failure due to bankruptcy. The rescinding of contract of a joint venture
on account of reasons other than non — performance, such as Most Experienced
partner of joint venture pulling out, court directions leading to breaking up of a
joint venture before the start of work, which are not attributable to the poor
performance of the contractor will, however, not affect the qualification of the
individual partners.

Bid Capacity.

Applicants who meet the minimum qualification criteria will be qualified only if
their available bid capacity at the expected time of bidding is more than the total
estimated cost of the works. The available bid capacity will be calculated
asunder:

Assessed Available Bid Capacity = (A*N*2-B), where

A = Maximum value of work executed in any one year during the last five years
(updated to the price level of the year indicated in appendix) taking into
account the completed as well as works in Progress.

B = Value at current price level of the existing commitments and ongoing works
to be completed during the next11(Eleven) Months (period of completion
of work for which bids are invited);and

N = Number of years prescribed for completion of the works for which the bids
are invited.

11



4.8

Even though the bidders meet the above qualifying criteria, they are
subject to be disqualified if they have:

- Made misleading or false representation in the forms, statements and

Attachments the submitted in proof the qualification requirements; and /or
Record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delay in completion, litigation history, or
financial failures etc.; and/or

- Participated in the previous bidding for the same work and had quoted
unreasonably high bid prices and could not furnish rational justification to
the employer.

5. One bid per bidder

5.1.

6.1.

7.1

Each bidder shall submit only one bid for one package. A bidder who submits or
participates in more than one bid (other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause all the proposals
with the bidder’s participation to be disqualified.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission
of his Bid, and the Employer will in no case be responsible and liable for those
costs.

Site Visit

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and
examine the Site of work and its surrounding and obtain all information that
may be necessary for preparing the Bid and entering into a contract for
construction of the Works.

The costs of visiting the site shall be at the Bidder’s own expense.

12



B. BIDDINGDOCUMENTS

8. Content of Bidding Documents
81 The set of bidding documents comprises the documents listed below and

addenda issued in accordance with Clausel0:
Section Particulars Volume No.
- Invitation for Bids

Instructions to Bidders |

Qualification Information, and other forms

Conditions of Contract

Contract Data

Technical Specifications I
Form of Bid Il

Bill of Quantities

Securities and other forms

©O| 00| N| o g | W| N|

Drawings v

=
o

Documents to be furnished by bidder \Y

82  Volumes I, I, lll and IV are available online and documents to be furnished by
the bidder in compliance to section 2 will be prepared by him and furnished as
Volume- V in two parts (refer clausel?2).

83.  The bidder is expected to examine carefully all instructions, conditions of
contract, contract data, forms, terms, technical specifications, bill of quantities,
forms, Annexes and drawings in the Bid Document. Failure to comply with the
requirements of Bid Documents shall be at the bidder’s own risk. Pursuant to
clause 26 here of, bids which are not substantially responsive to the
requirements of the Bid Documents shall be rejected.

9. Clarification Bidding Documents

91 A prospective bidder requiring any clarification of the bidding documents may
notify the Employer in writing or through E-mail at the Employer’s address
indicated in the invitation to bid. The Employer will respond to any request for
clarification which he received earlier than 15 days prior to the deadline for
submission of bids. Employer’s response will be published on website
including a description of the enquiry but without identifying its source.

13



924.

10. Amendment of Bidding Documents

101 Before the deadline for submission of bids, the Employer may modify the
bidding documents by issuing addenda.

102 Any addendum thus issued shall be part of the bidding documents. The
Employer will assume no responsibility for the same.

103. To give prospective bidders reasonable time in which to take an addendum
into account in preparing their bids, the Employer may, at his discretion,
extend as necessary the deadline for submission of bids, in accordance with
Sub-Clause 20.2 below.

PREPARATION OF BIDS
11. Language of the Bid
111  All documents relating to the bid shall be in the English language.
12.  Documents Comprising the Bid

12.1. The bid be submitted by the bidder as Volume V of the bid document (refer
Clause 8.1) shall be in two separate parts:

Part | shall be named “Technical Bid” and shall comprise
M Bid Security in the form specified in Section8

(i)  Qualification Information and supporting documents as specified in Section2

14



(i)  Certificates, undertakings, affidavits as specified in Section2

(iv)  Any other information pursuant to Clause 4.5 of these instructions

(v)  Undertaking that the bid shall remain valid for the period specified in
Clause 15.1

Part Il shall be named “Financial Bid” and shall comprise

Q)] Form of Bid as specified in Section6

(i)  Priced Bill of Quantities for items specified in Section7

12.2. The Bidder shall submit the details / information pertaining to each part i.e.
technical as well as financial and must be submitted online only.The Bid
receiving only in Physical form be summary rejected.

12.3. Following documents will be deemed to be part of the bid.

Section Particulars Volume No.
Invitation for Bids (IFB)

1 Instruction to Bidders Volume |

3 Conditions of Contract

4 Contract Data

5 Specifications Volume Il

9 Drawings Volume IV

13. BidPrices

131 The Contract shall be for the whole works as described in Sub-Clause 1.1, based
on the priced Bill of Quantities submitted by the Bidder.

132 The bidder shall fill in rates and prices and line-item total (both in figures and
words) for all items of the Works described in the Bill of Quantities along with
total bid price(Both in figures and words). Items for which no rate or price is entered
by the bidder will not be paid for by the Bill of Quantities.

133  All duties, taxes, and other levies except GST payable by the contractor under the
contract, or for any other cause shall be included in the rates, prices and total
Bid Price submitted by the Bidder. (GST will be paid extra)

134 Deleted

14.

141

Currencies of Bid and Payment

The unit rates and the prices quoted by the bidder shall be entirely in Indian

15



15.

151

152

#16.

161

162.

163.

164.

16.5

Rupees. All payments shall be made in Indian Rupees.
Bid Validity

Bids shall remain valid for a period of not less than 120 days after the deadline
date forbid submission specified in Clause20.

In exceptional circumstances, prior to expiry of the original time limit, the
Employer may request that the bidders may extend the period of validity for a
specified period. A bidder may refuse the request without forfeiting his bid
security. A bidder agreeing to the request will not be required or permitted to
modify his bid, but will be required to extend the validity of his security for a
period of the extension, and in compliance with Clause 16 in all respects.

Bid Security

The Bidder shall furnish, as part of his Bid, a Bid security in the amount as

shown in column 4 of the table of IFB for this particular work. This Bid security

shall be in favor of Employer as named in Appendix and may be in one of the

following forms;

a FDR from any scheduled Indlan bank in the format glven in
Volume I1lI. (Ba , M M
Crore-and-above) and—Bank—GuaFanféee of Schedule and Prlvate Banks shall be

considered as per GoG Finance Department’s Circular No. FD/MSM/e-
file/4/2023/0057/D.M.0O. Date 21/04/2023 or as per their latest amendment.

b. Fixed Deposit Receipt issued by any Scheduled Indian Bank er-a-foreign

FDR (and other instruments having fixed validity) issued as surety for the bid
shall be valid for 45 days beyond the validity of the bid i.e. total validity of
120+45 = 165Days

Any bid not accompanied by an acceptable Bid Security and not secured as
indicated in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer
as non-responsive.

The Bid Security of unsuccessful bidders will be returned within 28 days of the

end of the bid validity period specified in Sub-Clause15.1

The Bid Security of the successful bidder will be discharged when the bidder
has signed the Agreement and furnished the required Performance Security.

16



16.6. The bid Security may be forfeited

@ If the Bidder withdraws the bid after Bid opening during the period of Bid
validity.

(o)) If the Bidder does not accept the correction of the Bid Price, if any or

© In the case of a successful Bidders, if the Bidder fails the specified time limit to
M Sign the Agreement; or
(i) Furnish the requirement Performance Security.

d) #If found necessary, the bidder will be intimated for negotiation, He will be
intimated maximum three times within the validity period for negotiation, if
contractor does not respond in time, his Bid Security (EMD) will be forfeited and
his tender will be rejected. Punitive action will be taken on such contractors. (As
per GoG R&B Dept’s Gr. No. S/22/2017/6369/D,Dt.08/06/2018)

17.  Alternative Proposals by Bidders.

171 Bidders shall submit offers that fully comply with the requirements of the
bidding documents, including the conditions of contract (including mobilization
advance or time for completion), basic technical design as indicated in the
drawing and specifications. Conditional offers or alternative offers will not be
considered further in the process of tender evaluation.

18. Format and signing of Bid
181  The Bidder shall prepare documents comprising the bid as described in Clause

12 of these Instructions to bidder as the “Technical Bid “and “Financial Bid” in
separate parts to be uploaded.

17



19.

20.

201

202

21.

22.

21

222

223.

224,

C. SUBMISSION OFBIDS

Deleted
Deadline for Submission of the Birds

Complete Bids must be received online by the Employer at the tender website
specified above not later than the date indicated in appendix.

The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause 10, in which case all right and obligation
of the Employer and the bidders previously subject to the original deadline will
then be subject to the new deadline.

Deleted

Modification and Withdrawal of Bids

Bidders may modify or withdraw their bids online before the deadline
prescribed in Clause 20 or pursuant to Clause23.
Deleted

No bid shall be modified or withdrawn after the deadline for submission ofBid.

Withdrawal or modification of a bid between the deadline for submission of
bids and the expiration of the original period of bid validity specified in Clause
15.1 above or as extended pursuant to Clause 15.2 may result in the forfeiture
of the Bid security pursuant to Clausel6.

18



23.

D.BID OPENING ANDEVALUATION

Bid
Opening

23.1 The Employer will open all the Bids received including modifications made

23.2.
23.3.

234.

235.

236

237

238

239

pursuant to Clause 22, in the presence of the Bidders or their representatives

who choose to attend at time, date and the place specified in Appendix in the

manner specified in Clauses 20 and 23.3, In the event of the specified date of Bid
opening being declared a holiday for the Employer, the Bids will be opened at
the appointed time and location on the next working day.

Deleted.

The “Technical Bid” shall be opened. The amount, form and validity of the bid

security furnished with each bid will be announced. If the bid security furnished

does not conform to the amount and validity period as specified in the invitation
for bid (ref. Column 4 and paragraph 3), and has not been furnished in the form
specified in Clause 16, the technical bid will not be opened.

(i) Subject to confirmation of the bid security by the issuing Bank, the bids
accompanied with valid bid security will be taken up for evaluation with
respect to the Qualification information and other information furnished
in part | of the bid pursuant to Clause12.1.

(i If required, the bidder will be asked in writing to clarify his Qualification
Documents with respect to any required clarification.

@)  The bidders will respond in not more than 7 days of issue of the
clarification letter.

(v)  Immediately (usually within 3 or 4 days), on receipt of these clarification
the Evaluation Committee will finalize the list of responsive bidders
whose financial bids are eligible for consideration.

Deleted

At the time of opening of “Financial Bid”, the names of the bidders were found

responsive in accordance with Clause 23.4(iv) will be announced. The bids of

only these bidders will be opened. The responsive Bidders’ names, the Bid
prices, the total amount of each bid, any discount and such other details as the

Employer may consider appropriate, will be announced by the Employer at the

opening.

the time of opening of “Financial Bid”, the names of the bidders were found

responsive in accordance with Clause 23.4(iv) will be announced. The bids of

only these bidders will be opened. The responsive Bidders’ names, the Bid
prices, the total amount of each bid, any discount, and such other details as the

Employer may consider appropriate, will be announced by the Employer at the

opening.

In case bids are invited for more than one package, the order for opening of the

“Financial Bid” shall be in order of Estimated amount of Bids from highest to

lowest.

The Employer shall prepare minutes of the Bid opening, including the
information disclosed to those present in accordance with Sub-Clause23.6.

19



24
241

25.

251

Process to be Confidential

Information relating to the examination, clarification, evaluation, and
comparison of Bids and recommendations for the award of a contract shall not
be disclosed to Bidders or any other persons not officially concerned with such
process until the award to the successful Bidder has been announced. Any effort
by Bidder to influence the Employer’s processing of Bids or award decisions may
result in the rejection of his Bid.

Clarification of Financial Bids

To assist in the examination, evaluation, and comparison of Bids, the Employer
may, at his discretion, ask any Bidder for clarification of his Bid, including
breakdowns of unit rates. The request for clarification and the response shall be
in writing or by e- mail, but no change in the price or substances of the Bid shall
be sought, offered, or permitted except as required to confirm the correction of
arithmetic errors discovered by the Employer in the evaluation of the Birds.

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter

relating to his Bid opening to the contract is awarded. If the Bidder wishes to
bring additional information to the notice of the Employer, it should do so in
writing.

25.3. Any effort by the Bidder to influence the Employer in the Employer's bid

26.

261

262

263

27.

evaluation, bid comparison or contract award decision may result in the
rejection of the Bidders’ bid.

Examinations of Bids and Determination of Responsiveness

During the detail evaluation of "Technical Bid", the Employer will determine
whether each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b)
has been properly signed; (c) is accompanied by the required securities and; (d)
is substantially responsive to the requirements of the Bidding document. During
the detailed evaluation of the “Financial Bid”, the responsiveness of the bids will
be further determined with respect to the remaining bid conditions, i.e., priced
bill of quantities, technical specifications, and drawings.

A substantially responsive “Financial Bid” is one which confirms all the terms,
conditions and specifications of bidding documents, without material deviation
or reservation. A material deviation or reservation is one (a) which affects in any
substantial way the scope, quality, or performance of the Works; (b) which limits
in any substantial way, inconsistent with the Bidding documents, the Employer’s
rights or the Bidder’s obligations under the Contract; or (c) whose rectification
would affect unfairly the competitive position of other Bidders presenting
substantially responsive Bids.

If a “Financial Bid” is not substantially responsive, it will be rejected by the
Employer, and may not subsequently be made responsive by correction or
withdrawal of the non-conforming deviation or reservation.

Deleted
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28.

29.

29.1.

29.2.
29.3.

Deleted

Evaluation and Comparison of Financial Bids

The Employer will evaluate and compare only the Bids determined to be
substantially responsive in accordance with Sub-Clause26.2.

Deleted.

The Employer reserves the right to accept or reject any variation or deviation.
Variation and deviations and other factors, which are in excess of the
requirements of the Bidding documents or otherwise result in unsolicited
benefits for the Employer, shall not be taken in to account in Bid evaluation.

295,

29.6.

30.

If the Bid of the successful Bidder is seriously unbalanced in relation to the
Engineer’s estimate of the cost of work to be performed under the contract the
Employer may require the Bidder to produce detailed consistency of those
prices with the construction methods and schedule proposed. After evaluation of
the price analyses, the Employer may require that the amount of the
performance security set forth in Clause 34 be increased at the expense of the
successful /bidder to a level sufficient to protect the Employer against financial
loss in the event of default of the successful Bidder under the Contract.

A bid which contains several items in the bill of Quantities which are
unrealistically priced low and which cannot be substantiated satisfactorily by
the bidder may be rejected as non-responsive.

Deleted
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31.

311

32.

32.1.

33.
33.1.

E. AWARD OFCONTRACT
Award Criteria

Subject to Clause 32, the Employer will award the contract to the Bidder whose

Bid has been determined.

M to be substantially responsive to the Bidding documents and who has
offered the lowest evaluated Bid Price; and

(i)  to be within the available bid capacity adjusted to account for his bid
price which is the lowest evaluation in any of the packages opened earlier
than the one consideration.
In no case, the contract shall be awarded to any bidder whose available

bid capacity is less than the evaluated bid price, even if the said bid is the lowest
evaluated bid. The contract will in such cases be awarded to the next lowest
bidder at his evaluation bid price.

Employer’s Right to Accept any Bid and to Reject any or all Bids

Notwithstanding Clause 31, the Employer reserves the right to accept or reject
any Bid, and to cancel the Bidding process and reject all Bids, at any time prior to
the award of contract, without thereby incurring any liability to the affected
bidder or Bidder or any obligation to inform the affected Bidder or Bidders of
the grounds for the Employer’s action.

Notification of Award and Signing of Agreement

The Bidder whose Bid has been accepted will be notified of the award by the
Employer prior to expiration of the Bid validity period by cable, telex or
facsimile confirmed by registered letter. This letter (hereinafter and in the
condition of contract called the “Letter of Acceptance”) will state the sum that
the Employer will pay the Contractor in consideration of the execution,
completion, and maintenance of the Works by the Contractor as prescribed by
the Contract (hereinafter and in the Contract called the “Contract Price”).

33.2 The notification of award will constitute the formation of the contract, subject only

333.

334.

34.
34.1.

to the furnishing of a performance security in accordance with the provisions of
Clause.

The Agreement will incorporate all agreements between the Employer and the
successful Bidder. It will be signed by the Employer and to the successful Bidder,
within 28 days following the notification of award along with the Letter of
Acceptance. Within 21 days of receipt, the successful Bidder will sign the
Agreement and deliver it to the Employer.

Upon the furnishing by the successful Bidder of the Performance Security, the
Employer will promptly notify the other Bidders that their Bids have been
unsuccessful.

Performance Security

(A) Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder
shall furnish to the Employer an irrevocable and unconditional guarantee
from a Bank in the form set forth in Section 8 (the “Performance Security”)
for an amount equal to 5% (five percent) of its Contract Price. In case of bids
mentioned below, the successful Bidder, along with the Performance
Security, shall also furnish to the Authority an irrevocable and unconditional

22



guarantee from a Bank in the same form given at Section 8 towards an Additional
Performance Security (The “Additional Performance Security”) for an amount
calculated as under:

@ If the Contract Price offered by the Selected Bidder is lower than
10% but up to 20% of the Estimated Project Cost, then the Additional
Performance Security shall be calculated @ 20% of the difference in
the (i) Estimated Project Cost (as mentioned in Bid Document) -
Minus 10% of the Estimated Project Cost and (ii) Contract Price
offered by the selected Bidder.

(9)] If the Contract Price offered by the Selected Bidder is lower than
20% of the Estimated Project Cost, then the Additional Performance
Security shall be calculated @ 30% of the difference in the (i)
Estimated Project Cost (as mentioned in Bid Document) - Minus 10%
of the Estimated Project Cost and (ii) Contract Price offered by the
selected Bidder.

© This Additional Performance Security shall be treated as part of the
Performance Security.

(B) The Performance Security shall be valid beyond 60(sixty) days of the Defects
Liability Period and the Additional Performance Security shall be valid
beyond 28 (twenty-eight) days of Project Completion Date.

34.2. If the performance security is provided by the successful Bidder in the form of
a Bank Guarantee, it shall be issued either (a) at the Bidder’s option, by a
Nationalized/Scheduled Indian bank or (b) by a foreign bank located in India
and acceptable to the Employer. As per GoG Finance Department’s Circular No.
FD/MSM/e-file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest
amendment.

34.3. Failure of the successful Bidder to comply with the requirement of Sub-Clause
34.1 shall constitute sufficient grounds for cancellation of the award and
forfeiture of the Bid Security.

36. Deleted
37.  Corrupt of Fraudulent Practices

371 The Employer will reject a proposal if it determines that the Bidder
recommended for award has engaged in corrupt or fraudulent practices in
completing for the contract in question and will declare the firm ineligible,
either indefinitely or for a stated period of time, to be awarded a contract with
National Highways Authority of India/ State PWD and any other agencies, if it at
any time determines that the firm has engaged in corrupt or fraudulent
practices in completing for the contractor, or in execution.

372  Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2
of the Conditions of Contract.
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No oA

©

10.
11.

12.
13.
14.

15.

16.
17.

18.

-1
2
3 2020
-4
5

APPENDIXTOITB

Clause
Reference With
respect to
Section -1

The Name of the Employer is Executive Engineer AAU.Anand [ClL1.1]
The last five years.

2024 - 2025

2023 -2024

2022 -2023

2021 -2022

2020-2021

This Annual Financial Turnover Amount is [Cl.4.5.3 (a)]

Value of Work is Rs.7086213.00

Deleted

The cost of electric work is Rs._NIL

The cost of Civil, Electrification, Fire, water supply / sanitary

worksisRs.7086213.00

Liquid assets and / or availability of credit facilities is [C1.4.5.6]
Price level of the financial year 2024 — 25 [Cl.45.2]
The pre-bid meeting will take place at NIL [Cl.9.2.1]

The technical Bid will be opened at the office of the
Executive Engineer, Anand Agricultural University,

Anand-388001,0ndt. .............coeevvveene. at v AM/PM
Address of the Employer: Office of the Executive Engineer, AAU,Anand -388110
Deleted
The bid should be submitted latest by as stated on [Cl.20.1 &
online NIT 20.2]
The bid will be opened at as stated on online NIT [Cl. 23.1]
The Bank Draft in favor of “Anand Agricultural University FundAccount
Deleted

Esealaﬂeniaete#s#&r—th&eesteﬁwe% [CL4.5.2]
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#LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT
WORK

[Reference CL. 4.5.5]

The contractors shall also give a list of machineries in his possession and which
they propose to use on the work.

Sr. | Plantor Machinery |Location Age of Make |Capacity | Approximate | Remark
No. Machinery Value
(maximum
15years)
1 2(a) 2(b) 3 4 5 6 7
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List of Key Personnel to be deployed on Contract
Work (Reference Cl. 4.5.4)

# Employment of a qualified site Engineer by the Contractor.
The Contractor shall employ full-time technically qualified staff during the execution of
this work as under: -

1

2.

3.

Two graduate Civil Engineers and three diploma Civil Engineers when cost of the
work to be executed is more than Rs.50lakhs.

One graduate & two Diploma, Civil Engineers when the cost of the work to be
executed is more than Rs.15 lakhs but less than Rs.50lakhs.

Minimum one Diploma Civil Engineer when the cost of work is less than Rs.15
lakhs but more than Rs.5lakhs.

Minimum two Diploma Civil Engineers for the work when the cost of work to be
executed is less than Rs. 5 lakhs. The Engineer so employed for the Government
work must have sufficient experience to handle the work independently. Such an
Engineer shall have to stay at the site of work and he shall not be entrusted with
other duty except this work.

In case the contractor or partner of the contractor firm is a Civil Graduate
Engineer, Employment of a separate Engineer will not be necessary provided that
the Engineer partner himself attends the execution of the work on the site.

Within 15 days of issue of work-order the Contractor will have to furnish to the
Deputy Executive Engineer-in-charge of the work the Name, Qualifications, copy of
marksheet, Colour Photograph and the appointment order issued such engineers
engaged for this contract work. If 15 days after issue of work order such
designated Site Engineers do not resume or do not remain present on site of work,
the recovery at the rate of Rs.15,000.00 per month per Engineer will be made
from the bills/deposit/dues of the contractor. Such recovery shall be non-
refundable.
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SECTION - 2
QUALIFICATION
INFORMATION
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QUALIFICATION INFORMATION

The information to be filled in by the Bidder in the following pages will be used
for the purpose of post qualification as provided for in Clause 4 of the Instruction to
Bidders. This information will not be incorporated in the Contract.

1. For Individual Bidders

1.1 Constitution or legal status of
Bidder (Attach Copy)

Place of registration Principal place of business

Power of attorney of signatory
of Bid (Attach)

1.2  Total value of Civil engineering constructions 20-20 Work

performed in the last five years 20-20 (inRs.
Lakhs) 20-20

20-20

20-20

1.3.1 Work performed as prime contractor, work performed in the past as a nominated
sub-contractor will also be considered the sub-contract involved execution of all
main items of work described in the bid documents, provided further that all
other qualification criteria are satisfied (in the same name) on works of a similar
nature over the last five years** and in current year before the submission of the

bid.
Project | Nameof | Description | Contract | Valueof | Date | Stipulated | Actual date Remark
Name the of work No. contract of period of of explaining
Employer (Rs. issue | completion | completion* | reasons for
Crore) of delay &
work work
order Completed

*Attach certificate(s) from the Engineer(s)in-charge
** Immediately preceding the financial year in which bids are received.
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#1.3.2 Quantities of work executed as prime contractor, work performed, in the past as
a nominated sub-contractor, will also be considered provided the sub-contract
involved execution of all main items of work described in the bid document,
provided, further that all other qualification criteria are called (in the same
name and style) in the last five years** and in current year before the
submission of the bid.

Year Name | Name of Quantity of work performed (Cum/MT) Remarks*
of the | the Cement Masonry | Earth Bituminous | (indicate
work | Employer | Concrete Works | Work contract Ref)
(Including
RCC &
PCC)
2024-2025
2023-2024
2022-2023
2021-2022
2020-2021
14  Information on Bid Capacity (works for which bids have been submitted and
works which are yet to be completed) as on the date of this bid.
(A)  Existing commitments and on-going works:
Description | Place | Contract | Name & Value Stipulated Value of Anticipated
of works & No. Address | Contract | Period of Works* of
State of (Rs.Cr) | Completion | remaining | completion
Employer to be
completed
(Rs.Cr)
1 2 3 4 5 6 7 8

*Attach certificate (s) from the Engineer(s) in-charge
** Immediately preceding the financial year in which bids are received.

15 Availability of key items of Contractors Equipment for carrying out the works
(Ref. Clause 4.5.5). The Bidder should list all the information requested below.
Item of Requirement Availability Proposals Remarks
Equipment | NO | Capacity | Owned/ Nos/. Age/ (from
Leased to be | Capacity | Conditions | whom to
procured be
purchased
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1.6  Qualifications and experience of key personnel required for administration and
execution of the contract. Attach biographical data. Refer also to Sub Clause 9.1
of the Conditions of Contract.

Position Name | Qualification Year of Year of
Experience experience in
(General) the proposed

position
Project Manager
Etc.
works Contractor {Name& similar-work

Address)

Attach copies of certificates on possession of valid license for executing water
supply/ sanitary work/ building electrification works.
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1.8 Financial reports for the last five years: balance sheets, profit and loss
statements, auditors’ reports (in case of companies/corporations), etc. List them
below and attach copies.

19  Evidence of access to financial resources to meet the qualification requirements:
cash in hand, lines of credit, etc. List them below and attach copied documents.

1.10 Name, address, and telephone, telex, and fax numbers of the Bidders bankers
who may provide references if contacted by the Employer.

111 Information on Litigation history in which the Bidder is involved.

Other Party Employer Cause of Amount Remarks
(ies) Dispute Involved showing
Present Status

1.12. Statement of compliance under the requirements of Sub Clause 3.2 of the

113

114

instruction to Bidders. (Name of Consultant engaged for project preparations is*.....)

Proposed work method and schedule. The Bidder should attach descriptions,
drawings and charts as necessary to comply with the requirements of the
Bidding documents. (Refer ITB Clause4.1)

Programme

Deleted

Additional Requirements

Bidders should provide any additional information required to fulfill
the requirements of Clause 4 of the Instructions to the Bidders, if applicable.

0] Affidavit
(i)  Undertaking

* Fill the name of consultant
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS
TO OR AVAILABILITY OF CREDIT FACILITIES

(CLAUSE 4.5.6 OF
ITB) BANK

CERTIFICATE

This is to certify that M/s. is a reputed

company with a good financial standing.

If the contract for the work, namely is awarded to
the above firm, we shall be able to provide overdraft/credit facilities to the
extent of

Rs. to meet their working capital requirements for executing the

above during the contract period.

(Signature)
Name of Bank
Senior Bank Manager Address of the Bank
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AFFIDAVIT

I, the undersigned, do hereby certify that all the statements made in the
required attachments are true and correct.

. The undersigned also hereby certifies that neither our firm M/s,

_ have not abandoned any
work of Government of Gujarat/Government of India/any Board or
Corporation under Government of Gujarat/Government of India nor any
contract awarded to us for such works have been rescinded, during last five
years prior to the date of this bid.

. The undersigned hereby authorize(s) and request (s) any bank, person, firm
or corporation to furnish pertinent information deemed necessary and
requested by the Department to verify this statement or regarding any (our)
competence and general reputation.

. The Undersigned understands and agrees that further qualifying information
may be requested, and agrees to furnish any such information at the request
of the Department/ Project implementing agency.

(Signed by an Authorized Officer of the Firm)

Title of Officer

Name of Firm

Date
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UNDERTAKING

I, the undersigned do hereby undertake ..., that  our firm M/s
............................................................................................................................... would invest a minimum
cash

up to 25% of the value of the work during implementation of the contract.

(Signed by
an Authorized officer of the firm)

Title of officer

Name of firm

DATE
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CONDITIONS OF
CONTRACT
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11

CONDITIONS OF CONTRACT

A. GENERAL.

Definition

Terms which are defined in the Contract Data are not also defined in the
Conditions of Contract but keep their defined meaning.

Bill of Quantities means the priced and completed Bill of Quantities
forming part of the Bid

Compensation Events are those defined in Clause 44 hereunder

The Completion Date is the date of completion of the Works as
certified by the Engineer in accordance with Sub Clause 55.1

The Contract is the contract between the Employer and Contractor to
execute, complete and maintain the Works till the completion of Defects
Liability Period. It consists of the documents listed in Clause 2.3below.

The Contract data defines the documents and other information which
comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out
the Work has been accepted by the Employer.

The Contractor’s Bid is the completed Bidding document submitted by
the Contractor to the Employer and includes Technical and Financial Bids.

The Contract Price is the price stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the provisions of the Contract.

Days are calendar days: months are calendar months.

The Defects Liability Period is the period named in the Contract Data
and calculated from the Completion Date.

The Employer is the party who will employ the Contractor to carry out
the Works.

The Engineer is the person named in the Contract Data (or any other
competent person appointed and notified to the contractor to act in
replacement of the Engineer) who is responsible for supervising the
Contractor, administering the Contract, certifying payments due to the
Contractor, issuing and valuing Variations to the Contract, awarding
extensions of time, and valuing the Compensations Events.

Equipment is Contractor's machinery and vehicles brought
temporarily to the site to construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer’s
Letter of Acceptance.
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The Intended Completion Date is the date on which it is intended that
the Contractor shall complete the Works. The Intended Completion Date is
specified in the Contract Data. The Intended Completion Date may be revised
only by the Engineer by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor
for incorporation in the works.

Plant is any integral part of the work which is to have mechanical,
electrical, electronic or chemical or biological functions.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding
documents and are factual interpretive reports about the surface and subsurface
conditions at the site.

Specifications means the Specifications of the works included in the
Contract and any modification or addition made or approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when the
Contractor shall commence execution of the works. It does not necessarily
coincide with any of the Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with
the Contractor to carry out a part of the work in the Contract which includes
work on the Site.

Temporary Works are works designed, constructed, installed, and
removed by the Contractor which are needed for construction or installation of
the Works.

A Variation is an instruction given by the Engineer, which varies the

Works. The Works are what the Contract requires the Contractor to

construct, install,and turn over to the Employer, as defined in the

Contract Data.

2. Interpretation

21 In interpreting these Conditions of Contract, singular also means plural,
male also means female or neuter and the other way around. Heading has
no significance. Words have their normal meaning under the language of
the Contract unless specifically defined. The Engineer will provide
instructions clarifying queries about Conditions of Contract.

22 If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion date, and Intended
Completion Date apply to any Section of the Works (other than
references to the Completion Date and Intended Completion date for the
whole works)

23  The documents forming the Contract shall be interpreted in the following
order of priority

(1) Agreement
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31

41

5.1

6.1

(2)  Letter of Acceptance, notice to proceed with works

(3) Contractor’s Bid

(4) Contract Data

(5) Conditions of Contract including Conditions of Contract

(6)  Specifications

(7)  Drawings

(8)  Bills of quantities and

(9)  Any other document listed in the Contract Data as forming part of
the Contract.

Language and Law

The language of the Contract and the law governing the Contract are
stated in the Contract Data.

Engineers Decisions

Except where otherwise specifically stated, the Engineer will decide
contractual matters between the Employer and the Contractor in the role
representing the Employer.

Delegation

The Engineer may delegate any of his duties and responsibilities to other
people after notifying the Contractor and may cancel any delegation after
notifying the Contractor.

Communications

Communications between parties which are referred to in the conditions

are effective only when in writing. A notice shall be effective only when it
is delivered (in terms of Indian Contract Act).

Other Contractors

The Contractor shall cooperate and share the Site with other contractors,
public authorities, utilities and the Employer between the dates given in
the Schedule of another Contractor. The Contractors shall as refer to in
the Contract Data, also provide facilities and services for them as
described in the Schedule. The employer may modify the schedule of
other contractors and shall notify the contractor of any such



modifications.
9. Personnel

91 The Contractor shall employ the key personnel named in the Schedule of
Key Personnel as referred to in the Contract Data to carry out the
functions stated in the Schedule or other personnel approved by the
Engineer. The Engineer will approve any proposed replacement of key
personnel only if their qualifications, abilities, and relevant experience
are substantially equal to or better than those of the personnel listed in
the Schedule.

92 If the engineer asks the Contractor to remove a person who is a member
of the Contractor Staff or his work force stating the reasons the
Contractor shall ensure that the person leaves the Site within seven days
and has no further connection with the work in the Contract.

10. Employer’s and Contractors Risks

10.1 The Employer carries the risk which these Contract states are Employer’s
risks, and the Contractor carries the risks which these Contracts states
are Contractor’s risk.

11. Employer’s Risks

11.1 The employer is responsible for the excepted risks which are (a) in so far as
they directly affect the execution of the Works, the risks of war,
hostilities, invasion, act of foreign enemies, rebellion, revolution,
insurrection or military or usurped power, civil war, riot commotion or
disorder (unless restricted to the Contractor's employees), and
contamination from any nuclear fuel or nuclear waste or radioactive toxic
explosive.

12. Contractor’s Risks

12.1 All risks of loss of or damages to physical property and of personal injury
and death which arise during and in consequence of the performance of
the Contract other than the excepted risks are the responsibility of the
Contractor.

13. Insurance

131 The Contractor shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start date to the end of the Defects
Liability Period, in the amounts and deductibles stated in the Contract
data for the following events which are due to the Contractor’s risks:

(a) Loss of or damage to the works, Plant and materials,

(b) Loss of or damage to Equipment
(c) Loss of or damages of property (expect the Works, Plant,
Materials and Equipment) in connection with the Contract; and

(d) Personal injury or death.

132  Policies and certificates for insurance shall be delivered by the Contractor
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133

134

135

14.

to the Engineer for the Engineer’s approval before the Start Date. All such
insurance shall provide for compensation to be payable in the types and
proportions of currencies required to rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates
required, the Employer may affect the insurance which the Contractor
should have provided and recover the premiums the Employer has paid
from payments otherwise due to the Contractor or, if no payment is due,
the payment of the premiums shall be a debt due.

Alterations to the terms of an insurance shall not be made without the
approval of the Engineer.

Both parties shall comply with any conditions of the insurance policies.

Site Investigation Report

14.1 The Contractor in preparing the Bid shall rely on any site Investigation

15.
151

16.

16.1

17.
171

18.

18.1

18.2

18.3

184

185

19.

reports referred to in the Contract Data, supplemented by any
information available to the Bidder.

Queries about the Contract data

The engineer will clarify queries on the Contract Data
Contractor to Construct the Works

The Contractor shall construct and install the works in accordance with
the specification and Drawings.

The Works to be completed by the Intended Completion Date

The Contractor may commence execution of the Works on the Start Date
and shall carry out the Works in accordance with the programme
submitted by the Contractor, as updated with the approval of the
Engineer, and complete them by the Intended Completion date

Approval by the Engineer

The Contractor shall submit Specifications and Drawings showing the
proposed Temporary works to the Engineer, who is to approve them if
they comply with the Specifications and Drawings.

The Contractor shall be responsible for design of temporary works.

The Engineer’s approval shall not alter the contractor responsibility for
design of the Temporary works.

The Contractor shall obtain approval of third parties to the design of the
Temporary works where required.

All Drawings prepared by the Contractors for the execution of the
temporary or permanent work are subject to prior approval by the
Engineer before their use.

Safety
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191

20.
201

21.
211

212

22.

The Contractor shall be responsible for the safety of all activities on the Site.

Discoveries

Anything of historical or other interest or of significant value
unexpectedly discovered on the site is the property of the Employer. The
contractor is to notify the engineer of such discoveries and carry out the
Engineer’s instructions for dealing with them.

Possession of the Site

The Employer shall give possession of all parts of the site to the
Contractor. If possession of a part is not given by the date stated in the
Contract Data the Employer is deemed to have delayed the start of the
relevant activities and this will be a Compensation Event.

If within 25% of the time limit of the project, 80% of possession of the
site is not handed over to the Contractor, then contractor/ Employer may
fore-close the contract. Contractor/Employer has to foreclose the work
within 30 days after lapse of 25%time limit and after 30 days foreclosure
option will be closed.

Access to the Site

22.1 The Contractor shall allow the Engineer and any person authorized by the

23.

231

232

24.

241

242

Engineer access to the Site, to any place where work in connection with
the Contract is being carried out or is intended to be carried out and to
any place where materials or plants are being manufactured/ fabricated/
assembled for the works.

Instructions

The Contractor shall carry out all instructions of the Engineer pertaining
to works which comply with the applicable laws where the site is located.

The Contractor shall permit the Employer to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and
to have them audited by auditors appointed by the Employer, if so,
required by the Employer.

Disputes

If the Contractor is of the view that a decision taken by the Engineer was
either outside the authority given to the Engineer by the Contract or that
the decision was wrongly taken, the decision shall be referred to Higher
Authority of AAU within 14 days of the notification of the Engineer's
decision. If the issue is not resolved, any party can refer the matter for
conciliation within 15 days from the decision given by the Higher
Authority of AAU.
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If the dispute is not resolved through the conciliation process, he may refer the dispute to
Gujarat Public Works Contract Dispute Arbitration Tribunal. If the Contractor fails to refer a claim
/ dispute to the Higher Authority within 14 days of the notification of the Engineer's decision, the
Contractor shall not be entitled to any additional payment/claim if he doesn’t follow the above
sequence in stipulated time and he should not stop the work. The rules to the arbitration
proceedings under this clause, subject to the following provisions-:

(@) The Arbitrator shall be a person who is holding or has held a post not below the rank of
superintending Engineer and equivalent rank and such Arbitrator shall be appointed by the AA.
u.

(b) If the person appointed as an Arbitrator is unable or unwilling to act or he resigns his
appointments or vacates his office due to any reason whatsoever, any other eligible person.may
be appointed to act as an Arbitrator.

(c) The Arbitrator shall be deemed to have entered on the reference on the date he issues notice

to both that parties fixing the date of the first hearing.

(d) Even when 3 person who is in Government service, is appointed as ar, Arbitrator, The

contractor will have to pay the fees for arbitration.

(e) The Arbitrator may, from time to time the consent of parties, extend the time for making and

publishing the award.

() The arbitration proceeding shall be held at such a place as may be fixed by the arbitrator.

(g) The Contractor shall, along with his application for referring the dispute to arbitration,
deposit, with the A. A. U. in cash a sum equal to 5 percent of amount of the claim or any amount
that may be fixed by the subject to maximum of Rs. 5000/- towards the cost or Arbitration. The
cost of arbitration. Shall be shared equally between the contractor and the AA.U.. If the share
contractor in respect of the cost of arbitration proceeding exceeds the amount deposited by
the contractor, .he shall be liable to pay the difference and if such share is less, he shall be
entitled to the refund of the difference.

(h) The award shall be speaking award and give reasons and details for every claim/item on

which award is given. The award of the arbitrator shall be final and binding on both the parties. (R

&B GR. No. TNC/1088/iB/283 (i)/C dated 30-11-88)

(i) The application for referring any dispute to arbitration shall be made by the contractor, with the
details of matters and disputes within 90 days of the final bill for the work or within 90 days from
the date of abandonment of the work.
(i) The reference to arbitration proceedings under this shall not-

(i) affect the right of the Executive Engineer/Engineer-in-charge under clause 5 to take
possession of all or any tools, plants materials and stores in or upon the works or site there of
or belonging to the contractor or procured by him and intended to be used for the execution
of work or any part thereof.

(ii) Preclude the Executive Engineer/Engineer-in-charge from utilising the materials
purchased by the contractor, in any work or from removing such materials to other place,
during the period the work is stopped or suspended in pursuance of notice given to the
contractor.

(iii) Entitle the contractor or stop the progress of the work or the earring out the additional or
altered work in accordance with provision.

25.  Procedure for Disputes

25.1 The arbitration shall be conducted in accordance with the arbitration
procedure stated in the Special Conditions of Contract.
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27.

271

272

273

274

28.

281

282

283

29.

Deleted

B. TIMECONTROL
Programme

Within the time stated in the Contract Data the Contractor shall submit to
the Engineer for approval a Programme showing the general methods,
arrangements orders, and timing for all the activities in the works along
with monthly cash flow forecast.

An update of the Programme shall be a programme showing the actual
progress achieved on each activity and the effect of the progress achieved
on the timing of the remaining work including any changes to the
sequence of the activities.

The Contractor shall submit to the Engineer, for approval an updated
programme at intervals no longer than the period stated in the Contract
data. If the Contractor does not submit an updated programme within
this period, the Engineer may withhold the amount stated in the Contract
data from the next payment after the date on which the overdue
programme has been submitted.

The Engineer’s approval of the programme shall not alter the
Contractor’s obligations. The Contractor may revise the programme and
submit it to the Engineer again at any time. A revised programme is to
show the effect of Variations and Compensations events.

Extension of the Intended Completion Date

The Engineer shall extend the Intended Completion Date if a
compensation Event occurs or a Variation is issued which makes it
impossible for completion to be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining
work and which would cause the Contractor to incur additional cost.

The Engineer shall decide whether and by how much to extend the
Intended Completion Date within 35 days of the Contractor asking the
Engineer for a decision upon the effect of a compensation event or
Variation and submitting full supporting information. If the Contractor
has failed to give early warning of a delay or has failed to cooperate in
dealing with a delay, the delay by this failure shall not be considered in
assessing the new Intended Completion Date.

The Engineer shall within 14 days of receiving full justification from the
contractor for extension of Intended Completion Date refer to the
Employer his decision. The employer shall in not more than 21 days
communicate to the engineer the acceptance or otherwise of the
Engineer’s decision. If the employer fails to give his acceptance, the
Engineer shall not grant the extension and the contractor may refer the
matter under Clause24.1

Deleted
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31.
311

312

32.

321

#33.

Delays Ordered by the Engineer
The Engineer may instruct the Contractor to delay the start or progress of
any activity within the works.

Management Meetings

Either the Engineer or the Contractor may require the other to attend a
management meeting. The business of a management meeting shall be to
review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to
provide copies of his record to those attending the meeting and to the
Employer. The responsibility of the parties for actions to be taken is to be
decided by the Engineer either at the management meeting or after the
management meeting and stated in writing to all who attended the
meeting.

Early Warning

The Contractor is to warn the Engineer at the earliest opportunity of
specific likely future events or circumstances that may adversely affect
the quality of the work, increase the Contract price or delay the execution
of works. The Engineer may require the contractor to provide an estimate
of the expected effect of the future event or circumstance on the contract
price and completion date. The estimate is to be provided by the
Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Engineer in making and
considering proposals for how the effect of such an event or circumstance
can be avoided or reduced by anyone involved in the work and in
carrying out any resulting instruction of the Engineer.

C.QUALITYCONTROL

Identifying Defects/ Defect liability period

33.1: Defect liability period: The contractor shall be responsible to make good

and remedy at his own expense any defect which may develop or may be
noticed before the period mentioned hereunder from the certified date of
completion. The Engineer in charge shall give the contractor a notice in
writing about the defects and the contractor shall make good the same
within 15 days of receipt of the notice. In the case of failure on the part of
the contractor, the Engineer- in-charge may rectify or remove or re-
execute the work at the risk & cost of the contractor. The Engineer-in-
charge shall be entitled to appropriate the whole or any part of the
amount of security deposit towards the expenses, if any, Incurred by him
in rectification, removal or re-execution. The Defects Liability period shall
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332

For the purpose of deciding the monsoon period, the 30th September
shall be treated as the last date.

Modified vide R & B D Circular No. PAC — 11 — 102008 - 2076-N, dated:
31/8/2009, PRCH/102013(2976) 2759-N, dated: 27/05/2013 and
Circular No.TNC/10/2016/Clause 17A  (Correction/(1)C Dated:
12/05/2016]

Free maintenance guarantee period for works of Road/Bridge construction

(a) For resurfacing work of road free maintenance guarantee period one
year from the date of completion.

(b) In case of widening of the road/strengthening of the road/bridge, the
contractor shall have to give four years free maintenance guarantee
from the certified date of completion. During this period the
contractor shall visit the site every six months along with the
concerned Section Officer / Deputy Executive Engineer and will
examine the work already carried out in this contract like road work,
jungle cutting, side shoulders, side gutter, road furniture, patta etc.
and will prepare Km. wise inspection report duly signed by all
concerned and any defect observed shall be done within 15 days by
the contractor at his risk and cost as per the direction of Engineer in
charge. The contractor needs to do videography of these visits and
require to submit at the time of release of FMG. If B.T. the surface
during the maintenance period of 4 years is worn out then agency
shall have to provide renewal coating as per tender item as directed
by the Engineer-in- charge. The amount equivalent to 5% of each
running bill shall be withheld and will be released after the free
maintenance guarantee period (i.e. 4 years) is over.

However, this amount shall be released against fixed deposit or FDR
pledged in the name of Executive Engineer after completion
certificate of work is issued.

(1) The flakiness and elongation index (combined) for coarse aggregates
under no circumstances shall exceed the allowable limit set forth in
the relevant clause for the material in question.

(2) 2% of the amount eligible for the payment of bituminous items shall
be withheld till the miscellaneous items like earthwork in
embankment / cutting for side shoulders, side gutters, kilometer /
indicator / guard stones, sign boards etc. are completed in all respect

by the contractor. After completion of the miscellaneous items, the
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above said 2% withheld amount shall be released.

(Govt. of Gujarat's G.R. No.: TNC-10-2013-3(Part-3)/C, Dtd. 13/12/2013).

(4) Setting up of adequate laboratory & deployment of quality engineers.

The contractor shall have to set up the laboratory with adequate
equipment. Till the setting up of adequate laboratory is completed &
reported of this to the engineer (subject to due verification by
engineer’'s representative) by contractor in writing, Rs.2,00,000/-
shall be withheld. The qualified quality Engineer shall be deployed
exclusively for this contract by the contractors. If quality Engineer is
not deployed by contractor within one month after the date of work
order, the amount equivalent to Rs.20,000/- per month shall be
recovered till the actual deployment of quality engineer. The amount
so recovered towards the deployment of quality engineers shall not
be refunded.
(6) Maintenance during Construction Period

During the Construction Period, the Contractor shall maintain, at his
own risk and cost, the existing lane(s) of the road so that the traffic
worthiness and safety thereof are at no time materially inferior as
compared to their condition 10 (ten) days prior to the date of the
Agreement, and shall undertake the necessary repair and
maintenance works for this purpose; provided that the Contractor
may, at his cost, interrupt and divert the flow of traffic if such
interruption and diversion is necessary for the efficient progress of
works and conforms to Good Industry Practice; provided further that
such interruption and diversion shall be undertaken by the
Contractor only with the prior written approval of the Executive
Engineer which approval shall not be unreasonably withheld. For the
avoidance of doubt, it is agreed that the Contractor shall at all times
be responsible for ensuring safe operation of the road.

33.3 The Engineer shall check the Contractor’s work and notify the Contractor

34.

of any defects that are found. Such checking shall not affect the
Contractor’s responsibilities the Engineer may instruct the Contractor to
search for a Defect and to uncover and test any work that the Engineer
considers may have a Defect.

Tests
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351
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361
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38.

381

The entire responsibility for testing the quality material and
workmanship will of the contractor. Thus, contractor will have to carry
the samples to the recognized laboratories, get the sample at his own cost
& submit the test report to the Engineer-in-charge. Sample for testing of
material etc. will be obtained and sealed by the concerned engineer in
charge of AAU. Sampling of materials and frequency of testing will be
done as per Govt. orders from time to time.

1% of the amount of the estimated cost put to tender shall be deducted
from R.A. Bill of the contractor for testing the quality of material
workmanship, irrespective of actual charges.

All the Required test shall be carried out by the contractor and payment
towards all these test shall be made by these office. contractors must be
submit the necessary documents for such payments.

Correction of defects

The engineer shall give notice to the Contractor of any defects before the
end of the defects Liability Period, which begins at Completion and is
defined in the contract data. The Defects Liability Period shall be
extended for as long as Defects remain to be corrected.

Every time notice of a Defect is given; the Contractor shall correct the
notified defect within the length of time specified by the Engineer’s
notice.

Uncorrected Defects

If the Contractor has not corrected a defect within the time specified in
the Engineer’s notice, the Engineer will assess the cost of having the
Defect corrected, and the Contractor will pay this amount.

D. Cost Control

Bill of Quantities

The bill of Quantities shall contain items for the constructions,
installation, testing and commissioning work to be done by the
Contractor.

The bill of Quantities is used to calculate the Contract price. The
Contractor is paid for the quantity of the work done at the rate in the Bill
of Quantities for each item.

Change in the Quantities

The Engineer shall have power to make any alterations in or addition to
the original specifications , drawings, designs and instructions that may
appear to him to be necessary or advisable during the progress of the
work and the contractor shall be bound to carry out the work in
accordance with any instruction in this connection which may be given to
him in writing signed by the Engineer and such alteration shall not
invalidate the contract and any additional work which the contractor may
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39.

391

40.

401

be directed to do in the manner above specified as part of the work shall
be carried out by the contractor on the same conditions in all respects on
which he agreed to do the main work and at the same rate as are
specified in the tender for the main work.

Except that when the quantity of any item exceeds the quantity as in the
tender by more than 130%, the contractor will be paid for the quantity in
excess of 130%, at the rate entered in the SOR of the year during which
the excess in quantity is first executed.

Variations

All Variations shall be included in updated programmes produced by the
Contractor.

Payments for Variations

If the additional or altered work includes any class of work for which no
rate is specified in this contract, then such class of work shall be carried
out as under.

At the rate derived from the item within the contract which is
comparable to the one involving additional or altered class of work;
where there is more than one comparable item, the item of the contract
which is nearest in comparison with regard to class or classes of the work
involved shall be selected and the decision of the Superintending
Engineer as to the nearest comparable item shall be final and binding on
the contractor.

@) If the rate cannot be derived in accordance with (i) above, such class of

(i)

works shall be carried out at the rate entered in the Schedule of Rates of
the division

for the year in which the tender was received, increased or decreased by
the percentage by which the tender amount is more or less as compared
to the amount arrived at the rates in the “Schedule of Rates” of the
Division in the year in which the tender was received. If the Schedule of
rates of the Division does not contain all the items, the percentage
increase or decrease of the tender shall be calculated considering such
items which were included in the “Scheduled Rates” of the division for
the year and for materials consumed on such item the rate to be charged
would be the basic rate taken into account for fixing the rate in S.O.R.
referred to above.

If it is not possible to arrive at the rate from (i) and (ii) above, such class
of work shall be carried out at the rate decided by the competent
authorities on the basis of detailed rate analysis after hearing the
contractor before a Committee of two Superintending Engineers
stationed at the same place or the nearest place.
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41.

411

42.

421

422

423

424

If the additional or altered work, for which no rate is entered in the
“Schedule of Rates” of the Division is ordered to be carried out before the
rate is agreed upon, then the contractor shall within seven days of the
date of receipt by him of the order to carry out the work, inform the
Engineer-in-charge of the rate, which it is his intention to charge for such
class of work and if the Engineer in charge does not agree to this rates, he
shall by notice in writing be at liberty to cancel his order to carry out
such class of work and arrange to carry it out in such manner as he may
consider it advisable, provided always that if the contractor shall
commence work or incur any expenditure in regard thereof before the
rates shall have been determined as lastly herein before mentioned, then
in such cases he shall only be entitled to be paid in respect of the work
carried out or expenditure incurred by him prior to the date of the
determination of the rate as aforesaid according to such rate or rates as
shall be fixed by the Engineer-in-charge. In the event of the dispute, the
decision of the Superintending Engineer of the Circle shall be final.

Where, however, the work is to be executed according to the
designs, drawings and specifications recommended by the contractor and
accepted by the competent authority, the alternation above referred to
shall be within the scope of such designs, drawings and specifications
appended to the tenders.

The time limit for the completion of the work shall be extended in
the proportion that the increase in the cost occasioned by alterations
bears to the cost of the original work and the certificate of the Engineer-
in-charge as to such proportion shall be final and conclusive.

Cash Flow Forecasts

When the programme is updated, the contractor is to provide the
engineer with an updated cash flow forecast.

Payment certificates.

The Contractor shall submit to the Engineer monthly statements of the
estimated value of the work completed less the cumulative amount
certified previously.

The Engineer shall check the Contractor’s monthly statement within 14
days and certify the amount to be paid to the Contractor after taking in to
account any credit or debit for the month in question in respect of
materials for the works in the relevant amounts and under conditions set
forth in sub-clause

32.3 of the Contract Data (secured Advance).

The value of work executed shall be determined by the Engineer.

The value of work executed shall comprise the value of the quantities of
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425

426

43.

431

433

the items in the Bill of Quantities completed.

The value of work executed shall include the valuation of variations and
compensation events.

The Engineer may exclude any item certified in a previous certificate or
reduce the proportion of any item previously certified in any certificate in
the light of later information

Payments

Payments shall be adjusted for deductions for advance payments,
retention, other recoveries in terms of the contract and taxes at source, as
applicable under the law. The Employer shall pay the Contractor the
amounts certified by the Engineer within 28 days of the date of each
certificate.

Payment of GST (prevailing rates) on the amount payable under the
contract to the Contractor will be made by the Employer. Hence, it is the
responsibility of the contractor to pay the GST to the concernedAuthority.
Items of the works for which no rate or price has been entered in will not
be paid by the Employer and shall be deemed covered by other rates and
prices in the Contract.

451

46.

The rates quoted by the Contractor must be inclusive of all taxes
prevailing on due date of bid submission except GST. However, any
subsequent changes in the tax structure by Government after due date of
bid submission will be compensated (+/-) on availability or submission of
actual documentation. Contractor will have to intimate Engineer
regarding changes occurred in the tax structure after bid submission. If
the contractor fails to provide such information and if any financial
obligation may arise due to change in tax structure, same will be
recovered from the contractor.

GST will be paid separately on the bills. Hence, it is the responsibility of
the contractor to pay the GST to the concerned Authority.

Currencies.
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All payment shall be made in Indian Rupees.

Retention

The Employer shall retain from each payment due to Contractor the
proportion stated in the Contract Data until Completion of the whole of
the Works.

On Completion of the whole of the Works half the total amount retained
is repaid to the Contractor and half when the Defects Liability Period has
passed and the Engineer has certified that all Defects notified by the
Engineer to the Contractor before the end of this period have been
corrected.

On completion of the whole works, the contractor may substitute
retention money with an “on demand” FDR.

In case, Contractor requests for refund of the Retention Money deducted
by the Employer under the provision of this clause, Employer shall
consider the said request of the Contractor provided that the refund
hereunder shall be made in tranches of not less than 1% (One Percent) of
the Contract Price and Contractor furnishes an irrevocable and
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491
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493

494

unconditional FDR for an equal amount substantially in the format of FDR
for Performance Guarantee enclosed with SBD and valid up to 60 day
beyond the scheduled / extended Defects Liability Period. On completion
of the whole works, the contractor has however an option to submit a
fresh irrevocable and unconditional FDR for an amount equal to 5% of
the total value of work executed substantially in the format of FDR for
Performance Guarantee enclosed with SBD and valid up to 60 days
beyond the Defect Liability Period and yet refund the Retention Money
FDR submitted for refund of Retention Money.

Liquidated Damages

The Contractor shall pay liquidated damages to the Employer at the rate
per day stated in the Contract Data for each day that the Completion Date
is later than the Intended Completion Date (for the whole works or the
milestone as stated in the contract data). The total amount of liquidated
damages shall not exceed the amount defined in the Contract Data. The
Employer may deduct liquidated damages from payment due to the
Contractor. Payment of liquidated damages does not affect the
Contractor’s liabilities.

If the Intended Completion Date is extended after liquidated damages
have been paid, the Engineer shall correct any overpayment of liquidated
damages by the Contractor by adjusting the next payment certificate. The
Contractor shall not be entitled for any interest on the over payment
calculated from the date of payment to the date of repayment.

If the contractor fails to comply with the time for completion as
stipulated in the tender, then the contractor shall pay to the employer the
relevant sum stated in the Contract Data as Liquidated damages for such
default and not as penalty for everyday or part of day which shall elapse
between relevant time for completion and the date stated in the taking
over certificate of the whole of the works on the relevant section, subject
to the limit stated in the contract data.

The employer may, without prejudice to any other method of recovery
deduct the amount of such damages from any monies due or to become
due to the contractor. The payment or deduction of such damages shall
not relieve the contractor from his obligation to complete the works on
from any other of his obligations and liabilities under the contract.

If, before the Time for Completion of the whole of the Works or, if
applicable any Section, a Taking Over Certificate has been issued for any
part of the Works or of a Section, the liquidated damages for delay in
completion of the remainder of the Works or of that Section shall, for any
period of delay after the date stated in such Taking-Over-Certificate, and
in the absence of alternative provisions in the Contract, be reduced in the
proportion which the value of the part so certified bears to the value of
the whole of the Works or Section, as applicable. The provisions of this
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511
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Sub-clause shall only apply to the rate of liquidated damages and shall
not affect the limit theorem.

10% 1%
Lessthan-10% 0%

Advance Payment.

The Employer shall make advance payment (not to be paid less than two
installments except in special circumstances for which the reason to be
Recorded in writing) to the Contractor of the amounts stated in the
Contract Date by the date stated in the Contract Date, against provision
by the Contactor of an Unconditional Bank Guarantee in a form and by a
bank acceptable to the Employer in amounts and currencies equal to be
at least
110%oftheadvancepayment.Theguaranteeshallremaineffectiveuntilthe

advance payment has been repaid, but the amount of the guarantee shall
be progressively reduced by the amounts repaid by the Contractor. The
Mobilization advance would be deemed as interest bearing advance at an
interest rate of 10 % to be compounded, quarterly.

The Contractor is to use the advance payment only to pay for Equipment,
plant and Mobilization expenses required specifically for execution of the
Works. The Contractor shall demonstrate that advance payment has been
used in this way by supplying copies of invoices or other documents to
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the engineer.

513 The advance payment shall be repaid by deduction proportionate amount
from payments otherwise due to the Contractor, following the schedule
of completed percentages of the Works on a payment basis. No account
shall be taken of the advance payment or its repayment in assessing
valuations of work done, variations, price adjustments, Compensation
Events, or Liquidateddamages.

514  Advance payment for the work done, but not measured may be made
unto 80 % of the approximate value of the work done as shown in the
progress reports of the Deputy Engineer/Junior Engineer subject to the
following conditions

52. Securities

521  The performance Security (including additional security for unbalanced
bids) shall be provided to the Employer no later than the date specified in
the Letter of Acceptance and shall be issued in an amount and form and
by a bank or surety acceptable to the Employer, and denominated in
Indian Rupees. The performance Security shall be valid until a date 60
days from the date of expiry of Defects Liability Period and the additional
security for unbalanced bids shall be valid until a date 28 days from the
date of issue of the certificate of completion.

The securities shall be for the following minimum amounts calculated on
contract price (Contract Price Rs. )

(A)Performance bond/Performance security of Nationalized /scheduled Bank
(to be released after36(Thirtysix) months of completion date)
(HPerformance security (5%):Rs.
(inAdditional performance security (if applicable-to be decided after
evaluation of
the bid) in terms of ITB Clause 34:Rs.
(B)Retention money/Security Deposit (to be released after 12
months of completion date)
(i) To be deducted from bills(the proposion of retention money shall be
6%from
each bill subject to maximum of 5% of final Contract price):Rs.

Total Rs. (Rs. in words: )

53. Deleted
54, Cost of Repairs.

541  Loss or damage to the Works or Materials to be incorporated in the
Works between the Start date and the end of Defects Correction periods
shall be remedied by the Contractor at the Contractor’s cost if the loss or
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damages arises from the Contractor’s acts or omissions.
E.FINISHING THECONTRACT

Completion

The Contractor shall request the Engineer to issue a Certificate of
Completion of the works and the Engineer will do so upon deciding that
the work is completed.

Taking Over

The Employer shall take over the Site and the Works within seven days of
the Engineer issuing a certificate of Completion.

Final Account

The Contractor shall supply to the Engineer a detailed final account of the
total amount that the Contractor considers payable as full and final
settlement of all claims under the Contract for items before the end of the
Defects Liability Period. The Engineer shall issue a Defect Liability
Certificate and certify any final payment that is due to the Contractor
within 56 days of receiving the Contractor's account if it is correct and
complete. If it is not, the Engineer shall issue within 56 days a schedule
that states the scope of the corrections or additions that are necessary. If
the Final Account is still unsatisfactory after it has been resubmitted, the
Engineer shall decide on the amount payable to the Contractor and issue
a payment certificate, within 56 days of receiving the Contractor’s revised
account.

If reversal in characteristic of tender (L1 becoming L2) on account of
excesses and savings in final account is observed, the Engineer/Employer
shall be at liberty to restrict the final payment of BOQ items to the lowest
amount evaluated of the bids considering the final quantities and the
rates quoted including the rebates if any. Payment of variation items shall
however be made at the rates approved by the Employer, within 90 days
from the physical completion of work.

Operating and Maintenance Manuals

If “as built” drawings and/or operating and maintenance manuals are
required, the Contractor shall supply them by the dates stated in the
Contract data.

If the Contractor does not supply the Drawings and/or manuals by the
dates stated in the Contract data, or they do not receive the Engineer’s
approval, the Engineer shall withhold the amount stated in the Contract
Data from payments due to the Contractor.
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For the works which are allotted to the Architect for planning and
designing to recover the changes such as visit fees, tender documents
fees, service and other taxes are paid to the Architect 1/2 % estimated
cost should be recovered from the contractor.

1 % labour cess will be recovered from each bill of contractor.

Any other levies imposed by Government is responsibility of contractor
and will be recovered from bills of contractor.

Termination

The Employer or the Contractor may terminate the Contract if the other
party causes a fundamental breach of the Contract.

Fundamental breaches of Contract include, but shall not be limited to the
following:

1. The contractor stops work for 28 days when no stoppage of work is
shown on the current programme and the stoppage has not been
authorized by the Engineer

2. The Engineer instructs the Contractor to delay the progress of the
Works and the instructions is not withdrawn within 28days;

3. The Employer or the Contractor is made bankrupt or goes into
liquidation other than for a reconstructions or amalgamation

4. A payment certified by the Engineer is not paid by the Employer to
the Contractor within 56 days of the date of the Engineer’s certificate

5. The Engineer gives Notice that failure to correct a particular Defect is
a fundamental breach of Contract and the Contractor fails to correct it
within a reasonable period of time determined by the Engineer;

6. The Contractor does not maintain a security which is required;

7. The Contractor has delayed the completion of works by the number of
days for which the maximum amount of liquidated damages can be
paid as defined in the Contract data; and

8. If the Contractor, in the judgment of the Employer has engaged in
corrupt or fraudulent practices in competing for or in executing the
Contract.

For the purpose of this paragraph: “corrupt practice” means the
offering, giving, receiving or soliciting of anything of value to influence
the action of a public official in the procurement process or in contract
execution. “Fraudulent practice” means a misrepresentation of facts in
order to influence a procurement process or the execution of a contract
to the detriment of the borrower, and includes collusive practice among
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Bidders (prior to or after bid submission) designed to establish bid prices
at artificial non-competitive levels and to deprive the Borrower of the
benefits of free and open competition.

When either party to the Contract gives notice of a breach of contract to
the Engineer for a cause other than those listed under Sub Clause 59.2
above, the Engineer shall decide whether the breach is fundamental or
not.

Notwithstanding the above, the employer may terminate the Contract for
convenience.

Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract
by the Contractor, the Engineer shall issue a Certificate for the value of
the work done less advance payments received upto the date of the issue
of the certificate, less other recoveries due in terms of the contract, less taxes
due to deducted at source as per applicable law and less the percentage to apply
to the work not completed as indicated in the Contract data. Additional
Liquidated Damages shall not apply. If the total amount due to the Employer
exceeds any payment due to the Contractor the difference shall be a debt
payable to the Employer.

If the Contract is terminated at the Employer’s convenience or because of
a fundamental breach of Contract by the Employer, the Engineer shall
issue a certificate for the value of the work done, the cost of balance
material brought by the contractor and available at site, the reasonable
cost of removal of equipment, repatriation of the Contractor’s personnel
employed solely on the works, and the Contractor’s cost of protecting and
securing the Works and less advance payment received up to the date of
the certificate, less other recoveries due in terms of the contract and less
taxes due to deducted at source as per applicable law.

Property

All materials on the Site, Plant Equipments, Temporary Works and Works
are deemed to be property of the Employer, if the Contract is terminated
because of a contractor’s default.

Release from Performance

If the Contract is frustrated by the outbreak of war of by any other event
entirely outside the control of either the Employer or the Contractor the
Engineer shall certify that the Contract has been frustrated. The
Contractor shall make the Site safe and stop work as quickly as possible
after receiving this certificate and shall be paid for all work carried out
before receiving it and for any work carried out afterwards to which
commitment was made.
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E. SPECIAL CONDITIONS OFCONTRACT
63. LABOUR

The Contractor shall, unless otherwise provided in the Contract,
make his own arrangements for the engagement of all staff and labour,
local or other, and for their payment of housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the
Engineer a return in detail, in such form and at such intervals as the
Engineer may prescribe, showing the staff and the numbers of the several
classes of labour from time to time employed by the Contractor on the
site and such other information as the Engineer may require.

64. COMPLIANCE WITH LABOURREGULATIONS

During continuance of the contact, the Contractor and his sub-
contractor shall abide at all times by all existing labour enactments and
rules made there under, regulations, notification and bye laws of the State
or central Government or local authority and any other labour law
(including rules), regulations, bye laws that may be passed or
notifications that may be issued under any labour law in future either by
the State or the Central Government or the local authority. Salient
features of some of the major labour laws that are applicable to the
construction industry are given below. The Contractor shall keep the
Employer indemnified in case any action is taken against the Employer by
the competent authority on account of contravention of any of the
provisions of any Act or rules made there under, regulations or
notifications including amendments. If the Employer is caused to pay or
reimburse, such amounts as may be necessary to cause or observe, or for
observance of the provisions stipulated in the notifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the part of
the Contractor, the Engineer/employer shall have the right to deduct any
money due to the Contractor including his amount of performance
security. The Employer/Engineer shall also have the right to recover
from the Contractor any sum required or estimated to be required for
making good the loss or damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case
shall be treated as the employees of the Employer at any point to time.

SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK

A) Workmen Compensation Act 1923: - The Act provides for compensation in
case of injury by accident arising out of and during the course of
employment.

B) Payment of Gratuity Act. 1972: - Gratuity is payable to an employee under
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F)
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the Act on satisfaction of certain conditions on separation if an employee has
completed 5 years’ service or more on death, the rate of 15 days wages for
every completed year of service. The Act is applicable to all establishments
employing 10 or more employees.

Employees P.F. and Miscellaneous Provision Act 1952: -The Act Provides
for monthly contributions by the employer plus workers @ 10% or 8.33%
The benefits payable under the Act are:

1. Pension or family pension on retirement or death, as the case maybe.
2. Deposit linked insurance on the death in harness of the worker.
3. Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other
benefits to women employees in case of confinement or mis carriage etc.

Contract Labour (Requlation & Abolition) Act 1970: The Act provides for
certain welfare measures to be provided by the Contractor to contract labour
and in case the Contractor fails to provide, the same are required to be
provided, by the Principal Employer by Law. The principal Employer is
required to take Certificate of Registration and the Contractor is required to
take license from the designated Officer. The Act is applicable to the
establishments or Contractor of Principal Employer, if they employ 20 or
more contract labour.

Minimum Wages Act 1948:-The Employer is supposed to pay not less than
the Minimum Wages fixed by appropriate Government as per provisions of
the Act, if the employment is a scheduled employment. Construction of
Building, Roads, Runways are scheduled employment.

Payments of wages Act 1936: -It lays down as to by what date the wages
are to be paid, when it will be paid and what deductions can be made from
the wages of the workers.

Equal remunerations Act 1979: - The Act provides for payment of equal
wages for work of equal nature to Male and Female workers and for not
making discrimination against female employees in the matter of transfer,
training and promotions etc.

Payments of Bonus Act 1965: - The Act is applicable to all establishments
employing 20 or more employees. The Act provides for payments of annual
bonus subject to a minimum of 8.33% of wages and maximum of 20 % of
wages to employees drawing Rs. 3500/- per month or less. The bonus to be
paid to employees getting Rs, 2500/- per month or above Rs. 3500/- per
month shall be workedoutbytakingwagesasRs.2500/-per month only. The
Act does not apply to certain establishments. The newly set-up establishments are
exempted for five years in certain circumstances. Some of the State Governments
have reduced the employment size from 20 to 10 for the purpose of applicability of
this Act.

Industrial Disputes Act 1947: - The Act lays down the machinery and
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K)

L)

procedure for resolutions of Industrial disputes, in what situations a strike
or lock-out becomes illegal and what are the requirements for laying off or
retrenching the employees or closing down the establishment.

Industrial employment (standing Orders) Act 1946: -It is applicable to
all establishments employing 100 or more workmen (employment size
reduced by some of the State and Central Government to 50). The Act
provides for laying down rules governing the conditions of employment by
the Employer on matters provided in the Act and get the same certified by
the designated Authority.

Trade Unions Act 1926: -The Act lays the procedure for registration of
trade unions of workmen and employers. The Trade Unions registered
under the Act have given certain immunities from civil and criminal
liabilities.

M) Child Labour (Prohibition & Regulation Act 1986: -The Act prohibits

N)

0)

P)

employment of children below 14 years of age in certain occupations and
process and provides for regulation of employment of children in all other
occupations and processes. Employment of Child labour is prohibited in
Building and Construction Industry.

Inter — State Migrant workmen’s (Regulation of Employment &
Conditions of service) Act 1979:-The Act is applicable to an establishment
which employs 5 or more inter-state migrant workmen through an
intermediary (who has recruited workmen in one state for employment in
the establishment situated in another state).The inter-state migrant
workmen, is an establishment to which this Act becomes applicable, are
required to be provided certain facilities such as housing, medical aid,
traveling expenses from home upto the establishment and back, etc.

The Building and Other Construction workers (Regulation of
employment and Conditions of Service) Act 1996 and the cess Act of
1996: -All the establishments who carry on any building or other
constructions work and employ 10 or more workers are covered under this
Act.

All such establishments are required to pay cess at the rate not exceeding
2% of the cost of construction as may be modified by the government. The
Employer of the establishment is required to provide safety measures at the
building or construction work and other welfare measures, such as
canteens, First Aid facilities, Ambulance, Housing accommodations for
workers near the workplace etc. The Employer to whom the Act applies has
to obtain a registration certificate from the Registering Officers appointed
by the Government.

Factories Act 1948: -The Act lays down the procedure for approval of plans
before setting up a factory, health and safety provisions, welfare provisions,
working hours, annual earned leave and rendering information regarding
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R)

65.

241

242

accidents or dangerous occurrences to designated authorities. It is
applicable to premises employing 10 persons or more with aid of power or
20 or more persons without the aid of power engaged in the manufacturing
process.

Royalty charges-The contractor shall pay the royalty to the
competent authority as per rule. The royalty charges paid shall be
borne by the contractor and shall not be reimbursed by the Employer.

Following Pollution control Acts and amendments made thereof
from time to time shall be applicable.

1. Water (Preservation and control of Pollution) Act, 1974
2. Air (Prevention and Control of Pollution Act1981
3. Environmental (Protection) Act1986

The contractor must commit to adopting Environmental management
plan for best energy use, waste management, the reduction of
pollution as in EMS (Environmental Management system)I1SO-14001-
2015

ARBITRATION (GCC Clause24)
The procedure for arbitration will be as follows: -

If the Contractor is of the view that a decision taken by the Engineer was
either outside the authority given to the Engineer by the Contract or that
the decision was wrongly taken, the decision shall be referred to Higher
Authority of AAU within 14 days of the notification of the Engineer's
decision. If the issue is not resolved, any party can refer the matter for
conciliation within 15 days from the decision given by the Higher
Authority of AAU..

If the dispute is not resolved through the conciliation process,
contractor may refer the dispute to Gujarat Public Works Contract
Dispute Arbitration Tribunal. If the Contractor fails to refer a claim /
dispute to the Higher Authority within 14 days of the notification of
the Engineer's decision, the Contractor shall not be entitled to any
additional payment/claim if he doesn’t follow the above sequence in
stipulated time. However, during such period, he would not stop the
work in any case.
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CONTRACT DATA
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~

#CONTRACT
DATA

Clause Reference
With respect to
section 3

Item marked “N/A” do not apply to this Contract.
1

The Employers is

Name: Anand Agricultural University Anand

Address: office of Executive Engineer AAU Anand

Name of authorized Representative (will be intimated later)
The Engineer is The Executive Engineer AAU Anand.

Name of Authorized Representative: Executive Engineer AAU
Anand

The Defects Liability Period is 36 (Thirtysix) months from the date
ofcompletion.

The Start Date shall be 1stdays for the date of issue of the Notice
to proceed with the work.

The Intended Completion Date for the whole of the works is
11(Eleven) Monthsafter start of work with the following
milestones:

Milestone dates:

Physical works to be completed Period from the start date
Milestonelie.  25% 90days.

Milestone2i.e.  50%2165days.

Milestone3i.e. 75 %247days.

Milestonedi.e. 100 %330 days.

The Site is located atAAU Godhra

The name and identification number of the Contract is:

The works consist of Building work with items as per B.0.Q. The
works shall, inter alia, include the following, as Specified or as
directed:

(A) Road Works

Site clearance; setting — out and layout; widening of existing
carriageway and strengthening including camber corrections;
construction of new road/ Parallel service road; bituminous pavements
remodeling/construction of Junctions, intersections, bus bays, lay-bays;
supplying and placing of drainage Channels, flumes, guard posts and
guard other related items; construction/extension of cross drainage
works, bridge, approaches and other related stones; protective works
for roads/bridge; all aspects of quality assurance of various
components of the works; rectification of The defects in the completed
works during the Defects Liability Period; submission of “As- built”
drawings and any other related documents; and other item of work as
may be required to be carried out for completing the work in
accordance with the drawings and the provisions of the contract and to
ensure safety.

[CL.1.1]

[CL.1.1&33]

[CL.1.1]

[CL.1.1,17&2]

[CL.2.2& 49.1]

[CL.1.1]
[CL.1.1]
[CL.1.1]
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11.

12.

14.

15.

16.

17.
18.
19.

20.
21.

(B) Bridge Works

Site clearance; setting out, provision of foundations, piers abutments and
bearing; prestressed /reinforced cement concrete superstructure; wearing
coat, hand railings, expansion joints, approach slabs, drainages spouts/
down take pipes, arrangements for fixing light posts, water mains, utilities
etc.; provision of suitably designed protective works; providing
wing/return walls; provision of road markings, road signs etc.; all aspects
of quality assurance; clearing the site and handing over the works on
completion; rectification of the defects during the Defects Liability Period
and submission of “As-built” drawings and other related documents; and
other items of work as may be required to be carried out for completing
the works in accordance with the drawings

and the provisions of the contract and to ensure safety

(C) Other Items [CL.1.1]

Any Other Items as required to fulfill all contractual obligations as per the Bid

documents.

The following documents also form part of the Contract: [CL.2.3(9)]
As per clause2-3

The law which applies to the Contract is the law of Union of India [CL.3.1]
The language of the Contract documents is English [CL.3.1]

it of sul . ” itial . [CL7.1]
The Schedule of Other Contractors [CL.8]
The Schedule of Key Personnel As per Annex — Il to Section | [CL.9]
The minimum insurance cover for physical property, injury and death is [CL13]

Rs. 5 lakhs per occurrence with the number of occurrences limited to
four. After each occurrence, the contractor will pay an additional
premium necessary to make insurance valid for four occurrences always.

Site Investigation report [CL.14]
The Site Possession dates shall be . [CL.21]
The period for submission of programme for approval of the engineer shall ~ [CL. 27.1]
be 21 days from the issue of Letter of Acceptance.

The period between program updates will be30days. [CL.27.3]
The amount to be withheld for late submission of an updated programme [CL.27.3]
shall be Rs lakhs
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23.  The currency of the Contract is Indian Rupees [CL. 46]
: 1l lities lil | I .
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25.

26.

Jotal : —— %

The proportion of payments retained (retention money) shall be 6% {CL.

48} from each bill subject to a maximum of 5% of final contract price.

Amount of Liquidated damages for ~ For Whole of work {CL.49}

delay in completion of works (1/2000)tof the Initial contract
price, rounded off to the nearest
Thousand, per day. For sectional
Completion (wherever specified
In item 6 of Contract data)
(1/2000)t of initial contract
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price for #5 km Section, rounded
off to the nearest thousand per
day.

Advance for Non-persish able material Brought to site
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32. Deleted
33. The securities shall be for the following minimum amounts calculated on Contract
Price:(Contract Price Rs. )
(A) Performance bond/Performance security of Nationalized/scheduled Bank (to

be released after 60 months of completion date)
(HPerformance security (5%):Rs.
(inAdditional performance security (if applicable-to be decided after

evaluation of the bid) in terms of ITB Clause 29.5:Rs.
(B)Retention money/Security Deposit (to be released after 12 months of
completion date)
(i) To be deducted from bills(the proposion of retention money shall be 6% from
each bill subject to maximum of 5% of final Contract price):Rs.
Total Rs. (Rs. in words:

The standard form of Performance security acceptable to the Employer shall be
an unconditional FDR of the type as presented in Section 8 of the Bidding
Documents.

34. The Schedule of Operating and maintenance Manuals....N/A. {CL.58}

35. The date by which “as-built” drawings (in scale as directed) in 2 sets {CL.
58} are required within 28 days of the issue of certificate of

completion of the whole or section of the work, as the case maybe.

36. The amount to be withheld for failing to supply “as built” drawings {CL.
58} by the Date required is Rs lakhs.

37. The following events shall also be fundamentals breach of contract:
{CL.59.2} “The Contractor has contravened Sub-clause 7.1 and Clause
9 of GCC”

38. The percentage to apply the value of the work not completed
representing {Cl 60} the Employer’s additional cost for completing the
Works shall be 20 percent.
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SECTION -5
TECHNICAL
SPECIFICATION
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SECTION -6
FORM OF BID
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FORM OF BID

Description of the Works:

Address

. We offer to execute the Works described above and remedy any defects therein
in conformity with the conditions of Contract, specification, drawings, Bill of
Quantities and Addenda for the sum (s)of

. We undertake, if our Bid is accepted, to commence the Works as soon as is
reasonably possible after the receipt of the Engineer’s notice to commence, and
to complete the whole of the Works in the Contact within the time stated in the
document.

. We agree to abide by this Bid for the period of 120 Days from the date fixed for
receiving the same, and it shall remain binding upon it and may be accepted at
any time before the expiration of that period.

. Unless and until a formal Agreement is prepared and executed this Bid, together
with your written acceptance thereof, shall constitute a binding contract
between us.

. We understand that you are not bound to accept the lowest or any tender you
may receive.

Dated this------------------------- day Of -----=-mommemmee e 20
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Address

Witness

Address

Occupation
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SECTION -7
BILL OF QUANTITIES
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BILL OF QUANTITIES

Preamble

. The bill of Quantities shall be read in conjunction with the Instructions to
Bidder, Conditions of Contract, Technical Specifications and Drawings.

. The quantities given in the Bill of Quantities are estimated and provisional,
and are given to provide a common basis for bidding. The basis of payment
will be the actual quantities of work ordered and carried out, as measured by
the Contractor and verified by the Engineer and valued at the rates and
prices tendered in the priced Bill of Quantities, where applicable, and
otherwise at such rates and prices as the Engineer may fix within the terms
of the Contract.

. The rates and prices tendered in the priced Bill of Quantities shall, except in
so far as it is otherwise provided under the Contract, include all
constructional plant, layout, supervision, materials, erection, maintenance,
insurance, profit, taxes and duties, together with all general risks, liabilities
and obligations set out or implied in the Contract.

The rates and prices shall be quoted entirely in Indian Currency.

. A rate or prices shall be entered against each item in the Bill Quantities,
whether quantities are stated or not. The cost of Items against which
Contractor has failed to enter a rate or price shall be deemed to be covered
by other rates and prices entered in the Bill of Quantities (in case of Item rate
contract).

. The whole cost of complying with the provisions of the Contract shall be
included in the items provided in the priced Bill of Quantities, and where no
Items are provided the cost shall be deemed to be distributed among the
rates and prices entered for the related items of Work.

General direction and descriptions of work and materials are not necessarily
repeated or summarized in the Bill of Quantities. References to the relevant
sections of the contract documentation shall be made before entering rates
or prices against each item in the Bill of Quantities.

. The method of completed work of payment shall be in accordance with the
specification for Road and Bridge works. For building works specifications
for building are to be followed.

Errors will be corrected by the Employer for any arithmetic errors pursuant to
Clause-29 of the Instructions to Bidder.

10. Rock is defined as all materials which, in the opinion of the Engineer,

required blasting, or the use of metal wedges and sledge hammers, or the use
of compressed air drilling for its removal, and which cannot be extracted by
ripping with a tractor of at least 150 kw with a single rear mounted heavy
duty ripper.
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BILL OF QUANTITIES
(A) Percentage Rate Tender (Up to INR 50 Cr.)

Item | Description of Item (with brief | Quantity | Unit | Rateln | Amount
No specification and reference to figures
book of specifications)

AS PER SEPARATE SHEET ATTACHED

I/We am/are willing to carry out the work at... .......c.cooeeven. % above/below percent(Should
be written in figures and words) of the estimated rate mentioned above. Amount of my
/our tender works out as under.

Estimated amount put to tender Estimated amount put to tender
Deduct......... % below Add......... % Above

Net Net

In words In words

tem Descriptionof ltem- Quantity | Unit Rate Amount
\with brief icati
e andreference to-bookof - il
specifications) figures | Words
NA

1 The Contractor shall exhibit a board with detailed specification and details of work as
directed by the Engineer-In-Charge for which no extra payment shall be made.

2 The labourcess will be deducted as per prevailing rules i.e. 1% of the work done.

3 GST and Income tax TDS will be deducted at a source while making payments of bills

4 Inall RC.C. Items in Rate Analysis Standard Cement Consumption has been taken as per
Govt. G.R. PRC-10/2017 Cement Consumption/16/C Date:11/05/2017 asstated
inS.0.R.thereforeinR.C.C.itemswherethereisachangeasperactualmixdesignthecostof
difference of cement consumption have been deducted from the rate of original item at
the rate of input rate mentioned in all the tender.
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SECTION -8
SECURITIES AND
OTHER FORMS
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BID SECURITY (BANK GUARANTEE)
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SIGNATURE

DATE

OTO N/ 1Oy

SEAI

WITNESS

LA =T AnY =

VvV T T INIEOO
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(Name of Contractor)
\I NUATTTOL UT OUUTTCOOr AT COUT }

(Name of Emnlover)
\I NCUATTTOC OT I—IllrJlU]\,ll

(in

AL

SianatureandSeal
Ulyl TIAcTOUTruvurrTaovunr

PData
AT
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Letter of Acceptance

(Letter head paper of the Employer)

(date)
To,
(Name and address of the Contractor)
Dear Sirs,
This is to notify you that your Bid dated for execution of
the (Name of the contract and identification number, as

given in the Instructions to Bidders) for the Contract Price of Rupees) (amount
in words and figures) as corrected and modified in accordance with the
Instructions to Bidders* is hereby accepted by our agency.

You are requested to furnish performance security, in the form detailed
in para 34.1 of ITB for an amount equivalenttoRs._____within 10 days of the
receipt of this letter of acceptance up to beyond 60 days from the date of expiry
of defects Liability period i.e.upto___and the Additional Performance Security
for an amount equivalent to Rs.__shall be valid beyond 28 (twenty-eight) days
of Project Completion Date i.e. upto and sign the contract, failing

which action as stated in Para 34.3 of ITB will be taken.

Yours Faithfully

Authorized Signature
Name and title of
Signatory Name of
Employer

* Delete “Corrected and” or and modified if only one of these actions applies. Delete as
corrected and modified in accordance with the Instructions to Bidders, if

corrections or modifications have not been affected.
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Issue of Notice to proceed with the work

(Letterhead of the Employer)

To,

(Name and address of the Contractor)

Dear Sirs,

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and

signing of the Contract for the construction of

at a bid Price of Rs.

You are hereby instructed to proceed with the execution of the said

works in accordance with the contract documents.

Yours faithfully

(Signature, name and title of signatory
authorized to sign on behalf of Employer)

86



AGREEMENT FORM

This agreement, made on the day of between
_ (name and address of Employer) (Hereinafter called “the
Employer) and (name and address of

contractor) hereinafter called “the Contractor” of the other part

Whereas the Employer is desirous that the Contractor execute

Name and identification number of contract (hereinafter called “the works”)
and the employer has accepted the Bid by the Contractor for the execution and
completion of such works and the remedying of any defects therein, at a cost of
Rs.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

1 In this Agreement, words and expression shall have the same meanings as
are respectively assigned to them in the conditions of contract here in after
referred to and they shall be deemed to form and be read construed as part

of this Agreement.

2 In Consideration of the payment to be made by the Employer to the
contractor as hereinafter mentioned, the Contractor hereby covenants with
the Employer to executive and complete the works and remedy any defects

therein in conformity in all aspects with the provisions of the contracts.

3. The employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the works and the remedying the defects
wherein contract price or such other sum as may become payable under the
provisions of the Contract at the times and in the manner prescribed by the

contract.

4. The Following documents shall be deemed to form and be ready and

construed as part of this Agreement viz

)] letter of Acceptance
i) Notice to proceed with the works:
i) Contractor’s Bid
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iv) Conditions of contract: General and Special

V) Contract Data
Vi) Additional conditions
Vii) Drawings

viii) Bill of Quantities and
iX) Any other documents listed in the Contract

data as forming part of the Contract.

In witness where of the parties there to have caused this Agreement to be

executed the day and year first before written

The Common seal of Was hereunto affixed in

Signed, sealed and delivered by the said

In the presence of

Binding signature of Employer

Binding Signature of Contractor
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UNDERTAKING

(For Investment)

I, the undersigned do hereby undertake that our firm M/s

................................................................................................. would invest a minimum
cash up to 25% of the value of the work during implementation of the contract.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE
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UNDERTAKING
(For validity)

for date fixed for receiving the same and it shall be binding on us and may be accepted

at any time before the expiration of that period.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE
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SECTION -9
DRAWINGS
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SECTION - 10

DOCUMENTS TO BE
FURNISHED BY BIDDER
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