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ROAD AND BUILDING DIVISION 
DISTRICT PANCHAYAT 

BOTAD 
 

   TENDER  PAPER 
 

MUKHYA MANTRI GRAM SADAK YOJANA 
NORMAL – NEW ROAD CONSTRUCTION 

(YEAR : 2022-2023) 
 

Name of work :- Construction of Khas Village to Military Road (NP) Km. 0/000 to 3/320 
(Sec. Km.0/820 to 3/320) Ta. Ranpur Dist. Botad (Remaining Work)) 

    

Tender Cost. Rs. 75,09,439.99 

Sr 
No. 

Name of Road 
Length in 

Kilometers. 
Amount Put to 

Tender 

1 Construction of Khas Village to Military Road 
(NP) Km. 0/000 to 3/320 (Sec. Km.0/820 to 3/320) 
Ta. Ranpur Dist. Botad 

2.50 75,09,439.99 

  Total 2.50 75,09,439.99  
 

Superintending Engineer 
Panchayat R&B Circle No.2 

Rajkot 
 

ROAD AND BUILDING DEPARTMENT 
GOVERNMENT OF GUJARAT 

 
 
 
 
 
 
 

OMD"    Bv! 
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Name of Work- 
SFDG]\ GFD 
 
Division�vlJEFU 
 
8[g0Z VF%IF TFZLB        8[g0Z :JLSFZJFGL K[<,L TFZLB 
 
;DI o SR[ZLGF SFDSFHGF                   S,FSM ;]WL 
 
Issued To.�v  zL 
 
           
OPENED BY      ON DATE 
 
 
 
Deputy Executive Engineer 
Panchayat R&B Sub Division 
               Botad 
 
 
  Divisional Accountant 
Panchayat R&B Division 
               Botad 
 
 
 
     Executive Engineer 
Panchayat R&B  Division 
                Botad 

Construction of Khas Village to Military Road (NP) Km. 0/000 to 3/320 
(Sec. Km.0/820 to 3/320) Ta. Ranpur Dist. Botad (Remaining Work)) 

 Panchayat Road and Building Division- Botad 

 

18.00 P.M. 

 
  

GUJARAT STATE ROADS & BUILDING DEPARTMENT/WATER 
RESOURCES DEPARTMENT 

UHZFT ZFHI DFU" VG[ DSFG lJEFU

PERCENTAGE RATE TENDER AND CONTRACT FOR 
WORKS 

SFDM DF8[G]\ 8SFJFZL NZJF/]\ 8[g0Z VG[�SMg8=FS8 
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ROADS & BUILDINGS/ WATER RESOURCES DEPARTMENT 

MEMORANDUM OF WORKS IN BRIEF 
1 Estimated Cost Rs. 75,09,439.99 

2 Earnest Money: Rs. 75100.00 

3 Validity period of tender offered :- 120 days from the date of  opening of 
online tender in case of single cover 
system & shall be counted from the 
date of opening technical bid in case 
of two cover system tenders. 

4 Security Deposit - :-  
(i) In the form of small Savings or Narmada 

Bonds (of minimum one year time limit) --  
2.5% 

Rs. 187750.00 

(ii) To be deducted from bills -- 2.5% Rs. 187750.00 

(iii) Performance bond of Schedule bank 5% Rs. 375500.00 

(iv) Total         10% Rs. 751000.00 

5 Time allowed for competition of the work 
from the date of written order to commence 
the work 

:- 5  Months. 

6 Other Details :-  

(i) Mode of quoting rates in Schedule of items to 
be carried out 

:- In figures as well as in words. 
(Premium/Rebate/At Par) 

(ii) Tender Inviting Authority :- Executive Engineer, Panchayat 
(R&B) Division Botad 

(iii) Tender Opening Authority :- Superintending Engineer, Panchayat 
(R&B) Circle-2, Rajkot 

Deputy Executive Engineer Divisional Accountant 
Panchayat R&B Sub Division. Panchayat R&B Division 

Botad Botad 

 
 

 
 
 

Executive Engineer 
Panchayat (R&B) Division 
Botad 
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INDEX  INDEX   
1 NOTICE INVITING TENDERS     
2 ADDITTIONAL INSTRUCTIONS TO PERSONS TENDERING   
3 BANK GUARANTEE     
4 DECLARATION FORM     
5 DECLARATION CERTIFICATE     
6 GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS 
7 TENDER FOR WORK     
8 MEMORANDUM     
9 TERMS & CONDITIONS OF CONTRACT     
Clause 1 Security deposit     
Clause 2 Liquidated damages for delay     
Clause 3 Default by contractor     
Clause 4 Action when the progress of any particular portion of the work is unsatsfactory. 
Clause 5 Non exercise of powers under clause 3 not a waiver.    
Clause 5-A 
Clause 6 Extension of Time limit.     
Clause 7 Final Measurements and Final bill on completion of work.   
Clause 8 Intermediate and Final Payments.     
Clause 9 Payment at reduced rates.     
Clause 10 Bills to be sumitted monthly.     
Clause 11 Bills & rates payable.     
Clause 12 Materials to be supplied by the Department    
Clause 12 Consumption and return of materials supplied by the Department.  
Clause 12 Safe custody of materials supplied by the Department.   
Clause 13 
Clause 14 Excess over Tender Quantities, Extra Items and Variations.   
Clause 15 No claim to any payment or compensation for alterations or for restrictions of work. 
Clause 15-A No claim for delay in supply of materials by the Government   
Clause 16 Claims under the contract.     
Clause 17 Remedies for inferior or bad work, materials or workmanship and maintenance clause. 
Clause 17-A Defect liability clause.     
Clause 18 Work to be open for inspection-Contractor's reponsible agent to be present.  
Clause 19 Notice to be given before work is covered up.    
Clause 20 Damage to contract work in progress and damages to surrounding properties. 
Clause 20-A Damages due to acts of God and uprecedented floods.   
Clause 21 
Clause 21-A Regulations for scaffolds, working platforms, gangways and stairways.  
Clause 21-B Regulations for hoisting appliances.     
Clause 22 Measures for prevention of fire.     
Clause 23 Liabilities to contractors for any damages done in or otside work.   
Clause 24 Deleted     
Clause 25 Deleted     
Clause 26  
Clause 27 
Clause 28 Changes in the constitution of firm to be notified.    
Clause 29 Works to be under directions of Superintending  Engineer   
Clause 30 Settlement of Disputes and Arbitrations.     
Clause 31 Deleted     
Clause 32 Lump sums in estimates.     
Clause 33 Action where no specifications.     
Clause 34 Definition of work.     
Clause 35 
Clause 36 Royalties.      
Clause 37 Compensation under the Workmen's Compensation Act.   
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Clause 37A Liability of the contractor in case of accidents.    
Clause 37B Arrangements for personal safety requirements and first aid.   
Clause 38  
Clause 39 Employment of famine or other labour.     
Clause 40 Claims for compensation for delay in starting the work.   
Clause 41 Claim for compensation for dely in the excution of work.   
Clause 42 Entering upon or commencing any portion of work.    
Clause 43 Minimum age of persons employed.     
Clause 43(i)(a) The payment of fair wages etc.     
Clause 44 Method of payment.     
Clause 44A Set of clause.     
Clause 45 Deleted     
Clause 46 Employment of Scarcity labor.     
Clause 47 Deleted     
Clause 48 Rates inclusive of Sales Tax.     
Clause 49 Employment through Employment Exchange and local labour.   
Clause 50 Fair wages.     
Clause 51 Deleted     
Clause 52 List of Machinery     
Clause 53 
Clause 54 Local labour on normal rates.     
Clause 55 Land on Hire and rental charges.     
Clause 56 Vaccination to labourers.     
Clause 57 Camp facilities to workers.     
Clause 58 Gum boots, hand gloves, masks etc., to labourers.    
Clause 59 No distinction between Harijans and other workers.    
Clause 60 Price Escalation clause.     
Clause 61 Fencing and Lighting.     
Clause 62 Liabilities for accidents to persons.     
Clause 63 Access to site and work on site.     
Clause 64 Reports regarding labor.     
Clause 65 Treasure rove.     
Clause 66 Indemnity.     
Clause 67 Insurance of laborers.     
Clause 68 Setting out.     
Clause 69 Cement Register.     
Clause 70 Materials, Works Test Register and Core cutting Machine.   
Clause 71 Progress Schedule.     
Clause 72 Secured Advance     
Clause 73 Advance Payment.     
Clause 74 Advance against machineries.     
Clause 75 Mobilization Advance.     
Clause 76 Licence for contract labor.     
Clause 77 Recovery of Testing charges and handing over empty cement bags.  
Clause 78 Deduction of GST.     
Clause.79 Recovery of workers welfare cess.     
Annexure-1 Declaration regarding Income Tax, Addresses etc.    
Annexure-2 Basic rates considered by the contractor.     
Annexure-3 Performance bond.     
Annexure-4 List of works already completed by the tenderer.    
Annexure-5 List of Plant and Machinery.     
Annexure-6 Declaration regarding works on hand.     
Annexure-7 Special Condition of Contract.     
Schedule'A' Materials to be supplied from P.W. Store.     
Schedule'B' Memorandum showing items of works to be carried out.   
Schedule'C' Time Schedule of completion.     
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DETAILS OF E-TENDER NOTICE 

Tender Notice No.        -2025-26 of Botad 
Name of Project.   MMGSY 2022-23 (New Construction) 

Name of work :- Construction of Khas Village to Military Road (NP) Km. 0/000 to 3/320 (Sec. 
Km.0/820 to 3/320) Ta. Ranpur Dist. Botad (Remaining Work)) 

Estimated Cost. Rs. 75,09,439.99 

Period for completion   5 Months. 
Eligibility of Contractor.   “B  ” Class and above with Special Category-III (Road)  

Tender currency   Indian Rupee (INR) 
Joint virtue   Non Applicable 
Rebate   applicable 
Documents fee (Tender fee) Rs. Rs. 2400/- 
Bid Processing Fee payable to   In form of  DD/Pay sleep/Banker cheque payable to 

Executive Engineer Panchayat R&B Division Botad 

Bid security (EMD) Rs. 75100.00 
Bid security favour on.   Executive Engineer Panchayat R&B Division Botad 

Bid Document dwonlaoading    Upto date __/06/2026 18.00 hrs. 
Prebid meeting    - 
Last date and time for receipt   date __/06/2026 18.00 hrs. 
Bid Opening date.   Dt.__/06/2026  12: 00 hrs. 
Bid validity   120 days 
Remarks   “FDR for E.M.D and DD/Cheque/Pay sleep for Tender fee shall be 

submitted in electronic format only through online (by scanning) while 
uploading the bid. This submission shall mean that E.M.D. and tender 
fee are received for purpose of opening the bid. Accordingly offer of 
those shall be opened whose E.M.D. and tender fee is received 
electronically. However for the purpose of realization bidder shall send 
the DD/cheque/pay sleep in original reach to S.E at the time of tender 
opening and send the same through R.P.A.D. so as to Executive 
Engineer, Panchayat R&B Division- Botad, within 7 days from the  last 
date of tender opening. Penaltative action for not submitting 
DD/cheque/pay sleep in original to E.E. by bidder shall be initiated. 
FDR for Exemption certificate is not necessary. However Exemption 
Certificate shall have to be submitted electronically through online. Any 
documents in supporting of tender bid shall be submitted in electronic 
format only through online (by scanning etc) and hard copy will not be 
accepted separately.” 

Office Inviting bid.   Executive Engineer Panchayat R&B Division Botad 
Bid Opening authority.   Superintending Engineer, Panchayat R&B Circle No.2 

Rajkot. 
Address   Mangrole House, Rajkot 
Contact details.     

Deputy Executive Engineer Executive Engineer 
Panchayat R&B Sub Division Panchayat R&B Division 

Botad Botad 
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FORM B-1/OMD" Bv!  
CONTRACT FOR WORKS 

ROADS AND BUILDING/WATER RESOURCES DEPARTMENT 
CIRCLE –;S", Panchayat Road and Building Circle No.2. Rajkot 
DIVISION- l0JLhG Panchayat Road and Building Division- Botad 
ADDITIONAL INSTRUCTIONS TO PERSONS TENDERING :�8[g0Z EZGFZG[ JWFZFGL ;}RGFVM 
1.0 Mode of Submitting Tender : 
 The tenders shall be submitted in Electronic format only on online Web-site www.nprocure.com till the 

date & time shown in Page No.2 
 Offers in Physical form will not be accepted in any case. 
 Bidders who wish to participate in online tenders will have to procure / should have legally valid Digital 

Certificate (Class-III) as per Information Technology Act-2000 using which they can sign their electronic 
bids. Bidders can procure the same from any of the license certifying Authority of India are as mentioned 
under : 

Sr.No.  Name of Certifying Agency Website Address 
1.  (n) Code solution (G.N.F.C) www.gnvfc.com 
2.  Safecrypt www.safescrypt.com 
3.  TCS www.tcs.-ca.tcs.co.in 
4.  MTNL www.mtnltrustline.com 

2.0 Competency of Tenderer : 
 No contract will be awarded except to responsible bidders capable of performing the class of work 

completed. Before the award of the contract, any bidder may be required to show that he has the necessary 
facilities, experience, ability and financial resources to perform the work in satisfactory manner within the 
time stipulated. Tender may be required to furnish the tender inviting authority with the statements as to 
their experience and their financial status. Tenderer shall be a registered contractor in appropriate class of 
the Roads & Buildings Department or Water Resources Department of Government of Gujarat.  

3.0 Tenderer to inform Himself: 
 Tenderer will be deemed to have inspected the site and to have satisfied himself as to the nature of all 

works, all existing roads, water-way and other means of communication and access to and from the site and 
work and the building that may be required for temporary purpose in connection with the construction, 
completion and maintenance of the works and must make his own inquiries as to work, yard sites and 
depot, and dumps and as to acquisition of such additional sites, rates and areas as may be necessary for 
temporary purpose for constructing, completing and maintaining the works and availability of water for 
construction activities, power, quarries and labour. 

4.0 Payment of Tender Fee and Earnest Money Deposit : “FDR for E.M.D and DD/Cheque/Pay sleep for 
Tender fee shall be submitted in electronic format only through online (by scanning) while uploading the 
bid. This submission shall mean that E.M.D. and tender fee are received for purpose of opening the bid. 
Accordingly offer of those shall be opened whose E.M.D. and tender fee is received electronically. 
However for the purpose of realization bidder shall send the DD/cheque/pay sleep in original reach to S.E 
at the time of tender opening and send the same through R.P.A.D. so as to Executive Engineer, 
Panchayat R&B Division- Khas Road, Botad, within 7 days from the  last date of tender opening. 
Penaltative action for not submitting DD/cheque/pay sleep in original to E.E. by bidder shall be initiated. 
FDR for Exemption certificate is not necessary. However Exemption Certificate shall have to be submitted 
electronically through online. Any documents in supporting of tender bid shall be submitted in electronic 
format only through online (by scanning etc) and hard copy will not be accepted separately.” 

 Any document in supporting of tender bid shall be submitted in electronic format only through online (by 
scanning etc.)  (R&B Circular No. 5ZRv !_Z__( v 5 v ;	dated 18-1-2008 & 27-11-08) 

5.0 Payment - The tenderer must understand clearly that the rates quoted are for completed works and include 
all costs due to labour, scaffolding plant, supervision, service work, power, royalties and octroi etc. and to 
include all extras to cover the cost of night work if and when required and no claim for additional payment 
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beyond the price/rates quoted will be entertained and the tenderers will not be entitled subsequently to 
make any claim on the ground of misrepresentation or on the ground that he was supplied with information 
given by any person (whether the member is the employee of Public Works Department or not). Any 
failure on his part to obtain all necessary information for the purpose of making his tender and filling the 
several prices and rates therein shall not relieve him from any risks or liabilities arising out of or 
consequent upon the submission of the tender. 

6.0 Tender Forms - This form will state work to be carried out as well as the date of submitting  
and opening tenders and the time allowed for carrying out the work, also the amount of earnest  
money to be deposited with the tender and the amount of the security deposit to be paid  
by the successful tenderer and percentage, if any, to be deducted from bill. It will also  
state whether a refund of quarry fees royalties, octroi dues and ground rents will be granted. Copies of the 
specifications, designs and drawings and estimated rates, and any other documents required in connection 
with work which shall be signed by the Executive Engineer for the purpose of identification shall also be 
open for inspection by Contractor at the office of the Executive Engineer duing office hours. However 
Every 'blank' in the form of the e-tender and in the Schedule and Annexures must be filled up by the 
tenderer and must be submitted online. 

7.0 Quoting of Rates :- 
 The bidder should quote his bid premium or rebate at the end of Schedule B. if he do not wish to quote 

premium or rebate, he should indicate “at par” in the blank space preceding “% above / below” in schedule 
B. Thereafter he should work out and indicate the offered bid amount both in words and figures in schedule 
B. 

 The following rule shall apply only to the works having estimated cost above Rs.750 lacs for Road, 
700 lacs for Bridge and Building  (G.R. R&B.D No. TNC-1777-281-C, dated 30-7-1992 & 
PDW/3079/D-2959/part I/136 C Dtd. 24/4/2007 and SRR-10-2015-17-C Dt. 3-2-2017 may be referred 
to) 

(a) Tenderes are normally not permitted to suggest any alteration in the works specified in the tender form or 
in the time allowed for carrying out the work or any other conditions of any soft. However, if it is felt 
necessary by the tenderer to have any conditions, he shall have to clearly mention the same in very clear 
terms in the appropriate section of technical bid. The tenderer will have to fill in necessary details online in 
'technical bid' and 'price-bid' separately. No such tender shall include more than one work but contractors 
who wish to tender for two or more works shall submit a separate tender or each work online. 

(b) If price-bid contains any conditions, the same shall be rejected outright. 
(c) It should be very clearly understood by all the tenderers that the technical bid should be restricted only to 

technical matters and conditions / stipulations having financial implications. The tenchincal and price bids 
shall contain adequate cross reference wherever necessary to ensure clear and proper correlation of them 
with two bids without any ambiguity whatsoever. The price bid of main tender should not be disclosed 
in the tenchincal bid. 

(d) The technical bid will be opened first online on …………… or any other suitable time thereafter by the 
competent tender opening authority of the Government. Bidders who wish may remain present. The 
tenchincal bid shall be evaluated first and wanting details, if any and clarifications in respect of conditions 
if any will be called from the tenderers. In such case, the contractor will be required to submit clarification/ 
details (including with respect to conditions if any) within the stipulated time allowed for the purpose. If 
the contractor does not furnish the wanting details / clarification in time, his tender would be liable for 
rejection. 

(e) The conditions specified in technical bid should invariably be accompanied by proper financial evaluation with mode 
of calculation specifying assumptions, quantities, rate and ceiling amounts for each condition and shall also 
accompany the information in the form stating (a) Sr. No. (b) Description of the condition  
(c) Financial evaluation (Vide R&B.D. G.R.No. TNC/7777/281-C, dated 30-9-92) (d) Ceilling amount to be added in 
price-bid, in case condition is not accepted. 

(f) Ceiling amounts shall be binding on the contractors and are liable to be added to the tender amount. 
(g) The evaluation as given by the contractor as modified by tender opening authority with the ceiling limit 

will then be intimated to all the bidders. No further opportunity shall be given to the contractors to modify/ 
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withdraw conditions at that stage. After completion of evaluation of the technical bid in all respects the 
competent authority will decide about date of opening of price bid and the same will be intimated to the 
bidders. After opening of price bid and their evaluation the tender inviting authority reserves the right to 
negotiate about the tender(s) further will any or all the contractors. 

8.0 Earnest Money :- 
 Earnest money in specified form @ 1% of the estimated cost must be sent as specified in Instruction No. 4 

preceding electronically Tenderer may pay earnest money upto Rs.50,000 in the form of fixed deposit or 
fixed deposit at call receipts with a validity period of not less than six months of Nationalised or Scheduled 
blank or Narmada/ Shrinidhi F.D.Rs. drawn in favour of Executive Engineer/ Divisional Officer concerned. 
Earnest monty by cheque & Bank Gurantee shall not be accepted. (vide R&B.D. G.R.No. TNC/ 1090/ 
(100) (4)-C, dated 4-11-2000). However in respect of the works estimated to cost above Rs.50 lacs, the 
amount of earnest money in excess of Rs.50,000 can be offered by the contractor, at his choice, in the form 
of Bank Guarantee of the Scheduled or nationalized Bank only. The Bank Guarantee in such cases will be 
furnished in the following form. In such cases also, the amount of earnest money first Rs.50,000 will be 
paid only in the form of crossed demand drafts or fixed deposit receipts or deposit at call receipts worth the 
validity period of not less than 6 months of the natonalised or scheduled or Narmada/ Shrinidhi F.D.Rs. 

 The Contractors who have secured exemption certificate for payment of earnest money by depositing 
Lump Sum Earnest money Deposit need not pay earnest money, but produce the certified copy of the 
exemption certificate alongwith the tender electronically. If the contractor does not remit the tender fee & 
the earnest money within the specified time his registration will be held in abeyance for one year and his 
tendering code will be cancelled for one year. 

 If the contractor does not turn up to pay the Security Deposit and execute contract agreement within 
specified (or extended) time after intimation to him about acceptance of his offer, the earnest money paid 
for this work will be forfeited and such tenderer’s tender shall be rejected and then according to aforesaid 
provision of tender, action to blacklist the Contractor will be initiated without Delay. (Vide R & B D G.R. 
No. Misc. -1097-90-1091/97-Z/ C dated 4-1 0-97 & Parach-10-2008 -5-C-partfile dated 27-11-08) 

Bank Guarantee is applicable only when the estimated cost of work is more than Rs. 50 lacs. 
BANK GUARANTEE 

Whereas M/s.             (hereinafter called the Tenderer) is 
desirous and preferred to tender for works in accordance with the terms and conditions of tender for the 
work of        and where as We, Bank, agree to give the tenderer a guarantee for 
the Earnest Money. 

1. Therefore, we hereby affirm, that we are guarantors on behalf of the Tenderer up to total rupees 
                                                                                  in words) Rs.                                            (in figures) and 
we undertake to pay to Executive Engineer                                  Division                            Department of 
Government of Gujarat the                                                                                           (name of Govt. 
previous notice of judicial or to be specified), up to his first written demand, without demur, without delay 
and without the necessity of a previous notice of judicial or administrative procedures and without the 
necessity to prove to the Bank the defects or shortcomings or debits of the contractor any sum within the 
limit of Rs.                                           . 

2. We further agree that the Guarantee herein contained, shall remain in full force and effect during the period 
that would be taken for the acceptance of tender. 

 
 However, unless a demand of claim under this guarantee is made on us in writing on or before the  

         (Date to be specified - will not be less than 180 days from the stipulated date of 
receiving the tender) we shall be discharged form all liabilities under the guarantee thereafter. 

3. We undertake not to revoke the guarantee during it currency except with the previous consent of the 
Executive Engineer                                                     Division                                                         in writing. 

4. We lastly undertake not to revoke the guarantee for any charge in constitution of the Tenderer or of the 
Bank. 
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 Date    Signature & Seal of Guarantor       

     Bank Address         

8.2 The Earnest Money submitted in the form of deposit-At-call receipt shall need minimum validity of six 
months from the last date of online submission of tender. Tender not supported with tender fee. Earnest 
Money & documents and not submitted in electronic format (by scanning) while uploading the bid shall be 
rejected as NON Responsive. If the tenderer modifies or withdraws his tender, the Earnest Money (in case 
of EMD exemption certificate, proportionate amount equivalent to EMD of particular tender) shall be 
forfeited and the tenderer may be disqualified from tendering for future works under the Government. 

8.3 The Earnest Money will be returned to the unsuccessful tenderers. The Earnest Money will be returned to 
the successful tenderer after he furnishes security deposit and duly enters into the contract. 

8.4 Within Ten days or within such time as may be decided by the Tender Inviting Authority from date of 
receipt of the letter accepting his tender, the successful tenderer shall furnish the required security deposit 
and attend the office of the Tender Inviting Authority for execution of the contract documents. If he fails to 
furnish the security deposit or execute the contract document, his Earnest Money (in case of EMD 
exemption certificate equivalent amount therefrom) shall be forfeited and action to blacklist the contractor 
bill be intiated without delay (Vide R&B.D. G.R.No. Misc. 1097-90-1091-97-Z/ C dated4-10-97) 

9.0 Accompaniments of Tender : (to be submitted in electronic format only through on line (by 
scanning) as duly certified true copies) 

 The contractor shall have to furnish: 
(i) Demand Draft of Tender fee and FDR for Earnest Money or Earnest Money Exemption Certificate. 
(ii) Copy of Partnership Deed or Memorandum as well as Articles of Association in case of the company and 

intimate permanent addresses of his partners/ Directors of Company. All copies submitted shall be 
duly attested. 

(iii) Copies of certificate regarding previous experience, as required. 

(iv) Declaration showing all works completed during preceding 5 years and works on hand with the Contractor 
and the value of woks that remained to be executed in each case. 

(v) A certificate of Registration as approved contractor of prescribed category from authorities stipulated in 
Notice Inviting Tenders. 

(vi) P.A.N. issued by Income-Tax Department. 

(vii) Copy of Provident Fund Registration – Code No. 

(viii) Duly filled in and digitally signed declaration form as provided after as last item of section-1 & 
Memorandum duly filled in & digitally signed as given in Section-2. 

(ix) A solvency certificate of Current Calendar year. It shall be of Scheduled bank or Nationalised bank or 
Bank approved for Government business. 

(x) Required Annexures duly filled in when pre-qualification is involved. 

 Required documents are to be submitted in electronic format only as part of tender document failing 
which the tender will be rejected outright and will be considered as NON-RESPONSIVE. 

10.0 Tender liable to be Invalid : 

 It may please be noted that the tender is liable to be considered invalid especially, if the requirements as 
per Instruction No. (i) to (ix) above are not complied with. 

11.0 Right of rejection of tenders. 

(i) Right is reserved by the Tender Inviting Authority to reject any or all tender(s) without assigning any 
reason thereof. 

(ii) In addition to the above, the tender will also be liable to be rejected outright if: 

(a) The tenderer proposes any alteration in the work specified or in the time allowed for carrying out 
the work or in any condition. 

(b) The tenderer or in the case of a firm, each partner or the person holding the power of attorney 
thereof does not digitally sign section-2 or signature/s is/are not attested by a witness. 
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(c) Any person who submits & tender shall fill forms online including the rates of items put to tender. 
No single tender shall include more than one work but contractors who wish to tender for two or 
more works shall submit a separate tender for each work online. 

12.0 Method of Tendering:- 

12.1 If the tender is made by an individual, it shall be digitally signed by the individual above his full name and 
current address. 

12.2 If the tender is made by a proprietary firm, it shall be digitally signed by the proprietor above his full name 
and the full name of his firm with its current address. 

12.3 If the tender is made by a firm of partnership, it shall be digitally signed by a partner of the firm holding 
the power of attorney and digital certificate for the firm. A certified copy of the power of attorney shall be 
provided in physical form along with other documents. A certified copy of the partnership deed, full name 
and current address of the firm and full name and the current addresses of all the partners of the firm shall 
also be provided along with other documents. 

12.4 If the tender is made by a limited company or a limited corporation, it shall be digitally signed by duly 
authorized person holding digital certificate for the company/ corporation and power of attorney for 
signing the tender in which case a certified copy of the power of attorney shall be provided separately in 
physical form along with other documents. Such limited Company or Corporation may be required to 
furnish satisfactory evidence of its existence before the contract is awarded. 

12.5 All digital signatures in the tender documents shall be dated. 

13.0 Eligibility and qualification requirement. 

 To establish acceptability of the satisfaction of Tender Inviting Authority the tenderer shall provide the 
following : 

13.1 Details of plant and machinery immediately available with tenderer for use on the works. 

13.2 Details of plant and machinery proposed to be procured for the works. 

13.3 Details of technical, supervisory and administrative personnel already employed by the tenderer that the 
proposes to utilize for this work and such other personnel he proposes to employ further for the work. 

13.4 Copies of registration certificate and P.A.N. allotted by income Tax Office. 

13.5 Separate Notes in sufficient details on each of the following : 

(i) Method and tenchnique of construction 

(ii) Sequence of execution of various important components of the work; 

(iii) Cash-flow arrangement 

14.0 Deviation or modifications In Tender Documents: 

14.1 All tenderers are cautioned that tender containing any condition and/or deviation from the contractual 
terms and conditions, specifications, quoting/ offering rates/ prices in different manner than specified in the 
tender and/or any other requirements of tender shall make the tender liable for outright rejection and shall 
be considered as non-responsive for all practical purposes. The decision of the Tender inviting authority in 
this regard shall be final and binding to the tenderer. 

14.2 Alternative tenders are not acceptable. 

15.0 Submission of tender 

15.1 Tender shall be submitted in an online manner only on website www.rnb.nprocure.com 

 Last date & time of online submission        /    /2014  up to 18.00 Hrs. 

15.2 “FDR for E.M.D and DD/Cheque/Pay sleep for Tender fee shall be submitted in electronic format only 
through online (by scanning) while uploading the bid. This submission shall mean that E.M.D. and tender 
fee are received for purpose of opening the bid. Accordingly offer of those shall be opened whose E.M.D. 
and tender fee is received electronically. However for the purpose of realization bidder shall send the 
DD/cheque/pay sleep in original reach to S.E at the time of tender opening and send the same through 
R.P.A.D. so as to Executive Engineer, Panchayat R&B Division- near Khas Road, Botad, within 7 days 
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from the  last date of tender opening. Penaltative action for not submitting DD/cheque/pay sleep in original 
to E.E. by bidder shall be initiated. FDR for Exemption certificate is not necessary. However Exemption 
Certificate shall have to be submitted electronically through online. Any documents in supporting of tender 
bid shall be submitted in electronic format only through online (by scanning etc) and hard copy will not be 
accepted separately.” (R&B Circular No. 5ZRv !_Z__( v 5 v ;	dated 18-1-2008 & 27-11-08) 

16.0 Evaluation of Tenders 

16.1 Technical evaluation will be made of the tenderer's proposed method and technique of construction, 
construction programme, sequence of components of the work, proposed resources assigned to do the work 
to determine the acceptability, adequacy and reasonability of rates, his past performance and present 
resourcefulness. 

16.2 To assist in the examination, evaluation and comparison of tender, the tender inviting authority may ask 
tenderer individually for clarification of their tenders including breakdown of unit rates. The request for 
clarification and response shall be in writing but no change in substance of the tender shall be sought, 
offered or permitted at that stage. 

16.3 Award amy be made to the tenderer whose responsive tender is determined to be the lowest evaluated 
tender and who meets the appropriate standards of capacity and financial resources. 

17.0 Receipt of Payments: 

 Receipt of payment made on account of any work, when executed by a firm shall be signed by all the 
partners except where the contractors are described in their tender as firm in which case the receipt shall be 
signed in the name of the firm by one of the partners or by some other person having authority to give 
effectual receipts for the firm. 

18.0 Opening of tenders: 

 The Authorised Officer / competent authority shall open tender online on website www.rnb.nprocure.com 
on                                         at                       hrs. or any other sutiable time thereafter, in his office in the 
presence of intending Tenderers or their representative who wish to remain present at that time. He will 
enter the amount of the tenders in a comparative statement in a suitable form. In the event of a tender being 
accepted, the contractor shall, thereupon for the purpose of identification, sign copies of the specifications 
and other documents mentioned in his tender. 

19.0 General rules and directions: 

19.1 No receipt for any payment made by a Contractor will be entertained by the Government in regard to any 
matter relating to this tender or the contract shall be valid and binding on the Employer unless it is signed 
by the Authorised staff members of the Government. 

19.2 All works shall be measured net by standard measure and according to the rules and  
customs of the R&B/ Water Resources Department or any other method approved by  
the R&B/ Water Resources Department without reference to any local custom. The  
measurements of work will be taken according to the usual method in use in the Roads & Buildings 
Department and no proposal to adopt alternative method will be accepted. The Executive Engineer's 
decision as to what is the usual method in use in the Roads & Building department will be final. 

19.3 Under no circumstance shall any Contractor be entitled to claim enhanced rate for any item in this contract 
except as provided in contract conditions. 

19.4 The contractor shall not be permitted to tender for the work in which his near relative is working as the 
officer in the sphere of his jurisdiction in the Tender inviting authority. 

Note:- By term "near relative" is meant wife, husband, parents, children, brothers, sisters, uncles, aunts, consins, 
and in laws. 

19.5 The contractor should compulsority furnish his latest address(es) including the latest address of his partners 
and the place(s) of filing his/their income-tax returns alongwith the tender. Any changes, in such addresses, 
during the tenure of contract should invariably and forthwith be intimated by the Contractor to the 
Executive Engineer. 

20.0 Submission of additional information / documents: 
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 In addition to various specified documents and information required to be submitted along with tender, the 
bidder ma be required to provide any other document/ relevant information as considered necessary by the 
tender inviting authority and the tenderer shall be required to provide the same as per the requirement of 
the tender inviting authority. Even the successful bidder may be required to provide the same as and when 
required by the authority during subsistence of the contract. 

21.0 Bank: 

 Wherever the word "Bank" is used in the document, it would mean Schedule Bank, Nationalised Bank, 
IDBI Bank, AXIS Bank, ICICI Bank, HDFC Bank and other banks approved by Reserve Bank of India to 
undertake State Government Business ( F.D. G.R. EMD-SD- 102006 -1081 – DMO- 01, dated 30-3-2012) 

22.0 Tender validity period 

 The tender for the work shall remain open for 90/120* days counted from the date of opening on line 
tenders. During this period if any tenderer withdraws or makes any modifications or additions in the terms 
and conditions of his tender not acceptable to the Government (Public works Department) then the 
Government shall without prejudice to any right remedy be at liberty to forfeit in full the said earnest 
money absolutely. In this connection.(GR.R&BDNo.TNC-IIB-22(10)C dt. 24/5/90 and GR No.TNC-10-
2013(02)-C dt.10-5-2013) should be referred to.*(Bid validity shall be 90 days in case of works estimating 
cost upto Rs. 10 lakhs and 120 days in case of works estimating cost more than 10 lakks) 

In case of single cover system tenders, the tender for the work shall remain open for 120 days counted from 
the date of opening on line tenders. In case of two cover system tenders, the tender for the work shall 
remain open for a period of 120 days counted from the date of opening technical bid (R&B D. G.R. No. 
TNC- 10- 2013(2)- C dated 10-5-2013). 

23.0 The successful contractor shall exhibit the board in prominent place of worksite showing the brief deails of 
project work under execution, financier, cost of work and broad details of inputs/ specifications and 
targeted goals. (R&B.D. G.Rs. No. TNC-1090-24-C dated 18-11-1991, 17-8-02 and 25-10-02) 

24.0 The contractor will not use the premises of project/ work under construction for his staff, labourers or for 
any other purpose. If he do so, market rent for such unauthorized used will be recovered. The marker rent 
will be decided by the Engineer-in-charge. 

25.0 All statutory Taxes deductible at source under various acts and notifications by Government shall be 
deducted while making payment for which T.D.S. certificates shall be issued. 

26.0 Declarations: The tenderer will have to make declaration enlisted in the form attached herewith and shall 
affix his signature to the form in token of correctness of declaration made therein (G.R. R&B.D. No. TNC-
IIB-22 (10)-C dated 24-5-90 should be referred to) 

27.0 If the tendered rate of any item is higher by more than Ten percentage of the offered tender premium or 
rebate based percentage, the payment of such item/s in running bills shall be made at the sanctioned 
estimated rate plus/ minus percentage of accepted tender plus five percent of sanctioned estimated rate. The 
amount so withheld shall be released in running bills in proportion to financial progress of items for which 
abnormally low rates are tendered. If no abnormally low rates are tendered, the amount so withheld shall be 
released in running bills in proportion to the progress of work. (R&B circular No. Parach- 102008- 61- C, 
dated 27-11-08 and of even number dated 3-5-2013) 

Tender documents for work as specified on page number one of this Booklet 
DECLARATION FORM- V[SZFZG]\ OMD" 

 
(i) I/We hereby declare that I/we have visited the site and fully acquainted myself/ourselves with the local 

situations regarding materials, labor and other factors pertaining to the work before submitting this 
tender. 

s!f        C]\qVD[ VFYL V[SZFZ SZ]\ K]\qSZLV[ KLV[ S[ VF 8[g0Z ZH} SZTF 5C[,F D[\qVD[ :Y/GL D],FSFT ,LWL K[ VG[ SFDG[  
        ,UTF  DF,;FDFG4 D\H}ZL VG[ ALHL AFATMG[ ,UTL :YFGLS 5lZl:YlTGL HFTvDFlCTL D[/JL K[P 

 
(ii) I/We hereby declare that I/We have carefully studied the conditions of contract, specifications and 

other documents of this work and agree for execute the same accordingly. 
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sZf        C]\qVD[ VFYL V[SZFZ SZ]\ K]\qSZLV[ KLV[ S[ VF SMg8=FS8GL XZTMGL lJUTM VG[ 8[g0ZG[ ,UTF N:TFJ[HM SF/HL5}J"S                 

VeIF; SIM" K[  VG[ T[ D]HA ;\DT K]\qKLV[P 
 
(iii) We agree to receive payments, if delay is due to late receipt of grant-in-aid from Government for 

panchayat works.(Applicable to panchayat works only). 
 

s#f       HL<,F 5\RFIT TZOYL 9ZJJFDF\ SFDM V\U[ ;ZSFZzL TZOYL ;CFIS VG]NFG D/JFDF\ lJ,\A YJFGF SFZ6M HM SZ[,  
       SFDM V\U[  R}SJ6L] lJ,\AYL ,[JDF\ VDFZL ;\DlT K[P sOST 5\RFITGF SFDM DF8[ H VF ,FU] 50X[fP 
 

DECLARATION CERTIFICATE 
(G.R. date 4-2-89 as revised by GR. No. TNC – 1083/6681/4/C, dated 31-8-1994). 

 

(iv) I/We hereby declare that my/our near relative are not working in this Division or in its sub-division as 

an Ex. Engineer, Deputy Executive Engineer, Assistant Engineer, Additional Assistant Engineer, 

overseer, Divisional Accountant, Store Keeper, Manager of Atithi/Vishram Gruha and in the circle as a 

Superintending Engineer in addition for Panchayat works not working nor having posting as chairman 

of P.W. committee or as incumbent in Jill Panchayat at today. 

 

s$f   C]\qVD[ VFYL V[SZFZ SZ]\ K]\qSZLV[ KLV[ S[ DFZFqVDFZF GHLSGF ;UF VF lJEFULI SR[ZLDF\ T[DH T[ C[9/GL 5[8F lJEFULI  SR[ZLVMDF\ 

SFI"5F,S .HG[Z4 DNNGLX .HG[Z4 VWLS DNNGLX .HG[Z4 .HG[Z VMJZ;LIZ4  lJEFULI  lC;FAGLX :8MZSL5Z4 

VlTYLqlJzFDU'CGF D[G[HZ TYF JT]"/ SR[ZLDF\ VlW1FS .HG[ZzL TZLS[ TYF T p5ZF\T    5\RFITGF SFDM DF8[ lH<,F 5\RFITDF\ AF\WSFD 

;lDTLGF\ R[ZD[G S[lH<,F 5\RFITGF VgI 5NFlWSFZL TZLS[ CF, 8[g0Z  EZJFGL TFZLB[ SFD SZTF GYL4 S[ CMNM WZFJTF GYLP  
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Z:TF4 5],M4 DSFGMGF\ SFDGM JS" VM0"Z .xI] YIF 5KL T]T" H SFDGF :Y/ p5Z T[ SFDGL GLR[GL lJUTM NXF"JT]\ 
AM0" .HFZNFZ[ 5MTFGF\ BR"[ 5|NXL"T SZJFG]\ ZC[X[P 

DFU" VG[ DSFG lJEFU C[9/GF\ ~FP5P_ ,FBYL JWFZ[ lSDTGF Z:TFq5],Mq DSFGMGF\ SFDM p5Z SFDGL lJUT NXF"JTF\ AM0" ov 
!P  SFDGF GFD sSFDGM 5|SFZf       o 
ZP  lJEFG] GFD                             o 
#P  5[8F lJEFUG]\ GFD                   o 
$P  8[g0ZGL ZSD                           o 
5P  .HFZNFZzLG\] GFD                   o 
 

&P  ;]5ZJF.hZL :8FOG]\ GFD          o 
*P  SFD X~ SZJFGL TFZLB             o 
(P  SFD 5}~ SZJFGL TFZLB             o 
)P  SFDGF\ :5[XLOLS[XG                  o 
 
 

Z:TFGF\ SFDM o 
v DF8L SFDGL HF0F.    ;[P DLP vD[8,GF 5|YD :TZGL HF0F.   ;[PDLP 
v 0FDZGL ;5F8LG]\ SFD   ;[P DLP vD[8,GF ALHF :TZGL HF0F.   ;[PDLP 
sS5RL4 U|L8 VG[ 0FDZ JF5ZJFGM\f 
v0FDZGL ;L,L\U ;ZO[;G]\ SFD    ;[P DLP 
sS5RL4 U|L8 VG[ 0FDZ JF5ZJFGM\f 
5],GF\ SFDM o 
v5],GF\  ,\AF.GF  UF/F  
v5],GF 5FIFGF\ SMgS\L8G]\ 5|DF6   sl;D[g84 S5RL4 Z[TLf 
v5],GF\ YF\E,FqV[A8D[g8GF\ SMgS|L8G]\ 5|DF6  sl;D[g84 S5RL4 Z[TLf   

  v;]5Z :8=SRZGF\ SMgS|L8G]\ 5|DF6           sl;D[g84 S5RL4 Z[TLf  
vVgI lJX[QF HMUJF.P 
DSFGM\GF SFDM o 
v5FIFGF SMgS|L8G]\ 5|DF6     sl;D[g84 S5RL4 Z[TLf  
v.\8MGF\ R6TZDF\ l;D[g8qZ[TLG]\ 5|DF6   sl;D[g84 Z[TLf 
vEM\IT/LIFGF SMgS|L8G]\ 5|DF6    sl;D[g84 S5RL4 Z[TLf  
vEM\IT/LI[    ;[P DLP HF0F.GL       ;[P DLP ;F.hGL DMh[S 8F.<;P  
vAFZL AFZ6F v;FUL ,FS0FGFq :8L, O|[Dq VgIP 
VFZP ;LP ;LP SFDM o 
VFZP ;LP ;LP SFDDF\ SMgS|L8G]\ 5|DF6    sl;D[g84 S5RL4 Z[TLf  
VF SFDGF lJUTJFZ :5[XLOLS[XG GFIA SFI"5F,S .HG[ZzL4 PPPPPPPPP 5[8F lJEFUGL SR[ZLVM VMOL;GF ;DI NZdIFG SM.56 ;DI[ HM. 
XSX[P VF SFDGL  DF,LSL HFC[Z HGTFGL K[ VG[ SFDDF\ 1FlT S[ VlGIDLTTF H6FI4 TM T[ AFATDF\ GLR[GF SF[.56 VlWSFZLzLGF[ ;\5S‰ 
SZJF TYF T[DG]\ wIFG NF[ZJF lJG\TL K[P s!f GFIA SFI‰5F,S .HG[Z sZf SFI‰5F,S .HG[Z s#f VlW1FS .HG[Z 
GF[\Wo sZf  DSFG H[JF ;LDLT 1F[+O/ DF8[ V[S AF[0‰ D]SJ]\ H~ZL K[ HIFZ[ Z:TF4 5],F[DF\ 5F6LGL 5F.5 ,F.G4 U8Z ,F.G4S[GF, lJU[Z[ 
SFDF[DF\ ,\AF.GF[ jIF5 JW] CF[I tIFZ[ VFJF SFDF[DF\ V[S SZTF JW] AF[0‰ sHGTFGL VJZHJZ JW] CF[I tIF\ T[DH A\G[ K[0F p5Z VG[ JrR[ f 
8=FOLS ;,FDTLG[[ wIFG[ ZFBL AF[0‰ D]SJFGF ZC[X[PsDFPDPlJEFUGF[ 9ZFJ G\P 8LV[G;Lq!_)_vZ$v; TFP!(q!!q!))!4 TFP 
!*q(qZ__Z4 Z5q!_qZ__Z TYF TFP 5q#qZ_!! GF[ 9ZFJ f 

            
Instruction to Bidders     Special Condition 
Supervision consultant to oversee the work is being appointed by the R&B department. Contractor shall be abided by to carry 
out the work as per instructions of supervision consultant as and when supervisor consultant appointed by the R&B 
Department. 
 
 
 
 
 
 
 
 
 
 
 
 



 

16 | P a g e  
 

 
 

 
 
 
 
 
I/We hereby tender for the execution for the Governor of Gujarat (hereinbefore and hereinafter referred to as 
Government) of the work specified in the under written memorandum within the time specified in such 
memorandum at +____________ percent below/above the estimated rates specified in schedule B. (memorandum 
showing of works to be carried out) and in accordance in all respect with the specification, design, drawings and 
instruction in writing referred to in this tender and in clause 13 of the annexed condition of contract and agree that 
when materials for the work are provided by Government, such materials and the rates to be paid for them shall be 
as provided in Schedule ‘A’ hereto. 

 

MEMORANDUM  

1 General Description of work (If it 
includes sub works, the details thereof 
will be given Separately) 

As per Page No.1 Face Sheet. 

2  Estimated Cost Rs. 75,09,439.99 

3  Earnest Money 1% Rs. 75100.00 

4  Security depotiste   

 (i) In the form of small savings or Narmada 
Bonds (of minimum one year time limit) 
2.50% 

Rs. 187750.00 

 (ii) To be deducted from bills 2.50% Rs. 187750.00 

 (iii) Performanace bond of Schedule bank 5% Rs. 375500.00 

             Total 10% Rs. 751000.00 

5  Time allowed for completion of the work 
from the date of written order to 
commence the work 

 5 Months. 

Deputy Executive Engineer Executive Engineer 
Panchayat R&B Sub Division Panchayat (R&B) Division 

Botad Botad 
 

 

 

TENDER FOR WORKS 
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Deposit furnished in the form of interest bearing documents as per item 4 (i) can further be extended for renewal if 
so desired and communicated by the contractor in writing before one month from the date expiry date. Similarly 
cash Deposit deducts as the item No.4 (ii) can also be converted into interest bearing fixed term securities of 
schedule and Nationalised Banks if so desired and communicated by the contractor in writing. 
 
 Should this tender be accepted, I/We hereby agree to abide by and fulfill all the terms and provisions of the 
conditions of the contract annexued here to so far as applicable and in default thereof to forefeit and pay to 
Government in office the sums of money mentioned in the said conditions. 
 
 (Receipt No.                                 dated                       from the Government Treasury or Sub-Treasury at      
in respect of sum Rs.*                                                                     is forwarded herewith representing the earnest 
money + (a) the full of value of which is to be absolutely forfeited to Government should I/We not deposit the full 
amount of security deposit specified in the above memorandum in accordance with Clause I of the said conditions, 
otherwise the said sum of above Rs.                           shall be refunded). 
 
 
Date :- 
 
Place :-      * Digital Signature of the Contractor 
 
       ** Signature of the Contractor 
 
 
 
(Witness) *** (At the time of execution of contract document) 
 
 
Name and address        
 
(Occupation)         
 
 
 
* Digital Signature of Contractor before submission of tender  
** Signature of the Contractor of the time of execution of contract document. 
*** Signature of witness to Contractor's signature at the tiem of executon of contract document. 
 
 
The above tender is hereby accepted by me on behalf of the Government of Gujarat 
dated the                                                        day of                            200        . 
 
 
 
 

Signature of The Executive Engineer 
Panchayat R&B Division, Botad 
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    TERMS & CONDITIONS OF CONTRACT 
 

CLAUSE 1 : Security Deposit : Security Deposit is required to be furnished by the contractor as guarantee 
money for performance of the contract and observance of contract Conditions. 
1.2 The person/persons whose tender is accepted (hereinafter called the" Contractor "which expression shall, 
unless excluded by, or repugnant to the context include his Legal heirs, executors, administrators and assignees) 
shall pay the total amount of Security Deposit: 
(a) In respect of the tender up to Rs. Thirty Lacs, equal to 5 (Five) percent of the estimated cost of the work put to 
tender. 
(b) In respect of the work above thirty lacs, equal to 10 (Ten) percent of the estimated cost of the work put to 
tender. 1.3 In respect of the tender upto Rs. 30 lacs, the contractor shall pay five percent of security deposit in 
two part as under. 
Part – I :- 2.5 percent in the form of Narmada Bond of Sardar Sarovar Narmada Migam Ltd. Or in any form of 
National Small Saving (N.S.S.) Schemes or F.D.R. of any Schedule Bank to be paid within 10 days from the date 
of receipt of acceptance letter of his offer. 
Part – II :- 2.5 percent in the form of cash/ retention money to be deducted from Running Bills that become 
payable to the contractor from time to time. 
1.4 In respect of the tenders above Rs. Thirty lacs, the contractor shall pay first five percent of Security Deposit as 
specified in para 1.3 above and for the remaining five percent, the contractor shall have to give Performance Bond 
to be produced within 10 days from the date of receipt of acceptance letter of his offer. 
1.5 The work order to commence the work shall be issued only after the security deposit as per para 1.3 and 1.4 is 
paid/ furnished by the tenderer. If the tenderer fail to produce the security deposit as above, the earnest money paid 
by him shall be forfeited and his registration shall be held in abeyance for three years from the date of such default 
as per Clause No.3 
1.6 All compensation, Liquidated damages or other sums or money payable by the contractor to Government 
under the terms of this contract shall be deducted from or recouped by the realisation of a sufficient part of his 
security deposit, or from the interest arising there from or performance bond or from any sums which may due or 
may become due by Government to the Contractor on any account whatsoever and whether in respect of this 
contract, any other contract, or otherwise. In the event of his security deposit being reduced by reason of any such 
deduction or recoupment as aforesaid, the contractor shall within ten days thereafter, make good in cash or in 
Government securities transferred as aforesaid any sum or sums required to make good the shortfall in the amount 
of the security deposit. 
1.7 The portion of security deposit deducted at 2.5 percent from Running Bills as retention money can be 
converted into interest bearing securities or F.D.R. of Schedule Bank in the name of Executive Engineer provided 
that the recovery of full amount of 2.5 % is made and that the contractor has expressly desired this in writing. 
1.8 The full amount of retention money deducted in cash from running bills will be released proportionally as 
indicated in table below on production of Bank Guarantee of schedule Bank provided the contractor produces 
Bank Guarantee for the period of six months beyond the stipulated period of completion of work. Further if the 
time limit of contract is extended the period of Bank Guarantee shall have to be extended for six months beyond 
the proposed extension of time limit and the contractor shall have to furnish the undertaking for this alongwith the 
application for extension in time limit. 
Table of proportionate release of retention money. 
Sr. Monetary Process Portion of retention Money to be released Against production of 

Bank Guarantee of 
1 25% of Tender 

cost 
Equal to the amount retained from Running Bils or 
0.625 % of the estimated cost of work, whichever is 
less 

Equal to the amount to 
be released 

2 50% of Tender 
cost 

Equal to the amount retained from Running Bils or 
1.25 % of the estimated cost of work, whichever is less 

Equal to the amount to 
be released 

3 75% of Tender 
cost 

Equal to the amount retained from Running Bils or 
1.88 % of the estimated cost of work, whichever is less 

Equal to the amount to 
be released 
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1.9 The contractor will have to ensure that Ten percent amount of security deposit in any form as permissible 
above is kept available with the employer till the actual date of completion of work. 
 Fifty percentage of the security Deposit alongwith performance bond shall become refundable within 
fifteen days after the final completion certificate is issued as per Clause-7. All dues under this contract, or other 
contract, or otherwise shall be recovered from the aforesaid amount of fifty percentage of the said security deposit 
and the balance shall be refunded within fifteen days after the final certificate is issued as per clause-7. The 
remaining fifty percentage of the security deposit shall be refunded after the expiry of the Defect Liability period 
as per Clause 17 and 17-A, if specified after deducting therefrom the amount of expenses, if any, due to 
Government under this contract. (See Performance Bond) (Modified as per R&B Circular No. TNC-10-2013 
(Part 1) C dated 19-11-2013 and GR No. TNC-10-2013-3 (Part-C) dated 20-11-2013, No.CON-10-2016-02-C-Dt. 
24-10-2017 and TNC-10-2013-(4)-C-Dt.24-10-2017)  
CLAUSE 2 :Liquidated damages for delay :- (i) If the contractor fails to complete the work under contract by 
the stipulated date, he shall pay liquidated damages of Rs. 0.1percentage of the contract value per day from the 
date of delaying the said work up to the date of completion and handling over to the Government. 
(ii)However also if the contractor fails to complete any part of the work as designed in Schedule(c) by the time 
indicated against such part, he shall pay Liquidated damages per day from the date of delaying the said part of the 
work up to the date of completion of the said designated part at the rates shown in the said schedule of the contract 
value of such part for such failure till the said designated part is completed. 
(iii)The aggregate maximum of liquidated damages payable under clause No. 2 shall not exceed Rs. 0.1 percentage 
of contract value per day and shall be subject to the maximum amount of ten percentage of the estimated amount 
put to tender. 
(iv)Delays requiring payment of ten percentage liquidated damages of the amount put to tender for performance 
shall be sufficient causes for termination of contract and for forfeiture of security deposit including amount of 
performance bond in respect of works estimated to cost more than Rs. 30 lacs, for performance and registrations of 
the contractor shall also be kept in abeyance for three years from the date as fixed in all cases.(See Schedule (C) 
on page No. 48) 
Engineer-in-charge As corrected vide B & CD G.R. No. TNC-1091-1B – 10/ (11)-C, dated  29-6-92. 
CLAUSE 3 : Default by Contractor : If the Contractor shall neglect or fail to proceed with the work with due 
diligence or if he violates any of the provision of the Contract, the Engineer-in-charge shall give the Contractor a 
notice, identifying deficiencies in performance and demanding corrective action. Such notice shall clearly state 
that it is given under the provision of this clause. After service of such notice, the contractor shall not remove any 
plant, equipment and material from the site. The Government shall have a lien on all such plant, equipment and 
material from the date of such notice till the said deficiencies have been corrected as mentioned in the said notice. 
If the contractor fails to take satisfactory corrective action within ten days after receipt of such notice, the 
Engineer-in –Charge on behalf of Governor of Gujarat shall terminate the contract in whole. In case, the entire 
contract is terminated, the amount of security deposit and performance bond if any together with the value of the 
work done but not paid for, shall stand forfeited to the Government. The plants, equipment and materials, held 
under this clause shall then be at the disposal of the Government to recover the amount equivalent to the liquidated 
damages and registration of the contractor shall be kept in abeyance for three years from the date as fixed in all 
such cases. 
The Engineer in charge if necessary shall direct that a part or the whole of such plant, equipment and material be 
removed from the site within a stipulated period. If the Contractor fails to do so, the Engineer in charge shall cause 
them or any part of them to be sold holding the net proceeds of such sale to the credit of the Contractor. After 
settlement of accounts, the lien by the Government of the Contractor’s  remaining plant equipment and balances of 
materials shall be released. 
Termination of the contract in whole shall be an adequate authority for the Engineer in charge to demand 
discharge of the obligations from the guarantors of the security for the performance. 
CLAUSE 4 :- If the progress of any particular portion of the work under Contract is Unsatisfactory, the Engineer-
in-charge shall, not withstanding that the general progress of the work is satisfactory, in accordance with Clause 2 
be entitled to take necessary action under Clause 3, after giving the Contractor ten day’s notice in writing and the 
contractor shall have no claim whatsoever for any compensation for any loss caused to him due to such action. 
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(Clause 1,2,3, and 4 are substituted vide G.R. No. TNC-1091/1B-10(13)-C, dated  15-10-91 & modified by 
GR dated 29-10-91 & G.R. No. TNC-1088/1B/18/(13)-C, dated  31-8-94 and  TNC/10/2002/14-C,dated 28-4-
03 and 10-9-03) 
CLAUSE 5 :-In any case in which any of powers conferred upon the Engineer-in-charge by clause 3 hereof shall 
have become exercisable and the same shall not have been exercised, the non-exercise thereof shall not constitute 
a waiver of any of the conditions hereof and such powers shall not with standing be exercisable at any  future date. 
CLAUSE 5.A.:- In the event of the Engineer- in charge taking action under clause-3 he may, if so desire, take 
possession of all or any tools, plants, machineries, materials and stores in or upon the work or the site there of or 
belonging to the contractor or produced by him and intended to be used for the execution of the work or any part 
there pf, by paying or allowing fo the same in account at the contract rate or in case of contract rates not being 
applicable at such reasonable rates, as may be comparable to current market rates where ascertaible of similar 
articles and comparable condition to be certified by the Engineer-in charge may be noticed in writing to the 
contrctoror his clerk of the works foreman or oyher authorised agenet require him to remove such tools, plants 
machineries, materils or stores from the premises within a time to be specified in such notice and in the event of 
the contractor failing to comply with any such requisition, the Engineer-in-charge may remove them at them at the 
contractors expense or shall remove them by auction or private sale at the risk and cost of the contractor in all 
respects, and the certificate of the Engineer-in-charge as to the expenses of any such removal and the amount of 
the proceeds and sxpenses of any such removal shall be final and conclusive against the contractor. 
CLAUSE 6 :-Extension of time :- If the contractor shall desire an extension of the time for completion of the 
work on the ground of his having been unavoidably hindered in its execution or any other ground he shall apply in 
writing to the Engineer-in-charge before the expiration of the period stipulated in the tender or before the 
expiration of 30 days from the date on which he was hindered whichever is earlier and Engineer-in-charge may, if 
in his opinion, believe that there are reasonable grounds for granting an extension, grant such extension, as he 
thinks necessary or proper. The decision of the Engineer-in-charge in this matter shall be final. 
B\0 v & D]NTDF\ JWFZM o  SFD SZJFDF\ SM. VlGJFI" V\TZFI pEM YJFGF ALHF SM. SFZ6;Z SFD 5]Z] SZJF DF8[ SMg8=S8Z D]NT JWFZM D[/JJF 
DFUTF CMI4 TM 8[g0ZDF\ H6FJ[,L D]NT 5]ZL YFI T[ 5C[,F VFU/ H6FjIF D]HA T[ TFZLB[ T[G[ SF[. V\TZFI G0IF[ CF[I TF[ T[ TFZLB VUZ TF[ D]NT 
,\AFJL VF5JF DF8[GL DF\U6L SZJFG]\ SFZ6 p5l:YT YI] CF[I TF[ T[ TFZLB A[ DF\YL H[ JC[,L CF[I T[ TFZLB #_ lNJ; 5]ZF YTF\ SFDGF CJF,FGF 
.HG[ZG[ l,lBT VZHL SZJFGL ZC[X[ VG[ SFDGF CJF,FGF .HG[ZGM VlE5|FI V[JM YTM CMI S[4 D]NT JWFZJF jIFHAL SFZ6 K[ TM T[DG[ CJF,FGF 
.HG[ZG[ ,[BLT VZHL SZJFGL ZC[X[ VG[ SFDGF CJF,FGF .HG[ZGF[ VlE5|FI V[JF[ YTF[ CF[I S[ D]NT JWFZJF jIFHAL SFZ6 K[ TF[ T[DG[  H~ZL IMuI 
H6FI T[ D]HA JWFZL VF5X[P VF AFATDF\ SFDGF CJF,FGF .HG[ZGM lG6"I VFBZL U6FX[P 
CLAUSE 7 :-As soon as the work is completed, the contractor shall give a notice of such completion to the  
Engineer-in-charge  and on receipt of such notice the  Engineer-in-charge  shall inspect the work and if he is 
satisfied that the work is completed in all respects then :- 
(i)For all works costing up to Rs. 50 lakhs (amount put to tender)the final measurements shall be recorded within 
45 days from the date of physical completion of the work and the final bill shall be preparted within 45 days from 
the date of recording final measurement. The completion certificated shall be issued within one month from the 
date of final measurements subject to the contractor fulfilling his obligation as provided in the contract and subject 
to the work being complete in all respects. 
(ii)In respect of works costing more than Rs. 50 lakhs(amount put on tender), the final measurements shall be 
recorded within 75 days from the date of physical completion of the work and the final bill shall be prepared 
within 75 days from the date of recording final measurements subject to the contractor fulfilling his obligations as 
provided in the contract and subject to the work being complete in all respects. 
When separate period of completion have been specified for items or groups of items, the Engineer-in-charge  
shall issue separate completion certificate for such items or groups of items. 
No certificate of completion shall be issued  nor shall the work be considered to be complete till the contractor 
shall have removed from the premises, on which the work has been executed, all scaffoldings, sheds and surplus 
materials, except  such, as are required for rectification of defects; rubbish and all huts and sanitary arrangements 
required for his workmen on the site in connection with the execution of the work, as shall have been erected by 
the contractor for the workmen and cleared all dirt from all parts of building(s)in, upon or around which the work 
has been executed or of which he may have possession for the purpose of the execution there of and cleared floors, 
gutters and drains, cased doors and sashes, oiled locks and fastenings labeled keys clearly and  handed them over 
to to the  Engineer-in-charge  or his representative and made the whole premises fit for immediate occupation or 
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use to the satisfaction of  Engineer-in-charge. If the contractor shall fail to comply with any of the requirements of 
these conditions as aforesaid, on or before the date of completion of works, the Engineer in charge may, at the 
expense of the contractor, ful fill such requirements and dispose of the scaffolding, or surplus materials and 
rubbish etc. as he thinks fit and the contractor shall have no claim in respect of any such scaffolding or surplus 
materials except for any sum actually released by the sale thereof less the cost of fulfilling the requirements and 
any other amount that may be due from the contractor. If the expenses of fulfilling such requirements is more than 
the amount realized such deisposal as aforesaid the contractor shall forth with, on demand, pay such excess. The  
Engineer-in-charge  shall also have the rights to adjust the amount of excess against any amounts that may be 
payable to the contractor. 
CLAUSE 8 :- No payment shall be made for any work, estimated to cost less than rupees one thousand till after 
the whole of the said work shall have been completed and a certificate of completion given. But in the case of 
works estimated to cost more than rupees one thousand, the contractor shall on submitting a monthly bill therefore, 
be entitled to receive payment  proportionate to the part of the work then approved and passed by the  Engineer-in-
charge , whose certificate of such approval and passing of the sum so payable shall be final and conclusive against 
the contractor. All such intermediate payments shall be regarded as payments by way of advance against the final 
payments only and not as  payments for work actually done and completed and shall not preclude the  Engineer-in-
charge  from requiring bad, unsound, imperfect or unskilled work to be removed and taken away and econstructed, 
or re-erected, nor shall any such payment be considered as an admission of the due performance of the contractor 
or any part therefore in any respect or the accruing of any claims, nor shall it conclude, determine, or affect in any 
way the power of the  Engineer-in-charge  as to the final settlement and  adjustment of the accounts or otherwise 
or in any other way vary or effect the contract. The final bill shall be submitted by the contractor within one month 
of the completion of the work, otherwise the  Engineer-in-charge  certificate of the measurements and of the total 
amount payable for the work shall be final and binding on all parties. 
CLAUSE 9 :-The rates for items of works shall be valid only when the items concerned is accepted as having 
been completed fully in accordance with the sanctional specifications. In cases where the items of work are 
accepted as not so completed, the  Engineer-in-charge  may make payment on account of such items at such 
reduced rates as he may consider reasonable in preparation of final or on account bill. 
CLAUSE 10 :-Bills to be submitted monthly : A bill shall be submitted by the contractor each month on or 
before the date fixed by the  Engineer-in-charge  for all works executed in the previous mont and  Engineer-in-
charge  shall take cause to be takent the requisite measurement for the purpose of having the same verified and the 
claim, so far as it is admissible, shall be adjusted, if possible, within tendays from the presentation of the bill,. If 
the contractor does not submit the bill within the time fixed as aforesaid, the  Engineer-in-charge  may depute a 
subordinate to measure up the said work in the presence of the contractor or his duly authorized agent whose, 
countersignature to the measurement list shall be sufficient warrant and the  Engineer-in-charge  may prepare a bill 
from such list which shall be binding on the contractor all respects. 
B\0 v!_ o lA, NZ DlCG[ ZH} SZJF AFAT o VFU,F DF;DF\ SZL VF5[,F AWF SFD DF8[ CJF,LGF .HG[Z[ GSSL SZL CMI T[ TFZLB[ VYJF T[ 5C[,F NZ 
DlCG[ SMg8=FS8Z[ lA, ZH} SZJFG]\ ZC[X[P VG[ V[ SFDGL BZF. SZJFGF pN[XYL CJF,FGF .HG[Z H~ZL DF5 ,[X[ VYJF ,[J0FJX[ VG[ XSI CX[ TM lA, 
ZH} YIFGF N; lNJ;GL V\NZ D/JF 5F+ ZSDGM lC;FAD[/ SZJFDF\ VFJX[P p5Z H6FjIF D]HAGF\  lGIT ;DIGL V\NZ SMg8=FS8Z lA, ZH} GlC SZ[ 
TM CJF,F .HG[Z 5MTFGF TFAFGF SM.56 VlWSFZLG[ SMg8=FS8Z[ VlWS'T SZ[, V[Hg8GL CFHZLDF\ pST SFDG] DF5 ,[JF DMS,X[ VG[ T[JL DF5IFNL 
5ZGL SMg8=FS8ZGL S[ T[GF V[Hg8GL ;CL4 T[GF VG]DMNG DF8 5}ZTL U6FX[ VG[ CJF,F .HG[Z VFJL IFNLDF\YL AL, AGFJX[4 H[ SMg8=FS8ZG[ AWL ZLT[ 
A\WGSTF" ZC[X[P 
CLAUSE 11 :- The contractor shall submit all the bills on the printed forms to be had on application at the office 
of the  Engineer-in-charge. The charges to be made in the bills shall always be entered at the rates specified in the 
aggregement or at the partly reduced rates subject to the approval by the  Engineer-in-charge  in the case of Items 
not completed/executed as per agreements or in the case of any extra work ordered in pursuance of these 
conditions and not mentioned or  provided for in the tender, at the rate here in after provided for such work. 
CLAUSE 12 :-    DELETED 
CLAUSE 12A :- DELETED 
CLAUSE 12B :- DELETED 
 CLAUSE 13 :-(1) The contractor shall execute the whole and every part of the work in the most substantial and 
workman like manner and both as regards materials and in other respects in strict accordance with specifications. 
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The contractor shall also conform exactly, fully and faithfully to the design, drawings and instructions in writing 
for the work signed by the  Engineer-in-charge. The design and the drawings shall we lodged in the office of the 
site  Engineer-in-charge  to which the contractor shall be entitled to have access for the purpose of inspection at 
such office during office hours. 
Where the instructions referred to above are not contained in separate letters addressed to the contractor the same 
shall be recorded in work order book, which shall be maintained and kept on the site of the work. The contractor 
shall be required to sign such entries in the work order book, which shall be maintained and kept on the site of the 
work. The contractor shall be required to sign such entries in the work order book in token of having noted the 
instructions. However, if the contractor fails to sign the work order book for any reason whatsoever, the entry of 
the instructions in the = shall be deemed to be the due notice to him of the said instructions. The = shall be open 
for inspections to the contractor on the site of the work during office hours. 
(2)The contractor will be entitled to receive one copy of the accepted tender along with the work order free of cost 
and will also be entitled to receive three sets of  contract and working drawings according to the progress of work 
as and when needed, free of cost. 
(3)The several documents forming the contract are essential parts of the contract and requirements occurring in 
one is binding as through occurring in all. They are intended to be mutually explanatory and complimentary and 
describe and provide for a complete work. 
In the event of any discrepancy in the several documents forming the contract or in any one documents, the 
following order of precedence should apply: 
(a)Dimension and quantities :(i)Drawings (ii)Schedule-B of the Tender form (iii)specifications. 
On drawings, figures dimensions, unless obviously incorrect, will be followed in preference to scaled dimensions. 
(b)Description :(i)Schdedule –B of the Tender Form:-(ii) Drawings (iii) Specifications. 
In the case of defective description or ambiguity, the  Engineer-in-charge  is entitled to issue further instructions 
directing in what manner the work is to be carried out. The contractor cannot take any advantage of any apparent 
error or omission in drawings of specifications and the  Engineer-in-charge  shall be entitled to make corrections 
and interpretations as necessary to fulfill the plans and specifications. 
CLAUSE 14.1 :-The  Engineer-in-charge  shall have power to make any alterations in or addition to the original 
specifications, drawings designs and instructions that may appear to him to be necessary or advisable during the 
progress of the work and the contractor shall be bound to carry out the work in accordance with any instructions in 
the connection which may be given to him in writing signed by the  Engineer-in-charge  and such alteration shall 
not invalidate and contract and any additional work which the contractor may  directed to do in the manner above 
specified as part of the work shall be carried out by the contractor on the same conditions in all respects on which 
he agreed to do the main work and the same rate as are specified in the tender for the main work. 
14.2 Except that when the quantity of any items exceeds the quantity as in the tender by more than 10% the 
contractor will be paid for the quantity in excess of 10% at the rate entered in the S.O.R. of the year during which 
the excess in quantity is first executed or tender rate whichever is less. 
(Corrected as per R&B G.R. TNC-10-2017-01-C-Dt.11-7-2017) 
14.3 If the additional or altered work includes any class of work for which no rate is specified in the contract, then 
such class of work shall be carried out. 
(i)At the rate derived from the item within the contract which is comparable to the one involving additional or 
altered class of work; where are more than one comparable items, the item of the contract which is nearest in 
comparison with regard to class of classes of the work involved shall be selected and decision of the 
Superintending Engineer as to the nearest comparable item shall be final and binding on the contractor. 
(ii)If the rate cannot be derived in accordance with (i)above, such class of works shall be carried out at the rate 
entered in the Schedule of Rates of the Division for the year in which the tender was received, increase or 
decreased by the percentage by the tender amount is more or less as compared to the aount arrived at the rates in 
the “Schedule of Rates”of the Division in the year in which the the tender was received. If the Schedule of rates of 
the Division does not contain all the items, the percentage increase of decrease of the tender shall be calculated 
considering such items which were included in the “Schedule of Rates” of the Division for the year and for 
materials consumed on such item the rate to be charged would be the basic rate taken into account for fixing the 
rate in S.O.R. referred to above, instead of the rate. Stipulated in Schedule ‘A’. 
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(iii)If it is not possible to arrive at the rate from (i) and (ii)above, such class of work shall be carried out at the rate 
decided by the competent authorities on the basis of detailed rate analysis after hearing the contractor before a 
Committee of two Superintending Engineers stationed at the same place or the nearest place. 
14.4 If the additional or altered work, for which no rate is entered in the “Schedule of Rates” of the Division is 
ordered to be carried out before the rate is agreed upon, then the contractor shall within seven days of the date of 
receipt by him of the order to carry out the work, inform the  Engineer-in-charge  of the rate, which it is his 
intention to charge for such class of work and if the  Engineer-in-charge  does not agree to this rates, he shall be 
notice in writing be at liberty to cancel his order to carry out such class of work and arrange to carry it out in such 
manner as he may consider it advisable, provided always that if the contractor shall commence work or incur any 
expenditure in regard thereof before the rates shall have been determined as lastly herein before mentioned, then in 
such cases he shall only be entitled to be paid in respect of the work carried out or expenditure incurred by him 
prior to the date of the determination decision of the Superintending Engineer of the Circle shall be final. 
Where, however, the work is to be executed according to the designs, drawings and specifications recommended 
by the contractor and accepted by the competent authority, the alternation above referred to shall be within the 
scope of such designs, drawings and specifications appended to the tenders.  
The time limit for the completion of the work shall be extended in the proportion that the increase in the cost 
occasioned by alterations bears to the cost of the original contract work and the certificate of the  Engineer-in-
charge  as to such proportion shall be final and conclusive. 
14.5For excess in item of will sinking, the rates for sinking in depth beyond the designed depth shall be as per the 
rate quoted by the contractor in the statement of variation. If no rates of variation in sinking are quoted the rate 
payable shall be tender rate for sinking at designed level increased by the difference of schedule of rates for 
sinking at designed depth and sinking at the final depth. 
CLAUSE 15 :-No claim for any payment of compensation for change or restriction of work :-if at any time 
after the execution of the contract documents the  Engineer-in-charge  shall for any reason whatsoever, require the 
whole or part of the work, as specified in the tender, be stopped for any period or shall not require the whole or 
part of the work to be carried out at all or to be carried out by the contractor, he shall give notice in writing, stating 
the fact to the Contractor who shall there upon suspend or stop the work totally or partially, as the case may be.  In 
any such case, except as provided hereunder, the Contractor shall have no claim to any payment or compensation 
whatsoever except as provided hereunder on account of any profit or advantage which he might have derived from 
the execution of the work in full but which he did not so derive in consequence of the full amount of the work not 
having been carried out, or on account of any loss that he may be put to on account of materials purchased or 
agreed to be purchased or for unemployment of labor required by him. He shall not have also any claim for 
compensation by reason of any alterations having been made in the original specifications, drawings, designs and 
instructions which may involve any curtailment of the work as originally contemplated. 
(1)However, the contractor will be entitled for compensation for loss, if any on the date of notice, for the 
purchased materials for the contract executed for the material to be purchased for such work. Such compensation 
will be paid only for actual loss for  materials, if such materials so purchased or agreed to purchase is of required 
quantity/quality and was purchased/contracted to be purchased only for the same work. But no compensation shall 
be granted to contractor on material for which advance has been given to contractor by Government. The amount 
of loss for such claim will be decoded by incharge  Engineer-in-charge. 
(2)The contractor also will be entitled for compensation of unemployed laborer for 7 days from the date of notice 
provided that in that opinion of  Engineer-in-charge  such labourers for 7 days prior to the notice and would not be 
in a unemployed laborers at other places from the date of such notice. 
In case the Contractor does not agree with the decision of Executive Engineer regarding the amount of 
compensation or loss; it will be open for the contractor to appeal to Superintending  Engineer-in-charge  within 
one month from the date of knowledge of such decision. In such case the decision of Superintending Engineer will 
be final  and binding to the Contractor. The contractor shall not be entitled for loss of any expected profit of such 
work.(Vide G.R. No. SSR/1090/1B/247(2)/C, dated  28-6-1993 as amended by GR of even number dated 11-2-
1999). 
 
B\0 v!5 SFDGF O[ZOFZ S[ lGI\+6 DF8[ S[ R}SJ6L S[ J/TS V\U[ SM. CSNFJM D\H}Z G SZJF AFATP 
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5|EFZL .HG[ZG[ SZFZ N:TFJHM SIF" 5KL SM.56 ;DI[4 SM.56 SFZ6;Z 8[g0ZDF\ BF; p<,[B SIF" D]HAGF\ ;\5}6" S[ V\XT AF\WSFDG[ SM.56 D]NT 

;]WL A\W SZJ] H~ZL H6FI VYJF ;\5}6" S[ V\XTo SFD 5]Z] SZJFGL H~ZLIFT H G H6FI VYJF SMg8=FS8Z NJFZF SZJFGF SFDGL H~ZLIFT G H6FI TM 

T[JF SMg8=S8ZG[ CSLST H6FJTL GM8L; VF5X[ VG[ SMg8=S8Z VF GM8L; D?IF AFN TZT H VF SFDG[ IYF 5|;\U ;\5}6" S[ V\XTo :YlUT SZX[ S[ A\W 

SZX[P 

VFJF S[;DF\ VCL GLR[ SZ[, HMUJF. l;JFI SMg8=FS8Z T[6[ SFD 5]Z] SI]" CMT TM H[ GOM S[ OFINM T[G[ D/T4 5Z\T] SFD 5}~ G YJFGF 5lZ6FD[ T[ G 

D?IJYL YI[, G]SXFG VYJF T[6[ BZLNL CMI V[JL S[ H[ BZLNJF T[ ;\DT YIM V[JL DF,;FDU|LGL AFATDF\ YI[, G]SXFG VYJF T[G[ SFD SZJF DF8[ H[ 

DH]ZMGL H~Z CTL T[ DH}ZMG[ SFD G VF5L XSJFG[ SFZ6[ YI[,F G]SXFG V\U[ SM. R}SJ6L S[ J/TZGM\ CSNFJM SZL XSX[ GCLP 

s!fVFD KTF\ VFJF SFD DF8[ BZLN[,L DF,;FDU|LG[ SFZ6[ S[ DF,;FDU|L BZLNJF DF8[ SZ[, SMg8=FG[ SFZ6[ HM SMg8=S8ZG[ GM8L;GL TFZLB ;]WLDF\ SM. 

G]SXFG YI]\ CMI TM T[GF DF8[ J/TZ D[/JJF T[ CSNFZ AGX[P HM VFJL ZLT[ BZLN[, VYJF BZLNJF ;DH}TL YI[, DF,;FDU|L DF\uIF 5|DF6[GF\ HyYFDF\ 

VG[ U]6JTF I]ST CMI VG[ T OST V[H SFD DF8[ BZLNFI[,L CMI S[ BZLNJF SZFZ YI[, CMI TM T[JL DF, ;FDU|L V\U[  BZ[BZ G]SXFG DF8[ H VFJ]\ 

J/TZ R}SJJFDF\ VFJX[P 5Z\T] H[ DF,;FDFU|L lJQF[ ;ZSFZzL TZOYL .HFZNFZG[ V[0JFg; VF5JFDF\ VFJ[, CMI T[ DF,;FDFU|L p5Z SM.56 HFTGF\ 

G]SXFG G]\ J/TZ R]SJJFDF\ VFJX[ GCL\PVFJF CS DF8[ G]SXFGGL ZSD 5|EFZL SFI"5F,S .HG[Z NJFZF GSSL SZJFDF\ VFJX[P 

sZfGM8L;GL TFZLBYL ;FT lNJ; DF8[ SFD[ G ZFBL XSFI[, DH}ZMGL AFATDF\ 56  SMg8=S8Z J/TZ D[/JJF DF8[ CSNFZ ZC[X[P  5Z\T] VF DF8[ 5|EFZL 

SFI"5F,S .HG[ZGM V[JM VlE5|FI CMJM HM.V[ S[ VFJF DH]ZM GM8L;GF ;FT lNJ; 5C[,F  SFD SZTF CTF VG[ pST GM8L;GL  TFZLBYL ;FT lNJ;GL 

V\NZ VgI+ ZMHDNFZ D[/JJFGL l:YlTDF\ G CTFP SMg8=S8Z[ VFJL GM8L;GL TFZLBYL VFJF SFD[ G ZFBL XSFI[, CMI T[JF DH}ZMG[ VgI :Y/[ SFD[ 

ZFBJFGM\ 5|ItG SZJM HM.V[P  

G]SXFGGF J/TZGL ZSD AFATDF\ SFI"5F,S .HG[ZGF lG6"I ;FY[ SMg8=FS8Z ;\DT G CMI V[JF S[;DF\ VFJF lG6"IGL HF6 YIFGL TFZLBYL V[S 

DlCGFGL V\NZ 5|EFZL VWL1FS .HG[ZG[ V5L, SZJF DF8[  SMg8=S8Z D]ST ZC[XP VFJF S[;DF\ VlW1FS .HG[ZzLGM lG6"I SMg8=FS8ZDF8[ VFBZL 

A\WGSTF" ZC[X[P VFJF SFDGF SM. V5[1FLT OFINFGL G]SXFGL DF8[ SMg8=FS8Z CSNFZ AGX[ GlC\P 

CLAUSE 15A :-The contractor shall not be entitled to claim any compensation from Govt. on account of delay by 
Government in the supply of materials entered in Schedule ‘A’ where such delay is caused by (i) Non supply due 
to short allotment of quota in case materials available under quota regulations. (ii)Difficulties relating to the supply 
of railway wagon (iii)Force majeure.(iv)Act of God.(v)Acto of the country’s enemies or any other reasonable 
cause beyond the control of Government. 
In the case of such delay in the supply of materials, Government shall grant such extension of time for the 
completion of the works as shall appear to the  Engineer-in-charge  to be reasonable in accordance with the 
circumstances of the case. The decision of the  Engineer-in-charge  as for the extension of time shall be accepted 
as final by the contractors (As modified Vide R & B D. G.R. No. TNC-1096-1B-143-(16) -C, dated  11-1-99). 
CLAUSE 16 :-Time limit for unforeseen claims :  The contractor shall not be entitied to any compensation from 
Government on any account unless where allowed by the conditions of this contac. In such cases, the contractor 
shall have to submit a claim in writing to the  Engineer-in-charge  within one month of the cause of such claim 
occurring. 
 
CLAUSE 17 :-Action & compensation in case of bad work : If, at any time before the expiry of Defects 
Liability period as detailed in Clause 17-A, it shall appear to the  Engineer-in-charge  or his sub-ordinate in charge 
of the work, that any work has been executed unsound, imperfect or unskilled workmanship or with materials of 
inferior quality or that any materials or articles provided by him for the execution of the work are unsound, or of a 
quality inferior to that contracted for or are otherwise not in accordance with the contract, it shall be lawful for the  
Engineer-in-charge  to intimate this fact in writing to the contractor and then notwithstanding the fact that the 
work, materials or articles complained of may have been passed, certified and paid for the contractor shall be 
bound forthwith to rectify, or  remove and reconstruct the work so specified in whole or in part as the case may 
require, or if so required, shall remove the materials or articles so specified in whole or in part and provide other 
proper and suitable materials or articles at his own charge and cost, and in the event of his failing to do so within a 
period to be specified by the  Engineer-in-charge in the written intimation aforesaid, the contractor shall be liable 
to pay compensation at the rate of one percent on the amount of the estimate of the rectification for every day not 
exceeding ten days during which the failure so continues, and in the event of any such failure as aforesaid 
continuing beyond ten days, the Engineer-in-charge may rectify or remove, and re-execute the work or remove 
and replace the materials complained of as the case may be at the risk and expense in all respects of the contractor. 
Should the  Engineer-in-charge  consider that any such inferior work or materials as described above may be 
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accepted or made use of, it shall be within his discretion to accept the same at such reduced rates as he may fix 
therefore. 
However, the contractor shall be responsible for normal maintenance of the work till the final bill for the work is 
prepared by the Departmental Officer. 
 
CLAUSE 17A :-Defect liability period :  The contractor shall be responsible to make good and remedy at his 
own expense any defect which may develop or may be noticed before the period mentioned hereunder from the 
certified date of completion. The  Engineer-in-charge  shall give the contractor a notice in writing about the defects 
and contractor shall make good same within 15days of receipt of the notice. In the case of failure on the part of the 
contractor, the  Engineer-in-charge  may rectify or remover or re-execute the work at the risk & cost of the 
contractor. The  Engineer-in-charge  shall be entitled to appropriate the whole or any part of the amount of security 
deposit towards the expenses, if any, Incurred by him in rectification, removal or re-execution. The Defects 
Liability period shall be as under  
(a) for all works costing up to Rs. 50,000(amount put to tender), the period shall be 3 MONTHS from the certified 
date of completion. 
 
(b)for all works costing more than Rs. 50,000 and up to Rs. 1 Crore (amount put tender), the period shall be 12 
Months from the certified date of completion.  One monsoon which ever is later.  
(c)for major projects costing more than Rs. 1 crore, the period shall be 36 Months  from the certified date of 
completion OR Three monsoon which ever is later. 
 
The defect liability period shall be as under for original building works: 

(d)For building works other than original building works the period for (a), (b) shall be 12 months from the 
certificated date of completion and (c) shall be as same as above except that time period shall be 3 years or elapse 
monsoon from certified date of completion whichever is later. 

(e) For original building works the defect liability period shall be one year or elapse of one monsoon period from 
the certified date of completion, whichever is later.  

For the purpose of deciding monsoon period, 30th September may be treated as the last date. 
(Modified vide R&B Deptt. Circular No. : PAC- 11 -102008 -2076 –N 31-8-2009 and PRCH- 102013 (2076) 
2759-N dated 27-5-2013 TNC/10/2016/Clause 17-B/(i) S Dt. 12-5-2016) 

 

 
 
 

Clause No.17.B  Special Condition of the Contract 
1 Free maintenance guarantee period 
The contractor shall have to give Five years free maintenance guarantee from the certified date of completion. During this period 
contractor shall have to repair the damaged portion of the BT surface of road, and  all other executed items at his risk and cost as per 
direction of Engineers – in – charge. If BT surface during maintenance period of 5 years is worn-out or damaged then, agency shall have 
to take remedial action as per table below and as directed by Engineer – in – charge. The cost of annual maintenance for five year shall 
required to be considered while quoting the tender and has to be born by the contractor. The periodicity of routine maintenance activity 
shall be as follows. 

(a) Maintenance of Bituminous surface road and/or Cement concrete road and/or gravel road and/or WBM road 
including filling pot holes and patch repairs etc as per clause 1904, 1905, 1906 and 1907 of the Specifications for 
Rural Roads (First Revision) IRC New Delhi 2014 respectively. 

Sr 
No 

Distress and service Level Remedy 

Period to 
attend for 

the 
Contractor 

1 Potholes  As per IRC:SP:20-2002 and specifications for rural 
roads of IRC:2014 

7 Days 

2 Surface damages/worn out surface in more than Renewal with wearing coat as originally laid by 21 Days 



 

26 | P a g e  
 

50 meters of lane length in the road stretch contractor - as per tender item and specification.  
3 Patch work area exceeds 30% in per KM length 

(b) Other maintenance works to be carried out: 
 

 However Maintenance does not include replacement or erection of new signages / stones etc. at the time of yearly maintenance.  
 The amount equivalent to 2.5 % of each bill shall be withheld and will be released after the free maintenance guarantee period of 
five year is over. 
 However this amount shall be released against fix deposit or Bank Guarantee pledged in the name of Executive Engineer after 
completion certificate of work is issued. 
 The contractor has to carry out routine maintenance as said above & has to report the Engineer-in-charge in the month of May and 
November of every year with a copy of the record of contractor's inspection and other instructions received from the Engineer- in-charge 
and maintenance carried out with colour photograph showing before and after maintenance (@ 3 nos. Of photographs per kilo metre of 
lane length with date and time digitally incorporated to be submitted by the contractor in 3 sets) 
 In the event of contractor not carrying out routine maintenance within time limit as specified above, the employer will get the 
maintenance work carried out through any source and the amount required for this work shall be recovered from the 2.5% amount 
withheld for this purpose available with the employer along with additional 20% of this amount as penalty.  
2. The flakiness index and elongation index for coarse aggregate under no circumstances shall exceed the allowable limit set forth in the 

relevant clause for the material in question. 
3. 2% of the amount eligible for the payment of bituminous items shall be withheld till the miscellaneous items  like earthwork in 

embankment / cutting for side shoulders, side gutters, kilometre/indicator/guard stones, sign boards etc. are completed in all respect by 
the contractor. After completion of the miscellaneous items, the above said 2% withheld amount shall be released. 

4 Setting up of adequate laboratory & deployment of Quality Engineer. 
The contractor shall have to set up A laboratory with adequate equipment. Till the setting up of adequate laboratory is completed & 
reported of this to the Engineer-in-charge (subject to due verification by the Engineer-in-charge/Engineer’s Representative) by contractor 
in writing, Rs. 2,00,000/- (Two Lakhs) shall be withheld from Contractor's bill(s).A qualified Quality Engineer shall be deployed 
exclusive for this contract by the contractor. If a qualified Quality Engineer is not deployed by contractor within one month from the date 
of work order, an amount equivalent to Rs. 15,000 per month shall be recovered till the actual deployment of the Quality Engineer. The 
amount so recovered towards non-deployment of Quality Engineer shall be non - refunded. 
5 Requirement of core cutting machine 
The contractor registered in special category – I Road will have to possess two numbers of asphalt core cutting machine and those 
registered in special category – II Road will have to possess one number of asphalt core cutting machine at the project site in working 

Sr 
No 

Name of Item/Activity 
Frequency of operation in one 

year 
1 Restoration of rain cuts and dressing of berms as per clause 1902 of the 

Specification for Rural Roads (First Revision) IRC New Delhi 2014. 
As and when required 

2 Maintenance of earthen shoulders as per clause 1903 of the Specification Rural 
Roads (First Revision) IRC New Delhi 2014. 

As and when required. 

3 Maintenance of drains as per clause 1908 of the Specifications Rural Roads (First 
Revision) IRC New Delhi 2014. 

Twice in a year before/after 
monsoon 

4 Maintenance of culverts and causeways including vent clearance as  per clause 1909 
and 1910 of the Specifications Rural Roads (First Revision) IRC New Delhi 2014. 

Twice in a year before/after 
monsoon 

5 Maintenance of road signs as per clause 1911 of the Specifications Rural Roads 
(First Revision) IRC New Delhi 2014. 

Maintenance as and when 
required. Repainting once in 
every two years. 

6 Maintenance of guard rails and parapet rails as per clause 1912 of the Specifications 
Rural Roads (First Revision) IRC New Delhi 2014. 

Maintenance as and when 
required. Repainting once in a 
year. 

7 Maintenance of 200 m and Kilo Meter stones as per clause 1913 of the 
Specifications Rural Roads (First Revision) IRC New Delhi 2014. 

Maintenance as and when 
required Repainting once in a 
year. 

8 White washing guard stones Once in year 
9 Re-fixing displaced guard stones / KM stone / 200 meter stone/Sign board Once in year 
10 Maintenance of road delineators as per Clause 1914 of the Specifications Rural 

Roads (First Revision) IRC New Delhi 2014. 
As and when required 

11 Cutting of branches of trees, shrubs and trimming of grass and weeds etc as per 
clause 1915 of the Specifications Rural Roads (First Revision) IRC New Delhi 
2014. 

Twice in a year generally 
before/after rains or as and when 
required 

12 White washing parapets of CD Works as per Clause 1916 of the Specifications Rural 
Roads (First Revision) IRC New Delhi 2014. 

Once in year 
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condition. The contractor shall make available the core cutting machine at his cost for sampling of asphalt cores for testing/as and when 
demanded by the Authority or the Engineer-in-charge (G.C. No RGN-60-2006-(35)S Dated 26-5-06 of R & B D) 
 
6 Certification of quantity executed 
 The Contractor shall submit to the Employer regular bills with statements of the value of the work completed for specific billing along 
with details of measurement of the quantity of works executed in a form as required by the Employer. 
 Such details of measurements shall be duly certified for each and every executed work item as per Contract BOQ and/or else as 
ordered by the Employer strictly in accordance with the Contract Specifications. Only the Authorised Signatory of the Contractor shall 
measure and certify on its own the detailed statements before submitting the same as part of bills to the Employer. 
 However during regular or any subsequent inspections/audits and/or verification, either by the Employer or the Employer's 
Representative, if the respective quantities measured are found deficient from the ones measured and certified by the Authorised 
Signatory of the Contractor in any bills, then the procedure as below has to follow .  
 As such immediately upon discovery of such deficiency, the Contractor shall be notified by the Employer about respective work 
item(s) and quantities. The Authorised Signatory of the Contractor shall then assess jointly with the Employer and agree upon such 
difference in quantity with the Employer within seven days from the date of receipt of such notification. 
 It is expressly stated and mutually agreed that for such agreed quantity difference, the Employer will have full Contractual right to 
recover the associated costs at the unit rate of the quoted rate for such work item in BOQ or as in the relevant District Schedule of Rates, 
published by Roads and Buildings Department, Government of Gujarat prevailing at the time of execution of such work item, whichever 
is higher, although irrespective of such recovery all other Contract Conditions shall remain as binding and in force for invoking further 
action as per contract individually and/or collectively. 
 Such recovery shall be effected by the Employer either from: firstly, any amounts due to the Contractor under the Contract or 
secondly, from any of the Security Deposits, Retention Money, Bank Guarantee, Performance Securities e.tc of the Contractor 
immediately. 
 However, such recovered amount shall be refunded to the contractor if such rectification of work done by the contractor to the 
satisfaction of Engineer- in- charge as per the provision of contract or shall be adjusted against the amount if work will be done by the 
Employer for rectification of such work. For such deficient work further action will be taken up as per the provision of contract against 
the contractor.If the deficient work is not rectified than this amount will be forfeited and further action will be taken up as per the 
provision of contract.    
7 Access to the site. 
 The contractor shall allow access to the site and to any place where work in connection with the contract is being carried out or it is 
intended to be carried out to the Engineer-in-charge. And any person/persons/agency authorised by the Employer/Engineer-in-charge. 
(R&B D. Letter No. VRR-2016-US-1-63-D-2.Dt. 17-9-2016) 
 
 
 
 
 
 
 
CLAUSE 18 : (1) For each work contractor shall have to engage Engineers as per Clause No.18(A). They shall be 
given Identity Card by the contractor. The copy of Identity card shall be furnished for the office of Deputy 
Executive Engineer, Executive Engineer and Superintending Engineer. The identified Engineer should remain 
present on the site of the work. If not found on site, the Engineer-in-charge will give notice of this default to the 
contractor. If in spite of this notice, default continues, the action to hold the registration of defaulter contractor for 
three year will be intiated. IR&B Circular No. SSR-10-2008-18-C Dt. 13-10-08 and No. PARACH-102015-55-C 
Dt.4-11-2015) 
CLASUE 18 :  (2) Work to be open to inspections - Contractor or responsible agent to be present :- All 
works under or in course of execution or executed in pursuance of the contract shall, at all times be open to the 
inspection and supervision of the Engineer-in-charge and his subordinates and the Contractor shall, at all times 
during the usual working hours, and all other times for which reasonable notice of the intimation of the Engineer-
in-charge or his subordinate to visit the works shall have been given to the contractor, either himself be present to 
receive orders and instructions or have a responsible agent duly accredited in writing present for that purpose. 
Orders given to the contractor's duly authorised agent shall be considered to have the same force and effect as if 
they had been given to the Contractor himself. 
CLAUSE 18A :- Employment of a qualified site Engineers by the Contractor. The Contractor shall appoint 
full time technically qualified staff during the execution of this work as under :- 
1. As per P.Q Booklet when the work to be executed is more than Rs. 7.50 crore. 
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2. Two graduate Civil Engineering and one diploma Civil Engineer when cost of the work is more than Rs. 1.00 
crore and upto Rs.7.50 crore. 
 3. One graduate & two Diploma Civil Engineers when the cost of the work to be executed is more than Rs. 30 
lakhs but less than Rs. 1 crore. 
4. Minimum two diploma Civil Engineers when the cost of work is less than Rs. 30 lakhs but more than Rs. 10 
Lakhs. 
5. Minimum one Diploma Civil Engineer for the work when the cost of work to be executed is less than Rs. 10 
lakhs.               
The  Engineers so employed for the Government work must have sufficient experience to handle the work 
independently. Such an Engineers shall have to stay at the site of work and they shall not be entrusted with other 
duty except this work. In case the contractor or partner of the contractor firm is a Civil Engineer, he can employ 
one engineer less than the total requirement as above, provided that the Engineer /partner himself attends the 
execution of the work on the site. 
CLAUSE 19 :-Notice to be given before work is covered up : The contractor shall give not less than five day’s 
notice in writing to the  Engineer-in-charge  or his subordinate in charge of the work before covering up or 
otherwise placing beyond the reach of measurement any work in order that the same may be measured and correct 
dimensions  there of  taken before  the same is so covered up or placed beyond the reach of measurement and if 
any work shall be covered up or placed beyond the reach of measurement without such notice having been given 
or consent obrained, the same shall be uncovered at the contract’s expense and in default therof, no payment or 
allowance shall be made for such work or for the materials with which the same was executed. 
CLAUSE 20 :-If the contractor or his workmen, or servants shall break, deface, injure or destroy any part of the 
building or the work in question in/on which they may be working or any building, road, fence, enclosure or grass-
land or cultivated done to the work from any cause whatever before damage occurred/caused due to normal flood 
or rain or if any imperfections become apparent in it within three months from the grant of a certificate of 
completion, final or otherwise by the  Engineer-in-charge , the contractor shall make good the same at own 
expenses or in default, the  Engineer-in-charge  may cause the same to be made good by other contractor, and 
deduct the expenses(of which the certificate of the  Engineer-in-charge  shall be final) from any sums that may 
thereafter become due to the contractor or from his security deposit or the proceeds of sale thereof or a sufficient 
portion therof. 
CLAUSE 20A :-Neither party shall be liable to the other for any loss or damage occasioned by or arsing out of 
acts of God, such as Unprecedented Flood, Volcanic eruption, earthquake or other convulsion of nature and other 
acts such as but not restricted to general strike, invasion, the acts of foreign countries, hostilities, or war like 
operations before or after declaration of war, rebellion, military or Usruped power which prevent performance of 
the contract and which could not have been foreseen or avoided by a prudent person. 
Note : “Unprecendnted flood” means the flood crossing the High Flood Level of the past ________year(s) which 
is on the available record. 
(Modified Vide R & B D G.R. No. TNC-1096-1B-143- (16)-C, dated  11-1-99). 
CLAUSE 21 :-Contractor to supply plant, ladders, scaffolding etc. and is liable for damage arising from 
non-provision of lights, fencing etc. : The contractor shall supply at his own cost all materials (except such 
special materials if any, as may, in accordance with the contract to be supplied from the Public Works Department 
Stores), Plant, tools appliances, implements, ladders, cordage, tackle, scaffolding, and any temporary works which 
may be required for the proper execution of the work whether in the original, altered or substituted form and 
whether included in the specifications or other documents forming part of the contract or referred to in these 
conditions or not and which may be necessary for the purpose of satisfying or complying with requirements of the  
Engineer-in-charge  as to any matter or to which under these conditions he is entitled to be satisfied or which he is 
enttled to require together with carriage therefore to and materials necessary for the purpose of setting out works 
and counting, weighing and assisting in the measurement or examination at any time and from time to time, of the 
work or the materials, failing this, the same may be provided by the  Engineer-in-charge  at the expense of the 
Contractor and the expenses may be deducted from any money due to the Contractor under the contract or from his 
security deposit, or proceeds of sale therof or of a sufficient portion thereof. The contractor shall provide all 
necessary fencing and lights required to protect the public from accident and shall also be bound to bear expenses 
of defence of every suit, action or other legal proceeding at law that may be brought by any person for injury 
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sustained owing to neglect of the above precautions and to pay any damages and costs which may be awarded in 
any such suit, action or proceedings to any such person, or which may, with the consent of the Contractor, be paid 
in compromising any claim by any such person.  
CLAUSE 21A :-The contractor shall provide suitable scaffolds and working platforms, gangways and stairways, 
and shall comply with the following regulations in connection therewith. 
B\0vZ!S SMg8=FS8Z[ IMuI 5F,BM VG[ SFRF DF\R0F4 HJF vVFJJF DF8[GF 5F8LIF VG[ ;L0LGL HMUJF. SZJFGL ZC[X[ VG[ T[ V\U[ 
GLR[ D]HAGF lGIDMG]\ 5F,G SZJFG]\ ZC[X[P 
(a)Suitable scaffolds shall be provided for workmen for all works that cannot be safely done from a ladder or by 
other means. 
sSf;L0L p5ZYL VYJF ALHF SM. ;FWG NJFZF ;,FDTL 5}J"S G SZL XSFI T[JF AWF\ SFD DF8[ SAFNFZM ;F~ IMuI 5F,BMGL 
HMUJF. SZJFGL ZC[X[P 
 
(b) A scaffold shall not be constructed, taken down or substaintially altered except 
(i) Under the supervision of a competent and responsible person. 
(ii)appointed by contractor and by competent workers possessing adequate experience in this kind of work. 
sBfs!f SFI"1FD VG[ HJFANFZ jIlSTGL N[BZ[B C[9/ T[ l;JFI4 
sZfSMg8=FS8Z NJFZF lGDFI[, VG[ VG]EJ WRFJTF SFI"1FD SFDNFZM NJFZF YT]\ CMI T[ l;JFI4 SM.56 RF,S AF\WJL GCL\4 
pTFZJL GCL\ S[ T[DF\ DCtJGF O[ZOFZ SZJF GlC\P 
(c)All scaffolds and appliances connected therewith and all ladders shall 
sUfAWL 5F,BM VG[ T[GL ;FY[ ;\S/FI[, ;FDU|L VG[ AWL H ;L0LVM v 
(i)be of sound material  s!fDHA}T RLHJ:T]GL AG[,L CMJL HM.V[P 
(ii)be of adequate strength having regard to the loads and stains to which they will be subjected, and 
sZfT[GF 5ZGF VFJGFZF JHG VG[ 3;FZFG[ BDL XS[ T[8,L DHA}T CMJL HM.V[4 VG[ GlC\ VG[ VFJL GM8L; l;JFI VYJF ;\DlT 
D[/jIF l;JFI HM SM.56 SFDG 
(iii)be maintained in proper condition. 
s#f T[G[ ;FZL l:YlTDF\ ZFBJFGL ZC[X[P 
(d)Scaffolds shall be so constructed that no part thereof can be displaced in consequence of normal use. 
s3f5F,BM V[JL AF\WJFGL ZC[X[ S[ ;FDFgI J5ZFXYL T[GM SM. 56 EFU K}8M 50L G HFIP 
(e)Scaffolds shall not be overloaded and so far as practicable the load shall be evenly distributed. 
sRf5F,BM 5R JWFZ[ 50T]\ JHG D]SJ] GlC VG[ XSI CMI tIF\ ;]WLT[ JHG ;DU| 5F,B 5Z V[S;ZB]\ JC[\RL GF\BJ]\ 
(f)Before installing the lifting gear on scaffolds, special precaution shall be taken to ensure the strength stability of 
the scaffolds, 
sKf5F,BM 5Z DF, p\RSJF DF8[GF lUIZ DM9JTF 5C[,F 5F,BMGL DHA}TF. VG[ 8SFp56JGL BFTZL SZJFGL BF; ;FJR[TL 
,[JLP 
(g)Scaffolds shall be periodically inspected by a competent person. 
sHf SFI"1FD jIlST NJFZF JBTMJBT 5F,BMGL T5F; SZJFGL ZC[X[P 
(h)Before allowing a scaffold to be used by his workmen, the contractor shall, whether the scaffold has been 
erected by his workmen or not, take steps to ensure that it complies fully with the regulation herein specified. 
shf T[GF SFDNCFZMV[ 5F,BM AF\WL CMI S[ G CMI TM 56  5MTFGF SFDNFZMG[ T[ 5F,BGM p5IMU SZJF N[TF 5C[,F SMg8=FS8[ T[JL 
5F,BM VCL\ H6FJ[, lJlGIDM VG];FZ AZFAZ CMJF AFATGL BFTZL SZJFGL ZC[X[P 
(i)Working platforms, gangways shall 
(i)be so constructed that no part thereof can dag unduly or unequally. 
s8fSFRF DF\R0FvHJFvVFJJF DF8[GF\ 5F8LIF VG[ ;L0LVM AF\WTL JBT[ GLR[GL AFATM bIF,DF\ ZFBJFGL ZC[X[P 
s!fT[GM SM.56 EFU JW] 50TM S[ V;DFG ZLT[ h]SL HJM G HM.V[P 
(ii)be so constructed and maintained having regard to the prevailing conditions as to reduce as far as practicable 
risks of persons tripling or slipping and- 
sZfDF6;M UA0L S[ ,5;L 50[ T[J]\ HMBD AG[ T[8,]\ VMK] ZFBJF DF8[ 5|JTTF" ;\HMUM VG];FZ T[ AF\WJF VG[ HF/JJF4 VG[ 
(iii)be kept free from any unnecessary obstruction. 
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s#fSM.56 HFTGF\ lAGH~ZL VJZMWYL D]ST ZFBJFP 
(j)In the case of working platforms, gangways working places and stairways at a height exceeding 2.00 meter(to be 
specified) 
s9fZP__ DL8ZYL JW]\ p\RF.JF/F SFRF DF\R0F HJF VFJJF DF8[ 5F\8LIF SFDGL HuIF VG[ ;L0LVMGL GLR[ D]HAGL HMUJF. 
ZC[X[P 
(i)every working platform and every gangway shall be closely boarded unless other adequate measures are taken 
to ensure safety. 
s!f;,FDTLGF ALHF 5}ZTF 5U,F\ G ,[JFIF\ CMI TM NZ[S SFRM DF\R0M VG[ HJF VFJJF DF8[G]\ NZ[S  5Fl8I]\ ,UM,U H0[,]\ CMJ]\ 
HM.V[P 
(ii) every working platform, and every gangway, shall have adequate width, and. 
sZfNZ[S SFRF DF\R0F VG[ H[JF VFJJF DF8[GF 5F8LIF\4 5}ZTL 5CM/F.JF/F CMJF HM.X[4 VG[  
(iii) every working platform, gangway, working place and stairway shall be suitably fenced. 
s#fVZ[S SFRF DF\R0F VG[ HJF VFJJF DF8GF\ 5F8LIF\ SFDGL HuIF VG[ ;L0LVMG[ IMuI S9[ZF CMJF HM.V[P 
(k) Every opening in the floor of a building or in a working platform shall, except for the time and to the extent 
required to allow the access of person or the transport or shifting of materials be provide with suitable means to 
prevent the fall of persons or materials. 
s0fDF6;M VFJL H. XS[ VYJF DF,;FDFGGL C[ZO[Z Y. XS[ S[ V[S :Y/[ ,. H. XSFI T[8,F JBT VG[ T[8,F 5}ZTL  
DSFGGL OZ; S[ SFRF DF\R0F 5ZGL 5|tI[S B]<,L HuIF 5Z V[JF IMuI ;FWGM D}SL ZFBJF S[ H[YL SM. DF6; S[ DF,;FDFG 50L G 
HFIP 
(l)When persons are employed on a roof where there is danger of falling from a height exceeding 3.00(to be 
specified) meter suitable precaution shall be taken to prevent the fall of persons or materials. 
s-f HIFYL 50L HJFGM EI CMI T[JL #P__ sH6FJJLfDL8ZYL JW]\ p\RF.GF KF5ZF 5Z DF6;MG[ SFD[ ZFBJFDF\ VFjIF CMI 
tIF\YL DF6;M S[ DF,;FDFG 50L G HFI T[ DF8[ ;FJR[TLGF IMuI 5U,F ,[JFGF ZC[X[P 
(m)Suitable precautions shall be taken to prevent persons being struck by articles which might fall from scaffold or 
other working places. 
sTf 5F,BM S[ SFDSFHGL ALHL HuIFVM 5ZYL 50[ T[JL RLHJ:T]VMYL DF6;G[ .HF G YFI T[ DF8[ ;FJR[TLGF\ IMuI 5U,F\ 
,[JFP 
(n)Safe means of access shall be provided to all working platforms and other working places. 
sYf AWF SFRF DF\R0F VG[ SFDGL HuIFVMV[  ;C[,F.YL HJF DF8] ;,FDT DFUM"GL HMUJF. SZJFGL ZC[X[P 
CLAUSE 21B :-The contractor shall comply with the following regulations as regards the hoisting appliances to 
be used by him- 
B\0 vZ!vB SMg8=FS8Z JHG pRSJFGF ;FWGM JF5Z[ T[ ;\A\W DF\ T6[ GLR[GF lJlGDIMG]\ 5F,G SZJFG]\ ZC[X[P 
(a)Hoisting machines and tackle including their attachments, anchorages and supports shall 
sSf JHG pRSJFGF\ I\+M VG[ UZU0LJF/F I\+4 T[DGL ;FY[GF HM0F6M4 ,\UZ DF8[GF ;FDFG VG[ 8[SF GLR[ D]HAGF\ CMJF 
HM.X[ ov 
(i)be of good mechanical construction, sound material and adequate strength and free from patent defect, and 
s!f ;FZL IF\+LS ZRGFJF/F4 DHA}T J:T]GF T[DH 5}ZTL TFSFTJF/F VG[ N[BLTL SM. BFDL lJGFGF VG[ 
(ii)be kept in good repair and in hoisting or working order.�sZf;FZL N]Z]:T CF,TDF\ VG[ RF,] l:YlTDF\ ZFBJF HM.X[P 
(b)every rope used in hoisting or lowering materials or as means of suspensions shall be of suitable quality and 
adequate strength and free from patent defect. 
sBfDF,;FDFGG[ p\R[ R0FJJF S[ pTFZJF VYJF ,8STM ZFBJFGF ;FWG TZLS[ J5ZFT] NMZ0]\ IMuI HFTG]\ VG[ 5}ZTL DHA}TF.JF/]\ 
T[DH N[BLTL BFDL lJGFG]\ CMJ]\ HM.V[P 
(c)Hoisting machines and tackles shall be examined and adequately tested after erection on the site and be re-
examined in position at intervals to be prescribed by  Engineer-in-charge. 
sUfJHG p\RSJFGF\ I\+M VG[  UZU0LJF/F\ I\+G[ SFDGF :Y/[ UM9jIF AFN VG[ p5IMJDF\ ,LWF 5C[,F\ T5F;L HM.G[ 5}ZTF 
5|DF6DF\ RSF;L ,[JFGF ZC[X[4 T[DH CJF,FGF\ .HG[Z lGIT SZ[ T[JF ;DIF\TZ[4 UF9J[,L l:YlTDF\ T[GL O[Z T5F; SZJFGL ZC[X[P 
(d)Every chain, ring hook, shackle, swivel and pulley block used in hoisting or lowering materials or as a means of 
suspension shall be periodically examined. 
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s3fDF,;FDFG p\R[ R0FJJFGF S[ GLR[ pTFZJF S[ ,8STM ZFBJFGF ;FWG TZLS[ J5ZFTF 5|tI[S ;F\S/4 ZL\U4 VF\S0M S0L4 GS]RF VG[ 
5],La,MS JBTMJBT T5F;JFP 
 
(e)Every crane driver or hoisting-appliance operator shall be properly qualified. 
sRf5|tIS S|[.Gv0=F.JZ S[ JHG pRSJFGF I\+GF RF,S IMuI ,FISFTJF/F CMJF HM.V[P 
(f)No person who is below age of 15 years shall be in control of any hoisting machine, including any scaffolds, nor 
shall give signals to the operator. 
sKf!5 JQF"YL GLR[GL SM.56 jIlSTG[ SM. 5F,B ;lCT JHG p\RSJF SM. I\+GF lGI\+S TZLS[ VYJF VM5Z[8ZG[ lGXFGLYL 
;}RGF VF5JF4 SFD[ ZFBL XSFX[ GCL\P 
(g)In case of every hoisting machine and of every chain, ring hook, shackle, swivel and pulley block used in 
hoisting or lowering or as a means of suspension the safe working load shall be ascertained by adequate means. 
sHfJHG pRSJFGL 5|tI[S I\+ VG[ DF,;FDFG p\R[ R0FJJFGF S[ GLR pTFZJFGF S[ ,8SFJL ZFBJFGF ;FWG TZLS[ J5ZFTL 5|tI[S  
;F\S/4 ZL\U4 S0L4 GS]RF VG[ 5],Lva,MSGL ;,FDT ZLT[ JHG p9FJJFGL XlST S[8,L K[ T[ IMuI ;FWGM J0[ GSSL SZJFG]\ ZC[X[P 
(h)Every hoisting machine and all gears referred to in preceding regulation shall be plainly marked with the safe 
working load. 
shfVFU/GF lJGLDIDF\ H6FJ[, JHG p\RSJFGF 5|tI[S I\+ VG[ AWF H lUIZ 5Z ;,FDT ZLT[ S[8,]\ JHG p9FJL XS[ T[D K[P T[ 
RMbB] ,B[,]\ CMJ]\ HM.V[P 
 
(i)In the case of hosting machine having a variable safe working load, each safe working load and conditions under 
which it is applicable shall be clearly indicated. 
s8fH]NF H]NF JHG ;,FDT ZLT[ pRSL XSTF4 pRSJFGF I\+ 5Z4 ;,FDT ZLT[ pRSL XSFT]\ 5|tI[S JHG VG[ S. CF,TDF\ I\+G[ 
,FU] 50X[ T[ :5Q8 NXF"JJFG]\ ZC[X[P 
(j)No part of any hoisting machine or gear referred to in regulation ‘g’ above shall be loaded beyond the safe working 
load except for the purpose of testing. 
s9fp5ZGF\ lJlGDI H[DF\ H6FJ[, JHG pRSJFGF SM.56 I\+ S[ lUIZGF SM.56 EFU 5Z RSF;6L DF8[ H~ZL CMI T[ l;JFI4 ;,FDT JHG SZTF JW] JHG 
,FNJ]\ GlC\P 
(k)Motors, gears, transmissions, electric wiring and other dangerous parts of hoisting appliances shall be provided with 
sufficient safeguards. 
s0fJHG p\RSJFGF ;FWGGL DM8ZM4 lUIZ4 lJn]TJFCS ;FWGM4 lJH/LGF TFZ VG[ HMBDL EFUM DF8[ 5}ZL ;,FDTLGL HMUJF. SZJFGL ZC[X[P 
(l)Hoisting appliances shall be provided with such means as will reduce to a minimum the risk of the accidental descent 
of the load. 
s-fSM. JHG VZ:DFT GLR[ ;ZSL 50[ T[J]\ HMBD VMKFDF\ VMK]\ ZC[ T[ 5|SFZGL SM.S ;UJ0 JHG p\RSJFGF ;FWGDF\ SZJFGL ZC[X[P 
(m)Adquate  precautions shall be taken to reduce to minimum the risk of any part of a suspended load becoming 
accidentally displaced. 
sTf,8STF ZFB[,F JHGDF\YL SM.56 EFU VS:DFT K}8M 50L HJFG]\ HMBD VMKFDF\ VMK]\ ZC[ T[ DF8[ 5}ZTL ;FJR[TL ZFBJFGL ZC[X[P 
CLAUSE 22 :-Measures for Prevention of Fire : The contractor shall not set fire to any standing jungle, trees, bush 
wood or glass without a written permit from the Engineer in charge. 
When such permit is given, and also in all cases when destroying cut or dug up trees, bush wood, grass etc. by fire, the 
contractor shall take necessary measures to prevent such fire spreading to or other wise damaging surrounding property. 
When such permit is given, ad also in all cases when destroying cut or dug up trees, bush wood, grass etc. by fire, the 
contractor shall take necessary measures to prevent such fire spreading to or other-wise damaging surrounding 
property. 
CLAUSE 23 :-Liability of contractors for any damages done in or outside work area : Compensation for all 
damage done intentionally or unintentionally by Contractor’s labourers whether or beyond limits of Government 
property including any damage caused by the spreading of fire mentioned in the clause 22, shall be estimated by the 
Engineer in charge,or such other Officer as he may appoint and the estimates of the Engineer in charge, subject to the 
decision of the Superintending Engineer, or appeal, shall be final and the contractor shall be bound to pay the amount of 
the assessed compensation on demand, failing which the same will be recovered from the Contractor shall be bound to 
pay the amount of the assessed compensation on demand, failing which the same will be recovered from the Contractor 
as damages in the manner prescribed in clause 1 or deducted by the Engineer in charge from any sums that may be due 
or become due from Government to the contractor under this contract or otherwise. 
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B\0 vZ# SFDGF lJ:TFZ VYJF T[GF ACFZ YI[, SM.56 G]SXFG DF8[ SMg8=FS8Z HJFANFZ CMJF AFAT o B\0 ZZ DF\ H6FjIF 5|DF6[  VFU 5|;ZJFYL YI[, 
SM.56 G]SXFG ;lCT SMg8=FS8ZGF DH}ZMV[  .ZFNF5}J"SGF S[ VHF6TF ;ZSFZL lD<STGL CNGL V\NZ S[ ACFZ SZ[,F\ AWF H G]SXFGGF J/TZGM V\NFH 
CJF,FGF .HG[Z VYJF V[D6[ GLD[,F ALHF SM. VlWSFZL SF-X[ VG[ CJF,FGF .HG[ZGM VF V\NFH4 V5L, YI[4 VlW1FS >HG[ZGF R]SFNFG[ VFWLG4 VFBZL 
U6FX[ VG[ DFU6L SZTF VFSFZFI[,L J/TZGL T[JL ZSD R}SJJF DF8[ SMg8=FS8Z A\WFI[, ZC[X[ VG[ T[D SZJFDF\ S;}Z SZX[  TM T[JL ZSD  B\0v! DF\ 9ZFJ[,L 
ZLT[ G]SXFGL TZLS[ SMg8=FS8Z 5F;[YL J;}, SZJFDF\ VFJX[ VYJF VF SMg8=FS8Z C[9/ VgIYF ;ZSFZ 5F;[ ,[6L YTL S[ CJ[ 5KL ,[6L YFI T[JL ZSDDF\YL 
CJF,FGF .HG[Z SF5L ,[X[P 
The contractor shall bear expenses of defending any action or other legal proceeding that may be brought by any person 
for injury sustained by him owing to neglect of precautions to prevent the spread of the fire and he shall also pay the 
damages and cost that may be awarded by the count in consequence. 
VFU 5|;ZTL V8SFJJF ;FZ]\ ;FJR[TLGF 5U,F\ ,[JFDF\ YI[,L A[NZSFZLG[ 5lZ6FD[ SM. jIlSTG[ YI[, .HF DF8[ SM. 5U,F ,[ S[ ALHL SFG}GL SFI"JFCL SZ[ T[GL 
;FD[GF ARFJG]\ BR" SMg8=FS8Z[ EMUJJFG]\ ZC[X[ VG[ T[JL SFI"JFCLG[ 5lZ6FD[ SM8" TZOYL R]SFNM VF5TF\ T[ G]SXFGL VG[ BR" EZJFG]\ YFI T[ T[D6[ R}SJJFG]\ 
ZC[X[P 
CLAUSE 24 :- CLAUSE 24 :- ~l5IF V[S SZM0YL JW] ZSDGF JF>0GL\U VG[ :8=[gWGL\UGF SFDMDF\ NZ[S :TZG]\ SMd5[SXG jIJl:YT ZLT[ YFI T[ DF8[ 
GLR[GL SFI"JFCL VG];ZJFGL ZC[X[P 
Z$P! Z:TFGL SZJFGL 5CM/F.DF\ WFZFWMZ6 D]HA SMd5[SXG YFI T[ DF8[ A[AL ZM,Z OZHLIFT ZLT[ ,FJL SMd5[SXG SZJFG]\ ZC[X[P 
Z$PZ VFJF SFDMDF\ NZ[S :TZG]\ SMd5[SXG WFZFWMZ6 D]HA YI]\ K[P T[GL NZ[S ,[IZ[ OZHLIFT56[ 0[g;L8MDL8ZYL U|[0 5|DF6[ YIFGL RSF;6L >HFZNFZ[ SZL 
T[G]\ ZHL:8Z lGEFJJFG]\ ZC[X[P VFJL RSF;6L ;\A\lWT GFIA SFI"5F,S >HG[ZzL VG[ DNNGLX q VlWS DNNGLX >HG[ZzLV[ 56 SZJFGL ZC[X[P >HFZNFZ[ 
SZ[, SFDGL 0[g;L8L 5}Z[5}ZL D?IF AFN G lS,IZg; V5FI VG[ tIFZAFN H ALHF ,[IZGL SFDULZL CFY WZFI T[ HMJFG] ZC[X[P >HFZNFZzLV[ T[D6[ SZ[, 
SFDULZL V\U[ HIFZ[ 56 AL,GL R}SJ6L SZJFGL YFI tIFZ[ p5ZMST ;}RJ[, 5wWlT 5|DF6[ T[ SFD SZJFDF\ VFJ[, K[ S[ S[Dm T[GL BZF> ;\A\lWT VlW1FS 
>HG[ZzL 5F;[ SZFjIF AFN H AL,G]\ R}SJ6]\ SZJFDF\ VFJX[P sDFPDPlJP 5lZ5+ G\P V[;PV[;PVFZP v !_ v Z__( v !(v;L TFP !#q!_qZ__( TYF 
DFPDPlJEFU 5ZL5+ G\PV[;V[;VFZv!_vZ_!*v5_v;L TFP Z)q(qZ_!* TYF TFP!!q)qZ_!*f 
 CLAUSE 25 :-Deleted. 
CLAUSE 26 :-Work not to be sublet. Contract may be rescinded and security deposit forfeited for 
subletting it without approval or for bribing a public office or if contractor becomes insolvent:  
The contract shall not be assigned or sublet without the written approval of the Engineer in charge. And if the 
contractor shall assign or sublet his contract or attempt to do so or become insolvent or commence any proceeding 
to get himself be adjudicated an insolvent or make any compromisation with his creditior or attempt to do som the 
Engineer in charge may be notice in writing rescind the contract, Also if any bribe, gratuity, gift loan, perquisite, 
reward of advantage, percuniary or otherwise, shall either directly or indirectly be given, promised or offered by 
the contractor, or any of his servants or agents to any public officer or person shall become in any way directly or 
indirectly interested in contract the Engineer in charge may thereupon by notice in writing rescind the contract. In 
the event of contract being rescinded, the security deposit of the contractor sall thereupon stand forfeited and be 
absolutely at the disposal of Government and the same consequence shall ensure as if the contract had been 
rescinded under clause 3 here of and in addition the contractor shall not be entitled to recover or be paid for any 
work therefore actually performed under the contract. 
B\0 vZ& AF\WSFD 5[8F EF0[  G VF5JF AFAT4 D\H}ZL lJGF 5[8FEF0[ VF5JFYL VYJF ;ZSFZL VlWSFZLG[ ,\FR VF5JF DF8[ VYJF SMg8=FS8Z GFNFZ 
YI[YL SMg8=FS8 SN YFI VG[ HFDLG VGFDT H%T YJF AFAT o CJF,FGF .HG[ZGF l,BLT 5ZJFGUL l;JFIGF SMg8=S8 SM.G[ V[;F.G SZL XSFX[ S[ 
5[8FEF0[ VF5L XSFX[ GlC4 VG[ T[DGM SMg8=FS8Z V[;F.G SZX[ VYJF 5[8FEF0[ VF5X[ S[ T[D SZJFGM 5|ItG SZX[ S[ GFNFZ AGX[ S[ 5MTFG[ GFNFZ 
SZFJJF DF8[GL SFI"JFCL SZX[ S[ 5MTFGF ,[6NFZM ;FY[ SM. 5TFJ8 SZX[ S[ T[D SZJFGM\ 5|ItG SZX[  TM CJF,F .HG[Z l,BLT GM8L; VF5LG[ SMg8=FS8 
ZN SZL XSX[P J/L  SMg8=FS8Z S[ T[DGF SM. GMSZ S[ V[Hg8 SM. ;ZSFZL VlWSFZLG[ VYJF ;ZSFZL GMSZLDF\GF SM.56 jIlSTG[ T[GF CMNF S[ GMSZLGL ~ 
V[ SM.56 5|SFZGL ,F\R4 A1FL;4 E[84 .GFD S[ VFlY"S ALHF SM.56 5|SFZGF ,FE 5|tI1F S[ 5ZM1F ZLT[ VF5X[4 VF5JFG]\ JRG VF5X[ S[ VF5JFGL 
T{IFZL ATFJX[ VYJF VFJF SM. VlWSFZL S[ jIlST 5|tI1F S[ 5ZM1F ZLT[ SMg8=FS8 ZN YTF SMg8=FS8ZGL HFDLG VGFDT H%T YI[, U6FX[4 VG[ T[ 
;\5}6"56[ ;ZSFZ C:TS ZC[X[ VG[ VF SZFZGF B\0 v# C[9/  HF6[ S[ SMg8=FS8 ZN SZJFDF\ VFjIM CMI T[GF 5lZ6FDM VFJX[[ VG[ JW]DF\ SMg8=S8 C[9/ 
BZ[BZ SZ[,F SM.56 SFD DM8[ SM. ZSD J;}, SZJFG[ S[ R}ST[ ,[JFGM SMg8=S8ZG[ CS ZC[X[ GlC\P 

 
CLAUSE 27 :-Sums payable by way of compensation to be considered as reasonable compensation without 
reference to actual loss: All sums payable by a contractor by way of compensation under any of these conditions 
shall be considered as a reasonable compensation to be applied to the use of Government without reference to the 
actual loss or damage sustained and whether any damage has or had not been sustained. 
B\0 v Z* BZ[BZ UI[, BM8G[ ,1FDF\ l;JFI J/TZ~5[ R}SJJFGL ZSDG[ U6JF AFAT o BZ[BZ BM8 S[ G]SXFGG[ ,1FDF\ ,LWF l;JFI VG[ SM. G]SXFG 
YI]\ CMI S[ G YI]\ CMI TM 56 VF XZTMDF\GL SM.56 XZT C[9/ SMg8=S8Z[ J/TZ~5[ R}SJJFGL YTL TDFD ZSDG[ jIFHAL J/TZ U6JFDF\  VFJX[ VG[ 
T[ ;ZSFZ DF8[ p5IMUDF\ ,[JFX[P 
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CLAUSE 28 :-Change in the constitution of firm to be notified : In the case of tender by partners, any  change 
in the constitution of a firm shall be forthwith notified by the Contractor to Engineer in charge for his information. 
B\0 vZ( 5[-LGF A\WFZ6DF\ SM. O[ZOFZ YI[ T[GL HF6 SZJF AFAT o EFULNFZMV[ 8[g0Z EI]" CMI T[ S[;DF\ 5[-LG[ A\WFZ6DF\ SM. O[ZOFZ YTF SMg8=FS8Z[ 
CJF,FGF .HG[ZG[ T[DGL HF6 VY[" T[JF O[ZOFZ V\U[ TZT DFlCTUFZ SZJFGF ZC[X[P 
 
CLAUSE 29 :- Works to be under directions of Superintending Engineer :All works to be executed under the 
contract shall be executed under the direction and subject to the approval in all respects of Superintending 
Engineer of the Circle for the time being, who shall be entitled to direct at what point or points and in what manner 
they are to be commenced and from time to time carried on. 
B\0 vZ) VlW1FS .HG[ZGL ;}RGF C[9/ SFDM SZJF AFAT vSMg8=FS8 C[9/ SZJFGF AWF H SAD ;S",GF H[ T[ JBTGF VlW1FS .HG[ZGL ;}RGF VG[ 
C[9/ TDFD AFATM DF8[  T[DGL D\H}ZLG[ VFWLG ZCLG[  SZJFGF ZC[X[P VF SFD SIF :Y/[ S[ :Y/MV[  VG[ S[JL ZLT[ X~ SZJF JBTMJBT S[JL ZLT[ VFJ/ 
W5FJJF T[ V\U[ ;}RGF VF5JF VlW1FS .HG[Z CSSNFZ ZC[X[P 
CLAUSE 30:-(1)Disputes to be referred to Tribunal : The disputes relating to this contract, so far as they relate 
to any of the following matters, Whether such disputes arise during the progress of the work or after the 
completion or abandonment thereof, shall be referred to the Arbitration Tribunal, Gujarat State. 
(i)The rates of payment under clause 5 for any tools, materials and stores, in or upont the works of the site tereof 
or belonging to the contractor or procured by him and intended to be used for execution of the work or any part 
thereof possession of which may have been taken by the Engineer in charge under the said clause-5. 
(ii)The reduction in rates made by the Engineer in charge under clause 9 from the items of works not accepted as 
completed fully in accordance with the sanctioned specifications. 
(iii)The rate of payment for any class of work which is included in the additional or alterd work carried out by the 
contractor in accordance with the insturtions of the Engineer in charge under clause 14 and the rates for which is to 
be determined under the said clause 14. 
(iv)The rates of  payment for materials already purchased or agreed to be purchased by the contractor before 
receipt of notice given by the Engineer in charge under clause 15, and/or the amount of compensation payable to 
the contractor under the said clause for loss in respect of such materials. 
(v)The amount of compensation which the contractor shall be liable to pay under clause 17 in the event of his 
failure to rectify, remove or reconstruct the work within the period specified in the written intimation or the 
amount of expense incurred by the Engineer in charge under the said clause 17 in rectifying, removing or re-
executing the work or in removing and replacing the materials or articles complained of. 
(vi)The reduction of rates as may be fixed by the Engineer in charge under clause 17 for the inferior work or 
materials as accepted or made use of. 
(vii)The amount of compensation payable by the contractor for damages as estimated and assessed under clause 
23. 
(viii)The amount payable to the contractor for the work carried out under clause 33 in accordance with the 
instructions and the requirements of the Engineer in charge in a case where there are no specifications. 
(2)The provision of section-21 of the GPWD dispute Arbi. Tribunal Act-92 & order issued by the Govt. in 
connection with this Act will now apply for Arbitration (As per Government in N & WRD letter No. 
SUT/1090/2679/K2 dtd. 9/2994. 
(3)The provision of Arbitration Act., shall in so far as they are inconsistent with the provision of this act. Cease of 
to apply to any dispute arising from a works contract and all arbitration proceedings in relation to such dispute 
before an arbitrator, court of authority shall stand transferred to the Tribunal. 
(4)The awards declared by the arbitrator should be speaking award, giving reasons and calculations for every item 
of claims. The decision will have to be implemented by all the departments of the State Government and Public 
Sector Enterprises of Gujarat.(Resolution F.D. No.PB/1088/735/KT/Sachivalaya/Gandhinagar 5th October 1988.) 
(5)Incase of dispute leading to the contractor or Government of Gujarat approaching to Court of Law, It shall be 
within the jurisdiction where the site of work is situated. 
(6)The reference to arbitration proceeding under this clause shall not : 
(i)affect the right of the Engineer in charge under clause 5 to take possession of all or any tools, plants, materials 
and stores in or upont the works of site thereof belonging to the contractor or procured by him and intended to be 
used for the execution of the work or any part thereof. 
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(ii)Preclude the Engineer-in-charge from utilizing the materials purchased by the contractor in any work or from 
removing such materials to other places, during the period the work is stopped or suspended in pursuance of notice 
given to the contractor under clause 15. 
(iii)Entitle the contractor to stop the progress of the work or the carrying out the additional or altered work in 
accordance with the provisions of clause 14 or as the case may be, of clause 33. 
CLAUSE 31 :-Deleted. 
CLAUSE 32 :-Lumpsum in estimates : When the estimate on which a tender is made includes lump sum in 
respect of part of the work, the contractor shall be entitled to payment in respect of the items of work involved or 
the part of the work in question at the same rates as are payable under this contract for such items, or if the part of 
the work in question is not in the opinion of the Engineer in charge capable of measurement, the Engineer in 
charge may, as his discretion, pay the lump sum amount entered in the estimate and the certificate in writing of the 
Engineer in charge shall be final and conclusive against the contractor with regard to any sum or sums payable to 
him, under the provisions of this clause. 
B\0 v #Z V\NFHDF\GL prRS ZSDM o H[ V\NFHGF VFWFZ[ 8[g0Z T{IFZ SZJ]\ CMI T[DF\ HM SFDGF VD]S EFUM V\U[ prRS ZSDGM ;DFJ[X YTM CMI TM 
VFJL AFATM DF8[VF SMg8=FS8 C[9/ R}SJJF 5F+ CMI T[ H NZ[W YI[, SFDGL AFATM DF8[ R}SJ6L D[/JJF SMg8=S8Z CSNFZ ZC[X[4 VYJF CJF,FGF 
.HG[ZGF DT[ pST SFDGF T[ EFUG]\ EF5 ,. XSFI T[D G CMI 4 TM CJF,FGF .HG[Z 5MTFGF :JlJJ[S VG];FZ V\NFHDF\ GM\WFI[,L prRS ZSD R}SJL 
XSX[ VG[ VF B\0GL  HMUJF. C[9/ SMg8=S8ZG[ R}SJJF 5F+ YTL ZSD S[ ZSDMG[ ,UT]\  CJF,FGF .HG[ZG\] l,BLT 5|DF65+ T[GF DF8[ VFBZL VG[ 
lG6F"IS ,[BFX[P 
CLAUSE 33 :-Action where no specifications : In the case of work for which there is no such specification, such 
work shall be carried out in accordance with the Divisional Specification and in the event of there being no 
Divisional Specifications, then, in such case the work shall be carried out in all respects in accordance with the 
instructions and requirements of the Engineer in charge. 
 
CLAUSE 34 :-Definition of work : The expression “work” or “works”where used in these conditions shallm 
unless, there be something in the subject or context repugnant to such construction be constructed  to mean the 
work, or the works, contracted to be executed under or in virtue of the contract, whether temporary or permanent 
and whether original, altered substituted or additional. 
B\0 v#$ SFDGL jIFbIF o VF XZTMDF\ J5ZFI[, SFD VYJF XaN 5|IMJ lJQFIGF ;\NE"DF\  SX]\ lJZ] G CMI TM SFDR,Fp S[ SFIDL VG[ D}/  ;]WFZ[,F4 
AN,JFDF\ VFJ[,F S[ JWFZFGF SMg8=FS8ZGL ~V[ SZJFGF YTF SFD S[ SFDM V[JM YX[P 
CLAUSE 35 Contractor’s percentage whether applied to net or gross amount of the bill : Percentage 
reffered to in the tender shal be deducted from/added to the gross amount of the bill before deducting the value of 
any stock issued (This clause shall be Applicable only for B-1 tender) 
B\0 v#5 SMg8=FS8ZGL 8SFJFZL lA,GF RMbBL V[S\NZ[ ZSDG[ ,FU]\ 5F0JL  o VF5JFDF\ VFJ[, SM.56 DF,;FDFGGL lS\DT AFN SZTF\ 5C[,F 8[g0ZDF\ 
NXF"J[, 8SFJFZL lA,GL VS\NZ ZSDDF\YL AFN SZJFDF\ VFJX[P T[DF\ pD[ZJFDF\ VFJX[. sVF B\0 ALv! 8[g0ZG[ H ,FU] 50X[f 
CLAUSE 36 :- (i) On receipt of the work order. the contractor will identify the sources of procurement of quarried 
construction  materials like metal , kapachi ,grit, sand etc. and seek the permission of the Engineer-in-charge about the 
source. The Engineer-in-charge will issue orders approving the source of procurement of quarried construction materials. 
The contractor will thereafter procure the materials from approved sources for used in the contract work. The Dy. Executive 
Engineer will verify this with reference to the copies of gate passes before recording the measurements of such materials. 
(ii)Non refund of quarry fees & Royalties : The contractor shall pay the royalty to the competent authority/local body as 
per rules. The contractor shall furnish quarterly the statement showing quantity of quarried materials, from whom 
purchased(with full address of the seller)and copies of bills for purchase to the District Officer of the Mining and Geology 
Department or authority competent to levy royalty in the area of work. Contractor shall also furnish such additional 
information as regards royalty payment to the Royalty authority. The royalty charges paid shall be borne by the Contractor 
and shall not be reimbursed by the Executive Engineer(Authority:-R & BD Circular No. TNC-2286-UO-39(19)-C,dated 23-
10-1989.) 
pn[FU4 BF6 VG[ pHF‰ lJEFUGF p5ZMST lJQFI 5ZtJ[GF TFP !q!q!)(* GF 9ZFJ S|DF\S V[D;LVFZvZ!&(v&&(5vK DF H6FjIF 5|DF6[GL SFI‰JFCL 
SZJF ;]RGFov 
s#fSFI‰5F,S .HG[ZzL SFDGM JS‰VM0‰Z VF5[ S[ T]ZT  H SFDGF XL0I], v ALGL GS, H[ T[ lJ:TFZGF DNNGLX lGIFDST VYJF HLVM,MHL:8 VYJF 
VF;L:8g8 HLVM,MHL:8 VYJF E]:TZ VG[ BGLH XFBFGF HL<,F SR[ZLGF  J0F H[VM S,[S8ZzLGL SR[ZLDF\  A[;[ K[  T[DG[ VF5JFGL ZC[X[P  
sZf ~FP ZP__ ,FB sA[ ,FBf YL p5ZGF SFDMGF SMg8=FS8ZMV[ T[VMV[ BZLN[, B GLHGM HyYM VG[ T[ SIF\\YL BZLN[, K[P T[ J[RGFZGL lJUTM NXF‰JTF AL,MGL 
GS,M TYF 5+SGF ~5DF\  DFlCTL NZ +6 DF;[ p5Z s!f DF\ NXF¶J[, VlWSFZLG[  5]ZL 5F0JFGL ZC[X[P VF AL,MDF\ DF, J[RGFZG] ,[GFZG] GFD4 DF, ,[GFZG] 
GFD VG[ HyYM4 JU[Z[ NXF¶J[,F CMJF HM.V[ s#f H~Z 50I[ H~ZL lS:;FDF\ p5Zs!f DF\ NXF¶J[, VlWSFZLzL TZOYL JW] DFlCTL  v lJUT  DF, S[ AL,GF ;A\WDF\  
DF\UJFDF VFJ[ TM T[ H[ T[ SFI¶5F,S .HG[ZzL BGLH BFTFGF VlWSFZLG[ T[ lJUTM S\g8=FS8Z 5F;[YL D[/JJF  DNN SZX[P HM VFJL DFlCTL ;DI ;Z  VF5JFDF\ G 
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VFJ[ T[ SM. SFI¶5F,S .HG[ZzL4  TZOYL VF V\U[ ;CSFZ G D/[ TM4 BGLH lJEFUGF VlWSFZL  T]T¶H VF AFAT lGIFDSzLGF wIFG p5Z D]SX[P H[VM V\U[ 
pWMU 4 BF6 VG[ pHF¶ lJEFU  TYF H[ T[ ;A\lWT lJEFUGF  ;lRJzLGF wIFG p5Z D]SX[P VG[ 5+ D?I[YL ;A\lWT lJEFUGF ;lRJzL4H[ T[ SFI¶5F,S .HG[ZzL 
G[ TFtSFl,S DFlCTL 5]ZL 5F0JF  ;]RGF VF5X[P VF 5|YF VD,L AGTF VF 5lZ5+GL TFZLB YL ;LSIMZL8L 0L5MhL8 5ZT SZJF DF8[ ZMI<8L EIF¶ V\U[GF 
5|DF65+GM VFU|C ZFBJFGM ZC[X[ GCLP 
ZFHI ;ZSFZGF AFW\SFD DF8[ J5ZFTF UF{6 BGLHGL  ZMI<8L EZJF AFATPPPP 
s$f VF SFDDF HIFZ[ ;FNL DF8L sVM0L¶GZL S,[f VG[ s;MO8f D]ZD JF5ZJFDF\ VFJ[ T[GF p5Z 56 ZMI<8L R]SJJF 5F+ K[Ps5f lJQF[XDF\ UF{6 BGLH AFATDF\ 
U]PUMPBPlGP !)&& VG[ T[GF VG];\WFGDF\  JBTM JBT ACFZ 5F0JFDF\ VFJ[,F 9ZFJM4,FU] 50X[4 VG[ T[ D]HA ,Lh S[ 5ZDL8 ,[JFG] VG[ ZMI<8L EZJFGL 
ZC[X[P spWMU4BF6 VG[ pHF¶ lJEFU 9ZFJ  S|DF\S V[DPV[DPVFZPq!!Z___qZ_!#qK TFZLB _!q_)qZ__$ cc SFD 5]Z]  YI[, OF.G, AL, AgI[ T[GL GS, 
lH<,F E}:TZ  XF:+LG[ DMS,L ZMI<8L 5[8[ HM ZSD J;], SZJFGL AFSL CMI TM S[8,L ZSD J;], SZJFGL K[P T[ H6FJJF 5+ ,BJM VF 5+ E]:TZ XF:+LG[ D?IF 
AFN $5 lNJ;DF\ SM. 5|tI]TZ G D/[  TM ZMI,8L 5[8[ SM. ZSD J;], SZJFGL GYL T[D  DFGL OF.G, AL, R]SJL N[JFG]\ ZC[X[Pcc lJX[QFDF\ .HFZNFZzL wJFZF 
ZMI<8L EIF‰ V\U[GF ZH] SZ[, N:TFJ[HM V5]ZTF ,FU[ TM SFDDF\ J5ZFI[, UF{6 BGLHMGL ZMI<8L EZJFGL AFSL CX[ TM T[ EZ5F. SZJF .HFZNFZzL A\WFI K[P 
T[JL AF\C[WZL .HFZNFZ 5F;[YL D[/JL ;LSIMZL8L 0L5MhL8 5ZT SZJFGL SFI‰JFCL SZJFGL ZC[X[P  
sDFPDPlJPGM 5lZ5+ S|DF\S 8LPV[GP;LP q!_qZ__Zqs!$f ; TFZLBP Z(q_$qZ__# TYF Z*q_$qZ__5PfVG[ DFPDPlJP 5ZL5+ S|DF\S  
8LV[G;Lv!_Z_!#s$fq;L TFP(q(q!$  TYF $q!!q!5 GM DFPDPlJP5ZL5+ S|DF\S 5ZRv!_vZ_!5v55v;Lf   
CLAUSE 37  :-Compensation under the workmen’s compensation Act : The contractor shall be responsible 
for and shall pay compensation to his workman payable under the  Workmen’s Compensation Act. 1923(VIII of 
1923)here in after called the said Act)for injuries caused to the workmen. If such compensation is paid by 
Government as principal under sub-section 12(1) of the said Act on behalf of the Contractor it shall be recoverable 
by Government from the contractor under sub-section12(2) of the said section. Such compensation shall be 
recovered in the manner laid down in clause 1 above.  
B\0 v#* SFDNFZ J/TZ VlWlGID C[9/ J/TZ o SFDNFZMG[ YI[, .HFVM DF8[ !)Z#GF SFDNFZ J/TZ VlWlGID s!)Z#GF VF9DFfsCJ[ 5KL H[G[ 

pST VlWlGID SFM K[ T[fC[9/ R}SJJF5F+ SM. 56 SMg8=FS8Z HJFANFZ ZC[X[P pST VlWlGIDGL S,D !Z GL 5[8F S,D s!f C[9/4 SMg8=FS8Z JTL 
;ZSFZ[ D]bI 51FSFZ TZLS[ J/TZ R}SjI]\ CMI TM ;ZSFZ T[ ZSD pST S,DGL 5[8FvS,DsZfVgJI[ SMg8=FS8Z 5F;[YL J;}, SZL XSX[P VFJ]\ J/TZ 
p5ZGF B\0 ! DF\ H6FJ[,L ZLT[ J;}, SZJFDF\ VFJX[P 
CLAUSE 37-A :-The contractor shall be responsible for and shall pay the expenses of providing medical aid to 
any workmen who may suffer a bodily injury as a result of an accident. If such expenses are incurred by 
Government, the same shall be recoverable from the contractor for with and be deducted, without prejudice to any 
other remedy of Government from amount due or that may become due to the contractor. 
B\0 #*vS VS:DFTG[ 5lZ6FD[ SM. SFDNFZG[ XFZLZLS .HF YFI TM T[G[ TALAL ;CFI 5}ZL 5F0JF DF8[ HJFANFZ ZC[X[P VFJ] BR" ;ZSFZ[ SI"] CMI TM 
SMg8=FS8Z 5F;[YL T TZT J;}, SZJF 5F+ ZC[X[ VG[ ;ZSFZ ALHF SM. 5U,FG[ AFW G VFJ[ V[ ZLT[  SMg8=FS8ZGL ,[6L VYJF CJ[ 5KL ,[6L YGFZ 
ZSDDF\YL T[ SF5L ,[JFX[P 
CLAUSE 37-B :-The contractor shall provide all necessary personal safety equipment and first aid apparatus 
available for the use of the person employed on the site and shall maintain the same in suitable condition for 
immediate use at any time and shall comply with the following regulations in connection therewith. : 
(a)The workers shall be required to be use the equipment so provide by the Contractor and Contractor shall take 
adequate steps to ensure proper use of the equipment by those concerned. 
(b)When work is carried on in approximity to any place where there is a risk of drowning all necessary equipment 
shall be provided and kept for use and all necessary steps shall be taken for the prompt rescue of any person, in 
danger. 
(c)Adequate provision shall be made for prompt first aid treatment of all injuries to be sustained during the course 
of the work. 
CLAUSE 38 :-The quantities shown in the tender are approximate and no claim shall be entertained for quantities 
of work executed being less than those entered in the tender. In case of increase in the quantities by more than 
10% the new rate will be paid to the contractor for the quantities in excess of 10%. The rates for the increased 
quantities as aforesaid will be fixed in the manner specified in clause – 14. 
(Corrected as per R&B G.R. TNC-10-2017-01-C-Dt.11-7-2017) 
CLAUSE 39 :-Employment of famine or other labor:The contractor shall employ any famine, convict or other 
labor of particular kind or class, if ordered in writing to do so by the Engineer in charge. 
B\0 v#) N]QSF/U|:T lJ:TFSGF VYJF ALHF DH}ZMG[ SFD[ ZFBJF AFAT o CJF,FGF .HG[Z V[JM ,[BLT C]SD SZ[ TM N]QSF/YL 
U]G[UFZ TZLS[ ;HF 5FD[,F VYJF VD]S RMSS; 5|SFZGF S[ JU"GF ALHF DH}ZMG[ SMg8=FS8Z[ SFD[ ZFBJFGF ZC[X[P 
CLAUSE 40 :-No compensation shall be allowed for any delay caused in the starting of the work on account of 
delay in making available the full site of land at a time. 
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CLAUSE 41 :-No claim for compensation shall be allowed for any delay in execution of the work on account of 
water standing in borrow pits or compartment. The rates are inclusive of hard or cracked soil, excavation in mud, 
sub soil water or water standing in borrow-pits and no claim for an extra rate shall be entertained unless otherwise 
expressly specified. 
B\0 v$! SFD SZJFD\F YI[, lJ,\A DF8[ J/TZ V\U[GM CS NFJM o RMS0LDF\ VYJF SM. EFUDF\ 5F6L HJFG[ SFZ6[ SFD SZJFDF\ lJ,\A V\U[ SX]\ J/TZ 
V5FX[ GlC\ VF NZDF\ ;BT VYJF lTZF0JF/L HDLG DF8[GF\ SFNJ VG[ E}UE" H/JF/F EFUDF\ 5F6L EZF. ZC[T]\ CMI T[JL RMS0LGL HuIFDF\ BMNSFD 
DF8[GF NZGM\ ;DFJ[X YFI K[ VG[ T[YL VgIYF :5Q8 H6FjI]\ CMI T[ l;JFI4JWFZFGF NZ DF8[ SM. CS NFJM wIFGDF\ ,[JFX[ GlC\P 
CLAUSE 42 :- Entering upon or commencing any portion or work : The contractor shall not enter upon or 
commence any portion or work except with the written authority and instruction of the Engineer in charge or of his 
subordinate in  charge of the work. Falling such authority, the Contractor shall have no claim to ask measurement 
of or payment for work. 
B\0 v$Z SFDGM SM. EFU GJ[;ZYL CFY WZJF S[ X~ SZJF AFAT o CJF,FGF .HG[ZG[ VYJF TFAFGF SFDGF CJF,FGF VlWSFZLGM l,BLT C]SD VG[ 
;}RGF l;JFI SMg8=FS8Z SXM CS NFJM SZL XSX[ GlCP 
CLAUSE 43 :-Minimum age of person employed : (i)No Contractor shall employ any person who is under the 
age of 15 years. 
B\0 v$#SFD[ ZBFI[, jIlSTVMGL VMKFDF\ VMKL JI vSMg8=FS8Z !5 JQF"GL GLR[GL pDZGL SM.56 jIlST SFD[ ZFBL XSX[ GlC\P 
CLAUSE 43(I)(A) :-The employment of donkeys and/or other animals and the payment of fair wages: For  
Asphalt work(s) as far as possible, only the adult persons should be employed by the contractor. If the adult 
persons are not available, then the children below the age is 15(Fifteen years)should not be employed under any 
circumstance. 
(ii)No contractor shall employ donkeys or other animals with braching of string or thin rope. The braching must be 
at least three inches wide and should be of tape.(Nawar) 
sZfSMg8=S8Z UW[0F VYJF ALHF 5|F6LVMGF 5L9 5Z hL6L NMZL VYJF 5FT/]\ NMZ0]\ AF\WL XSX[ GCL\P 5L9 EFU 5Z AF\WJF 
VMKFDF\ VMKL # .\R 5CM/L OLT sGJFZfSFDDF\ ,[JLP 
(iii)No animal suffering from stores, lameness or emaciation or which is immature shall be employed on the work. 
s#fWFZFJF/F4 BM\0BFTF VYJF S'X S[ GFGF 5|F6LG[ SFD[ ZFBL XSFX[ GCL\P 
(iv)The Engineer in charge or his agent is authorized to remove from the work any person or animal found 
working which does not satisfy these conditions and no responsibility shall be accepted by Government for any 
delay caused in the completion work by such removal. 
s$fVF XZTM D]HA G CMI T[JL SM.56 jIlST S[ 5|F6L SFD SZTL qSZT]\ DF,}D 50[ TM T[G[ SFD 5ZYL N}Z SZJFGL ;TF CJF,FGF 
.HG[ZG[  S[ T[DGF V[Hg8G[ K[ VG[ VFJL ZLT[ SM. jIlST S[ 5|F6LG[ N}Z SZJFYL YI[, SM. lJ,\A DF8[ ;ZSFZGL SM. HJFANFZL 
ZC[X[ GlC\P 
(v)The contractor shall pay fair and reasonable wages to the workman employed by him in the contract undertaken 
by him. In the event of any dispute arising between the contractor and his workmen on the grounds that the wages 
paid are not fair and reasonable,  the dispute shall be referred without delay to the Engineer in charge who shall 
decide the same. The decision of the Engineer in charge shall be conclusive and binding on the contractor, but 
such decision shall not in any way affect the conditions in the contract regarding the payment to be made by 
Government at the sanctioned tender rates. 
s5f5MT[ CFY WZ[,F SMg8=FS8 DF8[ SFD[ ZFB[, SFDNFZMG[ jIFHAL J[TG R}SJJFG]\ ZC[X[P R}SJ[, jIFHAL G CMJFGF D]NF 5Z 
SMg8=FS8Z VG[ T[DGF SFDNFZM JrR[ SM. h30M pEM YFI TM V[ h30M  lJGF lJ,\A[ CJF,F .HG[ZG[ ;M\5JFDF\ VFJX[ VG[ T[ V\U[ 
T[VM lG6"I VF5X[P CJF,FGF .HG[ZGM lG6"I  SMg8=S8Z DF8[ lG6"FIS  VG[ A\WGSTF" ZC[X[P 5Z\T] VF lG6"IYL D\H}Z SZ[,F 
8[g0ZGF NZ[ ;ZSFZ[ SZJFGL YTL R}SJ6LG[ ,UTL SMg8=S8DF\GL XZTMG[ SXL V;Z YX[ GlC\P 
(vi)The contractor shall provide drinking water facilities to the workers/ labourers employed on Government 
works. Amenities relating to sanitation shall also be provided to the workers/labourers employed on works(in 
urban areas). If the contractor fails to comply with these provisions, the Engineer in charge shall give notice in 
writing and if the contractor does not provide this facility to the workers/laborurers within a period of ten days 
from the date of the notice in writing, the Engineer in charge shall thereupon make the arrangement for drinking 
water at the cost of the contractor. 
s&f;ZSFZL SFD[ ZFB[,F SFDNFZM v DH}ZMG[ 5LJFGF 5F6LGL ;UJ0 SMg8=FS8Z[ 5}ZL 5F0JFGL ZC[X[P sXC[ZL lJ:TFZMDF\fSFD[ ZFB[,F 
SFDNFZMG[ :JrKTF lJQFIS ;UJ0M 5}ZL 5F0JFGL ZC[X[P SMg8=FS8Z VF HMUJF.G]\ 5F,G SZJFDF\ lGQO/ HX[ TM CJF,FGF .HG[Z 
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T[G[ ,[BLT GMl8; VF5X[ VG[ SMg8=FS8Z VFJL ,[BLT GM8L; GL TFZLBYL lNG N;GL D]NTDF\ SFDNFZM v DH|ZMG[ VF ;UJ0 GlC 
VF5[ TM CJF,F .HG[Z SMg8=FS8ZGF BR"[ 5LJFGF 5F6L GL jIJ:YF SZX[P 
(vii)The contractor shall provide the amenity of proper shad and shelter to the workers/laborers and their children 
on Government works as soon as the work starts. If the contractor fails to provide shed and shelter, the Engineer in 
charge shall provide the same at the cost of contractor. 
s*fSFD X~ YFI S[ TZT H SMg8=FS8Z[ ;ZSFZL SFD 5ZGF SFDNFZMvDH}ZM VG[ T[DGF AF/SMG[ IMuI X[0 VG[ VFzI VF5JFGL 
;UJ0  5}ZL 5F0JFGL ZC[X[P X[0 VG[ VFzI:YFG 5}ZF 5F0JFDF\ SMg8=S8Z lGQO/ HX[ TM SMg8=S8ZGF BR"[ CJF,FGF .HG[Z 5}ZF 
5F0X[P 
CLAUSE 44 :-Method of payment : Payment to contractor shall be made by cheque drawn on any treasury 
within the division convenient to them, provided the amount exceeds Rs. 10 Amount not exceeding Rs. 10 will be 
paid in cash. 
B\0 v$$ R]SJ6LGL ZLT o R}SJ6LGL ZSD ~FP !_ SZTF JW] CMI TM4 SMg8=FS8ZG[ VG]S]/ CMI T[JL l0JLhGGF lJ:TFZGL SM.56 lTHMZL 5ZGF R[S 
NJFZF T[DG[ R}SJ6L SZFX[P ~FP !_ YL JW] G CMI T[JL ZSD ZMS0[YL R}SJJFDF\ VFJX[P 
CLAUSE 44-A :-Any sum of money due and payable to the Contractor(including the security deposit returnable 
to the contractor) executing any Government work or work of any District Panchayat wholly financed as grant in 
aid under this contract shall be appropriated by any District Panchayat/Government and shall be set off against any 
claim of the Government/District Panchayat of Gujarat stat by the District Panchayat of Gujarat State/Government 
for the payment of a sum of money arising out or under any other contract made by the contractor with the 
Government/District Panchayat of Gujarat state for the work wholly financed as grant in aid by Government of Gujarat State. 
When no such amount for purpose of the recovery from the contractor against any claim of the Government/District 
Panchayat of Gujarat state is available, such a recovery shall be made from the contractor as arrears of land revenue. 
CLAUSE 45 :-Deleted. 
CLAUSE 46 :-Employment of scarcity labor : If Government declares a state of Scarcity or famine to exist in any village 
situated within 16 kilometer of the work, the Contractor shall employ upon such parts of the work, as are suitable for 
unskilled labor, any person certified to him by the Engineer in charge or by any persons to whom, the Engineer in charge 
may have delegated this duty in writing to be in need of relief and shall be bound to pay to such persons, wages not below the 
minimum which Government may have fixed in this behalf. Any disputes which may arise in connection with the 
implementation of this clause shall be decided by the Engineer in charge whose decision shall be final and binding on the 
contractor. 
B\0 v$& VKT U|:T lJ:TFZGF DH}ZM SFD[ ZFBJF AFAT o SFDGF :Y/[YL !& lS,MDL8ZGL V\NZ VFJ[,F SM.56 UFDDF\ VKTGL VYJF N]QSF/GL l:YlT 5|JT"TL 
CMJFG]\ ;ZSFZ HFC[Z SZ[4 TM H[DF\ S]X/ SFZLUZMGL H~Z G CMI T[JF SFDGF SM.56 EFU 5Z SMg8=FS8Z[ CJF,FGF .HG[Z VYJF T[D6[ T[ V\U[GL OZH H[G[ ,[BLT ZLT[ 
;M\5L CMI T[JL jIlSTV[ H[ jIlSTVMG[ ZFCTGL VFJxISTF CMJFG]\ 5|DF65+ VF%I]\ CMI  T[DG[ SFD[ ZMSJFGF ZC[X[ VG[ VF V\U[ ;ZSFZ[ H[ lG6"I SIM" CMI T[YL VMKF 
G CMI V[JF NZ[ VFJL jIlSTVMG[ J[TG R}SJJF T[ A\WFI[,F ZC[X[P VF B\0GF VD, 5ZtJ[ SM.56 TSZFZ p5l:YT YFI TM T[GM lG6"I CJF,FGF .HG[Z SZX[ VG[ T[ 
lG6"I SMg8=FS8Z DF8[ VFBZL VG[ A\WGSTF" ZC[X[P 
CLAUSE 47 :-Deleted 
CLAUSE 48 :- The rates to be quoted by the the Contractor must be inclusive of all taxes prevailing on due of bid 
submission. 
     However any subsequent changes in the tax structure by Government after due date of bid submission will be 
compensated (+-)on availability or submission of actual documentation. Contractor has to intimate Engineer in charge 
regarding changes occurred in the tax structure after bid submission, If contractor fails to provide such information and if any 
financial obligation may arise due to change in tax structure, same will be recovered from the contract. 
     The contractor shall apply fiar means of stock maintenance and shall adopt accounting standards as may be prescribed 
under GST. For arriving at the difference in procurement prices due to introduction of GST, it will be open for the 
Government to ask for original invoices, I.R. weight bridge slips, payment details and such other documents as may be 
required for the purpose. 
     If there is reduction in overall tax burden then proportional benefit of that shall be passed on to the Government. 
(Govt. R&B Deptt. Circular No. TNC-10-2017-01-Cdt. 29-8-2017) 
CLAUSE 49 :-The Contractor should as far as possible, obtain his requirement of laborers skilled and unskilled, from the 
nearest Employment Exchange so as to utilize the local employment potential. If there are no local Employment Exchanges 
are not able to provide the required labor locally, suitable laborers should be utilized to the maximum extent possible. 
B\0 v$) SMg8=FS8Z[ HF.TF S]X/ VG[ lAG S]X/ DH}ZM XSI CMI tIF\ ;]WL GHLSDF\ GHLSGL ZMHUFZ SR[ZLV[YL D[/JJF4 H[YL :YFlGS ZMHUFZ XlSTGM p5IMU 
Y. XSX[P :YFlGS ZMHUFZ SR[ZLVM G CMI VYJF VFJL SR[ZLVM H~ZL DH}ZM :YFlGS ZLT[ 5}ZF 5F0L XS[ T[D G CMI TM IMuI DH}ZMGM AG[ T[8,F JW] 5|DF6DF\ 
p5IMU SZJMP 
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CLAUSE 50 :-Fair Wages : If a Contractor fails to pay within ‘7’(seven)days to the labourer(s) worker(s) the minimum 
wages prescribed by the Government under the Minimum Wages Act, 1948 as in force from time to time, Engineer in charge 
shall be at liberty to deduct the amount payable to the labourer/workers from his (Contractor’s)bills or deposit(s) payable by 
the Contractor after making due inquiries and establishing the claims(s) of the (labourer(s)/worker(s). 
The contractor shall not be entitled to any payment of compensation on account of any loss that the Contractor may to incur 
on account of the action as aforesaid. Before the action as aforesaid, is enforced, a notice in writing to the Contractor shall be 
issued by the Engineer in charge to pay the wages as per minimum Wages Act I force at the relevant time. If contractor does 
not act as afore said within seven days, then the action contemplated as above shall be taken against him. 
B\0 v5_ jIFHAL J[TG o JBTMJBT VD,DF\ CMI T[ D]HA !)$( GF ,3]TD J[TG VlWlGID C[9/ ;ZSFZ[ lGIT SZ[,F ,3]TD J[TG DH}Z sDH}ZMfG[ SFDNFZ 
sSFDNFZMfG[ ;FT lNJ;DF\ SMg8=S8Z G R}SJ[ TM CJF,FGF .HG[ZG[ IMuI T5F; SZL T[DH sDH}ZfDH}ZMGM SFDNFZ sSFDNFZMfGM CSNFJM :YFl5T SZLG [DH}Z 
sDH}ZMfG[ SFDNFZ sSFDNFZMfG[ R}SJJF5F+ ZSD SMg8=FS8ZGF lA,M VYJF SMg8=FS8ZGF lA,M VYJF SMg8=FS8Z[ R}SJJF5F+ VGFDTvVGFDTMGL ZSDDF\YL SF5L 
,[JFGL K}8 ZC[X[P 
p5Z H6FjIF D]HA ,[JFDF\ VFJ[,F 5U,FG[ SFZ6[ SMg8=FS8ZG[ SM. 56 G]SXFG HFI TM T DF8[ T[G[ SM.56 R}SJ6L VYJF J/TZ D/JF 5F+ ZC[X[ GlC\ p5Z 
H6FjIF D]HAG]\ 5U,]\ VD,DF\ D}SJFDF\ VFJ[ T[ 5C[,F CJF,FGF .HG[Z T[ ;DI[ ,3]TD J[TG VlWlGID VG];FZ J[TG R}SJJFDF\ SMg8=FS8ZG[ ,[BLT GM8L; VF5X[4 
SMg8=FS8Z p5Z H6FjIF D]HA ;FT lNJ;DF\ JT"X[ GlC\ TM T[GL ;FD[ p5Z lJRFIF" D]HAGF 5U,F EZJFDF\ VFJX[P 
 

CLAUSE 51 :-Deleted 
CLAUSE 52 :-List of Machinery : The contractors shall also give a list of machineries in his possession and 
which they propose to use on the work. 
B\0 v5Z I\+ ;FDU|LGL IFNL o SMg8=FS8Z[ 5MTFGF SAHFDF\GL VG[ SFD DF8[ p5IMUDF\ ,[JF lJRFZ[, I\+;FDU|LGL IFNL 56 
VF5JFGL ZC[X[P 
CLAUSE 53 :- (i)In case, the roller deployed by Department for the use on contract work is kept idle by the 
contractor for want of adequate labour and materials, the contractor will have to pay rental charges as per 
prevailing rules even though the items of rolling and watering are to be carried out by the department. 
(ii)If the contractor does not plan his programme so as to suit requirement of the department, the proportionate 
rental charges on roller shall be recovered from the contractor. 
CLAUSE 54 :- Local labour on normal rates :  The contractor shall have to engage local labour and person 
seeking employment where available on normal rate. 
B\0 v5$ ;FDFgI NZ[ :YFlGS DH}ZM o ;FDFgI NZ[ D/L XS[ T[D CMI tIF\ ZMHUFZ JF\K] :YFGLS DH}ZM VG[ :YFGLS jIlSTVMG[ 
SMg8=FS8Z[ SFD[ ZFBJFGF\ ZC[X[P 
CLAUSE 55 :-Rent will be recovered from the contractor for the land givent to them for stacking materials as well 
as for construction of temporary hutments etc. 
  Land measuring Charges 
 1. One hectare or less    Rs. 5 Per month. 
 2. More than 1 hectare & up to 2 hectares Rs. 10 Per month. 
 3. More than 2 hectare & up to 3 hectares Rs. 15 Per month. 
 4. More than 3 hectare & up to 4 hectares Rs. 20 Per month. 
 
CLAUSE 56 :-The contractor shall employ only such labour who shall produce a valid certificate of having been 
vaccinated against small pox within a period of last three years. 
B\0 v5& SMg8=FS8Z K[<,F # JQF"GL D]NT NZlDIFG XLT/FGL Z;L V5F. CMJ AFATG]\ :JLSFI" 5|DF65+ ZH} SZGFZ DH}ZMG[ H 
SFD[ ZFBX[P 
 
CLAUSE 57 :-1 Huts : The contractor shall build sufficient number of huts on a suitable plot of land for the use of 
the laborers according to the following specifications : 
(1)Huts of bamboos and grass may constructed. 
(2)A good site shall be selected. High ground removed from jungle but well provided with trees shall be chosen 
wherever it is available. The neighborhood of rank jungle, grass or weeds should particularly be avoided. Camps 
should not be established close to large cutting of earth work. 
(3)The lines of huts shall have open spaces of at least 10 m. between rows. When a good natural site cannot be 
procured particular attention should be given to the drainage. 
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(4)There should be no over crowding. Floor spaces at the rate of 2.8 Sq.m. per head shall be provided. Care should 
be taken to see that the huts are kept clean and in good order. 
(5)The contractor must find out his own land. If he wants Government land, he should apply for it and pay 
assessment for it. 
2.Drinking Water : The contractor shall as far as possible, provide an adequate supply of chlorinated pure potable 
drinking water for the use of laborers. This provision shall be at the rate of not less than 4.5 liters per head. No 
provision need be made where there is a suitable nalla, river or well within 0.4 km. of the camp. However 
arrangement should as far as possible, be made to chlorinate water by chlorinated tablets before it is allowed for 
drinking purpose. 
3.The Contractor shall construct semi permanent latrines for the use of Labourers on the following scale, namely; 
(a)Where females are employed, there shall be at least one latrine for every 25 females. 
(b)Where males are employed, there shall be at least one latrine for every  25 males. 
Provided that where the number of males or females exceed 100, it shall be sufficient if there is one latrine for 
every 25 males or females, as the case may be up to the first 100 and one for every 50 thereafter. 
4.Privacy in Latrines : Every latrine shall be under cover and so partitioned off as to secure privacy, and shall 
have a proper door and fastenings. 
5.Notice to be displayed outside latrines and urinals : (1)Where workers of both sexes are employed tere 
shallbe displayed outside each block of latrine and urinal a notice in the language understood by the majority of 
the workers. For Men Only or For women Only : as the case may be. 
5(2)The notice shall also bear the figures of a man or ofa women, as the case may be. 
6.Urinals : There shall be at least one urinal for male/female workers up to 50 employed at a time. Provided that 
where the number of male or female workmen, as the case may be, exceeds 500, it shall be sufficient if there is one 
urinal for every 50 males or females up to the first 500 and one for every 100 males or females or part thereof. 
7.Latrines and Urinals to be accessible : (1)The latrines  and urinals shall be conveniently situated and accessible 
to workers at all times at the establishment. (2)(i)The latrines and urinals shall be adequately lighted and shall be 
maintained in a clean and sanitary condition at all times (2)(ii)Latrines and urinals other than those connected with 
a flush sewage system shall comply with the requirements of the Public Health Authorities. 
8.Water for latrines and urinals : Water shall be provided by means of pipes of tanks or the wise, so also 
conveniently accessible in or  near the latrines and urinals. 
9.Bathin and washing places : (1)The contractor shall construct sufficient number of bathing places; evry unit of 
20 persons being provided with a separate bathing place. (2) Washing places should also be provided for the 
purposes of washing clothes. Every unit of 30 persons shall have at least one washing place.(3) such bathin and 
washing places should be suitably sceened and separate places provided for male and female workers. (4)Such 
facilities shall be conveniently accessible and shall be kept in clean and hygienic condition. 
10.Drainage : The contractor shall make sufficient arrangement for draining away the sewerage water as well as 
water from the bathing and washing places and shall dispose off this waste water in such a way as not to cause 
nuisance. The contractor should obtain a permission from the Gujarat Water Pollution Control Board, Gandhinagar 
if Water is so be drained in river or near the well. The contractor woruld put malarial oil once in a week in 
stagnant water round about the residence. 
11.Medical facilities : The contractor shallengage a medical officer with a treveling dispensary for a camp having 
500 or more persons if there is not Government or other private dispensary situated within 6 km from the camp. 
12.Conservancy and cleanliness : The contractor shall provide the necessary staff for effecting the satisfactory 
conservancy and cleanliness of the camp to the satisfaction of the Engineer in charge 
13.Health Provisions : The District Health Officer of the District or the Deputy Director of Healt Services shall be 
consulted before opening a labor camp and his instructions on matters, such as the water supply, sanitary 
convenience, the camp site, accommodation and food supply shall be followed by the contractor. 
14.Precautions against epidemic : (a)The authorities in charge of the colonies should get the laourers inoculated 
against cholera and pague and vaccinated against small pox at the time or recruitment, if they are not inoculated or 
vaccinated within 6 months or 3 years respectively prior to the date of recruitment. 
(b)When, in any labour camp there is an epidemic disease or is threatened with such an outbreak, the authorities 
incharge of the labor camp and his instructions on matters, such as the water supply, sanitary convenience, the 
camp site accommodation and food supply shall be followed by the contractor. 
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(c)The authorities in charge of the labor colony should arrange to communicate by wire regarding the outbreak of 
the epidemic diseases on the very day of the outbreak, to the Mamlatdar of the Taluka, the District Health officer 
or to the Deputy Director of Public Health in charge of that area and the Director of Public health. Thereafter they 
should continue to send daily reports to the officers in the prescribed form regarding the progress of the epidemic 
disease. 
(d)When the authorities in charge of the labour colony suspect or have reason to believe that any immate of the 
labor colony is suffering from the infectious or contagious disease, they shall forthwith arrange for the segregation 
of such persons to isolated huts to be specifically provided for the purpose and also for their treatment. 
(e)As regional malaria epidemic outbreaks are likely to occur in such project areas, the authorities in charge of the 
labor colonies should report promptly the occurrence of unusual incidence of cases of malaria and also inform the 
District Health Officers of the District, Deputy Director of Public Healthy(Malaria) and the Director of Public 
Health and also arrange to institute all necessary antimalarial measures as may be advised by the officials of the 
Public Health Department. 
(f)The authoritites in charge of the colonies should aso arrange to caryy out any other measures that may be 
recommended by the officials of the Purblic Health Department necessary to prevent or control the spread of 
disease. 
15.Rest rooms : (1)In every place where in contract labour is required to halt at night in coonection with the 
contract works in which employment of contract labor is likely to continue for three months or more, the 
contractor shall provide and maintain rest rooms or ther suitable alternative accommodation within fifteen days of 
the employment of contract labour. 
(2)If the amenity referred to in sub rule is not provided by the contractor within the period prescribed, the 
employer shall provide the same within a period of fifeen days of the expiry of the period laid down in the sub-
rule(1). 
(3)Separate rooms shall be provided for women employees. 
(4)Effective and suitable provision shall be made in every room for securing and maintaining adequate ventilation 
for the circulation of fresh air and there shall also be provided and maintained sufficient and suitable natural or 
artificial lighting. 
(5)The rest room or other suitable alternative accommodation shall be of such dimensions as to provide at least a 
floor area or 1 sq. mt. for each person making use of rest rooms. 
(6)The rest room or other suitable alternative accommodation shall be so constructed as to afford adequate 
protection against heat, wind, rain and shall have smooth, hard and impervious surface. 
(7)The rest rooms or other suitable alternative accommodation shall be at a convenient distance from the 
establishment and shall have adequate supply of whole some drinking water. 
16.Canteen Facilities : (1)In every establishment of contract work and wherein work regarding the employment  
of contract labour is likely to continue for six months and wherein contact labour numbering one hundred or more 
are ordinary employed, the adequate canteen facilities shall be provided by the contractor for the use of such 
contract labour within sixty days of the commencement of the employment of contract labour. 
(2)If the contractor fails to provide the canteen facilities within the time laid down the same shall be provided by 
the principal employer within sixty days of the time allowed to the contractor. 
(3)The Canteen shall be maintained by the contractor or principal employees as the case may be in an efficient 
manner. 
17.Accommodation in canteen : (1)The canteen shall consist of at least dining hall, kitchen, storeroom, pantry 
and washing  places separately for workers and for utensils. 
2(i)The canteen shall be sufficiently lighted at all times where any person has access to it. 
(ii)The floor shall be made of smooth and impervious materials and inside walls shall be lime-washed or color-
washed at least once in each year, provided that the inside walls of the kitchen shall be lime washed every four 
months. 
3(i)The premises of the canteen shall be maintained in clean and sanitary condition. 
(ii)Waste water shall be carried away in suitable covered drains and shall not be allowed to accumulate so as cause 
nuisance. 
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(iii)Suitable arrangements shall be made for the collection and disposal of garbage. 
18. Accommodation in dining Hall : (1)The dining hall shall accommodate at a time, atleast 30 % of the contract 
labour working at a time. 
(2)The floor area of the dining hall excluding the area occupied per dinner to be accommodated shall as prescribed 
in subrule(1). 
(3)(i)A portion of the dining hall and service counter shall be partitioned and reserved for women workers, in 
proportion to their numbers.(ii)Washing places for women shall be separate and screened to secure privacy. 
(4)Sufficient table, stools, chair or benches shall be available for the number of diners to be accommodated as 
prescribed in sub rule 1. 
19.Equipment in canteen : (1)(i)There shall be provided and maintained sufficient utensils, crockery, cutlery, 
furniture and any other equipment necessary for the efficient running of the canteen. 
(ii)The furniture utensils and other equipment shall be maintained in a clean and hygienic condition. 
(2)(i)Suitable clean clothes for the employees serving in the canteen shall also be provided and maintained. 
(ii)A service counter, if provided, shall have a top of smooth and impervious materials. 
(iii)Suitable facilities including an adequate supply of hot water shall be provided for the cleaning of utensils and 
equipment. 
20.Food stuff to be served : The food stuff and other items to be served in the canteen shall be in conformity with 
the normal food habits of the contract labour. 
21. Prices to be displayed : The charges for food stuffs, beverages and any other item served in the canteen shall 
be based on “no profit, no loss” and shall be conspicuously displayed in the canteen. 
22. Canteen to be run on “No profit no loss”basis : In deriving the prices of food stuffs and other articles served 
in the canteen, the following items shall not be taken into consideration as expenditure, namely. 
(a)the rent for the land and building. 
(b)the depreciation and maintenance charges for the building and equipment provided for in the canteen. 
(c)the cost of purchase, repairs and replacement of equipment including furniture, crockery, cutlery and utensils. 
(d)The water charges and other charges incurred for lighting and ventilation. 
(e)The interest on the amount spent on the provisions and maintenance of furniture and equipment provided for in 
the canteen. 
The local officers should check up whether, facilities as offered and which are admissible under the existing rules 
and orders are made available to the workers and enforce upon the contractors the necessity of adhering to the 
instructions for promotion of welfare of the workers according to the terms of the contract. 
23. BOOKS OF ACCOUNTS AND REGISTERS OF THE CANTEEN : The books of accounts and registers 
and other documents used in connection with the running of the canteen shall be produced on demand to an 
inspector. 
24. AUDIT OF THE ACCOUNTS OF THE CANTEEN : The accounts pertaining to the canteen shall be 
audited once every 12 months by registered accountants and auditors, provided that the Labour Commissioner may 
approve of any other person to audit the accounts; if he is satisfied that it is not feasible to appoint a registered 
accountant and auditor in view of the site or the location of the canteen. 
CLAUSE 58 :-Contractor shall have to arrange for the supply of gumboots, Hand gloves, mask etc. invariably to 
the laborers /workers engaged by the contractor on  asphalt work. 
CLAUSE 59 :-The Contractor shall not show any distinction between Harijan and other class of labourers/workers 
employed to carry out the Government work. 
CLAUSE 60  DELETED 
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Name of work:-  Construction of Khas Village to Military Road (NP) Km. 0/000 to 3/320 
(Sec. Km.0/820 to 3/320) Ta. Ranpur Dist. Botad (Remaining Work)) 
CLAUSE 60A :-Price Variation for Cement, Steel and Asphalt brought by Contractor :  The amounts 
payable to the contractors for the work done involving use of cement, steel and asphalt when these materials are 
not supplied by the Government as for schedule A shall be adjusted for increase or decrease in the rates of these 
materials as under :- 
(4) Price variation for cement, steel and asphalt brought by the contractor. 
The star rates for cement, mild steel and tor steel & asphalt to be brought by the Contractor shall be considered Ex-
supply Depot/Godown as under :- 

QUANTITY Input Rate per 
Tonne 

STAR RATE PER 
TONNE 

In which Month DTP is 
Approved 
 
        June          -2026 
 
 

Cement 
 

52.00 MT Rs. 6460/- Rs. _______ 

TMT Steel 
FE-500 

1.18 MT Rs.60970/- Rs. _______ 
Fe-500 Sail 

Asphalt VG-30 
 

42.30 MT Rs.50364.76 Rs. _______ 

 [The above star rates are linked with Reserve Bank of India price index for steel and cement for the month in which DTPs 
are approved. The star rate for asphalt will be based on the rate of Koyli Refinary prevailing on the date on which the DTP”s 
are approved. 
 The month in which DTPs are approved will be specified in the tender document. 
 Star rates should be mentioned in the tender copy as under :- 
I.          For Cement, Price of cement from authorized dealer should be obtained for the month in which the D.T.P. s are 
approved & mentioned as star rate before issue of tender copy. 
II.a For steel & HYSD bars, rate of SAIL should be obtained for the month in which the DTPs are approved and 
mentioned as star rate before issue of tender copy. 
II.b For asphalt the star rate is based on the Koyali Refinery prevalling in the month in which D.T.P. is approved and 
should be mentioned before issue of tender copy. 
III. For basic index specific month in which the DTPs are approved should be mentioned before issue of tender copy.] 
 The fluctuations in rates of cement and steel shall be adjusted in the bills payable to the contractors as under : 
 A   =   B x                 -1         x D 
 
 
A  = Difference of Amount payable or recoverable. 
B =  Star rate of steel/cement/asphalt. 
C1 = The (quarterly)average corresponding index for steel, cement, asphalt for the quarter under consideration as published 
in monthly bulletion or Reserve Bank of India.) 
Co =  Price index of cement/steel asphalt for the month in which the DTPs are approved published in monthly bulletin of 
Reserve Bank of India.) 
D = Qty. of cement/steel/asphalt actually brought by the contractor on site of work and consumed in the work during the 
quarter duly supported with bills as recorded in cement consumption register of MB(for steel). 
Conditions for variation in prices of cement and steel only :- 
1. No ceiling for escalation for difference in the cost of steel and cement will be applicable. 
2. this clause shall be operative from the date of issue of work order and up to the expiry of original and extended time 
limit. if the delay for the reasons attributable to the contractor, Star rate is not Payable , however recovery will be effected. 
3. This formula shall be used individually for cement/mild steel and tor steel and calculating adjustment. 
 

Deputy Executive Engineer 

Panchayat (R&B) Sub Division 

Botad 

Executive Engineer 

Panchayat (R&B) Division 

Botad 
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4. The cement and steel brought by the contractor on the site of work shall be used only after the same is tested by the 
Department. 
5. If such materials are not found as per the reuquirement of I.S. specification, the same shall be removed by the contractor 
for which no claim shall be entertained. 
6. This clause will be applied to the work irrespective of the cost of the work. 
Conditions for variation in rates of asphalt only :- 

1. The Contractor shall procure asphalt directly from refinery only. 
2. The Contractor will not be furnished "P" form for purchase of quantity of asphalt required for this work.  
3.   The Contractor will have to produce in original all the gate passes issued by the refinery and also the bill in original to the 

Engineer-in-charge. 
4. The number of transport tanker carrying the asphalt shall be furnished by the contractor. 
5. The test certificate regarding the grade of asphalt as well as test result of asphalt from GERI Laboratory or other 

Laboratory approved by R & B Department shall have to be produced. 
6. The difference between the actual rates of purchase as per original bill of the refinery produced and the star rate shown 

above in this clause shall be payable / recoverable for the quantity of asphalt actually used in this work. This difference 
shall be payable/ recoverable for the asphalt consumed in the work executed during original & extended time limit, if time 
limit is extended for reasons of delay attributable to the Department. This difference shall not be payable for the work 
executed in extended time limit, when extention is given for the reason of delay attributable to the contractor. However, in 
case if price of asphalt is decreased during the extended time limit than difference between the actual rate of purchase and 
the quoted star rate shall be recovered from the contractor.  

7a.  The difference will be payable/recoverable for the asphalt procured on and after the date of issue of work order and this 
price variation will not be subject to any ceiling. In case the contractor has procured the asphalt, before issue of work order 
either of original purchase rate or the prevailing rate of asphalt at the time of actual consumption in the work, whichever is 
less, will be considered for calculating the difference payable/recoverable.  

7b.  Variation in rates of asphalt shall be payable only after cross verification of refinery gate passes of asphalt with the issuing 
refinery or in case of imported asphalt invoices shall be cross verified with the statutory  documents of the authorized 
dealer and authorized  importer.  

8. No advance payment or secured Advance will be payable against asphalt. 
9 This part of clause for price variation of asphalt will be applicable for works estimated to cost above Rs.5 Lacs and 

involving use of asphalt. 
10. It is permissible to use asphalt produced by Private Companies like ESSAR and imported asphalt also. If the contractor opt 

to use asphalt produced by Private Companies or imported asphalt. 
 a. The contractor can procure asphalt produced by Private company of India or imported asphalt and use in the work. 
 b. The contractor will have to produce in original, the purchase invoice of asphalt. 
      c.   All the conditions for variations in rates of asphalt shall be applicable for the imported asphalt (G.R. No. 

STR/10206/1577/8/H dt. 8-12-2008.) 
      d. For calculation of variation in the rate of asphalt, the rate prevalent at Indian port at the time of purchase in case of 

imported asphalt or  the rate as per purchase invoice in case of asphalt purchased from Private Indian Company or Ex. 
Refinery (of Indian Public Sector undertaking) rate on the date of purchase, whichever is less shall be considered for 
working out the difference and for comparison of the Star rate shown above in this Clause. This difference shall be 
payable/ recoverable for the asphalt consumed in the work executed during original & extended time limit, if time limit is 
extended for reasons of delay attributable to the Department. This difference shall not be payable  for the work executed in 
extended time limit, when extension is given for the reason of delay attributable to the contractor. However in case if price 
of asphalt is decreased than difference between the actual rate of purchase and the quoted star rate shall be recovered from 
the contractor. 

11. If the contractor use imported Asphalt, it will be verified that the imported Asphalt to be used is of specified viscosity 
Grade before permitting to use imported Asphalt. Grade Certificate of Refinery from which Asphalt is imported only must 
be obtained. Grade Certificate of any other Laboratory/Institution should not be accepted. For testing of imported asphalt, 
six conditions stipulated in R&B circular No. STR/102006/1577/8/H dt. 22-11-2017 should also be compiled with  

 (Authority R & B D GR No. TNC-1089 (4)-C, dated 31-08-1991 modified vide G.R.s of even numbers, dated 5-10-1991, 
7-4-1992, 21-10-2005, and G.C. No STR-1097-182/H dated 27-11-97, 21-11-98 and Misc-1093-UO-53-40-C dated 16-6-
2001 & 26-7-2012, STR-10-2001-M.34-29-H dated 2-2-07  and STR/ 102006-1577-8-H dated 2-9-08 and dated 8-12-08 
of R&BD. No Parach-102015-55-C dt.4-11-15 and R&B Circular No PRC-10-2015-55(PT-1) S dt. 8-2-16& 
STR/10.2016/1/H dt. 3-10-2016, No. STR/102006/1577/8/H dt. 3-4-2021) 

 
 

CLAUSE 61 :-FENCING AND LIGHTING :(a)The contractor shall, unless otherwise specified, be responsible 
for the proper fencing, lighting grading and taking of the necessary safety measures for all works comprised in the 
contract and for the proper provision of temporary road, way, foot-way, guards, fences, caution notices etc. as far 
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as the same may be rendered necessary by reasons of the work for the accommodation of workmen, foot 
passengers or other traffic and of owners and occupiers of adjacent property and the public and shall remain 
responsible for any accidents that may occur on account of his failure to take proper & timely precautions. 
(b) All the arrangements made for fencing and lighting shall be maintained by the contractor through the 
currency of the contract till the physical taking over of the work by department. 
 
CLAUSE 62 :-LIABILITY OF ACCIDENTS TO PERSONS : Responsibilities and liabilities of the contractor 
under Workman’s Compensation Act are given in clause No. 37 In addition following shall also apply : 
 (a)On the occurrence of an accident which result in death of workmen employed by the contractor or which is so 
serious as is likely to result in  death of any such workmen, the contractor, shall within 24 hours of happening of 
such accident(s) intimate, in writing to the Engineer in charge  the fact of such accident(s).the contractor shall 
indemnify Government against all loss of damage sustained by the  Government resulting directly or indirectly 
from his failure to give intimation in the manner aforesaid including the pealties of ifines, if any payable by the 
Government as a consequence of Government’s failure to give notice under the Workment’s Compensation Act or 
otherwise to conform to the provisions of the said act in regard to such accident(s). 
 (b) In the case of an accident, in respect of which compensation may become payable under Workmen’s 
Compensation Act, Whether by the contractor or by the Government as principal Employer, it shall be lawful for 
the Engineer in charge to retain out of money due and payable to the Contractor, such sum or sum of money as 
may, in the opinion of the Engineer in charge, be sufficient to meet such a liability. The opinion of the Engineer in 
charge shall be final in regard to all matters arising under this clause. 
CLAUSE 63 :-ACCESS TO SITE AND WORK ON SITE : The Engineer may, if he considers fit from to time, 
enter upon any land(s) which may be in possession of the contractor this contract for the purpose of executing any 
work not included in this contract and may execute such works not included in this contract by agents or by other 
contractors, at his opinion and the contractor shall, in accordance with the requirements of the Engineer in charge, 
afford all reasonable facilities for execution of the work including occupation of lands by structure or otherwise for 
any other contractor employed in the execution on or near thesite of the work not included in the contract or of any 
contract in connection with or anciliary to the work and in default, the contractor shall be liable to the Government 
for any delay or expense incurred by reason of such default. Provided always that if damage arising, make a 
statement of the same to the Engineer in charge who shall from time to t ime, assess the value in his judgment of 
such damage and the Gpvernment shall from time to time pay to the contractor the amounts(if any)accepted as 
justified by the Engineer in charge. 
CLAUSE 64 :-REPORTS REGARDING LABOR : The Contractor shall submit the following reports to the 
Engineer in charge.(a)(i) A daily remport in the suitable form of the strength of labour, both skilled and unskilled 
employed by him on the works(s). The contractor shall increase or decrease the strength both skilled or unskilled. 
If directed by the Engineer in charge. The submission of such reports shall not, however, relieve the contractor of 
his responsibilities and duties regarding progress or any other obligations under the contract. 
(ii) A classified weekly return in the suitable form of the number of person employed on the works during the 
preceding week. 
(iii)A weekly medical report in the suitable form showing the health of the contractor’s camp, the number of 
persons ill or incapacited and the nature of their illness. 
(iv) A report of any accident, which may have occurred, to be sent within 24 hours of the occurrence. 
(v) Such other report as may be prescribed. 
CLAUSE 65 :-Treasure Trove :  In the event of discovery by the contractor or his employees, during the 
progress of work of any gold, silver, oil or other minerals of any description and precious stones, treasures, coils, 
antiquites, relic, fossils of the articles or value of interest whether geological, archaeological or any other such 
treasure & other things shall be deemed to be the absolute property of the Government and the Contractor shall 
duly preserve the same to the satisfaction of the Engineer in charge, from time to time, and relieve the same to 
such persons as the Engineer in charge may appoint. The contract shall take all reasonable precautions to prevent 
his workmen or any other person from removing or damaging any such articles or things, immediately after the 
discovery thereof and before removal acquaint the Engineer in charge with such discovery and carry out his orders 
for the disposal of the same. 
CLAUSE 66 :-Indemnity : DELETED 
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CLAUSE 67 :-Insurance of Labours : The contractor shall be responsible to arrange for insurance of all laborers, 
skilled and unskilled, workers, supervisors etc., employed by him as per labor regulation of the State. 
CLAUSE 68 :-Setting Out : The contractor shall be responsible for the true and proper setting out of the works 
and the correctness of positions, levels, dimensions and alignments of all parts of the work and for the provisions 
of all necessary instruments, appliance and labor in connection therewith. If at any time, during the progress of the 
work, any errors to rectify such errors by the Engineer in charge shall at his own expense do so to the satisfaction 
or the Engineer in charge. If however such error is based on incorrect data supplied in writing by the Engineer in 
charge, the expenses of rectifying the same shall be borne by the Department. The checking of and setting out of 
any line or level by the Engineer in charge or his representative shall not in any way, relive the contractor of his 
responsibilities for the correctness of the error. The contractor shall carefully protect and observe all bench marks, 
site nails, page and other things used insetting out of the work(s). 
CLAUSE 69 :- Cement Register : A register in the prescribed form showing day to day receipt, consumption and 
balance of cement on site of work will be maintained by the Department, which shall invariably by signed daily by 
the contractor or his authorized representative in token of its correctness. 
CLAUSE 70:- (1)Materials, Works Test Register and Core cutting Machine : A register in the prescribed from 
showing day to day receipt, consumption and balance of cement on site of work by the Department and every entry thereof 
shall invariably be signed by the Contractor or his authorized representative in token of its correctness. 
(2) Contractors registered in special category-1 (Roads ) will have to procure and keep available on site two core cutting 
machines, similarly those registered in special category-2(Roads) will have to procure and keep available on site one core 
cutting machines on ownership basis. The thickness of sub base and base layers of road will be tested by taking cores and 
recording results of layer thickness in paver site register. (R & B D Circular No. RGN-60-2006-35-C dated 26-5-06) 
(3) In case of asphalt items (other than BSG & BBM) having total thickness of more than 50mm. the contractor will take two 
to four core samples by his core cutting machine at the interval of 250 m. distance at each cross section in the presence of 
Dy. Executive Engineer. These samples will be sealed and will be sent for testing of thickness density & bituminous content 
in the approved laboratory. Five percent of the amount payable for asphalt items will be withheld till the test results are 
received. If the results are not satisfactory, the action as per conditions of contract will be taken. (R&B D. Circular RGN-
602006(35)C Dt.31-5-2017 
CLAUSE 71 :-Progress Schedule :(a) The contractor shall furnish within one month (unless extended by the 
Engineer in charge)of the order to start the work, the progress schedule in quadruplicate indicating the date of 
starting, the monthly progress expected to be achieved and the anticipated completion date of each major item of 
work to be done by him, also indicating dates of procurement and setting up the materials, plants and machinery. 
The schedule should include a statement of proposed general and detailed arrangements for carrying out works, 
and of item, order and manner in which it is proposed that these shall be executed. The schedule should be framed 
keeping requirement of the clause 2  of tender form in view and be such as in practice to the achievement towards 
completion of the work in the time limit and of the particular items on the dates specified in the contract and shall 
have the approval of the Engineer in charge. Further, the dates for the progress, as in this schedule shall be adhered 
to. 
(a)In case it is found necessary, at any stage to alter the schedule, the contractor shall submit in good, time a 
revised schedule incorporating necessary modification proposed and get the same approved from the Engineer in 
charge. No revised schedule shall be operative without such acceptance in writing. The Engineer in charge is 
further empowered to ask for more detailed schedule or schedules, any week by week, for any item or items and 
the contractor shall supply the same as and when asked for. 
(b) The Engineer in charge shall have , at all times, the right without in any way vitiating this contract forming 
grounds for any calim, to alter the order of the work of any part there of and the contractor shall after receiving 
such direction, proceed in the order directed. The Contractor shall also revise the progress, schedules accordingly 
and submit four copies of the revised schedule to the Engineer in charge within seven days of the said Engineer’s 
direction to alter the order of works. 
(c)The contractor shall furnish sufficient plant, equipment and labor and shall work such hours and shipts as may 
be necessary to maintain the progress of the work as per approved progress-schedule. The working and shift hours 
shall comply with all the Government regulations in force and shall be such, as may be approved by the Engineer 
in charge and the same not be varied without the prior approval of Engineer in charge. 
(d)The contractor shall from time to time, as may be required by the Engineer in charge, furnish the Engineer in 
charge with a statement in writing of the arrangements he proposes to adopt for the execution of this contract and 
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the Engineer in charge may, if he considers necessary at any time advise alternation in the same, which the 
contractor shall adopt on notice thereof. 
(e)The progress-schedule(s) shall be in the form of progress chart, forms, statements and/or reports as may be 
approved by the Engineer in charge. 
The contractor shall submit four copies showing the progress of the work in the form of a chart tc., at periodical 
intervals as may be specified by Engineer in charge. 
(f)The approval of the progress schedules by the Engineer in charge shall not relieve the contractor of schedule 
required by the Engineer in charge shall not entitle the contractor to any extra payment. 
CLAUSE 72 :-  DELETED 
CLAUSE 73 :-Advance Payment : DELETED 
CLAUSE 74 :-Advance Against Machineries : DELETED 
CLAUSE 75 :-Mobilisation Advance : DELETED 
CLAUSE 76  :-Before starting the work, the contractor will have to obtain the licence from the District Assistant 
Labour Commissioner under the Contract Labour (Regulation and Abolition)Act, 1970 and contract labor 
(regulation and Abolition)Gujarat Rules 1972 after paying necessary fees and deposit on the basis of the number of 
labourers to be employed on the work and will have to supply two true copies of the said licence to the Deputy 
Executive Engineer before the work is started. 
CLAUSE 77.1 :-One percent of estimated cost put to tender for this work after deducting the cost of materials as 
per Schdeule  ‘A’ valued at basic rate in the sanctioned estimate shall be deducted from the running account bills 
of the contractor for testing the quality of materials and workmanship, no additional testing charges in addition to 
the above shall be recovered from the contractor (Applicable to R & B Works only)(G.R. No. R & B TNC-1085-4-
C, Dated 20-12-91). 
The Engineer in charge will get the cement and steel tested in laboratories of GERI Engineering Colleges, 
Polytechnics, Engineers India Ltd. DGTD and other laboratories approved by R & B or Water Resources 
Department or Industries Department and the test results of these Laboratories will be binding to the Contractor 
about suitability of use of materials (G.R. No. R & B TNC-1088-1B-220-18-C, Dated 31-3-05). 
However in respect of works involving use of asphalt, the contractor will set up the testing Laboratory and will 
provide testing instruments etc. as under : 
Laboratory : The contractor will construct pucca structure of minimum 25 square meter area duly connected with 
water and electric supply to house site testing Laboratory. 
Instruments : The contractor will provide and install the instruments as per following I.S.  Standard to carry out the 
test prescribed therein. 
The contractors registered in special categories of Roads, Bridges and Building are required to equip their 
companies by establishing test laboratories as under. 
Roads 
Special Category-1 : Three field laboratories with all road material testing and asphalt testing. 
Special Category-2 : Two field laboratories with all road material testing and asphalt testing. 
Special Category-3 : One field laboratories with all road material testing and asphalt testing. 
For Asphalt testing the contractor will construct pucca structure of minimum 25 squre meter area duly connected 
with water and electric supply to house site testing laboratory and install the instruments as per following I.S. 
standard to carryout the test prescribed therein.  
1. Penetration test as per I.S.  1203 2. Softening point test as per I.S. 1204 
3. Ductility test as per I.S. 1208  4. Viscosiity test as per I.S. 12065. Specification gravity test as per I.S. 1202. 
The instruments provided should be as per I.S. Standard so certified and be regularly and periodically calibrated. Frequency 
of tests will be as indicated in specifications and as referred in R & B D G.R. No. SSR-1099-IB/91(9)-C, Dated 26-7-1999 
Bridges ; 
Special category 1 and 2 : one field laboratory with testing of all materials to be used in work and concrete testing 
instruments. 
Buildings : 
Special category 1 and 2 : one field (copy as above) (R&B) Circular no. RGN-40-2017-01-c dt, 23-3-2017 ) when the 
contractor is awarded contractors for such works as contractors registered in special category he will to shift one such 
laboratory on this site of work or will have to provide mobile laboratory. 
Works Other than Roads, Brides and Building: 
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In respect of works other than Roads, bridges and Buildings the contractor will have to establish site laboratory equipped 
with instruments and facilities for testing of all materials and workman ship of items to be executed under this cosntract. This 
wlll include acilities of testing of (A) Aggregates (B) murrum- soil (c) sand (D) Briks (E) Concrete including non destructive 
tests line ultrasonic test (F) bituminous mix if these are releven items to be executed (Para-1 R&B Circular PRACH-10-
2007-28-S dt. 16-2-2009) 
77.2. the schedule showing number and type of tests of lists to be carried out under this contract is attached with this tender. 
Out of total number of such tests, 80% tests will be carried out in site laboratory, 10% in Government approved laboratories 
and 10% in GERI laboratories. However minimum one test of all types of tests shall have to be carried out in GERI 
laboratorie only. 
7.3. Site laboratory tests will be carried out by qualified engineer orof the contractor to whom I card is given by the 
Executive Engineer and in the presence of Section officer / dy. Executive engineer or Executive Engineer in charge of the 
work. 
77.4. 80% of site tests will not be carried out at one time but will be related to the progress of work and consumption of 
material. 
77.5. Prescribed Register for recording  details and results of tests will be maintained on site of work. 
77.6. the tests which are not done in GERI laboratories e.g. electromatic bearing etc. will be carried out in the klaboratory 
consented by the Executive Engineer. (R&B) Circular No. PAREACH-102007-28-C- dt. 31-12-2009) 
77.7. One percent of estimated cost of work put to tender for this work after deducting the cost of materials as per schedule-A 
valued at basic rates in the sanctioned estimate will be deducted from the running account vills of contractors for testing of 
materials and workmanship (G.R. B&C No. TNC-1085(4(-C Dt. 10-5-85 read with R&B Deptt. Circular No. GUNIJAN-
2015-GUNI-Dt. 4-12-2015) 
B\0v**P! o  S\g8=FS8Z äFZF 5]ZF 5F0JFDF\ VFJ[, ;FDFGGF S[8,F 5lZ1F6M SZFJJF T[ V\U[ GF „X[0I], VMO 8[:8L\U‰ VF HM0[ ;FD[, K[ VF 5lZ1F6M 5{SL !_@ 
5ZL1F6M DFgI ,[AMZ[8ZLq U[ZL4 ALHF !_@ 5ZL1F6M U[ZL ,[AMZ[8ZL VG[ AFSLGF (_@ 5ZL1F6M OL<0 ,[AMZ[8ZLDF\ SZFJJFGF ZC[X[P  5Z\T]  U[ZLDF\ GLR[GF 5{SL 
VMKFDF VMK] V[S 5ZL1F6 U[ZL ,[AMZ[8ZLDF\ TYF BMKFDF VMK] V[S 5ZL1F6 U[ZLq ;ZSFZ DFgI ,[AMZ[8ZLDF\ VG[ AFSLGF :Y/ p5Z :YF5[, ,[AMZ[8ZLDF\ 
SZJFGF ZC[X[P 
•V[P V[U|LU[8 s!f U|[0[XG sZf O,[SLG[; VG[ .,MgU[XG J[<I] s#f .d5[S8 J[<I]P s$f JM8Z V[a;M5"XGP•ALP DF8LP s!f OL<0 V[OP0LP0LP VG[ V[OPV[DP;LP 
sZf ;LJ V[GF,L;L; •;LP Z[TLP s!f U|[0[XG •0LP .\8M s!f 0FID[gXG VG[ 8M,Zg; 8[:8 sZf JM8Z V[a;M5"XGP •.P SMgS|L8 s!f GMG 0L:8=S8LJ 8[:8 
sV<8=F;MGLS 8[:8L\U 5wWlTYL sZf :,d5 8[:8 s#f SMd5|];LJ :8=[gW •V[OP AL8I]DLG; DLS; s!f 0FDZGL 8SFJFZL •HLP 0=FI DL1F D8LZLI, s!f U\[0[XGP 
**P!PZ o :Y/ 5ZGF 5lZ1F6M DF8[ .HFZNFZ[ :JBR[" H~ZL TDFD ;FWGM ;lCTGL OL<0 8[:8L\U ,[AMZ[8ZL SFDGF :Y/[ IMuI HuIF p5Z lYF5JFGL ZC[X[P 
Z:TFGF SFD DF8[ %,Fg8GF :Y/G[ SFDG]\ :Y/ U6JFDF\ VFJX[ 5Z\T] SFDG]\ :Y/ ,[AMZ[8ZLYL N]Z CMI TM .HFZNFZzL ÜFZF DMAF., ,[AMZ[8ZLGL H~ZL jIJ:YF 
ZFBJFGL ZC[X[P 
**P!P# o WFZFWMZ6 5|DF6[GF 5ZL1F6MGL ;\bIF 5{SL (_@ 5ZL1F6 OL<0 ,[AMZ[8ZLDF\ .HFZNFZGF VlWSZT SJM,LOF.0 .HG[Z S[ H[VMG[ ;\A\lWT SFI"5F,S 
.HG[ZzLV[ VF.P SF0" VF5[, CMI T[DGF ðFZF BFTFGF GFIA SFI"5F,S .HG[ZzLq DNNGLX .HG[Z q VlWS DNNGLX .HG[ZGL CFHZLDF\ H SZJFGF ZC[X[ VG[ 
5lZ6FDMDF\ ;\I]ST ;CLVM SZJFGL ZC[X[P HIFZ[ !_@ 5ZL1F6 U[ZL q ;ZSFZ ðFZF DFgI ,[AMZ[8ZL sVMKFDF\ VMK] V[S 5ZL1F6f VG[ !_@ U[ZL ,[AMZ[8ZLDF\ 
sVMKFDF\ VMK] V[S 5ZL1F6f DFZOT[ SZFJJFGF ZC[X[P 
**P!P$ o S], 5lZ1F6MGF (_@ 5lZ1F6 V[S H :Y/[4 V[S H ;DI[ V[S H TASSFDF\ GCL SZTF SFDGL 5|UlT D]HA H[ TASSFV[ H[ T[ SFDULZLG[ VG]~5 H[ 
D8LZLI<; JF5ZJFG]\ YT]\ CMI TNG];FZ X~VFTGF TASSFDF\ ZFBJ]\ TYF JrR[GF TASSFDF\ T[D H VFBZL TASSFDF\ SZFJJFG]\ ZC[X[P VFD KTF VF AFAT[ :YFlGS 
S1FFV[YL GFIA SFI"5F,S .HG[ZzLV[ H~ZLIFT D]HA TASSFJFZ 5lZ1F6M GSSL SZX[P  
**P!P5o U]6JtTF lGIDGGF WFZFvWMZ6 5|DF6[GF AWFH ZHL:8Z lGIlDT ZLT[ lGEFJJFGF ZC[X[4 VG[ H[ T[ :Y/[ ,[AMZ[8ZLDF\ p5,aW ZC[ T[D ZFBJFGF 
ZC[X[P 
**P!P& o HM SM. SFZ6;Z 8[:8L\UGF ;FWG V5|F%I CMI VYJF J;FJJFDF\ ;DI HFI T[D CMI S[ jIJCF~ G CMI sH[D S[ .,[S8=MD[8LS A[ZL\Uf TM VFJF 5ZL1F6M 
U[ZLq ;ZSFZDFgI ;\:YFVMDF\ SZFJL XSFX[ VG[ VF AFATGM lG6"I ;\A\lWT SFI"5F,S .HG[ZzL q GFIA SFI"5F,S .HG[ZzL SZX[ H[ SMg8=FS8ZG[ A\WGSTF" ZC[X[P 
U[ZLDF\ G Y. XS[ T[JF 8[:8 ;ZSFZ DFgI ,[AMZ[8ZLDF\ SZFJL XSFX[P 
**P!P* o U[ZLDF\ 8[:8L\U SZFJTF ;DI[ U[ZLGM 8[:8L\U RFH" tJlZT EZJFGM ZC[X[P H[YL 5lZ1F6GF 5lZ6FDM ;DI;Z D[/JL XSFI sDFPDP lJEFUGM TFP 
#!v!Zv_) GM 5lZ5+F\S o 5ZRq !_Z__*q Z(q ;f  
CLAUSE 77.1 Deduction of GST from bills : The following Tax deduction shall be made from each bill payable to the contractor (1) 1% 
of the value of amount payable towards SGST. (2) 1% of the value of amount payable towards CGST. TDS Certificate for taxes deducted 
will be issued to the contractor. (FD.G.R. No. GST/1017/1097/GST cell Dt. 15-9-2018) 

B\0 v*) R}SJ6FGF AL,DF\YL YI[, SFDGL l\SDTGF\ V[S 8SF ,[B[  ccAL<0L\U V[g0 VWZ Sg:8=SXG JS"; J[<O[Z ;[; V[S8cc VG[ T[ C[9/ 30FI[, 
U]HZFTGF\ !))(GF\ lGIDMGF\ lGID 5GL HMUJF. D]HA pST ;[; GM OF/M  J;], SZJFDF\ VFJX[P szD VG[ ZMHUFZ lJEFUGL TFZLB 
#!v!vZ__5GL VlW;}RGF S|DF\S HLP V[RP VFZP qZ__5q_$q;LP 0A<I]P V[P qZ__$q($!qDv# VG[ T[ lJEFUGM TFZLB )v!Zv_5GM 9ZFJ 
S|DF\S ;LP 0A<I]P V[PqZ__$q!(#!qDv#f 
 
B\0v(_ o SFDGL ;F.8 p5Z HFC[ZHGTFGL HF6 DF8[ .HFZNFZzL GLR[ D]HAGF ,BF6JF/F AM0" T[GF :JBR"[ ,UFJX[P  
 s!f SFDG] GFDsSFDGM 5|SFZf  o     s&f ;]5ZJF.hZL :8FOGF GFD o 
 sZf lJEFUG] GFD VG[ ;ZGFD]\  o   s*f SFD X~ SZJFGL TFZLB o 
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 s#f 5[8F lJEFUG] GFD VG[ ;ZGFD]\ o   s(f SFD 5]~ SZJFGL TFZLB o 
 s$f 8[g0ZGL ZSD   o   s)f SZJFGF SFDGL 8]\SL lJUT o 
 s5f .HFZNFzLG] GFD   o 

Z:TFGF SFDM o 
 v DF8L SFDGL HF0F.   ;[PDL  v D[8,GF 5|YD :TZGL HF0F.  ;[PDL 
 v 0FDZGL ;5F8LG] SFD  ;[PDL  v D[8,GF ALHF :TZGL HF0F.  ;[PDL 
 s  S5RL4  U|L8 VG[  0FDZ JF5ZFJFGMf 
 v 0FDZGL ;L,L\U ;ZO[;G] SFD   ;[PDLP 
 s  S5RL4  U|L8 VG[  0FDZ JF5ZFJFGMf 
 5],GF SFDM o 
 v 5],GF\  ,\AF.GF  UF/F  v 5],GF5FIFGF SMgS|L8G] 5|DF6  s;LD[g84S5RL4Z[TLf 
 v5],GF\ YF\E,FqVA8D[g8GF SMgS|L8G] 5|DF6     s;LD[g84S5RL4Z[TLf v ;]5Z :8=SRZGF SMgS|L8G] 5|DF6 

 s;LD[g84S5RL4Z[TLf 
 v VgI lJX[QF HMUJF.P 
 DSFGGF SFDM o 
 v 5FIFGF SMgS|L8G] 5|DF6  s;LD[g84S5RL4Z[TLf v .8M\GFR6TZDF;LD[g8qZ[TLG]5|DF6 s;LD[g84Z[TLf 
 v EM\ITl/IFGF SMgS|L8G] 5|DF6  s;LD[g84S5RL4Z[TLf v EM\ITl/I[ ;[PDL HF0F.GL ;[PDL ;F.hGL DMh[S 

8F.<; 
 v AFZL AFZ6F v ;FUL ,FS0FGF q :8L, O|[D VgIP 
 VFZP;LP;LPSFDM o 
 VFZP;LP;LP SFDDF\ SMgS|L8G] 5|DF6  s;LD[g84S5RL4Z[TLf 
!P VF SFDGF lJUTJFZ :5[XLOLS[XG  GFIA SFI¶5F,S .HG[ZzL4  5[8F lJEFUGL SR[ZLDF\ VMOL;GF ;DI NZdIFG SM.56 ;DI[ HM. 
XSX[P VF SFDGL DFl,SL HFC[Z HGTFGL K[P VG[ SFDDF SM. 1FlT S[ VlGIlDTTF H6FI4 TM T[ AFATDF\ GLR[GF SM.56 VlWSFZLGM ;\5S" SZJF TYF 
T[DG]\ wIFG lJG\TL K[P  
s!f GFIA SFI"5F,S .HG[ZzLGL SR[ZL vvvvvv sZf SFI"5F,S .HG[ZzLGL SR[ZL vvvvvvv s#f VlW1FS .HG[ZzLGL SR[ZL vvvvvvv 
Z o DSFG H[JF ;LDLT 1F[+O/ DF8[ V[S AM0" D]SJ]\ H~ZL K[P HIFZ[ Z:TF4 5],MDF\4 5F6LGL 5F.5 ,F.G4 U8Z ,F.G4 S[GF, JU[Z[ SFDMDF\ ,\AF.GM 
jIF5 JW] CMI tIFZ[ VFJF SFDMDF V[S SZTF JW] AM0" sHGTFGL VJZ HJZ JW] CMI tIF\ T[D H A\G[ K[0F p5Z VG[ JrR[f 8=FOLS ;,FDTLG[ wIFG[ 
ZFBL AM0" D]SJFGF ZC[X[P  
 
.HFZNFZzL lGIT :Y/[ AM0" ,UFJLG[ OM8MU|FO ;lCTGM VC[JF, VF SFD ;\A|lWT GFIA SFI"5F,S .HG[ZzLG[ SFI"5F,S .HG[ZzLGL HF6 C[9/ 
JS"VM0"Z .:I] SIF"GL TFZLBGL V[S DlCGFDF\  SZX[P HM T[D SZJFDF\ lJ,\A YFI TM lJ,\lAT ;DIDF\ R]SJJFGF ZGL\U AL,DF\YL 8[g0ZGL ZSDGF 
_PZ5 @ YL !@ H[8,L ZSD ZMSJFDF\ VFJX[ sDFPDP lJEFUGF TFP Z&v$v*( GF 5lZ5+ TYF TFP Z*v!!v)_4 !(v!!v)!4 ZZv*v)( 
TYF TFP 5v#vZ_!! GF 9ZFJ S|DF\S 8LV[G;L v !_)_ v Z$ V ;4 VFWFlZTP 
 
 
 

 
 

ANNEXURE – 1 
(Referred to in Condition No. 2 General Rules and Direction for the guidance of Contractors.) 

To  
The Executive Engineer      PLACE : 
    Division :     DATE : 
 Details regarding my our partners our Company (in the case of limited Company)Names, 
address(es),telephone numbers(s)Income tax etc. are as under : 
 
Sr. 
No. 

Name(s)of Person 
/Partner Director of 
the company 

Full address of 
the place of 
business (with pin 
code) 

Telepho
ne 
No.(s) 
(office) 

Residential 
address(es) 
(Resi.) 

Telephone 
No. (s) 

Full address of 
Income tax office 
ward where Income 
Tax return is filed. 

1 2 3 4 5 6 7 



 

49 | P a g e  
 

       

 
I/We hereby agree to intimate to you about change if any, in the above mentioned address(es) and telephone No. 
(s)within Fifteen days of its occurrence till my/our deposit, for the said work paid by me/us is not returned to 
me/us. 
       Dated Signature of Tenderer. 

ANNEXURE – 2 
8[g0Z VF.8DMGF EFJM EZTL JBT[ U6TZLDF\ ,LW[, D\H}ZLGF TYF :5XLOLS[XGDF\ H6FjIF D]HA DF,;FDFG V\U[GF SFDG 
:Y/GF 50TZ EFJM sNZfV\U[GL lJUTPsVF lJUT #_ ,FB SZTF p5ZGF\ SFDDF\ EZL ZH} SZJL OZHLIFT K[Pf 
sVf     s!f S0LIF4 ;]YFZv%,dAZ :SL<0 SFZLUZMGM NZ     ~FP 
          sZfEL:TL4 C[<5Z JU[Z[ ;[DL :SL<0 SFZLUZMGF NZ    ~FP 
     s#fDH]ZM s:+Lv5]Z]QFfVG:SL<0 DH]ZMGM NZ    ~FP 
s!f DSFGM  
VP G\ 8[g0Z VF.8D G\AZ DF,;FDFGGL lJUT I]GL8 NZ 

!P 
ZP 
 
 
 
#P 
$P 
 
5P 
 
 
 
 
 
 
&P 
*P 
(P 
 

 .\8M 
5yyZ R6TZGM 
BF6 ,L0 
S5RL 
 
BF6 
,L0 
Z[TL 5|F%TL :YFG 
,FS0] ;FULgS8 ;F.h 
s;Z[ZFX IFNL DF8[f 
sVf AFZL 
sAfAFZ6F 
O,MZL\U 8F.<; 
5F,L; SM8F :8MG 
HF0F.DLPDLP 
U[<J[GF.h 5F.5 
sVf Z5 DLPDLP 
sAf !Z DLPDLP 

!4___ G\U 
3PDLP 
 
!ZDLP YLP 
Z_ DLPDLP 
3PDLP 
SLPDLP 
,L0 SLPDLP 
 
 
RMPDLP 
RMPDLP 
RMPDLP 
RMPDLP 
 
 
NZ DLP 
NZ DLP 
 

~FP 
~FP 
 
 
 
~FP 
~FP 
 
 
 
~FP 
~FP 
~FP 
~FP 
 
 
~FP 
~FP 

 
sZPf Z:TFVM SFDGF :Y/ p5ZGF EFJ 
VP G\ 8[g0Z VF.8D 

G\AZ 
DF,;FDFGGL 
lJUT 

BF6 5|F%TL 
:YFGG]\ GFD 
s;Z[ZFXf 

,L0 SLPDLP I]GL8 NZ 

  D]ZD 
CF0" D]ZD 
Z[TL 
D[8, 
S5RL 
!Z DLP DLP YL 
Z_DLP DLP 
5yYZ 5LRL\U 

  3PDLP 
3PDLP 
3PDLP 
3PDLP 
3PDLP 
3PDLP 
3PDLP 
3PDLP 
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DF8[ 
 
s#fCM8 DL1FGF SFDM DF8[ SFDGF :Y/ p5ZGF 50TZGF EFJ 
VP G\ 8[g0Z VF.8D 

G\AZ 
DF,;FDFGGL 
lJUT 

I]GL8 NZ ZLDFS"; 

!P 
ZP 
#P 
$P 

 S5RL 
R|L8 
A<S VF:OF<8 
0FDZ SFDGL 
DH}ZL 

3P DLP 
3P DLP 
D[P 8G 
D[P 8G 

 BF6 
BF6 

 
s$Pf 5],MGF SFDM o SFDGF :Y/ p5ZGF EFJ 
VP G\ 8[g0Z VF.8D 

G\AZ 
DF,;FDFGGL 
lJUT 

BF6 5|%TL 
:YFG 

,L0 SLP DLP 
s;Z[ZFXfI]GL8 

I]GL8 NZ ~FP 

  DXLG S|:0 
D[8, 
S5RL 
U|L8 
Z[TL 
CF. 
8[g;F.,JFIZ 

  3PDL 
3PDL 
3PDL 
3PDL 
D[P 8G 

NZ 

p5SMST 5lZlXQ8MDF\ VF5[, NZ 8[g0ZDF\ EZ[, EFJMGL RSF;6L V\U[ CM. T[ BFTFG[ A\WGSTF" ZC[X[ GCL T[DH T[GF NXF"J[, BF6 
DYS[YL :5[XLOLS[XG D]HAGM DF,;FDFG GCL D/[ TM :5XLOLSOXG 5|DF6[GM DF,;FDFG BFT] DFgI SZ[ T[ VgI HuiFFV[YL ,FJL 
VF5X]\P H[ DF8[ SM. J/TZGM S,[.D D]SJFDF\ VFJX[ GlC\P 
 

 
 
 
 
 
 

ANNEXURE – 3 
PERFORMANCE BOND (See clause No. 1) 

(The date of this bond must not be prior to the date of the instrument in connection with which it is given). 
………………………………………………………………………………………………………………….. 
Principal (Contractor) 
………………………………………………………………………………………………………………….. 
Surely (Scheduled or Nationalised Bank) 
………………………………………………………………………………………………………………….. 
Sum of bond (express in words and figures) 
………………………………………………………………………………………………………………….. 
Contract No. and date of contract 
………………………………………………………………………………………………………………….. 
KNOW ALL MEN BY THESE PRESENTS, THAT WE, THE PRINCIPALS AND SURETY above named 
are held and firmly bound up to the …………………………. Hereinafter called Employer in the amount stated for 
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payment of which sum, well and truly to be made, we bind ourselves, our heirs, executors, administrators and 
successors jointly and severally, firmly by these presents subject to the provisions of which the aforesaid 
Contractor on demand and without demand on a claim being made by the Employer. 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principals have entered in to a 
contract with the Employer numbered and dates as shown above and also here to attached for the execution of 
work……………………………………………………………………………………………………….. 
NOW THEREFORE, if the Principal shall well and truly perform and fulfill all the undertakings, convenants, 
terms, conditions and agreements of said contact during the original terms of the said Contract and any extensions 
thereof that may be granted by the Employer with or without notice to the surety and during the life or any 
guarantee required under the contract and shall also well and truly perform and fulfill all the Undertakings, 
convenants, terms, conditions and agreements of any all duty and unduly authorized modifications of said Contract 
that may hereafter be made, notice of which modification to the surety being hereby waived or shall pay over, 
make good and reimburse to the Employer all loss and damage which the employer may sustain by reason of 
failure or default on the part of said Principal so to do. 
We ……………………………………further agree that the guarantee herein Contained shall remain in full force 
and effect during the period that would be take for the validity of the said Contract, and that it shall continue to be 
enforceable till all the dues of the employer under or by virtue of the Contract have been fully paid and its claims 
satisfied or discharged or till the Employer certifies that the terms and conditions of the Contract have been fully 
and properly carried out by the said Contractor and accordingly discharges the guarantee. Unless a demand or 
claim under this guarantee is made on us in writing on aor before the ……………………….. we shall be 
discharged from all liability under this guarantee thereafter. 
IN WITNESS WHERE OF , the above bounded parties have executed this instrument under their several seals 
on the date indicated above the name and corporate seal of each corporate partly being hereto affixed and these 
presents duly signed by its undersigned representatives, pursuant to authority of its governing body, 
In the presence of witness.       Individual 
Principal 
1.  …………………………………………..as to …………………………………….(seal) 
2.  …………………………………………..as to …………………………………….(seal) 
3.  …………………………………………..as to …………………………………….(seal) 
4.  …………………………………………..as to …………………………………….(seal) 
    by …………………………… affix Corporate Seal 
   Attested     Corporate surety 
         Business address 
Affix by ………………………………..corporate Seal 
Title  
        For and on behalf of the Employer. 
 

ANNEXURE – 4 
LIST OF WORKS ALREADY COMPLTED BY THE TENDERER 

.HFZNFZ[ 5}ZF SZ[, SFDGL IFNL 
Sr. No. 
 

S|DF\S 

Name of Work 
SFDG]\ GFD 
 

Place 
:Y/ 

Cost on 
completion 
5}ZF YI[, SFDGL 
lS\DT 

Time taken in 
months to 
complete the 
work 
SFD 5}Z]SZJF DF8[ 
,LW[, ;DI 
DF;DF\ 

Remarks. 
lJX[QF GM\W 

1 2(a) 2(b) 3 4 5 
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ANNEXURE – 5 

LIST OF PLANT AND MACHINERY IN GOOD WORKING ORDER AVAILABLE WITH THE TENDERER 
.HFZNFZ 5F;[ ;FZL VG[ RF,] CF,TDF\ CMI T[JF I\+M VG[ VMHFZMGL IFNL 
Sr. No. 
 

S|DF\S 

Plant or 
machinery 
 

VMHFZ 
VYJF I\+M 

Location 
 

:Y/ 

Age of 
Machinery. 
 

DXLGZL 
S[8,F JQF" 
H]GL K[P 

Make 
 

AGFJ8 

Capacity 
 

1FDTF 

Approximate 
value. 
 

V\NFHL lS\DT 

Remarks� 
lJX[QF GM\W 

1 2(a) 2(b) 3 4 5 6 7 
        

 
 
 
 
 
 
 
 
 
 
 

ANNEXURE – 6 
DECALARATION REGARDING WORKS ON HAND WITH TENDERER 

.HFZNFZGF CFY 5Z CMI T[JF SFDMGL lJUT 
Sr. No. 
 

S|DF\S 

Name of 
Work 
SFDG]\ GFD 
 
 

 

Place 
:Y/ 

Estimated 
cost 
 

V\NFHL 
lS\DT 

Date of 
issue of 
work 
order. 
 

SFD X~ 
SZJFGF 
C]SDGL 

Stipulated 
period of 
completion. 
 

SFD 5}~ 
SZJFGL 
lGIT D]NT 

Amount 
of work 
done on 
date of 
filling 
tender. 
 

8[g0Z EIF" 

Brief 
details of 
delay if 
any. 
 

-L, HM 
YI[, CMI 
TM T[GF 

Remarks 
 

lJX[QF GM\W 



 

53 | P a g e  
 

TFZLBP TFZLB[ SFZ6 

1 2(a) 2(b) 3 4 5 6 7 8 
         

Signature of Tenderer with Date/.HFZNFZGL TFZLB ;FY[GL ;CL 
Note 1 : Amount of work in column 6 should be given up to the month previous to the month in which tenderers 
are invited. 
GM\W ov VF;G & DF\ H[ DF;DF\ 8[g0Z DF\UJFDF\ VFjI] CMI T[ 5C[,FGF DF;GF V\T ;]WL SZ[, SFDMGL ZSD NXF"JJLP 
Note 2 : Necessary certificate from the officer concerned shall be attached with tender. 

 
ANNEXURE – 7 Special condition of Contract. 

 
Special Condition No.1 : If bids are invited by district panchayat the words “ by order of “ or” on behalf of the 
Goivernor of Gujarat” shall be read “ on behalf of the President of District panchayat” in place of designation of 
State Engineers other than Executive engineer, the words. “P.W.D. committee/karobari Committee  of District 
Panchayat will be read and so under stood. 
 
Special Condition No.2 : If the item specification provide for mixing wetmix macadam at plant site the three 
Registers prescribed to be maintained for Asphalt items on the basic of Hot. Mix Plant as per PWD circular no. 
GUNIV/Gen/88/H dt. 7/8/1980 shall be maintained in which the detail of gate pass, weight etc. shall be recorded 
however mixing on site will not be permitted and no payment will be made for mixing on site. The payment for 
such item will not be made on the basic of weight of wetmix as per gate pass as per gate pass but will be made on 
the basis of thickness of layer achieved after density test of volumetric quantity, as provided in the specifications 
of such item (R&B Circular no. PARACH-102015-55-C-dt. 4-11-2015) 
 
 

 
 
 
 
 

SCHEDULE ‘A’ VG];}lR cSc 
Schedule showing (approximately)the materials to be supplied from the Public Works Store for 
work Contracted to be executed and the rates at which they are to be charged for. 
H[ SFD CFY WZJF DF8[ SMg8=FS8 SZFIM CMI T[ SFDDF\ AF\WSFD lJEFUGF :8MZDF\YL 5}ZM 5F0JFGM DF,;FDFG sVFXZ[fVG[ T[ V\U[ 
J;], ,[JFGF NZ NXF"JTL VG];}lRP 

Particulars 
lJUT 

Approximate 
quantity 
V\NFHL HyYF 

Rate at which the materials will 
e charged to the contractor 
SMg8=FS8Z 5F;[YL DF,;FDFG DF8[ ,[JFGM 
YTM NZ 

Place of delivery 
l0l,JZLG]\ :Y/ 

1 2 3 4 5 



 

54 | P a g e  
 

  Unit  
V[SD 

Rate in Rupees 
EFJ ~l5IFDF\ 

 

 
NIL 

 
GM\W !o ~l5IF 5 ,FBYL JW] S[ VMKL lS\DTGF SFDDF\ JF5ZJF ;LD[g8 VG[  VYJF :8L, TYF SM.56 SFDDF\ 0FDZ SFDDF\ lJEFUG TZOYL 5]ZL 
5F0JFDF\ VFJX[ GCLP sDFP DP 9ZFJ S|DF\S 8LP V[GP ;LPq!_(5q$qV[; TFP Z_v!Zv)! TYF V[;P8LPVFZPq!_)*(q(ZqC TFP Z*v!!v)* TYF 
8LP V[GP ;LP !_((vVF.PALPvZZ_v!(v;P TFP #!v#v_5f 5Z\T] GD"NF H/;\5TL VG[ 5F6L 5]ZJ9F lJEFU NJFZF SFDDF\ JF5ZJF H~ZL :8L, 
lJEFU NJFZF 5}~ 5F0JFGL HMUJF. TFP Z#v&v)*GF\ lJEFUGF 9ZFJ S|DF\S V[;P 8LP V[,q!_)qS[q5(qEFUsCfNJFZF RF,] ZFBJFDF\ VFJ[ K[P VF 
V\U[ X[0I], V[ DF\ H[ HMUJF. SZJFDF\ VFJ[ T[ VFBZL U6FX[P 
GM\3 Z o ;LD[g8 o HIFZ[ ;LDg8 .HFZNFZ NJFZF SFDDF\ JF5ZJF ,FJJFDF\ VFJ[ tIFZ[ VFJM ;LD[g8.HFZNFZ VF.P  V[;P 5|DF65+JF/F TYF D}/ 
pt5FNS S\5GLDF\YL ;LWL ZLT[ D[/JJFGM\ ZC[ K[P VG[ T[GL BZF. DF8[ T[GF\ R}SJ6FGF\ AL,M SFP .P zLG[ ZH} SZJFGF\ ZC[X[P VFJM ;LD[g8 S\5GLGF 
VLWS'T lJS|[TF 5F;[YL BZLN SZL XSFI GCL\P sTFP &v$v)(GM DFDFlJ 5lZ5+S 8LP V[GP ;LPq!_((vVF. ALPqs!(f;f 
GM\W v# ,MB\0 o HIFZ[ ,MB\0 .HFZNFZ NJFZF ,FJJFDF\ VFJ[ tIFZ[ T[ V\U[G]\ AL, VD,DF\ SFP.P G[ SH} SZJFG]\ ZC[X[P VG[ VFJF :8L,G]\ U[ZL ,[AMZ[8ZL 
S[ .HG[ZL SM,[H S[ 5F,L8[SGLSDF\ 8[:8L\U SZFjIF AFN H :8L, SFDDF\ JF5ZJF N[JFDF\ VFJX[P 
GM\W v$ 0FDZ o HIFZ[ SFDDF\ JF5ZJFDF\ 0FDZ .HFZNFZ[ VM., ZLOF.GZLDF\YL 5{;F EZL tIF\YL H ;LWM BZLNJFGM ZC[X[P VF V\U[ .HFZNFZ[ 5]ZL 
SZJFGL XZTM GLR[ D]HAGL ZC[X[P s!f.HFZNFZ 0FDZ SIF\YL ,FjIF T[ V\U[G]\ AL, V;,DF\ SFP .P G[ ZH} SZJFG]\ ZC[X[P sZfZLOF.GZLGF\ U[85F; 56 
AL, ;FY[ ;FD[, SZJFGF\ ZC[X[P s#f0FDZ H[ 8[gSZDF\ ,FJJFDF\ VFJ[ S[ 8gSZGM JFCG G\AZ ATFJJFGM ZC[X[Ps$f 0FDZ p5Z .HFZNFZzLG[ V[0JFg; 
5[D[g8 VYJF l;SIM0" V[0JFg; D/L XSX[ GlC\P s5f.HFZNFZ[ ZH} SZ[, V;, AL,DF\ U|[0 sSJM,L8L V\U[f p<,[B CMJM HM.V[P VF V\U[ .HFZNFZ[ 
0FDZGF\ U|[0 V\U[G]\ ZLh<8qU|[0 V\U[G]\ 5|DF65+ ZH] SZJFG]\ ZC[X[Ps&f.HFZNFZ[ 0FDZGL VFJSqJ5ZFXqART V\U[G]\ ZHL:8Z %,Fg8q;F.8 p5Z 
lGEFJJFG]\ ZC[X[P sDFP DP 5lZ5+ S|DF\S V[;P 8LP VFZP v!_)*v(ZvC4 TFZLB Z*v!!v)* VG[ Z!v!!v)(f 
Note : 5 The person or firms submitting the tender should see that the rates in the above schedule are filled up by 
the Engineer in charge before the issue of the form prior to the submission of the tender. 
GM\Wv 5 o 8[g0Z ZH] SZGFZ jIlST S[ 5[-LV[ 8[g0Z ZH} SZTF 5C[,F\ T[G[ VF5JFDF\ VFJTF\ OMD"DF\ CJF,FGF .HG[Z p5ZGL VG];}RLDF\NZ EZL VF%IF 
CMI T[GL BFTZL ,[JLP 
Note : 6 : Store to be supplied to Contractors for a work free of cost shuld be mentioned in Schedule ‘A’ in 
addition to schedule ‘B’ and the specification attached to the contract agreement form. 
GM\Wv & o SM. SFD DF8[ SMg8=FS8ZG[ lJGFD}<I[ 5}ZM 5F0JFGM DF,;FDFG  VG];}lR cBcT[DH SMg8=FS8ZGF SZFZ ;FY[ HM0[,L lJUTMGL IFNL p5ZF\T 
VG};}lR cSc DF\ H6FJJ]\P  
 

 
Deputy Executive Engineer 

Panchayat (R&B) Sub Division 

Botad 

Executive Engineer 

Panchayat (R&B) Division 

Botad 

 
 

 
SCHEDULE ‘B’�VG];}lR cBc 

Memorandum showing items of works to be carried out :CFY WZJFGF\SFDGL AFATM NXF"JTL IFNL 
 

Items No. 
AFAT G\AZ 

Quantities 
estimtimated 
but may be 
more or less 
V\NFH[, HyYM 
H[ VMKM JTM 

Y. XS[P 

Item of work 
SFDGL AFAT 

Estimated Rates 
8[g0ZDF\ NXF"J[, NZ 

Unit 
 

Total amount 
according to 

estimated 
quantities. 

 

In figures 
VF\S0FDF\ 
Rs.   Ps. 
~FP      5{P 

In words 
XaNMDF\ 

1 2 3 4 5 6 7 
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As per Attached sheet 

I/We am/are willing to carry out the work at .............................................% above/below 
percent (should be written in figures and words) of the estimated rates mentioned above. Amount of my/our tender 
works out as under. 
 Estimated amount       Estimated amount 
 Put to tender Rs………………………   Put to tender   Rs……………………… 
 Deduct .............% below Rs…………   Add ............% above      Rs…………… 
 Net    Rs…………   Total        Rs…………… 
 In words ....................................................   In words ................................................ 
 (*Please strike out whichever is not applicable). 
 
Note : 1 All work shall be carried out as per Public Works Department Handbook and other specifications of 
Division or as directed. 
GM\Wv!  AW]\ H SFD AF\WSFD lJEFUGL 5]l:TSF VG[ l0JLhGGL ALHL BF; lJUT D]HA VYJF ;}RGF 5|DF6[ SZL  
VF5JFG]\ ZC[X[P 
Note : 2 All the columns is Schedule should be filled in ink and the total of the entries in the last column 
should be struck by the contractor under this signature. 
GM\W o Z  VG];}lRDF\ AWF BFGFGL lJUTM ;CLYL EZJL VG[ K[<,F BFGFGL GM\WMGM ;ZJF/M SZL SMg8=FS8Z[ 5MTFGL ;CL SZJLP 
Note : 3 Rates quoted include clearance of site (prior commencement of work and at its close) in all respects 
and hold good for work under all conditions, site, moisture, weather etc. 
GM\Wv#  o 8F\S[,F NZDF\4 :Y/GL sSFDGF VFZ\E[ VG[ 5}~ YFI T[ JBT[fNZ[S ZLT[ ;FO;}OL SZJFGM\ ;DFJ[X YFI K[4 VG[ T[ 
NZ TDFD 5lZl:YlT4 :Y/4 E[H4 CJFDFG JU[Z[ C[9/ SFD VD,DF\ ZC[X[P 
Note : 4 To be continued on additional sheets, if found necessary. 
GM\Wv$  o H~Z H6FI JWFZFGF SFU/M HM0L RF,]\ ZFBJ]\P 
 
 

 
Deputy Executive Engineer 

Panchayat (R&B) Sub Division 

Botad 

Executive Engineer 

Panchayat (R&B) Division 

Botad 

 
(Corrected upto 1-9-2021) 

SCHEDULE - C 
(See clause No. 2) 

Time schedule for completion of different designated parts of the work and rate of liquidated damages to be paid 
by the contractor, if he fails to complete the part of work within stipulated time limit is as detailed below : 

Time Schedule of  Completion 
  Percentage of time                                  Percentage of work                         Rate of liquidated damages          
  Of the total time limit                                                                                                     per day 
1 2 3 

Earth work 
25 % 
50 % 
75 % 
100 % 

 
16 % 
50 % 
75 % 
100 % 

 
0.1 % 
0.1% 
0.1 % 
0.1 % 
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Building work 

25 % 
50 % 
75 % 
100 % 

 

 
10 % 
40 % 
80 % 
100 % 

 

 
0.1 % 
0.1% 
0.1 % 
0.1 % 

 
Road work 

25 % 
50 % 
75 % 
100 % 

 

 
10% 
40 % 
80 % 
100 % 

 

 
0.1 % 
0.1% 
0.1 % 
0.1 % 

 
Bridge work 

25 % 
50 % 
75 % 
100 % 

 

 
10% 
40 % 
80 % 
100 % 

 

 
0.1 % 
0.1% 
0.1 % 
0.1 % 

 
(As corrected vide B & CD GR. No. TNC – 1091-1B-10/(11)-C,dated 29-6-92). 
 
 
 
 

Deputy Executive Engineer 

Panchayat (R&B) Sub Division 

Botad 

Executive Engineer 

Panchayat (R&B) Division 

Botad 

 
 
 

     

 


