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INVITATIONFORBID
(IFB)



NOTICE INVITING TENDER

Executive Engineer, panchayat Road building Division, BOTAD, The
invitesbidsfortheconstructionofworksdetailedinthetable.
Thebiddersmaysubmitbidsforanyorallofthefollowingworks.

TABLE
Class of
. . Registration
Approximate Bld. Cost of Period of / Category
Package No. Name of work value of security .
document | completion of
works (Rs.) (Rs.)
contractor
if Required
1 2 3 4 5 6 7
Construction of Anganvadi -
Nandghar (Frame
structure) at Various Village “E1” Class
Pac-19 of Ranpur Taluka Dist. 29,95,631.76 | 30,000/ 1,500/- 06 Months
and above
Botad (Package
BTD/Anganvadi/Pac-19)
(Jalila-4, Chandarva-3)
1. Prospective/InterestedbiddermaydownloadtheBidDocumentsfromwebsitehttps://

www.tender.nprocure.com free of cost till the Time and Date as mentioned on
onlineNITatwebsitehttps: //www.tender.nprocure.com.

2. However,Bidderwhois submittingtheBidOnlinewillhavetopaytheBidDocumentFee/Tender  Fee
through Demand Draft only of any Schedule Bank payable at
BOTADandinfavourof'ExecutiveEngineer,Panchayat Road and Building

Division,BOTAD’.OncetheBidis receivedonline,BidDocument/TenderFeewill notberefundable.
“The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against BidSecurity /

EMD shall be submitted in electronic format throughonline (by scanning)while uploading the bid, this
submission shall mean that bid document / tender fee andBid Security / EMD has been received.

Accordingly, the offer of only those shall be
openedwhoseBidDocument/TenderFeeandBidSecurity/EMDhavebeenreceivedelectronically. = However,
for the purpose of realization of Demand Draft, and FDR /

BankGuaranteebiddershallsendthesameinoriginalthroughR.P.A.D.soastoreachto‘ExecutiveEngineer,R&BDi
vision,BOTAD, within7Daysfromthelastdayofbidsubmission.

Penaltative action for not submitting Demand Draft / FDR / Bank Guarantee
inoriginaltoExecutiveEngineer/TenderInvitingAuthoritybybiddershallbeinitiated.

3. Bids received online, will be opened on the time, date and place as specified in the
onlineNITatwebsitehttps: //www.tender.nprocure.cominthepresenceofthebiddersortheirauthorizedrepre
sentatives,whowish toremainpresent.

If the office happens to be closed on the day of opening of the bids as specified, the

bidswillbeopenedonthenextworkingdayatthesametimeandvenue.

9.2of"instructi

onstoBidders’ofthebiddingdocuments.

4. BidSecurity(EMD)isequalto1%ofEstimatedAmountputtobid/tenderandshouldberoundedoffto
thenextthousandrupees.

5. OtherInformationisasunder:

A. Agencies can prepare and edit their offers a number of times before the end of thetender submission
date and time. After the tender submission date and time, thebidder cannot modify / edit / withdraw their
submitted offer in any case. No writtenoronlinerequestinthis regardshallbegranted.

B. Offersinphysicalform willnotbeacceptedinanycase.



L

Demand Draft purchased by the other then bidder and issued after the last date
ofsubmissionofBids,willnotbeconsideredoraccepted.

Thecostincurredbythecontractorforthisofferforclarificationorattendingdiscussion, conferences or
sitevisitswill not bereimbursed by theEmployer orEngineer-in-Charge.

Conditionaltendershallnotbeaccepted.

Any changes, addition, alternation made in the prescribed form attached with
tenderareliabletoberejected.

Any change in format or conditional Bank Guarantee will not be accepted and
thebidderwillbeconsiderednon-responsive.

All the bidders are instructed to fill in information strictly in accordance with
theformatgiveninthechecklist/qualificationdocument/tenderdocument.

It is mandatory for the bidders to supply each and every information as asked strictlyinelectronic

formatatappropriateplaces only.

J.

M.

#

Blank / insufficient information shall be treated as nil information and shall result
indisqualification.

Evenifthebidderhasbeenqualifiedinasimilarorlargersizeofprojectinthepast,it shall not be deemed
to be a ground / reason for not giving required information forthis work/bid.

Information supplied for earlier projects shall not be considered while evaluation ofthis bid. The
Government will not ask for any other information, unless it s
foundabsolutelynecessarybythecompetentauthority.

Iffoundnecessary,thecontractorwillbeintimatedfornegotiation,

Fortheworkscostingupto7.5crore(ROAD),7.0crore(BUILDING&BRIDGE)kindlyrefer

toSSR-10-2015-17-Cdated03-02-2017

For the works costing under 7.5 crore for Road Works and 7.0 crore for Building andBridge Works
following documents shall be submitted in electronic format only throughonline by scanning and the
(i) Bid Document Fee / Tender Fee (ii) Bid Security / EMDshould be sent in original to the Tender
opening authority through RPAD, so as to reachtheExecutiveEngineer, Panchayat R&B Division,]Jilla
Panchayat Kacheri, Khas Road, BOTAD, ,within7days from lastdayofsubmissionofBid.

()

BidDocumentFee/TenderFee as per above Table

(ii) Bid Security / EMD or Valid EMD Exemption Certificate of Appropriate Class

ofRegistrationofApprovedContractors as per above Table

(iii) Valid RegistrationCertificateofE1Class as per above Table
(iv) GSTNumber
(v) Bank Solvency Certificate Current Calendar year.



SECTION- 1
INSTRUCTIONS TO
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Section1:InstructionstoBidders
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Practices



1.2

1.3

2.1

31
3.2

A.GENERAL

ScopeofBid

The Employer (Named in Appendix to ITB) invites bids for the Construction of
works(as defined in these documents and referred to as ‘the works”) detailed in the
tablegiven in IFB. The bidders may submit bids for any or all of the works detailed in
thetablegiven in IFB.

Thesuccessfulbidderwillbeexpectedtocompletetheworksbytheintendedcompletionda
te specifiedin theContract data.

Throughoutthesebiddingdocuments,theterms‘bid’and‘tender’andtheirderivatives(bi
dder/tenderer,bid/tender,bidding/tendering,etc.)aresynonymous.

SourceofFunds

The expenditure on this project will be met from the budget of Govt.of Gujarat /Govt.
ofIndia forcentrallysponsoredprojects.

EligibleBidders

ThisInvitationforBids isopentoalleligiblebidders.

All bidders shall provide in Section 2, Forms of Bid and Qualification Information,
astatement that the Bidder is neither associated, nor has been associated, directly
orindirectly,withtheconsultantorany other entity thathasprepared
thedesign,specifications, and other documents for the Project or being proposed as
ProjectManager for the Contract. A firm that has been engaged by the Employer to
provideconsulting services for the preparation or supervision of the works, and any
of itsaffiliates, shallnot beeligible tobid.

QualificationoftheBidder

All bidders shall provide in Section 2, Forms of Bid and Qualification Information,
apreliminarydescriptionoftheproposedworkmethodandschedule,includingdrawingsa
ndcharts,asnecessary.Theproposedmethodologyshouldincludeaprogramofconstructi
onbackedwithequipmentplanninganddeploymentdulysupported with broad
calculations and quality assurance procedures proposed to
beadoptedjustifyingtheircapabilityofexecutionandcompletionofworkaspertechnicals
pecifications,withinstipulatedperiodofcompletion.

Deleted

Deleted

Deleted

QUALIFICATIONCRITERIA:
(ApplicablefortheworkswhichrequirePostQualification)
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4.6 JOINT VENTURE: Not Allowed
(Applicableonlyforestimatedprojectcostof50Croreand above)

11



5. Onebidperbidder

5.1.  Each bidder shall submit only one bid for one package. A bidder who submits
orparticipatesinmorethanonebid(otherthanasasubcontractor orincasesofalternatives
that have been permitted or requested) will cause all the proposals withthebidder’s
participation tobedisqualified.

6. CostofBidding

6.1.The bidder shall bear all costs associated with the preparation and submission of hisBid,
andtheEmployerwillinnocaseberesponsibleandliableforthose costs.

7. SiteVisit

7.1.The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit
andexamine the Site of work and its surrounding and obtain all information that may
benecessary for preparing the Bid and entering into a contract for construction of
theWorks.
ThecostsofvisitingthesiteshallbeattheBidder’'sownexpense.

12



B. BIDDINGDOCUMENTS

8. ContentofBiddingDocuments
8.1  The set of bidding documents comprises the documents listed below and
addendaissuedin accordance withClause 10:

Section Particulars VolumeNo.
- InvitationforBids
1 InstructionstoBidders I
2 QualificationInformation,andotherforms
3 ConditionsofContract
4 ContractData
5 TechnicalSpecifications 11
6 FormofBid 111
7 BillofQuantities
8 Securitiesandotherforms
9 Drawings I\
10 Documentstobefurnishedbybidder \Y

8.2.  Volumes [, II, Il and IV are available online and documents to be furnished by
thebidderincompliancetosectionZ2willbepreparedbyhimandfurnishedasVolume-Vin
twoparts(referclause 12).

8.3. The bidder is expected to examine carefully all instructions, conditions of
contract,contract data, forms, terms, technical specifications, bill of quantities, forms,
Annexesand drawings in the Bid Document. Failure to comply with the requirements
of BidDocuments shall be at the bidder’s own risk. Pursuant to clause 26 hereof,
bidswhich are not substantially responsive to the requirements of the Bid
Documentsshallbe rejected.

9. ClarificationBiddingDocuments

9.1 A prospective bidderrequiring any clarification of thebidding documents
maynotifytheEmployerinwritingorthroughE-mailattheEmployer’saddressindicated
in the invitation to bid. The Employer will respond to any request
forclarificationwhichhereceivedearlierthan15dayspriortothedeadlineforsubmissio
n of bids. Employer’s response will be published on website including
adescriptionoftheenquirybutwithout identifyingitssource.

13



10. AmendmentofBiddingDocuments

10.1 Before the deadline for submission of bids, the Employer may modify the
biddingdocumentsbyissuingaddenda.

10.2.  Any addendum thus issued shall be part of the bidding documents. The
Employerwillassume noresponsibilityforthe same.

10.3. To give prospective bidders reasonable time in which to take an addendum
intoaccount in preparing their bids, the Employer may, at his discretion, extend
asnecessary the deadline for submission of bids, in accordance with Sub-Clause
20.2below.

14



11.

11.1

12.

12.1.

12.2.

12.3.

C. PREPARATIONOFBIDS
LanguageoftheBid
AlldocumentsrelatingtothebidshallbeintheEnglishlanguage.
DocumentsComprisingtheBid

Thebid besubmitted by thebidder as VolumeV of thebid document(refer
Clause8.1)shallbe in twoseparate parts:

Partishallbenamed“TechnicalBid/Preliminary Stage”andshallcomprise

(i) BidSecurityintheform specifiedinSection8

(i)  QualificationInformationandsupportingdocumentsasspecifiedinSection2

(iii)  Certificates,undertakings,affidavitsasspecifiedinSection2

(iv)  AnyotherinformationpursuanttoClause4.5oftheseinstructions

(v) Undertaking that the bid shall remain valid for the period specified in
Clause15.1

Partlishallbenamed“FinancialBid”andshallcomprise

(i) FormofBidasspecified inSection6

(ii)  PricedBillofQuantitiesforitemsspecifiedinSection7

TheBiddershallsubmitthedetails/informationpertainingtoeachparti.e.technicalaswell

asfinancialandmustbe submittedonlineonly.
Followingdocumentswillbedeemedtobepartofthebid.

13.

13.1

13.2

Section Particulars VolumeNo.

InvitationforBids(IFB)

InstructiontoBidders Volumel
ConditionsofContract

ContractData

Specifications Volumell
Drawings VolumelV

O Ul S W

BidPrices

TheContractshallbeforthewholeworksasdescribedinSub-
Clausel.1,basedonthepricedBillofQuantitiessubmittedbytheBidder.

The bidder shall fill in rates and prices and line item total (both in figures and

words)forallitemsof theWorks described intheBillofQuantitiesalong
withtotalbidprice

15



13.3

13.4

13.5

14.

14.1

15.

15.1

15.2

16.

16.1.

(Bothin figuresandwords).Itemsforwhichno rate or price
isenteredbythebidderwillnot be paidforbythe BillofQuantities.

All duties, taxes, and other levies except GST payable by the contractor under
thecontract, or for any other cause shall be included in the rates, prices and total
BidPricesubmittedbytheBidder.(GSTwillbe paidextra)

Deleted

The rates and pricesquoted by the bidderare subject to adjustment during
theperformance of the Contract in accordance with the provisions of Clause 47 of
theConditionofContract(IrrespectiveofthetimelimitandBidAmount)

CurrenciesofBidandPayment

The unit rates and the prices quoted by the bidder shall be entirely in Indian
Rupees.Allpayments shallbe made inIndian Rupees.

BidValidity

Bids shall remain valid for a period of not less than 120 days after the deadline
dateforbidsubmission specifiedin Clause 20.

In exceptional circumstances, prior to expiry of the original time limit, the
Employermay request that the bidders may extend the period of validity for a
specified period.A bidder may refuse the request without forfeiting his bid security.
A bidder
agreeingtotherequestwillnotberequiredorpermittedtomodifyhisbid,butwillberequire
d to extend the validity of his security for a period of the extension, and
incompliancewithClause 16in allrespects.

BidSecurity

The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown
incolumn4ofthetableoflFBforthisparticularwork.ThisBidsecurityshallbeinfavorofEm
ployerasnamedinAppendixandmaybeinoneofthefollowingforms;

a. BankGuaranteefromanyscheduledIndianbank,intheformatgiveninVolume III.
(Bank Guarantee is applicable only for Bid Estimated Amount of
01Croreandabove)and BankGuaranteeof ScheduleandPrivateBanks
shallbeconsideredasperGoGFinanceDepartment’sCircularNo.FD/MSM/e-
file/4/2023/0057/D.M.0.Date21/04/20230oraspertheirlatestamendment.

b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign

Bankapprovedbythe Reserve Bankoflndia.
OR

A Valid Bid Security / EMD Exemption Certificate issued by (1) Road &
BuildingDepartmentor(2)NarmadaWaterResources,WaterSupplyandKalpsarDepart
ment of Govt of Gujarat. Exemption Certificate is applicable only
whenRegistrationCertificateofAppropriateClassandCategoryofApprovedContra
ctorsisrequiredaseligiblecriteriaofbidder.

16



16.2.

16.3.

16.4.

Bank guarantees /Bid security (and other instruments having fixed validity) issued
as surety forthe bid shall be valid for 45 days beyond the validity of the bid i.e. total
validity of120+45=165Days

AnybidnotaccompaniedbyanacceptableBidSecurityandnotsecuredasindicated  in
Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer asnon-
responsive.

The Bid Security of unsuccessful bidders will be returned within 28 days of the
endofthe bidvalidityperiodspecifiedin Sub-Clause 15.1

16.5The Bid Security of the successful bidder will be discharged when the bidder

16.6.

17.

17.1.

18.

18.1.

hassignedtheAgreementandfurnishedtherequiredPerformance Security.

ThebidSecuritymaybeforfeited

(a) If the Bidder withdraws the bid after Bid opening during the period of
Bidvalidity.

(b) IftheBidderdoesnotacceptthecorrectionoftheBidPrice,ifanyor

() In the caseofasuccessful Bidders,if the Bidderfails the specified timelimitto
(i) SigntheAgreement;or
(ii) FurnishtherequirementPerformanceSecurity.

(d)  Iffoundnecessary,thebidderwillbeintimatedfornegotiation,Hewillbeintimatedmaximu
mthreetimeswithinthevalidityperiodfornegotiation,Ifcontractor does not respond in
time, his Bid Security (EMD) will be forfeited and histender will be rejected. Punitive
action will be taken on such contractors. (As per GoGR&BDept's
Gr.No.S/22/2017/6369/D,Dt.08/06/2018)

AlternativeProposalsbyBidders.

Bidders shall submit offers that fully comply with the requirements of the
biddingdocuments, including the conditions of contract (including mobilization
advance
ortimeforcompletion),basictechnicaldesignasindicatedinthedrawingandspecification
s. Conditional offers or alternative offers will not be considered furtherinthe process
oftenderevaluation.

FormatandSigningofBid
The Bidder shall prepare documents comprising the bid as described in Clause 12

ofthese Instructions to bidder as the “Technical Bid “and “Financial Bid” in
separatepartstobe uploaded.

17



19.

20.

20.1.

20.2.

21.

22,

22.1.

22.2

22.3.

22.4.

D. SUBMISSIONOFBIDS
Deleted
DeadlineforSubmissionoftheBids

CompleteBidsmustbereceivedonlinebytheEmployeratthetenderwebsitespecifiedabo
ve not laterthan the dateindicatedin appendix.

TheEmployermayextendthedeadlineforsubmissionofbidsbyissuinganamendmentina
ccordancewithClause10,inwhichcaseallrightandobligationofthe Employer and the
bidders previously subject to the original deadline will then besubjecttothe
newdeadline.

Deleted

ModificationandWithdrawalofBids

Bidders may modify or withdraw their bids online before the deadline prescribed
inClause20orpursuant toClause 23.
Deleted

NobidshallbemodifiedorwithdrawnafterthedeadlineforsubmissionofBid.
Withdrawal or modificationof a bid between thedeadlinefor submissionof bidsand
theexpirationof theoriginal period of bid validity specified inClause15.1above or as

extended pursuant to Clause 15.2 may result in the forfeiture of the
Bidsecuritypursuant toClause 16.

18



23.

E. BIDOPENINGANDEVALUATION

BidOpening

23.1 The Employer will open all the Bids received including modifications made pursuantto

23.2.
23.3.

23.4.

23.5.

23.6

23.7

23.8

23.9

Clause 22, in the presence of the Bidders or their representatives who choose
toattend at time, date and the place specified in Appendix in the manner specified
inClauses20and23.3,IntheeventofthespecifieddateofBidopeningbeingdeclaredaholid
ayfortheEmployer,theBidswillbeopenedattheappointedtimeandlocationon the next
workingday.

Deleted.

The“TechnicalBid”shallbeopened.Theamount,formandvalidityofthebidsecurity

furnished with each bid will be announced. If the bid security furnished doesnot

conform to the amount and validity period as specified in the invitation for bid(ref.

Column 4 and paragraph 3), and has not been furnished in the form specified

inClausel6,the technicalbidwillnot be opened.

(i)SubjecttoconfirmationofthebidsecuritybytheissuingBank,thebidsaccompaniedwith
validbidsecuritywillbetakenupforevaluationwithrespect to the Qualification
information and other information furnished inpartlofthe bidpursuant
toClause 12.1.

(ii) If required, the bidder will be asked in writing to clarify his
QualificationDocumentswithrespect toanyrequiredclarification.

(iii) The bidders will respond in not more than 7 days of issue of the
clarificationletter.

(iv) Immediately (usually within 3 or 4 days), on receipt of these clarification
theEvaluationCommitteewillfinalizethelistofresponsivebidderswhosefinancial
bids are eligibleforconsideration.

Deleted

At the time of opening of “Financial Bid”, the names of the bidders were

foundresponsive in accordance with Clause 23.4(iv) will be announced. The bids of

onlythese bidders will be opened. The responsive Bidders’ names, theBid prices,
thetotal amount of each bid, any discount and such other details as the Employer
mayconsiderappropriate, willbe announcedbytheEmployerattheopening.

thetimeofopeningof“FinancialBid”,thenamesofthebidderswerefoundresponsive  in
accordance with Clause 23.4(iv) will be announced. The bids of onlythese bidders
will be opened. The responsive Bidders’ names, theBid prices, thetotal amount of
each bid, any discount, and such other details as the Employer
mayconsiderappropriate, willbe announcedbytheEmployerattheopening.

In case bids are invited for more than one package, the order for opening of

the“FinancialBid”shallbeinorderofEstimatedamountofBidsfromhighesttolowest.

The Employer shall prepare minutes of the Bid opening, including the
informationdisclosedtothosepresent inaccordance withSub-Clause 23.6.

19



24 ProcesstobeConfidential

24.1 Information relating to the examination, clarification, evaluation, and comparison
ofBids and recommendations for the award of a contract shall not be disclosed
toBidders or any other persons not officially concerned with such process until
theawardtothesuccessfulBidderhasbeenannounced.AnyeffortbyBiddertoinfluence
the Employer’s processing of Bids or award decisions may result in
therejectionofhisBid.

25. ClarificationofFinancialBids

25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer
may,at his discretion, ask any Bidder for clarification of his Bid, including
breakdowns ofunit rates. The request for clarification and the response shall be in
writing or by e-mail, but no change in the price or substances of the Bid shall be
sought, offered,
orpermittedexceptasrequiredtoconfirmthecorrectionofarithmeticerrorsdiscoveredb
ythe Employerin the evaluation ofthe Bids.

25.2Subjecttosub-clause25.1,noBiddershallcontacttheEmployeronanymatterrelating to his
Bid opening to the contract is awarded. If the Bidder wishes to
bringadditionalinformationtothenoticeoftheEmployer, itshoulddosoinwriting.

25.3.Any effort by the Bidder to influence the Employer in the Employer's bid evaluation,bid
comparison or contract award decision may result in the rejection of the Bidders’bid.

26. ExaminationsofBidsandDeterminationofResponsiveness

26.1 During the detail evaluation of "Technical Bid", the Employer will determine
whethereach Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has
beenproperlysigned;(c)isaccompaniedbytherequiredsecuritiesand;(d)issubstantially
responsive to the requirements of the Bidding document. During thedetailed
evaluation ofthe “Financial Bid”, the responsiveness of the bids willbefurther
determined with respect to the remaining bid conditions, i.e., priced bill ofquantities,
technicalspecifications,anddrawings.

26.2 Asubstantiallyresponsive“FinancialBid”isonewhichconfirmsalltheterms,conditions
and specifications of bidding documents, without material deviation
orreservation.Amaterialdeviationorreservationisone(a)whichaffectsinanysubstantial
way the scope, quality, or performance of the Works; (b) which limits inany
substantial way, inconsistent with the Bidding documents, the Employer’s rightsor
the Bidder’s obligations under the Contract; or (c) whose rectification would
affectunfairlythecompetitivepositionofotherBidderspresentingsubstantiallyresponsi
veBids.

26.3 Ifa“FinancialBid”isnotsubstantiallyresponsive,itwillberejectedbytheEmployer,andma
ynotsubsequentlybemaderesponsivebycorrectionorwithdrawalofthenon-
conformingdeviation orreservation.

27. Deleted
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28.

29,

29.1.

29.2.
29.3.

29.4.

29.5.

29.6.

30.

Deleted
EvaluationandComparisonofFinancialBids

TheEmployerwillevaluateandcompareonlytheBidsdeterminedtobesubstantiallyrespo
nsivein accordancewithSub-Clause26.2.

Deleted.
TheEmployerreservestherighttoacceptorrejectanyvariationordeviation.Variationand
deviationsandotherfactors,whichareinexcessoftherequirementsoftheBiddingdocume
ntsorotherwiseresultinunsolicitedbenefitsfortheEmployer, shallnotbe taken
intoaccountin Bidevaluation.
TheestimatedeffectofthepriceadjustmentconditionsunderClause47oftheConditions of
Contact, during the period of implementation of the Contract, will notbetaken in
toaccount in Bidevaluation.

IftheBidofthesuccessfulBidderisseriouslyunbalancedinrelationtotheEngineer’sestima
teofthecostofwork tobeperformed under thecontracttheEmployer may require the
Bidder to produce detailed consistency of those priceswith the construction methods
and schedule proposed. After evaluation of the priceanalyses, the Employer may
require that the amount of the performance security setforth in Clause 34 be
increased at the expense of the successful /bidder to a levelsufficient to protect the
Employer against financial loss in the event of default of
thesuccessfulBidderunderthe Contract.

A bid which contains several items in the bill of Quantities which are
unrealisticallypriced low and which cannot be substantiated satisfactorily by the

bidder may berejectedasnon-responsive.

Deleted
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31.

31.1.

32.

32.1.

33.
33.1.

F. AWARDOFCONTRACT
AwardCriteria

Subject to Clause 32, the Employer will award the contract to the Bidder whose

Bidhasbeen determined.

(i) to be substantially responsive to the Bidding documents and who has
offeredthelowest evaluatedBidPrice;and

(ii) to be within the available bid capacity adjusted to account for his bid
pricewhich is the lowest evaluation in any of the packages opened earlier than
theoneconsideration.
In no case, the contract shall be awarded to any bidder whose available

bidcapacityislessthantheevaluatedbidprice,evenifthesaidbidisthelowestevaluated
bid. The contract will in such cases be awarded to the nextlowest
bidderathisevaluation bidprice.

Employer’sRight toAccept anyBidandtoRejectanyorallBids

Notwithstanding Clause 31, the Employer reserves the right to accept or reject
anyBid, and to cancel the Bidding process and reject all Bids, at any time prior to
theaward of contract, without thereby incurring any liability to the affected bidder
orBidder or any obligation to inform the affected Bidder or Bidders of the grounds
fortheEmployer’s action.

NotificationofAwardandSigningofAgreement
TheBidderwhoseBidhasbeenacceptedwillbenotifiedoftheawardbytheEmployer prior
to expiration of the Bid wvalidity period by cable, telex or
facsimileconfirmedbyregisteredletter.Thisletter(hereinafterandintheconditionofcont
ract called the “Letter of Acceptance”) will state the sum that the Employer willpay
the Contractor in consideration of the execution, completion, and maintenance ofthe
Works by the Contractor as prescribed by the Contract (hereinafter and in
theContractcalledthe “Contract Price”).

33.2The notification of award will constitute the formation of the contract, subject only

33.3.

33.4.

34.
34.1.

tothefurnishingofaperformancesecurityinaccordancewiththeprovisionsofClause.

TheAgreementwillincorporateallagreementsbetweentheEmployerandthesuccessful
Bidder. It will be signed by the Employer and to the successful
Bidder,within28daysfollowingthenotificationofawardalongwiththeLetterofAcceptanc
e. Within 21 days of receipt, the successful Bidder will sign the
Agreementanddeliverit tothe Employer.
UponthefurnishingbythesuccessfulBidderofthePerformanceSecurity,theEmployerwil
IpromptlynotifytheotherBiddersthattheirBidshavebeenunsuccessful.

PerformanceSecurity

(A)Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Biddershall
furnish to the Employer an irrevocable and unconditional guarantee from
aBankintheformsetforthinSection8(the“PerformanceSecurity”)foranamountequ
alto5% (Fivepercent)ofitsContractPrice.Incaseofbidsmentionedbelow,thesucces
sfulBidder,alongwiththePerformanceSecurity,
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shall also furnish to the Authority an irrevocable and unconditional
guaranteefromaBankinthesameformgivenatSection8towardsanAdditionalPerfor
mance Security (The “Additional Performance Security”) for an
amountcalculatedasunder:

(a) If the Contract Price offered by the Selected Bidder is lower than 10%
butupto 20% of the Estimated Project Cost, then the Additional
PerformanceSecurity shall be calculated @ 20% of the difference in the

(i) EstimatedProjectCost(asmentionedinBidDocument)-
Minus10%oftheEstimated ProjectCost and (ii)ContractPriceoffered
bytheselectedBidder.

(b) If the Contract Price offered by the Selected Bidder is lower than 20%
oftheEstimatedProjectCost,thentheAdditionalPerformanceSecurityshall
be calculated @ 30% of the difference in the (i) Estimated
ProjectCost(asmentionedinBidDocument)-
Minus10%oftheEstimatedProjectCostand(ii)ContractPriceofferedbythese

lectedBidder.

() ThisAdditionalPerformanceSecurityshallbetreatedaspartofthePerforman
ceSecurity.

(B) The Performance Security shall be valid beyond 60 (Sixty) days

from the stipulated date of competition of the project and the Additional
Performance Security valid beyond 28 (twenty-eight) days of project
Completion Date. Performance Security shall become refundable/releasable
within 15 days after certified project completion date subject to Fulfilment of

contractual obligation and settlement of all dues and claims.
(AsperGot.R&BDepartmentTharavDt.4/5/2026.No.RBD/0AS/e-file/16/2022 /0002 /SectionC)

34.2.  If the performance security is provided by the successful Bidder in the form of
aBankGuarantee,itshallbeissuedeither(a)attheBidder’soption,byaNationalized/Sch
eduled Indian bank or (b) by a foreign bank located in India
andacceptabletotheEmployer.AsperGoGFinanceDepartment’sCircularNo.FD /MSM/
e-file/4/2023/0057/D.M.0.Date21/04/20230oraspertheirlatestamendment.

34.3. Failure of the successful Bidder to comply with the requirement of Sub-Clause
34.1shallconstitutesufficientgroundsforcancellationoftheawardandforfeitureoftheB
idSecurity.

36. Deleted

37. CorruptofFraudulentPractices
37.1 The Employer will reject a proposal if it determines that the Bidder

recommendedforaward hasengaged incorruptorfraudulentpractices
incompletingforthecontract in question and will declare the firm ineligible, either
indefinitely or for astated period of time, to be awarded a contract with National
Highways Authority ofIlndia/ State PWD and any other agencies, if it at any time

determines that the
firmhasengagedincorruptorfraudulentpracticesincompletingforthecontractor,orine
xecution.

37.2  Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2
23



oftheConditionsofContract.
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APPENDIXTO-JTB
Clause-
ReferenceWith-
respecttoSection—lI
1. TheNameoftheEmployerisExecutive Engineer
Panchayat R&B, Division, BOTAD

i?ﬁ‘lp Freyr P

AddressoftheEmployer:District Panchayat,R&B
Division, BOTAD

FE

15. Thebidwillbeopenedat..........ccocvvviriieirinnnns
AsstatedononlineNIT

16. TheBankDraftinfavorof..........coecvviiieriinn

17. Deleted

4
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List of Key Personnel to be deployed on Contract

Work(ReferenceCl. 4.5.4)

#EmploymentofaqualifiedsiteEngineerbytheContractor.
The Contractor shall employ full-time technically qualified staff during the execution of
thisworkas under:-

1.

2.

Two graduate Civil Engineers and three diploma Civil Engineers when cost of the
worktobe executedismore than Rs.50lakhs.

One graduate & two Diploma, Civil Engineers when the cost of the work to be
executedismore than Rs.15lakhs butless than Rs.50lakhs.

Minimum Two Diploma Civil Engineer when the cost of work is less than Rs.15
lakhsbutmore than Rs.5lakhs.

MinimumOneDiplomaCivilEngineersforthework whenthecostofworktobeexecuted is
less than Rs. 5 lakhs. The Engineer so employed for the Government workmust have
sufficient experience to handle the work independently. Such an Engineershall have to
stay at the site of work and he shall not be entrusted with other dutyexceptthiswork.

In case the contractor or partner of the contractor firm is a Civil Graduate
Engineer,Employment of a separate Engineer will not be necessary provided that the
Engineerpartnerhimselfattends theexecution oftheworkon thesite.

Within15daysofissueofwork-ordertheContractorwillhavetofurnishtotheDeputy
Executive Engineer-in-charge of the work the Name, Qualifications, copy
ofmarksheet,ColourPhotographandtheappointmentorderissuedsuchengineersengaged
for this contract work. If 15 days after issue of work order such designatedSite
Engineers do not resume or do not remain present on site of work, the recovery
attherateofRs.15,000-

0OpermonthperEngineerwillbemadefromthebills /deposit/duesofthecontractor.
Suchrecoveryshallbenon-refundable.ractor. Suchrecoveryshallbenon-refundable.
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QUALIFICATIONINFORMATION
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* __ BilthenameofConsultant
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SECTION- 3

CONDITIONSOFCONTRACT
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1.1

CONDITIONSOFCONTRACT

A.GENERAL.

Definitions

TermswhicharedefinedintheContractDataarenotalsodefinedintheConditionsofCon
tract but keep theirdefinedmeaning.

BillofQuantitiesmeansthepricedandcompletedBillofQuantitiesformingpart
ofthe Bid

CompensationEventsarethosedefinedinClause44hereunder

The Completion Date is the date of completion of the Works as certified
bytheEngineerin accordance withSubClause 55.1

TheContractisthecontractbetweentheEmployerandContractortoexecute,com
pleteandmaintaintheWorkstillthecompletionofDefectsLiabilityPeriod.Itconsists
ofthedocumentslistedin Clause2.3below.

TheContractdatadefinesthedocumentsandotherinformationwhichcomprise
the Contract.

The Contractor is a person or corporate body whose Bid to carry out
theWorkhasbeen acceptedbythe Employer.

The Contractor’s Bid is the completed Bidding document submitted by
theContractortothe Employerandincludes TechnicalandFinancialBids.

TheContractPriceisthepricestatedintheLetterofAcceptanceandthereafteras
adjustedin accordancewiththe provisionsofthe Contract.

Daysarecalendardays:monthsarecalendarmonths.

The Defects Liability Period is the period named in the Contract Data
andcalculatedfromtheCompletion Date.

The Employer is the party who will employ the Contractor to carry out
theWorks.

TheEngineeristhepersonnamedintheContractData(oranyothercompetent
person appointed and notified to the contractor to act in replacement ofthe
Engineer) who is responsible for supervising the Contractor, administering
theContract, certifying payments due to the Contractor, issuing and valuing
VariationstotheContract,awardingextensionsoftime,andvaluingtheCompensationsE
vents.

Equipment is Contractor’s machinery and vehicles brought temporarily
tothesite toconstruct theWorks.

ThelnitialContractPriceistheContractPricelistedintheEmployer’sLetterofAc

ceptance.

38



The Intended Completion Date is the date on which it is intended that
theContractor shall complete the Works. The Intended Completion Date is specified
intheContractData.ThelntendedCompletionDatemayberevisedonlybytheEngineerbyi
ssuinganextension oftime.

Materials are all supplies, including consumables, used by the contractor
forincorporationin the works.

Plant is any integral part of the work which is to have mechanical,
electrical,electronicorchemicalorbiologicalfunctions.

TheSiteistheareadefinedassuchintheContractData.

Site Investigation Reports are those which were included in the
Biddingdocuments and are factual interpretive reports about the surface and
subsurfaceconditionsat the site.

Specifications means the Specifications of the works included in the
Contractandanymodificationor addition madeorapprovedbytheEngineer.

TheStartDateisgivenintheContractData.ltisthedatewhentheContractor shall
commence execution of the works. It does not necessarily coincidewithanyofthe Site
Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with
theContractor to carry out a part of the work in the Contract which includes work on
theSite.

TemporaryWorksareworksdesigned,constructed,installed,andremovedbyth
eContractorwhichareneededforconstructionorinstallationoftheWorks.

A Variation is an instruction given by the Engineer, which varies the
Works.TheWorksarewhattheContractrequirestheContractortoconstruct,insta

11,
andturnovertotheEmployer, asdefinedintheContractData.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural,
malealso means female or neuter and the other way around. Heading have
nosignificance. Words have their normal meaning under the languageof
theContract unless specifically defined. The Engineer will provide
instructionsclarifyingqueriesabout ConditionsofContract.

2.2 If sectional completion is specified in the Contract Data, references in
theConditionsofContracttotheWorks,theCompletiondate,andIntendedComplet
ion Date apply to any Section of the Works (other than references
totheCompletionDateandIntendedCompletion dateforthewhole works)

23  The documents forming the Contract shall be interpreted in the
followingorderofpriority

(1) Agreement
(2) LetterofAcceptance,noticetoproceedwithworks

(3) Contractor’sBid
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3.

(4) ContractData

(5) ConditionsofContractincludingConditionsofContract

(6)  Specifications

(7)  Drawings

(8) Billsofquantitiesand

(9)  AnyotherdocumentlistedintheContractDataasformingpartoftheContrac
t.

LanguageandLaw

3.1 The language of the Contract and the law governing the Contract are stated

4.

intheContract Data.

EngineersDecisions

4.1Exceptwhereotherwisespecificallystated,theEngineerwilldecidecontractual

5.1

6.

matters betweenthe Employer and theContractor in therolerepresentingthe
Employer.

Delegation
TheEngineer may delegate any of his duties and responsibilities to
otherpeopleafter notifyingtheContractor andmay cancel anydelegation

afternotifyingthe Contractor.

Communications

6.1Communications between parties which are referred to in the conditions

7.1

7.2

8.

areeffectiveonlywheninwriting.Anoticeshallbeeffectiveonlywhenitisdelivered
(in terms ofIndianContract Act).

Sub-Contracting

The Contractor may subcontract any portion of work, up to a limit specified
incontractdata,withtheapprovaloftheengineerbutmaynotassigntheContractwi

thouttheapprovaloftheEmployerinwriting.Subcontractingshall notalter the
Contractor’s obligations.Sub-contracting ofsupply orspecificitems of
workis notallowed.

The sub-contractor must be registered in appropriate class and category
forthepart ofworktobe subcontracted.

OtherContractors

8.1TheContractorshallcooperateandsharetheSitewithothercontractors,public

authorities, utilities and the Employer between the dates given in theSchedule
of other Contractor. The Contractors shall as refer to in the
ContractData,alsoprovidefacilitiesandservicesforthemasdescribedintheSched
ule. The employer may modify the schedule of other contractors
andshallnotifythe contractorofanysuch modifications.
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9.2

10.

10.1

11.

Personnel

The Contractor shall employ the key personnel named in the Schedule of
KeyPersonnel as referred to in the Contract Data to carry out the functions
statedin the Schedule or other personnel approved by the Engineer. The
Engineerwillapproveanyproposedreplacementofkeypersonnelonlyiftheirquali
fications, abilities, and relevant experience are substantially equal to
orbetterthan those ofthepersonnellistedintheSchedule.

IftheengineeraskstheContractortoremoveapersonwhoisamemberofthe
Contractor Staff or his work force stating the reasons the Contractor
shallensure that the person leaves the Site within seven days and has no
furtherconnectionwiththe workinthe Contract.

Employer’sandContractorsRisks

The Employer carries the risk which these Contract states are
Employer’srisks, and the Contractor carries the risks which these Contracts
states areContractorsrisk.

Employer’sRisks

11.1The employer is responsible for the excepted risks which are (a) in so far asthey

12.

directly affect the execution of the Works, the risks of war, hostilities,invasion,
act of foreign enemies, rebellion, revolution, insurrection or militaryor
usurped power, civil war, riot commotion or disorder (unless restricted
totheContractor’semployees),andcontaminationfromanynuclearfuelornuclear
waste orradioactive toxicexplosive.

Contractor’sRisks

12.1All risks of loss of or damages to physical property and of personal injury

13.

13.1

13.2

anddeathwhichariseduringandinconsequenceoftheperformanceoftheContract
otherthantheexceptedrisksaretheresponsibilityoftheContractor.

Insurance

The Contractor shall provide, in the joint names of the Employer and
theContractor,insurancecover fromtheStartdatetotheend ofthe
DefectsLiabilityPeriod,intheamountsanddeductiblesstatedintheContractdataf
orthefollowingevents whicharedue totheContractor’s risks:

(a) Lossofordamagetotheworks, Plantandmaterials,

(b) LossofordamagetoEquipment
(c) Loss of or damages of property (expect the Works, Plant, Materials
andEquipment)in connection withthe Contract;and

(d) Personalinjuryordeath.

Policies and certificates for insurance shall be delivered by the Contractor
totheEngineerfortheEngineer’sapprovalbeforetheStartDate.Allsuchinsurances
hallprovideforcompensationtobepayableinthetypesandproportionsofcurrenci
esrequiredtorectifythelossordamageincurred.
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13.3

13.4

13.5

14.

IftheContractordoesnotprovideanyofthepoliciesandcertificatesrequired, the
Employer may affect the insurance which the Contractor
shouldhaveprovidedandrecoverthepremiumstheEmployerhaspaidfrompayme
ntsotherwiseduetotheContractoror,ifnopaymentisdue,thepaymentofthe
premiums shallbe a debt due.

Alterationstothetermsofaninsuranceshallnotbemadewithouttheapprovalofthe
Engineer.

Bothpartiesshallcomplywithanyconditionsoftheinsurancepolicies.

SitelnvestigationReport

14.1TheContractorinpreparingtheBidshallrelyonanysitelnvestigationreports

15.
15.1

16.

referred to in the Contract Data, supplemented by any
informationavailabletothe Bidder.

QueriesabouttheContractdata

TheengineerwillclarifyqueriesontheContractData

ContractortoConstruct theWorks

16.1The Contractor shall construct and install the works in accordance with

17.

thespecificationandDrawings.

TheWorkstobecompletedbythelntendedCompletionDate

17.1The Contractor may commence execution of the Works on the Start Date

18.

18.1

18.2

18.3

18.4

18.5

19.
19.1

andshall carry outtheWorks inaccordancewith theprogrammesubmitted
bythe Contractor, as updated with the approval of the Engineer, and
completethembythe IntendedCompletion date

ApprovalbytheEngineer

TheContractorshallsubmitSpecificationsand Drawingsshowingtheproposed
Temporary works to the Engineer, who is to approve them if
theycomplywiththe Specificationsanddrawings.

TheContractorshallberesponsiblefordesignoftemporaryworks.

TheEngineer’sapprovalshallnotalterthecontractorresponsibilityfordesignofth
e Temporaryworks.

TheContractorshallobtainapprovalofthird
partiestothedesignoftheTemporaryworkswhere required.

All Drawings prepared by the Contractors for the execution of the
temporaryor permanent work are subject to prior approval by the Engineer
before theiruse.

Safety

TheContractorshallbe responsibleforthesafetyofallactivitiesontheSite.
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20. Discoveries

20.1Anything of historical or other interest or of significant value
unexpectedlydiscovered on the site is the property of the Employer. The

contractor is
tonotifytheengineerofsuchdiscoveriesandcarryouttheEngineer’sinstructionsfo
rdealingwiththem.

21. PossessionoftheSite

21.1 The Employer shall give possession of all parts of the site to the Contractor.
Ifpossession of a part is not given by the date stated in the Contract Data
theEmployer is deemed to have delayed the start of the relevant activities
andthiswillbe a Compensation Event.

21.2 If within 25% of the time limit of the project, 80% of possession of the site
isnot handed over to the Contractor, then contractor/ Employer may fore-
closethe contract.Contractor/Employer has to foreclose the work within 30
daysafter lapse of 25%-time limit and after 30 days foreclosure option will
beclosed.

22. Accessto theSite

22.1The Contractor shall allow the Engineer and any person authorized by
theEngineer access to the Site, to any place where work in connection with
theContract is being carried out or is intended to be carried out and to any
placewhere materials or plants are being manufactured/ fabricated/
assembled fortheworks.

23. Instructions

23.1 The Contractor shall carry out all instructions of the Engineer pertaining
toworks whichcomplywiththeapplicablelawswherethesiteislocated.

23.2 TheContractorshallpermittheEmployertoinspecttheContractor’saccounts and
records relating to the performance of the Contractor and tohave them
audited by auditors appointed by the Employer, if so required
bytheEmployer.

24. Disputes

24.1 If the Contractor is of the view that a decision taken by the Engineer was
either outside the authority given to the Engineer by the Contractor that the
decision was wrongly taken, the decision shall be referred to Superintending
Engineer pan(R&B)circle Rajkot-2 (Higher Authority) within 14 days of the
notification of the Engineer's decision. If the issue is not resolved, any party
can refer the matter for conciliation within 15 days from the decision given by
the Superintending Engineer pan(R&B)circle Rajkot-2.

25. (a) For the work upto Rs.100 Cr., if any of the parties not satisfied with the
decision of the # Superintending Engineer pan(R&B)circle Rajkot-2 both the
parties have to refer to the Chief Engineer concern for the conciliation process. (b)
For the work mor ethan Rs.100 Cr,, if any of the parties not satisfied with the
decision of the # Superintending Engineer pan(R&B)circle Rajkot-2, both the
parties have to refer to the # Secretary, Roads & Building Department,
Government of Gujarat for the conciliation process. If the dispute is not resolved
through the conciliation process, he may refer the dispute to Gujarat Public Works
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25.1

26.

Contract Dispute Arbitration Tribunal. If the Contractor failed to refer claim /
dispute to the Higher Authority within 14 days of the notification of the Engineer's
decision, the Contractor shall not been titled to any additional payment / claim if
he doesn't follow the above sequence in stipulated time andheshouldnot stop the
work.ProcedureforDisputers

Thearbitrationshallbeconductedinaccordancewiththearbitrationprocedure
statedinthe SpecialConditionsofContract.

Deleted
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27.

27.1

27.2

27.3

27.4

28.

28.1

28.2

28.3

29,

30.

B. TIMECONTROL
Programme

Within the time stated in the Contract Data the Contractor shall submit to
theEngineerforapprovalaProgrammeshowingthegeneralmethods,arrangemen
ts orders, and timing for all the activities in the works along
withmonthlycashflowforecast.

AnupdateoftheProgrammeshallbeaprogrammeshowingtheactualprogress
achieved on each activity and the effect of the progress achieved
onthetimingoftheremainingworkincludinganychangestothesequenceoftheacti
vities.

TheContractorshallsubmittotheEngineer,forapprovalanupdatedprogramme at
intervals no longer than the period stated in the Contract data.lf the
Contractor does not submit an updated programme within this period,the
Engineer may withhold the amount stated in the Contract data from
thenextpaymentafterthedateonwhichtheoverdueprogrammehasbeensubmitte
d.

The Engineer’'s approval of the programme shall not alter the
Contractor’sobligations. The Contractor may revise the programme and
submit it to theEngineer again at any time. A revised programme is to show
the effect ofVariationsandCompensationsevents.

ExtensionofthelntendedCompletionDate

The Engineer shall extend the Intended Completion Date if a
compensationEventoccursoraVariationisissuedwhichmakesitimpossibleforco
mpletiontobeachievedbythelntendedCompletionDatewithouttheContractor
taking steps to accelerate the remaining work and which wouldcausethe
Contractortoincuradditionalcost.

The Engineer shall decide whether and by how much to extend the
IntendedCompletion Date within 35 days of the Contractor asking the
Engineer for adecision upon the effect of a compensation event or Variation
and submittingfull supporting information. If the Contractor has failed to give
early warningof a delay or has failed to cooperate in dealing with a delay, the
delay by thisfailureshallnotbeconsidered inassessing thenew Intended
CompletionDate.

TheEngineershallwithin14daysofreceivingfulljustificationfromthecontractor
for extension of Intended Completion Date refer to the Employerhis decision.
The employer shall in not more than 21 days communicate to
theengineertheacceptanceorotherwiseoftheEngineer’sdecision.Iftheemployer
failstogivehisacceptance,theEngineershallnotgranttheextensionandthecontrac
tormayreferthe matterunderClause 24.1

Deleted

DelaysOrderedbytheEngineer

30.1The Engineer may instruct the Contractor to delay the start or progress of

anyactivitywithin the works.
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31.
31.1

31.2

32.

32.1

32.2

ManagementMeetings
EithertheEngineerortheContractormayrequiretheothertoattendamanagement
meeting.
Thebusinessofamanagementmeetingshallbetoreviewtheplansforremainingwo
rkandtodealwithmattersraisedinaccordancewiththe earlywarningprocedure.

The Engineer shall record the business of management meetings and is
toprovidecopiesofhisrecordtothoseattendingthemeetingandtotheEmployer.
The responsibility of the parties for actions to be taken is to
bedecidedbytheEngineereitheratthemanagementmeetingorafterthemanagem
entmeetingandstatedinwritingtoallwhoattendedthemeeting.

EarlyWarning

The Contractor is to warn the Engineer at the earliest opportunity of
specificlikely future events or circumstances that may adversely affect the
quality ofthe work, increase the Contract price or delay the execution of
works. TheEngineer may require the contractor to provide an estimate of the
expectedeffectofthefutureeventorcircumstanceonthecontractpriceandcomple
tion date. The estimate is to be provided by the Contractor as soon
asreasonablypossible.

The Contractor shall cooperate with the Engineer in making and
consideringproposals for how the effect of such an event or circumstance can
be avoidedor reduced by anyone involved in the work and in carrying out any
resultinginstructionofthe Engineer.
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QUALITYCONTROL
33. IdentifyingDefects/Defectliabilityperiod

33.1 :Defect liability period : The contractor shall be responsible to make good
andremedy at his own expense any defect which may develop or may be
noticedbefore the period mentioned hereunder from the certified date of
completion.The Engineer in charge shall give the contractor a notice in
writing about thedefects and the contractor shall make good the same within
15 days of receiptof the notice. In the case of failure on the part of the
contractor, the Engineer-in-charge may rectify or remove or re-execute the
work at the risk & cost ofthe contractor. The Engineer-in-charge shall be
entitled to appropriate thewhole or any part of the amount of security deposit
towards the expenses, ifany, Incurred by him in rectification, removal or re-
execution. The DefectsLiabilityperiodshallbe asunder-....

(a) For all works costing up to Rs. 50,000 (amount put to tender), the period
shallbe3Months fromthe certifieddate ofcompletion.

(b) For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount
puttender), the period shall be 12 (Twelve) months from the certified date
ofcompletionorone monsoon, whicheverislater.

(c) FormajorprojectscostingmorethanRs.1crore,theperiodshallbe36Monthsfromt
hecertifieddateofcompletionwhichshouldincludethreemonsoons.

(d) For original building works the defect liability period will be 4 years or
elapseof 4 monsoon period following date of possession of building taken
over byuseragencyfollowingthecertifieddateofcompletion,whicheverislater.
For the purpose of deciding the monsoon period, the 30th September shall
betreatedasthe last date.

Modified vide R & B D Circular No. PAC-11-102008-2076-N dated
31/8/2009,PRCH/102013(2976)2759-
N,Dated27/05/2013andCircularNo.TNC/10/2016/Clause17A(Correction/(1)
CDated12/05/2016]
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(1) Theflakinessandelongationindex(combined)forcoarseaggregatesunder no

circumstances shall exceed the allowable Ilimit set forth in

therelevantclause forthematerialin question.

(2) 2% of the amount eligible for the payment of bituminous items shall

bewithheld till themiscellaneous items likeearthwork
inembankment/cuttingforsideshoulders,sidegutters,kilometer/indicator/
guardstones,sign boards etc.are completed in all respect by the
contractor.After completion of the miscellaneous items, the above said 2%
withheldamountshallbe released.

(Govt.ofGujarat'sG.R.No..TNC-10-2013-3(Part-3)/C,Dtd.13/12/2013).

(3) Videography for the surface under Maintenance Guarantee is to be done

asper Govt. letter No.. SSR/10/2015-16/26/C, Dtd. 26/11/15 for the

workcostingmore than Rs.5.00Crore.

(4) Settingupofadequatelaboratory&deploymentofqualityengineers.

Thecontractorshallhavetosetupthelaboratorywithadequateequipment.Tillt
hesettingupofadequatelaboratoryiscompleted&reported of this to the
engineer (subject to due verification by engineer’srepresentative) by
contractor in writing, Rs.2,00,000/- shall be
withheld.ThequalifiedqualityEngineershallbedeployedexclusivelyforthisco
ntractbythecontractors.IfqualityEngineerisnotdeployedbycontractor

within one month after the date of work order, the
amountequivalenttoRs.20,000permonthshallberecoveredtilltheactualdepl
oyment of quality engineer. The amount so recovered towards

thedeploymentofqualityengineers shallnot be refunded.

(5) AsphaltworkwillhavetobecrosscheckedasperG.R.No.:RGN/60/2006/35/C,

dtd.31/05/07before finalbillispaid.

(6) MaintenanceduringConstructionPeriod

During the Construction Period, the Contractor shall maintain, at his
ownrisk and cost, the existing lane(s) of the road so that the traffic
worthinessand safety thereof are at no time materially inferior as
compared to
theircondition10(ten)dayspriortothedateoftheAgreement,andshallunderta
ke the necessary repair and maintenance works for this purpose;provided
that the Contractor may, at his cost, interrupt and divert the flowof traffic
if such interruption and diversion is necessary for the
efficientprogressofworksandconformstoGoodIndustryPractice;provided
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33.3

34.

34.1

34.2

34.3

35.

35.1

35.2

36.
36.1

further that such interruption and diversion shall be undertaken by
theContractor only with the prior written approval of the Executive
Engineerwhich approval shall not be unreasonably withheld. For the
avoidance ofdoubt, it is agreed that the Contractor shall at all times be
responsible forensuringsafe operationofthe road.
The Engineer shall check the Contractor’s work and notify the Contractor
ofany defects that are found. Such checking shall not affect the
Contractor’sresponsibilitiestheEngineermayinstructtheContractortosearchfor

aDefectand touncoverand testanywork thattheEngineer considersmayhavea
Defect.

Tests

If the engineer instructs the Contractor to carry out a test not specified in
theSpecification to check whether any work has a Defect and the test shows
thatit does, the Contractor shall pay for the test and any samples. If there is
nodefectthe test shallbe aCompensation Event.

1% of the amount of work doneshould be deducted from R.A. Bill of
thecontractor for testing the quality of material workmanship, irrespective
ofactualcharges.

Agency has to establish testing laboratory on site for the various test to
becarriedoutintheworkforthispurposeagencyshallconstructapukkalaboratory
buildingwithallfacilityonsiteatlocationspecifiedbytheengineerin charge.

Correctionofdefects

The engineer shall give notice to the Contractor of any defects before the
endof the defects Liability Period, which begins at Completion and is defined
inthe contract data. The Defects Liability Period shall be extended for as long
asDefectsremain tobe corrected.

Every time notice of a Defect is given, the Contractor shall correct the
notifieddefectwithinthe lengthoftime specifiedbytheEngineer’snotice.

UncorrectedDefects

If the Contractor has not corrected a defect within the time specified in
theEngineer’snotice,theEngineerwillassessthecostofhavingtheDefectcorrected
, andthe Contractorwillpaythisamount.
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37.

37.1

37.2

38.

38.1

39.

39.1

40.

40.1

(1)

D. COSTCONTROL
BillofQuantities

The bill of Quantities shall contain items for the constructions,
installation,testingandcommissioningworktobedonebytheContractor.

The bill of Quantities is used to calculate the Contract price. The Contractor
ispaid for the quantity of the work done at the rate in the Bill of Quantities
foreachitem.

ChangeintheQuantities

The Engineer shall have power to make any alterations in or addition to
theoriginal specifications , drawings, designs and instructions that may
appear tohim to be necessary or advisable during the progress of the work
and
thecontractorshallbeboundtocarryouttheworkinaccordancewithanyinstructio
n in this connection which may be given to him in writing signed bythe
Engineer and such alteration shall not invalidate the contract and
anyadditional work which the contractor may be directed to do in the
mannerabove specified as part of the work shall be carried out by the
contractor onthe same conditions in all respects on which he agreed to do the
main workandatthe samerateasarespecifiedin thetenderforthemainwork.

Except that whenthe quantity of any item exceeds thequantity as inthetender
by more than 130%, the contractor will be paid for the quantity inexcess of
130%, at the rate entered in the SOR of the year during which theexcessin
quantityisfirst executed.

Variations

AllVariationsshallbeincludedinupdatedprogrammesproducedbytheContractor

PaymentsforVariations

Iftheadditionaloralteredworkincludesanyclassofworkforwhichnorateis
specified in this contract, then such class of work shall be carried out asunder.

At the rate derived from the item within the contract which is comparable
tothe one involving additional or altered class of work; where there are
morethanonecomparableitems,theitemofthecontractwhichisnearestincompar
isonwithregardtoclassorclassesoftheworkinvolvedshallbeselected and the
decision of the Superintending Engineer as to the
nearestcomparableitemshallbefinalandbindingonthe contractor.

(ii)Iftheratecannotbederivedinaccordancewith(i)above,suchclassofworksshallbec

arriedoutattherateenteredintheScheduleofRatesofthedivision
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for the year in which the tender was received, increased or decreased by
thepercentage by which the tender amount is more or less as compared to
theamount arrived at the rates in the “Schedule of Rates” of the Division in
theyear in which the tender was received. If the Schedule of rates of the
Divisiondoes not contain all the items, the percentage increase or decrease of
thetender shall be calculated considering such items which were included in
the“Scheduled Rates” of the division for the year and for materials consumed
onsuchitemtheratetobechargedwouldbethebasicratetakenintoaccountforfixin
gthe rate in S.0.R.referredtoabove.

(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class

40.2

41.

41.1

ofwork shall be carried out at the rate decided by the competent authorities
onthebasisofdetailedrateanalysisafterhearingthecontractorbeforeaCommittee
oftwoSuperintending Engineers stationed atthesame placeorthenearest place.

If the additional or altered work, for which no rate is entered in the
“Scheduleof Rates” of the Division is ordered to be carried out before the rate
is agreedupon, then the contractor shall within seven days of the date of
receipt by himof the order to carry out the work, inform the Engineer-in-
charge of the rate,which it is his intention to charge for such class of work and
if the Engineer incharge does not agree to this rates, he shall by notice in
writing be at libertyto cancel his order to carry out such class of work and
arrange to carry it outin such manner as he may consider it advisable,
provided always that if thecontractor shall commence work or incur any
expenditure in regard
thereofbeforetheratesshallhavebeendeterminedaslastlyhereinbeforemention
ed, then in such cases he shall only be entitled to be paid in respect ofthe work
carried out or expenditure incurred by him prior to thedate of
thedetermination of the rate as aforesaid according to such rate or rates as
shallbe fixed by the Engineer-in-charge. In the event of the dispute, the
decision oftheSuperintendingEngineerofthe Circle shallbe final.

Where, however, the work is to be executed according to the
designs,drawings and specifications recommended by the contractor and
accepted bythe competent authority, the alternation above referred to shall
be within
thescopeofsuchdesigns,drawingsandspecificationsappendedtothetenders.

The time limit for the completion of the work shall be extended in
theproportion that the increase in the cost occasioned by alterations bears to
thecost of the original work and the certificate of the Engineer-in-charge as
tosuchproportion shallbe finalandconclusive.

CashFlowForecasts

When the programme is updated, the contractor is to provide the
engineerwithan updatedcashflowforecast.
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42,

42.1

42.2

42.3

42.4

42.5

42.6

43.

43.1

43.2

43.3

44,

44.1

44.2

Paymentcertificates.

TheContractorshallsubmittotheEngineermonthlystatementsoftheestimated
value of the work completed less the cumulative amount certifiedpreviously.

The Engineer shall check the Contractor’s monthly statement within 14
daysand certify the amount to be paid to the Contractor after taking in to
accountany credit or debit for the month in question in respect of materials
for theworksintherelevantamountsandunderconditionssetforthinsub-clause
32.3oftheContractData(securedAdvance).

ThevalueofworkexecutedshallbedeterminedbytheEngineer.

The value of work executed shall comprise the value of the quantities of
theitemsin the BillofQuantitiescompleted.

Thevalueofworkexecutedshallincludethevaluationofvariationsandcompensati
onevents.
TheEngineermayexcludeanyitemcertifiedinapreviouscertificateorreduce the
proportion of any item previously certified in any certificate in
thelightoflaterinformation

Payments

Payments shall be adjusted for deductions for advance payments,
retention,other recoveries in terms of the contract and taxes at source, as
applicableunder the law.The Employer shall paythe Contractor the amounts
certifiedbythe Engineerwithin28daysofthe dateofeachcertificate.

Payment of GST (prevailing rates) on the amount payable under the
contractto the Contractor will be made by the Employer. Hence, it is the
responsibilityofthe contractortopaythe GSTtothe concernedAuthority.

Items of the works for which no rate or price has been entered in will not
bepaid by the Employer and shall be deemed covered by other rates and
pricesinthe Contract.

Compensationevents

ThefollowingarecompensationEventsunlesstheyarecausedbytheContractor:
(a)
TheEmployerdoesnotgiveaccesstoapartoftheSitebythesitePossessio
ndate statedin Contractdata tothe Contractor

Incaseofcompensationeventoccursanditpreventstheworkbeingcompleted
beyond the Intended Completion Date then Authority will
approveEOTwitheligible contractualpriceescalation.
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45.

45.1

45.2

46.
46.1

47.

47.1

47.2

48.

48.1

Tax

The rates quoted by the Contractor must be inclusive of all taxes prevailing
ondue date of bid submission except GST. However, any subsequent changes
inthe tax structure by Government after duedate of bid submission will

becompensated(+/-
Jonavailabilityorsubmissionofactualdocumentation.Contractor will have to
intimate Engineer regarding changes occurred in

thetaxstructureafterbidsubmission.Ifthecontractorfailstoprovidesuchinformat
ion and if any financial obligation may arise due to change in taxstructure,
same willbe recoveredfromthe contractor.

GST will be paid separately on the bills. Hence, it is the responsibility of
thecontractortopaytheGSTtotheconcernedAuthority.

Currencies.
AllpaymentshallbemadeinIindianRupees.

PriceAdjustment

Contract price shall be adjusted for increase or decrease in rates and price
oflabour,materials,fuelsandlubricantsinaccordancewiththefollowingprinciple
sandproceduresandasperformulagiveninthecontractdata:

(a) The price adjustment shall apply for the work done from the start
dategiven in the contract data up to end of the initial intended completion
dateor extensions granted by the Engineer and shall not apply to the
workcarriedoutbeyondthestipulatedtimeforreasonsattributabletothecontr
actor.

(b) The price adjustment shall be determined during each month from
theformulagiven in the contract data.

(c) Following expressions and meanings during to the work done during
eachmonth
R=Totalvalueofworkdoneduringthemonth.ltwouldincludetheamountofsec
ured advancegranted,ifany,during themonthlesstheamount of secured
advance recovered, if any during the month.It
willexcludevalueforworksexecutedundervariationsforwhichpriceadjustme
ntwillbeworkedseparatelybasedonthetermsmutuallyagreed.

Totheextentthatfullcompensationforanyriseorfallincoststothecontractor is
notcovered by the provisions of this or other clause in thecontract, the unit
rates and prices included in the contract shall be deemed
toincludeamountstocoverthecontingencyofsuchotherriseorfallincosts.

Retention

TheEmployershallretainfromeachpaymentduetoContractortheproportion
stated in the Contract Data until Completion of the whole of theWorks.
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48.2

48.3

49,

49.1

49.2

49.3

On Completion of the whole of the Works half the total amount retained
isrepaid to the Contractor and half when the Defects Liability Period has
passedand the Engineer has certified that all Defects notified by the Engineer
to theContractorbefore theendofthisperiodhave beencorrected.

On completion of the whole works, the contractor may substitute
retentionmoneywithan “on demand”Bankguarantee.

Incase,ContractorrequestsforrefundoftheRetentionMoneydeducted by
the Employer under the provision of this clause, Employer
shallconsiderthesaidrequestoftheContractorprovidedthattherefundhereunder
shall be made in tranches of not less than 1% (One Percent) of
theContractPriceandContractorfurnishesanirrevocableandunconditionalBank
guaranteeforanequalamountsubstantiallyintheformatofBankGuarantee for
Performance Guarantee enclosed with SBD and valid up to 60day beyond the
scheduled / extended Defects Liability Period. On completionof the whole
works, the contractor has however an option to submit a freshirrevocable and
unconditional Bank Guarantee for an amount equal to 5% ofthe total value of
work executed substantially in the format of Bank Guaranteefor Performance
Guarantee enclosed with SBD and wvalid up to 60 days
beyondtheDefectLiabilityPeriodandyetrefundtheRetentionMoneyBankGuaran
teesubmittedforrefundofRetention Money.

LiquidatedDamages

The Contractor shall pay liquidated damages to the Employer at the rate
perday stated in the Contract Data for each day that the Completion Date is
laterthan the Intended Completion Date (for the whole works or the
milestone asstated in the contract data). The total amount of liquidated
damages shall notexceed the amount defined in the Contract Data. The
Employer may
deductliquidateddamagesfrompaymentduetotheContractor.Paymentofliquida
teddamagesdoes notaffect theContractor’sliabilities.

If the Intended Completion Date is extended after liquidated damages
havebeen paid, the Engineer shall correct any overpayment of liquidated
damagesby the Contractor by adjusting the next payment certificate. The
Contractorshall not be entitled for any interest on the over payment
calculated from thedateofpayment tothe date ofrepayment.

If the contractor fails to comply with the time for completion as stipulated
inthe tender, then the contractor shall pay to the employer the relevant
sumstated in the Contract Data as Liquidated damages for such default and
not aspenalty for everyday or part of day which shall elapse between relevant
timefor completion and the date stated in the taking over certificate of
thewholeof the works on the relevant section, subject to the limit stated in the
contractdata.

The employer may, without prejudice to any other method of
recoverydeduct the amount of such damages from any monies due or to
become due
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tothecontractor.Thepaymentordeductionofsuchdamagesshallnotrelieve
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49.4

the contractorfrom hisobligationto complete theworks on from anyother
ofhisobligationsandliabilitiesunderthe contract.

If, before the Time for Completionof the whole of the Works or, if
applicableany Section, a Taking Over Certificate has beenissued for any part of
theWorks or of a Section, the liquidated damages for delay in completion of
theremainder of the Works orof that Section shall, for any period of delay
afterthedatestatedinsuchTaking-Over-
Certificate,andintheabsenceofalternative provisions in the Contract, be
reduced in the proportion which thevalue of the part so certified bears to the
value of the whole of the Works orSection, as applicable. The provisions of
this Sub-clause shall only apply to therateofliquidateddamagesandshallnot
affectthe limitthereof.




51.4 Deleted

52.

53.

54.

54.1

Securities

The performance Security (including additional security for unbalanced
bids) shallbeprovidedtotheEmployernolaterthanthedatespecifiedinthe
Letter of Acceptance and shall be issued in an amount and form and by a
bank or surety acceptable to the Employer, and denominated in Indian
Rupees. The
performanceSecurityshallbevaliduntiladate60daysfromthecertifieddate of
completion of the project and the additional security for unbalanced bids
shall be valid until a date 28 days from the date of issue of the certificate of
completion of the work.

Performance and Additional Performance Security shall become
refundable/releasable within 15 days after project certified completion
date subject to fulfilment of contractual obligation and settlement of all

dues and claims.
(AsperGot.R&BDepartmentTharavDt.4/5/2026.No.RBD/0OAS/e-file/16/2022/0002 /SectionC)

Deleted
CostofRepairs.

Loss or damage to the Works or Materials to be incorporated in the
Worksbetween the Start date and the end of Defects Correction periods shall
beremedied by the Contractor at the Contractor’s cost if the loss or
damagesarisesfromthe Contractor’s actsoromissions.
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55.

55.1

56.

56.1

57.

57.1

57.2

58.

58.1

58.2

59.
59.1

E. FINISHINGTHECONTRACT
Completion

The Contractor shall request the Engineer to issue a Certificate of
Completionof theworks and theEngineer will do so upon deciding that
thework iscompleted.

TakingOver

The Employer shall take over the Site and the Works within seven days of
theEngineerissuinga certificate of Completion.

FinalAccount

TheContractor shall supply to theEngineer adetailed final accountof thetotal
amount that the Contractor considers payable as full and final
settlementofallclaimsundertheContractforitemsbeforetheendoftheDefectsLia
bility Period. The Engineer shall issue a Defect Liability Certificate andcertify
any finalpaymentthatisduetotheContractorwithin56daysofreceiving  the
Contractor's account if it is correct and complete. If it is not, theEngineer shall
issue within 56 days a schedule that states the scope of
thecorrectionsoradditionsthatarenecessary.IftheFinal Accountisstillunsatisfact
ory after it has been resubmitted, the Engineer shall decide on theamount
payable to the Contractor and issue a payment certificate, within
56daysofreceivingtheContractor’s revisedaccount.

If reversal in characteristic of tender (L1 becoming L2) on account of
excessesand savings in final account is observed, the Engineer/Employer shall
be
atlibertytorestrictthefinalpaymentofBOQitemstothelowestamountevaluated
of the bids considering the final quantities and the rates quotedincluding the
rebates if any. Payment of variation items shall however
bemadeattheratesapprovedbytheEmployer,within90daysfromthephysicalcom
pletion ofwork.

OperatingandMaintenanceManuals

If“asbuilt”drawingsand /oroperatingandmaintenancemanualsarerequired, the
Contractor shall supply them by the dates stated in the Contractdata.

If the Contractor does not supply the Drawings and/or manuals by the
datesstated in the Contract data, or they do not receive the Engineer’s
approval,
theEngineershallwithholdtheamountstatedintheContractDatafrompaymentsd
ue tothe Contractor.

Termination

The Employer or the Contractor may terminate the Contract if the other

partycausesa fundamentalbreachofthe Contract.
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59.2

59.3

59.4

60.
60.1

Fundamental breaches of Contract include, but shall not be limited to
thefollowing:

1. Thecontractorstopsworkfor28dayswhennostoppageofworkisshownonthe
currentprogrammeandthestoppagehasnotbeenauthorizedbythe Engineer

2. The Engineer instructs the Contractor to delay the progress of the
Worksandthe instructionsisnotwithdrawn within 28days;

3. The Employer or the Contractor is made bankrupt or goes into
liquidationotherthan forareconstructionsoramalgamation

4. A payment certified by the Engineer is not paid by the Employer to
theContractorwithin56 days ofthedate oftheEngineer’s certificate

5. The Engineer gives Notice that failure to correct a particular Defect is
afundamentalbreachofContractandtheContractorfailstocorrectitwithinare
asonable periodoftime determined bythe Engineer;

6. TheContractordoesnotmaintainasecuritywhichisrequired;

7. The Contractor has delayed the completion of works by the number
ofdays for which the maximum amount of liquidated damages can be paid
asdefinedin the Contract data;and

8. If the Contractor, in the judgment of the Employer has engaged in
corruptorfraudulentpracticesincompetingfororinexecutingtheContract.

Forthepurposeofthisparagraph:“corruptpractice”meanstheoffering,
giving, receiving or soliciting of anything of value to influence theaction of a
public  official in the procurement process or in contract
execution.“Fraudulent practice” means a misrepresentation of facts in order
to influencea procurement process or the execution of a contract to the
detriment of theborrower, and includes collusive practice among Bidders
(prior to or after bidsubmission)designedtoestablishbidpricesatartificialnon-
competitivelevelsandtodeprivetheBorrowerofthebenefitsoffreeandopencomp
etition.

When either party to the Contract gives notice of a breach of contract to
theEngineer for a cause other than those listed under Sub Clause 59.2 above,
theEngineershalldecide whetherthe breachisfundamentalornot.

Notwithstandingtheabove,theemployermayterminatetheContractforconvenie
nce.
PaymentuponTermination

If the Contract is terminated because of a fundamental breach of Contract
bythe Contractor, the Engineer shall issue a Certificate for the value of the
workdonelessadvancepaymentsreceiveduptothedateoftheissueofthe
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60.2

61.
61.1

62.
62.1

certificate, less other recoveries due in terms of the contract, less taxes due
todeducted at source as per applicable law and less the percentage to apply
totheworknotcompletedasindicatedintheContractdata.AdditionalLiquidated
Damages shall not apply. If the total amount due to the Employerexceeds any
payment due to the Contractor the difference shall be a debtpayabletothe
Employer.

If the Contract is terminated at the Employer’s convenience or because of
afundamental breach of Contract by the Employer, the Engineer shall issue
acertificate for the value of the work done, the cost of balance material
broughtbythecontractorand
availableatsite,thereasonablecostofremovalofequipment, repatriation of the
Contractor’s personnel employed solely on theworks,andthe Contractor’s cost
ofprotecting and securing the Works andless advance payment received up to
the date of the certificate, less otherrecoveries due in terms of the contract
and less taxes due to deducted atsourceasperapplicable law.

Property

All materials on the Site, Plant Equipments, Temporary Works and Works
aredeemed to be property of the Employer, if the Contract is terminated
becauseofa Contractor’s default.

ReleasefromPerformance

If the Contract is frustrated by the outbreak of war of by any other
evententirelyoutsidethecontrolofeithertheEmployerortheContractortheEngin
eer shall certify that the Contract has been frustrated. The Contractorshall
make the Site safe and stop work as quickly as possible after
receivingthiscertificateandshallbepaidforallworkcarriedoutbeforereceivingita
ndforanyworkcarriedoutafterwardstowhichcommitmentwasmade.
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63.

64.

F. SPECIALCONDITIONSOFCONTRACT
LABOUR

The Contractor shall, unless otherwise provided in the Contract,
makehis own arrangements for the engagement of all staff and labour, local
orother, andfortheirpayment ofhousing,feedingandtransport.

TheContractorshall,ifrequiredbytheEngineer,delivertotheEngineer a
return in detail, in such form and at such intervals as the Engineermay
prescribe, showing the staff and the numbers of the several classes oflabour
from time to time employed by the Contractor on the site and
suchotherinformation asthe Engineermayrequire.

COMPLIANCEWITHLABOURREGULATIONS

Duringcontinuanceofthecontact,theContractorandhissub-contractor
shall abide at all times by all existing labour enactments and rulesmade
thereunder, regulations, notification and bye laws of the State or
centralGovernment orlocal authority and any other labour law (including
rules),regulations, bye laws that may be passed or notifications that may be
issuedunder any labour law in future either by the State or the Central
Governmentor the local authority. Salient features of some of the major
labour laws thatare applicable to the construction industry are given below.
The Contractorshall keep the Employer indemnified in case any action is
taken against theEmployer by the competent authority on account of
contravention of any
oftheprovisionsofanyActorrulesmadethereunder,regulationsornotificationsin
cludingamendments.IftheEmployeriscausedtopayorreimburse, such amounts
as may be necessary to cause or observe, or
forobservanceoftheprovisionsstipulatedinthenotifications /byelaws/Acts/Rul
es/regulations including amendments, if any, on the part of theContractor, the
Engineer/employer  shall have the right to  deduct any
moneyduetotheContractorincludinghisamountofperformancesecurity.TheEm
ployer/Engineer shall also have the right to recover from the Contractorany
sum required or estimated to be required for making good the loss
ordamagesufferedbytheEmployer.

The employees of the Contractor and the Sub-Contractor in no case shall
betreatedastheemployees ofthe Employeratanypointtotime.
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SALIENTFEATURESOFSOMEMAJORLABOURANDOTHERLAWSAPPLICABLETOESTABLISH
MENTSENGAGEDINBUILDING ANDOTHERCONSTRUCTIONSWORK

A) Workmen Compensation Act1923:-TheActprovidesfor
compensationincaseofinjurybyaccidentarisingoutofandduringthecourseofemploy
ment.

B) Payment of Gratuity Act. 1972:- Gratuity is payableto an employee under
theActonsatisfactionofcertainconditionsonseparationifanemployeehascompleted

5 years service or more on death, the rate of 15 days wages for everycompleted
year of service. The Act is applicable to all establishments employingl0ormore
employees.

C) Employees P.F. and Miscellaneous Provision Act 1952:-The Act Provides
formonthly contributionsby

theemployerplusworkers@10%o1r8.33%Thebenefitspayable underthe Act are :

1. Pensionorfamilypensiononretirementordeath,asthecasemaybe.
2. Depositlinkedinsuranceonthedeathinharnessoftheworker.
3. PaymentofP.F.accumulationonretirement/deathetc.

D) MaternityBenefitAct1951.:-
TheActprovidesforleaveandsomeotherbenefitstowomenemployeesincaseofconfin

ementormiscarriageetc.

E) Contract Labour (Regulation & Abolition) Act 1970: The Act provides

forcertain welfare measures to be provided by the Contractor to contract labour
andin case the Contractor fails to provide, the same are required to be provided,
bythePrincipalEmployerbyLaw.TheprincipalEmployerisrequiredtotakeCertificate
of Registration and the Contractor is required to take license from thedesignated
Officer. The Act is applicable to the establishments or Contractor
ofPrincipalEmployer,iftheyemploy20ormorecontract labour.

F) Minimum Wages Act 1948 :-The Employer is supposed to pay not less than
theMinimum Wages fixed by appropriate Government as per provisions of the
Act, ifthe employment is a scheduled employment. Construction of Building,
Roads,Runwaysare scheduledemployment.

G) Payments of wages Act 1936:-It lays down as to by what date the wages are
tobepaid,whenitwillbepaidandwhatdeductionscanbemadefromthewagesofthe
workers.

H) EqualremunerationsAct1979:-TheActprovidesforpaymentofequalwages  for
work of equal nature to Male and Female workers and for not
makingdiscrimination against female employees in the matter of transfer,
training andpromotionsetc.

[) Payments of Bonus Act 1965:- The Actis applicable to all
establishmentsemploying 20 or moreemployees.TheAct provides for payments
of annualbonus subject to a minimum of 8.33% of wages and maximum of 20 %

of wagesto employees drawing Rs. 3500/- per month or less. The bonus to be
paid toemployees getting Rs, 2500/- per month or above Rs. 3500/- per month
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shall beworkedoutbytakingwagesasRs.2500/-permonthonly.TheActdoesnot
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)

K)

L)

M)

N)

0)

apply to certain establishments. The newly set-up establishments are
exemptedfor five years in certain circumstances. Some of the State Governments
havereduced the employment size from 20 to 10 for the purpose of applicability
ofthisAct.

IndustrialDisputesAct1947:-TheActlaysdownthemachineryandprocedure for
resolutions of Industrial disputes, in what situations a strike orlock-
outbecomesillegalandwhataretherequirementsforlayingofforretrenchingtheemp
loyees orclosingdowntheestablishment.

Industrial employment (standing Orders) Act 1946 :- It is applicable to

allestablishments employing 100 or more workmen (employment size reduced
bysome of the State and Central Government to 50). The Act provides for

layingdownrulesgoverningtheconditionsofemploymentbytheEmployeronmatter
sprovidedintheActandgetthesamecertifiedbythedesignatedAuthority.

Trade Unions Act 1926:-The Act lays the procedure for registration of
tradeunions of workmen and employers. The Trade Unions registered under the
Acthavegiven certainimmunitiesfromcivilandcriminalliabilities.

ChildLabour(Prohibition&RegulationAct1986:-

TheActprohibitsemploymentofchildrenbelow14yearsofageincertainoccupations
andprocessandprovidesforregulationofemploymentofchildreninallotheroccupati
ons and processes. Employment of Child labour is prohibited in
BuildingandConstruction Industry.

Inter - State Migrant workmen’s (Regulation of Employment &

Conditionsof service) Act 1979:-TheAct is applicable to an establishment
which employs5ormoreinter-statemigrantworkmenthroughanintermediary
(whohasrecruited workmen in one state for employment in the establishment
situated inanother state).The inter-state migrant workmen, is an establishment
to whichthis Act becomes applicable, are required to be provided certain
facilities such ashousing, medical aid, traveling expenses from home upto the

establishment andback, etc.

The  Buildin and _Other Construction workers(Regulation of
employmentandConditionsofService)Act1996andtheCessActof1996:-
Alltheestablishmentswhocarryonanybuildingorotherconstructionsworkandempl
oy10or more workers arecoveredunderthisAct.

All such establishments are required to pay cess at the rate not exceeding 2%
ofthe cost of construction as may be modified by the government. The Employer
oftheestablishmentisrequiredtoprovidesafetymeasuresattheBuildingorconstruct
ionworkandotherwelfaremeasures,suchascanteens,FirstAidfacilities,
Ambulance, Housing = accommodations for  workers near the
workplaceetc.TheEmployertowhomtheActapplieshastoobtainaregistrationcertifi
catefromtheRegisteringOfficersappointedbytheGovernment.
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P)

Q)

R)

65.

24.1

24.2

Factories Act 1948 :-The Act lays down the procedure for approval of

plansbeforesetting upafactory,health and safety
provisions,welfareprovisions,workinghours,annualearnedleaveandrenderinginf
ormationregardingaccidents or dangerous occurrences to designated
authorities. It is applicable
topremisesemployingl0personsormorewithaidofpoweror20ormorepersonswit
houttheaidofpowerengagedinthemanufacturingprocess.

Royalty charges-The contractor shall pay the royalty to the
competentauthorityasperrule.Theroyaltychargespaidshallbebornebythec
ontractor andshallnot be reimbursed bytheEmployer.

FollowingPollutioncontrolActsandamendmentsmadethereoffromtim
etotimeshallbeapplicable.

1. Water(PreservationandcontrolofPollution)Act,1974
2. Air(PreventionandControl ofPollutionAct1981
3. Environmental(Protection)Act1986

ThecontractormustcommittoadoptingEnvironmentalmanagementpla
nforbestenergyuse,wastemanagement,thereductionof pollution as in EMS
(Environmental Management system)ISO-14001-2015

ARBITRATION(GCCClause24)
Theprocedureforarbitrationwillbeasfollows:-

If the Contractor is of the view that a decision taken by the Engineer was
eitheroutside the authority given to the Engineer by the Contract or that the
decisionwaswronglytaken,thedecisionshallbereferredto#SuperintendingEngi
neer(HigherAuthority)within14daysofthenotificationoftheEngineer's decision.
If the issue is not resolved, any party can refer the matterfor conciliation
within 15 days from the decision given by the #SuperintendingEngineer.

(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with
thedecision of the #Superintending Engineer, both the parties have to
refer tothe#ChiefEngineerconcernedfortheconciliation process.

(b) For the work more than Rs.100 Cr.,if any of the parties is not satisfiedwith
the decision of the Superintending Engineer, both parties have
torefertothe#Secretary,Roads&BuildingDepartment,GovernmentofGujarat
forthe conciliation process.

Ifthedisputeisnotresolvedthroughtheconciliationprocess,contractor
may refer the dispute to Gujarat Public Works Contract DisputeArbitration
Tribunal. If the Contractor fails to refer a claim / dispute to
theHigherAuthoritywithin14daysofthenotificationoftheEngineer'sdecision
,theContractorshallnotbeentitledtoanyadditionalpayment/claim  if he
doesn’t follow the above sequence in stipulated
time.However,duringsuchperiod, hewouldnotstoptheworkinanycase.
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SECTION- 4

CONTRACTDATA
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Itemmarked“N/A”donotapplyto thisContract.
1.

CONTRACTDATA

Clause Reference
Withrespect

TheEmployersis

Name:Executive Engineer, panchayat R&B Division
Address:Jilla Panchayat Kacheri, Khas Road, BOTAD
NameofauthorizedRepresentative(willbeintimatedlater)
TheEngineerisExecutive Engineer, panchayat R&B Division,

TheDefectsLiabilityPeriodisOneyearsfromthedateof

completion.
TheStartDateshallbe1stdaysforthedateofissueoftheNoticetoproceedwit
hthe work.

ThelntendedCompletionDateforthewholeoftheworksis

06Monthsafterstartofworkwiththefollowingmilestones:
Milestonedates:

Physical works to be completed Period from the start
dateMileStoneli.e. . eeerseeeseessserssesssnesssees 25% 45 days.

MilestoneZi.e. 50% 90 days.
Milestone3i.e. 75% 135 days.

Milestone4i.e. 100% 180 days.
TheSiteislocatedat

Construction of Anganvadi - Nandghar (Frame structure) at Various Village of Ranpur
Taluka Dist. Botad (Package BTD/Anganvadi/Pac-19) (Jalila-4, Chandarva-3)

ThenameandidentificationnumberoftheContractis:

TheworksconsistRs.29,95,631.760f Building Work withitemsas per
B.0.Q.The works shall, inter alia, include the following,
asSpecifiedorasdirected:

(A)BuildingWorks

New Building Works ofAnganvadi-Nandghar BOTAD Districtetc.

(B)RoadWorks
iteclearance;setting-

pavementsremodeling/construction of Junctions, intersections, bus bays,
lay-bays;supplying and-placing of drainage Channels, flumes, guard posts
andguardotherrelateditems;censtruction/extensionofcrossdrainageworks,

bridge,  approaches  and her  related stones; protective
worksforroads/bridge;allaspectsofqua ssuranceofvariouscomponents of
the works; rectification of The defects in the.completedworks during the
DefectsLiability Period; submission of “As- built"drawings and any other
related documents; and other ite of work
asmayberequiredtobecarriedoutforcompletingtheworkin

accordance with the drawings and the provisions of the contract and
toensuresafety.

Tosection3

[CL.1.1]

[CL.1.1&33]

[CL.1.1]

[CL.1.1,17&2]

[CL.2.2&49.1]

[CL.1.1]

[CL.1.1]

[CL.1.1]
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(B)BridgeWorks.

Site clearance; setting out, provision of foundations, piers abutmentsand
bearing; prestressed/reinforced cement concrete superstructure;wearing
coat, hand  railings, expansion  joints,  approach  slabs,
drainagesspouts/downtakepipes,arrangementsforfixinglightposts,water
mains,utilitiesetc;provisionofsuitablydesignedprotectiveworks;providing
wing/return walls; provision of road markings, road signsetc.; all aspects
of quality assurance; clearing the site and handing overthe works on
completion; rectification of the defects during the
DefectsLiabilityPeriodandsubmissionof“As-
built”drawingsandotherrelated documents; and other items of work as
may be required to becarried out for completing the works in accordance
with the drawingsandtheprovisions ofthecontractandtolnsuresafety

(C) Other Items [CL.1.1]
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10.

11.

12.

13.

14.

15.

16.

17.
18.
19.

20.
21.

22,

Any Other Items as required to fulfill all contractual obligations as per the
Biddocuments.

ThefollowingdocumentsalsoformpartoftheContract:

Asperclause2-3

Thelawwhichapplies totheContractisthelawofUnionoflndia
ThelanguageoftheContractdocumentsisEnglish
Limitofsubcontracting 25%ofthelnitialContractPrice
TheScheduleofOtherContractors

TheScheduleofKeyPersonnel AsperAnnex-IIto Sectionl

The minimum insurance cover for physical property, injury and
deathisRs.5lakhsperoccurrencewiththenumberofoccurrenceslimitedt
o four. After each occurrence, the contractor will pay an
additionalpremiumnecessarytomakeinsurancevalidforfouroccurrences
always.

Sitelnvestigationreport
TheSitePossessiondatesshallbe1st day of Work order
Theperiodforsubmissionofprogrammeforapprovaloftheengineershallb
e 21daysfromthe issue ofLetterofAcceptance.
Theperiodbetweenprogramupdateswillbe ...... days.(1/4 of TL)
Theamounttobewithheldforlatesubmissionofanupdatedprogrammesha
llbeRs. 1.00lakhs (0.2% of Tender mountroundoff in lakh)
ThefollowingeventsshallalsobeCompensationEvents
Substantiallyadversegroundconditionsencounteredduringthecourseof
executionof worknotprovidedforinthebiddingdocument.
(i) Removalofundergroundutilitiesdetectedsubsequently
(ii)  Significant changes in  classification of  soil
requiringadditionalmobilizationbythecontractor,e.g.ordin
arysoiltorockexcavation,
(iii) Removalofunsuitablemateriallikemarsh,debrisdumps,etc.
not causedbythecontractor.

[CL.2.3(9)]

[CL3.1]
[CL3.1]
[CL.7.1]
[CL.8]
[CL.9]

[CL13]

[CL.14]
[CL.21]
[CL.27.1]

[CL.27.3]
[CL.27.3]

[CL.44]
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(iv)  Artesianconditions

(V) Seepage,erosionlandslide

(vi)  Rivertrainingrequiringprotectionofpermanentwork

(vii) Presenceofhistorical,archeologicalorreligiousstructures,m
onumentsinterferingwiththe works

(viii) Restrictionofaccesstogroundimposedbycivil,judicial,or
militaryauthority

23. ThecurrencyoftheContractisIndianRupees [CL.46]
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Pu=Percentageofbitumencomponentofthework

(AsperGot.R&BDepartmentTharavDt.4/5/2026.No.RBD/0AS/e-file/16/2022 /0002 /SectionC)
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Vin=0.85%(P/100)xRx(Mi~Mo) /Mo
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32.
33.

34.
35.

36.

37.

38.

Deleted

The securities shall be for the following minimum amounts equivalent {CL.
52}Asa percentage ofthe Contract Price:

Performance Security for 5 percentof contract price plus Rs. ...cccoeenee (to
bedecided after evaluation of the bid) as additional security in terms of ITB
Clause29.5

The standard form of Performance security acceptable to the Employer shall
bean unconditional Bank Guarantee of the type as presented in Section 8 of
theBiddingDocuments.

TheScheduleofOperatingandmaintenanceManuals....N/A. {CL. 58}
The date by which “as- built” drawings (in scale as directed) in 2 sets {CL. 58}are
required within 28 days of the issue of certificate of completion of the
wholeorsection ofthe work,asthe case maybe.
Theamounttobewithheldforfailingtosupply“asbuilt’drawings{CL.58}bytheDatere
quiredisRs.5.00Lakhs.

The following events shall also be fundamentals breach of
contract:{CL.59.2}“TheContractorhascontravenedSub-clause 7.1andClause
90fGCC”

The percentage to apply the value of the work not completed representing {Cl
60}theEmployer’sadditionalcostforcompletingtheWorksshallbe20percent.
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SECTION- 5

TECHNICALSPECIFICATION
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SECTION- 6

FORMOF BID
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FORMOFBID

DescriptionoftheWorks:

BID
To

Address

. We offer to execute the Works described above and remedy any defects therein
inconformity with the conditions of Contract, specification, drawings, Bill of
QuantitiesandAddendaforthe sum(s)of

. Weundertake,ifourBidisaccepted,tocommencetheWorksassoonasisreasonably
possible after the receipt of the Engineer's notice to commence, and
tocompletethewholeoftheWorksintheContactwithinthetimestatedinthedocument.

. We agree to abide by this Bid for the period of 120 Days from the date fixed
forreceiving the same, and it shall remain binding upon it and may be accepted at
anytimebefore the expiration ofthatperiod.

. Unless and until a formal Agreement is prepared and executed this Bid,
togetherwithyourwrittenacceptancethereof,shallconstituteabindingcontractbetwee

nus.

. We understand that you are not bound to accept the lowest or any tender you
mayreceive.

Datedthis--------------=--=-omn-- dayof----------msmme o 20

(inblockcapitalsortyped)
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Address

Witness

Address

Occupation
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SECTION- 7
BILLOFQUANTITIES
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BILLOFQUANTITIES

Preamble

. The bill of Quantities shall be read in conjunction with the Instructions to
Bidder,ConditionsofContract,TechnicalSpecificationsandDrawings.

. The quantities given in the Bill of Quantities are estimated and provisional,
andare given to provide a common basis for bidding. The basis of payment will be
theactual quantities of work ordered and carried out, as measured by the
Contractorand verified by the Engineer and valued at the rates and prices
tendered in thepriced Bill of Quantities, where applicable, and otherwise at such
rates and pricesasthe Engineermayfixwithin the termsofthe Contract.

. TheratesandpricestenderedinthepricedBillofQuantitiesshall,exceptinsofarasitisot
herwiseprovidedundertheContract,includeallconstructionalplant,layout,supervisi
on,materials,erection,maintenance,insurance,profit,taxes and duties, together
with all general risks, liabilities and obligations set outorimpliedin the Contract.

. TheratesandpricesshallbequotedentirelyinindianCurrency.

. A rate or prices shall be entered against each item in the Bill Quantities,
whetherquantities are stated or not. The cost of Items against which Contractor
has failedto enter a rate or price shall be deemed to be covered by other rates and
pricesenteredin theBillofQuantities(in case ofltemrate contract).

. The whole cost of complying with the provisions of the Contract shall be
includedin the items provided in the priced Bill of Quantities, and where no Items
areprovided the cost shall be deemed to be distributed among the rates and
pricesenteredforthe relateditems of Work.

Generaldirectionand descriptionsofwork and materialsarenot
necessarilyrepeatedorsummarizedintheBillofQuantities.Referencestotherelevant
sections of the contract documentation shall be made before entering rates
orpricesagainst eachiteminthe BillofQuantities.

. Themethodofcompletedworkofpaymentshallbeinaccordancewiththespecification
for Road and Bridge works. For building works specifications forbuildingare tobe
followed.

ErrorswillbecorrectedbytheEmployerforanyarithmeticerrorspursuantto
Clause29ofthelnstructionstoBidder.

10.Rock is defined as all materials which, in the opinion of the Engineer,

requiredblasting,ortheuseofmetalwedgesandsledgehammers,ortheuseofcompres
sed air drilling for its removal, and which cannot be extracted by
rippingwithatractorofatleast150kw withasinglerearmountedheavy duty ripper.
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BILLOFQUANTITIES
(A) PercentageRateTender(UptoINR50Cr.)

Item
No

Description of Item (with
briefspecification and
reference
tobookofspecifications)

Quantity | Unit Rate Amount
Infigur
es

As Per Attached sheet

[/Weam/arewillingto carryouttheworkat

................................. %above/belowpercent(Should

be written in figures and words) of the estimated rate mentioned above. Amount of my
/ourtenderworks out asunder.

Estimatedamountputtotender

Net

Inwords

%below

Estimatedamountputtotender
Add......... %Above
Net

Inwords

1 TheContractorshallexhibitaboardwithdetailedspecificationanddetailsofworkasdirectedb
ytheEngineer-In-Chargeforwhichnoextrapayment shallbemade.
2 Thelabourcesswillbe deductedasperprevailingrulesi.e. 1%oftheworkdone.

w

GSTandIncometaxTDSwillbedeductedatasourcewhilemakingpaymentsofbills

4 InallR.C.C.ItemsinRateAnalysisStandardCementConsumptionhasbeentakenas
perGovt.G.R.:PRC-10/2017CementConsumption/16/CDate:11/05/2017asstatedin
S.0.R.thereforeinR.C.C.itemswherethereisachangeasperactualmixdesignthecost
ofdifferenceofcementconsumptionhavebeendeductedfromtherateoforiginalitematthe

rate ofinput ratementionedin allthe tender.
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SECTION- 8

SECURITIESANDOTHERFORMS
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BIDSECURITY(BANK GUARANTEE)

WHEREAS, -------mmm oo (name of Bidder) (hereinafter called
the“TheBidder”)hassubmittedhisbidDated------------------------

(Date)fortheconstructionof------------- (NameofContractorhereinaftercalled“theBid”)

KNOWALLPEOPLEbythesepresentsthatWe--------------=--mmmoms oo

(nameofBank) of --------=-mmmm e e (nameofcountry)havingour
registered officeat------------m-mrm o (hereinaftercalled
“thebank”)areboundunto------------=-=---m-emcmmmm oo (nameofEmployer)
(hereinaftercalled“TheEmployer”)inthesumof ----------=-=-=--mmsmmmmm oo *

for which payment well and truly to be made to the said Employer the Bank itself,

hissuccessorsandassignsbythese presents.

SEALEDwiththeCommonSealofthesaidBankthis---------------------- dayof --------------- 20

THECONDITIONSoftheseobligationsare:

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid

validityspecifiedin the FormofBid;
Or

(2) IftheBidderhasbeennotifiedoftheacceptanceofhisbidbytheEmployerduringthe

periodofBidValidity:

A

FailsorrefusestoexecutetheFormofAgreementinaccordancewiththelnstruct
ionsto Bidders,ifrequired;or

B.FailsorrefusetofurnishthePerformanceSecurity,inaccordancewiththelnstructionstoB
idders;or

C.doesnotacceptthecorrectionoftheBidPricepursuanttoClause27(CorrectionofErr
ors)

We undertake to pay to the Employer up to the above amount
uponreceipt of his first written demand, without the employer having to
substantiatehisdemand,providedthatinhisdemandtheEmployerwillnotethatthea
mount claimed by him is due to him owing to the occurrence of one or any

ofthethreeconditions, specifyingtheoccurredconditionsorconditions.

85



ThisGuaranteewillremaininforceuptoandincludingthedate --------------------------- ok
days after the deadline for submission of Bids as such the deadline is stated in
thelnstructions to Bidders or as it may be extended by the Employer, notice of
whichextension(s)totheBankisherebywaived.Anydemandinrespectofthisguarante

eshouldreach the Banknot later thanthe abovedate

(Signature,nameandaddress)
* The Bidder should insert the amount of the guarantee in words and
figuresdenominated in Indian Rupees. This figure should be the same as

shown inClause16.1(BidSecurity)ofthelnstructionstoBidders.

**45daysaftertheendofthevalidityperiodoftheBid.DateshouldbeinsertedbytheE
mployerbeforetheBiddingdocumentsareissued.
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PERFORMANCESECURITY

TO,

—————————————————————————————————————————————————————————————————— (NameofEmployer)
------------------------------------------------------------------- (AddressofEmployer)
WHEREAS  —-mmmm oo oo o e (nameandaddressof
contractor) (hereaftercalled“theContractor”)hasundertaken,inpursuanceofContracts
NoO. ----m-m oo dates ------------m-mmemmm e toexecute -----------------

--------- (name of Contract and brief description of Works) (hereinafter called
“TheContract”)

AND WHEREAS it has been stipulated by you in the said Contract that
theContractor shall furnish you with a Bank Guarantee by a recognized bank for the
sumspecified therein as security for compliance with his obligation in accordance
withtheContract.

ANDWHEREASwehaveagreedtogivetheContractorssuchabankGuarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible
toyouonbehalfoftheContractor, uptoatotalof--------------=--=--mmemmmmm oo
(amountofguarantee)* -----------------m--mmmmaen (inwords),suchsumbeingpayablein
types and proportions of currencies in which the Contract prices is payable, and
weundertaketopayyou,uponyourfirstwrittendemandandwithoutcavilorargument,any
sumorsumswithinthelimitsof ------------------mcmmomm e
(amountofguarantee)asaforesaidwithoutyourneedingtoproveortoshowgroundsorrea
sonsforyour demandforthesumspecifiedtherein.

We hereby waive the necessity of your demanding the said debt from the
contractorbeforepresentingiswiththe demand.

We further agree that no change or addition to or other modification of the terms
ofthe Contract to of the Works to be performed thereunder or of any of the
Contractdocuments which may be made between your and the Contractor shall in
any wayrelease us from any liability under this guarantee, and we hereby waive
notice of anysuchcharge,addition ormodifications.

This guarantee shall be valid until 60 days from the date of expiring of
theDefectLiabilitiesperiod.

SignatureandSealoftheguarantor----------------=--------—---

NameofBank-------------mmmmmm oo

Address = —mmrmmmmm
D B e

*AnamountshallbeinsertedbytheGuarantor,representingthepercentagetheContractprices
pecifiedin theContractdenominatedinindianRupees.
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ADDITIONALPERFORMANCESECURITY
[Clause34.1.(A)]

TO,

------------------------------------------------------------------ (NameofEmployer)
------------------------------------------------------------------- (AddressofEmployer)

WHEREAS  -ommmmm oo e e (Nameandaddressof
contractor) (hereaftercalled “TheContractor”) has
undertaken,inpursuanceofContractsNo. --------------=---=------ dates ------------mmmmmeeees
-toexecute -----------------

————————— (Name of Contract and brief description of Works) (hereinafter called
“TheContract”)

AND WHEREAS it has been stipulated by you in the said Contract that
theContractor shall furnish you with a Bank Guarantee by a recognized bank for the
sumspecified therein as security for compliance with his obligation in accordance
withtheContract.

ANDWHEREASwehaveagreedtogivetheContractorssuchabankGuarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible
toyouonbehalfoftheContractor, uptoatotalof--------------=--=--mmemmcmmm oo
(amountofguarantee) ---------------=--m-mmmmnmoo- (inwords),suchsumbeingpayablein
types and proportions of currencies in which the Contract prices is payable, and
weundertaketopayyou,uponyourfirstwrittendemandandwithoutcavilorargument,any
sumorsumswithinthelimitsof -------------------m-ocommmm e
(amountofguarantee)asaforesaidwithoutyourneedingtoproveortoshowgroundsorrea
sonsforyour demandforthesumspecifiedtherein.

We hereby waive the necessity of your demanding the said debt from the
contractorbeforepresentingiswiththe demand

We further agree that no change or addition to or other modification of the terms
ofthe Contract to of the Works to be performed thereunder or of any of the
Contractdocuments which may be made between your and the Contractor shall in
any wayrelease us from any liability under this guarantee, and we hereby waive
notice of anysuchcharge,addition ormodifications.
Thisguaranteeshallbevaliduntil28daysfromtheprojectcompletiondate.

SignatureandSealoftheguarantor----------------=--------—---

NameofBank-------------mmmmmmm oo
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BANKGUARANTEEFORADVANCEPAYMENT

TO,

———————————————————————————————————————————————————————————————————————————————— (NameofEmployer)
———————————————————————————————————————————————————————————————————————————————— (AddressofEmployer)
-------------------------------------------------------------------------------- (NameofContractor)
Gentlemen:

InaccordancewiththeprovisionsoftheConditionsofContract,sub-clause
51.1(“Advance Payment”)of the above mentionedContract,--------------=--=--=--=--=--—-
------------------- (name and address of Contractor) (hereinafter called

“theContractor”)shalldepositwith ----------=--=--omcmmommmmeee- (nameof
Employer)abankguaranteehisproperandfaithfulperformanceunderthesaidClauseofth
eContractinanamountof -----------=--==smmmmmmmm oo (amountofGuarantee)*-

We,the ===-=-=--m e (bankoffinancialinstitution),asinstructed
bytheContractor,agreeunconditionallyandirrevocablytoguaranteeasprimaryobligatorand
notasSuretymerely,thepaymentto--------------=---=-mmmommcmmmmoee
(nameofEmployer)onhisfirstdemandwithoutwhatsoeverrightofobligationonourpart
andwithout hisfirst claimto theContractor,inthe amountnot exceeding ---

(amountofguarantee)*words)

We further agree that no change or addition to or other modifications of the terms
oftheContractororWorkstobeperformedthereunderorofanyoftheContractdocuments
whichmaybemadebetween--------------=--=-cmsmemmemen- (nameofEmployer) and the
Contractor, shall in any way release us from any liability
underthisguarantee,andweherebywaivenoticeofanysuchchange,additionormodificati
ons.
Thisguaranteeshallremainvalidandinfulleffectfromthedateoftheadvance

payment under the Contract until ------------mmmmmmmmm (name
ofemployer)receivesfullrepaymentofthesameamountfromthecontractor.

YOUR'STRULY

SignatureandSeal
NameofBank/Financiallnstitution
Address

Date

* An amount shall be inserted by that Bank or Financial Institution representing
theamountofthe AdvancePayment, anddenominatedin IndianRupees.
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LetterofAcceptance

(LetterheadpaperoftheEmployer)

(date)
To,
(NameandaddressoftheContractor)
DearsSirs,
ThisistonotifyyouthatyourBiddated forexecutionof
the (Nameofthecontractandidentificationnumber,as

giveninthelnstructionsto Bidders)for theContractPriceofRupees

(

)J(amountinwordsandfigures)ascorrectedandmodifiedinaccordancewitht
helnstructionstoBidders*isherebyacceptedbyour agency.

You are requested to furnish performance security, in the form detailed
inpara 34.10fITB foran amountequivalentto Rs. within 10 days of the
receiptof this letter of acceptance up to beyond 60 days from the date of expiry of
defectsLiabilityperiodi.eupto____and theAdditionalPerformanceSecurity for
anamountequivalenttoRs. shallbevalidbeyond28(twenty-
eight)daysofProjectCompletionDatei.e.upto_____

andsignthecontract,failingwhichactionasstatedinP

ara 34.3ofITBwillbe taken.

YoursFaithfully

AuthorizedSignatureName
and title of
SignatoryNameofEmployer

* Delete “Corrected and” or and modified if only one of these actions applies. Delete
ascorrected and modified in accordance with the Instructions to Bidders, if corrections

ormodificationshave not been affected.
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IssueofNoticetoproceedwiththework

(LetterheadoftheEmployer)

To,

(NameandaddressoftheContractor)

DearsSirs,

PursuanttoyourfurnishingtherequisitesecurityinlTBClause34.1andsigningofth

eContractfortheconstructionof

atabidPriceofRs.

You are hereby instructed to proceed with the execution of the said works

inaccordancewiththe contract documents.

Yoursfaithfully

(Signature, name and title of signatory
authorizedTosign on behalfofEmployer)
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AGREEMENTFORM

Thisagreement,madeonthe dayof between
(nameandaddressofEmployer)(Hereinaftercalled“the
Employer) and (name and address of

contractor) hereinafter called “the Contractor” of the other part

WhereastheEmployerisdesirousthattheContractorexecute

Name and identification number of contract (hereinafter called “the works”) and
theemployer has accepted the Bid by the Contractor for the execution and
completion ofsuchworks andthe remedyingofany defectstherein, at acost ofRs.

NOWTHISAGREEMENTWITNESSETHASFOLLOWS

1. In this Agreement, words and expression shall have the same meanings as
arerespectively assigned to them in the conditions of contract hereinafter
referred

toandtheyshallbedeemedtoformandbereadconstruedaspartofthisAgreement.

2. In Consideration of the payment to be made by the Employer to the contractor
ashereinafter mentioned, the Contractor hereby covenants with the Employer
toexecutive and complete the works and remedy any defects therein in

conformityinallaspectswiththeprovisionsofthe contracts.

3. The employer hereby covenants to pay the Contractor in consideration of
theexecution and completion of the works and the remedying the defects
whereincontract price or such other sum as may become payable under the

provisions oftheContractat thetimesandinthe mannerprescribedbythecontract.

4. The Following documents shall be deemed to form and be ready and construed

aspartofthisAgreement viz

i) letterofAcceptance
i) Noticetoproceedwiththeworks:
iii ) Contractor’sBid
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iv) Conditionsofcontract:GeneralandSpecial

V) ContractData
vi) Additionalconditions
vii) Drawings

viii) BillofQuantitiesand
ix) AnyotherdocumentslistedintheContract

dataasformingpartoftheContract.

InwitnesswhereofthepartiestheretohavecausedthisAgreementtobeexecutedthe

dayandyearfirst beforewritten

TheCommonsealof

Washereuntoaffixedin thepresence of:

Signed,sealedandDeliveredbythesaid

Inthepresenceof

BindingsignatureofEmployer

BindingSignatureofContractor
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UNDERTAKING

(ForInvestment)

I, the undersigned do hereby undertake that our firm M/s
................................................................................................. wouldinvestaminimumcashupto25

% ofthevalue of theworkduringimplementation ofthe contract.

(SignedbyanAuthorizedofficerofthefirm)

Titleofofficer

Nameoffirm

DATE
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UNDERTAKING
(ForValidity)

fordatefixedforreceivingthesameanditshallbebindingonusandmaybeacceptedatanytime before

the expiration ofthatperiod.

(SignedbyanAuthorizedofficerofthefirm)

Titleofofficer

Nameoffirm

DATE
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SECTION-9

DRAWINGS
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SECTION-10
DOCUMENTSTOBEFURNISHEDBYBIDDER



