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NOTICE	INVITING	TENDER	
Executive	 Engineer,	 Panchayat	 Road	 building	 Division,	 BOTAD,	 The	
invitesbidsfortheconstructionofworksdetailedinthetable.	
Thebiddersmaysubmitbidsforanyorallofthefollowingworks.	
	

TABLE	

Package	
No.	 Name	of	work	

Approximate	
value	of	works	

(Rs.)	

Bid	security		
(Rs.)	

Cost	of	
document	

Period	of	
completion	

Class	of	
Registration	
/	Category	

of	
contractor	if	
Required	

1	 2	 3	 4	 5	 6	 7	

	

Construction	Of	Box	
Culvert	on	Vadhela	
Dhadhodar	Road	

Ch.0/700,	
Ta.Barwala,	
Dist.Botad.	

(Remaining	Work)	

1,14,03,431.70	 1,15,000.00/‐	 3,600.00	 06	Months	

“C”	Class	
and	above	
&Category	

–III	
(Bridge)	

1. Prospective/InterestedbiddermaydownloadtheBidDocumentsfromwebsitehttps://	
www.tender.nprocure.com	 free	 of	 cost	 till	 the	 Time	 and	 Date	 as	 mentioned	 on	
onlineNITatwebsitehttps://www.tender.nprocure.com.	
2. However,Bidderwhois	 submittingtheBidOnlinewillhavetopaytheBidDocumentFee/Tender	 	 Fee		
through	 	 Demand	 	 Draft	 	 only	 	 of	 	 any	 	 Schedule	 	 Bank	 	 payable	 	 at	
BOTADandinfavourof‘ExecutiveEngineer,Panchayat	 Road	 and	 Building	
Division,BOTAD’.OncetheBidis	receivedonline,BidDocument/TenderFeewill	notberefundable.	
														“The	Demand	Draft	for	Bid	Document	/	Tender	fee	and	FDR	/	Bank	Guarantee	against	BidSecurity	/	
EMD	 shall	 be	 submitted	 in	 electronic	 format	 throughonline	 (by	 scanning)while	uploading	 the	 bid,	 this	
submission	 shall	 mean	 that	 bid	 document	 /	 tender	 fee	 andBid	 Security	 /	 EMD	 has	 been	 received.	
Accordingly,	 the	 offer	 of	 only	 those	 shall	 be	
openedwhoseBidDocument/TenderFeeandBidSecurity/EMDhavebeenreceivedelectronically.	 However,	
for	 the	 purpose	 of	 realization	 of	 Demand	 Draft,	 and	 FDR	 /	
BankGuaranteebiddershallsendthesameinoriginalthroughR.P.A.D.soastoreachto‘ExecutiveEngineer,R&BDi
vision,BOTAD,	within7Daysfromthelastdayofbidsubmission.	

Penaltative	 action	 for	 not	 submitting	 Demand	 Draft	 /	 FDR	 /	 Bank	 Guarantee	
inoriginaltoExecutiveEngineer/TenderInvitingAuthoritybybiddershallbeinitiated.	
3. Bids	 received	 online,	 will	 be	 opened	 on	 the	 time,	 date	 and	 place	 as	 specified	 in	 the	
onlineNITatwebsitehttps://www.tender.nprocure.cominthepresenceofthebiddersortheirauthorizedrepre
sentatives,whowish	toremainpresent.	
If	 the	 office	 happens	 to	 be	 closed	 on	 the	 day	 of	 opening	 of	 the	 bids	 as	 specified,	 the	
bidswillbeopenedonthenextworkingdayatthesametimeandvenue.	
4.	 	 	 	 	 	 	 	 	 	 	 Aprebidmeetingwillbeheldon………………………………at………………………..hrs.attheofficeof
	............................................................................................................toclarifytheissuesandtoanswerquestionsonany	
matterthat
	............................................................................................................mayberaisedatthatstageasstatedinclause9.2of‘instructi
onstoBidders’ofthebiddingdocuments.	
4. BidSecurity(EMD)isequalto1%ofEstimatedAmountputtobid/tenderandshouldberoundedoffto	
thenextthousandrupees.	
5. OtherInformationisasunder:	
A.			Agencies	can	prepare	and	edit	their	offers	a	number	of	times	before	the	end	of	thetender	submission	
date	and	time.	After	the	tender	submission	date	and	time,	thebidder	cannot	modify	/	edit	/	withdraw	their	
submitted	offer	in	any	case.	No	writtenoronlinerequestinthis	regardshallbegranted.	

B.				Offersinphysicalform	willnotbeacceptedinanycase.	
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C. Demand	 Draft	 purchased	 by	 the	 other	 then	 bidder	 and	 issued	 after	 the	 last	 date	
ofsubmissionofBids,willnotbeconsideredoraccepted.	

D. Thecostincurredbythecontractorforthisofferforclarificationorattendingdiscussion,	 conferences	 or	
sitevisitswill	not	bereimbursed	by	theEmployer	orEngineer‐in‐Charge.	

E. Conditionaltendershallnotbeaccepted.	
	
F. Any	 changes,	 addition,	 alternation	 made	 in	 the	 prescribed	 form	 attached	 with	

tenderareliabletoberejected.	

G. Any	 change	 in	 format	 or	 conditional	 Bank	 Guarantee	 will	 not	 be	 accepted	 and	
thebidderwillbeconsiderednon‐responsive.	

H. All	 the	 bidders	 are	 instructed	 to	 fill	 in	 information	 strictly	 in	 accordance	 with	
theformatgiveninthechecklist/qualificationdocument/tenderdocument.	

I. It	is	mandatory	for	the	bidders	to	supply	each	and	every	information	as	asked	strictlyinelectronic	
formatatappropriateplaces	only.	

J. Blank	 /	 insufficient	 information	 shall	 be	 treated	 as	 nil	 information	 and	 shall	 result	
indisqualification.	

K. Evenifthebidderhasbeenqualifiedinasimilarorlargersizeofprojectinthepast,it	shall	not	be	deemed	
to	be	a	ground	/	reason	for	not	giving	required	information	forthis	work/bid.	

L. Information	supplied	for	earlier	projects	shall	not	be	considered	while	evaluation	ofthis	bid.	The	
Government	 will	 not	 ask	 for	 any	 other	 information,	 unless	 it	 is	
foundabsolutelynecessarybythecompetentauthority.	

M. Iffoundnecessary,thecontractorwillbeintimatedfornegotiation,	
	
#
	 Fortheworkscostingupto7.5crore(ROAD),7.0crore(BUILDING&BRIDGE)kindlyrefer
toSSR‐10‐2015‐17‐Cdated03‐02‐2017	
	
For	the	works	costing	under	7.5	crore	for	Road	Works	and	7.0	crore	for	Building	andBridge	Works	
following	documents	shall	be	submitted	in	electronic	format	only	throughonline	by	scanning	and	the	
(i)	Bid	Document	Fee	/	Tender	Fee	(ii)	Bid	Security	/	EMDshould	be	sent	 in	original	to	the	Tender	
opening	authority	through	RPAD,	so	as	to	reachtheExecutiveEngineer,	Panchayat	R&B	Division,Near	
Moti	Buag,	BOTAD,	,within7days	from	lastdayofsubmissionofBid.	
	
(i) BidDocumentFee/TenderFee	as	per	above	Table	
(ii) Bid	 Security	 /	 EMD	 or	 Valid	 EMD	 Exemption	 Certificate	 of	 Appropriate	 Class	

ofRegistrationofApprovedContractors	as	per	above	Table	
(iii) Valid	RegistrationCertificateof“C”	Class	as	per	above	Table	
(iv) Valid	Registration	Certificate	of	Special	Category	‐……..	(Road)	As	per	above	Table	
(v) Valid	Registration	Certificate	of	Category	–III	(Bridge)	As	per	above	Table	
(vi) 									GSTNumber	
Bank	Solvency	Certificate	Current	Calendar	year.	
(vii)									Valid	DMP	(Drum	Mix	Plant)	Certificate.	
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SECTION‐	1	

INSTRUCTIONS	TO	

BIDDERS(ITB)	
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A.GENERAL	
	

1. ScopeofBid	
1.1 The	 Employer	 (Named	 in	 Appendix	 to	 ITB)	 invites	 bids	 for	 the	 Construction	 of	

works(as	defined	in	these	documents	and	referred	to	as	‘the	works”)	detailed	in	the	
tablegiven	in	IFB.	The	bidders	may	submit	bids	for	any	or	all	of	the	works	detailed	in	
thetablegiven	in	IFB.	

1.2 Thesuccessfulbidderwillbeexpectedtocompletetheworksbytheintendedcompletionda
te	specifiedin	theContract	data.	

1.3 Throughoutthesebiddingdocuments,theterms‘bid’and‘tender’andtheirderivatives(bi
dder/tenderer,bid/tender,bidding/tendering,etc.)aresynonymous.	

2. SourceofFunds	

2.1 The	expenditure	on	this	project	will	be	met	from	the	budget	of	Govt.of	Gujarat	/Govt.	
ofIndia	forcentrallysponsoredprojects.	

	

3. EligibleBidders	

3.1 ThisInvitationforBids	isopentoalleligiblebidders.	
3.2 All	bidders	 shall	provide	 in	Section	2,	Forms	of	Bid	and	Qualification	 Information,	

astatement	 that	 the	Bidder	 is	neither	 associated,	nor	has	been	associated,	directly	
orindirectly,withtheconsultantorany	 other	 entity	 thathasprepared	
thedesign,specifications,	and	other	documents	 for	 the	Project	or	being	proposed	as	
ProjectManager	 for	 the	Contract.	A	 firm	 that	has	been	engaged	by	 the	Employer	 to	
provideconsulting	services	for	the	preparation	or	supervision	of	the	works,	and	any	
of	itsaffiliates,	shallnot	beeligible	tobid.	

	
4. QualificationoftheBidder	

4.1 All	bidders	 shall	provide	 in	Section	2,	Forms	of	Bid	and	Qualification	 Information,	
apreliminarydescriptionoftheproposedworkmethodandschedule,includingdrawingsa
ndcharts,asnecessary.Theproposedmethodologyshouldincludeaprogramofconstructi
onbackedwithequipmentplanninganddeploymentdulysupported	 with	 broad	
calculations	 and	 quality	 assurance	 procedures	 proposed	 to	
beadoptedjustifyingtheircapabilityofexecutionandcompletionofworkaspertechnicals
pecifications,withinstipulatedperiodofcompletion.	

4.2 Deleted	
4.3 Deleted	
4.4 Deleted	
4.5	 QUALIFICATIONCRITERIA:	

(ApplicablefortheworkswhichrequirePostQualification)	
	

4.5.1 Qualification	 will	 be	 based	 on	 Applicant’s	 meeting	 all	 the	 following	 minimum	
pass/fail	 criteria	 regarding	 theApplicant’s	 general	 and	 particular	 experience,	
personnelandequipmentcapabilitiesandfinancialpositions,asdemonstratedbytheappli
cant’s	 responses	 in	 the	 forms	 attached	 to	 the	 letter	 of	 application	 (	
specifiedrequirementforjointventuresaregivenunder	 para4.6below	
)Subcontractorsexperienceandresourcesshallnotbetakenintoaccountindeterminingth
eapplicantscompliancewiththe	qualifyingcriteria	
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Toqualifyformorethanonecontract,theapplicantmustdemonstratehavingexperience	
and	 resources	 sufficient	 to	 meet	 the	 aggregate	 of	 the	 qualification	
criteriaforeachcontractgiveninparagraphs	4.5.4,4.5.5and4.5.9below	

	

4.5.2 BaseyearandEscalation	
	

ThebaseyearshallbetakenasCurrentfinancialyear	
	

Following	 enhancement	 factors	will	 be	 used	 for	 the	 costs	 of	works	 executed	 and	
thefinancialfiguretoacommonbase	valueforworkscompletedin	India.	

	

	
Year	

Baseyearofinvitingtender	
FinancialYear	
20	 ‐20	 	

Multiplyingfactor	
1.00	

‐1	 20	 ‐20	 	 1.10	
‐2	 20	 ‐20	 	 1.21	
‐3	 20	 ‐20	 	 1.33	
‐4	 20	 ‐20	 	 1.46	
‐5	 20	 ‐20	 	 1.61	

	
	

Applicant	 should	 indicate	 actual	 figures	 of	 costs	 and	 amount	 for	 the	
worksexecutedbythemwithoutaccountingfortheabove‐mentionedfactors.	

	
Incasethefinancialfiguresandvalueofcompletedworksareinforeigncurrency	 the	

above	enhanced	multiplying	 factors	will	not	be	applied.	 Instead,	 thecurrent	market	
exchange	rate	(State	Bank	of	India	BC	Selling	rate	as	on	the	last	dateof	submission	of	
the	 bid)	 will	 be	 applied	 for	 the	 purpose	 of	 conversion	 of	 the	 amountinforeign	
currencyintoIndia	rupees.	

	
4.5.3. GeneralExperience.	

	
TheApplicantshallmeetwiththefollowingminimumcriteria:	

	
(a) 	Achieved	 a	minimum	 annual	 financial	 turnover	 (defined	 as	billing	 for	works	

inprogress	 and	 completed	 in	 all	 classes	 of	 civil	 engineering	 construction	
worksonly)	 in	 any	 one	 year,	 over	 the	 last	 five	 years	 of	 the	 annual	 value	 of	
contract	/contractsappliedfor.	

	
(b) Experience	 in	 successfully	 completing	 or	 substantially	 completing	 at	 least	

onecontract	of	highway	(road	and	/	or	bridge	works)	airport	runway	of	at	least	
40percentofthevalue	ofproposedcontractwithinthelast	fiveyears.	

	
The	works	may	have	been	executed	by	the	applicant	as	prime	contractor	or	as	
amember	 of	 a	 joint	 venture	 or	 as	 a	 nominated	 sub‐contractor.	 As	
subcontractor,he	should	have	acquired	the	experience	of	execution	of	all	major	
items	of	worksunder	the	proposed	contract.	In	case	a	project	has	been	executed	
by	a	 jointventure,	weight	towards	experience	of	the	project	would	be	given	to	
each	jointventureinproportiontotheirfinancialparticipationinthejointventure.	

	
Substantially	 completed	 works	 means	 those	 works	 which	 are	 at	 least	 90	
%completedasonthedateofsubmission(i.e.grossvalueofworkdoneuptothe	
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last	 date	 of	 submission	 is	 90	 %	 or	 more	 of	 the	 original	 contract	 price)	
andcontinuingsatisfactorily.	

	
For	 these,	 a	 certificate	 from	 the	 employers	 shall	 be	 submitted	 along	 with	
theapplication	 incorporating	 clearly	 the	 name	 of	 the	 work,	 contract	 value,	
billingamount,dateofcommencementofworks,satisfactoryperformanceofthecont
ractorandanyotherrelevant	information.	

	
4.5.4. PersonnelCapabilities.	

Availabilityforhisworkofpersonnelwithadequateexperienceasrequired;asper	
Appendix.	

	
4.5.5. EquipmentCapabilities	

Based	 on	 the	 studies	 carried	 out	 by	 the	 Engineer,	 the	 minimum	 suggested	
majorequipmenttoattainthecompletionofworksinaccordancewiththeprescribedconst
ructionschedule	are	shownin	the	Appendix.	

	
The	 bidders	 should,	 however,	 undertake	 their	 own	 studies	 and	 furnish	

withtheir	 bid,	 a	 detailed	 construction	 planning	 and	methodology	 supported	with	
layoutandnecessarydrawingsandcalculationstoallowtheemployertoreviewtheirprop
osals.Thenumbers,typesandcapacitiesofeachplant/equipmentshallbeshown	 in	 the	
proposals	 along	 with	 the	 cycle	 time	 for	 each	 operation	 for	 the	
givenproductioncapacitytomatchtherequirements.	

	
4.5.6. FinancialPosition	

	
The  Applicant  should  give  undertaking  that  he  has  access  to,  or  has  available,  liquid 
assets(aggregate of working capital, cash in hand and uncommitted bank guarantees) and / 
orcreditfacilitiesupto 25 percentofthevalueofthecontract/contractsapplied. 

 
4.5.7. Theauditedbalancesheetsforthelastfiveyearsshouldbesubmitted,whichmustdemonstrate	

the	 soundness	 of	 the	 applicant’s	 financial	 position,	 showing	 long	 –	
termprofitabilityincludinganestimatedfinancialprojectionforthenexttwoyearsIfnecessary
,the	employerwillmake	inquirieswiththe	applicant’sbankers.	

	
4.5.8. LitigationHistory	

The  Applicant  should  provide  accurate  information  on  any  litigation  or  arbitration 
resultingfrom  contracts  completed  or  under  execution  by  him  over  the  last  five  years. A 
consistenthistory of awards against the Applicant or any partner of a joint venture may result 
in failureoftheapplicant. 

 

4.5.9. Disqualification	
Eventhoughtheapplicantsmeettheabovecriteria,theyaresubjecttobedisqualifiedifthey
have:	
Made	misleading	or	 false	representation	 in	 the	 forms,	statements	submitted,	and	/	
orRecord	of	poor	performance	such	as	abandoning	the	work,	rescinding	of	contract	
forwhichthereasonsareattributabletothenon–performanceofthecontractor;consistent	
history	 of	 litigation	 awarded	 against	 the	 applicant	 or	 financial	 failure	 dueto	
bankruptcy.	The	rescinding	of	contract	of	a	joint	venture	on	account	of	reasonsother	
than	non	–	performance,	such	as	Most	Experienced	partner	of	 joint	venturepulling	
out,	court	directions	leading	to	breaking	up	of	a	joint	venture	before	the	startof	work,	
which	are	not	attributable	 to	 the	poor	performance	of	 the	contractor	will,however,	
notaffect	thequalification	ofthe	individualpartners.	
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4.6	 	JOINT	VENTURE:	Not	Allowed	

	 (Applicableonlyforestimatedprojectcostof50Croreand	above)	
	

4.6.1. Jointventuresmustcomplywiththefollowingrequirement:	
	

(a) Followingaretheminimumqualificationrequirements:	
	

(i) Theleadpartnershallmeetnotlessthan50percentofallcriteriagiveninpara	
4.5.3 &4.5.6above.Thejointventuremustcollectivelysatisfythecriteriaofpara	

4.5.3&4.5.6above.Theexperienceoftheotherjointventurepartnersshallbeconsideredifitis
notlessthan30percentofthequalifyingcriteriainpara4.5.3&	
4.5.6above.	

	
(ii) Individuallyeachmembermustsatisfytherequirementsofpara4.5.7&4.5.8above.	

	
(b) Bid	 shall	 be	 signed	 so	 as	 to	 legally	 bind	 all	 partners,	 jointly	 and	 severally,	 and	

shallbe	submitted	with	a	copy	of	 the	 joint	venture	agreement	providing	 the	 joint	
andseveralliabilitieswithrespect	tothecontract.	

4.6.2. Qualificationofajointventuredoesnotnecessarilyqualifyanyofitspartnersindividually or as a 
partner in any other joint venture. In case dissolution of a jointventure, each one of the 
constituent firms may qualify if they meet all the qualificationrequirements, subjecttothe 
writtenapprovalofthe Employer. 

 

4.7.	 BidCapacity.	
	

Applicants	who	meet	 the	minimum	 qualification	 criteria	will	 be	 qualified	 only	 if	
theiravailablebidcapacityattheexpectedtimeofbiddingismorethanthetotalestimatedc
ostoftheworks.	Theavailablebidcapacitywillbecalculatedasunder:	

	
AssessedAvailableBidCapacity			=				(A*N*2‐B),where	

	
A=Maximum	 value	 of	 work	 executed	 in	 any	 one	 year	 during	 the	 last	 five	

years(updatedtothepriceleveloftheyearindicatedinappendix)takingintoaccount
the	completedaswellasworksin	Progress.	

	
B=Value	at	current	price	level	of	the	existing	commitments	and	ongoing	works	tobe	

completed	during	 the	next	 (	period	of	 completion	of	work	 for	whichbidsare	
invited);and	

	
N=Number	 of	 years	 prescribed	 for	 completion	 of	 the	 works	 for	 which	 the	 bids	

areinvited.	
	

Note	 :‐In	 Case	 of	 joint	 venture,	 the	 available	 bid	 capacity	 will	 be	 applied	
foreachpartnertotheextentofhisproposedparticipationintheexecution
of	thework.	

	

4.8 Even	 though	 the	bidders	meet	 the	above	qualifying	 criteria,	 they	are	 subject	
tobedisqualified	if	theyhave:	

	
‐ Mademisleadingorfalserepresentationintheforms,statementsandAttachmentsthes

ubmittedinproofthequalificationrequirements;and/or	
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‐ Recordofpoorperformancesuchasabandoningtheworks,notproperlycompletingth
econtract,inordinatedelayincompletion,litigationhistory,orfinancialfailures	
etc.;and/or	

‐ Participatedinthepreviousbiddingforthesameworkandhadquotedunreasonably	
high	bid	prices	and	could	not	furnish	rational	justification	to	theemployer.	

	
	

5. Onebidperbidder	
	

5.1. Each	 bidder	 shall	 submit	 only	 one	 bid	 for	 one	 package.	 A	 bidder	 who	 submits	
orparticipatesinmorethanonebid(otherthanasasubcontractor	orincasesofalternatives	
that	have	been	permitted	or	requested)	will	cause	all	the	proposals	withthebidder’s	
participation	tobedisqualified.	

	
6. CostofBidding	

	
6.1.The	bidder	shall	bear	all	costs	associated	with	the	preparation	and	submission	of	hisBid,	

andtheEmployerwillinnocaseberesponsibleandliableforthose	costs.	

	
7. SiteVisit	

	
7.1.The	 Bidder,	 at	 the	 Bidder’s	 own	 responsibility	 and	 risk	 is	 encouraged	 to	 visit	

andexamine	the	Site	of	work	and	its	surrounding	and	obtain	all	information	that	may	
benecessary	 for	preparing	 the	Bid	and	entering	 into	a	 contract	 for	 construction	of	
theWorks.	
ThecostsofvisitingthesiteshallbeattheBidder’sownexpense.	
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B. BIDDINGDOCUMENTS	

	
8. ContentofBiddingDocuments	
8.1 The	 set	 of	 bidding	 documents	 comprises	 the	 documents	 listed	 below	 and	

addendaissuedin	accordance	withClause	10:	
Section	 Particulars	 VolumeNo.	

‐	 InvitationforBids	 	
I	1	 InstructionstoBidders	

2	 QualificationInformation,andotherforms	

3	 ConditionsofContract	

4	 ContractData	

5	 TechnicalSpecifications	 II	

6	 FormofBid	 III	

7	 BillofQuantities	

8	 Securitiesandotherforms	

9	 Drawings	 IV	

10	 Documentstobefurnishedbybidder	 V	

	
8.2. Volumes	 I,	 II,	 III	 and	 IV	 are	 available	 online	 and	 documents	 to	 be	 furnished	 by	

thebidderincompliancetosection2willbepreparedbyhimandfurnishedasVolume‐Vin	
twoparts(referclause	12).	

	
8.3. The	 bidder	 is	 expected	 to	 examine	 carefully	 all	 instructions,	 conditions	 of	

contract,contract	data,	forms,	terms,	technical	specifications,	bill	of	quantities,	forms,	
Annexesand	drawings	in	the	Bid	Document.	Failure	to	comply	with	the	requirements	
of	BidDocuments	shall	be	at	 the	bidder’s	own	risk.	Pursuant	to	clause	26	hereof,	
bidswhich	 are	 not	 substantially	 responsive	 to	 the	 requirements	 of	 the	 Bid	
Documentsshallbe	rejected.	

	
9. ClarificationBiddingDocuments	

	
9.1 A	 prospective	 bidderrequiring	 any	 clarification	 of	 thebidding	 documents	

maynotifytheEmployerinwritingorthroughE‐mailattheEmployer’saddressindicated	
in	 the	 invitation	 to	 bid.	 The	 Employer	 will	 respond	 to	 any	 request	
forclarificationwhichhereceivedearlierthan15dayspriortothedeadlineforsubmissio
n	 of	 bids.	 Employer’s	 response	 will	 be	 published	 on	 website	 including	
adescriptionoftheenquirybutwithout	identifyingitssource.	

	
9.2. Pre‐bidmeeting	

	
9.2.1. Thebidder	 orhisofficialrepresentativeis	 invited	 toattend	 a	 pre‐bid	

meetingwhichwilltakeplaceattheaddress,venue,timeand	 dateasindicated	
intheappendix.	
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9.2.2. The	purpose	of	 the	meeting	will	be	 to	 clarify	 issues	and	 to	answer	questions	on	
anymatterthat	maybe	raisedat	that	stage.	

	
9.2.3. The	 bidder	 shall	 be	 required	 to	 submit	 any	 questions	 in	 writing	 or	 e‐mail	 to	

reachtheEmployernot	laterthan03days	before	themeeting.	

	
9.2.4					Minutes	of	the	meeting,	including	the	question	raised	(Without	identifying	thesource	

of	 enquiry)	 and	 the	 responses	 given	 will	 be	 published	 without	 delay	 on	
thetenderwebsitei.e.www.nprocure.com.Anymodificationofthebiddingdocuments	
listed	 in	 sub‐Clause	 8.1	which	may	 become	 necessary	 as	 a	 result	 of	 thepre‐bid	
meeting	 shall	 be	 made	 by	 the	 Employer	 exclusively	 through	 the	 issue	 of	
anAddendum	 pursuant	 to	 Clause10	 and	 not	 through	 the	 minutes	 of	 the	 pre‐
bidmeeting.	

	
9.2.5.Non‐attendance	 at	 the	 pre‐bid	 meeting	 will	 not	 be	 a	 cause	 for	 disqualification	 of	

abidder.	

	
10. AmendmentofBiddingDocuments	

	
10.1 Before	 the	 deadline	 for	 submission	 of	 bids,	 the	 Employer	 may	 modify	 the	

biddingdocumentsbyissuingaddenda.	

	
10.2. Any	 addendum	 thus	 issued	 shall	 be	 part	 of	 the	 bidding	 documents.	 The	

Employerwillassume	noresponsibilityforthe	same.	

	
10.3. To	 give	 prospective	 bidders	 reasonable	 time	 in	 which	 to	 take	 an	 addendum	

intoaccount	 in	 preparing	 their	 bids,	 the	Employer	may,	 at	 his	 discretion,	 extend	
asnecessary	 the	 deadline	 for	 submission	 of	 bids,	 in	 accordance	with	 Sub‐Clause	
20.2below.	
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C. PREPARATIONOFBIDS	
	

11. LanguageoftheBid	
	

11.1 AlldocumentsrelatingtothebidshallbeintheEnglishlanguage.	
	

12. DocumentsComprisingtheBid	
	

12.1. Thebid	 besubmitted	 by	 thebidder	 as	 VolumeV	 of	 thebid	 document(refer	
Clause8.1)shallbe	in	twoseparate	parts:	

	
PartIshallbenamed“TechnicalBid/Preliminary	Stage”andshallcomprise	

	
(i) BidSecurityintheform	specifiedinSection8	

	
(ii) QualificationInformationandsupportingdocumentsasspecifiedinSection2	

	
(iii) Certificates,undertakings,affidavitsasspecifiedinSection2	

	
(iv) AnyotherinformationpursuanttoClause4.5oftheseinstructions	

	
(v) Undertaking	 that	 the	 bid	 shall	 remain	 valid	 for	 the	 period	 specified	 in	

Clause15.1	
	

PartIIshallbenamed“FinancialBid”andshallcomprise	
	

(i) FormofBidasspecified	inSection6	
	

(ii) PricedBillofQuantitiesforitemsspecifiedinSection7	
	

12.2. TheBiddershallsubmitthedetails/informationpertainingtoeachparti.e.technicalaswell
asfinancialandmustbe	submittedonlineonly.	

12.3. Followingdocumentswillbedeemedtobepartofthebid.	
	
	

Section	 Particulars	 VolumeNo.	
	

InvitationforBids(IFB)	
1	 InstructiontoBidders	 VolumeI	
3 ConditionsofContract	
4 ContractData	
5 Specifications	 VolumeII	
9	 Drawings	 VolumeIV	

	

	

13. BidPrices	
	

13.1 TheContractshallbeforthewholeworksasdescribedinSub‐
Clause1.1,basedonthepricedBillofQuantitiessubmittedbytheBidder.	

	
13.2 The	 bidder	 shall	 fill	 in	 rates	 and	 prices	 and	 line	 item	 total	 (both	 in	 figures	 and	

words)forallitemsof	 theWorks	 described	 intheBillofQuantitiesalong	
withtotalbidprice	
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(Bothin	figuresandwords).Itemsforwhichno	rate	or	price	
isenteredbythebidderwillnot	be	paidforbythe	BillofQuantities.	

	
13.3 All	 duties,	 taxes,	 and	 other	 levies	 except	 GST	 payable	 by	 the	 contractor	 under	

thecontract,	or	 for	 any	other	 cause	 shall	be	 included	 in	 the	 rates,	prices	 and	 total	
BidPricesubmittedbytheBidder.(GSTwillbe	paidextra)	

	
13.4 Deleted	

	
13.5 The	 rates	 and	 pricesquoted	 by	 the	 bidderare	 subject	 to	 adjustment	 during	

theperformance	of	 the	Contract	 in	 accordance	with	 the	provisions	of	Clause	47	of	
theConditionofContract(IrrespectiveofthetimelimitandBidAmount)	

	
14. CurrenciesofBidandPayment	

	
14.1 The	 unit	 rates	 and	 the	 prices	 quoted	 by	 the	 bidder	 shall	 be	 entirely	 in	 Indian	

Rupees.Allpayments	shallbe	made	inIndian	Rupees.	
	

15. BidValidity	
	

15.1 Bids	 shall	 remain	 valid	 for	 a	 period	 of	 not	 less	 than	 120	 days	 after	 the	 deadline	
dateforbidsubmission	specifiedin	Clause	20.	

	
15.2 In	 exceptional	 circumstances,	 prior	 to	 expiry	 of	 the	 original	 time	 limit,	 the	

Employermay	 request	 that	 the	 bidders	 may	 extend	 the	 period	 of	 validity	 for	 a	
specified	period.A	bidder	may	refuse	the	request	without	forfeiting	his	bid	security.	
A	 bidder	
agreeingtotherequestwillnotberequiredorpermittedtomodifyhisbid,butwillberequire
d	 to	 extend	 the	 validity	 of	 his	 security	 for	 a	 period	 of	 the	 extension,	 and	
incompliancewithClause	16in	allrespects.	

	
16.	 BidSecurity	

	
16.1. The	Bidder	shall	 furnish,	as	part	of	his	Bid,	a	Bid	security	 in	 the	amount	as	shown	

incolumn4ofthetableofIFBforthisparticularwork.ThisBidsecurityshallbeinfavorofEm
ployerasnamedinAppendixandmaybeinoneofthefollowingforms;	
a. BankGuaranteefromanyscheduledIndianbank,intheformatgiveninVolume	 III.	

(Bank	 Guarantee	 is	 applicable	 only	 for	 Bid	 Estimated	 Amount	 of	
01Croreandabove)and	 BankGuaranteeof	 ScheduleandPrivateBanks	
shallbeconsideredasperGoGFinanceDepartment’sCircularNo.FD/MSM/e‐
file/4/2023/0057/D.M.O.Date21/04/2023oraspertheirlatestamendment.	

	
b. Fixed	 Deposit	 Receipt	 issued	 by	 any	 Scheduled	 Indian	 Bank	 or	 a	 foreign	

Bankapprovedbythe	Reserve	BankofIndia.	
OR	

	A	 Valid	 Bid	 Security	 /	 EMD	 Exemption	 Certificate	 issued	 by	 (1)	 Road	 &	
BuildingDepartmentor(2)NarmadaWaterResources,WaterSupplyandKalpsarDepart
ment	 of	 Govt	 of	 Gujarat.	 Exemption	 Certificate	 is	 applicable	 only	
whenRegistrationCertificateofAppropriateClassandCategoryofApprovedContra
ctorsisrequiredaseligiblecriteriaofbidder.	
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16.2. Bank	guarantees	/Bid	security	(and	other	instruments	having	fixed	validity)	issued	
as	surety	forthe	bid	shall	be	valid	for	45	days	beyond	the	validity	of	the	bid	i.e.	total	
validity	of120+45=165Days	

	
16.3. AnybidnotaccompaniedbyanacceptableBidSecurityandnotsecuredasindicated	 in	

Sub‐Clauses	 16.1	 and	 16.2	 above	 shall	 be	 rejected	 by	 the	 Employer	 asnon‐
responsive.	

	
16.4. The	Bid	 Security	of	unsuccessful	bidders	will	be	 returned	within	28	days	of	 the	

endofthe	bidvalidityperiodspecifiedin	Sub‐Clause	15.1	
	

16.5The	 Bid	 Security	 of	 the	 successful	 bidder	 will	 be	 discharged	 when	 the	 bidder	
hassignedtheAgreementandfurnishedtherequiredPerformance	Security.	

	
	

16.6.	 ThebidSecuritymaybeforfeited	
	

(a) If	 the	 Bidder	 withdraws	 the	 bid	 after	 Bid	 opening	 during	 the	 period	 of	
Bidvalidity.	

	
(b) IftheBidderdoesnotacceptthecorrectionoftheBidPrice,ifanyor	
(c) In	the	caseofasuccessful	Bidders,if	the	Bidderfails	the	specified	timelimitto	

(i) SigntheAgreement;or	
(ii) FurnishtherequirementPerformanceSecurity.	

(d) Iffoundnecessary,thebidderwillbeintimatedfornegotiation,Hewillbeintimatedmaximu
mthreetimeswithinthevalidityperiodfornegotiation,Ifcontractor	 does	 not	 respond	 in	
time,	his	Bid	Security	(EMD)	will	be	forfeited	and	histender	will	be	rejected.	Punitive	
action	 will	 be	 taken	 on	 such	 contractors.	 (As	 per	 GoGR&BDept’s	
Gr.No.S/22/2017/6369/D,Dt.08/06/2018)	

	
17. AlternativeProposalsbyBidders.	

	
17.1. Bidders	 shall	 submit	 offers	 that	 fully	 comply	 with	 the	 requirements	 of	 the	

biddingdocuments,	 including	 the	 conditions	 of	 contract	 (including	 mobilization	
advance	
ortimeforcompletion),basictechnicaldesignasindicatedinthedrawingandspecification
s.	Conditional	offers	or	alternative	offers	will	not	be	considered	furtherinthe	process	
oftenderevaluation.	

	
18. FormatandSigningofBid	

	
18.1. The	Bidder	 shall	prepare	documents	comprising	 the	bid	as	described	 in	Clause	12	

ofthese	 Instructions	 to	 bidder	 as	 the	 “Technical	 Bid	 “and	 “Financial	 Bid”	 in	
separatepartstobe	uploaded.	
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19. Deleted	

D. SUBMISSIONOFBIDS	

	

20. DeadlineforSubmissionoftheBids	
	

20.1. CompleteBidsmustbereceivedonlinebytheEmployeratthetenderwebsitespecifiedabo
ve	not	laterthan	the	dateindicatedin	appendix.	

	
20.2. TheEmployermayextendthedeadlineforsubmissionofbidsbyissuinganamendmentina

ccordancewithClause10,inwhichcaseallrightandobligationofthe	 Employer	 and	 the	
bidders	 previously	 subject	 to	 the	 original	 deadline	 will	 then	 besubjecttothe	
newdeadline.	

	
21. Deleted	

	

22. ModificationandWithdrawalofBids	
	

22.1. Bidders	may	modify	or	withdraw	 their	bids	online	before	 the	deadline	prescribed	
inClause20orpursuant	toClause	23.	

22.2	 Deleted	
	

22.3. NobidshallbemodifiedorwithdrawnafterthedeadlineforsubmissionofBid.	
	

22.4. Withdrawal	or	modificationof	a	bid	between	 thedeadlinefor	submissionof	bidsand	
theexpirationof	theoriginal	period	of	bid	validity	specified	inClause15.1above	or	as	
extended	 pursuant	 to	 Clause	 15.2	 may	 result	 in	 the	 forfeiture	 of	 the	
Bidsecuritypursuant	toClause	16.	
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23. BidOpening	

E. BIDOPENINGANDEVALUATION	

	
	

23.1		The	Employer	will	open	all	the	Bids	received	including	modifications	made	pursuantto	
Clause	 22,	 in	 the	 presence	 of	 the	 Bidders	 or	 their	 representatives	 who	 choose	
toattend	at	 time,	date	and	 the	place	specified	 in	Appendix	 in	 the	manner	specified	
inClauses20and23.3,IntheeventofthespecifieddateofBidopeningbeingdeclaredaholid
ayfortheEmployer,theBidswillbeopenedattheappointedtimeandlocationon	 the	 next	
workingday.	

23.2. Deleted.	
23.3. The“TechnicalBid”shallbeopened.Theamount,formandvalidityofthebidsecurity	

furnished	with	 each	 bid	will	 be	 announced.	 If	 the	 bid	 security	 furnished	 doesnot	
conform	to	the	amount	and	validity	period	as	specified	 in	the	 invitation	 for	bid(ref.	
Column	 4	 and	 paragraph	 3),	 and	 has	 not	 been	 furnished	 in	 the	 form	 specified	
inClause16,the	technicalbidwillnot	be	opened.	

23.4. (i)SubjecttoconfirmationofthebidsecuritybytheissuingBank,thebidsaccompaniedwith
validbidsecuritywillbetakenupforevaluationwithrespect	 to	 the	 Qualification	
information	 and	 other	 information	 furnished	 inpartIofthe	 bidpursuant	
toClause	12.1.	

(ii) If	 required,	 the	 bidder	 will	 be	 asked	 in	 writing	 to	 clarify	 his	
QualificationDocumentswithrespect	toanyrequiredclarification.	

(iii) The	 bidders	 will	 respond	 in	 not	 more	 than	 7	 days	 of	 issue	 of	 the	
clarificationletter.	

(iv) Immediately	 (usually	within	 3	 or	 4	 days),	 on	 receipt	 of	 these	 clarification	
theEvaluationCommitteewillfinalizethelistofresponsivebidderswhosefinancial
bids	are	eligibleforconsideration.	

23.5. Deleted	
23.6 At	 the	 time	 of	 opening	 of	 “Financial	 Bid”,	 the	 names	 of	 the	 bidders	 were	

foundresponsive	in	accordance	with	Clause	23.4(iv)	will	be	announced.	The	bids	of	
onlythese	 bidders	will	 be	 opened.	 The	 responsive	 Bidders’	 names,	 theBid	 prices,	
thetotal	amount	of	each	bid,	any	discount	and	 such	other	details	as	 the	Employer	
mayconsiderappropriate,	willbe	announcedbytheEmployerattheopening.	

23.7 thetimeofopeningof“FinancialBid”,thenamesofthebidderswerefoundresponsive	 in	
accordance	with	Clause	23.4(iv)	will	be	announced.	The	bids	of	onlythese	bidders	
will	be	opened.	The	 responsive	Bidders’	names,	 theBid	prices,	 thetotal	 amount	of	
each	 bid,	 any	 discount,	 and	 such	 other	 details	 as	 the	 Employer	
mayconsiderappropriate,	willbe	announcedbytheEmployerattheopening.	

23.8 In	 case	 bids	 are	 invited	 for	 more	 than	 one	 package,	 the	 order	 for	 opening	 of	
the“FinancialBid”shallbeinorderofEstimatedamountofBidsfromhighesttolowest.	

	
23.9 The	 Employer	 shall	 prepare	 minutes	 of	 the	 Bid	 opening,	 including	 the	

informationdisclosedtothosepresent	inaccordance	withSub‐Clause	23.6.	
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24 ProcesstobeConfidential	
24.1 Information	 relating	 to	 the	 examination,	 clarification,	 evaluation,	 and	 comparison	

ofBids	 and	 recommendations	 for	 the	 award	 of	 a	 contract	 shall	 not	 be	 disclosed	
toBidders	 or	 any	 other	 persons	 not	 officially	 concerned	 with	 such	 process	 until	
theawardtothesuccessfulBidderhasbeenannounced.AnyeffortbyBiddertoinfluence	
the	 Employer’s	 processing	 of	 Bids	 or	 award	 decisions	 may	 result	 in	
therejectionofhisBid.	

	
25. ClarificationofFinancialBids	

	
25.1. To	 assist	 in	 the	 examination,	 evaluation,	 and	 comparison	 of	 Bids,	 the	 Employer	

may,at	 his	 discretion,	 ask	 any	 Bidder	 for	 clarification	 of	 his	 Bid,	 including	
breakdowns	ofunit	rates.	The	request	 for	clarification	and	 the	response	shall	be	 in	
writing	or	by	 e‐mail,	but	no	 change	 in	 the	price	or	 substances	of	 the	Bid	 shall	be	
sought,	 offered,	
orpermittedexceptasrequiredtoconfirmthecorrectionofarithmeticerrorsdiscoveredb
ythe	Employerin	the	evaluation	ofthe	Bids.	

25.2Subjecttosub‐clause25.1,noBiddershallcontacttheEmployeronanymatterrelating	 to	 his	
Bid	 opening	 to	 the	 contract	 is	 awarded.	 If	 the	 Bidder	 wishes	 to	
bringadditionalinformationtothenoticeoftheEmployer,	itshoulddosoinwriting.	

25.3.Any	effort	by	the	Bidder	to	influence	the	Employer	in	the	Employer's	bid	evaluation,bid	
comparison	or	contract	award	decision	may	result	in	the	rejection	of	the	Bidders’bid.	

	
26. ExaminationsofBidsandDeterminationofResponsiveness	

	
26.1 During	 the	 detail	 evaluation	 of	 "Technical	 Bid",	 the	 Employer	 will	 determine	

whethereach	Bid	(a)	meets	the	eligibility	criteria	defined	 in	Clause	3	and	4;	(b)	has	
beenproperlysigned;(c)isaccompaniedbytherequiredsecuritiesand;(d)issubstantially	
responsive	 to	 the	 requirements	 of	 the	 Bidding	 document.	 During	 thedetailed	
evaluation	 ofthe	 “Financial	 Bid”,	 the	 responsiveness	 of	 the	 bids	 willbefurther	
determined	with	respect	to	the	remaining	bid	conditions,	i.e.,	priced	bill	ofquantities,	
technicalspecifications,anddrawings.	

	
26.2 Asubstantiallyresponsive“FinancialBid”isonewhichconfirmsalltheterms,conditions	

and	 specifications	 of	 bidding	 documents,	 without	 material	 deviation	
orreservation.Amaterialdeviationorreservationisone(a)whichaffectsinanysubstantial	
way	 the	 scope,	 quality,	 or	 performance	 of	 the	 Works;	 (b)	 which	 limits	 inany	
substantial	way,	 inconsistent	with	 the	Bidding	documents,	 the	Employer’s	 rightsor	
the	 Bidder’s	 obligations	 under	 the	 Contract;	 or	 (c)	 whose	 rectification	 would	
affectunfairlythecompetitivepositionofotherBidderspresentingsubstantiallyresponsi
veBids.	

	

26.3 Ifa“FinancialBid”isnotsubstantiallyresponsive,itwillberejectedbytheEmployer,andma
ynotsubsequentlybemaderesponsivebycorrectionorwithdrawalofthenon‐
conformingdeviation	orreservation.	

	
27. Deleted	



21 
	

28. Deleted	
	

29. EvaluationandComparisonofFinancialBids	
	

29.1. TheEmployerwillevaluateandcompareonlytheBidsdeterminedtobesubstantiallyrespo
nsivein	accordancewithSub‐Clause26.2.	

29.2. Deleted.	
29.3. TheEmployerreservestherighttoacceptorrejectanyvariationordeviation.Variationand

deviationsandotherfactors,whichareinexcessoftherequirementsoftheBiddingdocume
ntsorotherwiseresultinunsolicitedbenefitsfortheEmployer,	 shallnotbe	 taken	
intoaccountin	Bidevaluation.	

29.4. TheestimatedeffectofthepriceadjustmentconditionsunderClause47oftheConditions	of	
Contact,	 during	 the	 period	 of	 implementation	 of	 the	 Contract,	will	 notbetaken	 in	
toaccount	in	Bidevaluation.	

	
29.5. IftheBidofthesuccessfulBidderisseriouslyunbalancedinrelationtotheEngineer’sestima

teofthecostofwork	 tobeperformed	 under	 thecontracttheEmployer	may	 require	 the	
Bidder	to	produce	detailed	consistency	of	those	priceswith	the	construction	methods	
and	 schedule	 proposed.	 After	 evaluation	 of	 the	 priceanalyses,	 the	 Employer	may	
require	 that	 the	 amount	 of	 the	 performance	 security	 setforth	 in	 Clause	 34	 be	
increased	at	the	expense	of	the	successful	/bidder	to	a	 levelsufficient	to	protect	the	
Employer	 against	 financial	 loss	 in	 the	 event	 of	 default	 of	
thesuccessfulBidderunderthe	Contract.	

	
29.6. A	 bid	 which	 contains	 several	 items	 in	 the	 bill	 of	 Quantities	 which	 are	

unrealisticallypriced	 low	 and	which	 cannot	 be	 substantiated	 satisfactorily	 by	 the	
bidder	may	berejectedasnon‐responsive.	

	
30. Deleted	
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F. AWARDOFCONTRACT	
	

31. AwardCriteria	
	

31.1. Subject	 to	Clause	 32,	 the	 Employer	will	 award	 the	 contract	 to	 the	Bidder	whose	
Bidhasbeen	determined.	
(i) to	 be	 substantially	 responsive	 to	 the	 Bidding	 documents	 and	 who	 has	

offeredthelowest	evaluatedBidPrice;and	
(ii) to	 be	 within	 the	 available	 bid	 capacity	 adjusted	 to	 account	 for	 his	 bid	

pricewhich	is	the	lowest	evaluation	in	any	of	the	packages	opened	earlier	than	
theoneconsideration.	
In	 no	 case,	 the	 contract	 shall	 be	 awarded	 to	 any	 bidder	 whose	 available	

bidcapacityislessthantheevaluatedbidprice,evenifthesaidbidisthelowestevaluated	
bid.	 The	 contract	 will	 in	 such	 cases	 be	 awarded	 to	 the	 nextlowest	
bidderathisevaluation	bidprice.	

32. Employer’sRight	toAccept	anyBidandtoRejectanyorallBids	
	

32.1. Notwithstanding	 Clause	 31,	 the	 Employer	 reserves	 the	 right	 to	 accept	 or	 reject	
anyBid,	and	 to	 cancel	 the	Bidding	process	 and	 reject	all	Bids,	 at	 any	 time	prior	 to	
theaward	of	contract,	without	 thereby	 incurring	any	 liability	 to	 the	affected	bidder	
orBidder	or	any	obligation	to	 inform	the	affected	Bidder	or	Bidders	of	 the	grounds	
fortheEmployer’s	action.	

	
33. NotificationofAwardandSigningofAgreement	
33.1. TheBidderwhoseBidhasbeenacceptedwillbenotifiedoftheawardbytheEmployer	 prior	

to	 expiration	 of	 the	 Bid	 validity	 period	 by	 cable,	 telex	 or	
facsimileconfirmedbyregisteredletter.Thisletter(hereinafterandintheconditionofcont
ract	called	the	“Letter	of	Acceptance”)	will	state	the	sum	that	the	Employer	willpay	
the	Contractor	in	consideration	of	the	execution,	completion,	and	maintenance	ofthe	
Works	 by	 the	 Contractor	 as	 prescribed	 by	 the	 Contract	 (hereinafter	 and	 in	
theContractcalledthe	“Contract	Price”).	

	
33.2The	 notification	 of	 award	will	 constitute	 the	 formation	 of	 the	 contract,	 subject	 only	

tothefurnishingofaperformancesecurityinaccordancewiththeprovisionsofClause.	
	

33.3. TheAgreementwillincorporateallagreementsbetweentheEmployerandthesuccessful	
Bidder.	 It	 will	 be	 signed	 by	 the	 Employer	 and	 to	 the	 successful	
Bidder,within28daysfollowingthenotificationofawardalongwiththeLetterofAcceptanc
e.	 Within	 21	 days	 of	 receipt,	 the	 successful	 Bidder	 will	 sign	 the	
Agreementanddeliverit	tothe	Employer.	

33.4. UponthefurnishingbythesuccessfulBidderofthePerformanceSecurity,theEmployerwil
lpromptlynotifytheotherBiddersthattheirBidshavebeenunsuccessful.	

	
34. PerformanceSecurity	
34.1. (A)Within	10	(Ten)	days	of	receipt	of	Letter	of	Acceptance,	the	successful	Biddershall	

furnish	 to	 the	 Employer	 an	 irrevocable	 and	 unconditional	 guarantee	 from	
aBankintheformsetforthinSection8(the“PerformanceSecurity”)foranamountequ
alto5%(Fivepercent)ofitsContractPrice.Incaseofbidsmentionedbelow,thesucces
sfulBidder,alongwiththePerformanceSecurity,	
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shall	 also	 furnish	 to	 the	 Authority	 an	 irrevocable	 and	 unconditional	
guaranteefromaBankinthesameformgivenatSection8towardsanAdditionalPerfor
mance	 Security	 (The	 “Additional	 Performance	 Security”)	 for	 an	
amountcalculatedasunder:	

	
(a) If	 the	Contract	Price	offered	by	 the	 Selected	Bidder	 is	 lower	 than	10%	

butupto	 20%	 of	 the	 Estimated	 Project	 Cost,	 then	 the	 Additional	
PerformanceSecurity	shall	be	calculated	@	20%	of	 the	difference	 in	 the	
(i)	 EstimatedProjectCost(asmentionedinBidDocument)‐
Minus10%oftheEstimated	 ProjectCost	 and	 (ii)ContractPriceoffered	
bytheselectedBidder.	

(b) If	 the	Contract	Price	offered	by	 the	 Selected	Bidder	 is	 lower	 than	20%	
oftheEstimatedProjectCost,thentheAdditionalPerformanceSecurityshall	
be	 calculated	 @	 30%	 of	 the	 difference	 in	 the	 (i)	 Estimated	
ProjectCost(asmentionedinBidDocument)‐
Minus10%oftheEstimatedProjectCostand(ii)ContractPriceofferedbythese
lectedBidder.	

(c) ThisAdditionalPerformanceSecurityshallbetreatedaspartofthePerforman
ceSecurity.	

(B)	 The	Performance	Security	shall	be	valid	beyond	60	(Sixty)	days	from	the	stipulated	date	of	
competition	of	the	project	and	the	Additional	Performance	Security	valid	beyond	28	(twenty‐eight)	
days	of	project	Completion	Date.	Performance	Security	shall	become	refundable/releasable	within	
15	days	after	certified	project	completion	date	subject	to	Fulfilment	of	contractual	obligation	and	
settlement	of	all	dues	and	claims.	
(AsperGot.R&BDepartmentTharavDt.4/5/2026.No.RBD/OAS/e‐file/16/2022/0002/SectionC)	

	

34.2. If	 the	 performance	 security	 is	 provided	 by	 the	 successful	 Bidder	 in	 the	 form	 of	
aBankGuarantee,itshallbeissuedeither(a)attheBidder’soption,byaNationalized/Sch
eduled	 Indian	 bank	 or	 (b)	 by	 a	 foreign	 bank	 located	 in	 India	
andacceptabletotheEmployer.AsperGoGFinanceDepartment’sCircularNo.FD/MSM/
e‐file/4/2023/0057/D.M.O.Date21/04/2023oraspertheirlatestamendment.	

	
34.3. Failure	 of	 the	 successful	 Bidder	 to	 comply	with	 the	 requirement	 of	 Sub‐Clause	

34.1shallconstitutesufficientgroundsforcancellationoftheawardandforfeitureoftheB
idSecurity.	

	
35 AdvancePaymentandSecurity	

	
35.1 The	 Employer	 will	 provide	 an	 Advance	 payment	 on	 the	 Contract	 Price	 as	

stipulatedintheConditionsofContract,subjecttomaximumamount,asstatedintheCont
ractData.	

	
36. Deleted	

	
37. CorruptofFraudulentPractices	

	
37.1 The	 Employer	 will	 reject	 a	 proposal	 if	 it	 determines	 that	 the	 Bidder	

recommendedforaward	 hasengaged	 incorruptorfraudulentpractices	
incompletingforthecontract	 in	question	 and	will	declare	 the	 firm	 ineligible,	 either	
indefinitely	or	 for	astated	period	of	 time,	 to	be	awarded	a	 contract	with	National	
Highways	Authority	ofIndia/	 State	PWD	 and	 any	 other	 agencies,	 if	 it	 at	 any	 time	
determines	 that	 the	
firmhasengagedincorruptorfraudulentpracticesincompletingforthecontractor,orine
xecution.	
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37.2 Furthermore,	Bidders	 shall	 be	 aware	 of	 the	 provision	 stated	 in	 Sub‐	 Clause	 59.2	
oftheConditionsofContract.	
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APPENDIXTO	ITB	
Clause	ReferenceWith	
respect	toSection	–I	

	
1.	 TheNameoftheEmployerisExecutive	Engineer	

Panchayat	R&B,	Division,	BOTAD	
[Cl.1.1]	

2.	 Thelastfiveyears.	  

 20….–20….	  

 20….–20….	  

 20….–20….	  

 20….–20….	  

 20….–20….	  

3.	 ThisAnnualFinancialTurnoverAmountisRs.	
……….	

[Cl.4.5.3(a)] 

4.	 ValueofWorkisRs.	……………	  

5.	 Deleted	  

6.	 ThecostofelectricworkisRs.	  

7.	 Thecostofwatersupply/sanitaryworksisRs.	  

8.	 Liquid	assets	and	/	or	availability	of	
creditfacilitiesis25%	of	Tender	AmountRs.…………	

[Cl.4.5.6]	

9.	 Pricelevelofthefinancialyear……………	 [Cl.4.5.2]	
10.	 Thepre‐bidmeetingwilltakeplaceat………….	 [Cl.9.2.1]	
11.	 The	technical	Bid	will	be	opened	at	the	office	SE	

R&B,	Panchayat	Circle‐2,	Rajkot	the	
……………………ondt.........................................	at	
………….AM/PM	

 

12.	 AddressoftheEmployer:Executive	Engineer	
,District		Panchayat,R&B	Division,	BOTAD	

 

13.	 Deleted	  

14.	 The	bid	should	be	submitted	latest	
byAsstatedon	online	NIT	

[Cl.20.1&20.2]	

15.	 ThebidwillbeopenedatSE	R&B,	Panchayat	
Circle‐2,	Rajkot	
AsstatedononlineNIT	

[Cl.23.1]	

16.	 TheBankDraftinfavorofExecutive	Engineer	
Panchayat	R&B,	Division,	BOTAD	

 

17.	 Deleted	  

	
18.	 Escalationfactors(forthecostofworks	

executedandfinancialfiguretoacommonbasevalue
)forworks	completed	

[Cl.4.5.2]	

	
Year	 FinancialYear	 Multiplyingfactor	

Baseyearofinvitingtender	 20	 ‐20	 	 1.00	

‐1	 20	 ‐20	 	 1.10	

‐2	 20	 ‐20	 	 1.21	

‐3	 20	 ‐20	 	 1.33	

‐4	 20	 ‐20	 	 1.46	

‐5	 20	 ‐20	 	 1.61	
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#LISTOFKEYPLANT&	EQUIPMENTTOBEDEPLOYEDONCONTRACTWORK	

[ReferenceCL.4.5.5]	
	
	

The	contractors	shall	also	give	a	list	of	machineries	in	his	possession	and	which	
theyproposeto	useonthework.	

	
Sr.	
No.	

Plant	
orMachine
ry	

Location	 Age	
ofMachine
ry(maxim
um15	
years)	

Make	 Capacity	 Approximate
Value	

Remark	

1	 2(a)	 2(b)	 3	 4	 5	 6	 7	
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List	of	Key	Personnel	to	be	deployed	on	Contract	

Work(ReferenceCl.	4.5.4)	

#EmploymentofaqualifiedsiteEngineerbytheContractor.	
The	 Contractor	 shall	 employ	 full‐time	 technically	 qualified	 staff	 during	 the	 execution	 of	
thisworkas	under:‐	
1. Two	 graduate	 Civil	 Engineers	 and	 three	 diploma	 Civil	 Engineers	when	 cost	 of	 the	

worktobe	executedismore	than	Rs.50lakhs.	
2. One	 graduate	 &	 two	 Diploma,	 Civil	 Engineers	 when	 the	 cost	 of	 the	 work	 to	 be	

executedismore	than	Rs.15lakhs	butless	than	Rs.50lakhs.	
3. Minimum	 Two	 Diploma	 Civil	 Engineer	 when	 the	 cost	 of	 work	 is	 less	 than	 Rs.15	

lakhsbutmore	than	Rs.5lakhs.	
4. MinimumOneDiplomaCivilEngineersforthework	 whenthecostofworktobeexecuted	 is	

less	 than	Rs.	5	 lakhs.	The	Engineer	so	employed	 for	 the	Government	workmust	have	
sufficient	experience	to	handle	the	work	independently.	Such	an	Engineershall	have	to	
stay	at	the	site	of	work	and	he	shall	not	be	entrusted	with	other	dutyexceptthiswork.	

	
In	 case	 the	 contractor	 or	 partner	 of	 the	 contractor	 firm	 is	 a	 Civil	 Graduate	
Engineer,Employment	of	a	separate	Engineer	will	not	be	necessary	provided	that	the	
Engineerpartnerhimselfattends	theexecution	oftheworkon	thesite.	

	
Within15daysofissueofwork‐ordertheContractorwillhavetofurnishtotheDeputy	
Executive	 Engineer‐in‐charge	 of	 the	 work	 the	 Name,	 Qualifications,	 copy	
ofmarksheet,ColourPhotographandtheappointmentorderissuedsuchengineersengaged	
for	 this	 contract	 work.	 If	 15	 days	 after	 issue	 of	 work	 order	 such	 designatedSite	
Engineers	 do	 not	 resume	 or	 do	 not	 remain	 present	 on	 site	 of	work,	 the	 recovery	
attherateofRs.15,000‐
00permonthperEngineerwillbemadefromthebills/deposit/duesofthecontractor.	
Suchrecoveryshallbenon‐refundable.ractor.	Suchrecoveryshallbenon‐refundable.	
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SECTION‐	2	

QUALIFICATIONINFORMATION	
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QUALIFICATIONINFORMATION	
	

The	 information	 to	 be	 filled	 in	 by	 the	Bidder	 in	 the	 following	 pages	will	 be	 used	
forthe	 purpose	 of	 post	 qualification	 as	 provided	 for	 in	 Clause	 4	 of	 the	 Instruction	 to	
Bidders.Thisinformation	willnotbe	incorporatedin	theContract.	

	
1. ForIndividualBidders	

	
1.1 Constitution	 or	 legal	 status	 of	

Bidder(AttachCopy)	
	

Placeofregistration	 	 	

Principalplaceofbusiness	 	 	

Power	 of	 attorney	 of	 signatory	 of	

Bid(Attach)	

1.2 Total	 value	 of	 Civil	 engineering	 constructions					
2020Workperformedinthelastfiveyears	 2020(inRs.	
Lakhs)	 2020	

20	 20	 	
20	 20	 	

	

1.3.1Work	performed	as	prime	contractor,	work	performed	in	the	past	as	a	nominatedsub‐
contractorwillalsobeconsideredthesub‐contractinvolvedexecutionofallmain	 items	 of	
work	 described	 in	 the	 bid	 documents,	 provided	 further	 that	 all	 otherqualification	
criteria	are	satisfied	(in	the	same	name)	on	works	of	a	similar	natureoverthelastfive	
years**andincurrent	yearbeforethesubmission	ofthebid.	

	
Project
Name	

Name	
oftheEmp
loyer	

Description
ofwork	

Contract
No.	

Value	
ofcontr
act(Rs.	
Crore)	

Date
ofiss
ueof	
work
order	

Stipulated
period	
ofcompleti
on	

Actual	
dateofcompl

etion*	

Remarkexp
lainingreas

ons	
fordelay&	
workCom
pleted	

         

	
*Attachcertificate(s)fromtheEngineer(s)in‐charge	
**Immediatelyprecedingthefinancialyearinwhichbidsarereceived.	
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#1.3.2	Quantities	 of	work	 executed	 as	 prime	 contractor,	work	 performed,	 in	 the	 past	 as	
anominatedsub‐contractor,willalsobeconsideredprovidedthesub‐
contractinvolvedexecutionofallmainitemsofworkdescribedinthebiddocument,provid
ed,	 further	 that	 all	 other	 qualification	 criteria	 are	 called	 (in	 the	 same	 name	
andstyle)inthelastfiveyears**andincurrentyearbeforethesubmissionofthebid.	

	
Year	 Name

of	
thew
ork	

Name	
oftheEmp
loyer	

Quantityofworkperformed(Cum/MT)	 Remarks*(in
dicatecontra
ctRef)	

CementCo
ncrete(Inc
luding	
RCC	
&PCC
)	

Masonry	 Earth
Works	

Bituminous
Work	

20‐20	        

20‐20	        

20‐20	        

20‐20	        

20‐20	        

	
1.4 InformationonBidCapacity(worksforwhichbidshavebeensubmittedandworkswhichar

e	yet	tobe	completed)ason	the	date	ofthisbid.	
	

(A) Existingcommitmentsandon‐goingworks:	
	

Description
ofworks	

Place
&Sta
te	

Contract
No.	

Name	
&Address
ofEmploy

er	

ValueCo
ntract(R
s.Cr)	

Stipulated
Period	
ofCompleti
on	

Value	
ofWorks*r
emainingt

o	
becomplet

ed	
(Rs.Cr)	

Anticipated
ofcompleti

on	

1	 2	 3	 4	 5	 6	 7	 8	
        

	
*Attachcertificate(s)fromtheEngineer(s)in‐charge	
**Immediatelyprecedingthefinancialyearinwhichbidsarereceived.	

	
1.5 AvailabilityofkeyitemsofContractorsEquipmentforcarryingouttheworks(Ref.Clause4.

5.5).	TheBiddershould	listalltheinformationrequestedbelow.	
	

Item	
ofEquipme
nt	

Requirement	 AvailabilityProposals	 Remarks
(fromwh
om	tobe	
purchased	

NO	 Capacity	 Owned/Lea
sed	to	
beprocured	

Nos/.Ca
pacity	

Age/Condi
tions	
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1.6 Qualificationsandexperienceofkeypersonnelrequiredforadministrationandexecution	
of	 the	 contract.	 	 	 Attach	 biographical	 data.	 Refer	 also	 to	 Sub	 Clause	 9.1	
oftheConditionsofContract.	

	
Position	 Name	 Qualification	 Year	

ofExperien
ce(General
)	

Year	
ofexperience	
inthepropose
d	
position	

ProjectManager	     

     

     

     

     

     

     

     

     

     

Etc.	     

	
	
	
	
	
	

1.7 Proposedsub‐contractandfirmsinvolved	
Sections	of	

theworks	

Value	of	Sub‐

Contractor	

Sub‐

Contractor(Na

me&	

Address)	

Experience	

insimilarwor

k	

    

    

    

    

    

    

	
Attachcopiesofcertificatesonpossessionofvalidlicenseforexecutingwatersupply/san

itarywork/buildingelectrification	works.	
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1.8 Financial	 reports	 for	 the	 last	 five	 years:balance	 sheets,	 profit	 and	 loss	
statements,auditors’reports(incaseofcompanies/corporations),etc.Listthembelowan
dattachcopies.	

	
1.9 Evidenceofaccesstofinancialresourcestomeetthequalificationrequirements:cashinha

nd,	linesofcredit,	etc.List	thembelowandattachcopieddocuments.	
	

1.10 Name,	 address,	 and	 telephone,	 telex,	 and	 fax	 numbers	 of	 the	 Bidders	 bankers	
whomayprovide	references	ifcontactedbythe	Employer.	

	
1.11 InformationonLitigationhistoryinwhichtheBidderisinvolved.	

	
Other	

Party(ie
s)	

Employer	 Cause	
ofDispu
te	

Amount
Involved	

Remarksshow
ingPresentSta

tus	
     

	
1.12.Statement	 of	 compliance	 under	 the	 requirements	 of	 Sub	 Clause	 3.2	 of	 the	

instructiontoBidders.(NameofConsultantengagedforprojectpreparationsis*	................	)	
	

	
	

1.13 Proposedworkmethodandschedule.TheBiddershouldattachdescriptions,drawings	
and	charts	as	necessary	to	comply	with	the	requirements	of	the	Biddingdocuments.	
(ReferITBClause	4.1)	

	

1.14 Programme	
	

2. Deleted	

3. AdditionalRequirements	

3.1 Bidders	 	 should	 	 provide	 	 any	 	 additional	 	 information	 	 required

	 tofulfillthereq

uirementsofClause4ofthe	InstructionstotheBidders,	ifapplicable.	

(i) Affidavit	
(ii) Undertaking	

	

*	 FillthenameofConsultant	
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SAMPLE	FORMAT	FOR	EVIDENCE	OF	ACCESS	TO	
ORAVAILABILITY	OFCREDIT	FACILITIES	

(CLAUSE	4.5.6	OF	

ITB)BANKCERTIFICA

TE	

	
ThisistocertifythatM/s.

	 isareputedcompanywit

ha	goodfinancialstanding.	

	
Ifthecontractforthework,namely	 isawarded	

totheabovefirm,	weshallbeabletoprovideoverdraft/creditfacilitiestotheextentof	

Rs.	 to	meet	their	working	capital	requirements	for	executing	the	

aboveduringthe	contract	period.	

	
	
	

	
	
	

(Signature)Nam

eofBank	

Senior	Bank	

ManagerAddressoft

heBank	
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AFFIDAVIT	

1. I,	 the	 undersigned,	 do	 hereby	 certify	 that	 all	 the	 statements	 made	 in	 the	
requiredattachmentsare	true	andcorrect.	

	
2. TheundersignedalsoherebycertifiesthatneitherourfirmM/s.	 	

	 _	 have	 not	 abandoned	 any	 work	
ofGovernment	 of	 Gujarat/Government	 of	 India/any	 Board	 or	 Corporation	
underGovernment	of	Gujarat/Government	of	 India	nor	any	contract	awarded	to	
us	forsuch	works	have	been	rescinded,	during	last	five	years	prior	to	the	date	of	
thisbid.	

	
3. The	 undersigned	 hereby	 authorize(s)	 and	 request	 (s)	 any	 bank,	 person,	 firm	

orcorporation	to	furnish	pertinent	information	deemed	necessary	and	requested	
bythe	Department	 to	 verify	 this	 statement	 or	 regarding	 any	 (our)	 competence	
andgeneralreputation.	

	
4. TheUndersignedunderstandsandagreesthatfurtherqualifyinginformationmay	 be	

requested,	 and	 agrees	 to	 furnish	 any	 such	 information	 at	 the	 request	
oftheDepartment/Project	implementingagency.	

	
	
	
	

	

(SignedbyanAuthorizedOfficeroftheFirm)	
	
	
	
	

TitleofOfficer	
	
	
	

NameofFirm	
	
	
	

Date	
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UNDERTAKING	

	
I,theundersigneddohereby									undertake	.........................................	that	 our	 firmM/s

	...............................................................................................................................	wouldinvestaminimumcash	

upto25%ofthevalue	oftheworkduringimplementationofthecontract.	
	
	

	 _	 	

(SignedbyanAuthorizedofficerofthefirm)	

	
	
	

Titleofofficer	
	
	
	
	
	
	

Nameoffirm	
	
	
	

	

DATE	



36 
	

	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

SECTION‐	3	

CONDITIONSOFCONTRACT	
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1. Definitions	

CONDITIONSOFCONTRACT	
	

A.GENERAL.	

	

1.1
	 TermswhicharedefinedintheContractDataarenotalsodefinedintheConditionsofCon
tract	but	keep	theirdefinedmeaning.	

	
BillofQuantitiesmeansthepricedandcompletedBillofQuantitiesformingpart	

ofthe	Bid	
	

CompensationEventsarethosedefinedinClause44hereunder	
	

The	Completion	Date	 is	 the	date	of	 completion	of	 the	Works	as	 certified	
bytheEngineerin	accordance	withSubClause	55.1	

	
TheContractisthecontractbetweentheEmployerandContractortoexecute,com

pleteandmaintaintheWorkstillthecompletionofDefectsLiabilityPeriod.Itconsists
ofthedocumentslistedin	Clause2.3below.	

	
TheContractdatadefinesthedocumentsandotherinformationwhichcomprise

the	Contract.	
	

The	 Contractor	 is	 a	 person	 or	 corporate	 body	 whose	 Bid	 to	 carry	 out	
theWorkhasbeen	acceptedbythe	Employer.	

	
The	 Contractor’s	 Bid	 is	 the	 completed	 Bidding	 document	 submitted	 by	

theContractortothe	Employerandincludes	TechnicalandFinancialBids.	
	

TheContractPriceisthepricestatedintheLetterofAcceptanceandthereafteras
adjustedin	accordancewiththe	provisionsofthe	Contract.	

	
Daysarecalendardays:monthsarecalendarmonths.	

	
The	 Defects	 Liability	 Period	 is	 the	 period	 named	 in	 the	 Contract	 Data	

andcalculatedfromtheCompletion	Date.	
	

The	 Employer	 is	 the	 party	who	will	 employ	 the	 Contractor	 to	 carry	 out	
theWorks.	

	
TheEngineeristhepersonnamedintheContractData(oranyothercompetent	

person	 appointed	 and	 notified	 to	 the	 contractor	 to	 act	 in	 replacement	 ofthe	
Engineer)	 who	 is	 responsible	 for	 supervising	 the	 Contractor,	 administering	
theContract,	 certifying	 payments	 due	 to	 the	 Contractor,	 issuing	 and	 valuing	
VariationstotheContract,awardingextensionsoftime,andvaluingtheCompensationsE
vents.	

	
Equipment	 is	 Contractor’s	 machinery	 and	 vehicles	 brought	 temporarily	

tothesite	toconstruct	theWorks.	
	

TheInitialContractPriceistheContractPricelistedintheEmployer’sLetterofAc
ceptance.	
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The	 Intended	 Completion	 Date	 is	 the	 date	 on	 which	 it	 is	 intended	 that	
theContractor	shall	complete	the	Works.	The	Intended	Completion	Date	 is	specified	
intheContractData.TheIntendedCompletionDatemayberevisedonlybytheEngineerbyi
ssuinganextension	oftime.	

Materials	 are	 all	 supplies,	 including	 consumables,	 used	 by	 the	 contractor	
forincorporationin	the	works.	

Plant	 is	 any	 integral	 part	 of	 the	 work	 which	 is	 to	 have	 mechanical,	
electrical,electronicorchemicalorbiologicalfunctions.	

TheSiteistheareadefinedassuchintheContractData.	

Site	 Investigation	 Reports	 are	 those	 which	 were	 included	 in	 the	
Biddingdocuments	 and	 are	 factual	 interpretive	 reports	 about	 the	 surface	 and	
subsurfaceconditionsat	the	site.	

Specifications	 means	 the	 Specifications	 of	 the	 works	 included	 in	 the	
Contractandanymodificationor	addition	madeorapprovedbytheEngineer.	

	
TheStartDateisgivenintheContractData.ItisthedatewhentheContractor	 shall	

commence	execution	of	the	works.	It	does	not	necessarily	coincidewithanyofthe	Site	
Possession	Dates.	

	
A	 Subcontractor	 is	 a	 person	 or	 corporate	 body	who	 has	 a	 Contract	with	

theContractor	to	carry	out	a	part	of	the	work	in	the	Contract	which	includes	work	on	
theSite.	

	

TemporaryWorksareworksdesigned,constructed,installed,andremovedbyth
eContractorwhichareneededforconstructionorinstallationoftheWorks.	

A	Variation	is	an	instruction	given	by	the	Engineer,	which	varies	the	

Works.TheWorksarewhattheContractrequirestheContractortoconstruct,insta

ll,	
andturnovertotheEmployer,	asdefinedintheContractData.	

	
2. Interpretation	

	
2.1 In	 interpreting	 these	 Conditions	 of	 Contract,	 singular	 also	 means	 plural,	

malealso	means	 female	or	neuter	 and	 the	other	way	 around.	Heading	have	
nosignificance.	 Words	 have	 their	 normal	 meaning	 under	 the	 languageof	
theContract	 unless	 specifically	 defined.	 The	 Engineer	 will	 provide	
instructionsclarifyingqueriesabout	ConditionsofContract.	

	
2.2 If	 sectional	 completion	 is	 specified	 in	 the	 Contract	 Data,	 references	 in	

theConditionsofContracttotheWorks,theCompletiondate,andIntendedComplet
ion	 Date	 apply	 to	 any	 Section	 of	 the	 Works	 (other	 than	 references	
totheCompletionDateandIntendedCompletion	dateforthewhole	works)	

	
2.3 The	 documents	 forming	 the	 Contract	 shall	 be	 interpreted	 in	 the	

followingorderofpriority	
	

(1) Agreement	
(2) LetterofAcceptance,noticetoproceedwithworks	
(3) Contractor’sBid	



40 
	

(4) ContractData	
(5) ConditionsofContractincludingConditionsofContract	
(6) Specifications	
(7) Drawings	
(8) Billsofquantitiesand	
(9) AnyotherdocumentlistedintheContractDataasformingpartoftheContrac

t.	
	

3. LanguageandLaw	
	

3.1	 	 	The	 language	 of	 the	Contract	 and	 the	 law	 governing	 the	Contract	 are	 stated	
intheContract	Data.	

	
4. EngineersDecisions	

	
4.1Exceptwhereotherwisespecificallystated,theEngineerwilldecidecontractual	

matters	 betweenthe	 Employer	 and	 theContractor	 in	 therolerepresentingthe	
Employer.	

	
5. Delegation	

	
5.1	 	 	 	 TheEngineer	 may	 delegate	 any	 of	 his	 duties	 and	 responsibilities	 to	

otherpeopleafter	 notifyingtheContractor	 andmay	 cancel	 anydelegation	
afternotifyingthe	Contractor.	

	
6. Communications	

	
6.1Communications	 between	 parties	 which	 are	 referred	 to	 in	 the	 conditions	

areeffectiveonlywheninwriting.Anoticeshallbeeffectiveonlywhenitisdelivered
(in	terms	ofIndianContract	Act).	

	
7. Sub‐Contracting	

	
7.1 The	Contractor	may	subcontract	any	portion	of	work,	up	to	a	 limit	specified	

incontractdata,withtheapprovaloftheengineerbutmaynotassigntheContractwi
thouttheapprovaloftheEmployerinwriting.Subcontractingshall	 notalter	 the	
Contractor’s	 obligations.Sub‐contracting	 ofsupply	 orspecificitems	 of	
workis	notallowed.	

	
7.2 The	 sub‐contractor	 must	 be	 registered	 in	 appropriate	 class	 and	 category	

forthepart	ofworktobe	subcontracted.	
	

8. OtherContractors	

8.1TheContractorshallcooperateandsharetheSitewithothercontractors,public	
authorities,	utilities	and	the	Employer	between	the	dates	given	in	theSchedule	
of	 other	 Contractor.	 The	 Contractors	 shall	 as	 refer	 to	 in	 the	
ContractData,alsoprovidefacilitiesandservicesforthemasdescribedintheSched
ule.	 The	 employer	 may	 modify	 the	 schedule	 of	 other	 contractors	
andshallnotifythe	contractorofanysuch	modifications.	
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9. Personnel	

9.1 The	 Contractor	 shall	 employ	 the	 key	 personnel	 named	 in	 the	 Schedule	 of	
KeyPersonnel	as	 referred	 to	 in	 the	Contract	Data	 to	carry	out	 the	 functions	
statedin	 the	 Schedule	 or	 other	 personnel	 approved	 by	 the	 Engineer.	 The	
Engineerwillapproveanyproposedreplacementofkeypersonnelonlyiftheirquali
fications,	 abilities,	 and	 relevant	 experience	 are	 substantially	 equal	 to	
orbetterthan	those	ofthepersonnellistedintheSchedule.	

9.2 IftheengineeraskstheContractortoremoveapersonwhoisamemberofthe	
Contractor	 Staff	 or	 his	 work	 force	 stating	 the	 reasons	 the	 Contractor	
shallensure	 that	 the	 person	 leaves	 the	 Site	within	 seven	 days	 and	 has	 no	
furtherconnectionwiththe	workinthe	Contract.	

10. Employer’sandContractorsRisks	
	

10.1	 	 	 	 	 The	 Employer	 carries	 the	 risk	 which	 these	 Contract	 states	 are	
Employer’srisks,	and	 the	Contractor	 carries	 the	 risks	which	 these	Contracts	
states	areContractorsrisk.	

11. Employer’sRisks	

	
11.1The	employer	is	responsible	for	the	excepted	risks	which	are	(a)	in	so	far	asthey	

directly	affect	the	execution	of	the	Works,	the	risks	of	war,	hostilities,invasion,	
act	 of	 foreign	 enemies,	 rebellion,	 revolution,	 insurrection	 or	 militaryor	
usurped	 power,	 civil	 war,	 riot	 commotion	 or	 disorder	 (unless	 restricted	
totheContractor’semployees),andcontaminationfromanynuclearfuelornuclear
waste	orradioactive	toxicexplosive.	

	
12. Contractor’sRisks	

12.1All	 risks	 of	 loss	 of	 or	 damages	 to	 physical	 property	 and	 of	 personal	 injury	
anddeathwhichariseduringandinconsequenceoftheperformanceoftheContract
otherthantheexceptedrisksaretheresponsibilityoftheContractor.	

	
13. Insurance	

	
13.1 The	 Contractor	 shall	 provide,	 in	 the	 joint	 names	 of	 the	 Employer	 and	

theContractor,insurancecover	 fromtheStartdatetotheend	 ofthe	
DefectsLiabilityPeriod,intheamountsanddeductiblesstatedintheContractdataf
orthefollowingevents	whicharedue	totheContractor’s	risks:	

	
(a) Lossofordamagetotheworks,	Plantandmaterials,	

	
(b) LossofordamagetoEquipment	
(c) Loss	 of	 or	 damages	 of	 property	 (expect	 the	Works,	 Plant,	Materials	

andEquipment)in	connection	withthe	Contract;and	

(d) Personalinjuryordeath.	

13.2 Policies	 and	 certificates	 for	 insurance	 shall	 be	 delivered	 by	 the	 Contractor	
totheEngineerfortheEngineer’sapprovalbeforetheStartDate.Allsuchinsurances
hallprovideforcompensationtobepayableinthetypesandproportionsofcurrenci
esrequiredtorectifythelossordamageincurred.	
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13.3 IftheContractordoesnotprovideanyofthepoliciesandcertificatesrequired,	 the	
Employer	 may	 affect	 the	 insurance	 which	 the	 Contractor	
shouldhaveprovidedandrecoverthepremiumstheEmployerhaspaidfrompayme
ntsotherwiseduetotheContractoror,ifnopaymentisdue,thepaymentofthe	
premiums	shallbe	a	debt	due.	

13.4 Alterationstothetermsofaninsuranceshallnotbemadewithouttheapprovalofthe	
Engineer.	

	
13.5 Bothpartiesshallcomplywithanyconditionsoftheinsurancepolicies.	

	
14. SiteInvestigationReport	

14.1TheContractorinpreparingtheBidshallrelyonanysiteInvestigationreports	
referred	 to	 in	 the	 Contract	 Data,	 supplemented	 by	 any	
informationavailabletothe	Bidder.	

15. QueriesabouttheContractdata	

15.1	 TheengineerwillclarifyqueriesontheContractData	
	

16. ContractortoConstruct	theWorks	
	

16.1The	 Contractor	 shall	 construct	 and	 install	 the	 works	 in	 accordance	 with	
thespecificationandDrawings.	

	
17. TheWorkstobecompletedbytheIntendedCompletionDate	

17.1The	 Contractor	 may	 commence	 execution	 of	 the	 Works	 on	 the	 Start	 Date	
andshall	 carry	 outtheWorks	 inaccordancewith	 theprogrammesubmitted	
bythe	 Contractor,	 as	 updated	 with	 the	 approval	 of	 the	 Engineer,	 and	
completethembythe	IntendedCompletion	date	

18. ApprovalbytheEngineer	
	

18.1 TheContractorshallsubmitSpecificationsandDrawingsshowingtheproposed	
Temporary	 works	 to	 the	 Engineer,	 who	 is	 to	 approve	 them	 if	
theycomplywiththe	Specificationsanddrawings.	

18.2 TheContractorshallberesponsiblefordesignoftemporaryworks.	
	

18.3 TheEngineer’sapprovalshallnotalterthecontractorresponsibilityfordesignofth
e	Temporaryworks.	

	
18.4 TheContractorshallobtainapprovalofthird	

partiestothedesignoftheTemporaryworkswhere	required.	
18.5 All	 Drawings	 prepared	 by	 the	 Contractors	 for	 the	 execution	 of	 the	

temporaryor	permanent	work	are	subject	 to	prior	approval	by	 the	Engineer	
before	theiruse.	

	
19. Safety	

19.1	 TheContractorshallbe	responsibleforthesafetyofallactivitiesontheSite.	



43 
	

20. Discoveries	

20.1Anything	 of	 historical	 or	 other	 interest	 or	 of	 significant	 value	
unexpectedlydiscovered	 on	 the	 site	 is	 the	 property	 of	 the	 Employer.	 The	
contractor	 is	
tonotifytheengineerofsuchdiscoveriesandcarryouttheEngineer’sinstructionsfo
rdealingwiththem.	

21. PossessionoftheSite	

21.1 The	Employer	shall	give	possession	of	all	parts	of	the	site	to	the	Contractor.	
Ifpossession	 of	 a	 part	 is	 not	 given	 by	 the	 date	 stated	 in	 the	 Contract	Data	
theEmployer	 is	 deemed	 to	 have	 delayed	 the	 start	 of	 the	 relevant	 activities	
andthiswillbe	a	Compensation	Event.	

21.2 If	within	25%	of	 the	 time	 limit	of	 the	project,	80%	of	possession	of	 the	site	
isnot	 handed	 over	 to	 the	 Contractor,	 then	 contractor/	 Employer	may	 fore‐
closethe	 contract.Contractor/Employer	has	 to	 foreclose	 the	work	within	30	
daysafter	 lapse	of	25%‐time	 limit	 and	after	30	days	 foreclosure	option	will	
beclosed.	

	
22. Accessto	theSite	

22.1The	 Contractor	 shall	 allow	 the	 Engineer	 and	 any	 person	 authorized	 by	
theEngineer	access	 to	 the	Site,	 to	any	place	where	work	 in	connection	with	
theContract	 is	being	carried	out	or	 is	 intended	 to	be	carried	out	and	 to	any	
placewhere	 materials	 or	 plants	 are	 being	 manufactured/	 fabricated/	
assembled	fortheworks.	

	
23. Instructions	

	
23.1 The	 Contractor	 shall	 carry	 out	 all	 instructions	 of	 the	 Engineer	 pertaining	

toworks	whichcomplywiththeapplicablelawswherethesiteislocated.	

23.2 TheContractorshallpermittheEmployertoinspecttheContractor’saccounts	 and	
records	 relating	 to	 the	 performance	 of	 the	 Contractor	 and	 tohave	 them	
audited	 by	 auditors	 appointed	 by	 the	 Employer,	 if	 so	 required	
bytheEmployer.	

24. Disputes	

24.1 If	 the	 Contractor	 is	 of	 the	 view	 that	 a	 decision	 taken	 by	 the	 Engineer	was	
either	outside	the	authority	given	to	the	Engineer	by	the	Contractor	that	the	
decision	was	wrongly	taken,	the	decision	shall	be	referred	to	Superintending	
Engineer	pan(R&B)circle	Rajkot‐2	 (Higher	Authority)	within	14	days	of	 the	
notification	of	the	Engineer's	decision.	 If	the	 issue	 is	not	resolved,	any	party	
can	refer	the	matter	for	conciliation	within	15	days	from	the	decision	given	by	
the	Superintending	Engineer	pan(R&B)circle	Rajkot‐2.	

	

25. (a)	 For	 the	 work	 upto	 Rs.100	 Cr.,	 if	 any	 of	 the	 parties	 not	 satisfied	 with	 the	
decision	 of	 the	 #	 Superintending	 Engineer	 pan(R&B)circle	 Rajkot‐2	 both	 the	
parties	have	to	refer	to	the	Chief	Engineer	concern	for	the	conciliation	process.	(b)	
For	 the	work	mor	 ethan	Rs.100	 Cr.,	 if	 any	 of	 the	 parties	 not	 satisfied	with	 the	
decision	 of	 the	 #	 Superintending	 Engineer	 pan(R&B)circle	 Rajkot‐2,	 both	 the	
parties	 have	 to	 refer	 to	 the	 #	 Secretary,	 Roads	 &	 Building	 Department,	
Government	of	Gujarat	 for	 the	conciliation	process.	 If	 the	dispute	 is	not	resolved	
through	the	conciliation	process,	he	may	refer	the	dispute	to	Gujarat	Public	Works	
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Contract	 Dispute	 Arbitration	 Tribunal.	 If	 the	 Contractor	 failed	 to	 refer	 claim	 /	
dispute	to	the	Higher	Authority	within	14	days	of	the	notification	of	the	Engineer's	
decision,	the	Contractor	shall	not	been	titled	to	any	additional	payment	/	claim	if	
he	doesn't	follow	the	above	sequence	 in	stipulated	time	andheshouldnot	stop	the	
work.ProcedureforDisputers	

	
25.1

	 Thearbitrationshallbeconductedinaccordancewiththearbitrationprocedure
statedinthe	SpecialConditionsofContract.	

	

26. Deleted	
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B. TIMECONTROL	
27. Programme	

	

27.1 Within	 the	 time	 stated	 in	 the	 Contract	Data	 the	 Contractor	 shall	 submit	 to	
theEngineerforapprovalaProgrammeshowingthegeneralmethods,arrangemen
ts	 orders,	 and	 timing	 for	 all	 the	 activities	 in	 the	 works	 along	
withmonthlycashflowforecast.	

	
27.2 AnupdateoftheProgrammeshallbeaprogrammeshowingtheactualprogress	

achieved	 on	 each	 activity	 and	 the	 effect	 of	 the	 progress	 achieved	
onthetimingoftheremainingworkincludinganychangestothesequenceoftheacti
vities.	

	
27.3 TheContractorshallsubmittotheEngineer,forapprovalanupdatedprogramme	at	

intervals	 no	 longer	 than	 the	 period	 stated	 in	 the	 Contract	 data.If	 the	
Contractor	 does	 not	 submit	 an	 updated	 programme	within	 this	 period,the	
Engineer	 may	 withhold	 the	 amount	 stated	 in	 the	 Contract	 data	 from	
thenextpaymentafterthedateonwhichtheoverdueprogrammehasbeensubmitte
d.	

	
27.4 The	 Engineer’s	 approval	 of	 the	 programme	 shall	 not	 alter	 the	

Contractor’sobligations.	 The	 Contractor	 may	 revise	 the	 programme	 and	
submit	 it	to	theEngineer	again	at	any	time.	A	revised	programme	 is	to	show	
the	effect	ofVariationsandCompensationsevents.	

	
28. ExtensionoftheIntendedCompletionDate	

	
28.1 The	 Engineer	 shall	 extend	 the	 Intended	 Completion	 Date	 if	 a	

compensationEventoccursoraVariationisissuedwhichmakesitimpossibleforco
mpletiontobeachievedbytheIntendedCompletionDatewithouttheContractor	
taking	 steps	 to	 accelerate	 the	 remaining	 work	 and	 which	 wouldcausethe	
Contractortoincuradditionalcost.	

	
28.2 The	 Engineer	 shall	 decide	 whether	 and	 by	 how	 much	 to	 extend	 the	

IntendedCompletion	 Date	 within	 35	 days	 of	 the	 Contractor	 asking	 the	
Engineer	 for	adecision	upon	 the	effect	of	a	compensation	event	or	Variation	
and	submittingfull	supporting	information.	If	the	Contractor	has	failed	to	give	
early	warningof	a	delay	or	has	failed	to	cooperate	in	dealing	with	a	delay,	the	
delay	 by	 thisfailureshallnotbeconsidered	 inassessing	 thenew	 Intended	
CompletionDate.	

	
28.3 TheEngineershallwithin14daysofreceivingfulljustificationfromthecontractor	

for	extension	of	Intended	Completion	Date	refer	to	the	Employerhis	decision.	
The	 employer	 shall	 in	 not	 more	 than	 21	 days	 communicate	 to	
theengineertheacceptanceorotherwiseoftheEngineer’sdecision.Iftheemployer
failstogivehisacceptance,theEngineershallnotgranttheextensionandthecontrac
tormayreferthe	matterunderClause	24.1	

	
29. Deleted	

	
30. DelaysOrderedbytheEngineer	
30.1The	 Engineer	 may	 instruct	 the	 Contractor	 to	 delay	 the	 start	 or	 progress	 of	

anyactivitywithin	the	works.	
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31. ManagementMeetings	
31.1 EithertheEngineerortheContractormayrequiretheothertoattendamanagement

meeting.	
Thebusinessofamanagementmeetingshallbetoreviewtheplansforremainingwo
rkandtodealwithmattersraisedinaccordancewiththe	earlywarningprocedure.	

	
31.2 The	 Engineer	 shall	 record	 the	 business	 of	 management	 meetings	 and	 is	

toprovidecopiesofhisrecordtothoseattendingthemeetingandtotheEmployer.	
The	 responsibility	 of	 the	 parties	 for	 actions	 to	 be	 taken	 is	 to	
bedecidedbytheEngineereitheratthemanagementmeetingorafterthemanagem
entmeetingandstatedinwritingtoallwhoattendedthemeeting.	

	
32. EarlyWarning	

	
32.1 The	 Contractor	 is	 to	 warn	 the	 Engineer	 at	 the	 earliest	 opportunity	 of	

specificlikely	 future	 events	 or	 circumstances	 that	may	 adversely	 affect	 the	
quality	 ofthe	 work,	 increase	 the	 Contract	 price	 or	 delay	 the	 execution	 of	
works.	TheEngineer	may	require	the	contractor	to	provide	an	estimate	of	the	
expectedeffectofthefutureeventorcircumstanceonthecontractpriceandcomple
tion	 date.	 The	 estimate	 is	 to	 be	 provided	 by	 the	 Contractor	 as	 soon	
asreasonablypossible.	

	
32.2 The	 Contractor	 shall	 cooperate	 with	 the	 Engineer	 in	 making	 and	

consideringproposals	for	how	the	effect	of	such	an	event	or	circumstance	can	
be	avoidedor	reduced	by	anyone	involved	in	the	work	and	in	carrying	out	any	
resultinginstructionofthe	Engineer.	
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C. QUALITYCONTROL	
	

33.	 IdentifyingDefects/Defectliabilityperiod	
	

33.1 :Defect	 liability	 period	 :	 The	 contractor	 shall	 be	 responsible	 to	 make	 good	
andremedy	 at	 his	 own	 expense	 any	 defect	which	may	 develop	 or	may	 be	
noticedbefore	 the	 period	 mentioned	 hereunder	 from	 the	 certified	 date	 of	
completion.The	 Engineer	 in	 charge	 shall	 give	 the	 contractor	 a	 notice	 in	
writing	about	thedefects	and	the	contractor	shall	make	good	the	same	within	
15	 days	 of	 receiptof	 the	 notice.	 In	 the	 case	 of	 failure	 on	 the	 part	 of	 the	
contractor,	 the	Engineer‐in‐charge	may	 rectify	or	 remove	 or	 re‐execute	 the	
work	 at	 the	 risk	 &	 cost	 ofthe	 contractor.	 The	 Engineer‐in‐charge	 shall	 be	
entitled	to	appropriate	thewhole	or	any	part	of	the	amount	of	security	deposit	
towards	 the	expenses,	 ifany,	 Incurred	by	him	 in	rectification,	removal	or	re‐
execution.	The	DefectsLiabilityperiodshallbe	asunder….	

(a) For	 all	works	 costing	 up	 to	Rs.	 50,000	 (amount	 put	 to	 tender),	 the	 period	
shallbe3Months	fromthe	certifieddate	ofcompletion.	

(b) For	 all	works	 costing	more	 than	Rs.	50,000	 and	up	 to	Rs.	1	 crore	 (amount	
puttender),	 the	period	 shall	be	12	 (Twelve)	months	 from	 the	 certified	date	
ofcompletionorone	monsoon,	whicheverislater.	

(c) FormajorprojectscostingmorethanRs.1crore,theperiodshallbe36Monthsfromt
hecertifieddateofcompletionwhichshouldincludethreemonsoons.	

(d) For	 original	 building	 works	 the	 defect	 liability	 period	 will	 be	 4	 years	 or	
elapseof	 4	monsoon	 period	 following	 date	 of	 possession	 of	 building	 taken	
over	byuseragencyfollowingthecertifieddateofcompletion,whicheverislater.	
For	 the	purpose	of	deciding	 the	monsoon	period,	 the	30th	September	 shall	
betreatedasthe	last	date.	

	
Modified	 vide	 R	 &	 B	 D	 Circular	 No.	 PAC‐11‐102008‐2076‐N	 dated	
31/8/2009,PRCH/102013(2976)2759‐
N,Dated27/05/2013andCircularNo.TNC/10/2016/Clause17A(Correction/(1)
CDated12/05/2016]	

	

33.2 FreemaintenanceguaranteeperiodforworksofRoad/Bridgeconstruction	
(a) For	 resurfacing	work	 of	 road	 free	maintenance	 guarantee	 period	 Four	

yearfromthe	date	ofcompletion.	
	

(b) 	In	 case	 of	 widening	 of	 the	 road/strengthening	 of	 the	 road/bridge,	
thecontractor	 shall	have	 to	 give	Four	 years	 free	maintenance	 guarantee	
fromthe	 certified	 date	 of	 completion.	 During	 this	 period	 the	 contractor	
shallvisit	 the	 site	 every	 six	 months	 along	 with	 the	 concerned	 Section	
Officer	 /Deputy	 Executive	 Engineer	 and	will	 examine	 the	work	 already	
carried	outin	 this	contract	 like	road	work,	 jungle	cutting,	side	shoulders,	
side	gutter,road	furniture,	patta	etc.	and	will	prepare	Km.	wise	inspection	
report	dulysigned	by	all	concerned	and	any	defect	observed	shall	be	done	
within	15days	by	the	contractor	at	his	risk	and	cost	as	per	the	direction	of	
Engineerincharge.Thecontractorneedstodovideographyofthesevisitsandre
quire	to	submit	at	the	time	of	release	of	FMG.	If	B.T.	the	surface	duringthe	
maintenance	 period	 of	 4	 years	 is	 worn	 out	 then	 agency	 shall	 have	
toprovide	renewal	coating	as	per	tender	item	as	directed	by	the	Engineer‐
in‐charge.Theamountequivalentto5%ofeachrunningbillshallbewithheld	
and	will	 be	 released	 after	 the	 free	maintenance	 guarantee	 period(i.e.	 4	
years)isover.	
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However,	 this	 amount	 shall	 be	 released	 against	 fixed	 deposit	 or	
bankguarantee	 pledged	 in	 the	 name	 of	 Executive	 Engineer	 after	
completioncertificateofworkisissued.	

	
(1) Theflakinessandelongationindex(combined)forcoarseaggregatesunder	 no	

circumstances	 shall	 exceed	 the	 allowable	 limit	 set	 forth	 in	

therelevantclause	forthematerialin	question.	

(2) 2%	 of	 the	 amount	 eligible	 for	 the	 payment	 of	 bituminous	 items	 shall	

bewithheld	 till	 themiscellaneous	 items	 likeearthwork	

inembankment/cuttingforsideshoulders,sidegutters,kilometer/indicator/

guardstones,sign	 boards	 etc.are	 completed	 in	 all	 respect	 by	 the	

contractor.After	completion	of	the	miscellaneous	items,	the	above	said	2%	

withheldamountshallbe	released.	

(Govt.ofGujarat'sG.R.No.:TNC‐10‐2013‐3(Part‐3)/C,Dtd.13/12/2013).	

(3) Videography	 for	 the	surface	under	Maintenance	Guarantee	 is	 to	be	done	

asper	 Govt.	 letter	 No.:	 SSR/10/2015‐16/26/C,	 Dtd.	 26/11/15	 for	 the	

workcostingmore	than	Rs.5.00Crore.	

(4) Settingupofadequatelaboratory&deploymentofqualityengineers.	

Thecontractorshallhavetosetupthelaboratorywithadequateequipment.Tillt

hesettingupofadequatelaboratoryiscompleted&reported	 of	 this	 to	 the	

engineer	 (subject	 to	 due	 verification	 by	 engineer’srepresentative)	 by	

contractor	 in	 writing,	 Rs.2,00,000/‐	 shall	 be	

withheld.ThequalifiedqualityEngineershallbedeployedexclusivelyforthisco

ntractbythecontractors.IfqualityEngineerisnotdeployedbycontractor	

within	 one	 month	 after	 the	 date	 of	 work	 order,	 the	

amountequivalenttoRs.20,000permonthshallberecoveredtilltheactualdepl

oyment	 of	 quality	 engineer.	 The	 amount	 so	 recovered	 towards	

thedeploymentofqualityengineers	shallnot	be	refunded.	

(5) AsphaltworkwillhavetobecrosscheckedasperG.R.No.:RGN/60/2006/35/C,	

dtd.31/05/07before	finalbillispaid.	

(6) MaintenanceduringConstructionPeriod	

During	 the	 Construction	 Period,	 the	 Contractor	 shall	 maintain,	 at	 his	
ownrisk	 and	 cost,	 the	 existing	 lane(s)	 of	 the	 road	 so	 that	 the	 traffic	
worthinessand	 safety	 thereof	 are	 at	 no	 time	 materially	 inferior	 as	
compared	 to	
theircondition10(ten)dayspriortothedateoftheAgreement,andshallunderta
ke	the	necessary	repair	and	maintenance	works	for	this	purpose;provided	
that	the	Contractor	may,	at	his	cost,	interrupt	and	divert	the	flowof	traffic	
if	 such	 interruption	 and	 diversion	 is	 necessary	 for	 the	
efficientprogressofworksandconformstoGoodIndustryPractice;provided	
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further	 that	 such	 interruption	 and	 diversion	 shall	 be	 undertaken	 by	
theContractor	 only	 with	 the	 prior	 written	 approval	 of	 the	 Executive	
Engineerwhich	 approval	 shall	 not	 be	 unreasonably	 withheld.	 For	 the	
avoidance	 ofdoubt,	 it	 is	 agreed	 that	 the	Contractor	 shall	 at	 all	 times	 be	
responsible	forensuringsafe	operationofthe	road.	

33.3 The	 Engineer	 shall	 check	 the	 Contractor’s	work	 and	 notify	 the	 Contractor	
ofany	 defects	 that	 are	 found.	 Such	 checking	 shall	 not	 affect	 the	
Contractor’sresponsibilitiestheEngineermayinstructtheContractortosearchfor
aDefectand	 touncoverand	 testanywork	 thattheEngineer	 considersmayhavea	
Defect.	

34. Tests	
	

34.1 If	 the	 engineer	 instructs	 the	Contractor	 to	 carry	 out	 a	 test	not	 specified	 in	
theSpecification	to	check	whether	any	work	has	a	Defect	and	the	test	shows	
thatit	does,	 the	Contractor	shall	pay	 for	 the	 test	and	any	samples.	 If	 there	 is	
nodefectthe	test	shallbe	aCompensation	Event.	

	
34.2 1%	 of	 the	 amount	 of	 work	 doneshould	 be	 deducted	 from	 R.A.	 Bill	 of	

thecontractor	 for	 testing	 the	 quality	 of	material	workmanship,	 irrespective	
ofactualcharges.	

	
34.3 Agency	 has	 to	 establish	 testing	 laboratory	 on	 site	 for	 the	 various	 test	 to	

becarriedoutintheworkforthispurposeagencyshallconstructapukkalaboratory
buildingwithallfacilityonsiteatlocationspecifiedbytheengineerin	charge.	

	
35. Correctionofdefects	

	
35.1 The	 engineer	 shall	 give	 notice	 to	 the	 Contractor	 of	 any	 defects	 before	 the	

endof	the	defects	Liability	Period,	which	begins	at	Completion	and	is	defined	
inthe	contract	data.	The	Defects	Liability	Period	shall	be	extended	for	as	long	
asDefectsremain	tobe	corrected.	

35.2 Every	 time	 notice	 of	 a	 Defect	 is	 given,	 the	 Contractor	 shall	 correct	 the	
notifieddefectwithinthe	lengthoftime	specifiedbytheEngineer’snotice.	

36. UncorrectedDefects	

36.1 If	 the	 Contractor	 has	 not	 corrected	 a	 defect	 within	 the	 time	 specified	 in	
theEngineer’snotice,theEngineerwillassessthecostofhavingtheDefectcorrected
,	andthe	Contractorwillpaythisamount.	
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37. BillofQuantities	

D. COSTCONTROL	

	

37.1 The	 bill	 of	 Quantities	 shall	 contain	 items	 for	 the	 constructions,	
installation,testingandcommissioningworktobedonebytheContractor.	

	
37.2 The	bill	of	Quantities	 is	used	 to	calculate	 the	Contract	price.	The	Contractor	

ispaid	 for	 the	quantity	of	 the	work	done	at	 the	rate	 in	 the	Bill	of	Quantities	
foreachitem.	

	
38. ChangeintheQuantities	

	
38.1 The	 Engineer	 shall	 have	 power	 to	make	 any	 alterations	 in	 or	 addition	 to	

theoriginal	 specifications	 ,	 drawings,	 designs	 and	 instructions	 that	 may	
appear	 tohim	 to	be	necessary	or	advisable	during	 the	progress	of	 the	work	
and	
thecontractorshallbeboundtocarryouttheworkinaccordancewithanyinstructio
n	 in	 this	 connection	 which	may	 be	 given	 to	 him	 in	 writing	 signed	 bythe	
Engineer	 and	 such	 alteration	 shall	 not	 invalidate	 the	 contract	 and	
anyadditional	 work	 which	 the	 contractor	 may	 be	 directed	 to	 do	 in	 the	
mannerabove	 specified	 as	 part	 of	 the	 work	 shall	 be	 carried	 out	 by	 the	
contractor	onthe	same	conditions	in	all	respects	on	which	he	agreed	to	do	the	
main	workandatthe	samerateasarespecifiedin	thetenderforthemainwork.	

	
Except	that	whenthe	quantity	of	any	item	exceeds	thequantity	as	inthetender	
by	more	 than	130%,	 the	contractor	will	be	paid	 for	 the	quantity	 inexcess	of	
130%,	 at	 the	 rate	entered	 in	 the	 SOR	of	 the	 year	during	which	 theexcessin	
quantityisfirst	executed.	

	
39. Variations	

	
39.1 AllVariationsshallbeincludedinupdatedprogrammesproducedbytheContractor

.	

40. PaymentsforVariations	
	

40.1 Iftheadditionaloralteredworkincludesanyclassofworkforwhichnorateis	
specified	in	this	contract,	then	such	class	of	work	shall	be	carried	out	asunder.	

	
(i) At	 the	 rate	derived	 from	 the	 item	within	 the	 contract	which	 is	 comparable	

tothe	 one	 involving	 additional	 or	 altered	 class	 of	 work;	 where	 there	 are	
morethanonecomparableitems,theitemofthecontractwhichisnearestincompar
isonwithregardtoclassorclassesoftheworkinvolvedshallbeselected	 and	 the	
decision	 of	 the	 Superintending	 Engineer	 as	 to	 the	
nearestcomparableitemshallbefinalandbindingonthe	contractor.	

	
(ii) Iftheratecannotbederivedinaccordancewith(i)above,suchclassofworksshallbec

arriedoutattherateenteredintheScheduleofRatesofthedivision	
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for	 the	 year	 in	which	 the	 tender	was	 received,	 increased	 or	 decreased	 by	
thepercentage	by	which	 the	 tender	 amount	 is	more	or	 less	 as	 compared	 to	
theamount	arrived	at	 the	 rates	 in	 the	 “Schedule	of	Rates”	of	 the	Division	 in	
theyear	 in	which	 the	 tender	was	 received.	 If	 the	 Schedule	 of	 rates	 of	 the	
Divisiondoes	not	contain	all	the	items,	the	percentage	increase	or	decrease	of	
thetender	shall	be	calculated	considering	such	items	which	were	included	 in	
the“Scheduled	Rates”	of	the	division	for	the	year	and	for	materials	consumed	
onsuchitemtheratetobechargedwouldbethebasicratetakenintoaccountforfixin
gthe	rate	in	S.O.R.referredtoabove.	

	
(iii) If	 it	 is	not	 possible	 to	 arrive	 at	 the	 rate	 from	 (i)	 and	 (ii)	 above,	 such	 class	

ofwork	shall	be	carried	out	at	the	rate	decided	by	the	competent	authorities	
onthebasisofdetailedrateanalysisafterhearingthecontractorbeforeaCommittee
oftwoSuperintending	Engineers	stationed	atthesame	placeorthenearest	place.	

	
40.2 If	 the	 additional	 or	 altered	 work,	 for	 which	 no	 rate	 is	 entered	 in	 the	

“Scheduleof	Rates”	of	the	Division	is	ordered	to	be	carried	out	before	the	rate	
is	 agreedupon,	 then	 the	 contractor	 shall	within	 seven	 days	 of	 the	 date	 of	
receipt	 by	 himof	 the	 order	 to	 carry	 out	 the	work,	 inform	 the	 Engineer‐in‐
charge	of	the	rate,which	it	is	his	intention	to	charge	for	such	class	of	work	and	
if	 the	Engineer	 incharge	 	 	does	not	agree	 to	 this	 rates,	he	 shall	by	notice	 in	
writing	be	at	 libertyto	 cancel	his	order	 to	 carry	out	 such	 class	of	work	and	
arrange	 to	 carry	 it	 outin	 such	 manner	 as	 he	 may	 consider	 it	 advisable,	
provided	 always	 that	 if	 thecontractor	 shall	 commence	 work	 or	 incur	 any	
expenditure	 in	 regard	
thereofbeforetheratesshallhavebeendeterminedaslastlyhereinbeforemention
ed,	then	in	such	cases	he	shall	only	be	entitled	to	be	paid	in	respect	ofthe	work	
carried	 out	 or	 expenditure	 incurred	 by	 him	 prior	 to	 thedate	 of	
thedetermination	of	 the	 rate	as	aforesaid	according	 to	 such	 rate	or	 rates	as	
shallbe	 fixed	 by	 the	 Engineer‐in‐charge.	 In	 the	 event	 of	 the	 dispute,	 the	
decision	oftheSuperintendingEngineerofthe	Circle	shallbe	final.	

Where,	 however,	 the	 work	 is	 to	 be	 executed	 according	 to	 the	
designs,drawings	 and	 specifications	 recommended	 by	 the	 contractor	 and	
accepted	bythe	 competent	authority,	 the	alternation	above	 referred	 to	 shall	
be	 within	
thescopeofsuchdesigns,drawingsandspecificationsappendedtothetenders.	

The	 time	 limit	 for	 the	 completion	 of	 the	work	 shall	 be	 extended	 in	
theproportion	that	the	increase	in	the	cost	occasioned	by	alterations	bears	to	
thecost	of	 the	original	work	and	 the	certificate	of	 the	Engineer‐in‐charge	as	
tosuchproportion	shallbe	finalandconclusive.	

	
41. CashFlowForecasts	

	
41.1 When	 the	 programme	 is	 updated,	 the	 contractor	 is	 to	 provide	 the	

engineerwithan	updatedcashflowforecast.	
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42. Paymentcertificates.	

42.1 TheContractorshallsubmittotheEngineermonthlystatementsoftheestimated	
value	of	the	work	completed	less	the	cumulative	amount	certifiedpreviously.	

	
42.2 The	 Engineer	 shall	 check	 the	 Contractor’s	 monthly	 statement	 within	 14	

daysand	 certify	 the	 amount	 to	 be	 paid	 to	 the	 Contractor	 after	 taking	 in	 to	
accountany	credit	or	debit	 for	 the	month	 in	question	 in	respect	of	materials	
for	theworksintherelevantamountsandunderconditionssetforthinsub‐clause	
32.3oftheContractData(securedAdvance).	

42.3 ThevalueofworkexecutedshallbedeterminedbytheEngineer.	
	

42.4 The	 value	 of	work	 executed	 shall	 comprise	 the	 value	 of	 the	 quantities	 of	
theitemsin	the	BillofQuantitiescompleted.	

42.5 Thevalueofworkexecutedshallincludethevaluationofvariationsandcompensati
onevents.	

42.6 TheEngineermayexcludeanyitemcertifiedinapreviouscertificateorreduce	 the	
proportion	 of	 any	 item	 previously	 certified	 in	 any	 certificate	 in	
thelightoflaterinformation	

	
43. Payments	

	
43.1 Payments	 shall	 be	 adjusted	 for	 deductions	 for	 advance	 payments,	

retention,other	 recoveries	 in	 terms	 of	 the	 contract	 and	 taxes	 at	 source,	 as	
applicableunder	 the	 law.The	Employer	 shall	paythe	Contractor	 the	amounts	
certifiedbythe	Engineerwithin28daysofthe	dateofeachcertificate.	

43.2 Payment	 of	 GST	 (prevailing	 rates)	 on	 the	 amount	 payable	 under	 the	
contractto	 the	 Contractor	 will	 be	made	 by	 the	 Employer.	 Hence,	 it	 is	 the	
responsibilityofthe	contractortopaythe	GSTtothe	concernedAuthority.	

43.3 Items	of	 the	works	 for	which	no	 rate	or	price	has	been	 entered	 in	will	not	
bepaid	 by	 the	 Employer	 and	 shall	 be	 deemed	 covered	 by	 other	 rates	 and	
pricesinthe	Contract.	

	
44. Compensationevents	

	
44.1 ThefollowingarecompensationEventsunlesstheyarecausedbytheContractor:	

(a)
	 TheEmployerdoesnotgiveaccesstoapartoftheSitebythesitePossessio
ndate	statedin	Contractdata	tothe	Contractor	

	
44.2 Incaseofcompensationeventoccursanditpreventstheworkbeingcompleted	

beyond	 the	 Intended	 Completion	 Date	 then	 Authority	 will	
approveEOTwitheligible	contractualpriceescalation.	
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45. Tax	
	

45.1 The	rates	quoted	by	 the	Contractor	must	be	 inclusive	of	all	 taxes	prevailing	
ondue	date	of	bid	submission	except	GST.	However,	any	subsequent	changes	
inthe	 tax	 structure	 by	 Government	 after	 duedate	 of	 bid	 submission	 will	
becompensated(+/‐
)onavailabilityorsubmissionofactualdocumentation.Contractor	 will	 have	 to	
intimate	 Engineer	 regarding	 changes	 occurred	 in	
thetaxstructureafterbidsubmission.Ifthecontractorfailstoprovidesuchinformat
ion	 and	 if	 any	 financial	obligation	may	 arise	due	 to	 change	 in	 taxstructure,	
same	willbe	recoveredfromthe	contractor.	

	
45.2 GST	will	 be	 paid	 separately	 on	 the	 bills.	 Hence,	 it	 is	 the	 responsibility	 of	

thecontractortopaytheGSTtotheconcernedAuthority.	

	
46. Currencies.	
46.1 AllpaymentshallbemadeinIndianRupees.	

	
47. PriceAdjustment	

	
47.1 Contract	price	 shall	be	 adjusted	 for	 increase	or	decrease	 in	 rates	 and	price	

oflabour,materials,fuelsandlubricantsinaccordancewiththefollowingprinciple
sandproceduresandasperformulagiveninthecontractdata:	

	
(a) The	 price	 adjustment	 shall	 apply	 for	 the	 work	 done	 from	 the	 start	

dategiven	in	the	contract	data	up	to	end	of	the	initial	intended	completion	
dateor	 extensions	 granted	 by	 the	 Engineer	 and	 shall	 not	 apply	 to	 the	
workcarriedoutbeyondthestipulatedtimeforreasonsattributabletothecontr
actor.	

(b) The	 price	 adjustment	 shall	 be	 determined	 during	 each	 month	 from	
theformulagiven	in	the	contract	data.	

(c) Following	 expressions	 and	 meanings	 during	 to	 the	 work	 done	 during	
eachmonth	
R=Totalvalueofworkdoneduringthemonth.Itwouldincludetheamountofsec
ured	 advancegranted,ifany,during	 themonthlesstheamount	 of	 secured	
advance	 recovered,	 if	 any	 during	 the	 month.It	
willexcludevalueforworksexecutedundervariationsforwhichpriceadjustme
ntwillbeworkedseparatelybasedonthetermsmutuallyagreed.	

	
47.2 Totheextentthatfullcompensationforanyriseorfallincoststothecontractor	 is	

notcovered	by	 the	provisions	of	 this	or	other	clause	 in	 thecontract,	 the	unit	
rates	 and	 prices	 included	 in	 the	 contract	 shall	 be	 deemed	
toincludeamountstocoverthecontingencyofsuchotherriseorfallincosts.	

	
48. Retention	

	
48.1 TheEmployershallretainfromeachpaymentduetoContractortheproportion	

stated	in	the	Contract	Data	until	Completion	of	the	whole	of	theWorks.	
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48.2 On	 Completion	 of	 the	 whole	 of	 the	Works	 half	 the	 total	 amount	 retained	
isrepaid	 to	 the	 Contractor	 and	 half	 when	 the	 Defects	 Liability	 Period	 has	
passedand	the	Engineer	has	certified	that	all	Defects	notified	by	the	Engineer	
to	theContractorbefore	theendofthisperiodhave	beencorrected.	

	
48.3 On	 completion	 of	 the	 whole	 works,	 the	 contractor	 may	 substitute	

retentionmoneywithan	“on	demand”Bankguarantee.	
	

Incase,ContractorrequestsforrefundoftheRetentionMoneydeducted	 by	
the	 Employer	 under	 the	 provision	 of	 this	 clause,	 Employer	
shallconsiderthesaidrequestoftheContractorprovidedthattherefundhereunder	
shall	 be	 made	 in	 tranches	 of	 not	 less	 than	 1%	 (One	 Percent)	 of	
theContractPriceandContractorfurnishesanirrevocableandunconditionalBank
guaranteeforanequalamountsubstantiallyintheformatofBankGuarantee	 for	
Performance	Guarantee	enclosed	with	SBD	and	valid	up	to	60day	beyond	the	
scheduled	 /	 extended	 Defects	 Liability	 Period.	 On	 completionof	 the	whole	
works,	the	contractor	has	however	an	option	to	submit	a	freshirrevocable	and	
unconditional	Bank	Guarantee	for	an	amount	equal	to	5%	ofthe	total	value	of	
work	executed	substantially	in	the	format	of	Bank	Guaranteefor	Performance	
Guarantee	 enclosed	 with	 SBD	 and	 valid	 up	 to	 60	 days	
beyondtheDefectLiabilityPeriodandyetrefundtheRetentionMoneyBankGuaran
teesubmittedforrefundofRetention	Money.	

	
49. LiquidatedDamages	

	
49.1 The	 Contractor	 shall	 pay	 liquidated	 damages	 to	 the	 Employer	 at	 the	 rate	

perday	stated	 in	 the	Contract	Data	 for	each	day	 that	 the	Completion	Date	 is	
laterthan	 the	 Intended	 Completion	 Date	 (for	 the	 whole	 works	 or	 the	
milestone	 asstated	 in	 the	 contract	 data).	 The	 total	 amount	 of	 liquidated	
damages	 shall	 notexceed	 the	 amount	 defined	 in	 the	 Contract	 Data.	 The	
Employer	 may	
deductliquidateddamagesfrompaymentduetotheContractor.Paymentofliquida
teddamagesdoes	notaffect	theContractor’sliabilities.	

	
49.2 If	 the	 Intended	 Completion	 Date	 is	 extended	 after	 liquidated	 damages	

havebeen	 paid,	 the	 Engineer	 shall	 correct	 any	 overpayment	 of	 liquidated	
damagesby	 the	 Contractor	 by	 adjusting	 the	 next	 payment	 certificate.	 The	
Contractorshall	 not	 be	 entitled	 for	 any	 interest	 on	 the	 over	 payment	
calculated	from	thedateofpayment	tothe	date	ofrepayment.	

	
49.3 If	 the	 contractor	 fails	 to	 comply	with	 the	 time	 for	 completion	 as	 stipulated	

inthe	 tender,	 then	 the	 contractor	 shall	 pay	 to	 the	 employer	 the	 relevant	
sumstated	 in	 the	Contract	Data	as	Liquidated	damages	 for	 such	default	and	
not	aspenalty	for	everyday	or	part	of	day	which	shall	elapse	between	relevant	
timefor	 completion	 and	 the	 date	 stated	 in	 the	 taking	 over	 certificate	 of	
thewholeof	the	works	on	the	relevant	section,	subject	to	the	limit	stated	in	the	
contractdata.	

The	 employer	 may,	 without	 prejudice	 to	 any	 other	 method	 of	
recoverydeduct	 the	 amount	 of	 such	 damages	 from	 any	 monies	 due	 or	 to	
become	 due	
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tothecontractor.Thepaymentordeductionofsuchdamagesshallnotrelieve	
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the	contractorfrom	hisobligationto	complete	theworks	on	from	anyother	
ofhisobligationsandliabilitiesunderthe	contract.	

	
49.4 If,	 before	 the	 Time	 for	 Completionof	 the	 whole	 of	 the	 Works	 or,	 if	

applicableany	Section,	a	Taking	Over	Certificate	has	beenissued	for	any	part	of	
theWorks	or	of	a	Section,	 the	 liquidated	damages	 for	delay	 in	completion	of	
theremainder	 of	 the	Works	 orof	 that	 Section	 shall,	 for	 any	 period	 of	 delay	
afterthedatestatedinsuchTaking‐Over‐
Certificate,andintheabsenceofalternative	 provisions	 in	 the	 Contract,	 be	
reduced	in	the	proportion	which	thevalue	of	the	part	so	certified	bears	to	the	
value	of	 the	whole	of	 the	Works	orSection,	 as	 applicable.	The	provisions	of	
this	 Sub‐clause	 shall	 only	 apply	 to	 therateofliquidateddamagesandshallnot	
affectthe	limitthereof.	

	
50 Bonus	

	
50.1 If	 the	 contractor	 achieves	 completion	 of	 the	 whole	 of	 the	 works	 prior	 to	

theintended	Completion	Date	prescribed	in	Contract	Data	the	Employer	shall	
payto	 the	 contractor	 a	 sum	 stated	 in	 Contract	 Data	 as	 bonus	 for	 every	
completedmonth	but	subjected	to	maximum	amount	as	stated	in	Contract	
Data;which	shall	elapse	between	the	date	of	completion	of	all	items	of	works	
asstipulated	 in	 the	 contract,	 including	 variations	 ordered	 by	 the	 Engineer	
andthetime	prescribedin	Clause	17.	

	
50.2 Bonus	 shall	 be	 paid	 only	 to	works	 amounting	 to	 above	 INR	 5	 crore	with	

timelimit	 of	 the	worksis	 equal	 or	more	 than	 6months.	The	 bonus	wouldbe	
paidasunder	

	

%ofTimeSaved	 %	of	Initial	Contract	
PriceentitledforBonu
s	

50%	 5%	

40%	 4%	

30%	 3%	

20%	 2%	

10%	 1%	

Lessthan10%	 0%	

	
51. AdvancePayment.	

	
51.1 The	 Employer	 shall	 make	 advance	 payment	 (not	 to	 be	 paid	 less	 than	

twoinstallmentsexceptinspecialcircumstancesforwhichthereasontobeRecorde
d	 in	 writing)	 to	 the	 Contractor	 of	 the	 amounts	 stated	 in	 the	
ContractDatebythedatestatedintheContractDate,againstprovisionbytheContac
torofanUnconditionalBankGuaranteeinaformandbyabankacceptable	 to	 the	
Employer	 in	 amounts	 and	 currencies	 equal	 to	 be	 at	
least110%oftheadvancepayment.Theguaranteeshallremaineffectiveuntilthe	
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advance	 payment	 has	 been	 repaid,	 but	 the	 amount	 of	 the	 guarantee	 shall	
beprogressivelyreducedbytheamountsrepaidbytheContractor.TheMobilizatio
n	 advance	 would	 bedeemed	 as	 interestbearing	 advanceataninterestrate	
of10%	tobecompounded,quarterly.	

	
51.2 TheContractoristousetheadvance	 paymentonlyto	

payforEquipment,plantandMobilizationexpensesrequiredspecificallyforexecu
tionoftheWorks.TheContractorshall	 demonstratethatadvancepaymenthas	
beenused	 in	this	way	by	supplying	copies	of	 invoices	or	other	documents	to	
theengineer.	

	
51.3 The	 advance	 payment	 shall	 be	 repaid	 by	 deduction	 proportionate	

amountfrom	 payments	 otherwise	 due	 to	 the	 Contractor,	 following	 the	
schedule	 ofcompleted	 percentages	 of	 the	 Works	 on	 a	 payment	 basis.	 No	
account	shall	betaken	of	the	advance	payment	or	 its	repayment	 in	assessing	
valuations	
ofworkdone,variations,priceadjustments,CompensationEvents,orLiquidatedd
amages.	

	
51.4 Deleted	

	
52. Securities	

	
The	 performance	 Security	 (including	 additional	 security	 for	 unbalanced	
bids)	 shallbeprovidedtotheEmployernolaterthanthedatespecifiedinthe	
Letter	of	Acceptance	and	shall	be	 issued	 in	an	amount	and	 form	and	by	a	
bank	 or	 surety	 acceptable	 to	 the	 Employer,	 and	 denominated	 in	 Indian	
Rupees.	 The	
performanceSecurityshallbevaliduntiladate60daysfromthecertifieddate	 of	
completion	of	 the	project	and	 the	additional	 security	 for	unbalanced	bids	
shall	be	valid	until	a	date	28	days	from	the	date	of	issue	of	the	certificate	of	
completion	of	the	work.	
Performance	and	Additional	Performance	Security	shall	become	
refundable/releasable	within	15	days	after	project	certified	completion	date	
subject	to	fulfilment	of	contractual	obligation	and	settlement	of	all	dues	and	
claims.	
(AsperGot.R&BDepartmentTharavDt.4/5/2026.No.RBD/OAS/e‐file/16/2022/0002/SectionC)	
	

53. Deleted	
	

54. CostofRepairs.	
	

54.1 Loss	 or	 damage	 to	 the	 Works	 or	 Materials	 to	 be	 incorporated	 in	 the	
Worksbetween	the	Start	date	and	the	end	of	Defects	Correction	periods	shall	
beremedied	 by	 the	 Contractor	 at	 the	 Contractor’s	 cost	 if	 the	 loss	 or	
damagesarisesfromthe	Contractor’s	actsoromissions.	
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E. FINISHINGTHECONTRACT	
	

55. Completion	
	

55.1 The	 Contractor	 shall	 request	 the	 Engineer	 to	 issue	 a	 Certificate	 of	
Completionof	 theworks	 and	 theEngineer	 will	 do	 so	 upon	 deciding	 that	
thework	iscompleted.	

	
56. TakingOver	

	
56.1 The	Employer	 shall	 take	over	 the	 Site	 and	 the	Works	within	 seven	days	of	

theEngineerissuinga	certificate	ofCompletion.	

	

57. FinalAccount	
	

57.1 TheContractor	shall	supply	 to	 theEngineer	adetailed	 final	accountof	 thetotal	
amount	 that	 the	 Contractor	 considers	 payable	 as	 full	 and	 final	
settlementofallclaimsundertheContractforitemsbeforetheendoftheDefectsLia
bility	Period.	The	Engineer	shall	issue	a	Defect	Liability	Certificate	andcertify	
any	 finalpaymentthatisduetotheContractorwithin56daysofreceiving	 the	
Contractor's	account	if	it	is	correct	and	complete.	If	it	is	not,	theEngineer	shall	
issue	 within	 56	 days	 a	 schedule	 that	 states	 the	 scope	 of	
thecorrectionsoradditionsthatarenecessary.IftheFinalAccountisstillunsatisfact
ory	 after	 it	 has	 been	 resubmitted,	 the	 Engineer	 shall	 decide	 on	 theamount	
payable	 to	 the	 Contractor	 and	 issue	 a	 payment	 certificate,	 within	
56daysofreceivingtheContractor’s	revisedaccount.	

57.2 If	 reversal	 in	 characteristic	 of	 tender	 (L1	 becoming	 L2)	 on	 account	 of	
excessesand	savings	in	final	account	is	observed,	the	Engineer/Employer	shall	
be	
atlibertytorestrictthefinalpaymentofBOQitemstothelowestamountevaluated	
of	the	bids	considering	the	final	quantities	and	the	rates	quotedincluding	the	
rebates	 if	 any.	 Payment	 of	 variation	 items	 shall	 however	
bemadeattheratesapprovedbytheEmployer,within90daysfromthephysicalcom
pletion	ofwork.	

58. OperatingandMaintenanceManuals	
	

58.1 If“asbuilt”drawingsand/oroperatingandmaintenancemanualsarerequired,	 the	
Contractor	shall	supply	them	by	the	dates	stated	in	the	Contractdata.	

	
58.2 If	 the	 Contractor	 does	 not	 supply	 the	 Drawings	 and/or	 manuals	 by	 the	

datesstated	 in	 the	 Contract	 data,	 or	 they	 do	 not	 receive	 the	 Engineer’s	
approval,	
theEngineershallwithholdtheamountstatedintheContractDatafrompaymentsd
ue	tothe	Contractor.	

	
59. Termination	

59.1 The	 Employer	 or	 the	 Contractor	may	 terminate	 the	 Contract	 if	 the	 other	
partycausesa	fundamentalbreachofthe	Contract.	
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59.2 Fundamental	 breaches	 of	 Contract	 include,	 but	 shall	 not	 be	 limited	 to	
thefollowing:	

1. Thecontractorstopsworkfor28dayswhennostoppageofworkisshownonthe
currentprogrammeandthestoppagehasnotbeenauthorizedbythe	Engineer	

	
2. The	 Engineer	 instructs	 the	 Contractor	 to	 delay	 the	 progress	 of	 the	

Worksandthe	instructionsisnotwithdrawn	within	28days;	
	

3. The	 Employer	 or	 the	 Contractor	 is	 made	 bankrupt	 or	 goes	 into	
liquidationotherthan	forareconstructionsoramalgamation	

	
4. A	 payment	 certified	 by	 the	 Engineer	 is	 not	 paid	 by	 the	 Employer	 to	

theContractorwithin56	days	ofthedate	oftheEngineer’s	certificate	
	

5. The	 Engineer	 gives	 Notice	 that	 failure	 to	 correct	 a	 particular	 Defect	 is	
afundamentalbreachofContractandtheContractorfailstocorrectitwithinare
asonable	periodoftime	determined	bythe	Engineer;	

	
6. TheContractordoesnotmaintainasecuritywhichisrequired;	

	
7. The	 Contractor	 has	 delayed	 the	 completion	 of	 works	 by	 the	 number	

ofdays	for	which	the	maximum	amount	of	liquidated	damages	can	be	paid	
asdefinedin	the	Contract	data;and	

	
8. If	 the	 Contractor,	 in	 the	 judgment	 of	 the	 Employer	 has	 engaged	 in	

corruptorfraudulentpracticesincompetingfororinexecutingtheContract.	
	

Forthepurposeofthisparagraph:“corruptpractice”meanstheoffering,	
giving,	receiving	or	soliciting	of	anything	of	value	to	 influence	theaction	of	a	
public	 official	 in	 the	 procurement	 process	 or	 in	 contract	
execution.“Fraudulent	practice”	means	a	misrepresentation	of	 facts	 in	order	
to	 influencea	 procurement	 process	 or	 the	 execution	 of	 a	 contract	 to	 the	
detriment	 of	 theborrower,	 and	 includes	 collusive	 practice	 among	 Bidders	
(prior	 to	or	after	bidsubmission)designedtoestablishbidpricesatartificialnon‐
competitivelevelsandtodeprivetheBorrowerofthebenefitsoffreeandopencomp
etition.	

	
59.3 When	 either	 party	 to	 the	 Contract	 gives	 notice	 of	 a	 breach	 of	 contract	 to	

theEngineer	for	a	cause	other	than	those	listed	under	Sub	Clause	59.2	above,	
theEngineershalldecide	whetherthe	breachisfundamentalornot.	

	
59.4 Notwithstandingtheabove,theemployermayterminatetheContractforconvenie

nce.	

	
60. PaymentuponTermination	

60.1 If	 the	 Contract	 is	 terminated	 because	 of	 a	 fundamental	 breach	 of	 Contract	
bythe	Contractor,	 the	Engineer	 shall	 issue	 a	Certificate	 for	 the	 value	 of	 the	
workdonelessadvancepaymentsreceiveduptothedateoftheissueofthe	
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certificate,	 less	other	recoveries	due	 in	 terms	of	 the	contract,	 less	 taxes	due	
todeducted	at	source	as	per	applicable	 law	and	 less	 the	percentage	 to	apply	
totheworknotcompletedasindicatedintheContractdata.AdditionalLiquidated	
Damages	shall	not	apply.	If	the	total	amount	due	to	the	Employerexceeds	any	
payment	 due	 to	 the	 Contractor	 the	 difference	 shall	 be	 a	 debtpayabletothe	
Employer.	

60.2 If	 the	 Contract	 is	 terminated	 at	 the	 Employer’s	 convenience	 or	 because	 of	
afundamental	breach	of	Contract	by	 the	Employer,	 the	Engineer	 shall	 issue	
acertificate	 for	 the	 value	 of	 the	 work	 done,	 the	 cost	 of	 balance	 material	
broughtbythecontractorand	
availableatsite,thereasonablecostofremovalofequipment,	 repatriation	 of	 the	
Contractor’s	personnel	employed	solely	on	theworks,andthe	Contractor’s	cost	
ofprotecting	and	securing	the	Works	andless	advance	payment	received	up	to	
the	date	of	 the	 certificate,	 less	otherrecoveries	due	 in	 terms	of	 the	 contract	
and	less	taxes	due	to	deducted	atsourceasperapplicable	law.	

61. Property	

61.1 All	materials	 on	 the	 Site,	 Plant	 Equipments,	 Temporary	Works	 and	Works	
aredeemed	 to	 be	 property	 of	 the	 Employer,	 if	 the	 Contract	 is	 terminated	
becauseofa	Contractor’s	default.	

	
62. ReleasefromPerformance	

62.1 If	 the	 Contract	 is	 frustrated	 by	 the	 outbreak	 of	 war	 of	 by	 any	 other	
evententirelyoutsidethecontrolofeithertheEmployerortheContractortheEngin
eer	 shall	 certify	 that	 the	 Contract	 has	 been	 frustrated.	 The	 Contractorshall	
make	 the	 Site	 safe	 and	 stop	 work	 as	 quickly	 as	 possible	 after	
receivingthiscertificateandshallbepaidforallworkcarriedoutbeforereceivingita
ndforanyworkcarriedoutafterwardstowhichcommitmentwasmade.	
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F. SPECIALCONDITIONSOFCONTRACT	

	
63. LABOUR	

	
The	 Contractor	 shall,	 unless	 otherwise	 provided	 in	 the	 Contract,	

makehis	own	arrangements	 for	 the	engagement	of	all	staff	and	 labour,	 local	
orother,	andfortheirpayment	ofhousing,feedingandtransport.	

	
TheContractorshall,ifrequiredbytheEngineer,delivertotheEngineer	 a	

return	 in	 detail,	 in	 such	 form	 and	 at	 such	 intervals	 as	 the	 Engineermay	
prescribe,	showing	the	staff	and	the	numbers	of	the	several	classes	oflabour	
from	 time	 to	 time	 employed	 by	 the	 Contractor	 on	 the	 site	 and	
suchotherinformation	asthe	Engineermayrequire.	

	
64. COMPLIANCEWITHLABOURREGULATIONS	

	
Duringcontinuanceofthecontact,theContractorandhissub‐contractor	

shall	 abide	 at	 all	 times	 by	 all	 existing	 labour	 enactments	 and	 rulesmade	
thereunder,	 regulations,	 notification	 and	 bye	 laws	 of	 the	 State	 or	
centralGovernment	 orlocal	 authority	 and	 any	 other	 labour	 law	 (including	
rules),regulations,	bye	 laws	 that	may	be	passed	or	notifications	 that	may	be	
issuedunder	 any	 labour	 law	 in	 future	 either	 by	 the	 State	 or	 the	 Central	
Governmentor	 the	 local	 authority.	 Salient	 features	 of	 some	 of	 the	 major	
labour	 laws	 thatare	applicable	 to	 the	construction	 industry	are	given	below.	
The	 Contractorshall	 keep	 the	 Employer	 indemnified	 in	 case	 any	 action	 is	
taken	 against	 theEmployer	 by	 the	 competent	 authority	 on	 account	 of	
contravention	 of	 any	
oftheprovisionsofanyActorrulesmadethereunder,regulationsornotificationsin
cludingamendments.IftheEmployeriscausedtopayorreimburse,	 such	 amounts	
as	 may	 be	 necessary	 to	 cause	 or	 observe,	 or	
forobservanceoftheprovisionsstipulatedinthenotifications/byelaws/Acts/Rul
es/regulations	including	amendments,	if	any,	on	the	part	of	theContractor,	the	
Engineer/employer	 shall	 have	 the	 right	 to	 deduct	 any	
moneyduetotheContractorincludinghisamountofperformancesecurity.TheEm
ployer/Engineer	shall	also	have	 the	right	to	recover	 from	 the	Contractorany	
sum	 required	 or	 estimated	 to	 be	 required	 for	 making	 good	 the	 loss	
ordamagesufferedbytheEmployer.	
The	employees	of	 the	Contractor	and	 the	Sub‐Contractor	 in	no	case	shall	
betreatedastheemployees	ofthe	Employeratanypointtotime.	
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SALIENTFEATURESOFSOMEMAJORLABOURANDOTHERLAWSAPPLICABLETOESTABLISH
MENTSENGAGEDINBUILDING	ANDOTHERCONSTRUCTIONSWORK	

	
A) Workmen	 Compensation	 Act1923:‐TheActprovidesfor	

compensationincaseofinjurybyaccidentarisingoutofandduringthecourseofemploy
ment.	

	
B) Payment	 of	 Gratuity	 Act.	 1972:‐	 Gratuity	 is	 payableto	 an	 employee	 under	

theActonsatisfactionofcertainconditionsonseparationifanemployeehascompleted	
5	years	service	or	more	on	death,	the	rate	of	15	days	wages	for	everycompleted	
year	of	 service.	The	Act	 is	applicable	 to	all	establishments	employing10ormore	
employees.	

	
C) Employees	 P.F.	 and	 Miscellaneous	 Provision	 Act	 1952:‐The	 Act	 Provides	

formonthly	 contributionsby	
theemployerplusworkers@10%or8.33%Thebenefitspayable	underthe	Act	are	:	

	
1. Pensionorfamilypensiononretirementordeath,asthecasemaybe.	
2. Depositlinkedinsuranceonthedeathinharnessoftheworker.	
3. PaymentofP.F.accumulationonretirement/deathetc.	

	
D) MaternityBenefitAct1951:‐

TheActprovidesforleaveandsomeotherbenefitstowomenemployeesincaseofconfin
ementormiscarriageetc.	

	
E) Contract	 Labour	 (Regulation	 &	 Abolition)	 Act	 1970:	 The	 Act	 provides	

forcertain	welfare	measures	to	be	provided	by	the	Contractor	to	contract	labour	
andin	case	the	Contractor	fails	to	provide,	the	same	are	required	to	be	provided,	
bythePrincipalEmployerbyLaw.TheprincipalEmployerisrequiredtotakeCertificate	
of	Registration	and	the	Contractor	is	required	to	take	license	from	thedesignated	
Officer.	 The	 Act	 is	 applicable	 to	 the	 establishments	 or	 Contractor	
ofPrincipalEmployer,iftheyemploy20ormorecontract	labour.	

	
F) Minimum	Wages	Act	 1948	 :‐The	 Employer	 is	 supposed	 to	 pay	 not	 less	 than	

theMinimum	Wages	 fixed	by	 appropriate	Government	 as	per	provisions	of	 the	
Act,	 ifthe	 employment	 is	 a	 scheduled	 employment.	 Construction	 of	 Building,	
Roads,Runwaysare	scheduledemployment.	

	
G) Payments	of	wages	Act	1936:‐It	 lays	down	as	 to	by	what	date	 the	wages	are	

tobepaid,whenitwillbepaidandwhatdeductionscanbemadefromthewagesofthe	
workers.	

	
H) EqualremunerationsAct1979:‐TheActprovidesforpaymentofequalwages	 for	

work	 of	 equal	 nature	 to	 Male	 and	 Female	 workers	 and	 for	 not	
makingdiscrimination	 against	 female	 employees	 in	 the	 matter	 of	 transfer,	
training	andpromotionsetc.	

	
I) Payments	 of	 Bonus	 Act	 1965:‐	 The	 Actis	 applicable	 to	 all	

establishmentsemploying	20	or	moreemployees.TheAct	provides	 for	payments	
of	annualbonus	subject	to	a	minimum	of	8.33%	of	wages	and	maximum	of	20	%	
of	wagesto	employees	drawing	Rs.	3500/‐	per	month	or	 less.	The	bonus	 to	be	
paid	toemployees	getting	Rs,	2500/‐	per	month	or	above	Rs.	3500/‐	per	month	
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shall	beworkedoutbytakingwagesasRs.2500/‐permonthonly.TheActdoesnot	
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apply	 to	 certain	 establishments.	 The	 newly	 set‐up	 establishments	 are	
exemptedfor	five	years	in	certain	circumstances.	Some	of	the	State	Governments	
havereduced	the	employment	size	from	20	to	10	for	the	purpose	of	applicability	
ofthisAct.	

	
J) IndustrialDisputesAct1947:‐TheActlaysdownthemachineryandprocedure	 for	

resolutions	 of	 Industrial	 disputes,	 in	 what	 situations	 a	 strike	 orlock‐
outbecomesillegalandwhataretherequirementsforlayingofforretrenchingtheemp
loyees	orclosingdowntheestablishment.	

	
K) Industrial	 employment	 (standing	 Orders)	 Act	 1946	 :‐	 It	 is	 applicable	 to	

allestablishments	employing	100	or	more	workmen	(employment	size	reduced	
bysome	 of	 the	 State	 and	 Central	 Government	 to	 50).	 The	 Act	 provides	 for	
layingdownrulesgoverningtheconditionsofemploymentbytheEmployeronmatter
sprovidedintheActandgetthesamecertifiedbythedesignatedAuthority.	

	
L) Trade	 Unions	 Act	 1926:‐The	 Act	 lays	 the	 procedure	 for	 registration	 of	

tradeunions	of	workmen	and	employers.	The	Trade	Unions	registered	under	the	
Acthavegiven	certainimmunitiesfromcivilandcriminalliabilities.	

	
M) ChildLabour(Prohibition&RegulationAct1986:‐

TheActprohibitsemploymentofchildrenbelow14yearsofageincertainoccupations
andprocessandprovidesforregulationofemploymentofchildreninallotheroccupati
ons	 and	 processes.	 Employment	 of	 Child	 labour	 is	 prohibited	 in	
BuildingandConstruction	Industry.	

N) Inter	 –	 State	 Migrant	 workmen’s	 (Regulation	 of	 Employment	 &	
Conditionsof	 service)	 Act	 1979:‐TheAct	 is	 applicable	 to	 an	 establishment	
which	 employs5ormoreinter‐statemigrantworkmenthroughanintermediary	
(whohasrecruited	workmen	 in	one	 state	 for	employment	 in	 the	establishment	
situated	 inanother	state).The	 inter‐state	migrant	workmen,	 is	an	establishment	
to	 whichthis	 Act	 becomes	 applicable,	 are	 required	 to	 be	 provided	 certain	
facilities	 such	 ashousing,	medical	 aid,	 traveling	 expenses	 from	 home	 upto	 the	
establishment	andback,	etc.	

	
O) The	 Building	 and	 Other	 Construction	 workers(Regulation	 of	

employmentandConditionsofService)Act1996andtheCessActof1996:‐
Alltheestablishmentswhocarryonanybuildingorotherconstructionsworkandempl
oy10or	more	workers	arecoveredunderthisAct.	
All	such	establishments	are	required	 to	pay	cess	at	 the	rate	not	exceeding	2%	
ofthe	cost	of	construction	as	may	be	modified	by	the	government.	The	Employer	
oftheestablishmentisrequiredtoprovidesafetymeasuresattheBuildingorconstruct
ionworkandotherwelfaremeasures,suchascanteens,FirstAidfacilities,	
Ambulance,	 Housing	 accommodations	 for	 workers	 near	 the	
workplaceetc.TheEmployertowhomtheActapplieshastoobtainaregistrationcertifi
catefromtheRegisteringOfficersappointedbytheGovernment.	
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P) Factories	 Act	 1948	 :‐The	 Act	 lays	 down	 the	 procedure	 for	 approval	 of	
plansbeforesetting	 upafactory,health	 and	 safety	
provisions,welfareprovisions,workinghours,annualearnedleaveandrenderinginf
ormationregardingaccidents	 or	 dangerous	 occurrences	 to	 designated	
authorities.	 It	 is	 applicable	
topremisesemploying10personsormorewithaidofpoweror20ormorepersonswit
houttheaidofpowerengagedinthemanufacturingprocess.	

Q) Royalty	 charges‐The	 contractor	 shall	 pay	 the	 royalty	 to	 the	
competentauthorityasperrule.Theroyaltychargespaidshallbebornebythec
ontractor	andshallnot	be	reimbursed	bytheEmployer.	

R) FollowingPollutioncontrolActsandamendmentsmadethereoffromtim
etotimeshallbeapplicable.	

1. Water(PreservationandcontrolofPollution)Act,1974	
2. Air(PreventionandControl	ofPollutionAct1981	
3. Environmental(Protection)Act1986	

	
ThecontractormustcommittoadoptingEnvironmentalmanagementpla

nforbestenergyuse,wastemanagement,thereductionof	pollution	as	 in	EMS	
(Environmental	Management	system)ISO‐14001‐2015	

	
65. ARBITRATION(GCCClause24)	

Theprocedureforarbitrationwillbeasfollows:‐	
	

24.1 If	 the	 Contractor	 is	 of	 the	 view	 that	 a	 decision	 taken	 by	 the	 Engineer	was	
eitheroutside	 the	authority	given	 to	 the	Engineer	by	 the	Contract	or	 that	 the	
decisionwaswronglytaken,thedecisionshallbereferredto#SuperintendingEngi
neer(HigherAuthority)within14daysofthenotificationoftheEngineer's	decision.	
If	 the	 issue	 is	 not	 resolved,	 any	 party	 can	 refer	 the	matterfor	 conciliation	
within	15	days	from	the	decision	given	by	the	#SuperintendingEngineer.	

	

24.2	
(a) For	 the	work	up	 to	Rs.100	Cr.,	 if	any	of	 the	parties	 is	not	 satisfied	with	

thedecision	 of	 the	 #Superintending	 Engineer,	 both	 the	 parties	 have	 to	
refer	tothe#ChiefEngineerconcernedfortheconciliation	process.	

(b) For	the	work	more	than	Rs.100	Cr.,if	any	of	the	parties	is	not	satisfiedwith	
the	 decision	 of	 the	 Superintending	 Engineer,	 both	 parties	 have	
torefertothe#Secretary,Roads&BuildingDepartment,GovernmentofGujarat
forthe	conciliation	process.	

Ifthedisputeisnotresolvedthroughtheconciliationprocess,contractor	
may	refer	the	dispute	to	Gujarat	Public	Works	Contract	DisputeArbitration	
Tribunal.	 If	 the	 Contractor	 fails	 to	 refer	 a	 claim	 /	 dispute	 to	
theHigherAuthoritywithin14daysofthenotificationoftheEngineer'sdecision
,theContractorshallnotbeentitledtoanyadditionalpayment/claim	 if	 he	
doesn’t	 follow	 the	 above	 sequence	 in	 stipulated	
time.However,duringsuchperiod,	hewouldnotstoptheworkinanycase.	
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SECTION‐	4	

CONTRACTDATA	



67 
	

CONTRACTDATA	
	
	

Itemmarked“N/A”donotapplyto	thisContract.	

	
	

Clause	Reference	
Withrespect	
Tosection3	

	

1.	 TheEmployersis	 [CL.1.1]	
 Name:Executive	Engineer,	Panchayat	R&B	Division	  

 Address:District	panchayat	Bhavan,	BOTAD	  

 NameofauthorizedRepresentative(willbeintimatedlater)	  

2.	 TheEngineerisExecutive	Engineer,	panchayat	R&B	
Division,BOTAD	

 

 NameofAuthorizedRepresentative:Shri	B.D.Parmar	  

3.	 TheDefectsLiabilityPeriodisThreeyearsfromthedateof	
completion.	

[CL.1.1&33]	

4.	 TheStartDateshallbe1stdaysforthedateofissueoftheNoticetoprocee
dwiththe	work.	

[CL.1.1]	

5.	 TheIntendedCompletionDateforthewholeoftheworksis	
6Monthsafterstartofworkwiththefollowingmilestones:	

[CL.1.1,17&2]	

 Milestonedates:	
Physical	works	to	be	completed	Period	from	the	start	
dateMilestone1i.e.	................................................	10%			18days.	
Milestone2i.e.	 40%			72days.	
Milestone3i.e.	 80%			144	days.	
Milestone4i.e.	 		100%			180	days.	

[CL.2.2&49.1]	

6.	 TheSiteislocatedat	
Name	of	work:‐	Construction	Of	Box	Culvert	on	Vadhela	Dhadhodar	
Road	Ch.0/700,	Ta.Barwala,	Dist.Botad.	(Remaining	Work)	

[CL.1.1]	

7.	 ThenameandidentificationnumberoftheContractis:	
‐	

[CL.1.1]	

8.	 TheworksconsistRs.1,14,03,431.70of	Work	withitemsas	per	
B.O.Q.The	works	shall,	inter	alia,	include	the	following,	
asSpecifiedorasdirected:	

[CL.1.1]	

 (A)RoadWorks	

Siteclearance;setting–
outandlayout;wideningofexistingcarriagewayandstrengtheningincludin
gcambercorrections;construction	 of	 new	 road/	 Parallel	 service	 road;	
bituminous	 pavementsremodeling/construction	 of	 Junctions,	
intersections,	 bus	 bays,	 lay‐bays;supplying	 and	 placing	 of	 drainage	
Channels,	 flumes,	 guard	 posts	
andguardotherrelateditems;construction/extensionofcrossdrainagewor
ks,	 bridge,	 approaches	 and	 other	 related	 stones;	 protective	
worksforroads/bridge;allaspectsofqualityassuranceofvariouscomponen
ts	 of	 the	 works;	 rectification	 of	 The	 defects	 in	 the	 completedworks	
during	 the	DefectsLiability	 Period;	 submission	 of	 “As‐	 built’’drawings	
and	 any	 other	 related	 documents;	 and	 other	 item	 of	 work	
asmayberequiredtobecarriedoutforcompletingtheworkin	
accordance	with	 the	drawings	 and	 the	provisions	of	 the	 contract	 and	
toensuresafety.	
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(B) BridgeWorks	

Site	 clearance;	 setting	 out,	 provision	 of	 foundations,	 piers	
abutmentsand	 bearing;	 prestressed/reinforced	 cement	 concrete	
superstructure;wearing	coat,	hand	railings,	expansion	 joints,	approach	
slabs,	
drainagesspouts/downtakepipes,arrangementsforfixinglightposts,wate
rmains,utilitiesetc;provisionofsuitablydesignedprotectiveworks;providi
ng	wing/return	walls;	 provision	 of	 road	markings,	 road	 signsetc.;	 all	
aspects	 of	 quality	 assurance;	 clearing	 the	 site	 and	 handing	 overthe	
works	 on	 completion;	 rectification	 of	 the	 defects	 during	 the	
DefectsLiabilityPeriodandsubmissionof“As‐
built”drawingsandotherrelated	documents;	and	other	 items	of	work	as	
may	 be	 required	 to	 becarried	 out	 for	 completing	 the	 works	 in	
accordance	 with	 the	 drawingsandtheprovisions	
ofthecontractandtoInsuresafety	
(C) OtherItems	

	
Any	Other	Items	as	required	to	fulfill	all	contractual	obligations	as	per	the	
Biddocuments.	

10. ThefollowingdocumentsalsoformpartoftheContract:	
Asperclause2‐3

	
	
	
	
	
	
	
	
	
	
	
	
	

[CL.1.1]	
	
	

[CL.2.3(9)]	

11. Thelawwhichapplies	totheContractisthelawofUnionofIndia	 [CL.3.1]	
	

12. ThelanguageoftheContractdocumentsisEnglish	 [CL.3.1]	
	

13. Limitofsubcontracting	25%oftheInitialContractPrice	 [CL.7.1]	
	

14. TheScheduleofOtherContractors	 [CL.8]	
	

15. TheScheduleofKeyPersonnel	 AsperAnnex–IIto	SectionI	 [CL.9]	
	

16. The	 minimum	 insurance	 cover	 for	 physical	 property,	 injury	 and	
deathisRs.5lakhsperoccurrencewiththenumberofoccurrenceslimitedt
o	 four.	 After	 each	 occurrence,	 the	 contractor	 will	 pay	 an	
additionalpremiumnecessarytomakeinsurancevalidforfouroccurrences
always.	

[CL13]	

17. SiteInvestigationreport	 [CL.14]	
18. TheSitePossessiondatesshallbe1st	day	of	Work	order	 [CL.21]	
19. Theperiodforsubmissionofprogrammeforapprovaloftheengineershallb

e	21daysfromthe	issue	ofLetterofAcceptance.	
[CL.27.1]	

20. Theperiodbetweenprogramupdateswillbe	30	days.(1/4	of	TL)	 [CL.27.3]	
21. Theamounttobewithheldforlatesubmissionofanupdatedprogrammesha

llbeRs.	1.00lakhs		
22. ThefollowingeventsshallalsobeCompensationEvents	

Substantiallyadversegroundconditionsencounteredduringthecourseof
executionof	worknotprovidedforinthebiddingdocument.	
(i) Removalofundergroundutilitiesdetectedsubsequently	
(ii) Significant	 changes	 in	 classification	 of	 soil	

requiringadditionalmobilizationbythecontractor,e.g.ordin
arysoiltorockexcavation,	

(iii) Removalofunsuitablemateriallikemarsh,debrisdumps,etc.	
not	causedbythecontractor.	

[CL.27.3]	
	

[CL.44]	



69 
	

 (iv) Artesianconditions	
(v) Seepage,erosionlandslide	
(vi) Rivertrainingrequiringprotectionofpermanentwork	
(vii) Presenceofhistorical,archeologicalorreligiousstructures,m

onumentsinterferingwiththe	works	
(viii) Restrictionofaccesstogroundimposedbycivil,judicial,or	

militaryauthority	

 

23.	 ThecurrencyoftheContractisIndianRupees	 [CL.46]	
24.	 Theformula(e)foradjustment	ofpricesareasunder:	

 If	 any	 of	 the	 commodities	 like	 Cement,	 Steel	 or	 Bitumen	 are	
notfoundapplicableinawork,theweightcomponentofthatcommoditi
es	 {i.e.	 ‘Cement’	 (Pc),	 ‘Steel’	 (Ps)	 or	 ‘Bitumen'	 (Pb)	
asindicatedinSBDforthepurposeofPriceAdjustment}shallbeclubbed	
with	 the	 weight	 component	 of	 ‘Other	 Material’	 (Pm),	
suchthatthegross%weight	ofthecomponentsshallremainas100%.	

R=valueofworkasdefinedinClause47.1of	ConditionsofContract	

Adjustmentforlabourcomponent	

(i)
	 Priceadjustmentforincreaseordecreaseinthecostduetolabo
urshallbepaidinaccordancewiththefollowingformula:	

	
VL=	 0.85x(Pl/100)xRx	(Li–L0)/L0	

VL	 =Increaseordecreaseinthecostofworkduringthemonth	 under	
consideration	due	to	changes	in	rates	forlocallabour	

L0=The	 consumer	 price	 index	 for	 industrial	 workers	 for	
theStateon28daysprecedingthescheduleddateofopening
oftechnicalBidsaspublishedbyLabourBureau,	
MinistryofLabour,	GovernmentofIndia	

Li	 =The	 consumer	 price	 index	 for	 industrial	 workers	 for	
theState	for	the	month	under	consideration	as	published	
bythe	 Labour	Bureau,	Ministry	 of	 Labour,	Government	
ofIndia.	

Pl	=	 Percentageoflaborcomponentofthework.	

[CL.47]	

 
Adjustmentforcementcomponent.	

(ii)
	 Pricesadjustmentforincreaseordecreaseinthecostofce
mentprocuredbythecontractor	

Vc=0.85x(Pc/100)xRx(Ci–C0)/C0	

Vc=Increase	 or	 decrease	 in	 the	 cost	 of	 work	 during	
themonth	 under	 consideration	 due	 to	 changes	 in	
ratesforcement.	

C0=The	 allIndiawholesale	 price	 index	 for	
OrdinaryPortlandCementon28daysprecedingthesch
eduleddateofopeningoftechnicalbidaspublishedbyth
eOfficeoftheEconomicAdviser,	
Department	 for	 Promotion	 of	 Industry	 and	
InternalTrade,Ministry	ofCommerce	&Industry.	
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Ci	 =The	 all	 India	 average	 wholesale	 price	 index	 for	
OrdinaryPortland	 Cement	 for	 the	 month	 under	
consideration	
aspublishedbyOfficeoftheEconomicAdviser,Departmentf
orPromotionofIndustryandInternalTrade,Ministry	
ofCommerce	&Industry.	

	
Pc=Percentageofcementcomponentofthework	

	

Adjustmentforsteelcomponent	

(iii) Priceadjustmentforincreaseordecreaseinthecostofsteelprocuredbythecontractor
shallbepaidinaccordancewiththefollowing	formula	

Vs=0.85x	(Ps/100)x	Rx(Si–S0)/S0	
	

Vs=Increaseordecreaseinthecostofworkduringthemonthunderconsiderationdue	
tochangesin	the	ratesforsteel	

	
So=TheallIndiawholesalepriceindexforsteel(MildSteel‐LongProductsRebars)	 on	 28	

days	 preceding	 the	 date	 of	 opening	 of	 Bids	 as	 published	 by	 theOffice	 of	 the	
Economic	 Adviser,	 Department	 for	 Promotion	 of	 Industry	
andInternalTrade,MinistryofCommerce	&Industry.	

	
Si=The	 all	 India	 average	 wholesale	 price	 index	 for	 steel	 (Mild	 Steel	 ‐	

LongProductsRebars)forthemonthunderconsiderationaspublishedbyOffice	
of	 the	 Economic	 Adviser,	 Department	 for	 Promotion	 of	 Industry	
andInternalTrade,MinistryofCommerce	&Industry.	

	
Ps=Percentageofsteelcomponentofthework	

	
Note	:For	the	applicationof	this	clause,	the	index	of	Mild	Steel‐	

LongproductsRebarshasbeenchosentorepresentthesteelgroup.	
	

Adjustmentsofbitumencomponent	
	

(iv) Priceadjustmentforincreaseinthecostofbitumenshallbepaidinaccordan
cewiththe	followingformula	

	
Vb=0.85x(Pb/100)x	Rx(Bi–B0)/B0	

	
Vb=	Increase	or	decrease	in	the	cost	of	work	during	the	month	
underconsiderationdue	tochangesinratesforbitumen.	

	
Bo=	 The	 official	 retail	 price	 of	 bitumen	 at	 the	 IOC	 depot	 at	 the	
nearestcentre	 on	 the	 day	 28	 days	 prior	 to	 the	 scheduled	 date	
ofopening	oftechnicalbid.	

	
Bi=The	 official	 retail	 price	 of	 bitumen	 of	 IOC	 depot	 at	 the	
nearestcentreforthe15thdayofthemonthunderconsideration.	

	
Pb=Percentageofbitumencomponentofthework	

	
(AsperGot.R&BDepartmentTharavDt.4/5/2026.No.RBD/OAS/e‐file/16/2022/0002/SectionC)	
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AdjustmentofPOL(fuelandlubricant)component	
	

(v) PriceadjustmentforincreaseordecreaseincostofPOL(fuelandlubricant)s
hallbepaidinaccordancewiththefollowingformula	

	
Vf=0.85x(Pf/100)x	Rx(Fi–F0)/F0	

	
Vf=Increase	or	decrease	in	the	cost	of	work	during	the	
monthunderconsiderationduetochangesinratesforfuelandlubricants.	

	
Fo=The	 official	 retail	 price	 of	 High	 Speed	 Diesel	 (HSD)	 at	 the	
existingconsumer	pumps	of	IOC	atthenearestcentre	ontheday	28	prior	
tothedate	ofopeningofBids.	

	
Fi=The	 official	 retail	 price	 of	 HSD	 at	 the	 existing	 consumer	 pumps	
ofIOC	 at	 the	 nearest	 centre	 for	 the	 15thdayof	 the	 month	 of	 the	
underconsideration.	

	
Pf=Percentageoffuel	andlubricantscomponentofthework	

	
Note:Fortheapplicationofthisclause,thepriceofHigh‐

SpeeddieselOilhasbeenchosen	torepresent	thefuelandlubricantsgroup.	
	

AdjustmentforConstructionMachinery	
	

(vi) PriceadjustmentforincreaseordecreaseinthecostofplantandMachinerys
pareprocuredbytheContractorshallbepaidinaccordancewiththe	
followingformula	

	
Vp=0.85x(Pp/100)xRx(Pi–P0)/P0	

	
Vp=Increase	or	decrease	in	the	cost	of	work	during	the	month	
underconsiderationduetochangesinratesforplantandmachineryspares	

	
P0=TheallIndiawholesalepriceindexformanufacturerofmachinery	 for	
mining,	 quarrying	 and	 Construction	 for	 the	 monthunder	
consideration	 as	 published	 Office	 of	 the	 Economic	
Adviser,DepartmentforPromotionofIndustryandInternalTrade,Mi
nistryof	Commerce&	Industry.	

	
Pi=	 The	 all	 India	 average	 wholesale	 price	 index	 for	manufacturer	
ofmachinery	 for	 mining,	 quarrying	 and	 Construction	 for	 the	
monthunder	 consideration	 as	 published	 Office	 of	 the	 Economic	
Adviser,DepartmentforPromotionofIndustryandInternalTrade,Mi
nistryof	Commerce&	Industry.	

	
Pp=Percentageofplantandmachinerysparescomponentofthework.	

	
Note:For	the	application	of	this	clause,	index	of	Heavy	Machinery	and	

partshasbeenchosentorepresentthePlantandMachinerySparesgroup	
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AdjustmentofothermaterialsComponent	
	

(vii) Price	 adjustment	 for	 increase	 or	 decrease	 in	 cost	 of	 local	
materialsother	 than	cement,	steel,	bitumen	and	POL	procured	by	 the	
contractorshallbepaidinaccordance	withthe	followingformula	

	
Vm=0.85x(Pm/100)xRx(Mi–M0)/M0	

	
Vm=Increase	 or	 decrease	 in	 the	 cost	 of	 work	 during	 the	 month	
underconsiderationdueto	 changeinrates	 for	 local	 materials	 other	
thancement,	steel,bitumen	andPOL.	

	
M0	 	 	 =	 The	 All	 Indian	 wholesale	 price	 index	 (all	 commodities)	 on	
28daysprecedingthescheduleddateofopeningoftechnicalBids,aspublish
ed	 by	 the	 Office	 of	 the	 Economic	 Adviser,	 Department	
forPromotion	 of	 Industry	 and	 Internal	 Trade,	 Ministry	 of	
Commerce&Industry.	

	
Mi=The	 AllIndia	 wholesale	 price	 index	 (all	 commodities)	 for	
themonthunderconsiderationaspublishedbytheOfficeoftheEconomic
Adviser,DepartmentforPromotionofIndustryandInternalTrade,Mi
nistryof	Commerce&	Industry.	

	
Pm=Percentage	of	local	material	components	(other	than	
cement,steel,	bitumen	andPOL)ofthework.	

	
Thefollowingpercentagewillgovernthepriceadjustmentfortheentirecon
tract:	
1	 Labour‐Pl	 18.83%	
2	 Cement–Pc	 21.58%	
3	 Steel‐	 Ps	 28.10%	
4	 Bitumen‐Pb	 0.00%	
5	 POL‐Pf	 2.12%	
6	 Plant&MachinerySparesPp	 18.83%	
7	 OtherMaterials‐Pm	 10.54%	
	 Total	 100.00%	

	
25. The	proportion	of	payments	retained	(retention	money)	shall	be	6%{CL.	

48}fromeachbillsubject	toamaximumof5%offinalcontractprice.	

	
26. AmountofLiquidateddamagesfor

	 ForWholeofwork{CL.49}delayin
completionofworks	 (1/2000)thoftheInitialcontract	

price,	rounded	off	to	the	
nearestThousand,	per	day.	For	
sectionalCompletion	(wherever	
specified	
Initem6ofContractdata)(1/2000)thofi
nitial	contract	price	for	#5	kmSection,	
rounded	off	to	the	
nearestthousandperday.	
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27. Maximumlimitofliquidateddamages	 10percentoftheInitial	 {CL.	49}	
Fordelayincompletionwork	 ContractPriceroundedoffto	

thenearestthousand	

	
28. AmountofBonusforearlycompletion	 Amountofbonusforearly	

completion	of	work	shall	be	
givenasperCL.50ofSection‐3	

	
29. Maximumlimitofbonusforearly	 5	percent	of	the	Contract	{CL.	

50}Completionofwork	 Price	

	
30. Theamountoftheadvancepaymentare:{CL.51&52}	

	
#NatureofAdvances	 Amount	(Rs.)	Conditions	

toBefulfilled	
i	 Mobilization10%ofthecontract	 On	submission	of	

unconditionalPrice	 BankGuarantee.	(tobedrawn	
before	the	end	of	20%	of	
thecontract	period).	The	
contractormay	furnish	four	bank	
guaranteesof	2.5	%	of	each	valid	
for	the	fullperiod.	

	
ii	 Equipment	 90%	 for	 new	 and	 50%	

ofdepreciated	 value	 for	
oldequipment.	 Total	
amountwillbesubjecttoa
maximumof5%oftheCont
ractPrice	

After	 equipment	 is	 brought	 to	
site(providedtheEngineerissatisfi
edThattheequipmentisrequired	
forperformanceofthecontract)an
donsubmissionofunconditionalBa
nkGuaranteefor	
amountofadvance	

	
iii	 Secured	 Deleted	

Advance	
forNon‐
persishable	
materialBroug
httosite	

	
(TheadvancepaymentwillbepaidtotheContractornolaterthan28daysafterfulfillmentofthe	
aboveconditions).	

	
31. Repaymentofadvancepaymentformobilizationandequipment{CL.51.3}	

	
The	 advance	 loan	 shall	 be	 repaid	 with	 percentage	 deduction	 from	 the	

interimpaymentscertifiedbytheEngineerundertheContract.Deductionshallcomme

nceinthenextInterimPaymentCertificatefollowingthatinwhichthe	
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total	 of	 all	 such	 payments	 to	 the	 Contractor	 has	 reached	 not	 less	 than	 20	

percentoftheContractPriceor6(six)monthsfromthedateofpaymentoffirstinstallme

nt	 of	 advance,	 whichever	 period	 concludes	 earlier,	 and	 shall	 be	 made	

attherateof20percent(collectivelyforbothMobilizationAdvanceandEquipment

Advance)of	the	amounts	of	all	Interim	Payment	Certificate	untilsuch	time	as	the	

loan	 has	 been	 repaid,	 always	 provided	 that	 the	 loan	 shallbecompletely	 repaid	

prior	to	the	expiry	of	the	original	time	for	completion	pursuanttoClause	17and28.	

32. Deleted	

33. The	 securities	 shall	 be	 for	 the	 following	minimum	 amounts	 equivalent	 {CL.	

52}Asa	percentage	ofthe	Contract	Price:	

Performance	 Security	 for	 5	 percentof	 contract	 price	 plus	 Rs.	 ……………..	 (to	

bedecided	 after	 evaluation	 of	 the	 bid)	 as	 additional	 security	 in	 terms	 of	 ITB	

Clause29.5	

The	 standard	 form	 of	 Performance	 security	 acceptable	 to	 the	 Employer	 shall	

bean	 unconditional	 Bank	 Guarantee	 of	 the	 type	 as	 presented	 in	 Section	 8	 of	

theBiddingDocuments.	

34. TheScheduleofOperatingandmaintenanceManuals…..N/A.	 {CL.	58}	

35. The	date	by	which	“as–	built”	drawings	(in	scale	as	directed)	in	2	sets		{CL.	58}are	

required	 within	 28	 days	 of	 the	 issue	 of	 certificate	 of	 completion	 of	 the	

wholeorsection	ofthe	work,asthe	case	maybe.	

36. Theamounttobewithheldforfailingtosupply“asbuilt”drawings{CL.58}bytheDatere

quiredisRs.5.00Lakhs.	

37. The	 following	 events	 shall	 also	 be	 fundamentals	 breach	 of	

contract:{CL.59.2}“TheContractorhascontravenedSub‐clause	 7.1andClause	

9ofGCC”	

38. The	percentage	 to	 apply	 the	value	of	 the	work	not	 completed	 representing	 {Cl	

60}theEmployer’sadditionalcostforcompletingtheWorksshallbe20percent.	
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SECTION‐	5	

TECHNICALSPECIFICATION	
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SECTION‐	6	

FORMOF	BID	
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FORMOFBID	
	

DescriptionoftheWorks:	
	

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	
	

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	
	

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	

BID	

To	 :	
	

Address	 :	
	
	

1. We	 offer	 to	 execute	 the	Works	 described	 above	 and	 remedy	 any	 defects	 therein	
inconformity	 with	 the	 conditions	 of	 Contract,	 specification,	 drawings,	 Bill	 of	
QuantitiesandAddendaforthe	sum(s)of	

	
	
	
	

(‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐)	
	

2. Weundertake,ifourBidisaccepted,tocommencetheWorksassoonasisreasonably	
possible	 after	 the	 receipt	 of	 the	 Engineer’s	 notice	 to	 commence,	 and	
tocompletethewholeoftheWorksintheContactwithinthetimestatedinthedocument.	

	
3. We	 agree	 to	 abide	 by	 this	 Bid	 for	 the	 period	 of	 120	 Days	 from	 the	 date	 fixed	

forreceiving	 the	same,	and	 it	shall	remain	binding	upon	 it	and	may	be	accepted	at	
anytimebefore	the	expiration	ofthatperiod.	

	
4. Unless	 and	 until	 a	 formal	 Agreement	 is	 prepared	 and	 executed	 this	 Bid,	

togetherwithyourwrittenacceptancethereof,shallconstituteabindingcontractbetwee
nus.	

	
5. We	 understand	 that	 you	 are	 not	 bound	 to	 accept	 the	 lowest	 or	 any	 tender	 you	

mayreceive.	

Datedthis‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	 dayof	‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	20	

Signature‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐inthecapacityof‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	

‐‐‐‐‐‐‐dulyauthorizedtosignbidsforandonbehalfof‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	

‐‐‐‐‐‐‐‐‐‐‐‐‐	

(inblockcapitalsortyped)	
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Address	

Witness	

Address	

Occupation	
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SECTION‐	7	

BILLOFQUANTITIES	
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BILLOFQUANTITIES	
	

Preamble	
	

1. The	 bill	 of	 Quantities	 shall	 be	 read	 in	 conjunction	 with	 the	 Instructions	 to	
Bidder,ConditionsofContract,TechnicalSpecificationsandDrawings.	

	
2. The	 quantities	 given	 in	 the	 Bill	 of	 Quantities	 are	 estimated	 and	 provisional,	

andare	given	to	provide	a	common	basis	for	bidding.	The	basis	of	payment	will	be	
theactual	 quantities	 of	 work	 ordered	 and	 carried	 out,	 as	 measured	 by	 the	
Contractorand	 verified	 by	 the	 Engineer	 and	 valued	 at	 the	 rates	 and	 prices	
tendered	in	thepriced	Bill	of	Quantities,	where	applicable,	and	otherwise	at	such	
rates	and	pricesasthe	Engineermayfixwithin	the	termsofthe	Contract.	

	
3. TheratesandpricestenderedinthepricedBillofQuantitiesshall,exceptinsofarasitisot

herwiseprovidedundertheContract,includeallconstructionalplant,layout,supervisi
on,materials,erection,maintenance,insurance,profit,taxes	 and	 duties,	 together	
with	all	general	risks,	liabilities	and	obligations	set	outorimpliedin	the	Contract.	

	
4. TheratesandpricesshallbequotedentirelyinIndianCurrency.	

	
5. A	 rate	 or	 prices	 shall	 be	 entered	 against	 each	 item	 in	 the	 Bill	 Quantities,	

whetherquantities	are	stated	or	not.	The	cost	of	Items	against	which	Contractor	
has	failedto	enter	a	rate	or	price	shall	be	deemed	to	be	covered	by	other	rates	and	
pricesenteredin	theBillofQuantities(in	case	ofItemrate	contract).	

	
6. The	 whole	 cost	 of	 complying	 with	 the	 provisions	 of	 the	 Contract	 shall	 be	

includedin	the	items	provided	in	the	priced	Bill	of	Quantities,	and	where	no	Items	
areprovided	 the	 cost	 shall	 be	 deemed	 to	 be	 distributed	 among	 the	 rates	 and	
pricesenteredforthe	relateditems	ofWork.	

	
7. Generaldirectionand	 descriptionsofwork	 and	 materialsarenot	

necessarilyrepeatedorsummarizedintheBillofQuantities.Referencestotherelevant
sections	 of	 the	 contract	 documentation	 shall	 be	 made	 before	 entering	 rates	
orpricesagainst	eachiteminthe	BillofQuantities.	

	
8. Themethodofcompletedworkofpaymentshallbeinaccordancewiththespecification	

for	Road	and	Bridge	works.	For	building	works	specifications	forbuildingare	tobe	
followed.	

	
9. ErrorswillbecorrectedbytheEmployerforanyarithmeticerrorspursuantto	

Clause29oftheInstructionstoBidder.	
	

10. Rock	 is	 defined	 as	 all	 materials	 which,	 in	 the	 opinion	 of	 the	 Engineer,	
requiredblasting,ortheuseofmetalwedgesandsledgehammers,ortheuseofcompres
sed	 air	 drilling	 for	 its	 removal,	 and	 which	 cannot	 be	 extracted	 by	
rippingwithatractorofatleast150kw	withasinglerearmountedheavy	duty	ripper.	
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BILLOFQUANTITIES	
(A) PercentageRateTender(UptoINR50Cr.)	

Item
No	

Description	of	Item	(with	
briefspecification	and	
reference	
tobookofspecifications)	

Quantity	 Unit	 Rate	
Infigur
es	

Amount	

 
 
 
As Per Attached sheet 

	
I/Weam/arewillingto	carryouttheworkat…	..............................	%above/belowpercent(Should	
be	written	in	figures	and	words)	of	the	estimated	rate	mentioned	above.	Amount	of	my	
/ourtenderworks	out	asunder.	

	
Estimatedamountputtotender	 Estimatedamountputtotender	

Deduct………%below	 Add………%Above	

Net	 Net	

Inwords	 Inwords	

	
1	 TheContractorshallexhibitaboardwithdetailedspecificationanddetailsofworkasdirectedb

ytheEngineer‐In‐Chargeforwhichnoextrapayment	shallbemade.	
2	 Thelabourcesswillbe	deductedasperprevailingrulesi.e.	1%oftheworkdone.	
3	 GSTandIncometaxTDSwillbedeductedatasourcewhilemakingpaymentsofbills	
4	 InallR.C.C.ItemsinRateAnalysisStandardCementConsumptionhasbeentakenas	

perGovt.G.R.:PRC‐10/2017CementConsumption/16/CDate:11/05/2017asstatedin	
S.O.R.thereforeinR.C.C.itemswherethereisachangeasperactualmixdesignthecost	
ofdifferenceofcementconsumptionhavebeendeductedfromtherateoforiginalitematthe	
rate	ofinput	ratementionedin	allthe	tender.	
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SECTION‐	8	

SECURITIESANDOTHERFORMS	
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BIDSECURITY(BANK	GUARANTEE)	
	

WHEREAS,	 ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	 (name	 of	 Bidder)	 (hereinafter	 called	

the“TheBidder”)hassubmittedhisbidDated‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐

(Date)fortheconstructionof‐‐‐‐‐‐‐‐‐‐‐‐‐(NameofContractorhereinaftercalled“theBid”)	

	
KNOWALLPEOPLEbythesepresentsthatWe‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	
(nameofBank)of	‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	(nameofcountry)havingour	

registered	 officeat‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐(hereinaftercalled	

“thebank”)areboundunto‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐(nameofEmployer)	

(hereinaftercalled“TheEmployer”)inthesumof	‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	*	

for	which	payment	well	and	truly	to	be	made	to	the	said	Employer	the	Bank	itself,	

hissuccessorsandassignsbythese	presents.	

SEALEDwiththeCommonSealofthesaidBankthis‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐dayof	‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐20	

THECONDITIONSoftheseobligationsare:	

(1) If	 after	 Bid	 opening	 the	 Bidder	 withdraws	 his	 bid	 during	 the	 period	 of	 Bid	
validityspecifiedin	the	FormofBid;	

Or	
	

(2) IftheBidderhasbeennotifiedoftheacceptanceofhisbidbytheEmployerduringthe	
periodofBidValidity:	

	
A

	 FailsorrefusestoexecutetheFormofAgreementinaccordancewiththeInstruct
ionsto	Bidders,ifrequired;or	

	
B.FailsorrefusetofurnishthePerformanceSecurity,inaccordancewiththeInstructionstoB

idders;or	

	
C.doesnotacceptthecorrectionoftheBidPricepursuanttoClause27(CorrectionofErr
ors)	

	
We	 undertake	 to	 pay	 to	 the	 Employer	 up	 to	 the	 above	 amount	

uponreceipt	 of	 his	 first	 written	 demand,	 without	 the	 employer	 having	 to	

substantiatehisdemand,providedthatinhisdemandtheEmployerwillnotethatthea

mount	 claimed	 by	 him	 is	 due	 to	 him	 owing	 to	 the	 occurrence	 of	 one	 or	 any	

ofthethreeconditions,	specifyingtheoccurredconditionsorconditions.	
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ThisGuaranteewillremaininforceuptoandincludingthedate	‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	**	

days	after	 the	deadline	 for	submission	of	Bids	as	such	 the	deadline	 is	stated	 in	

theInstructions	 to	Bidders	or	as	 it	may	be	extended	by	 the	Employer,	notice	of	

whichextension(s)totheBankisherebywaived.Anydemandinrespectofthisguarante

eshouldreach	the	Banknot	later	thanthe	abovedate	

	
	

DATE‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	 SIGNATURE‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	
	

WITNESS‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	 SEAL‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	
	
	

(Signature,nameandaddress)	
	

*	 The	 Bidder	 should	 insert	 the	 amount	 of	 the	 guarantee	 in	 words	 and	
figuresdenominated	 in	 Indian	 Rupees.	 This	 figure	 should	 be	 the	 same	 as	
shown	inClause16.1(BidSecurity)oftheInstructionstoBidders.	

	
**45daysaftertheendofthevalidityperiodoftheBid.DateshouldbeinsertedbytheE

mployerbeforetheBiddingdocumentsareissued.	
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PERFORMANCESECURITY	
	

TO,	
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐(NameofEmployer)	
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐(AddressofEmployer)	
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	

	

WHEREAS	 ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐(nameandaddressof	
contractor)(hereaftercalled“theContractor”)hasundertaken,inpursuanceofContracts
No.	‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐dates	‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐toexecute	‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	
‐‐‐‐‐‐‐‐‐	 (name	 of	 Contract	 and	 brief	 description	 of	 Works)	 (hereinafter	 called	
“TheContract”)	

	
AND	 WHEREAS	 it	 has	 been	 stipulated	 by	 you	 in	 the	 said	 Contract	 that	

theContractor	shall	furnish	you	with	a	Bank	Guarantee	by	a	recognized	bank	for	the	
sumspecified	 therein	 as	 security	 for	 compliance	with	 his	 obligation	 in	 accordance	
withtheContract.	

	
ANDWHEREASwehaveagreedtogivetheContractorssuchabankGuarantee:	

	
NOW	 THEREFORE	 we	 hereby	 affirm	 that	we	 are	 the	 Guarantor	 and	 responsible	
toyouonbehalfoftheContractor,		uptoatotalof‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	
(amountofguarantee)*	‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	(inwords),suchsumbeingpayablein	
types	 and	 proportions	 of	 currencies	 in	which	 the	 Contract	 prices	 is	 payable,	 and	
weundertaketopayyou,uponyourfirstwrittendemandandwithoutcavilorargument,any
sumorsumswithinthelimitsof			‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	
(amountofguarantee)asaforesaidwithoutyourneedingtoproveortoshowgroundsorrea
sonsforyour	demandforthesumspecifiedtherein.	

	

We	 hereby	 waive	 the	 necessity	 of	 your	 demanding	 the	 said	 debt	 from	 the	
contractorbeforepresentingiswiththe	demand.	

	
We	 further	agree	 that	no	change	or	addition	 to	or	other	modification	of	 the	 terms	
ofthe	 Contract	 to	 of	 the	 Works	 to	 be	 performed	 thereunder	 or	 of	 any	 of	 the	
Contractdocuments	which	may	be	made	between	your	and	 the	Contractor	 shall	 in	
any	wayrelease	 us	 from	 any	 liability	 under	 this	 guarantee,	 and	we	 hereby	waive	
notice	of	anysuchcharge,addition	ormodifications.	

	
This	 guarantee	 shall	 be	 valid	 until	 60	 days	 from	 the	 date	 of	 expiring	 of	

theDefectLiabilitiesperiod.	
	

SignatureandSealoftheguarantor‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	
	

NameofBank‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	
	

Address	 ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	
Date	 ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	

	

*AnamountshallbeinsertedbytheGuarantor,representingthepercentagetheContractprices
pecifiedin	theContractdenominatedinIndianRupees.	
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ADDITIONALPERFORMANCESECURITY	
[Clause34.1.(A)]	

	
TO,	
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐(NameofEmployer)	
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐(AddressofEmployer)	
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	

	

WHEREAS	 ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐(Nameandaddressof	
contractor)	 (hereaftercalled	 “TheContractor”)	 has	
undertaken,inpursuanceofContractsNo.	‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐dates	‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
‐toexecute	‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	
‐‐‐‐‐‐‐‐‐	 (Name	 of	 Contract	 and	 brief	 description	 of	 Works)	 (hereinafter	 called	
“TheContract”)	

	
AND	 WHEREAS	 it	 has	 been	 stipulated	 by	 you	 in	 the	 said	 Contract	 that	

theContractor	shall	furnish	you	with	a	Bank	Guarantee	by	a	recognized	bank	for	the	
sumspecified	 therein	 as	 security	 for	 compliance	with	 his	 obligation	 in	 accordance	
withtheContract.	

	
ANDWHEREASwehaveagreedtogivetheContractorssuchabankGuarantee:	

	
NOW	 THEREFORE	 we	 hereby	 affirm	 that	we	 are	 the	 Guarantor	 and	 responsible	
toyouonbehalfoftheContractor,		uptoatotalof‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	
(amountofguarantee)	‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	(inwords),suchsumbeingpayablein	
types	 and	 proportions	 of	 currencies	 in	which	 the	 Contract	 prices	 is	 payable,	 and	
weundertaketopayyou,uponyourfirstwrittendemandandwithoutcavilorargument,any
sumorsumswithinthelimitsof			‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	
(amountofguarantee)asaforesaidwithoutyourneedingtoproveortoshowgroundsorrea
sonsforyour	demandforthesumspecifiedtherein.	

	

We	 hereby	 waive	 the	 necessity	 of	 your	 demanding	 the	 said	 debt	 from	 the	
contractorbeforepresentingiswiththe	demand	

	
We	 further	agree	 that	no	change	or	addition	 to	or	other	modification	of	 the	 terms	
ofthe	 Contract	 to	 of	 the	 Works	 to	 be	 performed	 thereunder	 or	 of	 any	 of	 the	
Contractdocuments	which	may	be	made	between	your	and	 the	Contractor	 shall	 in	
any	wayrelease	 us	 from	 any	 liability	 under	 this	 guarantee,	 and	we	 hereby	waive	
notice	of	anysuchcharge,addition	ormodifications.	

	
Thisguaranteeshallbevaliduntil28daysfromtheprojectcompletiondate.	

	
SignatureandSealoftheguarantor‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	

	
NameofBank‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	

	

Address	 ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	
	

Date	 ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	
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BANKGUARANTEEFORADVANCEPAYMENT	
	

TO,	
	

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐(NameofEmployer)	
	

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐(AddressofEmployer)	
	

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐(NameofContractor)	
	

Gentlemen:	
	

InaccordancewiththeprovisionsoftheConditionsofContract,sub‐clause	
51.1(“Advance	Payment”)of	the	above	mentionedContract,‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	 (name	 and	 address		of		Contractor)		(hereinafter		called
	 “theContractor”)shalldepositwith	‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	(nameof	
Employer)abankguaranteehisproperandfaithfulperformanceunderthesaidClauseofth
eContractinanamountof	‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	(amountofGuarantee)*‐	
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐inwords).	

	
We,the	‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	(bankoffinancialinstitution),asinstructed	

bytheContractor,agreeunconditionallyandirrevocablytoguaranteeasprimaryobligatorand
notasSuretymerely,thepaymentto‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	
(nameofEmployer)onhisfirstdemandwithoutwhatsoeverrightofobligationonourpart	
andwithout	hisfirst	claimto	theContractor,inthe	amountnot	exceeding	‐‐‐	
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐
(amountofguarantee)*words)	

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	 (in	

	

We	 further	agree	that	no	change	or	addition	to	or	other	modifications	of	the	terms	
oftheContractororWorkstobeperformedthereunderorofanyoftheContractdocuments
whichmaybemadebetween‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐(nameofEmployer)	 and	 the	
Contractor,	 shall	 in	 any	 way	 release	 us	 from	 any	 liability	
underthisguarantee,andweherebywaivenoticeofanysuchchange,additionormodificati
ons.	

Thisguaranteeshallremainvalidandinfulleffectfromthedateoftheadvance	
payment	 under	 the	 Contract	 until	 ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐	 (name	
ofemployer)receivesfullrepaymentofthesameamountfromthecontractor.	

	

YOUR’STRULY	
	

SignatureandSeal	 	 	
NameofBank/FinancialInstitution		 	 	 	
Address		 	
Date		 	

	

*	An	amount	shall	be	inserted	by	that	Bank	or	Financial	Institution	representing	
theamountofthe	AdvancePayment,	anddenominatedin	IndianRupees.	
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LetterofAcceptance	

(LetterheadpaperoftheEmployer)	
	
	
	

	 (date)	
To,	
	 (NameandaddressoftheContractor)	

	
	
	
	
	

DearSirs,	
	

ThisistonotifyyouthatyourBiddated	 forexecutionof	

the	 (Nameofthecontractandidentificationnumber,as	

givenintheInstructionsto		Bidders)for		theContractPriceofRupees		 	

(

	 )(amountinwordsandfigures)ascorrectedandmodifiedinaccordancewitht

heInstructionstoBidders*isherebyacceptedbyour	agency.	

You	 are	 requested	 to	 furnish	 performance	 security,	 in	 the	 form	 detailed	

inpara	34.1ofITB	foran	amountequivalentto	Rs.	 	 within	 10	 days	 of	 the	

receiptof	this	 letter	of	acceptance	up	to	beyond	60	days	 from	the	date	of	expiry	of	

defectsLiabilityperiodi.e.upto	 	 and	 theAdditionalPerformanceSecurity	 for	

anamountequivalenttoRs.	 shallbevalidbeyond28(twenty‐

eight)daysofProjectCompletionDatei.e.upto	

	 andsignthecontract,failingwhichactionasstatedinP

ara	34.3ofITBwillbe	taken.	

	

YoursFaithfully	
	
	

AuthorizedSignatureName	
and	title	of	
SignatoryNameofEmployer	

	
	
	

	
*	 Delete	 “Corrected	 and”	 or	 and	 modified	 if	 only	 one	 of	 these	 actions	 applies.	 Delete	

ascorrected	and	modified	 in	accordance	with	the	Instructions	to	Bidders,	 if	corrections	

ormodificationshave	not	been	affected.	
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IssueofNoticetoproceedwiththework	

(LetterheadoftheEmployer)	
	
	

‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐(date)	
To,	

	

	 (NameandaddressoftheContractor)	
	
	
	
	
	

DearSirs,	
	

PursuanttoyourfurnishingtherequisitesecurityinITBClause34.1andsigningofth

eContractfortheconstructionof	 	

	

	 atabidPriceofRs.	

	 .	
	

You	are	hereby	instructed	to	proceed	with	the	execution	of	the	said	works	

inaccordancewiththe	contract	documents.	

	

Yoursfaithfully	
	

(Signature,	name	and	title	of	signatory	
authorizedTosign	on	behalfofEmployer)	
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AGREEMENTFORM	
	
	
	

Thisagreement,madeonthe		 	 dayof		 	 between	
	 _(nameandaddressofEmployer)(Hereinaftercalled“the	
Employer)	 and	 	 	 (name	 and	 address	 of	
contractor)	 hereinafter	 called	 “the	 Contractor”	 of	 the	 other	 part.	

	
WhereastheEmployerisdesirousthattheContractorexecute	

	
	
	

Name	 and	 identification	 number	 of	 contract	 (hereinafter	 called	 “the	works”)	 and	
theemployer	 has	 accepted	 the	 Bid	 by	 the	 Contractor	 for	 the	 execution	 and	
completion	ofsuchworks	andthe	remedyingofany	defectstherein,	at	acost	ofRs.	

	
	

NOWTHISAGREEMENTWITNESSETHASFOLLOWS	
	

1. In	 this	 Agreement,	 words	 and	 expression	 shall	 have	 the	 same	 meanings	 as	

arerespectively	 assigned	 to	 them	 in	 the	 conditions	 of	 contract	 hereinafter	

referred	

toandtheyshallbedeemedtoformandbereadconstruedaspartofthisAgreement.	

	
2. In	Consideration	of	 the	payment	 to	be	made	by	 the	Employer	 to	 the	contractor	

ashereinafter	mentioned,	 the	 Contractor	 hereby	 covenants	with	 the	 Employer	

toexecutive	 and	 complete	 the	 works	 and	 remedy	 any	 defects	 therein	 in	

conformityinallaspectswiththeprovisionsofthe	contracts.	

	
3. The	 employer	 hereby	 covenants	 to	 pay	 the	 Contractor	 in	 consideration	 of	

theexecution	 and	 completion	 of	 the	 works	 and	 the	 remedying	 the	 defects	

whereincontract	 price	 or	 such	 other	 sum	 as	may	 become	 payable	 under	 the	

provisions	oftheContractat	thetimesandinthe	mannerprescribedbythecontract.	

	
4. The	Following	documents	shall	be	deemed	to	 form	and	be	ready	and	construed	

aspartofthisAgreement	viz	

	
	

i	)	 letterofAcceptance	

ii	)	 Noticetoproceedwiththeworks:	

iii	)	 Contractor’sBid	
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iv)	 Conditionsofcontract:GeneralandSpecial	

v)	 ContractData	

vi)	 Additionalconditions	

vii)	 Drawings	

viii)	 BillofQuantitiesand	

ix)	 AnyotherdocumentslistedintheContract	

dataasformingpartoftheContract.	
	
	

InwitnesswhereofthepartiestheretohavecausedthisAgreementtobeexecutedthe	

dayandyearfirst	beforewritten	

	
TheCommonsealof	 	

Washereuntoaffixedin	thepresence	of:	

	
	

Signed,sealedandDeliveredbythesaid	 	
	

	
	

Inthepresenceof	
	
	
	
	

BindingsignatureofEmployer	 	
	
	

BindingSignatureofContractor	 	
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UNDERTAKING	
(ForInvestment)	

	

I,	 the	 undersigned	 do	 hereby	 undertake	 that	 our	 firm	 M/s	

…………………………………………………..………………………………..wouldinvestaminimumcashupto25

%	ofthevalue	of	theworkduringimplementation	ofthe	contract.	

	
	

	 _	 	

(SignedbyanAuthorizedofficerofthefirm)	

	
	
	

Titleofofficer	
	
	
	
	

Nameoffirm	
	
	
	

	

DATE	
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UNDERTAKING	
(ForValidity)	

	
	

I,theundersigneddoherebyundertakethatourfirmM/s……………………………………	

……………..………………………………..agreetoabidebythisbidforaperiod	..............................................	days	

fordatefixedforreceivingthesameanditshallbebindingonusandmaybeacceptedatanytime	before	

the	expiration	ofthatperiod.	

	
	
	
	

	 _	 	

(SignedbyanAuthorizedofficerofthefirm)	

	
	
	

Titleofofficer	
	
	
	
	

Nameoffirm	
	
	
	

	

DATE	
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SECTION‐	9	

DRAWINGS	



	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

SECTION‐10	

DOCUMENTSTOBEFURNISHEDBYBIDDER	


