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Tender No. PGVCL/Civil/2026/16
Tender Notice

The Chief Engineer (Material), PGVCL, Rajkot invites On line Tender from registered contractors of
Minimum ‘C Class and above’ for the work Construction of new Falla Sdn office building and
Compound wall at Falla under Jamnagar Circle. Tender Papers & Specifications may be
downloaded from Web site https://tender.nprocure.com (For view, down load and on line
submission) and PGVCL web site https://tender.quvnl.com (For view & down load only). Tender
fee& EMD is to be accepted by RTGS/NEFT or cash payment amt. up to Rs.10000/- or payment
through DD/Banker’s cheque. Proof of same (scanned copy) is to be uploaded with the online bid.
In case of payment made through cash payment/DD/Banker’s cheque original cash
receipt/DD/Banker’s cheque paid may be submission in Preliminary bid cover, for respective
tender. All the relevant documents of tenders towards Tender fee & EMD (In case of cash
payment/DD/Banker’s cheque original cash receipt/DD/Banker’s cheque) to be submitted
physically shall be received only by Registered Post A.D. or Speed Post addressed to The Chief
Engineer (Material), PASCHIM GUJARAT VIJ COMPANY LTD., Corporate Office, Rajkot.

“NO COURIER SERVICE OR HAND DELIVERY” will be allowed. The tender detail is as below: -

Sr. No. Description Detail
1 Tender Notice No. PGVCL/Civil/2026/16
Construction of new Falla Sdn office
2 Name of work building and Compound wall at Falla

under Jamnagar Circle.

Rs. 1,22,05,092.28 PLUS 18 % GST AS

3 Estimated cost APPLICABLE ON DATE OF TENDER i.e.
Rs. 1,44,02,008.89
4 Time limit 9 months.
5 Class of Registration required “C Class & Above”
Rs. 7500.00 + 18% GST (Rs. 1350.00)
6 Tender Fees (Non Refundable) _Rs. 8850/-

7 Earnest Money Deposit (EMD) Amount Rs. 1,44,020/-

Online Preliminary, Technical & Price bid
8 i.e., On line (e-tendering) tender/offer | Dt. 08.07.2026 up to 18.00 Hrs.
submission last date (This is mandatory)

Last date of Physical submission of
documents towards tender fee and EMD | On or before 15.07.2026 date up to 18.00

o (By Registered Post A.D. or Speed Post | Hrs.
only)
10 | Date of opening of preliminary bid online | 46 57 5096 at 11.00 Hrs. (if possible)
(Tentative, if possible)
Signature of Tenderer Company’s Round Seal Date: Place:
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Date of opening of Technical Bid online

1 (Tentative, if possible)

Dt. 17.07.2026 at 11.00 Hrs. (if possible)

Date of On line Opening of Price Bid

12 (Tentative, if possible)

Dt. 20.07.2026 at 11.00 Hrs. (if possible)

IMPORTANT:

(@) Tender fees & EMD fees paid proof document scanned copy is to be uploaded with the online
bid only. In case of payment made through DD/Banker’s cheque/cash payment (up to 10,000/-)
original cash receipt/DD/Banker’s cheque paid towards Tender Fee and EMD to be submitted
physically in sealed cover on OR before due date and time by RPAD/speed post only. Otherwise the
offer will not be considered and no further communication in the matter will be entertained.

(b) It is sole responsibility of the bidder that the uploaded scanned documents (in PDF form)
remain legible and should not be password protected.

© Bidder has to upload scanned copies of original (notarized/self-attested copies of original-as
specified in tender condition) documents with online bid.

(d) If any deviation found in Data/Details/Documents between on line and physically submitted
documents (Tender fee and EMD) of bidder, offer of the same shall be liable for rejection at the
discretion of PGVCL.

Further bidders are requested to submit Technical bid documents and price — bid (Schedule — B)
on-line only and not to submit in physical form(Except tender fees & EMD proof in case of
payment made through cash receipt/DD/Banker’s cheque).This is mandatory. If it is submitted
in physical form, same will not be opened and only on -line submitted bids will be considered for
evaluation.

Note:- Bidders should be in touch with websites https://tender.nprocure.com &
https://tender.guvnl.com for information regarding revision/corrigendum/Amendment in
tender till due date of online submission and thereafter. No separate information shall be sent in
this regards and also will not be published in newspaper.

Any technical questions, information & clarification that may be required pertaining to this inquiry
should be referred to Chief Engineer (Material), Paschim Gujarat Vij Company Ltd. Regd. &
Corporate Office, Nana Mava main road, Laxminagar, Rajkot 360 004.

PGVCL reserves the right to reject any OR all tenders without assigning any reasons thereof.

Chief Engineer (Material)
PGVCL, Corporate office, Rajkot

Signature of Tenderer Company’s Round Seal Date: Place:
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Download Tender Documents in (PDF Format) which consists of:

&~ Tender Notice with Schedule “A”
%~ Commercial Terms & Conditions

To view the PDF file please use “Acrobat Reader” software which can be downloaded from

“Adobe “website.
NOTE:

they can contact the following office:

(n) Procure Cell

(n) code solutions-A division of GNFC Ltd.,
403, GNFC Info tower, S.G. Road, Bodakdev
Ahmedabad — 380054 (Gujarat)

Phone No. 079-26857315 / 316 / 317
Fax: 079-26857321 / 40007533
Email: nproucre@gnfc.net

In case bidder needs any clarification or if training required for participating in online tender,

Toll Free: 1-800-233-1010 (Ext. 501, 512,516, 517, 525)

Other terms & conditions are as per tender documents

ACCOUNT DETAILS FOR RTGS/NEFT:
A. Details of Accounts holders:

Name of Account Holder

Paschim Gujarat Vij Company Limited

Complete Contact Address

PGVCL, Regi & Corporate Office, Laxminagar
Nana Mava Main Road, Rajkot — 360004

Telephone Number/Fax/E-mail

0281-2380425 / 0281 - 2380427

B. Bank Account Details:

Bank Name

State Bank of India

Branch Name with Complete Address, Telephone
No.

E-mail 1D
Bank account No

Gymkhana Brach(60070)
GymkhanaRoad,PostBoxno.174Rajkot-360001
Ph.n0.0281-226573Fax:-0281-223792
Email—sbi.60070@sbi.co.in Acct No: 66007422551

Whether the Branch is computerized?

Yes

WhethertheBranchisRTGSenabled?Ifyesthenwhatisth
eBranch’sIFSCCode

Yes, IFSC Code:-SBIN0060070

Is the Branch also NEFT enabled?

Yes

Type of Bank Account(SB/Current/Cash Credit)

Cash Credit

Other terms and conditions as per tender documents.

Signature of Tenderer Company’s Round Seal Date: Place:
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SCHEDULE-A
NOTE: IMPORTANT

The PGVCL reserve the right to reduce / enhance the tender quantity of any item at the
1. | time of finalization of the tender and during execution of work as per as per site
requirement. No rate escalation will be given in this regard.

If the physical documents of tender towards tender fee and EMD(In case of payment
made through cash payment/ DD/Banker’s cheque) will not reach to this office within
mentioned date & time, offer will be out rightly rejected even successful submission of
On Line Tender.

All the bidders should be registered in “C Class and above” with Govt. / semi Govt. as per
3. | tender conditions, otherwise their bids will not be considered eligible for technical
scrutiny and as such, their tenders will not be considered.

VALIDITY OF TENDERS.

Validity of tender shall be for a period of 180 days from the schedule date of opening of
technical bid and may be further extended to 30 days by PGVCL if require and all the
tenderer shall be bound to execute the work with quoted rate in this tender.

The tenders are to be submitted by the intending bidder In Single Envelope (i.e
preliminary bid cover) with super scribed name of work & tender ID.

Preliminary bid Cover:

having DD/cash payment receipts/Banker’s cheque of tender fee and EMD(In case of
payment made through cash payment/ DD/Banker’s cheque). This Sealed Cover should be
written as “PRELIMINARY BID COVER* (no cover shall be accepted after due date and
time of the receipt of tender stipulated in Notice irrespective of delayed due to postal
service or any other reasons and PGVCL shall not assume any responsibility for late
receipt of Preliminary bid cover; any correspondence in this matter will not be
entertained)

Technical bid documents with detail such as narrated in checklist of documents shall be
6. | submitted ONLINE Only (Without these documents on online, the tenderer will not be
qualified for opening of price bid)

COMPLETION PERIOD: The completion period of this work shall be 9 months from the

. date of commencement of work.
SOLVENCY CERTIFICATE
3 The tenderer shall have to produce the latest solvency certificate i.e., not older than 12
" | months which is issued from Nationalized bank or any other scheduled bank as per list of
RBI for a sum of Minimum 20% of estimated cost of this work.
Security Deposit against work completion Period:
The lowest tenderer whose Tender is accepted shall have to pay 5% security deposit of
9 the work order amount through Demand Draft or Bank Guarantee within 15 days from
" | the date of the Letter of Acceptance. In case contractor fails to pay the security deposit
within the specified time, LOA will be treated as cancel and his earnest money will be
forfeited without issuing any notice.
Signature of Tenderer Company’s Round Seal Date: Place:
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In case PGVCL finds that there is an attempt of cartel in the prices, PGVCL reserves the
10. | right to consider or reject any or all the tenderers offer without assigning any reason
thereof.
Agreement / Indemnity bond to be executed by Successful Bidder:
1 The successful bidder has to execute notarized agreement & indemnity bond on Rs. 300/-
" | stamp in Prescribed format of PGVCL within 15 days from date of letter of acceptance
(LOA). Cost of the same will be borne by the contractor.
12 No price preference shall be given on any account. All tenders shall be evaluated on the
" | basis of firm price end cost including GST & Cess as applicable.
Chief Engineer (Material)
PGVCL, Corporate office, Rajkot
Signature of Tenderer Company’s Round Seal Date: Place:
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REGARDING RESTRICTIONS ON WORKS FROM A BIDDER OF A COUNTRY WHICH
SHARES A LAND BORDER WITH INDIA

[. Any bidder from a country which shares a land border with India i.e. China, Pakistan and Bhutan
will be eligible to bid in this tender only if the bidder is registered with the Registration committee
constituted by Department for Promotion of Industry and Internal Trade (DPIIT).

[I. "Bidder" (including the term ‘tenderer’, ‘consultant’ or 'service provider' in certain contexts)
means any person or firm or company, including any member of a consortium or joint venture
(that is an association of several persons, or firms or companies), every artificial juridical person
not falling in any of the descriptions of bidders stated hereinbefore, including any agency branch
or office controlled by such person, participating in a Works process.

[1l. "Bidder from a country which shares a land border with India" as mentioned above for the
purpose of this Order means: -

a. An entity incorporated, established or registered in such a country as mentioned above; or

b. A subsidiary of an entity incorporated, established or registered in such a country as mentioned
above; or

c. An entity substantially controlled through entities incorporated, established or registered in
such a country as mentioned above; or

d. An entity whose beneficial owner is situated in such a country as mentioned above; or

e. An Indian (or other) agent of such an entity; or

f. A natural person who is a citizen of such a country as mentioned above; or

g. A consortium or joint venture where any member of the consortium or joint venture falls under
any of the above

IV. The beneficial owner for the purpose of (iii) above will be as under:

1. In case of a company or Limited Liability Partnership, the beneficial owner is the natural
person(s), who, whether acting alone or together, or through one or more juridical person, has a
controlling ownership interest or who exercises control through other means. Explanation.

a. "Controlling ownership interest” means ownership of or entitlement to more than twenty-five
per cent of shares or capital or profits of the company;

b. "Control" shall include the right to appoint majority of the directors or to control the
management or policy decisions including by virtue of their shareholding or management rights or
shareholders agreements or voting agreements;

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether acting
alone or together, or through one or more juridical person, has ownership of entitlement to more
than fifteen percent of capital or profits of the partnership;

3. In case of an unincorporated association or body of individuals, the beneficial owner is the
natural person(s), who, whether acting alone or together, or through one or more juridical person,
has ownership of or entitlement to more than fifteen percent of the property or capital or profits
of such association or body of individuals;

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the
relevant natural person who holds the position of senior managing official;

Signature of Tenderer Company’s Round Seal Date: Place:
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5. In case of a trust, the identification of beneficial owner(s) shall include identification of the
author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust
and any other natural person exercising ultimate effective control over the trust through a chain of
control or ownership.

V. An Agent is a person employed to do any act for another, or to represent another in dealings
with third person.

VI. The successful bidder shall not be allowed to sub-contract works to any contractor from a
country which shares a land border with India unless such contractor is registered with the
competent authority.

Every bidder/s should, at the time of submission of bid, give a declaration as per attached
Certificate for above with Preliminary bid cover& scanned copy is to be upload online.

Signature of Tenderer Company’s Round Seal Date: Place:
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[ON Rs.300/- Stamp Paper Duly Notarized]

CERTIFICATE

(To be submitted in Physical form with Preliminary bid Cover Documents)

Subject: Construction of new Falla Sdn office building and Compound wall at Falla under
Jamnagar Circle.

Reference: Tender No. PGVCL/Civil/2026/16

“I/We have read the clause regarding restrictions on Works from a bidder of a country which
shares a land border with India i.e. China, Pakistan and Bhutan. I/We certify that our firm is not
from such a country and is eligible to be considered.”

OR
“I/We have read the clause regarding restrictions on Works from a bidder of a country which
shares a land border with India i.e. China, Pakistan and Bhutan. I/We certify that our firm is from
such a country as mentioned above and I/We have been registered with the Competent Authority
[Registration committee constituted by Department for Promotion of Industry and Internal Trade

(DPIT)] [Evidence of valid registration by the Competent Authority is attached]. Further 1/We
hereby certify that our firm fulfills all requirements in this regard and is eligible to be considered.”

Seal of the Firm
Signature of the Authorized Representative of the firm
Date:
Name:
Status:

Name of the Tendering Firm/Agency:

Signature of Tenderer Company’s Round Seal Date: Place:
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CHECK LIST (THIS IS MANDATORY)

CHECK LIST & DOCUMENTS REQUIRED IN FOLLOWING ORDER TO BE SUBMITTED IN ONLINE

sg. Documents in following order to be attach ONLINE only
Tender Documents
1. |Technical Bid (tender copy) along with annexures in given format only duly sign & stamped

2. |In case of partnership firm Notarized copy of power of Attorney in favour of a person

authorized to sign tender documents

3. |All Amendments duly signed and sealed. (if any)

4. |Commercial terms and condition with duly signed and sealed

Self-attested Scan copy of Certificates

5. |Scan copy of PAN Card duly attested

6. |Scan copy of GST registration certificate duly attested

7. |Scan copy of Employee Provident fund certificate duly attested

8. |Scan copy of Solvency certificate (20 % of tender amount) issued by scheduled / Nationalized

bank of RBI duly attested.

9. |Scan copy of registration in appropriate class specified in tender or above Class registration in

Govt. department duly attested.

10. | Scan copy of Experience (Form 3 — A) having successfully completed similar works in
Government / Semi Government / PSU departments during last 7 (Seven) years from
previous month in which tender is invited should be either of the following: -

(i) Three similar completed works costing not less than the amount equal to 40 % of
the estimated cost.

OR

(i) Two similar completed works costing not less than the amount equal to 50 % of the
estimated cost.

OR

(iif) One similar completed works not less than the amount equal to 80 % of the
estimated cost

11. | Average annual commercial turnover during the last 3 years, ending 315t March of the
previous financial year should be at least 30 % of the estimated cost and should be certified
by CA with UDIN number.

12. | Annual report of balance sheet and profit/loss of certified by chartered account for last
three Years, if work estimate/Tender amount is more than Rs. 50 Lakh.

Chief Engineer (Material)
PGVCL, Corporate office, Rajkot
Signature of Tenderer Company’s Round Seal Date: Place:
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DETAILS OF TENDER FEE / EMD

1. Tender No. PGVCL/Civil/2026/16
Rs.8,850/-[Rupees Eight Thousand

2. Tender Fees (Non-refundable ) Eight Hundred and Fifty Only] Non
Refundable.

3. EMD Payable Rs.1,44,020/--

DETAILS OF TENDER FEE / EMD PAID BY THE BIDDER:

MR No. dated
or Demand Daft / Banker’s Cheque/RTGS/NEFT/ refNo. Dated
1
Drawn On Bank
Towards Tender Fee Rs.
Demand Daft / Banker’s Cheque/RTGS/NEFT ref No.
Dated
9 Bank Guarantee No. valid upto issued by
Bank
Amount Rs. On Bank towards requisite (EMD) Earnest
Money Deposit.
Signature of Tenderer Company’s Round Seal Date: Place:
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Tender No. PGVCL/Civil/2026/16
Scope of work

Construction of new Falla Sdn office building and Compound wall at Falla under Jamnagar Circle
as per specifications and terms mentioned here under.

1. The site of proposed work is situated at “Falla”. The proposed site area is not leveled.

2. The scope of work is explained in Tender Specification. The work shall be carried out according
to the enclosed General Conditions, Technical Specifications & such of the working drawings
approved by the PGVCL.

3. Any activity not specifically mentioned in the tender but necessary in the opinion of engineer in
charge of work must be carried out for successful completion of the job.

4. Before taking up construction activity; the agency has to cut / trim the trees if any which
obstruct the working, of any diameter, bushes, vegetation, i.e. roots, plant, shrubs, grass etc.
including stacking and crediting to PGVCL as directed with no extra cost.

General conditions of the electrical & Fire Safety work
1. The work of electrical installation generally shall be carried out in conformity with relevant
Indian Standard Specifications and code of practices prevalent, Indian Electricity Rules, 1956 as
amended from time to time.

2. The definition of terms shall be in accordance with Indian Standard code of practice for
Electrical wiring Installation IS-732-1982 except for the definition of point in case of Internal
Electrical Installation. For definition of point wiring a measurement of Electrical works 1S-5908-
1970 shall be referred to.

3. The work covered by electrical specification consists supplying and installing, electrical wiring
system complete in strict accordance with specification and applicable drawing and subject to
the terms and conditions of the contract.

4. Any work fittings accessories or apparatus which may not have been specifically mentioned in
the specification but which are in necessary in the equipment for efficient working of the
system /plant should be deemed to be included in the contract and should be executed and
provided by the contractors.

5. No modifications should be made in a drawing already approved by the Engineer-in —charge
without prior consent.

6. All special tools required for dismantling and assembly of the equipment covered by the
contract shall be supplied as obligation under the contract.

7. The performance of all the equipment and the installation should be guaranteed at least for a
minimum period of one year from the date of taking over the installation by the departments.
All equipment must comply with the relevant IS-BS specifications.

8. All fire protection systems, equipment, and fittings must strictly comply with the National
Building Code (NBC) 2016 (Part 4) and relevant Indian Standard (IS) codes. All supplied items
must bear a valid ISI mark and be installed as per BlS-approved codes of practice. The
Contractor ensure the installation meets all local Fire Authority (CFO/DFS) requirements prior
to final acceptance.

Chief Engineer (Material)
PGVCL, Corporate office, Rajkot

Signature of Tenderer Company’s Round Seal Date: Place:
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Tender No. PGVCL/Civil/2026/16

GENERAL COMMERCIAL TERMS AND CONDITIONS OF TENDER
1. The tenderer should thoroughly read all the following clauses before submitting their tender.
The scan copy of the General terms and conditions duly signed, stamped with company’s seal
must be submitted in online form with tender.

2. AS PER THE NOTICE OF THE INVITATION OF TENDER (NEWS PAPER ADVERTISEMENT) THE
TENDER IS INVITED ON E-TENDERING (ON - LINE) SYSTEM, FOR WHICH FOLLOWING
CONDITIONS ARE MANDATORYAND IF ANY DEVIATION FOUND IN THE OFFER, THE TENDERS /
OFFERS WILL BE OUTRIGHTLY REJECTED AND NO FURTHER COMMUNICATION IN THE
MATTER WILL BE ENTERTAINED.

[A] All the relevant documents as per requirement of the Tender are to be submitted online
along with the Tender in sealed cover containing separate sealed EMD cover so as to reach
on OR before due date and time mentioned in tender notice. All such documents should be
strictly submitted by RPAD/speed post only. Otherwise the offer will not be considered and
no further communication in the matter will be entertained.

[B] If, any deviation found in Data / Details / Documents between on line offer (e-tendering)
and physically submitted documents (Tender document fee, EMD, documents etc.) of bidder,
offer of the same bidder will not be considered and no further communication in the matter
will be entertained. However, it is sole discretion to the company for taking final decision.

Further bidders are requested to submit Technical bid documents and price — bid (Schedule —
B) on-line only and not to submit in physical form(Except tender fees & EMD proof in case of
payment made through cash receipt/DD/Banker’s cheque).This is mandatory. If it is
submitted in physical form, same will not be opened and only on -line submitted bids will be
considered for evaluation

[C] Bidders should submit the documents online as per checklist in Schedule A.

TENDER FEE:

Tender fee plus GST (Non-refundable) as notified in the tender notice should invariably be paid
by way of RTGS/NEFT/Demand Draft / Banker’s Cheque; otherwise offer will be ignored out
rightly. Indian Postal Orders (IPO’s) &Cheques are not acceptable. Demand Draft should be in
the name of “Paschim Gujarat Vij Company Ltd.”, Payable at Rajkot. (Tender fee will be
accepted in cash upto Rs. 10,000/- only at PGVCL Corporate office, Rajkot cash counter during
working days between 11.00 AM to 02.00 PM and on working Saturday between 11.00 AM to
12.30 PM.

The tender fee is Non-refundable under normal circumstances. However, if PGVCL decides to
scrap/ cancel the tender, by one or another reason, in which bidders are not responsible for

Signature of Tenderer Company’s Round Seal Date: Place:
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4.

cancellation / scrap of tender, in such case tender fee may be refunded without GST to
bidder(s), at sole discretion of PGVCL.

In case of payment through DD / Banker’s cheque, the scanned copy of original document shall
have to be uploaded with the bid and original copy of the same will have to be submitted, at the
office address specified and time mentioned in tender notice

Tender fee Demand Draft / Banker’s Cheque must be kept in the “Tender fee and EMD cover”;
otherwise supplier’s offer is liable to be rejected.

EARNEST MONEY DEPOSIT: (E.M.D.)
Tenderer has to pay EMD as mentioned in the tender notice.
The EMD is payable by RTGS/NEFT/Demand Draft / Banker’s Cheque in favour of the Paschim
Gujarat Vij Company Ltd. payable at Rajkot of any Scheduled / Nationalized Banks in Rajkot It
can also be furnished by way of an irrecoverable Bank Guarantee as per prevailing GOG circular
in a standard format prescribed by PGVCL (Format given in this tender document). Cheques are
not acceptable. CORPORATE BANK GUARANTEES NOT ALLOWED.

The validity of the Bank Guarantee for EMD should be for a period of at least 7 (Seven)
Months from the date of opening of technical bid.

In case of payment through DD / Banker’s cheque / Pay order/ Bank Guarantee, the scanned
copy of original document shall have to be uploaded with the bid and original copy of the
same will have to be submitted, at the office address specified and time mentioned in tender
notice

If the EMD amount is more than Rs. 1 lakh, it should be paid either by demand draft or
Banker’s cheque or pay order or Bank Guarantee. Otherwise it should be paid either in cash
(upto Rs. 10,000/- only) at the office address specified in the tender document or by Demand
Draft or Banker’s Cheque or pay order only. Payment of EMD by RTGS/NEFT/online shall be
encouraged.

No Interest will be allowed against payment of E.M.D.

EMD will be forfeited if (i) The tender, which it covers, is withdrawn during the validity of the
offer or (ii) the Tenderer fails to furnish / deposit the Security deposit towards Execution
Period as per Condition of contract clause no. 2.0.

The EMD of unsuccessful tenderer beyond L3, if paid will be returned promptly on submission
of application and original Money Receipt. The EMD will be returned to the successful
tenderer and remaining unsuccessful tenderer after successful tenderer furnishes the Security
Deposit for performance and duly enters in to the contract. If he fails to furnish the SD or to
execute the contract for the work offered to him, his EMD shall be forfeited and the tenderer
may be disqualified from tendering for further work.

EMD will be returned to the successful Bidders, only on their submission of Security Deposit
towards execution period against LOA released on them.
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5.

TENDER STAGES

Tender should be in two bids.

A.

a.

a) Techno-Commercial Bid and b) Price Bid (Online only).
Incomplete bids and amendments and additions to bids after opening of the bids will be
ignored out rightly.

The price bid of those who are techno-commercially qualified shall be opened. After
technical bid is opened, for modification, if any, all shall be given equal chance.

The tenders are to be submitted by the intending bidder by Two Bid system in which only
Preliminary bid covers to be enclosed in one Main Envelope having written on it Tender for
work Construction of new Falla Sdn office building and Compound wall at Falla under
Jamnagar Circle. The envelope to be enclosed is as below: -

Preliminary Bid COVER

The EMD Cover should contain the following documents: i.e., a,b and ¢ as under.
Documents towards payment of Tender fee in case of payment through DD / Banker’s
cheque / copy of cash receipt (upto Rs. 10,000); the same may please be kept in the
Preliminary bid cover only and shall be reached within specified time as mentioned in
tender notice
Documents towards payment of Earnest Money Deposit (EMD) in case of payment through
DD / Banker’s cheque / Bank Guarantee & tender. Fee may please be kept in the EMD cover
only and shall be reached within specified time as mentioned in tender notice.

Bids submitted without Earnest Money Deposit by the firms will be rejected without
entering into further correspondence in this regard.

Undertaking duly notarized on Rs. 300/- stamp paper regarding restrictions on works from
a bidder of a country which shares a land border with India

Technical bid documents to be submitted online only as per list of documents mentioned
in Schedule A.

Bids are invited under a Single Stage — Two bid procedures. Bidders are to submit
TECHNICAL BID & PRICE BID ONLY BY ONLINE& if it will be submitted physically the same
will not be opened & will not be considered.

The technical proposal along with qualification information will be subjected to an
evaluation process contained as a part of the tender document and bidders those who
found fit to qualify will be eligible for opening of the price bid. PGVCL reserves its absolute
and unchallengeable right to qualify or disqualify one or all bidders by following an
objective and transparent system. The envelope containing the technical bid will be opened
first of the bidders and evaluation of their technical proposals and to determine the
responsiveness of the bids. Price bids of only those contractors who are declared as
substantial responsive to the requirements of the bid documents will be opened only
online for further evaluation. Qualification requirement specifying financial capacity,
technical, minimum acceptable levels with regards to bidder’s experience in relevant

Signature of Tenderer Company’s Round Seal Date: Place:

Pagel5 of 69




PASCHIM GUJARAT VIJ COMPANY LIMITED
Regd. & Corporate Office: CIN U40102GJ20035G6C042908

Add.: Nana Mava Main Road, Laxminagar: Rajkot: 360004

PG‘,CL Phone No: (0281) 2380425 Fax : (0281) 2380428Website:www.pgvcl.com PG"CL

10.

11.

12.

13.

projects and other relevant factors, such as work in hand, etc. will be evaluated first, and
those qualifying criteria will be considered for further price evaluation. Technical proposal,
which are not substantially responsive will be rejected.

Tenders will be opened on the day & time indicated in the tender notice in the presence of
such bidders who wish to remain present.

The bidders shall note that no deviations from the technical specifications or commercial
conditions with this bid are acceptable & it will be presumed that the bidder agrees entirely
with the specifications & General terms & conditions of the contract.

The tenders received after time and date specified in the tender notice, will not be
accepted. Once the offer submitted by the contractor before due date of submission, the
contractor will not be allowed to submit revised / additional / modified / other even before
due date. However, if the issue and receipt of tender is extended by the PGVCL due to any
reason, the contractor may submit the revised offer before due date of submission, if he
wish to submit.

The work shall be completed within the period stipulated in the contract. However it may
be noted that drawings shall be released progressively & site clearance arranged
accordingly to the progress of work at site. Therefore the contractor has to organize &
coordinate the works to suit these. In the event of any delay due to the above or due to
any other reason not attributable to the contractor, reasonable extension in the
completing the work may be given at the discretion & as decided by the PGVCL but no
Compensation or idle charges will be paid to the contractor under any circumstances.

The tenderers shall be presumed to have carefully examined the drawings, conditions &
specifications of the work & to have acquainted themselves with all the details of the
existing  site  conditions, locations, = materials, geological &  weather
conditions/characteristics, labour conditions & in general necessary information & data etc.
pertaining to & need of the work.

On acceptance of the tender the name(s) of the accredited representative(s) of the
tenderers who would be responsible for taking instructions from the Engineers of the
PGVCL shall be communicated to the Superintending Engineer, Paschim Gujarat Vij Co.
Limited, Jamnagar Circle office.

CONDITION OF TAXES (i.e. GST)

a. The prices are excluding GST and Cess as applicable which will be paid extra on a given
taxable goods and/or services. The amount and % of GST and Cess as applicable should
clearly be indicated separately. (GST/Cess means all applicable Tax/Cess under GST Laws.
GST Laws means IGST Act, GST (Compensation to the State for Loss of Revenue) Act, CGST
Act, UTGST Act and SGSCT Act, 2017 and all related ancillary legislations).

You shall have to submit a C.A Certificate & duly authorized Signatory of successful bidder,
certifying that you have not claimed Refund of any applicable GST and Cess, charged to
COMPANY or shall not claim any such Refund, on a future date, from the concerned
Authorities and if, any Refund, in respect of such GST and Cess, is claimed by you, it will be
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immediately passed on to the COMPANY, without COMPANY making any specific Claim, for
the same, either from the Department or from you.

The offers having price INCLUSIVE OF GST and Cess is likely to be rejected if the rate of GST
and Cess is not mentioned clearly unless the bidder has opted for Composition Scheme
under GST Act, which should be clearly indicated in the price bid. COMPANY may at its
discretion consider such offer with presumption of highest applicable rate of VAT/GST/Cess
prevailing when the price quoted is inclusive of GST and Cess.

If the Supplier/Contractor has opted for the Composition scheme of GST, the same must be
clearly specified with valid Declaration & Certificate from Department. In the event of
withdrawal/cessation of the Supplier from Composition scheme during the tenure of the
contract, the rate mentioned in the price bid shall be final and any additional GST will have
to be borne by the tenderer. In no case additional amount towards tax or otherwise will be
paid / reimbursed to supplier/contractor. Further Statutory Variation clause will not be
applicable in case of Supplier / Contractor has opted for Composition Scheme under GST.

Supplier/Contractor should charge GST in Invoice at the rate as agreed to / mentioned in
acceptance of tender only and any deviation in the same shall not be accepted. Further,
any additional liability of GST (later on due to wrong mentioning of GST rate, mis-
interpretation of HSN/SAC Code, etc.) over and above as charged in the invoice shall be
borne by the Supplier/Contractor. However, any refund received by the supplier /
contractor on account of GST charged from the company; such refund shall have to be
passed on to the company, along with interest if any. Such refund along with interest needs
to be passed on suo-moto by the supplier / contractor.

Further, the Company has a right to recover the amount of GST along with penal interest at
the applicable rate per annum if GST charged is not paid / short paid to the government or
fail to upload the details or uploads inaccurate particulars on GSTIN portal by the Supplier /
Contractor within the stipulated time limit.

In case, Govt. revises the rate of GST rate / Code during the tenure of the contract, the
provision of GUVNL’s statutory variation clause shall apply

INPUT TAX CREDIT BENEFIT

In the event of any statutory increase in the rate of Input Tax Credit and / or due to
inclusion of any other additional item of their inputs / input services under the ambit of the
Input Tax Credit provisions under the GST Act, subsequent to the date of submission of the
offer, the same should be passed on to COMPANY and you should inform such changes to
COMPANY from time to time.

STATUTORY DEDUCTION:-Statutory deduction will be made as per applicable rules & rates
for TDS, GST TDS, welfare cess, or any other taxes applicable time to time etc. All other
statutory liabilities towards this contract will be on your part.
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14.

15.

16.

17.

Applicable taxes (if any) will be applied on all kinds of penalties deducted under this
contract.

b. Workers welfare cess @ 1 % of total contract value will be deducted from each RA
bills & Final bill as per norms.

C. STATUTORY VARIATION: Any statutory increase or decrease in the taxes and duties
including GST and Cess as applicable or in the event of introduction of new tax/cess or
cessation of existing tax/cess subsequent to suppliers offer if it takes place within the
original contractual delivery date will be to PGVCL account subject to the claim being
supported by documentary evidence.

However, if any decrease takes place after the contractual delivery date, the advantage will
have to be passed on to PGVCL.

Statutory variation clause will not be applicable in case of supplier / contractor has opted
for composition scheme under GST.

This specification is intended as a general description of quality envisaged form materials &
Workmanship & of the finished work. It is not intended to cover minute details. The work
shall be executed in accordance with the best modern practice & to the complete
satisfaction of the PGVCL. Special techniques approved by the PGVCL shall be used if &
where found necessary without any extra claim. This specification shall have precedence if
anything contrary to this is stated elsewhere in the contract documents, the PGVCL's
decision shall be final & binding to the contractor on any issue arising out of such
discrepancies.

The price bid submitted online by bidders should be without any deviation in commercial
as well as in the technical specification of the work.

The successful contractor will have to sign an agreement and Indemnity bond within 15
days of letter of acceptance as per the Paschim Gujarat Vij Co Ltd.’s rules on Rs. 300/-
stamped paper & the necessary stamp duty charges shall be borne by the contractor.
SECURITY DEPOSIT: The contractor shall pay, within 15 days of the issue of Letter Of
Acceptance, pay 5% of contract value as Security Deposit as mentioned in schedule - A; it
can be paid by way of Demand Draft in favor of PGVCL, payable at Rajkot, The Bank
Guarantee from schedule /Nationalized bank as per prevailing GOG circular in lieu of cash
towards Security Deposit will be accepted providing amount of Security Deposit payable
exceeds Rs. 10,000/-. All damages, costs, charges, expenses and other sums which may be
or may become due or payable by the contractor to the PGVCL under the terms of the
contract may be deducted from the cash in the proceeds of sale of the Securities/Bank
Guarantee to deposited (which the officer or person to whom the same may be endorsed
as aforesaid is hereby authorized to sell / to encase for that purpose) or from the interest
of any such securities of from any sums due or which may become due to the contractor by
the PGVCL or from the whole or the balance unpaid as aforesaid of the encase securities so
deposit being repaid or transferred and returned as may be to contractor after the passing
of the final bill or completion of Guarantee period of One (1) year from date of completion,
whichever is later. No interest will be allowed against payment of security deposit.
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18. COMPENSATION FOR THE DELAY: The time limit allowed for carrying out the work as

19.

entered in the tender shall strictly observed by the contractor and shall be reckoned from
the date on which the order to commence the work is given to the contractor. The work
shall throughout the stipulated period of contract the proceeds with due diligence (time
being deemed to be essence of contract) and for delay, the contractor shall pay
compensation, an amount equal to half percent per week or part thereof plus applicable
taxes (if any) for the delayed portion of work. However, the total amount of compensation
to be paid by the contractor, under the provision of the clauses shall not exceed 10 percent
plus Applicable taxes (if any) of the amount of total work order value as decided by the
competent authority of the PGVCL. The penalty will be invariably retained from the bills of
the contractor and no refund will be given unless the competent authorities approves the
reduction the reasons for delay attributable to PGVCL as well as to party will be brought
out clearly while putting the proposal for waiver reduction in penalty.

“D.G.S & D. FORCE MAJEURE CLAUSE”

“If, at any time during the continuance of this contract, the performance in whole or in part
by either party of any obligation under this contract shall be prevented or delayed by
reason of any war, hostility, act of the public enemy, civil commotion, sabotage fires,
floods, explosion, epidemics, quarantine restrictions, strikes lockouts or acts of God
(hereinafter referred to as event)”, then provided notice of the happening of any such
event is given by either party to the other within twenty one days from the date of
occurrence there of neither party shall by reason of such event be entitled to terminate this
contract nor shall either party shall have any claim for damages against the other in respect
of such non-performance of delay in performance, and work under the contract shall be
resumed as soon as practicable after such event has come to end or ceased to exist, and
the decision of the Managing Director as to whether the works have been so resumed or
not shall be final and conclusive.

Provided further that if the performance in whole or part of any obligation under this
contract is prevented or delayed by reasons of any such event for a period exceeding 60
days, either party may at its option terminate the contract provided also that if the contract
is terminated under this clause, the Owner shall be at liberty to take over from the
contractor at a price to be fixed by the Managing Director, which shall be final.

ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED: In any case in which under
any clause or clauses of this contract the contractor shall have tendered himself to pay
compensation amounting to the whole of his security deposit or in the case of
abandonment for the work owing to serious illness or death of the contractor or any other
cause, the Superintending Engineer on behalf of the PGVCL, shall have powers to adopt, (A)
below and any of the following courses under (B) and (C) as he may deem best suited to
the interest of the PGVCL.

A. To rescind the contract (for which rescission notice of 10 days) in writing to the
contractor under the hand of the Superintending Engineer shall be conclusive evidence and
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20.

21.

in that case the security deposit of the contractor shall stand forfeited and absolutely at the
disposal of the PGVCL.

B. To employ labour paid by the PGVCL, to supply materials to carry out of the works or any
part of the works debiting the contractor with the cost of the labour and the price of the
materials (as to the correctness of which cost and price the certificate of the
Superintending Engineer shall be final and conclusive against the contractor) and crediting
him with value of the work done, in all respects in the same manner and at the same
rates as if it had been carried out by the contractor under the terms of this contract and
in that case the certificate of the Superintending Engineer as to the value of the work done
shall be final and conclusive against the contractor.

C. To order that the work of the contractor be measured up and to take such part thereof,
as shall be unexecuted, out of his heads and to give it to another contractor to complete, in
which case, any expenses, which may be incurred in excess of the sum, which would have
been paid to the original contractor, if the whole work had been executed by him as to the
amount of which excess expenses the certificate in writing of the Engineer-in-charge shall
be final, conclusive and shall be borne and shall be paid by the original contractors and
shall be deducted from any money due to him by the PGVCL under the contract or
otherwise from his security deposit of the proceeds sale thereof or a sufficient part
thereof.

In the event of the above courses being adopted by the Superintending Engineer the
contractor shall have no claim to compensation for any loss sustained by him by reason of
his having purchased or procured any materials or entered into any engagements or made
any advances on account of or with a view to the execution of the work or the performance
of the contract. And in case the contract shall be rescind under the provision aforesaid, the
contractor shall not be entitled to recover or be paid any sum for any works thereof
actually performed by him under this contract unless and until the Superintending Engineer
shall have certified in writing the performance of such works and the amount payable to
him in respect thereof and he only be entitled to be paid the amount so certified.

NOTICE FOR UNSATISFACTORY PROGRESS: If the progress or a particular portion of the
work is unsatisfactory, the Superintending Engineer whose decision shall be final, shall
notwithstanding that the general progress of work is satisfactory; be entitled to take action
under Clause 18(C) after giving the contractor 10 day notice in writing and the contractor
will have no claim for compensation for any loss sustained by him owing to such actions.

ACTION IN THE CASE OF DEFAULT BY CONTRACTOR: If any case in which any of the powers
conferred upon the Superintending Engineer by Clauses 18 and 19 hereof, shall have
exercised and the same shall not have been exercised, the non-exercised thereof shall not
constitute a waiver of any of the conditions thereof and such powers shall not withstanding
be exercisable in any further case of default by the contractor for which, by any clauses
hereof, he is declared liable to pay compensation amounting to the whole of his security
deposit and liability of the contractor for past and future compensation shall remain
unaffected in the event of the Superintending Engineer taking action under sub clause (a)
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22.

23.

24,

25.

or (c) of Clause 18 he may, if he so desires, take possessions of all or any tools, plants,
materials, and stores in such upon the work or the site thereof belonging to the contractor,
or procured by him and intended to be used for the execution of the work of any part
thereof paying for allowing for the same in account at the contract rates, or in the case of a
contract rates not being applicable to current market rates to be certified by the S.E.

The Superintending Engineer whose certificate thereof shall be final. In the alternative, the
Superintending Engineer may by notice in writing to the contractor or his clerk of works,
foremen or other authorized agent, require him to remove such tools, plants, materials or
stores from the premises within a time to be specified in such requisition to decisions to
the contractor failing to comply with any such requisition, the decision of the
Superintending Engineer as to the expenses of any such removal and the amount of the
proceed and expense of any such sale, be final and conclusive against the contractor.
COMPLETION CERTIFICATE: On completion of the work the Contractor shall be furnished
with Completion Certificate by the Superintending Engineer of such completion but no such
certificate shall be given nor shall be the work considered to be complete until works are
taken over and/or duly tested and put to operative as the case may be, nor until the work
shall have been measured by the Engineer-In-Charge or where the measurement have
been taken by his subordinate until they have received the approval of the Superintending
Engineer the said measurement being binding and conclusive against the contractor.
EFFECT OF THE CERTIFICATE: No payment shall be made for any work estimated to cost
less than Rs.1,000/- till after the whole of said work shall have been completed and
certificate of completion given. But in the case of works estimated to cost more than
Rs.1,000/- Contractor shall on submitting a monthly bill thereof, be entitled to receive
payments. Proportionate to the part of the work then approved and passed by the
Engineer-in-charge, whose certificate of such approval and a passing of the sum so payable
shall be final and conclusive against the contract. All such intermediate payments shall be
regarded as payment by way of advance against the final payment only and not as
payments for work actually done or completed and shall not preclude the Engineer-in-
charge from requiring bad, unsound, imperfect or unskillful work to be removed and taken
away and reconstructed or rejected nor shall any such payment be considered as admission
of the due performance of the contract or any part thereof in any respect of the accruing of
the claim nor shall conclude, determine or effect in any way the powers of the Engineer-in-
charge as to the final settlement and adjustment of the accounts otherwise or in any other
way, vary or affect the contract. The contractor shall submit the final bill within one month
of the date fixed for completion of work. Otherwise the certificate of Engineer-in-charge of
the measurement and of total amount payable for the work shall be final and binding on all
parties.

PAYMENT TO CONTRACTORS: The rates for several items of works estimated to cost more
than Rs.1,000/- agreed to within shall be valid only when the item concerned is accepted,
having been completed full, in accordance with the sanctioned specification. In case, where
the items of the work, are not accepted, as so completed the Engineer-in-charge, may
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26.

27.

28.

29.

make payment on account of such items at such reduced rates, as he may consider
reasonable in the preparation of final or running accounts bills.

BILLS- PAYMENT: R.A./Final bill Shall be submitted by the contractor each month on or
before the date fixed by the Engineer-in-charge, for all works, executed in the previous
month and the Engineer-in-charge shall take or cause to be taken the requisite
measurement for the purpose or having the same verified and the claim so far as it is
admissible, shall be adjusted. The Engineer-in-charge may depute a subordinate to
measure up the said work in the presence of the contractor or his duly authorized agent,
whose counter signature in the measurement shall be sufficient warrant and the Engineer-
in-charge may prepare a bill from such list which shall be binding on the contractor in all
respects.

Note: The Supervision, Measurement recording & Payment of all civil works item shall be
under responsibility of JE & DE& EE Civil and the supervision, measurement recording&
Payment of all electric work items shall be under responsibility of JE & DE& EE-Electric as
appointed by SE, of respective Circle office.

Payment will be made after thorough scrutiny of bill as per rules and prevailing practice of
PGVCL. The payment will be made as per availability of fund. For any type delay no interest
will be paid in any case.

The contractor shall submit his RA/Final bill every month, which shall be processed in
reasonable time after checking and recording the MB. The contractor shall be responsible
to submit RA/Final bills well in time and shall depute his representative for joint checking of
the measurements; so that the bills can be processed in time. The contractor shall take due
care in this regard, failing to which consequences will be up to him. No any interest or any
charges will be paid for any delay in payments of R.A. Bills/Final bill.

METHOD OF PAYMENT: Payment to contractors shall be made by A/c payee
Cheque/RTGS/NEFT only. Generally, payment may take 30 to 60 days after passing of bills
depending on availability of fund.

The bidder shall carefully study the work to be carried at different elevations & shall take
into account & consider all factors, method of demolition as well as construction, sequence
of all activities, site situation location all conditions etc. & shall consider for all such
information/data/Conditions in the rates quoted. The PGVCL will not pay any extra rate for
any reason in case the contractor claims, after acceptance of contract, to have misjudged
the site condition.

The rates quoted shall include cost towards all materials, & machinery including
equipment, fixtures, labour, constructional equipment, scaffolding, staging, ramps,
walkways, approach and haul road, temporary works, etc. bearing permanent or temporary
nature necessary for the commencement and completion of the work in all respects,
except for those items specifically mentioned to be issued by the PGVCL. The contractor
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30.

31.

32.

33.

34.

35.

36.

37.

38.

39.

must also arrange for the transport of materials & include all such costs in the rates quoted
by him for finished work.

Quoted rates shall be firm for variations up to any extent for individual items AND overall in
respect of the total contract value.

During the execution of the work if it is found that the work is not progressing as per the
Scheduled Progress Programmed, approved by the PGVCL & planned by the Contractor,
due to the reasons attributable to the Contractor suitable action shall be taken as per
PGVCL rules. And PGVCL may also take such action as it may deem fit to ensure that the
work is completed in time at risk and cost of the contractor.

The contract or any part thereof shall not be subject to change / Sublet without the written
permission of the PGVCL.

Tender shall remain open for acceptance for a period of 180 days from the date of
Technical bid opening & during this period no bidder shall be allowed to withdraw his
tender. Any such withdrawals, during the said period will entail forfeiture of the earnest
money deposited with the tender, and PGVCL will take further action for “not dealing” with
party etc.

Further information required, if any, can be had from the office of the Superintending
Engineer, Paschim Gujarat Vij Co Ltd, Circle Office, Jamnagar, during working hours. But it
must be clearly understood that the tenders must be received complete in every respects
by the due date & time.

The electric power, at site, will be made available at one mutually agreed point, free of cost
(connection only) by PGVCL; however Al form will have to be produced by contractor.
Further distribution will have to be carried out by the contractor as per requirements at
their own cost. The necessary consumption charges will be recovered as per the tariff rate
of PGVCL from time to time as per PGVCL’s rules.

PGVCL cannot provide quarter facility for residence to contractor. If however there are any
surplus quarters available after meeting the requirements of PGVCL's staff, then PGVCL will
consider allotting of quarters on rent as per the PGVCL's rules.

Water Supply Connection:-The contractor has to make his own arrangement of water for
construction activity at his own cost i.e. bore well or other sources and PGVCL will not
recover the water charges.

However, if possible, PGVCL may allow to use the water from their existing sources as per
the contractor’s request. For which recovery for water charges will be affected at 2
(two)percent of the cost of items as executed in which the water supplied by PGVCL, is
used, as certified by the EIC however if any change in charge of water by PGVCL then same
will be applicable.

Work carried under this contract shall be completed in all respects within time limit from
the date of issue of letter of order to commence the work. However, interim mile stones of
the work will have to be completed as per the priority, sequence, schedule given by PGVCL
time to time.

Bidders must quote firm price only, till completion of work under contract, & this is to be
confirmed by bidder while submitting his offer.
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40. No escalation towards labour, material, fuel and any type shall be paid in this execution of

41.
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43.
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contract within or after specified time limit. Price quoted shall be firm till completion of
work in total.

Each tenderers shall also submit a Declaration to the effect that tenderers is an engineering
construction firm or an association of firm which has successfully carried out large works of
this nature & has adequate organization & experienced personnel to handle this type &
magnitude of work. Information should be also given regarding the constitution of the firm;
it’s authorized, subscribed & paid up capital, the date & place of registration, the place of
business, the names of the directors & other relevant information.

In the case of non-Indian firms the declaration should also include an undertaking to the
firm registered, within three months of the date of notice of the acceptance of the tender.
Failure to so, as required in above clauses, in registering the firm after due notice, the
tender acceptance is liable to result in the annulment of the tender with forfeiture of the
earnest money deposit & other penalties that may be available under the conditions
specified in tender & contract documents.

Each tender shall contain the name, residence & place of business of person or persons
making the tender & shall be signed by the tenderers with his usual signature with seal of
the company.

An attested and registered copy of the constitution of the firm with the name of partners
shall be furnished. Whenever, whether in submission of the tender or later in other
matters, the signatures are made by one person on behalf of Directors or a firm, an
attested copy of the resolution of the partners or of law shall be supplied by the tenderer
authorizing Witnesses & sureties shall be persons of status & probity & their names,
occupation & address shall be stated below their signatures. All signatures shall be dated.
Tenders by Company/ corporation shall be signed with the legal name of the Company/
corporation followed by the name of the state of in Company/ corporation & by the
signature & designation of the president, secretary or other person authorized to bind it in
the matter with rubber seal of the Company/ corporation.

PGVCL reserves the right to delete any item of Schedule-B for which contractor shall not
have any right to claim on this account.

The contractor shall carry out whole work without affecting the plant activities and power
S/s The contractor shall carry out the whole work in such a way that plant operation,
maintenance, vehicular movements and other construction activities / works may not
affect.

The Contractor shall prepare all required roads, including haul roads ramps, turning points
diversion of drains, trenches, nalas conducts, pipes, cables etc. to execute various items of
this Contract & arrange all transport of materials & all such costs shall be taken care of
while quoting the rates. No extra payments shall be admissible towards such costs. On
completion, this shall be cleared if asked by PGVCL at no extra cost.

No idle charges shall be entertained by Paschim Gujarat Vij Co Ltd for any site conditions or
any circumstances.
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51. The Contractor shall take all requisite & necessary care to observe that no damage is
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55.

56.

S7.

caused to the Existing structures, assets etc. For any damage to the Existing Structures,
assets of Paschim Gujarat Vij Co Ltd, the Contractor shall be held responsible, and he will
have to rectify/restore/replace the damage immediately up to the satisfaction of Engineer
in Charge, at his own cost.

The Bidders shall note:

a. Rates quoted shall2 cater for the cost of all materials & labour including all leads & lifts,
tools, plants, consumables such as but not limited to fuels, lubricants, etc. cost due to
mobilizing / demobilizing, temporary / permanent constructions.

b. Rates quoted shall include for the details of constructions, which are obviously & fairly
intended & which may not have been specifically referred to in these documents but are
essential for the satisfactory completion of the work.

c. No price escalation on any account, will be payable.

Once the offer submitted will not be returned back for any reason thereof in any case.
Tenders who do not fulfill all the above conditions & those specified in the documents
attached with this contract document or incomplete in any respect are liable to rejection.
The contractor shall have a separate Provident Fund Code of RPFC in the name of firm. The
contractor, who does not possess such separate P.F. code, shall not be considered for
acceptance of tender. The contractor has to submit such self-attested copy of allotment of
P.F. code No. along with tender.

The submission of any bid connected with these documents and specification shall
constitute an agreement that bidder shall have no cause of action or claim against the
owner for rejection of his bid. The PGVCL shall always be at liberty to reject or accept, split
any bid or bids at his sole discretion and any action will not be called into question and the
bidder shall have no claim in that regards against the owner.

Site visit: The bidder is advised to visit the site and examine the site conditions and the
area. Where in the work is proposed to be carried out and to get his acquainted himself on
his own responsibility for all information that may be necessary for quoting the tender bid
and entering in to contract. All cash and liabilities arising out of the site visit shall be at
bidder account.

CONTRACTOR’S LIABILITIES: The Contractor shall supply, at his own cost, all materials
(except such special materials, if any as may be supplied form the PGVCL stored in
accordance with the contract) plant, tools, appliances, implements, ladders, cordage,
tackles, scaffolding and any temporary works which may be required for the proper
execution of the work., in the original, altered or substituted form and whether included in
the specification or other document forming part of the contract or referred to in these
conditions or not and which may be necessary for the purpose of satisfying or complying
with the requirements of the Engineer-in-charge as to any matter on which under these
conditions, he is entitled to be satisfied or which he is entitled to require together with
carriage thereof to and from the work, the contractor shall also supply without charge, the
requisite number of persons for setting out works, and counting, weighting and assisting in
the measurement of, examinations at the time and from time to time of the work or
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59.

60.

materials, failing this, the same may be provided by the Engineer-in-charge at the expenses
of the contractor and the expenses may be deducted from any money due to the
contractor under the contract or from his security deposit or the proceeds of sale thereof
or of a sufficient portion thereof the contractor shall provide all necessary fencing and light
required to protect the public from accident and shall also be bound to bear expenses of
defence of every suit, action or other legal proceedings of law that may be brought by any
person for injury sustained. Owing to neglect of the above precautions and to pay any
damage and costs which may be awarded in any such suit, action or proceedings to any
such persons or which may with the consent of the contractor be paid in compromising any
claim by any such person.

CONTRACTOR LIABLE FOR ALL DAMAGES: Compensation for all damage done intentionally
or unintentionally by contractor’s laborer, whether in or beyond the limit of PGVCL’s
property, shall be estimated by the Superintending Engineer, or such other office, as he
may appoint and the estimate of the Superintending Engineer, subject to the decision of
the Superintending Engineer, on appeal, shall be final and the contractor shall be bound to
pay the amount of the assessed compensation demand, failing which, the same will be
recovered from the contractor as damages or deducted by the Engineer in charge from any
sums that may be due to or become due from PGVCL to the contractor under this contract
or otherwise.

The contractor shall bear the expenses of defending any action or other legal proceedings
that may be brought by any person for injury sustained by him owing to neglect of
precautions to prevent the spread of fire and he shall also pay any damage and costs that
may be awarded by the court if in consequence.

RESCISSION OF CONTRACT AND FORFEITURE OF DEPOSIT: The contractor shall not assign
or sublet, without the written approval of the Engineer-in-charge and if the contractor
assign or sublet his contract, or attempt to do so or become insolvent or commence any
proceedings to be adjudicated as insolvent or make any composition with creditors,
attempt to do so, the Engineer-in-charge may, by notice in writing rescind the contract.
Also, if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or
otherwise shall either directly or indirectly be given, promised or offered by the contractor
or any of his servants, or agents, or any person to the employee of PGVCL in any way
relating to his office or employment or if any such officers or persons shall become in any
way directly or indirectly interested in the contract, the Superintending Engineer may, by
10 day notice in writing, rescind the contract. In the event of a contract being rescinded the
Security Deposit of the contractor shall there upon stand forfeited and be absolutely at the
disposal of PGVCL and the same consequences shall ensure as it the contract has been
rescinded under clause 4 thereof and in addition the contractor shall not be entitled to
recover or be paid for any work thereof actually performed under the contract.

COMPENSATION: All sums payable by a contractor by way of compensation under any of
these conditions shall be considered as a reasonable compensation to be applied to the use
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62.

of PGVCL, without reference to the actual loss or damage sustained and whether any
damage has not been sustained.

RATES FOR WORKS NOT ENTERED IN ESTIMATE OR SCHEDULE OF RATE OF THE DISTRICT:
A. If the additional and altered work includes any class of work for which no rate is
specified in this contract, then such class of work shall be carried out at the rates entered in
the Schedule of Rates of the PWD or at the rate mutually agreed upon between the
Superintending Engineer, Circle Office and the contractor, whichever are lower. If the
additional or altered work for which no rate is entered in the Schedule of Rates of the
Division is ordered to be carried out before the rates agreed upon then the contractor
within seven days of date of receipt by him of the order to carry out the work inform the
Superintending Engineer for the rate which in his intension to charge for such class of work
and

B. If the Superintending Engineer does not agree to this rate he shall be noticed in writing
be at liberty to cancel his order to carry out such class of work and arrange to carry it out in
such manner as he may consider advisable provided always that.

C. If the rates shall have been determined as lastly here in before mentioned then in such
case he shall only be entitled to be paid in respect of the work carried out or expenditure
incurred by him prior to the date of the determination of the rate as aforesaid according to
such rate or rates as shall be fixed by the Superintending Engineer. In the event of dispute,
the decision of the Superintending Engineer of the Corporate will be final.

ACTION AND COMPENSATION PAYABLE IN CASE OF BAD WORK: If at any time, before the
security deposit is refunded to the contractor, it shall appear to the Superintending
Engineer or his subordinate in charge of the work that any work has been executed with
unsound, imperfect or unskillful workmanship or with materials of inferior quality or that
any materials or articles provided by him for the execution of the work are unsound or of a
inferior quality to that contracted for or are otherwise not in accordance with the contract,
it shall be lawful for Engineer-in-charge to intimate this fact in writing to the contractor and
then no withstanding the fact that the work, materials or articles complained of, may have
been inadvertently passed, certified and paid for, the contractor shall be bound forthwith
to rectify or remove and reconstruct the work so specified in whole or any part, as the case
may require or if so required shall remove the materials or articles so specified and
provided other suitable materials or articles at his own charge and cost, and in the event of
his failing to do so within a period to be specified by the Engineer-in-charge in the written
intimation aforesaid the contractor shall be liable to pay compensation at the rate of one
percent on the amount of the estimate for every day, not exceeding ten days during which
the failure so continue and in the event of any such failure as aforesaid the Engineer-in-
charge may rectify or remove and re-execute the work or remove and replace the
materials or articles complained of, As the case may be, at the risk and expense in all
respects of contractor should the Engineer-in-charge consider that any such inferior work
or materials as described above may be accepted, or made use of, it shall be within his
discretion to accept the same as such reduced rates as he may fix thereof.
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Provided that in the case of any work of which visible check is not possible, if the Engineer-
in-charge or his subordinate in charge of the work feels that such work has been executed
with unsound, imperfect or unskillful workmanship or with materials of inferior quality, he
shall take sample tests at random, cost of which shall have to be borne by the contractor
and if after taking such test, part of such work is found to be defective in any respect or to
have been executed with materials of inferior quality, then the contractor shall be paid for
the whole work such amount as may be fixed by the office of the Engineer-in-charge on the
basis of the lowest quality of work found by him in such samples tests.

Cost of the sample test shall mean cost incurred for the purpose of taking Samples & test
and for restoring tested work to its original condition.

RECOVERIES:

a. In case of any damage to equipment/machinery or structure/building of PGVCL or
any public property due to negligence’s of contractor or any other reasons attributed to
contractor the decision of E.I.C. regarding the amount of recovery shall be final and shall be
paid by contractor.

b. If the contractor fails to execute the work as per direction of E.I.C. within the time
frame given by PGVCL time to time, shall get the work done partially or fully through any
other contractor at the risk and cost of the contractor and the cost of execution of such
work along with 15% overhead charges shall be deducted from contractor monthly bill over
and above recovery as per rules.

LUMP SUM IN ESTIMATE: When the estimate on which tender is made, includes lump
sums in respect of parts of the works the contractor shall be entitled to payment in respect
of the items of works involved or the part of the work in question at the same rates as are
payable under this contract or such items or if the part of work in question is not in the
opinion of the Engineer-in-charge capable to measurement the Engineer-in-charge may at
his discretion pay the lump sum amount entered in the estimate and the certificate in
writing of the Engineer shall be final and conclusive against the contractor with regard to
any sum or sums payable to him under the provisions of the clause.

ACTION WHERE NO SPECIFICATIONS: In the case of any class of work for which there is no
specifications is mentioned, such work shall be carried out in accordance with the
instructions and requirements of the Engineer-in-charge / consultant of the PGVCL etc.

The notice inviting tender, general instruction to bidders and all other documents of this
tender shall form part of the contract.

ACCEPTANCE OR REJECTION OF BID

a. The PGVCL reserves the right to accept any tender irrespective of whether it is
lowest or not or to reject all the tenders without assigning any reasons thereof. Tenders
departing from the stipulated technical specifications, commercial conditions or the
method of bidding in a radical manner are liable to be rejected.

b. The bid is liable for rejection prima facie:

If not registered under appropriate class by appropriate Govt. /Semi Govt. agencies

¢ Ifitis without payment of EMD / Tender Fee.
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Not in prescribed form.

Not bearing signature of the bidder & seal of the company on all the documents
accompanying the tender.

Not confirming to specifications or conditional tender.

Received after expiry of the due date & time.

Received by telex or telegram or fax.

Submitted by bidders who are listed under declaration of ineligibility for corrupt or
fraudulent practices issued by PGVCL and its group companies, Govt. of Gujarat or its Public
Sector under taking.

Tender not fulfilling all the above conditions and those specified in the documents attached
or incomplete in any respect are liable to rejection.

Further, it is specifically instructed that conditional tenders shall summarily be rejected.

DISPUTE RESOLUTION MECHANISM: -

1. Amicable Settlement:
Any dispute, difference, controversy or claim between the Parties arising out of or
relating to this contract with reference to the construction, interpretation, breach,
termination or validity thereof (hereinafter referred as “the Dispute”) shall, upon the
written request of either Party be referred to the authorized representatives of the
Disputing Parties for resolution. The authorized representatives shall promptly meet
and attempt to negotiate in good faith a resolution of the Dispute within thirty days of
the services of the request.

2. Arbitration:
If the Parties fail to amicably resolve the dispute or differences or contrary claims as
indicated herewith in sub clause (1) of Clause 68, arising under or in connection with
the present works contracts alone or works and procurement both, the same shall be
referred to arbitration under the Gujarat Public Works Contracts Dispute Arbitration
Tribunal Act, 1992.”

Reference to the Arbitrator shall be final and binding upon the parties governed by the
provisions of The Arbitration & Conciliation Act, 1996 as amended from time to time and
the Rules made there under. The Arbitration proceedings shall be conducted at Rajkot,
Corporate Office of PGVCL or at any such place as the sole Arbitrator may determine. The
award of the sole Arbitrator shall be final and binding upon the parties.

Performance under this contract shall, if reasonably possible, continue during the
Arbitration proceedings and no payments due or payable by the PGVCL shall be withheld
unless they are the subject matter of the Arbitration proceeding.

The reference to arbitration proceedings under this clause shall not:

A. Affect the right of the Engineer-in-charge to take possession of all or any tools, plants,
materials and stores, in or upon the work or site thereof or belonging to the contractor
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or procured by him and intended to be used for the execution of the work or any part
thereof.

. Preclude the Engineer-in-charge from utilizing the materials purchased by the

Contractor in any work or from removing such materials to other place, during the
period the work is stopped or suspended in pursuance of notice given to the contractor
under General Conditions.

. Entitle the contractor to stop the progress of the work or carrying out the additional or

altered work in accordance with the provision of General Conditions for the work
where there is no specification.

. Preclude the PGVCL from getting the work done by another agency. Neither party is

entitled to bring a claim to arbitration latest by the thirty days after the expiration of
the defects liability period.

. The Contractor shall be responsible for the loss destruction or deterioration of the

materials, stores or articles supplied to him by the PGVCL, even if such loss destruction
or deterioration has occurred under any circumstances whatsoever beyond his control
as if the material, stores or articles so supplied were his property. The contractor shall
be responsible for returning the residual materials after completion of the contract and
if fails to return, the balance material supplied to him by the PGVCL, the cost of the
residual materials will be recovered from the contractor at the market rate or stock
issue rate whichever be higher at the time of materials account plus 15%.

JURISDICTION: All questions, disputes or differences arising under out of or in connection
with the Tender / Contract if concluded shall be subject to the exclusive jurisdiction of the
court under whose jurisdiction the place from which the tender / Acceptance of tender is
issued, is situated i.e. Rajkot.

Applicable taxes (if any), will be applied on all kind of penalty/compensation recover under
this contract.

Chief Engineer (Material)
PGVCL, Corporate office, Rajkot
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GENERAL CONDITIONS OF CONTRACT

Notwithstanding anything contained to the contrary in the specification or tenders in subsequent
exchange of correspondence, the conditions of contract shall be binding on the contractor and any
change or variations expressed or implied, however made in the said conditions shall not be valid
or operative unless expressly sanctioned by the PGVCL. The contractor shall be deemed to have
fully informed himself and to have special knowledge of the provisions of the conditions of
contract herein contained and relevant document and site condition,

DEFINITIONS:

A. The Contract means the documents forming the tender and acceptance thereof, together
with the documents referred to therein or individual work order in the case of term
contract, including these conditions, schedules and / or additional conditions attached to
the form of tender or individual work, order, rate schedule, the specifications and the
drawings and all these documents as applicable taken together shall be deemed to form
the contract.

B. ‘Owner’ shall mean the “Paschim Gujarat Vij Company Ltd. Rajkot” (PGVCL) and shall
include its legal representatives, successors and assigns.
C. The “Contractor” means the individual or firm or company, whether incorporated or not,

undertaking the works and shall include his or its legal personal representative, successors
and permitted assignees.

D. The “Tender Document” means the form of tender, the applicable schedules and/or
additional conditions and the specifications and/or drawings as issued to the contractors
for the purpose preparing tender.

E. The expression “works” or “work” when used in the conditions of contract shall, unless
there be something in the subject or context repugnant to such construction means, the
works or the work contracted to be executed under or in virtue of the contract whether
original or altered.

F. “PGVCL OR co.” means the PASCHIM GUJARAT VIJ CO. LTD.s and the “Accepting Officer”
means the officer who is authorized to sign and signs the contract on behalf of the
“PGVCL.”

G. The letter “EE” means Executive Engineer who in the case of measurement and lump sum

contract, direct the contractor and the letters “SE” means Superintending Engineer” and
“C.E.” means CHIEF ENGINEER (PROJECT) who administers and in the case of the term
contracts directs the contract.

H. The “Engineer-in-charge” means all officers of the PGVCL appointed by the
SUPERINTENDING ENGINEER to supervise the works or part of the works.
“Approved” and “Directed” means the approval or direction of the SUPERINTENDING
ENGINEER to Superintending Engineer or the person deputed by him for the particular
purpose.
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means the American Standards as issued by the American Standard Institutions and “|.S.”
means the “Indian Standards” as issued by the Indian Standards Institutions. Wherever the
above-mentioned abbreviations are preferred to, in the specifications and / or work orders,
they mean the addition with all amendments current at the date of issue of tender
documents of work orders.

In the case of measurement and terms of contracts “Specifications” means those contained
in PASCHIM GUJARAT VIJ CO. LTD. schedule together with any amendments etc. embodied
in the tender documents, “Drawings” refer to those accompanying the tender documents
and/or any work orders referred therein.

The “Contract Sum” means the sum accepted or the sum calculated in accordance with the
prices accepted in the tender and/or the contract rate as payable to the contractor for the
full and entire executing and completion of works.

“The date of completion” is the date or dates of completion of the work or any part of the
works set out or ascertained in accordance with the individual work orders and the tender
documents or any subsequent agreed amendments thereto.

All works proposed to be executed by the contract shall be noticed in one of the English
and one of the vernacular local daily newspapers, stating the work to be carried off as well
as the date of submitting and opening tenders and time allotted in carrying out the work.
Also the amount of earnest money to be deposited with the tender and the security
deposit to be deposited by the successful tenderers.

Copies of specifications, design, drawings, estimated rates, scheduled rates and any other
documents required in connection with the work which will be signed by the Engineer-in-
Charge for the purpose of identifications shall be open for inspections by the contractors at
the office of the Superintending Engineer during office hours.

Whether the works are proposed to be executed according to the specifications
recommended by the contractor and approved by a competent authority on behalf of the
PASCHIM GUJARAT VIJ CO. LIMITED, such specifications with designs and drawings shall
form part of the accepted tender.

The tenderers and receipts for payments made on account of any work, when executed by
a firm should be signed by all the partners except where the contractors are described in
their tender as a firm, in which case the receipt shall be signed in the name of firm
including the partners or some other Person having authority to do so.

Tenderers which propose any alternation in the work specified in the form in invitation to
tender or in the time allowed for carrying out the works or which contain any other
conditions of any sort, will be liable to rejection.

The Engineer-in-charge or his duly authorized assistant will open tenders on line

No receipt for any payment alleged to have been made by contractor in regard to any
matter relating to tender of the contract shall be valid & binding on the PGVCL unless it is
signed by the Engineer-in-charge.

All works shall be measured, meet by standard measure and according to rules, custom and
usual in the use in the PASCHIM GUJARAT VIJ CO. LIMITED, and no proposal to adopt
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alternative method will be accepted, the Engineer-in charge Decision as to what is “the
usual method in use in the PASCHIM GUJARAT VIJ CO. LIMITED” shall be final.

Tenderers shall be deemed to have full knowledge of relevant documents, site conditions
etc. whether inspected or not by him.

Submission of tender by a contractor that he has read the instructions and condition of
contract herein contained and has made him aware of the scopes and specifications of the
work to be done.

In case of any deviation in any terms and conditions between Instruction to the bidders and
Tender and contract for works, the terms and conditions mentioned in Instruction to the
bidders will prevail.

These rules and directions shall form part of the contract.

CONTACTOR TO INFORM HIMSELF FULLY: The contractor shall be deemed to have
carefully examined the work & site conditions, the general conditions, the special
conditions, specifications, schedules, drawings shall be deemed to have visited the site of
the works & to have fully informed himself regarding the local conditions. If there shall
have any doubts as to the meaning of any portion of these general conditions or special
conditions of the scope of work of the specifications or any other matter concerning the
contract, he shall in good time before submitting his tender, send for the particulars
thereof & submit them to the Engineer in writing in order that such doubt may be
removed.

ERRORS, OMISSIONS & DISCREPANCIES: In all cases of errors, omissions, doubts or
discrepancies in the dimensions, or discrepancies in the drawings & items of work on
specifications, reference shall be made to the Superintending Engineer whose elucidation
& elaboration shall be considered as authoritative. The contractor shall be held responsible
for any error that may occur in the work through lack of such reference.

GENERAL:

15.1 Temporary structures may be erected by the contractor for storage sheds, offices,
and residential etc. for non-commercial use on land, handed over to him at his own
expense & with the permission of the PGVCL. In any circumstances for constructing
temporary structures contractor’s use, PGVCL free supply of materials shall not be
made. The contractor shall preserve all existing vegetation such as trees on or
adjacent, to the works site which, do not interfere with the construction as
determined by the PGVCL.

15.2 The contractor shall take all possible precautions in felling trees authorized for
removal to avoid any unnecessary damage to vegetation & trees not to be felled &
to structures or to workmen, & shall be responsible for any damage if it occurs in
such operations.
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16.0

17.0

18.0

15.3  All produce from cutting of trees grass etc. shall be the property of PGVCL &shall be
stacked at the directed places. No claim shall be made for such tree felling / cutting
&stacking of trees/produce or grass etc. by the contractor.

15.4 The land shall as herein before mentioned be handed over to PGVCL / Owner of
Land immediately after the completion of the work under this contract. Also no land
shall be held by the contractor longer than the PGVCL shall deem fit & necessary &
the contractor shall, on due notice by the PGVCL, vacate & return the land which
the Engineer In Charge may certify as no longer required by the contractor for
purposes of the work.

START OF WORK: The contractor shall not enter upon or commence any portion of the
work except with the written permission of the authority of the PGVCL, failing which the
contractor shall have no claim to ask for measurement of or payment for work & shall be
responsible for any claims or damages that may arise due to such unauthorized
commencement or entry. No compensation shall be allowed for any delay caused in
starting the work on account of any delay in clearance of the work site.

WORK TO EXECUTE TO THE SATISFACTION OF THE PGVCL’S ENGINEERS: The contractor
shall proceed with the work with diligence & expedition & the whole of the work herein
specified as well as the mode of execution shall be under the supervision & the direction &
shall be carried on to the entire satisfaction of the PGVCL'’s site Engineers, who shall have
full powers to order the contractor to alter, enlarge or diminish the form, dimensions,
positions, or quantities of any of the work or to make use of materials & workmanship of
different descriptions & qualities from this herein specified. In the case of any class of work
for which there are no Technical Specifications, these shall be carried out in accordance
with the latest IS Codes & in the event of being no relevant IS Code, the works shall be
carried out in accordance with the directions & instructions of the PGVCL’s Engineers at
site.

QUALITY CONTROL: Identifying Defects during Defect liability period

18.1 The contractor shall be responsible to make good and remedy at his own expense
any defect which may develop or may be noticed before the period mentioned
hereunder from the certified date of completion. The Engineer in charge shall give
the contractor a notice in writing about the defects and the contractor shall make
good the same within 15 days of receipt of the notice. In the case of failure on the
part of the contractor, the Engineer- in-charge may rectify or remove or re-execute
the work at the risk & cost of the contractor. The Engineer-in-charge shall be
entitled to appropriate the whole or any part of the amount of security deposit
towards the expenses, if any, Incurred by him in rectification, removal or re-
execution.
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20.0

21.0

22.0

23.0

18.2 The Engineer shall check the Contractor’s work and notify the Contractor of any
defects that are found. Such checking shall not affect the Contractor’s
responsibilities the Engineer may instruct the Contractor to search for a Defect and
to uncover and test any work that the Engineer considers may have a Defect.

TESTS:

19.1 If the engineer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that it
does, the Contractor shall pay for the test and any samples. If there is no defect the
test shall be a Compensation Event.

19.2  Agency has to establish testing laboratory on site for the various test to be carried
out in the work for this purpose agency shall construct a pukka laboratory building
with all facility on site at location specified by the engineer in charge.

CORRECTIONS OF DEFECTS:

20.1 The engineer shall give notice to the Contractor of any defects before the end of the
defects Liability Period, which begins at Completion. The Defects Liability Period
shall be extended for as long as Defects remain to be corrected.

20.2 Every time notice of a Defect is given, the Contractor shall correct the notified
defect within the length of time specified by the Engineer’s notice.

Uncorrected Defects: If the Contractor has not corrected a defect within the time specified
in the Engineer’s notice, the Engineer will assess the cost of having the Defect corrected,
and the Contractor will pay this amount.

WORKMANSHIP ETC.: The work shall be executed in thoroughly substantial manner with
workmanship of best quality & strictly in accordance with the specifications & with the
drawings, or with such other drawings or written instructions as may from time to time be
furnished to the contractor, in accordance with terms of this contract & shall be completed
in every respect with workmanship implied & necessary according to the fair interpretation
& meaning of the same & should there be any discrepancy between the drawings &
specifications or any difference or dispute as to the dimensions to be worked out or the
mode of doing periodical quantity of the work to be executed or with respect to any
subject arising out of this contract, the decision of the PGVCL’s authorized Engineers shall
be final & binding on all parties.

SAMPLES OF DESCRIPTIVE DATA: Samples of descriptive data requiring approval shall be
submitted by the Contractor to the PGVCL'’s Engineers in good time before the use of such
material to permit its inspection & testing & there-by the approval. The samples shall be
properly marked to show the name of material, manufacture place or origin & the place
where it is intended to be used etc. Failure of any samples to pass specified tests
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24.0

25.0

26.0

27.0

requirements. It shall be sufficient cause for the refusal to consider any further samples
from that source.

BASELINES & GRADES: The PGVCL near to the site of work shall furnish one permanent
Bench Mark. Semi-permanent baselines & cross lines shall be established at sufficiently
spaced intervals with benchmarks by the Contractor at their own cost & risk. The
contractor shall provide at his expense, all the required pillars, equipments, materials, &
labour for the establishment of the grade lines & bench marks, for that the Contractor shall
be responsible for their further maintenance during the execution of the actual work till
the complete period of construction. The contractor shall be responsible for the proper
execution of work to such lines & levels & grades as may be specified in the drawings,
established, or indicated by the PGVCL’s Engineers. All the survey work, if required, shall be
checked by the PGVCL’s engineers. However this shall not absolve the contractor for the
correctness of survey/ temporary or permanent Benchmarks.

CONTACTOR NOT TO DISPOSE OFF SOIL ETC.: The contractor shall not sell or otherwise
dispose off or remove except for the purpose of this contract the sand, ballast, earth, rock
or other substances or materials that may be obtained from any execution made for the
purpose of this contract or produce upon the site at the time of delivery of the possession
of the land but also such substances materials & produce shall be the property of the
PGVCL & shall be disposed off in the manner & place as directed by the PGVCL’s Engineers.

GOLD, SILVER, MINERALS, OIL RELICS, ETC. FOUND ON THE SITE: All gold silver, oil relics,
or other minerals, of any description & all precious stones, coins, treasures relic,
antiquities, & other similar things that shall be found in or upon the site shall be the
property of the PGVCL. The contractor shall return the gathered things as above to the
authorized representative of the PGVCL.

FENCING, LIGHTING & VENTILATION: The contractor shall be responsible for the proper
lighting, fencing, guarding & taking of all the necessary safety measures for all works
comprised in the contract & or the proper provision of temporary roadways, footways,
guards fences, caution notices etc. as far as the same may be rendered necessary by
reasons for the work for the accommodation & protection of workmen foot passenger or
other traffic & of the PGVCL & occupiers of adjacent villages, property of the public & shall
remain responsible for any accidents that may occur on account of his failure & timely
precautions.

All the works & approaches shall be adequately illuminated with electric lights to the
satisfaction of the PGVCL’s Engineers. The power & lighting connections, wiring equipment
shall be subject to the inspection & passing by Electrical Inspector to GOG authorized under
the Indian Electricity Act. Any additions alterations or omissions shall be got approved from
the PGVCL'’s Engineers got certified from the Electrical Inspector. Work spots such as faces
of excavation of borrow pits; filling area etc. shall be adequately illuminated with
floodlights to the satisfaction of the PGVCL’s Engineers.
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28.0 EXPLOSIVE PROCUREMENT & STORAGE: Explosives, petrol, oils, fuels, & other inflammable

29.0

materials shall be stored strictly in accordance with the rules of the Explosive Department.
The contractor shall at his own expense construct & maintain proper magazines which are
required for the storage of explosive & arrange for storage facilities for oils, petrol, fuels
etc. for use in connection with the work.
The contractor shall at his own cost obtain the necessary license for the storage & use of
explosives, oils, petrol, diesel etc. The PGVCL shall not take any responsibility whatsoever in
connection with the storage or use of explosives on the site, any accident occurs in the
connection at site or nearby village or vicinity. All operations of the contractor in which or
for which explosives are employed shall be at the risk of the contractor & upon his own
responsibility.

LIABILITY FOR ACCIDENTS TO PERSONS : The contractor or subcontractor shall indemnity
the PGVCL against any claims which may be made under the workman’s compensation Act,
1923, or any statutory modification or otherwise for or in respect of any damages or
compensation payable in consequence of any accident or injury caused, by fault of
contractor or subcontractor &sustained by any workmen or other person on the
employment of the contractor or subcontractor. In every case in which by virtue of the
provisions of subsection (1) of section 12 of the workman’s Compensation Act, 1923, the
PGVCL is obliged to pay compensation to a workman employed by the contactor or
subcontractor in execution of the work, the PGVCL will recover from the contractor the
amount of compensation so paid, and without prejudice to the rights of the PGVCL under
subsection 12 of the said Act, such amount will be paid back to the PGVCL in 30 days, failing
which the PGVCL will be at liberty to recover such amount of any part thereof by deducting
it from the dues by the PGVCL to the contractor under this contract or otherwise. The
PGVCL shall not be bound to contract any claim made against either of them under section
12, subsection (1) of the said Act, except on written request from the contractor & upon his
giving to the PGVCL full security for all costs for which the PGVCL might become liable in
consequence for entertaining such claims.

The contractor shall indemnity the PGVCL against all claims based upon injury or death to
any person in the employment of the contractor or sub contactor, or to the third parties
under paragraph (a) 2 or condition no.47 to the extent of any sums recovered under the
insurance policy.

On occurrence of the accident which result on the death of workman employed by the
contractor or subcontractor, which is so serious as to be likely to result in the death of any
workman, the contractor shall within 24 hours of happening of such event intimate in
writing to the Engineers of the PGVCL the fact of such accidents. The contractor or
subcontractor shall indemnity the PGVCL against all loss or damage sustained, by the
PGVCL resulting directly or indirectly from his failure to give intimation in the manner
aforesaid including penalties or fine if any, payable by PGVCL as a consequence of PGVCL’s
failure, to give notice under workman’s compensation Act or otherwise to confirm to the
provisions of the said Act in regard to such accident.
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30.0

31.0

32.0

LIABILITY FOR DAMAGE TO WOKS & MATERIALS:

30.1 Any damage to PGVCL property has to be completed & substantial manner by & at
the sole cost of the contractor & to the reasonable satisfaction of the PGVCL’s
Engineers. If the contractor fails to make good such losses, damages within the
specified time given by the PGVCL, the PGVCL shall be at liberty to recover the
amount towards such expenses fixed by the PGVCL'’s Engineers & shall be recovered
from the amount due under this contract to the contractor.

30.2 Further the contractor shall, at all times, protect & preserve all materials,
machinery, equipment, and, allied structures, road and ramps etc., materials
acquired by himself or PGVCL for the execution of the work. All reasonable requests
of the PGVCL'’s Engineers to enclose or especially protect any of the above shall be
expeditiously complied with at no extra cost.

30.3 If the Engineer considers that the work, asked for in the aforesaid Para, is not
sufficiently & satisfactorily protected by the contractor, on requests made for, the
PGVCL shall be entitled to arrange for such protection at his unfettered discretion &
recover the cost thereof from the contractor.

30.4 Until the work shall be or deemed to be taken, over as aforesaid, the contractor
shall also be liable for &shall be deemed to have indemnified the PGVCL in respect
of all damage or injury to any person or any property of the PGVCL or of others in
villages nearby, occasioned by the negligence of the contractor or his workmen, or
his subcontractor, or by defective /ill methods of working.

MATERIALS, TOOLS, MACHINERY BROUGHT ON THE SITE OF WORK: All materials, tools &
tackles, machinery etc. of the contractor brought to & delivered upon the site for the work
shall be the time of their being so brought shall be deemed to be the property of the PGVCL
in it’s possession to be used for the purpose of the work & for that purpose only & shall not
on any account be removed or taken away by the contractor or any other person without
the permission of the PGVCL’s Engineers in charge, but the contractor shall be fully
responsible for & loss, destruction thereof or damage thereto. The PGVCL may have a lien
on such materials, tools, tackles, machinery for any sum or sums which may at any time
prior to the completion of the works be or owing to the PGVCL by the contractor, under in
respect of & dispose of any such materials, tools, Tackles, machinery in such a manner as
the PGVCL may think fit & to apply the proceeds in or towards the satisfaction of such sum
or sums due or owing as aforesaid but subject to such lien & power of sale & disposal such
surplus materials, tools, tackles, machinery shall belong to the contractor & may be
removed & disposed off by him as he may think fit.

ACCESS TO SITE & WORK ON SITE: The Engineer or his authorized representative may if he
considers fit from time to time enter upon any lands which may be in the possession of the
contractor under this contract, for the purpose of executing any work not included in this
contract & may execute by other contractors at his opinion & the contractor shall in
accordance with the requirements of the Engineer, afford all reasonable facilities for
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34.0

35.0

36.0

execution of the works including occupation of lands by structure or otherwise for any
other contractor employed by the PGVCL & his workmen or for the execution on or near
site of the works not included in the contract. The contractor shall not be entitled for any
extra claims on such executions.

INSPECTION OF WORKS: The PGVCL'’s Engineers or their authorized representatives shall
have at all times power to inspect the works, wherever in progress, either on site, on the
contractor’s premises in connection with this contract. Further, the contractor shall not
allow any person other than PGVCL’s Engineers or their authorized representatives to the
work sites. The contractor shall, during working hours, maintain supervisors of sufficient
training & experience to supervise the work as a whole. All orders & directions given to
such supervisors or other staff shall be deemed to have been given to the contractor.
Further the PGVCL may by due notice, desire a high ranking member of the supervisor staff
of the contractor to be present on any specified inspection & the contractor shall comply
with such directions.

ACTION & COMPENSATION PAYABLE IN CASE OF BAD WORK: If at any time before the
refund of Security Deposit to the Contractor it appears to PASCHIM GUJARAT VIJ CO. LTD.’s
Superintending Engineers or subordinate and / or any authorized officer of the PGVCL that
the work has been executed with unsound, imperfect or unskilled workmanship or with
materials of inferior quality or any materials or articles provided by him are unsound or of
quality inferior to that contracted as specified in the Technical Specifications or otherwise
not in accordance with the contract, it shall be lawful for the PASCHIM GUJARAT VIJ CO.
LTD. to intimate that the works, materials, articles which may have been inadvertently
passed, certified & paid to the Contractor. The Contractor shall be bound to rectify or
remove & reconstruct the said work so specified at his own charge & cost & in the event of
being failure to do so within specified period by the PGVCL, the Contractor shall be liable to
pay compensation at the rate of 1% plus applicable taxes (if any) per day on the amount of
the estimate for the specified work. For the period up to 10 days this shall be attended by
the Contractor else the PGVCL shall get these rectifications at the risk & expense in all
respects of the Contractor.

CLEANING UP:The contractor shall at all-time keep the construction areas & his labour
colony & storage areas free from accumulation of waste, or rejected materials. Prior to the
completion of the work the contractor shall remove all rubbish from & about the premises,
& tools, tackles, machinery, left out materials consumable, rejected materials, scaffolding
etc. which are not the part of the permanent work/structure. The premises will be left fully
satisfactorily to the PGVCL’s Engineers/representatives; thereafter only the completion
certificate will be issued.

CONTRACTOR’S INVENTORY OF EQUIPMENTS & MACHINERIE : The contractor shall
prepare & maintain an inventory of all machinery, equipments, temporary rolling stock,
and plant purchased or hired for the use of this contract’s execution.
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37.0

38.0

PROGRESS SCHEDULE :

37.1 Contractor shall furnish a Construction Schedule on receipt of LOA or Work Order
whichever is earlier, in quadruplicate, indicating the date of start, the monthly
progress expected to be achieved & anticipated completion of each major items of
the work under this contract & procurement of equipments, machinery & other
materials. The schedule should be such as is practicable of achievement the whole
work in the time limit & of the particular items on due date specified in the contract
& shall have the approval of the PGVCL’s Engineers. Detailed schedules for each
working season showing the progress month by month to be achieved is to be
submitted to the PGVCL. The PGVCL is empowered to ask for more detailed
progress schedule week by week for any item or for all items & the contractor shall
comply when asked for.

37.2 The PGVCL shall have, at all times the right without in any way violating this
contract, or forming grounds for claim to alter the order of the works or any part
thereof & the contractor shall after receiving such direction proceed in the order
directed. The contractor shall revise the progress schedule accordingly & submit to
the PGVCL in four copies.

37.3 The contractor shall furnish sufficient machinery, equipment, labourers & materials
shall work for such hours & shifts as may be necessary to maintain/achieve the
progress of the scheduled, after getting written permission of Engineer in Charge.

37.4 During the execution of the work if it is found that the work is not progressing as
per the Scheduled Progress Program, approved by the PGVCL & planned by the
Contractor, due to the reasons attributable to the Contractor; suitable action shall
be taken as per Clause No.3 & 4 appearing in the PGVCL’s prescribed Booklet for
“Tender & Contractor for Works” and PGVCL may take such action as it may deem
fit to ensure that the work is completed in time at the risk and cost of the
contractor

DATE OF COMPLETION: The contractor shall complete the whole work & hand over to the
PGVCL on or before the date specified in the work order. Provided always that if in the
opinion of the PGVCL the completion of the works shall be delayed by any change of
original design or by the order of the PGVCL, of any altered, modified substituted or
additional works or materials omitted or by strikes, lock outs or stoppages of labour, or
revolution, riots or political disturbance or by the contractor not being given possession of
the site or by the PGVCL taking possession of & using the site or part thereof or the works
or part thereof or any part of the work or delayed supply of material by the PGVCL or by
the not receiving any orders, drawings, instructions or directions in time or by the
suspensions if the works or by fire, flood exceptionally bad weather tempest, storm or by
from unforeseen circumstances(& whether the same shall be due to any act or omission of
the PGVCL or its representatives) the PGVCL may in the unfettered discretion thinks fit
either forthwith or at a later time & from time to time not withstanding that the
prescribed or extended time for completion has expired or work have been completed,
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39.0

40.0

extend the date for the completion of the works to such a date as deemed fit as practical &
acceptable.

OTHER CONTRACTS FOR THE SUSPENSION STOPPAGE OR CURTAILMENTS OF WORK: If
during the tendency of the contract the Engineer shall for any reason (which shall be
unquestioned) whatsoever require the whole or any part of the work as specified in the
contract to be suspended for any period or shall not require the whole or any part of the
work as specified in the contract to be carried out at all by the contractor, he shall give
notice in writing of the fact to the contractor who shall thereupon suspend or stop the
work totally or partially as the case may be. In any case except as provided hereunder, the
contractor shall have no claim to any payment or compensation whatsoever on account of
any profit or advantage which he might have derived from the execution of the work in full
but he did not so derive in consequence of the full amount of the work not having being
carried out, or on account of any loss that he may be put on account of materials
purchased or agreed to be purchased or for unemployment of labour recruited by him. He
shall not also have any claim for compensation but reason of any alterations having been
made in the original specifications, drawings, designs & instructions that may involve any
curtailment of the work as originally contemplated. Where however, materials have
already been purchased or agreed to be purchased by the contractor, before receipt of the
aforesaid notice, the contractor shall be paid for such materials at the rate determined by
the PGVCL, provided they would have been useful for the work curtailed or stopped are not
in excess of requirements are of approved quality & cannot be used on other contract
works or otherwise by the contractor &/or shall be compensated for the loss if any, that he
may put to, on respect of materials agreed to be purchased by him, the amount of such
compensation to be determined by the PGVCL, whose decision shall be final.

The PGVCL may order the contractor to suspend any work on account of bad weather; rain
or storm & such other adverse climate conditions & the contractor shall comply with the
same. The contractor shall not be entitled to any compensation for such suspensions of
work.

CO-OPERATION WITH OTHER CONTRACTORS: Apart from this work, the other works
connected with this work will be simultaneously going on either departmentally or through
any other contractors. The contractors shall co-operate with others to their fullest extent &
shall allow each other every facility & coordination for the execution of their works
simultaneously & satisfactorily, during their action of machinery or execution of any other
co-ordination works, the contractor will have to co-operate as directed by the PGVCL’s
Engineers in the charge of the works. In such cases the contractor shall not be entitled for
any compensation on account of reduction or stoppage of labour
force/machinery/equipments etc.

In the matter of dumps, haul, roads, drainage, diversion & the like, each contractor shall
take into considerations the needs & the requirements of the other contractors if any
working in the vicinity. Further no contractor shall take or cause to be taken any stops or
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41.0

42.0

43.0

44.0

45.0

46.0

47.0

48.0

action that may cause disruption, discontent or disturbance to the work, labour
arrangements etc. to other contractors. Any action, by any contractor, which the PGVCL in
the unquestioned discretion may consider as infringement of the above code, would be
considered as a breach of the contract conditions & the PGVCL may take such action as
may deem fit against the contractor & the action taken shall be considered as final &
binding.

SPEED OF WORK: The contractor shall at all times maintain the speed of work to confirm to
the latest operative progress schedule but the PGVCL may at any time with sufficient notice
in writing direct the contractor to slow down or to accelerate any part or the whole work
for any reason (which shall not be questioned whatsoever) & the contractor shall comply
with such orders of the PGVCL. The compliance of such orders shall not entitle the
contractor to any claim or compensation.

CONTRACT DOCUMENT & MATTERS TO BE TREATED AS CONFIDENTIAL: All documents,
correspondence, decision & other matters concerning the contract shall be considered as
of confident & restricted nature by the contractor & he shall not divulge or allow access
there to any unauthorized persons of any kind.

ACCESS TO THE CONTRACTOR’S BOOK: Whenever it is considered necessary by the PGVCL
to ascertain the actual cost for execution of any particular item of work, the PGVCL may do
so by directing the contractor to produce the original invoices.

INTEREST ON MONEY DUE TO THE CONTRACTOR: The contractor shall not be entitled to
receive the interest on the payment due to him upon measurements or otherwise or on
any balance payable to the contractor. Also, contractor shall not be allowed to relate it
with the progress of work at site in any case.

MEASUREMENTS TO BE PROVISIONAL & SUBJECT TO CORRECTION: Every measurement for
running payment on account of work done shall be subject to adjustment or final
measurements. In case there is disagreement between such intermediate & final
measurements, the latter shall prevail.

BREACH ON PART OF PGVCL NOT TO ANNUL CONTRACT: No breach or non-observance on
the part of the PGVCL of any the agreements contained herein, shall annul this contract of
discharge the contractor from the observance & performance thereof, or of any part
thereof, but on application by the contractor & in the unfettered discretion of the PGVCL
an extension of time may be given to the contractor in respect of such breach or non-
observance by the PGVCL.

LOCAL LAWS: All local laws in force at the time entering into the contract & those enacted
there after shall be binding on the contractor & he shall abide by the same.

PERFORMA RETURNS: The contractor shall maintain Performa, charts & details regarding
machinery, equipments, materials labour, personnel & other matters as may be specified
by the PGVCL time to time.
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49.0 MAINTENANCE: The contractor for a period of 1(ONE) Year after the date of completion, as

50.0

51.0

52.0

certified by the Engineer In charge, shall maintain the work in such manner that on the
expiry of the period of maintenance, they shall be as good and perfect in order and
conditions as that in which they were at the commencement of the period of maintenance.
The contractor shall at his own expense, repair, rectify and make good to the satisfaction of
the concern engineer all defects, imperfections or other faults arising from or out of use of
materials or workmanship not in accordance with the contract or from negligence or failure
on the part of the contractor to comply with the provisions of the contract. The security
deposit will be released after satisfactory completion of maintenance period of one year.
The security deposit will be refunded by producing No Objection Certificate from concern
PGVCL office. Only after the completion of guarantee period of 1 year of work completed or
finalization of final bill whichever is later.

INSURANCE: The contractor shall procure, or arrange for the Subcontractor to procure
insurance coverage sufficient to protect against the following risks arising out of the work.
Accidents & professional & non-professional sickness of all labourers & personnel engaged
in the work as required by Law pursuant to Workmen’s Compensation Act, 1923 or Revised
version thereof. Injury or death to third parties including without limitation injury or death
caused by any of the construction aids or vehicles or rented machinery, equipments used
by the contractor or subcontractor whether at the site or elsewhere. Damage to
contractors tools machinery construction equipments form works, scaffolding materials
etc. due to floods, earthquake or any such cause. Damage to the existing permanent
structures of the PGVCL & nearby villages, equipments of the PGVCL or of the co-
contractors working in the area for other works.

All the above conditions referred for the insurance cover, shall be in effect from the date of
commencement of the work until the PGVCL has accepted the work. In the policies
covering the insurances referred to above, the PGVCL, contractor & the subcontractor shall
be as co-ensured where possible. The cost of insurance shall be borne by the contractor.
LIENS: Final payment to the contractor shall not be made until the contractor shall deliver
to the PGVCL receipts in full in lieu thereof, & in either case, an affidavit that so far he has
knowledge or information the releases & materials for which in lien could be filed. If any
lien remains unsatisfied after all the payments are made, the contractor shall refund to the
PGVCL all money that the latter may be compelled to pay in discharging such a lien,
including all costs & a reasonable attorney.

SPECIAL CONDITIONS:

Contractor will plan his work such that the works on all the fronts released by the PGVCL,
simultaneous works should progress in such a way that the entire job is completed in the
scheduled time limit.

The successful bidder will have to depute his authorized representative to attend progress
review meetings to be held at site or the PGVCL's Corporate/ Circle Office at
Rajkot/Jamnagar.
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The contractor will be responsible for complying with all rules & regulation & the labour
laws applicable to him & the PGVCL will not be responsible for any lapses committed by
them. If there is any claim from the Govt. Authority pertaining to the contractor the same
amount will be deducted from the contractor’s bill.

The contractor shall depute sufficient numbers (As per instruction of PGVCL) of qualified
engineers / supervisors to look after work. The engineers / supervisors shall remain present
at site at all the times. In no circumstances, contractor shall be allowed to continue work
without engineering supervision.

Payments shall be released on the availability of funds with the PGVCL. No interest will be
paid for delay in payment of bills.

CONTRACT: After the tender has been accepted by the PGVCL, all orders or instructions to
the Contractor shall, except as herein otherwise provided to, be given by the PGVCL’s
Engineers at site on behalf of the PGVCL for the speedy execution of the work.

Go downs or sheds hired or constructed for storing of controlled materials and more
particularly of cement shall be such as would prevent the materials from getting damaged
in any way.

It will be absolutely incumbent on the contractors to have on the site of work only such of
the materials as have been duly passed by the Engineer-in-charge. Materials that have
been rejected must on no account be allowed to remain on the site, and in spite written
order to do so, any such rejected material is on the site beyond a period of 48 hours’
notice, the Engineer-in-charge shall have the right to remove it, at the risk and cost of the
contractors and even to destroy it.

It must be distinctly understood that conditions of contract and of claims in respect of extra
work, will not be allowed unless the works to which they relate is clearly without the spirit
and meaning of the specifications or unless such works are ordered in writing by the
Engineer-in-charge and claimed for in specified manner.

On completion of the work, the site shall be cleared by the contractor within the stipulated
period, and ground brought to original state and they shall not be entitled for any extra
claim on this account.

General Specifications of the relevant Indian standard specification shall also apply.

Damage to work clause: The works whether fully constructed or not and all materials,
machinery plant tools, temporary buildings and other things connected there shall be at
the risk and in the sole charge of the contractor, until the works have been delivered,
completed to the satisfaction of the Engineer-in-charge and certificate from him to the
effect is obtained. Until such delivery, the contractor shall at their own cost, take all the
precautions reasonably necessary, to keep all the aforesaid works, materials, machinery,
plant tools. Temporary buildings and other things connected with the works, free from any
loss or damage and in the event of the same or any part thereof being lost or damaged,
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shall forthwith within the possible speed, reinstate and made good such loss or damage at
contractor’s own cost.

Any components or part of the work shall not be given to any sub-contractor without
approval of the competent authority of the PGVCL. The whole responsibility of the
execution of the work, as per the terms and conditions of the contract, will entirely rest of
the main contractor. The main contractor shall always keep his responsible representative,
preferably a technical hand, on work site with powers to sign M.R.s and take necessary
decision and implement the instructions issued in the interest of efficient execution of the
works.

The Engineer-in-charge will fix the hours of work, and no work shall be executed beyond
that period, during nighttime or in absence of the Engineer-in-charge of his authorized
agent. The box measures shall be filled only in the presence of the engineer-in-charge or his
authorized agent.

Contractor will be asked to present the sample of materials, and the approved samples will
be preserved at the site of work, and no charge in the approved sample will be allowed,
without the written permission of the Engineer-in-charge.

In any work is not executed according to the specifications, and the directions of the
Engineer-in-charge, the same will be rejected, and the contractor has re execute the same
without any financial implication to the PGVCL.

Contractor will have to communicate the name of his authorized agent, who shall be
present on the works, and shall be authorized to sign the material requisitions, receive
instruction given verbally or on the order book, on behalf of the contractor.

Tenderer must return the form of tender, with the specifications and the schedule of
quantities, and rates and other schedules only signed on each page. Any tender not bearing
signature of the tenderer on all the documents accompanying the tender is liable to be
rejected.

Before submitting his tender, unit rates, which shall be for the finished work complete,
including charges involved in testing, maintenance for a period of 12 months, the tenderers
shall closely examine the specifications and carefully study the drawings and all documents,
which form a part of the contract, to be entered into by the accepted tenderer.

The submission of tender by a contractor implies that, he has read these instructions, the
conditions of contract etc. and has made himself aware of the scope and specifications of
the work to be done, and of conditions, and local conditions and other factors bearing on
the executions of the work. The PGVCL will not therefore, after acceptance contractor’s
rate, pay any extra charge for lead or for any other reason. In case the contractor is found
later on, to have misjudged the site conditions.
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conversions of figures. Correction where unavoidable, shall be made by crossing out,
initialing, dating and rewriting.

The contractor shall keep full time qualified civil Engineers at the site, who shall be fully
authorized to receive and comply with such instructions, as given by the EIC.. The name of
such Engineer with his qualifications and experience shall be intimated by the contractor.
The EIC shall have the right to demand the removal of any technical personnel, skilled or
unskilled workmen, who in his opinion are considered to cause bad workmanship in the
execution of works or to cause indiscipline.

The department reserves the right to make any change in the design and the plans of the
works and the contractor shall be bound to carry out them at the rates tendered. No claim
or compensation will be allowed on this account.

Should this tender be accepted | /We hereby agree to abide by and fulfill all the terms and
provisions of the “Tender & contract for works” as applicable, and in default thereof to
forfeit and pay to the PGVCL the sums of money due.

The contractor shall keep instruction book on site, for taking site instruction from time to
time. This book shall be made available on site whenever asked for.

Approval and payment to any of the executed item for the work does not in any way
relieve the contractor of his responsibility for the correctness, soundness and strength of
the structure as per the drawing and specification.

The Bidders shall study the Conditions of site & shall resort to dewatering for rainy water
and ground water and for any flood situation and for any reason, where necessary, by
appropriate methods & maintain reasonably dry areas to work at no extra cost. No any
claim will be entertain on this account unless otherwise specifically mentioned in
respective item.

Chief Engineer (Material)
PGVCL, Corporate office, Rajkot
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Tender No. PGVCL/Civil/2026/16

General rules and directions for the guidance of contractor

Name of work: Construction of new Falla Sdn office building and Compound wall at Falla under
Jamnagar Circle.

LAYOUT AND LEVELS

1.1  The layout and levels of all structures etc. shall be made by the contractor at his
own cost from the general grid of the block & bench marks given by the Engineer.
Initially before starting the works, the contractor will carry out the contour layout of
the full area by taking vertical & horizontal ordinates marked with the help of
precise equipment like total station and as directed by EIC. This will not be paid
separately but will be included in the rate quoted by the contractor in schedule-B of
the tender.

1.2 He has to provide all help in instruments, materials and men to the Engineer at no
extra cost for checking the detailed layout and correctness of the layout and levels.
But the Contractor shall be solely responsible for correctness of lay out and levels.
Detail working programmed shall be prepared & got approved from E.I.C.

1.3 Permanent reference pillars shall be established by the contractor and under no
circumstances shall the contractor remove or disturb any permanent bench mark
without the approval of the Engineer. The Contractor shall follow reference points
and shall lay out all his work by accurate reference thereto.

2.0  CONSTRUCTION METHOD: The contractor will be provided with construction drawings. The
contractor shall prepare chart showing working of all items with the time schedule for the
overall activities & the excavation & construction method to be adopted by him and shall
be approved by the Engineer. The tender drawings are indicative only and for tender
purpose only. Drawings may vary as per the actual site conditions and the designs etc. The
construction shall have to be done as per the revision in drawings, details, designs,
instructions etc given by E | C time to time. Working drawing given during execution of
work may also revise as per requirement of PGVCL any times. Contractor should not claim
on account of this.

3.0 HANDING OVER OF SITE: Efforts will be made by the Owner to hand over the site to the
Contractor free of encumbrance. However, in case of any delay in handing over the site to
the Contractor, the Owner shall only consider suitable extension of time for the execution
of the work. It should be clearly understood that the owner shall not consider any other
compensation whatsoever viz. towards idleness of contractor’s labour, equipment etc.

4.0  QUALITY ASSURANCE: Quality shall be assured by carrying out Tests on various materials
as per the relevant Specifications for material testing and the agency shall be responsible
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for carrying out such tests at his own cost. The samples of all materials to be tested by the
Contractor shall be tested by him in presence of authorized representative of the E.I.C. at
the specified frequencies.

Testing of Materials

a. Testing of material shall be done as per statement attached with specification. The
material should be tested in GERI or Private Laboratory approved by Govt. of Gujarat as
per instruction of Engineer In charge and the results given by such authorities shall be
considered as final. It shall then be the contractor’s responsibility to provide materials
confirming to the approved samples to the standards as determined by the laboratory
tests.

b. Consolidated record of results of tests will be maintained in the prescribed Quality
Control Register to be maintained jointly by the contractor and the EIC on the site of
work.

c. Testing charges for quality tests of materials and workmanship to be borne by the
contractor.

d. The contractor shall supply all materials required for testing free of cost.

The contractor shall make suitable arrangements to see that one of his representative
remains present at the time of taking samples and shall authenticate the facts, if so
required. Should the contractor fail to keep his representative present at site at the
time of taking samples or fail to provide required labourers and other equipments to
collect the samples, it shall be taken by the EIC and the samples selected shall be
considered as authentic. The cost incurred by the EIC when the contractor fails to
provide required men and materials for collecting samples shall be recovered from the
contractor.

f. For cement concrete items, in addition to the cube tests while items are executed, the
quality of concrete set may be tested at any time during Defect Liability period by non-
destructive tests, if any complaints received about the inferior quality of concrete work,
then, and if so desired by the Superintending Engineer/Engineer In charge subject to review
of the decision even after such items are executed, accepted and paid. Depending upon
non-destructive test result, testing charges for this test will be borne by the contractor only
if the result is negative. Further, if the result is negative i.e. concrete is found sub-standard,
the contractor shall remove the concrete and execute a fresh concrete of the specified
standard without extra payment.

g. The nature and number of testing will be done, as per frequency and acceptance criteria
for building materials used for construction as shown in schedule below:-
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MATERIAL TEST SCHEDULE
Sr. Name of Type of Test to be Frequency of Test as per | No. of test required
No. Materials performed Govt. Circular (For all
type of Test)
1. M. C. 1. Gradation Upto 100 M3— 1 test As per norms
Kapchi 10to | 2. Frankness index 101 to 500 M*- 3 test
20mm 3. Agg. Impact value 501 to 1500 M*- 5 test
4. Abrasion test 1501 to 5000 M?® - 7 test
5. Crushing test 5001 to 8000 M°— 9 test
2. Bricks 1. Compressive 20 Bricks upto 10000 Nos | As per norms
strength 32 Bricks upto 35000 Nos
2.  Water absorption 50 Bricks upto 50000 Nos
3. Efflorescence
4. Dimension tolerance
3. Steel TMT 1. Tensile, yield 1 test per 40 Tonne for
Fe-500D elongation IS 1608- | each category
1972
2. Dimension test
3. Ultimate test
4. Bends Rebend test
1S 1599-1960
4. Cement 1. Setting time Upto 50 MT —1 test As per norms
2. Compressive 51 to 100 MT — 2 test
strength 101 to 200 MT - 3 test
3. Consistency 201 to 300 MT — 4 test
4. Fineness 301 to 500 MT -5 test
5.  Chemical analysis IS | 501 to 800 MT - 6 test
4032-968 801 to 1300 MT — 7 test
5. Concrete Compressive Strength 1to5Cum-1 As per norms
Cube (For 6 to 15 Cum -2
all grade of 16 to 20 Cum -3
Concrete 21to 50 Cum-4
ordinary/ 51 above Cum - 4+1
Controlled) (Each 50 Cum part
CC-136& thereof)
C.C.-1:2:4
C.C.-M-150
C.C.- M-200
C.C.- M-250
6. Sand 1. Fineness modules 150 to 5000 M*— 7 test As per norms
2. Silt Content 5000 to 8000 M°— 9 test
7. Water Chemical Analysis 1 test/ 1 source As per norms
8. Crushed 1. Agg. Impact Value 100 Cum -1 As per norms
Metal 25 to 2. Gradation 101 to 500 Cum -3
40mm 3. Flakiness Index 501 to 1500 Cum -5
nominal size | 4. Abrasion Test 1501 to 5000 Cum - 7
5. Crushing test

h. Over and above testing for other construction materials shall be got tested prior to
execution of work as decided by Engineer In charge. Unless otherwise specified,
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5.0

6.0

7.0

labourers for collecting samples and the packing of the samples shall be provided free
of cost by the contractors.

SPECIAL CONDITION

The unit rates of controlled cement concrete/Ready Mix Concrete items for RCC work of
mix M-15, M-20, M-25, M-30, M-35 and M-40 included in tender are taken considering
cement consumption as shown below in Table-A.

TABLE-A

Sr. | Grade of Controlled Cement | Cement Consumption as
No. Concrete per SOR in Kg/Cmt.

M-150 290 -
M-200 360 -
M-250 380 -
M-300 410 -
M-350 425 -
M-400 440 -

Remarks

OO WIN|F

The contractor has to submit the mix design for different grades of cement concrete at his
own cost before execution as directed and to be approved from the Engineer-in-charge.
The cement consumption of the mix design shall be minimum as prescribed in Table-A. In
any case cement consumption more than prescribed as in table-A, extra payment shall be
not paid.

APPROACH ROADS: The Contractor shall make his own arrangement for approach to the
work site and within the work area for movement of men, material, machinery, other
equipment etc. required for carrying out the work included under this contract as per
specifications and the rates quoted for various items under schedule of items & shall be
inclusive of the cost for preparation and maintenance of approach roads/haulage
roads/access roads, etc throughout contractual period.

Providing and laying required diameter RCC pipe in rain water / Nala’s / plant water
drain/trenches pipes passing of water, cables etc their diversions etc. for preparing the
approach to carry out the work without affecting plant activities/ systems wherever
necessary at no extra cost.

PREVENTION OF POLLUTION: The contractor shall be solely responsible and liable for all
the damages/activities caused by any pollution that may take place during the execution of
works and he shall make arrangements, as approved by the Engineer for preventing
pollution but, not withstanding, such approval, the entire responsibility for any pollution
shall rest with the contractor. No separate payment shall be made for the pollution control
measures and the quoted rates shall include the cost for all pollution control measures.
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technology equipments machineries tools, tackles etc as required of good condition duly
tested and certified with load proof tests from C.A. and any other machinery required for
the entire scope of work for all excavation works as well as all construction activities.

The all construction materials and workmanship shall be in accordance with the items of
Schedule-B as well as, as per the relevant I. S. Specifications and P.W.D manuals. The all
materials to be used shall be the best and from manufacturers, make and brand as
approved by Engineer in Charge. After getting the sample tested and approved the same
materials only shall be procured and use in the work by the contractor The cost of all
materials are to be included in quoted rates. No any materials will be supplied by PGVCL.

Taxes, Govt. duties, welfare cess or any unforeseen expenses, if required to be made, shall
be borne by the agency. The rates quoted shall be deemed to account all such factors after
careful consideration of work and site condition. No extra claim shall be entertained in any
circumstances on any account. Any activity not specifically mentioned in the tender but
necessary in the opinion of the EIC of the work, must be carried out for successful
completion of job.

TIME LIMIT EXTENSION :- If due to any stoppages, or litigation / stay order etc. work is
suspended then no idle charges will be paid. Only suitable time limit extension will be
granted based on genuine reason but no extra claim will be entertained.

The contractor shall engage sufficient nos., of qualified engineers and trained supervisors
at site, to look after the work on behalf of the agency. In no case, the work shall be allowed
to be continued without sufficient engineers/supervisors at site. Due care shall be taken by
the contractor in this regard.

WORKS TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS, DRAWINGS, AND
ORDERS ETC: The contractor shall execute in whole and every part of work in the most
substantial and workman like manner and both as regarding materials and in every other
respect in strict accordance with the specification. The Contractor also shall confirm
exactly, fully and faithfully to the designs, drawings and instructions in writing relating to
the work signed by the Engineer-in-charge and lodged in his office and to which the
contractor shall be entitled to have access for the purpose of Inspection at such office, or in
the site of the work, during office hours and the contractor shall, also if he so requires, be
entitled at his own expenses to make or cause to be made copies of the specification, and
of all such designs, drawings and instructions as aforesaid.

ALTERATION IN SPECIFICATIONS AND DESIGNS NOT TO INVALIDATE CONTRACTS: The
Superintending Engineer shall have powers to make any alteration, or addition to the
original specification designs, and instructions that may appear to him to be necessary or
advisable during the progress of the work and the contractor shall be bound to carry out
the work in accordance with any instructions in this connection which may be given to him
in writing, signed by the Engineer-in-charge and such alterations shall not invalidate the
contract. Any additional work which the contractor may be directed to do in the manner
above specified as part of the work shall be carried out by the contractor on the same
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conditions in all respect on which he agreed to do the main works, and at the same rates as
are specified in the tender for the main work.

Where, however, the works is to be executed according to the designs, drawing and
specifications recommended by the contractor and accepted by the competent authority,
the alteration above referred to shall be within the scope of such designs, drawings, and
specifications appended to the tender.

WORK TO BE OPENED TO INSPECTION, CONTRACTOR OR RESPONSIBLE AGENT TO BE
PRESENT: All works under execution or in course of execution in pursuance of the contract
shall at all times be open to the inspection and supervision of the Superintending Engineer
and his subordinate and contractor shall at all times, during the usual working hours and at
all other times at which reasonable notice of the intension of the Superintending Engineer
or his subordinates to visit the works shall have been given to the contractor, during which
period either he should be present to receive order and instruction, or have a responsible
agent duly accredited in writing, present for that purpose. Orders given to the contractor’s
duly authorized Agent shall be considered to have the same force and effect as if they had
been given to the contractor himself.

NOTICE TO BE GIVEN BEFORE WORK IS COVERED UP: The contractor shall give not less
than 5 day notice in writing to the Superintending Engineer or his subordinates in charge
of the work, before covering up or otherwise placing beyond the reach of measurement of
any work, in order that the same may be measured and correct dimensions thereof, taken
before the same is so covered up or placed beyond the reach of measurement and shall not
covered up or placed beyond the reach of measurement and work without the consent in
writing of Superintending Engineer or his subordinate in charge of work, If any work shall
be covered up or placed beyond the reach without such notice having been given or
consent obtained, the same shall be uncovered at the contractor’s expense, and in default
thereof, no payment or allowance shall be made for such work, or for the materials, with
which the same, was executed.

CHANGE IN THE CONSTITUTION OF FIRM TO BE NOTIFIED: In the case of tender by
partners of a firm, any change in the constitution of firm shall be forthwith notified by the
contractor to the Superintending Engineer for his information.

WORKS UNDER DIRECTION OF SUPERINTENDING ENGINEER: All works to be executed
under the contract shall be executed under the direction and subject to the approval of the
Superintending Engineer of the Corporate, Engineer-in-charge for the time being who shall
be entitled to direct at what point or points and in what manner they are to be commenced
and from time to time carried on.

DECISION OF SUPERINTENDING ENGINEER TO BE FINAL: Except where otherwise specified
in contract and subject to the power delegated to him by PGVCL under the PGVCL’s rule,
then in force the decision of the EIC. for the time being shall be final, conclusive and
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binding on all of the specification, designs, drawings and instructions herein before
mentioned and as to the quality of workmanship or material used on the or as to any other
question, claim, right matter or thing whatsoever in any way arising out of or relating to the
contract, designs, drawings, specifications, estimates, instructions, orders or these
conditions or otherwise concerning, the works or the execution or failure to execute the
same, whether arising during the progress of the work or after the completion or
abandonment thereof.

NO CLAIM FOR VARIATION IN QUANTITIES OF WORK: Quantities shown in the tender are
approximate and no claim shall be entertained for quantities of work actually executed,
being either more or less up to any extent than those entered in the tender or less than
those entered in the tender or estimate.

NO CLAIM FOR COMPENSATION FOR DELAY IN STARTING WORK: No compensation shall
be allowed for any delay caused into starting of work on account of acquisition of land and
in the case of clearance for works or any delay in according sanction to estimates.

NO CLAIM FOR COMPENSATION FOR DELAY IN EXECUTION OF WORK: No compensation
shall be allowed for any delay, in execution of the work on account of water standing in
borrow pits or compartment. The rates are inclusive for hard or cracked soil, excavation in
mud, sub-soil water or water standing in borrow pit and no claim for an extra rate shall be
entertained unless otherwise expressly specified & mentioned in the tender.

ENTERING UPON OR COMMENCING ANY PORTION OF WORK: The contractor shall not
enter upon or commence any portion of work except with the written authority or
instructions of the Superintending Engineer or his subordinate in charge of the work, failing
such the contractor shall have no claim to ask for measurement or payment for work.

ACCEPTANCE OF CONDITIONS ON TENDERING FOR WORK: Submission to tender or
acceptance of work order shall imply acceptance of these conditions of tender by
contractor.

EMPLOYMENT OF TECHNICAL PERSONS: The contractors who are registered under class
‘A’, ‘B’ and ‘C’ or such contractors who executes the works of Rs.5 lakes and above shall
employ the technically qualified personnel possessing minimum a Degree of recognized
Technical institution, for executing the work of the PGVCL.

Chief Engineer (Material)
PGVCL, Corporate office, Rajkot
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FORMAT OF AGREEMENT:

This agreement is made at the day of month Year between the
Paschim Gujarat Vij Company Ltd. & (hereinafter referred to as
“the Contractor “which expression shall unless excluded by or repugnant to the context included
its successors or permit assigns) of the one part and the Paschim Gujarat Vij Company Ltd. Having
its Regd. and Corporate Office at Laxminagar, Off NanaMava Road, Rajkot, 360004 (hereinafter
called “The Company” which expression shall unless excluded by or repugnant of the context
include its successors of assigns) of the other part.

Whereas the aforesaid Company has accepted the tender of the aforesaid contractor for the work
Construction of new Falla Sdn office building and Compound wall at Falla under Jamnagar Circle.
as per Company’s LOA No. , Dated , hereinafter called “The
works and more particularly desorbed enumerated or referred to in the specifications, terms and
other letters and schedule of price which for the purpose of identification have been signed by The
Superintending Engineer, Circle Office, PGVCL, Jamnagar on behalf of the Company, a list where
of is made out in the schedule here under written and all of which said documents are deemed to
form part of this contract and include in the expression “The works “wherever herein used, upon
the terms and subject to the conditions hereinafter mentioned.

And whereas the Company has accepted the tender of the contractors for the work of
up on the terms and subject to the conditions

herein mentioned.

1.) The contractors shall do and perform all works and things in this contract mentioned and
described or which are implied therein of therefore respectively or are reasonable
necessary for the completion of the works as mentioned and at the time in the manner and
subject to the terms conditions and stipulation contained in this contract and in
consideration of the due provision, executions, construction and completion of the works
agreed to by the contractors as aforesaid the company both hereby covenant with the
contractor to pay all the claims of money as and when they become due and payable to the
contractor under the provisions of the contract such payment to be made at such times in
such manner as is provided by the contract.

2.) The conditions and covenant stipulation here in before in this contract are subject to and
without prejudice to the right of the company to enforce for delay and or any other rights
whatever including the right to reject and cancel on default or breach by the contract of
the conditions and the covenant as stipulated in the general conditions specifications form
Or tender schedule drawing etc. attached with the Company LOA No.

, Dated .

3.) The Contractor will strictly follow the safety Rules and Regulations during the execution of
aforesaid work. The Contractor will also provide all required Safety Gadgets to his
Supervisors and labours to execute the work mentioned in Tender. On violating or breaking
the Safety Rules and Regulations, and if Supervisors/Labours are found without Safety
Gadgets, “The Company” reserves the right to take actions as per the terms and conditions
mentioned in Tender without any prejudice.
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4.) The Company reserves the right to terminate the Contract either in part or in full due to
reasons other than those mentioned under clause entitled ‘Contractor’s Default’. The
PGVCL shall in such an event give fifteen (15) days’ notice in writing to the Contractor of his
decision to do so.

5.) The Contractor upon receipt of such notice shall discontinue the work on the date and to
the extent specified in the notice, make all reasonable efforts to obtain cancellation of all
orders and Contracts to the extent they are related to the work terminated and terms
satisfactory to the Company, stop all further sub-contracting or purchasing activity related
to the work terminated, and assist “The Company” in maintenance, protection, and
disposition of the works acquired under the Contract by the Company. In the event of such
a termination the Contractor shall be paid compensation, equitable and reasonable,
dictated by the circumstances prevalent at the time of termination.

6.) If the Contractor is an individual or a proprietary concern and the individual or the
proprietor dies and if the Contractor is a partnership concern and one of the partners dies
then unless “the Company” is satisfied that the legal representatives of the individual
Contractor or of the proprietor of the propriety concern and in the case of partnership, the
surviving partners, are capable of carrying out and completing the Contract “the Company”
shall be entitled to cancel the Contract as to its in completed part without being in any way
liable to payment of any compensation to the estate of deceased Contractor and/or to the
surviving partners of the Contractor’s firm on account of the cancellation of the Contract.
The decision of the Company that the legal representatives of the deceased Contractor or
surviving partners of the Contractor’s firm cannot carry out and complete the Contract shall
be final and binding on the parties. In the event of such cancellation the Company shall not
hold the estate of the deceased Contractor and/or the surviving partners of the estate of
the deceased Contractor and/or the surviving partners of the Contractor’s firm liable to
damages for not completing the Contract.

The contract value extent of supply delivery dates, specifications as other relevant matters may be
altered by mutual agreement and if so altered shall not be deemed or constructed to mean and to
effect or alter other terms and conditions of the contract and the contract so altered or revised
shall be and shall always be deemed to have been subject without prejudice to and stipulation.
SCHEDULE
1.
2.
In witness where of the parties here to have set their hands and seal this day and month year first
above written.
1. Signed sealed and delivered by for and on

Behalf of the presence of name and address.
2. Signed sealed and delivered by for and on behalf

Of The Paschim Gujarat Vij Company Ltd
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Tender No. PGVCL/Civil/2026/16

GENERAL SAFETY RULES / NORMS TO BE OBSERVED BY THE CONTRACTORS

All the contractors working at our Office premises shall have to strictly observe the following
Safety Rules. The Contractors shall be responsible for informing & observing these rules by their
supervisors / employees / labours as well as the supervisors / employees/labours of their sub-
agencies / sub-Contractors engaged, if any. Prior to commencement of the work, Contractor shall
have to submit a written assurance on their letterhead to the concerned Sectional Head /
Engineer-in-charge that they have thoroughly gone through these Rules, have educated their
employees / employees of their sub-contractor and will strictly observe the said Rules while
execution of work under work contract awarded to them. They will have to indemnify the PGVCL
for any loss or damage / accident /injury to the PGVCL’s property / employee or employee of their
own in default of non -observing these rules.

1.0  Persons to be employed for carrying out the work shall possess required qualification, be
fully trained and conversant for works to be done. All persons should have gate pass.
Register consisting the full details (i.e. address, phone no, details of nearest relative, etc.)
of all persons is to be maintained. During the work execution, one trained & competent
supervisor should always remain present at site.

2.0  The contractor shall take all the required safety measures prior to commencement of work
on dangerous substances, machineries or area at which cautionary notice is displayed and
obtain “Line Clear” or “Work Permit” through the concerned Department / Section.

3.0  Prior to carrying out welding, gas cutting, furnace heating or any other hot work job, the
contractor shall remove all the inflammable material lying at or nearby work site or cover it
properly by suitable protective covering. Also, special care shall be taken before carrying
out such job & see that all possible contributing factors to set fire shall be removed /
vanished prior to commencement of the work. Advance intimation shall be given to
concerned section / fire section to commence the work in fire prone areas. They should
also keep ready all the First Aid Fire Extinguishers / equipments & fire extinguishing media /
material like sand / water buckets or other appropriate equipment at such place. For taking
care of the persons working a supervisor/ person capable to keep continuous watch on
person(s) working, assist them in case of emergency or arrange to get immediate help, shall
remain present at entry point and shall use full body safety belt without fail.

4.0  While working inside sewage, trench or in-depth, a person to warn outsiders /entrants /
passers etc shall remain available near entry point or the entry point shall be cordoned by a
barricaded tape with a cautionary notice. After completion of the works, all the lids /
covers / grills / grits opened, shall be re-fixed / re-placed in the original position as it were
prior to commencement of the work and leave the work place in safe condition in all
respect, so as to prevent accident to fellow workers.

5.0 The contractor shall see that he / his persons do not block (by stacking material, spare
parts, tools-tackles, equipments etc.), any passages / walkways / gangways / aisles /
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6.0

7.0

8.0

9.0

10.0

staircases / ladders / lifts or any other approaches / roads leading to plants or its auxiliaries,
on which there is a traffic movement or possible traffic movements in case of emergency.
Such passages are meant for safe escape in the event of emergency. If it is utmost
necessary to carry out work in such area with blocking of passage, prior permission of
Competent Authority or the Engineer-In-Charge shall be obtained. To demarcate / declare
the area as UNSAFE, cordon it using barricading tape & display suitable caution notice or
keep a person to restrict / divert the traffic on this route through other safe passage.

Prior to use power / electrically operated hand tools / equipments / machines /gadgets like
welding machine, hand grinder, hand drill etc, ensure for its safe operation & use it only if it
is found safe to use. Do not use defective, unsafe or improperly maintained equipments.
The electrical power supply required to run such equipments shall not be taken directly at
their own but shall be obtained through concerned Electrical Maintenance Departments or
their authorized persons or under their observations / guidance only. The Electrical Section
shall provide temporary electrical connection up to contractor’s Mains Board on which it is
compulsory to install mains switch, ELCB & fuses of adequate capacity. All such equipments
shall invariably be earthed adequately to prevent electrical shock, sparking, short circuit
etc. Power cord to be used shall be of adequate capacity, without any joint & shall consist
of earth wire also. Hence, it is necessary to use adequate capacity 3-wire power cord for
single & 5-wire power cord for three phase power connections. The plugs, receptacles,
pins, holders etc shall be of adequate capacity & safe to use.

All electrical & mechanical equipments / tools-tackles viz. welding machine, cutting
machine, Grinder, Drill, Chain Pulley Blocks, Hook chooks etc required to be used during
work execution shall be of standard make & bear ISI certification mark on it. The
consumables like welding electrodes, grinding wheels / discs etc which has specific
prescribed life span shall not be used in any case if its expiry date is over.

It is compulsory to use standard make Personal Protective Equipments (P.P.Es.) as per the
job requirement. Do not work without use of required P.P.Es. Contractor is responsible to
provide standard make (ISI approved) Personal Protective Equipments / Safety Gadgets
suitable to give sufficient protection against hazards involved in their work / job to their
staff, as per the job requirement and insist / enforce their staff to put on the same while at
works.

The ongoing work is liable to be stopped at any time if the contractors’ staff is found
working without P.P.Es. Following is the list of various P.P.Es. to be used for various works /
worksites.

LIST OF SAFETY EQUIPMENTS:

10.1 Industrial Safety Helmet. For protection of head against falling objects or during fall
of person from height.

10.2 Safety Goggles (Grinding, Welding, etc). : For protection of eyes against flying
particles / dust, chemical splash, spark, arc, flashover etc.

10.3 Face shield (Half or full). : For protection of face against flying particles / dust,
chemical splash, spark, arc, flashover etc.
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11.0

12.0

13.0

14.0

10.4 Earplug / Ear muffs. For ear / hearing system protection: while working in high noise
level area.

10.5 Apron (Rubber / PVC /Asbestos / Leather / Cotton). : For body protection against
chemicals, oils, sharp edged objects, heat, hot objects etc.

10.6 Gloves (Rubber/PVC, Asbestos, Leather, Electrical shock proof). : For protection of
hands against chemicals, oils, sharp edged objects, heat, hot metals/objects,
electricity etc.

10.7 Safety / Leather / Asbestos shoes, Gum Boots etc.: For protection of leg/feet against
falling objects, sharp edged objects, heat, hot metals/objects, electricity etc..

10.8 Safety Belt (full body) / Rope / Life line / fall prevention system etc.: For fall
prevention while working at heights or in depth, working in vessel or in confined
space.

10.9 Dust Respirators / Scarf. : Protection of respiratory system against dust.

10.10 Chemical Cartridge Respirator: Protection against chemical fume / vapor etc.

10.11 Canister Gas mask. : Protection against toxic/poisonous fumes/gases.

10.12 Air supply respirators: Working in oxygen deficient zone.

Before using lifting machines / tackles (like C.P.Bs., Hook chooks, winch, forklift, mobile
crane, EOT crane etc) & its attachments (like D-shackles, slings, U-clamps, Eye bolts or any
fixtures), it shall be checked and used only if found safe to use. Also, ensure that these are
tested, examined & certified in form no 9 / 10 by Competent Person as per the Factory act-
1948 and its validity is not expired. Further, it shall be fixed properly and firmly prior to
lifting the weight.

Scaffoldings to be used for working at height shall be of adequate size & capacity. Obtain
the work permit when working at height. While climbing on such scaffolding or working on
any structure at height, use of full body safety belt & Helmet is compulsory. It is also
necessary to fasten chinstraps of the helmet.

Contractor or their employee shall not interfere in day-to day routine plant activities /
works except the work assigned to them, shall not loiter in the areas other than their work
jurisdiction, as well as shall not temper / operate / touch the machineries / equipments /
auxiliaries with which they are not concerned. Also, the contractor shall strictly instruct
their staff not to sit or take rest at / near / below running plants, auxiliaries, systems or any
place which is risky, hazardous & prone to accident.

The cylinders containing poisonous / toxic or inflammable / explosive gas like Oxygen,
Acetylene, LPG, Hydrogen, Ammonia, Chlorine, CO2 or any type of material of explosive
nature etc. shall be handled safely taking due care. To handle / shift such cylinders a special
trolley / cage meant for it must be used but in no case it should be rolled. Domestic LPG
cylinder shall not be used / permitted. On completion of the work, cotton waste, spilled oil
/ grease, pieces of welding rod & other waste material shall be removed from work site and
the area shall be left safe, neat & clean.
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15.0 In case of any injury / accident while working, it shall immediately be reported to

16.0

17.0

18.0

19.0

20.0
21.0
22.0

23.0

24.0

25.0

concerned Sectional Head / Engineer. For any incident occurred but have no injury to any
persons should also be informed to EIC as “Near Miss Incident.”

In all risky jobs, before starting the work, contractor should obtain General Safety Work
Permit from concerned section well in advance.

In case of noticing smoke or fire during their work execution, they shall make immediate
efforts to extinguish / control it and simultaneously inform the Fire Brigade, and shall shift
the casualty to nearby hospital after rendering first aid in case of accident.

Over & above these, contractor shall have to follow all the safety requirements / rules &
regulations / norms and legal provisions laid down in various statutes, particularly the
provisions of 1948 & the Gujarat State safety Rules (Amended up to date) shall be followed
strictly. The contractor shall also obey the rules / regulations / instructions of the local
Competent Authority for safety requirements.

No women or young person shall be allowed to clean, lubricate or adjust any part of a
prime mover or of any transmission machinery while the prime mover or transmission
machinery is in motion. Examination or operation of motion machinery shall be made or
carried out only by a specially trained adult male worker wearing tight fitting clothing.

No women or young person shall be employed or permitted to work in danger area.

All the relevant labour and construction safety laws shall also be followed compulsorily.

It is felt necessary to deploy safety officers / Safety supervisors by contractors / Agencies
involved in carrying out hazardous activities / operations inside construction premises to
have better and constant supervision in terms of Health Safety and Environment activities.
In case, it comes to the notice of PGVCL management that the safety guidelines / safety
rules / safety norms are not being followed then a minimum sum of Rupees Five Thousand
shall be penalized on the contractor / Agency and for subsequent such violation, a severe
penalty / action as deemed fit shall be imposed, which may please be noted.

The above rules shall be scrupulously followed and where required, they may contact the
Officer of PGVCL for any ambiguity / further guidance in this regard.

For performance evaluation of contractor, safety factors of work accident, fire incident &
near miss accident will be considered. Steps can be taken to review the job assignment up
to cancellation for negligence.

Chief Engineer (Material)
PGVCL, Corporate office, Rajkot
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PASCHIM GUJARAT VIJ COMPANY LIMITED 9

INDUSTRIAL LABOUR LAWS:

1.1 Wages to be paid and time of payment etc. by the Contractor:

A

The contractor shall pay minimum wages to laborers as per minimum wages Act.
The wages of every contract labour employed by him under this contract shall be
paid by him before the expiry of 71" day of the last day of the month in respect of
which the wages are payable (i.e. wages of a month have to be paid by him in the
first week of the next month). The payment shall be disbursed in presence of
Management Representative during the working hours in factory premises and the
contractor shall get the entries certified in the register of wages by the
Representative of the PGVCL. Any default will result in cancellation of contract
forthwith or else the contractor shall be punishable to the extent of Rs.100/- fine
per each day.

The contractor shall give his telephone number and address to the PGVCL so that in
case of labour trouble etc., the contractor can be contacted. The contractor shall
arrange to have his office outside the office premises and the contractor keep
himself present throughout the working hours.

1.2 Labour Laws:

A
B.

Persons below the age of 18 years shall not be employed for the work.

No female worker shall be employed in the night shift between 7.00 p.m. to 6.00
a.m.

Contractor shall maintain a valid labour license under the Contract Labour
(Regulation and Abolition Act) for employing necessary manpower to be required
by him. In the absence of such license, the contractor shall be liable to be
terminated without assigning any reason thereof.

The contractor shall at his own expense comply with all labour laws and keep the
PGVCL indemnified in respect thereof. Some of the major liabilities under various
labour and industrial laws which the contractor shall comply with are as under :
Payment of contribution of wages of employer’s contributions towards Provident
Fund, Family Pension Scheme, Deposit Linked Insurance Scheme, Administrative
Charges etc. at the rates made applicable from time to time by Government of
Gujarat / Government of India or other Statutory Authorities.

Payment of deposit in respect of each contract labour of the rate of RS.30/- with the
office of the Commissioner of Labour as per the Contract Labour Act (Regulation &
Abolition).

License Fee as prescribed under the contract Labour Act (Regulation and Abolition)
and Rules framed there under depending upon the number of workmen employed
by the contractor.

Paid leave facility and wages as per the provision of the Factories Act at the rate of
one day for every 20 days of working.

Identity cards as prescribed under the factories Act with photo affixed thereto, the
same for identification.
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J. Payment of retrenchment compensation, notice pay and other liabilities as per

Industrial Disputes Act. Any payment to the contractor’s employees arising out of
any claim of disputes under the Industrial Disputes Act — 1947 or any other laws.
K. Provision of compensation in the case of accidental injury.
L. Payment of creche if the female labour employed is more than 30 numbers
M. Maternity leave as per the provision of the Maternity Benefit Act.
The above are some of the major liabilities of the contractor in addition to other liabilities
prescribed under the various Labour Las in force from time to time from Statutory
Authorities like State Government / Government of India which the contractor shall have to
comply with.

1.3 Provident Fund and Family Pension Scheme: The contractor shall submit along with his bill
(month wise) a statement regarding deductions against employees provident fund and
family pension scheme in respect of each concerned employees’ Provident Fund and Family
Pension scheme at the rate of 12 % (or at the rates made applicable by the Government
from time to time) of the wages. Contractor’s contribution and his workers contribution
towards provident fund and family pension scheme shall be deposited by the contractor
with regional Provident Fund Commissioner, Ahmadabad.

1.4 Deposit Linked Insurance Scheme: The contractor shall have to deposit %2 % of the wages in-
respect of employees who is a member of the Provident Fund as the contribution to the
Deposit Linked Insurance Scheme with Regional Fund Commissioner, Ahmadabad.

1.5 Administrative Charges: The contractor shall deposit administrative charges for maintaining
Provident Fund Account with Regional Provident Fund Commissioner, Ahmadabad at the
rates applicable.

1.6 Paid Leave Facility: Paid leave facility at the rate of one day for every 20 days worked by the
contract laborer shall be provided by the contractor to his workers. He shall maintain Leave
records/ Leave Cards for individual laborer which shall be duly verified and approved/
certified by the authorized officer of the PGVCL.

1.7 Workmen’s Compensation Fund and Employers Liability Insurance: The contractor shall cover
all his employees under Workmen’s Compensation Fund and under the Liability Insurance.
The contractor shall employ adequate number of experienced staff at site for daily
supervision and for maintenance of various registers and records required under the law
and contract. No payment for supervision shall be admissible.

1.8 Contractor to Indemnify to the PGVCL: The contractor shall indemnify and keep indemnified
the PGVCL and every officer and employees of the PGVCL and also Engineer-In-Charge and
his staff against all actions, proceedings, claims, demands, costs and expenses whatsoever
arising out of or in connection with the matters referred in above clauses and elsewhere
and against all actions, proceedings, claims, demands, costs and expenses which may be
made against the PGVCL by any workman/ employee of the contractor or any sub-
contractor and / or from any liability may arise to any workman / employees of the
contractor or any sub-contractor under any laws, rules or regulation having the force of law
including but not limited to claims against the owner under workman’s compensation Act,
1923. The employee’s Provident Act 1952, and / or the contract Labour (Abolition and
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Regulation) Act 1979. The PGVCL shall not be liable for or in respect of or in consequence of
any accident or injury to any workmen or other person in the employment of the
contractor or his sub-contractors, and the contractor shall indemnify and keep indemnified
the PGVCL against all such damage and compensation and against all claims, demands,
proceedings costs, charges and expenses whatsoever in respect thereof or in relation
thereto.

1.9 Workmen’s Compensation and Employer’s Liability Insurance: Insurance shall be affected for
all the contractor’s for all the contractor’s employees engaged in the performance of this
contract. If any of the work is Sublette to the sub-contractor, the contractor shall require
that he or his sub-contractor to provide workmen’s compensation and employer’s liability
insurance for the latter’'s employees unless such employees recovered under the
contractor’s insurance.

A. The PGVCL reserves the right to terminate this rate contract at any time during it
pendency without giving notice of termination or any reasons thereof.

B. The PGVCL will be entitled to deduct directly from the bills, to be paid to the Sub-
contractor and Laborers any sum or sums payable by contractor and which
sum/sums the PGVCL is required to pay as a principal employer on account of
contractor’s default in respect of all liabilities referred to in above clauses.

C. Nothing in the contract document stated shall any wise constitute any workmen/
employees of the contractor or any sub-contractor as or to be workmen/employee
of the power, or place obligation or liability in respect of any such workmen/
employee upon the PGVCL.

NOTE:-The prevailing Act at the time of execution of work over and above act specified herein
shall be binding to the contractor.

Chief Engineer (Material)
PGVCL, Corporate office, Rajkot
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E. M. D. BANK GUARANTEE FORMAT

Tender No. PGVCL/Civil/2026/16
APPENDIX — |

(BANK GUARANTEE ON NON-JUDICIAL STAMP PAPER OF Rs.300/-)

BANK GUARANTEE FOR EARNEST MONEY DEPOSIT

Whereas M/s (name & address of
the Firm) having their registered office at
(address of the firms Registered Office) (hereinafter called the ‘Tenderer’) wish to participate in the
tender no : for
for Paschim Gujarat Vij
Company Limited and WHEREAS a Bank Guarantee for (hereinafter called the ‘Beneficiary’)
Rs. (amount of EMD) valid till (mention here date of validity of
this Guarantee which will be _ months from the date of opening of Technical Bid which is
required to be submitted by the Tenderer along with the Tender.

We, (name of the Bank and
address of the Branch giving the Bank Guarantee) having their registered office
at (address of the Bank’s Registered Office)
here by give this Bank Guarantee No: Dtd:

and hereby agree unequivocally and unconditionally to pay immediately on demand in writing from
Paschim Gujarat Vij Company Limited or any Officer authorized by it in this behalf any amount not

exceeding Rs. (amount of E.M.D)

Rupees (in words)) to the said Paschim Gujarat Vij
Company Ltd. on behalf of the Tenderer.

We (name of the Bank) also agree that withdrawal of the

Tender or part thereof by the Tenderer within its validity or Non-submission of Security Deposit by
the Tenderer within one month from the date tender or a part thereof has been accepted by the
Paschim Gujarat Vij Company Limited would constitute a default on the part of the Tenderer and
that this Bank Guarantee is liable to be invoked and encashed within its validity by the Beneficiary in
case of any occurrence of a default on the part of the Tenderer and that the encashed amount is
liable to be forfeited by the Beneficiary.

This agreement shall be wvalid and binding on this Bank up to and inclusive
of (mention here the date of validity of Guarantee) and shall not be
terminable by notice or by Guarantor change in the constitution of the Bank or the firm of Tenderer
Or by any reason whatsoever and our liability hereunder shall not be impaired or discharged by any
extension of time or variations or alternations made, given, conceded with or without our
knowledge or consent by or between the Tenderer and the PGVCL.

"Notwithstanding anything contrary contained in any law for the time being in force or banking
practice, this Guarantee shall not be assignable, transferable by the beneficiary (i.e. GUVNL or
Subsidiaries). Notice or invocation by any person such as assignee, transferee or agent of

Signature of Tenderer Company’s Round Seal Date: Place:
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beneficiary shall not be entertained by the Bank. Any invocation of the Guarantee can be made only
by the beneficiary directly.”

NOTWITHSTANDING anything contained hereinbefore, our liability under this guarantee is restricted
toRs. (amount of E.M.D.) (Rupees
(In words). Our Guarantee shall remain in force till (Date of validity of the Guarantee).
Unless demands or claims under this Bank Guarantee are made to us in writing on or before
(Date of validity of the Guarantee), all rights of Beneficiary under this Bank
Guarantee shall be forfeited and we shall be released and discharged from all liabilities there under:

Place:
Date:

Please mention here Complete PostalSignature of the Bank's
Address of the, Bank with Branch Code, Authorized Signatory with Telephone and
Fax Nos. Official Round Seal.

Note : Bank Guarantee of any nationalized bank or any other banks as notified by the finance
department Govt of Gujarat. While issuing bank Guarantee, issuing applicant must mentioned
receiver’s detail as ICICI Bank IFSC ICIC0000848 Branch, Yagnik Road in Bank Guarantee text.

> For issuance of e-BG required necessary detail of PGVCL is as below:

Sr.No. | Particulars Detail
1. Name of Beneficiary’s representative | PASCHIM GUJARAT VI COMPANY LIMITED
2. Beneficiary Email Id bgcell.pgvcl@gebmail.com
3. Beneficiary Mobile No. 0281-2380425
4. Beneficiary PAN AADCP1453C
5. Beneficiary Date of Incorporation/Birth | 15.09.2003
6. Beneficiary Legal Constitution Government
Beneficiary UIN Number AADCP1453C
Beneficiary BU Code D1 (As per list Business activity code — D1-
Electric Power generation, transmission and
distribution)
9. Portal ID NESL Platform
Signature of Tenderer Company’s Round Seal Date: Place:
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IT IS MANDATORY TO FILL UP ALL ANNEXURE | to VII BY ALL TENDERERS
ANNEXURE — |
TENDERER’S WORK EXPERIENCE
LIST OF WORKS COMPLETED BY THE TENDERER
[Tenderer shall submit the information in the Format detailed here under]

Sr. | Name & Place and | Contrac | Coston Original | Time Reason
No. | Descriptio | Name of t Completio | time limit | takenin | for delay
nof Work | the Dept. | Amount | n in months in

months | to completio
complete | n(if) &
the work | Remarks
1 2 2a 3 4 5a 5b 6

Note:- Necessary certificates from the Employer under whom the works were completed shall
have to be submitted in a scan copies and in a physical form as certified true copy.

Signature of Tenderer

Company’s Round Seal

Date:

Place:
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ANNEXURE — I
DECLARATION REGARDING WORKS ON HAND WITH THE TENDERER

[Tenderers shall submit the information in the Format detailed here under]

Sr. | Nameof | Place Contract | Date of | Stipulated | Amount Brief Remarks

No. | Work amount | issue of | period of of work details | (Name
work | completion |doneon | of of Dept.)
order |inmonths | date of delay if

filing any
1 2(a) 2(b) 3 4 5 6 7 8

Note 1: Amount of work done in column 6 should be given upto month previous to the month in
which tenders are invited.

Note 2: Necessary certificates from the Department under whom the works were completed
shall have to be submitted in a scan copies and in a physical form as certified true copy.

Signature of Tenderer Company’s Round Seal Date: Place:
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ANNEURE - 11l
Details of key Technical Supervisory and Administrative Personnel (By type & level)

Detail of Key Technical Supervisory and Administrative Personal and Consultants.

Particulars Key Technical Supervisory and Administrative
Personal and Consultants.

Already in employment by the | Proposed to be Employed for
tenderer the work

1 2 3

1. Individual’s Name

2. Qualification

3. Assigned position.

4. Professional Experience and details of works carried out

5. Years with the firm

Signature of Tenderer Company’s Round Seal Date: Place:
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ANNEURE - IV

ON letter head of firm/agency

(UNDERTAKING IN REGARD TO STOP DEAL / BANNED FOR BUSINESS DEALING / BLACK LIST
THEREOF).

Sub: Undertaking in regard to Stop Deal / Banned for Business dealing / Black List thereof.

Ref:  TENDER NO.: PGVCL/Civil/2026/16

(All bidders will have to furnish the following undertaking duly filled in, signed and stamped along
with the Technical Bid.)

|/ We
authorized signatory of M/S here by
certify that M/S and their Proprietor / any

Partner / any directors of the firm is not stop deal and /or banned for business dealing and / or
black listed by GUVNL and or their any subsidiary company viz. DGVCL / MGVCL / PGVCL / UGVCL .

Signature of the Tenderer
Seal of the Firm

Signature of Tenderer Company’s Round Seal Date: Place:
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PASCHIM GUJARAT VIJ COMPANY LIMITED 9

PLACING VENDORS/CONTRACTORS FOR PURCHASE/WORKS IN A STOP DEAL/BANNED FOR BUSINESS

DEALING/BLACKLISTING:

e Stop deal / banned for business dealing / blacklist means debarment of parties from
participating in the tendering process.

e Firm will mean Bidder / Licensor / Tendered / Consultant / Vendor / Contractor.

e Reasons for Putting a Firm on Stop deal / banned for business dealing /Blacklisting is to protect
the GUVNL and its subsidiary Companies from dealing with an undesirable firm.

e The list of indicative reasons for placing the firm in a Stop deal / banned for business dealing /
Blacklist are as under.

1.

A Firm will be placed in a Stop deal / banned for business dealing / blacklist, if the Firm-
Has submitted fake, false or forged documents / certificates, has revised / withdrawn
price bid after opening of Techno — commercial bid, until and unless it is sought for, has
tampered with the stipulated tendering procedure.

Has refused to accept letter of Acceptance / purchase Order / Work Order after the
same is issued by the Company within the validity period and as per agreed terms and
conditions, has committed breach of contract or has failed to perform a contract or has
abandoned the contract, has failed to provide suitable expertise for the work as per
per-scheduled Program.

Has failed to submit all necessary test reports/ documents within time schedule/ as per
company’s time limit, as mention in the LOI, if the letter of Acceptance(LOA) is placed
subject to submission of type reports/ documents to the firm.

Has indulged in construction and erection of defective works.

Has supplied inferior quality / defective materials and refused to replace with stipulated
timeframe, as specified by the company, has substituted materials in lieu of materials
supplied by the company or has not returned or has short returned or has
unauthorisely dispose of materials/ document/tools/drawings or plants or equipments
supplied by the company, has involved in malpractices such as bribery, corruption,
fraud, canvassing and pilferage, has unauthorisely obtained official company
information or copies of documents, in relation the tender / Contract.

Has failed to follow the stipulated mode of communication, if specified by the enduring
authority /purchaser.

Has parted with, leaked or provided confidential / proprietary information of the
Company given to the firm only for its use (in discharge of its obligation against an
order) to any third party without prior consent of the Company, Any other ground for
which in opinion of the company makes it undesirable to deal with the Firm.

In case the State Government directs the Company to place a firm in stop dealing /
banned for business dealing / banned for business dealing / blacklisting.

Every bidder should at the time of submission of bid, give a declaration that bidder and / or
proprietor / partner / Director of the firm has not been placed on stop dealing / banned for
business dealing / blacklisting by GUVNL and its subsidiary companies as per ANNEXURE- IV (as
per attach format).

Signature of Tenderer Company’s Round Seal Date: Place:
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