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NATIONAL COMPETITIVE BIDDING 
 
 

1. The Executive Engineer, Panchayat Irrigation Division, Rajkot invites bids 
for the construction of works detailed in the table. The bidders may submit 
bids for any or all the following works. 

 
TABLE 

Pac
kag

e 
No. 

Name of work Approximate 
value of works 

(Rs.) 

bid security 
(Rs.)/EMD (Rs) 

Cost of 
docume
nt/Tend

er Fee 
(Rs) 

Period of 
completi

on 

Class of 
Registration 
/Category of 
contractor if 

Required 
 

1 2 3 4 5 6 7 
 

1 
Providing Various services 
For M.I. Schemes Under 
Panchayat Irrigation 
Division, Rajkot for year 
2026-27 Dist. Rajkot 

 
21,16,558=56/-
  

 
22,000.00/- 

 
 

 
900/- 

 
4.5 

Months  

 
E-1 Class & 

Above 

2. Prospective / Interested bidder may download the Bid Documents from website 
https://www.nprocure.comfree of cost till the Time and Date as mentioned on 
online NIT at websitehttps://www.nprocure.com. 

# 
3. However, Bidder who is submitting the Bid Online will have to pay the Bid 

Document Fee/ Tender Fee through Demand Draft only of any Schedule Bank payable 
at Panchayat Irrigation Division, Rajkot and in favour of ‘Executive Engineer, 
Panchayat Irrigation Division, Rajkot. Once the Bid is received online, Bid 
Document/Tender Fee will not be refundable. As Per GoG R&B Department’s 
Circular No. PARACH/102/000/IB/221/(59)/CDated.24/01/2007 

 

The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee 
against Bid Security / EMD shall be submitted in electronic format through online  
(by scanning) while uploading the bid, this submission shall mean that bid 
document/tender fee and Bid Security / EMD has been received. Accordingly, the 
offer of only those shall be opened whose Bid Document / Tender Fee and Bid 
Security / EMD have been received electronically. However, for the purpose of 
realization of Demand Draft, and FDR/Bank Guarantee bidder shall send the same  
in original  through  R.P.A.D.  to reach to ‘Executive Engineer, Panchayat Irrigation 
Division, Rajkot, within 7 Days from the last day of   bid submission. 

 
Penaltative action for not submitting Demand Draft/FDR/Bank Guarantee in 

original to Executive Engineer / Tender Inviting Authority by bidder shall be 
initiated. WRD GR No.  PRC-102014-1-MICell-K.1 Dated:29/10/2014 

4. Bids received online, will be opened on the time, date and place as specified in the 
online NIT at website https://www.nprocure.com in the presence of the bidders or 
their authorized representatives, who wish to remain present.If the office happens 
to be closed on the day of opening of the bids as specified, the bids will be opened on 
the next working day at the same time and venue. 

5. A pre bid meeting will be held on ………………………………at ………………………..hrs.  at 
the office of........................................................to clarify the issues and to answer questions 
on any matter that may be raised at that stage as stated in clause 9.2 of 
‘instructions to Bidders’ of the bidding documents. 

6. #Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and 
should be rounded off to the next thousand rupees. 
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7. Other Information is asunder: 
A. Agencies can prepare and edit their offers a number of times before the end of 

the tender submission date and time. After the tender submission date and 
time, the bidder cannot modify / edit / withdraw their submitted offer in any 
case. No written or online request in this regard shall be granted. 

B. Offers in physical form will not be accepted in any case. 
C. DemandDraftpurchasedbytheotherthenbidderandissuedafterthelastdateof 

submission of Bids, will not be considered or accepted. 
 

D. The cost incurred by the contractor for this offer for clarification or attending 
discussion, conferences or site visits will not be reimbursed by the Employer or 
Engineer-in-Charge. 

 

E. Conditional tender shall not be accepted. 
 

F. Any changes, addition, alternation made in the prescribed form attached with tender 
are liable to be rejected. 

 

G. Any change in format or conditional Bank Guarantee will not be accepted and the 
bidder will be considered non-responsive. 

 
H. All the bidders are instructed to fill in information strictly in accordance with the 

format given in the checklist /qualification document / tender document. 
 

I. It is mandatory for the bidders to supply each and every information as asked strictly 
in electronic format at appropriate places only. 

J. Blank / insufficient information shall be treated as nil information and shall result in 
disqualification. 

 
K. Even if the bidder has been qualified in a similar or larger size of project in the past, it 

shall not be deemed to be a ground / reason for not giving required information for 
this work /bid. 

L. Information supplied for earlier projects shall not be considered while evaluation of 
this bid. The Government will not ask for any other information, unless it is found 
absolutely necessary by the competent authority. 

M. If found necessary, the contractor will be intimated for negotiation, 
 

# For the works costing up to Rs. 7.5 crore (WRD Works), Rs . 7.0 crore(ROAD/ 
BRIDGE/BUILDINGWORKS),Rs.0.5Crore(ElectricalWorks)kindlyrefertoGoGNWRW
S & K Department’s Circular No. Paracha/1097/1397(11)/pa.fa./ MICELL(k-1) 
dated 18/01/2018 and Dated 30/09/2022 

 

FortheworkscostingunderRs.7.5croreforConstructionworkofWaterResources 
Department, Rs. 7.0 crore for Roads, Bridges and Building and Rs. 050 crore for Electrical 
workfollowingdocumentsshallbesubmittedinelectronicformatonlythroughonline by 
scanning and the (i) Bid Document Fee / Tender Fee (ii) Bid Security / EMD should be 
sent in original to the Tender opening authority through RPAD, so as to reach the 
Executive Engineer within 7 days from last day of submission of Bid. 

 
(i) Bid Document Fee / Tender Fee 
(ii) Bid Security / EMD or Valid EMD Exemption Certificate of Appropriate Class of 

Registration of Approved Contractors 
(iii) Registration Certificate of Appropriate Class 
(iv) Registration Certificate of special category – Road/Building and 

Category I/II/III, if required 
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(v) GST Number and Pan card. 
(vi) Work Experience. 
(vii) Copy of Partnership Deed or Memorandum as well as Articles of Association in 

case of the company and intimate permanent addresses of his 
partners/Directors of the Company. All copies submitted shall be duly attested. 

(viii) Letter of transmittal signed by authorized signatory to be provide after issue of 
Work Order.(addressed to the office the Executive Engineer, Panchayat Irrigation 
Division, Rajkot 6th Floor, Old. Court Building, Hospital Chowk, Rajkot-
360001. 

(ix) Power of Attorney - A power of attorney duly authorized by a notary public, if 
power is delegated for signing the bid persons other than applicant.  

(x) Supporting documents - Every blank (fields) in the tender documents (Forms, 
schedules, etc.,) must be filled by the Tenderer / Bidder and submitted Online. 
Tender forms shall be completed in all respects. Online user of dash (-) is not 
permitted. Please write "Not applicable" or "Nil" as and where required by 
Tenderer/ Bidder.  

(xi) Undertaking for Engaging Technical Staff and machineries as per Prescribed 
Proforma.  

(xii) Information regarding any current litigation in which the applicant is involved.  
(xiii) The Applicant should give undertaking that he has access to, or has available, 

liquid assets and / or credit facilities up to 25 percent of the value of the contract 
/ contracts applied. As per Prescribed Proforma. 

(xiv) Details of Existing commitments and on-going works as per prescribe 
Performa. 

(xv) All other required details as per stated in the Tender Documents and as 
per Section -10 Documents to be furnished by Bidder. 

 
 
 
 
 

Note :- All Bidder to Note That They Must Not Quote The Rate, Less 
Than The Minimum Wages As Per Schedule-B / B.O.Q. If Rate Is 
Quoted Less Than The Minimum Wages As Per Schedule-B / B.O.Q. 
Then Rates / bid Will Not Be Accepted And Will Be Treated a 
Non-Responsive / Dis Qualified.
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Section 1: Instructions to Bidders 
 

Table of Clauses 
 

 Page No.  Page No. 
A. General   D. Submission of Bids  

1. Scope of Bid 8 19. Sealing & Marking of Bids 18 
2. Source of Funds 8 20. Deadline for Submission 

of Bids 
18 

3. Eligible Bidders 8 21. Late Bids 18 
4. Qualification of 

the Bidder 
8 22. Modification and 

Withdrawal of 
18 

5. One Bid per Bidder 12    
6. Cost of Bidding 12 E.   Bid Opening and Evaluation  

7. Site Visit 12 23. Bid Opening 19 
   24. Process to be Confidential 20 

B.   Bidding Documents  25. Clarification of 
Financial Bids 

20 

8. Content of 
Bidding 
Documents 

13 26. Examination of Bids 
and Determination of 
Responsiveness 

20 

9. Clarification of Bidding 
Documents 

13 27. Correction of Errors 20 

10. Amendment of Bidding 
Documents 

14 28. Deleted 21 

   29. Evaluation and Comparison 
of Financial Bids 

21 

C.   Preparation of Bids  30. Deleted 21 

11. Language of Bid 15    

12. Documents comprising 
theBid 

15 F.   Award of Contract  

13. Bid Prices 15 31. Award Criteria 22 
14. Currencies of Bid 

and Payment 
16 32. Employer’s Right to 

Accept any Bid and to 
Reject anyor all Bids 

22 

15. Bid Validity 16 33. Notification of 
AwardandSigning of 

22 

16. Bid Security 16 34. PerformanceSecurity 22 
17. Alternative 

ProposalsByBidders 
17 35. Advance 

PaymentandSecurity 
23 

18. Format and Signing of Bid 17 36. Dispute Review Expert 23 
   37. Correct or Fraudulent 

Practices 
23 
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A. GENERAL 
 

1. Scope of Bid 
1.1 The Employer (Named in Appendix to ITB) invites bids for the Construction of works 

(asdefinedinthesedocumentsandreferredtoas‘theworks”)detailedinthetable 
giveninIFB.Thebiddersmaysubmitbidsforanyoralloftheworksdetailedinthetable given 
in IFB. 

1.2 The successful bidder will be expected to complete the works by the intended 
completion date specified in the Contract data. 

1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their 
derivatives (bidder/ tenderer, bid / tender, bidding/ tendering, etc.) are 
synonymous. 

2. Source of Funds 
 
2.1 TheexpenditureonthisprojectwillbemetfromthebudgetofGovt.ofGujarat/ Govt. of 

India for centrally sponsored projects. 
 
3. Eligible Bidders 

 
3.1 This Invitation for Bids is open to all eligible bidders. 
3.2 AllbiddersshallprovideinSection2, Forms of Bid and Qualification Information, a 

statement that the Bidder is neither associated,nor 
hasbeenassociated,directlyorindirectly, with the consultant or any other entity that 
has prepared the 
design,specifications,andotherdocumentsfortheProjectorbeingproposedasProject 
ManagerfortheContract.AfirmthathasbeenengagedbytheEmployertoprovideconsultin
gservicesforthepreparationorsupervisionoftheworks,andanyofitsaffiliates, shall not 
be eligible to bid. 

 
4. Qualification of the Bidder 

4.1 AllbiddersshallprovideinSection2,FormsofBidandQualificationInformation,a 
preliminary description of the proposed work method and schedule, including 
drawings and charts, as necessary. The proposed methodology should include a 
program of construction backed with equipment planning and deployment duly 
supported with broad calculations and quality assurance procedures proposed to be 
adopted justifying their capability of execution and completion of work as per 
technical specifications, within stipulated period of completion. 

4.2 Deleted 
4.3 Deleted 
4.4 Deleted 
4.5 QUALIFICATIONCRITERIA: 

(ApplicablefortheworkswhichrequirePreQualification)AsPerGoGNWRWS&KDepar
tment’s Circular No. Paracha/1097/1397(11)/pa.fa./MICELL(k-
1)Dated18/01/2018 

 

4.5.1 QualificationwillbebasedonApplicant’smeetingallthefollowingminimumpass/failcrite
riaregardingtheApplicant’sgeneralandparticularexperience,personnel and 
equipment capabilities and financial positions, as demonstrated by the applicant’s 
responses in the forms attached to the letter of application (specified requirement 
for joint ventures are given under para 4.6 below )Subcontractors experience and 
resources shall not be taken in to account in determining the applicant’s compliance 



10  

with the qualifying criteria 
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To qualify for more than one contract, the applicant must demonstrate having 
experience and resources sufficient to meet the aggregate of the qualification criteria 
for each contract given in paragraphs 4.5.4, 4.5.5 and 4.5.9below 

 
4.5.2 Base year and Escalation 

The base year shall be taken as Current financial year 
Following enhancement factors will be used for the costs of works executed 
andthefinancial figure to a common base value for works completed in India. 

 

Year Financial Year Multiplying factor 
Base year of inviting tender 20 -20  1.00 

-1 20 -20  1.10 
-2 20 -20  1.21 
-3 20 -20  1.33 
-4 20 -20  1.46 
-5 20 -20  1.61 

Applicantshouldindicateactualfiguresofcostsandamountfortheworksexecuted 
by them without accounting for the above-mentioned factors. 

In case the financial figures and value of completed works are in foreign 
currencytheaboveenhancedmultiplyingfactorswillnotbeapplied.Instead,thecurrent 
market exchange rate (State Bank of India BC Selling rate as on the last date of 
submission of the bid) will be applied for the purpose of conversion of the amount in 
foreign currency into Indian rupees. 

 
4.5.3. General Experience. 

 
The Applicant shall meet with the following minimum criteria: 

 
(a) Achieved a minimum annual financial turnover of Rs.----Crore for works in 

progress and completed in all classes of civil engineering construction works in 
any one year, over the last five financial years. 

 

(b) Experienceinsuccessfullycompletingorsubstantiallycompletingatleastonecontra
ctofsimilarwork(Irrigation works or Canal Linning 
works)ofatleast40percentofthevalueofproposed contract within the last five 
financial years. 

 

The works may have been executed by the applicant as prime contractor or as a 
member of a joint venture or as a nominated sub-contractor. As subcontractor, 
he should have acquired the experience of execution of all major items 
ofworksundertheproposedcontract.Incaseaprojecthasbeenexecutedbyajoint 
venture, weight towards experience of the project would be given to each joint 
venture in proportion to their financial participation in the joint venture 
ifworkexecutedjointlyotherwiseasperthescopeofworkdefineinJointVentureagre
ement. 

 

Substantially completed works means those works which are at least 
90%completed as on the date of submission (i.e. gross value of work done up 
tothelastdateofsubmissionis90%ormoreoftheoriginalcontractprice)andcontinui
ngsatisfactorily. 
Forthese,acertificatefromtheemployersshallbesubmittedalongwiththeapplicatio
nincorporatingclearlythenameofthework,contractvalue,billingamount, date of 
commencement of works, satisfactory performance of the contractor and any 
other relevant information.(the experience certificate should be signed by the 
officer not below the rank of EE.) 
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(c) Contractor should have completed 60% of quantity of principal items of worklike 
concrete,earthwork,pipeline,pumpingstationetc.withinlastfivefinicalyears. 
Certificate of competent authority of work done with detail shall beproduced. 

4.5.4. PersonnelCapabilities. 
Availabilityforhisworkofpersonnelwithadequateexperienceasrequired;asper 
Appendix. 

 
4.5.5. Equipment Capabilities 

Based on the studies carried out by the Engineer, the minimum 
suggestedmajorequipment to attain the completion of works in accordance with the 
prescribed construction schedule are shown in the Appendix. 

Thebiddersshould,however,undertaketheirownstudiesandfurnishwiththeirbi
d,adetailedconstructionplanningandmethodologysupportedwithlayoutand necessary 
drawings and calculations to allow the employer to review their proposals. The 
numbers, types and capacities of each plant/equipment 
shallbeshownintheproposalsalongwiththecycletimeforeachoperationforthegivenpro
duction capacity to match the requirements. 

 
4.5.6. FinancialPosition 

TheApplicantshouldgiveundertakingthathehasaccessto,orhasavailable,liquidassets 
(aggregateofworkingcapital,cashinhandanduncommittedbankguarantees)and/or credit 
facilities up to 25 percent of the value of the contract / contractsapplied. 

 
4.5.7. The audited balance sheets for the last five years should be submitted, whichmust 

demonstratethesoundnessoftheapplicant’sfinancialposition,showinglong–term 
profitability including an estimated financial projection for the next two 
yearsIfnecessary, the employer will make inquiries with the applicant’sbankers. 

 
4.5.8. LitigationHistory 

TheApplicantshouldprovideaccurateinformationonanylitigationorarbitrationresulting 
fromcontractscompletedorunderexecutionbyhimoverthelastfivefinancialyears.A 
consistenthistoryofawardsagainsttheApplicantoranypartnerofajointventuremay result in 
failure of theapplicant. 

 
4.5.9. Disqualification 

Even though the applicants meet the above criteria, they are subject tobedisqualified 
if theyhave: 
Made misleading or false representation in the forms, statements submitted, and 
/orRecord of poor performance such as abandoning the work, rescinding of 
contractforwhich the reasons are attributable to the non – performance of 
thecontractor;consistent history of litigation awarded against the applicant or 
financial 
failureduetobankruptcy.Therescindingofcontractofajointventureonaccountofreasons
otherthannon–performance,suchasMostExperiencedpartnerofjointventurepulling 
out, court directions leading to breaking up of a joint venture before thestart 
ofwork,whicharenotattributabletothepoorperformanceofthecontractorwill, however, 
not affect the qualification of the individualpartners. 

 
 

4.5.10.ThebidderwhohaveappliedforcorporateDebtRestructuring(CDR)/facingrecoveryproceedi
ngsfromfinancialinstitutions/facingwindingupprocessing/thoseunderBIFR in the last 5 
financial year shall be considered for bid qualification. However if the bank/ financial 
institution has accepted the proposal of debt restructuring on or before thelast 
dateofonlinesubmission,thesameshallbeconsideredforfurtherevaluation.Anaffidavit 
bybidderalongwithcertificatefrombankmustbeproducedinsuchcases.IncaseofJoint 
Ventureagreement,thisprovisionshallbeapplicableforbothleadpartnerandJVpartner. 
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#4.6  JOINT VENTURE: (Maximum 3 Members i.e. 1 Lead & 2Others) 
(Applicableonlyforestimatedprojectcostof50Croreandabove) 

 
4.6.1. Joint ventures must comply with the followingrequirement: 

 
(a) Following are the minimum qualificationrequirements: 

 
(i) Theleadpartnershallmeetnotlessthan50percentofallcriteriagiveninpara 

4.5.3&4.5.6above.Thejointventuremustcollectivelysatisfythecriteriaofpara 
4.5.3&4.5.6above.Theexperienceoftheotherjointventurepartnersshallbeconsidered if 
it is not less than 30 percent of the qualifying criteria in para 4.5.3  & 
4.5.6above. 

 
(ii) Individually each member must satisfy the requirements of para 4.5.7 &4.5.8above. 

 
(b) Bid shall be signed so as to legally bind all partners, jointly and severally, andshall 

besubmittedwithacopyofthejointventureagreementprovidingthejointandseveral 
liabilities with respect to thecontract. 
 

4.6.2.Qualificationofajointventuredoesnotnecessarilyqualifyanyofitspartnersindividuallyora
sapartnerinanyotherjointventure.Incasedissolutionofajointventure,eachoneofthecon
stituentfirmsmayqualifyiftheymeetallthequalification requirements, subject to the 
written approval of theEmployer. 

 
4.7. Bid Capacity. 

 
Applicants who meet the minimum qualification criteria will be qualified only 
iftheiravailable bid capacity at the expected time of bidding is more than the total 
estimated cost of the works. The available bid capacity will be calculated asunder: 

 
Assessed Available Bid Capacity     =      ( A*N*2-B),where 

 
A=Maximum value of work executed in any one year during the last five years 

(updated to the price level of the year indicated in appendix) taking into 
account the completed as well as works in Progress. 

 
B =Value at current price level of the existing commitments and ongoing works to be 

completed durire reeng the next (period of completion of work for which bids 
are invited);and 

 
N = Number of years prescribed for completion of the works for which the bids are 

invited. 
 

Note:-In Case of joint venture, the available bid capacity will be applied for 
each partner to the extent of his proposed participation in the 
execution of the work. 

 
 

4.8 Even though the bidders meet the above qualifying criteria, they are subject to 
be disqualified if they have: 

 
- Made   misleading   or   false   representation   in   the   forms,   statements and 

Attachmentsthesubmittedinproofthequalificationrequirements;and/or 
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- Record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delay in completion, litigation history, or 
financial failures etc.; and/or 

- Participated in the previous bidding for the same work and had quoted 
unreasonably high bid prices and could not furnish rational justification to the 
employer. 

 

 
5. One bid per bidder 

 
5.1.  Each bidder shall submit only one bid for one package. A bidder who submits 

participates in more than one bid (other than as a subcontractor or in case of 
alternatives that have been permitted or requested) will cause all the proposals with 
the bidder’s participation to be disqualified. 

 
6. Cost of Bidding 

 
6.1. The bidder shall bear all costs associated with the preparation and submission 

ofhisBid, and the Employer will in no case be responsible and liable for those costs. 

 
7. Site Visit 

 
7.1. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine the Site of work and its surrounding and obtain all information that 
maybenecessaryforpreparingtheBidandenteringintoacontractforconstructionoftheW
orks. 
ThecostsofvisitingthesiteshallbeattheBidder’sown expense. 
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B. BIDDING DOCUMENTS 

 
8. Content of Bidding Documents 
8.1 The set ofbiddingdocumentscomprisesthedocumentslisted below andaddenda 

issued in accordance with Clause10: 
Section Particulars Volume No. 

- Invitation forBids  

I 1 Instructions to Bidders 

2 Qualification Information, and other forms 

3 Conditions of Contract 

4 Contract Data 

5 Technical Specifications II 

6 Form of Bid III 

7 Bill of Quantities 

8 Securities and other forms 

9 Drawings IV 

10 Documents to be furnished by bidder V 

 

8.2. Volumes I, II, III and IV are available online and documents to be furnished by the 
bidder in compliance to section 2 will be prepared by him and furnished as Volume- 
V in two parts (refer clause12). 

 
8.3. Thebidderisexpectedtoexaminecarefullyallinstructions,conditionsofcontract, 

contract data, forms, terms, technical specifications, bill of quantities, 
forms,AnnexesanddrawingsintheBidDocument.Failuretocomplywiththerequirements
ofBidDocumentsshallbeatthebidder’sownrisk.Pursuanttoclause26hereof,bidswhic
harenotsubstantiallyresponsivetotherequirementsoftheBidDocumentsshall 
berejected. 

 
9. Clarification BiddingDocuments 

 
9.1 A  prospectivebidderrequiringanyclarification  of  thebiddingdocumentsmay notify 

the Employer in writing or through E-mail at the Employer’saddress 
indicatedintheinvitationtobid.TheEmployerwillrespondtoanyrequestforclarificatio
n which he received earlier than 15 days prior to the 
deadlineforsubmissionofbids.Employer’sresponsewillbepublishedonwebsiteincludi
nga description of the enquiry but without identifying itssource. 

 
9.2. Pre-bidmeeting 

 
9.2.1. The bidder or his official representative is invited to attend a pre-bidmeeting which 

will take place at the address, venue, time and date as indicated intheappendix. 
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9.2.2. The purpose of the meeting will be to clarify issues and to answer questions 
onanymatter that may be raised at thatstage. 

 
9.2.3. Thebiddershallberequiredtosubmitanyquestionsinwritingore-mailtoreachthe 

Employer not later than 03 days before themeeting. 

 
9.2.4  Minutes of the meeting, including the  question  raised  (Without  identifying 

thesource of enquiry) and the responses given will be published without delay 
onthetender website i.e. www.nprocure.com. Any modification ofthebidding 
documents listed in sub-Clause 8.1 which may become necessary as a result 
ofthepre-bid meeting shall be made by the Employer exclusively through the issue 
ofanAddendum pursuant to Clause 10 and not through the minutes of thepre-
bidmeeting. 

 
9.2.5.  Non-attendance at the pre-bid meeting will not be a cause for disqualification ofa 

bidder. 

 
10. Amendment of BiddingDocuments 

 
10.1 Beforethedeadlineforsubmissionofbids,theEmployermaymodifythebidding 

documents by issuingaddenda. 

 
10.2. Anyaddendumthusissuedshallbepartofthebiddingdocuments.TheEmployerwill 

assume no responsibility for thesame. 

 
10.3. Togiveprospectivebiddersreasonabletimeinwhichtotakeanaddendumintoaccountin

preparingtheirbids,theEmployermay,athisdiscretion,extendasnecessary the 
deadline for submission of bids, in accordance with Sub-Clause20.2below. 
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C. PREPARATION OFBIDS 
 

11. Language of theBid 
 

11.1 Alldocumentsrelatingtothe bid shall be in theEnglishlanguage. 
 

12. Documents Comprising theBid 
 

12.1. ThebidbesubmittedbythebidderasVolumeVofthebiddocument(referClause8.1) shall 
be in two separateparts: 

 
Part I  shall be named “Technical Bid” and shallcomprise 

 

(i) Bid Security in the form specified in Section8 
 

(ii) QualificationInformationandsupportingdocumentsasspecifiedinSection2 
 

(iii) Certificates, undertakings, affidavits as specified in Section2 
 

(iv) Any other information pursuant to Clause 4.5 of theseinstructions 
 

(v) Undertaking that the bid shall remain valid for the period specified 
inClause15.1 

 
 

Part II shall be named “Financial Bid” and shallcomprise 
 

(i) Form of Bid as specified in Section6 
 

(ii) Priced Bill of Quantities for items specified in Section7 
 
 

12.2. The Bidder shall submit the details / information pertaining to  eachparti.e.technical 
as well as financial and must be submitted onlineonly. 

12.3. Following documents will be deemed to be part of thebid. 
 

 
 Section Particulars VolumeNo. 

 Invitation for Bids(IFB)  
1 Instruction to Bidders VolumeI 
3 Conditions of Contract  
4 ContractData  
5 Specifications VolumeII 
9 Drawings VolumeIV 

 
13. 

 
BidPrices 

  

 

13.1 TheContractshallbeforthewholeworksasdescribedinSub-Clause1.1,basedon the 
priced Bill of Quantities submitted by the Bidder. 

 
13.2 The bidder shall fill in rates and prices and line item total (both in figures 

andwords)for all items of the Works described in the Bill of Quantities along with 
total bidprice 
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(Both in figures and words). Items for which no rate or price is entered by 
thebidderwill not be paid for by the Bill ofQuantities. 

 
13.3 Allduties,taxes,andotherleviesexceptGSTpayablebythecontractorunderthecontract,or

foranyothercauseshallbeincludedintherates,pricesandtotalBidPrice submitted by the 
Bidder. (GST will be paidextra) 

 
13.4 Deleted 

 
13.5 The rates and prices quoted by the bidder are subject to adjustment 

duringtheperformanceoftheContractinaccordancewiththeprovisionsofClause47ofthe
Condition of Contract (Irrespective of the time limit and BidAmount) 

 
14. Currencies of Bid andPayment 

 
14.1 The unit rates and the prices quoted by the bidder shall be entirely in 

IndianRupees.All payments shall be made in IndianRupees. 
 

15. Bid Validity 
 

15.1 Bids shall remain valid for a period of not less than 120 days after the 
deadlinedateforbid submission specified in Clause20. 

 
15.2 In exceptional circumstances, prior to expiry of the original time limit, 

theEmployermay request that the bidders may extend the period of validity for a 
specifiedperiod. A bidder may refuse the request without forfeiting his bid security. A 
bidderagreeing to the request will not be required or permitted to modify his bid, but 
willberequired to extend the validity of his security for a period of the extension, 
andin compliance with Clause 16 in allrespects. 

 
16. Bid Security 

 
16.1. The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shownin 

column 4 of the table of IFB for this particular work. This Bid security shall beinfavor 
of Employer as named in Appendix and may be in one of the followingforms; 
a. Bank Guarantee from any scheduled Indian bank, in the format given in 

Volume III. (Bank Guarantee is applicable only for Bid Estimated Amount of01 
Crore and above) and Bank Guarantee of Schedule and Private Banks shallbe 
considered as per GoG Finance Department’s Circular No.FD/MSM/e- 
file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest amendment. 

 
b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreignBank 

approved by the Reserve Bank of India. 
OR 

#AValidBidSecurity/EMDExemptionCertificateissuedby(1)Road&Building 
Department or (2) Narmada Water Resources, Water Supply and KalpsarDepartment 
of Govt of Gujarat. Exemption Certificate is applicable only when Registration 
Certificate of Appropriate Class and Category of Approved Contractors is 
required as eligible criteria of bidder. 
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16.2. Bank guarantees (and other instruments having fixed validity) issued as 
suretyforthebidshallbevalidfor45daysbeyondthevalidityofthebidi.e.totalvalidityof 
120+45 = 165Days 

 
16.3. Any bid not accompanied by an acceptable Bid Security and not securedasindicated 

in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer asnon-
responsive. 

 
16.4. The Bid Security of unsuccessful bidders will be returned within 28 days of 

theendof the bid validity period specified in Sub-Clause15.1 
 
 

16.5 The Bid Security of the successful bidder will be discharged when the  bidderhassigned 
the Agreement and furnished the required PerformanceSecurity. 

 
 
 

16.6. The bid Security may beforfeited 
 

(a) IftheBidderwithdrawsthebidafterBidopeningduringtheperiodofBidvalidity. 
 

(b) Ifthe BidderdoesnotacceptthecorrectionoftheBidPrice, ifany or 
(c) In the case of a successful Bidders, if the Bidder fails the specified time limitto 

(i) Sign the Agreement;or 
(ii) Furnish the requirement PerformanceSecurity. 

(d) #If found necessary, the bidder will be intimated for negotiation, He  will be 
intimatedmaximumthreetimeswithinthevalidityperiodfornegotiation,If contractor 
does not respond in time, his Bid Security (EMD) will be forfeited andhis tender will 
be rejected. Punitive action will be taken on such contractors. (As perGoG R&B Dept’s 
Gr. No. S/22/2017/639/D,Dt.08/06/2018) 

 
17. Alternative Proposals byBidders. 

 
17.1. Biddersshallsubmitoffersthatfullycomplywiththerequirementsofthebidding 

documents,includingtheconditionsofcontract(includingmobilizationadvanceortime 
for completion), basic technical design as indicated in the drawingandspecifications. 
Conditional offers or alternative offers will not be considered furtherin the process of 
tenderevaluation. 

 
18. Format and Signing of Bid 

 
18.1. The Bidder shall prepare documents comprising the bid as described in Clause 

12oftheseInstructionstobidderasthe“TechnicalBid“and“FinancialBid”inseparate parts 
to beuploaded. 
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D.  SUBMISSION OFBIDS 
 

19. Deleted 
 

20. Deadline for Submission of theBids 
 

20.1. Complete Bids must be received online by the Employer at the 
tenderwebsitespecified above not later than the date indicated inappendix. 

 
20.2. TheEmployermayextendthedeadlineforsubmissionofbidsbyissuinganamendmentina

ccordancewithClause10,inwhichcaseallrightandobligationofthe Employer and the 
bidders previously subject to the original deadline will thenbesubject to the 
newdeadline. 

 
21. Deleted 

 
 

22. Modification and Withdrawal ofBids 
 

22.1. Bidders may modify or withdraw their bids online before the deadline 
prescribedinClause 20 or pursuant to Clause23. 

22.2 Deleted 
 

22.3. NobidshallbemodifiedorwithdrawnafterthedeadlineforsubmissionofBid. 
 

22.4. Withdrawal or modification of a bid between the deadline for submission of 
bidsandtheexpirationoftheoriginalperiodofbidvalidityspecifiedin Clause15.1above 
or as extended pursuant to Clause 15.2 may result in the forfeiture of theBidsecurity 
pursuant to Clause16. 
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E. BID OPENING ANDEVALUATION 
 

23. BidOpening 
 
 
23.1The Employer will open all the Bids received including modifications made pursuant 

toClause22,inthepresenceoftheBiddersortheirrepresentativeswhochoosetoattendatti
me,dateandtheplacespecifiedinAppendixinthemannerspecifiedin Clauses 20 and 
23.3, In the event of the specified date of Bid opening being declareda holiday for the 
Employer, the Bids will be opened at the appointed timeandlocation on the next 
workingday. 

23.2. Deleted. 
23.3. The “Technical Bid” shall be opened. The amount, form and validity of thebid security 

furnished with each bid will be announced. If the bid security 
furnisheddoesnotconformtotheamountandvalidityperiodasspecifiedintheinvitationfo
rbid(ref. Column 4 and paragraph 3), and has not been furnished in the form 
specifiedin Clause 16, the technical bid will not beopened. 

23.4. (i)  Subject to confirmation of the bid security by the issuing Bank, 
thebidsaccompanied with valid bid security will be taken up for 
evaluationwithrespecttotheQualificationinformationandotherinformationfurn
ishedin part I of the bid pursuant to Clause12.1. 

(ii) If required, the bidder will be asked in writing to clarify 
hisQualificationDocuments with respect to any requiredclarification. 

(iii) Thebidderswillrespondinnotmorethan7daysofissueoftheclarificationletter. 
(iv) Immediately (usually within 3 or 4 days), on receipt of these 

clarificationtheEvaluation Committee will finalize the list of responsive 
bidderswhosefinancial bids are eligible forconsideration. 

23.5. Deleted 
23.6 At the time of opening of “Financial Bid”, the names of the bidders werefound 

responsiveinaccordancewithClause23.4(iv)willbeannounced.Thebidsofonly these 
bidders will be opened. The responsive Bidders’ names, the Bid prices,the 
totalamountofeachbid,anydiscountandsuchotherdetailsastheEmployermay consider 
appropriate, will be announced by the Employer at theopening. 

23.7 the time of opening of “Financial Bid”, the names of the bidders werefound 
responsiveinaccordancewithClause23.4(iv)willbeannounced.Thebidsofonly these 
bidders will be opened. The responsive Bidders’ names, the Bid prices,the 
totalamountofeachbid,anydiscount,andsuchotherdetailsastheEmployermay consider 
appropriate, will be announced by the Employer at theopening. 

23.8 In case bids are invited for more than one package, the order for opening 
ofthe“Financial Bid” shall be in order of Estimated amount of Bids from highest 
tolowest. 

 
23.9 TheEmployershallprepareminutesoftheBidopening,includingtheinformationdisclose

d to those present in accordance with Sub-Clause23.6. 
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24 Process to beConfidential 
24.1  Information relating to the examination, clarification, evaluation, and 

comparisonofBids and recommendations for the award of a contract shall not be 
disclosedtoBidders or any other persons not officially concerned with such process 
untiltheaward to the successful Bidder has been announced. Any effort by Bidder 
toinfluencetheEmployer’sprocessingofBidsorawarddecisionsmayresultinthe 
rejection of hisBid. 

 
25. Clarification of FinancialBids 

 
25.1. To assist in the examination, evaluation, and comparison of Bids, the Employermay, 

at his discretion, ask any Bidder for clarification of his Bid, including 
breakdownsofunitrates.Therequestforclarificationandtheresponseshallbeinwritingor
bye- 
mail,butnochangeinthepriceorsubstancesoftheBidshallbesought,offered,orpermitted 
except as required to confirm the correction of arithmeticerrorsdiscovered by the 
Employer in the evaluation of theBids. 

25.2  Subject to sub-clause 25.1, no Bidder shall contact the Employer on  
anymatterrelatingtohisBidopeningtothecontractisawarded.IftheBidderwishestobring 
additional information to the notice of the Employer, it should do so inwriting. 

25.3. AnyeffortbytheBiddertoinfluencetheEmployerintheEmployer'sbidevaluation,bid 
comparison or contract award decision may result in the rejection of theBidders’ bid. 

 
26. Examinations of Bids and Determination ofResponsiveness 

 
26.1 During the detail evaluation of "Technical Bid", the Employer will 

determinewhethereachBid(a)meetstheeligibilitycriteriadefinedinClause3and4;(b)ha
sbeen properly signed; (c) is accompanied by the required securities and; 
(d)issubstantiallyresponsivetotherequirementsoftheBiddingdocument.Duringthedet
ailed evaluation of the “Financial Bid”, the responsiveness of the bids willbe 
furtherdeterminedwithrespecttotheremainingbidconditions,i.e.,pricedbillofquantitie
s, technical specifications, anddrawings. 

 
26.2 A substantially responsive “Financial Bid” is one which confirms all theterms, 

conditions and specifications of bidding documents, without material 
deviationorreservation. A material deviation or reservation is one (a) which affects 
inanysubstantial way the scope, quality, or performance of the Works; (b) which 
limitsin any substantial way, inconsistent with the Bidding documents, the 
Employer’srights or the Bidder’s obligations under the Contract; or (c) whose 
rectification wouldaffect unfairly the competitive position of other Bidders 
presentingsubstantiallyresponsiveBids. 

 
 

26.3 Ifa“FinancialBid”isnotsubstantiallyresponsive,itwillberejectedbythe Employer, and 
may not subsequently be made responsive by correctionorwithdrawal of the non-
conforming deviation orreservation. 

 
27. Deleted 
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28. Deleted 
 
29. Evaluation and Comparison of FinancialBids 

 
29.1. The Employer will evaluate and compare only the Bids determined tobesubstantially 

responsive in accordance with Sub-Clause26.2. 
29.2. Deleted. 
29.3. The Employer reserves the right to accept or reject any variation 

ordeviation.Variationanddeviationsandotherfactors,whichareinexcessoftherequirem
entsoftheBiddingdocumentsorotherwiseresultinunsolicitedbenefitsfortheEmployer, 
shall not be taken in to account in Bidevaluation. 

29.4. The estimated effect of the price adjustment conditions under Clause 47 
oftheConditionsofContact,duringtheperiodofimplementationoftheContract,willnot be 
taken in to account in Bidevaluation. 

 
29.5. IftheBidofthesuccessfulBidderisseriouslyunbalancedinrelationtotheEngineer’s 

estimate of the cost of work to be performed under the contractthe Employer may 
require the Bidder to produce detailed consistency of thosepriceswith the 
construction methods and schedule proposed. After evaluation of thepriceanalyses, 
the Employer may require that the amount of the performance 
securitysetforthinClause34beincreasedattheexpenseofthesuccessful/biddertoalevel 
sufficient to protect the Employer against financial loss in the event of default 
ofthesuccessful Bidder under theContract. 

 
29.6. AbidwhichcontainsseveralitemsinthebillofQuantitieswhichareunrealistically 

pricedlowandwhichcannotbesubstantiatedsatisfactorilybythebiddermayberejected 
asnon-responsive. 

 
30. Deleted 
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F. AWARD OFCONTRACT 
 

31. Award Criteria 
 

31.1. Subject to Clause 32, the Employer will award the contract to the Bidder 
whoseBidhas beendetermined. 

(i) to be substantially responsive to the Bidding documents and who 
hasofferedthe lowest evaluated Bid Price;and 

(ii) tobewithintheavailablebidcapacityadjustedtoaccountforhisbidpricewhich is 
the lowest evaluation in any of the packages opened earlier 
thantheoneconsideration. 
Innocase,thecontractshallbeawardedtoanybidderwhoseavailablebidcapacity 

is less than the evaluated bid price, even if the said bid is 
thelowestevaluatedbid.Thecontractwillinsuchcasesbeawardedtothenextlowestbidde
rat his evaluation bidprice. 

 
32. Employer’s Right to Accept any Bid and to Reject any or all Bids 

 
32.1. NotwithstandingClause31,theEmployerreservestherighttoacceptorrejectanyBid,andt

ocanceltheBiddingprocessandrejectallBids,atanytimepriortotheaward of contract, 
without thereby incurring any liability to the affected bidder orBidder or any 
obligation to inform the affected Bidder or Bidders of the groundsforthe Employer’s 
action. 

 
33. Notification of Award and Signing ofAgreement 

 
33.1. The Bidder whose Bid has been accepted will be notified of the award 

bytheEmployerpriortoexpirationoftheBidvalidityperiodbycable,telexorfacsimileconfi
rmed by registered letter. This letter (hereinafter and in the 
conditionofcontractcalledthe“LetterofAcceptance”)willstatethesumthattheEmployer
will pay the Contractor in consideration of the execution, completion, and 
maintenanceoftheWorksbytheContractorasprescribedbytheContract(hereinafterandi
ntheContract called the “ContractPrice”). 

 
33.2 The notification of award will constitute the formation of the contract, subject only to 

the furnishing of a performance security in accordance with the provisions of Clause. 
 

33.3. The Agreement will incorporate all agreements between the Employer 
andthesuccessfulBidder.ItwillbesignedbytheEmployerandtothesuccessfulBidder,with
in28daysfollowingthenotificationofawardalongwiththeLetterofAcceptance. Within 
21 days of receipt, the successful Bidder will sign the Agreement and deliver it to the 
Employer. 

33.4. Upon the furnishing by the successful Bidder of the Performance 
Security,theEmployer will promptly notify the other Bidders that their Bids 
havebeen unsuccessful. 

 
34. PerformanceSecurity 

 
34.1. (A)Within 10(Ten) days of receipt of Letter of Acceptance,the successful Bidder shall 

furnish to the Employer an irrevocable and unconditional guarantee froma Bank 
in the form set forth in Section 8 (the “Performance Security”) foran 
amountequalto5%(fivepercent)ofitsContractPrice.Incaseofbidsmentioned 
below, the successful Bidder, along with the PerformanceSecurity, 
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shallalsofurnishtotheAuthorityanirrevocableandunconditionalguaranteefrom a 
Bank in the same form given at Section 8 towards an Additional 
PerformanceSecurity(The“AdditionalPerformanceSecurity”)foranamount 
calculated asunder: 

 
(a) If the Contract Price offered by the Selected Bidder is lower than 

10%butupto 20% of the Estimated Project Cost, then the 
AdditionalPerformance 
Securityshallbecalculated@20%ofthedifferenceinthe(i)EstimatedProject 
Cost (as mentioned in Bid Document) - Minus 10% oftheEstimated 
Project Cost and (ii) Contract Price offered by theselectedBidder. 

(b) If the Contract Price offered by the Selected Bidder is lower than 
20%ofthe Estimated Project Cost, then the Additional 
PerformanceSecurityshall be calculated @ 30% of the difference in the (i) 
EstimatedProject Cost (as mentioned in Bid Document) - Minus 10% of 
theEstimatedProject Cost and (ii) Contract Price offered by the 
selectedBidder. 

(c) This Additional Performance Security shall be treated as part 
ofthePerformanceSecurity. 

(B) The Performance Security shall be valid beyond 60 (Sixty) days from the 
stipulated date of completion of the project and the Additional Performance 
Security shall be valid beyond 28 (twenty-eight) days of Project Completion 
Date. 

 
Performance Security shall become refundable/releasable within 15 days 

after certified project completion date subject to Fulfillment of contractual 
obligation and settlement of all dues and claims. 

 
34.2. If the performance security is provided by the successful Bidder in the form of a 

Bank Guarantee, it shall be issued either (a) at the Bidder’s option, by a 
Nationalized/ScheduledIndianbankor(b)byaforeignbanklocatedinIndiaandaccepta
bletotheEmployer.AsperGoGFinanceDepartment’sCircularNo. FD/MSM/e-
file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest amendment. 

 
34.3. Failure of the successful Bidder to comply with the requirement of Sub-

Clause34.1shallconstitutesufficientgroundsforcancellationoftheawardandforfeiture
ofthe Bid Security. 

 
35 Advance Payment and Security 

 
35.1    The Employer will provide an Advance payment on the Contract Price as stipulated 

in the Conditions of Contract, subject to maximum amount, as stated  in the Contract 
Data. 

 
36. Deleted 

 
37. Corrupt of Fraudulent Practices 

 
37.1 TheEmployerwillrejectaproposalifitdeterminesthattheBidderrecommendedfor 

award has engaged in corrupt or fraudulent practices in completing 
forthecontractinquestionandwilldeclarethefirmineligible,eitherindefinitelyorfora 
stated period of time, to be awarded a contract with National Highways 
AuthorityofIndia/StatePWDandanyotheragencies,ifitatanytimedeterminesthatthefir
m hasengagedincorruptorfraudulentpracticesincompletingforthecontractor,orin 
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execution. 
37.2 Furthermore,BiddersshallbeawareoftheprovisionstatedinSub-Clause59.2ofthe 

Conditions of Contract. 
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APPENDIX TOITB 
Clause Reference 
With respect to 

Section–I 
 

1. The Name of the Employer is Executive Engineer, 
Panchayat Irrigation Division, Rajkot 

[Cl.1.1] 

2. The last five financial years.  
1.  2025-2026 
2. 2024-2025 
3. 2023-2024 
4. 2022-2023 
5. 2021-2022 

3. This Annual Financial Turnover Amount is Rs. ---Not Applicable--- [Cl.4.5.3(a)] 
4. Value of Work is Rs. 21,16,558=56/-   

5. Deleted  
6. The cost of electric work is Rs. 0.00/-  
7. The cost of water supply / sanitary works is Rs. 0.00/-  
8. Liquid assets and/or availability of credit facilities is Rs.---Not 

Applicable--- 
[Cl.4.5.6] 

9. Price level of the financial year 2026-27 [Cl. 4.5.2] 
10. The pre-bid meeting will take place at: Executive Engineer, Panchayat 

Irrigation Division, & Date as per NIT  
[Cl. 9.2.1] 

11. Thetechnical Bid will be opened at the office of the Executive Engineer, 
Panchayat Irrigation Division, Rajkot on dt at 
…...........AM/PM AS PER NIT 

 

12. Address of the Employer: Executive Engineer, Panchayat Irrigation Division, 
Rajkot, 6th Floor, Old. Court Building, Hospital Chowk, Rajkot-360001. 

 

13. Deleted  
14. The bid should be submitted latest by As stated on online NIT [Cl. 20.1 

&20.2] 
15. The bid will be opened at As stated on online NIT at website  https:// 

www.nprocure.com  
[Cl. 23.1] 

16. The Bank Draft in favorof“Executive Engineer, Panchayat Irrigation 
Division, Rajkot” 

 

17. Deleted  
18. Escalation factors (for the cost of works executed and financial figure to a 

common base value) for works completed 
[Cl.4.5.2] 

Year Financial Year Multiplying factor 

Base year of inviting tender 2026-2027 1.00 

-1 2025-2026 1.10 

-2 2024-2025 1.21 

-3 2023-2024 1.33 

-4 2022-2023 
 

1.46 

-5 2021-2022 1.61 
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#LISTOFKEYPLANT&EQUIPMENTTOBEDEPLOYEDONCONTRACTWORK 

[Reference CL.4.5.5] 
 

 
Thecontractorsshallalsogivealistofmachineriesinhispossessionandwhichtheypropos
e to use on thework. 

 
Sr. 

No. 
Plantor

Machinery 
Location AgeofMach

inery(maxi
mum 15 
years) 

Make Capacity Approximate
Value 

Remark 

1 2(a) 2(b) 3 4 5 6 7 
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ListofKeyPersonneltobedeployedonContractWork(Reference 

Cl.4.5.4) 

 
# Employment of a qualified site Engineer by theContractor. 
The Contractor shall employ full-time technically qualified staff during the execution 
ofthiswork as under:- 
1. Two graduate Civil Engineers and three diploma Civil Engineers when cost of thework 

to be executed is more than Rs.50lakhs. 
2. One graduate & two Diploma, Civil Engineers when the cost of the work to beexecuted 

is more than Rs.15 lakhs but less than Rs.50lakhs. 
3. MinimumTwoDiplomaCivilEngineerwhenthecostofworkislessthanRs.15lakhsbut more 

than Rs.5lakhs. 
4. Minimum One Diploma Civil Engineers for the work when the cost of work 

tobeexecuted is less than Rs. 5 lakhs. The Engineer so employed for the 
Governmentwork 
musthavesufficientexperiencetohandletheworkindependently.SuchanEngineershall 
have to stay at the site of work and he shall not be entrusted with otherdutyexcept 
thiswork. 

 
In case the contractor or partner of the contractor firm is a Civil 
GraduateEngineer,EmploymentofaseparateEngineerwillnotbenecessaryprovidedthatt
heEngineerpartner himself attends the execution of the work on thesite. 

 
Within 15 days of issue of work-order the Contractor will have to furnish to theDeputy 
Executive Engineer-in-charge of the work the Name, Qualifications, copyofmarksheet, 
Color Photograph and the appointment order issued 
suchengineersengagedforthiscontractwork.If15daysafterissueofworkordersuchdesign
atedSite Engineers do not resume or do not remain present on site of work, the 
recoveryatthe rate of Rs.30,000-00 per month per Engineer will be made 
fromthebills/deposit/dues of the contractor. Such recovery shall benon-refundable. 
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SECTION -2 

QUALIFICATION INFORMATION 
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--------

--------

--------

--

DELE

TE----

--------

--------

--------

--------

--------

-- 

QUALIFICATIONINFORMATION 
 

TheinformationtobefilledinbytheBidderinthefollowingpageswillbeusedforthepurpos
eofpostqualificationasprovidedforinClause4oftheInstructiontoBidders.This information will 
not be incorporated in theContract. 

 
1. For IndividualBidders 

 
1.1 Constitution or legal status 

ofBidder(AttachCopy) 
 

Place ofregistration 
 

Principal place ofbusiness   
 

Power of attorney of signatory of 

Bid(Attach) 

1.2 Total value of Civil engineering constructions    2018-
2019Workperformed in thelastfiveyears 2019-2020(       
in Rs.Lakhs) 2020-2021 

2021-2022 
2022-2023 

 

15.2.1Workperformedasprimecontractor,workperformedinthepastasanominatedsub-
contractor will also be considered the sub-contract involved execution 
ofallmainitemsofworkdescribedinthebiddocuments,providedfurtherthatallotherquali
ficationcriteriaaresatisfied(inthesamename)onworksofasimilarnatureover the last 
five years** and in current year before the submission of thebid. 

 
Project
Name 

Nameoft
heEmplo

yer 

Description
ofwork 

Contract
No. 

Valueof
contract

(Rs. 
Crore) 

Date
ofiss
ueof
work
order 

Stipulated
period
 of
completion 

Actualdateo
fcompletion

* 

Remarkex
plainingre
asonsforde
lay&workC
ompleted 

         

 

*Attachcertificate(s)fromtheEngineer(s)in-charge 
**Immediatelyprecedingthefinancialyearinwhichbidsare received. 
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--------

--------

--------

--------

--------

--

DELE

TE----

--------

--------

--------

--------

--------

-- 

#1.3.2Quantitiesofworkexecutedasprimecontractor,workperformed,inthepastasa 
nominated sub-contractor, will also be considered provided thesub-contract 
involved execution of all main items of work described in the bid document, 
provided, further that all other qualification criteria are called (in the same 
nameandstyle) in the last five years** and in current year before the submission of 
thebid. 

*To be modified as per the nature and scope ofwork   
 

Year Nameo
fthe 

work 

Nameof 
theEmplo

yer 

Quantity of work performed(Cum/MT) Remarks*
(indicate 

contractR
ef)contra

ctRef) 

Cement 
Concrete(I
ncluding 

RCC&PCC)I
TEM1 

Rubble 
Pitching 
ITEM 2 

Earth 
Works 
ITEM 3 

 

20  -20        
20  -20        
20  -20        
20  -20        
20  -20        

 

1.4 InformationonBidCapacity(worksforwhichbidshavebeensubmittedandworkswhich 
are yet to be completed) as on the date of thisbid. 

 
(A) Existing commitments and on-goingworks: 

 
Description

ofworks 
Place 
&Sta

te 

Contract
No. 

Name&A
ddressof 

Employer 

ValueCo
ntract 

(Rs.Cr) 

Stipulated 
Period of 
Completion 

Valueof 
Works* 

remaining 
tobe 

completed 
(Rs. Cr) 

Anticipated
of 

completion 

1 2 3 4 5 6 7 8 
        

 

*Attachcertificate(s)fromtheEngineer(s)in-charge 
**Immediatelyprecedingthefinancialyearinwhichbidsarereceived. 

 
1.5 AvailabilityofkeyitemsofContractorsEquipmentforcarryingouttheworks(Ref.Clause 

4.5.5). The Bidder should list all the information requestedbelow. 
 

ItemofEqu
ipment 

Requirement AvailabilityProposals Remarks(f
romwho
mtobe 
purchased 

NO Capacity Owned/Lea
sed 
tobeprocure
d 

Nos/.Ca
pacity 

Age/Condi
tions 
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--------

--------
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DELE

TE----

--------

--------

--------

--------

--------

-- 

1.6 Qualifications and experience of key personnel required for 
administrationandexecution of the contract. Attach biographical data. Refer also to 
Sub  Clause  9.1ofthe Conditions of Contract. 

 
Position Name Qualification YearofExp

erience(Ge
neral) 

Yearofexperi
encein 
theproposed
position 

Senior Engineer  BE-Civil   

Site Engineer  BE-Civil   

     

     

     

 
 
 
 
 
 
 
 

1.7 Proposed sub-contract and firmsinvolved 
Sections 

oftheworks 

Value ofSub- 

Contractor 

Sub-

Contractor(

Name&Add

Experiencein 

similarwork 

    

    

    

    

    

    

 

Attach copies of certificates on possession of valid license for executingwatersupply/ 
sanitary work/ building electrificationworks. 
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DELE

TE----

--------

--------

--------

--------

--------

-- 

1.8 Financialreportsforthelastfiveyears:balancesheets,profitandlossstatements, auditors’ 
reports (in case of companies/corporations), etc. List them belowand attachcopies. 

 
1.9 Evidence of access to financial resources to meet  the  qualificationrequirements:cash 

in hand, lines of credit, etc. List them below and attach copieddocuments. 
 

1.10 Name,address,andtelephone,telex,andfaxnumbersoftheBiddersbankerswhomay 
provide references if contacted by theEmployer. 

 
1.11 Information on Litigation history in which the Bidder isinvolved. 

 
OtherParty

(ies) 
Employer Causeof

Dispute 
Amount
Involved 

Remarksshow
ing 

PresentStatus 
     

 

1.12.  Statement of compliance under the requirements of Sub Clause 3.2 of the instruction 
to Bidders. (Name of Consultant engaged for project preparations is  

 

 
 

 
1.13 Proposed work method and schedule. The Bidder should attachdescriptions, 

drawingsandchartsasnecessarytocomplywiththerequirementsoftheBidding 
documents. (Refer ITB Clause4.1) 

 
 

1.14 Programme 
 

2. Deleted 

3. Additional Requirements 

3.1 Bidders  should  provide  any  additional  information   required to  fulfill

 therequireme

nts of Clause 4 of the Instructions to the Bidders, ifapplicable. 

(i) Affidavit 
(ii) Undertaking 

 
 

* Fill the name ofConsultant 
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--------
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SAMPLEFORMATFOREVIDENCEOFACCESSTOORAVAILABILITY 
OF CREDITFACILITIES 

 
(CLAUSE4.5.6OFITB)

BANKCERTIFICATE 

 
This  is  to  certify thatM/s. is a reputed 

companywith a good financialstanding. 

 

If  the  contract  for  the work,namely is awarded to 

theabove firm, we shall be able to provide overdraft/credit facilities to the extentof 

Rs. to meet theirworking capital requirementsfor executing 

theaboveduring the contractperiod. 

 
 
 
 
 

 

 
 

(Signature)Nam

e ofBank 

Senior 

BankManagerAddressoft

heBank 
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AFFIDAVIT 
 

1. I, the undersigned, do hereby certify that all the statements made in the required 
attachments are true and correct. 

 
2. The undersigned also here by certifies that neither our firm M/s.  

 have not abandoned any work of 
Government of Gujarat/Government of India/any Board or Corporation under 
Government of Gujarat/Government of India nor any contract awarded to 
usforsuchworkshavebeenrescinded,duringlastfiveyearspriortothedateofthisbid. 

 
3. Theundersignedherebyauthorize(s)andrequest(s)anybank,person,firmorcorporat

ion to furnish pertinent information deemed necessary and 
requestedbytheDepartmenttoverifythisstatementorregardingany(our)competenc
eandgeneralreputation. 

 
4. The Undersigned understands and agrees that further qualifying 

informationmayberequested,andagreestofurnishanysuchinformationatthereques
tofthe Department/ Project implementing agency. 

 
 
 
 

 

 
(Signed by an Authorized Officer of the Firm) 

 
 

 
 

 
Title of Officer 

 
 

 

 
Name of Firm 

 
 

 

 
Date 
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UNDERTAKING 

 
I, the undersigned do hereby undertake......... that our firm 

M/s....................................................................................................................would  invest  a  minimum cash 

up to 25% of the  value of the work during implementation of thecontract. 
 
 
 
 

 

(Signed by an Authorized officer of the firm) 
 
 
 
 

 

Title of officer 
 
 
 
 
 
 

 

Name of firm 
 
 
 

 

 
DATE 
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SECTION -3 

CONDITIONS OFCONTRACT 
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CONDITIONSOFCONTRACT 
 

 
1. Definitions 

A. GENERAL. 

 

1.1 Termswhichare defined in theContract Data arenotalsodefined in theConditionsof 
Contract but keep their definedmeaning. 

 
Bill of Quantities means the priced and completed Bill  ofQuantitiesforming 

part of theBid 
 

CompensationEventsarethosedefinedinClause44hereunder 
 

The Completion Date is the date of completion of the Works as 
certifiedbythe Engineer in accordance with Sub Clause55.1 

 
The Contract is the contract between the Employer and 

Contractortoexecute, complete and maintain the Works till the completion of 
DefectsLiability Period. It consists of the documents listed in Clause 2.3below. 

 
The Contract data defines the documents and other 

informationwhichcomprise theContract. 
 

TheContractorisapersonorcorporatebodywhoseBidtocarryouttheWork has 
been accepted by theEmployer. 

 
The Contractor’s Bid is the completed Bidding document submitted 

bytheContractor to the Employer and includes Technical and FinancialBids. 
 

The Contract Price is the price stated in the Letter of 
Acceptanceandthereafter as adjusted in accordance with the provisions of 
theContract. 

 
Daysarecalendardays:monthsarecalendarmonths. 

 
The Defects Liability Period is the period named in the Contract 

Dataandcalculated from the CompletionDate. 
 

 
Works. 

The Employer is the party who will employ the Contractor to carry out  the 

 

The Engineer is the person named in the Contract Data (or 
anyothercompetent person appointed and notified to the contractor to act in 
replacementofthe Engineer) who is responsible for supervising the Contractor, 
administeringtheContract, certifying payments due to the Contractor, issuing and 
valuingVariationsto the Contract, awarding extensions of time, and valuing 
theCompensationsEvents. 

 
Equipment is Contractor’s machinery and vehicles brought temporarilyto 

the site to construct theWorks. 
 

The Initial Contract Price is the Contract Price listed in theEmployer’s 
Letter ofAcceptance. 
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TheIntendedCompletionDateisthedateonwhichitisintendedthattheContracto
rshallcompletetheWorks.TheIntendedCompletionDateisspecifiedin the Contract 
Data. The Intended Completion Date may be revised only bytheEngineer by issuing 
an extension oftime. 

Materials are all supplies, including consumables, used by the 
contractorforincorporation in theworks. 

Plant is any integral part of the work which is to have mechanical,electrical, 
electronic or chemical or biologicalfunctions. 

TheSiteistheareadefinedassuchintheContractData. 

Site Investigation Reports are those which were included in theBidding 
documentsandarefactualinterpretivereportsaboutthesurfaceandsubsurfacecondition
s at thesite. 

Specifications means the Specifications of the works included in theContract 
and any modification or addition made or approved by theEngineer. 

 
TheStartDateisgivenintheContractData.ItisthedatewhentheContractorshallco

mmenceexecutionoftheworks.Itdoesnotnecessarilycoincidewith any of the Site 
PossessionDates. 

 
ASubcontractorisapersonorcorporatebodywhohasaContractwiththeContract

or to carry out a part of the work in the Contract which includes work ontheSite. 
 

Temporary Works are works designed, constructed, installed, 
andremovedby the Contractor which are needed for construction or installation of 
theWorks.A Variation is an instruction given by the Engineer, which varies 
theWorks.TheWorksarewhattheContractrequirestheContractortoconstruct,install,an
dturnovertotheEmployer,asdefinedintheContractData. 

 
2. Interpretation 

 
2.1 In interpreting these Conditions of Contract, singular also means 

plural,malealsomeansfemaleorneuterandtheotherwayaround.Headinghaveno
significance. Words have their normal meaning under the language 
oftheContractunlessspecificallydefined.TheEngineerwillprovideinstructionscl
arifying queries about Conditions of Contract. 

 
2.2 If sectional completion is specified in the Contract Data, references 

intheConditions of Contract to the Works, the Completion date, 
andIntendedCompletion Date apply to any Section of the Works (other than 
referencestothe Completion Date and Intended Completion date for the 
wholeworks) 

 
2.3 The documents forming the Contract shall be interpreted in thefollowing 

order ofpriority 
 

(1) Agreement 
(2) Letter of Acceptance, notice to proceed withworks 
(3) Contractor’sBid 
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(4) ContractData 
(5) Conditions of Contract including Conditions of Contract 
(6) Specifications 
(7) Drawings 
(8) Bills of quantitiesand 
(9) AnyotherdocumentlistedintheContractDataasformingpartoftheContrac

t. 
 

3. Language andLaw 
 

3.1 The language of the Contract and the law governing the Contract are statedin 
the ContractData. 

 
4. EngineersDecisions 

 
4.1 Except where otherwise specifically stated, the Engineer 

willdecidecontractual matters between the Employer and the Contractor in 
therole representing theEmployer. 

 
5. Delegation 

 
5.1 The Engineer may delegate any of his duties and responsibilities 

tootherpeople after notifying the Contractor and may cancel any 
delegationafternotifying theContractor. 

 
6. Communications 

 
6.1 Communications between parties which are referred to in the 

conditionsareeffective only when in writing. A notice shall be effective only 
when itisdelivered (in terms of Indian ContractAct). 

 
7. Sub-Contracting 

 
7.1 The Contractor may subcontract any portion of work, up to a limit specifiedin 

contract data, with the approval of the engineer but may not 
assigntheContract without the approval of the Employer in 
writing.Subcontractingshall not alter the Contractor’s obligations. Sub-
contracting of supplyorspecific items of work is notallowed. 

 
7.2 Thesub-contractormustberegisteredinappropriateclassandcategoryforthe 

part of work to besubcontracted. 
 

8. Other Contractors 

8.1 The Contractor shall cooperate and share the Site with 
othercontractors,publicauthorities,utilitiesandtheEmployerbetweenthedatesg
ivenintheSchedule of other Contractor. The Contractors shall as refer to in 
theContract Data, also provide facilities and services for them as described in 
theSchedule. The employer may modify the schedule of other 
contractorsandshall notify the contractor of any suchmodifications. 
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9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule 
ofKeyPersonnel as referred to in the Contract Data to carry out the 
functionsstatedintheScheduleorotherpersonnelapprovedbytheEngineer.TheE
ngineerwill approve any proposed replacement of key personnel only 
iftheirqualifications, abilities, and relevant experience are substantially equal 
toorbetter than those of the personnel listed in theSchedule. 

9.2 IftheengineeraskstheContractortoremoveapersonwhoisamemberofthe 
Contractor Staff or his work force stating the reasons the Contractorshall 
ensurethatthepersonleavestheSitewithinsevendaysandhasnofurtherconnectio
n with the work in theContract. 

10. Employer’s and ContractorsRisks 
 

10.1 The Employer carries the risk which these Contract states areEmployer’s 
risks,andtheContractorcarriestheriskswhichtheseContractsstatesareContract
orsrisk. 

11. Employer’sRisks 

 
11.1 Theemployerisresponsiblefortheexceptedriskswhichare(a)insofarastheydirec

tlyaffecttheexecutionoftheWorks,therisksofwar,hostilities, invasion, act of 
foreign enemies, rebellion, revolution, insurrection ormilitaryor usurped 
power, civil war, riot commotion or disorder (unless restrictedtothe 
Contractor’s employees), and contamination from any nuclear fuelornuclear 
waste or radioactive toxicexplosive. 

 

12. Contractor’sRisks 

12.1 All risks of loss of or damages to physical property and of personal 
injuryanddeath which arise during and in consequence of the performance 
oftheContract other than the excepted risks are the responsibilityof 
theContractor. 

 
13. Insurance 

 
13.1 The Contractor shall provide, in the joint names of the Employer 

andtheContractor, insurance cover from the Start date to the end of 
theDefectsLiabilityPeriod,intheamountsanddeductiblesstatedintheContractda
ta for the following events which are due to the Contractor’srisks: 

 
(a) Loss of or damage to the works, Plant andmaterials, 

 
(b) Loss of or damage toEquipment 
(c) Loss of or damages of property (expect the Works, Plant, 

MaterialsandEquipment) in connection with the Contract;and 

(d) Personal injury ordeath. 

13.2 Policies and certificates for insurance shall be delivered by the 
Contractortothe Engineer for the Engineer’s approval before the Start Date. 
Allsuchinsurance shall provide for compensation to be payable in the 
typesandproportions of currencies required to rectify the loss or 
damageincurred. 
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13.3 If the Contractor does not provide any of the policies and certificatesrequired, 
the Employer may affect the insurance which the Contractorshouldhave 
provided and recover the premiums the Employer has paidfrompayments 
otherwise due to the Contractor or, if no payment is due,thepayment of the 
premiums shall be a debtdue. 

13.4 Alterations to the terms of an insurance shall not be made 
withouttheapproval of theEngineer. 

 
13.5 Bothpartiesshallcomplywithanyconditionsoftheinsurancepolicies. 

 
14. Site InvestigationReport 

14.1 The Contractor in preparing the Bid shall rely on any site Investigationreports 
referred to in the Contract Data, supplemented by anyinformationavailable to 
the Bidder. 

15. Queries about the Contract data 

15.1 The engineer will clarify queries on the ContractData 
 

16. Contractor to Construct theWorks 
 

16.1 The Contractor shall construct and install the works in accordance 
withthespecification andDrawings. 

 
17. The Works to be completed by the Intended CompletionDate 

17.1 The Contractor may commence execution of the Works on the Start 
Dateandshall carry out the Works in accordance with the programme 
submitted 
bytheContractor,asupdatedwiththeapprovaloftheEngineer,andcompletethem 
by the Intended Completiondate 

18. Approval by theEngineer 
 

18.1 The Contractor shall submit Specifications and Drawings 
showingtheproposedTemporaryworkstotheEngineer,whoistoapprovethemift
heycomply with the Specifications anddrawings. 

18.2 The Contractor shall be responsible for design of temporaryworks. 
 

18.3 The Engineer’s approval shall not alter the contractor responsibility for 
design of the Temporaryworks. 

 
18.4 The Contractor shall obtain approval of third parties to the design 

oftheTemporary works whererequired. 
18.5 All Drawings prepared by the Contractors for the execution of 

thetemporaryor permanent work are subject to prior approval by the 
Engineer beforetheiruse. 

 
19. Safety 

19.1 TheContractorshallbe responsibleforthesafetyofallactivitiesontheSite. 
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20. Discoveries 

20.1 Anythingofhistoricalorotherinterestorofsignificantvalueunexpectedlydiscover
edonthesiteisthepropertyoftheEmployer.Thecontractoristonotify the engineer 
of such discoveries and carry out theEngineer’s instructions for dealing with 
them. 

21. Possession of theSite 

21.1 The Employer shall give possession of all parts of the site to the 
Contractor.IfpossessionofapartisnotgivenbythedatestatedintheContractDatat
heEmployerisdeemedtohavedelayedthestartoftherelevantactivitiesandthis 
will be a CompensationEvent. 

21.2 Ifwithin25%ofthetimelimitoftheproject,80%ofpossessionofthesiteisnot 
handed over to the Contractor, then contractor/ Employer mayfore-closethe 
contract. Contractor/Employer has to foreclose the work within 30daysafter 
lapse of 25%-time limit and after 30 days foreclosure option willbeclosed. 

 
22. Access to theSite 

22.1 The Contractor shall allow the Engineer and any person authorized 
bytheEngineeraccesstotheSite,toanyplacewhereworkinconnectionwiththeCon
tract is being carried out or is intended to be carried out and to 
anyplacewhere materials or plants are being manufactured/ fabricated/ 
assembledfortheworks. 

 
23. Instructions 

 
23.1 TheContractorshallcarryoutallinstructionsoftheEngineerpertainingtoworks 

which comply with the applicable laws where the site islocated. 

23.2 The Contractor shall permit the Employer to inspectthe Contractor’s accounts 
and records relating to the performance of the Contractor 
andtohavethemauditedbyauditorsappointedbytheEmployer,ifsorequiredbyth
e Employer. 

24. Disputes 

24.1 IftheContractorisoftheviewthatadecisiontakenbytheEngineerwaseither 
outside the authority given to the Engineer by the Contract or thatthedecision 
was wrongly taken, the decision shall be referredtoSuperintending Engineer 
(Panchayat Irrigation Circle, Rajkot) within 14 days of the notification of the 
Engineer's decision. If the issue is not resolved, any party can refer the matter 
for conciliation  within   15  days  from  the   decision  given   by      the 
Superintending Engineer (Panchayat Irrigation Circle, Rajkot). 

 

24.2 
(a) For the work upto Rs.100Cr.,if any of the parties is not satisfied with the 

decision of the #Superintending Engineer (Panchayat Irrigation Circle, 
Rajkot), both the parties have to refer to the Chief Engineer concern for 
the conciliation process. 

(b) FortheworkmorethanRs.100Cr.,ifanyofthepartiesisnotsatisfiedwiththede
cisionofthe#SuperintendingEngineer(Panchayat Irrigation Circle, 
Rajkot),boththe parties have to refer to the 
#Secretary,WaterResourcesDepartment, Government of Gujarat for the 
conciliationprocess. 
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If the dispute is not resolved through the conciliation process, he mayreferthe 
dispute to Gujarat Public Works Contract Dispute Arbitration 
Tribunal.IftheContractorfailstoreferaclaim/disputetotheHigherAuthoritywithi
n14 days of the notification of the Engineer's decision, the Contractor 
shallnotbeentitledtoanyadditionalpayment/claimifhedoesn’tfollowtheabove 
sequence in stipulated time and he should not stop thework. 

25. Procedure forDisputers 

 
25.1 The arbitration shall be conducted in accordance with thearbitration 

procedure stated in the Special Conditions of Contract. 
 
 

26. Deleted 
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27. Programme 

B. TIME CONTROL 

 

27.1 Within the time stated in the Contract Data the Contractor shall submit 
totheEngineer for approval a Programme showing the 
generalmethods,arrangements orders, and timing for all the activities in the 
works along withmonthly cash flowforecast. 

 
27.2 An update of the Programme shall be a programme showing 

theactualprogress achieved on each activity and the effect of the progress 
achievedonthetimingoftheremainingworkincludinganychangestothesequence
oftheactivities. 

 
27.3 TheContractorshallsubmittotheEngineer,forapprovalanupdatedprogramme at 

intervals no longer than the period stated in the Contractdata.If the 
Contractor does not submit an updated programme within thisperiod, 
theEngineermaywithholdtheamountstatedintheContractdatafromthenext 
payment after the date on which the overdue programme hasbeen submitted. 

 
27.4 TheEngineer’sapprovaloftheprogrammeshallnotaltertheContractor’s 

obligations.TheContractormayrevisetheprogrammeandsubmitittotheEngineer
againatanytime.ArevisedprogrammeistoshowtheeffectofVariations and 
Compensationsevents. 

 
28. Extension of the Intended Completion Date 

 
28.1 TheEngineershallextendtheIntendedCompletionDateifacompensationEvent 

occurs or a Variation is issued which makes it impossibleforcompletion to be 
achieved by the Intended Completion Date withouttheContractor taking steps 
to accelerate the remaining work and whichwouldcause the Contractor to 
incur additionalcost. 

 
28.2 The Engineer shall decide whether and by how much to extend 

theIntendedCompletionDatewithin35daysoftheContractoraskingtheEngineerf
ora decision upon the effect of a compensation event or Variation 
andsubmitting full supporting information. If the Contractor has failed to give 
earlywarning 
ofadelayorhasfailedtocooperateindealingwithadelay,thedelaybythisfailure 
shall not be considered in assessing the new IntendedCompletionDate. 

 
28.3 The Engineer shall within 14 days of receiving full justification 

fromthecontractorforextensionofIntendedCompletionDaterefertotheEmploye
rhis decision. The employer shall in not more than 21 days communicate 
totheengineer the acceptance or otherwise of the Engineer’s decision. Ifthe 
employer fails to give his acceptance, the Engineer shall not granttheextension 
and the contractor may refer the matter under Clause24.1 

 
29. Deleted 

 
30. Delays Ordered by theEngineer 
30.1 The Engineer may instruct the Contractor to delay the start or progress 

ofanyactivity within theworks. 
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31. Management Meetings 
31.1 Either the Engineer or the Contractor may require the other to attenda 

management meeting. The business of a management meeting shall 
betoreview the plans for remaining work and to deal with matters raisedin 
accordance with the early warningprocedure. 

 
31.2 TheEngineershallrecordthebusinessofmanagementmeetingsandistoprovide 

copies of his record to those attending the meeting and 
totheEmployer.Theresponsibilityofthepartiesforactionstobetakenistobedecid
ed by the Engineer either at the management meeting or afterthemanagement 
meeting and stated in writing to all who attended themeeting. 

 
32. Early Warning 

 
32.1 TheContractoristowarntheEngineerattheearliestopportunityofspecificlikely 

future events or circumstances that may adversely affect the qualityofthe 
work, increase the Contract price or delay the execution of 
works.TheEngineermayrequirethecontractortoprovideanestimateoftheexpect
edeffect of the future event or circumstance on the contract 
priceandcompletiondate.TheestimateistobeprovidedbytheContractorassoona
sreasonablypossible. 

 
32.2 The Contractor shall cooperate with the Engineer in making andconsidering 

proposals for how the effect of such an event or circumstance can 
beavoidedorreducedbyanyoneinvolvedintheworkandincarryingoutanyresulti
nginstruction of theEngineer. 
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C. QUALITY CONTROL 
 

33. Identifying Defects/ Defect liability period 
 

33.1 :Defectliabilityperiod:Thecontractorshallberesponsibletomakegoodandremedya
thisownexpenseanydefectwhichmaydevelopormaybenoticedbefore the period 
mentioned hereunder from the certified date ofcompletion.The Engineer in 
charge shall give the contractor a notice in writing aboutthedefects and the 
contractor shall make good the same within 15 days ofreceipt of the notice. In 
the case of failure on the part of the contractor, theEngineer- in-
chargemayrectifyorremoveorre-executetheworkattherisk&costofthe 
contractor. The Engineer-in-charge shall be entitled to 
appropriatethewholeoranypartoftheamountofsecuritydeposittowardstheexpe
nses,ifany, Incurred by him in rectification, removal or re-execution. 
TheDefectsLiability period shall be asunder…. 

A. For works of WRD ExceptBuilding 
(a) (1)ForallworkscostinguptoRs.50,000(amountputtotender),theperiodshall be 

2 Months from the certified date ofcompletion. 
(b) (1) For WRD works likes Check Dam/ Canal / Drainage / 

RoadStructuretenderamountfromRS.50,000to10,00,000,thedefectliabilityperi
odshall be 12 months from the certified date ofcompletion. 
(2)ForWRDworkexceptlikesCheckDam/Canal/Drainage/RoadStructuretender
amountfromRS.50,000to10,00,000,thedefectliabilityperiod shall be 6 months 
from the certified date ofcompletion. 

(c) (1) For WRD works likes Check Dam/ Canal / Drainage / 
RoadStructuretenderamountmorethanRS.10,00,000,thedefectliabilityperiods
hallbe3Years from the certified date ofcompletion. 
(2)ForWRDworkexceptlikesCheckDam/Canal/Drainage/RoadStructuretender
amountfromRS.10,00,000to1Crore,thedefectliabilityperiod shall be 12 months 
from the certified date ofcompletion. 

(d) (1)ForallWRDworksoftenderamountmorethanRS.1Crore,thedefectliability 
period shall be 3 Years from the certified date ofcompletion 

B. For Building works ofWRD:- 
For Building works of WRD, Follow the R&B Circulardated.03/12/2009 
For original building works the defect liability period will be 4 years 
orelapseof4monsoonperiodfollowingdateofpossessionofbuildingtakenoverby
user agency following the certified date of completion, whichever islater. 
For the purpose of deciding the monsoon period, the 30th September 
shallbetreated as the lastdate. 
WRD Circular No. Matas/102013/MICELL(K-1) Dated13/12/2013 

33.2 For Road works: 
FreemaintenanceguaranteeperiodforworksofRoad/Bridgeconstruction 
(a) For resurfacing work of road free maintenance guarantee period 

oneyearfrom the date ofcompletion. 
(b) In case of widening of the road/strengthening of the 

road/bridge,thecontractor shall have to give four years free maintenance 
guaranteefromthecertifieddateofcompletion.Duringthisperiodthecontract
orshall visitthesiteeverysixmonthsalongwiththeconcernedSectionOfficer/ 
Deputy Executive Engineer and will examine the work already carriedout 
in this contract like road work, jungle cutting, side shoulders, sidegutter, 
road furniture, patta etc. and will prepare Km. wise inspection 
reportdulysignedbyallconcernedandanydefectobservedshallbedonewithin
15days by the contractor at his risk and cost as per the direction 
ofEngineerin charge. The contractor needs to do videography of these 
visits andrequiretosubmitatthetimeofreleaseofFMG.IfB.T.thesurfaceduring 
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themaintenanceperiodof4yearsiswornoutthenagencyshallhavetoprovide 
renewal coating as per tender item as directed by theEngineer-in- charge. 
The amount equivalent to 5% of each running bill shall bewithheld and 
will be released after the free maintenance guaranteeperiod(i.e. 4 years) 
isover. 

However,thisamountshallbereleasedagainstfixeddepositorbank 
guarantee pledged in the name of Executive Engineer 
aftercompletioncertificate of work isissued. 

(1) The flakiness and elongation index (combined) for coarseaggregatesunder 

no circumstances shall exceed the allowable limit set forth intherelevant 

clause for the material inquestion. 

(2) 2%oftheamounteligibleforthepaymentofbituminousitemsshallbewithheld 

till the miscellaneous items like earthwork in embankment/ cutting for 

side shoulders, side gutters, kilometer / indicator 

/guardstones,signboardsetc.arecompletedinallrespectbythecontractor. 

Aftercompletionofthemiscellaneousitems,theabovesaid2%withheldamoun

t shall bereleased. 

(Govt.ofGujarat'sG.R.No.:TNC-10-2013-3(Part-3)/C,Dtd.13/12/2013). 

(3) Videography for the surface under Maintenance Guarantee is to be 

doneasperGovt.letterNo.:SSR/10/2015-16/26/C,Dtd.26/11/15forthework 

costing more than Rs. 5.00Crore. 

(4) Setting up of adequate laboratory & deployment of qualityengineers. 

The contractor shall have to set up the laboratory 
withadequateequipment. Till the setting up of adequate laboratory is 
completed&reportedofthistotheengineer(subjecttodueverificationbyengin
eer’s representative) by contractor in writing, Rs.2,00,000/- shall 
bewithheld. The qualified quality Engineer shall be deployed exclusively 
forthiscontractbythecontractors.IfqualityEngineerisnotdeployedbycontrac
tor within one month after the date of work order, theamountequivalent 
to Rs.20,000 per month shall be recovered till theactualdeployment of 
quality engineer. The amount so recovered towardsthedeployment of 
quality engineers shall not berefunded. 

(5) Asphalt work will have to be cross checked as per 

G.R.No.:RGN/60/2006/35/C, dtd.31/05/07 before final bill ispaid. 

(6) Maintenance during ConstructionPeriod 

During the Construction Period, the Contractor shall maintain, at hisown 
risk and cost, the existing lane(s) of the road so that the 
trafficworthinessand safety thereof are at no time materially inferior as 
compared totheircondition 10 (ten) days prior to the date of the 
Agreement, andshall undertake the necessary repair and maintenance 
works for thispurpose;provided that the Contractor may, at his cost, 
interrupt and divert theflow 
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oftrafficifsuchinterruptionanddiversionisnecessaryfortheefficientprogress  
of  works  and  conforms  to  Good  Industry  Practice;  provided 

furtherthatsuchinterruptionanddiversionshallbeundertakenbytheContract
or only with the prior written approval of the 
ExecutiveEngineerwhichapprovalshallnotbeunreasonablywithheld.Forthe
avoidanceofdoubt, it is agreed that the Contractor shall at all times be 
responsibleforensuring safe operation of theroad. 

33.3 TheEngineershallchecktheContractor’sworkandnotifytheContractorof any 
defects that are found. Such checking shall not affect theContractor’s 
responsibilities the Engineer may instruct the Contractor to search fora 
DefectandtouncoverandtestanyworkthattheEngineerconsidersmay have 
aDefect. 

34. Tests 
 

34.1 If the engineer instructs the Contractor to carry out a test not specified 
intheSpecification to check whether any work has a Defect and the test 
showsthatitdoes,theContractorshallpayforthetestandanysamples.Ifthereisnod
efect the test shall be a CompensationEvent. 

 
34.2 #1% of the amount of work done for works uptoRs. 10 crore of estimatecost 

shouldbedeductedfromR.A.Billofthecontractorfortestingthequalityofmaterial
workmanship.Whereasforestimatedcostofworksmorethan10crore, the 
charges for testing of quality of material workmanship shallbededucted from 
R.A. bill of contractor as per actual charges. As PerGoGNWRWS & K 
Department’s Circular No. PARCH/132023/401/MICELLDated:05/10/2023  

 

34.3 Agencyhastoestablishtestinglaboratoryonsiteforthevarioustesttobecarried 
out in the work for this purpose agency shall construct a pukka laboratory 
building with all facility on site at location specified bytheengineer incharge. 

 
35. Correction ofdefects 

 
35.1 The engineer shall give notice to the Contractor of any defects before 

theendofthedefectsLiabilityPeriod,whichbeginsatCompletionandisdefinedin 
the contract data. The Defects Liability Period shall be extended for as 
longasDefects remain to becorrected. 

35.2 Every time notice of a Defect is given, the Contractor shall correct the 
notifieddefect within the length of time specified by the Engineer’snotice. 

36. UncorrectedDefects 

36.1 IftheContractorhasnotcorrectedadefectwithinthetimespecifiedintheEngineer’
s notice, the Engineer will assess the cost of having theDefect corrected, and 
the Contractor will pay thisamount. 
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D. COST CONTROL 
 

37. Bill ofQuantities 
 

37.1 The bill of Quantities shall contain items for the 
constructions,installation,testing and commissioning work to be done by 
theContractor. 

 
37.2 The bill of Quantities is used to calculate the Contract price. The 

ContractorispaidforthequantityoftheworkdoneattherateintheBillofQuantitiesf
oreachitem. 

 
38. Change in theQuantities 

 
38.1 TheEngineershallhavepowertomakeanyalterationsinoradditiontotheoriginal 

specifications , drawings, designs and instructions that may 
appeartohimtobenecessaryoradvisableduringtheprogressoftheworkandtheco
ntractor shall be bound to carry out the work in accordance 
withanyinstruction in this connection which may be given to him in writing 
signedbytheEngineerandsuchalterationshallnotinvalidatethecontractandanya
dditional work which the contractor may be directed to do in 
themannerabovespecifiedaspartoftheworkshallbecarriedoutbythecontractoro
nthesameconditionsinallrespectsonwhichheagreedtodothemainwork and at 
the same rate as are specified in the tender for the mainwork. 

 
Except that when the quantity of any item exceeds the quantity as in the 
tender by more than 130%, the contractor will be paid for the quantityin 
excess of 130%, at the rate entered in the SOR of the year during which the 
excess in quantity is first executed. 

 
39. Variations 

 
39.1 All Variations shall be included in updated programmes produced by the 

Contractor. 

40. Payments for Variations 
 

40.1 If the additional or altered work includes any class of work for which no rate 
is specified in this contract, then such class of work shall be carried out as 
under. 

 
(i) At the rate derived from the item within the contract which is 

comparabletotheoneinvolvingadditionaloralteredclassofwork;wherethereare
morethan one comparable items, the item of the contract which is nearestin 
comparison with regard to class or classes of the work involved 
shallbeselectedandthedecisionoftheSuperintendingEngineerastothenearestco
mparable item shall be final and binding on thecontractor. 

 
(ii) Iftheratecannotbederivedinaccordancewith(i)above,suchclassofworksshall be 

carried out at the rate entered in the Schedule of Rates of thedivision 
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fortheyearinwhichthetenderwasreceived,increasedordecreasedbythepercenta
gebywhichthetenderamountismoreorlessascomparedtotheamountarrivedatth
eratesinthe“ScheduleofRates”oftheDivisioninthe year in which the tender was 
received. If the Schedule of rates of 
theDivisiondoesnotcontainalltheitems,thepercentageincreaseordecreaseofthe
tender shall be calculated considering such items which were included 
inthe“Scheduled Rates” of the division for the year and for materials 
consumedonsuchitemtheratetobechargedwouldbethebasicratetakenintoacco
untfor fixing the rate in S.O.R. referred toabove. 

 
(iii) Ifitisnotpossibletoarriveattheratefrom(i)and(ii)above,suchclassofwork shall 

be carried out at the rate decided by the competent authoritieson the basis of 
detailed rate analysis after hearing the contractor beforea Committee of two 
Superintending Engineers stationed at the same placeorthenearestplace. 

 
40.2 If the additional or altered work, for which no rate is entered in the“Schedule 

of Rates” of the Division is ordered to be carried out before the rate isagreed 
upon, then the contractor shall within seven days of the date of receipt 
byhimof the order to carry out the work, inform the Engineer-in-charge of 
therate,which it is his intention to charge for such class of work and if the 
Engineerin charge does not agree to this rates, he shall by notice in writing be 
at libertytocancelhisordertocarryoutsuchclassofworkandarrangetocarryitout 
insuchmannerashemayconsideritadvisable,providedalwaysthatifthecontracto
rshallcommenceworkorincuranyexpenditureinregardthereofbefore the rates 
shall have been determined as lastly herein beforementioned, then in such 
cases he shall only be entitled to be paid in 
respectoftheworkcarriedoutorexpenditureincurredbyhimpriortothedateofthe
determination of the rate as aforesaid according to such rate or rates asshall 
be fixed by the Engineer-in-charge. In the event of the dispute, the 
decisionofthe Superintending Engineer of the Circle shall befinal. 

Where,however,theworkistobeexecutedaccordingtothedesigns,drawin
gs and specifications recommended by the contractor and acceptedbythe 
competent authority, the alternation above referred to shall be 
withinthescope of such designs, drawings and specifications appended to 
thetenders. 

The time limit for the completion of the work shall be extended 
intheproportion that the increase in the cost occasioned by alterations bears 
tothecost of the original work and the certificate of the Engineer-in-charge 
astosuch proportion shall be final andconclusive. 

 
41. Cash FlowForecasts 

 
41.1 When the programme is updated, the contractor is to provide 

theengineerwith an updated cash flowforecast. 



54  

42. Payment certificates. 
 

42.1 The Contractor shall submit to the Engineer monthly statements 
oftheestimatedvalueoftheworkcompletedlessthecumulativeamountcertifiedpr
eviously. 

 
42.2 The Engineer shall check the Contractor’s monthly statement within 14days 

and certify the amount to be paid to the Contractor after taking in 
toaccountanycreditordebitforthemonthinquestioninrespectofmaterialsforthe
worksintherelevantamountsandunderconditionssetforthinsub-clause 
32.3 of the Contract Data (secured Advance). 

 
42.3 The value of work executed shall be determined by the Engineer. 

 
42.4 Thevalueofworkexecutedshallcomprisethevalueofthequantitiesoftheitems in 

the Bill of Quantities completed. 

42.5 The value of work executed shall include the valuation of 
variationsandcompensationevents. 

42.6 The Engineer may exclude any item certified in a previous certificateorreduce 
the proportion of any item previously certified in any certificate inthelight of 
laterinformation 

 
43. Payments 

 
43.1 Payments shall be adjusted for deductions for advance payments,retention, 

otherrecoveriesintermsofthecontractandtaxesatsource,asapplicableunderthel
aw.TheEmployershallpaytheContractortheamountscertifiedby the Engineer 
within 28 days of the date of eachcertificate. 

43.2 Payment of GST (prevailing rates) on the amount payable under thecontract 
to the Contractor will be made by the Employer. Hence, it is 
theresponsibilityof the contractor to pay the GST to the concernedAuthority. 

43.3 Itemsoftheworksforwhichnorateorpricehasbeenenteredinwillnotbepaid by 
the Employer and shall be deemed covered by other rates and pricesin 
theContract. 

 
44. Compensationevents 

 
44.1 The following are compensation Events unless they are caused 

bytheContractor: 
(a) TheEmployerdoesnotgiveaccesstoapartoftheSitebythesitePossession 

date stated in Contract data to theContractor 
 

44.2 In case of compensation event occurs and it prevents the 
workbeingcompleted beyond the Intended Completion Date then Authority 
willapproveEOT with eligible contractual priceescalation. 

 
 

 



55  

45. Tax 
 

45.1 The rates quoted by the Contractor must be inclusive of all taxes 
prevailingondue date of bid submission except GST. However, any subsequent 
changesin 
thetaxstructurebyGovernmentafterduedateofbidsubmissionwillbecompensate
d (+/-) on availability or submission of actualdocumentation. Contractor will 
have to intimate Engineer regarding changes occurred inthetax structure after 
bid submission. If the contractor fails to 
providesuchinformationandifanyfinancialobligationmayariseduetochangeinta
x structure, same will be recovered from thecontractor. 

 
45.2 GSTwillbepaidseparatelyonthebills.Hence,itistheresponsibilityofthecontractor 

to pay the GST to the concernedAuthority. 
46. Currencies. 
46.1 All payment shall be made in IndianRupees. 

 
47. Price Adjustment 

 
47.1 Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with the following 
principles and procedures and as per formula given in the contract data: 

 
(a) The price adjustment shall apply for the work done from the start date 

given in the contract data up to end of the initial intended 
completiondateorextensionsgrantedbytheEngineerandshallnotapplytothe
work carried out beyond the stipulated time for reasons attributable to 
the contractor. 

(b) The price adjustment shall be determined during each month from the 
formula given in the contract data. 

(c) Following expressions and meanings during to the work done during each 
month 
R = Total value of work done during the month. It would include the 
amount of secured advance granted, if any, during the month less the 
amount of secured advance recovered, if any during the month. It will 
exclude value for works executed under variations for which price 
adjustment will be worked separately based on the terms mutually agreed. 

 
47.2 To the extent that full compensation for any rise or fall in costs to the 

contractor is not covered by the provisions of this or other clause in the 
contract, the unit rates and prices included in the contract shall be deemed to 
include amounts to cover the contingency of such other rise or fall in costs. 

 
48. Retention 
48.1 The Employer shall retain from each payment due to 

ContractortheproportionstatedintheContractDatauntilCompletionofthewhole
oftheWorks. 
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48.2 On Completion of the whole of the Works half the total amount retained is 
repaid to the Contractor and half when the Defects Liability Period has passed 
and the Engineer has certified that all Defects notified by the Engineer to the 
Contractor before the end of this period have been corrected. 

 
48.3 On completion of the whole works, the contractor may 

substituteretentionmoney with an “on demand” Bank guarantee. 
 

In case, Contractor requests for refund of the 
RetentionMoneydeducted by the Employer under the provision of this clause, 
Employershall consider the said request of the Contractor provided that 
therefundhereunder shall be made in tranches of not less than 1% (One 
Percent) oftheContract Price and Contractor furnishes an irrevocable 
andunconditional Bank guarantee for an equal amount substantially in the 
format ofBank 
GuaranteeforPerformanceGuaranteeenclosedwithSBDandvalidupto60day 
beyond the scheduled / extended Defects Liability Period. 
Oncompletionofthewholeworks,thecontractorhashoweveranoptiontosubmitaf
reshirrevocable and unconditional Bank Guarantee for an amount equal to 
5%ofthe total value of work executed substantially in the format of 
BankGuaranteefor Performance Guarantee enclosed with SBD and valid up to 
60 daysbeyondthe Defect Liability Period and yet refund the Retention 
MoneyBank Guarantee submitted for refund of RetentionMoney. 

 
49. LiquidatedDamages 

 
49.1 TheContractorshallpayliquidateddamagestotheEmployerattherateperday 

stated in the Contract Data for each day that the Completion Date islaterthan 
the Intended Completion Date (for the whole works or the milestoneasstated 
in the contract data). The total amount of liquidated damages 
shallnotexceedtheamountdefinedintheContractData.TheEmployermaydeduct 
liquidated damages from payment due to the Contractor. Paymentofliquidated 
damages does not affect the Contractor’sliabilities. 

 
49.2 IftheIntendedCompletionDateisextendedafterliquidateddamageshavebeen 

paid, the Engineer shall correct any overpayment of 
liquidateddamagesbytheContractorbyadjustingthenextpaymentcertificate.The
Contractorshall not be entitled for any interest on the over payment 
calculated fromthedate of payment to the date ofrepayment. 

49.3 Ifthecontractorfailstocomplywiththetimeforcompletionasstipulatedin 
thetender,thenthecontractorshallpaytotheemployertherelevantsum stated in 
the Contract Data as Liquidated damages for such default and notaspenalty for 
everyday or part of day which shall elapse between 
relevanttimeforcompletionandthedatestatedinthetakingovercertificateofthew
holeof the works on the relevant section, subject to the limit stated in the 
contract data. 

The employer may, without prejudice to any other method 
ofrecoverydeduct the amount of such damages from any monies due or to 
become 
duetothecontractor.Thepaymentordeductionofsuchdamagesshallnotrelieve 
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the contractor from his obligation to complete the works on from any 
otherofhis obligations and liabilities under thecontract. 

 
49.4 If, before the Time for Completion of the whole of the Works or, 

ifapplicableany Section, a Taking Over Certificate has been issued for any part 
oftheWorksorofaSection,theliquidateddamagesfordelayincompletionoftherem
ainderoftheWorksorofthatSectionshall,foranyperiodofdelayafterthe date 
stated in such Taking-Over-Certificate, and in the absenceofalternative 
provisions in the Contract, be reduced in the proportion 
whichthevalueofthepartsocertifiedbearstothevalueofthewholeoftheWorksorS
ection, as applicable. The provisions of this Sub-clause shall only apply 
totherate of liquidated damages and shall not affect the limitthereof. 

 
50 Bonus 

 
50.1 Ifthecontractorachievescompletionofthewholeoftheworkspriortotheintended 

Completion Date prescribed in Contract Data the Employer shallpayto the 
contractor a sum stated in Contract Data as bonus for everycompletedmonth 
but subjected to maximum amount as stated in 
ContractData;whichshallelapsebetweenthedateofcompletionofallitemsofwor
ksasstipulated in the contract, including variations ordered by the 
Engineerandthe time prescribed in Clause17. 

 
50.2 Bonus shall be paid only to works amounting to above INR 5 crore 

withtimelimitoftheworksisequalormorethan6months.Thebonuswouldbepaida
sunder 

 

% of TimeSaved %ofInitialContractPricee
ntitled forBonus 

50% 5% 

40% 4% 

30% 3% 

20% 2% 

10% 1% 

Less than10% 0% 
 

51. AdvancePayment. 
 

51.1 TheEmployershallmakeadvancepayment(nottobepaidlessthantwoinstallment
s except in special circumstances for which the reason 
tobeRecordedinwriting)totheContractoroftheamountsstatedintheContract 
Date by the date stated in the Contract Date, against provision bytheContactor 
of an Unconditional Bank Guarantee in a form and by 
abankacceptabletotheEmployerinamountsandcurrenciesequaltobeatleast 
110% of the advance payment. The guarantee shall remain effective untilthe 
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advancepaymenthasbeenrepaid,buttheamountoftheguaranteeshallbeprogress
ively reduced by the amounts repaid by the Contractor.TheMobilization 
advance would be deemed as interest bearing advance ataninterest rate of 10 
% to be compounded,quarterly. 

 
51.2 The Contractor is to use the advance payment only to pay forEquipment, plant 

and Mobilization expenses required specifically for execution oftheWorks. 
The Contractor shall demonstrate that advance payment hasbeen 
usedinthiswaybysupplyingcopiesofinvoicesorotherdocumentstotheengineer. 

 
51.3 The advance payment shall be repaid by deduction proportionateamountfrom 

payments otherwise due to the Contractor, following the 
scheduleofcompleted percentages of the Works on a payment basis. No 
account 
shallbetakenoftheadvancepaymentoritsrepaymentinassessingvaluationsofwo
rk done, variations, price adjustments, Compensation Events, 
orLiquidateddamages. 

 
51.4 Deleted 

 
52. Securities 

 
52.1 The performance Security (including additional security for unbalanced bids) 

shall be provided to the Employer no later than the date specified in the Letter 
of Acceptance and shall be issued in an amount and form and by a bank or 
surety acceptable to the Employer, and denominated Indian Rupees. The 
performance Security shall be valid until a date 60 days from the certified date 
of completion of the project and the additional security in for unbalanced bids 
shall be valid until a date 28 days from the date of issue of the certificate of 
completion of the work. 

52.2 Performance and Additional Performance Security shall become 
refundable/releasable within 15 days after project certified completion date 
subject to fulfillment of contractual obligation and settlement of all dues and 
claims. 
 

53. Deleted 
 

54. Cost of Repairs. 
 

54.1 LossordamagetotheWorksorMaterialstobeincorporatedintheWorksbetween 
the Start date and the end of Defects Correction periods 
shallberemediedbytheContractorattheContractor’scostifthelossordamages 
arises from the Contractor’s acts oromissions. 
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E. FINISHING THECONTRACT 
 

55. Completion 
 

55.1 The Contractor shall request the Engineer to issue a Certificate ofCompletion 
of the works and the Engineer will do so upon deciding that the 
workiscompleted. 

 
56. TakingOver 

 
56.1 The Employer shall take over the Site and the Works within seven days 

oftheEngineer issuing a certificate ofCompletion. 
 
 

57. FinalAccount 
 

57.1 The Contractor shall supply to the Engineer a detailed final account of thetotal 
amount that the Contractor considers payable as full and finalsettlement of all 
claims under the Contract for items before the end of theDefectsLiability 
Period. The Engineer shall issue a Defect Liability Certificateandcertify any 
final payment that is due to the Contractor within 56 daysofreceiving the 
Contractor's account if it is correct and complete. If it is 
not,theEngineershallissuewithin56daysaschedulethatstatesthescopeofthecorr
ections or additions that are necessary. If the Final Account isstill 
unsatisfactory after it has been resubmitted, the Engineer shall decide 
ontheamountpayabletotheContractorandissueapaymentcertificate,within56d
ays of receiving the Contractor’s revisedaccount. 

57.2 If reversal in characteristic of tender (L1 becoming L2) on account 
ofexcessesandsavingsinfinalaccountisobserved,theEngineer/Employershallbe
at liberty to restrict the final payment of BOQ items to the 
lowestamountevaluatedofthebidsconsideringthefinalquantitiesandtheratesqu
otedincluding the rebates if any. Payment of variation items shall  
howeverbemade at the rates approved by the Employer, within 90 days from 
thephysical completion ofwork. 

58. Operating and MaintenanceManuals 
 

58.1 If “as built” drawings and/or operating and maintenance manualsarerequired, 
the Contractor shall supply them by the dates stated in theContract data. 

 
58.2 IftheContractordoesnotsupplytheDrawingsand/ormanualsbythedatesstated 

in the Contract data, or they do not receive the Engineer’s 
approval,theEngineer shall withhold the amount stated in the Contract 
Datafrompayments due to theContractor. 

 
59. Termination 

59.1 The Employer or the Contractor may terminate the Contract if the 
otherpartycauses a fundamental breach of theContract. 



60  

59.2 Fundamental breaches of Contract include, but shall not be limited 
tothefollowing: 

1. The contractor stops work for 28 days when no stoppage of work isshown 
on the current programme and the stoppage has notbeen authorized by 
theEngineer 

 
2. The Engineer instructs the Contractor to delay the progress of 

theWorksand the instructions is not withdrawn within 28days; 
 

3. The Employer or the Contractor is made bankrupt or goes intoliquidation 
other than for a reconstructions oramalgamation 

 
4. A payment certified by the Engineer is not paid by the Employer 

totheContractor within 56 days of the date of the Engineer’scertificate 
 

5. The Engineer gives Notice that failure to correct a particular Defect isa 
fundamental breach of Contract and the Contractor fails to correct it 
within a reasonable period of time determined by theEngineer; 

 
6. The Contractor does not maintain a security which isrequired; 

 
7. TheContractorhasdelayedthecompletionofworksbythenumberofdays for 

which the maximum amount of liquidated damages can be paidasdefined 
in the Contract data;and 

 
8. If the Contractor, in the judgment of the Employer has engaged 

incorruptor fraudulent practices in competing for or in executing 
theContract. 

 
For the purpose of this paragraph: “corrupt practice” 

meanstheoffering, giving, receiving or soliciting of anything of value to 
influencetheaction of a public official in the procurement process or in 
contractexecution.“Fraudulent practice” means a misrepresentation of facts in 
orderoinfluenceaprocurementprocessortheexecutionofacontracttothedetrime
ntoftheborrower, and includes collusive practice among Bidders (prior to or 
afterbidsubmission) designed to establish bid prices at artificialnon-
competitivelevels and to deprive the Borrower of the benefits of free andopen 
competition. 

59.3 WheneitherpartytotheContractgivesnoticeofabreachofcontracttotheEngineer 
for a cause other than those listed under Sub Clause 59.2 above,theEngineer 
shall decide whether the breach is fundamental ornot. 

 
59.4 Notwithstanding the above, the employer may terminate the 

Contractforconvenience. 

 
60. Payment uponTermination 

60.1 If the Contract is terminated because of a fundamental breach of 
Contractbythe Contractor, the Engineer shall issue a Certificate for the value 
of thework done less advance payments received up to the date of the issue 
ofthe 
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certificate, less other recoveries due in terms of the contract, less taxes 
duetodeductedatsourceasperapplicablelawandlessthepercentagetoapplytothe 
work not completed as indicated in the Contract data.Additional 
LiquidatedDamagesshallnotapply.IfthetotalamountduetotheEmployerexceeds
anypaymentduetotheContractorthedifferenceshallbeadebt payable to 
theEmployer. 

60.2 IftheContractisterminatedattheEmployer’sconvenienceorbecauseofa 
fundamental breach of Contract by the Employer, the Engineer shall issuea 
certificate for the value of the work done, the cost of balance materialbrought 
by the contractor and available at site, the reasonable cost of 
removalofequipment, repatriation of the Contractor’s personnel employed 
solely onthe 
works,andtheContractor’scostofprotectingandsecuringtheWorksand less 
advance payment received up to the date of the certificate, 
lessotherrecoveriesdueintermsofthecontractandlesstaxesduetodeductedatsou
rce as per applicablelaw. 

61. Property 

61.1 All materials on the Site, Plant Equipments, Temporary Works and 
Worksaredeemed to be property of the Employer, if the Contract is 
terminatedbecauseof a Contractor’sdefault. 

 
62. Release fromPerformance 

62.1 IftheContractisfrustratedbytheoutbreakofwarofbyanyotherevent entirely 
outside the control of either the Employer or the 
ContractortheEngineershallcertifythattheContracthasbeenfrustrated.TheCont
ractorshallmaketheSitesafeandstopworkasquicklyaspossibleafterreceiving 
thiscertificateandshallbepaidforallworkcarriedoutbeforereceivingit and for 
any work carried out afterwards to which commitment wasmade. 
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F. SPECIALCONDITIONS OFCONTRACT 

 
63. LABOUR 

 
The Contractor shall, unless otherwise provided in the 

Contract,makehisownarrangementsfortheengagementofallstaffandlabour,loca
lorother, and for their payment of housing, feeding andtransport. 

 
The Contractor shall, if required by the Engineer, deliver totheEngineer 

a return in detail, in such form and at such intervals as 
theEngineermayprescribe,showingthestaffandthenumbersoftheseveralclasses
oflabourfromtimetotimeemployedbytheContractoronthesiteandsuchother 
information as the Engineer mayrequire. 

 
64. COMPLIANCE WITH LABOURREGULATIONS 

During continuance of the contact, the Contractor and hissub- 
contractor shall abide at all times by all existing labour enactments 
andrulesmade thereunder, regulations, notification and bye laws of the State 
or centralGovernmentorlocalauthorityandanyotherlabourlaw(includingrules), 
regulations,byelawsthatmaybepassedornotificationsthatmaybeissuedunder 
any labour law in future either by the State or the 
CentralGovernmentorthelocalauthority.Salientfeaturesofsomeofthemajorlabo
urlawsthatareapplicabletotheconstructionindustryaregivenbelow.TheContrac
torshallkeeptheEmployerindemnifiedincaseanyactionistakenagainsttheEmplo
yerbythecompetentauthorityonaccountofcontraventionofanyofthe provisions 
of any Act or rules made thereunder, regulationsornotifications including 
amendments. If the Employer is caused to 
payorreimburse,suchamountsasmaybenecessarytocauseorobserve,orforobser
vance of the provisions stipulated in 
thenotifications/byelaws/Acts/Rules/regulations including amendments, if 
any, on the part oftheContractor, the Engineer/employer shall have the right 
to deduct anymoneydue to the Contractor including his amount of 
performance 
security.TheEmployer/EngineershallalsohavetherighttorecoverfromtheContr
actoranysumrequiredorestimatedtoberequiredformakinggoodthelossordama
ge suffered by theEmployer. 
The employees of the Contractor and the Sub-Contractor in no case 
shallbetreated as the employees of the Employer at any point totime. 
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SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLETO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONSWORK 

 
A) Workmen Compensation Act 1923 :- The Act provides  for  compensationin 

case of injury by accident arising out of and during the course ofemployment. 
 

B) Payment of Gratuity Act. 1972 :- Gratuity is payable to an employee 
undertheAct on satisfaction of certain conditions on separation if an 
employeehascompleted5yearsserviceormoreondeath,therateof15dayswagesfore
verycompletedyearofservice.TheActisapplicabletoallestablishmentsemploying 10 
or moreemployees. 

 
C) Employees P.F. and Miscellaneous Provision Act 1952:- The Act 

Providesformonthly contributions by the employer plus workers @ 10% or 
8.33%Thebenefits payable under the Act are: 

 
1. Pension or family pension on retirement or death, as the case maybe. 
2. Deposit linked insurance on the death in harness of theworker. 
3. Payment of P.F. accumulation on retirement/deathetc. 

 
D) Maternity Benefit Act 1951 :- The Act provides for leave and someotherbenefits 

to women employees in case of confinement or miscarriageetc. 
 

E) ContractLabour(Regulation&Abolition)Act1970:TheActprovidesforcertain 
welfare measures to be provided by the Contractor to contract 
labourandincasetheContractorfailstoprovide,thesamearerequiredtobeprovided,b
ythe Principal Employer by Law. The principal Employer is required 
totakeCertificate of Registration and the Contractor is required to take license 
fromthedesignatedOfficer.TheActisapplicabletotheestablishmentsorContractorof
Principal Employer, if they employ 20 or more contractlabour. 

 
F) Minimum Wages Act 1948 :- The Employer is supposed to pay not less 

thantheMinimum Wages fixed by appropriate Government as per provisions of 
the Act,ifthe employment is a scheduled employment. Construction of 
Building,Roads,Runways are scheduledemployment. 

 
G) Payments of wages Act 1936:- It lays down as to by what date the wages 

aretobepaid,whenitwillbepaidandwhatdeductionscanbemadefromthewagesof 
theworkers. 

 
H) Equal remunerations Act 1979 :- The Act provides for payment  of equalwages 

for work of equal nature to Male and Female workers and for notmaking 
discrimination against female employees in the matter of transfer, 
trainingandpromotions etc. 

 
I) Payments of Bonus Act 1965 :- The Act is applicable to 

allestablishmentsemploying 20 or more employees. The Act provides for 
payments ofannualbonus subject to a minimum of 8.33% of wages and 
maximum of 20 % ofwagestoemployeesdrawingRs.3500/-
permonthorless.Thebonustobepaidtoemployees getting Rs, 2500/- per month or 
above Rs. 3500/- per month shallbeworkedoutbytakingwagesasRs.2500/-
permonthonly.TheActdoesnot 
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apply to certain establishments. The newly set-up establishments 
areexemptedfor five years in certain circumstances. Some of the State 
Governmentshavereducedtheemploymentsizefrom20to10forthepurposeofapplic
abilityofthisAct. 

 
J) Industrial Disputes Act 1947 :- The Act lays down the machineryandprocedure 

for resolutions of Industrial disputes, in what situations a strikeorlock-out 
becomes illegal and what are the requirements for laying offorretrenching the 
employees or closing down theestablishment. 

 
K) Industrialemployment(standingOrders)Act1946:-

Itisapplicabletoallestablishments employing 100 or more workmen 
(employment size 
reducedbysomeoftheStateandCentralGovernmentto50).TheActprovidesforlaying 
down rules governing the conditions of employment by the Employer onmatters 
provided in the Act and get the same certified by thedesignatedAuthority. 

 
L) Trade Unions Act 1926:- The Act lays the procedure for registration 

oftradeunionsofworkmenandemployers.TheTradeUnionsregisteredundertheAct 
have given certain immunities from civil and criminalliabilities. 

 
M) Child Labour (Prohibition & Regulation Act 1986 :- The 

Actprohibitsemployment of children below 14 years of age in certain 
occupationsandprocess and provides for regulation of employment of children in 
allotheroccupations and processes. Employment of Child labour is prohibited 
inBuilding and ConstructionIndustry. 

N) Inter–StateMigrantworkmen’s(RegulationofEmployment &Conditionsof 
service) Act 1979:- The Act is applicable to an establishment whichemploys5 or 
more inter-state migrant workmen through an intermediary (whohasrecruited 
workmen in one state for employment in the establishment situatedin another 
state).The inter-state migrant workmen, is an establishment towhichthis Act 
becomes applicable, are required to be provided certain facilities suchashousing, 
medical aid, traveling expenses from home upto the establishmentandback, etc. 

 
O) The Building and Other Construction workers (Regulation 

ofemploymentand Conditions of Service) Act 1996 and the Cess Act of 
1996:- Alltheestablishments who carry on any building or other constructions 
workandemploy 10 or more workers are covered under thisAct. 
All such establishments are required to pay cess at the rate not exceeding 
2%ofthe cost of construction as may be modified by the government. The 
Employerofthe establishment is required to provide safety measures at the 
Buildingorconstruction work and other welfare measures, such as canteens, 
FirstAidfacilities, Ambulance, Housing accommodations for workers near 
theworkplaceetc. The Employer to whom the Act applies has to obtain  
aregistrationcertificate from the Registering Officers appointed by 
theGovernment. 
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P) FactoriesAct1948:-TheActlaysdowntheprocedureforapprovalofplansbefore 
setting up a factory, health and safety provisions, welfareprovisions, working 
hours, annual earned leave and rendering informationregarding accidents or 
dangerous occurrences to designated authorities. It is applicabletopremises 
employing 10 persons or more with aid of power or 20 ormorepersons without 
the aid of power engaged in the manufacturingprocess. 

Q) Royalty charges-The contractor shall pay the royalty to 
thecompetentauthority as per rule. The royalty charges paid shall be 
borne bythecontractor and shall not be reimbursed by theEmployer. 

R) Following Pollution control Acts and amendments made thereoffrom 
time to time shall beapplicable. 

1. Water(PreservationandcontrolofPollution)Act,1974 
2. Air(PreventionandControlofPollutionAct1981 
3. Environmental (Protection) Act1986 

 
The contractor must commit to adopting Environmentalmanagement 

plan for best energy use, waste management, the 
reductionofpollutionasinEMS(EnvironmentalManagementsystem)ISO-
14001-2015 

 
65. ARBITRATION (GCC Clause24) 

Theprocedureforarbitrationwillbeasfollows:- 
 

24.1 If the Contractor is of the view that a decision taken by the Engineer was 
eitheroutside the authority given to the Engineer by the Contract or that 
thedecisionwas wrongly taken, the decision shall be referred 
toSuperintending Engineer (Higher Authority) (Panchayat Irrigation Circle, 
Rajkot) within 14 days of the notificationofthe Engineer's decision. If the issue 
is not resolved, any party can referthematter for conciliation within 15 days 
from the decision given bythe 
#Superintending Engineer. 

24.2 
(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied 

withthedecision of the #Superintending Engineer (Panchayat Irrigation 
Circle, Rajkot), both thepartieshave to refer to the #Chief Engineer 
concerned for theconciliationprocess. 

(b) FortheworkmorethanRs.100Cr.,ifanyofthepartiesisnotsatisfiedwiththedeci
sionoftheSuperintendingEngineer,bothpartieshavetorefer to the 
#Secretary, Water Resources Department, GovernmentofGujarat for the 
conciliationprocess. 

If the dispute is not resolved through the 
conciliationprocess,contractor may refer the dispute to Gujarat Public 
Works ContractDisputeArbitration Tribunal. If the Contractor fails to refer 
a claim / dispute totheHigher Authority within 14 days of the notification 
of theEngineer'sdecision, the Contractor shall not be entitled to 
anyadditional payment/claim if he doesn’t follow the above sequence in 
stipulatedtime. However, during such period, he would not stop the work 
in anycase. 



66  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

SECTION -4 

CONTRACT DATA 
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#CONTRACTDATA 
 

 
 

Item marked “N/A” do not apply to thisContract. 

Clause Reference with 
respect To section3 

1. The Employers is [CL.1.1] 

Name:ExecutiveEngineer, Panchayat Irrigation Division, Rajkot 

Address: Office of ExecutiveEngineer, Panchayat IrrigationDivision, Rajkot, 
Sixth Floor, Old Court Building, Hospital Chowk, Rajkot. 

Name of authorized Representative (will be intimated later) 

2. The Engineer is Executive Engineer, Panchayat Irrigation Division, 
Rajkot 

 

Name of Authorized Representative : Executive  Engineer 

3. The Defects Liability Period is 6 (Six)Months from the date of 
completion. 

[CL.1.1&33] 

4. The Start Date shall be 1stdays for the date of issue of the Notice to 
proceed with the work. 

[CL.1.1] 

5. The  Intended  Completion  Date  for  the  whole  of  the  works  is 
4.5 (Four and Half) Months after start of work with the following 
milestones: 

[CL.1.1,17&2] 

 Milestone dates: 
Physical works to be completed Period from the start date 
 

Project Mile 
Stone 

Cumulative  Time 
Limit(In Day) 

Cumulative Percentage of 
Contract Value (Financial) 

Milestone 1 34 Days 25 % 

Milestone 2 68 Days 50 % 

Milestone 3 102 Days 75 % 

Milestone 4 135 Days 100 % 
 

[CL.2.2&49.1] 

6. The Site is located at Various Villages in Dist. Rajkot [CL.1.1] 

7. The name and identification number of the Contract is: [CL.1.1] 

8. The works consist of Providing Various services For M.I. Schemes 
Under Panchayat Irrigation Division, Rajkot for year 2026-27 Dist. 
Rajkot, with items as per B.O.Q. The works shall, inter alia, include the 
following, as Specified or as directed: 

[CL.1.1] 
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(A) WRDWorks 

Site clearance; setting – out and layout; Construction 
andMaintenanceof all types of dams and its component, earthen 
dam;spillway; installation of gate; excavation and earth work, 
approachroad, Inspection Bunglows, checkdams, bandhara, T.R., 
weir, barrages,Flood Protection & Anti Sea Erosion work, canal lining 
and structures, ,CD 
Works,structurerepairing,Jungalecutting,Desilting,etc.otherWRDwor
ks. 

 

(B) Road Works: 
Site clearance; setting out and layout widening of  existingcarriageway 
and strengthening including camber corrections; construction ofnew 
road/ Parallel service road; 
bituminouspavementsremodeling/construction of Junctions, 
intersections, bus bays,lay-bays; supplying and placing of drainage 
Channels, flumes, guard posts andguard other related items; 
construction/extension of cross drainageworks, bridge, approaches 
and other related stones; protective worksfor 
roads/bridge;allaspectsofqualityassuranceofvariouscomponentsof the 
works; rectification of The defects in the completed works duringthe 
Defects Liability Period; submission of “As- built’’ drawings and 
anyother related documents; and other item of work as may be 
required tobe carriedoutforcompletingtheworkinaccordancewiththe 
drawings and the provisions of the contractand to ensuresafety. 



69  

( C ) BridgeWorks 

provision of foundations, piers abutments andbearing; 
prestressed/reinforced cement concrete superstructure; wearingcoat, hand 
railings, expansion joints, approach slabs, drainagesspouts/ downtake 
pipes, arrangements for fixing light posts, watermains, utilities etc; 
provision of suitably designed protective works;providing wing/return 
walls; provision of road markings, road signs etc.;all aspects of quality 
assurance; clearing the site and handing overthe works on completion; 
rectification of the defects during theDefects Liability Period and 
submission of “As-built” drawings  andother 
relateddocuments;andotheritemsofworkasmayberequiredtobe 
carriedoutforcompletingtheworksinaccordancewiththedrawings and the 
provisions of the contract and to Insuresafety 
 
(D) OtherItems 

 
AnyOtherItemsasrequiredtofulfillallcontractualobligationsaspertheBid 
documents. 

10. ThefollowingdocumentsalsoformpartoftheContract: 
 As per clause2-3  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

[CL.1.1] 
 
 
 

[CL.2.3(9)] 

 

11. ThelawwhichappliestotheContractisthelawofUnionofIndia [CL.3.1] 
 

12. ThelanguageoftheContractdocumentsisEnglish [CL.3.1] 
 

13. Limit ofsubcontracting 25% of the Initial ContractPrice [CL.7.1] 
 

14. The Schedule of OtherContractors [CL.8] 
 

15. The Schedule of KeyPersonnel As per Annex – II to SectionI [CL.9] 
 

16. The minimum insurance cover for physical property, injury 
anddeathisRs.5lakhsperoccurrencewiththenumberofoccurrenceslimitedtof
our.Aftereachoccurrence,thecontractorwillpayanadditional premium 
necessary to make insurance valid for fouroccurrencesalways.

[CL13] 

 

17. Site Investigation report [CL.14] 
18. The Site Possession dates shall beFrom the Date Work order issue.  [CL.21] 
19. The period for submission of programme for approval of 

theengineershall be 21 days from the issue of Letter ofAcceptance. 
[CL. 27.1] 

20. The period between program updates will be 45 days. [CL.27.3] 
21. The amount to be withheld for late submission of an updated 

programme shall be Rs 0.50lakhs 
22. The following events shall also be CompensationEvents 

Substantially adverse ground conditions encountered duringthecourse 
of execution of work not provided for in the biddingdocument. 

(i) Removal of underground utilities detectedsubsequently 
(ii) Significant changes in classification of soilrequiring 

additional mobilization by the contractor, e.g. 
ordinarysoilto rockexcavation, 

(iii) Removal of unsuitable material like marsh, debris dumps etc. 
not  cause by the Contractor. 

[CL. 27.3] 
 

[CL.44] 
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(iv) Artesianconditions 
(v) Seepage, erosionlandslide 
(vi) River training requiring protection of permanentwork 
(vii) Presenceofhistorical,archeologicalorreligiousstructures,m

onuments interfering with theworks 
(viii) Restrictionofaccesstogroundimposedbycivil,judicial,ormili

taryauthority 
23. The currency of the Contract is IndianRupees [CL.46] 
24. The formula (e) for adjustment of prices are asunder: 

 IfanyofthecommoditieslikeCement,SteelorBitumenarenot found 
applicable in a work, the weight component ofthatcommodities {i.e. 
‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen' (Pb)as indicated in SBD for 
the purpose of Price Adjustment} shallbeclubbed with the weight 
component of ‘Other Material’ (Pm),such that the gross % weight of 
the components shall remain as 100%. 

R = value of work as defined in Clause 47.1 of Conditions of Contract 

Adjustment for labour component 

(i) Priceadjustmentforincreaseordecreaseinthecostduetolabour 
shall be paid in accordance with the followingformula: 

 
VL= 0.85 x (Pl/100) x R x (Li–L0)/L0 

VL = Increase or decrease in thecost  of  work  during themonth 
under consideration due to changes in 
ratesforlocallabour 

L0=TheconsumerpriceindexforindustrialworkersfortheState on 
28 days preceding the scheduled dateofopening of 
technical Bids as published by LabourBureau, Ministry of  
Labour, Government ofIndia 

Li= The consumer price index for industrial workers fortheState 
for the month under consideration as publishedbythe 
Labour Bureau, Ministry of Labour, GovernmentofIndia. 

Pl = Percentage of labour component of thework. 

[CL.47] 

Adjustment for cement component. 

(ii) Prices adjustment  for increase  or decrease  in the  cost 
ofcement procured by thecontractor 

Vc=  0.85 x (Pc/100) x R x (Ci–C0)/C0 

Vc=Increase ordecreaseinthecostofworkduringthemonth 
under consideration due to changes 
inratesforcement. 

C0 = The all India wholesale price index forOrdinaryPortland 
Cement on 28 days precedingthescheduled date of 
opening of technical bidaspublished by the Office of 
the EconomicAdviser, Department for Promotion of 
Industry and Internal Trade, Ministry of Commerce 
&Industry. 
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Ci= The all India average wholesale price index 
forOrdinaryPortland Cement for the month under 
considerationaspublished by Office of the Economic 
Adviser, Department for Promotion of Industry 
andInternal Trade, Ministry of Commerce &Industry. 

 

Pc   =  Percentage of cement component of thework 
 
 

Adjustment for steelcomponent 

(iii) Priceadjustmentforincreaseordecreaseinthecostofsteelprocuredbythecontractor 
shall be paid in accordance with the followingformula 

Vs   =  0.85 x (Ps/100) x R x  (Si–S0)/S0 

 
Vs= Increase or decrease in the cost of work during the 

monthunderconsideration due to changes in the rates forsteel 
 

So= The all India wholesale price index for  steel  (Mild  Steel  -  Long Products 
Rebars)on28daysprecedingthedateofopeningofBidsaspublishedbytheOffice of 
the Economic Adviser, Department for Promotion of IndustryandInternal 
Trade, Ministry of Commerce &Industry. 

 
Si= The all India average wholesale price index for steel (Mild Steel -Long 

Products Rebars) for the month under consideration as published byOffice 
of the Economic Adviser, Department for Promotion of IndustryandInternal 
Trade, Ministry of Commerce &Industry. 

 
Ps   =   Percentage of steel component of thework 

 
Note : For the application of this clause, the index of Mild Steel-Long 

products Rebars has been chosen to represent the steelgroup. 
 

Adjustments of bitumen component 
 

(iv) Priceadjustmentforincreaseinthecostofbitumenshallbepaidin 
accordance with the followingformula 

 
Vb = 0.85 x (Pb/100) x R x (Bi–B0)/B0 

 
Vb = Increase or decrease in the cost of work during the 
monthunderconsideration due to changes in rates for bitumen. 

 
Bo = The official retail price of bitumen at the IOC depot at 
thenearestcentreontheday28dayspriortothescheduleddateofopeningof
technicalbid. 

 
Bi= The official price of bitumen of IOC depot at the nearest center: 
. For the first 15 days of the month under consideration, the price 
declared on the 1st day of that month. 
. For the remaining days of the month under consideration, the rate 
declared on the 16th day of that month. 
 
Pb   = Percentage of bitumen component of thework 
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Adjustment of POL (fuel and lubricant)component 
 

(v) Price adjustment for increase or decrease in cost of POL (fuel 
andlubricant) shall be paid in accordance with the followingformula 

 
Vf =   0.85 x (Pf/100) x R x (Fi–F0)/F0 

 
Vf = Increase or decrease in the cost of work during the 
monthunderconsideration due to changes in rates  for fuel 
andlubricants. 

 
Fo= The official retail price of High Speed Diesel (HSD) at 
theexistingconsumerpumpsofIOCatthenearestcentreontheday28priort
othe date of opening ofBids. 

 
Fi= The official retail price of HSD at the existing consumer 
pumpsofIOC at the nearest centre for the 15thday of the month of 
theunderconsideration. 

 
Pf  = Percentage of fuel and lubricants component of thework 

 
Note: For the application of this clause, the price of High-Speed diesel 

Oilhasbeen chosen to represent the fuel and lubricantsgroup. 
 

Adjustment for ConstructionMachinery 
 

(vi) Price adjustment for increase or decrease in the cost of 
plantandMachinery spare procured by the Contractor shall be paidin 
accordance with the followingformula 

 
Vp =   0.85 x (Pp/100) x R x (Pi–P0)/P0 

 
Vp= Increase or decrease in the cost of work during the 
monthunderconsiderationduetochangesinratesforplantandmachinerys
pares 

 
P0 = The all India wholesale price index for 
manufacturerofmachinery for mining, quarrying and 
Construction for themonthunder consideration as published Office of 
the EconomicAdviser, Department for Promotion of Industry and 
InternalTrade,Ministry of Commerce &Industry. 

 
Pi= The all India average wholesale price index for manufacturerof 
machinery for mining, quarrying and Construction for 
themonthunder consideration as published Office of the 
EconomicAdviser, Department for Promotion of Industry and 
InternalTrade,Ministry of Commerce &Industry. 

 
Pp=  Percentage of plant and machinery spares component of thework. 

 
Note: For the application of this clause, index of Heavy Machinery 

andpartshas been chosen to represent the Plant and Machinery 
Sparesgroup 
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Adjustment of other materialsComponent 
 

(vii) Price adjustment for increase or decrease in cost of 
localmaterialsother than cement, steel, bitumen and POL procured by 
thecontractor shall be paid in accordance with the followingformula 
Vm=  0.85x (Pm/100) x R x (Mi–M0)/M0 

Vm = Increase or decrease in the cost of work during the 
monthunderconsideration due to change in rates for local materials 
otherthancement, steel, bitumen andPOL. 

 
M0=TheAllIndianwholesalepriceindex(allcommodities)on28days 
preceding the scheduled date of opening of technical 
Bids,aspublishedbytheOfficeoftheEconomicAdviser,Departmentfor
Promotion of Industry and Internal Trade, Ministry of Commerce 
&Industry. 

 
Mi= The All India wholesale price index (all commodities) forthemonth 
under consideration as published by the Office oftheEconomic 
Adviser, Department for Promotion of Industryand Internal 
Trade, Ministry of Commerce &Industry. 

 
Pm = Percentage of local material components (other thancement, 
steel, bitumen and POL) of thework. 

 
The following percentage will govern the price adjustment 
fortheentirecontract: 
1.   Labour  -Pl  100.00% 
2.   Cement –Pc  00.00 %  

3.  Steel-   Ps  00.00% 

4. Bitumen–Pb  00.00 % 

5.   POL –Pf  00.00% 
6.   Plant & Machinery Spares Pp 00.00% 
7.   Other Materials  -Pm                      00.00% 

-------------- 
Total 100% 

-------------- 
Note :-The price adjustment as per clause-47 will be decided at the time of 
estimation of actual work. 

25. The proportion of payments retained (retention money) shall be 6% {CL.48} 
from each bill subject to a maximum of 5% of final contractprice. 

 
26. Amount of Liquidated damagesfor For Whole of work{CL.49} 

delay in completion ofworks (1/2000)thof the Initialcontract 
price, rounded off to 
thenearestThousand, per day. 
Forsectional Completion (wherever 
specifiedIn 
item6ofContractdata)(1/2000)thofinit
ial contract price for #5km Section, 
rounded off to thenearestthousand 
perday. 



74  

27. Maximum limit of liquidateddamages 10 percent of theInitial {CL. 49} 
For delay in completionwork Contract Price rounded offto 

the nearestthousand 
 

28. Amount of Bonus for earlycompletion Amount of bonus forearly 
completionofworkshallbegivenas 
per CL.50 ofSection-3 

 
29. Maximum limit of bonus forearly 5percentoftheContract{CL.50} 

Completion ofwork Price 

 
30. The amount of the advance payment are: {CL. 51 &52} 

 
#Nature ofAdvances

 Amount(Rs.)Conditionst
oBefulfilled 

i Mobilization  10% of thecontract Onsubmissionofunconditional 
Price Bank Guarantee. (to bedrawn 

before the end of 20% 
ofthecontract period). 
Thecontractor 
mayfurnishfourbankguaranteesof 
2.5 % of each valid for 
thefullperiod. 

 
ii Equipment 90% for new and 

50%ofdepreciated value 
forold equipment. 
Totalamountwill be 
subject toa maximum of 
5% oftheContractPrice 

After equipment is brought 
tosite(provided the 
Engineerissatisfied That the 
equipmentisrequired for 
performance ofthecontract) and 
on submissionofunconditional 
Bank Guaranteeforamount 
ofadvance  

iii Secured Deleted 
AdvanceforNo
n-
persishablema
terial Brought 
tosite 

 
(TheadvancepaymentwillbepaidtotheContractornolaterthan28daysafterfulfillment of 
the aboveconditions). 

31. Repayment of advance payment for mobilization and equipment {CL.51.3} 
Theadvanceloanshallberepaidwithpercentagedeductionfromtheinterimpayments 

certified by the Engineer under the Contract. Deductionshall commence  in  the  

next Interim  Payment  Certificate  following that  in whichthe 
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total of all such payments to the Contractor has reached not less than 20percent 

of the Contract Price or 6 (six) months from the date of payment 

offirstinstallment of advance, whichever period concludes earlier, and shall be 

madeatthe rate of 20 percent (collectively for both Mobilization 

AdvanceandEquipment Advance) of the amounts of all Interim Payment  

Certificateuntil 

suchtimeastheloanhasbeenrepaid,alwaysprovidedthattheloanshallbecompletely 

repaid prior to the expiry of the original time for completionpursuant to Clause 

17 and28. 

32. Deleted 

33. The securities shall be for the following minimum amounts equivalent {CL.52} 

As a percentage of the ContractPrice: 

Performance Security for 5 percent of contract price plus Rs. …………….. (tobe 

decidedafterevaluationofthebid)asadditionalsecurityintermsofITBClause29.5 

 
ThestandardformofPerformancesecurityacceptabletotheEmployershallbeanunco

nditionalBankGuaranteeofthetypeaspresentedinSection8oftheBiddingDocuments

. 

34. The Schedule of Operating and maintenanceManuals…..N/A. {CL. 58} 

35. The date by which “as– built” drawings (in scale as directed) in 2 sets{CL. 58} are 

required within 28 days of the issue of certificate of completion of thewholeor 

section of the work, as the case maybe. 

36. Theamounttobewithheldforfailingtosupply“asbuilt”drawings{CL.58}by the Date 

requiredis Rs0.50Lakhs. 

37. The following events shall also be  fundamentals breach of     contract: {CL.59.2} 

“The Contractor has contravened Sub- clause 7.1 and Clause 9 ofGCC” 

38. The percentage to apply the value of the work not completed representing {Cl60} 

the Employer’s additional cost for completing the Works shall be 20 percent. 
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SECTION -5 

TECHNICAL SPECIFICATION 

(Attached Separately In Annexure - 1) 
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SECTION -6 

FORM OFBID 
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FORM OF BID 
 

Description of theWorks: 
 

------------------------------------------------------------------------------------------------------------- 
 

------------------------------------------------------------------------------------------------------------ 
 

-------------------------------------------------------------------------------------------------------------

BID 

To : 
 

Address : 
 
 
 

1. WeoffertoexecutetheWorksdescribedaboveandremedyanydefectsthereinin 
conformity with the conditions of Contract, specification, drawings, Bill 
ofQuantitiesand Addenda for the sum (s)of 

 

 
 

 
 

 
(------------------------------------------------------------------------------------------------------) 

 
2. We undertake, if our Bid is accepted, to commence the Works as soon 

asisreasonablypossibleafterthereceiptoftheEngineer’snoticetocommence,andto 
complete the whole of the Works in the Contact within the time stated 
inthedocument. 

 
3. WeagreetoabidebythisBidfortheperiodof120Daysfromthedatefixedforreceivingthesa

me,anditshallremainbindinguponitandmaybeacceptedatanytime before the 
expiration of thatperiod. 

 
4. UnlessanduntilaformalAgreementispreparedandexecutedthisBid,togetherwithyour

writtenacceptancethereof,shallconstituteabindingcontractbetween us. 
 

5. Weunderstandthatyouarenotboundtoacceptthelowestoranytenderyoumay receive. 

Dated this------------------------- dayof --------------------------------------- 20 
 

Signature-----------------------------------------------inthecapacityof--------------------- 
 

-------dulyauthorizedtosignbidsforandonbehalfof----------------------------------- 
 

------------- 
 

 

 
 

(in block capitals ortyped) 



79  

Address 
 

 

 
 

 
Witness 

 
 

 
 

 
Address 

 
 

 
 

 
Occupation 
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SECTION -7 

BILL OFQUANTITIES 
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BILL OFQUANTITIES 
 

Preamble 
 
 

1. The bill of Quantities shall be read in conjunction with the Instructions 
toBidder,Conditions of Contract, Technical Specifications andDrawings. 

 
2. ThequantitiesgivenintheBillofQuantitiesareestimatedandprovisional,andare 

given to provide a common basis for bidding. The basis of payment will 
betheactual quantities of work ordered and carried out, as measured by 
theContractorandverifiedbytheEngineerandvaluedattheratesandpricestenderedi
nthepriced Bill of Quantities, where applicable, and otherwise at such rates 
andpricesas the Engineer may fix within the terms of theContract. 

 
3. TheratesandpricestenderedinthepricedBillofQuantitiesshall,exceptinsofar as it is 

otherwise provided under the Contract, include all constructionalplant, layout, 
supervision, materials, erection, maintenance, insurance,profit, taxes and duties, 
together with all general risks, liabilities and obligations setout or implied in 
theContract. 

 
4. The rates and prices shall be quoted entirely in IndianCurrency. 

 
5. A rate or prices shall be entered against each item in the Bill 

Quantities,whetherquantities are stated or not. The cost of Items against which 
Contractor 
hasfailedtoenterarateorpriceshallbedeemedtobecoveredbyotherratesandpricese
ntered in the Bill of Quantities (in case of Item ratecontract). 

 
6. The whole cost of complying with the provisions of the Contract shall 

beincludedin the items provided in the priced Bill of Quantities, and where no 
Itemsareprovidedthecostshallbedeemedtobedistributedamongtheratesandprices
entered for the related items ofWork. 

 
7. General direction and descriptions of work and materials are 

notnecessarilyrepeated or summarized in the Bill of Quantities. References to 
therelevant 
sectionsofthecontractdocumentationshallbemadebeforeenteringratesorprices 
against each item in the Bill ofQuantities. 

 
8. The method of completed work of payment shall be in accordance 

withthespecification for Road and Bridge works. For building works 
specificationsforbuilding are to befollowed. 

 
9. ErrorswillbecorrectedbytheEmployerforanyarithmeticerrorspursuantto 

Clause 29 of the Instructions toBidder. 
 

10. Rockisdefinedasallmaterialswhich,intheopinionoftheEngineer,requiredblasting, 
or the use of metal wedges and sledgehammers, or the useofcompressed air 
drilling for its removal, and which cannot be extracted byripping with a tractor of 
at least 150 kw with a single rear mounted heavy dutyripper. 
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BILL OFQUANTITIES 
(A) Percentage Rate Tender (Up to INR 50 Cr.) 

Item
No 

DescriptionofItem(withbriefs
pecification and referenceto 
book ofspecifications) 

Quantity Unit RateIn
figures 

Amount 

 
 

 
Attached Separately In 

Annexure - 2 

    

 

I/We am/are willingtocarryout theworkat…......................%above/below 
percent(Shouldbewritteninfiguresandwords)oftheestimatedratementionedabove. 
Amountofmy/ourtender works out asunder. 

 
Estimated amount put totender Estimated amount put totender 

Deduct………%below Add………%Above 

Net Net 

Inwords Inwords 

 
(B) For Item Rate Tender (For above INR 50Cr.): 

 
Item
No 

Description 
ofItem(with 
briefspecificationandre
ferencetobookof 
specifications) 

Quantity Unit Rate Amount 

Infigur
es 

InWor
ds 

       

 

(A) Total TenderedAmount 
(B)Rebateonabovetenderedamount(ifany)%(infigure)……………………………… 
(inwords)………………………………………………….………………………………………………... 
(C)NetTenderedAmount(A-B)(infigure)……………………………… 
(inwords)………………………………………………….………………………………………………... 

# 
1 The Contractor shall exhibit a board with brief details of work as directed 

bytheEngineer-In-Charge for which no extra payment shall bemade. 
2 Thelabourcesswillbedeductedasperprevailingrulesi.e. 1%oftheworkdone. 
3 GSTandIncometaxTDSwillbedeductedatasourcewhilemakingpaymentsofbills 
4 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken 

asperGovt.   G.R. NO.: MIS102010/17/K1 Dated:30/07/2018 as   stated   in S.O.R. 
therefore in 
R.C.C. items where there is a change as per actual mix design the cost of 
differenceofcementconsumptionhavebeendeductedfromtherateoforiginalitemattherateo
finput rate mentioned in all thetender. 
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SECTION -8 

SECURITIES AND OTHERFORMS 
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BID SECURITY (BANKGUARANTEE) 
 

WHEREAS, ---------------------------------------- (name of Bidder) (hereinafter 

calledthe“The Bidder”) has submitted his bid Dated ------------------------ (Date) 

fortheconstruction of ------------- (Name of Contractor hereinafter called “the Bid”) 

 
KNOWALLPEOPLEbythesepresentsthatWe------------------------------------------------- 
(name of Bank) of-----------------------------------------------(name of country) having our 

registeredoffice  at  -------------------------------------------------------(  hereinaftercalled 

“thebank”)areboundunto--------------------------------------------(nameofEmployer) 

(hereinafter called “The Employer”) in the sum of ------------------------------------------* 

forwhichpaymentwellandtrulytobemadetothesaidEmployertheBankitself,hissuccess

ors and assigns by thesepresents. 

SEALEDwiththeCommonSealofthesaidBankthis----------------------day of --------------- 20 

THE CONDITIONS of these obligationsare: 

(1) If after Bid opening the Bidder withdraws his bid during the period of 
Bidvalidityspecified in the Form of Bid; 

Or 
 

(2) If the Bidder has been notified of the acceptance of his bid by  
theEmployerduring the period of Bid Validity: 

 
A Fails  or refuses  to  execute  the  Form of  Agreement  in accordance  

withtheInstructions to Bidders, if required;or 

 
B. FailsorrefusetofurnishthePerformanceSecurity,inaccordancewiththeInstructi

ons to Bidders;or 

 
C. does not accept the correction of the Bid Price pursuant to 
Clause27(Correction ofErrors) 

 
WeundertaketopaytotheEmployeruptotheaboveamountuponreceipt of 

his first written demand, without the employer having tosubstantiatehis 

demand, provided that in his demand the Employer will note that 

theamountclaimedbyhimisduetohimowingtotheoccurrenceofoneoranyofthe 

three conditions, specifying the occurred conditions orconditions. 
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This Guarantee will remain in force up to and including the date -------------------** 

days after the deadline for submission of Bids as such the deadline is stated 

intheInstructions to Bidders or as it may be extended by the Employer, notice 

ofwhichextension (s) to the Bank is hereby waived. Any demand in respect 

ofthisguarantee should reach the Bank not later than the abovedate 

 
 
 

DATE --------------------------------------- SIGNATURE------------------------------ 
 
 

WITNESS --------------------------------- SEAL -------------------------------------- 
 

 

 
(Signature, name andaddress) 

 
*TheBiddershouldinserttheamountoftheguaranteeinwordsandfiguresdenominate

dinIndianRupees.Thisfigureshouldbethesameasshownin Clause 16.1(Bid 
Security) of the Instructions to Bidders. 

 
**45 days after the end of the validity period of the Bid. Date should beinserted 

by the Employer before the Bidding documents areissued. 
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PERFORMANCESECURITY 
 

TO, 
------------------------------------------------------------------(NameofEmployer) 
-------------------------------------------------------------------(AddressofEmployer) 
------------------------------------------------------------------- 

 
WHEREAS      -----------------------------------------------------------   (name   and  addressof 
contractor) (hereafter called “the Contractor”) has undertaken, in 
pursuanceofContracts No. ------------------------- dates -------------------------- to execute--
--------------- 
---------(nameofContractandbriefdescriptionofWorks)(hereinaftercalled“The 
Contract”) 

 
AND WHEREAS it has been stipulated by you in the said Contract 

thattheContractor shall furnish you with a Bank Guarantee by a recognized bank for 
thesum specified therein as security for compliance with his obligation in 
accordancewiththeContract. 

 
ANDWHEREASwehaveagreedtogivetheContractorssuchabankGuarantee: 

 
NOWTHEREFOREweherebyaffirmthatwearetheGuarantorandresponsibletoyouonbe
halfoftheContractor,  uptoatotalof------------------------------------------ 
(amount of guarantee)* ----------------------------- (in words), such sum being payablein 
typesandproportionsofcurrenciesinwhichtheContractpricesispayable,andweunderta
ketopayyou,uponyourfirstwrittendemandandwithoutcavilorargument, any sum or 
sums within the limits of---------------------------------------- (amount of guarantee) as 
aforesaid without your needing to prove or toshow grounds or reasons for your 
demand for the sum specifiedtherein. 

 
 

We hereby waive the necessity of your demanding the said debt from 
thecontractorbefore presenting is with thedemand. 

 
We further agree that no change or addition to or other modification of the 
termsoftheContracttooftheWorkstobeperformedthereunderorofanyoftheContract 
documentswhichmaybemadebetweenyourandtheContractorshallinanywayrelease us 
from any liability under this guarantee, and we hereby waive notice ofanysuch 
charge, addition ormodifications. 

 
Thisguaranteeshallbevaliduntil60daysfromthedateofexpiringoftheDefect 

Liabilitiesperiod. 
 

SignatureandSealoftheguarantor----------------------------- 

Name of Bank----------------------------------------------- 

Address ------------------------------------------------ 
Date --------------------------------------------------- 

 
 

*An amount shall be inserted by the Guarantor, representing the 
percentagetheContract price specified in the Contract denominated in 
IndianRupees. 
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ADDITIONAL PERFORMANCESECURITY 
[Clause 34.1.(A)] 

 
TO, 
------------------------------------------------------------------(NameofEmployer) 
-------------------------------------------------------------------(AddressofEmployer) 
------------------------------------------------------------------- 

 
WHEREAS      -----------------------------------------------------------  (Name  and  address  of 
contractor) (hereafter called “The Contractor”) has undertaken, in 
pursuanceofContracts No. ------------------------- dates -------------------------- to execute--
--------------- 
--------- (Name of Contract and brief description of Works) (hereinafter called“The 
Contract”) 

 
AND WHEREAS it has been stipulated by you in the said Contract 

thattheContractor shall furnish you with a Bank Guarantee by a recognized bank for 
the sum specified therein as security for compliance with his obligation in 
accordancewiththeContract. 

 
ANDWHEREASwehaveagreedtogivetheContractorssuchabankGuarantee: 

 
NOWTHEREFOREweherebyaffirmthatwearetheGuarantorandresponsibletoyouonbe
halfoftheContractor,  uptoatotalof------------------------------------------ 
(amount of guarantee) ----------------------------- (in words), such sum being payablein 
typesandproportionsofcurrenciesinwhichtheContractpricesispayable,andweunderta
ketopayyou,uponyourfirstwrittendemandandwithoutcavilorargument, any sum or 
sums within the limits of---------------------------------------- (amount of guarantee) as 
aforesaid without your needing to prove or toshow grounds or reasons for your 
demand for the sum specifiedtherein. 

 
 

We hereby waive the necessity of your demanding the said debt from thecontractor 
before presenting is with thedemand 

 
We further agree that no change or addition to or other modification of the 
termsoftheContracttooftheWorkstobeperformedthereunderorofanyoftheContract 
documentswhichmaybemadebetweenyourandtheContractorshallinanywayrelease us 
from any liability under this guarantee, and we hereby waive notice ofanysuch 
charge, addition ormodifications. 

 
Thisguaranteeshallbevaliduntil28daysfromtheprojectcompletiondate. 

 
SignatureandSealoftheguarantor----------------------------- Name 

of Bank----------------------------------------------- 

Address ------------------------------------------------ 
 

Date --------------------------------------------------- 
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BANK GUARANTEE FOR ADVANCEPAYMENT 
 

TO, 
 

--------------------------------------------------------------------------------(NameofEmployer) 
 

-------------------------------------------------------------------------------(AddressofEmployer) 
 

--------------------------------------------------------------------------------(NameofContractor) 
 

Gentlemen: 
 

InaccordancewiththeprovisionsoftheConditionsofContract,sub-clause 
51.1 (“Advance Payment”) of the above mentioned Contract,------------------------------- 

------------------- (name and address   of   Contractor)   (hereinafter called “the 
Contractor”) shall deposit with--------------------------------------------------------- 
(nameofEmployer) a bank guarantee his proper and faithful performance under 
thesaidClauseoftheContractinanamountof---------------------------
(amountofGuarantee)*- 
- -----------------------------------inwords). 

 
We, the---------------------------------- (bank of financial institution), 

asinstructedby the Contractor, agree unconditionally and irrevocably to guarantee 
asprimaryobligatorandnotasSuretymerely,thepaymentto------------------------------------
----
(nameofEmployer)onhisfirstdemandwithoutwhatsoeverrightofobligationonourparta
ndwithouthisfirstclaimtotheContractor,intheamountnotexceeding--- 
---------------------- (amount 
ofguarantee)*words) 

----------------------------------------------(in 

 

We further agree that no change or addition to or other modifications of the 
termsofthe Contractor or Works to be performed thereunder or of any of theContract 
documents which may be made between --------------------------------- 
(nameofEmployer)andtheContractor,shallinanywayreleaseusfromanyliabilityundert
hisguarantee,andweherebywaivenoticeofanysuchchange,additionormodifications. 

This guarantee shall remain valid and in full effect from the date 
oftheadvancepaymentundertheContractuntil--------------------------------------
(nameofemployer) receives full repayment of the same amount from thecontractor. 

 
 

YOUR’STRULY 
 

Signature andSeal    
Name of Bank/ FinancialInstitution   
 Address  Date   

 
 

*AnamountshallbeinsertedbythatBankorFinancialInstitutionrepresentingtheamount 
of the Advance Payment, and denominated in IndianRupees. 
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Letter of Acceptance 

(Letter head paper of theEmployer) 
 
 

 
 

To, 
 (date) 

 (Name and address of theContractor) 
 
 

 

 
 

 

 

DearSirs, 
 

This is to notify you that your Biddated for 

executionofthe   (Nameofthe  

contract  and  identification  number,as given in the Instructions to Bidders) for the 

Contract Price ofRupees ( )

 (amount   in   words   and   figures)   as   corrected   and   modified   in 

accordance with the Instructions to Bidders* is hereby accepted by ouragency. 

Youarerequestedtofurnishperformancesecurity,intheformdetailedinpara 34.1 

of ITB for an amount equivalent toRs. within 10 days of thereceipt 

ofthisletterofacceptanceuptobeyond60daysfromthedateofexpiryofdefectsLiability 

period i.e. upto  and the Additional Performance Security 

foranamount equivalent toRs. shall  be  valid  beyond  28  (twenty-eight)  

daysofProject Completion Date i.e. upto   and sign the  contract,  

failing whichaction as stated in Para 34.3 of ITB will betaken. 

 
 

YoursFaithfully 
 
 
 

AuthorizedSignatureName
andtitleofSignatoryName 
ofEmployer 

 
 
 

 

 
*Delete“Correctedand”orandmodifiedifonlyoneoftheseactionsapplies.Deleteascorrected and 

modified in accordance with the Instructions to Bidders, if correctionsormodifications 

have not beenaffected. 
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Issue of Notice to proceed with thework 

(Letterhead of theEmployer) 
 
 

 
To, 

-------------------------------(date) 

 

 (Name and address of theContractor) 
 
 

 

 
 

 

 

Dear Sirs, 
 
 

Pursuant to your furnishing the requisite security in ITB Clause 

34.1andsigning of the Contract for the constructionof  

 
 

 

 at  a bid Price  ofRs. 

 . 
 
 

Youareherebyinstructedtoproceedwiththeexecutionofthesaidworksin accordance 

with the contractdocuments. 

 
 

Yours faithfully 
 

(Signature,nameandtitleofsignatoryauthorizedTo 
sign on behalf ofEmployer) 
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AGREEMENTFORM 
 
 
 

This  agreement,  made  on  the day of between 
  (name  and  address   of   Employer)  (Hereinafter  called“the 
Employer)     and  (name    and     address    
ofcontractor)     hereinafter     called     “the     Contractor”     of     the     other    part. 

 
Whereas the Employer is desirous that the Contractorexecute 

 
 

 

 
Name and identification number of contract (hereinafter called “the works”) andthe 
employer has accepted the Bid by the Contractor for the execution and 
completionofsuch works and the remedying of any defects therein, at a cost ofRs. 

 
 

 
NOW THIS AGREEMENT WITNESSETH ASFOLLOWS 

 
 

1. In this Agreement, words and expression shall have the same meanings 

asarerespectively assigned to them in the conditions of contract hereinafter 

referredtoandtheyshallbedeemedtoformandbereadconstruedaspartofthisAgreem

ent. 

 
2. In Consideration of the payment to be made by the Employer to the 

contractorashereinafter mentioned, the Contractor hereby covenants with the 

Employertoexecutive and complete the works and remedy any defects therein in 

conformity in all aspects with the provisions of thecontracts. 

 

3. TheemployerherebycovenantstopaytheContractorinconsiderationoftheexecution

andcompletionoftheworksandtheremedyingthedefectswherein contract price or 

such other sum as may become payable under the provisionsofthe Contract at the 

times and in the manner prescribed by thecontract. 

 
4. The Following documents shall be deemed to form and be ready and 

construedaspart of this Agreementviz 

 
 

i) letter ofAcceptance 

ii) Notice to proceed with theworks: 

iii) Contractor’sBid 
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iv) Conditions of contract: General andSpecial 

v) ContractData 

vi) Additionalconditions 

vii) Drawings 

viii) Bill of Quantitiesand 

ix) Any other documents listed in theContract 

data as forming part of theContract. 
 
 

In witness whereof the parties there to have caused this Agreement 

tobeexecuted the day and year first beforewritten 

 
The Common sealof  

Was hereunto affixed in the presence of: 

 
 
 

Signed, sealed and Delivered by thesaid  
 

 
 

 

In the presenceof 
 
 
 
 
 

Binding signature ofEmployer  
 
 

Binding Signature ofContractor  
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UNDERTAKING 
(For Investment) 

 
 

I, the undersigned do hereby undertake that our firm M/s 

…………………………………………………..……………………………….. would invest a minimum cashupto 

25% of the  value of the work during implementation of thecontract. 

 
 

 
 

(Signed by an Authorized officer of thefirm) 
 
 
 
 

 

Title ofofficer 
 
 
 
 

 

Name offirm 
 
 
 

 

 
DATE 
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UNDERTAKING 
(ForValidity) 

 
 
 

I,theundersigneddoherebyundertakethatourfirmM/s…………………………………… 

……………..……………………………….. agree to abide by this bid for a 

period165daysfordatefixedforreceivingthesameanditshallbebindingonusandmaybeaccepte

dat any time before the expiration of thatperiod. 

 
 
 
 
 

 

(SignedbyanAuthorizedofficerofthefirm) 
 
 
 
 

 

Title ofofficer 
 
 
 
 

 

Name offirm 
 
 
 

 

 
DATE 
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SECTION -9 

DRAWINGS 

(Attached Separately In Annexure - 3) 
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SECTION -10 

DOCUMENTS TO BE FURNISHED BYBIDDER 
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Documents Submit By Bidder along with tender documents  
(Also Upload along online during Bid Submission) 

 

Sr. No. Name of Documents. Reference Clause. 
Reference 

Format 
Page No. 

1 Bid Document Fee/Tender Fee As per NIT - 

2 

Bid Security / EMD or Valid EMD Exemption 
Certificate or in terms of Bank guarantee 
(valid 165 days from the date of bid 
submission) of Appropriate Class of 
Registration of Approved Contractors 

As per Table of IFB 
Refer clause no. 16 for 

provision of Bank 
guarantee 

- 

3 Registration Certificate of Appropriate Class As per NIT - 

4 GST Number and Pan card As per NIT - 

5 

A solvency certificate of an 20% of the  
Tender Amount of Scheduled Bank or 
Nationalized Bank or Bank Approved for 
Government business 

As per NIT - 

6 Copy of Partnership Deed or Memorandum 
as well as Articles of Association 

As per NIT - 

7 Power of Attorney (if Applicable) As per NIT - 

8 Last Five Financial Year IT Return. As per NIT - 

9 Undertaking for Engaging Technical Staff & 
Machineries 

As per NIT 96 

10 
Information regarding any litigation in 
which the applicant is involved As per NIT 97 

11 

Last 5-Years Turn Over (year wise) for Civil 
Engineering Works certified by CA (for Bid 
Capacity Evaluation) 

OR 
Details of civil engineering works completed 
in last 5 financial year 

As per ITB 
Clause no 4.7  
Bid Capacity 

98 
 
 

99 

12 

Details of “works on hand” and “works 
tendered by bidder, found lowest (l1) & 
works likely to be awarded (for Bid Capacity 
Evaluation) 

As per ITB 
Clause no 4.7  
Bid Capacity 

100 

13 
Undertaking statement of compliance of 
clause 3.2 - 101 

14 Affidavit - 102 

15 Form of Bid - 76 

16 Undertaking for bid Validity  - 92 

Note: If Last Five-Year Financial Yr. IT returns are not available then provide reasonable 
explanation in written along with proof and upload the same online during bid submission 
otherwise bid will be considered as non-responsive. 
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UNDERTAKING FOR ENGAGING TECHNICAL STAFF & MACHINERIES 
 

 
I/We……………………………………………………………………………………………………………..............
Age……………Business (Name of Firm) 
…………………………….................…………………………………………...………………………...... Address 
…………………………………………………………………………………………………………………………… 
Hereby declare, that if our offer for the work of 
………………………………………………………………………………………………………………………………
……………………………………………………….………....................................................................................... 
would accept by the competent authority & awarded to us, I/We will engage & 
employ the technical staff and machinery on site of work, required to complete the 
work successfully within time limit.   
 
 
 
 
 
Signature of Bidder 
 
Place:-………………………  
 
Date:-……………………... 
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INFORMATION ON LITIGATION HISTORY 
 

 

Other Party 
(ies) 

Employer Cause 
of 
Dispute 

Amount 
Involved 

Remarks 
showing Present 

Status 
     

 

DATE:
 SIGNATUREOFBID
DER 

 
Notes: 

 
1. Describe Company’s history of litigation or arbitration from contract executed in 

the last ten years or currently under execution. Please indicate for each case the 
year, name of employer, cause of litigation, matter in dispute, disputed amount, 
and whether the award was for or against the company. 
 

2. Please add any further information that you may consider to be relevant to the 
evaluation of your application. If you wish to attach other documents, please list 
below: 
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DETAILS OF LAST FIVE YEAR’S CIVIL ENGINEERING WORKS TURNOVER 
 
 

1 Name of Firm  

2 Name of Partner/ Director  

3 Turnover for the Last Five 
Years, the Contract Receipts of 
Civil Engineering works. 
 

 

Sr. 
No. 

Year Multiplying 
Factor 

 

Annual Turnover (Rs in Lakhs) 

(1) 2020-2021 1.61  

(2) 2021-2022 1.46  

(3) 2022-2023 1.33  

(4) 2023-2024 1.21  

(5) 2024-2025 1.10  

(6) 2025-2026 
(Base year) 

1.00  

 

 

 

 

 

 
 Signature 

 

(Stamp of Charted Accountant) 

 

 

Unique Document Identification 
Number: - 

 

 

2026-27
2025-26
2024-25
2023-24
2022-23
2021-22
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DETAILS OF CIVIL ENGINEERING WORKS COMPLETED IN LAST 5 FINANCIAL YEAR 

 
 

Project Name Name of the 
Employer 

Description of work Contract 
No. 

Value of 
contract 

(Rs. 
Crore) 

Date of 
issue of 

work 
order 

Stipulated 
period of 

completion 

Actual 
date of 

complet
ion* 

Remark 
explaining 
reasons for 

delay & 
work 

Completed 
[1] [2] [3] [4] [5] [6] [7] [8] [9] 

1         

2         

3         

 
DATE: SIGNATUREOFBIDDER 

 
Notes: 

 
1. Bidder shall also attach completion certificate (preferably in form-3A) for all the works listed in above table. 
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DETAILS OF “WORKS ON HAND” AND “WORKS TENDERED BY BIDDER, FOUND LOWEST (L1) & WORKS LIKELY TO BE AWARDED” 
 
Sr. 
No. 

Nameof
Work 

Place PART- I 
WorkonHand 

PART-II 
Works tendered by bidder, found lowest (L1) 

& Works likely to be awarded 

Remar
ks 

Tendere

damoun

t 

Rs, 

inLakh 

Date of 

issue 

of 

Work 

order 

Stipulate
dperiod
ofcompl

etion 
(date) 

Cost of 
workremaining
to beexecuted 

as on the 
preceding 

month to the 
bid invitation 

month. 
Rs, in Lakh 

Cost 
ofworkrema
ining to be 
executed 

During the 
time limit of 

an invited 
bid 

Rs. In Lakh 

Tender 
Cost 

Rs. In 
Lakh 

Timelimi
t ofwork 

In 
Months 

Datewhe
ndecisio

n 
isexpecte

d for 
award of 

work 

Costofwor
kto 

beexecute
d during 
the time 

limit of the 
invited 

bid. 
Rs, in Lakh 

[1] [2a] [2b] [3] [4] [5] [6] [7] [8] [9] [11] [12] [13] 

1             

2             
3             

 
 
DATE: SIGNATUREOFBIDDER 

 
Notes: 
1. For Part-I, the bidder shall furnish necessarycertificates/documents fromtheconcerned department. 
2. In Part-II, the bidder shall furnish information for the other tenders wherein bidder’s offer is found L1.
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UNDERTAKING ON STATEMENT OF COMPLIANCE OF CLAUSE 3.2 
 

 
I/We……………………………………………………………………………………………………Age…………… 
Business (Name of Firm) ………………………………………………………………………..…………… 
Address ………………………………………………………………………………………………………………… 
Hereby declare, that for the work of ………………………………………………………………………… 
…………………………………………………………………………………………………………………………….… 
I/We (Bidder)is neither associated, nor has been associated, directly or indirectly, 
with the consultant or any other entity that has prepared the design, specifications, 
and other documents for the Project or being proposed as Project Manager for the 
Contract. A firm that has been engaged by the Employer to provide consulting 
services for the preparation or supervision of the works, and any of its affiliates, shall 
not be eligible to bid. 
 
 
 
 
Signature of Bidder 
 
Place: -………………………  
 
Date: -……………………... 
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AFFIDAVIT 

 
 

1. I, the undersigned, do hereby certify that all the statements made in the required 
attachments are true and correct. 

 
2. The undersigned also here by certifies that neither our firm M/s.  

 have not abandoned any work of 
Government of Gujarat/Government of India/any Board or Corporation under 
Government of Gujarat/Government of India nor any contract awarded to us for 
such works have been rescinded, during last five years prior to the date of this 
bid. 

 
3. The undersigned hereby authorize(s)and request(s)any bank, person, firm or 

corporation to furnish pertinent information deemed necessary and 
requestedbytheDepartmenttoverifythisstatementorregardingany(our)competenc
eandgeneralreputation. 

 
4. The Undersigned understands and agrees that further qualifying information may 

be requested, and agrees to furnish any such information at the request of the 
Department/ Project implementing agency. 

 
 
 
 

 

 
(Signed by an Authorized Officer of the Firm) 

 
 

 
 

 
Title of Officer 

 
 

 

 
Name of Firm 

 
 

 

 
Date 
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Letter of transmittal signed by authorized signatory  

(MODEL AUTHORISATION LETTER TO BE PROVIDED BY THE AUTHORISED 

SIGNATORY OF THE COMPANY/FIRM/OTHER ASSOCIATION OF PERSONS, ETC. ON ITS 

LETTER HEAD) 

 

TO BE PROVIDE AFTER ISSUE OF WORK ORDER 

 

I/We……………………………………………………………………………………………. do hereby authorize 

Mr./Ms…………………………………………………………………………. whose signature is set out below, 

to represent me/us in connection with obtaining for the work of 

………………………………………………………………. He/she is duly authorized to sign all necessary 

correspondence in this regard on our behalf His/her explanations / statements will be 

binding on me/us without exception. 

 

SPECIMEN SIGNATURE OF AUTHORISED 

 SIGNATORY      (Signature of Authorizing Authority) 

 

Name & Designation (with seal) 

Place: 

Date: 

 



 

 

 

 

 

 

 

 

 

 

CHAPTER - XI 

 

ITEM WISE DETAILED TECHNICAL SPECIFICATION 

 



ITEM NO. 1 :- DETAIL TECHNICAL SPECIFICATION : 

Providing skilled labour for operation and maintenance service for the work of 

wireless operation and other flood control works at dam site as directed etc. 

complete. 

 

GENERAL :- 

The work for the item shall be Providing skilled labour for operation and maintenance 

service for the work of wireless operation and other flood control works at dam site as 

directed etc. complete as directed round the clock at Various MI Schemes of Rajkot District 

on daily basis with wireless operations and other Flood control works as per instructions 

given by Engineer-in-Charge. 

Contractor has to submit the water levels & other data to divisional office & circle office via 

Email in prescribed Performa given by engineer-in-charge every day at every 2 hour and 

as and when engineer-in-charge demands to do so. All these records have to be submitted 

before the Payment of final bill in original with Signature of Contractor to division office and 

circle office. 

 

MEASUREMENT & PAYMENT :- 

 

The item shall be measured in Man-days (Man-day is considered as one Shift of 8 Hours for 

one Skilled Labour) and paid for the satisfactory completed work by all above means. At 

final bill contractor should submit all records, and payment detail for said work. 

 

 

 

 

Signature of                                              

Contractor 

Executive Engineer 

Panchayat Irrigation Division 

Rajkot 

                        

 

 

           

  



 

 

 

ITEM NO. 2 :- DETAIL TECHNICAL SPECIFICATION : 

Providing service for obtaining data during flood (eg. Dam levels, waste wier 

overflow, waste wier depth, visual inspection of various components of irrigation 

scheme approach road. H.R. canal inspection and any other eventualities pertain to 

the scheme etc. on daily basis or more frequent as directed for irrigation scheme. 

 

GENERAL :- 

The work for the item shall be providing unskilled labours for Providing service for obtaining data 

during flood (eg. Dam levels, waste wier overflow, waste wier depth, visual inspection of various 

components of irrigation scheme approach road. H.R, canal inspection and any other eventualities 

pertain to the scheme etc.) on daily basis or more frequent as directed for irrigation schemes of 

Rajkot District as per instructions of Engineer-in-charge. 

Contractor has to submit the water levels & other data to divisional office & circle office via 

Email in prescribed Performa given by engineer-in-charge every day at 8:00 am and as 

and when engineer-in-charge demands to do so. All these records have to be submitted 

before the Payment of final bill in original with Signature of Contractor to division office and 

circle office. 

 

MEASUREMENT & PAYMENT :- 

The item shall be measured and paid per Scheme/Day basis for the satisfactory completed work by 

all above means. At final bill contractor should submit all records, and payment detail for said work. 

 

Signature of                                              

Contractor 

Executive Engineer 

Panchayat Irrigation Division 

Rajkot 

 

                        

 



In Figures
In 

Words(Rs)

1 2 3(A) 3(B) 4 5

ITEM NO : 1

834.00

Providing skilled labour for operation and

maintanance service for the work of

wireless operation and other flood control

works at dam site as directed etc. Complete 606.89

Five 

Hundred 

Eighty 

Nine 

Rupees 

Only

Men days ₹ 506,146.26

ITEM NO : 2

7506.00

Providing service for obtaining data during

flood(eg. Dam levels, waste wier

overflow.waste wier depth, visual

inspection of various components of

imigation scheme approch road. H.R. canal

inspection and any other eventulities

pertain to the scheme etc.jon daily basis or

more frequent as directed for irrigation

scheme.

214.55

 Six Lacs 

Two 

Thousand 

Six 

Hundred 

Forty 

Rupees 

Only

Scheme/D

ay
₹ 1,610,412.30

*Estimate amount put to tender Rs.

Add .........................% above Rs

Net                               Rs

In words .................................................

Executive Engineer

*(Please strikeout whichever is not applicable)

Notes 1- All works shall be carried out as per public works Department Handbook and other

specification of Division

Panchayat Irrigation Division

 Rupees Twenty One Lacs Sixteen Thousand Five Hundred Fifty Eight Rupees And Fifty Six 

Paisa Only 

P.B.

Panchayat Irrigation Division

PANCHAYAT IRRIGATION DIVISION - RAJKOT

Quantities 

Estimated 

but may 

be more or 

less

Item of works

Estimated Rates 

Unit

Total Amount 

according to  

estimated 

Quantities in 

Rs.

Memorandum 

Showing Items 

To be carried 

out :-

Schedule-B 

Providing Various services For M.I. Schemes Under Panchayat

Irrigation Division, Rajkot for year 2025-26 Dist. Rajkot

Total:- 

I/We am/are willing to carry out the work at 

*Estimate amount put to tender Rs.

Notes 2- All the colums is schedule should filled in ink and the total of the entire in the last column

should be struck by the contractor under his signature

District Rajkot

₹ 2,116,558.56

Signature of 

Contractor

Notes 3- Rate quoted include clearance of site (prior commencement of work and at its close) in all

respect and hold good for work under all condition,site,moisture,weather etc.

Notes  4- to be continued on additional sheets,if found necessary

Deduct.........................% below Rs

Net                                                           Rs

In words ................................................................

Rajkot



Rate Amt % Rate Amt % Rate Amt % Rate Amt % Rate Amt % Rate Amt %
1 Men Power round the Clock 834.00 606.89 506,146.26₹                527.73 0.00 0.00 0.00 0.00 0.00 0.00 527.73 440127.18 86.96 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00

2 Men Power Schemes / Day 7506.00 214.55 1,610,412.30₹             186.57 0.00 0.00 0.00 0.00 0.00 0.00 186.57 1400358.52 86.96 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00

Total 2,116,558.56₹         0.00 0 0.00 0 1840485.70 86.96 0.00 0 0.00 0 0.00 0

0 0 100.00 0.00 0.00 0.00

Deputy Executive Engineer

Irrigation Panchayat Sub Division

Jasdan

Executive Engineer

Irrigation Panchayat Division

Rajkot

Other Material POL MachineryRate 

W/o 

Profit

Cement Steel Labour

Name of Work:- Providing Various services For M.I. Schemes Under Panchayat Irrigation Division, Rajkot for year 2025-26 Dist. Rajkot

Iteam 

No
Description Qty Rate Amt


