
DRM W BHUSAWAL  acting for and on behalf of The President of India invites E-Tenders against Tender No
DRMWBSL192026t3 Closing Date/Time 02/07/2026 15:00 Hrs. Bidders will be able to submit their original/revised bids
upto closing date and time only. Manual offers are not allowed against this tender, and any such manual offer received
shall be ignored.

1. NIT HEADER

Name of Work
Ballast Supply-Development of Track Machine alongwith infrastructure at
Lasalgaon, Kajgaon, Dhule, Bhadli, Bodwad, Paras and Borgaon. (IRPSM ID-
01.01.31.25.3.10.005) WP 2025-26 PH-31

Bidding type Normal Tender
Tender Type Open Bidding System Single Packet System
Tender Closing Date
Time 02/07/2026 15:00 Date Time Of Uploading

Tender 09/06/2026 17:55
Pre-Bid Conference
Required No Pre-Bid Conference Date

Time Not Applicable
Advertised Value 4986609.61 Tendering Section DIVISION
Bidding Style Single Rate for Tender Bidding Unit Above/Below/Par
Earnest Money (Rs.) 99700.00 Validity of Offer ( Days) 60
Tender Doc. Cost (Rs.) 0.00 Period of Completion 12 Months
Contract Type Works - General Contract Category Expenditure
Bidding Start Date 18/06/2026
Are JV allowed to bid No Number of JV Member

Allowed 0
Are Consortium allowed
to bid No Number of Consortium

Member Allowed 0
Ranking Order For Bids Lowest to Highest Expenditure Type Capital (Works)

2. SCHEDULE

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () A-LASALGAON Station- Track work for development of Track Machine
Siding at Lasalgaon. 710648.86

1 Please see Item Breakup for details. 914606.00 (-) 22.30 710648.86
Description:- USSOR 2021 items

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () B-KAJGAON Station- Track work for development of Track Machine
Siding at Kajgaon. 775253.30

1 Please see Item Breakup for details. 997752.00 (-) 22.30 775253.30
Description:- USSOR 2021 items

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () C-Dhule Station-- Track work for development of Track Machine Siding
at Dhule. 355324.43

1 Please see Item Breakup for details. 457303.00 (-) 22.30 355324.43
Description:- USSOR 2021 items

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () D-Bhadli Station- Track work for development of Track Machine Siding
at Bhadli. 710648.86

1 Please see Item Breakup for details. 914606.00 (-) 22.30 710648.86
Description:- USSOR 2021 items

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit
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Schedule () E-Bodwad Station- Track work for development of Track Machine Siding
at Bodwad. 646044.42

1 Please see Item Breakup for details. 831460.00 (-) 22.30 646044.42
Description:- USSOR 2021 items

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () F-Paras Station- Track work for Development of Track Machine Siding at
Paras. 646044.42

1 Please see Item Breakup for details. 831460.00 (-) 22.30 646044.42
Description:- USSOR 2021 items

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.(%) Amount Bidding
Unit

Schedule () G-Borgaon Station- Track work for Development of Track Machine Siding
at Borgaon 1142645.32

1 Please see Item Breakup for details. 1470586.00 (-) 22.30 1142645.32
Description:- USSOR 2021 items

3. ITEM BREAKUP

Schedule Schedule A-LASALGAON Station- Track work for development of Track Machine Siding at Lasalgaon.
Item- 1 USSOR 2021 items
S No. Item

No
Description of Item Unit Qty Rate Amount

Manufacturing, supply and stacking of machine
crushed Track Ballast conforming to RDSO
Specification (IRS-GE-1) with latest correction slips
at Railway depot or nominated location. Note:
Distance of nearest quarry mentioned in each sub-
item is only for the purpose of selecting the items
for preparation of estimates/tender schedule,
based on the minimum distance between nearest
quarry and centre of supply points and will not
affect the selection of quarry during physical
supply in any way till prescribed specification is
met fully.

1 085011 When distance of nearest quarry is up to 10 km cum 1100.00 831.46 914606.00
Total 914606.00

Schedule Schedule B-KAJGAON Station- Track work for development of Track Machine Siding at Kajgaon.
Item- 1 USSOR 2021 items
S No. Item

No
Description of Item Unit Qty Rate Amount

Manufacturing, supply and stacking of machine
crushed Track Ballast conforming to RDSO
Specification (IRS-GE-1) with latest correction slips
at Railway depot or nominated location. Note:
Distance of nearest quarry mentioned in each sub-
item is only for the purpose of selecting the items
for preparation of estimates/tender schedule,
based on the minimum distance between nearest
quarry and centre of supply points and will not
affect the selection of quarry during physical
supply in any way till prescribed specification is
met fully.

1 085011 When distance of nearest quarry is up to 10 km cum 1200.00 831.46 997752.00
Total 997752.00

Schedule Schedule C-Dhule Station-- Track work for development of Track Machine Siding at Dhule.
Item- 1 USSOR 2021 items
S No. Item

No
Description of Item Unit Qty Rate Amount
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Manufacturing, supply and stacking of machine
crushed Track Ballast conforming to RDSO
Specification (IRS-GE-1) with latest correction slips
at Railway depot or nominated location. Note:
Distance of nearest quarry mentioned in each sub-
item is only for the purpose of selecting the items
for preparation of estimates/tender schedule,
based on the minimum distance between nearest
quarry and centre of supply points and will not
affect the selection of quarry during physical
supply in any way till prescribed specification is
met fully.

1 085011 When distance of nearest quarry is up to 10 km cum 550.00 831.46 457303.00
Total 457303.00

Schedule Schedule D-Bhadli Station- Track work for development of Track Machine Siding at Bhadli.
Item- 1 USSOR 2021 items
S No. Item

No
Description of Item Unit Qty Rate Amount

Manufacturing, supply and stacking of machine
crushed Track Ballast conforming to RDSO
Specification (IRS-GE-1) with latest correction slips
at Railway depot or nominated location. Note:
Distance of nearest quarry mentioned in each sub-
item is only for the purpose of selecting the items
for preparation of estimates/tender schedule,
based on the minimum distance between nearest
quarry and centre of supply points and will not
affect the selection of quarry during physical
supply in any way till prescribed specification is
met fully.

1 085011 When distance of nearest quarry is up to 10 km cum 1100.00 831.46 914606.00
Total 914606.00

Schedule Schedule E-Bodwad Station- Track work for development of Track Machine Siding at Bodwad.
Item- 1 USSOR 2021 items
S No. Item

No
Description of Item Unit Qty Rate Amount

Manufacturing, supply and stacking of machine
crushed Track Ballast conforming to RDSO
Specification (IRS-GE-1) with latest correction slips
at Railway depot or nominated location. Note:
Distance of nearest quarry mentioned in each sub-
item is only for the purpose of selecting the items
for preparation of estimates/tender schedule,
based on the minimum distance between nearest
quarry and centre of supply points and will not
affect the selection of quarry during physical
supply in any way till prescribed specification is
met fully.

1 085011 When distance of nearest quarry is up to 10 km cum 1000.00 831.46 831460.00
Total 831460.00

Schedule Schedule F-Paras Station- Track work for Development of Track Machine Siding at Paras.
Item- 1 USSOR 2021 items
S No. Item

No
Description of Item Unit Qty Rate Amount

Manufacturing, supply and stacking of machine
crushed Track Ballast conforming to RDSO
Specification (IRS-GE-1) with latest correction slips
at Railway depot or nominated location. Note:
Distance of nearest quarry mentioned in each sub-
item is only for the purpose of selecting the items
for preparation of estimates/tender schedule,
based on the minimum distance between nearest
quarry and centre of supply points and will not
affect the selection of quarry during physical
supply in any way till prescribed specification is
met fully.
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1 085011 When distance of nearest quarry is up to 10 km cum 1000.00 831.46 831460.00
Total 831460.00

Schedule Schedule G-Borgaon Station- Track work for Development of Track Machine Siding at Borgaon
Item- 1 USSOR 2021 items
S No. Item

No
Description of Item Unit Qty Rate Amount

Manufacturing, supply and stacking of machine
crushed Track Ballast conforming to RDSO
Specification (IRS-GE-1) with latest correction slips
at Railway depot or nominated location. Note:
Distance of nearest quarry mentioned in each sub-
item is only for the purpose of selecting the items
for preparation of estimates/tender schedule,
based on the minimum distance between nearest
quarry and centre of supply points and will not
affect the selection of quarry during physical
supply in any way till prescribed specification is
met fully.

1 085016 When distance of nearest quarry is more than 50
km and up to 100 km

cum 1300.00 1131.22 1470586.00

Total 1470586.00

4. ELIGIBILITY CONDITIONS

Special Financial Criteria

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

MINIMUM ELIGIBILITY CRITERIA-Not Applicable to this Tender As the cost
of Tender is less than Rs.50 Lakh eligibility criteria is not applicable .
However in terms of Rly.Board's Circular No.2013/CE-1/CT/0/25/VOC
Dt.05/08/2013-Financial Capacity,Capability,Past Experience of Tenderer
should be examined considering existing work load of the Tenderer)
Documents testifying tenderer's previous experience & financial status
should be produced alongwith the tender or when desired by competent
authority of the Central Railway. Tenderer[s] who has / have not carried
out any work so far on this Railway & who is/are not borne on the
approved list of the contractors of Central Railway should submit along
with his / their tender credential to establish- (i)His capacity to carry out
the works satisfactorily. (ii) His financial status supported by bank
reference & other documents. (iii)Certificates duly attested &
testimonials regarding contracting experience for the type of job for
which tender is invited with list of works carried out in the past.

No No Allowed
(Mandatory)

Special Technical Criteria

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

MINIMUM ELIGIBILITY CRITERIA-Not Applicable to this Tender As the cost
of Tender is less than Rs.50 Lakh eligibility criteria is not applicable .
However in terms of Rly.Board's Circular No.2013/CE-1/CT/0/25/VOC
Dt.05/08/2013-Financial Capacity,Capability,Past Experience of Tenderer
should be examined considering existing work load of the Tenderer)
Documents testifying tenderer's previous experience & financial status
should be produced alongwith the tender or when desired by competent
authority of the Central Railway. Tenderer[s] who has / have not carried
out any work so far on this Railway & who is/are not borne on the
approved list of the contractors of Central Railway should submit along
with his / their tender credential to establish- (i)His capacity to carry out
the works satisfactorily. (ii) His financial status supported by bank
reference & other documents. (iii)Certificates duly attested &
testimonials regarding contracting experience for the type of job for
which tender is invited with list of works carried out in the past.

No No Allowed
(Mandatory)

Bidders shall confirm and certify on the behalf of the tenderer including its constituents as under:

S.No. Description
1 I/we the tenderer (s) am/are signing this document after carefully reading the contents.
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2 I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation
thereof.

3

I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website
www.ireps.gov.in . I/we have verified the content of the document from the website and there is no addition, no
deletion or no alteration to the content of the tender document. In case of any discrepancy noticed at any stage
i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available with the
railway Administration shall be final and binding upon me/us.

4 I/we declare and certify that I/we have not made any misleading or false representation in the forms,
statements and attachments in proof of the qualification requirements.

5 I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted along
with the offer and same shall be binding upon me/us.

6 I/We declare that the information and documents submitted along with the tender by me/us are correct and I/we
are fully responsible for the correctness of the information and documents, submitted by us.

7
I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry /
Department of Govt. of India from participation in tender on the date of submission of bids, either in individual
capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust.

8
I/we understand that if the contents of the certificate submitted by us are found to be forged/false at any time
during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security and may also lead to any
other action provided in the contract including banning of business for a period of upto two year. Further, I/we
and all my/our constituents understand that my/our offer shall be summarily rejected.

9
I/we also understand that if the contents of the certificate submitted by us are found to be false/forged at any
time after the award of the contract, it will lead to termination of the contract, along with forfeiture of Bid
Security/Security Deposit and Performance guarantee and may also lead to any other action provided in the
contract including banning of business for a period of upto two year.

10
I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land
border with India and certify that I am/We are not from such a country or, if from such a country, have been
registered with the competent Authority. I/We hereby certify that I/we fulfil all the requirements in this regard
and am/are eligible to be considered (evidence of valid registration by the competent authority is enclosed)

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc.

S.No. Description

1

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc. Please submit a certificate in the prescribed format (please download the format from the link given
below). Non submission of the certificate, or submission of certificate either not properly filled in, or in a format
other than the prescribed format shall lead to summary rejection of your offer. 
( Click here to download the Format of Self Certification)

5. COMPLIANCE

Commercial-Compliance

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

Please enter the percentage of local content in the material
being offered. Please enter 0 for fully imported items, and 100
for fully indigenous items. The definition and calculation of local
content shall be in accordance with the Make in India policy as
incorporated in the tender conditions.

No Yes Allowed
(Optional)

Special Conditions

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1 As per tender document attached. No No Not Allowed

2

Tenderers may please note - During lockdown period (declared
due to COVID - 2019 pandemic) - A) Necessary authority to
travel to site of work on a specific request indicating date shall
be issued by Railway Administration to facilitate site visit. B) TC
meetings and Negotiation can be conducted through online
Video/Audio chat on conference call. Record of same should be
kept.

No No Not Allowed

Technical-Compliances

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading
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1
The tenderer is required to submit scan copy of test report of
ballast as per provision of 'Specification of Track Ballast, IRS-GE-
1, June-2016 failing which the offer shall be summarily rejected.
(Rly. Board's letter No. 2007/CE II/MB/1dtd.22/24-04-2008)

No No Allowed
(Mandatory)

Undertakings

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1 I/ We have visited the works site and I / We am / are aware of
the site conditions. No No Not Allowed

6. Documents attached with tender

S.No. Document Name Document Description
1 GCC-2022-uptoACS10.pdf GCC up to ACS 10
2 GCCACS11.pdf GCC ACS 11
3 PCEcircular.pdf PCE Circular
4 AnnexureVIB.pdf Annexure VIB
5 AnnexureVIAFormatofEMDandPBG.pdf Annexure VIA Format of EMD and PBG
6 BeneficiaryName.pdf Beneficiary name
7 drmwbsl192026t3.pdf Tender document

This tender complies with Public Procurement Policy (Make in India) Order 2017, dated 15/06/2017,
issued by Department of Industrial Promotion and Policy, Ministry of Commerce, circulated vide Railway
Board letter no. 2015/RS(G)/779/5 dated 03/08/2017 and 27/12/2017 and amendments/ revisions
thereof.

As a Tender Inviting Authority, the undersigned has ensured that the issue of this tender does not
violate provisions of GFR regarding procurement through GeM.

Signed By: DHAWARE PANKAJ M

Designation : Sr.DENCo BSL

Page 6 of 6 Run Date/Time: 09/06/2026 17:56:39

BHUSAWAL DIVN-ENGINEERING/CENTRAL RLY
TENDER DOCUMENT

Tender No: DRMWBSL192026t3 Closing Date/Time: 02/07/2026 15:00


