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Central Railway.                   Bhusawal Division. 
 
 

ENGINEERING DEPARTMENT 

TENDER DOCUMENT 

Beginning of Tender document 

E-Tender Notice No.& Date. DRM(W)Bhusawal/19/2026 

Date-   12/06/2026 

E-Tender No. DRM W bsl 19 2026 t2 

Name of Work-  
Bhusawal(CZ) - Proposal for renovation/repairs of officer colony 
swimming pool work. (ZBB-25-26) 
Approx. Cost in ₹.      ₹. 4782675.24 

Bid Security /Earnest Money in ₹. ₹.  95700.00 

Completion period (06)Months 

Cost of tender booklet in Rs. NIL 

Tender Closing  Date, Time 03/07/2026, 15.00Hrs 
 NAME OF TENDERER: ___________________________________________ 
                       

   Address ___________________________________________ 
 
 Mobile/Phone Nos ___________________________________________ 

 
Permanent Account Number (PAN) No.---------------------------- 
Bidders Please note that – The standard format of Annexure –V, V(A) and VI 
B  as per GCC Apr. 2022 is enclosed  in tender booklet and bidders are 
advised to submit duly filled Annexure –V, V(A) and VI B which are 
mandatory. 
Bidders please Note that tender will be evaluated as per latest Advance correction slips 
issued against prevailing IRGCC. 
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Note-Detailed information of the works & conditions may be seen in the 
Tender documents. 

 INSTRUCTIONS TO THE TENDERERS- 

I 1 MINIMUM ELIGIBILITY CRITERIA-Not Applicable to this Tender  
As the cost of Tender is less than Rs.50 Lakh eligibility criteria is not applicable . 
However in terms of Rly. Board’s Circular No.2013/CE-1/CT/0/25/VOC Dt.05/08/2013-
Financial Capacity, Capability, Past Experience of Tenderer should be examined considering 
existing work load of the Tenderer) 
Documents testifying tenderer’s previous experience & financial status should be produced along 
with the tender or when desired by competent authority of the Central Railway. Tenderer[s] who 
has / have not carried out any work so far on this Railway & who is/are not borne on the approved 
list of the contractors of Central Railway should submit along with his / their tender credential to 
establish- 

(i)His capacity to carry out the works satisfactorily. 
(ii) His financial status supported by bank reference & other documents.   
(iii)Certificates duly attested & testimonials regarding contracting experience for the type  
of job for which      tender   is invited with list of works carried out in the past. 

 
 2 Railway Board Letter No.2017/Trans/01/Policy Date08/02/2018 is  as under- 

Item No.3.0-System of verification of tenders credentials- 
3.1- For the work tenders it has been decided to adopt the affidavit-based system of 
credential verification. 
The Tenderer shall submit along with the tender documents, documents in support of 
his/their claim to fulfill the eligibility criteria as mentioned in the tender document. 
Each page of the copy of document/certificates in support of credentials, submitted by 
the Tenderer, shall be self-attested/digitally signed by the Tenderer of authorized 
representative of the Tendering Firm. Self attestation shall include signature, stamp & 
date(on each page). 
3.2- In all works tender documents, following Para is  added in the section describing 
the qualification & eligibility criteria- 
The Tenderers shall submit a copy of certificate stating that all their 
statements/documents submitted alongwith bid are true and factual. The 
standard format of affidavit to be submitted by Bidder is enclosed  as Annexure –
V.   
Non Submission of an affidavit by the Bidder shall result in summary rejection of 
his/their bid. It shall be mandatorily incumbent upon the tenderer to identify, state and 
submit the supporting documents duly self-attested by which they/he is qualifying the 
qualifying criteria mentioned in the tender Document. It will not be obligatory on the 
part of Tender Committee to scrutinize beyond the Submitted document of  tenderer as 
far as his qualification for the tender is concerned. 

  (a) The Railway reserve the right to verify all statements, information and documents 
submitted by  the bidder in his tender offer, and  the bidder shall, when so required 
by the Railway, make available all such information, evidence and documents as may 
be necessary for such verification 
Any such verification or lack of such verification, by the Railway shall not relieve the 
bidder of its obligations or liabilities hereunder nor will it affect any rights of the 
Railway thereunder. 

  (b) In Case any wrong information submitted by  the tenderer, the contract shall be 
terminated, Earnest Money Deposit(EMD),Performance Guarantee(PG) and Security 
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Deposit(SD) of contract forfeited and agency barred for doing business on entire 
Indian Railways for 5 (Five) years. 

  (c) With such a system of self –certification of credential, tender finalization should also 
be speeded up. It has accordingly been decided that the tender validity period should 
be reduced to 60 Days for Single Packet System of tendering for tenders having 
affidavit system of credentials verification.  

  Item No.6.0-Multiple L-1- 
In case of more than one L-1 bidders, tender may be awarded to tenderer having higher 
Bid Capacity. 
In case  Bid Capacity is also the same, tenderer having done more value of similar work 
in the last three financial years and in the current financial year upto the date of opening 
of the tender, may be selected for the award. Instructions with respect to Bid Capacity 
will follow. 

  Item No.8.0- Price Variation Clause(PVC)- 
Price Variation Clause (PVC) Clause is not applicable to this tender. 

  The standard format of affidavit to be submitted by Bidder is enclosed as Annexure –V.   

  If any contract is terminated under clause 62 of GCC on contractor's 
fault, then that contractor shall be temporarily debarred from 
participation in 
any tender in that division for one year if so decided by the tender 
accepting authority. 

 

II Other Information:- 

1 Tenderer may participate electronically in E- tender through website 
www.ireps.gov.in&submission of manual offers against e-tender are not 
allowed & if any manual offers submitted shall neither be opened nor 
considered.  

2 Cost of Tender Booklet/Document- 
(i)Tender documents are non-transferable and cost of Tender Document 
is not refundable.                                                                      
(ii)The cost of tender document can  be paid  through on  Line  payment 
mode like net banking, debit/credit cards etc. available on IREPS portals. 

3 Cost of EMD-                                                                 
(1)Earnest Money  can paid  through on  Line  payment  mode like net 
banking, debit/credit cards etc. available on IREPS portals. 
(2)Any firm recognized by Department of Industrial Policy and 

Promotion (DIPP) as ‘Startups’ shall be exempted from payment of 
earnest money deposit detailed above. 

 
4 If any plan/drawing is attached with the Tender Form, Rs.200/- per 

plan/drawing will be levied extra. 
5 The tenderer(s) should attach their credentials along with their offer. 
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6 The prospective  Tenderers are advised to visit website www ireps.gov.in 

before  One week   of   the date of closing of submission of  tender to note 
any changes/corrigenda of any tender. 

7 Joint Venture is not applicable to this tender. 

8 Mobilization advance clause not applicable. 

9 The all documents submitted should not be corrupted, if at the time of 
tender opening. The document submitted are not opened being corrupted, 
offer shall be summarily rejected. 

10 Wherever the Central/State makes it obligatory for the Railway to deduct 
any amount towards Income Tax and as per provisions of GST Act 2017, 
the same will be deducted as per rule accordingly. 

11 ‘In case the Bidders failed to submit Affidavit/certificate as per Railway 
Board Letter No.2017/Trans/01/Policy Date 08/02/2018 alongwith their 
offer. The Bidder’s  offer will be summarily rejected. 
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TENDER FORM 
PART-I 

 
STANDARD GENERAL CONDITIONS OF CONTRACT 

April 2022 
I N D E X 

 

PART - I 
REGULATIONS FOR TENDERS AND CONTRACTS 
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PART I 
Instructions to Tenderers (ITT) 

1.0 Applicability: These instructions and conditions of contract shall be applicable for all the 
tenders and contracts of railways for execution of ‘Works’ as defined in GFR 2017. 

1.01  Order of Precedence of Documents: In a contract agreement, in case of any difference, 
contradiction, discrepancy, with regard to conditions of tender/contract, specifications, drawings, 
Bill(s) of Quantities etc., forming part of the tender/contract, the following shall be the order of 
precedence: 

i. Letter of Award/Acceptance(LOA) 

ii. Bill(s) of Quantities  

iii. Special Conditions of Contract 

iv. Technical Specifications as given in tender documents 

v. Drawings 

vi. Indian Railways Standard General Conditions of Contract updated with correction slips 
issued up to date of inviting tender or as otherwise specified in the tender documents. 

vii. Indian Railways Unified Standard Specification (IRUSS-2019) updated with correction 
slips issued up to date of inviting tender or as otherwise specified in the tender documents, 
if applicable in the contract. 

viii. CPWD Specifications 2019 Vol I & II updated with correction slips issued up to date of 
inviting tender or as otherwise specified in the tender documents, if applicable in the 
contract. 

ix. Indian Railways Unified Standard Specifications (Works and Material) 2010 updated with 
correction slips issued up to date of inviting tender or as otherwise specified in the tender 
documents, if applicable in the contract. 

x. IR Specifications/Guidelines updated with correction slips issued up to date of inviting 
tender or as otherwise specified in the tender documents. 

xi. Relevant B.I.S. Codes updated with correction slips issued up to date of inviting tender or 
as otherwise specified in the tender documents. 

1.1 Interpretation: These Instructions to Tenderers shall be read in conjunction with the Standard 
General Conditions of Contract which are referred to herein and shall be subject to modifications 
additions or suppression by Special Conditions of Contract and/or Special Specifications, if any, annexed 
to the Tender Forms.  
 
1.2 Definition: In these Instructions to Tenderers, the following terms shall have the 
meanings assigned hereunder except where the context otherwise requires: 
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(a) “Railway” shall mean the President of the Republic of India or the administrative officers of 
the Railway or Successor Railway authorized to deal with any matter, which these presents are 
concerned on his behalf. 
(b) “General Manager” shall mean the Officer-in-Charge of the general superintendence and 
control of the Zonal Railway/Production Unit and shall also include Addl. General Manager, 
General Manager (Construction) and shall mean and include their successors of the Successor 
Railway. 
(c) “Chief Engineer” shall mean the Officer-in-Charge of the Engineering Department of 
Railway and shall also include Chief Engineer (Construction), Chief Electrical Engineer, Chief 
Electrical Engineer (Construction), Chief Signal & Telecom Engineer, Chief Signal & Telecom 
Engineer (Construction), Chief Mechanical Engineer and shall mean and include their successors 
of the Successor Railway. 
(d) “Divisional Railway Manager” shall mean the Officer-in-Charge of a Division of Zonal 
Railway and shall mean and include Divisional Railway Manager of the Successor Railway. 
(e) “Engineer” shall mean the Divisional Engineer or Executive Engineer, Divisional Signal & 
Telecom Engineer, Divisional Electrical Engineer, Divisional Mechanical Engineer  in executive 
charge of the works and shall include the superior officers, both Open Line and Construction 
Organisations, of Engineering, Signal & Telecom, Mechanical and Electrical Departments, i.e. 
the Senior Divisional Engineer/Deputy Chief Engineer, Senior Divisional Signal & Telecom 
Engineer / Dy. Chief Signal & Telecom Engineer, Senior Divisional Electrical Engineer / 
Deputy Chief Electrical Engineer, Senior Divisional Mechanical Engineer and shall mean & 
include the Engineers of the Successor Railway. 
(f) “Tenderer” shall mean the person / firm / co-operative or company whether incorporated or 
not who tenders for the works with a view to execute the works on contract with the Railway 
and shall include their representatives, successors and permitted assigns. 
(g) “Limited Tenders” shall mean tenders invited from all or some contractors on the approved 
or select list of contractors with the Railway. 
(h) “Open Tenders” shall mean the tenders invited in open and public manner and with adequate 
notice. 

(i) “Works” shall mean the works contemplated in the drawings and Bill(s) of Quantities set 
forth in the tender forms and required to be executed according to the specifications. 

(j) “Specifications” shall mean the Specifications for Materials and Works of the Railway as 
specified under the authority of the Ministry of Railways or Chief Engineer or as amplified, 
added to or superseded by special specifications if any, appended to the Tender Forms. 
(k) Standard Schedule of Rates (SSOR) shall mean the schedule of Rates adopted by the 
Railway, which includes- 

1. “Unified Standard Schedule of Rates of the Railway (USSOR)” i.e. the Standard 
Schedule of Rates of the Railway issued under the authority of the Chief Engineer from time 
to time, updated with correction slips issued up to date of inviting tender or as otherwise 
specified in the tender documents; 
2. “Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of Rates published by 
Director General/ Central Public Works Department, Government of India, New Delhi, as 
adopted and modified by the Railway under the authority of the Chief Engineer from time to 
time, updated with correction slips issued up to date of inviting tender or as otherwise 
specified in the tender documents. 



8/102 

Contractor        for DRM (W) BSL 

 (l) “Drawings” shall mean the maps, drawings, plans and tracings, or prints thereof annexed to 
the Tender Forms. 
(m) “Contractor’s authorized Engineer” shall mean a graduate engineer or equivalent, having 
more than 3 years experience in the relevant field of construction work involved in the contract, 
duly approved by the Engineer. 
(n)  Date of inviting tender shall be the date of publishing tender notice on IREPS website if 
tender is published on website or the date of publication in newspaper in case tender is not 
published on website.  
(o)“Bill of Quantities” shall mean Schedule of Item(s) included in the tender document along 
with respective quantities. 
1.3  Words importing the singular number shall also include the plural and vice versa where 
the context requires.  

CREDENTIALS OF CONTRACTORS 
 

2.  Application for Registration and Approved list of contractors: 
2.1 Works of construction and of supply of material shall be entrusted for execution to 
contractors whose capabilities and financial status have been investigated and approved to the 
satisfaction of the Railway. A list of approved contractors may also be maintained by the 
Railway. The said list be revised periodically once in a year or so by giving wide publicity 
through advertisements etc. For registration, the  contractor including a contractor who is already 
on the approved list shall apply to the concerned General Manager (Construction) / Chief 
Administrative Officer (Construction) / Principal Chief Engineer / Principal Chief Signal & 
Telecommunication Engineer / Principal Chief Mechanical Engineer / Principal Chief Electrical 
Engineer/ Divisional Railway Manager, furnishing particulars regarding: 
(a) his position as an independent contractor specifying engineering organization available with 
details of partners / staff / engineers employed with qualifications and experience; 
(b) his capacity to undertake and carry out works satisfactorily as vouched for by a responsible 
official or firm; details about the transport equipments, construction tools and plants etc. 
required for the work, maintained by him; 
(c) his previous experience of works similar to that to be contracted for, in proof of which 
original certificates or testimonials may be called for and their genuineness verified, if needs be, 
by reference to the signatories thereof; 
(d) his knowledge from actual personal investigation of the resources of the area/zone or zones 
in which he offers to work; 
(e) his ability to supervise the work personally or by competent and duly authorized agent; 
(f) his financial position; 
2.2 An applicant shall clearly state the categories of works and the 
area/zone/division(s)/district(s) in which he desires registration in the list of approved 
contractors. 
2.3  The selection of contractors for enlistment in the approved list would be done by a 
committee for different value of slabs as notified by Railway.  
2.4 An annual fee as prescribed by the Railway from time to time would be charged from 
such approved contractors to cover the cost of sending notices to them and clerkage for tenders 
etc. Notices shall be sent to them on registered e-mail address and registered postal address. 

TENDERS FOR WORKS 
3. Tender Form: Tender Forms shall embody the contents of the contract documents either directly 
or by reference and shall be as per specimen form, Annexure-I. e-Tender Forms shall be issued free of 
cost to all tenderers. 
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4. Omissions & Discrepancies: Should a tenderer find discrepancies in or omissions from 
the drawings or any of the Tender Forms or should he be in doubt as to their meaning, he should 
at once notify the authority inviting tenders. The tender inviting authority may, if deemed 
necessary, clarify the same to all tenderers. It shall be understood that every endeavour has been 
made to avoid any error which can materially affect the basis of tender and successful tenderer 
shall take upon himself and provide for the risk of any error which may subsequently be 
discovered and shall make no subsequent claim on account thereof. 
5. Bid Security: Para 5(1)(a) of Part-I of GCC’22,ACS 11 

(1) (a) The tenderer shall be required to submit the Bid Security with the tender for the due 
performance with the stipulation to keep the offer open till such date as specified in the tender, 
under the conditions of tender. The Bid Security shall be as under: 

Value of the Work Bid Security 

For all works 2% of the estimated 
cost of the work 

 

Note: 

(i) The Bid Security shall be rounded off to the nearest ₹100. This Bid Security 
shall be applicable for all modes of tendering. 

(ii) Any firm recognized by Department of Industrial Policy and Promotion (DIPP) 
as ‘Startups’ shall be exempted from payment of Bid Security detailed above. 

(iii) Labour Cooperative Societies shall submit only 50% of above Bid Security 
detailed above. 

 
(b)  It shall be understood that the tender documents have been issued to the 
tenderer and the tenderer is permitted to tender in consideration of stipulation on his 
part, that after submitting his tender he will not resile from his offer or modify the 
terms and conditions thereof in a manner not acceptable to the Engineer. Should the 
tenderer fail to observe or comply with the said stipulation, the aforesaid amount 
shall be liable to be forfeited to the Railway. 
(c)  If his tender is accepted, this Bid Security mentioned in sub para (a) above 
will be retained as part security for the due and faithful fulfillment of the contract in 
terms of Clause 16 of the Standard General Conditions of Contract. The Bid 
Security of other Tenderers shall, save as herein before provided, be returned to 
them, but the Railway shall not be responsible for any loss or depreciation that may 
happen thereto while in their possession, nor be liable to pay interest thereon. 

(2)  The Bid Security shall be deposited either in cash through e-payment gateway or 
submitted as Bank Guarantee bond from a scheduled commercial bank of India or 
as mentioned in tender documents. The Bank Guarantee bond shall be as per 
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Annexure-VIA and shall be valid for a period of 90days beyond the bid validity 
period. 

(3) In case, submission of Bid Security in the form of Bank Guarantee, 
following shall be ensured: 

i. A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement Portal 
(IREPS) while applying to the tender. 

 

ii. The original Bank Guarantee should be delivered in person to Dispatch 
Section of DRM (W) BSL before closing date of submission 

of bids. (i.e. excluding the last date of submission of bids) 

 
iii. Non submission of scanned copy of Bank Guarantee with the bid on e-tendering 

portal (IREPS) and/or non submission of original Bank Guarantee within the 
specified period shall lead to summary rejection of bid.  

 
iv. The Tender Security shall remain valid for a period of 90 days beyond the validity 

period for the Tender. 

 
v. The details of the BG, physically submitted should match with the details 

available in the scanned copy and the data entered during bid submission time, 
failing which the bid will be rejected 

 
vi. The Bank Guarantee shall be placed in an envelope, which shall be sealed. The 

envelope shall clearly bear the identification “Bid for the ***** Project” and 
shall clearly indicate the name and address of the Bidder. In addition, the Bid Due 
Date should be indicated on the right hand top corner of the envelope. 

 
vii. The envelope shall be addressed to the officer and address as mentioned in the 

tender document. 

 
viii. If the envelope is not sealed and marked as instructed above, the Authority  

assumes no responsibility for the misplacement or premature opening of the  
contents of the Bid submitted and consequent losses, if any, suffered by the  
Bidder.  

 
6.  Care in Submission of Tenders: 

(a) (i) Before submitting a tender, the tenderer will be deemed to have satisfied 
himself by actual inspection of the site and locality of the works, that all 
conditions liable to be encountered during the execution of the works are taken 
into account and that the rates he enters in the tender forms are adequate and all 
inclusive to accord with the provisions in Clause-37 of the Standard General 
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Conditions of Contract for the completion of works to the entire satisfaction of 
the Engineer. 

(a)(ii) Tenderers will examine the various provisions of The Central Goods and 
Services Tax Act, 2017(CGST)/ Integrated Goods and Services Tax Act, 
2017(IGST)/ Union Territory Goods and Services Tax Act, 2017(UTGST)/ 
respective state’s State Goods and Services Tax Act (SGST) also, as notified by 
Central/State Govt.& as amended from time to time and applicable taxes before 
bidding. Tenderers will ensure that full benefit of Input Tax Credit (ITC) likely 
to be availed by them is duly considered while quoting rates. 

(a)(iii) The successful tenderer who is liable to be registered under 
CGST/IGST/UTGST/SGST Act shall submit GSTIN along with other details 
required under CGST/IGST/UTGST/SGST Act to railway immediately after the 
award of contract, without which no payment shall be released to the 
Contractor. The Contractor shall be responsible for deposition of applicable 
GST to the concerned authority. 

(a)(iv) In case the successful tenderer is not liable to be registered under 
CGST/IGST/UTGST/ SGST Act, the railway shall deduct the applicable GST 
from his/their bills under reverse charge mechanism (RCM) and deposit the 
same to the concerned authority. 

(b) When work is tendered for by a firm or company, the tender shall be signed by 
the individual legally authorized to enter into commitments on their behalf. 

(c) The Railway will not be bound by any power of attorney granted by the tenderer 
or by changes in the composition of the firm made subsequent to the execution 
of the contract. It may, however, recognize such power of attorney and changes 
after obtaining proper legal advice, the cost of which will be chargeable to the 
Contractor. 

(a)(v) Contractor shall be liable to pay/refund the amount collected as GST to the Indian 
Railways along with interest and penalties, if any imposed by the authorities, in case GST 
input tax credit of Indian Railways is denied/rejected by the tax authorities due to reasons 
mentioned below but not limited to: 

Wrong/incorrect invoices issued by Contractor; 
No-filing of GST returns; 
Non-payment of GST collected from Indian Railways to the authorities; 
Any other non-compliance done by Contractor; 

General Indemnity:- Contractor hereby agrees to indemnify and hold harmless the 
Indian Railways from and against any and all losses, including loss on account of Input 
Tax Credit and all losses incurred by the Indian Railways relating to or arising out of or 
in connection with any actual or threatened claim, legal action, proceedings, prosecution 
or inquiry by or against the Indian Railways arising out, directly or indirectly, of failure 
by the contractor to comply with the provisions of GST and related laws, or based upon 
or arising from any failure by the Contractor. 
Retention Money:- Any payment liable to be paid by Indian Railways to contractor 
against the goods or services or both supplied by such contractor to Indian Railways shall 
be kept on hold in case supplier makes any non-compliance of any of the GST law 
provisions including non-reporting of invoices in GST returns. Such payment shall be 
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released after proper verification of records and availability of ITC to Indian Railways as 
per provisions of GST Law. 

 
6.1 The tenderers shall submit a copy of certificate stating that all their statements/documents 
submitted alongwith bid are true and factual. Standard format of certificate to be submitted by 
the bidder is enclosed as Annexure-V. In addition to Annexure-V, incase of other than 
Company/Proprietary firm, Annexure-V(A) shall also be submitted by the each member of 
a Partnership Firm / Joint Venture(JV) / Hindu Undivided Family (HUF) / Limited 
Liability Partnership (LLP) etc. as the case may be. Non submission of above certificate by 
the bidder shall result in summarily rejection of his/their bid. It shall be mandatorily incumbent 
upon the tenderer to identify, state and submit the supporting documents duly self 
attested/digitally signed by which they/he is qualifying the Qualifying Criteria mentioned in the 
Tender Document.  
  

CONSIDERATION OF TENDERS 
7.  Right of Railway to Deal with Tenders: The Railway reserves the right of not to invite 
tenders for any of Railway work or works or to invite open or limited tenders and when tenders 
are called to accept a tender in whole or in part or reject any tender or all tenders without 
assigning reasons for any such action. In case if tender is accepted in part by Railway 
administration, Letter of Acceptance shall be issued as counter offer to the Tenderer, which shall 
be subject to acceptance by the Tenderer. 
7A. Two Packets System of Tendering: With a view to assess the tenders technically without 
being influenced by the financial bids, 'Two Packets System of tendering' shall be adopted 
wherein tender documents provide for the same. 
7B. Pre Bid Conference: Intenders having advertised value more than Rs 50 Crore or as 
mentioned in the tender document, Railway shall conduct Pre Bid Conference(s) with the 
prospective bidders. 
7C. Make in India Policy: Provisions of Make in India Policy 2017 issued by Govt. of India, as 
amended from time to time, shall be followed for consideration of tenders. 
7D. Permission to Bid for a bidder from a country which shares Land boundary with 
India: Any bidder from the countries sharing a land border with India will be eligible to bid in 
any procurement of works (including turnkey projects) only if the bidder is registered with the 
Competent Authority. The Competent Authority for registration will be the Registration 
Committee constituted by the Department for Promotion of Industry and Internal Trade (DPIIT), 
Government of India. For interpretation of this para, Department of Expenditure, Ministry of 
Finance, Government of India letter F.No.6/18/2019-PPD dated 23/07/2020 shall be referred. 
7E. Clarification of Bids: To assist in the examination, evaluation & comparison and pre-
qualification of the Tender, the Railway may, at its discretion, ask any Bidder for a clarification 
of its Bid.  Any clarification submitted by a Bidder that is not in response to a request by the 
Railway shall not be entertained or considered. The Railway request for clarification and the 
response of the bidder in this regard shall be in writing.   

However, if a Bidder does not provide clarification of its bid by the date and time 
communicated in the Railway request for clarification, the bid shall be evaluated as per the 
documents submitted along with the bid. 

8.  Execution of Contract Document: The Tenderer whose tender is accepted shall be 
required to appear in person at the office of General Manager/General Manager (Construction), 
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Chief Administrative Officer (Construction), Divisional Railway Manager or concerned 
Engineer, as the case may be, or if tenderer is a firm or corporation, a duly authorized 
representative shall appear (there would be no need for appear in person if agreement is signed 
digitally) and execute the contract agreement within seven days of notice from Railways that the 
Contract Agreement is ready.  Failure to do so shall constitute a breach of the agreement affected 
by the acceptance of the tender. The Contract Agreement shall be entered into by Railway only 
after submission of valid Performance Guarantee by the Contractor. In such cases the Railway 
may determine that such tenderer has abandoned the contract and there upon his tender and 
acceptance thereof shall be treated as cancelled and the Railway shall be entitled to forfeit the 
full amount of the Bid Security and other dues payable to the Contractor under this contract. The 
failed Contractor shall be debarred from participating in the re-tender for that work.  
9.  Form of Contract Document:  Every contract shall be complete in respect of the 
document it shall so constitute.  Not less than 2 copies of the contract document shall be signed 
by the competent authority and the Contractor and one copy given to the Contractor (there would 
be no need of signing two copies if agreement is signed digitally). 
(a)  For Zone Contracts, awarded on the basis of the percentage above or below the 
applicable chapter(s) of Standard Schedule of Rates (SSOR) for the whole or part of financial 
year, the contract agreement required to be executed by the tenderer whose tender is accepted 
shall be as per specimen form, Annexure-II.  During the currency of the Zone Contract, work 
orders as per specimen form Annexures-III, for works not exceeding ₹ 5,00,000 each, shall be 
issued by the Divisional Railway Manager / Executive Engineer under the agreement for Zone 
Contract. 
(b)  For contracts for specific works, the contract document required to be executed by the 
tenderer whose tender is accepted shall be an agreement as per specimen form Annexure- IV.  
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ANNEXURE - I 

CENTRAL RAILWAY 

TENDER FORM (First Sheet) 

E-Tender No. - DRM W bsl 19 2026 t2 

Name of Work:-   

Bhusawal(CZ) - Proposal for renovation/repairs of officer 
colony swimming pool work. (ZBB-25-26) 
To 
The President of India 

Acting through the DRM(W) BSL, Central Railway 

I/We ____________________ have read the various conditions to tender attached hereto and 
agree to abide by the said conditions.  I/We also agree to keep this offer open for acceptance for a period 
of 60 days from the date fixed for closing of the tender and in default thereof, I/We will be liable for 
forfeiture of my/our “Bid Security”. I/We offer to do the work for DRM(W) BSL, Central Railway, at the 
rates quoted in the attached bill(s) of quantities and hereby bind myself/ourselves to complete the work in 

all respects within ( 06) months from the date of issue of letter of acceptance of the tender. 

2. I/We also hereby agree to abide by the Indian Railways Standard General Conditions of 
Contract, with all correction slips up-to-date and to carry out the work according to the Special 
Conditions of Contract and Specifications of materials and works as laid down by Railway in the 
annexed Special Conditions/Specifications, Standard Schedule of Rates (SSOR) with all 
correction slips up-to-date for the present contract. 

3. A Bid Security of ₹  95700.00 has already been deposited online/ submitted as Bank 
Guarantee bond. Full value of the Bid Security shall stand forfeited without prejudice to any 
other right or remedies in case my/our Tender is accepted and if:  
(a) I/We do not submit the Performance Guarantee within the time specified in the Tender 

document; 
(b) I/We do not execute the contract documents within seven days after receipt of notice issued 

by the Railway that such documents are ready; and  
(c) I/We do not commence the work within fifteen days after receipt of orders to that effect. 

4. (a) I/We am/are a Startup firm registered by …………………… Department of Industrial 
Policy and Promotion (DIPP) and my registration number is ……………. valid upto 
…………………. (Copy enclosed) and hence exempted from submission of Bid Security. 

5. We are a Labour Cooperative Society and our Registration No. is ……………….. with 
…………………..and hence required to deposit only 50% of Bid Security.  

6. Until a formal agreement is prepared and executed, acceptance of this tender shall 
constitute a binding contract between us subject to modifications, as may be mutually agreed to 
between us and indicated in the letter of acceptance of my/our offer for this work. 

 
Signature of Witnesses: ________________________ 
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(1)  ___________________ 

 
Signature of Tenderer(s) 

 
(2)  ___________________ Date ________________ 

 
 Address of the Tenderer(s) 

 
_____________________________ 
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ANNEXURE - I (Contd. …) 

 

TENDER FORM (Second Sheet) 

1. Instructions to Tenderers and Conditions of Tender: The following documents form 
part of Tender / Contract: 

(a) Tender Forms – First Sheet and Second Sheet 

(b) Special Conditions/Specifications (enclosed) 

(c) Bill(s) of quantities (enclosed) 

28 Standard General Conditions of Contract and Standard Specifications (Works and 
Materials) of Indian Railways as amended/corrected upto latest correction slips, copies of 
which can be seen in the office of DRM (W) Bhusawal or obtained from the office of the 
Chief Engineer, Central Railway on payment of prescribed charges. 

29 Standard Schedule of Rates (SSOR) as amended / corrected upto latest correction slips, 
copies of which can be seen in the office of DRM (W) Bhusawal or obtained from the 
office of the Chief Engineer, Central Railway on payment of prescribed charges. 

(f) All general and detailed drawings pertaining to this work which will be issued by the 
Engineer or his representatives (from time to time) with all changes and modifications. 

2. Drawings for the Work: The Drawing for the work can be seen in the office of the DRM (W) 
Bhusawal and / or Chief Engineer, Central Railway at any time during the office hours. The drawings are 
only for the guidance of Tenderer(s). Detailed working drawings (if required) based generally on the 
drawing mentioned above, will be given by the Engineer or his representative from time to time. 

3.      The Tenderer(s) shall quote his / their rates as a percentage above or below the Standard 
Schedule of Rates (SSOR) of Central Railway as applicable to Bhusawal Division except where 
he/they are required to quote item rates and must tender for all the items shown in the Bill(s) of 
Quantities attached. The quantities shown in the attached Bill(s) of Quantities are given as a 
guide and are approximate only and are subject to variation according to the needs of the 
Railway. The Railway does not guarantee work under each item of the Bill(s) of Quantities. The 
tenderer(s) shall quote rates / rebates only at specified place in Tender Form supplied by 
Railway.  Any revision of rates / rebates submitted (quoted) through a separate letter whether 
enclosed with the bid (Tender Form) or submitted separately or mentioned elsewhere in the 
document other than specified place shall be summarily ignored and will not be considered. 

4. Tenders containing erasures and / or alterations of tender documents are liable to be 
rejected.  Any correction made by tender(s) in his/their entries must be attested by him / them. 

5. The works are required to be completed within a period of ( 06) months from the date 
of issue of acceptance letter. 

6. Bid Security: 

(a)   Subject to exemptions provided under para 5(1) (a) of Part-1 (ITT) of this document, the tender 
must be accompanied by a Bid Security as mentioned in tender documents, failing which the tender shall 
be summarily rejected. 

(b) The Tenderer(s) shall keep the offer open for a minimum period of 60 days (in case of 
two packet system of tendering 90days) from the date of closing of the Tender. It is understood 
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that the tender documents have been issued to the Tenderer(s) and the Tenderer(s), is / are 
permitted to tender in consideration of the stipulation on his / their part that after submitting his / 
their tender subject to the period being extended further, if required by mutual agreement from 
time to time, he will not resile from his offer or modify the terms and conditions thereof in a 
manner not acceptable to Central Railway. Should the tenderer fail to observe or comply with the 
foregoing stipulation, the amount deposited or Bank guarantee bond submitted as Bid Security 
for the due performance of the above stipulation, shall be forfeited to the Railway.  

(c)      If his tender is accepted, 
(i) the Bid Security mentioned in sub para(a) above deposited in cash through e-payment 

gateway will be retained as part security for the due and faithful fulfillment of the 
contract in terms of Clause 16 of the Standard General Conditions of Contract; 

(ii) the Bid Security mentioned in sub para(a) above submitted as Bank guarantee bond, 
will be encashed as part security for the due and faithful fulfillment of the contract in 
terms of Clause 16 of the Standard General Conditions of Contract. 

 The Bid Security of other Tenderers shall, save as herein before provided, be returned 
to them, but the Railway shall not be responsible for any loss or depreciation to the 
Bid Security that may happen thereto while in their possession, nor be liable to pay 
interest thereon. 

(d)     In case Contractor submits the Term Deposit Receipt/Bank Guarantee Bond towards either 
the Full Security Depositor the Part Security Deposit equal to or more than Bid Security, the 
Railway shall return the Bid Security so retained as per sub para(c) above, to the Contractor.  

7. Rights of the Railway to deal with Tender: The authority for the acceptance of the 
tender will rest with the Railway.  It shall not be obligatory on the said authority to accept the 
lowest tender or any other tender, and tenderer(s) shall neither demand any explanation for the 
cause of rejection of his/ their tender nor the Railway to assign reasons for declining to consider 
or reject any particular tender or tenders.   

8. If the tenderer(s) deliberately gives / give wrong information in his / their tender or 
creates / create circumstances for the acceptance of his / their tender, the Railway reserves the 
right to reject such tender at any stage.                                                                                                         

9. If any partner(s) of a partnership firm expires after the submission of its tender or after the 
acceptance of its tender, the Railway shall deem such tender as cancelled/contract as terminated under 
clause 61 of the Standard General Conditions of Contract, unless the firm retains its character as per 
partnership agreement. If a sole proprietor expires after the submission of tender or after the acceptance of 
tender, the Railway shall deem such tender as cancelled / contract as terminated under clause 61 of the 
Standard General Conditions of Contract. 

10. Eligibility Criteria:  

10.1   Technical Eligibility Criteria: 

(a) The tenderer must have successfully completed or substantially completed any one of the 
following categories of work(s) during last 07 (seven) years, ending last day of month previous 
to the one in which tender is invited: 

(i) Three similar works each costing not less than the amount equal to 30% of advertised 
value of the tender, or 

(ii) Two similar works each costing not less than the amount equal to 40% of advertised 
value of the tender, or 
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(iii) One similar work costing not less than the amount equal to 60% of advertised value 
of the tender. 

(b) (1) In case of tenders for composite works (e.g. works involving more than one distinct 
component, such as Civil Engineering works, S&T works, Electrical works, OHE works etc. and 
in the case of major bridges – substructure, superstructure etc.), tenderer must have successfully 
completed or substantially completed any one of the following categories of work(s) during last 
07 (seven) years, ending last day of month previous to the one in which tender is invited: 

(i) Three similar works each costing not less than the amount equal to 30% of 
advertised value of each component of tender, or 

(ii) Two similar works each costing not less than the amount equal to 40% of 
advertised value of each component of tender, or 

(iii)One similar work each costing not less than the amount equal to 60% of 
advertised value of each component of tender. 

Note for b(1):  Separate completed works of minimum required values shall also be 
considered for fulfillment of technical eligibility criteria for different components. 

(b)(2)In such cases, what constitutes a component in a composite work shall be clearly pre-
defined with estimated tender cost of it, as part of the tender documents without any ambiguity. 
(b) (3) To evaluate the technical eligibility of tenderer, only components of work as stipulated in 
tender documents for evaluation of technical eligibility, shall be considered.  The scope of work 
covered in other remaining components shall be either executed by tenderer himself if he has 
work experience as mentioned in clause 7 of the Standard General Conditions of Contractor 
through subcontractor fulfilling the requirements as per clause 7 of the Standard General 
Conditions of Contract or jointly i.e., partly himself and remaining through subcontractor, with 
prior approval of Chief Engineer in writing.  

However, if required in tender documents by way of Special Conditions, a formal 
agreement duly notarised, legally enforceable in the court of law, shall be executed by the main 
contractor with the subcontractor for the component(s) of work proposed to be executed by the 
subcontractor(s), and shall be submitted along with the offer for considering subletting of that 
scope of work towards fulfilment of technical eligibility. Such subcontractor must fulfill 
technical eligibility criteria as follows: 

The subcontractor shall have successfully completed at least one work similar to work 
proposed for subcontract, costing not less than 35% value of work to be subletted, in last 5 years, 
ending last day of month previous to the one in which tender is invited through a works contract.  

Note: for subletting of work costing up to Rs 50 lakh, no previous work experience of 
subcontractor shall be asked for by the Railway. 

In case after award of contract or during execution of work it becomes necessary for 
contractor to change subcontractor, the same shall be done with subcontractor(s) fulfilling the 
requirements as per clause 7 of the Standard General Conditions of Contract, with prior approval 
of Chief Engineer in writing.   
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Note for Item 10.1:  
Work experience certificate from private individual shall not be considered. 
However, in addition to work experience certificates issued by any Govt. 
Organisation, work experience certificate issued by Public listed company having 
average annual turnover of Rs 500 crore and above in last 3 financial years excluding 
the current financial year, listed on National Stock Exchange or Bombay Stock 
Exchange,  incorporated/registered at least 5 years prior to the date of closing of 
tender, shall also be considered provided the work experience certificate has been 
issued by a person authorized by the Public listed company to issue such certificates. 
 
In case tenderer submits work experience certificate issued by public listed company, 
the tenderer shall also submit along with work experience certificate, the relevant 
copy of work order, bill of quantities, bill wise details of payment received duly 
certified by Chartered Accountant, TDS certificates for all payments received and 
copy of final/last bill paid by company in support of above work experience 
certificate. 
 

10.2. Financial Eligibility Criteria: The tenderer must have minimum average annual 
contractual turnover of  V/N or ‘V’ whichever is less; where 
V= Advertised value of the tender in crores of Rupees 
N= Number of years prescribed for completion of work for which bids have been invited. 
The average annual contractual turnover shall be calculated as an average of “total contractual 
payments” in the previous three financial years, as per the audited balance sheet. However, in 
case balance sheet of the previous year is yet to be prepared/ audited, the audited balance sheet 
of the fourth previous year shall be considered for calculating average annual contractual 
turnover. 
The tenderers shall submit requisite information as per Annexure-VIB, along with copies of 
Audited Balance Sheets duly certified by the Chartered Accountant/ Certificate from Chartered 
Accountant duly supported by Audited Balance Sheet.  
 

10.3   Bid Capacity: The tender/technical bid will be evaluated based on bid capacity formula detailed as 
Annexure-VI.  

10.4 No Technical and Financial credentials are required for tenders having advertised value up to 
Rs 50 lakh. 

10.5 Credentials if submitted in foreign currency shall be converted into Indian currency i.e., Indian 
Rupee as under: 

The conversion rate of US Dollars into Rupees shall be the daily representative exchange rates published 
by the Reserve Bank of India or entity authorized by RBI to do so for the relevant date or immediately 
previous date for which rates have been published. Where, relevant date shall be as on the last day of 
month previous to the one in which tender is invited. In case of any other currency, the same shall first be 
converted to US Dollars as on the last day of month previous to the one in which tender is invited, and the 
amount so derived in US Dollars shall be converted into Rupees at the aforesaid rate. The conversion rate 
of such currencies shall be the daily representative exchange rates published by the International 
Monetary Fund for the relevant date or immediately previous date for which rates have been published.
   

[Explanation for Para 10 of the Tender Form (Second Sheet) including Para 10.1 to 10.5 - Eligibility 
Criteria: 
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1. Substantially Completed Work means an ongoing work in which payment equal to or 
more than 90% of the present contract value (excluding the payment made for adjustment of Price 
variation (PVC), if any) has been made to the contractor in that ongoing contract and no proceedings 
of termination of contract on Contractor’s default has been initiated. The credential certificate in this 
regard should have been issued not prior to 60 days of date of invitation of present tender.  

2. In case a work is started prior to 07 (seven) years, ending last day of month previous to the one in 
which tender is invited, but completed in last 07 (seven) years, ending last day of month previous to 
the one in which tender is invited, the completed work shall be considered for fulfillment of 
credentials. 

3. If a work is physically completed and completion certificate to this extent is issued by the concerned 
organization but final bill is pending, such work shall be considered for fulfillment of credentials 

4. In case of completed work, the value of final bill (gross amount) including the PVC amount (if paid) 
shall be considered as the completion cost of work. In case final bill is pending, only the total gross 
amount already paid including the PVC amount (if paid) shall be considered as the completion cost 
of work. 

In case of substantially completed work, the total gross amount already paid including the PVC 
amount (if paid), as mentioned in the certificate, shall be considered as the cost of substantially 
completed work. 

5. If a bidder has successfully completed a work as subcontractor and the work experience 
certificate has been issued for such work to the subcontractor by a Govt. Organization or 
public listed company as defined in Note for Item 10.1 Para 10 of the Tender Form (Second 
Sheet), the same shall be considered for the purpose of fulfillment of credentials. 

6. In case a work is considered similar in nature for fulfillment of technical credentials, the 
overall cost including the PVC amount (if paid) of that completed work or substantially 
completed work, shall be considered and no separate evaluation for each component of that 
work shall be made to decide eligibility. 

7. In case of newly formed partnership firm, the credentials of individual partners from previous 
propriety firm(s) or dissolved previous partnership firm(s) or split previous partnership firm(s), shall 
be considered only to the extent of their share in previous entity on the date of dissolution / split and 
their share in newly formed partnership firm. For example, a partner A had 30% share in previous 
entity and his share in present partnership firm is 20%. In the present tender under consideration, the 
credentials of partner A will be considered to the extent of 0.3*0.2*value of the work done in the 
previous entity. For this purpose, the tenderer shall submit along with his bid all the relevant 
documents which include copy of previous partnership deed(s), dissolution deed(s) and proof of 
surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc. 

8. In case of existing partnership firm, if any one or more partners quit the partnership firm, the 
credentials of remaining partnership firm shall be re-worked out i.e., the quitting partner(s) shall 
take away his credentials to the extent of his share on the date of quitting the partnership firm(e.g. in 
a  partnership firm of partners A, B & C  having share 30%, 30% & 40% respectively and credentials 
of Rs 10 crore; in case partner C quits the firm, the credentials of this partnership firm shall remain 
as Rs 6 crore). For this purpose, the tenderer shall submit along with his bid all the relevant 
documents which include copy of previous partnership deed(s), dissolution deed(s) and proof of 
surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc. 

9. In case of existing partnership firm if any new partner(s) joins the firm without any modification in 
the name and PAN/TAN no. of the firm, the credentials of partnership firm shall get enhanced to the 
extent of credentials of newly added partner(s) on the same principles as mentioned in item 6 above. 
For this purpose, the tenderer shall submit along with his bid all the relevant documents which 
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include copy of previous partnership deeds, dissolution/splitting deeds and proof of surrender of PAN 
No.(s) in case of dissolution of partnership firm etc. 

10. Any partner in a partnership firm cannot use or claim his credentials in any other firm without 
leaving the partnership firm i.e., In a partnership firm of A&B partners, A or B partner cannot use 
credentials of partnership firm of A&B partners in any other partnership firm or propriety firm 
without leaving partnership firm of A&B partners. 

11. In case a partner in a partnership firm is replaced due to succession as per succession law, the 
proportion of credentials of the previous partner will be passed on to the successor. 

12. If the percentage share among partners of a partnership firm is changed, but the partners remain the 
same, the credentials of the firm before such modification in the share will continue to be considered 
for the firm as it is without any change in their value. Further, in case a partner of partnership firm 
retires without taking away any credentials from the firm, the credentials of partnership firm shall 
remain the same as it is without any change in their value. 

13. In a partnership firm “AB” of A&B partners, in case A also works as propriety firm “P” or partner 
in some other partnership firm “AX”, credentials of A in propriety firm “P” or in other partnership 
firm “AX” earned after the date of becoming a partner of the  firm AB  shall not be added in  
partnership firm AB.  

14. In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines similar to a 
partnership firm. 

15. In case company A is merged with company B, then company B would get the credentials of company 
A also.] 

 

11. Tenderer Credentials:  
Documents testifying tenderer previous experience and financial status should be produced along 
with the tender.  
Tenderer(s) who is / are not borne on the approved list of the Contractors of ________ Railway 
shall submit along with his / their tender: 

(i) Certificates and testimonials regarding contracting experience for the type of job for 
which tender is invited with list of works carried out in the past. 

(ii) Audited Balance Sheet duly certified by the Chartered Accountant regarding contractual 
payments received in the past. 

(iii) The list of personnel / organization on hand and proposed to be engaged for the tendered 
work. Similarly list of Plant & Machinery available on hand and proposed to be inducted 
and hired for the tendered work. 

(iv) A copy of certificate stating that they are not liable to be disqualified and all their 
statements/documents submitted along with bid are true and factual. Standard format of 
the certificate to be submitted by the bidder is enclosed as Annexure-V. In addition to 
Annexure – V, In case of other than Proprietary Firm, Annexure – V (A) Shall also be 
submitted by the each member of a Partnership Firm / Joint Venture / Hindu Undivided 
Family (HUF) / Limited Liability Partnership (LLP) etc. as the case may be.  Non 
submission of a copy of certificate by the bidder shall result in summarily rejection of 
his/their bid. It shall be mandatorily incumbent upon the tenderer to identify, state and 



22/102 

Contractor        for DRM (W) BSL 

submit the supporting documents duly self attested / digitally signed by which they/he 
are/is qualifying the Qualifying Criteria mentioned in the Tender Document.  

  

(v) The Railway reserves the right to verify all statements, information and documents 
submitted by the bidder in his tender offer, and the bidder shall, when so required by the 
Railway, make available all such information, evidence and documents as may be 
necessary for such verification. Any such verification or lack of such verification, by the 
Railway shall not relieve the bidder of its obligations or liabilities hereunder nor will it 
affect any rights of the Railway there under. 

(vi) (a) In case of any information submitted by tenderer is found to be false, forged or 
incorrect at any time during process for evaluation of tenders, it shall lead to forfeiture of 
the tender Bid Security besides banning of business for a period of upto two years.  

(b) In case of any information submitted by tenderer is found to be false, forged or 
incorrect after the award of contract, the contract shall be terminated. Bid Security, 
Performance Guarantee and Security Deposit available with the railway shall be forfeited. 
In addition, other dues of the contractor, if any, under this contract shall be forfeited and 
agency shall be banned for doing business for a period of upto two years. 
 

12.   Non-compliance with any of the conditions set forth therein above is liable to result in the 
tender being rejected. 

13. Execution of Contract Documents: The successful Tenderer(s) shall be required to 
execute an agreement with the President of India acting through the DRM(W)Bhusawal, Central 
Railway for carrying out the work according to the Standard General Conditions of Contract, 
Special Conditions / Specifications annexed to the tender and Standard Specifications (Works 
and Materials) of Railway as amended/corrected upto latest correction slips, mentioned in tender 
form (First Sheet). 

14.  Documents to be Submitted Along with Tender 
(i) The tenderer shall clearly specify whether the tender is submitted on his own (Proprietary 
Firm) or on behalf of a Partnership Firm / Company / Joint Venture (JV) / Registered Society / 
Registered Trust / Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP) etc. 
The tenderer(s) shall enclose the attested copies of the constitution of their concern, and copy of 
PAN Card along with their tender.  Tender Documents in such cases are to be signed by such 
persons as may be legally competent to sign them on behalf of the firm, company, association, 
trust or society, as the case may be.   
(ii) Following documents shall be submitted by the tenderer:  
(a) Sole Proprietorship Firm:  

(i) All documents in terms of Para 10 of the Tender Form (Second Sheet) above. 
 

(b) HUF:  
(i) A copy of notarized affidavit on Stamp Paper declaring that he who is submitting the 

tender on behalf of HUF is in the position of ‘Karta’ of Hindu Undivided Family 
(HUF) and he has the authority, power and consent given by other members to act on 
behalf of HUF. 
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(ii) All other documents in terms of Para 10 of the Tender Form (Second Sheet) above. 
 

(c) Partnership Firm: 
(i) All documents as mentioned in para18 of the Tender Form (Second Sheet). 

 
(d) Joint Venture (JV): All documents as mentioned in para 17 of the Tender Form (Second 

Sheet). 
 

(e) Company registered under Companies Act2013: 
 

(i) The copies of MOA (Memorandum of Association) / AOA (Articles of 
Association) of the company 

(ii) A copy of Certificate of Incorporation 
(iii) A copy of Authorization/Power of Attorney issued by the Company (backed by the 

resolution of Board of Directors) in favour of the individual to sign the tender on 
behalf of the company and create liability against the company. 

(iv) All other documents in terms Para 10 of the Tender Form (Second Sheet) above. 
 
 

(f) LLP (Limited Liability Partnership): 
(i) A copy of LLP Agreement 
(ii) A copy of Certificate of Incorporation 
(iii) A copy of Power of Attorney/Authorization issued by the LLP in favour of the 

individual to sign the tender on behalf of the LLP and create liability against the 
LLP. 

(iv) An undertaking by all partners of the LLP that they are not blacklisted or debarred by 
Railways or any other Ministry / Department of the Govt. of India from participation 
in tenders / contracts as on the date of submission of bids, either in their individual 
capacity or in any firm/LLP or JV in which they were / are partners/members. 
Concealment / wrong information in regard to above shall make the contract liable 
for determination under Clause 62 of the Standard General Conditions of Contract. 

(v) All other documents in terms of Para 10 of the Tender Form (Second Sheet). 
 
 

(g) Registered Society & Registered Trust: 
(i) A copy of Certificate of Registration 
(ii) A copy of Memorandum of Association of Society/Trust Deed 
(iii) A copy of Power of Attorney in favour of the individual to sign the tender documents 

and create liability against the Society/Trust. 
(iv) A copy of Rules & Regulations of the Society 
(v) All other documents in terms of Para 10 of the Tender Form (Second Sheet) above. 

 
 

(iii) If it is NOT mentioned in the submitted tender that tender is being submitted on behalf of 
a Sole Proprietorship firm / Partnership firm / Joint Venture / Registered Company etc., then the 
tender shall be treated as having been submitted by the individual who has signed the tender. 
(iv) After opening of the tender, any document pertaining to the constitution of Sole 
Proprietorship Firm / Partnership Firm / Registered Company/ Registered Trust / Registered 
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Society / HUF/LLP etc. shall be neither asked nor considered, if submitted. Further, no suo moto 
cognizance of any document available in public domain (i.e., on internet etc.) or in Railway’s 
record/office files etc. will be taken for consideration of the tender, if no such mention is 
available in tender offer submitted. 
 
(v)  A tender from JV shall be considered only where permissible as per the tender 
conditions. 

(vi) The Railway will not be bound by any change of power of attorney or in the composition 
of the firm made subsequent to the submission of tender. Railway may, however, recognize such 
power of attorney and changes after obtaining proper legal advice, the cost of which will be 
chargeable to the Contractor. 

15. The tenderer whether sole proprietor / a company or a partnership firm / registered 
society / registered trust / HUF / LLP etc if they want to act through agent or individual 
partner(s), should submit along with the tender, a copy of power of attorney duly stamped and 
authenticated by a Notary Public or by Magistrate in favour of the specific person whether 
he/they be partner(s) of the firm or any other person, specifically authorizing him/them to sign 
the tender, submit the tender and further to deal with the Tender/ Contract up to the stage of 
signing the agreement except in case where such specific person is authorized for above 
purposes through  a provision made in the partnership deed / Memorandum of Understanding / 
Article of Association /Board resolution, failing which tender shall be summarily rejected.  

A separate power of attorney duly stamped and authenticated by a Notary Public or by 
Magistrate in favour of the specific person whether he/they be partner(s) of the firm or any other 
person, shall be submitted after award of work, specifically authorizing him/them to deal with all 
other contractual activities subsequent to signing of agreement, if required.  
Note:  A Power of Attorney executed and issued overseas, the document will also have to be 
legalized by the Indian Embassy and notarized in the jurisdiction where the Power of Attorney is 
being issued. However, the Power of Attorney provided by Bidders from countries that have 
signed the Hague Legislation Convention 1961 are not required to be legalized by the Indian 
Embassy if it carries a conforming Appostille certificate. 
16. Employment/Partnership etc. of Retired Railway Employees: 

(a)  Should a tenderer 

i) be a retired Engineer of the gazetted rank or any other gazetted officer working before his 
retirement, whether in the executive or administrative capacity or whether holding a pensionable 
post or not, in the Engineering or any other department of any of the railways owned and 
administered by the President of India for the time being, OR 

ii) being partnership firm / joint venture (JV) / registered society / registered trust etc have as one 
of its partners/members a retired Engineer of the gazetted rank or any other gazetted officer 
working before his retirement, OR 

 iii) being an incorporated company have any such retired Engineer of the gazetted rank or any 
other gazetted officer working before his retirement as one of its directors  

      AND 

in case where such Engineer or officer had not retired from government service at least 1 year 
prior to the date of submission of the tender 

THEN 
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the tenderer will give full information as to the date of retirement of such Engineer or gazetted 
officer from the said service and as to whether permission for taking such contract, or if the 
Contractor be a partnership firm or an incorporated company, to become a partner or director as 
the case may be,  has been obtained by the tenderer or the Engineer or officer, as the case may be 
from the President of India or any officer, duly authorized by him in this behalf, shall be clearly 
stated in writing at the time of submitting the tender. 

 

b) In case, upon successful award of contract, should a tenderer depute for execution of the works 
under or to deal matters related with this contract, any retired Engineer of gazette rank or retired 
gazetted officer working before his retirement in the Engineering or any other department of any of 
the railways owned and administered by the President of India for the time being, and now in his 
employment, then the tenderer will ensure that retired Engineer or retired gazetted officer had 
retired from government service at least 1 year prior to the date of his employment with tenderer 
and in case he had retired from service within a year then he possesses  the requisite permission 
from the President of India or any officer, duly authorized by him in this behalf, to get associated 
with the tenderer. 

c)    Should a tenderer or Contractor being an individual, have member(s) of his family or in the 
case of partnership firm/ company / joint venture (JV) / registered society / registered trust 
etc. one or more of his partner(s)/shareholder(s) or member(s) of the family of 
partner(s)/shareholder(s) having share of more than 1%in the tendering entity employed in 
gazetted capacity in the Engineering or any other department of the railway, then the 
tenderer at the time of submission of tender, will inform the authority inviting tenders the 
details of such persons. 

Note: -If information as required as per 16.a), b), c) above has not been furnished, contract is liable to be 
dealt in accordance with provision of clause 62 of the Standard General Condition of contract. 

17.  JOINT VENTURE (JV) IN WORKS TENDERS –Not APPLICABLE FOR THIS 
TENDER. 

18.  Participation of Partnership Firms in works tenders: 
18.1 The Partnership Firms participating in the tender should be legally valid under the 
provisions of the Indian Partnership Act. 
18.2 The partnership firm should have been in existence or should have been formed prior to 
submission of tender. Partnership firm should have either been registered with the Registrar or 
the partnership deed should have been notarized as per the Indian Partnership Act, prior to 
submission of tender. 
18.3 Separate identity / name should be given to the partnership firm.  The partnership firm 
should have PAN / TAN number in its own name and PAN / TAN number in the name of any of 
the constituent partners shall not be considered.  The valid constituents of the firm shall be called 
partners. 
18.4 Once the tender has been submitted, the constitution of the firm shall not normally be 
allowed to be modified / altered / terminated during the validity of the tender as well as the 
currency of the contract except when modification becomes inevitable due to succession laws 
etc., in which case prior permission should be taken from Railway and in any case the minimum 
eligibility criteria should not get vitiated.  The re-constitution of firm in such cases should be 
followed by a notary certified Supplementary Deed.  The approval for change of constitution of 
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the firm, in any case, shall be at the sole discretion of the Railways and the tenderer shall have no 
claims what-so-ever.  Any change in the constitution of Partnership firm after submission of 
tender shall be with the consent of all partners and with the signatures of all partners as that in 
the Partnership Deed.  Failure to observe this requirement shall render the offer invalid and full 
Bid Security shall be forfeited.   

If any Partner/s withdraws from the firm after submission of the tender and before the 
award of the contract, the offer shall be rejected and Bid Security of the tenderer will be 
forfeited.  If any new partner joins the firm after submission of tender but prior to award of 
contract, his / her credentials shall not qualify for consideration towards eligibility criteria either 
individually or in proportion to his share in the previous firm.  In case the tenderer fails to inform 
Railway beforehand about any such changes / modification in the constitution which is inevitable 
due to succession laws etc. and the contract is awarded to such firm, then it will be considered a 
breach of the contract conditions liable for determination of the contract under Clause 62 of the 
Standard General Conditions of Contract. 
18.5 A partner of the firm shall not be permitted to participate either in his individual capacity 
or as a partner of any other firm in the same tender. 
18.6 The tender form shall be submitted only in the name of partnership firm. The Bid 
Security shall be submitted by partnership firm. The Bid Security submitted in the name of any 
individual partner or in the name of authorized partner (s) shall not be considered. 
18.7 On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees like 
Performance Guarantee, Guarantee for various Advances to the Contractor shall be submitted 
only in the name of the partnership firm and no splitting of guarantees among the partners shall 
be acceptable. 
18.8 On issue of Letter of Acceptance (LOA), contract agreement with partnership firm shall 
be executed in the name of the firm only and not in the name of any individual partner. 
18.9 In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following 
undertakings shall be furnished by all the partners through a notarized affidavit, before signing of 
contract agreement.  
(a) Joint and several liabilities: 
 The partners of the firm to which the Letter of Acceptance (LOA) is issued, shall be jointly 
and severally liable to the Railway for execution of the contract in accordance with General and 
Special Conditions of the Contract. The partners shall also be liable jointly and severally for the 
loss, damages caused to the Railway during the course of execution of the contract or due to non-
execution of the contract or part thereof.   
(b) Duration of the partnership deed and partnership firm agreement: 
 The partnership deed/partnership firm agreement shall normally not be modified/altered/ 
terminated during the currency of contract and the maintenance period after the work is 
completed as contemplated in the conditions of the contract.  Any change carried out by partners 
in the constitution of the firm without permission of Railway, shall constitute a breach of the 
contract, liable for determination of the contract under Clause 62 of the Standard General 
Conditions of Contract. 
(c) Governing laws: The partnership firm agreement shall in all respect be governed by and 
interpreted in accordance with the Indian laws. 
(d) No partner of the firm shall have the right to assign or transfer the interest right or liability in 
the contract without the written consent of the other partner/s and that of the Railway. 
18.10 The tenderer shall clearly specify that the tender is submitted on behalf of a partnership 
firm.  The following documents shall be submitted by the partnership firm, with the tender: 
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(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered 
with the Registrar. 

(ii) A notarized or registered copy of Power of Attorney in favour of the individual to tender 
for the work, sign the agreement etc. and create liability against the firm. 

(iii) An undertaking by all partners of the partnership firm that they are not blacklisted or 
debarred by Railways or any other Ministry / Department of the Govt. of India from 
participation in tenders / contracts as on the date of submission of bids, either in their 
individual capacity or in any firm/LLP in which they were / are partners/members.  Any 
Concealment / wrong information in regard to above shall make the bid ineligible or the 
contract shall be determined under Clause 62 of the Standard General Conditions of 
Contract. 

(iv) All other documents in terms of Para 10 of the Tender Form (Second Sheet) above. 
 

18.11  Evaluation of eligibility of a partnership firm: 

Technical and financial eligibility of the firm shall be adjudged based on satisfactory fulfillment 
of the eligibility criteria laid down in Para 10 of the Tender Form (Second Sheet) above. 

19.0 Advances to Contractor – 

If specifically provided in Tender Documents of tender having advertised value more than Rs 50 
Crores, Railway shall make payment, as an Interest bearing advances, as per Contractor’s 
request. These advances shall carry a simple interest ________ as indicated in the Tender 
documents. The payment and recovery of such advances shall be made as per manners 
prescribed in Clause 46.4 of the Standard General Conditions of Contract.  

 

 

 

 

 
(Signature)      

 (Designation) 
Signature of Tenderer(s)   _________Railway Date _____________                                                                  

Date _____________    
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ANNEXURE - I (Contd. …) 

TENDER FORM (Third Sheet)  

Name ofWork: ________________________________________________ 

BILL OF QUANTITIES 

1.  Standard Schedule of Rates (SSOR) Items:  

SL Item 
No. of 
SSOR 

Description 
of Item of 
Work 

Approximate 
Quantity 

Unit Rates in Figures 
and Words to be 
filled by tenderer 

(₹) 

Amount 

(₹) 

1 2 3 4 5 6 7 

       

2. Non Standard Schedule of Rates (SSOR) Items:  

SL Item 
No. 

Description 
of Item of 
Work 

Approximate 
Quantity 

Unit Rates in Figures 
and Words to be 
filled by tenderer 

(₹) 

Amount 

(₹) 

1 2 3 4 5 6 7 

       

 

The quantities shown in above Bill of Quantities are approximate and are as a guide to 
give the tenderer(s) an idea of quantum of work involved. The Railway reserves the right to 
increase/ decrease and/or delete or include any of the quantities given above and no extra rate 
will be allowed on this account. 

I/We undertake to do the work at __________ % above/below the Standard Schedule of 
Rates (SSOR) of the _______ Railway as applicable to ________ Division or at the rates quoted 
above for each item.  

Dated ______________ 

Signature of the Tenderer(s) 

 

Note: Columns 1 to 5 shall be filled by the office of the Authority inviting tender. Columns 6 & 
7 shall be filled by the Tenderer(s) only when percentage tenders are not invited. 
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ANNEXURE – II 
AGREEMENT FOR ZONE CONTRACT 

CONTRACT AGREEMENT No.______________ DATED _____________. 
ARTICLES OF AGREEMENT made this ______________ day of ______________ between 
the President of India acting through the _________________, _____________ Railway 
hereinafter called the "Railway" of the one part and ___________________________ hereinafter 
called the "Contractor" of the other part. 

WHEREAS the Contractor has agreed with the Railway during the period of _____ 
months from ______________ to _________________ for the performance of: 

(a)  New Works, additions and alterations to existing structures, special repair works and 
supply of building materials subject to the contract value for such works not exceeding 
₹ _______. 

(b) All ordinary repair and maintenance works at any site between kilometer __________ and 
kilometre _________ as will be set forth in the work orders (which work orders shall be deemed 
and taken to be part of this contract) that will be issued during the said period at _______% 
above/below the Standard Schedule of Rates (SSOR) of the _____________ Railway, corrected 
up to the latest correction slips and Standard Specifications of the _____________ Railway 
corrected upto latest correction slips and the Special Conditions and Special Specifications, if 
any in conformity with the drawings (if any) that will be issued with the work order, aforesaid 
AND WHEREAS the performance of the said work is an act in which the public are interested. 

NOW THIS INDENTURE PRESENTS WITNESSETH That in consideration of the 
payment to be made by the Railway, the Contractor will duly perform the works set forth in the 
said Work Order and shall execute the same with great promptness, care and accuracy, in a 
workman like manner to the satisfaction of the Railway and will complete the same on or before 
the respective dates specified therein in accordance with the said specifications and said 
drawings (if any) and said conditions of contract and will observe, fulfill and keep all the 
conditions therein mentioned, (which shall be deemed and taken to be part of this contract as if 
the same had been duly set forth  herein), AND the Railway both here-by agree that if the 
Contractor shall duly perform the said work in the manner aforesaid and observe and keep the 
said terms and conditions, the Railway will pay or cause to be paid to the Contractor for the said 
works on the completion thereof the amount due in respect thereof at the rates specified above.  

Contractor _______________                                                     Designation  

Address _________________                                                           Railway   _________ 

(For President of India) 

Witnesses (to signature of Contractor): 

Signature of witnesses with address  ______________________________________ 

Date __________    _______________________________________ 

Signature of witnesses with address  _______________________________________ 

Date __________    _______________________________________ 
 _______________________________________ 
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ANNEXURE - III 

WORK ORDER UNDER ZONE CONTRACT 

WORK ORDER NO._________, DATED ________ UNDER CONTRACT AGREEMENT  

NO._________________________________ DATED __________________. 

Name of Work _____________________________________ (SITE) _____________________ 

Schedule of Drawings 
____________________________________________________________ 

Authority__________________________________      
Allocation _________________________ 

 

 The Contractor(s) ____________________________ is / are hereby ordered to 
carry out the following works at ________% above/below the Standard Schedule of Rates 
(SSOR) of ________________, updated with correction slips issued up to date of inviting tender 
or as otherwise specified in the tender documents under Zone Contract Agreement here-in-before 
referred to: 

 

SL Item 
No. 

Description of 
Item of Work 

Approximate 
Quantity 

Unit Rates in Figures 
and Words (₹) 

Amount (₹) 

1 2 3 4 5 6 7 

Total Approximate Value of Work = ₹ ____________ 

 

       

The works herein mentioned are required to be completed on or before ________ (Date). The 
quantities provided herein are approximate and subject to variation under Clause 42 of the 
Standard General Conditions of Contract updated with correction slips issued up to date of 
inviting tender or as otherwise specified in the tender documents.  

 

Divisional Railway Manager/Divisional __________ Engineer 

_______________ Division 

__________________ Railway 

Date ___________                                                                                     for President of India 

 

I agree to complete the works herein set forth on or before the date specified under the 
Zone Contract Agreement herein before referred to in conformity with the drawings hereto 
annexed and in accordance with the General and Special (if any) Conditions of Contract updated 
with correction slips issued up to date of inviting tender or as otherwise specified in the tender 
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documents and the Standard Specifications of _________ Railway updated with correction slips 
issued up to date of inviting tender or as otherwise specified in the tender documents . 

I also agree to maintain such works for the period specified below from the date of 
completion: 

(a)  Repair and maintenance work including white/color washing: three calendar 
months from date of completion.  

(b)  All new works except earth work: Six calendar months from date of completion. 

Contractor _______________ (Signature) Railway: Designation _____________  

Address __________________________ 

   For President of India) 

Date _____________ Date _____________ 

 

Signature of Witnesses (to Signature of Contractor) with address  

1. ________________________                        _________________________ 

  ________________________                        _________________________ 

_________________________ _________________________ 

2. _________________________                      _________________________ 

 _________________________                      __________________________     

           _________________________ __________________________ 
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ANNEXURE - IV 

___________ RAILWAY 

CONTRACT AGREEMENT OF WORKS 

CONTRACT AGREEMENT NO. _________________________ DATED ___________ 

 

 ARTICLES OF AGREEMENT made this _________ day of _________ 20______ 
between President of India acting through the Railway Administration hereafter called the 
"Railway" of the one part and ___________________________herein after called the 
"Contractor" of other part. 

WHEREAS the Contractor has agreed with the Railway for performance of the works 
_____________________ set forth in the Bill(s) of Quantities hereto annexed upon the Standard 
General Conditions of Contract, updated with correction slips issued up to date of inviting tender 
or as otherwise specified in the tender documents and the Specifications of _____________ 
updated with correction slips issued up to date of inviting tender or as otherwise specified in the 
tender documents and the applicable Standard Schedule of Rates (SSOR) of ___________ 
updated with correction slips issued up to date of inviting tender or as otherwise specified in the 
tender documents and the Special Conditions and Special Specifications, if any and in 
conformity with the drawings here-into annexed AND WHEREAS the performance of the said 
works is an act in which the public are interested. 

NOW THIS INDENTURE WITNESSETH that in consideration to the payments to be 
made by the Railways, the Contractors will duly perform the said works in the said Bill(s) of 
Quantities set forth and shall execute the same with great promptness, care and accuracy in a 
workman like manner to the satisfaction of the Railway and will complete the same in 
accordance with the said specifications and said drawings and said conditions of contract on or 
before the ______ day of ___________ 20___ and will maintain the said works for a period of 
________Calendar months from the certified date of their completion and will observe, fulfill 
and keep all the conditions therein mentioned (which shall be deemed and taken to be part of this 
contract, as if the same have been fully set forth herein), AND the Railway, both hereby agree 
that if the Contractor shall duly perform the said works in the manner aforesaid and observe and 
keep the said terms and conditions, the Railway will pay or cause to be paid to the Contractor for 
the said works on the final completion thereof the amount due in respect thereof at the rates 
specified in the Bill(s) of Quantities hereto annexed. 

Contractor _______________ (Signature)           Railway: Designation ___________                                            

Address _________________________   (For President of India) 

Date _____________                                                Date _____________ 

 

Signature of Witnesses (to Signature of Contractor) with address:     

Witnesses: 

_____________________________                     _____________________________ 

_____________________________                      _____________________________ 
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ANNEXURE-V 
Reference -Para 6.1 of ITT 

 
FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY TENDERER 
ALONGWITH THE TENDER DOCUMENTS 

I………………………………(Name and designation)**appointed as the 
attorney/authorized signatory of the tenderer (including its constituents),  

M/s_____________________________ (hereinafter called the tenderer) for the purpose of the 
Tender documents for the work of ____________________________________________ as 
per the tender No.____________ of ________(Railway)**, do hereby solemnly affirm and 
state on the behalf of the tenderer including its constituents as under: 

1. I/we the tenderer (s) am/are signing this document after carefully reading the contents. 
2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the 

pages in confirmation thereof. 
3. I/we hereby declare that I/we have downloaded the tender documents from Indian 

Railway website www.ireps.gov.in . I/we have verified the content of the document from 
the website and there is no addition, no deletion or no alteration to the content of the 
tender document.  In case of any discrepancy noticed at any stage i.e. evaluation of 
tenders, execution of work or final payment of the contract, the master copy available 
with the railway Administration shall be final and binding upon me/us. 

4. I/we declare and certify that I/we have not made any misleading or false representation 
in the forms, statements and attachments in proof of the qualification requirements. 

5. I/We also understand that my/our offer will be evaluated based on the 
documents/credentials submitted along with the offer and same shall be binding 
upon me/us. 

6. I/We declare that the information and documents submitted along with the tender 
by me/us are correct and I/we are fully responsible for the correctness of the 
information and documents, submitted by us. 

7. I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or 
any other Ministry / Department of Govt. of India from participation in tender on the 
date of submission of bids, either in individual capacity or as a HUF/ member of the 
partnership firm/LLP/JV/Society/Trust. 
 

8. I/we understand that if the contents of the Certificate submitted by us are found to be 
forged/false or incorrect at any time during process for evaluation of tenders, it shall lead 
to forfeiture of the Bid Security and may also lead to any other action provided in the 
contract including banning of business for a period of upto two year. Further, I/we 
(insert name of the tenderer) **_____________and all my/our constituents understand 
that my/our offer shall be summarily rejected. 

9. I/we also understand that if the contents of the Certificate submitted by us are found to 
be false/forged or incorrect at any time after the award of the contract, it will lead to 
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termination of the contract, along with forfeiture of Bid Security/Security Deposit and 
Performance guarantee and may also lead to any other action provided in the contract 
including banning of business for a period of upto two year. 

 
10.I/We have read the clause regarding restriction on procurement from a bidder of a 
country which shares a land border with India and certify that I am/We are not from such 
a country or, if from such a country, have been registered with the competent Authority. 
I/We hereby certify that I/we fulfill all the requirements in this regard and am/are 
eligible to be considered (evidence of valid registration by the competent authority is 
enclosed) 

 
  SEAL AND SIGNATURE 

  OF THE TENDERER 
Place: 
Dated: 
 
**The contents in Italics are only for guidance purpose. Details as appropriate are to be filled in suitably 
by tenderer.   
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ANNEXURE-V(A) 
Reference -Para 6.1 of ITT 

 

(This certificate is to be given by attorney/authorized signatory/each member of 
partnership firm / Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability 

Partnership (LLP) etc..) 

 
I/We………………………………(Name) attorney/authorized signatory of the 

………………………(constituent firm / constituents partner), and member/ partner of the  
(Tendering firm) hereby solemnly affirm  and state as under: 
 
 
1. I/We certify that ………………………………( constituent firm / constituents partner) is / 
are not blacklisted or debarred by Railways or any other Ministry / Department of Govt. of 
India from participation in tender on the date of submission of bids, either in individual 
capacity or as a HUF/ member of partnership firm / LLP / JV / Society / Trust. 

 
 
2. I/We have read the clause regarding restriction on procurement from a bidder of a country 
which shares a land border with India and certify that I am/We are not from such a country or, 
if from such a country, have been registered with the competent Authority.  I/We hereby certify 
that I/We fulfill all the requirements in this regard and am/are eligible to be considered 
(Evidence of valid registration by competent authority is enclosed).  

 
 

 

SEAL AND SIGNATURE 
  OF THE CONSTITUENT FIRM / CONSTITUENTS PARTNER 

Place: 
Dated: 

*** 
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ANNEXURE – VI  
Reference -Para 10.3 & 17.15.3 of Tender Form (Second Sheet) of Annexure I of ITT 

As per ACS 11,GCC 2022 
 

TENDERER’S CREDENTIALS (BID CAPACITY) 

___________ RAILWAY 
For tenders having advertised value more than Rs 10 crore wherein eligibility criteria include 
Bid Capacity also, the tenderer will be qualified only if its available bid capacity is equal to or 
more than the total bid value of the present tender. The available bid capacity shall be calculated 
as under: 
Available Bid Capacity = [A x N x 2] – 0.33xNxB 
Where, 

A = Maximum value of construction works executed and payment received in any one of the 
previous three financial years or the current financial year (up to date of inviting tender), taking 
into account the completed as well as works in progress. 

N= Number of years prescribed for completion of work for which bids has been invited. 
B = Existing commitments and balance amount of ongoing works with tenderer as per the 
prescribed proforma of Railway for statement of all works in progress and also the works which 
are awarded to the tenderer but yet not started upto the date of inviting of tenders. 

Note:  

(a) The Tenderer(s) shall furnish the details of - 
(i) Maximum value of construction works executed and payment received in any one 

of the previous three financial years or the current financial year (up to date of 
inviting tender) for calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with tenderer as per 
the prescribed proforma of Railway for statement of all works in progress and 
also the works which are awarded to tenderer but yet not started upto the date of 
inviting of tender for calculating B. In case of no works in hand, a ‘NIL’ 
statement should be furnished.  

The submitted details for (i) and (ii) above should be duly verified by 
Chartered Accountant. 

(b) In case if a bidder is JV, the tenderer(s) must furnish the details of  
(i) Maximum value of construction works executed and payment received in any one 

of the previous three financial years or the current financial year (up to date of 
inviting tender) by each member of JV for calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with each member 
of JV either in individual capacity or as a member of other JV as per the 
prescribed proforma of Railway for statement of all works in progress and also 
the works which are awarded to each member of JV either in individual capacity 
or as a member of other JV but yet not started upto the date of inviting of tender 
for calculating B. In case of no works in hand, a ‘NIL’ statement should be 
furnished.  
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The submitted details for (i) and (ii) above should be duly verified by 
Chartered Accountant. 

(c) Value of a completed work/work in progress/work awarded but yet not started for a 
Member in an earlier JV shall be reckoned only to the extent of the concerned member's 
share in that JV for the purpose of satisfying his/her compliance to the above mentioned 
bid capacity in the tender under consideration. 

(d) The arithmetic sum of individual “bid capacity” of all the members shall be taken as JV’s 
“bid capacity”. 

(e) In case, the tenderer/s failed to submit the above statement along with offer, their/his 
offer shall be considered as incomplete and will be rejected summarily. 

(f) The available bid capacity of tenderer shall be assessed based on the details submitted by 
the tenderer. In case, the available bid capacity is lesser than estimated cost of work put 
to tender, his offer shall not be considered even if he has been found eligible in other 
eligibility criteria/tender requirement. 
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Annexure –VIA 

Para 5 of the Instructions to Tenderers 
(Bid Security) 

    Bank Guarantee Bond from any scheduled commercial bank of 
India 

(On non-judicial stamp paper, which should be in the name of the Executing Bank). 
Name of the Bank: ---------- 
President of India, 
Acting through ………, 
……….. Railway,  

Beneficiary: ………………………………………………. Railway 

Date:...................................................... 

Bank Guarantee Bond No.:      Date:--------- 
In consideration of the President of India acting through----- (Designation & address of 
Contract Signing Authority), …….. Railway, ……………., …. (hereinafter called “The 
Railway”) having invited the bid for___________through Notice inviting tender (NIT) 
No.._____________, We have been informed that . . . . . [Insert name of the Bidder]............ 
(hereinafter called "the Bidder") intends to submit its bid  (hereinafter called "the Bid") .  
WHEREAS, the Bidder is required to furnish Bid Security for the sum of [Insert required Value 
of Bid Security], in the form of Bank Guarantee, according to conditions of Bid.                                                                        

AND 
WHEREAS, ............[Insert Name of the Bank], with its Branch ...............[Insert Address] 
having its Headquarters office at........ [Insert Address], hereinafter called the Bank, acting 
through ..............[Insert Name and Designation of the authorised persons of the Bank], have, 
at the request of the Bidder, agreed to give guarantee for Bid Security as hereinafter contained, in 
favour of the Railway: 
1. KNOW ALL MEN that by these present that I/We the undersigned [Insert name(s) of 

authorized representatives of the Bank], being fully authorized to sign and incur 
obligations for and on behalf of the Bank, confirm that the Bank, hereby, unconditionally 
and irrevocably guarantee to pay to the Railway full amount in the sum of [Insert required 
Value of Bid Security] as above stated. 

2. The Bank undertakes to immediately pay on presentation of demand by the Railway any 
amount up to and including aforementioned full amount without any demur, reservation or 
recourse. Any such demand made by the Railway on the Bank shall be final, conclusive and 
binding, absolute and unequivocal on the Bank notwithstanding any disputes raised/ 
pending before any Court, Tribunal, Arbitration or any Authority or any threatened 
litigation by the Bidder or Bank.  

3. The Bank shall pay the amount as demanded immediately on presentation of the demand by 
Railway without any reference to the Bidder and without the Railway being required to 
show grounds or give reasons for its demand of the amount so demanded. 

4. The guarantee hereinbefore shall not be affected by any change in the constitution of the 
Bank or in the constitution of the Bidder. 

5. The Bank agrees that no change, addition, modifications to the terms of the Bid document or 
to any documents, which have been or may be made between the Railway and the Bidder, 
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will in any way absolve the Bank from the liability under this guarantee; and the Bank, 
hereby, waives any requirement for notice of any such change, addition or modification 
made by Railway at any time. 

 
6. This guarantee will remain valid and effective from…….…….[insert date of issue]till  

………..[insert date, which should be minimum 90 days beyond the expiry of validity of 
Bid].  Any demand in respect of this Guarantee should reach the Bank within the validity 
period of Bid Security. 

7. The Bank Guarantee is unconditional and irrevocable. 
8. The expressions Bank and Railway herein before used shall include their respective 

successors and assigns. 
9. The Bank hereby undertakes not to revoke the guarantee during its currency, except with the 

previous consent in writing of the Railway. This guarantee is subject to the Uniform Rules 
for Demand Guarantees, ICC Publication No.758. 

10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging System) 
and shall invariably send the advice of this Bank Guarantee to the following bank details – 

 
 

 

 

 

 

 

 

 
11. The Guarantee shall be valid in addition to and without prejudice to any other security 

Guarantee(s) of Bidder in favour of the Railway. The Bank, under this Guarantee, shall be 
deemed as Principal Debtor of the Railway. 

Date …………     ……………………………………… 
  Place………….                   Bank’s Seal and authorized signature(s)                 

       [Name in Block letters] ……………….... 
       [Designation with Code 
No.]……………..…… 

       [P/Attorney] No.   

Witness: 
1    Signature, Name & Address & Seal 

      2    Signature, Name& address & Seal      Bank’s Seal 

IFSC CODE SBIN000RAIL 

IFSC TYPE BRANCH 

BANK NAME STATE BANK OF INDIA 

BRANCH NAME RAIL 

CITY NAME NAVI MUMBAI 

ADDRESS SECTOR-11, CBD BELAPUR, NAVI MUMBAI 

DISTRICT NAVI MUMBAI 

STATE MAHARASHTRA 

BG ENABLED YES 
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 [P/Attorney]No. 

Note: All italicized text is for guidance on how to prepare this bank guarantee and shall be deleted from 
the final document. 
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Annexure –VIB 
Reference -Para 10.2 & 17.15.2 of Tender Form (Second Sheet) of Annexure I of ITT 

Each Bidder or each member of a JV must fill in this form separately: 

NAME OF BIDDER/JV PARTNER:  
 

Annual Contractual Turnover Data for the Previous 3/4 Years  
(Contractual Payment only) 

Year 
Amount 

Currency 
Exchange  

Rate 
Indian National Rupees 

Equivalent 

    

    

    

    

    

 Average Annual Contractual Turnover for last 3 years       

 

1. The average annual contractual turnover shall be calculated as an average of “total 
contractual payments” in the previous three financial years. However, in case balance sheet 
of the previous year is yet to be prepared/ audited, the audited balance sheet of the fourth 
previous year shall be considered for calculating average annual contractual turnover. 

2. The information supplied shall be substantiated by data in the audited balance sheets and 
profit and loss accounts for the relevant years in respect of the bidder or all members 
constituting the bidder.  

3. Contents of this form should be certified by a Chartered Accountant duly supported by 
Audited Balance Sheet duly certified by the Chartered Accountant. 

 
SEAL AND SIGNATURE OF THE BIDDER 

Certified that all figures and facts submitted in this form have been furnished after full 
consideration of all observations/notes in Auditor’s reports._____________________ 

(Signature of Chartered Accountant) 
Name of CA:______________ 

Registration No:         ______________ 
(Seal) 
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STANDARD SPECIAL CONDITIONS OF CONTRACT 

1. General 
1.1 These “Special Conditions and Specifications, Instruction to Tenderers and the stipulations made in the 

Schedule of quantities and rates “ shall govern the works executed under this contract in addition to the 
“INDIAN RAILWAY UNIFIED STANDARD SPECIFICATIONS (Works and materials)volume-I&II, 
Indian Railways General conditions of Contract, Apr. 2022  and CENTRAL RAILWAY UNIFIED 
STANDARD SCHEDUE OF RATES   (works and materials)-2011 and 2019/21”, such as amended by 
correction slips from time to time. 

1.2 Where there is any conflict between these “Special Conditions and Specifications” and the “Schedule of 
quantities and rates” on one hand and the “Indian Unified Standard Specifications, Indian Railways 
General conditions of Contract, Apr. 2022   and Central Railway Unified Standard Schedule of Rates 
(works and Materials)-2011 and 2019/21” on the other, the former shall prevail. 

1.3 All references in this document to the word “Standard Specifications” shall mean the Specifications 
mentioned in the “Indian Railway Unified Standard Specifications”. 

1.4 Any foot note(s) appearing below the item(s) of the contract schedule will take precedence over these 
Special Conditions. 

1.5 Any Specification/conditions stated by the tenderer in the covering letter submitted along with his tender 
shall be deemed to be a part of the contract only to such extent has have been explicitly accepted by the 
Railway. 

1.6 The General Conditions of contract will mean the Indian Railways General conditions of 
Contract, Apr. 2022   as amended and/or corrected from time to time and obtaining at the time of 
accepting of the tender and at the time of execution of the agreement mentioned in clause 15 under 
Conditions of Tender.  It should be the responsibility of the Contractor before submitting his tender and 
again before entering into said agreement to ascertain all amendments and/or corrections made to the said 
General Conditions of contract. 

2. SECURITY DEPOSIT ON ACCEPTANCE OF TENDERS: 
2.1 Security Deposit- 

16.(1) Security Deposit: The Security Deposit shall be 5% of the contract value. The Bid 
Security submitted by the Contractor with his tender will be retained/encashed by the Railways 
as part of security for the due and faithful fulfillment of the contract by the Contractor.  Provided 
further that, if Contractor submits the Cash or Term Deposit Receipt issued from a Scheduled 
commercial bank of India or irrevocable Bank Guarantee Bond from a Scheduled commercial 
bank of India, either towards the Full Security Depositor the Part Security Deposit equal to or 
more than Bid Security, the Railway shall return the Bid Security, to the Contractor.  

Balance of Security Deposit may be deposited by the Contractor in cash or Term Deposit Receipt 
issued from Scheduled commercial bank of India or irrevocable Bank Guarantee bond issued 
from Scheduled commercial bank of India, or may be recovered at the rate of 6% of the bill 
amount till the full Security Deposit is recovered.  Provided also that in case of defaulting 
Contractor, the Railway may retain any amount due for payment to the Contractor on the 
pending "on account bills" so that the amounts so retained (including amount guaranteed through 
Performance Guarantee) may not exceed 10% of the total value of the contract. 

The Irrevocable Bank Guarantee submitted towards Security deposit shall be initially valid up to 
the stipulated date of Maintenance period plus 60 days and shall be extended from time to time, 
depending upon extension of contract granted in terms of Clause 17A and 17B of the Standard 
General Conditions of Contract. 
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Note: Security Deposit deposited in cash by the Contractor or recovered from the running bills 
of a Contractor or submitted by contractor as Term Deposit Receipt(s) can be refunded/returned 
to the contractor, in lieu of irrevocable Bank Guarantee bond issued from scheduled commercial 
bank of India, to be submitted by him, for an amount equal to or more than the already available 
Security Deposit, provided however that, in a contract of value less than Rs. 50 Crore, such 
refund/ return of the already available Security Deposit is permitted up to two times and in a 
contract of value equal to or more than Rs. 50 Crore, such refund / return of the already 
available Security Deposit is permitted up to three times. 

16.(2) (i) Refund of Security Deposit:  Security Deposit mentioned in sub clause (1) above 
shall be returned to the Contractor along with or after, the following: 
 
(a) Final Payment of the Contract as per clause 51.(1) and 
(b) Execution of Final Supplementary Agreement or Certification by Engineer that Railway has 

No Claim on Contractor  and 
(c) Maintenance Certificate issued, on expiry of the maintenance period as per clause 50.(1), in 

case applicable. 
 
16. (2) (ii) Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under 
clause 62 (1) of these conditions, the Security Deposit already with railways under the contract 
shall be forfeited. However, in case the contract is rescinded in part or parts under clause 62 (1) 
of these conditions, the Security Deposit shall not be forfeited. 
16.(3) No interest shall be payable upon the Bid Security and Security Deposit or amounts 
payable to the Contractor under the Contract, but Government Securities deposited in terms of 
Sub-Clause 16.(4)(b) of this clause will be payable with interest accrued thereon. 
 

3.0 Performance Guarantee- 
16.(4) Performance GuaranteeThe procedure for obtaining Performance Guarantee is 
outlined below: 

(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 21 
(Twenty one) days from the date of issue of Letter of Acceptance (LOA). Extension of time for 
submission of PG beyond 21 (Twenty one) days and upto 60 days from the date of issue of LOA 
may be given by the Authority who is competent to sign the contract agreement. However, a 
penal interest of 12% per annum shall be charged for the delay beyond 21(Twenty one) days, i.e. 
from 22ndday after the date of issue of LOA. Further, if the 60thday happens to be a declared 
holiday in the concerned office of the Railway, submission of PG can be accepted on the next 
working day. 

In all other cases, if the Contractor fails to submit the requisite PG even after 60 days from the 
date of issue of LOA, the contract is liable to be terminated. In case contract is terminated 
railway shall be entitled to forfeit Bid Security and other dues payable to the contractor against 
that particular contract, subject to maximum of PG amount. In case a tenderer has not submitted 
Bid Security on the strength of their registration as a Startup recognized by Department of 
Industrial Policy and Promotion (DIPP) under Ministry of Commerce and Industry, DIPP shall 
be informed to this effect. 

The failed Contractor shall be debarred from participating in re-tender for that work. 

Para 16(4)(b) of Part-II GCC’22, ACS11 
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(b) The successful bidder shall submit the Performance Guarantee (PG) amounting to 5% of the 
original contract value and Additional Performance Guarantee as per clause 16(4)(h) in any of 
the following forms: 

i) A deposit of Cash; 

(ii) Irrevocable Bank Guarantee; 

(iii) Insurance Surety Bond as per Annexure-XVII 

Note:- 

In case of extension of Date of Completion, selected bidder needs to submit extended 
Insurance Surety Bond/Fresh Insurance Surety Bond/fresh Performance Security, in any 
form as given above, before expiry of existing Insurance Surety Bond. 

iv) Government Securities including State Loan Bonds at 5% below the market value; 

(v) Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank of India; 

(vi) Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled Commercial 
Bank of India; 

(vii) Deposit in the Post Office Saving Bank; 

(viii) Deposit in the National Savings Certificates; 

(ix) Twelve years National Defence Certificates; 

(x) Ten years Defence Deposits; 

(xi) National Defence Bonds and 

(xii) Unit Trust Certificates at 5% below market value or at the face value whichever is less. 
Also, FDR in favour of FA&CAO (free from any encumbrance) may be accepted. 

 (c) The Performance Guarantee shall be submitted by the successful bidder after the Letter 
of Acceptance (LOA) has been issued, but before signing of the contract agreement. This 
P.G. shall be initially valid upto the stipulated date of completion plus 60 days beyond that. 
In case, the time for completion of work gets extended, the Contractor shall get the validity 
of P.G. extended to cover such extended time for completion of work plus 60 days. 

(d) The value of PG to be submitted by the Contractor is based on original contract value and 
shall not change due to subsequent variation(s) in the original contract value. 

(e) The Performance Guarantee (PG) shall be released after physical completion of the work 
based on 'Completion Certificate' issued by the competent authority stating that the 
Contractor has completed the work in all respects satisfactorily. 
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(f) Whenever the contract is rescinded, the Performance Guarantee already submitted for the 
contract shall be encashed. 

(g) The Engineer shall not make a claim under the Performance Guarantee except for 
amounts to which the President of India is entitled under the contract (not withstanding 
and/or without prejudice to any other provisions in the contract agreement) in the event of: 

(i) Failure by the Contractor to extend the validity of the Performance Guarantee as 
described herein above, in which event the Engineer may claim the full amount of the 
Performance Guarantee. 

(ii)Failure by the Contractor to pay President of India any amount due, either as agreed by 
the Contractor or determined under any of the Clauses/Conditions of the Agreement, within 
30 days of the service of notice to this effect by Engineer. 

(iii) The Contract being determined or rescinded under clause 62 of these conditions. 

Para 16(4)(h) of Part-II GCC’22, ACS11 

 

(h) If a tender is accepted on the quoted rates of bidder which is below the advertised    tender 
value, an additional performance security shall be submitted by the bidder as below: 

Bid quoted in % of advertised cost 
Additional Performance 
Guarantee (%) 

Below 0 - 5% (inclusive) Nil 

Below 5% 5% 

 

7. Assignment or Subletting of Contract: The Contractor shall not assign or sublet the contract 
or any part thereof or allow any person to become interested therein in any manner whatsoever 
without the special permission in writing of the Chief Engineer, save as provided below. Any 
breach of this condition shall entitle the Railway to rescind the contract under Clause 62 of these 
Conditions and also render the Contractor liable for payment to the Railway in respect of any 
loss or damage arising or ensuing from such cancellation; provided always that execution of the 
details of the work by petty Contractor under the direct and personal supervision of the 
Contractor or his agent shall not be deemed to be sub-letting under this clause.  

In case Contractor intends to subcontract part of work, he shall submit a proposal in writing 
seeking permission of Chief Engineer for the same. While submitting the proposal to railway, 
Contractor shall ensure the following:  

Para 7(a)(i) of Part II GCC’22,ACS 11  
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(a) (i) The Contractor shall not sub- contract the Works comprising more than 40% (forty per 
cent) of the Contract Price and shall carry out Works for at least 60% (sixty per cent) of the total 
Contract Price directly under its own supervision and through its own personnel. The Parties 
expressly agree that- for the purposes of computing the value of sub-contracts under this Clause 
3.2.1, the Contract Price shall exclude any sub-contract for the procurement of goods and 
equipment like [rails, sleepers and track fittings, signaling and telecommunication & Power 
supply equipment]. The Parties agree that all obligations and liabilities under this Agreement for 
the entire Railway Project shall at all time remain with the Contractor. {The Parties agree that 
works equal to at least 30% (thirty per cent) of the Contract Price shall be discharged solely by 
the Lead Member.}$ 

Procurement of material, hire of equipment or engagement of labour by prime contractor or 
procuring entity will not mean sub-contracting. 

$ May be deleted if the Contractor is not a Consortium/Joint Venture. 

 (ii) The subcontractor shall have successfully completed at least one work similar to work 
proposed for subcontract in last 5 years, ending date of submission of proposal by Contractor to 
Railway, costing not less than 35% value of work to be subletted, through a works contract. For 
fulfilment of above, Work Experience Certificate issued by a Govt. Department/Organisation 
shall be considered. Further, Work Experience Certificate issued by a Public listed company 
shall be considered provided the company is having average annual turnover of Rs 500 crore and 
above in last 3 financial years excluding the current financial year, listed on National Stock 
Exchange or Bombay Stock Exchange, registered at least 5 years back from the date of 
submission of proposal by Contractor to Railway and work experience certificate issued by a 
person authorised by the Public Listed Company to issue such certificates. 

Note: for subletting of work costing up to Rs 50 lakh no previous work experience shall be 
asked for by the Railway.  

In case contractor submits subcontractor’s work experience certificate issued by public listed 
company, the contractor shall also submit along with work experience certificate, the relevant 
copy of work order, bill of quantities, bill wise details of payment received duly certified by 
Chartered Accountant, TDS certificates for all payments received and copy of final/last bill paid 
by company in support of above work experience certificate.  

(iii) There is no banning of business with the sub-contractor in force over IR. 

(b) The Contractor shall provide to the Engineer a copy of the agreement to be entered into by 
Contractor with subcontractor. No subcontractor shall be permitted without a formal agreement 
between Contractor and subcontractor. This agreement shall clearly define the scope of work to 
be carried out by subcontractor and the terms of payment in clear & unambiguous manner.  

(c) On receipt of approval from Chief Engineer, Contractor shall enter into a formal agreement 
legally enforceable in Court of Law with subcontractor and submit a copy of the same to the 
Engineer.  
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(d)The Contractor shall intimate to the Engineer not less than 7 days in advance, the intended 
date of commencement of subcontractor’s work.  

(e)Once having entered into above arrangement, Contractor shall discontinue such 
arrangement, if he intends to do so at his own or on the instructions of Railway, with prior 
intimation to Chief Engineer. 

(f) The Contractor shall indemnify railway against any claim of subcontractor.  

(g)The Contractor shall release payment to the Sub-contractor(s) promptly and shall endeavour 
to resolve all issues amicably and speedily with the Sub-contractor(s), so that the execution of 
work is not affected in any manner whatsoever. 

(h) In addition to issuance of work experience certificate to Contractor, the Engineer, when, 
based on documents, is satisfied that subcontracted work has been carried out by subcontractor, 
shall issue work experience certificate to the subcontractor also for the portion of work 
subcontracted and successfully completed by the sub-contractor.  

Note: Work Experience Certificate to the subcontractor shall be issued only when the 
contractor’s work is complete and contractor is entitled for the issuance of Work Experience 
Certificate. However, in the same contract, when the Chief Engineer, based on documents, is 
satisfied that the subcontractor has successfully carried out subletted work; without issuance of 
work experience certificate to subcontractor at this stage, the Chief Engineer can, only once, 
consider the successfully completed subletted work for the fulfilment of eligibility for further 
subletting of work to the subcontractor in the same contract. When the contractor’s work is 
complete and contractor is entitled for the issuance of work experience certificate, the 
subcontractor shall be issued one Work Experience Certificate for the total scope of work 
executed by the subcontractor in the contract. 

 (i) The responsibility of successful completion of work by subcontractor shall lie with 
Contractor. Subcontracting will in no way relieve the Contractor to execute the work as per 
terms of the Contract. 

(j) Further, in case Engineer is of the view that subcontractor’s performance is not satisfactory, 
he may instruct the Contractor to remove the subcontractor from the work and Contractor has to 
comply with the above instructions with due promptness. Contractor shall intimate the actual 
date of discontinuation of subcontract to Engineer. No claim of Contractor whatsoever on this 
account shall be entertained by the Railway and this shall be deemed as ‘excepted matter’ 
(matter not arbitrable).  

(k)The permitted subcontracting of work by the Contractor shall not establish any contractual 
relationship between the sub-contractor and the Railway and shall not relieve the Contractor of 
any responsibility under the Contract 
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4.0    HIRE OF PLANT & MACHINERY AND OTHER FACILITIES- 
4.1     The contractor shall make his own arrangements for all plant and machinery other facilities 

equipments, tools, including spare parts,fuel and consumable stores, & all labour required to ensure 
efficient methodical execution of the work.The rates quoted and accepted shall be deemed to be 
inclusive of all charges of such items. 

4.2 On the contractor’s request the Railway may, however, give on hire plant and machinery/other facilities, 
equipment and tools, if available spare with the Railway, without any commitment on the part of the 
Railway to do so, in which case, the hire charges for plant and machinery will be calculated to cover 
interest ordinary repairs and maintenance charges at 5% special repairs and maintenance charges at 10% 
depreciation charges as per extant rules of the Railway, and an additional 10% on the total of these four 
above, on the cost of the Plant & Machinery, which will be the present day market value plus, freight 
and other incidental charges increased by 12½ % supervision charges. 

4.3   Hire charges for items other than plant and machinery, which do not require any form of repair and 
maintenance shall only take into account interest on capital, depreciation and an additional 10% on 
these two. 

4.4    The hire charges per day shall be arrived at by dividing the annual hire charges by 250, which shall be 
assumed to be the number of working days in a year for this purpose only.  These hire charges will be 
payable from the day the plant is handed over to the day it is returned to the Railway administration.  If, 
however, during this period the plant remains out of order for reasons beyond the control of the 
contractor, or is withdrawn for periodic overhaul or any repairs, such periods shall not be counted for 
levy of hire charges.  The contractor shall enter into a separate agreement in this respect and the terms 
and conditions as per the agreement will be final and binding on the contractor. 

4.5   In the event of a plant or equipment or facility given on hire to the contractor not being returned to the 
railway administration in a reasonably goods working order/depreciation that it would have suffered for 
the period of hire, the Railway shall treat the plant/facility as on sale, as per extant orders of the Railway 
from the date it was initially given on hire, withdrawing the hire terms and charges. 

4.6    If, however, the plant and machinery/other facilities, equipments, and tools relinquished by the 
contractor are not available in Railway’s stock or the Railway decides not to supply the same for 
reasons whatsoever, neither the Railway shall be bound to arrange for the supply thereof nor will 
Railway’s inability to supply them be accepted as an excuse for delay in the completion of the works/or 
for any claims thereof. 
 

5.0  SUPPLY OF MATERIALS BY RAILWAYS-No supply of cement and steel by Railway. 
 

6.0 USE OF RAILWAY MATERIALS SECURED WITH GOVERNMENT ASSISTANCE-Not applicable. 
 

7.0    SETTING OUT OF WORKS:- 
The Railway will initially set out the center line of the bridge and the alignment and fix the positions of 
the piers and abutments.  The contractor shall thereafter set out the work and every part thereof fully.  The 
contractor shall be responsible for maintaining the accuracy of the alignment, positions, and levels and of 
the work in accordance with the drawings, directions or instructions given from time to time to him and 
every facility shall be given to the engineer for checking of the same.  The contractor at his own cost shall 
rectify the error in the dimensions, alignments positions or levels of work set out or constructed by him to 
the satisfaction of the Engineer. 
In the case of building or other structures the Engineer or his representative will set out the center, 
longitudinal or the face line and at least one main cross line. 
The work shall be set out by the contractor to the satisfaction of the engineer but his approval there shall 
not, nor shall his joining with the contractor in setting out the work, relieve the contractor from his entire 
and sole responsibility therefore. 
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The contractor shall also provide, fix and be responsible for the maintenance of all stakes, templates 
profiles, levels marks, points etc. must take all necessary precautions to prevent these being removed, 
altered or disturbed and will be held responsible for the consequences of such removal, alterations or 
disturbances should the same take place and for their efficient reinstatement. 
 

8.0 SUPPLY OF WATER AND ELECTRICITY:- 
31.(1)  Contractor to Supply Water for Works: Unless otherwise provided in the Contract, the 
Contractor shall be responsible for the arrangements to obtain supply of water necessary for the 
works. 
31.(2)  Water Supply from Railway System: The Railway may supply to the Contractor  part 
or whole of the quantity of the water required for the execution of works from the Railway's 
existing water supply system at or near the site of works on specified terms and conditions and at 
such charges as shall be determined by the Railway and payable by the Contractor, provided that 
the Contractor shall arrange, at his own expense, to effect the connections and lay additional 
pipelines and accessories on the site and that the Contractor shall not be entitled to any 
compensation for interruption of failure of the water supply. 
31.(3)  Water Supply by Railway Transport: In the event of the Railway arranging supply of 
water to the Contractor at or near the site of works by travelling water tanks or other means, the 
freight and other charges incurred thereby, including demurrage charges that may be levied, shall 
be paid by the Contractor in addition to the charges referred to in Sub-Clause (2) of the Clause 
provided that the Contractor shall not be entitled to any compensation for interruption or failure 
of the water supply. 
31.(4)(a) Contractor to Arrange Supply of Electric Power for Works: Unless otherwise 
provided in the contract, the Contractor shall be responsible for arrangements to obtain supply of 
Electric Power for the works. 
(b) Electric Supply from the Railway System:  The Railway may supply to the Contractor part 
or whole of the electric power wherever available and possible, required for execution of works 
from the Railway's existing electric supply systems at or near the site of works on specified 
terms and conditions and such charges as shall be determined by the Railway and payable by the 
Contractor provided the cost of arranging necessary connections to the Railway's Electric Supply 
systems and laying of underground/overhead conductor, circuit protection, electric power meters, 
transmission structure, shall be borne by the Contractor and that the Contractor shall not be 
entitled to any compensation for interruption or failure of the Electric supply system. 
 

9.0 ROYALTIES AND PATENT RIGHTS: 

9.1.1 The contractor shall defray the cost of all royalties, fees and other payments in respects of 
Patents, Patent rights and licences which may be payable to patented licence or other   persons or 
corporation and shall obtain all necessary licences.In case of any breach (whether willfully or 
inadvertently) by the contractor of this provision, the contractor shall indemnify the Railway audit 
officers, servants, representatives against all claims proceedings, damages, cost charges, loss and 
liability which they or any of them may sustain incur or be put to by reason or in consequence of , 
directly or indirectly, any such breach and against  payment  of any royalties damages or other monies 
which the Railway may have to any person or paid in total to the patent rights in respect of the users of 
any machine, instructions, process, articles, matters or thing constructed manufactured, supplied or 
delivered by the contractor to this order under this contract. 

9.2     PAYMENT OF ROYALTY CHARGES: 
9.2.1 All taxes royalty charges etc.in connection with construction and supply of rubble/sand/stone 

ballast etc., have to be borne by the contractor. The contractor will be required to obtain a royalty 
clearance certificate from, the concerned Revenue Authority/Collector and produce the same to 
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DEN/Sr.DEN/XEN after completion of the supply but before release of his final bill. If in any case the 
contractor fails to produce the clearance certificate for royalty charges an amount equal to the amount 
of unpaid royalty charges as intimated by the Revenue Authority /Collector or as calculated on the 
basis of the relevant rates for payment of royalty charges applicable to the area will be retained from 
the dues of the contractor. No claim regarding interest charges of delay in payment for retention of this 
amount would be entertained. 

9.3      PERMIT OR PARWANA: 
9.3.1 The contractor will at his own expenses obtain such permits or parwana from   whomsoever 

necessary for carrying out work or for any other purpose as may be necessary to enable him to perform 
his part of the contract. The President/Railway Admn. will not under any circumstances be liable to 
obtain any permit or parwana whatsoever for the contractor. 

10.0 LEGAL CHARGES- A fee of Rs.400/- per  legal document  like Bank Guarantee,  
Partnership deed or Power of attorney and any other legal document executed before or after 
the execution of the contract will be recovered from the contractor for obtaining legal Advice in 
the Law Officer. Resubmission of legal documents for obtaining legal Advice in the Law 
Officer additional Fee Rs.200/- per legal document will be recovered from the Contractor.  

11.0 EMPLOYMENT OF STAFF-  
Restrictions on the Employment of Retired Engineers of Railway Services Within One 
Year of their Retirement: The Contractor shall not, if he is a retired Government Engineer 
of Gazetted rank, himself engage in or employ or associate a retired Government Engineer of 
Gazetted rank, who has not completed one year from the date of retirement, in connection 
with this contract in any manner whatsoever without obtaining prior permission of the 
President and if the Contractor is found to have contravened this provision it will constitute a 
breach of contract and administration will be entitled to terminate the contract and forfeit his 
Performance Guarantee as well as Security Deposit.  

 
12.0  EMPLOYMENT OF TECHNICAL STAFF- 

 
Annexure -A 

Clause 26 to GCC- Provision of Efficient and Competent Staff at Work Sites by the Contractor: 
26.1 The Contractor shall place and keep on the works at all times efficient and competent staff 

to give the necessary directions to his workmen and to see that they execute their work in 
sound & proper manner and shall employ only such supervisors, workmen & labourers in 
or about the execution of any of these works as are careful and skilled in the various 
trades.  

26.2 The Contractor shall at once remove from the works any agents, permitted sub-contractor, 
supervisor, workman or labourer who shall be objected to by the Engineer and if and 
whenever required by the Engineer, he shall submit a correct return showing the names of 
all staff and workmen employed by him.  

26.3 In the event of the Engineer being of the opinion that the Contractor is not employing on 
the works a sufficient number of staff and workmen as is necessary for proper completion 
of the works within the time prescribed, the Contractor shall forthwith on receiving 
intimation to this effect deploy the additional number of staff and labour as specified by 
the Engineer within seven days  of being so required and failure on the part of the 
Contractor to comply with such instructions will entitle the Railway to rescind the contract 
under Clause 62 of these conditions. 

Clause 26A to GCC- Deployment of Qualified Engineers at Work Sites by the Contractor: 
26A.1 The Contractor shall also employ qualified Graduate Engineer(s) or equivalent, or qualified 
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Diploma Engineer(s), as prescribed in the tender documents. 
26A.2 In case the Contractor fails to employ the Engineer, as aforesaid in Para 26A.1, he shall be liable to 

pay liquidated damages at the rates, as prescribed in the tender documents. 
26A.3 No. of qualified Engineers required to be deployed by the Contractor for various activities 

contained in the works contract shall be specified in the tender documents as ‘Special Condition of 
Contract’. 

3.0 In terms of provisions of new clause 26A.1 to the General Conditions of Contract    (GCC), contractor 
shall also employ following Qualified Engineers during execution of the allotted work: 

(a) One Qualified Graduate Engineer when cost of work to be executed is Rs.200 lakh and above. 
(b) One qualified Diploma Holder Engineer when cost of work to be executed is more than Rs. 25 

lakh, but less than Rs.200 lakh. 
(c) Further , in case the contractor fails to employ the Qualified Engineer, , in terms of provisions of 

Clause 26A.2 to the General Conditions of Contract,   he  shall be liable to pay an amount of 
Rs.40,000/-and Rs. 25,000 for each month or part thereof for the default period for the provisions, 
as contained in Para 3(a) and 3(b) above respectively. 

Ref- Railway Board L.No.2012/CE-I/CT/0/20 dated 10.5.2013 
 
(13)   VARIATION IN QUANTITY 

VARIATIONS IN EXTENT OF CONTRACT 
 

41.  Modification to Contract to be in Writing: In the event of any of the provisions of the 
contract required to be modified after the contract documents have been signed, the 
modifications shall be made in writing and signed by the Railway and the Contractor and no 
work shall proceed under such modifications until this has been done. Any verbal or written 
arrangement abandoning, modifying, extending, reducing or supplementing the contract or any 
of the terms thereof shall be deemed conditional and shall not be binding on the Railway unless 
and until the same is incorporated in a formal instrument and signed by the Railway and the 
Contractor, and till then the Railway shall have the right to repudiate such arrangements. 
42.(1) Powers of Modification to Contract: The Engineer on behalf of the Railway shall be 
entitled by order in writing to enlarge or extend, diminish or reduce the works or make any 
alterations in their design, character position, site, quantities, dimensions or in the method of 
their execution or in the combination and use of materials for the execution thereof or to order 
any additional work to be done or any works not to be done and the Contractor will not be 
entitled, to any compensation for any increase/reduction in the quantities of work but will be 
paid only for the actual amount of work done and for approved materials supplied against a 
specific order. 
42.(2) (i)  Unless otherwise specified in the special conditions of the contract, the accepted 
variation in quantity of each individual item of the contract would be upto 25% of the quantity 
originally contracted, except in case of foundation work (in which no variation limit shall apply). 
However, the rates for the increased quantities shall be as per sub- para (iii) below. 
(ii) The Contractor shall be bound to carry out the work at the agreed rates and shall not be 
entitled to any claim or any compensation whatsoever upto the limit of 25% variation in quantity 
of individual item of works. 
(iii) In case an increase in quantity of an individual item by more than 25% of the agreement 
quantity is considered unavoidable, then same shall be executed at following rates 

a. Quantities operated in excess of 125% but upto 140% of the agreement quantity of 
the concerned item, shall be paid at 98% of the rate awarded for that item in that 
particular tender; 
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b. Quantities operated in excess of 140% but upto 150% of the agreement quantity of 
the concerned item shall be paid at 96% of the rate awarded for that item in that 
particular tender; 

c. Variation in quantities of individual items beyond 150% will be avoided and would 
be permitted only in exceptional unavoidable circumstances and shall be paid at 96% 
of the rate awarded for that item in that particular tender.  

d. Variation to quantities of Minor Value Item: 
The limit for varying quantities for minor value items shall be 100% (as against 25% 
prescribed for other items). A minor value item for this purpose is defined as an item 
whose original agreement value is less than 1 % of the total original contract value.  
d.(i)      Quantities operated upto and including 100% of the agreement quantity of 
the concerned minor value item, shall be paid at the rate awarded for that item in that 
particular tender; 
d.(ii) Quantities operated in excess of 100% but upto 200% of the agreement 
quantity of the concerned minor value item, shall be paid at 98% of the rate awarded 
for that item in that particular tender; 
d.(iii)  Variation in quantities of individual minor value item beyond 200% will be 
avoided and would be permitted only in exceptional unavoidable circumstances and 
shall be paid at 96% of the rate awarded for that item in that particular tender. 

 
(iv) In case of earthwork items, the variation limit of 25% shall apply to the gross quantity of 
earthwork items and variation in the quantities of individual classifications of soil shall not be 
subject to this limit.  
(v) As far as Standard Schedule of Rates (SSOR) items are concerned, the variation limit of 25% 
would apply to the value of SSOR schedule(s) as a whole and not on individual SSOR items. 
However, in case of Non Standard Schedule of Rates (SSOR) items, the limit of 25% would 
apply on the individual items irrespective of the manner of quoting the rate (single percentage 
rate or individual item rate). 

42.(3) Valuation of Variations: The enlargements, extensions, diminution, reduction, 
alterations or additions referred to in Sub-Clause (2) of this Clause shall in no degree affect the 
validity of the contract; but shall be performed by the Contractor as provided therein and be 
subject to the same conditions, stipulations and obligations as if they had been originally and 
expressively included and provided for in the Specifications and Drawings and the amounts to be 
paid therefor shall be calculated in accordance with the accepted Bill(s) of Quantities. Any extra 
item(s)/quantities of work falling outside the purview of the provisions of Sub-Clause (2) above 
shall be paid for at the rates determined under Clause-39 of these Conditions. 

      
14  STORAGE OF INFLAMMABLE ARTICLES-No inflammable materials, such as 

petroleum oil etc., within the meaning of the Indian Petroleum Act and Indian Explosives 
Act shall be stored at site or adjacent land until the approval of the Railway and necessary 
licence under the Act has been obtained by the Contractor. All due precautions as required 
under the Act shall be taken by the contractor. 

15      ANTI-LARVAL WORKS:-The contractor/s shall at his/their cost carry out all anti-larval 
works as per the Bye-laws of the locals authorities concerned or as may be directed by the engineer 
during the execution of the work under this contracts. If the contractor fails to carry out such work the 
railway may carry out the same and recover the cost, the fare from the contractor/s in the same way as 
other Railway amount are recoverable. 
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15.1 ANTI-MALARIA PRECAUTIONS: 
Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes at the site of 
work during construction and all reacceptance used for the storage of water must be suitably 
protected for this purpose or must be emptied at the close of the work every day. As a precautionary 
measure against Malaria all water used for curing the concrete and masonry works must contain 
specified creosol in solution, which must not be less than 1:200 or more than 1:100 so that the 
solution will have markedly cloudy appearance and will give a reasonably strong odour. 

As a precaution to any measure against Malaria the contractor will be responsible to take up anti-
larval work at his own expense during the currency of the contract. In case of contractor’s failure to 
undertake the job, the expenditure incurred if any by the Railway on this account is recoverable from 
the defaulting contractor without any reference. 

16   SERVICE ROAD APPROACHES:-The rates for all items of the schedule shall be inclusive 
of the cost of all arrangements for crossing an obstruction to be crossed in the course of the work over 
land or across water and the cost of providing and maintenance of approach/and or service roads that 
may be necessary for bringing and removing the plants, machinery and material to and from the site of 
work including rent for use and/or compensation for damage if any to intervening private land traversed 
by such approach/service roads, and including cost of acquisition of land, if required for the purpose. 
The contractor will be permitted to make use of available service roads of the railways free of cost. 
Railway reserves the right to make use of the contractor’s service road without paying any charges to 
him. 

17   The tenderer should note that the rates quoted shall embrace all operations necessary for the satisfactory 
completion of the work to finish and shall include all charged for handling , transport, lead, lift, labours, 
housing, sanitation, water supply materials, fuel, tools and plants, electric power, workshop facilities, 
machinery security, lighting etc. and all other expenses of every kinds. 

18   SAFE WORKING METHODS-The contractors shall at all times, adopt such safe methods of 
working as will ensure safety of structures equipment and labour. Safety rules that should be adhered to 
are given as guidelines in appendix “A”. If at any time, the Railway finds the safety arrangements 
inadequate or unsafe, the contractor shall take immediate corrective action as directed by the Rly’s 
representative at site. Any directions in the matter shall in no way absolve the contractor of his sole 
responsibility to adopt safe working methods. The Contractor is responsible for providing skilled 
personnel and adequate expert supervision so as to ensure complete safety. 

19  NIGHT WORK-The provision in clause 23 of General Conditions of Contract should be noted 
regarding execution of work between sunset and sun-rise. If the railway, is however, satisfied that the 
work is not likely to be completed in time except by resorting to night work, by special order, the 
contractor would be required to carry out the work even at night, without conferring any right on the 
contractor for claiming for extra payment for introducing night working. The decision of the engineer in 
this regard will be final and binding on the contractor. 

20  NOTICE TO PUBLIC BODIES-The contractor shall give to the Municipality, Police and 
other authorities all notices that may be required by the law and obtain all requisite licenses for 
temporary obstructions. Enclosures and pay all fees, taxes and charges which may be leviable on 
account of his own operation in executing the contract. He should make good any damage to adjoining 
premises whether public or private and provide and maintain any light etc. required in night. 

21  FIGURES, DIMENSIONS-Figures and dimensions on drawing shall supercede measurements 
by scale, and drawings to a large scale shall take precedence over those to a smaller scale. 

22   PLEA OF CUSTOM-The plea of ‘Custom’ prevailing will not on any account be permitted as an 
excuse for infringement or any of the conditions of contract or specifications. 

23  CARE OF STAFF-No quarters will be provided by the railway for accommodation of the 
contractor or any of his staff employed on the work. The contractor may be allowed to erect any labour 
camps for housing the labour at or near the site work on available railway land. The contractor shall at 
his own cost make all necessary and adequate arrangements for the importation, feeding and 
preservation of hygiene of his staff. The contractor shall permit inspection at all times, of all sanitary 
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arrangements made by him, by the engineer or his assistant or the Medical staff of the Railway.  If the 
contractor fails to make adequate medical and sanitary arrangements these will be provided by the 
railway and the cost thereof, will be recovered from the contractor. 

24  FIRST AID-The contractor shall maintain in a readily accessible place first aid appliance including 
an adequate supply of sterilized dressing and sterilized cotton wool.  The appliances shall be placed 
under the charge of responsible person who shall be readily available during working hours. 

25   DAMAGE ACCIDENT OR FLOODS OR TIDES-The contractor shall take all 
precautions against damages from accidents, floods or tides.  No compensation will be allowed to the 
contractor for his tools, plants, materials, machines and other equipment lost or damaged by any cause 
whatsoever. The contractor shall be liable to make good the damages to any structure or part of 
structure, plant or material of every description belonging to the Railway administration, lost or 
damaged by any cause during the course of contractor’s work.  

The Railway Administration will not be liable to pay to the contractor any charges for rectification or 
repairs to any damage which may have occurred from any cause whatsoever, to any part of the new 
structures during construction. No claims in this regard will be arbitrable. 

26  TRESPASS-The contractor shall at all times be responsible for any damages or trespass committed 
by his agents and workmen in carrying out the work, unless such trespass is authorized by the Engineer. 

27  Code Nos. description and rates given in the schedule are based on the “Unified Standard Schedule of 
Rates (works and materials) 2011 and 2019/21 (USSOR)”. Any discrepancies noticed at any time 
during the execution currency of the work in wording, rates quantity of cement etc. should be rectified 
by reference to the printed schedule which shall be treated as authoritative and binding on the 
contractor.  The notes appearing at the beginning of each of the relevant chapter of Central Railway’s 
“Unified Standard Schedule of Rates (works and materials) 2011 and 2019/21” except modified by 
these special conditions will be applicable to this contract, both for standard schedule and non-
scheduled items. 

28   CONTRACT LABOUR ACT:- 
    The following additional clause 55-A to the general condition of contract will be applicable. 

(i) The contractor shall comply with the provisions of the contract labour (Regulation and Abolition) 
Act 1970 and the contract Labour (Regulation and Abolition) Act 1971 as modified from time to 
time, whenever applicable and shall also indemnify the Railway from and against any claim under 
aforesaid Act and the Rules. 

(ii) The contractor shall obtain valid licence under the aforesaid Act as modified from time to time 
before the commencement of the work and continue to have a valid licence until the completion of 
the work. Any failure to fulfill this requirement shall attract the panel provisions of the contract 
arising out of the resultant non-execution of the work. 

(iii) The contractor shall pay to labour employed by him directly or through sub-contractors the wages 
as per provisions of the aforesaid Act and the Rules wherever applicable. The contractors shall not 
withstanding the provisions of the contract to the contrary, cause to be paid the wages to labour 
indirectly engaged on the work including any engaged by his sub-contractors in connection with the 
said work, as if the labour had been immediately employed by him.  

(iv) In respect of all labour directly or indirectly employed in the work for performance of the 
contractor’s part of the contract, the contractor shall comply with or cause to be complied with the 
provisions of the aforesaid Act and the Rules wherever applicable.  

(v) In every case in which by virtue of the provisions of the aforesaid Act or the Rules, the Railway is 
obliged to pay any amount of wages to a workman employed by the contractor or his sub-contractor 
in execution of the work or to incur any expenditure in providing welfare and health amenities 
required to be provided under aforesaid Act and the Rules or to incur any expenditure on account of 
the contingency liability of the Railway due to the contractor’s failure to fulfill his statutory 
obligations under the aforesaid Act or the Rules , the Railway will recover from the contractor the 
amount of wages so paid or the amount of expenditure so incurred  and without prejudice to the 
rights of the Railway under section 20 Sub-section(2) and section 21 Sub-section (4) of aforesaid 
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Act, the Railway shall be at liberty to recover such amount or part thereof by deducting it from the 
security deposit and/or from any sum due by the Railway to the contractor whether under the 
contract or otherwise. The Railway shall not be bound to contest any claim made against it under 
sub-section(1) of section 20 and sub-section (4) of section 21 of the aforesaid Act except on the 
written request of the contractor and upon his giving to the Railway full security for all cost for 
which the railway might become liable in contesting such claim. The decision of the Railway 
regarding the amount actually recoverable from the contractor as stated above shall be final and 
binding on the contractor”. 

29.1  PROVISION OF EMPLOYEES PROVIDENT FUND AND MISCALLANEOUS PROVISION 

ACT 1952-The following additional clause 55-B to the General Condition of Contract will be 
applicable. 

 The contractor shall comply with the provisions of Para 30 and 36-B of the Employees Provident 
Fund Scheme,1952: Para 3 and 4 of Employee’s Pension Scheme, 1995: and Para 7 and 8 of 
Employees Deposit Linked Insurance Scheme, 1976: as modified from time to time, wherever 
applicable and shall also indemnify the Railway from and against any claims under the aforesaid Act 
and the Rules.   

 (Authority-Rly Bd’s letter no 2012/CE-I/CT/O/22 dated 12-12-2012) 
29   If the Contractors is a co-operative labour contract, Society/Vendor Co-operative Society, there shall be 

no element of contractor or ex-contractors in that Society in any capacity not shall there be any close 
relative of the Contractor or ex-contractor associating with the Society as an office bearer. The Railway 
administration reserve the right to terminate the contract of the Society at any time without any reason 
after giving notice of calendar month, in case of breach of the above clause. 

30   THE BUILDING AND OTHER CONSTRUCTION WORKERS ACT- 
The tenderer should note for carrying out any construction work in Maharashtra/Madhya Pradesh must 

get themselves registered from the Registering Officer under Section-7 of the Building and Other 
Construction Workers Act, 1996 and rules made thereto by the Maharashtra/Madhya Pradesh 
Government and submit certificate of Registration issued from the Registering Officer of the 
Maharashtra/Madhya Pradesh Government (Labour Department). For enactment of this Act, the 
tenderer shall be required to pay cess @ 1% of cost of construction work to be deducted from each bill.  
Cost of material shall be outside the purview of cess, when supplied under a separate schedule item.   
Note- Any amendment in the quantum of cess leviable under the welfare cess rules will be applicable 
from  the date of notification. 

31    BLASTING- 
31.1   In the procurement, transport, storage issue and use of explosives the contractor shall abide by the 

specification and provisions incorporated in the IS Specification No.4081-1967 and IS Specification 
No.4756-1968 as amended from time to time .He shall also abide by all the rules and regulations 
provided in the Indian Explosives Act.1984 amended from time to time and such other acts and rules 
as may be enacted laid from time to time by the Government for such work. 

31.2  Prior to carrying out any blasting the contractor shall obtain the concurrence of the Engineer and 
shall be at all times bound to carry out his instructions regarding provision of blanketing, the type, 
number size and placing and firing of charges. Where the blasting is to be carried out closed to 
running line, the Engineer may restrict the sizes and number of shots to be fired at a time so that 
adjoining tracks and works are not adversely affected and so that the rock beyond the desired 
profile of the cutting etc. is not cracked or disturbed. Blasting in close proximity to track structures 
and power lines will be carried out only under traffic power blocks. For works near telephone or 
telegraph wires, the contractor must advise the engineer in good time, so that he can satisfy himself 
that safe working methods are being adopted.  

The contractor will only fire charges at the time notified to him by the engineer and will observe all 
precautions considered necessary as ordered by the Engineer. The contractor will have no claim for 
damages or loss due to any delay established or claimed to have occurred to the progress of any part 
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of the work as a result of obeying such instruction of the engineer or taking such safety precautions 
as to the engineer may order to be taken from time to time. 

31.1 The traffic and power blocks required for carrying out the blasting will be settled in advance and the 
contractor will be advised of the availability of blocks at least 6 hours in advance. If however, the 
block could not be made available due to any reason whatsoever, the contractor will have no claim for 
any loss. 

32   PERIOD OF COMPLETION-The Railway expects that a resourceful and experienced 

contractor should be able to complete the work in all respects within ( 06 )Months   after 
contract is awarded. Each contractor must, however fill in the appropriate place on page 1 on 
the Tender Document, the period within which he undertake to complete the work. 

33   MAINTENANCE PERIOD-The work shall be maintained after completion for a period  

of  ( 24 ) Months  by the contractor and he shall make good any defects, imperfection 
shrinkages or faults which may appear at his own cost. 

34     CLEARANCE OF SITE ON COMPLETION OF WORK- On completion of the work, the 
contractor shall clear away and remove from the site all constructional plant surplus materials, rubbish 
and temporary works of every kind and leave the whole of the site and works clean and in a workman 
like condition to the satisfaction of the Engineer.  No final payment in settlement of the accounts for 
works shall be paid, held to be due or shall be made to the contractor till in addition to any other 
condition necessary for final payment site clearance shall have been affected by him and such clearance 
may be made by the Engineer at the expense of contractor in the event of his failure to comply with this 
provision within seven days after receiving notice to that effect.  Should it become necessary for the 
Engineer to have the site cleared at the expenses of the contractor, the Rly. Shall not be held liable for 
any loss or damage to such of the contractor’s property as may be on the site and due to such removal 
there from which removal may be effected by means of public sales of such materials and property or in 
such way as deemed fit and convenient to Engineer. 

35       ARBITRATION: 
35.1   The provisions 63 and 64 of the GCC will be applicable only for settlement of claims of disputes 

between the Parties for values less than or equal to 20% of the value of the contract and when the 
claims or disputes are of value more than 20% of the value of contract, provision of clauses 63 & 64 
and other relevant clauses of GCC will not be applicable and arbitration will not be a remedy for 
settlement of such disputes. 

35.2   The contractor shall not be entitled to ask for reference to arbitration before COMPLETION of the 
work assigned to him under this contract.  The contractor shall seek reference to arbitration to settle 
disputes only ONCE within the ambit of condition 35.1 above. 

36   CLEARANCE OF SITE ON COMPLETION OF WORK-On completion of the 
work, the contractor shall clear away and remove from the site all constructional plant surplus 
materials, rubbish and temporary works of every kind and leave the whole of the site and works 
clean and in a workman like condition to the satisfaction of the Engineer.  No final payment in 
settlement of the accounts for works shall be paid, held to be due or shall be made to the 
contractor till in addition to any other condition necessary for final payment site clearance shall 
have been affected by him and such clearance may be made by the Engineer at the expense of 
contractor in the event of his failure to comply with this provision within seven days after 
receiving notice to that effect.  Should it become necessary for the Engineer to have the site 
cleared at the expenses of the contractor, the Rly. Shall not be held liable for any loss or damage to 
such of the contractor’s property as may be on the site and due to such removal there from which 
removal may be effected by means of public sales of such materials and property or in such way as 
deemed fit and convenient to Engineer. 
 

37 ARBITRATION: 
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37.1    The provisions 63 and 64 of the GCC will be applicable only for settlement of claims of 
disputes between the Parties for values less than or equal to 20% of the value of the contract and 
when the claims or disputes are of value more than 20% of the value of contract, provision of 
clauses 63 & 64 and other relevant clauses of GCC will not be applicable and arbitration will not be 
a remedy for  settlement of such disputes. 
37.2    The contractor shall not be entitled to ask for reference to arbitration before COMPLETION 

of the work assigned to him under this contract.  The contractor shall seek reference to 
arbitration to settle disputes only ONCE within the ambit of condition 37.1 above. 

 

38  PRECAUTIONS WHILE WORKING IN THE VICINITY OF TRACK- 
(i)The contractor shall not allow any road vehicle belonging to his suppliers etc. to ply in Railway 

land next to the running line.  If for execution of certain work viz. earth work for parallel 
Railway line and supply of ballast for new or existing rail line gauge conversion etc. road 
vehicles are necessary to be used in Railway land next to the Railway line, the contractor shall 
apply to the Engineer In charge for permission giving the type and no of individual vehicles, 
names and license particulars of the drivers, location, duration and timings for such 
work/movement.  The Engineer In charge or his authorized representatives will personally 
counsel, examine and certify the road vehicle drivers, contractor’s flagmen and supervisor and 
will give written permission giving names of road vehicle drivers, contractor’s flagmen and 
supervisor to be deployed on the work, location, period and timing of the work.  This 
permission will be subject to the following obligatory conditions.  

ii) Road vehicles can ply along the track after suitable cordoning of track with minimum distance 
of 6 m. from the centre of the nearest track.  For plying of road vehicles during night hours, 
adequate measures to be communicated in writing along with a site sketch to the 
contractor/contractors’ representative and controlling Engineer/Supervisors in charge of the 
work including officers and the in charge of the section 

iii) Nominated vehicles and drivers will be utilized for work in the presence of at least one flagmen 
and one supervisor certified for such work.  

iv) The vehicles shall ply 6m clear of track.  Any movement/work at less than 6 m and up to 
minimum 3.5 m. clear of track center, shall be done only in the presence of Railway employee 
authorized by the Engineer In charge.  No part of the road vehicle will be allowed less than 3.5 
m. from track center.  Cost of such Railway employee shall be borne by the Railway.  

v) The contractor shall remain fully responsible for ensuring safety and in case of any accident, 
shall bear cost of all damages to his equipment and men and also damages to Railway and its 
passengers.  
Engineer In-charge may impose any other condition necessary for a particular work or site. 

39 IMPOSITION OF TOKEN PENALTY FOR DELAY IN THE COMPLETION OF WORK  
39.1  Extension to the currency of contract shall be covered under clause 17 of GCC 
39.2 The existing clause 17(B) of GCC provides for recovery of liquidated damages from the contractor for 

delay in completion of work. While granting extension to the currency of contract under clause 17(B) of GCC  
the competent authority may also consider levy of token penalty as deemed fit based on the merit of the case. 

40 LIEN IN RESPECT OF CLAIMS IN THE CONTRACT  
Following clause is added to clause 52-A of GCC 
52-A(ii) – However, the  recovery of claims of Railway in regard to terminated contracts may be made from 
the Final bills, Security Deposits and Performance Guarantee of other contract or contracts executed by the 
contractor. The Performance Guarantee submitted by the contractor against other contracts if required, may be 
withheld and encashed. In addition, 10 % of each subsequent ‘on-account bill’ may be withheld, if required, 
for recovery of Railway’s dues against the terminated contract. 

41. PRICE VARIATION CLAUSE –Not Applicable. 
 



58/102 

Contractor        for DRM (W) BSL 

42) Relics and Treasures: All gold, silver, oil, other minerals of any description, all precious stones, 
coins, treasures relics antiquities and other similar things which shall be found in or upon the site shall be 
the property of the Railway and the Contractor shall duly preserve the same to the satisfaction of the 
Railway and shall from time to time deliver the same to such person or persons as the Railway may 
appoint to receive the same. 
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  SAFETY RULES                                          APPENDIX ‘A’  

 1 
 

 Suitable scaffolds should be provided for workmen for all works that cannot safely be done from 
the ground or from solid construction except such short period work as can be done safely from 
ladders. When a ladder is used an extra labourer shall be engaged for holding the ladder and the 
ladder shall be given an inclination not steeper than 1/4 to (1/4 horizontal to one vertical). 

 

 2  Scaffolding or staging more than 3.5 metres above the ground or floor swung or suspended from 
an overhead support or erected with stationary support shall have a guard rail properly attached 
bolted, braced and otherwise secured at least 1 meter high above the floor or platform of such 
scaffolding or staging and extending along the entire length thereof with only such opening as may 
be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to 
prevent it from swaging from the building or structure. 

 

 3 Working platform, gangways and stairways should be so constructed that they should not sag 
unduly or unequally and where the height of the platform or the gangway or the stairway is more 
than 3.5 metres above ground level or floor level they should be closely boarded, should have 
adequate width and should be suitably fastened as described in the Para above. 

 

 4  Safe means of access shall be provided to all working platforms and other working places. Every 
ladder shall be securely fixed. No portable single ladder shall be over 10 metres in length while the 
width between side rails in swung ladder shall in no case be less than 300 mm for ladder upto and 
including 3.5 metres in length. For longer ladders, this width should be increased by at least 20 mm 
for each additional metre of length. Uniform steps spacing shall not exceed 300 mm. Adequate
precautions shall be taken to prevent danger from electrical equipment. No materials on any of the 
sides of work shall be so stacked or placed as to cause danger for inconvenience to any persons or 
the public. 
The contractor shall provide all necessary fencing and light to protect the public from accident, and 
shall be bound to bear the expenses of defense of every suit, action or other proceedings at law that 
may be brought by any persons for injury sustained owing to neglect of the above precautions and 
to pay any damages and cost which may be awarded in any such suit action or proceedings to any 
such persons or which may with the consent of the contractor be paid to compromise any claim by 
any such person. 

 

 5 Demolition before any demolition work is commenced and also during the process of the work: - 
a)All roads and open areas adjacent to the work site shall either be closed or suitably protected. 
 b) No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus 
used by the operator shall remain electrically charged. 
 c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 
explosion of flooding. No floor, roof or other part of the building shall be so overloaded with debris 
or materials as to render it unsafe. 

 

 6 All necessary personal safety equipment as considered adequate by the Engineer in-charge should 
be kept available for the use of the persons employed on the site and maintained in a condition 
suitable for immediate use and the contractor should take adequate steps to ensure proper use of 
equipment by these concerned. 
a) Workers employed on mixing asphaltic materials, cement and live mortar shall be provided with 
protective goggles. 
b) These engaged in white washing and mixing or attaching of cement bags or any materials which 
is injurious to the eyes shall be provided with protective goggles. 
c) Those engaged in welding works shall be provided with welder’s protective eye sight lids. 
d) Stone breakers shall be provided with protective goggles and protective clothing and seated at 
sufficiently safe intervals. 

 

 6 a)  In case the contractors have to ply vehicles for the purpose connected with the contract adjacent 
to Railway track the Railway administration will be at liberty to post an experienced staff as flag 
man for guidance of the movements such vehicles so as to prevent accidents and the contractor will 
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bear wages including all etc. of the staff posted as flag man, for the period of Contract for such 
periods during which such staff is posted for the purposes.  The Rly. Administration will be sole 
judge in the absolute discretion, of the fact that it is necessary to post any staff, that which of the 
staff will be suitable for the purpose, that what should be the wages and other allowance payable 
by the contractor for staff posted for purpose.  The Rly. Administration will have a right without 
prejudice to other remedies to deduct the wages etc. of such staff from the bills of the contractor in 
respect of this contract or from any moneys or the contractor whatsoever available with the 
Railway Administration. The contractor will be liable for any over payments under Workman 
Compensation Act on account of any injury sustained to Railway servant during that period. 

 7 When the work is done near any place where there is risk of drowning, all necessary equipment 
should be provided and kept ready for use and all necessary steps taken for prompt rescue of any 
persons in danger and adequate provision should be made for prompt first aid treatment of all 
injuries likely to be sustained during the course of the work. 

 

 8 Use of hoisting machines and tackle including their attachment anchorage and supports shall 
conform the following standards or conditions:-                                                                                                                                     
(a)(i) These shall be of good mechanical construction, sound materials and adequate strength and 
free from patent defect and shall be kept in good repair and in good working order.  (ii) Every rope 
used in hoisting or lowering materials or as a means of suspension shall be of durable quality and 
adequate strength and free from patent defects. 
(b)Every Crane driver or hoisting appliances operator shall be properly qualified and no person 
under the age of 21 years shall be in charge of any hoisting machine including any scaffolding. 
(c)In case of every hoisting machine and of every cabin ring, shackle, swivel and pulley block used 
in hoisting or as means of suspension safe working load shall be ascertained by adequate means.  
Every hoisting machine and all gear referred to above shall be plainly marked with in the safe 
working load. 
In case of a hoisting machine having a variable safe working load, each safe working load of the 
conditions under which it is applicable shall be clearly indicated. No part of any machinery or any 
gear referred to above in this paragraph shall be loaded beyond the safe working load except for 
the purpose of testing. 
(d)In case of departmental machine the safe working load shall be notified by the Electrical 
Engineer in-charge.  As regards contractor’s machines, the contractor shall notify safe working load 
of the machine to the Engineer in-charge whenever he brings any machinery to site of work, get it 
verified by the Electrical Engineer concerned. 

 

 9 Motors, gearing transmission electric wiring and of the dangerous part of hoisting appliances 
should be provided with efficient safe guards, hoisting appliances should be provided with such 
means will as reduce to the minimum the risk of accidental descent of the load, adequate 
precautions should be taken to reduce to the minimum the risk of any part of a suspended load 
becoming accidentally displaced.  When workers are employed on electrical installations which are 
already energized insulating mats, wearing apparel, such as gloves, sleeves and both as may be 
necessary should be provided.  The workers should not wear any rings, watches and carry keys or 
other materials which are goods conductors of electricity. 

 

 10 
 

All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in 
safe condition and no scaffold ladder or equipment shall be altered or removed while it is in use.  
Adequate washing facilities should be provided at or near places of work 

 

 11  These safety provisions should be brought to the notice of all concerned display on a notice board 
at a prominent place at the work spot.  The persons responsible for compliance of the safety code 
shall be named herein by the contractor 

 

 12 To ensure effective endorsement of the Rules and Regulations relating to safety precautions, the 
arrangements made by the contractor shall be opened to inspection by Labour Officer/Engineer in-
charge of the department or their representative. 

 

 13  Notwithstanding the above clauses from (1) to (12) there is nothing in these to exempt the  
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contract or the operations of any other act of Rule in force in the Republic of India. 
 14 “Contractor to provide all safety gears like safety retroreflective jacket, safety 

shoe, safety helmet etc. to labours.  Penalty of Rs. 200 per labour will be levied 
in case of labour without safety gears turn up at site.” 
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Safety Rules at worksites in electrified sections 
1. Warn all the staff about the danger of coming in close vicinity of the live traction overhead 

wires within 2m. Do not carry out any work within a distance of 2m from the live parts of the 
overhead traction wires unless the traction wires are made dead and earthed and ‘permit to 
work’ is obtained from TRD. 

2. The risk of direct contact with the live OHE is ever present while working in electrified 
sections for various type of works such as painting of steel work of through spans of 
FOBs/ROBs, platform covered sheds, replacement of sheets on COP etc. Therefore, no work 
shall be done within a distance of 2 m from the live OHE without ‘permit to work’. It is also to 
ensured that no tool or any part of the body of the worker comes within the danger zone. 

3. While working on service building and structures in the proximity of OHE, do exercise 
special care to ensure that tools, measuring tapes, materials, welding cables etc. are not 
placed in a position where they are likely to fall or may come in contact with OHE. 

4. No crane shall work adjacent to OHE unless OHE is made dead and earthed and authorized 
OHE staff is present. 

5. Do take care when carrying or handling long pipes, poles, ladders, overhanging on shoulders 
which may inadvertently come in contact with or within 2m of live OHE. 

6. Do not use steel measuring tapes, metal tapes, tapes with woven metal reinforcement, 
metallic leveling staff and long metallic wire rods on the electrified track. 

7. Do not use any kind of tools or metal articles such as paint pots, oil case, metal bars, etc., 
which can be either lifted or be dropped or be carried by the wind on to the live OHE. 

8. Do not hang/keep loose the welding cable while FOB/ROB/COP works are under progress. 
9. Ensure availability of TRD, S&T staff at site for removing and replacing the traction bonds 

and jumper/ bonding connection wherever required (e.g. on FOB columns). 
Cancel the block to resume the normal traffic only after ensuring that traction bonds/ cable 
jumpers have been reconnected by TRD, S&T staff. 

10. Do not touch fallen or hanging traction wires. 
11. Avoid contact with the rails when an electrically hauled train is within 250m. 
12. Provide continuous protective screens/ parapet walls on all FOBs/ ROBs and also ensure 

commissioning of FOBs only after completion of the work with all statutory provisions like 
screens, electrical earthing of FOBs steel work etc. Until then, the entry for FOB under 
construction shall be physically blocked for the use of public. 

13. While carrying excavation works adjacent tracks and cable routes in an electrified area, take 
adequate precautions for the safety of staff and to avoid damage to underground cables and 
rail bonds. 

14. Do ensure that while excavating or digging near a mast foundation, the foundation is not 
exposed. All such works to be done under intimation to TRD staff. 

15. ADEN who is executing the contract, needs to counsel contract’s Engineers, Supervisors and 
shall issue Competency certificate for working near OHE live wire in the Performa attached 
as Annexure -A(i). 

16. SSE/Works who is executing the contract, shall open an assurance register to maintain the 
records of counselling the contractual labors by the contractor’s Engineer and SSE/Works 
shall countersign it. The Contractor’s Engineer shall issue Competency certificate in the 
Performa attached as Annexure- A(ii) to such counselled labors. 

17. Any contractual personal not having the Competency certificate issued by ADEN and 
Contractor’s Engineer as mentioned  above shall not be permitted to work near OHE live 
wires. 
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Annexure- A(i) 
 
 
 
Certified that Shri………………………………… Engineer/Supervisor of M/s……… has been 
counselled and examined in safety measures to be followed while working in the vicinity 
of 
OHE wires. His knowledge has been found satisfactory to work in the vicinity of OHE 
territory. 
 
 
 
 

Signature 
(Name of ADEN) 
ADEN 

 
 
 
 
 
 
 
 

Annexure- A(ii) 
 
 
 
 
Certified that Shri…………………welder/helper engaged by M/s……………… has been 
counselled 
and examined in safety measures to be followed while working in the vicinity of OHE 
wires. 
His knowledge has been found satisfactory to work in the vicinity of OHE territory. Its 
record 
has been maintained in the assurance register. 
 
 
 

Signature 
(Name of Contractor’s Engineer) 
Contractor’s Engineer 
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               ADDITIONAL SPECIAL CONDITION-A 

1 Before submitting tender contractor should go in details of introductory and general notes for 
SOR2002/USSOR-2019/2021 and sub-chapter note at the beginning of each sub-chapter, which is 
available in DRM(W)Bhusawal office. 

2 In chapter notes no. 7 of P.Way works (SoR-2002) it is clearly pointed out that contractor has to 
follow prescribed patterns and procedures although the details may not be included in the 
description of item.  The contractor must therefore make himself fully aware of the safety 
precautions, ancillary and subsidiary operations in connection with the item  and relevant 
method of execution as the rate  includes working to specified procedures without adopting any 
short cut. No extra payment will be admissible on account of such subsidiary operations in 
connection with execution of work.   

3 Contractor should engage adequate small track machine like non-infringing hydraulic jack/ 
Mechanical jack, Rail cutting Machines drilling machine etc. for use on work site. 

4 Since work is to be done in heavy traffic section where prolong of speed restriction in long 
stretches due to abandoning of work, inadequate deployment of labour may lead to loss of 
punctuality of trains.  Speed restrictions will have to be relaxed as per Para 238(g) (i),(ii) & (iii)  
and  Para 308 of IRPWM of (Reprint – 2004).  Contractor having prior experience of relaying and 
having done more than 20 Kms of CTR/TSR work shall be preferred. 

5 While replacing MBC sleepers contractor has to paste grooved rubber pads to MBC sleepers by 
using suitable adhesive like fevicol or similar at his own cost for this no extra payment will be 
made. 

6 In case of any conflict between additional special conditions and special conditions/GCC, the 
former shall prevail. 

7 Rate covers all leads & lift for materials unless otherwise specified. 
 The contractor is advised to inspect the site conditions before submitting the tender. 

8 Standard rail sectional weight for rail and standard weight of fittings & sleepers will be 
considered for payment of transportation unless otherwise specified. 

9 The contractor must have a retired PWI for supervision of the work whose name should be 
furnished. 

10 The rate includes transport of machinery & tools required for the work including temporary 
arrangement as required for safety of track and execution of the work. 

11 The safety of the track and labours lies on the contractor. 
12 If required contractor must use screens of approved design & size to ensure proper cleaning of 

ballast failure of which may tender stoppage of work cost of which will be entirely borne by him. 
13 For executing the work, the contractor has to arrange his own tools & equipment’s unless 

otherwise, stated in the tender schedule. 
14 Wherever, the unit “Per Metre” has been used, it means per running metre of track as a whole 

consisting of operating of  both rails, it shall not means that separate payment for left & right will 
be given unless otherwise specified. 

15 Wastage: Actual cost of the material Ex. Site will be recovered from the contractor for the wastage 
of costly Railway’s material such as liners, ERCs, GRPs, Rail etc.  If any gas hole in new rail is made  
a  sum of Rs.1500/- per hole will be deducted from the bills of the contractor. 

16 Tenderer(s)/Contractor(s) should carefully read the conditions accompanying the tender 
regarding validity period, completion time etc. and should satisfy himself by site inspection if 
necessary that he is in position to carry out the work in accordance with the contract conditions. 

17 Tenderer shall not quote any special condition. In case special conditions are quoted by the 
tenderer and the same is not accepted by the Railways and if the offer refused by the tenderer 
with Railway stipulations on special conditions quoted by the tenderer(s), the Bid Security by the 
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tenderer shall be forfeited. 
18 Bid Security  can paid  through on  Line  payment  mode like net banking, debit/credit cards etc. 

available on IREPS portals. 
19 The scope of the work stated above is tentative and Railway reserves the right to modify/expand 

or reduce the scope of work.  Contractor will not be entitled to raise claim on this account. 
20 As per the conditions of the contract the offer is required to be kept open for  60 days from the 

date of opening of the tenders.  The offer of the rebate if any, quoted by the tenderer shall be 
considered valid for  60 days.  Any shorter period of validity of rebate quoted by the tenderer will 
be ignored and rebate will be considered valid for  60 days or as extended further. 

21  i)If there is a typing mistake in the master schedule items, wording/description, unit of basic 
rates, the wording/description, unit and rate given in Central Railway SOR2002/USSOR-
2019/2021 & latest Corrigendum  Slips  issued  to Central Railway SOR2002/USSOR-2019/2021 
will prevail over the same.& for NS items as per approved NS items of Railway/ NS items  of 
Sanctioned Estimated for the works. 
ii)If there is a typing mistake in the adding  special Condition/Clauses in tender document, 
 then Latest GCC, Railway Board’s circular for tenders/ Contracts  will prevail over the same. 

22 Care in submission of Tenders:-  
(a) (i) Before submitting a tender, the tenderer will be deemed to have satisfied himself by 
actual inspection of the site and locality of the works, that all conditions liable to be 
encountered during the execution of the works are takeninto account and that the rates he 
enters in the tender forms are adequate and allinclusive to accord with the provisions in 
Clause-37 of the Standard GeneralConditions of Contract for the completion of works to the 
entire satisfaction of the Engineer. 
(a)(ii) Tenderers will examine the various provisions of The Central Goods andServices Tax 
Act, 2017(CGST)/ Integrated Goods and Services Tax Act, 2017(IGST)/ Union Territory 
Goods and Services Tax Act, 2017(UTGST)/ respective state’s State Goods and Services Tax 
Act (SGST) also, as notified byCentral/State Govt. & as amended from time to time and 
applicable taxes before bidding. Tenderers will ensure that full benefit of Input Tax Credit 
(ITC)likely to be availed by them is duly considered while quoting rates. 
(a)(iii) The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST 
Act shall submit GSTIN along with other details required under CGST/IGST/UTGST/SGST 
Act to railway immediately afterthe award of contract, without which no payment shall be 
released to theContractor. The Contractor shall be responsible for deposition of applicableGST 
to the concerned authority. 
(a)(iv) In case the successful tenderer is not liable to be registered under CGST/IGST/UTGST/ 
SGST Act, the railway shall deduct the applicable GST from his/their bills under reverse 
charge mechanism (RCM) and deposit thesame to the concerned authority. 

23 The tenderer should submit attested zerox copy of his Permanent Account Number (PAN). 
24 General Arrangement Drawing for the work as defined in item(s) of meaning of terms, of tender 

for the work should be obtained by the contractor from the Divisional Engineer/Assistant 
Engineer within period of 3 days of the acceptance letter to the contractor for commencement of 
work, if not annexured & with the tender forms and it will be his responsibility.  

25 (i) It should be specifically noted that some of the detailed drawings may not have finalized by the 
Railway and will, therefore, be supplied to the contractor as and when they are finalized on 
demand.  No compensation whatsoever on this account shall be payable by the Railway 
Administration. 
(ii)No claim whatsoever will be entertained by the Railway on account of any delay or hold up of 
the work(s) arising out of delay in approval of drawings, changes, modifications, alterations, 
additions, omission and site lay out plan or detailed drawings and design and or late supply of 
such materials as are required to be arranged by the Railway or due to any other factor on 
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Railway account. 
(iii)No claim for idle labour and or idle machinery etc. on any account will be entertained.  
Similarly no claims shall be entertained for business loss or any such loss.(Authority- CE 
(Works)CSTM’s letter No. W.187.R.A.1.Special Condition dt.16-04-2007). 

26 The quantities of item/items shown in the schedule for the work to be executed are approximate 
and are for guidance of the Contractor/Contractors.  The quantities have been as far as possible 
correctly, but the same may vary to the extent of 25% on either side i.e. increase or decrease 
during the execution of the work accordingly in the actual need of the Railway.   However, yard 
stick of 25% stipulated herein will not be applicable for works in foundations. The work/works 
with variation laid down above shall be binding on the Contractors and he/they/will not be 
entitled for any compensation for such variation and he/they will be paid only for the actual 
quantity of work/works done by him/them.  The decision of the Engineer regarding the extend to 
necessity of the variation shall be final and binding on the Contractor/s and the Contractor(s) 
cannot question or make any claim regarding the same at any stage. 

27 In case the contractors have to ply vehicles for purpose connected with the contract, adjacent to 
the Railway track the Railway Administration will be liberty to post an experience staff as a 
Flagman for guidance of the movements of such vehicles so as to prevent accidents.  The 
contractor will bear wages including all allowances etc. of the staff posted as Flagman for the 
period of contract or for such periods during which such staff is posted for the purpose.  The 
Railway Administration will be sole judge in its absolute description of the fact that it is necessary 
to post any staff that which of the staff will be suitable for the purpose that what should be the 
wages and other allowance payable by the contractor for such staff and what should be the period 
during which such staff should be posted for the purpose.  The Railway Administration will have a 
right without prejudice to other remedies, to recover the wages etc. of staff from the bills of the 
contractor in respect of this contract or from any other money of the contractor whatsoever 
available with the Railway Administration. 

28 Contractor Management–Deployment of Departmental Labour 
i)Availability of adequate labour by contractor: The contractor shall ensure that adequate and 
competent labour strength is made available at site at all times to complete the work within 
stipulated completion period.  The contractor shall remain in touch with site in-charge of Railway 
to know requirement of labour for next day(s) and arrange the labour accordingly.  Railway 
reserve the right to deploy departmental labour, if necessary, should the contractor fail to 
arrange labour in required strength as previously intimated to him through instructions recorded 
in site order book or in writing otherwise.  The decision by Railway in regard to strength of 
labour deployed and duration thereof shall not be a matter of dispute or claims by the contractor. 
ii)Maintenance of record of deployment of labour: Details such as number of contractor’s 
labour working on particular day, rough assessment of work done by this labour shall be 
recorded daily in the Labour Register maintained by the Supervisor in-charge of the work.  In 
addition, number of contractor’s labour required to work on next day shall also be recorded in 
the same register daily.  These entries shall be seen and initiated daily by the contractor or his 
authorized representative as a token of having received intimation for next day’s requirement.  As 
& when departmental labour is deployed on contract work, suitable details shall be entered in the 
labour register.  These details shall be included number of departmental labour deployed, items 
of work carried out by them along with rough quantity of each item, exact location of deployment.  
These entries should also be seen and initialed by the contractor or his authorized representative, 
as these will form the basis for assessment of recoveries from his payment. 
iii)Recovery from contractor’s payment for use of departmental labour: If departmental 
labour is deployed as a consequence of contractor’s failure in ensuring timely availability of 
adequate strength of labour as per requirement recorded earlier in Labour Register at site, the 
necessary recoveries shall be made from contractor’s payments.  The cost of departmental labour 
recovered in such cases shall not be a matter of dispute and claims.  The contractor(s) shall please 
note that no separate notice in terms of GCC shall be issued on this particular aspect of day-to-day 
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requirement of labour.  The instructions recorded daily in the Labour Register at site or 
communicated in writing subsequently shall deem to be ‘due notice’ 

ADDITIONAL SPECIAL CONDITION OF CONTRACT FOR TRACK WORKS – B 
1. The  contract shall be governed by  general  conditions  of contract and standard specifications laid  down in    

relevant  Paras  of  Indian  Railways  P.Way manual.  In cases  of  any  ambiguity  regarding  Interpretation of    
words, the  meaning  contained  in manual and codes will prevail. 

2. Provisions Of Contract Labour (Regulation And Abolition) Act, 1970 would  be  observed strictly. 
3. .The contractor shall provide adequate Lookout men provided with hand held megaphone having  hooter  

facility,    in addition to Railway’s arrangements for protection to warn  the  contractor's   labourers of any   
approaching   train.  No compensation will be paid by Railway in case of injury or  death to contractor's 
labour and the   contractor shall indemnify the railways of any responsibility in  regard to his supervisors 
and labour. 

4. For executing the work the contractor has to arrange his own tools  and  equipments  unless  otherwise 
stated   in  the  item. Railway may provide specialized equipment which are  specifically  mentioned in the   
description     of item. 

5. In all cases the work shall be carried out under supervisions of competent Railway Official.     
Protection of   running lines and erection of speed restrictions boards would be arranged by Railway.   Under 
no   circumstance the contractor shall commence work on running lines without Railway's official  
permission and   presence at site. 

6. (i)If any unsafe working is resorted to  by  contractor, Railway  supervisor  would  be  free to  stop  further  
work  and contractor will have no claim for compensation due to   stoppage  of unsafe working. 
( ii) In case there is delay or any defects in carrying  out any  operation  by  contractor, Railway supervisor   
would  be free to deploy Railway labour as required and suitable recovery shall  be made  from  contractor's   
bills  equivalent to  departmental  cost.  The same conditions will be applicable if the contractor's labour   
leaves the  job  unfinished and it is  considered  necessary  to attend the job by Railway labour in the   
interest of safety. 

7. No compensation shall be payable to the contractor  if  the work  cannot  be done due to non- availability of   
traffic  block, sudden  rains  or any other reason what so ever.  However request for  extension   of period of    
contract will be considered on the merit of the case. The contractor should take into account the probability  
of   labour utilization depending on the traffic density of the section and quote his rate accordingly. 

8. Site order books, progress report register and material issue register shall be maintained at site and  Entries 
will   be recorded on day to day basis in the registers and signed jointly by   Rly. Supervisor  and   contractor   
or  his   authorized representative.  All details of handing and taking over sections  for  different stage of 
packing   imposition and removal of speed restrictions, measurement of track  parameters, accountal of 
released material   etc. should be recorded. 

9A. In case trains are detained at the approach of work to their passage being considered unsafe by  
Railways   supervisor due to bad workmanship of contractor's labour or track parameters not being  
satisfactory to    ensure  safe   passage of train or due to abandoning the site leaving the work 
unfinished, the Railway shall   be  entitle  to   recover detention charges from contractor’s bills/SD 
at the following rate - 

In case of trains carrying passengers - Rs.5000 per hour. 
In case of trains carrying goods wagons - Rs.4000 per hour. 
In case of light, power/departmental trains - Rs.1000 per hour. 

9B. In case creation of unsafe working due to infringement / entanglement of P.way materials (Rails, 
sleeper, etc) or/and tool & plants, deployed at worksites with running trains, a penalty of 
Rs.1,00,000/- shall be imposed per incident. In case of repeated such incidence, contract is liable for 
terminating as per contract conditions. 
         The charges will be in addition to recoveries specified Para 6(ii). 

10. The contractor will be required to stop deep screenings work during rainfall and no compensation  
 will be   made for this. 

11. No ballast will be wasted on the slopes of banks or in cuttings.  All ballast from the clopes shall be picked   
up  and put in the track as directed by Engineer. 

12. On a contract of needing imposition of  speed  restriction, the  contractor  shall have a enough labour   
working    at  site,  to ensure productive use of the traffic time. 

13. Contractor should have group insurance for all the labour engaged at site for a minimum of Rs. One lakh  
each. 
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      ADDITIONAL SPECIAL CONDITIONS – C 
1.0  ACCOUNTAL OF RELEASED MATERIAL: 
1.1 Before handing over the site of work to the contractor,  the joint  inventory  of the material to be   

released  from  the  site shall be taken jointly by Engineer's representative on behalf  of Railway  and  
Contractor  and  this inventory  should  be  jointly signed  in triplicate and two copies of which shall be  
retained by the   Railways and one by the Contractor. 

1.2 The payment of running bills of the  contractor  shall  be subject  to  his  collection,  lifting,  
transportation, sorting stacking  and  accountal  of  the  released  materials  at  sites nominated   by   the  
Engineer's   representative   and   to   his satisfaction for further disposal of the same by  the  Railway 
Administration. 

1.3 After completion of work of each 1 Km.  Stage check of released material and material issued to the  
contractor will be done  and a register for material will be submitted with next  on A/C. bill. 

1.4 At  the  time of making the final bill,  all  the  released materials should again be tallied with the joint 
inventory already made and payment of final bill be subject to proper accountal  of released material as 
per this inventory. The Contractor shall be responsible for any shortfall in the released material and is 
recoverable from him considering the same as loss to the Railway Administration. 

ADDITIONAL SPECIAL CONDITIONS - D 
1)The Contractor shall be responsible for ant malarial work  at his cost during the progress of works as may 

be  prescribed by the Engineer on the advice of the Railway Medical Authority and where the  use  of  
insecticides is involved,  it  shall  be  done  in accordance  with the provision of the Act & Rules in this  
behalf at  the cost of the Contractor, who shall be  solely  responsible for  any acts or admission under the 
provision of  the  aforesaid rules. 

2) Sales Tax,  Royalty fees and Octroi Duties, if any as  payable under the State Govt. Sales Tax Act or Local     
Bodies Act or  Rules on  any  of the materials, that may be used or  supplied  by  the Contractor  will be     
payable by the Contractor.  The Railway will neither pay the taxes or duties nor be bound to compensate 
    the    Contractor for any amounts paid by way of these taxes or duties. 
3) All  materials issued by the Railway free of cost  will  be used by the Contractor for this work in such    
quantities  as indicated  in the Schedule or in the Schedule or in the  relevant specification or drawing or    
approved by the Engineer In charge and the  decision thereon by the Engineer In charge is final.For wastage 
of any materials consumption in excess, or as wasted or damaged or lost otherwise or not satisfactorily 
utilized or accounted for.  Recovery will be made from the Contractor as per original rate/market rate 
whichever is higher  plus codal charges. 
3(a) The work shall be maintained by the Contractor or after certified date of completion for a period of one 

week and he will make good imperfection, shrinkage or faults which may appear during the period of 
maintenance  at his own cost.  If any slack appear  in  track and if the  opinion  of  the  Engineer In charge  
those  are  required to  be  attended  to  ensure  safety,   the Contractor  shall attend to all such slacks as 
and when   required at his cost only. 

4)Inspection register : An Inspection Register is  maintained at  the  site  of  the  work  by  the  Rly.  
Wherein  instruction regarding the working etc. is recorded by the Engineer or his executive subordinates.  
It is expected  of the Contractor or his representative at the site to note such instruction whenever called 
upon do so and take  action accordingly. 

4.1)The Contractor will be responsible for safe passage of all the trains viz. Mail, Passenger and Goods 
Trains. Trains will be allowed on the specific approval of P.Way Inspector In charge in the portion where 
track is  under repair by Contractor for any variation in this regard, the Contractor will be held 
responsible for all the    damages arising out of the negligence / manipulation by his staff. 

5) The Railway Administration will not be responsible for the safety of contractors labour engaged for this   
work. 

6) It shall be the responsibility of the contractor to keep in safe custody any Railway material plant or 
equipment  issued for the work.   The  Contractor shall, at his  own  expense  provide suitable  temporary  
sheds for this  purpose on the  Railway  land made  available by the Railway free of rent and shall remove  
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the Shed/Sheds    when no longer required in terms of General Conditions of contract. 
7) Materials   liable  to  breakage  or   damage   by   being dropped/thrown,  shall  be  unloaded carefully by  

hand  or  other suitable means.  All materials shall, after unloading, be stacked sufficiently clear of the 
tracks or the  road, as the case may  be and  in the former case, shall remain without any possibility  of 
infringing  the minimum fixed structure  dimension.   Materials shall  also not be unloaded or stacked 
over Signal wires,   cables or  other  gear or any such items to avoid  interference  to  the existing running 
lines. 

8) The  Contractor will be held responsible for  any  loss  or damage  or  injury  caused  during the courses  of 
work  to  the labourers   or   to  the  public/private  person   or,   to   the Railway/Public/Private  property 
and    the Contractor  should  bear all the loss/expenditure involved. 

9) The Contractor shall carryout the work in such a manner as to avoid any inconvenience and disturbance 
to Rly.working and  to  the public using the Rly’s premises and he will adjust his programme of work 
accordingly in  consultation with the Engineer. The works should be carried out without any interference 
to the normal working   of the Rly.  track and  structures. 

   The Contractor will be responsible for any loss or damage to Rly.  or other  public  property  if  it  occurs 
    during  the  course  of execution and the Railway reserves the right to have the  damages made good by 

the  Contractor. Contractor will also indemnify for the loss due to train accident at site to an amount of 
loss incurred    by the    Railway, if the accident is due to the negligence of the contractor. 

10)The Contractor shall engage the required number of qualified and well experienced men who are well 
      conversant in insertion  of ballast  and  sleepers  in  track  approved  by  the   Inspection In charge. 
11)The Contractor  must ensure the  safety  of  the  labourer engaged  by  him while crossing the track 

during  the   course  of execution  of work and the Rly. will not be responsible  for  any injury sustained by 
the labourer or  for any fatal accident. 

12)The contractor shall be bound to correctly take over and hand over new as well as released materials      
to the   Engineer In charge with proper acknowledgements.  

 
 
 

ADDITIONAL SPECIAL CONDITION(F)  
(1) Contractor will pay his Labour through Bank/Cheque/ECS and the payment sheet showing the 
amount paid to each Labourer will be countersigned by a representative of the Department which is 
administering the Contract. 
(2) Contractor will issue Identity Card to  his Contract Labours. 
(3) Contractor will deduct P.F. of the Contract Laborers’ and will comply with other provisions of the 
EPF and  Misc. provisions Act 1952. 
(4) Contractor will make deductions towards ESI from the payment paid to his Labour and will remit the 
same to the appropriate authority under the ESI Act along with his own contribution. 
(5)The  Contractor agrees that Railway officials, including Welfare Inspectors, shall have the right to  
inspect the books of the Contractor to ensure compliance of the above provisions 

  ADDITIONAL SPECIAL CONDITION(G) 
Special Condition regarding Inclusion of ‘Letter of Credit’as Mode of  Payment in Works Tenders or 
Service Tenders having advertising Tenders value of Rs.10 Lakh and above .(Railway Board Letter 
No.2018/CE-I/CT/9 Date 04/06/2018) 
(1) Following Special Conditions shall be included in the Works Tenders or Service Tenders to be 

invited henceforth- 
(i) For all the tenders having advertised cost of Rs.10 Lakh and above,  the contractor shall have the 

option to take payment from Railways through a Letter of Credit (LC) arrangement. 
(ii) This  option of taking payment through Letter of Credit (LC) arrangement has to be exercised in 

IREPS (Indian Railway Electronic Procurement  System–the e-application on which tenders are 
called by Railways) by the Tenderer at the time of bidding itself and the Tenderer shall affirm 
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having read over and agreed  to the terms and conditions  of  the  LC  option . 
(iii) The option so exercised shall be an integral part of the bidder’s offer. 
(iv) The above option of taking payment through Letter of Credit (LC) arrangement, once exercised 

by Tenderer at the time of bidding, shall be final and no change shall be permitted, thereafter, 
during execution of contract. 

(v) In case Tenderer opts for payment through LC, following shall be the procedure to deal release of 
payment through LC: 
(a) The LC shall be a sight LC. 
(b) The contractor shall select his Advising/Negotiating bank for LC.  

The incidental cost towards issue of LC and its operation thereof shall be borne by the 
contractor. 

(c) SBI,New Delhi, Main Branch will be the nodal branch for issue of LCs based on online 
requests received from Railway Accounts Units for tenders opened in financial  year 2018-
19. SBI  branches where the respective Railway Accounts Office has its Account (Local SBI 
branch) will be the issuance/reimbursing branch for LC issued under this arrangement. 
The Bank shall remain same for this tender till completion of contract. The incidental cost 
@0.15 %  per annum of LC value, towards issue of LC and operation thereof shall be borne 
by the contractor and shall be recovered from  his bills. 

(d) The LC shall be opened initially for duration of 180 to 365 days in consultation with 
contractor. The LC shall be extended time to time as per the progress of the contract, on 
the request of the contractor. The value of LC to be opened initially as well as extended 
thereafter shall be finalized by the engineer in consultation with the contractor on the 
basis of expected progress of work.  

(e) The LC terms and conditions shall inter-alia indemnify and save harmless the Railway 
from and against all Losses, claims and demands of every nature and description 
brought or recovered against the Railways by reason of any act or omission of the 
contractor, his agents or employees, in relation to the Letter of Credit (LC). All sums 
payable/borne by Railways on this account shall be considered as reasonable 
compensation and paid by contractor. 

(f) The LC terms and conditions shall inter-alia provide that Railways will issue a Document 
of Authorization (format enclosed as Annexure-2) after passing the bill for completed 
work , to enable contractor to claim the authorized amount from their bank . 

(g) The acceptable, agreed upon document for payments to be released under the LC shall be 
the Document of Authorization. 

(h) The Document of Authorization shall be issued by Railway Accounts Office against each 
bill passed by Railways. 

(i) On issuance of  Document of Authorization copy of Document of Authorization shall be 
posted on IREPS for  download by the contractor . A digitally signed copy of Document 
of Authorization shall also be sent by Railway Accounts Office to Railway’s bank (Local 
SBI Branch ). 

(j) The contractor shall take print out of the Document of Authorization available on IREPS 
and present his claim to his bank ( advising Bank ) for necessary payments as per LC 
terms and conditions. The claim shall comprise of copy of Document of Authorization, 
bill of exchange and Bill. 

(k) The payments against LC shall be subject to verification from Railway’s Bank(Local SBI 
Branch ). 

(l) The contractor’s bank (advising Bank ) shall submit the documents to the Railway’s 
Bank(Local SBI Branch ). 

(m) The  Railway’s Bank(issuing bank) shall , after verifying the claim so received w.r.t the 
digitally signed Document of Authorization received from Railway Accounts Office, 
release  the  payment to The contractor ’s bank (advising Bank )  for crediting the same 
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to contractor’s account. 
(n) Any number of bills can be dealt within one LC, provided the sum total of payments to 

contractor is within the amount  for which LC has been opened. 
(o) The LC shall be closed after the release of final payment including   PVC amount, if any to 

the Contractor. 
(p) The release of performance guarantee or security deposit shall be dealt directly by  

Railway with the Contractor i.e. not through LC.  
(2) For opening of  LC, executive department shall make a request Letter to concerned Accounts 

Department on a format placed as Annexure -1 
(3) Necessary Changes in IREPS and IPAS e-application have already been carried out. For having 

option for payment to contractors through LC. 
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 Annexure-1 
 Request Letter from Executive Branch to Accounts Office for opening of LC 
 No.------------------------ 

Office of ----------,                                                                                                                                                                 
--------Railway                   

Date-------------- 
Sub:- Opening of LC 
Ref:- Supply Order/ Contract Agreement No. 
It is requested to open a sight LC against the above referred Order / Agreement in 
favour of ---------------------------------The details of beneficiary are as under - 

 (i) Name of Contractor /Supplier - 
 (ii) Vendor Code  
 (iii) Address  
 (iv) Tender No. 
 (v) Contract Agreement No.  
 (vi) Description of Goods/Service  
 (vii) Value of Contract  
 (viii) Stages of payment  
 (ix) Expected payment within 6 months (LC Amount) 
 (x) Beneficiary bank details   

a) Bank name 
b) Address 
c) Account No. 
d) IFSC code 

 (xi) Validity/Period for which LC is to be opened   
 It is certified that the Supplier/ Contractor has exercised the  option of taking payment 

due against the tender through LC arrangement in IREPS portal at the time of bidding 
itself and the option  has been flagged in the IREPS. This has the approval of ----------------
---------- 

 (Signature) 
Name--------------- 

Designation-------------- 
(Official Seal) 
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 Annexure-2 
 LCDA No. (18DIGIT  IPAS  GENERATED No.) 

Date------------ 
 DOCUMENT OF AUTHORIZATION 
 Reference (i) Works Contract /Supply Contract  No.----------------Date----------- 

(ii)Inland Letter of Credit No.-------------------------------- Date------------- 
  

This document is issued against Contract  No.-------------(From IREPS) ------ Dated--------
-------- for Supply/Work of---------------------------- Description of Goods/ Work From 
IREPS----------------------- 

  
 The beneficiary or the aforementioned Letter of Credit M/S......(Name and Vendor code 

)-----( Vendor code------as per IREPS -------) is entitled to receive payment aggregating  
INR---SSS-----(From Abstract of Bill Passed ) out of a total LC Amount of ------INR--------
(From Master Table of LC opened )------------------against the first/second commercial 
Invoice No.(From IPAS--------Dated  From IPAS---For INR (From IPAS--------raised 
against the above contract from State Bank of India---------(Branch) LC Master Table)---
------on the strength of this Certificate. 

The details of payment already made to the beneficiary under this Letter of Credit are as 
follows: 

 

S.No. Invoice No. Invoice 
Date 

Invoice Amount 
(INR) 

LCDA No. LCDA 
Date 

Amount  Paid 
(INR) 

 

        
        
        
        
Total Paid      
 
This Payment------------------------------- 
LC Balance AFTER THIS PAYMENT------------- 
 

Signature of authorized  
Railway authority                                                                                                            
Name---------------                                                     

Designation--------------                                                                                                                             
(Official Seal) 
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ADDITIONAL SPECIAL CONDITION- (H) 

 
17.  Force Majeure Clause: If at any time, during the continuance of this contract, the 
performance in whole or in part by either party of any obligation under this contract shall be 
prevented or delayed by reason of any war, hostility, acts of public enemy, civil commotion, 
sabotage, serious loss or damage by fire, explosions, epidemics/pandemics, strikes, lockouts or 
acts of God (hereinafter, referred to events) provided, notice of the happening of any such event 
is given by either party to the other within 30 days from the date of occurrence thereof, neither 
party shall by reason of such event, be entitled to terminate this contract nor shall either party 
have any claim for damages against the other in respect of such non-performance or delay in 
performance, and works under the contract shall be resumed as soon as practicable after such 
event has come to an end or ceased to exist, and the decision of the Engineer as to whether the 
works have been so resumed or not shall be final and conclusive, PROVIDED FURTHER that if 
the performance in whole or in part of any obligation under this contract is prevented or delayed 
by reason of any such event for a period exceeding 120 days, either party may at its option 
terminate the contract by giving notice to the other party. 
 
17A Extension of Time in Contracts: Subject to any requirement in the contract as to 
completion of any portion or portions of the works before completion of the whole, the 
Contractor shall fully and finally complete the whole of the works comprised in the contract 
(with such modifications as may be directed under conditions of this contract) by the date 
entered in the contract or extended date in terms of the following clauses: 
(i) Extension due to Modification: If any modifications have been ordered which in the 

opinion of the Engineer have materially increased the magnitude of the work, then such 
extension of the contracted date of completion may be granted as shall appear to the 
Engineer to be reasonable in the circumstances, provided moreover that the Contractor 
shall be responsible for requesting such extension of the date as may be considered 
necessary as soon as the cause thereof shall arise.  

(ii) Extension for Delay not due to Railway or Contractor: If in the opinion of the 
Engineer, the progress of work has any time been delayed by any act or neglect of 
Railway's employees or by other Contractor employed by the Railway under Sub-Clause 
(4) of Clause 20 of these Conditions or in executing the work not forming part of the 
contract but on which Contractor's performance necessarily depends or by reason of 
proceeding taken or threatened by or dispute with adjoining or to neighbouring owners or 
public authority arising otherwise through the Contractor's own default etc. or by the delay 
authorized by the Engineer pending arbitration or in consequences of the Contractor not 
having received in due time necessary instructions from the Railway for which he shall 
have specially applied in writing to the Engineer or his authorized representative then upon 
happening of any such event causing delay, the Contractor shall immediately give notice 
thereof in writing to the Engineer within 15 days of such happening, but shall nevertheless 
make constantly his best endeavours to bring down or make good the delay and shall do all 
that may be reasonably required of him to the satisfaction of the Engineer to proceed with 
the works. The Contractor may also indicate the period for which the work is likely to be 
delayed and shall be bound to ask for necessary extension of time. 

(iii) Extension for Delay due to Railways: In the event of any failure or delay by the Railway 
to hand over the Contractor possession of the lands necessary for the execution of the 
works or to give the necessary notice to commence the works or to provide the necessary 
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drawings or instructions or any other delay caused by the Railway due to any other cause 
whatsoever, then such failure or delay shall in no way affect or vitiate the contract or alter 
the character thereof or entitle the Contractor to damages or compensation therefor, but in 
any such case, the Railway may grant such extension or extensions of the completion date 
as may be considered reasonable. 

 

The Contractor shall indicate the period for which the work is likely to be delayed and 
shall seek extension of time as may be considered necessary under clause 17A(i) or/and 17A(ii) 
or/ and 17A(iii) above, as soon as the cause thereof shall arise and, in any case, not less than 15 
DAYS before the expiry of the date fixed for completion of the works. The Engineer shall 
consider the same and shall grant and communicate such extension of time as in his opinion is 
reasonable having regard to the nature and period of delay and the type and quantum of work 
affected thereby.  No other compensation shall be payable for works so carried forward to the 
extended period of time; the same rates, terms and conditions of contract being applicable, as if 
such extended period of time was originally provided in the original contract itself. 

The non-submission of request for extension or submission of request within less than 15 
DAYS before the expiry of the date fixed for completion of the works, shall make him ineligible 
for extension under these sub clauses, subject to final decision of Engineer. 

 

17B Extension of Time with Liquidated Damages (LD) for delay due to Contractor: The 
time for the execution of the work or part of the works specified in the contract documents shall 
be deemed to be the essence of the contract and the works must be completed not later than the 
date(s) as specified in the contract. If the Contractor fails to complete the works within the time 
as specified in the contract for the reasons other than the reasons specified in Clause 17 and 17A, 
the Railway may, if satisfied that the works can be completed by the Contractor within 
reasonable short time thereafter, allow the Contractor for further extension of time (Proforma at 
Annexure-VII) as the Engineer may decide. On such extension the Railway will be entitled 
without prejudice to any other right and remedy available on that behalf, to recover from the 
Contractor as agreed damages and not by way of penalty for each week or part of the week, a 
sum calculated at the rate of Liquidated Damages as decided by Engineer, between 0.05% to 
0.30% of contract values of the works for each week or part of the week. 

For the purpose of this Clause, the contract value of the works shall be taken as value of 
work as per contract agreement including any supplementary work order/contract agreement 
issued. Provided also, that the total amount of liquidated damages under this condition shall not 
exceed 5% of the contract value or of the total value of the item or groups of items of work for 
which a separate distinct completion period is specified in the contract. 

          Provided further, that if the Railway is not satisfied that the works can be completed by 
the Contractor and in the event of failure on the part of the contractor to complete the work 
within further extension of time allowed as aforesaid, the Railway shall be entitled without 
prejudice to any other right or remedy available in that behalf, to appropriate the contractor’s 
Security Deposit and rescind the contract under Clause 62 of these Conditions, whether or not 
actual damage is caused by such default. 

NOTE:  

In a contract, where extension(s) of time have been allowed once under clause 17B, further 
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request(s) for extension of time under clause 17A can also be considered under exceptional 
circumstances. Such extension(s) of time under clause 17A shall be without any Liquidated 
damages, but the Liquidated damages already recovered during extension(s) of time granted 
previously under clause 17B shall not be waived. However, Price variation during such 
extension(s) shall be dealt as applicable for extension(s) of time under clause 17B. 
 
17C Bonus for Early Completion of Work: In open tenders having advertised value more than 
Rs.50 crore and original period of completion 12 months or more, when there is no reduction in 
original scope of work by more than 10%, and no extension granted on either railway or 
Contractor’s account, Contractor shall be entitled for a bonus of 1% for each 30 days early 
completion of work. The period of less than 30 days shall be ignored while working out bonus. 
The maximum bonus shall be limited to 5% of original contract value. The completion date shall 
be reckoned as the date of issuance of completion certificate by Engineer. 
 

18. Illegal Gratification:- Para 18.(1) of Part-II of GCC’22, ACS 11 

18.(1)Procuring authorities as well as bidders, contractors and consultants should observe the 
highest standard of ethics and should not indulge in the following prohibited practices, either 
directly or indirectly, at any stage during the procurement process or during execution of 
resultant contracts: 

i) “Corrupt practice”: making offers, solicitation or acceptance of bribe, rewards or gifts or any 
material benefit, in exchange for an unfair advantage in the procurement process or to otherwise 
influence the procurement process or contract execution; 

ii) “Fraudulent practice”: any omission or misrepresentation that may mislead or attempt to 
mislead so that financial or other benefits may be obtained or an obligation avoided. This 
includes making false declaration or providing false information for participation in a tender 
process or to secure a contract or in execution of the contract; 

iii) “Anti-competitive practice”: any collusion, bid rigging or anti-competitive arrangement, or 
any other practice coming under the purview of The Competition Act, 2002, between two or 
more bidders, with or without the knowledge of the procuring entity, that may impair the 
transparency, fairness and the progress of the procurement process or to establish bid prices at 
artificial, non-competitive levels; 

iv) “Coercive practice”: any coercion or any threat to impair or harm, directly or indirectly, any 
party or its property to influence the procurement process or affect the execution of a contract; 

v) “Conflict of interest” (COI): any personal, financial, or business relationship between the 
bidder and any personnel of the procuring entity who are directly or indirectly related to the 
procurement or execution process of the contract, which can affect the decision of the procuring 
entity directly or indirectly; 

vi) “Undue Advantage”: improper use of information obtained by the bidder from the procuring 
entity with an intent to gain an unfair advantage in the procurement process or for personal gain. 
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This also includes if the bidder (or his allied firm) provided services for the need assessment/ 
procurement planning of the tender process in which he is participating; 

vii) “Obstructive practice”: materially impede the procuring entity’s investigation of a 
procurement process either by deliberately destroying, falsifying, altering; or by concealing of 
evidence material to the investigation; or by making false statements or by threatening, harassing 
or intimidating any party to prevent it from disclosing its knowledge of matters relevant to such 
investigation or from pursuing the investigation; or by impeding the procuring entity’s rights of 
audit or access to information; 

Para 18.(2) of Part-II of GCC’22, ACS 11 

18.(2)Punitive Provisions: Without prejudice to and in addition to the rights of the procuring 
entity to other penal provisions as per the bid documents or contract, if the procuring entity 
comes to a conclusion that a (prospective) bidder/ contractor directly or through an agent, has 
violated this code of integrity in competing for the contract or in executing a contract, the 
procuring entity may take appropriate measures including one or more of the following: 

i) If his bids are under consideration in any procurement 
a) Forfeiture or encashment of bid security; 
b) calling off of any pre-contract negotiations; and 
c) rejection and exclusion of the bidder from the procurement process 

ii) If a contract has already been awarded 
a) Cancellation of the relevant contract and recovery of compensation for loss incurred by the 
procuring entity; 
b) Forfeiture or encashment of any other security or bond relating to the procurement; 
c) Recovery of payments including advance payments, if any, made by the procuring entity 
along with interest thereon at the prevailing rate; 

iii) Provisions in addition to above: 
a) Removal from the list of enlisted contractors and banning/ debarment of the bidder from 
participation in future procurements of the procuring entity for a period not less than one year; 
b) In case of anti-competitive practices, information for further processing may be filed under a 
signature of the Joint Secretary level officer, with the Competition Commission of India; 
c) Initiation of suitable disciplinary or criminal proceedings against any individual or staff found 
responsible. 

Any question or dispute as to the commission of any such offence or compensation payable to 
the Railway under this Clause shall be settled by the General Manager of the Railway, in such a 
manner as he shall consider fit & sufficient and his decision shall be final & conclusive. 

 
 
 

ADDITIONAL SPECIAL CONDITION (I) 
MEASUREMENTS, CERTIFICATES AND PAYMENTS 
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for extra works at rates determined under Clause 39 of these Conditions on the measurements 
taken by the Engineer or the Engineer's representative in accordance with the rules prescribed for 
the purpose by the Railway. The quantities for items the unit of which in the accepted Bill(s) of 
Quantities is 100 or 1000 shall be calculated to the nearest whole number, any fraction below 
half being dropped and half and above being taken as one; for items the unit of which in the 
accepted Bill(s) of Quantities is single, the quantities shall be calculated to two places of 
decimals. Such measurements will be taken of the work in progress from time to time and at 
such intervals as in the opinion of the Engineer shall be proper having regard to the progress of 
works. The date and time on which ‘on account’ or ‘final’ measurements are to be made shall be 
communicated to the Contractor who shall be present at the site and shall sign the results of the 
measurements (which shall also be signed by the Engineer or the Engineer's representative) 
recorded in the official measurements book as an acknowledgement of his acceptance of the 
accuracy of the measurements. Failing the Contractor's attendance, the work may be measured 
up in his absence and such measurements shall, notwithstanding such absence, be binding upon 
the Contractor whether or not he shall have signed the measurement books provided always that 
any objection made by him to measurement shall be duly investigated and considered in the 
manner set out below: 

(a) It shall be open to the Contractor to take specific objection to any recorded measurements or 
Classification on any ground within seven days of the date of such measurements. Any re-
measurement taken by the Engineer or the Engineer's representative in the presence of the 
Contractor or in his absence after due notice has been given to him in consequence of objection 
made by the Contractor shall be final and binding on the Contractor and no claim whatsoever 
shall thereafter be entertained regarding the accuracy and Classification of the measurements. 
(b) If an objection raised by the Contractor is found by the Engineer to be incorrect the 
Contractor shall be liable to pay the actual expenses incurred in measurements. 
 
45(ii). Measurement of Works by Contractor’s Authorized Representative (in case the 
contract provides for the same): 

(a) The Contractor shall be paid for the works at the rates in the accepted Bill(s) of Quantities 
and for extra works at rates determined under Clause 39 of these Conditions on the 
measurements taken by the Contractor’s authorized Engineer in accordance with the rules 
prescribed for the purpose by the Railway. The quantities for items the unit of which in the 
accepted Bill(s) of Quantities is 100 or 1000 shall be calculated to the nearest whole number, any 
fraction below half being dropped and half and above being taken as one; for items the unit of 
which in the accepted Bill(s) of Quantities is single, the quantities shall be calculated to two 
places of decimals. Such measurements will be taken of the work in progress from time to time. 
The date and time on which ‘on account’ or ‘final’ measurements are to be made shall be 
communicated to the Engineer.   

The date and time of test checks shall be communicated to the Contractor who shall be 
present at the site and shall witness the test checks, failing the Contractor’s attendance the test 
checks may be conducted in his absence and such test checks shall not withstanding such 
absence be binding upon Contractor provided always that any objection made by Contractor to 
test check shall be duly investigated and considered in the manner set out below: 

(i) It shall be open to the Contractor to take specific objection to test checks of any recorded 
measurement within 7 days of date of such test checks. Any re-test check done by the 
concerned Railway’s authority in the presence of the Contractor or in his absence after due 
notice given to him in consequent of objection made by the Contractor shall be final and 
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binding on the Contractor and no claim whatsoever shall thereafter be entertained 
regarding the accuracy and classification of the measurements. 

(ii) If an objection raised by the Contractor is found by the Engineer to be incorrect the 
Contractor shall be liable to pay the actual expenses incurred in measurements. 
 

(b) Incorrect measurement, actions to be taken: If in case during test check or otherwise, it is 
detected by the Engineer that agency has claimed any exaggerated measurement or has claimed 
any false measurement for the works which have not been executed; amounting to variation of 
5% or more of claimed gross bill amount, action shall be taken as following: 

(i) On first occasion of noticing exaggerated/ false measurement, Engineer shall recover 
liquidated damages equal to10% of claimed gross bill value.  

(ii) On any next occasion of noticing any exaggerated/false measurement, railway shall 
recover liquidated damages equal to 15% of claimed gross bill value. In addition, the 
facility of recording of measurements by Contractor as well as release of provisional 
payment shall be withdrawn. Once withdrawn, measurements shall be done by railway as 
per clause 45(i) above. 

46.(1) "On-Account " Payments: The Contractor shall be entitled to be paid from time to 
time by way of "On-Account" payment only for such works as in the opinion of the Engineer he 
has executed in terms of the contract. All payments due on the Engineer’s/Engineer's 
Representative's certificates of measurements or Engineer’s certified “Contractor’s authorized 
Engineer’s measurements”  shall be subject to any deductions which may be made under these 
presents and shall further be subject to, unless otherwise required by Clause 16 of these 
Conditions, a retention of six percent by way of Security Deposits, until the amount of Security 
Deposit by way of such retentions shall amount to 5% of the total value of the contract provided 
always that the Engineer may by any certificate make any correction or modification in any 
previous certificate which shall have been issued by him and that the Engineer may withhold any 
certificate, if the works or any part thereof are not being carried out to his satisfaction.  
46.(2) Rounding off Amounts: The total amount due on each certificate shall be rounded off 
to the nearest rupee, i.e. sum less than 50 paise shall be omitted and sums of 50 paise and more 
upto₹1 will be reckoned as ₹ 1. 
46.(3) On Account Payments not Prejudicial to Final Settlement: "On-Account" payments 
made to the Contractor shall be without prejudice to the final making up of the accounts (except 
where measurements are specifically noted in the Measurement Book as "Final Measurements" 
and as such have been signed by the Contractor and Engineer/Engineer's Representative) and 
shall in no respect be considered or used as evidence of any facts stated in or to be inferred from 
such accounts nor of any particular quantity of work having been executed nor of the manner of 
its execution being satisfactory. 

46.(4) If payment(s) of Advances are applicable in the contract, as mentioned in the Tender 
Documents, Railway shall make payment(s) of Interest bearing advances, on the request of 
contractor. The payment and recovery of such Advances shall be made as under: 

 (a):  Mobilisation Advance –  

This shall be limited to 10% of the Contract value and shall be paid in 2 stages : 

Stage 1– 5% of Contract Value on signing of the contract agreement. 
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Stage 2 – 5% on mobilization of site-establishment, setting up offices, bringing in 
equipment and actual commencement of work. 

The stage 1 of advance shall be payable immediately after signing of contract agreement.  

The stage 2 of advance shall be payable at the time of mobilisation, only after submission of 
an utilization certificate by the contractor that the Stage 1 advance has been properly utilized 
in the contract. 

These Advances shall be payable against irrevocable guarantee (Bank Guarantee, FDRs) 
from a scheduled commercial bank of India of at least 110% of the value of the sanctioned 
advance amount (covering principal plus interest). 

 (b):  Advance Against Machinery and Equipment –  

This advance shall be limited to a maximum of 10% of the contract value against new 
Machinery & Equipment, involving substantial outlay, brought to site and essentially required 
for the work. This advance shall not exceed 75% of the purchase price of such Equipment and 
shall be payable when Equipment is hypothecated to the President of India by a suitable bond 
or alternatively covered by an irrevocable Bank Guarantee from a scheduled commercial bank 
of India for full cost of the Plant & Equipment in a form acceptable to Railways. The Plant & 
Equipment shall be insured for the full value and for the entire period, they are required for 
the work.  This Plant & Equipment shall not be removed from the site of work without prior 
written permission of the Engineer. No advance should be given against old Plant & 
Machinery. 

The advances under sub clause (a) and (b) above, are subject to the following conditions 
- 

(i) The full amount of Advances shall be recovered from contractor dues. The recovery 
shall commence when the value of contract executed reaches 15% of original contract value 
and shall be completed when the value of work executed reaches 85% of the original 
contract value. The installments on each "on account bill" will be on pro-rata basis.  

Interest shall be recovered on the advance outstanding for the period commencing from 
the date of payment of advance till date of particular on-account bill (through which 
recovery of principal is effected) and adjusted fully against on-account bill along with pro-
rata principal recovery. In the event of any short-fall, the same shall be carried forward to 
the next on-account bill and shall attract interest.  

(ii) The advances shall be used by the Contractor for the purpose of the Contract, and for 
the purpose for which they are paid. Under no circumstances, shall the advances be diverted 
for other purposes. Any such diversion shall be construed as a breach of the Contract and the 
Contractor shall be asked to return the advance at once and pay interest at 15% per annum 
till the advance is recovered back from him. The Contractor shall return the advance and pay 
the interest in one go without demur. The Contractor, if required by the Engineer shall 
provide the details of utilisation of Mobilisation advance. 
(iii) If the Contractor is found to have contravened the provision, it will constitute a breach 
of contract and Railway shall be entitled to terminate the contract and forfeit his 
Performance Guarantee as well as Security Deposit. 
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(iv)  In cases, where the Contract is rescinded as per clause 62 of the contract or short closed 
under any other condition(s) of the contract, without making full recovery of advances and 
accrued interest thereon, by the Railway, such balance of advances and accrued interest 
thereon shall immediately become due and payable by the Contractor to the Railway. The 
same shall be recovered from any due of Contractor with the Government of India. 

 

46.(5) Manner of Payment: Unless otherwise specified payments to the Contractor will be 
transferred electronically to his bank account.   
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ADDITIONAL SPECIAL CONDITION (J) 
55.  Provisions of Payments of Wages Act: The Contractor shall comply with the 
provisions of the Payment of Wages Act, 1936 and the rules made thereunder in respect of all 
employees employed by him either directly or through petty Contractors or sub-contractors in the 
works. If in compliance with the terms of the contract, the Contractor directly or through petty 
Contractors or sub-contractors shall supply any labour to be used wholly or partly under the 
direct orders and control of the Engineer whether in connection with the works to be executed 
hereunder or otherwise for the purpose of the Engineer, such labour shall nevertheless be deemed 
to comprise persons employed by the Contractor and any moneys which may be ordered to be 
paid by the Engineer shall be deemed to be moneys payable by the Engineer on behalf of the 
Contractor and the Engineer may on failure of the Contractor to repay such money to the 
Railways deduct the same from any moneys due to the Contractor in terms of the contract. The 
Railway shall be entitled to recover the same from Contractor’s bills/Security Deposit or any 
other dues of Contractor with the Government of India all moneys paid or payable by the 
Railway by way of compensation of aforesaid or for costs of expenses in connection with any 
claim thereto and the decision of the Engineer upon any question arising out of the effect or force 
of this Clause shall be final and binding upon the Contractor.   
55-A. Provisions of Contract Labour (Regulation and Abolition) Act, 1970: 
55-A.(1) The Contractor shall comply with the provision of the contract labour (Regulation 
and Abolition) Act, 1970 and the Contract labour (Regulation and Abolition) Central Rules 1971 
as modified from time to time, wherever applicable and shall also indemnify the Railway from 
and against any claims under the aforesaid Act and the Rules. 
55-A.(2) The Contractor shall obtain a valid license under the aforesaid Act as modified from 
time to time before the commencement of the work and continue to have a valid license until the 
completion of the work. Any failure to fulfill the requirement shall attract the penal provision of 
the Act.  
55-A.(3)  The Contractor shall pay to the labour employed by him directly or through sub-
contractors the wages as per provision of the aforesaid Act and the Rules wherever applicable. 
The Contractor shall notwithstanding the provisions of the contract to the contrary, cause to be 
paid the wages to labour, indirectly engaged on the works including any engaged by sub-
contractors in connection with the said work, as if the labour had been immediately employed by 
him. 
55-A.(4) In respect of all labour directly or indirectly employed in the work for performance of 
the Contractor's part of the contract, the Contractor shall comply with or cause to be complied 
with the provisions of the aforesaid Act and Rules wherever applicable. 
55-A.(5) In every case in which, by virtue of the provisions of the aforesaid Act or the rules, 
the Railway is obliged to pay any amount of wages to a workman employed by the Contractor or 
his sub-contractor in execution of the work or to incur any expenditure on account of the 
contingent, liability of the Railway due to the Contractor's failure to fulfill his statutory 
obligations under the aforesaid Act or the rules, the Railway will recover from the Contractor, 
the amount of wages so paid or the amount of expenditure so incurred and without prejudice to 
the rights of the Railway under the Section 20, Sub-Section (2) and Section 2, Sub-Section (4) of 
the aforesaid Act, the Railway shall be at liberty to recover such amount or part thereof from 
Contractor’s bills/Security Deposit or any other dues of Contractor with the Government of 
India. The Railway shall not be bound to contest any claim made against it under Sub-Section (1) 
of Section 20 and Sub-Section (4) of Section 21 of the aforesaid Act except on the written 
request of the Contractor and upon his giving to the Railway full security for all costs for which 
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the Railway might become liable in contesting such claim. The decision of the Chief Engineer 
regarding the amount actually recoverable from the Contractor as stated above shall be final and 
binding on the Contractor. 
55-B.Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 1952:The 
Contractor shall comply with the provisions of Para 30 & 36-B of the Employees Provident Fund 
Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and Para 7 & 8 of Employees 
Deposit Linked Insurance Scheme, 1976; as modified from time to time through enactment of 
“Employees Provident Fund & Miscellaneous Provisions Act, 1952”, wherever applicable and 
shall also indemnify the Railway from and against any claims under the aforesaid Act and the 
Rules. 
55-C (i) Contractor is to abide by the provisions of various labour laws in terms of above clause 
54, 55, 55-A and 55-B of the Standard General Conditions of Contract. In order to ensure the 
same, an application has been developed and hosted on website 
‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his firm/company etc. and 
upload requisite details of labour and their payment in this portal. These details shall be available 
in public domain. The registration/ updationin Portal shall be done as under: 

(a) Contractor shall apply for onetime registration of his company/firm etc. in the 
Shramikkalyan portal with requisite details subsequent to issue of Letter of Acceptance. 
Engineer shall approve the contractor’s registration in the portal within 7 days of receipt 
of such request.  

(b) Contractor once approved by any Engineer, can create password with login ID 
(PAN No.) for subsequent use of portal for all Letter of Acceptances (LoAs) issued in 
his favour. 

(c) The contractor once registered on the portal, shall provide details of his Letter of 
Acceptances (LoAs) / Contract Agreements on shramikkalyan portal within 15 days of 
issue of any LoA for approval of concerned Engineer. Engineer shall update (if 
required) and approve the details of LoA filled by contractor within 7 days of receipt of 
such request.  

(d) After approval of LoA by Engineer, contractor shall fill the salient details of contract 
labours engaged in the contract and ensure updating of each wage payment to them on 
shramikkalyan portal on monthly basis.  

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all 
salient details of engaged contractual labour & payments made thereof after each wage 
period.  

 
(ii) While processing payment of any ‘On Account Bill’ or ‘Final Bill’ or release of ‘Advances’ 
or ‘Performance Guarantee / Security Deposit’, contractor shall submit a certificate to the 
Engineer or Engineer’s representatives that “I have uploaded the correct details of contract 
labours engaged in connection with this contract and payments made to them during the wage 
period in Railway’s Shramikkalyan portal at ‘www.shramikkalyan.indianrailways.gov.in’ till 
____Month, ____Year.” 



84/102 

Contractor        for DRM (W) BSL 

 
 

ADDITIONAL SPECIAL CONDITION-(O) 
i It is expected that contractor shall provide adequate numbers of skilled and unskilled staff for 

execution of various activity in colony /station so as to achieve desired progress and prescribed 
mile stones.  Scope of works to be done as per activities requires at different location are 
mentioned in conjunction with schedule of quantities. 

ii Suitable calendar scheduling should be followed for outdoor and indoor activity and desired 
progress to be achieved. The contractor shall provide bar chart for works at each location i.e. 
station/group of stations (including colonies), as applicable considering milestone dates. No 
slippage in targets shall be accepted unless approved by ADEN in writing on account of 
difficulties being faced in handing over site of execution of work which are reasonable and 
explainable.  

Note: Complete removal of deficiencies and clearance of site would have to be completed in all 
respects within completion time prescribed for a particular colony/station/location. 

iii ADEN & Contractor shall jointly sign a programme as how the sequence of work shall be 
completed in a particular colony/station. Any short fall in target of completion for a particular 
each colony/milestone will attract a penalty@Rs.2000/- per week for any excess period taken 
in completion of colony/milestone.  This will be recovered from subsequent work in account 
bills. The penalty will have to be calculated separately for each work location. Since there may 
be delay in achieving milestones at a time for more than one location of work, the maximum 
penalty payable will be restricted to Rs.20,000/- per month 

iv Contractor is allowed to accelerate progress by undertaking and deploying simultaneous 
teams at colony/station even when its proposed commencement is at a distant date. For 
better efficiency and utilization of time period indoor works may be planned in monsoon. 

V The penalty shall be applicable in all cases of default unless it is certified in advance by ADEN 
that the work was stopped on account of Railway or occupant of the quarter being not ready 
for repair work. Even in that case the dispensation from penalty would be applicable to only 
those specific structure in respect of which ADEN has given clear certificate. 

vi Measurement will be recorded on monthly basis for completed item so proper 
payment/progress can be monitored as per bar chart. 

vii As soon as a particular station is taken in hand, first item to be tackled will be debris cleaning, 
sanitation work and water proofing.  It may be noted that before the milestone date, the work 
site has to be totally cleaned of all debris, surplus construction material otherwise certificate 
of achieving milestone will not be issued. 

viii It may be noted that deduction of penalty as indicated above does not constitute the total 
liability.  In case of persistent and deliberate default by contractor in performing the work 
entrusted to him and achieving the milestone.  The Railway may treat such default as 
abandonment of contract and reserves the right to terminate the contract by following due 
process indicated in Contract Agreement and forfeit performance Guarantee and Security 
deposit.  

 
 

 ADDITIONAL SPECIAL CONDITION of materials (P) 
 (i)Cement- The contractor shall procure the Cement of the specified grade, conforming to 

relevant IS codes, manufactures in major cement plant, such as Ultratech, ACC, GRASIM, Ambuja, 
JK, Birla etc. 
(ii) Steel – ISI marks with BIS certification.  The contractor shall procure the 
reinforcement steel (TMT Bars) and structural steel, as per IS-1786 and IS – 2062 
respectively with  ISI mark and with BIS certification.                                                                                                                   
(iii)Sand- As per  specification   given in  IRUSS 
(iv) Bathroom fittings/accessories shall be of JAGUAR, KOHLER, PARKO, MARK, Galaxy,  
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Ess-Ess   or similar brand  confirming to IS 8938 approved by Engineer. 
(v) Paint/Distemper/Exterior- This shall be of Asian Paint, Berger, Nerolac, Dulux  of high quality 
approved by  Engineer.  
(vi) Double rubber coated paver blocks shall be used whenever required as approved by 
Engineer 
(vii) Powder Coating – Powder coating aluminium  components for Window / Doors/ Panelling 
or Ventilators shall be of Hindalco, Jindal or approved equivalent quality confirming to IS: 733 
and IS: 1285 powder coated to required shade according to IS: 1868( minimum anodic coating of 
grade AC15).Locking arrangement shall be provided where ever required.  
(viii) Sanitary ware – shall be of Hindware, Perry ware/Cera/Kohler make or similar 
brand  approved by   Engineer   and as specified  in IRUSS. 
(ix)Wall putty shall be used for distemper of JK, Birla  or similar Brand.as approved by engineer 
and as specified  in IRUSS. 
(x)Wire guage shall be of stainless steel and specification as mentioned in schedule. 
(xi) Tiles shall be of Kajaria, Jhonson, RAK , SIMPLO,  NITCO(Nano)as approved by Engineer and 
as specified  in IRUSS. 
(xii) G.I. pipes shall be of Tata, Surya, Jindal or similar brand as per specification given in 
schedule  in IRUSS. 
(xiii) Down take rain water pipes shall be of Jain, Finolex, supreme, Prince or similar 
brand  
approved by Engineer super PVC solvent cement for jointing with sturdy clamps for 
fixing. 
(xiv)Glass for windows shall be of MODI, Saint Gobain or similar brand  approved 
byEngineer.                                                                                                                                                                                                
(XV)PVC storage tank shall be of sintex or similar brand as approved by Engineer.         
(xvi) Bricks  should be  as specified  in IRUSS. 

2 Workmanship-(i)Brick masonry work should be as per IRUSS. 
(ii)During  execution  of the work all released material/ debris should  be immediately removed  
from the site and  it should  be transported & dumped away from the colony at the places which 
will not  attack  the environment . In  case any debris  is noticed  at site after completion  of the 
work a  penalty of  Rs10000/ will be imposed in addition  to the cleaning the  debris. 
(iii) Proper care should be given for workmanship as per IRUSS   for laying tiles on floor and 
wall. In  case any hollow portion  is noticed ,the complete tiles  should  be re-laid   at the  
expenditure  of the contractor. 
(iv)During painting /white washing etc  no  stain  is allowed  on floor, wall or any  building  
structure.  Contractor has to cover the floor, building part, furniture, fixtures etc to avoid the 
stain of paints on them.  They have to remove curtain of doors and windows, textures on walls 
before painting and after painting he has to put back them in their original condition.  They have 
to take care such that building part, furniture curtains should not be stained with paint.  In case 
of failure penalty of Rs. 10,000/- will be imposed for each site. 
(v) Mouldings for marble shall be done wherever required. 

 
 

ADDITIONAL SPECIAL CONDITION-(Q) 

Regarding Material Testing for quality control of concrete in building & 
bridge work costing more than Rs. 1.0 Cr. as per GM (W)CSTM’s letter 
No.W.187.RA.V.II dt.28-08-06. 
 1 a) Contractor shall establish a field laboratory at site of work at his cost providing necessary 
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facilities for performing routine type tests such as physical properties of cement, bricks, 
aggregate, concrete including its crushing strength to the satisfaction of the engineer in-
charge.  He shall ensure that equipments provided are of latest specification and are in 
good working condition and got calibrated at the laboratory. 

b) The contractor shall get samples tested from other approved laboratories as directed by 
engineer in-charge for confirmatory test or otherwise without any extra payment to the 
contractor unless otherwise specified in the contract. 

c) Material supplied by the contractor will required to be tested as required by the various 
codes and specifications at contractor’s const. If additional testing other than required by 
specification is ordered by Engineer, the testing charges shall be borne by the 
Department, if the results are satisfactory and by the contractor, if the same are found to 
be unsatisfactory. 

2. Laboratory equipments. 

 The following items of laboratory equipments are expected to be required for the field 
laboratory. 

General - 

i) Oven – electrically operated, thermostatically controlled, range up to 2000 
Sensitivity 10 C 

1 No. 

ii) Platform balance 300 Kg. capacity 1 No. 

iii) Balance 20 Kg. capacity self-indicating type 1 No. 

iv) Electronic balance 5 Kg. capacity accuracy 0.5 gm 2 
Nos. 

v) Water-bath electrically operated and thermostatically controlled with adjustable 
shovels, sensitivity 10 C 

1 No. 

vi) Thermometers 
Mercury-in-glass thermometer range 0oC to 250oC 

4 
Nos. 

vii) Kerosene or gas stove or electric hot pot 1 No. 

viii) Glass wares, spatulas, wire gauzes, steel scales, measuring taps, casseroles, 
kerahis, enameled trays of assorted sizes, pestie-mortar, porcelain dishes gunny 
bags, plastic bags, chemicals, digging tools like pickaxes, shovels etc.   

As 
requ
ired. 

ix) Set of IS sieves with lid and pan 450mm diameter 
63mm, 53mm, 37.5mm, 26.5mm, 13.2mm, 9.5mm, 6.7mm & 4.75mm size. 
200mm diameter: 
2.36mm, 2.0mm, 1.18mm, 600 micron, 425 micron, 300 micron, 150 micron and 
75 micron. 

1 Set 
 

2 
Sets 

x) First Aid Box 1 Set 

For Cement and Cement Concrete. 

i) Vical apparatus for testing setting time 1 No. 

ii) Slump testing apparatus 4 
Sets 

iii) Compression strength testing machine concrete cube testing machine of required 
capacity 

1 No. 

iv) Concrete cube moulds of appropriate size 12 
Nos. 
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v) Flakiness and elongation test gauge 1 set 1 Set 

 Note- The items and their numbers listed above in this clause shall be finally decided by 
the  engineer as per requirement of the project and modified accordingly.   
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ADDITIONAL SPECIAL CONDITION – R 
 

Para 1316A of Engg. Code - (Applicable for contracts costing more than Rupees 5 Crore 
wherein the measurement of work by contractor is permitted):  

For such contracts, contractor shall be responsible for carrying out measurements of work 
executed and recording of measurements for the release of on account/final payment. In such 
cases, the detailed procedure for recording of measurements, provisional payment, test check and 
final payment shall be as follows: 

Measurement recorded by the Contractor shall be test checked by Railway within 45 days of 
submission of measurements. 

While processing 75% provisional payment bill, concerned Executives shall ensure that supply 
items given by the Contractor are commensurate with requirement for execution of works. 

Contractor's ‘e’ Measurement Book (‘e’ - MB) : 

1  Railway shall arrange contractor's measurement book (CMB), each having sheet No, 1A to 
4A(Form E 1313), followed by 100 machine number pages (Form E 1313, sheet No, 5A). On the 
top of each sheet of CMB, there shall be provision for recording the name of the work, 
agreement number, name of contractor and CMB number. 

2  CMBs shall be printed in such a way so as to keep a clear margin of 50 mm on the left side of 
page, Further, the left side shall have pinhole tear line at a distance of 15 mm from edge for ease 
of taking out sheets from these books. The binding shall be within 15mm of the margin available 
between edge and pinhole tear line. This shall ensure availability of minimum 35 mm clear 
margin to re-bind measurement books later on. 

Movement and upkeep of Contractor's Measurement Book: 

3. DEN/SDEN in charge of contract (DEN/SDEN) shall hand over required No. of CMBs to 
Assistant/Executive Engineer in-charge of contract (AEN/XEN) after taking receipt of the same 
on sheet No. 2A (Form E.1313) for further issuance to contractor time to time as per progress of 
work. 

4. CMB shall be registered with unique No. in the Register of Measurement Books(Form 
E.1314) maintained In the office of DEN/SDEN. Separate accountal of CMBs for each 
agreement shall be maintained in the office of DEN/SDEN and AEN/XEN. 

5. In case of change of 'contractor's authorized engineer', fresh approval shall be taken from 
DEN/SDEN before recording of measurement.  

6. While issuing the CMB to contractor, AEN/XEN shall take out sheet No. 2A to 4A from the 
CMB, take receipt of CMB from contractor on sheet No. 3A (Form E.1313), and keep the same 
in safe custody. 
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 7. Similar system as for CMB, shall be followed for issuing Field Book/Level Book (E.1317/A) 
to contractor for recording of levels in the field book/level book. 

Measurement  

8. The contractor's authorized engineer shall record the measurements in CMB neatly in his own 
handwriting, without any use of eraser/overwriting, without use of any typing fluid or any such 
thing. All cuttings shall be initialed. No page shall be damaged /destroyed. No page shall be kept 
blank in between the measurements.  

9. The Contractor shall communicate the date of measurement to AEN/XEN in sufficient 
advance' to witness any measurement. Witnessing of measurement by railways is not 
compulsory except for initial levels in case of earthwork and hidden measurements. Initial levels 
of earthwork and hidden measurements are to be recorded in the presence of railway officials 
and test checked as prescribed.  

10. In oil account contract certificate, measurement shall be recorded for the items and quantities 
to be paid in the concerned on account contract certificate.  

11. However, in every 4th on account contract certificate and final contract certificate, the 
recording of measurement for works executed shall include all the items and their quantity 
included in previous on account contract certificates, irrespective of whether to be paid or not in 
the current On Account Contract Certificate/Final Contract Certificate. 

 12. No payment shall be processed on Lump sum measurement taken by contractor's authorized 
engineer except for earthwork. For earthwork, every 4th bill shall be based on actual levels taken 
and detailed calculations carried out for the work done.  

13. The contractor shall take out carefully from CMB the used pages of CMB with one extra 
blank page for processing the bill; staple them for submission to AEN/XEN along with bill, duly 
signing the measurements. The contractor shall keep a photocopy of the measurements with him 
for future reference. 

14. At the time of submission of final bill, the contractor shall submit all the remaining CMBs 
(unused as well as partially used) with him along with bill to AEN/XEN.  

15. The contractor shall submit required copies of invoice and on account contract certificate/ 
final contract certificate (similar to form E.1337 and E.1338) to the AEN/XEN duly marking 
them - original or copy. Original shall he used for release of payment whereas duplicate copies 
shall be used for record purpose in different offices. 

16. In case contractor requires provisional payment of on-account bill; the contractor shall 
submit his invoice and provisional on account contract certificate for 75% of amount of work 
done (before deduction of taxes). The contractor shall write 'For Provisional payment ‘on top of 
such on-account contract certificate.  

17. AEN/XEN while issuing receipt of stapled sheets of CMB to contractor shall clearly record 
the same in sheet 4 (E.1314) of concerned CMB, kept in the office of AEN/XEN. 
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Release of Provisional Payment  

18. Senior Section Engineer / 'Junior Engineer with 5 year experience' (SSE/JE) and AEN/XEN 
shall sign & record a certificate on the original provisional 'on account contract certificate' as 
under: 

"Certified that the payment being made is less than the amount due for the quantities of works 
executed by the contractor". 

In case of payment of earthwork items in any contract, calculation of quantity of such items 
along with field book /level book must be enclosed. This shall be cross checked, as considered 
appropriate by SSE/JE & AEN/XEN, to ensure that no excess payment is being made. At this 
stage no test check of measurements by railway is required. 

19. AEN/XEN shall keep a copy of contractor's invoice & provisional on account contract 
certificate in his office, and submit original invoice & original provisional on account contract 
certificate along with required number of duplicate copies, and used sheets of CMB to the 
DEN/SDEN unit for passing the bill and release of payment.  

20. The provisional on account contract certificate shall be passed by DEN/SDEN and payment 
shall be released by associate based on above certification of SSE/JE and AEN/XEN. After 
release of payment, blank sheet of CMB (if any) shall be crossed by DEN/SDEN before sending 
the measurement sheets back to AEN/XEN for carrying out required test checks. At this stage 
measurements shall not be crossed. 

21. No provisional payment shall be allowed in final contract certificate, Further, once 
provisional payment has been released in any on-account contract certificate, the next on account 
contract certificate can be raised by contractor only when accounts of previous on account 
certificate (Provisional as well as remaining payment) has been finalized, 

  

Test Check 

22.  Necessary test checks shall be carried out by the SSE/JE and AEN/XEN for the works done 
before full payment of on-account contract certificate/final contract certificate, SSE/JE and 
AEN/XEN shall communicate the date of test checks to contractor in advance. The contractor 
can accompany during test check. The contractor shall provide support staff and all required 
tools& plants to facilitate test check by railway officials.  

23. The stipulated test checks for AEN/XEN and SSE/JE Level is tabulated as under: 

S.NO. Description of works Test Check in terms of % of value by 
SSE/JE AEN/XEN 

(a) Measurement of Ballast, pitching stone, 
Earth work and hidden items. 

100% 100% 

(b) Measurement of all other items. 100% 20% 
(c) Initial and Final levels along centre line for 100% 100% 
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earthwork in embankment and cutting. 
(d) Intermittent levels along centre line for 

earthwork in embankment and cutting. 
100%   

20% 

  
(e) Initial, intermittent and final levels except 

centre line for earth work in embankment 
and cutting. 

100% 20% 

Note:  The check regarding levels of earthwork invariably shall be carried out in cross sections 
having heavy cross slopes. 

24. Contractor's recorded measurement sheets shall be checked for any corrections/over writing 
during test check. All the corrections/over writing shall be initialed by.SSE/JE. 

25. The discrepancy noted (if any) during test check of recorded measurement shall be 
communicated by AEN/XEN to the contractor. 

26. In case of discrepancy noticed during test check, the contractor shall submit original and 
required copies of fresh invoice of amount corrected for discrepancy, and in case provisional 
payment has been released earlier, the required copies of fresh invoice of remaining amount 
corrected for discrepancy (if any), along with on account/final contract certificate to AEN/XEN. 

Full payment of On Account Contract Certificate/Final Contract Certificate 

27. AEN/XEN shall submit original copy of invoice and on account contract certificate of 
remaining amount/ Final Contract along with required number of duplicate copies and used 
sheets of CMBs (all used/blank CMBs in case of final contract certificate), duly signed by 
SSE/JE and AEN/XEN to the DEN/SDEN for passing the bill and release of payment. 

28. Once the payment is released, DEN/SDEN shall return back the used sheets of CMB to 
AEN/XEN for safe custody. duly crossing of measurements by finance officer. 

29. Once all used of a particular CME is received back by AEN/XEN from DEN/SDEN, the 
AEN/XEN shall re-bind all 100 pages of CMB along with sheet No. 1A to 4A for  submission of 
CMB to DEN/SDEN office.  DEN/SDEN office shall record the receipt of same in sheet No. 2A 
of  CMB and Register of Measurement Books (Form E1314). 

30. The final contract certificate shall be passed by DEN/SDEN only receipt of all CMBs 
(used/blank) from AEN/XEN. 

31. The provisions of this para 1316A shall be applicable to all the departments of Indian 
railways and to be executed through equivalent authorities of respective departments. 
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                                                                                                                             E.1313 

COVER           (Sheet 1A) 

--------------------------------------------------------------------------------------- 
Railway………………………. 
CMB No……………………… 

  
C0NTRACTOR’S  MEASUREMENT BOOK 

  
Department…………………………………………………………………… 
  
Division/ConstructionUnit  …………………………………………………… 
  
Name of Work   ………………………………………………………….. 
  
Agreement No………………………………………………………………….. 
  
Name of Agency…………………………………………………………… 
  
  
  
  
  
Name to whom Issued……………………………………………………... 
  
Designation…………………………………………. 
  
Date of Issue……………………………………………….. 
  
Date of return…………………………………………………………….. 
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 E.1313 

   (Sheet 2A) 
---------------------------------------------------------------------------------------- 

Railway………………………. 
CMB No…………………….. 

  
C0NTRACTOR’S  MEASUREMENT BOOK 

  
Department  
Division/ConstructionUnit………………………………………… 
  
Name of Work…………………………………………………………….. 
  
Agreement No………………………………………………………….. 
  
Name of Agency…………………………………………………………….. 
  
  
Issued to……………………………………………………….. 

(Name & designation) 
 

____________________     on ____________ 
        (Station)                                                                                      (date) 
  
Received by…………………………………………………………………….. 

(Signature) 
 
________________       _________ 
    (Designation)                                                                                    (Station) 

                                                                                            
         On………………………….. 

                                                                                                                (date) 
Date of first entry…………………………… 
Date of last entry……………………………. 
Date received back in Division/Const.Unit } 
Office after completion of book                                  }…………………………………… 
  
  
Certified that this Measurement Book contains 100 machine numbered pages 
from ………………. To…………..(both pages inclusive) which have been 
counted by me and are correct. 
  

 Signature………………………………. 
Date…………………    
                                               Designation……………………………. 
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      E.1313 

                                                                                                                            (Sheet 3A) 
Railway……………………………….. 
CMB No……………………………… 

  
C0NTRACTOR’S  MEASUREMENT BOOK 

  
Name of work………………………………………………………………….. 
  
Agreement No …………………………………………………………. 
  
Name of Agency……………………………………………………………………….. 
  
Issued to …………………………………………………………………… 

(Contractor’s name) 
_____________________   
 on…………………………………………… 
                  (Station)                                                                                                               (date) 
 Certified that this Measurement Book contains 100 machine numbered pages from………… 
to……………(both pages inclusive) which have been counted by me and are correct.  No sheet in 
torn. 
 I understand that the measurement book is very important document and hence I shall ensure its 
proper upkeep and safe custody. 
  
Received by………………………………………………………………………. 

(Signature of contractor) 
 

_________________   ________________    _______ 
        (Name)                                                  (Station)                                                   (date) 
  
Date of first entry…………………………………………………………………. 
Date of last entry……………………………………………………………………. 
  
Certified that this Contractor’s Measurement Book pages returned by contractor have been 
counted by me and are correct. The details of pages received by me is as under: 
  
S.No. On 

Account 
Bill No. 

Page No. 
From ……. To 

No.of 
Pages 

Date of receipt 
in  
AEN/XEN 
Office 

Sign & 
Designation of 

Railway official 

1           
2           
3           
4           
5           
6           
7           
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      E.1313 
                                                                                                                                                  

 (Sheet 4A) 
………………………………………………………………………….. 

Railway……………………………….. 
CMB No……………………………… 

  
C0NTRACTOR’S  MEASUREMENT BOOK 

  
Name of work………………………………………………………………………….. 
  
Agreement No ……………………………………………………………………. 
  
Name of Agency………………………………………………………………………….. 
  

INDEX OF M.B 
  
S.No. Particulars of  

Entries- running 
Of final 

Agreement or 
Work order ref.  

  

Pages Remarks 

From To 
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      E.1313 

                                                                                                                                                  
 (Sheet 5A) 

…………………………………………………………………………………………….. 
Railway……………………………….. 
 
CMB No……………………………… 
 
Division/Construction Unit 
 

 
  

C0NTRACTOR’S  MEASUREMENT BOOK 
  
Name of work…………………………………………………………….. 
  
Agreement No ……………………………………………………………. 
  
Name of Agency………………………………………………………………….. 
  

INDEX OF M.B 
 Particulars No. L. B. D. Contents 
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ADDITIONAL SPECIAL CONDITION-(S) 
 
RECIPROCITY CLAUSE AS PER 'MAKE IN INDIA' POLICY -  
Bidders may please note that — Entities of countries which have been identified by the Nodal 
Ministry/Department as not allowing Indian companies to participate in their Government 
procurement for any item related to that Ministry/Department shall not be allowed to participate 
in Government procurement in India for all items related to that nodal Ministry/Department, 
except for the list of items published by the Ministry/Department permitting their participation.  
 
The term entity of a country shall have the same meaning as in the FDI policy of DPIIT as 
amended from time to time. 
 
 
ADDITIONAL SPECIAL CONDITION-(T) 
 
"In case creation of unsafe working due to infringement / entanglement of P.way 
materials (Rails, sleeper, etc) or/and tool & plants, deployed at worksites with 
running trains, a penalty of Rs.1,00,000/- shall be imposed per incident. In case of 
repeated such incidence, contract is liable for terminating as per contract 
conditions." 
 
ADDITIONAL SPECIAL CONDITION-(U) 
 
Submission of details of persons engaged in regular/temporary/contractual employment 
in Indian Railways for verification through NCRC portal. 

1. After award of the tender, the contractor shall submit the details of all deployed 
staff in the prescribed Annexure–A format for NCRC (National Crime Records 
Check) verification. 

      2.   After award of the tender, The contractor shall issue QR Based Identity Cards 
to all contractual staff       deployed for Railway work and submit the details of 
such staff along with the QR Based ID Card information to the concerned 
department. The proforma for furnishing details of QR Based Identity Cards 
issued to contractual staff working in Railways and uploaded on the NCRC 
Portal for verification is enclosed as Annexure-B. The contractor shall submit 
the details of all persons engaged by him on regular, temporary, or 
contractual basis in the prescribed proforma for verification through the 
NCRC Portal. 
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   Annexure-A 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Org 
Ref 
No. 

Name  Father’s 
Name  

Mother’s 
Name  

Date of Birth 
(DD/MM/YYYY) 

Present 
Addres
s 

PIN Code 
in 
Numbers 

Police 
Station 

District State Permanent 
Address 

PIN Code 
in 
Numbers 

Police 
Station 

District State 
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           Annexure B 

Proforma for details of QR Based Identity Card Issued to Contractual Staff 
working in Railways uploaded NCRC Portal for verification 

Sr.NO. Zone  Division Total No. of 
Contractual 
staff  

No. of 
contract
ual staff 
issued 
QR 
Based ID 
Card  

Percent-
age(%) 

NCRC Cumulati
ve total 
of 
verificati
on done 
so far 

Uploade
d 

Verifed 

1 CR BSL       
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Specification for the work of:-  
 
Name of work: - Bhusawal(CZ) –  Proposal for renovation / repairs of 
officer colony swimming pool work. (ZBB-25-26) 
 
NS-1- Quartz sand media 
 
Quartz filter Media should confirm IS:8419 (Part-1) 
 
Mesh Size: 16/32, 8/16 and 4/8. 
 
NS-1:- Re-circulating Pumps for main filtration- 10 HP pump (1W+1W) 
Pump: 
Pump must design to provide maximum performance at a realistic cost with SS 
shaft and prefilter basket.  
It must come with a combination of durability and corrosion-proof materials & 
can be used for recycling and filtering water for medium and commercial 
swimming pools.  
The recirculation should Impeller in HT200 Shaft in Stainless Steel AISI 316 
Mechanical Seal in Graphite/ Ceramic Class F insulation IP55 protection. 
Head of Pump 94 m3/hrs.@18 meter. 
Power: 7.5 Kw/10 Hp 
NS-3:- 5 way butterfly valve battery 
Butterfly valves are made of PVC with a manual hydraulic drive & flange 
connections for best filtration standards. It should substitute traditional centre 
butterfly valves for water supply and drainage systems and provide improved 
performance against corrosion & wearing & can be used under high pressure 
and high-temperature condition. Butter fly valve should be- Quick on-off 
operation in 90o with simple & compact construction and light in weight. The 
double eccentric structure reduces the friction of the sealing ring, providing the 
valve with a long service life. The valve can be used for various mediums and 
temperatures by replacing materials of the disc sealing ring "O" ring, disc and 
shaft. Valve having 150 mm in size of PVC material along with pipe and test 
certificate. 
Pipe should be UPVC 
NS-4:- Ladders (a) 4 step SS 304 Ladder, Skimmer Type-42 mm (b) 3 step 
SS 304 Ladder, Skimmer Type-40 mm 
Swimming pool ladders have high-quality stainless-steel ladders with a perfect 
curve design and stainless-steel thread. The surface is anti-slippery having no 
minor faults with sharp edge cape & fixed equipment. 
Size: 42mm Dia pipe. MOC: SS 304. Lab Tested 
NS-5:- 54 w LED light with driver (Warm white)- Body and rim made of 
white ABS with 2 meter cable. The light fixture is design with additional 
cooling vents. SS screws in the face plate to hold the fixture firmly in the 
niche there preventing the fixture from coming loose.   
Light Source: LED 54-Watt Input Voltage: 12 V DC  
Luminous Flux: 4000 LM IP  
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Rating: 68  
Water Temperature: 20º – 40º  
Light Angle (Lens): 120º  
Colors: RGB, Warm, White & Blue The light and constant voltage operation. It 
is ideal for underwater lighting 
NS-6:- Overflow Gratings in Mets- Made in white, ABS material running 
length 1 Mtr each, Width: 300mm, Height: 25mm  
Made in white in ABS material 300 mm 3 Pin 25 mm height of 1 meter each. 
NS-7:- Providing and fixing Glass mosaic tiles on finished plain wall surface 
of size 73mm x 75 mm x 4mm in all colour, design, fixing in customize design 
as per direction of Engineer-in-charge. The glass mosaic tiles to be fixed on the 
wall surface with the help of approved adhesive applied at the rate of 2.5 Kg 
per sqm and grouting of the same. The rate is inclusive of all operation, 
material and required pattern approved by Engineer-in-charge. 
NS-8:- Wire 12 sq.mm 
Two Core12 sq.mm copper  
NS-9:- Total piping, fittings, unions, valves, NRVs and commissioning 
Erectioning of pumps and pressure filter. 
 
All piping is of 150 mm and 100 mm along with all accessories like valves, 
flanges fitting etc. commissioning and erection. 
Special condition:- 
1) The tender participant should visit the actual work site of swimming pool 
and should attached the visit report duly signature of authorized representative 
of railway. 
2) The tender participant had experience of same work in government as it 
is specialized and critical work.  
3) The tender participant should study the work of swimming pool and the 
pumping arrangement should be a positive suction type to avoid priming of 
pump and hence low maintenance.  
4) Pressure filter arrangement to be maintain in proper working to get clear 
water in pool. 
5) The schedule item should be supplied after getting the approval of 
authorized representative of railway. 
6) The tender participant souled be technical sound to overcome any 
difficulty with the representative of railway. 
7) Tenderer should maintain all equipment in working order and operate 
pool cleanliness including day to day cleaning for one year free maintenance 
period. 
8)      Admixture used for waterproofing shall be of Sika or any similar 
Railway-approved brand. 
9) Pumps and motors used shall be of reputed make and approved quality 
standards. 
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 (Rate Offer Sheet) 

Name of work-  
Bhusawal(CZ) - Proposal for renovation/repairs of officer colony swimming 
pool work. (ZBB-25-26) 
S.N Tender Value Unit Percentage rate to be quoted by Tenderers  

1 4782675.24 %age above /below/ 
at par 

 

Note (1) Only  Estimated cost/ Tender Value  has been shown in the above Schedules. 
(A)Tenderer(s)/Contractor(s) have to quote only percentage rate above/below/at par for Tender as 
per above Rate  Offer Sheet  separately. Rate should be inclusive of all taxes.  
(B)Tender Schedule is based on  MS Items of IR USSOR  2021. 
(2)Tenderers are required to quote one rate for Tender at specified place only. Rate quoted anywhere 
else, bifurcated rate or rates for individual items for a schedule will not be considered. 
(3)Tenderer shall not quote any special condition. In case special conditions are quoted by the 
tenderer and the same is not accepted by the Railways and if the offer refused by the tenderer with 
Railway stipulations on special conditions quoted by the tenderer(s), the Bid Security deposited by the 
tenderer shall be forfeited. 
(4)‘In case the Bidders failed to submit  Affidavit/certificate as per Railway Board Letter 
No.2017/Trans/01/Policy Date 08/02/2018 alongwith their offer. The Bidder’s  offer will be 
summarily rejected. 

(5) Bidders please Note that tender will be evaluated as per latest Advance correction slips 
issued against prevailing IRGCC. 

 

 
End of Tender document 
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