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NORTH CENTRAL RAILWAY 

 

bathfu;fjax foHkkx 

ENGINEERING DEPARTMENT 

¼Ĥयागराज मÖडल½ 

PRAYAGRAJ DIVISION 
fufonk izi= 

TENDER FORM 

 

 

Tender notice No. : 3820262027, Dated 09.06.2026 

Tender No. : 99 

Name of work : Combined Tender for -(A) Prayagraj Provision of 
additional 100 bedded Railway Protection Force barrack at 
Prayagraj (B) Construction of 02-unit Type-V quarter at 
Loco Colony. (C) PRAYAGRAJ JUNCTION - Provision of 
Rain Basera in Central Hospital, NCR / Prayagraj. 

  संयुĉ िनिवदा-(क) ÿयागराज – रेलवे सुर±ा बल बैरक म¤ अितåरĉ 100 
िबÖतरŌ कì ÓयवÖथा। (ख)) लोको कॉलोनी म¤ 02-यूिनट टाइप-V 
³वाटªर का िनमाªण। (ग) ÿयागराज जं³शन – एनसीआर / ÿयागराज के 
क¤ þीय अÖपताल म¤ "रैन बसेरा" कì ÓयवÖथा। 

Approximate Cost : Rs. 8,80,80,404.69 

Earnest Mony   Rs. 17,61,600.00 

Completion period : 12 Months 

Tender closing date : 12.00 hours on 01.07.2026 

Date of tender 
opening 

: 01.07.2026 

f  
99 

Tender No. 

99 
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NORTH CENTRAL RAILWAY 

PRAYAGRAJ DIVISION 
E – Tendering Tender Notice 

 
 

 Tender Notice No.3820262027       Office of Divisional Railway Manager  
 Dated:09.06.2026        North Central Railway, Prayagraj 
 

Divisional Railway Manager / North Central Railway, Prayagraj, for and on behalf of the President of India, invites online open tenders (E–tender) 
as detailed below- 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
NOTE- 
1) For full details and submission of tenders, please see the Indian Railway website www.ireps.gov.in. 

 
 
 
 
 
 
 

Divisional Engineer / Estate 
                                                                                                 N. C. Railway, Prayagraj 

For and on behalf of President of India 
 
 
 
 
 
 
 
 
 
 

SN 
E-Tender   Notice 

No. 
Name of Work 

Approx Cost 
(In Rs.) 

 
Earnest Money 

(In Rs.) 
 

Date & 
Time of 

Closing of 
tender 

Completion 
Period 

1 
3820262027-99 

Combined Tender for -(A) 
Prayagraj Provision of 
additional 100 bedded 
Railway Protection Force 
barrack at Prayagraj (B) 
Construction of 02-unit 
Type-V quarter at Loco 
Colony. (C) PRAYAGRAJ 
JUNCTION - Provision of 
Rain Basera in Central 
Hospital, NCR / Prayagraj. 

Rs.8,80,80,404.69 Rs. 17,61,600.00 

 
01.07.2026 

at            
12.00 PM 

 
12 Months 

2 

 

3820262027-100 

Prayagraj-Provision of 
new Conference Hall, PME 
room & waiting hall on 2nd 
floor of OPD building of 
Central Hospital. 

Rs. 2,27,16,963.03 Rs.4,54,300.00 

 
01.07.2026   

at              
12.00 PM 

 
06 Months 

3 

 

3820262027-101 

Prayagraj-Provision of 
wardrobe & kitchen 
cabinet with SS basket in 
multi-storied staff quarter. 

Rs.1,03,03,490.8 Rs.2,06,100.00 
01.07.2026 

at                 
12.00 PM 

 
06 Months 
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उ°र मÅय रेलवे  

ÿयागराज मÁडल  
ई - ट¤डåरंग िनिवदा सूचना  

िनिवदा सूचना सं 3820262027         मÁडल रेल ÿबंधक  कायाªलय 

िदनांक : 09.06.2026         उ°र मÅय रेलवे ÿयागराज 
 
भारत के राÕůपित कì ओर से मÁडल रेल ÿबÆधक / ÿयागराज िनÌन िलिखत कायª हते ूऑनलाइन (ई-टेÁडेåरंग) के माÅयम स ेखलुी िनिवदा आमंिýत करत ेह ै।     

Đ.स. ई Ǔनͪवदा सूचना स. काय[ का नाम 
अनुमाǓनत लागत           

(Ǿ. म)े 
अमानत राͧश 

(Ǿ. म)े 
Ǔनͪवदा बंद 

होने कȧ Ǔतͬथ 

काय[    

समापन कȧ 

अवͬध 

1 3820262027-99 

संयुĉ िनिवदा-(क) ÿयागराज – 
रेलवे सुर±ा बल बैरक म¤ अितåरĉ 
100 िबÖतरŌ कì ÓयवÖथा। (ख)) 
लोको कॉलोनी म¤ 02-यूिनट टाइप-
V ³वाटªर का िनमाªण। (ग) 
ÿयागराज जं³शन – एनसीआर / 
ÿयागराज के क¤ þीय अÖपताल म¤ 
"रैन बसेरा" कì ÓयवÖथा। 

Rs.8,80,80,404.69 Rs. 17,61,600.00 
01.07.2026 

को            
12.00 बजे 

12 माह 

2 3820262027-100 

ÿयागराज- स¤ůल हॉिÖपटल के 
ओपीडी भवन कì दूसरी मंिजल पर 
नए कॉÆĀ¤ स हॉल, पीएमई łम और 
वेिटंग हॉल का ÿावधान। 

Rs. 2,27,16,963.03 Rs.4,54,300.00 
01.07.2026 

को            
12.00 बजे 

06 माह 

3 3820262027-101 

ÿयागराज – बहòमंिज़ला Öटाफ 
³वाटªर म¤ अलमारी एवं रसोई 
कैिबनेट (Öटेनलसे Öटील बाÖकेट 
सिहत) कì ÓयवÖथा। 

Rs.1,03,03,490.8 Rs.2,06,100.00 
01.07.2026 

को            
12.00 बजे 

06 माह 

      नोट:-1- पूणŊ िववरण एवं िनिवदा को Ůˑुत करने के िलए भारतीय रेलवे वेबसाइट www.ireps.gov.in पर देखŐ।    
             

 

 

 

मÁडल अिभयÆता/सÌपदा 

उ°र मÅय रेलवे/ ÿयागराज 

      भारत के राÕůपित के िलए एवं उनकì ओर से 
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NORTH CENTRAL RAILWAY 

TENDER FORM (First Sheet) 

Tender No. 3820262027-99 dated 09.06.2026 

Name of Work: Combined Tender for -(A) Prayagraj Provision of additional 100 bedded Railway 
Protection Force barrack at Prayagraj (B) Construction of 02-unit Type-V quarter at 
Loco Colony. (C) PRAYAGRAJ JUNCTION - Provision of Rain Basera in Central 
Hospital, NCR / Prayagraj. 

To 

The President of India 
Acting through the Chief Engineer,  
Divisional Railway Manager, 
Divisional Engineer / Estate, 
North Central Railway, 
Prayagraj. 
 

1. I/We ____________________ have read the various conditions to tender attached hereto and agree 
to abide by the said conditions.  I/We also agree to keep this offer open for acceptance for a period 
of 60 days from the date fixed for closing of the tenderer and in default thereof, I/We will be liable 
for forfeiture of my/our “Bid Security”. I/We offer to do the work for North Central Railway, at the 
rates quoted in the attached bill(s) quantities schedule and hereby bind myself/ourselves to complete 
the work in all respects within 12 Months from the date of issue of letter of acceptance of the tender. 

2. I/We also hereby agree to abide by the Indian Railways Standard General Conditions of Contract, 
with all correction slips up-to-date and to carry out the work according to the Special Conditions of 
Contract and Specifications of materials and works as laid down by Railway in the annexed Special 
Conditions/Specifications, Schedule of Rates (SSOR) with all correction slips up-to-date for the 
present contract. 

3. A Bid security of ₹ 17,61,600/- has already been deposited online/submitted as Bank Guarantee 
Bond. Full value of the Bid security shall stand forfeited without prejudice to any other right or 
remedies in case my/our Tender is accepted and if: 

 (a) I/We do not submit the Performance Guarantee within the time specified in the Tender document; 

(b) I/We do not execute the contract documents within seven days after receipt of notice issued by the 
Railway that such documents are ready; and  

(c) I/We do not commence the work within fifteen days after receipt of orders to that effect. 

4. (a) I/We am/are a Start-up firm registered by …………………… Department of Industrial Policy 

and Promotion (DIPP) and my registration number is ……………. valid upto …………………. 
(Copy enclosed) and hence exempted from submission of Bid Security. 

5.   We are a Labour Cooperative Society and our Registration No. is ………………. with 
………………….and hence required to deposit only 50% of Bid Security. 
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6.  Until a formal agreement is prepared and executed, acceptance of this tender shall constitute a 
binding contract between us subject to modifications, as may be mutually agreed to between us and 
indicated in the letter of acceptance of my/our offer for this work. 

 

Signature of Witnesses: 
 

________________________ 

(1)  ___________________ 
 

Signature of Tenderer(s) 
 

(2)  ___________________ Date ________________ 
 

 Address of the Tenderer(s) 
 
_____________________________ 
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NORTH CENTRAL RAILWAY 
TENDER FORM (Second Sheet) 

INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDER 

 

1.0 The Divisional Railway Manager (Engineering), North Central Railway, Prayagraj, for and on behalf of the President 
of India, invites E-Tender for the above work.  The tenderers must upload their offers through E-Tender not later 
than 12:00 hrs on date 01.07.2026 Any tender delivered or sent otherwise will not be considered in any case. In case, 
the opening date happens to be holiday, the tenders will be opened on the next working day.  

1.1      Please read carefully complete tender document including Instructions to Tenderers, IRS Conditions of Contract, 
Special tender conditions, E-Tender guidelines etc. as available on the web site www.ireps.gov.in.   

1.2     Your digital signature on the E-Tender form will be considered as your confirmation that you have read and accepted 
all the conditions laid down in the documents referred in para1.1 above as well as items of schedule & quantities of 
tender, consisting of techno-commercial offer form (including special conditions attached to E-Tender) and Financial 
offer form, unless specific deviation is quoted in the techno-commercial offer form 

1.3      Tenderer should watch the website for the corrigendum/addendum to the NIT/tender document, if any that may be 
uploaded prior to tender opening (inclusive) as there will not be any separate communication for that. 

2.0  SUBMISSION OF OFFERS 
2.1        No Manual offers sent by post/Fax or in person shall be accepted against such E-tenders, even if these are submitted 

on the Firm’s letter head and received in time. All such manual offers shall be considered as invalid offers and shall 
be rejected summarily without any consideration. 

2.2      The tenderers must fill in the techno-commercial offer form, financial offer form on IREPS website and scanned copy 
of following documents should be uploaded along with E-Tender–  

(i)  Documents in support of satisfying Minimum Eligibility Criteria by tenderer.       

(ii)  Details of Machinery and Plants, Organization, Local Condition and Site Familiarity, Constitution of Firm, List of 
Works in Hand, List of Works Completed in Last Three Years. 

2.3      The E-Tender form is not transferable.  E-tender along with above documents must be uploaded and signed by the 
authorized user of the firm using his Digital Signature Certificate. 

2.4      TENDER OPENING 

No tenderer shall be required to be present in the Railways office for any E-Tender opening process. They can obtain 
totally transparent bid tabulation statement by logging on to the website. Railway does not guarantee opening of 
tenders at the specified Date and Time due to reasons beyond control and hence tenders can be opened after due date 
and time also. It will, however, be ensured that no bids are submitted after tender closing Date and Time. Tenderer 
cannot submit any offer or attach any file after the due date and time as stipulated under the tender notice. 

2.5      Balance sheet for the 4th previous year(i.e. FY 2022-23 or as applicable for the instant tender) as para 10.2 of 
GCC-2022 and para 4.15.2 of the tender documents shall be considered in evaluation of financial eligibility 
criteria only when it is clearly certified in Annexure-VI B or a self-declared certificate duly signed by chartered 
accountant and the tenderer that the balance sheet of last financial year (i.e. FY 2025-26 or as applicable for 
the instant tender) has not been audited/ yet to be prepared. 

 

3.0 GENERAL 

3.1 In addition to your offer in e-Tender, the following documents will form part of Contract: - 

(a) This document including Instruction to Tenderers & Conditions of Tender, Additional Instructions to Tenderers, 
Special conditions/Specifications if any  

(b) General Conditions of Contract 2022 
(c) Standard Specifications for materials and works 
(d)  Bill of quantities (enclosed) 
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(e) All general and detailed drawings, if applicable, pertaining to the work which will be issued by the Engineer or his 
representatives (from time to time) with all changes and modifications. 

 

3.2  The expression General Conditions of Contract, Regulations and Instructions for Tenderers and Standard Forms of 
Contract, Standard Specifications and Standard Schedule of Rates, which form the basis of contract, where ever 
occurring in these papers, shall be deemed to mean the following: 

(i) General conditions of contract 2022 (works contract) corrected upto the date of opening of this tender, means 
IRGCC-2022 works matter. 

(ii) CPWD Standard Specification for Materials and Works as corrected up to date of opening of this tender. 

(iii)  CPWD-DSR Horticulture/Landscaping-2020 & CPWD-DSR-2023 as corrected up to date of opening of this tender. 

3.3   The “Special Conditions” and the clause of ‘Instruction to Tenderers’ shall govern the work done under this contract in 
addition to and/or in part supersession of the ‘General Conditions of Contract and the Standard Specifications, Where 
there is conflict between Special Conditions contained in the Schedule of Items etc. of the one part and the Standard 
Specification, General Conditions of Contract, Regulations and Instruction to Tenderers on the other hand the former 
shall prevail.  Any special condition(s) stated by the tenderer(s) in the covering letter submitted along with the tender 
shall also be deemed to be part of the contract only to the extent that the same have been expressly accepted by the 
Railway. 

3.4 Drawings for the work: 

   The drawings for the work, if applicable, can be seen in the office of the Divisional Railway Manager (Engg.), Prayagraj 
and concerned Asst. Divisional Engineer office at any time during the office hours. The drawings are only for the 
guidance of tenderer. Detailed working drawings, (if required) based generally on the drawings mentioned above, will 
be given by the Engineer or his representative from time to time. If any plan/ drawing is required, Rs. 200/- per plan/ 
drawing will be levied extra. 

The Railway Administration reserves the right to change or amend the drawing as and when necessary, at any stage of 
the work.  No claim of any kind, whatsoever, will be entertained by the Railway in case the execution of any item of 
work is held up for want of approved design or late supply of such materials as are to be arranged by the Railway and 
such failure or delay shall in no way affect or vitiate the contract or alter the character thereof or entitle the contractor 
to claim damages on this account.  However, extension of the completion date as may be considered reasonable may 
be granted by the Railway administration. 

3.5 Care in Submission of Tenders: 

(a) The tenderers are advised to study the tender papers carefully.  The tenderer shall also inspect the site of the work and 
acquaint him with the local conditions, means of access to the site of work, nature of work and all other matters 
pertaining thereto.   

(b) Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual inspection of the site and 
locality of the works, that all conditions liable to be encountered during the execution of the works are taken into 
account and that the rates he enters in the tender forms are adequate and all-inclusive in accordance with the provisions 
in Clause 37 of the General Conditions of Contract for the completion of the works to the entire satisfaction of the 
Engineer.  

(i) Tenderer will examine the various provisions of The Central Goods and Services Tax Act, 2017 (CGST) / 
Integrated Goods and Services Tax Act, 2017 (IGST) / Union Territory Goods and Services Tax Act, 2017 
(UTGST) / respective state’s State Goods and Services Tax Act (SGST) also as notified by Central / State Govt. 
& as amended from time to time and applicable taxes before bidding.  Tenderers will ensure that (full benefit of 
Input Tax Credit (ITC) likely to be availed by them is duly considered while quoting rates. 

(ii) The successful tenderer who is liable to be registered under CGST / IGST / UTGST / SGST Act shall submit 
GSTIN along with other details required under CGST / IGST / UTGST / SGST Act to railway immediately after 
the award of contract without which no payment shall be released to the contractor.  The contractor shall be 
responsible for deposition of applicable GST to the concerned authority. 
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(iii) In case the successful tenderer is not liable to be registered under CGST / IGST / UTGST / SGST Act, the railway 
shall deduct the applicable GST from his / their bills under reverse charge mechanism (RCM) and deposit the 
same to the concerned authority. 

(Authority: Railway Board’s Letter No. 2017 / CE-I / CT / 4 / GST dated 23-6-2017) 

 (c) The submission of the tender shall be deemed to have been done after study and examination of the tender papers with 
full understanding of the implications thereof. 

(d) When work is tendered for by a firm or company, the tender shall be signed by the individual legally authorized to 
enter into commitments on their behalf. 

(e) The Railway will not be bound by any power of attorney granted by the tenderer or by changes in the composition of 
the firm made subsequent to the execution of the contract. It may, however, recognize such power of attorney and 
changes after obtaining proper legal advice, the cost of which will be chargeable to the contractor. 

3.5.1 The tenderers shall submit a copy of certificate stating that all their statements/documents submitted along with 
bid are true and factual. Standard format of certificate to be submitted by the bidder is enclosed as Annexure-
V. In addition to Annexure-V, in case of other than Company/Proprietary firm. Annexure -V(A) shall also be 
submitted by each member of a Partnership Firm / Joint Venture (JV) / Hindu Undivided Family (HUH / 
Limited Liability Partnership (LLP) etc, as the case may be. Non submission of above certificate(s) by the bidder 
shall result in summarily rejection of his/their bid. It shall be mandatorily incumbent upon the tenderer to 
identify, state and submit the supporting documents duly self-attested/digitally signed by which they/he is 
qualifying the Qualifying Criteria mentioned in the Tender Document. 

 
3.6        QUOTING OF RATES ETC 

3.6.1 For works based on Schedule of Rates, the tenderer is to quote the overall percentage above/below/at par on the basis 
of rates contained in the North Central Railway Engineering Department, CPWD-DSR Horticulture/Landscaping-
2020 & CPWD-DSR-2023 corrected and notified up to date of opening of this tender and also against each Non-
Scheduled items, if any work is not based on Standard SOR. The rates should be quoted above/below/at par for 
IRUSSOR’ 2019/ NS items/CPWD-DSR Horticulture/Landscaping-2020/CPWD-DSR-2023 items in the specified 
place mentioned in the e-tender.                                                                         

3.6.2   The rates quoted by the tenderers should be inclusive of all taxes, license fee, royalty, octori etc. where leviable by 
State, Central Govt. and/or any other local authority.  If any Tax/Royalty/Octori is quoted extra, the same will neither 
be considered for evaluation of the tender nor will be paid. 

3.6.3 The tenderer should quote their rates for all items of schedules at prescribed place in the e-tender form on IREPS 
website. Any revision of rate or rebate or discount at any other place of tender document or through a separate 
covering letter will not be accepted.  

3.6.4 The tenderer(s) shall not increase his/their quoted rates in case the Railway Administration negotiates for reduction 
of rates.  In case of increase in rates by tenderer(s) during negotiation, rates originally quoted will be binding on the 
tenderer(s).   

3.6.5 The tenderer’s rate(s) shall cover the total cost of the work including the supply of materials, labour, machinery, 
pumps and all other tools and plant etc necessary for the satisfactory completion of the work unless otherwise 
specifically mentioned in the tender/schedule of items/rates. They shall also cover the assembling and erecting of the 
work and making down of all sheltering of the formwork. 

3.6.6 The rate(s) tendered and accepted by the Railway shall form the basis of payment for the work done by the contractor. 
All works will be paid for on the basis of actual measurements taken at site. 

3.6.7 The rate for any item of work not appearing in the Schedule of Item/Schedule of Rates, which the contractor may be 
called upon to do, shall be fixed by the appropriate officer of the North Central Railway depending upon the nature 
of the work and cost involved and shall be fixed by a supplementary written agreement between the contractor and 
the Railway Administration before the particular item or items of work are executed. A work, for which no rate has 
been provided for in the schedule of rate, should not be executed before a rate has been fixed for the same in writing 
by the Railway Administration and agreed to by the contractor. In the event of such agreement not being entered into 
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or executed, the Railway Administration may appoint other party/parties to do this work and the contractor(s) shall 
have no claim for loss or damage on this account. 

3.6.8 The rate(s) tendered for in the schedule of items and accepted by the Railway together with the modifications and 
special conditions shall be used on which contract agreement shall be executed. If any work(s) is/are executed by the 
contractor(s) without proper agreement the same shall be at his sole and absolute risk and responsibility and the 
Railway may be at liberty to refuse to accept any liability for such work(s). 

3.6.9 The rate(s) quoted by the contractor(s) should take into account the difficulties/ detentions likely to be encountered 
in course of execution of work and nothing extra on these accounts should be paid for. 

3.6.10 The item numbers, description, units and rates given in the schedule of work order are based on the CPWD-DSR 
Horticulture/Landscaping-2020 & CPWD-DSR-2023  corrected up to date and any discrepancy noticed during the 
execution of the work(s) in the working, rates, quantity and unit etc. will be rectified by referring to the printed 
schedule of rates referred above which shall be treated as authority and binding on the contractor(s). The relevant 
notes applicable to the respective chapters will apply to the items of the tender schedule and should be considered as 
having been incorporated in agreement and binding on the contractor(s). 

3.7    COMPLETION PERIOD OF THE WORKS 

 The works are required to be completed within period as specified in e-tender document i.e., 12 (Twelve) months 
from the date of issue of acceptance letter. The completion period as given above will be the overall time for the 
completing of the work including handing over of site/Plans etc.  All tenderers shall be required to submit their 
tentative planning of work in MS Project in hard as well as soft copy, along with tender documents.  

3.8 MAINTENANCE PERIOD - The contractor(s) shall maintain the work for a period of “06” months from the date 
of issue of completion certificate by the Engineer-in-charge. 

3.9        VALIDITY PERIOD OF TENDER OFFER 

The tenderer (S) shall keep the offer open for a minimum period of 60 days from the date of opening of tender. 
Should the tenderer fail to observe or comply with the forgoing stipulation, the amount submitted as Bid Security for 
the due Performance of the above stipulation shall be forfeited to the Railway without prejudice to any other rights 
or remedies. 
Tenderer (s) to keep his / their offer valid for the period of 60 days for single packet and 90 days for two packet system. Offer 
include rate quoted and any discount / rebate etc. for early finalization of tender shall be considered valid for the full period of 
validity i.e. 60 days for single packet and 90 days for two packet system.  
 (Authority GCC 2022) 

4.0 JOINT VENTURE (JV) IN WORKS TENDERS SHALL BE CONSIDERED 

Participation of Joint Venture (JV) in Works Tender: This Clause shall be applicable for works tenders wherein 
tender documents provide for the same. At present Joint Venture Firms shall be applicable to the work tenders of 
value more than 10 Crore (Rupees Ten Crore only) as per Rly Board letter No. 2002/CE-I/CT/37 JV Pt-VIII, New 
Delhi dt 14.12.12. 

4.1 Separate identity/name shall be given to the Joint Venture. 

4.2 Number of members in a JV shall not be more than three, if the work involves only one department (say Civil or 
S&T or Electrical or Mechanical) and shall not be more than five, if the work involves more than one Department. 
One of the members of the JV shall be its Lead Member who shall have a majority (at least 51%) share of interest in 
the JV. The other members shall have a share of not less than 20% each in case of JV with upto three members and 
not less than 10% each in case of JV with more than three members. In case of JV with foreign member(s), the Lead 
Member has to be an Indian firm/company with a minimum share of 51%. 

4.3 A member of JV shall not be permitted to participate either in individual capacity or as a member of another JV in 
the same tender.  

4.4 The tender form shall be purchased and submitted only in the name of the JV and not in the name of any constituent 
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member. The tender form can however be submitted by JV or any of its constituent member or any person authorized 
by JV through Power of Attorney to submit tender. 

4.5 Bid Security shall be deposited by JV or authorized person of JV either as: 

 (a) Cash through e – payment gateway or as mentioned in tender document, or 

 (b) Bank Guarantee bond either in the name of JV, or in the name of all members of JV as per MOU irrespective of 
their share in the JV if the JV has not been constituted legally till the date of submission of tender. 

4.6 A copy of Memorandum of Understanding (MoU) duly executed by the JV members on a stamp paper, shall be 
submitted by the JV alongwith the tender. The complete details of the members of the JV, their share and 
responsibility in the JV etc. particularly with reference to financial, technical and other obligations shall be furnished 
in the MoU. (The MoU format for this purpose shall be finalized by the Railway in consultation with their Law 
Branch and shall be enclosed alongwith the tender). 

4.7 Once the tender is submitted, the MoU shall not normally be modified / altered / terminated during the validity of the 
tender. In case the tenderer fails to observe/comply with this stipulation, the full Bid Security shall be liable to be 
forfeited.  

4.8 Approval for change of constitution of JV shall be at the sole discretion of the Railway. The constitution of the JV 
shall not normally be allowed to be modified after submission of the tender bid by the JV, except when modification 
becomes inevitable due to succession laws etc. and in any case the minimum eligibility criteria should not get vitiated. 
However, the Lead Member shall continue to be the Lead Member of the JV. Failure to observe this requirement 
would render the offer invalid. 

4.9 Similarly, after the contract is awarded, the constitution of JV shall not be normally allowed to be altered during the 
currency of contract except when modification become inevitable due to succession laws etc. and minimum eligibility 
criteria should not get vitiated. Failure to observe this stipulation shall be deemed to be breach of contract with all 
consequential penal action as per contract conditions. 

4.10 On award of contract to a JV, a single Performance Guarantee shall be submitted by the JV as per tender conditions. 
All the Guarantees like Performance Guarantee, Bank Guarantee for Mobilization Advance, Machinery Advance etc. 
shall be accepted only in the name of the JV and no splitting of guarantees amongst the members of the JV shall be 
permitted. 

 4.11 On issue of LOA (Letter of Acceptance), the JV entity to whom the work has been awarded, with the same 
shareholding pattern as was declared in the MOU/JV agreement submitted alongwith the tender, shall be got 
registered before the Registrar of the Companies under 'The Companies Act - 2013' (in case JV entity is to be 
registered as Company) or before the Registrar/Sub-Registrar under the 'The Indian Partnership Act, 1932' (in case 
JV entity is to be registered as Partnership Firm) or under 'The LLP Act 2008' (in case JV entity is to be registered as 
LLP). A separate PAN shall be obtained for this entity. The documents pertaining to this entity including its PAN 
shall be furnished to the Railways before signing the contract agreement for the work. In case the tenderer fails to 
observe/comply with this stipulation within 60 days of issue of LOA, contract is liable to be terminated. In case 
contract is terminated railway shall be entitled to forfeit the full amount of the Bid     Security and other dues payable to 
the Contractor under this contract. The entity so registered, in the registered documents, shall have, inter-alia, 
following Clauses: 

4.11.1 Joint And Several Liability - Members of the entity to which the contract is awarded, shall be jointly and severally 
liable to the Railway for execution of the project in accordance with General and Special Conditions of Contract. 
The JV members shall also be liable jointly and severally for the loss, damages caused to the Railways during the 
course of execution of the contract or due to non-execution of the contract or part thereof. 

4.11.2 Duration of the Registered Entity - It shall be valid during the entire currency of the contract including the period 
of extension, if any and the maintenance period after the work is completed. 
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4.11.3 Governing Laws - The Registered Entity shall in all respect be governed by and interpreted in accordance with 
Indian Laws. 

4.12 Authorized Member - Joint Venture members in the JV MoU shall authorize lead member on behalf of the Joint 
Venture to deal with the tender, sign the agreement or enter into contract in respect of the said tender, to receive 
payment, to witness joint measurement of work done, to sign measurement books and similar such action in respect 
of the said tender/contract. All notices/correspondences with respect to the contract would be sent only to this 
authorized member of the JV. 

4.13 No member of the Joint Venture shall have the right to assign or transfer the interest right or liability in the contract 
without the written consent of the other members and that of the Railway in respect of the said tender/contract. 

4.14 Documents to be enclosed by the JV along with the tender: 

4.14.1 In case one or more of the members of the JV is/are partnership firm(s), following documents shall be submitted: 

(a) A notarized copy of the Partnership Deed, or a copy of the Partnership deed registered with the Registar. 

(b) A copy of consent of all the partners or individual authorized by partnership firm, to enter into the Joint Venture 
Agreement on a stamp paper, 

(c) A notarized or registered copy of Power of Attorney (duly registered as per prevailing law) in favour of the 
individual to sign the MOU/JV Agreement on behalf of the partnership firm and create liability against the firm. 

(d)  An undertaking by all partners of the partnership firm that they are not blacklisted or debarred by Railways 
or any other Ministry / Department of the Govt. of India from participation in tenders / contracts as on the 
date of submission of bids, either in their individual capacity or in any firm/LLP in which they were / are 
partners/members. Any Concealment / wrong information in regard to above shall make the bid ineligible 
or the contract shall be determined under Clause 62 of the Standard General Conditions of Contract 

4.14.2 In case one or more members is/are Proprietary Firm or HUF, the following documents shall be enclosed: 

 A copy of notarized affidavit on Stamp Paper declaring that his concern is a proprietary concern and he is sole 
proprietor of the concern or he who is signing the affidavit on behalf of HUF is in the position of ‘Karta’ of Hindu 
Undivided Family (HUF) and he has the authority, power and consent given by other members to act on behalf of 
HUF. 

4.14.3 In case one or more members of the JV is/are companies, the following documents shall be submitted: 

(a) A copy of resolutions of the Directors of the Company, permitting the company to enter into a JV agreement,  

(b) The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the company. 

(c) A copy of Certificate of Incorporation. 

(d)  A copy of Authorization/copy of Power of Attorney issued by the Company (backed by the resolution of Board 
of Directors) in favour of the individual to sign the tender, sign MOU/JV Agreement on behalf of the company 
and create liability against the company. 

 4.14.4  In case one or more members of the JV is/are LLP firm/s, the following documents shall be submitted: 

(i) A copy of LLP Agreement 

(ii) A copy of Certificate of Incorporation of LLP 

(iii) A copy of resolution passed by partners of LLP firm, permitting the Firm to enter into a JV agreement 
(iv) A copy of Authorization /copy of Power of Attorney issued by the LLP firm (backed by resolution passed 

by the Partners) in favour of the individual, to sign the tender and/or sign the MOU/ JV agreement on 
behalf of the LLP and create liability against the LLP. 

(v) An undertaking by all partners of the LLP that they are not blacklisted or debarred by Railways or any 
other Ministry / Department of the Govt. of India from participation in tenders / contracts as on the 
date of submission of bids, either in their individual capacity or in any firm/LLP or JV in which they 
were / are partners/members. Any Concealment / wrong information in regard to above shall make the 
contract liable for determination under Clause 62 of the Standard General Conditions of Contract. 

4.14.5 In case one or more members of the JV is/are Society/s or Trust/s, the following documents shall be submitted: 

(i) A copy of Certificate of Registration 
(ii) A copy of Memorandum of Association of Society/Trust Deed 
(iii) A copy of Rules & Regulations of the Society 
(iv) A copy of Power of Attorney, in favour of the individual to sign the tender documents and create 
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liability against the Society/Trust. 

 4.14.6 All the Members of JV shall certify that they are not blacklisted or debarred by Railways or any other Ministry / 
Department / PSU (Public Sector Undertaking) of the Govt. of India/State Govt. from participation in 
tenders/contract on the date of opening of bids either in their individual capacity or as a member of the JV in which 
they were/are members. 

4.14.7   All other documents in terms of Para 10 of the Tender form of GCC 2022. 
4.15 Credentials & Qualifying Criteria: Technical, financial eligibility and Bid capacity of the JV shall be adjudged 

based on satisfactory fulfilment of the following criteria: 

4.15.1 Technical Eligibility Criteria (‘a’ or ‘b’ mentioned hereunder): 

(a) For Works without composite components: - 

The technical eligibility for the work as per para 10.1 of GCC 2022, shall be satisfied by either the ‘JV in its own 
name & style’ or ‘Lead member of the JV. 
 Each other (non lead) member of JV, who is/or not satisfying the technical eligibility for the works of para 10.1 of 
GCC 2022 shall have technical capacity of minimum 10% of the cost of work i.e., each non lead member of JV 
member must have satisfactorily completed or substantially during the last 07 (seven) years, ending last 
day of month previous to the one in which tender is invited, one similar single work for a minimum of 10% of 
advertised value of the tender. 

 

(b) For works with composite components: - 
 

 The technical eligibility for major component of work as per para 10.1 of GCC 2022, shall be satisfied by either the 
‘JV in its own name & style’ or ‘lead member of the JV’ and technical eligibility for other component(s) of work as 
per Para 10.1 of GCC 2022 shall be satisfied by either the ‘JV in its own name & style’ or ‘any member of the JV’. 

Each other (non-lead) member (s) of JV, who is/ are not satisfying the technical eligibility for any component of the 
work as per Para 10.1 of GCC 2022 shall have technical capacity of minimum 10% of the cost of any component of 
work mentioned in technical eligibility criteria. i.e., each other (non- lead) member of must have satisfactorily 
completed or substantially completed during the last 07 (seven) years, ending last day of month previous to the one 
in which tender is invited, one similar single work for a minimum of 10% of cost of any component of work 
mentioned in technical eligibility criteria. 

Note:  

(a) The Major component of the work for this purpose shall be the component of work having highest value. In 
cases where value of two or more component of work is same, any one work can be classified as Major 
component of work.  

(b) Value of a completed work done by a Member in an earlier JV shall be reckoned only to the extent of the 
concerned member's share in that JV for the purpose of satisfying his/her compliance to the above-mentioned 
technical eligibility criteria in the tender under consideration. 

4.15.2 Financial Eligibility Criteria 

The JV shall satisfy the requirement of “Financial Eligibility” mentioned at para 10.2 of GCC 2022. The “financial 
capacity” of the lead partner of JV shall not be less than 51% of the financial eligibility criteria mentioned at para 
10.2 of GCC 2022. The “financial capacity” of each of other partners (excluding lead partner) shall not be less than 
10% of the financial eligibility criteria mentioned at para 10.2 of GCC 2022. 

The arithmetic sum of individual “financial capacity” of all the members shall be taken as JV’s “financial capacity” 
to satisfy this requirement. 

 Note: Contractual payment received by a Member in an earlier JV shall be reckoned only to the extent of the 
concerned member’s share in that JV for the purpose of satisfying compliance of the above-mentioned 
financial eligibility criteria in the tender under consideration. 

4.15.3 Bid Capacity 

The JV shall satisfy the requirement of “Bid Capacity” mentioned at para 10.3 of GCC 2022. The arithmetic sum of 
individual “Bid capacity” of all the members shall be taken as JV’s “Bid capacity” to satisfy this requirement. 
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5.1  Mode of Payment:- The payment to the contractor/vender would be made through EFT/ECS. The contractor has to 
submit the following information duly certified by the concerned branch of Bank. 

1. Centre ( City Code)  
2. IFSC Code (Bank Branch specific No. 
3. Name of Bank  
4. Branch Code  
5. Beneficiary name 
6. Account No.  
7. Type of account. 
8. PAN No.  

 
5.2 In case of supply of materials/ballast, Form 3-D will be issued to the party/parties who furnish his/her/their Sales 

Tax Registration number and date under Sales Tax Act.  The Railways shall make no refund on account of Sales Tax 
5.3 Railway Administration can draft Vehicles and equipments of Contractors in case of accidents/ natural calamities 

involving human lives. 
 
5.4 OMISSIONS AND DISCREPANCIES 
 Should a tenderer find discrepancies in or omissions from the drawings or any of the Tender Forms or should he be 

in doubt as to their meaning, he should at once notify the authority inviting tenders.  The tender inviting authority 
may, if deemed necessary, clarify the same to all tenderers. It shall be understood that every endeavour has been 
made to avoid any error which can materially affect the basis of the tender and the successful tenderer shall take upon 
himself and provide for the risk of any error which may subsequently be discovered and shall make no subsequent 
claim on account thereof. 

6. Eligibility Criteria:  

6.1    Technical Eligibility Criteria: 

(a) The tenderer must have successfully completed or substantially completed any of the following during last 07 (seven) 
years, ending last day of month previous to the one in which tender is invited: 

Three similar works costing not less than the amount equal to 30% of advertised value of the tender, or Two 

similar works costing not less than the amount equal to 40% of advertised value of the tender, or One similar work 

costing not less than the amount equal to 60% of advertised value of the tender. 

“Similar work” for minimum eligibility criteria is defined as “Construction of Building.” 

(b) (i)  In case tender of composite works (e.g., works involving more than one distinct component, such as Civil 
Engineering works, S&T works, Electrical works, OHE works etc. and in the case of major bridges – substructure, 
superstructure etc.), tenderer must have successfully completed or substantially completed any of the following during 
last 07 (seven) years, ending last day of month previous to the one in which tender is invited: 
Three similar works each costing not less than the amount equal to 30% of advertised value of each component of 
tender, or 
Two similar works each costing not less than the amount equal to 40% of advertised value of each component of 
tender, or 
One similar work each costing not less than the amount equal to 60% of advertised value of each component of 
tender. 

Note for b (i): Separate completed works of minimum required values for each component can also be considered 
for fulfilment of technical eligibility criteria for different components.  

(b) (ii)   In such cases, what constitutes a component in a composite work shall be clearly predefined with estimated tender 
cost of it, as part of the tender documents without any ambiguity. 

(b) (iii) To evaluate the technical eligibility of tenderer, only components of work as stipulated in tender documents for 
evaluation of technical eligibility, shall be considered. The scope of work covered in other remaining 
components shall be either executed by tenderer himself if he has work experience as mentioned in clause 7 of 
the Standard General Conditions of Contractor through subcontractor fulfilling the requirements as per clause 7 
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of the Standard General Conditions of Contract or jointly i.e., partly himself and remaining through 
subcontractor, with prior approval of Chief Engineer in writing. 

However, if required in tender documents by way of Special Conditions, a formal agreement duly notarised, 
legally enforceable in the court of law, shall be executed by the main contractor with the subcontractor for the 
component(s) of work proposed to be executed by the subcontractor(s), and shall be submitted along with the 
offer for considering subletting of that scope of work towards fulfilment of technical eligibility. Such 
subcontractor must fulfill technical eligibility criteria as follows: 

The subcontractor shall have successfully completed at least one work similar to work proposed for subcontract, 
costing not less than 35% value of work to be subletted, in last 5 years, ending last day of month previous to the 
one in which tender is invited through a works contract. 

Note: for subletting of work costing up to Rs 50 lakh, no previous work experience of subcontractor shall be 
asked for by the Railway. 

In case after award of contract or during execution of work it becomes necessary for contractor to change 
subcontractor, the same shall be done with subcontractor(s) fulfilling the requirements as per clause 7 of the 
Standard General Conditions of Contract, with prior approval of Chief Engineer in writing. 

Note of Item 6.1 above: - 
Work experience certificate from private individual shall not be considered. However, in addition to work 
experience certificates issued by any Govt. Organisation, work experience certificate issued by Public listed 
company having average annual turnover of Rs 500 crore and above in last 3 financial years excluding the current 
financial year, listed on National Stock Exchange or Bombay Stock Exchange, incorporated/registered at least 5 
years prior to the date of closing of tender, shall also be considered provided the work experience certificate has 
been issued by a person authorized by the Public listed company to issue such certificates.  
In case tenderer submits work experience certificate issued by public listed company, the tenderer shall also 
submit along with work experience certificate, the relevant copy of work order, bill of quantities, bill wise details 
of payment received duly certified by Chartered Accountant, TDS certificates for all payments received and copy 
of final/last bill paid by company in support of above work experience certificate. 

 
6.2 Financial Eligibility Criteria: The tenderer must have minimum average annual contractual turnover of 

V/N or V whichever is less; where 

V= Advertised value of the tender in crores of Rupees 

N= Number of years prescribed for completion of work for which bids have been invited. 

The average annual contractual turnover shall be calculated as an average of “total contractual 
payments” in the previous three financial years, as per the audited balance sheet. However, in case 
balance sheet of the previous year is yet to be prepared/ audited, the audited balance sheet of the 
fourth previous year shall be considered for calculating average annual contractual turnover. 

The tenderers shall submit requisite information as per Annexure-VI B, along with copies of Audited 
Balance Sheets duly certified by the Chartered Accountant/ Certificate from Chartered Accountant 
duly supported by Audited Balance Sheet. 

6.3 Bid Capacity: The tender/technical bid will be evaluated based on bid capacity formula detailed as in Annexure- VI 
of GCC. 

6.4 No Technical and Financial credentials are required for tenders having advertised value up to Rs 50 lakh. 
 
6.5 Credentials if submitted in foreign currency shall be converted into Indian currency i.e., Indian Rupee as under: The 

conversion rate of US Dollars into Rupees shall be the daily representative exchange rates published by the Reserve 
Bank of India or Entity authorised by RBI to do so for the relevant date or immediately previous date for which rates 
have been published   Where, relevant date shall be as on the last day of month previous to the one in which tender 
is invited. In case of any other currency, the same shall first be converted to US Dollars as on the last day of month 
previous to the one in which tender is invited, and the amount so derived in US Dollars shall be converted into Rupees 
at the aforesaid rate. The conversion rate of such currencies shall be the daily representative exchange rates published 
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by the International Monetary Fund for the relevant date or immediately previous date for which rates have been 
published. 

 
[Explanation for clause 6 including clause 6.1 to 6.5 - Eligibility Criteria: 

1. Substantially Completed Work means an ongoing work in which payment equal to or more than 90% of 
the present contract value (excluding the payment made for adjustment of   Price variation (PVC), if 
any) has been made to the contractor in that ongoing contract and no proceedings of termination of contract 
on Contractor’s default has been initiated. The credential certificate in this regard should have been issued 
not prior to 60 days of date of invitation of present tender. 

2. In case a work is started prior to 07 (seven) years, ending last day of month previous to the one in which 
tender is invited, but completed in last 07 (seven) years, ending last day of month previous to the one in 
which tender is invited, the completed work shall be considered for fulfilment of credentials. 

3. If a work is physically completed and completion certificate to this extent is issued by the concerned 
organization but final bill is pending, such work shall be considered for fulfilment of credentials 

4. In case of completed work, the value of final bill (gross amount) including the PVC amount (if paid) shall 
be considered as the completion cost of work. In case final bill is pending, only the total gross amount 
already paid including the PVC amount (if paid) shall be considered as the completion cost of work. 

In case of substantially completed work, the total gross amount already paid including the PVC amount (if 
paid), as mentioned in the certificate, shall be considered as the cost of substantially completed work. 

5. If a bidder has successfully completed a work as subcontractor and the work experience certificate has been 
issued for such work to the subcontractor by a Govt. Organization or public listed company as defined in 
Note for Item 6.1 Para 6 of the Tender Form (Second Sheet), the same shall be considered for the purpose 
of fulfilment of credentials. 

6. In case a work is considered similar in nature for fulfilment of technical credentials, the overall cost 
including the PVC amount (if paid) of that completed work or substantially completed work, shall be 
considered and no separate evaluation for each component of that work shall be made to decide eligibility. 

7. In case of newly formed partnership firm, the credentials of individual partners from previous propriety 
firm(s) or dissolved previous partnership firm(s) or split previous partnership firm(s), shall be considered 
only to the extent of their share in previous entity on the date of dissolution / split and their share in newly 
formed partnership firm. For example, a partner A had 30% share in previous entity and his share in  

Present partnership firm is 20%. In the present tender under consideration, the credentials of partner A will 
be considered to the extent of 0.3*0.2*value of the work done in the previous entity. For this purpose, the 
tenderer shall submit along with his bid all the relevant documents which include copy of previous 
partnership deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in case of dissolution of 
partnership firm(s) etc. 

8. In case of existing partnership firm, if any one or more partners quit the partnership firm, the credentials of 
remaining partnership firm shall be re-worked out i.e., the quitting partner(s) shall take away his credentials 
to the extent of his share on the date of quitting the partnership firm(e.g. in a partnership firm of partners A, 
B & C having share 30%, 30% & 40% respectively and credentials of Rs 10 crore; in case partner C quits the 
firm, the credentials of this partnership firm shall remain as Rs 6 crore). For this purpose, the tenderer shall 
submit along with his bid all the relevant documents which include copy of previous partnership deed(s), 
dissolution deed(s) and proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc. 

9. In case of existing partnership firm if any new partner(s) joins the firm without any modification in the name 
and PAN/TAN no. of the firm, the credentials of partnership firm shall get enhanced to the extent of 
credentials of newly added partner(s) on the same principles as mentioned in item 6 above. For this purpose, 
the tenderer shall submit along with his bid all the relevant documents which include copy of previous 
partnership deeds, dissolution/splitting deeds and proof of surrender of PAN No.(s) in case of dissolution of 
partnership firm etc. 

10. Any partner in a partnership firm cannot use or claim his credentials in any other firm without 
leaving the partnership firm i.e., In a partnership firm of A&B partners, A or B partner cannot 
use credentials of partnership firm of A&B partners in any other partnership firm or propriety firm 
without leaving partnership firm of A&B partners. 



Page | 17 

11. In case a partner in a partnership firm is replaced due to succession as per succession law, the 
proportion of credentials of the previous partner will be passed on to the successor. 

12. If the percentage share among partners of a partnership firm is changed, but the partners remain the 
same, the credentials of the firm before such modification in the share will continue to be considered 
for the firm as it is without any change in their value. Further, in case a partner of partnership firm 
retires without taking away any credentials from the firm, the credentials of partnership firm shall 
remain the same as it is without any change in their value. 

13. In a partnership firm “AB” of A&B partners, in case A also works as propriety firm “P” or partner 
in some other partnership firm “AX”, credentials of A in propriety firm “P” or in other partnership 
firm “AX” earned after the date of becoming a partner of the firm AB shall not be added in 
partnership firm AB. 

14. In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines similar to 
a partnership firm. 

15. In case company A is merged with company B, then company B would get the credentials of 
company A also.] 

 
7. Tenderer Credentials:  

Documents testifying tenderer previous experience and financial status should be produced along with the tender.  

Tenderer(s) who is / are not borne on the approved list of the Contractors of North Central Railway shall submit 
along with his / their tender: 

(i) Certificates and testimonials regarding contracting experience for the type of job for which tender is invited with list 
of works carried out in the past. 

(ii) Audited Balance Sheet duly certified by the Chartered Accountant etc regarding contractual payments received in 
the past. 

(iii) The list of personnel / organization on hand and proposed to be engaged for the tendered work. Similarly list of Plant 
& Machinery available on hand and proposed to be inducted and hired for the tendered work. 

(iv) A copy of certificate stating that they are not liable to be disqualified and all their statement/documents 
submitted along with bid are true and factual. Standard format of the certificate to be submitted by the bidder 
is enclosed as Annexure-V. In addition to Annexure-V. in case of other Company/Proprietary firm Annexure 
V (A) shall also be submitted by each member of a partnership firm / Joint Venture (JV / Hindu Undivided 
Family (HUF) / Limited liability Partnership (LLP) etc. as the case may be. Non submission of a copy of 
certificate by the bidder shall result in summarily rejection of his/their bid. It shall be mandatorily incumbent 
upon the tenderer to identify, state and submit the supporting documents duly self-attested / digitally signed 
by which they/he are / is qualifying the Qualifying Criteria mentioned in the Tender Document'. 

(v) The Railway reserves the right to verify all statements, information and documents submitted by the bidder in his 
tender offer, and the bidder shall, when so required by the Railway, make available all such information, evidence 
and documents as may be necessary for such verification. Any such verification or lack of such verification, by the 
Railway shall not relieve the bidder of its obligations or liabilities hereunder nor will it affect any rights of the Railway 
thereunder. 

(vi) (a) In case of any information submitted by tenderer is found to be false forged or incorrect at any time during process 
for evaluation of tenders, it shall lead to forfeiture of the tender Bid Security besides banning of business for a period 
of up to five years.  

(b) In case of any information submitted by tenderer is found to be false forged or incorrect after the award of 
contract, the contract shall be terminated. Bid Security, Performance Guarantee and Security Deposit available with 
the railway shall be forfeited. In addition, other dues of the contractor, if any, under this contract shall be forfeited 
and agency shall be banned for doing business for a period of up to five years. 

8.   Non-compliance with any of the conditions set forth therein above is liable to result in the tender being rejected. 
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9. Execution of Contract Document: The Tenderer whose tender is accepted shall be required to appear in person at the 
office of General Manager/General Manager (Construction), Chief Administrative Officer (Construction), Divisional 
Railway Manager or concerned Engineer, as the case may be, or if tenderer is a firm or corporation, a duly authorized 
representative shall appear (there would be no need for appear in person if agreement is signed digitally) and execute 
the contract agreement within seven days of notice from Railways that the Contract Agreement is ready. Failure to do 
so shall constitute a breach of the agreement affected by the acceptance of the tender. The Contract Agreement shall 
be entered into by Railway only after submission of valid Performance Guarantee by the Contractor. In such cases the 
Railway may determine that such tenderer has abandoned the contract and there upon his tender and acceptance thereof 
shall be treated as cancelled and the Railway shall be entitled to forfeit the full amount of the Bid Security and other 
dues payable to the Contractor under this contract. The failed Contractor shall be debarred from participating in the re-
tender for that work. 

 
10.  Following document shall be submitted Along with Tender:  

(i) The tenderer shall clearly specify whether the tender is submitted on his own (Proprietary Firm) or on behalf of a 
Partnership Firm / company / Joint Venture (JV) / Registered Society / Registered Trust/ Hindu Undivided Family 
(HUF)/ Limited Liability Partnership (LLP) etc.  The tenderer(s) shall enclose the attested copies of the constitution 
of their concern, and copy of PAN Card along with their tender.  Tender Documents in such cases are to be signed 
by such persons as may be legally competent to sign them on behalf of the firm, company, association, trust or 
society, as the case may be.   

(ii) Following documents shall be submitted by the tenderer:  

(a) Sole Proprietorship Firm:  
(i)  All other documents in terms of explanatory notes in clause 10 of GCC 2022 of the Tender Form (Second Sheet).  

(b)  HUF:  
(i) A copy of notarized affidavit on Stamp Paper declaring that he who is submitting the tender on behalf of HUF is 

in the position of ‘Karta’ of Hindu Undivided Family (HUF) and he has the authority, power and consent given 
by other members to act on behalf of HUF. 

 (ii)  All other documents in terms of explanatory notes in clause 10 of GCC 2022 of the Tender Form (Second Sheet). 
  

(c)  Partnership Firm:  
(i) The tenderer shall submit all documents as mentioned in clause 18 of GCC 2022 of the Tender Form (Second 

Sheet).  

(d)  Joint Venture (JV): The tenderer shall submit all documents as mentioned in clause 17 of GCC 2022 of the Tender 
Form (Second Sheet).  

(e)  Company registered under Companies Act 2013:  

i. The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the company  
ii. A copy of Certificate of Incorporation  

iii. A copy of Authorization/Power of Attorney issued by the Company (backed by the resolution of Board of Directors) 
in favour of the individual to sign the tender on behalf of the company and create liability against the company.  

iv. All other documents in terms of explanatory notes in clause 10 of GCC 2022 of the Tender Form (Second Sheet). 
 

(f)  LLP (Limited Liability Partnership): If the tender is submitted on behalf of a LLP registered under LLP Act-2008, 
the tenderer shall submit along with the tender:  

(i) A copy of LLP Agreement  
(ii) A copy of Certificate of Incorporation  
(iii)  A copy of Power of Attorney/Authorization issued by the LLP in favour of the individual to sign the tender 

on behalf of the LLP and create liability against the LLP.  
(iv)  An undertaking that the LLP is not blacklisted or debarred by Railways or any other Ministry / Department of 

Govt. of India from participation in tender on the date of opening of bids, either in individual capacity or as a 
member of JV in which the LLP was / is a member. Concealment / wrong information in regard to above shall 
make the contract liable for determination under Clause 62 of the General Conditions of Contract.  
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(v) All other documents in terms of explanatory notes in clause 10 of GCC 2022 of the Tender Form (Second 
Sheet).  

(g)   Registered Society & Registered Trust: The tenderer shall submit:  

(i) A copy of the Certificate of Registration  
(ii) A copy of Memorandum of Association of Society/Trust Deed. 
(iii) A copy of Power of Attorney in favour of the individual to sign the tender documents and create liability  
      against the Society/Trust. 
(iv)  A Copy of Rules & Regulations of the society. 
(v) All other documents in terms of explanatory notes in clause 10 of GCC 2022 of the Tender Form (Second 

Sheet). 
(iii) If it is NOT mentioned in the submitted tender that tender is being submitted on behalf of a Sole Proprietorship firm 

/ Partnership firm / Joint Venture / Registered Company etc., then the tender shall be treated as having been submitted 
by the individual who has signed the tender. 

(iv) After opening of the tender, any document pertaining to the constitution of Sole Proprietorship Firm / Partnership 
Firm / Registered Company/ Registered Trust / Registered Society / HUF/LLP etc. shall be neither asked nor 
considered, if submitted. Further, no suo moto cognizance of any document available in public domain (i.e., on internet 
etc.) or in Railway’s record/office files etc. will be taken for consideration of the tender, if no such mention is available 
in tender offer submitted. 

 
(v) A tender from JV shall be considered only where permissible as per the tender conditions. 

(vi) The Railway will not be bound by any change of Power of attorney or in the composition of the firm made subsequent 
to the submission of tender. Railway may, however, recognize such power of attorney and changes after obtaining 
proper legal advice, the cost of which will be chargeable to the Contractor. 

11.  The tenderer whether sole proprietor, a company or a partnership firm / joint venture (JV) / registered society / 
registered trust/HUF/LLP etc if they want to act through agent or individual partner(s), should submit along with the 
tender, a copy of power of attorney duly stamped and authenticated by a Notary Public or by Magistrate in favour of 
the specific person whether he/they be partner(s) of the firm or any other person specifically authorizing him/them to 
submit the tender, sign the agreement, receive money, co-ordinate measurements through contractor’s authorized 
engineer, witness measurements, sign measurement books, compromise, settle, relinquish any claim(s) preferred by 
the firm and sign "No Claim Certificate" and refer all or any disputes to arbitration. The above power of attorney shall 
be submitted even if such specific person is authorized for above purposes through partnership deed / Memorandum 
of Understanding / Article of Association /Board resolution, failing which tender shall be summarily rejected. 

A separate power of attorney duly stamped and authenticated by a Notary Public or by Magistrate in favour 
of the specific person whether he/they be partner(s) of the firm or any other person, shall be submitted after award 
of work, specifically authorizing him/them to deal with all other contractual activities subsequent to signing of 
agreement, if required. 

Note: A Power of Attorney executed and issued overseas, the document will also have to be legalized by the Indian 
Embassy and notarized in the jurisdiction where the Power of Attorney is being issued. However, the powers of 
Attorney provided by Bidders from countries that have signed the Hague Legislation Convention 1961 are not 
required to be legalized by the Indian Embassy if it carries a conforming Apostle certificate. 

12.0     Bid Security: -   

12 (1)(a) The tenderer shall be required to submit the Bid Security with the tender for the due performance with the stipulation 
to keep the offer open till such date as specified in the tender, under the conditions of tender. The Bid Security shall 
be as under:  

For all works  2% of the estimated cost of the work 

 
The tender must be accompanied by a sum of Rs. 17,61,600.00 as Bid security submitted in cash through e-payment 
gateway or as mentioned in tender documents, failing which the tender shall not be considered except the exempted 
category as given in latest GCC.  
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Note: 
(i) The Bid security shall be rounded off to the nearest Rs. 100. This Bid security shall be applicable for all modes of 

tendering. 
(ii) Any firm recognized by Department of Industrial Policy and Promotion (DIPP) as ‘Startups’ shall be exempted from 

payment of Bid security detailed above. 
(iii) Labour Cooperative Societies shall submit only 50% of above Bid security deposit detailed above 

(b)  It shall be understood that the tender documents have been issued to the tenderer and the tenderer is permitted to 
tender in consideration of stipulation on his part, that after submitting his tender he will not resile from his offer or 
modify the terms and conditions thereof in a manner not acceptable to the Engineer. Should the tenderer fail to 
observe or comply with the said stipulation, the aforesaid amount shall be liable to be forfeited to the Railway. 

(c)  If his tender is accepted this bid security mentioned in sub clause (a) above will be retained as part security for the 
due and faithful fulfillment of the contract in terms of Clause 16 of the Standard General Conditions of Contract. The 
Bid security of other Tenderers shall, save as herein before provided, be returned to them, but the Railway shall not 
be responsible for any loss or depreciation that may happen thereto while in their possession, nor be liable to pay 
interest thereon. 

12 (2)  The Bid Security shall be deposited either in cash through e-payment gateway or submitted as Bank Guarantee 
bond from a scheduled commercial bank of India or as mentioned in tender documents. The Bank Guarantee bond 
shall be as per to be attached Annexure – VI A of GCC 2022 and shall be valid for a period of 90 days beyond 
the bid validity period. 

12 (3) In case, submission of Bid Security in the form of Bank Guarantee, following shall be ensured: 

i. A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement Portal (IREPS) while applying 
to the tender. 

ii. The original Bank Guarantee should be delivered in person to the official nominated                                                                 as indicated in the 
tender document within 5 working days before closing date for submission of bids. 

iii. Non submission of scanned copy of Bank Guarantee with the bid on e-tendering portal (IREPS) and/or non 
submission of original Bank Guarantee within the specified period shall lead to summary rejection of bid. 

iv. The Tender Security shall remain valid for a period of 90 days beyond the validity period for the Tender. 
v. The details of the BG, physically submitted should match with the details available in the scanned copy and 

the data entered during bid submission time, failing which the bid will be rejected. 
                 
vi. The Bank Guarantee shall be placed in an envelope, which shall be sealed. The envelope shall clearly bear 

the identification “Bid for the ***** Project” and shall clearly indicate the name and address of the Bidder. 
In addition, the Bid Due Date should be indicated on the right-hand top corner of the envelope. 

vii. The envelope shall be addressed to the officer and address as mentioned in the tender document. 
viii. If the envelope is not sealed and marked as instructed above, the Railway assumes no responsibility 

for the misplacement or premature opening of the contents of the Bid submitted and consequent losses, 
if any, suffered by the Bidder. 

ix. If the earnest money deposited by the bidder is in shape of Bank Guarantee, it should be supported by 
proper stamp duty, rate prescribed as per section 13 & 24 of the UP-Stamp Act, 2008 and amended 
from time to time at the time of submission of Bank Guarantee. 

 

12.4 (1) Security Deposit: The Security Deposit shall be 5% of the contract value. The Bid Security submitted by 
the Contractor with his tender will be retained /encased by the Railways as part of security for the due and 
faithful fulfilment of the contract by the Contractor. Provided further that, if Contractor submits the Cash or 
Term Deposit Receipt issued from a Scheduled commercial bank of India or irrevocable Bank Guarantee 
Bond from a Scheduled commercial bank of India, either towards the Full Security Depositor the Part 
Security Deposit equal to or more than Bid Security, the Railway shall return the Bid Security, to the 
Contractor. 

Balance of Security Deposit may be deposited by the Contractor in cash or Term Deposit Receipt issued 
from Scheduled commercial bank of India or irrevocable Bank Guarantee bond issued from Scheduled 
commercial bank of India, or may be recovered at the rate of 6% of the bill amount till the full Security 
Deposit is recovered. Provided also that in case of defaulting Contractor, the Railway may retain any amount 
due for payment to the Contractor on the pending "on account bills" so that  the amounts so retained 
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(including amount guaranteed through Performance Guarantee) may not exceed 10% of the total value of 
the contract. 

The Irrevocable Bank Guarantee submitted towards Security deposit shall be initially valid up to the 
stipulated date of Maintenance period plus 60 days and shall be extended from time to time, depending upon 
extension of contract granted in terms of Clause 17A and 17B of the General Conditions of Contract 2022. 

Note: Security Deposit deposited in cash by the Contractor or recovered from the running bills of a 
Contractor or submitted by contractor as Term Deposit Receipt(s) can be refunded/returned to the 
contractor, in lieu of irrevocable Bank Guarantee bond issued from scheduled commercial bank of India, 
to be submitted by him, for an amount equal to or more than the already available Security Deposit, 
provided however that, in a contract of value less than Rs. 50 Crore, such refund/ return of the already 
available Security Deposit is permitted up to two times and in a contract of value equal to or more than 
Rs. 50 Crore, such refund / return of the already available Security Deposit is permitted up to three times. 

12.4. (i)  Refund of Security Deposit: Security Deposit mentioned in sub clause (1) above shall be returned to 
the Contractor along with or after, the following: 

(a) Final Payment of the Contract as per clause 51. (1) of GCC 2022 and 
(b) Execution of Final Supplementary Agreement or Certification by Engineer that Railway has No     
              Claim on Contractor and 
(c) Maintenance Certificate issued, on expiry of the maintenance period as per clause 50. (1) of GCC  
              2022, in case applicable. 

12.4. (ii) Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under clause 62 (1) of 
GCC 2022 of these conditions, the Security Deposit already with railways under the contract shall be 
forfeited. However, in case the contract is rescinded in part or parts under clause 62 (1) of GCC 2022 
of these conditions, the Security Deposit shall not be forfeited. 

12. 4. (iii)    No interest shall be payable upon the Bid Security and Security Deposit or amounts payable to the 
Contractor under the Contract, but Government Securities deposited in terms of Sub-Clause 16. (4) 
(b) of GCC 2022 of this clause will be payable with interest accrued thereon. 

13.0   Performance Guarantee (P.G.): - 
 The procedure for obtaining Performance Guarantee is outlined below: 

(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 21 (Twenty-one) days from the date 
of issue of Letter of Acceptance (LOA). Extension of time for submission of PG beyond 21 (Twenty-one) days and up 
to 60 days from the date of issue of LOA may be given by the Authority who is competent to sign the contract 
agreement. However, a penal interest of 12% per annum shall be charged for the delay beyond 21(Twenty-one) days, 
i.e. from 22nd days after the date of issue of LOA. Further, if the 60th days happen to be a declared holiday in the 
concerned office of the Railway, submission of PG can be accepted on the next working day.  

In all other cases, if the Contractor fails to submit the requisite PG even after 60 days from the date of issue of LOA, 
the contract is liable to be terminated. In case contract is terminated railway shall be entitled to forfeit Bid Security 
and other dues payable against that contractor against the particular contract, subject to maximum of PG amount.  In 
case a tenderer has not submitted Bid Security on the strength of their registration as a Start-up recognized by 
Department of Industrial Policy and Promotion (DIPP) under Ministry of Commerce and Industry, DIPP shall be 
informed to this effect.  

The failed Contractor shall be debarred from participating in re-tender for that work. 

(b) The successful bidder shall submit the Performance Guarantee (PG) in any of the following forms, amounting to 5% 
of the original contract value: 
(i) A deposit of Cash; 
(ii)  Irrevocable Bank Guarantee; 
(iii) Government Securities including State Loan Bonds at 5% below the market value; 
(iv)   Pay Orders, Demand Drafts tender by any Scheduled Commercial Bank of India.  
(v) Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled commercial Banks of India. 
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(vi) Deposit in the Post Office Saving Bank; 
(vii) Deposit in the National Savings Certificates; 
(viii)  Twelve years National Defence Certificates; 
(ix) Ten years Defence Deposits; 
(x) National Defence Bonds and 
(xi) Unit Trust Certificates at 5% below market value or at the face value whichever is less. Also, FDR in favour of 

FA & CAO (free from any encumbrance) may be accepted. 
(c) The Performance Guarantee shall be submitted by the successful bidder after the Letter of Acceptance (LOA) has been 

issued, but before signing of the contract agreement. This P.G. shall be initially valid upto the stipulated date of 
completion plus 60 days beyond that. In case, the time for completion of work gets extended, the Contractor shall get 
the validity of P.G. extended to cover such extended time for completion of work plus 60 days. 

(d) The value of PG to be submitted by the Contractor is based on original contract value and shall not change due to 
subsequent variations(s) in the original contract value. 

(e) The Performance Guarantee (PG) shall be released after physical completion of the work based on 'Completion 
Certificate' issued by the competent authority stating that the Contractor has completed the work in all respects 
satisfactorily.  

(f) Whenever the contract is rescinded, the Performance Guarantee already submitted for the contract shall be encased.  
(g) The Engineer shall not make a claim under the Performance Guarantee except for amounts to which the President of 

India is entitled under the contract (not withstanding and/or without prejudice to any other provisions in the contract 
agreement) in the event of: 

(i) Failure by the Contractor to extend the validity of the Performance Guarantee as described herein above, in which 
event the Engineer may claim the full amount of the Performance Guarantee. 

(ii) Failure by the Contractor to pay President of India any amount due, either as agreed by the Contractor or determined 
under any of the Clauses/Conditions of the Agreement, within 30 days of the service of notice to this effect by Engineer. 

(iii) The Contract being determined or rescinded under clause 62 of the GCC 2022. 
(h) If a tender is accepted on the quoted rates of bidder which is below the advertised tender value, an additional performance 

security shall be submitted by the bidder as below: (as per Correction slip no 11 of IRGCC-2022) 
 

Bid quoted in % of advertised cost Additional Performance Guarantee (%) 
Below 0 – 5% (inclusive) Nil 
Below 5% 5% 

 
Performance Guarantee as per clause 16(4)(h) of GCC-2022 in any of the following forms 

(i) A deposit of Cash; 
(ii) Irrevocable Bank Guarantee; 
(iii) Insurance Surety Bond. 

Note: 
In case of extension of Date of Completion, the selected bidder needs to submit extended Insurance Surety 
Bond/Fresh Insurance Surety Bond/fresh Performance Security, in any form as given above, before expiry of the 
existing Insurance Surety Bond. 

iv) Government Securities including State Loan Bonds at 5% below the market value; 
v) Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank of India; 
vi) Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled Commercial Bank of India; 
vii) Deposit in the Post Office Saving Bank; 
viii) Deposit in the National Savings certificates; 
ix) Twelve years National Defence Certificates; 
x) Ten years Defence Deposits; 
xi) National Defence Bonds and 
xii) Unit Trust Certificates at 5% below market value or at the face value whichever is less. Also, FDR in favour of 

FA&CAO (free from any encumbrance) may be accepted. 
 

14. Price Variation Clause (PVC): 
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14.1 Applicability: Price Variation Clause (PVC) shall be applicable only in tender having advertised value above Rs. 
2 Crores. Provided further that, in a contract where PVC is applicable, following shall be outside the purview of 
price adjustments (i.e. shall be excluded from the gross value of the work for the purpose of price variation): 

a) Materials supplied by Railway to the Contractors, either free or at fixed rate; 
b) Any extra item(s) included in subsequent variation falling outside the purview of the Bill (s) of Quantities of 

tender, under clause 39. (1) (b) Of these Standard General Conditions, unless applicability of PVC and ‘Base 
Month’ has been specially agreed, while fixing the rates of such extra item (s). 

 
14.2 Base Month: The Base Month for ‘Price Variation Clause’ shall be taken as the one month prior to closing of 

tender, unless otherwise stated elsewhere. The quarter for applicability of PVC shall commence from the month 
following the Base month. The Price Variation shall be based on the average Price Index of the quarter under 
consideration. 

14.3  Validity:  
 Rates accepted by Railway Administration shall hold good till completion of work and no additional individual claim 

shall be admissible except: 
(a) Payment / recovery for increase / decrease in GST on works contract or imposition/removal of any tax / cess on 

Works Contract as per Clause 37, 
(b) Payment/recovery for overall market situation as per Price Variation Clause given hereunder. 

14.4 Components of various items in a contract on which variation in prices be admissible, shall be                        steel, cement, ferrous 
material, non-ferrous material, insulators, zinc and other materials, labour, plant & machinery, fuel, explosives, 
detonators etc. Adjustment for variation in prices of these items shall be determined in the manner prescribed. 

14.5 No price variation shall be admissible for fixed components. 

14.6  The percentages of various components in various type of works shall be as specified for all item (s)/ Bill(s) of 
Quantities in tender document and the same shall be fixed as per table & classifications given below: 

(I). For Civil Engineering Works 
 
 

S 
N 

Classification 
 
 
 

Components 

1A
, 2

 &
 3

A
 

4A
 

5A
 

6A
 

7 8A
 

9A
 

1B
, 3

B
, 4

B
, 5

B
, 

6B
 8

B
 &

 9
B

 

1C
, 3

C
, 4

C
, 5

C
, 

6C
, 8

C
 &

 9
C

 

3D
, 4

D
, 5

D
, 6

D
, 

8D
 &

 9
D

 

3E
, 4

E
, 5

E
, 6

E
, 

8E
 &

 9
E

 

1 Fixed * 15 15 15 15 15 15 15 15 15 15 15 
2 Labour Lc 20 25 30 20 50 20 20 0 0 10 25 
3 Steel Sc 0 0 0 0 0 0 0 85 0 50 0 
4 Cement Cc 0 0 15 0 0 0 0 0 75 0 0 
5 Plant 

Machinery 
& Spares 

 
PMc 

 
30 

 
15 

 
5 

 
20 

 
15 

 
20 

 
30 

 
0 

 
0 

 
10 

 
30 

6 Fuel & 
Lubricants Fc 25 15 5 15 15 20 15 0 0 10 20 

7 Other 
materials Mc 10 15 30 30 5 25 20 0 0 5 10 

8 Detonators 
& 
Explosive 

 
Ec 

 
0 

 
15 

 
0 

 
0 

 
0 

 
0 

 
0 

 
0 

 
0 

 
0 

 
0 

Total 100 100 100 100 100 100 100 100 100 100 100 
* It shall not be considered for any price variation. 

The classification mentioned in the table above represents following type of item(s) in the work(s) – 
1 Earthwork in Formation 

1A All Item(s) excluding 1B or/and 1C 

1B Item(s) for supply of Steel 



Page | 24 

1C Item(s) for supply of Cement  

2 Ballast Supply Works 

3 Tunnelling Works (Without Explosives) 

3A All Item(s) excluding 3B or/and 3C or/and 3D or/and 3E 

3B Item(s) for supply of Steel 

3C Item(s) for supply of Cement or/and Grout  

3D Item(s) for Fabrication & Erection of Structures including supply of Steel  

3E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

4 Tunnelling Works (With explosives) 

4A All Item(s) excluding 4B or/and 4C or/and 4D or/and 4E 

4B Item(s) for supply of Steel 

4C Item(s) for supply of Cement or/and Grout  

4D Item(s) for Fabrication & Erection of Structures including supply of Steel  

4E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

5 Building Works 

5A All Item(s) excluding 5B or/and 5C or/and 5D or/and 5E 

5B Item(s) for supply of Steel 

5C Item(s) for supply of Cement 

5D Item(s) for Fabrication & Erection of Structures including supply of Steel  

5E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

6 Bridges & Protection work 

6A All Item(s) excluding 6B or/and 6C or/and 6D or/and 6E  

6B Item(s) for supply of Steel  

6C Item(s) for supply of Cement 

6D Item(s) for Fabrication, Assembly, Erection& Launching of Girders including supply of Steel  

6E Item(s) for Fabrication, Assembly, Erection &Launching of Girders excluding supply of Steel  

7 Permanent Way linking   
8 Platform, Passenger Amenities 

8A All Item(s) excluding 8B or/and 8C or/and 8D or/and 8E  

8B Item(s) for supply of Steel item/fittings 

8C Item(s) for supply of Cement Item 

8D Item(s) for Fabrication & Erection of Structures including supply of Steel  

8E Item(s) for Fabrication & Erection of Structures excluding supply of Steel   
9 Any Other Works not covered in Classification 1 to 8 

9A All Item(s) excluding 9B or/and 9C or/and 9D or/and 9E  

9B Item(s) for supply of Steel 

9C Item(s) for supply of Cement or/and Grout 

9D Item(s) for Fabrication & Erection of Structures including supply of Steel  

9E Item(s) for Fabrication & Erection of Structures excluding supply of Steel  

14.7 Formulae: The Amount of variation in prices in various components (labour, material etc.) shall be 
worked out by the following formulae: 

i. L = (W or WSF or WF or WSFL or WFL ) x (LQ – LB) x LC 
LB x 100 

ii. M = (W or WSF or WF or WSFL or WFL) x (MQ – MB) x MC 
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MB x100 

iii. F = (W or WSF or WF or WSFL or WFL ) x (FQ – FB) x FC 
FB x 100 

iv. E = (W ) x (EQ – EB) x EC 
                                                              EB x100 

v. PM = (W or WSF or WF or WSFL or WFL ) x(PMQ-PMB) x PMC 
PMB x 100 

vi. S = (W or WS or WSF) x (SQ-SB) x SC 
SB x 100 

vii. C = (W or WC ) x (CQ – CB) x CC 
CB x 100 

(II) For Railway Electrification Works: 

viii. T = [0.4136x(CQ– CB) / CB] x 85 

(ix) R = [0.94x (RT - RO) / RO + 0.06x (ZT - ZO) / ZO] x 85 

(x) N = [(PT - PO) / PO] x 85 

(xi) I = [(IT – IO) / IO] x 85 

(xii) G = [(MQ - MB) / MB] x 85 

(xiii) Er = [(LQ - LB) / LB] x 85 
 

Where, 

L Amount of price variation in Labour       

M Amount of price variation in Materials                            

F Amount of price variation in Fuel 

E Amount of price variation in Explosives 

PM Amount of price variation in Plant, Machinery and Spares                                           

S Amount of price variation in Steel Supply Item 

C Amount of price variation in Cement Supply Item 

T Percentage variation payable on the gross value of bill of Concreting (Bill(s) of 
Quantities for concrete items) 

R Percentage variation payable on the gross value of bill of Ferrous Items (Bill(s) of 
Quantities for ferrous items) 

N Percentage variation payable on the gross value of bill of Non-Ferrous Items (Bill(s) of 
Quantities for non-ferrous items) 

I Percentage variation payable on the gross value of bill of Insulator (Bill(s) of 
Quantities for Insulator items) 

G Percentage variation payable on the gross value of bill of General Works (Bill(s) of 
Quantities for General items) 

Er Percentage variation payable on the gross value of erection (Bill (s) of Quantities for 
Erection Item) 
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LC % of Labour Component in the item(s)    

MC % of Material Component in the item(s)                      

FC % of Fuel Component in the item(s) 

EC % of Explosive Component in the item(s) 

PMC % of Plant, Machinery and Spares Component in the item(s)       

SC % of Steel Supply item Component in the item(s) 

CC       % of Cement Supply item Component in the item(s) 

W        Gross value of work done by Contractor as per on-account bill(s) excluding the Gross value of work 
under WS or/and WC or/and WSF or/and WF or/and WSFL or/and WFL and cost of materials supplied by 
Railway either free or at fixed rate, 

WS       Gross value of work done by Contractor for item(s) of supply of steel. 

WC    Gross value of work done by Contractor for item(s) of supply of cement and /or supply of grout material. 

WSF     Gross value of work done by Contractor for item(s) of Fabrication & Erection of Structures   

             including supply of Steel. 

WFL      Gross value of work done by Contractor for Fabrication & Erection of Structures excluding supply     

            of   Steel. 

WSFL Gross value of work done by Contractor for item(s) of Fabrication, Assembly, Erection / Launching of 
Girders including supply of Steel. 

WFL Gross value of work done by Contractor for item(s) of Fabrication, Assembly, Erection / Launching of 
Girders excluding supply of Steel. 

LB Consumer Price Index for Industrial Workers - All India: Published in R.B.I. Bulletin for the base 
period 

LQ Consumer Price Index for Industrial Workers - All India: Published in R.B.I. Bulletin for the average 
price index of the 3 months of the quarter under consideration 

MB        Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin for the base period 

MQ        Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin for the average price 
index of the 3 months of the quarter under consideration 

FB The average of official prices of Diesel available on the official website of ‘Petroleum Planning and 
Analysis cell’ under Ministry of Petroleum and Natural Gas for Delhi, Kolkata, Mumbai &Chennai, for the 
base period 

FQ The average of official prices of Diesel available on the official website of ‘Petroleum Planning and 
Analysis cell’ under Ministry of Petroleum and Natural Gas for Delhi, Kolkata, Mumbai &Chennai, for the 3 
months of the quarter under consideration 

EB       Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of (g). Manufacture of 
other chemical products under (J) MANUFACTURE OF CHEMICALS AND CHEMICAL 
PRODUCTS, published by Office of Economic Adviser, Govt. of India, Ministry of Commerce & 
Industry, Department of Industrial Policy & Promotion (DIPP), for the base period. 

EQ       Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of (g). Manufacture of 
other chemical products under (J) MANUFACTURE OF CHEMICALS AND CHEMICAL 
PRODUCTS, published by Office of Economic Adviser, Govt. of India, Govt. of India, Ministry of 
Commerce & Industry, Department of Industrial Policy & Promotion (DIPP), for the average price 
index of 3 months of the quarter under consideration. 
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PMB     Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) for ‘Manufacture 
of machinery for mining, quarrying and construction’– published in RBI (Reserve Bank of India) 
Bulletin, for the base period. 

PMQ     Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) for ‘Manufacture 
of machinery for mining, quarrying and construction’– published in RBI (Reserve Bank of India) 
Bulletin, for the average price index of 3 months of the quarter under consideration. 

SB       The average rate provided by the Joint Plant Committee for the relevant category of steel 
item as mentioned in Clause 46A.9; for the base period. 

SQ       The average rate provided by the Joint Plant Committee for the relevant category of steel 
item as mentioned in Clause 46A.9; for the 3 months of the quarter under consideration. 

CB    Index No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as published in RBI 
Bulletin for the base period 

CQ      No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as published in RBI 
Bulletin for the average price index of the 3 months of the quarter under consideration 

RT        IEEMA price index for Steel Blooms (size 150mmx150mm) for the month which is two 
months prior to date of inspection of material. 

RO    IEEMA price index for Steel Blooms (size 150mmx150mm)for the month which is one month 
prior to date of opening of tender. 

PT         IEEMA price index for Copper wire rods for the month which is two months prior to date of 
inspection of material. 

PO         IEEMA price index for Copper wire rods for the month which is one month prior to date of 
opening of tender. 

ZT  IEEMA price index for Zinc for the month which is two months prior to date of inspection 
of material 

ZO      IEEMA price index for Zinc for the month which is one month prior to date of opening of 
tender 

IT          RBI wholesale price index for the sub-group “Insulators” for the month which is two months 
prior to date of inspection of material 

IO          RBI wholesale price index for the sub-group “Insulators” for the month which is one month 
prior to date of opening of tender 

 

14.8 The demands for escalation of cost shall be allowed on the basis of provisional indices as mentioned above in 
Clause 14.7. Any adjustment needed to be done based on the finally published indices shall be made as and 
when they become available. 

14.9(1) Relevant categories of steel for the purpose of operating Price Variation formula as mentioned in this Clause 
shall be as under:  

SL Classification Rates to be used for calculating SQ or SB 

1. Reinforcement bars and other 
rounds 

Average of per tonne rates of 10mm dia TMT & 25mm dia TMT; confirming 
IS1786; Fe 500 

2. All types and sizes of angles, 
channels and joists 

Average of per tonne rates of ‘Angle 75x75x6mm, Mild Steel Plate 10mm 
thickness and Channel 150x75mm; 
confirming IS2062, E250 Gr “A” 

3. All types and sizes of plates Average of per tonne rates of ‘MS Plates 10mm thickness and 25mm 
thickness; confirming IS2062, 
E250 Gr “A” 
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4. Any other section of steel not 
covered in the above categories 

Average of price for the 3 categories covered under SL 
1, 2 & 3 in this table. 

 

(2). Relevant city for referring “JPC (Joint Plant Committee)” rates of steel items (SQ /SB) in different Zonal 
Railways shall be as under: 

SL City Railway 
1. Delhi Northern, North Central, North Eastern, North Western 
2. Kolkata Eastern, East Central, East Coast, Northeast Frontier, South Eastern, 

Southeast Central 
3. Mumbai Central, Western, West Central 
4. Chennai Southern, South Central & South Western 

 
14.10 Price Variation during Extended Period of Contract 

The price adjustment as worked out above, i.e., either increase or decrease shall be applicable up to the stipulated 
date of completion of work including the extended period of completion where such extension has been granted 
under Clause 17 – A of the Standard General Conditions of Contract. However, where extension of time has been 
granted due to Contractor’s failure under Clause 17 – B of the Standard General Conditions of Contract, price 
adjustment shall be done as follows: 

a. In case the indices increase above the indices applicable to the last month of original completion period or the 
extended period under Clause 17 – A, the price adjustment for the period of extension granted under Clause 17 – B 
shall be limited to the amount payable as per the Indices applicable to the last month of the original completion period 
or the extended period under Clause 17 – A of the Standard General Conditions of Contract; as the case may be. 

b. In case the indices fall below the indices applicable to the last month of original / extended period of completion 
under Clause 17 – A, as the case may be; then the lower indices shall be adopted for the price adjustment for the 
period of extension under Clause 17 – B of the Standard General Conditions of Contract. 

15.0 VARIATIONS IN EXTENT OF CONTRACT 

15.1 Modification to Contract to be in Writing: In the event of any of the provisions of the contract required to be 
modified after the contract documents have been signed, the modifications shall be made in writing and signed by 
the Railway and the Contractor and no work shall proceed under such modifications until this has been done. Any 
verbal or written arrangement abandoning, modifying, extending, reducing or supplementing the contract or any of 
the terms thereof shall be deemed conditional and shall not be binding on the Railway unless and until the same is 
incorporated in a formal instrument and signed by the Railway and the Contractor, and till then the Railway shall 
have the right to repudiate such arrangements. 

15.2 Powers of Modification to Contract: The Engineer on behalf of the Railway shall be entitled by order in writing to 
enlarge or extend, diminish or reduce the works or make any alterations in their design, character position, site, 
quantities, dimensions or in the method of their execution or in the combination and use of materials for the execution 
thereof or to order any additional work to be done or any works not to be done and the Contractor will not be entitled, 
to any compensation for any increase  / reduction in the quantities of work but will be paid only for the actual amount 
of work done and for approved materials supplied against a specific order. 

15.2 (i)  Unless otherwise specified in the special conditions of the contract, the accepted variation in quantity of each 
individual item of the contract would be up to 25% of the quantity originally contracted, except in case of foundation 
work (In which no variation limit shall apply). However, the rates for the increased quantities shall be as per sub – 
Para – (iii) below. 

15.2 (ii) The Contractor shall be bound to carry out the work at the agreed rates and shall not be entitled to any claim or any 
compensation whatsoever up to the limit of 25% variation in quantity of individual item of works. 
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15.2 (iii) In case an increase in quantity of an individual item by more than 25% of the agreement quantity is considered 
unavoidable, then same shall be executed at following rates- 

(a) Quantities operated in excess of 125% but up to 140% of the agreement quantity of the concerned item, shall be 
paid at 98% of the rate awarded for that item in that particular tender; 

(b) Quantities operated in excess of 140% but up to 150% of the agreement quantity of the concerned item shall be paid 
at 96% of the rate awarded for that item in that particular tender; 

(c) Variation in quantities of individual items beyond 150% will be avoided and would be permitted only in exceptional 
unavoidable circumstances and shall be paid at 96% of the rate awarded for that item in that particular tender. 

(d) Variation to quantities of Minor Value Item: 
The limit for varying quantities for minor value items shall be 100% (as against 25% prescribed for other items). A 
minor value item for this purpose is defined as an item whose original agreement value is less than 1 % of the total 
original agreement value.  

(i)   Quantities operated up to and including 100% of the agreement quantity of the concerned minor value item, shall 
be paid at the rate awarded for that item in that particular tender; 

(ii)  Quantities operated in excess of 100% but up to 200% of the agreement quantity of the concerned minor value item, 
shall be paid at 98% of the rate awarded for that item in that particular tender; 

(iii)    Variation in quantities of individual minor value item beyond 200% will be avoided and would be permitted only 
in exceptional unavoidable circumstances and shall be paid at 96% of the rate awarded for that item in that particular 
tender; 

(iv) In case of earthwork, the variation limit of 25% shall apply to the gross quantity of earthwork items and variation in 
the quantities of individual classifications of soil shall not be subject to this limit.  

(v)   As far as Standard Schedule of Rates (SSOR) items are concerned, the variation limit of 25% would apply to the value 
of SSOR schedule (s) as a whole and not on individual SSOR items. However, in case of Non-Standard Schedule of 
Rates (SSOR) items, the limit of 25% would apply on the individual items irrespective of the manner of quoting the rate 
(single percentage rate or individual item rate). 

15.3 Valuation of Variations: The enlargements, extensions, diminution, reduction, alterations or additions referred to in 
Sub-Clause (2) of this Clause shall in no degree affect the validity of the contract; but shall be performed by the 
Contractor as provided therein and be subject to the same conditions, stipulations and obligations as if they had been 
originally and expressively included and provided for in the Specifications and Drawings and the amounts to be paid 
therefor shall be calculated in accordance with the accepted Bill of quantities. Any extra items/quantities of work 
falling outside the purview of the provisions of Sub-Clause (2) above shall be paid for at the rates determined under 
Clause-39 of these Conditions. 

16.0 Rights of the Railway to deal with tender: 

16.1 The authority for the acceptance of the tender will rest with the Railway. It shall not be obligatory on the said authority 
to accept the lowest tender or any other tender and no tenderer (s) shall demand any explanation for the cause of 
rejection of his / their tender nor the Railway undertake to assign reasons for declining to consider or reject any 
particular tender or tenders. 

16.2   If the tenderer (s) deliberately gives/give wrong information in his / their tender or creates/create circumstances for the   
vacceptance of his / their tender, the Railway reserves the right to reject such tender at any stage. 

16.3   If any partner (s) of a partnership firm expires after the submission of its tender or after the acceptance of its tender, 
the Railway shall deem such tender as cancelled/contract as terminated under clause 61 of the Standard General 
Conditions of Contract, unless the firm retains its character as per partnership agreement. If a sole proprietor expires 
after the submission of tender or after the acceptance of tender, the Railway shall deem such tender as cancelled / contract 
as terminated under clause 61 of the Standard General Conditions of Contract. 

17. Execution of Contract Document: The Tenderer whose tender is accepted shall be required to appear in person at the 
office of General Manager/General Manager (Construction), Chief Administrative Officer (Construction), Divisional 
Railway Manager or concerned Engineer, as the case may be, or if tenderer is a firm or corporation, a duly authorized 
representative shall appear (there would be no need for appear in person if agreement is signed digitally) and execute 
the contract agreement within seven days of notice from Railways that the Contract Agreement is ready. Failure to do 
so shall constitute a breach of the agreement affected by the acceptance of the tender. The Contract Agreement shall be 
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entered into by Railway only after submission of valid Performance Guarantee by the Contractor. In such cases the 
Railway may determine that such tenderer has abandoned the contract and there upon his tender and acceptance thereof 
shall be treated as cancelled and the Railway shall be entitled to forfeit the full amount of the Bid Security and other 
dues payable to the Contractor under this contract. The failed Contractor shall be debarred from participating in the re-
tender for that work. 

18.0  Partnership deeds, Power of Attorney etc.  

18.1  The tenderers should submit the constitution of their firm and the Power of Attorney, if any.  They are also required to 
disclose whether they are carrying on business as individual, as sole proprietor or in the partnership consisting of several 
named partners or as a company incorporated under companies Act. 

18.2 Participation of Partnership firm in works tender should be as per para 18 of GCC Part-2. 
 

19.  Employment / Partnership, etc. of Retired Railway Employees: - 

      (a) Should a tenderer  

(i) be a retired engineer of the Gazetted rank or any other Gazetted officer working before his retirement, whether in the 
executive or administrative capacity, or whether holding a pensionable post or not, in the Engineering department of any 
of the railways owned and administered by the President of India for the time being or  

(ii) being partnership firm / joint venture (JV) / registered society / registered trust etc have as one of its partners/members 
a retired Engineer of the gazetted rank or any other gazetted officer working before his retirement, OR   

being an incorporated company have any such retired Engineer of the gazetted rank or any other gazetted officer working 
before his retirement as one of its directors  

AND 

In case where such Engineer or officer had not retired from government service at least 1 year prior to the date of 
submission of the tender 

THEN 

the tenderer will give full information as to the date of retirement of such Engineer or gazetted officer from the said 
service and as to whether permission for taking such contract, or if the Contractor be a partnership firm or an 
incorporated company, to become a partner or director as the case may be, has been obtained by the tenderer or the 
Engineer or officer, as the case may be from the President of India or any officer, duly authorized by him in this behalf, 
shall be clearly stated in writing at the time of submitting the tender 

(b) In case, upon successful award of contract, should a tenderer depute for execution of the works under or to deal matters 
related with this contract, any retired Engineer of gazette rank or retired gazetted officer working before his retirement 
in the Engineering or any other department of any of the railways owned and administered by the President of India 
for the time being, and now in his employment, then the tenderer will ensure that retired Engineer or retired gazetted 
officer had retired from government service at least 1 year prior to the date of his employment with tenderer and in 
case he had retired from service within a year then he possesses the requisite permission from the President of India or 
any officer, duly authorized by him in this behalf, to get associated with the tenderer. 

(c) Should a tenderer or Contractor being an individual, have member (s) of his family or in the case of partnership firm/ 
company / joint venture (JV) / registered society / registered trust etc. one or more of his partner (s) / shareholder (s) 
or member (s) of the family of partner (s) / shareholder (s) having share of more than 1% in the tendering entity 
employed in gazetted capacity in the Engineering or any other department of the railway, then the tenderer at the time 
of submission of tender, will inform the authority inviting tenders the details of such persons.  

Note: - If information as required as per 19.a), b), c) above has not been furnished, contract is liable to be dealt in 
accordance with provision of clause 62 of Standard General Condition of contract. 
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Labour 

 20.  Wages to Labour: The Contractor shall be responsible to ensure compliance with the provision of the 
Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and the Rules made there under in 
respect of any employees directly or through petty Contractors or sub-contractors employed by him for 
the purpose of carrying out this contract. 

If, in compliance with the terms of the contract, the Contractor supplied any labour to be used wholly or partly 
under the direct orders and control of the Railways whether in connection with any work being executed by the 
Contractor or otherwise for the purpose of the Railway such labour shall, for the purpose of this Clause, still be 
deemed to be persons employed by the Contractor. 

If any moneys shall, as a result of any claim or application made under the said Act be directed to be paid by the 
Railway, such money shall be deemed to be moneys payable to the Railway by the Contractor and on failure by the 
Contractor to repay the Railway any moneys paid by it as aforesaid within seven days after the same shall have 
been demanded, the Railways shall be entitled to recover the same from Contractor’s bills/Security Deposit or any 
other dues of Contractor with the Government of India. 

20-A. Apprentices Act: The Contractor shall be responsible to ensure compliance with the provisions of the 
Apprentices Act, 1961 and the Rules and Orders issued thereunder from time to time in respect of apprentices 
directly or through petty Contractors or sub-contractors employed by him for the purpose of carrying out the 
Contract. 

If the Contractor directly or through petty Contractors or sub-contractors fails to do so, his failure will be a breach 
of the contract and the Railway may, in its discretion, rescind the contract. The Contractor shall also be liable for 
any pecuniary liability arising on account of any violation of the provisions of the Act. 

21. Provisions of Payments of Wages Act: The Contractor shall comply with the provisions of the Payment of Wages 
Act, 1936 and the rules made thereunder in respect of all employees employed by him either directly or through 
petty Contractors or sub-contractors in the works. If in compliance with the terms of the contract, the Contractor 
directly or through petty Contractors or sub-contractors shall supply any labour to be used wholly or partly under 
the direct orders and control of the Engineer whether in connection with the works to be executed hereunder or 
otherwise for the purpose of the Engineer, such labour shall nevertheless be deemed to comprise persons employed 
by the Contractor and any moneys which may be ordered to be paid by the Engineer shall be deemed to be moneys 
payable by the Engineer on behalf of the Contractor and the Engineer may on failure of the Contractor to repay 
such money to the Railways deduct the same from any moneys due to the Contractor in terms of the contract. The 
Railway shall be entitled to recover the same from Contractor’s bills/Security Deposit or any other dues of 
Contractor with the Government of India all moneys paid or payable by the Railway by way of compensation of 
aforesaid or for costs of expenses in connection with any claim thereto and the decision of the Engineer upon any 
question arising out of the effect or force of this Clause shall be final and binding upon the Contractor. 

21 A.       Provisions of Contract Labour (Regulation and Abolition) Act, 1970: 

 

21-A. (1) The Contractor shall comply with the provision of the contract labour (Regulation and Abolition) Act, 1970 
and the Contract labour (Regulation and Abolition) Central Rules 1971 as modified from time to time, wherever 
applicable and shall also indemnify the Railway from and against any claims under the aforesaid Act and the 
Rules. 

21-A. (2)    The Contractor shall obtain a valid license under the aforesaid Act as modified from time to time before 
the commencement of the work and continue to have a valid license until the completion of the work. Any failure 
to fulfill the requirement shall attract the penal provision of the Act. 

21-A. (3) The Contractor shall pay to the labour employed by him directly or through sub- contractors the wages as 
per provision of the aforesaid Act and the Rules wherever applicable. The Contractor shall notwithstanding 
the provisions of the contract to the contrary, cause to be paid the wages to labour, indirectly engaged on the 

 



Page | 32 

works including any engaged by sub-contractors in connection with the said work, as if the labour had been 
immediately employed by him. 

21-A. (4) In respect of all labour directly or indirectly employed in the work for performance of the Contractor's part 
of the contract, the Contractor shall comply with or cause to be complied with the provisions of the aforesaid 
Act and Rules wherever applicable. 

21-A.(5) In every case in which, by virtue of the provisions of the aforesaid Act or the rules, the Railway is obliged to 
pay any amount of wages to a workman employed by the Contractor or his sub- contractor in execution of the 
work or to incur any expenditure on account of the contingent, liability of the Railway due to the Contractor's 
failure to fulfill his statutory obligations under the aforesaid Act or the rules, the Railway will recover from the 
Contractor, the amount of wages so paid or the amount of expenditure so incurred and without prejudice to the 
rights of the Railway under the Section 20, Sub-Section (2) and Section 2, Sub-Section (4) of the aforesaid Act, 
the Railway shall be at liberty to recover such amount or part thereof from Contractor’s bills/Security Deposit 
or any other dues of Contractor with the Government of India. The Railway shall not be bound to contest any 
claim made against it under Sub-Section (1) of Section 20 and Sub-Section (4) of Section 21 of the aforesaid 
Act except on the written request of the Contractor and upon his giving to the Railway full security for all costs 
for which the Railway might become liable in contesting such claim. The decision of the Chief Engineer 
regarding the amount actually recoverable from the Contractor as stated above shall be final and binding on the 
Contractor. 

21-B.Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 1952:The Contractor shall 
comply with the provisions of Para 30 & 36-B of the Employees Provident Fund Scheme, 1952; Para 3 & 4 of 
Employees’ Pension Scheme, 1995; and Para 7 & 8 of Employees Deposit Linked Insurance Scheme, 1976; as 
modified from time to time through enactment of “Employees Provident Fund & Miscellaneous Provisions Act, 
1952”, wherever applicable and shall also indemnify the Railway from and against any claims under the 
aforesaid Act and the Rules. 

21.C(i) Contractor is to abide by the provisions of various labour laws in terms of above clause 54, 55, 55-A and 55-
B of the Standard General Conditions of Contract. In order to ensure the same, an application has been developed 
and hosted on website ‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his firm/company 
etc. and upload requisite details of labour and their payment in this portal. These details shall be available in 
public domain. The registration/ updation in Portal shall be done as under: 

(a) Contractor shall apply for onetime registration of his company/firm etc. in the Shramikkalyan portal with 
requisite details subsequent to issue of Letter of Acceptance. Engineer shall approve the contractor’s 
registration in the portal within 7 days of receipt of such request. 

(b) Contractor once approved by any Engineer, can create password with login ID (PAN No.) for subsequent use 
of portal for all Letter of Acceptances (LoAs) issued in his favour. 

(c) The contractor once registered on the portal, shall provide details of his Letter of Acceptances (LoAs) / 
Contract Agreements on shramikkalyan portal within 15 days of issue of any LoA for approval of concerned 
Engineer. Engineer shall update (if required) and approve the details of LoA filled by contractor within 7 days 
of receipt of such request. 

(d)  After approval of LoA by Engineer, contractor shall fill the salient details of contract labours engaged in the 
contract and ensure updating of each wage payment to them on shramikkalyan portal on monthly basis. 

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all salient details of 
engaged contractual labour & payments made thereof after each wage period. 

(ii)  While processing payment of any ‘On Account Bill’ or ‘Final Bill’ or release of ‘Advances’ or ‘Performance 
Guarantee / Security Deposit’, contractor shall submit a certificate to the Engineer or Engineer’s 
representatives that “I have uploaded the correct details of contract labours engaged in connection with this 
contract and payments made to them during the wage period in Railway’s Shramikkalyan portal at 
‘www.shramikkalyan.indianrailways.gov.in’ till Month, Year.” 
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21-D. Provisions of “The Building and Other Construction Workers (Regulation of Employment and Conditions of 
Service) Act, 1996” and “The Building and Other Construction Workers’ Welfare Cess Act, 1996”: 

The tenderers, for carrying out any construction work, shall get themselves registered with the Registering 
Officer under Section-7 of the Building and Other Construction Workers Act, 1996 and Rules made thereto by 
the concerned State Govt., and submit Certificate of Registration issued by Registering Officer of the concerned 
State Govt. (Labour Dept.). The Cess shall be deducted from contractor’s bills as per provisions of the Act. 

22. Reporting of Accidents: The Contractor shall be responsible for the safety of all employees directly or through 
petty Contractors or sub-contractor employed by him on the works and shall report serious accidents to any of 
them however and wherever occurring on the works to the Engineer or the Engineers Representative and shall 
make every arrangement to render all possible assistance. 

23.  Provision of Workmen’s Compensation Act: In every case in which by virtue of the provisions of Section 12 
Sub-Section (1) of the Workmen's Compensation Act 1923, Railway is obliged to pay compensation to a 
workman directly or through petty Contractor or sub-contractor employed by the Contractor in executing the 
work, Railway will recover from the Contractor the amount of the compensation so paid, and, without prejudice 
to the rights of Railway under Section 12 Sub-section (2) of the said Act, Railway shall be at liberty to recover 
such amount or any part thereof from Contractor’s bills/Security Deposit or any other dues of Contractor with 
the Government of India. Railway shall not be bound to contest any claim made against it under Section 12 Sub-
Section 
(1) of the said Act except on the written request of the Contractor and upon his giving to Railway full security 
for all costs for which Railway might become liable in consequence of contesting such claim. 

23-A Provision of Mines Act: The Contractor shall observe and perform all the provisions of the Mines Act, 1952 
or any statutory modifications or re-enactment thereof for the time being in force and any rules and 
regulations made thereunder in respect of all the persons directly or through the petty Contractors or sub-
contractors employed by him under this contract and shall indemnify the Railway from and against any claims 
under the Mines Act, or the rules and regulations framed thereunder, by or on behalf of any persons employed 
by him or otherwise. 

24. Railway not to Provide Quarters for Contractors: No quarters shall normally be provided by the Railway for 
the accommodation of the Contractor or any of his staff employed on the work. In exceptional cases where 
accommodation is provided to the Contractor at the Railway's discretion, recoveries shall be made at such rates 
as may be fixed by the Railway for the full rent of the buildings and equipments therein as well as charges for 
electric current, water supply and conservancy. 

25.(1) Labour Camps: The Contractor shall at his own expense make adequate arrangements for the housing, supply 
of drinking water and provision of latrines and urinals for his staff and workmen, directly or through the petty 
Contractors or sub-contractors and for temporary creche (Bal-Mandir) where 50 or more women are employed 
at a time. Suitable sites on Railway land, if available, may be allotted to the Contractor for the erection of labour 
camps, either free of charge or on such terms and conditions that may be prescribed by the Railway. All camp 
sites shall be maintained in clean and sanitary conditions by the Contractor at his own cost. 

25.(2) Compliance to Rules for Employment of Labour: The Contractor(s) shall conform to all laws, bye-laws 
rules and regulations for the time being in force pertaining to the employment of local or imported labour and 
shall take all necessary precautions to ensure and preserve the health and safety of all staff employed directly or 
through petty contractors or sub-contractors on the works. 

25.(3) Preservation of Peace: The Contractor shall take requisite precautions and use his best endeavours to 

(i) Prevent any riotous or unlawful behaviour by or amongst his workmen and other employed directly or 
through the petty Contractors or sub-contractors on the works and for the preservation of peace and protection 
of the inhabitants and 

(ii) Security of property in the neighbourhood of the works. In the event of the Railway requiring the 



Page | 34 

maintenance of a Special Police Force at or in the vicinity of the site during the tenure of works, the expenses 
thereof shall be borne by the Contractor and if paid by the Railway shall be recoverable from the Contractor. 

25.(4) Sanitary Arrangements: The Contractor shall obey all sanitary rules and carry out all sanitary measures that 
may from time to time be prescribed by the Railway Medical Authority and permit inspection of all sanitary 
arrangements at all times by the Engineer, the Engineer's Representative or the Medical Staff of the Railway. 
Should the Contractor fail to make the adequate sanitary arrangements, these will be provided by the Railway 
and the cost thereof recovered from the Contractor. 

25.(5) Outbreak of Infectious Disease: The Contractor shall remove from his camp such labour and their families 
as refuse protective inoculation and vaccination when called upon to do so by the Engineer or the Engineer's 
Representative on the advice of the Railway Medical Authority. Should cholera, plague, or other infectious 
disease break out, the Contractor shall burn the huts, beddings, clothes and other belongings of or used by the 
infected parties and promptly erect new huts on healthy sites as required by the Engineer, failing which within 
the time specified in the Engineer's requisition, the work may be done by the Railway and the cost thereof 
recovered from the Contractor. 

25.(6) Treatment of Contractor's Staff in Railway Hospitals: The Contractor and his staff, other than labourers 
and their families requiring medical aid from the railway hospital and dispensaries will be treated as private 
patients and charged accordingly. The Contractors' labourers and their Families will be granted free treatment in 
railway hospitals and dispensaries where no other hospitals or dispensaries are available provided the Contractor 
pays the cost of medicines, dressing and diet money according to the normal scale and additional charges for 
special examinations such as pathological and bacteriological examination, X-Ray, etc. and for surgical operation. 

25.(7) Medical Facilities at Site: The Contractor shall provide medical facilities at the site as may be prescribed 
by the Engineer on the advice of the Railway Medical Authority in relation to the strength of the Contractor's 
resident staff and workmen. 

25. (8) Use of Intoxicants: The sale of ardent spirits or other intoxicating beverages upon the work or in any of the 
buildings, encampments or tenements owned, occupied by or within the control of the Contractor or any of his 
employees shall be forbidden and the Contractor shall exercise his influence and authority to the utmost extent to 
secure strict compliance with this condition. 

25.(9) Restrictions on the Employment of Retired Engineers of Railway Services Within One Year of their 
Retirement: The Contractor shall not, if he is a retired Government Engineer of Gazetted rank, himself engage 
in or employ or associate a retired Government Engineer of Gazetted rank, who has not completed one year from 
the date of retirement, in connection with this contract in any manner whatsoever without obtaining prior 
permission of the President and if the Contractor is found to have contravened this provision it will constitute a 
breach of contract and administration will be entitled to terminate the contract and forfeit his Performance 
Guarantee as well as Security Deposit. 

26.(1) Non-Employment of Labourers below the age of 15: The Contractor shall not employ children 
below the age of 15 as labourers directly or through petty Contractors or sub-contractors for the 
execution of work. 

26.(2)  Medical Certificate of Fitness for Labour: It is agreed that the Contractor shall not employ a person above 
15 and below 19 years of age for the purpose of execution of work under the contract unless a medical certificate 
of fitness in the prescribed form ( Proforma at Annexure-VIII) granted to him by a certifying surgeon certifying 
that he is fit to work as an adult, is obtained and kept in the custody of the Contractor or a person nominated 
by him in this behalf and the person carries with him, while at work; a token giving a reference to such certificate. 
It is further agreed that the responsibility for having the adolescent examined medically at the time of 
appointment or periodically till he attains the age of 19 years shall devolve entirely on the Contractor and all the 
expenses to be incurred on this account shall be borne by him and no fee shall be charged from the adolescent 
or his parent for such medical examination. 

26.(3)   Period of Validity of Medical Fitness Certificate: A certificate of fitness granted or renewed for 
the above said purposes shall be valid only for a period of one year at a time. The certifying 
surgeon shall revoke a certificate granted or renewed if in his opinion the holder of it, is no longer fit for work 
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in the capacity stated therein. Where a certifying surgeon refuses to grant or renew a certificate or revoke a 
certificate, he shall, if so required by the person concerned, state his reasons in writing for doing so. 

26.(4) Medical Re-Examination of Labourer: Where any official appointed in this behalf by the Ministry of Labour 
is of the opinion that any person employed in connection with the execution of any work under this contract in 
the age group 15 to 19 years is without a certificate of fitness or is having a certificate of fitness but no longer 
fit to work in the capacity stated in the certificate, he may serve on the Contractor, or on the person nominated 
by him in this regard, a notice requiring that such persons shall be examined by a certifying surgeon and such 
person shall not if the concerned official so directs, be employed or permitted to do any work under this contract 
unless he has been medically examined and certified that he is fit to work in the capacity stated in the certificate. 

EXPLANATIONS: 

(1) Only Qualified Medical Practitioners can be appointed as "Certifying Surgeons" and the term "Qualified 
Medical Practitioners" means a person holding a qualification granted by an authority specified in the 
Schedule to the Indian Medical Degrees Act, 1916 (VII to 1916) or in the Schedule to the Indian Medical 
Council Act, 1933 (XXVII) of 1933. 

(2) The Certifying surgeon may be a medical officer in the service of State or Municipal Corporation. 

27A. Deployment of Qualified Engineers at Work Sites by the Contractor: 

27A.1 The Contractor shall also employ qualified Graduate Engineer(s) or equivalent, or qualified 
Diploma Engineer(s), as prescribed in the tender documents. 

27A.2 In case the Contractor fails to employ the Engineer, as aforesaid in Para 27A.1, he shall be liable to 
pay liquidated damages at the rates, as prescribed in the tender documents. 

27A.3 No. of qualified Engineers required to be deployed by the Contractor for various activities contained in the works 
contract shall be specified in the tender documents as ‘Special Condition of Contract’. 

 
For DRM / NCR / PRYJ 

I agree to abide by the terms and conditions mentioned above (Para 1 to 27) as well as General conditions of contract 
2022 printed / advance correction slips (upto date of opening of tender) and Standard of North Central Railway 2010 and 
CPWD Specification 2019 including all the amendments issued by Railway Administration from time to time up to the date 
of opening of tender.  
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Annexure-V 

Reference. Para 3.5.1 of ITT 

FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY TENDERER ALONGWITH THE 
TENDER DOCUMENTS 

I……………………………… (Name and designation) **appointed as the 
attorney/authorized signatory of the tenderer (including its constituents), 

M/s   (hereinafter called the tenderer) for the purpose of the Tender 
documents for the work of   as per the tender No. _ of
  (Railway)**, do hereby solemnly affirm and state on the behalf 
of the tenderer including its constituents as under: 

1. I/we the tenderer (s) am/are signing this document after carefully reading the contents. 
2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation 

thereof. 
3. I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website 

www.ireps.gov.in . I/we have verified the content of the document from the website and there is no addition, 
no deletion or no alteration to the content of the tender document. In case of any discrepancy noticed at any 
stage i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available 
with the railway Administration shall be final and binding upon me/us. 

4. I/we declare and certify that I/we have not made any misleading or false representation in the forms, statements 
and attachments in proof of the qualification requirements. 

5. I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted along 
with the offer and same shall be binding upon me/us. 

6. I/We declare that the information and documents submitted along with the tender by me/us are correct 
and I/we are fully responsible for the correctness of the information and documents, submitted by us. 

7. I/we certify that I/we the tenderer (s) is/are not blacklisted or debarred by Railways or any other Ministry / 
Department of Govt. of India from participation in tender on the date of submission of bids, either in individual 
capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust. 

8. I/we understand that if the contents of the certificate submitted by us are found to be forged/false or incorrect 
at any time during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security and may also 
lead to any other action provided in the contract including banning of business for a period of up to two years. 
Further, I/we (insert name of the tenderer) **_ and all my/our constituents 
understand that my/our offer shall be summarily rejected. 

9. I/we also understand that if the contents of the certificate submitted by us are found to be false/forged 
or incorrect at any time after the award of the contract, it will lead to termination of the contract, along with 
forfeiture of Bid Security/Security Deposit and Performance guarantee and may also lead to any other action 
provided in the contract including banning of business for a period of up to two years. 

10.   I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land 
border with India and certify that I am/We are not from such a country or, if from such a country, have been 
registered with the competent Authority. I/We hereby certify that I/we fulfil all the requirements in this regard 
and am/are eligible to be considered (evidence of valid registration by the competent authority is enclosed) 

Place:  
Dated 

SEAL AND SIGNATURE 
                         OF THE TENDERER 

 

The Contents in Italics are only for guidance purpose. Details as appropriate are to be filled in suitably by tenderer. 
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ANNEXURE.V(A)  

Reference -Para 3.5.1 of ITT  

(This certificate is to be given by attorney/authorized signatory/each member of Partnership firm/Joint Venture 
(tv) / Hindu Undivided Family HUF / Limited Liability Partnership (LLP) etc.) 

I/We. .. . ..... .... ........ .. ....(Name), attorney/authorized signatory of the ………………………………(constituent 

firm/constituent partner) and member/partner of the ..........................................................(tenderering firm) hereby 

solemnly affirm and state as under: 

1. I/we certify that (constituent firm/ constituent partner) is/are not blacklisted or debarred by Railways or any other 

Ministry / Department of Govt. of India from participation in tender on the date of submission of bids, either in 

individual capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust. 

2. I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land 

border with India and certify that I am/we are not from such a country or, if from such a country, have been registered 

with the competent Authority. I/we hereby certify that I/we fulfil all the requirements in this regard and am/are 

eligible to be considered (evidence of valid registration by the competent authority is enclosed), 

 

 

 

SEAL AND SIGNATURE  

OF THE CONSTITUENT FIRM/CONSTITUENT PARTNER 

 

Place:  

Dated: 

 

 

 

       ***************
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Annexure –B 

 

 

 

Bank Guarantee Bond from any scheduled commercial bank of India 

(On non-judicial stamp paper, which should be in the name of the Executing Bank). 

Name of the Bank: ---------- 

President of India, Acting 

through ........................... , 

……….. Railway, 

 

Beneficiary ................................................................................... Railway 

Date: ...................................................... 

Bank Guarantee Bond No.: Date: --------- 

 

In consideration of the President of India acting through ----------- (Designation & address of Contract 

Signing Authority), …….. Railway, ……………., …. (Hereinafter called “The Railway”) having invited 
the bid for through Notice inviting tender (NIT) No.. , We have 
been informed that . . . . . [Insert name of the Bidder]...................... (hereinafter called "the Bidder") 

intends to submit its bid (hereinafter called "the Bid") . 

WHEREAS, the Bidder is required to furnish Bid Security for the sum of [Insert required Value of 

Bid Security], in the form of Bank Guarantee, according to conditions of Bid. 

AND 

 

WHEREAS, ............[Insert Name of the Bank], with its Branch .......................... [Insert Address] having its 

Headquarters   office   at........   [Insert   Address],   hereinafter   called   the   Bank,   acting   through 

..............[Insert Name and Designation of the authorised persons of the Bank], have, at the request of the 
Bidder, agreed to give guarantee for Bid Security as hereinafter contained, in favour of the Railway: 

1. KNOW ALL MEN that by these present that I/We the undersigned [Insert name(s) of authorized 
representatives of the Bank], being fully authorized to sign and incur obligations for and on behalf of the 
Bank, confirm that the Bank, hereby, unconditionally and irrevocably guarantee to pay to the Railway full 
amount in the sum of [Insert required Value of Bid Security] as above stated. 

2. The Bank undertakes to immediately pay on presentation of demand by the Railway any amount up to 
and including aforementioned full amount without any demur, reservation or recourse. Any such demand 
made by the Railway on the Bank shall be final, conclusive and binding, absolute and unequivocal on the 
Bank notwithstanding any disputes raised/ pending before any Court, Tribunal, Arbitration or any 
Authority or any threatened litigation by the Bidder or Bank.
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3. The Bank shall pay the amount as demanded immediately on presentation of the demand by 
Railway without any reference to the Bidder and without the Railway being required to show 
grounds or give reasons for its demand of the amount so demanded. 

4. The guarantee hereinbefore shall not be affected by any change in the constitution of the Bank 
or in the constitution of the Bidder. 

5. The Bank agrees that no change, addition, modifications to the terms of the Bid document or to 
any documents, which have been or may be made between the Railway and the Bidder, will in 
any way absolve the Bank from the liability under this guarantee; and the Bank, hereby, waives 
any requirement for notice of any such change, addition or modification made by Railway at 
any time. 

6. This guarantee will remain valid and effective from…….…….[insert date of issue]till 
……….. [Insert date, which should be minimum 90 days beyond the expiry of validity of Bid]. 
Any demand in respect of this Guarantee should reach the Bank within the validity period of 
Bid Security. 

7. The Bank Guarantee is unconditional and irrevocable. 
8. The expressions Bank and Railway herein before used shall include their respective successors 

and assigns. 
9. The Bank hereby undertakes not to revoke the guarantee during its currency, except with the 

previous consent in writing of the Railway. This guarantee is subject to the Uniform Rules for 
Demand Guarantees, ICC Publication No.758. 

10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging System) and 
shall invariably send the advice of this Bank Guarantee to the following bank details – 

IFSC CODE SBIN000RAIL 

IFSC TYPE BRANCH 

BANK NAME STATE BANK OF INDIA 

BRANCH NAME RAIL 

CITY NAME NAVI MUMBAI 

ADDRESS SECTOR-11, CBD BELAPUR, NAVI MUMBAI 

DISTRICT NAVI MUMBAI 

STATE MAHARASHTRA 

BG ENABLED YES 

11. The Guarantee shall be valid in addition to and without prejudice to any other security 
Guarantee(s) of Bidder in favour of the Railway. The Bank, under this Guarantee, shall 
be deemed as Principal Debtor of the Railway. 

             Date ………… ……………………………………… 

Place…………. Bank’s Seal and authorized signature(s) 
 

[Name in Block letters] ……………….... 
 

[Designation with Code No.]……………..…… 
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[P/Attorney] No. 

 

Witness: 

 

1 Signature, Name & Address & Seal 
2 Signature, Name& address & Seal                                                         Bank’s Seal 

 

[P/Attorney] No. 

Note: All italicized text is for guidance on how to prepare this bank guarantee and shall be deleted from 
the final document. 
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Annexure-VI-B 
Reference Para 10.2 & 17.15.2 of Tender Form (Second Sheet) of Annexure I of ITT,  

Each Bidder or each member of a JV must fill in this form separately:  
 

NAME OF BIDDER/JV PARTNER: 
 

Annual Contractual Turnover Data for the Previous 3/4 Years 
(Contractual Payment only) 

Year 
Amount 

Currency 
Exchange 

Rate 
Indian National Rupees 

Equivalent 
    

    

    

    

    

Average Annual Contractual Turnover for last 3 years 
 

1. The average annual contractual turnover shall be calculated as an average of “total contractual 
payments” in the previous three financial years. However, in case balance sheet of the previous year 
is yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall be considered 
for calculating average annual contractual turnover. 

2. The information supplied shall be substantiated by data in the audited balance sheets and profit and 
loss accounts for the relevant years in respect of the bidder or all members constituting the bidder. 

3. Contents of this form should be certified by a Chartered Accountant duly supported by Audited 
Balance Sheet duly certified by the Chartered Accountant. 
 

SEAL AND SIGNATURE OF THE BIDDER 

 

Certified that all figures and facts submitted in this form have been furnished after full consideration of 
all observations/notes in Auditor’s reports.   

(Signature of Chartered Accountant) 

Name of CA: __________________ 

Registration No   ________ 

(Seal) 
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Annexure-M 

Specifications 

Ref: -  Incorporation of detailed specifications/brands of materials in tenders of   schedule items based 
on CPWD-DSR-2023  for improvement in quality of works. 

S.N. Name of Product/Material Brands 

1 
ORDINARY PORTLAND CEMENT 
(GREY) (43 GRADE) 

ACC, ULTRATECH, VIKRAM, SHREE CEMENT, AMBUJA, 
JAYPEE CEMENT, CENTURY CEMENT & J.K. CEMENT. 

2 
PORTLAND POZZOLONA CEMENT 
(GREY) (43 GRADE) 

ACC, ULTRATECH, VIKRAM, SHREE CEMENT, AMBUJA, 
JAYPEE CEMENT, CENTURY CEMENT & J.K. CEMENT. 

3 WHITE CEMENT 
J.K. WHITE, JAIPUR SUPREME PACKAGING PVT. LTD., 
ULTRATECH CEMENT LIMITED. 

4 REINFORCEMENT STEEL 
SAIL, TATA STEEL LTD., RINL, JINDAL STEEL & POWER 
LTD. AND JSW STEEL 
LTD. 

5 ADMIXTURES CICO, FAIRMATE, HIND PLAST SUPER, SUPAPLAST, SIKA 

6 WATER PROOFING COMPOUND 
FOSROC, CICO, KRYTON, BUILDMATE, PIDLITE, PRIYA 
ENTERPRISES, FAIRMATE, SIKA 

7 AUTOCLAVED AERATED BLOCKS 
BILTECH, ECO GREEN, FINECRETE, J.K. LAKSHMI 
CEMENT LTD. 

8 
POLYMER MODIFIED 
ADHESIVE FOR AAC BLOCKS 

MYK LATICRETE, FERROUS CRETE, ARDEX ENDURA, 
ULTRATECH, SIKA. 

9 

FACTORY MADE PANELLED & 
WIRE GAUGE WOODEN DOOR/ 
WINDOW 
SHUTTERS. 

M/S JAIN WOOD INDUSTRIES, KUTTY DOORS, SAMRAT 
PLYWOOD, NEW JAGDAMBA DOORS, MERINO, KITPLY, 
ASTIMBER 

10 FLUSH DOOR SHUTTERS 
KUTTY FLUSH DOOR, SAMRAT LAMINATE, NATIONAL 
PLYWOODS, JAIN WOOD INDUSTRIES, MERINO, 
MINIMAX, CENTURY, AS TIMBER. 

11 BLOCK BOARD 
MERINO, MINIMAX, NATIONAL, ARCHIDPLY, CENT PLY, 
JAYNA, CENTURY. 

12 LAMINATES 
SAMRAT, VIRGO, MERINO, ARCHIDPLY, 
CENTURY LAMINATES, GREENLAM 

13 
PRE-LAMINATED PARTICLE 
BOARD 

ARCHIDPLY, CENTURY PLY BOARDS, BALAJI ACTION
 BUILDWELL, 
ECOBOARD 

14 
PARTICLE BOARD (MEDIUM 
DENSITY)/ VENEERED PARTICLE 
BOARD 

CENTURY PLYBOARDS (INDIAN) LTD., BALAJI ACTION 
BUILDWELL, EVERGREEN BOARDLAM, ECOBOARD 
INDUSTRIESLTD. 

15 PRE-LAMINATED MEDIUM 
DENSITY FIBRE BOARD 

CENTURY PLYBOARDS, GREEN PLY, BALAJI ACTION 
BUILDWELL 

16 OMS/ MS DOOR FITTINGS 
ASHISH, AGGARWAL STEELS, DOOR DEVICES 
MANUFACTURING COMPANY, MANU ENGINEERING 
COMPANY, M.C. MOWJEE & CO., SHRI GANPATI DOORS 

17 
ANODISED/ ZINC ALLOY/ 
ALUMINIUM HARDWARE DOOR/ 
WINDOW FITTINGS 

PULSE, SAVIO, HOPPE, ALUTECH 
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18 FRP DOOR FRAMES & SHUTTERS 
ASHISH INDUSTRIES, JAYNA, SAINIK (CENTURY 
PLYWOOD), SELECTED PRODUCTS CO. 

19 WIDOWS BLINDS 
VISTA, MAC, HUNTER, DOUGLAS, DE- 
DÉCOR 

20 STRUCTURAL STEEL SUCH AS MS 
FLATS, SQ. BARS ANGLES ETC. 

SAIL, TATA STEEL, RINL, JINDAL STEEL &POWER LTD. 
AND JSW STEEL LTD. 

21 MILD STEEL DOOR, WINDOWS & 
VENTILATORS MANUFACTURERS 

FRIENDS MANUFACTURING COMPANY, 
KOTKAPURA, PD INDUSTRIES, SHAKTI INDUSTRIES, 
STEELMAN INDUSTRIES, SKS STEEL INDUSTRIES, 
SHIVAM 

22 PRESSED STEEL DOOR FRAMES 
MANUFACTURERS 

KRISHNA STEEL FABRICATOR SIRSA, LAXMI STEEL 
WORKS BAHADURGARH, ASHISH INDUSTRIES 
GHAZIABAD, ASHWANI & SONS. 

23 HOLLOW STEEL SECTIONS 
JINDAL INDUSTRIES HISAR, TATA STEEL, STEEL & 
METAL TUBES (INDIA) 
PVT. LTD. 

24 STEEL TUBES FOR STRUCTURAL 
STEEL 

JINDAL INDUSTRIES HISAR, TATA 
STEEL, STEEL & METAL TUBES (INDIA) PVT. LTD. 

25 DASH/ ANCHORING FASTENERS, 
BOLTS, SCREWS AND NUTS. 

HILTI, FISCHER, CKW, ATUL, PRIYA 

26 STAINLESS STEEL 
RAILING 

DORMA, KICH, OM STEEL, D-LINE. 

27 CHEQUERRED PRE- CAST CC TILES 
NTC, SWASTIK TILE, POOJA CONCRETE 
FABRICATORS, GTC. 

28 CERAMIC TILES 
SOMANY, KAJARIA, ORIENTBELL, RAK, ASIAN 
GRANITO INDIA LTD. 

29 VITRIFIED TILES 
PODDAR, SOMANY, KAJARIA, 
ORIENTBELL, RAK, ASIAN GRANITO INDIA LTD. 

30 ADHESIVE/ GROUTING FOR 
USE WITH TILES 

FERROUS CRETE, MYK LATICRETE, ARDEX EDURA, 
FAIRMATE, DURA BUILD CARE, SIKKA 

31 UNPLASTIC ISED RIGID 
PVC PIPE & FITTINGS 

SUPREME, FINOLEX, PRINCE, KISAN, DIPLAST. 

32 FALSE CEILING-GYPSUM SAINT GOBAIN, VANS GYPSUM, USG BORAL, LLYOD 

33 FALSE CEILING- METAL 
ARMSTRONG, DEXUNE, SAINT GOBAIN, HUNTER 
DOUGLAS, GYPTECH 

34 FALSE CEILING- CALCIUM
SILICATE 

HILUX, AEROLITE, ARMSTRONG 

35 FALSE CEILING- 
MINERAL FIBRE 

ARMSTRONG, DEIKEN, DEXUNE, SAINT 
GOBAIN. 

36 
ACCOUSTIC: GLASS / WOODEN 
FIBRE FALSE CEILING AND
WOODEN/ FABRIC WALL LINING 

ARMSTRONG,  DEXUNE, ACCOUSTIBLOK, 
HIMALYAN ACOUSTICS, ANUTONE, GYPTECH 

37 FALSE CEILING- ALUMINIUM 
POWDER COATED 

ARMSTRONG, DEXUNE, SAINT GOBAIN, HUNTER 
DOUGLAS 
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38 OIL BOUND DISTEMPER/ ACRYLIC
DISTEMPER 

NEROLAC ACRYLIC DISTEMPER, TRACTOR ACRYLIC 
DISTEMPER (ASIAN PAINTS), MAXILITE ACRYLIC
DISTEMPER (ICI), BISON ACRYLIC DISTEMPER (BERGER). 

39 INTERIOR EMULSION/ PLASTIC 
EMULSION 

DULUX ACRYLIC EMULSION/ SOLITAIRE A-1000 (ICI), 
APCOLITE PREMIMUM EMULSION (ASIAN), BEAUTY 
GOLD (NEROLAC), SILK (BERGER) 

40 ACRYLIC SMOOTH EXTERIOR 
PAINT 

APEX ULTIMA (ASIAN), DULUX WEATHERSHEILD MAX
(ICI), EXCEL (NEROLAC), WEATHERCOAT ALL GUARD
(BERGER) 

41 DRY DISTEMPER 
NEROLAC, BERGER, ASIAN PAINTS, ICI, JENSON & 
NICHOLSON (J&N) 

42 SYNTHETIC ENAMEL PAINTS 
DULUX HI-GLOSS (ICI), APCOLITE PREMIMUM GLOSS 
(ASIAN), NEROLAC HIGH GLOSS (NEROLAC), LUXOL HI-
GLOSS (BERGER) 

43 WOOD PRIMER NEROLAC, BERGER, ASIAN PAINTS, ICI 

44 STEEL PRIMER NEROLAC, BERGER, ASIAN PAINTS, ICI 

45 EXTERIOR WALL PRIMER 
EXTERIOR NEROLAC PRIMER,  EXTERIOR BERGER 
PRIMER,  EXTERIOR ASIAN PAINTS PRIMER, EXTERIOR ICI 
PRIMER 

46 WALL PUTTY (WHITE CEMENT
BASED) 

BIRLA WALL CARE, JK WHITE 

47 POLYMER MODIFIED SELF CURING 
PLASTER 

MYK LATICRETE, FERROUS CRETE, ARDEX ENDURA, 
ULTRATECH 

48 PAVER/ GRASS PAVER 
BLOCKS & KERB STONES 

NATIONAL TILES CORPORATION, METRO PAVERS, 
KRISHNA TILES, POOJA CONCRETE FABRICATORS, 
DALAL TILES. 

49 VITREOUS CHINA SANITARY 
WARE 

HINDWARE, CERA, PARRYWARE, JOHNSON PEDDER, 
SOMANY. 

50 PLASTIC FLUSHING CISTERN FOR 
WC AND URINALS 

JINDAL, STEEL BIRD, SEEMLINE, VIKRAM PLASTIC, 
PRAYAG POLYMERS (P) LTD. 

51 PLASTIC SEAT COVER OF W.C. AJANTA POLYMERS, JINDAL MALPINE, JAIN POLYMERS 

52 STAINLESS STEEL SINK ALLEX, JAYNA, JMD INTERNATIONAL, STEEL CRAFT 

53 MIRROR GLASS ATUL, MODIGUARD, GOLDEN FISH 

54 CENTRIFUGALLY CAST (SPUN) 
IRON PIPES 

NECO, BENGAL IRON, DURGAPUR ISPAT UDYOG, 
SINGHAL IRON FOUNDRY (SKF), KAPILANSH DHATU 
UDYOG PVT. LTD., RPMF, HIF. 

55 HUBLESS CENTRIFUGALLY 
CAST (SPUN) IRON PIPES 

NECO, RAJ PATTERN MAKERS & FOUNDERS, SINGHAL 
IRON FOUNDRY (SKF). 

56 CP FITTINGS & ACCESSORIES JAQUAR, HINDWARE, PRIMA, JAINKO, CERA, 

57 BRASS STOP & BIB COCK 
DHAWAN SANITARY UDYOG, JAINKO, SHAKTI, 
VARDHMAN INDIA PRODUCTS 

58 FERRULES FORWATER SUPPLY HIND METAL WORKS, KRITIKA, DRP, SHAKTI 
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59 BALL COCK WITH ROD 
RESP FAUCET INDUSTRIES, DHAWAN SANITARY UDYOG, 
NEW METAL WORKS, KPR, PRAYAG. 

60 
POLYETHYLENE 
WATER STORAGE TANK 

SINTEX, VECTUS, KAVERI 

61 
STONEWARE PIPES & GULLY 
TRAPS 

SORKHI INDUSTRIES, RK INDUSTRIES, NAVNEET, 
MOLI CERAMICS, OCR, ANAND 

62 
PRE-CAST CONCRETE PIPES 
(NON- PRESSURE) 

RAMNIK, BFSP, JAGDAMBEY SPUN PIPE, GURKIRPA 
SPUN PIPES 

63 GI PIPE 
JINDAL (HISSAR), TATA, BST, BHUSHAN POWER 
STEEL 

64 GI FITTINGS UNIK, AVR, ZOLOTO, SANT, HBI, C-BRAND, NVR 

65 C-PVC PIPE 
PRINCE, JINDAL (FLOWKEM), ASTRAL, AJAY
POLYMERS, SUPREME, FINOLEX. 

66 
GUN METAL GATE, GLOBE, 
CHECK VALVES & NON-RETURN 
VALVES 

LEADER, ZOLOTO, SANT, RAJAN METAL INDUSTRIES, 
H.B. METALS, HVI, NVR. 

67 
CENTRIFUGALLY CAST (SPUN)
IRON PIPES (CLASS LA). 

TRU FORM ENGINEERS, KAPILANSH, ELECTROSTEEL,
 HITECH METAL CASTINGS. 

68 
C.I. SLUICE VALVES & REFLEX 
VALVES 

ZOLOTO INDUSTRIES, SANT VALVES, AMCO INDUSTRIES, 
KIRLOSKAR, RATAN INDUSTRIAL CORPORATION, HVI, 
NVR. 

69 
STAINLESS STEEL PIPES & 
FITTINGS 

JINDAL STAINLESS STEEL, OM STEEL GROUP, V STEEL, 
VIEGA, RAMPART INDIA PVT. LTD., 

70 DUCTILE IRON PIPES & FITTINGS 
JINDAL SAW LTD, ELECTRO STEEL, CHANDRANCHAL 
INFRA, ELECTROTHERAM 

71 
C.I./ D.I. MANHOLE COVERS & 
FRAMES 

SWASTIKA ENTERPRISES, BENGAL IRON CORPORATION,
NECO, BINAY UDYOG, CHANDERANCHAL 

72 
WATER REPELLANT SILANE
CHEMICAL 

PIDILITE, FERROUS    CRETE, ARDEX ENDURA 

73 ALUMINIUM SECTIONS HINDALCO, JINDAL, INDIAN ALUMINIUM CO. 

74 BASIC/ TOUGHENED ETC. GLASS 
SAINT GOBAIN, ASAHI, MODI, GOLD PLUS GLASS, 
PILINGTON. 

75 

APPROVED PROCESSORS FOR
PERFORMANCE GLASS/ 
TOUGHENED GLASS/
HERMETICALLY SEALED/
LACQUERED GLASS etc. 

ART & GLASS, MIRAGE TOUGHENED GLASSES (P) LTD., 
AAR PAR GLASS, VERMA GLASS. 

76 Plywood/ Veneer Green Ply, Century, Merino, Duro, Durian. 

77 Melamine Polish 
Asian Paints Melamine Gold, Wudfin of  Pidililte, Timber tone of
ICIDulux. 

78 Floor Spring Godrej, Dorma, Dorset, Kich. 
 (a) Aluminium section Hindalco, Jindal, Indian Aluminium Co. 

 
(b) Anodised Aluminium 
Hardware (Heavy Duty) 

Kilong, Alualpha, Ebco, Classic. 

79 Ployster Powder Coating Shades NEROLAC, BERGER, J&N 

80 
Clear/ Float/ Frosted/ Refractive/ Coated
Glass 

Saint Gobain, Modiguard, Ashai Float. 

81 Aluminium composite Panels Reyno bond, Alpolica, Aluco Bond 
82 Friction Stay Hinges Earl-Bihari, Ebco, Rotoor approved equivalent 
83 EPDM Gasket Hanu/ Anand, Raven, Zero. 

84 
Silicon Based water repellant/ weather 
sealant 

G.E. Plastics, Dow Corning, Wacker, BASF, Pidilite (Dr. 
Fixit/Roff) 
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85 EPS Snow pack Polymers, Reliable Insu packs, Fairmate 
86 Cement Based wall putty Birla Wall care, JK white 

87 
1st Quality Acrylic Distemper 
(washable/Ready mix/Low VOC) 

Asian Paints (Tractor Aqua Lock Paint) Berger: Commando 
Or Equivalent paints of Nerolac or ICI- Dulux. 

88 Premium Acrylic Emulsion Paints
(Interior) 

Asian Paints (Royale Luxury Emulsion) Nerolac: Impression 
Berger: Silk ICI-Dulux: Velvet touch. 

89 Premium Acrylic Smooth Exterior Paints 
with Silicon Additive. 

Asian Paints (Apex Ultima) Nerolac: XL Total Berger: Weather Coat
all guard ICI-Dulux: Weather Shield Max 

90 Cement Primer 
Nerolac, Berger, BP White (Beger), Decoprime WT (Asian),
White primer (ICI). 

91 Epoxy Paint Asian, Nerolac, Berger, ICI, Kansai Akzo Nobel. 
92 G.I. Fittings Unik, AVR, Zoloto, KS, AMCO 

93 Float Valve 
IVC, Leader, Prayag, Kalsi Pump Pvt. Ltd., Dhawan Sanitary
Udyog (Prima) 

94 Gun metal Valves, globes Leader, Zoloto, Kilburn, CIM Valves, Sant, ANNAPURANA 

95 Brass stop & Bib Cock 
Zoloto, Sant, L&K, Leader, JAINKO, Kalsi Pump Pvt. Ltd., Dhawan
Sanitary (PRIMA) 

96 
Non-Return valve (Check valve) ½” to 
1¼” 

Kalsi Pumps Pvt. Ltd. Zoloto,Annapurna 

97 Stainless steel sliding door bolts Dorma or Geze or Hafele 

98 
White vitreous china Wall Mounted 
type water closet (European Type W C. 
pan) 

Jaquar, Hindware, Cera 

99 
3/6 litre slim wall mounted concealed 
cistern with dual flushing cistern 

Jaquar, Hindware, Cera 

100 Flushing plate of with flush pipe Jaquar, Hindware, Cera 

101 
White vitreous china flat back half stall
urinal. 

Jaquar, Hindware, Cera 
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ADDITIONAL INSTRUCTIONS TO TENDERERS 

1. These special conditions and the clauses of Instructions to tenderers and the stipulation made in the ‘’Standard 
Schedule of Rate ‘’ shall govern the work done under this contract in addition to and/or in part supersession of 
the ‘General conditions of Contract, Regulations and Instructions for Tenderers and Standard form of Contract 
(current and corrected/updated up to till date). Where there is any conflict between Instructions of schedule of 
items on the one hand and General Conditions of Contract Regulations and Instructions for Tenderers and 
Standard Specifications’ (current and corrected/updated up to till date) on the other the former shall prevail. 

Any special condition/conditions stated by the tenderer(s) in the covering letter submitted along with the tender 
shall also be deemed to be part of the contract only to the extent which, have been expressly accepted by the 
Railway. 

2. The contractors shall be responsible for the arrangements to obtain supply of water necessary for the works at 
their own expenses. In case where the water is supplied by the Railway, recoveries will be regulated as under: - 
WATER SUPPLY FROM THE RAILWAY SYSTEM: At the request of the contractor(s) the Railway may 
supply part the whole of the quantity of water required by the contractor(s) for the execution of works from the 
Railway’s existing water supply at or near the site of work as may be convenient to the Railway in the following 
terms and conditions. 

(a) FROM PIPED WATER SUPPLY: If water is supplied from the existing piped water supply system, a 
charge on this account will be made at the rate of 1% on the amount of bills pertaining to the items on which 
water has been used. If pipe line/lines in addition to those already existing are asked for by the contractor(s), the 
cost of the same and all charges incurred in laying including supervision and departmental charges leviable under 
the extent rules for deposit works will also be payable by the contractor(s) or alternatively the contractor(s) may 
provide and lay his/their own pipe line(s) after obtaining written permission from the Engineer, who may at his/her 
discretion decline to grant such a permission. 

(b) WATER SUPPLY FROM RAILWAY WELLS AND/OR RAILWAY HAND PUMPS: Where there is 
no piped water supply arrangement with the railway, it may at the request of the contractor allow the use of 
Railway hand pumps and/or wells constructed by the Railway free of charge, provided the contractor shall not be 
entitled to any compensation for stoppage of work and his having to make other alternative arrangement in case 
the Engineer concerned finds it necessary in the interest of the Railway to cancel the permission so granted to the 
contractor. 

(c) The Railway administration shall not guarantee adequate or regular supply of water from its water supply 
system i.e. either from piped water supply or from hand pumps and/or open wells. The Railway shall also reserve 
the right to refuse permission to the use of water from its water supply system and/or call upon the contractor to 
stop making use of Railway water at any time by giving 3 days’ notice to the contractor if it is considered 
necessary in the interest of the Railway by the Engineer or his/her representative, in which case the contractor(s) 
will have to make his arrangement for sufficient water for proper execution of work. The contractor shall not be 
entitled to any compensation for interruptions or failure or inadequacy of water supply and also in the event of 
withdrawal of permission for use of water from Railway sources.  

(d) Arrangement in Sub – Para (b) of Para 2 shall not ordinarily be permitted except when permission to 
make use of Railway piped water supply system is refused by the Railway. 
 

3. The contractor must make his own arrangement for the supply of good drinking water to the workmen employed 
under him in connection with this work. 
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4. The material(s) to be supplied by the contractor should conform to the standard North Central Railway Standard 
Specification’(current and corrected/updated up to till date) and as per Indian Railway Engineering Department 
Hand Book of Standard Specification for Materials and Works (current and corrected/updated up to till date) and 
CPWD specification (current and corrected/updated up to till date) Before the materials are used in work(s) they 
should be passed by the Engineer-in-charge at the sites of delivery and his/her decision would be conclusive and 
binding on the contractor should any materials be found not according to the Standard Specifications. The 
contractor shall immediately remove such materials from the Railway premises at his own cost. In the event of 
the contractor failing to do so the Engineer may ensure it to be removed and all costs of such removal shall be 
payable on demand by the contractor to the Railway. 

5. No Railway pass or concessional travel facilities will be given to the contractor or his agents and labourers for 
execution of the work (s) nor any concession will be allowed for transport or materials by the Railway required 
for execution of work(s). 

6. The tenderer’s rate(s) shall cover the total cost of the work including the supply of materials, labour, machinery, 
pumps and all other tools and plant etc necessary for the satisfactory completion of the work. They shall also 
cover the assembling and erection of the work and making down of all sheltering of the formwork. 

7. The rate(s) tendered and accepted by the Railway shall form the basis of payment for the work done by the 
contractor. 

8. The rate for any item of work not appearing in the schedule of rate, which the contractor may be called upon to 
do, shall be fixed by the appropriate officer of the North Central Railway depending upon the nature of the work 
involved. Any work, for which no rate has been provided for in the schedule of rate, should NOT be executed 
before a rate has been fixed for the same in writing by the Railway Administration and agreed to by the contractor. 

9. The rate(s) tendered for in the schedule of items and accepted by the Railway together with the modifications and 
special conditions shall be used on which contract agreement shall be executed. If any work(s) is/are executed by 
the contractor(s) without proper agreement the same shall be at his sole and absolute risk and responsibility and 
the Railway may be at liberty to refuse to accept any liability for such work(s). 

10.  The rate(s) quoted by the contractor(s) should take into account the difficulties/ detentions likely to be 
encountered in course of execution of work and nothing extra on these accounts should be paid for. 

11. In case of doubt as regard to any particulars instructions or ambiguities in the plans, the decision of the Sr. 
Divisional Engineer shall be final and binding on the contractor(s). 

12. The item numbers, description, units and rates given in the schedule of work order are based on the CPWD-DSR 
Horticulture/Landscaping-2020 & CPWD-DSR-2023  corrected up to date and any discrepancy noticed during 
the execution of the work(s) in the working, rates, quantity and unit etc. will be rectified by referring to the printed 
schedule of rates referred above which shall be treated as authority and binding on the contractor(s). The relevant 
notes applicable to the respective chapters will apply to the items of the tender schedule and should be considered 
as having been incorporated in agreement and binding on the contractor(s). 

13. The contractor shall also provide at his own cost reference pillars for setting out the work as considered necessary 
by Engineer In-Charge for the proper layout and execution of the work. No charges whatsoever shall be paid by 
the Railway for either making these pillars or for materials required for these pillars. It will be sole and absolute 
discretion of the Engineer-in-charge at site to decide the number(s) and type(s) and height of pillars to be provided 
and his/her decision will be final, conclusive and binding on the contractor(s). 

14. The rates for any other item(s) of works not included in the Schedule of Items and Schedule of Rates, which the 
contractor(s) may be called upon to do shall be fixed by a supplementary written agreement between the contractor 
and the Railway Administration before the particular item or items of work are executed. In the event of such 
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agreement not being entered into or executed, the Railway Administration may appoint other party/parties to do 
these work and the contractor(s) shall have no claim for loss or damage on this account. 

15. The Railway Administration will not be responsible to grant/arrange the permit for deploying truck or for supply 
of petrol Motor vehicles for transporting materials. Applications of contractors for these will simply be forwarded 
to the authorities concerned for disposal. 

16. The contractor shall satisfactorily maintain entire work completed by him for the period of (6) Six Months 
commencing from the date of completion as certified by the engineer in charge.  

He /they shall be liable to rectify the defects that may be found on receipt of orders from the Assistant Divisional 
Engineer/DEN. The Security deposit may be refunded after 06 (Six) months for the date of completion of work, 
subject to satisfactory completion of the work, maintenance period of works, issue of the completion certificate 
issued by ADEN/DEN, No claim Certificate by Contractor and No Dues Certificate by Engineer In Charge.  

17. The expressions General Manager, Chief Engineer wherever showing in the General Conditions of Contract and 
North Central Railway Standard Specification’2010 and CPWD Specification 2019 shall be read as and deemed 
to have been substituted by the corresponding officers of the North Central Railway Administration who will be 
designated as such by the Administration. 

18. Save as otherwise provided in the contract, all notices to be given on behalf of the President of India and all others 
acting to be the taken on his behalf by the Divl. Railway Manager/ Sr. Divisional Engineer/Divisional Engineer / 
N. C. Rly. /Prayagraj. 

19. The conditions of contract under which the contract is to be performed by the contractor(s) shall include the 
following. 

(i)  The additional instructions to tenderers. 
(ii) General conditions of contract and North Central Railway Standard Specification’ and CPWD Specifications 

(current and corrected/updated up to till date). 
(iii) Special Conditions of Contract. 

In case of any inconsistency in that respect item (iii) will prevail over item (i) and (ii). 

20.  If any material is supplied to the contractor by the railway at his request  for any item of work for which labour 
and materials rates have been accepted, the issue of such material(s) will be treated as a sale outside the contract 
and the recovery on account of material(s) supplied will be made in accordance with code Rule 1430(b) which 
provides for recovery either at the market rate prevailing at the time of supplying to be specified by the Divisional 
office or the issue rate whichever is higher plus prescribed percentage charged  on account of freight and 
supervision charges. No carriage or incidental charges will be borne by the Rly. The contractor cannot however 
claim the issue of such materials by the Railway in accordance with this contract, if he is required to arrange such 
material(s) himself. 

21. (i)  Railway material like cement and steel, if required to be supplied as per agreement, will be supplied by the Railway 
at the IOW’s Godown. No extra lead, handling etc will be paid for transportation of these materials to the site of 
work. Tenderers may take this into consideration while quoting the rates. 

(ii)  In case cement or steel is to be issued to the contractor either free of cost or on cost to be recovered for use on the 
work, the supply thereof shall be limited to the quantity/quantities calculated by the Railway according to the 
prescribed specification and approved drawing(s) as per agreement. The cement and steel issued in excess of the 
requirement as above shall be returned by the contractor to the railway in perfectly good condition immediately 
after completion or determination of the contract. If contractor fails to return the said stores, then such cement 
and steel issued in excess of the requirement as calculated by the Railway according to the specification and 
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approved drawings will be recovered from contractor’s due at twice the prevailing procurement cost at the time 
of last issue +5% freight only.  

This will be without prejudice to the right of the Railway to take action against the contractor under the condition 
of contract for not completing the work according to prescribed specification and relevant drawings. 

 If it is discovered that the quantity of cement and steel use in the work is less than the quantity ascertained as 
herein before, the cost of cement/steel not so used shall be recovered from the contractor on the basis of above 
formula.   

(iii) Provision of above clause (i) and (ii) shall also be applicable to all other materials that may otherwise be supplied 
by the Railway. The excess materials shall be returned within a reasonable time, the reasonability of which shall 
be determined by the Divisional Engineer, after which the Railway will refuse to accept such unused materials 
and the cost thereof shall be recovered as given above.  

(iv) If at any time material, which the contractor would normally have to arrange himself, if supplied by the Railway 
either at contractor’s request or in order to prevent any delay in the execution of work due to contractors inability 
to make adequate timely arrangements for supply thereof or for any other reasons, recovery will be made from 
contractor’s bill either at the market rate prevailing at the time of supply or the issue rate whichever is greater plus 
fixed departmental charges as stipulated from time to time. The contractor cannot however, claim as a matter of 
right the issue of such material by the Railway if he is required to arrange himself in accordance with the terms 
and condition of contract. 

22. The contractor(s) will be responsible for storing cement at the site of work according to the condition of contract 
and standard specification. The empty bags shall be the property of the contractor and the cost of the same will 
be recovered at the Rate of Rs.2.00 per cement empty bags or as specified by Railway from time to time from the 
bill of the contractor. 

23. All works will be paid for at the tendered rates on the basis of actual measurements taken at site. 

24. On completion of the work all surplus Railway materials shall be removed and returned to Railway and stacked 
as directed including lead up to 100 mt by the contractor free of cost. The surplus Cement steel and other items 
issued to the contractor however shall have to be returned to the Inspector of work Godown free of cost. 

25 The Railways shall not be responsible in any way for supply of rationed or non-rationed material for contractor’s 
staff or any of the controlled items to the contractor or his labour and non-availability shall not be taken as excuse 
for any loss and consequently also for slow progress or for putting any claims whatsoever against the Railway. 
The contractor shall make his own arrangement of accommodation of his labour and staff and supply of water. 

26 The Railway shall also not be responsible for the supply of petrol to Motor vehicle for transportation either of 
those materials which are issued by the Railway and which will be required to be brought at site by the contractor 
or for his own materials. Application of the contractor in this regard will however, be forwarded to the authorities 
concerned for the disposal. 

27 For carriage of tools and plants free permit note will not be issued but the railway issue necessary authority certain 
with a view to give priority for booking only for cartage of tools and plants at the site of work and for the removal 
of tools and plants only after the completion of work at the direction of Divisional engineer. Freight, however, 
will be a borne by the contactor and the same must be paid by him direct to the goods clerk or station master as 
the case may be at the time of booking. 

28 No extra payment will be made for rounding of the corners at the junction of the floors, joints corners and parapet 
etc. 
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29 The plan and sites are subject to alterations to suit the local conditions as per requirement of the railway and the 
contractors will have no claim on account of the changes in plan and sites. 

30  Doors and windows will have to be made strictly as on drawing and the contractors will also be required to provide 
necessary fittings and glasses as shown in the drawing. The various iron fittings as shown in the drawing will 
further be supplemented by iron fittings that are actually necessary for providing closing and locking of doors, 
windows and almirah etc. 

31 The rates tendered for in the Schedule of Rates and accepted by the railways together with modifications and 
special conditions be based on which the work orders shall be issued. Work for only those items shall be provided 
which will be applicable to the work and the work orders shall be deemed to have been prepared and subject to 
the conditions as provided in the accepted tenders. Before starting the work, the contractor shall obtain proper 
work order. If the work is executed by the contractor without the order of authorization in writing as aforesaid the 
same shall be at his sole and absolute risk and responsibility and the railway is at liberty to refuse of accept any 
liability for such work. 

32 The contractor should clearly understand that any claim that he may have to prefer must be made in writing within 
seven days of the measurement taken by the Engineer as aforesaid and that any claim in more than seven days’ 
time after taking of such measurements shall be deemed to have been waived by him. 

33. The contractor will be required to arrange for all materials except those materials which will be supplied by the 
Railway. 

34 Materials that will be used in the work should confirm to the CPWD Specification and “Indian Railway Standard 
Specifications for Materials and Work (current and corrected/updated up to till date)”. Samples of the same should 
be submitted to the Engineer In charge before arranging the supply. Approved samples will be kept in the custody 
of the ADEN/DEN concerned and all supply shall conform to accepted samples.  

35 It should be clearly understood that the labour& materials rates in the schedule of rates include wastage and wash 
away either due to rains or storms or floods or any other cause whatsoever. They shall also include any clearing 
of Jungles dressing & levelling of surface etc. that may be necessary for stacking the materials at site of work 
prior to their being used on the work. 

36. If only limited area is available at site of work, stacking of materials may be done at other place not far away from 
the site of work. In such case no extra lead or any other claim for carriage of materials to the site of work shall be 
entertained. 

37 All materials carried by Rail shall be the responsibility of the contractor and no claim, whatsoever for non-supply 
of wagons or materials damaged or pilfered or lost in transit shall be entertained. The claim against the Railway 
as carriage shall be governed by the rules regarding carriage by the Rail of public materials.  Directions is 
restricted, the Railway shall not in any way be liable to assist the contractor in obtaining the relaxation of any 
such restrictions for transporting the materials. Necessary recommendation for the movement of such materials 
for use in the work will be granted when necessary but no claim will be entertained on this account. 

38 No leading unloading charges, lead, lift crossing of lines, handling and hand shunting of wagons and freight 
charges if any will be paid for his material to the contractors. Demurrage charges in the wagons, if any, shall be 
paid by the contractor and it would be his own obligation to unload the consignment and release the wagon within 
the time limit. 

 39 The contractor will have to make his own arrangement for roller and other machinery required by him in 
connection with executing of this work. 
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40 All brick work(s) unless otherwise instructed shall be done with well burnt bricks or selected Jham bricks as laid 
down in CPWD Specification (current and corrected/updated up to till date). 

41 The contractor(s) shall not dig any pit within Railway land for extracting single or earth for mortar which must 
be arranged from outside for which no lead, lift or royalty will be paid. 

42 The drawing(s) referred to in the tender and standard specifications are intended to show and explain the manner 
of executing the work(s). The work(s) shall be carried out in accordance with the directions and to the satisfaction 
of the Sr. Divl. Engineer/Divisional Engineer in accordance with the drawing and specifications which form part 
of the contract and in accordance with such further drawing/details and instructions supplementing, attending or 
explaining the same as may be given by the Sr. Divl. Engineer/Divisional Engineer concerned from time to time. 

43 No claim of any kind whatsoever shall be entertained if the execution of any item of the work is held up for want 
of approval of plans or designs or late supply of such materials to be arranged by the Railway. 

44. All works shall be done strictly in accordance with the approved drawings/plans and no deviation/departure shall 
be made by the contractor without the orders of Sr. Divl. Engineer/Divisional Engineer given to him in writing. 

45 (a) The contractor shall be entirely responsible for all structural and any other damages to property and for injury 
caused by work to his workman, the persons, animals or things and shall indemnify the Railway in respect thereof. 

(b) Contractor shall be entirely responsible for all works carried out by him until it is finally taken over by the 
Railway and he will be liable to be called upon to make good any damage or loss which may occur to the building 
and work by inclemency of the weather floods etc. or due to any other cause(s) during the entire period until the 
work is taken over. 

46      Where there is no godown of the IOW, all such Rly. Material(s) will be handed over to the contractor at the Rly 
station building where quarters are to be constructed / work is to be executed and the contractor(s) will make his 
own arrangements for transporting them to the site of work. No lead, lift etc. from the station building to the site 
of works will be paid by Railway and the rates quoted for the work should include all such charges. 

47     The contractor shall arrange his own plants such as concrete mixtures and vibratos for   concrete etc. 

48  The plan(s) and sites are subject to alternations to suit the local conditions and requirements of the Railway and 
the contractor will have no claim on account of the changes in plan etc.                                                                                     

49        No earth rubbish or refuse will be allowed to be dumped in the Railway area. 

50 The contractor should clearly understand that any claim that he may have to prefer must be made in writing within 
7 days of the measurement taken by the Engineer as aforesaid and that any claim made after 7 days’ time after 
taking such measurement shall be deemed to have been waived by him. 

51  The security money shall be refunded to the contractor after expiry of stipulated maintenance period from the 
certified date of the completion of work and on receipt of’ No Claim Certificate’ from the Assistant Engineer/DEN 
concerned. During this period the contractor shall maintain the work and shall be liable to rectify the defects that 
may be found on receipt of orders from the Assistant Engineer/DEN. The contractor shall have to out work at the 
site fixed by the Railway representative if any. 

52  At such of locations where contractor’s road vehicles are permitted to ply adjacent to the running lines an 
experienced gang man shall be posted as flagman at the cost of the contractor to prevent accidents. 

53  Settlement of the dispute pertaining to the above contract shall be dealt as per the relevant clauses of the General 
Condition of the Contract. Extract of the some of the relevant clauses of the general condition of Contract are 
enclosed in the tender document for ready reference.    
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54 The Divisional Railway Manager reserve to himself the right at any time after the acceptance of tender to keep back 
from the contract otherwise or by other agency for any portion of the work as he may think without assigning any 
reason. 

55   As per Railway Board letter No 2018/CE-I/CT/9 dated 04.06.2018 the following tender condition is included; -  

 (i) For all the tenders having advertised cost of Rs 10 lakh or above, the contractor shall have the option to take 
payment from Railways through a letter of credit (LC) arrangement. 

  (ii) This option of taking payment through LC arrangement has to be exercised in IREPS (Indian Railway Electronic 
Procurement System - the e-application on which tenders are called by Railways) by the tenderer at the time of 
bidding itself, and the tenderer shall affirm having read over and agreed to the terms and conditions of the LC option. 

  (iii) The option so exercised, shall be an integral part of the bidder's offer. 

  (iv) The above option of taking payment through LC arrangement, once exercised by tenderer at the time of bidding, 
shall be final and no change shall be permitted, thereafter, during execution of contract. 

  (v) In case tenderer opts for payment through LC, following shall be the procedure to deal release of payment through 
LC: 

 (a) The LC shall be a sight LC. 

 (b) The contractor shall select his Advising/Negotiating bank for LC The incidental cost towards issue of LC and its 
operation thereof shall be borne by the contractor. 

 (c) SBI, New Delhi, Main Branch will be the nodal branch for issue of LCs based on online requests received from 
Railway Accounts Units for tenders opened in financial year 2018-19. SBI branches where the respective Railway 
Accounts Office has its Account (local SBI branch) will be the issuance/reimbursing branch for LC issued under this 
arrangement. The Bank shall remain same for this tender till completion of contract. The incidental cost @0.15% per 
annum of LC value, towards issue of LC and operation thereof shall be borne by the contractor and shall be recovered 
from his bills. 

 (d) The LC shall be opened initially for duration of 180 to 365 days in consultation with contractor. The LC shall be 
extended time to time as per the progress of the contract, on the request of the contractor. The value of LC to be 
opened initially as well as extended thereafter shall be finalised by the engineer in consultation with the contractor on 
the basis of expected progress of work. 

 (e) The LC terms and conditions shall inter-alia indemnify and save harmless the Railway from and against all losses, 
claims and demands of every nature and description brought or recovered against the Railways by reason of any act 
or omission of the contractor, his, agents or employees, in relation to the Letter of Credit (LC). All sums payable/borne 
by Railways on this account shall be considered as reasonable compensation and paid by contractor. 

  (f) The LC terms and conditions shall inter-alia provide that Railways will issue a Document of Authorisation (format 
enclosed as Annexure 2) after passing the bill for completed work, to enable contractor to claim the authorized amount 
from their bank. 

 (g) The acceptable, agreed upon document for payments to be released under the LC shall be the Document of 
Authorisation. 

 (h) The Document of Authorisation shall be issued by Railway Accounts Office against each bill passed by Railways. 
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 (i) On issuance of Document of Authorisation, a copy of Document of Authorisation shall be posted on IREPS for 
download by the contractor. A digitally signed copy of Document of Authorisation shall also be sent by Railway 
Accounts Office to Railway's bank (Local SBI Branch). 

 (j) The contractor shall take print out of the Document of Authorisation available on IREPS and present his claim to his 
bank (advising Bank) for necessary payments as per LC terms and conditions. The claim shall comprise of copy of 
Document of A authorisation, Bill of Exchange and Bill. 

 (k) The payment against LC shall be subject to verification from Railway's Bank (Local SBI Branch). 

 (I) The contractor's bank (advising bank) shall submit the documents to the Railway's Bank (Local SBI Branch). 

 (m) The railway's bank (issuing bank) shall, after verifying the claim so received w.r.t. the digitally signed Document of 
Authorisation received from Railway Accounts Office, release the payment to contractor's bank (advising bank) for 
crediting the same to contractor's account. 

 (n) Any number of bills can be dealt within one I.C, provided the sum total of payments to contractor is within the amount 
for which LC has been opened. 

 (0) The LC shall be closed after the release of final payment including P VC amount, if any, to the contractor. 

 (p) The release of performance guarantee or security deposit shall be dealt directly by railway with the contractor i.e., not 
through LC. 

56. As per Indian Railways Standard General Conditions of Contract, April 2022 (Advance Correction Slip No.11) 
The Contractor shall not sub-contract the more than 40% Works comprising (forty per cent) of the Contract Price and 
shall carry out Works for at least 60% (sixty per cent) of the total Contract Price directly under its own supervision 
and through its own personnel. The Parties expressly agree that for the purposes of computing the value of sub-
contracts under this Clause 3.2.1, the Contract Price shall exclude any sub-contract for the procurement of goods and 
equipment like [rails, sleepers and track fittings, signalling and telecommunication & Power supply equipment].  
The Parties agree that all obligations and liabilities under this Agreement for the entire Railway Project shall at all time 
remain with the Contractor. {The Parties agree that works equal to at least 30% (thirty per cent) of the Contract Price 
shall be discharged solely by the Lead Member.} 
Procurement of material, hire of equipment or engagement of labour by prime contractor or procuring entity will not 
mean sub-contracting. 
May be deleted if the Contractor is not a Consortium/Joint Venture. 

 

57. In corporation of detailed specification/brand of materials in tenders of schedule items based on CPWD-DSR 
Horticulture/Landscaping-2020 & CPWD-DSR-2023 for improvement in quality of works. North Central 
Railway Letter No. 2022/CE-l/CT/8/CPWDDSR, dated :13.11 .2025. 

LIST ENCLOSED-  
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Annexure -1 

Request letter from Executive branch to Accounts Office for opening of LC                                                                            

Office of---- 

                                                                                                                                 ----Railway 

No. _                                                                                                                                                                               Dated 
_ 

The PFA/ Sr.DFM/ Dy. FA 
HQ/Division/Workshop/Cost 

          Sub: Opening of LC 

Ref: Supply Order/ Contract Agreement No . 
•.•.• 

It is requested to open a sight LC against the above referred Order/ Agreement in favour of ______ . The details of 
beneficiary are as under: 

i. Name of Contractor/Supplier 
ii. Vendor Code 

iii. Address 
iv. Tender No. 
v. Contract Agreement No. 

vi. Description of Goods/ Service 
vii. Value of Contract 

viii. Stages of payment 
ix. Expected payment within 6 months (LC Amount) 
x. Beneficiary bank details: 

a) Bank name 
b) Address 
c) Account No. 
d) IFSC code 

xi. Validity/Period for which LC is to be opened. 
It is certified that the supplier/ contractor has exercised the option of taking payment due against the tender, through 
LC arrangement in lREPS portal at the time of bidding itself and the option has been flagged in the IREPS. This has 
the approval of _ 

(Signature of authorized Railway authority) 
Name 
Designation 
Official Seal 
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Annexure-2 

LCDA No. (18 DIGIT IPAS GENERATED NO.)                                                                           Dated: _____________ 

DOCUMENT OF AUTHORIZATION 

Reference: (i) Works Contract/Supply Contract No. ________Dated________ 

     (ii) Inland Letter of Credit No.________ Dated____________ 

This document is issued against contract No. ----- (FROM IREPS) -------- dated---------- for supply/ work of---- 

DESCRIPTION OF GOODS/ WORKS FR4OM IREPS) ------------- 

The beneficiary of the aforementioned Letter of Credit M/s……(NAME AND VENDOR CODE)…(Vendor Code… as per 
IRPES…) is entitled to receive payment aggregating INR…$$$....(FROM ABSRACT OF BILL PASSED)….out of a total LC    
amount    of     INR…      (FROM MASTER TABLE OF LC OPENED) ………………...against the first/second*commercial 
Invoice No. (FROM IPAS) ________dated ___FROM IPAS____ for INR (FROM IPAS) --------- raised against the above 
contract from State Bank of India----- (branch-FROM LC MASTER TABLE) ---. on the strength of this Certificate. 

       The details of payments already made to the beneficiary under this Letter of Credit are as follows: 

S.No. Invoice No. Invoice date Invoice 
Amount (INR) 

LCDA No. LCDA date  Amount paid 
(INR) 

       

       
       
Total Paid  

THIS PAYMENT; -______$$$$__________ 

LC BALANCE AFTER THIS PAYMENT: ____________ 

(Signature of authorized Railway authority) 
Name 
Designation 
Official Seal 

 
For Divisional Railway Manager, 

                                                                     North Central Railway, Prayagraj 

I agree to abide by the terms and conditions mentioned as Clause 1 to 56 above as well as the General Conditions of 
Contract and Standard of the North Central Railway 2010 and CPWD Specification 2019 including all the amendments 
issued by Railway Administration from time to time up to the date of opening of tender/submission of negotiated offer.  

                 For Divisional Railway Manager, 
 North Central Railway, Prayagraj 
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PROTECTION AND STEPS TO BE TAKEN IN ORDER TO AVOID DANGERS TO RAILWAY 
INSTALLATIONS: 

(i)  Measures to be ensured prior to start to work. Before starting any track work the Engineering incharge of 
the section shall ensure that he has complete knowledge of the following aspects: - 

(ii) Name & address of the contractor assigned to execute the work. 
(iii) Contractor’s list of the number(s) of individual vehicle(s), names and license particulars of the driver(s) 

proposed to be used. 
(iv) At such of the locations where contractor/s road vehicle are permitted to ply adjacent to the running lines and 

yard, an experienced trackman shall be deputed as flagman at the cost of the contractor to prevent accidents. 
This factor should be borne in mind by the contractor/s while formulating the rates. 

(v) If the work to be executed is in proximity of the running railway track, the contractor will be required to be 
followed all precautions and carry out all works that may be necessary to ensure the safety of the running 
track/trains, without imposition of any speed restriction thereon as may be directed by the engineer or his 
authorized representative. No claim whatsoever will be entertained for either any inconvenience caused to 
the contractor or for the rescheduling of the operations or for any other reasons on this account. 

(vi) The contractor shall take all precautionary measures in order to ensure protection of his own personnel 
moving about or working in the Railway premises and shall have to conform to the rules and regulations of 
North Central Railway. If any unforeseen accident or injury happens while on working, the contractor shall 
be solely responsible for the same. 

(vii) Within the station premises, especially on passenger platform, or near the running track, contractor/s shall 
ensure sufficient free space for movement of passenger traffic. He must cover and protect the excavation 
carried out in such areas with a view to avoid the accident. The works must be carried out most carefully in 
such a way that they do not hinder the Railway operation except as agreed to by the Railway. 

(viii) The contractor’s employees and workers shall not for any reason operate any appliances or installation of 
the Railway concerning the safety of the trains movement but they should whenever necessarily notify to 
the qualified Railway staff who will then take necessary steps. 

(ix) The contractors shall see that no change is caused to Railway signalling and transmission wire, stations, 
installation, communication lines, electric devices, trains of any kind, fencing, as well as any rolling stock 
and in general to all Railway installation and equipment in case of any damage is caused to these due to the 
fault of the contractor on the part of any one on his behalf all repairs there required will be carried out by the 
Railway at the entire cost of the contractor and amount of expenses thus incurred will be recovered from the 
payment due to him. 

       The contractor shall be responsible for safe custody of tools and for the safety of his labour. He should ensure 
that labour on work removes their tools clear of the tracks on the approach of any trains. After the day work, 
the contractor should ensure that the tools are deposited in proper toolbox before the labour proceed for their 
homes. Tool issued should not be allowed to fall in and unwanted hand who can taper with the Railway 
track. 

(x) The contractor shall employ one suitable supervisor to supervise the work at site. Though all the work 
relating to the safety of running trains shall be executed under Railway supervisor and presence of qualified 
supervisor from the contractor’s site is a must at the site of work. Contractor shall provide 150mm thick 
white line with lime at a distance of 3.5m from centre of nearest existing track. This white line shall be in 
the entire length where work is going on and / or the vehicle / machinery is plying along the track. Nothing 
extra shall be paid for this. 

(xi) Barricading with the help of portable fencing shall be provided in the length where the days’ work is to be 
done in close vicinity of the track. The fencing shall consist of self-supporting steel column connected with 
at least 20mm thick red nylon rope. The column shall be of 1.2m height. This will be placed at a distance of 
3.5 M from centre line of the nearest track. No extra payment shall be done for this. 

(xii) Contractor shall ply road vehicle only between Sunrise and Sunset. In case of emergency where it is 
necessary to work during night hours, sufficient lighting shall be ensured in the complete work area for the 
safety of public and passengers. Also, additional staff shall be posted as necessary for night working. 
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(xiii) Where ever provided the Engineering Indicator Boards will be of luminous material as provided in the 
P.Way Manual. 

(xiv) Look out man shall be posted where necessary. 
(xv) The area between running line and white line shall not be permitted to become slushy and adequate 

drainage must be ensured at all times. 
(xvi) While digging in station area, if any cable is found, digging should be stopped and concerned 

signalling/electrical staff should be informed immediately. 
(xvii) There shall be proper communication system available at the work site. 
(xviii) Machine / vehicle shall ply 6m clear of track and movement/work at less than 6m and up to 3.5m of clear 

track centre, track shall be protected as per para 806 (i) of IRPWM and shall be done in the presence of the 
Railway employee authorized by the Engineer-in-charge. The Railway employee so deputed shall ensure 
safety of track, with banner flag, hand signal lamps and detonators. 

(xix) In case, work is planned to be done within 3.4m of centre line of running track, it shall be ensured that the 
work is done under block protection only and necessary safety precautions for protection to track as per 
para-No.806 and 807 of IRPWM are taken. 

(xx) While digging in station area, if any cable is found, digging should be stopped and concerned 
signalling/electrical staff should be informed immediately. 

(xxi) There shall be proper communication system available at the work site. 
(xxii) Normally, night working shall be avoided. A night working shall be permitted by ADEN/DEN in writing. 

One inspector shall be specifically deputed to supervise the night working. The site / area where night 
working is to be done shall be adequately lit. Nothing extra shall be paid for this. 

26.0 SAFETY OF TRACK AND MEN: 

(i) The tenderer must note that the work is to be executed in the close proximity of running track. All labour 
and staff must be aware of the running trains. No tools and plants should be brought near the track to infringe 
the schedule of dimensions. Work very near to the track will be done only under the personal supervision of 
the authorized representative of the Engineer. Railway will not be responsible for any loss of life or property 
or delay in speed restrictions/block. It may be ensured that no shuttering scaffolding etc. infringes the 
schedule of dimensions at any time. 

(ii) It may be rotted by the contractor/tenderers that excavation/concreting in foundations is to be done in close 
proximity of the running track. No temporary arrangements are proposed in the running track to carry out 
the excavation / concerting. As such contractor may have to do additional works like shuttering, shoring, 
timbering etc. as per the direction of Engineer-in-charge, so that earth does not give way underneath the 
track and is fully protected and there is no interruption to the movement of the Railway traffic. 

 

27.0 SAFETY ASPECTS TO BE OBSERVED WHILE WORKING IN OHE AREAS: 

(a). No electrical work close to running track shall be carried out without permission of railway representative. 
(b)  A minimum distance of 2m has to be maintained between live OHE wire and body part of worker or tools 

or metalli supports etc. 
(c) No electric connection etc. can be tapped from OHE. 
(d) Authorized OHE staff should invariably be present when the relaying work or any major work is carried 

out. 
(e) Power block is correctly taken and permit to work’ is issued. 
(f) The structure bonds, tack bonds, cross bonds, longitudinal rail bonds are not disturbed and if disconnected 

for work, they are reconnected properly when the work is completed. The track level is not raised beyond 
the permissible limit during the. 
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Extract of the General Condition of Contract of North Central Railway 2022 

(Clause 63 and 64 pertaining to Settlement of Disputes) 
 

SETTLEMENT OF DISPUTES – INDIAN RAILWAY ARBITRATION AND CONCILIATION RULES 
63.   Reconciliation of disputes: This clause is applicable in the tender having advertised value less than or equal to Rs 

50 Crore. 

All disputes and differences of any kind whatsoever arising out of or in connection with the contract, whether during 
the progress of the work or after its completion and whether before or after the determination of the contract, shall 
be referred by the Contractor to the "Chief Engineer" or "Divisional Railway Manager" through “Notice of Dispute” 
provided that no such notice shall be served later than 30 days after the date of issue of Completion Certificate by 
the Engineer. Chief Engineer or Divisional Railway Manager shall, within 30 days after receipt of the Contractor’s 
“Notice of Dispute”, notify the name of conciliator(s) to the Contractor.   

The Conciliator(s) shall assist the parties to reach an amicable settlement in an independent and impartial manner 
within the terms of contract.  

If the parties reach agreement on a settlement of the dispute, they shall draw up and sign a written settlement 
agreement duly signed by Engineer In-charge, Contractor and conciliator(s). When the parties sign the settlement 
agreement, it shall be final and binding on the parties.  

The parties shall not initiate, during the conciliation proceedings, any arbitral or judicial proceedings in respect of 
a dispute that is the subject matter of the conciliation proceedings. 

The conciliation proceedings shall be terminated as per Section 76 of ‘The Arbitration and Conciliation Act, 1996” 

63.1     Matters Finally Determined by the Railway: All disputes and differences of any kind whatsoever arising out 
of or in connection with the contract, whether during the progress of the work or after its completion and whether 
before or after the determination of the contract, shall be referred by the Contractor to the GM and the GM shall, 
within 120 days  after receipt of the Contractor’s representation, make and notify decisions on all matters referred 
to by the Contractor in writing provided that matters for which provision has been made in Clauses 8, 18, 
22(5),39.1,39.2,40A, 43(2), 45(a), 55, 55-A(5), 57, 57A,61(1), 61(2) , 62(1),63(iv) & 63.2.11 of Standard General 
Conditions of Contract or in any Clause of the Special Conditions of the Contract shall be deemed as ‘excepted 
matters’ (matters not arbitrable) and decisions of the Railway authority, thereon shall be final and binding on the 
Contractor; provided further that ‘excepted matters’ shall stand specifically excluded from the purview of the 
dispute adjudication Board (DAB) and Arbitration Clause. 

63.2   Dispute Adjudication Board (DAB): This clause is applicable in the tender having advertised value 
more than Rs 50 Crore. 

63.2.1 Any dispute/s if not settled with the Engineer, shall be referred to DAB. 
The DAB shall consist of a panel of three Retired Railway Officers, retired not below senior administrative grade 
(SAG). The DAB shall be formed within 90 days of signing of Contract Agreement. For this purpose, a panel of 
DAB members shall be maintained in the General Manager’s office. The complete panel, which shall not be less 
than five members, shall be sent by Chief Engineer to the Contractor to nominate one member of the DAB from 
the panel as Contractor’s nominee within two weeks of receipt of the panel. On receipt of Contractor’s nominee, 
the Chief Engineer shall nominate one member from the same panel as Railway nominee for the DAB. Both above 
nominees shall jointly select presiding member of the DAB from the same panel. 

63.2.2  The appointment of DAB shall be effectuated by way of a tri-partite agreement among the Railway, Contractor and 
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the respective DAB members. The terms of the remuneration of each member shall be as fixed by Ministry of 
Railways from time to time. Each party shall be responsible for paying one-half of this remuneration. 

63.2.3 If one or more of the members appointed refuses to act as DAB member, or is unable or unwilling to perform his 
functions as DAB member for any reason whatsoever or dies or in the opinion of the Chief Engineer fails to act 
without undue delay, the parties shall terminate the mandate of such DAB member and thereupon new DAB 
member shall be appointed in the same manner, as the outgoing DAB member had been appointed. 

63.2.4 The appointment of any member may be terminated by mutual agreement of both Parties, but not by the Railway or 
the Contractor acting alone. Unless otherwise agreed by both the Parties, the appointment of the DAB (including 
each member) shall expire upon expiry of this Contract Agreement. 

63.2.5  Before start of DAB proceedings, each DAB member shall give the following certificate to the Railway and the 
Contractor: 
“I have no any past or present relationship in relation to the subject matter in dispute, whether financial, business, 
professional or other kind. Further, I have no any past or present relationship with or interest in any of the parties 
whether financial, business, professional or other kind, which is likely to give rise to justifiable doubts as to my 
independence or impartiality.” 

63.2.6  DAB proceedings shall be conducted as decided by the DAB. The DAB shall give its decision within 90 days of a 
Dispute referred to it by any of the Parties, duly recording the reasons before arriving at the decision. The DAB 
shall decide the issue within terms and conditions of the contract. This time limit shall be extendable subject to the 
Parties mutual agreement. 

63.2.7  The DAB decision shall not be binding on both the Parties. In case any party is not satisfied by the decision of 
DAB, then the aggrieved party may approach Arbitral Tribunal for arbitration proceedings. 

63.2.8  No dispute shall be referred to Arbitral Tribunal unless the same has been referred to DAB for adjudication. 
However, in case DAB is not formed due to any reason, the disputes can be directly referred to Arbitral Tribunal to 
adjudicate the dispute. 

63.2.9  In the specific cases of any misconduct by any of the members of the DAB, the parties shall have the right to 
specifically bring it to the notice of the DAB such conduct, through a statement filed with necessary documents in 
proof of such misconduct and the DAB, after taking NOTICE of such conduct initiate the replacement of the 
member concerned, in the same manner the member to be replaced was appointed. 

 

63.2.10  Once the decision is given by DAB, DAB cannot review the decision at its own or on the request of one party, 
unless both parties agree for review of decision by DAB. 

 

63.2.11 In case DAB decision is not challenged by either party within 180 days of receipt of decision of DAB, the decision 
shall be considered as final and parties would be barred for referring the same to Arbitral Tribunal for 
adjudication. 

 

63.2.12 The obligation of the Railway and the Contactor shall not be altered by reasons of issue being or under    reference 
to DAB. 

63.2.13  The DAB shall conduct the proceedings at any convenient venue which shall be decided by DAB in consultations 
with parties. 

63.2.14 It is a term of this contract that the Parties shall not approach any Court of Law for settlement of such disputes or 
differences unless an attempt has first been made by the parties to settle such disputes or differences through DAB 
and Arbitral Tribunal. 
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64. (1): Demand for Arbitration: 

64.(1)(i): In the event of any dispute or difference between the parties hereto as to the construction or operation of this 
contract, or the respective rights and liabilities of the parties on any matter in question, dispute or difference on any 
account or as to the withholding by the Railway of any certificate to which the Contractor may claim to be entitled 
to, or if the Railway fails to make a decision within 120 days, then and in any such case, but except in any of the 
“excepted matters” referred to in Clause 63.1 of these Conditions, the Contractor, after 120 days but within 180 
days of his presenting his final claim on disputed matters shall demand in writing that the dispute or difference be 
referred to arbitration. 

64.(1)(i)(a): In the event of any dispute or difference between the parties hereto as to the construction or operation of 
this contract, or the respective rights and liabilities of the parties on any matter in question, dispute or difference on 
any account or as to the withholding by the Railway of any certificate to which the Contractor may claim to be 
entitled to, or if the Railway fails to make a decision within 120 days, then and in any such case, but except in any 
of the "excepted matters" referred to in Clause 63.1 of these Conditions, the Contractor, after 120 days but within 
180 days of his presenting his final claim on disputed matters shalt demand in writing that the dispute or difference 
be referred to arbitration. 

64.(1)(i)(b): Arbitration as a method of dispute resolution should not be routinely or automatically included in 
procurement contacts/tenders, especially in large contracts. 

64.(1)(i)(c): As a norm, arbitration as a method of dispute resolution may be restricted to disputes with a value less than 
Rs. 10 crores. This figure is with reference to the value of the dispute (not the value of the contract, which may be 
much higher). 

64.(1)(i)(d): lnclusion of arbitration clauses covering disputes with a value exceeding Rs. 10 crore, should be based on 
careful application of mind and recording of reasons and with the approval of an officer not below the rank of 
Senior Administrative Grade (SAG) or the Accepting Authority of the tender whichever is higher. 

64.(1)(ii)(a): The demand for arbitration shall specify the matters which are in question, or subject of the dispute or 
difference as also the amount of claim item-wise. Only such dispute or difference, in respect of which the demand 
has been made, together with counter claims or set off, given by the Railway, shall be referred to arbitration and 
other matters shall not be included in the reference. 

64.(1)(ii)(b): The parties may waive off the applicability of Sub-Section 12(5) of Arbitration and Conciliation 
(Amendment) Act 2015, if they agree for such waiver in writing, after dispute having arisen between them, in the 
format given under Annexure XV of these conditions.   

64. (1) (iii) (a): The Arbitration proceedings shall be assumed to have commenced from the day, a written and valid 
demand for arbitration is received by the Railway.  

64.(1)(iii)(b): The claimant shall submit his claims stating the facts supporting the claims alongwith all the relevant 
documents and the relief or remedy sought against each claim within a period of 30 days from the date of 
appointment of the Arbitral Tribunal. 

64.(1)(iii)(c): The Railway shall submit its defence statement and counter claim(s), if any, within a period of 60 days of 
receipt of copy of claims from Tribunal, unless otherwise extension has been granted by Tribunal. 

64. (1) (iii) (d): Place of Arbitration: The place of arbitration would be within the geographical limits of the Division of 
the Railway where the cause of action arose or the Headquarters of the concerned Railway or any other place with 
the written consent of both the parties.  
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64. (1)(iv): No new claim shall be added during proceedings by either party. However, a party may amend or supplement 
the original claim or defense thereof during the course of arbitration proceedings subject to acceptance by Tribunal 
having due regard to the delay in making it. 

64. (1) (v): If the Contractor(s) does/do not prefer his/their specific and final claims in writing, within a period of 90 days 
of receiving the intimation from the Railways that the final bill is ready for payment, he/they will be deemed to have 
waived his/their claim(s) and the Railway shall be discharged and released of all liabilities under the contract in 
respect of these claims. 

64. (2): Obligation During Pendency of Arbitration: Work under the contract shall, unless otherwise directed by the 
Engineer, continue during the arbitration proceedings, and no payment due or payable by the Railway shall be 
withheld on account of such proceedings, provided, however, it shall be open for Arbitral Tribunal to consider and 
decide whether or not such work should continue during arbitration proceedings. 

64. (3): Appointment of Arbitrator:  

64. (3) (a):  The Arbitral Tribunal shall consist of a panel of three arbitrators. General Manager/Additional General 
Manager will appoint two arbitrators, one railway nominee and other from among the contractor's nominee. 
Contractor can recommend his nominee either from approved panel of Railways or from approved panel of Indian 
Council of Arbitration (ICA) within 30 days from the date of dispatch of approval of written and valid acceptance 
of demand for arbitration by the General Manager/Additional General Manager. 

 
64.(3)(a)(i):  If contractor wants to choose his nominee from Railway panel, the Railway will send a panel of at least 

four (4) names of retired Railway Officers empanelled to work as Arbitrator within 30 days from the day when a 
written and valid demand for arbitration is received by the General Manager/Additional General Manager. 
Contractor will be asked to suggest to General Manager/Additional General Manager at least 2 names out of the 
panel for appointment as Contractor's nominee within 30 days from the date of dispatch of the request by Railway. 
The General Manager/Additional General Manager shall appoint at least one out of them as the Contractor's 
nominee within 30 days from the receipt of the names of Contractor's nominees. The railway panel shall be provided 
free of cost to the contractor. 

64.(3)(a)(ii): If contractor wants to choose his nominee from Indian Council of Arbitration panel, Contractor will send 
at least 2 names of Arbitrators from the ICA panel for appointment as Contactor's nominee within 30 days from the 
date of dispatch of the request by Railway. The General Manager/Additional General Manager shall appoint at least 
one out of them as the Contactor's nominee within 30 days from the receipt of the names of Contractor's nominees. 
Nomination and appointment of arbitrators from ICA panel shall be as per the ICA Rules for Domestic Commercial 
Arbitration and amended from time to time. 

Some general guidelines of ICA Rules for Domestic Commercial Arbitration are as under: - 

i. Contractor may access the ICA's panel of arbitration through ICA's official webpage: 
https://icaindia.co.in/pdf/Engineers.pdf. 

ii. A formal request for nomination shall be submitted to ICA, accompanied by: - 
a. A brief Statement of Claim outlining the nature and quantum of the disputes. 
b. A copy of the relevant contract and any supporting documents. 
c. A copy of the notice intimating the other party of the initiation of arbitration proceedings, with proof of delivery (if 

any). 

iii. Ad-hoc appointment fees for the nomination and appointment of arbitrators shall be as per the ICA Rules for 
Domestic Commercial Arbitration and revised from time to time and shall be submitted along with the request. 
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64.3. (a). iii: The serving railway officer working in arbitral tribunal in the ongoing arbitration cases as per clause 64. 
(3)(a)(i) and clause 64. (3)(a)(ii) above, can continue as arbitrator in the tribunal even after his retirement. 

64. (3) (b): Appointment of Arbitrator where applicability of Section 12 (5) of Arbitration and Conciliation Act 
has not been waived off: 

(i) In cases where the total value of all claims in question added together does not exceed ₹ 50,00,000/- (Rupees Fifty 
Lakh), the Arbitral Tribunal shall consist of a Retired Railway Officer, retired not below the rank of Senior 
Administrative Grade Officer, as the arbitrator. For this purpose, the Railway will send a panel of at least four (4) 
names of retired Railway Officer(s) empanelled to work as Railway Arbitrator duly indicating their retirement dates 
to the Contractor within 60 days from the day when a written and valid demand for arbitration is received by the 
General Manager.  

Contractor will be asked to suggest to General Manager at least 2 names out of the panel for appointment as arbitrator 
within 30 days from the date of dispatch of the request by Railway. The General Manager shall appoint at least one 
out of them as the arbitrator within 30 days from the received of the names of Contractor’s nominates. 

(ii) In cases where the total value of all claims in question added together exceed ₹ 50,00,000/- (Rupees Fifty Lakh), the 
Arbitral Tribunal shall consist of a Panel of three (3) retired Railway Officer, retired not below the rank of Senior 
Administrative Grade Officer, as the arbitrators. For this purpose, the Railway will send a panel of at least four (4) 
names of retired Railway Officer(s) empanelled to work as Railway Arbitrator duly indicating their retirement date 
to the Contractor within 60 days from the day when a written and valid demand for arbitration is received by the 
General Manager. Contractor will be asked to suggest to General Manager at least 2 names out of the panel for 
appointment as Contractor’s nominee within 30 days from the date of dispatch of the request by Railway. The 
General Manager shall appoint at least one out of them as the Contractor’s nominee and will, also simultaneously 
appoint the balance number of arbitrators either from the panel or from outside the panel, duly indicating the 
‘Presiding Arbitrator’ from amongst the 3 arbitrators so appointed. General Manager shall complete this exercise of 
appointing the Arbitral Tribunal within 30 days from the receipt of the names of Contractor’s nominees. While 
nominating the arbitrators, it will be necessary to ensure that one of them has served in the Accounts Department. 
Two selected arbitrators are free to select presiding arbitrator (3d arbitrator) within thirty (30) days from the date of 
their appointment. The presiding arbitrator may be selected from approved panel of Railways or approved panel of 
Indian Council of Arbitration (as per mutual agreement), which will be approved by General Manager/Additional 
General Manager. General Manager/Additional General Manager shall complete this exercise of appointing the 
Arbitral Tribunal within 30 days from the receipt of the names of all the three arbitrators. 

64.(3)(c)(i): If one or more of the arbitrators appointed as above refuses to act as arbitrator, withdraws from his office 
as arbitrator, or vacates his/their office/offices or is/are unable or unwilling to perform his functions as arbitrator 
for any reason whatsoever or dies or in the opinion of the General Manager/Additional General Manager fails to 
act without undue delay, the General Manager/Additional General Manager shall appoint new arbitrator/arbitrators 
to act in his/their place in the same manner in which the earlier arbitrator/arbitrators had been appointed. Such re-
constituted Tribunal may, at its discretion, proceed with the reference from the stage at which it was left by the 
previous arbitrator (s). 

64.(3) (c) (ii): (a) The Arbitral Tribunal shall have power to call for such evidence by way of affidavits or otherwise as 
the Arbitral Tribunal shall think proper, and it shall be the duty of the parties hereto to do or cause to be done all 
such things as may be necessary to enable the Arbitral Tribunal to make the award without any delay. The 
proceedings shall normally be conducted on the basis of documents and written statements.   

(b) Before proceeding into the merits of any dispute, the Arbitral Tribunal shall first decide and pass its orders over any 
plea submitted/objections raised by any party, if any, regarding appointment of Arbitral Tribunal, validity of 
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arbitration agreement, jurisdiction and scope of the Tribunal to deal with the dispute (s) submitted to arbitration, 
applicability of time ‘limitation’ to any dispute, any violation of agreed procedure regarding conduct of the arbitral 
proceedings or plea for interim measures of protection and record its orders in day to day proceedings.  A copy of 
the proceedings duly signed by all the members of tribunal should be provided to both the parties.  

64.3(c)(iii): (i) Qualification of Railway Empanelled Arbitrator (s): 
(a) Retired Railway Offrcers not below SA Grade level, one year after his date of retirement. 
(b) Age of arbitrator at the time of appointment shall be below 70 years. 
(c) Persons not involved in any current vigilance/CBl cases or against whom disciplinary or prosecution proceedings are 

not in process. 
(d) Persons who had not been imposed a major penalty or two or more minor penalties or against whom administrative 

action has not been taken three times or more or 
(e) Persons who have not been imposed one minor Penalty and against whom two administrative actions have not been 

taken as a result of vigilance/CBl action while in service on Railways. 
(ii) An arbitrator may be appointed notwithstanding the total number of arbitration cases in which he has been appointed 

in the past. 
(iii) While appointing arbitrator(s) under Sub-Clause 64.(3)(a), 64.(3)(a)(i), 64.(3) (a)(ii) & 64.(3)(b) above, due care 

shall be taken that he/they is/are not the one/those who had an opportunity to deal with the matters to which the 
contract relates or who in the course of his/their duties as Railway servant(s) expressed views on all or any of the 
matters under dispute or differences. A certification to this effect as per annexure- XVI shall be taken from 
Arbitrators also. The proceedings of the Arbitral tribunal or the award made by such Tribunal will, however, not be 
invalid merely for the reason that one or more arbitrator had, in the course of his service, opportunity to deal with 
the matters to which the contract relates or who in the course of his/their duties expressed views on all or any of the 
matters under dispute. 

64. (3) (d) (i): The arbitral award shall state item wise, the sum and reasons upon which it is based. The analysis and 
reasons shall be detailed enough so that the award could be inferred therefrom. 

64.(3)(d)(ii): A party may apply for corrections of any computational errors, any typographical or clerical errors or any 
other error of similar nature occurring in the award of a Tribunal and interpretation of a specific point of award to 
Tribunal within 60 days of receipt of the award. 

64.(3)(d)(iii): A party may apply to Tribunal within 60 days of receipt of award to make an additional award as to claims 
presented in the arbitral proceedings but omitted from the arbitral award. 

64. (4): Any ruling on award shall be made by a majority of members of Tribunal. In the absence of such a majority, the 
views of the Presiding Arbitrator shall prevail. 

64. (5): Where the arbitral award is for the payment of money, no interest shall be payable on whole or any part of the 
money for any period till the date on which the award is made. 

64. (6): The cost of arbitration shall be borne by the respective parties. If all the three arbitrators are selected from the 
Railway Panel, the fee of the arbitrators shall be determined as per the rates fixed/revised by Railway Board from 
time to time and the fee shall be borne equally by both the parties, provided parties sign an agreement in the format 
given at Annexure XV to these conditions after/ while referring these disputes to Arbitration. However, if any of the 
three arbitrators is selected from the Panel of lndian Council of Arbitration (ICA), the fee of the arbitrators shall be 
determined as per the rates fixed/revised by the Indian Council of Arbitration from time to time and the fee shall be 
borne equally by both the parties, provided parties sign an agreement in the format given at Annexure XV to these 
conditions after/ while referring these disputes to Arbitration. 

64.(7) Subject to the provisions of the aforesaid Arbitration and Conciliation Act 1996 and the rules thereunder and 
relevant Para of the standard General Conditions of Contract (GCC) and any statutory modifications thereof shall 
apply to the appointment of arbitrators and arbitration proceedings under this Clause. 

64. (8) In case arbitration award is challenged by a party in the Court of Law, 75% of award amount, pending 
adjudication by Court of Law, shall be made by party to other party. In case payment is to be made by Railway to 
Contractor, the terms & conditions as incorporated in the Ministry of Railways letter No. 
2016/CE(I)/CT/ARB/3(NITI Aayog)/Pt. dated 08th Mar,2017 as amended from time to time, shall be followed. In 
case Contractor has to pay to the Railway, then 75% of the award amount shall be deducted by the Railway from 
the Contractor’s bills, Performance Guarantee/ Security Deposit or any other dues of Contractor with the 
Government of India. 
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As per Indian Railways Standard General Conditions of Contract, April 2022 (Advance Correction Slip No.11) 
 
For tenders having advertised value more than Rs 10 crore wherein eligibility criteria include Bid Capacity also, 
the tenderer will qualify only if its available bid capacity equal to or more than the total bid value of present tender. 

ANNEXURE – VI  
Reference -Para 10.3 & 17.15.3 of Tender Form (Second Sheet) of Annexure I of ITT 

 
TENDERER’S CREDENTIALS (BID CAPACITY) 

___________ RAILWAY 
For tenders having advertised value more than Rs 20 crore wherein eligibility criteria include bid capacity also, the 
tenderer will be qualified only if its available bid capacity is equal to or more than the total bid value of the present 
tender. The available bid capacity shall be calculated as under:  

Available Bid Capacity = [A x N x 2] – 0.33xNxB  

Where, A = Maximum value of construction works executed and payment received in any one of the previous three 
financial years or the current financial year (up to date of inviting tender), taking into account the completed as well 
as works in progress. 

N= Number of years prescribed for completion of work for which bids has been invited. 

B = Value of existing commitments and balance amount of ongoing works with the tenderer as on date one month 
prior to the tender closing date to be completed in next ‘N’ years. 

Note:  

(a) The Tenderer(s) shall furnish the details of – 

(i) Maximum value of construction works executed and payment received in any one of the previous three financial 
years or the current financial year (up to date of inviting tender) for calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with tenderer as per the prescribed proforma of 
Railway for statement of all works in progress and also the works which are awarded to tenderer but yet not started 
upto the date of inviting of tender for calculating B. In case of no works in hand, a ‘NIL’ statement should be furnished. 

The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant. 

(b) In case if a bidder is JV, the tenderer(s) must furnish the details of 

(i) Maximum value of construction works executed and payment received in any one of the previous three financial 
years or the current financial year (up to date of inviting tender) by each member of JV for calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with each member of JV either in individual capacity 
or as a member of other JV as per the prescribed proforma of Railway for statement of all works in progress and also 
the works which are awarded to each member of JV either in individual capacity or as a member of other JV but yet 
not started upto the date of inviting of tender for calculating B. In case of no works in hand, a ‘NIL’ statement should 
be furnished. 

The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant. 

(c) Value of a completed work/work in progress/work awarded but yet not started for a Member in an earlier JV shall 
be reckoned only to the extent of the concerned member's share in that JV for the purpose of satisfying his/her 
compliance to the above-mentioned bid capacity in the tender under consideration. 

(d) The arithmetic sum of individual “bid capacity” of all the members shall be taken as JV’s “bid capacity”. 

(e) In case, the tenderer/s failed to submit the above statement along with offer, their/his offer shall be considered as 
incomplete and will be rejected summarily. 

(f) The available bid capacity of tenderer shall be assessed based on the details submitted by the tenderer. In case, the 
available bid capacity is lesser than estimated cost of work put to tender, his offer shall not be considered even if he 
has been found eligible in other eligibility criteria/tender requirement. 
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SPECIAL CONDITIONS/SPECIFICATIONS 
CONDITONS REGARDING SITE DATA AND SPECIFICATIONS 

 
1.0   RECORDS AND REGISTERS 

The contractor shall maintain accurate record, plans and charts showing the dates and progress of all main 
operations and the Engineer shall have access to this information at all reasonable times. Records of tests made 
shall be handed over to the Engineer’s representative after carrying out the tests. 
The following registers will be maintained at site by the contractor/s 

a) SITE ORDER REGISTER: 
The contractor shall promptly sign orders given therein by the Engineer or his representative or his superior 
Officers and   

b) LABOUR REGISTER 
This register will be maintained to show daily strength of labour in different categories employed by the 
contractor. 

c) PLANT AND MACHINERY REGISTER: 
This register will record daily particulars of machinery with the contractor and will be signed jointly by the 
Engineer’s representative and the contractor. 

d) MATERIAL PASSING REGISTER 
e) CEMENT AND STEEL REGISTER 
f) AGGREGATE TESTING REGISTER 
g) DAILY PROGRESS REGISTER 
 
2.0 SAMPLING AND TESTING – PROVIDING SITE LAB FACILITIES  
Contractor shall establish a field laboratory at site of work at his/their cost providing necessary facilities for 
performing routine type tests such as physical properties of cement, aggregate, water, physical properties of 
concrete, including its crushing strength to the satisfaction of the Engineer-in-Charge. He will also arrange for the 
testing of physical/ chemical properties of reinforcement steel used by him from Govt Engineering College 
lab/NABL accredited laboratory to establish the quality of steel bars used. He/they shall ensure that equipment’s 
are provided of latest specification and are in good working order and are got calibrated at the field laboratory. The 
Contractor/s shall get certain percentage of samples tested at other approved laboratories as may be directed by the 
Engineer-in-Charge as confirmatory tests without any extra cost at his/their own cost.  
Site Lab  
The contractor shall set up a site lab with minimum equipment listed below:  
i) IS sieve sets for sieve analysis for sand.  
ii)   IS sieve set for sieve analysis of aggregate.  
iii)  15 x 15 x 15 Cms cubes minimum 15 nos.  
iv)  Cubes for cement test of 7.09 X 7.09 Cm  
v)  Vicat apparatus  
vi)  Cube testing machine of minimum 100 T capacity  
vii)  Slump test equipment for workability.  
viii)  Apparatus for flakiness index.  
 
The material testing laboratory shall be established at any one site with the testing apparatus for sieve analysis 
flakiness & test, workability of concrete and cube crushing strength at least. The concrete shall be tested accordingly 
in the laboratory for quality control of the concrete. All pressure Gauge, machines, equipment and other measuring 
equipment of the laboratory shall be got checked, calibrated regularly as directed by Engineer in charge. 
 
3. In buildings work, steel props should be used for shuttering. 

 



Page 67 of 68 
 

 

Illegal Gratification: 

Procuring authorities as well as bidders, contractors and consultants should observe the highest standard 
of ethics and should not indulge in the following prohibited practices, either directly or indirectly, at 
any stage during the procurement process or during execution of resultant contracts: 

 
i)"Corrupt practice": making offers, solicitation or acceptance of bribe, rewards or gifts or any material 

benefit, in exchange for an unfair advantage in the procurement process or to otherwise influence the 
procurement process or contract execution; 

 
ii) "Fraudulent practice": any omission or misrepresentation that may mislead or attempt to mislead so 

that financial or other benefits may be obtained or an obligation avoided. This includes making false 
declaration or providing false information for participation in a tender process or to secure a contract 
or in execution of the contract; 

 
iii) "Anti-competitive practice": any collusion, bid rigging or anti-competitive arrangement, or any other 

practice coming under the purview of The Competition Act, 2002, between two or more bidders, with 
or without the knowledge of the procuring entity, that may impair the transparency, fairness and the 
progress of the procurement process or to establish bid prices at artificial, non-competitive levels; 

 
iv) "Coercive practice": any coercion or any threat to impair or harm, directly or indirectly, any party or 

its property to influence the procurement process or affect the execution of a contract; 
 
v) "Conflict of interest" (COI): any personal, financial, or business relationship between the bidder and 

any personnel of the procuring entity who are directly or indirectly related to the procurement or 
execution process of the contract, which can affect the decision of the procuring entity directly or 
indirectly; 

 
vi) "Undue Advantage": improper use of information obtained by the bidder from the procuring entity 

with an intent to gain an unfair advantage in the procurement process or for personal gain. This also 
includes if the bidder (or his allied firm) provided services for the need assessment/procurement 
planning of the tender process in which he is participating: 

 
vii) "Obstructive practice": materially impede the procuring entity's investigation of a procurement 

process either by deliberately destroying, falsifying, altering: or by concealing of evidence material 
to the investigation; or by making false statements or by threatening, harassing or intimidating any 
party to prevent it from disclosing its knowledge of relevant to such investigation or from pursuing 
the investigation; or by impeding the procuring entity's rights of audit or access to information; 
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Punitive Provisions: 

Without prejudice to and in addition to the rights of the procuring entity to other penal 
provisions as per the bid documents or contract, if the procuring entity comes to a conclusion 
that a (prospective) bidder/ contractor directly or through an agent, has violated this code of 
integrity in competing for the contract or in executing a contract, the procuring entity may take 
appropriate measures including one or more of the following:  

i) If his bids are under consideration in any procurement 
a) Forfeiture or encashment of bid security; 
b) calling off of any pre-contract negotiations; and 
c) rejection and exclusion of the bidder from the procurement process 
ii) If a contract has already been awarded 
a) Cancellation of the relevant contract and recovery of compensation for loss incurred by the 

procuring entity; 
b) Forfeiture or encashment of any other security or bond relating to the procurement 
c) Recovery of payments including advance payments, if any, made by the procuring entity 

along with interest thereon at the prevailing rate; 
iii) Provisions in addition to above: 
a) Removal from the list of enlisted contractors and banning/ debarment of the bidder from 

participation in future procurements of the procuring entity for a period not less than one 
yearly 

b) In case of anti-competitive practices, information for further processing may be filed under a 
signature of the Joint Secretary level officer, with the Competition Commission of India; 

c) Initiation of suitable disciplinary or criminal proceedings against any individual or staff 
found responsible. 
Any question or dispute as to the commission of any such offence or compensation payable 
to the Railway under this Clause shall be settled by the General Manager of the Railway, in 
such a manner as he shall consider fit & sufficient and his decision shall be final & 
conclusive. 
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