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TOP SHEET 

1 E- Tender No.: e-Tender No. DY CE-CON-LJN-06-2026 

2 Bidding System: Single Packet System 

3 Description  of Work:  

 

Construction of camp office cum officers Rest 
House (G+3 Story) at Gomtinagar station and 
renovation of existing Construction offices/stores 
at Lucknow under Lucknow Division of North 
Eastern Railway. 

4 Approximate Value of Tender: Rs.7,52,42,009.92 

5 Bid Security Rs.15,04,900.00 

6 Payment of Bid Security In respect of e-tendering, payment of Bid Securityshall 
be deposited either in cash through e-payment gateway 
or submitted as Bank Guarantee bond from a scheduled 
bank of India. The bank guarantee bond shall be as per 
Annexure- 3of Chapter-2and shall be valid for a 
period of 90 days beyond the bid validity period. The 
original Bank Guarantee should be delivered in person 
to the official nominated i.e. (OS/Con (Tender Cell) 
of CAO/Con/N.E. Railway, Gorakhpur 
office)before closing date for submission of bids(i.e. 
excluding the Last date of submission of bids).  
Tender must be accompanied by a Bid Security as 
mentioned in tender documents, failing which the 
tender shall be summarily rejected. 

7 Dy. Chief Engineer [Con] Unit Dy.CE/Con-II/LJN 

8 Chief Engineer [Con] Unit CE/Con-II/GKP 

9 Permissibility of  Participation of 
Joint Venture Firms 

Not applicable. 

10 Applicability of Price Variation 
Clause 

Mentioned in Tender Document. 

11 Similar Nature of work Mentioned in Tender Document. 

12 Completion period 12 Months 

13 Maintenance period Applicable as per clause1.0 (I) (p) of Chapter-6.   

14 Mobilization advance Applicable having advertised tender value more 
than Rs.50 Crore with latest amendment if any as 
mentioned in clause 19.0 of Chapter-5. 

15 Incentive bonus Applicable as per clause17C of Chapter-6.    

16 Stage payment on supply of steel Applicable as per clause 1.0 of CHAPTER-6A  

17 Estimate No. and Allocation No. W/409/Distribution/W-8(Pl)/Pt-II, Dated: 
04.09.2025., 20-1693-03 

18 Location of work [District/State] Lucknow/Uttar Pradesh 

19 Special Instructions, if any NA 

20 Date and Time of closing 02.07.2026 up to 15:00 hrs. 

21 Pre-Bid Conference date & venue NA 

22 Postal Address for correspondence Office of the Chief Administrative Officer (Con), 
North Eastern Railway, Gorakhpur-273012  
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CHAPTER-1 

NORTH EASTERN RAILWAY  

(CONSTRUCTION ORGANISATION) 

GENERAL OBLIGATIONS 

1.0 All mandatory fields marked with [*] have to be filled in by the bidders. 
 

2.0 The E-Tender documents shall consist of: - 

(a) Annexed Document to the Tender Document which includes [i] Top Sheet], [ii] General 
Obligations [Chapter-1], [iii] Instructions to Tenderer[s] for the Guidance of Engineers 
and Contractors [Chapter-2], [iv] Tender Form first Sheet [Annexure- 1 of Chapter-2], 
[v] Format for Certificate to be submitted by Tenderer along with the Tender document 
[Annexure 2 of Chapter-2], [vi] Bank guarantee proforma for Bid Security [Annexure-3 
of Chapter-2], [vii] Eligibility Criteria [Chapter-3], [viii] Compliance of Technical 
Eligibility criteria [Annexure 1 of Chapter-3],[ix] Compliance of Financial Eligibility 
criteria [Annexure-2 of Chapter-3], [x] Tender’s Credentials (BID CAPACITY) 
[Annexure 3 of Chapter-3], [xi] Experts of  Conditions For Participation Tenders 
[Chapter-4], [xii] Guidelines for participation of Joint Venture Firms [Chapter-5], [xiii], 
Memorandum of Understanding (MOU) for Joint VentureParticipation [Annexure 1 of 
Chapter-5], [xiv] Joint Venture Agreement for Joint Venture Participation [Annexure 2 
of Chapter-5], [xv] Standard General Conditions of Contract [Chapter-6], [xvi] 
AdditionalConditions of Contracts [Chapter-6A], [xvii] Document of Authorization 
[Annexure 4 of Chapter-6], [xviii] Request letter from Executive Branch to Accounts 
office for opening of LC [Annexure 5 of Chapter-6], [xix] Proforma of Guarantee Bond 
[Annexure 1 of Chapter-6], [xx] Proforma of Indemnity Bond [Annexure 2 of Chapter-
6], [xxi] Agreement of Works  [Annexure 3 of Chapter-6], [xxii] Final Supplementary 
Agreement [Annexure 6 of Chapter-6], [xxiii] Details of Annexure – A to M[Chapter-7 
[xxiv] Additional Special Conditions of Contract i.e. (Technical Conditions) [Chapter-8] 
and [xxv] Schedule of Items (Rate to be quoted in this rate sheet only) Schedule A-I to 
A-II, Schedule B-I to B-XII, Schedule C-I to C-IIwith schedule of items [Chapter-9]. 

(b) Indian Railways Standard General Conditions of Contract-2022(Latest) with correction 
slips up to the date of uploading of tender. 

(c) Indian Railways Unified Standard Specification (IRUSS-2019)updatedwith correction 
slips issued up to date of inviting tender or as otherwise specified in the tender 
documents, if applicable in the contract.  

(d) Techno- Commercial Offer Form. 
(e) Financial Offer Form. 

3.0 Before submitting the offer, please read carefully complete e-tender document including 
Instructions to Tenderers, Indian Railways Standard General Conditions of Contract,  
Special Conditions of Contract, Additional Special Conditions of Contract i.e. Technical 
Conditions etc. as available on the page of North Eastern Railway [Construction] on the 
web site www.ireps.gov.in. 

4.0 Your digital signature on the e-tender form will be considered as your confirmation that 
you have read and accepted all the conditions laid down in the documents referred in 
Para 3.0 above as well as schedule of tender consisting of techno-commercial offer form 
[including special conditions attached to E-Tender] and Financial offer form, unless 
specific deviation is quoted in the techno-commercial offer form. 

5(a) Bid Security:In respect of e-tendering, payment of Bid Security shall be deposited either 
in cash through e-payment gateway on www.ireps.gov.inor submitted as Bank Guarantee 
bond from a scheduled bank of India. The bank guarantee bond shall be as per 
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Annexure-3 of Chapter-2and shall be valid for a period of 90 days beyond the bid 
validity period. The original Bank Guarantee should be delivered in person as indicated 
in the tender document before closing date for submission of bids(i.e. excluding the last 
date of submission of bids). Tender must be accompanied by a Bid Security as 
mentioned in tender documents, failing which the tender shall be summarily 
rejected.  

(b)  Tender Form: Tender Forms shall embody the contents of the contract documents either 
directly or by reference and shall beas per specimen form uploaded on www.ireps.gov.in.  
e-Tender Forms shall be issued free of cost to all tenderers. 

6.0 Time of availability of tender document on website: www.ireps.gov.in is divided into 
two parts viz, Advertisement period and offer submission period as detailed below:- 

a) Advertisement Period:-Time during which all information pertaining to tender 
shall be available but offers cannot be submitted 

b) Offer submission period: - Fifteen days prior to opening of tender, during which 
tenderers can submit their offer.  

c) The prospective tenderers are advised to revisit the website: 
www.ireps.gov.inwithin advertisement period to look for any changes/corrigenda 
issued for the tender. In the offer submission period, no changes will be issued for 
the tender. 

7.0 No Manual Offers sent by Post/FAX or in person shall be accepted against such e-
tenders, even if these are submitted on the firm’s letter head and received in time. 
The manual offer uploaded as attached document shall also not be considered. All 
such manual offers shall be considered as in-valid offers and shall be rejected 
summarily without any consideration. 

8.0  e-tender is not transferable and the same is to be submitted with digital signature by the 
pre-authorized personnel of the tenderer, already registered with the site. 

 

9.0 If the required information asked for in the tender document is not furnished, the tender 
will be otherwise treated incomplete and hence may not be considered. 

 

10 The on-line bidding doesn’t permit submission of offer after stipulated date and time of 
the e-tender. Hence there is no scope for late/delayed tenders. 

 

11.0 In case of Two Packet of bidding, after scrutinising the Techno-Commercial offer and 
short listing the tenderers, the Financial Bid shall be opened on a subsequent date only 
for those tendererswho will be qualifying Techno-Commercial Offers as per 
eligibility/qualifying criteria laid down. The date of opening of Financial Bid will be 
advised online. The Railway’s decision in this regard will be final. 

 
12.0 INSTRUCTIONS TO THE TENDERER FOR TWO PACKET SYSTEM OF 

TENDERING 
12.1 The tenderer shall visit the site of work and ascertain himself the conditions of work viz. 

approach roads and accessibility, nature of soil/rock, availability of materials, electric 
power, water for work and drinking purposes, site for labour camps, stores, godown, 
extent of lead/lift in work, availability of skilled and unskilled labour etc. that may be 
encountered in the course of execution of work.  In short, he/they should familiarize 
himself fully with the conditions at site and FURNISH A CERTIFICATE TO THIS 
EFFECT, in the proforma appended as Annexure-K. 

12.2 Pre-bid conference will be held as per schedule mentioned in the Tender Notice of the 
tender.  The intended bidders are advised to attend the pre-bid conference and discuss 
their points/clarifications etc. if any.  Railway reserves the right to modify the tender 
documents as per the discussions held in Pre-bid conference.  In that case tenderer will 
have to submit their bids as per the modified tender conditions as per the minutes of pre-
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bid conference, which would form part of tender documents, which will be available on 
IREPS. 

12.3 The tender submitted by the tenderer/s will consist of TWO BIDS i.e. ‘TECHNO-
COMMERCIALOFFER’ and ‘FINANCIAL BID’.Tenderers to note that Techno-
Commercial offer and financial bid will be filled in the given proforma through IREPS 
only. 

12.4 “TECHNO-COMMERCIAL OFFER” will be opened as per specified schedule.  This 
bid shall contain the documents as listed below. Tenderers are requested to ensure that all 
such documents as listed are submitted duly filled in all respect in their technical bid. 

12.4.1 In terms of Railway Board letter No.2022/CE-1/CT/GCC dated 14.05.2024 regarding 
submission of Annexure-V (Annexure-2 of this documents) “On IREPS Module, a 
facility has already been created for online submission of Annexure-V. Therefore, the 
provision of downloading of Annexure-V of GCC & uploading of physically signed 
Annexure-V by the tenderer had been discontinued on IREPS”. However, in case of other 
than Company/Proprietary firm,Annexure -2 (A)(Annexure VA of GCC) shall be 
submitted by the each member of a Partnership Firm/Joint Venture (JV)/ Hindu 
Undivided Family (HUF/Limited Liability Partnership (LLP) etc., as the case may be. 
Non submission of above certificate(s) by the bidder shall result in summarily 
rejection of his/their bid. 

12.4.2Techno-Commercial offer shall include various documents mentioned in the tender 
conditions some of which are as under:- 

12.4.3  Bid security in the proper form as prescribed in tender Conditions under clause 5.0 of 
Chapter-2. 

12.4.4The  documents  confirming  the  fulfilment  of  eligibility  criteria  (Technical, Financial 
& Bid Capacity) is laid  down  in Chapter-3 of  the tender document. The document 
submitted as proof of fulfilling the eligibility criteria will be initially evaluated and 
offers not meeting the requisite eligibility criteria will be summarily rejected. 

Documentary proof in support of EligibilityCriteria. 

(a) Compliance of Technical Eligibility criteria by the tenderer regarding execution of 
similar single work as per Proforma given in Annexure-1 of Chapter-3 of tender 
document. 

(b) Compliance of Financial Eligibility criteria by the Tenderer regarding contractual 
payments received during the qualifying period i.e. during the current financial year plus 
previous three financial years as per Proforma given in Annexure-2 of Chapter-3 of 
tender document. 

(c) Compliance of Bid Capacity: For tenders having advertised value more than Rs.10 
Crore wherein eligibility criteria includes bid capacity also.The tender/technical bid will 
be evaluated based on bid capacity formula detailed in Annexure-3 of Chapter-3. The 
statement of existing commitments and balance amount of ongoing works should be 
submitted as per Annexure-E attached with tender document. 

In addition to above, documents listed below are also required to be submitted with 
the offer:- 

 
(i) History Sheet of tenderer as per proforma given in Annexure –A 
(ii) Details of construction machineries, tools and plants, vehicle etc. available on hand and 

proposed to be utilised in work as per Proforma given in Annexure-B.  
(iii) Details of technical and other personnels available on hand and proposed to be engaged 
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as per Proforma given in Annexure-C 
(iv)Details of works completed during previous seven financial years and current year by the 

tenderer (s) as per Proforma given in Annexure-D.  
(v) Details of works in hand/progressof the tenderer(s)as per Proforma given in Annexure-

E. 
(vi) Declaration regarding association of railway officer(s) with tenderer(s) as per Proforma  

given in Annexure-F 
(vii) List of court cases during previous three years as per Proforma given in Annexure-G. 
(viii) List of arbitration cases during previous three years as per Proforma given in Annexure-H. 
(ix) Broad plan of execution of this work within the stipulated completion period as per 

Proforma given in Annexure-I. 

(x) Other credentials/facilities of the firm/contractor in Annexure-J. 
(xi) Declaration regarding visiting site of the work Proforma as given in Annexure-K 
(xii) Constitution of Firm, Proforma as given in Annexure-L. 
(xiii) Details of Real Time Gross Saving (RTGS)/National Electronic Fund Transfer (NEFT) 

Proforma as given in Annexure-M. 
 
12.5(FINANCIAL BID): 
 
12.5.1  The price bid of only those tenderer/s will be opened whose technical bids are found 

acceptable by the Railway. 

12.5.2 The time, date and venue ofopeningof price bid shall be notified to successful tenderer/s 
after evaluation of technical bid. 

12.5.3 If after the scrutiny of the TECHNO-COMMERCIAL OFFER, it is found necessary to 
have some revision in scope and/or content, to bring the same at par with one another 
and in conformity with the tender conditions and specifications and such other 
condition as found necessary, the tenderers will be advised accordingly to clarify their 
technical bids to bring all the technical bids at par. 

12.5.4 It shall also be binding on the tenderer to keep the original Techno-Commercial offer 
and Financial bid open and the  railway  have  the  right  to  accept  the  original  or  
revised  technical  bid and  original price  bids. The Railway’s decision in this regard 
shall be final and binding on the tenderer/s. 

12.5.5 The ‘Original Financial Bids’ and/or ‘Revised Financial Bids’ will be opened on the 
time, date and venue as notified in advance and advised to tenderer/s.  

13.0 The tenderer/s may note that Railway reserve the right to either accept or reject any 
bid/s without assigning any reasons whatsoever and tenderer/s shall have no claim/s on 
this account. 

14.0Legal jurisdiction shall be Civil Court Gorakhpur. 

15.0 All the payments for this work will be made only in Indian Rupees. Thus, Rates are to 
be quoted in Indian rupees only. 

16.0 Prospective tenderer/s may contact concerned Chief Engineer/Construction or Dy.Chief 
Engineer (Construction), N. E. Railway for obtaining further clarifications,if required. 

 
17.0 The tenderer/s is/are advised to submit all documents in one go with the offer i.e. 

technical bid. 
 
18.0 Tender To Be Digitally Signed By Authorised Person:- 

 

a) If the tender is submitted on behalf of a partnership firm, he should submit the certified 
copy of the partnership deed and authorization to sign the tender on behalf of 
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partnership firm. If copies of these documents are not enclosed along with tender, the 
tender will be treated as having been submitted by the vender signing the tender.  

 

b) The tenderer whether sole proprietor, a limited company or a partnership firm if they 
want to act through agent or individual partner(s) should submit along with the tender, a 
power of attorney duly stamped and authenticated by a Public Notary or by Magistrate 
in favour of the specific person whether he/they be partner(s) of the firm or any other 
person specifically authorizing him/them to submit the tender, sign the agreement, 
receive money, witness measurements, sign measurement books, compromise, settle, 
relinquish any claim(s) preferred by the firm and sign “No claim Certificate” and refer 
all or any disputes to arbitration. 

c) The Railway will not be bound by any Power of Attorney granted by the tenderer or by 
changes in the composition of the firm made subsequent to the execution of the 
Contract. It may, however, recognize such power of Attorney and changes after 
obtaining proper legal advice to the satisfaction of the Railway, the cost of which will be 
borne by the Contractor. 

 

19.0 Tenderer[s] should upload a scanned attested BARCHART, activity-wise detailed 
programme to complete the work. 

20.0 No correspondence shall be entertained after opening of tender and any suo-moto 
letters or submission in regard to tender, except specifically mentioned to be 
submitted as per the terms of the tender or sought for by the Railway, shall be 
treated as Null and Void. 

21.0 The tenderer[s] must fulfil/satisfy the following mandatory requirements:  

  MANDATORY REQUIREMENTS: 

(a) Bid Security: In respect of e-tendering, payment of Bid Security shall be deposited 
either in cash through e-payment gateway on www.ireps.gov.inor submitted as Bank 
Guarantee bond from a scheduled bank of India. The bank guarantee bond shall be as per 
Annexure-3 of Chapter-2 and shall be valid for a period of 90 days beyond the bid 
validity period. Tender must be accompanied by a Bid Security as mentioned in 
tender documents, failing which the tender shall be summarily rejected.  

 Fixed deposit receipt (FDR) will not be accepted as EMD for tenders invited on 
IREPS (e-tender portal). 

 

(b) Regarding technical and financial (eligibility criteria as mentioned in Chapter -3), 
scanned copies of supportive documents/certificates from competent officials are to 
be submitted along with their offer.  

(c) Certified copies of Partnership Deed, Power of Attorney duly stamped and 
authenticated by Public Notary, documents related to Joint 
Venture/MOU/Consortium duly notarized should be submitted along with their 
offer. 

 

Scanned copies of documents in support of formation/registration of the 
company/firm/legal authorization of the person to deal with the 
tender/notarized/registered wherever required as per tender conditions are to be 
submitted. 

22.0 Indian Railways Unified Standard Specification (IRUSS-2019) updated with correction 
slips issued up to date of inviting tender or as otherwise specified in the tender 
documents, if applicable in the contract.  

 

23.0 Thetenderers, for carrying out any construction work must get themselves registered 
from the Registering Officer under Section-7 of the Building and other Construction 
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workers’ Welfare Cess Act, 1996 and rules made there to by the concerned State Govt. 
and submit certificate of Registration issued from the Registering Officer of the 
concerned State Govt.[Labour Dept].The Cess shall be deducted from the contractor’s bills 
as per provisions of the Act.Building and other construction workers cess is applicable on 
the total cost of construction including the cost of material. 

 
24.0 False/incomplete statement: 

 

Any statement/declaration made by the tenderer while uploading tender or submitted 
later as specifically required in the tender, if proved wrong or false or incomplete or such 
as to withhold any information relevant to the award of the tender, at any stage of the 
tender or in the event of his tender having been accepted, at any stage the contract, shall 
render his/their tender[s]/contract[s] liable to be cancelled/rescinded, in addition to the 
following: 

 

a) If such statement is found at the tender stage, his total Earnest Money shall be forfeited. 

b) In case such a statement is found at the contract stage, the conditions/rights available to 
the Railways under Clause 62 of the G.C.C.shall be applicable. 

c) In addition to above, action of banning of business may also be taken against such 
tenderers including prosecution under law. 

25.0 Special Conditions: 
 

a. The copies of the various letters/documentary proof/statement etc. must be uploaded 
with e-Tender and shall be properly indexed by indicating the Annexure Nos. like 
Annexure-I, Annexure-2 etc. on the right hand side top corner of the same and this 
Annexure No. shall also be indicated in relevant column of the Annexure-A to 
Annexure-M supplied to the tenderer. 
 

b. The bidders are expected to obtain, on their own responsibility and expenses, all 
information which will be necessary for submitting the bid. Intending bidders may 
obtain clarification, if any, with regard to the tenders from the office of the concerned 
Chief Engineer [Construction], N.E. Railway, Gorakhpur[as mentioned in the Top 
Sheet] on any working day during the working hours. For any further information in 
regard to site conditions, facilities available at the work spot etc., the bidder may 
contact the office of concerned Deputy Chief Engineer [Con], N.E. Railway, [as 
mentioned in the Top Sheet], on any working day during the working hours. 

 

c. In addition to the information given in the prescribed form of the Technical 
Commercial Offer, the tenderer may also submit any additional relevant information 
connected with this tender if considered necessary, uploading copies of the documents 
relied upon. 

 

d. Submission of Tender does not bind the Railway Authority for any claim of any nature 
whatsoever.  

26.0 The tenderer has to submit QAP (if required by Railway) within 15 days of issue of LOA 
for approval of Railway. The tenderer will have to follow the same and submit monthly 
statement/test report duly test checked by the   Railway. 

27.0 Multiple L-1: In case of more than one L1 bidders, tender may be awarded to tenderer 
having higher Bid Capacity. In case Bid Capacity is also the sameor there is no 
requirement of bid capacity as per tender conditions, tenderer having done more value 
of similar work in last three previous financial years and the current financial year upto 
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the date of publishing of a tender, may be selected for the award. Instructions with 
respect to Bid Capacity will be followed as per Annexure-3 of chapter-3. 

28.0 Tender notice:-Sufficient notice shall be given for the submission of tenders, which in 
the case of large works will not be less than 21 days. The above prescribed tender notice 
period will be reduced from 21 days in the exceptional circumstances. 

However,  
For tenders valued up to and including Rs.2 crore invited through e – tendering, 
the tender notice period can be reduced up to 14 days. 
 
For works in remote locations or of specialised nature or amount higher than 
Rs.50 crore, adequate tender notice period (not less than 21 days) shall be given 
for preparation to the potential bidders in order to ensure competitive and well 
informed bidding. 

29.0  Advertisement of tender notice in newspaper- tender invited through IREPS. 

 With the implementation of e-tendering in railway works contractsinvited through 
e-procurement website (i.e. IREPS)  advertisement in news papers has also been 
published with following stipulation:- 

(i) Date of inviting tender on IREPS website shall be the date of publishing tender 
notice, if tender is published on website or the date of publication in newspaper in 
case tender is not published on website.  
 

(ii) Any instruction requiring minimum number of days for tender opening from the 
date of publication of tender invitation in print media/bulletin/journal shall now 
be the same minimum number of days required from the date of uploading on e-
Procurement website (i.e. IREPS). 
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CHAPTER -2 

 INSTRUCTION TO TENDERERS (ITT) FOR THE GUIDANCE OF 
ENGINEERS & CONTRACTORS FOR WORKS CONTRACTSMEANING OF 
TERMS  

1.0   Applicability: These instructions and conditions of contract shall be applicable for all 
the tenders and contracts of railways for execution of works as defined in GFR 2017.  

1.01  Order of Precedence of Documents: In a contract agreement, in case of any difference, 
contradiction, discrepancy, with regard to conditions of tender/contract, specifications, 
drawings, bill of quantities etc., forming part of the tender/contract, the following shall 
be the order of precedence:  

i.   Letter of Award   

ii.   Bill(s) of Quantities  

iii.   Special Conditions of Contract  

iv.   Technical Specifications as given in tender documents  

v.   Drawings  

vi.   Indian Railways Standard General Conditions of Contractupdated with correction slips 
issued up to date of inviting tender or as otherwise specified in the tender documents.  

vii.  Indian Railways Unified Standard Specification (IRUSS-2019) updated with correction 
slips issued up to date of inviting tender or as otherwise specified in the tender 
documents, if applicable in the contract 

viii.    CPWD Specifications 2019 Vol. I & II updated with correction slips issued up to date of 
inviting tender or as otherwise specified in the tender documents, if applicable in the 
contract.. 

ix.   Indian Railways Unified Standard Specifications (Works and Material) 2010 updated 
with correction slips issued up to date of inviting tender or as otherwise specified in the 
tender documents, if applicable in the contract.  

x.   IR Specifications/Guidelines updated with correction slips issued up to date of inviting 
tender or as otherwise specified in the tender documents.  

xi.    Relevant B.I.S. Codes updated with correction slips issued up to date of inviting tender 
or as otherwise specified in the tender documents.  

1.1 Interpretation: These Instructions to Tenders and Contracts shall be read in conjunction 
with the Standard General Conditions of Contract which are referred to herein and shall 
be subject to modifications additions or suppression by Special Conditions of Contract 
and/or Special Specifications, if any, annexed to the Tender Forms.   

 1.2 Definition: In these Instructions to Tenders, the following terms shall have the meanings 
assigned hereunder except where the context otherwise requires:  

(a)  “Railway” shall mean the President of the Republic of India or the administrative officers 
of the Railway or Successor Railway authorized to deal with any matter, which these 
presents are concerned on his behalf.   

(b)  “General Manager” shall mean the Officer-in-Charge of the general superintendence and 
control of the Zonal Railway/Production Unit and shall also include Chief Administrative 
Officer (Construction) and shall mean and include their successors of the Successor 
Railway.  

(c)  “Chief Engineer” shall mean the Officer-in-Charge of the Engineering Department of   
N. E. Railway and shall also include Chief Engineer (Construction), Chief Electrical 
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Engineer, Chief Electrical Engineer (Construction), Chief Signal & Telecom Engineer, 
Chief Signal & Telecom Engineer (Construction) and shall mean and include their 
successors of the Successor Railway.  

(d) “Divisional Railway Manager” shall mean the Officer- in – Charge of a Division of 
Zonal Railway and shall mean and include Divisional Railway Manager of the Successor 
Railway. 

(e) “Engineer” Construction Organisations, of Engineering, Signal & Telecom, Mechanical and 
Electrical Departments, i.e. the Senior Divisional Engineer/Deputy Chief Engineer, 
Senior Divisional Signal & Telecom Engineer / Dy. Chief Signal & Telecom Engineer, 
Senior Divisional Electrical Engineer/Deputy Chief Electrical Engineer, Senior 
Divisional Mechanical Engineer and shall mean & include the Engineers of the 
Successor Railway. 

(f)  “Tenderer” shall mean the person / firm / co-operative or company whether incorporated 
or not who tenders for the works with a view to execute the works on contract with the 
Railway and shall include their representatives, successors and permitted assigns.  

(g)  “Limited Tenders” shall mean tenders invited from all or some contractors on the 
approved or select list of contractors with the Railway.  

(h)  “Open Tenders” shall mean the tenders invited in open and public manner and with 
adequate notice.  

(i)  “Works” shall mean the works contemplated in the drawings and schedules set forth in 
the tender forms and required to be executed according to the specifications.  

(j)  “Specifications” shall mean the Specifications for Materials and Works of the Railway as 
specified under the authority of the Ministry of Railways or Chief Engineer 
(Construction) or as amplified, added to or superseded by special specifications if any, 
appended to the Tender Forms.  

(k)  Standard Schedule of Rates (SSOR) shall mean the schedule of Rates adopted by the 
Railway, which includes- 

1. “Unified Standard Schedule of Rates of the Railway (USSOR)” i.e. the Standard 
Schedule of Rates of the Railway issued under the authority of the Chief Engineer from time 
to time, updated with correction slips issued up to date of inviting tender or as otherwise 
specified in the tender documents; 
2. “Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of Rates published by 
Director General/ Central Public Works Department, Government of India, New Delhi, as 
adopted and modified by the Railway under the authority of the Chief Engineer from time to 
time, updated with correction slips issued up to date of inviting tender or as otherwise 
specified in the tender documents. 

 (l)  “Drawings” shall mean the maps, drawings, plans and tracings, or prints thereof annexed 
to the Tender Forms.  

(m)  “Contractor’s authorized Engineer” shall mean a graduate engineer or equivalent, having 
more than 3 years experience in the relevant field of construction work involved in the 
contract, duly approved by the Engineer.  

(n)   Date of inviting tender shall be the date of publishing tender notice on IREPS website if 
tender is published on website or the date of publication in newspaper in case tender is 
not published on website. 

(o) “Bill of Quantities” shall mean Schedule of Item(s) included in the tender document 
along with respective quantities. 
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1.3  Words importing the singular number shall also include the plural and vice versa where 
the context requires.   

CREDENTIALS OF CONTRACTORS 
 2.  Application for Registration: 

2.1 Works of construction and of supply of material shall be entrusted for execution to 
contractors whose capabilities and financial status have been investigated and approved 
to the satisfaction of the Railway. A list of approved contractors shall be maintained in 
the Railway. The said list be revised periodically once in a year or so by giving wide 
publicity through advertisements etc. A contractor including a contractor who is already 
on the approved list shall apply to the concerned  General Manager (Construction)/Chief 
Administrative Officer (Construction)/ Signal &Telecommunication Engineer/ 
(Construction), Chief Electrical Engineer/(Construction), furnishing particulars 
regarding: 

(a)   his position as an independent contractor specifying engineering organization available 
with details of partners /staff /engineers employed with qualifications and experience;  

(b)   his capacity to undertake and carry out works satisfactorily as vouched for by a 
responsible official or firm; details about the transport equipments, construction tools and 
plants etc. required for the work, maintained by him;  

(c)   his previous experience of works similar to that to be contracted for, in proof of which 
original certificates or testimonials may be called for and their genuineness verified, if 
needs be, by reference to the signatories thereof;  

(d)   his knowledge from actual personal investigation of the resources of the area/zone or 
zones in which he offers to work;  

(e)   his ability to supervise the work personally or by competent and duly authorized agent;  

(f)   his financial position;  

2.2 An applicant shall clearly state the categories of works and the 
area/zone/division(s)/district(s) in which he desires registration in the list of approved 
contractors.  

2.3 The selection of contractors for enlistment in the approved list would be done by a 
committee for different value of slabs as notified by Railway.   

2.4    An annual fee as prescribed by the Railway from time to time would be charged from 
such approved contractors to cover the cost of sending notices to them and clerkage for 
tenders etc. Notices shall be sent to them on registered e-mail address and registered 
postal address.  

TENDERS FOR WORKS 
 

3.  Tender Form: Tender Forms shall embody the contents of the contract documents either 
directly or by reference and shall beas per specimen form uploaded. e-Tender Forms 
shall be issued free of cost to all tenderers. 

4.  Omissions & Discrepancies: Should a tenderer find discrepancies in or omissions from 
the drawings or any of the Tender Forms or should he be in doubt as to their meaning, he 
should at once notify the authority inviting tenders. The tender inviting authority may, if 
deemed necessary, clarify the same to all tenderers. It shall be understood that every 
endeavour has been made to avoid any error which can materially affect the basis of 
tender and successful tenderer shall take upon himself and provide for the risk of any 
error which may subsequently be discovered and shall make no subsequent claim on 
account thereof.  



Page 14 of 179 
 

Signature of the Tenderer(s)                                                                For Chief Administrative Officer/Con 

5. Bid Security: 

5. (1) (a) The tenderer shall be required to submit the Bid Security with the tender for the 
due performance with the stipulation to keep the offer open till such date as specified in 
the tender, under the conditions of tender. The Bid Security shall be as under:  

Value of the Work Bid Security 

For all works 2% of the estimated cost the work. 

Note:  

(i) The Bid Security shall be rounded off to the nearest ₹100. This Bid 
Security shall be applicable for all modes of tendering. 

(ii) Any firm recognized by Department of Industrial Policy and Promotion 
(DIPP) as ‘Startups’ shall be exempted from payment of Bid Security 
detailed above. 

(iii) Labour Cooperative Societies shall submit only 50% of above Bid 
Security detailed above.  

(b)  It shall be understood that the tender documents have been issued to the tenderer 
and the tenderer is permitted to tender in consideration of stipulation on his part, 
that after submitting his tender he will not resile from his offer or modify the terms 
and conditions thereof in a manner not acceptable to the Engineer. Should the 
tenderer fail to observe or comply with the said stipulation, the aforesaid amount 
shall be liable to be forfeited to the Railway. 

(c)  If his tender is accepted, this Bid Security mentioned in sub Para (a) above will be 
retained as part security for the due and faithful fulfillment of the contract in terms 
of Clause 16 of the Standard General Conditions of Contract. The Bid Security of 
other Tenderers shall, save as herein before provided, be returned to them, but the 
Railway shall not be responsible for any loss or depreciation that may happen 
thereto while in their possession, nor be liable to pay interest thereon. 

(2)  The Bid Security shall be deposited either in cash through e-payment gateway or 
submitted as Bank Guarantee bond from a scheduled commercial bank of India or 
as mentioned in tender documents. The Bank Guarantee bond shall be as per 
Annexure-3 of Chapter-2and shall be valid for a period of 90 days beyond the bid 
validity period. 

(3) In case, submission of Bid Security in the form of Bank Guarantee, 
following shall be ensured: 

i. A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement Portal 
(IREPS) while applying to the tender. 

ii. The original Bank Guarantee should be delivered in person to the official 
nominated as indicated in “TOP SHEET” of tender document before closing date 
for submission of bids(i.e. excluding the last date of submission of bids).  

iii. Non submission of scanned copy of Bank Guarantee with the bid on e-tendering 
portal (IREPS) and/or non submission of original Bank Guarantee within the 
specified period shall lead to summary rejection of bid.  
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iv. The Tender Security shall remain valid for a period of 90 days beyond thevalidity 
period for the Tender. 

v. The details of the BG, physically submitted should match with the details available 
in the scanned copy and the data entered during bid submission time, failing which 
the bid will be rejected 

vi. The Bank Guarantee shall be placed in an envelope, which shall be sealed. The 
envelope shall clearly bear the identification “Bid for the ***** Project” and shall 
clearly indicate the name and address of the Bidder. In addition, the Bid Due Date 
should be indicated on the right hand top corner of the envelope. 

vii. The envelope shall be addressed to the officer and address as mentioned in the tender 
document. 

viii. If the envelope is not sealed and marked as instructed above, the Authority  
assumes no responsibility for the misplacement or premature opening of the  
contents of the Bid submitted and consequent losses, if any, suffered by the  
Bidder.  

6.  Care in Submission of Tenders: 
 
(a) (i)  Before submitting a tender, the tenderer will be deemed to have satisfied himself by 

actual inspection of the site and locality of the works, that all conditions liable to be 
encountered during the execution of the works are taken into account and that the rates 
he enters in the tender forms are adequate and all inclusive to accord with the provisions 
in Clause-37 of the Standard General Conditions of Contract for the completion of works 
to the entire satisfaction of the Engineer.  

(a)(ii)  Tenderers will examine the various provisions of The Central Goods and Services Tax 
Act, 2017(CGST)/ Integrated Goods and Services Tax Act, 2017(IGST)/ Union Territory 
Goods and Services Tax Act, 2017(UTGST)/ respective state’s State Goods and Services 
Tax Act (SGST) also, as notified by Central/State Govt. & as amended from time to time 
and applicable taxes before bidding. Tenderers will ensure that full benefit of Input Tax 
Credit (ITC) likely to be availed by them is duly considered while quoting rates.  

(a)(iii) The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST 
Act shall submit GSTIN along with other details required under 
CGST/IGST/UTGST/SGST Act to railway immediately after the award of contract, 
without which no payment shall be released to the Contractor. The Contractor shall be 
responsible for deposition of applicable GST to the concerned authority.  

(a)(iv) In case the successful tenderer is not liable to be registered under CGST/IGST/UTGST/ 
SGST Act, the railway shall deduct the applicable GST from his/their bills under reverse 
charge mechanism (RCM) and deposit the same to the concerned authority. 

(b)   When work is tendered for by a firm or company, the tender shall be signed by the 
individual legally authorized to enter into commitments on their behalf.  

(c)   The Railway will not be bound by any power of attorney granted by the tenderer or by 
changes in the composition of the firm made subsequent to the execution of the contract. 
It may, however, recognize such power of attorney and changes after obtaining proper 
legal advice, the cost of which will be chargeable to the Contractor.  

New Para 6(a)(v), Part I of GCC shall be read as under: (As per Correction Slip No.6 of 
GCC-2022) 

6(a)(v) Contractor shall be liable to pay/refund the amount collected as GST to the Indian 
Railways along with interest and penalties, if any imposed by the authorities, in case GST input 
tax credit of Indian Railways is denied/rejected by the tax authorities due to reasons mentioned 
below but not limited to:  
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Wrong/incorrect invoices issued by Contractor;  
No-filing of GST returns;  
Non-payment of GST collected from Indian Railways to the authorities;  
Any other non-compliance done by Contractor;  
 

General Indemnity: Contractor hereby agrees to indemnify and hold harmless the Indian 
Railways from and against any and all losses, including loss on account of Input Tax Credit and 
all losses incurred by the Indian Railways relating to or arising out of or in connection with any 
actual or threatened claim, legal action, proceedings, prosecution or inquiry by or against the 
Indian Railways arising out, directly or indirectly, of failure by the contractor to comply with the 
provisions of GST and related Laws, or based upon or arising from any failure by the 
Contractor.  

Retention Money: Any payment liable to be paid by Indian Railways to contractor against the 
goods or services or both supplied by such contractor to Indian Railways shall be kept on hold in 
case supplier makes any non-compliance of any of the GST law provisions including non-
reporting of invoices in GST returns. Such payment shall be released after proper verification of 
records and availability of ITC to Indian Railways as per provisions of GST Law. 

6.1   In terms of Railway Board letter No.2022/CE-1/CT/GCC dated 14.05.2024 regarding 
submission of Annexure-V (Annexure-2 of this documents) “On IREPS Module, a 
facility has already been created for online submission of Annexure-V. Therefore, the 
provision of downloading of Annexure-V of GCC & uploading of physically signed 
Annexure-V by the tenderer had been discontinued on IREPS”. However, in case of 
other than Company/Proprietary firm, Annexure -2 (A) (Annexure VA of GCC) shall be 
submitted by the each member of a Partnership Firm/Joint Venture (JV)/ Hindu 
Undivided Family (HUF/Limited Liability Partnership (LLP) etc., as the case may be. 
Non submission of above certificate(s) by the bidder shall result in summarily 
rejection of his/their bid. It shall be mandatorily incumbent upon the tenderer to 
identify, state and submit the supporting documents duly self attested/digitally signed by 
which they/he is qualifying the Qualifying Criteria mentioned in the Tender Document.   

 
CONSIDERATION OF TENDERS 

7.   Right of Railway to Deal with Tenders: The Railway reserves the right of not to invite 
tenders for any of Railway work or works or to invite open or limited tenders and when 
tenders are called to accept a tender in whole or in part or reject any tender or all tenders 
without assigning reasons for any such action. In case if tender is accepted in part by 
Railway administration, Letter of Acceptance shall be issued as counter offer to the 
Tenderer, which shall be subject to acceptance by the Tenderer. 

7A.   Two Packets System of Tendering: With a view to assess the tenders technically 
without being influenced by the financial bids, 'Two Packets System of tendering' shall 
be adopted wherein tender documents provide for the same.  

7B.  Pre Bid Conference: Intenders having advertised value more than Rs.50 Crore or as 
mentioned in the tender document, Railway shall conduct Pre Bid Conference(s) with the 
prospective bidders. 

7C Make in India Policy” Provisions of Make in India Policy 2017 issued by Govt. of India, 
as amended from time to time, shall be followed for consideration of tenders.  
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7D.     Permission to Bid for a bidder from a country which shares Land boundary with 
India: Any bidder from the countries sharing a land border with India will be eligible to 
bid in any procurement of works (including turnkey projects) only if the bidder is 
registered with the Competent Authority. The Competent Authority for registration will 
be the Registration Committee constituted by the Department for Promotion of Industry 
and Internal Trade (DPIIT), Government of India. For interpretation of this para, 
Department of Expenditure, Ministry of Finance, Government of India letter  F. No. 6/18 
/ 2019-PPD dated 23/07/2020 shall be referred. 

7E.  Clarification of Bids: To assist in the examination, evaluation & comparison and pre-
qualification of the Tender, the Railway may, at its discretion, ask any Bidder for a 
clarification of its Bid.  Any clarification submitted by a Bidder that is not in response to 
a request by the Railway shall not be entertained or considered. The Railway request for 
clarification and the response of the bidder in this regard shall be in writing.   

However, if a Bidder does not provide clarification of its bid by the date and time 
communicated in the Railway request for clarification, the bid shall be evaluated as per 
the documents submitted along with the bid. 

EXECUTION OF CONTRACT DOCUMENTS 

8.  Execution of Contract Document: The Tenderer whose tender is accepted shall be 
required to appear in person at the office of Chief Administrative Officer 
(Construction)North Eastern Railway, Gorakhpur-273012, orconcerned engineer as 
the case may be or if tenderer is a firm or corporation, a duly authorized representative 
shall appear (there would be no need for appear in person if agreement is signed 
digitally) and execute the contract agreement within seven days of notice from Railways 
that the Contract Agreement is ready.  Failure to do so shall constitute a breach of the 
agreement affected by the acceptance of the tender. The Contract Agreement shall be 
entered into by Railway only after submission of valid Performance Guarantee by the 
Contractor. In such cases the Railway may determine that such tenderer has abandoned 
the contract and there upon his tender and acceptance thereof shall be treated as 
cancelled and the Railway shall be entitled to forfeit the full amount of the Bid Security 
and other dues payable to the Contractor under this contract. The failed Contractor shall 
be debarred from participating in the re-tender for that work.   

9. Form of Contract Document:  Every contract shall be complete in respect of the 
document it shall so constitute.  Not less than 2 copies of the contract document shall be 
signed by the competent authority and the Contractor and one copy given to the 
Contractor. (there would be no need of signing two copies if agreement is signed 
digitally). 

(a)    For contracts for specific works, the contract document required to be executed by the 
tenderer whose tender is accepted shall be an agreement as per specimen formAnnexure-
3 of Chapte-6. 

10. TENDER FORM (Second Sheet) 

1. Instructions to Tenderers and Conditions of Tender: The following documents form 
part of Tender / Contract: 

(a) Tender Forms – First Sheet and Second Sheet (Annexure-1 of chapter-2 attached) 

(b) Special Conditions/Specifications (enclosed) 
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(c) Bill(s) of quantities (enclosed) 

(d) Standard General Conditions of Contract and Standard Specifications (Works and 
Materials) of Indian Railways as amended/corrected up to latest correction slips, copies 
of which can be seen in the office of Chief Administrative Officer/Construction or 
obtained from the office of the Chief Engineer, Construction, N.E. Railway, Gorakhpur 
on payment of prescribed charges. 

(e) Standard Schedule of Rates (SSOR) as amended / corrected upto latest correction slips, 
copies of which can be seen in the office of Chief Administrative Officer/Construction or 
obtained from the office of the Chief Engineer, N.E. Railway, Gorakhpur on payment of 
prescribed charges. 

(f) All general and detailed drawings pertaining to this work which will be issued by the 
Engineer or his representatives (from time to time) with all changes and modifications. 

2. Drawings for the Work: The Drawing for the work can be seen in the office of the 
Chief Administrative Officer/Construction or obtained from the office of the Chief 
Engineer, Construction, N.E. Railway, Gorakhpur at any time during the office hours. 
The drawings are only for the guidance of Tenderer(s). Detailed working drawings (if 
required) based generally on the drawing mentioned above, will be given by the Engineer 
or his representative from time to time. 

3. The Tenderer(s) shall quote his / their rates as a percentage above or below the Standard 
Schedule of Rates (SSOR) as applicable except where he/they are required to quote item 
rates and must tender for all the items shown in the Bill(s) of Quantities attached. The 
quantities shown in the attached Bill(s) of Quantities are given as a guide and are 
approximate only and are subject to variation according to the needs of the Railway. The 
Railway does not guarantee work under each item of the Bill(s) of Quantities. The 
tenderer(s) shall quote rates / rebates only at specified place in Tender Form supplied by 
Railway.  Any revision of rates / rebates submitted (quoted) through a separate letter 
whether enclosed with the bid (Tender Form) or submitted separately or mentioned 
elsewhere in the document other than specified place shall be summarily ignored and will 
not be considered. 

4. Tenders containing erasures and/or alterations of tender documents are liable to be 
rejected.  Any correction made by tender(s) in his/their entries must be attested by him / 
them. 

5. The works are required to be completed within a period specified in tender documents 
from the date of issue of acceptance letter. 

6. Bid Security: 

(a)   Subject to exemptions provided under Para 5(1) (a) of Chapter-2 of this document, the 
tender must be accompanied by a Bid Security as mentioned in tender documents, failing 
which the tender shall be summarily rejected. (Annexure-3 of Chapter-2 is also to be 
submitted). 

(b) The Tenderer(s) shall keep the offer open for a minimum period of 60 days (in case of 
two packet system of tendering 90days) from the date of closing of the Tender. It is 
understood that the tender documents have been issued to the Tenderer(s) and the 
Tenderer(s), is / are permitted to tender in consideration of the stipulation on his / their 
part that after submitting his / their tender subject to the period being extended further, if 
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required by mutual agreement from time to time, he will not resile from his offer or 
modify the terms and conditions thereof in a manner not acceptable to the Railway. 
Should the tenderer fail to observe or comply with the foregoing stipulation, the amount 
deposited or Bank guarantee bond submitted as Bid Security for the due performance of 
the above stipulation, shall be forfeited to the Railway.  

(c)      If his tender is accepted, 

(i) the Bid Security mentioned in sub Para (a) above deposited in cash through e-payment 
gateway will be retained as part security for the due and faithful fulfilment of the 
contract in terms of Clause 16 of the Standard General Conditions of Contract; 
 

(ii) the Bid Security mentioned in sub Para(a) above submitted as Bank guarantee bond, 
will be encashed as part security for the due and faithful fulfilment of the contract in 
terms of Clause 16 of the Standard General Conditions of Contract. 

The Bid Security of other Tenderers shall, save as herein before provided, be returned to 
them, but the Railway shall not be responsible for any loss or depreciation to the Bid 
Security that may happen thereto while in their possession, nor be liable to pay interest 
thereon. 

(d)     In case Contractor submits the Term Deposit Receipt/Bank Guarantee Bond towards either 
the Full Security Depositor the Part Security Deposit equal to or more than Bid Security, 
the Railway shall return the Bid Security so retained as per sub para(c) above, to the 
Contractor.  

7. Rights of the Railway to deal with Tender: The authority for the acceptance of the 
tender will rest with the Railway.  It shall not be obligatory on the said authority to accept 
the lowest tender or any other tender, and tenderer(s) shall neither demand any explanation 
for the cause of rejection of his/ their tender nor the Railway to assign reasons for 
declining to consider or reject any particular tender or tenders.   

8. If the tenderer(s) deliberately gives / give wrong information in his / their tender or creates 
/ create circumstances for the acceptance of his / their tender, the Railway reserves the 
right to reject such tender at any stage.                                                                                                        

9. If any partner(s) of a partnership firm expires after the submission of its tender or after the 
acceptance of its tender, the Railway shall deem such tender as cancelled/contract as 
terminated under clause 61 of the Standard General Conditions of Contract, unless the firm 
retains its character as per partnership agreement. If a sole proprietor expires after the 
submission of tender or after the acceptance of tender, the Railway shall deem such tender 
as cancelled / contract as terminated under clause 61 of the Standard General Conditions of 
Contract. 
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ANNEXURE – I of Chapter-2 

NORTH EASTERN RAILWAY 

TENDER FORM (First Sheet) 

Tender No. ____________________ 

Name of Work ___________________________________________________ 

To 

The President of India 

Acting through the _____________________________ Railway 

I/We ____________________ have read the various conditions to tender attached hereto and 
agree to abide by the said conditions.  I/We also agree to keep this offer open for acceptance for a period 
of ________ days from the date fixed for closing of the tender and in default thereof, I/We will be liable 
for forfeiture of my/our “Bid Security”. I/We offer to do the work for _______ Railway, at the rates 
quoted in the attached bill(s) of quantities and hereby bind myself/ourselves to complete the work in all 
respects within ____________ months from the date of issue of letter of acceptance of the tender. 

2. I/We also hereby agree to abide by the Indian Railways Standard General Conditions of Contract, 
with all correction slips up-to-date and to carry out the work according to the Special Conditions of 
Contract and Specifications of materials and works as laid down by Railway in the annexed Special 
Conditions/Specifications, Standard Schedule of Rates (SSOR) with all correction slips up-to-date for the 
present contract. 

3. A Bid Security of ₹ ___________ has already been deposited online/submitted as Bank 
Guarantee bond. Full value of the Bid Security shall stand forfeited without prejudice to any other right 
or remedies in case my/our Tender is accepted and if:  

(a) I/We do not submit the Performance Guarantee within the time specified in the Tender document; 

(b) I/We do not execute the contract documents within seven days after receipt of notice issued by the 
Railway that such documents are ready; and  

(c) I/We do not commence the work within fifteen days after receipt of orders to that effect. 

4. (a) I/We am/are a Startup firm registered by …………………… Department of Industrial Policy 
and Promotion (DIPP) and my registration number is ……………...... valid upto …………………. 
(Copy enclosed) and hence exempted from submission of Bid Security. 

5. We are a Labour Cooperative Society and our Registration No. is ……………….. with 
…………………..and hence required to deposit only 50% of Bid Security.  

6. Until a formal agreement is prepared and executed, acceptance of this tender shall constitute a 
binding contract between us subject to modifications, as may be mutually agreed to between us and 
indicated in the letter of acceptance of my/our offer for this work. 

 
 

 Signature of Tenderer(s) 
 

 Date ________________ 
 

 Address of the Tenderer(s) 
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ANNEXURE-2 of Chapter-2)/(V) 
Para 6.1 of chapter-2 

FORMAT FOR CERTIFICATE TO BE SUBMITTED/UPLOADED BY 
TENDERER ALONGWITH THE TENDER DOCUMENTS 

I………………………………(Name and designation)**appointed as the 
attorney/authorized signatory of the tenderer,  

M/s_____________________________ (hereinafter called the tenderer) for the purpose 
of the Tender documents for the work of 
____________________________________________ as per the tender 
No.____________ of Construction Organisation of N.E.(Railway)**, do hereby 
solemnly affirm and state on the behalf of the tenderer including its constituents as 
under: 

1. I/we the tenderer (s) am/are signing this document after carefully reading the contents. 

2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the 
pages in confirmation thereof. 

3. I/We hereby declare that I/we have downloaded the tender documents from 
Indian Railway website www.ireps.gov.in . I/we have verified the content of the 
document from the website and there is no addition, no deletion or no alteration 
to the content of the tender document.  In case of any discrepancy noticed at any 
stage i.e. evaluation of tenders, execution of work or final payment of the 
contract, the master copy available with the railway Administration shall be final 
and binding upon me/us. 

4. I/we declare and certify that I/we have not made any misleading or false 
representation in the forms, statements and attachments in proof of the 
qualification requirements. 

5. I/We also understand that my/our offer will be evaluated based on the 
documents/credentials submitted along with the offer and same shall be 
binding upon me/us. 

6. I/We declare that the information and documents submitted along with the 
tender by me/us are correct and I/we are fully responsible for the 
correctness of the information and documents, submitted by us. 

7. I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by 
Railways or any other Ministry/Department of Govt. of India from participation 
in tender on the date of submission of bids, either in individual capacity or as a 
HUF/ member of the partnership firm/LLP/JV/Society/Trust. 
 

8. 1/we understand that if the contents of the certificate submitted by us are found to 
be forged/false at any time during process for evaluation of tenders, it shall lead to 
forfeiture of the Bid Security and may also lead to any other action provided in the 
contract including banning of business for a period of uptotwoyear. Further, I/we 
(insert the name of the tenderer) **-------------------------- and all my/our 
constituents understand that my/our offer shall be summarily rejected. 

 
9. 1/we also understand that if the contents of the certificate submitted by us are 
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found to be false/forged at any time after the award of the contract, it will lead to 
termination of the contract, along with forfeiture of Bid Security/Security Deposit 
and Performance Guarantee and may also lead to any other action provided in the 
contract including banning of business for a period of uptotwoyear. 
 

10. I/We have read the clause regarding restriction on procurement from a bidder of 
a country which shares a land border with India and certify that I am/We are not 
from such a country or,  
 
if from such a country, have been registered with the competent Authority. I/We 
hereby certify that I/we fulfill all the requirements in this regard and am/are 
eligible to be considered (evidence of valid registration by the competent 
authority is enclosed)   
 

  SEAL AND SIGNATURE 
  OF THE TENDERER 

Place: 
Dated: 
 
**The contents in Italics are only for guidance purpose. Details as appropriate are to be filled 
in suitably by tenderer.   
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ANNEXURE-2(A)/(VA) 
Reference -Para 6.1 of ITT 

 

(This certificate is to be given by attorney/authorized signatory/each member of 
Partnership firm/ Joint Venture (JV)/ Hindu Undivided Family (HUF)/Limited 
Liability Partnership (LLP) etc.) 

 
I/We. .. . ..... .... ........ .. ....(Name), attorney/authorized signatory of the ----------
(constituent firm/constituent partner) and member/partner of the ................(tenderering 
firm) hereby solemnly affirm and state as under: 
 
1.  I/we certify that (constituent firm/constituent partner) is/are not blacklisted or 
debarred by Railways or any other Ministry/Department of Govt. of India from 
participation in tender on the date of submission of bids, either in individual capacity or 
as a HUF/ member of the partnership firm/LLP/JV/Society/Trust. 
 
2.   I/We have read the clause regarding restriction on procurement from a bidder of a 
country which shares a land border with India and certify that I am/we are not from such 
a country or, if from such a country, have been registered with the competent Authority.  
 
I/we hereby certify that I/we fulfill all the requirements in this regard and arn/are eligible 
to be considered (evidence of valid registration by the competent authority is enclosed),  
 
 

SSEAL AND SIGNATURE 
OF THE CONSTITUENT FIRM/CONSTITUENT PARTNER 

 
Place: 
 
Dated: 
 

***** 
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ANNEXURE –3 of Chapter-2 
Para 5 of chapter-2 

(Bid Security) 
 

Bank Guarantee Bond from any scheduled commercial bank of India 
(On non-judicial stamp paper, which should be in the name of the Executing Bank) 

 

Name of the Bank: ---------- 

President of India, 
Acting through Chief Administrative Officer/Construction, 
N.E. Railway, Gorakhpur. 

Beneficiary: FA&CAO/Con/N.E. Railway, Gorakhpur. 

Date:...................................................... 

Bank Guarantee Bond No.:    Date:--------- 

In consideration of the President of India acting through----- (Designation & address of 
Contract Signing Authority), …….. Railway, ……………., …. (hereinafter called 
“The Railway”) having invited the bid for___________through Notice inviting tender 
(NIT) No.._____________, We have been informed that . . . . . [Insert name of the 
Bidder]............ (hereinafter called "the Bidder") intends to submit its bid  
(hereinafter called "the Bid") . 

WHEREAS, the Bidder is required to furnish Bid Security for the sum of [Insert 
required Value of Bid Security], in the form of Bank Guarantee, according to conditions 
of Bid.                                                                         

AND 
WHEREAS, ............[Insert Name of the Bank], with its Branch ...............[Insert 
Address] having its Headquarters office at........ [Insert Address], hereinafter called the 
Bank, acting through ..............[Insert Name and Designation of the authorised persons 
of the Bank], have, at the request of the Bidder, agreed to give guarantee for Bid 
Security as hereinafter contained, in favour of the Railway: 

1. KNOW ALL MEN that by these present that I/We the undersigned [Insert 
name(s) of authorized representatives of the Bank], being fully authorized to sign and 
incur obligations for and on behalf of the Bank, confirm that the Bank, hereby, 
unconditionally and irrevocably guarantee to pay to the Railway full amount in the sum 
of [Insert required Value of Bid Security] as above stated. 

2.  The Bank undertakes to immediately pay on presentation of demand by the 
Railwayany amount up to and including aforementioned full amount without any demur, 
reservation or recourse. Any such demand made by the Railway on the Bank shall be 
final, conclusive and binding, absolute and unequivocal on the Bank notwithstanding 
any disputes raised/ pending before any Court, Tribunal, Arbitration or any Authority or 
any threatened litigation by the Bidder or Bank.  
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3.  The Bank shall pay the amount as demanded immediately on presentation of the 
demand by Railway without any reference to the Bidder and without the Railway being 
required to show grounds or give reasons for its demand of the amount so demanded. 

4.    The guarantee hereinbefore shall not be affected by any change in the constitution of 
the Bank or in the constitution of the Bidder. 

5. The Bank agrees that no change, addition, modifications to the terms of the Bid 
document or to any documents, which have been or may be made between the Railway 
and the Bidder, will in any way absolve the Bank from the liability under this guarantee; 
and the Bank, hereby, waives any requirement for notice of any such change, addition or 
modification made by Railway at any time. 

6.  This guarantee will remain valid and effective from…….…….[insert date of 
issue]till………..[insert date, which should be minimum 90 days beyond the expiry of 
validity of Bid].  Any demand in respect of this Guarantee should reach the Bank within 
the validity period of Bid Security. 

7.     The Bank Guarantee is unconditional and irrevocable. 

8.    The expressions Bank and Railway herein before used shall include their respective 
successors and assigns. 

9.    The Bank hereby undertakes not to revoke the guarantee during its currency, except 
with the previous consent in writing of the Railway. This guarantee is subject to the 
Uniform Rules for Demand Guarantees, ICC Publication No.758. 

10.  The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging 
System) and shall invariably send the advice of this Bank Guarantee to the following 
bank details – 

 

 

 
 
 

 

 
 
 
 

11.   The Guarantee shall be valid in addition to and without prejudice to any other 
security Guarantee(s) of Bidder in favour of the Railway. The Bank, under this 
Guarantee, shall be deemed as Principal Debtor of the Railway. 
 

 

Date …………     

IFSC CODE SBIN000RAIL 

IFSC TYPE BRANCH 

BANK NAME STATE BANK OF INDIA 

BRANCH NAME RAIL 

CITY NAME NAVI MUMBAI 

ADDRESS SECTOR-11, CBD BELAPUR, NAVI MUMBAI 

DISTRICT NAVI MUMBAI 

STATE MAHARASHTRA 

BG ENABLED YES 
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Place………….                   Bank’s Seal and authorized signature(s)                 

     [Name in Block letters] ……………….... 

     [Designation with Code No.]……………..…… 

     [P/Attorney] No.   

Witness: 

 1     Signature, Name & Address & Seal 

2     Signature, Name& address & Seal     

Bank’s Seal 

        [P/Attorney]No. 

Note: All italicized text is for guidance on how to prepare this bank guarantee and 
shall be deleted from the final document. 
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CHAPTER-3 

NORTH EASTERN RAILWAY CONSTRUCTION ORGANISATION 

ELIGIBILITY CRITERIA  
 

e-Tender No. DY CE-CON-LJN-06-2026 

E-TENDER ARE INVITED ON BEHALF OF THE PRESIDENT OF INDIA FOR THE 
UNDER MENTIONED WORKS. 
 

Sl.  

No. 

Name of work Approx. 

cost [Rs] 

Time of 
completion 

Maintenance 
Period 

Date and 
Time of 
closing 

1 Construction of camp 
office cum officers Rest 
House (G+3 Story) at 
Gomtinagar station and 
renovation of existing 
Construction offices/stores 
at Lucknow under 
Lucknow Division of North 
Eastern Railway. 

7,52,42,009.92 12 [Twelve] 
Months 

12 (Twelve) 
Months 

02.07.2026 
up to 15:00 

hrs 

 
NOTE:Tenderers who fulfil requisite eligibility criteria mentioned in forgoing Para shall 
participate the tender. Details as per Annexure-1 of Capter-3 is required to be submitted. 

10.0 Eligibility Criteria:  

10.1 Technical Eligibility Criteria: 

(a)  The tenderer must have successfully completed or substantially completed any of the 
following during last 07 (seven) years, ending last day of month previous to the one in 
which tender is invited:  

(i) Three similar works each costing not less than the amount equal to 30% of advertised 
value of the tender, or  

(ii) Two similar works each costing not less than the amount equal to 40% of advertised 
value of the tender, or  

(iii) One similar work each costing not less than the amount equal to 60% of advertised value 
of the tender.  

Similar nature of work means: - “Works involving construction of multistory 
building (G+2 or above) with RCC framed Structure”. 

(b) (i)  In case of tenders for composite works (e.g. works involving more than one distinct 
component, such as Civil Engineering works, S&T works, Electrical works, OHE works 
etc. and in the case of major bridges – substructure, superstructure etc.), tenderer must 
have successfully completed or substantially completed any of the following categories 
of work(s) during last 07 (seven) years, ending last day of month previous to the one in 
which tender is invited:  

(i) Three similar works each costing not less than the amount equal to 30% of advertised 
value of each component of tender,or  

(ii) Two similar works each costing not less than the amount equal to 40% of advertised 
value of each component of tender, or  
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(iii) One similar work each costing not less than the amount equal to 60% of advertised value 
of each component of tender.  

Note for b(1):Separate completed works of minimum required values shall also be considered 
for due fulfilment of technical eligibility criteria for different components.   

(b)(2)In such cases, what constitutes a component in a composite work shall be clearly 
pre-defined with estimated tender cost of it, as part of the tender documents 
without any ambiguity.   

(b)(3) To evaluate the technical eligibility of tenderer, only components of work as 
stipulated in tender documents for evaluation of technical eligibility, shall be 
considered.  The scope of work covered in other remaining components shall be 
either executed by tenderer himself if he has work experience as mentioned in 
clause 7 of the Standard General Conditions of Contract of or through 
subcontractor fulfilling the requirements as per clause 7 of the Standard General 
Conditions of Contract or jointly i.e., partly himself and remaining through 
subcontractor, with prior approval of Chief Engineer in writing.   

  However, if required in tender documents by way of Special Conditions, a formal 
agreement duly notarised, legally enforceable in the court of law, shall be executed by 
the main contractor with the subcontractor for the component(s) of work proposed to be 
executed by the subcontractor(s), and shall be submitted along with the offer for 
considering subletting of that scope of work towards fulfilment of technical eligibility. 
Such subcontractor must fulfil technical eligibility criteria as follows: 

 
The subcontractor shall have successfully completed at least one work similar to work 
proposed for subcontract, costing not less than 35% value of work to be subletted, in last 
5 years, ending last day of month previous to the one in which tender is invited through 
a works contract.  

   
 Note: for subletting of work costing up to Rs 50 lakh, no previous work experience of 

subcontractor shall be asked for by the Railway. 

 In case after award of contract or during execution of work it becomes necessary for 
contractor to change subcontractor, the same shall be done with subcontractor(s) 
fulfilling the requirements as per clause 7 of Standard General Conditions of Contract, 
with prior approval of Chief Engineer in writing.    

 Note for Item 10.1:   

 Work experience certificate from private individual shall not be considered. However, 
in addition to work experience certificates issued by any Govt. Organisation, work 
experience certificate issued by Public listed company having average annual turnover 
of Rs 500 crore and above in last 3 financial years excluding the current financial year, 
listed on National Stock Exchange or Bombay Stock Exchange,  incorporated/registered 
at least 5 years prior to the date of closing of tender, shall also be considered provided 
the work experience certificate has been issued by a person authorized by the Public 
listed company to issue such certificates.  

  In case tenderer submits work experience certificate issued by public listed company, 
the tenderer shall also submit along with work experience certificate, the relevant copy 
of work order, bill of quantities, bill wise details of payment received duly certified by 
Chartered Accountant, TDS certificates for all payments received and copy of final/last 
bill paid by company in support of above work experience certificate.  

10.2.  Financial Eligibility Criteria: The tenderer must have minimum average annual 
contractual turnover of V/N or “V” whichever is less, where 
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V= Advertised value of the tender in crores of Rupees  

N= Number of years prescribed for completion of work for which bids have been invited. 

The average annual contractual turnover shall be calculated as an average of “total 
contractual payments” in the previous three financial years, as per the audited balance 
sheet. However, in case balance sheet of the previous year is yet to be prepared/ audited, 
the audited balance sheet of the fourth previous year shall be considered for calculating 
average annual contractual turnover. 

The tenderers shall submit requisite information as per Annexure-2 of Chapter-3, along 
with copies of Audited Balance Sheets duly certified by the Chartered Accountant/ 
Certificate from Chartered Accountant duly supported by Audited Balance Sheet.  

10.3   Bid Capacity:The tender/technical bid will be evaluated based on bid capacity formula 
detailed in Annexure-3 of Chapter-3. The statement of existing commitments and 
balance amount of ongoing works should be submitted as per Annexure-E attached with 
tender document. 

10.4 No Technical and Financial credentials are required for tenders having value up to Rs 50 
lakh.  

10.5  Credentials if submitted in foreign currency shall be converted into Indian currency i.e., 
Indian Rupee as under:  

 The conversion rate of US Dollars into Rupees shall be the daily representative exchange 
rates published by the Reserve Bank of India or entity authorized by RBI to do so for the 
relevant date or immediately previous date for which rates have been published. Where, 
relevant date shall be as on the last day of month previous to the one in which tender is 
invited. In case of any other currency, the same shall first be converted to US Dollars as 
on the last day of month previous to the one in which tender is invited, and the amount so 
derived in US Dollars shall be converted into Rupees at the aforesaid rate. The 
conversion rate of such currencies shall be the daily representative exchange rates 
published by the International Monetary Fund for the relevant date or immediately 
previous date for which rates have been published.  

 [Explanation for Para 10above of the tender including Para10.1 to 10.5 - Eligibility 
Criteria: 

1 Substantially Completed Work means an ongoing work in which payment equal to or 
more than 90% of the present contract value (excluding the payment made for adjustment 
of Price variation (PVC), if any) has been made to the contractor in that ongoing contract 
and no proceedings of termination of contract on Contractor’s default has been initiated. 
The credential certificate in this regard should have been issued not prior to 60 days of 
date of invitation of present tender.  

2.  In case a work is started prior to  07 (seven) years, ending last day of month previous to 
the one in which tender is invited, but completed in last  07 (seven) years, ending last day 
of month previous to the one in which tender is invited, the completed work shall be 
considered for fulfilment of credentials.  

3.  If a work is physically completed and completion certificate to this extent is issued by the 
concerned organization but final bill is pending, such work shall be considered for 
fulfilment of credentials.  

4 In case of completed work, the value of final bill (gross amount) including the PVC 
amount (if paid) shall be considered as the completion cost of work. In case final bill is 
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pending, only the total gross amount already paid including the PVC amount (if paid) 
shall be considered as the completion cost of work. 

 In case of substantially completed work, the total gross amount already paid including 
the PVC amount (if paid), as mentioned in the certificate, shall be considered as the cost 
of substantially completed work.   

5.  If a bidder has successfully completed a work as subcontractor and the work experience 
certificate has been issued for such work to subcontractor by a Govt. Organisation or 
public listed company as defined in Note for item No.2.1above, the same shall be 
considered for the purpose of fulfilment of credentials. 

6. In case a work is considered similar in nature for fulfillment of technical credentials, the 
overall cost including the PVC amount (if paid) of that completed work or substantially 
completed work, shall be considered and no separate evaluation for each component of 
that work shall be made to decide eligibility. 

7.  In case of newly formed partnership firm, the credentials of individual partners from 
previous propriety firm(s) or dissolved previous partnership firm(s) or split previous 
partnership firm(s), shall be considered only to the extent of their share in previous entity 
on the date of dissolution / split and their share in newly formed partnership firm. For 
example, a partner A had 30% share in previous entity and his share in present 
partnership firm is 20%. In the present tender under consideration, the credentials of 
partner A will be considered to the extent of 0.3*0.2*value of the work done in the 
previous entity. For this purpose, the tenderer shall submit along with his bid all the 
relevant documents which include copy of previous partnership deed(s), dissolution 
deed(s) and proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s) 
etc.  

8.  In case of existing partnership firm, if any one or more partners quit the partnership firm, 
the credentials of remaining partnership firm shall be re-worked out i.e., the quitting 
partner(s) shall take away his credentials to the extent of his share on the date of quitting 
the partnership firm (e.g. in a  partnership firm of partners A, B & C  having share 30%, 
30% & 40% respectively and credentials of Rs 10 crore, in case partner C quits the firm, 
the credentials of this partnership firm shall remain as Rs 6 crore). For this purpose, the 
tenderer shall submit along with his bid all the relevant documents which include copy of 
previous partnership deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in 
case of dissolution of partnership firm(s) etc.   

9.  In case of existing partnership firm if any other partner(s) joins the firmwithout any 
modification in the name and PAN/TAN no. of the firm, the credentials of partnership 
firm shall get enhanced to the extent of credentials of newly added partner(s) on the same 
principles as mentioned in item 6 above. For this purpose, the tenderer shall submit along 
with his bid all the relevant documents which include copy of previous partnership 
deeds, dissolution/splitting deeds and proof of surrender of PAN No.(s) in case of 
dissolution of partnership firm etc.  

10.  Any partner in a partnership firm cannot use or claim his credentials in any other firm 
without leaving the partnership firm i.e., In a partnership firm of A&B partners, A or B 
partner cannot use credentials of partnership firm of A&B partners in any other 
partnership firm or propriety firm without leaving partnership firm of A&B partners.  

11.  In case a partner in a partnership firm is replaced due to succession as per succession 
law, the proportion of credentials of the previous partner will be passed on to the 
successor.  

11.  If the percentage share among partners of a partnership firm is changed, but the partners 
remain the same, the credentials of the firm before such modification in the share will 
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continue to be considered for the firm as it is without any change in their value. Further, 
in case a partner of partnership firm retires without taking away any credentials from the 
firm, the credentials of partnership firm shall remain the same as it is without any change 
in their value.   

12.  In a partnership firm “AB” of A&B partners, in case A  also works as propriety firm “P” 
or partner in some other partnership firm “AX”, credentials of A in propriety firm “P” or 
in other partnership firm “AX” earned after the date of becoming a partner of the  firm 
AB  shall not be added in  partnership firm AB. 

13.  In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines 
similar to a partnership firm.  

14.  In case company A is merged with company B, then company B would get the credentials 
of company A also.  

11. Tenderer Credentials: 

 Documents testifying tenderer previous experience and financial status should be 
produced along with the tender.   

Tenderer(s) who is / are not borne on the approved list of the Contractors of Construction 
Organisation of N.E. Railway shall submit along with his / their tender: 

(i) Certificates and testimonials regarding contracting experience for the type of job for 
which tender is invited with list of works carried out in the past –Annecure-1 of 
chapter-3 

 

(ii) Certificates which may be an attested Certificate from the client, Audited Balance Sheet 
duly certified by the Chartered Accountant etc regarding contractual payments received 
in the past –Annexure-2 of Chapter-3.  

(iii) The list of Plant & Machinery available on hand and proposed to be inducted and hired 
for the tendered work–Annexure-B and the list of personnel / organization on hand and 
proposed to be engaged for the tendered work –Annexure-C. 

(iv) In terms of Railway Board letter No.2022/CE-1/CT/GCC dated 14.05.2024 regarding 
submission of Annexure-V (Annexure-2 of this documents) “On IREPS Module, a 
facility has already been created for online submission of Annexure-V. Therefore, the 
provision of downloading of Annexure-V of GCC & uploading of physically signed 
Annexure-V by the tenderer had been discontinued on IREPS”. However, in case of 
other than Company/Proprietary firm, Annexure -2 (A) (Annexure VA of GCC) shall be 
submitted by the each member of a Partnership Firm/Joint Venture (JV)/ Hindu 
Undivided Family (HUF/Limited Liability Partnership (LLP) etc., as the case may be. 
Non submission of above certificate(s) by the bidder shall result in summarily 
rejection of his/their bid. It shall be mandatorily incumbent upon the tenderer to 
identify, state and submit the supporting documents duly self attested/digitally signed by 
which they/he is qualifying the Qualifying Criteria mentioned in the Tender Document.   

(v)   The Railway reserves the right to verify all statements, information and documents 
submitted by the bidder in his tender offer, and the bidder shall, when so required by the 
Railway, make available all such information, evidence and documents as may be 
necessary for such verification. Any such verification or lack of such verification, by the 
Railway shall not relieve the bidder of its obligations or liabilities hereunder nor will it 
affect any rights of the Railway thereunder.  

(vi) (a) In case of any information submitted by tenderer is found to be false, forged or 
incorrect at any time during process for evaluation of tenders, it shall lead to forfeiture of 
the tender Bid Security besides banning of business for a period of uptotwoyears. 
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(b) In case of any information submitted by tenderer is found to be false, forged or 
incorrect after the award of contract, the contract shall be terminated. Bid Security, 
Performance Guarantee and Security Deposit available with the railway shall be 
forfeited. In addition, other dues of the contractor, if any, under this contract shall be 
forfeited and agency shall be banned for doing business for a period of uptotwoyears.. 

12.0 Non-compliance with any of the conditions set forth therein above is liable to result 
in the tender being rejected. 

 
******** 
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NORTH EASTERNRAILWAY 

[CONSTRUCTION ORGANISATION] 

ANNEXURE –1 of Chapter-3’ 

Compliance of Technical Eligibility criteria by the tenderer regarding execution of similar 
single work of advertised tender value during last seven years ending last day of month 
previous to the one in which tender is invited. 

1.  Name and style of the contractor with address [Present tenderer] 

2.  Name and scope of the work executed  

3.  Authority who have awarded the contract. 

4.  Full address of the authority under whom the contract was executed. 

5.  Whether it is a Govt/Railway/Semi Govt organization. 

6.  Contractual Agreement No. and date. 

7.  Completed Value of the contract. 

[a] Original value of the contract. 

Technical Eligibility Criteria: The tenderer must have successfully completed or substantially 
completed any of the following during last 07 (seven) years, ending last day of month previous 
to the one in which tender is invited: 

Three similar works each costing not less than the amount equal to 30% of advertised 
value of the tender, or 
Two similar works each costing not less than the amount equal to 40% of advertised 
value of the tender, or 
One similar work each costing not less than the amount equal to 60% of advertised value 
of the tender. 

(b) (i) In case of tenders for composite works (e.g. works involving more than one distinct 
component, such as Civil Engineering works, S&T works, Electrical works, OHE works etc. and 
in the case of major bridges – substructure, superstructure etc.), tenderer must have successfully 
completed or substantially completed any of the following during last 07 (seven) years, ending 
last day of month previous to the one in which tender is invited:  

Three similar works each costing not less than the amount equal to 30% of advertised 
value of each component of tender, or 
Two similar works each costing not less than the amount equal to 40% of advertised 
value of each component of tender, or 
One similar work each costing not less than the amount equal to 60% of advertised value 
of each component of tender. 

Note for (b) (i): Separate completed works of minimum required values shall also be 
considered for fulfilment of technical eligibility criteria for different components.  

 (b) (ii) In such cases, what constitutes a component in a composite work shall be clearly pre-
defined with estimated tender cost of it, as part of the tender documents without any ambiguity.  

(b) (iii) To evaluate the technical eligibility of tenderer, only components of work as stipulated 
in tender documents for evaluation of technical eligibility, shall be considered. The scope of 
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work covered in other remaining components shall be either executed by tenderer himself if he 
has work experience as mentioned in clause 2.1 of Chapter-6 or through subcontractor fulfilling 
the requirements as per clause 2.1 of Chapter-6 or jointly. 

8.   [a]  Date of award of contract. 

[b]  Date of actual physical completion of work. 

9.  Details of copy of documents attached in support of completion of above similar single work. 

 [a]  Certificate No. and date. 

 [b]  Authority issued. 

10. Declaration by the tenderer:  I hereby declare that the information given above are true and 
the copy of the certificate enclosed is genuine.  If any of the information given above is 
found to be wrong at any time, my tender will liable to be rejected and such liability will be 
compensated by me. 

Name and signature of Tenderer 

   along with Seal. 

 

Certificates containing the above information will only be considered. In complete 
certificates/copy of bills/letter of acceptance will not be considered. 
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ANNEXURE-2 of chapter -3 

Reference -Para 10.2 of Chapter-3 & 17.15.2 of Chapter-5  

Compliance of Financial Eligibility criteria 

Each Bidder or each member of a JV must fill in this form separately: 

NAME OF BIDDER/JV PARTNER:  

Annual Contractual Turnover Data for the Previous 3/4 Years 
(Contractual Payment only) 

 
Year Amount Currency Exchange rate Indian National Rupees 

Equivalent 

    

    

    

    

Average Annual Contractual turnover for last 3 years  

 

1. The average annual contractual turnover shall be calculated as an average of “total 
contractual payments” in the previous three financial years. However, in case balance 
sheet of the previous year is yet to be prepared/ audited, the audited balance sheet of the 
fourth previous year shall be considered for calculating average annual contractual 
turnover. 

2. The information supplied shall be substantiated by data in the audited balance sheets and 
profit and loss accounts for the relevant years in respect of the bidder or all members 
constituting the bidder.  

3. Contents of this form should be certified by a Chartered Accountant duly supported by 
Audited Balance Sheet duly certified by the Chartered Accountant. 

 
 

SEAL AND SIGNATURE OF THE BIDDER 

Certified that all figures and facts submitted in this form have been furnished after full 
consideration of all observations/notes in Auditor’s reports._____________________ 

 

(Signature of Chartered Accountant) 

Name of CA:______________ 

Registration No:         ______________ 

                                    (Seal) 
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ANNEXURE – 3 of Chapter- 3 

Reference -Para 10.3 of Chapter-3  & 17.15.3 of Chapter-5 
 

TENDERER’S CREDENTIALS (BID CAPACITY) 

___________ RAILWAY 

For tenders having advertised value more than Rs 10 crore wherein eligibility criteria includes 
bid capacity also, the tenderer will be qualified only if its available bid capacity is equal to or 
more than the total bid value of the present tender. The available bid capacity shall be calculated 
as under: 

Available Bid Capacity = [A x N x 2] – 0.33xNxB 

Where, 

A = Maximum value of construction works executed and payment received in any one of the 
previous three financial years or the current financial year (up to date of inviting tender), taking 
into account the completed as well as works in progress. 

N= Number of years prescribed for completion of work for which bids has been invited. 
 
B = Value of Existing commitments and balance amount of ongoing works with the tenderer as 
on date one month prior to the tender closing date to be completed in next “N” years per 
prescribed proforma of the Railway (ANNEXURE-E). 

Note:  

(a) The Tenderer(s) shall furnish the details of - 
(i) Maximum value of construction works executed and payment received in any 

one of the previous three financial years or the current financial year (up to date 
of inviting tender) for calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with tenderer as 
per the prescribed proforma of Railway for statement of all works in progress 
and also the works which are awarded to tenderer but yet not started upto the 
date of inviting of tender for calculating B as per ANNEXURE-E. In case of no 
works in hand, a ‘NIL’ statement should be furnished.  

The submitted details for (i) and (ii) above should be duly verified by 
Chartered Accountant. 

(b) In case if a bidder is JV, the tenderer(s) must furnish the details of  
(i) Maximum value of construction works executed and payment received in any 

one of the previous three financial years or the current financial year (up to date 
of inviting tender) by each member of JV for calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with each member 
of JV either in individual capacity or as a member of other JV as per the 
prescribed proforma of Railway ANNEXURE-E for statement of all works in 
progress and also the works which are awarded to each member of JV either in 
individual capacity or as a member of other JV but yet not started upto the date 
of inviting of tender for calculating B. In case of no works in hand, a ‘NIL’ 
statement should be furnished.  
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The submitted details for (i) and (ii) above should be duly verified by Chartered 
Accountant. 

(c) Value of a completed work/work in progress/work awarded but yet not started for a 
Member in an earlier JV shall be reckoned only to the extent of the concerned member's 
share in that JV for the purpose of satisfying his/her compliance to the above mentioned 
bid capacity in the tender under consideration. 

(d) The arithmetic sum of individual “bid capacity” of all the members shall be taken as JV’s 
“bid capacity”. 

(e) In case, the tenderer/s failed to submit the above statement along with offer, their/his 
offer shall be considered as incomplete and will be rejected summarily. 

(f) The available bid capacity of tenderer shall be assessed based on the details submitted by 
the tenderer. In case, the available bid capacity is lesser than estimated cost of work put 
to tender, his offer shall not be considered even if he has been found eligible in other 
eligibility criteria/tender requirement. 
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CHAPTER-4 

NORTH EASTERN RAILWAY 

[CONSTRUCTION ORGANISATION] 

EXCERPTS CONDITION FOR PARTICIPATION IN TENDER 

TO BE SUBMITTED ALONG WITH THE TENDER 

13. Execution of Contract Documents: The successful Tenderer(s) shall be required to 
execute an agreement with the President of India acting through the Chief Administrative 
Officer/Construction/N.E.Railway for carrying out the work according to Standard 
General Conditions of Contract, Special Conditions / Specifications annexed to the 
tender and Standard Specifications (Works and Materials) of Railway as 
amended/corrected upto latest correction slips, mentioned in tender form (first Sheet). 

14.   Documents to be submitted Along with Tender   

(i)        The tenderer shall clearly specify whether the tender is submitted on his own (Proprietary 
Firm) or on behalf of a Partnership Firm / Company / Joint Venture (JV) / Registered 
Society/ Registered Trust / Hindu Undivided Family (HUF)/Limited Liability Partnership 
(LLP) etc. The tenderer(s) shall enclose the attested copies of the constitution of their 
concern, and copy of PAN Card along with their tender.  Tender Documents in such 
cases are to be signed by such persons as may be legally competent to sign them on 
behalf of the firm, company, association, trust or society, as the case may be.    

(ii)  Following documents shall be submitted by the tenderer: 

(a) Sole Proprietorship Firm:  

(i)  All other documents in terms of Para10of Chapter-3. 

(b) HUF: 

(i)  A copy of notarized affidavit on Stamp Paper declaring that he who is submitting the 
tender on behalf of HUF is in the position of ‘Karta’ of Hindu Undivided Family 
(HUF) and he has the authority, power and consent given by other members to act on 
behalf of HUF.  

(ii)  All other documents in terms of Para10 of Chapter-3. 

 (c)  Partnership Firm: 

(i)  All other documents in terms of Para 18 of Chapter-5. 

(d) Joint Venture (JV):  The tenderer shall submit documents as mentioned in Para 17 of 
Chapter-5 

       (e) Company registered under Companies Act 2013:   

(i)  The copies of MOA (Memorandum of Association) / AOA (Articles of Association) 
of the company. 

(ii)  A copy of  Certificate of Incorporation  

(iii) A copy of Authorization/Power of Attorney issued by the Company (backed by the 
resolution of Board of Directors) in favour of the individual to sign the tender on 
behalf of the company and create liability against the company.  

(iv)  All other documents in terms of explanatory notes in clause 10 of Chapter-3. 

(f) LLP (Limited Liability Partnership):  

(i)   A copy of LLP Agreement  
(ii)   A copy of Certificate of Incorporation  
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(iii) A copy of Power of Attorney/Authorization issued by the LLP in favour of the 
individual to sign the tender on behalf of the LLP and create liability against the LLP. 

 
(iii) An undertaking by all partners of the LLP that they are not blacklisted or debarred 

by Railways or any other Ministry / Department of the Govt. of India from 
participation in tenders / contracts as on the date of submission of bids, either in their 
individual capacity or in any firm/LLP or JV in which they were / are 
partners/members. Concealment / wrong information in regard to above shall make 
the contract liable for determination under Clause 62 of the Standard General 
Conditions of Contract. 

       (iv)      All other documents in terms of explanatory notes in clause 10 of Chapter-3. 

(g)  Registered Society & Registered Trust: The tenderer shall submit: 
 

(i) A copy of the Certificate of Registration  
 (ii) A copy of Memorandum of Association of Society/Trust Deed. 

(iii) A copy of Power of Attorney in favour of the individual to sign the tender 
documents and create liability against the Society/Trust.  

(iii) A copy of Rules & regulations of the Society. 
(v) All other documents in terms of explanatory notes in clause 10 of Chapter-3. 

 
(iii) If it is NOT mentioned in the submitted tender that tender is being submitted on 

behalf of a Sole Proprietorship firm / Partnership firm / Joint Venture / Registered 
Company etc., then the tender shall be treated as having been submitted by the 
individual who has signed the tender.  

(iv) After opening of the tender, any document pertaining to the constitution of Sole 
Proprietorship Firm / Partnership Firm / Registered Company/ Registered Trust / 
Registered Society / HUF/LLP etc. shall be neither asked nor considered, if 
submitted. Further, no suo moto cognizance of any document available in public 
domain (i.e., on internet etc.) or in Railway’s record/office files etc. will be taken for 
consideration of the tender, if no such mention is available in tender offer 
submitted.  

(v) A tender from JV shall be considered only where permissible as per the tender 
conditions.  

(vi) The Railway will not be bound by any change of power of attorney or in the composition 
of the firm made subsequent to the submission of tender. Railway may, however, 
recognize such power of attorney and changes after obtaining proper legal advice, the 
cost of which will be chargeable to the Contractor.  

15. The tenderer whether sole proprietor /a company or a partnership firm/ registered society 
/ registered trust / HUF/LLP etc if they want to act through agent or individual partner(s), 
should submit along with the tender, a copy of power of attorney duly stamped and 
authenticated by a Notary Public or by Magistrate in favour of the specific person 
whether he/they be a partner(s) of the firm or any other person, specifically authorizing 
him/them sign the tender, submit the tender and  further to deal with the Tender/ Contract 
up to the stage of signing the agreement except in case where such specific person is 
authorized for above purposes through a provision made in the partnership 
deed/Memorandum of Understanding/Article of Association /Board resolution, failing 
which tender shall be summarily rejected.  

A separate power of attorney duly stamped and authenticated by a Notary Public or by 
Magistrate in favour of the specific person whether he/they be partner(s) of the firm or 
any other person, shall be submitted after award of work, specifically authorizing 
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him/them to deal with all other contractual activities subsequent to signing of agreement, 
if required.  

Note:  A Power of Attorney executed and issued overseas, the document will also have to 
be legalized by the Indian Embassy and notarized in the jurisdiction where the Power of 
Attorney is being issued. However, the Power of Attorney provided by Bidders from 
countries that have signed the Hague Legislation Convention 1961 are not required to be 
legalized by the Indian Embassy if it carries a conforming Appostille certificate. 

16. Employment/Partnership etc. of Retired Railway Employees: 

(a)   Should a tenderer  

i)  be a retired Engineer of the gazetted rank or any other gazetted officer working before 
his retirement, whether in the executive or administrative capacity or whether holding     
a pensionable post or not, in the Engineering or any other department of any of the 
railways owned and administered by the President of India for the time being, OR  

ii)  being partnership firm / joint venture (JV) / registered society / registered trust etc have 
as one of its partners a retired Engineer of the gazetted rank or any other gazetted officer 
working before his retirement, OR  

iii)  being an incorporated company have any such retired Engineer of the gazetted rank or 
any other gazetted officer working before his retirement as one of its directors         

AND 

 in case where such Engineer or officer had not retired from government service at least 1 
year prior to the date of submission of the tender  

THEN 

 the tenderer will give full information as to the date of retirement of such Engineer or 
gazetted officer from the said service and as to whether permission for taking such 
contract, or if the Contractor be a partnership firm or an incorporated company, to 
become a partner or director as the case may be,  has been obtained by the tenderer or the 
Engineer or officer, as the case may be from the President of India or any officer, duly 
authorized by him in this behalf, shall be clearly stated in writing at the time of 
submitting the tender.  

 b)  In case, upon successful award of contract, should a tenderer depute for execution of the 
works under or to deal matters related with this contract, any retired Engineer of gazette 
rank or retired gazetted officer working before his retirement in the Engineering or any 
other department of any of the railways owned and administered by the President of 
India for the time being, and now in his employment, then the tenderer will ensure that 
retired Engineer or retired gazetted officer had retired from government service at least 1 
year prior to the date of his employment with tenderer and in case he had retired from 
service within a year then he possesses  the requisite permission from the President of 
India or any officer, duly authorized by him in this behalf, to get associated with the 
tenderer.  

c)     Should a tenderer or Contractor being an individual, have member(s) of his family or in 
the case of partnership firm/ company / joint venture (JV) / registered society / registered 
trust etc. one or more of his partner(s)/shareholder(s) or member(s) of the family of 
partner(s)/shareholder(s) having share of more than 1% in the tendering entity employed 
in gazetted capacity in the Engineering or any other department of the railway, then the 
tenderer at the time of submission of tender, will inform the authority inviting tenders the 
details of such persons.   
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Note:- If information as required as per 16 (a), (b), (c) above has not been furnished, contract is 
liable to be dealt in accordance with provision of clause 62 of Standard General 
Condition of contract. 

 The Guide Lines for Participation in Joint venture kindly see Chapter-5. 
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CHAPTER-5 
 

GUIDELINES FOR PARTICIPATION OF JOINT VENTURE FIRMS IN WORKS 
TENDER (JV is applicable in the tenders valuing Rs.10 Crore & more)  

 
17. Participation of Joint Venture (JV) in Works Tender: This Clause shall be applicable 

for works tenders wherein tender documents provide for the same.   

17.1 Separate identity/name shall be given to the Joint Venture.  

17.2 Number of members in a JV shall not be more than three, if the work involves only one 
department (say Civil or S&T or Electrical or Mechanical) and shall not be more than 
five, if the work involves more than one Department. One of the members of the JV shall 
be its Lead Member who shall have a majority (at least 51%) share of interest in the JV. 
The other members shall have a share of not less than 20% each in case of JV with upto 
three members and not less than 10% each in case of JV with more than three members. 
In case of JV with foreign member(s), the Lead Member has to be an Indian 
firm/company with a minimum share of 51%.  

17.3 A member of JV shall not be permitted to participate either in individual capacity or as a 
member of another JV in the same tender.   

17.4 The tender form shall be purchased and submitted only in the name of the JV and not in 
the name of any constituent member. The tender form can however be submitted by JV 
or any of its constituent member or any person authorized by JV through Power of 
Attorney to submit tender.  

17.5 Bid Security shall be submitted by JV or authorized person of JV either as: 

(i)    Cash through e-payment gateway or as mentioned in tender document, or  

(ii)  Bank Guarantee bond either in the name of JV, or in the name of all members of JV as 
per MOU irrespective of their share in the JV if the JV has not been constituted legally 
till the date of submission of tender. 

17.6 A copy of Memorandum of Understanding (MoU) duly executed by the JV members on 
a stamp paper, shall be submitted by the JV along with the tender. The complete details 
of the members of the JV, their share and responsibility in the JV etc. particularly with 
reference to financial, technical and other obligations shall be furnished in the MoU. 
(The MoU format for this purpose shall be finalized by the Railway in consultation with 
their Law Branch and enclosed along with the tender).  

17.7 Once the tender is submitted, the MoU shall not normally be modified / altered / 
terminated during the validity of the tender. In case the tenderer fails to observe/comply 
with this stipulation, the full Bid Security shall be liable to be forfeited.    

17.8 Approval for change of constitution of JV shall be at the sole discretion of the Railway. 
The constitution of the JV shall not be allowed to be modified after submission of the 
tender bid by the JV, except when modification becomes inevitable due to succession 
laws etc., provided further that there is no change in qualification of minimum eligibility 
criteria by JV after change of composition. However, the Lead Member shall continue to 
be the Lead Member of the JV. Failure to observe this requirement would render the 
offer invalid.  

17.9 Similarly, after the contract is awarded, the constitution of JV shall not be normally 
allowed to be altered during the currency of contract except when modification become 
inevitable due to succession laws etc. and minimum eligibility criteria should not get 
vitiated. Failure to observe this stipulation shall be deemed to be breach of contract with 
all consequential penal action as per contract conditions.  
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17.10 On award of contract to a JV, a single Performance Guarantee shall be submitted by the 
JV as per tender conditions. All the Guarantees like Performance Guarantee, Bank 
Guarantee for Mobilization Advance, Machinery Advance etc. shall be accepted only in 
the name of the JV and no splitting of guarantees amongst the members of the JV shall 
be permitted.  

17.11 On issue of LOA (Letter of Acceptance), the JV entity to whom the work has been 
awarded, with the same shareholding pattern as was declared in the MOU/JV Agreement 
submitted along with the tender, shall be got registered before the Registrar of the 
Companies under 'The Companies Act -2013' (in case of JV entity is to be registered as 
Company) or before the Registrar/Sub-Registrar under the 'The Indian Partnership Act, 
1932' (in case of JV entity is to be registered as Partnership Firm) or under 'The LLP Act 
2008' (in case of JV entity is to be registered as LLP).  A separate PAN shall be obtained 
for this entity.  The documents pertaining to this entity including its PAN shall be 
furnished to the Railways before signing the contract agreement for the work. In case the 
tenderer fails to observe/comply with this stipulation within 60 days of issue of LOA, 
contract is liable to be terminated. In case contract is terminated railway shall be entitled 
to forfeit the full amount of the Bid Security and other dues payable to the Contractor 
under this contract. The entity so registered, in the registered documents, shall have, 
inter-alia, following Clauses:  

17.11.1Joint And Several Liability - Members of the entity to which the contract is awarded, 
shall be jointly and severally liable to the Railway for execution of the project in 
accordance with General and Special Conditions of Contract. The members of the entity 
shall also be liable jointly and severally for the loss, damages caused to the Railways 
during the course of execution of the contract or due to non-execution of the contract or 
part thereof.  

17.11.2Duration of the Registered Entity - It shall be valid during the entire currency of the 
contract including the period of extension, if any and the maintenance period after the 
work is completed.  

17.11.3Governing Laws - The Registered Entity shall in all respect be governed by and 
interpreted in accordance with Indian Laws.  

17.12 Authorized Member - Joint Venture members in the JV MoU shall authorize Lead 
memberon behalf of the Joint Venture to deal with the Contract, sign the agreement or 
enter into contract in respect of the said tender, to receive payment, to witness joint 
measurement of work done, to sign measurement books and similar such action in 
respect of the said tender/contract. All notices/correspondences with respect to the 
contract would be sent only to this authorized member of the JV.  

17.13 No member of the Joint Venture shall have the right to assign or transfer the interest right 
or liability in the contract without the written consent of the other members and that of 
the Railway in respect of the said tender/contract.  

17.14 Documents to be enclosed by the JV along with the tender:  

17.14.1In case one or more of the members of the JV is/are partnership firm(s), following 
documents shall be submitted:  

(i)  A notarized copy of the Partnership Deed or a copy of the Partnership deed registered 
with the Registrar,  

(ii)  A copy of consent of all the partners or individual authorized by partnership firm, to 
enter into the Joint Venture Agreement on a stamp paper,  

(iii)  A notarized or registered copy of Power of Attorney in favour of the individual to sign 
the MOU/JV Agreement on behalf of the partnership firm and create liability against the 
firm.  
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(iv) An undertaking by all partners of the partnership firm that they are not blacklisted or 
debarred by Railways or any other Ministry/Department of the Govt. of India from 
participation in tenders / contracts as on the date of submission of bids, either in their 
individual capacity or in any firm/LLP in which they were / are partners/members.  Any 
Concealment / wrong information in regard to above shall make the bid ineligible or the 
contract shall be determined under Clause 62 of the Standard General Conditions of 
Contract. 

17.14.2In case one or more members is/are Proprietary Firm or HUF, following documents 
shall be enclosed: 

(i)  A copy of notarized affidavit on Stamp Paper declaring that his Concern is a proprietary 
Concern and he is sole proprietor of the Concern OR he who is signing the affidavit on 
behalf of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) and he has 
the authority, power and consent given by other members to act on behalf of HUF.  

17.14.3In case one or more members of the JV is/are companies, the following documents 
shall be submitted: 

 (i)  A copy of resolutions of the Directors of the Company, permitting the company to enter 
into a JV agreement,  

(ii)  The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of 
the company   

(iii)  A copy of Certificate of Incorporation  

(iv) A copy of Authorization/copy of Power of Attorney issued by the Company (backed by 
the resolution of Board of Directors) in favour of the individual, to sign the tender, sign 
MOU/JV Agreement on behalf of the company and create liability against the company. 

17.14.4In case one or more members of the JV is/are LLP firm/s, the following documents 
shall  be submitted: 

(i) A copy of LLP Agreement  
(ii) A copy of Certificate of Incorporation of LLP 
(iii) A copy of resolution passed by partners of LLP firm, permitting the Firm to enter into a 

JV agreement 
(iv) A copy of Authorization /copy of Power of Attorney issued by the LLP firm (backed by 

resolution passed by the Partners) in favour of the individual, to sign the tender and/or 
sign the MOU/ JV agreement on behalf of the LLP and create liability against the LLP.   

(v) An undertaking by all partners of the LLP that they are not blacklisted or debarred by 
Railways or any other Ministry / Department of the Govt. of India from participation in 
tenders / contracts as on the date of submission of bids, either in their individual capacity 
or in any firm/LLP or JV in which they were / are partners/members.  Any Concealment 
/ wrong information in regard to above shall make the contract liable for determination 
under Clause 62 of the Standard General Conditions of Contract. 

 
17.14.5In case one or more members of the JV is/are Society/s or Trust/s, the following 

documents shall be submitted:  

(i) A copy of Certificate of Registration 
(ii) A copy of Memorandum of Association of Society/Trust Deed 
(iii) A copy of Rules & Regulations of the Society 
(iv) A copy of Power of Attorney, in favour of the individual to sign the tender 

documents and create liability against the Society/Trust.  

17.14.6All other documents in terms of Para 10 of Chapter-3 above. 
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17.14.7 A Power of Attorney executed and issued overseas, the document will also have to be 
legalized by the Indian Embassy and notarized in the jurisdiction where the Power of 
Attorney is being issued. However, the Power of Attorney provided by Bidders from 
countries that have signed the Hague Legislation Convention 1961 are not required to 
be legalized by the Indian Embassy if it carries a conforming Appostille certificate. 

17.15 Credentials & Qualifying Criteria: Technical, financial eligibility and Bid capacity of 
the JV shall be adjudged based on satisfactory fulfilment of the following criteria:  

17.15.1Technical Eligibility Criteria (‘a’ or ‘b’ mentioned hereunder): 

(a)  For Works without composite components:  

The technical eligibility for the work as per Para10.1 of Chapter-3 above, shall be 
satisfied by either the ‘JV in its own name & style’ or Lead member of the JV, 

Each other (non-lead) member(s) of JV, who is/are not satisfying the technical eligibility 
for the work as per Para 10.1 of Chapter-3 above,  shall have technical capacity of 
minimum10% of the cost of work i.e. each non-lead member of JV member  must have 
satisfactory completed or substantially completed during the last 07 (seven) years, ending 
last day of month previous to the one in which tender is invited, one similar single work 
for a minimum of 10% of advertised value of the tender.     

(b)  For works with composite components:  

The technical eligibility formajor componentof work as per Para 10.1 of Chapter-3 
above, shall be satisfied by either the ‘JV in its own name & style’ or Lead member of 
the JV and technical eligibility for other component(s) of work as per Para 10.1 of 
Chapter-3 above, shall be satisfied by either the ‘JV in its own name & style’ or ‘any 
member of the JV’.  

Each other (non-lead)member(s) of JV, who is/ are not satisfying the technical eligibility 
for any component of the work as per Para 10.1 of Chapter-3 above, shall have technical 
capacity of minimum 10% of the cost of any component of work mentioned in technical 
eligibility criteria. i.e., each other (non-lead) member of must have satisfactorily 
completed or substantially completed during the last 07 (seven) years, ending last day of 
month previous to the one in which tender is invited, one similar single work for a 
minimum of 10% of cost of any component of work mentioned in technical eligibility 
criteria.    

Note for Para 17.15.1:  

a)       The Major component of the work for this purpose shall be the component of work having 
highest value. In cases where value of two or more component of work is same, any one 
work can be classified as Major component of work. 

b)       Value of a completed work done by a Member in an earlier JV shall be reckoned only to 
the extent of the concerned member's share in that JV for the purpose of satisfying 
his/her compliance to the above mentioned technical eligibility criteria in the tender 
under consideration. 

17.15.2Financial Eligibility Criteria: 

 The JV shall satisfy the requirement of “Financial Eligibility” mentioned at Para10.2 of 
Chapter-3 above. The “financial capacity” of the lead partner of JV shall not be less 
than 51% of the financial eligibility criteria mentioned at Para10.2 of Chapter-3 above.  
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The arithmetic sum of individual “financial capacity” of all the members shall be taken 
as JV’s “financial capacity” to satisfy this requirement.  

Note: Contractual payment received by a Member in an earlier JV shall be reckoned only 
to the extent of the concerned member’s share in that JV for the purpose of satisfying 
compliance of the above mentioned financial eligibility criteria in the tender under 
consideration.  

17.15.3Bid Capacity: 

The JV shall satisfy the requirement of “Bid Capacity” requirement mentioned at 
Para10.3 of Chapter-3 above. The arithmetic sum of individual “Bid capacity” of all the 
members shall be taken as JV’s “Bid capacity” to satisfy this requirement.  

18.0 Participation of Partnership Firms in works tenders:  

18.1  The Partnership Firms participating in the tender should be legally valid under the 
provisions of the Indian Partnership Act.  

18.2  The partnership firm should have been in existence or should have been formed prior to 
submission of tender. Partnership firm should have either been registered with the 
Registrar or the partnership deed should have been notarized as per the Indian 
Partnership Act, prior to submission of tender.  

18.3  Separate identity / name should be given to the partnership firm.  The partnership firm 
should have PAN / TAN number in its own name and PAN / TAN number in the name 
of any of the constituent partners shall not be considered.  The valid constituents of the 
firm shall be called partners.  

18.4  Once the tender has been submitted, the constitution of the firm shall not normally be 
allowed to be modified / altered / terminated during the validity of the tender as well as 
the currency of the contract except when modification becomes inevitable due to 
succession laws etc., in which case prior permission should be taken from Railway and in 
any case the minimum eligibility criteria should not get vitiated.  The re-constitution of 
firm in such cases should be followed by a notary certified Supplementary Deed.  The 
approval for change of constitution of the firm, in any case, shall be at the sole discretion 
of the Railways and the tenderer shall have no claims what-so-ever.  Any change in the 
constitution of Partnership firm after submission of tender shall be with the consent of all 
partners and with the signatures of all partners as that in the Partnership Deed.  Failure to 
observe this requirement shall render the offer invalid and full Bid Security shall be 
forfeited.   

If any Partner/s withdraws from the firm after submission of the tender and before the 
award of the contract, the offer shall be rejected and Bid Security of the tenderer will be 
forfeited.  If any new partner joins the firm after submission of tender but prior to award 
of contract, his / her credentials shall not qualify for consideration towards eligibility 
criteria either individually or in proportion to his share in the previous firm.  In case the 
tenderer fails to inform Railway beforehand about any such changes / modification in the 
constitution which is inevitable due to succession laws etc. and the contract is awarded to 
such firm, then it will be considered a breach of the contract conditions liable for 
determination of the contract under Clause 62 of the Standard General Conditions of 
Contract. 

18.5  A partner of the firm shall not be permitted to participate either in his individual capacity 
or as a partner of any other firm in the same tender.  
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18.6  The tender form shall be submitted only in the name of partnership firm. The Bid 
Securityshall be submitted by partnership firm through e-payment gateway or as 
mentioned in tender document. The Bid Securitysubmitted in the name of any 
individual partner or in the name of authorized partner (s) shall not be considered. 

18.7  On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees like 
Performance Guarantee, Guarantee for various Advances to the Contractor shall be 
submitted only in the name of the partnership firm and no splitting of guarantees among 
the partners shall be acceptable.  

18.8 On issue of Letter of Acceptance (LOA), contract agreement with partnership firm shall 
be executed in the name of the firm only and not in the name of any individual partner.  

18.9 In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following 
undertakings shall be furnished by all the partners through a notarized affidavit, before 
signing of contract agreement.   

(a)  Joint and several liabilities:  

The partners of the firm to which the Letter of Acceptance (LOA) is issued, shall be 
jointly and severally liable to the Railway for execution of the contract in accordance 
with General and Special Conditions of the Contract. The partners shall also be liable 
jointly and severally for the loss, damages caused to the Railway during the course of 
execution of the contract or due to non-execution of the contract or part thereof.    

(b)  Duration of the partnership deed and partnership firm agreement:  

The partnership deed/partnership firm agreement shall normally not be modified/altered/ 
terminated during the currency of contract and the maintenance period after the work is 
completed as contemplated in the conditions of the contract.  Any change carried out by 
partners in the constitution of the firm without permission of Railway, shall constitute a 
breach of the contract, liable for determination of the contract under Clause 62 of the 
General Conditions of Contract.  

(c)  Governing laws: The partnership firm agreement shall in all respect be governed by and 
interpreted in accordance with the Indian laws.  

(d)  No partner of the firm shall have the right to assign or transfer the interest right or 
liability in the contract without the written consent of the other partner/s and that of the 
Railway.  

18.10 The tenderer shall clearly specify that the tender is submitted on behalf of a partnership 
firm.The following documents shall be submitted by the partnership firm, with the 
tender:  

(i)  A notarized copy of partnership deed or a copy of the Partnership deed registered with 
the Registrar.  

(ii)  A notarized or registered copy of Power of Attorney in favour of the individual to tender 
for the work, sign the agreement etc. and create liability against the firm.  

(iii) An undertaking by all partners of the partnership firm that they are not blacklisted or 
debarred by Railways or any other Ministry/Department of the Govt. of India from 
participation in tenders / contracts as on the date of submission of bids, either in their 
individual capacity or in any firm/LLP in which they were / are partners/members.  Any 
Concealment / wrong information in regard to above shall make the bid eligible or the 
contract shall be determined under Clause 62 of the General Conditions of Contract.  

(iv)      All other documents in terms of explanatory notes in Para10.0 of Chapter-3 above.  
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18.11Evaluation of eligibility of a partnership firm: Technical and financial eligibility of the 
firm shall be adjudged based on satisfactory fulfilment of the eligibility criteria laid down 
in Para10 of Chapter-3 shall be taken.   

19.0 Advances to Contractor – 

If specifically provided in Tender Documents of tender having advertised value more 
than Rs.50 Crores with latest amendment if any, Railway shall make payment, as an 
Interest bearing advances, as per Contractor’s request. These advances shall carry a 
simple interest as indicated in the Tender documents. The payment and recovery of such 
advances shall be made as per manners prescribed in Clause 46.4 of the Standard General 
Conditions of Contract. 
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Annexure -1 of Chapter -5 
NORTH EASTERNRAILWAY 

CONSTRUCTION ORGANISATION 

MEMORANDUM OF UNDERSTANDING [MOU] FOR JOINT VENTURE PARTICIPATION 
[To be executed on non-judicial stamp paper of appropriate value in accordance with relevant 
stamp Act.  The stamp paper is to be issued in the name of the Joint Venture Firm]. 

JOINT VENTURE PARTICIPATION 
BETWEEN 

[indicate the name of member] having its registered office at [indicate the address of the member] 
represented by  their[indicate designation/capacity e.g Manager/General manager/Director/Managing 
Director/ Partner/Managing Partner/Proprietor etc.], Shri. [indicate the name] aged about …………years, 
S/o Shri [indicate the name of father] resident of [indicate Address][hereinafter known as authorized 
signatory of the member] in the capacity of Lead Member of the first part. 

 AND 

[indicate the name of member] having its registered office at [indicate the address of the member] 
represented by  their[indicate designation/capacity e.g manager/General manager/Director/Managing 
Director/ Partner/Managing Partner/Proprietor etc.], Shri. [indicate the name] aged about …………years, 
S/o Shri [indicate the name of father] resident of [indicate Address][hereinafter known as authorized 
signatory of the member] in the capacity of the constituent member of the other part. 

[In case of more than two members, include the details accordingly]. 

Now, the Joint Venture Firm [JV] formed by the members i.e.[indicate name of lead member]and  
[indicate name of constituent member] and [indicate name of other constituent member] will be known as  
[indicate JV firm name and address].  

The expressions [indicate name of the lead member] and [indicate name of the constituent members], 
shall whatever the context admits, mean and include their respective legal representatives, successors-in-
interest and assigns, and shall collectively be referred to as “Joint Venture Firm” and individually as 
the “Member” 

WHEREAS; President of India, acting through Ministry of Railways, North Eastern Railway 
Construction Organisation[hereinafter referred to as “Employer”] has invited Tender for “[indicate 
name of work as mentioned in Notice inviting Tender]”.  

NOW, THEREFORE, THE MEMBERS AGREE AS FOLLOWS: 

1. The ‘Members’ have studied the documents and have agreed to submit their Tender as Joint 
Venture [JV] Firm. 

The following documents shall be deemed to form and be read and construed as an 
integral part of this MOU. 

i] Notice inviting Tender,  
ii] Tender document, 
iii] Any Addendum/Corrigendum issued by [North Eastern Railway Construction 

organization], and  
iv] The Tender for work submitted by Joint Venture Firm through Authorized member. 

2. [indicate the name of the Lead Member] shall be the “Lead member” of the JV Firm,for all 
intents and purposes having majority share [i.e. 51% or more] and other member not less than 
20% in Joint Venture Firm and who have also successfully completed any of the following 
during last 07 (seven) years, ending last day of month previous to the one in which tender is 
invited.(as per technical eligibility criteria mentioned in chapter-5). 

3. The ‘Members’ resolve that the distribution of share of Financial, Technical, and other 
responsibilities of the constituent members of JV Firm is as under: 

(a) [indicate name and Address of Lead Member]  Share ….% 
Lead Member       
     

(b) [indicate name and Address of Constituent Member] Share ….%    
(c) [indicate name and Address of Other Constituent Member] Share ….% 
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Other Constituent Member         

4.         JOINT AND SEVERAL RESPONSIBILITY 

The Members undertake that they shall be jointly and severally liable to the Employer [Railways] 
for execution of the work in accordance with General and Special Conditions of Contract.The JV 
members shall also be liable jointly and severally for the loss, damages caused to the Employer 
[Railways] during the course of execution of the contract or due to non-execution of the contract 
or part thereof. 

 5.         ASSIGNMENT AND THIRD PARTIES 

No member of the Joint Venture firm shall have the right to assign or transfer the interest, right 
or liability in the contract without the written consent of the other members and that of the 
Employer [Railways] in respect of the said tender/contract. 

 6. AUTHORIZED MEMBER 

We, authorize [indicate lead member of JV firm], as Authorized member represented by their 
authorized signatory Shri. [indicate the name] to act on behalf of the Joint Venture Firm to deal 
with the Contract, sign the agreement or enter into contract in respect of the said tender, to 
receive payment, to witness joint measurement of work done, to sign measurement books and 
similar such action in respect of the said tender/contract. However, authorized member shall not 
submit any such proposals, clarifications or commitments without securing clearance of other JV 
constituents[s]. 

All notices/correspondences with respect to the contract would be sent by Employer 
[Railways]only to the authorized signatory of Authorized member at the address of JV. All 
such notices/correspondences sent by Employer shall be legally binding on all the members of 
the J.V Firm. 

 7.        GUARANTEES AND BONDS 

Bid Security and all bonds/guarantees to the Employer [Railways] shall be submitted in the name 
JV Firm or in the name of authorized person of JV as per MOU, which shall be legally binding 
on all the members of the J.V Firm. 

8.         INDEMNITY 

Each member hereto agrees to indemnify the other members against its respective parts in case of 
breach/default of the respective part of the contract/tender of any liabilities sustained by the Joint 
Venture Firm. 

9. For the execution of the respective portions of works, the members shall make their own 
arrangements to bring the required finance, plants and equipment, materials, manpower and other 
resources. 

10. DOCUMENTS and CONFIDENTIALITY. 

Each member shall maintain confidentiality regarding the information related to the 
tender/contract, commercial and technical information received or generated in the course of 
preparation and submission of the Tender. 

11.       ARBITRATION 

Any dispute, controversy or claim arising out of or relating to this agreement shall be settled in 
the first instance amicably between the members.  If an amicable settlement cannot be reached as 
above, it will be settled by arbitration in accordance with the Indian Arbitration and Conciliation 
Act 1996 or any amendments thereof.  The Venue of the arbitration shall be Gorakhpur. 
Notwithstanding settlement of any dispute among the members of the JV Firm, the JV members 
shall ensure satisfactory completion of awarded work as per the contract with the Employer 
[Railways].   

12.       VALIDITY 

This MOU shall remain in force till the occurrence of the earliest of the following, unless by 
mutual consent, the members agree in writing to extend the validity for a further period. 

a. Tender submitted by the joint venture Firm is declared unsuccessful, or 
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b. Cancellation/shelving of the work by the Employer [Railways] for any reasons prior to award of 
work.In case, the Tender submitted by the joint venture Firm is declared successful; the validity 
of this MOU shall be upto the entire period of completion [inclusive of period of extension, if 
any] including maintenance period.  

13. This MOU is drawn in requisite number of copies with equal legal strength and status.  One copy 
is held by [indicate name of lead member] and the other by [indicate name of constituent 
member]and[indicate name of other constituent member] and one copy submitted with the tender 
to Employer [Railways]. 

14.  This MOU shall in all respects be governed by and interpreted in accordance with Indian Laws. 

15. NOTICES/CORRESPONDANCE8 

 All Notices/Correspondence by Employer [Railways] in writing shall be sent by Fax confirmed, 
by registered post or commercial courier to the following Fax number and address. 

 [Indicate name of authorized signatory of authorized member, name and address of JV Firm with  
Fax number] 

16.  JV Agreement. 

 We the constituent member of the JV Firm are aware that after issue of Letter of Acceptance by 
the Employer [Railways], an agreement among the members of the JV firm has to be executed 
and got registered before the Registrar of Companies under the Companies Act or with the 
Registrar/Sub-Registrar under the Registration Act. This agreement shall be submitted by the JV 
firm to the Employer [Railways] as per Standard J.V. Agreement format before signing the 
contract agreement for the work. In case the JV members fail to observe/comply with 
stipulations, the Bid Security, deposited with the Employer [Railways] shall be forfeited and 
other penal actions due shall be taken against the members and the JV Firm by the Employer 
[Railways] as per provision in tender. 

17.  We, the members of JV Firm  shall furnish along with the tender, requisite documents as 
mentioned under Chapter-5 [as the case may be] of the Guidelines for Participation of J.V. firms 
in works tender. 

18.  Declaration 

It is certified that we are not blacklisted or debarred by Railways or any other Ministry / 
Department of the Govt. of India from participation in tenders / contracts as on the date of 
submission of bids, either in their individual capacity or in any firm/LLP in which they were / are 
partners/members.  Any Concealment / wrong information in regard to above shall make the bid 
ineligible or the contract shall be determined under Clause 62 of the Standard General Conditions 
of Contract. 

 IN WITNESS WHEREOF THE MEMBERS, have executed this MOU on [indicate day, month 
and year]. 

 

[indicate name of authorized signatory] 
[indicate name and address of lead 
member] with [Seal 

[indicate name of authorized signatory] 
[indicate name and address of constituent 
member] with [Seal] 

 
Witness: 

1.………………….. [Name and Address] 

2.………………….. [Name and Address] 
 

****** 
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Annexure -2 of Chapter -5 

JOINT VENTURE AGREEMENT FOR JOINT VENTURE CONTRACT 
 

[The J.V. Agreement to be executed on non-judicial stamp paper of appropriate value, in 
accordance with relevant stamp Act.  The stamp paper is to be issued in the name of the 
Joint Venture Firm and should not be more than six months old from the date of execution 
of the J.V. Agreement, on it] 
 

JOINT VENTURE AGREEMENT 
BETWEEN 

[indicate the name of member] having its registered office at [indicate the address of the 
member] represented by  their [indicate designation/capacity e.g. Manager/General 
manager/Director/Managing Director/ Partner/Managing Partner/Proprietor etc.], Shri-------- 
[indicate the name] aged about …………years, S/o Shri [indicate the name of father] resident of 
[indicate Address][hereinafter known as authorized signatory of the member] in the capacity of 
Lead Member of the first part. 

And 
[indicate the name of member] having its registered office at [indicate the address of the 

member] represented by  their[indicate designation/capacity e.g. manager/General 
manager/Director/Managing Director/ Partner/Managing Partner/Proprietor etc.], Shri. [indicate 
the name] aged about …………years, S/o Shri [indicate the name of father] resident of [indicate 
Address][hereinafter known as authorized signatory of the member] in the capacity of the 
constituent member of the other part. 

[In case of more than two members, include the details accordingly]. 

Now, the Joint Venture Firm [JV] formed by the members i.e.[indicate name of lead 
member]and  [indicate name of constituent member] and [indicate name of other constituent 
member] will be known as  [indicate JV firm name and address].  

The expressions [indicate name of the lead member] and [indicate name of the 
constituent members], shall whatever the context admits, mean and include their respective legal 
representatives, successors-in-interest and assigns, and shall collectively be referred to as “Joint 
Venture Firm” and individually as the “Member” 

1. WHEREAS; President of India, acting through Ministry of Railways, North Eastern 
Railway Construction Organisation[hereinafter referred to as “Employer”] has invited 
Tender for “[indicate name of work as mentioned in Notice inviting Tender]”.  

 And Whereas, the above members to the Joint Venture Firm have submitted the tender in 
the name of the said JV Firm formed as per the MOU signed on dated….. and whereas 
the said tender has finally been accepted by the Employer [Railways] vide Letter Of 
Acceptance No………..dated……….., we [indicate name of the lead member] and 
[indicate name of the constituent members], herewith sign the above formal JV 
agreement for registration of the above joint venture Firm viz [indicate JV firm name and 
address] and for entering into contract Agreement with the “Employer” [Railway].   

2. NOW, THEREFORE, THE PARTIES AGREE AS FOLLOWS: 
 The following documents shall be deemed to form and be read and construed as an 

integral part of this J.V. Agreement. 

i] Notice inviting Tender,  

ii] Tender document, 

iii) Any Addendum/Corrigendum issued by [North Eastern Railway] 
iv) MOU signed on…………..by us. 
v) Tender submitted on our behalf by the Authorized Member. 

vi] Letter Of Acceptance issued by Employer [Railways]. 
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3. The ‘Members’ have studied the documents, JV guidelines and have  agreed to 
participate in submitting the ‘Tender’ jointly; signed the JV MOU and submitted the 
tender accordingly. 

4. [indicate the name of the Lead Member] shall be the “Lead member” of the JV Firm 
,for all intents and purposes having majority share [i.e 51% or more] and other member 
not less than 20% in Joint Venture Firm and who have also successfully completed any 
of the following during last 07 (seven) years, ending last day of month previous to the 
one in which tender is invited.(as per technical eligibility criteria mentioned in Para 
2.1(a) & (b) of chapter-3) 

5. We, authorize [indicate lead member of JV firm], as Authorized member represented 
by their authorized signatory Shri -------------- [indicate the name] to act on behalf of the 
Joint Venture Firm to deal with the tender, sign the agreement or enter into contract in 
respect of the said tender/contract, to receive payment, to witness joint measurement of 
work done, to sign measurement books and similar such action in respect of the said 
tender/ contract. However, authorized member shall not submit any such proposals, 
clarifications or commitments without securing clearance of other JV constituents[s]. 

 All notices/correspondences with respect to the tender/contract would be sent by 
Employer [Railways] only to the authorized signatory of Authorized member at the 
address of JV firm. All such notices/correspondences sent by Employer shall be legally 
binding on all the members of the J.V Firm. 

6. The ‘Members’ resolve that the distribution of share of Financial, Technical, and other 
responsibilities of the constituent members of JV Firm is as under: 

(a) [indicate name and Address of Lead Member] Share ….% 

 Lead Member           

(b) [indicate name and Address of Constituent Member]Share….% 

 Constituent Member          

(c) [indicate name and Address of Other Constituent Member]Share….% 

  Other Constituent Member         

 7. The constitution of JV firm shall not be altered during the currency of the contract except 
when modification become inevitable due to succession laws etc. provided that the 
minimum eligibility criteria are not got vitiated.  Failure to observe this stipulation shall 
be deemed to be breach of contract, which will entitle the Employer[Railway] to take all 
consequential action as per contract conditions. 

8. JOINT AND SEVERAL RESPONSIBILITY 

The Members undertake that they shall be jointly and severally liable to the Employer 
[Railways] for execution of the work in accordance with General and Special Conditions 
of Contract. The JV members shall also be liable jointly and severally for the loss, 
damages caused to the Employer [Railways] during the course of execution of the 
contract or due to non-execution of the contract or part thereof. The members solemnly 
affirm and declare that every possible care will be taken by them for ensuring 
satisfactory execution and completion of the work awarded under the contract. 

9. ASSIGNMENT AND THIRD PARTIES 

No member of the Joint Venture firm shall have the right to assign or transfer the 
interest, right or liability in the contract without the written consent of the other members 
and that of the Employer [Railways] in respect of the said tender/contract. 

10. GUARANTEES AND BONDS 
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All bonds/guarantees e.g. Performance Guarantee, Bank Guarantee etc. to the Employer 
[Railways] shall be submitted by the JV Firm as per tender conditions, only in the name 
of J.V Firm. 

11. INDEMNITY 

Each member hereto agrees to indemnify the other members against its respective parts 
in case of breach/default of the respective part of the contract/tender of any liabilities 
sustained by the Joint Venture Firm. 

12.   USE OF MACHINERY, INSTRUMENT, LABOUR FORCE etc. 
For the execution of the respective portions of works, the members shall make full 
arrangements to bring the required finance, plants and equipment, materials, manpower 
and other resources.  However,  the members here to undertake that whatever the 
machinery, instruments, labour force, [including unskilled, skilled, inspectors, Engineer 
etc.] they possess at the time of entering into Joint Venture Agreement or which 
subsequently shall come in their possession and if such machinery, instruments, labour 
force is required for the speedy and efficient execution of any portion of the work, the 
member/members having the control over the said machinery, instruments, labour force 
etc. without having any regard to their share of profit and loss agreed to between the 
members in Joint Venture Agreement shall hand over the same which shall be placed at 
the   disposal of the other member actually executing that portion of the work at mutually 
agreed terms for the purpose of execution of the contract without any hindrance and 
obstacle 

13. DOCUMENTS and CONFIDENTIALITY. 

Each member shall maintain confidentiality regarding the information related to the 
tender/contract, commercial and technical information received or generated in the 
course of preparation and submission of the Tender and execution of contract. 

14. ARBITRATION 

Any dispute, controversy or claim arising out of or relating to this agreement shall be 
settled in the first instance amicably between the members.  If an amicable settlement 
cannot be reached as above, it will be settled by arbitration in accordance with the Indian 
Arbitration and Conciliation Act 1996 or any amendments thereof. The Venue of the 
arbitration shall be Gorakhpur. Notwithstanding settlement of any dispute among the 
members of the JV Firm, the JV members shall ensure satisfactory completion of 
awarded work as per the contract with the Employer [Railways]. 

15. DURATION OF JOINT VENTURE AGREEMENT 

It shall be valid during the entire currency of the contract including the period of 
extension if any and the maintenance period after the work is completed and till Security 
Deposit is released. 

16.  NOTICES/CORRESPONDANCE 

 All Notices/Correspondence by Employer [Railways] in writing shall be sent by Fax 
confirmed, by registered post or commercial courier to the following Fax number and 
address. 

 [Indicate name of authorized signatory of authorized member, name and address of JV 
Firm with  Fax number] 

17. Governing Laws: The J.V. Agreement shall in all respect be governed by and 
interpreted in accordance with Indian Laws. 

Declaration:- 
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It is certified that we are not blacklisted or debarred by Railways or any other Ministry / 
Department of the Govt. of India from participation in tenders / contracts as on the date 
of submission of bids, either in their individual capacity or in any firm/LLP in which 
they were / are partners/members.  Any Concealment / wrong information in regard to 
above shall make the bid ineligible or the contract shall be determined under Clause 62 
of the Standard General Conditions of Contract. 

IN WITNESS WHEREOF THE MEMBERS, have executed this JV Agreement on  

[indicate day, month and year] 

 

[indicate name of authorized signatory] 

 

[indicate name and address of constituent member][indicate name and address of lead member] 

 

[Seal][Seal] 

 

Witness: 

1 .………………….. [Name and Address] 

2 .………………….. [Name and Address] 

 

Place : 

Date : 

[The J.V. Agreement should be got registered with Registrar of Company Act or 
with the Registrar/Sub-registrar under the registration act.] 

 

****** 
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CHAPTER-6 
NORTHEASTERNRAILWAY 

[CONSTRUCTION ORGANISATION] 

  STANDARD GENERAL CONDITIONS OF CONTRACT  

1. (1) Definitions: In these Standard General Conditions of Contract, the following terms 
shall have the meaning assigned hereunder except where the context otherwise 
requires:  

(a)   "Railway" shall mean the President of the Republic of India or the Chief 
Administrative Officer (Construction) N. E. Railway or of the Successor Railway 
authorized to deal with any matters which these presents are concerned on his behalf.  

 (b)  "General Manager" shall mean the Officer in-charge of the General Superintendence 
and Control of the Railway and shall also include Addl. General Manager, the 
General Manager (Construction) and shall mean and include their successors, of the 
successor Railway.  

(c)   "Chief Engineer" shall mean the Officer in-charge of the Engineering Department of 
N. E. Railway, Chief Engineer (Construction), Chief Signal & Telecommunication 
Engineer (Construction), Chief Electrical Engineer (Construction), and shall mean & 
include their successors, of the Successor Railway.  

(d) “Divisional Railway Manager” shall mean the Officer- in – Charge of a Division of 
Zonal Railway and shall mean and include Divisional Railway Manager of the 
Successor Railway. 

(e)  “Engineer” shall mean the Executive Engineer, Divisional Signal & Telecom 
Engineer, Divisional Electrical Engineer in charge of the works AND the Deputy 
Chief Engineer, Dy. Chief Signal & Telecom Engineer, Deputy Chief Electrical 
Engineer of Construction Organisations on the N. E. Railway and shall mean & 
include the Engineers of the Successors Railway.  

(f)  “Engineer” shall mean the Divisional Engineer or the Executive Engineer, Divisional 
Signal & Telecom Engineer, Divisional Electrical Engineer, Divisional Mechanical 
Engineer  in executive charge of the works and shall include the superior officers of 
Open Line and Construction organisations on the Railway of the Engineering, Signal 
& Telecom, Electrical and Mechanical Departments, i.e. the Senior Divisional 
Engineer/Deputy Chief Engineer, Senior Divisional Signal & Telecom Engineer / 
Dy.Chief Signal & Telecom Engineer, Senior Divisional Electrical Engineer / Deputy 
Chief Electrical Engineer, Senior Divisional Mechanical Engineer and shall mean & 
include the Engineers of the Successors Railway.  

(g)  "Contractor" shall mean the Person/Firm/LLP/Trust/Co-operative Society or 
Company whether incorporated or not who enters into the contract with the Railway 
and shall include their executors, administrators, successors and permitted assigns.  

(h)  "Contract" shall mean and include the Agreement of the Work Order, the accepted 
Bill(s) of Quantities or Chapter(s) of Standard Schedule of Rates (SSOR) of the 
Railway modified by the tender percentage for items of works quantified, or not 
quantified, the Standard General Conditions of Contract, the Special Conditions of 
Contracts, if any; the Drawing, the Specifications, the Special Specifications, if any 
and Tender Forms, if any.  

(i)  "Works" shall mean the works to be executed in accordance with the contract.  
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(j)  "Specifications" shall mean the Standard Specifications for Materials &Works of 
Railway as specified by Railway under the authority of the Chief Engineer or as 
amplified, added to or superseded by Special Specifications, if any.  

(k)  Standard Schedule of Rates (SSOR) shall mean the schedule of Rates adopted by the 
Railway, which includes- 

1. “Unified Standard Schedule of Rates of the Railway (USSOR)” i.e. the Standard 
Schedule of Rates of the Railway issued under the authority of the Chief Engineer 
from time to time, updated with correction slips issued up to date of inviting tender 
or as otherwise specified in the tender documents; 

2. “Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of Rates published by 
Director General/ Central Public Works Department, Government of India, New 
Delhi, as adopted and modified by the Railway under the authority of the Chief 
Engineer from time to time, updated with correction slips issued up to date of 
inviting tender or as otherwise specified in the tender documents. 

(l)  "Drawing" shall mean the maps, drawings, plans and tracings or prints there of 
annexed to the contract and shall include any modifications of such drawings and 
further drawings as may be issued by the Engineer from time to time.  

(m)  "Constructional Plant" shall mean all appliances or things of whatsoever nature 
required for the execution, completion or maintenance of the works or temporary 
works (as hereinafter defined) but does not include materials or other things intended 
to form or forming part of the permanent work.  

(n)  "Temporary Works" shall mean all temporary works of every kind required for the 
execution completion and/or maintenance of the works.   

(o)  "Site" shall mean the lands and other places on, under, in or through which the works 
are to be carried out and any other lands or places provided by the Railway for the 
purpose of the contract.  

(p)  "Period of Maintenance"shall mean the specified period of 12 months 
maintenance from the date of completion of the works, as certified by the 
Engineer.  
(This Condition is not applicable in case of contract for ballast supply, 
Carting/Transportation, Hiring of Road vehicle, Survey & Soil testing).  

(q)  ‘Contractor’s authorized Engineer’ shall mean a graduate Engineer or equivalent, 
having more than 3 years experience in the relevant field of construction work 
involved in the contract, duly approved by Engineer.  

(r)   Date of inviting tender shall be the date of publishing tender notice on IREPS website 
if tender is published on website or the date of publication in newspaper in case 
tender is not published on website.   

(s) “Bill of Quantities” shall mean Schedule of Item(s) included in the tender document 
along with respective quantities and rates, accepted by the Railway. 

1. (2) Singular and Plural: Words importing the singular number shall also include the 
plural and vice versa where the context requires.  

1.(3) Headings and Marginal Headings: The headings and marginal headings in these 
Standard General Conditions are solely for the purpose of facilitating reference and 
shall not be deemed to be part thereof or be taken into consideration in the 
interpretation or construction thereof the contract.  

GENERAL OBLIGATIONS 
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2. (1) Execution Co-Relation and Intent of Contract Documents: The contract 
documents shall be signed in triplicate by the Railway and the Contractor. The 
contract documents are complementary and what is called for by anyone shall be as 
binding as if called for by all, the intention of the documents is to include all labour 
and materials, equipments and transportation necessary for proper execution of work. 
Materials or works not covered by or properly inferable from any heading or class of 
the specifications shall not be supplied by the Railway to the Contractors unless 
distinctly specified in the contract documents. Materials or works described in words 
which so applied have a well-known technical or trade meaning, shall be held to refer 
to such recognized standards.  

2.(2) If a work is transferred from the jurisdiction of one Railway to another Railway or to 
a Project authority or vice versa while contract is in subsistence, the contract shall be 
binding on the Contractor and the Successor Railway/Project in the same manner & 
take effect in all respects as if the Contractor and the Successor Railway/Project were 
parties thereto from the inception and the corresponding officer or the Competent 
Authority in the Successor Railway/Project will exercise the same powers and enjoy 
the same authority as conferred to the Predecessor Railway/Project under the original 
contract/agreement entered into.  

2. (3) If for administrative or other reasons the contract is transferred to the Successor 
Railway, the contract shall, notwithstanding any things contained herein contrary 
there to, be binding on the Contractor and the Successor Railway in the same manner 
and take effect in all respects as if the Contractor and the Successor Railway had 
been parties thereto from the date of this contract.  

3. (1) Law Governing the Contract: The contract shall be governed by the law for the 
time being in force in the Republic of India.   

3.(2) Compliance to Regulations and Bye-Laws: The Contractor shall conform to the 
provision of any statute relating to the works and regulations and bye-laws of any 
local authority and of any water and lighting companies or undertakings, with whose 
system the work is proposed to be connected and shall before making any variation 
from the drawings or the specifications that may be necessitated by so confirming 
give to the Engineer notice specifying the variation proposed to be made and the 
reason for making the variation and shall not carry out such variation until he has 
received instructions from the Engineer in respect thereof. The Contractor shall be 
bound to give all notices required by statute, regulations or bye-laws as aforesaid and 
to pay all fees and taxes payable to any authority in respect thereof.  

3.(3) Environmental and Forest clearances: 

      The Railway represents and warrants that the environmental and forest clearances 
pertaining to the work commensurate with the progress of work/agreed programme 
will be obtained by Engineer. In the event of any delay in securing respective 
clearances leading to delay in execution of work, the Contractor shall be entitled to 
Extension of Time for the period of such delay in accordance with the provisions of 
Clause-17A(ii).  

4. Communications to be in Writing: All notices, communications, reference and 
complaints made by the Railway or the Engineer or the Engineer's Representative or 
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the Contractor inter-se concerning the works shall be in writing or e-mail on 
registered e-mail IDs  i.e. the e mail id provided for correspondence in the contract 
agreement, otherwise email id registered with IREPS and no notice, communication, 
reference or complaint not in writing or through e-mail, shall be recognized.  

5. Service of Notices on Contractors: The Contractor shall furnish to the Engineer the 
name, designation and address of his authorized agent and all complaints, notices, 
communications and references shall be deemed to have been duly given to the 
Contractor, if delivered to the Contractor or his authorized agent or left at or posted 
to the address so given and shall be deemed to have been so given in the case of 
posting on day on which they would have reached such address in the ordinary 
course of post or on the day on which they were so delivered or left. In the case of 
contract by partners, any change in the constitution of the firm shall be forthwith 
notified by the Contractor to the Engineer.   

6. Occupation and Use of Land: No land belonging to or in the possession of the 
Railway shall be occupied by the Contractor without the permission of the Railway. 
The Contractor shall not use, or allow to be used the site for any purposes other than 
that of executing the works. Whenever non-railway bodies/persons are permitted to 
use railway premises with competent authority’s approval, conservancy charges as 
applicable from time to time may be levied.  

7. Assignment or Subletting of Contract: The Contractor shall not assign or sublet the 
contract or any part thereof or allow any person to become interested therein in any 
manner whatsoever without the special permission in writing of the Chief Engineer, 
save as provided below. Any breach of this condition shall entitle the Railway to 
rescind the contract under Clause 62 of these Conditions and also render the 
Contractor liable for payment to the Railway in respect of any loss or damage arising 
or ensuing from such cancellation; provided always that execution of the details of 
the work by petty Contractor under the direct and personal supervision of the 
Contractor or his agent shall not be deemed to be sub-letting under this clause.   

In case Contractor intends to subcontract part of work, he shall submit a proposal in 
writing seeking permission of Chief Engineer for the same. While submitting the 
proposal to railway, Contractor shall ensure the following:  

(a) (i)  The Contractor shall not sub- contract the Works comprising more than 40% (forty 
per cent) of the Contract Price and shall carry out Works for at least 60% (sixty per 
cent) of the total Contract Price directly under its own supervision and through its 
own personnel. The Parties expressly agree that for the purposes of computing the 
value of sub-contracts under this Clause 3.2.1, the Contract Price shall exclude any 
sub-contract for the procurement of goods and equipment like [rails, sleepers and 
track fittings, signaling and telecommunication & Power supplyequipment]. The 
Parties agree that all obligations and liabilities under this Agreement for the entire 
Railway Project shall at all time remain with the Contractor. {The Parties agree that 
works equal to at least 30% (thirty per cent) of the Contract Price shall be discharged 
solely by the Lead Member.}$ 

 

Procurement of material, hire of equipment or engagement of labour by prime 
contractor or procuring entity will not mean sub-contracting. 

$ May be deleted if the Contractor is not a Consortium/Joint Venture. 
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 (ii) The subcontractor shall have successfully completed at least one work similar to 
work proposed for subcontract in last 5 years, ending date of submission of proposal 
by Contractor to Railway, costing not less than 35% value of work to be subletted, 
through a works contract. For fulfilment of above, Work Experience Certificate 
issued by a Govt. Department/Organisation shall be considered. Further, Work 
Experience Certificate issued by a Public listed company shall be considered 
provided the company is having average annual turnover of Rs 500 crore and above 
in last 3 financial years excluding the current financial year, listed on National Stock 
Exchange or Bombay Stock Exchange, registered at least 5 years back from the date 
of submission of proposal by Contractor to Railway and work experience certificate 
issued by a person authorised by the Public Listed Company to issue such 
certificates.  

Note: for subletting of work costing up to Rs 50 lakh no previous work experience shall be 
asked for by the Railway. 

In case contractor submits subcontractor’s work experience certificate issued by 
public listed company, the contractor shall also submit along with work experience 
certificate, the relevant copy of work order, bill of quantities, bill wise details of 
payment received duly certified by Chartered Accountant, TDS certificates for all 
payments received and copy of final/last bill paid by company in support of above 
work experience certificate. 

  (iii) There is no banning of business with the sub-contractor in force over IR.   

 (b)  The Contractor shall provide to the Engineer a copy of the agreement to be entered 
into by Contractor with subcontractor. No subcontractor shall be permitted without a 
formal agreement between Contractor and subcontractor. This agreement shall 
clearly define the scope of work to be carried out by subcontractor and the terms of 
payment in clear & unambiguous manner.  

 (c)  On receipt of approval from Chief Engineer, Contractor shall enter into a formal 
agreement legally enforceable in Court of Law with subcontractor and submit a copy 
of the same to the Engineer.  

 (d)  The Contractor shall intimate to the Engineer not less than 7 days in advance, the 
intended date of commencement of subcontractor’s work.  

 (e)  Once having entered into above arrangement, Contractor shall discontinue such 
arrangement, if he intends to do so at his own or on the instructions of Railway, with 
prior intimation to Chief Engineer.  

 (f) The Contractor shall indemnify railway against any claim of subcontractor.  

 (g)  The Contractor shall release payment to the Sub-contractor(s) promptly and shall 
endeavour to resolve all issues amicably and speedily with the Sub-contractor(s), so 
that the execution of work is not affected in any manner whatsoever. 

(h) In addition to issuance of work experience certificate to Contractor, the Engineer, 
when, based on documents, is satisfied that subcontracted work has been carried out 
by subcontractor, shall issue work experience certificate to the subcontractor also for 
the portion of work subcontracted and successfully completed by the sub-contractor.  

Note: Work Experience Certificate to the subcontractor shall be issued only when the 
contractor’s work is complete and contractor is entitled for the issuance of Work 
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Experience Certificate. However, in the same contract, when the Chief Engineer, 
based on documents, is satisfied that the subcontractor has successfully carried out 
subletted work; without issuance of work experience certificate to subcontractor at 
this stage, the Chief Engineer can, only once, consider the successfully completed 
subletted work for the fulfilment of eligibility for further subletting of work to the 
subcontractor in the same contract. When the contractor’s work is complete and 
contractor is entitled for the issuance of work experience certificate, the subcontractor 
shall be issued one Work Experience Certificate for the total scope of work executed 
by the subcontractor in the contract.  

 (i)  The responsibility of successful completion of work by subcontractor shall lie with 
Contractor. Subcontracting will in no way relieve the Contractor to execute the work 
as per terms of the Contract.  

 (j)  Further, in case Engineer is of the view that subcontractor’s performance is not 
satisfactory, he may instruct the Contractor to remove the subcontractor from the 
work and Contractor has to comply with the above instructions with due promptness. 
Contractor shall intimate the actual date of discontinuation of subcontract to 
Engineer. No claim of Contractor whatsoever on this account shall be entertained by 
the Railway and this shall be deemed as ‘excepted matter’ (matter not arbitrable).  

 (k)  The permitted subcontracting of work by the Contractor shall not establish any 
contractual relationship between the sub-contractor and the Railway and shall not 
relieve the Contractor of any responsibility under the Contract.  

 8. Assistance by Railway for the Stores to be obtained by the Contractor: Owing to 
difficulty in obtaining certain materials (including Tools & Plant) in the market, the 
Railway may have agreed without any liability therefore to endeavour to obtain or 
assist the Contractor in obtaining the required quantities of such materials as may be 
specified in the Tender. In the event of delay or failure in obtaining the required 
quantities of the aforesaid material, the Contractor shall not be deemed absolved of 
his own responsibility and shall keep in touch with the day to day position regarding 
their availability and accordingly adjust progress of works including employment of 
labour and the Railway shall not in any way be liable for the supply of materials or 
for the non-supply thereof for any reasons whatsoever nor for any loss or damage 
arising in consequence of such delay or non-supply.   

9. Railway Passes: No free railway passes shall be issued by the Railway to the 
Contractor or any of his employee/worker.  

10.  Carriage of Materials: No forwarding orders shall be issued by the Railway for the 
conveyance of Contractor's materials, tools and plant by train which may be required 
for use in the works and the Contractor shall pay full freight charges at public tariff 
rates therefor.  

11. Use of Ballast Trains: The Railway may agree to allow the Contractor use of the 
ballast or material trains under such conditions as shall be specially prescribed, 
provided that the Contractor shall pay for the use thereof charges calculated at public 
tariff rates on the marked carrying capacity of each vehicle subject to specified 
minimum charge per day or part of day and provided further that the Contractor shall 
indemnify the Railway against any claims or damages arising out of the use or 
misuse thereof and against any liabilities under the Workmen's Compensation Act, 
1923 or any statutory amendments thereto.  

12. Representation on Works: The Contractor shall, when he is not personally present 
on the site of the works place, keep a responsible agent at the works during working 
hours who shall on receiving reasonable notice, present himself to the Engineer and 
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orders given by the Engineer or the Engineer's representative to the agent shall be 
deemed to have the same force as if they had been given to the Contractor. Before 
absenting himself, the Contractor shall furnish the name and address of his agent for 
the purpose of this clause and failure on the part of the Contractor to comply with this 
provision at any time will entitle the Railway to rescind the contract under Clause 62 
of these Conditions.  

13. Relics and Treasures: All gold, silver, oil, other minerals of any description, all 
precious stones, coins, treasures relics antiquities and other similar things which shall 
be found in or upon the site shall be the property of the Railway and the Contractor 
shall duly preserve the same to the satisfaction of the Railway and shall from time to 
time deliver the same to such person or persons as the Railway may appoint to 
receive the same.  

14.   Excavated Material: The Contractor shall not sell or otherwise dispose of or remove 
except for the purpose of this contract, the sand, stone, clay ballast, earth, trees, rock 
or other substances or materials which may be obtained from any excavation made 
for the purpose of the works or any building or produced upon the site at the time of 
delivery of the possession thereof but all the substances, materials, buildings and 
produce shall be the property of the Railway provided that the Contractor may, with 
the permission of the Engineer, use the same for the purpose of the works either free 
of cost or pay the cost of the same at such rates as may be determined by the 
Engineer.  

15. Indemnity by Contractors: The Contractor shall indemnify and save harmless the 
Railway from and against all actions, suit, proceedings, losses, costs, damages, 
charges, claims and demands of every nature and description brought or recovered 
against the Railways by reason of any act or omission of the Contractor, his agents or 
employees, in the execution of the works or in his guarding of the same. All sums 
payable by way of compensation under any of these conditions shall be considered as 
reasonable compensation to be applied to the actual loss or damage sustained, and 
whether or not any damage shall have been sustained.   

16.(1) Security Deposit:The Security Deposit shall be 5% of the contract value. The Bid 
Security submitted by the Contractor with his tender will be retained/encashed by the 
Railways as part of security for the due and faithful fulfillment of the contract by the 
Contractor.  Provided further that, if Contractor submits the Cash or Term Deposit 
Receipt issued from a Scheduled commercial bank of India or irrevocable Bank 
Guarantee Bond from a Scheduled commercial bank of India, either towards the Full 
Security Depositor the Part Security Deposit equal to or more than Bid Security, the 
Railway shall return the Bid Security, to the Contractor.  

Balance of Security Deposit may be deposited by the Contractor in cash or Term 
Deposit Receipt issued from Scheduled commercial bank of India or irrevocable Bank 
Guarantee bond issued from Scheduled commercial bank of India, or may be 
recovered at the rate of 6% of the bill amount till the full Security Deposit is 
recovered.  Provided also that in case of defaulting Contractor, the Railway may retain 
any amount due for payment to the Contractor on the pending "on account bills" so 
that the amounts so retained (including amount guaranteed through Performance 
Guarantee) may not exceed 10% of the total value of the contract. 

The Irrevocable Bank Guarantee submitted towards Security deposit shall be initially 
valid up to the stipulated date of Maintenance period plus 60 days and shall be 
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extended from time to time, depending upon extension of contract granted in terms of 
Clause 17A and 17B of the Standard General Conditions of Contract. 

Note: Security Deposit deposited in cash by the Contractor or recovered from the 
running bills of a Contractor or submitted by contractor as Term Deposit Receipt(s) 
can be refunded/returned to the contractor, in lieu of irrevocable Bank Guarantee 
bond issued from scheduled commercial bank of India, to be submitted by him, for an 
amount equal to or more than the already available Security Deposit, provided 
however that, in a contract of value less than Rs. 50 Crore, such refund/ return of the 
already available Security Deposit is permitted up to two times and in a contract of 
value equal to or more than Rs. 50 Crore, such refund / return of the already available 
Security Deposit is permitted up to three times. 

16.(2) (i) Refund of Security Deposit:  Security Deposit mentioned in sub clause (1) above 
shall be returned to the Contractor along with or after, the following:  

 Final Payment of the Contract as per clause 51.(1) and  

(b) Execution of Final Supplementary Agreement or Certification by Engineer that 
Railway has No Claim on Contractorand 

(c) Maintenance Certificate issued, on expiry of the maintenance period as per clause 
50.(1), in case applicable.   

16.(2) (ii)Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under 
clause 62 (1) of these conditions, the Security Deposit already with railways under 
the contract shall be forfeited. However, in case the contract is rescinded in part or 
parts under clause 62 (1) of these conditions, the Security Deposit shall not be 
forfeited.  

16.(3) No interest shall be payable upon the Bid Security and Security Deposit or amounts 
payable to the Contractor under the Contract, but Government Securities deposited in 
terms of Sub-Clause 16.(4)(b) of this clause will be payable with interest accrued 
thereon.  

16.(4) Performance Guarantee: 

The procedure for obtaining Performance Guarantee is outlined below:  

(a)   The successful bidder shall have to submit a Performance Guarantee (PG) within 21 
(Twenty one) days from the date of issue of Letter of Acceptance (LOA). Extension 
of time for submission of PG beyond 21 (Twenty one) days and upto 60 days from 
the date of issue of LOA may be given by the Authority who is competent to sign the 
contract agreement. However, a penal interest of 12% per annum shall be charged for 
the delay beyond 21(Twenty one) days, i.e. from 22nd day after the date of issue of 
LOA. Further, if the 60th day happens to be a declared holiday in the concerned 
office of the Railway, submission of PG can be accepted on the next working day.   

In all other cases, if the Contractor fails to submit the requisite PG even after 60 days 
from the date of issue of LOA, the contract is liable to be terminated. In case  
contract is terminated railway shall be entitled to forfeit Bid Security and other dues 
payable to the contractor against that particular contract, subject to maximum of PG 
amount. In case a tenderer has not submitted Bid Security on the strength of their 
registration as a Startup recognized by Department of Industrial Policy and 
Promotion (DIPP) under Ministry of Commerce and Industry, DIPP shall be 
informed to this effect.   

The failed Contractor shall be debarred from participating in re-tender for that 
work.  
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(b)  The successful bidder shall submit the Performance Guarantee (PG), amounting to 
5% of the original contract value and Additional Performance Guarantee as per 
clause 16(4)(h) in any of the following forms 

(i)  A deposit of Cash;  

(ii)   Irrevocable Bank Guarantee;  

(iii)  Insurance Surety Bond as per Annexure-XVII 

NOTE: 
 
In case of extension of Date of Completion, selected bidder needs to submit extended 
Insurance Surety Bond/Fresh Insurance Surety Bond/fresh Performance Security, in any 
form as given above, before expiry of existing Insurance Surety Bond. 
 

(iv) Government Securities including State Loan Bonds at 5% below the market value;  

(v)   Pay Orders, Demand Drafts tendered by any scheduled Commercial Bank of India. 

(vi)  Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled 
Commercial Bank of India;  

(vii)  Deposit in the Post Office Saving Bank;  

(viii)  Deposit in the National Savings Certificates;  

(ix)   Twelve years National Defence Certificates;  

(x)  Ten years Defence Deposits;  

(xi)  National Defence Bonds and  

(xii)  Unit Trust Certificates at 5% below market value or at the face value whichever is 
less. Also, FDR in favour of FA&CAO/Con (free from any encumbrance) may be 
accepted.  

(c)  The Performance Guarantee shall be submitted by the successful bidder after the 
Letter of Acceptance (LOA) has been issued, but before signing of the contract 
agreement. This P.G. shall be initially valid upto the stipulated date of completion 
plus 60 days beyond that. In case, the time for completion of work gets extended, 
the Contractor shall get the validity of P.G. extended to cover such extended time for 
completion of work plus 60 days.  

(d)  The value of PG to be submitted by the Contractor is based on original contract value 
and shall not change due to subsequent variation(s) in the original contract value. 

(e)  The Performance Guarantee (PG) shall be released after physical completion of the 
work based on 'Completion Certificate' issued by the competent authority stating that 
the Contractor has completed the work in all respects satisfactorily.   

(f)  Whenever the contract is rescinded, the Performance Guarantee already submitted for 
the contract shall be encashed. 

(g)  The Engineer shall not make a claim under the Performance Guarantee except for 
amounts to which the President of India is entitled under the contract (not 
withstanding and/or without prejudice to any other provisions in the contract 
agreement) in the event of:  

(i)  Failure by the Contractor to extend the validity of the Performance Guarantee as 
described herein above, in which event the Engineer may claim the full amount of the 
Performance Guarantee.  



Page 65 of 179 
 

Signature of the Tenderer(s)                                                                For Chief Administrative Officer/Con 

(ii)  Failure by the Contractor to pay President of India any amount due, either as agreed 
by the Contractor or determined under any of the Clauses/Conditions of the 
Agreement, within 30 days of the service of notice to this effect by Engineer.  

(iii)  The Contract being determined or rescinded under clause 62 of these conditions.  

 

(h) If a tender is accepted on the quoted rates of bidder which is below the advertised 
tender value, an additional performance security shall be submitted by the bidder as 
below: 

Bid quoted in % of advertised cost Additional Performance Guarantee (%) 

Below 0 – 5% (inclusive) Nil 

Below 5% 5% 

 

17. Force Majeure Clause: If at any time, during the continuance of this contract, the 
performance in whole or in part by either party of any obligation under this contract 
shall be prevented or delayed by reason of any war, hostility, acts of public enemy, 
civil commotion, sabotage, serious loss or damage by fire, explosions, 
epidemics/pandemics, strikes, lockouts or acts of God (hereinafter, referred to events) 
provided, notice of the happening of any such event is given by either party to the 
other within 30 days from the date of occurrence thereof, neither party shall by 
reason of such event, be entitled to terminate this contract nor shall either party have 
any claim for damages against the other in respect of such non-performance or delay 
in performance, and works under the contract shall be resumed as soon as practicable 
after such event has come to an end or ceased to exist, and the decision of the 
Engineer as to whether the works have been so resumed or not shall be final and 
conclusive, PROVIDED FURTHER that if the performance in whole or in part of 
any obligation under this contract is prevented or delayed by reason of any such 
event for a period exceeding 120 days, either party may at its option terminate the 
contract by giving notice to the other party.  

17A Extension of Time in Contracts:  Subject to any requirement in the contract as to 
completion of any portion or portions of the works before completion of the whole, 
the Contractor shall fully and finally complete the whole of the works comprised in 
the contract (with such modifications as may be directed under conditions of this 
contract) by the date entered in the contract or extended date in terms of the 
following clauses:  

(i) Extension due to Modification:Extension due to Modification: If any 
modifications have been ordered which in the opinion of the Engineer have materially 
increased the magnitude of the work, then such extension of the contracted date of 
completion may be granted as shall appear to the Engineer to be reasonable in the 
circumstances, provided moreover that the Contractor shall be responsible for 
requesting such extension of the date as may be considered necessary as soon as the 
cause thereof shall arise.  
 

(ii) Extension for Delay not due to Railway or Contractor: If in the opinion of the 
Engineer, the progress of work has any time been delayed by any act or neglect of 
Railway's employees or by other Contractor employed by the Railway under Sub-
Clause (4) of Clause 20 of these Conditions or in executing the work not forming part 
of the contract but on which Contractor's performance necessarily depends or by 
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reason of proceeding taken or threatened by or dispute with adjoining or to 
neighbouring owners or public authority arising otherwise through the Contractor's 
own default etc. or by the delay authorized by the Engineer pending arbitration or in 
consequences of the Contractor not having received in due time necessary instructions 
from the Railway for which he shall have specially applied in writing to the Engineer 
or his authorized representative then upon happening of any such event causing delay, 
the Contractor shall immediately give notice thereof in writing to the Engineer within 
15 days of such happening, but shall nevertheless make constantly his best endeavours 
to bring down or make good the delay and shall do all that may be reasonably required 
of him to the satisfaction of the Engineer to proceed with the works. The Contractor 
may also indicate the period for which the work is likely to be delayed and shall be 
bound to ask for necessary extension of time. 
 

(iii) Extension for Delay due to Railways: In the event of any failure or delay by the 
Railway to hand over the Contractor possession of the lands necessary for the 
execution of the works or to give the necessary notice to commence the works or to 
provide the necessary drawings or instructions or any other delay caused by the 
Railway due to any other cause whatsoever, then such failure or delay shall in no way 
affect or vitiate the contract or alter the character thereof or entitle the Contractor to 
damages or compensation therefor, but in any such case, the Railway may grant such 
extension or extensions of the completion date as may be considered reasonable. 
The Contractor shall indicate the period for which the work is likely to be delayed and   
shall seek extension of time as may be considered necessary under clause 17A(i) 
or/and 17A(ii) or/ and 17A(iii) above, as soon as the cause thereof shall arise and, in 
any case, not less than 15 days before the expiry of the date fixed for completion of 
the works. The Engineer shall consider the same and shall grant and communicate 
such extension of time as in his opinion is reasonable having regard to the nature and 
period of delay and the type and quantum of work affected thereby.  No other 
compensation shall be payable for works so carried forward to the extended period of 
time; the same rates, terms and conditions of contract being applicable, as if such 
extended period of time was originally provided in the original contract itself. 
 
The non-submission of request for extension or submission of request within less than 
15 days before the expiry of the date fixed for completion of the works, shall make 
him ineligible for extension under these sub clauses, subject to final decision of 
Engineer. 

17B   Extension of Time with Liquidated Damages (LD) for delay due to Contractor: 
The time for the execution of the work or part of the works specified in the contract 
documents shall be deemed to be the essence of the contract and the works must be 
completed not later than the date(s) as specified in the contract. If the Contractor fails 
to complete the works within the time as specified in the contract for the reasons other 
than the reasons specified in Clause 17 and 17-A, the Railway may, if satisfied that 
the works can be completed by the Contractor within reasonable short time thereafter, 
allow the Contractor for further extension of time (Proforma at Annexure-VII) as the 
Engineer may decide. On such extension the Railway will be entitled without 
prejudice to any other right and remedy available on that behalf, to recover from the 
Contractor as agreed damages and not by way of penalty for each week or part of the 
week, a sum calculated at the rate of Liquidated Damages as decided by Engineer, 
between 0.05% to 0.30% of contract value of the works for each week or part of the 
week .   
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   For the purpose of this Clause, the contract value of the works shall be 
taken as value of work as per contract agreement including any supplementary work 
order/contract agreement issued. Provided also, that the total amount of liquidated 
damages under this condition shall not exceed 5% of the contract value or of the total 
value of the item or groups of items of work for which a separate distinct completion 
period is specified in the contract. 

 

S. 
No. 

Duration of extension of time under Clause 17-B Rate of Liquidated Damages 
 

(i) Up to Twenty Five percent of original period of 
completion including period of extension of time 
granted under Section 17A(i) 

As decided by Engineer, between 
0.01% to 0.05% of contract value 
for each week or part of the week 

(ii) Above Twenty Five percent but upto Fifty 
percent of original period of completion 
including period of extension of time granted 
under Section 17A(i) 

0.10 % of contract value for each 
week or part of the week 

(iii) Above Fifty percent of original period of 
completion including period of extension of time 
granted under Section 17A(i) 

0.30 % of contract value for each 
week or part of the week 

  
Provided further, that if the Railway is not satisfied that the works can be completed 
by the Contractor and in the event of failure on the part of the contractor to complete 
the work within further extension of time allowed as aforesaid, the Railway shall be 
entitled without prejudice to any other right or remedy available in that behalf, to 
appropriate the contractor’s Security Deposit and rescind the contract under Clause 
62 of these Conditions, whether or not actual damage is caused by such default.  

NOTE:  
In a contract, where extension(s) of time have been allowed once under clause 17B, 
further request(s) for extension of time under clause 17A can also be considered 
under exceptional circumstances. Such extension(s) of time under clause 17A shall 
be without any Liquidated damages, but the Liquidated damages already recovered 
during extension(s) of time granted previously under clause 17B shall not be waived. 
However, Price variation during such extension(s) shall be dealt as applicable for 
extension(s) of time under clause 17B. 

 17C Bonus for Early Completion of Work: In open tenders having advertised value 
more than Rs 50 crore and original period of completion 12 months or more, when 
there is no reduction in original scope of work by more than 10%, and no extension 
granted on either railway or Contractor’s account, Contractor shall be entitled for a 
bonus of 1% for each 30 days early completion of work. The period of less than 30 
days shall be ignored while working out bonus. The maximum bonus shall be limited 
to 5% of original contract value. The completion date shall be reckoned as the date of 
issuance of completion certificate by engineer.  

 

18.(1) Illegal Gratification: 

Procuring authorities as well as bidders, contractors and consultants should observe 
the highest standard of ethics and should not indulge in the following prohibited 
practices, either directly or indirectly, at any stage during the procurement process or 
during execution of resultant contracts: 
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i) "Corrupt practice": making offers, solicitation or acceptance of bribe, rewards or gifts 
or any material benefit, in exchange for an unfair advantage in the procurement 
process or to otherwise influence the procurement process or contract execution; 

ii) "Fraudulent practice": any omission or misrepresentation that may mislead 
orattempt to mislead so that financial or other benefits may be obtained or an 
obligation avoided. This includes making false declaration or providing false 
information for participation in a tender process or to secure a contract or in 
execution of the contract; 

iii) "Anti-competitive practice": any collusion, bid rigging or anti-competitive 
arrangement, or any other practice coming under the purview of The Competition 
Act, 2002, between two or more bidders, with or without the knowledge of the 
procuring entity, that may impair the transparency, fairness and the progress of the 
procurement process or to establish bid prices at artificial, non-competitive levels; 

iv) "Coercive practice": any coercion or any threat to impair or harm, directly or 
indirectly, any party or its property to influence the procurement process or affect 
theexecution of a contract; 

v) "Conflict of interest" (COI): any personal,financial, or business relationship between 
the bidder and any personnel of the procuring entity who are directly or indirectly 
related to the procurement or execution process of the contract, which can affect the 
decision of the procuring entity directly or indirectly; 

vi) "Undue Advantage": improper use of information obtained by the bidder from the 
procuring entity with an intent to gain an unfair advantage in the procurement process 
or for personal gain. This also includes if the bidder (or his allied firm) provided 
services for the need assessment/procurement planning of the tender process in which 
he is participating; 

vii) "Obstructive practice": materially impede the procuring entity's investigation of a 
procurement process either by deliberately destroying, falsifying, altering; or by 
concealing of evidence material to the investigation; or by making false statements or 
by threatening, harassing or intimidating any party to prevent it from disclosing its 
knowledge of matters relevant to such investigation or from pursuing the 
investigation; or by impeding the procuring entity's rights of audit or access to 
information; 

18.(2) Punitive Provisions: 

 Without prejudice to and in addition to the rights of the procuring entity to other 
penal provisions as per the bid documents or contract, if the procuring entity comes 
to a conclusion that a (prospective) bidder contractor directly or through an agent, has 
violated this code of integrity in competing for the contract or in executing a contract, 
the procuring entity may take appropriate measures including one or more of the 
following: 

 

i) If his bids are under consideration in any procurement 

 

a) Forfeiture or encashment of bid security; 

b) calling off of any pre-contract negotiations; and 

c) rejection and exclusion of the bidder from the procurement process 

ii) If a contract has already been awarded 
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a) Cancellation of the relevant contract and recovery of compensation for loss 
incurred by the procuring entity; 

b) Forfeiture or encashment of any other security or bond relating to the procurement; 

c) Recovery of payments including advance payments, if any, made by the procuring 
entity along with interest thereon at the prevailing rate; 

iii) Provisions in addition to above: 

a) Removal from the list of enlisted contractors and banning/debarment of the bidder 
from participation in future procurements of the procuring entity for a period not less 
than one year; 

b) In case of anti-competitive practices, information for further processing may be 
filed under a signature of the Joint Secretary level officer, with the Competition 
Commission of India; 

c) Initiation of suitable disciplinary or criminal proceedings against any individual or 
staff found responsible. 

Any question or dispute as to the commission of any such offence orcompensation 
payable to the Railway under this Clause shall be settled by the General Manager of 
the Railway, in such a manner as he shall consider fit & sufficient and his decision 
shall be final & conclusive. 

EXECUTION OF WORKS 

19.(1) Contractor's understanding: It is understood and agreed that the Contractor has, by 
careful examination, satisfied himself as to the nature and location of the work, the 
conformation of the ground, the character, quality and quantity of the materials to be 
encountered, the character of equipment and facilities needed preliminary to and 
during the progress of the works, the general and local conditions, the labour 
conditions prevailing therein and all other matters which can in any way affect the 
works under the contract.   

19.(2) Commencement of Works: The Contractor shall commence the works within 15 
days after the receipt by him of an order in writing to this effect from the Engineer 
and shall proceed with the same with due expedition and without delay  

19.(3) Accepted Programme of Work: The Contractor who has been awarded the work 
shall as soon as possible but not later than 30 days after the date of receipt of the 
acceptance letter in respect of contracts with initial completion period of two years or 
less or not later than 90 days for other contracts have to submit the detailed 
programme of work indicating the time schedule of various items of works in the 
form of Bar Chart/PERT/CPM. He shall also submit the details of organisation (in 
terms of labour and supervisors), plant and machinery that he intends to utilize (from 
time to time) for execution of the work within stipulated date of completion. The 
programme of work amended as necessary by discussions with the Engineer, shall be 
treated as the agreed programme of the work for the purpose of this contract and the 
Contractor shall endeavor to fulfil this programme of work. The progress of work 
will be watched accordingly and the liquidated damages will be with reference to the 
overall completion date. Nothing stated herein shall preclude the Contractor in 
achieving earlier completion of item or whole of the works than indicated in the 
programme.  

In Contracts for works of New Line/Gauge Conversion/Doubling/Railway 
Electrification, finalized through Tenders having advertised value more than 
Rs.100crores, the Contractor shall submit a detailed time programme to the Engineer 
within 30 days after issue of LOA. The program shall include the physical and 
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Financial Progress vis-à-vis program and forecast cash flow adopting Project 
Management                                                                                                         
Software such as Primavera/Sure Track/MS Project etc.  The program must 
identify the milestones, interface requirements and program reporting elements.  The 
Contractor shall supply, free of cost one set of authorized software to the Engineer 
and the soft copy of structured program for the project.  This shall be updated every 
month. The Contractor shall also submit a revised programme whenever the previous 
programme is inconsistent with actual progress. Each programme shall include: 

The order in which the Contractor intends to carry out the Works, including the 
anticipated timing of each stage, Contractor’s Documents, procurement, manufacture 
of Plant, delivery to Site, construction, erection and testing, each of these stages for 
work by each Subcontractor, if any, the sequence and timing of inspections and tests 
specified in the Contract, and a supporting report which includes: 

ageneral description of the methods which the Contractor intends to adopt, and of the 
major stages, in the execution of the Works,  

and details showing the Contractor’s reasonable estimate for the number of each class 
of Contractor’s Personnel &Equipment, required on the Site for each major stage. 

Unless the Engineer, within 21 days after receiving a programme, gives notice to the 
Contractor stating the extent to which it does not comply with the Contract, the 
Contractor shall proceed in accordance with the programme, subject to his other 
obligations under the Contract. The Engineer shall be entitled to rely upon the 
programme when planning their activities. 

If, at any time, the Engineer gives notice to the Contractor that a programme fails (to 
the extent stated) to comply with the Contract or to be consistent with actual progress 
and the Contractor’s stated intentions, the Contractor shall submit a revised 
programme to the Engineer within 15 days in accordance with this Sub-Clause. 

19.(4) Setting out of Works: The Contractor shall be responsible for the correct setting out 
of all works in relation to original points, lines and levels of reference at his cost. The 
Contractor shall execute the work true to alignment, grade, levels and dimensions as 
shown in the drawing and as directed by the Engineer's representative and check 
these at frequent intervals. The Contractor shall provide all facilities like labour and 
instruments and shall cooperate with the Engineer's representative for checking of all 
alignment, grades, levels and dimensions. If, at any time, during the progress of the 
works any error appear or arise in any part of the work, the Contractor, on being 
required so to do by the Engineer's representative shall, at his own cost rectify such 
errors, to the satisfaction of the Engineer's representative.   

Such checking shall not absolve the Contractor of his own responsibility of 
maintaining accuracy in the work. The Contractor shall carefully protect and preserve 
all bench marks, sight rails, pegs and other things used in setting out the work.  

 20.(1)   Compliance to Engineer’s Instructions: The Engineer shall direct the order in 
which the several parts of the works shall be executed and the Contractor shall 
execute without delay all orders given by the Engineer from time to time; but the 
Contractor shall not be relieved thereby from responsibility for the due performance 
of the works in all respects.  
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20.(2) Alterations to be Authorized:  No alterations in or additions to or omissions or 
abandonment of any part of the works shall be deemed authorised, except under 
instructions from the Engineer. The Contractor shall be responsible to obtain such 
instructions in each and every case in writing from the Engineer.  

20.(3) Extra Works: Should works over and above those included in the contract require to 
be executed at the site, the Contractor shall have no right to be entrusted with the 
execution of such works which may be carried out by another Contractor or 
Contractors or by other means at the option of the Railway.  

20.(4) Separate Contracts in Connection with Works: The Railway shall have the right 
to let other contracts in connection with the works. The Contractor shall afford other 
Contractors reasonable opportunity for the storage of their materials and the 
execution of their works and shall properly connect and coordinate his work with 
theirs. If any part of the Contractor’s work depends upon proper execution or result 
upon the work of another Contractor(s), the Contractor shall inspect and promptly 
report to the Engineer any defects in such works that render it unsuitable for such 
proper execution and results. The Contractor's failure so-to inspect and report shall 
constitute an acceptance of the other Contractor's work as fit and proper for the 
reception of his work, except as to defects which may develop in the other 
Contractor's work after the execution of his work.  

21. Instruction of Engineer's Representative: Any instructions or approval given by 
the Engineer's representative to Contractor in connection with the works shall bind 
the Contractor as though it had been given by the Engineer provided always as 
follows:  

(a)   Failure of the Engineer's representative to disapprove any work or materials shall not 
prejudice the power of the Engineer thereafter to disapprove such work or material 
and to order the removal or breaking up thereof.  

(b)   If the Contractor shall be dissatisfied by reason of any decision of the Engineer's 
representative, he shall be entitled to refer the matter to the Engineer who shall there 
upon confirm or vary such decision.  

22.(1) Adherence to Specifications and Drawings:The site and the detailed drawings shall 
be made available to the contractor commensurate with the accepted programme of 
work submitted under clause 19(3). The whole of the works shall be executed in 
perfect conformity with the specifications and drawings of the contract. If Contractor 
performs any works in a manner contrary to the specifications or drawings or any of 
them and without such reference to the Engineer, he shall bear all the costs arising or 
ensuing therefrom and shall be responsible for all loss to the Railway.  

22.(2)   Drawings and Specifications of the Works: The Contractor shall keep one copy of 
Drawings and Specifications at the site, in good order, and such contract documents 
as may be necessary, available to the Engineer or the Engineer's Representative.  

22.(3) Ownership of Drawings and Specifications: All Drawings and Specifications and 
copies thereof furnished by the Railway to the Contractor are deemed to be the 
property of the Railway. They shall not be used on other works and with the 
exception of the signed contract set, shall be returned by the Contractor to the 
Railway on completion of the work or termination of the Contract.  

22.(4) Compliance with Contractor's Request for Details: The Engineer shall furnish 
with reasonable promptness, after receipt by him of the Contractor's request, 
additional instructions by means of drawings or otherwise, necessary for the proper 
execution of the works or any part thereof. All such drawings and instructions shall 
be consistent with the Contract Documents and reasonably inferable there from.  
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 22.(5) Meaning and Intent of Specification and Drawings:  If any ambiguity arises as to 
the meaning and intent of any portion of the Specifications and Drawings or as to 
execution or quality of any work or material, or as to the measurements of the works 
the decision of the Engineer thereon shall be final subject to the appeal (within 7 days 
of such decision being intimated to the Contractor) to the Chief Engineer who shall 
have the power to correct any errors, omissions, or discrepancies in aforementioned 
items and whose decision in the matter in dispute or doubt shall be final and 
conclusive.  

 23. Working during Night: The Contractor shall not carry out any work between sun-
set and sun-rise without the previous permission of the Engineer. However, if the 
Engineer is satisfied that the work is not likely to be completed in time except by 
resorting to night work, he may order the same without confirming any right on the 
Contractor for claiming any extra payment for the same.   

 24. Damage to Railway Property or Private Life and Property: The Contractor shall 
be responsible for all risk to the work and for trespass and shall make good at his own 
expense all loss or damage whether to the works themselves or to any other property 
of the Railway or the lives, persons or property of others from whatsoever cause in 
connection with the works until they are taken over by the Railway, although all 
reasonable and proper precautions may have been taken by the Contractor. In case 
the Railway shall be called upon to make good any costs, loss or damages, or to pay 
any compensation, including that payable under the provisions of the Workmen's 
Compensation Act or any statutory amendments thereof to any person or persons 
sustaining damages as aforesaid by reason of any act, or any negligence or omissions 
on the part of the Contractor; the amount of any costs or charges including costs and 
charges in connection with legal proceedings, which the Railway may incur in 
reference thereto, shall be charged to the Contractor. The Railway shall have the 
power and right to pay or to defend or compromise any claim of threatened legal 
proceedings or in anticipation of legal proceedings being instituted consequent on the 
action or default of the Contractor, to take such steps as may be considered necessary 
or desirable to ward off or mitigate the effect of such proceedings, charging to 
Contractor, as aforesaid; any sum or sums of money which may be paid and any 
expenses whether for reinstatement or otherwise which may be incurred and the 
propriety of any such payment, defence or compromise, and the incurring of any such 
expenses shall not be called in question by the Contractor.  

 25. Sheds, Storehouses and Yards: The Contractor shall at his own expense provide 
himself with sheds, storehouses and yards in such situations and in such numbers as 
in the opinion of the Engineer is requisite for carrying on the works and the 
Contractor shall keep at each such sheds, storehouses and yards a sufficient quantity 
of materials and plant in stock as not to delay the carrying out of the works with due 
expedition and the Engineer and the Engineer's representative shall have free access 
to the said sheds, store houses and yards at any time for the purpose of inspecting the 
stock of materials or plant so kept in hand, and any materials or plant which the 
Engineer may object to shall not be brought upon or used in the works, but shall be 
forthwith removed from the sheds, storehouses or yards by the Contractor. The 
Contractor shall at his own expenses provide and maintain suitable mortar mills, 
soaking vats or any other equipments necessary for the execution of the works.   

 26. Provision of Efficient and Competent Staff at Work Sites by the Contractor: 

26.1 The Contractor shall place and keep on the works at all times efficient and competent 
staff to give the necessary directions to his workmen and to see that they execute 
their work in sound & proper manner and shall employ only such supervisors, 
workmen & labourers in or about the execution of any of these works as are careful 
and skilled in the various trades.   
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26.2 The Contractor shall at once remove from the works any agents, permitted 
subcontractor, supervisor, workman or labourer who shall be objected to by the 
Engineer and if and whenever required by the Engineer, he shall submit a correct 
return showing the names of all staff and workmen employed by him.   

26.3 In the event of the Engineer being of the opinion that the Contractor is not employing 
on the works a sufficient number of staff and workmen as is necessary for proper 
completion of the works within the time prescribed, the Contractor shall forthwith on 
receiving intimation to this effect deploy the additional number of staff and labour as 
specified by the Engineer within seven days  of being so required and failure on the 
part of the Contractor to comply with such instructions will entitle the Railway to 
rescind the contract under Clause 62 of these conditions.   

 26A. Deployment of Qualified Engineers at Work Sites by the Contractor:  
26A.1 The Contractor shall also employ qualified Graduate Engineer(s) or equivalent, or 

qualified Diploma Engineer(s), as prescribed in the tender documents.   

26A.2 In case the Contractor fails to employ the Engineer, as aforesaid in Para 26A.1, he 
shall be liable to pay liquidated damages at the rates, as prescribed in the tender 
documents.  

26A.3 No. of qualified Engineers required to be deployed by the Contractor for various 
activities contained in the works contract shall be as under as ‘Special Condition of 
Contract’.   

(a) One Qualified Graduate Engineer when cost of work to be executed is Rs.200 lakh 
and above, and  

 
(b) One Qualified Diploma Holder Engineer when cost of work to be executed is 

morethan Rs.25 lakh, but less than Rs.200 lakh. 
 
(c) If contract value is more than 5.0 Crore, additional qualified graduate engineer shall 

be deployed by the contractor as desired by the Engineer – in – charge and the 
decision will be final. 

26A.4 Further in case the contractor fails to employ the Qualified Engineers, as aforesaid in 
Para 26A.2, shall be liable to pay an amount of Rs.50,000/- and Rs.30000/-, for each 
month or part thereof for the default period for the provisions respectively as 
contained in Para (a), (b) & (c) above with latest amendment if any. 

27.(1) Workmanship and Testing: The whole of the works and/or supply of materials 
specified and provided in the contract or that may be necessary to be done in order to 
form and complete any part thereof shall be executed in the best and most substantial 
workman like manner with materials of the best and most approved quality of their 
respective kinds, agreeable to the particulars contained in or implied by the 
specifications and as referred to in and represented by the drawings or in such other 
additional particulars, instructions and drawings given during the carrying on of the 
works and to the entire satisfaction of the Engineer according to the instructions and 
directions which the Contractors may from time to time receive from the Engineer. 
The materials may be subjected to tests by means of such machines, instruments and 
appliances as the Engineer may direct and wholly at the expense of the Contractor.  

27.(2) Removal of Improper Work and Materials: The Engineer or the Engineer's 
Representative shall be entitled to order from time to time:  

(a)  The removal from the site, within the time specified in the order, of any materials 
which in his opinion are not in accordance with the specifications or drawings.  

(b)  The substitution of proper and suitable materials, and  
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 (c)  the removal and proper re-execution, notwithstanding any previous tests thereof or on 
account payments therefore, of any work which in respect of materials or 
workmanship is not in his opinion in accordance with the specifications and in case 
of default on the part of the Contractor in carrying out such order, the Railway shall 
be entitled to rescind the contract under Clause 62 of these conditions.   

(d)  The provision of Construction and Demolition Waste Management Rule 2016 issued 
by Ministry of Environment Forest and Climate Change dated 29.03.2016 and 
published in the Gazette of India, Part – II, Section -3, Sub-section (ii) are binding 
upon the Contractor. Contractor shall implement these provisions at worksites, for 
which no extra payment will be payable.  

28. Facilities for Inspection: The Contractor shall afford the Engineer and the 
Engineer's Representative every facility for entering in and upon every portion of the 
work at all hours for the purpose of inspection or otherwise and shall provide all 
labour, materials, planks, ladders, pumps, appliances and things of every kind 
required for the purpose and the Engineer and the Engineer's Representative shall at 
all times have free access to every part of the works and to all places at which 
materials for the works are stored or being prepared.   

29. Examination of Work before Covering Up: The Contractor shall give 7 days’ 
notice to the Engineer or the Engineer's Representative whenever any work or 
materials are intended to be covered up in the earth, in bodies or walls or otherwise to 
be placed beyond the reach of measurements in order that the work may be inspected 
or that correct dimensions may be taken before being so covered, placed beyond the 
reach of measurement in default whereof, the same shall at the option of the Engineer 
or the Engineer's Representative be uncovered and measured at the Contractor's 
expense or no allowance shall be made for such work or materials.   

30. Temporary Works: All temporary works necessary for the proper execution of the 
works shall be provided and maintained by the Contractor and subject to the consent 
of the Engineer shall be removed by him at his expenses when they are no longer 
required and in such manner as the Engineer shall direct. In the event of failure on the 
part of the Contractor to remove the temporary works, the Engineer will cause them 
to be removed and cost as increased by supervision and other incidental charges shall 
be recovered from the Contractor. If temporary huts are provided by the Contractor 
on the Railway land for labour engaged by him for the execution of works, the 
Contractor shall arrange for handing over vacant possession of the said land after the 
work is completed; if the Contractor's labour refuse to vacate, and have to be evicted 
by the Railway, necessary expenses incurred by the Railway in connection therewith 
shall be borne by the Contractor.   

31.(1) Contractor to Supply Water for Works: Unless otherwise provided in the 
Contract, the Contractor shall be responsible for the arrangements to obtain supply of 
water necessary for the works.   

 

31.(2) Water Supply from Railway System: The Railway may supply to the Contractor  
part or whole of the quantity of the water required for the execution of works from 
the Railway's existing water supply system at or near the site of works on specified 
terms and conditions and at such charges as shall be determined by the Railway and 
payable by the Contractor, provided that the Contractor shall arrange, at his own 
expense, to effect the connections and lay additional pipelines and accessories on the 
site and that the Contractor shall not be entitled to any compensation for interruption 
of failure of the water supply.  

 

31.(3) Water Supply by Railway Transport: In the event of the Railway arranging supply 
of water to the Contractor at or near the site of works by travelling water tanks or 
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other means, the freight and other charges incurred thereby, including demurrage 
charges that may be levied, shall be paid by the Contractor in addition to the charges 
referred to in Sub-Clause (2) of the Clause provided that the Contractor shall not be 
entitled to any compensation for interruption or failure of the water supply.  

 
31.(4)(a) Contractor to Arrange Supply of Electric Power for Works: Unless otherwise 

provided in the contract, the Contractor shall be responsible for arrangements to 
obtain supply of Electric Power for the works.  

 

(b)  Electric Supply from the Railway System:The Railway may supply to the 
Contractor part or whole of the electric power wherever available and possible, 
required for execution of works from the Railway's existing electric supply systems 
at or near the site of works on specified terms and conditions and such charges as 
shall be determined by the Railway and payable by the Contractor provided the cost 
of arranging necessary connections to the Railway's Electric Supply systems and 
laying of underground/overhead conductor, circuit protection, electric power meters, 
transmission structure, shall be borne by the Contractor and that the Contractor shall 
not be entitled to any compensation for interruption or failure of the Electric supply 
system.  

 

32. Property in Materials and Plant: The materials and plant brought by the Contractor 
upon the site or on the land occupied by the Contractor in connection with the works 
and intended to be used for the execution thereof shall immediately be deemed to be 
the property of the Railway. Such of them as during the progress of the works are 
rejected by the Engineer under Clause 25 of these conditions or are declared by him 
not to be needed for the execution of the works or such as on the grant of the 
certificate of completion remain unused shall immediately on such rejection, 
declaration or grant cease to be deemed the property of the Railway and the 
Contractor may then (but not before) remove them from the site or the said land. This 
clause shall not in any way diminish the liability of the Contractor nor shall the 
Railway be in any way answerable for any loss or damage which may happen to or in 
respect of any such materials or plant either by the same being lost, stolen, injured or 
destroyed by fire, tempest or otherwise.  

 

33.(1) Tools, Plant and Materials Supplied by Railway: The Contractor shall take all 
reasonable care of all tools, plant and materials or other property whether of a like 
description or not belonging to the Railway and committed to his charge for the 
purpose of the works and shall be responsible for all damage or loss caused by him, 
his agents, permitted sub-contractor, or his workmen or others while they are in his 
charge. The Contractors shall sign accountable receipts for tools, plants and materials 
made over to him by the Engineer and on completion of the works shall hand over 
the unused balance of the same to the Engineer in good order and repair, fair wear 
and tear excepted, and shall be responsible for any failure to account for the same or 
any damage done thereto.  

33.(2) Hire of Railway's Plant: The Railway may hire to the Contractor such plant as 
concrete mixers, compressors and portable engines for use during execution of the 
works on such terms as may be specified in the special conditions or in a separate 
agreement for Hire of Plant.  

34.(1) Precaution During Progress of Works: During the execution of works, unless 
otherwise specified, the Contractor shall at his own cost provide the materials for and 
execute all shoring, timbering and strutting works as is necessary for the stability and 
safety of all structures, excavations and works and shall ensure that no  damage, 
injury or loss is caused or likely to be caused to any person or property.  
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34.(2) Roads and Water Courses: Existing roads or water courses shall not be blocked cut 
through, altered, diverted or obstructed in any way by the Contractor, except with the 
permission of the Engineer. All compensations claimed for any unauthorized closure, 
cutting through, alteration, diversion or obstruction to such roads or water courses by 
the Contractor or his agent or his staff shall be recoverable from the Contractor’s 
bills/Security Deposit or any other dues of Contractor with the Government of India.   

34.(3) Provision of Access to Premises: During progress of work in any street or 
thoroughfare, the Contractor shall make adequate provision for the passage of traffic, 
for securing safe access to all premises approached from such street or thoroughfare 
and for any drainage, water supply or means of lighting which may be interrupted by 
reasons of the execution of the works and shall react and maintain at his own cost 
barriers, lights and other safeguards as prescribed by the Engineer, for the regulation 
of the traffic, and provide watchmen necessary to prevent accidents. The works shall 
in such cases be executed night and day, if so ordered by the Engineer and with such 
vigour so that the traffic way be impeded for as short a time as possible.  

34.(4) Safety of Public: The Contractor shall be responsible to take all precautions to 
ensure the safety of the public whether on public or railway property and shall post 
such look out men as may, in the opinion of the Engineer, be required to comply with 
regulations appertaining to the work. Contractor shall ensure placement of 
barricading / partitions at the place of work to ensure safety of habitants of adjacent 
area, failing which Engineer may advise stoppage of work as per his discretion.    

34.(5) Display Board: The Contractor shall be responsible for displaying the details of 
works i.e. name of work, approximate cost, expected date of completion, name and 
address of the Contractor and address of Engineer on a proper steel Board of size not 
less than    1m x 1m.  

35. Use of Explosives: Explosives shall not be used on the works or on the site by the 
Contractor without the permission of the Engineer and then also only in the manner 
and to the extent to which such permission is given. Where explosives are required 
for the works, they shall be stored in a special magazine to be provided by and at the 
cost of the Contractor in accordance with the Explosive Rules. The Contractor shall 
obtain the necessary license for the storage and the use of explosives.  All operations 
in which or for which explosives are employed shall be at the sole risk and 
responsibility of the Contractor and the Contractor shall indemnify the Railway in 
respect thereof.  

36.(1) Suspension of Works: The Contractor shall on the order of the Engineer, suspend 
the progress of the works or any part thereof for such time or times and in such 
manner as the Engineer may consider necessary and shall during such suspension 
properly protect and secure the work so far as is necessary in the opinion of the 
Engineer. If such suspension is:  

(a)  Provided for in the contract, or  

(b)   Necessary for the proper execution of the works or by the reason of weather 
conditions or by some default on the part of the Contractor, and or  

(c)  Necessary for the safety of the works or any part thereof.  

(d) Necessary for the safety of adjoining public or other property or safety of the public 
or workmen or those who have to be at the site, or 

(e) Necessary to avoid disruption of traffic and utilities, as also to permit fast repair and 
restoration of any damaged utilities, or 
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(f) Due to instruction of The National Green Tribunal or any other statutory authority 
due to high level of pollution in the city of worksite.  

36.(2) The Contractor shall not be entitled to the extra costs, if any, incurred by him during 
the period of suspension of the works, but in the event of any suspension ordered by 
the Engineer for reasons other than aforementioned and when each such period of 
suspension exceeds 14 days, the Contractor shall be entitled to such extension of time 
for completion of the works as the Engineer may consider proper having regard to the 
period or periods of such suspensions and to such compensations as the Engineer 
may consider reasonable in respect of salaries or wages paid by the Contractor to his 
employees during the periods of such suspension.  

 36.(3) Suspension Lasting More than 3 Months:  If the progress of the works or any part 
thereof is suspended on the order of the Engineer for more than three months at a 
time, the Contractor may serve a written notice on the Engineer requiring permission 
within 15 days from the receipt thereof to proceed with the works or that part thereof 
in regard to which progress is suspended and if such permission is not granted within 
that time the Contractor by further written notice so served may, but is not bound to, 
elect to treat the suspension where it affects part only of the works as an omission of 
such part or where it affects the whole of the works, as an abandonment of the 
contract by the Railway.  

37. Rates for Items of Works: 

(i)  The rates, entered in the accepted Schedule of Rates of the Contract are intended to 
provide for works duly and properly completed in accordance with the General and 
Special (if any) Conditions of the Contract and the Specifications and drawings 
together with such enlargements, extensions, diminutions, reductions, alterations or 
additions as may be ordered in terms of Clause 42 of these conditions and without 
prejudice to the generality thereof and shall be deemed to include and cover 
superintendence and labour, supply, including full freight of materials, stores, 
patterns, profiles, moulds, fittings, centerings, scaffolding, shoring props, timber, 
machinery, barracks, tackle, roads, pegs, posts, tools and all apparatus and plant 
required on the works, except such tools, plant or materials as may be specified in the 
contract to be supplied to the Contractor by the Railway, the erection, maintenance 
and removal of all temporary works and buildings, all watching, lighting, bailing, 
pumping and draining, all prevention of or compensation for trespass, all barriers and 
arrangements for the safety of the public or of employees during the execution of 
works, all sanitary and medical arrangements for labour camps as may be prescribed 
by the Railway, the setting of all work and of the construction, repair and upkeep of 
all centre lines, bench marks and level pegs thereon, site clearance, all fees duties, 
royalties, rent and compensation to owners for surface damage or taxes and 
impositions payable to local authorities in respect of land, structures and all material 
supplied for the work or other duties or expenses for which the Contractor may 
become liable or may be put to under any provision of law for the purpose of or in 
connection with the execution of the contract and all such other incidental charges or 
contingencies as may have been specially provided for in the Specifications.  

However, if rates of existing GST or cess on GST for Works Contract is increased or 
any new tax /cess on Works Contract is imposed by Statute after the date of opening 
of tender but within the original date of completion/date of completion extended 
under clause 17 & 17A and the Contractor thereupon properly pays such taxes/cess, 
the Contractor shall be reimbursed the amount so paid.  

 Further, if rates of existing GST or cess on GST for Works Contract  is decreased or 
any tax/cess on Works Contract is decreased / removed by Statute after the date of 
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opening of tender, the reduction in tax amount shall be recovered from Contractor’s 
bills/Security Deposit or any other dues of Contractor with the Government of India.   

38. Demurrage and Wharfage Dues: Demurrage charges calculated in accordance with 
the scale in force for the time being on the Railway and incurred by the Contractor 
failing to load or unload any goods or materials within the time allowed by the 
Railway for loading as also wharfage charges, of materials not removed in time, as 
also charges due on consignments booked by or to him shall be paid by the 
Contractor, failing which such charges shall be debited to the Contractor's account in 
the hands of the Railway and shall be deducted from any sums which may become 
due to him in terms of the contracts.  

39.(1) Rates for Extra Items of Works: 

(a)  Standard Schedule of Rates (SSOR) Items: Any item of work carried out by the 
Contractor on the instructions of the Engineer which is not included in the accepted 
Bill(s) of Quantities but figures in the Standard Schedule of Rates (SSOR), shall be 
executed at the rates set forth in the "Standard Schedule of Rates (SSOR)" modified 
by the tender percentage as accepted in the contract for that chapter of Standard 
Schedule of Rates (SSOR). However, the cumulative value of all such extra item(s) 
together (modified by the respective tender percentage) shall not exceed 10 % of the 
original contract value.  

For item(s) not covered in this sub clause, the rate shall be decided as agreed upon 
between the Engineer and the Contractor before the execution of such items of work 
as per sub clause (b). 

(b)            Other Items: For any item of work to be carried out by the Contractor but not included 
in the accepted Bill(s) of Quantities and also not covered under sub clause (a) above, 
the Contractor shall be bound to notify the Engineer at least seven days before the 
necessity arises for the execution of such items of works that the accepted Bill(s) of 
Quantities does not include rate or rates for such extra work involved. The rates 
payable for such items shall be decided at the meeting to be held between the 
Engineer and Contractor, in as short a period as possible after the need for the special 
item has come to the notice. In case the Contractor fails to attend the meeting after 
being notified to do so or in the event of no settlement being arrived at, the Railway 
shall be entitled to execute the extra works by other means and the Contractor shall 
have no claim for loss or damage that may result from such procedure.  

The assessment of rates for extra item(s) shall be arrived at based on the prevailing 
market rates of labour, machinery & materials and by taking guidance from the 
following documents in order of priority:  

i. Analysis of Rates for “Unified Standard Schedule of Rates of Indian Railways 
(USSOR)” 

ii. Analysis of Rates for “Delhi Schedule of Rates issued by CPWD (DSR)” 

iii.     Market Analysis 

 39.(2) Provided that if the Contractor commences work or incurs any expenditure in regard 
thereto before the rates as determined and agreed upon as lastly hereuntofore-
mentioned, then and in such a case the Contractor shall only be entitled to be paid in 
respect of the work carried out or expenditure incurred by him prior to the date of 
determination of the rates as aforesaid according to the rates as shall be fixed by the 
Engineer. However, if the Contractor is not satisfied with the decision of the 
Engineer in this respect, he may appeal to the Chief Engineer within 30 days of 
getting the decision of the Engineer, supported by analysis of the rates claimed. The 
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Chief Engineer's decision after hearing both the parties in the matter would be final 
and binding on the Contractor and the Railway.  

40.(1) Handing over of Works: The Contractor shall be bound to hand over the works 
executed under the contract to the Railway complete in all respects to the satisfaction 
of the Engineer. The Engineer shall determine the date on which the work is 
considered to have been completed, in support of which his certificate shall be 
regarded as sufficient evidence for all purposes. The Engineer shall determine from 
time to time, the date on which any particular section of the work shall have been 
completed, and the Contractor shall be bound to observe any such determination of 
the Engineer.  

40.(2) Clearance of Site on Completion: On completion of the works, the Contractor shall 
clear away and remove from the site all constructional plant, surplus materials, 
rubbish and temporary works of every kind and leave the whole of the site and works 
clean and in a workman like condition to the satisfaction of the Engineer. No final 
payment in settlement of the accounts for the works shall be paid, held to be due or 
shall be made to the, Contractor till, in addition to any other condition necessary for 
final payment, site clearance shall have been affected by him, and such clearance 
may be made by the Engineer at the expense of the Contractor in the event of his 
failure to comply with this provision within 7 days after receiving notice to that 
effect. Should it become necessary for the Engineer to have the site cleared at the 
expenses of the Contractor, the Railway shall not be held liable for any loss or 
damage to such of the Contractor's property as may be on the site and due to such 
removal there from which removal may be affected by means of public sales of such 
materials and property or in such a way as deemed fit and convenient to the Engineer.  

40A: At the final stage of completion/ commissioning of work, in case the contractor fails 
to complete the final part(s) of the work and the value of such part(s) of the work is 
limited to 5% of the original contract value, the Engineer may allow/decide for 
offloading of such part(s) of works, either after the Contractor’s request in writing to 
do so or after serving a 14 (Fourteen) days suo-moto notice (as per annexure- VIIA), 
if the Engineer is of the opinion that :- 

(i)     Such Offloading of works (up to 5% of original contract value) would enable successful 
completion of contract/work, 

(ii)       Termination/ Part termination of the contract at this stage is not be in the interest of 
the Railway/work;, and 

(iii)      The anticipated additional cost for execution of such works through other mode would 
not be substantial and can be recovered from the pending dues of the contractor; 

The Contractor shall be informed, in due course, by the Engineer of the mode and 
cost of execution of such offloaded work through other agency (ies) (as per annexure- 
VIIB). The extra expenditure so incurred in execution of the offloaded work, shall be 
recovered from subsequent Bill(s) or any other dues of the Contractor, but not 
exceeding the value of Performance Guarantee available in the contract. There shall 
be no other repercussion of such offloading on execution of the balance contract. The 
Contractor shall have no claim on account of above mentioned offloading of works.  

VARIATIONS IN EXTENT OF CONTRACT 

41. Modification to Contract to be in Writing: In the event of any of the provisions of 
the contract required to be modified after the contract documents have been signed, 
the modifications shall be made in writing and signed by the Railway and the 
Contractor and no work shall proceed under such modifications until this has been 
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done. Any verbal or written arrangement abandoning, modifying, extending, reducing 
or supplementing the contract or any of the terms thereof shall be deemed conditional 
and shall not be binding on the Railway unless and until the same is incorporated in a 
formal instrument and signed by the Railway and the Contractor, and till then the 
Railway shall have the right to repudiate such arrangements.  

42.(1) Powers of Modification to Contract: The Engineer on behalf of the Railway shall 
be entitled by order in writing to enlarge or extend, diminish or reduce the works or 
make any alterations in their design, character position, site, quantities, dimensions or 
in the method of their execution or in the combination and use of materials for the 
execution thereof or to order any additional work to be done or any works not to be 
done and the Contractor will not be entitled, to any compensation for any 
increase/reduction in the quantities of work but will be paid only for the actual 
amount of work done and for approved materials supplied against a specific order.  

42.(2) (i)  Unless otherwise specified in the special conditions of the contract, the accepted 
variation in quantity of each individual item of the contract would be upto 25% of the 
quantity originally contracted, except in case of foundation work(in which no 
variation limit shall apply). However, the rates for the increased quantities shall be as 
per sub- para (iii) below. 

(ii)  The Contractor shall be bound to carry out the work at the agreed rates and shall not 
be entitled to any claim or any compensation whatsoever upto the limit of 25% 
variation in quantity of individual item of works.  

(iii)  In case an increase in quantity of an individual item by more than 25% of the 
agreement quantity is considered unavoidable, then same shall be executed at 
following rates  

(a)  Quantities operated in excess of 125% but upto 140% of the agreement quantity of 
the concerned item, shall be paid at 98% of the rate awarded for that item in that 
particular tender;  

(b)  Quantities operated in excess of 140% but upto 150% of the agreement quantity of 
the concerned item shall be paid at 96% of the rate awarded for that item in that 
particular tender;  

(c)  Variation in quantities of individual items beyond 150% will be avoided and would 
be permitted only in exceptional unavoidable circumstances and shall be paid at 96% 
of the rate awarded for that item in that particular tender.     

 (d)  Variation to quantities of Minor Value Item: The limit for varying quantities for 
minor value items shall be 100% (as against 25% prescribed for other items). A 
minor value item for this purpose is defined as an item whose original agreement 
value is less than 1 % of the total original agreement value.   

d.(i)      Quantities operated upto and including 100% of the agreement quantity of the 
concerned minor value item, shall be paid at the  rate awarded for that item in that 
particular tender;  

d.(ii) Quantities operated in excess of 100% but upto 200% of the agreement quantity of the 
concerned  minor value item, shall be paid at 98% of the rate awarded for that item in 
that particular tender;  

d.(iii)  Variation in quantities of individual minor value item beyond 200% will be avoided and 
would be permitted only in exceptional unavoidable circumstances and shall be paid 
at 96% of the rate awarded for that item in that particular tender.  
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  (iv)  In case of earthwork, the variation limit of 25% shall apply to the gross quantity of 
earthwork items and variation in the quantities of individual classifications of soil 
shall not be subject to this limit.   

(v)   As far as Standard Schedule of Rates (SSOR) items are concerned, the variation limit 
of 25% would apply to the value of SSOR schedule(s) as a whole and not on 
individual SSOR items. However, in case of Non Standard Schedule of Rates 
(SSOR) items, the limit of 25% would apply on the individual items irrespective of 
the manner of quoting the rate (single percentage rate or individual item rate).  

42.(3) Valuation of Variations: The enlargements, extensions, diminution, reduction, 
alterations or additions referred to in Sub-Clause (2) of this Clause shall in no degree 
affect the validity of the contract; but shall be performed by the Contractor as 
provided therein and be subject to the same conditions, stipulations and obligations as 
if they had been originally and expressively included and provided for in the 
Specifications and Drawings and the amounts to be paid therefor shall be calculated 
in accordance with the accepted Bill(s) of Quantities. Any extra items/quantities of 
work falling outside the purview of the provisions of Sub-Clause (2) above shall be 
paid for at the rates determined under Clause-39 of these Conditions.  

CLAIMS 

43.(1) Quarterly Statement of Claims: The Contractor shall prepare and furnish to the 
Engineer once in every quarter commencing from the month following the month of 
issue of Letter of Acceptance, an account giving full and detailed particulars of all 
claims for any additional expenses to which the Contractor may consider himself 
entitled to and of all extra or additional works ordered by the Engineer which he has 
executed during the preceding month quarter and no claim for payment for such work 
will be considered which has not been included in such particulars.  

43.(2) Signing of "No Claim" Certificate: The Contractor shall not be entitled to make 
any claim whatsoever against the Railway under or by virtue of or arising out of this 
contract, nor shall the Railway entertain or consider any such claim, if made by the 
Contractor, after he shall have signed a "No Claim" Certificate in favour of the 
Railway in such form as shall be required by the Railway after the works are finally 
measured up. The Contactor shall be debarred from disputing the correctness of the 
items covered by "No Claim" Certificate or demanding a clearance to arbitration in 
respect thereof.  

MEASUREMENTS, CERTIFICATES AND PAYMENTS 

44. Quantities in Bill(s) of QuantitiesAnnexed to Contract: The quantities set out in the 
accepted Bill(s) of Quantities with items of works quantified are the estimated 
quantities of the works and they shall not be taken as the actual and correct quantities 
of the work to be executed by the Contractor in fulfilment of his obligations under the 
contract.  

45(i). Measurement of Works by Railway: The Contractor shall be paid for the works at 
the rates in the accepted Bill(s) of Quantities and for extra works at rates determined 
under Clause 39 of these Conditions on the measurements taken by the Engineer or 
the Engineer's representative in accordance with the rules prescribed for the purpose 
by the Railway. The quantities for items the unit of which in the accepted Bill(s) of 
Quantities is 100 or 1000 shall be calculated to the nearest whole number, any 
fraction below half being dropped and half and above being taken as one; for items 
the unit of which in the accepted Bill(s) of Quantities is single, the quantities shall be 
calculated to two places of decimals. Such measurements will be taken of the work in 
progress from time to time and at such intervals as in the opinion of the Engineer 
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shall be proper having regard to the progress of works. The date and time on which 
‘on account’ or ‘final’ measurements are to be made shall be communicated to the 
Contractor who shall be present at the site and shall sign the results of the 
measurements (which shall also be signed by the Engineer or the Engineer's 
representative) recorded in the official measurements book as an acknowledgement 
of his acceptance of the accuracy of the measurements. Failing the Contractor's 
attendance, the work may be measured up in his absence and such measurements 
shall, notwithstanding such absence, be binding upon the Contractor whether or not 
he shall have signed the measurement books provided always that any objection 
made by him to measurement shall be duly investigated and considered in the manner 
set out below:  

(a)  It shall be open to the Contractor to take specific objection to any recorded 
measurements or Classification on any ground within seven days of the date of such 
measurements. Any re-measurement taken by the Engineer or the Engineer's 
representative in the presence of the Contractor or in his absence after due notice has 
been given to him in consequence of objection made by the Contractor shall be final 
and binding on the Contractor and no claim whatsoever shall thereafter be entertained 
regarding the accuracy and Classification of the measurements.  

(b)  If an objection raised by the Contractor is found by the Engineer to be incorrect the 
Contractor shall be liable to pay the actual expenses incurred in measurements.   

 45(ii).  Measurement of Works by Contractor’s Authorized Representative (in case the 
contract provides for the same):  

(a)  The Contractor shall be paid for the works at the rates in the accepted Bill(s) of 
Quantities and for extra works at rates determined under Clause 39 of these 
Conditions on the measurements taken by the Contractor’s authorized Engineer in 
accordance with the rules prescribed for the purpose by the Railway. The quantities 
for items the unit of which in the accepted Bill(s) of Quantities is 100 or 1000 shall 
be calculated to the nearest whole number, any fraction below half being dropped and 
half and above being taken as one; for items the unit of which in the accepted Bill(s) 
of Quantities is single, the quantities shall be calculated to two places of decimals. 
Such measurements will be taken of the work in progress from time to time. The date 
and time on which ‘on account’ or ‘final’ measurements are to be made shall be 
communicated to the Engineer.    

The date and time of test checks shall be communicated to the Contractor who shall 
be present at the site and shall witness the test checks, failing the Contractor’s 
attendance the test checks may be conducted in his absence and such test checks shall 
not withstanding such absence be binding upon Contractor provided always that any 
objection made by Contractor to test check shall be duly investigated and considered 
in the manner set out below:  

(i)  It shall be open to the Contractor to take specific objection to test checks of any 
recorded measurement within 7 days of date of such test checks. Any re-test check 
done by the concerned Railway’s authority in the presence of the Contractor or in his 
absence after due notice given to him in consequent of objection made by the 
Contractor shall be final and binding on the Contractor and no claim whatsoever shall 
thereafter be entertained regarding the accuracy and classification of the 
measurements.  

(ii)  If an objection raised by the Contractor is found by the Engineer to be incorrect the 
Contractor shall be liable to pay the actual expenses incurred in measurements.  

 (b) Incorrect measurement, actions to be taken: If in case during test check or 
otherwise, it is detected by the Engineer that agency has claimed any exaggerated 
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measurement or has claimed any false measurement for the works which have not 
been executed; amounting to variation of 5% or more of claimed gross bill amount, 
action shall be taken as following:  

(i)  On first occasion of noticing exaggerated/ false measurement, Engineer shall recover 
liquidated damages equal to 10% of claimed gross bill value.   

(ii)  On any next occasion of noticing any exaggerated/false measurement, railway shall 
recover liquidated damages equal to 15% of claimed gross bill value. In addition the 
facility of recording of measurements by Contractor as well as release of provisional 
payment shall be withdrawn. Once withdrawn, measurements shall be done by 
railway as per clause 45(i) above.  

46.(1) "On-Account " Payments: The Contractor shall be entitled to be paid from time to 
time by way of "On-Account" payment only for such works as in the opinion of the 
Engineer he has executed in terms of the contract. All payments due on the 
Engineer’s/Engineer's Representative's certificates of measurements or Engineer’s 
certified “Contractor’s authorized Engineer’s measurements”  shall be subject to any 
deductions which may be made under these presents and shall further be subject to, 
unless otherwise required by Clause 16 of these Conditions, a retention of six percent 
by way of Security Deposits, until the amount of Security Deposit by way of such 
retentions shall amount to 5% of the total value of the contract provided always that 
the Engineer may by any certificate make any correction or modification in any 
previous certificate which shall have been issued by him and that the Engineer may 
withhold any certificate, if the works or any part thereof are not being carried out to 
his satisfaction.   

46.(2) Rounding off Amounts: The total amount due on each certificate shall be rounded 
off to the nearest rupee, i.e. sum less than 50 paise shall be omitted and sums of 50 
paise and more upto ₹1 will be reckoned as ₹ 1.  

46.(3) On Account Payments not Prejudicial to Final Settlement: "On-Account" 
payments made to the Contractor shall be without prejudice to the final making up of 
the accounts (except where measurements are specifically noted in the Measurement 
Book as "Final Measurements" and as such have been signed by the Contractor and 
Engineer/Engineer's Representative) and shall in no respect be considered or used as 
evidence of any facts stated in or to be inferred from such accounts nor of any 
particular quantity of work having been executed nor of the manner of its execution 
being satisfactory.  

46.(4)  If payment(s) of Advances are applicable in the contract, as mentioned in the Tender 
Documents, Railway shall make payment(s) of Interest bearing advances, on the 
request of contractor. The payment and recovery of such Advances shall be made as 
under: 

 (a):     Mobilisation Advance –  

This shall be limited to 10% of the Contract value and shall be paid in 2 stages: 

  Stage 1– 5% of Contract Value on signing of the contract agreement. 

  Stage 2 – 5% on mobilization of site-establishment, setting up offices, bringing in 
equipment and actual commencement of work. 

The stage 1 of advance shall be payable immediately after signing of contract  
agreement.  
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The stage 2 of advance shall be payable at the time of mobilisation, only after 
submission of an utilization certificate by the contractor that the Stage 1 advance has 
been properly utilized in the contract. 

These Advances shall be payable against irrevocable guarantee (Bank Guarantee, 
FDRs) from a scheduled commercial bank of India of at least 110% of the value of 
the sanctioned advance amount (covering principal plus interest). 
 

(b)     Advance Against Machinery and Equipment –  

This advance shall be limited to a maximum of 10% of the contract value against new 
Machinery & Equipment, involving substantial outlay, brought to site and essentially 
required for the work. This advance shall not exceed 75% of the purchase price of 
such Equipment and shall be payable when Equipment is hypothecated to the 
President of India by a suitable bond or alternatively covered by an irrevocable Bank 
Guarantee from a scheduled commercial bank of India for full cost of the Plant & 
Equipment in a form acceptable to Railways. The Plant & Equipment shall be insured 
for the full value and for the entire period, they are required for the work.  This Plant 
& Equipment shall not be removed from the site of work without prior written 
permission of the Engineer. No advance should be given against old Plant & 
Machinery. 

The advances under sub clause (a) and (b) above, are subject to the following 
conditions - 

(i) The full amount of Advances shall be recovered from contractor dues. The 
recovery shall commence when the value of contract executed reaches 15% of 
original contract value and shall be completed when the value of work executed 
reaches 85% of the original contract value. The installments on each "on account 
bill" will be on pro-rata basis.  

Interest shall be recovered on the advance outstanding for the period commencing 
from the date of payment of advance till date of particular on-account bill (through 
which recovery of principal is effected) and adjusted fully against on-account bill 
along with pro-rata principal recovery. In the event of any short-fall, the same shall 
be carried forward to the next on-account bill and shall attract interest.  

(ii) The advances shall be used by the Contractor for the purpose of the Contract, 
and for the purpose for which they are paid. Under no circumstances, shall the 
advances be diverted for other purposes. Any such diversion shall be construed as a 
breach of the Contract and the Contractor shall be asked to return the advance at 
once and pay interest at 15% per annum till the advance is recovered back from him. 
The Contractor shall return the advance and pay the interest in onego without demur. 
The Contractor, if required by the Engineer shall provide the details of utilisation of 
Mobilisation advance. 
(iii) If the Contractor is found to have contravened the provision, it will constitute a 
breach of contract and Railway shall be entitled to terminate the contract and forfeit 
his Performance Guarantee as well as Security Deposit. 
(iv)  In cases, where the Contract is rescinded as per clause 62 of the contract or 
short closed under any other condition(s) of the contract, without making full 
recovery of advances and accrued interest thereon, by the Railway, such balance of 
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advances and accrued interest thereon shall immediately become due and payable by 
the Contractor to the Railway. The same shall be recovered from any due of 
Contractor with the Government of India. 

46.(5)Manner of Payment: Unless otherwise specified payments to the Contractor will be 
transferred electronically to his bank account. 

46A.  PRICE VARIATION CLAUSE (PVC):   

46A.1 Applicability:Price Variation Clause (PVC) shall be applicable only in tender having 
advertised value above Rs.2 Crores. Provided further that, in a contract where PVC is 
applicable, following shall be outside the purview of price adjustments (i.e. shall be 
excluded from the gross value of the work for the purpose of price variation) : 

a) Materials supplied by Railway to the Contractors, either free or at fixed rate; 
b) Any extra item(s) included in subsequent variation falling outside the purview of the 

Bill(s) of Quantities of tender, under clause 39. (1)(b) of these Standard General 
Conditions, unless applicability of PVC and ‘Base Month’ has been specially agreed, 
while fixing the rates of such extra item(s). 

46A.2 Base Month: The Base Month for ‘Price Variation Clause’ shall be taken as one 
month prior to closing of tender, unless otherwise stated elsewhere.. The quarter for 
applicability of PVC shall commence from the month following the Base month. The 
Price Variation shall be based on the average Price Index of the quarter under 
consideration.  

 46A.3 Validity: 

Rates accepted by Railway Administration shall hold good till completion of work 
and no additional individual claim shall be admissible except:  

(a)  Payment/recovery for increase/decrease in GST on works contract or 
imposition/removal of any tax/cess on Works Contract as per Clause 37,  

(b)  Payment/recovery for overall market situation as per Price Variation Clause given 
hereunder.  

46A.4 Components of various items in a contract on which variation in prices be admissible, 
shall be steel, cement, ferrous material, non-ferrous material, insulators, zinc and 
other materials, labour, plant & machinery, fuel, explosives, detonators etc. 
Adjustment for variation in prices of these items shall be determined in the manner 
prescribed.  

46A.5        No price variation shall be admissible for fixed components.  

46A.6      The percentages of various components in various type of works shall be as specified 
for all item (s)/ Bill(s) of Quantities in tender document and the same shall be fixed 
as per table & classifications given below: 

.  (I). For Civil Engineering Works 
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N 
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1 Fixed * 15 15 15 15 15 15 15 15 15 15 15 
2 Labour Lc 20 25 30 20 50 20 20 0 0 10 25 
3 Steel Sc 0 0 0 0 0 0 0 85 0 50 0 
4 Cement Cc 0 0 15 0 0 0 0 0 85 0 0 
5 Plant 

Machinery 
& Spares 

PMc 30 15 5 20 15 20 30 0 0 10 30 

6 Fuel & 
Lubricants 

Fc 25 15 5 15 15 20 15 0 0 10 20 

7 Other 
materials 

Mc 10 15 30 30 5 25 20 0 0 5 10 

8 Detonators 
& 

Explosive 
Ec 0 15 0 0 0 0 0 0 0 0 0 

Total 100 100 100 100 100 100 100 100 100 100 100 
 

* It shall not be considered for any price variation. 
 
The classification mentioned in the table above represents following type of item(s) in the 
work(s) – 
 
1 Earthwork in Formation 

1A All Item(s) excluding 1B or/and 1C 

1B Item(s) for supply of Steel 

1C Item(s) for supply of Cement  

2 Ballast Supply Works 

3 Tunnelling Works (Without Explosives) 
3A All Item(s) excluding 3B or/and 3C or/and 3D or/and 3E 

3B Item(s) for supply of Steel 

3C Item(s) for supply of Cement or/and Grout  

3D Item(s) for Fabrication & Erection of Structures including supply of Steel  

3E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

4 Tunnelling Works (With explosives) 
4A All Item(s) excluding 4B or/and 4C or/and 4D or/and 4E 

4B Item(s) for supply of Steel 

4C Item(s) for supply of Cement or/and Grout  

4D Item(s) for Fabrication & Erection of Structures including supply of Steel  

4E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 
 

5 Building Works 
5A All Item(s) excluding 5B or/and 5C or/and 5D or/and 5E 

5B Item(s) for supply of Steel 

5C Item(s) for supply of Cement 

5D Item(s) for Fabrication & Erection of Structures including supply of Steel  

5E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

6 Bridges & Protection work 
6A All Item(s) excluding 6B or/and 6C or/and 6D or/and 6E  

6B Item(s) for supply of Steel  
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6C Item(s) for supply of Cement 

6D Item(s) for Fabrication, Assembly, Erection& Launching of Girders including supply of 
Steel  

6E Item(s) for Fabrication, Assembly, Erection &Launching of Girders excluding supply of 
Steel  

7 Permanent Way linking  
 

8 Platform, Passenger Amenities 
8A All Item(s) excluding 8B or/and 8C or/and 8D or/and 8E  

8B Item(s) for supply of Steel item/fittings 

8C Item(s) for supply of Cement Item 

8D Item(s) for Fabrication & Erection of Structures including supply of Steel  

8E Item(s) for Fabrication & Erection of Structures excluding supply of Steel  
 

9 Any Other Works not covered in Classification 1 to 8 
9A All Item(s) excluding 9B or/and 9C or/and 9D or/and 9E  

9B Item(s) for supply of Steel 

9C Item(s) for supply of Cement or/and Grout 

9D Item(s) for Fabrication & Erection of Structures including supply of Steel  

9E Item(s) for Fabrication & Erection of Structures excluding supply of Steel  
 

46A.7 Formulae: The Amount of variation in prices in various components (labour, material 
etc.) shall be worked out by the following formulae: 

 
(i)  L  = (W or WSF or WF or WSFL or WFL) x (LQ – LB) x LC 

 LB x 100 

(ii) M  = (W or WSF or WF or WSFL or WFL) x (MQ – MB) x MC 
MB x100 

(iii) F  = (W or WSF or WSFL or WFL) x (FQ – FB) x   FC 
FB x 100 

(iv) E  = (W ) x (EQ – EB) x   EC 
EB x100 

(v) PM = (W or WSF or WF or WSFL or WFL) x(PMQ-PMB) x  PMC 

PMB x 100 
 

(vi) S = (W or WS or WSF) x (SQ-SB) x SC 
                                              SB x 100  

(vii) C = (W or WC ) x (CQ – CB) x CC 
                                               CB x 100 

(II) For Railway Electrification Works:  
(viii) T = [0.4136x(CQ– CB) / CB] x 85 

(ix) R = [0.94x(RT - RO) / RO + 0.06x(ZT - ZO) / ZO] x 85  

(x) N = [(PT - PO) / PO] x 85 

(xi) I = [(IT – IO) / IO] x 85 

(xii) G = [(MQ - MB) / MB] x 85 
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(xiii) Er  = [(LQ - LB) / LB] x 85 

Where, 

L  Amount of price variation in Labour  

M  Amount of price variation in Materials  

F Amount of price variation in Fuel  

E  Amount of price variation in Explosives  

PM Amount of price variation in Plant, Machinery and Spares 

S Amount of price variation in Steel Supply Item 

C Amount of price variation in Cement Supply Item 

T Percentage variation payable on the gross value of bill of Concreting (Bill(s) of 
Quantities for concrete items) 

R Percentage variation payable on the gross value of bill of Ferrous Items (Bill(s) 
of Quantities for ferrous items) 

N Percentage variation payable on the gross value of bill of Non-Ferrous Items 
(Bill(s) of Quantities for non-ferrous items)  

I Percentage variation payable on the gross value of bill of Insulator (Bill(s) of 
Quantities for Insulator items)  

G      Percentage variation payable on the gross value of bill of General Works (Bill(s) 
of Quantities for General items)  

Er      Percentage variation payable on the gross value of erection (Bill(s) of Quantities 
for Erection Item) 

LC % of Labour Component in the item(s) 

MC % of Material Component in the item(s) 

FC % of Fuel Component in the item(s) 

EC % of Explosive Component in the item(s) 

PMC % of Plant, Machinery and Spares Component in the item(s) 

SC % of Steel Supply item Component in the item(s) 

CC % of Cement Supply item Component in the item(s) 

W Gross value of work done by Contractor as per on-account bill(s) excluding the 
Gross value of work under WS or/and WC or/and WSF or/and WF or/and WSFL 

or/and WFL and cost of materials supplied by Railway either free or at fixed 
rate,  

WS Gross value of work done by Contractor for item(s) of supply of steel. 

WC Gross value of work done by Contractor for item(s) of supply of cement and 
/or supply of grout material. 

WSF Gross value of work done by Contractor for item(s) of Fabrication & Erection 
of Structures including supply of Steel. 
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WF Gross value of work done by Contractor for Fabrication & Erection of 
Structures excluding supply of Steel. 

WSFL Gross value of work done by Contractor for item(s) of Fabrication, Assembly, 
Erection / Launching of Girders including supply of Steel. 

WFL Gross value of work done by Contractor for item(s) of Fabrication, Assembly, 
Erection / Launching of Girders excluding supply of Steel. 

LB Consumer Price Index for Industrial Workers - All India: Published in R.B.I. 
Bulletin for the base period  

LQ Consumer Price Index for Industrial Workers - All India: Published in R.B.I. 
Bulletin for the average price index of the 3 months of the quarter under 
consideration 

MB Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin 
for the base period  

MQ Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin 
for the average price index of the 3 months of the quarter under consideration 

FB The average of official prices of Diesel available on the official website of 
‘Petroleum Planning and Analysis cell’ under Ministry of Petroleum and 
Natural Gas for Delhi, Kolkata, Mumbai &Chennai, for the base period 

FQ The average of official prices of Diesel available on the official website of 
‘Petroleum Planning and Analysis cell’ under Ministry of Petroleum and 
Natural Gas for Delhi, Kolkata, Mumbai &Chennai, for the 3 months of the 
quarter under consideration 

EB Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ 
of (g). Manufacture of other chemical products under (J) MANUFACTURE 
OF CHEMICALS AND CHEMICAL PRODUCTS, published by Office of 
Economic Adviser, Govt. of India, Ministry of Commerce & Industry, 
Department of Industrial Policy & Promotion (DIPP), for the base period.  

EQ Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ 
of (g). Manufacture of other chemical products under (J) MANUFACTURE 
OF CHEMICALS AND CHEMICAL PRODUCTS, published by Office of 
Economic Adviser, Govt. of India, Govt. of India, Ministry of Commerce & 
Industry, Department of Industrial Policy & Promotion (DIPP), for the average 
price index of 3 months of the quarter under consideration. 

PMB Index Number of Wholesale Prices in India by Groups and Sub Groups 
(Averages) for ‘Manufacture of machinery for mining, quarrying and 
construction’– published in RBI (Reserve Bank of India) Bulletin, for the base 
period. 

PMQ Index Number of Wholesale Prices in India by Groups and Sub Groups 
(Averages) for ‘Manufacture of machinery for mining, quarrying and 
construction’– published in RBI (Reserve Bank of India) Bulletin, for the 
average price index of 3 months of the quarter under consideration. 

SB The average rate provided by the Joint Plant Committee for the relevant 
category of steel item as mentioned in Clause 46A.9; for the base period.  
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SQ The average rate provided by the Joint Plant Committee for the relevant 
category of steel item as mentioned in Clause 46A.9; for the 3 months of the 
quarter under consideration. 

CB Index No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as 
published in RBI Bulletin for the base period 

CQ No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as 
published in RBI Bulletin for the average price index of the 3 months of the 
quarter under consideration 

RT IEEMA price index for Steel Blooms (size 150mmx150mm) for the month 
which is two months prior to date of inspection of material. 

RO IEEMA price index for Steel Blooms (size 150mmx150mm)for the month 
which is one month prior to date of opening of tender. 

PT IEEMA price index for Copper wire rods for the month which is two months 
prior to date of inspection of material. 

PO IEEMA price index for Copper wire rods for the month which is one month 
prior to date of opening of tender.  

ZT IEEMA price index for Zinc for the month which is two months prior to date 
of inspection of material 

ZO IEEMA price index for Zinc for the month which is one month prior to date of 
opening of tender 

IT RBI wholesale price index for the sub-group “Insulators” for the month which 
is two months prior to date of inspection of material 

IO RBI wholesale price index for the sub-group “Insulators” for the month which 
is one month prior to date of opening of tender 

(III) SIGNALING & TELECOMMUNICATION WORKS:   
 

(a) The following expressions and meanings are assigned to the value of the work done for 
signalling and telecommunication works: 

SIGWK = Value of signalling works for a stage payment of the item signalling works; 

INVSIG = Value of inventory for signalling works for a stage payment of the item 
inventory for signalling works; 

INTGTESTSIG = Value of integrated testing and commission for signalling works of the 
Railway Project; 

COMWK= Value of telecommunication works for a stage payment of the item 
telecommunication works; 

INVCOM = Value of inventory for telecommunication works for a stage payment of the 
item inventory for telecommunication works; and 

INTGTESTCOM = Value of integrated testing and commission for telecommunication 
works of the Railway Project. 
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(b) Price adjustment for changes in cost of signalling works and telecommunication works 
shall be paid in accordance with the following formula: 

(i) VSIGWK = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POFC x 
(OFCi – OFCo)/OFCo + PLB x (LBi – LBo)/LBo + POTH x (OTHi - 
OTHo)/OTHo + S30C x (P30Ci – P30Co)/ P30Co + S24C x (P24Ci – P24Co)/ 
P24Co + S19C x (P19Ci – P19Co)/ P19Co + S12C x (P12Ci – P12Co)/ P120Co + 
S9C x (P9Ci – P9Co)/ P9Co + S6C x (P6Ci – P6Co)/ P6Co + S4C x (P4Ci – P4Co)/ 
P4Co + S2C x (P2Ci – P2Co)/ P2Co + S12C2.5 x (P12C2.5i – P12C2.5o)/ 
P12C2.5o + S2C2.5 x (P2C2.5i – P2C2.5o)/ P2C2.5o + S2C25 x (P2C25i – 
P2C25o)/ P2C25o + QC x (PQCi – PQCo)/ PQCo; 

(ii) VINVSIG = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POTH x 
(OTHi - OTHo)/OTHo]; 

(iii) VINTGTESTSIG = 0.85 INTGTESTSIG x [PLB x (LBi – LBo)/LBo + POTH x 
(OTHi- OTHo)/OTHo]; 

(iv) VCOMWK = 0.85 COMWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POFC x 
(OFCi – OFCo)/OFCo + PLB x (LBi – LBo)/LBo + POTH x (OTHi - 
OTHo)/OTHo + S30C x (P30Ci – P30Co)/ P30Co + S24C x (P24Ci – P24Co)/ 
P24Co + S19C x (P19Ci – P19Co)/ P19Co + S12C x (P12Ci – P12Co)/ P120Co + 
S9C x (P9Ci – P9Co)/ P9Co + S6C x (P6Ci – P6Co)/ P6Co + S4C x (P4Ci – P4Co)/ 
P4Co + S2C x (P2Ci – P2Co)/ P2Co+ S12C2.5 x (P12C2.5i – P12C2.5o)/ P12C2.5o 
+ S2C2.5 x (P2C2.5i – P2C2.5o)/ P2C2.5o + S2C25 x (P2C25i – P2C25o)/ 
P2C25o+ QC x (PQCi – PQCo)/ PQCo+ PCEQP x (CEQPi – CEQPo)/CEQPo]; 

(v) VINVCOM = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + PCEQP x 
(CEQPi – CEQPo)/CEQPo + POTH x (OTHi - OTHo)/OTHo]; and 

(vi) VINTGTESTCOM = 0.85 INTGTESTCOM x [PLB x (LBi – LBo)/LBo + POTH 
x (OTHi - OTHo)/OTHo]. 

Where 

VSIGWK = Increase or decrease in the cost of signalling works during the period under 
consideration due to changes in the rates for relevant components as specified in sub-
paragraph (h); 

VINVSIG = Increase or decrease in the cost of inventory for signalling during the period 
under consideration due to changes in the rates for relevant components as specified in 
sub-paragraph (h); 

VINTGTESTSIG = Increase or decrease in the cost of integrated testing and 
commissioning of signalling works of the Railway Project during the period under 
consideration due to changes in the rates for relevant components as specified in sub-
paragraph (h); 

VCOMWK = Increase or decrease in the cost of communication works during the period 
under consideration due to changes in the rates for relevant components as specified in 
sub-paragraph (h); 

VINVCOM = Increase or decrease in the cost of inventory for telecommunications 
works during the period under consideration due to changes in the rates for relevant 
components as specified in sub-paragraph (h); 
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VINTGTESTCOM = Increase or decrease in the cost of integrated testing and 
commissioning of telecommunication works of the Railway Project during the period 
under consideration due to changes in the rates for relevant components as specified in 
sub-paragraph (h); 

PCEQP, PELEX, PIC, PLB, POFC, and POTH are the percentages of communication 
equipment, electronics, PVC insulated cables, labour, optical fibre cables, and other 
materials respectively; 

CEQPo = The wholesale price index as published by the Ministry of Commerce and 
Industry, Government of India (hereinafter called “WPI”) for communication equipment 
for the month of the Base Month; 

CEQPi = The WPI for communication equipment for the average price index of the 3 
months of the quarter under consideration; 

ELEXo = The WPI for electronics for the month of the Base Month; 

ELEXi = The WPI for electronics for the average price index of the 3 months of the 
quarter under consideration; 

P30Ci = Price payable per Km as adjusted in accordance with price variation Clause for 
size 30C x 1.5 sq mm signalling cable 

P30Co = Price per Km of cable as per purchase order/ Contract agreement. 

S30C = Percentage of size 30C x 1.5 sq mm signalling cable shall govern the price 
adjustment of the contract price for signalling and telecommunication works. 

P24Ci = Price payable per Km as adjusted in accordance with price variation Clause for 
size 24C x 1.5 sq mm signalling cable 

P24Co = Price per Km of cable as per purchase order/ Contract agreement. 

S24C = Percentage of size 24C x 1.5 sq mm signalling cable shall govern the price 
adjustment of the contract price for signalling and telecommunication works. 

P19Ci = Price payable per Km as adjusted in accordance with price variation Clause for 
size 19C x 1.5 sq mm signalling cable 

P19Co = Price per Km of cable as per purchase order/ Contract agreement. 

S19C = Percentage of size 19C x 1.5 sq mm signalling cable shall govern the price 
adjustment of the contract price for signalling and telecommunication works. 

P12Ci = Price payable per Km as adjusted in accordance with price variation Clause for 
size 12C x 1.5 sq mm signalling cable 

P12Co = Price per Km of cable as per purchase order/ Contract agreement. 

S12C = Percentage of size 12C x 1.5 sq mm signalling cable shall govern the price 
adjustment of the contract price for signalling and telecommunication works. 

P9Ci = Price payable per Km as adjusted in accordance with price variation Clause for 
size 9C x 1.5 sq mm signalling cable 

P9Co = Price per Km of cable as per purchase order/ Contract agreement. 

S9C = Percentage of size 9C x 1.5 sq mm signalling cable shall govern the price 
adjustment of the contract price for signalling and telecommunication works. 
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P6Ci = Price payable per Km as adjusted in accordance with price variation Clause for 
size 6C x 1.5 sq mm signalling cable 

P6Co = Price per Km of cable as per purchase order/ Contract agreement. 

S6C = Percentage of size 6C x 1.5 sq mm signalling cable shall govern the price 
adjustment of the contract price for signalling and telecommunication works. 

P4Ci = Price payable per Km as adjusted in accordance with price variation Clause for 
size 4C x 1.5 sq mm signalling cable 

P4Co = Price per Km of cable as per purchase order/ Contract agreement. 

S4C = Percentage of size 4C x 1.5 sq mm signalling cable shall govern the price 
adjustment of the contract price for signalling and telecommunication works. 

P2Ci = Price payable per Km as adjusted in accordance with price variation Clause for 
size 2C x 1.5 sq mm signalling cable 

P2Co = Price per Km of cable as per purchase order/ Contract agreement. 

S2C = Percentage of size 2C x 1.5 sq mm signalling cable shall govern the price 
adjustment of the contract price for signalling and telecommunication works. 

P12C2.5i = Price payable per Km as adjusted in accordance with price variation Clause 
for size 12C x 2.5 sq mm signalling cable 

P12C2.5o = Price per Km of cable as per purchase order/ Contract agreement. 

S12C2.5 = Percentage of size 12C x 2.5 sq mm signalling cable shall govern the price 
adjustment of the contract price for signalling and telecommunication works. 

P2C2.5i = Price payable per Km as adjusted in accordance with price variation Clause for 
size 2C x 2.5 sq mm signalling cable 

P2C2.5o = Price per Km of cable as per purchase order/ Contract agreement. 

S2C2.5 = Percentage of size 2C x 2.5 sq mm signalling cable shall govern the price 
adjustment of the contract price for signalling and telecommunication works. 

P2C25i = Price payable per Km as adjusted in accordance with price variation Clause for 
size 2C x 25 sq mm signalling cable 

P2C25o = Price per Km of cable as per purchase order/ Contract agreement. 

S2C25 = Percentage of size 2C x 25 sq mm signalling cable shall govern the price 
adjustment of the contract price for signalling and telecommunication works. 

PQCi = Price payable per Km as adjusted in accordance with price variation Clause for 
size 0.9mm dia, 6 Quad cable. 

PQCo= Price per Km of cable as per purchase order/ Contract agreement. 

QC = Percentage of size 0.9mm dia, 6 Quad cable shall govern the price. 

LBo = The consumer price index for industrial workers – All India, published by Labour 
Bureau, Ministry of Labour, Government of India, (hereinafter called “CPI”) for the 
month of the Base Month;  

LBi = The CPI for industrial workers – All India for the average price index of the 3 
months of the quarter under consideration; 

OFCo = The WPI for fibre cables for the month of the Base Month; 
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OFCi = The WPI for fibre cables for the average price index of the 3 months of the 
quarter under consideration; 

OTHo = The WPI for all commodities for the month of the Base Month; and 

OTHi = The WPI for all commodities for the average price index of the 3 months of the 
quarter under consideration. 

(c) The following percentages shall govern the price adjustment of the Contract Price for 
signalling and telecommunication works: 

Works 
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 Electronics (PELEX) ***% ***% _ ***% ***% _ 

 Communication Equipment (PCEQP) _ _ _ ***% ***% _ 

 Optical Fibre Cable (POFC) ***% _ _ ***% _ _ 

30C x 1.5 sq mm signalling cable(S30C) ***% _ _ ***% _ _ 

24C x 1.5 sq mm signalling cable 
(S24C) 

***% _ _ ***% _ _ 

19Cx 1.5 sq mm signalling cable (S19C) ***% _ _ ***% _ _ 

12C x 1.5 sq mm signalling cable 
(S12C) 

***% _ _ ***% _ _ 

9C x 1.5 sq mm signalling cable (S9C) ***% _ _ ***% _ _ 

6C x 1.5 sq mm signalling cable (S6C) ***% _ _ ***% _ _ 

4C x 1.5 sq mm signalling cable (S4C) ***% _ _ ***% _ _ 

2C x 1.5 sq mm signalling cable (S2C) ***% _ _ ***% _ _ 

12C x 2.5 sq mm signalling cable 
(S12C2.5) 

***% _ _ ***% _ _ 

2C x 2.5 sq mm signalling cable 
(S2C2.5) 

***% _ _ ***% _ _ 

2C x 25 sq mm signalling cable (S2C25) ***% _ _ ***% _ _ 

0.9 mm dia, 6Quad cable (QC) ***% _ _ ***% _ _ 
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Labour (PLB) ***% _ ***% ***% ***% ***% 

Other materials ***% ***% ***% ***% ***% ***% 
Total 100% 100% 100% 100% 100% 100% 

(Note- the percentages may be finalized by tendering authority depending on BOQ) 

 FORMULAE FOR SIGNALING & TELECOM CABLE 

The price payable for signalling cables is variable as per Price Variation Formula 
given below: 

For Signalling Copper Cables: 

Pi= Po+CuF (Cu-Cuo) + CCFcu(CC-CCo) + FeF (Fe-Feo) 

For Telecom Copper Cables For Jelly Filled, 0.9 mm dia, 6 quad cable 

Pi= Po+CuF (Cu-Cuo) + AlFcu(Al-Alo) + CCFcu (CC-Cco) + FeF (Fe-Feo) 

For Aluminium Power Cables: 

Pi= Po+AlF (Al-Alo) + CCFAl(CC-CCo) + FeF (Fe-Feo) 

Where,  

Pi= Price payable per KM as adjusted in accordance with Price variation clause. 

Po= Price per KM of cable as per Purchase order. 

CuF= Variation factor for Copper 

Cuo= Price of copper Rod in Rs. Per MT  

CCFCu= Variation factor for PVC Compound for Copper Signalling & Telecom 
cable 

CCo= Price of PVC Compound in Rs. Per MT  

AlF= Variation factor for Aluminium 

Alo= Price of EC grade LME Aluminium rods (Properzi rods) in Rs. Per MT. 

CCFAl = Variation factor for PVC Compound for Aluminium power cable 

FeF= Variation factor for Steel 

Feo= Price of Steel for Armour (Flat strip 4 mm. x 0.8mm/ Round 1.4mm dia) in Rs. 
Per MT  

(Prices per MT for Cuo, CCo, Feo, Alo as applicable on the 1st working day of 
the month, one month prior to the deadline for submission of bids. The above 
prices and indices are as published by IEEMA vide circular reference no. 
IEEMA (PVC) /CABLE  --/--/-- one month prior to the deadline for submission 
of bids.) 

Cu= Price of Copper Rod in Rs. Per MT. 

CC= Price of PVC Compound in Rs. Per MT. 

Fe= Price of Steel for Armouring (Flat strip 4mm x 0.8 mm/ Round 1.4mm dia) in  
Rs. Per MT.   

Al = Price of EC grade LME Aluminium rods (Properzi rods) in Rs. Per MT. 
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(Prices per MT for Cu, CC, Fe, Al as prevailing on 1stworking day of the 
calendar month covering the date One month prior to the date of inspection call 
letter will be applicable for the calculation of updated price. The above prices 
and indices are as published by IEEMA vide circular reference no. IEEMA 
(PVC) /CABLE --/--/-- one month prior to the date of inspection.) 

The value of variation factors for copper, steel and PVC Compound are different for 
different sizes of signalling cables.  Accordingly, the PVC formula for some of the 
types of signalling cable is as given under:- 

Underground Railway Signalling Cable unscreened and armoured copper conductor   

(i) Size 30 C x 1.5 sq.mm. 

P30Ci=P30Co+0.391(Cu-Cuo) +0.557(CC-CCo) +0.425(Fe-Feo) 

For armouring, price of steel flat strip of size 4mmx0.8mm is to be taken into 
consideration. 

(ii) Size 24C x 1.5 sq.mm 

P24Ci= P24Co+0.313(Cu-Cuo) + 0.481 (CC-CCo) +0.398(Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into 
consideration. 

(iii) Size 19C x 1.5 sq.mm 

P19Ci= P19Co+0.248(Cu-Cuo) + 0.395(CC-CCo) +0.343(Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into 
consideration.    

(iv) Size 12C x 1.5 sq.mm 

P12Ci=P12Co+0.157(Cu-Cuo) + 0.277(CC-CCu) +0.289(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(v) Size 9C x 1.5 sq.mm 

P9Ci= P9Co+0.117(Cu-Cuo) +0.241(CC-CCu) +0.383(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(vi) Size 6Cx 1.5 sq.mm 

P6Ci= P6Co+0.078(Cu-Cuo) +0.199(CC-CCu) +0.329(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(vii) Size 4Cx1.5 sq.mm 

P4Ci=P4Co+0.052(Cu-Cuo) +0.152(CC-CCo) +0.277(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(viii)     Size 2C x 4 sq.mm(multistrand) 

P2Ci= P2Co+0.073(Cu-Cuo) +0.156(CC-CCo) +0.3(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(ix)    Size 12C x 2.5 sq.mm 

P12C2.5i= P12C2.5o+0.282 (Cu-Cuo) +0.371 (CC-CCo) +0.342 (Fe-Feo) 
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For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into 
consideration. 

(x)    Size 2C x 2.5 sq.mm 

P2C2.5i= P2C2.5o+0.047 (Cu-Cuo) +0.139 (CC-CCo) +0.277 (Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(xi)   Size 2C x 25 sq.mm PVC insulated, armoured, Aluminium power cable 

P2C25i= P2C25o+0.146 (Al-Alo) +0.303 (CC-CCo) +0.306 (Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into 
consideration. 

(xii)   For Jelly filled, 0.9mm dia, 6 quad cable 

PQCi = PQCo + 0.135 (Al-Alo) + 0.139 (Cu-Cuo) + 0.515 (CC-Cco) + 0.693 (Fe-
Feo). 

For PVC Compound Grade CW-22, is to be taken into consideration.  

46A.8 The demands for escalation of cost shall be allowed on the basis of provisional indices 
as mentioned above in Clause 46A.7. Any adjustment needed to be done based on the finally 
published indices shall be made as and when they become available. 

46A.9: (1) Relevant categories of steel for the purpose of operating Price Variation formula as 
mentioned in this Clause shall be as under:  
SL Classification Rates to be used for calculating SQ or SB 
1. Reinforcement bars and other 

rounds  
Average of per tonne rates of 10mm dia TMT & 25mm 
dia TMT; confirming IS1786; Fe 500 
 

2. All types and sizes of angles, 
channels and joists 

Average of per tonne rates of ‘Angle 75x75x6mm, Mild 
Steel Plate 10mm thickness and Channel 150x75mm; 
confirming IS2062, E250 Gr “A” 

3. All types and sizes of plates  Average of per tonne rates of ‘MS Plates 10mm 
thickness and 25mm thickness; confirming IS2062, 
E250 Gr “A” 

4. Any other section of steel not 
covered in the above categories  

Average of price for the 3 categories covered under SL 
1, 2 & 3 in this table. 

 
(2). Relevant city for referring “JPC (Joint Plant Committee)”rates of steel items (SQ /SB) in 
different Zonal Railways shall be as under : 

SL City Railway 
1. Delhi Northern , North Central, North Eastern, North Western 
2. Kolkata Eastern, East Central, East Coast, Northeast Frontier, South Eastern, 

Southeast Central 
3. Mumbai Central, Western, West Central 
4. Chennai Southern, South Central&South Western 

 

46A.10 Price Variation during Extended Period of Contract 

The price adjustment as worked out above, i.e. either increase or decrease shall be applicable 
upto the stipulated date of completion of work including the extended period of completion 
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where such extension has been granted under Clause 17A of the Standard General 
Conditions of Contract. However, where extension of time has been granted due to 
Contractor’s failure under Clause 17B of the Standard General Conditions of Contract, price 
adjustment shall be done as follows: 

a. In case the indices increase above the indices applicable to the last month of original 
completion period or the extended period under Clause 17A, the price adjustment for the 
period of extension granted under Clause 17B shall be limited to the amount payable as 
per the Indices applicable to the last month of the original completion period or the 
extended period under Clause 17A of the Standard General Conditions of Contract; as the 
case may be. 

b. In case the indices fall below the indices applicable to the last month of original/ extended 
period of completion under Clause 17A, as the case may be; then the lower indices shall 
be adopted for the price adjustment for the period of extension under Clause 17B of the 
Standard General Conditions of Contract. 

47.  Maintenance of Works: The Contractor shall at all times during the progress and 
continuance of the works and also for the period of maintenance specified in the Tender 
Form after the date of issue of the certificate of completion by the Engineer or any other 
earlier date subsequent to the completion of the works that may be fixed by the Engineer, 
be responsible for and effectively maintain and uphold in good substantial, sound and 
perfect condition all and every part of the works and shall make good from time to time 
and at all times as often as the Engineer shall require, any damage or defect that may 
during the above period arise in or be discovered or be in any way connected with the 
works, provided that such damage or defect is not directly caused by errors in the 
contract documents, act of providence or insurrection or civil riot, and the Contractor 
shall be liable for and shall pay and make good to the Railway or other persons legally 
entitled thereto whenever required by the Engineer so to do, all losses, damages, costs 
and expenses they or any of them may incur or be put or be liable to by reasons or in 
consequence of the operations of the Contractor or of his failure in any respect. 

48.(1) Certificate of Completion of Works: As soon as in the opinion of the Engineer, the 
work has been completed and has satisfactorily passed any final test or tests that may be 
prescribed, the Engineer shall issue a certificate of completion duly indicating the date of 
completion in respect of the work and the period of maintenance of the work shall 
commence from the date of completion mentioned in such certificate. The certificate, 
inter alia, should mention that the work has been completed in all respects and that all the 
contractual obligations have been fulfilled by the Contractor and that there is no due from 
the Contractor to Railways against the contract concerned.   

The Engineer may also issue such a certificate indicating date of completion with respect 
to any part of the work (before the completion of the whole of work), which has been 
both completed to the satisfaction of the Engineer and occupied or used by the Railway. 
When any such certificate is given in respect of part of a work, such part shall be 
considered as completed and the period of maintenance of such part shall commence 
from the date of completion mentioned in the completion certificate issued for that part 
of the work.  

48.(2) Contractor not Absolved by Completion Certificate: The Certificate of Completion in 
respect of the works referred to in Sub-Clause (1) of this Clause shall not absolve the 
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Contractor from his liability to make good any defects imperfections, shrinkages or faults 
which may appear during the period of maintenance specified in the tender arising in the 
opinion of the Engineer from materials or workmanship not in accordance with the 
drawings or specifications or instruction of the Engineer, which defects, imperfections, 
shrinkages or faults shall upon the direction in writing of the Engineer be amended and 
made good by the Contractor at his own cost; and in case of default on the part of 
Contractor, the Engineer may employ labour and materials or appoint another Contractor 
to amend and make good such defects, imperfections, shrinkages and faults and all 
expenses consequent thereon and incidental thereto shall be borne by the Contractor and 
shall be recoverable from any moneys due to him under the contract.  

48(3) Final Supplementary Agreement: After the work is completed or otherwise concluded 
by the parties with mutual consent, and taken over by the Railway as per terms and 
conditions of the contract agreement, and there is unequivocal no claim on either side 
under the Contract other than as mentioned in item 4 of Annexure XIV, the parties shall 
execute the Final Supplementary Agreement as per Annexure XIV. 

49. Approval only by Maintenance Certificate: No certificate other than Maintenance 
Certificate, if applicable, referred to in Clause 50 of the Conditions shall be deemed to 
constitute approval of any work or other matter in respect of which it is issued or shall be 
taken as an admission of the due performance of the contract or any part thereof.  

50.(1) Maintenance Certificate: The Contract shall not be considered as completed until a 
Maintenance Certificate, if applicable, shall have been signed by the Engineer stating that 
the works have been completed and maintained to his satisfaction. The Maintenance 
Certificate shall be given by the Engineer upon the expiration of the period of 
maintenance or as soon thereafter as any works ordered during such period pursuant to 
Sub Clause (2) to Clause 48 of these Conditions shall have been completed to the 
satisfaction of the Engineer, and full effect shall be given to this Clause notwithstanding 
the taking possession of or using the works or any part thereof by the Railway. 

The Competent Authority to issue above Maintenance Certificate shall normally be the 
authority who is competent to sign the contract. If this Competent Authority is of the 
rank lower than JA Grade, then a JA Grade Officer (concerned with the work) should 
issue the Certificate. The Certificate, inter alia, should mention that the work has been 
completed in all respects and that all the contractual obligations have been fulfilled by 
the Contractor and that there is no due from the Contractor to Railways against the 
contract concerned 

50.(2) Cessation of Railway’s Liability: The Railway shall not be liable to the Contractor for 
any matter arising out of or in connection with the contract for execution of the works 
unless the Contractor has made a claim in writing in respect thereof before the issue of 
the Maintenance Certificate under this clause. 

50.(3) Unfulfilled Obligations: Notwithstanding the issue of the Maintenance Certificate the 
Contractor and (subject to Sub-Clause (2) of this Clause) the Railway shall remain liable 
for the fulfilment of any obligation incurred under the provision of the contract prior to 
the issue of the Maintenance Certificate which remains unperformed at the time such 
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Certificate is issued and for the purposes of determining the nature and extent of any such 
obligations, the contract shall be deemed to remain in force between the parties thereto. 

51.(1)Final Payment: On the Engineer's certificate of completion in respect of the works, 
adjustment shall be made and the balance of account based on the Engineer or the 
Engineer's representative's certified measurements or Engineer’s certified “contractor’s 
authorized engineer’s measurements” of the total quantity of work executed by the 
Contractor upto the date of completion and on the rates accepted in Bill(s) of Quantities 
and for extra works on rates determined under Clause 39 of these Conditions shall be 
paid to the Contractor subject always to any deduction which may be made under these 
presents and further subject to the Contractor having signed delivered to the Engineer 
enclosing either a full account in detail of all claims he may have on the Railway in 
respect of the works or having delivered No Claim Certificate and the Engineer having 
after the receipt of such account given a certificate in writing that such claims are not 
covered under excepted matter i.e. Clauses 7(j), 8, 18, 22(5), 39.1, 39.2, 40A, 43(2), 
45(i)(a), 55, 55-A(5), 57, 57A, 61(1), 61(2) and 62(1), 63(iv) and 63.2.11 of the Standard 
General Conditions of Contract or in any Clause (stated as excepted matter)  of the 
Special Conditions of the Contract, that the whole of the works to be done under the 
provisions of the Contracts have been completed, that they have been inspected by him 
since their completion and found to be in good and substantial order, that all properties, 
works and things, removed, disturbed or injured in consequence of the works have been 
properly replaced and made good and all expenses and demands incurred by or made 
upon the Railway for or in the respect of damage or loss by from or in consequence of 
the works, have been satisfied agreeably and in conformity with the contract.  

51.(2)  Post Payment Audit: It is an agreed term of contract that the Railway reserves to itself 
the right to carry out a post-payment audit and/ or technical examination of the  works 
and the Final Bill including all supporting vouchers, abstracts etc. and to make a claim on 
the Contractor for the refund of any excess amount paid to him till the release of security 
deposit or settlement of claims, whichever is later, if as a result of such examination any 
over-payment to him is discovered to have been made in respect of any works done or 
alleged to have been done by him under the contract. 

51-A.    Production of Vouchers etc. by the Contractor: 

(i) For a contract of more than one crore of rupees, the Contractor shall, whenever required, 
produce or cause to be produced for examination by the Engineer any quotation, invoice, 
cost or other account, book of accounts, voucher, receipt, letter, memorandum, paper of 
writing or any copy of or extract from any such document and also furnish information 
and returns verified in such manner as may be required in any way relating to the 
execution of this contract or relevant for verifying or ascertaining cost of execution of 
this contract (the decision of the Engineer on the question of relevancy of any documents, 
information or return being final and binding in the parties). The Contractor shall 
similarly produce vouchers etc., if required to prove to the Engineer, that materials 
supplied by him, are in accordance with the specifications laid down in the contract. 

(ii) If any portion of the work in a contract of value more than one crore of rupees be carried 
out by a sub-contractor or any subsidiary or allied firm or company (as per Clause 7 of 
the Standard General Conditions of Contract), the Engineer shall have power to secure 
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the books of such sub-contract or any subsidiary or allied firm or company, through the 
Contractor, and such books shall be open to his inspection. 

(iii) The obligations imposed by Sub Clause (i) & (ii) above is without prejudice to the 
obligations of the Contractor under any statute rules or orders binding on the Contractor. 

52.   Withholding and Lien in Respect of Sums Claimed:  Whenever any claim or claims 
for payment of a sum of money arises out of or under the contract against the Contractor, 
the Railway shall be entitled to withhold and also have a lien to retain such sum or sums 
in whole or in part from the security, if any, deposited by the Contractor and for the 
purpose aforesaid, the Railway shall be entitled to withhold the said cash Security 
Deposit or the Security if any, furnished as the case may be and also have a lien over the 
same pending finalization or adjudication of any such claim. In the event of the security 
being insufficient to cover the claimed amount or amounts or if no security has been 
taken from the Contractor, the Railway shall be entitled to withhold and have a lien to the 
extent of the such claimed amount or amounts referred to supra, from any sum or sums 
found payable or which at any time thereafter may become payable to the Contractor 
under the same contract or any other contract with this or any other Railway or any 
Department of the Central Government pending finalization or adjudication of any such 
claim. 

It is an agreed term of the contract that the sum of money or moneys so withheld or 
retained under the lien referred to above, by the Railway will be kept withheld or retained 
as such by the Railways till the claim arising out of or under the contract is determined 
by the arbitrator (if the contract governed by the Arbitration Clause) or by the competent 
court as the case may be and that the Contractor will have no claim for interest or 
damages whatsoever on any account in respect of such withholding or retention under the 
lien referred to supra and duly notified as such to the Contractor. For the purpose of this 
clause, where the Contractor is a partnership firm or a company, the Railway shall be 
entitled to withhold and also have a lien to retain towards such claimed amount or 
amounts in whole or in part from any sum found payable to any partner / company, as the 
case may be whether in his individual capacity or otherwise. 

52-A  Lien in Respect of Claims in other Contracts: 

(i) Any sum of money due and payable to the Contractor (including the Security Deposit 
returnable to him) under the contract may be withheld or retained by way of lien by the 
Railway, against any claim of this or any other Railway or any other Department of the 
Central Government in respect of payment of a sum of money arising out of or under any 
other contract made by the Contractor with this or any other Department of the Central 
Government. 

(ii) However, recovery of claims of Railway in regard to terminated contracts may be made 
from the Final Bill, Security Deposits and Performance Guarantees of other contract or 
contracts, executed by the Contractor. The Performance Guarantees submitted by the 
Contractor against other contracts, if required, may be withheld and encashed. In 
addition, 10% of each subsequent ‘on-account bill’ may be withheld, if required, for 
recovery of Railway’s dues against the terminated contract. 

(iii) It is an agreed term of the contract that the sum of money so withheld or retained under 
this Clause by the Railway will be kept withheld or retained as such by the Railway till 
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the claim arising out of or under any other contract is either mutually settled or 
determined by arbitration, if the other contract is governed by Arbitration Clause or by 
the competent court as the case may be and Contractor shall have no claim for interest or 
damages whatsoever on this account or on any other ground in respect of any sum of 
money withheld or retained under this Clause and duly notified as such to the Contractor. 

53.  Signature on Receipts for Amounts: Every receipt for money which may become 
payable or for any security which may become transferable to the Contractors under 
these presents, shall, if signed in the partnership name by anyone of the partners of a 
Contractor's firm be a good and sufficient discharge to the Railway in respect of the 
moneys or security purported to be acknowledged thereby and in the event of death of 
any of the Contractor, partners during the pendency of the contract, it is hereby expressly 
agreed that every receipt by anyone of the surviving Contractor partners shall if so signed 
as aforesaid be good and sufficient discharge as aforesaid provided that nothing in this 
Clause contained shall be deemed to prejudice or effect any claim which the Railway 
may hereafter have against the legal representative of any Contractor partner so dying for 
or in respect to any breach of any of the conditions of the contract, provided also that 
nothing in this clause contained shall be deemed to prejudice or effect the respective 
rights or obligations of the Contractor partners and of the legal representatives of any 
deceased Contractor partners interse. 

LABOUR 

54. Wages to Labour: The Contractor shall be responsible to ensure compliance with the 
provision of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) 
and the Rules made thereunder in respect of any employees directly or through petty 
Contractors or sub-contractors employed by him for the purpose of carrying out this 
contract. 

If, in compliance with the terms of the contract, the Contractor supplied any labour to be 
used wholly or partly under the direct orders and control of the Railways whether in 
connection with any work being executed by the Contractor or otherwise for the purpose 
of the Railway such labour shall, for the purpose of this Clause, still be deemed to be 
persons employed by the Contractor. 

If any moneys shall, as a result of any claim or application made under the said Act be 
directed to be paid by the Railway, such money shall be deemed to be moneys payable to 
the Railway by the Contractor and on failure by the Contractor to repay the Railway any 
moneys paid by it as aforesaid within seven days after the same shall have been 
demanded, the Railways shall be entitled to recover the same from Contractor’s 
bills/Security Deposit or any other dues of Contractor with the Government of India.  

54-A. Apprentices Act: The Contractor shall be responsible to ensure compliance with the 
provisions of the Apprentices Act, 1961 and the Rules and Orders issued thereunder from 
time to time in respect of apprentices directly or through petty Contractors or sub-
contractors employed by him for the purpose of carrying out the Contract. 

If the Contractor directly or through petty Contractors or sub-contractors fails to do so, 
his failure will be a breach of the contract and the Railway may, in its discretion, rescind 
the contract. The Contractor shall also be liable for any pecuniary liability arising on 
account of any violation of the provisions of the Act. 
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55.  Provisions of Payments of Wages Act: The Contractor shall comply with the provisions 
of the Payment of Wages Act, 1936 and the rules made thereunder in respect of all 
employees employed by him either directly or through petty Contractors or sub-
contractors in the works. If in compliance with the terms of the contract, the Contractor 
directly or through petty Contractors or sub-contractors shall supply any labour to be 
used wholly or partly under the direct orders and control of the Engineer whether in 
connection with the works to be executed hereunder or otherwise for the purpose of the 
Engineer, such labour shall nevertheless be deemed to comprise persons employed by the 
Contractor and any moneys which may be ordered to be paid by the Engineer shall be 
deemed to be moneys payable by the Engineer on behalf of the Contractor and the 
Engineer may on failure of the Contractor to repay such money to the Railways deduct 
the same from any moneys due to the Contractor in terms of the contract. The Railway 
shall be entitled to recover the same from Contractor’s bills/Security Deposit or any other 
dues of Contractor with the Government of India all moneys paid or payable by the 
Railway by way of compensation of aforesaid or for costs of expenses in connection with 
any claim thereto and the decision of the Engineer upon any question arising out of the 
effect or force of this Clause shall be final and binding upon the Contractor.   

55-A.    Provisions of Contract Labour (Regulation and Abolition) Act, 1970: 

55-A.(1) The Contractor shall comply with the provision of the contract labour (Regulation and 
Abolition) Act, 1970 and the Contract labour (Regulation and Abolition) Central Rules 
1971 as modified from time to time, wherever applicable and shall also indemnify the 
Railway from and against any claims under the aforesaid Act and the Rules. 

55-A.(2) The Contractor shall obtain a valid license under the aforesaid Act as modified from 
time to time before the commencement of the work and continue to have a valid license 
until the completion of the work. Any failure to fulfill the requirement shall attract the 
penal provision of the Act.  

55-A.(3)The Contractor shall pay to the labour employed by him directly or through sub-
contractors the wages as per provision of the aforesaid Act and the Rules wherever 
applicable. The Contractor shall notwithstanding the provisions of the contract to the 
contrary, cause to be paid the wages to labour, indirectly engaged on the works 
including any engaged by sub-contractors in connection with the said work, as if the 
labour had been immediately employed by him. 

55-A.(4) In respect of all labour directly or indirectly employed in the work for performance of 
the Contractor's part of the contract, the Contractor shall comply with or cause to be 
complied with the provisions of the aforesaid Act and Rules wherever applicable. 

55-A.(5) In every case in which, by virtue of the provisions of the aforesaid Act or the rules, the 
Railway is obliged to pay any amount of wages to a workman employed by the 
Contractor or his sub-contractor in execution of the work or to incur any expenditure on 
account of the contingent, liability of the Railway due to the Contractor's failure to 
fulfill his statutory obligations under the aforesaid Act or the rules, the Railway will 
recover from the Contractor, the amount of wages so paid or the amount of expenditure 
so incurred and without prejudice to the rights of the Railway under the Section 20, 
Sub-Section (2) and Section 2, Sub-Section (4) of the aforesaid Act, the Railway shall 
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be at liberty to recover such amount or part thereof from Contractor’s bills/Security 
Deposit or any other dues of Contractor with the Government of India. The Railway 
shall not be bound to contest any claim made against it under Sub-Section (1) of 
Section 20 and Sub-Section (4) of Section 21 of the aforesaid Act except on the written 
request of the Contractor and upon his giving to the Railway full security for all costs 
for which the Railway might become liable in contesting such claim. The decision of 
the Chief Engineer regarding the amount actually recoverable from the Contractor as 
stated above shall be final and binding on the Contractor. 

55-B.Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 1952:The 
Contractor shall comply with the provisions of Para 30 & 36-B of the Employees 
Provident Fund Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and 
Para 7 & 8 of Employees Deposit Linked Insurance Scheme, 1976; as modified from time 
to time through enactment of “Employees Provident Fund & Miscellaneous Provisions 
Act, 1952”, wherever applicable and shall also indemnify the Railway from and against 
any claims under the aforesaid Act and the Rules. 

55-C (i) Contractor is to abide by the provisions of various labour laws in terms of above 
clause 54, 55, 55-A and 55-B of the Standard General Conditions of Contract. In order 
to ensure the same, an application has been developed and hosted on website 
‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his 
firm/company etc. and upload requisite details of labour and their payment in this 
portal. These details shall be available in public domain. The registration/ updationin 
Portal shall be done as under: 

(a) Contractor shall apply for onetime registration of his company/firm etc. in the 
Shramikkalyan portal with requisite details subsequent to issue of Letter of Acceptance. 
Engineer shall approve the contractor’s registration in the portal within 7 days of receipt 
of such request.  

(b) Contractor once approved by any Engineer, can create password with login ID 
(PAN No.) for subsequent use of portal for all Letter of Acceptances (LoAs) issued in 
his favour. 

(c) The contractor once registered on the portal, shall provide details of his Letter of 
Acceptances (LoAs) / Contract Agreements on shramikkalyan portal within 15 days of 
issue of any LoA for approval of concerned Engineer. Engineer shall update (if 
required) and approve the details of LoA filled by contractor within 7 days of receipt of 
such request.  

(d) After approval of LoA by Engineer, contractor shall fill the salient details of contract 
labours engaged in the contract and ensure updating of each wage payment to them on 
shramikkalyan portal on monthly basis.  

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all 
salient details of engaged contractual labour & payments made thereof after each wage 
period.  

(ii) While processing payment of any ‘On Account Bill’ or ‘Final Bill’ or release of 
‘Advances’ or ‘Performance Guarantee / Security Deposit’, contractor shall submit a 
certificate to the Engineer or Engineer’s representatives that “I have uploaded the 
correct details of contract labours engaged in connection with this contract and 
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payments made to them during the wage period in Railway’s Shramikkalyan portal at 
‘www.shramikkalyan.indianrailways.gov.in’ till ____Month, ____Year.” 

55-D.   Provisions of “The Building and Other Construction Workers (Regulation of 
Employment and Conditions of Service) Act, 1996”and “The Building and Other 
Construction Workers’ Welfare Cess Act, 1996”:  

 The tenderers, for carrying out any construction work, shall get themselves registered 
with the Registering Officer under Section-7 of the Building and Other Construction 
Workers Act, 1996 and Rules made thereto by the concerned State Govt., and submit 
Certificate of Registration issued by Registering Officer of the concerned State Govt. 
(Labour Dept.). The Cess shall be deducted from contractor’s bills as per provisions of 
the Act.  

The Cess shall be deducted from contractor’s bills as per provisions of the 
Act.Building and other construction workers cess is applicable on the total cost of 
construction including the cost of material. (Authority: Railway Board’s letter no. 
2008/CE-I/CT/6 dated 09.08.2019 with latest amendment if any). 

56. Reporting of Accidents: The Contractor shall be responsible for the safety of all 
employees directly or through petty Contractors or sub-contractor employed by him on 
the works and shall report serious accidents to any of them however and wherever 
occurring on the works to the Engineer or the Engineers Representative and shall make 
every arrangements to render all possible assistance.  

57. Provision of Workmen’s Compensation Act: In every case in which by virtue of the 
provisions of Section 12 Sub-Section (1) of the Workmen's Compensation Act 1923, 
Railway is obliged to pay compensation to a workman directly or through petty 
Contractor or subcontractor employed by the Contractor in executing the work, Railway 
will recover from the Contractor the amount of the compensation so paid, and, without 
prejudice to the rights of Railway under Section 12 Sub-section (2) of the said Act, 
Railway shall be at liberty to recover such amount or any part thereof from Contractor’s 
bills/Security Deposit or any other dues of Contractor with the Government of India.  
Railway shall not be bound to contest any claim made against it under Section 12 Sub-
Section (1) of the said Act except on the written request of the Contractor and upon his 
giving to Railway full security for all costs for which Railway might become liable in 
consequence of contesting such claim.  

57-A.  Provision of Mines Act: The Contractor shall observe and perform all the provisions of 
the Mines Act, 1952 or any statutory modifications or re-enactment thereof for the time 
being in force and any rules and regulations made thereunder in respect of all the 
persons directly or through the petty Contractors or sub-contractors employed by him 
under this contract and shall indemnify the Railway from and against any claims under 
the Mines Act, or the rules and regulations framed thereunder, by or on behalf of any 
persons employed by him or otherwise.   

58. Railway not to Provide Quarters for Contractors: No quarters shall normally be 
provided by the Railway for the accommodation of the Contractor or any of his staff 
employed on the work. In exceptional cases where accommodation is provided to the 
Contractor at the Railway's discretion, recoveries shall be made at such rates as may be 
fixed by the Railway for the full rent of the buildings and equipments therein as well as 
charges for electric current, water supply and conservancy.  

59.(1) Labour Camps: The Contractor shall at his own expense make adequate arrangements 
for the housing, supply of drinking water and provision of latrines and urinals for his 
staff and workmen, directly or through the petty Contractors or sub-contractors and for 
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temporary creche (Bal-Mandir) where 50 or more women are employed at a time. 
Suitable sites on Railway land, if available, may be allotted to the Contractor for the 
erection of labour camps, either free of charge or on such terms and conditions that may 
be prescribed by the Railway. All camp sites shall be maintained in clean and sanitary 
conditions by the Contractor at his own cost.   

59.(2)  Compliance to Rules for Employment of Labour: The Contractor(s) shall conform to 
all laws, bye-laws rules and regulations for the time being in force pertaining to the 
employment of local or imported labour and shall take all necessary precautions to 
ensure and preserve the health and safety of all staff employed directly or through petty 
contractors or sub-contractors on the works.  

59.(3) Preservation of Peace: The Contractor shall take requisite precautions and use his best 
endeavours to: 

(i)  Prevent any riotous or unlawful behaviour by or amongst his workmen and other 
employed directly or through the petty Contractors or sub-contractors on the works and 
for the preservation of peace and protection of the inhabitants and   

(ii)  Security of property in the neighbourhood of the works. In the event of the Railway 
requiring the maintenance of a Special Police Force at or in the vicinity of the site 
during the tenure of works, the expenses thereof shall be borne by the Contractor and if 
paid by the Railway shall be recoverable from the Contractor.   

59.(4) Sanitary Arrangements: The Contractor shall obey all sanitary rules and carry out all 
sanitary measures that may from time to time be prescribed by the Railway Medical 
Authority and permit inspection of all sanitary arrangements at all times by the 
Engineer, the Engineer's Representative or the Medical Staff of the Railway. Should the 
Contractor fail to make the adequate sanitary arrangements, these will be provided by 
the Railway and the cost thereof recovered from the Contractor.  

59.(5) Outbreak of Infectious Disease: The Contractor shall remove from his camp such 
labour and their families as refuse protective inoculation and vaccination when called 
upon to do so by the Engineer or the Engineer's Representative on the advice of the 
Railway Medical Authority. Should cholera, plague, or other infectious disease break 
out, the Contractor shall burn the huts, beddings, clothes and other belongings of or 
used by the infected parties and promptly erect new huts on healthy sites as required by 
the Engineer, failing which within the time specified in the Engineer's requisition, the 
work may be done by the Railway and the cost thereof recovered from the Contractor.   

59.(6)   Treatment of Contractor's Staff in Railway Hospitals: The Contractor and his staff, 
other than labourers and their families requiring medical aid from the railway hospital 
and dispensaries will be treated as private patients and charged accordingly. The 
Contractors' labourers and their Families will be granted free treatment in railway 
hospitals and dispensaries where no other hospitals or dispensaries are available 
provided the Contractor pays the cost of medicines, dressing and diet money according 
to the normal scale and additional charges for special examinations such as pathological 
and bacteriological examination, X-Ray, etc. and for surgical operation.  

59. (7) Medical Facilities at Site: The Contractor shall provide medical facilities at the site as 
may be prescribed by the Engineer on the advice of the Railway Medical Authority in 
relation to the strength of the Contractor's resident staff and workmen.   

59. (8) Use of Intoxicants: The sale of ardent spirits or other intoxicating beverages upon the 
work or in any of the buildings, encampments or tenements owned, occupied by or 
within the control of the Contractor or any of his employees shall be forbidden and the 
Contractor shall exercise his influence and authority to the utmost extent to secure strict 
compliance with this condition.  



Page 107 of 179 
 

Signature of the Tenderer(s)                                                                For Chief Administrative Officer/Con 

59.(9) Restrictions on the Employment of Retired Engineers of Railway Services Within 
One Year of their Retirement: The Contractor shall not, if he is a retired Government 
Engineer of Gazetted rank, himself engage in or employ or associate a retired 
Government Engineer of Gazetted rank, who has not completed one year from the date 
of retirement, in connection with this contract in any manner whatsoever without 
obtaining prior permission of the President and if the Contractor is found to have 
contravened this provision it will constitute a breach of contract and administration will 
be entitled to terminate the contract and forfeit his Performance Guarantee as well as 
Security Deposit.   

60.(1) Non-Employment of Labourers below the age of 15: The Contractor shall not 
employ children below the age of 15 as labourers directly or through petty Contractors 
or subcontractors for the execution of work.  

60.(2) Medical Certificate of Fitness for Labour: It is agreed that the Contractor shall not 
employ a person above 15 and below 19 years of age for the purpose of execution of 
work under the contract unless a medical certificate of fitness in the prescribed form 
(Proforma at Annexure-VIII) granted to him by a certifying surgeon certifying that he is 
fit to work as an adult, is obtained and kept in the custody of the Contractor or a person 
nominated by him in this behalf and the person carries with him, while at work; a token 
giving a reference to such certificate. It is further agreed that the responsibility for 
having the adolescent examined medically at the time of appointment or periodically till 
he attains the age of 19 years shall devolve entirely on the Contractor and all the 
expenses to be incurred on this account shall be borne by him and no fee shall be 
charged from the adolescent or his parent for such medical examination.  

60.(3) Period of Validity of Medical Fitness Certificate: A certificate of fitness granted or 
renewed for the above said purposes shall be valid only for a period of one year at a 
time. The certifying surgeon shall revoke a certificate granted or renewed if in his 
opinion the holder of it, is no longer fit for work in the capacity stated therein. Where a 
certifying surgeon refuses to grant or renew a certificate or revoke a certificate, he shall, 
if so required by the person concerned, state his reasons in writing for doing so.  

60.(4) Medical Re-Examination of Labourer: Where any official appointed in this behalf by 
the Ministry of Labour is of the opinion that any person employed in connection with 
the execution of any work under this contract in the age group 15 to 19 years is without 
a certificate of fitness or is having a certificate of fitness but no longer fit to work in the 
capacity stated in the certificate, he may serve on the Contractor, or on the person 
nominated by him in this regard, a notice requiring that such persons shall be examined 
by a certifying surgeon and such person shall not if the concerned official so directs, be 
employed or permitted to do any work under this contract unless he has been medically 
examined and certified that he is fit to work in the capacity stated in the certificate.   

EXPLANATIONS:  

(1)   Only Qualified Medical Practitioners can be appointed as "Certifying Surgeons" and the 
term "Qualified Medical Practitioners" means a person holding a qualification granted 
by an authority specified in the Schedule to the Indian Medical Degrees Act, 1916 (VII 
to 1916) or in the Schedule to the Indian Medical Council Act, 1933 (XXVII) of 1933.  

(2)   The Certifying surgeon may be a medical officer in the service of State or Municipal 
Corporation.  

DETERMINATION OF CONTRACT 

61.(1) Right of Railway to Determine the Contract: The Railway shall be entitled to 
determine and terminate the contract at any time should, in the Railway's opinion, the 
cessation of work becomes necessary owing to paucity of funds or from any other cause 
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whatever, in which case the value of approved materials at site and of work done to date 
by the Contractor will be paid for in full at the rate specified in the contract. Notice in 
writing from the Railway of such determination and the reasons therefor shall be 
conclusive evidence thereof.  

61.(2) Payment on Determination of Contract: Should the contract be determined under sub 
clause (1) of this clause and the Contractor claims payment for expenditure incurred by 
him in the expectation of completing the whole of the work, the Railways shall admit 
and consider such claims as are deemed reasonable and are supported by vouchers to 
the satisfaction of the Engineer. The Railway's decision on the necessity and propriety 
of such expenditure shall be final and conclusive.   

61.(3) The Contractor shall have no claim to any payment of compensation or otherwise, 
howsoever on account of any profit or advantage which he might have derived from the 
execution of the work in full but which he did not derive in consequence of 
determination of contract.  

62.(1) Determination of Contract owing to Default of Contractor:   

If the Contractor should:  

(i) Becomes bankrupt or insolvent, or  
(ii) Make an arrangement for assignment in favour of his creditors, or agree to carry out 

the contract under a Committee of Inspection of his creditors, or  
(iii) Being a Company or Corporation, go into liquidation (other than a voluntary 

liquidation for the purposes of amalgamation or reconstruction), or  
(iv) Have an execution levied on his goods or property on the works, or  
(v) Assign the contract or any part thereof otherwise than as provided in Clause 7 of 

these Conditions, or  
(vi) Abandon the contract, or  
(vii) Persistently disregard the instructions of the Engineer, or contravene any provision of 

the contract, or  
(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the stipulated 

period, or   
(ix) Fail to Execute the contract documents in terms of Clause 8 of the Instructions to 

Tenderers.  
(x) Fails to submit the documents pertaining to identity of JV and PAN in terms of 

Clause 17.11 of Tender Form available in the Regulations for Instructions to 
Tenderers.  

(xi) Fail to remove materials from the site or to pull down and replace work after 
receiving from the Engineer notice to the effect that the said materials or works have 
been condemned or rejected under Clause 25 and 27 of these Conditions, or  

(xii) Fail to take steps to employ competent or additional staff and labour as required 
under Clause 26 of the Conditions, or  

(xiii) Fail to afford the Engineer or Engineer's representative proper facilities for inspecting 
the works or any part thereof as required under Clause 28 of the Conditions, or  

(xiv) Promise, offer or give any bribe, commission, gift or advantage either himself or 
through his partner, agent or servant to any officer or employee of the Railway or to 
any person on his or on their behalf in relation to the execution of this or any other 
contract with this Railway.  

(xv) Fail to adhere to the provisions of Para 16 of Tender Form (Second Sheet) of 
Instruction to Tenderers, or provision of above Clause 59(9) of these conditions.  

(xvi) Submits copy of fake documents / certificates in support of credentials, submitted by 
the tenderer. 
 
Then and in any of the said Clause, the Engineer on behalf of the Railway may serve 
the Contractor with a notice (Proforma at Annexure-IX) in writing to that effect and 
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if the Contractor does not within seven days after the delivery to him of such notice 
proceed to make good his default in so far as the same is capable of being made good 
and carry on the work or comply with such directions as aforesaid of the entire 
satisfaction of the Engineer, the Railway shall be entitled after giving 48 hours’ 
notice (Proforma at Annexure-X or XII, as the case may be) in writing under the 
hand of the Engineer to rescind the contract as a whole or in part or parts (as may be 
specified in such notice) and after expiry of 48 hours’ notice, a final termination 
notice (Proforma at Annexure-XI or XIII, as the case may be) should be issued.  

Note:   

Engineer at his discretion may resort to the part termination of contract with notices 
(Proforma at Annexure- IX, XII and XIII), only in cases where progress of work is 
more than or equal to 80% of the original scope of work.   

62.(2) Right of Railway after Rescission of Contract owing to Default of Contractor: In 
the event of any or several of the courses, referred to in Sub-Clause(1) of this Clause, 
being adopted:  

(a)  The Contractor shall have no claim to compensation for any loss sustained by him by 
reason of his having purchased or procured any materials or entered into any 
commitments or made any advances on account of or with a view to the execution of 
the works or the performance of the contract and Contractor shall not be entitled to 
recover or be paid any sum for any work thereto for actually performed under the 
contract unless and until the Engineer shall have certified the performance of such 
work and the value payable in respect thereof and the Contractor shall only be 
entitled to be paid the value so certified.  

(b)  In the contract which has been rescinded as a whole, the Security Deposit already 
with railways under the contract shall be encashed/ forfeited and the Performance 
Guarantee already submitted for the contract shall be encashed. The balance work 
shall be got done independently without risk & cost of the failed Contractor. The 
failed Contractor shall be debarred from participating in the tender for executing the 
balance work. If the failed Contractor is a JV or a Partnership firm, then every 
member/partner of such a firm shall be debarred from participating in the tender for 
the balance work in his/her individual capacity or as a partner of any other JV 
/partnership firm.  

Further the authorized representative of failed Contractor cannot be accepted as 
authorized representative in new contract.  

(c)  In the contract rescinded in part or parts,  

(i)  The full Performance Guarantee for the contract shall be recovered. No additional 
Performance Guarantee shall be required for balance of work being executed through 
the part terminated contract. The contract value of part terminated contract stands 
reduced to the balance value of work under the contract.  

(ii)  The Security Deposit of part terminated contract shall be dealt as per clause 16(2) of 
these conditions.  

(iii)  The defaulting Contractor shall not be issued any completion certificate for the 
contract.  

(iv)  The balance work shall be got done independently without risk & cost of the failed 
Contractor. The failed Contractor shall be debarred from participating in the tender 
for executing the balance work. If the failed Contractor is a JV or a Partnership firm, 
then every member/partner of such a firm shall be debarred from participating in the 
tender for the balance work in his/her individual capacity or as a partner of any other 
JV /partnership firm.   
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(v)  Further the authorized representative of failed Contractor will not be accepted as 
authorized representative in new contract.  

(d)  The Engineer or the Engineer's Representative shall be entitled to take possession of 
any materials, tools, implements, machinery and buildings on the works or on the 
property on which these are being or ought to have been executed, and to retain and 
employ the same in the further execution of the works or any part thereof until the 
completion of the works without the Contractor being entitled to any compensation 
for the use and employment thereof or for wear and tear or destruction thereof.  

(e)  The Engineer shall as soon as may be practicable after removal of the Contractor fix 
and determine ex-parte or by or after reference to the parties or after such 
investigation or enquiries as he may consider fit to make or institute and shall certify 
what amount (if any) had at the time of rescission of the contract been reasonably 
earned by or would reasonably accrue to the Contractor in respect of the work then 
actually done by him under the contract and what was the value of any unused, or 
partially used materials, any constructional plant and any temporary works upon the 
site. The legitimate amount due to the Contractor after making necessary deductions 
and certified by the Engineer should be released expeditiously.    

SETTLEMENT OF DISPUTES – INDIAN RAILWAY ARBITRATION AND 
CONCILIATION RULES 

63. Conciliation of Disputes: 

(i) This clause is applicable in the tender having advertised value less than or equal to Rs 
50 Crore. 

(ii) All disputes and differences of any kind whatsoever arising out of or in connection with 
the contract, whether during the progress of the work or after its completion and 
whether before or after the determination of the contract, shall be referred by the 
Contractor to the "Chief Engineer" or "Divisional Railway Manager" through “Notice 
of Dispute” provided that no such notice shall be served later than 30 days after the date 
of issue of Completion Certificate by the Engineer. Chief Engineer or Divisional 
Railway Manager shall, within 30 days after receipt of the Contractor’s “Notice of 
Dispute”, notify the name of conciliator(s) to the Contractor.   

(iii) The Conciliator(s) shall assist the parties to reach an amicable settlement in an 
independent and impartial manner within the terms of contract.  

(iv)  If the parties reach agreement on a settlement of the dispute, they shall draw up and sign 
a written settlement agreement duly signed by Engineer In-charge, Contractor and 
conciliator(s). When the parties sign the settlement agreement, it shall be final and 
binding on the parties.  

(v)  The parties shall not initiate, during the conciliation proceedings, any arbitral or judicial 
proceedings in respect of a dispute that is the subject matter of the conciliation 
proceedings. 

(vi)  The conciliation proceedings shall be terminated as per Section 76 of ‘The Arbitration 
and Conciliation Act, 1996. 

63.1  Matters Finally Determined by the Railway:All disputes and differences of any kind 
whatsoever arising out of or in connection with the contract, whether during the 
progress of the work or after its completion and whether before or after the 
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determination of the contract, shall be referred by the Contractor to the GM and the GM 
shall, within 120 days  after receipt of the Contractor’s representation, make and notify 
decisions on all matters referred to by the Contractor in writing provided that matters 
for which provision has been made in Clauses 7(j), 8, 18, 22(5),39.1, 39.2, 40A,43(2), 
45(i)(a), 55, 55-A(5), 57, 57A,61(1), 61(2),62(1), 63(iv) and 63.2.11of the Standard 
General Conditions of Contract or in any Clause (stated as excepted matter) of the 
Special Conditions of the Contract, shall be deemed as ‘excepted matters’ (matters not 
arbitrable)and decisions of the Railway authority, thereon shall be final and binding on 
the Contractor; provided further that ‘excepted matters’ shall stand specifically 
excluded from the purview of the Dispute Adjudication Board (DAB) and Arbitration. 

63.2     Dispute Adjudication Board (DAB):  This clause is applicable in the tender having 
advertised value more than Rs 50 Crore. 

63.2.1    Any dispute/s if not settled with the Engineer, shall be referred to DAB.  

The DAB shall consist of a panel of three Retired Railway Officers, retired not below 
senior administrative grade (SAG). The DAB shall be formed within 90 days of signing 
of Contract Agreement. For this purpose, a panel of DAB members shall be maintained 
in the General Manager’s office. The complete panel, which shall not be less than five 
members, shall be sent by Chief Engineer to the Contractor to nominate one member of 
the DAB from the panel as Contractor’s nominee within two weeks of receipt of the 
panel. On receipt of Contractor’s nominee, the Chief Engineer shall nominate one 
member from the same panel as Railway nominee for the DAB. Both above nominees 
shall jointly select presiding member of the DAB from the same panel. 

63.2.2   The appointment of DAB shall be effectuated by way of a tri-partite agreement among 
the Railway, Contractor and the respective DAB members. The terms of the 
remuneration of each member shall be as fixed by Ministry of Railways from time to 
time. Each party shall be responsible for paying one-half of this remuneration. 

63.2.3    If one or more of the members appointed refuses to act as DAB member, or is unable or 
unwilling to perform his functions as DAB member for any reason whatsoever or dies 
or in the opinion of the Chief Engineer fails to act without undue delay, the parties shall 
terminate the mandate of such DAB member and thereupon new DAB member shall be 
appointed in the same manner, as the outgoing DAB member had been appointed. 

63.2.4   The appointment of any member may be terminated by mutual agreement of both 
Parties, but not by the Railway or the Contractor acting alone. Unless otherwise agreed 
by both the Parties, the appointment of the DAB (including each member) shall expire 
upon expiry of this Contract Agreement. 

63.2.5    Before start of DAB proceedings, each DAB member shall give the following 
certificate to the Railway and the Contractor: 

“I have no any past or present relationship in relation to the subject matter in dispute, 
whether financial, business, professional or other kind. Further, I have no any past or 
present relationship with or interest in any of the parties whether financial, business, 
professional or other kind, which is likely to give rise to justifiable doubts as to my 
independence or impartiality.” 

63.2.6   DAB proceedings shall be conducted as decided by the DAB. The DAB shall give its 
decision within 90 days of a Dispute referred to it by any of the Parties, duly recording 
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the reasons before arriving at the decision. The DAB shall decide the issue within terms 
and conditions of the contract. This time limit shall be extendable subject to the Parties 
mutual agreement. 

63.2.7   The DAB decision shall not be binding on both the Parties. In case any party is not 
satisfied by the decision of DAB, then the aggrieved party may approach Arbitral 
Tribunal for arbitration proceedings.  

63.2.8   No dispute shall be referred to Arbitral Tribunal unless the same has been referred to 
DAB for adjudication. However, in case DAB is not formed due to any reason, the 
disputes can be directly referred to Arbitral Tribunal to adjudicate the dispute. 

63.2.9   In the specific cases of any misconduct by any of the members of the DAB, the parties 
shall have the right to specifically bring it to the notice of the DAB such conduct, 
through a statement filed with necessary documents in proof of such misconduct and 
the DAB, after taking NOTICE of such conduct initiate the replacement of the member 
concerned, in the same manner the member to be replaced was appointed. 

63.2.10Once the decision is given by DAB, DAB cannot review the decision at its own or on the 
request of one party, unless both parties agree for review of decision by DAB. 

63.2.11In case DAB decision is not challenged by either party within 180 days of receipt of 
decision of DAB, the decision shall be considered as final and parties would be barred 
for referring the same to Arbitral Tribunal for adjudication.  

63.2.12The obligation of the Railway and the Contactor shall not be altered by reasons of issue 
being or under reference to DAB. 

63.2.13The DAB shall conduct the proceedings at any convenient venue which shall be decided 
by DAB in consultations with parties. 

63.2.14It is a term of this contract that the Parties shall not approach any Court of Law for 
settlement of such disputes or differences unless an attempt has first been made by the 
parties to settle such disputes or differences through DAB and Arbitral Tribunal. 

64.(1) : Demand for Arbitration:  

64.(I)(i)(a):In the event of any dispute or difference between the parties hereto as to the 
construction or operation of this contract, or the respective rights and liabilities of the 
parties on any matter in question, dispute or difference on any account or as to the 
withholding by the Railway of any certificate to which the Contractor may claim to 
be entitled to, or if the Railway fails to make a decision within 120 days, then and in 
any such case, but except in any of the "excepted matters" referred to in Clause 63.1 
of these Conditions, the Contractor, after 120 days but within 180 days of his 
presenting his final claim on disputed matters shall demand in writing that the dispute 
or difference be referred to arbitration. 

 
64.(I)(i)(b):Arbitration as a method of dispute resolution should not be routinely or 

automatically included in procurement contacts/tenders, especially in large contracts. 
 
64.(I)(i)(c):As a norm, arbitration as a method of dispute resolution may be restricted to disputes 

with a value less than Rs.10 crore. This figure is with reference to the value of the 
dispute (not the value of the contract, which may be much higher). 
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64.(I)(i)(d):lnclusion of arbitration clauses covering disputes with a value exceeding Rs.10 

crore, should be based on careful application of mind and recording of reasons and 
with the approval of an officer not below the rank of Senior Administrative Grade 
(SAG) or the Accepting Authority of the tender whichever is higher. 

 
64.(1)(ii)(a): The demand for arbitration shall specify the matters which are in question, or 

subject of the dispute or difference as also the amount of claim item-wise. Only such 
dispute or difference, in respect of which the demand has been made, together with 
counter claims or set off, given by the Railway, shall be referred to arbitration and 
other matters shall not be included in the reference.  

64.(1)(ii)(b): The parties may waive off the applicability of Sub-Section 12(5) of Arbitration and 
Conciliation (Amendment) Act 2015, if they agree for such waiver in writing, after 
dispute having arisen between them, in the format given under Annexure XV of these 
conditions.    

64.(1)(iii)(a): The Arbitration proceedings shall be assumed to have commenced from the day, a 
written and valid demand for arbitration is received by the Railway.   

64.(1)(iii)(b):The claimant shall submit his claims stating the facts supporting the claims 
alongwith all the relevant documents and the relief or remedy sought against each 
claim within a period of 30 days from the date of appointment of the Arbitral 
Tribunal.  

64.(1)(iii)(c): The Railway shall submit its defence statement and counter claim(s), if any, within 
a period of 60 days of receipt of copy of claims from Tribunal, unless otherwise 
extension has been granted by Tribunal.  

64.(1)(iii)(d): Place of Arbitration: The place of arbitration would be within the geographical 
limits of the Division of the Railway where the cause of action arose or the 
Headquarters of the concerned Railway or any other place with the written consent of 
both the parties.   

64.(1)(iv): No new claim shall be added during proceedings by either party. However, a party 
may amend or supplement the original claim or defense thereof during the course of 
arbitration proceedings subject to acceptance by Tribunal having due regard to the 
delay in making it.  

64.(1)(v): If the Contractor(s) does/do not prefer his/their specific and final claims in writing, 
within a period of 90 days of receiving the intimation from the Railways that the final 
bill is ready for payment, he/they will be deemed to have waived his/their claim(s) 
and the Railway shall be discharged and released of all liabilities under the contract 
in respect of these claims.  

64.(2): Obligation During Pendency of Arbitration: Work under the contract shall, unless 
otherwise directed by the Engineer, continue during the arbitration proceedings, and 
no payment due or payable by the Railway shall be withheld on account of such 
proceedings, provided, however, it shall be open for Arbitral Tribunal to consider and 
decide whether or not such work should continue during arbitration proceedings.  

64.(3) : Appointment of Arbitrator: 

64.(3)(a):The Arbitral Tribunal shall consist of a panel of three arbitrators. General Manager/ 
Additional General Manager will appoint two arbitrators, one railway nominee and 
other from among the contractor's nominee. Contractor can recommend his nominee 
either from approved panel of Railways or from approved panel of Indian Council of 
Arbitration (ICA) within 30 days from the date of dispatch of approval of written and 
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valid acceptance of demand for arbitration by the General Manager/Additional 
General Manager. 

64.(3)(a)(i): If contractor wants to choose his nominee from Railway panel, the Railway will 
send a panel of at least four (4) names of retired Railway Officers empanelled to 
work as Arbitrator within 30 days from the day when a written and valid demand for 
arbitration is I received by the General Manager/Additional General Manager. 
Contractor will be asked to suggest to General Manager/Additional General Manager 
at least 2 names out of the panel for appointment as Contractor's nominee within 30 
days from the date of dispatch of the request by Railway. The General 
Manager/Additional General Manager shall appoint at least one out of them as the 
Contractor's nominee within 30 days from the receipt of the names of Contractor's 
nominees. The railway panel shall be provided free of cost to the contractor. 

 
64.(3)(a)(ii): If contractor wants to choose his nominee from Indian Council of Arbitration 

panel,  Contractor will send at least 2 names of Arbitrators from the ICA panel for 
appointment as Contactor's nominee within 30 days from the date of dispatch of the 
request by Railway. The General Manager/Additional General Manager shall 
appoint at least one out of them as the Contactor's nominee within 30 days from the 
receipt of the names of Contractor's nominees. Nomination and appointment of 
arbitrators from ICA panel shall be as per the ICA Rules for Domestic Commercial 
Arbitration and amended from time to time. 

 
Some general guidelines of ICA Rules for Domestic Commercial Arbitration are as under:- 

i.  Contractor may access the ICA's panel of arbitration through ICA's official webpage: 
 https ://icaindia.co.in/pdf/Engineers.pdf. 
 

ii.  A formal request for nomination shall be submitted to ICA, accompanied by:- 

a. A brief Statement of Claim outlining the nature and quantum of the disputes. 
b.  A copy of the relevant contract and any supporting documents. 
c.  A copy of the notice intimating the other party of the initiation of arbitration   

proceedings, with proof of delivery (if any). 

iii.  Ad-hoc appointment fees for the nomination and appointment of arbitrators shall be as 
per the ICA Rules for Domestic Commercial Arbitration and revised from time to time 
and shall be submitted along with the request. 

64.(3)(b): Two selected arbitrators are free to select presiding arbitrator (3d arbitrator) 
withinthirty (30) days from the date of their appointment. The presiding arbitrator may be 
selected fromapproved panel of Railways or approved panel of Indian Council of 
Arbitration (as per mutual agreement), which will be approved by General 
Manager/Additional General Manager. General Manager/Additional General Manager 
shall complete this exercise of appointing the ArbitralTribunal within 30 days from the 
receipt of the names of all the three arbitrators. 

 
64.(3)(c)(i): If one or more of the arbitrators appointed as above refuses to act as 

arbitrator,withdraws from his office as arbitrator, or vacates his/their office/offices or 
is/are unable orunwilling to perform his functions as arbitrator for any reason 
whatsoever or dies or in theopinion of the General Manager/Additional General 
Manager fails to act without undue delay,the General Manager/Additional General 
Manager shall appoint new arbitrator/arbitrators to actin his/their place in the same 
manner in which the earlier arbitrator/arbitrators had been appointed. Such re-
constituted Tribunal may, at its discretion, proceed with the reference fromthe stage at 
which it was left by the previous arbitrator (s). 
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64.(3)(c)(ii): (a) The Arbitral Tribunal shall have power to call for such evidence by way of 
affidavits or otherwise as the Arbitral Tribunal shall think proper, and it shall be the 
duty of the parties hereto to do or cause to be done all such things as may be 
necessary to enable the Arbitral Tribunal to make the award without any delay. The 
proceedings shall normally be conducted on the basis of documents and written 
statements.    

(b)  Before proceeding into the merits of any dispute, the Arbitral Tribunal shall first 
decide and pass its orders over any plea submitted/objections raised by any party, if 
any, regarding appointment of Arbitral Tribunal, validity of arbitration agreement, 
jurisdiction and scope of the Tribunal to deal with the dispute (s) submitted to 
arbitration, applicability of time ‘limitation’ to any dispute, any violation of agreed 
procedure regarding conduct of the arbitral proceedings or plea for interim measures 
of protection and record its orders in day to day proceedings.  A copy of the 
proceedings duly signed by all the members of tribunal should be provided to both 
the parties.   

64.(3)(c)(iii): (i) Qualification of Railway Empanelled Arbitrator (s): 

(a) Retired Railway Officers not below SA Grade level, one year after his date of 
retirement. 

(b) Age of arbitrator at the time of appointment shall be below 70 years. 
(c)  Persons not involved in any current vigilance/CBl cases or against 

whomdisciplinary or prosecution proceedings are not in process. 
(d)Persons who had not been imposed a major penalty or two or more minorpenalties 

or against whom administrative action has not been taken three timesor more or 
(e) Persons who have not been imposed one minor Penalty and against whom 

twoadministrative actions have not been taken as a result of 
vigilance/CBlactionwhile in service on Railways. 

 
(ii)  An arbitrator may be appointed notwithstanding the total number of arbitration cases 

inwhich he has been appointed in the past. 
 
(iii) While appointing arbitrator(s) under Sub-Clause 64.(3)(a),64.(3)(a)(i), 64.(3)(a) (ii) & 64.(3) 

(b) above, due care shall be taken that he/they is/are not the one/those who had 
anopportunity to deal with the matters to which the contract relates or who in the course of 
is/theirduties as Railway servant(s) expressed views on all or any of the matters under 
dispute ordifferences. A certification to this effect as per annexure- XVI shall be taken 
from Arbitratorsalso. The proceedings of the Arbitral tribunal or the award made by such 
Tribunal will, however,not be invalid merely for the reason that one or more arbitrator had, 
in the course of his service,opportunity to deal with the matters to which the contract 
relates or who in the course of his/theirduties expressed views on all or any of the matters 
under dispute. 

 
64.(3)(d)(i): The arbitral award shall state item wise, the sum and reasons upon which it is 

based. The analysis and reasons shall be detailed enough so that the award could be 
inferred there from.  

64.(3)(d)(ii): A party may apply for corrections of any computational errors, any typographical 
or clerical errors or any other error of similar nature occurring in the award of a 
Tribunal and interpretation of a specific point of award to Tribunal within 60 days of 
receipt of the award.  

64.(3)(d)(iii): A party may apply to Tribunal within 60 days of receipt of award to make an 
additional award as to claims presented in the arbitral proceedings but omitted from 
the arbitral award. 
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64.(4): Any ruling on award shall be made by a majority of members of Tribunal. In the 

absenceof such a majority, the views of the Presiding Arbitrator shall prevail. 
 
64.(5): Where the arbitral award is for the payment of money, no interest shall be payable on 

whole or any part of the money for any period till the date on which the award is made.  

64.(6): The cost of arbitration shall be borne by the respective parties. If all the three arbitrators 
are selected from the Railway Panel, the fee of the arbitrators shall be determined as per 
the ratesfixed/revised by Railway Board from time to time and the fee shall be borne 
equally by both theparties, provided parties sign an agreement in the format given at 
Annexure XV to theseconditions after/ while referring these disputes to Arbitration. 
However, if any of the threearbitrators is selected from the Panel of lndian Council of 
Arbitration (ICA), the fee of thearbitrators shall be determined as per the rates 
fixed/revised by the Indian Council of Arbitrationfrom time to time and the fee shall be 
borne equally by both the parties, provided parties sign anagreement in the format given 
at Annexure XV to these conditions after/ while referring thesedisputes to Arbitration. 
 

****** 
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CHAPTER-6A  

1.0 Stage payment on supply of steel: 

            This clause will be applicable for works contract of value more than Rs.15.00 (Fifteen) 
crore with latest amendment if any. Stage payment will be applicable for steel physically 
brought by the contractor to the site (even before its actual use in the work), subject to the 
following conditions:- 

 a)  The material shall be strictly in accordance with the contract specifications. 

 b)  The tender schedule shall provide for individual NS rate to be quoted by the tenderers 
for steel separately. 

 c)  The material shall be delivered at site and properly stored under covered sheds 
inmeasurable stacks. 

 d)  The quantities of materials shall be brought to the site only in such instalments that 
would facilitate smooth progress of work and consumed in reasonable time. 

 e)  Proper accountal in the material register to be maintained in the prescribed format at 
the site for the receipt and use of the material. 

 f)  Ownership of such material shall be deemed to vest with the Railways for which the 
contractor should submit an indemnity bond in prescribed format. 

  Indemnity Bond Performa is available at Annexure-2 of Chapter-6 

 g)  Before releasing the stage payment, the contractor shall insure the material at his own 
cost in favour of Railways against theft, damages, fire etc. 

 h) Stage payment in all such cases shall not be more than 75% of the rate of steel 
awarded in the contact the balance payment shall be released only after the material is 
actually consumed in the work. . 

 i)  The price variation claim for steel would continue to be governed as per extant PV 
clause and with reference to delivery at site. 

  j) The quantity of steel to be brought to site, and for which stage payment will be 
admissible, shall be worked out by the contractor in consultation with the Engineer, 
for the first quarter, from date of issue of LOA + 15 days. Subsequent supply to site 
shall be done with approval of Engineer, on a quarterly basis, based on actual 
progress. 

2.0 SAFETY MEASURE: The following measures should be adopted to ensure 
safety of the trains as well as work force. 

i) The contractor shall not start any work without the presence of Railway Supervisor at 
site. 

ii) Wherever the road vehicles and/or machinery are required to work in the close 
vicinity of railway line,the work shall be so carried out so that there is no 
infringement to the Railway’s schedule of dimensions.For this purpose the area where 
road vehicles and/or machinery are required to ply, shall be demarcatedand 
acknowledged by the contractor. Special care shall be taken for turning/reversal of 
roadvehicles/machinery without infringing the running track. Barricading shall be 
provided wherever justifiedand feasible as per site conditions. 
 

iii) The look out and whistle caution orders shall be issued to the trains and speed 
restrictions imposedwhere considered necessary suitable flagmen/detonators shall be 
provided where necessary forprotection of trains. 
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iv)  The supervisor/workmen should be counselled about safety measures. A competency 
certificate to thecontractor’s supervisor as below shall be issued by AXEN/XEN, 
which will be valid only for the work for whichit has been issued. 

 
COMPETENCY CERTIFICATE 

Certified that Sri…………….supervisor of M/s ……………has been examined 
regarding working on …………...work. his knowledge has been found satisfactory 
and he is capable of supervisingthe work safely. 
 

AXEN/XEN 
 

v) The unloaded ballast/rails/sleepers/other P.Way materials after unloading along track 
should be keptclear off moving dimensions and stacked as per the specified heights 
and distance from the runningtrack. 
 

vi) Supplementary site specific instructions, wherever considered necessary, shall be 
issued by theEngineer-in-charge. 

 

vii) Contractor's employees should wear proper protective equipment such as dust mask, 
helmet, safety shoes etc.  

 

viii) Safety of the Contractor's workmen is also the responsibility of Principal Employer 
viz. N.E. Railway/Construction. The Contractor should ensure to obtain a certificate 
that they will take all safetyprecautions in respect of their employees provided under 
the rules/laws and in case of failure on theirpart, the Contractor shall be responsible 
for injury caused to their employee and N.E. Railway/Construction. 

 

ix) Portable Electrical equipment should be connected properly by experienced persons 
only. The connections shouldbe without any joint and have proper earthing. 
 

x) All equipment brought by Contractor will be checked and certified to be safe by an 
identified officer ofthe N.E. Railway/Construction. 

 

xi) All Safety precaution to be followed by Contractor's employees. 
 

xii) Payment will be made after certification from the concerned department that he has 
cleared the place afterthe work is over. 

 

xiii) Contractor should ensure that if A.C./ Metal Sheets are used  duringcutting, drilling 
etc. concerned man must bear mask. Scrap of items shall also be disposed indisposal 
pit as per ISO-14001. 

 

xiv) Contractor must ensure all safetymeasures while working welding, cutting or doing 
any operation to protect fire incident. In case of failure on their part, the Contractor 
shall be responsiblefor injury caused to their employee and N.E. 
Railway/Construction or any loss. 

3.0 PAYMENT OF ROYALTY CHARGES:   

3.1 The payment of Royalty Charges etc. to the State Government as demanded by them in 
connection with execution and supply of Rubble Stone/Stone ballast- Sand, River Bed 
Material (RBM-Blanketing) and earthwork etc. have to be borne and paid by the 
contractor. The respective State Government will confirm the rate of royalty charges as 
applicable at the time of execution of work with respect to sub- minerals. The contractor 
has to submit proof of payment of royalty charges as per demand of State Govt. If the 
relevant documents or proof of payment to the concerned revenue authority is not 
submitted along with the bill, the Railway Administration will be entitled to deduct 
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Royalty Charges from the contractor’s bills and keep in deposit such amount equal to the 
proportionate royalty charges from each on A/c bills. The same will be released to the 
contractor as and when contractors submit a receipt of payment challan/clearance 
certificates from the concerned authorities/revenue authorities of respective State 
Government and produce the same to the Engineer -in-charge. If the contractor does not 
produce the necessary relevant proof of payment of the required royalty charges within 
45 days or at the time of submission of next on-account bill, whichever is earlier, the 
amount withheld will be paid to the concerned revenue authority. Once the withheld 
amount paid to the revenue authority, it will not be refundable. After completion of the 
work, if contractor fails to submit the clearance certificates regarding royalty charges, 
final bill will be passed after retaining an amount equal to the amount of un-paid royalty 
charges, as intimated by the concerned authorities/Revenue authorities/Collector or as 
calculated on the basis of relevant applicable rates. No interest will be paid to the 
contractor towards retained amount of Royalty Charges”. 

3.2 FOR INTERNAL PROCESSING OF BILL: 

(i) The Executive will certify the payment/non-payment of the Royalty Charges by 
the contractor in each bill with documentary evidence issued from the respective revenue 
authority and then accordingly deduction of Royalty Charges will be made.  

(ii) The executive will also indicate the concerned district authority to whom relevant 
royalty charges are to be remitted so that accordingly action may be taken by the 
Accounts branch. 

4.0 Letter of credit: 
 

1. All works tenders or service tenders invited by Railway through IREPS, having 
advertised value of Rs. 10 lakh and above will have option to take payment from 
Railways through a letter of credit (LC) arrangement, with the following condition: 

2. Following special conditions are  included:- 

 (i) This option of taking payment through LC arrangement has to be exercised in 
IREPS (Indian Railway Electronic Procurement System – the e – application on 
which tenders are called by Railways) by the tenderer at the time of bidding 
itself, and the tenderer shall affirm  having  read over and agreed to the terms and 
conditions of the LC option.  

 (ii) The option so exercised, shall be an integral part of the bidder’s offer. 

 (iii) The above option of taking payment through LC arrangement, once exercised by 
tenderer at the time of bidding, shall be final and no change shall be permitted, 
thereafter during execution of contract. 

 (iv) In case tenderer opts for payment through LC, following shall be the procedure 
to deal with release of payment through LC. 

 (a) The LC shall be a sight LC. 

 (b) The contractor shall select his Advising/Negotiating bank for LC. The incidental 
cost toward issue of LC and its operation thereof shall be borne by the 
contractor. 

 (c) SBI branches where the respective Railway Accounts Office has its Account 
(Local SBI branch) will be the issuance/reimbursing branch for LC issued under 
this arrangement. The Bank shall remain same for this tender till completion of 
contract. The incidental cost @ 0.15% per annum of LC value towards issue of 
LC and operation thereof shall be borne by the contractor and shall be recovered 
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from his bills. 

 (d) The LC shall be opened initially for duration of 180 to 365 days in consultation 
with contractor. The LC shall be extended time to time as per the progress of the 
contract, on the request of the contractor. The value of LC to be opened initially 
as well as extended thereafter shall be finalised by the engineer in consultation 
with contractor on the basis of expected progress of work.  

 (e) The LC terms and conditions shall inter-alia indemnity and save the Railway 
from and against all losses, claims and demands of every nature and description 
brought or recovered against the Railways by reason of any act or omission of 
the contractor, his agents or employees, in relation to the Letter of Credit (LC). 
All sums payable/borne by Railways on this account shall be considered as 
reasonable compensation and paid by contractor. 

 (f) The LC terms and conditions shall inter – alia provide that Railways will issue a 
Document of Authorisation (format enclosed as Annexure- 5 of Chapter -
6)after passing the bill for completed work, to enable contractor to claim the 
authorized amount from their bank. 

 (g) The acceptable, agreed upon document for payments to be released under the LC 
shall be the Document of Authorisation. 

 (h) The Document of Authorisation shall be issued by Railway Accounts Office 
against each bill passed by Railways. 

 (i) On issuance of Document of Authorisation, a copy of Document of 
Authorisation shall be posted on IREPS for downloading by the contractor. A 
digitally signed copy of Document of Authorisation shall also be sent by 
Railway Accounts Office to Railway’s bank (Local SBI branch). 

 (J) The contractor shall take print out of the Document of Authorisation available on 
IREPS and present his claim to his bank (advising Bank) for necessary payments 
as per LC terms and conditions. The claim shall comprise of copy of Document 
of Authorisation, Bill of Exchange and Bill. 

 (k) The payment against LC shall be subject to verification from Railway’s Bank 
(Local Branches). 

 (l) The contractor’s bank (advising bank) shall submit the documents to the 
Railway’s bank (Local SBI Branches). 

 (m) The railway’s bank (issuing bank) shall, after verifying the claim so received 
w.r.t. the digitally signed Document of Authorisation received from Railway 
Accounts Office, release the payment to contractor’s bank (advising bank) for 
crediting the same to contractor’s account. 

 (n) Any number of bills can be dealt within one LC, provided the sum total of 
payment to contractor is within the amount for which LC has been opened. 

 (o) The LC shall be closed after the release of final payment including PVC amount 
if any,  to the contractor.  

 (p) The release of performance guarantee or security deposit shall be dealt directly 
by railway with the contractor i.e. not through LC.  

 3. For opening of LC, executive department shall make a request letter to 
concerned Accounts Department on a format, placed as (Annexure- 4 of 
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Chapter-6).       . 

5.0 MEASUREMENT OF WORK BY CONTRACTOR IN WORKS CONTRACT 
HAVING VALUE MORA THAN RS.5 CRORE OR AS PER LATEST 
INSTRUCTIONS. 

 (i) Measurements recorded by contactor shall be checked by railway within 45 days of 
submission of measurements. 

(ii) While processing 75% provisional payment bill concerned executives shall ensure that 
supply items given by contractor are commensurate with requirement for execution of 
works. 

2.0 Guide Line For Measurement of work by contractor is allowed as per the provisions of 
Engineering Code Para 1316 A mentioned below.  (Advance Correction Slip No.50 
circulated vide Railway Board’s letter No.2016/CE-I/CT/14/ Measurement/1 dated 
21.09.2017). 

1316A (Applicable for contracts wherein the measurement of work by contractor is 
permitted): Para 1316 of Engineering Code shall not be applicable for these contracts. 
For such contracts, contractor shall be responsible for carrying out measurements of work 
executed and recording of measurements for the release of on account/final payment. In 
such cases, the detailed procedure for recording of measurements, provisional payment, 
test check and final payment shall be as follows: 
Contractor's Measurement Book: 

1   Railway shall arrange contractor's measurement book (CMB), each having sheet No, 1A 
to 4A(Form E 1313), followed by 100 machine number pages (Form E 1313, sheet No, 
5A). On the top of each sheet of CMB, there shall be provision for recording the name of 
the work, agreement number, name of contractor and CMB number. 

2   CMBs shall be printed in such a way so as to keep a clear margin of 50 mm on the left 
side of page, Further, the left side shall have pinhole tear line at a distance of 15 mm 
from edge for ease of taking out sheets from these books. The binding shall be within 
15mm of the margin available between edge and pinhole tear line. This shall ensure 
availability of minimum 35 mm clear margin to re-bind measurement books later on. 

Movement and upkeep of Contractor's Measurement Book: 

3.  Dy Chief Engineer in charge of contract (Dy.CE/C) shall hand over required No. of 
CMBs to Assistant/Executive Engineer in-charge of contract (AEN/XEN) after taking 
receipt of the same on sheet No. 2A (Form E.1313) for further issuance to contractor time 
to time as per progress of work. 

4.  CMB shall be registered with unique No. in the Register of Measurement Books(Form 
E.1314) maintained In the office of Dy. CE/C. Separate accountal of CMBs for each 
agreement shall be maintained in the office of Dy. CE/C and AEN/XEN. 

5.  In case of change of 'contractor's authorized engineer', fresh approval shall be taken from 
Dy. CE/C before recording of measurement. 

6.  While issuing the CMB to contractor, AEN/XEN shall take out sheet No. 2A to 4A from 
the CMB, take receipt of CMB from contractor on sheet No. 3A (Form E.1313), and keep 
the same in safe custody. 

7.  Similar system as for CMB, shall be followed for issuing Field Book/Level Book 
(E.1317/A) to contractor for recording of levels in the field book/level book. 

Measurement: 

8.  The contractor's authorized engineer shall record the measurements in CMB neatly in his 
own handwriting, without any use of eraser/overwriting, without use of any typing fluid 
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or any such thing. All cuttings shall be initialled. No page shall be damaged /destroyed. 
No page shall be kept blank in between the measurements. 

9.  The Contractor shall communicate the date of measurement to AEN/XEN in sufficient 
advance' to witness any measurement. Witnessing of measurement by railways is not 
compulsory except for initial levels in case of earthwork and hidden measurements. 
Initial levels of earthwork and hidden measurements are to be recorded in the presence of 
railway officials and test checked as prescribed. 

10.  In oil account contract certificate, measurement shall be recorded for the items and 
quantities to be paid in the concerned on account contract certificate. 

11.  However, in every 4th on account contract certificate and final contract certificate, the 
recording of measurement for works executed shall include all the items and their 
quantity included in previous on account contract certificates, irrespective of whether to 
be paid or not in the current On Account Contract Certificate/Final Contract Certificate. 

12.  No payment shall be processed on Lump sum measurement taken by contractor's 
authorized engineer except for earthwork. For earthwork, every 4th bill shall be based on 
actual levels taken and detailed calculations carried out for the work done. 

13.  The contractor shall take out carefully from CMB the used pages of CMB with one extra 
blank page for processing the bill; staple them for submission to AEN/XEN along with 
bill, duly signing the measurements. The contractor shall keep a photocopy of the 
measurements with him for future reference. 

14.  At the time of submission of final bill, the contractor shall submit all the remaining 
CMBs (unused as well as partially used) with him along with bill to AEN/XEN. 

15.  The contractor shall submit required copies of invoice and on account contract 
certificate/final contract certificate (similar to form E.1337 and E.1338) to the AEN/XEN 
duly marking them - original or copy. Original shall he used for release of payment 
whereas duplicate copies shall be used for record purpose in different offices. 

16.  In case contractor requires provisional payment of on-account bill; the contractor shall 
submit his invoice and provisional on account contract certificate for 75% of amount of 
work done (before deduction of taxes). The contractor shall write 'For Provisional 
payment ‘on top of such on-account contract certificate. 

17.  AEN/XEN while issuing receipt of stapled sheets of CMB to contractor shall clearly 
record the same in sheet 4 (E.1314) of concerned CMB, kept in the office of AEN/XEN. 

Release of Provisional Payment: 
18.  Senior Section Engineer/ 'Junior Engineer with 5 year experience' (SSE/JE) and 

AEN/XEN shall sign & record a certificate on the original provisional 'on account 
contract certificate' as under: 
"Certified that the payment being made is less than the amount due for the quantities 
of works executed by the contractor". 
In case of payment of earthwork items in any contract, calculation of quantity of such 
items along with field book /level book must be enclosed. This shall be cross checked, as 
considered appropriate by SSE/JE & AEN/XEN, to ensure that no excess payment is 
being made. At this stage no test check of measurements by railway is required. 

19.  AEN/XEN shall keep a copy of contractor's invoice & provisional on account contract 
certificate in his office, and submit original invoice & original provisional on account 
contract certificate along with required number of duplicate copies, and used sheets of 
CMB to the Dy CE/C unit for passing the bill and release of payment. 

20.  The provisional on account contract certificate shall be passed by Dy. CE/C and payment 
shall be released by associate based on above certification of SSE/JE and AEN/XEN. 
After release of payment, blank sheet of CMB (if any) shall be crossed by Dy. CE/C 
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before sending the measurement sheets back to AEN/XEN for carrying out required test 
checks. At this stage measurements shall not be crossed. 

21.  No provisional payment shall be allowed in final contract certificate, Further, once 
provisional payment has been released in any on-account contract certificate, the next on 
account contract certificate can be raised by contractor only when accounts of previous 
on account certificate (Provisional as well as remaining payment) has been finalized. 

  Test Check 

22.   Necessary test checks shall be carried out by the SSE/JE and AEN/XEN for the works 
done before full payment of on-account contract certificate/final contract certificate, 
SSE/JE and AEN/XEN shall communicate the date of test checks to contractor in 
advance. The contractor can accompany during test check. The contractor shall provide 
support staff and all required tools& plants to facilitate test check by railway officials. 

23.  The stipulated test checks for AEN/XEN and SSE/JE Level is tabulated as under: 
 

S. 
NO. 

Description of works Test Check in terms of % of value 
by 
SSE/JE AEN/XEN 

(a) Measurement of Ballast, pitching stone, 
Earth work and hidden items. 

100% 100% 

(b) Measurement of all other items. 100% 20% 
(c) Initial and Final levels along centre line 

for earthwork in embankment and cutting. 
100% 100% 

(d) Intermittent levels along centre line for 
earthwork in embankment and cutting. 

100%  20% 

(e) Initial, intermittent and final levels except 
centre line for earth work in embankment 
and cutting. 

100% 20% 

 
Note:  The check regarding levels of earthwork invariably shall be carried out in cross 
sections having heavy cross slopes. 

 

24.  Contractor's recorded measurement sheets shall be checked for any corrections/over 
writing during test check. All the corrections/over writing shall be initialedby.SSE/JE. 

25.  The discrepancy noted (if any) during test check of recorded measurement shall be 
communicated by AEN/XEN to the contractor. 

26.  In case of discrepancy noticed during test check, the contractor shall submit original and 
required copies of fresh invoice of amount corrected for discrepancy, and in case 
provisional payment has been released earlier, the required copies of fresh invoice of 
remaining amount corrected for discrepancy (if any), along with on account/final 
contract certificate to AEN/XEN. 

 

Full payment of On Account Contract Certificate/Final Contract Certificate: 
 

27.  AEN/XEN shall submit original copy of invoice and on account contract certificate of 
remaining amount/ Final Contract along with required number of duplicate copies and 
used sheets of CMBs (all used/blank CMBs in case of final contract certificate), duly 
signed by SSE/JE and AEN/XEN to the Dy. CE/C for passing the bill and release of 
payment. 

28.  Once the payment is released, Dy. CE/C shall return back the used sheets of CMB to 
AEN/XEN for safe custody, duly crossing of measurements by finance officer. 

29.  Once all used of a particular CME is received back by AEN/XEN from Dy CE/C, the 
AEN/XEN shall re-bind all 100 pages of CMB along with sheet No. 1A to 4A 
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for submission of CMB to Dy CE/C office. Dy. CE/C office shall record the receipt of 
same in sheet No. 2A of CMB and Register of Measurement Books (Form E1314). 

30.  The final contract certificate shall be passed by Dy. CE/C only receipt of all CMBs 
(used/blank) from AEN/XEN. 

31.  The provisions of this pare 1316A shall be applicable to all the departments of Indian 
railways and to be executed through equivalent authorities of respective departments. 
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****************************** 
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CHAPTER-6B 

PROCEDURE FOR UNDERTAKING DIGGING WORK IN THE VICINITY OF 
SIGNALLING, ELECTRICAL AND TELICOMUNICATION CABLE. 
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Annexure-4 of Chapter -6 

LCDA No. (18 DIGIT IPAS GENERATED NO.) 
Dated………………. 

DOCUMENT OF AUTHORIZATION 
Reference: (i) Works Contract/Supply Contract No………………… Dated……………… 
                   (ii) Inland Letter of Credit No……………………………..Dated……………… 
 

This document is issued again contract No…………….(FROM 
IREPS)…………….dated supply/work of ……………………….(DESCRIPTION OF 
GOODS/WORK FROM IREPSS)………………………….. 
The beneficiary of the aforementioned Letter of Credit M/s 
…………………………………..(NAME AND VENDER CODE)………… ….(Vendor 
Code………………as  per IREPS………….) is receive aggregating INR……............(FROM 
ABSTACT OF BILL PASSED)………..out of a total  LC amount of INR………..(FROM  
MASTER TABLE OF LC OPENED)…………………..against the first/second commercial 
invoice No. (FROM 
IPAS)________________dated_________________FROMIPAS_______________for INR 
(FROM IPAS)………………..raised againt the above contract from  State Bank of 
India………………(branch – FROM LC MASTER TABLE)……………….on the strength 
of this Certificate. 
 
The details of payment already made to the beneficiary under this Letter of Credit are as 
follows:  
 
S. 

No. 
Invoice No. Invoice 

date 
Invoice 
Amount 
(INR) 

LCDA No. LCDA date Amount paid 

 (INR) 

       

       

       

Total  Paid  

THIS PAYMENT:-____________________________ 
LC BALANCE AFTER THIS PAYMENT:-_____________________ 
 
 
       (Signature of authorised Railway authority) 
Name: 
Designation: 
Official Seal 
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Annexure-5 of Chapter -6 
 

Request letter from Executive branch to Accounts Office for opening of LC. 
Office.................. 

..................Railway 
 

                          No. ___________________________________                                          
Dated______________ 
 
                          The PFA/Sr. DFM/Dy. FA 
                           HQ/Division/Workshop/Cost 
 
 Sub: - Opening of LC. 
                                              Ref: - Supply Order/Contract Agreement No. 
 

             It is requested to open a sight LC against the above referred 
Order/Agreement in   favour of _______________-. The details of beneficiary are 
as under: 
 

(i) Name of Contractor/Supplier 
(ii) Vendor Code 
(iii) Address 
(iv) Tender No. 
(v) Contract Agreement No. 
(vi) Description of Goods/Service 
(vii) Value of Contract 
(viii) Stage of Payment 
(ix) Expected payment within 6 months (LC Amount) 
(x) Beneficiary bank details: 

 (a) Bank name 
 (b) Address 
 (c)        Account No. 
 (c) IFSC Code 

(xi) Validity/Period for which LC is to be opened. 
                It is certified that the supplier/contract has exercised the option of 
taking payment due against the tender, through LC arrangement in IREPS portal 
at the time of bidding itself and the option has been flagged in the IREPS. This 
has the approval of _____________________________  
 
 
        (Signature)  
 
        Name:- 
 
        Designation: 
 
        (Official Seal) 
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Annexure-1 of Chapter-6 

NORTH EASTERNRAILWAY 

 [CONSTRUCTION ORGANISATION] 
 

PROFORMA FOR PERFORMANCE BANK GUARANTEE 

(Executed on non-judicial stamp paper, which should in the name of executing bank) 

Name of the Bank: ---------- 

President of India, 

Acting through Chief Administrative Officer/Construction, 

N.E. Railway, Gorakhpur. 

Beneficiary: FA&CAO/Con/N.E. Railway, Gorakhpur 

Bank Guarantee Bond No. and date -------------------------------, Valid up to----------------------- 

Amount of Bank Guarantee Bond----------------------------------, 

PERFORMANCE GUARANTEE BOND 

  In consideration of the President of India acting through, Chief Administrative 
Officer/Con/N.E. Railway, Gorakhpur-273012 (hereinafter called “The Government”) having 
agreed under the terms and conditions of contract under Acceptance Letter No.---------------------
------------------dated ----------------- made between Chief Administrative Officer/Construction, 
N.E. Railway, Gorakhpur and  agency M/s/Shri ______________________________ (herein 
after called “the said contractor(s)” for the work 
“____________________________________________________________________________
_______________________________________________________________________” (here 
in after called “the said contract”) having agreed for submission of a irrevocable Bank Guarantee 
Bond equivalent  to 5%  of the contract value as indicated in the aforesaid contract for 
Rs._______________ (Rupees ________________________________ only) as a performance 
security Guarantee Bond from the contractor (s) for compliance of his obligations in accordance 
with the terms & conditions in the aforesaid contract. 

1.  We, ------------------------------------------- (indicate the name of the Bank) 
hereinafter referred to as the Bank, under - take to pay to the Government an amount not 
exceeding Rs.------------ (Rupees ---------------------------------------------------------------- only) on 
demand by the Government. 

2.   We,-------------------------------------- (indicate the name of the bank), further agree 
that and promise) to pay the amounts due and payable under this guarantee without any demur 
merely on a demand from the Government through the FA & CAO/Con/ N.E. Railway, 
Gorakhpur, stating that the amount claimed is due by way of loss or damage caused to or 
would be caused or suffered by the Government by reason of any breach by the said contractor 
of any of the terms of conditions contained in the said contract/agreement or by reason of the 
contractor failure to perform the said agreement. Any such demand made on the Bank shall be 
conclusive as regards the amount due and payable by the Bank under this guarantee. However, 
our liability under this guarantee shall be restricted to an amount not exceeding Rs.--------------- 
(Rupees---------------------------Only). 
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3. (a)   We,-------------------------------- (indicate the name of Bank) further undertake to 
pay to the Government any money so demanded notwithstanding any dispute or dispute raised 
by the contractor(s) in any suite or proceeding pending before any court or Tribunal relating to 
liability under this present being absolute and unequivocal. 

(b)   The payment so made by us under this bond shall be a valid discharge of our 
liability for payment there under and the contractor(s) shall have no claim against us for making 
such payment. 

 4.   We,------------------------------------(indicate the name of bank) to further agree that 
the guarantee herein contained shall remain in full force and effect during the period that would 
be taken for the performance of the said agreement and that it shall continue to be enforceable 
till all the dues of the Government under or by virtue of the said agreement have been fully paid 
and its claims satisfied or discharged by contracting authority on behalf of the Government, 
certify that the terms and conditions of the said agreement have been fully and properly carried 
out by the said contractor(s) and accordingly discharge this guarantee. 

5 (a)   Not withstanding anything to the contrary contained herein the liability of the 
bank under this guarantee will remain in force and effect until such time as this guarantee is 
discharged in writing by the Government or until (date of validity/ extended validity) whichever 
is earlier and no claim shall be valid under this guarantee unless notice in writing thereof is 
given by the Government within validity/extended period of validity of guarantee from the 
aforesaid date. 

(b)   Provided always that We-------------------------- (indicate the name of the Bank) 
unconditionally undertakes to renew this guarantee or  to extend the period of guarantee form 
year to year before the expiry of the period or the extended period of the guarantee, as the case 
may be on being called upon to do so by the Government. If the guarantee is not renewed or the 
period extended on demand, we ----------------------- (indicate the name of the Bank) shall pay the 
Government the full amount of guarantee on demand and without demur. 

6.   We, ---------------------------------- (indicate the name of Bank ) further agree with 
the Government that the Government shall have the fullest liberty without our consent and 
without effecting in any manner out of obligations hereunder to vary any of the terms and 
conditions of the said contract from time to time or to postpone for any time or from time to time 
any to the powers exercisable by the Government against the said contractor (s) and to forbear or 
enforce any of the terms and conditions of the said agreement and we shall not be relieved from 
our liability by reason of any such variation, or extension being granted to the said contractor(s) 
or for any forbearance act or omission on the part of the Government or any indulgence by the 
Government to the said contractor(s) or by any such matter or thing whatsoever which under the 
law relating to sureties for the said provision would relive us from the liability. 

7.  This guarantee will not be discharged by any change in the constitution of the Bank or 
the Contractor(s). 

8.  This guarantee shall be valid up to --------------------- (Date of Completion plus 60 
days). Unless extended on demand by Government. Notwithstanding anything to the 
contrary contained hereinbefore, our liability under this guarantee is restricted to 
Rs……………… (Rupees………………………) unless a demand under this guarantee is 
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made on us in writing on or before…………….. We shall be discharged from our liabilities 
under this guarantee thereafter. 

9.    The expressions Bank and Railway herein before used shall include their respective 
successors and assigns. 

10.    The Bank hereby undertakes not to revoke the guarantee during its currency, except with 
the previous consent in writing of the Railway. This guarantee is subject to the Uniform Rules 
for Demand Guarantees, ICC Publication No.758. 

11.  The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging System) 
and shall invariably send the advice of this Bank Guarantee to the following bank details – 
 

 

 

 
 
 

 

 
 
 
 

12.   The Guarantee shall be valid in addition to and without prejudice to any other security 
Guarantee(s) of Bidder in favour of the Railway. The Bank, under this Guarantee, shall be 
deemed as Principal Debtor of the Railway. 
 
Date …………     

Place………….                    Bank’s Seal and authorized signature(s)                 

     [Name in Block letters] ……………….... 

     [Designation with Code No.]……………..…… 

     [P/Attorney] No. 
 

 

 

 

 

 

  

  

IFSC CODE SBIN000RAIL 

IFSC TYPE BRANCH 

BANK NAME STATE BANK OF INDIA 

BRANCH NAME RAIL 

CITY NAME NAVI MUMBAI 

ADDRESS SECTOR-11, CBD BELAPUR, NAVI MUMBAI 

DISTRICT NAVI MUMBAI 

STATE MAHARASHTRA 

BG ENABLED YES 
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Annexure-2 of Chapter-6 

PROFORMA OF INDEMNITY BOND 
 
Indemnity for Safe Custody of Reinforcement steel/Structural Steel as per Special Conditions of 
Contract Agreement No.:                                                               dated:                           for    the 
work “                                                                                                                                                    
 
 
 
We (Name of Contractor) …………………………………………………………………… 
…………………….hereby undertake that we shall hold at our Workshop at ---------------------- 
for and behalf of the President of India and in trust for him the stores/articles(mentioned in 
annexure, details to be given for quantity for each section and grade) which may be and/or which 
has been made over to us, in connection with “------------“ against the contract agreement 
No…………………………………….. Dated…………….. 
 
2. We shall be and remain absolutely responsible for the safe custody and protection of the 
said stores and articles against all risks, whatsoever, till those and assembled in the bridge to be 
fabricated against the above mentioned contract and duly delivered to the President of India or to 
his representative as he may direct and as such do hereby indemnify the president of India 
against any loss and/or damage to the said stores and articles while in our possession/custody. 
The said stores and articles shall however be at all times, open to the inspection by officers who 
may be authored on that behalf by ministry of Railways or its nominee. 
 
3. Should however, at any time any loss or damage to as aforesaid, occurs or a refund 
become otherwise due to the President of India, he or his representative shall be entitled to 
recover from us compensation for, and in respect of such loss or damage, if any, or the amount 
to be so refunded without prejudice to any other remedies which may be otherwise available to 
the said president of India by way of deduction from any sum due to/or any sum which at any 
time hereafter may become due to us under this or any other contract. 
 
 In the event of any loss or damage as aforesaid, the assessment of such loss or damage 
and the assessment of the compensation therefore would be made by the President of India or his 
authorized nominee and the said assessment would be final and binding upon us.  
     For……………………………………………………. 
_____________________________________________________________________________ 
     DECLARATION FORM 
 
For receiving materials from the Railways by the Firm. 
 
“I/We hereby solemnly declare that the ……………..(Material) obtained is required for the 
purpose of Manufacturing ………………(finished product) against Contract Agreement 
No………………………………. dated…………….The …………………..(material) will not 
be utilized for any other purposes or other wise disposed of without the prior approval of the 
president of India/Railways or his nominee” 
 
Note:- This Performa is only for guidance and may be changed/amended at any stage at 
the discretion of Engineer. This is to be submitted on stamp paper of appropriate value at 
the Contractor’s cost. 
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Annexure-3 of chapter -6 

N.E. RAILWAY (CONSTRUCTION ORGANISATION) 

CONTRACT AGREEMENT OF WORKS 

CONTRACT AGREEMENT NO. _________________________ DATED ___________ 

1. ARTICLES OF AGREEMENT made this _________ day of _________ 20______ 
between President of India acting through the Railway Administration hereafter called the 
"Railway" of the one part and ___________________________herein after called the 
"Contractor" of other part. 

2. WHEREAS the Contractor has agreed with the Railway for performance of the works 
_____________________ set forth in the Bill(s) of Quantities hereto annexed upon the Standard 
General Conditions of Contract, updated with correction slips issued up to date of inviting tender 
or as otherwise specified in the tender documents and the Specifications of _____________ 
updated with correction slips issued up to date of inviting tender or as otherwise specified in the 
tender documents and the applicable Standard Schedule of Rates (SSOR) updated with 
correction slips issued up to date of inviting tender or as otherwise specified in the tender 
documents and the Special Conditions and Special Specifications, if any and in conformity with 
the drawings here-into annexed AND WHEREAS the performance of the said works is an act in 
which the public are interested. 

3. NOW THIS INDENTURE WITNESSETH that in consideration to the payments to be 
made by the Railways, the Contractors will duly perform the said works in the said Bill(s) of 
Quantities set forth and shall execute the same with great promptness, care and accuracy in a 
workman like manner to the satisfaction of the Railway and will complete the same in 
accordance with the said specifications and said drawings and said conditions of contract on or 
before the ______ day of ___________ 20___ and will maintain the said works for a period of 
________Calendar months from the certified date of their completion and will observe, fulfill 
and keep all the conditions therein mentioned (which shall be deemed and taken to be part of this 
contract, as if the same have been fully set forth herein), AND the Railway, both hereby agree 
that if the Contractor shall duly perform the said works in the manner aforesaid and observe and 
keep the said terms and conditions, the Railway will pay or cause to be paid to the Contractor for 
the said works on the final completion thereof the amount due in respect thereof at the rates 
specified in the Bill(s) of Quantities hereto annexed. 

 

Contractor _______________ (Signature)                             Railway: Designation ___________                                                              

Address _________________________                                                 (For President of India) 

Date _____________                                                              Date _____________ 

 

Signature of Witnesses (to Signature of Contractor) with address:     
Witnesses: 

1__________________________                                 2 _____________________________ 
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Annexure-6 of chapter -6 

Reference Para 48.(3)  

FINAL SUPPLEMENTARY AGREEMENT 
1. Articles of agreement made this day _______ in the year ____________ between the 

President of India, acting through the _____________ Railway Administration having 
his office at ______ herein after called the Railway of the one part and 
_________________ of the second part. 

2. Whereas the party hereto of the second part executed an agreement with the party hereto 
of the first part being agreement Number _________dated ____for the performance 
__________herein after called the ‘Principal Agreement’. 

3. And whereas it was agreed by and between the parties hereto that the works would be 
completed by the party hereto of the second part on _______date last extended and 
whereas the party hereto of the second part has executed the work to the entire 
satisfaction of the party hereto of the first part.   

4. And whereas the party hereto of the first part already made payment to the party hereto 
of the second part diverse sums from time to time aggregating to ₹ _____ including the 
Final Bill bearing voucher No.________ dated_________of value 
____________________ duly adjusted as per price variation clause, if applicable (the 
receipt of which is hereby acknowledged by the party hereto of the second part in full 
and final settlement of all his /its claims under the principal agreement. 

And whereas the party hereto of the second part have received sum of ₹ _______ through 
the Final Bill bearing voucher No.____________ dated _________duly adjusted as per 
price variation clause (PVC), if applicable (the receipt of which is hereby acknowledged 
by the party thereto of the second part) from the party hereto of the first part in full and 
final settlement of all his/its disputed claims under principal agreement. 
Now, it is hereby agreed by and between the parties in the consideration of sums already 
paid by the party hereto of the first part to the party hereto of the second part against all 
outstanding dues and claims for all works done under the aforesaid principal agreement 
excluding the Security Deposit, the party hereto of the second part have no further dues 
of claims against the party hereto of the first part under the said Principal Agreement. It 
is further agreed by and between the parties that the party hereto of the second part has 
accepted the said sums mentioned above in full and final satisfaction of all its dues and 
claims under the said Principal Agreement.  
(Applicable in case Final Supplementary Agreement is signed after release of Final 
Payment) 
Or 
And whereas the party hereto of the first part already made payment to the party hereto 
of the second part diverse sums from time to time aggregating to ₹ _____ through 
various On Account Bills (the receipt of which is hereby acknowledged by the party 
hereto of the second part). 
And whereas the party hereto of the second part have received sum of ₹ _______ through 
various On Account Bills (the receipt of which is hereby acknowledged by the party 
thereto of the second part) from the party hereto of the first part and party hereto of the 
second part have accepted final measurements recorded on Page No….. to Page No…. of 
Measurement Book No……….and corresponding Final Bill duly adjusted as per price 
variation clause (PVC), if applicable, for full and final settlement of all his/its disputed 
claims under principal agreement. 
Now, it is hereby agreed by and between the parties in the consideration of sums already 
paid through various On Account Bills and sums to be paid through Final Bill duly 
adjusted as per price variation clause (PVC), if applicable, based on accepted final 
measurements including the Security Deposit by the party hereto of the first part to the 
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party hereto of the second part against all outstanding dues and claims for all works 
done under the aforesaid principal agreement, the party hereto of the second part have 
no further dues of claims against the party hereto of the first part under the said 
Principal Agreement.  
(Applicable in case Final Supplementary Agreement is signed before release of Final 
Payment) 

5. It is further agreed and understood by and between the parties that the arbitration clause 
contained in the said principal agreement shall cease to have any effect and/or shall be 
deemed to be non-existent for all purposes. 

 

 

Signature of the Contractor/s                                    for and on behalf of the President of India 
 
Witnesses 
_______________________ 
ADDRESS:______________ 
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ANNEXURE - XVII  

Reference Para 16.(4) Part-II of GCC 

Insurance Surety Bond for Performance Security 
 
Name of the issuer of surety bond: 

President of India, 

Acting through Chief Administrative Officer/Construction,  

N.E. Railway, Gorakhpur. 

Beneficiary: FA&CAO/Con/N.E. Railway, Gorakhpur. 

 

Date 

Surety Bond No:                                                                                              Issue Date: 

Amount of Bond:                                                                                             Expiry Date 

 

WHEREAS, In consideration of the President of India acting through -----------------------
-------------------------------- (Designation & address of contract signing authority), North 
Eastern, Rai1way, Gorakhpur (hereinafter called "The Railway") having accepted the bid of M/S 
------------------------------------------- hereinafter called the contractor, for the work of --------------
--------------------------------------------------------------------------------------------------------------------
------------------------------------------------------------------------------------------------' under invitation 
for bids No.------------------------dated vide Letter of Acceptance No.----------------------------------
------------------------------------------------------------------------------------and date ---------------------
-----. 

AND 

WHEREAS, the contractor is required to furnish Performance Security for the sum of 
Rs.-----------------------------(Rupees-------------------------------------------------------------------------
----------- Only), in the form of Surety Bond, being a condition precedent to the signing of the 
contract agreement. 

SB No:                                                                                                          Date:  

WHEREAS, we, ------------------------------------------------------------------ (Name of 
insurance company) hereinafter called the Surety, acting through -------------------------
(Designation(s) of the authorised person of the Surety), have, at the request of the M/s ------------
-----------------------------------------------------------contractor, agreed to give Bond for 
performance security/additional performance security as hereinafter contained: 

1.  KNOW ALL MEN by these present that I/We, the undersigned (insert name(s) of 
authorized representatives of the Surety), being fully authorized to sign and incur obligations for 
and on behalf of the Surety, confirm that the Surety, hereby, unconditionally and irrevocably 
Bond to pay the Railway the full amount in the sum of Rs.------------------------------ (Rupees -----
-----------------------------------------------------Only) as above stated. 

2.  The Surety undertakes to immediately pay on presentation of demand by the Railway any 
amount up to and including aforementioned full amount without any demur, reservation or 
recourse. Any such demand made by the Railway on the Surety shall be final, conclusive and 
binding, absolute and unequivocal notwithstanding any disputes raised/pending before any 
Court, tribunal, arbitration or any authority or any threatened litigation by the Bidder or Bank. 
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3.  On payment of any amount less than aforementioned full amount, as per demand of the 
Railway, the Bond shall remain valid for the balance amount i.e. the aforementioned full amount 
less the payment made to the Railway. 

4.  The Surety shall pay the amount as demanded immediately on presentation of the 
demand by Railway without any reference to the contractor and without the Railway being 
required to show grounds or give reasons for its demand or the amount demanded. 

5.  The Surety Bond shall be unconditional and irrevocable. 

6.  The Bond hereinbefore shall not be affected by any change in the constitution of the 
Surety or in the constitution of the Contractor. 

7.  The Surety agrees that no change, addition, modifications to the terms of the Contract 
Agreement or to any documents, which have been or may be made between the Railway and the 
Contractor, will in any way release us from the liability under this Bond, and the Surety, hereby, 
waives any requirement for notice of any such change, addition or modification to the Surety. 

8.  This Bond is valid and effective from the date of its issue, which is [insert date of issue]. 
The Bond and our obligations under it will expire on------------------------(Expiry Date). All 
demands for payment under the Bond must be received by us on or before that date. 

9.  The Surety agrees that the Railways right to demand payment of aforementioned ful1 
amount in one instance or demand payments in parts totaling up to the aforementioned full 
amount in several instances wilt be valid until either the aforementioned full amount is paid to 
the Railway or the Bond is released by Railway before the Expiry date. 

10.  The Surety agrees that its obligation to pay any amount demanded by the Railway before 
the expiry of this Bond will continue until the amount demanded has been paid in full. 

11.  The expressions Surety and Railway hereinbefore used shall include their respective 
successors, administrators and assigns. 

12. The Surety hereby undertakes not to revoke the Bond during its currency, except with the 
previous consent in writing of the Railway. This Bond is subject to the Uniform Rules for 

Demand Bonds, ICC Publication No. 758. 

13.  We, the Surety Insurer, further agree that the Authority shall be the sole judge to decide 
as to whether the Bidder is in default of due and faithful fulfillment and compliance with the 
terms and conditions contained in the Bidding Documents including, inter alia, the failure of the 
Bidder to keep its Bid open during the Bid validity period set forth in the said Documents, and 
the decision of the Authority that the Bidder is in default as aforesaid shall be final and binding 
on us, notwithstanding any differences between the Authority and the Bidder or any dispute 
pending before any Court, tribunal, arbitrator or any other authority. 

14.  The Bond shall be in addition to and without prejudice to any other security Bond (s) of 
the contractor in favour of the Railway available with the Railway. The Surety, under this Bond, 
shall be deemed as Principal Debtor of the Railway. 

Notwithstanding anything to the contrary contained in these presents, 

a.  Our liability under this Surety Bond shall not exceed, Rs.----------------------(Rupees-------
------------------------------------------------------Only). 

b.  This Surety Bond shall be valid up to -------------------------(being the date of expiry). 

c.  Unless the bank is served a written claim or demand on or before----------------------- 
(date of expiry) all rights under this Bond shall be forfeited and the Surety shall be relieved and 
discharged from all liabilities under this Bond irrespective of whether or not the original Surety 
bond is returned to the Surety. 
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Date  -------the day of  ---------------- (month) ----------------------(year). 

15.  The Insurance Surety Bond shall be verified by sending mail to 
{customer.care@sbigenera.in]. 
 
Place:  

 
Bank's Sea and authorized signature(s) 

 
                                                                                                  {Name in Block letters} 
                                                                                               {Designation with Code No.} 
                                                                                                          {P/AttorneyJ No.} 

Witness: 

1 

 

2 

 

{All italicized texts are for guidance on how to prepare this Insurance Surety Bond shall be 
deleted from the final document}. 
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CHAPTER-7 

NORTH EASTERNRAILWAY 

[CONSTRUCTION ORGANISATION] 

ANNEXURES –A to M 

1. ANNEXURE – A:  HISTORY SHEET OF THE TENDERER. 

2.ANNEXURE - B: DETAILS OF CONSTRUCTION MACHINERIES, TOOLS and 
PLANTS, VEHICLES  ETC. 

3. ANNEXURE –C: DETAILS OF TECHNICAL AND OTHER PERSONNELS 
AVAILABLE   ON HAND and PROPOSED TO BE ENGAGED 
IN WORK. 

4. ANNEXURE - D:  DETAILS OF WORKS COMPLETED DURING LAST SEVEN 
FINANCIAL YEARS and CURRENT YEAR BY THE 
TENDERER[s].  

5. ANNEXURE - E:  DETAILS OF WORKS ON HAND BY THE TENDERER[s]. 

6. ANNEXURE - F:  DECLARATION REGARDING ASSOCIATION OF RAILWAY 
OFFICER[S] WITH TENDERER[S]. 

7. ANNEXURE - G:  LIST OF COURT CASES DURING LAST 7 YEARS. 

8.ANNEXURE –H:  LIST OF ARBITRATION CASES DURING LAST 7 YEARS. 

9.ANNEXURE–I: BROAD PLAN OF EXECUTION OF THIS WORK WITHIN 
THE STIPULATED COMPLETION PERIOD. 

10.ANNEXURE -J: DETAILS OF OTHER CREDENTIALS/FACILITIES 
AVAILABLE WITH THE FIRM/CONTRACTOR. 

11. ANNEXURE –K:  DECLARATION REGARDING VISITING SITE OF WORK. 

12. ANNEXURE –L:  CONSTITUTION OF FIRM. 

13. ANNEXURE –M:  DETAILS OF REAL TIME GROSS SAVING 
(RTGS)/NATIONAL ELECTRONIC FUND TRANSFER 
(NEFT). 
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NORTH EASTERNRAILWAY 

[CONSTRUCTION ORGANISATION] 

ANNEXURE – ‘A’ 

HISTORY SHEET OF THE TENDERER 

i] Name of the Company : 

ii] Address of Registered Office 

 

: 

 

 Phone:                      

Fax: 

e-mail ID: 

 

iii] Constitution of the Company/Firm 

 

 

: 

a] Ownership particulars whether Private Ltd., 
Public Ltd., or Partnership firm or Proprietorship 
Firm or any other type duly supported by the 
documents such as Partnership Deed and 
Articles of constitution etc. as applicable.                        

 

: 

b] Name and address of collaborator[s] : 

 

c] Nature of participation by collaborator[s] in 
share holding of the Company 

 

: 

d] Extent and nature of proposed participation by 
collaborator[s] in execution of this work 

: 

iv] Number of years the firm has been in operation 
in India under its present 

: 

v] Any other information  

 

 

Signature of tenderer 

Along with Seal 
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NORTH EASTERNRAILWAY 

[CONSTRUCTION ORGANISATION] 

ANNEXURE – ‘B’ 

DETAILS OF CONSTRUCTION MACHINERIES, TOOLS and PLANTS, VEHICLES 
ETC. 

AVAILABLE ON HAND AND PROPOSED TO BE UTILIZED IN WORK 

Sl. 
No. 

Description 
of 
equipments 

Number 
availabl-e 

[Owned/ 

hired] 

Date of 
purchase 

Date 
of 
manuf-
acture 

Make How 
driven   
[i. e] 
Petrol/ 

Diesel 

/electrical 

Condition 
of the 
equipment 

Where the 
equipment 
can be 
inspected 

1 2 3 4 5 6 7 8 9 

         

         

         

         

         

         

         

         

         

         

         

         

         

 

Signature of tenderer 

Along with Seal 
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NORTH EASTERNRAILWAY 

[CONSTRUCTION ORGANISATION] 

ANNEXURE – ‘C’ 

DETAILS OF TECHNICAL AND OTHER PERSONNELS AVAILABLE   ON HAND  
and PROPOSED TO BE ENGAGED IN WORK 

Sl N a m e Age Technical 
qualification[s] 

Position 
with the 
tenderer 

Commencement 
of present 
employment 

Total 
experience 

Emoluments 

1 2 3 4 5 6 7 8 

  

 

      

  

 

      

  

 

      

  

 

      

  

 

      

  

 

      

  

 

      

 

 

Signature of tenderer 

Along with Seal 
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NORTH EASTERNRAILWAY 

[CONSTRUCTION ORGANISATION] 

ANNEXURE –  ‘D’ 

DETAILS OF WORKS COMPLETED DURING PREVIOUS SEVEN  YEARS  BY THE 
TENDERER[s].  

Sl Name of 
the work 

with value 
of contract 

Full address 
of the 

authority 
under whom 
the work has 

been executed 
with 

Telephone 
No. and Fax 

No. 

Date of 
Award and 

Original 
completion 

period 

Actual Date 
commencement 

and Actual 
Date of  

completion 

Final value 
of contract 

in Rs. 

Documentary 
proof of 

completion of 
work [enclose 

copies 
separately for 
each work and 

indicate 
Annexure No. 
in this column] 

1 2 3 4 5 6 7 

       

       

       

       

       

       

       

       

       

       

       

       

 

 
Signature of  Tenderer 

Along with  Seal 
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NORTH EASTERNRAILWAY 

[CONSTRUCTION ORGANISATION] 

ANNEXURE –  ‘E’ 

DETAILS OF WORKS IN HANDPROGRESS OF THE TENDERER[s] 

Sl Name 
of 
work 

Total 
cost of 
contact 
value in 
Rs. 

Month 
and year 
of 
commen-
cement 

Date of 
award 
and 
Comple-
tion 
period 

Present progress of 
work  

Full 
address 
of the 
authority 
under 
whom 
the work 
is being 
executed 

Documentary proof 
[enclose copies of 
acceptance letter  
and proof regarding 
present progress etc. 
and indicate 
Annexure No. in this 
column] 

     Total 
paid 

amount 
(Rs.) 

Total 
balance 
amount 

(Rs.) 

 (3-6) 

  

1 2 3 4 5 6 7 8 9 

  

 

 

 

       

  

 

 

 

       

  

 

 

 

       

 

 

Signature of tenderer 

Along with seal 
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NORTH EASTERN RAILWAY 

[CONSTRUCTION ORGANISATION] 

ANNEXURE –  ‘F’ 

DECLARATION REGARDING ASSOCIATION OF RAILWAY OFFICER[S] WITH 
TENDERER[S] 

Sl N a m e Status 
with the 
tenderer 

If working in 
Rly. on the date 

of tendering, 
designation and 
place of posting 

If retired on the date of tendering 

    Date of 
retirement 

Status at 
retirement 

Particulars of 
permission taken 
for associating 

with the tenderer 

1 2 3 4 5 6 7 

  

 

     

  

 

     

  

 

     

  

 

     

  

 

     

  

 

     

 

Signature of Tenderer 

Along with Seal. 
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NORTH EASTERNRAILWAY 

[CONSTRUCTION ORGANISATION] 

ANNEXURE –  ‘ G’ 

LIST OF COURT CASES DURING PREVIOUS THREEYEARS 

Sl Name of 
work 

Value 
of 
work 

Name of 
Client 
Deptt. 

Name of 
the Court 

Date of 
institution 
of case 

Relief 
sought 
from 
Court 

Brief 
reason of 
dispute 

Final/Present 
position of 
the case 

1 2 3 4 5 6 7 8 9 

  

 

 

       

  

 

 

 

       

  

 

 

       

         

 

 

 

Signature of tenderer 

Along with Seal 
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NORTH EASTERNRAILWAY 

[CONSTRUCTION ORGANISATION] 

ANNEXURE – ‘H’ 

LIST OF ARBITRATION CASES DURING PREVIOUS THREE YEARS. 

Sl Name of 
work 

Value of 
work 

Name of 
Client Deptt. 

Amount 
and date 
of claim 
preferred 

Claim of 
Deptt. if 
any 

Brief 
reasons 
of 
disputes 

Final/Present 
position of 
the case 

1 2 3 4 5 6 7 8 

  

 

 

      

  

 

 

      

  

 

 

      

  

 

 

      

 

 

 

Signature of Tenderer 

Alongwith Seal 
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NORTH EASTERNRAILWAY 

[CONSTRUCTION ORGANISATION] 

ANNEXURE – ‘I’ 

BROAD PLAN OF EXECUTION OF THIS WORK WITHIN THE STIPULATED 
COMPLETION PERIOD 

 

Sl.No Activity Period of completion in months 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 

 

 

Signature of Tenderer 

Along with Seal 
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NORTH EASTERNRAILWAY 

[CONSTRUCTION ORGANISATION] 

ANNEXURE – ‘J’ 

OTHER CREDENTIALS/FACILITIES AVAILABLE EITH THE FIRM/CONTRACTOR  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signature of Tenderer 

Along with Seal. 
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PROFORMA 

DECLARATION 

Annexure-K 

 I/We hereby solemnly declare that I/We visited the site of the work 
personally and have  made myself/ourselves fully conversant of the conditions therein 
and in particular the  following:- 

 1.     Topography of area 

 2.     Soil strata at site of work. 

 3.     Source and availability of construction material. 

          4. Rates for construction of material, water electricity 
including all local taxes, royalties, octroi etc. 

           5. Availability of local labour (both skilled and unskilled) 
and relevant labour at s and labour laws. 

           6. The existing roads and approaches to the site of work and 
requirements for further services roads/approaches to be 
constructed by me/us. 

           7. The availability and rates of private land etc. That shall 
be required by me/us for various purposes. 

           8.    Climatic conditions and availability of working days. 

I/We have quoted my/our rates for various items in the schedule of items, 
quantities and rates taking into account all the above factors also. 

 

 

 

 

 

Signature of the Tenderer/s 
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Annexure-L 

Constitution ofFirm 

1. Full name of contractor/s 

construction firm and 

year of establishment. 

 

2.         Registered Head OfficeAddress. 

 

3.         Branch Office in India. 

 

4 Address on which correspondence 

regarding this tender should be done. 

 

5.         Constitution of firm, give full details including 

name of partners/executives/power of 

attorney/holders etc. 

 

6. Particulars of registrations with 

Government/Semi Govt. Organization, 

Public Sectors Undertakings and local 

bodies etc. 

 

 

Signature of the Tenderer/s. 
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ANNEXURE-M 

RealTime Gross  

Settlement (RTGS)/National Electronic Fund Transfer (NEFT) (Model Mandate Form) 

(Investor/customer’s option to receive payments through RTGS/NEFT) 

 
1.         Investor/customer’s name 
 

2.         Particular’s of Bank Account: 

A)       Name of the Bank:  

B)        Name of the Branch. 
Address 
Telephone No. 

 

C)        RTGS/NEFTIFS Code. 

 

D) Type of the account (S.B./ 
Current or Cash Credit)  
With code (10/11/13). 
 

E)        Ledger and Ledger folio number. 
 

F) Account number (as appearing on the 
Chequebook) (in lieu of the bank certificate to 
be obtained asunder, please attach a blank 
cancelled cheque or a photocopy of a cheque 
or front page of your savings bank pass book 
issued by your bank for verification of the 
above particulars) 

3.     Date of effect 
 

I here by declare that the particulars given above are correct and complete. If the transaction is 
delayed or not effected at all or incomplete or incorrect information, I would not hold the user 
institution responsible. I have read the option invitation letter and agree to discharge the 
responsibility expected of me as a participant under the scheme. 

Date 
 

(……………………………………..) 
Signature of the Investor/Customer 

 

Certified that the particulars furnished above are correct as per our records. 
 

Signature of Bank 
Authority 

                                                                                                   (Withseal) 
                                                             Signature of the tenderer 
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CHAPTER-8 

NORTH  EASTERNRAILWAY 

[CONSTRUCTION ORGANISATION] 

ADDITIONAL SPECIAL CONDITIONS OF CONTRACT i.e. [Technical conditions] 

A- SPECIAL SPECIFICATIONS OF WORKS 

1.0 ARRANGEMENT OF MATERIALS BY THE CONTRACTOR 

1.1 Cement and steel, which will include M.S. Rounds, cold twisted deformed bars, 
structural, M.S. Flats etc. required for the work will be procured by the contractor(s) 
himself/themselves at his/their own cost including its transportation from the place of supply. 
Necessary assistance in procurement of the materials, if required, may be given by the Railway 
but the responsibility of the procurement shall lie entirely on the contractor(s). The steel 
materials shall be used in such a manner as to restrict the scrap quantity to the minimum possible 
extent. The length of the sections shall be cut in a judicious manner so as to consider the entire 
work as a whole by taking advantage through overlaps etc. No claim whatsoever for enhanced 
rate on this account that is due to increase in weight of cement & steel materials in handling and 
transporting including the additional binding wires will be entertained by the Railway. 

1.2.   Cement and steel required for the work shall conform to specifications laid down 
in Special Specification attached with this contract document or relevant IRS/ IS Code of 
Practice. Before placing orders for supply of these materials, approval from the Engineer shall 
be obtained regarding the source of supply for these materials. If desired by the engineer, the 
contractor shall submit manufacturer’s test certificate of these materials. 

1.2.1  Contractor shall also establish his own field laboratory equipped with apparatus 
duly manned for carrying out the following tests of Cement according to relevant IS(BIS) 
specification. 

1  Compressive & tensile strength. 

2  Initial and final setting time. 

3  Consistency. 

4  Soundness. 

5  Fineness modulus  

The railway reserves the right to take samples of materials supplied by the 
Contractor and to get the same tested in reputed laboratories at contractor cost and the results 
there of shall be binding on the contractor.  

1.3  THE NORMAL REQUIREMENT OF CEMENT SHALL BE UP TO THE 
LIMITS SPECIFIED BELOW:- 

(1)                For Ordinary Concrete Mix                                                   

 Quantity of cement in 50 Kg. bags per one cubic metre of concrete 

  M-10                                            4.50 bags.  

  M-15                                            6.50 bags.  

M-20                                           8.30 bags. 

(2) For controlled concrete 

  M-25                 The quantity shall be jointly determined 

M-30                 after actual mix design and testing by the          
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  M-40                  contractor and Engineer.                                                                        

 

Note:-  The above information is given as guidance for the contractor(s) for estimating 
the cement consumption. The maximum and minimum cement content for each grade of 
concrete shall, however, be governed by the provisions of relevant IRS/IS code of practices. 

1.4  Boulder (35Kg to 60Kg) and 8 SWG steel wires will be arranged as per N.E. 
Railway Specifications. 

1.5  The rates quoted by the contractor shall include the cost of all transport, loading, 
unloading, re handling, carriage, etc., for all lead, lift and descents. The contractor shall 
judiciously procure materials according to the requirement for the work. Materials, which are 
rendered surplus to the requirements, shall be the property of the contractor(s). The Railway 
shall not be responsible for any excess/shortfall of loss or damage of materials during transit 
from the place of delivery or at any other stage. 

1.6  The contractor shall be liable to render full accountal of all materials and sources 
procured by him and keep proper records regarding their use, which shall be made available for 
inspection of the Engineer when required. If any quantity of materials is consumed in excess or 
wasted or damaged or lost or otherwise not satisfactorily accounted for, Railway shall not be 
responsible for the same. 

1.7  The contractor shall be fully responsible for all consequences that may arise out 
of his failure to comply with regular supply of the materials in time. 

1.8  The contractor shall so procure his requirement as to ensure utilization of cement 
not later than 60 days after the date/week of the manufacture thereof. Cement older than this 
period or stored through any part of the monsoon season shall not be used on the work except 
with the permission of the Engineer and after satisfactorily passing such test, which he may 
specify. 

1.9  The contractor shall be fully responsible for any damage or deterioration of the 
materials procured by him/them and while in his/their custody. 

1.10  The procurement shall, as far as practicable, be kept commensurate with the 
actual need. If, however, at any time any of the steel items procured by the contractor(s) are 
found to become surplus owing to any change in the design considered necessary by the 
Railways during or after the approval of designs, Railways shall not be responsible for the same 
and no claim whatsoever shall be entertained for such excess procurement. 

1.11  All the materials procured by the contractor for use or fixing in the work 
(including preparatory work) if found surplus and remaining unused on completion of the works 
shall be the propriety of the contractor(s). However, no claims in this regard whatsoever shall be 
entertained by the Railways. 

1.12  If there is any delay on the part of the contractor(s) in supplying the materials and 
if as a result thereof, the completion of the work is delayed, the Railway will not consider any 
request by the contractor, for granting of extension of completion date for such loss of time. The 
Railway will also not entertain any claim from the contractor in this regard due to any loss 
suffered by him on account of his labour or idling of machinery or any other account as a result 
of delay in supplying the materials. 

1.13  For stacking cement, the contractor(s) shall, at his own cost, build suitable damp- 
proof go-down at the site of work and make all satisfactory storing arrangement to see that the 
strength of cement is not deteriorated. 

2.0  SPECIAL SPECIFICATIONS OF WORKS 

2(a)  GENERAL:- 
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2.1  The entire work is to be carried out as per relevant Railway’s Specifications. 
These Specifications shall apply to all such works as are required to be executed under the 
contract or otherwise directed by the Engineer. In every case the work shall be carried out to the 
satisfaction of the Engineer and conform to the location, lines, grades and cross sections shown 
on the drawing or as indicated by the Engineer. The quality of work and materials shall comply 
with the requirements set forth in the referred drawings. Where the drawings and specifications 
described a portion of the work in only general terms and not in complete details, it shall be 
understood that only the best general practice is to prevail, materials and workmanship of the 
best quality are to be employed and the instructions of the Engineer are to be fully complied with 
and shall be binding on the contractor. 

2.2  In the event of any provision not being covered by IRS specification and N.E. 
Railway Specifications, reference may be made to relevant IS, BS & ASTM specifications in 
that order. Wherever these are silent, the design and construction shall conform to sound 
Engineering practice and in case of any dispute arising out of the interpretation of above, 
decision of the Engineer shall be final and binding on the contractor. 

2.3  Whenever a reference is made to any of the Standard Specification and Code of 
practices, it shall be taken as a reference to the latest version/revision of the same and shall 
include all the errata/corrections made in the same from time to time. 

2.4  In case of any contradiction between provision in the special specifications laid 
down here and in the specifications and codes which have been referred to, the former shall 
prevail and that in all cases the decision of the Engineer shall be final & binding on the 
contractor.  

2.5  All measurements and computations unless otherwise indicated, shall be carried 
nearest to the following limits. 

i) Length and breadth                  - 0.01 m 

ii)  Height depth or thickness of structural members etc.    - 0.005 m 

iii) Area                    - 0.01 Sqm. 

iv) Cubic contents         - 0.01 Cum. 

v) Weights                   - 0.001Tonnes. 

In recording dimensions of work the sequence of length, width and height or 
depth or thickness shall be followed. 

2.6  MATERIALS FOR STRUCTURES 

All materials to be used in the works shall be in conformity with the requirements 
laid down as below. If the special material not covered here is required to be used shall conform 
to relevant IS, BS, ASTM specifications (if there are any) in that order to the requirements 
specified by the Engineer. 

3.0  BINDING WIRE 

Binding wire to be used for the reinforcement bars/rods shall be arranged by the 
contractor at his own cost and shall be approved soft annealed mild steel wire not less than 1 mm 
(18 SWG) size and conforming to IS 280 1978. The binding wire should be GI or treated by 
CECRI coating Corroded-binding wires are not permitted. 

3.1  HIGH TENSILE STEEL FOR PRESTRESSING 

  The pre stressing steel conforms to any of the following:- 

(a) Plain hard drawn steel wire conforming to IS: 1785(Part-1)-1983 and IS: 
1785(Part-I1)-1983. 

  (b)  Cold drawn indented wire conforming to IS: 6003-1983. 



Page 165 of 179 
 

Signature of the Tenderer(s)                                                                For Chief Administrative Officer/Con 

  (c)  Unquoted stress relieved strand conforming to IS: 6006-1983. 

3.1.1  The contractor will be required to furnish type of pre stressing steel and the same 
of the firm from which the supply is intended to be procured and also the necessary test 
certificates regarding both chemical as well as physical properties of the pre stressing steel 
proposed to be pre stressing cables. The contractor will have to make their own arrangements for 
procuring full quantity of pre stressing strands of required design and quality. 

3.1.2   All pre stressing steel shall be procured in coils not less than 2440 mm diameter 
and shall be straightened and degreased (if present) by an approved method before use. 

3.1.3  All pre stressing steel shall be provided with protective coating immediately after 
procurement during storage, after threading and ultimately in position. Such protective coatings 
shall not be deleterious and detrimental to the ultimate use of pre stressing cables nor shall it 
interfere with the designee qualities required during services. 

3.1.4  All pre stressing steel shall be free from all deleterious materials such as grease, 
oil, wax, dirt, paint, loose rust, or any other similar contaminates that would reduced bond 
between the steel and concrete. 

Pre stressing steel shall not be contaminated with form release agents used on 
forms or beds.  

  All pre stressing steel shall be stored under proper cover to minimize corrosion. 
Pre stressing steel having deeply etched or pitted surfaces shall not be permitted for use in the 
pre stressed concrete work. To avoid rapid destructive corrosion, Care shall be taken in the 
storage of pre stressing steel to prevent galvanic or battery action, which can occur when two dis 
– similar metals are adjacent to an ionized contaminated once shall be clean with an effective 
solvent.            

3.2  UNTENSIONED REINFORCING STEEL 

All reinforcement to be used as un tensioned steel in the permanent structures 
shall be arranged by the contractor’s and shall be any of the following:- 

  (a) Mild steel and medium tensile steel bars conforming to IS: 432(Part-1)-
1982. 

  (b) Hot rolled deformed bars conforming to IS:1139-1966. 

  (c) Cold twisted deformed bars conforming to IS:1786-1985. 

All reinforcement steel (TMT Bars) and structural steel shall be procured as 
per specifications mentioned in BIS’s documents – IS: 1786 & IS: 2062 respectively. 
Independent tests shall be conducted wherever required, to insure that the materials procured 
conform to the specifications. 

The contractor shall provide certificate issued by plant manufacture/plant 
consultant (with documentary proof of process) for establishing process being used must 
be ensured that steel being supplied is produced by any one of the process i.e., DIR-EAF, 
BF-BOF and Corex-BOF route only, for manufacturing TMT reinforcement bar using 
iron ore as basis raw materials. 

These steel shall be procured only from those firms, which are Established 
Reliable, Indigenous & Primary Producers of Steel , having Integrated Steel Plants (ISP), 
using iron are as the basic raw material and having in-house iron rolling facilities, followed by 
production of liquid steel and crude steel, as per ministry of steel’s guide lines. 

 
In case of any doubts regarding quality of steel, the Railway may cause it 

to be tested by any third party including IIT/NIT/ or any other approved Lab of repute 
and acceptance of the supplied steel shall be subject to such test results. Cost incurred 
towards conducting necessary tests will be borne by the contractor. 
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3.3        SHEATHINGS 

3.3.1  The sheathing material shall be of Cold Rolled Cold Annealed (CRCA) Mild 
Steel intended for mechanical treatment and surface refining but not for quench hardening or 
tempering. 

3.3.2  The sheathings shall be bright furnished. However, galvanized or lead coated 
mild steel strips can be used. The metal must be such that destructive galvanized action between 
duct and tendon does not occur.  

3.3.3   The sheathings shall be machined made and shall also be strong enough so that 
they do not get dented or deformed during handling and concreting. The thickness of the strip 
shall not be less than 0.30mm. The sheathing shall conform to the requirements as per tests 
specified in Appendix-I of IRC:18-1985 and the contractor shall have to furnish the 
manufacturer’s test certificate. 

3.4        ANCHORAGES 

3.4.1  The tenderer(s) must clearly note that only Freyssinet Method or similar 
type of pre stressing shall be approved. The guide cones, bearing plates and grips for 
anchorage shall be of superior quality cast steel material. The anchorage materials like guide 
cones, bearing plates, grips etc. shall be procured from. Freyssiner Pre stressing Company, 
Bombay or similar other firm of repute as decided by the Engineer. Before being used in the in 
structure, a few anchorages shall be got tested by the contractor at his own cost as directed by 
the Engineer.   

3.4.2  All bearing surface of the anchorages shall be cleaned prior to concreting and 
tensioning. 

3.4.3  Adequate provisions shall be made for protection of the anchorages against 
corrosion. 

3.5  TIMBER 

The timber used for structural purposes whether permanent/semi-permanent or 
temporary works shall conform to IS: 883-1970. 

3.6  CEMENT 

Cement will be procured by the contractor. In general for all cement concrete and 
reinforced concrete only. Ordinary Portland Cement Grade 33 conforming to IS:269: 1976 or 43 
Grade conforming to IS:8112 shall be used.  However, Railway reserves the right to ask the 
contractor at any time for using other varieties of Standard cement complying with the relevant 
IS codes or any other standard specifications and the contractor shall have to use the same 
without any additional claims whatsoever on this account. Cement shall be procured from 
approved main producers/their authorized dealers or stockyard. In any case, before placing order 
the contractor shall take written permission from the Engineer regarding source of supply. Test 
report of cement will be made available before use by the contractor to the Engineer. 

3.7  ADMIXTURES 

Any admixture to be used in concrete as a super-plasticizer and/or as a retarder in 
the concrete to achieve well compacted and dense concrete of desired workability shall conform 
to IS: 9103-1979 and shall be free from chloride and sulphate content and shall be procured from 
well reputed firms after obtaining approval from the Engineer. The cost of using admixture 
including its supply shall be borne by the contractor. The chemical composition of these 
admixtures shall be got tested from time to time from National Test House, Calcutta or such 
other laboratories as desired by the Engineer and the cost of all such testing shall be borne by the 
contractor. The contractor shall also produce at his own cost manufacturer’s test certificate for 
each consignment.  

3.8  AGGREGATES FOR CONCRETE 
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3.8.1  All aggregates (Coarse, fine and all in) to be used in concrete shall comply in all 
respects with IS 383 1970 and shall be obtained from a source having prior approval of the 
Engineer. 

3.8.2  Natural coarse aggregates having round surfaces may be used for concrete only 
after prior approval of site Engineer in all structures except for grade of concrete higher than M 
25 in which case broken aggregates of suitable grading shall have to be used. 

3.8.3  Aggregates, which are not clean are required to be washed to the satisfaction of 
the Engineer or his representative in water of quality as described in clause 2.7. If the Engineer 
so desires, the contractor shall provide and operate a washing plant of capacity suitable to 
produce adequate supply of clean aggregates within the approved grading limits. All such 
washed aggregates shall be stored and drained for least 24 hours before being used for 
concreting. 

3.8.4  The coarse aggregate, unless otherwise specified by the Engineer, shall be 
delivered to the site and shall consist of approved stone free from flaky or elongated pieces. 

3.8.5  The contractor(s) shall have adequate stock of all the aggregates at site for at least 
one month’s consumption and these shall be protected from dust contamination by methods 
approved by and to the satisfaction of the Engineer’s representative. 

3.8.6  The fine and coarse aggregates shall be measured separately by weight and mixed 
in the proportions specified or permitted for the various qualities of concrete except where 
volume batching has been permitted by the Engineer. The individual and combined grading shall 
be to the satisfaction of the Engineer. 

4.0  WATER FOR CONCRETE AND MORTAR 

Water to be used in any concrete and mortar shall be clean and free from 
injurious amount of deleterious materials. Normally potable water from an approved source may 
be considered satisfactory for washing, mixing and curing concrete. Water shall comply with the 
recommendations of B.S. 3148. The following concentrations represent the maximum 
permissible value of deleterious materials. 

(a)         Not more than 2 ml. of 0.1 normal Na OH required neutralizing 200 ml. of the 
sample. 

  (b)    Not more than 10 ml. of 0.1 normal HCL shall be required to neutralize 200 ml of 
sample. 

 (c)      Percentage of solids when tested in accordance with IS 3025: 1964 shall not 
exceed the following: 

  Organic matters    - 0.02% 

  Inorganic matters    - 0.3% 

  Sulphates     - 0.05% 

  Chlorides     - 0.1% 

  Suspended matters    - 0.2% 

(d)  pH value of water shall not be less than 6. 

 

5.0  MIXING CONCRETE 

5.1  All concrete shall be mixed in specified proportions in a drum type mechanical 
mixer in first class working condition. Mixing shall be continued till the ingredients are 
uniformly distributed and an uniform colour of the entire mass is obtained and each individual 
particle of the coarse aggregate shows complete coating of cement mortar. The mixing time shall 
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depend on the type of mixer used, but in no case less than 2 minutes after all the ingredients 
have been put into the mixer. 

5.2  Mixer that has been out of use for more than 30 minutes shall be thoroughly 
cleaned before putting in new batch. The mixing plant shall be thoroughly cleaned before and 
after use. A stand by mixing plant, equivalent to that in use, shall be provided, maintained and 
kept ready for immediate use at the time and location of each concreting to take care of 
eventualities like breakdown of the mixer in operation. 

5.3  The contractor shall provide a competent person, who shall always be present at 
site to supervise all stages of production of concrete. The Engineer and his representative shall 
have the right to inspect and check the mixing plant. 

6.0               TESTS AND STANDARD OF ACCEPTANCE 

6.1  PRELIMINARY TESTS FOR CONTROLLED CONCRETE 

6.1.1  The design of the mix shall be carried out by the contractor and shall be furnished 
well in advance to the Engineer for his approval. 

6.1.2  Number of trial mixes shall be made for each grade of concrete in presence of the 
Engineer’s representative using samples of the aggregates cement and water typical of those to 
be actually used in the work. Preparation of these trial mixes and their testing shall be done in 
the contractor’s own field laboratory by an experienced and qualified personnel to be provided 
by the contractor. The approval of the design mix by the Engineer shall be based on these test 
result. However the Engineer, if he desires can carry out the preparation and testing of trial 
mixes independently at any other laboratory at his discretion. 

6.1.3  Should the strength shown by the trial mix to be below the desired strength for 
the particular grade of concrete specified in the table under clause 3.2.4 the proportions of the 
ingredients shall be so changed as may be required to bring the concrete up to the desired 
strength workability, etc. keeping in view of the codal provisions regarding maximum & 
minimum cement content and other requirements. 

6.1.4  Wherever, a particular mix has been approved by the Engineer, no variation shall 
be made in the proportions of ingredients, the original source of cement and aggregates or in the 
type, size and grading zone of the latter including water/cement ratio without the consent to the 
Engineer who may require further tests to be done. Whenever there is likely to be any change in 
the source of cement and aggregates the contractor shall informs the same to the Engineer well 
in advance and a fresh mix design shall have to be prepared. The contractor shall have to bear all 
the cost for preparing fresh mix design and shall not claim for any delay in finalizing the revised 
mix design. 

6.1.5  For controlled concrete, the concrete mix shall be so designed as to achieve a 
design target mean strength of at least 33 percent higher than the required strength on work 
strength. 

6.2  WORK CUBE STRENGTH 

6.2.1  The contractor shall be held responsible for ensuring that the crushing strength of 
the concrete as placed is not less than the designed strength as per approved plans. 

6.2.2  Work strength tests shall be made in accordance with relevant IS codes. Each test 
shall be conducted on at least six specimens, three of which shall be tested for seven days 
strength and the remaining five for 28 days strength. The samples of concrete shall be taken on 
each day of concreting from each mixing plant and each grade of concrete and cubes shall be 
made at the rate of six cubes for every 5 cubic metre of concrete or a part thereof or as directed 
by the Engineer. Similar test shall be carried but whenever the quality and grading of materials is 
changed irrespective of the quantities of concrete poured. 
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6.2.3  The contractor shall provide at his own cost all necessary labour materials 
including cube moulds equipment for sampling and all other ancillaries required in preparing 
specimens etc., as given in clause. above and arrange to carry and test these specimens in his 
own field laboratory, including cement used for making the work test cubes and preliminary test 
cubes described in above clauses respectively. The contractor shall test these specimens in 
persons of the representative of the Engineer. Test results shall be maintained in duplicate under 
the joint signature of the representative of the contractor and the Engineer. One set of the test 
results shall be kept with the contractor and the other with Engineer’s representative. 

6.2.4  All works shall be carried out under the supervision of a qualified and competent 
person of the contractor who shall supervise proportioning, mixing, placing, compacting and 
finishing of concrete and preparing and testing of specimen at all stages. 

6.2.5  The Engineer reserves the right to take samples of concrete and prepare cubes to 
carry out tests independently at his own discretion. The contractor shall provide all facilities at 
his own expenses in taking such samples and making concrete cubes such labour materials 
including cube moulds equipment for sampling and all other ancillaries required in their 
preparation. The contractor shall also arrange to transport these specimens to the Railways 
laboratory at his own cost. The contractor shall depute his representative during testing and sign 
the test result as a token of the contractor’s acceptance. 

7.0  ACCEPTANCE CRITERIA 

7.1  The concrete shall be deemed to comply with the strength requirements if:- 

(a)   Every sample taken on that particular day has a test strength not less than the 
specified work cube strength. 
      or 
(a)               The strength of one or more samples taken on particular day though less than the 
specified works cube strength is in each case not less than the greater of: 

(i)               The specified strength minus 1.35 times the standard deviation. The standard 
deviation to be estimated as under: 

  S= √ {∑∆2 /(n-1) } 

  Where,  

   S= estimated standard deviation, 

∆= deviation of the individual test strength from the average of n number of 
samples,  

and  

  n= number of sample test results. 

(ii)               0.85 times the specified strength, and the average strength of all the samples 
taken on that particular day is not less than the specified works cube strength plus.  

  [1.65 –         1.65  ] times the standard deviation as above 

    number of samples. 

7.2  The concrete shall be deemed not to comply with strength requirements if: 

(a)                The strength of any sample taken on a particular day is less than the greater of: 

(1)  The specified strength minus 1.35 times the standard deviation as specified 
above, and  

2)   0.85 times the specified strength, or  

(b)                The average strength of all the samples taken on that particular day is less than 
the specified works cube strength plus. 
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  [1.65                 3               ] times the standard deviation. 

  _________________ 
                                  √ number of samples 

7.3  Concrete that does not meet the strength requirements as specified in clause as 
above but has a strength greater than that required by clause as above may at the discretion of 
the Engineer, be accepted as being structurally adequate without further testing. 

7.4  If the concrete fails to comply to clause as above the structural adequacy of the 
parts affected shall be investigated and any consequential action as needed shall be taken at the 
cost of the contractor including the cost of cement and steel required, if any. The decision of the 
Engineer in this regard shall be final and the contractor shall have no claim whatsoever 
regarding delay in completion of the work due to delay in finalizing the consequential actions 
arising out of structurally inadequate concreting. 

7.5  Concrete shall be rejected if it has been poured without prior approval of the 
Engineer or his representative, if it is porous or honey-combed, its placing has been interrupted 
without providing a proper construction joint, the reinforcements cable ducts has been displaced 
beyond the specified tolerances or the dimensional tolerances of the concrete section have not 
been met with. 

8.0  CONCRETING UNDER WATER 

8.1  The methods, equipment, materials and proportions of the mix to be used shall be 
got approved by the Engineer-in-charge or his representative before concreting under water. 10 
percent extra cement shall be added per mix of concrete over that required by the grade 
specified. Greatest care shall be taken to prevent the cement being washed out and the concrete 
shall be deposited by means of a tremie or using the skip boxes system. Pumping shall always be 
kept as nearly as possible to prevent formation of seams. The deposition of concrete shall run 
continuously until it has been brought to the required height. The top surface shall always be 
kept as nearly level as possible to prevent formation of seams.  

9.0  SETTING UP OF FIELD LABORATORY BY THE CONTRACTOR 

9.1  The contractor shall set up a field laboratory of his own at the work site, which 
shall be open for use and inspection by the Railway at any time. The laboratory shall be fully 
equipped with all facilities for testing of cement, aggregates and concrete. All pressure gauges 
and other machines, equipment and measuring instruments of the laboratory shall be got checked 
and calibrated regularly as directed by the Engineer by an independent agency and the 
adjustment certificate shall be furnished to the Engineer. The contractor shall render all 
reasonable assistance and help in making such checks and tests etc. the cost of all checks and 
calibrations shall be borne by the contracts. The cost of tests for materials and cubes shall be 
borne by the contractor. 

9.2  The contractor shall setup a field laboratory of his own at work site which shall 
have minimum machines (IS standard) as mentioned below:- 

i) Compression strength testing machine. 

ii) Sieve set for fine and coarse aggregates. 

III) Electronic balance (accuracy 1 milligram).  

iv) Physical balance up to 5.00 Kg. 

v) Electric Oven, 

vi) Modified Proctor Density Apparatus 

vii) Concrete Cubes Moulds.  

viii.) Pressure gauges. 
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ix) Equipment for permeability test of concrete, Air entertainment in fresh concrete, 
abrasion test of coarse aggregate silt content of fine aggregate and any other 
equipment desired by the Engineer in charge. 

All the pressure gauges and other machines, equipments and measuring 
instruments of the laboratory shall be got checked and calibrated regularly as directed by the 
Engineer-in-charge or his representative by an independent agency and the adjustment 
certificates shall be furnished to the Engineer-in-charge or his representative. The Contractor 
shall render all reasonable assistance and help in making such checks and tests etc. The cost of 
all checks and calibrations shall be borne by the Contractor. The cost of all tests for materials 
and cubes shall be borne by the contractor.  

10.0  FORM WORK 

10.1  The term formwork includes all temporary or permanent forms essential for 
forming the concrete, together with all temporary construction props, bracing and ties required 
for the support. The entire cost of form work, including all materials, labour, plant and 
equipment for making, erecting, positioning, etc. to achieve concrete of desired cross section 
including removal of form work after concreting shall have to be borne by the contractor and the 
rates quoted for various concreting items shall be deemed to include the cost of form work 
required to complete the work as per specifications and drawings to the satisfactions of the 
Engineer. In general the erection and removal of formwork shall be in accordance with the 
provisions given under IRS Concrete Bridge Code and IRC 21. 

10.2  CONSTRUCTION AND PREPARATION OF FORM WORK BEFORE 
CONCRETING 

10.2.1  Forms for concrete shall be made of either metal or timber suitably lined and will 
be of substantial and rigid construction type to shape alignment and dimensions as shown on the 
approved drawing. They shall be made mortar tight and sufficiently strong by using ties and 
bracing to prevent any displacement deflection or movement of any kind and shall be able to 
withstand the weight of the construction, all pressure due to ramming and vibration and all 
incidental loads associated with it including movements of persons, materials and plants during 
and after placing of concrete. Special measures shall be taken to ensure that the formwork does 
not hinder to shrinkage of concrete because without these the cracking could occur before the 
formwork is removed. Wherever applicable, arrangement shall be made to ensure that the 
formwork does not restrain the shorting or hogging of the girders or slabs during tensioning of 
the tendons. The formwork shall take due account of the calculated amount of positive or 
negative camber so as to ensure correct profile of the structure having regard to the deformation 
of the false work scaffolding or propping. 

10.2.2  The contractor shall submit, well in advance, detailed working drawings along 
with calculations for all the form works proposed to be used in the works for approval of the 
Engineer. Any formwork, for which approval from the Engineer has not been obtained, shall not 
be permitted to be sued at site. However, such approval shall not relieve the contractor of his 
responsibility for safety of man, machinery and materials and for final result obtained. 

10.2.3  When the forms are ready for concreting, contractor shall inform the Engineer or 
his representative to inspect and accept the false work and forms as to their strength, alignment 
and general fitness. Being satisfied with the formwork and other aspects in all respects the 
Engineer shall allow the contractor for pouring concrete. But such inspection and permission 
shall not relieve the contractor of his responsibility for safety of man, machinery and materials 
and for final result obtained. 

10.2.4  If at any time during placing of concrete the form work in found defective or after 
concreting the final work is found to be not within permissible tolerance such concrete shall be 
removed by the contractor at his own cost at the instructions of the Engineer including the cost 
of cement used in concrete thus dismantled. 
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10.3  REMOVAL OF FORMWORK 

10.3.1  Forms shall be so constructed and fitted as to be removable without damaging the 
surface of the concrete. The forms shall be removed only after setting of concrete has taken 
place and for this purpose due care shall be given to the local conditions, the weather, climate, 
temperature and other conditions that influence the setting up of concrete. 

10.3.2  The consent of the Engineer or his representative shall be obtained in all cases 
before removing any formwork, but such permission shall not relieve the contractor of his 
responsibility in respect of any injury or damage to the concrete work arising from such 
premature or otherwise removal of the forms. 

10.3.3  The forms shall be cleaned made good and oiled to the satisfaction of the 
Engineer before reuse. The cost of all the formwork including materials fixing and removing 
shall be deemed to have been included in the rate for concrete items of works and shall not be 
paid separately. 

10.3.4  The side forms shall be released as early as possible after 12 hrs. Soffit forms 
shall not permit any restraint deformation of the member.  

10.3.5  Where internal materials are used they shall be extracted or cut leaving adequate 
cover without causing damage to the concrete and the remaining hole shall be filled with suitable 
mortar. No permanently embedded metal shall have less than specified cover to the finished 
concrete surface. The contractor shall make good at his won expenses any injury or damage 
caused to the concrete work at the time of removal and striking of forms and supports. 

11.0  TRANSPORT, PLACING AND COMPACTION OF CONCRETE 

11.1  The method of transporting and placing of concrete shall be as approved by the 
Engineer or his authorized representative. All concrete shall be so transported and placed that no 
contamination, segregation or loss of its ingredients takes place. 

11.2  All formwork shall be cleaned, properly oiled and made free from standing water, 
dust or any other foreign materials immediately before pouring of concrete. No concrete shall be 
placed on any part of the structure until the approval of the Engineer, or his representative has 
been obtained. Concrete shall be compacted in its final position within 30 minutes of its 
discharge from the mixer. Concrete when deposited shall have a temperature of not less than 4.5 
degree centigrade and not more than 38 degree centigrade. 

11.3   All concrete shall be so compacted with the help of vibrators, except in case of 
under water concreting as to produce a dense homogeneous mass. Sufficient vibrators in 
serviceable condition shall be kept at site so that spare equipment is always available in the 
event of breakdown. Immersion type vibrators shall be capable of producing not less than 10,000 
cycles per minute and the external /surface vibrators not less than 3000 cycle per minute. 
Vibrations shall not be applied through reinforcements, and where immersion type Vibrators are 
being used, contact with reinforcements, sheaths and all other inserts shall be avoided as far as 
possible. To ensure through and properly compacted concrete the contractor shall carry out 
necessary compacting factor tests at his own cost at such frequency and at the value of 
compacting factor to be maintained as decided by the Engineer. The Engineer, however reserves 
the right to carry out such tests independently at his own discretion. 

12.0  RATES FOR REINFORCEMENT WORK  

12.1  The unit rate for reinforcement work shall be quoted so as to include its cost, 
transportation from  place of supply, handling/re handling, storing at contractor’s work site, 
cutting, bending, fixing and binding in position by the contractors own labours and equipments 
as per approved drawings and as directed by the Engineer. It shall also include the cost of 
annealed binding wire, all other tools and equipments, and including wastage of M.S. 
rounds/HYSD bars in cutting, providing spacers, separators and hangers etc. 

13.0  TEMPORARY STRUCTURES  
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The contractor will not be required any design /drawings for approval of the 
Engineer for such temporary structures which are not connected with the permanent work. 

14.0  EXCAVATION FOR STRUCTURES 

14.1  Pits and trenches for foundations for bridges, culvert walls and other structures 
shall be taken out to the levels and dimensions shown on the approved Drawings or to such other 
levels and dimensions as the Engineer-in-Charge or his representative may direct. The bottoms 
of all excavations shall be carefully levelled and stepped or benched as directed by the Engineer-
in-charge or his representative. Any pocket of soft or loose materials and fissures in the bottom 
of pits and trenches shall be removed and the cavities so formed shall be filled or grounded with 
concrete as directed by the Engineer-in-charge or his representative. When any excavation has 
been taken out and trimmed to the required levels and dimensions, the Engineer-in-charge or his 
representative shall be informed accordingly so that he may inspect the complete pit or trench 
and no excavation shall be filled in and covered with concrete until it has been so inspected and 
until the contractor bas been authorized to proceed with the work. All surplus excavated 
materials from such excavations not required for refilling shall be deposited in embankments, or 
otherwise disposed of as directed. The work shall include all necessary sheeting, shoring, 
bracing, draining and pumping, the removal of all logs, stumps, Stubs and other deleterious 
matter, obstructions necessary for placing the foundations.  

  When required by the Engineer-in-charge or his representative, material in the 
last 300 mm of depth of the excavations shall not be removed until immediately before the 
concrete is to be placed.  

  All excavation for structures shall generally be as small as practicable consistent 
with the proper construction of the works. Any excavation taken out to a greater depth than the 
required shall be backfilled with concrete of the foundation grade at the cost of the contractor.  

  Where water is met with the excavation due to stream flow, seepage, springs, rain 
or other reasons, the contractor shall take adequate measures such as bailing, pumping, 
constructing diversion channel, drainage channels, bunds and other necessary works to keep the 
foundation trenches dry when so required and to protect the green concrete against damage by 
erosion or sudden rising of water level. Approval of the Engineer –in-charge or his 
representative to any method adopted in this regard shall, however, not relieve the contractor of 
the responsibility for the adequacy of dewatering and protection arrangements and for the quality 
and safety of the works.  

  Refilling of foundation pits and trenches shall be carried out only after the 
foundation and structural works within the excavations have been inspected and approved by the 
Engineer-in-charge or his representative. Unless otherwise directed by the Engineer-in-charge or 
his representative all fillings shall consist of approved materials. All space between foundation 
concrete and the sides of excavation shall be refilled to the original surface, using approved 
plant, in single layers not exceeding 250 mm loose thickness, which shall be watered and 
compacted to a dry density not less than that of the adjoining soil strata. Timber sheeting and 
other excavation supports shall be carefully removed to the filling proceeds but the removal of 
such supports will not relieve the contractor of his responsibility for the stability of the works.  

14.2  MEASUREMENT FOR PAYMENT 

  Excavation for structures shall be measured in cubic metres, limited to the 
dimensions shown on the approved drawings or as directed by the Engineer-in-charge or his 
representative keeping in view practical necessity for proper execution of the work. 

Foundation sealing, dewatering including pumping shall be deemed to be incidental to the work 
and no extra payment shall be payable.  

14.3  RATES 
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  The Contract unit rate for the items of earthwork in excavation for structures shall 
be paid in full for carrying out the following operations: 

a) Setting out including all ancillary work like pegging and supply of pegs etc.  

b) Construction of necessary sheeting, shoring and bracing and their subsequent 
removal.  

c) Removal of all logs, stumps grubs and other deleterious matter and obstructions 
for placing the foundations including trimming of bottom of excavations  

d) Foundation seating de-watering including pumping.  

e) Back filling up to the top of foundation, clearing up the Site and disposal of all 
surplus material within leads up to 400 meters inclusive of all leads and lifts, 
descents etc.  

f) All labour, materials, tools, construction plants, safeguards and incidentals 
necessary to complete the work to the specification.  

15.0  SPECIAL SPECIFICATIONS FOR EARTHWORK 

15.1  Earthwork will be done as per N.E. Railway Standard Specification 1981 Edition 
RDSO guidelines for earth work in Railway Projects &Engg. Code of Railway with up do date 
correction slips. Wherever specifications of the Railway are not available, relevant IS 
specification/IRC specification shall be complied with. 

15.2  In addition to the provisions given in special condition, the following special 
specifications shall hold good in case of conflict the following shall prevail & in case of 
ambiguity, decision of the Engineer in charge shall be final and binding. 

15.3  All bushes, trees, shrubs, roots, heavy grass etc. should be cleared up to the toe on 
proposed bank where earth work is to be done. 

15.4  The rate for earth work also includes cleaning the site for works including cutting 
of all trees up to 300 mm girth measured at a height of 1 meter above ground level all types of 
other forest growth viz. Bamboos, bushes etc. irrespective of height and girth. 

15.5  After site clearance all pockets and depressions left in the soil if any, shall be 
made good and compacted. 

15.6  Before starting work toe of bank should be marked on either side with 20mm 
wide x 15 mm deep furrow. A reference line 50 cm. outside the above two line should also be 
furrowed. 

15.7  Before the commencement of work, the cross section of the ground will be taken 
in presence of the contractor or his authorized agent and plotted by the Engineer’s representative 
and recorded in the level book. The contractor or his authorized agent will be required to sign 
both, the level books and profile sheet. The level entered in level book duly signed by both the 
parties will form the basis of payment. 

15.8  Bank profile shall be set out where cross section has been taken or at every 30 
meter on straight and 15 meter on curves sharper than 600 meter radios. 

15.9  Earth brought from private land should be appropriate classification for Railway 
embankment. Organic class, organic silts, peat chalks, depressive soils, poorly graded gravel and 
sand with uniformity efficient less than 2 and days and soil of high plasticity (CH & CI) shall 
not be used for Railway embankment. 

15.10  Trolley refuge shall be provided such that there is either a trolley refuge or level 
crossing at each 500 meter. In sharp/curve or where visibility is not very clear such distance will 
be 300 meter. Length of trolley refuge shall be 3.0 meter & width of bank on trolley refuge side 
from the center of track shall be 5.5 meter. Trolley refuge shall be at rail level. 
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15.11  COMPACTION OF EARTHWORK 

15.11.1  Earth work shall be done in layers not exceeding 300 mm thick in the 
loose state and compacted with vibratory rollers to obtain the specified density. The number of 
passes of rollers and the optimum thickness of each layer will be fixed after carrying out field 
trial with the rollers proposed to be used from time to time and from location to location as per 
IS: 10379-1982 uniformly. The main criteria being to obtain maximum density achievable. 

15.11.2  Cohesion less soils shall be compacted to get a minimum density index 
(relative density) of 70% as obtained in accordance with IS: 2720 (Pt. XIV)-1983. 

15.11.3  All other types of soil when compacted shall obtain at least 98% of the 
maximum dry density as determined using heavy compaction in accordance with IS: 2720 (Pt. 
VIII) -1983 followed by field trials as per IS 10379-1982. 

15.11.4  If the soil is dry, water shall be sprinkled over the spread layer as 
convenient in order to obtain workable moisture content before rolling is commenced. Where the 
natural moisture content of borrows soil is high, compaction at higher moisture contents can be 
allowed by the permission of Engineer in charge. 

15.11.5  Each layer shall be compacted to the specified density over its entire 
width commencing from the tow sides, before another layer is started. 

15.11.6  While compacting it shall be ensured that there is a minimum overlap of 
150 mm between each run of the rollers. 

15.11.7  Care should be taken during the compaction operation to slope the surface 
of the bank to facilitate the shedding and to minimize the absorption of rainwater, particular 
attention being to the prevention of pounding. 

15.11.8  The density of each layer of compacted soil shall be ascertained by testing 
on adequate number of soil samples, collected mostly on either side of the center line interval of 
10 m or so with a few taken as random near sides. 

15.11.9  The quantity of work shall be determined by considering the mean density 
of the samples in each layer. The mean dry density shall be equal to or exceed the minimum 
specified density. In no individual case shall be the density be less than the minimum value 
specified by more than 2 percent otherwise further rolling shall be done at the appropriate 
location. 

15.11.10  The contractor shall be allowed to lay a further layer of soil only after compaction 
of a particular layer has been found satisfactory. 

15.11.11  Extra width of 50 cm shall be rolled on either side, which after finishing the bank 
up to final height shall be dressed by removing the loose earth on account of roller not being 
able to compact the soil at the edge of the formation width. 

15.11.12  The top of formation shall be finished to a slope of 1 in 40 away from the center. 

15.11.13  All clods shall be broken while forming the new bank. 

15.11.14 In case of mechanical compaction of earthwork as per specification laid above no 
deduction for shrinkage will be made on the quantity mechanically compacted. However in case 
of failure to achieve compaction as per specification, deduction for shrinkage will be made as 
per provisions of standard specifications of N.E. Railway, 1981 edition. 

15.12  MEASUREMENT OF EARTHWORK: 

15.12.1  The final measurement will be taken by cross section measurements of 
bank and cutting and will be recorded in the level book in presence of contractor or his 
authorized representative and again plotted on the original profile sheets. Contractor and his 
authorized representative will be required to sign both level book and profile sheet. 
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15.12.2  The volumes in cutting and banks will be calculated by the average area 
method given as under:- 

  If Ao, A1, A2, A3………………., An are the areas of the different sections at a 
distance D apart and V is the volume- 

  Then   V=D (Ao/2+A1+A2+A3………….+An/2). 

16. Special care to be taken for execution of work requiring digging to avoid damage of 
Railway Signalling, Telecom, Electrical cables within Railway land. Instructions contained in 
Telecom Circular No.17/2013 containing JPO for undertaking digging work in vicinity of cables 
to be followed. 
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CHAPTER – 9 
NORTH EASTERNRAILWAY 

[Construction Organisation] 
 

E-Tender No. DY CE-CON-LJN-06-2026 

Name of Work:- Construction of camp office cum officers Rest House (G+3 Story) at 
Gomtinagar station and renovation of existing Construction offices/stores at 
Lucknow under Lucknow Division of North Eastern Railway. 

Schedule of items [Rates to be quoted in this rate sheet only] 

S. 
N. 

Description of item/Schedule Rate (% above/below/at par) 
In Figure In words 

 Schedule-A (CPWD-DSR-2021)   
1 All the item as per attached AnnexureA-I based on 

CPWD-DSR-2021 and any other items not included in 
this annexure but provided in Chapter-2 of CPWD-
DSR-2021 with up to date correction slips.(Approx. 
assessed cost Rs.13,36,202.60) 

  

2 All the item as per attached Annexure A-II based on 
CPWD-DSR-2021 and any other items not included in 
this annexure but provided in Chapter-4 of CPWD-
DSR-2021 with up to date correction slips.(Approx. 
assessed cost Rs.20,99,631.45) 

  

3 All the item as per attached Annexure A-III except 
steel reinforcement items based on CPWD-DSR-2021 
and any other items not included in this annexure but 
provided in Chapter-5 of CPWD-DSR-2021 with up to 
date correction slips.(Approx. assessed cost 
Rs.1,17,92,599.45) 

  

4 All the item as per attached Annexure A-IV only steel 
reinforcement items based on CPWD-DSR-2021 with 
up to date correction slips.(Approx. assessed cost 
Rs.1,00,18,387.50) 

  

5 All the item as per attached Annexure A-V based on 
CPWD-DSR-2021 and any other items not included in 
this annexure but provided in Chapter-6 of CPWD-
DSR-2021 with up to date correction slips.(Approx. 
assessed cost Rs.54,55,270.90) 

  

6 All the item as per attached AnnexureA-VI based on 
CPWD-DSR-2021 and any other items not included in 
this annexure but provided in Chapter-8 of CPWD-
DSR-2021 with up to date correction slips.(Approx. 
assessed cost Rs.36,85,301.79) 

  

7 All the item as per attached Annexure A-VII based on 
CPWD-DSR-2021 and any other items not included in 
this annexure but provided in Chapter-9 of CPWD-
DSR-2021 with up to date correction slips.(Approx. 
assessed cost Rs.56,64,911.10) 

  

8 All the item as per attached Annexure A-VIII based on 
CPWD-DSR-2021 and any other items not included in 
this annexure but provided in Chapter-10 of CPWD-
DSR-2021 with up to date correction slips.(Approx. 
assessed cost Rs.15,09,136.60) 
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9 All the item as per attached Annexure A-IX based on 
CPWD-DSR-2021 and any other items not included in 
this annexure but provided in Chapter-11 of CPWD-
DSR-2021 with up to date correction slips.(Approx. 
assessed cost Rs.80,94,694.10) 

  

10 All the item as per attached Annexure A-X based on 
CPWD-DSR-2021 and any other items not included in 
this annexure but provided in Chapter-12 of CPWD-
DSR-2021 with up to date correction slips.(Approx. 
assessed cost Rs.3,48,365.90) 

  

11 All the item as per attached Annexure A-XI based on 
CPWD-DSR-2021 and any other items not included in 
this annexure but provided in Chapter-13 of CPWD-
DSR-2021 with up to date correction slips.(Approx. 
assessed cost Rs.51,75,666.23) 

  

12 All the item as per attached Annexure A-XII based on 
CPWD-DSR-2021 and any other items not included in 
this annexure but provided in Chapter-14 of CPWD-
DSR-2021 with up to date correction slips.(Approx. 
assessed cost Rs.2,73,533.40) 

  

13 All the item as per attached Annexure A-XIII based on 
CPWD-DSR-2021 and any other items not included in 
this annexure but provided in Chapter-16 of CPWD-
DSR-2021 with up to date correction slips.(Approx. 
assessed cost Rs.22,39,906.55) 

  

14 All the item as per attached Annexure A-XIV based on 
CPWD-DSR-2021 and any other items not included in 
this annexure but provided in Chapter-17 of CPWD-
DSR-2021 with up to date correction slips.(Approx. 
assessed cost Rs.15,27,081.30) 

  

15 All the item as per attached Annexure A-XV based on 
CPWD-DSR-2021 and any other items not included in 
this annexure but provided in Chapter-18 of CPWD-
DSR-2021 with up to date correction slips.(Approx. 
assessed cost Rs.6,63,429.50) 

  

16 All the item as per attached Annexure A-XVI based on 
CPWD-DSR-2021 and any other items not included in 
this annexure but provided in Chapter-19 of CPWD-
DSR-2021 with up to date correction slips.(Approx. 
assessed cost Rs.3,59,171.65) 

  

17 All the item as per attached Annexure A-XVII based 
on CPWD-DSR-2021 and any other items not included 
in this annexure but provided in Chapter-21 of CPWD-
DSR-2021 with up to date correction slips.(Approx. 
assessed cost Rs.1,14,231.50) 

  

18 All the item as per attached Annexure A-XVIII based 
on CPWD-DSR-2021 and any other items not included 
in this annexure but provided in Chapter-22 of CPWD-
DSR-2021 with up to date correction slips.(Approx. 
assessed cost Rs.4,45,842.60) 
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19 All the item as per attached Annexure A-XIX based on 
CPWD-DSR-2021 and any other items not included in 
this annexure but provided in Chapter-25 of CPWD-
DSR-2021 with up to date correction slips.(Approx. 
assessed cost Rs.4,60,882.80) 

  

20 All the item as per attached Annexure A-XX based on 
CPWD-DSR-2021 and any other items not included in 
this annexure but provided in Chapter-26 of CPWD-
DSR-2021 with up to date correction slips.(Approx. 
assessed cost Rs.43,27,910.70) 

  

 Schedule-B (CPWD-Horticulture-2020)   
21 All the item as per attached Annexure B-I based on 

CPWD-Horticulture-2020 and any other items not 
included in this annexure but provided in CPWD-
Horticulture-2020 with up to date correction slips. 
(Approx. assessed cost Rs.10,81,805.50) 

  

 Schedule-C (Non Schedule)   
22 Over all percentage Above/Below/At par over the basic 

rates of item under Annexure C-I of Schedule-C. 
(Approx. assessed cost Rs.35,39,400.00) 

  

23 Over all percentage Above/Below/At par over the basic 
rates of item under Annexure C-II of Schedule-C. 
(Approx. assessed cost Rs.29,30,117.00) 

  

24 Over all percentage Above/Below/At par over the basic 
rates of item under Annexure C-III of Schedule-C. 
(Approx. assessed cost Rs.58,000.00) 

  

25 Over all percentage Above/Below/At par over the basic 
rates of item under Annexure C-IV of Schedule-C. 
(Approx. assessed cost Rs.20,40,529.80) 

  

 

Notes: - 
1. Rates shall have to be quoted as percentage above or below or at par for each schedule   

separately. Tenderers must not quote item wise rates. In case any tenderer quotes unified 
percentage for each schedule and also quotes item wise rates against individual items, no 
cognizance would be given for the item wise rates quoted by the tenderer. However, 
railways reserves the right to cancel any tender wherein item wise rates has been quoted. 

2. Offer rate will be treated as over & above, below or at par the advertised value.  

 
Witness: - 
 
1.                                                                  Signature of tenderer  
 
2.       Dated:_____________ 

 
 

 
End of Tender Document 
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