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INSERTION OF PROPOSED BALLAST RETAINER ON
   EITHER SIDE FOR MINOR BRIDGE NO. - 294 UP,

SPAN-1X3.05m

PROPOSED RETAINER

DETAILS OF RETAINER BLOCK
              6. OHE MAST WILL BE SHIFTED BEFORE EXECUTION OF WORK IF SO REQUIRED.
           7. THIS DRAWING IS PREPARED BASED ON SSE/W/FLK SITE DATA.
            8. FOR RETAINER BLOCK REFER RDSO'S DRG. NO. B-10277

NOTES :-

1. ALL DIMENSIONS ARE IN MM EXCEPT OTHERWISE  STATED.
   ONLY WRITTEN DIMENSIONS ARE TO BE FOLLOWED. NO DIMENIONS
   SHOULD BE SCALED.

4. PROPOSED WORK WILL BE CARRIED OUT UNDER THE SUPERVISION OF RLY
    OFFICIAL  (SITE ENGINEER).

                 5. SPECIFICATION OF MATERIALS:-
                     A)  CEMENT TO BE CONFORM TO IRS CON. BR. CODE OF C. L 4.1.
                     B)  ALL REINFORCEMENT STEEL SHALL BE OF HIGH YIELD  STRENGTH DEFORMED
                          (HYSD)/TMT BARS, Fe./500 & HIGHER GRADE REINFORCEMENT CONFORM TO
                          IS:1786-2008.

2. PROPOSED WORK SHOWN IN RED.
3. DISMANTLING WORK SHOWN IN GREEN.

MODUS OPERANDI

PRE BLOCK PERIOD:-

1.  CAST THE RCC BALLAST RETAINER AS PER RDSO DRAWING NO RDSO/B-10277.

IMPOSE  SPEED RESTRICTION OF NON STOP 20 kmph AT BRIDGE SITE (UNDER THE
SUPERVISION OF SSE W):-

1.  DISMANTLE PART OF BOTH ABUTMENT TOP BY APPROX. 555mm(LENGTH)
     x 625mm (WIDTH) x365mm (DEPTH)  AS SHOWN IN THE DRAWING WITH
     DIAMOND CUTTER.
2.  ENSURE SIDE SUPPORT OF RETAINER  MINIMUM OF 300mm BEFORE
     START DISMANTLING OF ABUTMENT.

DURING  BLOCK :- (UNDER SUPERVISION OF ADEN)
AFTER 28 DAYS CURING

1.  LIFT THE RETAINER WITH CRANE OF SUITABLE CAPACITY.
2.  PLACE THE RETAINER SHOWN IN THE DRAWING.
3.  RECOUP  SHOULDER BALLAST.
4.  REMOVE SPEED RESTRICTION.

BRIDGE DATA

BR. NO. KM
BTN. STNS

(STN A-STN B) SPAN RAIL LEVEL FORMATION LEVELTYPE

294 (UP) 187/4-5 SMTA-KAMG 1X3.05M RCC SLAB 50.515 49.79

50 DIA PVC PIPE
@ 1000 C/C

32 DIA BAR
 LIFTING HOOK

10 mm
DRIP GROOVE
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Signature block

CBE

HQ-BD-DYCE AMANDEEP KAMBOJ  Digitally signed by  AMANDEEP KAMBOJ
Date:2026.05.22   18:04:01  +05'30'

HQ-BD-AXEN TAMAL NEOGI  Digitally signed by TAMAL NEOGI
Date:2026.05.19   15:56:42  +05'30'

HQ-BD-SSE-DRG-7 HIMA RANI BEZBARUAH Digitally signed by HIMA RANI BEZBARUAH
Date:2026.05.12  11:05:44 +05'30'

APDJ-DRM DEVENDRA SINGH  Digitally signed by DEVENDRA SINGH
Date:2026.04.22  18:17:38 +05'30'

APDJ-SRDEN-C GAMIDI LAKSHMINARAYANA Digitally signed by GAMIDI
LAKSHMINARAYANA  Date:2026.03.23  17:55:21 +05'30'

APDJ-SRDEN-1 MAHIPAL  Digitally signed by MAHIPAL                                                      Date:2026.03.19
16:04:10 +05'30'

APDJ-SSE-DRG--2 BISWAJIT GHOSH  Digitally signed by BISWAJIT GHOSH
Date:2026.03.17  13:32:02+05'30'

APDJ-JE-DRG-2 ANUPAM PAUL  Digitally signed by ANUPAM PAUL
Date:2026.03.17  13:26:37 +05'30'
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50 DIA PVC PIPE
@ 1000 C/C
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