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(Advance Correction Slip No. 1)

Para 10.2., Part I of GCC shall be read as under:

10.2. Financial Eligibility Criteria:
The tenderer must have minimum average annual contractual tummover of VilN or *V* whichewver is less; where

V= Advertised value of the tender in crores of Rupees
N= Number of years prescribed for completion of work for which bids have been invited.

The average annual contractual turmover shall be calculated as an average of “total contractual payments” in
the previous three financial years, as per the sudited balance sheet. However, in case balance sheet of the
previous year is yet o be prepared/ audited, the audited balance sheet of the fourth previous year shall be
considered for calculating average annual contractual turmover.

The tenderers shall submit requisite information as per Annexure-VIB, along with copies of Audited Balance
Sheets duly certified by the Chartered Accountant/ Certificate from Chartered Accountant duly supported by
Audited Balance Sheel

Para 17.15.1, Part I of GCC shall be read as under:

17.15.1 Technical Eligibility Criteria (*a’ or ‘b’ mentioned hereunder):
(a) For Works without composite components

The technical eligibility for the work as per para 10.]1 above, shall be satisfied by either the *JV in
its own name & style’ or ‘Lead member of the JV".

Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical eligbility for the
work as per para 10.! above, shall have technical capacity of minimum $0%§ of the cost of work
i.e., each non-lead member of JV member must have satisfactorily completed or substantially
completed during the last 07 (seven) years, ending last day of month previous to the one in which
tender is invited, one similar single work for a minimum of 0% of advertised vaiue of the tender.

(b) For works with composite components

The technical eligibility for major component of work as per para 10.1 above, shall be satisfied by
either the *JV in ils own name & style’ or ‘Lead member of the JV" and technical eligibility for
other component(s) of work as per para 10.1 above, shall be satisfied by either the "JV in its own
name & style’ or “any member of the JV’.

Each other (non-lead)member(s) of JV, who is/ are not satisfying the technical eligibility for any
component of the work as per para 10.1 above, shall have technical capacity of minimum 1086 of
the cost of any component of work mentioned in technical eligibility criteria. i.e., each other (non-
lead) member of must have satisfactorily completed or substantially completed during the last 07
(seven) vears, ending last day of month previous to the one in which tender is invited, one similar
single work for a minimum of $0%8 of cost of any component of work mentioned in technical
eligibility criteria.

Note for Para 17.15.1; -

a) The Major component of the work for this purpose shall be the component of work having highest
value. In cases where value of two or more component of work is same, any one work can be
classified as Major component of work,

b) Value of a completed work done by a Member in an earlier JV shall be reckoned only to the
extent of the concerned member's share in that JV for the purpose of satisfying his‘her
compliance to the above mentioned technical eligibility criteria in the tender under

consideration. — "
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Annexure-V, Part I of GCC shall be read as under:

ANNEXURE-V
Reference -Para 6.1 of [TT

FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY TENDERER ALONGWITH THE
TENDER DOCUMENTS

I veessanees(Name and designationy**appointed as the attorney/authorized signatory of

the tenderer (including its constituents),

M/s

(hercinafter called the tenderer) for the purpose of the Tender documents for

the work of as per the tender No. of
(Raitway)**, do hereby solemnly affirm and state on the behalf of the tenderer including its constituents as

under:

1.
2

T

10.

Place:

Dated:

I/we the tenderer (s) am/are signing this document afier carefully reading the contents.

I/'We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation
thereof.

Iwe hereby declare that Vwe have downloaded the tender documents from Indian Railway website
WWW.ireps.gov.in . Uwe have verified the content of the document from the website and there is no addition,
no deletion or no aleration 1o the content of the tender document. In case of any discrepancy noticed at any
stage i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available
with the railway Administration shall be final and binding upon me/us.

liwe declare and certify that I'we have not made any misleading or false representation in the forms,
statements and attachments in proof of the qualification requirements.

I'We also understand that my/our offer will be evaluated based on the documents/credentisls
submitted along with the offer and same shall be binding upon me/us,

I/'We declare that the information and documents submitted along with the tender by mefus are correct
and Iwe are fully responsible for the correciness of the information and documents, submitted by us.
Iwe cenify that Uwe the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry /
Depaniment of Govt. of India from participation in tender on the date of submission of bids, either in
mdividual capacity or as a HUF/ member of the partnership firm/LLP/JV/Socicty/Trust.

I/we understand that if the contents of the SB#EfiEAE submitted by us are found to be forged/false or incorrect
at any time during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security besides
banning of business for a period of upto five vear. Further, Uwe (imsert name of the
tenderer) ** and all my/our constiluents understand that my/our offer shall be summarily
rejected.

I/'we also understand that if the contents of the W submitted by us are found to be false/forged or
incorrect at any time after the award of the contract, it will lead to termination of the contract, along with
forfeiture of Bid Security/Security Deposit and Performance guarantee besides any other action provided in
the contract including banning of business for a period of upto five year.

I/'We have read the clause regarding restriction on procurement from a bidder of a country which shares a
land border with India and certify that | am/We are not from such a country or,

if from such a country, have been registered with the competent Authority. I/ We hereby certify that /'we fulfil
all the requirements in this regard and am/are eligible to be considered (evidence of valid registration by the
competent authority is enclosed)

SEAL AND SIGNATURE
OF THE TENDERER

**The contents in Italics are only for guidance purpose. Details as appropriate are to be filled in suitably by tenderer,

Al
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D.  Annexure-VI, Part | of GCC shall be read as under: h

ANNEXURE -V]
Reference -Para 10.3 & 17.15.3 of Tender Form (Second Sheet) of Annexure | of ITT

TENDERER’S CREDENTIALS (BID CAPACITY)
RAILWAY
For tenders having advertised value more than Rs 20 crore wherein eligibility criteria includes bid capacity also, the

tenderer will be qualified only if its available bid capacity is equal to or more than the total value of the present teader.
The available bid capacity shall be calculated as under:

Available Bid Capacity = [A x N x 2] - 0.33xNxB

Where,

A = Maximum value of construction works executed and payment received in any one of the previous three financial
years or the current financial year (up to date of inviting tender), taking into account the completed as well as
works in progress

N= Number of years presc

ribed for campletion of work for which bids has been
B= EXistingi and halance amount of ‘g o WAl e

i ol ongam ks withi 1o

invited.

Note:
(a) The Tenderer(s) shall furnish the details of -

(i) Maximum value of construction works executed and payment received in any one of the previous
three financial years or the current financial year (up to date of inviting tender) for calculating A,
and

(ii) Existing commitments and balance amount of ongoing works with tenderer as per the prescribed
proforma of Railway for statement of all works in progress and also the works which are awarded to
tenderer but yel not started upto the date of inviting of tender for calculating B. In case of no works
in hand, a ‘NIL' statement should be furnished.

The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant.

() In case if a bidder is JV, the tenderer(s) must furnish the details of
(i) Maximum value of construction works executed and payment received in any one of the previous
thres financial years or the current financial year (up to date of inviting tender) by each member of
JV for calculating A, and
(i) Existing commitments and balance amount of ongoing works with each member of JV either in
individual capacity or as a member of other JV as per the prescribed proforma of Railway for
statement of all works in progress and also the works which are awarded to each member of JV
either in individual capacity or as a member of other JV but yet not started upto the date of inviting
of tender for calculating B. In case of no works in hand, a “NIL® statement should be furnished.
The submitted details for (1) and (ii) above should be duly verified by Chartered Accountant.

(¢) Value of a completed work/work in progress/work swarded but yet not started for « Member in an carlier JV
shall be reckoned only to the extent of the concemed member's share in that JV for the purpose of satisfying
his/her compliance to the above mentioned bid capacity in the tender under consideration.

(d) The arithmetic sum of individual “bid capacity” of all the members shall be taken as JV's “bid capacity”.

(e) In case, the tenderer/s failed to submit the above statement along with offer, their/his offer shall be considered
as incomplete and will be rejected summarily.

() ‘The available bid capacity of tenderer shall be assessed based on the details submitted by the tenderer. In case,
the available bid capacity is lesser than estimated cost of work put to tender, his offer shall not be considered
even if he has been found eligible in other eligibility criteria/tender requirement.
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Clause 17 A, Part I1 of GCC shall be read as under:

17A  Extension of Time in Contracts: Subject 1o any requirement in the contract as to completion of any
portion or portions of the works before completion of the whole, the Contractor shall fully and finally
complete the whole of the works comprised in the contract (with such modifications as may be directed under
conditions of this contract) by the date entered in the contract or extended date in terms of the following
clauses:

(i)  Extension due to Modification: If any modifications have been ordered which in the opinion of the
Engineer have materially increased the magnitude of the work, then such extension of the contracted
date of completion may be granted as shall appear to the Engineer o be reasonable in the
circumstances, provided moreover that the Contractor shall be responsible for requesting such
extension of the date as may be considered necessary as soon as the cause thereof shall arise,

(if)  Extension for Delay not due to Railway or Contractor: If in the opinion of the Engineer, the
progress of work has any time been delayed by any act or neglect of Railway's employees or by other
Contractor employed by the Railway under Sub-Clause (4) of Clause 20 of these Conditions or in
executing the work not forming part of the contract but on which Contractor's performance necessarily
depends or by reason of proceeding taken or threatened by or dispute with adjoining or to neighbouring
owners or public authority arising otherwise through the Contractor's own default etc. or by the delay
authorized by the Engineer pending arbitration or in consequences of the Contractor not having
received in due time necessary instructions from the Railway for which he shall have specially applied
in writing to the Engineer or his authorized representative then upon happening of any such event
causing delay, the Contractor shall immediately give notice thereof in writing 1o the Engineer within 15
days of such happening, but shall nevertheless make constantly his best endeavours to bring down or
make good the delay and shall do all that may be reasonably required of him to the satisfaction of the
Engineer to proceed with the works, The Contractor may also indicate the period for which the work is
likely 1o be delayed and shall be bound 1o ask for necessary extension of time.

(i) Extension for Delay due to Railways: In the event of any failure or delay by the Railway to hand
over the Contractor possession of the lands necessary for the execution of the works or to give the
necessary notice to commence the works or to provide the necessary drawings or instructions or any
other delay caused by the Railway due to any other cause whatsoever. then such failure or delay shall
in no way affect or vitiate the contract or alter the character thereof or entitle the Contractor to damages
or compensation therefor, but in any such case, the Railway may grant such extension or extensions of
the completion date as may be considered reasonable,

The Contractor shall indicate the period for which the work is likely to be delayed and shall seek
extension of time as may be considered necessary under clause 17A(i) or/and 1 7A(ii) o/ and 17A(iii) above,
as 500n as the cause thereof shall arise and, in any case, not less than JSHEFR before the expiry of the date
fixed for completion of the works. The Engineer shall consider the same and shall grant and communicate
such extension of time as in his opinion is reasonable having regard to the nature and period of delay and the
type and quantum of work affected thereby. No other compensation shall be payable for works so carried
forward to the extended period of time; the same rates, terms and conditions of contract being applicable, as
if such extended period of time was originally provided in the original contract itself, -

The non-submission of request for extension or submission of request within less than 15 days
before the expiry of the date fixed for completion of the works, shall make him ineligible for extension under
these sub clauses, subject t final decision of Engineer.

S5ofl1
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Clause 17B, Part II of GCC shall be read as under:

17B  Extension of Time with Liquidated Damages (LD) for delay due to Contractor: The time for the
execution of the work or part of the works specified in the contract documents shall be deemed to be the
essence of the contract and the works must be completed not later than the date(s) as specified in the contract.
If the Contractor fails to complete the works within the time as specified in the contract for the reasons other
than the reasons specified in Clause 17 and 17A, the Railway may, if satisfied that the works can be
completed by the Contractor within reasonable short time thereafier, allow the Contractor for further extension
of time (Proforma at Annexure-VII) as the Engineer may decide. On such extension the Railway will be
entitled without prejudice to any other right and remedy available on that behalf, to recover from the
Contractor as agreed damages and not by way of penalty for each week or part of the week, a sum calculated

For the purpose of this Clause, the contract value of the works shall be taken as value of work as per
contract agreement including any supplementary work order/contract agreement issued. Provided also, that the
total amount of liquidated damages under this condition shall not exceed 5% of the contract value or of the
total value of the item or groups of items of work for which a separate distinct completion period is specified
in the contract,

Provided further, that if the Railway is not satisfied that the works can be completed by the Contractor
and in the event of failure on the part of the contractor to complete the work within further extension of time
allowed as aforesaid, the Railway shall be entitled without prejudice to any other right or remedy available in
that behalf, to appropriate the contractor’s Security Deposit and rescind the contract under Clause 62 of these
Conditions, whether or not actual damage is caused by such default.

MNOTE:

In a contract, where extension(s) of time have been allowed once under clause 178, further request(s) for
extension of time under clause 17A can also be considered under exceptional circumstances. Such
extension(s) of time under clause 17A shall be without any Liquidated damages, but the Liquidated damages
already recovered during extension(s) of time granted previously under clause 17B shall not be waived.
However, Price variation during such extension(s) shall be dealt as applicable for extension(s) of time under
clause 17B.

},/g' j!ﬂlt W‘T
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Clause 19 (3), Part I of GCC shall be read as under:

19.(3) Accepted Programme of Work: The Contracior who has been awarded the work shall as soon as
possible but not later than 30 days after the date of receipt of the acceptance letier in respect of contracts with
initial completion period of two years or less or not later than 90 days for other contructs have to submit the
detailed programme of work indicating the time schedule of various items of works in the form of Bar
Chart/PERT/CPM. He shall also submit the details of organisation (in terms of labour and supervisors), plant
and machinery that he intends to utilize (from time to time) for execution of the work within stipulated date of
completion, The programme of work amended as necessary by discussions with the Engineer, shall be treated
as the agreed programme of the work for the purpose of this coatract and the Contractor shall endeavor to
fulfill this programme of work. The progress of work will be watched accordingly and the liquidated damages
will be with reference to the averall completion date. Nothing stated herein shall preclude the Contractor in
achieving earlier completion of item or whole of the works than indicated in the programme.

In Contracts for works of New Line/Gauge Conversion/Doubling/Railway Electrification, finalized
through Tenders having advertised value more than RE:H0UERR, the Contractor shall submit a detailed time
programme 1o the Engineer within 30 days after issue of LOA. The program shall include the physical and
Financial Progress vis-d-vis program and forecast cash flow adopting Project Management Software such as
Primavera/Sure Track/MS Project ete. The program must identify the milestones, interface requirements
and program reporting elements. The Contractor shall supply, free of cost one set of authorized software to
the Engineer and the soft copy of structured program for the project. This shall be updated every month. The
Contractor shall also submit a revised programme whenever the previous programme is inconsistent with
actual progress, Each programme shall include:

The order in which the Contractor intends to carry out the Works, including the anticipated timing of
cach stage, Contractor's Documents, procurement, manufacture of Plant, delivery 1o Site,
construction, erection and testing, each of these stages for work by each Subcontractor, if any, the
sequence and timing of inspections and tests specified in the Contract, and a supporting report which
includes:

a general description of the methods which the Contractor intends to adopt, and of the major
stages, in the execution of the Works, and

details showing the Contractor's ressonable estimate for the number of each class of
Contractor’s Personnel &Equipment, required on the Site for each major stage.

Unless the Engineer, within 21 days after receiving a programme, gives notice to the Contractor stating the
extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the
programme, subject to his other obligations under the Contract. The Engineer shall be entitled to rely upon the

programme when planning their activities.
If, at any time, the Engineer gives notice to the Contractor that a programme fails (to the extent stated) to

comply with the Contract or to be consistent with actual progress and the Contractor’s stated in‘tmtin_rns, the
Contractor shall submit a revised programme to the Engineer within 15 days in accordance with this Sub-

Clause,
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H. Clause 39(1), Part Il of GCC shall be read as under:

39.41) Rates for Extra Item(s) of Works:

(a) Standard Schedule of Rates (SSOR) ltems: Any item of work carried out by the Contractor on the
instructions of the Engineer which is not included in the accepted Bill(s) of Quantities but figures in the
Standard Schedule of Rates (SSOR), shall be executed at the rates set forth in the "Standard Schedule of
Rates (SSOR)" modified by the tender percentage as accepted in the contract for that chapter of
Standard Schedule of Rates (SSOR).

For item(s) not covered in this sub clause, the rate shall be decided as agreed upon between the
Engineer and the Contractor before the execution of such items of work as per sub clause (b).

(b) Other ltems: For any item of work to be carried out by the Contractor but not included in the accepted
Bill(s) of Quantities and also not covered under sub clause (a) above, the Contractor shall be bound 1o
notify the Engineer at least seven days before the necessity arises for the execution of such items of
works that the accepted Bill(s) of Quantities does not include rate or rates for such extra work involved.
The rates payable for such items shall be decided at the meeting to be held between the Engineer and
Contractor, in as short a period as possible after the need for the special item has come to the notice. In
case the Contractor fails to attend the meeting afier being notified to do so or in the event of no
settlement being arrived at, the Railway shall be entitled to execute the extra works by other means and
the Contractor shall have no claim for loss or damage that may result from such procedure.

The assessment of rates for extra item(s) shall be arrived at based on the prevailing market rates of
labour, machinery & materials and by taking guidance from the [ollowing documents in order of

priority:

i. Analysis of Rates for “Unified Standard Schedule of Rates of Indian Railways (USSOR)"
il Analysis of Rates for “Delhi Schedule of Rates issued by CPWD (DSR)”
iil. Market Analysis

L Clause 46A.1., Part Il of GCC shall be read as under:

46A.1 Applicability:Price Variation Clause (PVC) shall be applicable only in tender having advertised value
ahove s, 2 Crores. Provided further that, in a contract where PVC is applicable, following shall be outside
the purview of price adjustments (i.e. shall be excluded from the gross value of the work for the purpose of
price varistion) :

a) Materials supplied by Railway to the Contractors, either free or at fixed rate;
b) Any extra item(s) included in subsequent variation falling outside the purview of the Bill(s) of Quantities

of tender, under clause 39. (1)(b) of these Standard General Conditions, unless applicability of PVC and
*Base Month® has been specially agreed, while fixing the rates of such extra item(s).

: et
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J. Clause 46A.6, Part II of GCC shall be read as under:

liﬁ.ﬁ.'l.he_pemtugm of various components in various type of works shall be as specified for all item (s Bill(s) of
Quantities in tender document and the same shall be fixed as per table & classifications given below

(1). Eor Civil Engineering Works

Classification oe] _ w
< = |88 [
N o [ F|S|S|~|S| 5 |g g2lae(¥ o
< g8 (0 ;|8
e TS Pl
Components R = i ]
1 Fixed . B | | BB 5B 6650615105
2 Labour L. | % [ 25 |5 | 20 |50 | | 20 | @ g | 10 | 35
3 Steel S, 0 0 0 0 0 0 0 [H 0 50 0
4 Cement C. 0 0 15 | o 0 0 0 0o | 8 | 0 0
5 Plant
Machinery & | PM. | 30 | 15 § |20 | #5 | 20 | 30 0 0 10 | 30
Spares
6 Fuel &
i F. 25 15 5 B 5|2 | 15 (1] 0 10 | 20
T | Other materials M, 10 15 30 a0 5 E 20 0 0 5 10
B | Detonators &
Explosive E. 0 s 0 0 0 0 0 ] ] 0 0
Total 100 | 100 | 100 | 100 | 100 | 100 | 100 | 100 | 100 | 100 | 100

* It shall not be considered for any price variation.
The classification mentioned in the table above represents following type of itemy(s) in the work(s) —

I Earthwork in Formation
1A All Item(s) excluding 1B orfand I1C
IB  ltem{s) for supply of Steel
IC  Item(s) for supply of Cement

2 Ballast Supply Works

3 Tunnelling Werks (Without Explosives)
JA Al Item(s) excluding 3B orfand 3C or/and 3D or/and 3F
3B Item(s) for supply of Steel
3C  ltem(s) for supply of Cement or/and Grout
3D ltem(s) for Fabrication & Erection of Structures including supply of Steel
3E  ltem(s) for Fabrication & Erection of Structures excluding supply of Steel.

4 Tunnelling Works (With explosives)
4A Al Item(s) excluding 4B or/and 4C orfand 4D orfand 4E

4B Item(s) for supply of Steel w
4C  lIem(s) for supply of Cement or/and Grout %’ P inﬂ!ft m""’ o
/AT S e 9 of 11



D
4E

ltem(s) for Fabrication & Erection of Structures including supply of Steel
Item(s) for Fabrication & Ercetion of Structures excluding supply of Steel.

Building Works

S5A
5B
SC
5D
SE

All ltem(s) excluding 5B orfand SC or/and 5D or/and SE

ltem(s) for supply of Steel

ftem(s) for supply of Cement

Item(s) for Fabrication & Erection of Structures including supply of Steel
Item(s) for Fabrication & Erection of Structures excluding supply of Steel.

Bridges & Protection work

6A
68
6C
6D
6E

All ltem(s) excluding 6B or/and 6C or/and 6D or/and 6E

ltem(s) for supply of Steel

ltem(s) for supply of Cement

Item(s) for Fabrication, Assembly, Erection& Launching of Girders including supply of Steel
Item(s) for Fabrication, Assembly, Erection &Launching of Girders excluding supply of Steel

Permanent Way linking

Platform, Passenger Amenities

8A
8B
8C
8D
8E

All ltem(s) excluding 8B or/and 8C or/and 8D orfand 8E

[temi(s) for supply of Steel item/fittings

Item(s) for supply of Cement ltem

Item(s) for Fabrication & Erection of Structures including supply of Steel
ltem(s) for Fabrication & Erection of Structures excluding supply of Steel

Any Other Works not covered in Classification 1 to 8

9A
98
9cC
oD
9E

All ltem(s) excluding 9B orfand 9C orfand 9D or/and 9E

Item(s) for supply of Steel

Item(s) for supply of Cement or/and Grout

Item(s) for Fabrication & Erection of Structures including supply of Steel
Item(s) for Fabrication & Erection of Structures excluding supply of Steel

B 5 by
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K.

Clause 46A.7 Formulae, Part 11 of GCC shall be read as under:

46A.7 Formulae: The Amount of variation in prices in various components (labour,
shall be worked out by the following formulae:

EEEEE

-
f‘v ™

material etc,)
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LIST FOR DISTRIBUTION (Letter 2022/CE-1/CT /GCC-2022/Policy, Dated 14.07.2021)

s —

(A)
.

(B)

S b b -
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D

General Managers, All Indian Railways & Production Units

General Manager (Con), N.F. Railway, Guwahati

General Manager /CORE, Allahabad.

Chief Administrative Officers (Con), A]l Indian Railways (Except N.F, Railway)
Principal Chief Engineers, All Indian Railways

CAO, COFMOW, Tilak Bridge, New Delhi
Principal CAO, Diesel Loco Modemization Works, Patiala (Punjab)
CAO (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna-800001, Bihar

Director General, RDSO, Manak Nagar, Lucknow

Director General, NAIR, Vadodara

Director, IRICEN, Pune - 411 001 (Maharashtra)

Director, IRIEEN, PB No.-233, Nasik Road-422101 {Maharashtra)

Director, IRISET, Tas Naka Road, Lalla Guda, Secunderabad-500017

Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar),

Director, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

MD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- 110076.
IRCON Intemational Limited, C-4, District Centre, Saket, New Delhi- | 10017

MD, RITES Ltd., RITES Bhawan, Plot No.1, Sector-29, Gurgaon.

CMD, RVNL, August Kranti Bhawan,Plot No.25, |* Floor, Bhikaji Cama Place, New Dalhi.
MD. MRVC Lid., Churchgate Station Bldg, Mumbai- 400020

CMD. KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-110001.

MD, DFCCIL, 5% Floor, Pragati Maidan Metro Station Building Complex. New Delhi-110001
MD, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-1, New Delhi- | 10021

MD, CRIS, Chanakyapur, New Dethi.

. CMD, RailTel Corporation of india Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon — 122003,
- CME, IROAF, 127 Floor, Core-1, Scope Minar, Dist. Centre, Laxmi Nagar, Delhi- 110092

Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg, LodhiRoad, Pragati
Vihar, New Delhi.

CMD, IRCTC Ltd,, B-148, 11th Floor, Statesman House, Barakhamba Road, New Delhi 110001

CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043,

Copy to:

B

(B)
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General Secretary, IRCA, DRM Office, New Delhi.

General Secretary, AIRF, Rail Bhawan, New Delhi

General Secretary, NFIR, Rail Bhawan, New Delhi

General Secretary, IRPOF, Rail Bhawan, New Delhi

General Secretary, FROA, Rail Bhawan, New Delhi

Ciencral Secretary, AIRPA, Rail Bhawan, New Delhi

General Secretary, AISC & STREA, Rail Bhawan, New Delhi

The Scoretary, RBSS, Group (A) Offices Association, Rail Bhawan
The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan
General Secretary, RBSSS Association, Rail Bhawan

. The Secretary, RBMSA, Rail Bhawan

The Secretary, Railway, Group (D) Employees Association, Rail Bhawan

Concerned PSO for kind information of Chairman cum CEQ, M/Infra, M/T&RS M/O&BD, M/Finance, Railway Board
Adv/ME, EDPGMER, OSDYME, OSR(Co-ord MR

Chief Vigilance Officers, All Indian Ruilways.

DG{RHEE) DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AM/Tele, AM/C&IS, AM/Sig.,
AM(Plz.), PED(B&S), PED{Vigilance), PEDCE(P), EDCE(G), EDTK{M&MC), EDCE(B&S), EIIDF{X]-L EDF{X-I1,
ED{Works), EDW(Plg.), ED/Project(Mon.), ED(L&A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.), ED( Tele).
EDRS(G), EDRE, EDEE(G), EDFE, EDE(N), ED{Accounts), EDT&MPP, EDME(Chg.), EDME(Frt.), ED/Plg..
JS{conf), JS(P), JS(G), JS(D), Vigilance-111, Vig{Conf) of Railway Board.
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31T e (}@d @i€ Railway Board) Amrit Mahotsav
No. 2022/CE-I/CT/GCC-2022/Policy New Delhi, Dated 13.12.2022
To,
As per list attached

Sub: Indian Railways Standard General Conditions of Contract, April 2022
(Advance Correction Slip No. 2)

Enclosed herewith please find Advance Correction Slip No. 2 to Indian Railways
Standard General Conditions of Contract, April-2022.

2)  This shall be applicable to Works Contract of Indian Railways with prospective effect.

3) This issues with concurrence of the Finance Directorate of the Ministry of Railways.

DA: As above.
/51 /2 Anie fy)
(el guR = 132
P v/l son.ched a8
[Phone: 030-44803: Rly: 01 1-23383379:MTNL]
e-mail address : edceg2022(@gmail com
No. 2022/CE-I/CT/GCC-2022/Policy New Delhi, Dated 13.12.2022
Copy forwarded for information to:

(i) The PFAs, All Indian Railways.
(ii) Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail Bhawan,

New Delhi. M

For Member Finance



LIST FOR DISTRIBUTION (Letter 2022/CE-I/CT/GCC-2022/Policy, Dated 13.12.2022)
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1.
12

13.
14,

General Managers, All Indian Railways & Production Units

General Manager (Con), N.F. Railway, Guwahati

General Manager /CORE, Allahabad.

Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway)
Principal Chief Engineers, All Indian Railways

CAO, COFMOW, Tilak Bridge, New Delhi
Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab)

CAO (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghal, Paina-800001,
Bihar

Director General, RDSO, Manak Nagar, Lucknow

Director General, NAIR, Vadodara

Director, IRICEN, Pune — 411 001 (Maharashtra)

Director, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra)

Director, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017

Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar).

Director, IRITM, Sarswati Residential Estate, TRITM Campus, Manak Nagar, Lucknow

MD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apolio Hospital, New Delhi- 110076,
TRCON International Limited, C-4, District Centre, Saket, New Delhi- 110017

MD, RITES Lud., RITES Bhawan, Plot No.1, Sector-29, Gurgaon.

CMD, RVNL, August Kranti Bhawan_Plot Ne.25, 1* Floor, Bhikaji Cama Place, New Delhi.
MD, MRVC Lud., Churchgate Station Bldg, Mumbai- 400020

CMD, KONKAN Railway Corporation Lid, Rail Bhawan, New Delhi-110001.

MD, DFCCIL, 5™ Floor, Pragati Maidan Metro Station Building Complex, New Delhi-1 10001
MD, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-1, New Delhi- 110021

MD, CRIS. Chanakyapur, New Delhi.

. CMD, RailTel Corporation of India Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon —

122003

CME, TROAF, 12* Floar, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Dethi- 110092
Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg,
LodhiRoad, Pragati Vihar, New Delhi.

CMD, IRCTC Ltd., B-148, 11th Floor, Statesman House, Barakhamba Road, New Delhi 110001
CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043.

Copy to:
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General Secretary, IRCA, DRM Office, New Delhi.

General Secretary, AIRF, Rail Bhawan, New Delhi

General Secretary, NFIR, Rail Bhawan, New Delhi

General Secretary, IRPOF, Rail Bhawan, New Delhi

General Secretary, FROA, Rail Bhawan, New Delhi

General Secretary, AIRPA, Rail Bhawan, New Delhi

General Secretary, AISC & STREA, Rail Bhawan, New Delhi

The Secretary, RBSS, Group {A) Offices Association, Rail Bhawan
The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan

, General Secretary, RBSSS Association, Rail Bhawan
. The Secretary, REMSA, Rail Bhawan _
. The Secretary, Railway, Group (1)) Employees Association, Rail Bhawan

Concemed PSO for kind information of Chairman cum CEO, M/nfra, M/T&RS M/O&BD,
M/Finance, Railway Board

Adv.MR, EDPG/MR, OSD/MR, OSR(Co-ord)yMR

Chief Vigilance Officers, All Indian Railways.

DG(RHS), DG(RPF), AM(CE), AM{Works), AM(B), AM(Elec.), AM(RS), AM(ME), AM/Tele,
AM/C&IS, AM/Sig., AM(Pig.), PED(B&S), PED(Vigilance), PEDCE(P), EDCE(G),
EDTK(M&MC), EDCE(B&S), EDF(X)-1, EDF(X)-1I, ED{Works), EDW(Plg.),
ED/Project(Mon.), ED(L&A), ED(PSU), EDVE, ElXSafety), ED(Sig. Dev.), EIX Tele),
EDRS(G), EDRE, EDEE(G), EDFE, EDE(N), ED(Accounts), ED/T&MPP, EDME(Chg ),
EDME(Fr.). ED/Plg., JS(conf), JS(P), JS(G), JS(D), Vigilance-111, Vig(Conf) of Railway Board.
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(Advance Correction Slip No. 2)

A. Para 5(3) ii. Part [ of GCC shall be read as under:

il

The original Bank Guarantee should be delivered in person to the official nominated
as indicated in the tender document within 5 working days before closing date for
submission of bids.

B. Para 6.1 Part | of GCC shall be read as under:

6.1.

The tenderers shall submit a copy of certificate stating that all their
statements/documents submitted alongwith bid are true and factual. Standard
format of certificate to be submitted by the bidder is enclosed as Annexure-V. In
addition _to ﬁnnexm—‘«h in ﬂ_.ie of other t ME@_MM

AL ITICTTILR

m {LLP: etc. as l.hl: case may be , Non Sl:l.hﬂllSSlDﬂ of above wufmte{s}
h}r the bidder shall result in summarily rejection of his/their bid. It shall be

mandatorily incumbent upon the tenderer to identify, state and submit the
supporting documents duly self attested/digitally signed by which they/he is
qualifying the Qualifying Criteria mentioned in the Tender Document.

C. Para 11 (iv) of Annexure-1, Part I of GCC shall be read as under:

(iv) A copy of certificate stating that they are not liable to be disqualified and all their

statements/documents submitted along with bid arc true and factual. Standard
format of the certificate to be S’lel'llltlﬂd by the bidder is enclosed as A.mmxum—‘«"

{_Joint_Venture [m ) Hindn I_Jndmdut Fanily (HUF) / Lum@ Lisbility

Partnership (LLP) etc. as the case may be. Non submission of a copy of certificate
by the bidder shall result in summarily rejection of his/their bid. It shall be

mandatorily incumbent upon the tenderer to identify, state and submit the
supporting documents duly self attested / digitally signed by which they/he are/is
qualifying the Qualifying Criteria mentioned in the Tender Document.

3!)—:?'5 Gni M w
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D. Annexure-V Part I of GCC shall be read as under:

ANNEXURE-Y
Reference -Para 6.1 of ITT
FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY
TENDERER ALONGWITH THE TENDER DOCUMENTS

Lo ossessssnssnssesesesarense{Name and  designation)**appointed as  the
attorney/authorized signatory of the tenderer,
M/s (hereinafter called the tenderer) for the purpose of
the Tender documents for the work of
as per the tender No.
of (Railway)**, do hereby solemnly affirm and state on the behalf of the tenderer

including its constituents as under:
1. L/we the tenderer (s) am/are signing this document afier carefully reading the contents.

2. /We the tenderer(s) also accept all the conditions of the tender and have signed all the
pages in confirmation thereof.

3. Uwe hereby declare that Iwe have downloaded the tender documents from Indian
Railway website www.ireps.gov.in . Iiwe have verified the content of the document
from the website and there is no addition, no deletion or no alteration 1o the content of
the tender document. In case of any discrepancy noticed at any stage i.c. evaluation
of tenders, execution of work or final payment of the contract, the master cOpy
available with the railway Administration shall be final and binding upon me/us.

4. [we declare and certify that Uwe have not made any misleading or false
representation in the forms, statements and attachments in proof of the qualification
requirements.

5. UWe also understand that my/our offer will be evaluated based on the
documents/credentials submitted along with the offer and same shall be binding
upon me/us.

6. I/'We declare that the information and documents submitted along with the
tender by me/us are correct and I/we are fully responsible for the correciness of
the information and documents, submitted by us.

7. Uwe certify that [/we the tenderer(s) is/are not blacklisted or debarred by Railways or
any other Ministry / Department of Govt. of India from participation in tender on the
date of submission of bids, either in individual capacity or as a HUF/ member of the
partnership firm/LLP/JV/Society/Trust.

8. Uwe understand that if the contents of the certificate submitted by us are found to be
forged/false or incorrect at any time during process for evaluation of tenders, it shall

a;F 7 ﬁbhif ) w

I (p-BT



lead to forfeiture of the Bid Security besides banning of business for a period of upto
five year. Further, l/we (insert name of the tenderer) ** and all my/our
constituents understand that my/our offer shall be summarily rejected.

9. I/we also understand that if the contents of the certificate submitted by us are found
to be false/forged or incorrect at any time after the award of the contract, it will lead
to termination of the contract, along with forfeiture of Bid Security/Security Deposit
and Performance guarantee besides any other action provided in the contract
including banning of business for a period of upto five year.

10. 'We have read the clause regarding restriction on procurement from a bidder of a
country which shares a land border with India and certify that | am/We are not from
such a country or, if from such a country, have been registered with the competent
Authority. 'We hereby certify that I/'we fulfil all the requirements in this regard and
am/are eligible to be considered (evidence of valid registration by the competent
authority is enclosed)

SEAL AND SIGNATURE
OF THE TENDERER

Place:
Diated;

**The contents in [talics are only for guidance purpose. Details as appropriate are to be filled
in suitably by tenderer.



E. New Annexure-V(A), Part I of GCC shall be read as under

ANNEXURE-V(A)
Reference -Para 6.1 of ITT

(This certificate is to be given by attorney/authorized signatory/eack member of
Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability
Partnership (LLP) etc.)

I'We......... ...(Name), attomey/authorized  signatory  of the
{mnsnumm firm/constituent partner) and member/partner of the
...(tenderering firm) hereby solemnly affirm and state as under:

]. Uwe cenify that .. 7 .. (constituent firm/constituent partner) is/are not
blacklisted or dei:amd by leways or any other Ministry / Department of Govt. of
India from participation in tender on the date of submission of bids, either in
individual capacity or as a HUF/ member of the partnership
firm/LLP/JV/Society/Trust.

$. 1/We have read the clause regarding restriction on procurement from a bidder of a
munnywhichsharmalmdbufder“dm]ndiamdmrﬁfylhmiwwcm not from
such a country or, if from such a country, have been registered with the competent
Authority. I/'We hereby certify that I'we fulfil all the requirements in this regard and
am/are eligible to be considered (evidence of valid registration by the competent
authority is enclosed),

SEAL AND SIGNATURE
OF THE CONSTITUENT FIRM/CONSTITUENT PARTNER

Place:

ki
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S Hgicad Mahotsav
No. 2022/CE-I/CT/GCC-2022/Policy New Delhi, Dated 26.04.2023
To,
As per list attached

Sub: Indian Railways Standard General Conditions of Contract, April 2022
(Advance Correction Slip No. 3)

1. Enclosed herewith please find Advance Correction Slip No. 3 to Indian Railways
Standard General Conditions of Contract, April-2022.

2. This shall be applicable to Works Contract of Indian Railways with prospective effect.

4. This issues with concurrence of the Finance Directorate of the Ministry of Railways.

Cﬁﬁgl 13

Prave fufye $oi ehRea 918
[Rly No. 030-47598, MTNL No, 011-23047598]
e-mail address: deeg@rb.railnet.gov.in

DA: As above.

No. 2022/CE-I/CT/GCC-2022/Policy New Delhi, Dated 26.04.2023

Copy forwarded for information to:
(i) The PFAs, All Indian Railways.
(i) Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail Bhawan,

New Delhi.
Mg

For Member Finance




LIST FOR DISTRIBUTION (Letter 2022/CE-/CT/GCC-2022/Policy, Dated 26.04.2023)

l.
2.
3.
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10,
1.
12,

i3.
14,

General Managers, All Indian Railways & Production Units

General Manager (Con), N.F. Railway, Guwahati

General Manager /CORE, Allahabad.

Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway)
Principal Chief Engineers, All Indian Railways

CAQ, COFMOW, Tllak Bridge, New Delhi
Principal CAO, Diesel Loco Modemization Works, Patiala (Punjab)
CAO (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna-800001, Bihar

Director General, RDS0O, Manak Nagar, Lucknow

Director General, NAIR, Vadodara

Director, IRICEN, Pune =411 001 (Maharashtra)

Director, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra)

Director, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017

Diirector, IRIMEE, Jamalpur Disti-Jamalpur, PIN-811214 (Bihar).

Director, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

()

MD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- 1 10076.
IRCON Intemnational Limited, C-4, District Centre, Saket, New Delhi- 110017

MD, RITES Ltd., RITES Bhawan, Plot No.1, Sector-29, Gurgaon.

CMD, RYNL, August Kranti Bhawan,Plot No.25, 1 Floor, Bhikaji Cama Place, New Delhi,
MD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020

CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Dethi-1 10001.

MD, DFCCIL, 5" Floor, Pragati Maidan Metro Station Building Complex, New Delhi-110001
MD, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-1, New Delhi- 110021

MD, CRIS, Chanakyapur, New Delhi.

CMD, RailTel Corporation of India Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon — 122003,
CME, IROAF, 12* Floor, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Dethi- 110092
Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg,
LodhiRoad, Pragati Vihar, New Dalhi.

CMD, [RCTC Ltd., B-148, 11th Floor, Statesman House, Barakhamba Road, New Delhi 110001
CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043,

Copy to:
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10.
11.
12,

(B)
1.

Led

General Secretary, [IRCA, DRM Office, New Delhi.

General Secretary, AIRF, Rail Bhawan, New Delhi

General Secretary, NFIR, Rail Bhawan, New Delhi

General Secretary, IRPOF, Rail Bhawan, New Delhi

General Secretary, FROA, Rail Bhawan, New Delhi

General Secretary, AIRPA, Rail Bhawan, New Delhi

General Secretary, AISC & STREA, Rail Bhawan, New Delhi

The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan
The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan
General Secretary, RBSSS Association, Rail Bhawan

The Secretary, RBMSA, Rail Bhawan

The Secretary, Railway, Group (D) Employees Association, Rail Bhawan

Concerned PSO for kind information of Chairman cum CEO, M/Infra, M/T&RS M/O&BD, M/Finance,
Railway Board

Adv./MR, EDPG/MR, OSD/MR, OSR(Co-ord)/MR

Chief Vigilance Officers, All Indian Railways,

DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AM/Tele,
AM/C&IS, AM/Sig., AM(Plg.), PED(B&S}, PED(Vigilance), PEDCE(P), EDCE(G), EDTK(M&MC),
EDCE(B&S), EDF{X)-I, EDF(X)-Ll, ED{Works), EDW(PIg.}, ED/Project{Mon.), ED{L&A), ED(PSU),
EDVE, ED(Safety), ED(Sig. Dev.), ED{ Tele), EDRS(G), EDRE, EDEE(G), EDFE, EDE(N}),
ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.), ED/Plg.. 1S(conf), IS(P), JS(G). IS(D),

Vigilance-111, Vig{Conf) of Railway Board. <
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Annexure

dvance Correction Slip No. 3 to di ilwavs Stan eneral Conditions of

Contract, April 2022

A. Para 11(vi) (a) & 11(vi) (b) Part 1 of GCC shall be read as under:

vi.

(a) In case of any information submitted by tenderer is found to be false,
forged or incorrect at any time during process for evaluation of tenders, it
chall lead to forfeiture of the tender Bid Security besides banning of
business for a period of upto fwe years.

(b) In case of any information submitted by tenderer is found to be false,
forged or incorrect after the award of contract, the contract shall be
terminated. Bid Security, Performance Guarantee and Security Deposit
available with the railway shall be forfeited. In addition, other dues of the
contractor, if any, under this contract shall be forfeited and agency shall be
banned ﬁlar doing business for a period of upto fwe years.

B. Para 15 Part [ of GCC shall be read as under:

{5 The tenderer whether sole proprietor / a company or a partnership firm /
registered society / registered wrust / HUF / LLP et if they want to act through
agent or individual partner(s), should submit along with the tender, a copy of
power of attorney duly stamped and authenticated by a Notary Public or by
Magistrate in favour of the specific person whether he/they be partner(s) of the
firm or any other person, specifically authorizing him/them to sign the tender,
submit the tender and further to deal with the Tender/ Contract up to the stage
of signing the agreement except in case where such specific person is
authorized for above purposes through a provision made in the partnership
deed / Memorandum of Understanding / Article of Association /Board
resolution, failing which tender shall be summarily rejected.

A separate power of attorney duly stamped and authenticated by a
Notary Public or by Magistrate in favour of the specific person whether
he/they be partner(s) of the firm or any other person, shall be submitted after
award of work, specifically authorizing him/them to deal with all other
contractual activities subsequent to signing of agreement, if required.

Note: A Power of Attorney executed and issued overseas, the document will
also have to be legalized by the Indian Embassy and notarized in the
Jjurisdiction where the Power of Attorney is being issued. However, the Power
of Attorney provided by Bidders from countries that have signed the Hague
Legislation Convention 1961 are not required to be legalized by the Indian
Embassy if it carries a conforming Appostille certificate.




C. Para 17.12, Part I of GCC shall be read as under:

17.12 Authorized Member - Joint Venture members in the JV MoU shall

authorize Lead member on behalf of the Joint Venture to deal with the
Coniract, sign the agreement or enter into contract in respect of the said
tender, to receive payment, to witness joint measurement of work done, to sign
measurement books and similar such action in respect of the said
tender/contract. All notices/correspondences with respect to the contract
would be sent only to this authorized member of the JV.

D. New Para 17.14.7, Part 1 of GCC shall be read as under:

17,14.7 A Power of Attorney executed and issued overseas, the
document will also have to be legalized by the Indian Embassy and notarized
in the jurisdiction where the Power of Attorney is being issued_However, the
Pawer of Attorney provided by Bidders from countries that have signed the
Hague Legisiation Convention 1961 are not required to be legalized by the
Indian Embassy if it carries a conformin ostille certificate.

E. Item No-8 & No-9 of Annexure-V, Part [ of GCC shall be read as under:

8. I/we understand that if the contents of the certificate submitted by us are
found to be forged/false or incorrect at any time during process for evaluation
of tenders, it shall lead to forfeiture of the Bid Security besides banning of
business for a period of upto fwe. Further, l/we (insert name of the
tenderer) ** and all my/our constituents understand that
my/our offer shall be summarily rejected.

9. l/we also understand that if the contents of the certificate submitted by us are
found to be false/forged or incorrect at any time after the award of the
contract, it will lead to termination of the contract, along with forfeiture of
Bid Security/Security Deposit and Performance guaraniee besides any
other action provided in the contract including banning of business for a
period of upto fwe year.
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Z!F % FaTerd Ministry of Railways 71&5.-,_.,'
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3 (@2 at¥ Railway Board) Arnrit Mgi s
No. 2022/CE-I/CT/GCC-2022/Policy New Delhi, Dated 07.08.2023
To,
As per list attached

Sub: Indian Railways Standard General Conditions of Contract, April 2022
(Advance Correction Slip No. 4)

Please find enclosed herewith Advance Correction Slip No. 4 to Indian Railways
Standard General Conditions of Contract, April-2022.

2, This shall be applicable to Works Contract of Indian Railways with prospective effect.

3. This issues with the concurrence of the Finance Directorate of Ministry of Railways.
DA: As above.
%muq..?r
0% °
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[Rly No. 030-47598, MTNL No. 011-23047598]
e-mail address: dceg@rb.railnet.gov.in

No. 2022/CE-1/CT/GCC-2022/Policy New Delhi, Dated 07.08,2023
Copy forwarded for information to:

(i) The PFAs, All Indian Railways. _
(if) Dyy. Comptroller and Auditor General of India (Railways}), Room No. 224, Rail Bhawan,

MNew Delhi.
Mgt

For Member Finance



LIST FOR DISTRIBUTION (No.2022/CE-L/CT/GCC-2022/Policy New Delhi, dated 07.08.2023)
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8.
Q.

10,
LL
12

13

General Managers, All Indian Railways & Production Units

General Manager (Con), N.F. Railway, Guwahati

General Manager /[CORE, Allahabad

Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway)
Principal Chief Engineers, All Indian Railways

CAD, COFMOW, Tilak Bridge, New Delhi
Principal CAQ, Diesel Loco Modemization Warks, Patiala (Punjah)
CAO (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna-800001, Bihar

Director General, RDSO, Manak Nagar, Lucknow

Director General, MAIR, Vadodara

Director, IRICEN, Pune— 411 001 {Maharashtra)

Director, IRIEEN, PB MNo.-233, Nasik Road-422101 (Maharashtra)

Director, TRISET, Tas Naka Road, Lalla Guda, Seconderabad-500017

Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar)

Director, IRTTM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

MD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apolla Hospital, New Delhi- 110076
IRCON International Limited, C-4, District Centre, Saket, Mew Delhi- 110017

MDD, RITES Lid., RITES Bhawan, Plot No.1, Sector-29, Gurgaon

CMD, RVML, August Kranti Bhawan,Plot No.25, 1* Floor, Bhikaji Cama Place, New Delhi

MD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020

CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-110001

MD, DFCCIL, 5" Floor, Pragati Maidan Metro Station Building Complex, New Dethi-1 10001
MD, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-l, New Delhi- 110021

MD, CRIS, Chanakyapur, New Delhi

CMD, RailTel Corporation of India Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon — 122003
CME, IROAF, 12" Floor, Core-1, Scope Minar, Distt. Centre, Laxmi Wagar, Delhi- 110092
Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg,
LodhiRoad, Pragati Vihar, New Delhi

CMD, IRCTC Lid,, B-148, 11th Floor, Statesman House, Barakhamba Road, New Delhi 110001

14. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043
" Copy to:

I
2,
3.
4.
5
6.
’s
8.
9.

General Secretary, IRCA, DEM Office. New Delhi

General Secretary, AIRF, Rail Bhawan, New Delhi

General Secretary, NFIR, Roil Bhawan, New Delhi

General Secretary, IRPOF, Rail Bhawan, New Delhi

General Secretary, FROA, Rail Bhawan, New Delhi

General Secretary, ATRPA, Rail Bhawan, New Delhi

General Secretary, AISC & STREA, Rail Bhawan, New Delhi

The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan
The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan

10. General Secretary, RBSSS Association, Rail Bhawan

(4

The Secretary, RBMSA, Rall Bhawan

12. The Secretary, Railway, Group (D) Employees Assaciation, Rail Bhawan

1.

2,
3.

Concemed PSO for kind information of Chairman cum CEQ, M/Infra, M/T&RS M/O&BD, M/Finance,
Railway Board

Adv/MR, EDPG/MR, OSDYME, OSR{Cao-ord)/MR
Chief Vigilance Officers, All Indian Railways

4. DG(RHS), DG(RPF), AM(CE), AM{Works), AM(B), AM(Elec), AM(RS), AM(ME), AM/Tele,

AM/C&IS, AM/Sig, AM(Plg.), PED{B&S), PED(Vigilance), PEDCE(P), PED/Safety, PED/Gati Shakti,
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS({Civil-), ED/GS(Civil-11), ED/GS(Elect.),
ED/GS(5&T), ED/GS/SD, EDW(Plg.), ED{L&A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.), ED{
Tele). EDRS{G), EDEE(G), EDFE, EDE(N), ED{Accounts), EDT&MPP, EDME(Chg.), EDME(Frt.),
ED/Plg., JS(conf), I5(P), IS(G), JS(D), Vigilance-111, Vig(Conf) of Railway Board.



Annexure

Advance Correction Slip No. 4 to Indian Railways Standard General Conditions of
Contract, April 2022

Item No-8 & No-9 of Annexure-V, Part | of GCC shall be read as under:

8. 1/we understand that if the contents of the certificate submitted by us are found to be
forged/false at any time during process for evaluation of tenders, it shall lead to forfeiture
of the Bid Security and may also lead to any other action provided in the contract
including banning of business for a period of upto two year, Further, I/we (insert name of
the tenderer) ** and all my/our constituents understand that my/our offer
shall be summarily rejected.

9. l/we also understand that if the contents of the certificate submitted by us are found to be
false/forged at any time afier the award of the contract, it will lead to termination of the
contract, along with forfeiture of Bid Security/Security Deposit and Performance
puarantee and may also lead to any other action provided in the contract including
banning of business for a period of upto two year.
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- TN ATHTY Government of India /'M.
7M iR wAAY hﬁlis;:':'n:ihl;ﬁ Zadi

Mo. mmm—m-w " New Delbi, Dated 20182023
T,
As per ist sétached

Sub: Indiam Raliways Staadard Genersl Conditiony of Comiract, April
2022 (Advance Correction Ship No. §)

FMMmMM&MmeSMM.SMMmRﬂMﬂ
Standard Genveral Conditions of Comtract, Apnl-2022,

- L This shall be spplicable to Werks Contract of Indian Railways with prospeclive effect
3. This issues with the concuerence of the Finance Dirsctorate and approval of Board {MI,

ME.
llu}: Az above, c:% » 3
' i
| i)
frrerr farfrm oft ol A
[Kly Mo. 030-4759%, MTML No. O 1-2MM7595]
e-mail address: deegiirb. milnet. pov it
No. 2R CE-IFCT /G OC-202 2P olicy : MNew Delhi, Daded 20.10.2023
Copy forwardsd for information 10:

{I} The PFAs, All Indian Railways
{ilh Dy, Compinodler and Auditor Ceneral of India. (Radlways), Foom Mo, 224, Bail Bhawan,

Mew Delhi. - | %‘Jj«-?‘-

For Member Finance
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Pars 33) ii. Part I of GCC shall be resd as wmder:
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1ricl in the tepder document before closing date for submission of bids (e
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. L3ST FOR HSTRIBUTION (Ma. A E-IRCTAGOC-A0IPOLICY Mew Dol Daded 20.10.2023)

Grenecal Managers, AN Lndias Ralbways & Froduction Lkt

Gemara) Manager (Con), N.F. Rafleay. Guwobati

Crewersd Maager /OORE, A lshabad

Chief Advinistrative Officert {Com, All Isdis Radlways (Except M.F. Raibway)
Principal Chief Enginass, All Indian Raitways

it ke

{A)

CAD, CORMOW, Tilak Bridge, Nev Dtk

Priscipal CAD, Divsel Loce Modermization Works, Patisla (Punjeb)

CAQ (Workshop Projecis), Climber Bliawan, Rudge’s Count Rosd, Asts Ghut, Potne-800001, Biliaa

ol

(=)

Drrector General, RS0, Munak Hager, Lockoow

Delrecinr Gomeral, WAIR, Vadodara

Dlrector, IKICEN, Puse — 411 001 (Maharashirs)

Dirccior, IRIEEN, PB Ho.-233, Mesik Rosd-422101 {Malocashin)

Director, IRISET, Tas Maka Koad, Lalla Guda, Secunderabad- 500017

Director, IRIMEE. Jamadpur Dicki-Jamalpwr. FIN-S1 12149 (Bibar)

Divector, IRTTM, Sarowsti Residentinl Estade, [RITW Campars, Mansk Magar, Luocksow

MNP

1C)

MD, COMNCOR, Concor Blawan, C-3, Mathury Road, Opp. Apollo Hoapital, Mew Dehil- 110076

IRCCH Lnizrmmtione] Limiedd, -1, Distract Contre, Saket, Hew Defhi- 110017

MD, BITES Lid. BITES B, Phot Mo.], Sector29, Gergars

CMD, BVYHL, August Keatl Bhawsn Plos No 25, 1™ Floor, Bhilksji Canin Place. Mew Dedbs

MDD, MEVC Lid,, Churchaats Station Bkl benshal- 430020

CMD, KOWKAN Bailway Comparation 144, Fsll Bhswsan, New Delv- 10000

MD, DFCCIL, 5* Floor, Pragati Maidan Metro Sttioa Boilding Complex, New Dielhi-1 10001

MDD, RBLDA, Mexr Safdarpmg Railesy Siation, Moti Bagh, Phase-d, Hewr Delhi- 110021

MD, CRIS, Clamskvigur, Hew Dol
mcur:,nﬂlmcmﬁum‘mm Plot Ho. 143, Institational Aren, Sscbor-id, Curgaon — 122000
11. CME, TROAF, 17* Floor, Core-1, Scope Minar, Distt. Centre, Laoati Magar, Delhi- 110092
11, Mansgisg Dircotor, IRFC Limiled, UG Flogr, ExsTrwer, NBCC Piace, Bhisasn Pilumsh Marg,

LedhiBaond, Pragati Viber, New Delhi _

13, CMD, IRCTC Lud., B- 143, 17th Floot, St Hiuse, BEabakbaiibe Rokd, New Delbii | L0001
14, CML, Braihwaie & Co. limdted, & Hide Road Kollats 43

. 1 H :

{emorol Secretary, IRCA, DREM Officz, Mew De Dt
Cremeral Secretary. AIRF, Rail Bhavan, Hew el
Cemeral Secretwy, MFIR, Rail Bhawan, Mew Balka
General Secretary, IRPOF, Rail Bhawan, Hew Delhd
Gemeral Secretary, FROA, Fail Bhawas, New Dedhi
Geperal Secretary, AIRPA, Kall Bhawan Mew Delhi
Genernl Sacretary. AISC B STREA Rail Bhawan, Wew Duadhi
The Sacretary, RBSE, Group {A) Offices Associstion, Rail Bhawae
The Secretiry, RESS, Group (B) Offices Association, Rl Blaorn .

I.ﬂ Crrmoral Socretary, RBSSS Ansocistion, Bail Bkaven

11. T Socretwy, REMEA, Rail Bl

12. The Secreiary, Raflway, Sirpep (D) Enployees A2soclation, Rall Bkavan
(B} )

1. Concemed F5C for kind infoemativn of Chsinmun cam TECG, Mnfm, MYTERS A& B0, MTF nance,

Raiway Board

2. Adv MR, EDPOMER, OSDYME, QSR Co-ond WK

3. Chicf Vigiance Officars, All Inian Railways

4, DXHEHS), DOMRFFY, AMICE), AM{Works) AMIE). AM(Ekc), AMIRS) AMME)] AMTds,
AMCEIS, AMYSig. AM(Pig.) FERMBES), FPED(Yigllance), FEDCEF), FED:Sakery, FEDYGa) Shakal,
EDCE{G), EDTK(MEMC), EDCEBAS), EDFX), EDMGS(Civikly EDAGS(Civil-), EINGSElect.),
EDNGS(5&T), EDRGHSD, EDWIFE ). EDMLAA), EINFAD, EDVE, ED(akry). ED{5ig Dev.), EIX
Tole) EDRS(G), EDEEG). FIDFE, EDEM), ED{Accounts), EDYTAMPP, EDME(Chg ), EDME(F},
EDSPIE. Soiconty, ISP, JEIG), JHDY, w;.um-m WViglCouly of Railway Board,

oy o
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18 AA1AT Ministry of Railways

7!'_ iz TUeE Government of India '7;'"'
n}$ &
endr

\ Azadi
: a . Ka
— (¥@a at¥ Railway Board) At Mot
No. 2022 CE-VCT/GCC202POLICY Mew Delhi, Dated 21,12.2023

To.
As per list stinched.

Sub: Indian Raiways Standard Gemeral Cemditions of Cemiract, April 2012
iAdvance Correction Slip No. 6)

Fleass find enclosed berewith Advamee Carrecthom Slip No. & w Indian Railways
Standard General Conditions of Coniracl, April-2022,

2, This shail be applicable to Works Contract of Indian Railways with prospective effect.

1 This iscues with the concurmence of the Finance Directorale and approval of Board (ML,
MF).

DA: Asabove,
% e

Le )]

Frrwr fi ya. e wk
[Ely Mo, 030:4759%, MTNL Mo, 01 1-23047598]
e-mik address: deegi@nh railnet.govin

MNa. 200 E-IFCTAGCC-2022POLICY New Delhi, Daled 20.12.2023
Copy forwarded for information to:

{i) The PFAs, All Indian Bailways.
(i} Dy. Compiroller and Anditor General of India (Railways), Room Mo 224, Baijl Bhawan,

Maw Delhbi. % Y

For Menber Fimanes



LIST FOR MSYRIBUTION (No 202 CR-VCTAGOC-202 0 POLICY New Dedbl, dised 20.12,7028)

{enerdl Manapers, Al Indian Pailvays & Production Lipits

Gereral Manager {Can), MF. Raifway, Guwsbai

General Manager /OORE, Allahabad

Thief Adminisradve Officers (Con), All Indisn Railway; (Except N.F, Railway)
Frircipal Chicf Enginesrs, All Indion Raibwayy

CAD, COFMOW, Tilak Bridge. New Deili
Frincipal CAG, Dissel Loca Modemizaion Works, Favials (Punab)

A -

(A

o~
£
W=

Direcor General, RDECH Man sk MNagar, Luckwonw

Diwector Creneral, NAIR, Vadodar:

Lhrecion, IRICEN, Puge - 41 | (4] (Maharastira}

Dy, IRIEEM. PE N‘n,-ﬂ}, Masik Rogd-332 101 {Mﬂhﬂl‘ashlm}

Dipecion, IRISET, Tag Makea Road, Lalla Juda, Betundmyobad-50080 | 7

Lrirecsor, IRIMEE, Jamakmur Dti-Jamalpar, PIN-R172 14 (B

Director, 1RITM, Sasuari Residential Estate, IRITM Campus, Manok Wagar, Luycknow

DR A b -

5

ML, RITES Lid, RITES Bhawan, Plor No.i, Seciond9, Gargaon

CMD, RYML, Aogust Krandi Bhawan Pl M5, 1% Floar, Bhikaji Cams Place, New Dielki
ML, MENC Ly Chiwchgane Siation EME. Muribai- 400020

CMD. KOMHKAN Kailway Corporation Lid, Rajy Bhawas. Mew Delu-[ 10001

MD. DFCCIL, 5 Floor, Pragsti Maidsn bMetro Seion Buliding Comphex, Maw Delhh-2 1009
MD, RLDA, Near Sefdariung Bailway Stathon, Moli Bagh, Phase-I, Mew Delhi- 11002 |

MD, CRIS, Chanzkyapur, Mow Lrelhi

e R L P .

A (Warkshog Frojecis), Chamber Bhawan, Mude:'s Courl Road, Ana Ghat, Pamna-100002, Biker

10, CMD, RailTel Corporation of India Ltd, Plod M. 143, lngtbutiona] Ares, Sector-4d, Gurgmon - [ 2203

1L CME, IRDAF, 12 Fiogr, Core-1, Seope Minar, Disn. Centre, Laxyni Magar, Dalhi- | 097

LochiPowd, Pragati Vibar, Wew Delhj

B CWMI, IRCTC Ly, B-148, 1ith Floor, Stocesman House, Barskbamba Road, Maw Duelhi 11|
4. CMD, Braichwaoite & Cg, limited, 5 Hidx Road Kollcata 700042

2

General Secretary, IRCA, DR Office, New Defhi

Citnera} Secrstary, AIRF, Rail Bhawnn, Mew Belhi

Central Secrstary, NFIR. il Bhawan, Mew Dethi

Cianeral Secretary, IRFOF. Fagl Hhwwan, Mew Delhj

{seneral Seceetary, FROA  Rail Bhewas, Mew Dlhi

Cetieral Secratary, AIRPA, Raif Bhawah, New Dakhj

Geneval Secroory, AISC & FIREA, Rail Bhawsn, Mew Defh

The Soiretary, RBSS, Liroup (A} Oiflces Associston, Ral Bhavan

- The Secrenry, RBSS, Uronp (B) Offices Assosimion, Rail Ehawan
1}, Ganeral Secretary, REBSSS Associalion, Fajl Bhaywon
I, The Scoretary, REMSA Ry Bbawgn

5 1. The Secretary, Ruslway, Group (D) Employess Associailon, Rail Bhawan

{H)

et IR S

=4

. Comeerned PSO for kind i formaticn oF Chainnam cam CEQ, MAnfa, M/TERS MOLED, MFixance,

Bailway Boprd
2. AdviMR, EDPGAME, OSOVME, OSR[Co-ord VMR
3 Chic¥igilance Cficers, All Tndian Rattways
¥ |

- DO(RHSE), DG{RPF), AMICE), AM(Works), AME), AM(ETe.), AM(ES), AM{ME), AMTele,
AMACLIS, AM/Sig., AMUPIZ.), PEDYD&S), PELY Vigilance), PEDCEP), FEDVSafery, PED/Gati Shaki,
EDCE(GE EQTE{M&M), EDCEB&S), EDFY) EDGECivil-1), EDVGS(CivilIN), ED¥GS(Ebext ),
ELMGS(S&T), EDvOS/SE, ECWFlg), EDNL&AY. FRypaL), EDVE, ED{Safety), ED(Sig. Dav.), EDy
Tele), EDRS(G), EDEE{G}, ELFE, EDEN), EDYAccomnts), EDVTAMPP, EDME(Chg ), EDMEFit),

EDVPlg., [Sqconfy, ISP}, J5(G), T3(00, Vigilance-11], Vigl Confy nf Railway Board.

%&*
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M a

Advance Carrect 5 b In Rau 3 Siane
Copteaet, April 2022

Mew Para d{apvy, Farl 1 of GOUC sholl be read s under:

araiiv) Contracior shall be lable to payirefind the amgunt collected s GAT 1o the Madion
Raitways along with interesy and penolties, If wry imposed by the aurhorities, In case (FST
Iput fox credly of Indlan Rellways Is dendedivefected by vhe tav awthorities due 1o
reasons mentlomed below bt nod limited to!

Frongiacorrect imvpices fnced by Conrraedor,

No-fillng of GST returns;

Nor-payment of GST coliected from Indion Raitways fo the muthorities:
Ay orher non-comipdiahce dore by Cortracior,

General Indemuity: Contractor hereby agrees to indenmify and hold harmiess the Indian

Raitways from and against any and aff logses, cluding foss on accouns of fpur Tae
Cradit apd off losses incwred by the Indian Rollways relaoting to or arising owt of or in

contection witk any actual or threatened claim, legal action, proceedings, prosecution or
inguiry by or ogaingd the Indicm Roilwaps arisieg owd, divecily or indirecely. of failure by
the conractor to comply with the provistons of GST ond related laws, or based upon or
arilzidg from amy Jadlure by e Comracror

Revension Morey: Any paymeni fiable to be paid by Indlan Rothways (0 confracior
againgt the poods or services or boih supplied by such coniractor to ndian Raithveys
shalf be bepr on hold in case supplier makes any ron-comphiance af any of the O5T luw
provizions incfuding Ron-reporting of mveices In QST reqpres. Such paymene shall be
refeased after proper verification of recordy ond availadlity of ITC to Indiawe Rofhways

as per provisions af (5T Laow,
-
2
%’ 1+ Fa -




AT TR [ Covernment of India
T AIAA ¢ Ministry of Railways

AT ML/ Railway Board)

Noy MR2HCE-VCTHGCC-202 Y POLICY  Pi.1 New Debhi, Daied 25.0%9.2024

To.
As per list attached.

Sub: Indian Raddways Standard General Conditiens of Contract, April 2022
{Advarce Correction Slip ¥p, 7)

Please find enclosed hevewith Advance Correctlon Slip Na. 7 10 Indiao Railways
Stundard General Conditions of Coniract, April-2022.

2, Thus shall be apphcabic to Works Contract of Indian Bailways with prospective

etfect.
3 This 1¥zues with the corcurmence of the Finance Directorate and approval of Boeard
(M1, MF).
DA: As above. N 94
0
fene fafaw s 8
[Bly Moo 330-4759%, MTNI. N (0 E-23047395]
c-miail address: deegiirb. railner gov.in
No. 202 CE-VCTAGCC-2022/POLICY /Pl New Delhi, Dated 25092024

Copy forwarded for information ke
{1) The PI'As. All Indian Eailways,
{n} ¥y, Comptroller and Awditor General of India (Railways), Room MNe. 224, Bail

Bhawuan, Mew Dlhe. w

For Member Finante



LIST FORE DISTRIBUTEON (Ne_ 102 LNCE-I/CT/GCC -20LEFPOLICYFLL, dated 2509202

bn & bt

(A}

L b2 o
[

{R)

-\.l-#\.l\_n.ﬂ-lnil'd:—-

(]

_—— — = - [ ]
CTE e

B

Giencral Managers, All Indian Reibways & Produciwon Units

Ceneral Manager (Cany, MF, Ralway, Cowalari

Cieneral Manaper /C0OKF, allahabad

ChicT adminisccative CfTicem {Con), All Indian Bailweys { Except ML, Railway)
foocipal Thiel Encineers, All Indwun Railways

CALE COFMOY, Tilak Bradge, New Dicdba
Principal CAD. Dicsel Loce Modemization Works, I'aaka {Iungab)
A [kabhnp Prqr_iu;ts]:, i hambayer l"l-ha.wn, ]l,ﬂ;lw,: Y Dot Hq}m:L Anta Chal, Pata-S000E , Biker

Drirpctar General, RDED, Marok Megar, Lucknoaw

(Nirector Creperat, BATR, Yadmdara

Drivactar Teneral, IRICEM, Punc — 411 00§ (hisharselica)

Directar encral, IR1IEEN, PB No.-233, Masik Rosd—422 [ [Mahaashoat

Drirector Creperal, IRISET, Taa Nakia Boand, Lalls Ciuda, Secundechad ST T

M, IRIMEF, Lunalpw Frigct-Fatalpar, FIN811208 {Rihau b

Drircctar (roncral, IRITM, Sarswati Rorident izl Estale. IRITM Campos, Manak M egar, Luckmow

CeD, CONCOR, Comueor Blawat, C-3, Mathwrae Foed, Jpp. Apolbo Hosgial, SNew [elhi- | L00GT6
CEAL, IRCON Inecrnarionsl Limited, C-4, Distrven Conne, Saked, Mew Dwedhi- 110017

CRAC, FITES Lid.. RITES ODhawan. Fle Mo L, Secter-29, Guryraon

ChWIEx BVNL. Apnes Koant Blwwan,Flon Mo, 25, 17 Floor, Bhikaji Cama M, Mew Delbi

ChAD:, MRS Lid., Chuschgaie Stacion Bldg, Muiba- $00E]

CHADy, FOWEAN Railwoy Corporation Ltd, Rail Bhawan, New Delbi- 11004 ]

WD, DFCCIL, 5 Filoor, Pragan Maidan Metro Siation Building Complex, Mew Dedhe-1LIHKI]
Chairran, RLDA, Mear Saldarjumg Railway Sratideg, kdun Bagly, Phase-1, New Delb- LMZ21

MD, RIS, Chanekyapur. Mew Delhi

CMLE, Einl Tyl Corporanon of India Lad Plst Mo, 143 Insirviwonad Area, Secior-3, Gurgaon - 122000
CME, IRCAF, 12" Flooe, Cone-1, Scope Mivar, (ks Cearre, [annn Nagae, Delhic | I00K2

CMIY, EREC Limited, My Floar, EasiTower, NBLC Place, Bhisham Pitemah Marg, [adhiRoad, Pragan
Widuar, Wew Thelhi

. Oy, IRCTC Lad., B-14F, | Lth Floor, Sealcsman House, Barakhambe Boad, Bew Delhi | 00DOL
. UMD, Draithwaile & Co. mited, 5 Hide Boad Kolkata 700043

Cupy g

el - A e L —

(B

el

Gonerul Secretacy, IRCA, UEM Oifice, Hew Ixlby

Gicneral Seeretary, AIRFE, Ral Bhawan, Sews Dulhi

General Seerctarny, WEIR, Rail Bhawan, Mew Delhi

Generul Secretacy, IKPOY, Radl Bhavan, Mew Dl

Cieneral Secretacy, FROA, Bail Bhowan, New [l

Goneral Secretany, AIRD A Rail Bhawan, Wew Della

Cieneral Secretary, AEC & STHEEA, Rail Bhawan, New Delhi

Tl Secvetary, RRSE, Giooagr {4) Ofhces Acsaciztion, Bl Blswsm
The Secrztacy, EBS5, Oroap (B Offices Association. Rail Bhawan

. {]Em-.n‘d ﬂt'.«l:rr.ury_ F'.HSES .-"|.$$'.|.1-|:ial'i|:]|1:_ T ﬁhaw;m
. Thi Becretary, RBMS A, Rail Bhawan
. The Secretary, Railway, Growp (12 Binployess Associalion. Rail ihawan

Concernesd P50 o Kind information of Cheimman cum CEC, bMnfra »T&ES MAD&BD, MFinance,
Flail vy Foand

adw /MR, EDIMGME, OSDIRE, OSR[Ca-ardph R

Chief Yigilamce Offizens, Al Indian Fanl wade

[MI(EHE), DHEAPE), AMICLEY AM(Works), AM{B], AM(Ekc), AMIES), AM(ME), AMTels
AwCRIE, abl/Sia, AMPLp) PEDMBES), PEDHYigilace), EDCE{P), PMEDWSatfery, PEDNGauw Shabiu.
ELCECn, EDTE(MERD), EDCERES), EDECX). EDGSOCivil-1), ETWCSICvil-MTy, BIAOGS{Eleo),
EDTSELT) FIMGSSD, FIPWe ), EDI L) EINPSUD, FTRYFE, BEINSaleryd, EDiGig. Mes ), EIH
Telel. EDRE=E(G), CDEE(G), CDEE, EQE(ML EDMAccouns), EDT&EMPP, EDME{Chyr .y ELRJLLICn. )
FITy , JScunly, J50F ), BSGY, TR0, Vigshanoes [LL ¥ iCunlh of Kaalway Basird

E -."i[I 1}' -I'.'ltr L“I



Advance Corpection Sllp No. 7 to [ndias Rallwavs Standard General Conditions of
Contracl Aprell 2022

Tender Form (First Sheet), Annexwre-[, Part [ of GLOC shall be read as wnder:

ANNEXURE -1
BRAILWAY
TENDER FORM (Farst Sheet)
Tender Mo .
Name of Work
To
The President of India
Actng through the _ Ratlway
LW have read the vanous conditions w ender atrached hereto
atwd agree to abide by the said conditions. ['We also agres 10 keep this offer open for acceplance
for a period of duys [rom the date lixed for closing of the render and in detault thereod,

I'wWe will ke liable for Forfeiture of myfour “Bid Security™. L'%We offor w0 do the wotk for

Ralway, at the ralcs quoted in the abached bill{s} of quantities and hereby bind
myselffourselves to complele the work in all respects within _ months from the
datz of issue of lewer of acceptance of the ender-

2. ["We also bereby agrec to abide by the Indian Railways Standard Genaral Conditions of
Cantract, with all carreclion slips up-to-date and to camy on the work accerding to the Speciad
Conditions of Coatract and Specifications of matenals and works as laid down by Railway i the
amnexed Special ConditionsSpeeifications, Standard Schedule of Rates (SSCR) wath all
somection slips up-to-dare for the present conttact,

kN A Bid Security of 2 has already heen deposited online/ submincd as Bank
Guaraptes hond. Full value of the Bid Sccurity shall stand furfeited without prajudice to any
ather aght or remedics in case miyour Tender 13 accepied and JE:

(@} [We do not submit e Perfomuance Guarantee within the time speaified 6 the Tender
document;

fb)  L'We dp nut execute the contract documents within seven days afier receipt of notice issued
by the Railway that such documents ans ready; and

i) IWe do ot commenee the work within hifteen days atier veceipt ot orders 1o that effect,

M' C% 6T



4. (2} I'We am/are a Stantup firm registered by ..o Depattment of Industnial

Policy and Prosmotion (DIFP) and my regisietion number 15 ..., valid upto
cememeememe oo (G0 @nitlosed) and hence exempted from submission of Bid Scounity,
5. We an: o Labour Cooperaiive Socicty and our Repistration Mo. is ... with

veeenoes .. ind hence required to deprosit only 50%% of Bid Secunly.

b. Unol a formal apresssent is preparsd amd executed, sceeplanee of this tender shall
constimte a hinding contract berween us subject w modifications, as may be mumally agreed to
betwesn us and indicated inthe letter of aceeptance of my/our offer for tis work.

Signatiee of Temndersns)

Date

Address of the Tenderens}

-

AW *x



HTA 91T ! Government of [Indis
¥ AT / Ministry of Railways
(&Y @E ¢ Rallway Board)

No. 2022/CE-LCT/GCC- 2020 PFOLICY New Delhi, Dated 20.12.2024

To,
As per list attached.

Sub: lndian Rallways Standard General Conditioas of Contract, April
1022 (Advance Correction Siip. %}

Please find enclosed herewith Advance Correction Ship No.8 to Indian Railways
Standard General Conditions of Coniract, Apnl-2022.

rl This shall be applicable to Works Contract of Indian Reilways with prospeetive
ellect,

3. This issues with the concurrence of the Finance Dircotorate and approval of Board
{MI. MF}, :

DA: As above.

3

feas e whahies aF
[Rly Na_ 030-47598, MTNL Mo. 011-230475%8]
e-mail address: padcegrbi@email com, deegi@irb.railnet gov.in

No. 2022/CE-CTGOC-20POLICY New Delhi, Draved 20.12.2024

Copy forwarded or imlormation to:
{i) The ’FAs, All Indian Railways.
{ii) Uy. Comprroller and Auditor (reneral of India { Railwavs), Room No. 224, Rail

Bhawan, Mew Delhi

For Member Finance



LIST FOR DISTRIBUTION (No. 2022CE-LCTAGOC-2022/FOLICY dated 20.12.2024)

{A)

(H)

<)
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e

General Manapers, All Indian Railwaya & Prodocrion | nies

Gemeral Managsr {Con), W, Radlway, Gusrahats

{iemeral Menager {CURE, Allahoboad

Chiel Administrafive Oficers {Con), All Indian Bailways (Except NF Railway)
I'reipal Chisf Enpnests, Al [odiao Railways

CAC, COFMOYY, Tilak Bridge, MNew Dulhi
Erincipal CAC, ezl Leo Mocermiation Works, Patiala [Punjah)
CAQ (Workshop Projecial, Chamber Bhawan, Judge’s Court Bosd, &nte Ghat, Pama-3EL, Bibar

Dhizetar Cenmal, RU50, Manek Nagar, Lucknow

Dircater Gencral, MATR, Vadsdar

1Yirggoir Cieneral, IRICEN, Pune — 411 00§ [ Maharachira)

Dvircctor Genoval, IRIEEM, PB B, =233, Masik Road-422101 (Malarashtral

Director Cencrel, IRISET, Tar Mok Paoesd, Lalls Guda, Secwndermbsd - S0000 7

Thirezior, IRIMEE, Jumolpur Distt-Jamalpar, FIW-E11214 {Hibar}

Diircztor Gencral, IRITM, Sacswani Residential Estate, IRITM Canpuos, Mash Nagar, Lucknew

CMD, OONOOR, Concer Bhawan, C-3, Mathura Road, Crpp. Apallo Hospital, Mew Delhi- | L0076
CMD, IRCON Intermaliognal Livded, ©-3, Pestrict Centre, Saker, Mew Dl 110017

M, BITES Lad., RITES Bhawun, Plor Na 1, Secior-28, Ciurgson

CMDO, BRYML, August Krunn Hhewan Plal We 25, 1® Floor, Bhikaji Cama Place, New Dalhi

CMO, MEVC Ltd | Churchgate Sianon Bidg, Mumbai- 400020

CMO, KON AN Bailway Corpenasen Ted, Bail Bhavan, Mew Delhi- 1 Lo |

MO, DECCIL, 5™ Floor, Progati Maidan Meoro Seation Building Comples, Mew Delhi-1 10001
{Thainman, BRI DA, Near Safdacjuny: Kailway Skion, Mot Bagh, Phace. | Bew Delhi- 110021

RALY, CRIE, Chanokynpur, Mew Thelb

. UMD, RailTel Corporation of Indie Ltd. Mot Mo, |4}, situhooal Ares, Seetor-44, Curgann — | 2200
. CME, [ROAE, 17* Flooe, Cowe-1, Scope Minar, Dist. Cenire, Lasani Nagar, Delhi- | 10092
- CMD, IRFC Lomited, TG Floar, EastTower, WRCC Place, Bhisham Pitutah Marp, LodhiRosd, Pragati

Wihar, Hew Telhi

- G LRCTC Led., B-148, LLih Flogr, Statesman House, Barakhamhe Boad, Mew Dwelhi | 146301

CMIx, Braichwaie & Co, imited, § Hide Boad Kolkas 7043

Lopy to:

{E]

A g e

Geoeral Secrotary, IRCA, DRM OfMice, New Delhi

Lieméral Secrelary, AIRF, Rail Bhaosygy, Mew Delhi

Cieneral Secretnry, NFIR, Rail Bhawan, New Delhi

Lieneral Socrclary, IRPOFE, Bl Ohawan, Hew Delly

Liemeral Secrclary, FROMA, Eaj| Bhawan, Mew Delh

Ticneral Secretary, AIRFA, Rail Bhawan, Mew Delhi

Crenernl Secretery, AIRC & STREA, Rail Bhawan, Mew [elhi

The Seiyetary, RBSS, Group (A) Offices Astaciation, Rail Bhawan
The Secrceary, KR5S, Growp {B) Offices Associaion, Kail Riowan

- Cumeral Secrctary, RBSSE Agsociation, Kugl Bhewan
- The Secrewary, ERMSA, Rail Bhawan

- The: Sescretary, Railway, Group (I3 Ermpleyess Associaion, Rail Bravan

. Loncemed PECE Bor kiaul ifurmastion of Chaimman cum ©FO, MAnfe, MT&RS MAISED, Mibinance,

Raslway Boamdl

Adv. ME ELHME, (5TME, OSRECa-ordp™K

Chial Vigilance CHfecers, All Indian Bailways

DGiRIS), DGIRPE), AM(CE), AM{Works), AM{B), AM{Elc), AMRS), AM{ME), AMTele,
AMICEIS, AMUSig, AM{Fig.), PENBES), PFIXVigilnee), ERCER). PEDSatey, PRI Shakii,
EFRE{Cr), EDTRMAMT), EIXEHES), EDEX). EDMGS(Canldd), FIWUSCivil-[1Y, EDMGE(ELecl),
EDVGS{3&T), FINGS/SD, EDW(Flp) ED(AA) ELNPSU), EDVE, EINSafery), FINSig [ev),
RIY Tele), EDRS(G}, EDEE(G), LORE, EDEN), ED{Acceeuins), FINT&MPE, TOME(Che. ), EDMEFr.),
ELWFlg.. 15{oenf). VS, ISG}, 15(Dy, Vigilanos11T, Vig Conlyof Kailwsy Board.

T W



Advance Corréction Slip No.8 neral Conditions of
Contract, ApHI 2053

Annexure-XI, Fant=I1 of {:CC shall be read as under:

ANNEXLRE - XI
Reference Para 62 {1}

Registersd Ackmowlcdgement Due/Standard Comespondencs through TR-WUME/Edvan] an
registered IREPS Email

FRUOFOEMA OF TERMINATION NOTICE

RAILWAY
{ Without Prejudice)
Mo, Craled
Ta
iz

Dxear Sir,

Contract Agrecmen! Mo,

In connection with

Forty cight hours (4% hrs ) notice was given to you under this office letier of even no.,
dared : but you have taken w0 action to commence the work/show adequate
propress of the work.

Since the penod of 48 bours™ nolice has already expired, the above contract /iands
rescinded in terms of Clause 62 of the Staniard (reneral Conditions of Contract and the balance
work under this conmact will be camied ool independently without your pacticipation. Your
participution a5 well as participation of every member/partver in any manner as an indiviehual o
a partnership finmJV is bereby debarmred foom paricipation in the tender for cxeguling the
balance work and your Security Thepuowil shall be forfeited and Performance Guarantee shall als:
be cncashed.

The Final measurements of wiork execued by you against the said contract will he
takenstuted on a hes. at site. The mcasarement will be conbmued Gl
all the measurcoment are taken, You are sdvised to be pressnt at site on the above mentigned dale
and time to winess the easurements, oherwise measursments will be wken ex-partc and
thereafter, variaton {addendum & comigewlum) & bnal bill of work execoted till daie of
termination based on ex-pane final measurements shall alse be processed ex-parte.

Yours faithfully

éﬁ w Fo and on behalf of the President of Indiz
,,/.i’"\

v
-;.-‘h"‘



AT BT / Government of [edia
I ATWAY / Minkstry of Railways

(X AL / Railway Board)

No, 202 CFE-VCTACOC-HILTOLICY 'Fi.l Mew Delhi, Dated 09.01.2015

To,
As per list afiached.

Sub: [ndian Railwayy Stamlard (Genersl Conditens of Coniract, April 2022
(Advance Correction Sip Mo #)

Plewse find enclosed herewith Advance Correcton Slip MNo.% to Indian Hailways
Standard General Conditions of Contract, Apni-2021.

2. This shall be applicable to Worke Contract of Indian Eailways with prospeetive effect.

1. This issucs with the concurmencs of (he Finance Directorate and approval of Baard (MI,
MF).
IrA: As above.

SR

wh
(Favret
faws faflas &.EhATR 1

{Riy No. (3047598, MTNL No. 011230475983
e-mail arkloess: padcegrb@email com, decgirk, vailnet gov.in

No. M VCE-INCTAGCC- 20 0/POLICY Pl Mew Thelhi, Dated §9.01.2015%

Copy forwarded for informanon to:
(1} The PFAs, All Indian Railways,
{ii} Dy. Compiraller and Auditor General of India {Railways), Room No, 224, Rail Bhawan,

Mew Delhi.
gt

For Member Finance



LIST FOR PASTRIBUTION (No, 2§25 CE-L'CT/GCC-2022/POLICY Pt dated 09.01.2025)

{A)

(R)

L)

e
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Ueneml Mansagers, All Indian Heilways & MProdoction Unis

Cigneral Mannger (Caong, MLE. Enilwey, Guwahati

Greneral Manager AO0ORFE, Allahabad

Chiel Bulminiztrative OFicers (Con), All [ndian Bailways (Excepr MF. Bajlway)
Frinciasl Chiel Engineers, All Indian Raillways

CA0 O0FMOW. Tilak Bridpe, Wew Daebhi
Pringipaf CAD, Dicse| Loco Modemization Works, Patiala (Punjubl
CAD (Workshop Projeces), Chamber Bhawan, Tudge's Count Boaul, Anth Ghat, Patna-S0tHH0], Bibar

Diirector Craneral, ETX0, Manak Magor, Lucknow

Director General, Malk, Yadodars

Diregtar General, IRICEN, Pune — 411 031 {Maharashoa)

Dvirector (reneral, IRTEEN, PH Mo 233, Navik Road-422 1)1 (Maherashira)

Director Cencral, IRISET, Tea Naka RBoad Tall Guks, Seoumceraliad- S0007 7

Direetor, RIMEE, Jamalpur Casti-Jamakpur, BIN-BL1214 {Bihar)

Director General, IRITM, Sarcwati kegldential Extate, IRITM Campus, Manak Bagar, Luckrow

CMD, CONCOR, Concor Bhnwan, £-3, Matnra Read, Opp. Apolle Hospital, New Delhi | 16006
ChE, TRCON Inderoasonal Lanons], C-4, Iisicicol Cenre, Saket, New Dielbi- 110317

UMD, FITES Lid., RITES Bhawan, Fiot Mo_L, Sector-29, Guegaon

CMD, RYML, August Kot ThnwanPlet Mo 25, 17 Floor, Bhikaji Cama Prace, New Delhi

CMO, MEVC L, Chuwrchgale Searim Bk, Mumbad- 00030

[*MI3, KONE_AM Faiway Compaoration Ltd, Rail Bhawsn, Mew Delhi-1 100!

M, DECCIT, 5% Flooe, Pragati Maidan Metro Station Building Complex, Wew Delfii-1 1001
Charmman, ELO A, Wear Safdarjung Bailway Stargon Mot Bagh, Fhase-1. New Delhi- 11003 |

M2, CRIS, Chanskyapur, New Delhi

. MDD, RzlllTﬂEMpﬂrahﬂuﬂ”rﬂmLid Flin Mo, 141, Institulsonal Area, Secoor-344, Gurgaen - 122003
. CME, IMOAE, 12% Floor, Core-1, Scape Minar, Diste. Cenbe, Loami Nu.g;r Chelhi- 110032
. CMD. IRFC Limnated, [NF Floor, CasiTowsr, NBCC Place, Bhisham Pitamah Marg, LiwdhiRoad, Pragati

Vibar, Mew Delh

- CWD, TRCTC 12d., Be146, L L1k Floor, Stalesman House, Barakhamba Boad, Mew Delhi |01
. UMy, Braithvweaite & Co. lioueed, F Hide Read Kolkata 7HKES

Cogy g

ILH

{Bi

WP T A e e

Creners] Scorctary, IRCA, DM Office, New Leliu

Generd Secrolery, AIRT, Rail Bhawan, New Delh:

General Boezredary, HFIR, Bail Rhawon, Wew Delhi

Cweneril Secredary, IRFOF, Rail Bhawpn, Bew Delhg

Creotrl Berretary, FEOA, Bail Bhawan, New Delbi

Caemerel Seeretary, ATRPA Fal Lhavan, Mew Delhy

Cerieral Seoretary, AISC & STREA, Rail Bhawyn, Mew Delln

The Scorctary, RBES, Cirowg §A) Oifices Assocation, Rail Bhawan
The Scorclury, RBSS. Group (B Cqfices Association, Bail Bhawon

. Genoral Secrewary, BIRSSS Ascociation, Rail Bhawsas
- The Secretary, EBMS A Rail Blowan
- The Seerctary, Bailway, Group (1) Employecs Assascadion, Rail [ hawan

- Concerned FEO fur T information of Cheinman cum CTEQ, MAnfr, MTXKS MAOSBD, MFinance,

Hailwoy Board

Adv. /MR, EDRPGME, OSIMER, OSSR Co-ucd Wi

Chigl ¥igilancs Gificors, Al [bdian Rai lways

DHRHS], DGREF), AMICL), AM{Works, AM(BL AM(El), AMIRSY, AMIMEL AMTele,
AMICEIS, AMSip, aM{Plg). PEDMBESY PEDvuyifnce), EIXRP), PE[Safety, PEDAGE Shakoi
EDCE(th, EDTE(M&MC), ENCIB&S), EDFX). EDMGSCivil-N, EIVGS{Ciill), EOGSTect),
EINGMSET), EIVGRSD, EDWPIg), EDLEA), ELXPSU), EDVE, ED{Safcty), ED{Sig. Dav},
ED{ Tels). EDRS(). FINEF{G), CLFE, EOCIN). EDAccounisy, EDVT &MPF, EDMFai iz ). EDMESFrt ),
EDFlg. . 1Seomf] ISP, ISU0), IS(D), Yigilanse-LI, YigiCond) of Eatlway Board.

et
2



ailways Stxndard GGenmeral Conditions of
Contrac rid Hi22

A. Para 16.(4), Fant [1 of GOC-2022 shall be resd as wpder:-

La44)  FPerformamce Guarantee
The: procedure for obtsinmg Ferdformance CGusranted iy oollined below:

fa)  The successful bidder shall have to submil a Performance Guarantee (PG) within 21
{l'wenty one} days from the date of issue of Leper of Accoptance (LOA ). Extension of time
for submission of MG bevond 21 {Twenty one) days and upto &) days from the date of issue
of 100A may be given by the Aulhonity who is eompetent Lo sign the contract agreement
Howcver, & petal inlerest of 12% par aomon shall be charged for the delay beyord
2 (Twenty one) days, i.c. From 22™day after the date of issue of LOA. Furlher, i the 60%day
happens to be a declared holiday (o the eoncemed office of the Ratlway, submission of PO
can be accepted on the next warking day,

Tn &l other cases, if the Contractor fails to submir the requisite PG even after 60 days
from the dute of issoe of LOA, the contract as liable 6o be termmated. 1o case contract is
terminaied railway shall be entitled to forfeit Bid Security and other dues pavable to the
conirator againsl that paricular conttacy, subject b maximwm of PG amount by case 3
tenderer has not submitted Bid Security on the strength of their registration as a Startup
recagnized by Department of Tndusinal Policy and Promation (DIPF) under Minisoy of
Commeree and Indusiry, DIFP shall be infoemed L) this effect.

The failed Contructor shall be dabanrsd from participating it re-roader for that work.

ib} The zuccessful bidder shall submit the Pedformance Guarantee {PGY in aoy of the
following forms, amounting to 5% of the original contract valuc:-

(1) A depasit of Cash;
(i) lrrevocable Bank Guaranies:;
{iil)  Insurance Surcty Bond as per Annexoare-3 ¥IIL

Mike:

i. The pravislan of Insurance Surety Bond shall be for all contracts having
HOC within 36 months only.

2. In cas¢ MM extends beyond M months, (resh Insurance Surety Bond or
any other formn of Performance Goarantee preseribed in (50O Tor the
balamce amount shall be spbmitted by ageney, otherwise meccssary action
will he Laken a8 per terms of Agree ment.

(ivy  Gavernment Securities including Statc Loan Bonds at 3% below the market value,

e T



{v) Pay Orders and Demaml Druiis mdered by any Scheduled Commercial Bank of
India;

{vil  Guamntee Tonds executed or Deposits Receipts tendered by any Scheduled
Commercial Bank of Lndia,

(vii)  [kposit in the Post GEfice Saving Bank;

(viti} Depasit in the National Saviogs Certificales;

iix} Twehve years MNational Defonce Cerilwates,

ix} Tet years Delence [eposits;

{xi)  Mabonal Defonce Bonds and

{xii] Uit Teust Certificatcs at 5% below market valuc or at the face value whichever is

less. Alsn, FOR in favow of FARCAD (frce from any encnmbrince) may 1w
accepled.
fc) The Performance Guasaniee shall be submited by the successful bidder afer the
Leticr of Acceptance (T0OA] has been issued, hut before signing of the contract agreement.
Tlis 145, shall be initially valid upto the stipulated date of corgpletion plus 40 days beyond
that. In case, the time For compietion of work pets extended, the Conteaceor shall get «he
validity of I*.G. extended to cover such extended tme for completion of work plus 60 days.

fd}  The value of PG to be submitted by the Contractor is basad vo original contract value
atd shall not chanpe due to subsequent vaoation(z) i the onipinal contract vilue.

(e}  The Perfonnance Guarantee (PG shall be released after physical completwa al the
work based on "Complction Certificate’ 1ssued by the competent authoty stating that the
Contractor has completed the work io all respects salisfactonly.

() Whenever the contract 15 tescinded, the Performance Guaraniee already subrited o
the contract shall he encashed.

{g} The Enginect shail not make a claim under the Performance Guoamnlee exvept for
amvunts to which the President of India 15 entitled under the conract (ool withatumwling
andirr without peejudice to any otber provisions in the contract agreement) in the ewent of:

fi1  Failure by the Conlractor to extend the validiy of the Perfonmance Guaranker as
dhesoribescl herein above, in which event the Enginesr may elaio the full amount of the
Performanee Guarantee.

i1t Failurs by the Contractor oo pay President of [ndia any amount due, either as agreed
by she Contractor ar determined under any of the Clauses'Conditions of the Agreement,
within 30 days of the service of mocice 60 this effect by Engineer.

(i) 1he Contract being detennined or rescinded under clause 62 of these conditions,

berg”
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B. NWew Annexwre — XVIL, Pari-11 of GCU-2022 shall he resxd 35 ander:-

ANMNEXTRE-XVII
Feference Par 1641

insurance Surecy Bond for Performance Security

Mame of the Essuer of surety Txuud:

President aof [ndia,
Acting
through, ...,

Sarety Romd Moo L Tssoe Dhabe:. oL
Amountof Bond: ..., Expiry Dite:

WHEREAS, In  consideration of  the  President of  Tndia  acting  through

ceeer e o anan [EXCEIERANOR & aeldrtig af condract SEERINE
akthorind,. ... Railway, ... . (hewinafier cailed “The Railway™) having
accepted the bid of MSS XYXXXYY hereinafier called the contractor, for the wark of XX uoder
invication for bids Mo XY Daled XXARY, Vide [etter of Acocptance No.. ...

ANy

WHEREAS, the contractor is required ) furmnish Ferformance Sceurity for the swn of . XXX
(Rupees XXX Only), in the lormo of Sorety Bond, being a condition precedent w te sipning
of the contract agreernent,



iB ko Mate.

WHEREAS, we, . (Namr of insurance compady] hereinafier called the Surety,
acting thromeh [Desigmatioeis) of the authorised persan of the Surety|, have, at the request nf
the Mis, XXXX contractor, agreed o give Hond for performance secunty! additionat
periormane: secunly as hereinafler contained:

14

11.

KNOW ALL MEN by these present lhat ['We, the undemigned [frerr nemefs) of
aufhorized represemiatives af the Swrery], being fully authonzed o sign and  mcur
obligations for and on behalf of the Surcty, confirm that the Surcty, hereby, wneanditionally
and imrevocably Bond to psy the Railway the Rl amount in the sum of XXX (Rupees
XXXX Onlx) as above stated,

The Swrety undertakes to immediately psy on presentalion of demand by the Kailway any
arpount g 6o and including aforementioned Full amoum without any demur, rescrvation ot
recourse. Any such deciand niade by the Railway on the Surety shall be final, conclusive
and binding, absolute and unequivocal notwithstanding any disputes raisedfpending before
any Courd, irbunal, arhilealion or any authonty or any theeatened Btigation by the Bidder or
Bank.

O payment of any amount less than aforementioned full amount, as per demand of the
Haikway, the Bund shall remain valid tor the balance amounl 1.2, the alorementionsd full
amount less the payment made wr the Railway.

The Surcty shall pay the amount s demanded immedialely on presentation of the demand
hy Railway without any reference o the conmtmsetor and willwaat the Railway being roquaired
0 show grounds or give reasons for its demand or the amount demanded,

The Surcry Bondd shall be enconcditional and imevacable.

The Bond hereinbefore shall not be affected by any change in the constitution of the Surcty
o1 10 the constitulien of 1be Contmcior.

The Surcty agress that ne change, akliion, nesliicanons K e teems of e Conteac
Agreemenl or o any decuments, which have been or may be made berween the Railway and
the Contractor, will in any way nolewse us from the Liabi ity order this Bond; and the Sorety,
herchy, waives any requiremem For notice of wny such changes, addition or madification to
the Surety.

Thizs Bond 15 vahd amd cffective from the date of ifs 1ssue, which 15 finsers dale of soouef
The Bond and aur obligations under it will expire on XXX (Fapire fute). All dernands for
payment under the Bond must be reccivied by ns on or bofore thar date.

The Surety agrees (hat the Railways right 10 demand payment ol afrementiconed Tull amount
L ot instance of domand payments in parts totalling up to the aforementioned il amonnt
in several instances will be valid wntil cither the aforementioned full amownt 15 pad K the
Railway ot the Bond is relcased by Raillway belore the Expicy date.

The Surcty agreey that ity ohligation ta pay any amweund demanded by the Bailway before the
expiry of this Hond will contine antl the amount dewanded has been paid in full.

The expressions Surely amd Railway hereinbefore wsed shall include thom respective

successors, almitestralocs ard asgigns.
k
e

A



13,

14,

The Surety herchy undertakes not 1o revoke the Bond duning 1ts currency, except with the
previous consenl i writing of the Railway. This Bond is subjoct to the Uniform Rules for
Demangd Bonds, ICC Publicatign Mo, 754,

We, the Surety Tnsucer, further agree than the Authority shabl bes the sole pudee to decide as @
whether the Bidder 15 in defaeh of duc and Faithful fulfilment and compliance with the terms
and conditions contained io the Bidding Documcots incleding, ioter alia, the Rilure of the
Ridder 1o keep s Bid open during the Bid validity period set forth in the said Documents,
and the decision of the Authotity that the Didder is in defaule as aforesaid <hall be final and
bincing on ug, notwilhzanding any dilTerences etween the Authority and the Bidder or any
dispute pending b fiore amy Coutt, tribunal, athibator or any other Authodty.

The Bond shall be im addition to and without projudice w aoy other seeunly Bond (3] of the
contractor in favowr of the Railway available with the Railway, The Surety, under this Bond,
shal] be deemed as Principal Debtor of the Bailway.

Norwithstanding anythimg to the contrary contained in these presents,

q,

n o

Chur tiability urder this Surety Bond shall not excerd XXXX (Rupees XXX Only)

This Surety Bond shall be vabd up to XXXX heing the date of cxpirg;

Uinless the bank is served a written claim or demand on or before XXX {date of expiry] all
rights under this Bongd shall e forfeited and the Surety shall be relieved and discharped
from all liabikitics under this Bomd irvespective of whather or not the original Sorety bond is
returned to the Suzety.

Dated  the day of 2024

15,

The TInsuwcance Surety Bond  shall be  verified by sendng mal 1o
[vustomer.carei@shigeneral in ).

Placa.........c... Bank "s 5eal and avthorized signatura(s)

WName in Block lentars] . ...
[ Destorrearion with Code Mo f .

f P A ferrept M.

Wikness

LR B B

Mote: AN italicized lexis ave for puddance on how 1o prepare this Insurance Surety Bond and
shall ba deleted from the final document, |

o T

Q)



HITd W4T / Government of [nidis
VS FIET 7 Ministry of Railways

(AT AL/ Railway Buard)
Ne. 2022/CE-I/ICT/GCC-2022/POLICY New Delhi, Dated 04.03.2025
To,
As pet list attached.

Sub: Indian Railways Standard General Conditons of Contrace, April
022 (Advance Correction Slip No. 16)

Please find enclosed herewith Advance Correction Slip Nolkiw [ndian
Railways Standard Greneral Conditions of Contracl, Apnt-2022.

2. This shall be applicable to Weorks Coniract of Indian Raillways with prospective
cifect,

3, This issues with the concurrence of the Finance Directorate and approval of Board
(ML, MEY.

DA: Ax abowve. Q
/‘?’Sﬁ

iy Tieel)
s A SehehiAesd O

Ry No. 33047598, MTHNL No. 011-2304759% |
e-mail address: padeeprbi@emmb.com, deegi@rb.railnet gov.in

No. 202X/ CE-ICT/GCC- 22 HPOLICY New Delhi, Dated 04.03.2015
Copy torwarded [or information k-

{13 The PFAs, All Indian Kaillways.
(i} Dy. Comptroller and Awditor General of India {Railways), Room No. 224, Rail

Bhawan, Wew Delhi.

For Membser Finance



LIST FOR DISTRIBUTION (Na. 2022/ CE-TACTAGOCC-202 3/ POLICY dated 04.03.2025)

A

(B

(C}
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bd w0t

Ciensaeat Manapee:, All Inchian Fanlwiys & Producton Units

{iencrak Manager (Con), BUF. Railway, Gowalani

Lrepemal Blanaper (ODRE, Allahatad

Chiel Adnsimnsieive CFers (ond, All Indian Failways (Excepd BUE. Railway)
Frincipal Chicf Eogineers, AN Tiduain R bwsis

Cat, COFMONY, Talak Bridhe, Mew Delhi
Frircipul CAC Dhicsel Dseer Modermimtior Warks, Fatala (Mumjab)
C A0 (Workshop Projects), Chamber Bhawan, Judges Court Foad, Ant Ghat,  Puina-$00001, Bihar

Dirceeor Gieneral, RO, Manak Magar, Lucknow

Drector trencrel, HAIR, Vedodara

Dmegtar Cemeral, IRICLEM, Panc - 411 001 {&eharashua)

Dwreetor feoeral, IRIEEM, B Fo,-233, Hasik Road-<42210] {Maharashia)

DMirector Ceencral, IRASET, Taa Maka llna.d, Lalla Gwla, Socamderabod-S4000L T

Direcier, IRIMEE, Jamalpur Disit-Janalpar, PIN-R L2 14 [Rihar)

Dois etk {heremal, ARITM, Sarswan Residential Estate, TRATM Cranpus, Manak Magar, Logknuw

C ML COMCOR, oneor Bhawan, C-3, Maubkura Rodad, ﬂp‘p ."l.,p-|_'||||:|- Huspilnll Maw Delhi- 11074
ChI, TRECOM merratiomal Linmted. C-4, Distied Centre, Saket, Mew Delhe- | 100017

CMD, RITES Did., RITES Bhavwan, Plo1 Mo L, Sector-2%, Curgasn

CMLO, RVIL, Auposl Kranti Bhawan Pled Mo 25, 1 Bboor, Lhikap Ceme Place, Mew Delhi

CMI, MESC L, Churchpate Station Bldg, Mumbai- SO0020

CHD, KOWE AN Railway Corporation Lid, Bail Bhawan, Mew Delha-] 10€KH

MDD, DFCCIL. =™ Fhloor, Prapar kaidan Meoa Siiion Building Camplex, New Trelhe-1 100001
Chainman, FLLA, Mear Safdanjung Reilway Station, Moi Bagh, Phise-1, Mew Deln- 110021

D, CRIZ, Chauakyapur, Mew Lrelhi

CME. Rail Tel Corporation of Tnelia 1ad. Flou No. §d3, Instidionn] Aren. Sectar-44, Gurgaon — 122000
CME, TRGAT, 13® [howor, Core-1, Scope Minar, Dist. Cence, Laaant Nagac, Lelhi- | 16442

ChDO, TRFC Limited, VG Floor, ExsTower, WBCC Flace, Bhisham Fitamah Mag, DodhilBoad, Priga
Yihir, Mew Drelhi

CMWD, IRCTC Lub., B4, 116k Fleor, Statesman House, Barakhambs Buagl, Wew Cielbn 1 0NH
LMD, Breithweite & Co. Lioabed, 5 Tiade Foad Kolkata TOM 3

(R}

b M

Ueneml Secrciary, IRCA, DRM Dffice, Mew Delhi

Cienetral Secretary, AIRF, Bail Bhawan, Wew Delhi

General Secretary, NFIER, Bail Bhawon, New Delhi

General Secrctary, [RPOE, Rzl Rhawan, New Lielhi

Cieneral Sacrotnry, FROA, Fail Bhawan, New Della

Ciemeral Sacrotacy, AMPP A, Bail Bhaaan, Wew Dell

Genersl Secoctary, ALSC & STREA, Bail Rhawan, Mew Dhelhi

The Seerstary, RBSS, Group (A7 OMices Associarion, Rail Blassam
The Seercrary, RBSS, Cirvaye (B O Moes Ao isiion, Rail Bhawan

. Uenemil Secretary, EBESS Association, Rail Blawan
. The Secicwry, REMSA, Rail Bhawan
- The: Secrelary, Railway, Groupr {9 Finployees Associalion. Rail Bhawan

Concemed P30 far Eawd infaneation of CRorman com CEO, MTalks, MTERS MAK L. MY mance,
Fanjlwiny Bainl

Adv B, FTMCGME, DSITVME . CFSRNE mord MR

Cluief Wigilance CHlcers, AT Indian Bailways

[PHY), DEXREFL. AMICE), AM{Wuorks), AR, AMICle.), AMURES) AMME), AlTele
AMICEIS, AMZig. AMIPIZ.), PED{E&S), PEDIVigilancc), EDN R, FLELMSafery, FEDCGati Shakii,
LLMCE(G). EDTRAM&MC), EDCEBESR), EDFM), CIVOS{Civil-I), EDGSCivil-It), EDMGS{F ey,
EDVGSISET), EENGSND, LDWIF), EDXL&A). ED{PSUY, EDVE, FThSalaiy), EDkSwe Dew),
LLY Tele), FIRSIC). EDEE(G), EDFE, EDEIN), RI)Accoonts), EDVT&MPP. EDME{Thg }, EDME{FrLY,
EMvrlg., Ffeom ), 150D, 1500, DO}, Vigilance- T, WigConl) of B lway Lo

+

Rt



Mo 10 ta Indian Ballway
Lontract, Apri] 2027

Advance Correction Sli

Mew Clause 64.(0KTHa), Fapl-11 of GCC shall b read as under:-

EL{LYDak: In the event of any dispute or difference between the parties hersto as to the
cotstruction or operation of this coniract, or the respactive dghts and Kahilitics of the partics on
any madter 1 guestion, dispute or difference on any account or & b the witiholding by the
Raitway of any certificate to which the Contracior roay cluim to be entitled to, or if the Railway
fails to make a decision within 120 days, then and in any such casc, but except in any of the
“exceptad matters” refamred to in Clause 631 of these Conditions, the Contractor, after [ 2 duys
but within 130 days of liis presenting his final cluim on disputed matters shall demand in writing
thal the dispule or differens e refemred to arbitration.

New Clause &4.(11(ixXb), Part-I1 of GCC shall be road a5 under:-

B4.(1)iNb): Asbitration as a methad of dispute resolution should not be rowdnely or
automatcally included in procurement contracts/enders, especially in larpe contracts.

MNew Clause &4.01)ixch Part-0 of GCC shall ke read as under-

saAN)(INc): As a oorm, ghimanon as a method of dispute resolution may he restricted o
disputes with a value less than Rs. 10 crore. This figure is with reference to the value of the
dispute (et the value of the contract, which may be much higher).

Mew Clause 64.(DHiNd), Part-T1 of GOC shail be read as under:-

&4.(1)(ip{d}: Loclusion of arbitation clavtes coveéring disputes with a value exceeding Rs. 10
crore, should be based on careful application of mind and recording of teasons and with the
approval of an officer nat below the rank of Senior Admunistrative CGirade (SAG) or (he
Aceepting Authority oF the tender whichever is higher.

Clause 64.(3)(a), Far=L1 of GOC shall be resd as under:-

S44a): The Arbimral Tribunal shall coesist of & panel of three arbiorators. Gencral
Manager’Additional General bManager will appoim rwo arbitrutors, one milway nomines and
other from among the contractor's nomince, Contracter can recottmnend his nomioes either from
approved panel of Ratlwayz or from approved panel of lndian Council ol Adhitration {[CA)
wilhin 30 days fror the dawe of dispaich of approval of wrirtcn and valid acceptance of demand
for arbitration by the Jeneml Managee/Additionsl General Manager,

.(3)aki): If contractor wants Lo choose his nominee from Railway panel, the Railway will

semd 4 panel of af least four {4) nares of redired Ruilway Officers cmpanclled to work as

Arbiirator within 30 days froim the day when a writter and valid demand for arbitration 15
L

s
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received by the General ManagerAdditional General Manager. Contractor will be asked 1o
supgest o General Manager/Additional General Manager al least 2 names out of the pancl for
appintnoent 38 Contractor's nomines within 30 days from the date of dispatch of the request by
Railway. The General Manager Additional Gereral Manager shall appoint at least onc outl of
them as the Contractn’s nominee within 30 days from the receipt of the names of Contractor’s
nominees. The talway panel shall be provided free of cost to the contragtor.

&30 Napiiy: I contractor wants to choose his noninee from [ndian Council of Acbilration panel,
Contractor will seod at lessl 2 pames of Arbiteators from the ICA panel for appointment as
Cotitractor™s nominee within 30 Jdays from the date of dispatch of the request by Railway. The
Gieneral Manager/Additional Geoeral Manager shall appoint at least onc cut of them as the
{Contractor™s nomuies within 30 days from the recepl of the names of Contractor's nominees.
Nomination and appoinment of arbitrators from [CA pimel shall be as per the [CA Rules for
Domesti: Commercial Arbitration and amended from time wo Lime,

Some general puidelings of 1CA Rules for Domeshic Commercizd Arbatration ave a8 under:-

i, Comcactor may aceess Lhe 1CA'S panel of arbitration through ICA'S oflicial webpage:

. A formal request for nomination shall be submired to ¥ 4, accompanicd by~
a. A brief Statement of Claim outlining the nature and quaniom of the disputes.
b. A copy of the relevant cowtract and any supporting docurnents.
c. A copy of the notice intimating the other party of the initiation of arbitranon

proceedings, with proof of delivery (if any).

.  Ad-hoc appointment fees for the nomination and sppointment of arbitrators shall be as
per the TCA Rules for Domestic Commercial Arbitrution and revised from timea to tme
and shall be sobmitted along with the request,

Clause &4.[3b), Fart-11 of GCC shall be read 48 under:-

S4.(3HB): Two sclecicd arbimrators are free Lo select presiding arbitrator (3" arbitrator) within
thirty (30 days from the date of their appointment. The presiding arbitrator may be selected from
approved panel of Railways or spproved panel of Indian Council of Arbitration (as per mutual
agraement), which will be approved by Genetal Manager/Additional General Manager, General
ManagerAdditional General Manager shall complets this exercise of appointing the Arbitral
Trbunal within 3 davs from the recoipt of the names of all the three arbitratoes.

Clnuse &40 cHi), Part-IT of (2CC shall be rend as wnder:-

Sd03Kc)i): If one or more of the arbitrators appodnted as above refuscs to ack as arbibrtos,
withdraws from his office as arbilzeor, or vacares his/their officedoffices or ware unable or
unwilling to perfoom bix functions a3 arbilrator for any reason whatsoever pr dies oc in the
opinion of the General Manager/Additional General Manager Fails 0 act without undue delay,
the General Matapee/ Additional General bManager shall sppoint new arbieator/arbirators (o acl
in his/their place in the same manner in which the carlier arbitratocfarbirators had been
gt
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appinted, Buch re-consiituled Tnbunal may, at s discrehon, procced with the reforence from
the stage at which it was left by the previous arbitracor (s).

Clawse 64.3Ke)(Iii), Pari-11 of GCC shall be read as wnder:-

Ad.3(CHEI: (i) Crualificatioon of Railway Empanelled Arbimaior (s);

() R:*t_irv:d Ruailway CHbcers not below 5A Grade level, one year afier his dare of
refircment.

(b} Age of arbatcator at the time of appoinbnent shall be below 70 veacs.

() Persons nol invalved moany curem vipfanee'CBI cases or against whom
diseiplinacy ar prosedulion proceedings are not in progess.
{d} Persens who had not been imposcd 2 major peralty or two ar more misor

penalhies of against whom admimstrateve action has not been laken three tmes
Or more o

{e} Persons who have not been imposed one mimor Penalty and azainst whom two
adininictrative actions bave not been laken a5 & result of vigilance/UBI action
while in serveee on Ratlways,

(m} An srhimalor may be appoinled notwithstanding the total number of atbibration cases in
which he has been appointed in rhe past.

{uni) While appointing arburaton(s) wnder Sub-Clanse 64.03)(a), a3}y, 64 {3Ka¥i} &
6d.{3b) above, duc care shall be taken that hefthey isfare nol the onefthose who had an
apportunity 1o deal with the matters to which the contact relates o wihio in the counse of hisfiheir
dutics az Rallway servant(s) expressed views on all or any of the matters undst dispute or
differences. A certification to this effect as per gnnexure- XV shall be taken from Arbitcarors
also. The proceedings of the Arhilral tribunal or the awand made by such Tribunal will, however,
not be invalid mersly for the reason that one or more arbitcator had, in the course of his service,
opportunity to deal with the matters e which the contract relates ot who 1o the course of bis/Hweir
dulies expressed views on al! or any of the marters under dispute.

Clause 64.(4), Fart-I1 of GCC shall be vead as under:-

.04} Any ruling on award shall e made by a majarily of members of Tribunal, In the abscnec
of such a majority, the views ol the Presiding Arbitrutor shal] prevail,

Claose d.(8), Papl-[I of GCC shall be read as under:-

64.06): The cost of arbitration shall be bome by the cespective parties. [f ail fhe three arbittalors
are sclected from the Railway Panel, the tee of the arbitmatars shall be determined as per the ratcs
hedrevised by Railway Board from time to time and the fee shall be bome equally by hoth the
parties, provided pariics sign an agreement i the format given at Annexure XV to these
canditions afler while referring these disputes to Arbitration. However, il any of the three
arbitrators s selected from the Panel of Indian Council of Arbitration (ICA), the fee of the
arbitraters shall be determined as per the: rates fixcdirevised by the Indian Council of Arbitration

ode, M
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from time oo time and the foe shall be borme equally by both the pariics, provided parties sigm an
agreement in the fermat giver at Annexure XY te these conditions after! while refermng these

dizputes to Arbitratiorn,
/.(‘-:S{S
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No. 2022/CE-I/CT/GCC-2022/POLICY/Pt.I (E-3320424) New Delhi, Dated |3.03.2026

To,
As per list attached

Sub: Indian Railways Standard General Conditions of Contract, April 2022 (Advance
Correction Slip No.11).
Ref:- Railway Board’s letter No.2022/CE-I/CT/GCC-2022/POLICY/Pt-1, dated 27.04.2022.

Please find enclosed herewith Advance Correction Slip No.11 to Indian Railways Standard
General Conditions of Contract, April-2022

2, This shall be applicable to Works Contract of Indian Railways with prospective effect.

3. This issues with the concurrence of the Finance Directorate & approval of Board (Chairman
& CEO).

DA: As Above
W
GRREER)
e fafa $eftfafer i)
YT 98

[Rly No. 030-47598, MTNL No. 011-23047598]
e-mail address: padcegrb@gmail.com, dceg@rb.railnet.gov.in

No. 2022/CE-I/CT/GCC-2022/POLICY/Pt.I (E-3320424) New Delhi, Dated (3.03.2026

Copy forwarded for information to:
1. The PFAs, All Indian Railways.
2. Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail Bhawan,

New Delhi
WITN g
B\ \ve
For Member Finance



LIST FOR DISTRIBUTION (2022/CE-I/CT/GCC-2022/POLICY/Pt.1 (E-3320424), Dated .03.2026)

(A)

(B)
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13.
14.

General Managers, All Indian Railways & Production Units

General Manager (Con), N.F. Railway, Guwahati

General Manager /CORE, Allahabad.

Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway)
Principal Chief Engineers, All Indian Railways

CAO, COFMOW, Tilak Bridge, New Delhi
Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab)
CAO (Workshop Projects), Chamber Bhawan, Judge’s Court Road, Anta Ghat, Patna-800001, Bihar

Director General, RDSO, Manak Nagar, Lucknow

Director General, NAIR, Vadodara

Director, IRICEN, Pune — 411 001 (Maharashtra)

Director, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra)

Director, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017

Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar).

Director, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

MD, CONCOR, Concor Bhawan, C-3, Mathura Road. Opp. Apollo Hospital, New Delhi- 110076.
IRCON International Limited, C-4, District Centre, Saket, New Delhi- 110017

MD, RITES Ltd., RITES Bhawan, Plot No.1, Sector-29, Gurgaon.

CMD, RVNL, August Kranti Bhawan,Plot No.25, 1* Floor, Bhikaji Cama Place, New Delhi.
MD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020

CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-110001.

MD, DFCCIL, 5" Floor, Pragati Maidan Metro Station Building Complex, New Delhi-110001
MD, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-1, New Delhi- 110021

MD, CRIS, Chanakyapur, New Delhi.

. CMD, RailTel Corporation of India Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon — 122003.
. CME, IROAF, 12" Floor, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092
. Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg,

LodhiRoad, Pragati Vihar, New Delhi.
CMD, IRCTC Ltd., B-148, 11th Floor, Statesman House, Barakhamba Road, New Delhi 110001
CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043.

Copy to:

(A)

(B)

OO NG R L~
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il

General Secretary, IRCA, DRM Office, New Delhi.

General Secretary, AIRF, Rail Bhawan, New Delhi

General Secretary, NFIR, Rail Bhawan, New Delhi

General Secretary, IRPOF, Rail Bhawan, New Delhi

General Secretary, FROA, Rail Bhawan, New Delhi

General Secretary, AIRPA, Rail Bhawan, New Delhi

General Secretary, AISC & STREA, Rail Bhawan, New Delhi

The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan
The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan

. General Secretary, RBSSS Association, Rail Bhawan
. The Secretary, RBMSA, Rail Bhawan
. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan

Concerned PSO for kind information of Chairman cum CEO, M/Infra, M/T&RS M/O&BD, M/Finance,
Railway Board

Adv./MR, EDPG/MR, OSD/MR, OSR(Co-ord)/MR

Chief Vigilance Officers, All Indian Railways.

DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AM/Tele,
AM/C&IS, AM/Sig., AM(Plg.), PED(B&S), PED(Vigilance), PEDCE(P), PED/Gati Shakti, EDCE(G),
EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-I), ED/GS(Civil-11), ED/GS(Elect.), ED/GS(S&T),
EDW(Plg.), ED(L&A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.), ED( Tele), EDRS(G), EDEE(G),
EDFE, EDE(N), ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.), ED/Plg., JS(conf), JS(P),
IS(G), IS(D), Vigilance-I1I, Vig(Conf) of Railway Board.

QQ;Q/ \x\f\’y



Advance Correction Slip No.11 to Indian Railways Standard General Conditions of
Contract, April-2022

S.N.[Para |Existing Provision of GCC-2022 Modified Provision for GCC-2022

. |Para 5 (DI5(1) (a) The tenderer shall belS (1) (a) The tenderer shall be required
(a) of Part-lirequired to submit the Bid Security with thefto submit the Bid Security with the tender for
0f GCC'22 Londer for the due performance with thefthe due performance with the stipulation to

stipulation to keep the offer open till suchlkeep the offer open till such date as specified in
date as specified in the tender, under thejthe tender, under the conditions of tender. The
conditions of tender. The Bid Security shall|Bid Security shall be as under:
be as under: Value of the | Bid Security
Value of the | Bid Security Work
Work For all works 2% of  the
For works | 2%  of  the estimated cost of
estimated to cost | estimated cost of the work
up to X 1 crore the work
For works | Z 2 lakh plus %% Note:
estimated to cost | (half percent) of
more than | the excess of the (i) The Bid Security shall be rounded off to the
Z 1 crore estimated cost of nearest Z100. This Bid Security shall bej
work beyond X 1 lapplicable for all modes of tendering.
Crore subject to a (ii) Any firm recognized by Department of|
maximum of ¥ 1 [Industrial Policy and Promotion (DIPP) as|
crore
‘Startups’ shall be exempted from payment off
Note: Bid Security detailed above.
(iii) Labour Cooperative Societies shall submit|
(i) The Bid Security shall be rounded off tofonly 50% of above Bid Security detailed
the nearest 2100. This Bid Security shall befabove.
lapplicable for all modes of tendering.
(ii) Any firm recognized by Department of]
Industrial Policy and Promotion (DIPP) as|
‘Startups’ shall be exempted from payment
of Bid Security detailed above.
(iii) Labour Cooperative Societies shall
submit only 50% of above Bid Security
detailed above.

2. |Para 7 (a)|7(a)(i) Total value of work to be assigned to{The Contractor shall not sub- contract the
J(i) of Part-lsub-contractor(s) shall not be more than 50%{Works  comprising more than 40%
11 offof total contract value. (forty per cent) of the Contract Price and
GCC’22 |shall carry out Works for at least 60%

(sixty per cent) of the total Contract Pric
directly under its own supervision and
through its own personnel. The Parties
expressly agree that- for the purposes o
computing the value of sub-contracts unde
this Clause 3.2.1, the Contract Price shall
exclude any sub-contract for th
procurement of goods and equipment like
[rails, sleepers and track fittings, signalin
jand telecommunication & Power suppl

ed)
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S.N.

Para [Existing Provision of GCC-2022 Modified Provision for GCC-2022

equipment]. The Parties agree that all
obligations and liabilities wunder thi
Agreement for the entire Railway Projec
hall at all time remain with the
Contractor.{The Parties agree that works

ual to at least 30% (thirty per cent) of the|
Contract Price shall be discharged solely by
the Lead Member.}$

Procurement of material, hire of equipment]
or engagement of labour by prime]
contractor or procuring entity will not mean|
[sub-contracting.

$ May be deleted if the Contractor is not a
|Consortium/Joint Venture.

Para 16 (4)
(b) of Part-

1](1; ofl(b) The successful bidder shall submit thej(b) The successful bidder shall submit the
CE22

16(4) Performance Guarantee 16(4) Performance Guarantee:

Performance Guarantee (PC) in any of thelPerformance Guarantee (PG) amounting to 5%
tf‘ollowing forms, amounting to 5% of thejof the original contract value and Additional|
loriginal contract value: Performance Guarantee as per clause
3 16(4)(h) in any of the following forms
(i) A deposit of Cash;
" i) A deposit of Cash;
(i1) Irrevocable Bank Guarantee;

(ii) Irrevocable Bank Guarantee:
(111) Insurance Surety Bond as per Annexure-

XVII (iii) Insurance Surety Bond as per Annexure-

XVII
INote:

I. The provision of Insurance Surety Bond[Note:-
shall be for all contracts having DOC withi

36 months only. In case of extension of Date of Completion,
2. In case DOC extends beyond 36 months,Selected bidder needs to submit extended
fresh Insurance Surety Bond or Insurance Surety Bond/Fresh Insurance

any other form of Performance GuaranteeSurety Bond/fresh Performance Security, in
prescribed in GCC for the balance amountfany _form as given above, before expiry of
shall be submitted by agency, otherwiselexisting Insurance Surety Bond.

necessary action will be taken as per terms of], . 1 ]
Agree;rgm 54 iv) Government Securities including State

|[Loan Bonds at 5% below the market value;

(iv) Government Securities including State(v)

Pay Ord D d D
|[Loan Bonds at 5% below the market value; g s B s -

tendered by any Scheduled Commercial Bank

(V) Pay Orders and Demand Draft of India;
tendered by any Scheduled Commercial(vi)
Bank of India;

Guarantee Bonds executed or
Deposits Receipts tendered by any Scheduled

i) Guarastee. Honds cxecuia Commercial Bank of India;

or Deposits Receipts tendered by anyl. . Déboiit: 3 ithe Post S
Scheduled Commercial Bank of India; B\:.:'l)k' SOt Bog Office. Sving

(vii)  Deposit in the Post Office Savin (viii) Deposit in the National Savings

2 Y



S.N.

Para

Existing Provision of GCC-2022

Modified Provision for GCC-2022

Bank;

Certificates;

(ix) Twelve years
Certificates;

(x)
(xi)

(xii)  Unit Trust Certificates at 5% below]
market value or at the face value whichever
is less. Also, FDR in favour of FA&CAO
(free from any encumbrance) may be]
accepted.

National Defence]

Ten years Defence Deposits;

National Defence Bonds and

(viii) Deposit in the National SavingsJ(ix}

Certificates;

Twelve National Defencel

Certificates;
(x)
(xi)

(xii)  Unit Trust Certificates at 5% below|
market value or at the face value whichever is
less. Also, FDR in favour of FA&CAO (fre
from any encumbrance) may be accepted.

years

Ten years Defence Deposits;

National Defence Bonds and

New Para|
16(4) (h) of

(h) If a tender is accepted on the quoted

Part-11 of

GCC’22

rates of bidder which is below the advertised|
tender value, an additional performance
security shall be submitted by the bidder as|
below:

LBid quoted in % oi]Additional Performa

dvertised cost Guarantee (%)

Below 0 5%|Nil

(inclusive)

Below 5% 5%

VI
GCC’22

0

Annexure —

fthan Rs 20 crore wherein eligibility criteri

include Bid Capacity also, the tenderer will
be qualified only if its available bid capacity|
is equal to or more than the total bid value of]

the present tender.

For tenders having advertised value morjiFor tenders having advertised value more

han Rs 10 crore wherein eligibility criteri
include Bid Capacity also, the tenderer will be
qualified only if its available bid capacity is
lequal to or more than the total bid value of the|
present tender.

Para 18.(1
of Part-1I o
GCC’22

)

llegal Gratification: Any bribe, commission,
gift or advantage given, promised or offered
y or on behalf of the Contractor or hi
artner or agent or servant or anyone on higl
chalf, to any officer or employee of th
ailway or to any person on his behalf in
relation to obtaining or execution of this or
any other contract with the Railway shall, in
ddition to any criminal liability which he]
may incur, subject Contractor to the]
rescission of the contract and all other
contracts with the Railway and to the]
payment of any loss or damage resulting
from such decision and the Railway shall bej
entitled to deduct the amounts so payable
from the Contractor’s bills/Security Deposit
or any other dues of Contractor with the
Government of India.

lllegal Gratification:

Procuring authorities as well as bidders,
contractors and consultants = should
observe the highest standard of ethics and|
should not indulge in the following
prohibited practices, either directly or]
indirectly, at any stage during the
procurement process or during execution
of resultant contracts:

i) “Corrupt practice”: making offers,
solicitation or acceptance of bribe, reward
or gifts or any material benefit, in
exchange for an unfair advantage in th
procurement process or to otherwise|
influence the procurement process or
contract execution;

ii) “Fraudulent practice”: any omission or|

misrepresentation that may mislead or]

el
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Modified Provision for GCC-2022

attempt to mislead so that financial on
other benefits may be obtained or an
obligation avoided. This includes making
false declaration or providing false]
information for participation in a tender
process or to secure a contract or in
execution of the contract;

iii) “Anti-competitive practice”: anyj
collusion, bid rigging or anti-competitive
arrangement, or any other practice coming|
under the purview of The Competition
Act, 2002, between two or more bidders,
with or without the knowledge of the)
procuring entity, that may impair the|
transparency, fairness and the progress of
the procurement process or to establish bid
prices at artificial, non-competitive levels;

iv) “Coercive practice”: any coercion or
any threat to impair or harm, directly
or indirectly, any party or its property to
influence the procurement process or
affect theexecution of a contract;

v) “Conflict of interest” (COI): any|
personal, financial, or business|
relationship between the bidder and any
personnel of the procuring entity who are|
directly orindirectly related to the]
procurement or execution process of the
contract, which can affect the decision of]
the procuring entity directly or indirectly;

vi) “Undue Advantage”: improper use ul]
information obtained by the bidder from
the procuring entity with an intent to gain
an unfair advantage in the procuremen
process or for personal gain. This also
includes if the bidder (or his allied firm)
provided services for the need assessment/
procurement planning of the tenden
process in which he is participating;

vii) “Obstructive practice”: materially|
impede the procuring entity’s investigation
of aprocurement process either by
deliberately destroying, falsifying, altering;
or by concealing of evidence material tol
the investigation; or by making false
statements or by threatening, harassing or
intimidating any party to prevent it from
disclosing its knowledge of matters]
relevant to such investigation or from
pursuing the investigation; or by impeding]
the procuring entity’s rights of audit or
access to information;
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Para 18.(2)
of Part-I1 of
GCER2

The Contractor shall not lend or borrow from
or have or enter into any monitory dealings
or transactions either directly or indirectly
with any employee of the Railway and if he]
shall do so, the Railway shall be entitled
forthwith to rescind the contract and all other
contracts with the Railway. Any question o
dispute as to the commission of any such
offence or compensation payable to the
Railway under this Clause shall be settled by
the General Manager of the Railway, in such
a manner as he shall consider fit & sufficient
and his decision shall be final & conclusive.
In the event of rescission of the contract]
under this Clause, the Contractor will not be|
paid any compensation whatsoever except]
payments for the work done upto the date off
rescission.

Punitive Provisions:

Without prejudice to and in addition to the
rights of the procuring entity to other
penal provisions as per the bid documents
or contract, if the procuring entity com
to a conclusion that a (prospective) bidder/
contractor directly or through an agent,
has violated this code of integrity ij
competing for the contract or in executin
a contract, the procuring entity may take
appropriate measures including one or
more of the following:

i) If his bids are under consideration in
any procurement

a) Forfeiture or encashment of bid

security;

b) calling off of any pre-contract|
negotiations; and

¢) rejection and exclusion of the bidder
from the procurement process

ii) If a contract has already been awarded

a) Cancellation of the relevant contracj
and recovery of compensation for los
incurred by the procuring entity;

b) Forfeiture or encashment of any other

security or bond relating to the
procurement;
¢) Recovery of payments

includin
advance payments, if any, made by th
procuring entity along with interest
thereon at the prevailing rate;

iii) Provisions in addition to above:

a) Removal from the list of enlisted
contractors and banning/ debarment of the
bidder from participation in future
procurements of the procuring entity for a
period not less than one year;

b) In case of anti-competitive practices,
information for further processing may be
filed under a signature of the Joint
Secretary level officer, with the
Competition Commission of India;

c¢) Initiation of suitable disciplinary or
criminal  proceedings  against  any
individual or staff found responsible.

Any question or dispute as to the
commission of any such offence or

-
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Para

Existing Provision of GCC-2022

Modified Provision for GCC-2022

compensation payable to the Railway)
under this Clause shall be settled by the]
General Manager of the Railway, in such a|
manner as he shall consider fit & sufficient
and his decision shall be final &
conclusive.

ok ok ok ok
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