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SPECIAL CONDITIONS OF CONTRACT 
 

1. General 
1.1. These "Special Conditions and Specifications, instructions to tenderers and the stipulations made in the 

Schedule of quantities and rates" shall govern the works executed under this contract in addition to 
the "Railway’s Specification for Materials and Works, General Conditions of Contract and IRUSSOR-
2021 (NCR) and DSR-2021 (NCR)", each, as amended by correction slips from time to time. 

1.2. Where there is any conflict between these "Special Conditions and Specifications" and the "Schedule 
of quantities and rates" on one hand and the "Railway’s Specifications for Materials and Works, 
General Conditions of Contract and the IRUSSOR-2021 (NCR) and DSR-2021 (NCR)" on the 
other, the former shall prevail. 

1.3. Any foot note/s appearing below the item/s of the contract schedule will take precedence over these 
Special Conditions 

1.4. Any Specifications / Conditions stated by the tenderer in the covering letter submitted along with his 
tender shall be deemed to be a part of the contract only to such extent as have been explicitly 
accepted by the Railway 

1.5. The special conditions supplement the General Conditions of Tenders and Additional General 
Conditions of Tender, the General Conditions of Contract and the notes appearing under the relevant 
chapter and sub-chapters of the Standard Schedule of Rates-2021 (NCR) and DSR-2021should be 
considered a part of the contract papers. Where the provisions of these conditions are at variance 
with the General Conditions of Contract, these special conditions shall prevail. 

1.6. The General Conditions of Contract shall mean the General Conditions of Contract as amended 
and/or corrected from time to time and obtaining at the time of accepting of the tender and at the time 
of execution of the agreement. It should be the responsibility of the Contractor before submitting his 
tender and again before entering into said agreement to ascertain all amendments and/or corrections 
made to the said General Conditions of contract 

 
2. USE OF MATERIALS SECURED WITH GOVERNMENT ASSISTANCE 
 

2.1. The Railway shall not supply from its own quota to the contractors controlled or imported 
commodities. Assistance will, however, be given by recommending to appropriate authorities on 
contractor’s application for issue of import licenses and release of controlled commodities if the 
Engineer is satisfied that this material is actually required by the contractors for carrying out the work 
and is not available in the country. 

2.2. Where any raw materials for the execution of the contract are procured with the assistance of 
Government either by issue from Government, stocks or purchases under arrangements made or 
permit(s) or license(s) issued by the Government, the Contractor shall hold the materials as trustee for 
the Government and use such materials economically and solely for the purpose of the contract against 
which they are issued and not dispose off them without permission of the Government and return, if 
required by the Government, all surplus or unserviceable materials that may be left by him after 
completion of the contract or at its termination for any reason whatsoever on his being paid such price 
as Government may fix with due regard to the condition for any reason whatsoever on his being paid 
such price as Government may fix with due regard to the condition of the materials. The freight 
charges for the return of the materials according to the direction of the purchaser shall be borne by the 
contractor, in the event of contract being cancelled for any default on his part. The decision of 
Government shall be final and conclusive. 

2.3. In the event of a breach of the aforesaid conditions, the contractor shall in addition to throwing 
himself open to action for contravention of terms of the license(s) or the permit(s) and/or for original 
breach of trust be liable to account to Government for all moneys, advantages or profits resulting or 
which in the usual course would have resulted to him by reason of such breach. 
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3. HIRE OF PLANT & MACHINERY AND OTHER FACILITIES 
The contractor shall make his own arrangements for all plants and machinery, other facilities, 
equipments, tools including spare parts, fuel and consumable stores, and all labour required to 
ensure efficient methodical execution of the work. The rates quoted and accepted shall be deemed to 
be inclusive of all charges of such items. 
On the contractor's request the Railway may, however, give on hire plant and machinery/other 
facilities, equipment and tools, if available spare with the Railway, without any commitment on the 
part of the Railway to do so, in such case, the hire charges for plant   and machinery per annum will 
be calculated to cover interest, ordinary repairs and maintenance charges at 5%, special repairs and 
maintenance charges at 10%, depreciation charges as per extant rules of the Railway, and an 
additional 10% on the total of these four above, on the cost of the Plants & Machinery, which will be 
the present day market value plus freight and other incidental charges increased by 12.5% supervision 
charges. 
Hire charges for items other than plant and machinery, which do not require any form of repair and 
maintenance, shall only take into account interest on capital, depreciation and an additional 10% on 
these two. 
The hire charges per day shall be arrived at by dividing the annual hire charges by 250, which shall be 
assumed to be the number of working days in a year for this purpose only. These hire charges will be 
payable from the day the plant is handed over to the day it is returned to the Railway administration. 
If however, during this period the plant remains out of order for reasons beyond the control of the 
contractor, or is withdrawn for periodic overhaul or any repairs, such periods shall not be counted for 
levy of hire charges. The contractor shall enter into a separate agreement in this respect and the 
terms and conditions as per the agreement will be final and binding on  the contract. 
In the event of a plant or equipment or facility given on hire to the contractor not being returned to 
the Railway administration in a reasonably goods working order/depreciation that it would have 
suffered for the period of hire, the Railway shall   treat the plant/facility as on sale, as per extant 
orders of the Railway, from the date it was initially given on hire, withdrawing the hire terms and 
charges. 
If, however, the plant and machinery/other facilities, equipments, and tools requisitioned by the 
contractor are not available in Railway's stock or the Railway decides not to supply the same for 
reasons whatsoever, neither the Railway shall   be bound   to arrange for the supply thereof nor will 
the Railway's inability to supply them be accepted as an excuse for delay in the completion of the 
works/or for any claims thereof. 

4. HANDING OVER OF SITE 
Contractor should start the work within 7 days from the date of issue of acceptance letter.   The site 
will be handed over to the contractor/authorized representative after reporting from the contractor's 
side. It will not be binding on the Railway to hand over full site at a time in the starting to the 
contractor, but the site will be handed over to the contractor commensurate with the progress of the 
work.   A note of handing over of site to the contractor in addition to entry in the site order book will 
be prepared duly signed by the Railway and Contractor’s representative and submitted to the Engineer 
Incharge 

5. SETTING OUT OF WORKS: 
5.1. In case of bridges the Railway will initially set out the center line of the bridge and the alignment 

and fix the position of the piers and abutments. The contractor shall thereafter set out the work and 
every part thereof fully. The contractor shall be responsible for maintaining the accuracy of the 
alignment, positions, levels and of the work in accordance with the drawings, directions or 
instructions given from time to time to him and every facility shall be given to the engineer for 
checking of the same. The contractor at his own cost shall rectify an error in the dimensions, 
alignments positions or levels of work set out or constructed by him to the satisfaction of the 
Engineer 

5.2. In the case of building, or other structures the Engineer or his representative will set out the centre 
longitudinal or the face line and at least one main cross line. The work shall be set out by the 
contractor to the satisfaction of the engineer but his approval thereto shall not, nor shall his joining 
with the contractor in setting out the work relieve the contractor from his entire and sole responsibility 
for correctness thereof. 
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5.3. The contractor shall also provide, fix and be responsible for the maintenance of all stacks template 
profiles, level marks points etc. and must take all necessary precautions to prevent these from being 
removed, altered l or disturbed and will be held responsible for the consequence of such removal, 
alterations for disturbances, should the same take place and for their efficient restatement. 

5.4. Contractor’s shall submit detailed design calculations and drawings of centering, shuttering involving 
construction of any structures and other items of work to be executed for examination and approval. 

 
6. SUPPLY OF WATER AND ELECTRICITY:- 

6.1. The contractor shall make his own arrangements for water supply. Wherever it is convenient to the 
Railway Administration, the water from piped supply may be made available to the contractor, 
provided the contractor shall arrange at his own expense to effect the connections and lay additional 
pipe lines and accessories to the site of work and that the contractor shall not be entitled to any 
compensation for interruption or failure of the water supply. The contractor will have to pay for such 
water supply from Railway well or tube wells at a rate of one per cent on the amount of all items or 
work appearing in the bills payable    to the contractor in respect of which work such water has been 
used by the contractor and such charges shall be deducted from sums due or payable by the Railway to 
the contractor from time to time. Water Connections to labour camps will not be permitted. Contractor 
has to make his own arrangement for water supply to the labour camps. 

6.2. The contractor shall make his own arrangements for the operation of mechanical equipments 
required for the execution of work and/or for the purpose of lighting for working during day/night 
time. Wherever, it is convenient to the Railway Administration, the electric supply may be made 
available to the contractor provided the contractor shall arrange at his own expense to effect the 
connections and lay additional wiring, provide meter and other accessories on the site. Such work of 
laying wiring etc. shall be done under supervision of a   qualified staff and a certificate shall be 
required to be submitted to the effect that the work of wiring has been done as per rules or   the work 
shall have to be got done through Railway Organization and the charges for the same shall have to be 
borne by the contractor as per extant rules. 

6.3. The contractor shall not be entitled to any compensation for interruption or failure of the electric 
supply. The contractor will have to pay for such electric supply from Railway at a rate agreed to 
between contractor and Railway Administration and such charges shall be deducted from the sums 
due or payable by the Railway to the contractor from time to time 

6.4. Water available locally in wells, creeks or nallahs may be brackish water at some locations. It should 
be noted that no sea or brackish water shall be used in all classes of masonry, reinforced, mass 
concrete work and curing of work. In addition, water used for the above works shall be free from 
earthy, vegetable or organic matter, oils, acids and alkaline substance in solutions or in suspension 
and impurities and shall be  fit  for drinking. 

7. WORKS INVOLVING USE OF CEMENT AND STEEL 
Cement and steel for use in the works should be procured by the contractor from the authorized/approved 
manufacturers/their authorized dealers/ authorized stock yards which should conform to IS Specification. 

Cement bags should be procured preferably in paper/polythene bag packing & should bear the 
following information in legible markings: 

i) Manufacturer's name. 
ii) Registered Trade Mark of manufacturer, if any. 
iii) Type of Cement. 
iv) Weight of each bag in kg. or No. of Bags/Tonne. 
v) Date of manufacture, generally marked as week of the year/year of manufacture, e.g. 30/93 

which means 30th week of 1993. 
To ensure quality control, test certificates from the manufacturers should be produced by the 
contractors which should conform to the relevant specifications (latest specifications may be 
incorporated). 
Railways may also take samples during the course of work & get the cement and steel tested to ascertain 
their conformity to specifications. 
When such sampling is done, it should be as per specifications laid down in relevant IS Codes. 
Tests on Cement will be as per IS 4031 and any other test as specified by the Engineer or his 
representative. 
Tests on steel samples will be carried out as per specifications laid down in relevant IS Codes. 
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The contractor should make his own arrangement for proper stacking and storing of cement, 
reinforcing bars and structural steel etc. All material should be protected from any depletion. The 
reinforcing bars should be protected from corrosion. 
Further details have been indicated in the Special Conditions (Part-II) 

8. PRESERVATION OF WORK 
Contractor should take all care to preserve the work until taken over by the Railway in good 
condition. Contractor is responsible for handing over of work to the Railway as per scope of 
contract. 

9. EMPLOYMENT OF STAFF 
The contract is liable for cancellation if either the contractor himself or any of his employee is 
found to be a person of Gazetted rank of Engineering Department which includes Civil, 
Mechanical, Electrical, Signal & Telecommunication Departments of Railways whether personable 
or non-pensionable who after retirement has sought engagement as contractor for or in connection 
with the execution of public works whether on Railway, P.W.D. or Defence Forces or as an 
employee of such contractor within 2 years of his retirement without obtaining the permission of 
the President  of India before taking up such engagement or employment. 

10. INSPECTION REGISTERS AND RECORDS 
The contractor shall maintain accurate records, plans and charts showing the dates and progress of 
all main operations and the Engineer shall have access to this information   at   all times. 
Records of tests made shall be handed over to the Engineer's representative after carrying out the 
tests. The following registers will be maintained at site, by the Railway’s representative. 
i) Site Order Register 

The contractor shall promptly acknowledge orders given therein by the Engineer or his 
representative or his superior officers and comply with them. The compliance shall be reported 
by the Contractor to the Engineer in good time so that it can be checked. 

ii) Cement Register 
This register will be maintained to record daily receipt and consumption of the cement duly 
indicating the balance quantity. The quantum of the work done for the cement issued on a 
particular date will also be maintained 

iii) Steel Register 
This register will record the receipts of steel items and details of reinforcements and members 
wherever steel is used. 

iv) Labour Register 
This register will be maintained to show daily strength of labour in different categories 

employed by the contractor. 
v) Log Book of events 

All events are required to be chronologically logged in this book date and shift-wise. 
vi) Material Passing & Testing Register- 

Register will show material brought at site, passed, rejected etc. with quantity, specifications & test 
results etc. 
All registers at item (i) to (vi) mentioned as above will be maintained by the representative of the 
Engineer and signed by the contractor. Any other registers considered necessary by the Engineer, 
shall be maintained at site in which the representative of the Engineer and the contractor will 
have to sign. The registers, proforma charts, etc. will be the property of the Railway. 
Registers as mentioned above will have to be maintained depending on the scope of the work as 
prescribed by Engineer at site. 

11. SAMPLING AND TESTING 
Contractor shall establish a field laboratory at site of work at his cost providing necessary 
facilities for performing routine type tests such as physical properties of cement, bricks, aggregate, 
water, concrete including its crushing strength to the satisfaction of the Engineer-in-charge. He 
will also arrange for the testing of physical/ chemical properties of reinforcement steel used by him 
from Govt. approved test houses/Engineering Colleges to establish the quality of steel bars used. He 
shall ensure that equipments provided are of latest specification and are in good working order and 
got calibrated at the laboratory. The contractor shall get certain percentage of samples tested at 
other approved laboratories as may be directed by the Engineer-in-charge as confirmatory tests 
at his own cost. 
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12. SITE LABORATORY 
The contractor shall be required to provide a site laboratory –cum-site office with adequate space 
for equipment for carrying out testing aggregates, water, cement, sand and testing of concrete for 
compressive strength and workability, sieve analysis arrangements for aggregates and supporting 
assessments. 
For ensuring effective execution of work contractor shall deploy, Auto level of proper magnification 
and Digital theodolite with latest specification. 
Important events of construction of Bridge will have to be recorded by the Contractor in still and 
digital video format and will be handed over to Railway for record. 
Suitable inspection facility will have to be provided by contractor to Railway officials / site 
supervisors for smooth execution of work at site of work 

13. SALES TAX/COMMERCIAL TAX/TURNOVER TAX IN WORKS CONTRACT 
The element of sales tax/commercial tax/turnover tax in works contract, if any, shall be considered 
to be included in the rates quoted by the tenderer/s in the tender schedule. Sales tax /commercial 
tax/turnover tax on works contract will be recovered from the contractor’s bill at the rate as 
applicable as per rules framed by State Govt. from time to time and remitted to the State Govt. by 
the Railways. 

14. SERVICE ROADS AND APPROACHES 
The rates for all items of the schedule shall be inclusive   of the cost of all arrangements for 
crossing all obstructions to be crossed in the course of the work over land or across water and the 
cost of providing and maintenance of approach and/or service roads as may be necessary for 
bringing and removing the plants, machinery and material to and from the site of work 
including rent for use and/or compensation for damage if any to intervening private   land 
traversed by such approach/service roads, and including cost of acquisition of land, if required for 
the purpose. 
The contractor will be permitted to make use of available service roads of the Railways free of cost. 
Railway reserves the right to make use of the contractor’s service road without paying any charges 
to him. 

15. SAFE WORKING METHODS 
The contractors shall at all times, adopt such safe methods of working as will ensure safety of 
structures, equipment and labour, Safety Rules that should be adhered to are given   as 
guidelines in Appendix "A". If at any time, the Railway finds the safety arrangements 
inadequate or unsafe,   the   contractor shall take immediate corrective action as directed by the 
Rly's representative at site. Any directions in the matter shall in no way absolve the contractor of 
his sole responsibility to adopt safe working methods. The contractor is responsible for providing 
skilled personnel and adequate expert supervision so as to ensure complete safety. 

16. WORKING HOURS 

16.1. The contractor's attention is drawn to clause 23 of the General Conditions of Contract which 
stipulates that he shall not carryout any work between sunset and sunrise without the previous 
permission of the Engineer. However, on receipt of request in writing by the contractor, the 
Engineer may grant permission for doing works after sunset if he is satisfied that the contractor 
arrangements for so doing the work will ensure quality and workmanship   and will also 
ensure safety of workmen and structures. The contractor will be primarily responsible to fulfil 
these conditions during the execution of works. 
It will be his responsibility to provide adequate lighting at all working places as well as to ensure 
safety during working. He will also appoint, if necessary, men to keep watch of the temporary 
structures during the progress of the work at night. 

16.2. If the Engineer is satisfied that the work is not likely to be   completed in time except by resorting to 
night work, he may suo-moto order the contractor to carry out the works even at night without 
conferring any rights on contractor for claiming any extra   payments   for   the   same. The 
contractor will be responsible to comply with all the directions and instructions given by the 
Engineer in this regard. 

17. NOTICE TO PUBLIC BODIES 
The contractor shall give to the Municipality, Police and other authorities all notices that may be 
required by the law and obtain all requisite licenses for temporary obstructions, enclosures   and 
pay all fees, taxes and charges which may be liable on account of his own operation in executing 
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the contract. He should make good any damage to adjoining premises whether public or private and 
provide and maintained any light etc. required in night. 

18. FIGURES AND DIMENSIONS 
Figures and dimensions on Drawings shall supersede measurements by scale and drawings to large 
scale shall take precedence over those to a smaller. 

19. PLEA OF CUSTOM 
The plea: Custom prevailing will not on any accounts be permitted as and excuse for infringement 
or any of the conditions of contract or specifications. 

20. LEGAL CHARGES 
A fee of Rs.200/- per legal document like partnership deed or power of attorney executed before or 
after the execution of the contract, will be recovered from the contractor for obtaining legal advice 
of the Law Officer. 

21. CARE OF STAFF 
No quarters will be provided by the Railway for accommodation of the contractor or any of his staff 
employed on the work. The contractor may be allowed to erect any labour camps for housing the 
labour at or near the site work on available Railway land. The contractor shall at his own cost make 
all necessary and adequate arrangements for the importation, feeding and preservation of the 
hygiene of his staff. The contractor shall permit inspection at all times of all sanitary arrangements 
made by him, by the Engineer or his assistant or the Medical staff of the Railway. If the contractor 
fails to make adequate medical and sanitary arrangements these will be provided by the Railway 
and the cost thereof, will be recovered from the contractor. 

22. FIRST-AID 
The contractor shall maintain in a readily accessible place first-aid appliance including adequate 
supply of sterilized dressing and sterilized cotton wool. The appliances shall be   placed under 
the charge of responsible person who shall be readily available during working hours. 

 
23. Code Nos. description and rates given in the schedule are based on the Standard Schedule of Rates- 

2010. Any discrepancies noticed at any time during the execution, currency of the work in 
wording, rates, quantity of cement etc. should be rectified by reference to the printed schedule 
which shall be treated as authoritative and binding on the contractor. The notes appearing at the 
beginning of each of the relevant chapters of the North Central Railway's Standard Schedule of 
Rates-2010 except as modified by these special conditions will be applicable to this contract, 
both for standard schedule and non-schedule items. 

24. CLAIMS 
24.1. The contractor shall put up his claim as per clause 43 of the General Conditions of Contract during 

the progress of work and not after completion of the work. All such claims shall be settled promptly 
during the progress of the work. 

24.2. The contractor shall not be entitled to make any claim whatsoever against the Railway under or by 
virtue of or arising out of this contract, nor shall the Railway entertain or consider any such 
claim, if made by the contractor after he have signed a `No Claim Certificate' in favour of the 
Railway, in such form as shall be required by the Railway after   the   works are finally measured.   
The Contractor shall be debarred from disputing the correctness of the items covered by "No Claim 
Certificate" or demanding a reference to arbitration in respect thereof. 

 
25. SETTLEMENT OF DISPUTE- AS PER CLAUSE 63 & 64 of General Condition of Contract. 

 
26. SHIFTING OF ELECTRICAL/TELEGRAPH WIRES/CABLES ETC. 

In some stretches, high tension grid towers/electric /telegraph/telephone wires or posts etc. may 
require shifting. It is expected that the electric lines/towers will be shifted in good time, but in 
case, there is any delay on this account suitable extension in period of completion will be 
considered and given to the contractor for only the affected portion and no compensation 
whatsoever in this respect or due to the delay thus caused will be payable and contractor has to 
adopt such methods of execution so as not to cause any damage to existing structures, lines 
etc. 
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27. TESTING AND FIELD LABORATORY 
 27.1. Contractor shall provide a field laboratory for day-to-day testing at site during the progress of 

work. All the expenditure on this account shall be borne by the contractor and no extra payment shall 
be made by Railway. 

 27.2. The contractor shall get a percentage of samples tested from other approved laboratories as 
directed by Engineer-in-charge for confirmatory test without any extra payment to the contractor 
unless otherwise specified in the contract. 

 27.3. Materials supplied by the contractor will required to be tested as required by the various codes and 
specifications at contractor’s cost. If additional testing other than required by specification is ordered 
by Engineer, the testing charges shall be borne by the Department, if the results are satisfactory and 
will be borne by the contractor, if the same are found to be unsatisfactory. 

28. FOREIGN EXCHANGE 
Any demand for foreign exchange for importing of equipment’s & materials will not be accepted. 

29. EMERGENCY WORK 
In the event of any accident or failure occurring in on or about the work or arising out of or in 
connection with the construction, completion or maintenance of the works, which in the opinion 
of the Engineer requires immediate attention, the Railway may bring its own workmen or other 
agency to execute or partly execute the necessary work or carryout repairs if the Engineer 
considers that the contractor is not in a position to do so in time and charge the cost thereof to the 
contractor. 

30. CLEARANCE OF SITE 
The contractor after completion of the work shall clear the site of the work and tidy up the area and 
remove left over materials, debris etc. In case the contractor fails to do so, the same will be removed 
by the Railways and the cost thereof will be charged to the contractor. Rates of work(s) shall be 
inclusive of clearing the site, tidying etc. after completion of the work. 

31. Implementation of – The building and other construction workers (RECS) Act, 1996 and The 
Building and other construction workers welfare cess Act, 1996 in Railway contracts. 

The tenderer for carrying out any construction work in any state as applicable must get themselves 
registered from the Registering officer under Section –7 of the Building and Other Construction 
Workers Act, 1996 and rules made there to by the concerned state Govt and submit certificate of 
Registration issued from the Registering Officer of the concerned state Govt. (Labour Deptt.) For 
enactment of this Act, the tenderer shall be required to pay cess @ 1% of cost of construction work to 
be deducted from each bill. Cost of material shall be outside the purview of cess, when supplied under 
a separate schedule item. 

32. The vehicles of contractors can be drafted by the Railway Administrations in case of accidents/natural 
calamities involving human lives. 

33. SPECIAL CONDITIONS FOR ISSUE OF IDENTITY CARDES BY CONTRACTOR 
The contractor is bound to issue identity card to each and every person employed by him and 
deployed for execution of the contract work as per the prescribed format provided in the tender 
document, at his cost. Failure on the part of the contractor to issue identity cards to their employees 
will be treated as breach of contract conditions and therefore will be dealt as per clause No.62 (VII) of 
G.C.C. 

It is mandatory on the part of every employee, deployed by the contractors to keep in his possession, 
the identity card, issued by the contractor throughout the execution of the work. Failure to possess 
such identity will be treated as unauthorized presence in the Railway premises. Such persons shall be 
liable for prosecution as per law. 

It is mandatory for the contractors to submit the list of the employees issued with the identity cards 
and deployed for execution of the particular contract, to the railway’s Engineer at site before 
commencement of the work and also for any subsequent changes made during the execution of the 
work. 

No claims whatsoever arising out of implementation of special conditions pertaining to issue of 
identity cards shall be admissible. 
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PROFORMA FOR IDENTITY CARD 
 

IDENTITY CARD SR.NO.    
DATE OF ISSUE:   
CONTRACT AGREEMENT NO.     

 

PARTICULARS OF EMPLOYEE: 
NAME OF THE EMPLOYEE:   
I) DATE OF BIRTH/AGE :   
II) PERSONAL INDENTIFICATION MARK:   
III) PERMANENT ADDRESS :   
SIGNATURE OF CONTRACTOR) (SIGNATURE/THUMB IMPRESSION OF EMPLOYEE) 
(The person who signed the original tender document or the contract agreement) 
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Appendix ‘A’ 

SAFETY RULES 
 

1.       Suitable   scaffolds should be provided for workmen   for   all works   that cannot safely be done from 
the ground or from solid construction except such short period work as can be done safely from 
ladders. When a ladder is used an extra labourer shall be engaged for holding the ladder and if the 
ladder is used for carrying materials as will, suitable foot-holds and hand holds shall be provided 
on the ladder and the ladder shall be given an inclination not steeper than one horizontal to four 
vertical. 

2 Scaffolding or staging more than 3.5 meters above the ground or floor swung or suspended from an 
overhead support or erected with stationary support shall have a guard rail properly attached bolted, 
braced and otherwise secured above the floor or platform of such scaffolding or staging and 
extending along the entire length thereof with only such opening as may be necessary for the 
delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying 
from the building or structure. 

3 Working platform gangways and stairways should be so constructed that they should not sag unduly or 
unequally, and where the height of the platform or the gangway or the stairway is more than 3.5 
meters above ground level or floor level, they should be closely boarded, should have adequate width 
and should be suitably fastened as described in the Para above. 

4. Safe means of access shall be provided to all working platforms and other working places. Every 
ladder shall be securely fixed. No portable single ladder shall be over 10 meters in length while the 
width between side rails in swung ladder shall in no case be less than 300 mm for ladder up to and 
including 3.5 meters in length.   For longer ladders this width should be increased by at least 20 mm 
for each additional meter of length. Uniform steps spacing shall not exceed 300 mm. Adequate 
precautions shall be taken to prevent danger from electrical equipment. No materials on any of the 
sides of work shall be so stacked or placed as to cause danger for inconvenience to any persons or the 
public. 

The contractor shall provide all necessary fencing and lights to protect the public from accident, 
and shall be bound to bear the expenses of defense of every suit action or other proceedings at law 
that may be brought by any persons for injury sustained owing to neglect of the above precautions 
and to pay any damages and cost which may be awarded in any such suit action or proceedings to 
any such persons or which may with the consent of the contractor be paid to compromise any claim 
by any such person. 

5. Before any demolition work is commenced and also during the process of the work:- 
(a) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 
(b)  No electric cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by the operator shall remain electrically charged. 
(c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 

explosion of flooding. No floor, roof or other part of the building shall be so overloaded with 
debris or materials as to render it unsafe. 

6. All necessary personal safety equipment as considered adequate by the Engineer-in-charge should be 
kept available for the use of the persons employed on the site and maintained in a condition 
suitable for immediate use and the contractor should take adequate steps to ensure proper use of 
equipment by these concerned. 

(a) Workers employed on mixing asphalt materials, cement and live mortar shall be provided with 
protective goggles. 

(b) These engaged in white washing and mixing or attacking of cement bags or any materials, which is 
injurious to the eyes shall be provided with protective goggles. 

(c) Those engaged in welding works shall be provided with welder's protective eye sight lids. 

(d) Stone breakers shall be provided with protective goggle and protective clothing and seated at 
sufficiently safe intervals. 
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6A. In case the contractors have to ply vehicles for the purpose connected with the contract adjacent to 
Railway track the Railway Administration will be at liberty to post an experienced staff as flag man 
for guidance of the movements such vehicles so as to prevent accidents and the contractor will bear 
wages including all etc. of the staff posted as flag man for the period of Contract for such periods 
during which such staff is posted for the purposes. The Rly. Administration will be sole judge in the 
absolute discretion, of the fact that it is necessary to post any staff, that which of the staff will be 
suitable for the purpose, that what should be the wages and other allowance payable by the contractor 
for staff posted for the purpose. The Rly. Administration will have a right without prejudice to other 
remedies to deduct the wages etc. of such staff from the bills of the contractor in respect of this 
contract of from any moneys or the contractor whatsoever available with the Railway 
Administration. The contractor will be liable for any over payments under Workman Compensation 
Act on account of any injury sustained to Railway servant during that period. 

7. When the work is done near any place where there is risk of drowning, all necessary equipment 
should be provided and kept ready for use and all necessary steps taken for prompt rescue of any 
persons in danger and adequate provision should be made for prompt first aid treatment of all injuries 
likely to be sustained during the course of the work. 

8. Use of hoisting machines and tackle including their attachment anchorage and supports shall confirm 
the following standards or conditions: 

(a) 

(i) These shall be of good mechanical construction, sound materials and adequate strength and free from 
patent defect and shall be kept in good repair and in good working order. 

(ii) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 
quality and adequate strength and free from patent defects. 

(b) Every Crane Driver or hoisting appliances operator shall be properly qualified and no person under 
the age of 21 years shall be in-charge of any hoisting machine including any scaffolding. 

(c) In case of every hoisting machine and of every cabin ring, shackle, swivel and pulley block used in 
hoisting or as means of suspension safe working load shall be ascertained by adequate means. Every 
hoisting machine and all gear referred to above shall be plainly marked within the safe working load. 
In case of a hoisting machine having a variable safe working load, each safe working load of the 
conditions under which it is applicable shall be clearly indicated. No part of any machinery or any 
gear referred to above this paragraph shall be loaded beyond the safe working load except for the 
purpose of testing. 

(d) In case of departmental machine the safe working load shall be notified by the Electrical Engineer-in- 
charge. As regards contractor's machines, the contractor shall notify safe working load of the 
machine to the Engineer-in-charge whenever he brings any machinery to site of work, get   it 
verified by the Electrical Engineer concerned. 

9. Motors, gearing transmission, electric wiring and the dangerous part of hoisting appliances should 
be provided with efficient safe guards, hoisting appliances should be provided with such means 
will as reduce to the minimum the risk of accidental descent of the load, adequate precautions should 
be taken to reduce to the minimum the risk of any part of a suspended load becoming accidentally 
displaced. When workers are employed on electrical installations which are already energized 
insulating mats, wearing apparel, such as gloves, sleeves and both as may be necessary should be 
provided.   The workers should not wear any rings, watches and carry keys or other materials which 
are good conductors of electricity. 

10. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in 
safe condition and no scaffold ladder or equipment shall be altered or removed while it is use. 
Adequate washing facilities should be provided at or near places of work. 

10 (a). The work above Railway track and in the vicinity of track should be carried out under safety 
precautions issued by PCE safety circular issued on the subject. 
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11. Use of explosives 

 

Explosive shall not be used on the work or brought to the site by the contractor without the written 

permission of the Engineer. After such permission is given, the explosives will be stored and used as per 

extant explosive rules of the Government of India/State Government. 

12. These safety provisions should be brought to the notice of all concerned, display on a notice board at 

a prominent place at the work spot. The persons responsible for compliance of the safety code shall be 

named herein by the contractor. 

13. To ensure effective endorsement of the rules and regulations relating to safety precautions, the 

arrangements made by the contractor shall be opened to inspection by Labour Officer/Engineer-in-

charge of the Department or their representative. 

14. Precautions while working in the vicinity of track 

 

(a) When the work is required to be done along or near existing Railway track, the contractors shall take 

steps as are necessary including sturdy safety fencing for the safety of the track, labour working at site. 

He/They will also be required to programme his/their working so as not to interfere with movement of 

trains. No extra payment shall be allowed for these precautions. It should be ensured that the ballast of 

the track is not spoiled of mixed with earth. No extra payment will be made for such protection work. 

 

(b) In addition to the precautions taken by the contractors for the safety of the track and labour, it may 

be necessary to post flagmen in some locations as additional safety measure. The contractor(s) shall be 

fully responsible for any damage to or trespass caused by his/their men to surrounding structure, Rly. 

bears no liability whatsoever on this account. Notwithstanding the above clause from (1) to (14) there is 

nothing in these to exempt the contract or the operation of any other act or Rule in force in the Republic 

of India. 
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