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S.No. Description 

6 SPECIALCONDITIONSOFCONTRACT-VI (TrackWork) 

6.0 PENALTYCLAUSES: 

6.1 Availability of sufficient number of labourers, with valid labour licence, shall have to be ensured 

by the contractor for carrying out the works as per the requirement of work and/or instructions 

from Engineer-in-Charge or his authorized Railway representative. Irrespective of the 

confirmation & availability of track machine and traffic blocks the availability of labourers is to 

be ensured. Once machine is made available, it cannot be kept idle for want of sufficient 

contractual labours. 

6.2 Despite inconsistent demand of labour at different times of work, contractor has to ensure that 

sufficient labourers (Skilled/Unskilled) are made available on the required day for pre-block 

activities and on the block days during machine working, with all the required equipment, tools 

and plants etc. In case of presence of less number of labourers, contractor may be debarred to 

carry out the workandhemaybepunishedundercl.6.4mentionedbelow along with other 
Applicable terms &conditions of the work. 

6.3 No compensation whatsoever will be paid for idling of labour, if any, due to non- availability of 

machine, block, materials and delay in signalling work etc. 

6.4 Under no circumstances machine/block should be left unutilized due to non- availability of 

sufficient labour from contractor and/or due to unpreparedness of work and/or panel etc. by the 

contractor. If any such occurrence takes place, contractor may be penalized by Rs.10,000/-for 

each such occurrence. 

6.5 Thecontractorisexpectedtoarrangealltherequiredresources,inadequatenumbers,to complete the 

specified work (as decided by Engineer-in-Charge or his authorised Railway representative) in 

the given traffic block and make the track fit for movement of the train traffic with a restricted 

speed of at least 20 kmph immediately after the block duration. In case the contractor fails to do 

the same, Engineer-in- Charge or his authorized Railway representative at site will have the 

liberty to deploy the Railway staff to complete the work and pass the train. The expenditure 

incurred by the Railway will be recovered from the contractor’s running bill at the rate of 

Rs.700/- per staff. No formal notice to the contractor for deploying the railway’s labour will be 

necessary. The spot decision of Railway’s representative will be final and binding upon 
The contractor. 

6.6 Labourers have to be made available on rainy day, holidays and on rest day also, if required, as 

pertheinstructionsfromEngineer-in-ChargeorhisauthorizedRailwayrepresentative.Failure, if any, 

may be penalized as per cl. 6.4 mentioned above along with other applicable terms & conditions 

of the work. 

6.7 Upon issuance of instructions from Engineer-in-Charge or his authorized representative, the 

contractor must deploy the mandated number of labourers and/or number/type of machinery for 

the work instructed by the Engineer-in-Charge or his authorized representative at one or multiple 

locations. 

6.8 In all cases, the decision of the Railways shall be final & binding upon the Contractor. Non- 

adherence to the instructions of the Engineer-in-Charge or his authorized representative may 

leadtoimpositionofpenaltyorterminationofcontract.ThedecisionoftheRailwaysshallbe 

Final & binding upon the Contractor. 
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