
₹ 4,89,500.00

WESTERN RAILWAY
Electrical (TRD) Department

Name of Work       :
OHE modification and other allied work in connection with replacement of silver 
brazed contact wire of loop lines in Surat - Geratpur and Vadoddara-Godhra 
section  and in Anand - Godhra section

Tender No               : EL-TRD-TENDER-25-26-38-3

Issued by  :Sr Divisional Electrical Engineer(TRD),
Western Railway, Pratap Nagar, Vadodara -390004
Issued to

Sr DEE TRD  BRC

Sign of Tenderer 

Approximate cost   : 
of  work

₹ 2,44,75,499.60

Bid Security             :

Completion Period : Twenty Four  (24) months

Validity of offer      : 60 days

Tender closing date : 
& Time

 00.00.2026           Time  : 15.00 HRS

NON-TRANSFERABLE
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Twenty Four  (24) months

60 days

 00.00.2026           Time  : 15.00 HRS

Validity of offer     :

Tender closing date : 
& Time

Name of Work       :
OHE modification and other allied work in connection with replacement of silver 
brazed contact wire of loop lines in Surat - Geratpur and Vadoddara-Godhra 
section  and in Anand - Godhra section

Approximate cost   : 
of  work

Bid Security          : ₹ 4,89,500.00

NOTICE INVITING TENDER (NIT).

Divisional Railway Manager (Traction Distribution), Western Railway, Pratapnagar, Vadodara -390004 for 
and on behalf of President of Union of India invites sealed tenders to the following Electrical work for TRD:

Completion Period :

Website details       : www.ireps.gov.in

Notice board          : 
location 

The office of Sr. Divisional Electrical Engineer (Traction Distribution), Western 
Railway, Vadodara –390004

Note :
Date of inviting tender shall be the date of publishing tender notice on IREPS website if tender is 
published on website or the date of publication in newspaper in case tender is not published on 
website.
Tenderer may satisfy themselves before submission of tender regarding their financial status, 
previous experience and ability to execute work including by seeing actual site and locality of the 
work and all location liable to be encountered during execution of work and may be required to 
submit/demonstrate evidence.

In case the date of submission / opening is declared as holiday by the Central Govt., then the 
tender shall be opened on next working day in the same manner.

Tender No            : EL-TRD-TENDER-25-26-38-3

₹ 2,44,75,499.60



1.0

2.0

3.0

4.0

5.0

6.0

7.0

Location of worksite

OHE modification and other allied work in connection with replacement of silver brazed contact 
wire of loop lines in Surat - Geratpur and Vadoddara-Godhra section  and in Anand - Godhra 
section

Name of work 

as  per  schedule of  quantity & rates ,explanatory  note, specifications, latest  drawings  and other 
condition of contract  specified in  tender   document

Scope of Work
The work shall include  :

OHE modification and other allied work in connection with replacement of silver brazed 
contact wire of loop lines in Surat - Geratpur and Vadoddara-Godhra section  and in Anand - 
Godhra section

Tender No  : EL-TRD-TENDER-25-26-38-3

PREAMBLE

The proposed work is to be executed  on   electrified  section of Vadodara Division”in the State of 
Gujarat as mentioned above

Cost of work

Period of completion

The estimated cost of the above work is ₹ 2,44,75,499.60

The works in all respects shall be completed within period of   Twenty Four  (24) months

from the date of issue of letter of acceptance.

In position of token penalty for delay in the completion of work:
As  per  GCC  APRIL- 2022 with latest correction slip.
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PART I 

Instructions to Tenderers (ITT) 

1.0 Applicability: These instructions and conditions of contract shall be applicable for all 
the tenders and contracts of railways for execution of ‘Works’ as defined in GFR 2017. 

1.01  Order of Precedence of Documents: In a contract agreement, in case of any 
difference, contradiction, discrepancy, with regard to conditions of tender/contract, 
specifications, drawings, Bill(s) of Quantities etc., forming part of the tender/contract, the 
following shall be the order of precedence: 

i. Letter of Award/Acceptance(LOA) 

ii. Bill(s) of Quantities  

iii. Special Conditions of Contract 

iv. Technical Specifications as given in tender documents 

v. Drawings 

vi. Indian Railways Standard General Conditions of Contract updated with correction slips 
issued up to date of inviting tender or as otherwise specified in the tender documents. 

vii. Indian Railways Unified Standard Specification (IRUSS-2019) updated with correction 
slips issued up to date of inviting tender or as otherwise specified in the tender 
documents, if applicable in the contract. 

viii. CPWD Specifications 2019 Vol I & II updated with correction slips issued up to date 
of inviting tender or as otherwise specified in the tender documents, if applicable in the 
contract. 

ix. Indian Railways Unified Standard Specifications (Works and Material) 2010 updated 
with correction slips issued up to date of inviting tender or as otherwise specified in the 
tender documents, if applicable in the contract. 

x. IR Specifications/Guidelines updated with correction slips issued up to date of inviting 
tender or as otherwise specified in the tender documents. 

xi. Relevant B.I.S. Codes updated with correction slips issued up to date of inviting tender 
or as otherwise specified in the tender documents. 

1.1 Interpretation: These Instructions to Tenderers shall be read in conjunction with the 
Standard General Conditions of Contract which are referred to herein and shall be subject to 
modifications additions or suppression by Special Conditions of Contract and/or Special 
Specifications, if any, annexed to the Tender Forms.  
 
1.2 Definition: In these Instructions to Tenderers, the following terms shall have the 
meanings assigned hereunder except where the context otherwise requires: 
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(a) “Railway” shall mean the President of the Republic of India or the administrative officers 
of the Railway or Successor Railway authorized to deal with any matter, which these presents 
are concerned on his behalf. 

(b) “General Manager” shall mean the Officer-in-Charge of the general superintendence and 
control of the Zonal Railway/Production Unit and shall also include Addl. General Manager, 
General Manager (Construction) and shall mean and include their successors of the Successor 
Railway. 

(c) “Chief Engineer” shall mean the Officer-in-Charge of the Engineering Department of 
Railway and shall also include Chief Engineer (Construction), Chief Electrical Engineer, 
Chief Electrical Engineer (Construction), Chief Signal & Telecom Engineer, Chief Signal & 
Telecom Engineer (Construction), Chief Mechanical Engineer and shall mean and include 
their successors of the Successor Railway. 

(d) “Divisional Railway Manager” shall mean the Officer-in-Charge of a Division of Zonal 
Railway and shall mean and include Divisional Railway Manager of the Successor Railway. 

(e) “Engineer” shall mean the Divisional Engineer or Executive Engineer, Divisional Signal 
& Telecom Engineer, Divisional Electrical Engineer, Divisional Mechanical Engineer  in 
executive charge of the works and shall include the superior officers, both Open Line and 
Construction Organisations, of Engineering, Signal & Telecom, Mechanical and Electrical 
Departments, i.e. the Senior Divisional Engineer/Deputy Chief Engineer, Senior Divisional 
Signal & Telecom Engineer / Dy. Chief Signal & Telecom Engineer, Senior Divisional 
Electrical Engineer / Deputy Chief Electrical Engineer, Senior Divisional Mechanical 
Engineer and shall mean & include the Engineers of the Successor Railway. 

(f) “Tenderer” shall mean the person / firm / co-operative or company whether incorporated 
or not who tenders for the works with a view to execute the works on contract with the 
Railway and shall include their representatives, successors and permitted assigns. 

(g) “Limited Tenders” shall mean tenders invited from all or some contractors on the 
approved or select list of contractors with the Railway. 

(h) “Open Tenders” shall mean the tenders invited in open and public manner and with 
adequate notice. 

(i) “Works” shall mean the works contemplated in the drawings and Bill(s) of Quantities set 
forth in the tender forms and required to be executed according to the specifications. 

(j) “Specifications” shall mean the Specifications for Materials and Works of the Railway as 
specified under the authority of the Ministry of Railways or Chief Engineer or as amplified, 
added to or superseded by special specifications if any, appended to the Tender Forms. 

(k) Standard Schedule of Rates (SSOR) shall mean the schedule of Rates adopted by the 
Railway, which includes- 

1. “Unified Standard Schedule of Rates of the Railway (USSOR)” i.e. the Standard 
Schedule of Rates of the Railway issued under the authority of the Chief Engineer from time 
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to time, updated with correction slips issued up to date of inviting tender or as otherwise 
specified in the tender documents; 
 
2. “Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of Rates published by 
Director General/ Central Public Works Department, Government of India, New Delhi, as 
adopted and modified by the Railway under the authority of the Chief Engineer from time to 
time, updated with correction slips issued up to date of inviting tender or as otherwise 
specified in the tender documents. 

 (l) “Drawings” shall mean the maps, drawings, plans and tracings, or prints thereof annexed 
to the Tender Forms. 

(m) “Contractor’s authorized Engineer” shall mean a graduate engineer or equivalent, having 
more than 3 years experience in the relevant field of construction work involved in the 
contract, duly approved by the Engineer. 

(n)  Date of inviting tender shall be the date of publishing tender notice on IREPS website if 
tender is published on website or the date of publication in newspaper in case tender is not 
published on website.  

(o)“Bill of Quantities” shall mean Schedule of Item(s) included in the tender document along 
with respective quantities. 

1.3  Words importing the singular number shall also include the plural and vice versa 
where the context requires.  

CREDENTIALS OF CONTRACTORS 
 

2.  Application for Registration and Approved list of contractors: 

2.1 Works of construction and of supply of material shall be entrusted for execution to 
contractors whose capabilities and financial status have been investigated and approved to the 
satisfaction of the Railway. A list of approved contractors may also be maintained by the 
Railway. The said list be revised periodically once in a year or so by giving wide publicity 
through advertisements etc. For registration, the  contractor including a contractor who is 
already on the approved list shall apply to the concerned General Manager (Construction) / 
Chief Administrative Officer (Construction) / Principal Chief Engineer / Principal Chief 
Signal & Telecommunication Engineer / Principal Chief Mechanical Engineer / Principal 
Chief Electrical Engineer/ Divisional Railway Manager, furnishing particulars regarding: 

(a) his position as an independent contractor specifying engineering organization available 
with details of partners / staff / engineers employed with qualifications and experience; 

(b) his capacity to undertake and carry out works satisfactorily as vouched for by a 
responsible official or firm; details about the transport equipments, construction tools and 
plants etc. required for the work, maintained by him; 

(c) his previous experience of works similar to that to be contracted for, in proof of which 
original certificates or testimonials may be called for and their genuineness verified, if needs 
be, by reference to the signatories thereof; 
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(d) His knowledge from actual personal investigation of the resources of the area/zone or 
zones in which he offers to work; 

(e) His ability to supervise the work personally or by competent and duly authorized agent; 

(f) His financial position; 

2.2 An applicant shall clearly state the categories of works and the 
area/zone/division(s)/district(s) in which he desires registration in the list of approved 
contractors. 

2.3  The selection of contractors for enlistment in the approved list would be done by a 
committee for different value of slabs as notified by Railway. 

2.4 An annual fee as prescribed by the Railway from time to time would be charged from 
such approved contractors to cover the cost of sending notices to them and clerkage for 
tenders etc. Notices shall be sent to them on registered e-mail address and registered postal 
address. 

TENDERS FOR WORKS 

3. Tender Form: Tender Forms shall embody the contents of the contract documents 
either directly or by reference and shall be as per specimen form, Annexure-I. e-Tender 
Forms shall be issued free of cost to all tenderers. 
 
4. Omissions & Discrepancies: Should a tenderer find discrepancies in or omissions 
from the drawings or any of the Tender Forms or should he be in doubt as to their meaning, 
he should at once notify the authority inviting tenders. The tender inviting authority may, if 
deemed necessary, clarify the same to all tenderers. It shall be understood that every 
Endeavour has been made to avoid any error which can materially affect the basis of tender 
and successful tenderer shall take upon himself and provide for the risk of any error which 
may subsequently be discovered and shall make no subsequent claim on account thereof. 

5. Bid Security: 

(1) (a) The tenderer shall be required to submit the Bid Security with the 
tender for the due performance with the stipulation to keep the offer open till 
such date as specified in the tender, under the conditions of tender. The Bid 
Security shall be as under:  

Value of the Work Bid Security 

For all works  2% of the estimated cost of the work 

Ref : Advanced Correction Slip No.11 Circulated vide Railway Board Letter 
No. 2022/CE-I/CT/GCC-2022/POLICY/Pt.I ( E-3320424), Dated :13.03.2026 
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Note:  

(i) The Bid Security shall be rounded off to the nearest ₹100. This Bid 
Security shall be applicable for all modes of tendering. 

(ii) Any firm recognized by Department of Industrial Policy and 
Promotion (DIPP) as ‘Startups’ shall be exempted from payment of 
Bid Security detailed above. 

(iii) Labour Cooperative Societies shall submit only 50% of above Bid 
Security detailed above.  
 

(b)  It shall be understood that the tender documents have been issued to 
the tenderer and the tenderer is permitted to tender in consideration of 
stipulation on his part, that after submitting his tender he will not resile from his 
offer or modify the terms and conditions thereof in a manner not acceptable to 
the Engineer. Should the tenderer fail to observe or comply with the said 
stipulation, the aforesaid amount shall be liable to be forfeited to the Railway. 

(c)  If his tender is accepted, this Bid Security mentioned in sub para (a) 
above will be retained as part security for the due and faithful fulfillment of the 
contract in terms of Clause 16 of the Standard General Conditions of Contract. 
The Bid Security of other Tenderers shall, save as herein before provided, be 
returned to them, but the Railway shall not be responsible for any loss or 
depreciation that may happen thereto while in their possession, nor be liable to 
pay interest thereon. 

(2)  The Bid Security shall be deposited either in cash through e-payment gateway 
or submitted as Bank Guarantee bond from a scheduled commercial bank of 
India or as mentioned in tender documents. The Bank Guarantee bond shall be 
as per Annexure-VIA and shall be valid for a period of 90days beyond the bid 
validity period. 

(3) In case, submission of Bid Security in the form of Bank Guarantee, 
following shall be ensured: 

i. A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement 
Portal (IREPS) while applying to the tender. 

 
ii. The original Bank Guarantee should be delivered in person to the official 

nominated as indicated in the tender document within 5 working days before 
closing date for of deadline of submission of bids (i.e. excluding the last date 
of submission of bids). 

 
iii. Non submission of scanned copy of Bank Guarantee with the bid on e-

tendering portal (IREPS) and/or non submission of original Bank Guarantee 
within the specified period shall lead to summary rejection of bid.  

 
iv. The Tender Security shall remain valid for a period of 90 days beyond the 

validity period for the Tender. 
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*ACS-2 *ACS5 
 

 
v. The details of the BG, physically submitted should match with the details 

available in the scanned copy and the data entered during bid submission time, 
failing which the bid will be rejected 

 
vi. The Bank Guarantee shall be placed in an envelope, which shall be sealed. 

The envelope shall clearly bear the identification “Bid for the ***** Project” 
and shall clearly indicate the name and address of the Bidder. In addition, the 
Bid Due Date should be indicated on the right hand top corner of the envelope. 

 
vii. The envelope shall be addressed to the officer and address as mentioned in the 

tender document. 
 
viii. If the envelope is not sealed and marked as instructed above, the Railway 

assumes no responsibility for the misplacement or premature opening of 
the  
contents of the Bid submitted and consequent losses, if any, suffered by 
the  
Bidder.  

 
6.  Care in Submission of Tenders: 

(a) (i) Before submitting a tender, the tenderer will be deemed to have satisfied 
himself by actual inspection of the site and locality of the works, that all 
conditions liable to be encountered during the execution of the works are 
taken into account and that the rates he enters in the tender forms are 
adequate and all inclusive to accord with the provisions in Clause-37 of the 
Standard General Conditions of Contract for the completion of works to the 
entire satisfaction of the Engineer. 

(a) (ii) Tenderers will examine the various provisions of The Central Goods and 
Services Tax Act, 2017(CGST)/ Integrated Goods and Services Tax Act, 
2017(IGST)/ Union Territory Goods and Services Tax Act, 2017(UTGST)/ 
respective state’s State Goods and Services Tax Act (SGST) also, as notified 
by Central/State Govt.& as amended from time to time and applicable taxes 
before bidding. Tenderers will ensure that full benefit of Input Tax Credit 
(ITC) likely to be availed by them is duly considered while quoting rates. 

(a) (iii) The successful tenderer who is liable to be registered under 
CGST/IGST/UTGST/SGST Act shall submit GSTIN along with other 
details required under CGST/IGST/UTGST/SGST Act to railway 
immediately after the award of contract, without which no payment shall be 
released to the Contractor. The Contractor shall be responsible for deposition 
of applicable GST to the concerned authority. 
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(a) (iv) In case the successful tenderer is not liable to be registered under 
CGST/IGST/UTGST/ SGST Act, the railway shall deduct the applicable 
GST from his/their bills under reverse charge mechanism (RCM) and 
deposit the same to the concerned authority. 

(b) When work is tendered for by a firm or company, the tender shall be signed 
by the individual legally authorized to enter into commitments on their 
behalf. 

(c) The Railway will not be bound by any power of attorney granted by the 
tenderer or by changes in the composition of the firm made subsequent to the 
execution of the contract. It may, however, recognize such power of attorney 
and changes after obtaining proper legal advice, the cost of which will be 
chargeable to the Contractor. 

(a) (v)   Contractor shall be liable to pay/refund the amount collected as GST to the Indian 
Railways along with interest and penalties, if any imposed by the authorities, in case 
GST input tax credit of Indian Railways is denied/rejected by the tax authorities due 
to reasons mentioned below but not limited to: 

Wrong/incorrect invoices issued by Contractor; 
No-filing of GST returns; 
Non-payment of GST collected from Indian Railways to the authorities; 
Any other non-compliance done by Contractor; 

General Indemnity: Contractor hereby agrees to indemnify and hold harmless the 
Indian Railways from and against any and all losses, including loss on account of 
Input Tax Credit and all losses incurred by the Indian Railways relating to or arising 
out of or in connection with any actual or threatened claim, legal action, proceedings, 
prosecution or inquiry by or against the Indian Railways arising out, directly or 
indirectly, of failure by the contractor to comply with the provisions of GST and 
related laws, or based upon or arising from any failure by the Contractor. 

Retention Money: Any payment liable to be paid by Indian Railways to contractor 
against the goods or services or both supplied by such contractor to Indian Railways 
shall be kept on hold in case supplier makes any non-compliance of any of the GST 
law provisions including non-reporting of invoices in GST returns. Such payment 
shall be released after proper verification of records and availability of ITC to Indian 
Railways as per provisions of GST Law. 

6.1 The tenderers shall submit a copy of certificate stating that all their 
statements/documents submitted along with bid are true and factual. Standard format of 
certificate to be submitted by the bidder is enclosed as Annexure-V. In addition to 
Annexure-V, in case of other than Company/Proprietary firm, Annexure –V(A) shall also be 
submitted by the each member of a Partnership Firm /  Joint Venture (JV) / Hindu Undivided 
Family (HUF) / Limited Liability Partnership (LLP) etc. as the case may be. Non submission 
of above certificate by the bidder shall result in summarily rejection of his/their bid. It shall 
be mandatorily incumbent upon the tenderer to identify, state and submit the supporting 
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documents duly self attested/digitally signed by which they/he is qualifying the Qualifying 
Criteria mentioned in the Tender Document.  

*ACS-2            *ACS-6 
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CONSIDERATION OF TENDERS 

7.  Right of Railway to Deal with Tenders: The Railway reserves the right of not to invite 
tenders for any of Railway work or works or to invite open or limited tenders and when tenders are 
called to accept a tender in whole or in part or reject any tender or all tenders without assigning 
reasons for any such action. In case if tender is accepted in part by Railway administration, Letter 
of Acceptance shall be issued as counter offer to the Tenderer, which shall be subject to acceptance 
by the Tenderer. 

7A. Two Packets System of Tendering: With a view to assess the tenders technically without 
being influenced by the financial bids, 'Two Packets System of tendering' shall be adopted wherein 
tender documents provide for the same. 

7B. Pre Bid Conference: Intenders having advertised value more than Rs 50 Crore or as 
mentioned in the tender document, Railway shall conduct Pre Bid Conference(s) with the 
prospective bidders. 

7C. Make in India Policy: Provisions of Make in India Policy 2017 issued by Govt. of India, as 
amended from time to time, shall be followed for consideration of tenders. 

7D. Permission to Bid for a bidder from a country which shares Land boundary with India: 
Any bidder from the countries sharing a land border with India will be eligible to bid in any 
procurement of works (including turnkey projects) only if the bidder is registered with the 
Competent Authority. The Competent Authority for registration will be the Registration Committee 
constituted by the Department for Promotion of Industry and Internal Trade (DPIIT), Government 
of India. For interpretation of this para, Department of Expenditure, Ministry of Finance, 
Government of India letter F.No.6/18/2019-PPD dated 23/07/2020 shall be referred. 

7E. Clarification of Bids: To assist in the examination, evaluation & comparison and pre-
qualification of the Tender, the Railway may, at its discretion, ask any Bidder for a clarification of 
its Bid.  Any clarification submitted by a Bidder that is not in response to a request by the Railway 
shall not be entertained or considered. The Railway request for clarification and the response of the 
bidder in this regard shall be in writing.   

However, if a Bidder does not provide clarification of its bid by the date and time 
communicated in the Railway request for clarification, the bid shall be evaluated as per the 
documents submitted along with the bid. 

8.  Execution of Contract Document: The Tenderer whose tender is accepted shall be required 
to appear in person at the office of General Manager/General Manager (Construction), Chief 
Administrative Officer (Construction), Divisional Railway Manager or concerned Engineer, as the 
case may be, or if tenderer is a firm or corporation, a duly authorized representative shall appear 
(there would be no need for appear in person if agreement is signed digitally) and execute the 
contract agreement within seven days of notice from Railways that the Contract Agreement is 
ready.  Failure to do so shall constitute a breach of the agreement affected by the acceptance of the 
tender. The Contract Agreement shall be entered into by Railway only after submission of valid 
Performance Guarantee by the Contractor. In such cases the Railway may determine that such 
tenderer has abandoned the contract and there upon his tender and acceptance thereof shall be 
treated as cancelled and the Railway shall be entitled to forfeit the full amount of the Bid Security 
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and other dues payable to the Contractor under this contract. The failed Contractor shall be 
debarred from participating in the re-tender for that work.  

9.  Form of Contract Document:  Every contract shall be complete in respect of the 
document it shall so constitute.  Not less than 2 copies of the contract document shall be 
signed by the competent authority and the Contractor and one copy given to the Contractor 
(there would be no need of signing two copies if agreement is signed digitally). 

(a)  For Zone Contracts, awarded on the basis of the percentage above or below the 
applicable chapter(s) of Standard Schedule of Rates (SSOR) for the whole or part of 
financial year, the contract agreement required to be executed by the tenderer whose tender 
is accepted shall be as per specimen form, Annexure-II.  During the currency of the Zone 
Contract, work orders as per specimen form Annexures-III, for works not exceeding ₹ 
5,00,000 each, shall be issued by the Divisional Railway Manager / Executive Engineer 
under the agreement for Zone Contract. 

(b)  For contracts for specific works, the contract document required to be executed by 
the tenderer whose tender is accepted shall be an agreement as per specimen form 
Annexure- IV.  
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ANNEXURE - I 

____________ RAILWAY 

TENDER FORM (First Sheet) 

Tender No. ____________________ 

Name of Work ___________________________________________________ 

To 

The President of India 

Acting through the _____________________________ Railway 

 

I/We ____________________ have read the various conditions to tender attached 
hereto and agree to abide by the said conditions.  I/We also agree to keep this offer open for 
acceptance for a period of ________ days from the date fixed for closing of the tender and in 
default thereof, I/We will be liable for forfeiture of my/our “Bid Security”. I/We offer to do 
the work for _______ Railway, at the rates quoted in the attached bill(s) of quantities and 
hereby bind myself/ourselves to complete the work in all respects within ____________ 
months from the date of issue of letter of acceptance of the tender 

. 

2. I/We also hereby agree to abide by the Indian Railways Standard General Conditions 
of Contract, with all correction slips up-to-date and to carry out the work according to the 
Special Conditions of Contract and Specifications of materials and works as laid down by 
Railway in the annexed Special Conditions/Specifications, Standard Schedule of Rates 
(SSOR) with all correction slips up-to-date for the present contract. 

 

3. A Bid Security of ₹ ___________ has already been deposited online/ submitted as Bank 
Guarantee bond. Full value of the Bid Security shall stand forfeited without prejudice to 
any other right or remedies in case my/our Tender is accepted and if:  
 

(a) I/We do not submit the Performance Guarantee within the time specified in the Tender 
document; 

(b) I/We do not execute the contract documents within seven days after receipt of notice 
issued by the Railway that such documents are ready; and  

(c) I/We do not commence the work within fifteen days after receipt of orders to that 
effect. 

 

4. (a) I/We am/are a Startup firm registered by …………………… Department of 
Industrial Policy and Promotion (DIPP) and my registration number is ……………. 
valid upto …………………. (Copy enclosed) and hence exempted from submission of 
Bid Security. 
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5. We are a Labour Cooperative Society and our Registration No. is 

……………….. with …………………..and hence required to deposit only 
50% of Bid Security.  

6. Until a formal agreement is prepared and executed, acceptance of this tender 
shall constitute a binding contract between us subject to modifications, as may be 
mutually agreed to between us and indicated in the letter of acceptance of my/our 
offer for this work. 

 

Signature of Witnesses: 

 

________________________ 

(1)  ___________________ 

 

Signature of Tenderer(s) 

 
(2)  ___________________ Date ________________ 

 
 Address of the Tenderer(s) 

 
_____________________________ 

 
 

*ACS-7 dated 25.09.2024
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ANNEXURE - I (Contd. …) 

 

TENDER FORM (Second Sheet) 

1. Instructions to Tenderers and Conditions of Tender: The following documents 
form part of Tender / Contract: 

(a) Tender Forms – First Sheet and Second Sheet 

(b) Special Conditions/Specifications (enclosed) 

(c) Bill(s) of quantities (enclosed) 

(d) Standard General Conditions of Contract and Standard Specifications (Works and 
Materials) of Indian Railways as amended/corrected upto latest correction slips, 
copies of which can be seen in the office of ______________ or obtained from the 
office of the Chief Engineer, ____________ Railway on payment of prescribed 
charges. 

(e) Standard Schedule of Rates (SSOR) as amended / corrected upto latest correction 
slips, copies of which can be seen in the office of ________________ or obtained 
from the office of the Chief Engineer, ________________ Railway on payment of 
prescribed charges. 

(f) All general and detailed drawings pertaining to this work which will be issued by the 
Engineer or his representatives (from time to time) with all changes and 
modifications. 

2. Drawings for the Work: The Drawing for the work can be seen in the office of the 
_________ and / or Chief Engineer, ____________ Railway at any time during the office 
hours. The drawings are only for the guidance of Tenderer(s). Detailed working drawings (if 
required) based generally on the drawing mentioned above, will be given by the Engineer or 
his representative from time to time. 

3.      The Tenderer(s) shall quote his / their rates as a percentage above or below the Standard 
Schedule of Rates (SSOR) of ____________ Railway as applicable to ____________ 
Division except where he/they are required to quote item rates and must tender for all the 
items shown in the Bill(s) of Quantities attached. The quantities shown in the attached Bill(s) 
of Quantities are given as a guide and are approximate only and are subject to variation 
according to the needs of the Railway. The Railway does not guarantee work under each item 
of the Bill(s) of Quantities. The tenderer(s) shall quote rates / rebates only at specified place 
in Tender Form supplied by Railway.  Any revision of rates / rebates submitted (quoted) 
through a separate letter whether enclosed with the bid (Tender Form) or submitted 
separately or mentioned elsewhere in the document other than specified place shall be 
summarily ignored and will not be considered. 

4. Tenders containing erasures and / or alterations of tender documents are liable to be 
rejected.  Any correction made by tender(s) in his/their entries must be attested by him / 
them. 
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5. The works are required to be completed within a period of ________ months from the 
date of issue of acceptance letter. 

6. Bid Security: 

(a)   Subject to exemptions provided under para 5(1) (a) of Part-1 (ITT) of this document, 
the tender must be accompanied by a Bid Security as mentioned in tender documents, failing 
which the tender shall be summarily rejected. 

(b) The Tenderer(s) shall keep the offer open for a minimum period of 60 days (in 
case of two packet system of tendering 90days) from the date of closing of the Tender. 
It is understood that the tender documents have been issued to the Tenderer(s) and the 
Tenderer(s), is / are permitted to tender in consideration of the stipulation on his / their 
part that after submitting his / their tender subject to the period being extended further, 
if required by mutual agreement from time to time, he will not resile from his offer or 
modify the terms and conditions thereof in a manner not acceptable to ___________ 
Railway. Should the tenderer fail to observe or comply with the foregoing stipulation, 
the amount deposited or Bank guarantee bond submitted as Bid Security for the due 
performance of the above stipulation, shall be forfeited to the Railway.  

(c)      If his tender is accepted, 

(i) the Bid Security mentioned in sub para(a) above deposited in cash through e-payment 
gateway will be retained as part security for the due and faithful fulfillment of the 
contract in terms of Clause 16 of the Standard General Conditions of Contract; 

(ii) the Bid Security mentioned in sub para(a) above submitted as Bank guarantee bond, 
will be encashed as part security for the due and faithful fulfillment of the contract in 
terms of Clause 16 of the Standard General Conditions of Contract. 
 

 The Bid Security of other Tenderers shall, save as herein before provided, be returned 
to them, but the Railway shall not be responsible for any loss or depreciation to the 
Bid Security that may happen thereto while in their possession, nor be liable to pay 
interest thereon. 
(d)     In case Contractor submits the Term Deposit Receipt/Bank Guarantee Bond 
towards either the Full Security Depositor the Part Security Deposit equal to or more 
than Bid Security, the Railway shall return the Bid Security so retained as per sub 
para(c) above, to the Contractor.  

7. Rights of the Railway to deal with Tender: The authority for the acceptance 
of the tender will rest with the Railway.  It shall not be obligatory on the said 
authority to accept the lowest tender or any other tender, and tenderer(s) shall neither 
demand any explanation for the cause of rejection of his/ their tender nor the Railway 
to assign reasons for declining to consider or reject any particular tender or tenders.   

8. If the tenderer(s) deliberately gives / give wrong information in his / their 
tender or creates / create circumstances for the acceptance of his / their tender, the 
Railway reserves the right to reject such tender at any stage.                                                                                                        

9. If any partner(s) of a partnership firm expires after the submission of its tender 
or after the acceptance of its tender, the Railway shall deem such tender as 
cancelled/contract as terminated under clause 61 of the Standard General Conditions 
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of Contract, unless the firm retains its character as per partnership agreement. If a sole 
proprietor expires after the submission of tender or after the acceptance of tender, the 
Railway shall deem such tender as cancelled / contract as terminated under clause 61 
of the Standard General Conditions of Contract. 

10. Eligibility Criteria:  

10.1   Technical Eligibility Criteria: 

(a) The tenderer must have successfully completed or substantially completed any 
one of the following categories of work(s) during last 07 (seven) years, ending last 
day of month previous to the one in which tender is invited: 

(i) Three similar works each costing not less than the amount equal to 30% of 
advertised value of the tender, or 

(ii) Two similar works each costing not less than the amount equal to 40% of 
advertised value of the tender, or 

(iii) One similar work costing not less than the amount equal to 60% of advertised 
value of the tender. 
 

Note :1 In reference to sub para-10.1 above, similar work means “Execution of 
any 1500V DC or 25 KV AC OHE or 2x25KV AC OHE work  ”  

 

 (b) (1) In case of tenders for composite works (e.g. works involving more than one distinct 
component, such as Civil Engineering works, S&T works, Electrical works, OHE works etc. 
and in the case of major bridges – substructure, superstructure etc.), tenderer must have 
successfully completed or substantially completed any one of the following categories of 
work(s) during last 07 (seven) years, ending last day of month previous to the one in which 
tender is invited: 

(i) Three similar works each costing not less than the amount equal to 30% of 
advertised value of each component of tender, or 

(ii) Two similar works each costing not less than the amount equal to 40% of 
advertised value of each component of tender, or 

(iii) One similar work each costing not less than the amount equal to 60% of 
advertised value of each component of tender. 

Note for b(1):  Separate completed works of minimum required values shall also be 
considered for fulfillment of technical eligibility criteria for different components. 

(b)(2)In such cases, what constitutes a component in a composite work shall be clearly pre-
defined with estimated tender cost of it, as part of the tender documents without any 
ambiguity. 

(b) (3) To evaluate the technical eligibility of tenderer, only components of work as stipulated 
in tender documents for evaluation of technical eligibility, shall be considered.  The scope of 
work covered in other remaining components shall be either executed by tenderer himself if 
he has work experience as mentioned in clause 7 of the Standard General Conditions of 
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Contractor through subcontractor fulfilling the requirements as per clause 7 of the Standard 
General Conditions of Contract or jointly i.e., partly himself and remaining through 
subcontractor, with prior approval of Chief Engineer in writing.  

However, if required in tender documents by way of Special Conditions, a formal 
agreement duly notarised, legally enforceable in the court of law, shall be executed by 
the main contractor with the subcontractor for the component(s) of work proposed to 
be executed by the subcontractor(s), and shall be submitted along with the offer for 
considering subletting of that scope of work towards fulfilment of technical eligibility. 
Such subcontractor must fulfill technical eligibility criteria as follows: 

The subcontractor shall have successfully completed at least one work similar to 
work proposed for subcontract, costing not less than 35% value of work to be 
subletted, in last 5 years, ending last day of month previous to the one in which tender 
is invited through a works contract.  

Note: for subletting of work costing up to Rs 50 lakh, no previous work 
experience of subcontractor shall be asked for by the Railway. 

 
In case after award of contract or during execution of work it becomes 

necessary for contractor to change subcontractor, the same shall be done with 
subcontractor(s) fulfilling the requirements as per clause 7 of the Standard General 
Conditions of Contract, with prior approval of Chief Engineer in writing.   

Note for Item 10.1:  

Work experience certificate from private individual shall not be considered. However, 
in addition to work experience certificates issued by any Govt. Organisation, work 
experience certificate issued by Public listed company having average annual turnover 
of Rs 500 crore and above in last 3 financial years excluding the current financial 
year, listed on National Stock Exchange or Bombay Stock Exchange,  
incorporated/registered at least 5 years prior to the date of closing of tender, shall also 
be considered provided the work experience certificate has been issued by a person 
authorized by the Public listed company to issue such certificates. 
 
In case tenderer submits work experience certificate issued by public listed company, 
the tenderer shall also submit along with work experience certificate, the relevant 
copy of work order, bill of quantities, bill wise details of payment received duly 
certified by Chartered Accountant, TDS certificates for all payments received and 
copy of final/last bill paid by company in support of above work experience 
certificate. 
 
10.2. Financial Eligibility Criteria: The tenderer must have minimum average 
annual contractual turnover of 1.5 V/N or 'V' whichever is less; where 

V= Advertised value of the tender in crores of Rupees 

N= Number of years prescribed for completion of work for which bids have been 
invited. 
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The average annual contractual turnover shall be calculated as an average of “total 
contractual payments” in the previous three financial years, as per the audited balance 
sheet. However, in case balance sheet of the previous year is yet to be prepared/ 
audited, the audited balance sheet of the fourth previous year shall be considered for 
calculating average annual contractual turnover. 

The tenderers shall submit requisite information as per Annexure-VIB, along with 
copies of Audited Balance Sheets duly certified by the Chartered Accountant/ 
Certificate from Chartered Accountant duly supported by Audited Balance Sheet.  

ACS-1 14.07.2022 

10.3   Bid Capacity: The tender/technical bid will be evaluated based on bid capacity 
formula detailed as Annexure-VI.  

10.4 No Technical and Financial credentials are required for tenders having advertised 
value up to Rs 50 lakh. 

10.5 Credentials if submitted in foreign currency shall be converted into Indian currency 
i.e., Indian Rupee as under: 

The conversion rate of US Dollars into Rupees shall be the daily representative exchange 
rates published by the Reserve Bank of India or entity authorized by RBI to do so for the 
relevant date or immediately previous date for which rates have been published. Where, 
relevant date shall be as on the last day of month previous to the one in which tender is 
invited. In case of any other currency, the same shall first be converted to US Dollars as on 
the last day of month previous to the one in which tender is invited, and the amount so 
derived in US Dollars shall be converted into Rupees at the aforesaid rate. The conversion 
rate of such currencies shall be the daily representative exchange rates published by the 
International Monetary Fund for the relevant date or immediately previous date for which 
rates have been published.   

[Explanation for Para 10 of the Tender Form (Second Sheet) including Para 10.1 to 10.5 - 
Eligibility Criteria: 

1. Substantially Completed Work means an ongoing work in which payment 
equal to or more than 90% of the present contract value (excluding the payment made for 
adjustment of Price variation (PVC), if any) has been made to the contractor in that 
ongoing contract and no proceedings of termination of contract on Contractor’s default 
has been initiated. The credential certificate in this regard should have been issued not 
prior to 60 days of date of invitation of present tender.  

2. In case a work is started prior to 07 (seven) years, ending last day of month previous to 
the one in which tender is invited, but completed in last 07 (seven) years, ending last day 
of month previous to the one in which tender is invited, the completed work shall be 
considered for fulfillment of credentials. 

3. If a work is physically completed and completion certificate to this extent is issued by the 
concerned organization but final bill is pending, such work shall be considered for 
fulfillment of credentials 

4. In case of completed work, the value of final bill (gross amount) including the PVC 
amount (if paid) shall be considered as the completion cost of work. In case final bill is 
pending, only the total gross amount already paid including the PVC amount (if paid) 
shall be considered as the completion cost of work. 
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In case of substantially completed work, the total gross amount already paid 
including the PVC amount (if paid), as mentioned in the certificate, shall be considered 
as the cost of substantially completed work. 

5. If a bidder has successfully completed a work as subcontractor and the work experience 
certificate has been issued for such work to the subcontractor by a Govt. Organization or 
public listed company as defined in Note for Item 10.1 Para 10 of the Tender Form 
(Second Sheet), the same shall be considered for the purpose of fulfillment of credentials. 

6. In case a work is considered similar in nature for fulfillment of technical credentials, the 
overall cost including the PVC amount (if paid) of that completed work or substantially 
completed work, shall be considered and no separate evaluation for each component of 
that work shall be made to decide eligibility. 

7. In case of newly formed partnership firm, the credentials of individual partners from 
previous propriety firm(s) or dissolved previous partnership firm(s) or split previous 
partnership firm(s), shall be considered only to the extent of their share in previous entity 
on the date of dissolution / split and their share in newly formed partnership firm. For 
example, a partner A had 30% share in previous entity and his share in present 
partnership firm is 20%. In the present tender under consideration, the credentials of 
partner A will be considered to the extent of 0.3*0.2*value of the work done in the 
previous entity. For this purpose, the tenderer shall submit along with his bid all the 
relevant documents which include copy of previous partnership deed(s), dissolution 
deed(s) and proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s) 
etc. 

8. In case of existing partnership firm, if any one or more partners quit the partnership firm, 
the credentials of remaining partnership firm shall be re-worked out i.e., the quitting 
partner(s) shall take away his credentials to the extent of his share on the date of quitting 
the partnership firm(e.g. in a  partnership firm of partners A, B & C  having share 30%, 
30% & 40% respectively and credentials of Rs 10 crore; in case partner C quits the firm, 
the credentials of this partnership firm shall remain as Rs 6 crore). For this purpose, the 
tenderer shall submit along with his bid all the relevant documents which include copy of 
previous partnership deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in 
case of dissolution of partnership firm(s) etc. 

9. In case of existing partnership firm if any new partner(s) joins the firm without any 
modification in the name and PAN/TAN no. of the firm, the credentials of partnership 
firm shall get enhanced to the extent of credentials of newly added partner(s) on the same 
principles as mentioned in item 6 above. For this purpose, the tenderer shall submit along 
with his bid all the relevant documents which include copy of previous partnership deeds, 
dissolution/splitting deeds and proof of surrender of PAN No.(s) in case of dissolution of 
partnership firm etc. 

10. Any partner in a partnership firm cannot use or claim his credentials in any other firm 
without leaving the partnership firm i.e., In a partnership firm of A&B partners, A or B 
partner cannot use credentials of partnership firm of A&B partners in any other 
partnership firm or propriety firm without leaving partnership firm of A&B partners. 

11. In case a partner in a partnership firm is replaced due to succession as per succession 
law, the proportion of credentials of the previous partner will be passed on to the 
successor. 

12. If the percentage share among partners of a partnership firm is changed, but the partners 
remain the same, the credentials of the firm before such modification in the share will 
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continue to be considered for the firm as it is without any change in their value. Further, 
in case a partner of partnership firm retires without taking away any credentials from the 
firm, the credentials of partnership firm shall remain the same as it is without any change 
in their value. 

13. In a partnership firm “AB” of A&B partners, in case A also works as propriety firm “P” 
or partner in some other partnership firm “AX”, credentials of A in propriety firm “P” or 
in other partnership firm “AX” earned after the date of becoming a partner of the  firm 
AB  shall not be added in  partnership firm AB.  

14. In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines 
similar to a partnership firm. 

15. In case company A is merged with company B, then company B would get the credentials 
of company A also.] 

 

11. Tenderer Credentials:  

Documents testifying tenderer previous experience and financial status should be produced 
along with the tender.  

Tenderer(s) who is / are not borne on the approved list of the Contractors of ________ 
Railway shall submit along with his / their tender: 

(i) Certificates and testimonials regarding contracting experience for the type of job for 
which tender is invited with list of works carried out in the past. 

(ii) Audited Balance Sheet duly certified by the Chartered Accountant regarding 
contractual payments received in the past. 

(iii) The list of personnel / organization on hand and proposed to be engaged for the 
tendered work. Similarly list of Plant & Machinery available on hand and proposed to 
be inducted and hired for the tendered work. 

(iv) A copy of certificate stating that they are not liable to be disqualified and all their 
statements/documents submitted along with bid are true and factual. Standard format 
of the certificate to be submitted by the bidder is enclosed as Annexure-V. In addition 
to Annexure-V, in case of other than Company/Proprietary firm, Annexure –V(A) 
shall also be submitted by the each member of a Partnership Firm /  Joint Venture 
(JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP) etc. as 
the case may be. Non submission of a copy of certificate by the bidder shall result in 
summarily rejection of his/their bid. It shall be mandatorily incumbent upon the 
tenderer to identify, state and submit the supporting documents duly self attested / 
digitally signed by which they/he are/is qualifying the Qualifying Criteria mentioned 
in the Tender Document.  

(v) The Railway reserves the right to verify all statements, information and documents 
submitted by the bidder in his tender offer, and the bidder shall, when so required by 
the Railway, make available all such information, evidence and documents as may be 
necessary for such verification. Any such verification or lack of such verification, by 
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the Railway shall not relieve the bidder of its obligations or liabilities hereunder nor 
will it affect any rights of the Railway there under. 

(vi) (a) In case of any information submitted by tenderer is found to be false, forged or 
incorrect at any time during process for evaluation of tenders, it shall lead to forfeiture 
of the tender Bid Security besides banning of business for a period of upto two five 
years.  

(b) In case of any information submitted by tenderer is found to be false, forged or 
incorrect after the award of contract, the contract shall be terminated. Bid Security, 
Performance Guarantee and Security Deposit available with the railway shall be 
forfeited. In addition, other dues of the contractor, if any, under this contract shall be 
forfeited and agency shall be banned for doing business for a period of upto two five 
years. 

*ACS-2 
*ACS-3 
 

Technical 
Compliance 

Electrical Contractors License – The tenderer firm should have valid 
Electrical Contractors License issued by the Government in their own name.  
A copy of the license shall be uploaded along with the tender offer,  failing 
which the offer shall be summarily rejected. The license must be valid as on 
the date of opening of the tender. 

12.   Non-compliance with any of the conditions set forth therein above is liable to result in 
the tender being rejected. 

13. Execution of Contract Documents: The successful Tenderer(s) shall be required to 
execute an agreement with the President of India acting through the _____________, 
_________ Railway for carrying out the work according to the Standard General Conditions 
of Contract, Special Conditions / Specifications annexed to the tender and Standard 
Specifications (Works and Materials) of Railway as amended/corrected upto latest correction 
slips, mentioned in tender form (First Sheet). 

14.  Documents to be submitted Along with Tender 

(i) The tenderer shall clearly specify whether the tender is submitted on his own (Proprietary 
Firm) or on behalf of a Partnership Firm / Company / Joint Venture (JV) / Registered 
Society / Registered Trust / Hindu Undivided Family (HUF) / Limited Liability 
Partnership (LLP) etc. The tenderer(s) shall enclose the attested copies of the constitution 
of their concern, and copy of PAN Card along with their tender.  Tender Documents in 
such cases are to be signed by such persons as may be legally competent to sign them on 
behalf of the firm, company, association, trust or society, as the case may be.   

(ii) Following documents shall be submitted by the tenderer:  
(a) Sole Proprietorship Firm:  

(i) All documents in terms of Para 10 of the Tender Form (Second Sheet) above. 
 

(b) HUF:  
(i) A copy of notarized affidavit on Stamp Paper declaring that he who is submitting 

the tender on behalf of HUF is in the position of ‘Karta’ of Hindu Undivided 
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Family (HUF) and he has the authority, power and consent given by other 
members to act on behalf of HUF. 

(ii) All other documents in terms of Para 10 of the Tender Form (Second Sheet) 
above. 
 

(c) Partnership Firm: 
(i) All documents as mentioned in para18 of the Tender Form (Second Sheet). 

 
(d) Joint Venture (JV): All documents as mentioned in para 17 of the Tender Form 

(Second Sheet). 
 

(e) Company registered under Companies Act2013: 
 

(i) The copies of MOA (Memorandum of Association) / AOA (Articles of 
Association) of the company 

(ii) A copy of Certificate of Incorporation 
(iii) A copy of Authorization/Power of Attorney issued by the Company (backed by 

the resolution of Board of Directors) in favour of the individual to sign the tender 
on behalf of the company and create liability against the company. 

(iv) All other documents in terms Para 10 of the Tender Form (Second Sheet) above. 
 

(f) LLP (Limited Liability Partnership): 
(i) A copy of LLP Agreement 
(ii) A copy of Certificate of Incorporation 
(iii) A copy of Power of Attorney/Authorization issued by the LLP in favour of the 

individual to sign the tender on behalf of the LLP and create liability against the 
LLP. 

(iv) An undertaking by all partners of the LLP that they are not blacklisted or 
debarred by Railways or any other Ministry / Department of the Govt. of India 
from participation in tenders / contracts as on the date of submission of bids, 
either in their individual capacity or in any firm/LLP or JV in which they were / 
are partners/members. Concealment / wrong information in regard to above shall 
make the contract liable for determination under Clause 62 of the Standard 
General Conditions of Contract. 

(v) All other documents in terms of Para 10 of the Tender Form (Second Sheet). 
 

(g) Registered Society & Registered Trust: 
(i) A copy of Certificate of Registration 
(ii) A copy of Memorandum of Association of Society/Trust Deed 
(iii) A copy of Power of Attorney in favour of the individual to sign the tender 

documents and create liability against the Society/Trust. 
(iv) A copy of Rules & Regulations of the Society 
(v) All other documents in terms of Para 10 of the Tender Form (Second Sheet) 

above. 
 

(iii) If it is NOT mentioned in the submitted tender that tender is being submitted on 
behalf of a Sole Proprietorship firm / Partnership firm / Joint Venture / Registered 
Company etc., then the tender shall be treated as having been submitted by the 
individual who has signed the tender. 

(iv) After opening of the tender, any document pertaining to the constitution of Sole 
Proprietorship Firm / Partnership Firm / Registered Company/ Registered Trust / 
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Registered Society / HUF/LLP etc. shall be neither asked nor considered, if submitted. 
Further, no suo moto cognizance of any document available in public domain (i.e., on 
internet etc.) or in Railway’s record/office files etc. will be taken for consideration of 
the tender, if no such mention is available in tender offer submitted. 

(v) A tender from JV shall be considered only where permissible as per the tender 
conditions. 

(vi) The Railway will not be bound by any change of power of attorney or in the 
composition of the firm made subsequent to the submission of tender. Railway may, 
however, recognize such power of attorney and changes after obtaining proper legal 
advice, the cost of which will be chargeable to the Contractor. 
 

15. The tenderer whether sole proprietor / a company or a partnership firm / joint venture 
(JV) / registered society / registered trust / HUF / LLP etc if they want to act through agent or 
individual partner(s), should submit along with the tender, a copy of power of attorney duly 
stamped and authenticated by a Notary Public or by Magistrate in favor of the specific person 
whether he/they be partner(s) of the firm or any other person, specifically authorizing 
him/them to sign the tender, submit the tender and further to deal with the Tender/ Contract 
up to the stage of signing the agreement except in case where such specific person is 
authorized for above purposes through  a provision made in the partnership deed / 
Memorandum of Understanding / Article of Association /Board resolution, failing which 
tender shall be summarily rejected.  

A separate power of attorney duly stamped and authenticated by a Notary Public or by 
Magistrate in favour of the specific person whether he/they be partner(s) of the firm or any 
other person, shall be submitted after award of work, specifically authorizing him/them to 
deal with all other contractual activities subsequent to signing of agreement, if required.  

Note:  A Power of Attorney executed and issued overseas, the document will also have to be 
legalized by the Indian Embassy and notarized in the jurisdiction where the Power of 
Attorney is being issued. However, the Power of Attorney provided by Bidders from countries 
that have signed the Hague Legislation Convention 1961 are not required to be legalized by 
the Indian Embassy if it carries a conforming Appostille certificate. 

*ACS-3 
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16. Employment/Partnership etc. of Retired Railway Employees: 

(a)  Should a tenderer 

i) be a retired Engineer of the gazetted rank or any other gazetted officer working 
before his retirement, whether in the executive or administrative capacity or whether 
holding a pensionable post or not, in the Engineering or any other department of any of 
the railways owned and administered by the President of India for the time being, OR 

ii) being partnership firm / joint venture (JV) / registered society / registered trust etc 
have as one of its partners/members a retired Engineer of the gazetted rank or any 
other gazetted officer working before his retirement, OR 

 iii) being an incorporated company have any such retired Engineer of the gazetted 
rank or any other gazetted officer working before his retirement as one of its directors  

      AND 

In case where such Engineer or officer had not retired from government service at least 
1 year prior to the date of submission of the tender 

THEN 

the tenderer will give full information as to the date of retirement of such Engineer or 
gazetted officer from the said service and as to whether permission for taking such 
contract, or if the Contractor be a partnership firm or an incorporated company, to 
become a partner or director as the case may be,  has been obtained by the tenderer or 
the Engineer or officer, as the case may be from the President of India or any officer, 
duly authorized by him in this behalf, shall be clearly stated in writing at the time of 
submitting the tender. 

 

b) In case, upon successful award of contract, should a tenderer depute for execution of 
the works under or to deal matters related with this contract, any retired Engineer of 
gazette rank or retired gazetted officer working before his retirement in the Engineering 
or any other department of any of the railways owned and administered by the 
President of India for the time being, and now in his employment, then the tenderer will 
ensure that retired Engineer or retired gazetted officer had retired from government 
service at least 1 year prior to the date of his employment with tenderer and in case he 
had retired from service within a year then he possesses  the requisite permission from 
the President of India or any officer, duly authorized by him in this behalf, to get 
associated with the tenderer. 

c)    Should a tenderer or Contractor being an individual, have member(s) of his family or in 
the case of partnership firm/ company / joint venture (JV) / registered society / 
registered trust etc. one or more of his partner(s)/shareholder(s) or member(s) of the 
family of partner(s)/shareholder(s) having share of more than 1%in the tendering entity 
employed in gazetted capacity in the Engineering or any other department of the 
railway, then the tenderer at the time of submission of tender, will inform the authority 
inviting tenders the details of such persons. 
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         Note: -If information as required as per 16.a), b), c) above has not been furnished, 
contract is liable to be dealt in accordance with provision of clause 62 of the Standard 
General Condition of contract. 

JOINT VENTURE (JV) IN WORKS TENDERS 

17. Participation of Joint Venture (JV) in Works Tender: This para shall be applicable 
for works tenders wherein tender documents provide for the same. 

17.1 Separate identity/name shall be given to the Joint Venture. 

17.2 Number of members in a JV shall not be more than three, if the work involves only 
one department (say Civil or S&T or Electrical or Mechanical) and shall not be more than 
five, if the work involves more than one Department. One of the members of the JV shall be 
its Lead Member who shall have a majority (at least 51%) share of interest in the JV. The 
other members shall have a share of not less than 20% each in case of JV with upto three 
members and not less than 10% each in case of JV with more than three members. In case of 
JV with foreign member(s), the Lead Member has to be an Indian firm/company with a 
minimum share of 51%. 

17.3 A member of JV shall not be permitted to participate either in individual capacity or 
as a member of another JV in the same tender.  

17.4 The tender form shall be purchased and submitted only in the name of the JV and not 
in the name of any constituent member. The tender form can however be submitted by JV or 
any of its constituent member or any person authorized by JV through Power of Attorney to 
submit tender. 

17.5 Bid Security shall be submitted by JV or authorized person of JV either as : 

(i)  Cash through e-payment gateway or as mentioned in tender document, or  

(ii) Bank Guarantee bond either in the name of JV, or in the name of all members of JV as 
per MOU irrespective of their share in the JV if the JV has not been constituted 
legally till the date of submission of tender. 

17.6 A copy of Memorandum of Understanding (MoU) duly executed by the JV members 
on a stamp paper, shall be submitted by the JV alongwith the tender. The complete details of 
the members of the JV, their share and responsibility in the JV etc. particularly with reference 
to financial, technical and other obligations shall be furnished in the MoU. 

17.7 Once the tender is submitted, the MoU shall not normally be modified / altered / 
terminated during the validity of the tender. In case the tenderer fails to observe/comply with 
this stipulation, the full Bid Security shall be liable to be forfeited.  

17.8 Approval for change of constitution of JV shall be at the sole discretion of the 
Railway. The constitution of the JV shall not normally be allowed to be modified after 
submission of the bid by the JV, except when modification becomes inevitable due to 
succession laws etc., provided further that there is no change in qualification of minimum 
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eligibility criteria by JV after change of composition. However, the Lead Member shall 
continue to be the Lead Member of the JV. Failure to observe this requirement would render 
the offer invalid. 

17.9 Similarly, after the contract is awarded, the constitution of JV shall not be normally 
allowed to be altered during the currency of contract except when modification become 
inevitable due to succession laws etc. and minimum eligibility criteria should not get vitiated. 
Failure to observe this stipulation shall be deemed to be breach of contract with all 
consequential penal action as per contract conditions. 

17.10 On award of contract to a JV, a single Performance Guarantee shall be submitted by 
the JV as per tender conditions. All the Guarantees like Performance Guarantee, Bank 
Guarantee for Mobilization Advance, Machinery Advance etc. shall be accepted only in the 
name of the JV and no splitting of guarantees amongst the members of the JV shall be 
permitted. 

17.11 On issue of LOA (Letter of Acceptance), the JV entity to whom the work has been 
awarded, with the same shareholding pattern as was declared in the MOU/JV Agreement 
submitted alongwith the tender, shall be got registered before the Registrar of the Companies 
under 'The Companies Act -2013' (in case JV entity is to be registered as Company) or before 
the Registrar/Sub-Registrar under the 'The Indian Partnership Act, 1932' (in case JV entity is 
to be registered as Partnership Firm) or under 'The LLP Act 2008' (in case JV entity is to be 
registered as LLP).  A separate PAN shall be obtained for this entity.  The documents 
pertaining to this entity including its PAN shall be furnished to the Railways before signing 
the contract agreement for the work. In case the tenderer fails to observe/comply with this 
stipulation within 60 days of issue of LOA, contract is liable to be terminated. In case 
contract is terminated railway shall be entitled to forfeit the full amount of the Bid Security 
and other dues payable to the Contractor under this contract. The entity so registered, in the 
registered documents, shall have, inter-alia, following Clauses: 

17.11.1 Joint and Several Liability - Members of the entity to which the contract is 
awarded, shall be jointly and severally liable to the Railway for execution of the project in 
accordance with General and Special Conditions of Contract. The members of the entity shall 
also be liable jointly and severally for the loss, damages caused to the Railways during the 
course of execution of the contract or due to non-execution of the contract or part thereof. 

17.11.2 Duration of the Registered Entity - It shall be valid during the entire currency of 
the contract including the period of extension, if any and the maintenance period after the 
work is completed. 

17.11.3 Governing Laws - The Registered Entity shall in all respect be governed by and 
interpreted in accordance with Indian Laws. 

17.12 Authorized Member - Joint Venture members in the JV MoU shall authorize Lead 
member on behalf of the Joint Venture to deal with the tender Contract, sign the agreement or 
enter into contract in respect of the said tender, to receive payment, to witness joint 
measurement of work done, to sign measurement books and similar such action in respect of 
the said tender/contract. All notices/correspondences with respect to the contract would be 
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sent only to this authorized member of the JV. 

*ACS-3 

17.13 No member of the Joint Venture shall have the right to assign or transfer the interest 
right or liability in the contract without the written consent of the other members and that of 
the Railway in respect of the said tender/contract. 

17.14 Documents to be enclosed by the JV alongwith the tender: 

17.14.1 In case one or more of the members of the JV is/are partnership firm(s), following 
documents shall be submitted: 

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered 
with the Registrar. 

(ii) A copy of consent of all the partners or individual authorized by partnership firm, to 
enter into the Joint Venture Agreement on a stamp paper, 

(iii) A notarized or registered copy of Power of Attorney in favour of the individual to sign 
the MOU/JV Agreement on behalf of the partnership firm and create liability against 
the firm. 

(iv) An undertaking by all partners of the partnership firm that they are not blacklisted or 
debarred by Railways or any other Ministry / Department of the Govt. of India from 
participation in tenders / contracts as on the date of submission of bids, either in their 
individual capacity or in any firm/LLP in which they were / are partners/members.  
Any Concealment / wrong information in regard to above shall make the bid ineligible 
or the contract shall be determined under Clause 62 of the Standard General 
Conditions of Contract. 

17.14.2 In case one or more members is/are Proprietary Firm or HUF, the following 
documents shall be enclosed: 

(i) A copy of notarized affidavit on Stamp Paper declaring that his Concern is a 
proprietary Concern and he is sole proprietor of the Concern OR he who is signing 
the affidavit on behalf of HUF is in the position of ‘Karta’ of Hindu Undivided 
Family (HUF) and he has the authority, power and consent given by other members 
to act on behalf of HUF. 

17.14.3 In case one or more members of the JV is/are companies, the following documents 
shall be submitted: 

(i) A copy of resolutions of the Directors of the Company, permitting the company to 
enter into a JV agreement,  

(ii) The copies of MOA (Memorandum of Association) / AOA (Articles of Association) 
of the company  

(iii) A copy of Certificate of Incorporation 
(iv) A copy of Authorization/copy of Power of Attorney issued by the Company (backed 

by the resolution of Board of Directors) in favour of the individual, to sign the 
tender, sign MOU/JV Agreement on behalf of the company and create liability 
against the company 

17.14.4 In case one or more members of the JV is/are LLP firm/s, the following documents 
shall be submitted:  

(i) A copy of LLP Agreement  
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(ii) A copy of Certificate of Incorporation of LLP 
(iii) A copy of resolution passed by partners of LLP firm, permitting the Firm to enter into 

a JV agreement 
(iv) A copy of Authorization /copy of Power of Attorney issued by the LLP firm (backed 

by resolution passed by the Partners) in favour of the individual, to sign the tender 
and/or sign the MOU/ JV agreement on behalf of the LLP and create liability against 
the LLP.   

(v) An undertaking by all partners of the LLP that they are not blacklisted or debarred by 
Railways or any other Ministry / Department of the Govt. of India from participation 
in tenders / contracts as on the date of submission of bids, either in their individual 
capacity or in any firm/LLP or JV in which they were / are partners/members.  Any 
Concealment / wrong information in regard to above shall make the contract liable 
for determination under Clause 62 of the Standard General Conditions of Contract. 

 
17.14.5 In case one or more members of the JV is/are Society/s or Trust/s, the following 
documents shall be submitted:  

(i) A copy of Certificate of Registration 
(ii) A copy of Memorandum of Association of Society/Trust Deed 
(iii) A copy of Rules & Regulations of the Society 
(iv) A copy of Power of Attorney, in favour of the individual to sign the tender documents 

and create liability against the Society/Trust.  

 

17.14.6 All other documents in terms of Para 10 of the Tender Form (Second Sheet) 
above. 

17.14.7 A Power of Attorney executed and issued overseas, the document will also have to be 
legalized by the Indian Embassy and notarized in the jurisdiction where the Power of 
Attorney is being issued. However, the Power of Attorney provided by Bidders from 
countries that have signed the Hague Legislation Convention 1961 are not required to be 
legalized by the Indian Embassy if it carries a conforming Appostille certificate. 

*ACS-3 

17.15 Credentials & Qualifying Criteria: Technical, financial eligibility and Bid capacity of 
the JV shall be adjudged based on satisfactory fulfillment of the following criteria: 

17.15.1 Technical Eligibility Criteria (‘a’ or ‘b’ mentioned hereunder): 

(a) For Works without composite components 

The technical eligibility for the work as per para 10.1 above, shall be satisfied by either 
the ‘JV in its own name & style’ or ‘Lead member of the JV’.  

Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical eligibility 
for the work as per para 10.1 above, shall have technical capacity of minimum 25% 10% 
of the cost of work i.e., each non-lead member of JV member must have satisfactorily 
completed or substantially completed during the last 07 (seven) years, ending last day of 
month previous to the one in which tender is invited, one similar single work for a 
minimum of 25% 10%  of advertised value of the tender.    
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(b) For works with composite components 

The technical eligibility for major component of work as per para 10.1 above, shall be 
satisfied by either the ‘JV in its own name & style’ or ‘Lead member of the JV’ and 
technical eligibility for other component(s) of work as per para 10.1 above, shall be 
satisfied by either the ‘JV in its own name & style’ or ‘any member of the JV’.  

Each other (non-lead)member(s) of JV, who is/ are not satisfying the technical eligibility 
for any component of the work as per para 10.1 above, shall have technical capacity of 
minimum 25% 10% of the cost of any component of work mentioned in technical 
eligibility criteria. i.e., each other (non-lead) member of must have satisfactorily 
completed or substantially completed during the last 07 (seven) years, ending last day of 
month previous to the one in which tender is invited, one similar single work for a 
minimum of 25% 10% of cost of any component of work mentioned in technical 
eligibility criteria.    

ACS-1 14.07.2022 

Note for Para 17.15.1:  

a) The Major component of the work for this purpose shall be the component of 
work having highest value. In cases where value of two or more component of work 
is same, any one work can be classified as Major component of work. 

b) Value of a completed work done by a Member in an earlier JV shall be reckoned 
only to the extent of the concerned member's share in that JV for the purpose of 
satisfying his/her compliance to the above mentioned technical eligibility criteria in 
the tender under consideration. 

 

17.15.2Financial Eligibility Criteria 

The JV shall satisfy the requirement of “Financial Eligibility” mentioned at para 10.2 above. 
The “financial capacity” of the lead member of JV shall not be less than 51% of the financial 
eligibility criteria mentioned at para 10.2 above.  

The arithmetic sum of individual “financial capacity” of all the members shall be taken as 
JV’s “financial capacity” to satisfy this requirement. 

Note: Contractual payment received by a Member in an earlier JV shall be reckoned only to 
the extent of the concerned member’s share in that JV for the purpose of satisfying 
compliance of the above mentioned financial eligibility criteria in the tender under 
consideration. 

17.15.3 Bid Capacity 

The JV shall satisfy the requirement of “Bid Capacity” requirement mentioned at para 10.3 
above. The arithmetic sum of individual “Bid capacity” of all the members shall be taken as 
JV’s “Bid capacity” to satisfy this requirement. 

18.  Participation of Partnership Firms in works tenders: 
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18.1 The Partnership Firms participating in the tender should be legally valid under the 
provisions of the Indian Partnership Act. 

18.2 The partnership firm should have been in existence or should have been formed prior 
to submission of tender. Partnership firm should have either been registered with the 
Registrar or the partnership deed should have been notarized as per the Indian Partnership 
Act, prior to submission of tender. 

18.3 Separate identity / name should be given to the partnership firm.  The partnership firm 
should have PAN / TAN number in its own name and PAN / TAN number in the name of any 
of the constituent partners shall not be considered.  The valid constituents of the firm shall be 
called partners. 

18.4 Once the tender has been submitted, the constitution of the firm shall not normally be 
allowed to be modified / altered / terminated during the validity of the tender as well as the 
currency of the contract except when modification becomes inevitable due to succession laws 
etc., in which case prior permission should be taken from Railway and in any case the 
minimum eligibility criteria should not get vitiated.  The re-constitution of firm in such cases 
should be followed by a notary certified Supplementary Deed.  The approval for change of 
constitution of the firm, in any case, shall be at the sole discretion of the Railways and the 
tenderer shall have no claims what-so-ever.  Any change in the constitution of Partnership 
firm after submission of tender shall be with the consent of all partners and with the 
signatures of all partners as that in the Partnership Deed.  Failure to observe this requirement 
shall render the offer invalid and full Bid Security shall be forfeited.   

If any Partner/s withdraws from the firm after submission of the tender and before the 
award of the contract, the offer shall be rejected and Bid Security of the tenderer will be 
forfeited.  If any new partner joins the firm after submission of tender but prior to award of 
contract, his / her credentials shall not qualify for consideration towards eligibility criteria 
either individually or in proportion to his share in the previous firm.  In case the tenderer fails 
to inform Railway beforehand about any such changes / modification in the constitution 
which is inevitable due to succession laws etc. and the contract is awarded to such firm, then 
it will be considered a breach of the contract conditions liable for determination of the 
contract under Clause 62 of the Standard General Conditions of Contract. 

18.5 A partner of the firm shall not be permitted to participate either in his individual 
capacity or as a partner of any other firm in the same tender. 

18.6 The tender form shall be submitted only in the name of partnership firm. The Bid 
Security shall be submitted by partnership firm. The Bid Security submitted in the name of 
any individual partner or in the name of authorized partner (s) shall not be considered. 

18.7 On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees like 
Performance Guarantee, Guarantee for various Advances to the Contractor shall be submitted 
only in the name of the partnership firm and no splitting of guarantees among the partners 
shall be acceptable. 
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18.8 On issue of Letter of Acceptance (LOA), contract agreement with partnership firm 
shall be executed in the name of the firm only and not in the name of any individual partner. 

18.9 In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following 
undertakings shall be furnished by all the partners through a notarized affidavit, before 
signing of contract agreement.  

(a) Joint and several liabilities: 

 The partners of the firm to which the Letter of Acceptance (LOA) is issued, shall be 
jointly and severally liable to the Railway for execution of the contract in accordance with 
General and Special Conditions of the Contract. The partners shall also be liable jointly and 
severally for the loss, damages caused to the Railway during the course of execution of the 
contract or due to non-execution of the contract or part thereof.   

(b) Duration of the partnership deed and partnership firm agreement: 

 The partnership deed/partnership firm agreement shall normally not be modified/altered/ 
terminated during the currency of contract and the maintenance period after the work is 
completed as contemplated in the conditions of the contract.  Any change carried out by 
partners in the constitution of the firm without permission of Railway, shall constitute a 
breach of the contract, liable for determination of the contract under Clause 62 of the 
Standard General Conditions of Contract. 

(c) Governing laws: The partnership firm agreement shall in all respect be governed by and 
interpreted in accordance with the Indian laws. 

(d) No partner of the firm shall have the right to assign or transfer the interest right or 
liability in the contract without the written consent of the other partner/s and that of the 
Railway. 

18.10 The tenderer shall clearly specify that the tender is submitted on behalf of a 
partnership firm.  The following documents shall be submitted by the partnership firm, with 
the tender: 

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed 
registered with the Registrar. 

(ii) A notarized or registered copy of Power of Attorney in favour of the individual to 
tender for the work, sign the agreement etc. and create liability against the firm. 

(iii) An undertaking by all partners of the partnership firm that they are not blacklisted or 
debarred by Railways or any other Ministry / Department of the Govt. of India from 
participation in tenders / contracts as on the date of submission of bids, either in their 
individual capacity or in any firm/LLP in which they were / are partners/members.  
Any Concealment / wrong information in regard to above shall make the bid 
ineligible or the contract shall be determined under Clause 62 of the Standard 
General Conditions of Contract. 

(iv) All other documents in terms of Para 10 of the Tender Form (Second Sheet) above. 
 

18.11  Evaluation of eligibility of a partnership firm: 
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Technical and financial eligibility of the firm shall be adjudged based on satisfactory 
fulfillment of the eligibility criteria laid down in Para 10 of the Tender Form (Second Sheet) 
above. 

19.0 Advances to Contractor – 

If specifically provided in Tender Documents of tender having advertised value more than Rs 
50 Crores, Railway shall make payment, as an Interest bearing advances, as per Contractor’s 
request. These advances shall carry a simple interest ________ as indicated in the Tender 
documents. The payment and recovery of such advances shall be made as per manners 
prescribed in Clause 46.4 of the Standard General Conditions of Contract.  

 

 

 

 

(Signature)      

 (Designation) 

Signature of Tenderer(s)   _________Railway Date _____________                                                               
Date _____________    
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ANNEXURE - I (Contd. …) 

TENDER FORM (Third Sheet)  

Name ofWork: ________________________________________________ 

BILL OF QUANTITIES 

1.  Standard Schedule of Rates (SSOR) Items:  

SL Item 
No. of 
SSOR 

Description 
of Item of 
Work 

Approximate 
Quantity 

Unit Rates in Figures 
and Words to be 
filled by tenderer 

(₹) 

Amount 

(₹) 

1 2 3 4 5 6 7 

       

2. Non Standard Schedule of Rates (SSOR) Items:  

SL Item 
No. 

Description 
of Item of 
Work 

Approximate 
Quantity 

Unit Rates in Figures 
and Words to be 
filled by tenderer 

(₹) 

Amount 

(₹) 

1 2 3 4 5 6 7 

       

 

The quantities shown in above Bill of Quantities are approximate and are as a guide to 
give the tenderer(s) an idea of quantum of work involved. The Railway reserves the right to 
increase/ decrease and/or delete or include any of the quantities given above and no extra rate 
will be allowed on this account. 

I/We undertake to do the work at __________ % above/below the Standard Schedule 
of Rates (SSOR) of the _______ Railway as applicable to ________ Division or at the rates 
quoted above for each item.  

Dated ______________ 

Signature of the Tenderer(s) 

 

Note: Columns 1 to 5 shall be filled by the office of the Authority inviting tender. Columns 
6 & 7 shall be filled by the Tenderer(s) only when percentage tenders are not invited. 
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ANNEXURE – II 

AGREEMENT FOR ZONE CONTRACT 

CONTRACT AGREEMENT No.______________ DATED _____________. 
ARTICLES OF AGREEMENT made this ______________ day of ______________ 
between the President of India acting through the _________________, _____________ 
Railway hereinafter called the "Railway" of the one part and 
___________________________ hereinafter called the "Contractor" of the other part. 

WHEREAS the Contractor has agreed with the Railway during the period of _____ 
months from ______________ to _________________ for the performance of: 

(a)  New Works, additions and alterations to existing structures, special repair works and 
supply of building materials subject to the contract value for such works not exceeding 
₹ _______. 

(b) All ordinary repair and maintenance works at any site between kilometer __________ and 
kilometre _________ as will be set forth in the work orders (which work orders shall be 
deemed and taken to be part of this contract) that will be issued during the said period at 
_______% above/below the Standard Schedule of Rates (SSOR) of the _____________ 
Railway, corrected up to the latest correction slips and Standard Specifications of the 
_____________ Railway corrected upto latest correction slips and the Special Conditions and 
Special Specifications, if any in conformity with the drawings (if any) that will be issued with 
the work order, aforesaid AND WHEREAS the performance of the said work is an act in 
which the public are interested. 

NOW THIS INDENTURE PRESENTS WITNESSETH That in consideration of the 
payment to be made by the Railway, the Contractor will duly perform the works set forth in 
the said Work Order and shall execute the same with great promptness, care and accuracy, in 
a workman like manner to the satisfaction of the Railway and will complete the same on or 
before the respective dates specified therein in accordance with the said specifications and 
said drawings (if any) and said conditions of contract and will observe, fulfill and keep all the 
conditions therein mentioned, (which shall be deemed and taken to be part of this contract as 
if the same had been duly set forth  herein), AND the Railway both here-by agree that if the 
Contractor shall duly perform the said work in the manner aforesaid and observe and keep the 
said terms and conditions, the Railway will pay or cause to be paid to the Contractor for the 
said works on the completion thereof the amount due in respect thereof at the rates specified 
above.  

Contractor _______________                                                     Designation  

Address _________________                                                           Railway   _________ 

(For President of India) 

Witnesses (to signature of Contractor): 

Signature of witnesses with address  ______________________________________ 

Date __________    _______________________________________ 
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Signature of witnesses with address  _______________________________________ 

Date __________    _______________________________________ 
 _______________________________________ 

ANNEXURE - III 

WORK ORDER UNDER ZONE CONTRACT 

WORK ORDER NO._________, DATED ________ UNDER CONTRACT AGREEMENT  

NO._________________________________ DATED __________________. 

Name of Work _____________________________________ 
(SITE) _____________________ 

Schedule of Drawings 
____________________________________________________________ 

Authority__________________________________      
Allocation _________________________ 

 

 The Contractor(s) ____________________________ is / are hereby ordered to 
carry out the following works at ________% above/below the Standard Schedule of Rates 
(SSOR) of ________________, updated with correction slips issued up to date of inviting 
tender or as otherwise specified in the tender documents under Zone Contract Agreement 
here-in-before referred to: 

 

SL Item 
No. 

Description of 
Item of Work 

Approximate 
Quantity 

Unit Rates in Figures 
and Words (₹) 

Amount (₹) 

1 2 3 4 5 6 7 

Total Approximate Value of Work = ₹ ____________ 

 

       

The works herein mentioned are required to be completed on or before ________ (Date). The 
quantities provided herein are approximate and subject to variation under Clause 42 of the 
Standard General Conditions of Contract updated with correction slips issued up to date of 
inviting tender or as otherwise specified in the tender documents.  

 

Divisional Railway Manager/Divisional __________ Engineer 

_______________ Division 

_________________ Railway 

Date ___________                                                                                     for President of India 
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I agree to complete the works herein set forth on or before the date specified under the 
Zone Contract Agreement herein before referred to in conformity with the drawings hereto 
annexed and in accordance with the General and Special (if any) Conditions of Contract 
updated with correction slips issued up to date of inviting tender or as otherwise specified in 
the tender documents and the Standard Specifications of _________ Railway updated with 
correction slips issued up to date of inviting tender or as otherwise specified in the tender 
documents . 

I also agree to maintain such works for the period specified below from the date of 
completion: 

(a)  Repair and maintenance work including white/color washing: three calendar 
months from date of completion.  

(b)  All new works except earth work: Six calendar months from date of completion. 

Contractor _______________ (Signature) Railway: Designation _____________  

Address __________________________ 

   For President of India) 

Date _____________ Date _____________ 

 

Signature of Witnesses (to Signature of Contractor) with address  

1. ________________________                        _________________________ 

  ________________________                        _________________________ 

_________________________      _________________________ 

2.  _________________________                      _________________________ 

  _________________________                          __________________________     

            _________________________      __________________________ 
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ANNEXURE - IV 

___________ RAILWAY 

CONTRACT AGREEMENT OF WORKS 

CONTRACT AGREEMENT NO. _________________________ DATED ___________ 

 

 ARTICLES OF AGREEMENT made this _________ day of _________ 20______ 
between President of India acting through the Railway Administration hereafter called the 
"Railway" of the one part and ___________________________herein after called the 
"Contractor" of other part. 

WHEREAS the Contractor has agreed with the Railway for performance of the works 
_____________________ set forth in the Bill(s) of Quantities hereto annexed upon the 
Standard General Conditions of Contract, updated with correction slips issued up to date of 
inviting tender or as otherwise specified in the tender documents and the Specifications of 
_____________ updated with correction slips issued up to date of inviting tender or as 
otherwise specified in the tender documents and the applicable Standard Schedule of Rates 
(SSOR) of ___________ updated with correction slips issued up to date of inviting tender or 
as otherwise specified in the tender documents and the Special Conditions and Special 
Specifications, if any and in conformity with the drawings here-into annexed AND 
WHEREAS the performance of the said works is an act in which the public are interested. 

NOW THIS INDENTURE WITNESSETH that in consideration to the payments to be 
made by the Railways, the Contractors will duly perform the said works in the said Bill(s) of 
Quantities set forth and shall execute the same with great promptness, care and accuracy in a 
workman like manner to the satisfaction of the Railway and will complete the same in 
accordance with the said specifications and said drawings and said conditions of contract on 
or before the ______ day of ___________ 20___ and will maintain the said works for a 
period of ________Calendar months from the certified date of their completion and will 
observe, fulfill and keep all the conditions therein mentioned (which shall be deemed and 
taken to be part of this contract, as if the same have been fully set forth herein), AND the 
Railway, both hereby agree that if the Contractor shall duly perform the said works in the 
manner aforesaid and observe and keep the said terms and conditions, the Railway will pay or 
cause to be paid to the Contractor for the said works on the final completion thereof the 
amount due in respect thereof at the rates specified in the Bill(s) of Quantities hereto 
annexed. 

Contractor _______________ (Signature)            Railway: Designation ___________                                                              

Address _________________________     (For President of India) 

Date _____________                                                 Date _____________ 

Signature of Witnesses (to Signature of Contractor) with address:     

Witnesses:_____________________________        _____________________________ 

                  _____________________________      _____________________________ 
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ANNEXURE-V 

Reference -Para 6.1 of ITT 
 

FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY 
TENDERER ALONGWITH THE TENDER DOCUMENTS 

I………………………………(Name and designation)**appointed as the 
attorney/authorized signatory of the tenderer (including its constituents),  

M/s_____________________________ (hereinafter called the tenderer) for the purpose of 
the Tender documents for the work of 
____________________________________________ as per the tender No.____________ 
of ________(Railway)**, do hereby solemnly affirm and state on the behalf of the tenderer 
including its constituents as under: 

1. I/we the tenderer (s) am/are signing this document after carefully reading the 
contents. 

2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all 
the pages in confirmation thereof. 

3. I/we hereby declare that I/we have downloaded the tender documents from Indian 
Railway website www.ireps.gov.in . I/we have verified the content of the document 
from the website and there is no addition, no deletion or no alteration to the content 
of the tender document.  In case of any discrepancy noticed at any stage i.e. 
evaluation of tenders, execution of work or final payment of the contract, the master 
copy available with the railway Administration shall be final and binding upon 
me/us. 

4. I/we declare and certify that I/we have not made any misleading or false 
representation in the forms, statements and attachments in proof of the qualification 
requirements. 

5. I/We also understand that my/our offer will be evaluated based on the 
documents/credentials submitted along with the offer and same shall be binding 
upon me/us. 

6. I/We declare that the information and documents submitted along with the 
tender by me/us are correct and I/we are fully responsible for the correctness of 
the information and documents, submitted by us. 

7. I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or 
any other Ministry / Department of Govt. of India from participation in tender on the 
date of submission of bids, either in individual capacity or as a HUF/ member of the 
partnership firm/LLP/JV/Society/Trust. 

8. I/we understand that if the contents of the affidavit certificate submitted by us are 
found to be forged/false or incorrect at any time during process for evaluation of 
tenders, it shall lead to forfeiture of the Bid Security besides and may also lead 
to any other action provided in the contract including banning of business for a 
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period of upto five two year. Further, I/we (insert name of the 
tenderer) **_____________and all my/our constituents understand that my/our offer 
shall be summarily rejected. 

9. I/we also understand that if the contents of the affidavit certificate submitted by us are 
found to be false/forged or incorrect at any time after the award of the contract, it will 
lead to termination of the contract, along with forfeiture of Bid Security/Security 
Deposit and Performance guarantee besides and may also lead to any other action 
provided in the contract including banning of business for a period of upto five two 
year. 

 
10. I/We have read the clause regarding restriction on procurement from a bidder of a 

country which shares a land border with India and certify that I am/We are not from 
such a country or, if from such a country, have been registered with the competent 
Authority. I/We hereby certify that I/we fulfil all the requirements in this regard and 
am/are eligible to be considered (evidence of valid registration by the competent 
authority is enclosed)   
 

 
  SEAL AND SIGNATURE 

  OF THE TENDERER 
Place: 
Dated: 
 
**The contents in Italics are only for guidance purpose. Details as appropriate are to be 
filled in suitably by tenderer.   

This affidavit certificate is to be given by each member of JV or Partners of 
Partnership firm/LLP/etc. 

ACS-1, 14.07.2022 

ACS-2, 13.12.2022 

ACS-3 

ACS-4 
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ANNEXURE-V(A) 

Reference -Para 6.1 of ITT 

(This certificate is to be given by attorney/authorized signatory/each member of 
Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability 
Partnership (LLP) etc.) 

 

I/We………………………(Name), attorney/authorized signatory of the 
……………..….. (constituent firm/constituent partner) and member/partner of the 
………………………………(tenderering firm) hereby solemnlPy affirm and state as 
under: 

1. I/we certify that ……………..….. (constituent firm/constituent partner) is/are not 
blacklisted or debarred by Railways or any other Ministry / Department of Govt. of 
India from participation in tender on the date of submission of bids, either in 
individual capacity or as a HUF/ member of the partnership 
firm/LLP/JV/Society/Trust. 

2. I/We have read the clause regarding restriction on procurement from a bidder of a 
country which shares a land border with India and certify that I am/We are not from 
such a country or, if from such a country, have been registered with the competent 
Authority. I/We hereby certify that I/we fulfil all the requirements in this regard and 
am/are eligible to be considered (evidence of valid registration by the competent 
authority is enclosed),  

SEAL AND SIGNATURE 
            OF THE CONSTITUENT FIRM/CONSTITUENT PARTNER 

Place: 
Dated: 

 

ACS-2, 13.12.2022 
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ANNEXURE – VI  

Reference -Para 10.3 & 17.15.3 of Tender Form (Second Sheet) of Annexure I of ITT 
 

TENDERER’S CREDENTIALS (BID CAPACITY) 

___________ RAILWAY 

For tenders having advertised value more than Rs 10 crore wherein eligibility criteria 
includes bid capacity also, the tenderer will be qualified only if its available bid capacity is 
equal to or more than the total bid value of the present tender. The available bid capacity shall 
be calculated as under: 

Available Bid Capacity = [A x N x 2] – 0.33xNxB 

Where, 

A = Maximum value of construction works executed and payment received in any one of the 
previous three financial years or the current financial year (up to date of inviting tender), 
taking into account the completed as well as works in progress. 

N= Number of years prescribed for completion of work for which bids has been invited. 
B = Value of existing commitments and balance amount of ongoing works with the tenderer 

as on date one month prior to the tender closing date to be completed in next ‘N’ years. 
Existing commitments and balance amount of ongoing works with tenderer as per the 
prescribed proforma of Railway for statement of all works in progress and also the works 
which are awarded to tenderer but yet not started upto the date of inviting of tender. 

 

ACS-1 14.07.2022 

Note:  

(a) The Tenderer(s) shall furnish the details of - 
(i) Maximum value of construction works executed and payment received in any 

one of the previous three financial years or the current financial year (up to 
date of inviting tender) for calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with tenderer 
as per the prescribed proforma of Railway for statement of all works in 
progress and also the works which are awarded to tenderer but yet not started 
upto the date of inviting of tender for calculating B. In case of no works in 
hand, a ‘NIL’ statement should be furnished.  

The submitted details for (i) and (ii) above should be duly verified by 
Chartered Accountant. 

(b) In case if a bidder is JV, the tenderer(s) must furnish the details of  
(i) Maximum value of construction works executed and payment received in any 

one of the previous three financial years or the current financial year (up to 
date of inviting tender) by each member of JV for calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with each 
member of JV either in individual capacity or as a member of other JV as per 
the prescribed proforma of Railway for statement of all works in progress 
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and also the works which are awarded to each member of JV either in 
individual capacity or as a member of other JV but yet not started upto the 
date of inviting of tender for calculating B. In case of no works in hand, a 
‘NIL’ statement should be furnished.  

The submitted details for (i) and (ii) above should be duly verified by Chartered 
Accountant. 

(c) Value of a completed work/work in progress/work awarded but yet not started for a 
Member in an earlier JV shall be reckoned only to the extent of the concerned 
member's share in that JV for the purpose of satisfying his/her compliance to the 
above mentioned bid capacity in the tender under consideration. 

(d) The arithmetic sum of individual “bid capacity” of all the members shall be taken as 
JV’s “bid capacity”. 

(e) In case, the tenderer/s failed to submit the above statement along with offer, their/his 
offer shall be considered as incomplete and will be rejected summarily. 

(f) The available bid capacity of tenderer shall be assessed based on the details submitted 
by the tenderer. In case, the available bid capacity is lesser than estimated cost of 
work put to tender, his offer shall not be considered even if he has been found eligible 
in other eligibility criteria/tender requirement. 
 
BID CAPACITY : The tender/technical bid will be evaluated based on bid capacity 
formula detailed as Annexure-VI. (e).In case, the tenderer/s failed to submit the above 
statement along with offer, their/his offer shall be considered as incomplete and will 
be rejected summarily.  
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Annexure –VIA 
Para 5 of the Instructions to Tenderers 

(Bid Security) 
    Bank Guarantee Bond from any scheduled commercial bank of India 

(On non-judicial stamp paper, which should be in the name of the Executing Bank). 

Name of the Bank: ---------- 

President of India, 

Acting through ………, 

……….. Railway,  

Beneficiary: ………………………………………………. Railway 

Date:...................................................... 

Bank Guarantee Bond No.:      Date:--------- 

In consideration of the President of India acting through----- (Designation & address of 
Contract Signing Authority), …….. Railway, ……………., …. (hereinafter called “The 
Railway”) having invited the bid for___________through Notice inviting tender (NIT) 
No.._____________, We have been informed that . . . . . [Insert name of the Bidder]............ 
(hereinafter called "the Bidder") intends to submit its bid  (hereinafter called "the Bid") .  

WHEREAS, the Bidder is required to furnish Bid Security for the sum of [Insert required 
Value of Bid Security], in the form of Bank Guarantee, according to conditions of Bid.                                                               

AND 

WHEREAS, ............[Insert Name of the Bank], with its Branch ...............[Insert Address] 
having its Headquarters office at........ [Insert Address], hereinafter called the Bank, acting 
through ..............[Insert Name and Designation of the authorised persons of the Bank], 
have, at the request of the Bidder, agreed to give guarantee for Bid Security as hereinafter 
contained, in favour of the Railway: 

1. KNOW ALL MEN that by these present that I/We the undersigned [Insert name(s) of 
authorized representatives of the Bank], being fully authorized to sign and incur 
obligations for and on behalf of the Bank, confirm that the Bank, hereby, 
unconditionally and irrevocably guarantee to pay to the Railway full amount in the sum 
of [Insert required Value of Bid Security] as above stated. 

2. The Bank undertakes to immediately pay on presentation of demand by the Railway any 
amount up to and including aforementioned full amount without any demur, reservation 
or recourse. Any such demand made by the Railway on the Bank shall be final, 
conclusive and binding, absolute and unequivocal on the Bank notwithstanding any 
disputes raised/ pending before any Court, Tribunal, Arbitration or any Authority or any 
threatened litigation by the Bidder or Bank.  
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3. The Bank shall pay the amount as demanded immediately on presentation of the demand 
by Railway without any reference to the Bidder and without the Railway being required 
to show grounds or give reasons for its demand of the amount so demanded. 

 
4. The guarantee hereinbefore shall not be affected by any change in the constitution of the 

Bank or in the constitution of the Bidder. 
5. The Bank agrees that no change, addition, modifications to the terms of the Bid 

document or to any documents, which have been or may be made between the Railway 
and the Bidder, will in any way absolve the Bank from the liability under this guarantee; 
and the Bank, hereby, waives any requirement for notice of any such change, addition or 
modification made by Railway at any time. 

 
6. This guarantee will remain valid and effective from…….…….[insert date of issue]till  

………..[insert date, which should be minimum 90 days beyond the expiry of validity of 
Bid].  Any demand in respect of this Guarantee should reach the Bank within the validity 
period of Bid Security. 

 
7. The Bank Guarantee is unconditional and irrevocable. 

 
8. The expressions Bank and Railway herein before used shall include their respective 

successors and assigns. 
 

9. The Bank hereby undertakes not to revoke the guarantee during its currency, except with 
the previous consent in writing of the Railway. This guarantee is subject to the Uniform 
Rules for Demand Guarantees, ICC Publication No.758. 

 
10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging 

System) and shall invariably send the advice of this Bank Guarantee to the following 
bank details – 

 

 
 
 
 
 
 
 
 
 
 

 
11. The Guarantee shall be valid in addition to and without prejudice to any other security 

Guarantee(s) of Bidder in favour of the Railway. The Bank, under this Guarantee, shall 
be deemed as Principal Debtor of the Railway. 

Date …………     ……………………………………… 

IFSC CODE SBIN000RAIL 

IFSC TYPE BRANCH 

BANK NAME STATE BANK OF INDIA 

BRANCH NAME RAIL 

CITY NAME NAVI MUMBAI 

ADDRESS SECTOR-11, CBD BELAPUR, NAVI MUMBAI 

DISTRICT NAVI MUMBAI 

STATE MAHARASHTRA 

BG ENABLED YES 
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  Place………….                   Bank’s Seal and authorized signature(s)                 

       [Name in Block letters] ……………….... 

       [Designation with Code 
No.]……………..…… 

       [P/Attorney] No.   
Witness: 

1    Signature, Name & Address & Seal 

      2    Signature, Name& address & Seal      Bank’s 
Seal 

         
 [P/Attorney]No. 

 
Note: All italicized text is for guidance on how to prepare this bank guarantee and shall be 
deleted from the final document. 
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Annexure –VIB 

Reference -Para 10.2 & 17.15.2 of Tender Form (Second Sheet) of Annexure I of ITT 

Each Bidder or each member of a JV must fill in this form separately: 

NAME OF BIDDER/JV PARTNER:  

 

Annual Contractual Turnover Data for the Previous 3/4 Years  
(Contractual Payment only) 

Year 
Amount 

Currency 
Exchange  

Rate 
Indian National Rupees 

Equivalent 

    

    

    

    

    

 Average Annual Contractual Turnover for last 3 years      
 

1. The average annual contractual turnover shall be calculated as an average of “total 
contractual payments” in the previous three financial years. However, in case balance 
sheet of the previous year is yet to be prepared/ audited, the audited balance sheet of the 
fourth previous year shall be considered for calculating average annual contractual 
turnover. 

2. The information supplied shall be substantiated by data in the audited balance sheets 
and profit and loss accounts for the relevant years in respect of the bidder or all 
members constituting the bidder.  

3. Contents of this form should be certified by a Chartered Accountant duly supported by 
Audited Balance Sheet duly certified by the Chartered Accountant. 

 
SEAL AND SIGNATURE OF THE BIDDER 

Certified that all figures and facts submitted in this form have been furnished after full 
consideration of all observations/notes in Auditor’s reports._____________________ 

(Signature of Chartered Accountant) 

Name of CA:______________ 

Registration No:         ______________ 

(Seal) 
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Part II 

STANDARD GENERAL CONDITIONS OF CONTRACT 

1. (1)  Definitions: In these Standard General Conditions of Contract, the following terms 
shall have the meaning assigned hereunder except where the context otherwise requires: 

(a)  "Railway" shall mean the President of the Republic of India or the Administrative 
Officers of the Railway or of the Successor Railway authorized to deal with any matters 
which these presents are concerned on his behalf. 
 
(b) "General Manager" shall mean the Officer in-charge of the General Superintendence 
and Control of the Railway and shall also include Addl. General Manager, the General 
Manager (Construction) and shall mean and include their successors, of the successor 
Railway. 

(c)  "Chief Engineer" shall mean the Officer in-charge of the Engineering Department of 
Railway and shall also include Chief Engineer (Construction), Chief Signal & 
Telecommunication Engineer, Chief Signal & Telecommunication Engineer (Construction), 
Chief Electrical Engineer, Chief Electrical Engineer (Construction), Chief Mechanical 
Engineer and shall mean & include their successors, of the Successor Railway. 

(d)  "Divisional Railway Manager" shall mean the Officer in-charge of a Division of the 
Railway and shall mean and include the Divisional Railway Manager of the Successor 
Railway. 

(e) “Engineer” shall mean the Divisional Engineer or the Executive Engineer, Divisional 
Signal & Telecom Engineer, Divisional Electrical Engineer, Divisional Mechanical Engineer  
in executive charge of the works and shall include the superior officers of Open Line and 
Construction organisations on the Railway of the Engineering, Signal & Telecom, Electrical 
and Mechanical Departments, i.e. the Senior Divisional Engineer/Deputy Chief Engineer, 
Senior Divisional Signal & Telecom Engineer / Dy.Chief Signal & Telecom Engineer, Senior 
Divisional Electrical Engineer / Deputy Chief Electrical Engineer, Senior Divisional 
Mechanical Engineer and shall mean & include the Engineers of the Successors Railway. 

(f) "Engineer's Representative" shall mean the Assistant Engineer, Assistant Signal & 
Telecommunication Engineer and Assistant Electrical Engineer, Assistant Mechanical 
Engineer in direct charge of the works and shall include any Sr. Section/Junior Engineer of 
Civil Engineering/Signal and Telecommunication Engineering/Mechanical 
Engineering/Electrical Engineering Departments appointed by the Railway and shall mean 
and include the Engineer's Representative of the Successor Railway. 

(g) "Contractor" shall mean the Person/Firm/LLP/Trust/Co-operative Society or 
Company whether incorporated or not who enters into the contract with the Railway and shall 
include their executors, administrators, successors and permitted assigns. 

(h) "Contract" shall mean and include the Agreement, the Work Order, the accepted 
Bill(s) of Quantities or Chapter(s) of Standard Schedule of Rates (SSOR) of the Railway 
modified by the tender percentage for items of works quantified, or not quantified, the 
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Standard General Conditions of Contract, the Special Conditions of Contracts, if any; the 
Drawing, the Specifications, the Special Specifications, if any and Tender Forms, if any. 

(i) "Works" shall mean the works to be executed in accordance with the contract. 

(j) "Specifications" shall mean the Standard Specifications for Materials &Works of 
Railway as specified by Railway under the authority of the Chief Engineer or as amplified, 
added to or superseded by Special Specifications, if any. 

(k) Standard Schedule of Rates (SSOR) shall mean the schedule of Rates adopted by the 
Railway, which includes- 

1. “Unified Standard Schedule of Rates of the Railway (USSOR)” i.e. the Standard 
Schedule of Rates of the Railway issued under the authority of the Chief Engineer from 
time to time, updated with correction slips issued up to date of inviting tender or as 
otherwise specified in the tender documents; 
2. “Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of Rates published by 
Director General/ Central Public Works Department, Government of India, New Delhi, 
as adopted and modified by the Railway under the authority of the Chief Engineer from 
time to time, updated with correction slips issued up to date of inviting tender or as 
otherwise specified in the tender documents. 

(l) "Drawing" shall mean the maps, drawings, plans and tracings or prints there of 
annexed to the contract and shall include any modifications of such drawings and further 
drawings as may be issued by the Engineer from time to time. 

(m)"Constructional Plant" shall mean all appliances or things of whatsoever nature required 
for the execution, completion or maintenance of the works or temporary works (as hereinafter 
defined) but does not include materials or other things intended to form or forming part of the 
permanent work. 

(n)"Temporary Works" shall mean all temporary works of every kind required for the 
execution completion and/or maintenance of the works.  

(o) "Site" shall mean the lands and other places on, under, in or through which the 
works are to be carried out and any other lands or places provided by the Railway for the 
purpose of the contract. 

(p) "Period of Maintenance" shall mean the specified period of maintenance from the 
date of completion of the works, as certified by the Engineer. 

(q) ‘Contractor’s authorized Engineer’ shall mean a graduate Engineer or equivalent, 
having more than 3 years experience in the relevant field of construction work involved in the 
contract, duly approved by Engineer. 

(r) Date of inviting tender shall be the date of publishing tender notice on IREPS website 
if tender is published on website or the date of publication in newspaper in case tender is not 
published on website.  
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(s)“Bill of Quantities” shall mean Schedule of Item(s) included in the tender document along 
with respective quantities and rates, accepted by the Railway. 

1. (2) Singular and Plural: Words importing the singular number shall also include the 
plural and vice versa where the context requires. 

1.(3) Headings and Marginal Headings: The headings and marginal headings in these 
Standard General Conditions are solely for the purpose of facilitating reference and shall not 
be deemed to be part thereof or be taken into consideration in the interpretation or 
construction thereof the contract. 

 

GENERAL OBLIGATIONS 

2. (1) Execution Co-Relation and Intent of Contract Documents:  The contract 
documents shall be signed in triplicate by the Railway and the Contractor. The contract 
documents are complementary and what is called for by anyone shall be as binding as if 
called for by all, the intention of the documents is to include all labour and materials, 
equipments and transportation necessary for proper execution of work. Materials or works 
not covered by or properly inferable from any heading or class of the specifications shall not 
be supplied by the Railway to the Contractors unless distinctly specified in the contract 
documents. Materials or works described in words which so applied have a well-known 
technical or trade meaning, shall be held to refer to such recognized standards. 

2.(2) If a work is transferred from the jurisdiction of one Railway to another Railway or to 
a Project authority or vice versa while contract is in subsistence, the contract shall be binding 
on the Contractor and the Successor Railway/Project in the same manner & take effect in all 
respects as if the Contractor and the Successor Railway/Project were parties thereto from the 
inception and the corresponding officer or the Competent Authority in the Successor 
Railway/Project will exercise the same powers and enjoy the same authority as conferred to 
the Predecessor Railway/Project under the original contract/agreement entered into. 

2. (3) If for administrative or other reasons the contract is transferred to the Successor 
Railway, the contract shall, notwithstanding any things contained herein contrary there to, be 
binding on the Contractor and the Successor Railway in the same manner and take effect in 
all respects as if the Contractor and the Successor Railway had been parties thereto from the 
date of this contract. 

3. (1) Law Governing the Contract: The contract shall be governed by the law for the time 
being in force in the Republic of India.  

3.(2) Compliance to Regulations and Bye-Laws: The Contractor shall conform to the 
provision of any statute relating to the works and regulations and bye-laws of any local 
authority and of any water and lighting companies or undertakings, with whose system the 
work is proposed to be connected and shall before making any variation from the drawings or 
the specifications that may be necessitated by so confirming give to the Engineer notice 
specifying the variation proposed to be made and the reason for making the variation and 
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shall not carry out such variation until he has received instructions from the Engineer in 
respect thereof. The Contractor shall be bound to give all notices required by statute, 
regulations or bye-laws as aforesaid and to pay all fees and taxes payable to any authority in 
respect thereof. 

 

3.(3) Environmental and Forest clearances: 

The Railway represents and warrants that the environmental and forest clearances pertaining 
to the work commensurate with the progress of work/agreed programme, will be obtained by 
Engineer. In the event of any delay in securing respective clearances leading to delay in 
execution of work, the Contractor shall be entitled to Extension of Time for the period of 
such delay in accordance with the provisions of Clause-17A(ii).  

4. Communications to be in Writing: All notices, communications, reference and 
complaints made by the Railway or the Engineer or the Engineer's Representative or the 
Contractor inter-se concerning the works shall be in writing or e-mail on registered e-mail 
IDs i.e. the e mail id provided for correspondence in the contract agreement, otherwise email 
id registered with IREPS and no notice, communication, reference or complaint not in writing 
or through e-mail, shall be recognized.  

5. Service of Notices on Contractors: The Contractor shall furnish to the Engineer 
the name, designation and address of his authorized agent and all complaints, notices, 
communications and references shall be deemed to have been duly given to the Contractor, if 
delivered to the Contractor or his authorized agent or left at or posted to the address so given 
and shall be deemed to have been so given in the case of posting on day on which they would 
have reached such address in the ordinary course of post/ e-mail or on the day on which they 
were so delivered or left. In the case of contract by partners, any change in the constitution of 
the firm shall be forthwith notified by the Contractor to the Engineer.  

6.   Occupation and Use of Land: No land belonging to or in the possession of the 
Railway shall be occupied by the Contractor without the permission of the Railway. The 
Contractor shall not use, or allow to be used the site for any purposes other than that of 
executing the works. Whenever non-railway bodies/persons are permitted to use railway 
premises with competent authority’s approval, conservancy charges as applicable from time 
to time may be levied. 

7.    Assignment or Subletting of Contract: The Contractor shall not assign or sublet the 
contract or any part thereof or allow any person to become interested therein in any manner 
whatsoever without the special permission in writing of the Chief Engineer, save as provided 
below. Any breach of this condition shall entitle the Railway to rescind the contract under 
Clause 62 of these Conditions and also render the Contractor liable for payment to the 
Railway in respect of any loss or damage arising or ensuing from such cancellation; provided 
always that execution of the details of the work by petty Contractor under the direct and 
personal supervision of the Contractor or his agent shall not be deemed to be sub-letting 
under this clause.  
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In case Contractor intends to subcontract part of work, he shall submit a proposal in writing 
seeking permission of Chief Engineer for the same. While submitting the proposal to railway, 
Contractor shall ensure the following: 

(a) (i) The Contractor shall not sub- contract the Works comprising more than 40% 
(forty per cent) of the Contract Price and shall carry out Works for at least 60% 
(sixty per cent) of the total Contract Price directly under its own supervision and 
through its own personnel. The Parties expressly agree that for the purposes of 
computing the value of sub-contracts under this Clause 3.2.1, the Gontract Price 
shall exclude any sub-contract for the procurement of goods and equipment like 
[rails, sleepers and track fittings, signaling and telecommunication & Power 
supply equipment]. The Parties agree that all obligations and liabilities under 
this Agreement for the entire Railway Project shall at all time remain with the 
Contractor. {The Parties agree that works equal to at least 30% (thirty per cent) 
of the Contract Price shall be discharged solely by the Lead Member.}S 
 
Procurement of material, hire of equipment or engagement of labour by prime 
contractor or procuring entity will not mean sub-contracting. 
 
S May be deleted if the Contractor is not a Consortium/Joint Venture..  

Ref : Advanced Correction Slip No.11 Circulated vide Railway Board Letter No. 2022/CE-    
I/CT/GCC-2022/POLICY/Pt.I ( E-3320424), Dated :13.03.2026 

 
(ii) The subcontractor shall have successfully completed at least one work similar 
to work proposed for subcontract in last 5 years, ending date of submission of proposal 
by Contractor to Railway, costing not less than 35% value of work to be subletted, 
through a works contract. For fulfilment of above, Work Experience Certificate issued 
by a Govt. Department/Organisation shall be considered. Further, Work Experience 
Certificate issued by a Public listed company shall be considered provided the company 
is having average annual turnover of Rs 500 crore and above in last 3 financial years 
excluding the current financial year, listed on National Stock Exchange or Bombay 
Stock Exchange, registered at least 5 years back from the date of submission of 
proposal by Contractor to Railway and work experience certificate issued by a person 
authorised by the Public Listed Company to issue such certificates.  
Note: for subletting of work costing up to Rs 50 lakh no previous work experience shall 
be asked for by the Railway. 
 
In case contractor submits subcontractor’s work experience certificate issued by public 
listed company, the contractor shall also submit along with work experience certificate, 
the relevant copy of work order, bill of quantities, bill wise details of payment received 
duly certified by Chartered Accountant, TDS certificates for all payments received and 
copy of final/last bill paid by company in support of above work experience certificate. 
 

(iii) There is no banning of business with the sub-contractor in force 
over IR.  

 
(b) The Contractor shall provide to the Engineer a copy of the agreement to be entered into 

by Contractor with subcontractor. No subcontractor shall be permitted without a formal 
agreement between Contractor and subcontractor. This agreement shall clearly define 
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the scope of work to be carried out by subcontractor and the terms of payment in clear 
& unambiguous manner. 

 
(c) On receipt of approval from Chief Engineer, Contractor shall enter into a formal 

agreement legally enforceable in Court of Law with subcontractor and submit a copy of 
the same to the Engineer. 

 
(d) The Contractor shall intimate to the Engineer not less than 7 days in advance, the 

intended date of commencement of subcontractor’s work. 
 

(e) Once having entered into above arrangement, Contractor shall discontinue such 
arrangement, if he intends to do so at his own or on the instructions of Railway, with 
prior intimation to Chief Engineer. 
 

(f) The Contractor shall indemnify railway against any claim of subcontractor. 
 

(g) The Contractor shall release payment to the Sub-contractor(s) promptly and shall 
endeavour to resolve all issues amicably and speedily with the Sub-contractor(s), so 
that the execution of work is not affected in any manner whatsoever. 
 

(h) In addition to issuance of work experience certificate to Contractor, the Engineer, 
when, based on documents, is satisfied that subcontracted work has been carried out by 
subcontractor, shall issue work experience certificate to the subcontractor also for the 
portion of work subcontracted and successfully completed by the sub-contractor.  
Note: Work Experience Certificate to the subcontractor shall be issued only when the 
contractor’s work is complete and contractor is entitled for the issuance of Work 
Experience Certificate. However, in the same contract, when the Chief Engineer, based 
on documents, is satisfied that the subcontractor has successfully carried out subletted 
work; without issuance of work experience certificate to subcontractor at this stage, the 
Chief Engineer can, only once, consider the successfully completed subletted work for 
the fulfilment of eligibility for further subletting of work to the subcontractor in the 
same contract. When the contractor’s work is complete and contractor is entitled for 
the issuance of work experience certificate, the subcontractor shall be issued one Work 
Experience Certificate for the total scope of work executed by the subcontractor in the 
contract.  

(i) The responsibility of successful completion of work by subcontractor shall lie with 
Contractor. Subcontracting will in no way relieve the Contractor to execute the work as 
per terms of the Contract. 
 

(j) Further, in case Engineer is of the view that subcontractor’s performance is not 
satisfactory, he may instruct the Contractor to remove the subcontractor from the work 
and Contractor has to comply with the above instructions with due promptness. 
Contractor shall intimate the actual date of discontinuation of subcontract to Engineer. 
No claim of Contractor whatsoever on this account shall be entertained by the Railway 
and this shall be deemed as ‘excepted matter’ (matter not arbitrable). 
 

(k) The permitted subcontracting of work by the Contractor shall not establish any 
contractual relationship between the sub-contractor and the Railway and shall not 
relieve the Contractor of any responsibility under the Contract. 
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8. Assistance by Railway for the Stores to be obtained by the Contractor: Owing 
to difficulty in obtaining certain materials (including Tools & Plant) in the market, the 
Railway may have agreed without any liability therefore to endeavour to obtain or assist the 
Contractor in obtaining the required quantities of such materials as may be specified in the 
Tender. In the event of delay or failure in obtaining the required quantities of the aforesaid 
material, the Contractor shall not be deemed absolved of his own responsibility and shall 
keep in touch with the day to day position regarding their availability and accordingly adjust 
progress of works including employment of labour and the Railway shall not in any way be 
liable for the supply of materials or for the non-supply thereof for any reasons whatsoever nor 
for any loss or damage arising in consequence of such delay or non-supply.  

9. Railway Passes: No free railway passes shall be issued by the Railway to the 
Contractor or any of his employee/worker. 

10. Carriage of Materials: No forwarding orders shall be issued by the Railway for the 
conveyance of Contractor's materials, tools and plant by train which may be required for use 
in the works and the Contractor shall pay full freight charges at public tariff rates therefor. 

11. Use of Ballast Trains: The Railway may agree to allow the Contractor use of the 
ballast or material trains under such conditions as shall be specially prescribed, provided that 
the Contractor shall pay for the use thereof charges calculated at public tariff rates on the 
marked carrying capacity of each vehicle subject to specified minimum charge per day or part 
of day and provided further that the Contractor shall indemnify the Railway against any 
claims or damages arising out of the use or misuse thereof and against any liabilities under 
the Workmen's Compensation Act, 1923 or any statutory amendments thereto. 

12.  Representation on Works: The Contractor shall, when he is not personally present 
on the site of the works place, keep a responsible agent at the works during working hours 
who shall on receiving reasonable notice, present himself to the Engineer and orders given by 
the Engineer or the Engineer's representative to the agent shall be deemed to have the same 
force as if they had been given to the Contractor. Before absenting himself, the Contractor 
shall furnish the name and address of his agent for the purpose of this clause and failure on 
the part of the Contractor to comply with this provision at any time will entitle the Railway to 
rescind the contract under Clause 62 of these Conditions. 

13.  Relics and Treasures: All gold, silver, oil, other minerals of any description, all 
precious stones, coins, treasures relics antiquities and other similar things which shall be 
found in or upon the site shall be the property of the Railway and the Contractor shall duly 
preserve the same to the satisfaction of the Railway and shall from time to time deliver the 
same to such person or persons as the Railway may appoint to receive the same. 

14.  Excavated Material: The Contractor shall not sell or otherwise dispose of or 
remove except for the purpose of this contract, the sand, stone, clay ballast, earth, trees, rock 
or other substances or materials which may be obtained from any excavation made for the 
purpose of the works or any building or produced upon the site at the time of delivery of the 
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possession thereof but all the substances, materials, buildings and produce shall be the 
property of the Railway provided that the Contractor may, with the permission of the 
Engineer, use the same for the purpose of the works either free of cost or pay the cost of the 
same at such rates as may be determined by the Engineer. 

15.  Indemnity by Contractors: The Contractor shall indemnify and save harmless the 
Railway from and against all actions, suit, proceedings, losses, costs, damages, charges, 
claims and demands of every nature and description brought or recovered against the 
Railways by reason of any act or omission of the Contractor, his agents or employees, in the 
execution of the works or in his guarding of the same. All sums payable by way of 
compensation under any of these conditions shall be considered as reasonable compensation 
to be applied to the actual loss or damage sustained, and whether or not any damage shall 
have been sustained.  

16.(1) Security Deposit: The Security Deposit shall be 5% of the contract value. The Bid 
Security submitted by the Contractor with his tender will be retained/encashed by the 
Railways as part of security for the due and faithful fulfillment of the contract by the 
Contractor.  Provided further that, if Contractor submits the Cash or Term Deposit Receipt 
issued from a Scheduled commercial bank of India or irrevocable Bank Guarantee Bond from 
a Scheduled commercial bank of India, either towards the Full Security Depositor the Part 
Security Deposit equal to or more than Bid Security, the Railway shall return the Bid 
Security, to the Contractor.  

Balance of Security Deposit may be deposited by the Contractor in cash or Term Deposit 
Receipt issued from Scheduled commercial bank of India or irrevocable Bank Guarantee 
bond issued from Scheduled commercial bank of India, or may be recovered at the rate of 6% 
of the bill amount till the full Security Deposit is recovered.  Provided also that in case of 
defaulting Contractor, the Railway may retain any amount due for payment to the Contractor 
on the pending "on account bills" so that the amounts so retained (including amount 
guaranteed through Performance Guarantee) may not exceed 10% of the total value of the 
contract. 

The Irrevocable Bank Guarantee submitted towards Security deposit shall be initially valid up 
to the stipulated date of Maintenance period plus 60 days and shall be extended from time to 
time, depending upon extension of contract granted in terms of Clause 17A and 17B of the 
Standard General Conditions of Contract. 

Note: Security Deposit deposited in cash by the Contractor or recovered from the running 
bills of a Contractor or submitted by contractor as Term Deposit Receipt(s) can be 
refunded/returned to the contractor, in lieu of irrevocable Bank Guarantee bond issued from 
scheduled commercial bank of India, to be submitted by him, for an amount equal to or more 
than the already available Security Deposit, provided however that, in a contract of value 
less than Rs. 50 Crore, such refund/ return of the already available Security Deposit is 
permitted up to two times and in a contract of value equal to or more than Rs. 50 Crore, such 
refund / return of the already available Security Deposit is permitted up to three times. 

16.(2) (i) Refund of Security Deposit:  Security Deposit mentioned in sub clause (1) above 
shall be returned to the Contractor along with or after, the following: 
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(a) Final Payment of the Contract as per clause 51.(1) and 
(b) Execution of Final Supplementary Agreement or Certification by Engineer that Railway 

has No Claim on Contractor  and 
(c) Maintenance Certificate issued, on expiry of the maintenance period as per clause 50.(1), 

in case applicable. 
 
16. (2) (ii) Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole 
under clause 62 (1) of these conditions, the Security Deposit already with railways under the 
contract shall be forfeited. However, in case the contract is rescinded in part or parts under 
clause 62 (1) of these conditions, the Security Deposit shall not be forfeited. 

16.(3) No interest shall be payable upon the Bid Security and Security Deposit or amounts 
payable to the Contractor under the Contract, but Government Securities deposited in terms 
of Sub-Clause 16.(4)(b) of this clause will be payable with interest accrued thereon. 

 

16.(4) Performance Guarantee 

The procedure for obtaining Performance Guarantee is outlined below: 

(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 21 
(Twenty one) days from the date of issue of Letter of Acceptance (LOA). Extension of time 
for submission of PG beyond 21 (Twenty one) days and upto 60 days from the date of issue 
of LOA may be given by the Authority who is competent to sign the contract agreement. 
However, a penal interest of 12% per annum shall be charged for the delay beyond 
21(Twenty one) days, i.e. from 22ndday after the date of issue of LOA. Further, if the 60thday 
happens to be a declared holiday in the concerned office of the Railway, submission of PG 
can be accepted on the next working day. 

In all other cases, if the Contractor fails to submit the requisite PG even after 60 days 
from the date of issue of LOA, the contract is liable to be terminated. In case contract is 
terminated railway shall be entitled to forfeit Bid Security and other dues payable to the 
contractor against that particular contract, subject to maximum of PG amount. In case a 
tenderer has not submitted Bid Security on the strength of their registration as a Startup 
recognized by Department of Industrial Policy and Promotion (DIPP) under Ministry of 
Commerce and Industry, DIPP shall be informed to this effect. 

The failed Contractor shall be debarred from participating in re-tender for that work. 

 

(b) The successful bidder shall submit the Performance Guarantee (PG), amounting to 5% 
of the original contract value and Additional Performance Guarantee (PG) as per 
clause 16(4) (h) in any of the following forms:-  
Ref : Advanced Correction Slip No.11 Circulated vide Railway Board Letter No. 
2022/CE-    I/CT/GCC-2022/POLICY/Pt.I ( E-3320424), Dated :13.03.2026 
 

(i)  A deposit of Cash; 

(ii)    Irrevocable Bank Guarantee; 

 ( iii)    Insurance Surety Bond as per Annexure-XVII 
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Note:  

     In case of extension of Date of Completion, selected bidder needs to submit extended 
Insurance Surety Bond/Fresh Insurance Surety Bond/fresh Performance Security, in any form 
as given above, before expiry of existing Insurance Surety Bond. 

(iv)   Government Securities including State Loan Bonds at 5% below the market value; 

(v)  Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank of 
India; 

(vi)  Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled 
Commercial Bank of India; 

(vii)   Deposit in the Post Office Saving Bank; 

(viii)  Deposit in the National Savings Certificates; 

(ix) Twelve years National Defence Certificates; 

(x)   Ten years Defence Deposits; 

(xi) National Defence Bonds and 

(xii)   Unit Trust Certificates at 5% below market value or at the face value whichever is 
less. Also, FDR in favour of FA&CAO (free from any encumbrance) may be 
accepted. 

(c)      The Performance Guarantee shall be submitted by the successful bidder after the Letter 
of Acceptance (LOA) has been issued, but before signing of the contract agreement. This 
P.G. shall be initially valid upto the stipulated date of completion plus 60 days beyond that. 
In case, the time for completion of work gets extended, the Contractor shall get the validity of 
P.G. extended to cover such extended time for completion of work plus 60 days. 

(d) The value of PG to be submitted by the Contractor is based on original contract value 
and shall not change due to subsequent variation(s) in the original contract value. 

(e) The Performance Guarantee (PG) shall be released after physical completion of the 
work based on 'Completion Certificate' issued by the competent authority stating that the 
Contractor has completed the work in all respects satisfactorily. 

(f) Whenever the contract is rescinded, the Performance Guarantee already submitted for 
the contract shall be encashed. 

(g) The Engineer shall not make a claim under the Performance Guarantee except for 
amounts to which the President of India is entitled under the contract (not withstanding 
and/or without prejudice to any other provisions in the contract agreement) in the event of: 

(i)         Failure by the Contractor to extend the validity of the Performance Guarantee as 
described herein above, in which event the Engineer may claim the full amount of the 
Performance Guarantee. 

(ii)        Failure by the Contractor to pay President of India any amount due, either as 
agreed by the Contractor or determined under any of the Clauses/Conditions of the 
Agreement, within 30 days of the service of notice to this effect by Engineer. 

(iii)      The Contract being determined or rescinded under clause 62 of these conditions. 
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17.  Force Majeure Clause: If at any time, during the continuance of this contract, the 
performance in whole or in part by either party of any obligation under this contract shall be 
prevented or delayed by reason of any war, hostility, acts of public enemy, civil commotion, 
sabotage, serious loss or damage by fire, explosions, epidemics/pandemics, strikes, lockouts 
or acts of God (hereinafter, referred to events) provided, notice of the happening of any such 
event is given by either party to the other within 30 days from the date of occurrence thereof, 
neither party shall by reason of such event, be entitled to terminate this contract nor shall 
either party have any claim for damages against the other in respect of such non-performance 
or delay in performance, and works under the contract shall be resumed as soon as practicable 
after such event has come to an end or ceased to exist, and the decision of the Engineer as to 
whether the works have been so resumed or not shall be final and conclusive, PROVIDED 
FURTHER that if the performance in whole or in part of any obligation under this contract is 
prevented or delayed by reason of any such event for a period exceeding 120 days, either 
party may at its option terminate the contract by giving notice to the other party. 
 
17A Extension of Time in Contracts: Subject to any requirement in the contract as to 
completion of any portion or portions of the works before completion of the whole, the 
Contractor shall fully and finally complete the whole of the works comprised in the contract 
(with such modifications as may be directed under conditions of this contract) by the date 
entered in the contract or extended date in terms of the following clauses: 

(i) Extension due to Modification: If any modifications have been ordered which in the 
opinion of the Engineer have materially increased the magnitude of the work, then such 
extension of the contracted date of completion may be granted as shall appear to the 
Engineer to be reasonable in the circumstances, provided moreover that the Contractor 
shall be responsible for requesting such extension of the date as may be considered 
necessary as soon as the cause thereof shall arise.  

(ii) Extension for Delay not due to Railway or Contractor: If in the opinion of the 
Engineer, the progress of work has any time been delayed by any act or neglect of 
Railway's employees or by other Contractor employed by the Railway under Sub-
Clause (4) of Clause 20 of these Conditions or in executing the work not forming part 
of the contract but on which Contractor's performance necessarily depends or by reason 
of proceeding taken or threatened by or dispute with adjoining or to neighbouring 
owners or public authority arising otherwise through the Contractor's own default etc. 
or by the delay authorized by the Engineer pending arbitration or in consequences of 
the Contractor not having received in due time necessary instructions from the Railway 
for which he shall have specially applied in writing to the Engineer or his authorized 
representative then upon happening of any such event causing delay, the Contractor 
shall immediately give notice thereof in writing to the Engineer within 15 days of such 
happening, but shall nevertheless make constantly his best endeavours to bring down or 
make good the delay and shall do all that may be reasonably required of him to the 
satisfaction of the Engineer to proceed with the works. The Contractor may also 
indicate the period for which the work is likely to be delayed and shall be bound to ask 
for necessary extension of time. 

(iii) Extension for Delay due to Railways: In the event of any failure or delay by the 
Railway to hand over the Contractor possession of the lands necessary for the execution 
of the works or to give the necessary notice to commence the works or to provide the 
necessary drawings or instructions or any other delay caused by the Railway due to any 
other cause whatsoever, then such failure or delay shall in no way affect or vitiate the 
contract or alter the character thereof or entitle the Contractor to damages or 
compensation therefor, but in any such case, the Railway may grant such extension or 
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extensions of the completion date as may be considered reasonable. 
 

The Contractor shall indicate the period for which the work is likely to be 
delayed and shall seek extension of time as may be considered necessary under clause 
17A(i) or/and 17A(ii) or/ and 17A(iii) above, as soon as the cause thereof shall arise 
and, in any case, not less than one month 15 days before the expiry of the date fixed for 
completion of the works. The Engineer shall consider the same and shall grant and 
communicate such extension of time as in his opinion is reasonable having regard to the 
nature and period of delay and the type and quantum of work affected thereby.  No 
other compensation shall be payable for works so carried forward to the extended 
period of time; the same rates, terms and conditions of contract being applicable, as if 
such extended period of time was originally provided in the original contract itself. 
 The non-submission of request for extension or submission of request within less 
than one month 15 days before the expiry of the date fixed for completion of the works, 
shall make him ineligible for extension under these sub clauses, subject to final 
decision of Engineer. 

ACS-1 14.07.2022 

17B Extension of Time with Liquidated Damages (LD) for delay due to 
Contractor: The time for the execution of the work or part of the works specified in 
the contract documents shall be deemed to be the essence of the contract and the 
works must be completed not later than the date(s) as specified in the contract. If the 
Contractor fails to complete the works within the time as specified in the contract for 
the reasons other than the reasons specified in Clause 17 and 17A, the Railway may, 
if satisfied that the works can be completed by the Contractor within reasonable short 
time thereafter, allow the Contractor for further extension of time (Proforma at 
Annexure-VII) as the Engineer may decide. On such extension the Railway will be 
entitled without prejudice to any other right and remedy available on that behalf, to 
recover from the Contractor as agreed damages and not by way of penalty for each 
week or part of the week, a sum calculated at the rate of Liquidated Damages as 
decided by Engineer, between 0.05% to 0.30 % of contract value of the works for 
each week or part of the week.following rates of the contract value of the works. 

For the purpose of this Clause, the contract value of the works shall be taken as value 
of work as per contract agreement including any supplementary work order/contract 
agreement issued. Provided also, that the total amount of liquidated damages under 
this condition shall not exceed 5% of the contract value or of the total value of the 
item or groups of items of work for which a separate distinct completion period is 
specified in the contract. 

S.No
. 

Duration of extension of time under 
Clause 17B 

Rate of Liquidated Damages 

(i) Up to Twenty Five percent of original 
period of completion including period of 
extension of time granted under Section 
17A(i) 

As decided by Engineer, 
between 0.01% to 0.05% of 
contract value for each week or 
part of the week 
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(ii) Above Twenty Five percent but upto Fifty 
percent of original period of completion 
including period of extension of time 
granted under Section 17A(i) 

0.10 % of contract value for 
each week or part of the week 

(iii) Above Fifty percent of original period of 
completion including period of extension 
of time granted under Section 17A(i) 

0.30 % of contract value for 
each week or part of the week 

           

Provided further, that if the Railway is not satisfied that the works can be completed 
by the Contractor and in the event of failure on the part of the contractor to complete the 
work within further extension of time allowed as aforesaid, the Railway shall be entitled 
without prejudice to any other right or remedy available in that behalf, to appropriate the 
contractor’s Security Deposit and rescind the contract under Clause 62 of these Conditions, 
whether or not actual damage is caused by such default. 

ACS-1 14.07.2022 

NOTE:  

In a contract, where extension(s) of time have been allowed once under clause 17B, further 
request(s) for extension of time under clause 17A can also be considered under exceptional 
circumstances. Such extension(s) of time under clause 17A shall be without any Liquidated 
damages, but the Liquidated damages already recovered during extension(s) of time granted 
previously under clause 17B shall not be waived. However, Price variation during such 
extension(s) shall be dealt as applicable for extension(s) of time under clause 17B. 
 
17C Bonus for Early Completion of Work: In open tenders having advertised value more 
than Rs.50 crore and original period of completion 12 months or more, when there is no 
reduction in original scope of work by more than 10%, and no extension granted on either 
railway or Contractor’s account, Contractor shall be entitled for a bonus of 1% for each 30 
days early completion of work. The period of less than 30 days shall be ignored while 
working out bonus. The maximum bonus shall be limited to 5% of original contract value. 
The completion date shall be reckoned as the date of issuance of completion certificate by 
Engineer. 

18.(1) Illegal Gratification: Any bribe, commission, gift or advantage given, promised or 
offered by or on behalf of the Contractor or his partner or agent or servant or anyone on his 
behalf, to any officer or employee of the Railway or to any person on his behalf in relation to 
obtaining or execution of this or any other contract with the Railway shall, in addition to any 
criminal liability which he may incur, subject Contractor to the rescission of the contract and 
all other contracts with the Railway and to the payment of any loss or damage resulting from 
such decision and the Railway shall be entitled to deduct the amounts so payable from the 
Contractor’s bills/Security Deposit or any other dues of Contractor with the Government of 
India. 
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18.(2) The Contractor shall not lend or borrow from or have or enter into any monitory 
dealings or transactions either directly or indirectly with any employee of the Railway and if 
he shall do so, the Railway shall be entitled forthwith to rescind the contract and all other 
contracts with the Railway. Any question or dispute as to the commission of any such offence 
or compensation payable to the Railway under this Clause shall be settled by the General 
Manager of the Railway, in such a manner as he shall consider fit & sufficient and his 
decision shall be final & conclusive. In the event of rescission of the contract under this 
Clause, the Contractor will not be paid any compensation whatsoever except payments for the 
work done upto the date of rescission. 

EXECUTION OF WORKS 

19.(1)  Contractor's understanding: It is understood and agreed that the Contractor has, 
by careful examination, satisfied himself as to the nature and location of the work, the 
conformation of the ground, the character, quality and quantity of the materials to be 
encountered, the character of equipment and facilities needed preliminary to and during the 
progress of the works, the general and local conditions, the labour conditions prevailing 
therein and all other matters which can in any way affect the works under the contract.  

19.(2)  Commencement of Works: The Contractor shall commence the works within 15 
days after the receipt by him of an order in writing to this effect from the Engineer and shall 
proceed with the same with due expedition and without delay 

19.(3)  Accepted Programme of Work: The Contractor who has been awarded the work 
shall as soon as possible but not later than 30 days after the date of receipt of the acceptance 
letter in respect of contracts with initial completion period of two years or less or not later 
than 90 days for other contracts have to submit the detailed programme of work indicating 
the time schedule of various items of works in the form of Bar Chart/PERT/CPM. He shall 
also submit the details of organisation (in terms of labour and supervisors), plant and 
machinery that he intends to utilize (from time to time) for execution of the work within 
stipulated date of completion. The programme of work amended as necessary by discussions 
with the Engineer, shall be treated as the agreed programme of the work for the purpose of 
this contract and the Contractor shall endeavor to fulfill this programme of work. The 
progress of work will be watched accordingly and the liquidated damages will be with 
reference to the overall completion date. Nothing stated herein shall preclude the Contractor 
in achieving earlier completion of item or whole of the works than indicated in the 
programme. 

In Contracts for works of New Line/Gauge Conversion/Doubling/Railway 
Electrification, finalized through Tenders having advertised value more than 
Rs.50croresRs.100 crores, the Contractor shall submit a detailed time programme to the 
Engineer within 30 days after issue of LOA. The program shall include the physical and 
Financial Progress vis-à-vis program and forecast cash flow adopting Project Management 
Software such as Primavera/Sure Track/MS Project etc.  The program must identify the 
milestones, interface requirements and program reporting elements.  The Contractor shall 
supply, free of cost one set of authorized software to the Engineer and the soft copy of 
structured program for the project.  This shall be updated every month. The Contractor shall 
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also submit a revised programme whenever the previous programme is inconsistent with 
actual progress. Each programme shall include: 

The order in which the Contractor intends to carry out the Works, including the anticipated 
timing of each stage, Contractor’s Documents, procurement, manufacture of Plant, delivery 
to Site, construction, erection and testing, each of these stages for work by each 
Subcontractor, if any, the sequence and timing of inspections and tests specified in the 
Contract, and a supporting report which includes: 

a general description of the methods which the Contractor intends to adopt, and of the major 
stages, in the execution of the Works, and details showing the Contractor’s reasonable 
estimate for the number of each class of Contractor’s Personnel &Equipment, required on the 
Site for each major stage. 

Unless the Engineer, within 21 days after receiving a programme, gives notice to the 
Contractor stating the extent to which it does not comply with the Contract, the Contractor 
shall proceed in accordance with the programme, subject to his other obligations under the 
Contract. The Engineer shall be entitled to rely upon the programme when planning their 
activities. 

If, at any time, the Engineer gives notice to the Contractor that a programme fails (to the 
extent stated) to comply with the Contract or to be consistent with actual progress and the 
Contractor’s stated intentions, the Contractor shall submit a revised programme to the 
Engineer within 15 days in accordance with this Sub-Clause. 

ACS-1 14.07.2022 

 

19.(4)  Setting out of Works: The Contractor shall be responsible for the correct setting out 
of all works in relation to original points, lines and levels of reference at his cost. The 
Contractor shall execute the work true to alignment, grade, levels and dimensions as shown 
in the drawing and as directed by the Engineer's representative and check these at frequent 
intervals. The Contractor shall provide all facilities like labour and instruments and shall co-
operate with the Engineer's representative for checking of all alignment, grades, levels and 
dimensions. If, at any time, during the progress of the works any error appear or arise in any 
part of the work, the Contractor, on being required so to do by the Engineer's representative 
shall, at his own cost rectify such errors, to the satisfaction of the Engineer's representative.  

Such checking shall not absolve the Contractor of his own responsibility of maintaining 
accuracy in the work. The Contractor shall carefully protect and preserve all bench marks, 
sight rails, pegs and other things used in setting out the work. 
 
20.(1)  Compliance to Engineer’s Instructions: The Engineer shall direct the sequence in 
which the several parts of the works shall be executed and the Contractor shall execute 
without delay all orders given by the Engineer from time to time; but the Contractor shall not 
be relieved thereby from responsibility for the due performance of the works in all respects. 
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20.(2) Alterations to be Authorized:  No alterations in or additions to or omissions or 
abandonment of any part of the works shall be deemed authorised, except under written 
instructions from the Engineer.  

20.(3)  Extra Works: Should works over and above those included in the contract require 
to be executed at the site, the Contractor shall have no right to be entrusted with the 
execution of such works which may be carried out by another Contractor or Contractors or 
by other means at the option of the Railway. 

20.(4)  Separate Contracts in Connection with Works: The Railway shall have the right 
to let other contracts in connection with the works. The Contractor shall afford other 
Contractors reasonable opportunity for the storage of their materials and the execution of 
their works and shall properly connect and coordinate his work with theirs. If any part of the 
Contractor’s work depends upon proper execution or result upon the work of another 
Contractor(s), the Contractor shall inspect and promptly report to the Engineer any defects in 
such works that render it unsuitable for such proper execution and results. The Contractor's 
failure so-to inspect and report shall constitute an acceptance of the other Contractor's work 
as fit and proper for the reception of his work, except as to defects which may develop in the 
other Contractor's work after the execution of his work. 

21.  Instruction of Engineer's Representative: Any instructions or approval given by 
the Engineer's representative to Contractor in connection with the works shall bind the 
Contractor as though it had been given by the Engineer provided always as follows: 

(a)  Failure of the Engineer's representative to disapprove any work or materials shall not 
prejudice the power of the Engineer thereafter to disapprove such work or material and 
to order the removal or breaking up thereof. 

(b)  If the Contractor shall be dissatisfied by reason of any decision of the Engineer's 
representative, he shall be entitled to refer the matter to the Engineer who shall there 
upon confirm or vary such decision. 

22.(1)  Adherence to Specifications and Drawings: The site and the detailed drawings 
shall be made available to the contractor commensurate with the accepted programme of 
work submitted under clause 19(3). The whole of the works shall be executed in perfect 
conformity with the specifications and drawings of the contract. If Contractor performs any 
works in a manner contrary to the specifications or drawings or any of them and without such 
reference to the Engineer, he shall bear all the costs arising or ensuing therefrom and shall be 
responsible for all loss to the Railway. 

22.(2)  Drawings and Specifications of the Works: The Contractor shall keep one copy of 
Drawings and Specifications at the site, in good order, and such contract documents as may 
be necessary, available to the Engineer or the Engineer's Representative. 

22.(3)  Ownership of Drawings and Specifications: All Drawings and Specifications and 
copies thereof furnished by the Railway to the Contractor are deemed to be the property of 
the Railway. They shall not be used on other works and with the exception of the signed 
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contract set, shall be returned by the Contractor to the Railway on completion of the work or 
termination of the Contract. 

22.(4)  Compliance with Contractor's Request for Details: The Engineer shall furnish 
with reasonable promptness, after receipt by him of the Contractor's request, additional 
instructions by means of drawings or otherwise, necessary for the proper execution of the 
works or any part thereof. All such drawings and instructions shall be consistent with the 
Contract Documents and reasonably inferable there from. 
 
22.(5)  Meaning and Intent of Specification and Drawings:  If any ambiguity arises as to 
the meaning and intent of any portion of the Specifications and Drawings or as to execution 
or quality of any work or material, or as to the measurements of the works the decision of the 
Engineer thereon shall be final subject to the appeal (within 7 days of such decision being 
intimated to the Contractor) to the Chief Engineer who shall have the power to correct any 
errors, omissions, or discrepancies in aforementioned items and whose decision in the matter 
in dispute or doubt shall be final and conclusive. 
 
23.  Working during Night: The Contractor shall not carry out any work between sun-
set and sun-rise without the previous permission of the Engineer. However, if the Engineer is 
satisfied that the work is not likely to be completed in time except by resorting to night work, 
he may order the same without confirming any right on the Contractor for claiming any extra 
payment for the same. 
 
24.  Damage to Railway Property or Private Life and Property: The Contractor shall 
be responsible for all risk to the work and for trespass and shall make good at his own 
expense all loss or damage whether to the works themselves or to any other property of the 
Railway or the lives, persons or property of others from whatsoever cause in connection with 
the works until they are taken over by the Railway, although all reasonable and proper 
precautions may have been taken by the Contractor. In case the Railway shall be called upon 
to make good any costs, loss or damages, or to pay any compensation, including that payable 
under the provisions of the Workmen's Compensation Act or any statutory amendments 
thereof to any person or persons sustaining damages as aforesaid by reason of any act, or any 
negligence or omissions on the part of the Contractor; the amount of any costs or charges 
including costs and charges in connection with legal proceedings, which the Railway may 
incur in reference thereto, shall be charged to the Contractor. The Railway shall have the 
power and right to pay or to defend or compromise any claim of threatened legal proceedings 
or in anticipation of legal proceedings being instituted consequent on the action or default of 
the Contractor, to take such steps as may be considered necessary or desirable to ward off or 
mitigate the effect of such proceedings, charging to Contractor, as aforesaid; any sum or 
sums of money which may be paid and any expenses whether for reinstatement or otherwise 
which may be incurred and the propriety of any such payment, defence or compromise, and 
the incurring of any such expenses shall not be called in question by the Contractor. 
 
25.  Sheds, Storehouses and Yards: The Contractor shall at his own expense provide 
himself with sheds, storehouses and yards in such situations and in such numbers as in the 



   
 

63  of  132 
 

opinion of the Engineer is requisite for carrying on the works and the Contractor shall keep at 
each such sheds, storehouses and yards a sufficient quantity of materials and plant in stock as 
not to delay the carrying out of the works with due expedition and the Engineer and the 
Engineer's representative shall have free access to the said sheds, store houses and yards at 
any time for the purpose of inspecting the stock of materials or plant so kept in hand, and any 
materials or plant which the Engineer may object to shall not be brought upon or used in the 
works, but shall be forthwith removed from the sheds, storehouses or yards by the 
Contractor. The Contractor shall at his own expenses provide and maintain suitable mortar 
mills, soaking vats or any other equipments necessary for the execution of the works.  
 
26. Provision of Efficient and Competent Staff at Work Sites by the Contractor: 
26.1 The Contractor shall place and keep on the works at all times efficient and 
competent staff to give the necessary directions to his workmen and to see that they execute 
their work in sound & proper manner and shall employ only such supervisors, workmen & 
labourers in or about the execution of any of these works as are careful and skilled in the 
various trades.  
 
26.2 The Contractor shall at once remove from the works any agents, permitted sub-
contractor, supervisor, workman or labourer who shall be objected to by the Engineer and if 
and whenever required by the Engineer, he shall submit a correct return showing the names 
of all staff and workmen employed by him.  
 
26.3 In the event of the Engineer being of the opinion that the Contractor is not 
employing on the works a sufficient number of staff and workmen as is necessary for proper 
completion of the works within the time prescribed, the Contractor shall forthwith on 
receiving intimation to this effect deploy the additional number of staff and labour as 
specified by the Engineer within seven days  of being so required and failure on the part of 
the Contractor to comply with such instructions will entitle the Railway to rescind the 
contract under Clause 62 of these conditions. 
 
26A. Deployment of Qualified Engineers at Work Sites by the Contractor: 
 
26A.1 The Contractor shall also employ qualified Graduate Engineer(s) or equivalent, or 
qualified Diploma Engineer(s), as prescribed in the tender documents.  
 
26A.2 In case the Contractor fails to employ the Engineer, as aforesaid in Para 26A.1, he 
shall be liable to pay liquidated damages at the rates, as prescribed in the tender documents.  
 
26A.3 No. of qualified Engineers required to be deployed by the Contractor for various 
activities contained in the works contract shall be specified in the tender documents as 
‘Special Condition of Contract’. 

27.(1) Workmanship and Testing: The whole of the works and/or supply of materials 
specified and provided in the contract or that may be necessary to be done in order to form 
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and complete any part thereof shall be executed in the best and most substantial workman 
like manner with materials of the best and most approved quality of their respective kinds, 
agreeable to the particulars contained in or implied by the specifications and as referred to in 
and represented by the drawings or in such other additional particulars, instructions and 
drawings given during the carrying on of the works and to the entire satisfaction of the 
Engineer according to the instructions and directions which the Contractors may from time to 
time receive from the Engineer. The materials may be subjected to tests by means of such 
machines, instruments and appliances as the Engineer may direct and wholly at the expense 
of the Contractor. 

27.(2) Removal of Improper Work and Materials: The Engineer or the Engineer's 
Representative shall be entitled to order from time to time: 

(a)  The removal from the site, within the time specified in the order, of any materials 
which in his opinion are not in accordance with the specifications or drawings. 

(b)  The substitution of proper and suitable materials, and 

(c)  the removal and proper re-execution, notwithstanding any previous tests thereof or on 
account payments therefor, of any work which in respect of materials or workmanship is not 
in his opinion in accordance with the specifications and in case of default on the part of the 
Contractor in carrying out such order, the Railway shall be entitled to rescind the contract 
under Clause 62 of these conditions. 

(d)  The provision of Construction and Demolition Waste Management Rule 2016 issued 
by Ministry of Environment Forest and Climate Change dated 29.03.2016 and published in 
the Gazette of India, Part – II, Section -3, Sub-section (ii) are binding upon the Contractor. 
Contractor shall implement these provisions at worksites, for which no extra payment will be 
payable. 

28.  Facilities for Inspection: The Contractor shall afford the Engineer and the Engineer's 
Representative every facility for entering in and upon every portion of the work at all hours 
for the purpose of inspection or otherwise and shall provide all labour, materials, planks, 
ladders, pumps, appliances and things of every kind required for the purpose and the 
Engineer and the Engineer's Representative shall at all times have free access to every part of 
the works and to all places at which materials for the works are stored or being prepared. 

29.  Examination of Work before Covering Up: The Contractor shall give 7 days’ 
notice to the Engineer or the Engineer's Representative whenever any work or materials are 
intended to be covered up in the earth, in bodies or walls or otherwise to be placed beyond 
the reach of measurements in order that the work may be inspected or that correct dimensions 
may be taken before being so covered, placed beyond the reach of measurement in default 
whereof, the same shall at the option of the Engineer or the Engineer's Representative be 
uncovered and measured at the Contractor's expense or no allowance shall be made for such 
work or materials. 
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30.  Temporary Works: All temporary works necessary for the proper execution of the 
works shall be provided and maintained by the Contractor and subject to the consent of the 
Engineer shall be removed by him at his expenses when they are no longer required and in 
such manner as the Engineer shall direct. In the event of failure on the part of the Contractor 
to remove the temporary works, the Engineer will cause them to be removed and cost as 
increased by supervision and other incidental charges shall be recovered from the Contractor. 
If temporary huts are provided by the Contractor on the Railway land for labour engaged by 
him for the execution of works, the Contractor shall arrange for handing over vacant 
possession of the said land after the work is completed; if the Contractor's labour refuse to 
vacate, and have to be evicted by the Railway, necessary expenses incurred by the Railway in 
connection therewith shall be borne by the Contractor. 

31.(1)  Contractor to Supply Water for Works: Unless otherwise provided in the Contract, 
the Contractor shall be responsible for the arrangements to obtain supply of water necessary 
for the works. 

31.(2)  Water Supply from Railway System: The Railway may supply to the Contractor  
part or whole of the quantity of the water required for the execution of works from the 
Railway's existing water supply system at or near the site of works on specified terms and 
conditions and at such charges as shall be determined by the Railway and payable by the 
Contractor, provided that the Contractor shall arrange, at his own expense, to effect the 
connections and lay additional pipelines and accessories on the site and that the Contractor 
shall not be entitled to any compensation for interruption of failure of the water supply. 

31.(3)  Water Supply by Railway Transport: In the event of the Railway arranging supply 
of water to the Contractor at or near the site of works by travelling water tanks or other 
means, the freight and other charges incurred thereby, including demurrage charges that may 
be levied, shall be paid by the Contractor in addition to the charges referred to in Sub-Clause 
(2) of the Clause provided that the Contractor shall not be entitled to any compensation for 
interruption or failure of the water supply. 

31.(4)(a) Contractor to Arrange Supply of Electric Power for Works: Unless 
otherwise provided in the contract, the Contractor shall be responsible for arrangements to 
obtain supply of Electric Power for the works. 

(b) Electric Supply from the Railway System:  The Railway may supply to the Contractor 
part or whole of the electric power wherever available and possible, required for execution of 
works from the Railway's existing electric supply systems at or near the site of works on 
specified terms and conditions and such charges as shall be determined by the Railway and 
payable by the Contractor provided the cost of arranging necessary connections to the 
Railway's Electric Supply systems and laying of underground/overhead conductor, circuit 
protection, electric power meters, transmission structure, shall be borne by the Contractor and 
that the Contractor shall not be entitled to any compensation for interruption or failure of the 
Electric supply system. 

32.  Property in Materials and Plant: The materials and plant brought by the Contractor 
upon the site or on the land occupied by the Contractor in connection with the works and 
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intended to be used for the execution thereof shall immediately be deemed to be the property 
of the Railway. Such of them as during the progress of the works are rejected by the Engineer 
under Clause 25 of these conditions or are declared by him not to be needed for the execution 
of the works or such as on the grant of the certificate of completion remain unused shall 
immediately on such rejection, declaration or grant cease to be deemed the property of the 
Railway and the Contractor may then (but not before) remove them from the site or the said 
land. This clause shall not in any way diminish the liability of the Contractor nor shall the 
Railway be in any way answerable for any loss or damage which may happen to or in respect 
of any such materials or plant either by the same being lost, stolen, injured or destroyed by 
fire, tempest or otherwise. 

33.(1) Tools, Plant and Materials Supplied by Railway: The Contractor shall take all 
reasonable care of all tools, plant and materials or other property whether of a like description 
or not belonging to the Railway and committed to his charge for the purpose of the works and 
shall be responsible for all damage or loss caused by him, his agents, permitted sub-
contractor, or his workmen or others while they are in his charge. The Contractors shall sign 
accountable receipts for tools, plants and materials made over to him by the Engineer and on 
completion of the works shall hand over the unused balance of the same to the Engineer in 
good order and repair, fair wear and tear excepted, and shall be responsible for any failure to 
account for the same or any damage done thereto. 

33.(2) Hire of Railway's Plant: The Railway may hire to the Contractor such plant as 
concrete mixers, compressors and portable engines for use during execution of the works on 
such terms as may be specified in the special conditions or in a separate agreement for Hire 
of Plant. 

34.(1)  Precaution During Progress of Works: During the execution of works, unless 
otherwise specified, the Contractor shall at his own cost provide the materials for and execute 
all shoring, timbering and strutting works as is necessary for the stability and safety of all 
structures, excavations and works and shall ensure that no damage, injury or loss is caused or 
likely to be caused to any person or property. 

34.(2)  Roads and Water Courses: Existing roads or water courses shall not be blocked cut 
through, altered, diverted or obstructed in any way by the Contractor, except with the 
permission of the Engineer. All compensations claimed for any unauthorized closure, cutting 
through, alteration, diversion or obstruction to such roads or water courses by the Contractor 
or his agent or his staff shall be recoverable from the Contractor’s bills/Security Deposit or 
any other dues of Contractor with the Government of India.  

34.(3)  Provision of Access to Premises: During progress of work in any street or 
thoroughfare, the Contractor shall make adequate provision for the passage of traffic, for 
securing safe access to all premises approached from such street or thoroughfare and for any 
drainage, water supply or means of lighting which may be interrupted by reasons of the 
execution of the works and shall react and maintain at his own cost barriers, lights and other 
safeguards as prescribed by the Engineer, for the regulation of the traffic, and provide 
watchmen necessary to prevent accidents. The works shall in such cases be executed night 
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and day, if so ordered by the Engineer and with such vigour so that the traffic way be 
impeded for as short a time as possible. 

34.(4)  Safety of Public: The Contractor shall be responsible to take all precautions to ensure 
the safety of the public whether on public or railway property and shall post such look out 
men as may, in the opinion of the Engineer, be required to comply with regulations 
appertaining to the work. Contractor shall ensure placement of barricading / partitions at the 
place of work to ensure safety of habitants of adjacent area, failing which Engineer may 
advise stoppage of work as per his discretion.   

34.(5) Display Board: The Contractor shall be responsible for displaying the details of works 
i.e. name of work, approximate cost, expected date of completion, name and address of the 
Contractor and address of Engineer on a proper steel Board of size not less than    1m x 1m. 

35. Use of Explosives: Explosives shall not be used on the works or on the site by the 
Contractor without the permission of the Engineer and then also only in the manner and to the 
extent to which such permission is given. Where explosives are required for the works, they 
shall be stored in a special magazine to be provided by and at the cost of the Contractor in 
accordance with the Explosive Rules. The Contractor shall obtain the necessary license for 
the storage and the use of explosives.  All operations in which or for which explosives are 
employed shall be at the sole risk and responsibility of the Contractor and the Contractor 
shall indemnify the Railway in respect thereof. 

36.(1)  Suspension of Works: The Contractor shall on the order of the Engineer, suspend 
the progress of the works or any part thereof for such time or times and in such manner as the 
Engineer may consider necessary and shall during such suspension properly protect and 
secure the work so far as is necessary in the opinion of the Engineer. If such suspension is: 

(a) Provided for in the contract, or 

(b)  Necessary for the proper execution of the works or by the reason of weather 
conditions or by some default on the part of the Contractor, and or 

(c) Necessary for the safety of the works or any part thereof, or 

(d) Necessary for the safety of adjoining public or other property or safety of the public 
or workmen or those who have to be at the site, or 

(e) Necessary to avoid disruption of traffic and utilities, as also to permit fast repair and 
restoration of any damaged utilities, or 

(f) Due to instruction of The National Green Tribunal or any other statutory authority 
due to high level of pollution in the city of worksite.  

36.(2) The Contractor shall not be entitled to the extra costs, if any, incurred by him during 
the period of suspension of the works, but in the event of any suspension ordered by the 
Engineer for reasons other than aforementioned and when each such period of suspension 
exceeds 14 days, the Contractor shall be entitled to such extension of time for completion of 
the works as the Engineer may consider proper having regard to the period or periods of such 
suspensions and to such compensations as the Engineer may consider reasonable in respect of 
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salaries or wages paid by the Contractor to his employees during the periods of such 
suspension. 

36.(3) Suspension Lasting More than 3 Months:  If the progress of the works or any part 
thereof is suspended on the order of the Engineer for more than three months at a time, the 
Contractor may serve a written notice on the Engineer requiring permission within 15 days 
from the receipt thereof to proceed with the works or that part thereof in regard to which 
progress is suspended and if such permission is not granted within that time the Contractor by 
further written notice so served may, but is not bound to, elect to treat the suspension where it 
affects part only of the works as an omission of such part or where it affects the whole of the 
works, as an abandonment of the contract by the Railway. 

37.  Rates for Items of Works: 

(i) The rates, entered in the accepted Bill(s) of Quantities of the Contract are intended 
to provide for works duly and properly completed in accordance with the General and Special 
(if any) Conditions of the Contract and the Specifications and drawings together with such 
enlargements, extensions, diminutions, reductions, alterations or additions as may be ordered 
in terms of Clause 42 of these conditions and without prejudice to the generality thereof and 
shall be deemed to include and cover superintendence and labour, supply, including full 
freight of materials, stores, patterns, profiles, moulds, fittings, centerings, scaffolding, shoring 
props, timber, machinery, barracks, tackle, roads, pegs, posts, tools and all apparatus and 
plant required on the works, except such tools, plant or materials as may be specified in the 
contract to be supplied to the Contractor by the Railway, the erection, maintenance and 
removal of all temporary works and buildings, all watching, lighting, bailing, pumping and 
draining, all prevention of or compensation for trespass, all barriers and arrangements for the 
safety of the public or of employees during the execution of works, all sanitary and medical 
arrangements for labour camps as may be prescribed by the Railway, the setting of all work 
and of the construction, repair and upkeep of all center lines, bench marks and level pegs 
thereon, site clearance, all fees duties, royalties, rent and compensation to owners for surface 
damage or taxes and impositions payable to local authorities in respect of land, structures and 
all material supplied for the work or other duties or expenses for which the Contractor may 
become liable or may be put to under any provision of law for the purpose of or in connection 
with the execution of the contract and all such other incidental charges or contingencies as 
may have been specially provided for in the Specifications. 

However, if rates of existing GST or cess on GST for Works Contract is increased or 
any new tax /cess on Works Contract is imposed by Statute after the date of opening of tender 
but within the original date of completion/date of completion extended under clause 17 & 
17A and the Contractor thereupon properly pays such taxes/cess, the Contractor shall be 
reimbursed the amount so paid. 
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 Further, if rates of existing GST or cess on GST for Works Contract is decreased or 
any tax/cess on Works Contract is decreased / removed by Statute after the date of opening of 
tender, the reduction in tax amount shall be recovered from Contractor’s bills/Security 
Deposit or any other dues of Contractor with the Government of India.  

38. Demurrage and Wharfage Dues: Demurrage charges calculated in accordance with 
the scale in force for the time being on the Railway and incurred by the Contractor failing to 
load or unload any goods or materials within the time allowed by the Railway for loading as 
also wharfage charges, of materials not removed in time, as also charges due on 
consignments booked by or to him shall be paid by the Contractor, failing which such charges 
shall be debited to the Contractor's account in the hands of the Railway and shall be deducted 
from any sums which may become due to him in terms of the contracts. 

39.(1) Rates for Extra Item(s) of Works:   

(a)  Standard Schedule of Rates (SSOR) Items: Any item of work carried out by the 
Contractor on the instructions of the Engineer which is not included in the accepted Bill(s) of 
Quantities but figures in the Standard Schedule of Rates (SSOR), shall be executed at the 
rates set forth in the "Standard Schedule of Rates (SSOR)" modified by the tender percentage 
as accepted in the contract for that chapter of Standard Schedule of Rates (SSOR). However, 
the cumulative value of all such extra item(s) together (modified by the respective tender 
percentage) shall not exceed 10 % of the original contract value.  

For item(s) not covered in this sub clause, the rate shall be decided as agreed upon 
between the Engineer and the Contractor before the execution of such items of work as per 
sub clause (b). 

(b)  Other Items: For any item of work to be carried out by the Contractor but not included 
in the accepted Bill(s) of Quantities and also not covered under sub clause (a) above, the 
Contractor shall be bound to notify the Engineer at least seven days before the necessity 
arises for the execution of such items of works that the accepted Bill(s) of Quantities does not 
include rate or rates for such extra work involved. The rates payable for such items shall be 
decided at the meeting to be held between the Engineer and Contractor, in as short a period as 
possible after the need for the special item has come to the notice. In case the Contractor fails 
to attend the meeting after being notified to do so or in the event of no settlement being 
arrived at, the Railway shall be entitled to execute the extra works by other means and the 
Contractor shall have no claim for loss or damage that may result from such procedure.  

The assessment of rates for extra item(s) shall be arrived at based on the prevailing market 
rates of labour, machinery & materials and by taking guidance from the following documents 
in order of priority:  

i. Analysis of Rates for “Unified Standard Schedule of Rates of Indian Railways 
(USSOR)” 

ii. Analysis of Rates for “Delhi Schedule of Rates issued by CPWD (DSR)” 

iii. Market Analysis 

ACS-1 14.07.2022 
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.39.(2) Provided that if the Contractor commences work or incurs any expenditure in regard 
thereto before the rates as determined and agreed upon as lastly hereuntofore-mentioned, then 
and in such a case the Contractor shall only be entitled to be paid in respect of the work 
carried out or expenditure incurred by him prior to the date of determination of the rates as 
aforesaid according to the rates as shall be fixed by the Engineer. However, if the Contractor 
is not satisfied with the decision of the Engineer in this respect, he may appeal to the Chief 
Engineer within 30 days of getting the decision of the Engineer, supported by analysis of the 
rates claimed. The Chief Engineer's decision after hearing both the parties in the matter 
would be final and binding on the Contractor and the Railway. 

40.(1) Handing over of Works: The Contractor shall be bound to hand over the works 
executed under the contract to the Railway complete in all respects to the satisfaction of the 
Engineer. The Engineer shall determine the date on which the work is considered to have 
been completed, in support of which his certificate shall be regarded as sufficient evidence 
for all purposes. The Engineer shall determine from time to time, the date on which any 
particular section of the work shall have been completed, and the Contractor shall be bound 
to observe any such determination of the Engineer. 

40.(2) Clearance of Site on Completion: On completion of the works, the Contractor shall 
clear away and remove from the site all constructional plant, surplus materials, rubbish and 
temporary works of every kind and leave the whole of the site and works clean and in a 
workman like condition to the satisfaction of the Engineer. No final payment in settlement of 
the accounts for the works shall be paid, held to be due or shall be made to the, Contractor 
till, in addition to any other condition necessary for final payment, site clearance shall have 
been affected by him, and such clearance may be made by the Engineer at the expense of the 
Contractor in the event of his failure to comply with this provision within 7 days after 
receiving notice to that effect. Should it become necessary for the Engineer to have the site 
cleared at the expenses of the Contractor, the Railway shall not be held liable for any loss or 
damage to such of the Contractor's property as may be on the site and due to such removal 
there from which removal may be affected by means of public sales of such materials and 
property or in such a way as deemed fit and convenient to the Engineer. 

40A Offloading of Part(s) of Work: At the final stage of completion/ commissioning of 
work, in case the contractor fails to complete the final part(s) of the work and the value of 
such part(s) of the work is limited to 5% of the original contract value, the Engineer may 
allow/decide for offloading of such part(s) of works, either after the Contractor’s request in 
writing to do so or after serving a 14 (Fourteen) days suo-moto notice (as per annexure- 
VIIA), if the Engineer is of the opinion that :- 

(i)  Such Offloading of works (up to 5% of original contract value) would enable successful 
completion of contract/work, 

(ii) Termination/ Part termination of the contract at this stage is not be in the interest of the 
Railway/work;, and 

(iii) The anticipated additional cost for execution of such works through other mode would 
not be substantial and can be recovered from the pending dues of the contractor; 
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The Contractor shall be informed, in due course, by the Engineer of the mode and cost 
of execution of such offloaded work through other agency(ies) (as per annexure- VIIB). The 
extra expenditure so incurred in execution of the offloaded work, shall be recovered from 
subsequent Bill(s) or any other dues of the Contractor, but not exceeding the value of 
Performance Guarantee available in the contract. There shall be no other repercussion of such 
offloading on execution of the balance contract. The Contractor shall have no claim on 
account of above mentioned offloading of works.  

VARIATIONS IN EXTENT OF CONTRACT 

41.  Modification to Contract to be in Writing: In the event of any of the provisions of 
the contract required to be modified after the contract documents have been signed, the 
modifications shall be made in writing and signed by the Railway and the Contractor and no 
work shall proceed under such modifications until this has been done. Any verbal or written 
arrangement abandoning, modifying, extending, reducing or supplementing the contract or 
any of the terms thereof shall be deemed conditional and shall not be binding on the Railway 
unless and until the same is incorporated in a formal instrument and signed by the Railway 
and the Contractor, and till then the Railway shall have the right to repudiate such 
arrangements. 

42.(1) Powers of Modification to Contract: The Engineer on behalf of the Railway shall be 
entitled by order in writing to enlarge or extend, diminish or reduce the works or make any 
alterations in their design, character position, site, quantities, dimensions or in the method of 
their execution or in the combination and use of materials for the execution thereof or to 
order any additional work to be done or any works not to be done and the Contractor will not 
be entitled, to any compensation for any increase/reduction in the quantities of work but will 
be paid only for the actual amount of work done and for approved materials supplied against 
a specific order. 

42.(2) (i)  Unless otherwise specified in the special conditions of the contract, the 
accepted variation in quantity of each individual item of the contract would be upto 25% of 
the quantity originally contracted, except in case of foundation work (in which no variation 
limit shall apply). However, the rates for the increased quantities shall be as per sub- para (iii) 
below. 

(ii)  The Contractor shall be bound to carry out the work at the agreed rates and shall not 
be entitled to any claim or any compensation whatsoever upto the limit of 25% variation in 
quantity of individual item of works. 

(iii)  In case an increase in quantity of an individual item by more than 25% of the 
agreement quantity is considered unavoidable, then same shall be executed at following rates 

a. Quantities operated in excess of 125% but upto 140% of the agreement quantity 
of the concerned item, shall be paid at 98% of the rate awarded for that item in 
that particular tender; 

b. Quantities operated in excess of 140% but upto 150% of the agreement quantity 
of the concerned item shall be paid at 96% of the rate awarded for that item in 
that particular tender; 
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c. Variation in quantities of individual items beyond 150% will be avoided and 
would be permitted only in exceptional unavoidable circumstances and shall be 
paid at 96% of the rate awarded for that item in that particular tender.  

d. Variation to quantities of Minor Value Item: 
The limit for varying quantities for minor value items shall be 100% (as against 
25% prescribed for other items). A minor value item for this purpose is defined as 
an item whose original agreement value is less than 1 % of the total original 
contract value.  
d.(i)      Quantities operated upto and including 100% of the agreement quantity 
of the concerned minor value item, shall be paid at the rate awarded for that item 
in that particular tender; 
d.(ii) Quantities operated in excess of 100% but upto 200% of the agreement 
quantity of the concerned minor value item, shall be paid at 98% of the rate 
awarded for that item in that particular tender; 
d.(iii)  Variation in quantities of individual minor value item beyond 200% will 
be avoided and would be permitted only in exceptional unavoidable 
circumstances and shall be paid at 96% of the rate awarded for that item in that 
particular tender. 

 
(iv)  In case of earthwork items, the variation limit of 25% shall apply to the gross quantity 
of earthwork items and variation in the quantities of individual classifications of soil shall not 
be subject to this limit.  

(v)  As far as Standard Schedule of Rates (SSOR) items are concerned, the variation limit 
of 25% would apply to the value of SSOR schedule(s) as a whole and not on individual 
SSOR items. However, in case of Non Standard Schedule of Rates (SSOR) items, the limit of 
25% would apply on the individual items irrespective of the manner of quoting the rate 
(single percentage rate or individual item rate). 

42.(3) Valuation of Variations: The enlargements, extensions, diminution, reduction, 
alterations or additions referred to in Sub-Clause (2) of this Clause shall in no degree affect 
the validity of the contract; but shall be performed by the Contractor as provided therein and 
be subject to the same conditions, stipulations and obligations as if they had been originally 
and expressively included and provided for in the Specifications and Drawings and the 
amounts to be paid therefor shall be calculated in accordance with the accepted Bill(s) of 
Quantities. Any extra item(s)/quantities of work falling outside the purview of the provisions 
of Sub-Clause (2) above shall be paid for at the rates determined under Clause-39 of these 
Conditions. 

 

CLAIMS 

43.(1)  Quarterly Statement of Claims: The Contractor shall prepare and furnish to the 
Engineer once in every quarter commencing from the month following the month of issue of 
Letter of Acceptance, an account giving full and detailed particulars of all claims for any 
additional expenses to which the Contractor may consider himself entitled to and of all extra 
or additional works ordered by the Engineer which he has executed during the preceding 
quarter and no claim for payment for such work will be considered which has not been 
included in such particulars. 
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43.(2) Signing of "No Claim" Certificate : The Contractor shall not be entitled to make 
any claim whatsoever against the Railway under or by virtue of or arising out of this contract, 
nor shall the Railway entertain or consider any such claim, if made by the Contractor, after he 
shall have signed a "No Claim" Certificate in favour of the Railway in such form as shall be 
required by the Railway after the works are finally measured up. The Contactor shall be 
debarred from disputing the correctness of the items covered by "No Claim" Certificate or 
demanding a clearance to arbitration in respect thereof. 

MEASUREMENTS, CERTIFICATES AND PAYMENTS 

44. Quantities in Bill(s) of Quantities Annexed to Contract: The quantities set out in the 
accepted Bill(s) of Quantities with items of works quantified are the estimated quantities of 
the works and they shall not be taken as the actual and correct quantities of the work to be 
executed by the Contractor in fulfillment of his obligations under the contract. 

45(i). Measurement of Works by Railway: The Contractor shall be paid for the works at the 
rates in the accepted Bill(s) of Quantities and for extra works at rates determined under 
Clause 39 of these Conditions on the measurements taken by the Engineer or the Engineer's 
representative in accordance with the rules prescribed for the purpose by the Railway. The 
quantities for items the unit of which in the accepted Bill(s) of Quantities is 100 or 1000 shall 
be calculated to the nearest whole number, any fraction below half being dropped and half 
and above being taken as one; for items the unit of which in the accepted Bill(s) of Quantities 
is single, the quantities shall be calculated to two places of decimals. Such measurements will 
be taken of the work in progress from time to time and at such intervals as in the opinion of 
the Engineer shall be proper having regard to the progress of works. The date and time on 
which ‘on account’ or ‘final’ measurements are to be made shall be communicated to the 
Contractor who shall be present at the site and shall sign the results of the measurements 
(which shall also be signed by the Engineer or the Engineer's representative) recorded in the 
official measurements book as an acknowledgement of his acceptance of the accuracy of the 
measurements. Failing the Contractor's attendance, the work may be measured up in his 
absence and such measurements shall, notwithstanding such absence, be binding upon the 
Contractor whether or not he shall have signed the measurement books provided always that 
any objection made by him to measurement shall be duly investigated and considered in the 
manner set out below: 

(a) It shall be open to the Contractor to take specific objection to any recorded measurements 
or Classification on any ground within seven days of the date of such measurements. Any re-
measurement taken by the Engineer or the Engineer's representative in the presence of the 
Contractor or in his absence after due notice has been given to him in consequence of 
objection made by the Contractor shall be final and binding on the Contractor and no claim 
whatsoever shall thereafter be entertained regarding the accuracy and Classification of the 
measurements. 

(b) If an objection raised by the Contractor is found by the Engineer to be incorrect the 
Contractor shall be liable to pay the actual expenses incurred in measurements. 
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45(ii). Measurement of Works by Contractor’s Authorized Representative (in case the 
contract provides for the same): 

(a)  The Contractor shall be paid for the works at the rates in the accepted Bill(s) of 
Quantities and for extra works at rates determined under Clause 39 of these Conditions on the 
measurements taken by the Contractor’s authorized Engineer in accordance with the rules 
prescribed for the purpose by the Railway. The quantities for items the unit of which in the 
accepted Bill(s) of Quantities is 100 or 1000 shall be calculated to the nearest whole number, 
any fraction below half being dropped and half and above being taken as one; for items the 
unit of which in the accepted Bill(s) of Quantities is single, the quantities shall be calculated 
to two places of decimals. Such measurements will be taken of the work in progress from 
time to time. The date and time on which ‘on account’ or ‘final’ measurements are to be 
made shall be communicated to the Engineer.   

The date and time of test checks shall be communicated to the Contractor who shall be 
present at the site and shall witness the test checks, failing the Contractor’s attendance the test 
checks may be conducted in his absence and such test checks shall not withstanding such 
absence be binding upon Contractor provided always that any objection made by Contractor 
to test check shall be duly investigated and considered in the manner set out below: 

(i) It shall be open to the Contractor to take specific objection to test checks of any 
recorded measurement within 7 days of date of such test checks. Any re-test check 
done by the concerned Railway’s authority in the presence of the Contractor or in his 
absence after due notice given to him in consequent of objection made by the 
Contractor shall be final and binding on the Contractor and no claim whatsoever shall 
thereafter be entertained regarding the accuracy and classification of the measurements. 

(ii) If an objection raised by the Contractor is found by the Engineer to be incorrect the 
Contractor shall be liable to pay the actual expenses incurred in measurements. 
 

(b)  Incorrect measurement, actions to be taken: If in case during test check or 
otherwise, it is detected by the Engineer that agency has claimed any exaggerated 
measurement or has claimed any false measurement for the works which have not been 
executed; amounting to variation of 5% or more of claimed gross bill amount, action shall be 
taken as following: 

(i) On first occasion of noticing exaggerated/ false measurement, Engineer shall recover 
liquidated damages equal to10% of claimed gross bill value.  

(ii) On any next occasion of noticing any exaggerated/false measurement, railway shall 
recover liquidated damages equal to 15% of claimed gross bill value. In addition, the 
facility of recording of measurements by Contractor as well as release of provisional 
payment shall be withdrawn. Once withdrawn, measurements shall be done by railway 
as per clause 45(i) above. 

46.(1) "On-Account " Payments: The Contractor shall be entitled to be paid from time to 
time by way of "On-Account" payment only for such works as in the opinion of the Engineer 
he has executed in terms of the contract. All payments due on the Engineer’s/Engineer's 
Representative's certificates of measurements or Engineer’s certified “Contractor’s authorized 
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Engineer’s measurements”  shall be subject to any deductions which may be made under 
these presents and shall further be subject to, unless otherwise required by Clause 16 of these 
Conditions, a retention of six percent by way of Security Deposits, until the amount of 
Security Deposit by way of such retentions shall amount to 5% of the total value of the 
contract provided always that the Engineer may by any certificate make any correction or 
modification in any previous certificate which shall have been issued by him and that the 
Engineer may withhold any certificate, if the works or any part thereof are not being carried 
out to his satisfaction.  

46.(2) Rounding off Amounts: The total amount due on each certificate shall be rounded 
off to the nearest rupee, i.e. sum less than 50 paise shall be omitted and sums of 50 paise and 
more upto₹1 will be reckoned as ₹ 1. 

46.(3) On Account Payments not Prejudicial to Final Settlement: "On-Account" 
payments made to the Contractor shall be without prejudice to the final making up of the 
accounts (except where measurements are specifically noted in the Measurement Book as 
"Final Measurements" and as such have been signed by the Contractor and 
Engineer/Engineer's Representative) and shall in no respect be considered or used as evidence 
of any facts stated in or to be inferred from such accounts nor of any particular quantity of 
work having been executed nor of the manner of its execution being satisfactory. 

46.(4) If payment(s) of Advances are applicable in the contract, as mentioned in the Tender 
Documents, Railway shall make payment(s) of Interest bearing advances, on the request of 
contractor. The payment and recovery of such Advances shall be made as under: 

 (a):  Mobilisation Advance –  

This shall be limited to 10% of the Contract value and shall be paid in 2 stages : 

Stage 1– 5% of Contract Value on signing of the contract agreement. 

Stage 2 – 5% on mobilization of site-establishment, setting up offices, bringing in 
equipment and actual commencement of work. 

The stage 1 of advance shall be payable immediately after signing of contract agreement.  

The stage 2 of advance shall be payable at the time of mobilisation, only after submission 
of an utilization certificate by the contractor that the Stage 1 advance has been properly 
utilized in the contract. 

These Advances shall be payable against irrevocable guarantee (Bank Guarantee, FDRs) 
from a scheduled commercial bank of India of at least 110% of the value of the 
sanctioned advance amount (covering principal plus interest). 

 (b):  Advance Against Machinery and Equipment –  

This advance shall be limited to a maximum of 10% of the contract value against new 
Machinery & Equipment, involving substantial outlay, brought to site and essentially 
required for the work. This advance shall not exceed 75% of the purchase price of such 
Equipment and shall be payable when Equipment is hypothecated to the President of India 
by a suitable bond or alternatively covered by an irrevocable Bank Guarantee from a 
scheduled commercial bank of India for full cost of the Plant & Equipment in a form 
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acceptable to Railways. The Plant & Equipment shall be insured for the full value and for 
the entire period, they are required for the work.  This Plant & Equipment shall not be 
removed from the site of work without prior written permission of the Engineer. No 
advance should be given against old Plant & Machinery. 

The advances under sub clause (a) and (b) above, are subject to the following 
conditions - 

(i) The full amount of Advances shall be recovered from contractor dues. The recovery 
shall commence when the value of contract executed reaches 15% of original contract 
value and shall be completed when the value of work executed reaches 85% of the 
original contract value. The installments on each "on account bill" will be on pro-rata 
basis.  

Interest shall be recovered on the advance outstanding for the period commencing 
from the date of payment of advance till date of particular on-account bill (through which 
recovery of principal is effected) and adjusted fully against on-account bill along with 
pro-rata principal recovery. In the event of any short-fall, the same shall be carried 
forward to the next on-account bill and shall attract interest.  

(ii) The advances shall be used by the Contractor for the purpose of the Contract, and 
for the purpose for which they are paid. Under no circumstances, shall the advances be 
diverted for other purposes. Any such diversion shall be construed as a breach of the 
Contract and the Contractor shall be asked to return the advance at once and pay interest 
at 15% per annum till the advance is recovered back from him. The Contractor shall 
return the advance and pay the interest in one go without demur. The Contractor, if 
required by the Engineer shall provide the details of utilisation of Mobilisation advance. 
(iii) If the Contractor is found to have contravened the provision, it will constitute a 
breach of contract and Railway shall be entitled to terminate the contract and forfeit his 
Performance Guarantee as well as Security Deposit. 
(iv)  In cases, where the Contract is rescinded as per clause 62 of the contract or short 
closed under any other condition(s) of the contract, without making full recovery of 
advances and accrued interest thereon, by the Railway, such balance of advances and 
accrued interest thereon shall immediately become due and payable by the Contractor to 
the Railway. The same shall be recovered from any due of Contractor with the 
Government of India. 

 

46.(5) Manner of Payment: Unless otherwise specified payments to the Contractor will 
be transferred electronically to his bank account.   

46A. Price Variation Clause (PVC):  

46A.1 Applicability: Price Variation Clause (PVC) shall be applicable only in tender having 
advertised value above Rs. 2 Crores and having completion period above 12 months. Provided 
further that, in a contract where PVC is applicable, following shall be outside the purview of price 
adjustments (i.e. shall be excluded from the gross value of the work for the purpose of price 
variation) : 
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a) Materials supplied by Railway to the Contractors, either free or at fixed rate; 
b) Any extra item(s) included in subsequent variation falling outside the purview of the Bill(s) 

of Quantities of tender, under clause 39. (1)(b) of these Standard General Conditions, unless 
applicability of PVC and ‘Base Month’ has been specially agreed, while fixing the rates of 
such extra item(s). 

ACS-1 14.07.2022 
 
46A.2 Base Month: The Base Month for ‘Price Variation Clause’ shall be taken as the one month 
prior to closing of tender, unless otherwise stated elsewhere. The quarter for applicability of PVC 
shall commence from the month following the Base month. The Price Variation shall be based on 
the average Price Index of the quarter under consideration. 

46A.3 Validity: 

Rates accepted by Railway Administration shall hold good till completion of work and no additional 
individual claim shall be admissible except: 

(a) Payment/recovery for increase/decrease in GST on works contract or imposition/removal of 
any tax/cess on Works Contract as per Clause 37, 

(b) Payment/recovery for overall market situation as per Price Variation Clause given hereunder. 
 

46A.4 Components of various items in a contract on which variation in prices be admissible, shall be 
steel, cement, ferrous material, non-ferrous material, insulators, zinc and other materials, labour, 
plant & machinery, fuel, explosives, detonators etc. Adjustment for variation in prices of these items 
shall be determined in the manner prescribed.  

46A.5 No price variation shall be admissible for fixed components.  

46A.6 The percentages of various components in various type of works shall be as specified for all 
item (s)/ Bill(s) of Quantities in tender document and the same shall be fixed as per table & 
classifications given below: 

(I). For Civil Engineering Works 
 

S
N 

Classification 
 
 
 
 

Components 

1A
, 2

 &
 3

A
 

4A
 

5A
 

6A
 

7 8A
 

9A
 

1B
, 3

B
, 4

B
, 5

B
, 

6B
 8

B
 &

 9
B

 

1C
, 3

C
, 4

C
, 5

C
, 

6C
, 8

C
 &

 9
C

 

3D
, 4

D
, 5

D
, 6

D
, 

8D
 &

 9
D

 

3E
, 4

E
, 5

E
, 6

E
, 

8E
 &

 9
E

 

1 Fixed * 15 15 15 15 15 15 15 15 15 15 15 
2 Labour 

Lc 
15 
20 

20 
25 

25 
30 

15 
20 

15 
50 

15 
20 

20 
5        
0 

5      
0 

10 25 

3 Steel 
Sc 0 0 

20 
0 

0 0 0 0 
75 
85 

0 50 0 

4 Cement 
Cc 0 0 15  0 0 0 0 0 

75 
85 

0 0 
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5 Plant 
Machinery 
& Spares 

PMc 
35 
30 

15 
0  
5 

20  
20 
15 

20 30 0 0 10 30 

6 Fuel & 
Lubricants 

Fc 25 15 
10 
5 

35 
15 

35 
15 

35 
20 

15 
5   
0 

5   
0 

10 20 

7 Other 
materials 

Mc 
10 
10 

15 
15 
30 

15 
30 

15 
5 

15 
25 

20 0 0 5 10 

8 Detonators 
& 

Explosive 
Ec 0 

20 
15 

0 0 0 0 0 0 0 0 0 

Total 100 100 100 100 100 100 100 100 100 100 100 
 

* It shall not be considered for any price variation. 
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The classification mentioned in the table above represents following type of item(s) in the work(s) – 
1 Earthwork in Formation 

1A All Item(s) excluding 1B or/and 1C 

1B Item(s) for supply of Steel 

1C Item(s) for supply of Cement  

2 Ballast Supply Works 

3 Tunnelling Works (Without Explosives) 

3A All Item(s) excluding 3B or/and 3C or/and 3D or/and 3E 

3B Item(s) for supply of Steel 

3C Item(s) for supply of Cement or/and Grout  

3D Item(s) for Fabrication & Erection of Structures including supply of Steel  

3E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

4 Tunnelling Works (With explosives) 

4A All Item(s) excluding 4B or/and 4C or/and 4D or/and 4E 

4B Item(s) for supply of Steel 

4C Item(s) for supply of Cement or/and Grout  

4D Item(s) for Fabrication & Erection of Structures including supply of Steel  

4E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

5 Building Works 

5A All Item(s) excluding 5B or/and 5C or/and 5D or/and 5E 

5B Item(s) for supply of Steel 

5C Item(s) for supply of Cement 

5D Item(s) for Fabrication & Erection of Structures including supply of Steel  

5E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

6 Bridges & Protection work 

6A All Item(s) excluding 6B or/and 6C or/and 6D or/and 6E  

6B Item(s) for supply of Steel  

6C Item(s) for supply of Cement 

6D Item(s) for Fabrication, Assembly, Erection& Launching of Girders including supply of 
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Steel  

6E Item(s) for Fabrication, Assembly, Erection &Launching of Girders excluding supply of 
Steel  

7 Permanent Way linking   

8 Platform, Passenger Amenities 

8A All Item(s) excluding 8B or/and 8C or/and 8D or/and 8E  

8B Item(s) for supply of Steel item/fittings 

8C Item(s) for supply of Cement Item 

8D Item(s) for Fabrication & Erection of Structures including supply of Steel  

8E Item(s) for Fabrication & Erection of Structures excluding supply of Steel   

9 Any Other Works not covered in Classification 1 to 8 

9A All Item(s) excluding 9B or/and 9C or/and 9D or/and 9E  

9B Item(s) for supply of Steel 

9C Item(s) for supply of Cement or/and Grout 

9D Item(s) for Fabrication & Erection of Structures including supply of Steel  

9E Item(s) for Fabrication & Erection of Structures excluding supply of Steel  
 

46A.7 Formulae: The Amount of variation in prices in various components (labour, material etc.) 
shall be worked out by the following formulae: 

(i)  L  = (W or WS or WC or WSF or WF or WSFL or WFL) x (LQ – LB) x LC 
 LB x 100 

(ii) M  = (W or WSF or WF or WSFL or WFL) x (MQ – MB) x MC 
MB x100 

(iii) F  = (W or WS or WC or WSF or WF or WSFL or WFL) x (FQ – FB) x   FC 
FB x 100 

(iv) E  = (W or WS or WC or WSF or WF or WSFL or WFL) x (EQ – EB) x   EC 
EB x100 

(v) PM = (W or WS or WC or WSF or WF or WSFL or WFL) x(PMQ-PMB) x  PMC 

PMB x 100 

(vi) S = (W or WS or WSF) x (SQ-SB) x SC 
                                              SB x 100  

(vii) C = (W or WC ) x (CQ – CB) x CC 
                                               CB x 100 

ACS-1 14.07.2022 

(II) For Railway Electrification Works:  
(viii) T = [0.4136x(CQ– CB) / CB] x 85 

(ix) R = [0.94x(RT - RO) / RO + 0.06x(ZT - ZO) / ZO] x 85  

(x) N = [(PT - PO) / PO] x 85 

(xi) I = [(IT – IO) / IO] x 85 
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(xii) G = [(MQ - MB) / MB] x 85 

(xiii) Er  = [(LQ - LB) / LB] x 85 

 

Where, 

L  Amount of price variation in Labour  

M  Amount of price variation in Materials  

F Amount of price variation in Fuel  

E  Amount of price variation in Explosives  

PM Amount of price variation in Plant, Machinery and Spares 

S Amount of price variation in Steel Supply Item 

C Amount of price variation in Cement Supply Item 

T Percentage variation payable on the gross value of bill of Concreting (Bill(s) of 
Quantities for concrete items) 

R Percentage variation payable on the gross value of bill of Ferrous Items (Bill(s) of 
Quantities for ferrous items) 

N Percentage variation payable on the gross value of bill of Non-Ferrous Items 
(Bill(s) of Quantities for non-ferrous items)  

I Percentage variation payable on the gross value of bill of Insulator (Bill(s) of 
Quantities for Insulator items)  

G      Percentage variation payable on the gross value of bill of General Works (Bill(s) of 
Quantities for General items)  

Er      Percentage variation payable on the gross value of erection (Bill(s) of Quantities for 
Erection Item) 

LC % of Labour Component in the item(s) 

MC % of Material Component in the item(s) 

FC % of Fuel Component in the item(s) 

EC % of Explosive Component in the item(s) 

PMC % of Plant, Machinery and Spares Component in the item(s) 

SC % of Steel Supply item Component in the item(s) 

CC % of Cement Supply item Component in the item(s) 

W Gross value of work done by Contractor as per on-account bill(s) excluding the 
Gross value of work under WS or/and WC or/and WSF or/and WF or/and WSFL 

or/and WFL and cost of materials supplied by Railway either free or at fixed rate,  

WS Gross value of work done by Contractor for item(s) of supply of steel. 

WC Gross value of work done by Contractor for item(s) of supply of cement and /or 
supply of grout material. 

WSF Gross value of work done by Contractor for item(s) of Fabrication & Erection of 
Structures including supply of Steel. 

WF Gross value of work done by Contractor for Fabrication & Erection of Structures 
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excluding supply of Steel. 

WSFL Gross value of work done by Contractor for item(s) of Fabrication, Assembly, 
Erection / Launching of Girders including supply of Steel. 

WFL Gross value of work done by Contractor for item(s) of Fabrication, Assembly, 
Erection / Launching of Girders excluding supply of Steel. 

LB Consumer Price Index for Industrial Workers - All India: Published in R.B.I. 
Bulletin for the base period  

LQ Consumer Price Index for Industrial Workers - All India: Published in R.B.I. 
Bulletin for the average price index of the 3 months of the quarter under 
consideration 

MB Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin for 
the base period  

MQ Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin for 
the average price index of the 3 months of the quarter under consideration 

FB The average of official prices of Diesel available on the official website of 
‘Petroleum Planning and Analysis cell’ under Ministry of Petroleum and Natural 
Gas for Delhi, Kolkata, Mumbai &Chennai, for the base period 

FQ The average of official prices of Diesel available on the official website of 
‘Petroleum Planning and Analysis cell’ under Ministry of Petroleum and Natural 
Gas for Delhi, Kolkata, Mumbai &Chennai, for the 3 months of the quarter under 
consideration 

EB Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of 
(g). Manufacture of other chemical products under (J) MANUFACTURE OF 
CHEMICALS AND CHEMICAL PRODUCTS, published by Office of Economic 
Adviser, Govt. of India, Ministry of Commerce & Industry, Department of 
Industrial Policy & Promotion (DIPP), for the base period.  

EQ Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of 
(g). Manufacture of other chemical products under (J) MANUFACTURE OF 
CHEMICALS AND CHEMICAL PRODUCTS, published by Office of Economic 
Adviser, Govt. of India, Govt. of India, Ministry of Commerce & Industry, 
Department of Industrial Policy & Promotion (DIPP), for the average price index 
of 3 months of the quarter under consideration. 

PMB Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) 
for ‘Manufacture of machinery for mining, quarrying and construction’– published 
in RBI (Reserve Bank of India) Bulletin, for the base period. 

PMQ Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) 
for ‘Manufacture of machinery for mining, quarrying and construction’– published 
in RBI (Reserve Bank of India) Bulletin, for the average price index of 3 months of 
the quarter under consideration. 

SB The average rate provided by the Joint Plant Committee for the relevant category 
of steel item as mentioned in Clause 46A.9; for the base period.  

SQ The average rate provided by the Joint Plant Committee for the relevant category 
of steel item as mentioned in Clause 46A.9; for the 3 months of the quarter under 
consideration. 
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CB Index No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as 
published in RBI Bulletin for the base period 

CQ No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as published 
in RBI Bulletin for the average price index of the 3 months of the quarter under 
consideration 

RT IEEMA price index for Steel Blooms (size 150mmx150mm) for the month which 
is two months prior to date of inspection of material. 

RO IEEMA price index for Steel Blooms (size 150mmx150mm)for the month which is 
one month prior to date of opening of tender. 

PT IEEMA price index for Copper wire rods for the month which is two months prior 
to date of inspection of material. 

PO IEEMA price index for Copper wire rods for the month which is one month prior 
to date of opening of tender.  

ZT IEEMA price index for Zinc for the month which is two months prior to date of 
inspection of material 

ZO IEEMA price index for Zinc for the month which is one month prior to date of 
opening of tender 

IT RBI wholesale price index for the sub-group “Insulators” for the month which is 
two months prior to date of inspection of material 

IO RBI wholesale price index for the sub-group “Insulators” for the month which is 
one month prior to date of opening of tender 

 
(III) SIGNALING & TELECOMMUNICATION WORKS:   

(a) The following expressions and meanings are assigned to the value of the work done for 
signalling and telecommunication works: 

SIGWK = Value of signalling works for a stage payment of the item signalling works; 

INVSIG = Value of inventory for signalling works for a stage payment of the item inventory 
for signalling works; 

INTGTESTSIG = Value of integrated testing and commission for signalling works of the 
Railway Project; 

COMWK= Value of telecommunication works for a stage payment of the item 
telecommunication works; 

INVCOM = Value of inventory for telecommunication works for a stage payment of the item 
inventory for telecommunication works; and 

INTGTESTCOM = Value of integrated testing and commission for telecommunication 
works of the Railway Project. 

(b) Price adjustment for changes in cost of signalling works and telecommunication works shall 
be paid in accordance with the following formula: 

(i) VSIGWK = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POFC x (OFCi 
– OFCo)/OFCo + PLB x (LBi – LBo)/LBo + POTH x (OTHi - OTHo)/OTHo + S30C 
x (P30Ci – P30Co)/ P30Co + S24C x (P24Ci – P24Co)/ P24Co + S19C x (P19Ci – 
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P19Co)/ P19Co + S12C x (P12Ci – P12Co)/ P120Co + S9C x (P9Ci – P9Co)/ P9Co + 
S6C x (P6Ci – P6Co)/ P6Co + S4C x (P4Ci – P4Co)/ P4Co + S2C x (P2Ci – P2Co)/ 
P2Co + S12C2.5 x (P12C2.5i – P12C2.5o)/ P12C2.5o + S2C2.5 x (P2C2.5i – 
P2C2.5o)/ P2C2.5o + S2C25 x (P2C25i – P2C25o)/ P2C25o + QC x (PQCi – PQCo)/ 
PQCo; 

(ii) VINVSIG = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POTH x (OTHi 
- OTHo)/OTHo]; 

(iii) VINTGTESTSIG = 0.85 INTGTESTSIG x [PLB x (LBi – LBo)/LBo + POTH x 
(OTHi- OTHo)/OTHo]; 

(iv) VCOMWK = 0.85 COMWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POFC x 
(OFCi – OFCo)/OFCo + PLB x (LBi – LBo)/LBo + POTH x (OTHi - OTHo)/OTHo 
+ S30C x (P30Ci – P30Co)/ P30Co + S24C x (P24Ci – P24Co)/ P24Co + S19C x 
(P19Ci – P19Co)/ P19Co + S12C x (P12Ci – P12Co)/ P120Co + S9C x (P9Ci – P9Co)/ 
P9Co + S6C x (P6Ci – P6Co)/ P6Co + S4C x (P4Ci – P4Co)/ P4Co + S2C x (P2Ci – 
P2Co)/ P2Co+ S12C2.5 x (P12C2.5i – P12C2.5o)/ P12C2.5o + S2C2.5 x (P2C2.5i – 
P2C2.5o)/ P2C2.5o + S2C25 x (P2C25i – P2C25o)/ P2C25o + QC x (PQCi – PQCo)/ 
PQCo+ PCEQP x (CEQPi – CEQPo)/CEQPo]; 

(v) VINVCOM = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + PCEQP x 
(CEQPi – CEQPo)/CEQPo + POTH x (OTHi - OTHo)/OTHo]; and 

(vi) VINTGTESTCOM = 0.85 INTGTESTCOM x [PLB x (LBi – LBo)/LBo + POTH x 
(OTHi - OTHo)/OTHo]. 

Where 

VSIGWK = Increase or decrease in the cost of signalling works during the period under 
consideration due to changes in the rates for relevant components as specified in sub-
paragraph (h); 

VINVSIG = Increase or decrease in the cost of inventory for signalling during the period 
under consideration due to changes in the rates for relevant components as specified in sub-
paragraph (h); 

VINTGTESTSIG = Increase or decrease in the cost of integrated testing and commissioning 
of signalling works of the Railway Project during the period under consideration due to 
changes in the rates for relevant components as specified in sub-paragraph (h); 

VCOMWK = Increase or decrease in the cost of communication works during the period 
under consideration due to changes in the rates for relevant components as specified in sub-
paragraph (h); 

VINVCOM = Increase or decrease in the cost of inventory for telecommunications works 
during the period under consideration due to changes in the rates for relevant components as 
specified in sub-paragraph (h); 

VINTGTESTCOM = Increase or decrease in the cost of integrated testing and 
commissioning of telecommunication works of the Railway Project during the period under 
consideration due to changes in the rates for relevant components as specified in sub-
paragraph (h); 
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PCEQP, PELEX, PIC, PLB, POFC, and POTH are the percentages of communication 
equipment, electronics, PVC insulated cables, labour, optical fibre cables, and other materials 
respectively; 

CEQPo = The wholesale price index as published by the Ministry of Commerce and 
Industry, Government of India (hereinafter called “WPI”) for communication equipment for 
the month of the Base Month; 

CEQPi = The WPI for communication equipment for the average price index of the 3 months 
of the quarter under consideration; 

ELEXo = The WPI for electronics for the month of the Base Month; 

ELEXi = The WPI for electronics for the average price index of the 3 months of the quarter 
under consideration; 

P30Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 
30C x 1.5 sq mm signalling cable 

P30Co = Price per Km of cable as per purchase order/ Contract agreement. 

S30C = Percentage of size 30C x 1.5 sq mm signalling cable shall govern the price 
adjustment of the contract price for signalling and telecommunication works. 

P24Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 
24C x 1.5 sq mm signalling cable 

P24Co = Price per Km of cable as per purchase order/ Contract agreement. 

S24C = Percentage of size 24C x 1.5 sq mm signalling cable shall govern the price 
adjustment of the contract price for signalling and telecommunication works. 

P19Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 
19C x 1.5 sq mm signalling cable 

P19Co = Price per Km of cable as per purchase order/ Contract agreement. 

S19C = Percentage of size 19C x 1.5 sq mm signalling cable shall govern the price 
adjustment of the contract price for signalling and telecommunication works. 

P12Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 
12C x 1.5 sq mm signalling cable 

P12Co = Price per Km of cable as per purchase order/ Contract agreement. 

S12C = Percentage of size 12C x 1.5 sq mm signalling cable shall govern the price 
adjustment of the contract price for signalling and telecommunication works. 

P9Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 
9C x 1.5 sq mm signalling cable 

P9Co = Price per Km of cable as per purchase order/ Contract agreement. 

S9C = Percentage of size 9C x 1.5 sq mm signalling cable shall govern the price adjustment 
of the contract price for signalling and telecommunication works. 

P6Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 
6C x 1.5 sq mm signalling cable 
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P6Co = Price per Km of cable as per purchase order/ Contract agreement. 

S6C = Percentage of size 6C x 1.5 sq mm signalling cable shall govern the price adjustment 
of the contract price for signalling and telecommunication works. 

P4Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 
4C x 1.5 sq mm signalling cable 

P4Co = Price per Km of cable as per purchase order/ Contract agreement. 

S4C = Percentage of size 4C x 1.5 sq mm signalling cable shall govern the price adjustment 
of the contract price for signalling and telecommunication works. 

P2Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 
2C x 1.5 sq mm signalling cable 

P2Co = Price per Km of cable as per purchase order/ Contract agreement. 

S2C = Percentage of size 2C x 1.5 sq mm signalling cable shall govern the price adjustment 
of the contract price for signalling and telecommunication works. 

P12C2.5i = Price payable per Km as adjusted in accordance with price variation Clause for 
size 12C x 2.5 sq mm signalling cable 

P12C2.5o = Price per Km of cable as per purchase order/ Contract agreement. 

S12C2.5 = Percentage of size 12C x 2.5 sq mm signalling cable shall govern the price 
adjustment of the contract price for signalling and telecommunication works. 

P2C2.5i = Price payable per Km as adjusted in accordance with price variation Clause for 
size 2C x 2.5 sq mm signalling cable 

P2C2.5o = Price per Km of cable as per purchase order/ Contract agreement. 

S2C2.5 = Percentage of size 2C x 2.5 sq mm signalling cable shall govern the price 
adjustment of the contract price for signalling and telecommunication works. 

P2C25i = Price payable per Km as adjusted in accordance with price variation Clause for size 
2C x 25 sq mm signalling cable 

P2C25o = Price per Km of cable as per purchase order/ Contract agreement. 

S2C25 = Percentage of size 2C x 25 sq mm signalling cable shall govern the price adjustment 
of the contract price for signalling and telecommunication works. 

PQCi = Price payable per Km as adjusted in accordance with price variation Clause for size 
0.9mm dia, 6 Quad cable. 

PQCo= Price per Km of cable as per purchase order/ Contract agreement. 

QC = Percentage of size 0.9mm dia, 6 Quad cable shall govern the price. 

LBo = The consumer price index for industrial workers – All India, published by Labour 
Bureau, Ministry of Labour, Government of India, (hereinafter called “CPI”) for the month 
of the Base Month;  

LBi = The CPI for industrial workers – All India for the average price index of the 3 months 
of the quarter under consideration; 

OFCo = The WPI for fibre cables for the month of the Base Month; 
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OFCi = The WPI for fibre cables for the average price index of the 3 months of the quarter 
under consideration; 

OTHo = The WPI for all commodities for the month of the Base Month; and 

OTHi = The WPI for all commodities for the average price index of the 3 months of the 
quarter under consideration. 

(b) The following percentages shall govern the price adjustment of the Contract Price for 
signalling and telecommunication works: 
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 Electronics (PELEX) ***% ***% _ ***% ***% _ 

 Communication Equipment (PCEQP) _ _ _ ***% ***% _ 

 Optical Fibre Cable (POFC) ***% _ _ ***% _ _ 

30C x 1.5 sq mm signalling cable(S30C) ***% _ _ ***% _ _ 

24C x 1.5 sq mm signalling cable (S24C) ***% _ _ ***% _ _ 

19Cx 1.5 sq mm signalling cable (S19C) ***% _ _ ***% _ _ 

12C x 1.5 sq mm signalling cable (S12C) ***% _ _ ***% _ _ 

9C x 1.5 sq mm signalling cable (S9C) ***% _ _ ***% _ _ 

6C x 1.5 sq mm signalling cable (S6C) ***% _ _ ***% _ _ 

4C x 1.5 sq mm signalling cable (S4C) ***% _ _ ***% _ _ 

2C x 1.5 sq mm signalling cable (S2C) ***% _ _ ***% _ _ 

12C x 2.5 sq mm signalling cable (S12C2.5) ***% _ _ ***% _ _ 

2C x 2.5 sq mm signalling cable (S2C2.5) ***% _ _ ***% _ _ 

2C x 25 sq mm signalling cable (S2C25) ***% _ _ ***% _ _ 

0.9 mm dia, 6Quad cable (QC) ***% _ _ ***% _ _ 

Labour (PLB) ***% _ ***% ***% ***% ***% 
Other materials ***% ***% ***% ***% ***% ***% 
Total 100% 100% 100% 100% 100% 100% 
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(Note- the percentages may be finalized by tendering authority depending on BOQ) 
 FORMULAE FOR SIGNALING & TELECOM CABLE 

The price payable for signalling cables is variable as per Price Variation Formula given 
below: 

For Signalling Copper Cables: 

Pi= Po+CuF (Cu-Cuo) + CCFcu(CC-CCo) + FeF (Fe-Feo) 

For Telecom Copper Cables For Jelly Filled, 0.9 mm dia, 6 quad cable 

Pi= Po+CuF (Cu-Cuo) + AlFcu(Al-Alo) + CCFcu (CC-Cco) + FeF (Fe-Feo) 

For Aluminium Power Cables: 

Pi= Po+AlF (Al-Alo) + CCFAl(CC-CCo) + FeF (Fe-Feo) 

Where,  

Pi= Price payable per KM as adjusted in accordance with Price variation clause. 

Po= Price per KM of cable as per Purchase order. 

CuF= Variation factor for Copper 

Cuo= Price of copper Rod in Rs. Per MT  

CCFCu= Variation factor for PVC Compound for Copper Signalling & Telecom cable 

CCo= Price of PVC Compound in Rs. Per MT  

AlF= Variation factor for Aluminium 

Alo= Price of EC grade LME Aluminium rods (Properzi rods) in Rs. Per MT. 

CCFAl = Variation factor for PVC Compound for Aluminium power cable 

FeF= Variation factor for Steel 

Feo= Price of Steel for Armour (Flat strip 4 mm. x 0.8mm/ Round 1.4mm dia) in Rs. Per 
MT  

(Prices per MT for Cuo, CCo, Feo, Alo as applicable on the 1st working day of the 
month, one month prior to the deadline for submission of bids. The above prices and 
indices are as published by IEEMA vide circular reference no. IEEMA (PVC) 
/CABLE  --/--/-- one month prior to the deadline for submission of bids.) 

Cu= Price of Copper Rod in Rs. Per MT. 

CC= Price of PVC Compound in Rs. Per MT. 

Fe= Price of Steel for Armouring (Flat strip 4mm x 0.8 mm/ Round 1.4mm dia) in  Rs. 
Per MT.   

Al = Price of EC grade LME Aluminium rods (Properzi rods) in Rs. Per MT. 

(Prices per MT for Cu, CC, Fe, Al as prevailing on 1stworking day of the calendar 
month covering the date One month prior to the date of inspection call letter will be 
applicable for the calculation of updated price. The above prices and indices are as 
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published by IEEMA vide circular reference no. IEEMA (PVC) /CABLE --/--/-- one 
month prior to the date of inspection.) 

The value of variation factors for copper, steel and PVC Compound are different for 
different sizes of signalling cables.  Accordingly, the PVC formula for some of the types 
of signalling cable is as given under:- 

Underground Railway Signalling Cable unscreened and armoured copper conductor   

(i) Size 30 C x 1.5 sq.mm. 

P30Ci=P30Co+0.391(Cu-Cuo) +0.557(CC-CCo) +0.425(Fe-Feo) 

For armouring, price of steel flat strip of size 4mmx0.8mm is to be taken into 
consideration. 

(ii) Size 24C x 1.5 sq.mm 

P24Ci= P24Co+0.313(Cu-Cuo) + 0.481 (CC-CCo) +0.398(Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into 
consideration. 

(iii) Size 19C x 1.5 sq.mm 

P19Ci= P19Co+0.248(Cu-Cuo) + 0.395(CC-CCo) +0.343(Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into 
consideration.    

(iv) Size 12C x 1.5 sq.mm 

P12Ci=P12Co+0.157(Cu-Cuo) + 0.277(CC-CCu) +0.289(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(v) Size 9C x 1.5 sq.mm 

P9Ci= P9Co+0.117(Cu-Cuo) +0.241(CC-CCu) +0.383(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(vi) Size 6Cx 1.5 sq.mm 

P6Ci= P6Co+0.078(Cu-Cuo) +0.199(CC-CCu) +0.329(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(vii) Size 4Cx1.5 sq.mm 

P4Ci=P4Co+0.052(Cu-Cuo) +0.152(CC-CCo) +0.277(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(viii)     Size 2C x 4 sq.mm(multistrand) 

P2Ci= P2Co+0.073(Cu-Cuo) +0.156(CC-CCo) +0.3(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(ix)    Size 12C x 2.5 sq.mm 

P12C2.5i= P12C2.5o+0.282 (Cu-Cuo) +0.371 (CC-CCo) +0.342 (Fe-Feo) 
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For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into 
consideration. 

(x)    Size 2C x 2.5 sq.mm 

P2C2.5i= P2C2.5o+0.047 (Cu-Cuo) +0.139 (CC-CCo) +0.277 (Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(xi)   Size 2C x 25 sq.mm PVC insulated, armoured, Aluminium power cable 

P2C25i= P2C25o+0.146 (Al-Alo) +0.303 (CC-CCo) +0.306 (Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into 
consideration. 

(xii)   For Jelly filled, 0.9mm dia, 6 quad cable 

PQCi = PQCo + 0.135 (Al-Alo) + 0.139 (Cu-Cuo) + 0.515 (CC-Cco) + 0.693 (Fe-
Feo). 

For PVC Compound Grade CW-22, is to be taken into consideration.  

46A.8 The demands for escalation of cost shall be allowed on the basis of provisional indices as 
mentioned above in Clause 46A.7. Any adjustment needed to be done based on the finally published 
indices shall be made as and when they become available. 

46A.9: (1) Relevant categories of steel for the purpose of operating Price Variation formula as 
mentioned in this Clause shall be as under:  
 

SL Classification Rates to be used for calculating SQ or SB 
1. Reinforcement bars and other 

rounds  
Average of per tonne rates of 10mm dia TMT & 25mm 
dia TMT; confirming IS1786; Fe 500  

2. All types and sizes of angles, 
channels and joists 

Average of per tonne rates of ‘Angle 75x75x6mm, Mild 
Steel Plate 10mm thickness and Channel 150x75mm; 
confirming IS2062, E250 Gr “A” 

3. All types and sizes of plates  Average of per tonne rates of ‘MS Plates 10mm 
thickness and 25mm thickness; confirming IS2062, 
E250 Gr “A” 

4. Any other section of steel not 
covered in the above categories  

Average of price for the 3 categories covered under SL 
1, 2 & 3 in this table. 

 

(2). Relevant city for referring “JPC (Joint Plant Committee)”rates of steel items (SQ /SB) in 
different Zonal Railways shall be as under : 

SL City Railway 
1. Delhi Northern , North Central, North Eastern, North Western 
2. Kolkata Eastern, East Central, East Coast, Northeast Frontier, South Eastern, 

Southeast Central 
3. Mumbai Central, Western, West Central 
4. Chennai Southern, South Central&South Western 
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46A.10 Price Variation during Extended Period of Contract 

 The price adjustment as worked out above, i.e. either increase or decrease shall be applicable upto 
the stipulated date of completion of work including the extended period of completion where such 
extension has been granted under Clause 17A of the Standard General Conditions of Contract. 
However, where extension of time has been granted due to Contractor’s failure under Clause 17B of 
the Standard General Conditions of Contract, price adjustment shall be done as follows: 

a. In case the indices increase above the indices applicable to the last month of original 
completion period or the extended period under Clause 17A, the price adjustment for the 
period of extension granted under Clause 17B shall be limited to the amount payable as per 
the Indices applicable to the last month of the original completion period or the extended 
period under Clause 17A of the Standard General Conditions of Contract; as the case may be. 

b. In case the indices fall below the indices applicable to the last month of original/ extended 
period of completion under Clause 17A, as the case may be; then the lower indices shall be 
adopted for the price adjustment for the period of extension under Clause 17B of the 
Standard General Conditions of Contract. 

 
47.  Maintenance of Works: The Contractor shall at all times during the progress and 
continuance of the works and also for the period of maintenance specified in the Tender Form 
after the date of issue of the certificate of completion by the Engineer or any other earlier date 
subsequent to the completion of the works that may be fixed by the Engineer, be responsible 
for and effectively maintain and uphold in good substantial, sound and perfect condition all 
and every part of the works and shall make good from time to time and at all times as often as 
the Engineer shall require, any damage or defect that may during the above period arise in or 
be discovered or be in any way connected with the works, provided that such damage or 
defect is not directly caused by errors in the contract documents, act of providence or 
insurrection or civil riot, and the Contractor shall be liable for and shall pay and make good to 
the Railway or other persons legally entitled thereto whenever required by the Engineer so to 
do, all losses, damages, costs and expenses they or any of them may incur or be put or be 
liable to by reasons or in consequence of the operations of the Contractor or of his failure in 
any respect. 

48.(1) Certificate of Completion of Works: As soon as in the opinion of the Engineer, the 
work has been completed and has satisfactorily passed any final test or tests that may be 
prescribed, the Engineer shall issue a certificate of completion duly indicating the date of 
completion in respect of the work and the period of maintenance of the work shall commence 
from the date of completion mentioned in such certificate. The certificate, inter alia, should 
mention that the work has been completed in all respects and that all the contractual 
obligations have been fulfilled by the Contractor and that there is no due from the Contractor 
to Railways against the contract concerned.   

The Engineer may also issue such a certificate indicating date of completion with respect to 
any part of the work (before the completion of the whole of work), which has been both 
completed to the satisfaction of the Engineer and occupied or used by the Railway. When any 
such certificate is given in respect of part of a work, such part shall be considered as 
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completed and the period of maintenance of such part shall commence from the date of 
completion mentioned in the completion certificate issued for that part of the work.  

48.(2) Contractor not Absolved by Completion Certificate: The Certificate of 
Completion in respect of the works referred to in Sub-Clause (1) of this Clause shall not 
absolve the Contractor from his liability to make good any defects imperfections, shrinkages 
or faults which may appear during the period of maintenance specified in the tender arising in 
the opinion of the Engineer from materials or workmanship not in accordance with the 
drawings or specifications or instruction of the Engineer, which defects, imperfections, 
shrinkages or faults shall upon the direction in writing of the Engineer be amended and made 
good by the Contractor at his own cost; and in case of default on the part of Contractor, the 
Engineer may employ labour and materials or appoint another Contractor to amend and make 
good such defects, imperfections, shrinkages and faults and all expenses consequent thereon 
and incidental thereto shall be borne by the Contractor and shall be recoverable from any 
moneys due to him under the contract.  

48(3) Final Supplementary Agreement: After the work is completed or otherwise 
concluded by the parties with mutual consent, and taken over by the Railway as per terms and 
conditions of the contract agreement, and there is unequivocal no claim on either side under 
the Contract other than as mentioned in item 4 of Annexure XIV, the parties shall execute the 
Final Supplementary Agreement as per Annexure XIV. 

49. Approval only by Maintenance Certificate: No certificate other than Maintenance 
Certificate, if applicable, referred to in Clause 50 of the Conditions shall be deemed to 
constitute approval of any work or other matter in respect of which it is issued or shall be 
taken as an admission of the due performance of the contract or any part thereof.  

50.(1) Maintenance Certificate: The Contract shall not be considered as completed until 
a Maintenance Certificate, if applicable, shall have been signed by the Engineer stating that 
the works have been completed and maintained to his satisfaction. The Maintenance 
Certificate shall be given by the Engineer upon the expiration of the period of maintenance or 
as soon thereafter as any works ordered during such period pursuant to Sub Clause (2) to 
Clause 48 of these Conditions shall have been completed to the satisfaction of the Engineer, 
and full effect shall be given to this Clause notwithstanding the taking possession of or using 
the works or any part thereof by the Railway. 

The Competent Authority to issue above Maintenance Certificate shall normally be the 
authority who is competent to sign the contract. If this Competent Authority is of the rank 
lower than JA Grade, then a JA Grade Officer (concerned with the work) should issue the 
Certificate. The Certificate, inter alia, should mention that the work has been completed in all 
respects and that all the contractual obligations have been fulfilled by the Contractor and that 
there is no due from the Contractor to Railways against the contract concerned 

50.(2) Cessation of Railway’s Liability: The Railway shall not be liable to the Contractor 
for any matter arising out of or in connection with the contract for execution of the works 
unless the Contractor has made a claim in writing in respect thereof before the issue of the 
Maintenance Certificate under this clause. 
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50.(3) Unfulfilled Obligations: Notwithstanding the issue of the Maintenance Certificate 
the Contractor and (subject to Sub-Clause (2) of this Clause) the Railway shall remain liable 
for the fulfillment of any obligation incurred under the provision of the contract prior to the 
issue of the Maintenance Certificate which remains unperformed at the time such Certificate 
is issued and for the purposes of determining the nature and extent of any such obligations, 
the contract shall be deemed to remain in force between the parties thereto. 

51.(1)Final Payment: On the Engineer's certificate of completion in respect of the works, 
adjustment shall be made and the balance of account based on the Engineer or the Engineer's 
representative's certified measurements or Engineer’s certified “contractor’s authorized 
engineer’s measurements” of the total quantity of work executed by the Contractor upto the 
date of completion and on the rates accepted in Bill(s) of Quantities and for extra works on 
rates determined under Clause 39 of these Conditions shall be paid to the Contractor subject 
always to any deduction which may be made under these presents and further subject to the 
Contractor having signed delivered to the Engineer enclosing either a full account in detail of 
all claims he may have on the Railway in respect of the works or having delivered No Claim 
Certificate and the Engineer having after the receipt of such account given a certificate in 
writing that such claims are not covered under excepted matter i.e. Clauses 7(j), 8, 18, 22(5), 
39.1, 39.2, 40A, 43(2), 45(i)(a), 55, 55-A(5), 57, 57A, 61(1), 61(2) and 62(1), 63(iv) and 
63.2.11 of the Standard General Conditions of Contract or in any Clause (stated as excepted 
matter)  of the Special Conditions of the Contract, that the whole of the works to be done 
under the provisions of the Contracts have been completed, that they have been inspected by 
him since their completion and found to be in good and substantial order, that all properties, 
works and things, removed, disturbed or injured in consequence of the works have been 
properly replaced and made good and all expenses and demands incurred by or made upon 
the Railway for or in the respect of damage or loss by from or in consequence of the works, 
have been satisfied agreeably and in conformity with the contract.  

51.(2)  Post Payment Audit: It is an agreed term of contract that the Railway reserves to 
itself the right to carry out a post-payment audit and/ or technical examination of the  works 
and the Final Bill including all supporting vouchers, abstracts etc. and to make a claim on the 
Contractor for the refund of any excess amount paid to him till the release of security deposit 
or settlement of claims, whichever is later, if as a result of such examination any over-
payment to him is discovered to have been made in respect of any works done or alleged to 
have been done by him under the contract. 

51-A. Production of Vouchers etc. by the Contractor: 

(i) For a contract of more than one crore of rupees, the Contractor shall, whenever 
required, produce or cause to be produced for examination by the Engineer any 
quotation, invoice, cost or other account, book of accounts, voucher, receipt, letter, 
memorandum, paper of writing or any copy of or extract from any such document and 
also furnish information and returns verified in such manner as may be required in any 
way relating to the execution of this contract or relevant for verifying or ascertaining 
cost of execution of this contract (the decision of the Engineer on the question of 
relevancy of any documents, information or return being final and binding in the 
parties). The Contractor shall similarly produce vouchers etc., if required to prove to 
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the Engineer, that materials supplied by him, are in accordance with the specifications 
laid down in the contract. 

(ii) If any portion of the work in a contract of value more than one crore of rupees be 
carried out by a sub-contractor or any subsidiary or allied firm or company (as per 
Clause 7 of the Standard General Conditions of Contract), the Engineer shall have 
power to secure the books of such sub-contract or any subsidiary or allied firm or 
company, through the Contractor, and such books shall be open to his inspection. 

(iii) The obligations imposed by Sub Clause (i) & (ii) above is without prejudice to the 
obligations of the Contractor under any statute rules or orders binding on the 
Contractor. 
 

52.   Withholding and Lien in Respect of Sums Claimed:  Whenever any claim or 
claims for payment of a sum of money arises out of or under the contract against the 
Contractor, the Railway shall be entitled to withhold and also have a lien to retain such sum 
or sums in whole or in part from the security, if any, deposited by the Contractor and for the 
purpose aforesaid, the Railway shall be entitled to withhold the said cash Security Deposit or 
the Security if any, furnished as the case may be and also have a lien over the same pending 
finalization or adjudication of any such claim. In the event of the security being insufficient 
to cover the claimed amount or amounts or if no security has been taken from the Contractor, 
the Railway shall be entitled to withhold and have a lien to the extent of the such claimed 
amount or amounts referred to supra, from any sum or sums found payable or which at any 
time thereafter may become payable to the Contractor under the same contract or any other 
contract with this or any other Railway or any Department of the Central Government 
pending finalization or adjudication of any such claim. 

It is an agreed term of the contract that the sum of money or moneys so withheld or retained 
under the lien referred to above, by the Railway will be kept withheld or retained as such by 
the Railways till the claim arising out of or under the contract is determined by the arbitrator 
(if the contract governed by the Arbitration Clause) or by the competent court as the case may 
be and that the Contractor will have no claim for interest or damages whatsoever on any 
account in respect of such withholding or retention under the lien referred to supra and duly 
notified as such to the Contractor. For the purpose of this clause, where the Contractor is a 
partnership firm or a company, the Railway shall be entitled to withhold and also have a lien 
to retain towards such claimed amount or amounts in whole or in part from any sum found 
payable to any partner / company, as the case may be whether in his individual capacity or 
otherwise. 

52-A  Lien in Respect of Claims in other Contracts: 

(i) Any sum of money due and payable to the Contractor (including the Security Deposit 
returnable to him) under the contract may be withheld or retained by way of lien by the 
Railway, against any claim of this or any other Railway or any other Department of the 
Central Government in respect of payment of a sum of money arising out of or under 
any other contract made by the Contractor with this or any other Department of the 
Central Government. 
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(ii) However, recovery of claims of Railway in regard to terminated contracts may be made 
from the Final Bill, Security Deposits and Performance Guarantees of other contract or 
contracts, executed by the Contractor. The Performance Guarantees submitted by the 
Contractor against other contracts, if required, may be withheld and encashed. In 
addition, 10% of each subsequent ‘on-account bill’ may be withheld, if required, for 
recovery of Railway’s dues against the terminated contract. 

(iii) It is an agreed term of the contract that the sum of money so withheld or retained under 
this Clause by the Railway will be kept withheld or retained as such by the Railway till 
the claim arising out of or under any other contract is either mutually settled or 
determined by arbitration, if the other contract is governed by Arbitration Clause or by 
the competent court as the case may be and Contractor shall have no claim for interest 
or damages whatsoever on this account or on any other ground in respect of any sum of 
money withheld or retained under this Clause and duly notified as such to the 
Contractor. 
 

53.  Signature on Receipts for Amounts: Every receipt for money which may become 
payable or for any security which may become transferable to the Contractors under these 
presents, shall, if signed in the partnership name by anyone of the partners of a Contractor's 
firm be a good and sufficient discharge to the Railway in respect of the moneys or security 
purported to be acknowledged thereby and in the event of death of any of the Contractor, 
partners during the pendency of the contract, it is hereby expressly agreed that every receipt 
by anyone of the surviving Contractor partners shall if so signed as aforesaid be good and 
sufficient discharge as aforesaid provided that nothing in this Clause contained shall be 
deemed to prejudice or effect any claim which the Railway may hereafter have against the 
legal representative of any Contractor partner so dying for or in respect to any breach of any 
of the conditions of the contract, provided also that nothing in this clause contained shall be 
deemed to prejudice or effect the respective rights or obligations of the Contractor partners 
and of the legal representatives of any deceased Contractor partners interse. 

LABOUR 

54. Wages to Labour: The Contractor shall be responsible to ensure compliance with the 
provision of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and the 
Rules made thereunder in respect of any employees directly or through petty Contractors or 
sub-contractors employed by him for the purpose of carrying out this contract. 

 If, in compliance with the terms of the contract, the Contractor supplied any labour 
to be used wholly or partly under the direct orders and control of the Railways whether in 
connection with any work being executed by the Contractor or otherwise for the purpose of 
the Railway such labour shall, for the purpose of this Clause, still be deemed to be persons 
employed by the Contractor. 

 If any moneys shall, as a result of any claim or application made under the said Act 
be directed to be paid by the Railway, such money shall be deemed to be moneys payable to 
the Railway by the Contractor and on failure by the Contractor to repay the Railway any 
moneys paid by it as aforesaid within seven days after the same shall have been demanded, 
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the Railways shall be entitled to recover the same from Contractor’s bills/Security Deposit or 
any other dues of Contractor with the Government of India.  

54-A. Apprentices Act: The Contractor shall be responsible to ensure compliance with 
the provisions of the Apprentices Act, 1961 and the Rules and Orders issued thereunder from 
time to time in respect of apprentices directly or through petty Contractors or sub-contractors 
employed by him for the purpose of carrying out the Contract. 

 If the Contractor directly or through petty Contractors or sub-contractors fails to do 
so, his failure will be a breach of the contract and the Railway may, in its discretion, rescind 
the contract. The Contractor shall also be liable for any pecuniary liability arising on account 
of any violation of the provisions of the Act. 

55.  Provisions of Payments of Wages Act: The Contractor shall comply with the 
provisions of the Payment of Wages Act, 1936 and the rules made thereunder in respect of all 
employees employed by him either directly or through petty Contractors or sub-contractors in 
the works. If in compliance with the terms of the contract, the Contractor directly or through 
petty Contractors or sub-contractors shall supply any labour to be used wholly or partly under 
the direct orders and control of the Engineer whether in connection with the works to be 
executed hereunder or otherwise for the purpose of the Engineer, such labour shall 
nevertheless be deemed to comprise persons employed by the Contractor and any moneys 
which may be ordered to be paid by the Engineer shall be deemed to be moneys payable by 
the Engineer on behalf of the Contractor and the Engineer may on failure of the Contractor to 
repay such money to the Railways deduct the same from any moneys due to the Contractor in 
terms of the contract. The Railway shall be entitled to recover the same from Contractor’s 
bills/Security Deposit or any other dues of Contractor with the Government of India all 
moneys paid or payable by the Railway by way of compensation of aforesaid or for costs of 
expenses in connection with any claim thereto and the decision of the Engineer upon any 
question arising out of the effect or force of this Clause shall be final and binding upon the 
Contractor.   

55-A. Provisions of Contract Labour (Regulation and Abolition) Act, 1970: 

55-A.(1) The Contractor shall comply with the provision of the contract labour (Regulation 
and Abolition) Act, 1970 and the Contract labour (Regulation and Abolition) Central Rules 
1971 as modified from time to time, wherever applicable and shall also indemnify the 
Railway from and against any claims under the aforesaid Act and the Rules. 

55-A.(2) The Contractor shall obtain a valid license under the aforesaid Act as modified 
from time to time before the commencement of the work and continue to have a valid license 
until the completion of the work. Any failure to fulfill the requirement shall attract the penal 
provision of the Act.  

55-A.(3)  The Contractor shall pay to the labour employed by him directly or through sub-
contractors the wages as per provision of the aforesaid Act and the Rules wherever 
applicable. The Contractor shall notwithstanding the provisions of the contract to the 
contrary, cause to be paid the wages to labour, indirectly engaged on the works including any 
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engaged by sub-contractors in connection with the said work, as if the labour had been 
immediately employed by him. 

55-A.(4) In respect of all labour directly or indirectly employed in the work for 
performance of the Contractor's part of the contract, the Contractor shall comply with or 
cause to be complied with the provisions of the aforesaid Act and Rules wherever applicable. 

55-A.(5) In every case in which, by virtue of the provisions of the aforesaid Act or the 
rules, the Railway is obliged to pay any amount of wages to a workman employed by the 
Contractor or his sub-contractor in execution of the work or to incur any expenditure on 
account of the contingent, liability of the Railway due to the Contractor's failure to fulfill his 
statutory obligations under the aforesaid Act or the rules, the Railway will recover from the 
Contractor, the amount of wages so paid or the amount of expenditure so incurred and 
without prejudice to the rights of the Railway under the Section 20, Sub-Section (2) and 
Section 2, Sub-Section (4) of the aforesaid Act, the Railway shall be at liberty to recover such 
amount or part thereof from Contractor’s bills/Security Deposit or any other dues of 
Contractor with the Government of India. The Railway shall not be bound to contest any 
claim made against it under Sub-Section (1) of Section 20 and Sub-Section (4) of Section 21 
of the aforesaid Act except on the written request of the Contractor and upon his giving to the 
Railway full security for all costs for which the Railway might become liable in contesting 
such claim. The decision of the Chief Engineer regarding the amount actually recoverable 
from the Contractor as stated above shall be final and binding on the Contractor. 

55-B.Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 
1952:The Contractor shall comply with the provisions of Para 30 & 36-B of the Employees 
Provident Fund Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and Para 7 
& 8 of Employees Deposit Linked Insurance Scheme, 1976; as modified from time to time 
through enactment of “Employees Provident Fund & Miscellaneous Provisions Act, 1952”, 
wherever applicable and shall also indemnify the Railway from and against any claims under 
the aforesaid Act and the Rules. 

55-C (i) Contractor is to abide by the provisions of various labour laws in terms of above 
clause 54, 55, 55-A and 55-B of the Standard General Conditions of Contract. In order to 
ensure the same, an application has been developed and hosted on website 
‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his firm/company etc. 
and upload requisite details of labour and their payment in this portal. These details shall be 
available in public domain. The registration/ updationin Portal shall be done as under: 

(a) Contractor shall apply for onetime registration of his company/firm etc. in the 
Shramikkalyan portal with requisite details subsequent to issue of Letter of 
Acceptance. Engineer shall approve the contractor’s registration in the portal within 
7 days of receipt of such request.  

(b) Contractor once approved by any Engineer, can create password with login ID 
(PAN No.) for subsequent use of portal for all Letter of Acceptances (LoAs) issued 
in his favour. 
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(c) The contractor once registered on the portal, shall provide details of his Letter of 
Acceptances (LoAs) / Contract Agreements on shramikkalyan portal within 15 days 
of issue of any LoA for approval of concerned Engineer. Engineer shall update (if 
required) and approve the details of LoA filled by contractor within 7 days of receipt 
of such request.  

(d) After approval of LoA by Engineer, contractor shall fill the salient details of contract 
labours engaged in the contract and ensure updating of each wage payment to them 
on shramikkalyan portal on monthly basis.  

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of 
all salient details of engaged contractual labour & payments made thereof after each 
wage period.  

 
(ii) While processing payment of any ‘On Account Bill’ or ‘Final Bill’ or release of 
‘Advances’ or ‘Performance Guarantee / Security Deposit’, contractor shall submit a 
certificate to the Engineer or Engineer’s representatives that “I have uploaded the correct 
details of contract labours engaged in connection with this contract and payments made to 
them during the wage period in Railway’s Shramikkalyan portal at 
‘www.shramikkalyan.indianrailways.gov.in’ till ____Month, ____Year.” 

55-D.  Provisions of “The Building and Other Construction Workers (Regulation of 
Employment and Conditions of Service) Act, 1996” and “The Building and Other 
Construction Workers’ Welfare Cess Act, 1996”: 

The tenderers, for carrying out any construction work, shall get themselves registered with 
the Registering Officer under Section-7 of the Building and Other Construction Workers Act, 
1996 and Rules made thereto by the concerned State Govt., and submit Certificate of 
Registration issued by Registering Officer of the concerned State Govt. (Labour Dept.). The 
Cess shall be deducted from contractor’s bills as per provisions of the Act.  

56.  Reporting of Accidents: The Contractor shall be responsible for the safety of all 
employees directly or through petty Contractors or sub-contractor employed by him on the 
works and shall report serious accidents to any of them however and wherever occurring on 
the works to the Engineer or the Engineers Representative and shall make every arrangement 
to render all possible assistance. 

57.  Provision of Workmen’s Compensation Act: In every case in which by virtue of 
the provisions of Section 12 Sub-Section (1) of the Workmen's Compensation Act 1923, 
Railway is obliged to pay compensation to a workman directly or through petty Contractor or 
sub-contractor employed by the Contractor in executing the work, Railway will recover from 
the Contractor the amount of the compensation so paid, and, without prejudice to the rights of 
Railway under Section 12 Sub-section (2) of the said Act, Railway shall be at liberty to 
recover such amount or any part thereof from Contractor’s bills/Security Deposit or any other 
dues of Contractor with the Government of India.  Railway shall not be bound to contest any 
claim made against it under Section 12 Sub-Section (1) of the said Act except on the written 
request of the Contractor and upon his giving to Railway full security for all costs for which 
Railway might become liable in consequence of contesting such claim. 
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57-A. Provision of Mines Act: The Contractor shall observe and perform all the 
provisions of the Mines Act, 1952 or any statutory modifications or re-enactment thereof for 
the time being in force and any rules and regulations made thereunder in respect of all the 
persons directly or through the petty Contractors or sub-contractors employed by him under 
this contract and shall indemnify the Railway from and against any claims under the Mines 
Act, or the rules and regulations framed thereunder, by or on behalf of any persons employed 
by him or otherwise.  

58.  Railway not to Provide Quarters for Contractors: No quarters shall normally be 
provided by the Railway for the accommodation of the Contractor or any of his staff 
employed on the work. In exceptional cases where accommodation is provided to the 
Contractor at the Railway's discretion, recoveries shall be made at such rates as may be fixed 
by the Railway for the full rent of the buildings and equipments therein as well as charges for 
electric current, water supply and conservancy. 

59.(1)  Labour Camps: The Contractor shall at his own expense make adequate 
arrangements for the housing, supply of drinking water and provision of latrines and urinals 
for his staff and workmen, directly or through the petty Contractors or sub-contractors and for 
temporary creche (Bal-Mandir) where 50 or more women are employed at a time. Suitable 
sites on Railway land, if available, may be allotted to the Contractor for the erection of labour 
camps, either free of charge or on such terms and conditions that may be prescribed by the 
Railway. All camp sites shall be maintained in clean and sanitary conditions by the 
Contractor at his own cost.  

59.(2) Compliance to Rules for Employment of Labour: The Contractor(s) shall 
conform to all laws, bye-laws rules and regulations for the time being in force pertaining to 
the employment of local or imported labour and shall take all necessary precautions to ensure 
and preserve the health and safety of all staff employed directly or through petty contractors 
or sub-contractors on the works. 

59.(3) Preservation of Peace: The Contractor shall take requisite precautions and use his 
best endeavours to 

(i) Prevent any riotous or unlawful behaviour by or amongst his workmen and other 
employed directly or through the petty Contractors or sub-contractors on the works and for 
the preservation of peace and protection of the inhabitants and  

(ii) Security of property in the neighbourhood of the works. In the event of the Railway 
requiring the maintenance of a Special Police Force at or in the vicinity of the site during the 
tenure of works, the expenses thereof shall be borne by the Contractor and if paid by the 
Railway shall be recoverable from the Contractor. 

59.(4) Sanitary Arrangements: The Contractor shall obey all sanitary rules and carry out 
all sanitary measures that may from time to time be prescribed by the Railway Medical 
Authority and permit inspection of all sanitary arrangements at all times by the Engineer, the 
Engineer's Representative or the Medical Staff of the Railway. Should the Contractor fail to 
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make the adequate sanitary arrangements, these will be provided by the Railway and the cost 
thereof recovered from the Contractor. 

59.(5)  Outbreak of Infectious Disease: The Contractor shall remove from his camp such 
labour and their families as refuse protective inoculation and vaccination when called upon to 
do so by the Engineer or the Engineer's Representative on the advice of the Railway Medical 
Authority. Should cholera, plague, or other infectious disease break out, the Contractor shall 
burn the huts, beddings, clothes and other belongings of or used by the infected parties and 
promptly erect new huts on healthy sites as required by the Engineer, failing which within the 
time specified in the Engineer's requisition, the work may be done by the Railway and the 
cost thereof recovered from the Contractor.  

59.(6)  Treatment of Contractor's Staff in Railway Hospitals: The Contractor and his 
staff, other than labourers and their families requiring medical aid from the railway hospital 
and dispensaries will be treated as private patients and charged accordingly. The Contractors' 
labourers and their Families will be granted free treatment in railway hospitals and 
dispensaries where no other hospitals or dispensaries are available provided the Contractor 
pays the cost of medicines, dressing and diet money according to the normal scale and 
additional charges for special examinations such as pathological and bacteriological 
examination, X-Ray, etc. and for surgical operation. 

59. (7)   Medical Facilities at Site: The Contractor shall provide medical facilities at the site 
as may be prescribed by the Engineer on the advice of the Railway Medical Authority in 
relation to the strength of the Contractor's resident staff and workmen.  

59. (8)  Use of Intoxicants: The sale of ardent spirits or other intoxicating beverages upon 
the work or in any of the buildings, encampments or tenements owned, occupied by or within 
the control of the Contractor or any of his employees shall be forbidden and the Contractor 
shall exercise his influence and authority to the utmost extent to secure strict compliance with 
this condition. 

59.(9)  Restrictions on the Employment of Retired Engineers of Railway Services 
Within One Year of their Retirement: The Contractor shall not, if he is a retired 
Government Engineer of Gazetted rank, himself engage in or employ or associate a retired 
Government Engineer of Gazetted rank, who has not completed one year from the date of 
retirement, in connection with this contract in any manner whatsoever without obtaining prior 
permission of the President and if the Contractor is found to have contravened this provision 
it will constitute a breach of contract and administration will be entitled to terminate the 
contract and forfeit his Performance Guarantee as well as Security Deposit.  

60.(1)  Non-Employment of Labourers below the age of 15: The Contractor shall not 
employ children below the age of 15 as labourers directly or through petty Contractors or 
sub-contractors for the execution of work. 

60.(2)  Medical Certificate of Fitness for Labour: It is agreed that the Contractor shall 
not employ a person above 15 and below 19 years of age for the purpose of execution of 
work under the contract unless a medical certificate of fitness in the prescribed form 
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(Proforma at Annexure-VIII) granted to him by a certifying surgeon certifying that he is fit to 
work as an adult, is obtained and kept in the custody of the Contractor or a person nominated 
by him in this behalf and the person carries with him, while at work; a token giving a 
reference to such certificate. It is further agreed that the responsibility for having the 
adolescent examined medically at the time of appointment or periodically till he attains the 
age of 19 years shall devolve entirely on the Contractor and all the expenses to be incurred on 
this account shall be borne by him and no fee shall be charged from the adolescent or his 
parent for such medical examination. 

60.(3) Period of Validity of Medical Fitness Certificate: A certificate of fitness granted 
or renewed for the above said purposes shall be valid only for a period of one year at a time. 
The certifying surgeon shall revoke a certificate granted or renewed if in his opinion the 
holder of it, is no longer fit for work in the capacity stated therein. Where a certifying 
surgeon refuses to grant or renew a certificate or revoke a certificate, he shall, if so required 
by the person concerned, state his reasons in writing for doing so. 

60.(4) Medical Re-Examination of Labourer: Where any official appointed in this 
behalf by the Ministry of Labour is of the opinion that any person employed in connection 
with the execution of any work under this contract in the age group 15 to 19 years is without 
a certificate of fitness or is having a certificate of fitness but no longer fit to work in the 
capacity stated in the certificate, he may serve on the Contractor, or on the person nominated 
by him in this regard, a notice requiring that such persons shall be examined by a certifying 
surgeon and such person shall not if the concerned official so directs, be employed or 
permitted to do any work under this contract unless he has been medically examined and 
certified that he is fit to work in the capacity stated in the certificate.  

EXPLANATIONS: 

(1)  Only Qualified Medical Practitioners can be appointed as "Certifying Surgeons" and 
the term "Qualified Medical Practitioners" means a person holding a qualification 
granted by an authority specified in the Schedule to the Indian Medical Degrees Act, 
1916 (VII to 1916) or in the Schedule to the Indian Medical Council Act, 1933 
(XXVII) of 1933. 

(2)  The Certifying surgeon may be a medical officer in the service of State or Municipal 
Corporation. 
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DETERMINATION OF CONTRACT 

61.(1)  Right of Railway to Determine the Contract: The Railway shall be entitled to 
determine and terminate the contract at any time should, in the Railway's opinion, the 
cessation of work becomes necessary owing to paucity of funds or from any other cause 
whatever, in which case the value of approved materials at site and of work done to date by 
the Contractor will be paid for in full at the rate specified in the contract. Notice in writing 
from the Railway of such determination and the reasons therefor shall be conclusive evidence 
thereof. 

61.(2) Payment on Determination of Contract: Should the contract be determined under 
sub clause (1) of this clause and the Contractor claims payment for expenditure incurred by 
him in the expectation of completing the whole of the work, the Railways shall admit and 
consider such claims as are deemed reasonable and are supported by vouchers to the 
satisfaction of the Engineer. The Railway's decision on the necessity and propriety of such 
expenditure shall be final and conclusive.  

61.(3) The Contractor shall have no claim to any payment of compensation or otherwise, 
howsoever on account of any profit or advantage which he might have derived from the 
execution of the work in full but which he did not derive in consequence of determination of 
contract. 

 
62.(1) Determination of Contract owing to Default of Contractor:  

If the Contractor should: 

(i) Becomes bankrupt or insolvent, or 

(ii) Make an arrangement for assignment in favour of his creditors, or agree to carry out the 
contract under a Committee of Inspection of his creditors, or 

(iii) Being a Company or Corporation, go into liquidation (other than a voluntary 
liquidation for the purposes of amalgamation or reconstruction), or 

(iv) Have an execution levied on his goods or property on the works, or 

(v) Assign the contract or any part thereof otherwise than as provided in Clause 7 of these 
Conditions, or 

(vi) Abandon the contract, or 

(vii) Persistently disregard the instructions of the Engineer, or contravene any provision of 
the contract, or 

(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the stipulated 
period, or  

(ix) Fail to Execute the contract documents in terms of Para 8 of the Instructions to 
Tenderers. 

(x) Fail to submit the documents pertaining to identity of JV and PAN in terms of Para 17.11 
of Tender Form (Second Sheet) of Annexure I available in the Instructions to 
Tenderers. 
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(xi) Fail to remove materials from the site or to pull down and replace work after receiving 
from the Engineer notice to the effect that the said materials or works have been 
condemned or rejected under Clause 25 and 27 of these Conditions, or 

(xii) Fail to take steps to employ competent or additional staff and labour as required under 
Clause 26 of these Conditions, or 

(xiii) Fail to afford the Engineer or Engineer's representative proper facilities for inspecting 
the works or any part thereof as required under Clause 28 of these Conditions, or 

(xiv) Promise, offer or give any bribe, commission, gift or advantage either himself or 
through his partner, agent or servant to any officer or employee of the Railway or to 
any person on his or on their behalf in relation to the execution of this or any other 
contract with this Railway. 

(xv) Fail to adhere to the provisions of Para 16 of Tender Form (Second Sheet) of Annexure 
I of the Instructions to Tenderers, or provision Clause 59(9) of these Conditions. 

(xvi)Submits copy of fake documents / certificates in support of credentials, submitted by the 
tenderer 

Then and in any of the said Clause, the Engineer on behalf of the Railway may serve the 
Contractor with a notice (Proforma at Annexure-IX) in writing to that effect and if the 
Contractor does not within seven days after the delivery to him of such notice proceed to 
make good his default in so far as the same is capable of being made good and carry on the 
work or comply with such directions as aforesaid of the entire satisfaction of the Engineer, 
the Railway shall be entitled after giving 48 hours’ notice (Proforma at Annexure-X or XII, 
as the case may be) in writing under the hand of the Engineer to rescind the contract as a 
whole or in part or parts (as may be specified in such notice) and after expiry of 48 hours’ 
notice, a final termination notice (Proforma at Annexure-XI or XIII, as the case may be) 
should be issued. 

Note: Engineer at his discretion may resort to the part termination of contract with notices 
(Proforma at Annexure- IX, XII and XIII), only in cases where progress of work is more than 
or equal to 80% of the original scope of work.  

62.(2) Right of Railway after Rescission of Contract owing to Default of Contractor: In 
the event of any or several of the courses, referred to in Sub-Clause (1) of this Clause, being 
adopted: 

(a) The Contractor shall have no claim to compensation for any loss sustained by him by 
reason of his having purchased or procured any materials or entered into any commitments or 
made any advances on account of or with a view to the execution of the works or the 
performance of the contract and Contractor shall not be entitled to recover or be paid any sum 
for any work thereto for actually performed under the contract unless and until the Engineer 
shall have certified the performance of such work and the value payable in respect thereof 
and the Contractor shall only be entitled to be paid the value so certified. 

(b) In the contract which has been rescinded as a whole, the Security Deposit already with 
railways under the contract shall be encashed/ forfeited and the Performance Guarantee 
already submitted for the contract shall be encashed. The balance work shall be got done 
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independently without risk & cost of the failed Contractor. The failed Contractor shall be 
debarred from participating in the tender for executing the balance work. If the failed 
Contractor is a JV or a Partnership firm, then every member/partner of such a firm shall be 
debarred from participating in the tender for the balance work in his/her individual capacity 
or as a partner of any other JV /partnership firm. 

Further the authorized representative of failed Contractor cannot be accepted as authorized 
representative in new contract. 

(c) In the contract rescinded in part or parts, 

(i) The full Performance Guarantee available for the contract shall be recovered. No 
additional Performance Guarantee shall be required for balance of work being executed 
through the part terminated contract. The contract value of part terminated contract stands 
reduced to the balance value of work under the contract. 

(ii) The Security Deposit of part terminated contract shall be dealt as per clause 16(2) of these 
Conditions. 

(iii) The defaulting Contractor shall not be issued any completion certificate for the contract. 

(iv) The balance work shall be got done independently without risk & cost of the failed 
Contractor. The failed Contractor shall be debarred from participating in the tender for 
executing the balance work. If the failed Contractor is a JV or a Partnership firm, then every 
member/partner of such a firm shall be debarred from participating in the tender for the 
balance work in his/her individual capacity or as a partner of any other JV /partnership firm.  

(v) Further the authorized representative of failed Contractor will not be accepted as 
authorized representative in new contract. 

(d) The Engineer or the Engineer's Representative shall be entitled to take possession of any 
materials, tools, implements, machinery and buildings on the works or on the property on 
which these are being or ought to have been executed, and to retain and employ the same in 
the further execution of the works or any part thereof until the completion of the works 
without the Contractor being entitled to any compensation for the use and employment 
thereof or for wear and tear or destruction thereof. 

(e) The Engineer shall as soon as may be practicable after removal of the Contractor fix and 
determine ex-parte or by or after reference to the parties or after such investigation or 
enquiries as he may consider fit to make or institute and shall certify what amount (if any) 
had at the time of rescission of the contract been reasonably earned by or would reasonably 
accrue to the Contractor in respect of the work then actually done by him under the contract 
and what was the value of any unused, or partially used materials, any constructional plant 
and any temporary works upon the site. The legitimate amount due to the Contractor after 
making necessary deductions and certified by the Engineer should be released expeditiously.   
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SETTLEMENT OF DISPUTES – INDIAN RAILWAY ARBITRATION AND 
CONCILIATION RULES 

63.   Conciliation of Disputes:  

(i) This clause is applicable in the tender having advertised value less than or equal to Rs 
50 Crore. 

(ii) All disputes and differences of any kind whatsoever arising out of or in connection 
with the contract, whether during the progress of the work or after its completion and 
whether before or after the determination of the contract, shall be referred by the 
Contractor to the "Chief Engineer" or "Divisional Railway Manager" through “Notice 
of Dispute” provided that no such notice shall be served later than 30 days after the 
date of issue of Completion Certificate by the Engineer. Chief Engineer or Divisional 
Railway Manager shall, within 30 days after receipt of the Contractor’s “Notice of 
Dispute”, notify the name of conciliator(s) to the Contractor.   

(iii)The Conciliator(s) shall assist the parties to reach an amicable settlement in an 
independent and impartial manner within the terms of contract.  

(iv) If the parties reach agreement on a settlement of the dispute, they shall draw up and 
sign a written settlement agreement duly signed by Engineer In-charge, Contractor 
and conciliator(s). When the parties sign the settlement agreement, it shall be final 
and binding on the parties.  

(v) The parties shall not initiate, during the conciliation proceedings, any arbitral or 
judicial proceedings in respect of a dispute that is the subject matter of the 
conciliation proceedings. 

(vi) The conciliation proceedings shall be terminated as per Section 76 of ‘The Arbitration 
and Conciliation Act, 1996. 

63.1 Matters Finally Determined by the Railway: All disputes and differences of any kind 
whatsoever arising out of or in connection with the contract, whether during the progress of 
the work or after its completion and whether before or after the determination of the contract, 
shall be referred by the Contractor to the GM and the GM shall, within 120 days  after receipt 
of the Contractor’s representation, make and notify decisions on all matters referred to by the 
Contractor in writing provided that matters for which provision has been made in Clauses 
7(j), 8, 18, 22(5),39.1, 39.2, 40A,43(2), 45(i)(a), 55, 55-A(5), 57, 57A,61(1), 61(2),62(1), 
63(iv) and 63.2.11of the Standard General Conditions of Contract or in any Clause (stated as 
excepted matter) of the Special Conditions of the Contract, shall be deemed as ‘excepted 
matters’ (matters not arbitrable)and decisions of the Railway authority, thereon shall be final 
and binding on the Contractor; provided further that ‘excepted matters’ shall stand 
specifically excluded from the purview of the Dispute Adjudication Board (DAB) and 
Arbitration. 

63.2   Dispute Adjudication Board (DAB):  This clause is applicable in the tender having 
advertised value more than Rs 50 Crore. 
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63.2.1   Any dispute/s if not settled with the Engineer, shall be referred to DAB.  

The DAB shall consist of a panel of three Retired Railway Officers, retired not below senior 
administrative grade (SAG). The DAB shall be formed within 90 days of signing of Contract 
Agreement. For this purpose, a panel of DAB members shall be maintained in the General 
Manager’s office. The complete panel, which shall not be less than five members, shall be 
sent by Chief Engineer to the Contractor to nominate one member of the DAB from the panel 
as Contractor’s nominee within two weeks of receipt of the panel. On receipt of Contractor’s 
nominee, the Chief Engineer shall nominate one member from the same panel as Railway 
nominee for the DAB. Both above nominees shall jointly select presiding member of the 
DAB from the same panel. 

63.2.2 The appointment of DAB shall be effectuated by way of a tri-partite agreement among 
the Railway, Contractor and the respective DAB members. The terms of the remuneration of 
each member shall be as fixed by Ministry of Railways from time to time. Each party shall be 
responsible for paying one-half of this remuneration. 

63.2.3   If one or more of the members appointed refuses to act as DAB member, or is unable 
or unwilling to perform his functions as DAB member for any reason whatsoever or dies or in 
the opinion of the Chief Engineer fails to act without undue delay, the parties shall terminate 
the mandate of such DAB member and thereupon new DAB member shall be appointed in 
the same manner, as the outgoing DAB member had been appointed. 

63.2.4   The appointment of any member may be terminated by mutual agreement of both 
Parties, but not by the Railway or the Contractor acting alone. Unless otherwise agreed by 
both the Parties, the appointment of the DAB (including each member) shall expire upon 
expiry of this Contract Agreement. 

63.2.5   Before start of DAB proceedings, each DAB member shall give the following 
certificate to the Railway and the Contractor: 

              “I have no any past or present relationship in relation to the subject matter in 
dispute, whether financial, business, professional or other kind. Further, I have no any past 
or present relationship with or interest in any of the parties whether financial, business, 
professional or other kind, which is likely to give rise to justifiable doubts as to my 
independence or impartiality.” 

63.2.6   DAB proceedings shall be conducted as decided by the DAB. The DAB shall give its 
decision within 90 days of a Dispute referred to it by any of the Parties, duly recording the 
reasons before arriving at the decision. The DAB shall decide the issue within terms and 
conditions of the contract. This time limit shall be extendable subject to the Parties mutual 
agreement. 

63.2.7   The DAB decision shall not be binding on both the Parties. In case any party is not 
satisfied by the decision of DAB, then the aggrieved party may approach Arbitral Tribunal 
for arbitration proceedings.  
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63.2.8   No dispute shall be referred to Arbitral Tribunal unless the same has been referred to 
DAB for adjudication. However, in case DAB is not formed due to any reason, the disputes 
can be directly referred to Arbitral Tribunal to adjudicate the dispute. 

63.2.9   In the specific cases of any misconduct by any of the members of the DAB, the 
parties shall have the right to specifically bring it to the notice of the DAB such conduct, 
through a statement filed with necessary documents in proof of such misconduct and the 
DAB, after taking NOTICE of such conduct initiate the replacement of the member 
concerned, in the same manner the member to be replaced was appointed. 

63.2.10 Once the decision is given by DAB, DAB cannot review the decision at its own or on 
the request of one party, unless both parties agree for review of decision by DAB. 

63.2.11 In case DAB decision is not challenged by either party within 180 days of receipt of 
decision of DAB, the decision shall be considered as final and parties would be barred for 
referring the same to Arbitral Tribunal for adjudication.  

63.2.12 The obligation of the Railway and the Contactor shall not be altered by reasons of 
issue being or under reference to DAB. 

63.2.13 The DAB shall conduct the proceedings at any convenient venue which shall be 
decided by DAB in consultations with parties. 

63.2.14 It is a term of this contract that the Parties shall not approach any Court of Law for 
settlement of such disputes or differences unless an attempt has first been made by the parties 
to settle such disputes or differences through DAB and Arbitral Tribunal. 
 

64.(1) : Demand for Arbitration: 

64.(1)(i)(a): In the event of any dispute or difference between the parties hereto as to the 
construction or operation of this contract, or the respective rights and liabilities of the parties 
on any matter in question, dispute or difference on any account or as to the withholding by 
the Railway of any certificate to which the Contractor may claim to be entitled to, or if the 
Railway fails to make a decision within 120 days, then and in any such case, but except in 
any of the “excepted matters” referred to in Clause 63.1 of these Conditions, the Contractor, 
after 120 days but within 180 days of his presenting his final claim on disputed matters shall 
demand in writing that the dispute or difference be referred to arbitration. 

64.(1)(i)(b): Arbitration as a method of dispute resolution should not be routinely or 
automatically included in procurement contacts/tenders, especially in large contracts. 

64.(1)(i)(c): As a norm, arbitration as a method of dispute resolution may be restricted to 
disputes with a value less than Rs. 10 crore. This figure is with reference to the value of the 
dispute (not the value of the contract, which may be much higher). 

64.(1) (i)(d): lnclusion of arbitration clauses covering disputes with a value exceeding Rs. 10 
crore, should be based on careful application of mind and recording of reasons and with the 
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approval of an officer not below the rank of Senior Administrative Grade (SAG) or the 
Accepting Authority of the tender whichever is higher.  

ACS -10 Dt. 04.03.2025  
 

64.(1)(ii)(a): The demand for arbitration shall specify the matters which are in question, or 
subject of the dispute or difference as also the amount of claim item-wise. Only such dispute 
or difference, in respect of which the demand has been made, together with counter claims or 
set off, given by the Railway, shall be referred to arbitration and other matters shall not be 
included in the reference. 

64.(1)(ii)(b): The parties may waive off the applicability of Sub-Section 12(5) of Arbitration 
and Conciliation (Amendment) Act 2015, if they agree for such waiver in writing, after 
dispute having arisen between them, in the format given under Annexure XV of these 
conditions.   

64.(1)(iii)(a): The Arbitration proceedings shall be assumed to have commenced from the day, 
a written and valid demand for arbitration is received by the Railway.  

64.(1)(iii)(b): The claimant shall submit his claims stating the facts supporting the claims 
alongwith all the relevant documents and the relief or remedy sought against each claim 
within a period of 30 days from the date of appointment of the Arbitral Tribunal. 

64.(1)(iii)(c): The Railway shall submit its defence statement and counter claim(s), if any, 
within a period of 60 days of receipt of copy of claims from Tribunal, unless otherwise 
extension has been granted by Tribunal. 

64.(1)(iii)(d): Place of Arbitration: The place of arbitration would be within the geographical 
limits of the Division of the Railway where the cause of action arose or the Headquarters of 
the concerned Railway or any other place with the written consent of both the parties.  

64.(1)(iv): No new claim shall be added during proceedings by either party. However, a party 
may amend or supplement the original claim or defense thereof during the course of 
arbitration proceedings subject to acceptance by Tribunal having due regard to the delay in 
making it. 

64.(1)(v): If the Contractor(s) does/do not prefer his/their specific and final claims in writing, 
within a period of 90 days of receiving the intimation from the Railways that the final bill is 
ready for payment, he/they will be deemed to have waived his/their claim(s) and the Railway 
shall be discharged and released of all liabilities under the contract in respect of these claims. 

64.(2): Obligation During Pendency of Arbitration: Work under the contract shall, unless 
otherwise directed by the Engineer, continue during the arbitration proceedings, and no 
payment due or payable by the Railway shall be withheld on account of such proceedings, 
provided, however, it shall be open for Arbitral Tribunal to consider and decide whether or not 
such work should continue during arbitration proceedings. 

64.(3) : Appointment of Arbitrator:  
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64.(3)(a): The Arbitral Tribunal shall consist of a panel of three arbitrators. General 
Manager/Additional General Manager will appoint two arbitrators, one railway nominee and 
other from among the contractor's nominee. Contractor can recommend his nominee either 
from approved panel of Railways or from approved panel of Indian Council of Arbitration 
(ICA) within 30 days from the date of dispatch of approval of written and valid acceptance of 
demand for arbitration by the General Manager/Additional General Manager. 

64.(3)(a)(i): If contractor wants to choose his nominee from Railway panel, the Railway will 
send a panel of at least four (4) names of retired Railway Officers empanelled to work as 
Arbitrator within 30 days from the day when a written and valid demand for arbitration is 
received by the General Manager/Additional General Manager. Contractor will be asked to 
suggest to General Manager/Additional General Manager at least 2 names out of the panel for 
appointment as Contractor's nominee within 30 days from the date of dispatch of the request 
by Railway. The General Manager/Additional General Manager shall appoint at least one out 
of them as the Contractor's nominee within 30 days from the receipt of the names of 
Contractor's nominees. The railway panel shall be provided free of cost to the contractor.                
ACS -10 Dt. 04.03.2025 

64.(3)(a)(ii): If contractor wants to choose his nominee from Indian Council of Arbitration 
panel, Contractor will send at least 2 names of Arbitrators from the ICA panel for 
appointment as Contactor's nominee within 30 days from the date of dispatch of the request 
by Railway. The General Manager/Additional General Manager shall appoint at least one out 
of them as the Contactor's nominee within 30 days from the receipt of the names of 
Contractor's nominees. Nomination and appointment of arbitrators from ICA panel shall be as 
per the ICA Rules for Domestic Commercial Arbitration and amended from time to time.  
 
Some general guidelines of ICA Rules for Domestic Commercial Arbitration are as under:- 
  
i.Contractor may access the ICA's panel of arbitration through ICA's official webpage: 
         https ://icaindia.co.in/pdf/Engineers.pdf. 
 
ii.A formal request for nomination shall be submitted to ICA, accompanied by: 
 
    a.A brief Statement of Claim outlining the nature and quantum of the disputes. 
    b.A copy of the relevant contract and any supporting documents. 
    c.A copy of the notice intimating the other party of the initiation of arbitration proceedings,   
with       proof of delivery (if any). 
 
iii.Ad-hoc appointment fees for the nomination and appointment of arbitrators shall be as per 
the ICA Rules for Domestic Commercial Arbitration and revised from time to time and shall 
be submitted along with the request.                                                   ACS -10 Dt. 04.03.2025  
 

64.3.(a).iii: The serving railway officer working in arbitral tribunal in the ongoing arbitration 
cases as per clause 64.(3)(a)(i) and clause 64.(3)(a)(ii) above, can continue as arbitrator in the 
tribunal even after his retirement. 

64.(3)(b): Two selected arbitrators are free to select presiding arbitrator (3rd arbitrator) within 
thirty (30)days from the date of their appointment. The presiding arbitrator may be selected 
from approvedpanel of Railways or approved panel of Indian Council of Arbitration (as per 
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mutual agreement), whichwill be approved by General Manager/Additional General 
Manager. General Manager/AdditionalGeneral Manager shall complete this exercise of 
appointing the Arbitral Tribunal within 30 days fromthe receipt of the names of all the three 
arbitrators.        

ACS -10 Dt. 04.03.2025  
(i) In cases where the total value of all claims in question added together does not exceed 
₹ 50,00,000/- (Rupees Fifty Lakh), the Arbitral Tribunal shall consist of a Retired Railway 
Officer, retired not below the rank of Senior Administrative Grade Officer, as the arbitrator. 
For this purpose, the Railway will send a panel of at least four (4) names of retired Railway 
Officer(s) empanelled to work as Railway Arbitrator duly indicating their retirement dates to 
the Contractor within 60 days from the day when a written and valid demand for arbitration is 
received by the General Manager.  

Contractor will be asked to suggest to General Manager at least 2 names out of the panel for 
appointment as arbitrator within 30 days from the date of dispatch of the request by Railway. 
The General Manager shall appoint at least one out of them as the arbitrator within 30 days 
from the receipt of the names of Contractor’s nominees. 

(ii) In cases where the total value of all claims in question added together exceed ₹ 
50,00,000/- (Rupees Fifty Lakh), the Arbitral Tribunal shall consist of a Panel of three (3) 
retired Railway Officer, retired not below the rank of Senior Administrative Grade Officer, as 
the arbitrators. For this purpose, the Railway will send a panel of at least four (4) names of 
retired Railway Officer(s) empanelled to work as Railway Arbitrator duly indicating their 
retirement date to the Contractor within 60 days from the day when a written and valid 
demand for arbitration is received by the General Manager.  

Contractor will be asked to suggest to General Manager at least 2 names out of the panel for 
appointment as Contractor’s nominee within 30 days from the date of dispatch of the request 
by Railway. The General Manager shall appoint at least one out of them as the Contractor’s 
nominee and will, also simultaneously appoint the balance number of arbitrators either from 
the panel or from outside the panel, duly indicating the ‘Presiding Arbitrator’ from amongst 
the 3 arbitrators so appointed. General Manager shall complete this exercise of appointing the 
Arbitral Tribunal within 30 days from the receipt of the names of Contractor’s nominees. 
While nominating the arbitrators, it will be necessary to ensure that one of them has served in 
the Accounts Department. 

64.(3)(c)(i): If one or more of the arbitrators appointed as above refuses to act as arbitrator, 
withdraws from his office as arbitrator, or vacates his/their office/offices or is/are unable or 
unwilling to perform his functions as arbitrator for any reason whatsoever or dies or in the 
opinion of the General Manager/ Additional General Manager  fails to act without undue 
delay, the General Manager/ Additional General Manager  shall appoint new 
arbitrator/arbitrators to act in his/their place in the same manner in which the earlier 
arbitrator/arbitrators had been appointed. Such re-constituted Tribunal may, at its discretion, 
proceed with the reference from the stage at which it was left by the previous arbitrator (s). 

64.(3) (c) (ii): (a) The Arbitral Tribunal shall have power to call for such evidence by way of 
affidavits or otherwise as the Arbitral Tribunal shall think proper, and it shall be the duty of 
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the parties hereto to do or cause to be done all such things as may be necessary to enable the 
Arbitral Tribunal to make the award without any delay. The proceedings shall normally be 
conducted on the basis of documents and written statements.   

(b) Before proceeding into the merits of any dispute, the Arbitral Tribunal shall first decide 
and pass its orders over any plea submitted/objections raised by any party, if any, regarding 
appointment of Arbitral Tribunal, validity of arbitration agreement, jurisdiction and scope of 
the Tribunal to deal with the dispute (s) submitted to arbitration, applicability of time 
‘limitation’ to any dispute, any violation of agreed procedure regarding conduct of the arbitral 
proceedings or plea for interim measures of protection and record its orders in day to day 
proceedings.  A copy of the proceedings duly signed by all the members of tribunal should be 
provided to both the parties.  

64.3 (c)(iii):  (i) Qualification of Railway Empanelled Arbitrator (s): 
  
        (a)Retired Railway Officers not below SA Grade level, one year after his date of 
            retirement. 
        (b)Age of arbitrator at the time of appointment shall be below 70 years. 
        (c)Persons not involved in any current vigilance/CBl cases or against whom disciplinary  
            or prosecution  proceedings are not in process. 
        (d)Persons who had not been imposed a major penalty or two or more minor penalties or  
             against  Whom administrative action has not been taken three times or more or 

(f) Persons who have not been imposed one minor Penalty and against whom two 
 administrative actions have not been taken as a result of vigilance/CBl action while 
in service on Railways 

ACS -10 Dt. 04.03.2025  
 
(ii) An arbitrator may be appointed notwithstanding the total number of arbitration cases in 

which he has been appointed in the past. 

(iii)While appointing arbitrator(s) under Sub-Clause 64.(3)(a)(i), 64.(3)(a)(ii), 64.(3)(b)(i) & 
64.(3)(b)(ii) above, due care shall be taken that he/they is/are not the one/those who had an 
opportunity to deal with the matters to which the contract relates or who in the course of 
his/their duties as Railway servant(s) expressed views on all or any of the matters under 
dispute or differences. A certification to this effect as per annexure- XVI shall be taken from 
Arbitrators also. The proceedings of the Arbitral tribunal or the award made by such Tribunal 
will, however, not be invalid merely for the reason that one or more arbitrator had, in the 
course of his service, opportunity to deal with the matters to which the contract relates or who 
in the course of his/their duties expressed views on all or any of the matters under dispute. 

64.(3)(d)(i): The arbitral award shall state item wise, the sum and reasons upon which it is 
based. The analysis and reasons shall be detailed enough so that the award could be inferred 
therefrom. 

64.(3)(d)(ii): A party may apply for corrections of any computational errors, any 
typographical or clerical errors or any other error of similar nature occurring in the award of a 
Tribunal and interpretation of a specific point of award to Tribunal within 60 days of receipt 
of the award. 
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64.(3)(d)(iii): A party may apply to Tribunal within 60 days of receipt of award to make an 
additional award as to claims presented in the arbitral proceedings but omitted from the 
arbitral award. 

64.(4): Any ruling on award shall be made by a majority of members of Tribunal. In the 
absence of such a majority, the views of the Presiding Arbitrator shall prevail.  

ACS -10 Dt. 04.03.2025  
64.(5): Where the arbitral award is for the payment of money, no interest shall be payable on 
whole or any part of the money for any period till the date on which the award is made. 

64.(6): The cost of arbitration shall be bore by the respective parties. If all the three 
arbitrators are selected from the Railway Panel, the fee of the arbitrators shall be determined 
as per the rates fixed/revised by Railway Board from time to time and the fee shall be borne 
equally by both the parties, provided parties sign an agreement in the format given at 
Annexure XV to these conditions after/ while referring these disputes to Arbitration. 
However, if any of the three arbitrators is selected from the Panel of Indian Council of 
Arbitration (ICA), the fee of the arbitrators shall be determined as per the rates fixed/revised 
by the Indian Council of Arbitration from time to time and the fee shall be borne equally by 
both the parties, provided parties sign an agreement in the format given at Annexure XV to 
these conditions after/ while referring these disputes to Arbitration. 

ACS -10 Dt. 04.03.2025  
 

64.(7) Subject to the provisions of the aforesaid Arbitration and Conciliation Act 1996 and the 
rules thereunder and relevant para of the Standard General Conditions of Contract and any 
statutory modifications thereof shall apply to the appointment of arbitrators and arbitration 
proceedings under this Clause. 

64.(8) In case arbitration award is challenged by a party in the Court of Law, 75% of award 
amount, pending adjudication by Court of Law, shall be made by party to other party. In case 
payment is to be made by Railway to Contractor, the terms & conditions as incorporated in 
the Ministry of Railways letter No. 2016/CE(I)/CT/ARB/3(NITI Aayog)/Pt. dated 08th 
Mar,2017 as amended from time to time, shall be followed. In case Contractor has to pay to 
the Railway, then 75% of the award amount shall be deducted by the Railway from the 
Contractor’s bills, Performance Guarantee/ Security Deposit or any other dues of Contractor 
with the Government of India.   
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PART-II ANNEXURES 

ANNEXURE – VII /Reference Para 17B/ Registered Acknowledgement Due 

PROFORMA FOR TIME EXTENSION 

No. _______________________               Dated:     
_________________ 
Sub: (i) _____________________________________________________(name of 
work). 

(ii)  Acceptance letter no. 
_________________________________________________ 

(iii) Understanding/Agreement no. 
__________________________________________ 
Ref:  _______________________________________ (Quote specific application of 

Contractor for extension to the date received) 
___________________________________________ 

Dear Sir, 
1.        The stipulated date for completion of the work mentioned above is _______________. 
From the progress made so far and the present rate of progress, it is unlikely that the work 
will be completed by the above date (or ‘However, the work was not completed on this 
date’). 

2. Expecting that you may be able to complete the work if some more time is given, the 
competent authority, although not bound to do so, hereby extends the time for completion 
from ______________ to _______________. 

3. Please note that an amount equal to the liquidated damages for delay in the 
completion of the work after the expiry of _______________________ (give here the 
stipulated date for completion with/without any liquidated damage fixed earlier) will be 
recovered from you as mentioned in Clause 17B of the Standard General Conditions of 
Contract for the extended period, notwithstanding the grant of this extension. You may 
proceed with the work accordingly. 

4. The above extension of the completion date will also be subject to the further 
condition that no increase in rates on any account will be payable to you. 

5. Please intimate within a week of the receipt of this letter your acceptance of the 
extension of the conditions stated above. 

6. Please note that in the event of your declining to accept the extension on the above 
said conditions or in the event of your failure after accepting or acting upto this extension to 
complete the work by ______________ (here mention the extended date), further action will 
be taken in terms of Clause 62 of the Standard General Conditions of Contract. 

 

Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – VIIA 
(Reference Clause 40(A) 

Registered Acknowledgement Due 
PROFORMA OF 14 DAYS NOTICE FOR OFFLOADING OF PART OF CONTRACT 

WORK  

___________ RAILWAY 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 

 In spite of repeated instructions to you by the subordinate offices as well as by this 
office through various letters of even no. ________________, dated __________; you have 
failed to show adequate progress of work so as to complete the contract within the original / 
extended date of completion of contract and part(s) of contract work are yet to be started/ still 
lagging behind the agreed program of work, listed as under: 

 (Details of part(s) of work which is delayed and can be executed independently, to be 
mentioned). 

2. Your attention is invited to this office/Chief Engineer’s office letter no. ___________ 
________, dated __________ in reference to your representation, dated ____________. 

3.   As you have failed to abide by the instructions issued to commence the work /to show 
adequate progress of work, you are hereby given 14 days’ notice in accordance with Clause 
40A of the Standard General Conditions of Contract to deploy adequate resources i.e. (the 
details of resource requirement, to be mentioned) and commence / to make good the progress 
for part(s) of works detailed above, failing which action as provided in Clause 40A of the 
Standard General Conditions of Contract shall be commenced after expiry of 14 days’ notice 
period viz. to offload few/ all part(s) of work mentioned above to any of the existing or new 
contractor without your participation and at your Risk & Cost, not exceeding the value of 
Performance Guarantee of this contract, which may please be noted. 

Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India



   
 

114  of  132 
 

ANNEXURE – VIIB 

(Reference Clause 40(A) 

Registered Acknowledgement Due 

NOTICE FOR PART OF CONTRACT WORK OFFLOADED 

___________ RAILWAY 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 

1. Fourteen days’ notice under Clause 40A of the Standard General Conditions of 
Contract was given to you under this office letter of even no., dated ____________; but you 
have taken no/inadequate action to deploy adequate resources to commence the part(s) of 
work/show adequate progress of the part(s) of work, mentioned therein. 

 As you have failed to abide by the instructions issued to commence the part(s) of 
work/show adequate progress of the part(s) of work even at the lapse of 14 days’ notice 
period under Clause 40A of the Standard General Conditions of Contract, few part(s) of the 
work under the contract have been offloaded and being executed by other mode(s) at the cost 
detailed below: 

Or,  

1.  Please refer your request letter no….. dated ….., wherein it was requested under 
clause 40 A of the Standard General Conditions of Contract to offload part(s) of works at 
your risk & cost. The details of part(s) of the work under the contract which have been 
offloaded and being executed by other mode(s) at the cost detailed below:  

(List of Part(s) of work offloaded, Details of mode of execution of such offloaded work  
alongwith approximate cost thereof to be mentioned) 

2. The final measurement of work(s) already executed for above part(s) of work recorded as 
per clause 45 (A) or/and 45 (B) of the Standard General Conditions of Contract is enclosed 
herewith. 

3. The Bill(s) of Quantities for Part(s) of work offloaded is enclosed herewith. 
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4. The additional cost in execution of offloaded work through mode(s) mentioned in para (1) 
above is determined as Rs. ___________, over& above the cost of execution under this 
contract (including the PVC amount payable as per contract, as on the date of issue of this 
notice). This additional cost shall be recovered from your next on account bill(s) or any other 
dues payable to you under contract. 

5. The Contract value gets reduced to Rs………..: 

6. You are requested to continue with the balance work in the contract subsequent to 
offloading of above part(s) of work. 

Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India 

 

  



   
 

116  of  132 
 

ANNEXURE – VIII 

Reference Para 60.(2)  

CERTIFICATE OF FITNESS 

1. (a) Serial Number___________ 
(b) Date _____________ 

2. Name of person examined __________________________ 
3. Father’s Name: son/daughter of ______________________ 

Residing at _____________________ 
4. Sex ___________________________ 
5. Residence: 

____________________________________________________________________ 
6. Physical fitness 
7. Identification marks ______________ 
8. Date of birth, if available, and/or certified age ____________ 

I certify that I have personally examined (name) _______________who is desirous of 
being employed in a factory or on a work requiring manual labour and that his/her age 
as nearly as can be ascertained from my examination, is ______ years. 
 
I certify that he/she is fit for employment in a factory or on a work requiring manual 
labour as an adult/child. 
 

9. Reasons for : 
(a) Refusal to grant certificate, or  ____________ 
(b) Revoking the certificate _________________ 

 

 

 

Signature or left hand  

Thumb impression of the person examined. 

 

Signature of Certifying Surgeon 

 

Note: In case of physical disability, the exact details and cause of the physical disability 
should be clearly stated. 
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ANNEXURE – IX 

(Reference Clause 62. (1) 

Registered Acknowledgement Due 

PROFORMA OF 7 DAYS NOTICE FOR WORKS AS A WHOLE/ IN PARTS  

(DETAILS OF PART OF WORK TO BE MENTIONED) 

___________ RAILWAY 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 

 In spite of repeated instructions to you by the subordinate offices as well as by this 
office through various letters of even no. ________________, dated __________; you have 
failed to start work/show adequate progress and/or submit detailed programme for 
completing the work/ part of work (details of part of work to be mentioned). 

2. Your attention is invited to this office/Chief Engineer’s office letter no. ___________ 
________, dated __________ in reference to your representation, dated ____________. 

3.   As you have failed to abide by the instructions issued to commence the work /to show 
adequate progress of work you are hereby given 7 days’ notice in accordance with Clause 62 
of the Standard General Conditions of Contract to commence works / to make good the 
progress, failing which further action as provided in Clause 62 of the Standard General 
Conditions of Contract viz. to terminate your Contract and complete the balance work 
without your participation will be taken. 

 Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – X 

Reference Para 62(1) 

Registered Acknowledgement Due 

PROFORMA OF 48 HRS. NOTICE FOR WHOLE WORK 

___________ RAILWAY 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 Seven days’ notice under Clause 62 of the Standard General Conditions of Contract 
was given to you under this office letter of even no., dated ____________; but you have 
taken no action to commence the work/show adequate progress of the work. 

2. You are hereby given 48 hours’ notice in terms of Clause 62 of the Standard General 
Conditions of Contract to commence works / to make good the progress of works, failing 
which and on expiry of this period your above contract will be rescinded and the work under 
this contract will be carried out independently without your participation and your Security 
Deposit shall be forfeited and Performance Guarantee shall also be encashed and any other 
consequences which may please be noted. 

 Kindly acknowledge receipt. 

 

Yours faithfully 

 

For and on behalf of the President of India 
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ANNEXURE – XI 

Reference Para 62.(1) 

Registered Acknowledgement Due/Standard Correspondence through IR-WCMS/Email on 
registered IREPS Email 

PROFORMA OF TERMINATION NOTICE 

______________ RAILWAY 

(Without Prejudice)                

No. ________________________________                 Dated ____________ 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

Forty eight hours (48 hrs.) notice was given to you under this office letter of even no., 
dated _______________; but you have taken no action to commence the work/show adequate 
progress of the work. 

 Since the period of 48 hours’ notice has already expired, the above contract stands 
rescinded in terms of Clause 62 of the Standard General Conditions of Contract and the 
balance work under this contract will be carried out independently without your participation. 
Your participation as well as participation of every member/partner in any manner as an 
individual or a partnership firm/JV is hereby debarred from participation in the tender for 
executing the balance work and your Security Deposit shall be forfeited and Performance 
Guarantee shall also be encashed. 

The Final measurements of work executed by you against the said contract will be 
taken/started on_____ at ____ hrs. at site. The measurement will be continued till all the 
measurement are taken. You are advised to be present at site on the above mentioned date 
and time to witness the measurements, otherwise measurements will be taken ex-parte and 
thereafter, variation (addendum & corrigendum) & final bill of work executed till date of 
termination based on ex-parte final measurements shall also be processed ex-parte. 

ACS 8 Dt.20/12/2024  

Yours faithfully 

 

For and on behalf of the President of India 
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ANNEXURE – XII 

Reference Para 62.(1) 

Registered Acknowledgement Due 

PROFORMA OF 48 HRS. NOTICE FOR PART OF THE WORK……………. 

(DETAILS OF PART OF WORK TO BE MENTIONED) 

___________ RAILWAY 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

1. Seven days’ notice under Clause 62 of the Standard General Conditions of Contract 
was given to you under this office letter of even no., dated ____________; but you have 
taken no action to commence the work/show adequate progress of the part of 
work…………………..(details of part to be mentioned). 

2. You are hereby given 48 hours’ notice in terms of Clause 62 of the Standard General 
Conditions of Contract to commence works / to make good the progress of works, failing 
which and on expiry of this period your above part of work…………………(Details of part 
to be mentioned) in contract will be rescinded and the work will be carried out independently 
without your participation. 

3.     Your full Performance Guarantee for the contract shall be forfeited and you shall not be 
issued any completion certificate for the contract. However, no additional Performance 
Guarantee shall be required for balance of work being executed through the part terminated 
contract. 

4. The contract value of part terminated contract shall stands reduced to 
……………………….. 

 Kindly acknowledge receipt. 

 

Yours faithfully 

 

For and on behalf of the President of India
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ANNEXURE – XIII 

Reference Para 62.(1)  

Registered Acknowledgement Due 

PROFORMA OF TERMINATION NOTICE FOR PART OF THE WORK……………. 
(DETAILS OF PART OF WORK TO BE MENTIONED) 

______________ RAILWAY 

(Without Prejudice)                

No. ________________________________                 Dated ____________ 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

1.  Forty eight hours (48 hrs.) notice was given to you under this office letter of even no., 
dated _______________; but you have taken no action to commence the work/show 
adequate progress of the part of work…………………..(details of part to be 
mentioned). 

2. Your above part of work in contract ………………….(details of part to be 
mentioned) stands rescinded in terms of Clause 62 of the Standard General Conditions 
of Contract and the same will be carried out independently without your participation. 
Your participation as well as participation of every member/partner in any manner as 
an individual or a partnership firm/JV is hereby debarred from participation in the 
tender for executing the balance work 

3. Your full Performance Guarantee for the contract shall be forfeited and you shall not 
be issued any completion certificate for the contract. However, no additional 
Performance Guarantee shall be required for balance of work being executed through 
the part terminated contract. 

4. The contract value of part terminated contract stands reduced to 
………………………………….. 

            Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India
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ANNEXURE – XIV 

Reference Para 48.(3)  

FINAL SUPPLEMENTARY AGREEMENT 

1. Articles of agreement made this day _______ in the year ____________ between the 
President of India, acting through the _____________ Railway Administration having 
his office at ______ herein after called the Railway of the one part and 
_________________ of the second part. 

2. Whereas the party hereto of the second part executed an agreement with the party 
hereto of the first part being agreement Number _________dated ____for the 
performance __________herein after called the ‘Principal Agreement’. 

3. And whereas it was agreed by and between the parties hereto that the works would be 
completed by the party hereto of the second part on _______date last extended and 
whereas the party hereto of the second part has executed the work to the entire 
satisfaction of the party hereto of the first part.   

4. And whereas the party hereto of the first part already made payment to the party 
hereto of the second part diverse sums from time to time aggregating to ₹ _____ 
including the Final Bill bearing voucher No.________ dated_________of value 
____________________ duly adjusted as per price variation clause, if applicable (the 
receipt of which is hereby acknowledged by the party hereto of the second part in full 
and final settlement of all his /its claims under the principal agreement. 

And whereas the party hereto of the second part have received sum of ₹ _______ 
through the Final Bill bearing voucher No.____________ dated _________duly 
adjusted as per price variation clause (PVC), if applicable (the receipt of which is 
hereby acknowledged by the party thereto of the second part) from the party hereto of 
the first part in full and final settlement of all his/its disputed claims under principal 
agreement. 

Now, it is hereby agreed by and between the parties in the consideration of sums 
already paid by the party hereto of the first part to the party hereto of the second part 
against all outstanding dues and claims for all works done under the aforesaid 
principal agreement excluding the Security Deposit, the party hereto of the second 
part have no further dues of claims against the party hereto of the first part under the 
said Principal Agreement. It is further agreed by and between the parties that the party 
hereto of the second part has accepted the said sums mentioned above in full and final 
satisfaction of all its dues and claims under the said Principal Agreement.  

(Applicable in case Final Supplementary Agreement is signed after release of Final 
Payment) 

Or 

And whereas the party hereto of the first part already made payment to the party 
hereto of the second part diverse sums from time to time aggregating to ₹ _____ 
through various On Account Bills (the receipt of which is hereby acknowledged by the 
party hereto of the second part). 

And whereas the party hereto of the second part have received sum of ₹ _______ 
through various On Account Bills (the receipt of which is hereby acknowledged by the 
party thereto of the second part) from the party hereto of the first part and party 
hereto of the second part have accepted final measurements recorded on Page No….. 
to Page No…. of Measurement Book No……….and corresponding Final Bill duly 
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adjusted as per price variation clause (PVC), if applicable, for full and final 
settlement of all his/its disputed claims under principal agreement. 

Now, it is hereby agreed by and between the parties in the consideration of sums 
already paid through various On Account Bills and sums to be paid through Final Bill 
duly adjusted as per price variation clause (PVC), if applicable, based on accepted 
final measurements including the Security Deposit by the party hereto of the first part 
to the party hereto of the second part against all outstanding dues and claims for all 
works done under the aforesaid principal agreement, the party hereto of the second 
part have no further dues of claims against the party hereto of the first part under the 
said Principal Agreement.  

(Applicable in case Final Supplementary Agreement is signed before release of Final 
Payment) 

5. It is further agreed and understood by and between the parties that the arbitration 
clause contained in the said principal agreement shall cease to have any effect and/or 
shall be deemed to be non-existent for all purposes. 

 

Signature of the Contractor/s                                    for and on behalf of the President of India 

Witnesses 

_______________________ 
ADDRESS:______________ 
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ANNEXURE-XV 

Reference Para 64.3 & 64.6  

Agreement towards Waiver under Section 12(5) and Section 31A (5) of Arbitration and 
Conciliation (Amendment) Act 

 

 I/we.............. (Name of agency/Contractor) with reference to agreement 
no................... raise disputes as to the construction and operation of this contract, or the 
respective rights and liabilities, withholding of certificate and demand arbitration in respect 
of following claims : 

Brief of claim: 

(i) Claim 1- Detailed at Annexure- 
(ii) Claim 2 – 
(iii) Claim 3 –  

 I/we............... (post of Engineer) with reference to agreement no.......... hereby raise 
disputes as to the construction and operation of this contract, or the respective rights and 
liabilities, withholding of certificate and demand arbitration in respect of following claims: 

 

 I/we...........do/do not agree to waive off applicability of section 12(5) of Arbitration 
and Conciliation (Amendment) Act. 

 

Signature of Claimant_______________________ Signature of Respondent 
___________________ 

 

Agreement under Section 31(5) 

 I/we....... (Name of claimant) with reference to agreement no................ hereby waive 
off the applicability of sub section 31-A (2) to 31-A (4) of the Arbitration and Conciliation 
(Amendment Act. We further agree that the cost of arbitration will be shared by the parties as 
per Clause 64(6) of the Standard General Conditions of Contract. 

. 

 

Signature of Claimant_________________ Signature of 
Respondent_____________________ 

  

*Strike out whichever not applicable. 
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ANNEXURE-XVI 

Reference Para 64.(3)  

Certification by Arbitrators appointed under Clause 63 & 64 of Indian Railways 
General Conditions of Contract 

1. Name: 
 

2. Contact Details: 
 

3. Prior experience (Including Experience with Arbitrations): 
 

4. I do not have more than ten on-going Arbitration cases with me. 
 

5. I hereby certify that I have retired from Railways w.e.f. _____ and empanelled as 
Railway Arbitrator as per ‘The Arbitration and Conciliation Act- 1996’. 

 

6. I have no any past or present relationship in relation to the subject matter in dispute, 
whether financial, business, professional or other kind. 

Or 

 I have past or present relationship in relation to the subject matter in dispute, whether 
financial, business, professional or other kind. The list of such interests is as under: 

7. I have no any past or present relationship with or interest in any of the parties whether 
financial, business, professional or other kind, which is likely to give rise to justifiable 
doubts as to my independence or impartiality in terms of The Arbitration and 
Conciliation Act-1996. 

Or 

I have past or present relationship with or interest in any of the parties whether 
financial, business, professional or other kind, which is likely to give rise to justifiable 
doubts as to my independence or impartiality in terms of The Arbitration and 
Conciliation Act-1996. The details of such relationship or interests are as under: 

8. There are no concurrent Circumstances which are likely to affect my ability to devote 
sufficient time to the arbitration and in particular to finish the entire arbitration within 
twelve months. 

Or 

There are Circumstances which are likely to affect my ability to devote sufficient time to 
the arbitration and in particular to finish the entire arbitration within twelve months. The 
list of such circumstances is as under: 
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B.New Annexure –XVII, Part-II of GCC -2022 shall be read as under:- 
Annexure –XVII  

Reference Para 16.(4)  
Insurance Surety Bond for Performance Security 

 
Name of the issuer of surety bond:  
 
President of India,  
 
Acting  
 
through………….,  
………………………  
 
Railway.  
 
 
Date:……………..  
 
……………………..  
 
Surety Bond No:……………………………….                         Issue Date :………………  
 
Amount of Bond:………………………………                         Expiry Date:………………  
 
 
 
WHEREAS, In consideration of the President of India acting through 
……………….(Designation &  
 
address of contract signing 
authority),……………………………………Railway,………………,  
 
(hereinafter called “The Railway”) having  accepted the bid of M/S XXXXX hereinafter called 
the  
 
contractor, for the work of XXX” under invitation of bids No XXXX Dated XXXXX, vide 
Letter of  
 
Acceptance No………………..  
 

AND 
 
WHEREEAS, the contractor is required to furnish Performance Security for the sum of 
₹.XXXX  
 
(Rupees XXXX Only), in the form of Surety Bond, being a condition precedent to the signing 
of the  
 
contract agreement. 
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   SB No:                                                                                                                                
Date:  
 
WHEREAS, we,_________________, (Name of insurance company ) hereinafter called the 
Surety,  
acting through [Designation(s) of the authorised person of the Surety], have, at the request of 
the  
M/s. XXXX contractor, agreed to give Bond for performance security/ additional performance 
security as hereinafter contained:  
 
 
1.KNOW ALL MEN by these present that I/We, the undersigned [ Insert name(s) of 
authoized representatives of the Surety], being fully authorized to sign and incur obligations 
for and on behalf of the Surety, confirm that the Surety, hereby, unconditionally and 
irrevocably Bond to pay the Railway the full amount in the sum of XXXX)( (Rupees XXXX 
Only)as above stated. 
 
2.The Surety undertakes to immediately pay on presentation of demand by the Railway any 
amount up to and including aforementioned full amount without any demur, reservation or 
recourse. Any such demand made by the Railway on the Surety shall be final, conclusive 
andbinding, absolute and unequivocal notwithstanding any disputes raised/pending before 
anyCourt tribunal, arbitration or any authority or any threatened litigation by the Bidder or 
Bank. 
 
3.On payment of any amount less than aforementioned full amount, as per demand of the  
Railway, the Bond shall remain valid for the balance amount i.e. the aforementioned full 
amount less the payment made to the Railway. 

 
4.The Surety shall pay the amount as demanded immediately on presentation of the 
demandby Railway without any reference to the contractor and without the Railway being 
required toshow grounds or give reasons for its demand or the amount demanded. 
 
5.The Surety Bond shall be unconditional and irrevocable. 
 
6.The Bond hereinbefore shall not be affected by any change in the constitution of the Surety 
orin the constitution of the Contractor. 
 
7.The Surety agrees that no change, addition, modifications to the terms of the Contract 
Agreement or to any documents, which have been or may be made between the Railway 
andthe Contractor, will in any way release us from the liability under this Bond; and the 
Surety,hereby, waives any requirement for notice of any such change, addition or 
modification to the Surety. 
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8.This Bond is valid and effective from the date of its issue, which is [insert date of issue]. 
The Bond and our obligations under it will expire on XXXX (Expiry Date). All demands for 
payment under the Bond must be received by us on or before that date. 
 
9.The Surety agrees that the Railways right to demand payment of aforementioned full 
amountin one instance or demand payments in parts totalling up to the aforementioned full 
amountin several instances wilt be valid until either the aforementioned full amount is paid to 
theRailway or the Bond is released by Railway before the Expiry date. 
 
10.The Surety agrees that its obligation to pay any amount demanded by the Railway before 
the expiry of this Bond will continue until the amount demanded has been paid in full. 
 
11.The expressions Surety and Railway hereinbefore used shall include their respective 
successors, administrators and assigns. 
 
12.The Surety hereby undertakes not to revoke the Bond during its currency, except with the 
previousconsent in writing of the Railway. This Bond is subject to the Uniform Rules for 
Demand Bonds, ICC Publication No. 758. 
 
13.We, the Surety Insurer, further agree that the Authority shall be the sole judge to decide as 
to whether the Bidder is in default of due and faithful fulfilment and compliance with the 
terms andconditions contained in the Bidding Documents including, inter alia, the failure of 
the Bidder tokeep its Bid open during the Bid validity period set forth in the said Documents, 
and the decision of the Authority that the Bidder is in default as aforesaid shall be final and 
binding on us,notwithstanding any differences between the Authority and the Bidder or any 
dispute pending before any Court, tribunal, arbitrator or any other authority. 
 
14.The Bond shall be in addition to and without prejudice to any other security Bond (s) of 
the contractor in favour of the Railway available with the Railway. The Surety, under this 
Bond, shall bedeemed as Principal Debtor of the Railway. 
 
Notwithstanding anything to the contrary contained in these presents,  
 
 a.Our liability under this Surety Bond shall not exceed XXXX (Rupees XXXX Only). 
 
 b.This Surety Bond shall be valid up to XXXX (being the date of expiry); 
 
 c.Unless the bank is served a written claim or demand on or before XXXX [date of expiry] all 
rights under this Bond shall be forfeited and the Surety shalt be relieved and discharged from 
all liabilities under this Bond irrespective of whether or not the original Surety bond is 
returned to the Surety. 
 
Dated the day of 2024  
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15. The Insurance Surety Bond shall be verified by sending mail to 
[customer.care@sbigeneral. in]. 
 
  
Place……………..                                                       Bank’s Seal and authorized signature(s)  
                                                                                      [Name in Block letters]…………….  
                                                                                      [Designation with Code 
No.]……………  
                                                                                      [P/Attorney] No.  
 
Witness  
1.  
2.  
 

******** 
[Note : All italicized texts are for guidance on how to prepare this Insurance Surety Bond and 
shall be deleted from the final document.]  

ACS 9 Dt.09.01.2025  
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