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WESTERN RAILWAY RAJKOT DIVISION 

 
 
 
 

 
 

ELECTRICAL TRACTION and DISTRIBUTION DEPARTMENT 
 
  
NAME OF WORK: OHE Modification/slewing/Re-slewing work in connection with 
provision of LHS/RUB/additional opening work at various locations LC Gates No. 25, 
26,33,41,42,49,93,94,104,115 under Rajkot division. 
 
 

TENDER NO   :   DRM-RJT-EL-TRD-2026-27/13 
 

NIT No.    :   DRM/RJT/E-Tender/EL/TRD/2026-27/13 
 

ESTIMATED COST  :   Rs. 73,88,691.30/- Only  
 

COMPLETION PERIOD :   06 (Six) Months  
 

COST OF THE TENDER PAPER:   NIL 
 
       

ISSUED BY    :   Sr. Divisional Electrical Engineer/TRD  
                                                        Western Railway, Rajkot.  
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ANNEXURE - I 
WESTERN RAILWAY 

TENDER FORM (First Sheet) 
 
Tender No.: DRM-RJT-EL-TRD-2026-27/13 
 
Name of work : OHE Modification/slewing/Re-slewing work in connection with provision of 
LHS/RUB/additional opening work at various locations LC Gates No. 25, 26,33,41,42,49,93,94,104,115 
under Rajkot division. 
 
 
To, 
The President of India 
Acting through the Senior Divisional Electrical Engineer (Traction), Rajkot, Western Railway 
 
I/We__________have read the various conditions to tender attached hereto and agree to abide by the said 
conditions. I/We also agree to keep this offer open for acceptance for a period of 60 days from the date fixed for 
closing of the tender and in default thereof, I/We will be liable for forfeiture of my/our “Bid Security”. I/We 
offer to do the work for Rajkot Division of Western Railway, at the rates quoted in the attached bill(s) of 
quantities and hereby bind myself/ourselves to complete the work in all respects within 06 months from the date 
of issue of letter of acceptance of the tender. 

2. I/We also hereby agree to abide by the Indian Railways Standard General Conditions of Contract, with 
all correction slips up-to-date and to carry out the work according to the Special Conditions of Contract 
and Specifications of materials and works as laid down by Railway in the annexed Special 
Conditions/Specifications, Standard Schedule of Rates (SSOR) with all correction slips up-to-date for 
the present contract. 

3. A Bid Security as per NIT cost on IREPS Portal has already been deposited online/ submitted as Bank 
Guarantee bond. Full value of the Bid security shall stand forfeited without prejudice to any other right 
or remedies in case my/our Tender is accepted and if: 

a) I/We do not submit the Performance Guarantee within the time specified in the Tender document; 
b) I/We do not execute the contract documents within seven days after receipt of notice issued by the 

Railway that such documents are ready; and 
c) I/We do not commence the work within fifteen days after receipt of orders to that effect. 
4. I/We am/are a Start-up firm registered by …………………… Department of Industrial Policy and 

Promotion (DIPP) and my registration number is ……………. valid up to …………………. (Copy 
enclosed) and hence exempted from submission of Bid security.  

5. We are a Labour Cooperative Society and our Registration No. is…………………………. with 
………………….and hence required to deposit only 50% of Bid security. 

6. Until a formal agreement is prepared and executed, acceptance of this tender shall constitute a binding 
contract between us subject to modifications, as may be mutually agreed to between us and indicated in 
the letter of acceptance of my/our offer for this work  
 Signature of Witnesses: 
 

 
1.             Signature of Tenderer(s) 
2.      

Date:                                  Address of the Tenderer(s) 
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T E N D E R FORM (Second Sheet) 
 
1. Instructions to Tenderer and Conditions of Tender: The following documents form part of Tender / 

Contract: 
 

I. NIT header 
II. Schedule  

III. Item break up 
IV. Eligibility condition 
V. Compliance 

VI. Documents attached 
A. SGCC with latest AC’s 
B. Attached Tender Document 

a. Tender Forms – First Sheet and Second Sheet 
b. Special conditions/Technical specifications. 
c. Declaration 
d. Standard General Conditions of Contract and Standard Specifications (Works and Materials) of 

Indian Railways as amended/corrected up to latest correction slips, copies of which can be seen 
in the office of Sr. Divisional Electrical Engineer (Traction)or obtained from the office of the 
Chief Electrical Engineer, Western Railway on payment of prescribed charges. 

e. Standard Schedule of Rates as amended / corrected up to latest correction slips, copies of which 
can be seen in the office of Sr. Divisional Electrical Engineer (Traction) or obtained from the 
office of the Chief Electrical Engineer, Western Railway on payment of prescribed charges. 

f. All general and detailed drawings pertaining to this work which will be issued by the Engineer 
or his representatives (from time to time) with all changes and modifications. 

2. Drawings for the Work: The Drawing for the work can be seen in the office of the Sr. Divisional 
Electrical Engineer (Traction), Western Railway, Rajkot and / or Chief Electrical Engineer, Western 
Railway at any time during the office hours. The drawings are only for the guidance of Tenderer(s). 
Detailed working drawings (if required) based generally on the drawing mentioned above, will be given 
by the Engineer or his representative from time to time. 

3. The Tenderer(s) shall quote his / their rates as a percentage above or below the Standard Schedule of 
Rates (SSOR) of Western Railway as applicable to Rajkot Division except where he/they are 
required to quote item rates and must tender for all the items shown in the Bill(s) of Quantities 
attached. The quantities shown in the attached Bill(s) of Quantities are given as a guide and are 
approximate only and are subject to variation according to the needs of the Railway. The Railway 
does not guarantee work under each item of the Bill(s) of Quantities. The tenderer(s) shall quote rates 
/ rebates only at specified place in Tender Form supplied by Railway. Any revision of rates / rebates 
submitted (quoted) through a separate letter whether enclosed with the bid (Tender Form) or 
submitted separately or mentioned elsewhere in the document other than specified place shall be 
summarily ignored and will not be considered. 

4. Tenders containing erasures and / or alterations of tender documents are liable to be rejected. Any 
correction made by tender(s) in his/their entries must be attested by him / them. 

5. The works are required to be completed within a period of Six Months from the date of issue of 
acceptance letter. 
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1. Bid Security 

(a) Subject to exemptions provided under para 5(1) (a) of Part-1 (ITT) of GCC of April 2022, the 
tender must be accompanied by a Bid security as mentioned in tender documents, failing which the 
tender shall be summarily rejected. 

 
(b) The Tenderer(s) shall keep the offer open for a minimum period of 60 days (in case of two packet 
system of tendering 90days) from the date of closing of the Tender. It is understood that the tender 
documents have been issued to the Tenderer(s) and the Tenderer(s), is / are permitted to tender in 
consideration of the stipulation on his / their part that after submitting his / their tender subject to the 
period being extended further, if required by mutual agreement from time to time, he will not resile from 
his offer or modify the terms and conditions thereof in a manner not acceptable to Western Railway. 
Should the tenderer fail to observe or comply with the foregoing stipulation, the amount deposited or 
Bank guarantee bond submitted as Bid security deposit (BD) for the due performance of the above 
stipulation, shall be forfeited to the Railway. 

(c) If his tender is accepted, 
(i) the Bid security deposit mentioned in sub para(a) above deposited in cash through e-payment 

gateway will be retained as part security for the due and faithful fulfilment of the contract in 
terms of Clause 16 of the Standard General Conditions of Contract; 

(ii) the Bid security deposit mentioned in sub para(a) above submitted as Bank guarantee bond, 
will be encashed as part security for the due and faithful fulfilment of the contract in terms of 
Clause 16 of the Standard General Conditions of Contract. 
The Bid security deposit of other Tenderers shall, save as herein before provided, be returned 
to them, but the Railway shall not be responsible for any loss or depreciation to the Bid 
security deposit that may happen thereto while in their possession, nor be liable to pay interest 
thereon. 

(d) In case Contractor submits the Term Deposit Receipt/Bank Guarantee Bond towards either the Full 
Security Depositor the Part Security Deposit equal to or more than Bid security deposit, the Railway 
shall return the Bid security deposit so retained as per sub para(c) above, to the Contractor. 

6. Rights of the Railway to deal with Tender: The authority for the acceptance of the tender will rest 
with the Railway. It shall not be obligatory on the said authority to accept the lowest tender or any other 
tender, and tenderer(s) shall neither demand any explanation for the  
cause of rejection of his/ their tender nor the Railway to assign reasons for declining to consider or 
reject any particular tender or tenders. 

7. If the tenderer(s) deliberately gives / give wrong information in his / their tender or creates / create 
circumstances for the acceptance of his / their tender, the Railway reserves the right to reject such tender 
at any stage. 

8. If the tenderer(s) expire(s) after the submission of his / their tender or after the acceptance of his / their 
offer, the Railway shall deem such tender cancelled. If a partner of a firm expires after the submission 
of their tender or after the acceptance of their tender, the Railway shall deem such tender as cancelled, 
unless the firm retains its character 

9. If any partner(s) of a partnership firm expires after the submission of its tender or after the acceptance of 
its tender, the Railway shall deem such tender as cancelled/contract as terminated under clause 61 of the 
Standard General Conditions of Contract, unless the firm retains its character as per partnership 
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agreement. If a sole proprietor expires after the submission of tender or after the acceptance of tender, 
the Railway shall deem such tender as cancelled / contract as terminated under clause 61 of the Standard 
General Conditions of Contract 

10. Eligibility criteria for the tenderer 

10.1Technical eligibility criteria  
(a) The tenderer must have successfully completed or substantially completed any one of the following 

categories of work(s) during last 07 (seven) years, ending last day of month previous to the one in 
which tender is invited:  

(i) Three similar works each costing not less than the amount equal to 30% of advertised value of 
the tender, or  

(ii) Two similar works each costing not less than the amount equal to 40% of advertised value of 
the tender, or  

(iii) One similar work costing not less than the amount equal to 60% of advertised value of the 
tender.  

  
b(1) In case of tenders for composite works (e.g. works involving more than one distinct 
component, such as Civil Engineering works, S&T works, Electrical works, OHE works etc. and in 
the case of major bridges – substructure, superstructure etc.), tenderer must have successfully 
completed or substantially completed any one of the following categories of work(s) during last 07 
(seven) years, ending last day of month previous to the one in which tender is invited:  

(i) Three similar works each costing not less than the amount equal to 30% of advertised 
value of each component of tender,  

OR 
(ii) Two similar works each costing not less than the amount equal to 40% of advertised value 

of each component of tender,  
OR 

(iii) One similar work each costing not less than the amount equal to 60% of advertised value 
of each component of tender. 

          Note for (b)(1): Separate completed works of minimum required values shall also be 
considered for fulfilment of technical eligibility criteria for different components.  

 
(b)(2)In such cases, what constitutes a component in a composite work shall be clearly pre-

defined with estimated tender cost of it, as part of the tender documents without any 
ambiguity.  

(b) (3) To evaluate the technical eligibility of tenderer, only components of work as stipulated in tender 
documents for evaluation of technical eligibility, shall be considered. The scope of work covered in other 
remaining components shall be either executed by tenderer himself if he has work experience as 
mentioned in clause 7 of the Standard General Conditions of Contractor through subcontractor fulfilling 
the requirements as per clause 7 of the Standard General Conditions of Contract or jointly i.e., partly 
himself and remaining through subcontractor, with prior approval of Chief Engineer in writing.  
 
However, if required in tender documents by way of Special Conditions, a formal agreement duly 
notarised, legally enforceable in the court of law, shall be executed by the main contractor with the 
subcontractor for the component(s) of work proposed to be executed by the subcontractor(s), and shall be 
submitted along with the offer for considering subletting of that scope of work towards fulfilment of 
technical eligibility. Such subcontractor must fulfil technical eligibility criteria as follows:  
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The subcontractor shall have successfully completed at least one work similar to work proposed for 
subcontract, costing not less than 35% value of work to be Sublette, in last 5 years, ending last day of 
month previous to the one in which tender is invited through a works contract.  
 
Note: for subletting of work costing up to Rs. 50 lakh, no previous work experience of subcontractor shall 
be asked for by the Railway.  
 
In case after award of contract or during execution of work it becomes necessary for contractor to change 
subcontractor, the same shall be done with subcontractor(s) fulfilling the requirements as per clause 7 of 
the Standard General Conditions of Contract, with prior approval of Chief Engineer in writing.  
 
Note for Item 10.1: 
Work experience certificate from private individual shall not be considered. However, in addition to work 
experience certificates issued by any Govt. Organization, work experience certificate issued by Public 
listed company having average annual turnover of Rs 500 crore and above in last 3 financial years 
excluding the current financial year, listed on National Stock Exchange or Bombay Stock Exchange, 
incorporated/registered at least 5 years prior to the date of closing of tender, shall also be considered 
provided the work experience certificate has been issued by a person authorized by the Public listed 
company to issue such certificates.  
 
In case tenderer submits work experience certificate issued by public listed company, the tenderer shall 
also submit along with work experience certificate, the relevant copy of work order, bill of quantities, bill 
wise details of payment received duly certified by Chartered Accountant, TDS certificates for all payments 
received and copy of final/last bill paid by company in support of above work experience certificate. 
 
10.1(b) Similar nature work: Tenderer should have experience on “Execution of any 1500V DC or 
25kV AC OHE work.” (Authority: GM/Elect/WR/CCG’s letter No. EL/90/TRD/W/1 dated 
21.01.2009) 
 
10.2. Financial Eligibility Criteria: The tenderer must have minimum average annual contractual 
turnover of V/N or ‘V’ whichever is less; where  
V= Advertised value of the tender in crore of Rupees  
N= Number of years prescribed for completion of work for which bids have been invited.  
 
The average annual contractual turnover shall be calculated as an average of “total contractual payments” 
in the previous three financial years, as per the audited balance sheet. However, in case balance sheet of 
the previous year is yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall 
be considered for calculating average annual contractual turnover.  
 
The tenderers shall submit requisite information as per Annexure-VIB, along with copies of Audited 
Balance Sheets duly certified by the Chartered Accountant/ Certificate from Chartered Accountant duly 
supported by Audited Balance Sheet.  
 
Bid Capacity: The tender/technical bid will be evaluated based on bid capacity formula detailed as 
Annexure-VI as per GCC April-2022 with it’s all correction slips.  
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No Technical and Financial credentials are required for tenders having advertised value up to Rs 50 lakh 
except electrical contractor license as per IE rule 45 as per clause 10(a) of this tender document. 
 
Credentials if submitted in foreign currency shall be converted into Indian currency i.e., Indian Rupee as 
under:  
The conversion rate of US Dollars into Rupees shall be the daily representative exchange rates published 
by the Reserve Bank of India or entity authorized by RBI to do so for the relevant date or immediately 
previous date for which rates have been published. Where, relevant date shall be as on the last day of 
month previous to the one in which tender is invited. In case of any other currency, the same shall first be 
converted to US Dollars as on the last day of month  
 
previous to the one in which tender is invited, and the amount so derived in US Dollars shall be converted 
into Rupees at the aforesaid rate. The conversion rate of such currencies shall be the daily representative 
exchange rates published by the International Monetary Fund for the relevant date or immediately 
previous date for which rates have been published.  
 
[Explanation for Para 10 of the Tender Form (Second Sheet) including Para 10.1 to 10.5 - Eligibility 
Criteria:  
 Substantially Completed Work means an ongoing work in which payment equal to or more than 
90% of the present contract value (excluding the payment made for adjustment of Price variation (PVC), if 
any) has been made to the contractor in that ongoing contract and no proceedings of termination of contract 
on Contractor’s default has been initiated. The credential certificate in this regard should have been issued 
not prior to 60 days of date of invitation of present tender.  
 In case a work is started prior to 07 (seven) years, ending last day of month previous to the one in 
which tender is invited, but completed in last 07 (seven) years, ending last day of month previous to the 
one in which tender is invited, the completed work shall be considered for fulfilment of credentials.  
 If a work is physically completed and completion certificate to this extent is issued by the 
concerned organization but final bill is pending, such work shall be considered for fulfilment of credentials  
 In case of completed work, the value of final bill (gross amount) including the PVC amount (if 
paid) shall be considered as the completion cost of work. In case final bill is pending, only the total gross 
amount already paid including the PVC amount (if paid) shall be considered as the completion cost of 
work.  
  In case of substantially completed work, the total gross amount already paid including the PVC amount (if 
paid), as mentioned in the certificate, shall be considered as the cost of substantially completed work.  
 If a bidder has successfully completed a work as subcontractor and the work experience certificate 
has been issued for such work to the subcontractor by a Govt. Organization or public listed company as 
defined in Note for Item 10.1 Para 10 of the Tender Form (Second Sheet), the same shall be considered for 
the purpose of fulfilment of credentials.  
 In case a work is considered similar in nature for fulfilment of technical credentials, the overall cost 
including the PVC amount (if paid) of that completed work or substantially completed work, shall be 
considered and no separate evaluation for each component of that work shall be made to decide eligibility.  
 In case of newly formed partnership firm, the credentials of individual partners from previous 
propriety firm(s) or dissolved previous partnership firm(s) or split previous partnership firm(s), shall be 
considered only to the extent of their share in previous entity on the date of dissolution / split and their 
share in newly formed partnership firm. For example, a partner A had 30% share in previous entity and his 
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share in present partnership firm is 20%. In the present tender under consideration, the credentials of 
partner A will be  
 
considered to the extent of 0.3*0.2*value of the work done in the previous entity. For this purpose, the 
tenderer shall submit along with his bid all the relevant documents which include copy of previous 
partnership deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in case of dissolution of 
partnership firm(s) etc.  
 
 In case of existing partnership firm, if any one or more partners quit the partnership firm, the 
credentials of remaining partnership firm shall be re-worked out i.e., the quitting partner(s) shall take away 
his credentials to the extent of his share on the date of quitting the partnership firm(e.g. in a partnership 
firm of partners A, B & C having share 30%, 30% & 40% respectively and credentials of Rs 10 crore; in 
case partner C quits the firm, the credentials of this partnership firm shall remain as Rs 6 crore). For this 
purpose, the tenderer shall submit along with his bid all the relevant documents which include copy of 
previous partnership deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in case of 
dissolution of partnership firm(s) etc.  
 In case of existing partnership firm if any new partner(s) joins the firm without any modification in 
the name and PAN/TAN no. of the firm, the credentials of partnership firm shall get enhanced to the extent 
of credentials of newly added partner(s) on the same principles as mentioned in item 6 above. For this 
purpose, the tenderer shall submit along with his bid all the relevant documents which include copy of 
previous partnership deeds, dissolution/splitting deeds and proof of surrender of PAN No.(s) in case of 
dissolution of partnership firm etc.  
 Any partner in a partnership firm cannot use or claim his credentials in any other firm without 
leaving the partnership firm i.e., In a partnership firm of A&B partners, A or B partner cannot use 
credentials of partnership firm of A&B partners in any other partnership firm or propriety firm without 
leaving partnership firm of A&B partners.  
 In case a partner in a partnership firm is replaced due to succession as per succession law, the 
proportion of credentials of the previous partner will be passed on to the successor.  
 If the percentage share among partners of a partnership firm is changed, but the partners remain the 
same, the credentials of the firm before such modification in the share will continue to be considered for 
the firm as it is without any change in their value. Further, in case a partner of partnership firm retires 
without taking away any credentials from the firm, the credentials of partnership firm shall remain the 
same as it is without any change in their value.  
 In a partnership firm “AB” of A&B partners, in case A also works as propriety firm “P” or partner 
in some other partnership firm “AX”, credentials of A in propriety firm “P” or in other partnership firm 
“AX” earned after the date of becoming a partner of the firm AB shall not be added in partnership firm AB.  
 In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines similar to a 
partnership firm.  
 
In case company A is merged with company B, then company B would get the credentials of company A 
also.] 

 
11. Tenderer Credentials: - 

Documents testifying tenderer previous experience and financial status should be produced along with 
the tender. 
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Tenderer(s) who is / are not borne on the approved list of the Contractors of Western Railway shall 
submit along with his / their tender: 

 
i. Certificates and testimonials regarding contracting experience for the type of job for which tender is 

invited with list of works carried out in the past. 
ii. Certificates which may be an attested Certificate from the client, Audited Balance Sheet duly certified 

by the Chartered Accountant etc. regarding contractual payments received in the past. 
iii. The list of personnel / organization on hand and proposed to be engaged for the tendered work. 

Similarly list of Plant & Machinery available on hand and proposed to be inducted and hired for the 
tendered work. 

iv. A copy of certificate stating that they are not liable to be disqualified and all their 
statements/documents submitted along with bid are true and factual. Standard format of the certificate 
to be submitted by the bidder should be as per Annexure-V.  
(As per letter of Government of India/Ministry of Railway/Railway board Letter No. 2022/CE-
/CT/GCC/Correspondence New Delhi, dated 14.05.2024 Clarification regarding submission of 
Annexure-V of GCC with Tenders. 
"On IREPS Module, a facility has already been created for online submission of Annexure-V. 
Therefore, the provision of downloading of Annexure-V of GCC & uploading of physically 
signed Annexure-V by the tenderer had been discontinued on IREPS.") 
 
In case of other than Company/Proprietary firm, Annexure-V(A) shall also be submitted by each 
member of a partnership firm/Joint venture(JV)/ Hindu undivided family (HUF)/ Limited liability 
partnership (LLP) etc. as the case may be Non submission of a copy of certificate by the bidder shall 
result in summarily rejection of his/their bid. 
It shall be mandatorily incumbent upon the tenderer to identify, state and submit the supporting 
documents duly self-attested/digitally signed by which they/he are/is qualifying the Qualifying 
Criteria mentioned in the Tender Document. 
(as per GCC April 22 advance correction slip No.2 dated 13.12.2022 and corrections in Annexure-V 
are to be incorporated as per Advance Correction Slip No.3 & 4 dated 26.04.2023 and 07.08.2023 
respectively, copy of ACS 3 & 4 is attached herewith tender documents). 
 

v. The Railway reserves the right to verify all statements, information and documents submitted by the 
bidder in his tender offer, and the bidder shall, when so required by the Railway, make available all 
such information, evidence and documents as may be necessary for such verification. Any such 
verification or lack of such verification, by the Railway shall not relieve the bidder of its obligations 
or liabilities hereunder nor will it affect any rights of the Railway there under. 
 

vi. (a) In case of any information submitted by tenderer is found to be false forged or incorrect at any 
time during process for evaluation of tenders, it shall lead to forfeiture of the tender BD besides 
banning of business for a period of up to Two years or as latest modifications. 
(b) In case of any information submitted by tenderer is found to be false forged or incorrect after the 
award of contract, the contract shall be terminated.BD, Performance Guarantee and Security Deposit 
available with the railway shall be forfeited. In addition, other dues of the contractor, if any, under 
this contract shall be forfeited and agency shall be banned for doing business for a period of up to 
Two years. (Clause 11.(vi) is corrected as per ACS-3 to IRSGCC dated 26.04.2023) 
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12. Non-compliance with any of the conditions set forth there in above is liable to result in the tender being 
rejected. 

13. Execution of Contract Documents: The successful Tenderer(s) shall be required to execute an 
agreement with the President of India acting through the Senior Divisional Electrical Engineer, 
Rajkot, Western Railway for carrying out the work according to Standard General Conditions of 
Contract, Special Conditions / Specifications annexed to the tender and Standard Specifications 
(Works and Materials) of Railway as amended/corrected up to latest correction. Slips, mentioned in 
tender form (First Sheet). 

14. Partnership Deeds, Power of Attorney etc.: 
I. The tenderer shall clearly specify whether the tender is submitted on his own (Proprietary Firm) or 

on behalf of a Partnership Firm / company / Joint Venture (JV) /Registered Society / Registered 
Trust/ HUF (Hindu Undivided Family)/ Limited Liability Partnership (LLP) etc. The tenderer(s) 
shall enclose the attested copies of the constitution of their concern, and copy of PAN Card along 
with their tender. Tender Documents in such cases are to be signed by such persons as may be 
legally competent to sign them on behalf of the firm, company, association, trust or society, as the 
case may be. 

 
II. Following documents shall be submitted by the tenderer: 

(a) Sole Proprietorship Firm: 
(i) All documents in terms of Para 10 of the Tender Form (Second Sheet) above. 

 
(b) HUF: 

(i) A copy of notarized affidavit on Stamp Paper declaring that he who is submitting the tender 
on behalf of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) and he has 
the authority, power and consent given by other members to act on behalf of HUF. 

(ii) All other documents in terms of Para 10 of the Tender Form (Second Sheet) above. 
 

(c) Partnership Firm: 
(i) All documents as mentioned in para18 of the Tender Form (Second Sheet). 

 
(d) Joint Venture (JV): All documents as mentioned in para 17 of the Tender Form (Second Sheet). 

 
(e) Company registered under Companies Act2013: 

(i) The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the 
company 

(ii) A copy of Certificate of Incorporation 
(iii) A copy of Authorization/Power of Attorney issued by the Company (backed by the 

resolution of Board of Directors) in favour of the individual to sign the tender on behalf of 
the company and create liability against the company. 

(iv) All other documents in terms Para 10 of the Tender Form (Second Sheet) above. 
(f) LLP (Limited Liability Partnership): 

(i) A copy of LLP Agreement 
(ii) A copy of Certificate of Incorporation 
(iii) A copy of Power of Attorney/Authorization issued by the LLP in favour of the individual to 

sign the tender on behalf of the LLP and create liability against the LLP. 
(iv) An undertaking by all partners of the LLP that they are not blacklisted or debarred by 
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Railways or any other Ministry / Department of the Govt. of India from participation in 
tenders / contracts as on the date of submission of bids, either in their individual capacity or 
in any firm/LLP or JV in which they were / are partners/members. Concealment / wrong 
information in regard to above shall make the contract liable for determination under Clause 
62 of the Standard General Conditions of Contract. 

(v) All other documents in terms of Para 10 of the Tender Form (Second Sheet). 
 

(g) Registered Society & Registered Trust  
(i) A copy of Certificate of Registration 

(ii) A copy of Memorandum of Association of Society/Trust Deed 
(iii) A copy of Power of Attorney in favour of the individual to sign the tender documents and 

create liability against the Society/Trust. 
(iv) A copy of Rules & Regulations of the Society 

(v) All other documents in terms of Para 10 of the Tender Form (Second Sheet) above. 

(iii) If it is NOT mentioned in the submitted tender that tender is being submitted on behalf of a Sole 
Proprietorship firm / Partnership firm / Joint Venture / Registered Company etc., then the tender 
shall be treated as having been submitted by the individual who has signed the tender. 

(iv) After opening of the tender, any document pertaining to the constitution of Sole 
Proprietorship Firm / Partnership Firm / Registered Company/ Registered Trust / Registered 
Society / HUF/LLP etc. shall be neither asked nor considered, if submitted. Further, no suo 
moto cognizance of any document available in public domain (i.e., on internet etc.) or in 
Railway’s record/office files etc. will be taken for consideration of the tender, if no such 
mention is available in tender offer submitted. 
(v) A tender from JV shall be considered only where permissible as per the tender conditions. 

(vi) The Railway will not be bound by any change of power of attorney or in the composition 
of the firm made subsequent to the submission of tender. Railway may, however, recognize 
such power of attorney and changes after obtaining proper legal advice, the cost of which will 
be chargeable to the Contractor. 

15. The tenderer whether sole proprietor/ a company or a partnership firm / joint venture (JV) / registered 
society / registered trust/HUF/ LLP etc. if they want to act through agent or individual partner(s), 
should submit along with the tender, a copy of power of attorney duly stamped and authenticated by a 
Notary Public or by Magistrate in favour of the specific person whether he/they be partner(s) of the 
firm or any other person specifically authorizing him/them to sign the tender, submit the tender, and 
further to deal with the Tender/Contract up to the stage of signing the agreement except in case where 
such specific person is authorized for above purposes through a provision made in the partnership 
deed/ Memorandum of understanding/ Article of Association/ Board resolution, failing which tender 
shall be summarily rejected. 

 
A separate power of attorney duly stamped and authenticated by a Notary Public or by 
Magistrate in favour of the specific person whether he/they be partner(s) of the firm or any other 
person, shall be submitted after award of work, specifically authorizing him/them to deal with all 
other contractual activities subsequent to signing of agreement, if required. 
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Note: A Power of Attorney executed and issued overseas, the document will also have to be legalized 
by the Indian Embassy and notarized in the jurisdiction where the Power of Attorney is being issued. 
However, the Power of Attorney provided by Bidders from countries that have signed The Hague 
Legislation Convention 1961 are not required to be legalized by the Indian Embassy if it carries a 
conforming Apostille certificate. 
 

16. Employment/Partnership etc. of Retired Railway Employees: 
a) Should a tenderer  

(i) be a retired Engineer of the gazetted rank or any other gazette officer working before his retirement, 
whether in the executive or administrative capacity or whether holding a pensionable post or not, in 
the Engineering or any other department of any of the railways owned and administered by the 
President of India for the time being, OR 
 

(ii)  being partnership firm / joint venture (JV) / registered society / registered trust etc. have as one of 
its partners/ members a retired Engineer of the gazetted rank or any other gazette officer working 
before his retirement. OR 

(iii)being an incorporated company have any such retired Engineer of the gazetted rank or any other 
gazetted officer working before his retirement as one of its directors. 

AND 
In case where such Engineer or officer had not retired from government service at least 1 year prior 
to the date of submission of the tender. 

THEN 
the tenderer will give full information as to the date of retirement of such Engineer or gazetted 
officer from the said service and as to whether permission for taking such contract, or if the 
Contractor be a partnership firm or an incorporated company, to become a partner or director as the 
case may be, has been obtained by the tenderer or the Engineer or officer, as the case may be from 
the President of India or any officer, duly authorized by him in this behalf, shall be clearly stated in 
writing at the time of submitting the tender. 

 
b) In case, upon successful award of contract, should a tenderer depute for execution of the works under or 

to deal matters related with this contract, any retired Engineer of gazette rank or retired gazetted officer 
working before his retirement in the Engineering or any other department of any of the railways owned 
and administered by the President of India for the time being, and now in his employment, then the 
tenderer will ensure that retired Engineer or retired gazetted officer had retired from government service 
at least 1 year. prior to the date of his employment with tenderer and in case he had retired from service 
within a year then he possesses the requisite permission from the President of India or any officer, duly 
authorized by him in this behalf, to get associated with the tenderer. 
 

c) Should a tenderer or Contractor being an individual, have member(s) of his family or in the case of 
partnership firm/ company / joint venture (JV) / registered society / registered trust etc. one or more of 
his partner(s)/shareholder(s) or member(s) of the family of partner(s)/shareholder(s) having share of 
more than 1% in the tendering entity employed in gazetted capacity in the Engineering or any other 
department of the railway, then the tenderer at the time of submission of tender, will inform the 
authority inviting tenders the details of such persons. 
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Note:-If information as required as per 16.a), b), c) above has not been furnished, contract is liable to 
be dealt in accordance with provision of clause 62 of Standard General Condition of contract. 

 
17. Participation of Joint Venture (JV) in Works Tender as mentioned in Clause 17 of the Tender form 

of Second sheet of Indian Railways Standard General Conditions of Contract, April 2022 or latest 
correction slips. 
 

18. Participation of Partnership Firms in works tenders as mentioned in Clause 18 of the Tender form 
of Second sheet of Indian Railways Standard General Conditions of Contract, April 2022. 

 
18.1 The Partnership Firms participating in the tender should be legally valid under the provisions of 

the Indian Partnership Act. 
18.2 The partnership firm should have been in existence or should have been formed prior t 

submission of tender. Partnership firm should have either been registered with the Registrar or 
the partnership deed should have been notarized as per the Indian Partnership Act, prior to 
submission of tender. 

18.3 Separate identity / name should be given to the partnership firm. The partnership firm should 
have PAN / TAN number in its own name and PAN / TAN number in the name of any of the 
constituent partners shall not be considered. The valid constituents of the firm shall be called 
partners. 

18.4 Once the tender has been submitted, the constitution of the firm shall not normally be allowed to 
be modified / altered / terminated during the validity of the tender as well as the currency of the 
contract except when modification becomes inevitable due to succession laws etc., in which case 
prior permission should be taken from Railway and in any case the minimum eligibility criteria 
should not get vitiated. The re-constitution of firm in such cases should be followed by a notary 
certified Supplementary Deed. The approval for change of constitution of the firm, in any case, 
shall be at the sole discretion of the Railways and the tenderer shall have no claims what-so-
ever. Any change in the constitution of Partnership firm after submission of tender shall be with 
the consent of all partners and with the signatures of all partners as that in the Partnership Deed. 
Failure to observe this requirement shall render the offer invalid and full Bid Security shall be 
forfeited. If any Partner/s withdraws from the firm after submission of the tender and before the 
award of the contract, the offer shall be rejected and Bid Security of the tenderer will be 
forfeited. If any new partner joins the firm after submission of tender but prior to award of 
contract, his / her credentials shall not qualify for consideration towards eligibility criteria either 
individually or in proportion to his share in the previous firm. In case the tenderer fails to inform 
Railway beforehand about any such changes / modification in the constitution which is 
inevitable due to succession laws etc. and the contract is awarded to such firm, then it will be 
considered a breach of the contract GCC April 2022  

18.5 A partner of the firm shall not be permitted to participate either in his individual capacity or as a 
partner of any other firm in the same tender. 
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18.6 The tender form shall be submitted only in the name of partnership firm. The Bid Security shall 
be submitted by partnership firm. The Bid Security submitted in the name of any individual 
partner or in the name of authorized partner (s) shall not be considered. 

18.7 On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees like 
Performance Guarantee, guarantee for various Advances to the Contractor shall be submitted 
only in the name of the partnership firm and no splitting of guarantees among the partners shall 
be acceptable. 

18.8 On issue of Letter of Acceptance (LOA), contract agreement with partnership firm shall be 
executed in the name of the firm only and not in the name of any individual partner. 
 

18.9 In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following 
undertakings shall be furnished by all the partners through a notarized affidavit, before signing 
of contract agreement. 
(a) Joint and several liabilities:  

The partners of the firm to which the Letter of Acceptance (LOA) is issued, shall be jointly 
and severally liable to the Railway for execution of the contract in accordance with General 
and Special Conditions of the Contract. The partners shall also be liable jointly and severally 
for the loss, damages caused to the Railway during the course of execution of the contract or 
due to no execution of the contract or part thereof. 

(b) Duration of the partnership deed and partnership firm agreement: The partnership 
deed/partnership firm agreement shall normally not be modified/altered/ terminated during 
the currency of contract and the maintenance period after the work is completed as 
contemplated in the conditions of the contract. Any change carried out by partners in the 
constitution of the firm without permission of Railway, shall constitute a breach of the 
contract, liable for determination of the contract under Clause 62 of the Standard General 
Conditions of Contract. 

(c) Governing laws: The partnership firm agreement shall in all respect be governed by and 
interpreted in accordance with the Indian laws. 

(d) No partner of the firm shall have the right to assign or transfer the interest right or liability in 
the contract without the written consent of the other partner/s and that of the Railway. 

18.10 The tenderer shall clearly specify that the tender is submitted on behalf of a partnership firm. 
The following documents shall be submitted by the partnership firm, with the tender:  
(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered 

with the Registrar. GCC April 2022 
(ii) (ii) A notarized or registered copy of Power of Attorney in favour of the individual to 

tender for the work, sign the agreement etc. and create liability against the firm. 
(iii) (iii) An undertaking by all partners of the partnership firm that they are not blacklisted 

or debarred by Railways or any other Ministry / Department of the Govt. of India from 
participation in tenders / contracts as on the date of submission of bids, either in their 
individual capacity or in any firm/LLP in which they were / are partners/members. Any 
Concealment / wrong information in regard to above shall make the bid ineligible or the 
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contract shall be determined under Clause 62 of the Standard General Conditions of 
Contract. 

(iv) All other documents in terms of Para 10 of the Tender Form (Second Sheet) above. 
18.11 Evaluation of eligibility of a partnership firm: Technical and financial eligibility of the firm 

shall be adjudged based on satisfactory fulfilment of the eligibility criteria laid down in Para 10 
of the Tender Form (Second Sheet) above. 
 

 
Para 18.(1) of Part-II of GCC 2022 with ACS-11: (GCC-2022 with ACS-11 issued vide No. 2022/CE-
I/CT/GCC-2022/PLICY/PT-I(E-3320424) dated 13.03.2026) 
Illegal Gratification (General): Procuring authorities as well as bidders, contractors and consultants 
should observe the highest standard of ethics and should not indulge in prohibited practices, either directly 
or indirectly, at any stage during the procurement process or during execution of contracts. 
i) Corrupt practice: making offers, solicitation or acceptance of bribe, rewards, gifts or any material 
benefit, in exchange for an unfair advantage in the procurement process or to influence the procurement 
process or contract execution. 
ii) “Fraudulent practices”: Any omission or misrepresentation that may mislead or attempt to mislead so 
that financial or other benefits may be obtained or an obligation avoided. This includes making false 
declaration or providing false information for participation in a tender process or to secure a contract or in 
execution of the contract; 
iii) “Anti-competitive practice”: any collusion, bid rigging or anti-competitive arrangement, or any other 
practice coming under the purview of The Competition Act, 2002, between two or more bidders, with or 
without the knowledge of the procuring entity, that may impair the transparency, fairness and the progress 
of the procurement process or to establish bid prices at artificial, non-competitive levels; 
iv) “Coercive practice”: any coercion or any threat to impair or harm, directly or indirectly, any party or 
its property to influence the procurement process or affect the execution of a contract; 
v) “Conflict of interest” (COI): any personal, financial, or business relationship between the bidder and 
any personnel of the procuring entity who are directly or indirectly related to the procurement or execution 
process of the contract, which can affect the decision of the procuring entity directly or indirectly; 
vi) “Undue Advantage”: improper use of information obtained by the bidder from the procuring entity 
with an intent to gain an unfair advantage in the procurement process or for personal gain. This also 
includes if the bidder (or his allied firm) provided services for the need assessment or procurement 
planning of the tender process in which he is participating; 
vii) “Obstructive practice”: materially impede the procuring entity’s investigation of a procurement 
process either by deliberately destroying, falsifying, altering, or concealing of evidence material to the 
investigation; or by making false statements or by threatening, harassing or intimidating any party to 
prevent it from disclosing its knowledge of matters relevant to such investigation or from pursuing the 
investigation; or by impeding the procuring entity’s rights of audit or access to information; 
Punitive Provisions: Without prejudice to and in addition to the rights of the procuring entity to other 
penal provisions as per the bid documents or contract, if the procuring entity comes to a conclusion that a 
(prospective) bidder/contractor directly or through an agent has violated this code of integrity in competing 
for the contract or in executing a contract, the procuring entity may take appropriate measures including 
one or more of the following: 
i) If his bids are under consideration in any procurement 
a) Forfeiture or encashment of bid security; 



16 | P a g e   

b) Calling off of any pre-contract negotiations; and 
c) Rejection and exclusion of the bidder from the procurement process 
ii) If a contract has already been awarded 
a) Cancellation of the relevant contract and recovery of compensation for loss incurred by the procuring 
entity 
b) calling off of any pre-contract negotiations; and 
c) rejection and exclusion of the bidder from the procurement process 
ii) If a contract has already been awarded 
a) Cancellation of the relevant contract and recovery of compensation for loss incurred by the procuring 
entity; 
b) Forfeiture or encashment of any other security or bond relating to procurement; 
c) Recovery of payments including advance payments, if any, made by the procuring entity along with 
interest thereon at the prevailing rate; 
 
iii) Provisions in addition to above: 
a) Removal from the list of enlisted contractors and banning/debarment of the bidder from participation in 
future procurements of the procuring entity for a period not less than one year; 
 
b) In case of anti-competitive practices, information for further processing may be filed under a signature 
of the Joint Secretary level with officer, Competition Commission of India; the 
c) Initiation of suitable disciplinary or criminal proceedings against individual or staff found responsible.  
Any question or dispute as to the commission of any such offence or compensation payable to the Railway 
under this Clause shall be settled by the General Manager of the Railway, in such a manner as he shall 
consider fit & sufficient and his decision shall be final & conclusive 

19. Advances to Contractor –If specifically provided in Tender Documents of tender having advertised 
value more than Rs.50 Crores, Railway shall make payment, as an Interest-bearing advance, as per 
Contractor’s request. These advances shall carry a simple interests indicated in the Tender 
documents. The payment and recovery of such advances shall be made as per manners prescribed in 
Clause 46.4 of the Standard General Conditions of Contract. 

 
20. It is responsibility of the tenderer to check any correction or any modifications published subsequently 

in website and the same shall be taken into account while submitting the tender on website.  
 

21. Each of the page of tender documents and corrigendum (if any) is required to be signed by person/ 
persons submitting the tender in token of their having acquainted themselves with latest GCC, 
standard specification as laid down at the time of contract agreement. 

 
22. Tenderer/s is/are free to download tender document at their own risk and cost, for the purpose of 

perusal as well as for using the same as tender document for submitting the offer. Master copy of the 
tender document is available in the office of The Sr. Divisional Electrical Engineer, Western Railway, 
Rajkot-45. After award of work an agreement will be prepared based on the master copy of tender 
available in the above-mentioned office. In case, any discrepancy between the tender documents 
downloaded from the Internet and master copy later shall prevail and will be binding on the tenderer/s 
no claim on this account will be entertained. 
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23. If any change/addition/deletion is made by the Tenderer/Contractor and the same is detected at any 
stage even after the award of the tender, full Bid Security will be forfeited and the contract will be 
terminated at his/their risk and cost. The tenderer is also liable to be banned from doing business with 
Railways and/or prosecuted. 
 

24. Omissions & Discrepancies: Should a tenderer find discrepancies in or omissions from the drawings or 
any of the Tender Forms or should he be in doubt as to their meaning, he should at once notify the 
authority inviting tenders. The tender inviting authority may, if deemed necessary, clarify the same to 
all tenderers. It shall be understood that every endeavour has been made to avoid any error which can 
materially affect the basis of tender and successful tenderer shall take upon himself and provide for the 
risk of any error which may subsequently be discovered and shall make no subsequent claim on account 
thereof. 
 

25. Tenderers are requested to submit his offer well within the closing time of tender and Railway will not 
be responsible for any last minute technical snag whatsoever in submission of bid. 

 
26. In case of any wrong information submitted by tenderer, the contract shall be terminated, Bid Security 

(BD), Performance Guarantee (PG)  and security Deposit (SD) of contract forfeited and agency 
banned for doing business on entier Indian Railways for a period of upto 2(Two) years.  

 
27. With such a system of self certification of credentials, Tender finalization should also be speeded up. It 

has accordingly been decided that the tender validity period should be reduced to 60 days for single 
packet and 90 days for Two packet system of tendering for tenders having affidavit based system of 
credential verification. 

 
28. A sum of as per NIT cost on IREPS Portal as Bid Security shall be paid through online gateway 

facilities provided on IREPS website. 
 
29. Bid Security:  

1. (a) The tenderer shall be required to submit Bid Security with the tender for the due performance 
with the stipulation to keep the offer open till such date as specified in the tender, under the 
conditions of tender. The Bid Security shall be as under: 

Value of the Work Bid Security (GCC-2022 with ACS-11 issued vide No. 2022/CE-I/CT/GCC-
2022/PLICY/PT-I(E-3320424) dated 13.03.2026) 

Value of the work Bid security 
For all works 2% of the estimated cost of the work. 

 
Note: 
i. The Bid Security shall be rounded off to the nearest Rs.100. This Bid Security shall be 

applicable for all modes of tendering. 
ii. Any firm recognized by Department of Industrial Policy and Promotion (DIPP) as ‘Start-ups’ 

shall be exempted from payment of Bid Security detailed above. 
iii. Labour Cooperative Societies shall deposit only 50% of above Bid Security detailed above. 
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(b)  It shall be understood that the tender documents have been issued to the tenderer and the tenderer is 
permitted to tender in consideration of stipulation on his part, that after submitting his tender he will 
not resile from his offer or modify the terms and conditions thereof in a manner not acceptable to the 
Engineer. Should the tenderer fail to observe or comply with the said stipulation, the aforesaid 
amount shall be liable to be forfeited to the Railway. 

(c) If his tender is accepted this Bid Security mentioned in sub clause (a) above will be retained as part 
security for the due and faithful fulfilment of the contract in terms of Clause 16 of the Standard 
General Conditions of Contract. The Bid Security of other Tenderers shall, save as herein before 
provided, be returned to them, but the Railway shall not be responsible for any loss or depreciation 
that may happen thereto while in their possession, nor be liable to pay interest thereon. 

 
(2) The Bid Security shall be deposited either in cash through e-payment gateway or submitted as Bank 
Guarantee bond from a scheduled commercial bank of India or as mentioned in tender documents. The 
Bank Guarantee bond shall be as per Annexure-VIA and shall be valid for a period of 90days beyond the 
bid validity period.  
 
(3) In case, submission of Bid Security in the form of Bank Guarantee, following shall be ensured: 
     i) A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement Portal (IREPS) while 

applying to the tender.  
     ii) The original Bank Guarantee should be delivered in person to the official nominated as indicated in 

the tender document within 5 working days before closing date for submission of bids. 
    iii) Non submission of scanned copy of Bank Guarantee with the bid on e-tendering portal (IREPS) 

and/or non-submission of original Bank Guarantee within the specified period shall lead to summary 
rejection of bid.  

    iv) The Tender Security shall remain valid for a period of 90 days beyond the validity period for the 
Tender. 

     v) The details of the BG, physically submitted should match with the details available in the scanned 
copy and the data entered during bid submission time, failing which the bid will be rejected  

    vi) The Bank Guarantee shall be placed in an envelope, which shall be sealed. The envelope shall clearly 
bear the identification “Bid for the ***** Project” and shall clearly indicate the name and address of 
the Bidder. In addition, the Bid Due Date should be indicated on the right-hand top corner of the 
envelope. 

    vii) The envelope shall be addressed to the officer and address as mentioned in the tender document.  
   viii) If the envelope is not sealed and marked as instructed above, the Railway assumes no responsibility 

for the misplacement or premature opening of the contents of the Bid submitted and consequent 
losses, if any, suffered by the Bidder. 

  
30. The Bid Security for the due performance of the stipulation to keep the offer open till the date specified 

in the tender will be refunded to the unsuccessful tenderer/ tenderers within a reasonable time, after 
deducting postal registration charges and other if any Amount. The full Bid Security by the successful 
tenderer/tenderers, will be retained towards the security deposit for due and faithful fulfilment of the 
contract, but shall be forfeited if the contractor fails/contractors fail to execute the Agreement bond or 
to start the work within the time as specified in the letter of offer after notification of the acceptance of 
his/their tender. The Railway shall not be responsible for any loss or depreciation that may happen to 
the Bid Security while in their possession and not be liable to pay interests there on. 

 



19 | P a g e   

31. Tenderer shall submit documentary proof in support of satisfying eligibility criteria, failing which their 
offer shall be treated as invalid & summarily rejected. 

 
32. In case whether the power of attorney/partnership deed has not been executed in English the true and 

authenticate copies of translation of the same by advocate authorized translator of court and licensed 
petition writers should be supplied by the contractor while tendering for the work. 

 
33. A)  If the tenderer/s has/have already submitted the partnership deed, power of attorney or any other 

documents relating to their firm they will attach a declaration signed by all the partners of firm to the 
following effect. The partnership deed, power of attorney is already submitted to the Railway 
Administration vide letter No. ___________________________ dated ____________ hold good for 
this contract also. 

 
  B) The Railway will not be bound by any power of attorney granted by the tenderer or by change in 

the composition of the firm made subsequent to the execution of the contract. It may however, 
recognized such powers of attorney and change after obtaining proper legal advice the cost of which 
will be chargeable to the contractor. The charges have been fixed Rs. 100/- payable by the tenderer at 
the time of submitting the power of attorney for scrutiny legal advice. If the power of attorney is not 
accepted otherwise than for legal effect the charges will be refunded, if the power of attorney is 
returned on account of legal defect for correction separate charges of Rs. 50/- for security of corrected 
power of attorney will be payable by the tenderer while resubmitting the power of attorney. The same 
charges will be recoverable for scrutiny of all documents as in file of. The charges mentioned above 
are liable to vary and contractor shall be bound to make payment as per latest norms. Power of 
attorney, partnership deed, joint ventures or any other legal documents shall be subjected for legal 
vetting in head quarter office unless these are already vetted and no change have been incorporated in 
them till date of opening of tender. No payment shall be made unless legal vetting is obtained on such 
documents. 

34. Right of Railway to Deal with Tenders: The Railway reserves the right of not to invite tenders for 
any of Railway work or works or to invite open or limited tenders and when tenders are called to 
accept a tender in whole or in part or reject any tender or all tenders without assigning reasons for any 
such action. 

35. The successful tenderer/Tenderer shall be required to execute an agreement with the president of India 
acting through Divisional Railway Manager (Elect.) Western Railway Rajkot to carry out the work 
according to the latest Standard General Conditions of Contract and as per terms & conditions of the 
tender and technical specifications of the work. 

36. Railway Passes: No free railway passes shall be issued by the Railway to the Contractor or any of his 
employee/worker. 

37. Carriage of Materials: No forwarding orders shall be issued by the Railway for the conveyance of 
Contractor's materials, tools and plant by train which may be required for use in the works and the 
Contractor shall pay full freight charges at public tariff rates therefore. 

38. The successful tenderer will however have no right or claim in the execution of the work, which is in 
opinion of the Sr. Divisional Electrical Engineer/TRD that work should be carried out departmentally 
or otherwise. The Sr. Divisional Electrical Engineer /TRD reserves to himself the right at any time 
after the acceptance of the tender to keep back from the contract and carry work in other ways or by 
other agency all work or any portion of work he may think fit without assigning any reasons.  
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39. All loading/ unloading and transportation that may be required shall be done by the contractor at his 
own cost. No counter offer/ deviation from tender conditions shall be given in the tender. The rates 
should be inclusive of supervision and all incidental charges. No extra payment on any account would 
be admissible. 

40. Cess and drinking water charges will be recovered from the contractors as per rules in force from time 
to time. 

41. Royalty on materials to be supplied by the contractor for construction work if any (Except those to be 
supplied by the Railway) will be borne by the contractor. 

42. Arrangements for permits or license for materials will not made by the Railway, but assistance will be 
given whenever possible. 

43. All taxes, duties and other Govt. levies etc. shall be liable to be deducted as per rates and rules in force 
at the time of preparation of bill and contractor shall have no objection in this regard. The rates quoted 
by tenderer shall be inclusive of all taxes, duties and other Govt. levies etc.  

44. The successful tenderer should give no claim certificate at the time of signing the final bill. The 
payment of the final bill as well as refund of security deposit will not be arranged till such certificate 
is given. 

45. Non-compliance with any of the conditions set forth there in above is liable to result in the tender may 
be rejected. 

46. The tender form is not transferable. 
47. The tenderer(s) shall inspect the proposed site of work and acquaint himself/themselves with the site 

conditions, working hours, layout of, land trees and shrubs that he/they will have to cut, type of strata 
likely to be met within the burrow pits, stacking space for materials, approach roads, path ways 
available, etc. and all relevant items connected with the execution of the work. No claim shall be 
entertained for the contractor (s) making his/their own arrangement for approaches/approach road 
from outside Railway land and contractor (s) will bear entire expenses such as road taxes, payment for 
right of way, etc. outsiders and for construction of approaches/approach roads etc. 

48. The contractor shall inspect the site fully before quoting of tender. The work shall be done as per site 
requirements and tender schedule. The contractor shall quote rates after fully satisfying himself about 
site requirements.  

49. All drawings copy of which may be furnished to the contractors by the Railway Administration shall 
be treated as secret documents and should not be handed over or shown to the persons other than who 
are directly concerned with the work. The drawings shall be returned to the Engineer-in-charge on 
completion of the works or termination of the contract. 

50. The contractor shall take all steps necessary to ensure that all persons employed to any work in 
connection with this contract have noticed that the Indian officials secret act 1923 (XIV) of 1923 is 
applied to them and will continue to apply even after the execution of such work under the contract. 

51. Tenderer shall have not tamper/ modify the tender forms in any manner. In case, if the same is found to 
be tampered/ modified, tender will be summarily rejected and full Bid Security will be forfeited and 
tenderer are liable to the banned from doing business with Railways and/or prosecuted. 

52. The tenderer should keep the offer open for 60 days (in case of two packet system of tendering 90 
days) from the date of opening of the tender. 

53. Contractors registered with DGS & D controller of stores, NSSI/SSI and having permanent Bid 
Security with stores Department of the Railway are not exempted from Bid Security.  

54. Rates tendered should be inclusive of all taxes & levies etc. If there is any variation between the 
rates quoted in figures and in words, the rates quoted in “WORDS” shall be taken as correct. 
However, if more than one or improper rates are quoted, then such ambiguous offers shall be 
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summarily rejected. Similarly, if a tenderer fails to strike out “below/above/at par” then in such 
condition the offer shall be treated as below.  

55. The completion period of the work will be as per Tender Form. 
56. The tenderer shall submit an analysis of rates if called upon to do so.  
57. This work shall be governed by latest Standard General Conditions of Contract of Railway amended up 

to the date of opening of tender. 
58. Railway shall not be responsible for any personal injury or loss to the representative of the firm or any 

other loss to the firm while they are on the job at Railway premises. The contractor's representative 
shall observe all the disciplinary and safety codes as applicable to Railway employees at the premises 
of Railways. 

59. The successful contractor should have experience and expertise in undertaking such jobs and he will 
get the work done by experienced and skilled manpower. 

60. The rates are firm & consolidated and inclusive of all taxes, duties, levies including ED, ST on works 
contract, incidental transport etc. 

61. No payment at the stage of supply shall be made against all items where supply rates have been shown 
zero. Full payment of supply, erection & labour charges for quantity executed against these items shall 
be given after completion of that particular quantity in running / final bills. 

62. No price variation is admissible in this tender whether on rates, taxes, duties, levies etc. 
63. The Schedule of Rates & Quantities shall be read together with the GCC in vogue and the terms & 

conditions incorporated in the tender paper.    
64. The unit rate in the rate schedule includes supply, installation, testing, & commissioning including all 

contingent material like hard ware, bushes, PVC flexible pipe, down rods, chain, clamps, connecting 
wires etc. if not specified in the rates schedule. 

65. All released material, if any, shall have to be handed over to concerned Railway supervisor in-charge 
of the jurisdiction with deploying manpower as well as own transport of contractor.   

66. Any correction in made by the tenderer/tenderers his/their entries must be attested by him/them. 
67. During execution of contractual work, the consignee should not issue departmental material (which is 

contractor supply items) to the contractor keeping Railways interest at top priority. 
68. Contract shall be governed by GST act and rules as applicable from time to time. 
69. Care in submission of tender.  

(i). Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual 
inspection of the site and locality of the works, that all conditions liable to be encountered during the 
execution of the works are taken into account and that the rates he enters in the tender forms are 
adequate and all-inclusive to accord with the provisions in Clause-37 of the Standard General 
Conditions of Contract for the completion of works to the entire satisfaction of the Engineer. 
 
(ii) Tenderers will examine the various provisions of the Central Goods and service Tax Act, 2017 
(CGST) / Integrated Goods and Service Tax Act, 2017(IGST) / Union Territory Goods and Service 
Tax Act, 2017(UTGST) / respective state’s State Goods and Service Tax Act (SGST) also, as 
notified by Central / State Govt. & as amended from time to time and applicable taxes before 
bidding. Tenderers will ensure that full benefit of Input Tax credit (ITC) likely to be availed by them 
is duly considered while quoting rates. 
 
(iii)The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST Act 
shall submit GSTIN along with other details required under CGST/IGST/UTGST/SGST Act to 
railway immediately after the award of contract, without which no payment shall be released to the 
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contractor. The contractor shall be responsible for deposition of applicable GST to the concerned 
authority. 
 
(iv)In case the successful tenderer is not liable to be registered under CGST/IGST/UTGST/SGST 
Act, the railway shall deduct the applicable GST from his/their bills under reverse charge 
mechanism (RCM) and deposit the same to the concerned authority. 
 
(a) When work is tendered for by a firm or company, the tender shall be signed by the individual 

legally authorized to enter into commitments on their behalf. 
 

(b) The Railway will not be bound by any power of attorney granted by the tenderer or by changes 
in the composition of the firm made subsequent to the execution of the contract. It may, however, 
recognize such power of attorney and changes after obtaining proper legal advice, the cost of which 
will be chargeable to the Contractor. 

70. Contractor shall follow the guidelines regarding application of policies/Laws related to “contract 
labour”. 

1. Social security covers under ESI Act; PF Act are to be followed. 
2. Issue of ID cards. 
3. Labour Law Related to 

I. Minimum Wages Act. 
II. Payments of Wages Act. 

III. Apprentice Act. 
IV. Provisions of contract labour (Regulation and abolition) Act. 
V. Reporting of accident to labour commissioner. 

VI. Provision of workmen compensations Act. 
VII. Railway not to provide quarters to contractors. 

VIII. Compliance of rules for employment of labour. 
IX. Non employment of female labour in cantonment areas. 
X. Non employment of labour below the age of 15 year. 

XI. Medical fitness of labour is to be followed. 
 

71. Provisions of Contract Labour (Regulation and Abolition) Act, 1970: 
a) The regulation of abolition Act of 1970 and Central rules of 1971 will be governed by Para 55-A of 

Part II of GCC April-2022. 
 

72. Variation in quantities of tender schedule (as per New GCC -April 2022 with latest amendment 
correction slips) 
  

73. Modification to Contract to be in Writing: In the event of any of the provisions of the contract 
required to be modified after the contract documents have been signed, the modifications shall be made 
in writing and signed by the Railway and the Contractor and no work shall proceed under such 
modifications until this has been done. Any verbal or written arrangement abandoning, modifying, 
extending, reducing or supplementing the contract or any of the terms thereof shall be deemed 
conditional and shall not be binding on the Railway unless and until the same is incorporated in a formal 
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instrument and signed by the Railway and the Contractor, and till then the Railway shall have the right 
to repudiate such arrangements. 

 
74. Powers of Modification to Contract: The Sr.DEE/TRD/RJT on behalf of the Railway shall be entitled 

by order in writing to enlarge or extend, diminish or reduce the works or make any alterations in their 
design, character position, site, quantities, dimensions or in the method of their execution or in the 
combination and use of materials for the execution thereof or to order any additional work to be done or 
any works not to be done and the Contractor will not be entitled, to any compensation for any 
increase/reduction in the quantities of work but will be paid only for the actual amount of work done 
and for approved materials supplied against a specific order. 

 
75. (i)  Unless otherwise specified in the special conditions of the contract, the accepted variation in 

quantity of each individual item of the contract would be up to 25% of the quantity originally 
contracted, except in case of foundation work (in which no variation limit shall apply). However, the 
rates for the increased quantities shall be as per sub- para (iii) below. 

(ii) The Contractor shall be bound to carry out the work at the agreed rates and shall not be entitled 
to any claim or any compensation whatsoever up to the limit of 25% variation in quantity of 
individual item of works. 

(iii) In case an increase in quantity of an individual item by more than 25% of the agreement quantity 
is considered unavoidable, then same shall be executed at following rates 

 
a) Quantities operated in excess of 125% but up to 140% of the agreement quantity of the concerned 

item, shall be paid at 98% of the rate awarded for that item in that particular tender;  
b) Quantities operated in excess of 140% but up to 150% of the agreement quantity of the concerned 

item shall be paid at 96% of the rate awarded for that item in that particular tender;  
c) Variation in quantities of individual items beyond 150% will be avoided and would be permitted 

only in exceptional unavoidable circumstances and shall be paid at 96% of the rate awarded for that 
item in that particular tender. 

 
d) Variation to quantities of Minor Value Item:  

The limit for varying quantities for minor value items shall be 100% (as against 25% prescribed for 
other items). A minor value item for this purpose is defined as an item whose original agreement 
value is less than 1 % of the total original agreement value. 
(i)Quantities operated up to and including 100% of the agreement quantity of the 

concerned minor value item, shall be paid at the rate awarded for that item in that particular 
tender;  

(ii) Quantities operated in excess of 100% but upto 200% of the agreement quantity of the 
concerned minor value item, shall be paid at 98% of the rate awarded for that item in that 
particular tender;  

(iv) Variation in quantities of individual minor value item beyond 200% will be avoided and 
would be permitted only in exceptional unavoidable circumstances and shall be paid at 96% of 
the rate awarded for that item in that particular tender. 

(v) In case of foundation work, no variation limit shall apply and the work shall be carried out 
by the Contractor on agreed rates irrespective of any variation. 
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(v) As far as Standard Schedule of Rates (SSOR items are concerned, the variation limit of 25% 
would apply to the value of SSOR schedule as a whole and not on individual SSOR items. 
However, in case of Non-Standard Schedule of Rates (SSOR) items, the limit of 25% would 
apply on the individual items irrespective of the manner of quoting the rate (single percentage 
rate or individual item rate). 

 
 Valuation of Variations: The enlargements, extensions, diminution, reduction, alterations or additions 
shall in no degree affect the validity of the contract; but shall be performed by the Contractor as provided 
therein and be subject to the same conditions, stipulations and obligations as if they had been originally and 
expressively included and provided for in the Specifications and Drawings and the amounts to be paid 
therefor shall be calculated in accordance with the accepted Bill(s) of Quantities.. Any extra 
items/quantities of work falling outside the purview of the Bill of quantities above shall be paid for at the 
rates determined under Clause-39 of the GCC-April 2022 Conditions or its latest amendment. 
 

76. General Conditions of Contract: As per New GCC (April 2022) or as per latest amendments and 
corrections slips issued till date.  

 
77. Performance Guarantee [PG]: The terms and conditions of Performance Guarantee will be as per latest 

GCC of April 2022 with latest amendments correction Slip No -11 dated 13.03.2026 or latest if any issued 
from time to time. 
Para l6(4) Performance Guarantee (b) The successful bidder shall submit the performance Guarantee (PG) 
amounting 5% to the original contract value and additional performance Guarantee as per clause 6(4)(h) in 
any of the following forms. 

i. A deposit of Cash 
ii. Irrevocable Bank Guarantee 

iii. Insurance surety bond as per annexure-XVII 
 

Note:  
In case of extension of Date of Completion selected bidder needs to submit extended insurance Surety 
Bond/Fresh Insurance surety Bond/fresh Performance Security, in any form as given above, before expiry 
of existing Insurance Surety Bond. 
iv. Government Securities including State Loan Bonds at 5% below the market value. 
v. Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank of India; 

vi. Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled Commercial Bank of 
India; 

vii. Deposit in the Post Office Saving Bank; 
viii. Deposit in the National Savings Certificates; 

ix. Twelve years National Defence Certificates; 
x. Ten years Defence Deposits; 

xi. National Defence Bonds and 
xii. Unit Trust Certificates at 5% below market value or at the face value whichever is less. Also, FDR 

in favour of FA&CAO (free from any encumbrance) may be accepted. 
 



25 | P a g e   

16(4)(h) OF Part-II of GCC-2022: if a tender is accepted on the quoted rates of bidder 
which is below the advertised tender value, an additional performance security shall be 
submitted by the bidder as below. 

Bid quoted in % of advertised cost Additional performance Guarantee (%) 
Below 0 - 5% (Inclusive) Nil 

Below 5% 5% 
(GCC-2022 with ACS-11 issued vide No. 2022/CE-I/CT/GCC-2022/PLICY/PT-I(E-3320424) dated 
13.03.2026) 

 
78. Security Deposit [SD]: (As per New GCC (April 2022): The terms and conditions of Security deposit 

will be as per latest GCC of April 2022 with all its latest amendments issued from time to time. 
i. Refund of Security Deposit: Security Deposit mentioned in sub clause (1) above shall be returned to 

the Contractor along with or after, Maintenance Certificate issued, on expiry of the maintenance 
period as per clause 50(1) of Part-II of GCC-2022, in case applicable. Maintenance period for this 
work is 12 months from date of commissioning. 

ii. Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under clause 62(1) of 
Part-II GCC-2022, the Security Deposit already with railways under the contract shall be forfeited. 
However, in case the contract is rescinded in part or parts under clause 62(1) of GCC, the Security 
Deposit shall not be forfeited.  

iii. No interest shall be payable upon the Bid Security and Security Deposit or amounts payable to the 
Contractor under the Contract, but Government Securities deposited in term 

 
79. Furnishing Wrong Information: If the tenderer/s deliberately gives / give wrong information in his / 

their tender, creates / create circumstances for the acceptance of his / their tender, the Railway 
administration reserve the right to reject such tender at any stage. 
 

80. Railway Administration Reserve the Rights: The Railway Administration reserves the right to change 
or amend the drawings as and when necessary at any stage of the work. No claim of any kind what 
so ever will be entertained by the Railway. In case the execution of any item of the work is held up 
for want of approved design or late supply of such material as are to be arranged by the Railway, 
then such failure or delay shall in no way effect or vitiate the contractor or alter the character thereof 
or entitle the contractor for damages or compensation thereof but in any such case, the Railway may 
grant such extension of the completion date as may be considered reasonable. 

81. Railways Not Bound to Accept Any Tender: 

i. The Railways shall not be bound to accept the lowest or any tender or to assign any reason 
for non-acceptance or rejection of a tender. 

ii. The Railways reserve the right to accept any tender in respect of the whole or any portion of 
the work specified in the tender papers or to sub-divide the work among different tenderer or 
to accept any tender for less than the tendered quantities without assigning any reason 
whatsoever.  

iii. The Railway Administration reserve the right to modify the quantity from time to time 
whether it is an increase or decrease in the scope and quantity of work. The tenderer shall not 
be entitled to any compensation but will be paid for as per contract for the actual work done.     
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82. Price Variation Clause (PVC): Price variation clause will be governed by GCC of April 2022with 
all latest correction slips. 

 
83. MEASUREMENTS, CERTIFICATES AND PAYMENTS 

Quantities in Schedule Annexed to Contract: The quantities set out in the accepted Schedule of 
Rates with items of works quantified are the estimated quantities of the works and they shall not be 
taken as the actual and correct quantities of the work to be executed by the Contractor in fulfillment 
of his obligations under the contract. 

 
Measurement of Works by Railway: The Contractor shall be paid for the works at the rates in the 
accepted Schedule of Rates and for extra works at rates determined under Clause 39 of GCC-April 
2022 on the measurements taken by the Engineer or the Engineer's representative in accordance with 
the rules prescribed for the purpose by the Railway. The quantities for items the unit of which in the 
accepted Schedule of Rates is 100 or 1000 shall be calculated to the nearest whole number, any 
fraction below half being dropped and half and above being taken as one; for items the unit of which 
in the accepted Schedule of Rates is single, the quantities shall be calculated to two places of 
decimals. Such measurements will be taken of the work in progress from time to time and at such 
intervals as in the opinion of the Engineer shall be proper having regard to the progress of works. 
The date and time on which ‘on account’ or ‘final’ measurements are to be made shall be 
communicated to the Contractor who shall be present at the site and shall sign the results of the 
measurements (which shall also be signed by the Engineer or the Engineer's representative) recorded 
in the official measurements book as an acknowledgement of his acceptance of the accuracy of the 
measurements. Failing the Contractor's attendance, the work may be measured up in his absence and 
such measurements shall, notwithstanding such absence, be binding upon the Contractor whether or 
not he shall have signed the measurement books provided always that any objection made by him to 
measurement shall be duly investigated and Considered in the manner set out below: 
 
(a) It shall be open to the Contractor to take specific objection to any recorded measurements or 
Classification on any ground within seven days of the date of such measurements. Any re-
measurement taken by the Engineer or the Engineer's representative in the presence of the 
Contractor or in his absence after due notice has been given to him in consequence of objection 
made by the Contractor shall be final and binding on the Contractor and no claim whatsoever shall 
thereafter be entertained regarding the accuracy and Classification of the measurements. 
(b) If an objection raised by the Contractor is found by the Engineer to be incorrect the Contractor 
shall be liable to pay the actual expenses incurred in measurements. 
 
Measurement of Works by Contractor’s Authorized Representative (in case the contract provides for 
the same): 
(a) The Contractor shall be paid for the works at the rates in the accepted Schedule of Rates and for 
extra works at rates determined under Clause 39 of these Conditions on the measurements taken by 
the Contractor’s authorized Engineer in accordance with the rules prescribed for the purpose by the 
Railway. The quantities for items the unit of which in the accepted Schedule of Rates is 100 or 1000 
shall be calculated to the nearest whole number, any fraction below half being dropped and half and 
above being taken as one; for items the unit of which in the accepted Schedule of Rates is single, the 
quantities shall be calculated to two places of decimals. Such measurements will be taken of the 
work in progress from time to time. The date and time on which ‘on account’ or ‘final’ 
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measurements are to be made shall be communicated to the Engineer. The date and time of test 
checks shall be communicated to the Contractor who shall be present at the site and shall witness the 
test checks, failing the Contractor’s attendance the test checks may be conducted in his absence and 
such test checks shall not be withstanding such absence be binding upon Contractor provided always 
that any objection made by Contractor to test check shall be duly investigated and considered in the 
manner set out below: 
 
(i) It shall be open to the Contractor to take specific objection to test checks of any recorded 
measurement within 7 days of date of such test checks. Any re-test check done by the concerned 
Railway’s authority in the presence of the Contractor or in his absence after due notice given to him 
in consequent of objection made by the Contractor shall be final and binding on the Contractor and 
no claim whatsoever shall thereafter be entertained regarding the accuracy and classification of the 
measurements. 
(ii) If an objection raised by the Contractor is found by the Engineer to be incorrect the Contractor 
shall be liable to pay the actual expenses incurred in measurements. 
(b) Incorrect measurement, actions to be taken: If in case during test check or otherwise, it is 
detected by the Engineer that agency has claimed any exaggerated measurement or has claimed any 
false measurement for the works which have not been executed; amounting to variation of 5% or 
more of claimed gross bill amount, action shall be taken as following: 

(i)      On first occasion of noticing exaggerated/ false measurement, Engineer shall impose a 
penalty of 10% of claimed gross bill value. 

(ii)       On any next occasion of noticing any exaggerated/false measurement, railway shall 
impose penalty of 15% of claimed gross bill value. In addition, the facility of recording 
of measurements by Contractor as well as release of provisional payment shall be 
withdrawn. Once withdrawn, measurements shall be done by railway as per clause 45(i) 
above. 

"On-Account " Payments: The Contractor shall be entitled to be paid from time to time by way of 
"On-Account" payment only for such works as in the opinion of the Engineer he has executed in 
terms of the contract. All payments due on the Engineer’s/Engineer's Representative's certificates of 
measurements or Engineer’s certified “Contractor’s authorized Engineer’s measurements” shall be 
subject to any deductions which may be made under these presents and shall further be subject to, 
unless otherwise required by Clause 16 of these Conditions, a retention of ten percent by way of 
Security Deposits, until the amount of Security Deposit by way of such retentions shall amount to 
5% of the total value of the contract provided always that the Engineer may by any certificate make 
any correction or modification in any previous certificate which shall have been issued by him and 
that the Engineer may withhold any certificate, if the works or any part thereof are not being carried 
out to his satisfaction. 
Rounding off Amounts: The total amount due on each certificate shall be rounded off to the nearest 
rupee, i.e. sum less than 50 paise shall be omitted and sums of 50 paise and more upto ₹1 will be 
reckoned as ₹1. 
On Account Payments not Prejudicial to Final Settlement: "On-Account" payments made to the 
Contractor shall be without prejudice to the final making up of the accounts (except where 
measurements are specifically noted in the Measurement Book as "Final Measurements" and as such 
have been signed by the Contractor and Engineer/Engineer's Representative) and shall in no respect 
be considered or used as evidence of any facts stated in or to be inferred from such accounts nor of 
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any particular quantity of work having been executed nor of the manner of its execution being 
satisfactory. 
 
Manner of Payment: Unless otherwise specified payments to the Contractor will be transferred 
electronically to his bank account. 
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SPECIAL CONDITIONS OF TENDER 
 The following special conditions supplement to the regulations for tenders and contracts, conditions 

of tender and general conditions of contract and should be considered as part of the contract papers 
where the provision in the special conditions are at variance with general conditions/other 
documents mentioned above, the special conditions shall prevail upon. 

1. All the terms and conditions stipulated under special Conditions are binding upon the contractor in 
all matters of dispute the decisions of Senior Divisional Electrical Engineer/Traction 
distribution/Rajkot division, western railway (Sr.DEE/TRD/RJT) shall be final. 

2. The detailed Scope of work for all schedules of this contract are given in the explanatory notes of 
schedules shall be final. 

3. The Railway’s Engineer-in-charge reserves the right to ask the contractor to remove any staff from 
duty without assigning any reason whatsoever. The decision of Railway’s Engineer-in-charge will 
be final and binding on the contractor. 

4. Contractor's staff for electrification/modification work as specified in the explanatory note, under 
this contract, contractor shall place his competent staff as per the requirement. However, the number 
of hours for each labor should not exceed the stipulated maximum number of man-hours in a 
fortnight as per the hours of employment regulations stipulated in minimum wages Act/Labor laws 
in force its sole responsibility of contractor. 

5. Since the work needs to be completed in a time bound manner, the staff involved may be required to 
work on all days/as and when required basis, relievers for weekly off will have to be arranged 
separately by contractor for which no additional payment shall be made. However, the contractor 
should arrange necessary relief to the staff working as per the labor laws from time to time for 
which no additional payment will be made by the Railways. 

6. ACCIDENTS: The tenderer shall indemnify and keep the purchaser/consignee indemnified and 
harmless against all actions, suits, claims, demands, costs, charges or expenses arising in connection 
with any death or injury sustained by any person or persons within the Railway premises and any 
loss or damages to Railway property sustained due to the act or omission of the tender’s his agents 
or his staff during the execution of this contract irrespective of whether such liability arises under 
the workman’s compensation act, or fatal accident act or factory act or payment of wages act or any 
other statutes in force for the time being. 

7. The tenderer should abide by all Railway rules and regulations in force from time to time and ensure 
that same are being followed by his representatives, agents or subcontractor or workmen. 

8. If at any time the works to be carried out directly concerned with the safety of trains, the tenderer’s 
staff must comply fully with Railway regulations given to him by the authorized Railway staff. They 
shall notify the authorized representative of the purchaser/consignee who will take all necessary 
steps in this regard. 

9. The contractor shall promptly and correctly carry out all instructions received from time to time 
from Sr. DEE/TRD/RJT or his authorized representative. 

10. The employee/labor engaged/deployed by the contractor for the execution of said contract will be 
employed by the contractor only and will have no claim for employment in railway 
organization/establishment, whatsoever. 

11. The workers to be engaged by the contractor shall be medically fit and free form any communicable 
diseases. 

12. The contractor shall pay not less than the minimum wages rates of skilled worker, applicable in the 
area in which the worker/s engaged by him. 



30 | P a g e   

13. The personnel deployed for the tendered work should be of good character who can interact with 
railway personnel in a polite & decent manner. It shall be the sole responsibility of the contractor to 
ensure that the personnel deployed in this work do not have bad habits or misbehave with any 
railway staff and bear good moral character. 

14. In case of any contradiction between special terms and conditions of tender and general conditions, 
then the special terms & conditions shall prevail. 

15. Addenda and corrigenda to the 'Special/other Terms and conditions may be issued as and when 
necessary and the tenderers shall abide by them. 

16. During the working, it will be sole/entire responsibility of the contractor to ensure safety of the staff 
and due to carelessness of the working of his staff, if any damage is done to railway property or any 
theft is committed, the amount, so assessed, shall be recovered from the contractor along with 
imposition of fine as the administration deems fit. 

17. All supplied material should be procured from RDSO/CORE approved vendor only, if any found at 
any stage from non-approved vendor then material will be rejected, any reimbursement will not be 
paid by railway. 

18. Technical compliance: “Tenderer has to submit attested copy of valid electrical contractor’s 
license as per IE rule 45, which can be in his own name or in the name of his firm issued by 
any State Govt. under Clause 45 of compilation of rule of Indian Electricity Rules 1956 or as 
amended from time to time. They shall keep valid license throughout the period of execution 
of work by getting it renewed at suitable intervals and submit an attested copy of the same to 
the Railways.” 
 

 Precautions to be taken while working in the vicinity of the running trains.: 
 

1. When the work is required to be carried out on the track itself or as close to the track as may pose a 
hazard to rail traffic, the work shall be carried out under the supervision of an authorized Railway 
Representative only. 

2. During the execution of the works, the contractor or his representative shall not leave the site where 
the works are being carried out. instructions given to the said representative by the Railway 
Administration in writing could be considered as duly given or conveyed to the contractor himself.  

3. The contractor shall not allow any road vehicle belonging to him or his suppliers etc. to ply in 
Railway land next to the running line. If permitted by Railway Administration for execution of 
certain works such as supply of ballast, sand, etc. the following precautions must be taken by the 
Contractor in the presence of Railway representative. 

4. Nominated vehicles and drivers will be utilized for work in the presence of at least one flagman and 
one supervisor certified for such work. 

5.  The vehicles shall ply 6 m. clear of the track. Any movement/work at less than 6 m. and up to 
minimum of 3 m. clear of track center shall be done only in the presence of Railway employee 
authorized Engineer-in-Charge. No part of the road vehicle will be allowed at less than 3.5 m from 
the track center.  

6. The contractor shall remain fully responsible for ensuring safety and in case of any accident, shall 
bear the cost of all damages to his equipment and men and also damages to Railway and its 
passengers. 
 

7. Inspection of work: The Railway’s representative/ officers for checking the progress and quality of 
work could inspect the work site at any time. Any defects as may be noticed by the inspecting 
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officials will have to be rectified by the contractor at his cost. In case the inspecting officer finds the 
progress unsatisfactory or the quality of work inferior, he may immediately order the contractor to 
suspend the work. The defects noticed should be got attended immediately, failing which the defects 
could be got rectified and the balance work got completed through any other agency at risk and cost 
of the defaulting contractor. Material inspection may be carried out by TPI 
authorities/RITES/RDSO or by Railway engineer as may be decided by Sr.DEE/TRD/RJT or his 
successor as per requirements for ensure quality of material. 
 

8. Works completion report: Work completion report will have to be given by the contractor after the 
work has been completed in all respects with information as specified in clause and before 
submitting his final bill. 

9. Maintenance period (Liability): 
i. The Contractor shall guarantee satisfactory working all the equipment & the installations 

erected by him, irrespective of origin (imported or indigenous) shall be guaranteed for 
trouble free and satisfactory performance for a period of 12 months from date of 
commissioning or 18 months from date of supply whichever is earlier. The guarantee for 
spares should be coincident with the guarantee for erected equipment. 

ii. During the period of guarantee the Contractor shall keep available an experienced 
engineer/supervisor and necessary equipment to attend to any defective installations 
resulting from defective erection and / or defects in the equipment supplied by the 
contractor. This engineer shall not attend to rectification of defects, which arise out of 
normal wear and tear and come within the purview of routine maintenance work. The 
Contractor shall bear the cost of all modifications, additions or substitutions that may be 
considered necessary due to faulty material, design or workmanship for the satisfactory 
working of the equipment. The final decision shall rest with the Electrical Engineer in-
charge of work or his (their) successor(s)/nominee.  

iii. During the period of guarantee the Contractor shall be liable for the replacement at site of 
any parts which may be found defective in the equipment whether such equipment be of his 
own manufacture or those of his sub-contractors, whether arising from faulty design, 
material, workmanship or negligence in any manner on the part of the Contractor provided 
always that such defective parts or not repairable at site are promptly return to the contractor 
if so required by him at his (Contractor’s) own expenses. In case of type defects in 
Contractor’s equipment & components detected during the guarantee period, the Contractor 
should replace all such items irrespective of the fact that whether all such items have failed 
or not. The Contractor shall bear the cost of repairs carried out on his behalf by the Purchaser 
at site. In such a case, the Contractor shall be informed in advance of the works proposed to 
be carried out by the Purchaser.  

iv. If it becomes necessary for the Contractor to replace or renew any defective portions of the 
equipment under the para-aforesaid then the provision of the said para shall also apply to the 
portions of the equipment so replaced or renewed until the expiration of six months from the 
date of such replacement or renewal or until the end of above mentioned period whichever is 
later. Such extension shall not apply in case of defects of a minor nature, the decision of the 
Engineer or his successor / nominee being final in the matter. If any defect be not remedied 
within a reasonable time during the aforesaid period, the Purchaser may proceed to do the 
work at the Contractor’s risk and expense, but without prejudice to any other rights and 
remedies which the Purchaser may have against the Contractor in respect of such defects or 
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faults. The repaired or renewed parts shall be delivered and erected on site free of charge to 
the Purchaser.  

v. Any material, fittings, components or equipment supplied shall also be covered by the 
provision of this paragraph. The liability of the contractor under the guarantee will be limited 
to re-supply of equipment, components and fittings. Such re-supply shall be affected at the 
contractor’s depot or, in the event of closure of the depot, at the store depot or the Engineer 
in charge of maintenance of overhead equipment of the section covered by the contract.  

vi. In the case of materials, components, fittings and equipment supplied by the purchaser, no 
liability will rest on the contractor for failure on account of defective materials or 
workmanship and for any consequential damages. Such defective materials, if not yet erected 
on line, will be returned to by the contractor to the purchaser and such quantities will be 
considered for the purpose of final reconciliation over and above.  

vii. The Equipment supplied shall provide satisfactory services as per scope of work during and 
up to completion of guarantee period. In case, the system malfunctions or does not perform 
to the required standards as specified in scope, the penalty/recovery for exceeding the 
prescribed/offered limit as deem fit in the opinion of the engineer in-charge of work, the 
same shall be recovered from the contractor from the payment due or through encashment of 
Bank Guarantee available in hand.  

10. Police verification of labour employed by Contractor: After tender award the successful 
contractor is required to submit police verification certificates at work place/consignee for all 
contractual staff that she/he will be hiring for delivery of services for Indian railways.  

11. Jurisdiction of court: If any dispute arises between the parties with respect to this agreement, any 
application or suit shall be instituted only in the court with the local limits of whose jurisdiction, the 
Western Railway’s Divisional Headquarters Office-Rajkot is situated and both the parties shall be 
bound by this clause. 

12. Railways Not Bound to accept any tender: 

i. The Railways shall not be bound to accept the lowest or any tender or to assign any reason for 
non-acceptance or rejection of a tender. 

ii. The Railways reserve the right to accept any tender in respect of the whole or any portion of the 
work specified in the tender papers or to sub-divide the work among different tenderer or to 
accept any tender for less than the tendered quantities without assigning any reason whatsoever.  

iii. The Railway Administration reserve the right to modify the quantity from time to time whether 
it is an increase or decrease in the scope and quantity of work. The tenderer shall not be entitled 
to any compensation but will be paid for as per contract for the actual work done. 

13. Employment of Staff for completion of the work: The tenderer shall have adequate Manpower 
required for the successfully execution of the tendered work/activities in satisfactory manner. Since 
Power block/traffic block activities involves timely involvement during block hours so, Contractor 
should be having sufficient number of staff to complete the work in time bound manner efficiently 
and in safe practice. 

(a) deployed Manpower should be having proper knowledge about 25KV OHE. 
(b) Age of the staff should be as laid down in latest version of GCC 
(c) The staff should be physically healthy, mentally fit, Eye sight normal with/without spectacles. 
(d) Should not have any criminal background. 
(e) The Contractor shall be solely responsible for the conduct of the staff deputed by   him for the 

work. 
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(f) The contractor’s staff deputed for duty should not consume alcohol/drugs etc. 
(g) The Contractor’s staff should not carry any unauthorized / dangerous /explosives at work 

site/campus. 
(h) No boarding and lodging facilities will be provided by Railway to the staff of the contractor. 

14. Tools and plants: 
i. All Tools & plants to carry out the work should be checked jointly for proper working/capacity 

before commencement of the work with Concerned Railway Depot Engineer and signed 
statement to be submitted to consignee.  

ii. Tools & plants etc. required to carry out the work should be owned and maintained by the 
contractor. All T&Ps should be tested initially before commencement of the work and then 
periodically tested (quarterly) to avoid any failure during working. 

iii. All the material supplied by the Railway/released materials if any shall be correctly accounted 
for and quantities reconciled on completion of the work by the contractor. On completion of 
work, all surplus materials together with the ones found defective or that have become defective 
or broken on account of defective materials, the surplus Railway supplied material to be handed 
over to concerned OHE depot. 

15. Commencement of contract: After the work is awarded to the successful contractor would be 
required to furnish the following documents pertaining to the staff proposed to be deputed by him 
before commencement of the contract with all details on firm’s letter head.  

(i) Full name of the staff with Aadhar No. 
(ii) Residential/Permanent address with telephone No. if any.  
(iii)Mobile Nos/Contact Details of all Staff.  
(iv) All contractual staff detailed summary with name/Adhar number/address/mob no./Police 

verification/education qualification/experience shall be furnished on firm letter head to consignee. 
16. Safety during OHE/TRD Modification work at field: The contractor shall ensure the safety of all 

the staff provided for TRD Works. In case of any injury or accident the contractor is liable for their 
compensation, Railway will not take any responsibility to the contractor’s provided labor. 
i. The contractor should maintain safety belts, shock proof safety shoes, raincoats and helmets etc. 

to all his staff who are authorized to work on the OHE. Two red banner flags and two sets of 
hand flags should also be used & maintained with each gang by the contractor. 

ii. Contractor shall ensure that communication facilities (cell phones) are available with all the 
technicians and supervisors. 

iii. The arrangement for the stay of the contractor’s staff shall be made by the contractor at his own 
cost. 

iv. Safety precautions to be followed as per Para 20332 to 20348 of ACTM Vol-II Part-I with its 
latest correction slips and also Joint Procedural Orders, if any, issued by Railways. 

v. The contractor shall have to take all precautions to prevent possible electrical accidents due to 
proximity of adjacent live OHE always in live condition, unless otherwise a power block is 
granted on the adjacent line. The contractor shall also take all precautions to protect his staff 
working on the line against traffic (running of trains) on the working lines/adjacent lines. 

17. Power Block Working – Protection of Men Working: 
i. Railway will arrange only power block for the works related to power block depending on the traffic 

and other conditions. The contractor shall ensure the removal of men and material before 
cancellation of power block. The contractor shall have to take full advantage of available power 
block by employing adequate staff for getting the maximum possible work done during the available 
block period. For adhering to target Time/date of completion, the contractor may have to work 
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during night time under power block for which the contractor is not entitled for any additional 
payments. 

ii. The contractor shall take all precautions necessary to protect staff working under him. The 
contractor shall treat all other lines live except the line under Power block. He should ensure 
execution of work under the supervision of a competent person to carry out the work in electrified 
areas. Unless the adjacent lines are also under power block, voltage and currents will be induced in 
the line under power block. To protect against these induced voltages and currents, sufficient nos. of 
earth discharge rods are to be provided. Care should be taken by the contractor that these discharge 
rods are intact and not disturbed by his staff. He shall also ensure that none of the staff working 
under him shall work/reach beyond safe working limits 

iii. Under all conditions the contractor shall have to arrange protection of his staff against traffic. He 
shall have to also take all necessary precautions to guard against any possible obstructions to traffic 
during working by providing necessary staff while erection/dismantling of structures, coverage of 
excavated foundation pits with sand filled bags to keep free of stacked materials from obstructions 
to traffic etc. 

iv. At the end of each power block work the contractor shall ensure removal of all men and material and 
no work inclusive of OHE should be left out in a state of obstruction to running of trains and the 
OHE should be made fit for electric traffic, failing which Railway will remove such obstructions and 
the Contractor will be liable to pay cost of such removal. 

v.  If the contractor fails to execute and to work within the time of power block granted, Railway shall 
be at liberty to take action and recover penalty for availing additional power block in accordance 
with standard practice of the Railway. The contractor shall in consultation with the -Railway submit 
a weekly power block programmed for work, 7 days in advance of the commencement of work in 
consultation with concerned depot in-charge. 

vi. Contractor shall have to depute a competent engineer/supervisory staff during block activities and for 
monitoring and planning and coordination with railway engineer. 

18. Tower Wagon: For carrying out final check on Over-Head Equipment after modification, Tower 
Wagon will be spared by Railways to the extent of requirement as decided by Sr.DEE/TRD/RJT or 
his authorized representative as per availability. 

19. Maintaining of work records: The contractor shall maintain & submit records of work done on 
daily basis as well as compiled format. DPRs and Foundation casting reports duly verified by site 
engineer/railway representative. 

20. Terms of payment:  The following payment terms shall be applicable subject to certification of 
work to the satisfaction of the Engineer: - 
a) 70% of prices of supply of materials on receipt and acceptance of material at site. 
b) 90% of prices of erection and 20% of prices of supply after successful erection of said 
equipment/material/item.  
c) Balance 10% of supply & 10% of erection cost after successfully commissioning of work/Final 

bill or after issue of provisional acceptance certificate. 
21. Penalties related to defect/deficiencies observed in OHE/TRD Modification works:  

A. If any breakdown/unusual/train detention occurs due to poor workmanship or any lapse on 
contractor’s part, a penalty of Rs. 10,000/- on flat rate basis per occasion to be imposed. 

B. If the contractor’s team fail to utilize power block, poor progress for every hour of power 
block utilized, bursting of power block and proved in joint findings then a penalty of 
Rs.5000/- on flat rate basis per occasion to be imposed. If the quality of work is not ensured 
as per standards or work is not carried out up to the satisfaction of Railway’s Supervisor.  
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C. For non-compliance of any other conditions of the tender, on receipt of recorded 
complaint/s& in case any abnormalities found a token penalty of 5000/- will be imposed or 
as decided by Sr.DEE/TRD/RJT 

D. Contractor will ensure that deputed staff is not performing duty in intoxicated condition 
failing to which the concerned staff will be immediately removed from the working premises 
and a penalty of 10,000/- will be imposed. The contractor has to arrange for another staff 
immediately so as not to affect working of railways in any manner. 

E. It is the responsibility of successful tenderer to remove released materials and pick up from 
site and handover to concerned TRD depot and accountable to be maintained. Material 
/Released Material stacking shall be as per depot engineer direction. If contractor failed to 
remove or denied to remove released materials/scape materials from work sites to depot 
despite instruction by concerned railway engineer, then penalty of Rs.10,000/- on flat rate 
basis or amount of charges for vehicle hired from third party/Per day with cost of 
Labour/staff engaged shall be recovered from running bills as case may be decide by Sr. 
DEE/TRD/RJT per occasion to be imposed. 
 

22. Right to Alter the Scope of Work: The Railways reserves the right “to alter the scope of work” as 
well “to drop any portion of this work” within the time of tendering and awarding the contract. The 
contractor shall be prepared to carry out the work at any other specified locations over the Rajkot 
division depending up on the requirement, as directed by the Railway officials at site if required. 
 

23. Termination of contract: The Contract will be terminated at any stage as per the procedure laid 
down in GCC April-2022 or latest. 
 

24. Subletting of Contract: The contractor shall not assign/sublet the contract in the interest therein or 
the part thereof to any other party or partner(s) without the consent of the Railway and shall be 
applicable as per GCC April 2022 and latest amendment correction slip No-11 dated 13.03.2026. 
Para 7(a)(i) The contractor shall not sub-contract the work comprising more than 40% (fourty 
percent) of the contract price and shall carryout work for at least 60% (sixty percent) of the total 
contract price directly under its own supervision and through its own personnel. The parties 
expressly agree that for the purposes of computing the value of sub contracts under this clause 3.2.1, 
the contract price shall exclude any sub contract for the procurement of goods and equipment’s like 
(rails, sleepers and track fittings, signaling and telecommunications & power supply equipment) The 
Parties agree that all obligations and liabilities under this Agreement for the entire Railway Project 
shall at all-time remain with the Contractor.{The Parties agree that works equal to at least 30% 
(thirty per cent) of the Contract Price shall be discharged solely by the Lead Member.)$ 
Procurement of material, hire of equipment or engagement of labour by prime contractor or 
procuring entity will not mean sub-contracting. $ May be deleted if the Contractor is not a 
Consortium/Joint Venture. 
 

25. Advertisement: The contractor’s staff shall not carry or display or exhibit any kind of 
advertisement on his person at Railway premises. 
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a) Special Condition of Contract for mandatory updation of Labour data on Railway’s Shramik 
kalyan Portal by Contractor. 
Ref: Railway boards letter No.2018/CE-I/CT/4 dtd. 17.10.2018 & DFM/RJT letter No.    
RJT/EXP/MISC/2019-20 dt. 30.08.2019 

 
1. Contractor is to abide by the provisions of Payment of Wages act & 

Minimum Wages act in terms of clause 54 and 55 of Indian Railways 
General Condition of Contract. In order to ensure the same, an 
application has been developed and hosted on website 
“www.shramikkalyan.indianrailways.gov.in Contractor shall register his 
firm /company etc. and uploaded requisite details of labor and their 
payment in this portal. These details shall be available in public domain. 
The registration/updating of portal shall be done as under. 

(a) Contractor shall apply for onetime registration of his company/firm etc. 
in the Shramik kalyan portal with requisite details subsequent to issue of 
letter of Acceptance Engineer shall approve the contractor’s registration 
on the portal within 7 days of receipt of such request.  

(b) Contractor once approved by any Engineer, can create password with 
login ID (PAN No.) for subsequent use of portal for all LOAs issued in 
his favors. 

(c) The contractor once registered on the portal, shall provide details of his 
letter of Acceptances (LOA)/Contract Agreements on Shramik kalyan 
portal within 15 days of issue of any LOA for approval of concerned 
engineer. Engineer shall update (if required) and approve the details of 
LOA filled by contractor within 7 days of receipt of such request.  

(d) After approval of LOA by Engineer, Contractor shall fill the salient 
details of contract labors engaged in the contract and ensure updating of 
each wage payment to them on Shramik kalyan portal on monthly basis. 

(e) If shall be mandatory upon the contractor to ensure correct and prompt 
uploading of all salient details of engaged contractual labor& payments 
made thereof after each wage period. 

2. While processing payment of any “on Account bill or ‘final bill’ or 
release of Advances or performance Guarantee/Security deposit’ 
contractor shall submit a certificate to the Engineer or Engineer’s 
representatives that “I have uploaded the correct details of contract 
labors engaged in connection with this contract and payments made to 
them during the wage period in Railway’s Shramikkalyan portal at 
www.shramikkalyan.indianrailways.gov.in till __________ month __ 
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SCHEDULE OF RATES & QUANTITIES 
Name of work: OHE Modification/slewing/Re-slewing work in connection with provision of 
LHS/RUB/additional opening work at various locations LC Gates No. 25, 
26,33,41,42,49,93,94,104,115 under Rajkot division. 

Schedule A:- OHE modification work in connection with provision of RUB /LHS at LC no. 26 (Km 
604/0-1), 33 (Km 616/8-9). 41 (Km 632/3-4), 42(633/9-634/0), 49 (km 640/2-3), (IRPSM ID-

15.04.30.25.3.53.003) of Rajkot Division. 
Sr.No. Description of Work 

Qty. Unit 
Unit 
Rate 

Total cost 

1.  
Survey, Design and preparation of OHE layout 
plan and SED as per technical specifications  

1 TKM 18051.95 18051.95 

2.  
Preparation of SWR diagram board along with 
caption diagram as per explanatory notes 

160 Sqft 333.72 53395.20 

3.  
Supply of fabricated galvanised steel structure and 
SPS as per technical specifications 

5 MT 145520.7 727603.50 

4.  
Erection of fabricated galvanised steel structure 
and SPS as per explanatory notes 

5 MT 13168.82 65844.10 

5.  
Concrete for foundation and plinth in all types of 
soil  incl. hard/ rocky soil (incl. excavation and 
supply of materials viz. cement, sand and ballast) 

20 Cum 7780.27 155605.40 

6.  
Supply of Single cantilever assembly complete 
with insulator as per technical specifications. 

5 Nos.  27402.68 137013.40 

7.  
Erection of cantilever/ Bracket assembly complete 
with insulators as per explanatory notes 

5 Nos.  3133.66 15668.30 

8.  

Supply of new droppers complete with clips etc. 
for the new span for modification and shifting of 
OHE to new structure/cantilever as per technical 
specifications  

5 Nos.  5051.44 25257.20 

9.  

Modification and shifting of OHE to new structure, 
removal of old 
droppers and erection of new droppers as per 
explanatory notes. 

5 Nos.  6126.19 30630.95 

10.  
Supply of retro reflective number plates as per 
technical specifications 

10 Nos.  881.91 8819.10 

11.  
Erection of retro reflective number plates as per 
technical specifications 

10 Nos.  96.16 961.60 

12.  
Dismantling of mast, portal, TTC & other small 
part steel as per explanatory notes  

2 MT  9341.09 18682.18 

13.  
Breaking of Concrete/ foundation/PCC/ Hard rock 
of Mast, Portal and TTC as per explanatory notes 

3 Cum  4014.24 12042.72 

14.  
Dismantling of Cantilevers as per explanatory 
notes 

2 Nos.  1579.5 3159.00 

15.  
Transportation of material from Railway depot to 
work site or released material from work site to 
railway depot 

2 MT 4548.79 9097.58 

16.  Power block charges for Erection of item no.    40195.36 
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4,7,9,17,19 
Total of Schedule A 1322027.54 

Schedule-B 
OHE slewing and Re-slewing work during Launching and de-launching of Girder at locations of 
Rajkot Division. 
Sr No. Description of Work 

Qty. Unit 
Unit 
Rate 

Total cost 

1. 
Slewing/ Dismantling of OHE as per explanatory 
notes 

140 span 4191.08 586751.20 

2. 
Re-slewing/Re-erection of OHE as per explanatory 
notes 

140 span 4533.05 634627.00 

3. 
ATD locking and unlocking as per explanatory 
notes 

70 Nos.  2425.25 169767.50 

4. 
Tower wagon checking and adjustment of OHE, 
Overlaps, Turnout and Crossovers etc. as per site 
conditions.   

160 span 2570.44 411270.40 

Total of Schedule B 1802416.10 
Schedule-C 

OHE modification work in connection with Provision of RUB/LHS at LC No 93 (Km 699/5-6), 94 
(Km 700/6-7),104 (719/1-2), 115 (Km 733/3-4). (IRPSM ID- 15.04.30.25.3.53.002) of Rajkot division. 
Sr No. Description of Work 

Qty. Unit 
Unit 
Rate 

Total cost 

    1. Survey, Design and preparation of OHE layout 
plan and SED as per technical specifications. 

1 TKM 18051.95 18051.95 

    2.  Preparation of SWR diagram board along with 
caption diagram as per explanatory notes 

150 Sqft 333.72 50058.00 

    3. Supply of fabricated galvanised steel structure and 
SPS as per technical specifications 

6 MT 145520.7 873124.20 

   4. Erection of fabricated galvanised steel structure 
and SPS as per explanatory notes 

6 MT 13168.82 79012.92 

   5. Concrete for foundation and plinth in all types of 
soil  incl. hard/ rocky soil (incl. excavation and 
supply of materials viz. cement, sand and ballast) 

24 Cum 7780.27 186726.48 

   6. Supply of Single cantilever assembly complete 
with insulator as per technical specifications. 

6 Nos.  27402.68 164416.08 

   7. Erection of cantilever/Bracket assembly complete 
with insulators as per explanatory notes 

6 Nos.  3133.66 18801.96 

   8. Supply of regulating equipment 3 pulley type 
complete with all accessories as per technical 
specifications 

1 Nos.  62116.75 62116.75 

   9. Erection of Regulating equipment 3 pulley type 
complete with all accessories as per technical 
specifications and explanatory notes. 

1 Nos.  14334.41 14334.41 

   10. Supply of new droppers complete with clips etc for 
the new span for modification and shifting of OHE 

6 Nos.  5051.44 30308.64 
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to new structure/cantilever as per technical 
specifications  

   11. Modification and shifting of OHE to new structure, 
removal of old 
droppers and erection of new droppers as per 
explanatory notes. 

8 Nos.  6126.19 49009.52 

   12. Supply of material for termination of Double 
conductor (including supply of 9 ton cut in 
insulator) as per technical specifications  

1 Nos.  15126.07 15126.07 

   13. Erection of material for termination of Double 
conductor (including supply of 9 ton cut in 
insulator) as per explanatory notes 

1 Nos.  2294.54 2294.54 

   14. Supply of Guy Rod assembly complete as per 
technical specification for high rise OHE  

1 Nos.  11400.6 11400.60 

   15. Erection of Guy Rod assembly complete as per 
explanatory notes for high rise OHE  

1 Nos.  2241.15 2241.15 

   16. Supply of all types of galvanized bonds as per 
technical specifications 

100 MTR 329.66 32966.00 

   17. Erection of all types of galvanized bonds as per 
explanatory notes 

100 MTR 60.04 6004.00 

   18. Supply of different types of caution boards  as per 
technical specifications  

20 Nos.  1356.09 27121.80 

   19. Supply of retro reflective number plates as per 
technical specifications 

10 Nos.  881.91 8819.10 

   20. Erection of retro reflective number plates as per 
technical specifications 

10 Nos.  96.16 961.60 

   21. Dismantling of mast, portal, TTC & other small 
part steel as per explanatory notes  

2 MT 9341.09 18682.18 

   22. Dismantling and removal of Guy rod assembly and 
terminations as per explanatory note 

1 Nos.  1329.85 1329.85 

   23. Breaking of Concrete/ foundation/PCC/ Hard rock 
of Mast, Portal and TTC as per explanatory notes 

15 Cum 4014.24 60213.60 

  24. Dismantling of regulating equipment as per 
explanatory 
notes 

1 Nos.  8415.21 8415.21 

  25. Dismantling of Cantilevers as per explanatory 
notes 

6 Nos.  1579.5 9477.00 

  26. Transportation of material from Railway depot to 
work site or released material from work site to 
railway depot 

2 MT 4548.79 9097.58 

  27. Power block charges for Erection of item no. 
4,7,9,11,13,15,21,22,24,25       61079.62 

Total of Schedule-C  1821190.81 
                                                                                  Schedule-D 

OHE slewing and Re-slewing work during Launching and de-launching of Girder at locations of 
Rajkot Division. 
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Sr No.                  Description of Work 
Qty. Unit 

Unit 
Rate 

Total cost 

1. 
Slewing/ Dismantling of OHE as per explanatory 
notes 

120 Span 4191.08 502929.60 

2. 
Re-slewing/Re-erection of OHE as per explanatory 
notes 

120 Span 4533.05 543966.00 

3. 
ATD locking and unlocking as per explanatory 
notes 

60 Nos.  2425.25 145515.00 

4. 
Tower wagon checking and adjustment of OHE, 
Overlaps, Turnout and Crossovers etc. as per site 
conditions.   

130 Span 2570.44 334157.20 

Total of Schedule D 1526567.80 
Schedule-E 

OHE Slewing and re-slewing work connection providing Additional Opening(3.0Mx1.75M) at KM 
961/7-8, 970/0-1, 974/8-9, 976/4-5, 976/5-6, 978/5-6 and 979/7-8 under DEN (W) jurisdictions of Rajkot 

Division. 

1. 
Slewing/ Dismantling of OHE as per explanatory 
notes 

32 span 4191.08 134114.56 

2. 
Re-slewing/Re-erection of OHE as per explanatory 
notes 

32 span 4533.05 145057.60 

3. 
ATD locking and unlocking as per explanatory 
notes 

17 Nos.  2425.25 41229.25 

4. 
Tower wagon checking and adjustment of OHE, 
Overlaps, Turnout and Crossovers etc. as per site 
conditions.   

42 span 2570.44 107958.48 

Total of Schedule E 428359.89 
Schedule-F 

TRD work in connection with Jamnagar-Kanalus Section: CTR {P} from Kms 848.886 to 850.700 
Total {1.814Kms) {IRPSM ID: -15.04.31.25.3.00.008} of Rajkot division. 
Sr No. Description of Work 

Qty. Unit 
Unit 
Rate 

Total cost 

1. 
Supply of all types of galvanised bonds including 
fasteners as per technical specification. 

300 Meter  264.65 79395.00 

2. 
Erection of all types of galvanised bonds including 
fasteners as per technical specification. 

300 Meter 65.86 19758.00 

Total of Schedule F 99153.00 
Schedule-G 

work in connection with CTR work between Rajkot-Bhaktinagar section 1.01 Kms. {IRPSM ID: -
15.04.31.25.4.53.008} of Rajkot Division 
Sr No. Description of Work 

Qty. Unit 
Unit 
Rate 

Total cost 

1. 
Supply of all types of galvanised bonds including 
fasteners as per technical specification. 

300 Meter  264.65 79395.00 

2. 
Erection of all types of galvanised bonds including 
fasteners as per technical specification. 

300 Meter 65.86 19758.00 

3. Supply, erection, fixing of DWC/HDPE pipe as 100 Nos.  245.47 24547.00 
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per technical specifications and explanatory notes. 
Total of Schedule G 123700.00 

Schedule-H 
OHE Slewing and re-slewing work connection with Provision of RUB/LHS at LC No. 25 at Km 602/9-
603/0. (IRPSM ID- 15.04.30.25.3.53.006) of Rajkot division. 

1. 
Slewing/ Dismantling of OHE as per explanatory 
notes 

20 span 4191.08 83821.60 

2. 
Re-slewing/Re-erection of OHE as per explanatory 
notes 

20 span 4533.05 90661.00 

3. 
ATD locking and unlocking as per explanatory 
notes 

12 Nos.  2425.25 29103.00 

4. 
Tower wagon checking and adjustment of OHE, 
Overlaps, Turnout and Crossovers etc. as per site 
conditions.   

24 span 2570.44 61690.56 

Total of Schedule H 265276.16 
Total of schedule (A+B+C+D+E+F) (Rs.) 7388691.30 
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EXPLANATORY NOTE 
Schedule A 

OHE modification work in connection with provision of RUB /LHS at LC no. 25 (Km 604/0-1), 33 
(Km 616/8-9). 41 (Km 632/3-4), 42(633/9-634/0), 49 (km 640/2-3), (IRPSM ID- 15.04.30.25.3.53.003) of 
Rajkot division. 
Sr 
No 

Item Description Explanatory Notes 

1 

Survey, Design and 
preparation of OHE layout 
plan and SED as per 
technical specifications  

The price shall cover survey, design, preparation & supply of hard 
copy of all OHE drawings including pre-pegging plan, OHE Layout 
plan, CSD, SEDs and profiling of OHE drawings for section related to 
work as required by Railway Engineer and should be as per RDSO 
specification no. ETI/OHE/53 (6/68) with Advance correction slip no. 
4 or latest. In stages, and preparation of all drawings and designs 
required to be finalized by the contractor. The price shall include the 
following -  
a. Making minor modifications with the approval of the purchaser to 
the layout of the structures and overhead equipment, if necessary, and 
submission of overhead equipment, layout plans, including stagger, 
location of cut in insulator, etc.  
b. Preparation of cross section drawings and structure erection 
drawing for each structure locations and drawings required for OHE 
modification & Electrification.  
c. Selection of type and size of foundations should be as per 
employment schedule of RDSO or Volume chart (foundation code), 
foundation type may suit site condition and may be different types i.e. 
Side bearing, Side gravity, foundation in dry/wet black cotton soil.  
d. Preparation of long section drawings of overhead equipment where 
such drawings are required including detailed study of over line 
structures such as Foot over bridges, Road over bridges etc. for 
maintaining the specified height of contact wire and requisite 
clearance.  
e. Preparation of other designs and drawings including drawings of 
small parts steel work (Other than those for which RDSO Standard 
Drawings are available).  
f. Supply of 6 numbers of copies of all drawings, including 
completion drawings, LOP, SED, CSD, OHE Profiling.  
g. Supply of 6 numbers of copies of bonding plan drawings.  
h. The contractor shall submit 06 Sets (Six Set) of modified (as 
erected drawing) LOP, SED, CSD, OHE Profiling.  
i. Soft copy of all above mentioned drawings and Auto CAD drawings 
of this work is to be provided by successful tenderer. All the Drawing 
shall be got approved from Sr. Divisional Electrical Engineer, 
Western Railway, Rajkot before starting any work. 

2 Preparation of SWR The price shall cover for preparation of requisite number of SWR 
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diagram board along with 
caption diagram as per 
explanatory notes 

diagram boards on acrylic sheet of specific size and specified font 
(type and size) as per Railway Engineer-in-charge required for space 
available in SM's offices/Cabins with proper mounting arrangement. 
The board shall be coloured to distinguish different elementary section 
of wired lines. The price shall also include erection of SWR diagram 
boards as per advise of Railway Engineer-in-charge in SM's 
offices/Cabins with proper mounting arrangement. The price shall also 
include preparation of Caption diagrams of adjoining station either 
side & shall also be corrected by indicating additional wiring of new 
lines. Soft copy of all above mentioned drawings and Auto CAD 
drawings of this work is to be provided by successful tenderer. 
Drawing shall be got approved from Sr. Divisional Electrical 
Engineer, Western Railway, Rajkot before starting any work. Updated 
SWR Hard copy to be supplied/provided by successful tenderer 
including additional Hard copy as per requirement. 

3 

Supply of fabricated 
galvanised steel structure 
and SPS as per technical 
specifications 

The price shall cover supply fabricated galvanised steel structure and 
SPS, Traction masts of OHE comprising rolled, broad flanged beams, 
fabricated K-series, B series along with supply of SPS for different 
type of masts. Payment of SPS will be made as per black steel weight 
of material as per RDSO/CORE latest approved drawings and supplier 
and as per instructions of Sr.DEE/TRD/RJT. 
(1) The price shall cover cost of fabrication, galvanization and supply 
setting before grouting of individual tractions masts. 
(2) Galvanization thickness shall be as per Railway Specification No. 
ETI/OHE/13(4/84) with ACS no. 1 to 4 & as per RDSO’s letter no. 
ELCORE/ALD/FIT /410 Part-I dtd. 13.11.2018 & as per RDSO’s 
letter no.TI/CIV/GCP/2020 dtd. 22.10.2020, 27.01.2021 and 
19.05.2021. 
(Galvanization coating (Gm/square meter) 
i. for steel structure and other galvanised items with more tha 
thickness 5 mm=1000gm/sqm. 
ii. Structural tubes=800 gm/sqm. 
iii. Steel components with less than 5 mm thickness=460 gm/sqm. 
iv. All traction Bonds 750 gm/sqm. 
(Authority letter PCCE/WR letter 94/15/1 dated 24.03.2025.) 
(3) In case, required size of channels are not available as per approved 
drawing, higher size of channels can be used with approval of 
Sr.DEE/TRD/RJT and payment as per actual black weight will be 
paid. 
(4) The price shall also include the straightening of masts/portal 
uprights etc. bent during transit and cutting of masts/portal uprights to 
suit the site condition. 
(5) For standard fabrication of steel work or structures for which 
RDSO/CORE approved drawing are available, the black steel weight 
of steel work as specified in RDSO/CORE drawing, shall be 
considered for payment. 
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(6) However in case the unit sectional weight of any member 
indicated in RDSO's drawing is not in conformity with the unit 
sectional weight as per the latest IS specification the weight of the 
fabricated steel work shall be calculated on the basis of latest IS 
specification and the same will be considered for payment for the 
nonstandard fabricated steel work, the calculated weight to be 
considered for payment under this item shall be included in the 
relevant drawing based on latest IS sectional weight at the time of 
submitting the designs for approval of the purchaser. 
(7) There will be no addition for increased weight due to galvanizing 
or painting or reduction for holes or screw cut.  
(8) Galvanization damaged during transportation/ carting will be touch 
up with cold ZINC paints by tenderer. 
(9) Materials will be supplied at site of work. 
(10) Successful tenderer shall ensure compliance of Railway Board’s 
letter no. 2020/RE/157/VIG dtd. 20.02.2020 or latest regarding 
correctness of weight/ length and providing embossing. 

4 

Erection of fabricated 
galvanised steel structure 
and SPS as per explanatory 
notes 

The price shall cover erection and commissioning of traction main 
masts of OHE comprising rolled, broad flanged beams, fabricated B -
series Portal/boom etc. along with associated fittings and erection of 
SPS for different type of masts. 
Mast & wiring erection activities shall be planned by contractor 
manually or by Road crane/ Hydra for easily accessible locations and 
same will be arranged by contractor own himself and No additional 
payment will be paid. 
In case of non-approachable sites for Mast erection activities crane 
may be spared by Railways to the extent of requirement for identified 
locations only as decided by Sr.DEE/TRD/RJT as per availability only 
and payment for such locations shall be 50% of agreement Rate for 
SOR items. 
Portal Boom erection will be carried out by Hydra/crane and same 
may be spared by Railways to the extent of requirement only as per 
availability and 100% payment shall be made as per agreement Rate 
for SOR items. crane operator to be hired by successful tenderer own 
himself and No additional payment will be paid. 

5 

Concrete for foundation and 
plinth in all types of soil  
incl. hard/ rocky soil (incl. 
excavation and supply of 
materials viz. cement, sand 
and ballast) 

The price shall include all works mentioned in all classes of soil 
including concrete or, masonry/drains/walls and rock. The price shall 
also include the cost of digging, cement concrete & soil refilling. 
execution of work shall be carried out at per the Lay Out Plan and 
instruction of Site Engineer. Cement used shall confirm to IS 12269 
latest & grade 53 and procured by the contractor shall be fresh OPC 
latest to IS codes, manufactured by any one of recognized brand Like 
Ultratech, Gujarat Ambuja, JK Laxmi or Jaypee for casting purpose 
shall be procured. The price shall be rounded off to the next nearest 
third decimal. The foundation concreate should be of Grade M-10 
(Cement: Sand: Aggregates 1:3:6) with concreate for core in M-
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15(1:2:4) where concreate is in contact or buried under Non 
aggressive soil or ground water for except coastal area. concreate 
Grade will be M-20 (1:1.5:3) with concreate for core in M-20 for 
severe environment coastal as per IS:456-2000 or latest according to 
environmental exposer condition. Muffling shall be as per drawing 
ETI/C/0007/68 Mod E or latest to avoid accumulation of water 
surrounding the mast. As per site condition Railway Engineer 
incharge may alter type of foundation and Grade of foundation as per 
site condition or type of soil and on environment exposer condition 
followed IS standard. curing of foundation shall be done by contractor 
for 28 days. No scroll will be supplied by Railway contractor will use 
his scroll. contractor has to prepare standard cube of size 
150x150x150 mm for each 25cum of foundation cast & same is to be 
tested after 28 days curing period at Accredited laboratory or NABL 
approved laboratory as per IS-516/1959 (or Latest) to obtain the result 
as per IS 456/1978. The test result of cube test shall be submitting to 
Railways. In case the quantity of concrete is less than 25 cum then at 
least one cube to be prepared and tested. To make cubicle for OHE 
structure foundation, digging, earth excavation should be carried out 
very cautiously so that Electrical / Telecommunication / Signalling 
cable passing through underground enrooted the rail periphery does 
not get damaged. Before excavation survey may be planned with 
concerned dept. railway representatives. Losses/repair charges due to 
cable damages during excavation shall be borne by contractor himself 
other if it is proved in joint findings the same will be debited from 
running/final bill. The excavation of bottom pad generally be done 
under cutting wherever possible. The step distance should not be more 
than 50cm for regulated OHE. 

6 

Supply of Single cantilever 
assembly complete with 
insulator as per technical 
specifications. 

The price shall cover supply on a flat rate basis cantilever assembly 
complete with Porcelain ST-BT insulators on a traction masts or 
support on drop arm, portal/TTC and shall include those on high/low 
level platform, in the vicinity of turnouts, over bridges or overlaps and 
at location with reduced encumbrance or terminating wires. 
The price shall include the cost of supply of all components including 
galvanized steel tubes as per Rly Spec. No. ETI/OHE/11(5/89) or 
latest, Top and bottom fittings and applicable fasteners, Porcelain ST-
BT Insulators (1050 mm CD) as per Rly. Spec. No. TI/SPC/OHE/ 
INS/0070 and small parts steel work complete with bolts and nuts etc., 
if any. However as per site requirement which may vary location wise 
or section wise, as per Indian Railways - AC Traction Manual - 
Volume-II Part-II para 19.9 Insulator for Bracket Assembly and also 
Policy for adoption of Higher creepage distance composite insulator 
as per Railway board letter No.2002/EEM/161/21/VOL-II dated 
30.09.2020 (Regarding use of Higher (1600CD) composite insulator) 
shall be followed. Sr.DEE/TrD/RJT or his successor concerned 
section incharge will advise regarding supply of material. 
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7 

Erection of cantilever/ 
Bracket assembly complete 
with insulators as per 
explanatory notes 

The price shall cover Erection of cantilever assembly complete with 
Porcelain ST-BT insulator on a flat rate basis on traction masts or 
support on drop arm, portal/TTC and shall include those on high/low 
level platform, in the vicinity of turnouts, over bridges or overlaps and 
at location with reduced encumbrance or terminating wires. The price 
shall cover erection of all components including ST & BT insulators, 
dropper’s wires, mast top & bottom fittings including fasteners but 
excluding small parts steel work, if any MCC channel and adapters. 
The price shall also include the anti-creep arrangements at masts/ 
structures, if required. The price will also include adjustment of height 
and stagger of OHE after erection of new cantilever assembly. Price 
also include testing of insulators as prevailing policy/SMI before 
erection/commissioning by hydraulic testing jig machine and test 
report shall be produce as and when ask, kept for record in the custody 
of depot incharge. 

8 

Supply of new droppers 
complete with clips etc. for 
the new span for 
modification and shifting of 
OHE to new 
structure/cantilever as per 
technical specifications  

The price shall include supply of fabricated copper dropper wires of 
5mm as per RDSO’s drawing No. ETI/OHE/P/ 1193 and 
ETI/OHE/P/1191 or latest for complete span length including supply 
of catenary wire (65 sq. mm.) dropper clips RI 1190 with fasteners i.e. 
bolts, pins etc. as per RDSO’s drawing No. ETI/OHE/P/1192 Rev. C 
or latest and supply of contact wire (107 sq. mm.) dropper clips RI 
1180 with copper pin as per RDSO’s drawing No. RE/33/P/1180 Rev. 
E or latest. 

9 

Modification and shifting of 
OHE to new structure, 
removal of old 
droppers and erection of 
new droppers as per 
explanatory notes. 

The price shall include OHE load transfer from old OHE mast to 
another/new erected OHE mast along for complete span length with 
adjustment of OHE by Tower Wagon checking for each span of OHE 
if required, Adjustment of droppers (replacement if required), 
adjustment of Height and Stagger of both supports to get standard 
OHE parameters at support and mid span. The price shall include 
profiling of OHE (if required) as per instruction of railway 
representatives. After completion of tower wagon checking a joint 
report of all parameters has to be prepared and signed by contractor 
and Railway site engineer. 

10 
Supply of retro reflective 
number plates as per 
technical specifications 

The price shall include supply of Retro-reflective structure number 
plates confirming to RDSO’s spec. No. ETI/OHE/33 A (12/97) Rev. 6 
or latest and drawing No. ETI/OHE/ P/7503 Rev. E or latest. The 
price also includes supply of nuts, bolts, clamps, nylon washers etc. as 
per RDSO specification No. ETI/OHE/18 (4/84) rev 5 with latest 
A&C slip, for fixing the number plates and clamps suitable for 
structures of the locations. The number plate background i.e. traffic 
blue colour will be non-reflective type with no borders. Only the 
letters and figures will be retro-reflective type in deep yellow colour. 

11 
Erection of retro reflective 
number plates as per 
technical specifications 

The price shall include Erection retro reflective number plates as per 
RDSO specification No. ETI/OHE/18 (4/84) rev 5 with latest A&C 
slip, for fixing the number plates on OHE Mast. The list of OHE Mast 
locations where number plates are to be provided will be given to 
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successful tenderer at the time as & when the requirement arises. 

12 

Dismantling of mast, portal, 
TTC & other small part 
steel as per explanatory 
notes  

The price shall cover the work must be carried out as per instructions 
of representative of railways taking all necessary safety precautions in 
account. It covers removal of existing mast, portal, TTC & other small 
part steel assembly complete with related fittings and cutting safely 
below from ground level and the dug pit for cutting to be refilled by 
surrounding sand up to formation level. 
The dismantled mast, portal, TTC & other small part steel is to be 
transported to nearest TRD depot as per direction of Railway 
representative. 

13 

Breaking of Concrete/ 
foundation/PCC/ Hard rock 
of Mast, Portal and TTC as 
per explanatory notes 

The work must be carried out as per instructions of representative of 
railways taking all necessary safety precautions in account. The price 
shall include breaking of the existing RCC foundation/Hard Rock 
concreting manually or manual breaker upto 10 cm below the ground 
level in the premises of the work site. All the debris are to be removed 
and transported at proper place in consultation with the concerned 
supervisor in-charge. The area after removal of debris should be filled 
with earth up to ground level just after work completion. During 
breaking of Concrete/ foundation of Mast, Portal and TTC safety to be 
ensured to avoid breakage or damages of nearby underground cables. 

14 
Dismantling of Cantilevers 
as per explanatory notes 

The price shall cover the work must be carried out as per instructions 
of representative of railways taking all necessary safety precautions in 
account. It covers removal of existing Cantilever assembly complete 
with related fittings. The dismantled Cantilever assembly and 
termination is to be transported to nearest TRD depot as per directed 
by Railway representative. 

15 

Transportation of material 
from Railway depot to 
work site or released 
material from work site to 
railway depot 

The price shall cover Transporting, loading, unloading of materials 
from work site to Railway Depot or vice versa and/or, transportation 
of dismantled/released items from Railway Depot to other Railway 
store for DS-8 purpose. 
The necessary instructions will be decided by Railway authorities. For 
the purpose of measurements consignment load (Min 02 MT) and 
distances to be certified by Railway Site Engineer. Released material 
to be transported immediately after completion of work, no spare 
materials including traction bonding and small spares shall be lying 
near by track; material shall be stacked as per direction of railway 
engineer. 

16 
Power block charges for 
Erection of item no. 
4,7,9,17,19 

Price shall cover Power Block charges on erection of items as 
mentioned in schedule @30% cost of erection, which are to be erected 
in power block. only those quantities to be taken in measurement 
which are erected in power blocks. 

Schedule-B 
OHE slewing and Re-slewing work during Launching and de-launching of Girder at locations of 
Rajkot division. 

1 
Slewing/ Dismantling of 
OHE as per explanatory 

The price shall cover for temporary slewing or lowering/dismantling 
of erected OHE (adjusted and/or unadjusted) to ground for special 
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notes works, as per instruction of Railway engineer. 
The price shall be as per Nos. of spans part thereof, including 
anchoring span also. Care should be taken so as no OHE will get 
damaged during slewing work 

2 
Re-slewing/Re-erection of 
OHE as per explanatory 
notes 

The price shall cover Re-slewing/re erection of slewed OHE for 
special works, as per instruction of Railway site engineer with 
complete restoration and readjustment of the equipment after 
completion of special works. 
The price shall be as per Nos. of spans part thereof, including 
anchoring span also. Care should be taken so as no OHE will get 
damaged during work.  

3 
ATD locking and unlocking 
as per explanatory notes 

The price shall cover for temporary locking of ATDs during any 
slewing works of OHE and un-locking after completion of work/re- 
slewing of OHE during special works, as per instruction of site 
engineer. 

4 

Tower wagon checking and 
adjustment of OHE, 
Overlaps, Turnout and 
Crossovers etc. as per site 
conditions.   

The price shall include adjustment of OHE and Tower Wagon 
checking for each span of OHE. Adjustment of droppers (replacement 
if required), adjustment of Height and Stagger of both supports to get 
standard OHE parameters at support and mid span. 
After completion of tower wagon checking a joint report of all 
parameters has to be prepared and signed by contractor and Railway 
site engineer. 

Schedule-C:- OHE modification work in connection with Provision of RUB/LHS at LC No 93 (Km 
699/5-6), 94 (Km 700/6-7),104 (719/1-2), 115 (Km 733/3-4). (IRPSM ID- 15.04.30.25.3.53.002) of 

Rajkot division. 
    1. 

Survey, Design and 
preparation of OHE layout 
plan and SED as per 
technical specifications. 

The price shall cover survey, design, preparation & supply of hard 
copy of all OHE drawings including pre-pegging plan, OHE Layout 
plan, CSD, SEDs and profiling of OHE drawings for section related to 
work as required by Railway Engineer and should be as per RDSO 
specification no. ETI/OHE/53 (6/68) with Advance correction slip no. 
4 or latest. In stages, and preparation of all drawings and designs 
required to be finalized by the contractor. The price shall include the 
following -  
a. Making minor modifications with the approval of the purchaser to 
the layout of the structures and overhead equipment, if necessary, and 
submission of overhead equipment, layout plans, including stagger, 
location of cut in insulator, etc.  
b. Preparation of cross section drawings and structure erection 
drawing for each structure locations and drawings required for OHE 
modification & Electrification.  
c. Selection of type and size of foundations should be as per 
employment schedule of RDSO or Volume chart (foundation code), 
foundation type may suit site condition and may be different types i.e. 
Side bearing, Side gravity, foundation in dry/wet black cotton soil.  
d. Preparation of long section drawings of overhead equipment where 
such drawings are required including detailed study of over line 
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structures such as Foot over bridges, Road over bridges etc. for 
maintaining the specified height of contact wire and requisite 
clearance.  
e. Preparation of other designs and drawings including drawings of 
small parts steel work (Other than those for which RDSO Standard 
Drawings are available).  
f. Supply of 6 numbers of copies of all drawings, including 
completion drawings, LOP, SED, CSD, OHE Profiling.  
g. Supply of 6 numbers of copies of bonding plan drawings.  
h. The contractor shall submit 06 Sets (Six Set) of modified (as 
erected drawing) LOP, SED, CSD, OHE Profiling.  
i. Soft copy of all above mentioned drawings and Auto CAD drawings 
of this work is to be provided by successful tenderer. All the Drawing 
shall be got approved from Sr. Divisional Electrical Engineer, 
Western Railway, Rajkot before starting any work. 

    2.  

Preparation of SWR 
diagram board along with 
caption diagram as per 
explanatory notes 

The price shall cover for preparation of requisite number of SWR 
diagram boards on acrylic sheet of specific size and specified font 
(type and size) as per Railway Engineer-in-charge required for space 
available in SM's offices/Cabins with proper mounting arrangement. 
The board shall be coloured to distinguish different elementary section 
of wired lines. The price shall also include erection of SWR diagram 
boards as per advise of Railway Engineer-in-charge in SM's 
offices/Cabins with proper mounting arrangement. The price shall also 
include preparation of Caption diagrams of adjoining station either 
side & shall also be corrected by indicating additional wiring of new 
lines. Soft copy of all above mentioned drawings and Auto CAD 
drawings of this work is to be provided by successful tenderer. 
Drawing shall be got approved from Sr. Divisional Electrical 
Engineer, Western Railway, Rajkot before starting any work. Updated 
SWR Hard copy to be supplied/provided by successful tenderer 
including additional Hard copy as per requirement. 

    3. 

Supply of fabricated 
galvanised steel structure 
and SPS as per technical 
specifications 

The price shall cover supply fabricated galvanised steel structure and 
SPS, Traction masts of OHE comprising rolled, broad flanged beams, 
fabricated K-series, B series along with supply of SPS for different 
type of masts. Payment of SPS will be made as per black steel weight 
of material as per RDSO/CORE latest approved drawings and supplier 
and as per instructions of Sr.DEE/TRD/RJT. 
(1) The price shall cover cost of fabrication, galvanization and supply 
setting before grouting of individual tractions masts. 
(2) Galvanization thickness shall be as per Railway Specification No. 
ETI/OHE/13(4/84) with ACS no. 1 to 4 & as per RDSO’s letter no. 
ELCORE/ALD/FIT /410 Part-I dtd. 13.11.2018 & as per RDSO’s 
letter no.TI/CIV/GCP/2020 dtd. 22.10.2020, 27.01.2021 and 
19.05.2021. 
(Galvanization coating (Gm/square meter) 
i. for steel structure and other galvanised items with more tha 
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thickness 5 mm=1000gm/sqm. 
ii. Structural tubes=800 gm/sqm. 
iii. Steel components with less than 5 mm thickness=460 gm/sqm. 
iv. All traction Bonds 750 gm/sqm. 
(Authority letter PCCE/WR letter 94/15/1 dated 24.03.2025.) 
(3) In case, required size of channels are not available as per approved 
drawing, higher size of channels can be used with approval of 
Sr.DEE/TRD/RJT and payment as per actual black weight will be 
paid. 
(4) The price shall also include the straightening of masts/portal 
uprights etc. bent during transit and cutting of masts/portal uprights to 
suit the site condition. 
(5) For standard fabrication of steel work or structures for which 
RDSO/CORE approved drawing are available, the black steel weight 
of steel work as specified in RDSO/CORE drawing, shall be 
considered for payment. 
(6) However in case the unit sectional weight of any member 
indicated in RDSO's drawing is not in conformity with the unit 
sectional weight as per the latest IS specification the weight of the 
fabricated steel work shall be calculated on the basis of latest IS 
specification and the same will be considered for payment for the 
nonstandard fabricated steel work, the calculated weight to be 
considered for payment under this item shall be included in the 
relevant drawing based on latest IS sectional weight at the time of 
submitting the designs for approval of the purchaser. 
(7) There will be no addition for increased weight due to galvanizing 
or painting or reduction for holes or screw cut.  
(8) Galvanization damaged during transportation/ carting will be touch 
up with cold ZINC paints by tenderer. 
(9) Materials will be supplied at site of work. 
(10) Successful tenderer shall ensure compliance of Railway Board’s 
letter no. 2020/RE/157/VIG dtd. 20.02.2020 or latest regarding 
correctness of weight/ length and providing embossing. 

   4. 

Erection of fabricated 
galvanised steel structure 
and SPS as per explanatory 
notes 

The price shall cover erection and commissioning of traction main 
masts of OHE comprising rolled, broad flanged beams, fabricated B -
series Portal/boom etc. along with associated fittings and erection of 
SPS for different type of masts. 
Mast & wiring erection activities shall be planned by contractor 
manually or by Road crane/ Hydra for easily accessible locations and 
same will be arranged by contractor own himself and No additional 
payment will be paid. 
In case of non-approachable sites for Mast erection activities crane 
may be spared by Railways to the extent of requirement for identified 
locations only as decided by Sr.DEE/TRD/RJT as per availability only 
and payment for such locations shall be 50% of agreement Rate for 
SOR items. 
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Portal Boom erection will be carried out by Hydra/crane and same 
may be spared by Railways to the extent of requirement only as per 
availability and 100% payment shall be made as per agreement Rate 
for SOR items. crane operator to be hired by successful tenderer own 
himself and No additional payment will be paid. 

   5. 

Concrete for foundation and 
plinth in all types of soil  
incl. hard/ rocky soil (incl. 
excavation and supply of 
materials viz. cement, sand 
and ballast) 

The price shall include all works mentioned in all classes of soil 
including concrete or, masonry/drains/walls and rock. The price shall 
also include the cost of digging, cement concrete & soil refilling. 
execution of work shall be carried out at per the Lay Out Plan and 
instruction of Site Engineer. Cement used shall confirm to IS 12269 
latest & grade 53 and procured by the contractor shall be fresh OPC 
latest to IS codes, manufactured by any one of recognized brand Like 
Ultratech, Gujarat Ambuja, JK Laxmi or Jaypee for casting purpose 
shall be procured. The price shall be rounded off to the next nearest 
third decimal. The foundation concreate should be of Grade M-10 
(Cement: Sand: Aggregates 1:3:6) with concreate for core in M-
15(1:2:4) where concreate is in contact or buried under Non 
aggressive soil or ground water for except coastal area. concreate 
Grade will be M-20 (1:1.5:3) with concreate for core in M-20 for 
severe environment coastal as per IS:456-2000 or latest according to 
environmental exposer condition. Muffling shall be as per drawing 
ETI/C/0007/68 Mod E or latest to avoid accumulation of water 
surrounding the mast. As per site condition Railway Engineer 
incharge may alter type of foundation and Grade of foundation as per 
site condition or type of soil and on environment exposer condition 
followed IS standard. curing of foundation shall be done by contractor 
for 28 days. No scroll will be supplied by Railway contractor will use 
his scroll. contractor has to prepare standard cube of size 
150x150x150 mm for each 25cum of foundation cast & same is to be 
tested after 28 days curing period at Accredited laboratory or NABL 
approved laboratory as per IS-516/1959 (or Latest) to obtain the result 
as per IS 456/1978. The test result of cube test shall be submitting to 
Railways. In case the quantity of concrete is less than 25 cum then at 
least one cube to be prepared and tested. To make cubicle for OHE 
structure foundation, digging, earth excavation should be carried out 
very cautiously so that Electrical / Telecommunication / Signalling 
cable passing through underground enrooted the rail periphery does 
not get damaged. Before excavation survey may be planned with 
concerned dept. railway representatives. Losses/repair charges due to 
cable damages during excavation shall be borne by contractor himself 
other if it is proved in joint findings the same will be debited from 
running/final bill. The excavation of bottom pad generally be done 
under cutting wherever possible. The step distance should not be more 
than 50cm for regulated OHE. 

   6. Supply of Single cantilever 
assembly complete with 

The price shall cover supply on a flat rate basis cantilever assembly 
complete with Porcelain ST-BT insulators on a traction masts or 
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insulator as per technical 
specifications. 

support on drop arm, portal/TTC and shall include those on high/low 
level platform, in the vicinity of turnouts, over bridges or overlaps and 
at location with reduced encumbrance or terminating wires. 
The price shall include the cost of supply of all components including 
galvanized steel tubes as per Rly Spec. No. ETI/OHE/11(5/89) or 
latest, Top and bottom fittings and applicable fasteners, Porcelain ST-
BT Insulators (1050 mm CD) as per Rly. Spec. No. TI/SPC/OHE/ 
INS/0070 and small parts steel work complete with bolts and nuts etc., 
if any. However as per site requirement which may vary location wise 
or section wise, as per Indian Railways - AC Traction Manual - 
Volume-II Part-II para 19.9 Insulator for Bracket Assembly and also 
Policy for adoption of Higher creepage distance composite insulator 
as per Railway board letter No.2002/EEM/161/21/VOL-II dated 
30.09.2020 (Regarding use of Higher (1600CD) composite insulator) 
shall be followed. Sr.DEE/TrD/RJT or his successor concerned 
section incharge will advise regarding supply of material. 

   7. 

Erection of 
cantilever/Bracket assembly 
complete with insulators as 
per explanatory notes 

The price shall cover Erection of cantilever assembly complete with 
Porcelain ST-BT insulator on a flat rate basis on traction masts or 
support on drop arm, portal/TTC and shall include those on high/low 
level platform, in the vicinity of turnouts, over bridges or overlaps and 
at location with reduced encumbrance or terminating wires. The price 
shall cover erection of all components including ST & BT insulators, 
dropper’s wires, mast top & bottom fittings including fasteners but 
excluding small parts steel work, if any MCC channel and adapters. 
The price shall also include the anti-creep arrangements at masts/ 
structures, if required. The price will also include adjustment of height 
and stagger of OHE after erection of new cantilever assembly. Price 
also include testing of insulators as prevailing policy/SMI before 
erection/commissioning by hydraulic testing jig machine and test 
report shall be produce as and when ask, kept for record in the custody 
of depot incharge. 

   8. 

Supply of regulating 
equipment 3 pulley type 
complete with all 
accessories as per technical 
specifications 

This includes supply, of 3 pulley type regulating equipment as per 
RDSO Spec. No. TI/SPC/OHE/ATD/0060 (8/06) with latest A & C 
slip and as per Drg. No. TI/DRG/OHE/ATD/RDSO/00001/99/2 or 
latest & TI/DRG/OHE/ATD/RDSO/00002/99/2 or latest along with 
required counter weight for conventional type OHE with all other 
fittings and SS wire rope. The SS wire rope should be as per latest 
RDSO Spec. No. ETI/OHE/14 (9/94) with A & C slip No.1 to 5 or 
latest. The price shall also include provision of anti-falling 
arrangement in ATD. 

   9. Erection of Regulating 
equipment 3 pulley type 
complete with all 
accessories as per technical 
specifications and 
explanatory notes. 

This includes erection and adjustment of 3 pulley type regulating 
equipment as per RDSO Spec. No. TI/SPC/OHE/ATD/0060 (8/06) 
with latest A & C slip and as per Drg. No. 
TI/DRG/OHE/ATD/RDSO/00001/99/2 or latest & 
TI/DRG/OHE/ATD/RDSO/00002/99/2 or latest along with required 
counter weight for conventional type OHE with all other fittings and 
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SS wire rope. The SS wire rope should be as per latest RDSO Spec. 
No. ETI/OHE/14 (9/94) with A & C slip No.1 to 5 or latest. The price 
shall also include provision of anti-falling arrangement in ATD. The 
price shall also include monogram painting and temperature marking 
on ATD mast. 

   
10. 

Supply of new droppers 
complete with clips etc for 
the new span for 
modification and shifting of 
OHE to new 
structure/cantilever as per 
technical specifications  

The price shall include supply of fabricated copper dropper wires of 
5mm as per RDSO’s drawing No. ETI/OHE/P/ 1193 and 
ETI/OHE/P/1191 or latest for complete span length including supply 
of catenary wire (65 sq. mm.) dropper clips RI 1190 with fasteners i.e. 
bolts, pins etc. as per RDSO’s drawing No. ETI/OHE/P/1192 Rev. C 
or latest and supply of contact wire (107 sq. mm.) dropper clips RI 
1180 with copper pin as per RDSO’s drawing No. RE/33/P/1180 Rev. 
E or latest. 

   
11. 

Modification and shifting of 
OHE to new structure, 
removal of old 
droppers and erection of 
new droppers as per 
explanatory notes. 

The price shall include OHE load transfer from old OHE mast to 
another/new erected OHE mast along for complete span length with 
adjustment of OHE by Tower Wagon checking for each span of OHE 
if required, Adjustment of droppers (replacement if required), 
adjustment of Height and Stagger of both supports to get standard 
OHE parameters at support and mid span. The price shall include 
profiling of OHE (if required) as per instruction of railway 
representatives. After completion of tower wagon checking a joint 
report of all parameters has to be prepared and signed by contractor 
and Railway site engineer. 

   
12. 

Supply of material for 
termination of Double 
conductor (including supply 
of 9 ton cut in insulator) as 
per technical specifications  

The price shall cover supply of all material necessary for the 
termination of double conductor (including supply of Porcelain cut in 
insulator) of overhead equipment (high rise/conventional) or 
terminating wires on a traction mast or structure, including appropriate 
mast anchor fittings, clevis assembly, adjuster(s), double straps, 
ending clamps with rivets assembly for the catenary and/or contact 
wire or terminating wire, fittings and 9-tonne insulator assembly. 
However as per site requirement which may vary location wise or 
section wise, as per Indian Railways - AC Traction Manual - Volume-
II Part-II para 19.9 Insulator for Bracket Assembly and also Policy for 
adoption of Higher creepage distance composite insulator as per 
Railway board letter No.2002/EEM/161/21/VOL-II dated 30.09.2020 
(Regarding use of Higher (1600CD) composite insulator) shall be 
followed. Sr.DEE/TrD/RJT or his successor concerned section 
incharge will advise regarding supply of material. The price shall 
include pre installation testing of Porcelain insulators as per SMI No. 
TI/MI/0042(04/2023) Rev-01 or latest on routine tensile load before 
erection on OHE. 

   
13. 

Erection of material for 
termination of Double 
conductor (including supply 
of 9 ton cut in insulator) as 
per explanatory notes 

The price shall cover Erection of all materials necessary for the 
termination of double conductor (including cut in insulator) of 
overhead equipment (high rise/conventional) or terminating wires on a 
traction mast or structure, including appropriate mast anchor fittings, 
clevis assembly, adjuster(s), double straps, ending clamps with rivets 
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assembly for the catenary and/or contact wire or terminating wire, 
fittings and 9-tonne insulator assembly. The price shall cover erection 
of all materials including the 9 tonne insulator assembly and 
terminating wire, if any as per instruction of site engineer 

   
14. 

Supply of Guy Rod 
assembly complete as per 
technical specification for 
high rise OHE  

The price shall cover supply of guy rod assembly of various lengths 
for traction masts complete with mast guy rod fittings, including SPS 
suitable for High Rise OHE. Part details are as follows: 
1. Mast anchor fitting, mast guy rod fitting with 4 nos. bolts of 20 mm 
dia. of suitable length with nuts, locknuts, attachments to mast (RI 
3241/3242 or latest as per type of OHE Structure) -1 Set. 
2. Guy Rod (5005/5004/5003 or latest) - 1 Set. 
3. Stud bolts for dwarf mast (850 mm) with triangular attachment for 
dwarf mast or anchor V bolt (if required) (5001-3/5007-1 or latest) - 1 
Set. 
4. Guy rod stirrup (5002 or latest) - 1 Set. 
5. Double strap (5220-2 or latest) - 1 Set. 
6. BC anchor loop (5008 or latest) - 1 Set.  
All procured Material should be as per RDSO specification No. 
TI/SPC/OHE/Fitting/0130-10/13 rev-1 or latest. 

   
15. Erection of Guy Rod 

assembly complete as per 
explanatory notes for high 
rise OHE  

The prices shall cover complete erection of guy rod assembly of 
various lengths for traction masts complete with mast guy rod fittings, 
guy rod with adjustments and all assembly parts to be grouted in the 
anchor block including SPS, Nut/bolts/stud bolts etc. The work must 
be carried out as per instructions of Railway representative taking all 
necessary safety precautions. 

   
16. 

Supply of all types of 
galvanized bonds as per 
technical specifications 

The price shall include supply and fabrication of various types of 
galvanized traction bonds (structure bonds, transverse bonds, special 
bonds, longitudinal bonds, continuity bonds, cross bonds etc.) along 
with Nut/bolt/fasteners/punched washer’s/spring washer/screw as per 
Bonding and Earthing schedule of RDSO drawing (as per Drg. No. 
ETI/OHE/P/7000) or latest and as per site requirement which are 
required to provide Earth connection at traction mast or structures to 
the nearest non-track circuited rail, or earth electrode, including all 
fasteners at both ends. The bonds are to be made of galvanized GI flat 
size shall be 40 x 6 mm cross section as per HQ letter no. EL 94/15/1 
dated 02.03.2020 as instructed by concerned railway engineer as per 
actual site requirements. The galvanization shall be done as per RDSO 
specification No. ETI/OHE/13(4/8) with ACS 1 to 4 ensuring quality-
of zinc, base metal, surface preparation and galvanizing as per 
relevant standards as given in the above RDSO specification. The 
weight of the zinc coating to be adopted is 750gm/square meter as per 
(Authority letter PCCE/WR letter 94/15/1 dated 24.03.2025.)) In case 
during installation if galvanization is damaged due to holes drilling, 
welding, cutting, handling etc. then rectification shall be done as per 
clause 8 of RDSO specification No ETI/OHE/13(4/84) with ACS 1-4 
(using Zinc based solder/zinc-based paints) The Price shall cover 
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shaping and fabrication of bonds as per standard drawing according to 
site requirement. where bond need to erection/alteration of exiting 
bond (Length of bonds/type of bonds) as suggested/instructed by 
railway representatives only. If required site survey, then same be 
carried out be successful tender by own him arrangement. 

   
17. 

Erection of all types of 
galvanized bonds as per 
explanatory notes 

The price shall cover erection of galvanized steel flat required to 
provide Earth connection at traction mast or structures to the nearest 
non-track circuited rail, or earth electrode, including all including all 
fasteners Nut/bolt/fasteners/punched washer’s/spring washer/screw at 
both ends. The Price shall cover cutting of slit (Tiles/stone) at 
platform and repairing of platform work (similarly as like earlier work 
Tiles/stone) after erection of bond as per RDSO specification. The 
price shall also include provision of heat shrinkable PVC tube/pipe for 
various type bond under track circuit rails to avoid short circuited. The 
price shall also cover Hole champhering of the drilled holes for the 
bonds. The price shall also cover provision of cleat of structure bond 
if laid in the platform area. Provision of the price shall cover both 
erection and transportation of traction bonds TRD depots to site and 
also released bonds from site to TRD depot. Released bonds shall be 
to be handed over to depot incharge on written receipt with section 
details/location from where bonds were released. All work should be 
carried out under direction of Railway engineer incharge. In case of 
non-satisfactory work was noticed by concerned depot incharge or 
railway engineer then same work will not consider in progress and 
payment adjustment shall be made from running bills/final bill as case 
may be. 

   
18. 

Supply of different types of 
caution boards  as per 
technical specifications  

As per approved and RDSO‟s latest drawings and specifications and 
as per requirement of consignee, including all spare parts required for 
erection using proper size of clamps, fasteners etc. The price shall 
include supply of various types of caution boards as per approved and 
RDSO's latest drawings and specifications and as per requirement of 
consignee, including all spare parts required for erection using proper 
size of clamps, fasteners etc. The price shall also include supply of 
small part steel work complete with nuts or fabricated clamps of GI 
flat/attachment of caution board suitable with given type of 
masts/structures. The price shall include supply of all type of retro 
reflective caution boards such as staff/public caution boards, LC gate 
boards, power block working limit, Electric Engine Stop board, 
Unwired Turn-Out boards etc. as per railway requirement. Caution 
boards shall be supplied along with suitable galvanized fixtures by the 
tenderer 

   
19. Supply of retro reflective 

number plates as per 
technical specifications 

The price shall include supply of Retro-reflective structure number 
plates confirming to RDSO’s spec. No. ETI/OHE/33 A (12/97) Rev. 6 
or latest and drawing No. ETI/OHE/ P/7503 Rev. E or latest. The 
price also includes supply of nuts, bolts, clamps, nylon washers etc. as 
per RDSO specification No. ETI/OHE/18 (4/84) rev 5 with latest 
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A&C slip, for fixing the number plates and clamps suitable for 
structures of the locations. The number plate background i.e. traffic 
blue colour will be non-reflective type with no borders. Only the 
letters and figures will be retro-reflective type in deep yellow colour. 

   
20. Erection of retro reflective 

number plates as per 
technical specifications 

The price shall include Erection retro reflective number plates as per 
RDSO specification No. ETI/OHE/18 (4/84) rev 5 with latest A&C 
slip, for fixing the number plates on OHE Mast. The list of OHE Mast 
locations where number plates are to be provided will be given to 
successful tenderer at the time as & when the requirement arises. 

   
21. 

Dismantling of mast, portal, 
TTC & other small part 
steel as per explanatory 
notes  

The price shall cover the work must be carried out as per instructions 
of representative of railways taking all necessary safety precautions in 
account. It covers removal of existing mast, portal, TTC & other small 
part steel assembly complete with related fittings and cutting safely 
below from ground level and the dug pit for cutting to be refilled by 
surrounding sand up to formation level. The dismantled mast, portal, 
TTC & other small part steel is to be transported to nearest TRD depot 
as per direction of Railway representative 

   
22. 

Dismantling and removal of 
Guy rod assembly and 
terminations as per 
explanatory note 

The price shall cover for dismantling & removal of Guy rod assembly 
and terminations complete fittings and released items to be handed 
over to the Railway at nominated place at concerned depot on the 
direction of consignee. 

   
23. 

Breaking of Concrete/ 
foundation/PCC/ Hard rock 
of Mast, Portal and TTC as 
per explanatory notes 

The work must be carried out as per instructions of representative of 
railways taking all necessary safety precautions in account. The price 
shall include breaking of the existing RCC foundation/Hard Rock 
concreting manually or manual breaker upto 10 cm below the ground 
level in the premises of the work site. All the debris are to be removed 
and transported at proper place in consultation with the concerned 
supervisor in-charge. The area after removal of debris should be filled 
with earth up to ground level just after work completion. During 
breaking of Concrete/ foundation of Mast, Portal and TTC safety to be 
ensured to avoid breakage or 
damages of nearby underground cables. 

  24. 

Dismantling of regulating 
equipment as per 
explanatory 
notes 

The price shall cover dismantling of RE Assembly along with counter 
weight assembly including 9 Tonne adjusters with double strap 
assembly, and normal/antitheft guide tube assembly including 
regulating equipment three-pulley, and stainless-steel wire rope with 
small parts steel etc. and Released material shall be handed over to 
concerned depot with direction of engineer-in-charge. Care may be 
taken so as not to damage Insulators and other fittings which can be 
reutilized. 

  25. 

Dismantling of Cantilevers 
as per explanatory notes 

The price shall cover the work must be carried out as per instructions 
of representative of railways taking all necessary safety precautions in 
account. It covers removal of existing Cantilever assembly complete 
with related fittings. The dismantled Cantilever assembly and 
termination is to be transported to nearest TRD depot as per directed 
by Railway representative. 
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  26. 

Transportation of material 
from Railway depot to 
work site or released 
material from work site to 
railway depot 

The price shall cover Transporting, loading, unloading of materials 
from work site to Railway Depot or vice versa and/or, transportation 
of dismantled/released items from Railway Depot to other Railway 
store for DS-8 purpose. The necessary instructions will be decided by 
Railway authorities. For the purpose of measurements consignment 
load (Min 02 MT) and distances to be certified by Railway Site 
Engineer. Released material to be transported immediately after 
completion of work, no spare materials including traction bonding and 
small spares shall be lying near by track; material shall be stacked as 
per direction of railway engineer. 

  27. 
Power block charges for 
Erection of item no. 
4,7,9,11,13,15,21,22,24,25 

Price shall cover Power Block charges on erection of items as 
mentioned in schedule @30% cost of erection, which are to be erected 
in power block. only those quantities to be taken in measurement 
which are erected in power blocks. 

Schedule-D:- OHE slewing and Re-slewing work during Launching and de-launching of Girder at 
locations of Rajkot Division 

1. 
Slewing/ Dismantling of 
OHE as per explanatory 
notes 

The price shall cover for temporary slewing or lowering/dismantling 
of erected OHE (adjusted and/or unadjusted) to ground for special 
works, as per instruction of Railway engineer. 
The price shall be as per Nos. of spans part thereof, including 
anchoring span also. Care should be taken so as no OHE will get 
damaged during slewing work 

2. 
Re-slewing/Re-erection of 
OHE as per explanatory 
notes 

The price shall cover Re-slewing/re erection of slewed OHE for 
special works, as per instruction of Railway site engineer with 
complete restoration and readjustment of the equipment after 
completion of special works. 
The price shall be as per Nos. of spans part thereof, including 
anchoring span also. Care should be taken so as no OHE will get 
damaged during work.  

3. 
ATD locking and unlocking 
as per explanatory notes 

The price shall cover for temporary locking of ATDs during any 
slewing works of OHE and un-locking after completion of work/re- 
slewing of OHE during special works, as per instruction of site 
engineer. 

4. 

Tower wagon checking and 
adjustment of OHE, 
Overlaps, Turnout and 
Crossovers etc. as per site 
conditions.   

The price shall include adjustment of OHE and Tower Wagon 
checking for each span of OHE. Adjustment of droppers (replacement 
if required), adjustment of Height and Stagger of both supports to get 
standard OHE parameters at support and mid span. 
After completion of tower wagon checking a joint report of all 
parameters has to be prepared and signed by contractor and Railway 
site engineer. 

Schedule-E:- OHE Slewing and re-slewing work connection providing Additional 
Opening(3.0Mx1.75M) at KM 961/7-8, 970/0-1, 974/8-9, 976/4-5, 976/5-6, 978/5-6 and 979/7-8 under 

DEN (W) jurisdictions of Rajkot Division. 

1 
Slewing/ Dismantling of 
OHE as per explanatory 
notes 

The price shall cover for temporary slewing or lowering/dismantling 
of erected OHE (adjusted and/or unadjusted) to ground for special 
works, as per instruction of Railway engineer. 
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The price shall be as per Nos. of spans part thereof, including 
anchoring span also. Care should be taken so as no OHE will get 
damaged during slewing work 

2 
Re-slewing/Re-erection of 
OHE as per explanatory 
notes 

The price shall cover Re-slewing/re erection of slewed OHE for 
special works, as per instruction of Railway site engineer with 
complete restoration and readjustment of the equipment after 
completion of special works. 
The price shall be as per Nos. of spans part thereof, including 
anchoring span also. Care should be taken so as no OHE will get 
damaged during work.  

3 
ATD locking and unlocking 
as per explanatory notes 

The price shall cover for temporary locking of ATDs during any 
slewing works of OHE and un-locking after completion of work/re- 
slewing of OHE during special works, as per instruction of site 
engineer. 

4 

Tower wagon checking and 
adjustment of OHE, 
Overlaps, Turnout and 
Crossovers etc. as per site 
conditions.   

The price shall include adjustment of OHE and Tower Wagon 
checking for each span of OHE. Adjustment of droppers (replacement 
if required), adjustment of Height and Stagger of both supports to get 
standard OHE parameters at support and mid span. 
After completion of tower wagon checking a joint report of all 
parameters has to be prepared and signed by contractor and Railway 
site engineer. 

Schedule-F:- OHE Slewing and re-slewing work connection providing Additional 
Opening(3.0Mx1.75M) at KM 961/7-8, 970/0-1, 974/8-9, 976/4-5, 976/5-6, 978/5-6 and 979/7-8 under 

DEN (W) jurisdictions of Rajkot Division. 

1 

Supply of all types of 
galvanised bonds including 
fasteners as per technical 
specification. 

The price shall include supply and fabrication of various types of 
galvanized traction bonds (structure bonds, transverse bonds, special 
bonds, longitudinal bonds, continuity bonds, cross bonds etc.) along 
with Nut/bolt/fasteners/punched washer’s/spring washer/screw as per 
Bonding and Earthing schedule of RDSO drawing (as per Drg. No. 
ETI/OHE/P/7000) or latest and as per site requirement which are 
required to provide Earth connection at traction mast or structures to 
the nearest non-track circuited rail, or earth electrode, including all 
fasteners at both ends. The bonds are to be made of galvanized GI flat 
size shall be 40 x 6 mm cross section as per HQ letter no. EL 94/15/1 
dated 02.03.2020 as instructed by concerned railway engineer as per 
actual site requirements. The galvanization shall be done as per RDSO 
specification No. ETI/OHE/13(4/8) with ACS 1 to 4 ensuring quality-
of zinc, base metal, surface preparation and galvanizing as per 
relevant standards as given in the above RDSO specification. The 
weight of the zinc coating to be adopted is 750gm/square meter as per 
(Authority letter PCCE/WR letter 94/15/1 dated 24.03.2025.)) In case 
during installation if galvanization is damaged due to holes drilling, 
welding, cutting, handling etc. then rectification shall be done as per 
clause 8 of RDSO specification No ETI/OHE/13(4/84) with ACS 1-4 
(using Zinc based solder/zinc-based paints) The Price shall cover 
shaping and fabrication of bonds as per standard drawing according to 
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site requirement. where bond need to erection/alteration of exiting 
bond (Length of bonds/type of bonds) as suggested/instructed by 
railway representatives only. If required site survey, then same be 
carried out be successful tender by own him arrangement. 

2 

Erection of all types of 
galvanised bonds including 
fasteners as per technical 
specification. 

The price shall cover erection of galvanized steel flat required to 
provide Earth connection at traction mast or structures to the nearest 
non-track circuited rail, or earth electrode, including all including all 
fasteners Nut/bolt/fasteners/punched washer’s/spring washer/screw at 
both ends. The Price shall cover cutting of slit (Tiles/stone) at 
platform and repairing of platform work (similarly as like earlier work 
Tiles/stone) after erection of bond as per RDSO specification. The 
price shall also include provision of heat shrinkable PVC tube/pipe for 
various type bond under track circuit rails to avoid short circuited. The 
price shall also cover Hole champhering of the drilled holes for the 
bonds. The price shall also cover provision of cleat of structure bond 
if laid in the platform area. Provision of the price shall cover both 
erection and transportation of traction bonds TRD depots to site and 
also released bonds from site to TRD depot. Released bonds shall be 
to be handed over to depot incharge on written receipt with section 
details /location from where bonds were released. All work should be 
carried out under direction of Railway engineer incharge. in case of 
non-satisfactory work was noticed by concerned depot incharge or 
railway engineer then same work will not consider in progress and 
payment adjustment shall be made from running bills/final bill as case 
may be 

Schedule-G:- TRD work in connection with CTR work between Rajkot-Bhaktinagar section 1.01 
Kms. {IRPSM ID: -15.04.31.25.4.53.008} of Rajkot Division. 

1 

Supply of all types of 
galvanised bonds including 
fasteners as per technical 
specification. 

The price shall include supply and fabrication of various types of 
galvanized traction bonds (structure bonds, transverse bonds, special 
bonds, longitudinal bonds, continuity bonds, cross bonds etc.) along 
with Nut/bolt/fasteners/punched washer’s/spring washer/screw as per 
Bonding and Earthing schedule of RDSO drawing (as per Drg. No. 
ETI/OHE/P/7000) or latest and as per site requirement which are 
required to provide Earth connection at traction mast or structures to 
the nearest non-track circuited rail, or earth electrode, including all 
fasteners at both ends. The bonds are to be made of galvanized GI flat 
size shall be 40 x 6 mm cross section as per HQ letter no. EL 94/15/1 
dated 02.03.2020 as instructed by concerned railway engineer as per 
actual site requirements. The galvanization shall be done as per RDSO 
specification No. ETI/OHE/13(4/8) with ACS 1 to 4 ensuring quality-
of zinc, base metal, surface preparation and galvanizing as per 
relevant standards as given in the above RDSO specification. The 
weight of the zinc coating to be adopted is 750gm/square meter as per 
(Authority letter PCCE/WR letter 94/15/1 dated 24.03.2025.)) In case 
during installation if galvanization is damaged due to holes drilling, 
welding, cutting, handling etc. then rectification shall be done as per 
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clause 8 of RDSO specification No ETI/OHE/13(4/84) with ACS 1-4 
(using Zinc based solder/zinc-based paints) The Price shall cover 
shaping and fabrication of bonds as per standard drawing according to 
site requirement. where bond need to erection/alteration of exiting 
bond (Length of bonds/type of bonds) as suggested/instructed by 
railway representatives only. If required site survey, then same be 
carried out be successful tender by own him arrangement. 

2 

Erection of all types of 
galvanised bonds including 
fasteners as per technical 
specification. 

The price shall cover erection of galvanized steel flat required to 
provide Earth connection at traction mast or structures to the nearest 
non-track circuited rail, or earth electrode, including all including all 
fasteners Nut/bolt/fasteners/punched washer’s/spring washer/screw at 
both ends. The Price shall cover cutting of slit (Tiles/stone) at 
platform and repairing of platform work (similarly as like earlier work 
Tiles/stone) after erection of bond as per RDSO specification. The 
price shall also include provision of heat shrinkable PVC tube/pipe for 
various type bond under track circuit rails to avoid short circuited. The 
price shall also cover Hole champhering of the drilled holes for the 
bonds. The price shall also cover provision of cleat of structure bond 
if laid in the platform area. Provision of the price shall cover both 
erection and transportation of traction bonds TRD depots to site and 
also released bonds from site to TRD depot. Released bonds shall be 
to be handed over to depot incharge on written receipt with section 
details /location from where bonds were released. All work should be 
carried out under direction of Railway engineer incharge. in case of 
non-satisfactory work was noticed by concerned depot incharge or 
railway engineer then same work will not consider in progress and 
payment adjustment shall be made from running bills/final bill as case 
may be 

3 

Supply, erection, fixing of 
DWC/HDPE pipe as per 
technical specifications and 
explanatory notes. 

The price shall cover Supply and Erection of DWC/HDPE pipe of 
160/138mm dia. or less as per site requirement for cabling under 
Railway track or Road for crossing rail/road. 

Schedule-H:- OHE Slewing and re-slewing work connection with Provision of RUB/LHS at LC No. 
25 at Km 602/9-603/0. (IRPSM ID- 15.04.30.25.3.53.006) of Rajkot division. 

1 
Slewing/ Dismantling of 
OHE as per explanatory 
notes 

The price shall cover for temporary slewing or lowering/dismantling 
of erected OHE (adjusted and/or unadjusted) to ground for special 
works, as per instruction of Railway engineer. 
The price shall be as per Nos. of spans part thereof, including 
anchoring span also. Care should be taken so as no OHE will get 
damaged during slewing work 

2 
Re-slewing/Re-erection of 
OHE as per explanatory 
notes 

The price shall cover Re-slewing/re erection of slewed OHE for 
special works, as per instruction of Railway site engineer with 
complete restoration and readjustment of the equipment after 
completion of special works. 
The price shall be as per Nos. of spans part thereof, including 
anchoring span also. Care should be taken so as no OHE will get 
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damaged during work.  

3 
ATD locking and unlocking 
as per explanatory notes 

The price shall cover for temporary locking of ATDs during any 
slewing works of OHE and un-locking after completion of work/re- 
slewing of OHE during special works, as per instruction of site 
engineer. 

4 

Tower wagon checking and 
adjustment of OHE, 
Overlaps, Turnout and 
Crossovers etc. as per site 
conditions.   

The price shall include adjustment of OHE and Tower Wagon 
checking for each span of OHE. Adjustment of droppers (replacement 
if required), adjustment of Height and Stagger of both supports to get 
standard OHE parameters at support and mid span. 
After completion of tower wagon checking a joint report of all 
parameters has to be prepared and signed by contractor and Railway 
site engineer. 

General conditions applicable on complete tender: 
A. Wherever an item of work covers erection, such item shall include all bolts, nuts and washers of 

GI/SS etc. as per CORE/RDSO latest specification &drawing. 
B. All works shall be carried out strictly in accordance to the CORE/RDSO drawings, specifications 

and guidelines latest if any. However, if any modified arrangement is vogue in Western Railway or 
suggested by Sr.DEE/TRD/RJT, the work shall be executed accordingly without any alteration in 
accepted rates. 

C. Explanatory note for various items of works in the Schedule of item, quantities and jobs are given. 
Work at various locations shall be carried out in line with ACTM of Indian Railways with its latest 
correction slips and as per Latest Technical Instructions/SMIs if any during contract period or as per 
the Procedure in vogue in TRD. if any. In case of disputes between above standards if any, the 
decision of concerned Sr.DEE/TRD/RJT is the final and contractor is bound to act accordingly. 

D. Detailed Galvanization coating (Gm/square meter) (i) for steel structure and other galvanised items 
with more tha thickness 5 mm=1000gm/sqm.(ii) Structural tubes=800 gm/sqm. (iii) Steel 
components with less than 5 mm thickness=460 gm/sqm. (iv) All traction Bonds 750 gm/sqm. 
(Authority letter PCCE/WR letter 94/15/1 dated 24.03.2025.) 

E. Provision of insulator are mentioned in documents, however as per site requirement based on 
saline/coastal Polluted Region types of insulator may vary site to site as per existing insulator 
provided in the section. Policy for provision of type of Higher creepage insulator insulators as per 
Indian Railways-AC Traction Manual-Volume-II Part-II Para-19.9 and Railway board letter 
No.2002/EEM/161/21/VOL-II dated 30.09.2020 shall be followed before execution. 

F. Successful tenderer shall have to ensure availability of technical expert at working site during 
erection/modifications, who shall be capable to deal with higher authorities and able to carry out site 
survey and may be able to explain drawings/design/specifications. 

G. Material inspection may be carried out by RITES/RDSO/TPI authorities or by Railway engineer as 
may be decided by Sr.DEE/TRD/RJT or his successor as per requirements for ensure quality of 
material. 

H. If any material needs testing for ensuring quality work as decided by Sr.DEE/TRD/RJT, then it may 
be tested at Govt. undertaking laboratories/NABL approved laboratories. Cost of material 
transportation and testing shall be borne by successful tenderer. 

I. The special condition & Technical specifications for schedule items are enclosed and Tenderer shall 
go through them thoroughly before submitting offer. 
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