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E-TENDER DOCUMENT 

TOP SHEET- II 

 
Name of work: Outsourcing of maintenance of PSI assets under jurisdiction of 

AEE/TRD/UDZ, Ajmer Division for period of two years. 

 
 

1     Approximate cost of work Rs. 2,47,20,096.00 /- 

2 Bid Security  R. 4,94,400/-  

3 Completion Period 24 Months 

4 Date & Time of Closing E-tender 09.07.2026, 15:00 Hrs 

5 Date & Time of opening E-tender  09.07.2026, 15:30 Hrs 
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ANNEXURE - I 

North Western Railway 

TENDER FORM (First Sheet) 

Tender No.- DRM-TRD-07-2026-27  

Name of Work - Outsourcing of maintenance of PSI assets under jurisdiction of 

AEE/TRD/UDZ,  Ajmer Division for period of two years. 

To 
The President of India 

Acting through the _____________________________ Railway 

I/We ____________________ have read the various conditions to tender attached hereto and agree to 

abide by the said conditions.  I/We also agree to keep this offer open for acceptance for a period of 60 

days from the date fixed for closing of the tender and in default thereof, I/We will be liable for forfeiture 

of my/our “Bid Security”. I/We offer to do the work for _______ Railway, at the rates quoted in the 

attached bill(s) of quantities and hereby bind myself/ourselves to complete the work in all respects 

within 24 Months from the date of issue of letter of acceptance of the tender. 

2. I/We also hereby agree to abide by the Indian Railways Standard General Conditions of 
Contract, with all correction slips up-to-date and to carry out the work according to the Special 
Conditions of Contract and Specifications of materials and works as laid down by Railway in the 
annexed Special Conditions/Specifications, Standard Schedule of Rates (SSOR) with all correction 
slips up-to-date for the present contract. 

3. A Bid Security of ₹ 4,94,400/-  has already been deposited online/ submitted as Bank 
Guarantee bond. Full value of the Bid Security shall stand forfeited without prejudice to any other right 
or remedies in case my/our Tender is accepted and if:  
(a) I/We do not submit the Performance Guarantee within the time specified in the Tender document; 
(b) I/We do not execute the contract documents within seven days after receipt of notice issued by 

the Railway that such documents are ready; and  
(c) I/We do not commence the work within fifteen days after receipt of orders to that effect. 

4. (a) I/We am/are a Startup firm registered by …………………… Department of Industrial Policy 
and Promotion (DIPP) and my registration number is ……………. valid upto …………………. (Copy 
enclosed) and hence exempted from submission of Bid Security. 

5. We are a Labour Cooperative Society and our Registration No. is ……………….. with 
…………………..and hence required to deposit only 50% of Bid Security.  

6. Until a formal agreement is prepared and executed, acceptance of this tender shall constitute a 
binding contract between us subject to modifications, as may be mutually agreed to between us 
and indicated in the letter of acceptance of my/our offer for this work. 

 
 ________________________ 
 Signature of Tenderer(s) 

 

 

 

 

 

 

 

 

Date ________________ 
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TENDER FORM (Second Sheet) 

1. Instructions to Tenderers and Conditions of Tender: The following documents form part of 
Tender / Contract: 

(a) Tender Forms – First Sheet and Second Sheet 
(b) Special Conditions/Specifications (enclosed) 
(c) Bill(s) of quantities (enclosed) 
(d) Standard General Conditions of Contract and Standard Specifications (Works and Materials) of 

Indian Railways as amended/corrected upto latest correction slips, copies of which can be seen 
in the office of Sr. Divisional Electrical Engineer/TRD & GSU/North Western Railway, Ajmer 
or obtained from the office of the Chief Engineer, North Western Railway on payment of 
prescribed charges. 

(e) Standard Schedule of Rates (SSOR) as amended / corrected upto latest correction slips, copies 
of which can be seen in the office of Sr. Divisional Electrical Engineer/TRD & GSU /North 
Western Railway, Ajmer or obtained from the office of the Chief Engineer, North Western 
Railway, Railway on payment of prescribed charges. 

(f) All general and detailed drawings pertaining to this work which will be issued by Sr. Divisional 
Electrical Engineer/TRD & GSU/North Western Railway, Ajmer, or his representatives (from 
time to time) with all changes and modifications. 

2. Drawings for the Work: The Drawing for the work can be seen in the office of the Sr. 

Divisional Electrical Engineer/TRD & GSU /North Western Railway, Ajmer at any time during the 

office hours. The drawings are only for the guidance of Tenderer(s). Detailed working drawings (if 

required) based generally on the drawing mentioned above, will be given by the Engineer or his 

representative from time to time. 

3.      The Tenderer(s) shall quote his / their rates as a percentage above or below the Standard 
Schedule of Rates (SSOR) of ____________ Railway as applicable to ____________ Division except 
where he/they are required to quote item rates and must tender for all the items shown in the Bill(s) of 
Quantities attached. The quantities shown in the attached Bill(s) of Quantities are given as a guide and 
are approximate only and are subject to variation according to the needs of the Railway. The Railway 
does not guarantee work under each item of the Bill(s) of Quantities. The tenderer(s) shall quote rates / 
rebates only at specified place in Tender Form supplied by Railway.  Any revision of rates / rebates 
submitted (quoted) through a separate letter whether enclosed with the bid (Tender Form) or submitted 
separately or mentioned elsewhere in the document other than specified place shall be summarily 
ignored and will not be considered. 
4. Tenders containing erasures and / or alterations of tender documents are liable to be rejected.  
Any correction made by tender(s) in his/their entries must be attested by him / them. 
5. The works are required to be completed within a period of 24 Months from the date of issue of 
acceptance letter. 
6. Bid Security: 
(a)   Subject to exemptions provided under para 5(1) (a) of Part-1 (ITT) of GCC, the tender 
must be accompanied by a Bid Security of as mentioned in tender documents, failing which the 
tender shall be summarily rejected.  
The Bid Security shall be deposited either in cash through e-payment gateway or submitted as 
Bank Guarantee bond from a scheduled commercial bank of India or as mentioned in tender 
documents. The Bank Guarantee bond shall be as per Annexure-VIA and shall be valid for a 
period of 90 days beyond the bid validity period. 
 

In case, submission of Bid Security in the form of Bank Guarantee, following shall be 
ensured: 

(i) A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement Portal (IREPS) 

while applying to the tender. 
(ii) The original Bank Guarantee should be delivered in person to the official nominated as 

indicated in the tender document before closing date for submission of bids. (i.e. excluding 

the last date of submission of bids) ( To be submitted in the office of Sr.DEE/TRD & 

GSU/NWR , DRM office, Ajmer) 
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(iii) Non submission of scanned copy of Bank Guarantee with the bid on e-tendering portal 

(IREPS) and/or non submission of original Bank Guarantee within the specified period shall 

lead to summary rejection of bid.  
(iv) The Tender Security shall remain valid for a period of 90 days beyond the validity period for 

the Tender. 
(v) The details of the BG, physically submitted should match with the details available in the 

scanned copy and the data entered during bid submission time, failing which the bid will be 

rejected 
(vi) The Bank Guarantee shall be placed in an envelope, which shall be sealed. The envelope 

shall clearly bear the identification “Bid for the ***** Project” and shall clearly indicate the 

name and address of the Bidder. In addition, the Bid Due Date should be indicated on the 

right hand top corner of the envelope. 
(vii) The envelope shall be addressed to the officer and address as mentioned in the tender 

document. 

   (viii) If the envelope is not sealed and marked as instructed above, the Authority  
         assumes no responsibility for the misplacement or premature opening of the  
         contents of the Bid submitted and consequent losses, if any, suffered by the  
              Bidder.  
Note - Para 5(i) (a) of Part 1 (ITT) of GCC - Any firm recognized by Department of Industrial Policy and 

Promotion (DIPP) as ‘Startups’ shall be exempted from payment of Bid Security and Labour 

Cooperative Societies shall submit only 50% of above Bid Security detailed above on submission of 

Registration Certificate issued by appropriate authority. 

(b) The Tenderer(s) shall keep the offer open for a minimum period of 60 days (in case of two 
packet system of tendering 90 days) from the date of closing of the Tender. It is understood that the 
tender documents have been issued to the Tenderer(s) and the Tenderer(s), is / are permitted to tender 
in consideration of the stipulation on his / their part that after submitting his / their tender subject to the 
period being extended further, if required by mutual agreement from time to time, he will not resile from 
his offer or modify the terms and conditions thereof in a manner not acceptable to Sr. Divisional 
Electrical Engineer/TRD & GSU/North Western Railway, Ajmer Railway. Should the tenderer fail to 
observe or comply with the foregoing stipulation, the amount deposited or Bank guarantee bond 
submitted as Bid Security for the due performance of the above stipulation, shall be forfeited to the 
Railway.  
(c)      If his tender is accepted, 

(i) the Bid Security mentioned in sub para(a) above deposited in cash through e-payment 
gateway will be retained as part security for the due and faithful fulfilment of the contract in 
terms of Clause 16 of the Standard General Conditions of Contract; 

(ii) the Bid Security mentioned in sub para(a) above submitted as Bank guarantee bond, will be 
encashed as part security for the due and faithful fulfillment of the contract in terms of Clause 
16 of the Standard General Conditions of Contract. 

 The Bid Security of other Tenderers shall, save as herein before provided, be returned to 
them, but the Railway shall not be responsible for any loss or depreciation to the Bid Security 
that may happen thereto while in their possession, nor be liable to pay interest thereon. 

(d)     In case Contractor submits the Term Deposit Receipt/Bank Guarantee Bond towards either the 
Full Security Depositor the Part Security Deposit equal to or more than Bid Security, the Railway shall 
return the Bid Security so retained as per sub para(c) above, to the Contractor.  
7. Rights of the Railway to deal with Tender: The authority for the acceptance of the tender will 
rest with the Railway.  It shall not be obligatory on the said authority to accept the lowest tender or any 
other tender, and tenderer(s) shall neither demand any explanation for the cause of rejection of his/ 
their tender nor the Railway to assign reasons for declining to consider or reject any particular tender or 
tenders.   
8. If the tenderer(s) deliberately gives / give wrong information in his / their tender or creates / 
create circumstances for the acceptance of his / their tender, the Railway reserves the right to reject 
such tender at any stage.                                                                                                         
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9. If any partner(s) of a partnership firm expires after the submission of its tender or after the 

acceptance of its tender, the Railway shall deem such tender as cancelled/contract as terminated under 

clause 61 of the Standard General Conditions of Contract, unless the firm retains its character as per 

partnership agreement. If a sole proprietor expires after the submission of tender or after the 

acceptance of tender, the Railway shall deem such tender as cancelled / contract as terminated under 

clause 61 of the Standard General Conditions of Contract. 

10. Eligibility Criteria:  

10.0 The contractor should have valid electrical contractor license issued by government. 

Note: The submitted/uploaded license must be valid on the date of tender opening to consider 

as eligible offer. 
 

10.1   Technical Eligibility Criteria: (Above 50 Lakhs) 

(a) The tenderer must have successfully completed or substantially completed any one of the 
following categories of work(s) during last 07 (seven) years, ending last day of month previous to the 
one in which tender is invited: 

(i) Three similar works each costing not less than the amount equal to 30% of advertised 

value of the tender, or 
(ii) Two similar works each costing not less than the amount equal to 40% of advertised value 

of the tender, or 
(iii) One similar work costing not less than the amount equal to 60% of advertised value of the 

tender. 
Similar nature of work for this tender means:  

“Maintenance/ Repairs/ Rehabilitation/ design, supply, erection testing & 
commissioning of 50 Hz, single phase 25 KV /2x25 kV AC OHE. 

Or 
Maintenance/ Repairs/ Rehabilitation /Execution of 50 Hz single phase 25 kV/2x25 kV 
traction substation /switching stations. 

Or 
Maintenance/ Repairs/ Rehabilitation /design, supply, erection testing & 

commissioning of 132 KV or higher voltage Grid sub- stations.”. 
 
(b) (1) In case of tenders for composite works (e.g., works involving more than one distinct component, 
such as Civil Engineering works, S&T works, Electrical works, OHE works etc. and in the case of major 
bridges – substructure, superstructure etc.), tenderer must have successfully completed or substantially 
completed any one of the following categories of work(s) during last 07 (seven) years, ending last day 
of month previous to the one in which tender is invited: 

(i) Three similar works each costing not less than the amount equal to 30% of advertised 

value of each component of tender, or 
(ii) Two similar works each costing not less than the amount equal to 40% of advertised 

value of each component of tender, or 
(iii) One similar work each costing not less than the amount equal to 60% of advertised 

value of each component of tender. 

Note for b (1):  Separate completed works of minimum required values shall also be considered for 
fulfillment of technical eligibility criteria for different components. 

 
(b)(2)In such cases, what constitutes a component in a composite work shall be clearly pre-defined with 
estimated tender cost of it, as part of the tender documents without any ambiguity. 
(b) (3) To evaluate the technical eligibility of tenderer, only components of work as stipulated in tender 

documents for evaluation of technical eligibility, shall be considered.  The scope of work covered in 

other remaining components shall be either executed by tenderer himself if he has work experience as 

mentioned in clause 7 of the Standard General Conditions of Contractor through subcontractor fulfilling 
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the requirements as per clause 7 of the Standard General Conditions of Contract or jointly i.e., partly 

himself and remaining through subcontractor, with prior approval of Chief Engineer in writing.  

However, if required in tender documents by way of Special Conditions, a formal agreement duly 

notarised, legally enforceable in the court of law, shall be executed by the main contractor with the 

subcontractor for the component(s) of work proposed to be executed by the subcontractor(s), and shall 

be submitted along with the offer for considering subletting of that scope of work towards fulfilment of 

technical eligibility. Such subcontractor must fulfill technical eligibility criteria as follows: 

The subcontractor shall have successfully completed at least one work similar to work proposed for 

subcontract, costing not less than 35% value of work to be subletted, in last 5 years, ending last day of 

month previous to the one in which tender is invited through a works contract.  

Note: for subletting of work costing up to Rs 50 lakh, no previous work experience of subcontractor 

shall be asked for by the Railway. 

In case after award of contract or during execution of work it becomes necessary for contractor to 

change subcontractor, the same shall be done with subcontractor(s) fulfilling the requirements as per 

clause 7 of the Standard General Conditions of Contract, with prior approval of Chief Engineer in 

writing.   
Note for Item 10.1:  
Work experience certificate from private individual shall not be considered. However, in addition to work 
experience certificates issued by any Govt. Organisation, work experience certificate issued by Public 
listed company having average annual turnover of Rs 500 crore and above in last 3 financial years 
excluding the current financial year, listed on National Stock Exchange or Bombay Stock Exchange,  
incorporated/registered at least 5 years prior to the date of closing of tender, shall also be considered 
provided the work experience certificate has been issued by a person authorized by the Public listed 
company to issue such certificates. 

 
In case tenderer submits work experience certificate issued by public listed company, the tenderer shall 
also submit along with work experience certificate, the relevant copy of work order, bill of quantities, bill 
wise details of payment received duly certified by Chartered Accountant, TDS certificates for all 
payments received and copy of final/last bill paid by company in support of above work experience 
certificate. 

 
10.2. Financial Eligibility Criteria (Above 50 Lakhs): The tenderer must have minimum average 
annual contractual turnover of  V/N or ‘V’ whichever is less; where 
V= Advertised value of the tender in crores of Rupees 
N= Number of years prescribed for completion of work for which bids have been invited. 
The average annual contractual turnover shall be calculated as an average of “total contractual 
payments” in the previous three financial years, as per the audited balance sheet. However, in case 
balance sheet of the previous year is yet to be prepared/ audited, the audited balance sheet of the 
fourth previous year shall be considered for calculating average annual contractual turnover. 
The tenderers shall submit requisite information as per Annexure-VIB, along with copies of 
Audited Balance Sheets duly certified by the Chartered Accountant/ Certificate from Chartered 
Accountant duly supported by Audited Balance Sheet.  
10.3   Bid Capacity: The tender/technical bid will be evaluated based on bid capacity formula detailed 

as Annexure-VI. 

10.4 No Technical and Financial credentials are required for tenders having advertised value 

up to Rs 50 lakh. 

10.5 Credentials if submitted in foreign currency shall be converted into Indian currency i.e., Indian 

Rupee as under: 

The conversion rate of US Dollars into Rupees shall be the daily representative exchange rates 

published by the Reserve Bank of India or entity authorized by RBI to do so for the relevant date or 

immediately previous date for which rates have been published. Where, relevant date shall be as on the 

last day of month previous to the one in which tender is invited. In case of any other currency, the same 

shall first be converted to US Dollars as on the last day of month previous to the one in which tender is 
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invited, and the amount so derived in US Dollars shall be converted into Rupees at the aforesaid rate. 

The conversion rate of such currencies shall be the daily representative exchange rates published by 

the International Monetary Fund for the relevant date or immediately previous date for which rates have 

been published. 

[Explanation for Para 10 of the Tender Form (Second Sheet) including Para 10.1 to 10.5 - Eligibility 

Criteria: 

10.5.1 Substantially Completed Work means an ongoing work in which payment equal to or more than 

90% of the present contract value (excluding the payment made for adjustment of Price 

variation (PVC), if any) has been made to the contractor in that ongoing contract and no 

proceedings of termination of contract on Contractor’s default has been initiated. The credential 

certificate in this regard should have been issued not prior to 60 days of date of invitation of 

present tender.  

10.5.2 In case a work is started prior to 07 (seven) years, ending last day of month previous to the one 

in which tender is invited, but completed in last 07 (seven) years, ending last day of month 

previous to the one in which tender is invited, the completed work shall be considered for 

fulfillment of credentials. 

10.5.3 If a work is physically completed and completion certificate to this extent is issued by the 

concerned organization but final bill is pending, such work shall be considered for fulfillment of 

credentials 

10.5.4 In case of completed work, the value of final bill (gross amount) including the PVC amount (if 

paid) shall be considered as the completion cost of work. In case final bill is pending, only the 

total gross amount already paid including the PVC amount (if paid) shall be considered as the 

completion cost of work. 

In case of substantially completed work, the total gross amount already paid including the 

PVC    amount (if paid), as mentioned in the certificate, shall be considered as the cost of 

substantially completed work. 

10.5.5 If a bidder has successfully completed a work as subcontractor and the work experience 
certificate has been issued for such work to the subcontractor by a Govt. Organization or public 
listed company as defined in Note for Item 10.1 Para 10 of the Tender Form (Second Sheet), 
the same shall be considered for the purpose of fulfillment of credentials. 

10.5.6 In case a work is considered similar in nature for fulfillment of technical credentials, the overall 
cost including the PVC amount (if paid) of that completed work or substantially completed work, 
shall be considered and no separate evaluation for each component of that work shall be made 
to decide eligibility. 

10.5.7 In case of newly formed partnership firm, the credentials of individual partners from previous 

propriety firm(s) or dissolved previous partnership firm(s) or split previous partnership firm(s), 

shall be considered only to the extent of their share in previous entity on the date of dissolution / 

split and their share in newly formed partnership firm. For example, a partner A had 30% share 

in previous entity and his share in present partnership firm is 20%. In the present tender under 

consideration, the credentials of partner A will be considered to the extent of 0.3*0.2*value of 

the work done in the previous entity. For this purpose, the tenderer shall submit along with his 

bid all the relevant documents which include copy of previous partnership deed(s), dissolution 

deed(s) and proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc. 

10.5.8 In case of existing partnership firm, if any one or more partners quit the partnership firm, the 

credentials of remaining partnership firm shall be re-worked out i.e., the quitting partner(s) shall 

take away his credentials to the extent of his share on the date of quitting the partnership 

firm(e.g. in a  partnership firm of partners A, B & C  having share 30%, 30% & 40% respectively 

and credentials of Rs 10 crore; in case partner C quits the firm, the credentials of this 

partnership firm shall remain as Rs 6 crore). For this purpose, the tenderer shall submit along 
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with his bid all the relevant documents which include copy of previous partnership deed(s), 

dissolution deed(s) and proof of surrender of PAN No.(s) in case of dissolution of partnership 

firm(s) etc. 

10.5.9 In case of existing partnership firm if any new partner(s) joins the firm without any modification 

in the name and PAN/TAN no. of the firm, the credentials of partnership firm shall get enhanced 

to the extent of credentials of newly added partner(s) on the same principles as mentioned in 

item 6 above. For this purpose, the tenderer shall submit along with his bid all the relevant 

documents which include copy of previous partnership deeds, dissolution/splitting deeds and 

proof of surrender of PAN No.(s) in case of dissolution of partnership firm etc. 

10.5.10 Any partner in a partnership firm cannot use or claim his credentials in any other firm without 

leaving the partnership firm i.e., In a partnership firm of A&B partners, A or B partner cannot use 

credentials of partnership firm of A&B partners in any other partnership firm or propriety firm 

without leaving partnership firm of A&B partners. 

10.5.11 In case a partner in a partnership firm is replaced due to succession as per succession law, the 

proportion of credentials of the previous partner will be passed on to the successor. 

10.5.12 If the percentage share among partners of a partnership firm is changed, but the partners 

remain the same, the credentials of the firm before such modification in the share will continue 

to be considered for the firm as it is without any change in their value. Further, in case a partner 

of partnership firm retires without taking away any credentials from the firm, the credentials of 

partnership firm shall remain the same as it is without any change in their value. 

10.5.13 In a partnership firm “AB” of A&B partners, in case A also works as propriety firm “P” or partner 

in some other partnership firm “AX”, credentials of A in propriety firm “P” or in other partnership 

firm “AX” earned after the date of becoming a partner of the  firm AB  shall not be added in  

partnership firm AB.  

10.5.14 In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines similar 

to a partnership firm. 

10.5.15 In case company A is merged with company B, then company B would get the credentials of 

company A also.] 
 

11. Tenderer Credentials:  
Documents testifying tenderer previous experience and financial status should be produced along with 
the tender. Tenderer(s) who is / are not borne on the approved list of the Contractors of ________ 
Railway shall submit along with his / their tender: 

(I) Certificates and testimonials regarding contracting experience for the type of job for which tender is 
invited with list of works carried out in the past. 

(ii) Audited Balance Sheet duly certified by the Chartered Accountant regarding contractual payments 
received in the past. 
(iii)The list of personnel / organization on hand and proposed to be engaged for the tendered work. 
Similarly list of Plant & Machinery available on hand and proposed to be inducted and hired for the 
tendered work. 
(iv) A copy of certificate stating that they are not liable to be disqualified and all their 
statements/documents submitted along with bid are true and factual. Standard format of the 
certificate to be submitted by the bidder is enclosed as Annexure-V. In addition to Annexure-V , 
in case of other than Company / Proprietary firm , Annexure-V(A) shall also be submitted by 
each member of Partnership Firm,/Joint Venture/ Hindu Undivided Family (HUF)/Limited Liability 
Partnership etc. as the case may be. Non submission of a copy of certificate(s) by the bidder 
shall result in summarily rejection of his/their bid. It shall be mandatorily incumbent upon the 
tenderer to identify, state and submit the supporting documents duly self attested / digitally 
signed by which they/he are/is qualifying the Qualifying Criteria mentioned in the Tender 
Document.  
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(V)The Railway reserves the right to verify all statements, information and documents submitted by the 
bidder in his tender offer, and the bidder shall, when so required by the Railway, make available all such 
information, evidence and documents as may be necessary for such verification. Any such verification 
or lack of such verification, by the Railway shall not relieve the bidder of its obligations or liabilities 
hereunder nor will it affect any rights of the Railway there under. 

(VI)(a) In case of any information submitted by tenderer is found to be false, forged or incorrect at any 
time during process for evaluation of tenders, it shall lead to forfeiture of the tender Bid Security besides 
banning of business for a period of upto two years.  

(b) In case of any information submitted by tenderer is found to be false, forged or incorrect after the 
award of contract, the contract shall be terminated. Bid Security, Performance Guarantee and Security 
Deposit available with the railway shall be forfeited. In addition, other dues of the contractor, if any, 
under this contract shall be forfeited and agency shall be banned for doing business for a period of upto 
two years. 
12.   Non-compliance with any of the conditions set forth therein above is liable to result in the tender 
being rejected. 
13. Execution of Contract Documents: The successful Tenderer(s) shall be required to execute 
an agreement with the President of India acting through the _____________, _________ Railway for 
carrying out the work according to the Standard General Conditions of Contract, Special Conditions / 
Specifications annexed to the tender and Standard Specifications (Works and Materials) of Railway as 
amended/corrected upto latest correction slips, mentioned in tender form (First Sheet). Contractor has 
to submit requisite stamp paper for contract agreement as per prevailing rules. 
14.  Documents to be Submitted Along with Tender 
(i) The tenderer shall clearly specify whether the tender is submitted on his own (Proprietary Firm) 
or on behalf of a Partnership Firm / Company / Joint Venture (JV) / Registered Society / Registered 
Trust / Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP) etc. The tenderer(s) shall 
enclose the attested copies of the constitution of their concern, and copy of PAN Card along with their 
tender.  Tender Documents in such cases are to be signed by such persons as may be legally 
competent to sign them on behalf of the firm, company, association, trust or society, as the case may 
be.   
(ii) Following documents shall be submitted by the tenderer:  
(a) Sole Proprietorship Firm:  

(i) All documents in terms of Para 10 of the Tender Form (Second Sheet) above. 
(b) HUF:  

(i) A copy of notarized affidavit on Stamp Paper declaring that he who is submitting the tender 
on behalf of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) and he has 
the authority, power and consent given by other members to act on behalf of HUF. 

(ii) All other documents in terms of Para 10 of the Tender Form (Second Sheet) above. 
(c) Partnership Firm: 

(i) All documents as mentioned in para18 of the Tender Form (Second Sheet). 
(d) Joint Venture (JV): All documents as mentioned in para 17 of the Tender Form (Second Sheet). 

( Not allowed to participate in this Tender) 
(e) Company registered under Companies Act 2013: 

(i) The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of 
the company 

(ii) A copy of Certificate of Incorporation 
(iii) A copy of Authorization/Power of Attorney issued by the Company (backed by the 

resolution of Board of Directors) in favour of the individual to sign the tender on behalf of 
the company and create liability against the company. 

(iv) All other documents in terms Para 10 of the Tender Form (Second Sheet) above. 
(f) LLP (Limited Liability Partnership): 

(i) A copy of LLP Agreement 
(ii) A copy of Certificate of Incorporation 
(iii) A copy of Power of Attorney/Authorization issued by the LLP in favour of the individual to 

sign the tender on behalf of the LLP and create liability against the LLP. 
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(iv) An undertaking by all partners of the LLP that they are not blacklisted or debarred by 
Railways or any other Ministry / Department of the Govt. of India from participation in 
tenders / contracts as on the date of submission of bids, either in their individual capacity or 
in any firm/LLP or JV in which they were / are partners/members. Concealment / wrong 
information in regard to above shall make the contract liable for determination under Clause 
62 of the Standard General Conditions of Contract. 

(v) All other documents in terms of Para 10 of the Tender Form (Second Sheet). 
(g) Registered Society & Registered Trust: 

(i) A copy of Certificate of Registration 
(ii) A copy of Memorandum of Association of Society/Trust Deed 
(iii) A copy of Power of Attorney in favour of the individual to sign the tender documents and 

create liability against the Society/Trust. 
(iv) A copy of Rules & Regulations of the Society 
(v) All other documents in terms of Para 10 of the Tender Form (Second Sheet) above. 

(iii) If it is NOT mentioned in the submitted tender that tender is being submitted on behalf of a Sole 
Proprietorship firm / Partnership firm / Joint Venture / Registered Company etc., then the tender shall be 
treated as having been submitted by the individual who has signed the tender. 
(iv) After opening of the tender, any document pertaining to the constitution of Sole Proprietorship 
Firm / Partnership Firm / Registered Company/ Registered Trust / Registered Society / HUF/LLP etc. 
shall be neither asked nor considered, if submitted. Further, no suo moto cognizance of any document 
available in public domain (i.e., on internet etc.) or in Railway’s record/office files etc. will be taken for 
consideration of the tender, if no such mention is available in tender offer submitted. 
(v)  A tender from JV shall be considered only where permissible as per the tender conditions.(vi) 
The Railway will not be bound by any change of power of attorney or in the composition of the firm 
made subsequent to the submission of tender. Railway may, however, recognize such power of 
attorney and changes after obtaining proper legal advice, the cost of which will be chargeable to the 
Contractor. 
(vi)  In addition to above certain more documents are to be submitted by tenderers as per 

status of their firms . These documents are listed below – 
     a} Firm details as per ‘Annexure-I’ (Mandatory) 
    b) Undertaking by all partners of Partnership Firm and all Partners of LLP {as    
        per para 14(ii) f (iv) and 18.10 (iii) undertaking by all member of JV { as para 
17.4.4 (v)} and all members of HUF i.e. annexure – V(A)} (Mandatory) 
      
NOTE:  BE IT KNOWN TO THE TENDERER THAT :-  
a)  No post tender submission of documents shall be permitted in respect of item 

mentioned in item (b) below. However, only clarification can be called for by Railway 
in respect of any part / document submitted by the tenderer which shall be 
responded to by the tenderer within 10 working days of the date of issue of such 
letter for clarifications, failing which the offer shall be dealt with as per available 
documents.    

 b)     The documents as applicable required vide items 10.0,10.1,10.2 , 11 (iv) ( certificate as 
per Annexure V) , 14 (ii) Documents as per status of firm , undertaking by all partners 
of Partnership Firm {as per para 18.10 (iii)} and undertaking by all partners of LLP  
{as per para 14(ii) f (iv) , undertaking by all member of JV { as para 17.14} and all 
members of HUF i.e. annexure-V(A) ( regarding undertaking as applicable)}  are 
mandatory for submission with tender document. If any of these documents are not 
submitted along with tender, the offer shall be summarily rejected. 

15. The tenderer whether sole proprietor / a company or a partnership firm / registered society / 
registered trust / HUF / LLP etc if they want to act through agent or individual partner(s), should submit 
along with the tender, a copy of power of attorney duly stamped and authenticated by a Notary Public or 
by Magistrate in favour of the specific person whether he/they be partner(s) of the firm or any other 
person, specifically authorizing him/them to sign the tender, submit the tender and further to deal with 
the Tender/ Contract up to the stage of signing the agreement except in case where such specific 
person is authorized for above purposes through  a provision made in the partnership deed / 
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Memorandum of Understanding / Article of Association /Board resolution, failing which tender shall be 
summarily rejected.  

A separate power of attorney duly stamped and authenticated by a Notary Public or by 
Magistrate in favour of the specific person whether he/they be partner(s) of the firm or any other person, 
shall be submitted after award of work, specifically authorizing him/them to deal with all other 
contractual activities subsequent to signing of agreement, if required.  
Note:  A Power of Attorney executed and issued overseas, the document will also have to be legalized 
by the Indian Embassy and notarized in the jurisdiction where the Power of Attorney is being issued. 
However, the Power of Attorney provided by Bidders from countries that have signed the Hague 
Legislation Convention 1961 are not required to be legalized by the Indian Embassy if it carries a 
conforming Appostille certificate. 
16. Employment/Partnership etc. of Retired Railway Employees: 
(a)  Should a tenderer 

i) be a retired Engineer of the gazetted rank or any other gazetted officer working before his 

retirement, whether in the executive or administrative capacity or whether holding a pensionable 

post or not, in the Engineering or any other department of any of the railways owned and 

administered by the President of India for the time being, OR 

ii) being partnership firm / joint venture (JV) / registered society / registered trust etc have as one 

of its partners/members a retired Engineer of the gazetted rank or any other gazetted officer 

working before his retirement, OR 

 iii) being an incorporated company have any such retired Engineer of the gazetted rank or any 

other gazetted officer working before his retirement as one of its directors  

      AND 

in case where such Engineer or officer had not retired from government service at least 1 year 

prior to the date of submission of the tender 

THEN 

the tenderer will give full information as to the date of retirement of such Engineer or gazetted 

officer from the said service and as to whether permission for taking such contract, or if the 

Contractor be a partnership firm or an incorporated company, to become a partner or director as 

the case may be,  has been obtained by the tenderer or the Engineer or officer, as the case may 

be from the President of India or any officer, duly authorized by him in this behalf, shall be clearly 

stated in writing at the time of submitting the tender. 

b) In case, upon successful award of contract, should a tenderer depute for execution of the works 

under or to deal matters related with this contract, any retired Engineer of gazette rank or retired 

gazetted officer working before his retirement in the Engineering or any other department of any 

of the railways owned and administered by the President of India for the time being, and now in 

his employment, then the tenderer will ensure that retired Engineer or retired gazetted officer had 

retired from government service at least 1 year prior to the date of his employment with tenderer 

and in case he had retired from service within a year then he possesses  the requisite permission 

from the President of India or any officer, duly authorized by him in this behalf, to get associated 

with the tenderer. 

c)      Should a tenderer or Contractor being an individual, have member(s) of his family or in the case 
of partnership firm/ company / joint venture (JV) / registered society / registered trust etc. one or 
more of his partner(s)/shareholder(s) or member(s) of the family of partner(s)/shareholder(s) 
having share of more than 1%in the tendering entity employed in gazetted capacity in the 
Engineering or any other department of the railway, then the tenderer at the time of submission of 
tender, will inform the authority inviting tenders the details of such persons. 

Note: -If information as required as per 16.a), b), c) above has not been furnished, contract is liable to 

be dealt in accordance with provision of clause 62 of the Standard General Condition of contract. 
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JOINT VENTURE (JV) IN WORKS TENDERS 

17. Participation of Joint Venture (JV) in Works Tender: This para shall be applicable for works 
tenders wherein tender documents provide for the same. 

17.1 Separate identity/name shall be given to the Joint Venture. 
17.2 Number of members in a JV shall not be more than three, if the work involves only one 
department (say Civil or S&T or Electrical or Mechanical) and shall not be more than five, if the work 
involves more than one Department. One of the members of the JV shall be its Lead Member who shall 
have a majority (at least 51%) share of interest in the JV. The other members shall have a share of not 
less than 20% each in case of JV with upto three members and not less than 10% each in case of JV 
with more than three members. In case of JV with foreign member(s), the Lead Member has to be an 
Indian firm/company with a minimum share of 51%. 
17.3 A member of JV shall not be permitted to participate either in individual capacity or as a member 
of another JV in the same tender.  
17.4 The tender form shall be purchased and submitted only in the name of the JV and not in the 
name of any constituent member. The tender form can however be submitted by JV or any of its 
constituent member or any person authorized by JV through Power of Attorney to submit tender. 
17.5 Bid Security shall be submitted by JV or authorized person of JV either as : 

(i)  Cash through e-payment gateway or as mentioned in tender document, or  
(ii) Bank Guarantee bond either in the name of JV, or in the name of all members of JV as per MOU 

irrespective of their share in the JV if the JV has not been constituted legally till the date of 
submission of tender. 

17.6 A copy of Memorandum of Understanding (MoU) duly executed by the JV members on a stamp 
paper, shall be submitted by the JV alongwith the tender. The complete details of the members of the 
JV, their share and responsibility in the JV etc. particularly with reference to financial, technical and 
other obligations shall be furnished in the MoU. 
17.7 Once the tender is submitted, the MoU shall not normally be modified / altered / terminated 
during the validity of the tender. In case the tenderer fails to observe/comply with this stipulation, the full 
Bid Security shall be liable to be forfeited.  
17.8 Approval for change of constitution of JV shall be at the sole discretion of the Railway. The 
constitution of the JV shall not normally be allowed to be modified after submission of the bid by the JV, 
except when modification becomes inevitable due to succession laws etc., provided further that there is 
no change in qualification of minimum eligibility criteria by JV after change of composition. However, the 
Lead Member shall continue to be the Lead Member of the JV. Failure to observe this requirement 
would render the offer invalid. 
17.9 Similarly, after the contract is awarded, the constitution of JV shall not be normally allowed to be 
altered during the currency of contract except when modification become inevitable due to succession 
laws etc. and minimum eligibility criteria should not get vitiated. Failure to observe this stipulation shall 
be deemed to be breach of contract with all consequential penal action as per contract conditions. 
17.10 On award of contract to a JV, a single Performance Guarantee shall be submitted by the JV as 
per tender conditions. All the Guarantees like Performance Guarantee, Bank Guarantee for Mobilization 
Advance, Machinery Advance etc. shall be accepted only in the name of the JV and no splitting of 
guarantees amongst the members of the JV shall be permitted. 
17.11 On issue of LOA (Letter of Acceptance), the JV entity to whom the work has been awarded, with 
the same shareholding pattern as was declared in the MOU/JV Agreement submitted alongwith the 
tender, shall be got registered before the Registrar of the Companies under 'The Companies Act -2013' 
(in case JV entity is to be registered as Company) or before the Registrar/Sub-Registrar under the 'The 
Indian Partnership Act, 1932' (in case JV entity is to be registered as Partnership Firm) or under 'The 
LLP Act 2008' (in case JV entity is to be registered as LLP).  A separate PAN shall be obtained for this 
entity.  The documents pertaining to this entity including its PAN shall be furnished to the Railways 
before signing the contract agreement for the work. In case the tenderer fails to observe/comply with 
this stipulation within 60 days of issue of LOA, contract is liable to be terminated. In case contract is 
terminated railway shall be entitled to forfeit the full amount of the Bid Security and other dues payable 
to the Contractor under this contract. The entity so registered, in the registered documents, shall have, 
inter-alia, following Clauses: 
17.11.1 Joint and Several Liability - Members of the entity to which the contract is awarded, shall be 
jointly and severally liable to the Railway for execution of the project in accordance with General and 
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Special Conditions of Contract. The members of the entity shall also be liable jointly and severally for 
the loss, damages caused to the Railways during the course of execution of the contract or due to non-
execution of the contract or part thereof. 
17.11.2 Duration of the Registered Entity - It shall be valid during the entire currency of the contract 
including the period of extension, if any and the maintenance period after the work is completed. 
17.11.3 Governing Laws - The Registered Entity shall in all respect be governed by and interpreted in 
accordance with Indian Laws. 
17.12 Authorized Member - Joint Venture members in the JV MoU shall authorize Lead member on 
behalf of the Joint Venture to deal with the Contract, sign the agreement or enter into contract in 
respect of the said tender, to receive payment, to witness joint measurement of work done, to sign 
measurement books and similar such action in respect of the said tender/contract. All 
notices/correspondences with respect to the contract would be sent only to this authorized member of 
the JV. 
17.13 No member of the Joint Venture shall have the right to assign or transfer the interest right or 
liability in the contract without the written consent of the other members and that of the Railway in 
respect of the said tender/contract. 

17.14 Documents to be enclosed by the JV along with the tender: 

17.14.1 In case one or more of the members of the JV is/are partnership firm(s), following documents 
shall be submitted: 

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with 
the Registrar. 

(ii) A copy of consent of all the partners or individual authorized by partnership firm, to enter 
into the Joint Venture Agreement on a stamp paper, 

(iii) A notarized or registered copy of Power of Attorney in favour of the individual to sign the 
MOU/JV Agreement on behalf of the partnership firm and create liability against the firm. 

(iv) An undertaking by all partners of the partnership firm that they are not blacklisted or 
debarred by Railways or any other Ministry / Department of the Govt. of India from 
participation in tenders / contracts as on the date of submission of bids, either in their 
individual capacity or in any firm/LLP in which they were / are partners/members.  Any 
Concealment / wrong information in regard to above shall make the bid ineligible or the 
contract shall be determined under Clause 62 of the Standard General Conditions of 
Contract. 

17.14.2 In case one or more members is/are Proprietary Firm or HUF, the following documents shall be 
enclosed: 

(i) A copy of notarized affidavit on Stamp Paper declaring that his Concern is a proprietary 
Concern and he is sole proprietor of the Concern OR he who is signing the affidavit on 
behalf of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) and he has the 
authority, power and consent given by other members to act on behalf of HUF. 

17.14.3 In case one or more members of the JV is/are companies, the following documents shall be 
submitted: 

(i) A copy of resolutions of the Directors of the Company, permitting the company to enter into 
a JV agreement,  

(ii) The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the 
company  

(iii) A copy of Certificate of Incorporation 
(iv) A copy of Authorization/copy of Power of Attorney issued by the Company (backed by the 

resolution of Board of Directors) in favour of the individual, to sign the tender, sign MOU/JV 
Agreement on behalf of the company and create liability against the company 

17.14.4 In case one or more members of the JV is/are LLP firm/s, the following documents shall be 

submitted:  

(i) A copy of LLP Agreement  
(ii) A copy of Certificate of Incorporation of LLP 
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(iii) A copy of resolution passed by partners of LLP firm, permitting the Firm to enter into a 

JV agreement 
(iv) A copy of Authorization /copy of Power of Attorney issued by the LLP firm (backed by 

resolution passed by the Partners) in favour of the individual, to sign the tender and/or 

sign the MOU/ JV agreement on behalf of the LLP and create liability against the LLP.   
(v) An undertaking by all partners of the LLP that they are not blacklisted or debarred by 

Railways or any other Ministry / Department of the Govt. of India from participation in 

tenders / contracts as on the date of submission of bids, either in their individual 

capacity or in any firm/LLP or JV in which they were / are partners/members.  Any 

Concealment / wrong information in regard to above shall make the contract liable for 

determination under Clause 62 of the Standard General Conditions of Contract. 
17.14.5 In case one or more members of the JV is/are Society/s or Trust/s, the following documents 

shall be submitted:  

(i) A copy of Certificate of Registration 
(ii) A copy of Memorandum of Association of Society/Trust Deed 
(iii) A copy of Rules & Regulations of the Society 
(iv) A copy of Power of Attorney, in favour of the individual to sign the tender documents and 

create liability against the Society/Trust.  
17.14.6 All other documents in terms of Para 10 of the Tender Form (Second Sheet) above. 
 
17.14.7  A power of attorney executed and issued overseas, the document will also have to be legalised 
by the Indian Embassy and notarized in the jurisdiction where the power of attorney is being issued. 
However the power of attorney provided by bidders from countries that have signed the Hague 
Legislation Convention 1961 are not required to be legalized by the Indian Embassy if it carries a 
conforming Appostille certificate. 
 17.15 Credentials & Qualifying Criteria: Technical, financial eligibility and Bid capacity of the JV shall 
be adjudged based on satisfactory fulfillment of the following criteria: 

17.15.1 Technical Eligibility Criteria (‘a’ or ‘b’ mentioned hereunder): 

(a) For Works without composite components 
The technical eligibility for the work as per para 10.1 above, shall be satisfied by either the ‘JV in its 
own name & style’ or ‘Lead member of the JV’.  
Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical eligibility for the work 
as per para 10.1 above, shall have technical capacity of minimum 10% of the cost of work i.e., each 
non-lead member of JV member must have satisfactorily completed or substantially completed 
during the last 07 (seven) years, ending last day of month previous to the one in which tender is 
invited, one similar single work for a minimum of 10% of advertised value of the tender.    

(b) For works with composite components 

The technical eligibility for major component of work as per para 10.1 above, shall be satisfied by 
either the ‘JV in its own name & style’ or ‘Lead member of the JV’ and technical eligibility for other 
component(s) of work as per para 10.1 above, shall be satisfied by either the ‘JV in its own name & 
style’ or ‘any member of the JV’.  

Each other (non-lead)member(s) of JV, who is/ are not satisfying the technical eligibility for any 
component of the work as per para 10.1 above, shall have technical capacity of minimum 10% of the 
cost of any component of work mentioned in technical eligibility criteria. i.e., each other (non-lead) 
member of must have satisfactorily completed or substantially completed during the last 07 (seven) 
years, ending last day of month previous to the one in which tender is invited, one similar single work 
for a minimum of 10% of cost of any component of work mentioned in technical eligibility criteria.    

Note for Para 17.15.1:  
a) The Major component of the work for this purpose shall be the component of work having highest 
value. In cases where value of two or more component of work is same, any one work can be classified 
as Major component of work. 

b) Value of a completed work done by a Member in an earlier JV shall be reckoned only to the extent of 
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the concerned member's share in that JV for the purpose of satisfying his/her compliance to the above 
mentioned technical eligibility criteria in the tender under consideration. 
17.15.2Financial Eligibility Criteria 

The JV shall satisfy the requirement of “Financial Eligibility” mentioned at para 10.2 above. The 
“financial capacity” of the lead member of JV shall not be less than 51% of the financial eligibility criteria 
mentioned at para 10.2 above.  

The arithmetic sum of individual “financial capacity” of all the members shall be taken as JV’s “financial 
capacity” to satisfy this requirement. 

Note: Contractual payment received by a Member in an earlier JV shall be reckoned only to the extent 
of the concerned member’s share in that JV for the purpose of satisfying compliance of the above 
mentioned financial eligibility criteria in the tender under consideration. 

17.15.3 Bid Capacity 

The JV shall satisfy the requirement of “Bid Capacity” requirement mentioned at para 10.3 above. The 
arithmetic sum of individual “Bid capacity” of all the members shall be taken as JV’s “Bid capacity” to 
satisfy this requirement. 

18.  Participation of Partnership Firms in works tenders: 
18.1 The Partnership Firms participating in the tender should be legally valid under the provisions of 
the Indian Partnership Act. 
18.2 The partnership firm should have been in existence or should have been formed prior to 
submission of tender. Partnership firm should have either been registered with the Registrar or the 
partnership deed should have been notarized as per the Indian Partnership Act, prior to submission of 
tender. 
18.3 Separate identity / name should be given to the partnership firm.  The partnership firm should 
have PAN / TAN number in its own name and PAN / TAN number in the name of any of the constituent 
partners shall not be considered.  The valid constituents of the firm shall be called partners. 
18.4 Once the tender has been submitted, the constitution of the firm shall not normally be allowed to 
be modified / altered / terminated during the validity of the tender as well as the currency of the contract 
except when modification becomes inevitable due to succession laws etc., in which case prior 
permission should be taken from Railway and in any case the minimum eligibility criteria should not get 
vitiated.  The re-constitution of firm in such cases should be followed by a notary certified 
Supplementary Deed.  The approval for change of constitution of the firm, in any case, shall be at the 
sole discretion of the Railways and the tenderer shall have no claims what-so-ever.  Any change in the 
constitution of Partnership firm after submission of tender shall be with the consent of all partners and 
with the signatures of all partners as that in the Partnership Deed.  Failure to observe this requirement 
shall render the offer invalid and full Bid Security shall be forfeited.   

If any Partner/s withdraws from the firm after submission of the tender and before the award of 
the contract, the offer shall be rejected and Bid Security of the tenderer will be forfeited.  If any new 
partner joins the firm after submission of tender but prior to award of contract, his / her credentials shall 
not qualify for consideration towards eligibility criteria either individually or in proportion to his share in 
the previous firm.  In case the tenderer fails to inform Railway beforehand about any such changes / 
modification in the constitution which is inevitable due to succession laws etc. and the contract is 
awarded to such firm, then it will be considered a breach of the contract conditions liable for 
determination of the contract under Clause 62 of the Standard General Conditions of Contract. 
18.5 A partner of the firm shall not be permitted to participate either in his individual capacity or as a 
partner of any other firm in the same tender. 
18.6 The tender form shall be submitted only in the name of partnership firm. The Bid Security shall 
be submitted by partnership firm. The Bid Security submitted in the name of any individual partner or in 
the name of authorized partner (s) shall not be considered. 
18.7 On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees like 
Performance Guarantee, Guarantee for various Advances to the Contractor shall be submitted only in 
the name of the partnership firm and no splitting of guarantees among the partners shall be acceptable. 
18.8 On issue of Letter of Acceptance (LOA), contract agreement with partnership firm shall be 
executed in the name of the firm only and not in the name of any individual partner. 
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18.9 In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following 
undertakings shall be furnished by all the partners through a notarized affidavit, before signing of 
contract agreement.  
(a) Joint and several liabilities: 
 The partners of the firm to which the Letter of Acceptance (LOA) is issued, shall be jointly and 
severally liable to the Railway for execution of the contract in accordance with General and Special 
Conditions of the Contract. The partners shall also be liable jointly and severally for the loss, damages 
caused to the Railway during the course of execution of the contract or due to non-execution of the 
contract or part thereof.   
(b) Duration of the partnership deed and partnership firm agreement: 
 The partnership deed/partnership firm agreement shall normally not be modified/altered/ 
terminated during the currency of contract and the maintenance period after the work is completed as 
contemplated in the conditions of the contract.  Any change carried out by partners in the constitution of 
the firm without permission of Railway, shall constitute a breach of the contract, liable for determination 
of the contract under Clause 62 of the Standard General Conditions of Contract. 
(c) Governing laws: The partnership firm agreement shall in all respect be governed by and interpreted 
in accordance with the Indian laws. 
(d) No partner of the firm shall have the right to assign or transfer the interest right or liability in the 
contract without the written consent of the other partner/s and that of the Railway. 
18.10 The tenderer shall clearly specify that the tender is submitted on behalf of a partnership firm.  
The following documents shall be submitted by the partnership firm, with the tender: 

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with the 
Registrar. 

(ii) A notarized or registered copy of Power of Attorney in favour of the individual to tender for the 
work, sign the agreement etc. and create liability against the firm. 

(iii) An undertaking by all partners of the partnership firm that they are not blacklisted or debarred 
by Railways or any other Ministry / Department of the Govt. of India from participation in 
tenders / contracts as on the date of submission of bids, either in their individual capacity or in 
any firm/LLP in which they were / are partners/members.  Any Concealment / wrong 
information in regard to above shall make the bid ineligible or the contract shall be determined 
under Clause 62 of the Standard General Conditions of Contract. 

(iv) All other documents in terms of Para 10 of the Tender Form (Second Sheet) above. 

18.11  Evaluation of eligibility of a partnership firm: 

Technical and financial eligibility of the firm shall be adjudged based on satisfactory fulfillment of the 
eligibility criteria laid down in Para 10 of the Tender Form (Second Sheet) above. 

19.0 Advances to Contractor – 

If specifically provided in Tender Documents of tender having advertised value more than Rs 50 Crores, 
Railway shall make payment, as an Interest bearing advances, as per Contractor’s request. These 
advances shall carry a simple interest ________ as indicated in the Tender documents. The payment 
and recovery of such advances shall be made as per manners prescribed in Clause 46.4 of the 
Standard General Conditions of Contract.  

(Signature)      
 (Designation) 

Signature of Tenderer(s)   _________Railway Date _____________                                                                  
Date _____________ 
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Section- III 
  IMPORTANT CLAUSE OF  STANDARD GENERAL CONDITIONS OF CONTRACT  

 
Some important clauses of GCC are reproduced below in this section for general guidance of 
the tenderer. However, General Condition of Contract April 2022 with latest correction slips 
shall continue to govern the contract. (In case of any difference in description of clause 
reproduced herewith & GCC April 2022, description of GCC April 2022 with latest correction 
slips shall  prevail.) 

 

1 Security Deposit {GCC clause 16(1)} : The Security Deposit shall be 5% of the contract value. 

The Bid Security submitted by the Contractor with his tender will be retained/encashed by the 

Railways as part of security for the due and faithful fulfillment of the contract by the Contractor.  

Provided further that, if Contractor submits the Cash or Term Deposit Receipt issued from a 

Scheduled commercial bank of India or irrevocable Bank Guarantee Bond from a Scheduled 

commercial bank of India, either towards the Full Security Depositor the Part Security Deposit 

equal to or more than Bid Security, the Railway shall return the Bid Security, to the Contractor.  

Balance of Security Deposit may be deposited by the Contractor in cash or Term Deposit Receipt 

issued from Scheduled commercial bank of India or irrevocable Bank Guarantee bond issued from 

Scheduled commercial bank of India, or may be recovered at the rate of 6% of the bill amount till 

the full Security Deposit is recovered.  Provided also that in case of defaulting Contractor, the 

Railway may retain any amount due for payment to the Contractor on the pending "on account 

bills" so that the amounts so retained (including amount guaranteed through Performance 

Guarantee) may not exceed 10% of the total value of the contract. 

The Irrevocable Bank Guarantee submitted towards Security deposit shall be initially valid up to the 

stipulated date of Maintenance period plus 60 days and shall be extended from time to time, 

depending upon extension of contract granted in terms of Clause 17A and 17B of the Standard 

General Conditions of Contract. 

Note: Security Deposit deposited in cash by the Contractor or recovered from the running bills of a 

Contractor or submitted by contractor as Term Deposit Receipt(s) can be refunded/returned to the 

contractor, in lieu of irrevocable Bank Guarantee bond issued from scheduled commercial bank of 

India, to be submitted by him, for an amount equal to or more than the already available Security 

Deposit, provided however that, in a contract of value less than Rs. 50 Crore, such refund/ return 

of the already available Security Deposit is permitted up to two times and in a contract of value 

equal to or more than Rs. 50 Crore, such refund / return of the already available Security Deposit is 

permitted up to three times. 

1(2) (i) Refund of Security Deposit (GCC clause 16(2)):  Security Deposit mentioned in sub 

clause (1) above shall be returned to the Contractor along with or after, the following: 
 

(a) Final Payment of the Contract as per clause 51.(1) and 
(b) Execution of Final Supplementary Agreement or Certification by Engineer that Railway has No 

Claim on Contractor  and 
(c) Maintenance Certificate issued, on expiry of the maintenance period as per clause 50.(1), in 

case applicable. 
 

1. (2) (ii) Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under 

clause 62 (1) of these conditions, the Security Deposit already with railways under the contract shall 

be forfeited. However, in case the contract is rescinded in part or parts under clause 62 (1) of these 

conditions, the Security Deposit shall not be forfeited. 
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1.(3)(GCC clause 16(2)-No interest shall be payable upon the Bid Security and Security Deposit or 

amounts payable to the Contractor under the Contract, but Government Securities deposited in 

terms of Sub-Clause 16.(4)(b) of this clause will be payable with interest accrued thereon. 

2 Performance Guarantee(GCC clause 16(4)) 

The procedure for obtaining Performance Guarantee is outlined below: 

(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 21 

(Twenty one) days from the date of issue of Letter of Acceptance (LOA). Extension of time for 

submission of PG beyond 21 (Twenty one) days and upto 60 days from the date of issue of LOA 

may be given by the Authority who is competent to sign the contract agreement. However, a penal 

interest of 12% per annum shall be charged for the delay beyond 21(Twenty one) days, i.e. from 

22ndday after the date of issue of LOA. Further, if the 60thday happens to be a declared holiday in 

the concerned office of the Railway, submission of PG can be accepted on the next working day. 

In all other cases, if the Contractor fails to submit the requisite PG even after 60 days from 

the date of issue of LOA, the contract is liable to be terminated. In case contract is terminated 

railway shall be entitled to forfeit Bid Security and other dues payable to the contractor against that 

particular contract, subject to maximum of PG amount. In case a tenderer has not submitted Bid 

Security on the strength of their registration as a Startup recognized by Department of Industrial 

Policy and Promotion (DIPP) under Ministry of Commerce and Industry, DIPP shall be informed to 

this effect. 

The failed Contractor shall be debarred from participating in re-tender for that work. 

(b) The successful bidder shall submit the Performance Guarantee (PG) amounting to 5% of the 

original contract value and additional Performance Guarantee as per clause 16(4)(h) in 

any of the following forms,  

(i)  A deposit of Cash; 

(ii)    Irrevocable Bank Guarantee; 

(iii)   Insurance Surety Bond as per Annexure-XVII 

  Note :- 

In case of extension of Date of Completion, selected bidder needs to submit extended 

Insurance Surety Bond/Fresh Insurance Surety Bond / Fresh Performance Security, in any 

form as given above, before expiry of  Insurance Surety Bond. 

(iv)  Government Securities including State Loan Bonds at 5% below the market value; 

(v)  Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank of India; 

(vi)   Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled Commercial 

Bank of India; 

(vii)  Deposit in the Post Office Saving Bank; 

(viii) Deposit in the National Savings Certificates; 

(ix)   Twelve years National Defence Certificates; 

(x)  Ten years Defence Deposits; 

(xi)   National Defence Bonds and 

(xii)  Unit Trust Certificates at 5% below market value or at the face value whichever is less. Also, 

FDR in favour of FA&CAO (free from any encumbrance) may be accepted. 

(c)      The Performance Guarantee shall be submitted by the successful bidder after the Letter of 

Acceptance (LOA) has been issued, but before signing of the contract agreement. This P.G. shall be 

initially valid upto the stipulated date of completion plus 60 days beyond that. In case, the time for 

completion of work gets extended, the Contractor shall get the validity of P.G. extended to cover 

such extended time for completion of work plus 60 days. 

(d) The value of PG to be submitted by the Contractor is based on original contract value and 

shall not change due to subsequent variation(s) in the original contract value. 
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(e) The Performance Guarantee (PG) shall be released after physical completion of the work 

based on 'Completion Certificate' issued by the competent authority stating that the Contractor has 

completed the work in all respects satisfactorily. 

(f) Whenever the contract is rescinded, the Performance Guarantee already submitted for the 

contract shall be encashed. 

(g) The Engineer shall not make a claim under the Performance Guarantee except for amounts 

to which the President of India is entitled under the contract (not withstanding and/or without 

prejudice to any other provisions in the contract agreement) in the event of: 

(i)         Failure by the Contractor to extend the validity of the Performance Guarantee as 

described herein above, in which event the Engineer may claim the full amount of the 

Performance Guarantee. 

(ii)        Failure by the Contractor to pay President of India any amount due, either as agreed by 

the Contractor or determined under any of the Clauses/Conditions of the Agreement, within 30 

days of the service of notice to this effect by Engineer. 

(iii)      The Contract being determined or rescinded under clause 62 of these conditions. 
 

(h) If a tender is accepted on the quoted rates of bidder which is below the advertised tender 

value, an additional performance security shall be submitted by the bidder as below: 

 

Bid quoted in % of 

advertised cost 

Additional Performance 

Guarantee (%) 

Below 0 - 5% (inclusive) Nil 

Below 5% 5% 

 

3.  Force Majeure Clause(GCC clause 17): If at any time, during the continuance of this 

contract, the performance in whole or in part by either party of any obligation under this contract 

shall be prevented or delayed by reason of any war, hostility, acts of public enemy, civil commotion, 

sabotage, serious loss or damage by fire, explosions, epidemics/pandemics, strikes, lockouts or acts 

of God (hereinafter, referred to events) provided, notice of the happening of any such event is given 

by either party to the other within 30 days from the date of occurrence thereof, neither party shall by 

reason of such event, be entitled to terminate this contract nor shall either party have any claim for 

damages against the other in respect of such non-performance or delay in performance, and works 

under the contract shall be resumed as soon as practicable after such event has come to an end or 

ceased to exist, and the decision of the Engineer as to whether the works have been so resumed or 

not shall be final and conclusive, PROVIDED FURTHER that if the performance in whole or in 

part of any obligation under this contract is prevented or delayed by reason of any such event for a 

period exceeding 120 days, either party may at its option terminate the contract by giving notice to 

the other party. 
4. Extension of Time in Contracts {GCC clause 17 (A)}: Subject to any requirement in the 

contract as to completion of any portion or portions of the works before completion of the whole, 

the Contractor shall fully and finally complete the whole of the works comprised in the contract 

(with such modifications as may be directed under conditions of this contract) by the date entered in 

the contract or extended date in terms of the following clauses: 

(i) Extension due to Modification: If any modifications have been ordered which in the opinion 

of the Engineer have materially increased the magnitude of the work, then such extension of 

the contracted date of completion may be granted as shall appear to the Engineer to be 

reasonable in the circumstances, provided moreover that the Contractor shall be responsible 

for requesting such extension of the date as may be considered necessary as soon as the cause 

thereof shall arise.  
(ii) Extension for Delay not due to Railway or Contractor: If in the opinion of the Engineer, 

the progress of work has any time been delayed by any act or neglect of Railway's employees 
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or by other Contractor employed by the Railway under Sub-Clause (4) of Clause 20 of these 

Conditions or in executing the work not forming part of the contract but on which 

Contractor's performance necessarily depends or by reason of proceeding taken or threatened 

by or dispute with adjoining or to neighbouring owners or public authority arising otherwise 

through the Contractor's own default etc. or by the delay authorized by the Engineer pending 

arbitration or in consequences of the Contractor not having received in due time necessary 

instructions from the Railway for which he shall have specially applied in writing to the 

Engineer or his authorized representative then upon happening of any such event causing 

delay, the Contractor shall immediately give notice thereof in writing to the Engineer within 

15 days of such happening, but shall nevertheless make constantly his best endeavours to 

bring down or make good the delay and shall do all that may be reasonably required of him to 

the satisfaction of the Engineer to proceed with the works. The Contractor may also indicate 

the period for which the work is likely to be delayed and shall be bound to ask for necessary 

extension of time. 
(iii) Extension for Delay due to Railways: In the event of any failure or delay by the Railway to 

hand over the Contractor possession of the lands necessary for the execution of the works or 

to give the necessary notice to commence the works or to provide the necessary drawings or 

instructions or any other delay caused by the Railway due to any other cause whatsoever, then 

such failure or delay shall in no way affect or vitiate the contract or alter the character thereof 

or entitle the Contractor to damages or compensation therefor, but in any such case, the 

Railway may grant such extension or extensions of the completion date as may be considered 

reasonable. 
 

The Contractor shall indicate the period for which the work is likely to be delayed and shall 

seek extension of time as may be considered necessary under clause 17A(i) or/and 17A(ii) or/ and 

17A(iii) above, as soon as the cause thereof shall arise and, in any case, not less than 15 days before 

the expiry of the date fixed for completion of the works. The Engineer shall consider the same and 

shall grant and communicate such extension of time as in his opinion is reasonable having regard to 

the nature and period of delay and the type and quantum of work affected thereby.  No other 

compensation shall be payable for works so carried forward to the extended period of time; the 

same rates, terms and conditions of contract being applicable, as if such extended period of time 

was originally provided in the original contract itself. 
The non-submission of request for extension or submission of request within less than 15 

days before the expiry of the date fixed for completion of the works, shall make him ineligible for 

extension under these sub clauses, subject to final decision of Engineer. 
 

4.1 Extension of Time with Liquidated Damages (LD) for delay due to Contractor(GCC 

clause 17 (B): The time for the execution of the work or part of the works specified in the contract 

documents shall be deemed to be the essence of the contract and the works must be completed not 

later than the date(s) as specified in the contract. If the Contractor fails to complete the works within 

the time as specified in the contract for the reasons other than the reasons specified in Clause 17 and 

17A, the Railway may, if satisfied that the works can be completed by the Contractor within 

reasonable short time thereafter, allow the Contractor for further extension of time (Proforma at 

Annexure-VII of GCC) as the Engineer may decide. On such extension the Railway will be entitled 

without prejudice to any other right and remedy available on that behalf, to recover from the 

Contractor as agreed damages and not by way of penalty for each week or part of the week, a sum 

calculated at the rate of liquidated Damages as decided by Engineer, between 0.05% to 0.30% 

of contract value of the work for each week or part of the week. 
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For the purpose of this Clause, the contract value of the works shall be taken as value of 

work as per contract agreement including any supplementary work order/contract agreement issued. 

Provided also, that the total amount of liquidated damages under this condition shall not exceed 5% 

of the contract value or of the total value of the item or groups of items of work for which a separate 

distinct completion period is specified in the contract. 

          Provided further, that if the Railway is not satisfied that the works can be completed by the 

Contractor and in the event of failure on the part of the contractor to complete the work within 

further extension of time allowed as aforesaid, the Railway shall be entitled without prejudice to 

any other right or remedy available in that behalf, to appropriate the contractor’s Security Deposit 

and rescind the contract under Clause 62 of these Conditions, whether or not actual damage is 

caused by such default. 

 

NOTE:  

In a contract, where extension(s) of time have been allowed once under clause 17B, further 

request(s) for extension of time under clause 17A can also be considered under exceptional 

circumstances. Such extension(s) of time under clause 17A shall be without any Liquidated 

damages, but the Liquidated damages already recovered during extension(s) of time granted 

previously under clause 17B shall not be waived. However, Price variation during such extension(s) 

shall be dealt as applicable for extension(s) of time under clause 17B. 
 

4.2. Bonus for Early Completion of Work: In open tenders having advertised value more than 

Rs.50 crore and original period of completion 12 months or more, when there is no reduction in 

original scope of work by more than 10%, and no extension granted on either railway or 

Contractor’s account, Contractor shall be entitled for a bonus of 1% for each 30 days early 

completion of work. The period of less than 30 days shall be ignored while working out bonus. The 

maximum bonus shall be limited to 5% of original contract value. The completion date shall be 

reckoned as the date of issuance of completion certificate by Engineer. 

 

5. Provision of Efficient and Competent Staff at Work Sites by the Contractor:(GCC 

clause 26) 

5.1 The Contractor shall place and keep on the works at all times efficient and competent staff 

to give the necessary directions to his workmen and to see that they execute their work in sound & 

proper manner and shall employ only such supervisors, workmen & labourers in or about the 

execution of any of these works as are careful and skilled in the various trades.  

5.2 The Contractor shall at once remove from the works any agents, permitted sub-contractor, 

supervisor, workman or labourer who shall be objected to by the Engineer and if and whenever 

required by the Engineer, he shall submit a correct return showing the names of all staff and 

workmen employed by him.  

5.3 In the event of the Engineer being of the opinion that the Contractor is not employing on 

the works a sufficient number of staff and workmen as is necessary for proper completion of the 

works within the time prescribed, the Contractor shall forthwith on receiving intimation to this 

effect deploy the additional number of staff and labour as specified by the Engineer within seven 

days  of being so required and failure on the part of the Contractor to comply with such instructions 

will entitle the Railway to rescind the contract under Clause 62 of these conditions. 

5A. Deployment of Qualified Engineers at Work Sites by the Contractor: 
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{GCC clause 26 (A)} 

5A.1 The Contractor shall also employ qualified Graduate Engineer(s) or equivalent, or qualified 

Diploma Engineer(s), as prescribed in the tender documents.  

5A.2 In case the Contractor fails to employ the Engineer, as aforesaid in Para 26A.1, he shall be 

liable to pay liquidated damages at the rates, as prescribed in the tender documents.  

5A.3 No. of qualified Engineers required to be deployed by the Contractor for various activities 

contained in the works contract shall be specified in the tender documents as ‘Special Condition of 

Contract’. 

 VARIATIONS IN EXTENT OF CONTRACT { Clause 42.(1) of GCC)}- 

6. Powers of Modification to Contract: The Engineer on behalf of the Railway shall be entitled 

by order in writing to enlarge or extend, diminish or reduce the works or make any 

alterations in their design, character position, site, quantities, dimensions or in the method of 

their execution or in the combination and use of materials for the execution thereof or to 

order any additional work to be done or any works not to be done and the Contractor will not 

be entitled, to any compensation for any increase/reduction in the quantities of work but will 

be paid only for the actual amount of work done and for approved materials supplied against 

a specific order. 

6.1  Unless otherwise specified in the special conditions of the contract, the accepted variation in 

quantity of each individual item of the contract would be upto 25% of the quantity originally 

contracted, except in case of foundation work (in which no variation limit shall apply). However, 

the rates for the increased quantities shall be as per sub- para (iii) below. 

(ii) The Contractor shall be bound to carry out the work at the agreed rates and shall not be entitled 

to any claim or any compensation whatsoever upto the limit of 25% variation in quantity of 

individual item of works. 

(iii) In case an increase in quantity of an individual item by more than 25% of the agreement 

quantity is considered unavoidable, then same shall be executed at following rates 

a. Quantities operated in excess of 125% but upto 140% of the agreement quantity of the 

concerned item, shall be paid at 98% of the rate awarded for that item in that particular 

tender; 

b. Quantities operated in excess of 140% but upto 150% of the agreement quantity of the 

concerned item shall be paid at 96% of the rate awarded for that item in that particular 

tender; 

c. Variation in quantities of individual items beyond 150% will be avoided and would be 

permitted only in exceptional unavoidable circumstances and shall be paid at 96% of the 

rate awarded for that item in that particular tender.  

d. Variation to quantities of Minor Value Item: 

The limit for varying quantities for minor value items shall be 100% (as against 25% 

prescribed for other items). A minor value item for this purpose is defined as an item 

whose original agreement value is less than 1 % of the total original contract value.  

d.(i)      Quantities operated upto and including 100% of the agreement quantity of the 

concerned minor value item, shall be paid at the rate awarded for that item in that 

particular tender; 

d.(ii) Quantities operated in excess of 100% but upto 200% of the agreement 

quantity of the concerned minor value item, shall be paid at 98% of the rate awarded for 

that item in that particular tender; 

d.(iii)  Variation in quantities of individual minor value item beyond 200% will be 

avoided and would be permitted only in exceptional unavoidable circumstances and 

shall be paid at 96% of the rate awarded for that item in that particular tender. 
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(iv) In case of earthwork items, the variation limit of 25% shall apply to the gross quantity of 

earthwork items and variation in the quantities of individual classifications of soil shall not be 

subject to this limit.  

(v) As far as Standard Schedule of Rates (SSOR) items are concerned, the variation limit of 25% 

would apply to the value of SSOR schedule(s) as a whole and not on individual SSOR items. 

However, in case of Non Standard Schedule of Rates (SSOR) items, the limit of 25% would apply 

on the individual items irrespective of the manner of quoting the rate (single percentage rate or 

individual item rate). 

6.2 Valuation of Variations: The enlargements, extensions, diminution, reduction, 

alterations or additions referred to in Sub-Clause (2) of this Clause shall in no degree affect 

the validity of the contract; but shall be performed by the Contractor as provided therein and 

be subject to the same conditions, stipulations and obligations as if they had been originally 

and expressively included and provided for in the Specifications and Drawings and the 

amounts to be paid therefor shall be calculated in accordance with the accepted Bill(s) of 

Quantities. Any extra item(s)/quantities of work falling outside the purview of the provisions 

of Sub-Clause (2) above shall be paid for at the rates determined under Clause-39 of these 

Conditions. 

 

7. Price Variation Clause (PVC) Clause 46 A of GCC :  Price Variation clause is not 

applicable. 

 

 

8. Deployment of Qualified Engineers at Work Sites by the Contractor (GCC Clause 26 A): 

The contractor shall also deploy qualified Graduate Engineer during execution of allotted work – 

As below: 

(a) One Qualified Graduate Engineer when cost of work to be executed is Rs. 200 lakh and 

above. 

 (b) One Diploma Holder Engineer when cost of work to be executed is more than Rs. 25 lakh 

but less than Rs. 200 lakh . 

(c) In case the contractor fails to employ qualified Engineer as aforesaid in para 9(a),(b) above, 

he in terms of provision of clause 26 A 2 to the GCC, shall be liable to pay an amount of Rs. 

40000/- and 25000/- for each month or part thereof for default period for the provisions, as 

contained in para 8(a) & (b) above respectively . (Railway Board letter No. 2012/CE-1/CT/0/20 

dt. 10.05.2013) 
 
9.  Care in Submission of Tenders : 
(a) (i) Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual 

inspection of the site and locality of the works, that all conditions liable to be encountered during 

the execution of the works are taken into account and that the rates he enters in the tender forms are 

adequate and all inclusive to accord with the provisions in Clause-37 of the Standard General 

Conditions of Contract for the completion of works to the entire satisfaction of the Engineer. 

(a)(ii) Tenderers will examine the various provisions of The Central Goods and Services Tax Act, 

2017(CGST)/ Integrated Goods and Services Tax Act, 2017(IGST)/ Union Territory Goods and 

Services Tax Act, 2017(UTGST)/ respective state’s State Goods and Services Tax Act (SGST) also, 

as notified by Central/State Govt.& as amended from time to time and applicable taxes before 

bidding. Tenderers will ensure that full benefit of Input Tax Credit (ITC) likely to be availed by 

them is duly considered while quoting rates. 

(a)(iii) The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST Act 

shall submit GSTIN along with other details required under CGST/IGST/UTGST/SGST Act to 

railway immediately after the award of contract, without which no payment shall be released to the 
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Contractor. The Contractor shall be responsible for deposition of applicable GST to the concerned 

authority. 

(a)(iv) In case the successful tenderer is not liable to be registered under CGST/IGST/UTGST/ 

SGST Act, the railway shall deduct the applicable GST from his/their bills under reverse charge 

mechanism (RCM) and deposit the same to the concerned authority. 

(b) When work is tendered for by a firm or company, the tender shall be signed by the 

individual legally authorized to enter into commitments on their behalf. 

(c) The Railway will not be bound by any power of attorney granted by the tenderer or by 

changes in the composition of the firm made subsequent to the execution of the contract. It may, 

however, recognize such power of attorney and changes after obtaining proper legal advice, the cost 

of which will be chargeable to the Contractor. 

(v) Contractor shall be liable to pay/refund the amount collected as GST to the Indian Railways 

along with interest and penalties, if any imposed by the authorities, in case GST input tax credit of 

Indian Railways is denied/rejected by the tax authorities due to ( reasons mentioned below but not 

limited to: 

 

Wrong/incorrect invoices issued by Contractor; 

No-filing of GST returns; 

Non-payment of GST collected from Indian Railways to the .authorities; 

Any other non-compliance done by Contractor; 
 

General Indemnity: Contractor hereby agrees to indemnify and hold harmless the Indian Railways 

from and against any and all losses, including loss on account of Input Tax Credit and all losses 

incurred by the Indian Railways relating to or arising out of or in connection with any actual or 

threatened claim, legal action, proceedings, prosecution or inquiry by or against the Indian Railways 

arising out, directly or indirectly, of failure by the contractor to comply with the provisions of GST 

and related laws, or based upon or arising from any failure by the Contractor. 

 

Retention Money: Any payment liable to be paid by Indian Railways to contractor against the 

goods or services or both supplied by such contractor to Indian Railways shall be kept on hold in 

case supplier makes any non-compliance of any of the GST law provisions including non-reporting 

of invoices in GST returns. Such payment shall be released after proper verification of records and 

availability of ITC to Indian Railways as per provisions of GST Law. 

 

 

 

 

 

. 
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Section IV 
 

SPECIAL CONDITIONS OF CONTRACT (General) 
 
1 These special conditions and the work schedule shall govern the works to be executed under 

this contract in addition to and/or in part supersession of the General Conditions of Contract 
corrected up to date, Standard Schedule and Specifications for Electrical Works as applicable 
for the tender & issued by Railways corrected up to date, on or before the opening of tender. 

      Where there is any conflict between the Special Conditions of Contract on one hand and 
Standard Schedule and Specifications for Electrical Works on the other hand, the former shall 
prevail. 

      Any special condition stated by the tenderer(s) in the covering letter submitted along with the 
tender shall be deemed as part of contract to such extent only as have explicitly been accepted 
by the Railways. 

4.         Use of Railway Land: 
4.1 Use of Railway land required by the contractor(s) for constructing temporary offices, quarters, 

hutments etc. for the staff and for storing materials etc. would be permitted to him/them free of 
charges by Railway, if available. The location of these offices, hutments, stores etc., will be 
subject to the approval of the engineer or his authorized representative. The land will be 
restored to Railway by the contractor(s) in the same condition as when taken over or in vacant 
condition as desired by the engineer, after completion of the work or at any earlier day, as 
specified by the Engineer. The failure to do so will make the contractor(s) liable to pay the cost 
incurred by the Railway for getting possession of land. 

4.2 The tenderer(s) shall also acquaint himself /themselves with the availability of land, working 
space for his/their works etc. The Railway will not acquire any land for the purpose of 
movement of vehicles of the Contractor/s for executing the work by the contractor/s. 

5 Use of Private Land  
The Contractor will have to make his/their own arrangements for use of private land, outside 
Railway limits for due fulfillment of contract or for borrow pits, approaches, etc., directly with the 
land owners or local authority and to pay such rents if any as are payable as may be mutually 
agreed upon between them. 

6 Materials supplied by Railway:  
6.1. The tenderer shall be responsible to see that the materials such as cable or any other material 

supplied by the Administration are utilized for the sole purpose for, which they have been 
issued to him, failing which, he is liable to be dealt with according to law for any misuse of 
these commodities by himself, his agents or workmen etc.   

6.2 Materials received by Railway: 
6.2.1 Contractor shall give in writing the details of item(s) including serial number and quantity of 

work schedule to concerned SSE for receiving the material. The concerned SSE will inspect the 
material and its related mandatory documents as per contract agreement and material is to be 
entered in the Ledger (Tally Book) assigned for this particular work if found in order as per 
contract. The contractor has to submit bill and invoices with GSTIN No. of supplier/OEM to SSE 
concern. 

6.2.2  Whenever material is required for execution of the work at site, contractor will request 
concerned SSE for issuing of material on his letter head/demand signed and stamped by his 
authorised person.  

6.2.3 For issuing the material required by contractor as above, concerned SSE shall fill hand receipt 
form (E-49 B) mentioning all relevant details and this form shall be signed by both concerned 
SSE and authorised representative of contractor. Thereafter material will taken by contractor for 
site of work and/or stored temporarily under his own custody. Material so stored temporarily at 
site shall be secured and protected by the contractor by his own resources as his risk and cost. 

6.2.4  While filling up measurement book, reference of hand receipt form (E-49 B) and Ledger (Tally 
Book) are to be mentioned wherever required (applicable for both running & final bills). 

6.2.5 Work site register will be maintained by the contractor for recording daily work progress and 
measurements which is also to be signed by Railway’s representative deployed by concerned 
SSE. 
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6.2.6  Consignee: The consignee for this work will be concerned SSE (Electrical/ Electrical 
Construction)/--------------------- nominated by the Engineer. 

6.2.7 Loading, Unloading and Transportation of Materials: All the materials shall be transported 
including loading and unloading by the contractor from Store of the concerned SSE to the site of 
the work and vice versa with his own risk and cost.  

6.2.8 All stores drawn by the contractor from Railway shall be accounted for either as installed as per 
site measurements recorded or as per surplus stores returned to the concerned SSE. 

6.3. Security of Materials  
6.3.1. Once the material is handed over to the contractor, the contractor shall be responsible for the 

security of material irrespective of the fact that the material is kept in Railway premises. The 
contractor shall make adequate arrangements at site as deemed necessary for guarding the 
same from the thefts and any sort of damage by outsiders or his labour. 

 
6.3.2. The cost of stores lost shall be realized by the Railway out of any payments due to the 

contractor in this contract or from any other contract under execution by Govt. of India of its 
enterprises. 

6.3.3 The Contractor will indemnify all the Stores handed over to him and will execute the Indemnity 
Bond for this purpose on standard Proforma given along with these documents in Annexure-
XIV. Execution of the Indemnity Bond will precede handing over any material to the Contractor. 

6.4 Return of Surplus Store 
6.4.1 The stores found to be surplus shall be returned to Consignee by the Contractor with his own 

staff with immediate effect and proper (-) minus hand receipt will be issued to contractor on 
receipt of surplus material by the Railway depot staff.  

 The contractor shall account for all materials that were issued to him. A register shall be 
maintained by the contractor, which shall be signed by the Contractor as a token of receipt of 
materials. All the issued materials shall either be used in the installation or returned to 
Consignee. 

  Return of Released Stores 
Released materials shall be handed over to Consignee in systematic manner.  Proper care 
should be taken while releasing & transporting the material at General Stores, or at a place as 
demanded by the Railways.  
 

6.5.1 If any extra quantity of Railway materials over and above that shown in the drawing or any extra 
quantity of Railway materials over the standard scale have been issued to the contractors due 
to wastage, workmanship or any other reason or if in the opinion of the Engineer, the Railway 
materials have not been accounted for by the contractor/s, satisfactorily or have not been used 
on bonafied Railway works allotted to the contractor(s), the cost of such Railway materials will 
be recovered from the contractor/s as stipulated in Para 9.5.3 below. 

 
6.5.2 In case of Electrical items is issued to the contractor(s) by the Railway either free of cost or on 

cost for use on works, the supply thereof shall be made in stages, limited to the 
quantity/quantities computed by the Engineer’s representative, according to the prescribed 
specifications and drawings.  
 
 

     The Electrical items supplied by Railway in excess of the requirement as above shall be 
returned at the place of issue, in perfectly good condition by the contractor/s to Railway 
immediately after completion of work or determination of the contract. If the contractor(s) fails to 
return the said materials supplied by Railway in excess of the requirements as computed by the 
Railway according to the specifications and approved drawings, the cost of these materials will 
be recovered from the contractor(s) @ one and half times the prevailing procurement cost at 
the time of the last issue or one and half times the current price of the material after completion 
of the particular phase of the work, whichever is higher plus 7% freight, viz. {1.5 x (Purchase 
price or current price) + 7 % freight, only}. This will be without prejudice to the rights of the 
Railway to take action against the contractor(s) under the conditions of the contract for not 
doing/completing the work according to the prescribed specifications and approved drawings. 
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   Royalty, Octroi and other charges on materials to be supplied by the contractor for        
construction of work except those to be supplied by the Railway will be borne by the contractor/s. 

 Figures, Dimensions, etc. 
Figures, dimensions and drawings shall supersede measurements by scale and drawing to 
larger scale shall take precedence over those to a smaller scale. Special dimensions or 
directions in the specification shall supersede all else. 

 Plea of Custom 
The plea of custom prevailing will not on any account be permitted as excuse for an 
infringement of any of the conditions of the contract or specifications. 

 Taxes and Royalties  
9.1 All rates quoted in the tender shall be deemed to be inclusive of all taxes, royalties   payable by 

the Contractor(s) to the government or public body or local authority and no additional amount 
will be paid or claim entertained on this account by the Railway. 

9.2 All taxes such as Income tax and other taxes as prescribed by Central/State Govt. from 
time to time shall be applicable. The Contractor shall be fully responsible for payments of all 
such taxes without any liability of Railway Administration. Deductions towards such taxes shall 
be made from the payments of the contractor in accordance with rules in force from time to 
time. 

 Income Tax :-The Railway will deduct income tax @ 2% of the gross amount and surcharge on 
income tax of each bill as prescribed by Government from time to time and such deduction of 
Income Tax shall be recovered while making payment to the Contractor/s. The settlement of 
income tax should be made by the contractor with the Income Tax authorities. 

     Notice to Public Bodies 
The Contractor(s) shall give to the municipality, police and other authorities all notices that may 
be required by law and obtain all requisite licenses for temporary obstructions, enclosures and 
pay all fees, taxes and charges, which may be leviable on account of his operations in 
executing the contract. He should make good any damage to adjoining premises whether 
public or private and supply and maintain any lights, etc., required at night. 

 Damage by Accident, Floods or Tides  
11.1 The contractor shall take all precautions against damage from accident, floods or  tides. No 

compensation will be allowed to the contractor for his plant or part or material lost or damaged 
by any cause whatsoever. The contractor shall be liable to make good the damages to any 
structure or part of structure, plant or material of every description belonging to the 
administration lost or damaged by any cause during the course of the contractor's work. 

11.2 The administration will not be liable to pay to the contractor any charges for rectification or 
repairs to any damage which may have occurred from any cause, whatsoever, to any part of 
the new/existing structure, during construction. 

 SERVICE ROADS  
12.1 The Contractor/s will be permitted to make use of existing service roads, or service roads 

constructed by the Railway for its use free of cost. New service roads required by the 
contractor/s either near the work site or elsewhere within or outside railway limits for carriage of 
materials or for any other purpose whatsoever, will have to be constructed and maintained by 
the contractor/s at his/their own cost. For the purpose of constructions of service roads on 
railway land, permission will be given free of any charge. If any land other than railway land is 
necessary to be acquired or to be entered upon, permission to enter in the land will have to be 
arranged by the contractor/s at his/ their cost. The contractor/s will not refer any claim, 
whatsoever on this account. The Railway, however, reserves the right to make use of such 
service roads as may be constructed by the contractor/s without payment of any charges. 

 EMERGENCY WORKS  
In the event of any accident or failure occurring in, on or about the work or arising out of or in 
connection with the construction, completion or maintenance of the works, which in the opinion 
of the Engineer requires immediate attention, the Railway may bring its own workmen or other 
agency execute or partly execute the necessary work or carry out repairs if the Engineer 
considers that the contractor/s is/are not in a position to do so in time and charge the cost 
thereof, which will be determined by the Chief Electrical Engineer/ Chief Administrative Officer 
(C), North Western Railway, to the contractor. 
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 MAINTENANCE PERIOD  
14.1.  After the equipments, system/sub-systems have been installed and commissioned, the 

contractor shall be responsible for proper maintenance & supervision, free of cost, of the 
equipments, system/sub-systems N/A, from the date of  commissioning as per final completion 
report issued by Engineer. In the free maintenance period, contractor will provide all the spares 
required for such maintenance free of cost. This free maintenance period will include:- 
(a)  Maintenance and upkeep of all equipments,  
(b)  Attending to break-downs immediately,  
(c)  Periodical preventive maintenance,  
(d)  Repair/replacement of defective parts,  
(e)  Operating the existing system satisfactorily. 

14.2 For this purpose, contractor shall prepare a maintenance plan and make available the services 
of maintenance Engineer and Staff who will maintain and supervise the system. 

14.3 During this free maintenance period, if any deficiency/fault is noticed in the functioning as a 
result of any defect in design or manufacture, the same will be rectified by the contractor at his 
own cost. During such rectification if any faulty 
equipment/modules/cards/system/subsystem/part either in hardware or in software or any other 
form, need replacement or repair, they shall be provided by the contractor free of cost from the 
set of equipment or modules that the contractor should bring to the site of installation in addition 
to all the materials to be supplied against this contract.  

14.4 If any failure takes place, then the maintenance personnel so deputed will immediately attend & 
rectify the failure. If he fails to rectify the failure within six hours from the time of information 
communicated to him by means of fax, telegram, SMS, email, telephone or any other method of 
communication at the address as specified by the contractor within geographical jurisdiction of 
N.W. Railway, a penalty will be imposed @ Rs.100/- per hour per system and part thereof, 
which will be recovered from the payments due to the contractor or from the security deposit 
payable to the contractor. Working hours for the system will be twenty four hours a day. Further 
if any failure is not rectified within 12 hrs from the time of information communicated to him as 
above, Railway may proceed to rectify it departmentally at contractor’s risk and  penalty of 
Rs.2000/- plus cost of such rectification will be deducted from the payments due to the 
contractor or from the security deposit payable to the contractor. 

 
Note:- No part refund of Security Deposit shall be permitted during the maintenance period 
mentioned above. 
 

 INSTRUCTIONS / DIRECTIVES OF THE ENGINEER'S REPRESENTATIVE. 
 

15.1 The contractor shall at all times, execute the contract work only in the presence and under 
the supervision of the Engineer's Representative or a Railway employee specifically 
appointed on his behalf. No work under the contract shall ,therefore, be commenced by the 
contractor without the express permission of the Engineer’s representative. 

 
15.2 The contractor shall always execute the work under this contract in strict compliance with 

the instructions/directives by the Engineer's representative. Any act of non-compliance with 
the instruction/directives issued by the Engineer's representative shall be considered as a 
default of the contractor where after the Railway shall be free to take further appropriate 
action as provided in the contract for dealing with such defaults of the contractors. The 
decision of the Engineer-in-charge whether there has been an act of non-compliance with 
the instruction/directives of the Engineer's representative for the purpose of this clause shall 
be final and conclusive. 

 
15.3 The instructions/directives by the Engineer's representative shall not, however, absolve the 

contractor of his responsibility or reduce his responsibility in any manner whatsoever in 
regard to maintaining at all times the safe working conditions at the work site. 
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16      NON-COMPLIANCE WITH THE INSTRUCTIONS/DIRECTIVES OF THE ENGINEER'S 

REPRESENTATIVE. 
16.1 The contractor shall always comply with the instructions/directives issued by the Engineer's 

representative from the time to time. In the event of any non-compliance with such 
instructions/directives, apart from and in addition to other remedies available to the Railway 
as specified herein above the Engineer's representative may employ at the works Railway's 
workmen with necessary equipment as considered appropriate and adequate by him to 
provide the requisite conditions for the safe and unhampered movement of Railway traffic. 
The decision of the Engineer's representatives in regard to the need of appropriateness and 
adequacy of the deployment of the Railway Workmen with necessary equipment shall be 
final and conclusive. 

16.2 When the Railway workmen with necessary equipment are deployed in the above manner, 
recovery at the following rate shall be made from the contractor's dues under this contract 
or any other money of the contractor available with the Railway under this contract. The 
recovery for the total Railway Workmen Hours employed at the rate of Rs. 100/- (Rupees 
Hundred only) per Workmen-Hour irrespective of the type and grade of the Railway 
Employee actually employed. The aggregate period of the Workman-Hours for the above 
recoveries shall be reckoned from the time the Railway Workmen are actually deployed at 
the work site till the work is completed to the satisfaction of the Engineer's Representative 
whose decision in this regard shall be final and conclusive. 

16.3 During the above mentioned period of suspension of work, the contractor shall not in any 
manner attempt to carry out any work at the work site. Any such attempt of the contractor 
shall be deemed to be an unauthorized work on the work site. For such acts, the contractor 
shall then be liable for further appropriate action under the relevant provisions of the Indian 
Railway Act. 

 
17 WARRANTY 

 

     The contractor shall warranty that all materials & equipments to be supplied and installed as 
per this tender shall be free from defects and faults in design, material, workmanship and 
manufacture and shall be of the highest quality and consistent with the established and 
generally accepted standard for materials of the type ordered and in full conformity with the 
contract specifications. 

 

      The contractor shall give warranty / provide maintenance for satisfactory working of all the 
equipments & installations erected & commissioned by him in this tender, for a period of NA  
from the date of commissioning.  

      During the period of Warranty, the contractor shall keep available experienced engineer & 
technician and necessary equipment to attend to any defective installation. The Contractor shall 
bear the cost of all modifications, additions or substitutions that may be considered necessary 
due to faulty material, decision regarding this shall rest with the Sr.DEE/…./Dy. Chief Electrical 
Engineer /…….  

     During the period of Warranty, the contractor shall be liable for the replacement of any 
equipment & any parts which may be found defective, whether such equipment be of his own 
manufactured or those of his sub contractor, whether defect arising from faulty design, material, 
workmanship or negligence in any manner on the part of the Contractor, at his (Contractor’s) 
own expenses. In case of defect of similar type detected  in contractor’s equipment & 
components during the warranty period, the contractor shall replace complete lot of the items 
irrespective of the fact that whether all such items have failed or not. The Contractor shall bear 
the cost of repair carried out on his behalf by the Purchaser at site due to urgent requirement. In 
such a case, the Contractor shall be informed in advance of the repair proposed to be carried 
out by the Purchaser.  

         If it becomes necessary for the contractor to replace or renew any defective portion/s of the 
system under this clause, the provisions of this clause shall apply to the portion of 
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equipment/component/system so replaced for further period of 12 months from the date of such 
replacement or renewal or until the end of the warranty period whichever  
may be later. If any defect is not remedied within reasonable time, the Railway may proceed to 
do the work at contractor’s risk and expense, but without prejudice to any other rights, which the 
Railway may have against the contractor in respect of such defects. 

     The repaired or renewed part shall be delivered and erected on site free of charge to the 
purchaser.  

      The Railway shall have right for acceptance, rejection of materials at site if the same are not 
in accordance with the specifications.  

      The terms and conditions of this contract shall also be governed with G.C.C. of Railways.  

 
18   SHIFTING OF ELECTRICAL/TELEGRAPH WIRES. 

In some stretches, high-tension grid towers /electric telegraph/telephones wires or posts etc. 
are to be shifted. It is expected that the electric lines/towers will be shifted in reasonable time 
strictly as per approved plan by Engineer based on extant Rules & Regulations   but in case, 
there is any delay on this account suitable extension in date of completion will be considered 
and given to the contractor for only the effected portion and no compensation whatsoever in 
this respect or due to the delay thus caused will be payable and contractor has to adopt such 
methods of execution of earthwork so as not to cause any damage to existing structure lines 
etc. 
 

19     HANDING OVER OF SITE FOR WORK. 
 

The entire land required for this work is available. However, Railway may not hand over the 
entire land required for completion of this work for making bank/cutting or excavation to the 
contractor(s) due to any unavoidable reasons. Land may be handed over in different stretches, 
which may not be continuous. Contractor(s) will be required to carry out the work in available 
stretches. If some stretch of land cannot be handed over to the contractor for borrowing earth 
or making bank/cutting within the contract period then suitable extension will be granted only for 
the affected portion without any payment of extra claim to the contractor. 
 

20 MODE AND TERMS OF PAYMENT: 
20.1 All payments will normally be made only for finished works on the basis of mode and terms of 

payments agreed upon and provided in the contract. 
20.2 MANNER OF PAYMENT:  Payment to the contractor will be made through Electronic Fund 

Transfer (EFT) for payment of running and final bills. The tenderers will also fill the Annexure-I 
indicating the bank account number, name of bank and bank specific code number (MICR/IFSC) 
as enclosed. The conditions and Annexure-I will be part of the tender document. 

21. Accident/Natural calamities:- 
21.1 Vehicle and equipments of the contractor can be drafted by Railway Administration in case of 

Accidents/Natural calamities involving human lives. 
21.2    For payment purpose, the item may be operated as New Non-Schedule (NS Item) as per 

existing norms and powers delegated. 
21.3   Contractor may submit list of vehicles and equipment available with him. 
 
22     MOBILIZATION ADVANCE (For Contract Value Rs. 25 Crores and Above):- 
 
22.1 This shall be limited to 10% of the contract value and payable in 2 stages as     

      indicated below:-  
 Stage-I: - 5% of Contract Value on signing of the contract agreement.  
  
 Stage-II: - 5% on mobilization of site-establishment, setting up offices, bringing in equipment 

and actual commencement of work.   
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The two stages of advances shall be payable immediately after signing of contract documents 
and at the time of mobilization, respectively.  

 
22.2 The rate of interest on ‘Mobilization Advance’ is @ 4.5% per annum above the Base Rate of 

State Bank of India as effective on the date of approval of payment of Mobilization Advance by 
the Competent Authority. 

22.3 The Mobilisation Advance Clause shall be restricted only for high value tenders of     
            Rs. 25 crore and above. 
22.4 The Mobilization Advance shall be against an irrevocable Bank Guarantee of value     

110% of the sanctioned advance amount as per (a) & (b) below. The Bank Guarantee shall be 
from a Nationalised Bank in India or State Bank of India, all scheduled Banks in India, National 
Savings Certificate etc. 

(a)  For works costing less than Rs. 50.00 Crores 
            The mobilization  shall be granted against a irrevocable bank  guarantee which    

     will be released only after full mobilization advance with interest will be  
     recovered.  
(b) For works costing Rs. 50.00 Crore & above. 

 Mobilization advance can be granted  against several bank guarantee. Individual Bank 
Guarantee can be refunded after the amount mentioned in the part B.G. has been recovered 
along with interest. BG will not be accepted in more than 5 parts. However, amount of each BG 
shall not be less than Rs. 1 Cr.   

22.5    Method of Recovery of Interest: 
“Interest will be recovered on the advance outstanding for the period commencing from the 
date of the payment of advance till date of particular on account bill (through which recovery of 
principal is effected) and adjusted fully against on account bill along with pro-rate principal 
recovery. In the event of the any shortfall the same will be carried forward to the next on 
account bill and will attract interest @ 4.5% per annum above the Base Rate of State Bank of 
India as effective on the date of approval of payment of mobilization advance by the Competent 
Authority.   

23.0 Stage Payment on supply of steel in the Works Contract (For contract value Rs. 15.00 
crores & above) :- Not Applicable 

24.0     Incentive Bonus Payment Clause (For Plan head Doubling and Traffic Facilities works 
only) 
Considering the need of early and time bound completion of throughout enhancement works 
primarily those coming under the Plan Heads Doubling and Traffic Facilities’ , an Incentive 
Bonus Payment can be made in these works  subjected to following conditions -   

 The incentive bonus payable shall not be more than 1% of the initial contract 

value or revised contract value whichever is less for every one month of early 

completion ahead of the original completion period or revised completion 

period whichever is less.  

 The maximum incentive payable shall not be more than 6% of the original 

contract value or revised contract value whichever is less.  

 This incentive scheme shall not apply if extension to the original completion 

period is given irrespective of on whose account (Railways account or 

contractors account).  

 Period less than a month will not be reckoned for the incentive bonus 

calculation.  

25.0    In case of any difference in the description of any NS item in tender schedule and the special 

conditions for that NS item, the description of that NS item in tender schedule shall prevail over 

the special conditions. 

 
 



DRM-TRD-07-2026-27                                                                                                                  34 

SECTION-V 
 

SAFTY PRECAUTIONS 
 

(Safety Precautions to be Taken during execution of work) 
 

1.0    Safe working of contractors (Extract of para 826 of IRPWM) :– A large number of men and 
machinery are deployed by the contractors for track renewals, gauge conversions, doublings, bridge 
rebuilding, railway electrification etc.  It is therefore essential that adequate safety measures are taken for 
safety of the trains as well as the work force.  The following measures should invariably be adopted. 

 The contractor shall not start any work without the presence of railway supervisor at site. 

 Wherever the road vehicles and/or machinery are required to work in the close vicinity of railway 

line, the work shall be so carried out that there is no infringement to the Railway’s schedule of 

dimensions.  For this purpose, the area where road vehicles and/or machinery are required to 

ply, shall be demarcated and acknowledged by the contractor.  Special care shall be taken for 

turning/ reversal of road vehicles/machinery without infringing the running track.  Barricading 

shall be provided wherever justified and feasible as per site conditions. 

 The look out and whistle caution orders shall be issued to the trains and speed restrictions 

imposed where considered necessary.  Suitable flagmen/detonators shall be provided where 

necessary for protection of trains. 

 The supervisor/workmen should be counseled about safety measures.  A competency certificate 

to the contractor’s supervisor as per Performa annexed shall be issued by Engineer or his 

authorized representative, which will be valid only for the work for which it has been issued. 
 

 The unloaded materials for tender work after unloading from track should be kept clear off moving 

dimensions and stacked as per the specified heights and distance from the running track. 

 Supplementary site specific instructions, wherever considered necessary shall be issued by the 

Engineer in Charge. 
1.2 PLYING OF ROAD VEHICLES AND WORKING OF MACHINERIES CLOSE TO RUNNING 

TRACKS 
 

 Normally, the road vehicles shall be run or machinery shall be worked so as not to come closer 
than 6.0m from centre line of nearest running track. 

 

 The land strip adjacent to running tracks, where road vehicle is to ply or machinery is to work, 
shall be demarcated by lime in advance in consultation with the Railway’s Supervisor.  Wooden 
pegs at interval not exceeding 75mts shall be provided along the line marking as permanent 
marks.  The road vehicles shall ply or machinery shall work so as not to infringe the line of 
demarcation. 

 
 

 If a road vehicle or machinery is to work closer to 6.0m due to site conditions or requirement of 
work, following precautions shall be observed. 

 

 In no case the road vehicle shall run or machinery shall work at distance less than 3.5m from 
centerline of track.  

 Demarcation of land shall be done by bright colored ribbon/nylon chord suspended on 75cm 
high wooden/bamboo posts at distance of 3.5 m from centreline of nearest running track. 

 Presence of an authorized Railway’s representative shall be ensured before plying of vehicle 
or working of machinery. 

 Railway’s Supervisor shall issue suitable caution order to Drivers of approaching train about 
road vehicles plying or machineries working close to running tracks.  The train drivers shall 
be advised to whistle freely to warn about the approaching train.  Whistle boards shall be 
provided wherever considered necessary. 

 Lookout men shall be posted along the track at a distance of 800m from such locations who 
will carry red flag and whistles to warn the road vehicle/machinery users about the 
approaching trains. 
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 On curves where visibility is poor, additional lookout men shall be posted. 
 

 If vehicle/machinery is to be worked closer to 3.5m from running track. 
 

Under unavoidable conditions, if road vehicles is to ply or machinery is to work closer to 3.5m due to 
site conditions or requirement of work, following precautions shall be observed: 

 

 Plying of vehicles or working of machinery closer to 3.5m of running track shall be done only 
under protection of track.  Traffic block shall be imposed wherever considered necessary.  
The site shall be protected as per provisions of Para No. 806 & 807 of P-Way Manual as 
case may be. 

 

 Presence of a Railway’s Supervisor shall be ensured at worksite. 
 

 Railway’s Supervisor shall issue suitable caution order to Drivers of approaching train about 
road vehicles plying or machineries working close to running tracks.  The train drivers shall 
be advised to whistle freely to warn about the approaching train. 

 
 

 

 Precaution to be taken while reversing road vehicle along side the track.  
The location where vehicle will take a turn shall be demarcated duly approved by Railway’s 
representative.  The road vehicle driver shall always face the Railway track during the course of 
turning/reversing his vehicle.  Presence of an authorized Railway representative shall be ensured at 
such location. 

 

 Road vehicle shall not be allowed to run along the track during night hours generally.  In 
unavoidable situations, however, vehicles shall be allowed to work during night hours only in the 
presence of an authorized Railway’s representative and where adequate lighting arrangements 
are made and where adequate precautions as mentioned earlier have been ensured. 

 Road vehicles/machinery/plant etc. when stabled near running tracks shall be properly secured 
against any possible roll off and always be manned even during off hours. 

 
1.3 EXECUTION OF WORKS CLOSE TO OR ON RUNNING LINES 
 

 Any work close to or on running tracks shall be executed under the presence of a Railway’s 
Supervisor only. 

 Precaution to be taken to ensure safety of trains while execution of work close to the 
running line or on running lines.  

 

 Such works shall be planned and necessary drawings particularly with regard to infringement 
to moving dimensions shall be finalized duly approved by competent authority before 
execution of work.  The work shall be executed only as per approved procedure and 
drawings. 

 All temporary arrangements required to be made during execution of work shall be made in 
such a manner that moving dimensions do not infringe. 

 Suitable speed restriction shall be imposed or Traffic block shall be ensured as required. 
 The site shall be protected as per provisions of Para No. 806 & 807 of P-Way Manual as case 

may be 
 Necessary equipment for safety of trains during emergency shall be kept ready at site. 
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 Precaution to be taken to ensure safety of electrical/signal/ telephone cables while 
excavating near tracks.  

 

 Particular care shall be taken to mark the locations of buried 
electrical/signal/telephone cables on the plans jointly with S & T/Electric 
supervisor and also at site so that these are not damaged during excavation. 

 Copy of the cable plan should be given to the contractor’s authorised 
representative before handing over the site to start the work. 

  Due care shall be taken to ensure that any part of the equipment or machinery 
or temporary arrangement does not come close to cables while working. 

 (Ref: JPO issued by Railway Board vide letter no. 2003/Tele/RCIL/1 pt. IX dated 24.06.2013 
(Telecom circular no. 17/2013) for undertaking digging work in the vicinity of signaling, electrical and 
telecommunication cable will be followed during the execution of work. )    
 

 Precaution to be taken during execution of works requiring traffic blocks.   
 

 Any work, which infringes the moving dimensions, shall be started only after the traffic block 
has been imposed. 

 Before closing the work, the track shall be left with the proper track geometry so that the 
trains run safely. 

 After completion of work the released sleeper and fittings should be properly stacked away 
from the track to be kept clear of moving dimensions. 

 Block shall be removed only when all the temporary arrangement, machineries, tools, plants 
etc. have been kept clear of moving dimensions. 

 

 Precaution to be taken during execution of works during night. 
The work close to running line, generally, shall be carried out only during day hours.  At locations, 
however, where night working is unavoidable, proper lighting arrangement should be made and all 
safety aspects should be strictly observed. The engineering indicator boards shall be lightened 
during night hours as per the provisions of P-Way Manual. The staff deputed for night working should 
have taken adequate rest before deploying them in night shift. We can specify duration of night shift 
from 20.00 hrs to 04.00 hrs. All other safety precautions applicable for day time work should be 
strictly observed during night working. 
 Precautions to be taken to ensure safety of workers while working close to running lines.  

 Necessary lookout men with red flags and whistles shall be provided to warn the workmen 
about the approaching train. 

 Railway’s supervisor shall issue suitable caution order to Drivers of approaching train for 
whistling to warn the workers about the approaching train.  Whistle boards shall be provided 
wherever considered necessary. 

 A “First aid kit” shall always be kept ready at site. 
 

 Precaution shall be taken for safety of public or passengers, while executing works at 
locations, used by passengers and public,. 

The worksite shall be suitably demarcated to keep public and passengers away from work area.  
Necessary signage boards such as “Work in progress. Inconvenience is regretted” etc. shall be 
provided at appropriate locations to warn the public/ passengers.  Adequate lighting arrangement of 
worksite wherever required shall be done to ensure safety of public/passengers during night. 

 

 Precaution to be taken before stacking materials alongside the track to ensure that safety 
of trains is not affected.  

 
The following precautions shall be taken before stacking the materials along the track for stacking of 
Electric poles, Cables, OHE masts, Contact wires, Catenary wires etc. 

 

 The sites for material stacking should be selected in advance in such a manner to ensure 
that no part of the material to be stacked is infringing to the Standard Moving Dimensions.  A 
plan of proposed stacking locations be made and signed jointly by an authorized Railway’s 
representative and contractor’s representative. 
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 The selected locations shall be marked by lime in advance. 
 

 Presence of an authorized Railway’s representative while unloading and stacking shall be 
ensured. 

 The materials shall be stacked in such a height so as to not to infringe SOD in case of 
accidental roll off. 

(IX)     Precautions to be taken during working in RE areas – Necessary precautions to be taken during 
working in electrified / under electrification sections by contractor or his representative/staff (Ref: 
Elect. HQ office letter no. EL/Safety/2/power/Pt. III dated 20.11.2013. 

 
1.4 PROTECTION OF TRACK DURING EMERGENCY 
 

 Action to be taken when a contractor’s supervisor or vehicle operator apprehends any 
unusual circumstances likely to infringe the track and endanger safe running of trains.   

 
At any time if a contractor’s supervisor or vehicle operator observes any unusual circumstances 
likely to infringe the track and apprehend danger to safe running of track, he shall take immediate 
steps to advise a Railway official of such danger and assist him in protection of track. 

 
The track shall be protected as under.  One person shall immediately plant a red flag (red lamp 
during night) at the spot and proceed with all haste in the direction of approaching train with a red 
flag in hand (red lamp during night) and plant a detonator on rail at a distance of 600m from the 
place of obstruction of BG track (400m for MG track) after which he shall further proceed for not less 
than 1200m from the place of obstruction from BG track (800m for MG track) and plant three 
detonators at 10m apart on rails.  After this he shall display the red flag (red lamp during night) at a 
distance of 45m from the detonators. 

 
Attempts shall also be taken to send an advice to nearest Railway station about the incident 
immediately. 
 Action to be taken if train is seen approaching to site of danger and there is no time to 

protect the track as per guidelines mentioned above?  
In such a case the detonators shall be planted on rails immediately at distance away from place of 
danger as far as possible and attention of driver of approaching train shall be invited by whistling, 
waving the red flag vigorously, gesticulating and shouting. 
 What action shall be taken if more than one track is obstructed? 

 In case of single line protection as above shall be done in both the directions from place of 
danger. 

 

 In case of double line or multiple lines, if other tracks are also obstructed, the protection as 
above shall be done for other track also. 

 The protection shall be done in that direction and on that track first on which train is likely to 
arrive first. 

 The Contractor’s Supervisors, Operators and lookout men shall be properly explained about 
the direction of trains on running tracks. 

 Equipment required for protection of track. 
Minimum compliment of protection equipment i.e. 10 detonators, 4 red hand flags, 4 red hand lamps, 
4 banner flags and whistles etc. shall always be kept ready at worksites for use in case of 
emergency.  Railway will arrange to provide detonators, whereas Contractor shall arrange other 
equipment at his own cost. 
 Arrangement of lookout men and competency required for lookout man to warn labour 

about approaching train. 
 

 Contractor will provide lookout men. 
 The lookout men shall be properly trained in warning to staff at worksite about approaching 

train. 
 Only those lookout men shall be provided at site who have been issued with a competency 

certificate by the Railway’s Supervisor. 
 In case, it is felt necessary to provide lookout men by Railway, the charges for the same as 

fixed by Railway Administration shall be recovered from Contractor.  
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1.5       Training to Supervisors and Operators of Contractor. 

The Supervisors and Operators of the contractor proposed to be deployed at wok site, which is close 

to the running track, shall be imparted mandatory training by the Railway at site free of cost about 

the safety measures to be adopted while working in the vicinity of running track.  Engineer-in charge 

of the work shall decide the scale, extent & adequacy of training.  In case training is imparted at a 

recognized Railway training institute, the charges for the same, as decided by Railway, shall be 

recovered from contractor.  A competency certificate to this effect to the individual 

Supervisor/Operator shall be issued as given below, by a Railway Officer not below the rank of 

Assistant  level.  No Supervisor/Operator of the Contractor shall work or allowed to work in the 

vicinity of running track who is not possession of valid competency certificate. 
All the labour, materials, tools, plants etc. except detonators, required for ensuring safe running of 

trains shall be provided by Contractor at his own cost. Wherever lookout men are provided by 

Railway, charges at the rate of Rs. 500/- per man day shall be recovered from Contractor. 
 

Competency Certificate 

Certified that Shri ____________________________________ Supervisor/Operator of M/s. 

__________________________________ has been trained and examined in safety measures to be 

followed while working in the vicinity of running railway track for the work 

_________________________________.  His knowledge has been found satisfactory and he is 

capable of supervising the work safely. 

This certificate is valid only for the work mentioned in this certificate only. 

 

 

            Signature and designation of the officer 

2. JOINT PROCEDURE ORDER FOR UNDERTAKING DIGGING WORK IN THE VICINITY OF 
UNDERGROUND SIGNALLING, ELECTRICAL & TELECOMMUNICATION CABLES   

  
Following joint procedure shall be followed while carrying out any digging work near to existing 
signaling & telecommunication and electrical cables so that the instances of cable cut due to 
execution of works can be controlled and minimized.  
 

2.1 Before taking up any digging activity on a particular work by any agency, concerned Sr. DSTE and 
Sr. DEE/…./Dy.CEE/… of the section shall be approached in writing by contractor for permitting to undertake 
the work. Sr. DSTE and Sr. DEE/…./Dy.CEE/…, after ensuring that the concerned executing agencies 
(contractor) have fully understood the S&T and Electrical cable route plan, shall permit the work in writing 
within 7 days of the request made for the same. 
 
2.2 After getting the permission from S&T and/or Electrical department as the case may be, the relevant 

portion of the cable route plan shall be attached to the letter through which permission is issued to 
the contractor for commencement of work and ensuring that the contractor have fully understood the 
cable route plan and precautions to be taken to prevent damage to the underground cables. The 
contractor shall be asked to study the cable plan and follow it meticulously to ensure that the safety 
of the cable is not endangered.  

 
2.3 On receiving the above information from contractor, SE/Sig. or SE/Tele or SE/ Electrical (Const., 

TRD or G) shall visit the site on or before the date of taking up the work and issue permission to the 
contractor to commence the work after checking that adequate precautions have been taken to avoid 
the damage to the cables. The permission shall be granted within 3 days of submission of such 
request.  
 

2.4 The name of the contractor, his contact telephone number, the nature of the work shall be notified in 
the Electrical & S&T control as soon as the concerned S&T / Electrical officials issue the letter 
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authorizing commencement of work to the contractor. Control / Test room shall be given copies. 
Control/Test room shall collect any further details form the Engineering control and shall pass it on to 
S&T/Railtel & Electrical officials regularly. In case the supervisors of concerned departments do not 
turn up on the day as advised in terms of Para 39.3 above, the work of contractor shall not be 
stopped on this account.   

2.5 In all the sections where major projects are to be taken up/going on, Electrical department shall 
deploy their officials to take preventive/corrective action at site of work. As regards other 
departments, the officials may be deputed on need basis.  

 
2.6 The works of excavating the trench and laying of the cable should proceed in quick succession, 

leaving a minimum time between the two activities.  
 
2.7 In case damage is caused to OFC/Quad cable/Electrical cable/Signaling cable during execution of 

the work, the contractor is liable to pay a penalty for damaging the cable. Penalty shall not be levied 
in case of the following:- 

 

 Detailed cable route plan is not provided by concerned department or cable is not protected as per 
laid down procedures.  

 

 The alignment of the cable does not tally with the information provided to the contractor.  
 

 The cable depth is found to be less than 800 mm from normal ground level.  
 

 No representative of S&T/Electrical department was available at site guarding the cables on the 
fixed pre determined date and time.  

 
2.8 Penalty to be imposed for damages to cable shall be as under:- 
 

Cable damaged Penalty  per location 
Only Quad cable or Signaling cable Rs. 1.0 Lakh 
Only OFC Rs. 1.25 Lakh 
Both OFC &Quad Rs. 1.5 lakh 
Electrical Cable Rs. 1.0 Lakh 

 
2.9 In case of damage to OFC, RailTel should be paid 5/6th of the penalty recovered.  RailTel shall raise 

demands on the S&T department in this regard. 
  
2.10 All types of Signaling & OHE bonds i.e. rail bond, cross bond and structure bond shall be restored by 

the contractor with a view to keep the rail voltage low to ensure safety of personnel.  
2.11 S&T cable and Electrical cable route plan should be prepared by the concerned S&T and Electrical 

officers respectively and got approved before undertaking the work. The completion cable route plan 
should be finalized block section by block section as soon as the work is completed. 

2.12. All cable laying works shall be executed as per laid down technical specifications, such as protection 
measures/ protective cover, compaction of refilled material etc.   

  (Ref: JPO issued by Railway Board vide letter no. 2003/Tele/RCIL/1 pt. IX dated 24.06.2013 (Telecom 
circular no. 17/2013) for undertaking digging work in the vicinity of signaling, electrical and 
telecommunication cable will be followed during the execution of work)       
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SECTION -VI 

 

SPECIAL CONDITIONS OF CONTRACT (TECHNICAL-ELECTRICAL) 

 

1. The work shall be carried out in accordance with the approved specification/drawing and other 

relevant standard of general electrical work as specified in tender by Engineer.   

2. Work  shall  be  carried  out  strictly  as  per  IE  rules  and  wherever  applicable equipments should 

comply with latest  Indian Standards, Statutory Regulations and Labour Acts etc. 

3. Energy efficient equipment shall be used as prescribed in energy Conservation Building Code-2007 

of BEE and star ratings of BEE wherever applicable.  Contractor shall arrange inspection of major 

electrical assets / equipments at his own expenditure as per railway requirement. 

4. The work shall be carried out in best workmanship like manner and any defect in the work due to 

changes in the design etc. as pointed out by Railway authority shall be carried out by the contractor. 

5. In case of any dispute regarding the lay out and any other technical matter, the decision of Sr. 

Divisional Electrical Engineer/TRD & GSU/Ajmer will be final and binding on the contractor. 

6. Inspection of Material : 
 

(a) Inspection of the material shall be carried out by RITES/RDSO/Consignee, as decided by Sr. 

DEE/TrD/GSU/Ajmer. For the purpose of inspection as required by the Railway, the Railway’s 

representative/agency/unit may visit the manufacturer’s premises to conduct necessary tests, if 

required. 

If, in the opinion of the Railway, factory inspection is not necessary, then inspection shall be carried 

out at the site. The contractor shall provide all necessary assistance for conducting tests and 

inspections, entirely at his own cost. 

(b) Pre commissioning tests if needed on various equipment may be carried out jointly by the contractor.  

(c ) Contractor  shall  submit  design  &  drawing  of  different  circuits  /  system  &  get approval  

before  starting  of  work  &  submit  minimum  6  copies  of  each approved drawings including soft 

copies if any. 

(d) The  factory  inspection/lab  test  of  any  of  the  item in  the  schedule/part  of any job  or  assembly  

in  schedule  can  be conducted  on  the  desire  of  Railway.   

(e) The factory inspection sample testing/lab test will be conducted as per specification/Drawing of the 

item and other relevant standards as per the discretion of Railways.  

(f) All erection work will be subject to inspection by the Purchaser or his representative to ensure that 

the work is done in accordance with the specification and approved drawings 

(g)  It  will  be  responsibility  of  the  contractor to take clarification from Railways  in case of any 

doubt in specification/ drawing before  fabrication  /  assembly  / delivery  of  any  of  the  item  in  

the  schedule/part  of  any  job  or  assembly  in schedule. 

(h)  At  the  time  of  submission  of  drawings/sample,  contractor  has  to  submit relevant  documents  

regarding  the  certification  &  specifications  and technical catalogues  reflecting all the technical 

parameters of the item.  

(i) Only the ISI/BEE or  any other relevant mark/label or  any certificate produced in  support,  may  not  

be  enough  to  approve  the  sample,  further verifications/ factory inspection/lab test may be carried 

out as per the discretion of Railways. 

(j)  The  tests  on  any  of  the  item  in  the  schedule/part  of  any  job  or  assembly  in schedule will be 

performed in an NABL/Govt. Lab. or manufacturer’s premises as desired by Railways. 

(k) THE COST OF FACTORY INSPECTION / LAB TESTS / DOCUMENTATIONS WILL BE 

BORNE BY THE CONTRACTOR. 

(l) The reference list for make of products is given in Annexure:  

(m)  In  case  of  any  kind  of  confusion/conflict/dispute, the  decision  of  Railways  will  be final and 

binding on the contractor. 

n)        Tenderers are required to submit the test reports issued from the approved Govt. agency /Laboratory 

of similar  major equipments and components like transformer, VCB, ACB,DG set, relay , solar 

panels etc.,  as specified in  tender by Engineer , along  with their offer, which  have been supplied 

earlier to Govt./Public sector. . 
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7. Conditions for Main contractor or Associate Electrical Contractor for Electrical work. (Only 

for composite work)  

‘Valid’ Electrical Contractor license issued by Government is required for other than OEM or their 

Authorized Agency for all Electrical works. The verified / attested copy of the competency  

certificate  of  each  inspector  authorized  to  execute  the  electrical work  is  required  to  be  

submitted    to  the  Electrical  work  In-charge  before starting of the electrical work. 

a)   If  the  tenderer  engaged  associate  electrical  contractor,  he  /  they  is  /  are required  to  submit  

legally  enforceable  agreement  dully  signed  with  the associated  electrical  contractor  before  

signing  of  the  contractor  agreement with Railway in the form of MOU as per Proforma-I of tender 

document. MOU must  be  on  the  non-judicial  stamp  paper  duly  notarized of  Rs.100/-  or as per 

the stamp Act of the concerned State. 

b)  The  main  tenderer  shall  be  responsible  for  acts  of  commission  and  omission of the associate 

electrical contractor. The entire electrical work is to  be  executed by the associate  electrical 

contractor only  and  no change  shall be  allowed in  associated  electrical  contractor  during  

currency  of  the  contract. However in case of any force majeure, competent authority may permit 

another eligible associate electrical contractor. 

 

c) Electrical portion of works shall be supervised, test checked, billed / paid after recording of 

measurements in separate MB by electrical supervisors / officers as decided by the Senior Division 

Electrical Engineer/TRD & GSU/Ajmer  . 

 

Part-1.2: 

SPECIAL CONDITIONS OF CONTRACT 

 

Para No.                                  Subject 

1.2.1                      Scope 

1.2.2                    Scheme of work 

1.2.3                                  Quality of materials & erection 

1.2.4                                  Specified Railway Stores 

1.2.5                                  Contractor’s Organization 

1.2.6                                  Contractor’s Drawings 

1.2.7                                  Sub- contractors 

1.2.8                                  Inspection of Materials 

1.2.9                                  Traffic Block 

1.2.10                                Default and delay 

1.2.11                                Correctness of work and supplies 

1.2.12                                Contractor’s responsibility for discrepancy 

1.2.13                                Work by other agencies 

1.2.14                                Safety Measures 

1.2.15                                Drawing of OHE/Switching station 

1.2.16                                List of Material 

1.2.17                                Quantity approved design and drawings 

1.2.18                                Failure of Contractor 

1.2.19                                Insurance 

1.2.20      Tests of OHE 

 

SPECIAL CONDITION OF CONTRACT 

1.2.1      Scope: This chapter deals with the special conditions of Contract under which the various works 

coming under the purview of the contract are to be executed by the contractor. 

1.2.2     Scheme of work: Within a period of 15 days beginning from the date of issue of letter of 

acceptance of tender the Contractor shall submit to the Senior Divisional Electrical Engineer 

(TRD & GSU) North Western Railway, Ajmer the following documents. 

1. Detailed time schedule for design and submission of various documents enumerated in part-II, 

Chapter-V. The comprehensive schedule shall be planned in a manner such that the entire basic 

designs and drawings is accepted by the Purchaser within a period not exceeding one third of the 
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total period allowed for completing the work. This period shall be reckoned from the date of 

issue of the letter of acceptance of tender. The Schedule shall take into account the time required 

for study by the Purchaser who reserve for this purpose 15 days for verifying the design and 

drawing. 

2. Time schedule for execution: A detailed schedule for the execution of various items of the 

works specifying the duration of each part of these works together with a comprehensive scheme 

of execution of the entire work, should be planed and got approved before execution. 

3. Work to be done as approved: The planning shall be finalized in consultation with the 

purchaser and approved by the later, in writing before commencement of the work and the 

contractor shall be held responsible for the execution of the work in full compliance with 

approved designs and drawings. . Designs and drawings modified at site by the Purchaser’s 

Engineers shall be treated as approved. 

4. Daily & monthly progress report: The Contractor shall furnish a jointly signed daily progress 

report (activity wise) to the Railways concerned site supervisor on daily basis for the work 

carried out on that particular day. The contractor shall furnish to the Senior Divisional Electrical 

Engineer (TRD & GSU) North Western Railway Ajmer during the first week of every calendar 

month, a progress report showing progress of finalization of designs and drawings, materials and 

equipment's received at site and the works carried out during the preceding month and up to date 

progress of these items along with the total quantum of designs and drawings, materials and 

equipment’s required for the contract. 

Note: For finalizing the scheme of work lined in above, the contractor shall make use of the 

latest network analysis technique. 

 

1.2.3 Quality of material & erection :  

1. All materials used in the work shall be of the best quality and of the class, most suited for the 

purpose specified. Tenderer has to procure all material for work from the approved sources of 

CORE/RDSO with latest modifications of specification. However before purchasing the 

material the contractor should submit the list of material along with their approved supplier’s 

name and got it approved by purchaser before placing the order (Refer 1.2.16) the requisite 

facilities for testing prototypes supplied against this Contract should be available with the 

manufacturer. In the case of those equipment’s, components or fittings for which the requisite 

facilities for testing prototypes are not available with the manufacturer, the manufacturer shall 

arrange to carry out prototype testing at his own cost in a testing laboratory approved by the 

purchaser. 

2. All erection work carried out shall be of best quality and as per specification. 

3. Material will be procured by contractor in phase manner i.e. material required for the work 

first, will be procured first and last required will be brought at site at the last. 

1.2.4  (a) Specified Railway Stores: The materials to be supplied by Railway to the contractor shall have 

to be transported by the contractor form Railway depot to site of work. 

             (b)  Other Railway Stores: If any material supplied by the purchaser at the contractor’s request or 

suo-moto in order to prevent any possible delay in the execution of the works likely to occur 

due to the contractor’s inability to make adequate arrangements for supply thereof or 

otherwise recovery will be made from contractor’s bill .No hire charges will be recovered 

from the contractor if material taken on loan will be returned within the period of 3 months 

After three months hire charges of complete period or full cost will be recovered as 

mentioned above. Freight between purchaser’s source of supply and the contractor depot 

and to site of work shall be to the contractor account. 
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   (c) Material issued to contractor: 

• Provision of Para 1269 of Engineering Code should be strictly followed. 

• The recovery rate for excess material supplied by the Railways should be 1.5 times 

the cost of procurement which is inclusive of freight. 

If however, the material required by the contractor is not available in purchaser’s stock or the purchaser 

decide not to supply the same be that for whatever reason, the purchaser shall not be bound to arrange for the 

supply at cost quoted above or at any other cost nor will this fact be accepted as an excuse for delay in 

execution of works. 

Railway Supplies Materials: Before issue of Railway supply material the contractor will have to submit 
indemnity bond for full cost of material as well as take insurance policy as per clause No. 1.2.19. 
Immediately after issue of letter of acceptance, the contractor shall obtain the details of cost of various 
Railway supply materials from the purchaser to enable them to furnish the required B.G. and take 
insurance policy (s) before taking over the materials in their custody. 

Railway Staff and Machinery on hire : If any staff & machinery is provided by the purchaser at the 

contractor’s request or suo-moto in order to prevent any possible delay in the execution of the works likely to 

occur due to the contractor’s inability to make adequate arrangements for execution.. The hire charges of 

machinery and staff expenditure will be recovered from the contractor as per extant rule. 

1.2.5 Contractor’s Organization: 

The contractor shall set up at least one main depot for receiving and storing steel work and other materials and 

establish a workshop for small fabrication and assembly work. The location of contractor’s depot will be 

mutually agreed upon by the purchaser and the contractor. For the main depot, the purchaser shall offer open 

space reasonably level and workable and suitable for storage of material, free of charge, inside the Railway 

premises which will be convenient from the point of view of operation. The depot shall as far as possible be 

located such as to be accessible by Road. Electricity may be supplied at places where spare capacity is 

available for running of machinery and for lighting. The contractor shall provide his own distribution system in 

consultation and with the approval of purchaser. The cost of providing temporary electricity connections and of 

energy consumed shall be paid by the contractor to the purchaser in accordance with relevant rules and 

prevailing rates of the Railway. Railway will not supply water to contractor. Contractor shall make his own 

arrangement for supply of water at site and his depot. The contractor shall arrange at his own cost all tools, 

plants and facilities as necessary for erection and testing of the equipment in compliance with the specification. 

Contractor will have to provide necessary inspection facilities i.e. Non-AC inspection vehicle (Tata sumo, 

Bolero or equivalent) etc. for inspection of work by railway officials at site. However this inspection vehicle 

will be the property of contractor and he can take back it after completion of work. Failure to provide site depot 

& inspection facilities shall attract a penalty of Rs. 10000/- per month, recoverable form running bill. 

 

1.2.6 Contractor’s Drawing :  

Any calculations, design, drawing, schedules information, date, progress chart etc. required by the 

purchasers Engineers in connection with contract, shall be furnished by the contractor at his own expenses. 

The contractor will not be required to furnish drawing, design and calculations etc. for basic designs and 

employment schedules provided by the purchaser in case no modification/ deviation is proposed by 

contractor for particular basic design/employment schedule. In Research, designs and standards organization 

(herein after called RDSO’s basic drawings/designs/employment schedules will be submitted by the 

contractor to the purchaser. If the RDSO’s drawings/designs/employment schedules are not revised, 

Contractor need not submit drawing/design/employment schedules to the Senior Divisional Electrical 

Engineer (TRD & GSU) North Western Railway, Ajmer. In the event of the contractor suggesting any 

alteration/deviation, which is approved by RDSO, the contractor will retrace the drawings and supply copies 

after approval by RDSO. 
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1.2.7 Sub- Contractors:  

In case the tenderer is intending to carry out whole or part of the work through some other agency, the 

tenderer should indicate the name of sub-contractor and furnish the sub-contractors credentials. Other 

experience of sub-contractor for similar type of OHE work should also be furnished along with 

memorandum of understanding duly signed by the concerned party. 

1.2.8 Traffic Blocks:  

The Purchaser will make arrangements to obtain traffic blocks (here in after referred to as ‘blocks’) 

necessary for light ladder trolleys and track Lorries for works to be carried out on or adjacent to the track. 

The contractor shall, however, carry out maximum amount of work possible without blocks. Work such as 

installation of droppers and adjustment of traction overhead equipment shall be carried out with light ladder 

trolleys protected by banner flags in accordance with General and subsidiary rules of Indian Railways. 

Blocks will normally be granted during day light, hours, if however it becomes absolutely necessary, block 

may be granted during night also. The blocks granted will ordinarily be on one track at a time even a 

distance covered by one or more nearly block sections. In case of blocks to be granted after sunset, the 

contractor will be informed at least 07 days in advance. The duration of blocks, normal and maximum, 

which would ordinarily be granted on different tracks and in different section, during day and / or night, 

time will be as per the working time table of the section. Block shall not be availed of by the contractor 

when it is not possible for him to complete the specified work within the block period granted by the 

purchaser. Block periods shall be counted from the time the track is placed at the contractor’s disposal at the 

works spot till is cleared by the contractor. The contractor shall organize the various works so as to use fully 

the blocks granted to him. He shall ensure that none of the equipment obstructs at any time any track for 

which he has not been granted a block. The contractor shall in consultation with the Purchaser submit a 

weekly block program for works 7 days in advance of the week for which the program has been submitted. 

At the end of each work, comparison shall be made between the blocks periods asked for by the contractor 

and that availed of by the contractor. Block will be subject to normal operating conditions and traffic rules 

of the Railway. All formalities of exchanging private numbers etc., with the traffic control will be carried 

out by the purchaser’s staff and for this purpose , the purchaser will depute a representative for each erection 

gang, who will be responsible for imposing traffic blocks and also removing the same after men, material 

and equipment have been cleared by the contractor from running tracks and the same declared safe for 

traffic by the purchaser’s representative in case of works involving safety of running tracks. Block required 

for carrying out works necessitated by thefts, pilferage, accidents or such other incidents, shall be granted by 

the purchaser over and above the normal requirements of blocks. 

 

1.2.9 Default and Delay :  

Purchaser’s engineers in connection with the work or contrivance the provision of the contract or the 

progress of the work lags persistently behind the time schedule due to his neglect, the purchaser The 

contractor shall execute the work with due diligence and expedition keeping to the approved time schedule, 

should be refuse or neglect to comply with any reasonably order given to him in writing by the shall be at 

liberty to give seven days’ notice in writing to contractor requiring him to make good the neglect or 

contractor fail to comply with requisitions made in the notice within seven days from the receipt thereof, it 

shall be lawful for the Purchaser to take the work wholly or in part out of the contractors hands without any 

further reference and get the work of any part thereof, as the case may be completed by other agencies at the 

expense of the contractor without prejudice to any other right or remedy of the Purchaser. 

1.2.10 Correctness for work and supplies:  

The contractor shall be solely responsible for the correctness of the positions, levels and dimensions of the 

works according to approved drawings, notwithstanding that he may have been assisted by the purchaser or 

his men in setting out the same. The contractor shall be solely responsible for the correct execution of the 

work at site not withstanding that he may have been assisted by the purchaser for making any site change. 
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1.2.11 Contractor Responsibility for Discrepancy:  

All designs and drawings submitted by the contractor shall be based on a thorough study and shall be such 

that the contractor is satisfied about their suitability. The purchaser's approval will be based on these 

considerations. Notwithstanding approval communicated by the Purchaser, during the progress of the 

contractor for designs and drawings prototype samples of components, materials and equipment’s after 

inspection of materials, after erection and adjustments to installations, the ultimate responsibility for correct 

design and execution of work shall rest with the contractor unless the Purchaser insists on adoption of his 

own designs in spite of the contractor not being agreeable to it. The Contractor shall be responsible for and 

shall bear and pay the cost for any alterations of works arising from any discrepancies, errors or omissions 

in the designs and drawings supplied by him, whether such designs and drawings have been approved by the 

Purchaser or not. 

1.2.12 Work by other agencies:  

Any other works undertaken at the same time by the purchaser or the Railways, direct or through some other 

agency at the same site or section where the contractor is carrying out his work, will not entitle the 

contractor to prefer any claim regarding any delays or hindrances he may have to face on this account but 

the purchaser shall grant a reasonable extension of time to the contractor The contractor shall comply with 

any instruction which may be given to him by the Purchaser in order to permit simultaneous  execution of 

his own works  and of those undertaken by other contractors or the Railway without being entitled on this 

account to any extra charge. The contractor shall not be entitled to any extra payment due to hindrance 

resulting from normal Railway operation, such as delay on account of adequate number of and duration of 

blocks not being granted, operational delay in movement of trains etc. but the Purchaser shall grant a 

reasonable extension of time to the contractor. The contractor shall take note that owing to works being 

carried out such as track remodeling by the Purchaser and others, there may be breaks in the continuity of 

the locations for works. But the Contractor shall not be entitled to claim any extra payment on account of 

such breaks. However, such breaks in the continuity of works would be reasonable ground for extension of 

completion date/s for the work. In course of checking the overhead equipment layout plans, the Contractor 

shall prepare a list of infringements, if any exist and advise the Purchaser in time. The Purchaser will 

arrange for removal of these infringements. 

 

1.2.13 Safety Measures: 

 The contractor shall take all precautionary measures and conform to rules and regulations of the Railway in 

force for the time being in order to ensure the protection of his own personnel moving about or working on 

the Railway premises. The Purchaser shall remain indemnified by the contractor in the event of any accident 

occurring in the normal course of work arising out of the failure of Contractor or his men to exercise 

reasonable precaution at all places of work whether or not, the purchaser decides to post flagmen at any 

particular site of work. The flagmen will be appointed by the Purchaser and no expense on this account will 

be charged from the contractor. Blasting of rock for foundation work shall be done only after due notice is 

given to the purchaser and time/s and date/s for blasting operations agreed to, by the Purchaser .Blasting, if 

required to be done in the vicinity of the tack, shall not be undertaken until the Purchaser’s flagmen on duty 

take necessary steps to protect trains and the track is adequately protected by the Contractor against damage 

by blasted rock. The Contractor shall follow detailed instructions applicable in this regards. Ladder trolleys/ 

ladders shall be used with caution. They shall not be put on track/s and the until the Purchaser’s flagmen are 

on duty to protect the trolleys and the Purchaser’s representative authorize in writing for the trolleys to be 

put on the track/s. Ladder trolleys/ ladders shall be promptly removed on instructions from the Purchaser’s 

representative and well in advance of trains. No claims shall rest on the Purchaser in the event of a ladder 

trolley /ladder being run over by a train. While working within station limits, especially on passenger 

platforms, the Contractor shall ensure that at all times sufficient space is left for free movement of passenger 

traffic. He must cover and/or barricade the excavations carried out in such areas and continue to maintain 
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these, till the work is completed with a view to avoid any accident to public or to Railway staff. If safety of 

track or track drainage etc. is affected, as a consequence of works undertaken by the Contractor, the 

Contractor shall take immediate steps to restore normal conditions. In case of delay, the Purchaser shall take 

necessary steps and recover the costs from the Contractor. Moreover, if at any time the works to be carried 

out directly concern the safety of trains, the Contractor’s staff must comply fully with the Railway 

regulations given to him by the authorized Railway staff. The Contractor’s employees and worker may for 

no reason operate any installation concerning train safety or train movement. They shall notify the 

authorized representative, of the Purchaser who will take all necessary steps in this regard. The contractor 

shall be responsible for safe custody of all equipment’s till its commissioning on 25KV. The contractor 

liability to meet third party claims or the type outlined above will be applicable only in cases where 

accidents have been caused by the bad workmanship, material or negligence on the part of the Contractor 

and further the liability of the Contractor will be limited to Rs. 25 lakhs for any one accident. The contractor 

shall not allow any road vehicle belonging to him or his suppliers etc. to ply in Railway land next to the 

running line. If for execution of certain works viz. earth work parallel to Railway line and supply of ballast 

for new or existing rail line gauge convert the Railway line, the Contractor shall apply to the engineer in- 

charge for permission giving the type & number of individual vehicles, names and license particulars of the 

drivers, location, duration & timings for such works/ movement. The engineer in- charge or his authorized 

representative will personally counsel examine and certify the road vehicle drivers, contractor’s flagmen and 

supervisor and will give written permission giving names of road vehicles drivers, contractor’s flagmen and 

supervisor to be deployed on the work, location, period and timing of the work.  

1.2.14 Drawing of OHE/Substation:  

The successful tenderer will be supplied the copies of required drawings for OHE/Switching stations. 

1.2.15 List of Material: 

 The contractor will submit a list of material which will be purchased from RDSO/CORE approved supplier 

and will be submitted with the offer. 

 

1.2.16 Quantity as per approved design and drawings:  

The quantities indicated in schedule of rates are approximate. The tenderer shall assess the actual quantities 

based on approved design and drawings supplied by the purchaser before inviting action for procurement of 

materials. Left/excess material if any shall not be taken over by purchaser on completion of work. 

1.2.17 Failure of contractor:  

In case of failure of contractor to deploy adequate number of skilled staff, Railway will supplement the staff 

requirement either on request of contractor or Railway itself. The cost of such Railway staff shall be 

recovered from the contractor’s bills as per rules. 

1.2.18 Insurance:  

The contractor shall take out and keep in force a policy or policies of insurance against all liabilities of the 

Contractor or the purchaser at common law or under any statue in respect of accidents to persons who shall 

be employed by the contractor in or about the site of the Contractor’s Office for the purpose of carrying out 

the work on the site. The Contractor shall also take out and keep in force a policy or policies of insurance 

against all recognized risk to their office and depot. Such insurance shall in all respects be to the approval of 

the purchaser and if he so requires in his name. The contractor shall take out and keep in force a policy or 

policies of insurance in favor of purchaser for all materials including Railway materials in Contractor’s 

custody and Contractor’s supply items in Railway’s custody in storage and traction installations excluding 

foundations under erection and/or erected until such materials and installations are provisionally handed 

over to the purchaser. 
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1.2.19 TEST OF OHE: 

(a) General: 

As soon as section is ready for inspection and testing, the Tenderer shall advise the railway in 

writing. Test is to be carried out by the railway will be done in presence of Tenderer’s 

representative and shall include the following apart from other reasonable tests that the railway 

may like to conduct with a view to ensure, himself of the soundness of the equipment’s and their 

erection in strict compliance with the specification.                                  

(b) Insulation & continuity: 

The strength of the insulation and the dielectric strength of the entire equipment as installed shall 

be tested with  2500VMegger or as per standard procedure. The electrical continuity of the line 

and the existence of bad contract, if any, will be tested with a Megger. 

(c) Electrical Independence: 

The electrical independence of individual elementary sections in relation to one another shall also 

be tested with a Megger as per standard procedure. 

(d) Stagger and Height: 

The stagger and height of contact wire over the entire section of completed overhead 

equipment and the clearance available shall be measured and the measurement shall be 

checked against approved drawings. These measurements shall be carried out at low speed 

with a vehicle or device to be arranged by the railway, the movement of which will follow the 

track levels as closely as possible. Tolerances that will be permitted on the dimensions 

indicated in the approved drawings/standards. The actual position of the two contact wires 

relative to each other, at overlap and turnouts shall also be checked, special attention shall be 

paid to a smooth movement of pantographs over section insulators, particularly those which 

are likely to be frequently traversed. 

(e) Joint tower wagon checking : 

Joint tower wagon checking after erection of material at site joint checking will be done with 

consignee/representative of engineer. The tower wagon will be arranged by Railway free of 

charges for final adjustment of OHE, turnout/crossover etc. 
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 “ANNEXURE I” 

 
 
 

1.  Full name of the firm  : 

   

   

2. Registered Head Office Address : 

   

   

3. Branch Office in India ( If any) : 

   

   

4. Constitution of firm (whether Sole 

proprietorship firm/Partnership firm/ 

Limited Company/JV)  

: 

   

   

5. Bank account details of the firm i.e. 

Account No., name of bank and bank 

specific code number (MICR & IFSC) 

to facilitate electronic payment 

 

   

   

6. Detail of PAN of the firm  

 
 
 
 
 

Date: 

Signature of Tenderer/s with Seal 



DRM-TRD-07-2026-27                                                                                                                  49 

“ANNEXURE -II” 

 

Details of works of similar nature physically completed in all respect as per contract 

agreement in last three and current financial year as on date………………. 
S

N 
Name 

of 

work 

Nam

e of 

orga

nizat

ion 

for 

who

m 

wor

k 

phys

icall

y 

com

plete

d 

  Type of 

organizatio

n for whom  
            

work 

executed 

   

Co

ntr

act 

Ag

ree

me

nt 

No. 

&D

ate 

Ori

gin

al 

val

ue 

of 

con

tra

ct 

agr

ee

me

nt 

Fin

al 

val

ue 

of 

con

trac

t as 

co

mp

lete

d 

   

Payme

nt 

receive

d till 

openin

g of 

present 

tender 

(On 

accoun

t/final 

bill) 

Time taken for 

completion of 

work 

Principal 

feature of 

the work 

in brief 
    

Date 

of 

award 

of 

contr

act 

    

Date 

of 

actua

l 

comp

letion 

 

1 2 3 4 5 6 7 8 9 10 11 

1. 

 

          

2. 

 

          

Note:- 

(i)   Above detail should be given only for works which have been physically completed in all  

respects. Part completed work shall   not be considered. 

(ii)      Certificate from Private individual  for whom such works are executed shall not be  

  Considered for eligibility of tenderers.                                                                                                                                                         

(iii)     The tenderers should attach self attested copy of  certificate  issued  by the  organizations for 

whom the work was carried out   in the proforma as per  Annexure-III A.    

(iv)     Not more than five certificates  should be attached.      

(v)     In column 4 type of organization  is to be mentioned viz Central/ State Governments/Public 

Sector    Undertaking/Public Funded Institutions/Municipal Bodies/Railways Siding  

owners/Concessionaire.                                                                                                                                                                                                                                                                  
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“ANNEXURE-III(A)” 

  

            COMPLETION CERTIFICATE   
Name of Organization 

Postal address, Phone No., Email ID, Fax No 

                                                                                          

Letter  No.                                                                                  Date :-……….  
1. Name of work   

2. Contract Agreement (C/A) No. and date  
3. (i) Name of Firm with address  
    (ii) In case of JV……. Name and % share of individual firms.   
4. Original value of contract agreement.  
5. Final value of contract as completed. (if final bill paid)  
6. Date of award of contract   
7. Has the work physically been completed in all respect as per 

contract agreement? 
( Yes  /  No  )  

8. If yes, then actual date of physical completion.   

9. Total payment made in above contract till the date of opening 

of present tender.  
 

10. In case of composite work: 
Component of payment made in respect of similar nature of work 

e.g. earthwork /Track/Bridges etc. (as defined in eligibility criteria) 

out of the total payment made under Sr. No. 9 above.  

 

I hereby certify that above mentioned work has been physically completed in all respect as per 

contract agreement. Performance of the contractor while executing the work had been satisfactory.         

   

                                                                                                              

                                                                                          (Signature)                                           

                                                                                             Name and Designation of officer 

                                                                           Mobile No. of officer  

                                                                Seal of officer 

                                                                                                                                                              
Note:- (i)     Submission of false certificates by tenderer shall lead to, forfeiture of Bid Security   
 and other action including penal action . 

 (ii)     Copy of certificate duly self attested shall be submitted along with tender document.   
(iii) Payment made as indicated in above certificate (At Sr. No. 9/ Sr. No. 10) will be considered 

as value of completed work for the purpose of eligibility under  10.1  (a) of Instructions to 

tenderers and conditions of tender. 
           (iv)  Above format is for guidance only. Any certificate containing information asked for shall      be 

considered. 
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“ANNEXURE-III(B)” 

 

COMPLETION CERTIFICATE   

(If the work is awarded by Concessionaire)  
                                    Name of Concessionaire  

Address and Contract details i.e. Phone No. FAX, e-mail.  
                                                                                            

Letter  No.                                                                                  Date :-……….  
1. (i) Name of work / Project executed by the Concessionaire   

    (ii) Name and  Address of Authority which awarded  work to the 
Concessionaire. 

 

   (iii) Name of work awarded by the Concessionaire to the firm.   

2. Contract Agreement No.  &Date executed between Concessionaire 
and the firm.  

 

3. (i) Name of Firm with address  

    (ii) In case of JV……. Name and % share of individual firms.   

4. Original value of contract agreement.  

5. Final value of contract as completed. (if final bill paid)  

6. Date of award of contract   

7. Has the work physically been completed in all respect as per 
contract agreement? 

( Yes  /  No  )  

8. If yes, then actual date of physical completion.   

9. Total payment made in above contract till the date of opening of 
present tender.  

 

10. In case of composite work: 
Component of payment made in respect of similar nature of work 
e.g. earthwork /Track/Bridges etc. (as defined in eligibility criteria) 
out of the total payment made under Sr. No. 9 above.  

 

I hereby certify that above mentioned work has been physically completed in all 
respect as per contract agreement. Performance of the contractor while executing the work 
had been satisfactory.            

Signature & Name of Authorized Person of the 
Concessionaire with Seal  and 

                                        Mobile No. of Issuing Person.                                                                       
                                                                                                                                                            
Note:- (i)     Submission of false certificates by tenderer shall lead to, forfeiture of Bid Security  
  and other action including penal action . 

 (ii)     Copy of certificate duly self attested shall be submitted along with tender document.   
(iii) Payment made as indicated in above certificate (At Sr. No. 9/ Sr. No. 10) will be 

considered as value of completed work for the purpose of eligibility under  Para 10.1  
(a) of Instructions to tenderers and conditions of tender. 

(iv)   Above format is for guidance only. Any certificate containing information asked for 
shall be considered 

(v) An self attested copy of LOA and concessionaire agreement executed  between 
concessionaire  & Authority at Sr. No 1  above shall be submitted along with this 
completion certificate.  
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“ANNEXURE IV” 

  
 

LIST OF AWARDED WORKS UNDER EXECUTION  
 

Sr. 

No 

      

Nam

e of 

work 

Organiz

ation 

for 

whom 

work is 

being 

done 

   Date 

of 

award 

of 

contract 

   

Contr

act 

Agree

ment 

No 

&Dat

e 

   

Contra

ct 

Value 

   

Value 

of 

balanc

e work 

yet to 

be 

done 

Schedule of completion 

   Date of  

Commen

cement 

Expected 

date of 

completi

on 

1 2 3 4 5 6 7 8 9 

1         

2         

3         

4         

5         

 
 
 

    Date:--------------------                                                                      Signature of Tenderer/s with seal 
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“ANNEXURE IV A” 

 
 

List of Plants & Machinery available on hand and proposed to be inducted (Own and hired to 

be given separately) for the subject work 
 

Sr. 

No. 

Particulars of 

Plants/Machinery 

No. of 

Unit 

Kind 

and 

make 

Capacity Age 

&Condi

tions 

Owned 

by firm  

Propose

d to 

purchase

d  

    

Date of placing of 

order 

1 2 3 4 5 6 7 8 

1        
 

2        
 

3        
 

4        
 

5        
 

6        
 

7        
 

8        
 

9        
 

 

Note:  

(a) Indicate clearly, whether (i) Owned by firm, or (ii) to be purchased by firm giving date  

     of placing order and likely date of receipt . 

(b) Optimum Plants and Machineries required to be deployed during execution of work. 
 
 

                                                                            Signature of Tenderer/s 

                                                                             Dated:-------------------- 
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“ANNEXURE IV B” 

 
 

List of Personnel, Organization available on hand and proposed to be engaged for the subject 

work. 
 

Sr. 

No. 

Name 

&Designation 

Qualification Professional experience  Remarks 
 

1. 2 3 4 5 

1     
 
 

2     
 
 

3     
 
 

4     
 
 

5     
 
 

6     
 
 

7     
 
 

8     
 
 

9     
 
 

 
 
 
 
 
 

Signature of Tenderer/s 

Dated:-------------------- 
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“ANNEXURE V” 

Reference -Para 6.1 of ITT 
FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY TENDERER 

ALONGWITH THE TENDER DOCUMENTS 
I………………………………(Name and designation)**appointed as the attorney/authorized 

signatory of the tenderer (including its constituents),  
M/s_____________________________ (hereinafter called the tenderer) for the purpose of the Tender 
documents for the work of ____________________________________________ as per the tender 
No.____________ of ________(Railway)**, do hereby solemnly affirm and state on the behalf of the 
tenderer including its constituents as under: 

1. I/we the tenderer (s) am/are signing this document after carefully reading the contents. 
2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages 

in confirmation thereof. 
3. I/we hereby declare that I/we have downloaded the tender documents from Indian Railway 

website www.ireps.gov.in . I/we have verified the content of the document from the website 
and there is no addition, no deletion or no alteration to the content of the tender document.  In 
case of any discrepancy noticed at any stage i.e. evaluation of tenders, execution of work or 
final payment of the contract, the master copy available with the railway Administration shall be 
final and binding upon me/us. 

4. I/we declare and certify that I/we have not made any misleading or false representation in the 
forms, statements and attachments in proof of the qualification requirements. 

5. I/We also understand that my/our offer will be evaluated based on the 
documents/credentials submitted along with the offer and same shall be binding upon 
me/us. 

6. I/We declare that the information and documents submitted along with the tender by 
me/us are correct and I/we are fully responsible for the correctness of the information 
and documents, submitted by us. 

7. I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other 
Ministry / Department of Govt. of India from participation in tender on the date of submission of 
bids, either in individual capacity or as a HUF/ member of the partnership 
firm/LLP/JV/Society/Trust. 

8. I/we understand that if the contents of the certificate submitted by us are found to be 
forged/false or incorrect at any time during process for evaluation of tenders, it shall lead to 
forfeiture of the Bid Security and may also lead to any other action provided in the contract 
including banning of business for a period of upto two year. Further, I/we (insert name of the 
tenderer) **_____________and all my/our constituents understand that my/our offer shall be 
summarily rejected. 

9. I/we also understand that if the contents of the certificate submitted by us are found to be 
false/forged or incorrect at any time after the award of the contract, it will lead to termination of 
the contract, along with forfeiture of Bid Security/Security Deposit and Performance guarantee 
and may also lead to any other action provided in the contract including banning of business for 
a period of upto two year. 

10. I/We have read the clause regarding restriction on procurement from a bidder of a country 

which shares a land border with India and certify that I am/We are not from such a country or,  
if from such a country, have been registered with the competent Authority. I/We hereby certify 

that I/we fulfil all the requirements in this regard and am/are eligible to be considered (evidence 

of valid registration by the competent authority is enclosed)   
  SEAL AND SIGNATURE 

  OF THE TENDERER 
Place: 
Dated: 
**The contents in Italics are only for guidance purpose. Details as appropriate are to be filled in suitably 
by tenderer.  

 

 

http://www.ireps.gov.in/
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ANNEXURE-V(A) 

Reference – Para 6.1 of ITT 

 

(This certificate is to be given by attorney/authorized signatory/each member of Partnership 

firm/Joint Venture(JV)/Hindu Undivided Family (HUF)/ Limited Liability Partnership 

(LLP)etc.) 

 

 

 I/We......................................................(Name), attorney/authorized signatory of 

the................constituent firm/constituent partner) and member/partner of the .................(tendering 

firm) hereby solemnly affirm and state as under :  

 

1. I/we certify that ..............................................................(constituent firm/ constituent 

partner) is/are not blacklisted or debarred by Railways or any other Ministry/ 

Department of Govt. Of India from participation in tender on the date of submission of 

bids, either in individual capacity or as a HUF/ member of the partnership 

firm/LLP/JV/Society/Trust. 

 

2. I/We have read the clause regarding restriction on procurement from a bidder of a 

country which shares a land border with India and certify that I am/We are not from such 

a country or, if from such a country, have been registered with the competent Authority. 

I/We hereby certify that I/we fulfil all the requirements in this regard and am/are eligible 

to be considered (evidence of valid registration by the competent authority is enclosed). 

 

 

SEAL AND SIGNATURE  

OF THE CONSTITUENT FIRM/ CONSTITUENT PARTNER 

 

Place: 

Dated: 
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ANNEXURE – VI  
Reference -Para 10.3 & 17.15.3 of Tender Form (Second Sheet) of Annexure I of ITT 

TENDERER’S CREDENTIALS (BID CAPACITY) 

___________ RAILWAY 

For tenders having advertised value more than Rs 10 crore wherein eligibility criteria includes bid 
capacity also, the tenderer will be qualified only if its available bid capacity is equal to or more than the 
total bid value of the present tender. The available bid capacity shall be calculated as under: 
Available Bid Capacity = [A x N x 2] – 0.33xNxB 
Where, 
A = Maximum value of construction works executed and payment received in any one of the previous 
three financial years or the current financial year (up to date of inviting tender), taking into account the 
completed as well as works in progress. 
N= Number of years prescribed for completion of work for which bids has been invited. 
B = Existing commitments and balance amount of ongoing works with the tenderer as prr the prescribed 
proforma of Railway for statement of all works in progress and also the works which are awrded to 
tenderer but yet not started upto the date of inviting of tender. 
Note:  

(a) The Tenderer(s) shall furnish the details of - 
(i) Maximum value of construction works executed and payment received in any one of the 

previous three financial years or the current financial year (up to date of inviting tender) 
for calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with tenderer as per the 
prescribed proforma of Railway for statement of all works in progress and also the 
works which are awarded to tenderer but yet not started upto the date of inviting of 
tender for calculating B. In case of no works in hand, a ‘NIL’ statement should be 
furnished.  

The submitted details for (i) and (ii) above should be duly verified by Chartered 
Accountant. 

(b) In case if a bidder is JV, the tenderer(s) must furnish the details of  
(i) Maximum value of construction works executed and payment received in any one of the 

previous three financial years or the current financial year (up to date of inviting tender) 
by each member of JV for calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with each member of JV 
either in individual capacity or as a member of other JV as per the prescribed proforma 
of Railway for statement of all works in progress and also the works which are 
awarded to each member of JV either in individual capacity or as a member of other 
JV but yet not started upto the date of inviting of tender for calculating B. In case of no 
works in hand, a ‘NIL’ statement should be furnished.  

The submitted details for (i) and (ii) above should be duly verified by Chartered 
Accountant. 

(c) Value of a completed work/work in progress/work awarded but yet not started for a Member in 
an earlier JV shall be reckoned only to the extent of the concerned member's share in that JV 
for the purpose of satisfying his/her compliance to the above mentioned bid capacity in the 
tender under consideration. 

(d) The arithmetic sum of individual “bid capacity” of all the members shall be taken as JV’s “bid 
capacity”. 

(e) In case, the tenderer/s failed to submit the above statement along with offer, their/his offer shall 
be considered as incomplete and will be rejected summarily. 

(f) The available bid capacity of tenderer shall be assessed based on the details submitted 
by the tenderer. In case, the available bid capacity is lesser than estimated cost of work 
put to tender, his offer shall not be considered even if he has been found eligible in other 
eligibility criteria/tender requirement. 
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Annexure –VIA 

       Para 5 of the Instructions to Tenderers 

(Bid Security) 

    Bank Guarantee Bond from any scheduled commercial bank of India 

(On non-judicial stamp paper, which should be in the name of the Executing Bank). 

Name of the Bank: ---------- 

President of India, 

Acting through ………, 

……….. Railway,  

Beneficiary: ………………………………………………. Railway 

Date:...................................................... 

Bank Guarantee Bond No.:      Date:--------- 

In consideration of the President of India acting through----- (Designation & address of Contract 

Signing Authority), …….. Railway, ……………., …. (hereinafter called “The Railway”) having 

invited the bid for___________through Notice inviting tender (NIT) No.._____________, We have 

been informed that . . . . . [Insert name of the Bidder]............ (hereinafter called "the Bidder") 

intends to submit its bid  (hereinafter called "the Bid") .  

WHEREAS, the Bidder is required to furnish Bid Security for the sum of [Insert required Value of 

Bid Security], in the form of Bank Guarantee, according to conditions of Bid.                                                                         

AND 

WHEREAS, ............[Insert Name of the Bank], with its Branch ...............[Insert Address] having 

its Headquarters office at........ [Insert Address], hereinafter called the Bank, acting through 

..............[Insert Name and Designation of the authorised persons of the Bank], have, at the 

request of the Bidder, agreed to give guarantee for Bid Security as hereinafter contained, in favour 

of the Railway: 

1. KNOW ALL MEN that by these present that I/We the undersigned [Insert name(s) of 

authorized representatives of the Bank], being fully authorized to sign and incur obligations 

for and on behalf of the Bank, confirm that the Bank, hereby, unconditionally and irrevocably 

guarantee to pay to the Railway full amount in the sum of [Insert required Value of Bid 

Security] as above stated. 

2. The Bank undertakes to immediately pay on presentation of demand by the Railway any 

amount up to and including aforementioned full amount without any demur, reservation or 

recourse. Any such demand made by the Railway on the Bank shall be final, conclusive and 

binding, absolute and unequivocal on the Bank notwithstanding any disputes raised/ pending 

before any Court, Tribunal, Arbitration or any Authority or any threatened litigation by the 

Bidder or Bank.  

3. The Bank shall pay the amount as demanded immediately on presentation of the demand by 

Railway without any reference to the Bidder and without the Railway being required to show 

grounds or give reasons for its demand of the amount so demanded. 

4. The guarantee hereinbefore shall not be affected by any change in the constitution of the 

Bank or in the constitution of the Bidder. 

5. The Bank agrees that no change, addition, modifications to the terms of the Bid document or 

to any documents, which have been or may be made between the Railway and the Bidder, will 

in any way absolve the Bank from the liability under this guarantee; and the Bank, hereby, 

waives any requirement for notice of any such change, addition or modification made by 

Railway at any time. 
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6. This guarantee will remain valid and effective from…….…….[insert date of issue]till  

………..[insert date, which should be minimum 90 days beyond the expiry of validity of Bid].  

Any demand in respect of this Guarantee should reach the Bank within the validity period of 

Bid Security. 

7. The Bank Guarantee is unconditional and irrevocable. 

8. The expressions Bank and Railway herein before used shall include their respective 

successors and assigns. 

9. The Bank hereby undertakes not to revoke the guarantee during its currency, except with the 

previous consent in writing of the Railway. This guarantee is subject to the Uniform Rules for 

Demand Guarantees, ICC Publication No.758. 

10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging 

System) and shall invariably send the advice of this Bank Guarantee to the following bank 

details – 
 

 

 

 

 

 

 

 

 

 

 

 

11.      The Guarantee shall be valid in addition to and without prejudice to any other 

security Guarantee(s) of Bidder in favour of the Railway. The Bank, under this Guarantee, shall 

be deemed as Principal Debtor of the Railway. 

Date …………     ……………………………………… 

  Place………….                   Bank’s Seal and authorized signature(s)                 

       [Name in Block letters] ……………….... 

       [Designation with Code No.]……………..…… 

       [P/Attorney] No.   

Witness: 

1    Signature, Name & Address & Seal 

      2    Signature, Name& address & Seal      Bank’s Seal 

          [P/Attorney]No. 

Note: All italicized text is for guidance on how to prepare this bank guarantee and shall be 
deleted from the final document. 

IFSC CODE SBIN000RAIL 

IFSC TYPE BRANCH 

BANK NAME STATE BANK OF INDIA 

BRANCH NAME RAIL 

CITY NAME NAVI MUMBAI 

ADDRESS SECTOR-11, CBD BELAPUR, NAVI MUMBAI 

DISTRICT NAVI MUMBAI 

STATE MAHARASHTRA 

BG ENABLED YES 
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Annexure –VIB 

Reference -Para 10.2 & 17.15.2 of Tender Form (Second Sheet) of Annexure I of ITT 

Each Bidder or each member of a JV must fill in this form separately: 

NAME OF BIDDER/JV PARTNER:  

 

Annual Contractual Turnover Data for the Previous 3/4 Years  

(Contractual Payment only) 

Year 
Amount 

Currency 

Exchange  

Rate 

Indian National Rupees 

Equivalent 

    

    

    

    

    

 Average Annual Contractual Turnover for last 3 years       

 

1. The average annual contractual turnover shall be calculated as an average of “total contractual 

payments” in the previous three financial years. However, in case balance sheet of the 

previous year is yet to be prepared/ audited, the audited balance sheet of the fourth previous 

year shall be considered for calculating average annual contractual turnover. 
2. The information supplied shall be substantiated by data in the audited balance sheets and 

profit and loss accounts for the relevant years in respect of the bidder or all members 

constituting the bidder.  
3. Contents of this form should be certified by a Chartered Accountant duly supported by 

Audited Balance Sheet duly certified by the Chartered Accountant. 

 

SEAL AND SIGNATURE OF THE BIDDER 

Certified that all figures and facts submitted in this form have been furnished after full 

consideration of all observations/notes in Auditor’s reports._____________________ 

(Signature of Chartered Accountant) 

Name of CA:______________ 

Registration No:         ______________ 

(Seal) 
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“ANNEXURE-VII”  

 
 

 
AFFIDAVIT 

 
(For sole proprietorship firm) 

 
I, …………………………..(Indicate Name) S/o ……………….…  Proprietor of 

M/s……………….……….. (Indicate Name – Proprietary firm) situated at …………… do hereby 

solemnly affirm & declare as under:-  

 

 That I am the “Sole Proprietor” of the firm working in the name & style of M/s………………………. 

(Indicate Name – Proprietary firm) at …………… 

 
 

    Deponent 
 
 

Signature and Seal 
 
 

                     VERIFICATION 
 

I, the above named deponent do hereby solemnly affirm & verify that the contents of 

my above affidavit are true & correct. Nothing has been concealed and no part of it is false.  

 
                       Deponent 

  
 

       Signature and Seal 
Place :-  

 
Date  :-  

 
 
Note:- The stamp duty shall be  governed by the provision of  the Law relating to stamp in force in 
that State at the time when such AFFIDAVIT is being executed. Affidavit shall be affirmed before 
the Notary Public.   
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“ANNEXURE-VIII” 

 

MEMORANDUM OF UNDERSTANDING FOR JV 

(The memorandum of understanding shall be submitted in following format on the non 
judicial stamp of Rs.100/- duly notarized) 
 NOW THIS Memorandum of Understanding is executed at …………………. (Name of 
Place) on this date ………………… (DD/MM/YY) between M/s ……………………..(Name of first 
constituent and address) as the first party represented by Shri ………………………………and 
M/s…………………………… (Name of 2nd constituent and address )represented by 
Shri……………………….. as the second party and so on 3rd, 4th & 5th  subsequent parties.  ( the 
expression and words of first and second and other shall mean and include their heirs successors, 
assigns, nominees, execution, administrators and legal representatives respectively) . 
 WHEREAS all the parties are engaged mainly in the business of execution of Civil 
Engineering and general contracts for various Government Departments and organizations.  
 AND WHEREAS the parties herein above mentioned are desirous of entering into a joint 
venture for carrying out civil engineering and/or contract works in connection with Tender No. 
………………… (Name of work)…………………………… “as mutually decided between members 
of Joint Venture Agreement.  
  

   That we M/s…………………………….. (JV firm) on behalf of  all members of this joint 
venture agreement agreed that M/s ……………………………… will be “Lead Partner” of 
this Joint Venture.  

   That under this MOU, the work will be done jointly by M/s  ………………………….. the first 
party and M/s  ……………………… the second and so on ……………..in the name and 
style of ……………………………….(Name ) ( joint venture firm).  

   That we JV firm M/s …………………………. on behalf of  all the members  of JV firm shall 
be legally liable, severally and jointly responsible/ liable for the satisfactory/ successful 
execution/ completion of the works including maintenance period in all respects and in 
accordance with terms and conditions of the contract.  

   That we M/s  JV firm…………………………….. on behalf of  all the  members of the JV 
firm to which the contract is awarded, shall be jointly and severally liable to the Employer 
(Railways) for execution of the project in accordance with General and Special Conditions 
of the Contract.  The JV members shall also be liable jointly and severally for the loss, 
damages caused to the Railways during the course of execution of the contract or due to 
non-execution of the contract or part thereof.              

    M/s ……………………(Name of Lead Firm )  of JV firm shall be the lead member of the 
JV firm who shall have a majority ……………..%  share of interest in the JV firm. The other 
(One/Two) members shall have following share: - M/s ………….. (Name of Second Firm) 
have ……. % and M/s ………….. (Name of Third Firm if any ) have ………%  share of 
interest in the JV Firm.  

   That this JV shall be valid during the entire currency of the contract including the period of 
extension, if any ,and the maintenance period after the work is completed.  

   That we all the Joint Venture members authorize M/s 
…………………………………….…one of the members on behalf of the JV firm to deal with 
the tender, sign the agreement or enter into contract in respect of the said tender, to receive 
payment, to witness joint measurement of work done, to sign measurement books and 
similar such action in respect of the said tender/contract. All notices/ correspondence with 
respect to the contract would be sent to this authorized member………………………………. 
(address) of the JV firm. 

   That no member of the JV shall have the right to assign or transfer the interest right or 
liability in the contract without the written consent of the other members and that of the 
employer (Railways) in respect of the said tender/contract.  
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   That we all the members of the JV  certify that we have not been black listed or debarred 
by Railways or any other Ministry/Department /PSU (Public Sector Undertaking) of the 
Govt. of India/ State Govt. from participation in tenders/contract in the past either in our 
individual capacity or as a member of  the JV firm or partnership firm in which they were 
members/partners. 

   That this Joint Venture MOU shall in all respect be governed by and interpreted in 
accordance with Indian Laws.  

Now the parties have joined hands to form this MOU  on this date ………………….. 
(DD/MM/YY) with reference to and in confirmation of their discussions and understanding 
brought on record on date …………………. (DD /MM /YY). 

In witness thereof all/both the above named parties have set their respective 
hands on this mou on the day, month and year first above mentioned, in the presence of 
the following witnesses:- 

1.First party (authorized  signatory)   
 

2.Second party (authorized   signatory)                                                                                                                                                                                                                                                                  
 

3.Third party (if any) (authorized  signatory)       
With Seal of parties 

 Witnesses with name & address:-  
 
 1………………………………….2………………………... 
                              

                                                                            
Date……  
Place……. 

  
NOTE :-  Should MOU be in more than one separate page, each page shall be  

     signed by the authorized signatory.  
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“ANNEXURE-IX” 

  

“LETTER OF CONSENT” 

( To be submitted by Partnership Firm participating as member of JV )  

We the following partners of M/s………………………………… (indicate name of firm) 

(1)……………………………………….…2…………………………………………… 

3…………………………………….………4……………………………………… 

5……………………………………….……6………………………………………having its office 

at …………………………..hereby give our consent on behalf of  M/s…….  …………..(Indicate 

name of firm) in favour of Mr………………………………….. (Indicate name of Partner), whose 

specimen signature are appended below, for entering into Joint Venture Agreement with 

M/s……………………………… (indicate name of other firm’s )……………… having office at 

……………………………. in connection with T. No…………………Name of work …………… 

to sign & execute the MOU, JV agreement and all other required documents pertaining to above 

said tender.  

We have read the contents of this letter of consent & accept the same and we hereby agree to 

and ratify all acts, deeds & things of them or any documents executed by the said partner in the 

scope of this letter of consent. 

This letter of consent is made at ……………. on ……………… 

Name & Signature of Partner/s 

            (Signature of Sh…………..)          

DATE............... 1. .......................................... 

 2. ................................................ 

 3. ................................................ 

Place................ 4. ................................................ 

 5. ................................................ 

                                                           

                                          Seal of the Firm 

Note:- The stamp duty shall be governed by the provision of the Law relating to stamp in force in 

that State at the time. It shall be duly attested by Notary Public.    
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“ANNEXURE-X 
  

 
SPECIAL POWER OF ATTORNEY 

(To be submitted by Limited Companies or Sole Proprietor participating as member of JV) 
 

BE IT KNOWN To all that I …………….. (Indicate name of Director/Sole Prop.)……… at the 

Company/Proprietary firm (Indicate Name of Co. / Sole Proprietary firm) ………. having its office at 

…………………… do hereby for and on behalf of the said Company/Proprietary firm appoint 

Sh.…………….S/o Shri …………age….. (Indicate Name of Nominee) of the Company/Prop. firm 

as our Attorney, whose specimen  signature are appended below to execute the MOU/ JV 

Agreement & all other required documents with M/s ……………. (Indicate Name of other Co./Prop. 

firm)………….. situated at …………… in connection with the following tender invited by North 

Western Railway:-  

  

 “T.No………………………Name of work……………………………………… 

……………………………………………………………………..…………………””  

 

 We/ I have read the content of this Special Power of Attorney & accept the same, and We/ 

I hereby agree to ratify & confirm & do hereby ratify & confirm all acts, deeds & things lawfully done 

or caused to be done by our said Attorney.  

 

In witness where of I…………….(Indicate name of Director/ 

Sole Prop.) of M/s………………… (Indicate name of Co./ Prop. Firm) the above named Director / 

Proprietor has executed this Power of Attorney.  

 

 

       For M/s………………… 

(Sign.Of Shri…………………)                                                     ( Sign & Seal …………….) 

 

 

Place:……………. 

 

Date :-………….                                                          

         

Note:- The stamp duty shall be  governed by the provision of  the Law relating to stamp in force in 

that State at the time when such Power of Attorney  is being executed. Power of Attorney 

shall be duly attested by Notary Public.  
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ANNEXURE-XI” 
   

 
SPECIAL POWER OF ATTORNEY  

(For Partnership Firms only) 
 

BE IT KNOWN To all that we (1) …….……………..(2)………..…………... 

(3)………………………(4)……………..…………..(5)………….……………. all the partners of the 

firm…………………… having its registered office at …………..………………………. do hereby, for 

and on behalf of the said firm appoint Shri………………………… (name & designation) Special 

Attorney of the said firm and authorize the said Shri…………….…………… (name), whose 

specimen signature are appended below, to do all or any of the following acts deeds and/or things 

on behalf of the said firm and to represent the firm in respect for the tender 

No…………………………. (Name of work)………………………………………… invited by North 

Western Railway.   

 

 To appear before office of North Western Railway related to the process of tendering for 

the above said tender.  

 To procure/download the tender documents for the above said tender. 

 To sign the above said tender documents and submit the offer to North Western 

Railway. 

 To attend meetings and submit clarifications including negotiations, if any, called by 

North Western Railway.  

 

 We/ I have read the content of this Special Power of Attorney & accept the same and We/I hereby 

agree to ratify & confirm & do hereby ratify & confirm all acts, deeds &  things lawfully done or 

caused to be done by our said Attorney.  

           

 We further state that if our offer for the above said tender is accepted then, for day to day 

execution of work and contract agreement a separate Power of Attorney will be submitted.   

        Executants Partner 

(Signature of Sri……………………)   (Name & signature) 

DATE ………                                                                        1........................ 

                   2...................... 

 Place ……..                                                 3....................... 

                                                    4....................... 

                                                             5........................ 

Seal of Firm     Seal of Firm    

 

Note:- The stamp duty shall be  governed by the provision of  the Law relating to stamp in force in 

that State at the time when such Power of Attorney  is being executed. Power of Attorney shall be 

duly attested by Notary Public.  
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“ANNEXURE-XII” 
  

SPECIAL POWER OF ATTORNEY 
(For Sole Proprietor Firm only) 

 
BE IT KNOWN to me that I Sole Proprietor of the firm …………………… having its 

registered office at …………..………………………. do hereby, for and on behalf of the said firm 

appoint Shri………………………… (name & designation) Special Attorney of the said firm and 

authorize the said Shri…………….…………… (name) whose specimen signature are appended 

below,  to do all or any of the following acts deeds and/or things on behalf of the said firm and to 

represent the firm in respect for the tender No…………………………. (Name of 

work)………………………………………… invited by North Western Railway.  

 To appear before office of North Western Railway related to the process of tendering for 

the above said tender.  

 To procure/download the tender documents for the above said tender. 

 To sign the above said tender documents and submit the offer to North Western 

Railway. 

 To attend meetings and submit clarifications including negotiations, if any, called by 

North Western Railway.  

 I have read the content of this Special Power of Attorney & accept the same and I hereby 

agree to ratify & confirm & do hereby ratify & confirm all acts, deeds & things lawfully done or 

caused to be done by our said Attorney.            

I further state that if my offer for the above said tender is accepted then, for day to day 

execution of work and contract agreement a separate Power of Attorney will be submitted.   

 

 (Signature of Sri……………………) (Name & signature                                                                                          

of sole proprietor) 

DATE ………  

Place ………                                                                     

                   (Seal of Firm)    

  

Note:- The stamp duty shall be  governed by the provision of  the Law relating to stamp in force in 

that State at the time when such Power of Attorney  is being executed. Power of Attorney 

shall be duly attested by Notary Public.  
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“ANNEXURE-XIII” 
 

 
SPECIAL POWER OF ATTORNEY 

(For Limited companies only) 
 

BE IT KNOWN To all that (Name of firm) …….……………..………..…………. 

………………………………………….…… having its registered office at 

…………..………………………. do hereby, for and on behalf of the firm appoint 

Shri………………………… (name & designation) Special Attorney of the said firm and authorize 

the said Shri…………….…………… (name) whose specimen signatures are appended below, to 

do all or any of the following acts deeds and/or things on behalf of the said firm and to represent 

the firm in respect for the tender No…………………………. (Name of 

work)………………………………………… invited by North Western Railway.   

 

 To appear before office of North Western Railway related to the process of tendering for 

the above said tender.  

 To procure/download the tender documents for the above said tender. 

 To sign the above said tender documents and submit the offer to North Western 

Railway. 

 To attend meetings and submit clarifications including negotiations, if any, called by 

North Western Railway.  

  We have read the content of this Special Power of Attorney & accept the same and We 

hereby agree to ratify & confirm & do hereby ratify & confirm all acts, deeds &  things lawfully done 

or caused to be done by our said Attorney.            

  We further state that if our offer for the above said tender is accepted then, for day to day 

execution of work and contract agreement a separate Power of Attorney will be submitted.  

         

(Signature of Shri……………………….)Authorized signatory                                                                         

of the firm 

DATE ………       

Place ………               Seal of Firm     

    

Note:- The stamp duty shall be  governed by the provision of  the Law relating to stamp in force in 

that State at the time when such Power of Attorney  is being executed. Power of Attorney 

shall be duly attested by Notary Public.  
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 Annexure-XIV 

INDEMNITY BOND 

 Indemnity Bond for safe custody of Railway materials to be supplied to 
M/s._____________________________________________ under Tender 
no._________________________________________________________________. 

We, M/s.___________________________________________ (hereinafter called the Contractor) 
do hereby undertake that we shall hold in our custody for and on behalf of the President of India 
acting in the premises through the General Manager, Western Railway or for him all Railway 
materials which have been handed over to us against the contract for Tender no. 
____________________ dt.________ for the work of 
“______________________________________________________________________________
__________________________________________________________” by the Railway for the 
purpose of execution of the said contract until such time the materials are duly installed and/or 
erected or otherwise handed over to the Railway. 

We shall be entirely responsible for the safe custody and protection of the said materials against all 
risk till they are duly delivered as installed and/or erected equipment to the Railway or as directed 
otherwise and shall indemnify the Railway against any loss, damage or deterioration whatsoever in 
respect of the said materials.  The said materials shall at all time be opened to Inspection by any 
Officer authorized by the General Manager, North Western Railway or his nominee. 

Should any loss, damage or deterioration of materials occur or surplus materials disposed off and 
a refund becomes due, the Railway shall be entitled to recover from us the full cost and 
compensation determined in terms of the contract for such loss or damage, if any, along with the 
amount to be refunded without prejudice to any other remedies available to him by deduction from 
any sum due or any sum which at any time thereafter becomes due to us under the said or any 
other contract. 

In the event of any loss or damage as aforesaid the assessment of such loss or damage and the 
assessment of the compensation therefore would be made by the President of India acting through 
the General Manager, Western Railway or his authorised nominee shall be final and bind upon us. 

Signed at _____________________________ 

 

on this day of __________________________________ 

 

Signature of Witness: ___________________________ 

for & on behalf of ____________________________ 

M/s._______________________________ 

Name of Witness in 

BLOCK LETTERS 

ADDRESS: 
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ANNEXURE-XVII (Correction slip No. 9) 

GCC Reference Para 16.(4) 

Insurance Surety Bond for Performance Security 

Name of the issuer of surety bond:  

President of India, 

Acting 

through ,….. 

………………. 

Railway.  

Date:………. 

…………………… 

Surety Bond No: ………………………………….                      Issue Date:………………….. 

 Amount of Bond:………………………………….                     Expiry Date:………………… 

 

WHEREAS, In consideration of the President of India acting through …………….. ( 
Designation & Address of contract signing Authority) , ……… Railway…………..( Herein 
after called “The Railway”) having accepted the bid of M/S ……………. hereinafter called 
the contractor, for the work of ……………….  ’ under invitation for bids No ……………. 
Dated …………….. ,Vide Letter of Acceptance No………………………………. 

AND 

WHEREAS, the contractor is required to furnish Performance Security for the sum of Rs. 
……….. (Rupees ………..  Only), in the form of Surety Bond, being a condition precedent 
to the signing of the contract agreement. 

 

WHEREAS , we , …………………, (Name of insurance company) hereinafter called the 
Surety, acting through [Designation(s) of the authorised person of the Surety ], have, at the 
request of the M/s. ……….. contractor, agreed to give Bond for performance security/ 
additional performance security as hereinafter contained: 

 

 

 

 

 

SB No.                                                                                                                 Date: 



DRM-TRD-07-2026-27                                                                                                                  71 

1. KNOW ALL MEN by these present that I/We, the undersigned [Insert name(s) of 

authorized representatives of the Surety], being fully authorized to sign and incur 

obligations for and on behalf of the Surety, confirm that the Surety, hereby, unconditionally 

and irrevocably Bond to pay the Railway the full amount in the sum of …………… 

(Rupees ………. Only) as above stated. 

2. The Surety undertakes to immediately pay on presentation of demand by the Railway 

any amount up to and including aforementioned full amount without any demur, 

reservation or recourse. Any such demand made by the Railway on the Surety shall be 

final, conclusive and binding, absolute and unequivocal notwithstanding any disputes 

raised/pending before any Court, tribunal, arbitration or any authority or any threatened 

litigation by the Bidder or Bank. 

3. On payment of any amount less than aforementioned full amount, as per demand of the 

Railway, the Bond shall remain valid for the balance amount i.e. the aforementioned full 

amount less the payment made to the Railway. 

4. The Surety shall pay the amount as demanded immediately on presentation of the 

demand 

by Railway without any reference to the contractor and without the Railway being required 

to show grounds or give reasons for its demand or the amount demanded. 

5. The Surety Bond shall be unconditional and irrevocable. 

6. The Bond hereinbefore shall not be affected by any change in the constitution of the 

Surety 

or in the constitution of the Contractor. 

7. The Surety agrees that no change, addition, modifications to the terms of the Contract 

Agreement or to any documents, which have been or may be made between the Railway 

and 

the Contractor, will in any way release us from the liability under this Bond; and the Surety, 

hereby, waives any requirement for notice of any such change, addition or modification to 

the Surety. 

8. This Bond is valid and effective from the date of its issue, which is [insert date of issue]. 

The Bond and our obligations under it will expire on XXXX (Expiry Date). All demands for 

payment under the Bond must be received by us on or before that date. 

9. The Surety agrees that the Railways right to demand payment of aforementioned full 

amount in one instance or demand payments in parts totalling up to the aforementioned 

full amount in several instances will be valid until either the aforementioned full amount is 

paid to the Railway or the Bond is released by Railway before the Expiry date. 

10. The Surety agrees that its obligation to pay any amount demanded by the Railway 

before the expiry of this Bond will continue until the amount demanded has been paid in 

full. 

11. The expressions Surety and Railway hereinbefore used shall include their respective 

successors, administrators and assigns. 

12. The Surety hereby undertakes not to revoke the Bond during its currency, except with 

the previous consent in writing of the Railway. This Bond is subject to the Uniform Rules 

for Demand Bonds, ICC Publication No. 758. 
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13. We, the Surety Insurer, further agree that the Authority shall be the sole judge to 

decide as to whether the Bidder is in default of due and faithful fulfilment and compliance 

with the terms and conditions contained in the Bidding Documents including, inter alia, the 

failure of the Bidder to keep its Bid open during the Bid validity period set forth in the said 

Documents, and the decision of the Authority that the Bidder is in default as aforesaid shall 

be final and binding on us, notwithstanding any differences between the Authority and the 

Bidder or any dispute pending before any Court, tribunal, arbitrator or any other authority. 

14. The Bond shall be in addition to and without prejudice to any other security Bond (s) of 

the contractor in favour of the Railway available with the Railway. The Surety, under this 

Bond, shall be deemed as Principal Debtor of the Railway. 

Notwithstanding anything to the contrary contained in these presents, 
 

a. Our liability under this Surety Bond shall not exceed ……..  (Rupees ……….  Only). 

b. This Surety Bond shall be valid up to ………..  (being the date of expiry)', 

c. Unless the bank is served a written claim or demand on or before ………… [date of 

expiry} all rights under this Bond shall be forfeited and the Surety shall be relieved and 

discharged 

from all liabilities under this Bond irrespective of whether or not the original Surety bond is 

returned to the Surety. 

 

Dated         the day of 2024 

15. The Insurance Surety Bond shall be verified by sending mail to 

[customer.care@sbigeneral.in] 

 

 

 

Place…………….                                              Bank’s Seal and authorized signature(s) 

 

[Name in Block letters] 

[Designation with Code No] 

[P/Attorney] No. 

 

Witness 

 

1. 

2. 

****** 

[Note: All italicized/ …..  texts are for guidance on how to prepare this Insurance Surety 

Bond and shall be deleted from the final document.] 
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Special Conditions for option to take payment from Railway through letter of 
Credit (LC) in Works Tenders or Service Tenders 

 
(1) For all the tenders having advertised cost of Rs. 10 lakh or above, the contractor shall have the 
option to take payment from Railway through a letter of credit (LC) arrangement. 
 
(ii) This option of taking payment through LC arrangement has to be exercised in IREPS(Indian 
Railway Electronic Procurement System – the e-application on which tenders are called by 
Railways by the tenderer at the time of bidding itself, and the tenderer shall affirm having read 
over and agreed to the terms and conditions of the LC option. 
 
(iii) The option so exercised shall be an integral part of the bidder’s offer. 
 
(iv) The above option of taking payment through LC arrangement, once exercised by the tenderer 
at the time of bidding, shall be final and no change shall be permitted, thereafter, during execution 
of contract. 
 
(v) In case tenderer opts for payment through LC, following shall be the procedure to deal release 
payment through LC: 
 
(a) The LC shall be a sight LC. 
 
(b) The contractor shall select his Advising/Negotiating bank for LC. The incidental cost towards 
issue of LC and its operation thereof shall be borne by the contractor. 
 
(c) SBI, New Delhi, main Branch will be the nodal branch for issue of LC’s based on online request 
received from railway Accounts Units for tenders opened in financial year 2018-19.SBI branches 
where the respective Railway Accounts office has its Account (local SBI branch) will be the 
issuance/reimbursing branch for LC issued under this arrangement. The Bank shall remain same 
for this tender till completion of contract. The incidental cost @0.15% per annum of LC value, 
towards issue of LC and operation thereof shall be borne by the contractor and shall be recovered 
from his bills. 
 
(d) The LC shall be opened initially for duration of 180 to 365 days in consultation with contractor. 
The LC shall be extended time to time as per the progress of the contract, on the request of the 
contractor. The value of LC to be opened initially as well as extended thereafter shall be finalized 
by the engineer in consultation with the contractor on the basis of expected progress of work. 
 
(e) The LC terms and conditions shall inter-alia indemnify and save harmless the Railway from and 
against all losses, claims and demands of every nature and description brought or recovered 
against the Railways by reason of any act or omission of the contractor, his ,agents or employees, 
in relation to the Letter of Credit (LC). All sums payable/borne by Railways on this account shall be 
considered as reasonable compensation and paid by contractor. 
 
(f) The LC terms and conditions shall inter-alia provide that Railways will issue a Document of 
Authorization (format enclosed as Annexure 2) after passing the bill for completed work, to enable 
contractor to claim the authorized amount from their bank. 
 
(g) The acceptable, agreed upon document for payments to be released under the LC shall be the 
Document of Authorization. 
 
(h) The Document of Authorization shall be issued by Railway Accounts Office against each bill 
passed by Railways. 
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(i) On issuance of Document of Authorization, a copy of Document of Authorization shall be posted 
on IREPS for download by the contractor. A digitally signed copy of Document of Authorization 
shall also be sent by Railway Accounts Office to Railway's bank (Local SBI Branch). 
 
(j) The contractor shall take print out of the Document of Authorization available on IREPS and 
present his claim to his bank (advising Bank) for necessary payments as per LC terms and 
conditions. The claim shall comprise of copy of Document of Authorization, Bill of Exchange and 
Bill. 
 
(k) The payment against LC shall be subject to verification from Railway's Bank (Local SBI 
Branch). 
 
(I) The contractor's bank (advising bank) shall submit the documents to the Railway's Bank (Local 
SBI Branch). 
 
(m) The railway's bank (issuing bank) shall, after verifying the claim so received w.r.t. the digitally 
signed Document of Authorization received from Railway Accounts Office, release the payment to 
contractor's bank (advising bank) for crediting the same to contractor's account. 
 
(n) Any number of bills can be dealt within one LC, provided the sum total of payments to 
contractor is within the amount for which LC has been opened. 
 
(0) The LC shall be closed after the release of final payment including PVC amount, if any, to the 
contractor. 
 
(p) The release of performance guarantee or security deposit shall be dealt directly by railway with 
the contractor i.e., not through LC. 
 
For opening of LC, executive department shall make a request letter to concerned Accounts 
department on a format, placed at Annexure – 1 
 
 
(Authority Railway Board Letter  No. 2018/CE-1/CT/9 dt. 04.06.2018) 
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Annexure  - 1   
 

Request letter from Executive branch to Accounts Office for opening of LC   
 

         Office of --------Railway 
No.          Dated _ 
 
 
The PFA/ Sr.DFM/ Dy. FA 
HQ/ Division/ Workshop/ Cost 
 
 
 Sub: Opening of LC 
 Ref: Supply Order/ Contract Agreement No . 
 
 It is requested to open a sight LC against the above referred Order/ Agreement in favour of 
__________________ . The details of beneficiary are as under: 
(i)Name of Contractor/Supplier 
(ii)Vendor Code 
(iii)Address 
(iv) Tender No. 
(v) Contract Agreement No. 
(vi) Description of Goods/ Service 
(vii)Value of Contract 
(viii)Stages of payment 
(ix) Expected payment within 6 months (LC Amount) 
(x)Beneficiary bank details: 
 a) Bank name 
 b) Address 
 c) Account No. 
 d) IFSC code 
 
           It is certified that the supplier/ contractor has exercised the option of taking payment due 
against the tender, through LC arrangement in lREPS portal at the time of bidding itself and the 
option has been flagged in the IREPS. This has the approval of _ 
 
{xi) validity/Period for which LC is to be opened 
 
 
 
 
 
          (Signature ) 
       Name - 
 
       Designation- 
 
       Official Seal 
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Annexure  - 2                                                                                                                                                                                         
      LCDA No. (18 DIGIT IPAS GENERATED NO.) 
        Dated: _ 

 
DOCUMENT OF AUTHORIZATION 

  
Reference:      (i) Works Contract! Supply Contract No ………………….. dated …………. 
  (ii) Inland Letter of Credit No. ………………..Dated………………………. 
  
 This document is issued against contract No…………..(FROM IREPS)……….. 
dated………..for supply/ work of  …………...DESCRIPTION OF GOODS/WORK FROM 
IREPS)…………………………….. 
  
 The beneficiary of the aforementioned Letter of Credit M/S ………(NAME AND VENDOR 
CODE:)………………... ... (Vendor Code …………….as per IRPES……………... ) is entitled to 
receive payment. aggregating INR .. …………. (FROM ABSTARCT OF BILL PASSED) out of a 
total LC amount of INR ... (FROM MASTER TABLE OF LC OPENED)……………. against the 
first/second" commercial Invoice No.( FROM IPAS) ………...dated…………...FROM IPAS……. for 
INR (FROM IPAS )…………….. raised against the above contract from State Bank of India 
……………..(branch - FROM LC MASTER TABLE)………... on the strength of this Certificate. 
 
 The details or payments already made to the beneficiary under this Letter or Credit are as 
follows: 

S N Invoice No. Invoice date Invoice 

Amount 

(INR) 

LCDA No. LCDA date Amount Paid 

(INR) 

       

       

Total Paid 

 
This Payment : …………. 
LC Balance after this payment  ………………….. 
 
 
       (Signature of authorized railway authority) 
       Name - 
       Designation- 
       Official Seal 
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