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ANNEXURE - I 

EASTERN RAILWAY 

TENDER FORM (First Sheet) 

 

Tender No. SDSTE/Sig/T/04/26-27/RRSK 

Name of Work - Patch repairing work in the section of KOAA-Circular-MJT-KBGB section of Sealdah division. 

 

To 

The President of India 

Acting through the Sr.DSTE/SDAH/Eastern Railway. 

 

I/We __________________________ have read the various conditions to tender attached hereto and agree 

to abide by the said conditions. I/We also agree to keep this offer open for acceptance for a period of ___ days from 

the date fixed for closing of the tender and in default thereof, I/We will be liable for forfeiture of my/our "Bid 

Security''. I/We offer to do the work for ____________ Railway, at the rates quoted in the attached bill(s) of 

quantities and hereby bind myself/ourselves to complete the work in all respects within _________ months from the 

date of issue of letter of acceptance of the tender. 

 

2. I/We also hereby agree to abide by the Indian Railways Standard General Conditions of Contract, with all 

correction slips up-to-date and to carry out the work according to the Special Conditions of Contract and 

Specifications of materials and works as laid down by Railway in the annexed Special Conditions/Specifications, 

Standard Schedule of Rates (SSOR) with all correction slips up-to-date for the present contract. 

 

3. A Bid Security of Rs.__________ has already been deposited online/ submitted as Bank Guarantee bond. Full 

value of the Bid Security shall stand forfeited without prejudice to any other right or remedies in case my/our Tender 

is accepted and if: 

 

(a) I/We do not submit the Performance Guarantee within the time specified in the Tender document; 

(b) I/We do not execute the contract documents within seven days after receipt of notice issued by the Railway 

that such documents are ready; and 

(c) I/We do not commence the work within fifteen days after receipt of orders to that effect. 

 

4. (a) I/We am/are a Startup firm registered by ............................. Department of Industrial Policy and Promotion 

(DIPP) and my registration number is .............................. valid upto .............................. (Copy enclosed)  and hence 

exempted from submission of Bid Security. 

 

5. We are a Labour Cooperative Society and our Registration No. is .................. with ......................... and hence 

required to deposit only 50% of Bid Security. 

 

6. Until a formal agreement is prepared and executed, acceptance of this tender shall constitute a binding contract 

between us subject to modifications, as may be mutually agreed to between us and indicated in the letter of 

acceptance of my/our offer for this work. 

 

 

________________________ 

 

Signature of Tenderer(s) 

         

Date ________________ 

 

Address of the Tenderer(s) 

_____________________________ 
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Annexure-I (Contd…) 

Part-I 

 

TENDER FORM (Second Sheet) 

 

1. Instructions to Tenderers and Conditions of Tender: The following documents form part of Tender / Contract: 

 

 

(a) Tender Forms – First Sheet and Second Sheet 

(b) Special Conditions/Specifications (enclosed) 

(c) Bill(s) of quantities (enclosed) 

(d) Standard General Conditions of Contract and Standard Specifications (Works and Materials) 

of Indian Railways as amended/corrected upto latest correction slips, copies of which can be seen in the office of 

Sr.DSTE/SDAH/E.Rly. or obtained from the office of the Chief Engineer, Eastern Railway on payment of prescribed 

charges. 

 

(e) Standard Schedule of Rates (SSOR) as amended / corrected upto latest correction slips, copies 

of which can be seen in the office of Sr.DSTE/SDAH/E.Rly. or obtained from the office of the Chief Engineer, 

Eastern Railway on payment of prescribed charges. 

 

(f) All general and detailed drawings pertaining to this work which will be issued by the Engineer or his 

representatives (from time to time) with all changes and modifications. 

 

2. Drawings for the Work: The Drawing for the work can be seen in the office of the Sr.DSTE/SDAH/E.Rly. and / or 

Chief Engineer, Eastern Railway at any time during the office hours. The drawings are only for the guidance of 

Tenderer(s). Detailed working drawings (if required) based generally on the drawing mentioned above, will be given 

by the Engineer or his representative from time to time. 

 

3. The Tenderer(s) shall quote his / their rates as a percentage above or below the Standard Schedule of Rates (SSOR) 

of Eastern Railway as applicable to Sealdah Division except where he/they are required to quote item rates and must 

tender for all the items shown in the Bill(s) of Quantities attached. The quantities shown in the attached Bill(s) of 

Quantities are given as a guide and are approximate only and are subject to variation according to the needs of the 

Railway. 

 

The Railway does not guarantee work under each item of the Bill(s) of Quantities. The tenderer(s) 

shall quote rates / rebates only at specified place in Tender Form supplied by Railway. Any revision of rates / rebates 

submitted (quoted) through a separate letter whether enclosed with the bid (Tender Form) or submitted separately or 

mentioned elsewhere in the document other than specified place shall be summarily ignored and will not be 

considered. 

 

4. Tenders containing erasures and / or alterations of tender documents are liable to be rejected. 

Any correction made by tender(s) in his/their entries must be attested by him / them. 

 

5. The works are required to be completed within a period of 09 months from the date of issue of acceptance letter. 
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Annexure-I (Contd…) 

Part-II 

TENDER FORM (Second Sheet) 

 

GENERAL INSTRUCTION TO THE TENDERER(S) & VARIOUS CONDITION OF TENDER 

:   

                   
           The following instructions and conditions are the part of tender/contract for the work  

           of Signal & Telecom Department of  Eastern Railway, Sealdah Division :- 

 

1.(a)   Sr. Divl. Signal & Telecom. Engineer, Eastern Railway, Sealdah, invites tender for the instant tender work. 

Tenders must be offered through the prescribed tender form as above and must be submitted in the online 

through available in IREPS website www.ireps.gov.in and should reach in the online on scheduled closing 

date & time as mentioned in NIT header of tender document. The submission of tender through online will be 

closed on scheduled closing date & time as mentioned in NIT header of tender document. No tender received 

after the time and date specified above shall be considered. Submission of manual offers against electronic 

tenders are not allowed and any manual offers, so submitted shall not be opened/considered.  

  

(b)  The tender will be opened on scheduled date after closing of tender as mentioned in the NIT header of tender 

document, mentioned in the tender notice and rates read out in the presence of such tenderer who choose to 

be present.  

                                                                                                                     

2.       Tender Form: Tender Forms shall embody the contents of the contract documents either directly or by 

reference and shall be as per specimen form, Annexure-I. e-Tender Forms shall be issued free of cost to all 

tenderers.  

  

3(a)  The unit rates shall be quoted both in figures and words for each items, if allowed for bidding   

          otherwise rate to be quoted in the bidding schedule as prescribed in IREPS website for the tender.  

                

(b)  If there be any variation in rate quoted by the tenderer in words and in figures, then the lower of     

        the two will be treated as final and binding if item wise rate bidding is allowed in IREPS website for the instant 

tender. 

  

 (c)    The rates quoted by the tenderer shall be inclusive of all kinds of taxes, duties, carrying cost, loading, 

unloading, GST etc. Note that GST to be quoted separately, if mentioned in the schedule otherwise to be 

quoted rate as per bidding schedule as shown in IREPS website. No claim for octroi or any other taxes etc. 

shall be entertained by the Railway at any later stage and on any ground whatsoever to be followed as per 

terms and conditions of tender. 
 
4.(i)  The tenderer  shall  be  required  to  submit  the Bid Security with the tender through net banking, payment 

gateway or as allowed only in respect of e-Tendering in IREPS website. The value of Bid Security shall be 

followed as mentioned under NIT header of tender document. 

     

 

  (ii)  Omissions & Discrepancies: Should a tenderer find discrepancies in or omissions from the   drawings or any 

of the Tender Forms or should he be in doubt as to their meaning, he should at once notify the authority 

inviting tenders. The tender inviting authority may, if deemed necessary, clarify the same to all tenderers. It 

shall be understood that every endeavour has been made to avoid any error which can materially affect the 

basis of tender and successful tenderer shall take upon himself and provide for the risk of any error which may 

subsequently be discovered and shall make no subsequent claim on account thereof. 

 

Note: Tender notice as published should be treated as part of the instant tender document.   

 

5. Bid Security: 

(1) (a) The tenderer shall be required to submit the Bid Security with the tender for the due performance with the 

stipulation to keep the offer open till such date as specified in the tender, under the conditions of tender. The value of 

Bid Security shall be followed as mentioned under NIT header of tender document.  
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Note: 

(i) The Bid Security shall be rounded off to the nearest Rs.100. This Bid Security shall be applicable for all modes of 

tendering. 

(ii) Any firm recognized by Department of Industrial Policy and Promotion (DIPP) as „Startups‟ shall be exempted 

from payment of Bid Security detailed above. 

(iii) Labour Cooperative Societies shall submit only 50% of above Bid Security detailed above. 

 

(b) The Tenderer(s) shall keep the offer open for a minimum period of 60 days from the date of closing of the Tender. 

It is understood that the tender documents have been issued to the Tenderer(s) and the Tenderer(s), is / are permitted 

to tender in consideration of the stipulation on his / their part that after submitting his / their tender subject to the 

period being extended further, if required by mutual agreement from time to time, he will not resile from his offer or 

modify the terms and conditions thereof in a manner not acceptable to Eastern Railway. Should the tenderer fail to 

observe or comply with the foregoing stipulation, the amount deposited or Bank guarantee bond submitted as Bid 

Security for the due performance of the above stipulation, shall be forfeited to the Railway. 

 

(c) Subject to exemptions provided under para 5(1) (a) of Part-1 (ITT) of this document, the tender must be 

accompanied by a Bid Security as mentioned in tender documents, failing which the tender shall be summarily 

rejected. 

 

(d) If his tender is accepted, 

 

i) the Bid Security mentioned in sub para(a) above deposited in cash through e-payment gateway will 

be retained as part security for the due and faithful fulfillment of the contract in terms of Clause 16 

of the Standard General Conditions of Contract; 

ii) the Bid Security mentioned in sub para(a) above submitted as Bank guarantee bond, will be 

encashed as part security for the due and faithful fulfillment of the contract in terms of Clause 16 of 

the Standard General Conditions of Contract. 

 

The Bid Security of other Tenderers shall, save as herein before provided, be returned to them, but 

the Railway shall not be responsible for any loss or depreciation to the Bid Security that may 

happen thereto while in their possession, nor be liable to pay interest thereon. 

 

In case Contractor submits the Term Deposit Receipt/Bank Guarantee Bond towards either the Full 

Security Deposit or the Part Security Deposit equal to or more than Bid Security, the Railway shall 

return the Bid Security so retained as per sub para above, to the Contractor. 

 

(e) The Bid Security furnished in accordance with the above shall be forfeited by the Railway if   the tenderer 

unilaterally withdraws or amends to or impairs/derogates from the tender in any respect within the period of validity 

of his offer to be counted after the date of opening of the tender. If the prescribed Bid Security is not submitted by the 

tenderer along with the offer, the tender offer will be rejected. 

 

(2) The Bid Security shall be deposited either in cash through e-payment gateway or submitted as Bank Guarantee 

bond from a scheduled commercial bank of India or as mentioned in tender documents. The Bank Guarantee bond 

shall be as per Annexure-VIA of G.C.C. 2022 (i.e. Form- 5 of the instant tender document) and shall be valid for a 

period of 90 days beyond the bid validity period. 

 

(3) In case, submission of Bid Security in the form of Bank Guarantee, following shall be ensured: 

 

i. A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement Portal (IREPS) while applying to the 

tender. 

 

ii. The original Bank Guarantee should be delivered in person to the official nominated as indicated in the tender 

document (i.e. the staff of Receive & Despatch section in the office of Sr.DSTE/SDAH) before closing date for 

submission of bids (i.e. excluding the last date of submission of bids). 

 

iii. Non submission of scanned copy of Bank Guarantee with the bid on e-tendering portal (IREPS) and/or non 

submission of original Bank Guarantee within the specified period shall lead to summary rejection of bid. 

 

iv. The Tender Security shall remain valid for a period of 90 days beyond the validity period for the Tender. 

 

v. The details of the BG, physically submitted should match with the details available in the scanned copy and the 

data entered during bid submission time, failing which the bid will be rejected.  
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vi. The Bank Guarantee shall be placed in an envelope, which shall be sealed. The envelope shall clearly bear the 

identification “Bid for the ***** Project” and shall clearly indicate the name and address of the Bidder. In addition, 

the Bid Due Date should be indicated on the right hand top corner of the envelope.  

 

vii. The envelope shall be addressed to the officer and address as mentioned in the tender document (i.e. 

Sr.DSTE/E.Rly./SDAH, 2
nd

 Floor, Remote Control Building, Kaiser Street, Kolkata-700014). 

 

viii. If the envelope is not sealed and marked as instructed above, the Railway assumes no responsibility for the 

misplacement or premature opening of the contents of the Bid submitted and consequent losses, if any, suffered by 

the Bidder. 

 

6. Care in Submission of Tenders: 

 

(a) (i) Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual inspection of the 

site and locality of the works, that all conditions liable to be encountered during the execution of the works are taken 

into account and that the rates he enters in the tender forms are adequate and all inclusive to accord with the 

provisions in Clause-37 of the Standard General Conditions of Contract for the completion of works to the entire 

satisfaction of the Engineer. 

 

(a)(ii) Tenderers will examine the various provisions of The Central Goods and Services Tax Act, 2017(CGST)/ 

Integrated Goods and Services Tax Act, 2017(IGST)/ Union Territory Goods and Services Tax Act, 2017(UTGST)/ 

respective state‟s State Goods and Services Tax Act (SGST) also, as notified by Central/State Govt.& as amended 

from time to time and applicable taxes before bidding. Tenderers will ensure that full benefit of Input Tax Credit 

(ITC) likely to be availed by them is duly considered while quoting rates. 

 

(a)(iii) The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST Act shall submit 

GSTIN along with other details required under CGST/IGST/UTGST/SGST Act to railway immediately after the 

award of contract, without which no payment shall be released to the Contractor. The Contractor shall be responsible 

for deposition of applicable GST to the concerned authority. 

 

(a)(iv) In case the successful tenderer is not liable to be registered under CGST/IGST/UTGST/ SGST Act, the 

railway shall deduct the applicable GST from his/their bills under reverse charge mechanism (RCM) and deposit the 

same to the concerned authority. 

 

(a)(v) Contractor shall be liable to pay/refund the amount collected as GST to the Indian Railways along with interest 

and penalties, if any imposed by the authorities, in case GST input tax credit of Indian Railways is denied/rejected by 

the tax authorities due to reasons mentioned below but not limited to: 

 

Wrong/incorrect invoices issued by Contractor; 

No-filing of GST returns; 

Non-payment of GST collected from Indian Railways to the authorities; 

Any other non-compliance done by Contractor; 

 

General Indemnity: Contractor hereby agrees to indemnify and hold harmless the Indian Railways from and against 

any and all losses, including loss on account of Input Tax Credit and all losses incurred by the Indian Railways 

relating to or arising out of or in connection with any actual or threatened claim, legal action, proceedings, 

prosecution or inquiry by or against the Indian Railways arising out, directly or indirectly, of failure by the contractor 

to comply with the provisions of GST and related laws, or based upon or arising from any failure by the Contractor. 

 

Retention Money: Any payment liable to be paid by Indian Railways to contractor against the goods or services or 

both supplied by such contractor to Indian Railways shall be kept on hold in case supplier makes any non-compliance 

of any of the GST law provisions including non-reporting of invoices in GST returns. Such payment shall be released 

after proper verification of records and availability of ITC to Indian Railways as per provisions of GST Law. 

 

(b) When work is tendered for by a firm or company, the tender shall be signed by the individual legally authorized to 

enter into commitments on their behalf.  

 

(c) The Railway will not be bound by any power of attorney granted by the tenderer or by changes in the composition 

of the firm made subsequent to the execution of the contract. It may, however, recognize such power of attorney and 

changes after obtaining proper legal advice, the cost of which will be chargeable to the Contractor. 
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(d)(i) Possible fluctuation of market rates must be taken into consideration before quoting the rates and no claim on 

this account shall be entertained afterwards. 

 

 (ii) No scribbling is permissible in the tender documents and no special conditions are to be stipulated by the 

tenderer in the tender. He may opt for any proposal in a separate covering letter. 

 

(iii) No reference to previous deposit of Bid Security and security deposit for adjustment against the present tender 

will be accepted and their any request for recovery from any outstanding bills for Bid Security and security deposit 

against present tender will not be entertained. 

 

(e) The tenderer(s) shall not increase his/their quoted rates in case the Railway Administration negotiate for 

reduction of rates, such a negotiation shall not amount of cancellation or withdrawal of  the original offer and the 

rates originally quoted will be binding on the tenderers. 

 

(f) The tenderer/s shall sign every page of the tender document and should submit all of them along with the tender 

offer. 

 

(g) The cancellation of any document such as power of attorney, partnership deed etc. should be forthwith 

communicated by the contractor to the Railway Administration in writing, failing  which the Railway Administration 

shall have no responsibility or liability for an action taken  on  the strength of the said documents. 

 

(h) Multiple L-1: In case of more than L-1 bidders, tender may be awarded to tenderer having higher Bid Capacity. In 

case of Bid Capacity is also the same, tenderer having done more value of similar work in last three previous 

financial years and the current financial year upto the date of opening of the tender, may be selected for the award. 

 

6.1 The tenderers shall submit a copy of certificate stating that all their statements/documents submitted alongwith 

bid are true and factual. Standard format of certificate to be submitted by the bidder is enclosed as Annexure-V of 

G.C.C. 2022 (i.e. Annexure-B of the instant tender document). In addition to Annexure-V, in case of other than 

Company/Proprietary firm, Annexure —V(A) (i.e. Annexure-D of the instant tender document) shall also be 

submitted by attorney /authorized signatory /each member of Partnership Firm / Joint Venture (JV) / Hindu 

Undivided Family (HUF) / Limited Liability Partnership (LLP) etc. as the case may be. Non submission of above 

certificate(s) by the bidder shall result in summarily rejection of his/their bid. It shall be mandatorily incumbent upon 

the tenderer to identify, state and submit the supporting documents duly self attested/digitally signed by which 

they/he is qualifying the Qualifying Criteria mentioned in the Tender Document. 

7(a). Right of Railway to Deal with Tenders: The Railway reserves the right of not to invite tenders for any of 

Railway work or works or to invite open or limited tenders and when tenders are called to accept a tender in whole or 

in part or reject any tender or all tenders without assigning reasons for any such action. In case if tender is accepted in 

part by Railway administration, Letter of Acceptance shall be issued as counter offer to the Tenderer, which shall be 

subject to acceptance by the Tenderer. 

 

7(b). Make in India Policy:- Provisions of Make in India Policy 2017 issued by Govt. of India, as amended from 

time to time, shall be followed for consideration of tenders.  

 

7(c). Permission to Bid for a bidder from a country which shares Land boundary with India: Any bidder from 

the countries sharing a land border with India will be eligible to bid in any procurement of works (including turnkey 

projects) only if the bidder is registered with the Competent Authority. The Competent Authority for registration will 

be the Registration Committee constituted by the Department for Promotion of Industry and Internal Trade (DPIIT), 

Government of India. For interpretation of this para, Department of Expenditure, Ministry of Finance, Government of 

India letter F.No.6/18/2019-PPD dated 23/07/2020 shall be referred. 

 

7(d). Clarification of Bids: To assist in the examination, evaluation & comparison and prequalification of the 

Tender, the Railway may, at its discretion, ask any Bidder for a clarification of its Bid. Any clarification submitted by 

a Bidder that is not in response to a request by the Railway shall not be entertained or considered. The Railway 

request for clarification and the response of the bidder in this regard shall be in writing. 

 

However, if a Bidder does not provide clarification of its bid by the date and time communicated in the Railway 

request for clarification, the bid shall be evaluated as per the documents submitted along with the bid. 

 

(e) The authority for the acceptance of the tender will rest with the Railway.  It shall not be obligatory on the said 

authority to accept the lowest tender or any other tender, and tenderer(s) shall neither demand any explanation for the 

cause of rejection of his/ their tender nor the Railway to assign reasons for declining to consider or reject any 

particular tender or tenders.   
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(f) If the tenderer(s) deliberately gives / give wrong information in his / their tender or creates / create circumstances 

for the acceptance of his / their tender, the Railway reserves the right to reject such tender at any stage.                                                                                                         

(g) If the tenderer(s) expire(s) after the submission of his / their tender or after the acceptance of his / their offer, the 

Railway shall deem such tender cancelled. If a partner of a firm expires after the submission of their tender or after 

the acceptance of their tender, the Railway shall deem such tender as cancelled, unless the firm retains its character.  

If a sole proprietor expires after the submission of tender or after the acceptance of tender, the Railway shall deem 

such tender as cancelled / contract as terminated under clause 61 of the Standard General Conditions of Contract. 

(h) The Railway administration reserve the right to modify the quantity from time to time whether it is an increase or 

decrease in the scope of the work. The tenderer shall not be entitled to any compensation but will be paid for as per 

contract agreement for the actual work done. 

 

(i) The Railway Administration reserves the right to change or amend the drawing as and when necessary at any stage 

of the work. No claim of any kind whatsoever will be entertained by the  Railway. In case the execution of any item 

of the work is held up for want of approved design of late supply of such material as are to be arranged by the 

Railway then such failure or delay  shall in no way effect or vitiate the contractor or alter the character thereof or 

entitled the contractor for damages or compensation therefore but in any such case, the Railway may grant such 

extension of the completion date as may be considered reasonable. 

 

8(i). Execution of Contract Document: The Tenderer whose tender is accepted shall be required to appear in person 

at the office of General Manager/General Manager (Construction), Chief Administrative Officer (Construction), 

Divisional Railway Manager or concerned Engineer, as the case may be, or if tenderer is a firm or corporation, a duly 

authorized representative shall appear (there would be no need for appear in person if agreement is signed digitally) 

and execute the contract agreement within seven days of notice from Railways that the Contract Agreement is ready. 

Failure to do so shall constitute a breach of the agreement affected by the acceptance of the tender. The Contract 

Agreement shall be entered into by Railway only after submission of valid Performance Guarantee by the Contractor. 

In such cases the Railway may determine that such tenderer has abandoned the contract and there upon his tender and 

acceptance thereof shall be treated as cancelled and the Railway shall be entitled to forfeit the full amount of the Bid 

Security and other dues payable to the Contractor under this contract. The failed Contractor shall be debarred from 

participating in the re-tender for that work. 

(ii) The successful Tenderer(s) shall be required to execute an agreement with the President of India acting through 

the Sr.DSTE/E.Rly./Sealdah or DSTE/E.Rly./Sealdah for carrying out the work according to Standard General 

Conditions of Contract, Special Conditions / Specifications annexed to the tender and Standard Specifications (Works 

and Materials) of Railway as amended/corrected upto latest correction slips, mentioned in tender form (First Sheet). 

9. Form of Contract Document: Every contract shall be complete in respect of the document it shall so constitute. 

Not less than 2 copies of the contract document shall be signed by the competent authority and the Contractor and 

one copy given to the Contractor (there would be no need of signing two copies if agreement is signed digitally). 

 

(a) For Zone Contracts, awarded on the basis of the percentage above or below the applicable chapter(s) of Standard 

Schedule of Rates (SSOR) for the whole or part of financial year, the contract agreement required to be executed by 

the tenderer whose tender is accepted shall be as per specimen form, Annexure-II of GCC 2022. During the currency 

of the Zone Contract, work orders as per specimen form Annexure-III of GCC 2022, for works not exceeding Rs. 

5,00,000 each, shall be issued by the Divisional Railway Manager / Executive Engineer under the agreement for Zone 

Contract. 

 

(b) For contracts for specific works, the contract document required to be executed by the tenderer whose tender is 

accepted shall be an agreement as per specimen form Annexure- IV of GCC 2022. 

 

10.     Eligibility Criteria for works costing above 50 lakhs :  

10.1  Technical Eligibility Criteria: 

 (a) The tenderer must have successfully completed or substantially completed any one of the following categories of 

work(s) during last 07 (seven) years, ending last day of month previous to the one in which tender is invited: 

 

(i) Three similar works each costing not less than the amount equal to 30% of advertised value of the tender, or 

(ii) Two similar works each costing not less than the amount equal to 40% of advertised value of the tender, or 

(iii) One similar work costing not less than the amount equal to 60% of advertised value of the tender. 
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(b) (1) In case of tenders for composite works (e.g. works involving more than one distinct component, such as 

Civil Engineering works, S&T works, Electrical works, OHE works etc. and in the case of major bridges – 

substructure, superstructure etc.), tenderer must have successfully completed or substantially completed any one of 

the following categories of work(s) during last 07 (seven) years, ending last day of month previous to the one in 

which tender is invited: 

 

(i) Three similar works each costing not less than the amount equal to 30% of advertised value of each component of 

tender, or 

(ii) Two similar works each costing not less than the amount equal to 40% of advertised value of each component of 

tender, or 

(iii) One similar work each costing not less than the amount equal to 60% of advertised value of each component of 

tender. 

 

Note for b(1): Separate completed works of minimum required values shall also be considered for fulfillment of 

technical eligibility criteria for different components. 

 

(b)(2)In such cases, what constitutes a component in a composite work shall be clearly pre-defined with estimated 

tender cost of it, as part of the tender documents without any ambiguity. 

 

(b) (3) To evaluate the technical eligibility of tenderer, only components of work as stipulated in tender documents 

for evaluation of technical eligibility, shall be considered. The scope of work covered in other remaining components 

shall be either executed by tenderer himself if he has work experience as mentioned in clause 7 of the Standard 

General Conditions of Contractor through subcontractor fulfilling the requirements as per clause 7 of the Standard 

General Conditions of Contract or jointly i.e., partly himself and remaining through subcontractor, with prior 

approval of Chief Engineer in writing. 

 

However, if required in tender documents by way of Special Conditions, a formal agreement duly notarised, legally 

enforceable in the court of law, shall be executed by the main contractor with the subcontractor for the component(s) 

of work proposed to be executed by the subcontractor(s), and shall be submitted along with the offer for considering 

subletting of that scope of work towards fulfilment of technical eligibility. Such subcontractor must fulfill technical 

eligibility criteria as follows: 

 

The subcontractor shall have successfully completed at least one work similar to work proposed for subcontract, 

costing not less than 35% value of work to be subletted, in last 5 years, ending last day of month previous to the one 

in which tender is invited through a works contract.  

 

Note: for subletting of work costing up to Rs 50 lakh, no previous work experience of subcontractor shall be asked 

for by the Railway. 

 

In case after award of contract or during execution of work it becomes necessary for contractor to change 

subcontractor, the same shall be done with subcontractor(s) fulfilling the requirements as per clause 7 of the Standard 

General Conditions of Contract, with prior approval of Chief Engineer in writing. 

 

Note for Item 10.1: 

 

Work experience certificate from private individual shall not be considered. However, in addition to work experience 

certificates issued by any Govt. Organisation, work experience certificate issued by Public listed company having 

average annual turnover of Rs 500 crore and above in last 3 financial years excluding the current financial year, listed 

on National Stock Exchange or Bombay Stock Exchange, incorporated/registered at least 5 years prior to the date of 

closing of tender, shall also be considered provided the work experience certificate has been issued by a person 

authorized by the Public listed company to issue such certificates. 

 

In case tenderer submits work experience certificate issued by public listed company, the tenderer shall also submit 

along with work experience certificate, the relevant copy of work order, bill of quantities, bill wise details of payment 

received duly certified by Chartered Accountant, TDS certificates for all payments received and copy of final/last bill 

paid by company in support of above work experience certificate. 

 

Similar Nature of Work 
"Supply, Installation & Commissioning of Data Logger or RTUs OR Any Signal Interlocking Works involving EI 

OR RRI or PI OR IBS OR IBH OR LC Gate Interlocking OR Yard Modification OR UFSBI OR Track Circuit 

(AFTC OR DC TC) OR Axle Counter (SSDAC OR MSDAC OR HA-SSDAC)OR Automatic Signalling".  to be 

considered as similar nature of work for the instant tender work.   
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10.2   Financial Eligibility Criteria:  
The tenderer must have minimum average annual contractual turnover of V/N or „V‟ whichever is less; where 

 

V= Advertised value of the tender in crores of Rupees 

N= Number of years prescribed for completion of work for which bids have been invited. 

 

The average annual contractual turnover shall be calculated as an average of “total contractual payments” in the 

previous three financial years, as per the audited balance sheet. However, in case balance sheet of the previous year is 

yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall be considered for calculating 

average annual contractual turnover. 

 

The tenderers shall submit requisite information as per Annexure-VIB of GCC 2022 (Form-6 of instant tender 

document), along with copies of Audited Balance Sheets duly certified by the Chartered Accountant/ Certificate 

from Chartered Accountant duly supported by Audited Balance Sheet. 

 

10.3   Bid Capacity:  

                The tender/technical bid will be evaluated based on bid capacity formula, detailed at Annexure-VI of IR GCC  

2022 for tenders having advertised value more than Rs 10 crore wherein eligibility criteria includes bid  

capacity also. 

10.4    No Technical and Financial credentials are required for tenders having advertised value up to Rs 50  

  lakh. 

10.5   Credentials if submitted in foreign currency shall be converted into Indian currency i.e., Indian   Rupee as 

under: 

The conversion rate of US Dollars into Rupees shall be the daily representative exchange rates published by 

the Reserve Bank of India or entity authorized by RBI to do so for the relevant date or immediately previous 

date for which rates have been published. Where, relevant date shall be as on the last day of month previous to 

the one in which tender is invited. In case of any other currency, the same shall first be converted to US 

Dollars as on the last day of month previous to the one in which tender is invited, and the amount so derived in 

US Dollars shall be converted into Rupees at the aforesaid rate. The conversion rate of such currencies shall be 

the daily representative exchange rates published by the International Monetary Fund for the relevant date or 

immediately previous date for which rates have been published.   

          [ Explanation for clause 10 including clause 10.1 to 10.5 - Eligibility Criteria: 

1. Substantially Completed Work means an ongoing work in which payment equal to or more than 90% of the 

present contract value (excluding the payment made for adjustment of Price variation (PVC), if any) has been 

made to the contractor in that ongoing contract and no proceedings of termination of contract on 

Contractor’s default has been initiated. The credential certificate in this regard should have been issued not 

prior to 60 days of date of invitation of present tender. 

2. In case a work is started prior to 07 (seven) years, ending last day of month previous to the one in which 

tender is invited, but completed in last 07 (seven) years, ending last day of month previous to the one in which 

tender is invited, the completed work shall be considered for fulfillment of credentials. 

3. If a work is physically completed and completion certificate to this extent is issued by the concerned 

organization but final bill is pending, such work shall be considered for fulfillment of credentials. 

4. In case of completed work, the value of final bill (gross amount) including the PVC amount (if paid) shall be 

considered as the completion cost of work. In case final bill is pending, only the total gross amount already 

paid including the PVC amount (if paid) shall be considered as the completion cost of work. 

In case of substantially completed work, the total gross amount already paid including the PVC amount (if 

paid), as mentioned in the certificate, shall be considered as the cost of substantially completed work. 

5. If a bidder has successfully completed a work as subcontractor and the work experience certificate has been 

issued for such work to the subcontractor by a Govt. Organization or public listed company as defined in Note 

for Item 10.1 Para 10 of the Tender Form (Second Sheet), the same shall be considered for the purpose of 

fulfillment of credentials. 

 

6. In case a work is considered similar in nature for fulfillment of technical credentials, the overall cost including 

the PVC amount (if paid) of that completed work or substantially completed work, shall be considered and no 

separate evaluation for each component of that work shall be made to decide eligibility. 
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7. In case of newly formed partnership firm, the credentials of individual partners from previous propriety firm(s) 

or dissolved previous partnership firm(s) or split previous partnership firm(s), shall be considered only to the 

extent of their share in previous entity on the date of dissolution /split and their share in newly formed 

partnership firm. For example, a partner A had 30% share in previous entity and his share in present 

partnership firm is 20%. In the present tender under consideration, the credentials of partner A will be 

considered to the extent of 0.3*0.2*value of the work done in the previous entity. For this purpose, the tenderer 

shall submit along with his bid all the relevant documents which include copy of previous partnership deed(s), 

dissolution deed(s) and proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc. 

 

8. In case of existing partnership firm, if any one or more partners quit the partnership firm, the credentials of 

remaining partnership firm shall be re-worked out i.e., the quitting partner(s) shall take away his credentials to 

the extent of his share on the date of quitting the partnership firm(e.g. in a partnership firm of partners A, B & C 

having share 30%, 30% & 40% respectively and credentials of Rs 10 crore; in case partner C quits the firm, the 

credentials of this partnership firm shall remain as Rs 6 crore). For this purpose, the tenderer shall submit along 

with his bid all the relevant documents which include copy of previous partnership deed(s), dissolution deed(s) 

and proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc. 

 

9. In case of existing partnership firm if any new partner(s) joins the firm without any modification in the name and 

PAN/TAN no. of the firm, the credentials of partnership firm shall get enhanced to the extent of credentials of 

newly added partner(s) on the same principles as mentioned in item 6 above. For this purpose, the tenderer shall 

submit along with his bid all the relevant documents which include copy of previous partnership deeds, 

dissolution/splitting deeds and proof of surrender of PAN No.(s) in case of dissolution of partnership firm etc. 

 

10. Any partner in a partnership firm cannot use or claim his credentials in any other firm without leaving the 

partnership firm i.e., In a partnership firm of A&B partners, A or B partner cannot use credentials of 

partnership firm of A&B partners in any other partnership firm or propriety firm without leaving partnership 

firm of A&B partners. 

 

11. In case a partner in a partnership firm is replaced due to succession as per succession law, the proportion of 

credentials of the previous partner will be passed on to the successor. 

 

12. If the percentage share among partners of a partnership firm is changed, but the partners remain the same, the 

credentials of the firm before such modification in the share will continue to be considered for the firm as it is 

without any change in their value. Further, in case a partner of partnership firm retires without taking away any 

credentials from the firm, the credentials of partnership firm shall remain the same as it is without any change in 

their value. 

 

13. In a partnership firm “AB” of A&B partners, in case A also works as propriety firm “P” or partner in some 

other partnership firm “AX”, credentials of A in propriety firm “P” or in other partnership firm “AX” earned 

after the date of becoming a partner of the firm AB shall not be added in partnership firm AB. 

 

14. In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines similar to a partnership 

firm. 

 

15. In case company A is merged with company B, then company B would get the credentials of company A also.] 

 

11.  Tenderer should submit the following documents for work costing above 50 lakhs: 
         Documents testifying tenderer previous experience and financial status should be produced alongwith     

        the tender.  

         Tenderer(s)who is / are not borne on the approved list of the Contractors of Eastern Railway, Sealdah    

        division,  shall submit along with his / their tender: 

(i)      Certificates and testimonials regarding contracting experience for the type of job for which tender is    

   invited with list of works carried out in the past vide Annexure-AIII. 

(ii) Audited Balance Sheet duly certified by the Chartered Accountant regarding contractual payments received in 

the past. 

(iii) The list of personnel / organization on hand and proposed to be engaged for the tendered work vide Annexure-

AI . Similarly list of Plant & Machinery available on hand and proposed to be inducted and hired for the 

tendered work vide Annexure-AII respectively. 

(iv)  A copy of certificate stating that they are not liable to be disqualified and all their statements/documents 

submitted alongwith bid are true and factual. Standard format of certificate to be submitted by the bidder is 
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enclosed as Annexure-V of G.C.C. 2022 (i.e. Annexure-B of the instant tender document). In addition to 

Annexure-V, in case of other than Company/Proprietary firm, Annexure —V(A) (i.e. Annexure-D of the 

instant tender document) shall also be submitted by attorney /authorized signatory /each member of 

Partnership Firm / Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP) 

etc. as the case may be. Non submission of a copy of certificate(s) by the bidder shall result in summarily 

rejection of his/their bid. It shall be mandatorily incumbent upon the tenderer to identify, state and submit the 

supporting documents duly self attested/digitally signed by which they/he are/is qualifying the Qualifying 

Criteria mentioned in the Tender Document.  

(v) The Railway reserves the right to verify all statements, information and documents submitted by the bidder in 

his tender offer, and the bidder shall, when so required by the Railway, make available all such information, 

evidence and documents as may be necessary for such verification. Any such verification or lack of such 

verification, by the Railway shall not relieve the bidder of its obligations or liabilities hereunder nor will it 

affect any rights of the Railway there under. 

(vi)(a) In case of any information submitted by tenderer is found to be false, forged or incorrect at any time during 

process for evaluation of tenders, it shall lead to forfeiture of the tender Bid Security besides banning of 

business for a period of upto two years.  

   (b)In case of any information submitted by tenderer is found to be false, forged or incorrect after the    

award of contract, the contract shall be terminated. Bid Security, Performance Guarantee and Security Deposit 

available with the railway shall be forfeited. In addition, other dues of  the contractor, if any, under this 

contract shall be forfeited and agency shall be banned for doing business for a period of upto two years. 

12.   Non-compliance with any of the conditions set forth therein above is liable to result in the tender being rejected. 

 

12 (a)  In addition to the above, the following documents are required to be submitted along with the bid:- 

(i) Details of work with the tenderer presently on hand vide Annexure – AIV. 

(ii) Declaration regarding association of Railway Officers/Engineers with the tenderer vide Annexure–AV. 

(iii) List of court cases of the tenderer during last five years vide Annexure – AVI. 

(iv) List of arbitration cases of the tenderer during last five years vide Annexure – AVII. 

13.   The successful Tenderer(s) shall be required to execute an agreement with the President of India acting 

through the Sr. DSTE or DSTE, Eastern Railway for carrying out the work according to the Standard General 

Conditions of Contract, Special Conditions /Specifications annexed to the tender and Standard Specifications 

(Works and Materials) of Railway as amended/corrected upto latest correction slips, mentioned in tender form 

(First Sheet). 

14.    Documents also to be Submitted along with the Tender. 

(i)(a)    The tenderer shall clearly specify whether the tender is submitted on his own (Proprietary Firm) or on behalf 

of a Partnership Firm / Company / Joint Venture (JV) / Registered Society / Registered Trust / Hindu 

Undivided Family (HUF)/ Limited Liability Partnership (LLP) etc. The tenderer(s) shall enclose the attested 

copies of the constitution of their concern, and copy of PAN Card along with their tender.  Tender Documents 

in such cases are to be signed by such persons as may be legally competent to sign them on behalf of the firm, 

company, association, trust or society, as the case may be.   

(b) An undertaking that my/our firm participated in the tender in the S&T Department of Eastern Railway, 

Sealdah Division is not blacklisted or debarred by Railways or any other Ministry / Department of Govt. of 

India from participation in tender on the date of opening of bids, either in individual capacity or as a member 

of the partnership firm or JV in which I/we am/are the partner/member. Concealment / wrong information in 

regard to above shall make the contract liable for determination under Clause 62 of the General Conditions of 

Contract vide Annexure-E. 

(ii)    Following documents shall be submitted by the tenderer as per their constitution of firm:  

(a) Sole Proprietorship Firm:  

(i) All documents in terms of para 10, 11 & 14 of tender form (second sheet) above. 

 

(b) HUF:  
(i) A copy of notarized affidavit on Stamp Paper declaring that he who is submitting the tender on behalf 

of HUF is in the position of „Karta‟ of Hindu Undivided Family (HUF) and he has the authority, power 

and consent given by other members to act on behalf of HUF. 

(ii) All other documents in terms of para 10, 11 & 14 of tender form (second sheet) above. 

(c) Partnership Firm: 
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(i) The tenderer shall submit documents as mentioned in clause 18 of the Tender Form (Second Sheet) of 

GCC‟2022. 

(d) Joint Venture (JV):   
                    The tenderer shall submit documents as mentioned in Clause 17 of the Tender Form (Second   

                  Sheet) of GCC‟2022. 

(e) Company registered under Companies Act 2013: 
(i) The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the company 

(ii) A copy of  Certificate of Incorporation 

(iii) A copy of Authorization/Power of Attorney issued by the Company (backed by the resolution of Board 

of Directors) in favour of the individual to sign the tender on behalf of the company and create liability 

against the company. 

(iv) All other documents in terms of para 10, 11 & 14 of tender form (second sheet) above. 

(f) LLP (Limited Liability Partnership):  
If the tender is submitted on behalf of a LLP registered under LLP Act-2008, the tenderer shall submit 

alongwith the tender: 

(i) A copy of LLP Agreement 

(ii) A copy of Certificate of Incorporation 

(iii) A copy of Power of Attorney/Authorization issued by the LLP in favour of the individual to sign the 

tender on behalf of the LLP and create liability against the LLP. 

(iv) All other documents in terms of para 10, 11 & 14 of tender form (second sheet) above. 

 

(g) Registered Society & Registered Trust: 
The tenderer shall submit: 

(i) A copy of the Certificate of Registration 

(ii) A copy of Memorandum of Association of Society/Trust Deed 

(iii) A copy of Power of Attorney in favour of the individual to sign the tender documents and create 

liability against the Society/Trust. 

(iv) A copy of Rules & Regulations of the Society 

(v) All other documents in terms of para 10, 11 & 14 of tender form (second sheet) above. 

(vi) If it is NOT mentioned in the submitted tender that tender is being submitted on behalf of a Sole 

Proprietorship firm / Partnership firm / Joint Venture / Registered Company etc., then the tender shall be 

treated as having been submitted by the individual who has signed the tender. 

(vii)  After opening of the tender, any document pertaining to the constitution of Sole Proprietorship Firm / 

Partnership Firm / Registered Company/ Registered Trust / Registered Society / HUF/LLP etc. shall be neither 

asked nor considered, if submitted. Further, no suo moto cognizance of any document available in public 

domain (i.e., on internet etc.) or in Railway‟s record/office files etc. will be taken for consideration of the 

tender, if no such mention is available in tender offer submitted. 

(viii) A tender from JV shall be considered only where permissible as per the tender conditions. 

(ix) The Railway will not be bound by any change of power of attorney or in the composition of the firm made 

subsequent to the submission of tender. Railway may, however, recognize such power of attorney and changes 

after obtaining proper legal advice, the cost of which will be chargeable to the Contractor. 

15. The tenderer whether sole proprietor / a company or a partnership firm /  registered society / registered trust / 

HUF / LLP etc if they want to act through agent or individual partner(s), should submit along with the tender, a copy 

of power of attorney duly stamped and authenticated by a Notary Public or by Magistrate in favour of the specific 

person whether he/they be partner(s) of the firm or any other person, specifically authorizing him/them to sign the 

tender, submit the tender and further to deal with the Tender/ Contract up to the stage of signing the agreement except 

in case where such specific person is authorized for above purposes through a provision made in the partnership deed 

/ Memorandum of Understanding / Article of Association /Board resolution, failing which tender shall be summarily 

rejected.  

 

A separate power of attorney duly stamped and authenticated by a Notary Public or by Magistrate in favour 

of the specific person whether he/they be partner(s) of the firm or any other person, shall be submitted after award of 

work, specifically authorizing him/them to deal with all other contractual activities subsequent to signing of 

agreement, if required.  

 

Note: A Power of Attorney executed and issued overseas, the document will also have to be legalized by the 

Indian Embassy and notarized in the jurisdiction where the Power of Attorney is being issued. However, the Power of 

Attorney provided by Bidders from countries that have signed the Hague Legislation Convention 1961 are not 

required to be legalized by the Indian Embassy if it carries a conforming Appostille certificate. 

16.     Employment/Partnership etc. of  Retired Railway Employees: 
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(a)  Should a tenderer :- 

i) be a retired Engineer of the gazetted rank or any other gazetted officer working before his retirement, 

whether in the executive or administrative capacity or whether holding  a pensionable post or not, in the 

Engineering or any other department of any of the railways owned and administered by the President of India 

for the time being, OR 

ii) being partnership firm / joint venture (JV) / registered society / registered trust etc have as one of its 

partners/members a retired Engineer of the gazetted rank or any other gazetted officer working before his 

retirement, OR 

 iii) being an incorporated company have any such retired Engineer of the gazetted rank or any other gazetted 

officer working before his retirement as one of its directors  AND  

 in case where such Engineer or officer had not retired from government service at least 1 year prior to the date 

of submission of the tender THEN  

the tenderer will give full information as to the date of retirement of such Engineer or gazetted officer from the 

said service and as to whether permission for taking such contract, or if the Contractor be a partnership firm or 

an incorporated company, to become a partner or director as the case may be,  has been obtained by the 

tenderer or the Engineer or officer, as the case may be from the President of India or any officer, duly 

authorized by him in this behalf, shall be clearly stated in writing at the time of submitting the tender. 

b) In case, upon successful award of contract, should a tenderer depute for execution of the works under or to 

deal matters related with this contract, any retired Engineer of gazette rank or retired gazetted officer working 

before his retirement in the Engineering or any other department of any of the railways owned and 

administered by the President of India for the time being, and now in his employment, then the tenderer will 

ensure that retired Engineer or retired gazetted officer had retired from government service at least 1 year prior 

to the date of his employment with tenderer and in case he had retired from service within a year then he 

possesses  the requisite permission from the President of India or any officer, duly authorized by him in this 

behalf, to get associated with the tenderer.  

c)       Should a tenderer or Contractor being an individual, have member(s) of his family or in the case of partnership 

firm/ company / joint venture (JV) / registered society / registered trust etc. one or more of his 

partner(s)/shareholder(s) or member(s) of the family of partner(s)/shareholder(s)having share of more than 1% 

in the tendering entity employed in gazetted capacity in the Engineering or any other department of the 

railway, then the tenderer at the time of submission of tender, will inform the authority inviting tenders the 

details of such persons. 

Note:-  If information as required as per 16(a),( b),( c) above has not been furnished, contract is liable to be dealt in 

accordance with provision of clause 62 of Standard General Condition of contract‟2022. 

17.    JOINT VENTURE (JV) IN WORKS TENDERS: 

        Participation of Joint Venture (JV) in Works Tender:  

         This para shall be applicable for works tenders wherein tender documents provide for the same i.e.    

          if JV firms are allowed to participate in the tender.  

17.1  Separate identity/name shall be given to the Joint Venture. 

17.2   Number of members in a JV shall not be more than three, if the work involves only one department (say Civil 

or S&T or Electrical or Mechanical) and shall not be more than five, if the work involves more than one 

Department. One of the members of the JV shall be its Lead Member who shall have a majority (at least 51%) 

share of interest in the JV. The other members shall have a share of not less than 20% each in case of JV with 

upto three members and not less than 10% each in case of JV with more than three members. In case of JV 

with foreign member(s), the Lead Member has to be an Indian firm/company with a minimum share of 51%. 

17.3   A member of JV shall not be permitted to participate either in individual capacity or as a member of another JV 

in the same tender.  

17.4   The tender form shall be purchased and submitted only in the name of the JV and not in the name of any 

constituent member.The tender form can however be submitted by JV or any of its constituent member or any 

person authorized by JV through Power of Attorney to submit tender. 
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17.5  Bid Security shall be submitted by JV or authorized person of JV either as : 

 

(i) Cash through e-payment gateway or as mentioned in tender document, or 

(ii) Bank Guarantee bond either in the name of JV, or in the name of all members of JV as per 

MOU irrespective of their share in the JV if the JV has not been constituted legally till the date of 

submission of tender. 

17.6  A copy of Memorandum of Understanding (MoU) duly executed by the JV members on a stamp paper, shall be 

submitted by the JV alongwith the tender. The complete details of the members of the JV, their share and 

responsibility in the JV etc. particularly with reference to financial, technical and other obligations shall be 

furnished in the MoU.  

17.7   Once the tender is submitted, the MoU shall not normally be modified / altered / terminated during the validity 

of the tender. In case the tenderer fails to observe/comply with this stipulation, the full Bid Security shall be 

liable to be forfeited.  

17.8  Approval for change of constitution of JV shall be at the sole discretion of the Railway. The constitution of the 

JV shall not normally be allowed to be modified after submission of the tender bid by the JV, except when 

modification becomes inevitable due to succession laws etc., provided further that there is no change in 

qualification of minimum eligibility criteria by JV after change of composition. However, the Lead Member 

shall continue to be the Lead Member of the JV. Failure to observe this requirement would render the offer 

invalid. 

17.9  Similarly, after the contract is awarded, the constitution of JV shall not be normally allowed to be altered during 

the currency of contract except when modification become inevitable due to succession laws etc. and 

minimum eligibility criteria should not get vitiated. Failure to observe this stipulation shall be deemed to be 

breach of contract with all consequential penal action as per contract conditions. 

17.10 On award of contract to a JV, a single Performance Guarantee shall be submitted by the JV as per tender 

conditions. All the Guarantees like Performance Guarantee, Bank Guarantee for Mobilization Advance, 

Machinery Advance etc. shall be accepted only in the name of the JV and no splitting of guarantees amongst 

the members of the JV shall be permitted. 

17.11 On issue of LOA (Letter of Acceptance), the JV entity to whom the work has been awarded, with the same 

shareholding pattern as was declared in the MOU/JV Agreement submitted alongwith the tender, shall be got 

registered before the Registrar of the Companies under 'The Companies Act - 2013' (in case JV entity is to be 

registered as Company) or before the Registrar/Sub-Registrar under the 'The Indian Partnership Act, 1932' (in 

case JV entity is to be registered as Partnership Firm) or under 'The LLP Act 2008' (in case JV entity is to be 

registered as LLP). A separate PAN shall be obtained for this entity. The documents pertaining to this entity 

including its PAN shall be furnished to the Railways before signing the contract agreement for the work. In 

case the tenderer fails to observe/comply with this stipulation within 60 days of issue of LOA, contract is 

liable to be terminated. In case contract is terminated railway shall be entitled to forfeit the full amount of the 

Bid Security and other dues payable to the Contractor under this contract. The entity so registered, in the 

registered documents, shall have, inter-alia, following Clauses: 

17.11.1 Joint and Several Liability - Members of the entity to which the contract is awarded, shall be jointly and 

severally liable to the Railway for execution of the project in accordance with General and Special Conditions 

of Contract. The members of the entity shall also be liable jointly and severally for the loss, damages caused to 

the Railways during the course of execution of the contract or due to non-execution of the contract or part 

thereof. 

17.11.2 Duration of the Registered Entity - It shall be valid during the entire currency of the contract including the 

period of extension, if any and the maintenance period after the work is completed. 

17.11.3 Governing Laws - The Registered Entity shall in all respect be governed by and interpreted in accordance 

with Indian Laws. 

17.12 Authorized Member - Joint Venture members in the JV MoU shall authorize Lead member on behalf of the 

Joint Venture to deal with the contract, sign the agreement or enter into contract in respect of the said tender, 

to receive payment, to witness joint measurement of work done, to sign measurement books and similar such 

action in respect of the said tender/contract. All notices/correspondences with respect to the contract would be 

sent only to this authorized member of the JV. 
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17.13 No member of the Joint Venture shall have the right to assign or transfer the interest right or liability in the 

contract without the written consent of the other members and that of the Railway in respect of the said 

tender/contract. 

17.14 Documents to be enclosed by the JV alongwith the tender: 

17.14.1 In case one or more of the members of the JV is/are partnership firm(s), following documents shall be 

submitted: 

 (i) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with the Registrar. 

 (ii) A copy of consent of all the partners or individual authorized by partnership firm, to enter into the Joint 

Venture Agreement on a stamp paper, 

 (iii) A notarized or registered copy of Power of Attorney in favour of the individual to sign the MOU/JV 

Agreement on behalf of the partnership firm and create liability against the firm. 

  (iv) An undertaking by all partners of the partnership firm that they are not blacklisted or debarred by 

Railways or any other Ministry / Department of the Govt. of India from participation in tenders / contracts as 

on the date of submission of bids, either in their individual capacity or in any firm/LLP in which they were / 

are partners/members. Any Concealment / wrong information in regard to above shall make the bid ineligible 

or the contract shall be determined under Clause 62 of the Standard General Conditions of Contract. 

17.14.2 In case one or more members is/are Proprietary Firm or HUF, the following documents shall be enclosed: 

 (i) A copy of notarized affidavit on Stamp Paper declaring that his Concern is a proprietary Concern and he is 

sole proprietor of the Concern OR he who is signing the affidavit on behalf of HUF is in the position of 

„Karta‟ of Hindu Undivided Family (HUF) and he has the authority, power and consent given by other 

members to act on behalf of HUF. 

17.14.3 In case one or more members of the JV is/are companies, the following documents shall be submitted: 

 (i) A copy of resolutions of the Directors of the Company, permitting the company to enter into a JV 

agreement, 

 (ii) The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the company 

 (iii) A copy of Certificate of Incorporation 

 (iv) A copy of Authorization/copy of Power of Attorney issued by the Company (backed by the resolution of 

Board of Directors) in favour of the individual, to sign the tender, sign MOU/JV Agreement on behalf of the 

company and create liability against the company 

17.14.4 In case one or more members of the JV is/are LLP firm/s, the following documents shall be submitted: 

 (i) A copy of LLP Agreement 

 (ii) A copy of Certificate of Incorporation of LLP 

 (iii) A copy of resolution passed by partners of LLP firm, permitting the Firm to enter into a JV agreement 

 (iv) A copy of Authorization /copy of Power of Attorney issued by the LLP firm (backed by resolution passed 

by the Partners) in favour of the individual, to sign the tender and/or sign the MOU/ JV agreement on behalf 

of the LLP and create liability against the LLP. 

 (v) An undertaking by all partners of the LLP that they are not blacklisted or debarred by Railways or any 

other Ministry / Department of the Govt. of India from participation in tenders / contracts as on the date of 

submission of bids, either in their individual capacity or in any firm/LLP or JV in which they were / are 

partners/members. Any Concealment / wrong information in regard to above shall make the contract liable for 

determination under Clause 62 of the Standard General Conditions of Contract. 

17.14.5 In case one or more members of the JV is/are Society/s or Trust/s, the following documents shall be 
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submitted: 

 (i) A copy of Certificate of Registration 

 (ii) A copy of Memorandum of Association of Society/Trust Deed 

  (iii) A copy of Rules & Regulations of the Society 

 (iv) A copy of Power of Attorney, in favour of the individual to sign the tender documents and create liability 

against the Society/Trust. 

17.14.6 All other documents in terms of Para 10 of the Tender Form (Second Sheet) above. 

17.14.7 A Power of Attorney executed and issued overseas, the document will also have to be legalized by the Indian 

Embassy and notarized in the jurisdiction where the Power of Attorney is being issued. However, the Power of 

Attorney provided by Bidders from countries that have signed the Hague Legislation Convention 1961 are not 

required to be legalized by the Indian Embassy if it carries a conforming Appostille certificate. 

17.15 Credentials & Qualifying Criteria: Technical, financial eligibility and Bid capacity of the JV shall be adjudged 

based on satisfactory fulfillment of the following criteria: 

 

17.15.1 Technical Eligibility Criteria („a‟ or „b‟ mentioned hereunder): 

 

(a) For Works without composite components 

 

The technical eligibility for the work as per para 10.1 above (GCC 2022), shall be satisfied by either the „JV 

in its own name & style‟ or „Lead member of the JV‟. 

 

Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical eligibility for the work as per 

para 10.1 above, shall have technical capacity of minimum 10% of the cost of work i.e., each non-lead 

member of JV member must have satisfactorily completed or substantially completed during the last 07 

(seven) years, ending last day of month previous to the one in which tender is invited, one similar single 

work for a minimum of 10% of advertised value of the tender. 

 

(b) For works with composite components 

 

The technical eligibility for major component of work as per para 10.1 above (GCC 2022), shall be satisfied 

by either the „JV in its own name & style‟ or „Lead member of the JV‟ and technical eligibility for other 

component(s) of work as per para 10.1 above (GCC 2022), shall be satisfied by either the „JV in its own 

name & style‟ or „any member of the JV‟. 

 

Each other (non-lead)member(s) of JV, who is/ are not satisfying the technical eligibility for any component 

of the work as per para 10.1 above (GCC 2022), shall have technical capacity of minimum 10% of the cost 

of any component of work mentioned in technical eligibility criteria. i.e., each other (nonlead) member of 

must have satisfactorily completed or substantially completed during the last 07 (seven) years, ending last 

day of month previous to the one in which tender is invited, one similar single work for a minimum of 10% 

of cost of any component of work mentioned in technical eligibility criteria. 

 

Note for Para 17.15.1: 

 

a) The Major component of the work for this purpose shall be the component of work having highest value. In cases 

where value of two or more component of work is same, any one work can be classified as Major component of 

work. 

 

b) Value of a completed work done by a Member in an earlier JV shall be reckoned only to the extent of the 

concerned member's share in that JV for the purpose of satisfying his/her compliance to the above mentioned 

technical eligibility criteria in the tender under consideration. 

 

17.15.2 Financial Eligibility Criteria 

 

The JV shall satisfy the requirement of “Financial Eligibility” mentioned at para 10.2 above. The  “financial 

capacity” of the lead member of JV shall not be less than 51% of the financial eligibility criteria mentioned at para 

10.2 above. 
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The arithmetic sum of individual “financial capacity” of all the members shall be taken as JV‟s “financial capacity” 

to satisfy this requirement. 

 

Note: Contractual payment received by a Member in an earlier JV shall be reckoned only to the extent of the 

concerned member‟s share in that JV for the purpose of satisfying compliance of the above mentioned financial 

eligibility criteria in the tender under consideration. 

 

17.15.3 Bid Capacity 

 

The JV shall satisfy the requirement of “Bid Capacity” requirement mentioned at para 10.3 above (GCC 2022). The 

arithmetic sum of individual “Bid capacity” of all the members shall be taken as JV‟s “Bid capacity” to satisfy this 

requirement. 

 

For tenders having advertised value more than Rs 10 crore wherein eligibility criteria includes bid capacity also, the 

tenderer will be qualified only if its available bid capacity is equal to or more than the total value of the present 

tender. 

The available bid capacity shall be calculated as per formula and instruction given in Annexure-VI of correction slip 

No.1 of GCC 2022. 

18.    Participation of Partnership Firms in works tenders: 

18.1   The Partnership Firms participating in the tender should be legally valid under the provisions of the    Indian 

Partnership Act. 

18.2   The partnership firm should have been in existence or should have been formed prior to submission of tender. 

Partnership firm should have either been registered with the Registrar or the partnership deed should have 

been notarized prior to date of tender opening as per the Indian Partnership Act, prior to submission of tender. 

18.3   Separate identity / name should be given to the partnership firm.  The partnership firm should have PAN / TAN 

number in its own name and PAN / TAN number in the name of any of the constituent partners shall not be 

considered.  The valid constituents of the firm shall be called partners. 

18.4   Once the tender has been submitted, the constitution of the firm shall not normally be allowed to be modified / 

altered / terminated during the validity of the tender as well as the currency of the contract except when 

modification becomes inevitable due to succession laws etc., in which case prior permission should be taken 

from Railway and in any case the minimum eligibility criteria should not get vitiated.  The re-constitution of 

firm in such cases should be followed by a notary certified Supplementary Deed.  The approval for change of 

constitution of the firm, in any case, shall be at the sole discretion of the Railways and the tenderer shall have 

no claims what-so-ever.  Any change in the constitution of Partnership firm after submission of tender shall be 

with the consent of all partners and with the signatures of all partners as that in the Partnership Deed.  Failure 

to observe this requirement shall render the offer invalid and full Bid Security shall be forfeited.   

           

 If any Partner/s withdraws from the firm after submission of the tender and before the award of the contract, 

the offer shall be rejected and Bid Security of the tenderer will be forfeited.  If any new partner joins the firm 

after submission of tender but prior to award of contract, his / her credentials shall not qualify for 

consideration towards eligibility criteria either individually or in proportion to his share in the previous firm.  

In case the tenderer fails to inform Railway beforehand about any such changes / modification in the 

constitution which is inevitable due to succession laws etc. and the contract is awarded to such firm, then it 

will be considered a breach of the contract conditions liable for determination of the contract under Clause 62 

of the Standard General Conditions of Contract. 

18.5  A partner of the firm shall not be permitted to participate either in his individual capacity or as a partner of any 

other firm in the same tender. 

18.6  The tender form shall be submitted only in the name of partnership firm. The bid security shall be submitted by 

partnership firm through e-payment gateway or as mentioned in tender document.  The bid security submitted 

in the name of any individual partner or in the name of authorized partner (s) shall not be considered. 

18.7   On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees like Performance Guarantee, 

Guarantee for various Advances to the Contractor shall be submitted only in the name of the partnership firm 

and no splitting of guarantees among the partners shall be acceptable. 

18.8   On issue of Letter of Acceptance (LOA), contract agreement with partnership firm shall be executed in the 

name of the firm only and not in the name of any individual partner. 

18.9  In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following undertakings shall be 

furnished by all the partners through a notarized affidavit, before signing of contract agreement.  

(a)   Joint and several liabilities: 

   The partners of the firm to which the Letter of Acceptance (LOA) is issued, shall be jointly and  severally 

liable to the Railway for execution of the contract in accordance with General and Special Conditions of the 
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Contract. The partners shall also be liable jointly and severally for the loss, damages caused to the Railway 

during the course of execution of the contract or due to non-execution of the contract or part thereof.   

(b)   Duration of the partnership deed and partnership firm agreement: 

   The partnership deed/partnership firm agreement shall normally not be modified/altered/ terminated during the 

currency of contract and the maintenance period after the work is completed as contemplated in the conditions 

of the contract.  Any change carried out by partners in the constitution of the firm without permission of 

Railway, shall constitute a breach of the contract, liable for determination of the contract under Clause 62 of 

the Standard General Conditions of Contract. 

(c)    Governing laws: The partnership firm agreement shall in all respect be governed by and interpreted in 

accordance with the Indian laws. 

(d)   No partner of the firm shall have the right to assign or transfer the interest right or liability in the contract 

without the written consent of the other partner/s and that of the Railway. 

18.10The tenderer shall clearly specify that the tender is submitted on behalf of a partnership firm.  The following 

documents shall be submitted by the partnership firm, with the tender: 

(i) A notarized copy of partnership deed or a copy of the partnership deed registered with the registrar. 

(ii) A notarized or registered copy of Power of Attorney in favour of the individual to tender for the work, sign 

the agreement etc. and create liability against the firm. 

(iii) All other documents in terms of para 10,11 & 14 of the tender form (second sheet) above. 

18.11Evaluation of eligibility of a partnership firm: 

          Technical and financial eligibility of the firm shall be adjudged based on satisfactory fulfillment of the 

eligibility criteria laid down in para 10 of the tender form (second sheet) above. 

 

 

19(1). Security Deposit:  

The Security Deposit shall be 5% of the contract value. The Bid Security submitted by the Contractor with his tender 

will be retained/encashed by the Railways as part of security for the due and faithful fulfillment of the contract by the 

Contractor. Provided further that, if Contractor submits the Cash or Term Deposit Receipt issued from a Scheduled 

commercial bank of India or irrevocable Bank Guarantee Bond from a Scheduled commercial bank of India, either 

towards the Full Security Depositor the Part Security Deposit equal to or more than Bid Security, the Railway shall 

return the Bid Security, to the Contractor. 

 

Balance of Security Deposit may be deposited by the Contractor in cash or Term Deposit Receipt 

issued from Scheduled commercial bank of India or irrevocable Bank Guarantee bond issued from Scheduled 

commercial bank of India, or may be recovered at the rate of 6% of the bill amount till the full Security Deposit is 

recovered. Provided also that in case of defaulting Contractor, the Railway may retain any amount due for payment to 

the Contractor on the pending "on account bills" so that the amounts so retained (including amount guaranteed 

through Performance Guarantee) may not exceed 10% of the total value of the contract. 

 

The Irrevocable Bank Guarantee submitted towards Security deposit shall be initially valid up to the stipulated date of 

Maintenance period plus 60 days and shall be extended from time to time, 

depending upon extension of contract granted in terms of Clause 17A and 17B of the Standard 

General Conditions of Contract. 

 

Note: Security Deposit deposited in cash by the Contractor or recovered from the running bills of a Contractor or 

submitted by contractor as Term Deposit Receipt(s) can be refunded/returned to the contractor, in lieu of irrevocable 

Bank Guarantee bond issued from scheduled commercial bank of India, to be submitted by him, for an amount equal 

to or more than the already available Security Deposit, provided however that, in a contract of value less than Rs. 50 

Crore, such refund/ return of the already available Security Deposit is permitted up to two times and in a contract of 

value equal to or more than Rs. 50 Crore, such refund / return of the already available Security Deposit is permitted 

up to three times. 

 

19.(2) (i) Refund of Security Deposit:  

Security Deposit mentioned in sub clause (1) above shall be returned to the Contractor along with or after, the 

following: 

 

(a) Final Payment of the Contract as per clause 51.(1) of GCC 2022 and 

(b) Execution of Final Supplementary Agreement or Certification by Engineer that Railway has No Claim on 

Contractor and 

(c) Maintenance Certificate issued, on expiry of the maintenance period as per clause 50.(1) of GCC 2022, in case 

applicable. 
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Note: After the expiry of maintenance/guarantee period duly certified by competent authority, Security Deposit 

recovered from the running bills of a Contractor can be returned to the firm. The Railway Administration shall be 

entitled to deduct from the said deposit money, any loss of damage etc., which is Railway Administration may be put 

to suffer by any Act of default of the tenderer and is recoverable by the Railway Administration from the contractor, 

and to call upon the contractor to maintain the deposit at its original limit by making further deposits. In the event of 

the contractor failing to make such further deposit for maintaining the Security Deposit in the manner aforesaid, the 

security deposit is liable to be forfeited by the Rly. Administration and the Railway Administration shall be entitled 

to cancel the tender. 

 

19.(2)(ii) Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under clause 62 (1) of these 

conditions, the Security Deposit already with railways under the contract shall be forfeited. However, in case the 

contract is rescinded in part or parts under clause 62 (1) of these conditions, the Security Deposit shall not be 

forfeited. 

 

19.(3) No interest shall be payable upon the Bid Security and Security Deposit or amounts payable to the Contractor 

under the Contract, but Government Securities deposited in terms of Sub-Clause 16.(4)(b) of this clause will 

be payable with interest accrued thereon. 

 

20. Performance Guarantee 

 

The procedure for obtaining Performance Guarantee is outlined below: 

 

(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 21 (Twenty one) days from the 

date of issue of Letter of Acceptance (LOA). Extension of time for submission of PG beyond 21 (Twenty one) days 

and upto 60 days from the date of issue of LOA may be given by the Authority who is competent to sign the contract 

agreement. However, a penal interest of 12% per annum shall be charged for the delay beyond 21 (Twenty one) days, 

i.e. from 22
nd

 day after the date of issue of LOA. Further, if the 60
th

 day happens to be a declared holiday in the 

concerned office of the Railway, submission of PG can be accepted on the next working day. 

 

In all other cases, if the Contractor fails to submit the requisite PG even after 60 days from the date of issue 

of LOA, the contract is liable to be terminated. In case contract is terminated railway shall be entitled to forfeit Bid 

Security and other dues payable to the contractor against that particular contract, subject to maximum of PG amount. 

In case a tenderer has not submitted Bid Security on the strength of their registration as a Startup recognized by 

Department of Industrial Policy and Promotion (DIPP) under Ministry of Commerce and Industry, DIPP shall be 

informed to this effect.  

 

The failed Contractor shall be debarred from participating in re-tender for that work. 

 

(b) The successful bidder shall submit the Performance Guarantee (PG) in any of the following forms, amounting to 

5% of the original contract value and Additional Performance Guarantee as per clause 20(h) in favour of FA & 

CAO/Eastern Railway/Kolkata:- 

 

(i) A deposit of Cash to Sr.DC/E.Rly./SDAH under Sr.DFM/SDAH; 

(ii) Irrevocable Bank Guarantee; 

(iii) Insurance Surety Bond as per Form-7 (Annexure-XVII of GCC 2022). 

 

 Note: 

 

1. In case of extension of Date of Completion, selected bidder needs to submit extended Insurance Surety 

Bond/Fresh Insurance Surety Bond/ Fresh Performance Security, in any form as given above, before 

expiry of existing Insurance Surety Bond. 

 

(iv) Government Securities including State Loan Bonds at 5% below the market value; 

(v) Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank of India; 

(vi) Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled Commercial Bank of India; 

(vii) Deposit in the Post Office Saving Bank; 

(viii) Deposit in the National Savings Certificates; 

(ix) Twelve years National Defence Certificates; 

(x) Ten years Defence Deposits; 

(xi) National Defence Bonds and 

(xii) Unit Trust Certificates at 5% below market value or at the face value whichever is less. Also, FDR in favour of 

FA&CAO (free from any encumbrance) may be accepted. 
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(c) The Performance Guarantee shall be submitted by the successful bidder after the Letter of Acceptance (LOA) has 

been issued but before signing of the contract agreement. This P.G. shall be initially valid upto the stipulated date of 

completion plus 60 days beyond that. In case, the time for completion of work gets extended the Contractor shall get 

the validity of P.G. extended to cover such extended time for completion of work plus 60 days. 

 

(d) The value of PG to be submitted by the Contractor is based on original contract value and shall not change due to 

subsequent variation(s) in the original contract value. 

 

(e) The Performance Guarantee (PG) shall be released after physical completion of the work based on 'Completion 

Certificate' issued by the competent authority stating that the Contractor has completed the work in all respects 

satisfactorily. 

 

(f) Whenever the contract is rescinded, the Performance Guarantee already submitted for the contract shall be 

encashed. 

 

(g) The Engineer shall not make a claim under the Performance Guarantee except for amounts to which the President 

of India is entitled under the contract (not withstanding and/or without prejudice to any other provisions in the 

contract agreement) in the event of: 

 

(i) Failure by the Contractor to extend the validity of the Performance Guarantee as described herein  

above, in which event the Engineer may claim the full amount of the Performance Guarantee. 

 

(ii) Failure by the Contractor to pay President of India any amount due, either as agreed by the Contractor or 

determined under any of the Clauses/Conditions of the Agreement, within 30 days of the service of notice to 

this effect by Engineer. 

 

(iii) The Contract being determined or rescinded under clause 62 of these conditions. 

 

(h) If a tender is accepted on the quoted rates of bidder which is below the advertised tender value, and additional 

performance security shall be submitted by the bidder as below:  

 

Bid quoted in % of advertised cost Additional Performance Guarantee (%) 

Below 0 – 5% (Inclusive) Nil 

Below 5% 5% 

 

 

21. Deduction of Taxes (IT) : 
(a) The tenderer/tenderers may submit along with his/their tender offer, an authorized copy of Income Tax  

Clearance Certificate or shown affidavit duly countersigned by  Income Tax Officer to the effect that he/they 

has/have no taxable income. 

(b)  Recovery of Income Tax @2% of the gross amount from all bills including supply of materials by the 

Contractor will be made in terms of section 194(C) of the Income Tax Act 1961 as introduced in the finance 

Act 1972. The deduction of I.T. shall be increased by an Health and Education Cess 4%  on I.T. amount as 

union of full Income Tax. 

22(a).  Deduction of Taxes (GST) :  

           GST Registration Certificate issued by appropriate authority in favour of the Company must accompany 

along with tender paper. GST Registration No. is to be mentioned and certified that the GST certificate is 

valid to the best of his knowledge on the bill at the time of payment. Please note that TDS @1% for CGST & 

1% for SGST or 2% for IGST to be deducted as GST Tax at source. 

 

22(b) DEDUCTION OF CESS UNDER GOVT. OF W.B. (LABOUR DEPARTMENT) :  

          Please note that “The tenderer for carrying out any construction work in West Bengal must get themselves 

registered from the Registering Officer under Section-7 of the Building and other construction workers 

(Regulation of Employment and Conditions of Service) Act, 1996 and Rules made thereto by the Govt. of  

West Bengal. The tenderer shall be required to submit certificate of Registration issued from the Registering 

Officer of the Govt. of West Bengal (Labour Department). For enactment of this act, the tenderer shall be 

required to pay Cess @1% of cost of Construction work to be deducted from each bill. Cost of materials shall 

be outside the purview of cess, when supplied under a separate schedule item”. 

 

22(c) RECOVERY OF CONSERVANCY CESS CHARGES FROM THE CONTRACTOR WORKING IN  

      RAILWAY PREMISES:  
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 Deduction of conservancy cess charges to be recovered from the bill of all the eligible contractors following 

the conservancy cess charges duly circulated by Railway Board vide letter No. F(X)I/95/1/1 dtd.07.09.2021, 

with upto date amendment.  

 

22(d) Deduction of Building and Other Construction Workers' Welfare Cess (BOCWW Cess): 

 "The deduction of Building and Other Construction Workers' Welfare Cess shall be done at 1% of taxable 

value (excluding GST)" duly circulated by Railway Board vide letter No. 2025/CE-I/CT/3/Workers Welfare 

Cess dtd.02.01.2026. 

 

23.     GENERAL OBLIGATIONS: 

23.1.1Execution Co-Relation and Intent of Contract Documents:   
          The contract documents shall be signed in triplicate by the Railway and the Contractor. The contract documents 

are complementary and what is called for by anyone shall be as binding as if called for by all, the intention of 

the documents is to include all labour and materials, equipments and transportation necessary for proper 

execution of work. Materials or works not covered by or properly inferable from any heading or class of the 

specifications shall not be supplied by the Railway to the Contractors unless distinctly specified in the contract 

documents. Materials or works described in words which so applied have a well-known technical or trade 

meaning, shall be held to refer to such recognized standards. 

23.1.2If a work is transferred from the jurisdiction of one Railway to another Railway or to a Project authority or vice 

versa while contract is in subsistence, the contract shall be binding on the Contractor and the Successor 

Railway/Project in the same manner & take effect in all respects as if the Contractor and the Successor 

Railway/Project were parties thereto from the inception and the corresponding officer or the Competent 

Authority in the Successor Railway/Project will exercise the same powers and enjoy the same authority as 

conferred to the Predecessor Railway/Project under the original contract/agreement entered into. 

23.1.3.If for administrative or other reasons the contract is transferred to the Successor Railway, the contract shall, 

notwithstanding any things contained herein contrary there to, be binding on the Contractor and the Successor 

Railway in the same manner and take effect in all respects as if the Contractor and the Successor Railway had 

been parties thereto from the date of this contract. 

23.2.1 Law Governing the Contract:  
        The contract shall be governed by the law for the time being in force in the Republic of India. 

 23.2.2Compliance to Regulations and Bye-Laws:  

         The Contractor shall conform to the provision of any statute relating to the works and regulations and bye-laws 

of any local authority and of any water and lighting companies or undertakings, with whose system the work 

is proposed to be connected and shall before making any variation from the drawings or the specifications that 

may be necessitated by so confirming give to the Engineer notice specifying the variation proposed to be made 

and the reason for making the variation and shall not carry out such variation until he has received instructions 

from the Engineer in respect thereof. The Contractor shall be bound to give all notices required by statute, 

regulations or bye-laws as aforesaid and to pay all fees and taxes payable to any authority in respect thereof. 

23.2.3 Environmental and Forest clearances: 
The Railway represents and warrants that the environmental and forest clearances pertaining to the 

work commensurate with the progress of work/agreed programme, will be obtained by Engineer. In 

the event of any delay in securing respective clearances leading to delay in execution of work, the 

Contractor shall be entitled to Extension of Time for the period of such delay in accordance with the 

provisions of Clause-17A(ii) of GCC 2022. 

23.2.4  Communications to be in Writing: 

All notices, communications, reference and complaints made by the Railway or the Engineer or the Engineer's 

Representative or the Contractor inter-se concerning the works shall be in writing or e-mail on registered e-

mail IDs i.e. the e mail id provided for correspondence in the contract agreement, otherwise email id registered 

with IREPS and no notice, communication, reference or complaint not in writing or through e-mail, shall be 

recognized.  

 

 

23.2.5   Service of Notices on Contractors:  
          The Contractor shall furnish to the Engineer the name, designation and address of his authorized agent and all 

complaints, notices, communications and references shall be deemed to have been duly given to the 

Contractor, if delivered to the Contractor or his authorized agent or left at or posted to the address so given and 

shall be deemed to have been so given in the case of posting on day on which they would have reached such 

address in the ordinary course of post/e-mail or on the day on which they were so delivered or left. In the case 

of contract by partners, any change in the constitution of the firm shall be forthwith notified by the Contractor 

to the Engineer.  

23.2.6  Occupation and Use of Land:  



BID-DOC-SDSTE-Sig-T-04-26-27-RRSK  23  

          No land belonging to or in the possession of the Railway shall be occupied by the Contractor without the 

permission of the Railway. The Contractor shall not use, or allow to be used the site for any purposes other 

than that of executing the works. Whenever non-railway bodies/persons are permitted to use railway premises 

with competent authority‟s approval, conservancy charges as applicable from time to time may be levied 

(Conservancy Cess Charges should be recovered as per Railway Board‟s letter No. F(X)I/95/1/1 

dtd.07.09.2021 with upto date amendment). 

23.2.7  Assignment or Subletting of Contract: 

The Contractor shall not assign or sublet the contract or any part thereof or allow any person to become 

interested therein in any manner whatsoever without the special permission in writing of the Chief Engineer, 

save as provided below. Any breach of this condition shall entitle the Railway to rescind the contract under 

Clause 62 of these Conditions and also render the Contractor liable for payment to the Railway in respect of 

any loss or damage arising or ensuing from such cancellation: provided always that execution of the details of 

the work by petty Contractor under the direct and personal supervision of the Contractor or his agent shall not 

be deemed to be sub-letting under this clause. 

  

In case Contractor intends to subcontract part of work, he shall submit a proposal in writing seeking 

permission of Chief Engineer for the same. While submitting the proposal to railway, Contractor shall ensure 

the following: 

  

(a)   (i) The Contractor shall not Sub-contract the Works comprising more than 40% (forty per cent) of the   

 Contract Price and shall carry out Works for at least 60% (sixty per cent) of the total Contract Price directly  

 under its own supervision and through its own personnel. The Parities expressly agree that for the purposes 

of computing the value of sub-contracts under this Clause 3.2.1, the Contract Price shall exclude any sub-

contract for the procurement of goods and equipment like [rails, sleepers and track fittings, signaling and 

telecommunication & Power supply equipment]. The parties agree that all obligations and liabilities under 

this Agreement for the entire Railway Project shall at all time remain with the Contractor. {The Parties agree 

that works equal to at least 30% (thirty per cent) of the Contract Price shall be discharged solely by the Lead 

Member.} $ 

Procurement of material, hire of equipment or engagement of labour by prime contractor or procuring entity 

will not mean sub-contracting. 

$ May be deleted if the Contractor is not a Consortium/ Joint Venture.  

 

(ii) The subcontractor shall have successfully completed at least one work similar to work proposed for 

subcontract in last 5 years, ending date of submission of proposal by Contractor to Railway, costing not less 

than 35% value of work to be subletted, through a works contract. For fulfilment of above, Work Experience 

Certificate issued by a Govt. Department/Organisation shall be considered. Further, Work Experience 

Certificate issued by a Public listed company shall be considered provided the company is having average 

annual turnover of Rs 500 crore and above in last 3 financial years excluding the current financial year, 

listed on National Stock Exchange or Bombay Stock Exchange, registered at least 5 years back from the date 

of submission of proposal by Contractor to Railway and work experience certificate issued by a person 

authorised by the Public Listed Company to issue such certificates.  

Note: for subletting of work costing up to Rs 50 lakh no previous work experience shall be asked for by the 

Railway. 

 

In case contractor submits subcontractor‟s work experience certificate issued by public listed company, the 

contractor shall also submit along with work experience certificate, the relevant copy of work order, bill of 

quantities, bill wise details of payment received duly certified by Chartered Accountant, TDS certificates for 

ail payments received and copy of final/last bill paid by company in support of above work experience 

certificate, 

  

(iii) There is no banning of business with the sub-contractor in force over IR.  

 

(b) The Contractor shall provide to the Engineer a copy of the agreement to be entered into by Contractor 

with subcontractor. No subcontractor shall be permitted without a formal agreement between Contractor and 

subcontractor. This agreement shall clearly define the scope of work to be carried out by subcontractor and 

the terms of payment in clear & unambiguous manner.  

 

(c) On receipt of approval from Chief Engineer, Contractor shall enter into a formal agreement legally 

enforceable in Court of Law with subcontractor and submit a copy of the same to the Engineer.  

 

(d) The Contractor shall intimate to the Engineer not less than 7 days in advance, the intended date of 

commencement of subcontractor‟s work.  
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(e) Once having entered into above arrangement, Contractor shall discontinue such arrangement, if he 

intends to do so at his own or on the instructions of Railway, with prior intimation to Chief Engineer.  

 
(f) The Contractor shall indemnify railway against any claim of subcontractor.  

 

(g) The Contractor shall release payment to the Sub-contractor(s) promptly and shall endeavour to resolve all issues 

amicably and speedily with the Sub-contractor(s), so that the execution of work is not affected in any manner 

whatsoever.  

 

(h) In addition to issuance of work experience certificate to Contractor, the Engineer, when, based on documents, is 

satisfied that subcontracted work has been carried out by subcontractor, shall issue work experience certificate to the 

subcontractor also for the portion of work subcontracted and successfully completed by the sub-contractor. 

  

Note: Work Experience Certificate to the subcontractor shall be issued only when the contractor’s work is 

complete and contractor is entitled for the issuance of Work Experience Certificate. However, in the same 

contract, when the Chief Engineer, based on documents, is satisfied that the subcontractor has successfully 

carried out subletted work, without issuance of work experience certificate to subcontractor at this stage, the 

Chief Engineer can, only ence, consider the successfully completed subletted work for the fulfilment of 

eligibility for further subletting of work to the subcontractor in the same contract. When the contractor’s 

work is complete and contractor is entitled for the issuance of work experience certificate, the subcontractor 

shall be issued one Work Experience Certificate for the total scope of work executed by the subcontractor in 

the contract.  

 
(i) The responsibility of successful completion of work by subcontractor shall lie with Contractor. Subcontracting will in 

no way relieve the Contractor to execute the work as per terms of the Contract.  

 

(j) Further, in case Engineer is of the view that subcontractor‟s performance is not satisfactory, he may instruct the 

Contractor to remove the subcontractor from the work and Contractor has to comply with the above instructions with 

due promptness. Contractor shall intimate the actual date of discontinuation of subcontract to Engineer. No claim of 

Contractor whatsoever on this account shall be entertained by the Railway and this shall be deemed as „excepted matter‟ 

(matter not arbitrable). :  

 

(k) The permitted subcontracting of work by the Contractor shall not establish any contractual relationship between the 

sub-contractor and the Railway and shall not relieve the Contractor of any responsibility under the Contract. 

 

23.2.8  Assistance by Railway for the Stores to be obtained by the Contractor:  
          Owing to difficulty in obtaining certain materials (including Tools & Plant) in the market, the Railway may have agreed 

without any liability therefore to endeavour to obtain or assist the Contractor in obtaining the required quantities of such 

materials as may be specified in the Tender. In the event of delay or failure in obtaining the required quantities of the 

aforesaid material, the Contractor shall not be deemed absolved of his own responsibility and shall keep in touch with the 

day to day position regarding their availability and accordingly adjust progress of works including employment of labour 

and the Railway shall not in any way be liable for the supply of materials or for the non-supply thereof for any reasons 

whatsoever nor for any loss or damage arising in consequence of such delay or non-supply.  

23.2.9. Railway Passes:  
          No free railway passes shall be issued by the Railway to the Contractor or any of his    employee/worker. 

23.2.10   Carriage of Materials:  
            No forwarding orders shall be issued by the Railway for the conveyance of Contractor's materials, tools and plant by train 

which may be required for use in the works and the Contractor shall pay full freight charges at public tariff rates therefor. 

23.2.11 Use of Ballast Trains:  
          The Railway may agree to allow the Contractor use of the ballast or material trains under such conditions as shall be 

specially prescribed, provided that the Contractor shall pay for the use thereof charges calculated at public tariff rates on 

the marked carrying capacity of each vehicle subject to specified minimum charge per day or part of day and provided 

further that the Contractor shall indemnify the Railway against any claims or damages arising out of the use or misuse 

thereof and against any liabilities under the Workmen's Compensation Act, 1923 or any statutory amendments thereto. 

23.2.12 Representation on Works: 
          The Contractor shall, when he is not personally present on the site of the works place, keep a responsible agent at the 

works during working hours who shall on receiving reasonable notice, present himself to the Engineer and orders given by 

the Engineer or the Engineer's representative to the agent shall be deemed to have the same force as if they had been given 

to the Contractor. Before absenting himself, the Contractor shall furnish the name and address of his agent for the purpose 

of this clause and failure on the part of the Contractor to comply with this provision at any time will entitle the Railway to 

rescind the contract under Clause 62 of these Conditions. 

23.2.13 Relics and Treasures:  
          All gold, silver, oil, other minerals of any description, all precious stones, coins, treasures relics antiquities and other 

similar things which shall be found in or upon the site shall be the property of the Railway and the Contractor shall duly 

preserve the same to the satisfaction of the Railway and shall from time to time deliver the same to such person or persons 

as the Railway may appoint to receive the same. 
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23.2.14 Excavated Material: 
          The Contractor shall not sell or otherwise dispose of or remove except for the purpose of this contract, the sand, stone, clay 

ballast, earth, trees, rock or other substances or materials which may be obtained from any excavation made for the 

purpose of the works or any building or produced upon the site at the time of delivery of the possession thereof but all the 

substances, materials, buildings and produce shall be the property of the Railway provided that the Contractor may, with 

the permission of the Engineer, use the same for the purpose of the works either free of cost or pay the cost of the same at 

such rates as may be determined by the Engineer. 

23.2.15 Indemnity by Contractors:  

 
          The Contractor shall indemnify and save harmless the Railway from and against all actions, suit, proceedings, losses, 

costs, damages, charges, claims and demands of every nature and description brought or recovered against the Railways by 

reason of any act or omission of the Contractor, his agents or employees, in the execution of the works or in his guarding 

of the same. All sums payable by way of compensation under any of these conditions shall be considered as reasonable 

compensation to be applied to the actual loss or damage sustained, and whether or not any damage shall have been 

sustained.  

 

23.2.16 Penalty for cable damage:-   

 [Ref: Telecom circular No. 09/2023, issued by Railway Board vide No. 2021/Tele/5(2)/3-Part(1)  

  (3425647) dtd.12.06.23]. 

 

1. The concerned SSE/JE/Sig or SSE/JE/Tele or RailTel supervisors supervising the work of the contractor 

shall ensure that the existing emergency sockets are not damaged due to their importance in providing 

communication during accident/emergency. 

 

2.  Penalty to be imposed for damages to cable shall be as under: 

Cable damaged Penalty per location 

Only Quad cable or Signaling cable Rs.1.0 Lakh 

Only OFC Rs. 1.25 Lakh 

Both OFC & Quad Rs. 1.5 Lakh 

Electrical Cable Rs. 1.0 Lakh 

 

3. Penalty should be levied on the contractor when they work without permission or resort to careless working 

without making arrangements for protecting cables and other utilities. Based upon the local conditions and 

practices, zonal railway shall devise its own conditions for examining and levying penalty. For each cable 

cut, a joint report at the level of supervisors should be prepared on the same day and it should become the 

basis for levying penalty and fixing responsibility. Joint note should be forwarded by Sr.DSTE to the 

executive in-charge of the work. The executive in-charge of the work should act and decide on the cable cut 

case within 15 days under information to Sr.DSTE. There should be provision of appeal by contractors 

within one month of notice for levying penalty at ADRM level. Decision of ADRM shall be final and 

binding upon both parties. 

 

4. Railways will not lodge FIR with RPF in cases of works being executed by authorized contractors of 

Railways who have been duly permitted to execute the works. 

 

                                                                                                               

          Enclosures :   (1) Special Condition of Contract. 

                       (2) Tender Form (Third Sheet), Form-1 to Form-7 

   (3) Annexure-AI to AVII & Annexure- TS-1, TS-2, A, B, C, D & E 

   (4) Drawing for concretization of Platform at location Box item No.12 of Sch.B 

   (5) Drg. No. CWM 00223 

 

 

 

Sr.Divl. Signal & Telecom: Engineer   

                                                                                                                      Eastern Railway/ Sealdah 

 

          Signature of Tenderer(s) 

          Date______________ 
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EASTERN RAILWAY 

SIGNAL & TELECOM. DEPARTMENT 

 

          SPECIAL CONDITIONS OF CONTRACT: 

1.      SCOPE: 

     These "special conditions", the clauses of the Tender condition and Instructions to Tenderers and for 

Technical Specification, the stipulations made in the Schedule of rates and quantities, shall govern the work 

done under this Contract, in addition to and or in part, supersession of the Eastern Railway's General 

Condition of Contract and regulation and instructions to tenderers and standard form of contract of 

Engineering Department latest embodying corrections upto date. There is any conflict between the Tender 

Conditions & Instructions to tenderers, special conditions, Technical Specification, Stipulation contained in 

Schedule of rates and quantities on the one hand and General conditions of Contract and regulation and 

instructions to Tenderers and Standard form of contract, the former shall prevail. 

         Any Special Conditions stated by the tenderer in the covering letter submitted along with the Tender shall be 

deemed to be a part of the contract to such extent only, as have been explicitly accepted by the Railway.    

          Corrigendum corrections of the items, belong to special condition of contracts are furnished    below in 

subsequent paras. 

2.        RAILWAY OFFICE & ADDRESS. 

         List of address to which correspondence and documents relating to the contract should be sent as under:                                                                                                                        

   (i)   For all Policy, contractual & commercial matters. 

          Senior Divisional Signal and Telecommunication Engineer/ Eastern Railway/Sealdah                             

          or his successor/nominee (whose address will be intimated in due course).                                                                                                                     

  (ii)   For Security Deposits/Performance Guarantee. 

         Financial Adviser & Chief Accounts Officer/Eastern Railway/ Kolkata or his nominee whose address will be 

intimated in due course. 

 (iii)   For matters relating to particular design, working and drawings.                                             

          Sr.Divisional  Signal  & Telecom.  Engineer,  Eastern  Railway,  Sealdah  or his successor/ nominee  (whose  

address will be intimated in due course).                                                                                                     

  (iv)  Matters relating to progressing of field work scheduling of quantities and submission of bills. 

        Sr.Divisional Signal & Telecom. Engineer/Eastern Railway/Sealdah or his successor/nominee. 

3.       EXECUTION OF WORKS 

3.1     Contractor's understanding:  
          It is understood and agreed that the Contractor has, by careful examination, satisfied himself as to the nature 

and location of the work, the conformation of the ground, the character, quality and quantity of the materials to 

be encountered, the character of equipment and facilities needed preliminary to and during the progress of the 

works, the general and local conditions, the labour conditions prevailing therein and all other matters which 

can in any way affect the works under the contract.  

            

3.2.Commencement of Works:  
        The Contractor shall commence the works within 15 days after the receipt by him of an order in writing to this 

effect from the Engineer and shall proceed with the same with due expedition and without delay. 

3.3    Accepted Programme of Work: 

          The Contractor who has been awarded the work shall as soon as possible but not later than 30 days after the 

date of receipt of the acceptance letter in respect of contracts with initial completion period of two years or 

less or not later than 90 days for other contracts have to submit the detailed programme of work indicating the 

time schedule of various items of works in the form of Bar Chart/PERT/CPM. He shall also submit the details 

of organisation (in terms of labour and supervisors), plant and machinery that he intends to utilize (from time 

to time) for execution of the work within stipulated date of completion. The programme of work amended as 

necessary by discussions with the Engineer, shall be treated as the agreed programme of the work for the 

purpose of this contract and the Contractor shall endeavor to fulfill this programme of work. The progress of 

work will be watched accordingly and the liquidated damages will be with reference to the overall completion 

date. Nothing stated herein shall preclude the Contractor in achieving earlier completion of item or whole of 

the works than indicated in the programme. 

 

 In Contracts for works of New Line/Gauge Conversion/Doubling/Railway Electrification, finalized through 

Tenders having advertised value more than Rs.100 crores, the Contractor shall submit a detailed time 

programme to the Engineer within 30 days after issue of LOA. The program shall  include the physical and 

Financial Progress vis-à-vis program and forecast cash flow adopting Project Management Software such as 

Primavera/Sure Track/MS Project etc. The program must identify the milestones, interface requirements and 

program reporting elements. The Contractor shall supply, free of cost one set of authorized software to the 

Engineer and the soft copy of structured program for the project. This shall be updated every month. The 
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Contractor shall also submit a revised programme whenever the previous programme is inconsistent with 

actual progress. Each programme shall include: 

 

 The order in which the Contractor intends to carry out the Works, including the anticipated timing of each 

stage, Contractor‟s Documents, procurement, manufacture of Plant, delivery to Site, construction, erection and 

testing, each of these stages for work by each Subcontractor, if any, the sequence and timing of inspections 

and tests specified in the Contract, and a supporting report which includes: 

 

 a general description of the methods which the Contractor intends to adopt, and of the major stages, in the 

execution of the Works, and  

 

 details showing the Contractor‟s reasonable estimate for the number of each class of Contractor‟s Personnel 

&Equipment, required on the Site for each major stage. 

 

 Unless the Engineer, within 21 days after receiving a programme, gives notice to the Contractor stating the 

extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the 

programme, subject to his other obligations under the Contract. The Engineer shall be entitled to rely upon the 

programme when planning their activities. 

 

 If, at any time, the Engineer gives notice to the Contractor that a programme fails (to the extent 

 stated) to comply with the Contract or to be consistent with actual progress and the Contractor‟s stated 

intentions, the Contractor shall submit a revised programme to the Engineer within 15 days in 

 accordance with this Sub-Clause. 

3.4     Setting out of Works:  

          The Contractor shall be responsible for the correct setting out of all works in relation to original points, lines 

and levels of reference at his cost. The Contractor shall execute the work true to alignment, grade, levels and 

dimensions as shown in the drawing and as directed by the Engineer's representative and check these at 

frequent intervals. The Contractor shall provide all facilities like labour and instruments and shall co-operate 

with the Engineer's representative for checking of all alignment, grades, levels and dimensions. If, at any time, 

during the progress of the works any error appear or arise in any part of the work, the Contractor, on being 

required so to do by the Engineer's representative shall, at his own cost rectify such errors, to the satisfaction 

of the Engineer's representative.  

          Such checking shall not absolve the Contractor of his own responsibility of maintaining accuracy in the work. 

The Contractor shall carefully protect and preserve all bench marks, sight rails, pegs and other things used in 

setting out the work.     

4.1     Compliance to Engineer’s Instructions: 

          The Engineer shall direct the order in which the several parts of the works shall be executed and the Contractor 

shall execute without delay all orders given by the Engineer from time to time; but the Contractor shall not be 

relieved thereby from responsibility for the due performance of the works in all respects. 

4.2     Alterations to be Authorized:  

          No alterations in or additions to or omissions or abandonment of any part of the works shall be deemed 

authorised, except under written instructions from the Engineer.  

5.1    Adherence to Specifications and Drawings:  

         The site and the detailed drawings shall be made available to the contractor commensurate with the accepted 

programme of work submitted under clause 19(3). The whole of the works shall be executed in perfect 

conformity with the specifications and drawings of the contract. If Contractor performs any works in a manner 

contrary to the specifications or drawings or any of them and without such reference to the Engineer, he shall 

bear all the costs arising or ensuing there from and shall be responsible for all loss to the Railway. 

5.2     Drawings and Specifications of the Works: 

          The Contractor shall keep one copy of Drawings and Specifications at the site, in good order, and    such 

contract documents as may be necessary, available to the Engineer or the Engineer's Representative. 

5.3    Ownership of Drawings and Specifications:  

         All Drawings and Specifications and copies thereof furnished by the Railway to the Contractor are deemed to 

be the property of the Railway. They shall not be used on other works and with the exception of the signed 

contract set, shall be returned by the Contractor to the Railway on completion of the work or termination of 

the Contract. 

5.4  Working during Night:The Contractor shall not carry out any work between sun-set and sun-rise without the 

previous permission of the Engineer. However, if the Engineer is satisfied that the work is not likely to be 
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completed in time except by resorting to night work, he may order the same without confirming any right on 

the Contractor for claiming any extra payment for the same. 

6. Damage to Railway Property or Private Life and Property:  

         The Contractor shall be responsible for all risk to the work and for trespass and shall make good at his own 

expense all loss or damage whether to the works themselves or to any other property of the Railway or the 

lives, persons or property of others from whatsoever cause in connection with the works until they are taken 

over by the Railway, although all reasonable and proper precautions may have been taken by the Contractor. 

In case the Railway shall be called upon to make good any costs, loss or damages, or to pay any 

compensation, including that payable under the provisions of the Workmen's Compensation Act or any 

statutory amendments thereof to any person or persons sustaining damages as aforesaid by reason of any act, 

or any negligence or omissions on the part of the Contractor; the amount of any costs or charges including 

costs and charges in connection with legal proceedings, which the Railway may incur in reference thereto, 

shall be charged to the Contractor. The Railway shall have the power and right to pay or to defend or 

compromise any claim of threatened legal proceedings or in anticipation of legal proceedings being instituted 

consequent on the action or default of the Contractor, to take such steps as may be considered necessary or 

desirable to ward off or mitigate the effect of such proceedings, charging to Contractor, as aforesaid; any sum 

or sums of money which may be paid and any expenses whether for reinstatement or otherwise which may be 

incurred and the propriety of any such payment, defence or compromise, and the incurring of any such 

expenses shall not be called in question by the Contractor. 

7. Sheds, Storehouses and Yards: 

         The Contractor shall at his own expense provide himself with sheds, storehouses and yards in such situations 

and in such numbers as in the opinion of the Engineer is requisite for carrying on the works and the Contractor 

shall keep at each such sheds, storehouses and yards a sufficient quantity of materials and plant in stock as not 

to delay the carrying out of the works with due expedition and the Engineer and the Engineer's representative 

shall have free access to the said sheds, store houses and yards at any time for the purpose of inspecting the 

stock of materials or plant so kept in hand, and any materials or plant which the Engineer may object to shall 

not be brought upon or used in the works, but shall be forthwith removed from the sheds, storehouses or yards 

by the Contractor. The Contractor shall at his own expenses provide and maintain suitable mortar mills, 

soaking vats or any other equipments necessary for the execution of the works.  

 

8.  Provision of Efficient and Competent Staff at Work Sites by the Contractor: 

8.1   The Contractor shall place and keep on the works at all times efficient and competent staff to give the 

necessary directions to his workmen and to see that they execute their work in sound & proper manner and 

shall employ only such supervisors, workmen & labourers in or about the execution of any of these works as 

are careful and skilled in the various trades.  

8.2 The Contractor shall at once remove from the works any agents, permitted sub-contractor, supervisor, 

workman or labourer who shall be objected to by the Engineer and if and whenever required by the Engineer, 

he shall submit a correct return showing the names of all staff and workmen employed by him.  

8.3 In the event of the Engineer being of the opinion that the Contractor is not employing on the works a sufficient 

number of staff and workmen as is necessary for proper completion of the works within the time prescribed, 

the Contractor shall forthwith on receiving intimation to this effect deploy the additional number of staff and 

labour as specified by the Engineer within seven days  of being so required and failure on the part of the 

Contractor to comply with such instructions will entitle the Railway to rescind the contract under Clause 62 of 

these conditions. 

8A. Deployment of Qualified Engineers at Work Sites by the Contractor: 

8A.1 The Contractor shall also employ qualified Graduate Engineer(s) or equivalent, or qualified Diploma 

Engineer(s),as prescribed in the tender documents. 
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8A.2 In case the Contractor fails to employ the Engineer, as aforesaid in Para 26A.1, he shall be liable to pay 

liquidated damages at the rates, as prescribed in the tender documents.  

8A.3 No. of qualified Engineers required to be deployed by the Contractor for various activities contained in the 

works contract shall be specified in the tender documents as „Special Condition of Contract‟. 

8.A.4 In terms of provisions of new clause to the general condition of contract (GCC), contractor shall also employ 

following qualified Engineers during execution of the allotted work (Ref: Railway Board‟s letter No. 2012/CE-

I/CT/0/20 dtd.10.05.2013):  

(a) One Qualified Graduate Engineer when cost of work to be executed is Rs.200 lakhs and above. 

(b) One Qualified Diploma Holder Engineer when cost of work to be executed is more than Rs.25 lakhs, but less than 

Rs.200 lakhs. 

(c) Further, in case the contractor fails to employ the Qualified Engineer as aforesaid in para 8.A.4.(a) & (b) above, he, 

in terms of provisions of clause of GCC, shall be liable to pay an amount of Rs.40,000/- and Rs.25,000/- for each 

month or part thereof for the default period for the provisions, as contained in para 8.A.4(a) & (b) above. 

(d) Provision for deployment of qualified Engineers (Graduate Engineer or Diploma Holder Engineer) shall be for the 

values as prescribed above. However, for the works contract tenders, if it is considered appropriate by the tender 

inviting authority, not to have the services of qualified Engineer, the same shall be so mentioned in the tender 

documents by the concerned Executive with the approval of Officer not below the level of SAG Officer, for reasons 

to be recorded in writing. 

 

9.1    Workmanship and Testing: The whole of the works and/or supply of materials specified and provided in the 

contract or that may be necessary to be done in order to form and complete any part thereof shall be executed 

in the best and most substantial workman like manner with materials of the best and most approved quality of 

their respective kinds, agreeable to the particulars contained in or implied by the specifications and as referred 

to in and represented by the drawings or in such other additional particulars, instructions and drawings given 

during the carrying on of the works and to the entire satisfaction of the Engineer according to the instructions 

and directions which the Contractors may from time to time receive from the Engineer. The materials may be 

subjected to tests by means of such machines, instruments and appliances as the Engineer may direct and 

wholly at the expense of the Contractor. 

9.2     Removal of Improper Work and Materials: The Engineer or the Engineer's Representative shall be entitled 

to order from time to time: 

         (a) The removal from the site, within the time specified in the order, of any materials which in his opinion are 

not in accordance with the specifications or drawings. 

         (b) The substitution of proper and suitable materials, and 

         (c) the removal and proper re-execution, notwithstanding any previous tests thereof or on account payments 

therefor, of any work which in respect of materials or workmanship is not in his opinion in accordance with 

the specifications and in case of default on the part of the Contractor in carrying out such order, the Railway 

shall be entitled to rescind the contract under Clause 62 of these conditions. 

          (d) The provision of Construction and Demolition Waste Management Rule 2016 issued by Ministry of 

Environment Forest and Climate Change dated 29.03.2016 and published in the Gazette of India, Part – II, 

Section -3, Sub-section (ii) are binding upon the Contractor. Contractor shall implement these provisions at 

worksites, for which no extra payment will be payable. 

9.3    SITE CLEARANCE: 

          At the end of the work in each section the contractor shall as a part of his contractual obligation leave the area 

completely cleared of rubbish and obstructions of all kinds according to the instructions of the railways 

representative. Besides he shall take all necessary steps in the course of the execution of work to avoid the 

presence of loose earth and ballast on platforms, in drains,  on the track formation and pathways in the 

vicinity. If within a fortnight of completion of the particular item of site work, the refuge is not cleared, the 

railway will arrange to get them removed at the cost of the contractor. However, before the railway actually 

gets the site cleared, intimation in writing shall be sent to the contractor. 

  

10.    Facilities for Inspection:  

          The Contractor shall afford the Engineer and the Engineer's Representative every facility for entering in and 

upon every portion of the work at all hours for the purpose of inspection or otherwise and shall provide all 

labour, materials, planks, ladders, pumps, appliances and things of every kind required for the purpose and the 
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Engineer and the Engineer's Representative shall at all times have free access to every part of the works and to 

all places at which materials for the works are stored or being prepared.           

11.1 Contractor to Supply Water for Works:  
Unless otherwise provided in the Contract, the Contractor shall be responsible for the arrangements to obtain 

supply of water necessary for the works. 

11.2 Water Supply from Railway System:  
The Railway may supply to the Contractor  part or whole of the quantity of the water required for the 

execution of works from the Railway's existing water supply system at or near the site of works on specified 

terms and conditions and at such charges as shall be determined by the Railway and payable by the Contractor, 

provided that the Contractor shall arrange, at his own expense, to effect the connections and lay additional 

pipelines and accessories on the site and that the Contractor shall not be entitled to any compensation for 

interruption of failure of the water supply. 

11.3 Water Supply by Railway Transport: 

 In the event of the Railway arranging supply of water to the Contractor at or near the site of works by 

travelling water tanks or other means, the freight and other charges incurred thereby, including demurrage 

charges that may be levied, shall be paid by the Contractor in addition to the charges referred to in Sub-Clause 

(2) of the Clause provided that the Contractor shall not be entitled to any compensation for interruption or 

failure of the water supply. 

11.4(a)Contractor to Arrange Supply of Electric Power for Works: 

 Unless otherwise provided in the contract, the Contractor shall be responsible for arrangements to obtain 

supply of Electric Power for the works. 

   (b)  Electric Supply from the Railway System:   
The Railway may supply to the Contractor part or whole of the electric power wherever available and 

possible, required for execution of works from the Railway's existing electric supply systems at or near the site 

of works on specified terms and conditions and such charges as shall be determined by the Railway and 

payable by the Contractor provided the cost of arranging necessary connections to the Railway's Electric 

Supply systems and laying of underground/overhead conductor, circuit protection, electric power meters, 

transmission structure, shall be borne by the Contractor and that the Contractor shall not be entitled to any 

compensation for interruption or failure of the Electric supply system. 

(c)  Safety of Public: 
The Contractor shall be responsible to take all precautions to ensure the safety of the public whether on public 

or railway property and shall post such look out men as may, in the opinion of the Engineer, be required to 

comply with regulations appertaining to the work. Contractor shall ensure placement of barricading / partitions 

at the place of work to ensure safety of habitants of adjacent area, failing which Engineer may advise stoppage 

of work as per his discretion.  

12 STORES TO BE SUPPLIED BY RAILWAY 
(a) The required materials as per schedule will be supplied by the Railway free of cost from Railway stores/ 

Depot as mentioned by the authority.The quantities required would be determined by the Railway according 

to the quantum of work to be done as per schedule of work. The Contractor shall be responsible for checking 

before taking delivery that all the material given to him are in good conditions. The receipt of materials shall 

be acknowledged by the contractor or his representative, mentioning details of materials and their quantities 

on a prescribed proforma. The left-out/unused materials, if any shall be returned to Railway's Stores Depot/ 

by the contractor for which no extra charges shall be paid by the Railway. 

 (b) The contractor shall furnish an Indemnity Bond for a sum equal to the cost of the materials proposed to 

be taken by him. The quantity of materials that shall be given for execution at any time shall not exceed the 

value of indemnity bond furnished by him as  per  rule. The approximate cost of railway materials to be 

supplied at any instant to the contractor shall not exceed against I/bond of equivalent value. 

13(a) Stores to be supplied by Contractor. 

   (i) The contractor shall supply the material included in schedule at the Rly.store along with proper documents and 

inspection certificates, challans etc. 

   (ii) The materials not included in the schedule but required to be supplied for executing the works as per schedule 

need not be supplied at the Rly. store, but is to be directly used at site after after due inspection and 

certification by the Railway site engineer at site before execution. 

(iii) The contractor shall carry out such tests at his own expenses as are necessary in the opinion of the Engineer to 

determine that the contract is being complied with and the contractor is entitled to payment in respect thereof. 

 (b)  Instruments to be arranged by the contractor :  

         All tools, plants and instruments, required for installation, testing and commissioning of the jobs will have to 

be arranged by the contractor at his own cost. 

(c)     The site of work should be cleared by the contractor after completion of work. 

14.     Other Railway Stores. 

         If the contractor fails to supply scheduled materials of rectified quality or in time, upsetting the   time schedule 

as per contract agreement, the Rly.may supply such materials at the own discretion considering urgent need of 
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thr work. In such cases the cost of the materials will be deducted from the contractors bill. The cost of the 

material will include. 

 (i)     Last Purchase rate or the latest available rate of the scheduled rate whichever is higher.  

 (ii)    Plus 5% freight, 12 1/2% additinal charges and 2% incidental charges. 

 (iii)   Plus 100% rate as mentioned in (i) above as partly charges. 

            There shall be no binding on the part of the Rly. to supply these items even if it is in Rly's stock. 

15.    Storage of material at site. 

        The storage of materials, tools and machinery used by the contractor shall be done in an orderly manner and 

anything used by the contractor for the execution of the work should in no way cause a danger or hindrance to 

the working of the railway or to the movement of its staff or passengers. 

          Land/space will be made available for temporary storing facility of the Rly. material delivered to the 

contractor for installation. But the shed/housing and protection & prevention of damage will be the 

responsibility of the contractor.   

16.1  Handing over of Works:  

         The Contractor shall be bound to hand over the works executed under the contract to the Railway complete in 

all respects to the satisfaction of the Engineer. The Engineer shall determine the date on which the work is 

considered to have been completed, in support of which his certificate shall be regarded as sufficient evidence 

for all purposes. The Engineer shall determine from time to time, the date on which any particular section of 

the work shall have been completed, and the Contractor shall be bound to observe any such determination of 

the Engineer. 

16.2 Clearance of Site on Completion:  
On completion of the works, the Contractor shall clear away and remove from the site all constructional plant, 

surplus materials, rubbish and temporary works of every kind and leave the whole of the site and works clean 

and in a workman like condition to the satisfaction of the Engineer. No final payment in settlement of the 

accounts for the works shall be paid, held to be due or shall be made to the, Contractor till, in addition to any 

other condition necessary for final payment, site clearance shall have been affected by him, and such clearance 

may be made by the Engineer at the expense of the Contractor in the event of his failure to comply with this 

provision within 7 days after receiving notice to that effect. Should it become necessary for the Engineer to 

have the site cleared at the expenses of the Contractor, the Railway shall not be held liable for any loss or 

damage to such of the Contractor's property as may be on the site and due to such removal there from which 

removal may be affected by means of public sales of such materials and property or in such a way as deemed 

fit and convenient to the Engineer. 

 

17  Force Majeure Clause:  
If at any time, during the continuance of this contract, the performance in whole or in part by either party of 

any obligation under this contract shall be prevented or delayed by reason of any war, hostility, acts of public 

enemy, civil commotion, sabotage, serious loss or damage by fire, explosions, epidemics/pandemics, strikes, 

lockouts or acts of God (hereinafter, referred to events) provided, notice of the happening of any such event is 

given by either party to the other within 30 days from the date of occurrence thereof, neither party shall by 

reason of such event, be entitled to terminate this contract nor shall either party have any claim for damages 

against the other in respect of such non-performance or delay in performance, and works under the contract 

shall be resumed as soon as practicable after such event has come to an end or ceased to exist, and the 

decision of the Engineer as to whether the works have been so resumed or not shall be final and conclusive, 

PROVIDED FURTHER that if the performance in whole or in part of any obligation under this contract is 

prevented or delayed by reason of any such event for a period exceeding 120 days, either party may at its 

option terminate the contract by giving notice to the other party 

                                                               

17A.    Extension of Time in Contracts: 

            Subject to any requirement in the contract as to completion of any portion or portions of the works before 

completion of the whole, the Contractor shall fully and finally complete the whole of the works comprised in 

the contract (with such modifications as may be directed under conditions of this contract) by the date entered 

in the contract or extended date in terms of the following clauses: 

 

(i) Extension due to Modification: 
If any modifications have been ordered which in the opinion of the Engineer have materially increased the 

magnitude of the work, then such extension of the contracted date of completion may be granted as shall 

appear to the Engineer to be reasonable in the circumstances, provided moreover that the Contractor shall be 

responsible for requesting such extension of the date as may be considered necessary as soon as the cause 

thereof shall arise. 
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(ii) Extension for Delay not due to Railway or Contractor: 
If in the opinion of the Engineer, the progress of work has any time been delayed by any act or neglect of 

Railway's employees or by other Contractor employed by the Railway under Sub-Clause (4) of Clause 20 of 

these Conditions or in executing the work not forming part of the contract but on which Contractor's 

performance necessarily depends or by reason of proceeding taken or threatened by or dispute with adjoining 

or to neighbouring owners or public authority arising otherwise through the Contractor's own default etc. or by 

the delay authorized by the Engineer pending arbitration or in consequences of the Contractor not having 

received in due time necessary instructions from the Railway for which he shall have specially applied in 

writing to the Engineer or his authorized representative then upon happening of any such event causing delay, 

the Contractor shall immediately give notice thereof in writing to the Engineer within 15 days of such 

happening, but shall nevertheless make constantly his best endeavours to bring down or make good the delay 

and shall do all that may be reasonably required of him to the satisfaction of the Engineer to proceed with the 

works. The Contractor may also indicate the period for which the work is likely to be delayed and shall be 

bound to ask for necessary extension of time. 

(iii) Extension for Delay due to Railways:  
In the event of any failure or delay by the Railway to hand over the Contractor possession of the lands 

necessary for the execution of the works or to give the necessary notice to commence the works or to provide 

the necessary drawings or instructions or any other delay caused by the Railway due to any other cause 

whatsoever, then such failure or delay shall in no way affect or vitiate the contract or alter the character 

thereof or entitle the Contractor to damages or compensation therefor, but in any such case, the Railway may 

grant such extension or extensions of the completion date as may be considered reasonable. 

 

The Contractor shall indicate the period for which the work is likely to be delayed and shall seek extension of 

time as may be considered necessary under clause 17A(i) or/and 17A(ii) or/ and 17A(iii) above, as soon as the 

cause thereof shall arise and, in any case, not less than 15 days before the expiry of the date fixed for 

completion of the works. The Engineer shall consider the same and shall grant and communicate such 

extension of time as in his opinion is reasonable having regard to the nature and period of delay and the type 

and quantum of work affected thereby. No other compensation shall be payable for works so carried forward 

to the extended period of time; the same rates, terms and conditions of contract being applicable, as if such 

extended period of time was originally provided in the original contract itself. 

The non-submission of request for extension or submission of request within less than 15 days before the 

expiry of the date fixed for completion of the works, shall make him ineligible for extension under these sub 

clauses, subject to final decision of Engineer. 

17B.  Extension of Time with Liquidated Damages (LD) for delay due to Contractor: The time for the execution 

of the work or part of the works specified in the contract documents shall be deemed to be the essence of the 

contract and the works must be completed not later than the date(s) as specified in the contract. If the 

Contractor fails to complete the works within the time as specified in the contract for the reasons other than 

the reasons specified in Clause 17 and 17-A, the Railway may, if satisfied that the works can be completed by 

the Contractor within reasonable short time thereafter, allow the Contractor for further extension of time 

(Proforma at Annexure-VII) as the Engineer may decide. On such extension the Railway will be entitled 

without prejudice to any other right and remedy available on that behalf, to recover from the Contractor as 

agreed damages and not by way of penalty for each week or part of the week, a sum calculated at the rate of 

liquidated damages as decided by engineer, between 0.05% to 0.30% of contract value of the works for each 

week or part of the week.  

For the purpose of this Clause, the contract value of the works shall be taken as value of work as per contract 

agreement including any supplementary work order/contract agreement issued. Provided also, that the total 

amount of liquidated damages under this condition shall not exceed 5% of the contract value or of the total 

value of the item or groups of items of work for which a separate distinct completion period is specified in the 

contract. 

Provided further, that if the Railway is not satisfied that the works can be completed by the Contractor and in 

the event of failure on the part of the contractor to complete the work within further extension of time allowed 

as aforesaid, the Railway shall be entitled without prejudice to any other right or remedy available in that 

behalf, to appropriate the contractor‟s Security Deposit and rescind the contract under Clause 62 of these 

Conditions, whether or not actual damage is caused by such default. 

 

NOTE: 

In a contract, where extension(s) of time have been allowed once under clause 17B, further request(s) for 

extension of time under clause 17A can also be considered under exceptional circumstances. Such extension(s) 

of time under clause 17A shall be without any Liquidated damages, but the Liquidated damages already 

recovered during extension(s) of time granted previously under clause 17B shall not be waived. However, 

Price variation during such extension(s) shall be dealt as applicable for extension(s) of time under clause 17B. 

17C.   IMPOSITION OF TOKEN PENALTY FOR POOR/BAD PERFORMANCE OF WORK 
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 The competent authority may consider levy of token penalty for poor/bad performance of the work as deemed 

fit based on the merit of the case. 

 

18  VARIATIONS IN EXTENT OF CONTRACT: 

 Modification to Contract to be in Writing:  
In the event of any of the provisions of the contract required to be modifiedafter the contract documents have 

been signed,the modifications shall be made in writing and signed by the Railway and the Contractor and no 

work shall proceed under such modifications until this has been done. Any verbal or written arrangement 

abandoning, modifying, extending, reducing or supplementing the contract or any of the terms thereof shall be 

deemed conditional and shall not be binding on the Railway unless and until the same is incorporated in a 

formal instrument and signed by the Railway and the Contractor, and till then the Railway shall have the right 

to repudiate such arrangements. 

19(1) Powers of Modification to Contract:  
The Engineer on behalf of the Railway shall be entitled by order in writing to enlarge or extend, diminish or 

reduce the works or make any alterations in their design, character position, site, quantities, dimensions or in 

the method of their execution or in the combination and use of materials for the execution thereof or to order 

any additional work to be done or any works not to be done and the Contractor will not be entitled, to any 

compensation for any increase/reduction in the quantities of work but will be paid only for the actual amount 

of work done and for approved materials supplied against a specific order. 

19(2)(i) Unless otherwise specified in the special conditions of the contract, the accepted variation in quantity of 

each individual item of the contract would be upto 25% of the quantity originally contracted, except in case of 

foundation work (in which no variation limit shall apply). However, the rates for the increased quantities shall 

be as per sub-para (iii) below. 

   (ii)  The Contractor shall be bound to carry out the work at the agreed rates and shall not be entitled to any claim or 

any compensation whatsoever upto the limit of 25% variation in quantity of individual item of works.  

(iii)  In case an increase in quantity of an individual item by more than 25% of the agreement quantity is considered 

unavoidable, then same shall be executed at following rates 

(a) Quantities operated in excess of 125% but upto 140% of the agreement quantity of the concerned item, shall 

be paid at 98% of the rate awarded for that item in that particular tender; 

(b) Quantities operated in excess of 140% but upto 150% of the agreement quantity of the concerned item shall be 

paid at 96% of the rate awarded for that item in that particular tender; 

(c)  Variation in quantities of individual items beyond 150% will be avoided and would be permitted only in 

exceptional unavoidable circumstances and shall be paid at 96% of the rate awarded for that item in that 

particular tender. 

Note:- Execution of quantities beyond 150% of the overall agreement value should not be permitted and, if 

found necessary, should ordinarily be only through fresh tenders or by negotiating with the existing contractor, 

with personal concurrence of FA& CAO(C) and personal sanction of General Manager. 

(d) Variation to quantities of Minor Value Item: 

The limit for varying quantities for minor value items shall be 100% (as against 25% prescribed for other 

items). A minor value item for this purpose is defined as an item whose original agreement value is less than 1 

% of the total original agreement value.  

(i)   Quantities operated upto and including 100% of the agreement quantity of the concerned minor value item, 

shall be paid at the rate awarded for that item in that particular tender; 

(ii) Quantities operated in excess of 100% but upto 200% of the agreement quantity of the concerned  minor value 

item, shall be paid at 98% of the rate awarded for that item in that particular tender; 

(iii)  Variation in quantities of individual minor value item beyond 200% will be avoided and would be permitted 

only in exceptional unavoidable circumstances and shall be paid at 96% of the rate awarded for that item in 

that particular tender. 

(iv)     In case of earthwork, the variation limit of 25% shall apply to the gross quantity of earthwork items and   

variation in the quantities of individual classifications of soil shall not be subject to this limit.  

(v)     As far as Standard Schedule of Rates (SSOR) items are concerned, the variation limit of 25% 

would apply to the value of SSOR schedule(s) as a whole and not on individual SSOR items. 

However, in case of Non Standard Schedule of Rates (SSOR) items, the limit of 25% would apply on the 

individual items irrespective of the manner of quoting the rate (single percentage rate or 

individual item rate). 

19.(3)Valuation of Variations:  
The enlargements, extensions, diminution, reduction, alterations or additions referred to in Sub-Clause (2) of 

this Clause shall in no degree affect the validity of the contract; but shall be performed by the Contractor as 

provided therein and be subject to the same conditions, stipulations and obligations as if they had been 

originally and expressively included and provided for in the Specifications and Drawings and the amounts to 

be paid therefor shall be calculated in accordance with the accepted bill(s) of materials. Any extra 
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items/quantities of work falling outside the purview of the provisions of Sub-Clause (2) above shall be paid 

for at the rates determined under Clause-39 of these Conditions of GCC‟2022. 

20. For decrease in quantities specified in contracts 

  (a)   The contract signing authority can decrease the items up to 25% of individual items without finance 

concurrence.   

    (b) For decrease beyond 25% for individual items or 25% of contract agreement value, the approval of an officer 

not less than rank of SA Grade may be taken, after obtaining `No Claim Certificate‟ from the contractor and 

with finance concurrence, giving detailed reasons for each such decrease in the quantities. 

     (c)   It should be certified that the quantity proposed to be reduced will not be required in the same work at a later 

stage. 

   (d)  The limit for varying quantities for minor value items shall be 100% (as against 25% prescribed for other 

items). A minor value item for this purpose is defined as an item whose original agreement value is less than 

1% of the total original agreement value. 

    (e)  No such quantity variation limit shall apply for foundation items. 

 

 

21.    Signing of "No Claim" Certificate :  
         The Contractor shall not be entitled to make any claim whatsoever against the Railway under or by virtue of or 

arising out of this contract, nor shall the Railway entertain or consider any such claim, if made by the 

Contractor, after he shall have signed a "No Claim" Certificate in favour of the Railway in such form as shall 

be required by the Railway after the works are finally measured up. The Contactor shall be debarred from 

disputing the correctness of the items covered by "No Claim" Certificate or demanding a clearance to 

arbitration in respect thereof. 

22.      INSURANCE: 
 (a)     The contractor shall take put and keep in force a policy or policies of insurance against all liabilities of the 

contractor or the railway at common law or under any status in respect of accidents to persons who shall be 

employed by the contractor in or about the site or the contractor's office for the purpose of carrying out the 

works on the site. The contractor shall also take out and keep in force a policy or policies of insurance against 

all recognized risks to their office and depots. Such insurance shall in all respects be to the approval of the 

Railway Administration and if/he so requires in his name. 

(b)   The contractor shall take out and keep in force a policy or policies of insurance for all materials handed over to 

him irrespective of whether used up in the portion of work already done or kept for use for the balance portion 

the work until such works are handed over to the railways. For this purpose, the works are deemed to have 

been handed over when final acceptance certificate is issued by the Engineer after the completion of all the 

acceptance test to be conducted on the works. 

         The contractor shall not be liable for losses/damages to the materials either used up in the portion of work done 

or the material kept for use at site, in on sequence of mutiny or other similar causes over which the contractor 

has no control and which cannot be insured. Such looses or damages should be the liability of the Railway. 

(c)    The contractor should however, insure the store brought to site against risks in consequence of  war and 

invasion, as required under the Emergency risk (goods) Insurance Act Force. 

(d)   The contractor shall take out all insurance covers in connection with this contract with the general Insurance 

Corporation of India. 

23.     SAFETY MEASURES 

(a)    The contractor shall take all possible precautions to ensure that none of this workers knowingly or otherwise 

cause interference to the circuits or equipments in use and give rise to unsafe conditions or dislocation of 

traffic. 

(b)    No work shall be given above or under or adjacent to any line of the railway in consequency or which it may 

become necessary to found any such line or it may in any way prejudice the same for said passage of traffic 

until look out men and hand signal men as required by the Engineer or his representative shall have taken 

their duties. 

(c)    The contractor shall take all precautionary measures in order to ensure the protection of their own personnel 

moving or working on the railway premises, but shall them conform to the rules and regulations of the 

railway. If and when, in the course of the work there is likely to be danger to persons in the employment of 

the contractor due to running traffic while working in the railway sidings and premises, the contractor shall 

apply in writing to the railway to provide flagmen or look out men for protection of such persons. The 

Railway will, however, decide as to whether it is necessary to post such flagmen for various types of work 

and also the number of such man required to protect the gang or gangs of contractor's staff working at site. 

         The Railways shall remain indemnified by the contractor, in the event of any accident accuring in the normal 

course of work, arising out of the failure of contractor or his men to exercise reasonable precaution at all 

places of work whether or not the Railway has posted flagmen at any particular site of work. The flagmen will 

be appointed by the Railway and no expense on this account will be charged to the contractor. 
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(d)     While working within station limits, especially on passenger platforms, the contractor shall ensure that at all 

times sufficient space is left for free movement of passenger traffic. He must cover on/or barricade the 

excavations carried out in such areas and continue to maintain these, till the work is completed with a view to 

avoid any accident of public or to a railway staff. 

(e)    The works must be carried out most carefully without any infringement of the Indian Railways Act or the 

General and Subsidiary rules in force on the Railway, in such a way that they do not hinder railway operation 

nor effect the proper functioning of or damage any railway equipment,  structure or rolling stock except as 

agreed to by the railway, provided that all damage and disfinguration caused by the contractor to any railway 

or public property must be made good by the contractor at his own expenses failing which cost of such repairs 

shall be recovered from the contractor 

 

           MEASUREMENTS, CERTIFICATES AND PAYMENTS: 

 
24.    Quantities in Bill(s) of Quantities Annexed to Contract:  
 

The quantities set out in the accepted Bill(s) of Quantities with items of works quantified are the estimated 

quantities of the works and they shall not be taken as the actual and correct quantities of the work to be 

executed by the Contractor in fulfillment of his obligations under the contract. 

 

 

25(i).  Measurement of Works by Railway: 

 

The Contractor shall be paid for the works at the rates in the accepted Bill(s) of Quantities and for extra works 

at rates determined under Clause 39 of these Conditions on the measurements taken by the Engineer or the 

Engineer's representative in accordance with the rules prescribed for the purpose by the Railway. The 

quantities for items the unit of which in the accepted Bill(s) of Quantities is 100 or 1000 shall be calculated to 

the nearest whole number, any fraction below half being dropped and half and above being taken as one; for 

items the unit of which in the accepted accepted Bill(s) of Quantities is single, the quantities shall be 

calculated to two places of decimals. Such measurements will be taken of the work in progress from time to 

time and at such intervals as in the opinion of the Engineer shall be proper having regard to the progress of 

works. The date and time on which „on account‟ or „final‟ measurements are to be made shall be 

communicated to the Contractor who shall be present at the site and shall sign the results of the measurements 

(which shall also be signed by the Engineer or the Engineer's representative) recorded in the official 

measurements book as an acknowledgement of his acceptance of the accuracy of the measurements. Failing 

the Contractor's attendance, the work may be measured up in his absence and such measurements shall, 

notwithstanding such absence, be binding upon the Contractor whether or not he shall have signed the 

measurement books provided always that any objection made by him to measurement shall be duly 

investigated and considered in the manner set out below: 

(a)    It shall be open to the Contractor to take specific objection to any recorded measurements or Classification on 

any ground within seven days of the date of such measurements. Any re-measurement taken by the Engineer 

or the Engineer's representative in the presence of the Contractor or in his absence after due notice has been 

given to him in consequence of objection made by the Contractor shall be final and binding on the Contractor 

and no claim whatsoever shall thereafter be entertained regarding the accuracy and Classification of the 

measurements. 

(b)      If an objection raised by the Contractor is found by the Engineer to be incorrect the Contractor shall be liable 

to pay the actual expenses incurred in measurements. 

 

 

25(ii).Measurement of Works by Contractor’s Authorized Representative (in case the contract provides for the 

same): 

 

 

(a)     The Contractor shall be paid for the works at the rates in the accepted accepted Bill(s) of Quantities and for 

extra works at rates determined under Clause 39 of these Conditions on the measurements taken by the 

Contractor‟s authorized Engineer in accordance with the rules prescribed for the purpose by the Railway. The 

quantities for items the unit of which in the accepted accepted Bill(s) of Quantities is 100 or 1000 shall be 

calculated to the nearest whole number, any fraction below half being dropped and half and above being taken 

as one; for items the unit of which in the accepted accepted Bill(s) of Quantities is single, the quantities shall 

be calculated to two places of decimals. Such measurements will be taken of the work in progress from time to 

time. The date and time on which „on account‟ or „final‟ measurements are to be made shall be communicated 

to the Engineer.   
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The date and time of test checks shall be communicated to the Contractor who shall be present at the site and 

shall witness the test checks, failing the Contractor‟s attendance the test checks may be conducted in his 

absence and such test checks shall not withstanding such absence be binding upon Contractor provided always 

that any objection made by Contractor to test check shall be duly investigated and considered in the manner 

set out below: 

(i) It shall be open to the Contractor to take specific objection to test checks of any recorded measurement within 

7 days of date of such test checks. Any re-test check done by the concerned Railway‟s authority in the 

presence of the Contractor or in his absence after due notice given to him in consequent of objection made by 

the Contractor shall be final and binding on the Contractor and no claim whatsoever shall thereafter be 

entertained regarding the accuracy and classification of the measurements. 

(ii) If an objection raised by the Contractor is found by the Engineer to be incorrect the Contractor shall be liable 

to pay the actual expenses incurred in measurements. 

(b)     Incorrect measurement, actions to be taken: If in case during test check or otherwise, it is detected by the 

Engineer that agency has claimed any exaggerated measurement or has claimed any false measurement for the 

works which have not been executed; amounting to variation of 5% or more of claimed gross bill amount, 

action shall be taken as following: 

(i) On first occasion of noticing exaggerated/ false measurement, Engineer shall recover liquidated damages 

equal to10% of claimed gross bill value.  

(ii) On any next occasion of noticing any exaggerated/false measurement, railway shall recover liquidated 

damages equal to 15% of claimed gross bill value. In addition the facility of recording of measurements by 

Contractor as well as release of provisional payment shall be withdrawn. Once withdrawn, measurements 

shall be done by railway as per clause 25(i) above. 

 

 

26A.    Rates for Items of Works: 
(i)      The rates, entered in the accepted Bill(s) of Quantities of the Contract are intended to provide for works duly 

and properly completed in accordance with the General and Special (if any) Conditions of the Contract and the 

Specifications and drawings together with such enlargements, extensions, diminutions, reductions, alterations 

or additions as may be ordered in terms of Clause 42 of these conditions and without prejudice to the 

generality thereof and shall be deemed to include and cover superintendence and labour, supply, including full 

freight of materials, stores, patterns, profiles, moulds, fittings, centerings, scaffolding, shoring props, timber, 

machinery, barracks, tackle, roads, pegs, posts, tools and all apparatus and plant required on the works, except 

such tools, plant or materials as may be specified in the contract to be supplied to the Contractor by the 

Railway, the erection, maintenance and removal of all temporary works and buildings, all watching, lighting, 

bailing, pumping and draining, all prevention of or compensation for trespass, all barriers and arrangements 

for the safety of the public or of employees during the execution of works, all sanitary and medical 

arrangements for labour camps as may be prescribed by the Railway, the setting of all work and of the 

construction, repair and upkeep of all centre lines, bench marks and level pegs thereon, site clearance, all fees 

duties, royalties, rent and compensation to owners for surface damage or taxes and impositions payable to 

local authorities in respect of land, structures and all material supplied for the work or other duties or expenses 

for which the Contractor may become liable or may be put to under any provision of law for the purpose of or 

in connection with the execution of the contract and all such other incidental charges or contingencies as may 

have been specially provided for in the Specifications. 

(ii)      However, if rates of existing GST or cess on GST for Works Contract is increased or any new tax /cess on 

Works Contract is imposed by Statute after the date of opening of tender but within the original date of 

completion/date of completion extended under clause 17 & 17A and the Contractor thereupon properly pays 

such taxes/cess, the Contractor shall be reimbursed the amount so paid. 

(iii) Further, if rates of existing GST or cess on GST for Works Contract  is decreased or any tax/cess on Works 

Contract is decreased / removed by Statute after the date of opening of tender, the reduction in tax amount 

shall be recovered from Contractor‟s bills/Security Deposit or any other dues of Contractor with the 

Government of India.  
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26B. Rates for Extra Item(s) of Works: 

(a)  Standard Schedule of Rates (SSOR) Items: Any item of work carried out by the Contractor on the instructions 

of the Engineer which is not included in the accepted Bill(s) of Quantities but figures in the Standard Schedule 

of Rates (SSOR), shall be executed at the rates set forth in the "Standard Schedule of Rates (SSOR)" modified 

by the tender percentage as accepted in the contract for that chapter of Standard Schedule of Rates (SSOR).  

 

For item(s) not covered in this sub clause, the rate shall be decided as agreed upon between the Engineer and 

the Contractor before the execution of such items of work as per sub clause (b).  

 

(b)  Other Items: For any item of work to be carried out by the Contractor but not included in the accepted Bill(s) 

of Quantities and also not covered under sub clause (a) above, the Contractor shall be bound to notify the 

Engineer at least seven days before the necessity arises for the execution of such items of works that the 

accepted Bill(s) of Quantities does not include rate or rates for such extra work involved. The rates payable for 

such items shall be decided at the meeting to be held between the Engineer and Contractor, in as short a period 

as possible after the need for the special item has come to the notice. In case the Contractor fails to attend the 

meeting after being notified to do so or in the event of no settlement being arrived at, the Railway shall be 

entitled to execute the extra works by other means and the Contractor shall have no claim for loss or damage 

that may result from such procedure. 

 

The assessment of rates for extra item(s) shall be arrived at based on the prevailing market rates of labour, 

machinery & materials and by taking guidance from the following documents in order of priority: 

 

i. Analysis of Rates for “Unified Standard Schedule of Rates of Indian Railways (USSOR)” 

ii. Analysis of Rates for “Delhi Schedule of Rates issued by CPWD (DSR)” 

iii. Market Analysis 

 

27(1) "On-Account " Payments:  
          The Contractor shall be entitled to be paid from time to time by way of "On-Account" payment only for such 

works as in the opinion of the Engineer he has executed in terms of the contract. All payments due on the 

Engineer‟s/Engineer's Representative's certificates of measurements or Engineer‟s certified “Contractor‟s 

authorized Engineer‟s measurements”  shall be subject to any deductions which may be made under these 

presents and shall further be subject to, unless otherwise required by Clause 16 of these Conditions, a retention 

of six percent by way of Security Deposits, until the amount of Security Deposit by way of such retentions 

shall amount to 5% of the total value of the contract provided always that the Engineer may by any certificate 

make any correction or modification in any previous certificate which shall have been issued by him and that 

the Engineer may withhold any certificate, if the works or any part thereof are not being carried out to his 

satisfaction.  

27(2)  Rounding off Amounts:  
The total amount due on each certificate shall be rounded off to the nearest rupee, i.e. sum less than 50 paise 

shall be omitted and sums of 50 paise and more upto Rs.1 will be reckoned as Rs.1. 

27(3) (a) On Account Payments not Prejudicial to Final Settlement:  
"On-Account" payments made to the Contractor shall be without prejudice to the final making up of the 

accounts (except where measurements are specifically noted in the Measurement Book as "Final 

Measurements" and as such have been signed by the Contractor and Engineer/Engineer's Representative) and 

shall in no respect be considered or used as evidence of any facts stated in or to be inferred from such accounts 

nor of any particular quantity of work having been executed nor of the manner of its execution being 

satisfactory. 

 

(b) The principle to be followed in paying on account payment to the contractor shall be as follows : 

 

(i)     Against  items included in schedule (for only supply  of  materials),  90%  of cost as per scheduled rate  

may  be paid by the railways on receipt of materials at the Railway store along  with inspection  certificate, 

challan and other documents as  required in the contract. 

(ii)    For the items where both supply of material and work are involved or only execution involved, maximum 

95% of the cost as per scheduled  rate may  be  paid  to  the contractor  on  completion  of  a  scheduled  item of 

some quantities but not a part  of  one unit of that item. Before submitting the bills, the contractor will have to 

satisfy the Rly. regarding quality and quantity  of  the  job. 

 

28 Manner of Payment: 

 Unless otherwise specified payments to the Contractor will be transferred electronically to his bank account. 

The details of bank particulars of the contractors to be furnished in the following manners:- 

(i)       Name of the Contractors/Suppliers      _________________________________ 
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(ii)      Name of Bank with Branch        _________________________________ 

(iii)     Bank‟s RTGS code No.                      _________________________________ 

(iv)    Current A/c. No.                   _________________________________ 

(v)     PAN No.                                             _________________________________  

(vi)    GST No.                                             _________________________________ 

          Please note that filling up of above mentioned para is mandatory as it is a part of the contract document and 

NEFT to be made accordingly in favour of the firm for his due payment against the contract, unless otherwise 

specified payments to the contractor. 

29.      SUBMISSION OF BILLS 

          All bills to be submitted to the Sr. Divisional Signal and Telecommunication Engineer, Eastern Railway, 

Sealdah through Supervisor of the work (IC) i.e. overall in-charge of the work and concerned officer. 

30.    Payment for A.M.C. /CAMC Work 
          Payment for AMC/CAMC  will be made on every quarter i.e. three months @25% of the contractual amount for 

the year on the basis of firm‟s performance certificate issued by Railway‟s authorized representative, if 

otherwise not mentioned. This payment clause is specially for AMC/CAMC type of work. 

31A. Price Variation Clause (PVC):  

 31A.1Applicability: 

Price Variation Clause (PVC) shall be applicable only in tender having advertised value above Rs. 2 Crores. 

Provided further that, in a contract where PVC is applicable, following shall be outside the purview of price 

adjustments (i.e. shall be excluded from the gross value of the work for the purpose of price variation) : 

 

a) Materials supplied by Railway to the Contractors, either free or at fixed rate; 

b) Any extra item(s) included in subsequent variation falling outside the purview of the Bill(s) of Quantities 

of tender, under clause 39. (1)(b) of these Standard General Conditions, unless applicability of PVC and „Base 

Month‟ has been specially agreed, while fixing the rates of such extra item(s). 

31A.2Base Month:  
The Base Month for „Price Variation Clause‟ shall be taken as month 28 days prior to closing of tender 

including extensions, if any, unless otherwise stated elsewhere. The quarter for applicability of PVC shall 

commence from the month following Base month. The Price Variation shall be based on the average Price 

Index of the quarter under consideration. 

31A.3Validity: 

Rates accepted by Railway Administration shall hold good till completion of work and no additional 

individual claim shall be admissible except: 

(a) Payment/recovery for increase/decrease in GST on works contract or imposition/removal of any tax/cess on 

Works Contract as per Clause 37, 

(b) Payment/recovery for overall market situation as per Price Variation Clause given hereunder. 

31A.4 Components of various items in a contract on which variation in prices be admissible, shall be steel, cement, 

ferrous material, non-ferrous material, insulators, zinc and other materials, labour, plant & machinery, fuel, 

explosives, detonators etc. Adjustment for variation in prices of these items shall be determined in the manner 

prescribed. 
31A.5 No price variation shall be admissible for fixed components. 

31A.6 The percentages of various components in various type of works shall be as specified for all item(s) /Bill(s) of 

Quantities in tender document and the same shall be fixed as per table & classifications given in Correction 

Slip No.1 of GCC 2022. 

31A.7 For signal and telecommunication work:- The expressions and meanings assigned to the value of the work 

done for S&T works and formula for calculation of PVC to be followed as per clause No. 46.A.7(iii) of GCC 

2022, with upto date amendment. 

 

31A.8Price Variation during Extended Period of Contract: 

 The price adjustment as worked out above, i.e. either increase or decrease shall be applicable upto the 

stipulated date of completion of work including the extended period of completion where such extension has 

been granted under Clause 17-A of the Standard General Conditions of Contract. However, where extension of 

time has been granted due to Contractor‟s failure under Clause 17-B of the Standard General Conditions of 

Contract, price adjustment shall be done as follows: 

a. In case the indices increase above the indices applicable to the last month of original completion period or the 

extended period under Clause 17-A, the price adjustment for the period of extension granted under Clause 17-

B shall be limited to the amount payable as per the Indices applicable to the last month of the original 

completion period or the extended period under Clause 17-A of the Standard General Conditions of Contract; 

as the case may be. 

b. In case the indices fall below the indices applicable to the last month of original/ extended period of 

completion under Clause 17-A, as the case may be; then the lower indices shall be adopted for the price 

adjustment for the period of extension under Clause 17-B of the Standard General Conditions of Contract. 
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32.     Maintenance of Works:  

           The Contractor shall at all times during the progress and continuance of the works and also for the period of 

maintenance specified in the Tender Form after the date of issue of the certificate of completion by the 

Engineer or any other earlier date subsequent to the completion of the works that may be fixed by the 

Engineer, be responsible for and effectively maintain and uphold in good substantial, sound and perfect 

condition all and every part of the works and shall make good from time to time and at all times as often as the 

Engineer shall require, any damage or defect that may during the above period arise in or be discovered or be 

in any way connected with the works, provided that such damage or defect is not directly caused by errors in 

the contract documents, act of providence or insurrection or civil riot, and the Contractor shall be liable for 

and shall pay and make good to the Railway or other persons legally entitled thereto whenever required by the 

Engineer so to do, all losses, damages, costs and expenses they or any of them may incur or be put or be liable 

to by reasons or in consequence of the operations of the Contractor or of his failure in any respect. 

33(1) Certificate of Completion of Works:  

As soon as in the opinion of the Engineer, the work  has been completed and has satisfactorily passed any final 

test or tests that may be prescribed, the Engineer shall issue a certificate of completion duly indicating the date 

of completion in respect of the work and the period of maintenance of the work shall commence from the date 

of completion mentioned in such certificate. The certificate, inter alia, should mention that the work has been 

completed in all respects and that all the contractual obligations have been fulfilled by the Contractor and that 

there is no due from the Contractor to Railways against the contract concerned.   

The Engineer may also issue such a certificate indicating date of completion with respect to any part of the 

work (before the completion of the whole of work), which has been both completed to the satisfaction of the 

Engineer and occupied or used by the Railway. When any such certificate is given in respect of part of a work, 

such part shall be considered as completed and the period of maintenance of such part shall commence from 

the date of completion mentioned in the completion certificate issued for that part of the work.  

33(2) Contractor not Absolved by Completion Certificate: 

 The Certificate of Completion in respect of the works referred to in Sub-Clause (1) of this Clause shall not 

absolve the Contractor from his liability to make good any defects imperfections, shrinkages or faults which 

may appear during the period of maintenance specified in the tender arising in the opinion of the Engineer 

from materials or workmanship not in accordance with the drawings or specifications or instruction of the 

Engineer, which defects, imperfections, shrinkages or faults shall upon the direction in writing of the Engineer 

be amended and made good by the Contractor at his own cost; and in case of default on the part of Contractor, 

the Engineer may employ labour and materials or appoint another Contractor to amend and make good such 

defects, imperfections, shrinkages and faults and all expenses consequent thereon and incidental thereto shall 

be borne by the Contractor and shall be recoverable from any moneys due to him under the contract.  

33(3) Final Supplementary Agreement: 

 After the work is completed or otherwise concluded by the parties with mutual consent, and taken over by the 

Railway as per terms and conditions of the contract agreement, and there is unequivocal no claim on either 

side under the Contract other than as mentioned in item 4 of Annexure XIV, the parties shall execute the Final 

Supplementary Agreement as per Annexure XIV of GCC 2022. 

34.    Maintenance Certificate: 

The Contract shall not be considered as completed until a Maintenance Certificate, if applicable,  shall have 

been signed by the Engineer stating that the works have been completed and maintained to his satisfaction. 

The Maintenance Certificate shall be given by the Engineer upon the expiration of the period of maintenance 

or as soon thereafter as any works ordered during such period pursuant to Sub Clause (2) to Clause 48 of these 

Conditions shall have been completed to the satisfaction of the Engineer, and full effect shall be given to this 

Clause notwithstanding the taking possession of or using the works or any part thereof by the Railway. 

The Competent Authority to issue above Maintenance Certificate shall normally be the authority who is 

competent to sign the contract. If this Competent Authority is of the rank lower than JA Grade, then a JA 

Grade Officer (concerned with the work) should issue the Certificate. The Certificate, inter alia, should 

mention that the work has been completed in all respects and that all the contractual obligations have been 

fulfilled by the Contractor and that there is no due from the Contractor to Railways against the contract 

concerned. 

35.1   Final Payment:  
On the Engineer's certificate of completion in respect of the works, adjustment shall be made and the balance 

of account based on the Engineer or the Engineer's representative's certified measurements or Engineer‟s 

certified “contractor‟s authorized engineer‟s measurements” of the total quantity of work executed by the 

Contractor upto the date of completion and on the rates accepted in Bill(s) of Quantities and for extra works on 

rates determined under Clause 39 of these Conditions shall be paid to the Contractor subject always to any 

deduction which may be made under these presents and further subject to the Contractor having signed 

delivered to the Engineer enclosing either a full account in detail of all claims he may have on the Railway in 

respect of the works or having delivered No Claim Certificate and the Engineer having after the receipt of 
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such account given a certificate in writing that such claims are not covered under excepted matter i.e. Clauses 

7(j), 8, 18, 22(5), 39.1, 39.2, 40A, 43(2), 45(i)(a), 55, 55-A(5), 57, 57A, 61(1), 61(2) and 62(1), 63(iv) and 

63.2.11 of the Standard General Conditions of Contract or in any Clause (stated as excepted matter) 

of the Special Conditions of the Contract, that the whole of the works to be done under the provisions of the 

Contracts have been completed, that they have been inspected by him since their completion and found to be 

in good and substantial order, that all properties, works and things, removed, disturbed or injured in 

consequence of the works have been properly replaced and made good and all expenses and demands incurred 

by or made upon the Railway for or in the respect of damage or loss by from or in consequence of the works, 

have been satisfied agreeably and in conformity with the contract.   

 

35.2  Post Payment Audit:  
It is an agreed term of contract that the Railway reserves to itself the right to carry out a post-payment audit 

and/ or technical examination of the  works and the Final Bill including all supporting vouchers, abstracts etc. 

and to make a claim on the Contractor for the refund of any excess amount paid to him till the release of 

security deposit or settlement of claims, whichever is later, if as a result of such examination any over-

payment to him is discovered to have been made in respect of any works done or alleged to have been done by 

him under the contract. 

 

36(a)  Warranty/Guarantee period: 

Twelve Months Warranty/ Guarantee shall be ensured for all the supplied materials and workmanship of the 

work from the date of completion of the work except item No. 22, 23, 24, 25, 26, 27, 28, 29, 30, 31, 32, 33, 

36, 37, 38, 39, 40, 41 & 54 of Schedule 'B' for which Warranty/Guarantee shall be 30 months from the date of 

supply of materials to the railway store. During the guarantee period the contractor shall be responsible for any 

repairs/ replacement of any defective installation free of cost. 

 

36 (b) REFUND OF SECURITIES 
          The security deposit unless forfeited in whole or in part according to terms and conditions will be refunded 

after expiry of Warranty/ Guarantee Period i.e. 12 months from date of completion of the work except item 

No. 22, 23, 24, 25, 26, 27, 28, 29, 30, 31, 32, 33, 36, 37, 38, 39, 40, 41 & 54 of Schedule 'B' for which 30 

months warranty/guarantee shall be ensured from the date of supply of materials to the railway store and on 

receipt of certificate from the Supervisor concerned to the effect that the work has been satisfactorily 

completed in all respects as per schedule of work, `Technical Specification', Drawings' of contract agreement  

and receipt of `No claim' certificate from the contractor duly countersigned by the Engineer. 

 

           Note- Before release of full security money, proportionate security deposit against schedule item No. 22, 23, 

24, 25, 26, 27, 28, 29, 30, 31, 32, 33, 36, 37, 38, 39, 40, 41 & 54 of Schedule 'B' to be kept under railway 

custody till completion of guarantee/warranty period of 30 months from the date of supply of materials to the 

railway store. 

 

 

37 LABOUR: 

 Wages to Labour:  

The Contractor shall be responsible to ensure compliance with the provision of the Minimum Wages Act, 

1948 (hereinafter referred to as the “said Act”) and the Rules made thereunder in respect of any employees 

directly or through petty Contractors or sub-contractors employed by him for the purpose of carrying out this 

contract. 

 If, in compliance with the terms of the contract, the Contractor supplied any labour to be used wholly or partly 

under the direct orders and control of the Railways whether in connection with any work being executed by 

the Contractor or otherwise for the purpose of the Railway such labour shall, for the purpose of this Clause, 

still be deemed to be persons employed by the Contractor. 

 If any moneys shall, as a result of any claim or application made under the said Act be directed to be paid by 

the Railway, such money shall be deemed to be moneys payable to the Railway by the Contractor and on 

failure by the Contractor to repay the Railway any moneys paid by it as aforesaid within seven days after the 

same shall have been demanded, the Railways shall be entitled to recover the same from Contractor‟s 

bills/Security Deposit or any other dues of Contractor with the Government of India.  

37.A Apprentices Act:  

          The Contractor shall be responsible to ensure compliance with the provisions of the Apprentices Act, 1961 and 

the Rules and Orders issued thereunder from time to time in respect of apprentices directly or through petty 

Contractors or sub-contractors employed by him for the purpose of carrying out the Contract. 

 If the Contractor directly or through petty Contractors or sub-contractors fails to do so, his failure will be a 

breach of the contract and the Railway may, in its discretion, rescind the contract. The Contractor shall also be 

liable for any pecuniary liability arising on account of any violation of the provisions of the Act. 
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38.  Provisions of Payments of Wages Act: 

 The Contractor shall comply with the provisions of the Payment of Wages Act, 1936 and the rules made 

thereunder in respect of all employees employed by him either directly or through petty Contractors or sub-

contractors in the works. If in compliance with the terms of the contract, the Contractor directly or through 

petty Contractors or sub-contractors shall supply any labour to be used wholly or partly under the direct orders 

and control of the Engineer whether in connection with the works to be executed hereunder or otherwise for 

the purpose of the Engineer, such labour shall nevertheless be deemed to comprise persons employed by the 

Contractor and any moneys which may be ordered to be paid by the Engineer shall be deemed to be moneys 

payable by the Engineer on behalf of the Contractor and the Engineer may on failure of the Contractor to 

repay such money to the Railways deduct the same from any moneys due to the Contractor in terms of the 

contract. The Railway shall be entitled to recover the same from Contractor‟s bills/Security Deposit or any 

other dues of Contractor with the Government of India all moneys paid or payable by the Railway by way of 

compensation of aforesaid or for costs of expenses in connection with any claim thereto and the decision of 

the Engineer upon any question arising out of the effect or force of this Clause shall be final and binding upon 

the Contractor.   

38.A Provisions of Contract Labour (Regulation and Abolition) Act, 1970: 

38.A.1The Contractor shall comply with the provision of the contract labour (Regulation and Abolition) Act, 1970 

and the Contract labour (Regulation and Abolition) Central Rules 1971 as modified from time to time, 

wherever applicable and shall also indemnify the Railway from and against any claims under the aforesaid Act 

and the Rules. 

38.A.2The Contractor shall obtain a valid license under the aforesaid Act as modified from time to time before the 

commencement of the work and continue to have a valid license until the completion of the work. Any failure 

to fulfill the requirement shall attract the penal provision of the Act.  

38.A.3The Contractor shall pay to the labour employed by him directly or through sub-contractors the wages as per 

provision of the aforesaid Act and the Rules wherever applicable. The Contractor shall notwithstanding the 

provisions of the contract to the contrary, cause to be paid the wages to labour, indirectly engaged on the 

works including any engaged by sub-contractors in connection with the said work, as if the labour had been 

immediately employed by him. 

38.A.4In respect of all labour directly or indirectly employed in the work for performance of the Contractor's part of 

the contract, the Contractor shall comply with or cause to be complied with the provisions of the aforesaid Act 

and Rules wherever applicable. 

38.A.5In every case in which, by virtue of the provisions of the aforesaid Act or the rules, the Railway is obliged to 

pay any amount of wages to a workman employed by the Contractor or his sub-contractor in execution of the 

work or to incur any expenditure on account of the contingent, liability of the Railway due to the Contractor's 

failure to fulfill his statutory obligations under the aforesaid Act or the rules, the Railway will recover from the 

Contractor, the amount of wages so paid or the amount of expenditure so incurred and without prejudice to the 

rights of the Railway under the Section 20, Sub-Section (2) and Section 2, Sub-Section (4) of the aforesaid 

Act, the Railway shall be at liberty to recover such amount or part thereof from Contractor‟s bills/Security 

Deposit or any other dues of Contractor with the Government of India. The Railway shall not be bound to 

contest any claim made against it under Sub-Section (1) of Section 20 and Sub-Section (4) of Section 21 of the 

aforesaid Act except on the written request of the Contractor and upon his giving to the Railway full security 

for all costs for which the Railway might become liable in contesting such claim. The decision of the Chief 

Engineer regarding the amount actually recoverable from the Contractor as stated above shall be final and 

binding on the Contractor. 

38.B. Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 1952: 

          The Contractor shall comply with the provisions of Para 30 & 36-B of the Employees Provident Fund Scheme, 

1952; Para 3 & 4 of Employees‟ Pension Scheme, 1995; and Para 7 & 8 of Employees Deposit Linked 

Insurance Scheme, 1976; as modified from time to time through enactment of “Employees Provident Fund & 

Miscellaneous Provisions Act, 1952”, wherever applicable and shall also indemnify the Railway from and 

against any claims under the aforesaid Act and the Rules. 

38.C (i) Contractor is to abide by the provisions of various labour laws in terms of above clause 54, 55, 55-A and 55-

B of Indian Railways Standard General Conditions of Contract. In order to ensure the same, an application has 

been developed and hosted on website „www.shramikkalyan.indianrailways.gov.in‟. Contractor shall register 

his firm/company etc. and upload requisite details of labour and their payment in this portal. These details 

shall be available in public domain. The registration/ updation in Portal shall be done as under: 

(a) Contractor shall apply for onetime registration of his company/firm etc. in the Shramikkalyan portal with 

requisite details subsequent to issue of Letter of Acceptance. Engineer shall approve the contractor‟s 

registration in the portal within 7 days of receipt of such request.  

(b) Contractor once approved by any Engineer, can create password with login ID (PAN No.) for subsequent use 

of portal for all Letter of Acceptances (LoAs) issued in his favour. 

(c) The contractor once registered on the portal, shall provide details of his Letter of Acceptances (LoAs) / 

Contract Agreements on shramikkalyan portal within 15 days of issue of any LoA for approval of concerned 
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Engineer. Engineer shall update (if required) and approve the details of LoA filled by contractor within 7 days 

of receipt of such request.  

(d) After approval of LoA by Engineer, contractor shall fill the salient details of contract labours engaged in the 

contract and ensure updating of each wage payment to them on shramikkalyan portal on monthly basis.  

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all salient details of 

engaged contractual labour & payments made thereof after each wage period.  

(ii)    While processing payment of any „On Account Bill‟ or „Final Bill‟ or release of „Advances‟ or „Performance 

Guarantee / Security deposit‟, contractor shall submit a certificate to the Engineer or Engineer‟s 

representatives that “I have uploaded the correct details of contract labours engaged in connection with this 

contract and payments made to them during the wage period in Railway‟s Shramikkalyan portal at 

„www.shramikkalyan.indianrailways.gov.in‟ till ____Month, ____Year.” 

38.D.  Provisions of ―The Building and Other Construction Workers (Regulation of Employment and 

Conditions of Service) Act, 1996‖ and ―The Building and Other Construction Workers’ Welfare Cess 

Act, 1996‖: 

The tenderers, for carrying out any construction work, shall get themselves registered with the Registering 

Officer under Section-7 of the Building and Other Construction Workers Act, 1996 and Rules made thereto by 

the concerned State Govt., and submit Certificate of Registration issued by Registering Officer of the 

concerned State Govt. (Labour Dept.). The Cess shall be deducted from contractor‟s bills as per provisions of 

the Act.  

39.     Reporting of Accidents: 

 The Contractor shall be responsible for the safety of all employees directly or through petty Contractors or 

sub-contractor employed by him on the works and shall report serious accidents to any of them however and 

wherever occurring on the works to the Engineer or the Engineers Representative and shall make every 

arrangements to render all possible assistance. 

40.    Provision of Workmen’s Compensation Act:  
In every case in which by virtue of the provisions of Section 12 Sub-Section (1) of the Workmen's 

Compensation Act 1923, Railway is obliged to pay compensation to a workman directly or through petty 

Contractor or sub-contractor employed by the Contractor in executing the work, Railway will recover from the 

Contractor the amount of the compensation so paid, and, without prejudice to the rights of Railway under 

Section 12 Sub-section (2) of the said Act, Railway shall be at liberty to recover such amount or any part 

thereof from Contractor‟s bills/Security Deposit or any other dues of Contractor with the Government of India.  

Railway shall not be bound to contest any claim made against it under Section 12 Sub-Section (1) of the said 

Act except on the written request of the Contractor and upon his giving to Railway full security for all costs 

for which Railway might become liable in consequence of contesting such claim. 

 40.A. Provision of Mines Act:  
          The Contractor shall observe and perform all the provisions of the Mines Act, 1952 or any statutory 

modifications or re-enactment thereof for the time being in force and any rules and regulations made 

thereunder in respect of all the persons directly or through the petty Contractors or sub-contractors employed 

by him under this contract and shall indemnify the Railway from and against any claims under the Mines Act, 

or the rules and regulations framed thereunder, by or on behalf of any persons employed by him or otherwise.  

41.    Railway not to Provide Quarters for Contractors: 

No quarters shall normally be provided by the Railway for the accommodation of the Contractor or any of his 

staff employed on the work. In exceptional cases where accommodation is provided to the Contractor at the 

Railway's discretion, recoveries shall be made at such rates as may be fixed by the Railway for the full rent of 

the buildings and equipments therein as well as charges for electric current, water supply and conservancy. 

42.1  Labour Camps: 

The Contractor shall at his own expense make adequate arrangements for the housing, supply of drinking 

water and provision of latrines and urinals for his staff and workmen, directly or through the petty Contractors 

or sub-contractors and for temporary creche (Bal-Mandir) where 50 or more women are employed at a time. 

Suitable sites on Railway land, if available, may be allotted to the Contractor for the erection of labour camps, 

either free of charge or on such terms and conditions that may be prescribed by the Railway. All camp sites 

shall be maintained in clean and sanitary conditions by the Contractor at his own cost.  

42.2  Compliance to Rules for Employment of Labour:  

The Contractor(s) shall conform to all laws, bye-laws rules and regulations for the time being in force 

pertaining to the employment of local or imported labour and shall take all necessary precautions to ensure and 

preserve the health and safety of all staff employed directly or through petty contractors or sub-contractors on 

the works. 

42.3   Preservation of Peace:  

         The Contractor shall take requisite precautions and use his best endeavours to - 

(i)       Prevent any riotous or unlawful behaviour by or amongst his workmen and other employed directly or through 

the petty Contractors or sub-contractors on the works and for the preservation of peace and protection of the 

inhabitants and  
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(ii)    Security of property in the neighbourhood of the works. In the event of the Railway requiring the maintenance 

of a Special Police Force at or in the vicinity of the site during the tenure of works, the expenses thereof shall 

be borne by the Contractor and if paid by the Railway shall be recoverable from the Contractor. 

42.4   Sanitary Arrangements:  

The Contractor shall obey all sanitary rules and carry out all sanitary measures that may from time to time be 

prescribed by the Railway Medical Authority and permit inspection of all sanitary arrangements at all times by 

the Engineer, the Engineer's Representative or the Medical Staff of the Railway. Should the Contractor fail to 

make the adequate sanitary arrangements, these will be provided by the Railway and the cost thereof 

recovered from the Contractor. 

42.5  Outbreak of Infectious Disease:  

The Contractor shall remove from his camp such labour and their families as refuse protective inoculation and 

vaccination when called upon to do so by the Engineer or the Engineer's Representative on the advice of the 

Railway Medical Authority. Should cholera, plague, or other infectious disease break out, the Contractor shall 

burn the huts, beddings, clothes and other belongings of or used by the infected parties and promptly erect new 

huts on healthy sites as required by the Engineer, failing which within the time specified in the Engineer's 

requisition, the work may be done by the Railway and the cost thereof recovered from the Contractor.  

42.6  Treatment of Contractor's Staff in Railway Hospitals:  

The Contractor and his staff, other than labourers and their families requiring medical aid from the railway 

hospital and dispensaries will be treated as private patients and charged accordingly. The Contractors' 

labourers and their Families will be granted free treatment in railway hospitals and dispensaries where no 

other hospitals or dispensaries are available provided the Contractor pays the cost of medicines, dressing and 

diet money according to the normal scale and additional charges for special examinations such as pathological 

and bacteriological examination, X-Ray, etc. and for surgical operation. 

42.7   Medical Facilities at Site:  

The Contractor shall provide medical facilities at the site as may be prescribed by the Engineer on the advice 

of the Railway Medical Authority in relation to the strength of the Contractor's resident staff and workmen.  

42.8   Use of Intoxicants: 
The sale of ardent spirits or other intoxicating beverages upon the work or in any of the buildings, 

encampments or tenements owned, occupied by or within the control of the Contractor or any of his 

employees shall be forbidden and the Contractor shall exercise his influence and authority to the utmost extent 

to secure strict compliance with this condition. 

42.9   Restrictions on the Employment of Retired Engineers of Railway Services Within One Year of   their 

Retirement:  

          The Contractor shall not, if he is a retired Government Engineer of Gazetted rank, himself engage in or employ 

or associate a retired Government Engineer of Gazetted rank, who has not completed one year from the date of 

retirement, in connection with this contract in any manner whatsoever without obtaining prior permission of 

the President and if the Contractor is found to have contravened this provision it will constitute a breach of 

contract and administration will be entitled to terminate the contract and forfeit his Performance Guarantee as 

well as Security Deposit.  

43.1  Non-Employment of Labourers below the age of 15: 

         The Contractor shall not employ children below the age of 15 as labourers directly or through petty  Contractors 

or sub-contractors for the execution of work. 

43.2  Medical Certificate of Fitness for Labour:  
It is agreed that the Contractor shall not employ a person above 15 and below 19 years of age for the purpose 

of execution of work under the contract unless a medical certificate of fitness in the prescribed form (Proforma 

at Annexure-VIII) granted to him by a certifying surgeon certifying that he is fit to work as an adult, is 

obtained and kept in the custody of the Contractor or a person nominated by him in this behalf and the person 

carries with him, while at work; a token giving a reference to such certificate. It is further agreed that the 

responsibility for having the adolescent examined medically at the time of appointment or periodically till he 

attains the age of 19 years shall devolve entirely on the Contractor and all the expenses to be incurred on this 

account shall be borne by him and no fee shall be charged from the adolescent or his parent for such medical 

examination. 

43.3   Period of Validity of Medical Fitness Certificate:  
A certificate of fitness granted or renewed for the above said purposes shall be valid only for a period of one 

year at a time. The certifying surgeon shall revoke a certificate granted or renewed if in his opinion the holder 

of it, is no longer fit for work in the capacity stated therein. Where a certifying surgeon refuses to grant or 

renew a certificate or revoke a certificate, he shall, if so required by the person concerned, state his reasons in 

writing for doing so. 

43.4   Medical Re-Examination of Labourer:  

Where any official appointed in this behalf by the Ministry of Labour is of the opinion that any person 

employed in connection with the execution of any work under this contract in the age group 15 to 19 years is 

without a certificate of fitness or is having a certificate of fitness but no longer fit to work in the capacity 
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stated in the certificate, he may serve on the Contractor, or on the person nominated by him in this regard, a 

notice requiring that such persons shall be examined by a certifying surgeon and such person shall not if the 

concerned official so directs, be employed or permitted to do any work under this contract unless he has been 

medically examined and certified that he is fit to work in the capacity stated in the certificate.  

      EXPLANATIONS: 

(1)  Only Qualified Medical Practitioners can be appointed as "Certifying Surgeons" and the term "Qualified 

Medical Practitioners" means a person holding a qualification granted by an authority specified in the 

Schedule to the Indian Medical Degrees Act, 1916 (VII to 1916) or in the Schedule to the Indian Medical 

Council Act, 1933 (XXVII) of 1933. 

(2)  The Certifying surgeon may be a medical officer in the service of State or Municipal Corporation. 

           DETERMINATION OF CONTRACT: 

44.1   Right of Railway to Determine the Contract (Clause No. 61(1) of GCC): 

The Railway shall be entitled to determine and terminate the contract at any time should, in the Railway's 

opinion, the cessation of work becomes necessary owing to paucity of funds or from any other cause whatever, 

in which case the value of approved materials at site and of work done to date by the Contractor will be paid 

for in full at the rate specified in the contract. Notice in writing from the Railway of such determination and 

the reasons therefor shall be conclusive evidence thereof. 

44.2   Payment on Determination of Contract (Clause No. 61(2) of GCC): 

Should the contract be determined under sub clause (1) of this clause and the Contractor claims payment for 

expenditure incurred by him in the expectation of completing the whole of the work, the Railways shall admit 

and consider such claims as are deemed reasonable and are supported by vouchers to the satisfaction of the 

Engineer. The Railway's decision on the necessity and propriety of such expenditure shall be final and 

conclusive.  

44.3   Clause No. 61(3) of GCC: 

The Contractor shall have no claim to any payment of compensation or otherwise, howsoever on account of 

any profit or advantage which he might have derived from the execution of the work in full but which he did 

not derive in consequence of determination of contract. 

45.1   Determination of Contract owing to Default of Contractor ( Clause No. 62(1) of GCC):  

If the Contractor should: 

(i) Becomes bankrupt or insolvent, or 

(ii) Make an arrangement for assignment in favour of his creditors, or agree to carry out the contract under a 

Committee of Inspection of his creditors, or 

(iii) Being a Company or Corporation, go into liquidation (other than a voluntary liquidation for the purposes of 

amalgamation or reconstruction), or 

(iv) Have an execution levied on his goods or property on the works, or 

(v) Assign the contract or any part thereof otherwise than as provided in Clause 7 of these Conditions, or 

(vi) Abandon the contract, or 

(vii) Persistently disregard the instructions of the Engineer, or contravene any provision of the contract, or 

(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the stipulated period, or  

(ix)   Fail to Execute the contract documents in terms of Clause 8 of the Instructions to Tenderers of GCC. 

(x)    Fails to submit the documents pertaining to identity of JV and PAN in terms of Clause 17.11 of Tender Form 

(Second Sheet) of Annexure-I available in the Instructions to Tenderers or GCC. 

(xi)    Fail to remove materials from the site or to pull down and replace work after receiving from the Engineer 

notice to the effect that the said materials or works have been condemned or rejected under Clause 25 and 27 

of these Conditions, or 

(xii) Fail to take steps to employ competent or additional staff and labour as required under Clause 26 of the 

Conditions, or 

(xiii) Fail to afford the Engineer or Engineer's representative proper facilities for inspecting the works or any part 

thereof as required under Clause 28 of the Conditions, or 

(xiv) Promise, offer or give any bribe, commission, gift or advantage either himself or through his partner, agent or 

servant to any officer or employee of the Railway or to any person on his or on their behalf in relation to the 

execution of this or any other contract with this Railway. 

(xv) Fail to adhere to the provisions of Clause 16 of Tender Form (Second Sheet) of Annexure I of the Instructions 

to Tenderers, or provision Clause 59(9) of these conditions of GCC. 

(xvi)  Submits copy of fake documents / certificates in support of credentials, submitted by the tenderer 
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Then and in any of the said Clause, the Engineer on behalf of the Railway may serve the Contractor with a 

notice (Proforma at Annexure-IX of GCC) in writing to that effect and if the Contractor does not within seven 

days after the delivery to him of such notice proceed to make good his default in so far as the same is capable 

of being made good and carry on the work or comply with such directions as aforesaid of the entire 

satisfaction of the Engineer, the Railway shall be entitled after giving 48 hours‟ notice (Proforma at Annexure-

X or XII of GCC, as the case may be) in writing under the hand of the Engineer to rescind the contract as a 

whole or in part or parts (as may be specified in such notice) and after expiry of 48 hours‟ notice, a final 

termination notice (Proforma at Annexure-XI or XIII of GCC, as the case may be) should be issued. 

Note: Engineer at his discretion may resort to the part termination of contract with notices (Proforma at 

Annexure- IX, XII and XIII of GCC), only in cases where progress of work is more than or equal to 80% of 

the original scope of work.  

45.2   Right of Railway after Rescission of Contract owing to Default of Contractor (Clause No. 62(2) of GCC):  

In the event of any or several of the courses, referred to in Sub-Clause(1) of this Clause, being adopted: 

(a)      The Contractor shall have no claim to compensation for any loss sustained by him by reason of his having 

purchased or procured any materials or entered into any commitments or made any advances on account of or 

with a view to the execution of the works or the performance of the contract and Contractor shall not be 

entitled to recover or be paid any sum for any work thereto for actually performed under the contract unless 

and until the Engineer shall have certified the performance of such work and the value payable in respect 

thereof and the Contractor shall only be entitled to be paid the value so certified. 

(b)    In the contract which has been rescinded as a whole, the Security Deposit already with railways under the 

contract shall be encashed/ forfeited and the Performance Guarantee already submitted for the contract shall be 

encashed. The balance work shall be got done independently without risk & cost of the failed Contractor. The 

failed Contractor shall be debarred from participating in the tender for executing the balance work. If the 

failed Contractor is a JV or a Partnership firm, then every member/partner of such a firm shall bedebarred 

from participating in the tender for the balance work in his/her individual capacity or as a partner of any other 

JV /partnership firm. 

         Further the authorized representative of failed Contractor cannot be accepted as authorized representative in 

new contract. 

(c)     In the contract rescinded in part or parts, 

(i)    The full Performance Guarantee for the contract shall be recovered. No additional Performance Guarantee shall 

be required for balance of work being executed through the part terminated contract. The contract value of part 

terminated contract stands reduced to the balance value of work under the contract. 

(ii)   The Security Deposit of part terminated contract shall be dealt as per clause 16(2) of these  

  conditions of GCC. 

(iii)    The defaulting Contractor shall not be issued any completion certificate for the contract. 

(iv)     The balance work shall be got done independently without risk & cost of the failed Contractor. The failed 

Contractor shall be debarred from participating in the tender for executing the balance work. If the failed 

Contractor is a JV or a Partnership firm, then every member/partner of such a firm shall be debarred from 

participating in the tender for the balance work in his/her individual capacity or as a partner of any other JV 

/partnership firm.  

(v)  Further the authorized representative of failed Contractor will not be accepted as authorized representative in new 

contract. 

(d)     The Engineer or the Engineer's Representative shall be entitled to take possession of any materials, tools, 

implements, machinery and buildings on the works or on the property on which these are being or ought to 

have been executed, and to retain and employ the same in the further execution of the works or any part 

thereof until the completion of the works without the Contractor being entitled to any compensation for the 

use and employment thereof or for wear and tear or destruction thereof. 

(e)     The Engineer shall as soon as may be practicable after removal of the Contractor fix and determine ex-parte or 

by or after reference to the parties or after such investigation or enquiries as he may consider fit to make or 

institute and shall certify what amount (if any) had at the time of rescission of the contract been reasonably 

earned by or would reasonably accrue to the Contractor in respect of the work then actually done by him under 

the contract and what was the value of any unused, or partially used materials, any constructional plant and 

any temporary works upon the site. The legitimate amount due to the Contractor after making necessary 

deductions and certified by the Engineer should be released expeditiously.   

SETTLEMENT OF DISPUTES-INDIAN RAILWAY ARBITRATION AND CONCILIATION RULES 

46.    Conciliation of Disputes: 

(i) This clause is applicable in the tender having advertised value less than or equal to Rs 50 Crore. 

 

(ii) All disputes and differences of any kind whatsoever arising out of or in connection with the contract, 

whether during the progress of the work or after its completion and whether before or after the determination 

of the contract, shall be referred by the Contractor to the "Chief Engineer" or "Divisional Railway Manager" 

through “Notice of Dispute” provided that no such notice shall be served later than 30 days after the date of 
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issue of Completion Certificate by the Engineer. Chief Engineer or Divisional Railway Manager shall, within 

30 days after receipt of the Contractor‟s “Notice of Dispute”, notify the name of conciliator(s) to the 

Contractor.   

 

(iii) The Conciliator(s) shall assist the parties to reach an amicable settlement in an independent and impartial 

manner within the terms of contract.  

(iv) If the parties reach agreement on a settlement of the dispute, they shall draw up and sign a written 

settlement agreement duly signed by Engineer In-charge, Contractor and conciliator(s). When the parties sign 

the settlement agreement, it shall be final and binding on the parties.  

 

(v) The parties shall not initiate, during the conciliation proceedings, any arbitral or judicial proceedings in 

respect of a dispute that is the subject matter of the conciliation proceedings. 

 

(vi) The conciliation proceedings shall be terminated as per Section 76 of „The Arbitration and Conciliation 

Act, 1996. 

 

(l) Appointment: 

 

i.   For any value of claim in question Sole conciliator shall be appointed as per Clause-63 of GCC. 

 

ii.   Serving Gazetted Railway Officers (Senior Administrative Grade) as Sole Conciliator shall be   

   appointed to deal all claim case(s) arises in particular contract for which he has been appointed.   

   While appointing Conciliator due care shall be taken that he is not the one who had an opportunity  

   to deal with the matters to which the contract relates or who in the course of his duties as Railway  

   servant expressed views on all or any of the case under dispute or differences.  

 

iii.   Before start of proceedings, Sole conciliator shall give the following certificate to the Railway and  

   the Contractor: 

 

"I have no any post or present relationship in relation to the subject matter in dispute, whether 

financial, business, professional or other kind. Further, I have no any past or present relationship 

with or interest in any of the parties whether financial, business, professional or other kind, which 

is likely to give rise to justifiable doubts as to my independence or impartiality. "  

 

iv.   In case of transfer within Zone, Conciliator may continue even after his transfer  provided condition 

in Para (ii) above is met. 

 

v.    In case of transfer in other Zone, new conciliator shall be appointed. 

 

(II) Qualification of Conciliator 

 

i. Serving Gazetted Railway Officers of not below Senior Administrative Grade may continue as 

conciliator in a case which he is already dealing with, even after his retirement, on same terms & 

conditions. 

 

ii. While appointing Conciliator due care shall be taken that he is not the one who had an opportunity 

to deal with the matters to which the contract relates or who in the course of his duties as Railway 

servant expressed views on all or any of the case under dispute or differences. 

 

(III) Fee Structure 

 

The honorarium payable to Conciliator shall be Rs. 1000 per day and Rs. 500/- per half day subject 

to maximum of Rs. 10,000/- per claim. 

 

 

46.1   Matters Finally Determined by the Railway: 

All disputes and differences of any kind whatsoever arising out of or in connection with the contract, whether 

during the progress of the work or after its completion and whether before or after the determination of the 

contract, shall be referred by the Contractor to the GM and the GM shall, within 120 days  after receipt of the 

Contractor‟s representation, make and notify decisions on all matters referred to by the Contractor in writing 

provided that matters for which provision has been made in Clauses 7(j),8, 18, 22(5), 39.1, 39.2, 40A, 43(2), 

45(i)(a), 55, 55-A(5), 57, 57A,61(1), 61(2) and 62(1), 63(iv) & 63.2.11 of the Standard General Conditions of 
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Contract or in any Clause (stated as excepted matter) of the Special Conditions of the Contract, shall be 

deemed as „excepted matters‟ (matters not arbitrable) and decisions of the Railway authority, thereon shall be 

final and binding on the Contractor; provided further that „excepted matters‟ shall stand specifically excluded 

from the purview of the Dispute Adjudication Board (DAB) and Arbitration. 

 

46.2 Dispute Adjudication Board (DAB): This clause is applicable in the tender having advertised value more 

than Rs 50 Crore. 

 

46.2.1 Any dispute/s if not settled with the Engineer, shall be referred to DAB. 

 

The DAB shall consist of a panel of three Retired Railway Officers, retired not below senior administrative 

grade (SAG). The DAB shall be formed within 90 days of signing of Contract  Agreement. For this purpose, a 

panel of DAB members shall be maintained in the General Manager‟s office. The complete panel, which shall 

not be less than five members, shall be sent by Chief Engineer to the Contractor to nominate one member of 

the DAB from the panel as Contractor‟s nominee within two weeks of receipt of the panel. On receipt of 

Contractor‟s nominee, the Chief Engineer shall nominate one member from the same panel as Railway 

nominee for the DAB. Both above nominees shall jointly select presiding member of the DAB from the same 

panel. 

  

46.2.2 The appointment of DAB shall be effectuated by way of a tri-partite agreement among the Railway, Contractor 

and the respective DAB members. The terms of the remuneration of each member shall be as fixed by 

Ministry of Railways from time to time. Each party shall be responsible for paying one-half of this 

remuneration. 

 

46.2.3 If one or more of the members appointed refuses to act as DAB member, or is unable or unwilling to perform 

his functions as DAB member for any reason whatsoever or dies or in the opinion of the Chief Engineer fails 

to act without undue delay, the parties shall terminate the mandate of such DAB member and thereupon new 

DAB member shall be appointed in the same manner, as the outgoing DAB member had been appointed. 

 

46.2.4 The appointment of any member may be terminated by mutual agreement of both Parties, but not by the 

Railway or the Contractor acting alone. Unless otherwise agreed by both the Parties, the appointment of the 

DAB (including each member) shall expire upon expiry of this Contract Agreement. 

 

46.2.5 Before start of DAB proceedings, each DAB member shall give the following certificate to the Railway and 

the Contractor: 

 

“I have no any past or present relationship in relation to the subject matter in dispute, whether financial, 

business, professional or other kind. Further, I have no any past or present relationship with or interest in any 

of the parties whether financial, business, professional or other kind, which is likely to give rise to justifiable 

doubts as to my independence or impartiality.” 

 

46.2.6 DAB proceedings shall be conducted as decided by the DAB. The DAB shall give its decision within 90 days 

of a Dispute referred to it by any of the Parties, duly recording the reasons 

before arriving at the decision. The DAB shall decide the issue within terms and conditions of the contract. 

This time limit shall be extendable subject to the Parties mutual agreement. 

 

46.2.7 The DAB decision shall not be binding on both the Parties. In case any party is not satisfied  

by the decision of DAB, then the aggrieved party may approach Arbitral Tribunal for arbitration proceedings. 

 

46.2.8 No dispute shall be referred to Arbitral Tribunal unless the same has been referred to DAB  

for adjudication. However, in case DAB is not formed due to any reason, the disputes can be directly referred 

to Arbitral Tribunal to adjudicate the dispute. 

 

46.2.9 In the specific cases of any misconduct by any of the members of the DAB, the parties shall 

have the right to specifically bring it to the notice of the DAB such conduct, through a statement filed with 

necessary documents in proof of such misconduct and the DAB, after taking NOTICE of such conduct initiate 

the replacement of the member concerned, in the same manner the member to be replaced was appointed. 

 

46.2.10 Once the decision is given by DAB, DAB cannot review the decision at its own or on the 

request of one party, unless both parties agree for review of decision by DAB.  
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46.2.11 In case DAB decision is not challenged by either party within 180 days of receipt of decision of DAB, the 

decision shall be considered as final and parties would be barred for referring the same to Arbitral Tribunal for 

adjudication. 

 

46.2.12 The obligation of the Railway and the Contactor shall not be altered by reasons of issue being or under 

reference to DAB. 

 

46.2.13 The DAB shall conduct the proceedings at any convenient venue which shall be decided by 

DAB in consultations with parties. 

 

46.2.14 It is a term of this contract that the Parties shall not approach any Court of Law for settlement of such 

disputes or differences unless an attempt has first been made by the parties to settle such disputes or 

differences through DAB and Arbitral Tribunal. 

 

(I) Appointment: 

 

 As per Clause-63.2 of GCC. 

 

(II) Qualification of DAB member 

 

i. Retired Railway Officer who has retired from Senior Administrative Grade or higher post. The officer must 

have superannuated at least one year before the date of appointment as DAB member. 

 

      ii. Age of 'DAB members' at the time of appointment shall be below 70 years. 

 

      iii. While appointing 'DAB members' due care shall be taken that they are not the those who had an opportunity to 

deal with the matters to which the contract relates or who in the course of their duties as Railway servants 

expressed views on all or any of the case under dispute or differences. 

 

(III) Fee Structure 

 

i.   Lump sum fee of Rs. 4,000/- per sitting per day of 2 hrs or more is payable to each DAB member    

  subject to maximum of Rs. 24,000 for each half yearly claim. In case lump sum claims are received  

  for period exceeding 6 months & upto 2 years, upper limit will be Rs. 32,000/- and if claims  

  received for period more than 2 years, upper limit will be Rs. 40,000/-. 

 

ii.   In addition to (i) above, DAB fee of Rs. 25,000/- is payable on final award for each DAB member   

  per half yearly claim or per consolidated claims for period exceeding 6 months & upto 2 years or   

  per consolidated claims for more than 2 years. 

 

iii.    Every member in DAB will be entitled to the same fee. 

 

iv.   DAB members shall also be entitled for other emoluments as per RB's letter No. 2009/CE-  

  I/CT/14/Main dated 01.04. 19 & 04.09.19 to the extent applicable. 

 

 

(c) Panel for Conciliator and DAB 

 

 

i.    Power to form the panel for the appointment of Conciliator and DAB shall lie with GM/AGM. 

 

ii.   An Conciliator/DAB members may be appointed notwithstanding the total number of cases in   

  which he has been appointed in the past. However total number of cases on hand (including  

  Arbitration/DAB/Standing Arbitration Tribunal/Conciliation) should not be more than 10 in  

  number. 

 

 

  47 Demand for Arbitration: 

           47.(1)(i)(a): In the event of any dispute or difference between the parties hereto as to the construction or 

operation of this contract, or the respective rights and liabilities of the parties on any matter in question, 

dispute or difference on any account or as to the withholding by the Railway of any certificate to which the 

Contractor may claim to be entitled to, or if the Railway fails to make a decision within 120 days, then and in 
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any such case, but except in any of the "excepted matters" referred to in Clause 63.1 of these Conditions (GCC 

2022), the Contractor, after 120 days but within 180 days of his presenting his final claim on disputed matters 

shall demand in writing that the dispute or difference be referred to arbitration. 

 47.(1)(i)(b): Arbitration as a method of dispute resolution should not be routinely or automatically included in 

procurement contracts/tenders, especially in large contracts. 
 47.(1)(i)(c): As a norm, arbitration as a method of dispute resolution may be restricted to disputes with a value 

less than Rs. 10 crore. This figure is with reference to the value of the dispute (not the value of the contract, 

which may be much higher). 

 47.(1)(i)(d): Inclusion of arbitration clauses covering disputes with a value exceeding Rs. 10 crore, should be 

based on careful application of mind and recording of reasons and with the approval of an officer not below 

the rank of Senior Administrative Grade (SAG) or the Accepting Authority of the tender whichever is higher. 

          47.(1)(ii)(a): The demand for arbitration shall specify the matters which are in question, or subject of the dispute 

or difference as also the amount of claim item-wise. Only such dispute or difference, in respect of which the 

demand has been made, together with counter claims or set off, given by the Railway, shall be referred to 

arbitration and other matters shall not be included in the reference. 

         47.(1)(ii)(b):The parties may waive off the applicability of Sub-Section 12(5) of Arbitration and Conciliation 

(Amendment) Act 2015, if they agree for such waiver in writing, after dispute having arisen between them, in 

the format given under Annexure XV of these conditions.   

47.(1)(iii)(a): The Arbitration proceedings shall be assumed to have commenced from the day, a written and 

valid demand for arbitration is received by the Railway.  

47.(1)(iii)(b): The claimant shall submit his claims stating the facts supporting the claims alongwith all the 

relevant documents and the relief or remedy sought against each claim within a period of 30 days from the date 

of appointment of the Arbitral Tribunal. 

47.(1)(iii)(c): The Railway shall submit its defence statement and counter claim(s), if any, within a period of 60 

days of receipt of copy of claims from Tribunal, unless otherwise extension has been granted by Tribunal. 

47.(1)(iii)(d): Place of Arbitration: The place of arbitration would be within the geographical limits of the 

Division of the Railway where the cause of action arose or the Headquarters of the concerned Railway or any 

other place with the written consent of both the parties.  

47.(1)(iv): No new claim shall be added during proceedings by either party. However, a party may amend or 

supplement the original claim or defense thereof during the course of arbitration proceedings subject to 

acceptance by Tribunal having due regard to the delay in making it. 

47.(1)(v): If the Contractor(s) does/do not prefer his/their specific and final claims in writing, within a period of 

90 days of receiving the intimation from the Railways that the final bill is ready for payment, he/they will be 

deemed to have waived his/their claim(s) and the Railway shall be discharged and released of all liabilities 

under the contract in respect of these claims. 

47.(2): Obligation During Pendency of Arbitration: Work under the contract shall, unless otherwise directed 

by the Engineer, continue during the arbitration proceedings, and no payment due or payable by the Railway 

shall be withheld on account of such proceedings, provided, however, it shall be open for Arbitral Tribunal to 

consider and decide whether or not such work should continue during arbitration proceedings. 

 

 

47.(3) : Appointment of Arbitrator:  

47.(3)(a): The Arbitral Tribunal shall consist of a panel of three arbitrators. General Manager/Additional 

General Manager will appoint two arbitrators, one railway nominee and other from among the contractor's 

nominee. Contractor can recommend his nominee either from approved panel of Railways or from approved 

panel of Indian Council of Arbitration (ICA) within 30 days from the date of dispatch of approval of written 

and valid acceptance of demand for arbitration by the General Manager/Additional General Manager. 

47.(3)(a)(i): If contractor wants to choose his nominee from Railway panel, the Railway will send a panel of at 

least four (4) names of retired Railway Officers empanelled to work as Arbitrator within 30 days from the day 

when a written and valid demand for arbitration is received by the General Manager/Additional General 

Manager. Contractor will be asked to suggest to General Manager/Additional General Manager at least 2 

names out of the panel for appointment as Contractor's nominee within 30 days from the date of dispatch of 

the request by Railway. The General Manager/Additional General Manager shall appoint at least one out of 

them as the Contractor's nominee within 30 days from the receipt of the names of Contractor's nominees. The 

railway panel shall be provided free of cost to the contractor. 

47.(3)(a)(ii): If contractor wants to choose his nominee from Indian Council of Arbitration panel, Contractor 

will send at least 2 names of Arbitrators from the ICA panel for appointment as Contactor's nominee within 30 

days from the date of dispatch of the request by Railway. The General Manager/Additional General Manager 

shall appoint at least one out of them as the Contactor's nominee within 30 days from the receipt of the names 

of Contractor's nominees. Nomination and appointment of arbitrators from ICA panel shall be as per the ICA 

Rules for Domestic Commercial Arbitration and amended from time to time. 

 



BID-DOC-SDSTE-Sig-T-04-26-27-RRSK  50  

Some general guidelines of ICA Rules for Domestic Commercial Arbitration are as under:- 

 

i.    Contractor may access the ICA's panel of arbitration through ICA's official webpage: https://icaindia.co. 

in/pdf/Engineers.pdf 

ii.   A formal request for nomination shall be submitted to ICA, accompanied by:- 

a. A brief Statement of Claim outlining the nature and quantum of the disputes. 

b. A copy of the relevant contract and any supporting documents. 

c. A copy of the notice intimating the other party of the initiation of arbitration proceedings, with 

proof of delivery (if any). 

iii.   Ad-hoc appointment fees for the nomination and appointment of arbitrators shall be as per the ICA 

Rules for Domestic Commercial Arbitration and revised from time to time and shall be submitted along 

with the request. 

 

47.3.(a).iii: The serving railway officer working in arbitral tribunal in the ongoing arbitration cases as per 

clause 64.(3)(a)(i) and clause 64.(3)(a)(ii) above, can continue as arbitrator in the tribunal even after his 

retirement. 

47.(3)(b): Two selected arbitrators are free to select presiding arbitrator (3rd arbitrator) within thirty (30) days 

from the date of their appointment. The presiding arbitrator may be selected from approved panel of Railways 

or approved panel of Indian Council of Arbitration (as per mutual agreement), which will be approved by 

General Manager/Additional General Manager. General Manager/Additional General Manager shall complete 

this exercise of appointing the Arbitral Tribunal within 30 days from the receipt of the names of all the three 

arbitrators. 

 

47.(3)(c)(i): If one or more of the arbitrators appointed as above refuses to act as arbitrator, withdraws from 

his office as arbitrator, or vacates his/their office/offices or is/are unable or unwilling to perform his functions 

as arbitrator for any reason whatsoever or dies or in the opinion of the General Manager/Additional General 

Manager fails to act without undue delay, the General Manager/Additional General Manager shall appoint new 

arbitrator/arbitrators to act in his/their place in the same manner in which the earlier arbitrator/arbitrators had 

been appointed. Such re-constituted Tribunal may, at its discretion, proceed with the reference from the stage 

at which it was left by the previous arbitrator (s). 

 

47.(3) (c) (ii):  

(a)      The Arbitral Tribunal shall have power to call for such evidence by way of affidavits or otherwise as the 

Arbitral Tribunal shall think proper, and it shall be the duty of the parties hereto to do or cause to be done all 

such things as may be necessary to enable the Arbitral Tribunal to make the award without any delay. The 

proceedings shall normally be conducted on the basis of documents and written statements.   

(b)      Before proceeding into the merits of any dispute, the Arbitral Tribunal shall first decide and pass its orders 

over any plea submitted/objections raised by any party, if any, regarding appointment of Arbitral Tribunal, 

validity of arbitration agreement, jurisdiction and scope of the Tribunal to deal with the dispute (s) submitted 

to arbitration, applicability of time „limitation‟ to any dispute, any violation of agreed procedure regarding 

conduct of the arbitral proceedings or plea for interim measures of protection and record its orders in day to 

day proceedings.  A copy of the proceedings duly signed by all the members of tribunal should be provided to 

both the parties.  

 

 

47.3(c) (iii): (i) Qualification of Railway Empanelled Arbitrator (s): 

 

a) Retired Railway Officers not below SA Grade level, one year after his date of retirement. 

b) Age of arbitrator at the time of appointment shall be below 70 years. 

c) Persons not involved in any current vigilance/CBI cases or against whom disciplinary or prosecution 

proceedings are not in process. 

d) Persons who had not been imposed a major penalty or two or more minor penalties or against whom 

administrative action has not been taken three times or more or 

e) Persons who have not been imposed one minor Penalty and against whom two administrative actions have 

not been taken as a result of vigilance/CBI action while in service on Railways. 

(ii) An arbitrator may be appointed notwithstanding the total number of arbitration cases in which he has been 

appointed in the past. 

(iii) While appointing arbitrator(s) under Sub-Clause 64(3)(a), 64.(3)(a)(i), 64.(3)(a)(ii) & 64.(3)(b) above 

(GCC 2022), due care shall be taken that he/they is/are not the one/those who had an opportunity to deal with 

the matters to which the contract relates or who in the course of his/their duties as Railway servant(s) 
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expressed views on all or any of the matters under dispute or differences. A certification to this effect as per 

annexure- XVI (GCC 2022) shall be taken from Arbitrators also. The proceedings of the Arbitral tribunal or 

the award made by such Tribunal will, however, not be invalid merely for the reason that one or more 

arbitrator had, in the course of his service, opportunity to deal with the matters to which the contract relates or 

who in the course of his/their duties expressed views on all or any of the matters under dispute. 

47.(3)(d)(i): The arbitral award shall state item wise, the sum and reasons upon which it is based. The analysis 

and reasons shall be detailed enough so that the award could be inferred therefrom. 

47.(3)(d)(ii): A party may apply for corrections of any computational errors, any typographical or clerical 

errors or any other error of similar nature occurring in the award of a Tribunal and interpretation of a specific 

point of award to Tribunal within 60 days of receipt of the award. 

47.(3)(d)(iii): A party may apply to Tribunal within 60 days of receipt of award to make an additional award 

as to claims presented in the arbitral proceedings but omitted from the arbitral award. 

47.(4): Any ruling on award shall be made by a majority of members of Tribunal. In the absence of such a 

majority, the views of the Presiding Arbitrator shall prevail. 

47.(5): Where the arbitral award is for the payment of money, no interest shall be payable on whole or any 

part of the money for any period till the date on which the award is made. 

47.(6): The cost of arbitration shall be borne by the respective parties. If all the three arbitrators are selected 

from the Railway Panel, the fee of the arbitrators shall be determined as per the rates fixed/revised by Railway 

Board from time to time and the fee shall be borne equally by both the parties, provided parties sign an 

agreement in the format given at Annexure XV (GCC 2022) to these conditions after/ while referring these 

disputes to Arbitration. However, if any of the three arbitrators is selected from the Panel of Indian Council of 

Arbitration (ICA), the fee of the arbitrators shall be determined as per the rates fixed/revised by the Indian 

Council of Arbitration from time to time and the fee shall be borne equally by both the parties, provided parties 

sign an agreement in the format given at Annexure XV (GCC 2022) to these conditions after/ while referring 

these disputes to Arbitration. 

47.(7) Subject to the provisions of the aforesaid Arbitration and Conciliation Act 1996 and the rules there under 

and relevant para of  the Standard General Conditions of Contract (GCC) and any statutory modifications 

thereof shall apply to the appointment of arbitrators and arbitration proceedings under this Clause. 

47.(8) In case arbitration award is challenged by a party in the Court of Law, 75% of award amount, pending 

adjudication by Court of Law, shall be made by party to other party. In case payment is to be 

made by Railway to Contractor, the terms & conditions as incorporated in the Ministry of Railways letter No. 

2016/CE(I)/CT/ARB/3(NITI Aayog)/Pt. dated 08th Mar,2017 as amended from time to  time, shall be 

followed. In case Contractor has to pay to the Railway, then 75% of the award amount shall be deducted by the 

Railway from the Contractor‟s bills, Performance Guarantee/ Security Deposit or any other dues of Contractor 

with the Government of India. 

47.(9) Regarding master policy for Dispute Redressal Mechanism:- Guidelines for appointing the 

Conciliator/DAB member/SAT member/Arbitrator(s) and fee payable to vide Railway Board‟s Letter No. 

2009/CE-I/CT/14/Main dtd.11.07.24 shall be followed.  

47.(10) Clarification on applicability of GCC Correction Slip No.10:- The guideline of GCC Correction 

Slip No.10 shall be applicable as per instruction of Railway Board vide letter No. 2022/CE-I/CT/GCC-

2022/Policy (3389822) dtd.24.06.25.  

 

48(a)  Illegal Gratification: 
 

Procuring authorities as well as bidders, contractors and consultants should observe the higher standard of 

ethics and should not indulge in the following prohibited practices, either directly or indirectly, at any stage 

during the procurement process or during execution of resultant contracts: 

 

i) ―Corrupt practice‖: making offers, solicitation or acceptance or bribe, rewards or gifts or any material 

benefit, in exchange for an unfair advantage in the procurement process or to otherwise influence the 

procurement process or contract execution; 

 

ii) ―Fraudulent practice‖: any omission or misrepresentation that may mislead or attempt to mislead so that 

financial or other benefits may be obtained or an obligation avoided. This includes making false declaration or 

providing false information for participation in a tender process or to secure contract or in execution of the 

contract; 

 

iii) ―Anti-competitive practice‖: any collusion, bid rigging or anti-competitive arrangement, or any other 

practice coming under the purview of The Competition Act, 2002, between two or more bidders, with or 

without the knowledge of the procuring entity, that may impair the transparency, fairness and the progress of 

the procurement process or to establish bid prices at artificial, non-competitive levels; 
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iv) ―Coercive practice‖: any coercion or any threat to impair or harm, directly or indirectly, any party or its 

property to influence the procurement process or affect the execution of a contract. 

 

v) ―Conflict of interest‖ (COI): any personal, financial, or business relationship between the bidder and any 

personnel of the procuring entity who are directly or indirectly related to the procurement or execution process 

of the contract, which can affect the decision of the procuring entity directly or indirectly; 

 

vi) ―Undue Advantage‖: improper use of information obtained by the bidder from the procuring entity with an 

intent to gain an unfair advantage in the procurement process or for personal gain. This also includes if the 

bidder (or his allied firm) provided services for the need assessment/procurement planning of the tender 

process in which he is participating; 

 

vii) ―obstructive practice‖: materially impede the procuring entity‟s investigation of a procurement process 

either by deliberately destroying, falsifying, altering; or by concealing of evidence material to the investigation; 

or by making false statements or by threatening, harassing or intimidating any party to prevent it from 

disclosing its knowledge of matters relevant to such investigation or from pursuing the investigation; or by 

impeding the procuring entity‟s rights of audit or  access to information; 

 

48(b)  Punitive Provisions: 

 

Without prejudice to and in addition to the rights of the procuring entity to other penal provisions as per the bid 

documents or contract, if the procuring entity comes to a conclusion that a (prospective) bidder/contractor 

directly or through an agent, has violated this code of integrity in competing for the contract or in executing a 

contract, the procuring entity may take appropriate measures including one or more of the following: 

 

i) If his bids are under consideration in any procurement 

 

a)  Forfeiture or encashment of bid security; 

b) Calling off of any pre-contract negotiations; and 

c) Rejection and exclusion of the bidder from the procurement process 

 

ii) If a contract has already been awarded  

 

a) Cancellation of the relevant contract and recovery of compensation for loss incurred by the procuring 

entity; 

b) Forfeiture or encashment of any other security or bond relating to the procurement; 

c) Recovery of payments including advance payments, if any, made by the procuring entity along with 

interest thereon at the prevailing rate; 

 

iii) Provision in addition to above: 

 

a) Removal from the list of enlisted contractors and banning/debarment of the bidder from participation in 

future procurement of the procuring entity for a period not less than one year; 

b) In case if anti-competitive practices, information for further processing may be filed under a signature of 

the Joint Secretary level officer, with the Competition Commission of India; 

c) Initiation of suitable disciplinary or criminal proceedings against any individual or staff found 

responsible. 

 

Any question or dispute as to the commission of any such offence or compensation payable to the Railway 

under this Clause shall be settled by the General Manager of the Railway, in such a manner as he shall 

consider fit & sufficient and his decision shall be final & conclusive. 

 

49. Points to Note 

 In addition to above general and special terms and condition, all other terms and condition of tender as laid 

down in the Standard General Condition of Contract‟2022 with up to date amendment if any  related to works 

tender shall be applicable in the instant tender.   

          

         Enclo:  As above. 

 

Sr.Divl. Signal & Telecom: Engineer   

                                                                                                      Eastern Railway, Sealdah 
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LIST OF FORMS & ANNEXURES 

 

1.  Form No. 1          -    Agreement. 

2.  Form No. 2          -    Acknowledgement for receipt of materials / cables. 

3.  Form No. 3          -   Tender Form Third Sheet. 

4.  Form No. 4          -    Final supplementary agreement. 

5.  Form No. 5          -    Bank Guarantee Bond for Bid Security. 

6.  Form No. 6          -    Annual Contractual Turnover Certificate 

7.  Form No. 7          -    Insurance Surety Bond for Performance Security (Annexure-XVII of GCC 2022) 

8.  Annexure-TS-1   - Specification of item No. 50 of Sch-B 

9.  Annexure-TS-2   - Specification of item No. 51 of Sch-B 

10.  Annexure-A         -   General Note of Schedule of work 

11.  Annexure-B       -   Format for document verification certificate mandatorily to be submitted/ uploaded by the 

tenderer along with the tender documents. 

12.  Annexure-C       -  Drawing of galvanized Cable clamp assembly 

13.  Annexure-D       -    This certificate is to be given by attorney/authorized signatory/each member of Partnership 

firm/Joint Venture (JV)/ Hindu Undivided Family (HUF)/ Limited Liability Partnership 

(LLP) etc. 

14.  Annexure-E       -    Format of an undertaking to be submitted stating that  the firm is not blacklisted or 

debarred etc. 

15.  Annexure-AI         -    Details of personnel and organization of the tenderer. 

16.  Annexure-AII       -    Details of plant and machinery with the tenderer. 

17. Annexure-AIII        -    Details of work carried out in the past. 

18. Annexure-AIV       -    Details of works with the tenderer presently on hand. 

19. Annexure-AV        -    Declaration regarding association of Railway officers/ engineers with the tenderer. 

20. Annexure-AVI       -    List of court cases of the tenderer during last five years. 

21. Annexure-AVII      -    List of Arbitration cases of the tenderer during last five years.   

22. Drawing for concretization of Platform at location Box item No.12 of Sch.B 

23. Drg. No. CWM 00223 
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FORM – 1 

 

___________ RAILWAY 

CONTRACT AGREEMENT OF WORKS 

CONTRACT AGREEMENT NO. _________________________ DATED ___________ 

 

ARTICLES OF AGREEMENT made this _________ day of _________ 20______ between President of 

India acting through the Railway Administration hereafter called the "Railway" of the one part and 

___________________________herein after called the "Contractor" of other part. 

 

WHEREAS the Contractor has agreed with the Railway for performance of the works 

_____________________ set forth in the Bill(s) of Quantities hereto annexed upon the Standard General Conditions 

of Contract, updated with correction slips issued up to date of inviting tender or as otherwise specified in the tender 

documents and the Specifications of _____________ updated with correction slips issued up to date of inviting tender 

or as otherwise specified in the tender documents and the applicable Standard Schedule of Rates (SSOR) of 

___________ updated with correction slips issued up to date of inviting tender or as otherwise specified in the tender 

documents and the Special Conditions and Special Specifications, if any and in conformity with the drawings here-

into annexed AND WHEREAS the performance of the said works is an act in which the public are interested. 

 

NOW THIS INDENTURE WITNESSETH that in consideration to the payments to be made by the 

Railways, the Contractors will duly perform the said works in the said Bill(s) of Quantities set forth and shall execute 

the same with great promptness, care and accuracy in a workman like manner to the satisfaction of the Railway and 

will complete the same in accordance with the said specifications and said drawings and said conditions of contract 

on or before the ______ day of ___________ 20___ and will maintain the said works for a period of 

________Calendar months from the certified date of their completion and will observe, fulfill and keep all the 

conditions therein mentioned (which shall be deemed and taken to be part of this contract, as if the same have been 

fully set forth herein), AND the Railway, both hereby agree that if the Contractor shall duly perform the said works in 

the manner aforesaid and observe and keep the said terms and conditions, the Railway will pay or cause to be paid to 

the Contractor for the said works on the final completion thereof the amount due in respect thereof at the rates 

specified in the Bill(s) of Quantities hereto annexed. 

 

Contractor _______________ (Signature)    Railway: Designation ___________ 

Address _________________________ (For President of India) 

Date _____________       Date _____________ 

 

 

Signature of Witnesses (to Signature of Contractor) with address: 

 

Witnesses: 

 

_____________________________    _____________________________ 

 

_____________________________    _____________________________ 
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Form -2 

 

ACKNOWLEDGEMENT  FOR  RECEIVING  MATERIALS  AND  CABLE FROM  RAILWAY 

 

Station :                                                                                                                     Date    : 

 

 

To 

The Chief Signal Inspector/Telecom Inspector. 

 

 

Sir, 

 

Sub : Receipt of material/and cable from Railway. 

                                           

     

 It is hereby acknowledged that the following materials / and cable as detailed have  

 

been received in full and good condition by  me  at ____________________________   

 

for the work coming under the Agreement No.______________________________  

 

dated___________________.  

 

 

Sl. No. Description of Materials/Cable Quantity 

(Meters/Nos.) 

Remarks if any 

 

 

 

 

 

 

Witnessed by : 

 

                                          

                                                                                                 Signature of Contractor or     

                                                                                                 Contractor‟s Representative 

 

Signature of Engineer or 

his Representative. 
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Form – 3 

 

TENDER FORM (Third Sheet)  

 

Name of Work:  Patch repairing work in the section of KOAA-Circular-MJT-KBGB section of Sealdah 

division. 

  

BILL OF QUANTITIES 

Non Standard/Standard Schedule of Rates (SSOR) Items:  

Sl. 
No. 

Description of Item of Work Approxi
mate 

Quantity 

Unit Rates in 
Figures  

(Rs.) 

Amount 
without 

GST (Rs.) 

 Scheduled 'A' (SOR Item) :-         

1 Shifting/lifting of location box to facilitate earthwork of Engg/Con.This 
includes filling with sand and plastering inside location box. 
Note : All the materials like Sand ,Cement etc. will be supplied by the 
contractor. 

5 No. 2338.14 11690.70 

2 Supply of full size apparatus case (Large) (as per DRAWING NO. SW SK 
NO. 4/90 & other applicable GKP SW Drawing). This includes supply of 
location box (GKP type) with 'E' type lock & key, fitted on location door on 
both side, E Type lock (ward No.  will  be specified by Engineer-in Charge) 
as per RDSO Drg. No. SA 3376 and Key to Drg. No. 3377 as per RDSO 
drawing No. RDSO/S-11500. 
Inspection :  Consignee subject to procurement from RECOMMENDED 
LIST OF FIRMS FOR MECHANICAL SIGNALLING ITEMS   

5 NO 11793.22 58966.10 

3 Fixing by slotted angle, wiring of terminal strips, hylam strip, relays, fuses 
with base, fixing of hard wood shelves for Full size Apparatus Case with 
termination & Earthing of cables and wiring with lettering as required 
including supply of slotted angles, wires, ferrules for marking and 
miscellaneous materials per location to be supplied by contractor. (all 
materials except relay, terminal strips, Bakelite strip, fuses with base and 
hard wood shelves to be supplied by the contractor). Wires to be used for 
this purpose should be procured from RDSO'S approved firm and to be 
inspected by RDSO. [Quantity of wires to be specified by contractor]. NB- 
power cable to be terminated with proper lugs and required buss bar and 
other terminals to be supplied by the contractor.  
Inspection : Consignee 

5 NO. 4093.22 20466.10 

4 Supply of paper base hylam sheet 12 mm thick.  
Inspection: consignee. 

5 SQ 
MTR 

4550.85 22754.25 

5 Supply of PBT ARA terminal, 6 WAY, DRG. No. 23756, ALT-3. as per IRS 
Spec. No. IRS: S-75-2006(REV-2) or Latest. Material to be procured from 
RDSO's approved firm only. 
Inspection: RDSO. 

100 NO. 411.02 41102.00 

6 Supply of fuse block (PBT) to spec.no.IRS-S-75/2006(REV-2) OR 
LATEST,DRG.NO.SA-23748 with fuse inserts cartridge, non-deteriorating 
type to spec.IRS-S-78/92 with latest amendment, to be mounted inside the 
location box on hylum sheet.  
Fuse Base                                                                
Inspection: -RDSO. 

20 NO. 150.85 3017.00 

7 Supply of fuse block (PBT) to spec.no.IRS-S-75/2006(REV-2) OR 
LATEST,DRG.NO.SA-23748 with fuse inserts cartridge, non-deteriorating 
type to spec.IRS-S-78/92 with latest amendment, to be mounted inside the 
location box on hylum sheet. Fuse, non-deteriorating(2A/6A/10A/16A) 
type, cylindrical(IRS-S-78/92)                                                                
Inspection: -RDSO. 

100 NO. 51.69 5169.00 
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8 Casting, concreting and curing of concrete foundation ((in ratio 1:3:6), 
erection and installation of Full size Apparatus Case (GKP type)/Stainless 
Steel (SS) Apparatus Case as per DRG.NO. S&T/C-6/98(NKG) with ‘E' 
type lock on CC foundation. This includes cost of all materials required for 
fixing holding down bolts, casting, concreting. Note: - bolts, nuts and 
washers, bitumen compound to be supplied by contractor and bitumen 
compound to be used in between apparatus case and foundation as per 
site engineer. This also includes bottom of apparatus cases filled with sand 
and the outside covered with masonry work and neat cement plastering.  
Note: - i)  Location boxes to painted with anti-corrosive paints as per IS:- 
9862-1981, one and half feet from the bottom, on all surfaces-both inside 
and outside. 
ii) Location box will be supplied by Rly. 

10 NO. 2993.22 29932.20 

9 Dismantling of location box / RCC Goomty including all its accessories & 
concrete foundation. 

5 NO. 551.69 2758.45 

10 Transportation of HDT machine with accessories including handling of 
stores materials, preparation of site and boring (boring size upto 175mm) 
for laying of (i) three (03) nos. Of 40mm HDPE pipes & one (1) 50mm 
HDPE pipe or as per site engineer for placing and for crossing of signalling 
/telecom. Cable through HDPE pipe at bridges/ culverts/ track crossing/ 
pucca road crossing, boring trench shall be minimum 03 (three) meter 
below the river bed and 01(one) meter below the track/road/pucca road 
crossing area. This includes supply of permanently lubricated HDPE 
telecom. Ducts (i) 40mm/33mm & 50mm/42mm (with chord) as per RDSO 
SPEC. NO. RDSO/SPN/TC/45/2013 REV. 2.0 with latest amendments or 
as per specification no. TEC GR. NO. G/CDS-08/02, NOV.2004 OR 
LATEST. For each km. of HDPE duct the following items are to be supplied 
(a) end plugs - 02 nos. (b) cable sealing plugs - 02 nos. (c) plastic couplers 
slip fit / push fit type - 02 nos. (d) end plugs to be provided along with drum 
- 02 nos. Note: - cost of fuel and all other items which will be required for 
laying of cable through HDPE pipe. The work shall be executed as per site 
engineer.   
Note: Hiring of HDT machine is also included in this scope of description. 

100 Mtr 1489.83 148983.00 

11 Supply of 40 mm dia permanently lubricated HDPE telecom: ducts (with 
chord) as per RDSO SPEC.NO. RDSO/SPN/ TC/ 45/ 2013 REVISION 2.0 
with latest amendments or Latest in length of 1000 mtrs/roll for each km. Of 
HDPE duct following items are to be supplied (a) end plugs-2 nos. (b) cable 
sealing plugs - 2 nos. (c) plastic couplers slip fit/push fit type-2 nos. (d) end 
plugs to be provided along with drum 2 nos.  Inspection: consignee 

0.2 KM 53277.12 10655.42 

12 Supply of cast iron offset bracket for Main Signal with U clamps, nuts, 
washers complete DRG. NO. SA-23080/ADV/ALT-1. RDSO SPEC. NO. 
IRS-S-10/78.  Inspection: consignee. Note : Offset bracket has to be 
connected wherever necessary as per site engineer. 

2 No. 2129.66 4259.32 

13 Supply of offset bracket for position light Shunt Signal (90mm outside 
Dia.) post with U clamps, nuts, washers complete 
Inspection : Consignee subject to procurement from RDSO approved 
vendors  

2 no. 1729.66 3459.32 

14 Supply of magneto telephones with all accessories including supply of  2 
nos. Dry cell for each telephone with wooden battery box. (i) SPEC.FOR 
magneto telephone - IRS-TC-79/2000.AMD-1 or latest. 
Inspection : Consignee 

2 NO. 2973.73 5947.46 

15 Supply of V.F. Transformer  1120:600/470 :1120 as per IRS:TC-22/76 or 
latest. 
Type - Cylindrical 
Inspection : Consignee 

50 NO. 620.34 31017.00 

16 Supply of KEY LOCK 'E' type to Drg. No. SA-3376/M (IRS) Alt.-2 (with 
latest Alt if any) and KEY to Drg. No. S-3377/M (IRS) to ward No. as per 
site requirement and RDSO specification No. IRS: S- 30/64 (with Amdt. up 
to date if any). 
Inspection:RDSO. 

2 No. 938.14 1876.28 

17 Supply of Top Plate with buttons as per requirement of Domino type of 
control panel suitable for domino size 54 x 34 mm.Make- Deltron 
Inspection: Consignee  

2 No. 205.93 411.86 

18 SUPPLY OF ELECTRIC KEY TRANSMITER (ROTARY TYPE)  FOR L.C. 
GATE CONTROL/ CRANK HANDLE ARRANGEMENT AS PER SPEC. 
NO. IRS:S-21/2001 (REV.1) & DRG. NO. SA-22601 (ALT. 4) (OR 
LATEST). MATERIAL TO BE PROCURED FROM RDSO APPROVED 
FIRM ONLY.  
INSPECTION : RDSO. 
NOTE : THE WARD NO. OF KEY SHALL BE ADVISED BY THE RAILWAY 
SITE ENGINEER. 

2 NO. 6224.58 12449.16 
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19 INSTALLATION, WIRING, TESTING & COMMISSIONING OF ELECTRIC 
KEY TRASMITTER FOR L.C. GATE CONTROL/ CRANK HANDLE 
ARRANGEMENT AS PER APPROVED DIAGRAM FOR NORMAL 
OPERATION AND EMERGENCY INTERLOCKED KEY (PROVIDING 
COVERING BOX WITH LOCKING ARRANGEMENT ON THE WALL OF 
GATE LODGE/ CABIN) AS PER THE INSTRUCTION OF RLY. SITE 
ENGINEER. ONLY ELECTRIC KEY TRANSMITER WILL BE GIVEN BY 
THE RAILWAY.NOTE : IN CASE OF REPLACEMENT OF ELECTRIC KEY 
TRASMITTER (EKT), THE ABOVE WORK ALSO INCLUDES 
DISMANTLING OF THE EXISTING EKT AND/OR COVERING BOX 
BEFORE REPLACEMENT, AND TRANSPORTATION & DEPOSITION 
(INCLUDING LOADING & UNLOADING) OF EKT TO THE STORE OF 
SSE/SIGNAL/STORE/SDAH AND/ OR AS ADVISED BY THE RAILWAY 
AUTHORITY. 

2 NO. 5759.32 11518.64 

20 Supply of Motorised boom locking set (consisting of locking arrangement 
for two booms) . The material will be as per RDSO Specn. No. 
RDSO/SPN/208/2012/Ver.2.0 and Amendment 1 or latest. Make-as per site 
requirement 
Inspection: Consignee 

1 SET 29252.54 29252.54 

21 Supply of Power contractor/Relay for motor 24V DC, MAKE L&T 
MLO/SIEMENS / SCHNEIDER or SIMILAR. The material will be as per 
RDSO Specn. No. RDSO/SPN/208/2012/Ver.2.0 and Amendment 1 or 
latest. 
Inspection: Consignee 

2 No. 1740.68 3481.36 

22 Supply of PMDC MOTOR 24V DC, 90W/1500RPM.The material will be as 
per RDSO Specn. No. RDSO/SPN/208/2012/Ver.2.0 and Amendment 1 or 
latest. 
Note:- This is along with the Pinion. 
Inspection: Consignee 

2 NO. 11289.83 22579.66 

23 Supply of boom lock PMDC MOTOR 24V DC, 40W/1500RPM.The material 
will be as per RDSO Specn. No. RDSO/SPN/208/2012/Ver.2.0 and 
Amendment 1 or latest. 
Note:- This is along with the Pinion. 
Inspection: Consignee 

2 NO. 2094.92 4189.84 

24 Supply of PUSH BUTTON with ELEMENT. The material will be as per 
RDSO Specn. No. RDSO/SPN/208/2012/Ver.2.0 and Amendment 1 or 
latest. 
Note:- This is along with the  Push Button. 
Inspection: Consignee. 

2 NO. 337.29 674.58 

25 Supply of TIMING BELT(277L). The material will be as per RDSO Specn. 
No. RDSO/SPN/208/2012/Ver.2.0 and Amendment 1 or latest. 
Inspection: Consignee.   

4 NO 847.46 3389.84 

26 SUPPLY  OF GEAR BOX WITH CONNECTING LEVER (03 PIECES WITH 
BOX PIN) FOR USE IN PEDESTAL OF ELECTRICALLY OPERATED 
LIFTING BARRIER GATE AS PER RDSO SPECIFICATION NO. 
RDSO/SPN/208/2012, VER. 2.0 OR LATEST.Make- As per site 
requirement 
INSPECTION : RDSO.  

1 NO. 35500.00 35500.00 

27 SUPPLY OF LIMIT SWITCH LS1 AND LS2 J02TPRA, 2NO 2NC - 1 NO.  
FOR GEAR BOX OF PEDESTAL, AS SPARE PARTS FOR 
ELECTRICALLY OPERATED LIFTING BARRIER GATE AS PER RDSO 
SPECIFICATION NO. RDSO/SPN/ 208/2012, VER. 2.0 OR LATEST. THIS 
INCLUDES DISMANTLING & RELEASING OF THE EXISTING PORTION. 
MAKE : BCH or SIMILAR (As per the site requirement ).Note :- Limit 
switches should be suit with the wirings of existing ELB .Inspection: 
consignee 

5 NO. 749.00 3745.00 

28 SUPPLY OF HEAD LOCK LIMIT SWITCH JLSLA-2NO. 2NC. FOR 
MOTORIZED LOCK BOX, AS SPARE PARTS FOR ELECTRICALLY 
OPERATED LIFTING BARRIER GATE AS PER RDSO SPECIFICATION 
NO. RDSO/SPN/208/2012, VER. 2.0 OR LATEST. THIS INCLUDES 
DISMANTLING & RELEASING OF THE EXISTING PORTION.  
MAKE : BCH or SIMILAR (As per the site requirement ). 
Note :- Limit switches should be suit with the wirings of existing ELB . 
Inspection: consignee 

5 NO. 1180.00 5900.00 

29 Supply  of complete operating and transmission system of L.C. gate right 
from winch machine to L.C. gate. This item includes supply of all the 
materials required like foundations, cranks, joints, wires, wire insulators, 
wheels, arc lever etc by contractor.  
Inspection: consignee & materials to be procured from original 
manufacturer or dealer. 

1 No. 78228.81 78228.81 
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30 Supply of boom locking arrangement complete as per DRG. NO. SA-
8158/M(ADV).1) pole lock base as per RDSO's DRG. NO.8159/M (ADV). 
specification no. GR.FG-200.  IS-210-78. IRS-S-10.2). Pole lock cover as 
per RDSO'S DRG. NO. S-8160/M specification no.GR. FG200.IS-210-78. 
IRS-S-10. And one set consists of one lock and one cover including all 
accessories as required. Material to be procured from approved list of firms 
for manufacturer & supply of mechanical signalling item. 
Inspection: Consignee  

1 No. 33493.22 33493.22 

31 Painting two coats of enamel paint over one coat of Red Oxide primer on 
the following items after scrapping and cleaning of the surface wherever 
necessary. Primer and Paints both of any reputed make are to be supplied 
by Contractor. The work shall be done as per instructions of rly engineer at 
site and extant practice on E Rly on location boxes, signal posts, TLJB. 
This includes lettering/Numbering of signals,TLJB & Block joints if any, 
apparatus Cases, gate booms ,etc , Description writing , legibly and neatly 
inside location boxes , relay hut, gate lodge etc. - for LC Gate.  
Inspection: Consignee. 

2 LOT 5540.68 11081.36 

32 Installation of Electric Point Machines (143mm stroke type/220mm stroke 
type-TWS) on MS plate fixed on wooden/ concrete sleepers complete with 
fixing of junction boxes, ground connections including smithy works 
involved, insulation of MS plate on which the point machine is to be fixed 
from the gauge tie plate involving riveting/welding of angle cleats, 
installation of point JB, termination adjustment for operation of points by 
crank handle, painting and lettering as required including wiring, testing and 
commissioning. Note: MS plate/flat/angle /angle cleats, paints, bolts & nuts 
and washers of sizes as required for fixing the point machine shall be 
supplied by the contractor except point machine.Note : i) Point Machine & 
Ground Fittings to be supplied by Rly.ii) Dismantling and refixxing of 
existing EPD in case of DoobleSlip/Diamond Xing 

10 No. 8819.49 88194.90 

33 Supply of Point insulation Complete set as per RDSO/SPN/168/2005 for 
1.Switch bracket‘D’ bracket insulation for IRS point machine - One set 
comprises of 
(a)Side plate LH to Drg.No.S-3266 - 1 No. 
(b)Side plate RH to Drg.No.S-3265 - 1 No. 
(c)Insulating bush to Drg.No.S-3199 - 4 Nos.(d) Insulating washer to 
Drg.No.S-8640 - 4 Nos., 2.Split-Stretcher bar 
2.1 Insulation for Leading stretcher bars(BG) each set comprising of (a) 
Insulating plate for leading insulated stretcher bars BG as per RDSO 
Drg.No.T-10384 – 2 Nos. (b) Insulating bushing for leading insulated 
stretcher bars for BG as per RDSO Drg.No.T-10535- 4 Nos. (c) Insulating 
Washer for insulated stretcher bar BG as per RDSO drg.No.T-10371 – 6 
Nos.2.2 Insulation for following stretcher bars BG. Each set comprising of: 
(a) Insulating side plate for insulated stretcher bars BG as per RDSO 
Drg.No.T-10367 – 3 No. (b) Insulating bushing for insulated stretcher bars 
BG as per RDSO Drg.No..T-10368 – 6 Nos. (c) Insulating washer for 
insulated stretcher bars BG as per RDSO Drg.No.T10371 – 12 Nos. 2.3 
Insulation of 'L' Bracket & 3. Gauge tie plates (52 Kg/60Kg as per site 
requirement) Insulation for (BG) complete with insulating bush and 
washereach set comprising of: (a) Insulating plate for insulated tie plate BG 
as per RDSO Drg.No.T-10372-1 No. (b) Insulating bushing for insulated 
stretcher bar BG as per RDSO Drg.No.T10368 – 3 Nos. (c) Insulating 
Washer for insulated stretcher bar BG to IRS 40/84 as per RDSO drg.No.T-
10371 – 6 Nos. 
Inspection: Consignee subject to procurement from RDSO approved 
vendors 

10 set 1044.07 10440.70 

34 Erection, Fitting and Rail connection of Track Lead Junction Box on two 
supports (FRP stumps) with contractor's fixing material. This will include 
drilling of holes for track lead/side connections on rail. The work shall be 
done as per instructions of Rly engineer at site 

10 No. 1115.25 11152.50 

35 Supply, Fabrication and Fixing of Retro reflective Nomenclature Board of 
size 254 mm x 358 mm made of 2mm thick aluminium sheet & high 
intensity prismatic (hip) grade retro reflective sheet (TYPE -IV)  including 
fixing arrangement for fixing them on existing post per DRG. NO. 
S&T/SDAH/SK-1386 and as per standard practice.                                                                                          
Inspection: Consignee subject to procurement from RDSO approved 
vendors 

10 NO. 316.10 3161.00 

36 Supply and installation of P/ C / G/ A/ AG marker (size 250mm dia circle) 
high intensity prismatic(TYPE-IV) retro reflective sheet over 2 mm thick 
aluminium sheet & letter will be screen printing (250 mm dia circle) as per 
drg. S&T/SDAH/SK-1383 and technical specification attached. This will 
include cost of all materials including fixing clamp required for this 
work.Inspection: - Consignee 

10 No. 466.10 4661.00 
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37 Casting, concreting & curing of foundation for Main signal including cost of 
all materials required for casting and concreting. All materials required for 
execution will be supplied by the contractor including cement, sand & stone 
chips as per DRG. NO. S&T/C-42(NKG). 

4 NO. 6834.75 27339.00 

38 Installation, erection and wiring of CLS unit, post, ladder & base LED unit 
including paying out of tail cable from location box and earthing of CLS  
(LED type).  This includes supply of non - metallic (FRP) colour light signal 
housing multi-unit type for Rly. Signalling suitable for RE Area 2 Aspect 
complete without lenses, lamps and signal transformer as per DRG. NO. 
SA 23001/A/M(ADV), ALT.8 and as per SPEC. NO. RDSO/SPN/194/2006 
(VER1.0) OR LATEST. FRP material as RDSO SPEC NO. RDSO/SPN/ 
151/1997 OR LATEST. All drawings should be as per latest.  Materials to 
be procured from RDSO's approved firm only. Note: Signal unit should be 
compatible to 'LED' type. Note: installation, erection & wiring of signalling 
unit includes LED signal lighting unit including current regulator. This also 
includes protection of unit from rain water. 
:- SUPPLY 
Inspection: Consignee 

1 No. 22527.97 22527.97 

39 Installation, erection and wiring of CLS unit, post, ladder & base LED unit 
including paying out of tail cable from location box and earthing of CLS  
(LED type).  This includes supply of non - metallic (FRP) colour light signal 
housing multi-unit type for Rly. Signalling suitable for RE Area 2 Aspect 
complete without lenses, lamps and signal transformer as per DRG. NO. 
SA 23001/A/M(ADV), ALT.8 and as per SPEC. NO. RDSO/SPN/194/2006 
(VER1.0) OR LATEST. FRP material as RDSO SPEC NO. RDSO/SPN/ 
151/1997 OR LATEST. All drawings should be as per latest.  Materials to 
be procured from RDSO's approved firm only. Note: Signal unit should be 
compatible to 'LED' type. Note: installation, erection & wiring of signalling 
unit includes LED signal lighting unit including current regulator. This also 
includes protection of unit from rain water. 
Execution. 

1 NO. 1405.08 1405.08 

40 Installation, erection and wiring of CLS unit, post, ladder & base LED unit 
including paying out of tail cable from location box and earthing of CLS  
(LED type).  This includes supply of non - metallic (FRP) colour light signal 
housing multi-unit type for Rly. Signalling suitable for RE Area 3 Aspect 
complete without lenses, lamps and signal transformer as per DRG. NO. 
SA 23001/A/M(ADV), ALT.8 and as per SPEC. NO. RDSO/SPN/194/2006 
(VER1.0) OR LATEST. FRP material as per rdso spec no. 
Rdso/spn/151/1997 or LATEST. All drawings should be as per  latest. 
Materials to be procured from RDSO's approved firm only.Note: Signal unit 
should be compatible to 'LED' type. Note: installation, erection & wiring of 
signalling unit includes led signal lighting unit including current regulator. 
This also includes protection of unit from rain water.  Execution.                                                                                          

2 NO. 1993.22 3986.44 

41 Installation, erection and wiring of CLS unit, post, ladder & base LED unit 
including laying out of tail cable from location box and earthing of CLS  
(LED type).  This includes supply of non - metallic (FRP) colour light signal 
housing multi-unit type for Rly. Signalling suitable for RE Area 3 Aspect 
complete without lenses, lamps and signal transformer as per DRG. NO. 
SA 23001/A/M(ADV), ALT.8 and as per SPEC. NO. RDSO/SPN/194/2006 
(VER1.0) OR LATEST. FRP material as per rdso spec no. 
Rdso/spn/151/1997 or LATEST. All drawings should be as per  latest. 
Materials to be procured from RDSO's approved firm only.Note: Signal unit 
should be compatible to 'LED' type. Note: installation, erection & wiring of 
signalling unit includes led signal lighting unit including current regulator. 
This also includes protection of unit from rain water.      
Supply           
Inspection: Consignee                                                                       

2 NO. 23143.22 46286.44 

42 Installation, erection and wiring of CLS unit, post, ladder & base LED unit 
including paying out of tail cable from location box and earthing of CLS  
(LED type).  This includes supply of non - metallic (FRP) colour light signal 
housing multi-unit type for Rly. Signalling suitable for RE Area 4 Aspect 
complete without lenses, lamps and signal transformer as per DRG. NO. 
SA 23001/A/M(ADV), ALT.8 and as per SPEC. NO. RDSO/SPN/194/2006 
(VER1.0) OR LATEST. FRP material as per rdso spec no. 
Rdso/spn/151/1997 or LATEST. All drawings should be as per  latest. 
Materials to be procured from RDSO's approved firm only.Note: Signal unit 
should be compatible to 'LED' type. Note: installation, erection & wiring of 
signalling unit includes led signal lighting unit including current regulator. 
This also includes protection of unit from rain water.Supply. 
Inspection: Consignee                                

1 NO. 26087.29 26087.29 
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43 Installation, erection and wiring of CLS unit, post, ladder & base LED unit 
including paying out of tail cable from location box and earthing of CLS  
(LED type).  This includes supply of non - metallic (FRP) colour light signal 
housing multi-unit type for Rly. Signalling suitable for RE Area 4 Aspect 
complete without lenses, lamps and signal transformer as per DRG. NO. 
SA 23001/A/M(ADV), ALT.8 and as per SPEC. NO. RDSO/SPN/194/2006 
(VER1.0) OR LATEST. FRP material as per rdso spec no. 
Rdso/spn/151/1997 or LATEST. All drawings should be as per  latest. 
Materials to be procured from RDSO's approved firm only.Note: Signal unit 
should be compatible to 'LED' type. Note: installation, erection & wiring of 
signalling unit includes led signal lighting unit including current regulator. 
This also includes protection of unit from rain water.     Execution                                                                                     

1 NO. 2313.56 2313.56 

44 Dismantling of existing main signal including dependent shunt signal, 
calling on signal if any, fitted on the same post along with signal post, signal 
unit, ci base 
without damaging any part. 

5 No 1032.20 5161.00 

45 Supply of Disconnect Terminal Block, Screw less type, 4-wire front entry 
(Two in-put & Two out-put) The colour will be decided by Engineer - in - 
Charge. (Preferably In Blue, Red & Grey Colors in the ratio of 1:2:3)  
Inspection : Consignee                                                                                                                                                                                                                                                                                                                                                                                                                                                                            

500 NO 46.61 23305.00 

46 Supply of End plate 2.5mm/0.091 in thick as per site requirement.   
Inspection : Consignee   

60 NO 8.47 508.20 

47 Supply of End Stopper 10mm/0.0394 in width as per site requirement.     
Inspection : Consignee    

60 NO 8.47 508.20 

48 Supply of Carrier Rails for above 35mm x 7.5mm, 1mm/0.039 in thickness 
un-slotted type as per site requirement. 
Inspection : Consignee 

20 MTR 92.37 1847.40 

49 Supply of Double Wall Corrugated (DWC)-HDPE pipe/duct of size 200 mm 
outer dia, & 175 mm inner dia. It includes supply of Double Wall 
Corrugated -HDPE pipe/duct as per RDSO Specn.No. RDSO/SPN/ 
204/2011 (version 1.1) or 
latest and conforming to ISI Spec. No.IS:14930, Part-II. (The 
manufacturers, suppliers must produce valid IS license and should be 
certified under ISO 9000 and shall submit copy of certificate). One of the 
following coupling 
arrangements should also be supplied with each pipe as per the site 
requirement.1) Suitable snap fit coupler with rubber O-Ring 2) Spacers3) 
Tees4) Bend,5) End-cap DWC pipe shall be marked at every 1 mtr length 
in such a way that manufacturer's name, vendor name and year of 
manufacture can be easily identified. 
Inspection:  Consignee. 

100 MTR 336.44 33644.00 

50 Placing of DWC/HDPE/RCC/GI pipes along with collars in trenches at 
places near track and road, crossings, platform cuttings etc. 

100 MTR 26.27 2627.00 

51 Termination of Outdoor  Cables (Main Cables /tail cables) at both ends in 
location boxes, cable termination rack in relay room, station building, 
generator room etc. The item includes dressing of cables and wires with 
dressing threads as per standard practice. All material required for this item 
will be supplied by contractor. The outdoor cable shall be terminated in 
Relay Room, DG Room, ASM Room etc under supervision and instructions 
issued by Engr. incharge of the work.  Inspection: Consignee 

540 Per 
condu
ctor 

7.63 4120.20 

52 Excavation of cable trench as per cable route plan, 1.2 Mtr. deep and of 0.3 
Mtr. to 0.6 Mtr. wide at bottom without brick as per DRG. NO. S&T/C-
40(NKG), SK/4/95/NKG, SK/8/95/NKG. or latest alongside the track in all 
kinds of soil, conforming to distances as per cable route plan and refilling. 
This work includes clearing of route from bushes etc. The work shall be 
done as per the extant practice on Eastern Railway and instructions of 
Railway Engineer at site. Note:-(a) for all trenches from distant signal to 
home signal and to relay room, the minimum headway above the 
uppermost cable in the trench should be 600mm. If due to a large no. Of 
cables headway is not available, 4" of 1:2:4 concreting should be done. 
Note:-(b-1) payment will be made as per actual work done on pro-rata 
basis, if required depth is not available at site. 
(b-2) if the depth of trench is not uniform in a span of 100 mtr. or shorter 
lengths if site condition demands along the cable run, minimum depth will 
be taken for that particular stretch for payment 

360 CUM 207.63 74746.80 
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53 Laying of S&T Cables of various cores/ pairs/ quads in trenches/ GI pipes/ 
RCC pipes/ DWC pipes/ Trunking. This also includes laying of cables in 
track crossings & road crossings. Item includes provision of labels of 
coloured plastic adhesive tapes or any other identifiable material on each 
cable to give the cable number at each Gantry Post/hectometre post. 
(Cables will be meggered before and after its laying by contractor under 
supervision of Railway Representative and he will submit the meggering 
report of each testing). Length of the cable laid includes the length of the 
cable coiled for termination purposes. 
Note : Cable will be supplied by Rly. 

2000 RM 4.24 8480.00 

54 Supply of IPS DC-DC converter 24-32V DC, 10 Amp or 60-66 V DC, 5 Amp 
or 60-100V DC,1 Amp/3 Amp/5 Amp.Note: Item will be supplied as per site 
requirement and make of existing IPS. 
Inspection : RDSO 

5 No 20636.44 103182.20 

55 Supply of Counter Block for control cum indication panel. Make-
Deltron/Ultra or  Superior. 
Inspection- Consignee 

5 NO. 1805.93 9029.65 

56 One set of different type of panel key for domino type control cum indication 
panel. Make- Deltron/Ultra or  Superior. 
Inspection- Consignee 

7 NO. 1240.68 8684.76 

57 Supply of PVC insulated multi strand, single corecopper conductor of size 
16/0.2 mm (0.5sqmm) as per IS 694:2010 and RDSO Specn. No. IRS: S-
76/89 (Amnd-3) or latest. Each coil should be of100/200/500 meters length. 
Color of the wire which is required will be specified by the Engineer in 
charge. Inspection:Consignee subject to procurement from RDSO 
approved vendors 

1 KM 6499.15 6499.15 

58 Supply of 1 x 10Sq.mm. (Green) multi strand copper power wire as per IS: 
694:2010 or latest, 140 conductor each dia 0.30mm +/- 0.01 with insulation 
thickness of 1.0 mm and nominal conductor resistance of 1.91 ohms/km 
and test parameters as per RDSO Specn.No.IRS:S-76/89 (Amnd.3) or 
latest. Color of the wire which is required will be specified by the Engineer 
in-charge 
Inspection: Consignee 

500 MTR 100.85 50425.00 

59 Supply of Drill Bit 9/32' (7.14mm) IS:5099/83 and 5101/69 or latest 
Make: JK or Any branded company 
Inspection: Consignee 

100 No. 43.22 4322.00 

Total of Schedule-A 1242595.91 

Schedule-B ( Non SOR) 
   

  

1 Supply of HSS Twist Drill Bit 13mm  
Note : 1 set consists of 10 piece of Drill Bit. 
Inspection: Consignee 

10 Set 359.32 3593.20 

2 Supply of Resistance 100 Ohm 10W 
Inspection- Consignee 

20 No 17.90 358.00 

3 Supply of Capacitor 22000 mf 50V 
Make- Keltron or Superior. 
Inspection- Consignee 

30 No. 109.85 3295.50 

4 Supply of Rotary switch compatible for Deltron make Domino type control 
cum indication LC Gate panel. 
Inspection: Consignee 

20 NO 949.00 18980.00 

5 Lifting as well as Alignment of the TLJB. This includes cost of all materials 
i.e Bolts & Nuts and Washer etc. With this work proper inlet of Cable at 
cable entry pipe, if cable shortage another cable to be laid into the cable 
entry pipe.   

50 NO. 227.19 11359.50 

6 Installation & commissioning of  Point insulation Complete set as per 
RDSO/SPN/168/2005 

50 NO 2269.23 113461.50 

7 Cleaning , Scrubbing and Paining after application of primer, of Full Size 
Location Box complete,  Concerned colours to be as per signal 
engineering manual. All the required paints and materials are to be 
supplied by the contractor.  
Note: Paints to be purchased from reputed company like Asian 
Paints/Berger/Shalimar for this Job. Grade of the required paint is to be as 
per the following spec. Alluminium:-IS:2339/63 with AMDT. 1 or latest. 
Black:- IS:8662/93 or latest. Golden yellow:- ISS:356 & IS:8662 or latest. 
Red oxide:- ISC:446 & IS:123/62 with AMDT.1 or latest. 

50 No. 359.00 17950.00 

8 Installation of complete operating and transmission system of L.C. gate 
right from winch machine to L.C. gate 

1 No. 25000.00 25000.00 

9 REPLACEMENT OF THE LOCATION BOX ALONG WITH THE 
RENOVATION OF THE EXISTING FOUNDATION OF THE LOCATION 
BOX. THIS INCLUDES COST OF THE SAND FILLING, IF REQUIRED. 
ALL THE MATERAILS REQUIRED FOR THIS WORK TO BE SUPPLIED 
BY THE CONTRACTOR EXCEPT THE LOCATION BOX & E-TYPE 
LOCKS WHICH ARE TO BE SUPPLIED BY THE RAILWAY. 

5 No 1274.04 6370.20 
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10 SUPPLYING  AND FILLING  IN PLINTH OF LOCATION BOX WITH SAND 
UNDER FLOORS, INCLUDING WATERING RAMMING, 
CONSOLIDATING AND DRESSING COMPLETE . 
Note : 'No' in unit column indicates per Location Box having plinth volumn 
of 0.6 CUM. 
 
 

5 No 945.07 4725.35 

11 SOLDERING OF EARTH WIRE AND MINOR WIRING IN THE LOCATION 
BOX/RELAY ROOM AS PER THE DIRECTION OF SITE ENGINEER. 
THIS JOB INCLUDES ALL THE SOLDERING KIT THAT ARE REQUIRED 
TO ACCOMPLISH THE WORK. THIS WORK TO BE EXECUTED AT ANY 
TIME OF DAY / NIGHT AS PER THE INSTRUCTION OF RAILWAY SITE 
ENGINEER. 1 FITTER & 1 KHALASIS/ HELPERS TO BE PROVIDED PER 
DAY AS ONE(1) GANG FOR THIS JOB. 
Note: 'No' in the unit column indicates 'Mandays' 
 
 

5 No. 1457.00 7285.00 

12 Cement concrete platform around the location box for strenthening of 
foundation of full size apparatus case as per approved drawing. Cement 
concrete (150mm thickness) work will be included Brick work (125 mm 
width) with cement plaster (12 mm thickness) finished with floating coat of 
neat cement. The ratio of Cement/Sand/Stone will be as follows:- i) Cement 
concrete in the ratio of 1:2:4 (1 cement : 2 coarse sand : 4 graded 
aggregate 20 mm nominal size) ii) Brick work with cement morter in the 
ratio of 1:6 (1 Cement : 6 Coarse sand) iii) Plastering with Cement & Sand 
mixture in the ratio of 1:4 (1 Cement: 4 fine sand)Cement, Sand, Brick & 
Stone chip to be supplied by the contractor.  
 
 

20 NO. 5332.26 106645.20 

13 FIXING OF FENCE AROUND THE S&T LOCATION BOX  AND OTHER 
MISCLLANIOUS  WORKS TO BE EXECUTED.  THIS JOB INCLUDES  
CUTTING AND WELDING OF MS GRILL , DRILLING,  CEMENT 
CONCRETING.  THIS WORK TO BE EXECUTED IN THE AREA AS PER 
THE INSTRUCTION OF RAILWAY SITE ENGINEER(S). ALL THE 
MATERIALS (i.e SAND, CEMENT, STONE CHIP ETC) & MANPOWER  
TO BE SUPPLIED & PROVIDED BY THE CONTRACTOR EXCEPT MS 
GRILL FENCE . MS GRILL FENCE WILL BE SUPPLIED BY  RLY. Note: 
(i) Per foundation of fence would be of 250mm X 250mm with 300mm 
minimum depth.(ii) This work includes carrying and shifting of MS grill fence 
from nearest S&T premises to the execution site. 
 
 

300 MTR 400.00 120000.00 

14 Eldyne Make Maintenance Tool Kit for MSDAC ETU001 Eldyne make 
against the test certificate & guarantee certificate of OEM.Consisting of 
Items as listed below and as prescribed by OEM but not limited to:- 1. True 
RMS Digital Multimeter with probe set-01 no. 2. Extended wired socket to 
Interface with diagnostic plug- 01 no 3. Selector Switch on Panel Base- 01 
no. 4. Adjustable Torque Wrench with 13 mm and 19 mm inserts-01 set 5. 
19 mm Double ended spanner-01 no. 6. Dummy Wheel-01 no. 7. Crimping 
Tool- 01no. Make/Brand - Eldyne Electro Systems Pvt Ltd, Kolkata. 
Accepted - "Make/Brand - "ELDYNE" of M/s Eldyne Electro Systems Pvt 
Ltd, Kolkata 
Inspection: Consignee 
 
  

1 Set 131000.0
0 

131000.00 

15 Supply of Serial I/O Card, Part No. 3CR01881RAAA for Eldyne make 
MSDAC as per RDSO Spec. No. RDSO/SPN/176/2013, Ver.3 or latest   
Inspection: RDSO 
 

3 NO 96653.00 289959.00 

16 Supply of Parallel I/O Card, Part No.3CR01893 PEBB for Eldyne make 
MSDAC as per RDSO Spec. No. RDSO/SPN/176/2013, Ver.3 or latest   
Inspection: RDSO 
 

3 NO 69552.00 208656.00 

17 Supply of PSU, Part No. 3CR31040AAAA for Eldyne make MSDAC as per 
RDSO Specification No. RDSO/SPN/176/2013, Ver.3 or latest   
Inspection: RDSO 

2 NO 195000.0
0 

390000.00 

18 Supply of CPU, Part No. 3CR10057AAAA for Eldyne make MSDAC as per 
RDSO Specification No. RDSO/SPN/176/2013, Ver.3 or latest   
Inspection: RDSO 

2 NO 435500.0
0 

871000.00 

19 Supply of SK-30H Double rail Contact 8 Mtrs Rx Coil (Rx-1& Rx-2) for 
MSDAC, make- Eldyne  as per RDSO Spec. No. RDSO/SPN/ 176/2013, 
Ver.3 or latest   
Inspection: RDSO 

4 NO 81100.00 324400.00 
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20 Supply of ISDN (Digital) Card, for Eldyne make MSDAC for field unit  as 
per RDSO Specification No. RDSO/SPN/176/2013, Ver.3 or latest   
Inspection: RDSO 
 

2 NO 191297.0
0 

382594.00 

21 Supply of Mother board, Part No. 3CR01838AAAA for Eldyne make 
MSDAC for field unit as per RDSO Specification No. RDSO/SPN/176/2013, 
Ver.3 or latest 
Inspection: RDSO   
 

2 NO 45200.00 90400.00 

22 Tool kit for MSDAC ALTPRO as per RDSO specification No. 
RDSO/SPN/176/ 2013 Ver.-3 or latest & Manufacturers's Spec. or latest 
suitable with existing installations of Altpro (Sigma Rail Systems Pvt. Ltd) 
make MSDAC ( Warranty Period : Upto 30 months from the date of 
supply)Inspection: Consignee. 
 

1 No. 90000.00 90000.00 

23 Supply of Trackside Unit (VUR) complete comprising of a) Front 
Panel(Track Side Unit) [VUR-P with lightening 
protection]; b) VUR Box and c) VUR Column, , Part No. AP215512 & Part 
No.AP215503 as per RDSO specification 
No. RDSO/SPN/176/2013 Ver.-3 or latest & Manufacturers's Spec. or latest 
suitable with existing installations of Altpro (Sigma Rail Systems Pvt. Ltd) 
make MSDAC 
( Warranty Period : Upto 30 months from the date of supply) 
Inspection: RDSO 
 

2 No. 107016.0
0 

214032.00 

24 Sensor Mounting Bracket, Part No. AP215801 (make Altpro) as per RDSO 
specification No.RDSO/SPN/176/2013 Ver.-3 or latest& Manufacturers's 
Spec. or latest suitable with existing installations of Altpro (Sigma Rail 
Systems Pvt. Ltd) make MSDAC  
( Warranty Period : Upto 30 months from the date of supply) 
Inspection: RDSO 
 

2 No. 33624.00 67248.00 

25 Supply of SENSOR SHIELD/ DEFLECTOR OF ALTPRO MSDAC Part No. 
AP215514 as per RDSO specification No. RDSO/SPN/176/ 2013 Ver.-3 or 
latest & Manufacturers's Spec. or latest suitable with existing installations of 
Altpro (Sigma Rail Systems Pvt. Ltd) make MSDAC 
( Warranty Period : Upto 30 months from the date of supply) 
Inspection: RDSO 
 

2 No. 29364.00 58728.00 

26 SUPPLY OF TRANSMITTER COILS (15 Mtr Coil)  - for CEL make 
HASSDAC  as per RDSO /SPN/177/2012 with version 3 or latest  
Warranty- Upto 30 month from the date of supply.  
Inspection: RDSO . The Functionality test  has to be checked by consignee 
before material inspection. 
 

2 NO. 12600.00 25200.00 

27 SUPPLY OF  RECEIVER COILS  (15 Mtr Coil) -- for CEL make 
HASSDAC  as per RDSO /SPN/177/2012 with version 3 or latest . 
Warranty- Upto 30 month from the date of supply.  
Inspection: RDSO . The Functionality test  has to be checked by consignee 
before material inspection. 
 

2 NO. 12600.00 25200.00 

28 SUPPLY OF MODEM CARD FOR CEL make SSDAC TYPE AXLE 
COUNTER AS PER RDSO/SPN/177/2012 (Ver-3) or latest version and 
ammendment upto date if any  
Warranty- Upto 30 month from the date of supply.  
Inspection: RDSO . The Functionality test of the Card has to be checked 
by consignee before material inspection. 
 

2 NO 32600.00 65200.00 

29 SUPPLY OF SIGNAL CONDITIONER  CARD ( SCC-1 = 50%  & SCC-2 = 
50%) FOR CEL make SSDAC  TYPE AXLE COUNTER AS PER 
RDSO/SPN/ 177/2012 (Ver-3) or latest version and ammendment upto date 
if any Warranty- Upto 30 month from the date of supply. Inspection: 
RDSO.The Functionality test of the Card has to be checked by consignee 
before material inspection. 
 

2 NO 32600.00 65200.00 

30 SUPPLY OF RESET BOX FOR CEL make SSDAC  TYPE AXLE 
COUNTER, MODEL 710P AS PER RDSO/SPN/177/ 2012 (Ver-3) or latest 
version and ammendment upto date if any  
Warranty- Upto 30 month from the date of supply.  
Inspection: RDSO. The Functionality test of the Card has to be checked 
by consignee before material inspection. 

2 NO 42600.00 85200.00 
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31 Supply of WEB DETECTORS for CEL make SSDAC as per 
RDSO/SPN/177/ 2012 (Ver-3) or latest version and ammendment upto date 
if any ( Each Set consists of 2 Nos TX.2 Nos. RX) Phase reversal Type. 
Warranty- Upto 30 month from the date of supply.  
Inspection: RDSO.The Functionality test of the Card has to be checked by 
consignee before material inspection. 

2 SET 44600.00 89200.00 

32 SUPPLY OF RELAY DRIVER CARD FOR CEL make SSDAC TYPE AXLE 
COUNTER AS PER RDSO/SPN/177/2012 (Ver-3) or latest version and 
ammendment upto date if any  
Warranty- Upto 30 month from the date of supply.  
Inspection: RDSO. Subject to procurement from RDSO approved vendor 
only. The Functionality test of the card has to be checked by consignee 
before material inspection.. 

2 NO 32600.00 65200.00 

33 SUPPLY OF MICRO CONTROLLER LOGIC CARD 
( MLB-1 = 50%  & MLB-2 = 50%) FOR CEL make SSDAC TYPE AXLE 
COUNTER AS PER RDSO/SPN/177/2012 (Ver-3) or latest version and 
ammendment upto date if any  
Warranty- Upto 30 month from the date of supply.  
Inspection: RDSO. Subject to procurement from RDSO approved vendor 
only. The Functionality test of the card has to be checked by consignee. 

2 NO 44600.00 89200.00 

34 SUPPLY OF 21 KHZ / 25 KHZ TRANSMITTER COILS ASSEMBLY 
COMPATIBLE TO GGTRONICS MAKE SSDAC CONFORMING TO SPEC. 
NO. RDSO/SPN/ 177/2012 (VER.3) AND/OR AS PER SITE 
REQUIREMENT. 
Note :-  Length of the wire shoud be decided by site Enggnieer.  The 
Functionality test of the Coil has to be checked by consignee before 
material inspection. 
Inspection: RDSO 

2 No 30611.03 61222.06 

35 SUPPLY OF 21 KHZ / 25 KHZ RECEIVER COILS ASSEMBLY 
COMPATIBLE TO GGTRONICS MAKE SSDAC CONFORMING TO SPEC. 
NO. RDSO/SPN/177/2012 (VER.3) AND/OR AS PER SITE 
REQUIREMENT. 
Note :-  Length of the wire shoud be decided by site Enggnieer.  The 
Functionality test of the Coil has to be checked by consignee before 
material inspection. 
Inspection: RDSO 

2 No 30611.03 61222.06 

36 Supply of BLEA for Siemens Make MSDAC as per RDSO Spn No./ 
RDSO/SPN/176/2013 ver-3 or latestWarranty- Upto 30 month from the date 
of supply. Inspection: RDSO 

1 No. 161425.0
0 

161425.00 

37 Supply of STEU Cardfor Siemens Make MSDAC as per RDSO Spn No./ 
RDSO/SPN/176/2013 ver-3 or latest 
Warranty- Upto 30 month from the date of supply.  
Inspection: RDSO 

1 No. 77720.00 77720.00 

38 Supply of SIRIUS Card for Siemens Make MSDAC as per RDSO Spn No./ 
RDSO/SPN/176/2013 ver-3 or latest 
Warranty- Upto 30 month from the date of supply.  
Inspection: RDSO 

1 No. 149355.0
0 

149355.00 

39 Supply of VAU Card for Siemens Make MSDAC as per RDSO Spn No./ 
RDSO/SPN/176/2013 ver-3 or latest 
Warranty- Upto 30 month from the date of supply.  
Inspection: RDSO 

1 No. 121850.0
0 

121850.00 

40 Supply of Power Supply Module  for Siemens Make MSDAC as per RDSO 
Spn No./ RDSO/SPN/176/2005 ver-2 or latest 
Warranty- Upto 30 month from the date of supply.  
Inspection: RDSO 

1 No. 175015.0
0 

175015.00 

41 Supply of Double Rail contact assembly with Track side EJB  for Siemens 
Make MSDAC as per RDSO Spn No./ RDSO/SPN/176/2013 or latest. 
Warranty- Upto 30 month from the date of supply.  
Inspection: RDSO 

1 No. 309760.0
0 

309760.00 

42 Supply of Cable Clamp Assembly for sleeper ( Galvanised) for dressing of 
Jumpers crossing the Rail. As per the Site requirement 60kg PSC/52kg for 
which drawing attached in the Annexure-C 
Inspection :- Consignee 

50 No 844.92 42246.00 

43 Fixing of Cable Clamp Assembly with Sleeper along with placing of HDPE 
Pipe and fixing of Jumper ( Track, MSDAC etc.). This work includes 
Preparation of jumper, placing through HDPE pipe, proper termination of 
jumper in TLJB and rail along with required drilling in rail. Cost of Drill 
Machines & drill bits for drilling in Rail will be carried out by the Contractor.   
Note:- The work shall be executed as per site engineer. 
        i) No. in the Unit column  indicates as per Sleeper. 
          ii) Two or three Clamps in each sleeper. 
         iii) Jumper cable will be supplied by railway. 
        

50 No. 1190.00 59500.00 
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44 Cleaning , Scrubbing and Paining after application of primer, of MAIN 
SIGNAL Post, including base, unit, ladder stage and all fittings ( This 
includes calling-on signal, Dependent shunt signal, Junctiuon type route 
indicator, Goods warning board, Cross marks etc. Concerned colours to be 
as per signal engineering manual. All the required paints and materials are 
to be supplied by the contractor.  
Note: Paints to be purchased from reputed company like Asian 
Paints/Berger/Shalimar for this Job. Grade of the required paint is to be as 
per the following spec. Alluminium:-IS:2339/63 with AMDT. 1 or latest. 
Black:- IS:8662/93 or latest. Golden yellow:- ISS:356 & IS:8662 or latest. 
Red oxide:- ISC:446 & IS:123/62 with AMDT.1 or latest. 
 
 

20 NO 458.00 9160.00 

45 SUPPLY OF BOOM SECTION FABRICATED FROM G.I SHEETS 
OCTAGONAL SHAPE, FIRST SECTION FOR ELB AS PER 
SPECIFICATION NO. RDSO/SPN/208/2012 VERSION 2.0 OR 
LATESTINSPECTION : CONSIGNEE. 
 

2 NO 2600.00 5200.00 

46 SUPPLY OF BOOM SECTION FABRICATED FROM G.I SHEETS 
OCTAGONAL SHAPE, SECOND SECTION FOR ELB AS PER 
SPECIFICATION NO. RDSO/SPN/208/2012 VERSION 2.0 OR LATEST. 
INSPECTION : CONSIGNEE. 
 

5 NO 2300.00 11500.00 

47 SUPPLY OF BOOM SECTION FABRICATED FROM G.I SHEETS 
OCTAGONAL SHAPE, THIRD SECTION FOR ELB AS PER 
SPECIFICATION NO. RDSO/SPN/208/2012 VERSION 2.0 OR LATEST 
INSPECTION : CONSIGNEE. 
 

5 NO 2000.00 10000.00 

48 SUPPLY OF BOOM SECTION FABRICATED FROM G.I SHEETS 
OCTAGONAL SHAPE, FOURTH SECTION FOR ELB AS PER 
SPECIFICATION NO. RDSO/SPN/208/2012 VERSION 2.0 OR LATEST 
INSPECTION : CONSIGNEE. 
 

2 NO 1800.00 3600.00 

49 Installation of boom locking arrangement complete as per DRG. NO. SA-
8158/M(ADV).1 or latest. 
 

1 No. 8000.00 8000.00 

50 Supply of Digital Multimeter of Rishabh 6016 Advanced Multimeter or 
Similar/ superior, True RMS as per Technical Spec. -TS-1. 
Inspection : Consignee .  The Functionality test of the Multimeter has to be 
checked by consignee. 
 

1 NO 20771.90 20771.90 

51 Supply of  Hand Held True RMS smart leakage Clamp Meter of Rishav 
ALCT-60A  or Similar/ sipirior as per Technical Spec. -TS-2. 
Inspection : Consignee. The Functionality test of the Multimeter has to be 
checked by consignee. 
 

1 No 26698.89 26698.89 

52 Supply of round up chemical for deweeding.Brand : Salimar or  
Superior.Inspection : Consignee 
 

30 Ltr 667.13 20013.90 

53 WRITING LETTER ON SIGNALLING GEARS WITH SYNTHETIC ENAMEL 
PAINT OF ANY APPROVED COLOUR, MAKE AND BRAND, SIZE OF 
LETTER (ALL THE REQUIRED MATERIALS  TO BE SUPPLIED BY THE 
CONTRACTOR). 
LETTER SIZE - 75 MM TO 125 MM. 
 

10000 NO 11.31 113100.00 

54 Supply of Orange coloured DWC ( DOUBLE WALL CORRUGATED) PIPE 
As per IS-16205 Part - II DWC Pipes, SIZE::75mm OUTER DIA AND 
60mm INNER DIA, LENGTH : 6 METER EACH PIPE. DWC HDPE PIPE, 
MAKE: DUTRON or JINDAL or GEMINI PIPES or  Superior. (Warranty 
Period : Upto 30 months from the date of supply) 
Inspection : Consignee 

200 MTR 73.50 14700.00 

55 LOADING , UNLOADING AND TRANSPORTATION OF MATERIALS 
INCLUDING CABLES, LOCATION BOXES AND MISCLLANEOUS / 
RELEASED ITEMS REQUIRED FROM VARIOUS PLACES IN 9 MT 
TRUCK TO THE RAILWAY STORE AS PER SITE ENGINEER. 
A) TRANSPORTATION 

98 KM 44.97 4407.06 

56 LOADING , UNLOADING AND TRANSPORTATION OF MATERIALS 
INCLUDING CABLES, LOCATION BOXES AND 
MISCLLANEOUS/RELEASED ITEMS REQUIRED FROM VARIOUS 
PLACES IN 9 MT TRUCK TO THE RAILWAY STORE AS PER SITE.  
B) LOADING AND UNLOADING 

4 PER 
TRIP 

2008.20 8032.80 
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57 DURING THE BLOCK WORKING PERIOD OF ANY DEPARTMENT, 
DISMENTALLING / REFIXING / SHIFTING AND OTHER ALLIED WORK 
OF SIGNALLING EQUIPMENTS LIKE CABLE/ TLJB/ POINT MACHINE/ 
GROUND FITTINGS/ POINT JB/ AXLE COUNTER TRACK DEVICE, L.C. 
GATE, AND OTHER MISCLLANIOUS  WORKS TO BE EXECUTED.  THIS 
JOB INCLUDES COST OF RELEASING OF SIGNALLING EQUIPMENTS, 
GEARS & DEVICES AND RECONNECTION OF THE SAME AFTER THE 
WORK. THIS WORK TO BE EXECUTED AT ANY TIME OF DAY / NIGHT 
AS PER THE INSTRUCTION OF RAILWAY SITE ENGINEER(S). 1 
ELECTRICAL WIRE MAN, 2 FITTER & 1 KHALASIS/ HELPERS TO BE 
PROVIDED PER DAY AS ONE(1) GANG FOR THIS JOB. 
Note: Mandays in unit column indicates Per Day/Per Night 

20 Mand
ays 

3308.00 66160.00 

Total of Schedule-B:  5607300.12 

Total of Schedule-A+B : 6849896.03 

GST @18% for all : item 1232981.29 

Grand Total : 8082877.32 

 

The quantities shown in above Bill of Quantities are approximate and are as a guide to give the tenderer(s) 

an idea of quantum of work involved. The Railway reserves the right to increase/ decrease and/or delete or include 

any of the quantities given above and no extra rate will be allowed on this account. (The schedule of work in details 

are shown in IREPS portal). 
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Form – 4 
 

FINAL SUPPLEMENTARY AGREEMENT 

 

1. Articles of agreement made this day _______ in the year ____________ between the President of India, acting through 

the _____________ Railway Administration having his office at ______ herein after called the Railway of the one part 

and _________________ of the second part. 

2. Whereas the party hereto of the second part executed an agreement with the party hereto of the first part being 

agreement Number _________dated ____for the performance __________herein after called the „Principal 

Agreement‟. 

3. And whereas it was agreed by and between the parties hereto that the works would be completed by the party hereto of 

the second part on _______date last extended and whereas the party hereto of the second part has executed the work to 

the entire satisfaction of the party hereto of the first part. 

4. And whereas the party hereto of the first part already made payment to the party hereto of the second part diverse sums 

from time to time aggregating to Rs. _____ including the Final Bill bearing voucher No.________ dated_________of 

value ____________________ duly adjusted as per price variation clause, if applicable (the receipt of which is hereby 

acknowledged by the party hereto of the second part in full and final settlement of all his /its claims under the principal 

agreement. 

 

And whereas the party hereto of the second part have received sum of Rs. _______ through the Final Bill bearing voucher 

No.____________ dated _________duly adjusted as per price variation clause (PVC), if applicable (the receipt of which is 

hereby acknowledged by the party thereto of the second part) from the party hereto of the first part in full and final 

settlement of all his/its disputed claims under principal agreement. 

 

Now, it is hereby agreed by and between the parties in the consideration of sums already paid by the party hereto of the first 

part to the party hereto of the second part against all outstanding dues and claims for all works done under the aforesaid 

principal agreement excluding the Security Deposit, the party hereto of the second part have no further dues of claims 

against the party hereto of the first part under the said Principal Agreement. It is further agreed by and between the parties 

that the party hereto of the second part has accepted the said sums mentioned above in full and final satisfaction of all its 

dues and claims under 

the said Principal Agreement. 

 

(Applicable in case Final Supplementary Agreement is signed after release of Final Payment)  

Or 

And whereas the party hereto of the first part already made payment to the party hereto of the second part diverse sums 

from time to time aggregating to Rs. _____ through various On Account Bills (the receipt of which is hereby acknowledged 

by the party hereto of the second part). 

 

And whereas the party hereto of the second part have received sum of Rs. _______ through various On Account Bills (the 

receipt of which is hereby acknowledged by the party thereto of the second part) from the party hereto of the first part and 

party hereto of the second part have accepted final measurements recorded on Page No….. to Page No…. of Measurement 

Book No……….and corresponding Final Bill duly adjusted as per price variation clause (PVC), if applicable, for full and 

final settlement of all his/its disputed claims under principal agreement. 

Now, it is hereby agreed by and between the parties in the consideration of sums already paid through various On Account 

Bills and sums to be paid through Final Bill duly adjusted as per price variation clause (PVC), if applicable, based on 

accepted final measurements including the Security Deposit by the party hereto of the first part to the party hereto of the 

second part against all outstanding dues and claims for all works done under the aforesaid principal agreement, the party 

hereto of the second part have no further dues of claims against the party hereto of the first part under the said Principal 

Agreement.  

(Applicable in case Final Supplementary Agreement is signed before release of Final Payment) 

 

5. It is further agreed and understood by and between the parties that the arbitration clause contained in the said principal 

agreement shall cease to have any effect and/or shall be deemed to be non-existent for all purposes.  

 

 

Signature of the Contractor/s    for and on behalf of the President of India 

 

Witnesses 

 

_______________________ 

ADDRESS:______________ 
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Form – 5 

 

(Bid Security) 

Bank Guarantee Bond from any scheduled commercial bank of India 

(On non-judicial stamp paper, which should be in the name of the Executing Bank). 

 

Name of the Bank: ---------- 

 

President of India, 

 

Acting through FA & CAO, 

 

Eastern Railway, Kolkata, 

 

Beneficiary: Sr.DSTE/Eastern Railway/Sealdah. 

 

Date:...................................................... 

 

Bank Guarantee Bond No.:        Date:--------- 

 

In consideration of the President of India acting through Sr. Divl. Signal & Telecom Engineer/ Divl. Signal & 

Telecom Engineer (Designation & address of Contract Signing Authority), Eastern Railway, Sealdah (hereinafter 

called “The Railway”) having invited the bid for___________through Notice inviting tender (NIT) 

No.._____________, We have been informed that . . . . . [Insert name of the Bidder]............ (hereinafter called "the 

Bidder") intends to submit its bid (hereinafter called "the Bid") . 

 

WHEREAS, the Bidder is required to furnish Bid Security for the sum of [Insert required Value of Bid Security], in 

the form of Bank Guarantee, according to conditions of Bid. 

 

 AND  

 

WHEREAS, ............[Insert Name of the Bank], with its Branch ...............[Insert Address] having its Headquarters 

office at........ [Insert Address], hereinafter called the Bank, acting through ..............[Insert Name and Designation of 

the authorised persons of the Bank], have, at the request of the Bidder, agreed to give guarantee for Bid Security as 

hereinafter contained, in favour of the Railway: 

 

1. KNOW ALL MEN that by these present that I/We the undersigned [Insert name(s) of authorized 

representatives of the Bank], being fully authorized to sign and incur obligations for and on behalf of the 

Bank, confirm that the Bank, hereby, unconditionally and irrevocably guarantee to pay to the Railway full 

amount in the sum of [Insert required Value of Bid Security] as above stated. 

 

2. The Bank undertakes to immediately pay on presentation of demand by the Railway any amount 

up to and including aforementioned full amount without any demur, reservation or recourse. Any such 

demand made by the Railway on the Bank shall be final, conclusive and binding, absolute and unequivocal 

on the Bank notwithstanding any disputes raised/ pending before any Court, Tribunal, Arbitration or any 

Authority or any threatened litigation by the Bidder or Bank. 

 

3. The Bank shall pay the amount as demanded immediately on presentation of the demand by Railway 

without any reference to the Bidder and without the Railway being required to show grounds or give reasons 

for its demand of the amount so demanded. 

 

4. The guarantee hereinbefore shall not be affected by any change in the constitution of the Bank or in the 

constitution of the Bidder. 

 

 

 

Contd… 
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P/2 

 

5. The Bank agrees that no change, addition, modifications to the terms of the Bid document or to any 

documents, which have been or may be made between the Railway and the Bidder, will in any way absolve 

the Bank from the liability under this guarantee; and the Bank, hereby, waives any requirement for notice of 

any such change, addition or modification made by Railway at any time. 

 

6. This guarantee will remain valid and effective from…….…….[insert date of issue]till ………..[insert date, 

which should be minimum 90 days beyond the expiry of validity of Bid]. Any demand in respect of this 

Guarantee should reach the Bank within the validity period of Bid Security. 

 

7. The Bank Guarantee is unconditional and irrevocable. 

 

8. The expressions Bank and Railway herein before used shall include their respective successors and assigns. 

 

9. The Bank hereby undertakes not to revoke the guarantee during its currency, except with the previous 

consent in writing of the Railway. This guarantee is subject to the Uniform Rules for Demand Guarantees, 

ICC Publication No.758. 

 

10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging System) and shall 

invariably send the advice of this Bank Guarantee to the following bank details – 

IFSC CODE SBIN000RAIL 

IFSC TYPE BRANCH 

BANK NAME STATE BANK OF INDIA 

BRANCH NAME RAIL 

CITY NAME NAVI MUMBAI 

ADDRESS SECTOR-11, CBD BELAPUR, NAVI MUMBAI 

DISTRICT NAVI MUMBAI 

STATE MAHARASHTRA 

BG ENABLED YES 

 

11. The Guarantee shall be valid in addition to and without prejudice to any other security Guarantee(s) of 

Bidder in favour of the Railway. The Bank, under this Guarantee, shall be deemed as Principal Debtor of the 

Railway. 

 

Date …………       ……………………………………… 

 

Place………….      Bank‟s Seal and authorized signature(s) 

 

[Name in Block letters] ……………….... 

 

[Designation with Code No.]……………..…… 

 

[P/Attorney] No. 

 

Witness: 

 

1 Signature, Name & Address & Seal 

 

2 Signature, Name& address & Seal       Bank‟s Seal 

 

[P/Attorney]No. 

Note: All italicized text is for guidance on how to prepare this bank guarantee and shall be deleted 

from the final document. 

 

 

 

 

 

 

 

 



BID-DOC-SDSTE-Sig-T-04-26-27-RRSK  71  

 

 

 

 

 

 

 

Form –6 

 

Annual Contractual Turnover Certificate 
 

Each Bidder must fill in this form: 

 

 

NAME OF BIDDER: 

 

 

Annual Contractual Turnover Data for the Previous 3/4 Years 

(Contractual Payment only) 

Year Amount 

Currency 

Exchange 

Rate 

Indian National Rupees 

Equivalent 

    

    

    

    

Average Annual Contractual Turnover for last 3 years  

 

 

1. The average annual contractual turnover shall be calculated as an average of “total contractual payments” in 

the previous three financial years. However, in case balance sheet of the previous year is yet to be prepared/ 

audited, the audited balance sheet of the fourth previous year shall be considered for calculating average 

annual contractual turnover. 

2. The information supplied shall be substantiated by data in the audited balance sheets and profit and loss 

accounts for the relevant years in respect of the bidder or all members constituting the bidder. 

3. Contents of this form should be certified by a Chartered Accountant duly supported by Audited Balance 

Sheet duly certified by the Chartered Accountant. 

 

SEAL AND SIGNATURE OF THE BIDDER 

 

Certified that all figures and facts submitted in this form have been furnished after full consideration of all 

observations/notes in Auditor‟s reports._____________________ 

 

 

 

(Signature of Chartered Accountant) 

 

Name of CA:______________ 

 

Registration No: ______________ 

 

(Seal) 
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Form –7 

 

 

Insurance Surety Bond for Performance Security 
Vide Annexure-XVII of GCC - 2022 

 
Name of the issuer of surety bond: 

 

 

President of India, 

Acting 

Through FA & CAO, 

Eastern Railway, 

Kolkata. 

 

 

 

Date ………………… 

…………………….. 

 

 

 

Surety Bond No: …………………….    Issue Date:……………………… 

Amount of Bond: …………………     Expiry Date …………………… 

 

 

 

WHEREAS, in consideration of the President of India acting through Sr. Divl. Signal & Telecom Engineer/ Divl. 

Signal & Telecom Engineer (Designation & address of contract signing authority), Eastern Railway, Sealdah 

(hereinafter called "The Railway") having accepted the bid of M/S XXXXX hereinafter called the contractor, for the 

work of XXX” under invitation for bids No XXXX, Dated XXXXX, Vide Letter of Acceptance No……………………. 

 

 

 

AND 

 

 

 

WHEREAS, the contractor is required to furnish Performance Security for the sum of Rs. XXXX (Rupees XXXX 

Only), in the form of Surety Bond, being a condition precedent to the signing of the contract agreement. 
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SB No:          Date: 

 
WHEREAS, we, ___________ (Name of insurance company) hereinafter called the Surety, acting through 

[Designation(s) of the authorised person of the Surety], have, at the request of the M/s. XXXX contractor, agreed to 

give Bond for performance security/ additional performance security as hereinafter contained: 

 

1. KNOW ALL MEN by these present that I/We, the undersigned [Insert name(s) of authorized representatives 

of the Surety], being fully authorized to sign and incur obligations for and on behalf of the Surety, confirm 

that the Surety, hereby, unconditionally and irrevocably Bond to pay the Railway the full amount in the sum 

of XXXX (Rupees XXXX Only) as above stated. 

 

2. The Surety undertakes to immediately pay on presentation of demand by the Railway any amount up to and 

including aforementioned full amount without any demur, reservation or recourse. Any such demand made 

by the Railway on the Surety shall be final, conclusive and binding, absolute and unequivocal 

notwithstanding any disputes raised/pending before any Court, tribunal, arbitration or any authority or any 

threatened litigation by the Bidder or Bank. 

 

3. On payment of any amount less than aforementioned full amount, as per demand of the Railway, the Bond 

shall remain valid for the balance amount i.e. the aforementioned full amount less the payment made to the 

Railway. 

 

4. The Surety shall pay the amount as demanded immediately on presentation of the demand by Railway 

without any reference to the contractor and without the Railway being required to show grounds or give 

reasons for its demand or the amount demanded. 

 

5. The Surety Bond shall be unconditional and irrevocable. 

 

6. The Bond hereinbefore shall not be affected by any change in the constitution of the Surety or in the 

constitution of the Contractor. 

 

7. The Surety agrees that no change, addition, modifications to the terms of the Contract Agreement or to any 

documents, which have been or may be made between the Railway and the Contractor, will in any way 

release us from the liability under this Bond; and the Surety, hereby, waives any requirement for notice of 

any such change, addition or modification to the Surety. 

 

8. This Bond is valid and effective from the date of its issue, which is [insert date of issue]. The Bond and our 

obligations under it will expire on XXXX (Expiry Date). All demands for payment under the Bond must be 

received by us on or before that date. 

 

9. The Surety agrees that the Railways right to demand payment of aforementioned full amount in one instance 

or demand payments in parts totalling up to the aforementioned full amount in several instances will be valid 

until either the aforementioned full amount is paid to the Railway or the Bond is released by Railway before 

the Expiry date. 

 

10. The Surety agrees that its obligation to pay any amount demanded by the Railway before the expiry of this 

Bond will continue until the amount demanded has been paid in full. 

 

11. The expressions Surety and Railway hereinbefore used shall include their respective successors, 

administrators and assigns. 

 
12. The Surety hereby undertakes not to revoke the Bond during its currency, except with the previous consent 

in writing of the Railway. This Bond is subject to the Uniform Rules for Demand Bonds, ICC Publication 

No. 758. 

 

13. We, the Surety Insurer, further agree that the Authority shall be the sole judge to decide as to whether the 

Bidder is in default of due and faithful fulfilment and compliance with the terms and conditions contained in 

the Bidding Documents including, inter alia, the failure of the Bidder to keep its Bid open during the Bid 

validity period set forth in the said Documents, and the decision of the Authority that the Bidder is in default 

as aforesaid shall be final and binding on us, notwithstanding any differences between the Authority and the 

Bidder or any dispute pending before any Court, tribunal, arbitrator or any other authority. 
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14. The Bond shall be in addition to and without prejudice to any other security Bond (s) of the contractor in 

favour of the Railway available with the Railway. The Surety, under this Bond, shall be deemed as Principal 

Debtor of the Railway. 

 

 

Notwithstanding anything to the contrary contained in these presents, 

 

 

a.  Our liability under this Surety Bond shall not exceed, XXXX (Rupees XXXXX Only). 

b.  This Surety Bond shall be valid up to XXXX (being the date of expiry); 

c.  Unless the bank is served a written claim or demand on or before XXXX [date of expiry] all rights under this 

Bond shall be forfeited and the Surety shall be relieved and discharged from all liabilities under this Bond 

irrespective of whether or not the original Surety bond is returned to the Surety. 

 

 

Dated the day          of 2025 

 

 

15.  The Insurance Surety Bond shall be verified by sending mail to [customer.care@sbigeneral.in]. 

 

 
Place……………     Bank's Sea and authorized signature(s) 

      [Name in Block letters]……………………….. 

 

      [Designation with Code No.] ……………………. 

 

      [P/Attorney] No. 

 

Witness 

 

1.  

 

 

2. 

 

***** 

 

[Note: All italicized texts are for guidance on how to prepare this Insurance Surety Bond and shall be deleted from 

the final document.] 
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ANNEXURE – TS-1 

 

Specification of item No. 50 of Sch-B 

Product Name :- Hand Held Digital Multimeter 

Display Counts, Digits 60000. 5 digits 

Measuring Category 
1000V CATIII 

600V CAT IV 

Display DUAL 4 6/7 

Basic DC accuracy 0.05% 

Wide VAC bandwidth 100 KHz 

Bandwidth in mV 100 KHz 

Auto/manual ranging Yes 

Voltage DC 60mV-1000V 

Voltage AC & ACDC 60mV-1000V 

DB measurement dBm,dBu,dBV 

Current DC 600µA-10A 

Current AC & ACDC 600µA-10A 

Measurement with Clamp Sensor Yes 

Resistance 600Ω-40MΩ 

Frequency 600Hz-1MHz 

Capacitance 10nF-1000μF 

Temperature Sensors PT100 ,PT1000 TYP K,TYP J 

Duty cycle & Yes 

Pulse width 

Continuity with Buzzer Yes 

Diode test Yes 

Square Wave Output Yes 

Data Logging 32000 readings 

View feature for Logged data All readings can be viewed 

Min-Max -Avg recording Yes 

Auto Hold Yes 

Self Battery Voltage Measurement Yes 

Settable Beep Level Setting Yes 

Settable Auto off Timing Yes 

Backlight Yes 

Protective Rubber Holster Yes 

Separate battery fuse access Yes 

Automatic power off Yes 

Low battery indication Yes 

Dangerous contact voltage indication Yes 

adaptor using software Bluetooth & USB 2.0 

Type of Battery Non-Rechargeble ( Alkaline) 

Safety Certification  CE 

Safety Rating  CATIII 1000V of IEC 61010 

Warranty 1 Year 

Make  Rishabh,Fluke or supirior  
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ANNEXURE – TS-2 

 

 

 

Specification of item No. 51 of Sch-B 

Product Name :- 
True RMS Smart Leakage Clamp Meter  

Display Counts, Digits 
3.5 digit Backlit LCD 

Measuring Type 
True RMS 

Type 
Hand Held 

Count 
3000 

Resistance Measurement Range- 
4 KiloOhm 

Frequency Measurement Range 
0.5 kilo herz 

AC Current Measurement Range 
10 Amph 

AC Voltage Measurement Range 
400volt 

DC Current Measurement Range 
100 Amph 

DC Voltage Measurement Range 
400volt 

Type of Battery 
Non-Rechargeble ( Alkaline) 

Safety Certification  
CE 

Safety Rating  
CATIII600V of IEC 61010-2-D31 

Warranty 
1 Year 

Make  
Rishabh,Fluke or supirior  
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ANNEXURE – A 

 

General Notes of schedule of work:- 
 

1 Before submitting a tender quote, the vendor should thoroughly review all the terms, schedule rates and conditions mentioned in 
tender document. It is essential to have a clear understanding of all relevant documents, the scope of work, and the work site. 
Only then the vendor should proceed with quoting the tender. The necessary drawings must be collected from the drawing 
section of the Sealdah division. Once the tender is awarded, none of these aspects can be denied or disputed under any 
circumstances, otherwise necessary action will be taken as per terms & conditions of the Tender. All the installaton item should 
be installed only by OEMs or OEM authorized Firm.  

2 Similar nature of Work :-  "Supply, Installation & Commissioning of Data Logger or RTUs OR Any Signal Interlocking Works 
involving EI OR RRI or PI OR IBS OR IBH OR LC Gate Interlocking OR Yard Modification OR UFSBI OR Track Circuit (AFTC 
OR DC TC) OR Axle Counter (SSDAC OR MSDAC OR HA-SSDAC)OR Automatic Signalling".  to be considered as similar 
nature of work for the instant tender work. 

3 Quoted rates will be inclusive of carrying cost of all materials & tools for the work, including loading & unloading involved in 
concerned Schedule work excluding GST. The GST should be shown separately on total cost.  

4 Care should be taken to avoid damage to the existing gears during the work. Any damages to the Railway property shall be 
made good by the contractor at his own cost. 

5 The supply items of the Schedule of Work to be inspected by the authority as mentioned in Schedule of work. Consignee 
inspection will be carried out by the authorised representative of Sr.DSTE/SDAH, and/or as advised by Sr. DSTE/SDAH.  Also 
the materials related with the execution items of the schedule of work (apart from the above materials), such as bricks, cement, 
sand, stone chips, nuts & bolts, paints, wires etc. which are to be given by the contractor, are to be inspected & certified by the 
Rly site Engineer(s). Inspection cost, if any, has to be borne by the contractor.  

            i) For the items with consignee inspection, the vendor should consult the consignee prior to supply the item. Only one 
quantity of item needs to be inspected by consignee first, then getting clearance the total quantity should be supplied.  

           ii) At the time of supply of any item, the vendor should ensure the quantum from railway instead of supply the entire 
quantity in a single delivery. 

6 All the supply items and materials as per the Schedule of Work to be deposited to the store of SSE/Signal/Store/SDAH with 
necessary inspection certificates and challans. Transportation cost, if any, has to be borne by the contractor.  

7 In case of the excavation of trench, if the required depth is not available at site as per site condition, prior approval of the 
competent authority has to be taken before doing excavation of trench less than the required depth. Payment for the excavation 
of trench will be made then as per the actual work done on pro-rata basis. If the depth of trench is not uniform in a span of 100 
m or shorter length if the site condition demands along the cable run, minimum depth will be taken for that particular stretch for 
payment. 

8 All the cables will be laid as per the cable route plan approved by the Railway and/ or the instruction of the Railway site 
engineer. If any deviation is required, it must be approved by the competent authority in advance. Also cable meggering has to 
be done twice ~ before and after laying ~ in presence of the site engineer(s) of Railway. Only good insulation cable has to be 
utilised. Cable will be laid through DWC/GI pipe or without pipe as per the instruction of the Railway site engineer(s). Cables, 
GI/DWC pipe, Location Box, 'E'Type Lock etc. and all other materials (apart from those given by the contractor), which will be 
supplied by the Railway in connection with the Schedule of Work, are required to be collected from the store of 
SSE/Signal/Store/SDAH as required and/ or as advised by the Railway authority and transported to site including loading and 
unloading by the contractor at his own cost. 

9 Warranty/ Guarantee of 30 months shall be ensured for schedule item no. 22, 23, 24, 25, 26, 27, 28, 29, 30, 31, 32, 33, 36, 37, 
38, 39, 40, 41 & 54 of Schedule 'B' from the date of supply of materials to the railway store .Twelve Months Warranty/ 
Guarantee shall be ensured for all rest of the schedule items for supply and workmanship from the date of completion of the 
work. During the guarantee period the contractor shall be responsible for any repairs/ replacement of any defective instal lation 
free of cost. 

10 Before the supply of materials, prior permission of Railway officials is to be taken. 

11 All the tools, testing & measuring equipments and machines required for the work have to be arranged by the contractor at his 
own cost. 

12 The work will be done under the supervision or as advised by Sr.DSTE/SDAH, and the disconnection memo will be issued by 
the authorised Railway person, if required.   

13 After completion of the work, the concerned officer will certify the quality and the quantity of the work for their respective 
jurisdiction. 

14 The site of work should be duly cleaned by the contractor. 

15 During the work proper safety precautions have to be taken by the firm as per the Railway practice. 
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ANNEXURE - B 

 
 

FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY TENDERER ALONGWITH THE TENDER 

DOCUMENTS 

 

I................................................................................(Name  and designation)** appointed as the  

 

attorney/ authorized signatory of the tenderer, M/s ........................................................................................(hereinafter called the  

 

tenderer) for the purpose of the Tender documents for the work of ....................................................................... ............................. 

 

............................................................................................................................. .................................................................................   

 

....................... as per the tender No. ................................................................... ..................... of .................................(Railway)**,  

 

do hereby solemnly affirm and state on the behalf of the tenderer including its constituents as under: 

  

 

1. I/we the tenderer (s) am/are signing this document after carefully reading the contents. 

 

2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation thereof. 

 

3. I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website www.ireps.gov.in. I/we have 

verified the content of the document from the website and there is no addition, no deletion or no alteration to the content of the 

tender document. In case of any discrepancy noticed at any stage i.e. evaluation of tenders, execution of work or final payment of 

the contract, the master copy available with the railway Administration shall be final and binding upon me/us. 

 

4. I/we declare and certify that I/we have not made any misleading or false representation in the forms, statements and attachments in 

proof of the qualification requirements.  

 

5. I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted along with the 

offer and same shall be binding upon me/us. 

 

6. I/We declare that the information and documents submitted along with the tender by me/us are correct and I/we are fully 

responsible for the correctness of the information and documents, submitted by us. 

 

7. I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry / Department of Govt. of 

India from participation in tender on the date of submission of bids, either in individual capacity or as a HUF/ member of the 

partnership firm/LLP/JV/Society/Trust. 

 

8. I/we understand that if the contents of the certificate submitted by us are found to be forged/false at any time during process for 

evaluation of tenders, it shall lead to forfeiture of the Bid Security and may also lead to any other action provided in the contract 

including banning of business for a period of upto two year. Further, I/we (insert name of the tenderer) ** 

_____________________ and all my/our constituents understand that my/our offer shall be summarily rejected. 

 

9. I/we also understand that if the contents of the certificate submitted by us are found to be false/forged at any time after the award 

of the contract, it will lead to termination of the contract, along with forfeiture of Bid Security/Security Deposit and Performance 

guarantee and may also lead to any other action provided in the contract including banning of business for a period of upto two 

year. 

 

10. I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land border with India 

and certify that I am/We are not from such a country or, if from such a country, have been registered with the competent 

Authority. I/We hereby certify that I/we fulfil all the requirements in this regard and am/are eligible to be considered (evidence of 

valid registration by the competent authority is enclosed) . 

 

 

 

SEAL AND SIGNATURE 

OF THE TENDERER 

 

Place: 

Dated: 

 

**The contents in Italics are only for guidance purpose. Details as appropriate are to be filled in suitably by tenderer. 
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ANNEXURE – C 

 

 

Drawing of galvanized Cable clamp assembly for jumper holding (for 60KG sleeper) 

 

        Drawing of galvanized Cable clamp assembly for jumper holding (for 52KG sleeper) 
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ANNEXURE – D 

 

 

 

(This certificate is to be given by attorney/authorized signatory/each member of Partnership firm/Joint 

Venture (JV)/ Hindu Undivided Family (HUF)/ Limited Liability Partnership (LLP) etc.) 

 

 

I/We....................................................................................................(Name), attorney/authorized 

signatory of the ………………………………….............................................. (constituent firm/constituent 

partner) and member/partner of the …………………..….......................................(tendering firm) hereby solemnly 

affirm and state as under: 

 

 

 

1. I/we certify that ………………………………………………………(constituent firm/constituent partner) 

is/are not blacklisted or debarred by Railways or any other Ministry / Department of Govt. of India from 

participation in tender on the date of submission of bids, either in individual capacity or as a HUF/ member 

of the partnership firm/LLP/JV/Society/Trust. 

 

 

2. I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a 

land border with India and certify that I am/We are not from such a country or, if from such a country, have 

been registered with the competent Authority. I/We hereby certify that I/we fulfil all the requirements in this 

regard and am/are eligible to be considered (evidence of valid registration by the competent authority is 

enclosed). 

 

 

 

 

 

 
SEAL AND SIGNATURE 

OF THE CONSTITUENT FIRM/CONSTITUENT PARTNER 

 

Place: 

Dated: 
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ANNEXURE – E 

 
 

AN UNDERTAKING STATING THAT THE FIRM IS NOT BLACK LISTED OR DEBARRED ETC. 
 

 

“Giving an undertaking that my/our firm participated in the tender in S&T Department of Eastern Railway, Sealdah 

Division  is not blacklisted or debarred by Railways or any other Ministry / Department of Govt. of India from 

participation in tender on the date of opening of bids, either in individual capacity or as a member of the partnership 

firm or JV or registered company etc. in which I/we am/are the partner/member. Concealment / wrong information in 

regard to above shall make the contract liable for determination under Clause 62 of the General Conditions of 

Contract”. 
 

 

 

 

                                                                    Signature of Proprietor/ Partners/ the individual Legally authorized to enter 

into commitment on behalf of the firm.  

                                                                   

                                                                  Date : 
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ANNEXURE – AI       

 

 

DETAILS OF PERSONNEL AND ORGANIZATION OF THE TENDERER 
 

LIST OF PERSONNEL/ ORGANIZATION ON HAND AND PROPOSED TO BE ENGAGED FOR THE 

TENDERED WORK :- 
 

Sl. 

No. 

Name of 

Personnel 

Age Technical 

Qualification 

Relation 

with the 

Tenderer 

Commencement of 

Present 

Employment  

Total 

Experience 

Emolument 

1 2 3 4 5 6 7 8 
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ANEXURE – AII 

 

 

DETAILS OF PLANT AND MACHINERY WITH THE TENDERER 
LIST OF PLANT AND MACHINERY AVAILABLE ON HAND AND PROPOSED TO BE INDUCTED AND 

HIERED FOR THE SUBJECT WORK  

 

Sl

. 

N

o. 

Descriptio

n of Plant 

& 

Machinery 

No. of such 

plant & 

Machinery 

Date of 

Purchase 

& Owner 

Manufact

urer & 

Date of 

Manufact

ure 

Driven 

by 

Petrol/ 

Diesel/ 

Electric 

Conditio

n of the 

Plant & 

Machine

ry  

Where 

can it be 

inspected 

Owned/P

roposed 

to be 

hired for 

the work 

From 

whom 

it 

would 

be 

Hired 

1 2 3 4 5 6 7 8 9 10 
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ANNEXURE –AIII  

 

DETAILS OF WORKS CARRIED OUT IN THE PAST  

      

Sl. 

No. 

Name of 

Work & 

Contract 

Agreement 

No. 

Natur

e of 

Work 

Name & 

Address 

of Client/ 

Deptt. 

Origina

l 

Contrac

t Value 

Date of 

Award of 

Work 

Scheduled 

Date of 

Completio

n 

Actual 

Date of 

Start of 

Work 

Actual 

Date of 

Completi

on 

Payme

nt 

Receiv

ed 

Particul

ars 

Final 

value 

of 

Contrac

t 

1 2 3 4 5 6 7 8 9 10 11 
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ANNEXURE – AIV     

 

DETAILS OF WORKS WITH THE TENDERER PRESENTLY ON HAND 
      

Sl

. 

N

o. 

Name of the 

work and 

contract 

Agreement 

No. 

Nature of 

the Work 

Name & 

Address 

of Client/ 

Deptt. 

Original 

Contract 

Value 

Date of 

Award of 

Work 

Scheduled 

Date of 

Completion 

Payment 

Received 

particulars 

Approxima

te Value of 

Balance 

Work 

Remarks 

1 2 3 4 5 6 7 8 9 10 
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ANNEXURE – AV 

      

DECLARATION REGARDING ASSOCIATION OF RAILWAY OFFICERS/ ENGINEERS WITH THE 

TENDERER 
 

Sl. No. Name of Officer/ 

Engineer 

Relation of 

the Officer/ 

Engineer with 

the Tenderer 

Designation 

& Place of 

Posting of the 

Officer/ 

Engineer 

while 

working on 

Railways 

Date of 

Retirement of 

the Officer/ 

Engineer 

Particulars of 

the 

permission 

taken for 

Association 

with the 

Tenderer 

Whether 

necessary 

certificates 

enclosed or 

not 

1 2 3 4 5 6 7 
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     ANNEXURE – AVI  

 

    LIST OF COURT CASES OF THE TENDERER DURING LAST FIVE YEARS 

 

Sl. 

No. 

Name of Works Value of 

the work 

Name of 

Client/ Deptt. 

Name of 

the Court 

Reference 

& date of 

filing the 

case 

Relief 

Sought 

Brief 

Reason 

for the 

Dispute 

Present 

position 

of the 

case 

1 2 3 4 5 6 7 8 9 
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     ANNEXURE – AVII    

 

 

 LIST OF ARBITRATION CASES OF THE TENDERER DURING LAST FIVE YEARS 
 

 

Sl. 

No. 

Name of 

Works 

Value of 

the work 

Name of 

Client/ Deptt. 

Amount of 

Claim 

preferred 

with date 

Claim of 

the deptt. If 

any 

Brief 

Reason 

for the 

Dispute 

Present 

position 

of the 

case 

Remarks 

1 2 3 4 5 6 7 8 9 
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Drawing for concretization of Platform at  location Box item No.12 of Sch.B 
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