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NORTH CENTRAL RAILWAY 
CONSTRUCTION UNIT AGRA 

(ENGINEERING DEPARTMENT) 
 

TENDER FORM 
 

OPEN TENDER– SINGLE PACKET SYSTEM  
 

REGULATIONS FOR TENDER & CONTRACTS, CONDITIONS OF TENDER AND SCHEDULE 
OF RATES AND QUANTITIES 

 
Tender Notice No. CEN00AGC0726 Dated 12.06.2026 

 
Sr. 
No. 

Description of work E- Tender 
Notice No. 

Approx. 
Cost 

Bid Security Cost of 
Tender 

form 

Date of 
closing 

Compl
etion 

period 

1  2 3 4 5 6 7 8 
01 Preparation of land acquisition plans 

and proposals, obtaining forest 
clearances and other land acquisition 
related works in SRMT GGC New 
line, MTJ DHO 4th line and DER 
DAQ 4th line in jurisdiction of Dy. 
CE/C-2/Agra and Dy.CE/C/CNB. 

CEN00AGC0726 2.62 
Crore 

5,24,000.00/- Nil 14.07.2026 36 
Months 

Note: For complete details and submission of tender please see Indian Railway’s website http://www.ireps.gov.in. 
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TENDER DOCUMENT 
 
 

1. Tender No. : CEN00AGC0726 dated 12.06.2026. 
 

2. Name of work : Preparation of land acquisition plans and proposals, obtaining forest clearances 
and other land acquisition related works in SRMT GGC New line, MTJ DHO 4th line and DER 
DAQ 4th line in jurisdiction of Dy. CE/C-2/Agra and Dy.CE/C/CNB 

3. Approximate Cost: Rs. 2.62 Crores 
4. Earnest Money  : Rs. 5,24,000.00/- 
5. Completion Period : 36 Months including monsoon & harvest from the date of issue of LOA. 
 
5. Last date of submission of 

Physical Bid Security 
By 18:00 hrs (IST) on 13.07.2026. 

6. Address for submission of 
Physical Bid Security 

Office of the Dy. Chief Engineer /Construction/AGC, inside DRM 
Office Complex, near Agra Cantt, Agra (Uttar Pradesh) 282001 
 

7. Bid opening Date By 15.00 hrs (IST) on 14.07.2026 
 

NOT TRANSFERABLE 
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Instructions to Tenderers (ITT) (Part-I) 
 

1.0  Order of Precedence of Documents: In a contract agreement, in case of any difference, contradiction, 
discrepancy, with regard to conditions of tender/contract, specifications, drawings, Bill(s) of Quantities 
etc., forming part of the tender/contract, the following shall be the order of precedence: 

 
i. Letter of Award/Acceptance (LOA) 

ii. Bill(s) of Quantities  

iii. Special Conditions of Contract 

iv. Technical Specifications as given in tender documents 

v. Drawings 

vi. Indian Railways Standard General Conditions of Contract updated with correction slips issued up to date 
of inviting tender or as otherwise specified in the tender documents. 

vii. Indian Railways Unified Standard Specification (IRUSS-2019) updated with correction slips issued up to 
date of inviting tender or as otherwise specified in the tender documents, if applicable in the contract. 

viii. CPWD Specifications 2019 Vol I & II updated with correction slips issued up to date of inviting tender or 
as otherwise specified in the tender documents, if applicable in the contract. 

ix. Indian Railways Unified Standard Specifications (Works and Material) 2010 updated with correction slips 
issued up to date of inviting tender or as otherwise specified in the tender documents, if applicable in the 
contract. 

x. IR Specifications/Guidelines updated with correction slips issued up to date of inviting tender or as 
otherwise specified in the tender documents. 

xi. Relevant B.I.S. Codes updated with correction slips issued up to date of inviting tender or as otherwise 
specified in the tender documents. 

1.1 Interpretation: These Instructions to Tenderers shall be read in conjunction with the Standard General 
Conditions of Contract which are referred to herein and shall be subject to modifications additions or suppression 
by Special Conditions of Contract and/or Special Specifications, if any, annexed to the Tender Forms.  
 

1.2 Definition: In these Instructions to Tenderers, the following terms shall have the meanings assigned 
hereunder except where the context otherwise requires: 

(a) “Railway” shall mean the President of the Republic of India or the administrative officers of the Railway or 
Successor Railway authorized to deal with any matter, which these presents are concerned on his behalf. 

(b) “General Manager” shall mean the Officer-in-Charge of the general superintendence and control of the Zonal 
Railway/Production Unit and shall also include Addl. General Manager, General Manager (Construction) and 
shall mean and include their successors of the Successor Railway. 

(c) “Chief Engineer” shall mean the Officer-in-Charge of the Engineering Department of Railway and shall also 
include Chief Engineer (Construction), Chief Electrical Engineer, Chief Electrical Engineer (Construction), Chief 
Signal & Telecom Engineer, Chief Signal & Telecom Engineer (Construction), Chief Mechanical Engineer and 
shall mean and include their successors of the Successor Railway. 
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(d) “Divisional Railway Manager” shall mean the Officer-in-Charge of a Division of Zonal Railway and shall 
mean and include Divisional Railway Manager of the Successor Railway. 

(e) “Engineer” shall mean the Divisional Engineer or Executive Engineer, Divisional Signal & Telecom 
Engineer, Divisional Electrical Engineer, Divisional Mechanical Engineer  in executive charge of the works and 
shall include the superior officers, both Open Line and Construction Organizations, of Engineering, Signal & 
Telecom, Mechanical and Electrical Departments, i.e. the Senior Divisional Engineer/Deputy Chief Engineer, 
Senior Divisional Signal & Telecom Engineer / Dy. Chief Signal & Telecom Engineer, Senior Divisional 
Electrical Engineer / Deputy Chief Electrical Engineer, Senior Divisional Mechanical Engineer and shall mean 
& include the Engineers of the Successor Railway. 

(f) “Tenderer” shall mean the person / firm / co-operative or company whether incorporated or not who tenders 
for the works with a view to execute the works on contract with the Railway and shall include their 
representatives, successors and permitted assigns. 

(g) “Limited Tenders” shall mean tenders invited from all or some contractors on the approved or select list of 
contractors with the Railway. 

(h) “Open Tenders” shall mean the tenders invited in open and public manner and with adequate notice. 

(i) “Works” shall mean the works contemplated in the drawings and Bill(s) of Quantities set forth in the tender 
forms and required to be executed according to the specifications. 

(j) “Specifications” shall mean the Specifications for Materials and Works of the Railway as specified under the 
authority of the Ministry of Railways or Chief Engineer or as amplified, added to or superseded by special 
specifications if any, appended to the Tender Forms. 

(k) Standard Schedule of Rates (SSOR) shall mean the schedule of Rates adopted by the Railway, which 
includes- 

1. “Unified Standard Schedule of Rates of the Railway (USSOR)” i.e. the Standard Schedule of Rates of 
the Railway issued under the authority of the Chief Engineer from time to time, updated with correction 
slips issued up to date of inviting tender or as otherwise specified in the tender documents; 
 
2. “Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of Rates published by Director General/ 
Central Public Works Department, Government of India, New Delhi, as adopted and modified by the 
Railway under the authority of the Chief Engineer from time to time, updated with correction slips issued 
up to date of inviting tender or as otherwise specified in the tender documents. 

 (l) “Drawings” shall mean the maps, drawings, plans and tracings, or prints thereof annexed to the Tender Forms. 

(m) “Contractor’s authorized Engineer” shall mean a graduate engineer or equivalent, having more than 3 years’ 
experience in the relevant field of construction work involved in the contract, duly approved by the Engineer. 

(n)  Date of inviting tender shall be the date of publishing tender notice on IREPS website if tender is published 
on website or the date of publication in newspaper in case tender is not published on website.  

(o) “Bill of Quantities” shall mean Schedule of Item(s) included in the tender document along with respective 
quantities. 

1.3 Words importing the singular number shall also include the plural and vice versa where the context requires.  

3. Tender Form: Tender Forms shall embody the contents of the contract documents either directly or by 
reference and shall be as per specimen form, Annexure-I. e-Tender Forms shall be issued free of cost to all 
tenderers. 
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4. Omissions & Discrepancies: Should a tenderer find discrepancies in or omissions from the drawings or any 
of the Tender Forms or should he be in doubt as to their meaning, he should at once notify the authority inviting 
tenders. The tender inviting authority may, if deemed necessary, clarify the same to all tenderers. It shall be 
understood that every endeavor has been made to avoid any error which can materially affect the basis of tender 
and successful tenderer shall take upon himself and provide for the risk of any error which may subsequently be 
discovered and shall make no subsequent claim on account thereof. 

5. Bid Security: 

(1) (a) The tenderer shall be required to submit the Bid Security with the tender for the due 
performance with the stipulation to keep the offer open till such date as specified in the tender, 
under the conditions of tender. The Bid Security shall be as under:  

Value of the Work Bid Security 

For all works  2% of the estimated cost of the work 

Note:  

(i) The Bid Security shall be rounded off to the nearest ₹100. This Bid Security shall be 
applicable for all modes of tendering. 

(ii) Any firm recognized by Department of Industrial Policy and Promotion (DIPP) as ‘Startups’ 
shall be exempted from payment of Bid Security detailed above. 

(iii) Labour Cooperative Societies shall submit only 50% of above Bid Security detailed above.  

(b)  It shall be understood that the tender documents have been issued to the tenderer and the 
tenderer is permitted to tender in consideration of stipulation on his part, that after submitting his 
tender he will not resile from his offer or modify the terms and conditions thereof in a manner not 
acceptable to the Engineer. Should the tenderer fail to observe or comply with the said stipulation, 
the aforesaid amount shall be liable to be forfeited to the Railway. 

(c)  If his tender is accepted, this Bid Security mentioned in sub para (a) above will be retained as 
part security for the due and faithful fulfillment of the contract in terms of Clause 16 of the 
Standard General Conditions of Contract. The Bid Security of other Tenderers shall, save as herein 
before provided, be returned to them, but the Railway shall not be responsible for any loss or 
depreciation that may happen thereto while in their possession, nor be liable to pay interest thereon. 

(2)  The Bid Security shall be deposited either in cash through e-payment gateway or submitted as 
Bank Guarantee bond from a scheduled commercial bank of India or as mentioned in tender 
documents. The Bank Guarantee bond shall be as per Annexure-VIA and shall be valid for a 
period of 90days beyond the bid validity period. The tender must be accompanied by a Bid Security 
as mentioned above, failing which the tender shall be summarily rejected. 

(3) In case, submission of Bid Security in the form of Bank Guarantee, following shall be ensured: 

i. A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement Portal (IREPS) while 
applying to the tender. 

ii. The original Bank Guarantee should be delivered in person to the official nominated as indicated 
in the tender document before closing date for submission of bids (i. e. excluding the last date 
of submission of bids). Nominated official for this tender is Vijay Kumar, OS Agra Construction 
Mob – 8859822758, Office of the Dy. Chief Engineer /Construction/AGC, inside DRM Office 
Complex, near Agra Cantt, Agra(Uttar Pradesh) 282001. 

iii. Non submission of scanned copy of Bank Guarantee with the bid on e-tendering portal (IREPS) 
and/or non-submission of original Bank Guarantee within the specified period shall lead to 
summary rejection of bid. 

iv. The Bank Guarantee should be issued in favor of FA&CAO/C/NCR, failing which the bid will be 
summarily rejected. 



Page 6 of 221 
 

 
 

v. The Bank Guarantee should be submitted on non-Judicial Stamp paper of 0.5% of the BG value 
subject to a maximum of Rs. 10,000/-, failing which the bid will be summarily rejected: 

 

vi. The Tender Security shall remain valid for a period of 90 days beyond the validity period for 
the Tender. 
 

vii. The details of the BG, physically submitted should match with the details available in the 
scanned copy and the data entered during bid submission time, failing which the bid will be 
rejected. 
 

viii. The Bank Guarantee shall be placed in an envelope, which shall be sealed. The envelope shall 
clearly bear the identification “Bid for the Preparation of land acquisition plans and 
proposals, obtaining forest clearances and other land acquisition related works in SRMT 
GGC New line, MTJ DHO 4th line and DER DAQ 4th line in jurisdiction of Dy. CE/C-
2/Agra and Dy.CE/C/CNB” and shall clearly indicate the name and address of the Bidder. In 
addition, the Bid Due Date should be indicated on the right-hand top corner of the envelope. 
 

ix. The envelope shall be addressed to the officer and address as mentioned in the tender document. 
The name, designation and address of officer is Himanshu Gautam, Dy. Chief Engineer [Office of 
the Dy. Chief Engineer /Construction/AGC, inside DRM Office Complex, near Agra Cantt, Agra 
(Uttar Pradesh) 282001]. 
 

x. If the envelope is not sealed and marked as instructed above, the Railway assumes no 
responsibility for the misplacement or premature opening of the  
contents of the Bid submitted and consequent losses, if any, suffered by the  
Bidder.  

6.  Care in Submission of Tenders: 

(a) (i) Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual 
inspection of the site and locality of the works, that all conditions liable to be encountered 
during the execution of the works are taken into account and that the rates he enters in the 
tender forms are adequate and all-inclusive to accord with the provisions in Clause-37 of the 
Standard General Conditions of Contract for the completion of works to the entire satisfaction 
of the Engineer.(PROFORMA P)  

(a)(ii) Tenderers will examine the various provisions of The Central Goods and Services Tax Act, 
2017(CGST)/ Integrated Goods and Services Tax Act, 2017(IGST)/ Union Territory Goods 
and Services Tax Act, 2017(UTGST)/ respective state’s State Goods and Services Tax Act 
(SGST) also, as notified by Central/State Govt.& as amended from time to time and applicable 
taxes before bidding. Tenderers will ensure that full benefit of Input Tax Credit (ITC) likely to 
be availed by them is duly considered while quoting rates. 

(a)(iii) The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST Act 
shall submit GSTIN along with other details required under CGST/IGST/UTGST/SGST Act 
to railway immediately after the award of contract, without which no payment shall be released 
to the Contractor. The Contractor shall be responsible for deposition of applicable GST to the 
concerned authority. 

(a)(iv) In case the successful tenderer is not liable to be registered under CGST/IGST/UTGST/ SGST 
Act, the railway shall deduct the applicable GST from his/their bills under reverse charge 
mechanism (RCM) and deposit the same to the concerned authority. 

(a)(v) Contractor shall be liable to pay/refund the amount collected as GST to the Indian Railways 
along with interest and penalties, if any imposed by the authorities, in case GST input tax credit 
of Indian Railways is denied/rejected by the tax authorities due to reasons mentioned below but 
not limited to: 

Wrong/incorrect invoices issued by Contractor; 
No-filing of GST returns; 
Non-payment of GST collected from Indian Railways to the authorities; 
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Any other non-compliance done by Contractor; 
 

General Indemnity: Contractor hereby agrees to indemnify and hold harmless the Indian Railways from 
and against any and all losses, including loss on account of Input Tax Credit and all losses incurred by 
the Indian Railways relating to or arising out of or in connection with any actual or threatened claim, 
legal action, proceedings, prosecution or inquiry by or against the Indian Railways arising out, directly 
or indirectly, of failure by the contractor to comply with the provisions of GST and related laws, or based 
upon or arising from any failure by the Contractor. 
 

Retention Money: Any payment liable to be paid by Indian Railways to contractor against the goods or 
services or both supplied by such contractor to Indian Railways shall be kept on hold in case supplier 
makes any non-compliance of any of the GST law provisions including non-reporting of invoices in GST 
returns. Such payment shall be released after proper verification of records and availability of ITC to 
Indian Railways as per provisions of GST Law. 

 

(b) When work is tendered for by a firm or company, the tender shall be signed by the individual legally 
authorized to enter into commitments on their behalf. 

 

(c) The Railway will not be bound by any power of attorney granted by the tenderer or by changes in the 
composition of the firm made subsequent to the execution of the contract. It may, however, recognize 
such power of attorney and changes after obtaining proper legal advice, the cost of which will be 
chargeable to the Contractor. 

 

6.1 The tenderers shall submit a copy of certificate stating that all their statements/documents submitted along 
with bid are true and factual. Standard format of certificate to be submitted by the bidder is enclosed as 
Annexure-V. In addition to Annexure-V, in case of other than Company/Proprietary firm, Annexure –V(A) shall 
also be submitted by the each member of a Partnership Firm /  Joint Venture (JV) / Hindu Undivided Family 
(HUF) / Limited Liability Partnership (LLP) etc. as the case may be. Non submission of above certificate by the 
bidder shall result in summarily rejection of his/their bid. It shall be mandatorily incumbent upon the tenderer 
to identify, state and submit the supporting documents duly self-attested/digitally signed by which they/he is 
qualifying the Qualifying Criteria mentioned in the Tender Document.  
 

“On IREPS Module, a facility has already been created for online submission of Annexure-V. Therefore, the 
provision of downloading of Annexure-V of GCC & uploading of physically signed Annexure-V by the tenderer 
has been discontinued on IREPS.” (Authority: Railway Board letter no. 2022/CE-I/CT/GCC Correspondence, 
dated 14.05.2024)   

7. Right of Railway to Deal with Tenders: The Railway reserves the right of not to invite tenders for any of 
Railway work or works or to invite open or limited tenders and when tenders are called to accept a tender in 
whole or in part or reject any tender or all tenders without assigning reasons for any such action. In case if tender 
is accepted in part by Railway administration, Letter of Acceptance shall be issued as counter offer to the 
Tenderer, which shall be subject to acceptance by the Tenderer. 

7A. Two Packets System of Tendering: This tender is having single packet system of tendering.  

7B. Pre-Bid Conference: In tenders having advertised value more than Rs 50 Crore or as mentioned in the tender 
document, Railway shall conduct Pre-Bid Conference(s) with the prospective bidders.  

7C. Make in India Policy: Provisions of Make in India Policy 2017 issued by Govt. of India, as amended from 
time to time, shall be followed for consideration of tenders. 

7D. Permission to Bid for a bidder from a country which shares Land boundary with India: Any bidder 
from the countries sharing a land border with India will be eligible to bid in any procurement of works (including 
turnkey projects) only if the bidder is registered with the Competent Authority. The Competent Authority for 
registration will be the Registration Committee constituted by the Department for Promotion of Industry and 
Internal Trade (DPIIT), Government of India. For interpretation of this para, Department of Expenditure, 
Ministry of Finance, Government of India letter F.No.6/18/2019-PPD dated 23/07/2020 shall be referred. 

7E. Clarification of Bids: To assist in the examination, evaluation & comparison and pre-qualification of the 
Tender, the Railway may, at its discretion, ask any Bidder for a clarification of its Bid.  Any clarification 
submitted by a Bidder that is not in response to a request by the Railway shall not be entertained or considered. 
The Railway request for clarification and the response of the bidder in this regard shall be in writing.   
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However, if a Bidder does not provide clarification of its bid by the date and time communicated in the 
Railway request for clarification, the bid shall be evaluated as per the documents submitted along with the bid. 

8. Execution of Contract Document: The Tenderer whose tender is accepted shall be required to appear in 
person at the office of concerned Engineer or if tenderer is a firm or corporation, a duly authorized representative 
shall appear (there would be no need for appear in person if agreement is signed digitally) and execute the contract 
agreement within seven days of notice from Railways that the Contract Agreement is ready.  Failure to do so 
shall constitute a breach of the agreement affected by the acceptance of the tender. The Contract Agreement shall 
be entered into by Railway only after submission of valid Performance Guarantee by the Contractor. In such 
cases the Railway may determine that such tenderer has abandoned the contract and there upon his tender and 
acceptance thereof shall be treated as cancelled and the Railway shall be entitled to forfeit the full amount of the 
Bid Security and other dues payable to the Contractor under this contract. The failed Contractor shall be debarred 
from participating in the re-tender for that work.  

9. Form of Contract Document:  Every contract shall be complete in respect of the document it shall so 
constitute.  Not less than 2 copies of the contract document shall be signed by the competent authority and the 
Contractor and one copy given to the Contractor (there would be no need of signing two copies if agreement is 
signed digitally). 

(a) For Zone Contracts, awarded on the basis of the percentage above or below the applicable chapter(s) of 
Standard Schedule of Rates (SSOR) for the whole or part of financial year, the contract agreement required to be 
executed by the tenderer whose tender is accepted shall be as per specimen form, Annexure-II.  During the 
currency of the Zone Contract, work orders as per specimen form Annexure-III, for works not exceeding ₹ 
5,00,000 each, shall be issued by the Divisional Railway Manager / Executive Engineer under the agreement for 
Zone Contract. 

(b) For contracts for specific works, the contract document required to be executed by the tenderer whose tender 
is accepted shall be an agreement as per specimen form Annexure- IV.  
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ANNEXURE - I 

NORTH CENTRAL RAILWAY 

TENDER FORM (First Sheet) 

Tender No. ____________________ 

Name of Work ___________________________________________________ 

To 

The President of India 

Acting through the NORTH CENTRAL Railway 

I/We                       have read the various conditions to tender attached hereto and agree to abide by the 
said conditions.  I/We also agree to keep this offer open for acceptance for a period of ________ days from the 
date fixed for closing of the tender and in default thereof, I/We will be liable for forfeiture of my/our “Bid 
Security”. I/We offer to do the work for North Central Railway, at the rates quoted in the attached bill(s) of 
quantities and hereby bind myself/ourselves to complete the work in all respects within ____________ months 
from the date of issue of letter of acceptance of the tender. 

2. I/We also hereby agree to abide by the Indian Railways Standard General Conditions of Contract, with all 
correction slips up-to-date and to carry out the work according to the Special Conditions of Contract and 
Specifications of materials and works as laid down by Railway in the annexed Special Conditions/Specifications, 
Standard Schedule of Rates (SSOR) with all correction slips up-to-date for the present contract. 

3.  A Bid Security of ₹ 5,24,000.00/- has already been deposited online/ submitted as Bank Guarantee bond. Full 
value of the Bid Security shall stand forfeited without prejudice to any other right or remedies in case my/our 
Tender is accepted and if:  

(a) I/We do not submit the Performance Guarantee within the time specified in the Tender document; 

(b) I/We do not execute the contract documents within seven days after receipt of notice issued by the Railway 
that such documents are ready; and  

(c) I/We do not commence the work within fifteen days after receipt of orders to that effect. 

 

4. (a) I/We am/are a Startup firm registered by …………………… Department of Industrial Policy and 
Promotion (DIPP) and my registration number is ……………. valid upto …………………. (Copy enclosed) and 
hence exempted from submission of Bid Security. 

5. We are a Labour Cooperative Society and our Registration No. is ……………….. with 
…………………..and hence required to deposit only 50% of Bid Security.  

6. Until a formal agreement is prepared and executed, acceptance of this tender shall constitute a binding 
contract between us subject to modifications, as may be mutually agreed to between us and indicated in the letter 
of acceptance of my/our offer for this work. 

 ________________________ 
 
 

Signature of Tenderer(s) 
 

 Date ________________ 
 

 Address of the Tenderer(s) 
 ________________________ 
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ANNEXURE - I (Contd. …) 

TENDER FORM (Second Sheet) 

1. Instructions to Tenderers and Conditions of Tender: The following documents form part of Tender / 
Contract: 

(a) Tender Forms – First Sheet and Second Sheet 

(b) Special Conditions/Specifications (enclosed) 

(c) Bill(s) of quantities (enclosed) 

(d) Standard General Conditions of Contract and Standard Specifications (Works and Materials) of Indian 
Railways as amended/corrected upto latest correction slips issued upto date of issue of tender , copies of 
which can be seen in the office of ______________ or obtained from the office of the Chief Engineer, 
____________ Railway on payment of prescribed charges. 

(e) Standard Schedule of Rates (SSOR) as amended / corrected upto latest correction slips upto date of issue 
of tender, copies of which can be seen in the office of ________________ or obtained from the office of 
the Chief Engineer, ________________ Railway on payment of prescribed charges. 

(f) All general and detailed drawings pertaining to this work which will be issued by the Engineer or his 
representatives (from time to time) with all changes and modifications. 

2. Drawings for the Work: The Drawing for the work can be seen in the office of the Dy. Chief Engineer 
construction Agra, North Central Railway at any time during the office hours. The drawings are only for 
the guidance of Tenderer(s). Detailed working drawings (if required) based generally on the drawing 
mentioned above, will be given by the Engineer or his representative from time to time. 

3.  The Tenderer(s) shall quote his / their rates as a percentage above or below the Standard Schedule of Rates 
(SSOR) of North Central Railway as applicable except where he/they are required to quote item rates and must 
tender for all the items shown in the Bill(s) of Quantities attached. The quantities shown in the attached Bill(s) 
of Quantities are given as a guide and are approximate only and are subject to variation according to the needs 
of the Railway. The Railway does not guarantee work under each item of the Bill(s) of Quantities. The tenderer(s) 
shall quote rates / rebates only at specified place in Tender Form supplied by Railway.  Any revision of rates / 
rebates submitted (quoted) through a separate letter whether enclosed with the bid (Tender Form) or submitted 
separately or mentioned elsewhere in the document other than specified place shall be summarily ignored and 
will not be considered. 

4. Tenders containing erasures and / or alterations of tender documents are liable to be rejected.  Any correction 
made by tender(s) in his/their entries must be attested by him / them. 

5. The works are required to be completed within a period of 36 months from the date of issue of acceptance 
letter. 

6. Bid Security: 

(a)   Subject to exemptions provided under para 5(1) (a) of Part-1 (ITT) of this document, the tender must be 
accompanied by a Bid Security as mentioned in tender documents, failing which the tender shall be summarily 
rejected. 

(b) The Tenderer(s) shall keep the offer open for a minimum period of 60 days for single packet system of 
tendering from the date of closing of the Tender. It is understood that the tender documents have been issued to 
the Tenderer(s) and the Tenderer(s), is / are permitted to tender in consideration of the stipulation on his / their 
part that after submitting his / their tender subject to the period being extended further, if required by mutual 
agreement from time to time, he will not resile from his offer or modify the terms and conditions thereof in a 
manner not acceptable to North Central Railway. Should the tenderer fail to observe or comply with the foregoing 
stipulation, the amount deposited or Bank guarantee bond submitted as Bid Security for the due performance of 
the above stipulation, shall be forfeited to the Railway.  
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(c)   If his tender is accepted, 

(i) the Bid Security mentioned in sub para(a) above deposited in cash through e-payment gateway will 
be retained as part security for the due and faithful fulfillment of the contract in terms of Clause 16 of 
the Standard General Conditions of Contract; 

(ii) the Bid Security mentioned in sub para(a) above submitted as Bank guarantee bond, will be encased 
as part security for the due and faithful fulfillment of the contract in terms of Clause 16 of the Standard 
General Conditions of Contract. 

 The Bid Security of other Tenderers shall, save as herein before provided, be returned to them, but 
the Railway shall not be responsible for any loss or depreciation to the Bid Security that may happen 
thereto while in their possession, nor be liable to pay interest thereon. 

(d)  In case Contractor submits the Term Deposit Receipt/Bank Guarantee Bond towards either the Full Security 
Depositor the Part Security Deposit equal to or more than Bid Security, the Railway shall return the Bid Security 
so retained as per sub para(c) above, to the Contractor.  

7. Rights of the Railway to deal with Tender: The authority for the acceptance of the tender will rest with the 
Railway.  It shall not be obligatory on the said authority to accept the lowest tender or any other tender, and 
tenderer(s) shall neither demand any explanation for the cause of rejection of his/ their tender nor the Railway to 
assign reasons for declining to consider or reject any particular tender or tenders.   

8. If the tenderer(s) deliberately gives / give wrong information in his / their tender or creates / create 
circumstances for the acceptance of his / their tender, the Railway reserves the right to reject such tender at any 
stage.                                                                                                         

9. If any partner(s) of a partnership firm expires after the submission of its tender or after the acceptance of its 
tender, the Railway shall deem such tender as cancelled/contract as terminated under clause 61 of the Standard 
General Conditions of Contract, unless the firm retains its character as per partnership agreement. If a sole 
proprietor expires after the submission of tender or after the acceptance of tender, the Railway shall deem such 
tender as cancelled / contract as terminated under clause 61 of the Standard General Conditions of Contract. 

10. Eligibility Criteria:  

10.1 The Tenderer must satisfy the Minimum Eligibility Criteria as described below for adjudging the validity / 
consideration of his offer (applicable for works costing more than Rs. 50 lacs).   

Similar work is defined as  

 
Any Civil Engineering Survey Work involving Final location Survey/Engineering feasibility study/ 
Preparation of DPR using modern surveying techniques/ Photogrammetry/DEM/Ortho 
Photogrammetry for linear project", in addition the Bidder must have completed the work of Land 
Acquisition from beginning to the mutation of land for Railway or Highway Project in same work 
or any other contract irrespective of the amount of work, Otherwise the bid will be summarily 
rejected 

(a) The tenderer must have successfully completed or substantially completed any one of the following categories 
of work(s) during last 07 (seven) years, ending last day of month previous to the one in which tender is invited: 

(i) Three similar works each costing not less than the amount equal to 30% of advertised value of the 
tender, or 

(ii) Two similar works each costing not less than the amount equal to 40% of advertised value of the 
tender, or 

(iii) One similar work costing not less than the amount equal to 60% of advertised value of the tender. 

(b) (1) In case of tenders for composite works (e.g. works involving more than one distinct component, such as 
Civil Engineering works, S&T works, Electrical works, OHE works etc. and in the case of major bridges – 
substructure, superstructure etc.), tenderer must have successfully completed or substantially completed any one 
of the following categories of work(s) during last 07 (seven) years, ending last day of month previous to the one 
in which tender is invited: 
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(i) Three similar works each costing not less than the amount equal to 30% of advertised value of 
each component of tender, or 

(ii) Two similar works each costing not less than the amount equal to 40% of advertised value of 
each component of tender, or 

(iii) One similar work each costing not less than the amount equal to 60% of advertised value of 
each component of tender. 

Note for b (1):  Separate completed works of minimum required values shall also be considered for fulfillment 
of technical eligibility criteria for different components. 

(b) (2): In such cases, what constitutes a component in a composite work shall be clearly pre-defined with 
estimated tender cost of it, as part of the tender documents without any ambiguity. 

(b) (3): To evaluate the technical eligibility of tenderer, only components of work as stipulated in tender 
documents for evaluation of technical eligibility, shall be considered.  The scope of work covered in other 
remaining components shall be either executed by tenderer himself if he has work experience as mentioned in 
clause 7 of the Standard General Conditions of Contractor through subcontractor fulfilling the requirements as 
per clause 7 of the Standard General Conditions of Contract or jointly i.e., partly himself and remaining through 
subcontractor, with prior approval of Chief Engineer in writing.  

However, if required in tender documents by way of Special Conditions, a formal agreement duly 
notarized, legally enforceable in the court of law, shall be executed by the main contractor with the subcontractor 
for the component(s) of work proposed to be executed by the subcontractor(s), and shall be submitted along with 
the offer for considering subletting of that scope of work towards fulfilment of technical eligibility. Such 
subcontractor must fulfill technical eligibility criteria as follows: 

The subcontractor shall have successfully completed at least one work similar to work proposed for 
subcontract, costing not less than 35% value of work to be sublated, in last 5 years, ending last day of month 
previous to the one in which tender is invited through a works contract.  

Note: for subletting of work costing up to Rs 50 lakh, no previous work experience of subcontractor shall be 
asked for by the Railway. 

In case after award of contract or during execution of work it becomes necessary for contractor to change 
subcontractor, the same shall be done with subcontractor(s) fulfilling the requirements as per clause 7 of the 
Standard General Conditions of Contract, with prior approval of Chief Engineer in writing.   

Note for Item 10.1:  
 

Work experience certificate from private individual shall not be considered. However, in addition to 
work experience certificates issued by any Govt. Organization, work experience certificate issued by 
Public listed company having average annual turnover of Rs 500 crore and above in last 3 financial 
years excluding the current financial year, listed on National Stock Exchange or Bombay Stock 
Exchange,  incorporated/registered at least 5 years prior to the date of closing of tender, shall also be 
considered provided the work experience certificate has been issued by a person authorized by the 
Public listed company to issue such certificates.(PROFORMA Q3). 

In case tenderer submits work experience certificate issued by public listed company, the tenderer 
shall also submit along with work experience certificate, the relevant copy of work order, bill of 
quantities, bill wise details of payment received duly certified by Chartered Accountant, TDS 
certificates for all payments received and copy of final/last bill paid by company in support of above 
work experience certificate. 
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10.2. Financial Eligibility Criteria: The tenderer must have minimum average annual contractual turnover of 
V/N or 'V' whichever is less; where 

V= Advertised value of the tender in crores of Rupees 

N= Number of years prescribed for completion of work for which bids have been invited. 

The average annual contractual turnover shall be calculated as an average of “total contractual payments” in the 
previous three financial years, as per the audited balance sheet. However, in case balance sheet of the previous 
year is yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall be considered for 
calculating average annual contractual turnover. Clear cut certification of previous year’s balance sheet being 
not yet prepared/audited to be furnished by the chartered accountant in this regard. Without this certificate, 
balance sheet of the fourth previous year shall not be considered. 

The tenderers shall submit requisite information as per Annexure-VIB, along with copies of Audited Balance 
Sheets duly certified by the Chartered Accountant/ Certificate from Chartered Accountant duly supported by 
Audited Balance Sheet.   

All documents signed by CA should mandatorily have Unique Document Identification Number 
(UDIN) on the document. The document uploaded should be verifiable from UDIN portal by entering 
UDIN mentioned on document. Failing this, document shall not be considered for evaluation. 

10.3 Bid Capacity: The tender/technical bid will be evaluated based on bid capacity formula detailed as 
Annexure-VI and Proforma -K. 

10.4 No Technical and Financial credentials are required for tenders having advertised value up to Rs 50 lakh. 

10.5 Credentials if submitted in foreign currency shall be converted into Indian currency i.e., Indian Rupee as 
under: 

The conversion rate of US Dollars into Rupees shall be the daily representative exchange rates published by the 
Reserve Bank of India or entity authorized by RBI to do so for the relevant date or immediately previous date for 
which rates have been published. Where, relevant date shall be as on the last day of month previous to the one in 
which tender is invited. In case of any other currency, the same shall first be converted to US Dollars as on the 
last day of month previous to the one in which tender is invited, and the amount so derived in US Dollars shall 
be converted into Rupees at the aforesaid rate. The conversion rate of such currencies shall be the daily 
representative exchange rates published by the International Monetary Fund for the relevant date or immediately 
previous date for which rates have been published.   

[Explanation for Para 10 of the Tender Form (Second Sheet) including Para 10.1 to 10.5 - Eligibility Criteria: 

1. Substantially Completed Work means an ongoing work in which payment equal to or more than 90% of 
the present contract value (excluding the payment made for adjustment of Price variation (PVC), if any) 
has been made to the contractor in that ongoing contract and no proceedings of termination of contract 
on Contractor’s default has been initiated. The credential certificate in this regard should have been issued 
not prior to 60 days of date of invitation of present tender.  

2. In case a work is started prior to 07 (seven) years, ending last day of month previous to the one in which 
tender is invited, but completed in last 07 (seven) years, ending last day of month previous to the one in 
which tender is invited, the completed work shall be considered for fulfillment of credentials. 

3. If a work is physically completed and completion certificate to this extent is issued by the concerned 
organization but final bill is pending, such work shall be considered for fulfillment of credentials 

4. In case of completed work, the value of final bill (gross amount) including the PVC amount (if paid) shall 
be considered as the completion cost of work. In case final bill is pending, only the total gross amount 
already paid including the PVC amount (if paid) shall be considered as the completion cost of work. 
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In case of substantially completed work, the total gross amount already paid including the PVC amount (if 
paid), as mentioned in the certificate, shall be considered as the cost of substantially completed work. 

5. If a bidder has successfully completed a work as subcontractor and the work experience certificate has 
been issued for such work to the subcontractor by a Govt. Organization or public listed company as defined 
in Note for Item 10.1 Para 10 of the Tender Form (Second Sheet), the same shall be considered for the 
purpose of fulfillment of credentials. 

 

6. In case a work is considered similar in nature for fulfillment of technical credentials, the overall cost 
including the PVC amount (if paid) of that completed work or substantially completed work, shall be 
considered and no separate evaluation for each component of that work shall be made to decide eligibility. 

7. In case of newly formed partnership firm, the credentials of individual partners from previous propriety 
firm(s) or dissolved previous partnership firm(s) or split previous partnership firm(s), shall be considered 
only to the extent of their share in previous entity on the date of dissolution / split and their share in newly 
formed partnership firm. For example, a partner A had 30% share in previous entity and his share in 
present partnership firm is 20%. In the present tender under consideration, the credentials of partner A 
will be considered to the extent of 0.3*0.2*value of the work done in the previous entity. For this purpose, 
the tenderer shall submit along with his bid all the relevant documents which include copy of previous 
partnership deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in case of dissolution of 
partnership firm(s) etc. (PROFORMA C2) 

8. In case of existing partnership firm, if any one or more partners quit the partnership firm, the credentials 
of remaining partnership firm shall be re-worked out i.e., the quitting partner(s) shall take away his 
credentials to the extent of his share on the date of quitting the partnership firm(e.g. in a  partnership firm 
of partners A, B & C  having share 30%, 30% & 40% respectively and credentials of Rs 10 crore; in case 
partner C quits the firm, the credentials of this partnership firm shall remain as Rs 6 crore). For this 
purpose, the tenderer shall submit along with his bid all the relevant documents which include copy of 
previous partnership deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in case of 
dissolution of partnership firm(s) etc. (PROFORMA C3) 

9. In case of existing partnership firm if any new partner(s) joins the firm without any modification in the 
name and PAN/TAN no. of the firm, the credentials of partnership firm shall get enhanced to the extent of 
credentials of newly added partner(s) on the same principles as mentioned in item 6 above. For this 
purpose, the tenderer shall submit along with his bid all the relevant documents which include copy of 
previous partnership deeds, dissolution/splitting deeds and proof of surrender of PAN No.(s) in case of 
dissolution of partnership firm etc. (PROFORMA C3) 

10. Any partner in a partnership firm cannot use or claim his credentials in any other firm without leaving the 
partnership firm i.e., In a partnership firm of A&B partners, A or B partner cannot use credentials of 
partnership firm of A&B partners in any other partnership firm or propriety firm without leaving 
partnership firm of A&B partners. 

11. In case a partner in a partnership firm is replaced due to succession as per succession law, the proportion 
of credentials of the previous partner will be passed on to the successor. (PROFORMA C3) 

12. If the percentage share among partners of a partnership firm is changed, but the partners remain the same, 
the credentials of the firm before such modification in the share will continue to be considered for the firm 
as it is without any change in their value. Further, in case a partner of partnership firm retires without 
taking away any credentials from the firm, the credentials of partnership firm shall remain the same as it 
is without any change in their value. 

13. In a partnership firm “AB” of A&B partners, in case A also works as propriety firm “P” or partner in 
some other partnership firm “AX”, credentials of A in propriety firm “P” or in other partnership firm 
“AX” earned after the date of becoming a partner of the firm AB shall not be added in partnership firm 
AB.  
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14. In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines similar to a 
partnership firm. 

15. In case company A is merged with company B, then company B would get the credentials of company A 
also. (PROFORMA E3) 

 
 
11. Tenderer Credentials:  

Documents testifying tenderer previous experience and financial status should be produced along with 
the tender.  
Tenderer(s) who is / are not borne on the approved list of the Contractors of North Central Railway shall 
submit along with his / their tender: 

(i) Certificates and testimonials regarding contracting experience for the type of job for which tender is 
invited with list of works carried out in the past. (PROFORMA L, Q1, Q2 & Q3) 

(ii) Audited Balance Sheet duly certified by the Chartered Accountant regarding contractual payments 
received in the past. 

(iii) The list of personnel / organization on hand and proposed to be engaged for the tendered work. Similarly 
list of Plant & Machinery available on hand and proposed to be inducted and hired for the tendered work. 
(PROFORMA M & N) 

(iv) A copy of certificate stating that they are not liable to be disqualified and all their statements/documents 
submitted along with bid are true and factual. Standard format of the certificate to be submitted by the 
bidder is enclosed as Annexure-V. In addition to Annexure-V, in case of other than Company/Proprietary 
firm, Annexure –V(A) shall also be submitted by each member of a Partnership Firm / Joint Venture (JV) 
/ Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP) etc. as the case may be. Non 
submission of a copy of certificate by the bidder shall result in summarily rejection of his/their bid. It 
shall be mandatorily incumbent upon the tenderer to identify, state and submit the supporting documents 
duly self-attested / digitally signed by which they/he are /is qualifying the Qualifying Criteria mentioned 
in the Tender Document.  

(v) The Railway reserves the right to verify all statements, information and documents submitted by the 
bidder in his tender offer, and the bidder shall, when so required by the Railway, make available all such 
information, evidence and documents as may be necessary for such verification. Any such verification 
or lack of such verification, by the Railway shall not relieve the bidder of its obligations or liabilities 
hereunder nor will it affect any rights of the Railway there under. 

(vi) (a) In case of any information submitted by tenderer is found to be false, forged or incorrect at any time 
during process for evaluation of tenders, it shall lead to forfeiture of the tender Bid Security besides 
banning of business for a period of up to two years.  

(b) In case of any information submitted by tenderer is found to be false, forged or incorrect after the 
award of contract, the contract shall be terminated. Bid Security, Performance Guarantee and Security 
Deposit available with the railway shall be forfeited. In addition, other dues of the contractor, if any, 
under this contract shall be forfeited and agency shall be banned for doing business for a period of upto 
two years. 

12.  Non-compliance with any of the conditions set forth therein above is liable to result in the tender being 
rejected. 

13. Execution of Contract Documents: The successful Tenderer(s) shall be required to execute an 
agreement with the President of India acting through the Dy. Chief Engineer Construction Agra, North Central 
Railway for carrying out the work according to the Standard General Conditions of Contract, Special Conditions 
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/ Specifications annexed to the tender and Standard Specifications (Works and Materials) of Railway as 
amended/corrected up to latest correction slips, mentioned in tender form (First Sheet). 

 

 
 
 
14.  Documents to be submitted Along with Tender: 
(i) The tenderer shall clearly specify whether the tender is submitted on his own (Proprietary Firm) or on 

behalf of a Partnership Firm / Company / Joint Venture (JV) / Registered Society / Registered Trust / 
Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP) etc. The tenderer(s) shall enclose 
the attested copies of the constitution of their concern, and copy of PAN Card along with their tender.  
Tender Documents in such cases are to be signed by such persons as may be legally competent to sign 
them on behalf of the firm, company, association, trust or society, as the case may be. (PROFORMA-
H). 

(ii) Following documents shall be submitted by the tenderer:  
 
(a) Sole Proprietorship Firm:  

 
(i) All documents in terms of Para 10 of the Tender Form (Second Sheet) above. 

 

(b) HUF:  
(i) A copy of notarized affidavit on Stamp Paper declaring that he who is submitting the tender on behalf 

of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) and he has the authority, power 
and consent given by other members to act on behalf of HUF. (PROFORMA B1 & B2) 
 

(ii) All other documents in terms of Para 10 of the Tender Form (Second Sheet) above. 
 

(c) Partnership Firm: 
 
(i) All documents as mentioned in para18 of the Tender Form (Second Sheet). 

 

(d) Joint Venture (JV): All documents as mentioned in para 17 of the Tender Form (Second Sheet). 
 

(e) Company registered under Companies Act2013: 
 

(i) The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the 
company 
 

(ii) A copy of Certificate of Incorporation 
 

(iii) A copy of Authorization/Power of Attorney issued by the Company (backed by the resolution of 
Board of Directors) in favor of the individual to sign the tender on behalf of the company and create 
liability against the company. (PROFORMA E1&E2) 
 

(iv) All other documents in terms Para 10 of the Tender Form (Second Sheet) above. 
 

(f) LLP (Limited Liability Partnership): 
(i) A copy of LLP Agreement 

 

(ii) A copy of Certificate of Incorporation 
 

(iii) A copy of Power of Attorney/Authorization issued by the LLP in favor of the individual to sign the 
tender on behalf of the LLP and create liability against the LLP. (PROFORMA F1 & F2) 
 

(iv) An undertaking by all partners of the LLP that they are not blacklisted or debarred by Railways or 
any other Ministry / Department of the Govt. of India from participation in tenders / contracts as on 
the date of submission of bids, either in their individual capacity or in any firm/LLP or JV in which 
they were / are partners/members. Concealment / wrong information in regard to above shall make 
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the contract liable for determination under Clause 62 of the Standard General Conditions of 
Contract. (ANNEXURE –VA) 
 

(v) All other documents in terms of Para 10 of the Tender Form (Second Sheet). 
 

 

(g) Registered Society & Registered Trust: 
(i) A copy of Certificate of Registration 

 

(ii) A copy of Memorandum of Association of Society/Trust Deed 
 

(iii) A copy of Power of Attorney in favor of the individual to sign the tender documents and create 
liability against the Society/Trust. (PROFORMA G1 & G2) 
 

(iv) A copy of Rules & Regulations of the Society 
 

(v) All other documents in terms of Para 10 of the Tender Form (Second Sheet) above. 
 

(iii) If it is NOT mentioned in the submitted tender that tender is being submitted on behalf of a Sole 
Proprietorship firm / Partnership firm / Joint Venture / Registered Company etc., then the tender shall be treated 
as having been submitted by the individual who has signed the tender. 

(iv) After opening of the tender, any document pertaining to the constitution of Sole Proprietorship Firm / 
Partnership Firm / Registered Company/ Registered Trust / Registered Society / HUF/LLP etc. shall be neither 
asked nor considered, if submitted. Further, no Suo moto cognizance of any document available in public domain 
(i.e., on internet etc.) or in Railway’s record/office files etc. will be taken for consideration of the tender, if no 
such mention is available in tender offer submitted. 
 

(v)  A tender from JV shall be considered only where permissible as per the tender conditions. 
 

(vi) The Railway will not be bound by any change of power of attorney or in the composition of the firm made 
subsequent to the submission of tender. Railway may, however, recognize such power of attorney and changes 
after obtaining proper legal advice, the cost of which will be chargeable to the Contractor. 

15. The tenderer whether sole proprietor / a company or a partnership firm /  registered society / registered trust 
/ HUF / LLP etc. if they want to act through agent or individual partner(s), should submit along with the tender, 
a copy of power of attorney duly stamped and authenticated by a Notary Public or by Magistrate in favor of the 
specific person whether he/they be partner(s) of the firm or any other person, specifically authorizing him/them 
to sign the tender, submit the tender and further to deal with the Tender/ Contract up to the stage of signing the 
agreement except in case where such specific person is authorized for above purposes through  a provision made 
in the partnership deed / Memorandum of Understanding / Article of Association /Board resolution, failing which 
tender shall be summarily rejected.  

A separate power of attorney duly stamped and authenticated by a Notary Public or by Magistrate in favour 
of the specific person whether he/they be partner(s) of the firm or any other person, shall be submitted after award 
of work, specifically authorizing him/them to deal with all other contractual activities subsequent to signing of 
agreement, if required.  

Note:  A Power of Attorney executed and issued overseas, the document will also have to be legalized by the 
Indian Embassy and notarized in the jurisdiction where the Power of Attorney is being issued. However, the 
Power of Attorney provided by Bidders from countries that have signed the Hague Legislation Convention 1961 
are not required to be legalized by the Indian Embassy if it carries a conforming Apostille certificate. 

16. Employment/Partnership etc. of Retired Railway Employees: 

(a)  Should a tenderer 

i) be a retired Engineer of the gazetted rank or any other gazetted officer working before his retirement, 
whether in the executive or administrative capacity or whether holding a pensionable post or not, in the 
Engineering or any other department of any of the railways owned and administered by the President of 
India for the time being, OR 



Page 18 of 221 
 

 
 

ii) being partnership firm / joint venture (JV) / registered society / registered trust etc have as one of its 
partners/members a retired Engineer of the gazetted rank or any other gazetted officer working before his 
retirement, OR 

 iii) being an incorporated company have any such retired Engineer of the gazetted rank or any other 
gazetted officer working before his retirement as one of its directors  

       

AND 

in case where such Engineer or officer had not retired from government service at least 1 year prior to the 
date of submission of the tender 

THEN 

the tenderer will give full information as to the date of retirement of such Engineer or gazetted officer 
from the said service and as to whether permission for taking such contract, or if the Contractor be a 
partnership firm or an incorporated company, to become a partner or director as the case may be,  has 
been obtained by the tenderer or the Engineer or officer, as the case may be from the President of India or 
any officer, duly authorized by him in this behalf, shall be clearly stated in writing at the time of submitting 
the tender. 

 

b) In case, upon successful award of contract, should a tenderer depute for execution of the works under or 
to deal matters related with this contract, any retired Engineer of gazette rank or retired gazetted officer 
working before his retirement in the Engineering or any other department of any of the railways owned 
and administered by the President of India for the time being, and now in his employment, then the 
tenderer will ensure that retired Engineer or retired gazetted officer had retired from government service 
at least 1 year prior to the date of his employment with tenderer and in case he had retired from service 
within a year then he possesses  the requisite permission from the President of India or any officer, duly 
authorized by him in this behalf, to get associated with the tenderer. 

c)    Should a tenderer or Contractor being an individual, have member(s) of his family or in the case of partnership 
firm/ company / joint venture (JV) / registered society / registered trust etc. one or more of his 
partner(s)/shareholder(s) or member(s) of the family of partner(s)/shareholder(s) having share of more than 
1%in the tendering entity employed in gazetted capacity in the Engineering or any other department of the 
railway, then the tenderer at the time of submission of tender, will inform the authority inviting tenders the 
details of such persons. 

Note: -If information as required as per 16.a), b), c) above has not been furnished, contract is liable to be 
dealt in accordance with provision of clause 62 of the Standard General Condition of contract. 
(PROFORMA -I) 

JOINT VENTURE (JV) IN WORKS TENDERS 

17. Participation of Joint Venture (JV) in Works Tender: This para shall be applicable for works tenders 
wherein tender documents provide for the same. At present, Joint Venture firms shall be applicable to the 
work tenders of value more than Rs. 10 Crore (Rs. Ten Crore) only. 

17.1 Separate identity/name shall be given to the Joint Venture. 

17.2 Number of members in a JV shall not be more than three, if the work involves only one department (say 
Civil or S&T or Electrical or Mechanical) and shall not be more than five, if the work involves more than one 
Department. One of the members of the JV shall be its Lead Member who shall have a majority (at least 51%) 
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share of interest in the JV. The other members shall have a share of not less than 20% each in case of JV with up 
to three members and not less than 10% each in case of JV with more than three members. In case of JV with 
foreign member(s), the Lead Member has to be an Indian firm/company with a minimum share of 51%. 

17.3 A member of JV shall not be permitted to participate either in individual capacity or as a member of 
another JV in the same tender.  

 

17.4 The tender form shall be purchased and submitted only in the name of the JV and not in the name of any 
constituent member. The tender form can however be submitted by JV or any of its constituent member or any 
person authorized by JV through Power of Attorney to submit tender. 

17.5 Bid Security shall be submitted by JV or authorized person of JV either as: 

(i)  Cash through e-payment gateway or as mentioned in tender document, or  

(ii) Bank Guarantee bond either in the name of JV, or in the name of all members of JV as per MOU 
irrespective of their share in the JV if the JV has not been constituted legally till the date of submission 
of tender. 

17.6 A copy of Memorandum of Understanding (MoU) duly executed by the JV members on a stamp paper, 
shall be submitted by the JV along with the tender. The complete details of the members of the JV, their share 
and responsibility in the JV etc. particularly with reference to financial, technical and other obligations shall be 
furnished in the MoU. (PROFORMA D1) 

17.7 Once the tender is submitted, the MoU shall not normally be modified / altered / terminated during the 
validity of the tender. In case the tenderer fails to observe/comply with this stipulation, the full Bid Security shall 
be liable to be forfeited.  

17.8 Approval for change of constitution of JV shall be at the sole discretion of the Railway. The constitution 
of the JV shall not normally be allowed to be modified after submission of the bid by the JV, except when 
modification becomes inevitable due to succession laws etc., provided further that there is no change in 
qualification of minimum eligibility criteria by JV after change of composition. However, the Lead Member shall 
continue to be the Lead Member of the JV. Failure to observe this requirement would render the offer invalid. 

17.9 Similarly, after the contract is awarded, the constitution of JV shall not be normally allowed to be altered 
during the currency of contract except when modification become inevitable due to succession laws etc. and 
minimum eligibility criteria should not get vitiated. Failure to observe this stipulation shall be deemed to be 
breach of contract with all consequential penal action as per contract conditions. 

17.10 On award of contract to a JV, a single Performance Guarantee shall be submitted by the JV as per tender 
conditions. All the Guarantees like Performance Guarantee, Bank Guarantee for Mobilization Advance, 
Machinery Advance etc. shall be accepted only in the name of the JV and no splitting of guarantees amongst the 
members of the JV shall be permitted. 

17.11 On issue of LOA (Letter of Acceptance), the JV entity to whom the work has been awarded, with the 
same shareholding pattern as was declared in the MOU/JV Agreement submitted along-with the tender, shall be 
got registered before the Registrar of the Companies under 'The Companies Act -2013' (in case JV entity is to be 
registered as Company) or before the Registrar/Sub-Registrar under the 'The Indian Partnership Act, 1932' (in 
case JV entity is to be registered as Partnership Firm) or under 'The LLP Act 2008' (in case JV entity is to be 
registered as LLP).  A separate PAN shall be obtained for this entity.  The documents pertaining to this entity 
including its PAN shall be furnished to the Railways before signing the contract agreement for the work. In case 
the tenderer fails to observe/comply with this stipulation within 60 days of issue of LOA, contract is liable to be 
terminated. In case contract is terminated railway shall be entitled to forfeit the full amount of the Bid Security 
and other dues payable to the Contractor under this contract. The entity so registered, in the registered documents, 
shall have, inter-alia, following Clauses. (PROFORMA: D2) 
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17.11.1 Joint and Several Liability - Members of the entity to which the contract is awarded, shall be jointly and 
severally liable to the Railway for execution of the project in accordance with General and Special Conditions of 
Contract. The members of the entity shall also be liable jointly and severally for the loss, damages caused to the 
Railways during the course of execution of the contract or due to non-execution of the contract or part thereof. 

17.11.2 Duration of the Registered Entity - It shall be valid during the entire currency of the contract including 
the period of extension, if any and the maintenance period after the work is completed. 

17.11.3 Governing Laws - The Registered Entity shall in all respect be governed by and interpreted in accordance 
with Indian Laws. 

17.12 Authorized Member - Joint Venture members in the JV MoU shall authorize Lead member on behalf of 
the Joint Venture to deal with the Contract, sign the agreement or enter into contract in respect of the said tender, 
to receive payment, to witness joint measurement of work done, to sign measurement books and similar such 
action in respect of the said tender/contract. All notices/correspondences with respect to the contract would be 
sent only to this authorized member of the JV. 

17.13 No member of the Joint Venture shall have the right to assign or transfer the interest right or liability in 
the contract without the written consent of the other members and that of the Railway in respect of the said 
tender/contract. 

17.14 Documents to be enclosed by the JV along-with the tender: 

17.14.1 In case one or more of the members of the JV is/are partnership firm(s), following documents shall be 
submitted: 

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with the 
Registrar. 

(ii) A copy of consent of all the partners or individual authorized by partnership firm, to enter into the 
Joint Venture Agreement on a stamp paper. (PROFORMA DB-1) 

(iii) A notarized or registered copy of Power of Attorney in favor of the individual to sign the MOU/JV 
Agreement on behalf of the partnership firm and create liability against the firm. (PROFORMA DB-
2) 

(iv) An undertaking by all partners of the partnership firm that they are not blacklisted or debarred by 
Railways or any other Ministry / Department of the Govt. of India from participation in tenders / 
contracts as on the date of submission of bids, either in their individual capacity or in any firm/LLP 
in which they were / are partners/members.  Any Concealment / wrong information in regard to 
above shall make the bid ineligible or the contract shall be determined under Clause 62 of the 
Standard General Conditions of Contract. (ANNEXURE VA) 

17.14.2 In case one or more members is/are Proprietary Firm or HUF, the following documents shall be enclosed: 

(i) A copy of notarized affidavit on Stamp Paper declaring that his Concern is a proprietary Concern 
and he is sole proprietor of the Concern OR he who is signing the affidavit on behalf of HUF is in 
the position of ‘Karta’ of Hindu Undivided Family (HUF) and he has the authority, power and 
consent given by other members to act on behalf of HUF. (PROFORMA DA-1 & DA-1A) 

17.14.3 In case one or more members of the JV is/are companies, the following documents shall be submitted: 

(i) A copy of resolutions of the Directors of the Company, permitting the company to enter into a JV 
agreement, (PROFORMA DC-1) 

(ii) The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the company  
(iii) A copy of Certificate of Incorporation 
(iv) A copy of Authorization/copy of Power of Attorney issued by the Company (backed by the resolution 

of Board of Directors) in favor of the individual, to sign the tender, sign MOU/JV Agreement on 
behalf of the company and create liability against the company. (PROFORMA DC-2) 

 
17.14.4 In case one or more members of the JV is/are LLP firm/s, the following documents shall be submitted:  
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(i) A copy of LLP Agreement  
(ii) A copy of Certificate of Incorporation of LLP 
(iii) A copy of resolution passed by partners of LLP firm, permitting the Firm to enter into a JV 

agreement. (PROFORMA DD-1) 
(iv) A copy of Authorization /copy of Power of Attorney issued by the LLP firm (backed by 

resolution passed by the Partners) in favor of the individual, to sign the tender and/or sign the 
MOU/ JV agreement on behalf of the LLP and create liability against the LLP. (PROFORMA 
DD-2) 

(v) An undertaking by all partners of the LLP that they are not blacklisted or debarred by Railways 
or any other Ministry / Department of the Govt. of India from participation in tenders / 
contracts as on the date of submission of bids, either in their individual capacity or in any 
firm/LLP or JV in which they were / are partners/members.  Any Concealment / wrong 
information in regard to above shall make the contract liable for determination under Clause 
62 of the Standard General Conditions of Contract. (ANNEXURE VA) 
 

17.14.5 In case one or more members of the JV is/are Society/s or Trust/s, the following documents shall be 
submitted:  

(i) A copy of Certificate of Registration 
(ii) A copy of Memorandum of Association of Society/Trust Deed 
(iii) A copy of Rules & Regulations of the Society 
(iv) A copy of Power of Attorney, in favor of the individual to sign the tender documents and create 

liability against the Society/Trust. (PROFORMA-DE-1) 

17.14.6 All other documents in terms of Para 10 of the Tender Form (Second Sheet) above. 

17.14.7 A Power of Attorney executed and issued overseas, the document will also have to be legalized by the 
Indian Embassy and notarized in the jurisdiction where the Power of Attorney is being issued. However, the 
Power of Attorney provided by Bidders from countries that have signed the Hague Legislation Convention 1961 
are not required to be legalized by the Indian Embassy if it carries a conforming Apostille certificate. 

17.15 Credentials & Qualifying Criteria: Technical, financial eligibility and Bid capacity of the JV shall be 
adjudged based on satisfactory fulfillment of the following criteria: 

17.15.1 Technical Eligibility Criteria (‘a’ or ‘b’ mentioned hereunder): 

(a) For Works without composite components 

The technical eligibility for the work as per para 10.1 above, shall be satisfied by either the ‘JV in its own 
name & style’ or ‘Lead member of the JV’.  

Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical eligibility for the work as per 
para 10.1 above, shall have technical capacity of minimum10%of the cost of work i.e., each non-lead member 
of JV member must have satisfactorily completed or substantially completed during the last 07 (seven) years, 
ending last day of month previous to the one in which tender is invited, one similar single work for a minimum 
of 10% of advertised value of the tender.    

(b) For works with composite components 

The technical eligibility for major component of work as per para 10.1 above, shall be satisfied by either the 
‘JV in its own name & style’ or ‘Lead member of the JV’ and technical eligibility for other component(s) of 
work as per para 10.1 above, shall be satisfied by either the ‘JV in its own name & style’ or ‘any member of 
the JV’.  

 

Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical eligibility for any component 
of the work as per para 10.1 above, shall have technical capacity of minimum10% of the cost of any 
component of work mentioned in technical eligibility criteria. i.e., each other (non-lead) member of must have 
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satisfactorily completed or substantially completed during the last 07 (seven) years, ending last day of month 
previous to the one in which tender is invited, one similar single work for a minimum of 10% of cost of any 
component of work mentioned in technical eligibility criteria.    

 

Note for Para 17.15.1:  

a) The Major component of the work for this purpose shall be the component of work having highest 
value. In cases where value of two or more component of work is same, any one work can be classified 
as Major component of work. 

b) Value of a completed work done by a Member in an earlier JV shall be reckoned only to the extent 
of the concerned member's share in that JV for the purpose of satisfying his/her compliance to the 
above-mentioned technical eligibility criteria in the tender under consideration. 

 

17.15.2 Financial Eligibility Criteria 

The JV shall satisfy the requirement of “Financial Eligibility” mentioned at para 10.2 above. The “financial 
capacity” of the lead member of JV shall not be less than 51% of the financial eligibility criteria mentioned at 
para 10.2 above.  

The arithmetic sum of individual “financial capacity” of all the members shall be taken as JV’s “financial 
capacity” to satisfy this requirement. 

Note: Contractual payment received by a Member in an earlier JV shall be reckoned only to the extent of the 
concerned member’s share in that JV for the purpose of satisfying compliance of the above-mentioned financial 
eligibility criteria in the tender under consideration. 

17.15.3 Bid Capacity 

The JV shall satisfy the requirement of “Bid Capacity” requirement mentioned at para 10.3 above. The arithmetic 
sum of individual “Bid capacity” of all the members shall be taken as JV’s “Bid capacity” to satisfy this 
requirement. (Annexure-VI and Proforma -K) 

18.  Participation of Partnership Firms in works tenders: 

18.1 The Partnership Firms participating in the tender should be legally valid under the provisions of the Indian 
Partnership Act. 

18.2 The partnership firm should have been in existence or should have been formed prior to submission of 
tender. Partnership firm should have either been registered with the Registrar or the partnership deed should have 
been notarized as per the Indian Partnership Act, prior to submission of tender. 

18.3 Separate identity / name should be given to the partnership firm.  The partnership firm should have PAN / 
TAN number in its own name and PAN / TAN number in the name of any of the constituent partners shall not 
be considered.  The valid constituents of the firm shall be called partners. 

18.4 Once the tender has been submitted, the constitution of the firm shall not normally be allowed to be modified 
/ altered / terminated during the validity of the tender as well as the currency of the contract except when 
modification becomes inevitable due to succession laws etc., in which case prior permission should be taken from 
Railway and in any case the minimum eligibility criteria should not get vitiated.  The re-constitution of firm in 
such cases should be followed by a notary certified Supplementary Deed.  The approval for change of constitution 
of the firm, in any case, shall be at the sole discretion of the Railways and the tenderer shall have no claims what-
so-ever.  Any change in the constitution of Partnership firm after submission of tender shall be with the consent 
of all partners and with the signatures of all partners as that in the Partnership Deed.  Failure to observe this 
requirement shall render the offer invalid and full Bid Security shall be forfeited.  

If any Partner/s withdraws from the firm after submission of the tender and before the award of the contract, 
the offer shall be rejected and Bid Security of the tenderer will be forfeited.  If any new partner joins the firm 
after submission of tender but prior to award of contract, his / her credentials shall not qualify for consideration 
towards eligibility criteria either individually or in proportion to his share in the previous firm.  In case the 
tenderer fails to inform Railway beforehand about any such changes / modification in the constitution which is 
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inevitable due to succession laws etc. and the contract is awarded to such firm, then it will be considered a breach 
of the contract conditions liable for determination of the contract under Clause 62 of the Standard General 
Conditions of Contract. 

18.5 A partner of the firm shall not be permitted to participate either in his individual capacity or as a partner of 
any other firm in the same tender. 

18.6 The tender form shall be submitted only in the name of partnership firm. The Bid Security shall be submitted 
by partnership firm. The Bid Security submitted in the name of any individual partner or in the name of authorized 
partner (s) shall not be considered. 

18.7 On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees like Performance 
Guarantee, Guarantee for various Advances to the Contractor shall be submitted only in the name of the 
partnership firm and no splitting of guarantees among the partners shall be acceptable. 

18.8 On issue of Letter of Acceptance (LOA), contract agreement with partnership firm shall be executed in the 
name of the firm only and not in the name of any individual partner. 

18.9 In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following undertakings shall be 
furnished by all the partners through a notarized affidavit, before signing of contract agreement.  

(a) Joint and several liabilities: 

 The partners of the firm to which the Letter of Acceptance (LOA) is issued, shall be jointly and severally 
liable to the Railway for execution of the contract in accordance with General and Special Conditions of the 
Contract. The partners shall also be liable jointly and severally for the loss, damages caused to the Railway during 
the course of execution of the contract or due to non-execution of the contract or part thereof.   

(b) Duration of the partnership deed and partnership firm agreement: 

 The partnership deed/partnership firm agreement shall normally not be modified/altered/ terminated during 
the currency of contract and the maintenance period after the work is completed as contemplated in the conditions 
of the contract.  Any change carried out by partners in the constitution of the firm without permission of Railway, 
shall constitute a breach of the contract, liable for determination of the contract under Clause 62 of the Standard 
General Conditions of Contract. 

(c) Governing laws: The partnership firm agreement shall in all respect be governed by and interpreted in 
accordance with the Indian laws. 

(d) No partner of the firm shall have the right to assign or transfer the interest right or liability in the contract 
without the written consent of the other partner/s and that of the Railway. 

18.10 The tenderer shall clearly specify that the tender is submitted on behalf of a partnership firm.  The 
following documents shall be submitted by the partnership firm, with the tender: 

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with the Registrar. 
 

(ii) A notarized or registered copy of Power of Attorney in favor of the individual to tender for the work, 
sign the agreement etc. and create liability against the firm. (PROFORMA C-1) 
 

(iii) An undertaking by all partners of the partnership firm that they are not blacklisted or debarred by 
Railways or any other Ministry / Department of the Govt. of India from participation in tenders / 
contracts as on the date of submission of bids, either in their individual capacity or in any firm/LLP in 
which they were / are partners/members.  Any Concealment / wrong information in regard to above 
shall make the bid ineligible or the contract shall be determined under Clause 62 of the Standard General 
Conditions of Contract. (ANNEXURE-VA) 
 

(iv) All other documents in terms of Para 10 of the Tender Form (Second Sheet) above. 
 

18.11  Evaluation of eligibility of a partnership firm: 

Technical and financial eligibility of the firm shall be adjudged based on satisfactory fulfillment of the eligibility 
criteria laid down in Para 10 of the Tender Form (Second Sheet) above. 
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19.0 Advances to Contractor – 

If specifically provided in Tender Documents of tender having advertised value more than Rs 50 Crores, Railway 
shall make payment, as an Interest-bearing advances, as per Contractor’s request. These advances shall carry a 
simple interest of RBI Bank Rate + 5% (five percent) simple interest, till further orders. (Ref: Railway Board 
letter no. 2018/CE-I/CT/1, dated 12.05.2023) The payment and recovery of such advances shall be made as per 
manners prescribed in Clause 46.4 of the Standard General Conditions of Contract. 

 

 

           (Signature)   
 

(Designation) 
 
 

Signature of Tenderer(s)  _________Railway Date _____________    
 

Date ………….… 
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ANNEXURE - I (Contd. …) 

TENDER FORM (Third Sheet)  

Name of Work: ________________________________________________ 

BILL OF QUANTITIES 

1.  Standard Schedule of Rates (SSOR) Items:  

SL Item No. 
of 
SSOR 

Description 
of Item of 
Work 

Approximate 
Quantity 

Unit Rates in Figures 
and Words to be 
filled by tenderer 

(₹) 

Amount 
(₹) 

1 2 3 4 5 6 7 

       

2. Non-Standard Schedule of Rates (SSOR) Items:  

SL Item No. Description 
of Item of 
Work 

Approximate 
Quantity 

Unit Rates in Figures 
and Words to be 
filled by tenderer 

(₹) 

Amount 
(₹) 

1 2 3 4 5 6 7 

       

 

The quantities shown in above Bill of Quantities are approximate and are as a guide to give the tenderer(s) 
an idea of quantum of work involved. The Railway reserves the right to increase/ decrease and/or delete 
or include any of the quantities given above and no extra rate will be allowed on this account. 

I/We undertake to do the work at __________ % above/below the Standard Schedule of Rates (SSOR) 
of the _______ Railway as applicable to ________ Division or at the rates quoted above for each item.  

Dated ______________ 

 

Signature of the Tenderer(s) 

 

 Note: Columns 1 to 5 shall be filled by the office of the Authority inviting tender. Columns 6 & 7 shall 
be filled by the Tenderer(s) only when percentage tenders are not invited. 
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ANNEXURE – II 
AGREEMENT FOR ZONE CONTRACT 

CONTRACT AGREEMENT No.______________ DATED _____________. ARTICLES OF 
AGREEMENT made this ______________ day of ______________ between the President of India acting 
through the _________________, _____________ Railway hereinafter called the "Railway" of the one part and 
––––––––––– hereinafter called the "Contractor" of the other part. 

WHEREAS the Contractor has agreed with the Railway during the period of _____ months from 
______________ to _________________ for the performance of: 

(a)  New Works, additions and alterations to existing structures, special repair works and supply of building 
materials subject to the contract value for such works not exceeding ₹ _______. 

(b) All ordinary repair and maintenance works at any site between kilometer __________ and kilometer 
_________ as will be set forth in the work orders (which work orders shall be deemed and taken to be part of this 
contract) that will be issued during the said period at _______% above/below the Standard Schedule of Rates 
(SSOR) of the _____________ Railway, corrected up to the latest correction slips and Standard Specifications 
of the _____________ Railway corrected upto latest correction slips and the Special Conditions and Special 
Specifications, if any in conformity with the drawings (if any) that will be issued with the work order, aforesaid 
AND WHEREAS the performance of the said work is an act in which the public are interested. 

NOW THIS INDENTURE PRESENTS WITNESSETH That in consideration of the payment to be made 
by the Railway, the Contractor will duly perform the works set forth in the said Work Order and shall execute 
the same with great promptness, care and accuracy, in a workman like manner to the satisfaction of the Railway 
and will complete the same on or before the respective dates specified therein in accordance with the said 
specifications and said drawings (if any) and said conditions of contract and will observe, fulfill and keep all the 
conditions therein mentioned, (which shall be deemed and taken to be part of this contract as if the same had 
been duly set forth  herein), AND the Railway both here-by agree that if the Contractor shall duly perform the 
said work in the manner aforesaid and observe and keep the said terms and conditions, the Railway will pay or 
cause to be paid to the Contractor for the said works on the completion thereof the amount due in respect thereof 
at the rates specified above.  

Contractor _______________  Designation  

Address _________________                                                           Railway   _________ 

(For President of India) 

Witnesses (to signature of Contractor): 

Signature of witnesses with address  ______________________________________ 

Date __________    _______________________________________ 

Signature of witnesses with address  _______________________________________ 

Date __________    _______________________________________ 
 _______________________________________ 
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ANNEXURE - III 

WORK ORDER UNDER ZONE CONTRACT 

WORK ORDER NO._________, DATED ________ UNDER CONTRACT AGREEMENT  

NO._________________________________ DATED __________________. 

Name of Work _____________________________________ (SITE) _____________________ 

Schedule of Drawings ____________________________________________________________ 

Authority__________________________________      Allocation _________________________ 

 

 The Contractor(s) ____________________________ is / are hereby ordered to carry out the 
following works at ________% above/below the Standard Schedule of Rates (SSOR) of ________________, 
updated with correction slips issued up to date of inviting tender or as otherwise specified in the tender documents 
under Zone Contract Agreement here-in-before referred to: 

 

SL Item 
No. 

Description of Item 
of Work 

Approximate 
Quantity 

Unit Rates in Figures and 
Words (₹) 

Amount (₹) 

1 2 3 4 5 6 7 

Total Approximate Value of Work = ₹ ____________ 
 

       

The works herein mentioned are required to be completed on or before ________ (Date). The quantities provided 
herein are approximate and subject to variation under Clause 42 of the Standard General Conditions of Contract 
updated with correction slips issued up to date of inviting tender or as otherwise specified in the tender 
documents.  

 

Divisional Railway Manager/Divisional __________ Engineer 

_______________ Division 

__________________ Railway 

Date ___________                                                                                     for President of India 

 

I agree to complete the works herein set forth on or before the date specified under the Zone Contract 
Agreement herein before referred to in conformity with the drawings hereto annexed and in accordance with the 
General and Special (if any) Conditions of Contract updated with correction slips issued up to date of inviting 
tender or as otherwise specified in the tender documents and the Standard Specifications of _________ Railway 
updated with correction slips issued up to date of inviting tender or as otherwise specified in the tender documents 
. 

I also agree to maintain such works for the period specified below from the date of completion: 

(a)  Repair and maintenance work including white/color washing: three calendar months from date of 
completion.  

(b)  All new works except earth work: Six calendar months from date of completion. 

Contractor _______________ (Signature) Railway: Designation _____________  

Address __________________________ 

   For President of India) 
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Date _____________ Date _____________ 

 

Signature of Witnesses (to Signature of Contractor) with address  

1. ________________________                        _________________________ 

  ________________________                        _________________________ 

_________________________ _________________________ 

2. _________________________                      _________________________ 

 _________________________                      __________________________     

           _________________________ __________________________ 
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ANNEXURE - IV 

___________ RAILWAY 

CONTRACT AGREEMENT OF WORKS 

CONTRACT AGREEMENT NO. _________________________ DATED ___________ 

 

 ARTICLES OF AGREEMENT made this _________ day of _________ 20______ between President 
of India acting through the Railway Administration hereafter called the "Railway" of the one part and 
___________________________herein after called the "Contractor" of other part. 

WHEREAS the Contractor has agreed with the Railway for performance of the works 
_____________________ set forth in the Bill(s) of Quantities hereto annexed upon the Standard General 
Conditions of Contract, updated with correction slips issued up to date of inviting tender or as otherwise specified 
in the tender documents and the Specifications of _____________ updated with correction slips issued up to date 
of inviting tender or as otherwise specified in the tender documents and the applicable Standard Schedule of 
Rates (SSOR) of ___________ updated with correction slips issued up to date of inviting tender or as otherwise 
specified in the tender documents and the Special Conditions and Special Specifications, if any and in conformity 
with the drawings here-into annexed AND WHEREAS the performance of the said works is an act in which the 
public are interested. 

NOW THIS INDENTURE WITNESSETH that in consideration to the payments to be made by the 
Railways, the Contractors will duly perform the said works in the said Bill(s) of Quantities set forth and shall 
execute the same with great promptness, care and accuracy in a workman like manner to the satisfaction of the 
Railway and will complete the same in accordance with the said specifications and said drawings and said 
conditions of contract on or before the ______ day of ___________ 20___ and will maintain the said works for 
a period of ________Calendar months from the certified date of their completion and will observe, fulfill and 
keep all the conditions therein mentioned (which shall be deemed and taken to be part of this contract, as if the 
same have been fully set forth herein), AND the Railway, both hereby agree that if the Contractor shall duly 
perform the said works in the manner aforesaid and observe and keep the said terms and conditions, the Railway 
will pay or cause to be paid to the Contractor for the said works on the final completion thereof the amount due 
in respect thereof at the rates specified in the Bill(s) of Quantities hereto annexed. 

Contractor _______________ (Signature)      Railway: Designation ___________                                                               

Address _________________________  (For President of India) 

Date _____________                                                Date _____________ 

 

Signature of Witnesses (to Signature of Contractor) with address:     

Witnesses: 

_____________________________                     _____________________________ 

_____________________________                      _____________________________ 
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ANNEXURE-V 
Reference -Para 6.1 of ITT 

 

FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY TENDERER ALONGWITH 
THE TENDER DOCUMENTS 

I……………………………… (Name and designation) **appointed as the attorney/authorized signatory of 
the tenderer   

M/s––––––––––––––––––– (hereinafter called the tenderer) for the purpose of the Tender documents for the work of 
–––––––––––––––––––––as per the tender No.–––––––– of –––––––––(Railway)**, do hereby solemnly affirm and 
state on the behalf of the tenderer including its constituents as under: 

1. I/we the tenderer (s) am/are signing this document after carefully reading the contents. 
2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation 

thereof. 
3. I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website 

www.ireps.gov.in . I/we have verified the content of the document from the website and there is no addition, 
no deletion or no alteration to the content of the tender document.  In case of any discrepancy noticed at any 
stage i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available 
with the railway Administration shall be final and binding upon me/us. 

4. I/we declare and certify that I/we have not made any misleading or false representation in the forms, 
statements and attachments in proof of the qualification requirements. 

5. I/We also understand that my/our offer will be evaluated based on the documents/credentials 
submitted along with the offer and same shall be binding upon me/us. 

6. I/We declare that the information and documents submitted along with the tender by me/us are correct 
and I/we are fully responsible for the correctness of the information and documents, submitted by us. 

7. I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry / 
Department of Govt. of India from participation in tender on the date of submission of bids, either in 
individual capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust. 

8. I/we understand that if the contents of the certificate submitted by us are found to be forged/false at any time 
during process for evaluation of tenders, it shall lead to forfeiture of the Bid Securityand may also lead 
to any other action provided in the contract including banning of business for a period of upto two year. 
Further, I/we (insert name of the tenderer) **_____________and all my/our constituents understand that 
my/our offer shall be summarily rejected. 

9. I/we also understand that if the contents of the certificate submitted by us are found to be false/forged at any 
time after the award of the contract, it will lead to termination of the contract, along with forfeiture of Bid 
Security/Security Deposit and Performance guarantee and may also lead to any other action provided in the 
contract including banning of business for a period of up to two years. 

10. I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a 
land border with India and certify that I am/We are not from such a country or, if from such a country, have 
been registered with the competent Authority. I/We hereby certify that I/we fulfil all the requirements in this 
regard and am/are eligible to be considered (evidence of valid registration by the competent authority is 
enclosed 

  SEAL AND SIGNATURE 
  OF THE TENDERER 

Place: 
Dated: 
 
**The contents in Italics are only for guidance purpose. Details as appropriate are to be filled in suitably by tenderer.  
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ANNEXURE-V (A) 

Reference -Para 6.1 of ITT 

(This certificate is to be given by attorney/authorized signatory/each member of Partnership firm/Joint 
Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP) etc.) 

 

I/We………………………(Name), attorney/authorized signatory of the ……………...…... (constituent 
firm/constituent partner) and member/partner of the ……………………………… (tendering firm) hereby 
solemnly affirm and state as under: 

1. I/we certify that ……………...…... (constituent firm/constituent partner) is/are not blacklisted or 
debarred by Railways or any other Ministry / Department of Govt. of India from participation in tender 
on the date of submission of bids, either in individual capacity or as a HUF/ member of the partnership 
firm/LLP/JV/Society/Trust. 

2. I/We have read the clause regarding restriction on procurement from a bidder of a country which shares 
a land border with India and certify that I am/We are not from such a country or, if from such a country, 
have been registered with the competent Authority. I/We hereby certify that I/we fulfil all the 
requirements in this regard and am/are eligible to be considered (evidence of valid registration by the 
competent authority is enclosed). 

 

SEAL AND SIGNATURE 
            OF THE CONSTITUENT FIRM/CONSTITUENT PARTNER 

Place: 
Dated: 
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ANNEXURE – VI  
Reference -Para 10.3 & 17.15.3 of Tender Form (Second Sheet) of Annexure I of ITT 

TENDERER’S CREDENTIALS (BID CAPACITY) 

_________ RAILWAY 

For tenders having advertised value more than Rs. 10 crores wherein eligibility criteria include bid capacity also, 
the tenderer will be qualified only if its available bid capacity is equal to or more than the total bid value of the 
present tender. The available bid capacity shall be calculated as under: 
Available Bid Capacity = [A x N x 2] – 0.33xNxB 
Where, 

A = Maximum value of construction works executed and payment received in any one of the previous three 
financial years or the current financial year (up to date of inviting tender), taking into account the completed as 
well as works in progress. 

N= Number of years prescribed for completion of work for which bids has been invited. 

B = Existing commitments and balance amount of ongoing works with tenderer as per the prescribed proforma 
of Railway for statement of all works in progress and also the works which are awarded to tenderer but yet not 
started up-to the date of inviting of tender. 

Note:  

(a) The Tenderer(s) shall furnish the details of - 
(i) Maximum value of construction works executed and payment received in any one of the 

previous three financial years or the current financial year (up to date of inviting tender) for 
calculating A (Annexure VIB), and 

(ii) Existing commitments and balance amount of ongoing works with tenderer as per the 
prescribed proforma of Railway for statement of all works in progress and also the works which 
are awarded to tenderer but yet not started up to the date of inviting of tender for calculating B. 
In case of no works in hand, a ‘NIL’ statement should be furnished. (PROFORMA -K) 
The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant. 

(b) In case if a bidder is JV, the tenderer(s) must furnish the details of  
(i) Maximum value of construction works executed and payment received in any one of the 

previous three financial years or the current financial year (up to date of inviting tender) by 
each member of JV for calculating A (Annexure VIB), and 

(iii) Existing commitments and balance amount of ongoing works with each member of JV either 
in individual capacity or as a member of other JV as per the prescribed proforma of Railway 
for statement of all works in progress and also the works which are awarded to each member 
of JV either in individual capacity or as a member of other JV but yet not started up to the date 
of inviting of tender for calculating B. In case of no works in hand, a ‘NIL’ statement should 
be furnished. (PROFORMA -K) 

 
The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant. 

(c) Value of a completed work/work in progress/work awarded but yet not started for a Member in an earlier 
JV shall be reckoned only to the extent of the concerned member's share in that JV for the purpose of 
satisfying his/her compliance to the above-mentioned bid capacity in the tender under consideration. 

(d) The arithmetic sum of individual “bid capacity” of all the members shall be taken as JV’s “bid capacity”. 
(e) In case, the tenderer/s failed to submit the above statement along with offer, their/his offer shall be 

considered as incomplete and will be rejected summarily. 
(f) The available bid capacity of tenderer shall be assessed based on the details submitted by the tenderer. 

In case, the available bid capacity is lesser than estimated cost of work put to tender, his offer shall not 
be considered even if he has been found eligible in other eligibility criteria/tender requirement. 
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 Annexure –VIA 
Para 5 of the Instructions to Tenderers 

(Bid Security) 
    Bank Guarantee Bond from any scheduled commercial bank of India 
(On non-judicial stamp paper, which should be in the name of the Executing Bank). 

Name of the Bank: ---------- 
President of India, 
Acting through Dy. Chief Engineer /Construction / Agra, 
North Central Railway,  

Beneficiary: FA&CAO/C/North Central Railway 

Date: ...................................................... 

Bank Guarantee Bond No.:                     Date: --------- 
In consideration of the President of India acting through----- (Designation & address of Contract Signing 
Authority), North Central Railway, ……………., …. (hereinafter called “The Railway”) having invited the bid 
for___________through Notice inviting tender (NIT) No... _____________, We have been informed that . . .. . 
[Insert name of the Bidder] ............ (hereinafter called "the Bidder") intends to submit its bid  (hereinafter 
called "the Bid") .  
WHEREAS, the Bidder is required to furnish Bid Security for the sum of [Insert required Value of Bid Security], 
in the form of Bank Guarantee, according to conditions of Bid.                                                                         

AND 

WHEREAS, ............[Insert Name of the Bank], with its Branch ...............[Insert Address] having its 
Headquarters office at........ [Insert Address], hereinafter called the Bank, acting through ..............[Insert Name 
and Designation of the authorised persons of the Bank], have, at the request of the Bidder, agreed to give 
guarantee for Bid Security as hereinafter contained, in favour of the Railway: 

1. KNOW ALL MEN that by these present that I/We the undersigned [Insert name(s) of authorized 
representatives of the Bank], being fully authorized to sign and incur obligations for and on behalf of the 
Bank, confirm that the Bank, hereby, unconditionally and irrevocably guarantee to pay to the Railway full 
amount in the sum of [Insert required Value of Bid Security] as above stated. 

2. The Bank undertakes to immediately pay on presentation of demand by the Railway any amount up to and 
including aforementioned full amount without any demur, reservation or recourse. Any such demand made 
by the Railway on the Bank shall be final, conclusive and binding, absolute and unequivocal on the Bank 
notwithstanding any disputes raised/ pending before any Court, Tribunal, Arbitration or any Authority or 
any threatened litigation by the Bidder or Bank.  
 

3. The Bank shall pay the amount as demanded immediately on presentation of the demand by Railway without 
any reference to the Bidder and without the Railway being required to show grounds or give reasons for its 
demand of the amount so demanded. 

4. The guarantee hereinbefore shall not be affected by any change in the constitution of the Bank or in the 
constitution of the Bidder. 

5. The Bank agrees that no change, addition, modifications to the terms of the Bid document or to any 
documents, which have been or may be made between the Railway and the Bidder, will in any way absolve 
the Bank from the liability under this guarantee; and the Bank, hereby, waives any requirement for notice 
of any such change, addition or modification made by Railway at any time. 
 

6. This guarantee will remain valid and effective from…….……. [insert date of issue] till ………... [insert 
date, which should be minimum 90 days beyond the expiry of validity of Bid].  Any demand in respect of 
this Guarantee should reach the Bank within the validity period of Bid Security. 
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7. The Bank Guarantee is unconditional and irrevocable. 
8. The expressions Bank and Railway herein before used shall include their respective successors and assigns. 
9. The Bank hereby undertakes not to revoke the guarantee during its currency, except with the previous 

consent in writing of the Railway. This guarantee is subject to the Uniform Rules for Demand Guarantees, 
ICC Publication No.758. 

10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging System) and shall 
invariably send the advice of this Bank Guarantee to the following bank details – 

 
 

 

 

 

 

 

 

11. The Guarantee shall be valid in addition to and without prejudice to any other security Guarantee(s) of 
Bidder in favour of the Railway. The Bank, under this Guarantee, shall be deemed as Principal Debtor of 
the Railway. 

Date …………     ……………………………………… 
  Place………….                   Bank’s Seal and authorized signature(s)                 

       [Name in Block letters] ……………….... 
       [Designation with Code No.]……………..…… 

       [P/Attorney] No.   

Witness: 
 

1    Signature, Name & Address & Seal 
      2    Signature, Name& address & Seal      Bank’s Seal 

          [P/Attorney] No. 

 

Note: All italicized text is for guidance on how to prepare this bank guarantee and shall be deleted from the 
final document. 

IFSC CODE SBIN000RAIL 

IFSC TYPE BRANCH 

BANK NAME STATE BANK OF INDIA 

BRANCH NAME RAIL 

CITY NAME NAVI MUMBAI 

ADDRESS SECTOR-11, CBD BELAPUR, NAVI MUMBAI 

DISTRICT NAVI MUMBAI 

STATE MAHARASHTRA 

BG ENABLED YES 
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Annexure –VIB 
Reference -Para 10.2 & 17.15.2 of Tender Form (Second Sheet) of Annexure I of ITT 

Each Bidder or each member of a JV must fill in this form separately: 

NAME OF BIDDER/JV PARTNER:  
 

Annual Contractual Turnover Data for the Previous 3/4 Years  
(Contractual Payment only) 

Year 
Amount 

Currency 
Exchange  

Rate 
Indian National Rupees 

Equivalent 

    

    

    

    

    

 Average Annual Contractual Turnover for last 3 years       

1. The average annual contractual turnover shall be calculated as an average of “total contractual 
payments” in the previous three financial years. However, in case balance sheet of the previous year is 
yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall be considered 
for calculating average annual contractual turnover. For consideration of balance sheet of the fourth 
previous year, a certificate stating that the balance sheet of the previous year is yet to be prepared/ 
audited certified by the Chartered Accountant shall be submitted. Without this certificate, balance sheet 
of the fourth previous year shall not be considered. 

2. The information supplied shall be substantiated by data in the audited balance sheets and profit and loss 
accounts for the relevant years in respect of the bidder or all members constituting the bidder. 

3. Contents of this form should be certified by a Chartered Accountant duly supported by Audited Balance 
Sheet duly certified by the Chartered Accountant. 

4. All documents signed by CA should mandatorily have Unique Document Identification Number (UDIN) on 
the document. The document uploaded should be verifiable from UDIN portal by entering UDIN 
mentioned on document. Failing this, document shall not be considered for evaluation. 

 
SEAL AND SIGNATURE OF THE BIDDER 

Certified that all figures and facts submitted in this form have been furnished after full consideration of all 
observations/notes in Auditor’s reports. _____________________ 

(Signature of Chartered Accountant) 
Name of CA: ______________ 

Registration No:         ______________ 
(Seal) 
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Part II 
STANDARD GENERAL CONDITIONS OF CONTRACT 

 
Standard general conditions of contract are as per latest GCC along with latest correction slips issued up 
to date of opening of tender. The clause numbers are kept same as of standard General Condition of 
Contract for ease in reference.  

 
1. (1)  Definitions: In these Standard General Conditions of Contract, the following terms shall have the 
meaning assigned hereunder except where the context otherwise requires: 

(a)  "Railway" shall mean the President of the Republic of India or the Administrative Officers of the Railway 
or of the Successor Railway authorized to deal with any matters which these presents are concerned on his behalf. 

(b) "General Manager" shall mean the Officer in-charge of the General Superintendence and Control of the 
Railway and shall also include Addl. General Manager, the General Manager (Construction) and shall mean and 
include their successors, of the successor Railway. 

(c) "Chief Engineer" shall mean the Officer in-charge of the Engineering Department of Railway and shall also 
include Chief Engineer (Construction), Chief Signal & Telecommunication Engineer, Chief Signal & 
Telecommunication Engineer (Construction), Chief Electrical Engineer, Chief Electrical Engineer 
(Construction), Chief Mechanical Engineer and shall mean & include their successors, of the Successor Railway. 

(d) "Divisional Railway Manager" shall mean the Officer in-charge of a Division of the Railway and shall mean 
and include the Divisional Railway Manager of the Successor Railway. 

(e) “Engineer” shall mean the Divisional Engineer or the Executive Engineer, Divisional Signal & Telecom 
Engineer, Divisional Electrical Engineer, Divisional Mechanical Engineer  in executive charge of the works and 
shall include the superior officers of Open Line and Construction organisations on the Railway of the 
Engineering, Signal & Telecom, Electrical and Mechanical Departments, i.e. the Senior Divisional 
Engineer/Deputy Chief Engineer, Senior Divisional Signal & Telecom Engineer / Dy. Chief Signal & Telecom 
Engineer, Senior Divisional Electrical Engineer / Deputy Chief Electrical Engineer, Senior Divisional 
Mechanical Engineer and shall mean & include the Engineers of the Successors Railway. 

(f) "Engineer's Representative" shall mean the Assistant Engineer, Assistant Signal & Telecommunication 
Engineer and Assistant Electrical Engineer, Assistant Mechanical Engineer in direct charge of the works and 
shall include any Sr. Section/Junior Engineer of Civil Engineering/Signal and Telecommunication 
Engineering/Mechanical Engineering/Electrical Engineering Departments appointed by the Railway and shall 
mean and include the Engineer's Representative of the Successor Railway. 

(g) "Contractor" shall mean the Person/Firm/LLP/Trust/Co-operative Society or Company whether incorporated 
or not who enters into the contract with the Railway and shall include their executors, administrators, successors 
and permitted assigns. 

(h) "Contract" shall mean and include the Agreement, the Work Order, the accepted Bill(s) of Quantities or 
Chapter(s) of Standard Schedule of Rates (SSOR) of the Railway modified by the tender percentage for items of 
works quantified, or not quantified, the Standard General Conditions of Contract, the Special Conditions of 
Contracts, if any; the Drawing, the Specifications, the Special Specifications, if any and Tender Forms, if any. 

(i) "Works" shall mean the works to be executed in accordance with the contract. 

(j) "Specifications" shall mean the Standard Specifications for Materials &Works of Railway as specified by 
Railway under the authority of the Chief Engineer or as amplified, added to or superseded by Special 
Specifications, if any. 
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(k) Standard Schedule of Rates (SSOR) shall mean the schedule of Rates adopted by the Railway, which 
includes- 

1. “Unified Standard Schedule of Rates of the Railway (USSOR)” i.e. the Standard Schedule of Rates of 
the Railway issued under the authority of the Chief Engineer from time to time, updated with correction slips 
issued up to date of inviting tender or as otherwise specified in the tender documents; 

 
 

2. “Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of Rates published by Director General/ 
Central Public Works Department, Government of India, New Delhi, as adopted and modified by the 
Railway under the authority of the Chief Engineer from time to time, updated with correction slips issued 
up to date of inviting tender or as otherwise specified in the tender documents. 

(l) "Drawing" shall mean the maps, drawings, plans and tracings or prints there of annexed to the contract and 
shall include any modifications of such drawings and further drawings as may be issued by the Engineer from 
time to time. 

(m)"Constructional Plant" shall mean all appliances or things of whatsoever nature required for the execution, 
completion or maintenance of the works or temporary works (as hereinafter defined) but does not include 
materials or other things intended to form or forming part of the permanent work. 

(n)"Temporary Works" shall mean all temporary works of every kind required for the execution completion 
and/or maintenance of the works.  

(o) "Site" shall mean the lands and other places on, under, in or through which the works are to be carried out 
and any other lands or places provided by the Railway for the purpose of the contract. 

(p) "Period of Maintenance" shall mean the specified period of maintenance from the date of completion of the 
works, as certified by the Engineer. 

(q) ‘Contractor’s authorized Engineer’ shall mean a graduate Engineer or equivalent, having more than 3 years 
experience in the relevant field of construction work involved in the contract, duly approved by Engineer. 

(r) Date of inviting tender shall be the date of publishing tender notice on IREPS website if tender is published 
on website or the date of publication in newspaper in case tender is not published on website.  

(s) “Bill of Quantities” shall mean Schedule of Item(s) included in the tender document along with respective 
quantities and rates, accepted by the Railway. 

1. (2) Singular and Plural: Words importing the singular number shall also include the plural and vice versa 
where the context requires. 

1.(3) Headings and Marginal Headings: The headings and marginal headings in these Standard General 
Conditions are solely for the purpose of facilitating reference and shall not be deemed to be part thereof or be 
taken into consideration in the interpretation or construction thereof the contract. 
 

GENERAL OBLIGATIONS 
 

2. (1) Execution Co-Relation and Intent of Contract Documents:  The contract documents shall be signed 
in triplicate by the Railway and the Contractor. The contract documents are complementary and what is called 
for by anyone shall be as binding as if called for by all, the intention of the documents is to include all labour and 
materials, equipments and transportation necessary for proper execution of work. Materials or works not covered 
by or properly inferable from any heading or class of the specifications shall not be supplied by the Railway to 
the Contractors unless distinctly specified in the contract documents. Materials or works described in words 
which so applied have a well-known technical or trade meaning, shall be held to refer to such recognized 
standards. 

2.(2) If a work is transferred from the jurisdiction of one Railway to another Railway or to a Project authority 
or vice versa while contract is in subsistence, the contract shall be binding on the Contractor and the Successor 
Railway/Project in the same manner & take effect in all respects as if the Contractor and the Successor 
Railway/Project were parties thereto from the inception and the corresponding officer or the Competent Authority 
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in the Successor Railway/Project will exercise the same powers and enjoy the same authority as conferred to the 
Predecessor Railway/Project under the original contract/agreement entered into. 

2. (3) If for administrative or other reasons the contract is transferred to the Successor Railway, the contract 
shall, notwithstanding any things contained herein contrary there to, be binding on the Contractor and the 
Successor Railway in the same manner and take effect in all respects as if the Contractor and the Successor 
Railway had been parties thereto from the date of this contract. 

3. (1) Law Governing the Contract: The contract shall be governed by the law for the time being in force in 
the Republic of India.  

3.(2) Compliance to Regulations and Bye-Laws: The Contractor shall conform to the provision of any 
statute relating to the works and regulations and bye-laws of any local authority and of any water and lighting 
companies or undertakings, with whose system the work is proposed to be connected and shall before making 
any variation from the drawings or the specifications that may be necessitated by so confirming give to the 
Engineer notice specifying the variation proposed to be made and the reason for making the variation and shall 
not carry out such variation until he has received instructions from the Engineer in respect thereof. The Contractor 
shall be bound to give all notices required by statute, regulations or bye-laws as aforesaid and to pay all fees and 
taxes payable to any authority in respect thereof. 

3. (1) Law Governing the Contract: The contract shall be governed by the law for the time being in force in 
the Republic of India.  

3.(3) Environmental and Forest clearances: 

The Railway represents and warrants that the environmental and forest clearances pertaining to the work 
commensurate with the progress of work/agreed programme, will be obtained by Engineer. In the event of any 
delay in securing respective clearances leading to delay in execution of work, the Contractor shall be entitled to 
Extension of Time for the period of such delay in accordance with the provisions of Clause-17A(ii).  

4. Communications to be in Writing: All notices, communications, reference and complaints made by the 
Railway or the Engineer or the Engineer's Representative or the Contractor inter-se concerning the works shall 
be in writing or e-mail on registered e-mail IDs i.e. the e mail id provided for correspondence in the contract 
agreement, otherwise email id registered with IREPS and no notice, communication, reference or complaint not 
in writing or through e-mail, shall be recognized.  

5. Service of Notices on Contractors: The Contractor shall furnish to the Engineer the name, designation and 
address of his authorized agent and all complaints, notices, communications and references shall be deemed to 
have been duly given to the Contractor, if delivered to the Contractor or his authorized agent or left at or posted 
to the address so given and shall be deemed to have been so given in the case of posting on day on which they 
would have reached such address in the ordinary course of post/ e-mail or on the day on which they were so 
delivered or left. In the case of contract by partners, any change in the constitution of the firm shall be forthwith 
notified by the Contractor to the Engineer.  

6. Occupation and Use of Land: No land belonging to or in the possession of the Railway shall be occupied by 
the Contractor without the permission of the Railway. The Contractor shall not use, or allow to be used the site 
for any purposes other than that of executing the works. Whenever non-railway bodies/persons are permitted to 
use railway premises with competent authority’s approval, conservancy charges as applicable from time to time 
may be levied. 

7. Assignment or Subletting of Contract: The Contractor shall not assign or sublet the contract or any part 
thereof or allow any person to become interested therein in any manner whatsoever without the special permission 
in writing of the Chief Engineer, save as provided below. Any breach of this condition shall entitle the Railway 
to rescind the contract under Clause 62 of these Conditions and also render the Contractor liable for payment to 
the Railway in respect of any loss or damage arising or ensuing from such cancellation; provided always that 
execution of the details of the work by petty Contractor under the direct and personal supervision of the 
Contractor or his agent shall not be deemed to be sub-letting under this clause.  

In case Contractor intends to subcontract part of work, he shall submit a proposal in writing seeking permission 
of Chief Engineer for the same. While submitting the proposal to railway, Contractor shall ensure the following: 
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(a) (i) The Contractor shall not sub-contract the Works comprising more than 40% (forty per cent) of the 
Contract Price and shall carry out Works for at least 60% (sixty per cent) of the total Contract Price directly 
under its own supervision through its own personnel. The Parties expressly agree that for the purposes of 
computing the value of sub-contracts under this Clause 3.2.1, the Contract Price shall exclude any sub-
contract for the procurement of goods and equipment like [rails, sleepers and track fittings, signaling and 
telecommunication & Power supply equipment]. The Parties agree that all obligations and liabilities under 
this Agreement for the entire Railway Project shall at all time remain with the Contractor. {The Parties 
agree that works equal to at least 30% (thirty per cent) of the Contract Price shall be discharged solely by 
the Lead Member.}$  
Procurement of material, hire of equipment or engagement of labour by prime contractor or procuring 
entity will not mean sub-contracting.  
$ May be deleted if the Contractor is not a Consortium/Joint venture. 
 

(ii) The subcontractor shall have successfully completed at least one work similar to work proposed for 
subcontract in last 5 years, ending date of submission of proposal by Contractor to Railway, costing not 
less than 35% value of work to be subletted, through a works contract. For fulfilment of above, Work 
Experience Certificate issued by a Govt. Department/Organisation shall be considered. Further, Work 
Experience Certificate issued by a Public listed company shall be considered provided the company is 
having average annual turnover of Rs 500 crore and above in last 3 financial years excluding the current 
financial year, listed on National Stock Exchange or Bombay Stock Exchange, registered at least 5 years 
back from the date of submission of proposal by Contractor to Railway and work experience certificate 
issued by a person authorised by the Public Listed Company to issue such certificates.  
 
Note: for subletting of work costing up to Rs 50 lakh no previous work experience shall be asked for by 
the Railway. 

In case contractor submits subcontractor’s work experience certificate issued by public listed company, 
the contractor shall also submit along with work experience certificate, the relevant copy of work order, 
bill of quantities, bill wise details of payment received duly certified by Chartered Accountant, TDS 
certificates for all payments received and copy of final/last bill paid by company in support of above work 
experience certificate. 

(iii) There is no banning of business with the sub-contractor in force over IR.  
 

(b) The Contractor shall provide to the Engineer a copy of the agreement to be entered into by Contractor with 
subcontractor. No subcontractor shall be permitted without a formal agreement between Contractor and 
subcontractor. This agreement shall clearly define the scope of work to be carried out by subcontractor and 
the terms of payment in clear & unambiguous manner. 
 

(c) On receipt of approval from Chief Engineer, Contractor shall enter into a formal agreement legally 
enforceable in Court of Law with subcontractor and submit a copy of the same to the Engineer. 

(d) The Contractor shall intimate to the Engineer not less than 7 days in advance, the intended date of 
commencement of subcontractor’s work. 

(e) Once having entered into above arrangement, Contractor shall discontinue such arrangement, if he intends 
to do so at his own or on the instructions of Railway, with prior intimation to Chief Engineer. 

(f) The Contractor shall indemnify railway against any claim of subcontractor. 
(g) The Contractor shall release payment to the Sub-contractor(s) promptly and shall endeavour to resolve all 

issues amicably and speedily with the Sub-contractor(s), so that the execution of work is not affected in 
any manner whatsoever. 

(h) In addition to issuance of work experience certificate to Contractor, the Engineer, when, based on 
documents, is satisfied that subcontracted work has been carried out by subcontractor, shall issue work 
experience certificate to the subcontractor also for the portion of work subcontracted and successfully 
completed by the sub-contractor.  

Note: Work Experience Certificate to the subcontractor shall be issued only when the contractor’s work 
is complete and contractor is entitled for the issuance of Work Experience Certificate. However, in the 
same contract, when the Chief Engineer, based on documents, is satisfied that the subcontractor has 
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successfully carried out subletted work; without issuance of work experience certificate to subcontractor 
at this stage, the Chief Engineer can, only once, consider the successfully completed subletted work for 
the fulfilment of eligibility for further subletting of work to the subcontractor in the same contract. When 
the contractor’s work is complete and contractor is entitled for the issuance of work experience certificate, 
the subcontractor shall be issued one Work Experience Certificate for the total scope of work executed by 
the subcontractor in the contract.  

(i) The responsibility of successful completion of work by subcontractor shall lie with Contractor. 
Subcontracting will in no way relieve the Contractor to execute the work as per terms of the Contract. 

(j) Further, in case Engineer is of the view that subcontractor’s performance is not satisfactory, he may instruct 
the Contractor to remove the subcontractor from the work and Contractor has to comply with the above 
instructions with due promptness. Contractor shall intimate the actual date of discontinuation of 
subcontract to Engineer. No claim of Contractor whatsoever on this account shall be entertained by the 
Railway and this shall be deemed as ‘excepted matter’ (matter not arbitrable). 

(k) The permitted subcontracting of work by the Contractor shall not establish any contractual relationship 
between the sub-contractor and the Railway and shall not relieve the Contractor of any responsibility under 
the Contract. 
 

8. Assistance by Railway for the Stores to be obtained by the Contractor: Owing to difficulty in obtaining 
certain materials (including Tools & Plant) in the market, the Railway may have agreed without any liability 
therefore to endeavour to obtain or assist the Contractor in obtaining the required quantities of such materials as 
may be specified in the Tender. In the event of delay or failure in obtaining the required quantities of the aforesaid 
material, the Contractor shall not be deemed absolved of his own responsibility and shall keep in touch with the 
day to day position regarding their availability and accordingly adjust progress of works including employment 
of labour and the Railway shall not in any way be liable for the supply of materials or for the non-supply thereof 
for any reasons whatsoever nor for any loss or damage arising in consequence of such delay or non-supply.  

9. Railway Passes: No free railway passes shall be issued by the Railway to the Contractor or any of his 
employee/worker. 

10. Carriage of Materials: No forwarding orders shall be issued by the Railway for the conveyance of 
Contractor's materials, tools and plant by train which may be required for use in the works and the Contractor 
shall pay full freight charges at public tariff rates therefor. 

11. Use of Ballast Trains: The Railway may agree to allow the Contractor use of the ballast or material trains 
under such conditions as shall be specially prescribed, provided that the Contractor shall pay for the use thereof 
charges calculated at public tariff rates on the marked carrying capacity of each vehicle subject to specified 
minimum charge per day or part of day and provided further that the Contractor shall indemnify the Railway 
against any claims or damages arising out of the use or misuse thereof and against any liabilities under the 
Workmen's Compensation Act, 1923 or any statutory amendments thereto. 
 

12. Representation on Works: The Contractor shall, when he is not personally present on the site of the works 
place, keep a responsible agent at the works during working hours who shall on receiving reasonable notice, 
present himself to the Engineer and orders given by the Engineer or the Engineer's representative to the agent 
shall be deemed to have the same force as if they had been given to the Contractor. Before absenting himself, the 
Contractor shall furnish the name and address of his agent for the purpose of this clause and failure on the part 
of the Contractor to comply with this provision at any time will entitle the Railway to rescind the contract under 
Clause 62 of these Conditions. 

13. Relics and Treasures: All gold, silver, oil, other minerals of any description, all precious stones, coins, 
treasures relics antiquities and other similar things which shall be found in or upon the site shall be the property 
of the Railway and the Contractor shall duly preserve the same to the satisfaction of the Railway and shall from 
time to time deliver the same to such person or persons as the Railway may appoint to receive the same. 

14. Excavated Material: The Contractor shall not sell or otherwise dispose of or remove except for the purpose 
of this contract, the sand, stone, clay ballast, earth, trees, rock or other substances or materials which may be 
obtained from any excavation made for the purpose of the works or any building or produced upon the site at the 
time of delivery of the possession thereof but all the substances, materials, buildings and produce shall be the 
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property of the Railway provided that the Contractor may, with the permission of the Engineer, use the same for 
the purpose of the works either free of cost or pay the cost of the same at such rates as may be determined by the 
Engineer. 

 

15. Indemnity by Contractors: The Contractor shall indemnify and save harmless the Railway from and 
against all actions, suit, proceedings, losses, costs, damages, charges, claims and demands of every nature and 
description brought or recovered against the Railways by reason of any act or omission of the Contractor, his 
agents or employees, in the execution of the works or in his guarding of the same. All sums payable by way of 
compensation under any of these conditions shall be considered as reasonable compensation to be applied to 
the actual loss or damage sustained, and whether or not any damage shall have been sustained.  

16.(1) Security Deposit: The Security Deposit shall be 5% of the contract value. The Bid Security submitted 
by the Contractor with his tender will be retained/encased by the Railways as part of security for the due and 
faithful fulfillment of the contract by the Contractor.  Provided further that, if Contractor submits the Cash or 
Term Deposit Receipt issued from a Scheduled commercial bank of India or irrevocable Bank Guarantee Bond 
from a Scheduled commercial bank of India, either towards the Full Security Depositor the Part Security 
Deposit equal to or more than Bid Security, the Railway shall return the Bid Security, to the Contractor.  

Balance of Security Deposit may be deposited by the Contractor in cash or Term Deposit Receipt issued from 
Scheduled commercial bank of India or irrevocable Bank Guarantee bond issued from Scheduled commercial 
bank of India, or may be recovered at the rate of 6% of the bill amount till the full Security Deposit is 
recovered.  Provided also that in case of defaulting Contractor, the Railway may retain any amount due for 
payment to the Contractor on the pending "on account bills" so that the amounts so retained (including amount 
guaranteed through Performance Guarantee) may not exceed 10% of the total value of the contract. 

The Irrevocable Bank Guarantee submitted towards Security deposit shall be initially valid up to the stipulated 
date of Maintenance period plus 60 days and shall be extended from time to time, depending upon extension of 
contract granted in terms of Clause 17A and 17B of the Standard General Conditions of Contract. 

Note: Security Deposit deposited in cash by the Contractor or recovered from the running bills of a Contractor 
or submitted by contractor as Term Deposit Receipt(s) can be refunded/returned to the contractor, in lieu of 
irrevocable Bank Guarantee bond issued from scheduled commercial bank of India, to be submitted by him, for 
an amount equal to or more than the already available Security Deposit, provided however that, in a contract of 
value less than Rs. 50 Crore, such refund/ return of the already available Security Deposit is permitted up to two 
times and in a contract of value equal to or more than Rs. 50 Crore, such refund / return of the already available 
Security Deposit is permitted up to three times. 

16.(2)(i) Refund of Security Deposit:  Security Deposit mentioned in sub clause (1) above shall be returned to 
the Contractor along with or after, the following: 

(a) Final Payment of the Contract as per clause 51. (1) and 
(b) Execution of Final Supplementary Agreement or Certification by Engineer that Railway has No Claim on 

Contractor and 
(c) Maintenance Certificate issued, on expiry of the maintenance period as per clause 50. (1), in case applicable. 

16. (2) (ii) Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under clause 62 (1) of 
these conditions, the Security Deposit already with railways under the contract shall be forfeited. However, in 
case the contract is rescinded in part or parts under clause 62 (1) of these conditions, the Security Deposit shall 
not be forfeited. 

16.(3) No interest shall be payable upon the Bid Security and Security Deposit or amounts payable to the 
Contractor under the Contract, but Government Securities deposited in terms of Sub-Clause 16. (4)(b) of this 
clause will be payable with interest accrued thereon. 

16.(4) Performance Guarantee 

The procedure for obtaining Performance Guarantee is outlined below: 
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(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 21 (Twenty-one) days 
from the date of issue of Letter of Acceptance (LOA). Extension of time for submission of PG beyond 21 
(Twenty-one) days and upto 60 days from the date of issue of LOA may be given by the Authority who is 
competent to sign the contract agreement. However, a penal interest of 12% per annum shall be charged for the 
delay beyond 21(Twenty-one) days, i.e. from 22ndday after the date of issue of LOA. Further, if the 60thday 
happens to be a declared holiday in the concerned office of the Railway, submission of PG can be accepted on 
the next working day. 

 In all other cases, if the Contractor fails to submit the requisite PG even after 60 days from the date of issue 
of LOA, the contract is liable to be terminated. In case contract is terminated railway shall be entitled to forfeit 
Bid Security and other dues payable to the contractor against that particular contract, subject to maximum of PG 
amount. In case a tenderer has not submitted Bid Security on the strength of their registration as a Startup 
recognized by Department of Industrial Policy and Promotion (DIPP) under Ministry of Commerce and Industry, 
DIPP shall be informed to this effect. 

The failed Contractor shall be debarred from participating in re-tender for that work. 

(b) The successful bidder shall submit the Performance Guarantee (PG) amounting to 5% of the original 
contract value and additional Performance Gaurantee as per clause 16(4)(h) in any of the following 
forms. 

(i)  A deposit of Cash; 

(ii)    Irrevocable Bank Guarantee; (PROFORMA –J) 

(iii) Insurance Surety Bond as per Annexure-XVII. 

Note:- 

1. In case of extension of Date of Completion, selected bidder needs to submit extended Insurance 
Surety Bond/Fresh Insurance Surety Bond/fresh Performance Security, in any form as given 
above, before expiry of existing Insurance Surety Bond.. 

(iv)   Government Securities including State Loan Bonds at 5% below the market value; 

(v)  Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank of India; 

(vi)  Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled Commercial Bank of India; 

(vii)   Deposit in the Post Office Saving Bank; 

(viii)  Deposit in the National Savings Certificates; 

(ix) Twelve years National Defence Certificates; 

(x)   Ten years Defence Deposits; 

(xi) National Defence Bonds and 

(xii)   Unit Trust Certificates at 5% below market value or at the face value whichever is less. Also, FDR in 
favour of FA&CAO (free from any encumbrance) may be accepted. 

(c)   The Performance Guarantee shall be submitted by the successful bidder after the Letter of Acceptance (LOA) 
has been issued, but before signing of the contract agreement. This P.G. shall be initially valid upto the stipulated 
date of completion plus 60 days beyond that. In case, the time for completion of work gets extended, the 
Contractor shall get the validity of P.G. extended to cover such extended time for completion of work plus 60 
days. 

(d) The value of PG to be submitted by the Contractor is based on original contract value and shall not change 
due to subsequent variation(s) in the original contract value. 

(e) The Performance Guarantee (PG) shall be released after physical completion of the work based on 
'Completion Certificate' issued by the competent authority stating that the Contractor has completed the work in 
all respects satisfactorily. 
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(f) Whenever the contract is rescinded, the Performance Guarantee already submitted for the contract shall be 
encashed. 

(g) The Engineer shall not make a claim under the Performance Guarantee except for amounts to which the 
President of India is entitled under the contract (not withstanding and/or without prejudice to any other provisions 
in the contract agreement) in the event of: 

(i)    Failure by the Contractor to extend the validity of the Performance Guarantee as described herein above, 
in which event the Engineer may claim the full amount of the Performance Guarantee. 

(ii)   Failure by the Contractor to pay President of India any amount due, either as agreed by the Contractor or 
determined under any of the Clauses/Conditions of the Agreement, within 30 days of the service of notice to 
this effect by Engineer. 

(iii)  The Contract being determined or rescinded under clause 62 of these conditions. 

(h)  If a tender is accepted on the quoted rates of bidder which is below the advertised tender 
value, an additional performance security shall be submitted by the bidder as below: 

Bid quoted in % of advertised cost Additional Performance Guarantee (%) 

Below 0 – 5% (inclusive) Nil 

Below 5% 5% 

 

17. Force Majeure Clause: If at any time, during the continuance of this contract, the performance in whole or 
in part by either party of any obligation under this contract shall be prevented or delayed by reason of any war, 
hostility, acts of public enemy, civil commotion, sabotage, serious loss or damage by fire, explosions, 
epidemics/pandemics, strikes, lockouts or acts of God (hereinafter, referred to events) provided, notice of the 
happening of any such event is given by either party to the other within 30 days from the date of occurrence 
thereof, neither party shall by reason of such event, be entitled to terminate this contract nor shall either party 
have any claim for damages against the other in respect of such non-performance or delay in performance, and 
works under the contract shall be resumed as soon as practicable after such event has come to an end or ceased 
to exist, and the decision of the Engineer as to whether the works have been so resumed or not shall be final and 
conclusive, PROVIDED FURTHER that if the performance in whole or in part of any obligation under this 
contract is prevented or delayed by reason of any such event for a period exceeding 120 days, either party may 
at its option terminate the contract by giving notice to the other party. 

17A. Extension of Time in Contracts: Subject to any requirement in the contract as to completion of any portion 
or portions of the works before completion of the whole, the Contractor shall fully and finally complete the whole 
of the works comprised in the contract (with such modifications as may be directed under conditions of this 
contract) by the date entered in the contract or extended date in terms of the following clauses: 
(i) Extension due to Modification: If any modifications have been ordered which in the opinion of the 

Engineer have materially increased the magnitude of the work, then such extension of the contracted date 
of completion may be granted as shall appear to the Engineer to be reasonable in the circumstances, 
provided moreover that the Contractor shall be responsible for requesting such extension of the date as 
may be considered necessary as soon as the cause thereof shall arise.  

(ii) Extension for Delay not due to Railway or Contractor: If in the opinion of the Engineer, the progress 
of work has any time been delayed by any act or neglect of Railway's employees or by other Contractor 
employed by the Railway under Sub-Clause (4) of Clause 20 of these Conditions or in executing the work 
not forming part of the contract but on which Contractor's performance necessarily depends or by reason 
of proceeding taken or threatened by or dispute with adjoining or to neighboring owners or public authority 
arising otherwise through the Contractor's own default etc. or by the delay authorized by the Engineer 
pending arbitration or in consequences of the Contractor not having received in due time necessary 
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instructions from the Railway for which he shall have specially applied in writing to the Engineer or his 
authorized representative then upon happening of any such event causing delay, the Contractor shall 
immediately give notice thereof in writing to the Engineer within 15 days of such happening, but shall 
nevertheless make constantly his best endeavours to bring down or make good the delay and shall do all 
that may be reasonably required of him to the satisfaction of the Engineer to proceed with the works. The 
Contractor may also indicate the period for which the work is likely to be delayed and shall be bound to 
ask for necessary extension of time. 

(iii) Extension for Delay due to Railways: In the event of any failure or delay by the Railway to hand over 
the Contractor possession of the lands necessary for the execution of the works or to give the necessary 
notice to commence the works or to provide the necessary drawings or instructions or any other delay 
caused by the Railway due to any other cause whatsoever, then such failure or delay shall in no way affect 
or vitiate the contract or alter the character thereof or entitle the Contractor to damages or compensation 
therefore, but in any such case, the Railway may grant such extension or extensions of the completion date 
as may be considered reasonable. 

The Contractor shall indicate the period for which the work is likely to be delayed and shall seek extension 
of time as may be considered necessary under clause 17A (i) or/and 17A (ii) or/ and 17A (iii) above, as 
soon as the cause thereof shall arise and, in any case, not less than 15 days before the expiry of the date 
fixed for completion of the works. The Engineer shall consider the same and shall grant and communicate 
such extension of time as in his opinion is reasonable having regard to the nature and period of delay and 
the type and quantum of work affected thereby.  No other compensation shall be payable for works so 
carried forward to the extended period of time; the same rates, terms and conditions of contract being 
applicable, as if such extended period of time was originally provided in the original contract itself. 

The non-submission of request for extension or submission of request within less than 15 days before 
the expiry of the date fixed for completion of the works shall make him ineligible for extension under these sub 
clauses, subject to final decision of Engineer. 

17B Extension of Time with Liquidated Damages (LD) for delay due to Contractor: The time for the 
execution of the work or part of the works specified in the contract documents shall be deemed to be the essence 
of the contract and the works must be completed not later than the date(s) as specified in the contract. If the 
Contractor fails to complete the works within the time as specified in the contract for the reasons other than the 
reasons specified in Clause 17 and 17A, the Railway may, if satisfied that the works can be completed by the 
Contractor within reasonable short time thereafter, allow the Contractor for further extension of time (Proforma 
at Annexure-VII) as the Engineer may decide. On such extension the Railway will be entitled without prejudice 
to any other right and remedy available on that behalf, to recover from the Contractor as agreed damages and not 
by way of penalty for each week or part of the week, a sum calculated at the rate of Liquidated Damages as 
decided by Engineer, between 0.05% to 0.30 % of contract value of the works for each week or part of the 
week. 

For the purpose of this Clause, the contract value of the works shall be taken as value of work as per 
contract agreement including any supplementary work order/contract agreement issued. Provided also, that the 
total amount of liquidated damages under this condition shall not exceed 5% of the contract value or of the total 
value of the item or groups of items of work for which a separate distinct completion period is specified in the 
contract. 

          Provided further, that if the Railway is not satisfied that the works can be completed by the Contractor 
and in the event of failure on the part of the contractor to complete the work within further extension of time 
allowed as aforesaid, the Railway shall be entitled without prejudice to any other right or remedy available in 
that behalf, to appropriate the contractor’s Security Deposit and rescind the contract under Clause 62 of these 
Conditions, whether or not actual damage is caused by such default. 

NOTE:  

In a contract, where extension(s) of time have been allowed once under clause 17B, further request(s) for 
extension of time under clause 17A can also be considered under exceptional circumstances. Such extension(s) 
of time under clause 17A shall be without any Liquidated damages, but the Liquidated damages already recovered 
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during extension(s) of time granted previously under clause 17B shall not be waived. However, Price variation 
during such extension(s) shall be dealt as applicable for extension(s) of time under clause 17B. 

17C Bonus for Early Completion of Work: In open tenders having advertised value more than Rs.50 crore and 
original period of completion 12 months or more, when there is no reduction in original scope of work by more 
than 10%, and no extension granted on either railway or Contractor’s account, Contractor shall be entitled for a 
bonus of 1% for each 30 days early completion of work. The period of less than 30 days shall be ignored while 
working out bonus. The maximum bonus shall be limited to 5% of original contract value. The completion date 
shall be reckoned as the date of issuance of completion certificate by Engineer. 

18.(1) Illegal Gratification:  

Procuring authorities as well as bidders, contractors and consultants should observe the highest standard 
of ethics and should not indulge in the following prohibited practices, either directly or indirectly, at any 
stage during the procurement process or during execution of resultant contracts: 

(i) “Corrupt practice”: making offers, solicitation or acceptance of bribe, rewards or gifts or any material 
benefit, in exchange for an unfair advantage in the procurement process or to otherwise influence the 
procurement process or contract execution;  

(ii) “Fraudulent practice”: any omission or misrepresentation that may mislead or attempt to mislead so 
that financial or other benefits may be obtained or an obligation avoided. This includes making false 
declaration or providing false information for participation in a tender process or to secure a contract or 
in execution of the contract; 

iii) “Anti-competitive practice”: any collusion, bid rigging or anti-competitive arrangement, or any other 
practice coming under the purview of The Competition Act, 2002, between two or more bidders, with or 
without the knowledge of the procuring entity, that may impair the transparency, fairness and the progress 
of the procurement process or to establish bid prices at artificial, non-competitive levels; 

iv) “Coercive practice”: any coercion or any threat to impair or harm, directly or indirectly, any party or 
its property to influence the procurement process or affect the execution of a contract; 

v) “Conflict of interest” (COI): any personal, financial, or business relationship between the bidder and 
any personnel of the procuring entity who are directly or indirectly related to the procurement or 
execution process of the contract, which can affect the decision of the procuring entity directly or 
indirectly; 

vi) “Undue Advantage”: improper use of information obtained by the bidder from the procuring entity 
with an intent to gain an unfair advantage in the procurement process or for personal gain. This also 
includes if the bidder (or his allied firm) provided services for the need assessment/ procurement planning 
of the tender process in which he is participating; 

vii) “Obstructive practice”: materially impede the procuring entity’s investigation of a procurement 
process either by deliberately destroying, falsifying, altering; or by concealing of evidence material to the 
investigation; or by making false statements or by threatening, harassing or intimidating any party to 
prevent it from disclosing its knowledge of matters relevant to such investigation or from pursuing the 
investigation; or by impeding the procuring entity’s rights of audit or access to information; 

 

18.(2) Punitive Provisions: 

Without prejudice to and in addition to the rights of the procuring entity to other penal provisions as per 
the bid documents or contract, if the procuring entity comes to a conclusion that a (prospective) bidder/ 
contractor directly or through an agent, has violated this code of integrity in competing for the contract 
or in executing a contract, the procuring entity may take appropriate measures including one or more of 
the following: 

i) If his bids are under consideration in any procurement 

a) Forfeiture or encashment of bid security; 

b) calling off of any pre-contract negotiations; and 
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c) rejection and exclusion of the bidder from the procurement process 

ii) If a contract has already been awarded 

a) Cancellation of the relevant contract and recovery of compensation for loss incurred by the procuring 
entity; 

b) Forfeiture or encashment of any other security or bond relating to the procurement; 

c) Recovery of payments including advance payments, if any, made by the procuring entity along with 
interest thereon at the prevailing rate; 

iii) Provisions in addition to above: 

a) Removal from the list of enlisted contractors and banning/ debarment of the bidder from participation 
in future procurements of the procuring entity for a period not less than one year; 

b) In case of anti-competitive practices, information for further processing may be filed under a signature 
of the Joint Secretary level officer, with the Competition Commission of India; 

c) Initiation of suitable disciplinary or criminal proceedings against any individual or staff found 
responsible. 

Any question or dispute as to the commission of any such offence or compensation payable to the Railway 
under this Clause shall be settled by the General Manager of the Railways, in such a manner as he shall 
consider fit & sufficient and his decision shall be final & conclusive. 

EXECUTION OF WORKS 
19.(1)  Contractor's understanding: It is understood and agreed that the Contractor has, by careful 
examination, satisfied himself as to the nature and location of the work, the conformation of the ground, the 
character, quality and quantity of the materials to be encountered, the character of equipment and facilities needed 
preliminary to and during the progress of the works, the general and local conditions, the labour conditions 
prevailing therein and all other matters which can in any way affect the works under the contract.  
 
19.(2) Commencement of Works: The Contractor shall commence the works within 15 days after the receipt 
by him of an order in writing to this effect from the Engineer and shall proceed with the same with due expedition 
and without delay 

19.(3) Accepted Programme of Work: The Contractor who has been awarded the work shall as soon as possible 
but not later than 30 days after the date of receipt of the acceptance letter in respect of contracts with initial 
completion period of two years or less or not later than 90 days for other contracts have to submit the detailed 
programme of work indicating the time schedule of various items of works in the form of Bar Chart/PERT/CPM. 
He shall also submit the details of organisation (in terms of labour and supervisors), plant and machinery that he 
intends to utilize (from time to time) for execution of the work within stipulated date of completion. The 
programme of work amended as necessary by discussions with the Engineer, shall be treated as the agreed 
programme of the work for the purpose of this contract and the Contractor shall endeavor to fulfill this programme 
of work. The progress of work will be watched accordingly and the liquidated damages will be with reference to 
the overall completion date. Nothing stated herein shall preclude the Contractor in achieving earlier completion 
of item or whole of the works than indicated in the programme. 

In Contracts for works of New Line/Gauge Conversion/Doubling/Railway Electrification, finalized 
through Tenders having advertised value more than Rs.100 crores, the Contractor shall submit a detailed time 
programme to the Engineer within 30 days after issue of LOA. The program shall include the physical and 
Financial Progress vis-à-vis program and forecast cash flow adopting Project Management Software such as 
Primavera/Sure Track/MS Project etc.  The program must identify the milestones, interface requirements and 
program reporting elements.  The Contractor shall supply, free of cost one set of authorized software to the 
Engineer and the soft copy of structured program for the project.  This shall be updated every month. The 
Contractor shall also submit a revised programme whenever the previous programme is inconsistent with actual 
progress. Each programme shall include: 

The order in which the Contractor intends to carry out the Works, including the anticipated timing of each stage, 
Contractor’s Documents, procurement, manufacture of Plant, delivery to Site, construction, erection and testing, 
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each of these stages for work by each Subcontractor, if any, the sequence and timing of inspections and tests 
specified in the Contract, and a supporting report which includes: 

        a general description of the methods which the Contractor intends to adopt, and of the major stages, in the 
execution of the Works, and  

       details showing the Contractor’s reasonable estimate for the number of each class of Contractor’s Personnel 
&Equipment, required on the Site for each major stage. 

 
 
Unless the Engineer, within 21 days after receiving a programme, gives notice to the Contractor stating the extent 
to which it does not comply with the Contract, the Contractor shall proceed in accordance with the programme, 
subject to his other obligations under the Contract. The Engineer shall be entitled to rely upon the programme 
when planning their activities. 

If, at any time, the Engineer gives notice to the Contractor that a programme fails (to the extent stated) to comply 
with the Contract or to be consistent with actual progress and the Contractor’s stated intentions, the Contractor 
shall submit a revised programme to the Engineer within 15 days in accordance with this Sub-Clause. 

19.(4)  Setting out of Works: The Contractor shall be responsible for the correct setting out of all works in 
relation to original points, lines and levels of reference at his cost. The Contractor shall execute the work true to 
alignment, grade, levels and dimensions as shown in the drawing and as directed by the Engineer's representative 
and check these at frequent intervals. The Contractor shall provide all facilities like labour and instruments and 
shall co-operate with the Engineer's representative for checking of all alignment, grades, levels and dimensions. 
If, at any time, during the progress of the works any error appear or arise in any part of the work, the Contractor, 
on being required so to do by the Engineer's representative shall, at his own cost rectify such errors, to the 
satisfaction of the Engineer's representative.  

Such checking shall not absolve the Contractor of his own responsibility of maintaining accuracy in the work. 
The Contractor shall carefully protect and preserve all bench marks, sight rails, pegs and other things used in 
setting out the work. 

20.(1)  Compliance to Engineer’s Instructions: The Engineer shall direct the sequence in which the several 
parts of the works shall be executed and the Contractor shall execute without delay all orders given by the 
Engineer from time to time; but the Contractor shall not be relieved thereby from responsibility for the due 
performance of the works in all respects. 

20.(2) Alterations to be Authorized:  No alterations in or additions to or omissions or abandonment of any 
part of the works shall be deemed authorised, except under written instructions from the Engineer.  

20.(3)  Extra Works: Should works over and above those included in the contract require to be executed at 
the site, the Contractor shall have no right to be entrusted with the execution of such works which may be carried 
out by another Contractor or Contractors or by other means at the option of the Railway. 

20.(4)  Separate Contracts in Connection with Works: The Railway shall have the right to let other contracts 
in connection with the works. The Contractor shall afford other Contractors reasonable opportunity for the 
storage of their materials and the execution of their works and shall properly connect and coordinate his work 
with theirs. If any part of the Contractor’s work depends upon proper execution or result upon the work of another 
Contractor(s), the Contractor shall inspect and promptly report to the Engineer any defects in such works that 
render it unsuitable for such proper execution and results. The Contractor's failure so-to inspect and report shall 
constitute an acceptance of the other Contractor's work as fit and proper for the reception of his work, except as 
to defects which may develop in the other Contractor's work after the execution of his work. 
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21.  Instruction of Engineer's Representative: Any instructions or approval given by the Engineer's 
representative to Contractor in connection with the works shall bind the Contractor as though it had been given 
by the Engineer provided always as follows: 

(a)  Failure of the Engineer's representative to disapprove any work or materials shall not prejudice the power 
of the Engineer thereafter to disapprove such work or material and to order the removal or breaking up 
thereof. 

(b)  If the Contractor shall be dissatisfied by reason of any decision of the Engineer's representative, he shall 
be entitled to refer the matter to the Engineer who shall there upon confirm or vary such decision. 

22.(1)  Adherence to Specifications and Drawings: The site and the detailed drawings shall be made 
available to the contractor commensurate with the accepted programme of work submitted under clause 19(3). 
The whole of the works shall be executed in perfect conformity with the specifications and drawings of the 
contract. If Contractor performs any works in a manner contrary to the specifications or drawings or any of them 
and without such reference to the Engineer, he shall bear all the costs arising or ensuing therefrom and shall be 
responsible for all loss to the Railway. 

22.(2)  Drawings and Specifications of the Works: The Contractor shall keep one copy of Drawings and 
Specifications at the site, in good order, and such contract documents as may be necessary, available to the 
Engineer or the Engineer's Representative. 

22.(3)  Ownership of Drawings and Specifications: All Drawings and Specifications and copies thereof 
furnished by the Railway to the Contractor are deemed to be the property of the Railway. They shall not be used 
on other works and with the exception of the signed contract set, shall be returned by the Contractor to the 
Railway on completion of the work or termination of the Contract. 

22.(4)  Compliance with Contractor's Request for Details: The Engineer shall furnish with reasonable 
promptness, after receipt by him of the Contractor's request, additional instructions by means of drawings or 
otherwise, necessary for the proper execution of the works or any part thereof. All such drawings and instructions 
shall be consistent with the Contract Documents and reasonably inferable there from. 

22.(5)  Meaning and Intent of Specification and Drawings:  If any ambiguity arises as to the meaning and 
intent of any portion of the Specifications and Drawings or as to execution or quality of any work or material, or 
as to the measurements of the works the decision of the Engineer thereon shall be final subject to the appeal 
(within 7 days of such decision being intimated to the Contractor) to the Chief Engineer who shall have the 
power to correct any errors, omissions, or discrepancies in aforementioned items and whose decision in the 
matter in dispute or doubt shall be final and conclusive. 

23.  Working during Night: The Contractor shall not carry out any work between sun-set and sun-rise 
without the previous permission of the Engineer. However, if the Engineer is satisfied that the work is not likely 
to be completed in time except by resorting to night work, he may order the same without confirming any right 
on the Contractor for claiming any extra payment for the same. 

24.  Damage to Railway Property or Private Life and Property: The Contractor shall be responsible for 
all risk to the work and for trespass and shall make good at his own expense all loss or damage whether to the 
works themselves or to any other property of the Railway or the lives, persons or property of others from 
whatsoever cause in connection with the works until they are taken over by the Railway, although all reasonable 
and proper precautions may have been taken by the Contractor. In case the Railway shall be called upon to make 
good any costs, loss or damages, or to pay any compensation, including that payable under the provisions of the 
Workmen's Compensation Act or any statutory amendments thereof to any person or persons sustaining damages 
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as aforesaid by reason of any act, or any negligence or omissions on the part of the Contractor; the amount of 
any costs or charges including costs and charges in connection with legal proceedings, which the Railway may 
incur in reference thereto, shall be charged to the Contractor. The Railway shall have the power and right to pay 
or to defend or compromise any claim of threatened legal proceedings or in anticipation of legal proceedings 
being instituted consequent on the action or default of the Contractor, to take such steps as may be considered 
necessary or desirable to ward off or mitigate the effect of such proceedings, charging to Contractor, as aforesaid; 
any sum or sums of money which may be paid and any expenses whether for reinstatement or otherwise which 
may be incurred and the propriety of any such payment, defence or compromise, and the incurring of any such 
expenses shall not be called in question by the Contractor. 

25.  Sheds, Storehouses and Yards: The Contractor shall at his own expense provide himself with sheds, 
storehouses and yards in such situations and in such numbers as in the opinion of the Engineer is requisite for 
carrying on the works and the Contractor shall keep at each such sheds, storehouses and yards a sufficient 
quantity of materials and plant in stock as not to delay the carrying out of the works with due expedition and the 
Engineer and the Engineer's representative shall have free access to the said sheds, store houses and yards at any 
time for the purpose of inspecting the stock of materials or plant so kept in hand, and any materials or plant 
which the Engineer may object to shall not be brought upon or used in the works, but shall be forthwith removed 
from the sheds, storehouses or yards by the Contractor. The Contractor shall at his own expenses provide and 
maintain suitable mortar mills, soaking vats or any other equipments necessary for the execution of the works.  

26. Provision of Efficient and Competent Staff at Work Sites by the Contractor: 

26.1 The Contractor shall place and keep on the works at all times efficient and competent staff to give the 
necessary directions to his workmen and to see that they execute their work in sound & proper manner and shall 
employ only such supervisors, workmen &laborers in or about the execution of any of these works as are careful 
and skilled in the various trades.  

26.2 The Contractor shall at once remove from the works any agents, permitted sub-contractor, supervisor, 
workman or labourer who shall be objected to by the Engineer and if and whenever required by the Engineer, he 
shall submit a correct return showing the names of all staff and workmen employed by him.  

26.3 In the event of the Engineer being of the opinion that the Contractor is not employing on the works a 
sufficient number of staff and workmen as is necessary for proper completion of the works within the time 
prescribed, the Contractor shall forthwith on receiving intimation to this effect deploy the additional number of 
staff and labour as specified by the Engineer within seven days  of being so required and failure on the part of 
the Contractor to comply with such instructions will entitle the Railway to rescind the contract under Clause 62 
of these conditions. 

26A. Deployment of Qualified Engineers at Work Sites by the Contractor: 

26A.1 The Contractor shall also employ qualified Graduate Engineer(s) or equivalent, or qualified Diploma 
Engineer(s), as prescribed in the tender documents.  

26A.2 In case the Contractor fails to employ the Engineer, as aforesaid in Para 26A.1, he shall be liable to pay 
liquidated damages at the rates, as prescribed in the tender documents.  

26A.3 No. of qualified Engineers required to be deployed by the Contractor for various activities contained in 
the works contract shall be specified in the tender documents as ‘Special Condition of Contract’. 

27.(1) Workmanship and Testing: The whole of the works and/or supply of materials specified and provided 
in the contract or that may be necessary to be done in order to form and complete any part thereof shall be 
executed in the best and most substantial workman like manner with materials of the best and most approved 
quality of their respective kinds, agreeable to the particulars contained in or implied by the specifications and as 
referred to in and represented by the drawings or in such other additional particulars, instructions and drawings 
given during the carrying on of the works and to the entire satisfaction of the Engineer according to the 
instructions and directions which the Contractors may from time to time receive from the Engineer. The materials 
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may be subjected to tests by means of such machines, instruments and appliances as the Engineer may direct and 
wholly at the expense of the Contractor. 

27.(2) Removal of Improper Work and Materials: The Engineer or the Engineer's Representative shall be 
entitled to order from time to time: 
(a) The removal from the site, within the time specified in the order, of any materials which in his opinion are 
not in accordance with the specifications or drawings. 
(b) The substitution of proper and suitable materials, and 
(c) the removal and proper re-execution, notwithstanding any previous tests thereof or on account payments 
therefor, of any work which in respect of materials or workmanship is not in his opinion in accordance with the 
specifications and in case of default on the part of the Contractor in carrying out such order, the Railway shall be 
entitled to rescind the contract under Clause 62 of these conditions. 
(d) The provision of Construction and Demolition Waste Management Rule 2016 issued by Ministry of 
Environment Forest and Climate Change dated 29.03.2016 and published in the Gazette of India, Part – II, Section 
-3, Sub-section (ii) are binding upon the Contractor. Contractor shall implement these provisions at worksites, 
for which no extra payment will be payable. 
28.  Facilities for Inspection: The Contractor shall afford the Engineer and the Engineer's Representative 
every facility for entering in and upon every portion of the work at all hours for the purpose of inspection or 
otherwise and shall provide all labour, materials, planks, ladders, pumps, appliances and things of every kind 
required for the purpose and the Engineer and the Engineer's Representative shall at all times have free access to 
every part of the works and to all places at which materials for the works are stored or being prepared. 

29.  Examination of Work before Covering Up: The Contractor shall give 7 days’ notice to the Engineer 
or the Engineer's Representative whenever any work or materials are intended to be covered up in the earth, in 
bodies or walls or otherwise to be placed beyond the reach of measurements in order that the work may be 
inspected or that correct dimensions may be taken before being so covered, placed beyond the reach of 
measurement in default whereof, the same shall at the option of the Engineer or the Engineer's Representative be 
uncovered and measured at the Contractor's expense or no allowance shall be made for such work or materials. 

30.  Temporary Works: All temporary works necessary for the proper execution of the works shall be 
provided and maintained by the Contractor and subject to the consent of the Engineer shall be removed by him 
at his expenses when they are no longer required and in such manner as the Engineer shall direct. In the event of 
failure on the part of the Contractor to remove the temporary works, the Engineer will cause them to be removed 
and cost as increased by supervision and other incidental charges shall be recovered from the Contractor. If 
temporary huts are provided by the Contractor on the Railway land for labour engaged by him for the execution 
of works, the Contractor shall arrange for handing over vacant possession of the said land after the work is 
completed; if the Contractor's labour refuse to vacate, and have to be evicted by the Railway, necessary expenses 
incurred by the Railway in connection therewith shall be borne by the Contractor. 

31.(1)  Contractor to Supply Water for Works: Unless otherwise provided in the Contract, the Contractor 
shall be responsible for the arrangements to obtain supply of water necessary for the works. 

31.(2)  Water Supply from Railway System: The Railway may supply to the Contractor  part or whole of the 
quantity of the water required for the execution of works from the Railway's existing water supply system at or 
near the site of works on specified terms and conditions and at such charges as shall be determined by the Railway 
and payable by the Contractor, provided that the Contractor shall arrange, at his own expense, to effect the 
connections and lay additional pipelines and accessories on the site and that the Contractor shall not be entitled 
to any compensation for interruption of failure of the water supply. 

31.(3)  Water Supply by Railway Transport: In the event of the Railway arranging supply of water to the 
Contractor at or near the site of works by travelling water tanks or other means, the freight and other charges 
incurred thereby, including demurrage charges that may be levied, shall be paid by the Contractor in addition to 
the charges referred to in Sub-Clause (2) of the Clause provided that the Contractor shall not be entitled to any 
compensation for interruption or failure of the water supply. 

31.(4)(a) Contractor to Arrange Supply of Electric Power for Works: Unless otherwise provided in the 
contract, the Contractor shall be responsible for arrangements to obtain supply of Electric Power for the works. 
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(b) Electric Supply from the Railway System:  The Railway may supply to the Contractor part or whole of the 
electric power wherever available and possible, required for execution of works from the Railway's existing 
electric supply systems at or near the site of works on specified terms and conditions and such charges as shall 
be determined by the Railway and payable by the Contractor provided the cost of arranging necessary connections 
to the Railway's Electric Supply systems and laying of underground/overhead conductor, circuit protection, 
electric power meters, transmission structure, shall be borne by the Contractor and that the Contractor shall not 
be entitled to any compensation for interruption or failure of the Electric supply system. 

32. Property in Materials and Plant: The materials and plant brought by the Contractor upon the site or on the 
land occupied by the Contractor in connection with the works and intended to be used for the execution thereof 
shall immediately be deemed to be the property of the Railway. Such of them as during the progress of the works 
are rejected by the Engineer under Clause 25 of these conditions or are declared by him not to be needed for the 
execution of the works or such as on the grant of the certificate of completion remain unused shall immediately 
on such rejection, declaration or grant cease to be deemed the property of the Railway and the Contractor may 
then (but not before) remove them from the site or the said land. This clause shall not in any way diminish the 
liability of the Contractor nor shall the Railway be in any way answerable for any loss or damage which may 
happen to or in respect of any such materials or plant either by the same being lost, stolen, injured or destroyed 
by fire, tempest or otherwise. 

33.(1) Tools, Plant and Materials Supplied by Railway: The Contractor shall take all reasonable care of all 
tools, plant and materials or other property whether of a like description or not belonging to the Railway and 
committed to his charge for the purpose of the works and shall be responsible for all damage or loss caused by 
him, his agents, permitted sub-contractor, or his workmen or others while they are in his charge. The Contractors 
shall sign accountable receipts for tools, plants and materials made over to him by the Engineer and on completion 
of the works shall hand over the unused balance of the same to the Engineer in good order and repair, fair wear 
and tear excepted, and shall be responsible for any failure to account for the same or any damage done thereto. 

33.(2) Hire of Railway's Plant: The Railway may hire to the Contractor such plant as concrete mixers, 
compressors and portable engines for use during execution of the works on such terms as may be specified in the 
special conditions or in a separate agreement for Hire of Plant. 

34.(1)  Precaution During Progress of Works: During the execution of works, unless otherwise specified, the 
Contractor shall at his own cost provide the materials for and execute all shoring, timbering and strutting works 
as is necessary for the stability and safety of all structures, excavations and works and shall ensure that no damage, 
injury or loss is caused or likely to be caused to any person or property. 

34.(2)  Roads and Water Courses: Existing roads or water courses shall not be blocked cut through, altered, 
diverted or obstructed in any way by the Contractor, except with the permission of the Engineer. All 
compensations claimed for any unauthorized closure, cutting through, alteration, diversion or obstruction to such 
roads or water courses by the Contractor or his agent or his staff shall be recoverable from the Contractor’s 
bills/Security Deposit or any other dues of Contractor with the Government of India.  

34.(3)  Provision of Access to Premises: During progress of work in any street or thoroughfare, the Contractor 
shall make adequate provision for the passage of traffic, for securing safe access to all premises approached from 
such street or thoroughfare and for any drainage, water supply or means of lighting which may be interrupted by 
reasons of the execution of the works and shall react and maintain at his own cost barriers, lights and other 
safeguards as prescribed by the Engineer, for the regulation of the traffic, and provide watchmen necessary to 
prevent accidents. The works shall in such cases be executed night and day, if so ordered by the Engineer and 
with such vigour so that the traffic way be impeded for as short a time as possible. 

34.(4)  Safety of Public: The Contractor shall be responsible to take all precautions to ensure the safety of the 
public whether on public or railway property and shall post such look out men as may, in the opinion of the 
Engineer, be required to comply with regulations appertaining to the work. Contractor shall ensure placement of 
barricading / partitions at the place of work to ensure safety of habitants of adjacent area, failing which Engineer 
may advise stoppage of work as per his discretion.   

34.(5) Display Board: The Contractor shall be responsible for displaying the details of works i.e. name of work, 
approximate cost, expected date of completion, name and address of the Contractor and address of Engineer on 
a proper steel Board of size not less than    1m x 1m. 
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35. Use of Explosives: Explosives shall not be used on the works or on the site by the Contractor without the 
permission of the Engineer and then also only in the manner and to the extent to which such permission is given. 
Where explosives are required for the works, they shall be stored in a special magazine to be provided by and at 
the cost of the Contractor in accordance with the Explosive Rules. The Contractor shall obtain the necessary 
license for the storage and the use of explosives.  All operations in which or for which explosives are employed 
shall be at the sole risk and responsibility of the Contractor and the Contractor shall indemnify the Railway in 
respect thereof. 

36.(1)  Suspension of Works: The Contractor shall on the order of the Engineer, suspend the progress of the 
works or any part thereof for such time or times and in such manner as the Engineer may consider necessary and 
shall during such suspension properly protect and secure the work so far as is necessary in the opinion of the 
Engineer. If such suspension is: 
 

(a) Provided for in the contract, or 

(b)  Necessary for the proper execution of the works or by the reason of weather conditions or by some 
default on the part of the Contractor, and or 

(c) Necessary for the safety of the works or any part thereof, or 

(d) Necessary for the safety of adjoining public or other property or safety of the public or workmen or 
those who have to be at the site, or 

(e) Necessary to avoid disruption of traffic and utilities, as also to permit fast repair and restoration of any 
damaged utilities, or 

(f) Due to instruction of The National Green Tribunal or any other statutory authority due to high level of 
pollution in the city of worksite.  

36.(2) The Contractor shall not be entitled to the extra costs, if any, incurred by him during the period of 
suspension of the works, but in the event of any suspension ordered by the Engineer for reasons other than 
aforementioned and when each such period of suspension exceeds 14 days, the Contractor shall be entitled to 
such extension of time for completion of the works as the Engineer may consider proper having regard to the 
period or periods of such suspensions and to such compensations as the Engineer may consider reasonable in 
respect of salaries or wages paid by the Contractor to his employees during the periods of such suspension. 

36.(3) Suspension Lasting More than 3 Months:  If the progress of the works or any part thereof is suspended 
on the order of the Engineer for more than three months at a time, the Contractor may serve a written notice on 
the Engineer requiring permission within 15 days from the receipt thereof to proceed with the works or that part 
thereof in regard to which progress is suspended and if such permission is not granted within that time the 
Contractor by further written notice so served may, but is not bound to, elect to treat the suspension where it 
affects part only of the works as an omission of such part or where it affects the whole of the works, as an 
abandonment of the contract by the Railway. 

37.  Rates for Items of Works: 

(i) The rates, entered in the accepted Bill(s) of Quantities of the Contract are intended to provide for works 
duly and properly completed in accordance with the General and Special (if any) Conditions of the Contract and 
the Specifications and drawings together with such enlargements, extensions, diminutions, reductions, alterations 
or additions as may be ordered in terms of Clause 42 of these conditions and without prejudice to the generality 
thereof and shall be deemed to include and cover superintendence and labour, supply, including full freight of 
materials, stores, patterns, profiles, moulds, fittings, centerings, scaffolding, shoring props, timber, machinery, 
barracks, tackle, roads, pegs, posts, tools and all apparatus and plant required on the works, except such tools, 
plant or materials as may be specified in the contract to be supplied to the Contractor by the Railway, the erection, 
maintenance and removal of all temporary works and buildings, all watching, lighting, bailing, pumping and 
draining, all prevention of or compensation for trespass, all barriers and arrangements for the safety of the public 
or of employees during the execution of works, all sanitary and medical arrangements for labour camps as may 
be prescribed by the Railway, the setting of all work and of the construction, repair and upkeep of all center lines, 
bench marks and level pegs thereon, site clearance, all fees duties, royalties, rent and compensation to owners for 
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surface damage or taxes and impositions payable to local authorities in respect of land, structures and all material 
supplied for the work or other duties or expenses for which the Contractor may become liable or may be put to 
under any provision of law for the purpose of or in connection with the execution of the contract and all such 
other incidental charges or contingencies as may have been specially provided for in the Specifications. 

However, if rates of existing GST or cess on GST for Works Contract is increased or any new tax /cess 
on Works Contract is imposed by Statute after the date of opening of tender but within the original date of 
completion/date of completion extended under clause 17 & 17A and the Contractor thereupon properly pays such 
taxes/cess, the Contractor shall be reimbursed the amount so paid. 
 Further, if rates of existing GST or cess on GST for Works Contract is decreased or any tax/cess on 
Works Contract is decreased / removed by Statute after the date of opening of tender, the reduction in tax amount 
shall be recovered from Contractor’s bills/Security Deposit or any other dues of Contractor with the Government 
of India.  

38. Demurrage and Wharfage Dues: Demurrage charges calculated in accordance with the scale in force 
for the time being on the Railway and incurred by the Contractor failing to load or unload any goods or materials 
within the time allowed by the Railway for loading as also wharfage charges, of materials not removed in time, 
as also charges due on consignments booked by or to him shall be paid by the Contractor, failing which such 
charges shall be debited to the Contractor's account in the hands of the Railway and shall be deducted from any 
sums which may become due to him in terms of the contracts. 

39.(1) Rates for Extra Item(s) of Works:   

(a) Standard Schedule of Rates (SSOR) Items: Any item of work carried out by the Contractor on the instructions 
of the Engineer which is not included in the accepted Bill(s) of Quantities but figures in the Standard Schedule 
of Rates (SSOR), shall be executed at the rates set forth in the "Standard Schedule of Rates (SSOR)" modified 
by the tender percentage as accepted in the contract for that chapter of Standard Schedule of Rates (SSOR).  

For item(s) not covered in this sub clause, the rate shall be decided as agreed upon between the Engineer 
and the Contractor before the execution of such items of work as per sub clause (b). 

(b) Other Items: For any item of work to be carried out by the Contractor but not included in the accepted Bill(s) 
of Quantities and also not covered under sub clause (a) above, the Contractor shall be bound to notify the Engineer 
at least seven days before the necessity arises for the execution of such items of works that the accepted Bill(s) 
of Quantities does not include rate or rates for such extra work involved. The rates payable for such items shall 
be decided at the meeting to be held between the Engineer and Contractor, in as short a period as possible after 
the need for the special item has come to the notice. In case the Contractor fails to attend the meeting after being 
notified to do so or in the event of no settlement being arrived at, the Railway shall be entitled to execute the 
extra works by other means and the Contractor shall have no claim for loss or damage that may result from such 
procedure.  

The assessment of rates for extra item(s) shall be arrived at based on the prevailing market rates of labour, 
machinery & materials and by taking guidance from the following documents in order of priority:  

i. Analysis of Rates for “Unified Standard Schedule of Rates of Indian Railways (USSOR)” 

ii. Analysis of Rates for “Delhi Schedule of Rates issued by CPWD (DSR)” 

iii. Market Analysis 

39.(2) Provided that if the Contractor commences work or incurs any expenditure in regard thereto before the 
rates as determined and agreed upon as lastly hereunto fore-mentioned, then and in such a case the Contractor 
shall only be entitled to be paid in respect of the work carried out or expenditure incurred by him prior to the date 
of determination of the rates as aforesaid according to the rates as shall be fixed by the Engineer. However, if the 
Contractor is not satisfied with the decision of the Engineer in this respect, he may appeal to the Chief Engineer 
within 30 days of getting the decision of the Engineer, supported by analysis of the rates claimed. The Chief 
Engineer's decision after hearing both the parties in the matter would be final and binding on the Contractor and 
the Railway. 
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40.(1) Handing over of Works: The Contractor shall be bound to hand over the works executed under the 
contract to the Railway complete in all respects to the satisfaction of the Engineer. The Engineer shall determine 
the date on which the work is considered to have been completed, in support of which his certificate shall be 
regarded as sufficient evidence for all purposes. The Engineer shall determine from time to time, the date on 
which any particular section of the work shall have been completed, and the Contractor shall be bound to observe 
any such determination of the Engineer. 

40.(2) Clearance of Site on Completion: On completion of the works, the Contractor shall clear away and 
remove from the site all constructional plant, surplus materials, rubbish and temporary works of every kind and 
leave the whole of the site and works clean and in a workman like condition to the satisfaction of the Engineer. 
No final payment in settlement of the accounts for the works shall be paid, held to be due or shall be made to the, 
Contractor till, in addition to any other condition necessary for final payment, site clearance shall have been 
affected by him, and such clearance may be made by the Engineer at the expense of the Contractor in the event 
of his failure to comply with this provision within 7 days after receiving notice to that effect. Should it become 
necessary for the Engineer to have the site cleared at the expenses of the Contractor, the Railway shall not be 
held liable for any loss or damage to such of the Contractor's property as may be on the site and due to such 
removal there from which removal may be affected by means of public sales of such materials and property or 
in such a way as deemed fit and convenient to the Engineer. 

40A Offloading of Part(s) of Work: At the final stage of completion/ commissioning of work, in case the 
contractor fails to complete the final part(s) of the work and the value of such part(s) of the work is limited to 5% 
of the original contract value, the Engineer may allow/decide for offloading of such part(s) of works, either after 
the Contractor’s request in writing to do so or after serving a 14 (Fourteen) days suo-moto notice (as per annexure- 
VIIA), if the Engineer is of the opinion that :- 

(i)  Such Offloading of works (up to 5% of original contract value) would enable successful completion of 
contract/work, 

(ii) Termination/ Part termination of the contract at this stage is not be in the interest of the Railway/work; and 

(iii) The anticipated additional cost for execution of such works through other mode would not be substantial 
and can be recovered from the pending dues of the contractor; 

The Contractor shall be informed, in due course, by the Engineer of the mode and cost of execution of such 
offloaded work through other agency (ies) (as per annexure- VIIB). The extra expenditure so incurred in 
execution of the offloaded work, shall be recovered from subsequent Bill(s) or any other dues of the Contractor, 
but not exceeding the value of Performance Guarantee available in the contract. There shall be no other 
repercussion of such offloading on execution of the balance contract. The Contractor shall have no claim on 
account of above mentioned offloading of works.  

VARIATIONS IN EXTENT OF CONTRACT 
 

41.  Modification to Contract to be in Writing: In the event of any of the provisions of the contract required 
to be modified after the contract documents have been signed, the modifications shall be made in writing and 
signed by the Railway and the Contractor and no work shall proceed under such modifications until this has been 
done. Any verbal or written arrangement abandoning, modifying, extending, reducing or supplementing the 
contract or any of the terms thereof shall be deemed conditional and shall not be binding on the Railway unless 
and until the same is incorporated in a formal instrument and signed by the Railway and the Contractor, and till 
then the Railway shall have the right to repudiate such arrangements. 

42.(1) Powers of Modification to Contract: The Engineer on behalf of the Railway shall be entitled by order 
in writing to enlarge or extend, diminish or reduce the works or make any alterations in their design, character 
position, site, quantities, dimensions or in the method of their execution or in the combination and use of materials 
for the execution thereof or to order any additional work to be done or any works not to be done and the Contractor 
will not be entitled, to any compensation for any increase/reduction in the quantities of work but will be paid 
only for the actual amount of work done and for approved materials supplied against a specific order. 
42.(2) (i) Unless otherwise specified in the special conditions of the contract, the accepted variation in quantity 
of each individual item of the contract would be upto 25% of the quantity originally contracted, except in case of 
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foundation work (in which no variation limit shall apply). However, the rates for the increased quantities shall 
be as per sub- para (iii) below. 

 

(ii) The Contractor shall be bound to carry out the work at the agreed rates and shall not be entitled to any claim 
or any compensation whatsoever upto the limit of 25% variation in quantity of individual item of works. 

(iii) In case an increase in quantity of an individual item by more than 25% of the agreement quantity is considered 
unavoidable, then same shall be executed at following rates 

a. Quantities operated in excess of 125% but upto 140% of the agreement quantity of the concerned 
item, shall be paid at 98% of the rate awarded for that item in that particular tender; 

b. Quantities operated in excess of 140% but upto 150% of the agreement quantity of the concerned 
item shall be paid at 96% of the rate awarded for that item in that particular tender; 

c. Variation in quantities of individual items beyond 150% will be avoided and would be permitted 
only in exceptional unavoidable circumstances and shall be paid at 96% of the rate awarded for that 
item in that particular tender.  

d. Variation to quantities of Minor Value Item: 
The limit for varying quantities for minor value items shall be 100% (as against 25% prescribed for 
other items). A minor value item for this purpose is defined as an item whose original agreement 
value is less than 1 % of the total original contract value.  
d.(i)  Quantities operated upto and including 100% of the agreement quantity of the concerned minor 
value item, shall be paid at the rate awarded for that item in that particular tender; 
d.(ii) Quantities operated in excess of 100% but upto 200% of the agreement quantity of the 
concerned minor value item, shall be paid at 98% of the rate awarded for that item in that particular 
tender; 
d.(iii) Variation in quantities of individual minor value item beyond 200% will be avoided and would 
be permitted only in exceptional unavoidable circumstances and shall be paid at 96% of the rate 
awarded for that item in that particular tender. 

 
(iv)  In case of earthwork items, the variation limit of 25% shall apply to the gross quantity of earthwork items 
and variation in the quantities of individual classifications of soil shall not be subject to this limit.  

(v) As far as Standard Schedule of Rates (SSOR) items are concerned, the variation limit of 25% would apply to 
the value of SSOR schedule(s) as a whole and not on individual SSOR items. However, in case of Non Standard 
Schedule of Rates (SSOR) items, the limit of 25% would apply on the individual items irrespective of the manner 
of quoting the rate (single percentage rate or individual item rate). 

42.(3) Valuation of Variations: The enlargements, extensions, diminution, reduction, alterations or additions 
referred to in Sub-Clause (2) of this Clause shall in no degree affect the validity of the contract; but shall be 
performed by the Contractor as provided therein and be subject to the same conditions, stipulations and 
obligations as if they had been originally and expressively included and provided for in the Specifications and 
Drawings and the amounts to be paid therefore shall be calculated in accordance with the accepted Bill(s) of 
Quantities. Any extra item(s)/quantities of work falling outside the purview of the provisions of Sub-Clause (2) 
above shall be paid for at the rates determined under Clause-39 of these Conditions. 

 
CLAIMS 

43.(1)  Quarterly Statement of Claims: The Contractor shall prepare and furnish to the Engineer once in every 
quarter commencing from the month following the month of issue of Letter of Acceptance, an account giving 
full and detailed particulars of all claims for any additional expenses to which the Contractor may consider 
himself entitled to and of all extra or additional works ordered by the Engineer which he has executed during the 
preceding quarter and no claim for payment for such work will be considered which has not been included in 
such particulars. 
 
43.(2) Signing of "No Claim" Certificate : The Contractor shall not be entitled to make any claim 
whatsoever against the Railway under or by virtue of or arising out of this contract, nor shall the Railway entertain 
or consider any such claim, if made by the Contractor, after he shall have signed a "No Claim" Certificate in 
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favour of the Railway in such form as shall be required by the Railway after the works are finally measured up. 
The Contactor shall be debarred from disputing the correctness of the items covered by "No Claim" Certificate 
or demanding a clearance to arbitration in respect thereof. 
 

MEASUREMENTS, CERTIFICATES AND PAYMENTS 

44. Quantities in Bill(s) of Quantities Annexed to Contract: The quantities set out in the accepted Bill(s) of 
Quantities with items of works quantified are the estimated quantities of the works and they shall not be taken as 
the actual and correct quantities of the work to be executed by the Contractor in fulfillment of his obligations 
under the contract. 

45(i). Measurement of Works by Railway: The Contractor shall be paid for the works at the rates in the accepted 
Bill(s) of Quantities and for extra works at rates determined under Clause 39 of these Conditions on the 
measurements taken by the Engineer or the Engineer's representative in accordance with the rules prescribed for 
the purpose by the Railway. The quantities for items the unit of which in the accepted Bill(s) of Quantities is 100 
or 1000 shall be calculated to the nearest whole number, any fraction below half being dropped and half and 
above being taken as one; for items the unit of which in the accepted Bill(s) of Quantities is single, the quantities 
shall be calculated to two places of decimals. Such measurements will be taken of the work in progress from time 
to time and at such intervals as in the opinion of the Engineer shall be proper having regard to the progress of 
works. The date and time on which ‘on account’ or ‘final’ measurements are to be made shall be communicated 
to the Contractor who shall be present at the site and shall sign the results of the measurements (which shall also 
be signed by the Engineer or the Engineer's representative) recorded in the official measurements book as an 
acknowledgement of his acceptance of the accuracy of the measurements. Failing the Contractor's attendance, 
the work may be measured up in his absence and such measurements shall, notwithstanding such absence, be 
binding upon the Contractor whether or not he shall have signed the measurement books provided always that 
any objection made by him to measurement shall be duly investigated and considered in the manner set out below: 

(a) It shall be open to the Contractor to take specific objection to any recorded measurements or Classification 
on any ground within seven days of the date of such measurements. Any re-measurement taken by the Engineer 
or the Engineer's representative in the presence of the Contractor or in his absence after due notice has been given 
to him in consequence of objection made by the Contractor shall be final and binding on the Contractor and no 
claim whatsoever shall thereafter be entertained regarding the accuracy and Classification of the measurements. 

(b) If an objection raised by the Contractor is found by the Engineer to be incorrect the Contractor shall be liable 
to pay the actual expenses incurred in measurements. 
 
45(ii).Measurement of Works by Contractor’s Authorized Representative (in case the contract provides 
for the same): 

(a) The Contractor shall be paid for the works at the rates in the accepted Bill(s) of Quantities and for extra works 
at rates determined under Clause 39 of these Conditions on the measurements taken by the Contractor’s 
authorized Engineer in accordance with the rules prescribed for the purpose by the Railway. The quantities for 
items the unit of which in the accepted Bill(s) of Quantities is 100 or 1000 shall be calculated to the nearest whole 
number, any fraction below half being dropped and half and above being taken as one; for items the unit of which 
in the accepted Bill(s) of Quantities is single, the quantities shall be calculated to two places of decimals. Such 
measurements will be taken of the work in progress from time to time. The date and time on which ‘on account’ 
or ‘final’ measurements are to be made shall be communicated to the Engineer.   

The date and time of test checks shall be communicated to the Contractor who shall be present at the site 
and shall witness the test checks, failing the Contractor’s attendance the test checks may be conducted in his 
absence and such test checks shall not withstanding such absence be binding upon Contractor provided always 
that any objection made by Contractor to test check shall be duly investigated and considered in the manner set 
out below: 

(i) It shall be open to the Contractor to take specific objection to test checks of any recorded measurement 
within 7 days of date of such test checks. Any re-test check done by the concerned Railway’s authority in 
the presence of the Contractor or in his absence after due notice given to him in consequent of objection 
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made by the Contractor shall be final and binding on the Contractor and no claim whatsoever shall 
thereafter be entertained regarding the accuracy and classification of the measurements. 

(ii) If an objection raised by the Contractor is found by the Engineer to be incorrect the Contractor shall be 
liable to pay the actual expenses incurred in measurements. 

(b) Incorrect measurement, actions to be taken: If in case during test check or otherwise, it is detected by the 
Engineer that agency has claimed any exaggerated measurement or has claimed any false measurement for the 
works which have not been executed; amounting to variation of 5% or more of claimed gross bill amount, action 
shall be taken as following: 

(i) On first occasion of noticing exaggerated/ false measurement, Engineer shall recover liquidated damages 
equal to10% of claimed gross bill value.  

(ii) On any next occasion of noticing any exaggerated/false measurement, railway shall recover liquidated 
damages equal to 15% of claimed gross bill value. In addition, the facility of recording of measurements 
by Contractor as well as release of provisional payment shall be withdrawn. Once withdrawn, 
measurements shall be done by railway as per clause 45(i) above. 

46.(1) "On-Account " Payments: The Contractor shall be entitled to be paid from time to time by way of 
"On-Account" payment only for such works as in the opinion of the Engineer he has executed in terms of the 
contract. All payments due on the Engineer’s/Engineer's Representative's certificates of measurements or 
Engineer’s certified “Contractor’s authorized Engineer’s measurements”  shall be subject to any deductions 
which may be made under these presents and shall further be subject to, unless otherwise required by Clause 16 
of these Conditions, a retention of six percent by way of Security Deposits, until the amount of Security Deposit 
by way of such retentions shall amount to 5% of the total value of the contract provided always that the Engineer 
may by any certificate make any correction or modification in any previous certificate which shall have been 
issued by him and that the Engineer may withhold any certificate, if the works or any part thereof are not being 
carried out to his satisfaction.  

46.(2) Rounding off Amounts: The total amount due on each certificate shall be rounded off to the nearest rupee, 
i.e. sum less than 50 paise shall be omitted and sums of 50 paise and more upto₹1 will be reckoned as ₹ 1. 
46.(3) On Account Payments not Prejudicial to Final Settlement: "On-Account" payments made to the 
Contractor shall be without prejudice to the final making up of the accounts (except where measurements are 
specifically noted in the Measurement Book as "Final Measurements" and as such have been signed by the 
Contractor and Engineer/Engineer's Representative) and shall in no respect be considered or used as evidence of 
any facts stated in or to be inferred from such accounts nor of any particular quantity of work having been 
executed nor of the manner of its execution being satisfactory. 

46.(4) If payment(s) of Advances are applicable in the contract, as mentioned in the Tender Documents, Railway 
shall make payment(s) of Interest-bearing advances, on the request of contractor. The payment and recovery of 
such Advances shall be made as under: 

 (a): Mobilisation Advance –  

This shall be limited to 10% of the Contract value and shall be paid in 2 stages: 

Stage 1– 5% of Contract Value on signing of the contract agreement. 

Stage 2 – 5% on mobilization of site-establishment, setting up offices, bringing in equipment and actual 
commencement of work. 

The stage 1 of advance shall be payable immediately after signing of contract agreement.  

The stage 2 of advance shall be payable at the time of mobilisation, only after submission of an utilization 
certificate by the contractor that the Stage 1 advance has been properly utilized in the contract. 

These Advances shall be payable against irrevocable guarantee (Bank Guarantee, FDRs) from a scheduled 
commercial bank of India of at least 110% of the value of the sanctioned advance amount (covering 
principal plus interest). 
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 (b): Advance Against Machinery and Equipment –  

This advance shall be limited to a maximum of 10% of the contract value against new Machinery & 
Equipment, involving substantial outlay, brought to site and essentially required for the work. This advance 
shall not exceed 75% of the purchase price of such Equipment and shall be payable when Equipment is 
hypothecated to the President of India by a suitable bond or alternatively covered by an irrevocable Bank 
Guarantee from a scheduled commercial bank of India for full cost of the Plant & Equipment in a form 
acceptable to Railways. The Plant & Equipment shall be insured for the full value and for the entire period, 
they are required for the work.  This Plant & Equipment shall not be removed from the site of work without 
prior written permission of the Engineer. No advance should be given against old Plant & Machinery. 

The advances under sub clause (a) and (b) above are subject to the following conditions - 

(i) The full amount of Advances shall be recovered from contractor dues. The recovery shall commence 
when the value of contract executed reaches 15% of original contract value and shall be completed when the 
value of work executed reaches 85% of the original contract value. The installments on each "on account 
bill" will be on pro-rata basis.  

Interest shall be recovered on the advance outstanding for the period commencing from the date of 
payment of advance till date of particular on-account bill (through which recovery of principal is effected) 
and adjusted fully against on-account bill along with pro-rata principal recovery. In the event of any short-
fall, the same shall be carried forward to the next on-account bill and shall attract interest.  

(ii) The advances shall be used by the Contractor for the purpose of the Contract, and for the purpose for 
which they are paid. Under no circumstances, shall the advances be diverted for other purposes. Any such 
diversion shall be construed as a breach of the Contract and the Contractor shall be asked to return the 
advance at once and pay interest at 15% per annum till the advance is recovered back from him. The 
Contractor shall return the advance and pay the interest in one goes without demur. The Contractor, if 
required by the Engineer shall provide the details of utilisation of Mobilisation advance. 
(iii) If the Contractor is found to have contravened the provision, it will constitute a breach of contract and 
Railway shall be entitled to terminate the contract and forfeit his Performance Guarantee as well as Security 
Deposit. 
(iv)  In cases, where the Contract is rescinded as per clause 62 of the contract or short closed under any 
other condition(s) of the contract, without making full recovery of advances and accrued interest thereon, 
by the Railway, such balance of advances and accrued interest thereon shall immediately become due and 
payable by the Contractor to the Railway. The same shall be recovered from any due of Contractor with the 
Government of India. 

46.(5) Manner of Payment: Unless otherwise specified payments to the Contractor will be transferred 
electronically to his bank account. 
 

46A. Price Variation Clause (PVC):  
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46A.1 Applicability: Price Variation Clause (PVC) shall be applicable only in tender having advertised value 
above Rs. 2 Crores. Provided further that, in a contract where PVC is applicable, following shall be outside 
the purview of price adjustments (i.e. shall be excluded from the gross value of the work for the purpose of 
price variation) : 

a) Materials supplied by Railway to the Contractors, either free or at fixed rate; 
b) Any extra item(s) included in subsequent variation falling outside the purview of the Bill(s) of 

Quantities of tender, under clause 39. (1)(b) of these Standard General Conditions, unless applicability 
of PVC and ‘Base Month’ has been specially agreed, while fixing the rates of such extra item(s). 

 

46A.2 Base Month: The Base Month for ‘Price Variation Clause’ shall be taken as the one month prior to 
closing of tender, unless otherwise stated elsewhere. The quarter for applicability of PVC shall commence from 
the month following the Base month. The Price Variation shall be based on the average Price Index of the 
quarter under consideration. 

46A.3 Validity: 
Rates accepted by Railway Administration shall hold good till completion of work and no additional individual 
claim shall be admissible except: 

(a) Payment/recovery for increase/decrease in GST on works contract or imposition/removal of any 
tax/cess on Works Contract as per Clause 37, 

(b) Payment/recovery for overall market situation as per Price Variation Clause given hereunder. 

46A.4 Components of various items in a contract on which variation in prices be admissible, shall be steel, 
cement, ferrous material, non-ferrous material, insulators, zinc and other materials, labour, plant & machinery, 
fuel, explosives, detonators etc. Adjustment for variation in prices of these items shall be determined in the 
manner prescribed.  

46A.5 No price variation shall be admissible for fixed components.  

46A.6 The percentages of various components in various type of works shall be as specified for all item (s)/ 
Bill(s) of Quantities in tender document and the same shall be fixed as per table & classifications given below: 
 

(I). For Civil Engineering Works 

S
N 

Classification 
 
 
 
 

Components 

1A
, 2

 &
 3

A
 

4A
 

5A
 

6A
 

7 8A
 

9A
 

1B
, 3

B
, 4

B
, 5

B
, 

6B
 8

B
 &

 9
B

 

1C
, 3

C
, 4

C
, 5

C
, 

6C
, 8

C
 &

 9
C

 

3D
, 4

D
, 5

D
, 6

D
, 

8D
 &

 9
D

 

3E
, 4

E
, 5

E
, 6

E
, 

8E
 &

 9
E

 
1 Fixed * 15 15 15 15 15 15 15 15 15 15 15 
2 Labour Lc 20 25 30 20 50 20 20 0 0 10 25 
3 Steel Sc 0 0  0 0 0 0 0  85 0 50 0 
4 Cement Cc 0 0 15  0 0 0 0 0  85 0 0 
5 Plant 

Machinery 
& Spares 

PMc  30 15 5 20   15 20 30 0 0 10 30 

6 Fuel & 
Lubricants Fc 25 15  5  15  15  20 15   0   0 10 20 

7 Other 
materials Mc  10 15  30 30  5  25 20 0 0 5 10 

8 Detonators 
& Explosive Ec 0 15 0 0 0 0 0 0 0 0 0 

Total 100 100 100 100 100 100 100 100 100 100 100 
 

* It shall not be considered for any price variation. 
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The classification mentioned in the table above represents following type of item(s) in the work(s) – 
1 Earthwork in Formation 

1A All Item(s) excluding 1B or/and 1C 

1B Item(s) for supply of Steel 

1C Item(s) for supply of Cement  

2 Ballast Supply Works  
3 Tunnelling Works (Without Explosives) 

3A All Item(s) excluding 3B or/and 3C or/and 3D or/and 3E 

3B Item(s) for supply of Steel 

3C Item(s) for supply of Cement or/and Grout  

3D Item(s) for Fabrication & Erection of Structures including supply of Steel  

3E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

4 Tunnelling Works (With explosives) 

4A All Item(s) excluding 4B or/and 4C or/and 4D or/and 4E 

4B Item(s) for supply of Steel 

4C Item(s) for supply of Cement or/and Grout  

4D Item(s) for Fabrication & Erection of Structures including supply of Steel  

4E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

5 Building Works 

5A All Item(s) excluding 5B or/and 5C or/and 5D or/and 5E 

5B Item(s) for supply of Steel 

5C Item(s) for supply of Cement 

5D Item(s) for Fabrication & Erection of Structures including supply of Steel  

5E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

6 Bridges & Protection work 

6A All Item(s) excluding 6B or/and 6C or/and 6D or/and 6E  

6B Item(s) for supply of Steel  

6C Item(s) for supply of Cement 

6D Item(s) for Fabrication, Assembly, Erection& Launching of Girders including supply of Steel  

6E Item(s) for Fabrication, Assembly, Erection &Launching of Girders excluding supply of Steel  

7 Permanent Way linking   
8 Platform, Passenger Amenities 

8A All Item(s) excluding 8B or/and 8C or/and 8D or/and 8E  

8B Item(s) for supply of Steel item/fittings 

8C Item(s) for supply of Cement Item 

8D Item(s) for Fabrication & Erection of Structures including supply of Steel  

8E Item(s) for Fabrication & Erection of Structures excluding supply of Steel   
9 Any Other Works not covered in Classification 1 to 8 

9A All Item(s) excluding 9B or/and 9C or/and 9D or/and 9E  

9B Item(s) for supply of Steel 
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9C Item(s) for supply of Cement or/and Grout 

9D Item(s) for Fabrication & Erection of Structures including supply of Steel  

9E Item(s) for Fabrication & Erection of Structures excluding supply of Steel  
  

 
46A.7 Formulae: The Amount of variation in prices in various components (labour, material etc.) shall be   
                              worked out by the following formulae: 
 

(i)  L  = (W or or WSF or WF or WSFL or WFL) x (LQ – LB) x LC 
 LB x 100 

(ii) M  = (W or WSF or WF or WSFL or WFL) x (MQ – MB) x MC 
MB x100 

(iii) F  = (W or or WSF or WF or WSFL or WFL) x (FQ – FB) x   FC 
FB x 100 
 

(iv) E  = (W) x (EQ – EB) x   EC 
                                             EB x100 

(v) PM = (W or  WSF or WF or WSFL or WFL) x(PMQ-PMB) x  PMC 

        PMB x 100 

(vi) S = (W or WS or WSF) x (SQ-SB) x SC 
                                              SB x 100  

(vii) C = (W or WC ) x (CQ – CB) x CC 
                                               CB x 100 

(II) For Railway Electrification Works:  
(viii) T = [0.4136x(CQ– CB) / CB] x 85 

(ix) R = [0.94x(RT - RO) / RO + 0.06x(ZT - ZO) / ZO] x 85  

(x) N = [(PT - PO) / PO] x 85 

(xi) I = [(IT – IO) / IO] x 85 

(xii) G = [(MQ - MB) / MB] x 85 

(xiii) Er  = [(LQ - LB) / LB] x 85 

Where, 

L  Amount of price variation in Labour  

M  Amount of price variation in Materials  

F Amount of price variation in Fuel  

E  Amount of price variation in Explosives  

PM Amount of price variation in Plant, Machinery and Spares 

S Amount of price variation in Steel Supply Item 

C Amount of price variation in Cement Supply Item 

T Percentage variation payable on the gross value of bill of Concreting (Bill(s) of Quantities 
for concrete items) 

R Percentage variation payable on the gross value of bill of Ferrous Items (Bill(s) of Quantities 
for ferrous items) 
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N Percentage variation payable on the gross value of bill of Non-Ferrous Items (Bill(s) of 
Quantities for non-ferrous items)  

I Percentage variation payable on the gross value of bill of Insulator (Bill(s) of Quantities for 
Insulator items)  

 

G       Percentage variation payable on the gross value of bill of General Works (Bill(s) of Quantities 
for General items)  

Er        Percentage variation payable on the gross value of erection (Bill(s) of Quantities for Erection 
Item) 

LC % of Labour Component in the item(s) 

MC % of Material Component in the item(s) 

FC % of Fuel Component in the item(s) 

EC % of Explosive Component in the item(s) 

PMC % of Plant, Machinery and Spares Component in the item(s) 

SC % of Steel Supply item Component in the item(s) 

CC % of Cement Supply item Component in the item(s) 

W Gross value of work done by Contractor as per on-account bill(s) excluding the Gross 
value of work under WS or/and WC or/and WSF or/and WF or/and WSFL or/and WFL and cost 
of materials supplied by Railway either free or at fixed rate,  

WS Gross value of work done by Contractor for item(s) of supply of steel. 

WC Gross value of work done by Contractor for item(s) of supply of cement and /or supply of 
grout material. 

WSF Gross value of work done by Contractor for item(s) of Fabrication & Erection of Structures 
including supply of Steel. 

WF Gross value of work done by Contractor for Fabrication & Erection of Structures excluding 
supply of Steel. 

WSFL Gross value of work done by Contractor for item(s) of Fabrication, Assembly, Erection / 
Launching of Girders including supply of Steel. 

WFL Gross value of work done by Contractor for item(s) of Fabrication, Assembly, Erection / 
Launching of Girders excluding supply of Steel. 

LB Consumer Price Index for Industrial Workers - All India: Published in R.B.I. Bulletin for 
the base period  

LQ Consumer Price Index for Industrial Workers - All India: Published in R.B.I. Bulletin for 
the average price index of the 3 months of the quarter under consideration 

MB Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin for the base 
period  

MQ Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin for the average 
price index of the 3 months of the quarter under consideration 
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FB The average of official prices of Diesel available on the official website of ‘Petroleum 
Planning and Analysis cell’ under Ministry of Petroleum and Natural Gas for Delhi, Kolkata, 
Mumbai &Chennai, for the base period 

 

FQ The average of official prices of Diesel available on the official website of ‘Petroleum 
Planning and Analysis cell’ under Ministry of Petroleum and Natural Gas for Delhi, Kolkata, 
Mumbai &Chennai, for the 3 months of the quarter under consideration 

EB Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of (g). 
Manufacture of other chemical products under (J) MANUFACTURE OF CHEMICALS 
AND CHEMICAL PRODUCTS, published by Office of Economic Adviser, Govt. of India, 
Ministry of Commerce & Industry, Department of Industrial Policy & Promotion (DIPP), 
for the base period.  

EQ Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of (g). 
Manufacture of other chemical products under (J) MANUFACTURE OF CHEMICALS 
AND CHEMICAL PRODUCTS, published by Office of Economic Adviser, Govt. of India, 
Govt. of India, Ministry of Commerce & Industry, Department of Industrial Policy & 
Promotion (DIPP), for the average price index of 3 months of the quarter under 
consideration. 

PMB Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) for 
‘Manufacture of machinery for mining, quarrying and construction’– published in RBI 
(Reserve Bank of India) Bulletin, for the base period. 

PMQ Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) for 
‘Manufacture of machinery for mining, quarrying and construction’– published in RBI 
(Reserve Bank of India) Bulletin, for the average price index of 3 months of the quarter 
under consideration. 

SB The average rate provided by the Joint Plant Committee for the relevant category of steel 
item as mentioned in Clause 46A.9; for the base period.  

SQ The average rate provided by the Joint Plant Committee for the relevant category of steel 
item as mentioned in Clause 46A.9; for the 3 months of the quarter under consideration. 

CB Index No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as published in 
RBI Bulletin for the base period 

CQ No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as published in RBI 
Bulletin for the average price index of the 3 months of the quarter under consideration 

RT IEEMA price index for Steel Blooms (size 150mmx150mm) for the month which is two 
months prior to date of inspection of material. 

RO IEEMA price index for Steel Blooms (size 150mmx150mm)for the month which is one 
month prior to date of opening of tender. 

PT IEEMA price index for Copper wire rods for the month which is two months prior to date 
of inspection of material. 

PO IEEMA price index for Copper wire rods for the month which is one month prior to date of 
opening of tender.  
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ZT IEEMA price index for Zinc for the month which is two months prior to date of inspection 
of material 

ZO IEEMA price index for Zinc for the month which is one month prior to date of opening of 
tender 

 

IT RBI wholesale price index for the sub-group “Insulators” for the month which is two months 
prior to date of inspection of material 

IO RBI wholesale price index for the sub-group “Insulators” for the month which is one month 
prior to date of opening of tender 

(III) SIGNALING & TELECOMMUNICATION WORKS:   
(a) The following expressions and meanings are assigned to the value of the work done for signalling and 

telecommunication works: 

SIGWK = Value of signalling works for a stage payment of the item signalling works; 

INVSIG = Value of inventory for signalling works for a stage payment of the item inventory for 
signalling works; 

INTGTESTSIG = Value of integrated testing and commission for signalling works of the Railway 
Project; 

COMWK= Value of telecommunication works for a stage payment of the item telecommunication 
works; 

INVCOM = Value of inventory for telecommunication works for a stage payment of the item inventory 
for telecommunication works; and 

INTGTESTCOM = Value of integrated testing and commission for telecommunication works of the 
Railway Project. 

(b) Price adjustment for changes in cost of signalling works and telecommunication works shall be paid in 
accordance with the following formula: 

(i) VSIGWK = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POFC x (OFCi – 
OFCo)/OFCo + PLB x (LBi – LBo)/LBo + POTH x (OTHi - OTHo)/OTHo + S30C x (P30Ci 
– P30Co)/ P30Co + S24C x (P24Ci – P24Co)/ P24Co + S19C x (P19Ci – P19Co)/ P19Co + S12C 
x (P12Ci – P12Co)/ P120Co + S9C x (P9Ci – P9Co)/ P9Co + S6C x (P6Ci – P6Co)/ P6Co + S4C 
x (P4Ci – P4Co)/ P4Co + S2C x (P2Ci – P2Co)/ P2Co + S12C2.5 x (P12C2.5i – P12C2.5o)/ 
P12C2.5o + S2C2.5 x (P2C2.5i – P2C2.5o)/ P2C2.5o + S2C25 x (P2C25i – P2C25o)/ P2C25o + 
QC x (PQCi – PQCo)/ PQCo; 

(ii) VINVSIG = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POTH x (OTHi - 
OTHo)/OTHo]; 

(iii) VINTGTESTSIG = 0.85 INTGTESTSIG x [PLB x (LBi – LBo)/LBo + POTH x (OTHi- 
OTHo)/OTHo]; 

(iv) VCOMWK = 0.85 COMWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POFC x (OFCi – 
OFCo)/OFCo + PLB x (LBi – LBo)/LBo + POTH x (OTHi - OTHo)/OTHo + S30C x (P30Ci 
– P30Co)/ P30Co + S24C x (P24Ci – P24Co)/ P24Co + S19C x (P19Ci – P19Co)/ P19Co + S12C 
x (P12Ci – P12Co)/ P120Co + S9C x (P9Ci – P9Co)/ P9Co + S6C x (P6Ci – P6Co)/ P6Co + S4C 
x (P4Ci – P4Co)/ P4Co + S2C x (P2Ci – P2Co)/ P2Co+ S12C2.5 x (P12C2.5i – P12C2.5o)/ 
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P12C2.5o + S2C2.5 x (P2C2.5i – P2C2.5o)/ P2C2.5o + S2C25 x (P2C25i – P2C25o)/ P2C25o + 
QC x (PQCi – PQCo)/ PQCo+ PCEQP x (CEQPi – CEQPo)/CEQPo]; 

(v) VINVCOM = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + PCEQP x (CEQPi – 
CEQPo)/CEQPo + POTH x (OTHi - OTHo)/OTHo]; and 

(vi) VINTGTESTCOM = 0.85 INTGTESTCOM x [PLB x (LBi – LBo)/LBo + POTH x (OTHi - 
OTHo)/OTHo]. 

Where 

VSIGWK = Increase or decrease in the cost of signalling works during the period under consideration 
due to changes in the rates for relevant components as specified in sub-paragraph (h); 

 

VINVSIG = Increase or decrease in the cost of inventory for signalling during the period under 
consideration due to changes in the rates for relevant components as specified in sub-paragraph (h); 

VINTGTESTSIG = Increase or decrease in the cost of integrated testing and commissioning of 
signalling works of the Railway Project during the period under consideration due to changes in the 
rates for relevant components as specified in sub-paragraph (h); 

VCOMWK = Increase or decrease in the cost of communication works during the period under 
consideration due to changes in the rates for relevant components as specified in sub-paragraph (h); 

VINVCOM = Increase or decrease in the cost of inventory for telecommunications works during the 
period under consideration due to changes in the rates for relevant components as specified in sub-
paragraph (h); 

VINTGTESTCOM = Increase or decrease in the cost of integrated testing and commissioning of 
telecommunication works of the Railway Project during the period under consideration due to changes 
in the rates for relevant components as specified in sub-paragraph (h); 

PCEQP, PELEX, PIC, PLB, POFC, and POTH are the percentages of communication equipment, 
electronics, PVC insulated cables, labour, optical fibre cables, and other materials respectively; 

CEQPo = The wholesale price index as published by the Ministry of Commerce and Industry, 
Government of India (hereinafter called “WPI”) for communication equipment for the month of the 
Base Month; 

CEQPi = The WPI for communication equipment for the average price index of the 3 months of the 
quarter under consideration; 

ELEXo = The WPI for electronics for the month of the Base Month; 

ELEXi = The WPI for electronics for the average price index of the 3 months of the quarter under 
consideration; 

P30Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 30C x 1.5 
sq mm signalling cable 

P30Co = Price per Km of cable as per purchase order/ Contract agreement. 

S30C = Percentage of size 30C x 1.5 sq mm signalling cable shall govern the price adjustment of the 
contract price for signalling and telecommunication works. 

P24Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 24C x 1.5 
sq mm signalling cable 
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P24Co = Price per Km of cable as per purchase order/ Contract agreement. 

S24C = Percentage of size 24C x 1.5 sq mm signalling cable shall govern the price adjustment of the 
contract price for signalling and telecommunication works. 

P19Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 19C x 1.5 
sq mm signalling cable 

P19Co = Price per Km of cable as per purchase order/ Contract agreement. 

S19C = Percentage of size 19C x 1.5 sq mm signalling cable shall govern the price adjustment of the 
contract price for signalling and telecommunication works. 

P12Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 12C x 1.5 
sq mm signalling cable 

P12Co = Price per Km of cable as per purchase order/ Contract agreement. 

S12C = Percentage of size 12C x 1.5 sq mm signalling cable shall govern the price adjustment of the 
contract price for signalling and telecommunication works. 

P9Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 9C x 1.5 sq 
mm signalling cable 

P9Co = Price per Km of cable as per purchase order/ Contract agreement. 

S9C = Percentage of size 9C x 1.5 sq mm signalling cable shall govern the price adjustment of the 
contract price for signalling and telecommunication works. 

P6Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 6C x 1.5 sq 
mm signalling cable 

P6Co = Price per Km of cable as per purchase order/ Contract agreement. 

S6C = Percentage of size 6C x 1.5 sq mm signalling cable shall govern the price adjustment of the 
contract price for signalling and telecommunication works. 

P4Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 4C x 1.5 sq 
mm signalling cable 

P4Co = Price per Km of cable as per purchase order/ Contract agreement. 

S4C = Percentage of size 4C x 1.5 sq mm signalling cable shall govern the price adjustment of the 
contract price for signalling and telecommunication works. 

P2Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 2C x 1.5 sq 
mm signalling cable 

P2Co = Price per Km of cable as per purchase order/ Contract agreement. 

S2C = Percentage of size 2C x 1.5 sq mm signalling cable shall govern the price adjustment of the 
contract price for signalling and telecommunication works. 

P12C2.5i = Price payable per Km as adjusted in accordance with price variation Clause for size 12C x 
2.5 sq mm signalling cable 

P12C2.5o = Price per Km of cable as per purchase order/ Contract agreement. 

S12C2.5 = Percentage of size 12C x 2.5 sq mm signalling cable shall govern the price adjustment of 
the contract price for signalling and telecommunication works. 
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P2C2.5i = Price payable per Km as adjusted in accordance with price variation Clause for size 2C x 2.5 
sq mm signalling cable 

P2C2.5o = Price per Km of cable as per purchase order/ Contract agreement. 

S2C2.5 = Percentage of size 2C x 2.5 sq mm signalling cable shall govern the price adjustment of the 
contract price for signalling and telecommunication works. 

P2C25i = Price payable per Km as adjusted in accordance with price variation Clause for size 2C x 25 
sq mm signalling cable 

P2C25o = Price per Km of cable as per purchase order/ Contract agreement. 

S2C25 = Percentage of size 2C x 25 sq mm signalling cable shall govern the price adjustment of the 
contract price for signalling and telecommunication works. 

PQCi = Price payable per Km as adjusted in accordance with price variation Clause for size 0.9mm dia, 
6 Quad cable. 

PQCo= Price per Km of cable as per purchase order/ Contract agreement. 

QC = Percentage of size 0.9mm dia, 6 Quad cable shall govern the price. 

LBo = The consumer price index for industrial workers – All India, published by Labour Bureau, 
Ministry of Labour, Government of India, (hereinafter called “CPI”) for the month of the Base Month;  

LBi = The CPI for industrial workers – All India for the average price index of the 3 months of the 
quarter under consideration; 

OFCo = The WPI for fibre cables for the month of the Base Month; 

OFCi = The WPI for fibre cables for the average price index of the 3 months of the quarter under 
consideration; 

OTHo = The WPI for all commodities for the month of the Base Month; and 

OTHi = The WPI for all commodities for the average price index of the 3 months of the quarter under 
consideration. 

(c) The following percentages shall govern the price adjustment of the Contract Price for signalling and 
telecommunication works: 

Works 
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 Electronics (PELEX) ***% ***% _ ***% ***% _ 

 Communication Equipment (PCEQP) _ _ _ ***% ***% _ 

 Optical Fibre Cable (POFC) ***% _ _ ***% _ _ 
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30C x 1.5 sq mm signalling cable(S30C) ***% _ _ ***% _ _ 

24C x 1.5 sq mm signalling cable (S24C) ***% _ _ ***% _ _ 

19Cx 1.5 sq mm signalling cable (S19C) ***% _ _ ***% _ _ 

12C x 1.5 sq mm signalling cable (S12C) ***% _ _ ***% _ _ 

9C x 1.5 sq mm signalling cable (S9C) ***% _ _ ***% _ _ 

6C x 1.5 sq mm signalling cable (S6C) ***% _ _ ***% _ _ 

4C x 1.5 sq mm signalling cable (S4C) ***% _ _ ***% _ _ 

2C x 1.5 sq mm signalling cable (S2C) ***% _ _ ***% _ _ 

12C x 2.5 sq mm signalling cable (S12C2.5) ***% _ _ ***% _ _ 

2C x 2.5 sq mm signalling cable (S2C2.5) ***% _ _ ***% _ _ 

2C x 25 sq mm signalling cable (S2C25) ***% _ _ ***% _ _ 

0.9 mm dia, 6Quad cable (QC) ***% _ _ ***% _ _ 

Labour (PLB) ***% _ ***% ***% ***% ***% 

Other materials ***% ***% ***% ***% ***% ***% 

Total 100% 100% 100% 100% 100% 100% 

(Note- the percentages may be finalized by tendering authority depending on BOQ) 

 FORMULAE FOR SIGNALING & TELECOM CABLE 

The price payable for signalling cables is variable as per Price Variation Formula given below: 

For Signalling Copper Cables: 

Pi= Po+CuF (Cu-Cuo) + CCFcu(CC-CCo) + FeF (Fe-Feo) 

For Telecom Copper Cables For Jelly Filled, 0.9 mm dia, 6 quad cable 

Pi= Po+CuF (Cu-Cuo) + AlFcu(Al-Alo) + CCFcu (CC-Cco) + FeF (Fe-Feo) 

For Aluminium Power Cables: 

Pi= Po+AlF (Al-Alo) + CCFAl(CC-CCo) + FeF (Fe-Feo) 

Where,  

Pi= Price payable per KM as adjusted in accordance with Price variation clause. 

Po= Price per KM of cable as per Purchase order. 

CuF= Variation factor for Copper 
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Cuo= Price of copper Rod in Rs. Per MT  

CCFCu= Variation factor for PVC Compound for Copper Signalling & Telecom cable 

CCo= Price of PVC Compound in Rs. Per MT  

AlF= Variation factor for Aluminium 

Alo= Price of EC grade LME Aluminium rods (Properzi rods) in Rs. Per MT. 

CCFAl = Variation factor for PVC Compound for Aluminium power cable 

FeF= Variation factor for Steel 

Feo= Price of Steel for Armour (Flat strip 4 mm. x 0.8mm/ Round 1.4mm dia) in Rs. Per MT  

(Prices per MT for Cuo, CCo, Feo, Alo as applicable on the 1st working day of the month, one 
month prior to the deadline for submission of bids. The above prices and indices are as 
published by IEEMA vide circular reference no. IEEMA (PVC) /CABLE  --/--/-- one month 
prior to the deadline for submission of bids.) 

Cu= Price of Copper Rod in Rs. Per MT. 

CC= Price of PVC Compound in Rs. Per MT. 

Fe= Price of Steel for Armouring (Flat strip 4mm x 0.8 mm/ Round 1.4mm dia) in  Rs. Per MT.   

Al = Price of EC grade LME Aluminium rods (Properzi rods) in Rs. Per MT. 

(Prices per MT for Cu, CC, Fe, Al as prevailing on 1stworking day of the calendar month 
covering the date One month prior to the date of inspection call letter will be applicable for 
the calculation of updated price. The above prices and indices are as published by IEEMA 
vide circular reference no. IEEMA (PVC) /CABLE --/--/-- one month prior to the date of 
inspection.) 

The value of variation factors for copper, steel and PVC Compound are different for different sizes 
of signalling cables.  Accordingly, the PVC formula for some of the types of signalling cable is as 
given under:- 

Underground Railway Signalling Cable unscreened and armoured copper conductor   

(i) Size 30 C x 1.5 sq.mm. 

P30Ci=P30Co+0.391(Cu-Cuo) +0.557(CC-CCo) +0.425(Fe-Feo) 

For armouring, price of steel flat strip of size 4mmx0.8mm is to be taken into consideration. 

(ii) Size 24C x 1.5 sq.mm 

P24Ci= P24Co+0.313(Cu-Cuo) + 0.481 (CC-CCo) +0.398(Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into consideration. 

(iii) Size 19C x 1.5 sq.mm 

P19Ci= P19Co+0.248(Cu-Cuo) + 0.395(CC-CCo) +0.343(Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into consideration.    

(iv) Size 12C x 1.5 sq.mm 

P12Ci=P12Co+0.157(Cu-Cuo) + 0.277(CC-CCu) +0.289(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 
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(v) Size 9C x 1.5 sq.mm 

P9Ci= P9Co+0.117(Cu-Cuo) +0.241(CC-CCu) +0.383(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(vi) Size 6Cx 1.5 sq.mm 

P6Ci= P6Co+0.078(Cu-Cuo) +0.199(CC-CCu) +0.329(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(vii) Size 4Cx1.5 sq.mm 

P4Ci=P4Co+0.052(Cu-Cuo) +0.152(CC-CCo) +0.277(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(viii)     Size 2C x 4 sq.mm(multistrand) 

P2Ci= P2Co+0.073(Cu-Cuo) +0.156(CC-CCo) +0.3(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(ix)    Size 12C x 2.5 sq.mm 

P12C2.5i= P12C2.5o+0.282 (Cu-Cuo) +0.371 (CC-CCo) +0.342 (Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into consideration. 

(x)    Size 2C x 2.5 sq.mm 

P2C2.5i= P2C2.5o+0.047 (Cu-Cuo) +0.139 (CC-CCo) +0.277 (Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(xi)   Size 2C x 25 sq.mm PVC insulated, armoured, Aluminium power cable 

P2C25i= P2C25o+0.146 (Al-Alo) +0.303 (CC-CCo) +0.306 (Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into consideration. 

(xii)   For Jelly filled, 0.9mm dia, 6 quad cable 

PQCi = PQCo + 0.135 (Al-Alo) + 0.139 (Cu-Cuo) + 0.515 (CC-Cco) + 0.693 (Fe-Feo). 

For PVC Compound Grade CW-22, is to be taken into consideration.  

 

46A.8 The demands for escalation of cost shall be allowed on the basis of provisional indices as mentioned 
above in Clause 46A.7. Any adjustment needed to be done based on the finally published indices shall be 
made as and when they become available. 
 
46A.9: (1) Relevant categories of steel for the purpose of operating Price Variation formula as mentioned in 
this Clause shall be as under:  
 

SL Classification Rates to be used for calculating SQ or SB 
1. Reinforcement bars and other 

rounds  
Average of per tonne rates of 10mm dia TMT & 25mm dia 
TMT; confirming IS1786; Fe 500  

2. All types and sizes of angles, 
channels and joists 

Average of per tonne rates of ‘Angle 75x75x6mm, Mild Steel 
Plate 10mm thickness and Channel 150x75mm; confirming 
IS2062, E250 Gr “A” 
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3. All types and sizes of plates  Average of per tonne rates of ‘MS Plates 10mm thickness 
and 25mm thickness; confirming IS2062, E250 Gr “A” 

4. Any other section of steel not 
covered in the above categories  

Average of price for the 3 categories covered under SL 1, 2 
& 3 in this table. 

 
(2). Relevant city for referring “JPC (Joint Plant Committee)”rates of steel items (SQ /SB) in different Zonal 
Railways shall be as under : 
 

SL City Railway 
1. Delhi Northern , North Central, North Eastern, North Western 
2. Kolkata Eastern, East Central, East Coast, Northeast Frontier, South Eastern, 

Southeast Central 
3. Mumbai Central, Western, West Central 
4. Chennai Southern, South Central & South Western 

 
46A.10 Price Variation during Extended Period of Contract: 
 
 The price adjustment as worked out above, i.e. either increase or decrease shall be applicable upto the stipulated 
date of completion of work including the extended period of completion where such extension has been granted 
under Clause 17A of the Standard General Conditions of Contract. However, where extension of time has been 
granted due to Contractor’s failure under Clause 17B of the Standard General Conditions of Contract, price 
adjustment shall be done as follows: 

a. In case the indices increase above the indices applicable to the last month of original completion period 
or the extended period under Clause 17A, the price adjustment for the period of extension granted under 
Clause 17B shall be limited to the amount payable as per the Indices applicable to the last month of the 
original completion period or the extended period under Clause 17A of the Standard General Conditions 
of Contract; as the case may be. 

b. In case the indices fall below the indices applicable to the last month of original/ extended period of 
completion under Clause 17A, as the case may be; then the lower indices shall be adopted for the price 
adjustment for the period of extension under Clause 17B of the Standard General Conditions of 
Contract. 

“The classification for calculating the PVC shall be as mentioned below for this tender.   

              PVC Classification of this tender is 9 ‘Any Other Works not covered in Classification 1 
to 8’ of GCC 2022 para 46(A).6. 

 

47.  Maintenance of Works: The Contractor shall at all times during the progress and continuance of the 
works and also for the period of maintenance specified in the Tender Form after the date of issue of the certificate 
of completion by the Engineer or any other earlier date subsequent to the completion of the works that may be 
fixed by the Engineer, be responsible for and effectively maintain and uphold in good substantial, sound and 
perfect condition all and every part of the works and shall make good from time to time and at all times as often 
as the Engineer shall require, any damage or defect that may during the above period arise in or be discovered or 
be in any way connected with the works, provided that such damage or defect is not directly caused by errors in 
the contract documents, act of providence or insurrection or civil riot, and the Contractor shall be liable for and 
shall pay and make good to the Railway or other persons legally entitled thereto whenever required by the 
Engineer so to do, all losses, damages, costs and expenses they or any of them may incur or be put or be liable to 
by reasons or in consequence of the operations of the Contractor or of his failure in any respect. 

48.(1) Certificate of Completion of Works: As soon as in the opinion of the Engineer, the work has been 
completed and has satisfactorily passed any final test or tests that may be prescribed, the Engineer shall issue a 
certificate of completion duly indicating the date of completion in respect of the work and the period of 
maintenance of the work shall commence from the date of completion mentioned in such certificate. The 
certificate, inter alia, should mention that the work has been completed in all respects and that all the contractual 
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obligations have been fulfilled by the Contractor and that there is no due from the Contractor to Railways against 
the contract concerned.   

The Engineer may also issue such a certificate indicating date of completion with respect to any part of the work 
(before the completion of the whole of work), which has been both completed to the satisfaction of the Engineer 
and occupied or used by the Railway. When any such certificate is given in respect of part of a work, such part 
shall be considered as completed and the period of maintenance of such part shall commence from the date of 
completion mentioned in the completion certificate issued for that part of the work.  

48.(2) Contractor not Absolved by Completion Certificate: The Certificate of Completion in respect of 
the works referred to in Sub-Clause (1) of this Clause shall not absolve the Contractor from his liability to make 
good any defects imperfections, shrinkages or faults which may appear during the period of maintenance 
specified in the tender arising in the opinion of the Engineer from materials or workmanship not in accordance 
with the drawings or specifications or instruction of the Engineer, which defects, imperfections, shrinkages or 
faults shall upon the direction in writing of the Engineer be amended and made good by the Contractor at his own 
cost; and in case of default on the part of Contractor, the Engineer may employ labour and materials or appoint 
another Contractor to amend and make good such defects, imperfections, shrinkages and faults and all expenses 
consequent thereon and incidental thereto shall be borne by the Contractor and shall be recoverable from any 
moneys due to him under the contract.  

48(3) Final Supplementary Agreement: After the work is completed or otherwise concluded by the parties with 
mutual consent, and taken over by the Railway as per terms and conditions of the contract agreement, and there 
is unequivocal no claim on either side under the Contract other than as mentioned in item 4 of Annexure XIV, 
the parties shall execute the Final Supplementary Agreement as per Annexure XIV. 

49. Approval only by Maintenance Certificate: No certificate other than Maintenance Certificate, if applicable, 
referred to in Clause 50 of the Conditions shall be deemed to constitute approval of any work or other matter in 
respect of which it is issued or shall be taken as an admission of the due performance of the contract or any part 
thereof.  

50.(1) Maintenance Certificate: The Contract shall not be considered as completed until a Maintenance 
Certificate, if applicable, shall have been signed by the Engineer stating that the works have been completed and 
maintained to his satisfaction. The Maintenance Certificate shall be given by the Engineer upon the expiration of 
the period of maintenance or as soon thereafter as any works ordered during such period pursuant to Sub Clause 
(2) to Clause 48 of these Conditions shall have been completed to the satisfaction of the Engineer, and full effect 
shall be given to this Clause notwithstanding the taking possession of or using the works or any part thereof by 
the Railway. 

The Competent Authority to issue above Maintenance Certificate shall normally be the authority who is 
competent to sign the contract. If this Competent Authority is of the rank lower than JA Grade, then a JA Grade 
Officer (concerned with the work) should issue the Certificate. The Certificate, inter alia, should mention that the 
work has been completed in all respects and that all the contractual obligations have been fulfilled by the 
Contractor and that there is no due from the Contractor to Railways against the contract concerned 

50.(2) Cessation of Railway’s Liability: The Railway shall not be liable to the Contractor for any matter arising 
out of or in connection with the contract for execution of the works unless the Contractor has made a claim in 
writing in respect thereof before the issue of the Maintenance Certificate under this clause. 

50.(3) Unfulfilled Obligations: Notwithstanding the issue of the Maintenance Certificate the Contractor and 
(subject to Sub-Clause (2) of this Clause) the Railway shall remain liable for the fulfillment of any obligation 
incurred under the provision of the contract prior to the issue of the Maintenance Certificate which remains 
unperformed at the time such Certificate is issued and for the purposes of determining the nature and extent of 
any such obligations, the contract shall be deemed to remain in force between the parties thereto. 

51.(1)Final Payment: On the Engineer's certificate of completion in respect of the works, adjustment shall be 
made and the balance of account based on the Engineer or the Engineer's representative's certified measurements 
or Engineer’s certified “contractor’s authorized engineer’s measurements” of the total quantity of work executed 
by the Contractor upto the date of completion and on the rates accepted in Bill(s) of Quantities and for extra 
works on rates determined under Clause 39 of these Conditions shall be paid to the Contractor subject always to 
any deduction which may be made under these presents and further subject to the Contractor having signed 
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delivered to the Engineer enclosing either a full account in detail of all claims he may have on the Railway in 
respect of the works or having delivered No Claim Certificate and the Engineer having after the receipt of such 
account given a certificate in writing that such claims are not covered under excepted matter i.e. Clauses 7(j), 8, 
18, 22(5), 39.1, 39.2, 40A, 43(2), 45(i)(a), 55, 55-A(5), 57, 57A, 61(1), 61(2) and 62(1), 63(iv) and 63.2.11 of 
the Standard General Conditions of Contract or in any Clause (stated as excepted matter)  of the Special 
Conditions of the Contract, that the whole of the works to be done under the provisions of the Contracts have 
been completed, that they have been inspected by him since their completion and found to be in good and 
substantial order, that all properties, works and things, removed, disturbed or injured in consequence of the works 
have been properly replaced and made good and all expenses and demands incurred by or made upon the Railway 
for or in the respect of damage or loss by from or in consequence of the works, have been satisfied agreeably and 
in conformity with the contract.  

51.(2) Post Payment Audit: It is an agreed term of contract that the Railway reserves to itself the right to carry 
out a post-payment audit and/ or technical examination of the  works and the Final Bill including all supporting 
vouchers, abstracts etc. and to make a claim on the Contractor for the refund of any excess amount paid to him 
till the release of security deposit or settlement of claims, whichever is later, if as a result of such examination 
any over-payment to him is discovered to have been made in respect of any works done or alleged to have been 
done by him under the contract. 

51-A. Production of Vouchers etc. by the Contractor: 

(i) For a contract of more than one crore of rupees, the Contractor shall, whenever required, produce or cause 
to be produced for examination by the Engineer any quotation, invoice, cost or other account, book of 
accounts, voucher, receipt, letter, memorandum, paper of writing or any copy of or extract from any such 
document and also furnish information and returns verified in such manner as may be required in any way 
relating to the execution of this contract or relevant for verifying or ascertaining cost of execution of this 
contract (the decision of the Engineer on the question of relevancy of any documents, information or return 
being final and binding in the parties). The Contractor shall similarly produce vouchers etc., if required to 
prove to the Engineer, that materials supplied by him, are in accordance with the specifications laid down 
in the contract. 
 

(ii) If any portion of the work in a contract of value more than one crore of rupees be carried out by a sub-
contractor or any subsidiary or allied firm or company (as per Clause 7 of the Standard General Conditions 
of Contract), the Engineer shall have power to secure the books of such sub-contract or any subsidiary or 
allied firm or company, through the Contractor, and such books shall be open to his inspection. 
 

(iii) The obligations imposed by Sub Clause (i) & (ii) above is without prejudice to the obligations of the 
Contractor under any statute rules or orders binding on the Contractor. 

52.  Withholding and Lien in Respect of Sums Claimed:  Whenever any claim or claims for payment of a sum 
of money arises out of or under the contract against the Contractor, the Railway shall be entitled to withhold and 
also have a lien to retain such sum or sums in whole or in part from the security, if any, deposited by the Contractor 
and for the purpose aforesaid, the Railway shall be entitled to withhold the said cash Security Deposit or the 
Security if any, furnished as the case may be and also have a lien over the same pending finalization or 
adjudication of any such claim. In the event of the security being insufficient to cover the claimed amount or 
amounts or if no security has been taken from the Contractor, the Railway shall be entitled to withhold and have 
a lien to the extent of the such claimed amount or amounts referred to supra, from any sum or sums found payable 
or which at any time thereafter may become payable to the Contractor under the same contract or any other 
contract with this or any other Railway or any Department of the Central Government pending finalization or 
adjudication of any such claim. 

It is an agreed term of the contract that the sum of money or moneys so withheld or retained under the lien referred 
to above, by the Railway will be kept withheld or retained as such by the Railways till the claim arising out of or 
under the contract is determined by the arbitrator (if the contract governed by the Arbitration Clause) or by the 
competent court as the case may be and that the Contractor will have no claim for interest or damages whatsoever 
on any account in respect of such withholding or retention under the lien referred to supra and duly notified as 
such to the Contractor. For the purpose of this clause, where the Contractor is a partnership firm or a company, 
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the Railway shall be entitled to withhold and also have a lien to retain towards such claimed amount or amounts 
in whole or in part from any sum found payable to any partner / company, as the case may be whether in his 
individual capacity or otherwise. 

52-A Lien in Respect of Claims in other Contracts: 
(i) Any sum of money due and payable to the Contractor (including the Security Deposit returnable to him) 

under the contract may be withheld or retained by way of lien by the Railway, against any claim of this or 
any other Railway or any other Department of the Central Government in respect of payment of a sum of 
money arising out of or under any other contract made by the Contractor with this or any other Department 
of the Central Government. 

(ii) However, recovery of claims of Railway in regard to terminated contracts may be made from the Final 
Bill, Security Deposits and Performance Guarantees of other contract or contracts, executed by the 
Contractor. The Performance Guarantees submitted by the Contractor against other contracts, if required, 
may be withheld and encashed. In addition, 10% of each subsequent ‘on-account bill’ may be withheld, if 
required, for recovery of Railway’s dues against the terminated contract. 

(iii) It is an agreed term of the contract that the sum of money so withheld or retained under this Clause by the 
Railway will be kept withheld or retained as such by the Railway till the claim arising out of or under any 
other contract is either mutually settled or determined by arbitration, if the other contract is governed by 
Arbitration Clause or by the competent court as the case may be and Contractor shall have no claim for 
interest or damages whatsoever on this account or on any other ground in respect of any sum of money 
withheld or retained under this Clause and duly notified as such to the Contractor. 
 

53. Signature on Receipts for Amounts: Every receipt for money which may become payable or for any security 
which may become transferable to the Contractors under these presents, shall, if signed in the partnership name 
by anyone of the partners of a Contractor's firm be a good and sufficient discharge to the Railway in respect of 
the moneys or security purported to be acknowledged thereby and in the event of death of any of the Contractor, 
partners during the pendency of the contract, it is hereby expressly agreed that every receipt by anyone of the 
surviving Contractor partners shall if so signed as aforesaid be good and sufficient discharge as aforesaid 
provided that nothing in this Clause contained shall be deemed to prejudice or effect any claim which the Railway 
may hereafter have against the legal representative of any Contractor partner so dying for or in respect to any 
breach of any of the conditions of the contract, provided also that nothing in this clause contained shall be deemed 
to prejudice or effect the respective rights or obligations of the Contractor partners and of the legal representatives 
of any deceased Contractor partners interse. 

LABOUR 
54. Wages to Labour: The Contractor shall be responsible to ensure compliance with the provision of the 
Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and the Rules made thereunder in respect 
of any employees directly or through petty Contractors or sub-contractors employed by him for the purpose of 
carrying out this contract. 

 If, in compliance with the terms of the contract, the Contractor supplied any labour to be used wholly 
or partly under the direct orders and control of the Railways whether in connection with any work being executed 
by the Contractor or otherwise for the purpose of the Railway such labour shall, for the purpose of this Clause, 
still be deemed to be persons employed by the Contractor. 

 If any moneys shall, as a result of any claim or application made under the said Act be directed to be 
paid by the Railway, such money shall be deemed to be moneys payable to the Railway by the Contractor and on 
failure by the Contractor to repay the Railway any moneys paid by it as aforesaid within seven days after the 
same shall have been demanded, the Railways shall be entitled to recover the same from Contractor’s 
bills/Security Deposit or any other dues of Contractor with the Government of India.  

54-A. Apprentices Act: The Contractor shall be responsible to ensure compliance with the provisions of the 
Apprentices Act, 1961 and the Rules and Orders issued thereunder from time to time in respect of apprentices 
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directly or through petty Contractors or sub-contractors employed by him for the purpose of carrying out the 
Contract. 

 If the Contractor directly or through petty Contractors or sub-contractors fails to do so, his failure will 
be a breach of the contract and the Railway may, in its discretion, rescind the contract. The Contractor shall also 
be liable for any pecuniary liability arising on account of any violation of the provisions of the Act. 

 

55. Provisions of Payments of Wages Act: The Contractor shall comply with the provisions of the Payment of 
Wages Act, 1936 and the rules made thereunder in respect of all employees employed by him either directly or 
through petty Contractors or sub-contractors in the works. If in compliance with the terms of the contract, the 
Contractor directly or through petty Contractors or sub-contractors shall supply any labour to be used wholly or 
partly under the direct orders and control of the Engineer whether in connection with the works to be executed 
hereunder or otherwise for the purpose of the Engineer, such labour shall nevertheless be deemed to comprise 
persons employed by the Contractor and any moneys which may be ordered to be paid by the Engineer shall be 
deemed to be moneys payable by the Engineer on behalf of the Contractor and the Engineer may on failure of 
the Contractor to repay such money to the Railways deduct the same from any moneys due to the Contractor in 
terms of the contract. The Railway shall be entitled to recover the same from Contractor’s bills/Security Deposit 
or any other dues of Contractor with the Government of India all moneys paid or payable by the Railway by way 
of compensation of aforesaid or for costs of expenses in connection with any claim thereto and the decision of 
the Engineer upon any question arising out of the effect or force of this Clause shall be final and binding upon 
the Contractor.   

55-A. Provisions of Contract Labour (Regulation and Abolition) Act, 1970: 

55-A.(1) The Contractor shall comply with the provision of the contract labour (Regulation and Abolition) Act, 
1970 and the Contract labour (Regulation and Abolition) Central Rules 1971 as modified from time to time, 
wherever applicable and shall also indemnify the Railway from and against any claims under the aforesaid Act 
and the Rules. 

55-A.(2) The Contractor shall obtain a valid license under the aforesaid Act as modified from time to time before 
the commencement of the work and continue to have a valid license until the completion of the work. Any failure 
to fulfill the requirement shall attract the penal provision of the Act.  

55-A.(3) The Contractor shall pay to the labour employed by him directly or through sub-contractors the wages 
as per provision of the aforesaid Act and the Rules wherever applicable. The Contractor shall notwithstanding 
the provisions of the contract to the contrary, cause to be paid the wages to labour, indirectly engaged on the 
works including any engaged by sub-contractors in connection with the said work, as if the labour had been 
immediately employed by him. 

55-A.(4) In respect of all labour directly or indirectly employed in the work for performance of the Contractor's 
part of the contract, the Contractor shall comply with or cause to be complied with the provisions of the aforesaid 
Act and Rules wherever applicable. 

55-A.(5) In every case in which, by virtue of the provisions of the aforesaid Act or the rules, the Railway is 
obliged to pay any amount of wages to a workman employed by the Contractor or his sub-contractor in execution 
of the work or to incur any expenditure on account of the contingent, liability of the Railway due to the 
Contractor's failure to fulfill his statutory obligations under the aforesaid Act or the rules, the Railway will recover 
from the Contractor, the amount of wages so paid or the amount of expenditure so incurred and without prejudice 
to the rights of the Railway under the Section 20, Sub-Section (2) and Section 2, Sub-Section (4) of the aforesaid 
Act, the Railway shall be at liberty to recover such amount or part thereof from Contractor’s bills/Security Deposit 
or any other dues of Contractor with the Government of India. The Railway shall not be bound to contest any 
claim made against it under Sub-Section (1) of Section 20 and Sub-Section (4) of Section 21 of the aforesaid Act 
except on the written request of the Contractor and upon his giving to the Railway full security for all costs for 
which the Railway might become liable in contesting such claim. The decision of the Chief Engineer regarding 
the amount actually recoverable from the Contractor as stated above shall be final and binding on the Contractor. 

55-B.Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 1952:The Contractor shall 
comply with the provisions of Para 30 & 36-B of the Employees Provident Fund Scheme, 1952; Para 3 & 4 of 
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Employees’ Pension Scheme, 1995; and Para 7 & 8 of Employees Deposit Linked Insurance Scheme, 1976; as 
modified from time to time through enactment of “Employees Provident Fund & Miscellaneous Provisions Act, 
1952”, wherever applicable and shall also indemnify the Railway from and against any claims under the aforesaid 
Act and the Rules. 

 

55-C (i) Contractor is to abide by the provisions of various labour laws in terms of above clause 54, 55, 55-A 

and 55-B of the Standard General Conditions of Contract. In order to ensure the same, an application has been 

developed and hosted on website ‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his 

firm/company etc. and upload requisite details of labour and their payment in this portal. These details shall be 

available in public domain. The registration/ Updation in Portal shall be done as under: 

(a) Contractor shall apply for onetime registration of his company/firm etc. in the Shramikkalyan portal 

with requisite details subsequent to issue of Letter of Acceptance. Engineer shall approve the 

contractor’s registration in the portal within 7 days of receipt of such request.  

(b) Contractor once approved by any Engineer, can create password with login ID (PAN No.) for 

subsequent use of portal for all Letter of Acceptances (LoAs) issued in his favour. 

(c) The contractor once registered on the portal, shall provide details of his Letter of Acceptances (LoAs) 

/ Contract Agreements on shramikkalyan portal within 15 days of issue of any LoA for approval of 

concerned Engineer. Engineer shall update (if required) and approve the details of LoA filled by 

contractor within 7 days of receipt of such request.  

(d) After approval of LoA by Engineer, contractor shall fill the salient details of contract labours engaged 

in the contract and ensure updating of each wage payment to them on shramikkalyan portal on monthly 

basis.  

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all salient details 

of engaged contractual labour & payments made thereof after each wage period.  

(ii) While processing payment of any ‘On Account Bill’ or ‘Final Bill’ or release of ‘Advances’ or ‘Performance 

Guarantee / Security Deposit’, contractor shall submit a certificate to the Engineer or Engineer’s representatives 

that “I have uploaded the correct details of contract labours engaged in connection with this contract and 

payments made to them during the wage period in Railway’s Shramikkalyan portal at 

‘www.shramikkalyan.indianrailways.gov.in’ till ____Month, ____Year.” 

 
55-D.  Provisions of “The Building and Other Construction Workers (Regulation of Employment and 
Conditions of Service) Act, 1996” and “The Building and Other Construction Workers’ Welfare Cess Act, 
1996”: 
The tenderers, for carrying out any construction work, shall get themselves registered with the Registering Officer 
under Section-7 of the Building and Other Construction Workers Act, 1996 and Rules made thereto by the 
concerned State Govt., and submit Certificate of Registration issued by Registering Officer of the concerned 
State Govt. (Labour Dept.). The Cess shall be deducted from contractor’s bills as per provisions of the Act.  

56. Reporting of Accidents: The Contractor shall be responsible for the safety of all employees directly or 
through petty Contractors or sub-contractor employed by him on the works and shall report serious accidents to 
any of them however and wherever occurring on the works to the Engineer or the Engineers Representative and 
shall make every arrangement to render all possible assistance. 

57. Provision of Workmen’s Compensation Act: In every case in which by virtue of the provisions of Section 
12 Sub-Section (1) of the Workmen's Compensation Act 1923, Railway is obliged to pay compensation to a 
workman directly or through petty Contractor or sub-contractor employed by the Contractor in executing the 
work, Railway will recover from the Contractor the amount of the compensation so paid, and, without prejudice 
to the rights of Railway under Section 12 Sub-section (2) of the said Act, Railway shall be at liberty to recover 
such amount or any part thereof from Contractor’s bills/Security Deposit or any other dues of Contractor with 
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the Government of India.  Railway shall not be bound to contest any claim made against it under Section 12 Sub-
Section (1) of the said Act except on the written request of the Contractor and upon his giving to Railway full 
security for all costs for which Railway might become liable in consequence of contesting such claim. 

57-A. Provision of Mines Act: The Contractor shall observe and perform all the provisions of the Mines Act, 
1952 or any statutory modifications or re-enactment thereof for the time being in force and any rules and 
regulations made thereunder in respect of all the persons directly or through the petty Contractors or sub-
contractors employed by him under this contract and shall indemnify the Railway from and against any claims 
under the Mines Act, or the rules and regulations framed thereunder, by or on behalf of any persons employed 
by him or otherwise.  

58. Railway not to Provide Quarters for Contractors: No quarters shall normally be provided by the Railway 
for the accommodation of the Contractor or any of his staff employed on the work. In exceptional cases where 
accommodation is provided to the Contractor at the Railway's discretion, recoveries shall be made at such rates 
as may be fixed by the Railway for the full rent of the buildings and equipments therein as well as charges for 
electric current, water supply and conservancy. 

59.(1) Labour Camps: The Contractor shall at his own expense make adequate arrangements for the housing, 
supply of drinking water and provision of latrines and urinals for his staff and workmen, directly or through the 
petty Contractors or sub-contractors and for temporary creche (Bal-Mandir) where 50 or more women are 
employed at a time. Suitable sites on Railway land, if available, may be allotted to the Contractor for the erection 
of labour camps, either free of charge or on such terms and conditions that may be prescribed by the Railway. 
All camp sites shall be maintained in clean and sanitary conditions by the Contractor at his own cost.  

59.(2) Compliance to Rules for Employment of Labour: The Contractor(s) shall conform to all laws, bye-laws 
rules and regulations for the time being in force pertaining to the employment of local or imported labour and 
shall take all necessary precautions to ensure and preserve the health and safety of all staff employed directly or 
through petty contractors or sub-contractors on the works. 

59.(3) Preservation of Peace: The Contractor shall take requisite precautions and use his best endeavours to 
(i) Prevent any riotous or unlawful behaviour by or amongst his workmen and other employed directly or through 
the petty Contractors or sub-contractors on the works and for the preservation of peace and protection of the 
inhabitants and  

(ii) Security of property in the neighbourhood of the works. In the event of the Railway requiring the maintenance 
of a Special Police Force at or in the vicinity of the site during the tenure of works, the expenses thereof shall be 
borne by the Contractor and if paid by the Railway shall be recoverable from the Contractor. 

59.(4) Sanitary Arrangements: The Contractor shall obey all sanitary rules and carry out all sanitary measures 
that may from time to time be prescribed by the Railway Medical Authority and permit inspection of all sanitary 
arrangements at all times by the Engineer, the Engineer's Representative or the Medical Staff of the Railway. 
Should the Contractor fail to make the adequate sanitary arrangements, these will be provided by the Railway 
and the cost thereof recovered from the Contractor. 

59.(5) Outbreak of Infectious Disease: The Contractor shall remove from his camp such labour and their 
families as refuse protective inoculation and vaccination when called upon to do so by the Engineer or the 
Engineer's Representative on the advice of the Railway Medical Authority. Should cholera, plague, or other 
infectious disease break out, the Contractor shall burn the huts, beddings, clothes and other belongings of or used 
by the infected parties and promptly erect new huts on healthy sites as required by the Engineer, failing which 
within the time specified in the Engineer's requisition, the work may be done by the Railway and the cost thereof 
recovered from the Contractor.  

59.(6) Treatment of Contractor's Staff in Railway Hospitals: The Contractor and his staff, other than labourers 
and their families requiring medical aid from the railway hospital and dispensaries will be treated as private 
patients and charged accordingly. The Contractors' labourers and their Families will be granted free treatment in 
railway hospitals and dispensaries where no other hospitals or dispensaries are available provided the Contractor 
pays the cost of medicines, dressing and diet money according to the normal scale and additional charges for 
special examinations such as pathological and bacteriological examination, X-Ray, etc. and for surgical 
operation. 
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59. (7) Medical Facilities at Site: The Contractor shall provide medical facilities at the site as may be prescribed 
by the Engineer on the advice of the Railway Medical Authority in relation to the strength of the Contractor's 
resident staff and workmen.  

59. (8) Use of Intoxicants: The sale of ardent spirits or other intoxicating beverages upon the work or in any of 
the buildings, encampments or tenements owned, occupied by or within the control of the Contractor or any of 
his employees shall be forbidden and the Contractor shall exercise his influence and authority to the utmost extent 
to secure strict compliance with this condition. 

59.(9) Restrictions on the Employment of Retired Engineers of Railway Services Within One Year of their 
Retirement: The Contractor shall not, if he is a retired Government Engineer of Gazetted rank, himself engage 
in or employ or associate a retired Government Engineer of Gazetted rank, who has not completed one year from 
the date of retirement, in connection with this contract in any manner whatsoever without obtaining prior 
permission of the President and if the Contractor is found to have contravened this provision it will constitute a 
breach of contract and administration will be entitled to terminate the contract and forfeit his Performance 
Guarantee as well as Security Deposit.  

60.(1) Non-Employment of Labourers below the age of 15: The Contractor shall not employ children below 
the age of 15 as labourers directly or through petty Contractors or sub-contractors for the execution of work. 

60.(2) Medical Certificate of Fitness for Labour: It is agreed that the Contractor shall not employ a person 
above 15 and below 19 years of age for the purpose of execution of work under the contract unless a medical 
certificate of fitness in the prescribed form (Proforma at Annexure-VIII) granted to him by a certifying surgeon 
certifying that he is fit to work as an adult, is obtained and kept in the custody of the Contractor or a person 
nominated by him in this behalf and the person carries with him, while at work; a token giving a reference to 
such certificate. It is further agreed that the responsibility for having the adolescent examined medically at the 
time of appointment or periodically till he attains the age of 19 years shall devolve entirely on the Contractor and 
all the expenses to be incurred on this account shall be borne by him and no fee shall be charged from the 
adolescent or his parent for such medical examination. 

60.(3) Period of Validity of Medical Fitness Certificate: A certificate of fitness granted or renewed for the 
above said purposes shall be valid only for a period of one year at a time. The certifying surgeon shall revoke a 
certificate granted or renewed if in his opinion the holder of it, is no longer fit for work in the capacity stated 
therein. Where a certifying surgeon refuses to grant or renew a certificate or revoke a certificate, he shall, if so 
required by the person concerned, state his reasons in writing for doing so. 

60.(4) Medical Re-Examination of Labourer: Where any official appointed in this behalf by the Ministry of 
Labour is of the opinion that any person employed in connection with the execution of any work under this 
contract in the age group 15 to 19 years is without a certificate of fitness or is having a certificate of fitness but 
no longer fit to work in the capacity stated in the certificate, he may serve on the Contractor, or on the person 
nominated by him in this regard, a notice requiring that such persons shall be examined by a certifying surgeon 
and such person shall not if the concerned official so directs, be employed or permitted to do any work under this 
contract unless he has been medically examined and certified that he is fit to work in the capacity stated in the 
certificate.  

EXPLANATIONS: 

(1)  Only Qualified Medical Practitioners can be appointed as "Certifying Surgeons" and the term "Qualified 
Medical Practitioners" means a person holding a qualification granted by an authority specified in the 
Schedule to the Indian Medical Degrees Act, 1916 (VII to 1916) or in the Schedule to the Indian Medical 
Council Act, 1933 (XXVII) of 1933. 

(2)     The Certifying surgeon may be a medical officer in the service of State or Municipal Corporation 

 

DETERMINATION OF CONTRACT 
 
61.(1) Right of Railway to Determine the Contract: The Railway shall be entitled to determine and terminate 
the contract at any time should, in the Railway's opinion, the cessation of work becomes necessary owing to 
paucity of funds or from any other cause whatever, in which case the value of approved materials at site and of 
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work done to date by the Contractor will be paid for in full at the rate specified in the contract. Notice in writing 
from the Railway of such determination and the reasons therefor shall be conclusive evidence thereof. 

61.(2) Payment on Determination of Contract: Should the contract be determined under sub clause (1) of this 
clause and the Contractor claims payment for expenditure incurred by him in the expectation of completing the 
whole of the work, the Railways shall admit and consider such claims as are deemed reasonable and are supported 
by vouchers to the satisfaction of the Engineer. The Railway's decision on the necessity and propriety of such 
expenditure shall be final and conclusive.  

61.(3) The Contractor shall have no claim to any payment of compensation or otherwise, howsoever on account 
of any profit or advantage which he might have derived from the execution of the work in full but which he did 
not derive in consequence of determination of contract. 

62.(1) Determination of Contract owing to Default of Contractor:  
 

If the Contractor should: 

(i) Becomes bankrupt or insolvent, or 

(ii) Make an arrangement for assignment in favour of his creditors, or agree to carry out the contract under a 
Committee of Inspection of his creditors, or 

(iii) Being a Company or Corporation, go into liquidation (other than a voluntary liquidation for the purposes 
of amalgamation or reconstruction), or 

(iv) Have an execution levied on his goods or property on the works, or 

(v) Assign the contract or any part thereof otherwise than as provided in Clause 7 of these Conditions, or 

(vi) Abandon the contract, or 

(vii) Persistently disregard the instructions of the Engineer, or contravene any provision of the contract, or 

(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the stipulated period, or  

(ix)    Fail to Execute the contract documents in terms of Para 8 of the Instructions to Tenderers. 

(x)    Fail to submit the documents pertaining to identity of JV and PAN in terms of Para 17.11 of Tender Form 
(Second Sheet) of Annexure I available in the Instructions to Tenderers. 

(xi) Fail to remove materials from the site or to pull down and replace work after receiving from the Engineer 
notice to the effect that the said materials or works have been condemned or rejected under Clause 25 and 
27 of these Conditions, or 

(xii) Fail to take steps to employ competent or additional staff and labour as required under Clause 26 of these 
Conditions, or 

(xiii) Fail to afford the Engineer or Engineer's representative proper facilities for inspecting the works or any 
part thereof as required under Clause 28 of these Conditions, or 

(xiv)  Promise, offer or give any bribe, commission, gift or advantage either himself or through his partner, agent 
or servant to any officer or employee of the Railway or to any person on his or on their behalf in relation 
to the execution of this or any other contract with this Railway. 

(xv) Fail to adhere to the provisions of Para 16 of Tender Form (Second Sheet) of Annexure I of the Instructions 
to Tenderers, or provision Clause 59(9) of these Conditions. 

(xvi)   Submits copy of fake documents / certificates in support of credentials, submitted by the tenderer 
 

Then and in any of the said Clause, the Engineer on behalf of the Railway may serve the Contractor with a notice 
(Proforma at Annexure-IX) in writing to that effect and if the Contractor does not within seven days after the 
delivery to him of such notice proceed to make good his default in so far as the same is capable of being made 
good and carry on the work or comply with such directions as aforesaid of the entire satisfaction of the Engineer, 
the Railway shall be entitled after giving 48 hours’ notice (Proforma at Annexure-X or XII, as the case may be) 
in writing under the hand of the Engineer to rescind the contract as a whole or in part or parts (as may be specified 
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in such notice) and after expiry of 48 hours’ notice, a final termination notice (Proforma at Annexure-XI or XIII, 
as the case may be) should be issued. 

Note: Engineer at his discretion may resort to the part termination of contract with notices (Proforma at Annexure- 
IX, XII and XIII), only in cases where progress of work is more than or equal to 80% of the original scope of 
work.  

62.(2) Right of Railway after Rescission of Contract owing to Default of Contractor: In the event of any or 
several of the courses, referred to in Sub-Clause (1) of this Clause, being adopted: 

(a) The Contractor shall have no claim to compensation for any loss sustained by him by reason of his having 
purchased or procured any materials or entered into any commitments or made any advances on account of or 
with a view to the execution of the works or the performance of the contract and Contractor shall not be entitled 
to recover or be paid any sum for any work thereto for actually performed under the contract unless and until the 
Engineer shall have certified the performance of such work and the value payable in respect thereof and the 
Contractor shall only be entitled to be paid the value so certified. 

(b) In the contract which has been rescinded as a whole, the Security Deposit already with railways under the 
contract shall be encashed/ forfeited and the Performance Guarantee already submitted for the contract shall be 
encashed. The balance work shall be got done independently without risk & cost of the failed Contractor. The 
failed Contractor shall be debarred from participating in the tender for executing the balance work. If the failed 
Contractor is a JV or a Partnership firm, then every member/partner of such a firm shall be debarred from 
participating in the tender for the balance work in his/her individual capacity or as a partner of any other JV 
/partnership firm. 

Further the authorized representative of failed Contractor cannot be accepted as authorized representative in new 
contract. 

(c) In the contract rescinded in part or parts, 

(i) The full Performance Guarantee available for the contract shall be recovered. No additional Performance 
Guarantee shall be required for balance of work being executed through the part terminated contract. The contract 
value of part terminated contract stands reduced to the balance value of work under the contract. 

(ii) The Security Deposit of part terminated contract shall be dealt as per clause 16(2) of these Conditions. 

(iii) The defaulting Contractor shall not be issued any completion certificate for the contract. 

(iv) The balance work shall be got done independently without risk & cost of the failed Contractor. The failed 
Contractor shall be debarred from participating in the tender for executing the balance work. If the failed 
Contractor is a JV or a Partnership firm, then every member/partner of such a firm shall be debarred from 
participating in the tender for the balance work in his/her individual capacity or as a partner of any other JV 
/partnership firm.  

(v) Further the authorized representative of failed Contractor will not be accepted as authorized representative in 
new contract. 

(d) The Engineer or the Engineer's Representative shall be entitled to take possession of any materials, tools, 
implements, machinery and buildings on the works or on the property on which these are being or ought to have 
been executed, and to retain and employ the same in the further execution of the works or any part thereof until 
the completion of the works without the Contractor being entitled to any compensation for the use and 
employment thereof or for wear and tear or destruction thereof. 

(e) The Engineer shall as soon as may be practicable after removal of the Contractor fix and determine ex-parte 
or by or after reference to the parties or after such investigation or enquiries as he may consider fit to make or 
institute and shall certify what amount (if any) had at the time of rescission of the contract been reasonably 
earned by or would reasonably accrue to the Contractor in respect of the work then actually done by him under 
the contract and what was the value of any unused, or partially used materials, any constructional plant and any 
temporary works upon the site. The legitimate amount due to the Contractor after making necessary deductions 
and certified by the Engineer should be released expeditiously. 
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SETTLEMENT OF DISPUTES–INDIAN RAILWAY ARBITRATION AND CONCILIATION RULES 

 
63.  Conciliation of Disputes: 
 

(i) This clause is applicable in the tender having advertised value less than or equal to Rs 50 Crore. 

(ii) All disputes and differences of any kind whatsoever arising out of or in connection with the contract, 
whether during the progress of the work or after its completion and whether before or after the 
determination of the contract, shall be referred by the Contractor to the "Chief Engineer" or "Divisional 
Railway Manager" through “Notice of Dispute” provided that no such notice shall be served later than 
30 days after the date of issue of Completion Certificate by the Engineer. Chief Engineer or Divisional 
Railway Manager shall, within 30 days after receipt of the Contractor’s “Notice of Dispute”, notify the 
name of conciliator(s) to the Contractor.   

(iii) The Conciliator(s) shall assist the parties to reach an amicable settlement in an independent and impartial 
manner within the terms of contract.  

(iv) If the parties reach agreement on a settlement of the dispute, they shall draw up and sign a written 
settlement agreement duly signed by Engineer In-charge, Contractor and conciliator(s). When the parties 
sign the settlement agreement, it shall be final and binding on the parties.  

(v) The parties shall not initiate, during the conciliation proceedings, any arbitral or judicial proceedings in 
respect of a dispute that is the subject matter of the conciliation proceedings. 

(vi) The conciliation proceedings shall be terminated as per Section 76 of ‘The Arbitration and Conciliation 
Act, 1996. 

63.1 Matters Finally Determined by the Railway: All disputes and differences of any kind whatsoever arising 
out of or in connection with the contract, whether during the progress of the work or after its completion and 
whether before or after the determination of the contract, shall be referred by the Contractor to the GM and the 
GM shall, within 120 days  after receipt of the Contractor’s representation, make and notify decisions on all 
matters referred to by the Contractor in writing provided that matters for which provision has been made in 
Clauses 7(j), 8, 18, 22(5),39.1, 39.2, 40A,43(2), 45(i)(a), 55, 55-A(5), 57, 57A,61(1), 61(2),62(1), 63(iv) and 
63.2.11of the Standard General Conditions of Contract or in any Clause (stated as excepted matter) of the Special 
Conditions of the Contract, shall be deemed as ‘excepted matters’ (matters not arbitrable) and decisions of the 
Railway authority, thereon shall be final and binding on the Contractor; provided further that ‘excepted matters’ 
shall stand specifically excluded from the purview of the Dispute Adjudication Board (DAB) and Arbitration. 

63.2   Dispute Adjudication Board (DAB):  This clause is applicable in the tender having advertised value more 
than Rs 50 Crore. 

63.2.1   Any dispute/s if not settled with the Engineer, shall be referred to DAB.  

The DAB shall consist of a panel of three Retired Railway Officers, retired not below senior administrative grade 
(SAG). The DAB shall be formed within 90 days of signing of Contract Agreement. For this purpose, a panel of 
DAB members shall be maintained in the General Manager’s office. The complete panel, which shall not be less 
than five members, shall be sent by Chief Engineer to the Contractor to nominate one member of the DAB from 
the panel as Contractor’s nominee within two weeks of receipt of the panel. On receipt of Contractor’s nominee, 
the Chief Engineer shall nominate one member from the same panel as Railway nominee for the DAB. Both 
above nominees shall jointly select presiding member of the DAB from the same panel. 
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63.2.2 The appointment of DAB shall be effectuated by way of a tri-partite agreement among the Railway, 
Contractor and the respective DAB members. The terms of the remuneration of each member shall be as fixed 
by Ministry of Railways from time to time. Each party shall be responsible for paying one-half of this 
remuneration. 

63.2.3   If one or more of the members appointed refuses to act as DAB member, or is unable or unwilling to 
perform his functions as DAB member for any reason whatsoever or dies or in the opinion of the Chief Engineer 
fails to act without undue delay, the parties shall terminate the mandate of such DAB member and thereupon new 
DAB member shall be appointed in the same manner, as the outgoing DAB member had been appointed. 

63.2.4   The appointment of any member may be terminated by mutual agreement of both Parties, but not by the 
Railway or the Contractor acting alone. Unless otherwise agreed by both the Parties, the appointment of the DAB 
(including each member) shall expire upon expiry of this Contract Agreement. 

63.2.5   Before start of DAB proceedings, each DAB member shall give the following certificate to the Railway 
and the Contractor: 

              “I have no any past or present relationship in relation to the subject matter in dispute, whether financial, 
business, professional or other kind. Further, I have no any past or present relationship with or interest in any 
of the parties whether financial, business, professional or other kind, which is likely to give rise to justifiable 
doubts as to my independence or impartiality.” 

63.2.6   DAB proceedings shall be conducted as decided by the DAB. The DAB shall give its decision within 90 
days of a Dispute referred to it by any of the Parties, duly recording the reasons before arriving at the decision. 
The DAB shall decide the issue within terms and conditions of the contract. This time limit shall be extendable 
subject to the Parties mutual agreement. 

63.2.7   The DAB decision shall not be binding on both the Parties. In case any party is not satisfied by the 
decision of DAB, then the aggrieved party may approach Arbitral Tribunal for arbitration proceedings.  

63.2.8   No dispute shall be referred to Arbitral Tribunal unless the same has been referred to DAB for 
adjudication. However, in case DAB is not formed due to any reason, the disputes can be directly referred to 
Arbitral Tribunal to adjudicate the dispute. 

63.2.9   In the specific cases of any misconduct by any of the members of the DAB, the parties shall have the 
right to specifically bring it to the notice of the DAB such conduct, through a statement filed with necessary 
documents in proof of such misconduct and the DAB, after taking NOTICE of such conduct initiate the 
replacement of the member concerned, in the same manner the member to be replaced was appointed. 

63.2.10 Once the decision is given by DAB, DAB cannot review the decision at its own or on the request of one 
party, unless both parties agree for review of decision by DAB. 

63.2.11 In case DAB decision is not challenged by either party within 180 days of receipt of decision of DAB, 
the decision shall be considered as final and parties would be barred for referring the same to Arbitral Tribunal 
for adjudication.  

63.2.12 The obligation of the Railway and the Contactor shall not be altered by reasons of issue being or under 
reference to DAB. 
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63.2.13 The DAB shall conduct the proceedings at any convenient venue which shall be decided by DAB in 
consultations with parties. 

63.2.14 It is a term of this contract that the Parties shall not approach any Court of Law for settlement of such 
disputes or differences unless an attempt has first been made by the parties to settle such disputes or differences 
through DAB and Arbitral Tribunal. 

64.(1) : Demand for Arbitration: 
 
64.(1)(i)(a): In the event of any dispute or difference between the parties hereto as to the construction or operation  
of this contract, or the respective rights and liabilities of the parties on any matter in question, dispute or difference 
on any account or as to the withholding by the Railway of any certificate to which the Contractor may claim to 
be entitled to, or if the Railway fails to make a decision within 120 days, then and in any such case, but except in 
any of the “excepted matters” referred to in Clause 63.1 of these Conditions, the Contractor, after 120 days but 
within 180 days of his presenting his final claim on disputed matters shall demand in writing that the dispute or 
difference be referred to arbitration. 

64.(1)(i)(b): Arbitration as a method of dispute resolution should not be routinely or automatically included in 
procurement contacts/tenders, especially in large contracts. 

64.(1)(i)(c): As a norm, arbitration as a method of dispute resolution may be restricted to disputes with a value 
less than Rs. 10 crore. This figure is with reference to the value of the dispute (not the value of the contract, which 
may be much higher). 

64.(1)(i)(d): lnclusion of arbitration clauses covering disputes with a value exceeding Rs. 10 crore, should be 
based on careful application of mind and recording of reasons and with the approval of an officer not below the 
rank of Senior Administrative Grade (SAG) or the Accepting Authority of the tender whichever is higher. 

64.(1)(ii)(a): The demand for arbitration shall specify the matters which are in question, or subject of the dispute 
or difference as also the amount of claim item-wise. Only such dispute or difference, in respect of which the 
demand has been made, together with counter claims or set off, given by the Railway, shall be referred to 
arbitration and other matters shall not be included in the reference. 

64.(1)(ii)(b): The parties may waive off the applicability of Sub-Section 12(5) of Arbitration and Conciliation 
(Amendment) Act 2015, if they agree for such waiver in writing, after dispute having arisen between them, in the 
format given under Annexure XV of these conditions.   

64.(1)(iii)(a): The Arbitration proceedings shall be assumed to have commenced from the day, a written and valid 
demand for arbitration is received by the Railway.  

64.(1)(iii)(b): The claimant shall submit his claims stating the facts supporting the claims alongwith all the 
relevant documents and the relief or remedy sought against each claim within a period of 30 days from the date 
of appointment of the Arbitral Tribunal. 

64.(1)(iii)(c): The Railway shall submit its defence statement and counter claim(s), if any, within a period of 60 
days of receipt of copy of claims from Tribunal, unless otherwise extension has been granted by Tribunal. 

64.(1)(iii)(d): Place of Arbitration: The place of arbitration would be within the geographical limits of the Division 
of the Railway where the cause of action arose or the Headquarters of the concerned Railway or any other place 
with the written consent of both the parties.  

64.(1)(iv): No new claim shall be added during proceedings by either party. However, a party may amend or 
supplement the original claim or defense thereof during the course of arbitration proceedings subject to acceptance 
by Tribunal having due regard to the delay in making it. 

 

64.(1)(v): If the Contractor(s) does/do not prefer his/their specific and final claims in writing, within a period of 
90 days of receiving the intimation from the Railways that the final bill is ready for payment, he/they will be 
deemed to have waived his/their claim(s) and the Railway shall be discharged and released of all liabilities under 
the contract in respect of these claims. 
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64.(2): Obligation During Pendency of Arbitration: Work under the contract shall, unless otherwise directed 
by the Engineer, continue during the arbitration proceedings, and no payment due or payable by the Railway shall 
be withheld on account of such proceedings, provided, however, it shall be open for Arbitral Tribunal to consider 
and decide whether or not such work should continue during arbitration proceedings. 

64.(3) : Appointment of Arbitrator:  

64.(3)(a): The Arbitral Tribunal shall consist of a panel of three arbitrators. General Manager/Additional General 
Manager will appoint two arbitrators, one railway nominee and other from among the contractor's nominee. 
Contractor can recommend his nominee either from approved panel of Railways or from approved panel of Indian 
Council of Arbitration (ICA) within 30 days from the date of dispatch of approval of written and valid acceptance 
of demand for arbitration by the General Manager/Additional General Manager. 

64.(3)(a)(i):  If contractor wants to choose his nominee from Railway panel, the Railway will send a panel of at 
least four (4) names of retired Railway Officers empanelled to work as Arbitrator within 30 days from the day 
when a written and valid demand for arbitration is received by the General Manager/Additional General Manager. 
Contractor will be asked to suggest to General Manager/Additional General Manager at least 2 names out of the 
panel for appointment as Contractor's nominee within 30 days from the date of dispatch of the request by Railway. 
The General Manager/Additional General Manager shall appoint at least one out of them as the Contractor's 
nominee within 30 days from the receipt of the names of Contractor's nominees. The railway panel shall be 
provided free of cost to the contractor. 

64.(3)(a)(ii): If contractor wants to choose his nominee from Indian Council of Arbitration panel, Contractor will 
send at least 2 names of Arbitrators from the ICA panel for appointment as Contactor's nominee within 30 days 
from the date of dispatch of the request by Railway. The General Manager/Additional General Manager shall 
appoint at least one out of them as the Contactor's nominee within 30 days from the receipt of the names of 
Contractor's nominees. Nomination and appointment of arbitrators from ICA panel shall be as per the ICA Rules 
for Domestic Commercial Arbitration and amended from time to time.  

Some general guidelines of ICA Rules for Domestic Commercial Arbitration are as under:-  

i. Contractor may access the ICA's panel of arbitration through ICA's official webpage: https: 
//icaindia.co.in/pdf/Engineers.pdf.  

ii. A formal request for nomination shall be submitted to ICA, accompanied by:  

a. A brief Statement of Claim outlining the nature and quantum of the disputes. 

 b. A copy of the relevant contract and any supporting documents.  

c. A copy of the notice intimating the other party of the initiation of arbitration proceedings, with proof of delivery 
(if any).  

iii. Ad-hoc appointment fees for the nomination and appointment of arbitrators shall be as per the ICA Rules for 
Domestic Commercial Arbitration and revised from time to time and shall be submitted along with the request. 

64.3.(a).iii: The serving railway officer working in arbitral tribunal in the ongoing arbitration cases as per clause 
64.(3)(a)(i) and clause 64.(3)(a)(ii) above, can continue as arbitrator in the tribunal even after his retirement. 

64.(3)(b): Two selected arbitrators are free to select presiding arbitrator (3rd arbitrator) within thirty (30) days 
from the date of their appointment. The presiding arbitrator may be selected from approved panel of Railways or 
approved panel of Indian Council of Arbitration (as per mutual agreement), which will be approved by General 
Manager/Additional General Manager. General Manager/Additional General Manager shall complete this 
exercise of appointing the Arbitral Tribunal within 30 days from the receipt of the names of all the three arbitrators. 

64.(3)(c)(i): If one or more of the arbitrators appointed as above refuses to act as arbitrator, withdraws from his 
office as arbitrator, or vacates his/their office/offices or is/are unable or unwilling to perform his functions as 
arbitrator for any reason whatsoever or dies or in the opinion of the General Manager/Additional General 
Manager fails to act without undue delay, the General Manager/Additional General Manager shall appoint new 
arbitrator/arbitrators to act in his/their place in the same manner in which the earlier arbitrator/arbitrators had 
been appointed. Such reconstituted Tribunal may, at its discretion, proceed with the reference from the stage at 
which it was left by the previous arbitrator (s). 
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64.(3) (c) (ii): (a) The Arbitral Tribunal shall have power to call for such evidence by way of affidavits or 
otherwise as the Arbitral Tribunal shall think proper, and it shall be the duty of the parties hereto to do or cause 
to be done all such things as may be necessary to enable the Arbitral Tribunal to make the award without any 
delay. The proceedings shall normally be conducted on the basis of documents and written statements.   

(b) Before proceeding into the merits of any dispute, the Arbitral Tribunal shall first decide and pass its orders 
over any plea submitted/objections raised by any party, if any, regarding appointment of Arbitral Tribunal, 
validity of arbitration agreement, jurisdiction and scope of the Tribunal to deal with the dispute (s) submitted to 
arbitration, applicability of time ‘limitation’ to any dispute, any violation of agreed procedure regarding conduct 
of the arbitral proceedings or plea for interim measures of protection and record its orders in day to day 
proceedings.  A copy of the proceedings duly signed by all the members of tribunal should be provided to both 
the parties.  

64.3(c)(iii):(i) Qualification of Railway Empanelled Arbitrator (s):  

(a) Retired Railway Officers not below SA Grade level, one year after his date of retirement. 

(b) Age of arbitrator at the time of appointment shall be below 70 years. 

(c) Persons not involved in any current vigilance/CBl cases or against whom disciplinary or prosecution 
proceedings are not in process.  

(d) Persons who had not been imposed a major penalty or two or more minor penalties or against whom 
administrative action has not been taken three times or more or  

(e)Persons who have not been imposed one minor Penalty and against whom two administrative actions have not 
been taken as a result of vigilance/CBl action while in service on Railways 

(ii) An arbitrator may be appointed notwithstanding the total number of arbitration cases in which he has been 
appointed in the past. 

(iii)While appointing arbitrator(s) under Sub-Clause 64.(3)(a)(i), 64.(3)(a)(ii), 64.(3)(b)(i) & 64.(3)(b)(ii) above, 
due care shall be taken that he/they is/are not the one/those who had an opportunity to deal with the matters to 
which the contract relates or who in the course of his/their duties as Railway servant(s) expressed views on all or 
any of the matters under dispute or differences. A certification to this effect as per annexure- XVI shall be taken 
from Arbitrators also. The proceedings of the Arbitral tribunal or the award made by such Tribunal will, however, 
not be invalid merely for the reason that one or more arbitrator had, in the course of his service, opportunity to 
deal with the matters to which the contract relates or who in the course of his/their duties expressed views on all 
or any of the matters under dispute. 

64.(3)(d)(i): The arbitral award shall state item wise, the sum and reasons upon which it is based. The analysis 
and reasons shall be detailed enough so that the award could be inferred there from. 

64.(3)(d)(ii): A party may apply for corrections of any computational errors, any typographical or clerical errors 
or any other error of similar nature occurring in the award of a Tribunal and interpretation of a specific point of 
award to Tribunal within 60 days of receipt of the award. 

64.(3)(d)(iii): A party may apply to Tribunal within 60 days of receipt of award to make an additional award as 
to claims presented in the arbitral proceedings but omitted from the arbitral award. 

64.(4): Any ruling on award shall be made by a majority of members of Tribunal. In the absence of such a 
majority, the views of the Presiding Arbitrator shall prevail. 

64.(5): Where the arbitral award is for the payment of money, no interest shall be payable on whole or any part 
of the money for any period till the date on which the award is made. 

 

64. (6): The cost of arbitration shall be borne by the respective parties. If all the three arbitrators are selected from 
the Railway Panel, the fee of the arbitrators shall be determined as per the rates fixed/revised by Railway Board 
from time to time and the fee shall be borne equally by both the parties, provided parties sign an agreement in the 
format given at Annexure XV to these conditions after/ while referring these disputes to Arbitration. However, if 
any of the three arbitrators is selected from the Panel of Indian Council of Arbitration (ICA), the fee of the 
arbitrators shall be determined as per the rates fixed/revised by the Indian Council of Arbitration from time to 
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time and the fee shall be borne equally by both the parties, provided parties sign an agreement in the format given 
at Annexure XV to these conditions after/ while referring these disputes to Arbitration. 

64.(7) Subject to the provisions of the aforesaid Arbitration and Conciliation Act 1996 and the rules there under 
and relevant para of the Standard General Conditions of Contract and any statutory modifications thereof shall 
apply to the appointment of arbitrators and arbitration proceedings under this Clause. 

64.(8) In case arbitration award is challenged by a party in the Court of Law, 75% of award amount, pending 
adjudication by Court of Law, shall be made by party to other party. In case payment is to be made by Railway 
to Contractor, the terms & conditions as incorporated in the Ministry of Railways letter No. 
2016/CE(I)/CT/ARB/3(NITI Aayog)/Pt. dated 08th Mar,2017 as amended from time to time, shall be followed. In 
case Contractor has to pay to the Railway, then 75% of the award amount shall be deducted by the Railway from 
the Contractor’s bills, Performance Guarantee/ Security Deposit or any other dues of Contractor with the 
Government of India. 
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PART-II ANNEXURES 

ANNEXURE – VII 

Reference Para 17B 

Registered Acknowledgement Due 

PROFORMA FOR TIME EXTENSION 

No. _______________________       Dated:     _________________ 

Sub: (i) _____________________________________________________(name of work). 

(ii)  Acceptance letter no. _________________________________________________ 

(iii) Understanding/Agreement no. __________________________________________ 

Ref:  _______________________________________ (Quote specific application of Contractor for extension 
to the date received) ___________________________________________ 

Dear Sir, 

1.        The stipulated date for completion of the work mentioned above is _______________. From the progress 
made so far and the present rate of progress, it is unlikely that the work will be completed by the above date (or 
‘However, the work was not completed on this date’). 

2. Expecting that you may be able to complete the work if some more time is given, the competent authority, 
although not bound to do so, hereby extends the time for completion from ______________ to 
_______________. 

3. Please note that an amount equal to the liquidated damages for delay in the completion of the work after 
the expiry of _______________________ (give here the stipulated date for completion with/without any 
liquidated damage fixed earlier) will be recovered from you as mentioned in Clause 17B of the Standard General 
Conditions of Contract for the extended period, notwithstanding the grant of this extension. You may proceed 
with the work accordingly. 

4. The above extension of the completion date will also be subject to the further condition that no increase 
in rates on any account will be payable to you. 

5. Please intimate within a week of the receipt of this letter your acceptance of the extension of the 
conditions stated above. 

6. Please note that in the event of your declining to accept the extension on the above said conditions or in 
the event of your failure after accepting or acting upto this extension to complete the work by ______________ 
(here mention the extended date), further action will be taken in terms of Clause 62 of the Standard General 
Conditions of Contract. 

 

Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – VIIA 
(Reference Clause 40(A) 

Registered Acknowledgement Due 
PROFORMA OF 14 DAYS NOTICE FOR OFFLOADING OF PART OF CONTRACT WORK  

___________ RAILWAY 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 

 In spite of repeated instructions to you by the subordinate offices as well as by this office through various 
letters of even no. ________________, dated __________; you have failed to show adequate progress of work 
so as to complete the contract within the original / extended date of completion of contract and part(s) of contract 
work are yet to be started/ still lagging behind the agreed program of work, listed as under: 

(Details of part(s) of work which is delayed and can be executed independently, to be mentioned). 

2. Your attention is invited to this office/Chief Engineer’s office letter no. ___________ ________, dated 
__________ in reference to your representation, dated ____________. 

3.   As you have failed to abide by the instructions issued to commence the work /to show adequate progress 
of work, you are hereby given 14 days’ notice in accordance with Clause 40A of the Standard General Conditions 
of Contract to deploy adequate resources i.e. (the details of resource requirement, to be mentioned) and 
commence / to make good the progress for part(s) of works detailed above, failing which action as provided in 
Clause 40A of the Standard General Conditions of Contract shall be commenced after expiry of 14 days’ notice 
period viz. to offload few/ all part(s) of work mentioned above to any of the existing or new contractor without 
your participation and at your Risk & Cost, not exceeding the value of Performance Guarantee of this contract, 
which may please be noted. 

Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India
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ANNEXURE – VIIB 
(Reference Clause 40(A) 

Registered Acknowledgement Due 
NOTICE FOR PART OF CONTRACT WORK OFFLOADED 

___________ RAILWAY 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

1. Fourteen days’ notice under Clause 40A of the Standard General Conditions of Contract was given to you 
under this office letter of even no., dated ____________; but you have taken no/inadequate action to deploy 
adequate resources to commence the part(s) of work/show adequate progress of the part(s) of work, mentioned 
therein. 

 As you have failed to abide by the instructions issued to commence the part(s) of work/show adequate 
progress of the part(s) of work even at the lapse of 14 days’ notice period under Clause 40A of the Standard 
General Conditions of Contract, few part(s) of the work under the contract have been offloaded and being 
executed by other mode(s) at the cost detailed below: 

Or,  

1.  Please refer your request letter no….. dated ….., wherein it was requested under clause 40 A of the Standard 
General Conditions of Contract to offload part(s) of works at your risk & cost. The details of part(s) of the work 
under the contract which have been offloaded and being executed by other mode(s) at the cost detailed below:  

(List of Part(s) of work offloaded, Details of mode of execution of such offloaded work alongwith approximate 
cost thereof to be mentioned) 

2. The final measurement of work(s) already executed for above part(s) of work recorded as per clause 45 (A) 
or/and 45 (B) of the Standard General Conditions of Contract is enclosed herewith. 

3. The Bill(s) of Quantities for Part(s) of work offloaded is enclosed herewith. 

4. The additional cost in execution of offloaded work through mode(s) mentioned in para (1) above is determined 
as Rs. ___________, over& above the cost of execution under this contract (including the PVC amount payable 
as per contract, as on the date of issue of this notice). This additional cost shall be recovered from your next on 
account bill(s) or any other dues payable to you under contract. 

5. The Contract value gets reduced to Rs………..: 

6. You are requested to continue with the balance work in the contract subsequent to offloading of above part(s) 
of work. 

Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – VIII 

Reference Para 60.(2)  

CERTIFICATE OF FITNESS 
1. (a) Serial Number___________ 

(b) Date _____________ 

2. Name of person examined __________________________ 
3. Father’s Name: son/daughter of ______________________ 

Residing at _____________________ 

4. Sex ___________________________ 
5. Residence: ____________________________________________________________________ 
6. Physical fitness 
7. Identification marks ______________ 
8. Date of birth, if available, and/or certified age ____________ 

I certify that I have personally examined (name) _______________who is desirous of being employed 
in a factory or on a work requiring manual labour and that his/her age as nearly as can be ascertained 
from my examination, is ______ years. 

 

I certify that he/she is fit for employment in a factory or on a work requiring manual labour as an 
adult/child. 

 

9. Reasons for : 
(a) Refusal to grant certificate, or  ____________ 
(b) Revoking the certificate _________________ 

 

 

 

Signature or left hand  

Thumb impression of the person examined. 

 

Signature of Certifying Surgeon 

 

Note: In case of physical disability, the exact details and cause of the physical disability should be clearly stated. 
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ANNEXURE – IX 
(Reference Clause 62. (1) 

Registered Acknowledgement Due 
PROFORMA OF 7 DAYS NOTICE FOR WORKS AS A WHOLE/ IN PARTS  

(DETAILS OF PART OF WORK TO BE MENTIONED) 

___________ RAILWAY 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 

 In spite of repeated instructions to you by the subordinate offices as well as by this office through various 
letters of even no. ________________, dated __________; you have failed to start work/show adequate progress 
and/or submit detailed programme for completing the work/ part of work (details of part of work to be 
mentioned). 

2. Your attention is invited to this office/Chief Engineer’s office letter no. ___________ ________, dated 
__________ in reference to your representation, dated ____________. 

3.   As you have failed to abide by the instructions issued to commence the work /to show adequate progress 
of work you are hereby given 7 days’ notice in accordance with Clause 62 of the Standard General Conditions of 
Contract to commence works / to make good the progress, failing which further action as provided in Clause 62 
of the Standard General Conditions of Contract viz. to terminate your Contract and complete the balance work 
without your participation will be taken. 

 Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India 
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ANNEXURE – X 

Reference Para 62(1) 

Registered Acknowledgement Due 

PROFORMA OF 48 HRS. NOTICE FOR WHOLE WORK 

___________ RAILWAY 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

 Seven days’ notice under Clause 62 of the Standard General Conditions of Contract was given to you 
under this office letter of even no., dated ____________; but you have taken no action to commence the 
work/show adequate progress of the work. 

2. You are hereby given 48 hours’ notice in terms of Clause 62 of the Standard General Conditions of 
Contract to commence works / to make good the progress of works, failing which and on expiry of this period 
your above contract will be rescinded and the work under this contract will be carried out independently without 
your participation and your Security Deposit shall be forfeited and Performance Guarantee shall also be encashed 
and any other consequences which may please be noted. 

 Kindly acknowledge receipt. 

 

Yours faithfully 

 

For and on behalf of the President of India 
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ANNEXURE – XI 

Reference Para 62.(1) 

Registered Acknowledgement Due/ Standard Correspondance through IR-WCMS/ Email on 
registered IREPS Email 

PROFORMA OF TERMINATION NOTICE 

______________ RAILWAY 

(Without Prejudice)                

No. ________________________________                 Dated ____________ 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

Forty eight hours (48 hrs.) notice was given to you under this office letter of even no., dated 
_______________; but you have taken no action to commence the work/show adequate progress of the work. 

 Since the period of 48 hours’ notice has already expired, the above contract stands rescinded in terms of 
Clause 62 of the Standard General Conditions of Contract and the balance work under this contract will be carried 
out independently without your participation. Your participation as well as participation of every member/partner 
in any manner as an individual or a partnership firm/JV is hereby debarred from participation in the tender for 
executing the balance work and your Security Deposit shall be forfeited and Performance Guarantee shall also 
be encashed. 

 The final measurements of work executed by you against the said contract will be taken/started 
on……..at ……..hrs. at site. The measurement will be continued till all the measurements are taken. You are 
advised to be present at site on the above mentioned date and time to witness the measurements, otherwise 
measurements will be taken ex-parte and thereafter, variation (addendum & corrigendum) & final bill of work 
executed till date of termination based on ex-parte final measurement shall also be processed ex-parte. 

  

Yours faithfully 

 

For and on behalf of the President of India 
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ANNEXURE – XII 

Reference Para 62.(1) 

Registered Acknowledgement Due 

PROFORMA OF 48 HRS.NOTICE FOR PART OF THE WORK……………. 

(DETAILS OF PART OF WORK TO BE MENTIONED) 

___________ RAILWAY 

(Without Prejudice) 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

1. Seven days’ notice under Clause 62 of the Standard General Conditions of Contract was given to you 
under this office letter of even no., dated ____________; but you have taken no action to commence the 
work/show adequate progress of the part of work…………………..(details of part to be mentioned). 

2. You are hereby given 48 hours’ notice in terms of Clause 62 of the Standard General Conditions of 
Contract to commence works / to make good the progress of works, failing which and on expiry of this period 
your above part of work………………… (Details of part to be mentioned) in contract will be rescinded and the 
work will be carried out independently without your participation. 

3.     Your full Performance Guarantee for the contract shall be forfeited and you shall not be issued any 
completion certificate for the contract. However, no additional Performance Guarantee shall be required for 
balance of work being executed through the part terminated contract. 

4. The contract value of part terminated contract shall stands reduced to ……………………….. 

 Kindly acknowledge receipt. 

 

Yours faithfully 

 

For and on behalf of the President of India
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ANNEXURE – XIII 

Reference Para 62.(1)  

Registered Acknowledgement Due 

PROFORMA OF TERMINATION NOTICE FOR PART OF THE WORK……………. 

(DETAILS OF PART OF WORK TO BE MENTIONED) 

______________ RAILWAY 

(Without Prejudice)                

No. ________________________________                 Dated ____________ 

To 

M/s _____________________________ 

 _________________________________ 

Dear Sir, 

Contract Agreement No. _____________________________________________ 

In connection with _________________________________________________ 

1.  Forty eight hours (48 hrs.) notice was given to you under this office letter of even no., dated 
_______________; but you have taken no action to commence the work/show adequate progress of the 
part of work…………………..(details of part to be mentioned). 

2. Your above part of work in contract ………………….(details of part to be mentioned) stands rescinded 
in terms of Clause 62 of the Standard General Conditions of Contract and the same will be carried out 
independently without your participation. Your participation as well as participation of every 
member/partner in any manner as an individual or a partnership firm/JV is hereby debarred from 
participation in the tender for executing the balance work 

3. Your full Performance Guarantee for the contract shall be forfeited and you shall not be issued any 
completion certificate for the contract. However, no additional Performance Guarantee shall be required 
for balance of work being executed through the part terminated contract. 

4. The contract value of part terminated contract stands reduced to ………………………………….. 

            Kindly acknowledge receipt. 

 

 

Yours faithfully 

For and on behalf of the President of India
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ANNEXURE – XIV 

Reference Para 48.(3)  

FINAL SUPPLEMENTARY AGREEMENT 
1. Articles of agreement made this day _______ in the year ____________ between the President of India, acting 

through the _____________ Railway Administration having his office at ______ herein after called the 
Railway of the one part and _________________ of the second part. 

2. Whereas the party hereto of the second part executed an agreement with the party hereto of the first part being 
agreement Number _________dated ____for the performance __________herein after called the ‘Principal 
Agreement’. 

3. And whereas it was agreed by and between the parties hereto that the works would be completed by the party 
hereto of the second part on _______date last extended and whereas the party hereto of the second part has 
executed the work to the entire satisfaction of the party hereto of the first part.   

4. And whereas the party hereto of the first part already made payment to the party hereto of the second part 
diverse sums from time to time aggregating to ₹ _____ including the Final Bill bearing voucher No.________ 
dated_________of value ____________________ duly adjusted as per price variation clause, if applicable 
(the receipt of which is hereby acknowledged by the party hereto of the second part in full and final settlement 
of all his /its claims under the principal agreement. 

And whereas the party hereto of the second part have received sum of ₹ _______ through the Final Bill bearing 
voucher No.____________ dated _________duly adjusted as per price variation clause (PVC), if applicable 
(the receipt of which is hereby acknowledged by the party thereto of the second part) from the party hereto of 
the first part in full and final settlement of all his/its disputed claims under principal agreement. 
Now, it is hereby agreed by and between the parties in the consideration of sums already paid by the party 
hereto of the first part to the party hereto of the second part against all outstanding dues and claims for all 
works done under the aforesaid principal agreement excluding the Security Deposit, the party hereto of the 
second part have no further dues of claims against the party hereto of the first part under the said Principal 
Agreement. It is further agreed by and between the parties that the party hereto of the second part has accepted 
the said sums mentioned above in full and final satisfaction of all its dues and claims under the said Principal 
Agreement.  
(Applicable in case Final Supplementary Agreement is signed after release of Final Payment) 
Or 
And whereas the party hereto of the first part already made payment to the party hereto of the second part 
diverse sums from time to time aggregating to ₹ _____ through various On Account Bills (the receipt of which 
is hereby acknowledged by the party hereto of the second part). 
And whereas the party hereto of the second part have received sum of ₹ _______ through various On Account 
Bills (the receipt of which is hereby acknowledged by the party thereto of the second part) from the party 
hereto of the first part and party hereto of the second part have accepted final measurements recorded on Page 
No….. to Page No…. of Measurement Book No……….and corresponding Final Bill duly adjusted as per 
price variation clause (PVC), if applicable, for full and final settlement of all his/its disputed claims under 
principal agreement. 
Now, it is hereby agreed by and between the parties in the consideration of sums already paid through various 
On Account Bills and sums to be paid through Final Bill duly adjusted as per price variation clause (PVC), if 
applicable, based on accepted final measurements including the Security Deposit by the party hereto of the 
first part to the party hereto of the second part against all outstanding dues and claims for all works done under 
the aforesaid principal agreement, the party hereto of the second part have no further dues of claims against 
the party hereto of the first part under the said Principal Agreement.  
(Applicable in case Final Supplementary Agreement is signed before release of Final Payment) 

5. It is further agreed and understood by and between the parties that the arbitration clause contained in the said 
principal agreement shall cease to have any effect and/or shall be deemed to be non-existent for all purposes. 

Signature of the Contractor/s                                       for and on behalf of the President of India 
Witnesses––––––––––––– 
_______________________ 
 ADDRESS––––––––––––– 
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ANNEXURE-XV 

Reference Para 64.3 & 64.6  

Agreement towards Waiver under Section 12(5) and Section 31A (5) of Arbitration and Conciliation 
(Amendment) Act 

 

 I/we.............. (Name of agency/Contractor) with reference to agreement no................... raise disputes as 
to the construction and operation of this contract, or the respective rights and liabilities, withholding of certificate 
and demand arbitration in respect of following claims : 

Brief of claim: 

(i) Claim 1- Detailed at Annexure- 
(ii) Claim 2 – 
(iii) Claim 3 –  

 I/we............... (post of Engineer) with reference to agreement no.......... hereby raise disputes as to the 
construction and operation of this contract, or the respective rights and liabilities, withholding of certificate and 
demand arbitration in respect of following claims: 

 

 I/we...........do/do not agree to waive off applicability of section 12(5) of Arbitration and Conciliation 
(Amendment) Act. 

 

Signature of Claimant_______________________ Signature of Respondent ___________________ 

 

Agreement under Section 31(5) 

 I/we....... (Name of claimant) with reference to agreement no................ hereby waive off the applicability 
of sub section 31-A (2) to 31-A (4) of the Arbitration and Conciliation (Amendment Act. We further agree that 
the cost of arbitration will be shared by the parties as per Clause 64(6) of the Standard General Conditions of 
Contract. 

. 

 

Signature of Claimant_________________ Signature of Respondent_____________________ 

  

*Strike out whichever not applicable. 

 

  



Page 98 of 221 
 

 
 

ANNEXURE-XVI 

Reference Para 64.(3)  

Certification by Arbitrators appointed under Clause 63 & 64 of Indian Railways General Conditions of 
Contract 

1. Name: 
 

2. Contact Details: 
 

3. Prior experience (Including Experience with Arbitrations): 
 

4. I do not have more than ten on-going Arbitration cases with me. 
 

5. I hereby certify that I have retired from Railways w.e.f. _____ and empaneled as Railway Arbitrator as 
per ‘The Arbitration and Conciliation Act- 1996’. 

 
6. I have no any past or present relationship in relation to the subject matter in dispute, whether financial, 

business, professional or other kind. 
Or 

 I have past or present relationship in relation to the subject matter in dispute, whether financial, business, 
professional or other kind. The list of such interests is as under: 

7. I have no any past or present relationship with or interest in any of the parties whether financial, business, 
professional or other kind, which is likely to give rise to justifiable doubts as to my independence or 
impartiality in terms of The Arbitration and Conciliation Act-1996. 

Or 
I have past or present relationship with or interest in any of the parties whether financial, business, 
professional or other kind, which is likely to give rise to justifiable doubts as to my independence or 
impartiality in terms of The Arbitration and Conciliation Act-1996. The details of such relationship or 
interests are as under: 

8. There are no concurrent Circumstances which are likely to affect my ability to devote sufficient time to 
the arbitration and in particular to finish the entire arbitration within twelve months. 

Or 
There are Circumstances which are likely to affect my ability to devote sufficient time to the arbitration and 
in particular to finish the entire arbitration within twelve months. The list of such circumstances is as under: 
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ANNEXURE-XVII 

Reference Para 16.(4)  

Insurance Surety Bond for Performance Security 
 

Name of the issuer of surety bond: 
 

President of India, 
Acting through………, 
………………………. Railway 
 
Date:…………… 
 
Surety Bond No:……………………..     Issue Date:……………….. 
Amount of Bond:…………………….     Expiry Date:……………… 

 
WHEREAS, In consideration of the President of India acting through…………..(Designation & 
address of contract signing authority),……….Railway,…………….(hereinafter called “The Railway”) 
having accepted the bid of M/S XXXX hereinafter called the contractor, for the work of XXX”under 
invitation for bids No XXXX Dated XXXXX, Vide Letter of Acceptance No……………..  
 

AND 
 

WHEREAS, the contractor is required to furnish Performance Security for the sum of Rs. XXXX 
(Rupees XXXX Only), in the form of Surety Bond, being a condition precedent to the signing of the 
contract agreement. 
 
SB No:          Date: 
 
WHEREAS, we…………..,(Name of insurance company) hereinafter called the Surety, acting through 
[Designation(s) of the authorized person of the Surety], have, at the request of the M/s XXXX contractor, 
agreed to give Bond for performance security/additional performance security as hereinafter contained: 
 
1. KNOW ALL MEN by these present that I/We, the undersigned [Insert name(s) of authorized 

representatives of the Surety], being fully authorized to sign and incur obligations for and on behalf of 
the Surety, confirm that the Surety, hereby, unconditionally and irrevocably Bond to pay the Railway 
the full amount in the sum of XXXX (Rupees XXXX Only) as above stated. 
 

2. The Surety undertakes to immediately pay on presentation of demand by the Railway any amount up 
to and including aforementioned full amount without any demur, reservation or recourse. Any such 
demand made by Railway on the Surety shall be final, conclusive and binding, absolute and 
unequivocal notwithstanding any disputes raised/pending before any Court, tribunal, arbitration or any 
authority or any threatened litigation by the Bidder or Bank. 
 

3. On payment of any amount less than aforementioned full amount, as per demand of the Railway, the 
Bond shall remain valid for the balance amount i.e. the aforementioned full amount less the payment 
made to the Railway. 

 
4. The Surety shall pay the amount as demanded immediately on presentation of the demand by Railway 

without any reference to the contractor and without the Railway being required to show grounds or 
give reasons for its demand or the amount demanded. 

 
5. The Surety Bond shall be unconditional & irrevocable. 
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6. The Bond hereinbefore shall not be affected by any change in the constitution of the Surety or in 
constitution of the Contractor. 

 
7. The Surety agrees that no change, addition, modification to the terms of the Contract Agreement or to 

any documents, which have been or may be made between the Railway and the Contractor, will in any 
way release us from the liability under this Bond: and the Surety, hereby, waives any requirement for 
notice of any such change, addition or modification to the Surety. 

 
8. This Bond is valid and effective from the date of its issue, which is [insert date of issue]. The Bond 

and our obligation under it will expire on XXXX (Expiry Date). All demands for payment under the 
Bond must be received by us on or before that date. 

 
9. The Surety agrees that the Railways right to demand payment of aforementioned full amount in one 

instance or demand payments in parts totaling up to the aforementioned full amount in several instances 
will be valid until either the aforementioned full amount is paid to the Railway or the Bond is released 
by Railway before the Expiry date. 

 
10. The Surety agrees that its obligation to pay any amount demanded by the Railway before the expiry 

of this Bond will continue until the amount demanded has been paid in full. 
 
11. The expression Surety and Railway hereinbefore used shall include their respective successors, 

administrators and assigns. 
 
12. The Surety hereby undertakes not to revoke the Bond during its currency, except with the previous 

consent in writing of the Railways. This Bond is subject to the Uniform, Rules for Demand Bonds, 
ICC Publications No. 758. 

 

13. We, the Surety Insurer, further agree that the Authority shall be the sole judge to decide as to whether 
the Bidder is in default of due and faithful fulfillment and compliance with the terms and conditions 
contained in the Bidding Documents including, inter alia, the failure of the Bidder to keep its Bid open 
during the Bid validity period set forth in the said Documents, and the decision of the Authority that 
the Bidder is in default as aforesaid shall be final and binding on us, notwithstanding any differences 
between the Authority and the Bidder or any dispute pending before any Court, tribunal, arbitrator or 
any other authority. 

 
14. The Bond shall be in addition to and without prejudice to any other security Bond(s) of the contractor 

in favour of Railway available with the Railway. The Surety, under this Bond, shall be deemed as 
Principal Debtor of the Railway. 

 

Notwithstanding anything to the contrary contained in these presents, 
 
a. Our liability under this Surety Bond shall not exceed XXXX (Rupees XXXX Only). 
b. This Surety Bond shall be valid up to XXXX (being the date of expiry). 
c. Unless the bank is served a written claim or demand on or before XXXX (date of expiry) all rights 
under this Bond shall be forfeited and the Surety shall be relieved and discharged from all liabilities 
under this Bond irrespective of whether or not the original Surety bond is returned to the Surety. 
Dated     the day of 2025 
 

15. The Insurance Surety Bond shall be verified by sending mail to [customer.care@sbigeneral.in]. 
 
 

Place…………     Bank’s Seal and authorized signature(s) 
       [Name in Block letters]………………. 
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       [Designation with Code No.] …………. 
 
       [P/Attorney] No. 
 
Witness 

 

1. 

2. 

 

********** 

 

[Note: All italicized texts are for guidance on how to prepare this Insurance Surety Bond and shall be 
deleted from the final document.] 
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NORTH CENTRAL RAILWAY 
AGRA CONSTRUCTION UNIT 

3 . 0  SP E C I A L  C O ND I TI O N S  O F  C O N T R A C T  
 
3.1- RETURN OF BID SECURITY OF UNSUCCESSFUL TENDERER: 

(Ref: 2007/CE-I/CT/18(Pt.I) dated: 10.09.2008.) 
 
The Bid Security will be returned to unsuccessful Tenderers within reasonable time but the Railway shall not be 
responsible for any loss or depreciation that may happens to the security for the due performance of the stipulation 
to keep the offer open for the period specified in the tender documents.  The Railway is not liable to pay any 
interest on the Bid Security for the period it is kept in the possession. 
a. In case of single packet system of tendering, the Earnest Money submitted by all the tenderers except L1, may 

be released after the acceptance of the offer of L1. 
 

b. In case negotiations are proposed to be held, the Earnest Money submitted by all the tenderers other than the 
tendered with whom negotiation has been proposed, may be released after the acceptance of the 
recommendations of the tender committee by the accepting authority for holding negotiations. 

 

c. If the tender is not finalized within the original validity period, the EMD of the tenderers who do not agree to 
extend the validity of their offers, may be released. This may, however, be done only after the receipt of 
refusal from the tenderers for any further extension, in writing. 

 

d. In two packet system of tendering, the EMD of tenderers not found technically suitable (for opening of the 
price bid), may be release after acceptance of recommendations of the Tender Committee by the accepting 
authority on the first packet. 

 

3.2- VERIFICATION OF CREDENTIALS OF SUCCESSFUL BIDDER: 
     (Ref: RB letter No. 2018/CE-I/CT/12 dated 05.09.2023):   

The verification of the successful tenderers’ credentials including BG, if not already verified, shall be ensured by 
the “agreement signing authority” before entering into the agreement with the agency. However, letter of 
acceptance (LOA) may be issued while verification is pending 

3.3- MODE OF PAYMENT:  
      (Ref: FA & CAO/NCR letter No. NCR/ALD/BKS/POLICY/PART-1 dated 05.12.2007)   

The payment to the contractor/vender would be made through NEFT/ECS. The contractor has to submit the 
following information duly certified by the concerned branch of Bank. Centre (City Code)  

1. IFSC Code (Bank Branch specific No.) 

2. Name of Bank  

3. Branch Code  

4. Beneficiary name 

5. Account No.  

6. Type of account. 

7. PAN No.  

3.4-  DRAFTING OF VEHICLES AND EQUIPMENT OF CONTRACTOR: 
      (Ref: RB letter No. 2003/CE-I/Misc/3/DM dated 26.5.2006). 
 
(i) Railway Administration can draft Vehicles and equipments of Contractors in case of accidents/ natural 
calamities involving human lives. For payment purpose, the item may be operated as new non-schedule item (NS 
Item) as per existing norms and powers delegated.  
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3.5- DEPLOYMENT OF QUALIFIED ENGINEERS AT WORK SITES BY THE CONTRACTOR: 

3.5.1 Provision of Efficient and Competent Staff at Work Sites by the Contractor: 

3.5.1.1 The Contractor shall place and keep on the works at all times efficient and competent staff to give the 
necessary directions to his workmen and to see that they execute their work in sound & proper manner and shall 
employ only such supervisors, workmen &laborers in or about the execution of any of these works as are careful 
and skilled in the various trades.  

3.5.1.2 The Contractor shall at once remove from the works any agents, permitted sub-contractor, supervisor, 
workman or labourer who shall be objected to by the Engineer and if and whenever required by the Engineer, he 
shall submit a correct return showing the names of all staff and workmen employed by him.  

3.5.1.3 In the event of the Engineer being of the opinion that the Contractor is not employing on the works a 
sufficient number of staff and workmen as is necessary for proper completion of the works within the time 
prescribed, the Contractor shall forthwith on receiving intimation to this effect deploy the additional number of 
staff and labour as specified by the Engineer within seven days  of being so required and failure on the part of 
the Contractor to comply with such instructions will entitle the Railway to rescind the contract under Clause 62 
of these conditions. 

3.5.2 Deployment of Qualified Engineers at Work Sites by the Contractor: 

3.5.2.1 The Contractor shall also employ qualified Graduate Engineer(s) or equivalent, or qualified Diploma 
Engineer(s), as prescribed in the tender documents.  

3.5.2.2 In case the Contractor fails to employ the Engineer, as aforesaid in Para 3.5.2.1, he shall be liable to 
pay liquidated damages at the rates, as prescribed in the tender documents.  

3.5.2.3 No. of qualified Engineers required to be deployed by the Contractor for various activities contained in 
the works contract shall be as under. 

NOTE: In terms of provisions of clause 3.5.2.1, contractor shall employ following Qualified Engineers 
during execution of the allotted work:  

(i)  one qualified graduate engineer when the cost of the work to be executed is Rs. 200 Lakh and 
above. 

(ii)  One qualified Diploma holder when the cost of the work to be executed is more than Rs.25 Lakhs    
but less than Rs. 200 Lakhs. 

Further, in case the contractor fails to employ the qualified engineer, as aforesaid in above Para, in terms 
of provisions of Clause 3.5.2.1, shall be liable to pay an amount of Rs. 40,000 and Rs. 25000 for each 
month or part thereof for the default period for the provisions, as contained in Para (i) & (ii) above 
respectively. 

 

3.6- NON-APPLICATION OF PRICE VARIATION CLAUSE (PVC) TO ANNUAL 
MAINTENANCE CONTRACTS (AMC) AND ZONAL CONTRACTS: (Ref: Railway Board Letter 
no. 2013/CE-I/CT/O/10/PVC/Pt.-I, dated 27.01.2015). 
 
The Price Variation Clause (PVC) of General Conditions of Contract (GCC) shall not apply to such a 
works contract which is either an Annual Maintenance Contract (AMC) or a Zonal Contract. 
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3.7-  MULTIPLE L-1: 
(Ref: Railway Board Letter no. 2017/Trans/01/Policy, dated 08.02.2018.) 
In case of more than one L-1 bidders, tender may be awarded to tenderer having higher Bid Capacity. 
In case Bid Capacity is also same, tenderer having done more value of similar work in last three 
previous financial years and the current financial year upto the date of opening of the tender, may be 
selected for the award. 
 

3.8- HANDLING VITIATION DURING VARIATION IN CONTRACT QUANTITIES: 
(Ref: Railway Board Letter no. 2017/Trans/01/Policy, dated 08.02.2018.) 
 

As a result of variation, a contract shall be considered “vitiated” only when, the following percentage 
variation in contract value between tenderers are noticed to have been exceeded: 
 

SN Value of Contract Percentage difference between present Contractor and 
new L-1 as a result of variation. (percentage shall be 
calculated with base as the revised contract quantities 
multiplied by the rates of the present contractor) 

1 Small value contracts (Tender 
Value less than Rs. 50 lakh) 

 
10 

2 Other than Small value 
contracts (Tender value equal 
to or more than Rs. 50 lakh) 

 
5 

 When the percentage difference between present Contractor and new L-1 is noticed as becoming beyond 
the values specified above, the following action shall be taken: 
The Railway administration should immediately examine whether it is practicable to bring in a new agency to 
carry out the extra quantity of work keeping in view the progress of the work in accordance with the original 
contract and the nature and lay-out of the work. If it is found that there will be no serious practical difficulty in 
meeting the additional quantity of work done by another agency, the fresh tender for extra quantity may be invited 
otherwise negotiating the rate with the existing contractor for arriving at a reasonable rate for the additional 
quantities of work, may be adopted. 

 The above shall be regulated as under: 
a) The case shall be decided by the tender accepting authority (competent for the revised quantity) and shall not 
be treated as a case of single tender. The provisions of Railway Board letter no. 2007/CE-I/CT/18/Pt. XII, dated 
31.12.2010 hereby gets superseded. 

b) Executives while executing the work shall make all efforts to ensure that no vitiation takes place in normal 
circumstances. Vitiation should be an exception rather than a routine affair. Efforts should be made to invite bids 
on the basis of percentage above/below/at par. 

c) Vitiation should always be computed with respect to the items, rates, quantities and conditions as available at 
the time of Tender Opening and subsequent changes/additions by way of new items will not be counted for 
computing Vitiation. 
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3.9- ADVANCES TO CONTRACTOR: 
 

The advances are applicable for tenders valuing more than 50 Cr subject to the conditions mentioned in clause 
46(4) of IR standard general condition of contract and also following conditions. 

(1) Besides Mobilization advance and advance against machinery and Plant as stipulated in clause 46(4) 
of IR Standard General Condition of Contract 2022, following advances can be considered by General 
Manager: 

(a) Advances for accelerating progress of the work during course of execution of contract: - This 
advance is to be decided on the merits of each case and shall be restricted to a maximum of 5% of 
contract value. This is to be granted by General Manager on the recommendation of the Chief Engineer 
in-charge, in consultation with the Associate Finance. While recommending this advance for sanction 
of General Manager, the Chief engineer in –charge shall also confirm that progress of the contract work 
has been as per milestones/targets laid down and no extension to date of completion of the contract has 
been given on contractors account. 

(b) Advances in Exceptional Cases: - General Manager can grant advances in exceptional cases upto a 
maximum of Rs 20 Lacs in respect of even contracts of value less than Rs. 50 cr, if considered absolutely 
essential, depending on the merits of each case and circumstances in each situations, to be recommended 
by the Chief Engineer in–charge and in consultation with the Associate Finance. 

(2) Advances except those against machinery and equipment shall be payable against irrevocable guarantee 
(Bank Guarantee, FDRs, KVPs/ NSCs) from a scheduled commercial bank of India of at least 110% of 
the value of the sanctioned advance amount (covering principal plus interest). 

    (3)  The recovery shall commence when the value of contract executed reaches 15% of original contract 
value and shall be completed when the value of work executed reaches 85% of original contract value. 
The installment on each “on account bill” will be on pro-rata basis. 

(4) That the grant of advance is primarily in Railway’s own interest; 
(5) That a contractor does not receive advances for same work from different officers; 
(6) The arrangements are made with the Accounts Officer for proper accounts being kept with regard to 

payment and recovery of these advances; and  

(7) That all necessary precautions are taken to secure Government from the possibility of loss and for 
preventing the system becoming more general or continuing longer than what may be absolutely 
necessary for proper progress of the work. 

(8) The advance shall carry an interest at the rate to be decided by the Railway Board and communicated 
at the beginning of every financial year, to be applicable for the tenders to be opened in that financial 
year. As per Railway Board letter no. 2018/CE-I/CT/1, dated 12.05.2023, the rate of interest shall be 
RBI Bank Rate + 5% (five percent) simple interest, till further orders. 

3.10- USE OF PATENTED ITEMS IN WORKS CONTRACT: 
        (Ref: Railway Board Letter no. 2018/CE-I/Innov/1, dated 18.01.2018) 
It is expected that execution of work may require supply and fixing of patented items such as cable anchors, 
specialized grouts, spring dampeners in bridges, special SEJs etc.  

1. In case, the agency supplying the patented item is not the contractor to whom the work is assigned and these 
items are being procured by the Contractor, the concerned contractor will obtain prior approval from the 
Engineer-in-charge of the work (Min JA Grade Officer),who will ensure that all design and safety aspects are 
taken care-of. For any specific requirement concerning execution, warranty etc., an agreement/MOU is 
to be entered between the main contractor and the party supplying the patented items, clearly bringing 
out the responsibility of party supplying such patented items. A copy of such MOU will be furnished to 
the Engineer-in-charge by the main contractor to whom work has been assigned by the Railway and after 
the approval of Engineer-in-charge; such item can be used in work. 
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2. The agency supplying the patented item shall provide complete details/ specifications/drawings of the items 
including the manner in which it is to be used. 

3. During the installation of such patented items, authorized  representative of the  firm, supplying such 
patented/propriety items shall be present and after the execution of work, a certificate to be issued by 
the firm supplying the patented item indicating its proper installation. Such certificate will have to be 
kept in record by the concerned Engineer-in-charge executing the contract, before releasing payment for 
the work done. 

 

3.11-   IDENTITY CARD: 

1. The contractor shall provide Identity card to each labour, duly certified by Railway’s nominated official, as 
per Proforma-O (enclosed). (Ref : RB letter No. E (LL) 2015/PNM/AIRF/1 dated 20.10.2015.) 

(a) The contractor is bound to issue identity card to each and every person employed by him and deployed 
for execution of contract work, as per the prescribed format provided in the tender document, at his 
cost. Failure on the part of the contractor to issue identity cards to their employees will be treated as 
breach of contract conditions and therefore will be dealt as per clause No. 62(1)(vii) of IRGCC. 

(b) It is mandatory on the part of every employee, deployed by the contractors to keep in his possession, 
the identity card, issued by the contractor throughout the execution of the work. Failure to possess such 
identity will be treated as unauthorized presence in the Railway premises. Such persons shall be liable 
for prosecution as per law. 

(c) It is mandatory for the contractors to submit the list of the employees issued with the identity cards and 
deployed for execution of the particular contract, to the Railway’s Engineer at site before 
commencement of the work and also for any subsequent changes made during the execution of work.  

(d) No claims whatsoever arising out of implementations of special conditions pertaining to issue of 
identity cards shall be admissible.  

 
2. Further in zonal tenders, horticultural tenders, house-keeping tenders and in those tenders in which 

contractor’s staff are required to be deputed to work in Railway colonies, quarters and offices “Contractor(s) 
will deploy his/their those staff only for working in Railway colonies, quarters and offices, whose credentials 
have been verified/checked by the contractor(s) and who have been issued laminated/plastic photo identity 
cards by the contractor(s) in advance, containing their name, father’s name, date of birth, permanent address, 
and signature/thumb impression of concerned staff, duly authenticated by the signature of the contractor for 
faithful completion of the work. A copy of such photo identity cards along with the list of such staff will also 
be immediately submitted by the contractor(s) to the engineer-in-charge who will forward a copy of the same 
to the local police station for police verification. The staff of the contractor(s) whose police verification is not 
reported to be satisfactory will have to be immediately removed by the contractor(s) from the work place as 
soon as he/they are advised by the engineer-in-charge.” (Ref: 74-W/Tender/Policy/(art-III/62-09 dated: 
30.11.2009.) 

   

3.12-    ADHERENCE TO MINIMUM WAGE Act 1948:  

Contractor should strictly follow Minimum Wages Act 1948, related orders & prevailing Labour Laws. In 
case of any failure on this account, contractor is liable to be taken up under relevant Punitive/Panel 
proceedings. When any complaint is received for violation of Labour Laws by the contractor, guilty contractor 
may be Black listed & contract may be terminated following the due procedure, apart from initiating Criminal 
proceeding against them with the help of Labour Department officials. (Ref: Railway Board letter no. 2018/E 
(LI)/AT/CNR/3, dated 24.01.2018) 
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3.13- INSPECTION BY PSSA 

Railway may deploy PSSA in place of railway representative for monitoring/inspection of work. The tenderer 
should follow the instructions and direction given by PMS/PSSA as per their duty/ authority given by Railway. 
(Ref: RB letter no. 2023/CE-I/CT/L/Policy dated 15.3.23) 

3.14-   TWO PACKET SYSTEM OF TENDERING 
 

In case a bidder, after expiry of closing time of submission of bids, withdraws his offer or when bids are already 
opened does not extend validity of his offer after expiry of same or in case of EPC tenders does not submit 
physical documents like Power of Attorney/Joint Bidding Agreement etc. required to be submitted before opening 
of bids; the technical bid of such bidder shall also be opened/evaluated by the tender committee. However, the 
financial bids of only technically qualified bidders(including bidder who has withdrawn his offer or has not 
extended validity of his offer after expiry of same or in case of EPC tenders has not submitted above documents, 
but otherwise technically qualifies) shall be opened. 
Further, action by TC should be taken as per direction mentioned in RB letter no. 94/CE-I/CT/4(Pt-17) dated: 
20.02.2020. 

 

3.15- LIST OF APPROVED LABORATORIES FOR TESTING OFENGINEERING MATERIALS. 
If required, the testing of samples may be done from outside agency/ laboratory approved by Railway. The list 
of approved agencies/laboratories is as given below. All the lab testing charges will be paid by the contractor. 
 (Ref: CE/SD/NCR/HQ letter no.291.W/29/QC/Policy/Works/834 dated 25.04.2025).  
 

A list of approved laboratories for testing of materials is as under: 

1. Moti Lal Nehru Regional Engineering College, Allahabad 
2. Institute of Engineering and Rural Technology, Allahabad. 
3. CSP/N.C. Rly./ Subedarganj, Allahabad. 
4. IIT (BHU), Varanasi. 
5. KNIT, Sultanpur. 
6. HBTI, Kanpur. 
7. IIT, Kanpur. 
8. Material Test Laboratory, Civil Engg. Deptt., AMU, Aligarh. 
9. National Test House, Kamala Nehru Nagar, Ghaziabad. 
10. IIT, Delhi. 
11. Delhi College of Engineering, Delhi. 
12. Sri Ram Test House, Delhi. 
13. Faculty of Engineering, Dayalbagh Educational Institute, Dayalbagh, Agra. 
14. Madhav Institute of Technology, Gwalior. 
15. Bundelkhand Institute of Technology, Jhansi. 
16. Forest Research Institute, Dehradun (For woodwork) 
17. Any NABL approved laboratories. 

For any addition/deletion in above list, approval of HQ (CE/SD) has to be obtained. 
 

Contractor is free to get the material tested from any of the above laboratories, with prior approval of Engineer’s 
representative which will be final. For specific specialized items, tests not being done in above laboratories, 
decision will be taken by Sr. DEN/DENs, on reference from contractor. 

 

 

 



Page 108 of 221 
 

 
 

3.16- GUIDELINES FOR APPOINTING THE CONCILIATOR/DAB/ARBITRATOR(S) AND FEE 
PAYABLE TO: (Ref: RB letter no. 2009/CE-I/CT/14/Main, dated 11.07.2024) 

 
(A) Conciliation of Disputes 

 
I. Appointment: 

i. For any value of claim in question Sole conciliator shall be appointed as per Clause-63 of GCC. 
ii. Serving Gazetted Railway Officers (Senior Administrative Grade) as Sole Conciliator shall be 

appointed to deal all claim case(s) arises in particular contract for which he has been appointed. While 
appointing Conciliator due care shall be taken that he is not the one who had an opportunity to deals 
with the matters to which the contract relates or who in the course of his duties as Railway servant 
expressed views on all or any of the case under dispute of differences. 

iii. Before start of proceeding, Sole conciliator shall give the following certificate to the Railway and the 
Contractor. 

    “I have no any past or present relationship in relation to the subject matter in dispute, whether financial, 
business, professional or other kind. Further, I have no any past or present relationship with or interest 
in any of the parties whether financial, business, professional or other kind, which is likely to give 
rise to justifiable doubts as to my independence or impartiality.” 

iv. In case of transfer with in Zone, Conciliator may continue even after his transfer provided condition 
in Para (ii) above is met. 

v. In case of transfer in other Zone, new conciliator shall be appointed. 

(II) Qualification of Conciliator 

i. Serving Gazetted Railway Officers of not below Senior Administrative Grade may continue as 
conciliator in a case which he is already dealing with, even after his retirement, on same terms & 
conditions. 

ii. While appointing Conciliator due care shall be taken that he is not the one who had an opportunity to 
deal with the matters to which the contract relates or who in the course of his duties as Railway servant 

expressed views on all or any of the case under dispute or differences. 

(III) Fee Structure 
 

i. The honorarium payable to Conciliator shall be Rs. 1000 per day and Rs. 500/- per half day subject 
to maximum of Rs. 10,000/- per claim.  
 

(B) Dispute Adjudication Board (DAB) 
(I) Appointment: 

i. As per Clause-63.2 of GCC 
(II) Qualification of DAB member 

i. Retired Railway Officer who has retired from Senior Administrative Grade or higher post. The officer 
must have superannuated at least one year before the date of appointment as DAB member. 

ii. Age of DAB members at the time of appointment shall be below 70 years. 
iii. While appointing DAB members due care shall be taken that they are not the those who had an 

opportunity to deal with the matters to which the contract relates or who in the course of their duties 
as Railway servants expressed views on all or any of the case under dispute or differences.  

(III) Fee Structure 
i. Lump sum fee of Rs. 4,000/- per sitting per day of 2 hrs or more is payable to each DAB member 

subject to maximum of Rs. 24,000 for each half yearly claim. In case lump sum claims are received 
for period exceeding 6 months & up to 2 years, upper limit will be Rs. 40,000/-. 
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ii. In addition to (i) above, DAB fee of Rs, 25,000/- is payable on final award for each DAB member 
per half yearly claim or per consolidated claims for more than 2 years. 

iii. Every member in DAB will be entitled to the same fee. 
iv. DAB member shall also be entitled for other emoluments as per RB’s letter No. 2009/CE-

I/CT/14/Main dated 01.04.2019 & 04.09.2019 to the extend applicable.  
(C) Arbitrator(s) for Arbitration: 

(I) Appointment: 
i. As per relevant clause of ‘Contract Document’. 

(II) Qualification: 
i. As per relevant clause of ‘Contract Document’. 

(III) Fee Structure: 
i. Fee Structure for Retired Officer: 

Sum in Dispute 
(Sum of Claim & Counter Claims) 

Amount payable per Arbitrator per case 

Up to Rs. 5,00,000 Rs. 45,000 
Above Rs. 5,00,000 and UP to Rs. 
20,00,000 

Rs. 45,000 plus 2 percent of the claimed amount over and 
above Rs. 5,00,000 

Above Rs. 20,00,000 and up to Rs. 
1,00,00,000 

Rs. 75,000 plus 1.5 percent of the claimed amount over and 
above Rs. 20,00,000 

Above 1,00,00,000 Rs. 1,95,000 plus 0.50 percent of the claimed amount over and 
above Rs. 1,00,00,000 subject to maximum ceiling of Rs. 
4,00,000 

Note: In the event, the arbitral tribunal is consisting of a sole arbitrator, he/she shall be entitled to an 
additional amount of Twenty Five percent (25%) on the fee payable as per the table set out above. 
Maximum ceiling shall also be enhanced accordingly. 

 
Arbitrator(s) shall also be entitled for other emoluments as per RB’s letter No. 2009/CE-I/CT/14/Main dated 
01.04.2019 & 04.09.2019 or as amended from time to time. 

 
(i) Fee Structure for serving officers: 

In partial modification of RB’s letter No. 2019/Trans Cell/S&T/Suggestions from GMs dated 02.09.2019, the 
honorarium payable to serving Railway officers appointed as arbitrators shall be: 

a. Rs. 2500 per day and Rs. 1250/- per half day subject to maximum of Rs. 25,000/- per case. 
b. All other terms and conditions of above letter remain same. 
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3.17-ELECTRONIC REVERSE AUCTION (E-RA): 
       (Ref: RB L No. 2017/Trans/01/Policy/Pt-S dated 28.03.2018) 

Process of Electronic Reverse Auction (e-RA) may be adopted for Works tenders valued more than Rs. 
50 Cr. on case to case basis (optional), with no further negotiation with L1 if L1 is selected through e-
RA process.(Ref: RB L No. 2018/CE-I/CT/18 dated 21.11.2024) 

 

The details are as under:- 
a) Financial Bids in single currency/parameter only shall be allowed. This currency will be in INR 

(Indian Rupee) unless otherwise specified in tender document. 
b) The procedure discussed herein shall be fully implemented through IREPS. Any reference to 

Reverse Auction in these instructions shall imply e-RA. 
c) Conduct and reporting of Reverse Auction shall be as detailed below. 

1. Depending upon the nature of item/work/service and complexity of case on hand, following shall be 
indicated in the tender for e-RA itself by convener of the tender committee.  
(a) Initial e-RA period: This shall be the initial time interval for e- RA. e-RA shall be open for this 

duration.  
(b) Auto extension period: In case any offer is received in the time period equal to auto extension 

period before close of initial e-RA period, the e-RA shall be extended for time equal to auto 
extension period from the time of last bid. There shall be no upper limit on number of auto 
extensions. When no offer is received in the last auto extension period, e-RA shall close.  

(c) Minimum decrement in percentage of value of the last successful bid. 
 

2. Date and time for start of e-RA shall be communicated to qualified Tenderers by the convener after 
evaluation of the Technical Bids. 

3. After submission of Initial Price Bid, Tenderers will not be allowed to revise the taxes and other 
levies. 

4. During auction period, identities of the participating Tenderers will be kept hidden. 
5. Minimum admissible bid value will be last bid value minus minimum decrement as specified by the 

tendering authority before starting of reverse auction. Starting point for reverse auction shall be the 
lowest initial Price Bid of the Tenderer eligible for award of contract. 

6. After close of the RA, tabulation of last (minimum) bids received from all the Tenderers will be 
generated and made visible to Railways and participating Tenderers. 

7. Railway users can also view the bidding history in chronological order. 
8. Bidders not be allowed to withdraw their last offer. 
9. L-1 will be defined as the lowest bid obtained after the closure of R.A. session for Works and 

Services tenders. 
d) The essential technical and commercial parameters will be specified in a transparent manner in 

the tender document. No deviation to such essential Technical & Commercial conditions shall be 
permitted to the tenderer(s) in the electronic bid form. 

e) Technical Bid & Initial Price Offer: 
(i) Bidder shall be simultaneously required to electronically submit a Technical & Commercial Bid 

and Initial Price Offer. The offers found eligible for award of contract/meeting eligibility criteria 
shall be categorized as Qualified for Award of Contract for the purpose of e-RA. 

(ii) Offers not complying with essential technical & commercial requirements of the tender shall be 
declared as Ineligible for award of contract. 

(iii) Initial Price Offer of only those bidders categorized as Qualified for Award of contract shall be 
opened and tabulated by system separately. 

f) Financial Bid: 
(i) Financial Bid shall comprise of Final Price Offer obtained through Reverse Auction: Following conditions 

and procedure shall be followed in selection of bidders for conduct of Reverse Auction: 
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Number of Tenderers 
Qualified for 
Award of contract 

Number of Tenderers to 
be selected for 
Reverse Auction 

Remarks 

<3 Nil* The bid disallowed from participating in the 
Reverse Auction shall be the highest bidders(s) 
in the tabulation of Initial Price Offer. 
In case the highest bidder quotes the same rate, 
the Initial Price Offered received last, as per 
time log of IREPS, shall be removed first, on 
the principle of last in first out, by IREPS 
system itself. 

3 to 6 3 
More than 6 50% of tenderers 

qualified for award of 
contract (round off to 
next higher integer) 

(ii) *If the number of Tenderers qualified for Award of Contract is less than 3, RA shall not be done and tender 
may be decided on the basis of Initial Price Offer(s). 

(iii) Make in India criteria: All bidders eligible for benefits under Public Procurement (Preference to Make in 
India) Order – 2017 (ref DIPP letter no. P-45021/2/2017-B.E-II dated 15.06.2017 & RB Lr No. 
2015/RS(G)/779/5 dated 27.12.2017) , found Qualified for Award of Contract and are within the specified 
range of price preference of lowest Initial Price Bid shall be permitted to participate in the Reverse Auction, 
irrespective of their inter-se ranking on the basis of Initial Price Bid. Such bidders shall be over and above the 
number of vendors selected for Reverse Auction, as per sub para (i) above. 

(iv) During Reverse Auction process, bidders shall not be allowed to bid a rate higher than the lowest Initial Price 
Offer. 

 
(g) Reverse auction among bids categorized as Qualified for Award of Contract shall be conducted on 

IREPS platform. Bidders shall be able to see the auction screens. 
 
  

 
 
 

 

 

3.18- LETTER OF CREDIT 

INSTRUCTIONS OF MODE OF PAYMENT IN WORKS TENDERS OR SERVICE TENDER 
THROUGH LETTER OF CREDIT (LC):(Ref: Rly Bd’sL.No.2018/CE-I/CT/9 dated 04.06.2018) 

(1)  For all the tenders having advertised cost of Rs. 10 lakh or above, the contractor shall have the option to take 
payment from Railways through a letter of credit (LC) arrangement. 

(2) This option of taking payment through LC arrangement has to be exercised in IREPS (Indian Railway 
Electronic Procurement System - the e-application on which tenders are called by Railways) by the tenderer 
at the time of bidding itself, and the tenderer shall affirm having read over and agreed to the terms and 
conditions of the LC option. 

(3) The option so exercised, shall be an integral part of the bidder’s offer. 

(4) The above option of taking payment through LC arrangement, once exercised by tenderer at the time of 
biding, shall be final and no change shall be permitted, thereafter, during execution of contract. 

(5) In case tenderer opts for payment through LC following shall be the procedure to deal release of payment 
through LC: 

 (a) The LC shall be a sight LC. 
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 (b) The contractor shall select his Advising/Negotiating bank for LC. The incidental cost towards issue of LC 
and its operation thereof shall be borne by the contractor. 

 (c) SBI, New Delhi, Main Branch will be the nodal branch for issue of LCs based on online requests received 
from Railway Accounts Units for tenders opened in the applicable financial year. SBI branches where the 
respective Railway Accounts Office has its Account (local SBI branch) will be the issuance/ reimbursing 
branch for LC issued under this arrangement. The Bank shall remain same for this tender till completion of 
contract. The incidental cost @ 0.15% per annum of LC value, towards issue of LC and operation thereof 
shall be borne by the contractor and shall be recovered from his bills. 

 (d) The LC shall be opened initially for duration of 180 to 365 days in consultation with contractor. The LC 
shall be extended time to time as per the progress of the contract, on the request of the contractor. The value 
of LC to be opened initially as well as extended thereafter shall be finalized by the engineer in consultation 
with the contractor on the basis of expected progress of work. 

 (e) The LC terms and conditions shall inter-alia indemnify and save harmless the Railway from and against all 
losses, claims and demands of every nature and description brought or recovered against the Railway by 
reason of any act or omission of the contractor, his agents or employees, in relation to the Letter of Credit 
(LC). All sums payable/borne by Railways on this account shall be considered as reasonable compensation 
and paid by contractor. 

 (f) The LC terms and conditions shall inter-alia provide that Railways will issue a Document of Authorization 
(enclosed Annexure-B) after passing the bill for completed work, to enable contractor to claim the 
authorized amount from their bank. 

 (g) The acceptable, agreed upon document for payments to be released under the LC shall be the Document of 
Authorization. 

 (h) The Document of Authorization shall be issued by Railway Accounts Office against each bill passed by 
Railway. 

 (i) On issuance of Document of Authorization, a copy of Document of Authorization shall be posted on IREPS 
for download by the contractor. A digitally signed copy of Document of Authorization shall also be sent by 
Railway Accounts Office to Railway’s bank (Local SBI Branch). 

 (j) The contractor shall take print out of the Document of Authorization available on IREPS and present his 
claim to his bank (advising Bank) for necessary payments as per LC terms and conditions. The claim shall 
comprise of copy of Document of Authorization, bill of exchange and Bill. 

 (k) The payment against LC shall be subject to verification from Railway’s Bank (Local SBI Branch). 

 (l) The contractor’s bank (advising bank) shall submit the documents to the Railway’s Bank (Local SBI Branch). 

 (m) The railway’s bank (issuing bank) shall, after verifying the claim so received with reference to the digitally 
signed Document of Authorization received from Railway Accounts Office, release the payment to 
contractor’s bank (advising bank) for crediting the same to contractor’s account. 

 (n) Any number of bills can be dealt within one LC, provided the sum total of payments to contractor is within 
the amount for which LC has been opened. 

 (o) The LC shall be closed after the release of final payment including PVC amount, if any to the contractor. 

6.  The release of performance guarantee or security deposit shall be dealt directly by railway with the 
contractor i.e., not through LC. 

7.  For opening of LC, executive department shall make a request letter to concerned Accounts Department on 
a format, placed as Annexure-A (enclosed). 
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ANNEXURE -A 
 
Request letter from Executive branch to Accounts Office for opening of LC. 
 
 Office of Railway, 
 
No………………………                                                                       Dated:-…  
The PFA/Sr. DFM/Dy. FA  
HQ/Division/Workshop/Const. 
……….. 
 
            Sub:- Opening of LC –  
            Ref: - Contract Agreement No…. 
                                                ****  
 
           It is requested to open a sight LC against the above referred agreement in favour of ---------
-----------. The details of beneficiary are as under:  

(i) Name of Contractor 
(ii) Vendor code  
(iii) Address  
(iv) Tender No.  
(v) Contract Agreement No.  
(vi) Description of Goods/Service  
(vii) Value of Contract  
(viii) Stages of payment  
(ix) Expected payment within 6 months (LC Amount)  
(x) Beneficiary bank details;  

 
(a) Bank name  
(b)Address  
(c) Account No.  
(d)IFSC Code  

(xi) Validity/period for which LC is to be opened…….. 
 
It is certified that the contractor has exercised the option of taking payment due against the 
tender, through LC arrangement in IREPS portal at the time of bidding itself and the option 
has been flagged in the IREPS. This has the approval of............................... 
 
(Signature) 
 Name……………………………… 
Designation…….. ………………… 
 
(Official Seal) 
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ANNEXURE-B 
LCDA No. (18 DIGIT IPAS GENERATED NO.) 

 
Dated:- ……….. 

DOCUMENT OF AUTHORIZATION 
 

Ref.: (i) Works Contract No……………. Dated…………..  
(ii) Inland Letter of Credit No……………… ………..Dated………….. 

 
This document is issued against contract No.................... (FROM IREPS) ……………… 
DATED…………….. FOR WORK OF ………………………….. (DESCRIPTION OF WORK FROM 
IREPS)……………………………………………... 
 
The beneficiary of the aforementioned Letter of Credit M/s..................... (NAME AND VENDOR 
CODE)………………… (Vendor Code…….. as per IREPS .........) is entitled to receive payment 
aggregating INR ……. ……. (FROM ABSTRACT OF BILL PASSED)…….. Out of total LC amount of INR 
……… (FROM MASTER TABLE OF LC OPENED) ……………….. Against the first/second* commercial 
Invoice No. (FROM IPAS) ……….. Dated……… FROM IPAS……… for INR (FROM IPAS) 
..............raised against the above contract from State Bank of India…….. (Branch FROM LC MASTER 
TABLE) ....... on the strength of this Certificate.  
 
The details of payment already made to the beneficiary under this Letter of Credit are as follows: 
 

S. 
No. 

Invoice 
No. 

Invoice 
date 

Invoice 
Amount 
(INR) 

LCDA 
No. 

LCDA 
date 

Amount paid 
(INR) 

1       
 

2       
 

Total Paid  
 

 
THIS PAYMENT: ………… …….  
 
LC balance after this payment: ……………………..  
 
(Signature of authorized Railway authority) 
 

 Name 
 
Designation  
 
Official Seal 
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3.19-CONTRACTOR’S E-MB: 
     (Ref: Railway Board’s letter No.2017/CE–I/CT/9 dated 31.05.2023 & Advance correction Slip No. 50, 

Railway Board letter no. 2016/CE-I/CT/14/Measurement/1 dated 21.09.2017) 
 
For all contracts more than Rs.5 Crore, Contractor’s e- MB is mandatory. (Ref: Railway Boards Letter No. 
2017/CE-I/CT/9 Date 31.05.2023) 
For such contracts, contractor shall be responsible for carrying out measurements of work executed and 
recording of measurements for the release of on account/final payment. In such cases, the detailed procedure 
for recording of measurements, provisional payment, test check and final payment shall be as follows:  
 
Contractor’s Measurement Book:  
 

1.  Railway shall arrange contractor’s measurement book (CMB), each having sheet No. 1A to 4A (form E 
1313), followed by 100 machine number pages (Form E 1313, sheet No. 5A). On the top of each sheet of 
CMB, there shall be provision for recording the name of the work, agreement number, name of contractor 
and CMB number.  

2.  CMBs shall be printed in such a way so as to keep a clear margin of 50 mm on the left side of page. Further, 
the left side shall have pinhole tear line at a distance of 15 mm from edge for ease of taking out sheets from 
these books. The binding shall be within 15 mm of the margin available between edge and pinhole tear line. 
This hall ensures availability of minimum 35 mm clear margin to re-bind measurement books later on.  

 
Movement and upkeep of Contractor’s Measurement Book:  
 
3.  Dy. Chief Engineer in charge of contract (Dy. CE/C) in charge of contract shall handover required no. of 

CMBs to Assistant/Executive Engineer in-charge of contract (AEN/XEN) after taking receipt of the same 
on sheet no. 2A (Form E.1313) for further issuance to contractor time to time as per progress of work. 

 

4. CMB shall be registered with unique No. in the register of Measurement Books (Form E.1314) maintained 
in the office of Dy. CE/C. Separate accountal of CMBs for each agreement shall be maintained in the office 
of Dy. CE/C and AEN/XEN.  

 

5. In case of change of “contractor’s authorized engineer”, fresh approval shall be taken from Dy. CE/C before 
recording of measurement.  

 

6. While issuing the CMB to contractor, AEN/XEN shall take out sheet No. 2A to 4A from the CMB, take 
receipt of CMB from contractor on sheet No. 3A (Form E 1313), and keep the same in safe custody.  

 

7. Similar system as for CMB, shall be followed for issuing Field Book/Level Book (E. 1317/A) to contractor 
for recording of levels in the field book/level book.  

 
Measurement: 
 

8. The contractor’s authorized engineer shall record the measurements in CMB neatly in his own handwriting, 
without any use of eraser/overwriting, without use of any typing fluid or any such thing. All cuttings shall 
be initialed. No page shall be damaged/destroyed. No page shall be kept blank in between measurements. 

 

9.  The contractor shall communicate the date of measurement to AEN/XEN in sufficient advance to witness 
any measurement. Witnessing of measurement by railways is not compulsory except for initial levels in 
case of earthwork and hidden measurements. Initial levels of earthwork and hidden measurements are to 
be recorded in the presence of railway officials and test checked as prescribed. 

 

10. In on account contract certificate, measurement shall be recorded for items and quantities to be paid in the 
concerned on account contract certificate.  

 

11.  However, in every 4th on account certificate and final contract certificate, the recording of measurement 
for works executed shall include all the items and their quantity included in previous on account contract 
certificates, irrespective of whether to be paid or not in the current On Account Contract Certificate/Final 
Contract Certificate.  

 
12. No payment shall be processed on Lump sum measurement taken by contractor’s authorized engineer 

except for earthwork. For earthwork, every 4th bill shall be based on actual levels taken and detailed 
calculations carried out for the work done. 
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13. The contractor shall take out carefully from CMB the used pages of CMB with one extra blank page for 
processing the bill; staple them for submission to AEN/XEN along with bill, duly signing the 
measurements. The contractor shall keep a photocopy of the measurements with him for future reference. 

 

14. At the time of submission of final bill, the contractor shall submit all the remaining CMBs (unused as well 
as partially used) with him along with bill to AEN/XEN. 

 

15. The contractor shall submit required copies of invoice and on account contract certificate/ final contract 
certificate (similar to form E. 1337 and Form E. 1338) to the AEN/XEN duly marking them – original or 
duplicate copy. Original shall be used for release of payment whereas duplicate copies shall be used for 
record purpose in different offices.  

16. In case contractor requires provisional payment of on account bill, the contractor shall submit his invoice 
and provisional on account contract certificate for 75% of amount of work done (before deduction of taxes). 
The contractor shall write “For Provisional Payment” on top of such on-account contract certificate. 

 

17. AEN/XEN while issuing receipt of stapled sheets of CMB to contractor shall clearly record the same in 
sheet 4 (E.1314) of concerned CMB, kept in office of AEN/XEN.  

 
Release of Provisional Payment: 
 
18. Senior Section Engineer/ “Junior Engineer with 5 year experience” (SSE/JE) and AEN/XEN shall sign & 

record a certificate on the original provisional “on account contract certificate” as under;  
 

“Certified that the payment being made is less than the amount due for the quantities of works executed 
by the contractor”. 

 
In case of payment of earthwork items in any contract, calculation of quantity of such items along with 
field book / level book must be enclosed. This shall be cross checked, as considered appropriate by SSE/JE 
& AEN/XEN, to ensure that no excess payment is being made.  
At this stage no test check of measurements by railway is required.  

 

19. AEN/XEN shall keep a copy of contractor’s invoice & provisional on account contract certificate in his 
office, and submit original invoice & original provisional on account contract certificate along with 
required number of duplicate copies, and used sheets of CMB to the Dy. CE/C unit for passing the bill and 
release of payment. 

 

20. The provisional on account contract certificate shall be passed by Dy. CE/C and payment shall be released 
by associate finance based on above certification of SSE/JE and AEN/XEN. After release of payment, 
blank sheet of CMB (if any) shall be crossed by Dy. CE/C before sending the measurement sheet back to 
AEN/XEN for carrying out required test checks. At this stage measurements shall not be crossed.  

 

a) While processing 75 % of provisional payment bill, concerned executives shall ensure that supply items 
given by contractor are commensurate with requirement for execution of works.  

b) The word Deputy CE or its equivalent shall mean equivalent Branch Officer of the division/RE organization. 
XEN/AXEN shall mean their equivalent counterparts in Division/RE organization.  

  (Ref: Railway Boards Letter No. 2017/CE-I/CT/9 Date 31.05.2023.)  
 

21. No provisional payment shall be allowed in final contract certificate. Further, once provisional payment has 
been released in any on-account contract certificate, the next on account contract certificate can be raised by 
contractor only when accounts of previous on account certificate (Provisional as well as remaining payment) 
has been finalised. 

 
 

 
Test Check: 
Measurement recorded by the contractor shall be test checked by Railway within 45 days of submission of 
measurements. (Ref: Railway Boards Letter No. 2017/CE-I/CT/9 Date 31.05.2023.) 
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22. Necessary test checks shall be carried out by the SSE/JE and AEN/XEN for the works done before full 
payment of on-account contract certificate/final contract certificate. SSE/JE and AEN/XEN shall 
communicate the date of test checks to contractor in advance. The contractor can accompany during test check. 
The contractor shall provide support staff and all required tools & plants to facilitate test check by railway 
officials.  

 
23. The stipulated test checks for AEN/XEN and SSE/JE level is tabulated below: 

 
S. No Description of Works Test Check in terms of % of 

value by 
SSE/JE AEN/XEN 

(a) Measurement of Ballast, pitching stone, Earth work and 
hidden items 

100 % 100 % 

(b) Measurement of all other items 100 % 20 % 
(c) Initial and Final levels along centre line for earth work 

in embankment and cutting 
100 % 100 % 

(d) Intermittent levels along centre line for earth work in 
embankment and cutting 

100 % 20 % 

(e) Initial, intermittent and final levels except centre line 
for earth work in embankment and cutting 

100 % 20 % 

 
Note: The check regarding levels of earth work invariably shall be carried out in cross sections having heavy 

cross slopes. 
 
24. Contractor’s recorded measurement sheet shall be checked for any corrections/over writing during test 

check. All the corrections/over writing shall be initialed by SSE/JE.  
 
25. The discrepancy noted (if any) during test check of recorded measurements shall be communicated by 

AEN/XEN to the contractor.  
 
26. In case of discrepancy noticed during test check, the contractor shall submit original and required copies of 

fresh invoice of amount corrected for discrepancy, and in case provisional payment has been released earlier, 
the required copies of fresh invoice of remaining amount corrected for discrepancy (if any), along with on 
account/final contract certificate to AEN/XEN. 
 

Full payment of On Account certificate / Final Contract Certificate: 
 
27. AEN/XEN shall submit original copy of invoice and on account contract certificate of remaining 

amount/Final Contract Certificate, along with required number of duplicate copies and used sheets of CMB 
(all used/blank CMBs in case of final contract certificate), duly signed by SSE/JE and AEN/XEN to the Dy 
CE/C for passing the bill and release of payment.  

 
28. Once the payment is released, Dy. CE/C shall return back the used sheets of CMB to AEN/XEN for safe 

custody, duly crossing of measurements by finance officer. 
 
29. Once all used sheets of a particular CMB is received back by AEN/XEN from Dy. CE/C, the AEN/XEN 

shall re-bind all 100 pages of CMB along with sheet No. 1A to 4A for submission of CMB to Dy. CE/C 
office. Dy. CE/C office shall record the receipt of same in sheet No. 2A of CMB and register of Measurement 
books (Form E1314).  
 

30. The final contract certificate shall be passed by Dy. CE/C only after receipt of all CMBs (used/blank) from 
AEN/XEN.  

 
31. The provisions of this para 1316A shall be applicable to all the departments of Indian Railways and to be 

executed through equivalent authorities of respective departments.  
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(Sheet1A) 
 
 

Railway………………………. 

CMB No……………………… 

C0NTRACTOR’S MEASUREMENT BOOK 
 

Department……………………………………………………………………….......... 
 
Division/Construction Unit………………………………………………………........... 

 
Name of Work……………………………………………………………………......... 

 

Agreement No…………………………………………………………………….......... 
 

Name of Agency………………………………………………………………….......... 
 
 
 

 
Name to whom Issued…………………………………………………………............ 

 

Designation………………………………………………………………………......... 
 
 
Date of Issue………………………………………………………………………....... 

 
 
Date of return…………………………………………………………………….......... 
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 (Sheet2A) 
 
 

CMB No…………………….. 

C0NTRACTOR’S MEASUREMENT BOOK 
 
 

Department……………………………………………………………………………… 
 

Division/Construction Unit……………………………………………………………..... 
 

Name of Work……………………………………………………………………………… 
 

Agreement No……………………………………………………………………………… 
 

Name of Agency…………………………………………………………………… 
 
 

Issued to……………………(Name & 
designation)…………………………………………………… 

 
 

…(Station)…………………… on……………………(date) 
 
 
 

Received by………………………………………………………………………………… 
      (signature) 

..............………....... 
 ---------------- (designation)      (Station) 
         On ………….. (date) 
 
 

Date of first entry…………………………… 

Date of last entry……………………………. 
 Date received back in Division/unit 
 Office after completion of book   ………………………………….. 
 

Certified that this measurement Book contains 100 machine numbered pages from  
…….. to …… (both pages inclusive) which have been counted by me and are correct 

 
 
 
 

       Signature………………………………. 

Date…………………         Designation  ……………………. 
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         SHEET 3A 
 

Railway……………………………….. 

CMB No……………………………… 

C0NTRACTOR’S MEASUREMENT BOOK 

Name of work…………………………………………………………………………………… 
 

Agreement No………………………………………………………………………………… 
 

Name of Agency………………………………………………………………………………… 
 
Issued to………………………………………………………………………………………… 

(Contractor’s name) 
…………………………… on……………………......... 

(Station) (date) 
 

Certified that this Measurement Book contains 100 machine numbered pages
from…………to……………(both pages inclusive) which have been counted by me and are
correct. No sheet in torn. 
 

I understand that the measurement book is very important document and hence I 
shall ensure its proper upkeep and safe custody. 
 

Received by…………………………………………………………………………………………… 
(Signature of contractor) 

………………… ………………......... ...………………… 
(Name) (Station) (date) 

 
Date of first entry……………………………… 
Date of last entry……………………………..... 
 

Certified that this Contractor’s Measurement Book pages returned by contractor have 
been counted by me and are correct. The details of pages received by me is as under: 
S. No. On Account Bill 

No. 
Page No. 

From ..... To 
No of 
Pages 

Date of receipt in 
AEN/XEN Office 

Sign& 
Designation of 

Railway Official 
1      

2      

3      

4      

5      

6      

7      
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(Sheet4A) 
 

Railway……………………………….. 

CMB No……………………………… 
 

C0NTRACTOR’S MEASUREMENT BOOK 

Name of work…………………………………………………………………………………… 
 

Agreement No………………………………………………………………………………… 
 

Name of Agency………………………………………………………………………………… 
 

INDEX OF M.B 
S. No. Particulars 

of 
Agreement or    Page Remarks 

 Entries 
running 

Work order ref. From To  

 Or final     
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(Sheet 5A) 
 
 

Railway………………………………..                                        Space for Machine numbering 
CMB No………………………………                                                with six digits unique number 

Division/Construction Unit  
 

C0NTRACTOR’S MEASUREMENT BOOK 

Name of work………………………………………………………………………………………… 
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3.20-SAFETY RULES 
 

(Authority: PCE/NCR safety circular no. 103(R) of 2019 issued vide NCR/HQ letter No. 219-W/18/NCR/TP 
dated 20.11.2019 along with Correction slip to PCE safety circular no. 103(R) of 2019, Issued vide 
NCR/HQ letter No. 219-W/18/NCR/TP/Pt-III, dated 27.01.2023) 

 

1.0 General: 
1.1 Safety at work site is a cause of concerned and instructions in this regard have been issued from 

time to time by Railway Board and HQ office. 
1.2 The safety precautions are required to be ensured in all works executed by open line and by 

associated organization including NCR Construction, RVNL, DFCCIL, RE, and other 
organizations executing project in the jurisdiction of NCR. In subsequent paras, the above 
organization will be addressed as ‘project organization’. 

1.3 It is necessary for each and every person, to ensure laid down safety instructions while executing 
work on track and/or adjoining to track having potential to endanger safety of running trains as well 
as the work force deployed. 

1.4 The provisions laid down in para 819 of IRPWM should be ensured by open line organization if 
work is executed by open line organization. Laid down instruction of para 819 of IRPWM are 
clarified with respect to project organization.  

Sub 
Para 

Content Role Assigned in case work being carried 
out by project organization 

819(i) The contractor shall not start any work without 
the presence of railway supervisor or his 
representative and contractor’s supervisor at 
site. 

Railway supervisor’s role to be played by 
project organization’s nominated 
supervisor. 

819(ii) Wherever the road vehicles and/or machinery 
are required to work in the close vicinity of 
railway line, the work shall be so carried out 
that there is no infringement to the railway’s 
schedule of dimensions. For this purpose the 
area where road vehicles and/or machinery are 
required to ply, shall be demarcated and 
acknowledged by the contractor. Special care 
shall be taken for turning/reversal of road 
vehicles/machinery without infringing the 
running track. Barricading shall be provided 
wherever justified and feasible as per site 
conditions. 

Project organization will ensure 
demarcation and acknowledgement to 
NCR’s officials. 

819(iii) The look out and whistle caution orders shall be 
issued to the trains and speed restrictions 
imposed where considered necessary. Suitable 
flagmen/detonators shall be provided where 
necessary for protection of trains. 

Project organization will give written 
MEMO to SE (P.Way)/NCR for imposing 
look out and whistle caution order, 
whenever required. 

819(iv) The supervisor/workmen should be counseled 
about safety measures. A competency 
certificate to the contractor’s supervisor as per 
proforma annexed shall be issued by ADEN 
which will be valid only for the work for which 
it has been issued. 

Competency certificate will be issued to 
project organization’s Executive (Regular 
officer of the project organization equivalent 
or above of ADEN of Railway). The 
nominated officer of project organization 
will issue competency certificate to 
supervisor of the project organization and its 
contractor’s supervisor as per annexure-I 
and the same will be countersigned by 
sectional ADEN. 

819(v) The ballast/rails/ sleepers/other P.way materials 
after unloading along track should be kept clear 

Nominated supervisor of project 
organization is to ensure the same. 
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off moving dimensions and stacked as per the 
specified heights and distance from the running 
track. 

819(vi) Supplementary site-specific instructions, 
wherever considered necessary, shall be issued 
by the Engineer in Charge. 

Implementation of supplementary site 
specific instruction issued by ADEN open 
line of railway should be ensured by project 
organization. 

819(vii) The Engineer in charge shall approve the 
methodology proposed to be adopted by the 
contractor, with a view to ensure safety of 
trains, passengers and workers and he shall also 
ensure that the methods and arrangements are 
actually available at site before start of the work 
and the contractor’s supervisors and the 
workers have clearly understood the safety 
aspects and requirements to be 
adopted/followed while executing the work. 
There shall be an assurance register kept at each 
site, which will have to be signed by both, i.e. 
Railway supervisor or his representative as well 
as the contractor’s  supervisor as a token of their 
having understood the safety precautions to be 
observed at site. 

Project organization will advise sectional 
ADEN about the detailed planning of work 
including protection of track and safety 
measures proposed to be adopted. 
 
 
 
 
 
 
Project organization to ensure serial 
no./page no. marked register and proper 
entries before start of the work in vicinity of 
running track. 

 
1.5 As regarding para 806 (for works of short duration) and 807 (for works of long duration) are concerned, 

no work should be carried out by project organization (except NCR Construction) without involving 
NCR’s JE/SSE (P.Way). The duties instructed in above Para to JE/SSE(P.Way) will be exercised by 
open line officials with required manpower and machinery to be deployed by project organization. In 
case of NCR Construction organization, the above responsibility will be exercised by JE/SSE(P.Way) 
of NCR construction. 

 
2.0 Safety at Work sites: 
 

To ensure safety at work site, the following instructions should be ensured:- 
 

2.1 Measures to be ensured prior to start of work (in case of work being executed by project organization, 
same will be ensured by Project organization and confirmation will be given to ADEN):- 

 
(a)  Name & address of the contractor assigned to execute the work. 
(b) Contractors list of the number(s) of individual vehicle(s), names and license particulars of the 

driver(s) proposed to be used/deployed. 
(c) Possession of necessary competency of contractor’s supervisor and work force shall be the 

responsibility of the Executive of the Project organization. However, if requested, by Project 
organization, training may be provided to the contractor’s team by Zonal/Divisional Railway 
Training Institute on necessary payment basis and based on availability of slot. 

(d) Respective supervisor of the open line and Project organization who is   executing work at site will 
ensure safety precautions against any danger to safety of track. 

(e) Before start of the work, it will be ensured that Barricading as per the drawing in Annexure-II has 
been provided at least at 3.5 meter distance from centre line of track. A line marking should also be 
done at a distance of 6 meter from the centre line of the track. 

(f) The entry of any road vehicle at construction site parallel to IR track shall be checked round the clock 
by providing manned barriers and other possible tress pass locations shall be prevented by physical 
obstruction.  

(g) The worksite shall be suitably demarcated to keep public away from the work area. Necessary 
signage boards shall be provided at appropriate locations to warn the public. 

(h) Compliance to check list before start of the work given in Annexure-III shall be ensured that all the 
requisite measures have been taken. 
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2.2 Measures to be ensured during the execution of the work (in case of work being executed by project 

organization, same will be ensured by Project organization and confirmation will be given to ADEN):- 
 

(a) Contractor shall depute trained & competent supervisors possessing valid competency certificate. 
(b) Drivers of vehicle have been briefed about the safety and precautions to be taken while 

moving/working close to traffic/track. System of checking inebriated state of drivers is in place. 
(c) The contractor shall not allow any road vehicle belonging to him or his suppliers etc. to ply within 6 

meters of centre of running line without presence of supervisor of Project organization. 
(d) Project organization shall ply road vehicle only between sunrise and sunset. In case of special 

circumstances only where it is necessary to work during night hours, sufficient lighting shall be 
ensured in the complete work area. Additional staff shall be deployed as necessary for night working.  

(e) Wherever provided, the Engineering indicator Boards will be of luminous material as provided in 
the P.Way manual. 

(f) Project organization shall ensure that road vehicle/machinery ply in a way so that these do not infringe 
the Barricading. 

(g)  Look out man shall be posted wherever necessary. 
(h) In unusual circumstances, where operator and or supervisor apprehends infringement to track or 

damage to the barricading while working, truck/machinery near running track, following action shall 
be taken: 

(i) The Supervisor of the project organization shall immediately informs to the nearest 
gang/SSE/P.Way/Any Railway man of such unusual incidence. 

(ii) The track shall be protected as per the provisions of P.Way manual laid in Para 806 (i) by the Railway 
staff, Project organization and Contractor’s staff shall assist the Railway staff.  

(i) If any vehicle/ Machinery has to be left at site, it should be adequately away from the Fencing and 
should be fully secured, chained and pad locked so that it may not be rolled down. 

(j)  All temporary arrangements required to be made during execution of work shall be made in such a 
manner that moving dimension do not infringe. Necessary checks shall be exercised by site in charge 
from time to time.  

(k) Work is to be executed within 6 M of center of track but more than 3.5M, under the supervision of 
supervisor of Project organization. 

(l) In case, work is planned to be done within 3.5m of center line of running track, it shall be ensured 
that the work is done under block protection only and necessary safety precautions for protection to 
track as per para No. 806 and 807 of IRPWM are taken. 

(m) While digging in station area, if any cable is found, digging should be stopped and concerned 
signaling/electrical staff should be informed immediately.  

(n)   There shall be proper communication system available at the work site. 
(o) While inspecting the worksite check list given in Annexure-IV shall be used to ensure that all the 

requisite measures have been taken during the execution of the work. 
 
2.3 Precautions required to be taken during execution of work requiring traffic blocks: 
(a) Any work, which infringes the moving dimensions, shall be started only after the traffic blocks have 

been imposed and track protected. 
(b) At location where night working is unavoidable, proper lighting arrangement should be made. 
(c) Before closing the work, the track shall be left with the proper track geometry so that the trains run 

safely. After completion of work, the released sleepers and fittings should be properly stacked away 
from track to be kept clear of moving dimensions.  

(d) Block shall be removed only when all the temporary arrangement, machineries, tools, plant etc. have 
been kept clear of moving dimensions. 

(e) Recording of “assurance” at the time of closer of work for track fitness at given speed by Railway 
and contractor’s supervisor. For this an Assurance Register shall be maintained at each worksite each 
page of which should be pre numbered. (Authority: RB letter no. 2015/CE-II/TK/14 dated 
11.10.2019) 

 
3.0 Stacking of material along the Railway tracks: 

(a)  Soon after the work, released material should be stacked at the safe place away from the track so 
that it may not infringe the track. Later on, the material may be stacked to a place from where it may 
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be conveniently disposed off. A plan to this effect shall be made and jointly signed by the Railway, 
Project organization and Contractor’s representative. 

(b)  The selected locations shall be marked by lime in advance. 
(c) Presence of an authorized railway/Project organization representative while unloading and stacking 

shall be ensured. 
(d) The material shall be stacked up to such a height, which will not cause infringement to SOD in case 

of accidental roll off. 
 
4.0 Safety aspects to be observed while working in OHE areas:- 

(a) Authorized OHE staff should invariably be present when the relaying work or any major work is 
carried out. 

(b) No electrical work close to running track shall be carried out without permission of railway 
representative. 

(c) A minimum distance of 2m has to be maintained between live OHE wire and body part of worker or 
tools or metallic supports etc. 

(d)  No electric connection etc. can be tapped from OHE. 
(e) Power block is correctly taken and ‘permit to work’ is issued. 
(f) The structure bonds, tack bonds, cross bonds, longitudinal rail bonds are not disturbed and if 

disconnected for work, they are reconnected properly when the work is completed. 
(g) The track level is not raised beyond the permissible limit during the work. 
(h) All supervisors should be conversant with part ‘J’ (Maintenance in Electrified Areas) of IRPWM. 

 
Para 5:-Execution of OHE mast foundation work (manually) for smooth and safe execution of 
foundation work.  

a) All OHE mast foundation work should be done manually only. 
b) The work shall be supervised by railway supervisor or competent representative of executing 

agency. 
c) Suitable caution if required is to be imposed by electrical/concerned department. It should be 

executed under issuance of OEHS & WF caution advice to be arranged by electrical/concerned 
department .Suitable flagmen/detonators shall be provided for protection of trains. 

d) The work may be executed with some temporary/foldable protection arrangement with luminous 
tape (band type) at each site. Foldable protection should be erected at 3.5 m. 

e) No heavy vehicle or working machinery or its part may to be brought near the working site within 
6 m of centre line of track. Line marking at 6 m distance shall also be done. 

f) During digging for foundation of OHE mast, suitable steel shuttering arrangement on track side is 
required for stability of slope of soil under running traffic condition. 

g) The work should be executed during day light hours only and excavated ground should be filled 
with concreting before leaving the site. 

h) The work shall be supervised by railway supervisor or competent representative of executing 
agency. 

i) A copy to the GAD/drawing to be submitted to concern Sr.DEN//DEN, for further necessary action, 
if required. 

j) The Engineer in-charge shall approve the methodology proposed to be adopted by the contractor, 
with a view to ensure safety of trains, passengers and workers and he shall also ensure that the 
methods and arrangements are actually available at site before start of the work and the contractor’s 
supervisors and the workers have clearly understood the safety aspects and requirements to be 
adopted/ followed while executing the work. 

k) The contractor shall not start any work without the presence of railway supervisor of concern 
executing agency or his representative and contractor’s supervisor at site. 

l) Wherever the road vehicles and/or machinery are required to work in the close vicinity of railway 
line (in any case it should not come closer to 6m), the work shall be so carried out that there is no 
infringement to the Railway’s Schedule of Dimensions. For this purpose, the area where road 
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vehicles and/or machinery are required to ply, shall be demarcated and acknowledged by the 
contractor. Special care shall be taken for turning/reversal of road vehicles/machinery without 
infringing the running track. Barricading shall be provided wherever required as per site conditions. 

m) The supervisor/workmen should be counselled about safety measures. A competency certificate to 
the contractor’s supervisor as per proforma to be issued by ADEN which will be valid only for the 
work for which it has been issued.  

n) Any Materials, after unloading along track, should be kept clear off moving dimensions and stacked 
as per the specified heights and distance from the running track. 

o) Supplementary site-specific instructions, wherever considered necessary, shall be issued by the 
Engineer in-charge. 

There shall be an Assurance register kept at each site, which will have to be signed by  both, i.e. Railway 
Supervisor or his representative as well as the contractor’ supervisor as a token of their having understood 
the safety precautions to be observed at site.  
 

6. ADDITIONAL PRECAUTION TO BE TAKEN WHILE WORKING IN OR ON TOP OF 
CUTTING: 

 

6.1 Shifting of machine within Railway boundary should be carried out under Railway supervision with 
track protection / traffic block wherever required. 

6.2 No movements of earth handling machine and tippers should be permitted once the train enters the 
block section and till the train passes the work site. 

6.3 No loose boulders or steep slope having potential of slipping should be allowed to left on cutting before 
permitting the train to pass the work spot.(Ref: CE circular No. 190 dated 18.1.08 of CR)  

 
7. Sub: Special conditions for working of Road Cranes. (Ref: RB letter No. 2015/CE-IV/RUB/206 dated: 

15.02.2016 & 11.8.2016). 

To ensure safe working of crane/hoisting arrangement used in works, following items shall invariable be 
ensured before putting these arrangement to use : 

1. No machine shall be selected to do any lifting on a specific job until it size and characteristics are 
considered against the weights, dimensions and lift radii of the heaviest and largest loads. 

2. Based on site conditions i.e. maximum boom length and operating radius, safe working load of crane 
shall be assessed which should be more than 1.5 times of load to be handled. 

3. Before actually commencing the work near track, trial at site shall be done by actually lifting the 
heaviest segment to be tackled with required boom length and required operating radius. Once, the 
trial is successful, then only crane shall be brought to site of actual work.  

4. The stability of slope under imposed load of crane prop under worst loading conditions and point 
nearest to edge of slope shall be checked. The location of prop locations of working of crane and other 
relevant factor shall be clearly indicated on plan. 

5. At locations near crane propping, the strengthening of slope by having the rails, Sal Balli piling shall 
be done to prevent any chance of slope failure. Also, the proper compaction/strengthening of soil at 
prop location shall be done to prevent any settlement of prop. 

6. Stone/quarry dust may be filled by side of precast units with hand compaction before restoring train. 
7. The contractor shall ensure that a valid Certificate fitness is available before use of Road Cranes. 
8. Contractors should utilize the services of any competent person as defined in Factories Act, 1948 and 

approved by Chief Inspector of Factories. 
9. The laminated photocopies of fitness certificate issued by competent person, the operator’s photo, 

manufacture’s load chart and competency certificate shall always be either kept in the operator cabin 
or pasted on the visible surface of the lifting appliances. 
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10. All lifting appliances including all parts and gears thereof, whether fixed or movable shall be 
thoroughly tested and examined by a competent person once at least in every six months or after it has 
undergone any alterations or repairs liable to affect its strength or stability.  

11.  Precautions shall be taken for safety of public or passengers, while executing works at locations, uses 
by passengers and public. The worksite shall be suitably demarcated to keep public and passengers 
away from work area. Necessary signage boards such as “Work in progress, inconvenience is 
regretted” etc. shall be provided at appropriate locations to warn the public Passengers. Adequate 
lighting arrangement of worksite wherever required shall be done to ensure safety of public/passengers 
during night.  

 
 
 

ANNEXURE-I 
(A)  If work is executed by Project organization 

Competency Certificate 
 

Certified that Shri……………P. Way supervisor of ..........................has been examined regarding P.Way 
working on………………work. His knowledge has been found satisfactory and he is capable of 
supervising the work safely. 
 

 
Name & Signature of Executive Officer of Agency 

(Regular officer of Project organization equivalent or above of ADEN of Railway) 
 

Countersign 
 

Assistant Divisional Engineer (Sectional) 
 

Note: If work is to be executed by open line, proforma given in para 819 (Annexure 8/5) of 
IRPWM, is to be followed. 
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ANNEXURE-II
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ANNEXURE-III 
CHECK LIST 

(Before starting the work) 
 

Name of work:………………….. 
Location: ………………………. 
Duration of Work: From………………To ………………….. 

 
S. No. Description Yes No 

1. Contractor’s supervisor identified/selected.   
2. Training imparted to contractor’s supervisor & Certificate issued.   
3. Work site inspected by Railway supervisor/Project organizations 

supervisors/other department’s supervisors along with contractor’s 
supervisor 

  

4. Precautions to be taken, identified and listed.   
5. Plan for work, brought to the knowledge of open line ADEN.   
6. Plan of work drawn out by contractor’s/Project organization 

supervisor in consultation with Railway’s Supervisor. 
  

7. Before start of work, Barricading done at site of work.   
8. Men deputed for protection of work along with safety equipment.   
9. Caution order (if required) issued for the train drivers in case work is 

being done within 6 meters of centre line of running track. 
  

10. Drivers of vehicles/machinery being used have been identified.   
11. Driver of vehicles/machinery briefed about the safe working.   
12. Sufficient lighting provided at site of work for night working.   
13. Infringement checked.   
14. Sectional (open line) ADEN have satisfied himself regarding safety 

arrangement. 
  

15. Availability of Walkie-talkie sets for communication.   
 
 
 

Signature of Construction’s/                                         Signature of Open Line’s 
Other department supervisor                                          Supervisor 

 
 

Date: 
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ANNEXURE-IV 
CHECK LIST 

(During execution of the work) 
Name of work:………………….. 
Location: ………………………. 
Duration of Work: From………………To ………………….. 
Date of Inspection: ………….. 
 
S. No. Description Yes No 

1. Does the contractor’s Supervisor have the Competency certificate?   
2. Does the knowledge of contractor’s Supervisor on safety of track and 

work site is up to the mark? 
  

3. Is Supervisor of Project organization/other departments available at 
site? 

  

4. Is knowledge of supervisor of project organizations is satisfactory.   
5. Is Barricading available satisfactory?   
6. Are adequate safety precautions taken?   
7. Are communication facilities (walkie-talkie sets) available at site?   
8. Are only identified drivers driving the vehicle/machinery?   
9. Is whole work site safe for working of man/vehicle during rains?   
10. Are adequate lighting arrangement done at site?   
11. Are adequate protection equipment available at site?   
12. Is Caution order to trains being issued?   
13. Are train drivers following the enforced temporary speed restriction?   
14. Has work permit been taken for working in electrified territory/station 

yard? 
  

 
 
 
 

Signature of Inspecting Officer 
                                                                                      Designation………. 
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3.21-JOINT PROCEDURE ORDER NO. 05/2023 (No. NCR/S&T/1063/JPO/Pt.-2, dated 24.01.2024) 
       (Ref. Rly. Bd. letter no. 2024/CE-I/CAO(C) Workshop/part-2, dated 03.06.2024) 
      (JPO No. 05/2023, issued vide letter no. NCR/S&T/Signal/1065/JPO/Pt-I, dated 05.02.2024) 

 
Subject- Undertaking the work of laying underground Signalling& Telecom cables and Engineering 

digging works. 
 
Ref:     1. JPO No. 1/2014 dtd 28/01/2014 with amddtd 18/01/2016 

2. Railway Board letter no. 2022/GS/IR/Cable laying policy dtd 29/03//2023. 
3. Telecom circular No. 09/2023 dtd 12/6/23 issued vide Board’s letter no. 2021/Tele/5(2)/3/Pt(1) 
(3425647) dtd 12/06/2023 issued by Railway Board. 

4. Board’s letter no. 2023/CE-1/EDCE(G)/Misc. dtd 18/04/2023. 
5. Instruction No. TI/IN/0042 of RDSO. 

 
1.0 GENERAL: 
1.1 JPO no. 1/2014 with amendment on date 8/1/2016 has already been issued on NCR for Undertaking 

the work of laying underground signaling. Electrical & Telecom cables and Engineering digging 
work. This JPO modifies certain stipulations of the same JPO and is issued afresh. 
This should be read in conjunction with letters issued by Railway Board vide reference under 2,3 
and 4 above. 

1.2 It is reiterated that while laying all new underground cables like Signaling, Electrical, OFC and 
Telecommunication cables (where cable laying plan has not been approved as on date of issue of 
this JPO), instructions contained in extant procedures shall be scrupulously followed. Further, 
unless space is not available, all new cables shall be laid on one side of track where some cable is 
already laid so that other side is free of danger to cable cutting menace on account of track and 
other maintenance activities. However in case cables are laid to have physical diversity i.e. on both 
sides of track, then similar procedures as laid below shall be followed. 
Mechanized  excavation, filling of earth or other earthwork activities on the side having cables, 
shall be undertaken only after following due procedures as per this JPO in addition to the letter 
issued by Railway Board under ref 3 and 4 above. 

1.3 S&T department (and RailTel, where they have laid the cables) and Electrical department shall 
provide a detailed cable route plan showing exact location of cable at an interval of 200m or 
wherever there is change in alignment so that the same is located easily by the Engineering 
officials/contractor. In additional, S&T department and Electrical department shall also provide 
cable markers along the alignment of the cable These cable route plans shall be made available to 
the Sr. DEN/DEN or Dy. CE/C, as the case may be, by Sr. DSTE or Sr. DEE/DEE of the division 
or Dy. CSTE/C or Dy. CEE/C within 15 days in duplicate, after completion of work. Sr. DEN/DEN 
or Dy. CE/C will send copies to their field units i.e. ADE/SSE/P.Way & Works.  

1.4 No new OFC or quad cable shall be laid close to the existing track. It shall be laid 2 meter away or 
mutually agreed as per site condition from the Railway Boundary on one side of the Railway Track 
to the extent possible to avoid any interference with the future works (doubling etc). Where cables 
have to be laid on both sides for redundancy purpose, similar gap from Boundary shall be followed. 
It shall be ensured in the new works of cable laying that the cable is properly identified with 
electronic or concrete markers.  
All cables in new projects shall be laid inpre-fabricated/pre-cast ducts close to tracks on both sides 
in the station limits. However in block section, duct shall be laid beyond embankment unless 
unavoidable. Dimensions of the duct and laying procedure is also defined in the Board’s letter no. 
2022/GS/IR/Cable laying policy dtd. 29/03/2023. 
At suitable intervals, not more than 500 meters along the duct and at each location of track crossing, 
a chamber of dimensions 1200mm x 1200mm x 1500 (depth) shall be made. Measures to avoid 
water logging inside the chamber shall be done. 
Chamber cover shall be kept 100mm below the surface of soil. If cables are more in a yard, multiple 
ducts may be planned. Wherever multiple cables are laid in a duct/trench. RFID markers of GPS 
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tapes shall be provided for easy identification of the cable. Suitable markers should be provided 
for identification. 
If trenching is required due to any reason, the depth of the cables shall be as defined in the relevant 
clauses of IRSEM and IR Telecommunication Manual. For Signaling and Telecom cables, standard 
depth is defined as 1.0 meter below the top surface of soil. For Optic Fiber cables, the standard 
depth should be 1.2 meter below the top surface of soil.Tail cables may be laid not less than 0.5 
meter below surface of soil. 
Henceforth, wherever cable laying is planned, before undertaking the cable laying work, the cable 
route plan of the same shall be prepared by the Dy. CSTE/C or Dy. CEE/C and shall be got 
approved from the concerned Sr. DSTE/DSTE or Sr. DEE/DEE and also from the concerned Dy. 
CE/E for new lines and from the concerned Sr. DEN for all other projects including doubling. GC 
etc, to avoid possible damage in future. Such approval shall be generated within 15 days of the 
submission of the request. Similar action shall be taken by Sr. DSTE/Sr. DEE for the works being 
executed by open line and GSU. 
The permission shall be communicated to SSE/P.Way/Works, SSE/Sig/Tele, or SSE/Electrical 
(TRD or G) about the works being taken up by the contractors in their sections at least 3 days in 
advance from start day of the work. If any work is cancelled or reschedules, the same must be 
informed on priority to avoid wastage of manpower. A reminder one day prior in case of a last-
minute change in plan must be enforced. 
Sr. DSTE/Sr. DEE/Sr. DEN shall also keep one copy of permission in S&T control, Engineering 
Control & Electrical control. 

1.5 Provision of cable duct shall invariably be made in the GAD for all Platforms, stations, culverts 
and Bridges. No drawing for stations or Bridges shall be approved without the provision of cable 
duct. 

1.6 In places where laying of cable duct is not possible due to site conditions, cable shall be preferably 
be laid by HDD method or as feasible.  

1.7 GIS mapping of entire cable duct shall be made available to all concerned stakeholders. 
1.8 Cable markers wherever provided above the ground, shall be of concrete type. 
2.0 Telecom Cable: 
2.1 The Telecom cables shall be laid 2 meter away from the Railway boundary, so as to avoid 

interference with the future boundary works. However proper planning should be done taking into 
account future doubling/third line/fourth lie works etc. The telecom cables may also be laid in the 
yard (station limits) in the ducts as mentioned above.  

2.2 Junction/location boxes shall be erected on track side at an adequate level above flood level to 
avoid damage. 

2.3 The concerned SSE/P.Way or SSE/Sig or SSE/Tele or SSE/Electrical (TRD or G) or Rail Tel 
supervisors supervising the work of the contractor shall ensure that the existing emergency sockets 
are not damaged due to their importance in providing communication during accident/emergency 
The location wise list of emergency sockets in section shall be provided to the contractor supervisor 
to protect the EC socket.  

2.4 In the block sections, the cable shall be laid in duct unless unavoidable. The cable route shall be 
properly demarcated with concrete markers. If duct is provide, It should be provide such that at 
least 300mm of soil is filled back on top of concrete cover and proper markers are provided. 

2.5 As per actual cables laid, cables route diagram to be prepared and to be circulated to Open Line 
and construction Officers and Filed Officers of Engg, S&T and Electrical (General Services & 
TRD). Wide circulation of cable route diagram is to be done. Pls refer points 5.6 and 5.7 also.  

2.6 A copy of diagram to be made available at all stations and office of Electrical Traction Power 
Controller and Sectional P.Way supervisor.  

3.0 Signaling Cable:For laying signaling cables, following guidelines shall be adopted.  
3.1 In the yard, cable laying shall be permitted, in between the tracks as per standard drawings. It is 

preferred to lay cables in concrete troughs between the tracks to have protection. 
3.2 If the track centers on a double line section is more than 5.3 meters, signaling cable can be permitted 

in between the tracks provided there is no possibility of laying of cable on either side of track. In 
such cases, the excavation shall be undertaken manually in presence of Engineering supervisor, 
duly ensuring safety of trains. Pre-fabricated/pre-cast ducts to be provided such that minimum 
300mm soil is put on top.  
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3.3 For making connections of track circuit, point machine, signals etc. tail cables shall run along the 
track at adequate depth as per IRSEM. 

3.4 Junction boxes provided for such purposes shall be located at a minimum lateral distance of 2.575 
meter from the centre line of track so as to avoid infringement to BCM working but at minimum 1 
feet above rail level. 
If junction boxes are provided on Platforms, then they have to be installed at minimum 5.33 m from 
center line of track for new work as per IRSOD. 

3.5  Crossing of track shall be permitted anywhere in the yard through pre-fabricated/pre-cast 
ducts/Concrete duct/HDPE pipe. The trench shall be at least 1 meter below the formation for laying 
pipes. 

4.0 RE Section & OHE Mast: In electrified sections, if the OHE masts are provided on both the sides 
of track in a block section, they will be in need for relocation at the time of doubling/tripling etc. 
Therefore, in the electrified sections, the following procedure is to be followed: 

4.1 Double line section (Existing as well as new). The masts to be located on Country side (other than 
track side) only. As per ACTM 18.0 (Vol. II, Part-II, Page-24). Normally no masts should be 
located between any two main running tracks. In case mast need to be located in between tracks 
for certain locations which are not feasible on country side, joint inspection to be done by Engg. 
S&T, Electrical maintenance and TRD Organization to decide the exact location of such masts.  

4.2 If new cable are to be laid, provisions of para 2.0 and 3.0 in this JPO will be followed. 
4.3 Single Line section (Existing): If future double line proposal and alignment is known masts will be 

located on Country side (other than be double line track side). For this Engg. Department has to 
provide tentative layout of double line for the entire section as alignment may change at various 
points in the section due to Brides, Curves etc. 

4.4 Single Line section: If future double line proposal and alignment is not known, masts will be 
located based on joint inspection by Engg. S&T, Electrical maintenance and TRD organization on 
the cable side preferably. However it would be ensure don curves that OHE masts are located on 
outside of the curve irrespective of the side where cables are laid. 

4.5 BEC of 20mm dia. (cross section 238.64 mm2)m galvanized steel conductor should be laid 
underground along the UP and DN track separately, 300mm below ground surface and 
approximately one meter away(or as per site conditions) from the OHE foundation towards 
opposite direction of track. The BEC will be connected to each OHE mast/Portal and Feeder mast 
by same conductor having Tee Connector & Lug Connector as per Drawing No. 
TI/DRG/HE/TC/RDSO/00001/20/0 & TI/DRG/OHE/SC/RDSO/00001/20/0. 
The cross bonding of the UP BEC-UP Mast/Portal-UP Traction Rail-DN traction Rail-DN 
mast/Portal-DN BEC should be done by 50x6 mm MS/GS flat at every 450 mtr. The details of the 
AEC/BEC and cross bonding scheme are given in drawing no. 
TI/DRG/OHE/EARTHING/RDSO/00001/20/0. 
At stations, BEC conductor should be laid underground for Loop lines & platform also. BEC can 
be run on the side wall of Platform (platform coping) with suitable clamp & bolt grouted in the 
coping. BEC should be connected to Earth Pit as per Drawing No. ETI/OHE/P/7020 Rev. B at 
every 450m wherever it is exposed above the ground. At Bridges/Platform coping laying 
arrangement of BEC should be as given in Annexure-45 of document-Instruction No. TI/IN/0042 
of RDSO. 
For Three line and four line section separate BEC should be provided for each line. 

5.0 Cable Route Plan, Scheme & Approval: 
5.1 As already specified the scheme of work for laying new cable (Power, Signal and Telecom) shall 

be submitted to sectional Sr. DEN, Sr. DEE/G, Sr. DEE/TRD and Sr. DSTE for approval before 
execution. 

5.2 The scheme shall be approved within 7 days of its being received in respective offices. 
5.2.1 In the case of works being taken up by the State Government, National Highway Authority, etc. 

after their request, the Electrical/Engineering department shall process for permission and deposit 
funds for shifting or protecting cables before granting permission to work. 
The details of the permission given, i.e. the nature of work, kilometer, etc. should be given to the 
Engineering control, including the contact person’s number of the state government and the 
National Highway Authority, so that the work can be done in a planned manner. The permission 
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letter shall also indicate the contact numbers of the test room and network operating center of 
RailTel, TPC, and Electrical General control. 
The supervisor of the contractor or execution agency must have the permission copy to execute the 
work.  

5.3 After execution of work, the cable route plan shall be updated so that the same is available for 
future reference in Divisional and sub-divisional offices of Engineering/Electrical/S&T 
departments. 

5.4 The cable routes shall be clearly demarcated by suitable concrete/stone markers for identification 
in future. 

5.5 In no case, cable laying & digging shall be started unless cable route plan is approved, except for 
minor work of cable replacement owing to emergency arises due to failures etc. 

5.6 Digital integrated Signal and Telecom cable route plan shall be prepared and made available online 
over Railnet. 

5.7 After availability of integrated S&T cable route plans, the same shall be uploaded as utility layer 
on PM Gati Shakti BISAG portal.  

6.0 Engineering work & Excavation: 
6.1 For all new works, provision of cable shifting should be a mandatory part of DPR and estimate. 

For ongoing works, divisions may sanction works for cable shifting if necessary, through 
contingency/supplementary/revised estimate where provision does not exist. 

6.2 Adequate notice (atleast 3 days) shall be given by Engineering Department before executing Civil 
works in the vicinity of existing cables, to S&T/Electrical Departments. 

6.3 Work shall be undertaken only after the existing cables are identified, by S&T/Electrical 
department as the case may be, duly following the instructions contained in letter under reference 
3 and 4 above issued by Railway Board. 

6.4 The cable identification work shall be completed within 7 days of receipt of such request, by the 
concerned Sr. DSTE/Dy. CSTE/Sr. DEE. 

7.0 Cable Laying & Digging: Field staff shall give information at least 3 days in advance to 
Engineering control, Test room, Electrical Control/Electrical Traction power control before 
undertaking any work of laying of cable close to the track or for undertaking mechanized earthwork 
in section, in addition to advising the concerned Supervisors. 

7.1 The Engineering Control shall keep all the information regarding any digging work, being done 
near the track. The name & contact no. of executing department Supervisor (or his nominated staff) 
shall be notified in Engineering/CNL room. S&T and Electrical control shall obtain this 
information from Engineering control. These controls shall coordinate among themselves to ensure 
that now work is done in the vicinity of the track without proper permission. 
 

8.0 These instructions will come into force with immediate effect and shall be applicable wherever 
cable laying plan is yet to be approved. However, where cable laying plan is already approved, the 
work may be executed as per old approved plan. 
 

9.0 It should be ensured that above instructions and instructions issued by Board are made part of future 
Tender documents for such works within one month of issue of this JPO. Penalty clause as specified 
in Board’s letter no. 2021/Tele/5(2)/3-Part(1)(3425647) dtd: 12/06/2023 and reiterated as below 
must be part of Tender document also: 

Cable Damaged Penalty per location 
Only quad cable or Signaling cable Rs. 1.0 Lacs 
Only OFC Rs. 1.25 Lacs 
Both OFC and Quad Rs. 1.5 Lacs 
Electrical Cable Rs. 1.0 Lacs 

Non-inclusion of above instructions and penalty clause in tender document may attract suitable 
action against erring officials. 
 

9.1 Penalty should be levied on the contractor when they work without permission or resort to careless 
working without making arrangements for protecting cables and other utilities. For each cable cut, 
a joint report should be prepared on the same day at the level of supervisors and it should become 
the basis for levying penalty and fixing responsibility. 



Page 136 of 221 
 

 

Joint note should be forwarded by Sr. DSTE/Sr. DEE to the executive in-charge of the work. The 
executive in-charge of work should act and decide on the cable cut case within 15 days under 
information to Sr. DSTE/Sr. DEE as the case may be.  
There should be provision of appeal by contractors within one month of notice for levying penalty 
at ADRM level. Decision of ADRM shall be final and binding upon both parties. 

9.2 Railways will not lodge FIR with RPF in cases of works being executed by authorized contractors 
of Railways who have been duly permitted to execute the works.  
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3.22-RESTRICTIONS UNDER RULE 144(XI) OF GENERAL FINANCIAL RULES (GFRS), 2017 

           (Ref: RB letterNo.2020/CE-I/CT/2/GCC/Correspondence, dated 11.08.2020) 
 

i. Any bidder from a country which shares a land border with India will be eligible to bid in this 
tender only if the bidder is registered with the Competent Authority. 

ii. “Bidder” (including the term tenderer, consultant or service provider in certain contexts) means 
any person or firm or company, including any member of a consortium or joint venture (that is 
an association of several persons, or firms or companies), every artificial juridical person not 
falling in any of the descriptions of bidders stated hereinbefore, including any agency branch or 
office controlled by such person, participating in a procurement process. 

iii. Bidder from a country which shares a land border with India for the purpose of this order means:- 
a. An entity incorporated, established or registered in such a country, or 
b. A subsidiary of an entity incorporated, established or registered in a such a country, or 
c. An entity substantially controlled through entities incorporated, established or registered in 

such a county or 
d. An entity whose beneficial owner is situated in such a county, or 
e. An Indian (or other) agent of such an entity, or 
f. A natural person who is a citizen of such a country or 
g. A consortium or joint venture where any member of the consortium or joint venture falls 

under any of the above. 
IV.     The beneficial owner for the purpose of (iii) above will be as under: 

1. In case of a company or Limited Liability Partnership, the beneficial owner is the natural 
person(s), who, whether acting alone or together, or through one or more juridical person, 
has a controlling ownership interest or who exercises control through other means.  
Explanation- 

a. “Controlling ownership interest” means ownership of or entitlement to more than twenty 
five percent of shares or capital or profits of the company.  

b. “Control” shall include the right to appoint majority of the directors or to control the 
management or policy decisions including by virtue of their shareholding or management 
rights or shareholders agreements or voting agreements. 

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether acting alone 
or together, or through one or more juridical person, has owner ship of entitlement to more than 
fifteen percent of capital or profits of the partnership. 

3. In case of an unincorporated association or body of individuals, the beneficial owner is the natural 
person(s), who, whether acting alone or together, or through one or more juridical person, has 
ownership of or entitlement to more than fifteen percent of the property or capital or profits of such 
association or body of individuals. 

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the relevant 
natural person who holds the position of senior managing official. 

5. In case of a trust, the identification of beneficial owner(s) shall include identification or the author 
of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust and any 
other natural person exercising ultimate effective control over the trust through a chain or control or 
ownership.  

V.     An Agent is a person employed to do any act for another, or to represent another in dealings with 
third person. 
VI.    The successful bidder shall not be allowed to sub-contract works to any contractor from a country 
which shares a land border with India unless such contractor is registered with the Competent Authority. 
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Certificate for Tenders:  
 

“I have read the clause regarding restrictions on procurement from a bidder of a country which 
shares a land border with India; I certify that this bidder is not from such a country or, if from such 
a country, has been registered with the competent Authority. I hereby certify that this bidder fulfills 
all requirements in this regard and is eligible to be considered.” 
 (Where applicable, evidence of valid registration by the Competent Authority shall be attached.) 
 

 

Certificate for Tenders for Works involving possibility of sub-contracting. 

“I have read the clause regarding restrictions on procurement from a bidder of a country which 
shares a land border with India and on sub-contracting to contractors from such countries; I certify 
that this bidder is not from such a country or, if from such a country, has been registered with the 
Competent Authority and will not sub-contract any work to a contractor from such countries unless 
such contractor is registered with the Competent Authority. I hereby certify that this bidder fulfills 
all requirements in this regard and is eligible to be considered.” 

 [Where applicable, evidence of valid registration by the Competent Authority shall be attached.] 
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3.23-INSTRUCTION TO TENDERERS FOR SUBMISSION OF DOCUMENTS FOR WORKS 
COSTING UPTO RS. 50 LAKHS 

(Ref: CE/G/NCR letter No. 74-W/System Improvement/Works, dated 25.05.2017) 
. 

Tenderers should upload in the case of e-tender the following documents and other supporting documents 
if any along with offer so that their financial capacity, capability and past performance can be investigated 
/examined in detail duly considering their existing work load- 
1. Copy of PAN card. 
2. Solvency certificate from Bank/financial statement from Chartered Accountant/Financial assistance 
provided by bank for the purpose of execution of work or any other document to prove adequate financial 
capability of the tenderer. 
3.  Undertaking from the tenderer in separate sheet in following format- 
 

UNDERTAKING 

Name of Work: 

I hereby certify that I/We am/are having sufficient financial capacity and capability to execute the 
tendered work in given completion period. 

Name & Signature of the Tenderer:- 

Phone No: 

Address: 

4. Detail of works executed in the past or being executed in last three financial years in following format 
with supporting certificate issued by the organization with whom worked or working. Certificates from 
private individuals for whom such works are executed/being executed will not be accepted. 
 

SN. Name of work 
with description 

Date of 
award 

Contract 
value 

DOC as 
per LOA-
extended 

if any 

Value of 
work 

completed 

Status-Work 
completed/ in 
progress with 

balance work yet 
to be done 

       

       

 

Note: 

a) If tenderer has not executed any work in past, the above format shall be submitted with nil entries. 
b) For work in progress, percentage progress shall be mentioned. 

 
 
 
 
 

5. Copy of experience certificate if any of work completed in last three financial year in following format 
issued by the organization with whom worked or working. Certificates from private individuals for whom 
such works are executed/being executed will not be accepted. 
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SN Item Details 
1 Name of work  
2 Brief description of work  
3 Name & Address and contact details of firm to which work 

has been awarded and completed by 
 

4 Date of award of work and awarded value  
5 Actual date of completion of work  
6 Year wise breaking of payment made to the contractor along 

with total payment made. 
 

7 Brief details of DOC extension given.  
8 Performance of the contractor during execution of this work.  

9 Remarks, if any  
 

6. List of personnel organization available on hand and proposed to be engaged for the subject work 
along with their qualification and experience. 

7. List of plant & machinery available on hand (own) and proposed to be inducted (own and hired to 
be given separately) for the subject work. 

8. The above documents shall be uploaded in the case of e-tender, failing which the offer is liable to 
be rejected. 
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3.24-APPROVED LIST OF BRAND OF MATERIALS  
      (Ref: CVO/Engg./NCR letter No.20201201145/PC/V2/N/ALD dated 14.09.2021& Chief 
Engineer/Works   
              /NCR’s letter No.291–W/O/QC/Policy dated 22.03.2022) 
      (Ref. Para 18 of Chapter 3.10 (Other Miscellaneous items) of this document) 

 

Under the system improvement over NCR, an exhaustive list of following Branded materials to be used 
in the tenders of Works contract is as under for implementation. This Branded items of list will 
invariably be applicable in all the tenders in which the tender schedule have been prepared based 
on CPWD-DSR with exceptions as given below. 

(i) If certain isolated sections of structural steel, not being rolled by ISPs/ is required in very small 
quantity, the same can be procured from the authorized re-roller of ISPs or authorized licenses of BIS 
having traceability system and who use billets produced by ISPs. Traceability shall be ensured by an 
officer specially authorized by the concerned SAG officer of the Zonal Railway on case to case basis 
for this purpose. 

(ii) In case of non–availability of other material at a particular time of brands appearing in NCR list and 
for which RDSO approved list is not available, Engineer in charge can permit supply of material from 
brands having similar reputation.  

 

L I S T  O F  B R A N D E D  M A T ER I A L  O F  N O R T H  C E N T R A L  R A I L W A Y I N 
WO R K S  T E N D E R :  

(The list of branded material was approved by NCR/HQ letter no. 291-W/O/QC/Policy dated 22.03.2022.) 

SN Name of Product/ Material Approved brand Name for North Central Railway 

(1) (2) (3) 
1 ORDINARY PORTLAND 

CEMENT (GREY) (43 
GRADE) 

ACC, ULTRATECH, VIKRAM, SHREE CEMENT, AMBUJA, 
JAYPEE CEMENT, CENTURY CEMENT & J.K. CEMENT. 

2 PORTLAND POZZOLONA 
CEMENT (GREY) (43 
GRADE) 

ACC, ULTRATECH, VIKRAM, SHREE CEMENT, AMBUJA, 
JAYPEE CEMENT, CENTURY CEMENT & J.K. CEMENT. 

3 WHITE CEMENT J.K.WHITE, JAIPUR SUPREME PACKAGING PVT. LTD., 
ULTRATECH CEMENT LIMITED. 

4 REINFORCEMENT STEEL SAIL, TATA STEEL LTD., RINL, JINDAL STEEL & POWER LTD. 
AND JSW STEEL LTD. 

5 ADMIXTURES CICO, FAIRMATE, HIND PLAST SUPER, SUPAPLAST, SIKA 
6 WATER PROOFING 

COMPOUND 
FOSROC, CICO, KRYTON, BUILDMATE, PIDLITE, PRIYA 
ENTERPRISES, FAIRMATE, SIKA 

7 AUTOCLAVED AERATED 
BLOCKS 

BILTECH, ECO GREEN, FINECRETE, J.K. LAKSHMI 
CEMENT LTD. 

8 POLYMER MODIFIED 
ADHESIVE FOR AAC 
BLOCKS 

MYK LATICRETE, FERROUS CRETE, ARDEX ENDURA, 
ULTRATECH, SIKA. 

9 FACTORY MADE 
PANELLED & WIRE 
GAUGE WOODEN DOOR/ 
WINDOW SHUTTERS. 

M/S JAIN WOOD INDUSTRIES, KUTTY DOORS, SAMRAT 
PLYWOOD, NEW JAGDAMBA DOORS, MERINO, KITPLY, 
ASTIMBER 

10 FLUSH DOOR SHUTTERS KUTTY FLUSH DOOR, SAMRAT LAMINATE, NATIONAL 
PLYWOODS, JAIN WOOD INDUSTRIES, MERINO, MINIMAX, 
CENTURY, AS TIMBER. 

11 BLOCK BOARD MERINO, MINIMAX, NATIONAL, ARCHIDPLY, CENT PLY, 
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JAYNA, CENTURY. 

12 LAMINATES SAMRAT, VIRGO, MERINO, ARCHIDPLY, CENTURY 
LAMINATES, GREENLAM 

13 PRE-LAMINATED 
PARTICLE BOARD 

ARCHIDPLY, CENTURY PLY BOARDS, BALAJI ACTION 
BUILDWELL, ECOBOARD 

14 PARTICLE BOARD 
(MEDIUM DENSITY)/ 
VENEERED PARTICLE 
BOARD 

CENTURY PLYBOARDS (INDIAN) LTD., BALAJI ACTION 
BUILDWELL, EVERGREEN BOARDLAM, ECOBOARD 
INDUSTRIESLTD. 

15 PRE-LAMINATED 
MEDIUM DENSITY FIBRE 
BOARD 

CENTURY PLYBOARDS, GREEN PLY, BALAJI ACTION 
BUILDWELL 

16 OMS/ MS DOOR FITTINGS ASHISH, AGGARWAL STEELS, DOOR DEVICES 
MANUFACTURING COMPANY, MANU ENGINEERING 
COMPANY, M.C. MOWJEE & CO., SHRI GANPATI DOORS 

17 ANODISED/ ZINC ALLOY/ 
ALUMINIUM HARDWARE 
DOOR/ WINDOW FITTINGS 

PULSE, SAVIO, HOPPE, ALUTECH 

18 FRP DOOR FRAMES & 
SHUTTERS 

ASHISH INDUSTRIES, JAYNA, SAINIK (CENTURY PLYWOOD), 
SELECTED PRODUCTS CO. 

19 WIDOWS BLINDS VISTA, MAC, HUNTER, DOUGLAS, DE-DÉCOR 

20 STRUCTURAL STEEL 
SUCH AS MS FLATS, 
SQ.BARS ANGLES ETC. 

SAIL, TATA STEEL, RINL, JINDAL STEEL &POWER LTD. 
AND JSW STEEL LTD. 

21 MILD STEEL DOOR, 
WINDOWS & 
VENTILATORS 
MANUFACTURERS 

FRIENDS MANUFACTURING COMPANY, KOTKAPURA, PD 
INDUSTRIES, SHAKTI INDUSTRIES, STEELMAN INDUSTRIES, 
SKS STEEL INDUSTRIES, SHIVAM 

22 PRESSED STEEL DOOR 
FRAMES 
MANUFACTURERS 

KRISHNA STEEL FABRICATOR SIRSA, LAXMI STEEL WORKS 
BAHADURGARH, ASHISH INDUSTRIES GHAZIABAD, ASHWANI 
& SONS. 

23 HOLLOW STEEL SECTIONS JINDAL INDUSTRIES HISAR, TATA STEEL, STEEL & METAL 
TUBES (INDIA) PVT. LTD. 

24 STEEL TUBES FOR 
STRUCTURAL STEEL 

JINDAL INDUSTRIES HISAR, TATA STEEL, STEEL & METAL 
TUBES (INDIA) PVT. LTD. 

25 DASH/ ANCHORING 
FASTENERS, BOLTS, 
SCREWS AND NUTS. 

HILTI , FISCHER, CKW, ATUL, PRIYA 

26 STAINLESS STEEL RAILING DORMA, KICH, OM STEEL, D-LINE. 

27 CHEQUERRED PRE-CAST 
CC TILES 

NTC, SWASTIK TILE, POOJA CONCRETE FABRICATORS, GTC. 

28 CERAMIC TILES SOMANY, KAJARIA, ORIENTBELL, RAK, ASIAN 
GRANITO INDIA LTD. 

29 VITRIFIED TILES PODDAR, SOMANY, KAJARIA, ORIENTBELL, RAK, 
ASIAN GRANITO INDIA LTD. 

30 ADHESIVE/ 
GROUTING FOR USE 
WITH TILES 

FERROUS CRETE, MYK LATICRETE, ARDEX EDURA, 
FAIRMATE, DURA BUILD CARE, SIKKA 

31 UNPLASTICISED 
RIGID PVC PIPE & 

SUPREME, FINOLEX, PRINCE, KISAN, DIPLAST. 
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FITTINGS 

32 FALSE CEILING- GYPSUM SAINT GOBAIN, VANS GYPSUM, USG BORAL, LLYOD 
33 FALSE CEILING- METAL ARMSTRONG, DEXUNE, SAINT GOBAIN, HUNTER 

DOUGLAS, GYPTECH 
34 FALSE CEILING- CALCIUM 

SILICATE 
HILUX, AEROLITE, ARMSTRONG 

35 FALSE CEILING-MINERAL 
FIBRE 

ARMSTRONG, DEIKEN, DEXUNE, SAINT GOBAIN. 

36 ACCOUSTIC: GLASS / 
WOODEN FIBRE FALSE 
CEILING AND WOODEN/ 
FABRIC WALL LINING 

ARMSTRONG, DEXUNE, ACCOUSTIBLOK, HIMALYAN 
ACOUSTICS, ANUTONE, GYPTECH 

37 FALSE CEILING-
ALUMINIUM POWDER 
COATED 

ARMSTRONG, DEXUNE, SAINT GOBAIN, HUNTER 
DOUGLAS 

38 OIL BOUND DISTEMPER/ 
ACRYLIC DISTEMPER 

NEROLAC ACRYLIC DISTEMPER, TRACTOR ACRYLIC 
DISTEMPER (ASIAN PAINTS), MAXILITE ACRYLIC DISTEMPER 
(ICI), BISON ACRYLIC DISTEMPER (BERGER). 

39 INTERIOR EMULSION/ 
PLASTIC EMULSION 

DULUX ACRYLIC EMULSION/ SOLITAIRE A-1000 (ICI), 
APCOLITE PREMIMUM EMULSION (ASIAN), BEAUTY GOLD 
(NEROLAC), SILK (BERGER) 

40 ACRYLIC SMOOTH 
EXTERIOR PAINT 

APEX ULTIMA (ASIAN), DULUX WEATHERSHEILD MAX (ICI), 
EXCEL (NEROLAC), WEATHERCOAT ALL GUARD (BERGER) 

41 DRY DISTEMPER NEROLAC, BERGER, ASIAN PAINTS, ICI, JENSON & 
NICHOLSON (J&N) 

42 SYNTHETIC ENAMEL 
PAINTS 

DULUX HI-GLOSS (ICI), APCOLITE PREMIMUM GLOSS (ASIAN), 
NEROLAC HIGH GLOSS (NEROLAC), LUXOL HI-GLOSS 
(BERGER) 
 

43 WOOD PRIMER NEROLAC, BERGER, ASIAN PAINTS, ICI 

44 STEEL PRIMER NEROLAC, BERGER, ASIAN PAINTS, ICI 

45 EXTERIOR WALL PRIMER EXTERIOR NEROLAC PRIMER, EXTERIOR BERGER PRIMER, 
EXTERIOR ASIAN PAINTS PRIMER, EXTERIOR ICI PRIMER 

46 WALL PUTTY (WHITE 
CEMENT BASED) 

BIRLA WALL CARE, JK WHITE 

47 POLYMER MODIFIED SELF 
CURING PLASTER 

MYK LATICRETE, FERROUS CRETE, ARDEX ENDURA, 
ULTRATECH 

48 PAVER/ GRASS PAVER 
BLOCKS & KERB 
STONES 

NATIONAL TILES CORPORATION, METRO PAVERS, 
KRISHNA TILES, POOJA CONCRETE FABRICATORS, 
DALAL TILES. 

49 VITREOUS CHINA 
SANITARY WARE 

HINDWARE, CERA, PARRYWARE, JOHNSON PEDDER, 
SOMANY. 

50 PLASTIC FLUSHING 
CISTERN FOR WC AND 
URINALS 

JINDAL, STEEL BIRD, SEEMLINE, VIKRAM PLASTIC, 
PRAYAG POLYMERS (P) LTD. 

51 PLASTIC SEAT COVER OF 
W.C. 

AJANTA POLYMERS, JINDAL MALPINE, JAIN POLYMERS 

52 STAINLESS STEEL SINK ALLEX, JAYNA, JMD INTERNATIONAL, STEEL CRAFT 

53 MIRROR GLASS ATUL, MODIGUARD, GOLDEN FISH 
54 CENTRIFUGALLY CAST 

(SPUN) IRON PIPES 
NECO, BENGAL IRON, DURGAPUR ISPAT UDYOG, SINGHAL 
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IRON FOUNDRY (SKF), KAPILANSH DHATU UDYOG PVT. 
LTD., RPMF, HIF. 

55 HUBLESS 
CENTRIFUGALLY CAST 
(SPUN) IRON PIPES 

NECO, RAJ PATTERN MAKERS & FOUNDERS, SINGHAL IRON 
FOUNDRY (SKF). 

56 CP FITTINGS & 
ACCESSORIES 

JAQUAR, HINDWARE, PRIMA, JAINKO,CERA, 

57 BRASS STOP & BIB COCK DHAWAN SANITARY UDYOG, JAINKO, SHAKTI, 
VARDHMAN INDIA PRODUCTS 

58 FERRULES FOR WATER 
SUPPLY 

HIND METAL WORKS, KRITIKA, DRP, SHAKTI 

59 BALL COCK WITH ROD RESP FAUCET INDUSTRIES, DHAWAN SANITARY UDYOG, 
NEW METAL WORKS, KPR, PRAYAG. 

60 POLYETHYLENE WATER 
STORAGE TANK 

SINTEX, VECTUS, KAVERI 

61 STONEWARE PIPES & 
GULLY TRAPS 

SORKHI INDUSTRIES, RK INDUSTRIES, NAVNEET, MOLI 
CERAMICS, OCR, ANAND 

62 PRE-CAST CONCRETE 
PIPES (NON- PRESSURE) 

RAMNIK, BFSP, JAGDAMBEY SPUN PIPE, GURKIRPA SPUN 
PIPES 

63 GI PIPE JINDAL (HISSAR), TATA, BST, BHUSHAN POWER STEEL 
64 GI FITTINGS UNIK, AVR, ZOLOTO, SANT, HBI, C-BRAND, NVR 
65 C-PVC PIPE PRINCE, JINDAL (FLOWKEM), ASTRAL, AJAY POLYMERS, 

SUPREME, FINOLEX. 
66 GUN METAL GATE, GLOBE, 

CHECK VALVES & NON-
RETURN VALVES 

LEADER, ZOLOTO, SANT, RAJAN METAL INDUSTRIES, 
H.B. METALS, HVI, NVR. 
 

67 CENTRIFUGALLY CAST 
(SPUN) IRON PIPES 
(CLASS LA). 

TRU FORM ENGINEERS, KAPILANSH, ELECTROSTEEL, HITECH 
METAL CASTINGS. 

68 C.I. SLUICE VALVES & 
REFLEX VALVES 

ZOLOTO INDUSTRIES, SANT VALVES, AMCO INDUSTRIES, 
KIRLOSKAR, RATAN INDUSTRIAL CORPORATION, HVI, NVR. 

69 STAINLESS STEEL PIPES & 
FITTINGS 

JINDAL STAINLESS STEEL, OM STEEL GROUP, V STEEL, 
VIEGA, RAMPART INDIA PVT. LTD., 

70 DUCTILE IRON PIPES & 
FITTINGS 

JINDAL SAW LTD, ELECTRO STEEL, CHANDRANCHAL 
INFRA, ELECTROTHERAM 

71 C.I./ D.I. MANHOLE COVERS 
& FRAMES 

SWASTIKA ENTERPRISES, BENGAL IRON CORPORATION, 
NECO, BINAY UDYOG, CHANDERANCHAL 

72 WATER REPELLANT 
SILANE CHEMICAL 

PIDILITE, FERROUS CRETE, ARDEX ENDURA 

73 ALUMINIUM SECTIONS HINDALCO, JINDAL, INDIAN ALUMINIUM CO. 

74 BASIC/ TOUGHENED ETC. 
GLASS 

SAINT GOBAIN, ASAHI, MODI, GOLD PLUS GLASS, 
PILINGTON. 

75 APPROVED PROCESSORS FOR 
PERFORMANCE GLASS/ 
TOUGHENED GLASS/ 
HERMETICALLY SEALED/ 
LACQUERED GLASS etc. 

ART & GLASS, MIRAGE TOUGHENED GLASSES (P) LTD., AAR 
PAR GLASS, VERMA GLASS. 

76 PLYWOOD/ VENEER GREEN PLY, CENTURY, MERINO, DURO, DURIAN. 

77 MELAMINE POLISH ASIAN PAINTS MELAMINE GOLD, WUDFIN OF PIDILILTE, 
TIMBERTONE OF ICIDULUX. 

78 FLOOR SPRING GODREJ, DORMA, DORSET, KICH. 
 (A) ALUMINIUM SECTION HINDALCO, JINDAL, INDIAN ALUMINIUM CO. 
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 (B) ANODISEDALUMINIUM 
HARDWARE (HEAVY 
DUTY) 

KILONG, ALUALPHA, EBCO, CLASSIC. 

79 PLOYSTER POWDER 
COATING SHADES 

NEROLAC, BERGER, J&N 

80 CLEAR/ FLOAT/ FROSTED/ 
REFRACTIVE/ COATED 
GLASS 

SAINT GOBAIN, MODIGUARD, ASHAI FLOAT. 

81 ALUMINIUM COMPOSITE 
PANELS 

REYNOBOND, ALPOLICA, ALUCO BOND 

82 FRICTION STAY HINGES EARL-BIHARI, EBCO, ROTOOR APPROVED EQUIVALENT 

83 EPDM GASKET HANU/ ANAND, RAVEN,ZERO. 

84 SILICON BASED WATER 
REPELLANT/ WEATHER 
SEALANT 

G.E. PLASTICS, DOW CORNING, WACKER, BASF, PIDILITE (DR. 
FIXIT/ROFF) 

85 EPS SNOW PACK POLYMERS, RELIABLE INSUPACKS , FAIRMATE 

86 CEMENT BASED WALL 
PUTTY 

BIRLA WALL CARE, JK WHITE 

87 1ST QUALITY ACRYLIC 
DISTEMPER 
(WASHABLE/READY 
MIX/LOW VOC) 

ASIAN PAINTS (TRACTOR AQUA LOCK PAINT) BERGER: 
COMMANDO 

OR EQUIVALENT PAINTS OF NEROLAC OR ICI-DULUX. 

88 PREMIUM ACRYLIC 
EMULSION PAINTS 
(INTERIOR) 

ASIAN PAINTS (ROYALE LUXURY EMULSION) NEROLAC: 
IMPRESSION BERGER: SILK 

ICI-DULUX: VELVET TOUCH. 

89 PREMIUM ACRYLIC 
SMOOTH EXTERIOR 
PAINTS WITH SILICON 
ADDITIVE. 

ASIAN PAINTS (APEX ULTIMA) NEROLAC: XL TOTAL 

BERGER: WEATHER COAT ALL GUARD ICI-DULUX: 
WEATHER SHIELD MAX 

90 CEMENT PRIMER NEROLAC, BERGER, BP WHITE (BEGER), DECOPRIME WT 
(ASIAN), WHITE PRIMER (ICI). 

91 EPOXY PAINT ASIAN, NEROLAC, BERGER, ICI, KANSAI AKZO NOBEL. 
92 G.I. FITTINGS UNIK, AVR, ZOLOTO, KS, AMCO 

93 FLOAT VALVE IVC, LEADER, PRAYAG, KALSI PUMP PVT. LTD., DHAWAN 
SANITARY UDYOG (PRIMA) 

94 GUN METAL VALVES, 
GLOBES 

LEADER, ZOLOTO, KILBURN, CIM VALVES, SANT,
ANNAPURANA 

95 BRASS STOP & BIB COCK ZOLOTO, SANT, L&K, LEADER, JAINKO, KALSI PUMP PVT. 
LTD., DHAWAN SANITARY (PRIMA) 

96 NON RETURN VALVE 
(CHECK VALVE)½” TO 1¼” 

KALSI PUMPS PVT. LTD. ZOLOTO, ANNAPURNA 

97 STAINLESS STEEL SLIDING 
DOOR BOLTS 

DORMA OR GEZE OR HAFELE 

98 WHITE VITREOUS CHINA 
WALL MOUNTED TYPE 
WATER CLOSET 
(EUROPEAN TYPE W C. 
PAN) 

JAQUAR , HINDWARE, CERA 

99 3/6 LITRE SLIM WALL 
MOUNTED CONCEALED 
CISTERN WITH DUAL 

JAQUAR, HINDWARE, CERA 
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FLUSHING CISTERN 

100 FLUSHING PLATE OF WITH 
FLUSH PIPE 

JAQUAR, HINDWARE, CERA 

101 WHITE VITREOUS CHINA 
FLAT BACK HALF STALL 
URINAL. 

JAQUAR, HINDWARE, CERA 

 
NOTE :  
1. The brand of material of products not available in column (2) of above table shall be decided by 

Engineer-in-Charge of the work. 
 

 
 

 
 

 
3.25- PUBLIC PROCUREMENT (PREFERENCE TO MAKE IN INDIA), ORDER2017—

REVISION; REGARDING: 

Department for Promotion of Industry and Internal Trade, in partial modification [Paras 
2, 3, 5, 10 & 13] of OrderNo.P-45021/2/2017-B.E.-II dated 15.6.2017 as amended by Order No.P-
45021/2/2017-B.E.-II dated 28.05.2018, Order No. P- 45021/2/2017-B.E.-II dated 29.05.2019 and 
Order No. P-45021/2/2017-B.E.-II dated 04.06.2020, hereby issues the revised “Public 
Procurement (Preference to Make in India), Order2017” dated 16.09.2020 effective with 
immediate effect. 

Whereas it is the policy of the Government of India to encourage Make in India and promote 
manufacturing and production of goods and services in India with a view to enhancing income and 
employment, and 

Whereas procurement by the Government is substantial in amount and can contribute towards this policy 
objective, and 

Whereas local content can be increased through partnerships, cooperation with local companies, 
establishing production units in India or Joint Ventures (JV) with Indian suppliers, increasing the 
participation of local employees in services and training them, 

Now therefore the following Order is issued: 

1. This Order is issued pursuant to Rule153 (iii) of the General Financial Rules 2017. 
 
2. Definitions: For the purposes of this Order: 

‘Local content’ means the amount of value added in India which shall, unless otherwise prescribed by the Nodal 
Ministry, be the total value of the item procured (excluding net domestic indirect taxes) minus the value of 
imported content in the item (including all customs duties) as a proportion of the total value, in percent. 

‘Class-I local supplier’ means a supplier or service provider, whose goods, services or works offered for 
procurement, meets the minimum local content as prescribed for 'Class-I local supplier’ under this Order. 

‘Class-II local supplier’ means a supplier or service provider, whose goods, services or works offered 
for procurement, meets the minimum local content as prescribed for ‘Class-II local supplier’ but less 
than that prescribed for Class-I local supplier’ under this Order. 
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‘Non-Local supplier’ means a supplier or service provider, whose goods, services or works offered for 
procurement, has local content less than that prescribed for ‘Class-Il local supplier under this Order. 

‘L1’ means the lowest tender or lowest bid or the lowest quotation received in a tender, bidding process 
or other procurement solicitation as adjudged in the evaluation process as per the tender or other 
procurement solicitation. 

‘Margin of purchase preference’ means the maximum extent to which the price quoted by a 'Class-I 
local supplier may be above the L1 for the purpose of purchase preference. 

‘Nodal Ministry’ means the Ministry or Department identified pursuant to this order in respect of a 
particular item of goods or services or works. 

‘Procuring entity’ means a Ministry or department or attached or subordinate office of, or autonomous 
body controlled by the Government of India and includes Government companies as defined in the 
Companies Act. 

‘Works’ means all works as per Rule130 of GFR 2017, and will also include ‘turnkey works’. 
 

3. Eligibility of ‘Class-I local supplier’/ ‘Class-II local supplier’/ ‘Non-local suppliers’ for 
different types of procurement 

(a) In procurement of all goods, services or works in respect of which the Nodal 
Ministry/Department has communicated that there is sufficient local capacity and local competition, 
only Class-I local supplier, as defined under the Order, shall be eligible to bid irrespective of purchase 
value. 

(b) Only ‘Class-I local supplier and Class-II local supplier, as defined under the Order, shall be 
eligible to bid in procurements undertaken by procuring entities, except when Global tender enquiry 
has been issued. In global tender enquiries, ‘Non-local suppliers’ shall also be eligible to bid along 
with ‘Class-I local suppliers and ’Class-II local suppliers’. In procurement of all goods, services or 
works, not covered by sub- para 3 (a) above, and with estimated value of purchases less than Rs. 200 
Crore, in accordance with Rule 161(iv) of GFR, 2017,Global tender enquiry shall not be issued 
except with the approval of competent authority as designated by Department of Expenditure. 

(c) For the purpose of this Order works includes Engineering, Procurement and Construction 
(EPC) contracts and services include System Integrator (SI) contracts. 

3A. Purchase Preference 
 

(a) Subject to the provisions of this Order and to any specific instructions issued by the Nodal 
Ministry or in pursuance of this Order, purchase preference shall be given to 'Class-I local supplier’ 
in procurements undertaken by procuring entities in the manner specified hereunder. 

(b) in the procurements of goods or works, which are covered by para 3(b) above and which are 
divisible in nature, the ‘Class-I local supplier’ shall get purchase preference over Class-II local supplier 
as well as Non-local supplier, as per following procedure: 

i. Among all qualified bids, the lowest bid will be termed as L1 If L1 is ‘Class-I local 
supplier, the contract for full quantity will be awarded to LI. 

ii. If L1 bid is not a ‘Class-I local supplier’, 50% of the order quantity shall be awarded to 
L1. Thereafter, the lowest bidder among the ‘Class-I local supplier’ will be invited to 
match the L1 price for the remaining 50% quantity subject to the Class-I local supplier's 
quoted price falling within the margin of purchase preference, and contract for that 
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quantity shall be awarded to such ‘Class-I local supplier’ subject to matching the L1 price. 
In case such lowest eligible ‘Class I local supplier fails to match the L1 price or accepts 
less than the offered quantity, the next higher ‘Class-I local supplier’ within the margin of 
purchase preference shall be invited to match the L1 price for remaining quantity and so 
on, and contract shall be awarded accordingly. In case some quantity is still left uncovered 
on Class-I local suppliers, then such balance quantity may also be ordered on the L1 
bidder. 

(c) In the procurements of goods or works, which are covered by para 3(b) above and which are 
not divisible in nature, and in procurement of services where the bid is evaluated on price alone, the 
‘Class-I local supplier’ shall get purchase preference over ‘Class-II local supplier’ as well as ‘Non-
local supplier’ , as per following procedure: 

i. Among all qualified bids, the lowest bid will be termed as L1. If L1 is ’Class-I local 
supplier, the contract will be awarded to L1. 

 
 

ii.  If L1 is not ‘Class I local supplier’, the lowest bidder among the ‘Class-I local supplier’ 
will be invited to match the L1 price subject to Class I local supplier's quoted price falling 
within the margin of purchase preference, and the contract shall be awarded to such 
‘Class-I local supplier’ subject to matching the L1 price 

iii. In case such lowest eligible ‘Class-I local supplier’ fails to match the L1 price, the ’Class-
I local supplier’ with the next higher bid within the margin of purchase preference shall 
be invited to match the L1 price and so on and contract shall be awarded accordingly. In 
case none of the ‘Class-I local supplier’ within the margin of purchase preference matches 
the L1 price, the contract may be awarded to the L1 bidder. 

 
(d) ‘Class-II local supplier” will not get purchase preference in any procurement, 

undertaken by procuring entities. 
 

3B. Applicability in tenders where contract is to be awarded to multiple bidders-In tenders 
where contract is awarded to multiple bidders subject to matching of LI rates or otherwise, the ‘Class-I 
local supplier’ shall get purchase preference over ‘Class-II local supplier’ as well as ‘Non local 
supplier’, as per following procedure: 

a)         In case there is sufficient local capacity and competition for the item to be procured, as 
notified by the nodal Ministry only Class I local suppliers shall be eligible to bid. As such, the 
multiple suppliers, who would be awarded the contract, should be all and only Class I Local 
suppliers'. 

b) In other cases ‘Class II local suppliers’ and ’Non local suppliers’ may also participate in the 
bidding process alongwith ‘Class I Local suppliers’ as per provisions of this Order. 

c)        If ‘Class I Local suppliers’ qualify for award of contract for at least 50% of the tendered 
quantity in any tender, the contract may be awarded to all the qualified bidders as per award criteria 
stipulated in the bid documents. However, in case ‘Class I Local suppliers’ do not qualify for award 
of contract for atleast 50% of the tendered quantity, purchase preference should be given to the ‘Class 
I local supplier’ over Class II local suppliers’ / ‘Non local suppliers’ provided that their quoted rate 
falls within 20% margin of purchase preference of the highest quoted bidder considered for award 
of contract so as to ensure that the ‘Class I Local suppliers’ taken in totality are considered for award 
of contract for atleast 50% of the tendered quantity. 

d)       First purchase preference has to be given to the lowest quoting ‘Class-I local supplier’, whose 
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quoted rates fall within 20% margin of purchase preference, subject to its meeting the prescribed 
criteria for award of contract as also the constraint of maximum quantity that can be sourced from 
any single supplier. If the lowest quoting ‘Class-I local supplier’ does not qualify for purchase 
preference because of aforesaid constraints or does not accept the offered quantity, an opportunity 
may be given to next higher ’Class-I local supplier’, falling within 20% margin of purchase 
preference, and so on. 

e) To avoid any ambiguity during bid evaluation process, the procuring entities may stipulate its 
own tender specific criteria for award of contract amongst different bidders including the procedure 
for purchase preference to ‘Class I local supplier’ within the broad policy guidelines stipulated in 
sub-paras above. 

 
4. Exemption of small purchases: Notwithstanding anything contained in paragraph 3, procurements 

where the estimated value to be procured is less than Rs. 5 Lakhs shall be exempt from this Order. 
However, it shall be ensured by procuring entities that procurement is not split for the purpose of 
avoiding the provisions of this Order. 

 

5. Minimum local content: The ‘local content’ requirement to categorize a supplier as Class-I local 
supplier is minimum 50%. For ‘Class-II local supplier’, the ‘local content’ requirement is minimum 
20%. Nodal Ministry/ Department may prescribe only a higher percentage of minimum local content 
requirement to categorize a supplier as ‘Class-I local supplier’ / ‘Class II local supplier’. For the 
items, for which Nodal Ministry/ Department has not prescribed higher minimum local content 
notification under the Order, it shall be 50% and 20% for ‘Class I local supplier’/ ‘Class-II local 
supplier' respectively. 

6. Margin of Purchase Preference: The margin of purchase preference shall be 20%. 

7 Requirement for specification in advance: The minimum local content, the margin of purchase 
preference and the procedure for preference to Make in India shall be specified in the notice 
inviting tenders or other form of procurement solicitation and shall not be varied during a particular 
procurement transaction. 

8. Government E-marketplace: In respect of procurement through the Government E- marketplace 
(GeM) shall as far as possible, specifically mark the items which meet the minimum local content 
while registering the item for display, and shall, wherever feasible, make provision for automated 
comparison with purchase preference and without purchase preference and for obtaining consent of 
the local supplier in those cases where purchase preference is to be exercised. 

9. Verification of local content: 

a. The ‘Class-I local supplier’/ ‘Class-II local supplier' at the time of tender, bidding or solicitation 
shall be required to indicate percentage of local content and provide self-certification that the 
item offered meets the local content requirement for ‘Class-I local supplier’/ ‘Class-II local 
supplier’, as the case may be. They shall also give details of the location(s) at which the local 
value addition is made. 

b.   In cases of procurement for a value in excess of Rs. 10 crores, the ‘Class-I local supplier’/ ‘Class 
II local supplier’ shall be required to provide a certificate from the statutory auditor or cost 
auditor of the company (in the case of companies) or from a practicing cost accountant or 
practicing chartered accountant (in respect of suppliers other than companies) giving the 
percentage of local content. 

c.   Decisions on complaints relating to implementation of this Order shall be taken by the competent 
authority which is empowered to look into procurement-related complaints relating to the 
procuring entity. 
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d  Nodal Ministries may constitute committees with internal and external experts for independent 
verification of self-declarations and auditors / accountant's certificates on random basis and in 
the case of complaints. 

e    Nodal Ministries and procuring entities may prescribe fees for such complaints. 

f. False declarations will be in breach of the Code of Integrity under Rule175 (1)(i) (h) of the 
General Financial Rules for which a bidder or its successors can be debarred for up to two years 
as per Rule 151 (iii) of the General Financial Rules along with such other actions as may be 
permissible under law. 

 
g.  A supplier who has been debarred by any procuring entity for violation of this Order shall not 

be eligible for preference under this Order for procurement by any other procuring entity for the 
duration of the debarment. The debarment for such other procuring entities shall take effect 
prospectively from the date on which it comes to the notice of other procurement entities, in the 
manner prescribed under paragraph 9h below. 

h. The Department of Expenditure shall issue suitable instructions for the effective and smooth 
operation of this process, so that: 

 The fact and duration of debarment for violation of this Order by any procuring entity are 
promptly brought to the notice of the Member-Convenor of the Standing Committee and 
the Department of Expenditure through the concerned Ministry/Department or in some 
other manner; 

ii on a periodical basis such cases are consolidated and a centralized list or decentralized 
lists of such suppliers with the period of debarment is maintained and displayed on 
website(s); 

 In respect of procuring entities other than the one which has carried out the debarment, the 
debarment takes effect prospectively from the date of uploading on the website(s) in the 
such a manner that ongoing procurements are not disrupted. 

10. Specifications in Tenders and other procurement solicitations: 

a.  Every procuring entity shall ensure that the eligibility conditions in respect of previous 
experience fixed in any tender or solicitation do not require proof of supply in other countries 
or proof of exports. 

b.  Procuring entities shall endeavour to see that eligibility conditions, including on matters like 
turnover, production capability and financial strength do not result in unreasonable exclusion of 
‘Class I local supplier’/ ‘Class-II local supplier’ who would otherwise be eligible beyond what 
is essential for ensuring quality or creditworthiness of the supplier. 

c. Procuring entities shall, within 2 months of the issue of this order review all existing eligibility 
norms and conditions with reference to sub-paragraphs “a” and “ b” above. 

d. Reciprocity clause :  
i. When a Nodal Ministry / Department identifies that Indian suppliers of an item are not 

allowed to participate and/ or compete in procurement by any foreign government, due to 
restrictive tender conditions which have direct or indirect effect of barring Indian 
companies such as registration in the procuring country execution of projects of specific 
value in the procuring country etc., it shall provide such details to all its procuring entities 
including CMDs/CEOs of PSEs/PSUs, State Governments and other procurement 
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agencies under their administrative control and GeM for appropriate reciprocal action. 
 

 
ii.   Entities of countries which have been identified by the nodal Ministry/Department as not 

allowing Indian companies to participate in their Government procurement for any item 
related to that nodal Ministry shall not be allowed to participate in Government procurement 
in India for all items related to that nodal Ministry/ Department, except for the list of items 
published by the Ministry/ Department permitting their participation. 

 
 
iii.    The stipulation in (ii) above shall be part of all tenders invited by the Central Government 

procuring entities stated in (i) above. All purchases on GeM shall also necessarily have 
the above provisions for items identified by nodal Ministry/ Department. 

iv.    State Governments should be encouraged to incorporate similar provisions in their 
respective tender. 

v.     The term ‘entity’ of a country shall have the same meaning as under the FDI Policy of 
DPIIT as amended from time to time. 

 
e.  Specifying foreign certifications/ unreasonable technical specifications/ brands/ models in the 

bid document is restrictive and discriminatory practice against local suppliers. If foreign 
certification is required to be stipulated because of non- availability of Indian Standards and / or 
for any other reason, the same shall be done only after written approval of Secretary of the 
Department concerned or any other Authority having been designated such power by the 
Secretary of the Department concerned. 

 
f.  “All administrative Ministries/Departments whose procurement exceeds Rs. 1000 Crore per 

annum shall notify /update their procurement projections every year, including those of the 
PSEs/PSUs, for the next 5 years on their respective website." 

10A. Action for non-compliance of the Provisions of the Order: In case restrictive or discriminatory 
conditions against domestic suppliers are included in bid documents, an inquiry shall be conducted by 
the Administrative Department undertaking the procurement (including procurement by any entity 
under its administrative control) to fix responsibility for the same. Thereafter, appropriate action, 
administrative or otherwise, shall be taken against erring officials of procurement entities under 
relevant provisions Intimation on all such actions shall be sent to the Standing Committee. 

11. Assessment of supply base by Nodal Ministries: The Nodal Ministry shall keep in view the 
domestic manufacturing /supply base and assess the available capacity and the extent of local 
competition while identifying items and prescribing the higher minimum local content or the manner 
of its calculation, with a view to avoiding cost increase from the operation of this Order. 

12. Increase in minimum local content: The Nodal Ministry may annually review the local content 
requirements with a view to increasing them, subject to availability of sufficient local competition 
with adequate quality. 

13. Manufacture under license/ technology collaboration agreements with phased indigenization: 
While notifying the minimum local content, Nodal Ministries may make special provisions for 
exempting suppliers from meeting the stipulated local content if the product is being manufactured 
in India under a license from a foreign manufacturer who holds intellectual property rights and where 
there is a technology collaboration agreement/transfer of technology agreement for indigenous 
manufacture of a product developed abroad with clear phasing of increase in local content. 

13A. In procurement of all goods, services or works in respect of which there is substantial quantity of 
public procurement and for which the nodal ministry has not notified that there is sufficient local 
capacity and local competition, the concerned nodal ministry shall notify an upper threshold value 
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of procurement beyond which foreign companies shall enter into a joint venture with an Indian 
company to participate in the tender. Procuring entities, while procuring such items beyond the 
notified threshold value, shall prescribe in their respective tenders that foreign companies may enter 
into a joint venture with an Indian company to participate in the tender. The procuring 
Ministries/Departments shall also make special provisions for exempting such joint ventures from 
meeting the stipulated minimum local content requirement, which shall be increased in a phased 
manner. 

 

14.  Powers to grant exemption and to reduce minimum local content: The administrative 
Department undertaking the procurement (including procurement by any entity under its 
administrative control), with the approval of their Minister-in-charge, may by written order, for 
reasons to be recorded in writing, 

a. Reduce the minimum local content below the prescribed level; or 
b. Reduce the margin of purchase preference below 20%; or 
c. Exempt any particular item or supplying entities from the operation of this Order or any part 

of the Order. 

A copy of every such order shall be provided to the Standing Committee and concerned Nodal 
Ministry / Department. The Nodal Ministry / Department concerned will continue to have the power 
to vary its notification on Minimum Local Content. 

15. Directions to Government companies: In respect of Government companies and other procuring 
entities not governed by the General Financial Rules, the administrative Ministry or Department 
shall issue policy directions requiring compliance with this Order. 

16. Standing Committee: A standing committee is hereby constituted with the following membership 

Secretary, Department for Promotion of Industry and Internal Trade—Chairman Secretary, 
Commerce—Member 
Secretary, Ministry of Electronics and Information Technology—Member Joint Secretary 
(Public Procurement), Department of Expenditure—Member Joint Secretary (DPIlT)—
Member-Convenor 

 
The Secretary of the Department concerned with a particular item shall be a member in respect of 
issues relating to such item. The Chairman of the Committee may co-opt technical experts as relevant 
to any issue or class of issues under its consideration. 

17. Functions of the Standing Committee: The Standing Committee shall meet as often as necessary, 
but not less than once in six months. The Committee 

a.  shall oversee the implementation of this order and issues arising therefrom, and make 
recommendations to Nodal Ministries and procuring entities 

b.   shall annually assess and periodically monitor compliance with this Order 
c. Shall identify Nodal Ministries and the allocation of items among them for issue of notifications 

on minimum local content 
d. may require furnishing of details or returns regarding compliance with this Order and related 

matters 
e. may, during the annual review or otherwise, assess issues, if any, where it is felt that the manner 

of implementation of the order results in any restrictive practices, cartelization or increase in 
public expenditure and suggest remedial measures 

f. may examine cases covered by paragraph13 above relating to manufacture under license/ 
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technology transfer agreements with a view to satisfying itself that adequate mechanisms exist 
for enforcement of such agreements and for attaining the underlying objective of progressive 
indigenization 

g.   may consider any other issue relating to this Order which may arise 
 
 

18. Removal of difficulties: Ministries /Departments and the Boards of Directors of Government 
companies may issue such clarifications and instructions as may be necessary for the removal of any 
difficulties arising in the implementation of this Order. 

19.  Ministries having existing policies: Where any Ministry or Department has its own policy for 
preference to local content approved by the Cabinet after 1"tJanuary 2015, such policies will prevail 
over the provisions of this Order. All other existing orders on preference to local content shall be 
reviewed by the Nodal Ministries and revised as needed to conform to this Order, within two months 
of the issue of this Order. 

20. Transitional provision: This Order shall not apply to any tender or procurement for which notice 
inviting tender or other form of procurement solicitation has been issued before the issue of this 
Order. 

 
3.26-SUB-SECTIONING THE WORK INTO DIFFERENT TENDERS: 
 

(Ref.- Rly. Bd. letter no. 2001/CE-I/CT/3, dated 12.04.2001 & letter no. 2018/CE-I/CT/AP/2, dated 
17.04.2018). 
 
While ‘sub-sectioning the work into different tenders to expedite the work’, provisions of Railway 
Board’s instructions should be adhered, which are reiterated below: 
 
1) If sub-sectioning has been done with a view to expedite the work, then only one tender will be 
awarded to one firm. Or alternatively, 
 
2) If the same firm becomes L-1 in all the sub-sections, then evaluation of the firm for its fitness for 
award of all the works should be done for the work as a whole. This will avoid over-loading of the 
firms beyond their financial capability. 

 
3.27-GENERAL 
 
1.1 Please read carefully complete tender document including Instructions to tenderer, Standard General 

Conditions of Contract, Additional conditions of Contract, E-Tender guidelines etc. as available on the 
web site www.ireps.gov.in. Bidders must note that this, being E-tender, Bids received online on E-
tendering portal only shall be considered. Any Bid submitted in paper form will not be entertained. To 
participate, Bidder(s) is/are advised to register with www.ireps.gov.in. 

1.2 Before the deadlines for the submission of Tender Document, Railway may modify the Tender 
Document by issuing Addendum/Corrigendum. Tenderer/s are advised to down load Tender 
Documents well in advance to submit the Tender before the stipulated time. However, it is the 
responsibility of the Tenderer to check any correction or any modifications 
(Addendum/Corrigendum) published subsequently in News-papers as well as on web-site and same 
shall be taken into account while submitting the Tender. Tenderer shall down load corrigendum (if 
any), print it out, sign and attach it with main Tender Document. Railway will not be responsible 
for any network error or internet connection as there would be sufficient time to submit the tender 
through e-Tendering. Tenderer should watch the website www.ireps.gov.infor the 
corrigendum/addendum to the NIT/tender document, if any that may be uploaded prior to tender 
opening (inclusive) as there will not be any separate communication for that. 
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1.3 Date of inviting tender shall be the date of publishing tender notice on IREPS website if tender is 
published on website. 

1.4     The Tenderers must fill in the techno-commercial offer form, financial offer form on IREPS website 
and scanned copy of documents as mentioned in tender document should be uploaded along with E-
Tender.  

1.5  E-tender along with above documents must be uploaded and signed by the authorized user of the firm 
using his Digital Signature Certificate. 

1.6 No tenderer shall be required to be present in the Railways office for any E-Tender opening process. 
They can obtain totally transparent bid tabulation statement by logging on to the website. Railway does 
not guarantee opening of tenders at the specified Date and Time due to reasons beyond control and 
hence tenders can be opened after due date and time also. It will, however, be ensured that no bids are 
submitted after tender closing Date and Time. Tenderer cannot submit any offer or attach any file after 
the due date and time as stipulated under the tender notice. 

1.7 MAINTENANCE PERIOD: The contractor(s) shall maintain the work for a period of NIL from the 
date of issue of completion certificate by the Engineer-in-charge. 

1.8     If at any time, material, which the contractor would normally have to arrange himself, if supplied by 
the Railway either at contractor’s request or in order to prevent any delay in the execution of work due 
to contractors inability to make adequate timely arrangements for supply thereof or for any other 
reasons, recovery will be made from contractor’s bill either at the market rate prevailing at the time of 
supply or the issue rate whichever is greater plus fixed departmental charges as stipulated from time 
to time. The contractor cannot however, claim as a matter of right the issue of such material by the 
Railway if he is required to arrange himself in accordance with the terms and condition of contract. 

1.9. Materials that will be used in the work should conform to the Approved brand list of the 
materials, as annexed with this tender document in Chapter 3.24 (Approved list of brand of 
materials). Samples of the same should be submitted to the Engineer In charge before arranging the 
supply. Approved samples will be kept in the custody of the ADEN/DEN concerned and all supply 
shall conform to accepted samples.  

1.10.  If only limited area is available at site of work, stacking of materials may be done at other place not 
far away from the site of work. In such case no extra lead or any other claim for carriage of materials 
to the site of work shall be entertained. 

 

1.11 No earth rubbish or refuse will be allowed to be dumped in the Railway area. 
 
 

1.12   In the event of any accident or failure occurring in, on or about the work or arising out of or in  
connection with the construction, completion or maintenance of the works, which in the opinion of 
the Engineer requires immediate attention, the Railway may bring its own workmen or other agency 
to execute or partly execute the necessary work or carry out repairs if the engineers that the 
contractor/s is/are not in a position to do so in time and charge the cost thereof, which will be 
determined by the Engineer in charge of the work, to the contractor. 

 

1.13    The contractors shall be responsible for the arrangements to obtain supply of water necessary for the 
works at their own expenses. In case where the water is supplied by the Railway, recoveries will be 
regulated as under:  
WATER SUPPLY FROM THE RAILWAY SYSTEM: At the request of the contractor(s) the 
Railway may supply part or whole of the quantity of water required by the contractor(s) for the 
execution of works from the Railway’s existing water supply at or near the site of work as may be 
convenient to the Railway on the following terms and conditions. 

(a) FROM PIPED WATER SUPPLY: If water is supplied from the existing piped water supply 
system, a charge on this account will be made at the rate of 1% on the amount of bills pertaining to 
the items on which water has been used. If pipe line/lines in addition to those already existing are 
asked for by the contractor(s), the cost of the same and all charges incurred in laying including 
supervision and departmental charges leviable under the extent rules for deposit works will also be 
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payable by the contractor(s) or alternatively the contractor(s) may provide and lay his/their own pipe 
line(s) after obtaining written permission from the Engineer, who may at his/her discretion decline 
to grant such a permission. 

(b) WATER SUPPLY FROM RAILWAY WELLS AND/OR RAILWAY HAND PUMPS: Where 
there is no piped water supply arrangement with the railway, it may at the request of the contractor 
allow the use of Railway hand pumps and/or wells constructed by the Railway free of charge, 
provided the contractor shall not be entitled to any compensation for stoppage of work and his having 
to make other alternative arrangement in case the Engineer concerned finds it necessary in the interest 
of the Railway to cancel the permission so granted to the contractor. 

(c) The Railway administration shall not guarantee adequate or regular supply of water from its 
water supply system i.e. either from piped water supply or from hand pumps and/or open wells. The 
Railway shall also reserve the right to refuse permission to the use of water from its water supply 
system and/or call upon the contractor to stop making use of Railway water at any time by giving 3 
days’ notice to the contractor if it is considered necessary in the interest of the Railway by the 
Engineer or his/her representative, in which case the contractor(s) will have to make his arrangement 
for sufficient water for proper execution of work. The contractor shall not be entitled to any 
compensation for interruptions or failure or inadequacy of water supply and also in the event of 
withdrawal of permission for use of water from Railway sources.  
(d) Arrangement in sub para (b) of para 2 shall not ordinarily be permitted except when permission 
to make use of Railway piped water supply system is refused by the Railway. 
 

1.14 QUOTING OF RATES ETC: 

(a) The rates quoted by the Tenderers should be inclusive of all taxes, license fee, royalty, Octroi etc. 
where leviable by State, Central Govt. and/or any other local authority.  No claim for Octroi or any 
other taxes, etc. shall be entertained by the Railway at any later stage on any ground whatsoever. If 
any Tax/Royalty/Octroi is quoted extra, the same will neither be considered for evaluation of the 
tender nor will be paid. 

(b) The tenderer should quote their rates for all items of schedules at prescribed place in the e-tender 
form on IREPS website. Any revision of rate or rebate or discount at any other place of tender 
document or through a separate covering letter will not be accepted.  

(c) The tenderer(s) shall not increase his/their quoted rates in case the Railway Administration 
negotiates for reduction of rates.  In case of increase in rates by tenderer(s) during negotiation, rates 
originally quoted will be binding on the tenderer(s).   

(d) The rate(s) tendered for in the schedule of items and accepted by the Railway together with the 
modifications and special conditions shall be used on which contract agreement shall be executed. If 
any work(s) is/are executed by the contractor(s) without proper agreement the same shall be at their 
sole and absolute risk and responsibility and the Railway may be at liberty to refuse to accept any 
liability for such work(s). 

(e) The rate(s) quoted by the contractor(s) should take into account the difficulties/ detentions likely 
to be encountered in course of execution of work and nothing extra on these accounts should be paid 
for. 

(f) The item numbers, description, units and rates given in the schedule of work order are based on the 
Indian Railway Unified Standard Schedule of Rates NCR–HQ–IRUSSOR and CPWD-DSR 
corrected up to date and any discrepancy noticed during the execution of the work(s) in the working, 
rates, quantity and unit etc. will be rectified by referring to the printed schedule of rates referred 
above which shall be treated as authority and binding on the contractor(s). The relevant notes 
applicable to the respective chapters will apply to the items of the tender schedule and should be 
considered as having been incorporated in agreement and binding on the contractor(s).  
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PROFORMA-A-1 

 
SPECIMEN FORMAT FOR AFFIDAVIT BY SOLE PROPRIETORSHIP FIRM 

 
 

I………………..S/o Shri ………………….aged about………………………. …………………..years 
R/o……………………………………do hereby solemnly affirm and declare as under: 
 

1. That I am running a business in the name and style of M/S…………………. which is a sole Proprietorship 
firm and which has got GST registration No……………... 

2. That I am the sole proprietor of the said firm M/S ………………………………………………….. 

3. That the Head office of the above-named firm is situated at…………………………………………… 

4. That I/ my Firm ………. is not blacklisted or debarred by Railways or any other Ministry /Department of 
Govt. of India from participation in tender on the date of opening of bids, either in individual capacity or 
as a member of the partnership firm/LLP/society/trust or JV in which he was /is a partner/member. 
Concealment / wrong information in regard to above shall make the contract liable for determination under 
Clause 62 of the General Conditions of Contract. 

 

                                                                                                      Deponent 

                                                                                               Signature and seal 
              Verification: 

 
Verified at……………. on this …………day of………. that the contents of my above affidavit are true and 
correct to the best of my knowledge and belief and nothing material has been concealed therefrom. 
 
 

                                                                                                        DEPONENT 
 

Signature and seal  
   

 
(Seal and signature of Notary Public) 

 

 

 

Note: (1) Format given above is for guidance only. Any certificate, containing information in other format 
asked for, may also be considered. 

           (2)  To be executed on non-judicial stamp paper of appropriate value as per law of state at the time 
when such affidavit is being executed. Non-Judicial stamp paper should be purchased in the 
name of Sole proprietorship. The affidavit should be stamped and authenticated by a Notary 
public. 
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PROFORMA-A-2 
(Ref. para 15 of Tender Form (Second Sheet) of Annexure I of ITT of Part-I of GCC-2022, with up-to-date 
correction slip) 

SPECIMEN FORMAT FOR SPECIAL POWER OF ATTORNEY FOR SOLE PROPRIETOR 
FIRM 

(For Sole Proprietor Firm only) 
 
BE IT KNOWN to all that I Sole Proprietor of the firm ................................. having its registered office at 
…………..………………………. do hereby, for and on behalf of the said firm appoint 
Shri………………………… (Name & designation with full address) Special Attorney of the said firm and 
authorize the said Shri…………….…………… (name) whose specimen signature are appended below, to 
do all or any of the following acts deeds and/or things on behalf of the said firm and to represent the firm 
in respect for the tender No…………………………. (Name of work) 
................................................................ invited by North Central Railway. 
 

1. To appear before office of North Central Railway related to the process of tendering for 
the above said tender. 

2. To procure/download the tender documents for the above said tender. 
3. To digitally sign the above said tender document and for uploading the offer on 

www.ireps.gov.infor the said Tender. 
4. To attend meetings and submit clarifications including negotiations, if any, called by North 

Central Railway. 
5. To sign the agreement and other relevant documents & receive payment on behalf of firm, 
6. To co-ordinate measurement through contractor’s authorized engineer, witness 

measurement, sign measurement books on behalf of firm. 
7. To compromise, settle, relinquish any claim(s) preferred by the firm, sign no claim 

certificate and refer all or any disputes to Arbitration Tribunal. 
 
I hereby agree to ratify & confirm & do hereby ratify & confirm all acts, deeds & things lawfully done or 
caused to be done by our said Attorney.   
 
(Sign. with name of Power Attorney Holder)           (Name & sign. of Sole Proprietor)  
 
Dated ………  
Place ……….                  (Seal of Firm)  
Witnesses: 

1. Signature 
    Name: 
    Address: 

2. Signature 
    Name: 
    Address: 

 
Note: -    1.  To be executed on non-judicial stamp paper of appropriate value as per law of state at the 

time when such Power of attorney is being executed. Non-Judicial stamp paper should be 
purchased in the name of Sole proprietorship. The power of attorney should be stamped and 
authenticated by a Notary public or by a Magistrate. (Not required if tender is uploaded by 
Proprietor himself). 

2. Format given above is for guidance only. Any certificate, containing information in other format 
asked for, may also be considered. 
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PROFORMA-B-1 
(Ref. para 14(ii)(b)(i) of Tender Form (Second Sheet) of Annexure I of ITT of Part-I of GCC-2022, with up-
to-date correction slip) 

SPECIMEN FORMAT FOR AFFIDAVIT BY HUF 
 
I………………..S/o Shri ………………….aged about …………………..years R/o………………and as 
Karta of my Hindu Undivided Family (HUF) affirm on oath and declare as under:- 
 

1. That I am Karta of our HUF which is known as ------------------(HUF with complete address). 

2. That as on today, name of coparceners (including name of Karta) of our above said HUF, their father name 
and their addresses are as under:- 

 

S. No. Name of Coparceners Name of Father Address 

 

1    

2    

3    

 
3. That the above said HUF is in existing since---------------. (Date of incorporation of HUF). 
 
4. That I, in the position of KARTA of Hindu Undivided Family (HUF) having authority, power and consent 

and submitting the tender on behalf of HUF and declare that the acts done and documents executed by me 
shall be binding on the HUF, M/s------------------------------- 

 
5. That I/HUF Firm ………. is not blacklisted or debarred by Railways or any other Ministry /Department 

of  
Govt. of India from participation in tender on the date of opening of bids, either in individual capacity or 
as a member of the partnership firm/LLP/society/trust or JV in which he was / is a partner/member. 
Concealment / wrong information in regard to above shall make the contract liable for determination under 
Clause 62 of the General Conditions of Contract. 

 
                                                                                                      DEPONENT 

 
Verification: 

 
Verified at…………….on this …………day of………..that the contents of my above affidavit are true and 
correct to the best of my knowledge and belief and nothing material has been concealed therefrom. 
 
 

                                                                                                          DEPONENT 
 

Karta of HUF-M/s------------------------ 
(Seal and signature of Notary Public) 
 
Note: 1.To be executed on non-judicial stamp paper of appropriate value as per law of state at the time when 

such Power of attorney is being executed. Non-Judicial stamp paper should be purchased in the name 
of Karta of HUF. 

2. Format given above is for guidance only. Any certificate, containing information in other format 
asked  for, may also be considered. 
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PROFORMA-B-2 
(Ref. Para 15 of Tender Form (Second Sheet) of Annexure I of ITT of Part-I of GCC-2022, with up-to-date correction 
slip) 
 
SPECIMEN FORMAT FOR SPECIAL POWER OF ATTORNEY FOR HUF (HINDU UNDIVIDED 
FAMILY) 
 
BE IT KNOWN to all that we (1) …….…………….. (2)………..…………... 
(3)………………………(4)……………..…………..(5)………….……………. all the members including 
Karta of the HUF…………………… having its registered office at …………. do hereby, for and on behalf 
of the said firm appoint Shri ........................................ (Name & designation) Special Attorney of the said 
HUF and authorize the said Shri ......................................... (name), whose specimen signature are appended 
below, to do all or any of the following acts deeds and/or things on behalf of the said firm and to represent 
the firm in respect for the tender No…………………………. (Name of 
work)......................................................... invited by North Central Railway. 
 

1. To appear before office of North Central Railway related to the process of tendering for the 
above said tender. 

2. To procure/download the tender documents for the above said tender. 
3. To digitally sign the above said tender document and for uploading the offer on 

www.ireps.gov.infor the said Tender. In case the offer is submitted by the person other than 
those who is appointed as above and there is difference between the name of the person 
authorized as above and the person who digitally submitted the offer then our offer shall be 
deemed to be summarily rejected. 

4. To attend meetings and submit clarifications including negotiations, if any, called by North 
Central Railway. 

5. To sign the agreement and other relevant documents & receive payment on behalf of firm, 
6. To co-ordinate measurement through contractor’s authorized engineer, witness 

measurement, sign measurement books on behalf of firm. 
7. To compromise, settle, relinquish any claim(s) preferred by the firm, sign no claim certificate 

and refer all or any disputes to arbitration. 
 
We/I hereby agree to ratify & confirm & do hereby ratify & confirm all acts, deeds & things 
lawfully done or caused to be done by our said Attorney.  
 
Members of the HUF  
(Signature of Sri……………………)     (Name & signature) 
 
DATE ………        1........................ 

2......................  
Place ……..        3.......................  
 
Seal of Firm        Seal of Firm  
Witnesses: 

1. Signature 
    Name: 
    Address: 

2. Signature 
    Name: 
    Address: 

 
Note: 1. To be executed on non-judicial stamp paper of appropriate value as per law of state at the time 

when such Power of attorney is being executed. Non-Judicial stamp paper should be purchased in 
the name of HUF. The power of attorney should be stamped and authenticated by a Notary public or 
by a Magistrate. (Not required if tender is uploaded by Karta of HUF himself). 

 

2. Format given above is for guidance only. Any certificate, containing information in other format asked 
for, may also be considered. 
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PROFORMA-C-1 
(Ref. Para 14(ii)(c)(i),18.10 (ii) &15 of Tender Form (Second Sheet) of Annexure I of ITT of Part-I of GCC-2022, with 
up-to-date correction slip) 

 
SPECIMEN FORMAT FOR POWER-OF-ATTORNEY FOR SIGNING OF BID ON BEHALF OF 
PARTNERSHIP FIRM 
 
KNOW ALL MEN BY THESE PRESENTS: WHEREAS WE 
 

(1)………………………….. S/o Shri…………… R/o…………………………. 

(2)………………………….. S/o Shri……………..R/o…………………..……… 

(3)……………………… … S/o Shri…………….. R/o…………………………. 

(4)…………………………. S/o Shri…………...... R/o………………….……… 
 
All are the partners of a partnership firm namely M/S……………………….… 
……………………………… 
(Name of firm) hereinafter referred to as ‘firm’, which is registered with Registration No………………by 
Registrar of Firms………………………….The firm is having its head office 
at……………………………………………………………………………….. (Hereinafter to be referred as 
the 'Firm'). 
 
AND WHEREAS we all the above named partners have on………………….(date) given our consent on 
behalf of firm to participate in the tender No.___________________________________ issued by North 
Central Railway for the work namely “_______________________________________________________” 
 
We the above named partners of above named firm do hereby irrevocably constitute, nominate, appoint and 
authorize Mr./ Ms. ____________S/o Shri____________(address)______________________& Mr./ Ms. 
____________S/o Shri____________(address)______________________ as our true and lawful attorney 
(hereinafter referred to as “Attorney”) of the firm to jointly or severally exercise all or any of the following 
powers for and on behalf of M/S ……………………………………… (name of firm) in connection with 
aforesaid bid: 
 

1. To sign and submit Tender and participate in the aforesaid bid of the North Central Railway on behalf of 
the firm. 

2. To sign and submit all the necessary papers, letters, forms, quotes, bids etc. on behalf of firm. 

3. To negotiate, discuss, agree to make any amendments, alterations or modifications thereto and to make 
representations, submit papers, affidavits and to do any other act and complete requisite formalities on 
behalf of the firm in connection with completion of aforesaid tender work and to enter into liability against 
the firm. 

4. To sign, execute the contract with North Central Railway for and on behalf of the firm. 

5. And generally to do all such acts, deeds or things as may be necessary or proper for the purposes mentioned 
above. 

 
We on behalf of firm undertake that it shall not cancel or amend this power of Attorney without obtaining 
previous written consent of North Central Railway. 
 
We on behalf of firm hereby agree that all acts, deeds or things lawfully done by the said Attorneys or either 
of them under the authority of this power shall be construed as acts, deeds and things done by the firm and 
we hereby undertakes to confirm and ratify all and whatsoever the said Attorneys or either of them shall 
lawfully do or cause to be done by virtue of the powers hereby given. 
Specimen signatures of the Attorney are appended below. 
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IN WITNESS WHEREOF this deed has been signed and sealed by us the under named, on 
this………………… day of………………… 20…. , in presence of: 
 
WITNESSES: 

1. Signature 
    Name: 
    Address: 
 

Executants Partners 
(Name )                                                 ( Signature) 
1…………………………….. 
2. …………………………….. 
3. …………………………….. 
4. …………………………….. 

2. Signature 
    Name: 
    Address: 

 

 
Specimen Signatures of Attorney Holder(s) in token of acceptance: 

(1) Name…………………………… Signature……………………… 

 
(2) Name…………………………… Signature……………………… 
 
Executed and Signed before me on this…………day of ……. At …………………………….. (place). 
 
 
(Seal and signature of Notary Public) 
 
Notes: 
 

1. In this format space has been provided for entering details of four partners& two attorney holders 
however if the numbers vary details may accordingly be entered. 

2.  To be executed on non-judicial stamp paper of appropriate value as per law of state at the time when 
such Power of attorney is being executed. Non-Judicial stamp paper should be purchased in the 
name of partners of the firm. The power of attorney should be stamped and authenticated by a Notary 
public or by a Magistrate. 

3. Format given above is for guidance only. Any certificate, containing information in other format 
asked for, may also be considered. 

4. Alternatively, Authorization given in Partnership Deed shall also be accepted. 
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PROFORMA-C-2 
(Ref. Explanation for item no. 7 of Para 10 of the Tender form (Second Sheet) of IRGCC 2022, with up to 
date corrections)  
 

SPECIMEN FORMAT FOR DECLARATION BY NEWLY FORMED PARTNERSHIP FIRM/ LLP FIRM 
 

I………………………… S/o Shri ............................................................ , the authorized signatory of 
partnership firm/ LLP Firm M/s ……………………having registered office at…………………………… 
do hereby solemnly affirm and declare as under :- 
 

1. That, we are the newly formed partnership firm/ LLP Firm in the name and style of M/s 
…………………………. Registered with registrar of firm vide Registration 
No………………………………. dated……………………….. 

2. In this newly formed Partnership Firm/ LLP Firm, we are ………………………………. Nos 
of partner. The details of the previous proprietary firm or previous dissolved partnership firm/ 
LLP Firm or previous splitted partnership firm (s) / LLP Firm wherein any of the partners of 
the present firm was a proprietor / Partner and proposed to use credentials obtained in such 
previous propriety firm (s)/Partnership firm(s) / LLP Firm is as under :- 

S.N. Name of person in 
the newly formed 
partnership firm 

Details of 
Previous 
proprietary/ 
Partnership Firm/ 
LLP Firm 

Share in 
newly 
formed 
partnership 
firm/LLP 

Share in 
previous 
partnership 
firm/ LLP Firm 

Remarks 

1      
2      
3      

 
3. That, following relevant documents are Annexed with bid – 

 (i) Details of previous Proprietary firm / dissolved previous Partnership Firm/ LLP firm/ split 
previous partnership/LLP firm. 

(ii) A copy of previous partnership deed (Notarized or duly registered with the Registrar).  

(iii) Copy of previous LLP agreement and certificate of incorporation. 

(iv) Dissolution deed/ splitting deed of the previous partnership deed or LLP agreement (in 
case of dissolution of previous partnership firm/ LLP firm) 

(v) Proof of surrender of previous PAN no. (in case of dissolution of previous partnership 
firm, LLP firm or propriety firm) 

  

 
Declaration by the Tenderer 

 I have read the content of this declaration & respective conditions of the GCC regarding assessment of 
the eligibility of our partnership firm/ LLP firm and have enclosed all the required documents accordingly. 
We/I hereby declare that the information given above are true. If any of the above information is found 
to be false at any time, I am liable for all penal action as per General Conditions of Contract. 
 

Signed & verified by Chartered Accountant                        Name and Signature of Tenderer along with 
Seal 

 (Mobile No…, Membership No…., UDIN…) 
 

Note :- 
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PROFORMA-C-3 
(Ref: Explanation for item 8, 9 & 11of Para 10 of the Tender form (Second Sheet) of IRGCC 2022, with up-
to-date corrections) 
  

SPECIMEN FORMAT FOR DECLARATION BY AN EXISTING PARTNERSHIP FIRM/ LLP 
FIRM 

(Fill the relevant para (1.1, 1.2, 1.3 & 1.4) and strike off the para which is not relevant under Partnership Firm) 
 

I ………………………… S/o Shri................................................ , the authorized signatory of Partnership 
Firm/ LLP Firm M/s ...................... having registered office at...................................... do hereby solemnly 
affirm and declare as under : 
  
1.1 That, we are an existing Partnership Firm/ LLP Firm in the name and style of 
M/s…………………………, since…………………….. (MM/YY), having GST Registration 
No………………………, PAN/TAN No ............................. There has been no change in the Partner(s) of 
our firm during last 07 (seven) years ending last day of the month previous to the one in which tender is 
invited.  

OR 
 

1.2 That, we are an existing Partnership Firm/ LLP Firm in the name and style of 
M/s…………………………(Complete address), Since…………………… (MM/YY), having GST 
Registration No……………………….., PAN / TAN No. ………………….. Following of our partner(s) 
has/have quit the Partnership firm/ LLP Firm during last 07 (seven) years ending last day of the month 
previous to the one in which tender is invited, with details as under: 
 

S. No. Name of quitting Partner(s) Share of Partner(s) who 
has/have quitted. 

Date of quitting 
(MM/YY)  

    
 

AND / OR 
 

1.3 That, we are an existing Partnership Firm/ LLP Firm in the name and style of 
M/s………………………………., Since…………………… (MM/YY), having GST Registration 
No……………………….., PAN / TAN No. ………………….. Following of our partner(s) has/have retired 
the Partnership firm/ LLP Firm during last 07 (seven) years ending last day of the month previous to the one 
in which tender is invited, with details as under: 
 

S. No. Name of retired Partner(s) Share of Partner(s) 
who has/have 
retired. 

Date of 
retiring 
(MM/YY)  

Whether the retired 
partner has taken 
away any credential 

     
 

AND / OR 
 

1.4 That, we are an existing Partnership Firm/ LLP Firm in the name and style of 
M/s……………………………, since………………………. (MM/YY), having GST Registration 
No……………………………, PAN/TAN No .......................... Following partner(s) has/have joined our 
Partnership Firm/ LLP Firm during last 07 (seven) years ending last day of the month previous to the one in 
which tender is invited, with details as under:- 
 

S. No. Name of Joining Partner(s) Share of Joining Partners (s)  
In the present firm In the previous firm from where 

he/they has/have quit and joined 
the present firm 
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In case of Para 1.2 to 1.4, following documents as applicable are required to be submitted along 
with bid:- 

(1)  Details of previous Partnership Firm/ LLP firm. 

(2) A copy of previous partnership deed(s) (Notarized or registered with the Registrar)’ 

(3) Copy of previous LLP agreement and certificate of incorporation. 

(4) Dissolution deed/ splitting deed of the previous partnership deed or LLP agreement (in 
case of dissolution of previous partnership firm/ LLP firm) 

(5) Proof of surrender of previous PAN no (in case of dissolution of previous partnership 
firm, LLP firm) 

  
Declaration by the Tenderer 

 
I have read the content of this declaration & respective conditions of the GCC regarding assessment of the 
eligibility of our partnership firm/ LLP firm and have/ has enclosed all the required mandatory documents 
accordingly. We/I hereby declare that the information given above are true. If any of the above information 
is found to be false at any time, I am liable for all penal action as per General Conditions of Contract. 
 
     

Signed & verified by Chartered Accountant                        Name and Signature of Tenderer along with 
Seal 

 (Mobile No…, Membership No…., UDIN…) 
 
     
 
Note: 

1. Evaluation of technical credentials of partnership firm/LLP firm will be done as per 
Explanation to para 10 of IRGCC. 

2. Format given above is for guidance only. Any certificate, containing information in 
other format asked for, may also be considered 
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PROFORMA-E-1 
(Ref. Para 14(ii)(e)(iii) &15 of Tender Form (Second Sheet) of Annexure I of ITT of Part-I of GCC-2022, with 
up-to-date correction slip) 
 
SPECIMEN FORMAT FOR BOARD’S RESOLUTION OF COMPANY INCORPORATED UNDER 
COMPANIES ACT FOR SUBMITTING TENDER BY COMPANY (to be printed on company’s letter 
head) 
 
EXTRACT OF THE RESOLUTION PASSED AT THE MEETING OF THE BOARD OF DIRECTORS OF 
(Company Name)___________________________________(CIN_____________________) (hereinafter 
referred to as company) HELD ON (Date) _______________ AT 
(Address)_____________________________ 
 
Whereas the Board has been described about NIT No.___________________________________issued by 
North Central Railway for the work namely “_________________________________________________”. 
Board discussed the matter and after discussion following resolution was passed: 
 
RESOLVED THAT the company (company name) shall participate in the above tender. 
 
Resolved further that the Board authorizes, Mr./ Ms. __________& Mr./ Ms._____________(name and 
designation) of the company, to jointly or severally sign and submit all the necessary papers, letters, forms, 
quotes, bids etc., negotiate, discuss, agree to make any amendments, alterations or modifications thereto and 
to make representations, submit papers, affidavits and to do any other act and complete requisite formalities 
on behalf of the company in connection with completion of aforesaid tender work and to enter into liability 
against the company. 
 
Resolved further that Board authorizes Mr./Ms.___________________________(name and designation) of 
the company to execute Power of Attorney in terms of this resolution in favour of 
Mr./Ms.____________________________& Mr./Ms.___________________________ the person(s) above 
named. 
 
The acts done and documents executed by such above named authorized person(s) shall be binding on the 
company. 
 
For the Organization, 
 
(Seal of company & Signature of authorized person) 
 
Name: ____________________ 
Designation: ________________ 
Place: 
Dated: 
 

Notes:    1.  In this format space has been provided for entering details of two authorized persons however if 
the number vary details may accordingly be entered. 

2. Any person / director should not be authorized to execute Power of Attorney in his own favour. 

3. Format given above is for guidance only. Any certificate, containing information in other     format 
asked for, may also be considered. 

4. Alternatively, Authorization given in MOA / AOA shall also be accepted. 
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PROFORMA-E-2 
(Ref. Para 14(ii)(e)(iii) &15 of Tender Form (Second Sheet) of Annexure I of ITT of Part-I of GCC-2022, with 
up-to-date correction slip) 

 
SPECIMEN FORMAT FOR POWER-OF-ATTORNEY FOR SIGNING OF BID 

(When Tenderer is company incorporated under companies Act) 
 

KNOW ALL MEN BY THESE PRESENTS: WHEREAS M/s 
………………………………………………………………………… (name of company & CIN number) is 
a 
Company registered under the Companies Act, 2013, and having its registered office 
at…………………………………… (hereinafter called the 'Company'). 
 
AND WHEREAS by its resolution No………………… passed in the meeting held on………………… of 
the Board of directors of the company the company (company name) have decided to participate in the tender 
No.___________________________________ issued by North Central Railway for the work namely 
“_________________________________________________________” 
 
I………………………………………………………(name and designation) the authorized representative 
of M/S ………………… ……………………………………………………… (name of company) duly 
authorized in this behalf by aforesaid resolution do hereby irrevocably constitute, nominate, appoint and 
authorize Mr./ Ms.____________(designation)____________(address)______________________& Mr./ 
Ms. Mr./ Ms.____________(designation)____________(address)______________________who is/are 
presently holding the above mentioned position in the company as our true and lawful attorney (herein after 
referred to as “Attorney”) of the company to jointly or severally exercise all or any of the following powers 
for and on behalf of M/S ………………………………………………………………………… (name of 
company & CIN number) in connection with aforesaid bid: 
 
1. To sign and submit Tender and participate in the aforesaid bid of the North Central Railway on behalf of 

the company. 

2. To sign and submit all the necessary papers, letters, forms, quotes, bids etc. 

3. To negotiate, discuss, agree to make any amendments, alterations or modifications thereto and to make 
representations, submit papers, affidavits and to do any other act and complete requisite formalities on 
behalf of the company in connection with completion of aforesaid tender work and to enter into liability 
against the company. 

4. To sign, execute the contract with North Central Railway for and on behalf of the company. 

5. And generally to do all such acts, deeds or things as may be necessary or proper for the purposes mentioned 
above. 

 
AND the Company hereby agrees that all acts, deeds or things lawfully done by the said Attorneys or either 
of them under the authority of this power shall be construed as acts, deeds and things done by the Company 
and the Company hereby undertakes to confirm and ratify all and whatsoever the said Attorneys or either of 
them shall lawfully do or cause to be done by virtue of the powers hereby given. 
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IN WITNESS WHEREOF this deed has been signed and sealed by 
Shri……………………………………..(name and designation), on this………………… day 
of………………… 20…. , in presence of: 
 
WITNESSES: 
 
1. Signature        Executants’ Signature & Seal of company: 
    Name:        Name: 
    Address:                  Designation: 
 
        
2. Signature 
   Name: 
   Address: 
 
Specimen Signatures of Attorney Holder(s) in token of acceptance: 
 
(1) Name ………………………………… Signature………………… 
 
(2) Name…………………………………… Signature……………… 
 
Executed and Signed before me on this…………day of ………………. 
At……………………………..(place). 
 
 
(Seal and signature of Notary Public) 
 
 

Notes:      1. In this format space has been provided for entering details of two authorized persons/attorney 
holders however if the numbers vary details may accordingly be entered. 

 
2. To be executed on non-judicial stamp paper of appropriate value as per law of state at the time 

when such Power of attorney is being executed. Non-Judicial stamp paper should be purchased in 
the name of company. The power of attorney should be stamped and authenticated by a Notary 
public or by a Magistrate. 

3. Executant and Power of Attorney holder should not be the same person. 

4. Format given above is for guidance only. Any certificate, containing information in other     format 
asked for, may also be considered. 

5. Alternatively, Authorization given in MOA / AOA shall also be accepted. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 



Page 168 of 221 
 

 

PROFORMA-E-3 
(Ref.  Explanation of item 15 of Para 10 of the Tender form (Second Sheet) of IRGCC 2022, with up to date 
corrections) 
  
SPECIMEN FORMAT FOR DECLARATION REGARDING CONSTITUTION OF EXISTING/ NEW COMPANY 

(This annexure is required if the company is merged) 
 

(Fill the relevant para (1.1 &1.2) and strike off the para which is not relevant) 
 

1.1) I ………………………… S/o Shri ………………………………, the authorized signatory of the 
Company M/s…………. (complete address) do hereby solemnly affirm and declare as under : That, we are 
an existing Company working in the name and style of Registration No………………………, PAN/TAN 
No ............................. There has been no change in the constitution of our Company during last 07 (seven) 
years ending last day of the month previous to the one in which tender is invited.  

OR 
1.2) That, we are an existing Company working in the name and style of Registration 
No……………………….., PAN / TAN No. ………………….. Following Company(s) merged in the 
Company during last 07 (seven) years ending last day of the month previous to the one in which tender is 
invited, with details as under: 
 

S. 
No. 

Name of merging company Date of  merger (DD/MM/YYYY) 

   
 
The following relevant documents are annexed with bid :-  
 
(1) Details of company getting merged. 

(2) Copy of Memorandum of Association/ Articles of Association of the Company getting merged  

(3) Copy of certificate of incorporation of previous company getting Merged.  

(4) Resolution by the Board of Directors for the Merger of the company(s) with the tenderer (s) Proof of 
surrender of previous PAN no. etc. 

Declaration by the Tenderer 
 
I have read the content of this declaration & respective conditions of the GCC regarding assessment of the 
eligibility of our company and have/ has enclosed all the required mandatory documents accordingly. We/I 
hereby declare that the information given above are true. If any of the above information is found to be false 
at any time, I am liable for all penal action as per General Conditions of Contract. 
 
 

Signed & verified by Statutory Auditor                        Name and Signature of Tenderer along with Seal 
 (Mobile No…, Membership No…., UDIN….) 
 
      
 
 

Notes:-  1. In case company A is merged with company B, then company B would get the credentials of 
company A also. 

               2. Format given above is for guidance only. Any certificate, containing information in other     
format asked for, may also be considered. 
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 PROFORMA F-1 
(Ref. Para 14(ii)(f)(iii) &15 of Tender Form (Second Sheet) of Annexure I of ITT of Part-I of GCC-2022, with 
up-to-date correction slip) 
 
SPECIMEN FORMAT FOR PARTNER’S RESOLUTION OF LLP FIRM INCORPORATED 
UNDER LLP ACT FOR SUBMITTING TENDER BY LLP FIRM (To be printed on Firm’s letter 
head) 
 
EXTRACT OF THE RESOLUTION PASSED AT THE MEETING OF THE PARTNERS 
OF___________________________________________________________LLP Name) having 
LLPIN_________of 20…….. (hereinafter referred to as LLP) HELD ON (Date) ____________AT (Address) 
_____________________________ 
 
Whereas the Board has been described about NIT No.______________________issued by North Central 
Railway for the work namely “_____________________________________________”. 
 
Partners discussed the matter and after discussion following resolution was passed: 
 
RESOLVED THAT the LLP (LLP name) shall participate in the above tender. 
 
Resolved further that the LLP/Partners authorize(s), Mr./ Ms. __________________________& Mr./ Ms. 
__________________________ (name and designation) of the LLP, to jointly or severally sign and submit 
all the necessary papers, letters, forms, quotes, bids etc., negotiate, discuss, agree to make any amendments, 
alterations or modifications thereto and to make representations, submit papers, affidavits and to do any other 
act and complete requisite formalities on behalf of the LLP in connection with completion of aforesaid tender 
work and to enter into liability against the LLP. 
 
Resolved further that LLP/Partners authorize (s) Mr./Ms.___________________________________ (name 
and designation) of the LLP to execute Power of Attorney in terms of this resolution in favour of 
Mr./Ms.____________________________& Mr./Ms.______________________________ the person(s) 
above named. The acts done and documents executed by such above named authorized person(s) shall be 
binding on the LLP. 
 
For the Organization, 
 
(Seal of LLP& Signature of authorized person) 
 
Name of authorized person: ________________________Designation: _________________ 
 
Place:                                                   Dated: 
 
Notes: 1. In this format space has been provided for entering details of two authorized persons however, if 

the number vary details may accordingly be entered. 
 2. Format given above is for guidance only. Any certificate, containing information in other     

format asked for, may also be considered. 
 3. Alternatively, Authorization given in LLP agreement shall also be accepted. 
             
 
            

 



Page 170 of 221 
 

 

PROFORMA F-2 
(Ref. Para 14(ii)(f)(iii) &15 of Tender Form (Second Sheet) of Annexure I of ITT of Part-I of GCC-2022, with 
up-to-date correction slip) 
 

SPECIMEN FORMAT FOR POWER-OF-ATTORNEY FOR SIGNING OF BID 
(When Tenderer is LLP Firm incorporated under LLP Act) 

 
KNOW ALL MEN BY THESE PRESENTS: WHEREAS M/S ………………………… (name of LLP & 

LLPIN number) is a LLP Firm registered under the LLP Act, 2008, and having its registered office 

at…………………………………………………………………… (hereinafter called the 'LLP'). 

 

AND WHEREAS by its resolution No………………… passed in the meeting held on………………… of 

the Partners of the LLP, the LLP……………………. (LLP name) have decided to participate in the tender 

No.___________________________________ issued by North Central Railway for the work 

namely“____________________________________”. 

 

I……………………………………………………name and designation) the authorized representative of 

M/S ………………… ……………………………………………………… (name of LLP) duly authorized 

in this behalf by aforesaid resolution do hereby irrevocably constitute, nominate, appoint and authorize 

Mr./Ms.________(designation)____________(address)____________&Mr./Ms./Mr./Ms._____(designatio

n)________(address)____________who is/are presently holding the above-mentioned position in the LLP as 

our true and lawful attorney (hereinafter referred to as “Attorney”) of the LLP to jointly or severally exercise 

all or any of the following powers for and on behalf of M/S ……………… (name of LLP& LLPIN number) 

in connection with aforesaid bid: 

 
1. To sign and submit Tender and participate in the aforesaid bid of the North Central Railway on behalf of 

the LLP. 

2. To sign and submit all the necessary papers, letters, forms, quotes, bids etc. 

3. To negotiate, discuss, agree to make any amendments, alterations or modifications thereto and to make 
representations, submit papers, affidavits and to do any other act and complete requisite formalities on 
behalf of the LLP in connection with completion of aforesaid tender work and to enter into liability against 
the LLP. 

4. To sign, execute the contract with North Central Railway for and on behalf of the LLP. 

5. And generally, to do all such acts, deeds or things as may be necessary or proper for the purposes mentioned 
above. 

 
AND the LLP hereby agrees that all acts, deeds or things lawfully done by the said Attorneys or either of 
them under the authority of this power shall be construed as acts, deeds and things done by the LLP and the 
LLP hereby undertakes to confirm and ratify all and whatsoever the said Attorneys or either of them shall 
lawfully do or cause to be done by virtue of the powers hereby given. 
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IN WITNESS WHEREOF this deed has been signed and sealed by 
Shri……………………………………..(name and designation), on this………………… day 
of………………… 20…. , in presence of: 
 
 
WITNESSES: 
1. Signature                                                     Signatures of authorized representative & Seal of   LLP: 
   Name:                                                           Name of authorized representative (Executant): 
   Address:               Designation: 
 
2. Signature 
   Name: 
  Address: 
 
Specimen Signatures of Attorney Holder(s) in token of acceptance: 
 
(1) Name ………………………………… Signature………………… 

(2) Name……………………………………Signature……………… 

Executed and Signed before me on this…………day of ………………. 
At……………………………..(place). 
 
 
(Seal and signature of Notary Public) 
 
 

Notes: 1. In this format space has been provided for entering details of two authorized persons/attorney holders 
however if the number vary details may accordingly be entered. 

 2.  To be executed on non-judicial stamp paper of appropriate value as per law of state at the time 
when such Power of attorney is being executed. Non-Judicial stamp paper should be purchased in 
the name of LLP. The power of attorney should be stamped and authenticated by a Notary public 
or by a Magistrate. 

3. Format given above is for guidance only. Any certificate, containing information in other     format 
asked for, may also be considered. 

4. Alternatively, Authorization given in LLP agreement shall also be accepted. 
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PROFORMA-G-1 
(Ref. Para 14(g) (iii) & 15 of Tender Form (Second Sheet) of Annexure I of ITT of Part-I of GCC-2022, with 
up-to-date correction slip) 
 

SPECIMEN FORMAT FOR GOVERNING BODY RESOLUTION OF A REGISTERED 
SOCIETY/REGISTERED TRUST FOR ENTERING INTO TENDER 

 
 Extract from the minutes of meeting of Governing Body of Registered Society or Registered Trust held on 

……………(Date) at the office of the Registered Society or Registered Trust situated at 
…………………………………… (Address of the Registered Society or Registered Trust).  
        
RESOLVED THAT ............................................................... (Name of the Registered Society or Registered 
Trust) have decided to participate for the said tender for the work of 
………………………………………………………………. (Name of the work). 
 
FURTHER RESOLVED THAT Shri ........................................... (Name and designation of authorized 
person of the Registered Society or Registered Trust) is hereby authorized to appoint, nominate further 
attorney, execute & sign all necessary documents for submission of tender documents and any documents in 
connection with present tender on behalf of Registered Society or Registered Trust etc.  
 
 
          Signed by  
        
 
        President Registered Society or Registered Trust  

 Note: -  

1. Stipulations in the above specimen Governing Body resolution are for guidance only. Registered 
Society or Registered Trust can incorporate other stipulation(s) relevant with the tender, if 
required.  

2. The above should be executed on the Letter Head of the company. 

3. Alternatively, Authorization given in MOA of society/trust deed /rules and regulations of the 
society/trust may also be accepted. 
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PROFORMA-G-2 
(Ref. Para 14(g) (iii)&15 of Tender Form (Second Sheet) of Annexure I of ITT of Part-I of GCC-2022, with 
up-to-date correction slip) 

 
SPECIMEN FORMAT FOR POWER-OF-ATTORNEY FOR SIGNING OF BID 

 
(When Tenderer is Registered Society or Registered Trust Registered under Society Registration Act, 1860 
or The Indian Trust Act, 1882) 
 
KNOW ALL MEN BY THESE PRESENTS: WHEREAS M/S 
………………………………………………………………………… (name of Registered Society or 
Registered Trust &Registered Society having Registration number) is a Registered Society or Registered 
Trust and having its registered office at…………………………………………………………………… 
(hereinafter called the 'Registered Society or Registered Trust '). 
 
AND WHEREAS by its resolution No………………… passed in the meeting held on………………… of 
the members of the Registered Society or Registered Trust ……………………. have decided to participate 
in the tender No.___________________________________ issued by North Central Railway for the work 
namely “_____________________________________________________” 
 
I……………………………………………………name and designation) the authorised representative of 
M/S………………… ……………………………………………………… (name of Registered Society or 
Registered Trust) duly authorized in this behalf by aforesaid resolution do hereby irrevocably constitute, 
nominate, appoint and authorize 
Mr./Ms.___________(designation)_________(address)_______________& Mr./ 
Ms./Mr./Ms._____(designation)____________(address)______________________who is/are presently 
holding the abovementioned position in the Registered Society or Registered Trust as our true and lawful 
attorney (hereinafter referred to as “Attorney”) of the Registered Society or Registered Trust to jointly or 
severally exercise all or any of the following powers for and on behalf of M/S 
………………………………………………………………………… (name of Registered Society or 
Registered Trust having registration number……… in connection with aforesaid bid: 
 
1. To sign and submit Tender and participate in the aforesaid bid of the North Central Railway on behalf of 

the Registered Society /Registered Trust. 

2. To sign and submit all the necessary papers, letters, forms, quotes, bids etc. 

3. To negotiate, discuss, agree to make any amendments, alterations or modifications thereto and to make 
representations, submit papers, affidavits and to do any other act and complete requisite formalities on 
behalf of the Registered Society /Registered Trust in connection with completion of aforesaid tender work 
and to enter into liability against the Registered Society /Registered Trust. 

4. To sign, execute the contract with North Central Railway for and on behalf of the Registered Society 
/Registered Trust. 

5. And generally to do all such acts, deeds or things as may be necessary or proper for the purposes mentioned 
above. 

 
AND the Registered Society / Registered Trust hereby agrees that all acts, deeds or things lawfully done by 
the said Attorneys or either of them under the authority of this power shall be construed as acts, deeds and 
things done by the Registered Society / Registered Trust and the Registered Society / Registered Trust hereby 
undertakes to confirm and ratify all and whatsoever the said Attorneys or either of them shall lawfully do or 
cause to be done by virtue of the powers hereby given. 
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IN WITNESS WHEREOF this deed has been signed and sealed by 
Shri…………………………………….(name and designation), on this………………… day 
of………………… 20…. , in presence of: 
 
WITNESSES: 
 
1. Signature      Signatures of authorized representative & Seal of 
    Name:      Registered Society / Registered Trust: 
   Address:      

Name of authorized representative (Executant): 
Designation: 

 2. Signature 
    Name: 
   Address: 
 
 
Specimen Signatures of Attorney Holder(s) in token of acceptance: 
 
 
(1) Name ………………………………… Signature………………… 
 
(2) Name……………………………………Signature……………… 
 
Executed and Signed before me on this…………day of ………………. 
At……………………………..(place). 
 
 
(Seal and signature of Notary Public) 
 
 
Notes: 1. In this format space has been provided for entering details of two authorized persons/attorney 

holders however if the number vary details may accordingly be entered. 

              2. To be executed on non-judicial stamp paper of appropriate value as per law of state at the time 
when such Power of attorney is being executed. Non-Judicial stamp paper should be purchased 
in the name of Registered Society or Registered Trust. The power of attorney should be stamped 
and authenticated by a Notary public or by a Magistrate. 

3. Alternatively, Authorization given in MOA of society/trust deed /rules and regulations of the 
society/trust shall also be accepted. 

4. Format given above is for guidance only. Any certificate, containing information in other format 
asked for, may also be considered. 
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PROFORMA-D-1 
(As per para 17.6 of part I of SGCC-2022) 

 
SPECIMEN FORMAT FOR MEMORANDUM OF UNDERSTANDING FOR J.V. FIRMS 

(Applicable for a tender value costing more than Rs. 10 .00 Crs. only) 
 

(To be executed on non-judicial stamp paper of appropriate value in accordance with relevant stamp Act. 
The stamp paper is to be issued in the name of the Joint Venture Firm) 
 
This MOU is made and executed on this day of 20… 
 

Between 
 

1. M/s. ----------represented by its ------------Sri ----------S/o--------------- aged about ------years, Occupation -
---------- R/o hereinafter called the, Lead Member, which term shall means and includes his heirs, successors, 
Legal representatives, assignees, etc. 

2. Sri --------S/o---------- aged about ------years, Occupation ----------- R/o---------- hereinafter called the 
second Member, which term shall mean and includes his heirs, successors, Legal representatives, assignees, 
etc 

3. Sri --------S/o---------- aged about ------years, Occupation ----------- R/o---------- hereinafter called the third 
Member, which term shall means and includes his heirs, successors, Legal representatives, assignees, etc 

4. Sri --------S/o---------- aged about ------years, Occupation ----------- R/o---------- hereinafter called the 
fourth Member, which term shall means and includes his heirs, successors, Legal representatives, assignees, 
etc 

AND 

5. Sri --------S/o---------- aged about ------years, Occupation ----------- R/o---------- hereinafter called the fifth 
Member, which term shall means and includes his heirs, successors, Legal representatives, assignees, etc 

 
WHEREAS, the North Central Railway, through its  -------------- (mention authority who invited tender) 
North Central Railway has invited tenders for the work of vide their Tender Notice No.----------- dated…. . 
 
WHEREAS, the members herein formed a Joint Venture in order to join their expertise to obtain best results 
from the combination of their individual resources of technical, financial, management and equipments for 
the benefit of project and in order to submit a joint tender (herein after referred to as “Tender”) for the work 
of as notified by------------------------, North Central Railway (hereinafter referred to as “Employer”) under 
Tender Notice No. …dated ….. 
 
NOW the members hereto have come to an understanding and agreed to execute the project/work on the 
following terms and conditions: 
 
1.0 FORMATION AND TERMINATION OF THE JOINT VENTURE FIRM: 
 
1.1 The members herein, under this MOU, have formed a Joint Venture Firm to submit the tender for the 

above project and execute the contract with the Employer for the project if qualified and contract is 
awarded. 

1.2 The members herein expressly agreed that any member of this Joint Venture Firm shall not participate 
either in individual capacity or as a member of another Joint Venture Firm to participate in this tender. 

1.3 The name and style of the Joint Venture shall be (with full address of office) hereinafter called the “Joint 
Venture” all communication regarding the project will be made in the name of the joint venture at the 
above address with Telephone No.______________. 
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2.0 SHARE OF PROFIT AND LOSS: 
 
2.1 ……..(indicate the name of the Lead Member) shall be the “Lead member” of the JV Firm, for all intents 

and purposes having majority share (i.e. 51% or more) in Joint Venture Firm. 

2.2 The “Members” resolve that the distribution of share of Financial, Technical, and other responsibilities 
of the constituent members of JV Firm is as under: 

 
a) ……… (Indicate name & Address of Lead Member) Share ….% Lead Member 

b) …... (Indicate name & Address of Constituent Member) Share ….% Constituent Member 

c) …. (Indicate name & Address of Other Constituent Member) Share ….% Other Constituent Member 

2.3 It is agreed that each other member of JV shall have technical capacity of minimum 10%of the cost of 
work. 

2.4 It is agreed that Lead Member and other members should fulfill technical, financial eligibility criteria and 
Bid capacity as per clause no. 17.15 of IRSGCC. 

2.5 The members of the Joint Venture hereby undertake not to modify the share percentage till the work 
under the tender is completed to the satisfaction of the Tendering Authority, if the tender submitted by 
the Joint Venture Firm is accepted. 

2.6 It is agreed that Bid Security shall be deposited by JV or authorized person of JV through e-payment 
gateway. 

2.7 It is agreed that a copy of the Memorandum of Understanding executed by the JV members shall be 
submitted by the JV Firm along with the tender. 

2.8 It is agreed that once tender is submitted by the Joint Venture Firm, the MOU shall not be modified/ 
altered/ terminated during the validity of the tender. It is also agreed that the constitution of the JV Firm 
shall not be modified after submission of the tender bid by the JV Firm, except when modification 
becomes inevitable due to succession laws etc. Approval for change of constitution of JV Firm shall be 
at the sole discretion of the Employer (Railways). However, the Lead Member shall continue to be the 
Lead Member of the JV Firm.  

2.9 It is also agreed that on award of contract to this JV Firm, a single Performance Guarantee will be 
submitted by the Joint Venture Firm as per tender conditions. All the guarantees like Performance 
Guarantee, Bank Guarantee for Mobilization Advance, Machinery Advance etc., will be submitted only 
in the name of Joint Venture Firm. Splitting of guarantees amongst the members of the Joint Venture 
Firm shall not be permitted. 

 

3.0 WORKING CAPITAL: 
 
3.1 It is agreed that each member shall contribute working capital for equipment, manpower and material or 

any expenses to be incurred for execution of the project/work or any other investment required in 
connection with the execution of the project/work in proportionate to the share capital participation ratio. 

3.2 It is agreed that each member shall be responsible for the due fulfillment of all conditions, stipulations, 
obligations expressly included and provided in the submitted tender work as clarified by the agreement 
between the members and shall hold harmless and indemnified against any damage arising from its 
default or non-fulfillment of such obligations etc. 

3.3 It is agreed that if any member fails to perform its obligations described in the agreement during the 
execution of the project and to cure such breach within the stipulated period the other member shall have 
the right to take up the work, interest and responsibility of the defaulting member at the cost of the 
defaulting member. 

 

4.0 LIABILITY OF JOINT VENTURE MEMBERS: It is agreed that the members of this Joint Venture 
Firm are jointly and severally liable to the Railway for execution of the project/work in accordance with 
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General and Special conditions of Contract. The Joint Venture members shall also be liable jointly and 
severally for the loss, damages caused to the Railways during the course of execution of the contract or due 
to non-execution of the contract or part thereof. 
 
5.0 AUTHORIZED MEMBER: We authorize ……… (Only lead member of JV Firm shall be nominated 
as authorized member), as Authorized Member represented by their authorized signatory Shri. 
……….(indicate the name) to act on behalf of the Joint Venture Firm to deal with the contract, sign the 
agreement or enter into contract in respect of the said tender/contract, to receive payment, to witness joint 
measurement of work done, to sign measurement books and similar such action in respect of the said tender/ 
contract. 

AND 
We do hereby specifically mention that the acts, deeds and things done or got to be done by the authorized 
member be construed as acts, deeds and things done by the JV firm. 
All notices/correspondences with respect to the contract would be sent by Employer (Railways) only to the 
authorized signatory of Authorized Member at the address of JV Firm. All such notices/correspondences 
sent by Employer shall be legally binding on all the members of the JV Firm. 
 
6.0 TECHNICAL AND FINANCIAL EXPERIENCE: 
 
6.1 It is agreed that Technical, Financial eligibility and Bid capacity of the JV shall be satisfied by either the 

“JV in its own name & style” or “lead member of the JV” and each other member of JV as laid down in 
the clause no. 17.15 of IRSGCC. 

 
7.0 MISCELLANEOUS: 
 
7.1 Separate bank account or accounts shall be opened in the name of the Joint Venture in a scheduled or 

Nationalized Bank of India as decided by the members herein with mutual consent and shall be operated 
by the authorized member as agreed by the members herein. 

7.2 It is agreed that all payments and receipts of the Joint Venture shall be in the name of the Joint Venture. 

7.3 It is agreed that a separate PAN shall be obtained for this Joint Venture. The documents pertaining to this 
entity including its PAN shall be furnished to the Railways before signing the contract agreement for the 
work. 

7.4 It is certified that all the members of the Joint Venture Firm collectively assert that the Firms/members 
are not black listed or debarred by any other Ministry / Department of Government of India / Public 
Sector Undertakings / State Government from participation intenders/contracts on the date of tender 
opening of bids either in their individual capacity or Partnership Firm or JV Firm in which they were /are 
members/partners. 

7.5 This Joint Venture Agreement shall in all respect be governed and interpreted in accordance with Indian 
Laws. 

7.6 Duration of the Joint Venture Agreement: It shall be valid during the entire currency of the contract 
including the period of extension if any and the maintenance period after the work is completed. 

8.0 This Joint Venture agreement shall not be modified/altered/ terminated during the validity of the tender / 
contract period.  

9.0 It is agreed that constitution of the Joint Venture Firm will not be altered during the currency of the 
contract except when modifications become inevitable due to succession laws etc. 

10.0 It is agreed that on receipt of L.O.A, the members of Joint Venture Firm shall submit to Railways before 
signing of the contract, a copy of the JV agreement duly registered before the Registrar of the Companies 
under Companies Act or before the Registrar/ Sub-Registrar under the Registration Act, 1908 (in case of 
Partnership Firm)/ 'The Companies Act -2013' (in case of Company)/ 'The LLP Act 2008' (in case of 
LLP).  
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11.0 No member of Joint Venture Firm will assign or transfer the interest, right or liability in the contract 
without the written consent of the other members and that of the North Central Railway in respect of this 
tender / contract. 

 

Lead member.     Member -2     Member-3. 
 
 
Member-4.     Member-5. 
 
 
WITNESS:   (Signature, Name & Address) 

 
1. 
2. 

 

N O T A R Y 

 

 

1. Format given above is for guidance only. Any certificate, containing information in other format asked 
for, may also be considered. 
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PROFORMA-D-2 

MODEL FORMAT FOR AGREEMENT BY JV FIRMS 
 (As per para 17.11 of part I of SGCC-2022) 

 
(Applicable for a tender value costing more than Rs.10.00 Crs. only) 

 
This Agreement is made and executed on this day of 20… 

Between 
1. M/s. ----------represented by its ------------Sri ----------S/o--------------- aged about ------years, Occupation -
---------- R/o hereinafter called the, Lead Member, which term shall mean and includes his heirs, successors, 
Legal representatives, assignees, etc. 

2. Sri --------S/o---------- aged about ------years, Occupation ----------- R/o---------- hereinafter called the 
second Member, which term shall mean and includes his heirs, successors, Legal representatives, assignees, 
etc 

3. Sri --------S/o---------- aged about ------years, Occupation ----------- R/o---------- hereinafter called the third 
Member, which term shall mean and includes his heirs, successors, Legal representatives, assignees, etc 

4. Sri --------S/o---------- aged about ------years, Occupation ----------- R/o---------- hereinafter called the 
fourth Member, which term shall mean and includes his heirs, successors, Legal representatives, assignees, 
etc 

& 

5Sri --------S/o---------- aged about ------years, Occupation ----------- R/o---------- hereinafter called the fifth 
Member, which term shall mean and includes his heirs, successors, Legal representatives, assignees, etc 

 
AND 

 
WHEREAS the members herein formed a JOINT VENTURE by the name of M/s ------------------- as per 
MOU dated ..................in order to join their individual expertise to obtain best results from the combination 
of their individual resources of technical, financial, management and equipment’s for the benefit of the 
project and submitted a joint tender (hereinafter referred to as “Tender”) for the work of ……………….. as 
notified by the………………………..., North Central Railway, (hereinafter referred to as “Employer”) under 
Tender Notice No. …dated…... 
 
Whereas the above work has been awarded to the JV Firm M/s ................ as per the conditions of MOU vide 
LOA No ………………. Dated …………... 
 
Henceforth, the Joint Venture thus formed will be known and continued to be existing on the name of M/s -
-------------------- of which the above-mentioned members are the members of the Joint Venture. NOW 
THERFORE, the members herein, in consideration of mutual understanding contained hereunder agree as 
follows: 
 
1.0 FORMATION AND TERMINATION OF THE JOINT VENTURE FIRM: 
1.1 The members herein, under this agreement, have decided to form a Joint Venture Firm to submit the 

tender for the above project and execute the contract with the Employer for the project if qualified and 
contract is awarded. 

1.2 The name and style of the Joint Venture shall be (with full address of office) hereinafter called the “Joint 
Venture” all communication regarding the project will be made in the name of the joint venture at the 
above address with Telephone No. …. 

2.0 SHARE OF PROFIT AND LOSS: 
2.1 ………... (indicate the name of the Lead Member) shall be the “Lead member” of the JV Firm, for all 

intents and purposes having majority share (i.e. 51% or more) in Joint Venture Firm. 
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2.2 The “Members” resolve that the distribution of share of Financial, Technical, and other responsibilities 
of the constituent members of JV Firm is as under: 

2.2.1 ……… (Indicate name & Address of Lead Member) Share ….% Lead Member 

2.2.2 …... (Indicate name & Address of Constituent Member) Share ….% Constituent Member 

2.2.3 …. (Indicate name & Address of Other Constituent Member) Share ….% Other Constituent Member 

2.3 The members of the Joint Venture hereby undertake not to modify the share percentage till the work 
under the tender is completed to the satisfaction of the Tendering Authority, if the tender submitted by 
the Joint Venture Firm is accepted. 

2.4 It is agreed that once tender is submitted by the Joint Venture Firm, the MOU shall not be modified/ 
altered/ terminated during the validity of the tender. If the JV fails to observe/comply with this stipulation, 
the Bid Security hall be forfeited. It is also agreed that the constitution of the JV Firm shall not be 
modified after submission of the tender bid by the JV Firm, except when modification becomes inevitable 
due to succession laws etc. Approval for change of constitution of JV Firm shall be at the sole discretion 
of the Employer (Railways). However, the Lead Member shall continue to be the Lead Member of the 
JV Firm.  

2.5 It is also agreed that on award of contract to this JV Firm, a single Performance Guarantee will be 
submitted by the Joint Venture Firm as per tender conditions. All the guarantees like Performance 
Guarantee, Bank Guarantee for Mobilization Advance, Machinery Advance etc., will be submitted only 
in the name of Joint Venture Firm and no splitting of guarantees amongst the members of the Joint 
Venture Firm shall be permitted. 

3.0 Working capital: 
 

3.1 It is agreed that each member shall contribute working capital for equipment, manpower and material or 
any expenses to be incurred for execution of the project/work or any other investment required in 
connection with the execution of the project/work in proportionate to the share capital participation ratio. 

3.2 It is agreed that Each member shall be responsible in toto for the fulfillment of all conditions, stipulations, 
obligations expressly included and provided in the submitted tender work as clarified by the agreement 
between the members and shall hold harmless and indemnified against any damage arising from its 
default or non-fulfillment of such obligations etc. 

3.3 It is agreed that if any member fails to perform its obligations described in the agreement during the 
execution of the project and to cure such breach within the stipulated period, the other member shall have 
the right to take up the work, interest and responsibility of the defaulting member at the cost of the 
defaulting member. 

4.0 LIABILITY OF JOINT VENTURE MEMBERS: 
It is agreed that the members of this Joint Venture Firm are jointly and severally liable to the Railways for 
execution of the project/work in accordance with General and Special Conditions of the Contract. The Joint 
Venture members shall also be liable jointly and severally for the loss, damages caused to the Railways during 
the course of execution of the contract or due to non execution of the contract or part thereof. 
 
5.0 AUTHORIZED MEMBER: We, authorize …… (Indicate lead member nominated as authorized 
member), as Authorized Member represented by their authorized signatory Shri…… 
.......................................................................... (indicate the name) to act on behalf of the Joint Venture Firm 
to deal with the contract, sign the agreement or enter into contract in respect of the said contract, to receive 
payment, to witness joint measurement of work done, to sign measurement books and similar such action in 
respect of the said tender/ contract. 

AND 
We do hereby specifically mention that the acts, deeds and things done or got to be done by the authorized 
member be construed as acts, deeds and things done by the JV firm. 
All notices/correspondences with respect to the contract would be sent by Employer (Railways) only to the 
authorized signatory of Authorized Member at the address of JV Firm. 
All such notices/correspondences sent by Employer shall be legally binding on all the members of the JV 
Firm. 
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6.0. Miscellaneous:- 
 
6.1 Separate bank account or accounts shall be opened in the name of the Joint Venture in a scheduled 

or Nationalized Bank of India as decided by the members herein with mutual consent and shall be 
operated by the authorized member as agreed by the members herein. 

6.2 It is agreed that all payment and receipts of the Joint Venture shall be in the name of the Joint Venture. 

6.3 All the members of the Joint Venture Firm collectively assert that the firms/members are not black listed 
or debarred by any other Ministry / Department of Government of India / State Government / Public 
Sector Undertakings from participation in tenders/contracts on the date of tender opening of bids either 
in their individual capacity or Partnership Firm or JV Firm in which they were /are members/partners. 

6.4 This Joint Venture Agreement shall in all respect be governed and interpreted in accordance with Indian 
Laws. 

6.5 Duration of the Joint Venture Agreement: It shall be valid during the entire currency of the contract 
including the period of extension if any and the maintenance period after the work is completed and till 
security deposit is released. 

7.0 This Joint Venture agreement shall not be modified/altered/ terminated during the validity of the tender / 
contract period.  

8.0 Constitution of the Joint Venture Firm will not be altered during the currency of the contract except when 
modifications become inevitable due to succession laws etc. 

9.0 It is agreed that on receipt of L.O.A, the members of Joint Venture Firm shall submit to Railways before 
signing of the contract, a copy of the JV agreement duly registered before the Registrar of the Companies 
under Companies Act or before the Registrar/ Sub-Registrar under the Registration Act, 1908 (in case of 
Partnership Firm)/ 'The Companies Act -2013' (in case of Company)/ 'The LLP Act 2008' (in case of 
LLP).  

10.0 No member of Joint Venture Firm will assign or transfer the interest, right or liability in the contract 
without the written consent of the other members and that of the North Central Railway in respect of this 
tender / contract. 

 

In witness whereof the members hereto have hereunder set their respective hands and seals on this the 
………………….day of, 20….. . 

 
 

Member No.1     Member No.2    Member No.3 
 
Member No.4     Member No.5 
 
 
WITNESS: (Signature, Name & Address) 

 
1. 
2. 

 
1. Format given above is for guidance only. Any certificate, containing information in other format asked 

for, may also be considered. 
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PROFORMA-D-3 

SPECIMEN FORMAT FOR POWER-OF-ATTORNEY ON BEHALF OF THE JOINT VENTURE 
(As per para 15 of part I of SGCC-2022) 

 
 
KNOW ALL MEN BY THESE PRESENTS THAT WE THE PARTIES whose details are given here under: 
 
1.………………………………………………………(name of constituent)…………………(address) as 
the first party. 
 
2.………………………………………(name of constituent)……………………………………… (address) 
as the second party and so on.. 
 
Have entered into a Joint Venture agreement for the purpose of securing the work advertised by North Central 
Railway vide NIT No……………………………………………………….details of works are as under: 
 
“……………………………………………………………………………………………” 
 
The aforesaid Joint Venture shall be known by the name “………………………………………………..” 
(Hereinafter called the Joint Venture which Expression shall unless repugnant to the context or meaning 
thereof, include its successors, administrators and assigns). 
 
We the above said parties, through this power of Attorney do hereby irrevocably constitute, nominate, appoint 
and authorize Mr./ Ms. ____________S/o Shri ____________(address) who is presently holding the position 
of ………………………………… in………………………………………the firm/ company as our true and 
lawful attorney (hereinafter referred to as “Attorney”) of the Joint Venture under whose digital signature key 
the tender document shall be uploaded on behalf of JV to jointly or severally exercise all or any of the 
following powers for and on behalf of “ …………………………………………………… (name of JV) in 
connection with aforesaid bid: 
 

1. To sign and submit Tender and participate in the aforesaid bid of the North Central Railway on behalf 
of the Joint Venture. 

2. To sign and submit all the necessary papers, letters, forms, quotes, bids etc. on behalf of Joint Venture 

3. To negotiate, discuss, agree to make any amendments, alterations or modifications thereto and to make 
representations, submit papers, affidavits and to do any other act and complete requisite formalities on 
behalf of the Joint Venture in connection with completion of aforesaid tender work and to enter into 
liability against the Joint Venture. 

4. And generally to do all such acts, deeds or things as may be necessary or proper for the purposes 
mentioned above on behalf of Joint Venture. 

 
 
AND the Joint Venture hereby agrees that all acts, deeds or things lawfully done by the said Attorneys or 
either of them under the authority of this power shall be construed as acts, deeds and things done by the Joint 
Venture and the firm hereby undertakes to confirm and ratify all and whatsoever the said Attorneys or either 
of them shall lawfully do or cause to be done by virtue of the powers hereby given. 
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IN WITNESS WHEREOF the members constituting the Joint Venture as aforesaid have executed these 
present, on this………………… day of………………… 20…. , under the common seal(s)/seals of their 
companies and/or firms(s), in presence of: 
 
 
 
 
WITNESSES: 
 
1. Signature      Signature of authorized signatories & their Seals: 
    Name: 
   Address: 
 

1. First Party (signature) 
Name: 
Seal 
 

2. Signature             2. Second Party (signature) 
    Name:                 Name: 
    Address:                 Seal 
 
 
Specimen Signatures of Attorney Holder in token of acceptance: 
 
Name………………………Signature………………… 
 
Executed and Signed before me on this…………day of ………………. 
At……………………………..(place). 
 
 
(Seal and signature of Notary Public) 
 
Notes: 1. In this format space has been provided for entering details of two constituents of the JV however if 

the number vary the details may accordingly be entered. 

2.  To be executed on non-judicial stamp paper of appropriate value as per law of state at the time 
when such Power of attorney is being executed. Non-Judicial stamp paper should be purchased 
in the name of members of joint venture. The power of attorney should be stamped and 
authenticated by a Notary public or by a Magistrate. 

3. Format given above is for guidance only. Any certificate, containing information in other     format 
asked for, may also be considered. 
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PROFORMA-DA-1 
(Ref. Para 17.14.2 of Part-I of GCC-2022, with up to date correction slip) 

 
SPECIMEN FORMAT FOR AFFIDAVIT BY SOLE PROPRIETORSHIP FIRM/HUF FIRM 

WHEN PARTICIPATING IN JOINT VENTURE 
 
I…………………….S/o Shri…………………………………….aged about …………………..years 
R/o……………………………………………….do hereby solemnly affirm and declare as under: 
 
1. That I am running a business in the name and style of M/s…………………………. which is a sole 

proprietorship firm/HUF firm and which has got GST registration No……………………... ……………. 

2. That I am the sole proprietor/Karta of the said firm M/S…………………………………………….. 

3. That the Head office of the above named firm is situated at…………………………………… 

4. That I through my above named firm shall participate in the tender No.________________________ 
issued by North Central Railway for the work namely 
“____________________________________________” in Joint Venture and for the purpose shall enter 
into and execute joint venture agreement with M/S__________________________& 
M/S___________________________ (name of other constituent(s) of joint venture). 

5. That we/our Firm ………. is not blacklisted or debarred by Railways or any other Ministry /Department 
of Govt. of India from participation in tender on the date of opening of bids, either in individual capacity 
or as a member of the partnership firm or JV in which he was / is a partner/member. Concealment / wrong 
information in regard to above shall make the contract liable for determination under Clause 62 of the 
General Conditions of Contract. 

 
DEPONENT 

 
Verification: 

 
Verified at………….on this …………day of…………..that the contents of my above affidavit are true and 
correct to the best of my knowledge and belief and nothing material has been concealed therefrom. 
 

DEPONENT 
(Seal and signature of Notary Public) 
 
Notes: 1. In this format space has been provided for entering details of two constituents of the JV however 

if the number vary details may accordingly be entered. 

2. To be executed on non-judicial stamp paper of appropriate value as per law of state at the time 
when such Power of attorney is being executed. Non-Judicial stamp paper should be purchased 
in the name of proprietor of the firm/Karta of HUF firm. The power of attorney should be 
stamped and authenticated by a Notary public or by a Magistrate. 

3 Format given above is for guidance only. Any certificate, containing information in other     
format asked for, may also be considered. 
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PROFORMA-DA-1A 
(Ref. Para 17.14.2 of Part-I of GCC-2022, with up-to-date correction slip) 

 
SPECIMEN FORMAT FOR SPECIAL POWER OF ATTORNEY FOR PARTCIPATING AS 

MEMBER OF JV 
(To be submitted by Sole Proprietor or HUF participating as member of JV) 

 
BE IT KNOWN to all that I ....................... (Indicate name of sole proprietor /Karta) ............ at the sole 
proprietorship/ HUF (Indicate Name of sole proprietorship/HUF) ………. having its office at 
…………………… do hereby for and on behalf of the said sole proprietorship /HUF appoint 
Sh.…………….S/o Shri …………age….. (Indicate Name of Nominee with full address) of the Prop. 
Firm/HUF as our Attorney, whose specimen signature are appended below to execute the MOU/ JV 
Agreement & all other required documents with M/s ……………. (Indicate Name of other Co. /Prop. 
firm)………….. Situated at …………… in connection with the following tender invited by North Central 
Railway:- “T. No………………………Name of work……………………………………………” 
We/ I have read the content of this Special Power of Attorney & accept the same, and we/ I hereby agree to 
ratify & confirm & do hereby ratify & confirm all acts, deeds & things lawfully done or caused to be done 
by our said Attorney.  
In witness where of I…………………. (Indicate name of sole proprietor /Karta.) of M/s………….……… 
(Indicate name of sole proprietorship /HUF) the above-named sole proprietor / Karta has executed this Power 
of Attorney.  
 
 
        For M/s…………………….. 
 (Sign. of Shri…………………)     (Sign & Seal ........................ ) 
 
Witnesses: 

1. Signature 
    Name: 
    Address: 

2. Signature 
    Name: 
    Address: 

 
Place……………  
Date:-………….  
 
 
Note: 

1. To be executed on non-judicial stamp paper of appropriate value as per law of state at the time 
when such Power of attorney is being executed. Non-Judicial stamp paper should be purchased in 
the name of proprietor of the firm/HUF. The power of attorney should be stamped and 
authenticated by a Notary public or by a Magistrate. 

2. For sole proprietor / Karta as member of JV- Not required if MOU/JV agreement is signed by the 
sole proprietor/ Karta of HUF himself. 

3 Format given above is for guidance only. Any certificate, containing information in other     format 
asked for, may also be considered. 

 
 

 



Page 186 of 221 
 

 

PROFORMA-DB-1 
(Ref. Para 17.14.1 of Part-I of GCC-2022, with up-to-date correction slip) 

SPECIMEN FORMAT FOR CONSENT OF PARTNERS OF PARTNERSHIP FIRM FOR 
SIGNING JOINT VENTURE 

 
KNOW ALL MEN BY THESE PRESENTS: WHEREAS WE: 
 
(1)………………………….. S/o Shri……………. R/o…………………………. 

(2)………………………….. S/o Shri………….…  R/o…………………..……… 

(3)……………………… … S/oShri……………… R/o…………………………. 

(4)…………………………. S/o Shri…………….. R/o………………….……… 

 
All are the partners of a partnership firm namely M/S ………………… ……………………(Name of firm) 
hereinafter referred to as ‘firm’, which is registered with Registration No………………………by Registrar 
of Firms……………………The firm is having its head office at…………………………………………… 
 
AND WHEREAS it has come to our knowledge that NIT No.________________________________ has 
been issued by North Central Railway for the work namely 
“________________________________________” 
 
We all the above named partners on behalf of the above named firm hereby give our consent to participate in 
the above tender in Joint Venture. 
 

Further we all the above named partners on behalf of the above named firm hereby give our consent to enter 
in to Joint Venture agreement, with M/S__________________________& 
M/S___________________________ (name of other constituent(s) of joint venture) and to participate in 
tender as Joint Venture aforesaid. 
 
 

That we/our Firm ………. is not blacklisted or debarred by Railways or any other Ministry / Department of 
Govt. of India from participation in tender on the date of opening of bids, either in individual capacity or as 
a 
member of the partnership firm or JV in which he was / is a partner/member. Concealment / wrong 
information 
in regard to above shall make the contract liable for determination under Clause 62 of the General Conditions 
of Contract. 
 
Date: Place: 
 
Executants Partners 
 
(Name ) ( Signature)  (Address) 
1…………………………….. ………………………………….. 
2. …………………………….. ………………………………….. 
3. …………………………….. ………………………………….. 
4. …………………………….. ………………………………….. 
 
(Seal and signature of Notary Public) 
 
Notes:  1. In this format space has been provided for entering details of four partners and two JV constituents 

however if the number vary details may accordingly be entered. 
             2. To be executed on non-judicial stamp paper of appropriate value as per law of state at the time 

when such document is being executed. Non-Judicial stamp paper should be purchased in the 
name of partners of the firm. The power of attorney should be stamped and authenticated by a 
Notary public or by a Magistrate. 
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3.  Format given above is for guidance only. Any certificate, containing information in other     format 
asked for, may also be considered. 

4. Alternatively, Authorization given in Partnership Deed shall also be accepted. 
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PROFORMA-DB-2 
(Ref. Para 17.14.1 of Part-I of GCC-2022, with up-to-date correction slip) 

 
SPECIMEN FORMAT FOR POWER-OF-ATTORNEY FOR SIGNING JOINT VENTURE 

AGREEMENT ON BEHALFOF PARTNERSHIP FIRM 
(To be executed non-judicial stamp paper of appropriate value as per law of state concerned-Non Judicial 
stamp paper should be purchased in the name of partners of the firm) 
 
KNOW ALL MEN BY THESE PRESENTS: WHEREAS WE 
 
(1)………………………….. S/o Shri………………. R/o…………………………. 

(2)………………………….. S/oShri…………….… R/o…………………..……… 

(3)……………………… … S/o Shri……………….. R/o…………………………. 

(4)…………………………. S/o Shri……….…….. R/o………………….……… 

All are the partners of a partnership firm namely M/s.……………………………………………….Name of 
firm) hereinafter referred to as ‘firm’, which is registered at Registration No………………by Registrar of 
Firms…………………………. The firm is having its head office 
at……………………………………………………………….. (hereinafter to be referred as the 'Firm'). 
 
AND WHEREAS we all the above named partners have on………………….(date) given our consent on 
behalf of firm to participate in the tender No.___________________________________ issued by North 
Central Railway for the work namely “_________________________________________” in Joint Venture 
with M/S……………………………………..& M/S…………………………………….. 
 
We the above named partners of above named firm do hereby irrevocably constitute, nominate, appoint and 
authorize Mr./ Ms. ____________S/o Shri____________(address)______________________& Mr./ Ms. 
____________S/o Shri____________(address)______________________ as our true and lawful attorney 
(hereinafter referred to as “Attorney”) of the firm to jointly or severally exercise all or any of the following 
powers for and on behalf of M/S ………………………………………………………………………… 
(name of firm) in connection with aforesaid bid: 
 
1. To enter into and execute and sign JOINT VENTURE agreement, on behalf of our firm with 
M/S………………………………………& M/S………………………………………………. 

2. To sign and submit all the necessary papers, letters, forms, quotes, bids etc. in connection with aforesaid 
bid. 

3. To negotiate, discuss, agree to make any amendments, alterations or modifications thereto and to make 
representations, submit papers, affidavits and to do any other act and complete requisite formalities on behalf 
of the firm in connection with completion of aforesaid tender work and to enter into liability against the firm. 

4. To sign, execute the contract with North Central Railway for and on behalf of the firm. 

5. And generally to do all such acts, deeds or things as may be necessary or proper for the purposes mentioned 
above and to enter into liability against the firm. 

 
We on behalf of firm hereby agree that all acts, deeds or things lawfully done by the said Attorneys or either 
of them under the authority of this power shall be construed as acts, deeds and things done by the firm and 
we hereby undertakes to confirm and ratify all and whatsoever the said Attorneys or either of them shall 
lawfully do or cause to be done by virtue of the powers hereby given. 
 
Specimen signatures of the Attorney are appended below. 
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IN WITNESS WHEREOF this deed has been signed and sealed by us the under named, on 
this………………… day of………………… 20…. , in presence of: 
 
 
WITNESSES: 
 
1. Signature       Executants Partners 
   Name:       (Name) (Signature) 
   Address:       1…………………………….. 

2. …………………………….. 
3. …………………………….. 
4. …………………………….. 

 2. Signature 
    Name: 
    Address: 
 
Specimen Signatures of Attorney Holder(s) in token of acceptance: 
 
(1) Name………………………………Signature…………………… 
(2) Name………………………………Signature…………………… 
 
Executed and Signed before me on this…………day of ……… At……………………………..(place). 
 
 
 
(Seal and signature of Notary Public) 
 
 

Notes: 1. In this format space has been provided for entering details of four partners, two constituents of 
JV and two attorney holders, however if the number vary the details may accordingly be entered. 

2. To be executed on non-judicial stamp paper of appropriate value as per law of state at the time 
when such Power of attorney is being executed. Non-Judicial stamp paper should be purchased 
in the name of partners of the firm. The power of attorney should be stamped and authenticated 
by a Notary public or by a Magistrate. 

3. Format given above is for guidance only. Any certificate, containing information in other format 
asked for, may also be considered. 

4. Alternatively, Authorization given in Partnership Deed shall also be accepted. 
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PROFORMA-DC-1 

(Ref. Para 17.14.3 of Part-I of GCC-2022, with up-to-date correction slip) 
 

SPECIMEN FORMAT FOR BOARD’S RESOLUTION OF COMPANY FOR ENTERING INTO 
JOINT VENTURE 

(To be printed on Company’s letter head) 
 

EXTRACT OF THE RESOLUTION PASSED AT THE MEETING OF THE BOARD OF DIRECTORS OF 
(Company Name) __________________________________(CIN_________________________________) 
(hereinafter referred to as company) HELD ON(Date) _______________ AT (Address)______________ 
 
Whereas the Board has been described about NIT No. ___________________________________issued by 
North Central Railway for the work namely “_________________________________”. 
 
Board discussed the matter and after discussion following resolution was passed: 
 
RESOLVED THAT the company (company name) shall participate in the above tender in Joint Venture and 
for the purpose the company shall enter into and execute joint venture agreement, with M/S___________& 
M/S______________ (name of other constituent(s) of joint venture). 
 
Resolved further that the Board authorizes, Mr./ Ms. __________& Mr./ Ms.__________ (name and 
designation) of the company, to jointly or severally, sign joint venture agreement, and to sign such other 
documents and to do any other act and complete requisite formalities on behalf of the company in connection 
with completion of aforesaid tender work and to enter into liability against the company. 
 
Resolved further that Board authorizes Mr./Ms.___________________________________(name and 
designation) of the company to execute Power of Attorney in terms of this resolution in favour of 
Mr./Ms.____________________________& Mr./Ms.______________________________ the person(s) 
above named. 
 
The acts done and documents executed by such above named authorized person(s) shall be binding on the 
company. 
 
For the Organization, 
 
(Seal of company & Signature of authorized person) 
Name: __________________________________ 
 
Designation: _________________ 
 
Place: Dated: 
 
Executed and Signed before me on this…………day of …………At…………………………..(place). 
 
(Seal and signature of Notary Public) 
 
Notes: 1. In this format space has been provided for entering details of two constituents of the JV and two 

authorized persons however if the number vary details may accordingly be entered. 

             2. Any person / director should not be authorized to execute Power of Attorney in his own favour. 

3. Format given above is for guidance only. Any certificate, containing information in other format 
asked for, may also be considered. 

              4. Alternatively, Authorization given in MOA/AOA shall also be accepted. 
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PROFORMA-DC-2 
(Ref. Para 17.14.3 of Part-I of GCC-2022, with up-to-date correction slip) 

 
SPECIMEN FORMAT FOR POWER-OF-ATTORNEY BY A COMPANY (incorporated under 
companies Act) FOR ENTERING INTO JOINT VENTURE AGREEMENT 
 
KNOW ALL MEN BY THESE PRESENTS: WHEREAS M/S 
………………………………………………………………………… (name of company & CIN number) is 
a 
Company registered under the Companies Act, 2013, and having its registered office at………………… 
(Hereinafter called the 'Company'). 
 
AND WHEREAS by its resolution No………………… passed in the meeting held on………………… of 
the Board of directors of the company the company (company name) has decided to participate in the tender 
No.___________________________________ issued by North Central Railway for the work namely 
“____________________________________________________________” in Joint Venture and for the 
purpose the company shall enter into and execute joint venture agreement with M/S___________________& 
M/S______________________(name of other constituent(s) of joint venture) AND THAT 
M/S___________________________(name of the lead member of joint venture) shall act as the lead member 
of above mentioned joint venture. 
 
I………………………………………………………(name and designation) the authorized representative 
of M/S ………………… ……………………………………………………… (name of company) duly 
authorized in this behalf by aforesaid resolution do hereby irrevocably constitute, nominate, appoint and 
authorize Mr./ Ms.____________(designation)____________(address)______________________& Mr./ 
Ms. Mr./ Ms.____________(designation)____________(address)______________________who is/are 
presently holding the above mentioned position in the company as our true and lawful attorney (hereinafter 
referred to as “Attorney”) of the company to jointly or severally exercise all or any of the following powers 
for and on behalf of M/S ………………………………………………………………………… (Name of 
company & CIN number) in connection with aforesaid bid: 
 
1. To enter into and execute and sign JOINT VENTURE agreement, draft of which has been approved by 

the company, on behalf of the company with above named constituents for participating in the aforesaid 
bid of the North Central Railway on behalf of the company. 

2. To sign and submit all the necessary papers, letters, forms, quotes, bids etc. 

3. To do any other act and complete requisite formalities on behalf of the company in connection with 
completion of aforesaid tender work and to enter into liability against the company. 

4. And generally to do all such acts, deeds or things as may be necessary or proper for the purposes 
mentioned above. 

 
 
AND the Company hereby agrees that all acts, deeds or things lawfully done by the said Attorneys or either 
of them under the authority of this power shall be construed as acts, deeds and things done by the Company 
and the Company hereby undertakes to confirm and ratify all and whatsoever the said Attorneys or either of 
them shall lawfully do or cause to be done by virtue of the powers hereby given. 
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IN WITNESS WHEREOF this deed has been signed and sealed by Shri………………………………(name 
and designation), on this………………… day of………………… 20… , in presence of: 
 
 
 
WITNESSES: 
 
1. Signature                  Executants’ Signature & Seal of company: 
    Name: 
   Address:       Name: 
        Designation: 
 
2. Signature 
    Name: 
   Address: 
 
Specimen Signatures of Attorney Holder in token of acceptance: 
 
(1) Name ………………………………Signature…………………… 
 
(2) Name …………………………………Signature………………… 
 
Executed and Signed before me on this…………day 
of……………….At……………………………..(place). 
 
(Seal and signature of Notary Public) 
 
 
Notes: 1.  In this format space has been provided for entering details of two constituents of the JV and two 

authorized persons/attorney holders however if the number vary the details may accordingly be 
entered. 

2. To be executed on non-judicial stamp paper of appropriate value as per law of state at the time 
when such Power of attorney is being executed. Non-Judicial stamp paper should be purchased 
in the name of company. The power of attorney should be stamped and authenticated by a Notary 
public or by a Magistrate. 

   3. Executant and Power of Attorney holder should not be the same person. 

4.  Format given above is for guidance only. Any certificate, containing information in other format 
asked for, may also be considered. 

            5. Alternatively, Authorization given in MOA/AOA shall also be accepted. 
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PROFORMA-DD-1 
(Ref. Para 17.14.4 of Part-I of GCC-2022, with up-to-date correction slip) 

SPECIMEN FORMAT FOR PARTNER’S RESOLUTION OF LLP FIRM FOR ENTERING INTO 
JOINT VENTURE 

(To be printed on LLP Firm’s letter head) 
 

EXTRACT OF THE RESOLUTION PASSED AT THE MEETING OF THE 
PARTNERSOF______________________________________________________________ (LLP Name) 
having LLPIN ________________of 20…………….) (hereinafter referred to as LLP) HELD ON (Date) 
_______________ AT (Address) _______________________________________________Whereas the 
Partners have been described about NIT No.___________________________________ issued by North 
Central Railway for the work namely “____________________________________________________”. 
 
Partners discussed the matter and after discussion following resolution was passed: 
 
RESOLVED THAT the LLP……….. (LLP name) shall participate in the above tender in Joint Venture and 
for the purpose the LLP shall enter into and execute joint venture agreement, with 
M/s___________________& M/s_______________________ (name of other constituent(s) of joint 
venture). 
 
Resolved further that the LLP/Partners authorize(s), Mr. / Ms. ______________& Mr./ Ms. 
_______________ (name and designation) of the LLP, to jointly or severally, sign joint venture agreement, 
and to sign such other documents and to do any other act and complete requisite formalities on behalf of the 
LLP in connection with completion of aforesaid tender work and to enter into liability against the LLP. 
 
Resolved further that LLP/Partners authorize(s) Mr./Ms.___________________________________(name 
and designation) of the LLP to execute Power of Attorney in terms of this resolution in favour of 
Mr./Ms.____________________________& Mr./Ms.______________________________ the person(s) 
above named. 
 
The acts done and documents executed by such above named authorized person(s) shall be binding on the 
LLP. 
 
For the Organization, 
 
(Seal of LLP & Signature of authorized person) 
 
Name of authorized person: __________________________________ 
 
Designation: _________________ 
 
Place: 
 
Dated: 
 
 
 
Notes: 1. In this format space has been provided for entering details of two constituents of the JV and two 

authorized persons however if the number vary details may accordingly be entered. 

2. Format given above is for guidance only. Any certificate, containing information in other format 
asked for, may also be considered. 

             3. Alternatively, Authorization given in LLP agreement shall also be accepted. 
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PROFORMA-DD-2 
(Ref. Para 17.14.4 of Part-I of GCC-2022, with up-to-date correction slip) 

 
SPECIMEN FORMAT FORPOWER of ATTORNEY BY A LLP FIRM (incorporated under LLP 

Act) FOR ENTERING INTO JOINT VENTURE AGREEMENT. 
 

(To be executed non-judicial stamp paper of appropriate value as per law of state concerned-Non Judicial 
stamp paper should be purchased in the name of the LLP) 
 
KNOW ALL MEN BY THESE PRESENTS: WHEREAS M/S 
………………………………………………………………………… (name of LLP & LLPIN number) is a 
LLP registered under the LLP Act, 2008, and having its registered office at………………… (Hereinafter 
called the 'LLP'). 
 
AND WHEREAS by its resolution No………………… passed in the meeting held on………………… of 
the Partners of the LLP, the LLP…………………………….. (LLP name) has decided to participate in the 
tender No.___________________________________ issued by North Central Railway for the work namely 
“________________________________________________” in Joint Venture and for the purpose the LLP 
shall enter into and execute joint venture agreement with M/S_________________________ & 
M/S___________________________(name of other constituent(s) of joint venture) AND THAT 
M/S___________________________(name of the lead member of joint venture) shall act as the lead member 
of above mentioned joint venture. 
 
I……………………………………(name and designation) the authorized representative of M/S 
………………… ………………………… (name of LLP) duly authorized in this behalf by aforesaid 
resolution do hereby irrevocably constitute, nominate, appoint and authorize Mr./ 
Ms.____________(designation)____________(address)______________________& Mr./ Ms. Mr./ 
Ms.____________(designation)____________(address)______________________who is/are presently 
holding the above mentioned position in the LLP as our true and lawful attorney (hereinafter referred to as 
“Attorney”) of the LLP to jointly or severally exercise all or any of the following powers for and on behalf 
of M/S ………………………………………………………………………… (Name of LLP & LLPIN 
number) in connection with aforesaid bid: 
 
1. To enter into and execute and sign JOINT VENTURE agreement, draft of which has been approved by 

the LLP, on behalf of the LLP with above named constituents for participating in the aforesaid bid of the 
North Central Railway on behalf of the LLP. 

2. To sign and submit all the necessary papers, letters, forms, quotes, bids etc. 

3. To do any other act and complete requisite formalities on behalf of the LLP in connection with completion 
of aforesaid tender work and to enter into liability against the LLP. 

4. And generally to do all such acts, deeds or things as may be necessary or proper for the purposes 
mentioned above. 

 
AND the LLP hereby agrees that all acts, deeds or things lawfully done by the said Attorneys or either of 
them under the authority of this power shall be construed as acts, deeds and things done by the LLP and the 
LLP hereby undertakes to confirm and ratify all and whatsoever the said Attorneys or either of them shall 
lawfully do or cause to be done by virtue of the powers hereby given. 
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IN WITNESS WHEREOF this deed has been signed and sealed by Shri……………………………(name 
and designation), on this………………… day of………………… 20… , in presence of: 
 
WITNESSES: 
 
1. Signature   Signature of authorized representative & 
   Seal of LLP: 
   Name: 
   Address:       Name of authorized representative: 
        Designation: 
 
2. Signature 
   Name: 
  Address: 
 
 
Specimen Signatures of Attorney Holder in token of acceptance: 
 
(1) Name ………………………………Signature…………………… 
 
(2) Name …………………………………Signature………………… 
 
 
Executed and Signed before me on this…………day of ………………. 
At……………………………..(place). 
 
 
(Seal and signature of Notary Public) 
 
 
Notes: 1. In this format space has been provided for entering details of two constituents of the JV and two  

authorized persons/attorney holders however if the number vary the details may accordingly be 
entered. 

2.   To be executed on non-judicial stamp paper of appropriate value as per law of state at the time 
when such Power of attorney is being executed. Non-Judicial stamp paper should be purchased 
in the name of LLP. The power of attorney should be stamped and authenticated by a Notary 
public or by a Magistrate. 

3.   Format given above is for guidance only. Any certificate, containing information in other    format 
asked for, may also be considered. 

           4.   Alternatively, Authorization given in LLP agreement shall also be accepted. 
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PROFORMA-DE-1 
 

(Ref. Para 17.14.5 of Part-I of GCC-2022, with up-to-date correction slip) 
 

SPECIMEN FORMAT FOR SPECIAL POWER OF ATTORNEY FOR PARTCIPATING AS 
MEMBER OF JV 

(To be submitted by Society/Trust participating as member of JV) 
 

BE IT KNOWN to all that we ....................... (names of governing body of society/trust) ............ at the 
……………………(Indicate Name of Society/Trust) ………. having its office at …………………… do 
hereby for and on behalf of the said Society/trust resolved that the …..….(Society/trust name )….  shall 
participate in the tender below  in Joint venture and for the purpose the society/trust shall enter into and 
execute Joint Venture memorandum/agreement ,with M/s ---------------------&  M/s -------------- (name of 
other constituent(s) of joint venture)  and further resolved that the Governing Body of society/Trust appoint 
Mr/Ms..…………….S/o Shri …………age….. (Indicate Name of Nominee with full address) of the 
Society/Trust as our Attorney, whose specimen signature are appended below to enter into JV and execute 
the MOU/ JV Agreement & all other required documents with M/s ---------------------&  M/s -------------- 
(Indicate name of other constituent(s) of joint venture)………….. Situated at …………… in connection with 
the following tender invited by North Central Railway:- “T. No………………………Name of 
work……………………………………………” 
 
We/ I hereby agree to ratify & confirm & do hereby ratify & confirm all acts, deeds & things lawfully done 
or caused to be done by our said Attorney.  
 
In witness where of we…………………. (names of governing body of society/trust) Of 
M/s………….……… (Indicate name of society/trust) has executed this Power of Attorney.  
        For M/s…………………….. 
 
 
 (Sign. of Shri…………………)     (Sign of all members of governing body) 
         (Seal of Society/Trust) 
Place……………  
Date:-………….  
 
Witnesses: 

1. Signature 
    Name: 
    Address: 

2. Signature 
    Name: 
    Address: 

 
Note: 

1. To be executed on non-judicial stamp paper of appropriate value as per law of state at the time 
when such Power of attorney is being executed. Non-Judicial stamp paper should be purchased 
in the name of society/trust. The power of attorney should be stamped and authenticated by a 
Notary public or by a Magistrate. 

2. Alternatively, Authorization given in MOA of society/trust deed /rules and regulations of the 
society/trust shall also be accepted. 

3. Format given above is for guidance only. Any certificate, containing information in other     
format asked for, may also be considered. 
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PROFORMA-H 
 

CONSTITUTION OF FIRM 
 

1 Constitution of the firm/ concern. (Tick 
as applicable) 

Sole Proprietorship / Partnership Firm 
/Company /JV / Registered Society / 
Registered Trust / LLP / HUF etc. 

2 Full name of the Sole Proprietorship/ 
Partnership Firm / Company/ JV/ 
Registered Society / Registered Trust / LLP 
/ HUF etc. 

 

3 Year of formation /incorporation  

4 (a) PAN No.  

 (b) GST No  

5 Registered Office Address  

6 Address on which correspondence 
regarding this tender should be done 

 

7 E- mail id and Contact No of authorized 
person under whose digital signature key 
tender document will be signed/uploaded 
on behalf of the tendering firm 

 

8 Names of the proprietor/ partners/ JV 
members etc. 
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PROFORMA-I 
DECLARATION/UNDERTAKING 

 
I/We …………………………………… (Name and Designation of tenderer/Authorized Person of tender) 
do hereby declare as under: 
 

1. That, I/We are an individual/ Partnership firm/Company/ Society/JV and: 
 
(a) That, I/We are not a retired Engineer of the gazetted rank or any other gazetted officer working before 

retirement, whether in the executive or administrative capacity or whether holding a pensionable post or 
not, in the Engineering or any other department of any of the railways owned and administered by the 
President of India for the time being, 

 
(b) That, I/We being partnership firm / company / joint venture (JV) / registered society /registered trust etc. 

have none of our partners a retired Engineer or retired gazetted officer as aforesaid. 
 
(c) That, I/We being an incorporated company have not any such retired Engineer or retired officer as one of 

directors. 
 
(d) That, I/We do not have in our employment any retired Engineer or retired gazetted officer retired from 

government service (at least 1 year prior to the date of submission of the tender). 
 
(e) That, I/We being an individual contractor, do not have a member (s) of family or in the case of partnership 

firm/ company / joint venture (JV) / registered society / registered trust etc. have one or more of partner(s) 
/shareholder(s) or member(s) of family of the partner(s)/shareholder(s) employed in gazetted capacity in 
the Engineering or any other department of the railway. 

 
OR 

 
2 (a) That, I am a Retired Engineer of the Gazetted rank participated in the tender in individual capacity as 

………… (Name of the firm) with following details: 
 

Name Date of retirement Post held, Place and 
Railway unit from 
which retired 
 

Details of permission 
taken if such retired 
Engineer or Gazetted 
Officer had not retired 
from Govt. Office 
atleast 1 year prior to 
the date of submission 
of tender 

    

 
2 (b) That, I/We are a Partnership firm/Company/Society/JV and have following retired Railway Gazetted 

Officer as our Partner(s)/ Director(s)/Employee: 
 

S. No. 
 

Name Position in 
tendering entity 
i.e. 
Partner/Director 
Employee 
 

Date of Retirement, 
Post held, Place and 
Railway unit from 
which retired 
 

Details of permission taken if 
such Retired Engineer or 
Gazetted Officer had not 
retired from Govt. Office 
atleast 1 year prior to the date 
of submission of tender 
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2 (c) That, I/We are an Individual/Partnership firm/Company/Registered Society/Trust/JV and have following 
partner(s) /Share Holder(s) not having share of more than 1% or member(s)of family of the individual 
tenders/ partner(s) /Share Holder(s) employed in Gazetted capacity in the Indian Railways: 

 
S. No. 
 

Name of the Gazetted 
railway Officer who 
is/are partner(s)/Share 
Holder(s) or 
member(s)of family of 
Share Holder(s) of 
tenderer 
 

Post held and 
Place of Posting 
 

Railway/ Unit 
 

Details of Shareholding or 
Relationship with individual/ 
share holder of the tenderer 
 

     

 
Note: 

(i) Strike Off (1) or (2) as applicable. 

(ii) In case (1) is applicable and any of the 2(a), (b) or (c) is not applicable NIL maybe filled. 

(iii) This Annexure-I is to be given by each member of JV. 

 

 

 
Place: -               (Signatures of Authorized signatory) 
 
 
 

Name of the tendering firm 
Dated: 
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PROFORMA-J 
 

MODEL FORMAT FOR PERFORMANCE GUARANTEE BOND 

(To be executed on non-judicial stamp paper of value as applicable in the state where it is executed or 
Uttar Pradesh State, whichever is higher) 

(As per para 16(4) of Part II of SGCC) 

Name of the Bank: ---------- 

President of India, 

Acting through ----(designation of officer) ……. 

North Central Railway, Prayagraj 

Bank Guarantee Bond No.: Date: --------- 

Beneficiary: FA&CAO/C/NCR 

In consideration of the President of India acting through----- (Designation & address of Contract Signing 
Authority), North Central Railway, Prayagraj, ……………., (hereinafter called “The Government”) having 
agreed under the terms and conditions of agreement/Contract Acceptance letter No.-----------------------------
-------------dt……………. made between…………. (Designation & address of contract signing Authority) 
and ……………. (here in after called “the said contractor(s)” for the 
work…………………………………………………………………………………... (here in after called 
“the said agreement”) having agreed for submission of a irrevocable Bank Guarantee Bond for Rs……. 
(Rs……only) as a performance security Guarantee Bond from the contractor (s) for compliance of his 
obligations in accordance with the terms & conditions in the said agreement. 

 

1. We…………………… (indicate the name of the Bank with complete address) hereinafter referred to as 
the Bank, undertake to pay to the Government an amount not exceeding Rs………. (Rs……...only) on 
demand by the Government. 

2. We…………… ( indicate the name of the bank), further agree that ( and promise) to pay the amounts due 
and payable under this guarantee without any demur merely on a demand from the Government through 
the ----(designation of finance officer)…….., stating that the amount claimed is due by way of loss or 
damage caused to or would be caused or suffered by the Government by reason of any breach by the said 
contractor of any of the terms of conditions contained in the said agreement or by reason of the contract 
or failure to perform the said agreement. Any such demand made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under this guarantee. However, our liability under this 
guarantee shall be restricted to an amount not exceeding Rs………... (Rupees…………. ………………. 
Only). 

3.(a) We …………… (indicate the name of Bank) further undertake to pay to the Government any money so 
demanded notwithstanding any dispute or dispute raised by the contractor(s)in any suite or proceeding 
pending before any court or Tribunal relating to liability under this present being absolute and 
unequivocal. 

(b) The payment so made by us under this bond shall be a valid discharge of our liability for payment there 
under and the contractor(s) shall have no claim against us for making such payment. 

4. We… (indicate the name of bank) to further agree that the guarantee herein contained shall remain in full 
force and effect during the period that would be taken for the performance of the said agreement and that 
it shall continue to be enforceable till all the dues of the Government under or by virtue of the said 
agreement have been fully paid and its claims satisfied or discharged by ………... (Designation & 
Address of contact signing authority) on behalf of the Government, certify that the terms and conditions 
of the said agreement have been fully and properly carried out by the said contractor(s) and accordingly 
discharges this guarantee. 



Page 201 of 221 
 

 

5.(a) Not withstanding anything to the contrary contained herein the liability of the bank under this guarantee 
will remain in force and effect until such time as this guarantee is discharged in writing by the 
Government or until (date of validity/ extended validity) whichever is earlier and no claim shall be valid 
under this guarantee unless notice in writing thereof is given by the Government within validity/ extended 
period of validity of guarantee from the date aforesaid. 

(b)   Provided always that we……………... (indicate the name of the Bank) unconditionally undertakes to 
renew this guarantee or to extend the period of guarantee form year to year before the expiry of the period 
or the extended period of the guarantee, as the case may be on being called upon to do so by the 
Government. If the guarantee is not renewed or the period extended on demand, we ………. (indicate 
the name of the Bank) shall pay the Government the full amount of guarantee on demand and without 
demur. 

6. We… (indicate the name of Bank) further agree with the Government that the Government shall have the 
fullest liberty without our consent and without effecting in any manner out of obligations hereunder to 
vary any of the terms and conditions of the said contract from time to time or to postpone for any time or 
from time to time any to the powers exercisable by the Government against the said contractor (s) and to 
forbear or enforce any of the terms and conditions of the said agreement and we shall not be relieved from 
our liability by reason of any such variation, or extension being granted to the said contractor(s)or for any 
bearance act or omission on the part of the Government or any indulgence by the Government to the said 
contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties for the 
said reservation would relive us from the liability. 

7. This guarantee will not be discharged by any change in the constitution of the Bank or the Contractor(s). 

8. We………… (indicate the name of the Bank) lastly undertake not to revoke this guarantee except with the 
previous consent of the Government in writing. 

9. This guarantee shall be valid up to---- (date of Completion plus 60 days). Unless extended on demand by 
Government. Notwithstanding anything to the contrary contained herein before, our liability under this 
guarantee is restricted to Rs……………... (Rs………………………...only) unless a demand under this 
guarantee is made on us in writing on or before…………….. we shall be discharged from our liabilities 
under this guarantee thereafter. 

 

Dated: the day of for 

(indicate the name of bank)      Signature of Banks Authorized official 

(Name)------- 

Designation with Code No. --------- 

Full Address--------- 
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PROFORMA-K 
(Ref: Para 10.3 & 17.15.3 of Tenderer Form (second sheet) of Annexure I of ITT of Part-I of GCC-2022, 
with up to date of correction slip.) 
 
Compliance of Eligibility criteria by the Tenderer regarding Current Commitment and Balance 
Amount of ongoing works for the tenders having advertised value more than Rs. 10 Crore.  
 

(FOR CALCULATING “B” AS PER THE BID CAPACITY FORMULA) 
 

Tenderer should provide information on their current commitments and balance amount of ongoing work up 
to the date of inviting of present tender including works which are awarded to tenderer but not yet started up 
to the date of inviting of present tender and for contracts approaching completion, but for which an 
unqualified full completion certificate is yet to be issued.  
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“Certified that current commitments as on date of publishing of Tender notice of present tender on IREPS 
website for all the contracts that have been awarded or for which a Letter of Acceptance has been received 
or for the works in progress approaching completion, value of outstanding work and the balance completion 
period has been indicated in the above table correctly. It is further certified that if later on, the Railway 
discovers that information provided in the table is incorrect then the Railway will treat our bid invalid and it 
will be liable for rejection.”  

 
 

Signature of the Tenderer       Verified and signed  
 

Details of Tenderer along with seal   Details of Chartered Accountant along with seal  
 
 
 
 

1. The above statement should be submitted by the tenderer(s) duly signed by him and verified by Chartered 
Accountant duly verified by UDIN No. 

2. In case of JV, the tenderer(s) must furnish the details of each member of JV separately.  

3. The tenderer(s) may submit any additional information in the above subject, if they desire so. 
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Note:  

(1) “N” = No. of Years prescribed for completion of work in the Present Tender.  

 

(2) * In case, the balance period for completion of the work [assessed in column (j)] is less than the period 
of completion of work in the Present Tender (N), full value of balance work as contained in column 
(h) shall be taken in column (k).  

 

(3) * In case, the balance period for completion of the work [assessed in column (j)] is more than the 
period of completion of work in the Present Tender (N), the proportionate amount to be filled in column 
(k) and shall be calculated as:  

      = [Value of balance work as on date of publishing tender notice on IREPS website i.e. value in column 
(h) x N (in years)] / [Balance period for completion (in years) i.e. value in column-j] . 

(4) In case of no work in hand, a ‘NIL’ statement should be furnished duly verified by chartered 
accountant. 

(5) value of completed work/work in progress/work awarded but yet not started for a member in an earlier 
JV shall be reckoned only to the extent of the concerned member’s share in that JV for the purpose of 
satisfying his/her compliance to the above-mentioned technical eligibility criteria in the tender under 
consideration. 

In case, the tenderer/s failed to submit the above statements along with offer, their/his offer shall be 
considered as incomplete and will be rejected summarily.  
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PROFORMA-L 

(Ref. Para 10.1 & explanation to clause 10 – Tender Form (Second Sheet) of Annexure I of ITT of Part-I of 
GCC-2022, with up to date correction slip) 

DETAILS OF WORKS EXECUTED SIMILAR TO TENDERED WORK 

Details of works of similar nature physically completed/substantially completed in all respect as per contract 
agreement during last seven years, ending last day of month previous to the one in which tender is invited to 
be given. 

 
NAME OF TENDERER/JV PARTNER: - 
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Dated: -                             Signature of Tenderer/s with seal  
 

Note :- 
(i) Above detail should be given only for works which have been physically completed/substantially 

completed in all respects, for the similar nature work defined in Para10.1 of Tender Form (Second 
Sheet) of Annexure I of ITT of this document.  

(ii) Certificate from Private individual for whom such works are executed shall not be considered for 
eligibility of tenderers. 

(iii) The tenderers should attach self-attested copy of certificate issued by the organizations for whom the 
work was carried out. 
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PROFORMA –M 
 

(Ref. Clause No. 11(iii) of Tender Form (Second Sheet) of Annexure I of ITT of Part-I of GCC-2022, with 
up to date correction slip) 

 
LIST OF PLANTS & MACHINERY AVAILABLE ON HAND AND PROPOSED TO BE 
INDUCTED (OWN AND HIRED TO BE GIVEN SEPARATELY) FOR SUBJECT WORK 
 

Sr. 
No 

Particulars of 
Plants/Machinery 

No. 
of 
Unit 

Kind 
and 
make 

Capacity Age & 
Conditions 

Owned 
by firm 

Proposed to be 
purchased 

Date of 
placing 
order 

Likely 
date of 
receipt 

1         

2         

3         

   
Note:- 

(1) Indicate clearly, whether (i) Owned by firm, or (ii) To be purchased by firm giving 
date of placing order and likely date of receipt. 

  

 
 

Signature of Tenderer/s 
 

Dated :………………… 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Page 206 of 221 
 

 
                   
 

 
PROFORMA - N 

(Ref. Para 11 (iii) Tender Form (Second Sheet) of Annexure I of ITT of Part-I of GCC-2022, with up to date 
correction slip) 

LIST OF PERSONNEL ORGANISITATION IN HAND & PROPOSED TO BE ENGAGED FOR 
THE SUBJECT WORK 

 

SN 
Name & 

Designation 
Qualification 

Commencement 
date of present 

employment 

Professional 
Experience in years 

R e m a r k s 

      

      

      

      

 
 
 
 
 
 

Signature and Seal of the Tenderer 
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PROFORMA-O 

(Ref. Chapter 3.11of additional general condition of contract) 
 
 

IDENTITY CARD: 
 

IDENTITY CARD SR. No.  

DATE OF ISSUE  

CONTRACT AGREEMENT No.  

NAME OF THE CONTRACTOR AND 
ADDRESS 

 

PARTICULARS OF EMPLOYEE  

NAME OF THEEMPLOYEE  

DATE OF BIRTH/ AGE  

PERSONAL INDENTIFICATION  

PERMANENT ADDRESS  

 
 
 
 
 
 

 
 
 

 
SIGNATURE OF CONTRACTOR                   SIGNATURE / THUMB IMPRESSION OF 

EMPLOYEE 

(The person who signed the Original 

Tender document or the contract agreement) 

 
 
 
 
 
 
 

Space for 
photo 
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 PROFORMA - P 
 (Ref. Para 6.1(a)(i) of ITT of IRGCC 2022) 

 
 

DECLARATION OF SITE VISIT 
 
 

I / we hereby solemnly declare that I/ we visited the site of works personally and have made 
myself/ourselves fully conversant of the conditions there in and in particular the following: 

 
 
1. Topography of the area and existing Road network (high ways & Village, Pucca & Kacha) and availability 

of Service Roads,  
 
2. Soil Conditions at the site of the work.  
 
3. Sources and availability of construction material.  
 
4. Rates for Construction materials.  
 
5. Availability of local labour, both skilled and unskilled and the prevailing labour rates.  
 
6. Availability of Water and Electricity.  
 
7. Availability of space for putting up labour camps, offices Store Godowns, Engineering yards etc. 
 
 
 
 
 
 
 
 

Signature and Seal of the Tenderer 
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PROFORMA-Q-1 

(Ref. Para 11(i) & explanation to Para 10 of Part-I of GCC-2022, with up to date corrections) 
 

SPECIMEN FORMAT FOR COMPLETION CERTIFICATE 
(For Physically completed works) 

 
Name of Organization ………………….. 

Postal address,………………………………………………………………………………… 

Phone No…………………………… Email ID………………. Fax No………………….Letter 

No……………………………………………..…. Date:-…………………..…………………. 

1. Name of work  

2. Contract Agreement (C/A) No. and date  

3. Name of Firm with address  

4. Nature of entity (Sole Prop./HUF/Partnership firm/LLP/company/Joint 

Venture firm/Registered Society /registered Trust etc.) 

 

5.  (i) In case of Partnership firm/JV/……. Name and % share of individual 

partners/members. 

 

(ii) In case of Sole Proprietorship, the name of sole proprietor.  

6. Date of award of contract  

7. Original value of contract agreement.  

7.1 Value of contract including all accepted variations & PVC /final value of 

contract agreement including PVC 

 

8. Payment made in the Work  

8.1 In case final payments have been made- Total Payment made up to final bill 

plus total PVC amount paid 

 

8.2 In case final bill is pending& the work is physically completed -  

(i) Total gross amount paid including PVC amount   

9. Has the work physically been completed in all respect as per contract 

agreement? 

(Yes / No ) 

 

10.(i) If yes, then actual date of physical completion  

(ii) Whether extension to DOC given with penalty or without penalty  

11. In case of composite work (i.e. Similar work of present tender is a part of 

this work for which the certificate is issued): Payment made for relevant 

distinct component of the work, out of total payment made under Sr. No. 8 

above. 
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11.1 In case final payments have been made- Total Payment made for the 

component up to final bill plus total PVC amount paid for the component. 

 

 

11.2 In case final bill is pending -  

(i) Total gross amount paid including PVC amount for the component of the 

work 

 

12. Performance of Contractor (Satisfactory/Unsatisfactory)  

 

I hereby certify that above mentioned work has been physically completed in all respect as per contract 

agreement. Performance of the contractor while executing the work had been satisfactory. 

 

 

 

                          (Signature) 
 Date-………………                         Name and Designation of officer  
                                       Mobile No. of officer Seal of officer  
Note:- 

 

(i) Submission of false certificates by tenderer shall lead to, forfeiture of Bid Security (if applicable), and 

other penal actions mentioned in Annexure-V. 

(ii) Above format is for guidance only. Any certificate containing information asked for may also be 

considered. 

(iii) For tenderer submitting credentials of work which is composite in nature, shall mandatorily bifurcate 

the components required for present tender for verifying their technical eligibility in accordance to 

similar nature defined in the present tender document. 
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PROFORMA-Q-2 

 (Ref. Para 11(i) & explanation to Para 10 of Part-I of GCC-2022, with up to date corrections) 
 

SPECIMEN FORMAT FOR SUBSTANTIAL COMPLETION CERTIFICATE 

(For works in progress and completed financially equal to or more than 90%) 

 

Name of Organization ………………….. 

Postal address,………………………………………………………………………………… 

Phone No…………………………… Email ID………………. Fax No…………………. 

Letter No……………………………………………..…. Date:-…………………..…………………. 

 

1. Name of work  

2. Contract Agreement (C/A) No. and date  

3. Name of Firm with address  

4. Nature of entity (Sole Prop. /HUF/Partnership firm/LLP/company/Joint 

Venture firm/Registered Society /registered Trust etc.) 

 

5. (i) In case of Partnership firm/JV/……. Name and % share of individual 

partners/members. 

 

(ii) In case of Sole Proprietorship, the name of sole proprietor.  

6. Date of award of contract-  

7. (i) Original value of contract agreement.  

(ii) Value of contract including all accepted variations (excluding the payment 

made for adjustment of PVC) 

 

8.  (i) Payment made in the work including the payment made for adjustment 

of PVC. 

(ii) Percentage completion (Col. 8 (i)/ Col. 7 (ii)) *100 

(Note–Issuer of this certificate shall certify that the work has been 

completed equal to or more than 90 %. This should be calculated as 

payment made including PVC with respect to the present contract value 

(excluding the payment made for adjustment of PVC) 

 

 

8.1 Payments made so far -  

(i) Contractual  
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 (ii) PVC  

9. Has the work physically been completed 90% or more in all respect as per 

contract agreement? 

(Yes / No ) 

 

10. Whether extension to DOC given with penalty or without penalty (Yes/No) 

11. In case of composite work(i.e. Similar work of present tender is a part of 

this work for which the certificate is issued), Payment made for relevant 

distinct component of the work (similar to tendered work) including PVC 

paid for the relevant component 

 

12. Payments made so far for relevant distinct component of the work (similar 

to tendered work) -  

(i)Contractual  

 

 (ii) PVC  

13. Performance of Contractor (Satisfactory/Unsatisfactory)  

 

I hereby certify that above mentioned work has been substantially completed i.e. payment made 

including PVC is equal to or more than 90% of the present contract value (excluding the payment made 

for adjustment of PVC).  

 

         (Signature) 
 Date-………………       Name and Designation of officer  
                    Mobile No. of officer Seal of officer  
  

Note:- 

 

(i) Submission of false certificates by tenderer shall lead to, forfeiture of Bid Security (if 

applicable), and other penal actions mentioned in Annexure-V. 

(ii) Above format is for guidance only. Substantially completed work certificate containing 

information asked for may also be considered. 

(iii) If a part or a component of work is completed but the 90% intended scope of full contract is not 

completed, this work shall not be considered for fulfillment of technical credentials even if the 

cost of part completed work/component is more than required for fulfillment of credentials. 

(iv) In case a completed work is considered similar in nature to the present tender as a whole for 

fulfillment of technical credentials by competent officials, the overall cost of that work 

including PVC amount if any shall be considered and no separate evaluation for each 

component of that work shall be made to decide eligibility. 

(v) The credential certificate for substantially completed work should have been issued not prior to 

60 days of date of invitation of present tender. 
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(vi) For bidders submitting credentials of work which is composite in nature, they shall mandatorily 

bifurcate the components for verifying their technical eligibility in accordance to similar nature 

defined in the tender document. 
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PROFORMA-Q-3 
(Ref. Note for Para 10.1, explanation to Para 10 &Para 11(i) of Part- I of GCC 2022, with up to date 
corrections) 

SPECIMEN FORMAT FOR COMPLETION CERTIFICATE 

(If the work is awarded by Public Listed Company) 

 

 Name of the Public Listed Company :--------------------------------------------------------------------------- 

Address    :--------------------------------------------------------------------------- 

Contract details i.e. Phone No.------------------------Fax------------------e-mail Id…………………… 

 Letter No………………………………………………….. Date:-……………..……………… 

 

1.1 Name of work /Project   

1.2 Name and Address of the Public Listed Company   

1.3 Number as incorporated/ registered in the National stock exchange or 

Bombay stock exchange 

 

1.4 Date of getting listed in NSE/BSE   

1.5 Date of Incorporation/Registration  

1.6 Document authorizing particular person to issue certificate on behalf of 

the Public listed Company to issue such completion/substantial 

completion certificate. 

 

1.7 Average Annual turnover of the public listed company in last three 

financial years excluding the current financial year. (details to be 

attached). 

 

2. Contract Agreement No. and date  

3. Name of Firm with address  

4. Nature of entity (Sole Prop./HUF/Partnership firm/LLP/company /Joint 

Venture firm/Registered Society /registered Trust etc.) 

 

5.(i) In case of Partnership firm/JV/……. Name and % share of individual 

partners/members. 

 

(ii) In case of Sole Proprietorship, the name of sole proprietor  

6. Value of contract including all accepted variations & PVC /final value of 

contract agreement including PVC 

 

7. Payment made in the Work  

7.1 In case final payments have been made- Total Payment made up to final 

bill plus total PVC amount paid 

 

7.2 In case final bill is pending& the work is physically completed -  
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7.3 Total gross amount paid including PVC amount   

8 Has the work physically been completed in all respect as per contract 

agreement? 

(Yes/No) 

8.1 If yes, then actual date of physical completion.  

9. For Substantially completed works  

(i)  (i) Payment made in the work including the payment made for adjustment 

of PVC. 

(ii) Percentage completion  

(Note–Issuer of this certificate shall certify that the work has been 

completed equal to or more than 90 %. This should be calculated taking 

into consideration payments made including PVC and present contract 

value excluding PVC.) 

 

(ii) Payments made so far -  

(a) Contractual  

 

(b) PVC  

(iii) Has the work physically been completed 90% or more in all respect as per 

contract agreement? 

(Yes / No ) 

 

9. Date of award of contract  

10. Whether extension to DOC given with penalty or without penalty  

11. In case of composite work Payment made for relevant distinct component 

of the work (similar to tendered work) including PVC paid for the relevant 

component 

 

12. Payments made so far for relevant distinct component of the work (similar 

to tendered work) -  

(i) Contractual  

 

(ii) PVC  

13. Performance of Contractor (Satisfactory/Unsatisfactory)  

 

I hereby certify that above mentioned work has been physically completed/Substantially completed 

in all respect as per contract agreement. Performance of the contractor while executing the work had 

been satisfactory.  

       Signature & Name of Authorized Person 
       of the Public Listed Company with Seal and  
       Mobile No. of Issuing Person 
  
Note:-  

Following documents regarding the Public listed company are required to be submitted 
along with the certificate- 
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1. Details of Average Annual turnover of the public listed company in last three financial years 

excluding current financial year (should be 500 Cr and above) issued by Chartered Accountant. 
These details need to be submitted in suitable format. 

2. The copy of the documents regarding listing in the National stock exchange or Bombay stock 
exchange with details of status of listing. 

3. The copy of the document of incorporation/ registration of the Public listed company (should 
be at least 5 years prior to date of closing of tender). 

4. The copy of document regarding Person Authorized by the Public listed Company to issue 
such certificate. 

5. The relevant copy of work order, bill of quantities, bill wise details of payment received duly 
certified by Chartered Accountant. TDS certificates for all payments received a copy of 
final/last bill paid by the public listed company in support of above work experience certificate. 

6. Non-compliance with any of the conditions set forth therein above is liable to result in the 
tender being rejected. 

7. For bidders submitting credentials of work which is composite in nature, they shall mandatorily 

bifurcate the components for verifying their technical eligibility in accordance to similar nature 

defined in the tender document. 
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SCOPE AND DETAILS OF WORK 

 
Preparation of land acquisition plans and proposals, obtaining forest clearances and other 
land acquisition related works in SRMT GGC New line, MTJ DHO 4th line and DER DAQ 
4th line in jurisdiction of Dy. CE/C-2/Agra and Dy.CE/C/CNB  
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Additional special conditions 

 
NS01 Preparation of Land Plans & proposals:- Contractor/firm shall 
prepare land plans using plane table or any other suitable 
methods/equipments ,along existing track and proposed alignment for, 
identification of adjoining properties required for superimposition of 
revenue record. It also includes collecting details of ownership, type of 
property, structure, No. of floors ( if any) khasra plans land use 
pattern,(agriculture/commercial/barren/forest etc.) collection of all 
necessary revenue survey maps required for preparation of Land 
acquisition proposals ,as desired by Railways & state govt. authorities.  
i.) Preparation of land plan along with marking of approved alignment/center 

line of proposed BG track showing the land to be acquired khasra wise, 
Khasra number, name of village etc. in six copies.  

ii.) The rate is inclusive of supplying copy of land plan, 7/12 & other 
documents and other relevant, documents as required by Land 
Acquisition officers for processing the case of land, acquisition.  

iii.) Any query raised by Concerned Revenue office of State Govt. after 
submitting the documents will be complied by Railways however if any 
details are required then the same shall be arranged by the contractor for 
which no extra payment shall be made.  

iv.) The rate is all-inclusive. Contractor shall arrange to supply all relevant 
documents required in connection with land acquisition as and when 
required.  

v.) All relevant statements required by state authorities.  
 

MODE OF PAYMENT  
 50% payment shall be released after submission of 

drawings/sheets/statements duly approved by railway‘s Engineer in 
charge and balance  

 50% shall only be released after approval of the same by State authority 
/Asst. Executive Engineer of Railway and relevant section IV & VI are 
published by State Government. 

 
NS02: Preparation of Land Acquisition and submission of land plans.  
1. The land plans of villages coming over the alignment are to be collected from 

village revenue office or district inspector land records from concerned district 
Administration. The land acquisition plans. The alignment will be marked on 
the land plan after finalization of alignment and the proposed acquisition of 
land along with survey No, Name of owner , village , area of land to be 
acquired will also mentioned.  

2. The land plans are to be prepared on village land plan revenue scale as per 
requirement for acquisition.  

3. Payment for this item will be Per Each village basis. The rates are all inclusive 
of material, labour, tools & plants, transportation etc. complete.  

4. The contractor has to submit two prints along with schedule of land 
acquisition.  

5. The rates are including the cost of all materials, labour, stationery etc. 
complete.  

6. Supplying Village map in original in 4 copies/ or as required of each.  
7. Supplying of 7/12 documents in original in 4 copies / or as required of each.  
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8. Assessment, Valuation and Submission of details of (a) Existing Govt./Pvt. 
Structures coming within Proposed alignment and Land Boundary like 
Buildings, complete. (b) Open / Tube Well, Pump House, Irrigation Pipe Line 
etc. (c) The contractor is also required to keep close coordination with 
Revenue Department for collecting relevant documents/records in connection 
with Land Acquisition proposal and also during the course of demarcation of 
land boundary on maps as well as on ground.  

9. Preparation of land acquisition proposal. The contractor has to submit the total 
land acquisition proposal based on land plans prepared as per technical 
requirement, as per section 4 of land acquisition act-1894 amendment up to 
date. All the necessary forms required for submission to be prepared by 
contractor and submitted to Railways for onward submission. The Railway will 
pursue the matter and necessary assistance will be providing to the contractor 
for submission of land acquisition proposal to concerned district authorities.  

10. Assessment, valuation and submission of details of structures. The 
contractor has to take the measurements of existing structures coming in 
alignment/ within the proposed Railway boundary and prepare the estimate of 
the structures measured like buildings, open well/ tube well, pump house, 
irrigation pipeline etc. as per SOR of R&B and USSOR-2011 of Western 
Railway as applicable. If the estimates are prepared based on SOR of R&B, 
the estimates are to be approved /vetted by R&B department of concerned 
district authorities and submit to the Railway for onward submission to District 
authorities for payment of compensation.  

11. Measurement : The unit of measurement shall be Km.  
 
Mode of Payment:  
 95% payment for this item shall be made after completion of the work and 

submission and approval of Land Plans The unit of measurement shall 
be Km. 

  Balance 5% Amount shall be released in final Bill.  
 
During the period between approval of Land Plans and preparing final bill, 
if any modification/correction is required to be made in approved Land 
Plans, the contractor will have to do the modification/correction in the Land 
plans accordingly as per direction of the Engineer incharge. 
 
NS15, NS16 Obtaining Forest clearance /permission as per Forest 
conservation act and its amendments including the processing of case on 
PARIVESH Portal etc.  
1. The bidder is required to draw the approved alignment to scale on village-

wise Revenue Plan/Maps and work out the quantum of forest land to be 
acquired along with the details of Survey number with each Range Officer 
jurisdiction. Land plan and papers should clearly show forest land. The 
details of entire forest land data required for land acquisition and forest 
clearance to be placed in the report. The details should be summarized in 
the reports. Land plan and Forest papers should be verified through joint 
field verification with State Revenue officials, Railway officials, Forest 
Officials. Record of Rights to be collected from Revenue authorities and 
necessary assistance and follow-up action to be provided by the bidder to 
expedite completion of land acquisition and clearance/permission from 
Forest Deptt. Railway will render assistance in regard to coordination with 
the concerned Govt. Forest Authorities.  

2. Assisting Railway in obtaining Forest Clearance with processing through the 
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case with relevant documents at each Divisional Forest Officer level and 
submission to Nodal Officer of Regional Forest office.  

3. Joint Survey of trees to be carried out as per direction of forest officials.  
4. Preparing a report on Forest clearance requirement for complete Project as 

per Forest (Conservation) Act 1980 & its approval from Railway.  
5. Preparation & Submission of KLM maps, DGPS maps TOPO map etc. for 

online submission of Forest land clearance papers requirement for complete 
Project as per Forest (Conservation) Act 1980 & its approval from Railway.  

6. Contractor / firm shall collect all necessary revenue Survey maps, TOPO 
sheet etc required for preparation of Land acquisition proposals and online 
submission of forest clearance.  

7. The rates are inclusive of all labour, material, tool & plant, taxes, 
transportations etc complete job no any extra payment shall be made.  

 
Mode of Payment: -  
 On submission of land plans/all papers for online forest clearance 

required= 50%  
 On final clearance from Forest Deptt.= 40%  
 Balance amount will be paid in the final bill= 10% 
 
NS17 Providing and fixing cast-in-situ or precast M-25 concrete pillars 
along the Railway alignment terms of reference & relevant provisions of 
Indian Railways Code for Engineering Department (1999, Third Reprint) 
with up to date correction Slips and as directed by the Engineer-in-charge 
on straight and curves as per Scope of Work & Technical Specifications 
with Contractors' own materials, tools and plants; including all leads and 
lifts, transportation, making own service roads for leading of stones & 
materials and crossing of track etc.; including all taxes and royalties 
complete; including painting, marking the pillars at site; The rate includes 
the cost of all material including centering, shuttering, cutting, binding, 
reinforcement and erection of stones etc., Location of concrete pillars 1) 
At every 500 mts along the Centre line of the approved Railway alignment 
using 1200x 100 x100 mm concrete pillar with 700 mm projection above 
the ground level duly embedding in CC(1:4:8) of 300x300x500mm size 
base concrete, including setting out of proposed curves at site indicating 
tangent points, apex point and crown of curve and approach of Major 
Bridges.4) The Chainage or KM & distance of proposed centre line of track 
shall be marked on these pillars. 5) Separate colouring preferably yellow 
colour for center line alignment pillars are to be painted for identification. 
6) Center point direction has to be painted on alignment pillar with 
chainage are to be painted. 7) 'NCR' has to be engraved on all pillars and 
painted with black paint.  
 
Payment conditions.  
 90% payment for this item shall be made after completion of the work. 

The unit of measurement shall be each M-25 concrete pillar.  
  Balance 10% Amount shall be released in final Bill. 

 

NS18 Providing and fixing Stone Pillars / RCC Pillars of Size 
1300x250x250mm along the proposed land boundary and for Benchmarks 
as per terms of reference & relevant provisions of Indian Railways Code 
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for Engineering Department (1999, Third Reprint) with up to date 
correction Slips and as directed by the Engineer-in- charge on straight and 
curves as per Scope of Work & Technical Specifications with Contractors' 
own materials, tools and plants; including all leads and lifts, transportation, 
making own service roads for leading of stones & materials and crossing 
of track etc.; including all taxes and royalties complete; including painting, 
marking the pillars at site; The rate includes the cost of all materials 
including erection of stones etc. , Location of Stone pillars.1) Erection of 
boundary pillars at every 50 mts interval or at every change of location of 
boundary, whichever is less with 700mm projection above the ground level 
and 600mm below GL at earmarked location, embedding in CC (1:4:8) of 
400x400x700mm size base concrete, duly marking the distance of the 
centerline of proposed line from the boundary.2) Bench marks should be 
marked with 700mm projection abo v e the ground level and 600mm below 
GL at earmarked location embedding in CC (1:4:8) of 400x400x700mm 
size base concrete, at intervals of not more than one kilometer along the 
line and at sites of important bridges, duly marking BM Number / Value / 
Chainage. In every case the position chosen for a benchmark should be 
such that it can be conveniently referred to during construction and is, at 
the same time, not liable to be interfered with during the progress of 
construction. 3) Boundary pillar / Benchmarks Pillars are to be painted with 
RED paint for identification and markings in white or black paint. 4) 
Boundary pillars are to be painted with boundary distance and direction of 
increase/decrease of width. 5) 'NCR' has to be engraved on all types of 
pillars and painted with white or black paint. 
 
Payment conditions.  
 90% payment for this item shall be made after completion of the work. 

The unit of measurement shall be each M-25 concrete pillar.  
  Balance 10% Amount shall be released in final Bill. 
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