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(Advance Correction Slip No. 1) 

A. Para 10.2., Part I of GCC shall be read as under: 
\ 

10.2. Financial Eligibility Criteria: 
The tenderer must have minimum average annual contractual turnover of [V/N or 'V' whi~ey_er ~~s; where 

Y= Advertised value of the tender in crores of Rupees 

N= Number of years prescribed for completion of work for which bids have been invited. 

The average annual contractual turnover shall be calculated as an average of "total contractual payments'' in 
the previous three financial years, as per the audited balance sheet. However, in case balance sheet of the 
previous year is yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall be 
considered for calculating average annual contractual turnover. 

The tenderers shall submit requisite information as per Annexure-VIB, along with copies of Audited Balance 
Sheets duly certified by the Chartered Accountant/ Certificate from Chartered Accountant duly supported by 
Audited Balance Sheet. 

B. Para 17.15.1, Part I of GCC shall be read as under: 

17.15.1 Technical Eligibility Criteria ('a' or 'b' mentioned hereunder): 

' 1 , 

(a) For Works without composite components 

The technical eligibility for the work as per para I 0.1 above, shall be satisfied by either the 'JV in 
its own name & style' or 'Lead member of the JV'. 
Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical eligibility for the 
work as per para 10.1 above, shall have technical capacity of minimum [9°~ of the cost of work 
i.e., each non-lead member of JV member must have satisfactorily completed or substantially 
completed during the last 07 (seven) years, ending last day of month previous to the one in which 
tender is invited, one similar single work for a minimum of jo~ of advertised value of the tender. 

(b) For works with composite components 

The technical eligibility for major component of work as per para 10.1 above, shall be satisfied by 
either the 'JV in its own name & style' or 'Lead member of the JV' and technical eligibility for 
other component(s) of work as per para 10.1 above, shall be satisfied by either the 'JV in its own 
name & style' or 'any member of the JV'. 
Each other (non-lead)member(s) of JV, who is/ are not satisfying the technical eligibility for any 
component of the work as per para 10.1 above, shall have technical capacity of minimum iP?i~ of 
the cost of any component of work mentioned in technical eligibility criteria. i.e., each other (non-
lead) member of must have satisfactorilr completed or substantially completed during the last 07 
(seven) years, ending last day of month previous to the one in which tender is invited, one similar 
single work for a minimum of filX; of cost of any component of work mentioned in technical 
eligibility criteria. 

Note for Para I 7. I 5. I: 
a) The Major component of the work for this purpose shall be the component of work having highest 

value. In cases where value of two or more component of work is same, any one work can be 
classified as Major component of work. 

b) Value of a completed work done by a Member in an earlier JV shall be reckoned only to the 
extent of the concerned member's share in that JV for the purpose of satisfying his/her 
compliance to the above mentioned technical eligibility criteria in the tender under 

r1f; nil rr,J 
I ./ tf ·=)- ·1--v 

consideration. 
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Annexure-V, Part I of GCC shall be read as under: 
ANNEXURE-V 

Reference -Para 6.1 of ITT 

FORMAT FOR CERTIFICATE TO BE SUBMITTED/ UPLOADED BY TENDERER ALONGWIIB mE 
TENDER DOCUMENTS 

I..····•·•• ......................... . (Name and designation)**appointed as the attorney/authorized signatory of 
the tenderer (including its constituents), 

Mis _____________ (hereinafter called the tenderer) for the purpose of the Tender documents for 
the work of ___________________ as per the tender No .. ______ of 
____ (Railway)**, do hereby solemnly affirm and state on the behalf of the tenderer including its constituents as 
under: 

I. I/we the tenderer (s) am/are signing this document after carefully reading the contents. 
2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation 

thereof. 
3. I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website 

www.ireps.gov.in. I/we have verified the content of the document from the website and there is no addition, 
no deletion or no alteration to the content of the tender document. In case of any discrepancy noticed at any 
stage j.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available 
with the railway Administration shall be final and binding upon me/us. 

4. I/we declare and certify that I/we have not made any misleading or false representation in the forms, 
statements and attachments in proof of the qualification requirements. 

5. I/We also understand that my/our offer will be evaluated based on the documents/credentials 
submitted along with the offer and same shall be binding upon me/us. 

6. I/We declare that the information and documents submitted along with the tender by me/us are correct 
and I/we are fully responsible for the correctness of the information and documents, submitted by us. 

7. I/we certify that I/we the 'tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry / 
Department of Govt. of India from participation in tender on the date of submission of bids, either in 
individual capacity or as a HUF/ member of the partnership firm/LLP/N/Society/Trust. 

8. I/we understand that if the cont(?nts of the ~~Il£l\l submitted by us are found to be forged/false or incorrect 
at any time during process for .evaluation of tenders, _it shall lead to forfeiture of the Bid Security besides 
banning of business for a, period of upto five year. Further, I/we (insert name of the 
tendere~) ** .and all my/our constituents understand that my/our offer shall be summarily 
rejected. 

9. I/we also understa'.n,d that if the contents of the ~,:i];.Jffl. submitted by us are found to be false/forged or 
incorrect at any time after the award of the contract, it will lead to termination of the contract, along with 
forfeiture of Bid Security/Security Deposit and Performance guarantee besides any other action provided in 
the contract including banning of business for a period of upto five year. 

10. I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a 
land border with India 'ai;id certify that~ am/We are not from such a country or, 

Place: 
I Dateq: 

if from such a country, have been registered with the competent Authority. I/We hereby certify that I/we fulfil 
all the requirements, in this regard and am/are eligible to be considered ( evidence of valid registration by the 

, I ' 

competent authority is encldsed) 

SEAL AND SIGNATURE 
OF THE TENDERER 

**The contents ' in Italics are only for guidanc¥ purpose. Details as appropriate are to be filled in suitably by tenderer. 
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D. 
' >' 

ANNEXURE - V\ Annexure-VI, Part I of GCC shall be read as under: 

Reference -Para I 0.3 & 17. I 5.3 of Tender Form (Second Sheet) of Annexure I of ti-r 

TENDERER'S CREDENTIALS (BID CAPACITY) ____ RAILWAY 

. . "b"l" • · ·nciudes bid capacity also, the 
For tenders having advertised value more than Rs 20 crore wherein eltg1 1 1ty cntena 

1 
. . . . h h t tal value of the present tender. 

tenderer will be qualified only if its available bid capacity 1s equal to or more t ant e o 
The available bid capacity shall be calculated as under: 

Available Bid Capacity= [Ax N x 2] - 0.33xNxB 

Where, 
A = Maximum value of construction works executed and payment received in any one of the previous three financial 

years or the current financial year (up to date of inviting tender), taking into account the completed as well as 

works in progress. 
N= Number of years prescribed for completion of work for which bids has been invited. _ ··~"-"""' """'3/·""""'',,,. ___ ""W"' _ 

B= !~ilfggi§~tll}§'~n~: oal_fillC~-i 11!9~.~f,.?£ o_ng_gin~ wo,rkf~Ih? ~~~eLJf~t~ f ~~ei¾!tE:~l~EJ?J1J~~g! 
B~ilway for st11t!?11!~.2f 1!\l F OCKS i_n progress !!lld also, th_e•,»1.f)D(,.,§, rY,pjcJur.e:-~~~r fl~c!;!,QJ~~~re_r Q\ll:Y:~tJ!.Slt'§tart~ 
M~,--... ._.....-, ,_,,..,.. ··~·- --~••¥•~ --~{'t"~ ,-·· ··l 
J:!Qto tpe_~te,_9,f inviting oH e~geJ j 

Note: 
(a) The Tenderer(s) shall furnish the details of -

(i) Maximum value of construction works executed and payment received in any one of the previous 
three financial years or the current financial year (up to date of inviting tender) for calculating A, 

and 
(ii) Existing commitments and balance amount of ongoing works with tenderer as per the prescribed 

proforma of Railway for statement of all works in progress and also the works which are awarded to 
tenderer but yet not started upto the date of inviting of tender for calculating 8. In case of no works 
in hand, a 'NIL' statement should be furnished . 

The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant. 

(b) In case if a bidder is N, the tenderer( s) must furnish the details of 
(i) Maximum value of construction works executed and payment received in any one of the previous 

three financial years or the current financial year (up to date of inviting tender) by each member of 

N for calculating A, and 
(ii) Existing commitments and balance amount of ongoing works with each member of N either in 

individual capacity or as a member of other N as per the prescribed proforma of Railway for 
statement of all works in progress and also the works which are awarded to each member of N 
either in individual capacity or as a member of other N but yet not started upto the date of inviting 
of tender for calculating B. In case of no works in hand, a 'NIL' statement should be furnished. 

The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant. 

(c) Value ofa completed work/work in progress/work awarded but yet not started for a Member in an earlier JV 
shall be reckoned only to the extent of the concerned member's share in that N for the purpose of satisfying 
his/her compliance to the above mentioned bid capacity in the tender under consideration. 

(d) The arithmetic sum of individual "bid capacity" of all the members shall be taken as N's "bid capacity". 
(e) In case, the tenderer/s failed to submit the above statement along with offer, their/his offer shall be considered 

as incomplete and will be rejected summarily. 
(f) The available bid capacity of tenderer shall be assessed based on the details submitted by the tenderer. In case, 

the available bid capacity is lesser than estimated cost of work put to tender, his offer shall not be considered 
even if he has been found eligible in other eligibility criteria/tender requirement. 
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Clause 17 A, Part II of GCC shall be read as under: 

17 A Extension of Time in Contracts: Subject to any requirement in the contract as to completion of any 
portion or portions of the works before completion of the whole, the Contractor shall fully and finally 
complete the whole of the works comprised in the contract (with such modifications as may be directed under 
conditions of this contract) by the date entered in the contract or extended date in terms of the following 
clauses: 
(i) Extension due to Modification: If any modifications have been ordered which in the opinion of the 

Engineer have materially increased the magnitude of the work, then such extension of the contracted 
date of completion . may be granted as shall appear to the Engineer to be reasonable in the 
circumstances, provided moreover that the Contractor shall be responsible for requesting such 
extension of the date as may be considered necessary as soon as the cause thereof shall arise. 

(ii) Extension for Delay not due to Railway or Contractor: If in the opinion of the Engineer, the 
progress of work has any time been delayed by any act or neglect of Railway's employees or by other 
Contractor employed by the Railway under Sub-Clause (4) of Clause 20 of these Conditions or in 

· executing the work not fonning part of the contract but on which Contractor's performance necessarily 
depends or by reason of proceeding taken or threatened by or dispute with adjoining or to neighbouring 
owners or public authority arising otherwise through the Contractor's own default etc. or by the delay 
authorized by the Engineer pending arbitration or in consequences of the Contractor not having 
received in due time necessary instructions from the Railway for which he shall have specially applied 
in writing to the Engineer or his authorized representative then upon happening of any such event 
causing delay, the Contractor shall immediately give notice thereof in writing to the Engineer within 15 
days of such happening, but shall nevertheless make constantly his best endeavours to bring down or 
make good the delay and shall do all that may be reasonably required of him to the satisfaction of the 
Engineer to proceed with the works. The Contractor may also indicate the period for which the work is 
likely to be delayed and shall be bound to ask for necessary extension of time. 

(iii) Extension for Delay due to Railways: In the event of any failure or delay by the Railway to hand 
· over the Contractor possession of the lands necessary for the execution of the works or to give the 

necessary notice to commence the works or to provide the necessary drawings or instructions or any 
other delay caused by the Railway due to any other cause whatsoever, then such failure or delay shall 
in no way affect or vitiate the contract or alter the character thereof or entitle the Contractor to damages 
or compensation therefor, but in any such case, the Railway may grant such extension or extensions of 
the completion date as may be considered reasonable. 

The Contractor shall indicate the period for which the work is likely to be delayed and shall seek 
extension of time as may be considered necessary under clause l 7A(i) or/and I 7 A(ii) or/ and 17 A(iii) above, 
as soon as the cause thereof shall arise and, in any case, not less than i~ <!ay~ before the expiry of the date 
fixed for completion. of the works. The Engineer shall consider the same and shall grant and communicate 
such extension of time as in his opinion is reasonable having regard to the nature and period of delay and the 
type and quantum of work affected thereby. No other compensation shall be payable for works so carried 
forward to the extended period of time; the same rates, terms and conditions of contract being applicable, as 
if such extended period of time was originally provided in the original contract itself. . .... .,. ·~'" , 

The non-submission of request for extension or submission of request within less than [l.§: <!.?:n 
before the expiry of the date fixed for completion of the works, shall make him ineligible for extension under 
these sub clauses, subject to final decision of Engineer. 

I 

, I. 
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F. 
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Clause 17B, Part II of GCC shall be read as under: 

17B Extension of Time with Liquidated Damages (LD) for delay due to Contractor: The time for the 
execution of the work or part of the works specified in the contract documents shall be deemed to be the 
essence of the contract and the works must be completed not later than the date(s) as specified in the contract. 
If the Contractor fails to complete the works within the time as specified in the contract for the reasons other 
than the reasons specified in Clause 17 and 17 A, the Railway may, if satisfied that the works can be 
completed by the Contractor within reasonable short time thereafter, allow the Contractor for further extension 
of time (Proforma at Annexure-VII) as the Engineer may decide. On such extension the Railway will be 
entitled without prejudice to any other right and remedy available on that behalf, to recover from the 
Contractor as agreed damages and not by way of penalty for each week or part of the week, a sum calculated 
at the Fate<{ L!!Juid~J~.fQamages as decided if (ngf!!eer, b!IWeen 0. 05% to"Yi:)o %_ oJcq'!l!'!Ct value of the 

,~. ~-
r,i,01:.lf_!f_fgr__eg._c_lt iygek or.part oft~,e iye<!..k1; 

For the purpose of this Clause, the contract value of the works shall be taken as value of work as per 
contract agreement including any supplementary work order/contract agreement issued. Provided also, that the 
total amount of liquidated damages under this condition shall not exceed 5% of the contract value or of the 
total value of the item or groups of items of work for which a separate distinct completion period is specified 
in the contract. 

Provided further, that if the Railway is not satisfied that the works can be completed by the Contractor 
and in the event of failure on the part of the contractor to complete the work within further extension of time 
allowed as aforesaid, the Railway shall be entitled without prejudice to any other right or remedy available in 
that behalf, to appropriate the contractor's Security Deposit and rescind the contract under Clause 62 of these 
Conditions, whether or not actual damage is caused by such default. 
NOTE: 

In a contract, where extension(s) of time have been allowed once under clause 17B, further request(s) for 
extension of time under clause 17 A can also be considered under exceptional circumstances. Such 
extension(s) of time under clause 17 A shall be without any Liquidated damages, but the Liquidated damages 
already recovered during extension(s) of time granted previously under clause 17B shall not be waived. 
However, Price variation during such extension(s) shall be dealt as applicable for extension(s) of time under 
clause 17B. 

6 of 11 

C 



Clause 19 (3), Part II of GCC shall be read as under: 

19-(3) Accepted Programme of Work: The Contractor who has been awarded the work shall as soon as 
~~s~ible but not later (han 30 days after the date of receipt of the acceptance letter in respect of contracts with 
mitial completion period of two years or less or not later than 90 days for other contracts have to submit the 
detailed programme of work indicating the time schedule of various items of works in the form of Bar 
Chart/PERT/CPM. He shall also submit the details of organisation (in terms of labour and supervisors), plant 
and machinery that he intends to utilize (from time to time) for execution of the work within stipulated date of 
completion. The programme of work amended as necessary by discussions with the Engineer, shall be treated 
as the agreed programme of the work for the purpose of this contract and the Contractor shall endeavor to 
fulfill this programme of work. The progress of work will be watched accordingly and the liquidated damages 
will be with reference to the overall completion date. Nothing stated herein shall preclude the Contractor in 
achieving earlier completion of item or whole of the works than indicated in the programme. 

In Contracts for works of New Line/Gauge Conversion/Doubling/Railway Electrification, finalized 
through Tenders having advertised value more than ~ :1qo ~i,:9j~s,, the Contractor shall submit a detailed time 
programme to the Engineer within 30 days after issue of LOA The program shall include the physical and 
Financial Progress vis-a-vis program and forecast cash flow adopting Project Management Software such as 
Primavera/Sure Track/MS Project etc. The program must identify the milestones, interface requirements 
and program reporting elements. The Contractor shall supply, free of cost one set of authorized software to 
the Engineer and the soft copy of structured program for the project. This shall be updated every month. The 
Contractor shall also submit a revised programme whenever the previous programme is inconsistent with 
actual progress. Each programme shall include: 

The order in which the Contractor intends to carry out the Works, including the anticipated timing of 
each stage, Contractor's Documents, procurement, manufacture of Plant, delivery to Site, 
construction, erection and testing, each of these stages for work by each Subcontractor, if any, the 

I ' ' 
sequence and timing of inspections and tests specified in the Contract, and a supporting report which 
includes: '• 

a general description of the methods which the Contractor intends to adopt, and of the major 
stages, in the execution of the Works, and 

details showing the Contractor's reasonable estimate for the number of each class of 
Contractor's Personnel &Equipment, required on the Site for each major stage. 

Unless the Engineer, within 21 days after receiving a programme, gives notice to the Contractor stating the 
• extent to which it does not comply wit~ the Contract, the Contractor shall proceed in accordance with the 
programme, subject to his other obligations under the Contract. The Engineer shall be entitled to rely upon the 
programme when planning their activities. 

If, ,at any time, the Engineer gives notice to the Contractor that a programme fails (to the extent stated) to 
comply w;ith the Contract or to be consistent with actual progress and the Contractor's stated intentions, the 
Contractor shall submit a revised programme to the Engineer within 15 days in accordance with this Sub-

Clause. 
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H. Clause 39(1), Part II of GCC shall be read as under: 

39.(1) Rates for Extra Item(s) of Works: 
(a) Standard Schedule of Rates (SSOR) Items: Any item of work ca~ried out by t?~ Contractor 0_n the 

·nstructions of the Engineer which is not included in the accepted B1ll(s) of Quantities but figures m the 
~tandard Schedule of Rates (SSOR), shall be executed at the rates set forth in the "Standard Schedule of 
·Rates (SSOR)" modified by the tender percentage as accepted in the contract for that chapter of 

Standard Schedule of Rates (SSOR). 

For item(s) not covered in this sub clause, the rate shall be decided as agreed upon between the 
Engineer and the Contractor before the execution of such items of work as per sub clause (b ). 

(b) Other Items: For any item of work to be carried out by the Contractor but not included in the accepted 
Bill(s) of Quantities and also not covered under sub clause (a) above, the Contractor shall be bound to 
notify the Engineer at least seven days before the necessity arises for the execution of such items of 
works that the accepted Bill(s) of Quantities does not include rate or rates for such extra work involved. 
The rates payable for such items shall be decided at the meeting to be held between the Engineer and 
Contractor, in as short a period as possible after the need for the special item has come to the notice. In 
case the Contractor fails to attend the meeting after being notified to do so or in the event of no 
settlement being arrived at, the Railway shall be entitled to execute the extra works by other means and 
the Contractor shall have no claim for loss or damage that may result from such procedure. 

The assessment of rates for extra item( s) shall be arrived at based on the prevailing market rates of 
labour, machinery & materials and by taking guidance from the following documents in order of 
priority: 

1. Analysis of Rates for "Unified Standard Schedule of Rates of Indian Railways (USSOR)" 

11 . Analysis of Rates for "Delhi Schedule of Rates issued by CPWD (DSR)" 

iii. Market Analysis 

I. Clause 46A.1., Part II of GCC shall be read as under: 

46A.1 Applicability:Price Variation Clause (PVC) shall be applicable only in tender having advertised value 
V"o/?.:·n:x7·~;>v,~,,E~f~ '~~ ,,.;,,:?~~~~~;171,t ~'2£yl:om~:5-g5;~r()tef Provided further that, in a contract where PVC is applicable, following shall be outside 
the purview of price adjustments (i.e. shall be excluded froll} the gross value of the work for the purpose of 
price variation) : · 

a) Materials supplied by Railway to the Contractors, either free or at fixed rate; 

b) Any extra item(s) included in subsequent variation falling outside the purview of the Bill(s) of Quantities 
of tender, under clause 39. (l)(b) of these Standard General Conditions, unless applicability of PVC and 
'Base Month' has been specially agreed, while fixi11g the rates of such extra item(s). 
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Clause 46A·6, Part II of GCC shall be read as under: 
46A.6 The percentages of v · . . . · . 
Q 

. . . anous components m various type of works shall be as specified for all item (s )/ Bill(s) of 
uantities m tender docume t d th h . . . n an e same s all be fixed as per table & class1ficat1ons given below: 

(n. For Civil Engineering Works 

Classification t:O 
I.O uu <l'.'. t:O 

V) 0\ 

s M u "Cl "Cl " 0\ 

N <l'.'. <l'.'. <l'.'. t-- <l'.'. <l'.'. t:O "Cl """. u N s::t V) I.O 00 0\ s::t 
<!'.'." "t:O U 00 

t:O 00 M " - M "u 
Components co" u I.O --1 Fixed * 15 15 15 15 15 15 15 15 15 

2 Labour Le ~o f 5. ~o ~o l5 0 12d 20 A P' t, ,....__ ....• J 

3 Steel Sc 0 0 ' ~· 0 0 0 0 85' 0 / 

4 Cement Cc 0 0 :15, 0 0 0 0 0 ~5. 
5 Plant 

Machinery & PMc 15 51 ~Q 1·· . 20 30 0 0 • j il?J 
Spares 

6 Fuel& I rs, [~ M ij Fe 25 15 • j 15 kl 
Lubricants i..J !!.::.'.I c:i 

7 Other materials Mc m 15 @O P . l.:..J....., 
pij 20 0 0 

8 Detonators & ' 0 ' ·1 
Explosive 

Ee ti? 0 0 0 0 0 0 0 

Total 100 100 100 100 100 100 100 100 100 

. I 
* It shall not be considered for any price variation. 

The classification mentioned in the table above represents following type of item(s) in the work(s)-

1 Earthwork in Formation 
IA Allltem(s) excluding 1B or/and IC 

1B ltem(s) for supply of Steel 

IC ltem(s) for supply of Cement 

2 Ballast Supply Works 

3 Tunnelling Works (Without Explosives) 
3A All ltem(s) excl~ding ·38 or/and JC or/and 3D or/and 3E 

38 ltem(s) for supply of Steel 

JC ltem(s) for supply ,of Cement or/and Grout 
3D Item(s) for Fabrication & Erection of Structures including supply of Steel 

3E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 
I 

4 Tu'nnelling Works (With explosive~) 
4A All ltem(s) •excluding 4B or/and 4C or/and 4D or/and 4E 

48 ltem(s) for supply of Steel 
4C ltem(s) for supply of Cement or/and Grout 

0 
w oo · 

I.O w" 
"Cl I.O 

Cl °' "w 
on__ "Cl w 0\ 

on__ "Cl Cl Cl 
s::t 00 w 
o· s::t 

r,i;f M 
M 

15 15 
10 25 
50 0 
0 0 

IO 30 

10 20 

5 10 

0 0 

100 100 
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· I d" ply of Steel 4D Item(s) for Fabrication & Erection of Structures me u mg sup 
4E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

5 Building Works 
SA All Item(s) excluding SB or/and SC or/and SD or/and SE 
SB Item(s) for supply of Steel 
SC Item( s) for supply of Cement 

SD Item(s) for Fabrication & Erection of Structures including supply of Steel 
SE Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

6 Bridges & Protection work 

6A All Item(s) excluding 68 or/and 6C or/and 6D or/and 6E 
6B Item( s) for supply of Steel 
6C Item(s) for supply of Cement 

6D Item(s) for Fabrication, Assembly, Erection& Launching of Girders including supply of Steel 
6E Item(s) for Fabrication, Assembly, Erection &Launching of Girders excluding supply of Steel 

7 Permanent Way linking 

8 Platform, Passenger Amenities 

8A All Item(s) excluding 8B or/and 8C or/and 8D or/and 8E 
8B Item(s) for supply of Steel item/fittings 
8C Item(s) for supply of Cement Item 

8D Item(s) for Fabrication & Erection of Structures including supply of Steel 
8E Item(s) for Fabrication & Erection of Structures excluding supply of Steel 

9 Any Other Works not covered in Classification 1 to 8 
9A All Item(s) excluding 9B or/and 9C or/and 9D or/and 9E 
9B Item(s) for supply of Steel 
9C Item(s) for supply of Cement or/and Grout 
9D ltem(s) for Fabrication & Erection of Structures including supply of Steel 
9E Item(s) for Fabrication & Erection of Structures excluding supply of Steel 

\ 

d 
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Clause 46A.7 Formulae, Part II of GCC shall be read as under: 

46A,7 Formulae: The Amount of variation in prices in various components (labour, material etc.) 
shall be worked out by the following formulae: 

[lf:J L = 

(ii) M = 

(Iii) _F = 

(iv) E = 

(W or WsF or WF or WsFL or W_al.K...(LQ-LB)x Le 
. . L

8
xl00 

CW or WsF or Wp or WsFL or WFd X (MQ-: M~ X Mg 
. M8 x10O 

(VI or W SF or W F or W ~FL or W FLLillQ - F .al.~-fa~ 
F8 x 100 

(W I x (EQ - ER) x Ee 
· : , ;E8 xl09 

(v) · PM _= (W or WsF or WF orWsFL or W1:1Jx(PMQ-Pl\1R) x· PMci 
PMax 1oq 

(vi) s cw··or Ws or WsF) X (SQ::S!;!) X Sg 
·- "_ SB x !00 

(vii) C = (Wor WelfilQ-C!;!)x Cg 
. Cax !OQ 

***** 
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LIST FOR DISTRIBUTION (Letter 2022/CE-UCT/GCC-2022/Policy, Dated l~.07.2021) 

I. General Managers, All Indian Railways & Production Units 
2. General Manager (Con), N.F. Railway, Guwahati 
3. General Manager /CORE, Allahabad. 
4. Chief Administrative Officers (Con), Ajl Indian Railways (Except N.F. Railway) 
5. Principal Chief Engineers, All Indian Railways 

(A) 
I. CAO, COFMOW, Tilak Bridge, New Delhi 
2. Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab) 
3. CAO (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna-800001, Bihar 

(8) 
I. Director General, ROSO, Manak Nagar, Lucknow 
2. Director General, NAIR, Vadodara 
3. Director, IRICEN, Pune-411 001 (Maharashtra) 
4. Director, IRIEEN, PB No.-233, Nasik Road-42210 I (Maharashtra) 
5. Director, IRIS ET, Taa Naka Road, Lalla Guda, Secunderabad-500017 
6. Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar). 
7. Director, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow 

(C) 
I. 
2. 
3. 
4. 
5. 
6. 
7. 
8. 
9. 
10. 
11. 
12. 

MD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- I 10076. 
IRCON International Limited, C-4, District Centre, Saket, New Delhi- I IOO I 7 
MD, RITES Ltd., RITES Bhawan, Plot No. I, Sector-29, Gurgaon. 
CMD, RVNL, August Kranti Bhawan,Plot No.25, I" Floor, Bhikaji Cama Place, New Delhi. 
MD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020 
CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-I !0001. 
MD, DFCCIL, 5th Floor, Pragati Maidan Metro Station Building Complex, New Delhi-I 10001 
MD, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-], New Delhi- 110021 
MD, CRIS, Chanakyapur, New Delhi. 
CMD, Raif Tel Corporation of India Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon - 122003. 
CME, !ROAF, 12'h Floor, Core-I, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 1 !0092 
Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg, LodhiRoad, Pragati 
Vihar, New Delhi. 

13. CMD, IRCTC Ltd., B-148, I Ith Floor, Statesman House, Barakhamba Road, New Delhi I !0001 
14. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043. 

Copy to: 
ill 

(8) 

I. General Secretary, IRCA, ORM Office, New Delhi. 
2. General Secretary, AIRF, Rail Bhawan, New Delhi 
3. General Secretary, NFIR, Rail Bhawan, New Delhi 
4. General Secretary, IRPOF, Rail Bhawan, New Delhi 
5. General Secretary, FROA, Rail Bhawan, New Delhi 
6. General Secretary, AIRPA, Rail Bhawan, New Delhi 
7. General Secretary, AISC & STREA, Rail Bhawan, New Delhi 
8. The Secretary, RBSS, Group (A}Offices Association, Rail Bhawan 
9. The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan 
I 0. General Secretary, RBSSS Association, Rail Bhawan 
11. The Secretary, RBMSA, Rail Bhawan 
12. The Secretary, Railway, Group (D) Emplo).'ees Association, Rail Bhawan 

I. 
2. 
3. 
4. 

Concerned PSO for kind information of Chairman cum CEO, M/lnfra, M/T&RS M/O&BD, M/Finance, Railway Board I . Adv./MR, EDPG/MR, OSD/MR, OSR(Co-ord)/MR . 
Chief Vigilance Officers, All Indian Railways. 
DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AM/Tele, AM/C&IS, AM/Sig., 
AM(Plg.), PED(B&S), PED(Vigilance), PEDCE(P), EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X)-1, EDF(X)-11, 
ED(Works), EDW(Plg.), ED/Project(Mon.), ED{L&A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.), ED( Tele), 
EDRS(G), EDRE, EDEE(G), EDFE, EDE(N), ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.), ED/Pig., 
JS(conf), JS(P), JS(G), JS(D), Vigilance-III, Vig(Conf) of Railway Board. 
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