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(Advance Correction Slip No. 1)

Pan_l 10.2., Part I of GCC shall be read as under:

10.2, Financial Eligibility Criteria: :
The tenderer must have minimum average annual contractual turnover of ¥/

iever is.less; where
V= Advertised value of the tender in crores of Rupees
N= Number of years prescribed for completion of work for which bids have been invited.

The average annual contractual turnover shall be calculated as an average of “total contractual payments” in
the previous three financial years, as per the audited balance sheet. However, in case balance sheet of the
previous year is yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall be
considered for calculating average annual contractual turnover.

The tenderers shall submit requisite information as per Annexure-VIB, along with copies of Audited Balance
Sheets duly certified by the Chartered Accountant/ Certificate from Chartered Accountant duly supported by
Audited Balance Sheet. '

Para 17.15.1, Part I of GCC shall be read as under:

17.15.1 Technical Eligibility Criteria (‘a’ or ‘b’ mentioned hereunder):

{(a) For Works without composite components

The technical eligibility for the work as per para 10.1 above, shall be satisfied by either the “JV in
its own name & style’ or ‘Lead member of the JV’.

Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical eligibility for the
work as per para 10.1 above, shall have technical capacity of minimum #0% of the cost of work
i.e., each non-iead member of JV member must have satisfactorily completed or substantially
completed during the last 07 (seven) years, ending last day of month previous to the one in which
tender is invited, one similar single work for a minimum o 0% of advertised value of the tender.

(b) For works with composite components

The technical eligibility for major component of work as per para 10.1 above, shall be satisfied by
either the ‘JV in its own name & style’ or ‘Lead member of the JV* and technical eligibility for
other component(s) of work as per para 10.1 above, shall be satisfied by either the IV in its own
name & style’ or ‘any member of the JV”.

Each other (non-lead)member(s) of JV, who is/ are not satisfying the technical eligibility for any
component of the work as per para 10.1 above, shall have technical capacity of minimum f
the cost of any component of work mentioned in technical eligibility criteria. i.e., each other (non-
lead) member of must have satisfactorily completed or substantially completed during the last 07
(seven) years, ending last day of month previous to the one in which tender is invited, one similar
0% of cost of any component of work mentioned in technical

single work for a minimum o
eligibility criteria.
Note for Para 17.15.1:

a) The Major component of the work for this purpose shall be the component of work having highest
value. In cases where value of two or more component of work Is same, any one work can be

classified as Major component of work. .

b) Value of a completed work done by a Member in an earlier JV shall be reckoned only to the
extent of the concerned member's share in that JV for the purpose of satisfying his/her
compliance to the above mentioned technical eligibility criteria in the tender under

consideration. . — -
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= e Annexure-V, Part I of GCC shall be read as under:

ANNEXURE-V
Reference -Para 6.1 of ITT |
FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY TENDERER ALONGWITH THE
TENDER DOCUMENTS

I..... St tveenererartttraenraarare, (Name and designation)y**appointed as the attorney/authorized signatory of

the tenderer (including its constituents),
M/s (hereinafter called the tenderer) for the purpose of the Tender documents for
the work of as per the tender No. of

(Railway)**, do hereby solemnly affirm and state on the behalf of the tenderer including its constituents as
under:

1. Vwe the tenderer (s) am/are signing this document after carefully reading the contents,

2. U/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation
thereof. '

3. Vwe hereby declare that I'we have downloaded the tender documents from Indian Railway website
www.ireps.gov.in . I/we have verified the content of the document from the website and there is no addition,
no deletion or no alteration to the content of the tender document. In case of any discrepancy noticed at any
stage i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available
with the railway Administration shall be final and binding upon me/us.

4. D/we declare and certify that I/'we have not made any misleading or false representation in the forms,
statements and attachments in proof of the qualification requirements.

3. F/We also understand that my/our offer will be evaluated based on the documents/credentials
submitted along with the offer and same shall be binding upon me/us.

6. I/We declare that the information and documents submitted along with the tender by me/us are correct
and L/'we are fully responsible for the correctness of the information and documents, submitted by us.

7. l/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry /
Department of Govt. of India from participation in tender on the date of submission of bids, either in
individual capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust. '

8. L/we understand that if the contents of the séififieate submitted by us are found to be forged/false or incorrect
at any time during process for evaluation of tenders, it shall fead to forfeiture of the Bid Security besides
banning of business for a period of upio five year. Further, I/we (insert name of the
tenderer) ** and all my/our constituents understand that my/our offer shall be summarily
rejected.

9. Uwe also understand that if the contents of the ¢ submitted by us are found to be false/forged or
incorrect at any time after the award of the contract, it will lead to termination of the contract, along with
forfeiture of Bid Security/Security Deposit and Performance guarantee besides any other action provided in
the contract including banning of business for a period of upto five year.

10. I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a
land border with India and certify that I am/We are not from such a country or,
if from such a country, have been registered with the competent Authority. I'We hereby certify that I/we fulfil
all the requirements in this regard and am/are eligible to be considered (evidence of valid registration by the
competent authority is enclosed)

SEAL AND SIGNATURE
OF THE TENDERER

Place:
Dated:

*#The contents in Italics are only for guidance purpose. Details as appropriate are to be filled in suitably by tenderer.
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D.  Annexure-VI, Part I of GCC shall be read as under: .

: ANNEXURE - V1
Reference -Para 10.3 & 17.15.3 of Tender Form (Second Sheet) of Annexure 1 of ITT

TENDERER'’S CREDENTIALS (BID CAPACITY)
RAILWAY
For tenders having advertised value more than Rs 20 crore wherein eligibility criteria includes bid capacity also, the

tenderer will be qualified only if its available bid capacity is equal to or more than the total value of the present tender.
The available bid capacity shall be calculated as under:

Available Bid Capacity = [A x N x 2] — 0.33xNxB

Where,

A = Maximum value of construction works executed and payment received in any one of the previous three financial
years or the current financial year (up to date of inviting tender), taking into account the completed as well as
works in progress.

N= Number of years prescribed for completion of work for which bids has been invited.

Note:
(a)  The Tenderer(s) shall furnish the details of -
(i) Maximum value of construction works executed and payment received in any one of the previous
three financial years or the current financial year (up to date of inviting tender) for calculating A,
and
(i) Existing commitments and balance amount of ongoing works with tenderer as per the prescribed
proforma of Railway for statement of all works in progress and also the works which are awarded to
tenderer but yet not started upto the date of inviting of tender for calculating B, In case of no works
in hand, a ‘NIL’ statement should be furnished.
The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant.

(b) In case if a bidder is JV, the tenderer(s) must furnish the details of
(i) Maximum value of construction works executed and payment received in any one of the previous
three financial years or the current financial year (up to date of inviting tender) by each member of
JV for calculating A, and
(i) Existing commitments and balance amount of ongoing works with each member of JV either in
individual capacity or as a member of other IV as per the prescribed proforma of Railway for
statement of all works in progress and also the works which are awarded to each member of JV
either in individual capacity or as a member of other JV but yet not started upto the date of inviting
of tender for calculating B. In case of no works in hand, a “NIL’ statement should be furnished.
The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant.

(¢) Value of a completed work/work in progress/work awarded but yet not started for a Member in an earlier JV
shall be reckoned only to the extent of the concerned member's share in that JV for the purpose of satisfying
his/her compliance to the above mentioned bid capacity in the tender under consideration.

(d) The arithmetic sum of individual “bid capacity” of all the members shall be taken as JV’s “bid capacity”.

{e) In case, the tenderer/s failed to submit the above statement along with offer, their/his offer shall be considered
as incomplete and will be rejected summarily.

(f)  The available bid capacity of tenderer shall be assessed based on the details submitted by the tenderer. In case,
the available bid capacity is lesser than estimated cost of work put to tender, his offer shall not be considered
even if he has been found eligible in other eligibility criteria/tender requirement.

U
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Clause 17 A, Part II of GCC shall be read as under:

17A  Extension of Time in Contracts: Subject to any requirement in the contract as to completion of any
portion or portions of the works before completion of the whole, the Contractor shail fully and finally
complete the whole of the works comprised in the contract (with such modifications as may be directed under
conditions of this contract) by the date entered in the contract or extended date in terms of the following
clauses:

()  Extension due to Modification: If any modifications have been ordered which in the opinion of the
Engineer have materially increased the magnitude of the work, then such extension of the contracted
date of completion may be granted as shall appear to the Engineer to be reasonable in the
circumstances, provided moreover that the Contractor shall be responsible for requesting such
extension of the date as-may be considered necessary as soon as the cause thereof shall arise.

(i) Extension for Delay not due to Railway or Contractor: If in the opinion of the Engineer, the
progress of work has any time been delayed by any act or neglect of Railway's employees or by other
Contractor employed by the Railway under Sub-Clause (4) of Clause 20 of these Conditions or in

- executing the work not forming part of the contract but on which Contractor's performance necessarily
depends or by reason of proceeding taken or threatened by or dispute with adjoining or to neighbouring
owners or public authority arising otherwise through the Contractor's own default etc. or by the delay
authorized by the Engineer pending arbitration or in consequences of the Contractor not having
received in due time necessary instructions from the Railway for which he shall have specially applied
in writing to the Engineer or his authorized representative then upon happening of any such event
causing delay, the Contractor shall immediately give notice thereof in writing to the Engineer within 15
days of such happening, but shall nevertheless make constantly his best endeavours to bring down or
make good the delay and shall do all that may be reasonably required of him to the satisfaction of the
Engineer to proceed with the works. The Contractor may also indicate the period for which the work is
likely to be delayed and shail be bound to ask for necessary extension of time.

(iii) Extemsion for Delay due to Railways: In the event of any failure or delay by the Railway to hand

- over the Contractor possession of the lands necessary for the execution of the works or to give the
necessary notice to commence the works or to provide the necessary drawings or instructions or any
other delay caused by the Railway due to any other cause whatsoever, then such failure or delay shall
in no way affect or vitiate the contract or alter the character thereof or entitle the Contractor to damages
or compensation therefor, but in any such case, the Railway may grant such extension or extensions of
the completion date as may be considered reasonable.

The Contractor shall indicate the period for which the work is likely to be delayed and shall seek
extension of time as may be considered necessary under clause 17A(i) or/and 17A(i1) ot/ and 17A(iii) above,
as soon as the cause thereof shall arise and, in any case, not less than ¥§ dl¥8 before the expiry of the date
fixed for completion. of the works. The Engineer shall consider the same and shall grant and communicate
such extension of time as in his opinion is reasonable having regard to the nature and period of delay and the
type -and quantum of work affected thereby. No other compensation shall be payable for works so carried
forward to the extended period of time; the same rates, terms and conditions of contract being applicable, as
if such extended period of time was originally provided in the original contract itself, -

The non-submission of request for extension or submission of request within less than 5 days
before the expiry of the date fixed for completion of the works, shall make him ineligible for extension under
these sub clauses, subject to final decision of Engineer.
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Clause 17B, Part II of GCC shall be read as under:

17B  Extension of Time with Liquidated Damages (LD) for delay due to Contractor: The time for the
execution of the work or part of the works specified in the contract documents shall be deemed to be the
essence of the contract and the works must be completed not later than the date(s) as specified in the contract.
If the Contractor fails to complete the works within the time as specified in the contract for the reasons other
than the reasons specified in Clause 17 and 17A, the Railway may, if satisfied that the works can be
completed by the Contractor within reasonable short time thereafter, allow the Contractor for further extension
of time (Proforma at Annexure-V1l) as the Engineer may decide. On such extension the Railway will be
entitled without prejudice to any other right and remedy available on that behaif, to recover from the
Contractor as agree ages and not by way of penalty for each week or part of the week, a sum calculated

For the purpose of this Clause, the contract value of the works shall be taken as value of work as per
contract agreement including any supplementary work ordet/contract agreement issued. Provided also, that the
total amount of liquidated damages under this condition shall not exceed 5% of the contract value or of the
total value of the item or groups of items of work for which a separate distinct completion period is specified
in the contract.

Provided further, that if the Railway is not satisfied that the works can be completed by the Contractor
and in the event of failure on the part of the contractor to complete the work within further extension of time
allowed as aforesaid, the Railway shall be entitled without prejudice to any other right or remedy available in
that behalf, to appropriate the contractor’s Security Deposit and rescind the contract under Clause 62 of these
Conditions, whether or not actual damage is caused by such default.

NOTE:

In a contract, where extension(s) of time have been allowed once under clause 17B, further requesi(s) for
extension of time under clause 17A can also be considered under exceptional circumstances. Such
extension(s) of time under clause 17A shall be without any Liquidated damages, but the Liquidated damages
already recovered during extension(s) of time granted previously under clause 17B shall not be waived.
However, Price variation during such extension(s) shall be dealt as applicable for extension(s) of time under
clause 17B.

g,/% j,.mC 73
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Clause 19 (3), Part 11 of GCC shall be read as under:

19.3) Accepted Programme of Work: The Contractor who has been awarded the work shall as soon as
possible but not later than 30 days after the date of receipt of the acceptance letter in respect of contracts with
initial completion period of two years or less or not later than 90 days for other contracts have to submit the
detailed programme of work indicating the time schedule of various items of works in the form of Bar
Chart/PERT/CPM. He shall also submit the details of organisation (in terms of labour and supervisors), plant
and machinery that he intends to utilize (from time to time) for execution of the work within stipulated date of
completion. The programme of work amended as necessary by discussions with the Engineer, shall be treated
as the agreed programme of the work for the purpose of this contract and the Contractor shail endeavor to
fulfill this programme of work, The progress of work will be watched accordingly and the liquidated damages
will be with reference to the overall completion date. Nothing stated herein shall preclude the Contractor in
achieving earlier completion of item or whole of the works than indicated in the programme.

In Contracts for works of New Line/Gauge Conversion/Doubling/Railway Electrification, finalized
through Tenders having advertised value more than i $, the Contractor shall submit a detailed time
programme to the Engineer within 30 days after issue of LOA. The program shall include the physical and
Financial Progress vis-d-vis program and forecast cash flow adopting Project Management Software such as
Primavera/Sure Track/MS Project etc. The program must identify the milestones, interface requirements
and program reporting elements, The Contractor shall supply, free of cost one set of authorized software to
the Engineer and the soft copy of structured program for the project. This shall be updated every month. The
Contractor shall also submit a revised programme whenever the previous programme is inconsistent with

actual progress. Each programme shall include:

The order in which the Contractor intends to carry out the Works, including the anticipated timing of
each stage, Contractor’s Documents, procurement, manufacture of Plant, delivery to Site,
construction, erection and testing, each of these stages for work by each Subcontractor, if any, the
sequence and timing of inspections and tests specified in the Contract, and a supporting report which
includes:

a general description of the methods which the Contractor intends to adopt, and of the major
stages, in the execution of the Works, and

details showing the Contractor’s reasonable estimate for the number of each class of
Contractor’s Personnel &Equipment, required on the Site for each major stage.

Unless the Engineer, within 21 days after receiving a programme, gives notice to the Contractor stating the
extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the
programme, subject to his other obligations under the Contract. The Engineer shall be entitled to rely upon the

programme when planning their activities.

If, at any time, the Engineer gives notice to the Contractor that a programme fails (to the extent stated) to
comply with the Contract or to be consistent with actual progress and the Contractor’s stated intentions, the
Contractor shall submit a revised programme to the Engineer within 15 days in accordance with this Sub-

Clause.
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H. Clause 39(1), Part II of GCC shall be read as under:

39.(1) Rates for Extra Item(s) of Works:

(a) Standard Schedule of Rates (SSOR) Items: Any item of work carried out by the Contractor on the
instructions of the Engineer which is not included in the accepted Bill(s) of Quantities but figures in the
Standard Schedule of Rates (SSOR), shall be executed at the rates set forth in the "Standard Schedule of
‘Rates (SSOR)" modified by the tender percentage as accepted in the contract for that chapter of
Standard Schedule of Rates {SSOR).

For item(s) not covered in this sub clause, the rate shall be decided as agreed upon between the
Engineer and the Contractor before the execution of such items of work as per sub clause (b).

(b} Other Items: For any item of work to be carried out by the Contractor but not included in the accepted
Bill(s) of Quantities and also not covered under sub clause (a) above, the Contractor shall be bound to
notify the Engineer at least seven days before the necessity arises for the execution of such items of
works that the accepted Bill(s) of Quantities does not include rate or rates for such extra work involved.
The rates payable for such items shall be decided at the meeting to be held between the Engineer and
Contractor, in as short a period as possible after the need for the special item has come to the notice. In
case the Contractor fails to attend the meeting after being notified to do so or in the event of no
settlement being arrived at, the Railway shall be entitled to execute the extra works by other means and
the Contractor shail have no claim for loss or damage that may result from such procedure.

The assessment of rates for extra item(s) shall be arrived at based on the prevailing market rates of
labour, machinery & materials and by taking guidance from the following documents in order of

priority:

i. Analysis of Rates for “Unified Standard Schedule of Rates of Indian Railways (USSOR)”
. Analysis of Rates for “Delhi Schedule of Rates issued by CPWD (DSR)”
iii. Market Analysis

L Clause 46A.1., Part I1 of GCC shall be read as under:

46A.1 Applicability:Price Variation Clause (PVC) shall be applicable only in tender having advertised value
es. Provided further that, in a contract where PVC is applicable, following shall be outside
the purview of price adjustments (i.e. shall be excluded from the gross value of the work for the purpose of
price variation) : '

a) Materials supplied by Railway to the Contractors, either free or at fixed rate;
b) Any extra item(s) included in subsequent'variation falling outside the purview of the Bill(s) of Quantities

of tender, under clause 39. (1)(b) of these Standard General Conditions, unless applicability of PVC and
‘Base Month’ has been specially agreed, while fixing the rates of such extra item(s).

™y W
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J. Clause 46A.6, Part II of GCC shall be read as under:

46A.6 The percentages of various components in various type of works shall be as specified for all item (s)/ Bill(s) of
Quantities in tender document and the same shall be fixed as per table & classifications given below:

(I). For Civil Engineering Works

Classification [ . _ [25)
< 5 1998 |%
=28
S < DRl |aB|e
o - o2 =) ~
N SIS S s s |gel5glnalut
< 28R y®
—_— ~ O ” o -t
“ U % .
Components e — o =)
! Fixed * 15 13 15 15 15 15 i5 15 15
2 Labour L, 20 | 25 | 30 |20 | 5@ 0 [ 20 | @ ] 10 [ 25
3 Steel Se 0 0 0 0 0 0 RS 0 50 0
4 | Cement C. | 0 | ¢ [ 3] 0o 0o 0o | o |80 o
5 Plant
Machinery & | PM, | 3p 15 5 20 | 15 | 20 | 30 0 0 10 | 30
Spares
[ Fuel & e
Lubricants F. 25 15 3 5 | 15 206 15 g | q 10 20
7 | Other materials M, ) 15 gﬁ &5 20 0 0 5 10
8 | Detonators & _
onators E, o | 8| o 0 0 0 0 0 0 0 0
Explosive
Total 100 100 100 100 100 100 100 100 100 100 100

* It shall not be considered for any price variation.
The classification mentioned in the table above represents following type of item(s) in the work(s) —

1 Earthwork in Formation
1A All Item(s) excluding 1B or/and 1C
1B Item(s) for supply of Steel
IC  Item(s) for supply of Cement

2 Ballast Supply Works

3 Tunnelling Works (Without Explosives)
3A  All Item(s) excluding 3B or/and 3C or/and 3D or/and 3E
3B Item(s) for supply of Steel _
3C  Ttem(s) for supply of Cement or/and Grout
3D Item(s) for Fabrication & Erection of Structures including supply of Steel
3E  ltem(s) for Fabrication & Erection of Structures excluding supply of Steel.

4 Tunnelling Works (With explosives)
4A  All Item(s) excluding 4B or/and 4C or/and 4D or/and 4E

4B Item(s) for supply of Steel Q.
4C  Item(s) for supply of Cement or/and Grout (\ - h),;

¢ oIl
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4D

ltem(s) for Fabrication & Erection of Structures including supply of Steel E

4E  Item(s) for Fabrication & Erection of Structures excluding supply of Steel.

Building Works

SA  All ltem(s) excluding 5B or/and 5C or/and 5D or/and SE

5B Item(s) for supply of Sieel

5C Item(s) for supply of Cement

5D  ltem(s) for Fabrication & Erection of Structures including supply of Steel

S5E Item(s) for Fabrication & Erection of Structures excluding supply of Steel.

Bridges & Protection work

6A  All ltem(s) excluding 6B or/and 6C or/and 6D or/and 6E

6B  Item(s) for supply of Steel

6C Ttem(s) for supply of Cement

6D Item(s) for Fabrication, Assembly, Erection& Launching of Girders including supply of Steel
6E ltem(s) for Fabrication, Assembly, Erection &Launching of Girders excluding supply of Steel
Permanent Way linking

Platform, Passenger Amenities

8A
8B
8C
8D
S8E

All Item(s) excluding 8B or/and 8C or/and 8D or/and 8B

Item(s) for supply of Steel item/fittings

Item(s) for supply of Cement Item

Item(s) for Fabrication & Erection of Structures mcludmg supply of Steel
Item(s) for Fabrication & Erection of Structures excluding supply of Steel

Any Other Works not covered in Classification 1 to 8

9A
9B
9C
9D
9E

All Item(s) excluding 9B or/and 9C or/and 9D or/and 9E

Ttem(s) for supply of Steel

ltem(s) for supply of Cement or/and Grout

Item(s) for Fabrication & Erection of Structures including supply of Steel
Item(s) for Fabrication & Erection of Structures excluding supply of Steel

%}96 “"?""' 1 | w
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K. Clause 46A.7 Formulae, Part I of GCC shall be read as under:

46A.7 Formulae: The Amount of variation in prices in various components (labour, material etc.)

shall be worked out by the following formulae:

ol dkok ok
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LIST FOR DISTRIBUTION (Letter 2022/CE-UCT!GCC-2022:’P0licy, Dated 14.07.2021)
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{A)

(B}

HSs N -

©

e R L

L
b = D

13.
14,

General Managers, All Indian Railways & Production Units

General Manager (Con), N.F. Railway, Guwahati

General Manager /CORE, Allahabad.

Chief Administrative Officers (Con), AJl Indian Railways {(Except N.F. Railway)
Principal Chief Engineers, All Indian Railways

CAO, COFMOW, Tilak Bridge, New Delhi
Principal CAQ, Diesel Loco Modemization Works, Patiala (Punjab)
CAO (Workshop Projects), Chamber Bhawan, Judge’s Court Road, Anta Ghat, Patna-800001, Bihar

Director General, RDSO, Manak Nagar, Lucknow

Director General, NAIR, Vadodara

Director, IRICEN, Pune — 411 001 {Maharashira)

Director, IRIEEN, PB No.-233, Nasik Road-422 101 {Maharashtra)

Director, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017

Director, IRIMEE, Jamaipur Distt-Jamalpur, PIN-811214 (Bihar).

Director, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

MD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- 110076.
IRCON Intemational Limited, C-4, District Centre, Saket, New Delhi- 1106017

MD, RITES Ltd., RITES Bhawan, Plot No.1, Sector-29, Gurgaon.

CMD, RVNL, August Kranti Bhawan,Plot No.25, 1 Floor, Bhikaji Cama Place, New Delhi.

MD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020

CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-110001.

MD, DFCCIL, 5% Floor, Pragati Maidan Metro Station Building Complex, New Delhi-110001

MD, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-1, New Delhi- 110021

MD, CRIS, Chanakyapur, New Delhi.

CMD, RailTel Corporation of India Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon — 122003,
CME, IROAF, 12™ Floor, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Dethi- 110092

Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg, LodhiRoad, Pragati
Vihar, New Delhi. :

CMD, IRCTC Ltd., B-148, | 1th Floor, Statesman House, Barakhamba Road, New Delhi 110001

CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043,

Copy to:

(A

—_— D 0O ) N LA G R —
R e A S A

(B)

BN =

General Secretary, IRCA, DRM Office, New Delhi.

General Secretary, AIRF, Rail Bhawan, New Delhi

General Secretary, NFIR, Rail Bhawan, New Delhi

General Secretary, IRPOF, Rail Bhawan, New Delhi

General Secretary, FROA, Rail Bhawan, New Delhi

General Secretary, AIRPA, Rail Bhawan, New Delhi

General Secretary, AISC & STREA, Rail Bhawan, New Delhi

The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan
The Secretary, RBSS, Group (B} Offices Association, Rail Bhawan

. General Secretary, RBSSS Association, Rail Bhawan
. The Secretary, RBMSA, Rail Bhawan
. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan

Concerned PSO for kind information of Chairman cum CEQ, M/Infra, M/T&RS M/O&BD, M/Finance, Railway Board
Adv./MR, EDPG/MR, OSD/MR, OSR(Co-ordy/MR .

Chief Vigilance Officers, Ail Indian Railways. .
DG(RHSg), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AM/Tele, AM/C&IS, AM/Sig.,
AM(Plg.), PED(B&S), PEIX Vigilance), PEDCE(P), EDCE(G), EDTK(M&MC), EDCE(B&S), E}DF(X)-I, EDF(X)-1, .
ED(Works), EDW(Plg.), ED/Project(Mon.), ED{L&A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.), ED( Tele),
EDRS(G), EDRE, EDEE(G), EDFE, EDE(N), ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.), ED/Plg.,
J8(conf), JS(P), JS{G), JS(D), Vigilance-IlI, Vig{Conf) of Railway Board.
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SHd mritMahotsav
No. 2022/CE-I/CT/GCC-2022/Policy New Delhi, Dated 13.12.2022
To,

As per list attached

Sub: Indian Railways Standard General Conditions of Contract, April 2022
(Advance Correction Slip No. 2)

Enclosed herewith please find Advance Correction Slip No. 2 to Indian Railways
Standard General Conditions of Contract, April-2022.

2) This shall be applicable to Works Contract of Indian Railways with prospective effect.

3) This issues with concurrence of the Finance Directorate of the Ministry of Railways.

DA: As above.

’51;'% HniL )
(3oitd $HAR 3 32
T e/ Rifdd gui.ohRed de
[Phone: 030-44803: Rly: 011-23383379:MTNL]
e-mail address : edceg2022@gmail.com

No. 2022/CE-I/CT/GCC-2022/Policy New Delhi, Dated 13.12.2022

Copy forwarded for information to:

(i) The PFAs, All Indian Railways. _
~ (ii) Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail Bhawan,

New Delhi. M

For Member Finance




LIST FOR DISTRIBUTION (Letter 2022/CE-I/CT/GCC-2022/Policy, Dated 13.12.2022)

Shid 1 Bl

(A)

(B)
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13;
12.

13.
14.

General Managers, All Indian Railways & Production Units

General Manager (Con), N.F. Railway, Guwahati

General Manager /CORE, Alilahabad.

Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway)
Principal Chief Engineers, All Indian Railways

CAO, COFMOW, Tilak Bridge, New Delhi
Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab)

Cﬁl:O (Workshop Projects), Chamber Bhawan, Judge’s Court Road, Anta Ghat, Patna-800001,
Bihar

Director General, RDSO, Manak Nagar, Lucknow

Director General, NAIR, Vadodara

Director, IRICEN, Pune — 411 001 (Maharashtra)

Director, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra)

Director, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017

Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar).

Director, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

MD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apolio Hospital, New Delhi- 110076.
IRCON International Limited, C-4, District Centre, Saket, New Delhi- 110017

MD, RITES Ltd., RITES Bhawan, Plot No.1, Sector-29, Gurgaon,

CMD, RVNL, August Kranti Bhawan,Plot No.25, 1* Floor, Bhikaji Cama Place, New Delhi.
MD, MRVC Litd., Churchgate Station Bldg, Mumbai- 400020

CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-110001.

MD, DFCCIL, 5™ Floor, Pragati Maidan Metro Station Building Complex, New Delhi-110001
MD, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-1, New Delhi- 110021

MD, CRIS, Chanakyapur, New Delhi.

. CMD, RailTel Corporation of India Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon —

122003.

CME, IROAF, 12" Floor, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092
Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg,
LodhiRoad, Pragati Vihar, New Delhi.

CMD, IRCTC Ltd., B-148, 11th Floor, Statesman House, Barakhamba Road, New Delhi 110001
CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043.

Copy to:

(A)

(B)

0 WETEN N B 2 R

General Secretary, IRCA, DRM Office, New Delhi.

General Secretary, AIRF, Rail Bhawan, New Delhi

General Secretary, NFIR, Rail Bhawan, New Delhi

General Secretary, IRPOF, Rail Bhawan, New Delhi

General Secretary, FROA, Rail Bhawan, New Delhi

General Secretary, AIRPA, Rail Bhawan, New Delhi

General Secretary, AISC & STREA, Rail Bhawan, New Delhi

The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan
The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan

. General Secretary, RBSSS Association, Rail Bhawan
. The Secretary, RBMSA, Rail Bhawan _ _
. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan

Concerned PSO for kind information of Chairman cum CEO, M/Infra, M/T&RS M/Q&BD,
M/Finance, Railway Board

Adv./MR, EDPG/MR, OSD/MR, OSR(Co-ord)/MR

Chief Vigilance Officers, All Indian Railways.

DG(RHSg), DG(RPF), AM(CE), AM(Works), AM(B), fAM(Elec.), AM(RS), AM(ME), AM/Tele,
AM/C&IS, AM/Sig., AM(Pig.), PED(B&S), PED(Vigilance), PEDCE(P), EDCE(G),
EDTK(M&MC), EDCE(B&S), EDF(X)-I, EDF(X)-II, ED(Works), EI_)W(PIg.),
ED/Project(Mon.), ED(L&A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.), ED( Tele),
EDRS(G), EDRE, EDEE(G), EDFE, EDE(N), ED(Accf)l?nts), ED!‘I‘&’?MPP, EDME(_Chg.),
EDME(Frt.), ED/Plg., JS(conf), JS(P), JS(G), JS(D), Vigilance-IIl, Vig(Conf) of Railway Board.
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(Advance Correction Slip No. 2)

A. Para 5(3) ii. Part I of GCC shall be read as under:

il

The original Bank Guarantee should be delivered in person to the official nominated

as indicated in the tender document within 5 working days before closing date for
submission of bids.

B. Para 6.1 Part I of GCC shall be read as under:

6.1.

The tenderers shall submit a copy of certificate stating that all their
statements/documents submitted alongwith bid are true and factual. Standard
format of certificate to be submitted by the bidder is enclosed as Annexure-V. In

addition to Annexure-V, in case of other than Company/Proprietary _firm,

Annexure —V(A) shall also be submitted by the each member of a Partnership Firm

[ Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability
Partnership (LLP) etc. as the case may be. Non submission of above certificate(s)

by the bidder shall result in summarily rejection of his/their bid. It shall be
mandatorily incumbent upon the tenderer to identify, state and submit the
supporting documents duly self attested/digitally signed by which they/he is
qualifying the Qualifying Criteria mentioned in the Tender Document.

C. Para 11 (iv) of Annexure-I, Part I of GCC shall be read as under:

(iv) A copy of certificate stating that they are not liable to be disqualified and all their

statements/documents submitted along with bid are true and factual. Standard
format of the certificate to be submitted by the bidder is enclosed as Annexure-V.
In addition to Annexure-V, in case of other than Company/Proprietary firm,
Annexure —V(A) shall also be submitted by the each member of a Partnership Firm
/_Joint Venture / Hindu Undivided Family (HUF) / Limited Liabilit
Partnership (LLP) etc. as the case may be. Non submission of a copy of certificate
by the bidder shall result in summarily rejection of his/their bid. It shall be
mandatorily incumbent upon the tenderer to identify, state and submit the
supporting documents duly self attested / digitally signed by which they/he are/is
qualifying the Qualifying Criteria mentioned in the Tender Document.
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D. Annexure-V Part I of GCC shall be read as under:

ANNEXURE-V
Reference -Para 6.1 of ITT
FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY
TENDERER ALONGWITH THE TENDER DOCUMENTS

S, (Name  and  designation)**appointed as  the
attorney/authorized signatory of the tenderer,
M/s (hereinafter called the tenderer) for the purpose of
the Tender documents for the work of
as per the tender No.
of (Railwayy**, do hereby solemnly affirm and state on the behalf of the tenderer

including its constituents as under:

1. I/we the tenderer (s) am/are signing this document after carefully reading the contents.

2. [/We the tenderer(s) also accept all the conditions of the tender and have signed all the
pages in confirmation thereof.

3. U/we hereby declare that I/we have downloaded the tender documents from Indian
Railway website www.ireps.gov.in . I/we have verified the content of the document
from the website and there is no addition, no deletion or no alteration to the content of
the tender document. In case of any discrepancy noticed at any stage i.e. evaluation
of tenders, execution of work or final payment of the contract, the master copy
available with the railway Administration shall be final and binding upon me/us.

4, I/we declare and certify that I/we have not made any misleading or false
representation in the forms, statements and attachments in proof of the qualification
requirements.

5. I/We also understand that my/our offer will be evaluated based on the
documents/credentials submitted along with the offer and same shall be binding

upon me/us,

6. I/We declare that the information and documents submitted along with the
tender by me/us are correct and I/we are fully responsible for the correctness of
the information and documents, submitted by us.

7. T/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or
any other Ministry / Department of Govt. of India from participation in tender on the
date of submission of bids, either in individual capacity or as a HUF/ member of the

- partnership firm/LLP/JV/Society/Trust.

8. I/we understand that if the contents of the certificate submitted by us are found to be
forged/false or incorrect at any time during process for evaluation of tenders, it shall

Bl ani fibng”
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lead to forfeiture of the Bid Security besides banning of business for a period of upto
five year, Further, I/we (insert name of the tenderer) ** and all my/our
constituents understand that my/our offer shall be summarily rejected.

9. I/we also understand that if the contents of the certificate submitted by us are found
to be false/forged or incorrect at any time after the award of the contract, it will lead
to termination of the contract, along with forfeiture of Bid Security/Security Deposit
and Performance guarantee besides any other action provided in the contract
including banning of business for a period of upto five year.

10. I/'We have read the clause regarding restriction on procurement from a bidder of a
country which shares a land border with India and certify that [ am/We are not from
such a country or, if from such a country, have been registered with the competent
Authority. I/We hereby certify that 1/we fulfil all the requirements in this regard and
am/are eligible to be considered (evidence of valid registration by the competent
authority is enclosed)

SEAL AND SIGNATURE
OF THE TENDERER

Place:
Dated:

**The contents in Italics are only for guidance purpose. Details as appropriate are to be filled
in suitably by tenderer.

%1)4()5 (;nmt )
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E. New Annexure-V(A), Part I of GCC shall be read as under
ANNEXURE-V(A

Reference -Para 6.1 of ITT

(This certificate is to be given by attorney/authorized signatory/each member of
Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability
Partnership (LLP) etc.)

T/Weeiieiiiiiiiiciiiiannnans (Name), attorney/authorized  signatory  of  the
...................... (constituent firm/constituent partner) and member/partner of the
(tenderering firm) hereby solemnly affirm and state as under:

------------------------------------

4. Thwecertify that ....ooeeseersossesnes (constituent firm/constituent partner) is/are not
blacklisted or debarred by Railways or any other Ministry / Department of Govt. of
India from participation in tender on the date of submission of bids, either in
individual capacity or as a HUF/ member of the partnership
firm/LLP/JV/Society/Trust.

Q. . VWe have read the clause regarding restriction on procurement from a bidder of a
country which shares a land border with India and certify that I am/We are not from
such a country or, if from such a country, have been registered with the competent
Authority. I/We hereby certify that I/we fulfil all the requirements in this regard and
am/are eligible to be considered (evidence of valid registration by the competent

authority is enclosed),

SEAL AND SIGNATURE
OF THE CONSTITUENT FIRM/CONSTITUENT PARTNER

Place:
Dated:

dekdeted
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No. 2022/CE-I/CT/GCC-2022/Policy New Delhi, Dated 26.04.2023

To,
As per list attached

Sub: Indian Railways Standard General Conditions of Contract, April 2022
(Advance Correction Slip No. 3)

1. Enclosed herewith please find Advance Correction Slip No. 3 to Indian Railways
Standard General Conditions of Contract, April-2022.

2. This shall be applicable to Works Contract of Indian Railways with prospective effect.

3. This issues with concurrence of the Finance Directorate of the Ministry of Railways.

Wgﬂ?{;\- 3

Prwme R $of. ek a8
[Rly No. 030-47598, MTNL No. 01 1-23047598]
e-mail address: dceg@rb.railnet.gov.in

DA: As above.

No. 2022/CE-1/CT/GCC-2022/Policy New Delhi, Dated 26.04.2023

Copy forwarded for information to:
(i) The PFAs, All Indian Railways.
(ii) Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail Bhawan,

New Delhi.
Yooy

For Member Finance




LIST FOR DISTRIBUTION (Letter 2022/CE-I/CT/GCC-2022/Policy, Dated 26.04.2023)
1. General Managers, A:\ll Indian Railways & Production Units

General Manager (Con), N.F. Railway, Guwahati

General Manager /CORE, Allahabad.

Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway)

Principal Chief Engineers, All Indian Railways

o gate b

(A) -
1. CAO, COFMOW, T!hak Bridge, New Delhi

2. Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab)

CAO (Workshop Prdpjects), Chamber Bhawan, Judge’s Court Road, Anta Ghat, Patna-800001, Bihar

L¥S ]

(B)
Director General, RDSO, Manak Nagar, Lucknow

Director General, NA?AIR, Vadodara

Director, IRICEN, Pune —411 001 (Maharashtra)

Director, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra)

Director, IRISET, T@a Naka Road, Lalla Guda, Secunderabad-500017

Director, IRIMEE, Jfamalpur Distt-Jamalpur, PIN-811214 (Bihar).

Director, IRITM, Sa]rswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow
© |
1. MD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- 110076.
2. IRCON International Limited, C-4, District Centre, Saket, New Delhi- 110017

3. MD, RITES Ltd., ES Bhawan, Plot No.1, Sector-29, Gurgaon.

4, CMD, RVNL, August Kranti Bhawan,Plot No.25, 1* Floor, Bhikaji Cama Place, New Delhi.

5. MD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020
6
7
8
9
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CMD, KONKAN R?ilway Corporation Ltd, Rail Bhawan, New Delhi-110001.
MD, DFCCIL, 5® Floor, Pragati Maidan Metro Station Building Complex, New Delhi-110001
MD, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-1, New Delhi- 110021
MD, CRIS, Chanakyapur, New Delhi.
10. CMD, RailTel Corp‘t'ration of India Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon — 122003.
11. CME, IROAF, 12" Floor, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092
12. Managing Director, IREC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg,
LodhiRoad, Pragati Vihar, New Delhi.
13. CMD, IRCTC Ltd., B-148, 11th Floor, Statesman House, Barakhamba Road, New Delhi 110001
14. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043.
Copy to:
(A) i
1. General Secretary, thA, DRM Office, New Delhi.
2. General Secretary, AIRF, Rail Bhawan, New Delhi
3. General Secretary, NFIR, Rail Bhawan, New Delhi
4. General Secretary, IRPOF, Rail Bhawan, New Delhi
5. General Secretary, FROA, Rail Bhawan, New Delhi
6. General Secretary, AIRPA, Rail Bhawan, New Delhi
7. General Secretary, AISC & STREA, Rail Bhawan, New Delhi
8. The Secretary, RBS'§, Group (A) Offices Association, Rail Bhawan
9. The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan
10. General Secretary, RBSSS Association, Rail Bhawan
11. The Secretary, RBN;ISA, Rail Bhawan
12. The Secretary, Rail};vay, Group (D) Employees Association, Rail Bhawan
(B) 5
1. Concerned PSO fori kind information of Chairman cum CEO, M/Infra, M/T&RS M/O&BD, M/Finance,
Railway Board |
Adv./MR, EDPG/MR, OSD/MR, OSR(Co-ord)/MR
Chief Vigilance Officers, All Indian Railways.
DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AM/Tele,
AM/C&IS, AM/Sig., AM(Plg.), PED(B&S), PED(Vigilance), PEDCE(P), EDCE(G), EDTK(M&MC),
EDCE(B&S), EDF(X)-I, EDF(X)-1I, ED(Works), EDW(Plg.), ED/Project(Mon.), ED(L&A), ED(PSU),
EDVE, ED(Safety)!r ED(Sig. Dev.), ED( Tele), EDRS(G), EDRE, EDEE(G), EDFE, EDE(N),
ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(Fit.), ED/Plg., JS(conf), JS(P), IS(G), IS(D),

Vigilance-111, Vig(Conf) of Railway Board. <
| Wy %‘*‘"’
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Annexure

Advance Correction Slip No. 3 to Indian Railways Standard General Conditions of

Contract, April 2022

A. Para 11(vi) (a) & 11(vi) (b) PartI of GCC shall be read as under:

vi.

(a) In case of any information submitted by tenderer is found to be false,
forged or incorrect at any time during process for evaluation of tenders, it
shall lead to forfeiture of the tender Bid Security besides banning of
business for a period of upto fwe years.

(b) In case of any information submitted by tenderer is found to be false,
forged or incorrect after the award of contract, the contract shall be
terminated. Bid Security, Performance Guarantee and Security Deposit
available with the railway shall be forfeited. In addition, other dues of the
contractor, if any, under this contract shall be forfeited and agency shall be
banned fc_)r doing business for a petiod of upto fwe years.

B. Para 15 Part I of GCC shall be read as under:

15. The tenderer whether sole proprietor / a company or a partnership firm /
registered society / registered trust / HUF / LLP etc if they want to act through
agent or individual partner(s), should submit along with the tender, a copy of
power of attorney duly stamped and authenticated by a Notary Public or by
Magistrate in favour of the specific person whether he/they be partner(s) of the
firm or any other person, specifically authorizing him/them to sign the tender,
submit the tender and further to deal with the Tender/ Contract up to the stage
of signing the agreement except in case where such specific person is
authorized for above purposes through a provision made in the partnership
deed / Memorandum of Understanding / Article of Association /Board
resolution, failing which tender shall be summarily rejected.

A separate power of attorney duly stamped and authenticated by a
Notary Public or by Magistrate in favour of the specific person whether
he/they be partner(s) of the firm or any other person, shall be submitted after
award of work, specifically authorizing him/them to deal with all other
contractual activities subsequent to signing of agreement, if required.

Note: A Power of Attorney executed and issued overseas, the document will
also have to be legalized by the Indian Embassy and notarized in the
jurisdiction where the Power of Attorney is being issued. However, the Power
of Attorney provided by Bidders from countries that have signed the Hague
Legislation Convention 1961 are not required to be legalized by the Indian
Embassy if it carries a conforming Appostille certificate.
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C. Para 17.12, Partii[ of GCC shall be read as under:

17.12 | Authorized Member - Joint Venture members in the JV MoU shall

authorize iLead member on behalf of the Joint Venture to deal with the
Contract, sign the agreement or enter into contract in respect of the said
tender, to ireceive payment, to witness joint measurement of work done, to sign
measurement books and similar such action in respect of the said
tender/cor}tract. All notices/correspondences with respect to the contract
would be sent only to this authorized member of the JV.

D. New Para 17.14..:’1, Part I of GCC shall be read as under:

17.14.7 | A Power of Attorney executed and issued overseas. the
document will also have to be legalized by the Indian Embassy and notarized
in the jurisdiction where the Power of Attorney is being issued. However, the
Power of Attorney provided by Bidders from countries that have_signed the
Hague Legislation Convention 1961 are not required to be legalized by the

Indian Embassy if it carries a conforming Appostille certificate.

|
E. Item No-8 & Ntf|a-9 of Annexure-V, Part I of GCC shall be read as under:

8. l/we un&erstand that if the contents of the certificate submitted by us are
found to be forged/false or incorrect at any time during process for evaluation
of tenders, it shall lead to forfeiture of the Bid Security besides banning of
business for a period of upto fwo. Further, /we (insert name of the
tenderer) ** and all my/our constituents understand that
my/our offer shall be summarily rejected.

9. T/we also understand that if the contents of the certificate submitted by us are
found to be false/forged or incorrect at any time after the award of the
contract, it will lead to termination of the contract, along with forfeiture of
Bid Seo}:ﬁty/Security Deposit and Performance guarantee besides any
other a#tion provided in the contract including banning of business for a

period of upto fwe year.
i w Yoo
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7/%%# YT AYBTY Government of India
S ARg— ¥d F97@3 Ministry of Railways

AT o1 i< Rai 2dl ka
3 (Red Railway Board) | AMIit Mahotsay
No. 2022/CE-1/CT/GCC-2022/Policy New Delhi, Dated 07.08.2023
To, ,
As per list attached

Sub: Indian Railways Standard General Conditions of Contract, April 2022
{Advance Correction Slip No. 4)

Piease find enclosed herewith Advance Correction Slip No. 4 to Indian Railways
Standard (eneral Conditions of Contract, April-2022.

2. This shall be applicable to Works Contract of Indian Railways with prospective effect.

3. This issues with the concurrence of the Finance Directorate of Ministry of Railways.
DA: As above.
0 2™
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| o)
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[Rly No. 030-47598, MTNL No. 011-23047598]
e-mail address: deeg@rb.railnet.gov.in

No. 2022/CE-VCT/GCC-2022/Policy New Delhi, Dated 07.08.2023

Copy forwarded for information to:
(i) The PFAs, All Indian Railways, _
(i) Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail Bhawan
New Delhi. :

ot

For Member Finance



LIST FOR DISTRIBUTION (No.2022/CE-VCT/GCC-2022/Policy New Delhi, dated 07.08.2023)

General Managers, All Indian Railways & Production Units

General Manager {(Con), N.F. Railway, Guwahati

General Manager /CORE, Allahabad

Chief Administrative Qfficers (Con), All Indian Railways (Except N.F. Railway)
Principal Chief Engineers, All Indian Railways

kW~

(A)

CAOQ, COFMOW, Tilak Bridge, New Delhi

Principatl CAQ, Diesel Loco Modernization Works, Patiala (Punjab)

CAO (Workshop Projects), Chamber Bhawan, Judge’s Court Road, Anta Ghat, Pama-800001, Bihar

bl A

(B)

Director General, RDSO, Manak Nagar, Lucknow

Director General, NAIR, Vadodara

Director, [RICEN, Pune — 411 001 (Maharashtra)

Director, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra)

Director, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017

Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar)

Director, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

NS RN

©) _
MD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- 110076
IRCON International Limited, C-4, District Centre, Saket, New Delhi- 110017
MD, RITES Lid., RITES Bhawan, Plot No.1, Sector-29, Gurgaon
CMD, RVNL, August Kranti Bhawan,Plot No.25, 1* Floor, Bhikaji Cama Place, New Delhi
MD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020 )
CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-110001
MD, DFCCIL, 5 Floor, Pragati Maidan Metro Station Building Complex, New Delhi-110001
MD, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-I, New Delhi- 1106021
MD, CRIS, Chanakyapur, New Delhi
. CMD, RailTel Corporation of India Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon — 122003
. CME, IROAF, 12" Floor, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092
. Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg,
LodhiRoad, Pragati Vihar, New Delhi
13. CMD, IRCTC Ltd., B-148, 11th Floor, Statesman House, Barakhamba Road, New Delhi 110001
14, CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043
" Copy to: :
(A)

BN AW N
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General Secretary, IRCA, DRM Office, New Delhi

General Secretary, AIRF, Rail Bhawan, New Delhi

General Secretary, NFIR, Rail Bhawan, New Delhi

General Secretary, IRPOF, Rail Bhawan, New Delhi

General Secretary, FROA, Rail Bhawan, New Delhi

General Secretary, AIRPA, Rail Bhawan, New Delhi

General Secretary, AISC & STREA, Rail Bhawan, New Delhi

The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan
The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan
10. General Secretary, RBSSS Association, Rail Bhawan

11. The Secretary, RBMSA, Rail Bhawan

12. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan
(B)

1. Concemed PSO for kind information of Chairman cum CEOQ, M/Infra, M/T&RS M/O&BD, M/Finance,
Railway Board
Adv./MR, EDPG/MR, OSD/MR, OSR(Co-ord)/MR
Chief Vigilance Officers, All Indian Railways
DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AM/Tel,
AM/C&IS, AM/Sig., AM(Plg.), PED(B&S), PED(Vigilance), PEDCE(P), PED/Safety, PED/Gati Shakti,
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-l), ED/GS(Civil-Il), ED/GS(Elect.),
ED/GS(S&T), ED/GS/SD, EDW(Plg.), ED(L&A), ED{PSU), EDVE, ED(Safety), ED(Sig. Dev.), ED(
Tele), EDRS(G), EDEE(G), EDFE, EDE(N), ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.),
ED/Plg., JS(conf), JS(P), JS(G), JS(D), Vigilance-I1L, Vig(Conf) of Railway Board.
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Annexure

Advance Correction Slip No. 4 to Indian Railways Standard General Conditions of
Contract, April 2022

Item No-8 & No-9 of Annexure-V, Part I of GCC shall be read as under:

8. l/we understand that if the contents of the certificate subtmitted by us are found to be
forged/false at any time during process for evaluation of tenders, it shall lead to forfeiture
of the Bid Security and may also lead to any other action provided in the contract
including banning of business for a period of upto two year. Further, I/we (insert name of
the tenderer) ** and all my/our constituents understand that my/our offer
shall be summarily rejected.

9, I/we also understand that if the contents of the certificate submitted by us are found to be
false/forged at any time after the award of the contract, it will lead to termination of the
contract, along with forfeiture of Bid Security/Security Deposit and Performance
guarantee gnd may also lead to any other action provided in the contract including

banning of business for a period of upto two year. |
ox °
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7 *Tﬁ’?l BT Goverﬁment of India 7$$

¥@ #ATAT Ministry of Railways Azadiy

No. 2022/CE-I/C'I‘/GCC—2022IPolicy : ~ New Delhi, Dated 20.10.2023
To,
As per list attached

Sub: Indian Railways Standard General Conditions of Contract, April
2022 (Advance Correction Slip No. 5)

Please find enclosed herewith Advahce _Cdrrection Slip No. § to Indian RailWays
Standard General Conditions of Contract, April-2022. '

© 2. ‘This shall be applicable to Works Contract of Indian Railways with prospective effect.
3. This issues with the concurrence of the Finance Directorate and approval of Board (M,

MEF).
Dé: As above, - : % . 2
| - | | 2w\’

{Rly No. 030-47598, MTNL No. 011-23047598]

e-mail address: dceg@rb.railnet.gov.in

No. 2022/CE-I/CT/GCC-2022/Policy - ~ New Delhi, Dated 20.10.2023
" Copy forwarded for information to:
(i) The PFAs, All Indian Railways.

' (11) Dy. Comptroller and Auditor General of Indla (Railways), Room No. 224, Rail Bhawan,

New Delhi. ' . : w

For Member Finance

Signature Not

Verg?\
" Digi signed py

ARUN KUMA|
Date: 2023.0.26
13:22:3
. Reason: PS-CRIS
Location:=bldw Delhi -




Annexure

Advance Correction Slip No. 5 to Indian Raﬂﬁaxs Standard General Conditions of
- Contract, April 2022 '

Para 5(3) ii. Part I qf GCC shall be read as under:

- Para 5(3)ii.

The ongmal Bank Guarantee shiould be delivered in person to the official nominated as
indicated in the tender document before closmg date for submission of bids . (i.e.

excluding the last date of submission of bids)
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. LIST FOR DISTRIBUTION (No. 2022/CE-I/CT/GCC-2022/POLICY New Delhi, Dated 20 .10.2023) |

General Managers, All Indian Railways & Production Units

General Manager (Con), N.F. Railway, Guwahati

General Manager /{CORE, Allahabad

Chief Administrative Officers (Con), All Indian Railways (Exce.'pt N.F. Railway)
Principal Chief Engmeers, All Indian Railways

Ve wN e

(A)
CAQ, COFMOW, Tilak Bridge, New Delhi

Principal CAO, Diesel Loco Modemization Works, Patiala (Punjab)

CAO (Workshop Projects), Chamber Bhawan, Judge’s Court Road, Anta Ghat, Patna-800001, Bihar

W

(B)
Director General, RDSQ, Manak Nagar, Lucknow

Director General, NAIR, Vadodara

Director, IRICEN, Pune — 411 001 (Maharashtra)

Director, IRIEEN, PB No.-233, Nasik Road-422101 {Maharashtra)

Director, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017

Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar)

Director, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

NombaWwNR

(C) :
MD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- 110076
IRCON International Limited, C-4, District Centre, Saket, New Dethi- 110017

'MD, RITES Ltd., RITES Bhawan, Plot No.1, Sector-29, Gurgaon
CMD, RVNL, August Kranti Bhawan,Plot No.25, 1* Floor, Bhikaji Cama Place, New Delhi
MD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020 '
CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi- 110001
MD, DFCCIL, 5% Floor, Pragati Maidan Metro Station Building Complex, New Delhi-110001
MDD, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-1, New Delhi- 110021
MD, CRIS, Chanakyapur, New Delhi
10. CMD, RailTel Corporation of India Ltd. Plot No. 143, Insnumanal Area, Sector-44, Gurgaon -122003
11. CME, IROAF, 12* Floor, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092
12. Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg,
LodhiRoad, Pragati Vihar, New Delki _ )
13. CMD, IRCTC Ltd., B-148, 11th Floor, Statesman House, Barakhamba Road, New Delhi 110001
14. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043 ‘
Copy to:

General Secretary, IRCA, DRM Office, New Delhi
General Secretary, AIRF, Rail Bhawan, New Delhi
General Secretary, NFIR, Rail Bhawan, New Delhi
General Secretary, IRPOF, Rail Bhawan, New Delhi
General Secretary, FROA, Rail Bhawan, New Delhi
General Secretary, AIRPA, Rail Bhawan, New Delhi
_ General Secretary, AISC & STREA, Rail Bhawan, New Delhi
The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan
The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan
10. General Secretary, RBSSS Association, Rail Bhawan
11, The Secretary, RBMSA, Rail Bhawan
12. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan

LENOURWLWNR

OO NOU B W

®

1. Conoerned PSO for kind information of Chairman cum CEO, M/Infra, M/T&RS M/O&BD, WFmanoe,
Railway Board

2. Adv/MR, EDPG/MR, OSDMR, OSR{Co-ordyMR

3. Chief Vigilance Officers, All Indian Railways

4. DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AM/Tele,
AM/C&IS, AM/Sig., AM(Plg.), PED(B&S), PED(Vigilance), PEDCE(P), PED/Safety, PED/Gati Shakti,
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-I), ED/GS(Civil-II}, ED/GS(Elect.),
ED/GS(S&T), ED/GS/SD, EDW(Plg.), ED(L&A), EDXPSU), EDVE, ED(Safety), ED(Sig. Dev.), EIX
Telg), EDRS(G), EDEE(G), EDFE, EDE{N), ED(Accounts), ED/T&MPP, EDME(Chg. ), EDME(Frt.),
ED/Plg., JS(conf), IS(P), JS(G), IS(D), Vlgllanoe-lll Vlg(Cont) of Railway Board.




7%‘#“" #RT GYBTR Government of India 7/_

g 3@ w=Tea Ministry of Railways Azjr
SISIEAEY ; (@3 qtE Railway Board) ANt Mahotsay
No. 2022/CE-l/CT/GCC-2022/POLICY New Delhi, Dated 21.12.2023
To,
As per list attached.

Sub: Indian Railways Standard General Conditions of Contract, April 2022
(Advance Correction Slip No. 6)

Please find enclosed herewith Advance Correction Slip No. 6 to Indian Railways
Standard General Conditions of Contract, April-2022.

2. This shall be applicable to Works Contract of Indian Railways with prospective effect.

3. This issues with the concurrence of the Finance Directorate and approval of Board (M,
MF).
DA: As above.
% o
@)
s AR Fh.Ehad af

[Rly No. 030-47598, MTNL No. 011-23047598]
e-mail address: deeg@rb.railnet.gov.in

No. 2022/CE-I/CT/GCC-2022/POLICY New Delhi, Dated 21.12.2023

Copy forwarded for information to:
(i) The PFAs, All Indian Railways.
(ii) Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail Bhawan,

New Delhi. @ < L4

For Member Finance



LIST FOR DISTRIBUTION (No.2022/CE-l/CT. /GCC-2022/POLICY New Delhi, dated 21.12.2023)

General Managers, All Indian Railways & Production Units

General Manager (Com), N.F. Railway, Guwahati

General Manager /CORE, Allahabad

Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway)
Principal Chief Engineers, All Indian Railways

Ul

(A)

CAQ, COFMOW, Tilak Bridge, New Delhi

Principal CAQ, Diesel Loco Modemization Works, Patiala {Punjab)

CAQ (Workshop Projects), Chamber Bhawan, Judge’s Court Road, Anta Ghat, Patna-800001, Bihar

DJ.I\J:--

(B) :
Director General, RDSO, Manak Nagar, Lucknow

Director General, NAIR, Vadodara

Director, IRICEN, Pune — 4] 001 (Maharashtra)

Director, IRIEEN, PB No.-233, Nasik Road-422191 (Maharashtra)

Director, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017

Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar)

Director, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

M A LN -

©

MD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- 110076

IRCON International Limited, C-4, District Centre, Saket, New Detlhi- 1 10017

MD, RITES Lid., RITES Bhawan, Plot No. 1, Sector-29, Gurgaon

CMD, RVNL, August Kranti Bhawan,Plot No.25, 1* Floor, Bhikaji Cama Place, New Delhi

MD, MRVC L., Churchgate Station Bldg, Mumbai- 460020

CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-110001

MD, DFCCIL, 5* Floor, Pragati Maidan Metro Station Building Complex, New Delhi-1 10001

MD, RLDA, Near Safdarjung Railway Station, Motj Bagh, Phase-I, New Delhi- 110021

MD, CRIS, Chanakyapur, New Delhi

10. CMD, RailTel Corporation of India Ltd, Plot Ne. 143, Institutional Area, Sector-44, Gurgaon - 122003

I1. CME, IROAF, 12% Floor, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092

12. Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg,
LodhiRoad, Pragati Vihar, New Delhi

13. CMD, IRCTC Ltd., B-148, 1ith F loor, Statesman House, Barakhamba Road, New Delhi 110001

14. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043

Copy to:

(A)
1. General Secretary, IRCA, DRM Office, New Delhi
2. General Secretary, AIRF, Rail Bhawan, New Delhij
3. General Secretary, NFIR, Rajl Bhawan, New Delhj
4. General Secretary, IRPOF, Rail Bhawan, New Delhj
5. General Secretary, F ROA, Rail Bhawan, New Delhi
6
7
8

Sl e R RV S

General Secretary, AIRPA, Rail Bhawan, New Delhi
General Secretary, AISC & STREA, Rail Bhawan, New Delhj
The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan
The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan
10. General Secretary, RBSSS Association, Rail Bhawan
11. The Secretary, RBMSA, Rail Bhawan
12, The Secretary, Railway, Group (D) Employees Association, Rail Bhawan
(B)
1. Concerned PSO for kind information of Chairman cum CEOQ, M/Infra, M/T&RS M/O&BD, M/Finance,
Railway Board
2. Adv./MR, EDPG/MR, OSD/MR, OSR(Co-ordyMR
- Chief Vigilance Officers, All Indian Railways
4, DG(RHS), DG(RFF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AM/Tele,
AM/C&IS, AM/Sig,, AM(PIg.), PED(B&S), PED(Vigilance), PEDCE(P), PED/Safety, PED/Gati Shakt,
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-1), ED/GS(Civil-I1), ED/GS{Elect.),
ED/GS(S&T), ED/GS/SD, EDW(Plg.), ED(L&A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.), ED(
Tele), EDRS(G), EDEE(G), EDFE, EDE(N), ED{Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.),
ED/Plg., }S(conf), IS(P), JS(G), JS(D), Vigilance-IIl, Vig(Conf) of Railway Board.
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Annexure

Advance Correction Slip No. 6 to Indian Railways Standard General Conditions of
Contract, April 2022

New Para 6(a)(v), Part I of GCC shall be read as under:

~ 6(a)(v) Contractor shall be liable to pay/refund the amount collected as GST to the Indian
Railways along with interest and penalties, if any imposed by the authorities, in case GST
input tax credit of Indian Railways is denied/rejected by the tax authorities due to
reasons mentioned below but not limited to:

Wrong/incorrect invoices issued by Contractor;

No-filing of GST returns;

Non-payment of GST collected from Indian Railways to the authorities;
Any other non-compliance done by Contractor;

General Indemnity: Contractor hereby agrees to indemnify and hold harmless the Indian
Railways from and against any and all losses, including loss on account of Input Tax
Credit and all losses incurred by the Indian Railways relating to or arising out of or in
connection with any actual or threatened claim, legal action, proceedings, prosecution or
inquiry by or against the Indian Railways arising out, directly or indirectly, of failure by
the contractor to comply with the provisions of GST and related laws, or based upon or
arising from any failure by the Contractor. '

Retention Money: Any payment liable to be paid by Indian Railways fo contractor
against the goods or services or both supplied by such contractor to Indian Railways
shall be kept on hold in case supplier makes any non-compliance of any of the GST law
provisions including non-reporting of invoices in GST returns. Such payment shall be
released after proper verification of records and availability of ITC to Indian Railways
as per provisions of GST Law.

-
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AT WPR / Government of India
Y HAAY / Ministry of Railways

QAT AE / Railway Board)

No. 2022/CE-I/CT/GCC-2022/POLICY/Pt.I New Delhi, Dated 25.09.2024

To,
As per list attached.

Sub: Indian Railways Standard General Conditions of Contract, April 2022
(Advance Correction Slip No. 7)

Please find enclosed herewith Advance Correction Slip No. 7 to Indian Railways
Standard General Conditions of Contract, April-2022.

2. This shall be applicable to Works Contract of Indian Railways with prospective
effect.

3. This issues with the concurrence of the Finance Directorate and approval of Board
(M1, MF).
DA: As above. . ™
@)
e fafe &Sh.ehAed

[Rly No. 030-47598, MTNL No. 011-23047598]
e-mail address: dceg@rb.railnet.gov.in

No. 2022/CE-I/CT/GCC-2022/POLICY/Pt.I New Delhi, Dated 25.09.2024

Copy forwarded for information to:
(1) The PFAs, All Indian Railways.
(ii) Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail

Bhawan, New Delhi.
pLgt

For Member Finance



LIST FOR DISTRIBUTION (Ne. 2022/CE-I/CT/GCC-2022/POLICY/Pt.I, dated 25.,09.2024)

1
2
3.
4
5

A)

Wi

(B)

MAR LN -
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General Managers, All Indian Railways & Production Units

General Manager (Con}, N.F. Railway, Guwahati

General Manager /CORE, Allahabad

Chief Administrative Officers (Con}, All Indian Railways (Except N F. Railway)
Principal Chief Engineers, All Indian Railways

CAOQ, COFMOW, Tilak Bridge, New Delhi
Principal CAO, Diesel Loco Modemization Works, Patiala (Punjab)
CAO (Workshop Projects), Chamber Bhawan, Judge’s Court Road, Anta Ghat, Patna-800001, Bihar

Director General, RDS0, Manak Nagar, Lucknow

Director General, NAIR, Vadodara

Director General, IRICEN, Pune — 411 001 (Maharashira)

Director General, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashira)

Director General, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017

Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar)

Director General, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

CMD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- 110076
CMD, IRCON International Limited, C-4, District Centre, Saket, New Delhi- 110017

CMD, RITES Ltd., RITES Bhawan, Plot No.1, Sector-29, Gurgaon

CMD, RVNL, August Kranti Bhawan,Piot No.25, 1* Floor, Bhikaji Cama Place, New Delhi
CMD, MRVC Lid., Churchgate Station Bldg, Mumbai- 400020

CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-110001

MD, DFCCIL, 5" Floor, Pragati Maidan Metro Station Building Complex, New Delhi-110001
Chairman, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-1, New Delhi- 110021
MD, CRIS, Chanakyapur, New Delhi

10. CMD, RailTel Corporation of India Ltd, Plot No. 143, Institutional Area, Sector-44, Gurgaon — 122003
11. CME, IROAF, 12" Floor, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092
12. CMD, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg, LodhiRoad, Pragati

Vihar, New Delhi

13. CMD, IRCTC Litd., B-148, 11th Floor, Statesman House, Barakhamba Road, New Delhi 1 10001
14. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043

Copy to:

(A

hel B BB R NS

General Secretary, IRCA, DRM Office, New Delhi

General Secretary, AIRF, Rail Bhawan, New Delhi

General Secretary, NFIR, Rail Bhawan, New Delhi

General Secretary, IRPOF, Rail Bhawan, New Delhi

General Secretary, FROA, Rail Bhawan, New Dethi

General Secretary, AIRPA, Rail Bhawan, New Delhi

General Secretary, AISC & STREA, Rail Bhawan, New Delhi

The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan
The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan

10. General Secretary, RBSSS Association, Rail Bhawan
1 1. The Secretary, RBMSA, Rail Bhawan
12. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan

(B)

1.

PN

Concerned PSO for kind information of Chairman cum CEO, M/Infra, M/T&RS M/O&BD, M/Finance,
Railway Board

Adv./MR, EDPG/MR, OSD/MR, OSR(Co-ord)/MR

Chief Vigilance Officers, All Indian Railways

DG(RHS), DG(RPF), AM(CE), AM(Works), AM{(B), AM(Elec.), AM(RS), AM(ME), AM/Tele,
AM/C&IS, AM/Sig., AM(Plg.), PED(B&S), PED{Vigilance), EDCE(P), PED/Safety, PED/Gati Shakti,
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-1), ED/GS(Civil-1I), ED/GS(Elect.},
ED/GS(S&T), ED/GS/SD, EDW(Pig.), EDML&A), ED(PSU), EDVE, ED{Safety), ED(Sig. Dev.), ED(
Tele), EDRS(G), EDEE(G), EDFE, EDE(N), ED{Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.),
ED/Plg., IS(conf), JS(P), IS(G), JS(D), Vigilance-III, Vig(Conf) of Railway Board.
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Advance Correction Slip No. 7 to Indian Railways Standard General Conditions of
Contract, April 2022

Tender Form (First Sheet), Annexure-I, Part I of GCC shall be read as under:

ANNEXURE -1
RAILWAY
TENDER FORM (First Sheet)
Tender No.
Name of Work
To
The President of India
Acting through the Railway
I'We have read the various conditions to tender attached hereto
and agree to abide by the said conditions. I/'We also agree to keep this offer open for acceptance
for a period of days from the date fixed for closing of the tender and in default thereof,

I/'We will be liable for forfeiture of my/our “Bid Security”. I'We offer to do the work for

Railway, at the rates quoted in the attached bill(s) of quantities and hereby bind
myselffourselves to complete the work in all respects within months from the
date of issue of letter of acceptance of the tender.

2. I/'We also hereby agree to abide by the Indian Railways Standard General Conditions of
Contract, with all correction slips up-to-date and to carry out the work according to the Special
Conditions of Contract and Specifications of materials and works as laid down by Railway in the
annexed Special Conditions/Specifications, Standard Schedule of Rates (SSOR) with all
correction slips up-to-date for the present contract.

3. A Bid Security of ¥ has already been deposited online/ submitted as Bank
Guarantee bond. Full value of the Bid Security shall stand forfeited without prejudice to any
other right or remedies in case my/our Tender is accepted and if:

(a) I/We do not submit the Performance Guarantee within the time specified in the Tender
document;

(b) /We do not execute the contract documents within seven days after receipt of notice issued
by the Railway that such documents are ready; and

(¢) I/We do not commence the work within fifteen days after receipt of orders to that effect.

W' C% 52T



4, (a) I/'We am/are a Startup firm registered by ........................ Department of Industrial
Policy and Promotion (DIPP) and my registration number is ................ valid upto
...................... (Copy enclosed) and hence exempted from submission of Bid Security.

5.  We are a Labour Cooperative Society and our Registration No. is ..................., with
....................... and hence required to deposit only 50% of Bid Security.

6. Until a formal agrecment is prepared and executed, acceptance of this tender shall
constitute a binding contract between us subject to modifications, as may be mutually agreed to
between us and indicated in the letter of acceptance of my/our offer for this work.

Signature of Tenderer(s)

Date

Address of the Tenderer(s)

%'ﬁ
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AR PR / Government of India
W AT / Ministry of Railways
Q¥ AE / Railway Board)-

No. 2022?CE—IICTIGCC-2022!POLICY New Delhi, Dated 20.12.2024

To,
As per list attached.

Sub: Indian Railways Standard General Conditions of Contract, April
2022 (Advance Correction Slip.8)

Please find enclosed herewith Advance Correction Slip No 8 to Indian Raxlways
Standard General Conditions of Contract, April-2022.

2. This shall be applicable to Works Contract of Indian Railways with prospective
effect. ' ' |

3.  This issues with the concurrence of the Finance Directorate and approval of Board

(ML, MF).

DA: As above.

@%.m
(frore Taa)
{Rly No. 030-47598, MTNL No. 011-23047598]
e-mail address: padcegrb@gmail.com, deeg@rb.railnet.gov.in

No. 2022/CE-L/CT/GCC-2022/POLICY | New Delhi, Dated 20.12.2024
Copy forwarded for information to:

(1) The PFAs, All Indian Railways.
(i) Dy. Comptroller and Auditor General of India (leways) Room No. 224, Rail

Bhawan, New Delhi.

For Member Finance



LIST FOR DISTRIBUTION {Ne. 2022/CE-I/CT/GCC-2022/POLICY dated 20.12.2024)

(A)

(B)

©)
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General Managers, All Indian Railways & Production Units

General Manager (Con), N.F. Railway, Guwahati

General Manager /CORE, Allahabad

Chief Administrative Officers {Con), All Indian Railways (Except N.F. Railway)
Principal Chief Engineers, All Indian Railways

CAQ, COFMOW, Tilak Bridge, New Delhi
Principal CAO, Diescl Loco Modernization Works, Patiala (Punjab)
CAO (Workshop Projects), Chamber Bhawan, Judge’s Court Road, Anta Ghat, Pama-200001, Bihar

Director General, RDSO, Manak Nagar, Lucknow

Director General, NAIR, Vadodara

Director General, [IRICEN, Pune — 411 001 (Maharashtra)

Director General, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra)

Director General, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017

Director, IRIMEE, Jamaipur Distt-Tamalpur, PIN-811214 (Bihar)

Director General, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

- CMD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- 110076

CMD, IRCON International Limited, C4, District Centre, Saket, New Delhi- 110017

CMD, RITES Lid., RITES Bhawan, Plot No. |, Sector-29, Gurgaon

CMD, RVNL, August Kranti Bhawan,Plot No.25, |* Floor, Bhikaji Cama Place, New Delhi

CMD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020

CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-1100¢1

MD, DFCCIL, 5" Floor, Pragati Maidan Meatro Station Building Complex, New Delhi-110001
Chairman, RLDA, Near Szafdarjung Railway Station, Moti Bagh, Phase-I, New Delhi- 110021

MD, CRIS, Chanakyapur, New Delhi

CMD, RailTel Carporation of India Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon — 122003

. CME, IROAF, 12" Floor, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092
. CMD, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg, LodhiRoad, Pragati

Vihar, New Delhi

. CMD, IRCTC Lid., B-148, 11th Floor, Statesman House, Barakhamba Road, New Delhi 110001
. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043

Copy to:

(A)

(B)
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General Secretary, IRCA, DRM Office, New Delhi

General Secretary, AIRF, Rail Bhawan, New Delhi

General Secretary, NFIR, Rail Bhawan, New Delhi

General Secretary, IRPOF, Rail Bhawan, New Delhi

General Secretary, FROA, Rail Bhawan, New Delhi

General Secretary, AIRPA, Rail Bhawan, New Delhi

General Secretary, AISC & STREA, Rail Bhawan, New Delhi

The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan
The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan

. General Secretary, RBSSS Association, Rail Bhawan
. The Secretary, RBMSA, Rail Bhawan
- The Secretary, Railway, Group (D) Employees Association, Rail Bhawan

Concermned PSO for kind information of Chairman cum CEQ, M/Infra, M/T&RS M/0&BD, M/Finance,
Railway Board

Adv./MR, EDPG/MR, OSD/MR, OSR{Co-ord)/MR

~ Chief Vigilance Officers, All Indian Railways

DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elc.), AM(RS), AM(ME), AM/Tele,
AM/C&IS, AM/Sig., AM(Plg.), PED(B&S), PED(Vigilance), EDCE(P), PED/Safety, PED/Gati Shakti,
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-I), ED/GS(Civil-II), ED/GS(Elect.),
ED/GS(S&T), ED/GS/SD, EDW(Plg), ED{L&A), ED(PSU), EDVE, EIXSafety), ED(Sig. Dev.),
ED( Tele), EDRS(G), EDEE(G), EDFE, EDE{N), ED{Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.),
ED/Plg., JS(conf), JS(P), IS(G), JS(D), Vigilance-III, Vig(Conf) of Railway Board,

A
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Advance Correction Slip No.8 to Indian Railways Standa neral Conditions of
Contract, April 2022

Annexure-XI, Part-II of GCC shall be read as under:

ANNEXURE - XI
Reference Para 62.(1)

Registered Acknowledgement Due/Standard Correspondence through IR-WCMS/Emaii on
registered IREPS Email

PROFORMA OF TERMINATION NOTICE

RAILWAY
{(Without Prejudice)
No. ' Dated
To
M/s

Dear Sir,

Contract Agreement No.

In connection with

Forty eight hours (48 hrs.) notice was given to you under this office letter of even no.,
dated ; but you have taken no action to commence the work/show adequate
progress of the work.

Since the period of 48 hours’ notice has already expired, the above contract stands
rescinded in terms of Clause 62 of the Standard General Conditions of Contract and the balance
work under this contract will be carried out independently without your participation. Your
participation as well as participation of every member/partner in any manner as an individual or
a partnership firm/JV is hereby debarred from participation in the tender for executing the
balance work and your Security Deposit shall be forfeited and Performance Guarantee shall also
be encashed.

The Final measurements of work executed by you against the said contract will be
taken/started on at hrs. at site. The measurement will be continued till
all the measurement are taken. You are advised to be present at site on the above mentioned date
and time to witmess the measurements, otherwise measurements will be taken ex-parte and
thereafter, variation (addendum & corrigendum) & final bill of work executed all date of
termination based on ex-parte final measurements shall also be processed ex-parte.

Yours faithfully

g w \ For and on behalf of the President of India



[T

AT AIDR / Government of India
I FA / Ministry of Railways

(1 91E / Railway Board)
Ne. 2022/CE-I/CT/GCC-2022/POLICY/Pt.I New Delhi, Dated 09.01.2025
To,
As per list attached.

Sub: Indian Railways Standard General Conditions of Contract, April 2022
(Advance Correction Slip No.9)

Please find enclosed herewith Advance Correction Slip No.9 to Indian Railways
Standard General Conditions of Contract, April-2022.

2. This shall be applicable to Works Contract of Indian Railways with prospective effect.

3. This issues with the concurrence of the Finance Directorate and approval of Board .(MI,
MF).

DA: As above.

[Rly No. 030-47598, MTNL No. 011-23047598]
¢-mail address: padcegrb@gmail.com, deeg@rb.railnet.gov.in

No. 2022/CE-I/CT/GCC-2022/POLICY/Pt.1 New Delhi, Dated 09.01.2025

Copy forwarded for information to:
(i) The PFAs, All Indian Railways.
(ii) Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail Bhawan,

New Delhi.
Yooyt -

For Member Finance



LIST FOR DISTRIBUTION (No. 2022/CE-V/CT/GCC-2022/POLICY/Pt.I dated 09.01.2025)
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General Managers, All Indian Railways & Production Units

General Manager (Con), N.F. Railway, Guwahati

General Manager /CORE, Allahabad

Chief Administrative Officers (Con), All Indian Railways (Except NJF. Railway)
Principat Chief Engineers, All Indian Railways

CAO, COFMOW, Tilak Bridge, New Delhi
Principal CAQ, Diesel Loco Modemization Works, Patiala (Punjab)
CAO (Workshop Projects), Chamber Bhawan, Judge's Court Road, Anta Ghat, Patna-800001, Bihar

Director General, RDSO, Manak Nagar, Lucknow

Director General, NAIR, Vadodara

Director General, IRICEN, Pune — 411 001 (Maharashtra)

Director General, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashira)

Direcior General, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017

Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar)

Director General, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

CMD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- 110076
CMD, IRCON International Limited, C-4, District Centre, Saket, New Delhi- 1106017

. CMD, RITES Lud., RITES Bhawan, Plot No.!, Sector-29, Gurgaon

CMD, RVNL, August Kranti Bhawan,Plot No.25, 1% Floor, Bhikaji Camna Place, New Delhi
CMD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020

CMD, KONKAN Railway Corporation Lid, Rail Bhawan, New Delhi-110001

MD, DFCCIL, 5% Floor, Pragati Maidan Metro Station Building Complex, New Delhi-110001
Chairman, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-I, New Delhi- 110021
MD, CRIS, Chanakyapur, New Delhi

. CMD, RailTel Corporation of India Ltd. Plot No, 143, Institutional Area, Sector-44, Gurgaon — 122003
. CME, IROAF, 12 Floor, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092
. CMD, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg, LodhiRoad, Pragati

Vihar, New Delki

. CMD, IRCTC Ltd., B-148, 11th Floor, Statesman House, Barakhamba Road, New Delhi 110001
. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043

Copy to:
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(B)
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General Secretary, IRCA, DRM Office, New Dethi

General Secretary, AIRF, Rail Bhawan, New Delhi

General Secretary, NFIR, Rail Bhawan, New Delhi

General Secretary, [IRPOF, Rail Bhawan, New Detlhi

General Secretary, FROA, Rail Bhawan, New Delhi

General Secretary, ATRPA, Rail Bhawan, New Delhi

General Secretary, AISC & STREA, Rail Bhawan, New Delhi

The Secretary, RBSS, Group (A} Offices Association, Rail Bhawan
The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan

. General Secretary, RBSSS Association, Rail Bhawan
. The Secretary, RBMSA, Rail Bhawan
. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan

. Concerned PSO for kind information of Chairman cum CEQ, M/Infra, M/T&RS M/O&BD, M/Finance,

Railway Board

Adv./MR, EDPG/MR, OSD/MR, OSR(Co-ord)/MR

Chief Vigilance Officers, All Indian Railways

DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM{ME), AM/Tele,
AM/C&IS, AM/Sig., AM(Plg.), PED{B&S), PED{Vigilance), EDCE(P), PED/Safety, PED/Gati Shakti,
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-I), ED/GS(Civil-I), ED/GS(Elect.),
ED/GS(S&T), ED/GS/SD, EDW(Plg.), ED(L&A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.),
EDX( Tele), EDRS(G), EDEE(G), EDFE, EDE(N), ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.), -
ED/Plg., JS(conf}, JS(P), JS(G), IS(D), Vigilance-111, Vig{Conf) of Railway Board.
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Advance Correction Slip No.9 to Indian Railways Standard General Conditions of
Contract, April 2022

A. Para 16.(4), Part II of GCC-2022 shall be read as under:-

16.(4) Performance Guarantee

The procedure for obtaining Performance Guarantee is outlined below:

(a)  The successful bidder shall have to submit a Performance Guarantee (PG) within 21
(Twenty one) days from the date of issue of Letter of Acceptance (LOA). Extension of time
for submission of PG beyond 21 (Twenty one) days and upto 60 days from the date of issue
of LOA may be given by the Authority who is competent to sign the contract agreement.
However, a penal interest of 12% per annum shall be charged for the delay beyond
21(Twenty one) days, i.e. from 22"day after the date of issue of LOA. Further, if the 60™day
happens to be a declared holiday in the concerned office of the Railway, submission of PG
can be accepted on the next working day.

Tn all other cases, if the Contractor fails to submit the requisite PG even after 60 days
from the date of issue of LOA, the contract is liable to be terminated. In case contract is
terminated railway shall be entitled to forfeit Bid Security and other dues payable to the
contractor against that particular contract, subject to maximum of PG amount. In case a
tenderer has not submitted Bid Security on the strength of their registration as a Startup
recognized by Department of Industrial Policy and Promotion (DIPP) under Ministry of
Commerce and Industry, DIPP shall be informed to this effect.

The failed Contractor shall be debarred from participating in re-tender for that work.

(b) The successful bidder shall submit the Performance Guarantee (PG) in any of the
following forms, amounting to 5% of the original contract value:-

(i) A deposit of Cash;

()  [Imrevocable Bank Guarantee;

(i)  Insurance Surety Bond as per Annexure-XVIL
Note; _

I. The provision of Insurance Surety Bond shall be for all contracts having
DOC within 36 months only.

2. In case DOC extends beyond 36 months, fresh Insurance Surety Bond or
any other form of Performance Guarantee prescribed in GCC for the
balance amount shall be submitted by agency, otherwise necessary action
will be taken as per terms of Agreement.

(iv)  Government Securities including State Loan Bonds at 5% below the market value;



(v} Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank of
India;

(vi)  Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled
Commercial Bank of India;

(vil)  Deposit in the Post Office Saving Bank;

{(viii) Deposit in the National Savings Certificates;

(ix)  Twelve years National Defence Certificates;

(x) Ten years Defence Deposits;

.(xi) National Defence Bonds and

(xii)  Unit Trust Certificates at 5% below market value or at the face value whichever is
less. Also, FDR in favour of FA&CAO (free from any encumbrance) may be
accepted.

©) The Performance Guarantee shall be submitted by the successful bidder after the
Letter of Acceptance (LOA) has been issued, but before signing of the contract agreement.
This P.G. shall be initially valid upto the stipulated date of completion plus 60 days beyond
that. In case, the time for completion of work gets extended, the Contractor shall get the
validity of P.G. extended to cover such extended time for completion of work plus 60 days.

(d)  The value of PG to be submitted by the Contractor is based on original contract value
and shall not change due to subsequent variation(s) in the original contract value.

(¢) The Performance Guarantee (PG) shall be released after physical completion of the
work based on ‘Completion Certificate' issued by the competent authority stating that the
Contractor has completed the work in all respects satisfactorily.

()  Whenever the contract is rescinded, the Performance Guarantee already submitted for
the contract shall be encashed. :

(g) The Engineer shall not make a claim under the Performance Guarantee except for
amounts to which the President of India is entitled under the contract (not withstanding
and/or without prejudice to any other provisions in the contract agreement) in the event of:

(i) Failure by the Contractor to extend the validity of the Performance Guarantee as
described herein above, in which event the Engineer may claim the full amount of the
Performance Guarantee. '

(ii)  Failure by the Contractor to pay President of India any amount due, either as agreed
by the Contractor or determined under any of the Clauses/Conditions of the Agreement,
" within 30 days of the service of notice to this effect by Engineer.

(ii)) The Contract being determined or rescinded under clanse 62 of these conditions.

&W'
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B. New Annexure — XVII, Part-1I of GCC-2022 shall be read as under:-

ANNEXURE-XVII
Reference Para 16.(4)

Insurance Surety Bond for Performance Security

Name of the issuer of surety bond:

President of India,

Acting

through........ .

Railway

Date:...............

Surety Bond No: ..., ' Issue Date:.......... e eereaiann
AmountofBond: .......ooiiiiiiiiiii . Expiry Date:........... everae

WHEREAS, In consideration of the President of India acting through
eiveriieeane (Designation & address of contract signing
authority),......... Railway,........................ , (heremafter called “The Railway™) having
accepted the bid of M/S XXXXX hereinafter called the contractor, for the work of XXX under
invitation for bids No XXXX Dated XXXXX, Vide Letter of Acceptance No.............

AND

WHEREAS, the contractor is required to fumish Performance Security for the sum of T XXXX
(Rupees XXXX Only), in the form of Surety Bond, being a condition precedent to the 31gmng
of the contract agreement.



SB No: ' Date:

WHEREAS, we,

(Name of insurance company) hereinafter called the Surety,

acting through [Designation(s) of the authorised person of the Surety], have, at the request of
the M/s. XXXX contractor, agreed to give Bond for performance security/ additional
performance security as hereinafter contained: :

1.

o

11.

KNOW ALL MEN by these present that ['We, the undersigned [Insert name(s) of
authorized representatives of the Surety], being fully authorized to sign and incur
obligations for and on behalf of the Surety, confirm that the Surety, hereby, unconditionally

and irrevocably Bond to pay the Railway the full amount in the sum of XXXX (Rupees

XXXX Only) as above stated.

The Surety undertakes to immediately pay on presentation of demand by the Railway any

amount up to and including aforementioned full amount without any demur, reservation or

recourse. Any such demand made by the Railway on the Surety shall be final, conclusive

and binding, absolute and unequivocal notwithstanding any disputes raised/pending before

any Court, tribunal, arbitration or any authority or any threatened litigation by the Bidder or
Bank.

On payment of any amount less than aforementioned full amount, as per demand of the

Railway, the Bond shall remain valid for the balance amount i.e. the aforementioned full

amount less the payment made to the Railway.

The Surety shall pay the amount as demanded immediately on presentation of the demand
by Railway without any reference to the contractor and without the Railway being required
to show grounds or give reasons for its demand or the amount demanded.

The Surety Bond shall be unconditional and irrevocable.

The Bond hereinbefore shall not be affected by any change in the constltutlon of the Surety
or in the constitution of the Contractor. :

The Surety agrees that no change, addition, modifications to the terms of the Contract

Agreement or to any documents, which have been or may be made between the Railway and
the Contractor, will in any way release us from the liability under this Bond; and the Surety,

hereby, waives any requirement for notice of any such change, addltlon or modification to

the Surety.

This Bend is valid and effective from the date of its issue, which is [insert date of issue].

The Bond and our obligations under it will expire on XXXX (Expiry Date). All demands for
payment under the Bond must be received by us on or before that date.

The Surety agrees that the Railways right to demand payment of aforementioned full amount

in one instance or demand payments in parts totalling up to the aforementioned full amount

in several instances will be valid until either the aforementioned full amount is paid to the

- Railway or the Bond is released by Railway before the Expiry date.
10.

The Surety agrees that its obligation to pay any amount demanded by the Railway before the
expiry of this Bond will continue until the amount demanded has been paid in full.
The expressions Surety and Railway hereinbefore used shall include their respective

successors, administrators and assigns.

A
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12.

13.

14,

The Surety hereby undertakes not to revoke the Bond during its currency, except with the
previous consent in writing of the Railway. This Bond is subject to the Uniform Rules for
Demand Bonds, ICC Publication No. 758.

We, the Surety Insurer, further agree that the Authority shall be the sole judge to decide as to
whether the Bidder is in default of due and faithful fulfilment and compliance with the terms
and conditions contained in the Bidding Documents including, inter alia, the failure of the
Bidder to keep its Bid open during the Bid validity period set forth in the said Documents,
and the decision of the Authority that the Bidder is in default as aforesaid shall be final and
binding on us, notwithstanding any differences between the Authority and the Bidder or any
dispute pending before any Court, tribunal, arbitrator or any other authority.

The Bond shall be in addition to and without prejudice to any other security Bond (s) of the
contractor in favour of the Railway available with the Railway. The Surety, under this Bond,
shall be deemed as Principal Debtor of the Railway.

Notwithstanding anything to the contrary contained in these presents,

Our liability under this Surety Bond shafl not exceed XXXX (Rupees XXXXX Only).

This Surety Bond shall be valid up to XXXX (being the date of expiry);

Unless the bank is served a written claim or demand on or before XXXX [date of expiry] all
rights under this Bond shall be forfeited and the Surety shall be relieved and discharged
from ali liabilities under this Bond irrespective of whether or not the original Surety bond is
returned to the Surety.

Dated  the day of 2024

15. The Insurance Surety Bond shall be verified by sending mail to

[customer.care@sbigeneral.in].

Place............. Bank’s Seal and authorized signature(s)

[Name in Block letters] ......................
[Designation with Code No.] ......................

[P/Attorney] No.

Witness

l.

2.

AAXERR

[Note: All italicized texts are for guidance on how to prepare this Insurance Surety Bond and
shall be deleted from the final document.



ART IR / Government of India
& Faer T / Ministry of Railways

Q@A NS/ Railway Board)
No. 2022/CE-I/CT/GCC-2022/POLICY New Delhi, Dated 04.03.2025
To,
As per list attached.

Sub: Indian Railways Standard General Conditions of Contract, April
2022 (Advance Correction Slip No. 10)

Please find enclosed herewith Advance Correction Slip No.10 to Indian
Railways Standard General Conditions of Contract, April-2022.

2. This shall be applicable to Works Contract of Indian Railways with prospective |
effect. |

3. This issues with the concurrence of the Finance Directorate and approval of Board
(ML, MF).

DA: As above. | -
| ey i
agur R sh.ehea aE

[Rly No. 030-47598, MTNL No. 011-23047598]
e-mail address: padcegrb@gmail.com, dceg@rb.railnet.gov.in

No. 2022/CE-I/CT/GCC-2022/POLICY New Delhi, Dated 04.03.2025
Copy forwarded for information to:

(1) The PFAs, All Indian Railways. :
(ii) Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail

Bhawan, New Delhi.

For Member Finance



LIST FOR DISTRIBUTION (No. 2022/CE-I/CT/GCC-2022/POLICY dated 04.03.2025)
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Generat Managers, All Indian Railways & Production Units

General Manager {Con), N.F. Railway, Guwahati

General Manager /CORE, Allahabad

Chief Administrative Officers {Con), All Indian Railways (Except N.F. Railway)
Principal Chief Engineers, All Indian Railways

CAOQ, COFMOW, Tilak Bridge, New Delhi
Principal CAQ, Diesel Loco Modernization Works, Patiala (Punjab)
CAOQ (Workshop Projects), Chamber Bhawan, Judge’s Court Road, Anta Ghat, Patna-800001, Bihar

Director General, RDSQ, Manak Nagar, Lucknow

Director General, NAIR, Vadodara

Director General, IRICEN, Pune — 411 001 (Maharashtra)

Director General, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra)

Director General, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017

Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar)

Director General, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

CMD, CONCOR, Concor Bhawan, C-3, Mathura Road, Opp. Apollo Hospital, New Delhi- 110076
CMD, IRCON International Limited, C-4, District Centre, Saket, New Delhi- 110017

CMD, RITES Ltd., RITES Bhawan, Plot No.1, Sector-29, Gurgaon

CMD, RVNL, August Kranti Bhawan,Plot No.25, 1* Floor, Bhikaji Cama Place, New Delhi
CMD, MRVC Ltd., Churchgate Station Bidg, Mumbai- 400020

CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-110001

MD), DFCCIL, 5™ Floor, Pragati Maidan Metro Station Building Complex, New Delhi-110001
Chairman, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-I, New Delhi- 110021

MD, CRIS, Chanakyapur, New Dethi

. CMD, RailTel Corporation of India Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon — 122003
. CME, IROAF, 12" Floor, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092
. CMD, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg, LodhiRoad, Pragati

Vihar, New Delhi

. CMD, IRCTC Ltd., B-148, i1th Floor, Statesman House, Barakhamba Road, New Delhi 110001
. CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043

Copy to:

(A)

(B)

hlb i B R S

General Secretary, IRCA, DRM Office, New Delhi
General Secretary, AIRF, Rail Bhawan, New Dethi
General Secretary, NFIR, Rail Bhawan, New Delhi
General Secretary, [IRPOF, Rail Bhawan, New Delhi
General Secretary, FROA, Rail Bhawan, New Delhi

" General Secretary, AIRPA, Rail Bhawan, New Delhi

General Secretary, AISC & STREA, Rail Bhawan, New Delhi
The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan
The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan

. General Secretary, RBSSS Association, Rail Bhawan
. The Secretary, RBMSA, Rail Bhawan
. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan

Concemned PSO for kind information of Chairman cum CEQ, M/Infra, M/T&RS M/QO&BD, M/Finance,
Railway Board
Adv./MR, EDPG/MR, OSD/MR, OSR(Co-ord)/MR
Chief Vigilance Officers, All Indian Railways
DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AM/Tele,
AM/C&IS, AM/Sig., AM(Plg.), PEDXB&S), PED(Vigilance), EDCE(P), PED/Safety, PED/Gati Shakti,
EDCE(G), EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-I), ED/GS(Civil-II), ED/GS(Elect.),
ED/GS(S&T), ED/GS/SD, EDW(Plg.), ED(L&A), ED(PSU), EDVE, ED{Safety), ED(Sig. Dev.),
ED( Tele), EDRS(G), EDEE(G), EDFE, EDE(N), ED{ Accounts), ED/T&MPP, EDME(Chg.}, EDME(Frt.),
ED/Plg., JS(conf), IS(P), JS(G), IS(D), Vigitance-III, Vig(Conf) of Railway Board.
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Advance Correction Slip No.10 to Indian Railways Standard General Conditions of
Contract, April 2022

New Clause 64.(1)Xi)(a), Part-II of GCC shall be read as under:-

64.(1)(i)(a): In the event of any dispute or difference between the parties hereto as to the
construction or operation of this contract, or the respective rights and liabilities of the parties on
any matter in questton, dispute or difference on any account or as to the withholding by the
Railway of any certificate to which the Contractor may claim to be entitled to, or if the Railway
fails to make a decision within 120 days, then and in any such case, but except in any of the
“excepted matters” referred to in Clause 63.1 of these Conditions, the Contractor, after 120 days
but within 180 days of his presenting his final claim on disputed matters shall demand in writing
that the dispute or difference be referred to arbitration.

New Clause 64.(1)(i)(b), Part-II of GCC shall be read as under:-

64.(1)(i)(b): Arbitration as a method of dispute resolution should not be routinely or
automatically included in procurement contracts/tenders, especially in large contracts.

New Clause 64.(1)(i}(c), Part-II of GCC shall be read as under:-

64.(1)(I)(c): As a norm, arbitration as a method of dispute resolution may be restricted to
disputes with a value less than Rs. 10 crore. This figure is with reference to the value of the
dispute (not the vatue of the contract, which may be much higher).

New Clause 64.(1)i)(d), Part-II of GCC shall be read as under:-

64.(1)(i)(d): Inclusion of arbitration clauses covering disputes with a value exceeding Rs. 10
crore, should be based on careful application of mind and recording of reasons and with the
approval of an officer not below the rank of Senior Administrative Grade (SAG) or the
Accepting Authority of the tender whichever is higher.

Clause 64.(3)(a), Part-1I of GCC shall be read as under:-

64.(3)(a): The Arbitral Tribunal shall consist of a panel of three arbitrators. General
Manager/Additional General Manager will appoint two arbitrators, one railway nominee and
other from among the contractor’s nominee. Contractor can recommend his nominee either from
approved panel of Railways or from approved panel of Indian Council of Arbitration (ICA)
within 30 days from the date of dispatch of approval of written and valid acceptance of demand
for arbitration by the General Manager/Additional General Manager.

64.(3)(a)(1): If contractor wants to choose his nominee from Railway panel, the Railway will
send a panel of at least four (4) names of retired Railway Officers empanelled to work as
Arbitrator within 30 days from the day when a written and valid demand for arbitration is
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received by the General Manager/Additional General Manager. Contractor will be asked to
suggest to General Manager/Additional General Manager at least 2 names out of the panel for
appointment as Contractor’s nominee within 30 days from the date of dispatch of the request by
Railway. The General Manager/Additional General Manager shall appoint at least one out of
them as the Contractor’s nominee within 30 days from the receipt of the names of Contractor’s
nominees. The railway panel shall be provided free of cost to the contractor.

64.(3)(a)(ii): If contractor wants to choose his nominee from Indian Council of Arbitration panel,
Contractor will send at least 2 names of Arbitrators from the ICA panel for appointment as
Contractor’s nominee within 30 days from the date of dispatch of the request by Railway. The
General Manager/Additional General Manager shall appoint at least one out of them as the
Contractor’s nominee within 30 days from the receipt of the names of Contractor’s nominees.
Nomination and appointment of arbitrators from ICA panel shall be as per the ICA Rules for
Domestic Commercial Arbitration and amended from time to time.

Some general guidelines of ICA Rules for Domestic Commercial Arbitration are as under:-

i.  Contractor may access the ICA's panel of arbitration through ICA's official webpage:

https://icaindia.co.in/pdf/Engineers.pdf.

ii. A formal request for nomination shall be submitted to ICA, accompanied by:-
a. A brief Statement of Claim outlining the nature and quantum of the disputes.
b. A copy of the relevant contract and any supporting documents.
c. A copy of the notice intimating the other party of the initiation of arbitration

proceedings, with proof of delivery (if any).

iii. Ad-hoc appointment fees for the nomination and appointment of arbitrators shall be as
per the ICA Rules for Domestic Commercial Arbitration and revised from time to time
and shall be submitted along with the request. '

Clause 64.(3)(b), Part-II of GCC shall be read as under:-

64.(3)(b): Two selected arbitrators are free to select presiding arbitrator (3 arbitrator) within
thirty (30) days from the date of their appointment. The presiding arbitrator may be selected from
approved panel of Railways or approved panel of Indian Council of Arbitration (as per mutual
agreement), which will be approved by General Manager/Additional General Manager. General
Manager/Additional General Manager shall complete this exercise of appointing the Arbitral
Tribunal within 30 days from the receipt of the names of all the three arbitrators.

Clause 64.(3)(¢)(i), Part-II of GCC shall be read as under:-

64.(3)(c)(i): If one or more of the arbitrators appointed as above refuses to act as arbitrator,
withdraws from his office as arbitrator, or vacates his/their office/offices or is/are unable or
unwilling to perform his functions as arbitrator for any reason whatsoever or dies or in the
opinion of the General Manager/Additional General Manager fails to act without undue delay,
the General Manager/Additional General Manager shall appoint new arbitrator/arbitrators to act
in his/their place in the same manner in which the earlier arbitrator/arbitrators had been
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appointed. Such re-constituted Tribunal may, at its discretion, proceed with the reference from
the stage at which it was left by the previous arbitrator (s).

Clause 64.(3)(c)(iii), Part-II of GCC shall be read as under:-

64.3(c)(iii): (i) Qualification of Railway Empanelled Arbitrator (s):

(a) Retired Railway Officers not below SA Grade level, one year after his date of
retirement.

(b) Age of arbitrator at the time of appointment shall be below 70 years.

(c) Persons not involved in any current vigilance/CBI cases or against whom
disciplinary or prosecution proceedings are not in process.

(d) Persons who had not been imposed a major penalty or two or more minor
penalties or against whom administrative action has not been taken three times
or more or

(e) Persons who have not been imposed one minor Penalty and against whom two
administrative actions have not been taken as a result of vigilance/CBI action
while in service on Railways.

(i)) An arbitrator may be appointed notwithstanding the total number of arbitration cases in
which he has been appointed in the past.

(iii) While appointing arbitrator(s) under Sub-Clause 64.(3)(a), 64.(3)(a)(i), 64.(3)(a)(ii)) &
64.(3Xb) above, due care shall be taken that he/they is/are not the one/those who had an
opportunity to deal with the matters to which the contract relates or who in the course of his/their .
duties as Railway servant(s) expressed views on all or any of the matters under dispute or
differences. A certification to this effect as per annexure- XVI shall be taken from Arbitrators
also. The proceedings of the Arbitral tribunal or the award made by such Tribunal will, however,
not be invalid merely for the reason that one or more arbitrator had, in the course of his service,
opportunity to deal with the matters to which the contract relates or who in the course of his/their
duties expressed views on all or any of the matters under dispute.

Clause 64.(4), Part-I1 of GCC shall be read as under:-

64.(4): Any ruling on award shall be made by a majority of members of Tribunal. In the absence
of such a majority, the views of the Presiding Arbitrator shall prevail.

Clause 64.(6), Part-II of GCC shall be read as under:-

64.(6): The cost of arbitration shall be borne by the respective parties. If all the three arbitrators
are selected from the Railway Panel, the fee of the arbitrators shall be determined as per the rates
fixed/revised by Railway Board from time to time and the fee shall be borne equally by both the
parties, provided parties sign an agreement in the format given at Anmexure XV to these
conditions after/ while referring these disputes to Arbitration. However, if any of the three
arbitrators is selected from the Panel of Indian Council of Arbitration (ICA), the fee of the
arbitrators shall be determined as per the rates fixed/revised by the Indian Council of Arbitration
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from time to time and the fee shall be borne equally by both the parties, provided parties sign an
agreement in the format given at Annexure XV to these conditions after/ while referring these

disputes to Arbitration.
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No. 2022/CE-I/CT/GCC-2022/POLICY/Pt.I (E-3320424) New Delhi, Dated |3.03.2026

To,
As per list attached

Sub: Indian Railways Standard General Conditions of Contract, April 2022 (Advance
Correction Slip No.11).
Ref:- Railway Board’s letter No.2022/CE-I/CT/GCC-2022/POLICY/Pt-1, dated 27.04.2022.

Please find enclosed herewith Advance Correction Slip No.11 to Indian Railways Standard
General Conditions of Contract, April-2022

2, This shall be applicable to Works Contract of Indian Railways with prospective effect.

3. This issues with the concurrence of the Finance Directorate & approval of Board (Chairman
& CEO).

DA: As Above
W
GRREER)
e fafa $eftfafer i)
YT 98

[Rly No. 030-47598, MTNL No. 011-23047598]
e-mail address: padcegrb@gmail.com, dceg@rb.railnet.gov.in

No. 2022/CE-I/CT/GCC-2022/POLICY/Pt.I (E-3320424) New Delhi, Dated (3.03.2026

Copy forwarded for information to:
1. The PFAs, All Indian Railways.
2. Dy. Comptroller and Auditor General of India (Railways), Room No. 224, Rail Bhawan,

New Delhi
WITN g
B\ \ve
For Member Finance
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13.
14.

General Managers, All Indian Railways & Production Units

General Manager (Con), N.F. Railway, Guwahati

General Manager /CORE, Allahabad.

Chief Administrative Officers (Con), All Indian Railways (Except N.F. Railway)
Principal Chief Engineers, All Indian Railways

CAO, COFMOW, Tilak Bridge, New Delhi
Principal CAO, Diesel Loco Modernization Works, Patiala (Punjab)
CAO (Workshop Projects), Chamber Bhawan, Judge’s Court Road, Anta Ghat, Patna-800001, Bihar

Director General, RDSO, Manak Nagar, Lucknow

Director General, NAIR, Vadodara

Director, IRICEN, Pune — 411 001 (Maharashtra)

Director, IRIEEN, PB No.-233, Nasik Road-422101 (Maharashtra)

Director, IRISET, Taa Naka Road, Lalla Guda, Secunderabad-500017

Director, IRIMEE, Jamalpur Distt-Jamalpur, PIN-811214 (Bihar).

Director, IRITM, Sarswati Residential Estate, IRITM Campus, Manak Nagar, Lucknow

MD, CONCOR, Concor Bhawan, C-3, Mathura Road. Opp. Apollo Hospital, New Delhi- 110076.
IRCON International Limited, C-4, District Centre, Saket, New Delhi- 110017

MD, RITES Ltd., RITES Bhawan, Plot No.1, Sector-29, Gurgaon.

CMD, RVNL, August Kranti Bhawan,Plot No.25, 1* Floor, Bhikaji Cama Place, New Delhi.
MD, MRVC Ltd., Churchgate Station Bldg, Mumbai- 400020

CMD, KONKAN Railway Corporation Ltd, Rail Bhawan, New Delhi-110001.

MD, DFCCIL, 5" Floor, Pragati Maidan Metro Station Building Complex, New Delhi-110001
MD, RLDA, Near Safdarjung Railway Station, Moti Bagh, Phase-1, New Delhi- 110021

MD, CRIS, Chanakyapur, New Delhi.

. CMD, RailTel Corporation of India Ltd. Plot No. 143, Institutional Area, Sector-44, Gurgaon — 122003.
. CME, IROAF, 12" Floor, Core-1, Scope Minar, Distt. Centre, Laxmi Nagar, Delhi- 110092
. Managing Director, IRFC Limited, UG Floor, EastTower, NBCC Place, Bhisham Pitamah Marg,

LodhiRoad, Pragati Vihar, New Delhi.
CMD, IRCTC Ltd., B-148, 11th Floor, Statesman House, Barakhamba Road, New Delhi 110001
CMD, Braithwaite & Co. limited, 5 Hide Road Kolkata 700043.

Copy to:

(A)

(B)

OO NG R L~

=l

[—

il

General Secretary, IRCA, DRM Office, New Delhi.

General Secretary, AIRF, Rail Bhawan, New Delhi

General Secretary, NFIR, Rail Bhawan, New Delhi

General Secretary, IRPOF, Rail Bhawan, New Delhi

General Secretary, FROA, Rail Bhawan, New Delhi

General Secretary, AIRPA, Rail Bhawan, New Delhi

General Secretary, AISC & STREA, Rail Bhawan, New Delhi

The Secretary, RBSS, Group (A) Offices Association, Rail Bhawan
The Secretary, RBSS, Group (B) Offices Association, Rail Bhawan

. General Secretary, RBSSS Association, Rail Bhawan
. The Secretary, RBMSA, Rail Bhawan
. The Secretary, Railway, Group (D) Employees Association, Rail Bhawan

Concerned PSO for kind information of Chairman cum CEO, M/Infra, M/T&RS M/O&BD, M/Finance,
Railway Board

Adv./MR, EDPG/MR, OSD/MR, OSR(Co-ord)/MR

Chief Vigilance Officers, All Indian Railways.

DG(RHS), DG(RPF), AM(CE), AM(Works), AM(B), AM(Elec.), AM(RS), AM(ME), AM/Tele,
AM/C&IS, AM/Sig., AM(Plg.), PED(B&S), PED(Vigilance), PEDCE(P), PED/Gati Shakti, EDCE(G),
EDTK(M&MC), EDCE(B&S), EDF(X), ED/GS(Civil-I), ED/GS(Civil-11), ED/GS(Elect.), ED/GS(S&T),
EDW(Plg.), ED(L&A), ED(PSU), EDVE, ED(Safety), ED(Sig. Dev.), ED( Tele), EDRS(G), EDEE(G),
EDFE, EDE(N), ED(Accounts), ED/T&MPP, EDME(Chg.), EDME(Frt.), ED/Plg., JS(conf), JS(P),
IS(G), IS(D), Vigilance-I1I, Vig(Conf) of Railway Board.
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Advance Correction Slip No.11 to Indian Railways Standard General Conditions of
Contract, April-2022

S.N.[Para |Existing Provision of GCC-2022 Modified Provision for GCC-2022

. |Para 5 (DI5(1) (a) The tenderer shall belS (1) (a) The tenderer shall be required
(a) of Part-lirequired to submit the Bid Security with thefto submit the Bid Security with the tender for
0f GCC'22 Londer for the due performance with thefthe due performance with the stipulation to

stipulation to keep the offer open till suchlkeep the offer open till such date as specified in
date as specified in the tender, under thejthe tender, under the conditions of tender. The
conditions of tender. The Bid Security shall|Bid Security shall be as under:
be as under: Value of the | Bid Security
Value of the | Bid Security Work
Work For all works 2% of  the
For works | 2%  of  the estimated cost of
estimated to cost | estimated cost of the work
up to X 1 crore the work
For works | Z 2 lakh plus %% Note:
estimated to cost | (half percent) of
more than | the excess of the (i) The Bid Security shall be rounded off to the
Z 1 crore estimated cost of nearest Z100. This Bid Security shall bej
work beyond X 1 lapplicable for all modes of tendering.
Crore subject to a (ii) Any firm recognized by Department of|
maximum of ¥ 1 [Industrial Policy and Promotion (DIPP) as|
crore
‘Startups’ shall be exempted from payment off
Note: Bid Security detailed above.
(iii) Labour Cooperative Societies shall submit|
(i) The Bid Security shall be rounded off tofonly 50% of above Bid Security detailed
the nearest 2100. This Bid Security shall befabove.
lapplicable for all modes of tendering.
(ii) Any firm recognized by Department of]
Industrial Policy and Promotion (DIPP) as|
‘Startups’ shall be exempted from payment
of Bid Security detailed above.
(iii) Labour Cooperative Societies shall
submit only 50% of above Bid Security
detailed above.

2. |Para 7 (a)|7(a)(i) Total value of work to be assigned to{The Contractor shall not sub- contract the
J(i) of Part-lsub-contractor(s) shall not be more than 50%{Works  comprising more than 40%
11 offof total contract value. (forty per cent) of the Contract Price and
GCC’22 |shall carry out Works for at least 60%

(sixty per cent) of the total Contract Pric
directly under its own supervision and
through its own personnel. The Parties
expressly agree that- for the purposes o
computing the value of sub-contracts unde
this Clause 3.2.1, the Contract Price shall
exclude any sub-contract for th
procurement of goods and equipment like
[rails, sleepers and track fittings, signalin
jand telecommunication & Power suppl

ed)
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S.N.

Para [Existing Provision of GCC-2022 Modified Provision for GCC-2022

equipment]. The Parties agree that all
obligations and liabilities wunder thi
Agreement for the entire Railway Projec
hall at all time remain with the
Contractor.{The Parties agree that works

ual to at least 30% (thirty per cent) of the|
Contract Price shall be discharged solely by
the Lead Member.}$

Procurement of material, hire of equipment]
or engagement of labour by prime]
contractor or procuring entity will not mean|
[sub-contracting.

$ May be deleted if the Contractor is not a
|Consortium/Joint Venture.

Para 16 (4)
(b) of Part-

1](1; ofl(b) The successful bidder shall submit thej(b) The successful bidder shall submit the
CE22

16(4) Performance Guarantee 16(4) Performance Guarantee:

Performance Guarantee (PC) in any of thelPerformance Guarantee (PG) amounting to 5%
tf‘ollowing forms, amounting to 5% of thejof the original contract value and Additional|
loriginal contract value: Performance Guarantee as per clause
3 16(4)(h) in any of the following forms
(i) A deposit of Cash;
" i) A deposit of Cash;
(i1) Irrevocable Bank Guarantee;

(ii) Irrevocable Bank Guarantee:
(111) Insurance Surety Bond as per Annexure-

XVII (iii) Insurance Surety Bond as per Annexure-

XVII
INote:

I. The provision of Insurance Surety Bond[Note:-
shall be for all contracts having DOC withi

36 months only. In case of extension of Date of Completion,
2. In case DOC extends beyond 36 months,Selected bidder needs to submit extended
fresh Insurance Surety Bond or Insurance Surety Bond/Fresh Insurance

any other form of Performance GuaranteeSurety Bond/fresh Performance Security, in
prescribed in GCC for the balance amountfany _form as given above, before expiry of
shall be submitted by agency, otherwiselexisting Insurance Surety Bond.

necessary action will be taken as per terms of], . 1 ]
Agree;rgm 54 iv) Government Securities including State

|[Loan Bonds at 5% below the market value;

(iv) Government Securities including State(v)

Pay Ord D d D
|[Loan Bonds at 5% below the market value; g s B s -

tendered by any Scheduled Commercial Bank

(V) Pay Orders and Demand Draft of India;
tendered by any Scheduled Commercial(vi)
Bank of India;

Guarantee Bonds executed or
Deposits Receipts tendered by any Scheduled

i) Guarastee. Honds cxecuia Commercial Bank of India;

or Deposits Receipts tendered by anyl. . Déboiit: 3 ithe Post S
Scheduled Commercial Bank of India; B\:.:'l)k' SOt Bog Office. Sving

(vii)  Deposit in the Post Office Savin (viii) Deposit in the National Savings

2 Y



S.N.

Para

Existing Provision of GCC-2022

Modified Provision for GCC-2022

Bank;

Certificates;

(ix) Twelve years
Certificates;

(x)
(xi)

(xii)  Unit Trust Certificates at 5% below]
market value or at the face value whichever
is less. Also, FDR in favour of FA&CAO
(free from any encumbrance) may be]
accepted.

National Defence]

Ten years Defence Deposits;

National Defence Bonds and

(viii) Deposit in the National SavingsJ(ix}

Certificates;

Twelve National Defencel

Certificates;
(x)
(xi)

(xii)  Unit Trust Certificates at 5% below|
market value or at the face value whichever is
less. Also, FDR in favour of FA&CAO (fre
from any encumbrance) may be accepted.

years

Ten years Defence Deposits;

National Defence Bonds and

New Para|
16(4) (h) of

(h) If a tender is accepted on the quoted

Part-11 of

GCC’22

rates of bidder which is below the advertised|
tender value, an additional performance
security shall be submitted by the bidder as|
below:

LBid quoted in % oi]Additional Performa

dvertised cost Guarantee (%)

Below 0 5%|Nil

(inclusive)

Below 5% 5%

VI
GCC’22

0

Annexure —

fthan Rs 20 crore wherein eligibility criteri

include Bid Capacity also, the tenderer will
be qualified only if its available bid capacity|
is equal to or more than the total bid value of]

the present tender.

For tenders having advertised value morjiFor tenders having advertised value more

han Rs 10 crore wherein eligibility criteri
include Bid Capacity also, the tenderer will be
qualified only if its available bid capacity is
lequal to or more than the total bid value of the|
present tender.

Para 18.(1
of Part-1I o
GCC’22

)

llegal Gratification: Any bribe, commission,
gift or advantage given, promised or offered
y or on behalf of the Contractor or hi
artner or agent or servant or anyone on higl
chalf, to any officer or employee of th
ailway or to any person on his behalf in
relation to obtaining or execution of this or
any other contract with the Railway shall, in
ddition to any criminal liability which he]
may incur, subject Contractor to the]
rescission of the contract and all other
contracts with the Railway and to the]
payment of any loss or damage resulting
from such decision and the Railway shall bej
entitled to deduct the amounts so payable
from the Contractor’s bills/Security Deposit
or any other dues of Contractor with the
Government of India.

lllegal Gratification:

Procuring authorities as well as bidders,
contractors and consultants = should
observe the highest standard of ethics and|
should not indulge in the following
prohibited practices, either directly or]
indirectly, at any stage during the
procurement process or during execution
of resultant contracts:

i) “Corrupt practice”: making offers,
solicitation or acceptance of bribe, reward
or gifts or any material benefit, in
exchange for an unfair advantage in th
procurement process or to otherwise|
influence the procurement process or
contract execution;

ii) “Fraudulent practice”: any omission or|

misrepresentation that may mislead or]

el
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JPara

Existing Provision of GCC-2022

Modified Provision for GCC-2022

attempt to mislead so that financial on
other benefits may be obtained or an
obligation avoided. This includes making
false declaration or providing false]
information for participation in a tender
process or to secure a contract or in
execution of the contract;

iii) “Anti-competitive practice”: anyj
collusion, bid rigging or anti-competitive
arrangement, or any other practice coming|
under the purview of The Competition
Act, 2002, between two or more bidders,
with or without the knowledge of the)
procuring entity, that may impair the|
transparency, fairness and the progress of
the procurement process or to establish bid
prices at artificial, non-competitive levels;

iv) “Coercive practice”: any coercion or
any threat to impair or harm, directly
or indirectly, any party or its property to
influence the procurement process or
affect theexecution of a contract;

v) “Conflict of interest” (COI): any|
personal, financial, or business|
relationship between the bidder and any
personnel of the procuring entity who are|
directly orindirectly related to the]
procurement or execution process of the
contract, which can affect the decision of]
the procuring entity directly or indirectly;

vi) “Undue Advantage”: improper use ul]
information obtained by the bidder from
the procuring entity with an intent to gain
an unfair advantage in the procuremen
process or for personal gain. This also
includes if the bidder (or his allied firm)
provided services for the need assessment/
procurement planning of the tenden
process in which he is participating;

vii) “Obstructive practice”: materially|
impede the procuring entity’s investigation
of aprocurement process either by
deliberately destroying, falsifying, altering;
or by concealing of evidence material tol
the investigation; or by making false
statements or by threatening, harassing or
intimidating any party to prevent it from
disclosing its knowledge of matters]
relevant to such investigation or from
pursuing the investigation; or by impeding]
the procuring entity’s rights of audit or
access to information;

=4
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Para

Existing Provision of GCC-2022

Modified Provision for GCC-2022

Para 18.(2)
of Part-I1 of
GCER2

The Contractor shall not lend or borrow from
or have or enter into any monitory dealings
or transactions either directly or indirectly
with any employee of the Railway and if he]
shall do so, the Railway shall be entitled
forthwith to rescind the contract and all other
contracts with the Railway. Any question o
dispute as to the commission of any such
offence or compensation payable to the
Railway under this Clause shall be settled by
the General Manager of the Railway, in such
a manner as he shall consider fit & sufficient
and his decision shall be final & conclusive.
In the event of rescission of the contract]
under this Clause, the Contractor will not be|
paid any compensation whatsoever except]
payments for the work done upto the date off
rescission.

Punitive Provisions:

Without prejudice to and in addition to the
rights of the procuring entity to other
penal provisions as per the bid documents
or contract, if the procuring entity com
to a conclusion that a (prospective) bidder/
contractor directly or through an agent,
has violated this code of integrity ij
competing for the contract or in executin
a contract, the procuring entity may take
appropriate measures including one or
more of the following:

i) If his bids are under consideration in
any procurement

a) Forfeiture or encashment of bid

security;

b) calling off of any pre-contract|
negotiations; and

¢) rejection and exclusion of the bidder
from the procurement process

ii) If a contract has already been awarded

a) Cancellation of the relevant contracj
and recovery of compensation for los
incurred by the procuring entity;

b) Forfeiture or encashment of any other

security or bond relating to the
procurement;
¢) Recovery of payments

includin
advance payments, if any, made by th
procuring entity along with interest
thereon at the prevailing rate;

iii) Provisions in addition to above:

a) Removal from the list of enlisted
contractors and banning/ debarment of the
bidder from participation in future
procurements of the procuring entity for a
period not less than one year;

b) In case of anti-competitive practices,
information for further processing may be
filed under a signature of the Joint
Secretary level officer, with the
Competition Commission of India;

c¢) Initiation of suitable disciplinary or
criminal  proceedings  against  any
individual or staff found responsible.

Any question or dispute as to the
commission of any such offence or

-
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S.N.

Para

Existing Provision of GCC-2022

Modified Provision for GCC-2022

compensation payable to the Railway)
under this Clause shall be settled by the]
General Manager of the Railway, in such a|
manner as he shall consider fit & sufficient
and his decision shall be final &
conclusive.

ok ok ok ok
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