
ANNEXURE-IV
DETAILS OF WORKS THE TENDERER PRESENTLY ON HAND

SN NAME OF THE
WORK AND
CONTRACT

AGREEMENT
NUMBER

NATURE OF
THE WORK

NAME AND
ADDRESS OF
CLIENT/DEPT

.

ORIGINAL
CONTRACT

VALUE

DATE OF
AWARD
OF THE
WORK

SCHEDULED
DATE OF

COMPLETION

PAYMENT
RECEIVED

UP TO
DATE

APROXIMATE
VALUE OF
BALANCE

WORK

REMARKS

1 2 3 4 5 6 7 8 9 10

Signature of the Tenderer
with Date and stamp

Digitally signed by
GOUTAM
BHATTACHARYYA
Date: 2019.02.01
14:19:39 IST
Reason: IREPS-CRIS
Location: New Delhi

Signature Not
Verified
Digitally signed by
GOUTAM
BHATTACHARYYA
Date: 2019.02.01
14:19:39 IST
Reason: IREPS-CRIS
Location: New Delhi

Signature Not
Verified
Digitally signed by
GOUTAM
BHATTACHARYYA
Date: 2019.02.01
14:19:39 IST
Reason: IREPS-CRIS
Location: New Delhi

Signature Not
Verified
Digitally signed by
GOUTAM
BHATTACHARYYA
Date: 2019.02.01
14:19:39 IST
Reason: IREPS-CRIS
Location: New Delhi

Signature Not
Verified
Digitally signed by
GOUTAM
BHATTACHARYYA
Date: 2019.02.01
14:19:39 IST
Reason: IREPS-CRIS
Location: New Delhi

Signature Not
Verified
Digitally signed by
GOUTAM
BHATTACHARYYA
Date: 2019.02.01
14:19:39 IST
Reason: IREPS-CRIS
Location: New Delhi

Signature Not
Verified
Digitally signed by
GOUTAM
BHATTACHARYYA
Date: 2019.02.01
14:19:39 IST
Reason: IREPS-CRIS
Location: New Delhi

Signature Not
Verified
Digitally signed by
KAUSHLENDRA
KUMAR
Date: 2019.11.05
13:46:16 IST
Reason: IREPS-CRIS
Location: New Delhi

Signature Not
Verified
Digitally signed by
KAUSHLENDRA
KUMAR
Date: 2019.11.05
13:46:16 IST
Reason: IREPS-CRIS
Location: New Delhi

Signature Not
Verified
Digitally signed by
KAUSHLENDRA
KUMAR
Date: 2019.11.05
13:46:16 IST
Reason: IREPS-CRIS
Location: New Delhi

Signature Not
Verified
Digitally signed by
KAUSHLENDRA
KUMAR
Date: 2019.11.05
13:46:16 IST
Reason: IREPS-CRIS
Location: New Delhi

Signature Not
Verified
Digitally signed by
KAUSHLENDRA
KUMAR
Date: 2019.11.05
13:46:16 IST
Reason: IREPS-CRIS
Location: New Delhi

Signature Not
Verified
Digitally signed by
KAUSHLENDRA
KUMAR
Date: 2019.11.05
13:46:16 IST
Reason: IREPS-CRIS
Location: New Delhi

Signature Not
Verified
Digitally signed by
KAUSHLENDRA
KUMAR
Date: 2019.11.05
13:46:16 IST
Reason: IREPS-CRIS
Location: New Delhi

Signature Not
Verified



ANNEXURE- V

DECLARATION REGARDING ASSOCIATION OF RAILWAY OFFICERS WITH THE TENDERER

S N NAME OF OFFICER RELATION OF
THE OFFICER

WITH THE
TENDERER

DESIGNATION AND PLACE
OF POSTING OF THE

OFFICER WHILE WORKING
ON RAILWAYS

DATE OF
RETIREMENT

OF THE
OFFICER

PARTICULARS OF THE
PERMISSION TAKEN FOR
ASSOCIATION WITH THE

TENDERER

HAS ALL
NECESSAY

CERTIFICATES
ENCLOSED

1 2 3 4 5 6 7

Signature of the Tenderer
with Date and stamp



ANNEXURE- VI

LIST OF ARBITRATION CASES OF THE TENDERER DURING LAST FIVE YEARS

SL NO NAME OF
WORKS

VALUE OF
THE WORK

NAME OF
CLIENT/DEPTT.

AMOUNT OF CLAIM
PREFERRED WITH

DATE

CLAIM OF
THE DEPTT,

IF ANY

BRIEF REASON FOR
THE DISPUTE

PRESENT POSITION OF
THE CASE

1 2 3 4 5 6 7 8

Signature of the Tenderer
with Date and stamp



ANNEXURE- VII
LIST OF COURT CASES OF THE TENDERER DURING LAST FIVE YEARS

SL NO NAME OF
WORKS

VALUE OF
THE WORK

NAME OF
CLIENT/DEPTT.

NAME OF THE
COURT

REFERENCE AND
DATE OF FILING THE

CASE

RELIEF
SOUGH

T

BRIEF REASON
FOR THE
DISPUTE

PRESENT
POSITION OF THE

CASE

1 2 3 4 5 6 7 8 9

Signature of the Tenderer
with Date and stamp



Annexure–VIII 

NEFT MANDATE FORM 
FROM:   

       Date: 
TO 
 
Principal Financial Adviser, 
Southern Railway, 
Chennai 
 
Sub:-Willingness to Receive Payment through RBI’s NEFT System. 

 

We refer to the National Electronic Fund Transfer (NEFT) System being set up by Southern 

Railway, Chennai for remittance of our payments using RBI’s NEFT scheme and confirm that 

we are agreeable to our payments being made through the above scheme to our under 

noted Account: 

 

 
NAME OF ORGANISATION AND ADDRESS :                             

MICR CODE OF BANK :  

IFSC CODE OF BANK :  

BANK NAME :  

BRANCH NAME :  

BANK ADDRESS :  

BRANCH TELE/FAX NO. :  

BANK ACCOUNT NO. :  

TYPE OF ACCOUNT :  

 

A Xerox copy of the cheque leaf is attached herewith for necessary action at your end. 

 
Enclo : As stated above 
 

Signature & Stamp 

 

 

Confirmed by Bank. 



ANNEXURE-IX

GST COMPLAINT INVOICE

1. Supplier Name
2. Supplier GSTIN
3. Invoice No.
4. Invoice Issue Date
5. Total Value
6. Taxable Value
7. Goods A/c HSN, Service

Accounting Code
8. Goods and Services Description
9. Unit Qty. Code
10. Quantity
11. Rate
12. Whether eligible for ITC –

Partial/Full/NIL
13. IGST Rate
14. IGST Charged Amount
15. CGST Rate
16. CGST Charged Amount
17. SGST/UGST Rate
18. SGST Charged Amount
19. Cess Rate
20. Cess Charged Amount
21. Name/Recipient of service/Goods
22. Place of Supply
23. Recipient GSTIN
24. Tax payable on Reverse Charge

Basis(Y/N)
25. TDS

Signature & Stamp



Annexure-XI

LCDA No. (18 DIGIT IPAS GENERATED NO.)

Dated: ----------------

DOCUMENT OF AUTHORIZATION

Reference : (i) Works Contract / Supply Contract
No._______Dated________

(ii) Inland Letter of Credit
No.__________Dated______________

This document is issued against contract No.___(FROM IREPS)
____dated_____

For supply / work of ----(DESCRIPTION OF GOODS/WORK FROM
IREPS)___________

The beneficiary of the aforementioned Letter of Credit M/s……..(NAME AND
VENDOR CODE)…….(Vendor Code ……as per IREPS……..) is entitled to receive
payment aggregating INR….......(FROM ABSTRACT NOF BILL PASSED)….. out of
a total LC amount INR….(FROM MASTER TABLE OF LC OPENED)…………against the
first/second* commercial Invoice No. (FROM IREPS)______dated ______FROM
IPAS______for INR (FROM IPAS)_______ raised against the above contract
from State Bank of India …….(branch-FROM LC MASTER TABLE)_____on the
strength of the Certicicate.

The details of payments already made in the beneficiary under this Letter
of Credit are as follows:-

S.No. Invoice No. Invoice Date Invoice
Amount
(INR)

LCDA No. LCDA
Date

Amount
paid
(INR)

Total Paid

THIS PAYMENT:_______________

LC BALANCE AFTER THIS PAYMENT :________

(Signature of authorized Railway
authority)

Name :

Designation :

Official Seal :











D. Annexure-Vl, Part I of GCC shall be read as under:
AI\INEXURE-VI

Reference -Para 10.3 & 17.15.3 ofTender Form (Second Sheet) of Annexure I of ITT

TENDERER'S CREDENTIALS (BID CAPACITY)

For tenders having advertised value more than Rs 20 crore wherein eligibility 
"ri 

eriu i."f.a", uia *pu"il["fJ,lnl
tenderer will be qualified only if its available bid capacity is equal to or more than the total value ofthe present tender.

The available bid capacity shall be calculated as under:

Available Bid Capaclly = [A x N x 2] - 0.33xNxB

Where,

A = Maximum value of construction works executed and payment received in any one of the previous thlee financial

years or the current financial year (up to date of inviting tender), taking into account the completed as well as

works in progress.

N= Number ofyears prescribed for completion of work for which bids has been invited.

B=

Note:
(a)

(b)

(c)

(d)
(e)

The Tenderer(s) shall furnish the details of-
(i) Maximum value of oonstruction works executed and payment received in any one of the previous

three financial years or the current frnancial year (up to date of inviting tender) for calculating A,

and

(ii) Existing commitments and balance amount of ongoing works with tenderer as per the prescribed

proforma of Railway for statement ofall works in progress and also the works which are awarded to

tenderer but yet not started upto the date of inviting of tender for calculating B' In case ofno works

in hand, a 'NIL' statement should be furnished.

The submitted deails for (i) and (ii) above should be duly verified by chartered Accountant.

In case if a bidder is W, the tenderer(s) must fumish the details of
(i) Maximum value of construction works executed and payment received in any one of the pevious

three financial years or the current financial year (up to date of inviting tender) by each member of

W for calculating A, and

(ii) Existing commitnents and balance amount of ongoing works with each mernber of w either in

individual capacity or as a member of other JV as per the prescribed proforma of Railway for

statementofallworksinprogressandalsotheworkswhichareawardedtoeachmemberofry
either in individual capacity oi as u me-be, of other JV but yet not started upto the date of inviting

oftender for calculatiig B.-In case ofno works in hand, a 'NIL' statement should be furnished'

The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant'

value of a completed work/work in progess/work awarded but yet not started for a Member in an earlier w

shall be reckoned only to the extent ;f the concemed membet's share in that Jv for the purpose of satisfuing

hiJhercompliancetotheabovementionedbidcapacityinthetenderunderconsideration.
The arithmetic sum of individual "bid capacity" oi dt ttre members shall be taken as W's "bid capacity"'

In case, the tenderer/s failed to submit the above statement along with offer, their/his offer shall be considered

as incomplete and will be rejected summarily'

The available bid capacity oftenderer shall be assessed based on the details submitted by the tenderer' In case'

the available bid capacity is lesser than estimated cost of work put to tender, his offer shall not be considered

even if he has been iound eligible in other eligibility criteria/tender requirement'

,rii
t+'v-LL-
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E. Clause 17 A, Part II of GCC shall be read as under:

l7A Extension of rime in contracts: subject to any requirement in the contract as to completion ofanyportion or portions of the works before completion or oe wtrole, the contractor shall fuli and finally
complete the whole of the works comprised in the contract (with such modifications as -ay be jirect"d *de"conditions of this contract) by the date entered in the contact or extended date in terms of the following
clauses:

(i) Extension due to Modifrcation: If any modifications have been ordered which in the opinion of the
Engineer have materially increased the magnitude of the work, then such extension of the contracted
date of completion 'may be granted as shall appe.ar to the Engineer to be reasonabre in the
circumstanc€s, provided moreover that tlle Contractor shall be responsible for requesting such
extension ofthe date as may be considered necessary as soon as the couse thereofshall arise.(iD Extension for Delay not due to Raihrvay or controctor: If in the opinion of the Engineer, the
progress of work has any time been delayed by any act or neglect of Ra way's employees or by other
Contractor employed by the Railway under Sub-.Clause (4) of Clause 20 of these Conditions or in
executing the work not forming part of the conhact but on which Contractofs performance necessarily
depends or by reason ofproceeding taken or threatened by or dispute with adjoining or to neighbouring
owners or public authority arising otherwise thrbugh the Contractor's own defaultlc. or by the delay
authorized by the Engineer pending arbitation or in consequences of the contractor not having
received in due time necessary instructions from the Railway for which he shall have specially applied
in writing to the Engineer or his authorized rtpresentative then upon happening of 

'any 
such event

causing delan the Contractor shall immediately give notice thereof in w.itirg to the rnginler within l5
days of such happening but shall nevertheless make constantly his best endeavours to bring down or
make good the delay and shall do all that may be reasonably ryquired of him to the satisfaction of the
Engineer to proceed with the works. The Contractor may also indicate the period for which the work is
likely to be delayed and shall be bound to ask for necessary extcnsion oftime.(iii) Extension for Delay due to Raihrays: In the event of any failure or delay by the Railway to hand
over the Contractor possession of the lands nocessary for the execution of the works or to give the
necessary notice to commence the works or to provide the nec€ssary drawings or instructions or any
other delay caused by the Railway due to any other cause whatsoever, then such failure or delay shall
in no way affect or vitiate the contract or alter the character ther€ofor entitle the confractor to damages
or compensation thelefor, but in any such case, the Railway may grant such extension or extensions of
the completion date as may be considered reasonable.

The Contractor shall indicate the period for which the work is likely to be delayed and shall seek
extension oftime as may be considered necessary under clause l7A(i) or/and l7A(ii) orl and l7A(iii) above,
as soon as the cause thereof shall arise and, in any case, not less than ffi before the expiry ofthe date
fixed for completion of the works. The Engineer shall consider the same and shall grent and communicate
such extension of time as in his opinion is reasonable having regard to the nature and period of delay and the
type and quantum of work affected thereby. No other compensation shall be payable for works so carried
forward to the extended period of time; the same rates, t€rms and conditions of contract being applicable, as
if such extended period of time was originally provided in the original contract itself.

The non-submission of request for extension or submission of request within less th* ffiffi
before the expiry ofthe date fixed for complaion ofthe works, shall make him ineligible for extension under
these sub clauses, subject to final decision ofEngineer.

rt)
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