TENDER NO. : ENGG-JP-2026-27-55

NORTH WESTERN RAILWAY @
Jaipur Division

RPF Training Centre BKI Renovation of Mess and Dining Hall, Kitchen.

Name of Work
1.00 Completion period Completion period of the work shall be 09 (nine) months from the date of issue of acceptance letter.
2.0 Scope of work: work: The Scope of WQFk mvglves the work of RPF Training Centre BKI Renovation of Mess and Dining Hall,
Kltghen as per items given in the schedules. The location/Scope can be changed as per instructions of
Engineer in Charge for which No extra claim what so ever shall be admissible.
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direction of Engineer in charge. Item to be operated shall be as per t
binding on the contractor. Tenderers are

his representative shall be final and

The work is to be executed as per the

Decision of Engineering-in-charge or requested to Visit the site
of work before quoting the rates.
All construction materials to be used in the work shall be taken as per
23.12.2025 or IS specification wherever applicable and shall be approved by
Mixers of approved design shall be used for mixing cement concrete. Form s

used for the compaction of the same in RCC/CC work.
All equipments & material to be used in the work shall be as per relevant IS specification wherever ap

engineer before use in work.
Specifications for the works given in the items of DSR 2023/IRUSSOR-2021 sh
given by CPWD in reference of DSR 2023 & speciﬁcations of IRUSSOR.
During the currency of the contract any correction slip related with the items of DSR 2023 of C
contractor shall be bound to accept the same. No extra claim what so ever shall be admissible in such case
new guideline related to CPWD DSRs, AORs & Specifications shall be effective on Indian Railways only w
of Railways on Civil Engineering Directorate webpage of Ministry of Railways.
The rates quoted by the contractor shall be deemed to be inclusive of all taxes, royalties, octroi etc.

pe line, sewerage

Contractor shall take all care to avoid any damage to electric overhead or under ground cable, telephone wires, water pi
system etc. A tor’s negligence shall be made good at contractor’s cost.

ny damage to the railway property on account of contrac
In case any ambiguity between special conditions and general standard condition, special conditions shall prevail.
Contractor shall be responsible for the' safety of his labour, machinery deployed on the work.

Contractor will be respon

sible for the safety of railway property.
Contractor has to make all the safety arrangements and provide boards and banners of "work in pro
length to make aware the Passengers and other users. No extra payment for the same shall be made.
All the tests such as cube test, design mix of all grades, RCC slab, beam, column etc. required during the execution of DSR- 2023/IRUSSOR-
2021 items shall be got done by the contractor from Govt. laboratory or any other reputed private lab(NABL approved lab) for which testing

4 claim of payment whatsoever shall be admissible for such tests. However cube tests may
to be done in the personal presence
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charges shall be borne by the contractor. No extr:
be done in contractor's established laboratory. If the Testing done from private approved laboratory it is
of concerned SSE (W).
11 or steel structure etc. if required for the work shall be got done by the contractor from IIT/NIT/Govt. engg. College
the contractor. No extra claim of payment what so ever shall be

Design of RCC slab, wa
as decided by the Engineer
admissible for such design.

Work to be done in a very efficien
charge shall immediately be rectifie
Any root or branch of tree coming in t
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Time is essence of cont
the work within the completi

the said chart time to time an
Any special condition stated by the tenderer(s) i
such extent only as explicitly been accepted by the Railway.

Electricity if required at work site shall have to arrange by contractor at his own cost.
In case of any dispute arising out of the punctuation and/or any typographical error
JRUSSOR-2021 of NWR/ DSR-2023 of CPWD of North western railway (with upto date correction slips) in original

with Chief Engineer.
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Tender No. : W/JP/2026-27/ §5°
special conditions for Supplying and Utilizing Cement at Site:-

| The cement supplied (and utilized shall be as per the Specification laid down in latest IS code.

2 It may be noted that Ordinary Portland Cement will be used for operating all DSR items.

3 Payment will be made as per actual consumption of cement for the work & the consumption will be calculated on the basis of
IRUSSOR-2021 of NWR/ DSR 2023 of CPWD items or as per approved design mix of various grades of concrete.

4 The cement will be supplied in 50kg bags. Empty Cement bags will be property of contractor. No recovery will be made for empty
cement bags. .

5 The cement brought for the work shall remain in the custody of contractor and a register maintained for utilization of cement at site
as prescribed by the Engineer-In-charge. Cement be issued on HR for the work. '

6 Cement in bags shall be stored and stacked in a shed which is dry, leak proof and as moisture proof as possible. Storage of sement
at the work site shall be at contractor's expense and risk. Any damage occurring to cement due to faulty storage In contractor's shed
or on account of negligence on his part shall be the liability of the contractor.

7 Cement more than 03 months old from the date of manufacture shall no
contractor in his godown at his own cost with all safety against loss/ theft by providing necessary security
shall entertain no extra cost.

8 Contact has to submit original purchase invoice/ Challans for the proof of purchase

9 Necessary test certificate of Cement purchased of each lot shall be obtained by the contractor and submitted to Railway. In case the

" cement does not confirm to the relevant specification, the whole batch will be summarily rejected and the batch of cement shall not
™ be allowed or used in work. The cost of all such test is to be borne by the contractor.

t be used. It shall be transported and stacked by the
/ watchman. The Railway

SPECIFICATION & CONDITION OF STEEL FOR RCC WORK & STRUCTURE STEEL

1 The steel supplied by the contractor shall confirm to the latest version of:
(a) IS: 432 (Part-I) 1982 for mild steel and medium tensile steel bars & hard drawn steel wires for concrete technology.
(b) IS: 1139-1966 for deformed bars.
(c) IS: 1786-2008 High strength deformed steel bars & wires for concrete reinforcement
(d) IS: 226-1975 For structural steel.

2. Steel procured from primary source shall only be used in the work.

3. Necessary test certificate for steel shall be obtained and submitted to the Railway Engineer-In-charge. Steel without the test
certificate from approved laboratory/ Engg. College shall not be used in the work.

4. Quantity for this item shall be calculated as per nominal weight of steel section for the length actually used in the work. No
payment will be made for the wastage and the contractor will be allowed to take away the scrap and excess steel from site.

5. The contractor shall be responsible for getting the measurements of steel entered into steel register and signed by the assistant
Engineer-In-charge before concreting is done to avoid dispute regarding quantity of steel used.

6. The rate quoted for this item is deemed to be inclusive of the cost of binding wire and no separate payment admissible for the
same. :

7. The contractor shall not use any bar lesser than 3.5 meter in length unless and otherwise permitted by the Engineer-In-charge.

8. The steel shall be kept by the contractor under his custody at site of work and Railway will not be responsible for any theft.

0 The length for overlapping of reinforcement, hooking bending etc. shall confirm to provision made in 1S:456 latest edition.

10 The quantity so payable under this item shall further be restricted to the quantity as per approved plan drawing and the decision of
the Railway Engineer in this regard shall be final and binding upon the contractor.

11 Necessary test certificate of steel purchased shall be obtained by the contractor and submitted to Railway.

12 Payment will be for the net finished work in MT as per steel table weight.

Signature of tenderer/s Divl. Rly. Manager (WA)/Jaipur
For & on the behalf of President of Union of India.
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