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Special Condition Annexure D

Prototype Approval

To check the online functionality of SILAS system, prototype approval is
required. For this

i.  For Prototype approval 02 No. NSRAD to be lifted after issuing P.O. These NSRAD to
be upgraded at firm's premises to comply with SILAS specification attached as annexure
A

ii. These upgraded unit i.e. SILAS unit with developing web user interface, its integration
with server to be supplied, installed, tested and commissioned in both cabs of 1 no.
EMU rake.

ii.  Joint testing and field trial of SILAS on all intended sections/ working lines in Mumbai
suburban and Harbour by Firm representative, EMU representative and operating
department representative will be done.

iv.  Firm should supply the prototype material along with the test reports carried out by TPI
agency as per specification mentioned in annexure A.

v. All the necessary changes as advised by Railway to comply with the technical
specification and Railway requirement must be implemented in prototype sample in
stipulated time.

vi.  After successful completion in field trial prototype approval will be given by Sr.
DEE/RS/MMCT

vii.  After prototype approval, firm to lift all NSRDs in lots for up gradation in such a way that
entire work should complete in 6 months from date of issue of PO.
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