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Hfaeerl ¥ fafaRed w1 & fog ffaer v & gt Afae s SR Ao ¥ smifda #RA §1 Open Tender
on prescribed tender documents through E-Tender are invited by the Divisional Railway Manager (S&T),

Katihar, N. F. Railway for and behalf of the president of India from the competent, working and experienced
contractor for the following works

g fAfder ¥ Tender No.

KIR-N-2026-K-11

WWT{ITVName of Work

Upgradation of Network for Modernisation of PRS
Network in Katihar division.

B aamgqfrender Value X 3,79,23,723.23 (Three Crore Seventy Nine Lakh
Twenty Three Thousand Seven Hundred Twenty
Three Rupees and Twenty Three Paisa)

3 AfR/Earnest Money X 7,58,500.00 (Seven Lakh Fifty Eight Thousand and

Five Hundred Rupees Only)

TS BHEl Bt T4/ Cost of Tender

Forms.

Rs.00/-

feutfore fAfaar gea ik <SR Bl ot
HeU/Earnest money Deposit and Cost
of tender document

Contractor is allowed to make payments against this
tender towards Earnest money through only
payment modes available ON IREPS portal like Net
Banking, Credit Card etc. Manual payments through
Demand draft, Banker cheque, Deposit receipts, FDR
are not allowed.

Ea] PN PR DI 3{dfY/Completion

period of the works

06 months from the date of issuing LOA

a‘él?lTW'l'Q’Validity offer 60 days

3 fAfger ot sifaw fafd/Date of closing| 15/07/2026 at 15.00 hrs for details visit
of E-tender WWW.ireps.gov.in

SR G- BT YT /Opening of tender | 15/07/2026 at 15.30 hrs of Sr. DSTE/KIR's office
aEHEEEEﬁQT/Web site particulars Details visit www.ireps.gov.in

NOTE: (1). For any changes of tender, please check on Internet website

/Newspaper/Corrigendum in the original tender notice before dropping.

Bidders will be able to submit their original/revised bids up to closing date and time only. Manual offers are
not allowed against this tender, and any such manual offer received shall be ignored. Contractors are allowed
to make payments against this tender towards earnest money only through payment modes available ON
IREPS portal like net banking, debit card, credit card etc. Manual payments through Demand draft, Banker

Verifie

Digiiﬂﬁg\n‘ed y

ANURAG SA

Date: 2

18:49:5: ps.criagnature of Contractor(s)

Reason

Locatio

026.¢6.23

w DelhiSeal.

cheque, Deposit receipts, FDR etc. are not allowed.

DRM/S&T/Katihar
Northeast Frontier Railway
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Seal.
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Note:

ii.

22

23

CHAPTER-I
Brief description of tender document

TENDER DOCUMENTS: The documents forming the complete Tender (which is deemed to be part

of the contract) consist of the following six (6) chapters:

Chapter-I (Brief description of Tender document)

Chapter- II (Tender Schedule).

Chapter-III (Tender Specification & Special condition &Drawings)
Chapter-IV GCC — Part-1 (Instructions to Tenderers)

Chapter-V GCC- Part-II (Standard General Conditions of Contracts)

Chapter-VI (Annexures & Forms)

The documents which are not enclosed herewith can be seen in the office of Senior Divisional Signal
& Telecom Engineer, N.F. Rly. Katihar, on any working day during office hours.

Moreover any latest guide line/Circular/Correction slip/issued by Rly Board/RDSO or Zonal
Railway shall be followed unconditionally.

SUBMISSION OF TENDER:

Tender must be submitted in the tender document supplied by the Railway, along with other relevant

enclosures on the website www.ireps.gov.in. The E-Tender will close at 15:00 hrs of 15.07.2026. The

tender will be opened on the same day i.e. 15.07.2026 at 15:30 hrs at the office of the Senior
Divisional Signal & Telecom Engineer, N.F. Railway Katihar, only. If the date mentioned above
happens to be holiday/band, the tender will be opened on the above-mentioned office on the next
working day.

Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual inspection
of the site and locality of the works, that all conditions liable to be encountered during the execution of
the works are taken into account and that the rates he enters in the tender forms are adequate and all
inclusive to accord with the provisions in Clause-37 of the Standard General Conditions of Contract
for the completion of works to the entire satisfaction of the Engineer.

The tenderers shall submit a copy of certificate stating that all their statements/documents submitted
along with bid are true and factual. Standard format of certificate to be submitted by the bidder is
enclosed as Annexure-V. Non submission of above certificate by the bidder shall result in summarily
rejection of his/their bid. It shall be mandatorily incumbent upon the tenderer to identify state and
submit the supporting documents duly self-attested/digitally signed by which they/he is qualifying the

Qualifying Criteria mentioned in the Tender Document.

Signature of Contractor(s) DRM/S&T/Katihar

Seal.

Northeast Frontier Railway
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2.4  Telex or incomplete offer will be summarily rejected.

2.5 Tender documents in which tender are submitted by a tenderer shall become the property of Railway
and the railway shall have no obligation to return the same to the tenderer(s).

2.6 The tenderer shall sign and stamp each and every page of the tender documents in token of his/their
having read, understood, agreed and complied the same, and to this effect he shall submit in writing
“I/We hereby confirm that I/'We agree to comply all the conditions of this tender” along with his offer.

2.7 In case the tenderer is not able to comply with the provisions of any clause(s) of the tender document,
he shall submit clause wise non-compliance report giving reasons, and to this effect, he shall submit in
writing “I/We hereby confirm that [/We agree to comply all the conditions except those mentioned in

my/our non-compliance statement enclosed, of this tender” along with his offer.

Signature of Contractor(s) DRM/S&T/Katihar
Seal. Northeast Frontier Railway



Tender No.KIR-N-2026-K-11 50f134

ANNEXURE -1
RAILWAY
TENDER FORM (First Sheet)
Tender No.
Name of Work
To
The President of India
Acting through the Railway
I/'We have read the various conditions to tender attached
hereto and agree to abide by the said conditions. [/We also agree to keep this offer open for acceptance
for a period of days from the date fixed for closing of the tender and in default thereof,

I/'We will be liable for forfeiture of my/our “Bid Security”. I/We offer to do the work for
Railway, at the rates quoted in the attached bill(s) of quantities and hereby bind myself/ourselves to
complete the work in all respects within months from the date of issue of letter of

acceptance of the tender.

2 I/We also hereby agree to abide by the Indian Railways Standard General Conditions of Contract, with
all correction slips up-to-date and to carry out the work according to the Special Conditions of
Contract and Specifications of materials and works as laid down by Railway in the annexed Special
Conditions/Specifications, Standard Schedule of Rates (SSOR) with all correction slips up-to-date for
the present contract.

3 A Bid Security of 2 has already been deposited online/ submitted as
Bank Guarantee bond. Full value of the Bid Security shall stand forfeited without prejudice to any
other right or remedies in case my/our Tender is accepted and if:

(a) I/We do not submit the Performance Guarantee within the time specified in the Tender document;

(b) I/We do not execute the contract documents within seven days after receipt of notice issued by the
Railway that such documents are ready; and

(¢) I/We do not commence the work within fifteen days after receipt of orders to that effect.

4, (a) I/We am/are a Startup firm registered by ........................ Department of Industrial Policy and
Promotion (DIPP) and my registration number is ................ valid up to (Copy
enclosed) and hence exempted from submission of Bid Security.

5 We are a Labour Cooperative Society and our Registration No. is with
and hence required to deposit only 50% of Bid Security.

6 Until a formal agreement is prepared and executed, acceptance of this tender shall constitute a binding
contract between us subject to modifications, as may be mutually agreed to between us and indicated
in the letter of acceptance of my/our offer for this work.

Signature of Witnesses Signature of Tenderer(s)

1. Date

2. Address of the Tenderer(s)
Signature of Contractor(s) DRM/S&T/Katihar
Seal. Northeast Frontier Railway
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ANNEXURE -1 (Contd. ...)
TENDER FORM (Second Sheet)

1. Instructions to Tenderers and Conditions of Tender: The following documents form part of Tender
/ Contract:

(a)  Tender Forms — First Sheet and Second Sheet
(b)  Special Conditions/Specifications (enclosed)
(c)  Bill(s) of quantities (enclosed)

(d) Standard General Conditions of Contract and Standard Specifications (Works and Materials) of Indian
Railways as amended/corrected upto latest correction slips, copies of which can be seen in the office
of Sr. DSTE/KIR or obtained from the office of the PCSTE N.F. Railway on payment of prescribed
charges.

(e) Standard Schedule of Rates (SSOR) as amended / corrected upto latest correction slips, copies of
which can be seen in the office of Sr. DSTE/KIR or obtained from the office of the PCSTE N.F.
Railway on payment of prescribed charges.

(f)  All general and detailed drawings pertaining to this work which will be issued by the Engineer or his
representatives (from time to time) with all changes and modifications.

2. Drawings for the Work: The Drawing for the work can be seen in the office of the Sr.
DSTE/KIR and /or from the office of the PCSTE N.F. Railway at any time during the office hours.
The drawings are only for the guidance of Tenderer(s). Detailed working drawings (if required) based
generally on the drawing mentioned above, will be given by the Engineer or his representative from
time to time.

3. The Tenderer(s) shall quote his / their rates as a percentage above or below the Standard Schedule of
Rates (SSOR) of N.F Railway as applicable to KIR Division except where he/they are required to
quote item rates and must tender for all the items shown in the Bill(s) of Quantities attached. The
quantities shown in the attached Bill(s) of Quantities are given as a guide and are approximate only
and are subject to variation according to the needs of the Railway. The Railway does not guarantee
work under each item of the Bill(s) of Quantities. The tenderer(s) shall quote rates / rebates only at
specified place in Tender Form supplied by Railway. Any revision of rates / rebates submitted
(quoted) through a separate letter whether enclosed with the bid (Tender Form) or submitted
separately or mentioned elsewhere in the document other than specified place shall be summarily
ignored and will not be considered.

4. Tenders containing erasures and / or alterations of tender documents are liable to be rejected. Any
correction made by tender(s) in his/their entries must be attested by him / them.

5. The works are required to be completed within a period of 06 months from the date of issue of
acceptance letter.

6. Bid Security:

(a) Subject to exemptions provided under para 5(1) (a) of Part-1 (ITT) of this document, the tender must
be accompanied by a Bid Security as mentioned in tender documents, failing which the tender shall be
summarily rejected.

(b)  The Tenderer(s) shall keep the offer open for a minimum period of 60 days (in case of two packet system of
tendering 90 days) from the date of closing of the Tender. It is understood that the tender documents have
been issued to the Tenderer(s) and the Tenderer(s), is / are permitted to tender in consideration of the
stipulation on his / their part that after submitting his / their tender subject to the period being extended
further, if required by mutual agreement from time to time, he will not resile from his offer or modify the

Signature of Contractor(s) DRM/S&T/Katihar
Seal. Northeast Frontier Railway
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terms and conditions thereof in a manner not acceptable to N.F. Railway. Should the tenderer fail to
observe or comply with the foregoing stipulation, the amount deposited or Bank guarantee bond submitted
as Bid Security for the due performance of the above stipulation, shall be forfeited to the Railway.

(c) If his tender is accepted,

(i)  the Bid Security mentioned in sub para (a) above deposited in cash through e-payment gateway will be
retained as part security for the due and faithful fulfillment of the contract in terms of Clause 16 of the
Standard General Conditions of Contract;

(i1) the Bid Security mentioned in sub para (a) above submitted as Bank guarantee bond, will be encashed as
part security for the due and faithful fulfillment of the contract in terms of Clause 16 of the Standard
General Conditions of Contract.

The Bid Security of other Tenderers shall, save as herein before provided, be returned to them, but the
Railway shall not be responsible for any loss or depreciation to the Bid Security that may happen thereto
while in their possession, nor be liable to pay interest thereon.

(d) In case Contractor submits the Term Deposit Receipt/Bank Guarantee Bond towards either the Full Security
Depositor the Part Security Deposit equal to or more than Bid Security, the Railway shall return the Bid
Security so retained as per sub para (c) above, to the Contractor.

7. Rights of the Railway to deal with Tender: The authority for the acceptance of the tender will rest with
the Railway. It shall not be obligatory on the said authority to accept the lowest tender or any other tender,
and tenderer(s) shall neither demand any explanation for the cause of rejection of his/ their tender nor the
Railway to assign reasons for declining to consider or reject any particular tender or tenders.

8. If the tenderer(s) deliberately gives / give wrong information in his / their tender or creates / create
circumstances for the acceptance of his / their tender, the Railway reserves the right to reject such tender at
any stage.

9. If any partner(s) of a partnership firm expires after the submission of its tender or after the acceptance of its
tender, the Railway shall deem such tender as cancelled/contract as terminated under clause 61 of the
Standard General Conditions of Contract, unless the firm retains its character as per partnership agreement.
If a sole proprietor expires after the submission of tender or after the acceptance of tender, the Railway shall
deem such tender as cancelled / contract as terminated under clause 61 of the Standard General Conditions
of Contract.

10.  Eligibility Criteria:

10.1 Technical Eligibility Criteria:

(a)  The tenderer must have successfully completed or substantially completed any one of the following
categories of work(s) during last 07 (seven) years, ending last day of month previous to the one in which
tender is invited:

(i)  Three similar works each costing not less than the amount equal to 30% of advertised value of the
tender, or

(i) Two similar works each costing not less than the amount equal to 40% of advertised value of the tender, or

(iii) One similar work costing not less than the amount equal to 60% of advertised value of the tender.

Similar nature of work means: - “Any kind of Telecom indoor work with or without outdoor work with
supply of materials.

Signature of Contractor(s) DRM/S&T/Katihar
Seal. Northeast Frontier Railway
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NOTE: (1) If tenderer is not OEM then MOU for technical support in installation, commissioning, post
commissioning maintenance problems, failures and supply of its spares to be submitted from OEM.
(2) Satisfactory working certificate for the type and make of equipment offered."

(b) (1) In case of tenders for composite works (e.g. works involving more than one distinct component, such
as Civil Engineering works, S&T works, Electrical works, OHE works etc. and in the case of major
bridges — substructure, superstructure etc.), tenderer must have successfully completed or substantially
completed any one of the following categories of work(s) during last 07 (seven) years, ending last day of
month previous to the one in which tender is invited:

(1) Three similar works each costing not less than the amount equal to 30% of advertised value of each
component of tender, or
(i1) Two similar works each costing not less than the amount equal to 40% of advertised value of each

component of tender, or

(iii))  One similar work each costing not less than the amount equal to 60% of advertised value of each
component of tender.
Note for b (1): Separate completed works of minimum required values shall also be considered for
fulfillment of technical eligibility criteria for different components.

(b)(2) In such cases, what constitutes a component in a composite work shall be clearly pre-defined with
estimated tender cost of it, as part of the tender documents without any ambiguity.

(b) (3) To evaluate the technical eligibility of tenderer, only components of work as stipulated in tender
documents for evaluation of technical eligibility, shall be considered. The scope of work covered in other
remaining components shall be either executed by tenderer himself if he has work experience as
mentioned in clause 7 of the Standard General Conditions of Contractor through subcontractor fulfilling
the requirements as per clause 7 of the Standard General Conditions of Contract or jointly i.e., partly
himself and remaining through subcontractor, with prior approval of Chief Engineer in writing.

However, if required in tender documents by way of Special Conditions, a formal agreement duly
notarized, legally enforceable in the court of law, shall be executed by the main contractor with the
subcontractor for the component(s) of work proposed to be executed by the subcontractor(s), and shall be
submitted along with the offer for considering subletting of that scope of work towards fulfilment of
technical eligibility. Such subcontractor must fulfill technical eligibility criteria as follows:

The subcontractor shall have successfully completed at least one work similar to work proposed for
subcontract, costing not less than 35% value of work to be subletted, in last 5 years, ending last day of
month previous to the one in which tender is invited through a works contract.

Note: for subletting of work costing up to Rs 50 lakh, no previous work experience of subcontractor shall
be asked for by the Railway.

In case after award of contract or during execution of work it becomes necessary for contractor to change
subcontractor, the same shall be done with subcontractor(s) fulfilling the requirements as per clause 7 of the
Standard General Conditions of Contract, with prior approval of Chief Engineer in writing.

Note for Item 10.1:

Signature of Contractor(s) DRM/S&T/Katihar
Seal. Northeast Frontier Railway
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10.2.

10.3

10.4

10.5

Work experience certificate from private individual shall not be considered. However, in addition to work
experience certificates issued by any Govt. Organization, work experience certificate issued by Public listed
company having average annual turnover of Rs 500 crore and above in last 3 financial years excluding the
current financial year, listed on National Stock Exchange or Bombay Stock Exchange,
incorporated/registered at least 5 years prior to the date of closing of tender, shall also be considered
provided the work experience certificate has been issued by a person authorized by the Public listed
company to issue such certificates.

In case tenderer submits work experience certificate issued by public listed company, the tenderer shall also
submit along with work experience certificate, the relevant copy of work order, bill of quantities, bill wise
details of payment received duly certified by Chartered Accountant, TDS certificates for all payments
received and copy of final/last bill paid by company in support of above work experience certificate.

Financial Eligibility Criteria:
The tenderer must have minimum average annual contractual turnover of V/N or ‘V’ whichever is less;
where

V= Advertised value of the tender in crores of Rupees
N= Number of years prescribed for completion of work for which bids have been invited.

The average annual contractual turnover shall be calculated as an average of “total contractual
payments” in the previous three financial years, as per the audited balance sheet. However, in case
balance sheet of the previous year is yet to be prepared/ audited, the audited balance sheet of the fourth
previous year shall be considered for calculating average annual contractual turnover.

The tenderers shall submit requisite information as per Annexure-VIB, along with copies of Audited
Balance Sheets duly certified by the Chartered Accountant/ Certificate from Chartered Accountant
duly supported by Audited Balance Sheet.

Bid Capacity: The tender/technical bid will be evaluated based on bid capacity formula detailed as
Annexure-VI.

No Technical and Financial credentials are required for tenders having advertised value up to Rs 50
lakh.

Credentials if submitted in foreign currency shall be converted into Indian currency i.e., Indian Rupee
as under:

The conversion rate of US Dollars into Rupees shall be the daily representative exchange rates published by
the Reserve Bank of India or entity authorized by RBI to do so for the relevant date or immediately previous
date for which rates have been published. Where, relevant date shall be as on the last day of month previous
to the one in which tender is invited. In case of any other currency, the same shall first be converted to US
Dollars as on the last day of month previous to the one in which tender is invited, and the amount so derived
in US Dollars shall be converted into Rupees at the aforesaid rate. The conversion rate of such currencies
shall be the daily representative exchange rates published by the International Monetary Fund for the
relevant date or immediately previous date for which rates have been published.

11. Tenderer Credentials:
Documents testifying tenderer previous experience and financial status should be produced along with
the tender.
Tenderer(s) who is / are not borne on the approved list of the Contractors of Railway  shall
submit along with his / their tender:

Signature of Contractor(s) DRM/S&T/Katihar

Seal. Northeast Frontier Railway
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(1)

(ii)

(iii)

(iv)

V)

(vi)

12.

13.

14.

Certificates and testimonials regarding contracting experience for the type of job for which tender is
invited with list of works carried out in the past.

Audited Balance Sheet duly certified by the Chartered Accountant regarding contractual payments
received in the past.

The list of personnel / organization on hand and proposed to be engaged for the tendered work. Similarly list
of Plant & Machinery available on hand and proposed to be inducted and hired for the tendered work.

A copy of certificate stating that they are not liable to be disqualified and all their statements/documents
submitted along with bid are true and factual. Standard format of the certificate to be submitted by the
bidder is enclosed as Annexure-V. Non submission of a copy of certificate by the bidder shall result in
summarily rejection of his/their bid. It shall be mandatorily incumbent upon the tenderer to identify, state
and submit the supporting documents duly self-attested / digitally signed by which they/he are/is qualifying
the Qualifying Criteria mentioned in the Tender Document.

The Railway reserves the right to verify all statements, information and documents submitted by the bidder
in his tender offer, and the bidder shall, when so required by the Railway, make available all such
information, evidence and documents as may be necessary for such verification. Any such verification or
lack of such verification, by the Railway shall not relieve the bidder of its obligations or liabilities
hereunder nor will it affect any rights of the Railway there under.

(a) In case of any information submitted by tenderer is found to be false, forged or incorrect at any time
during process for evaluation of tenders, it shall lead to forfeiture of the tender Bid Security besides banning
of business for a period of upto two years.

(b) In case of any information submitted by tenderer is found to be false, forged or incorrect after the award
of contract, the contract shall be terminated. Bid Security, Performance Guarantee and Security Deposit
available with the railway shall be forfeited. In addition, other dues of the contractor, if any, under this
contract shall be forfeited and agency shall be banned for doing business for a period of up to two years.

Non-compliance with any of the conditions set forth therein above is liable to result in the tender being
rejected.

Execution of Contract Documents: The successful Tenderer(s) shall be required to execute an agreement

with the President of India acting through the ,

_Railway for carrying out the work according to the Standard General Conditions of Contract, Special
Conditions / Specifications annexed to the tender and Standard Specifications (Works and Materials) of
Railway as amended/corrected upto latest correction slips, mentioned in tender form (First Sheet).

INSPECTION OF WORKS:

Field Book and Order Book in terms of Paras 1122E and 1123E respectively of the Engineering Code shall
be maintained at the site of the work by Railway. In the Field Book, the date of inspection and particulars of
any special features, incorrect practice(s) and deficiencies observed in the work being executed and/or
materials supplied by the contractor shall be recorded by the Engineer or his executive subordinates. It will
be the responsibility of the contractor to rectify the deficiencies observed (if any) at his own cost and also to
prevent any recurrence. Complaints, deficiencies if any, pointed out by the contractor or his representative
shall also be recorded in this book.

In the Order Book, all instructions issued by the engineer or the supervisor to the contractor or his
representative as the case may be, shall be entered. The contractor(s) or his/their representative at the site
shall acknowledge such instructions whatever asked upon to do and take action accordingly.

Signature of Contractor(s) DRM/S&T/Katihar

Seal.

Northeast Frontier Railway
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15.

16.

16.1.

MAINTENANCE PERIOD

On the completion of work to the satisfaction of the Engineer it will be taken over from the
contractor. From the date of taking over the contractor shall be responsible for the free maintenance
for a period of Three years, The contractor shall make good and remedy at his own expense within
such period as may be stipulated by the Engineer or his representative, any defect which may develop
or may be before the expiry of this period and intimation of which has been sent to contractor within
seven days of the expiry of the said period by a letter, sent by hand delivery or by registered post. In
case the contractor fails to make adequate arrangements to rectify the defects within seven days of the
receipt of such notices, the Engineer without further notice may make his own arrangement to rectify
the defects and the cost of such rectification shall be recovered from the Security Deposit of the
contractor or from any other money due to the contractor under this or any other contract.

RELEASED MATERIALS.

Before start of the work, contractor, jointly with the nominated Railway representative, shall take
inventory of all materials likely to be released during execution of work and classify the same into
serviceable/ unserviceable. Decision of the Engineer about quantity & classification of released
material will be final & binding.

16.2. All possible care should be taken while releasing materials to avoid any damage. Materials released

17.

1))

2)

3)

4)

shall be properly sorted out into serviceable & unserviceable, transported & stacked as directed by the
Engineer or his representative in the Railway’s Godown or any other nominated place free of cost and
handed over to nominated Railway representative. In case the contractor fails to return the entire
quantity of released materials, shortage will be assessed by the Railway and the cost thereof will be
recovered from the contractor. Rates of recovery in case of serviceable material will be as prescribed
for new material. Recovery for unserviceable material will be made twice of the scrap value as
determined from the highest available rates of scrap of same or similar material through auction or
prevailing market rates of scrap of same or similar material, if auction rates are not available.

MATERIALS SUPPLIED BY THE CONTRACTOR: All materials are to be procured from
RDSO approved sources, if there is no RDSO approved sources then material are to be procured from
RDSO approved sources for developmental orders, if both sources are not in RDSO, then materials to
be procured from reputed firm. The inspection charges of RITES/RDSO shall be borne by Contractor.

The contractor shall at his own expense provide unless specified otherwise in schedule, all materials
to the store of Consignee SSE/TELE/IC/KIR All materials to be provided by the contractor shall be
in conformity with the specification laid down in the Standard and Special Specifications of the
tender and the contractor shall, if required, furnish proof/test certificate, in support of this to the
satisfaction of the Engineer or his authorized representative

The rates for all the items of the schedule shall be inclusive of the cost of all arrangement for
crossing frequently all obstructions, in course of the work over land or across water and the cost of
providing and maintaining approach service roads and temporary bridging that may be necessary for
bringing and removing the construction plants, machinery and materials to and from the site of the
work including rent for use of private land and/or compensation for damage, if any due to intervening
private land traversed by such approach service roads.

The rates quoted by the contractor shall be the cost of complete work and shall include the cost of all
labour and materials including transport, loading, unloading as well as sheds, construction plants,
shuttering, scaffoldings and for which no separate payment is made to him, on satisfactory
completion of the work shall remain the property of the contractor.

The contractor shall entirely be responsible for ensuring safety of his labour, vehicles, construction
plants and equipment while working. No extra payment shall be allowed to the contractor for any

Signature of Contractor(s) DRM/S&T/Katihar

Seal.

Northeast Frontier Railway
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18.

19.

safety precautions to be observed during the execution of the work. The cost of such precautions shall
be deemed to have been included in the rates for all the items of the schedule.

RETURN OF RAILWAY MATERIALS:
The contractor has to return at his cost any cut pieces of wires / cables etc. that may be left out and
any surplus/released materials from the work and other packing materials that might have been
handed over to him. These shall be handed over to Consignee SSE/TELE/IC/KIR, N.F. Railway.
The contractor shall take proper written acknowledgement from the representative of the engineer-in-
charge for all the materials returned by him.

Consignee's RIGHT OF REJECTION

Notwithstanding any approval which the Inspecting Officer may have given in respect of the stores or
any materials or the work or workmanship involved in the performance of the contract (whether with
or without any test carried out by the Contractor or the Inspecting Officer) and notwithstanding
delivery of the stores where so provided to the Interim consignee, it shall be lawful for the consignee,
on behalf of the purchaser, to reject the stores or any part, portion of consignment thereof within a
reasonable time after actual delivery thereof to him at the place or destination specified in the contract
if such stores or part, portion of consignment thereof is not in all respects in conformity with the
terms and conditions of the contract whether on account of any loss, deterioration or damage before
dispatch or delivery or during transit or otherwise how so ever.

Signature of Contractor(s) DRM/S&T/Katihar
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CHAPTER -11
Tender Schedule

13 of 134

Name of the work: Upgradation of network for modernisation of PRS Network in Katihar division.

SN

Description of Work

Unit

Qty

Rate (INR)

Amount
(INR)

Inspection
Authority

Schedule A-SOR Items

Supply of Shielded Twisted Pair Cat-6e
cable as per technical specification. Make:
Digisol or D-Link or CP Plus or Superior as
per TS.

Metre

7400

41.86

3,09,764.00

Consignee

Laying of UTP/STP CAT-6 cable/power
cable in PVC casing capping or conduit pipe
of appropriate size. The work also includes
supply and fixing of casing-capping or
conduit Pipe of appropriate size, fixing and
connection of patch panel, fixing of CAT-6
cable with RJ 45 connectors. Work to be
done as per instructions of site in-charge and
as per TS.

Metre

7400

45.00

3,33,000.00

Consignee

Supply, installation, testing and
commissioning of 8 plus 2 port layer-2 smart
PoE switch with 02 nos, 01 Gigabit ports
loaded with SFP module as per TS.

Nos.

20

14931.19

2,98,623.80

Consignee

Supply Installation, Testing and
commissioning of Type-III Switches and all
accessories required for their installation
(Layer 2 Switch)

{The Switch Should have:

a. 24 x 10/100/1000 BASE-T PoE ports 4 x
1G (minimum) SFP+

ports with minimum PoE Power Budget of
370W or better.

b. Non-PoE 24 x 10/100/1000 BASE-T ports
4 x 1G (minimum)

SFP+ports. Switching capacity should be 56
Gbps or better;

forwarding rate 41.7 MPPS or better} as per
TS.

Nos.

46508.95

2,32,544.75

Consignee

Total of Schedule

A

11,73,932.55

Schedule B-NS Items

Supply Installation Testing and
Commissioning of Tier-3/4 Routers (04
WAN Port)

(Make- CISCO/HP/Juniper or Superior) as
per TS.

Nos.

72

481915.54

34697918.88

RITES

Supply Installation Testing and
Commissioning of Tier-2 Routers (08 WAN
Port)

Nos.

892056.40

1784112.80

RITES

Signature of Contractor(s)
Seal.
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SN Description of Work Unit | Q Rate (INR) | Amount | Inspection
escription of Wo ty ¢ (INR) Authority
(Make-CISCO/HP/Juniper or Superior) as
per TS.
Supply of media converter with required
accessories and including all necessary
connecting cable having 10/100/1000 Mbps
Media Converter (Single mode) as per .
3 | Specification No. RDSO/SPN/TC/103/2013 | TO5- 40 362650 | 145060.00 | Consignee
Rev. 3 or latest
Make: HCL/Digisol /Dlink/Mrotek or similar
as per TS.
4 ilépply of /O box of 4 port with RJ 45 as per Nos. 100 618.08 61,808.00 Consignee
Supply of SFP Module 1G/SM (10 KM . .
5 range) compatible with switch as per TS. Pair 20 1,563.97 31,279.40 Consignee
Supply of RJ45 connectors (100Nos) in One
pack 8P8C RJ45 Metal Shielded Male Plug .
6 Crimp Connector for Stander CAT6 Ethernet Nos. 40 740.29 29,611.60 Consignee
Network Cable as per TS.
Total of Schedule B 3,67,49,790.68
Total of Schedule A & Schedule B 3,79,23,723.23
Signature of Contractor(s) DRM/S&T/Katihar
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CHAPTER -I11
Tender Specification & Special condition & Drawings

Name of the Work: Upgradation of network for modernisation of PRS Network in Katihar division.

Technical Specification & Drawings:

The bidder should read all clauses of specification before submitting his offers. Bidder shall ensure that all clauses,
sub-clauses, terms & references, guidelines as detailed in specification such as Scope, System description, General
requirement including cyber security, technical requirements etc. are complied fully and accordingly make his offer.

SCHEDULE A

Item No. 1:
Supply of Shielded Twisted Pair Cat-6e cable as per technical specification. Make: Digisol or D-Link or CP Plus or
Superior as per TS.

Technical Specification — Item No. 1:

As per Clause 17.1 of RDSO/SPN/TC/65/2021 Version 6.0 with amendt.1, 2 & 3 or latest

STP (Shielded Twisted Pair) CAT-6 Cable shall be compliant with latest EIA/TIA- 568-B.2-1 standard for CAT 6
cable or as specified by purchaser. The screen of the STP cable should be properly grounded. Make- Digisol or D-
Link or CP Plus or Superior.

Item No. 2:

Laying of UTP/STP CAT-6 cable/power cable in PVC casing capping or conduit pipe of appropriate size. The work
also includes supply and fixing of casing-capping or conduit Pipe of appropriate size, fixing and connection of patch
panel, fixing of CAT-6 cable with RJ 45 connectors. Work to be done as per instructions of site in-charge and as per
TS.

Technical Specification — Item No. 2:

Laying of UTP/STP CAT-6 cable/power cable in PVC casing capping or conduit pipe of appropriate size. The work
also includes supply and fixing of casing-capping or conduit Pipe of appropriate size, fixing and connection of patch
panel, fixing of CAT-6 cable with RJ 45 connectors. Work to be done as per instructions of site in-charge.

(i) Laying, installation, testing & commissioning of UTP/STP CAT-6 cable (23 AWG, 4 pair, min. 250 MHz) and
power cable as required.

(i1) Providing and fixing of heavy-duty FRLS PVC casing-capping/conduit pipe of suitable size with all accessories
(bends, tees, junction boxes, saddles, etc.).

(ii1) Proper routing, clamping, dressing and segregation of data and power cables as per standard practices.

(iv) Termination of CAT-6 cable with RJ-45 connectors using appropriate tools and techniques and fixing of 1/O box
of 4 port with RJ 45.

(v) Installation, fixing and termination of cables in rack-mounted patch panel.
(vi) Ferruling, labeling and proper identification of all cables and network points.

(vii) Compliance with relevant standards such as TIA/EIA-568 and applicable IS/IEC codes.

Signature of Contractor(s) DRM/S&T/Katihar
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(viii) Completion of entire work as per site conditions and instructions of Engineer/Site In-charge.

Item No. 3:
Supply, installation, testing and commissioning of 8 plus 2 port layer-2 smart PoE switch with 02 nos, 01 Gigabit
ports loaded with SFP module as per TS.

Technical Specification — Item No. 3:
Supply, installation, testing and commissioning of 8 plus 2 port layer-2 smart PoE switch with 02 nos, 01 Gigabit
ports loaded with SFP module.

As per Clause 14.0 (iii) of RDSO/SPN/TC/65/2021 Version 6.0 with Amdt 1,2 & 3 or latest & with all accessories as
SFPs/SFP+ Modules, Cables, adapters etc. required for field deployment ready switch.
14.0 (I1D) Field Switches: The Field Switches shall have following minimum specifications: -

S. Specification
No.
Field Switches (8 Ports)
1. Switch Should Support 8 10/100BASE-T PoE and 2 SFP 1000 Mbps Uplink ports
il. Switch Should Support Min. 20 Gbps Switching Capacity and Maximum 64 Byte

Packet Forwarding Rate is 14.88MPPS.
Switch Should Support 4K VLAN IDs,
Min 256 static VLAN and Voice & Video VLAN

1. Switch Should Support IEEE 802.3af & at compliance (for PoE ports) and minimum 120W
Power Budget.
iv. Switch should support surge protection of 2kV as per IEC/EN 61000-4-5
v. Switch should support IGMP Snooping v1, v2 and MLD snooping v1/v2
vi. Switch shall support IEEE 802.1AB Link Layer Discovery Protocol (LLDP) or LLDP-MED
Vvii. Switch should support Port Mirroring One to one/Many to One
viii. Switch should support Quality of Service (QoS), 802.1p, Strict, Weighted Round Robin
(WRR)/ Shaped Round Robin (SRR) scheduling.
iX. Switch should support Access Control List (ACL), Port Base, MAC Base, IP Based, L2 & L3
ACL (IPv4 and IPv6)
X. Switch Should Support Security Features like Broadcast/Multicast/Unicast Storm Control,

Traffic segmentation, TLS, DoS attack prevention, 802.1X Port- based Access Control, Port
Security, ARP Spoofing Prevention, DHCP Server Screening, [IP-MAC- Port Binding, ARP
Inspection, DHCP Snooping, 802.1X Authentication local/RADIUS database (IPv4 & IPv6),
port-based access control.

xi. Switch Should Support features IPv4 & IPv6 Inspection, SSH v2 feature, Flow Control
governed by IEEE 802.3x.
Xii. Switch Should Support Management thru console Port/Web-based/CLI.
xiii. Switch Should Support SNMP v1/v2¢/v3.
Xiv. Operating temperature/ Humidity: 0°C to 50°C, 10%-90% non-condensation.
XV. The switch should work on 100-240V AC, 50Hz power supply.
XVI. Switch should have EMI CERTIFICATE as per BIS/EN/FCC/CE
XVil. Switch should have SAFETY CERTIFICATE as per BIS/UL/ IEC/EN 60950.
Signature of Contractor(s) DRM/S&T/Katihar
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Item No. 4:

Supply Installation, Testing and commissioning of Type-III Switches and all accessories required for their installation
(Layer 2 Switch)

{The Switch Should have:

a. 24 x 10/100/1000 BASE-T PoE ports 4 x 1G (minimum) SFP+ ports with minimum PoE Power Budget of 370W or
better.

b. Non-PoE 24 x 10/100/1000 BASE-T ports 4 x 1G (minimum) SFP+ports. Switching capacity should be 56 Gbps or
better; forwarding rate 41.7 MPPS or better} as per TS.

Technical Specification — Item No. 4:

Supply Installation, Testing and commissioning of Type-III Switches and all accessories required for their installation
(Layer 2 Switch)

{The Switch Should have:

a. 24 x 10/100/1000 BASE-T PoE ports 4 x 1G (minimum) SFP+ ports with minimum PoE Power Budget of 370W or
better.

b. Non-PoE 24 x 10/100/1000 BASE-T ports 4 x 1G (minimum) SFP+ports. Switching capacity should be 56 Gbps

or better; forwarding rate 41.7 MPPS or better}

As per Clause 14.0 (ii) of RDSO/SPN/TC/65/2021 Version 6.0 with amendt.1, 2 & 3 or latest
Layer 2 Switches (24 ports): The PoE and Non-PoE Layer 2 Switches shall have following minimum

specifications:-
S. No. Specification
1. The Switch Should have:

a. 24 x 10/100/1000 BASE-T POE ports + 4 x 1 G (minimum) SFP+ ports with minimum
PoE Power Budget of 370W or better. or

b. b. Non- PoE 24 x 10/100/1000 BASE-T ports + 4 x 1 G (minimum) SFP+ ports

Switching capacity should be 56 Gbps or better; forwarding rate 41.7 MPPS or better

Should have support for 802.3x flow control.

Should support 802.1D spanning tree control / RSTP support, sflow or netflow.

Should support management features like Web-based GUI, SNMP, TETP Client, System
Log, DHCP/BootP.

6. Should support Auto MDI-II/MDI-X uplink for all the twisted pair ports.

7. Should support for 802.1Q VLAN, 802.1p Priority queues.
8

9

Rl el R

Should support port mirroring.

Should support jumbo frame.

10. Should support console port or telnet and web GUI based management.

11. Should have AC power supply arrangement as given below in chassis without any external
adaptors with redundant power supply: AC power supply 100 to 240 V AC with 50 to 60 Hz.

12. Should support at least 16000 entries in the MAC table.

13. Should support Port-based VLAN, 802.1Q Tagged VLAN & Voice VLAN along with
Management VLAN.

14. Should support spanning-tree root guard or similar functionality.

15. Should support spanning-tree Port Fast guard for fast convergence or similar functionality.

16. Should support security features like SSL (HTTPS)/SSH, Broadcast/Multicast/ Unicast
Storm Control, DoS Attack Prevention.

17. Should support Quality of Service (QoS) like Priority Queue, Class of Service (CoS), Rate

Limiting (Bandwidth Control), Strict Priority Queue (SPQ), Weighted Round Robin (WRR)/

Signature of Contractor(s) DRM/S&T/Katihar
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Shaped Round Robin (SRR).

18. [Pv6 feature should be ready from day 1.
19. Switch shall be with Rack Mountable clams for standard 19-inch rack mountable.
20. Minimum Operating Temperature 0 to 50 C.
21. Switch should support LLDP or similar functionality
22. Switch should have EMI CERTIFICATE as per BIS/EN/FCC/CE
23. Switch should have SAFETY CERTIFICATE as per BIS/UL/ IEC/EN 60950
24, Switch should support following SNMP traps or syslog:
1) Interface UP & Down

ii) Optical Power SFP threshold alarms

iii) STP Topology Changes and New root bridge
iv) LLDP table changes

v) Threshold alarms for Temperature

25. Should support following for min. 64 Groups:
1) IGMP Snooping,

ii) IGMP v1/v2/v3 awareness Snooping,

iii) IGMP Snooping Queried

SCHEDULE B

Item No. 01:
Supply Installation Testing and Commissioning of Tier-3/4 Routers (04 WAN Port) (Make-CISCO/HP/Juniper or
Superior) as per TS.

Technical Specification — Item No. 01:
Supply Installation Testing and Commissioning of Tier-3/4 Routers (04 WAN Port) (Make-CISCO/HP/Juniper or
Superior) and having following specifications:

General Requirements
Router shall be designed for continuous operations. The bidder shall furnish the MTBF (Mean Time Between

! Failure) predicted and observed values along with calculations by the manufacturer.
) In case of full system failure, Router shall maintain a trace area in the NVRAM / FLASH which would be
used for analysis / diagnosis of the problem.
3 Router shall have built-in power-on diagnostics system to detect hardware failures.
Router shall have suitable visual indicators for diagnostics and healthy / unhealthy status of ports & modules.
5 The design of Router shall not allow plugging of a module in the wrong slot or upside down.
Hardware Details
6 The proposed device should be mentioned as Router in the publically available OEM datasheet/document.

Router shall have minimum 02 Nos. 1G Base-T Ethernet LAN ports at wire-speed/line rate complying to
7 IEEE 802.3ab specification. The Gigabit ports shall have full duplex capabilities. The hardware of all these
ports should be complete in all respect.
Router shall have minimum 4 WAN ports which shall be combination of both 100/1000 Base-T Ethernet
8 Routed Ports and G.703 interface / E1 Ports. The hardware of all these ports should be complete in all respect.
The combination of WAN ports shall be as follows:
Router shall have minimum 02 Nos. 100/1000 Base-T Ethernet Routed Ports at wire-speed / line rate

8(0) complying to IEEE 802.3ab specification. The Ethernet ports shall have full duplex capabilities.

8(i1))  Router shall have minimum 02 Nos. WAN ports supporting G.703 interface / E1 Ports natively. These ports

Signature of Contractor(s) DRM/S&T/Katihar
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10
11
12

13
14
15
16
17
18

19
19()

19(ii)
19(ii)

19(iv)

19(v)
19(vi)

shall be operable up to speed of 02 Mbps.

Router shall have aggregate packet forwarding rate greater than or equal to 200 kpps (killo packets per
second) for a packet lengths of 64/128 Bytes. The performance of the router shall not degrade for IPv4 and
IPv6 individually as well as for dual stack operations (IPv4 & IPv6).

Router shall have aggregate throughput minimum 200/400 Kbps for a packet lengths of 64 Bytes/128 Bytes
respectively.

Router shall have minimum 20K active IPv4 and 10K IPv6 routes.

The Router shall have enough CPU capacity and memory so as to efficiently meet all the functionalities laid
down in the specifications. The bidder should specify the offered CPU and memory model.

The router hardware shall be designed to run both IPv4 & IPv6 simultaneously (Dual Stack) from day one.
Router shall support 19-inch rack mountings.

Router shall support upgrade of software through Flash Memory.

Router shall support on-line software reconfiguration to implement changes without rebooting.

Router shall be capable of working with 200-240Volts AC nominal at frequency 50 £2 Hz.

Router shall support a console port with RS-232 or RJ-45 Interface for configuration and diagnostic purposes.
Software Details (Required from Day One)

The router shall support following protocols:

TCP/IP

ARP, ICMP, ICMPv6, DHCP, TFTP and DNS

Network Address Translation (NAT) and Port Address Translation (PAT)

Router shall support NTP (Network Time Protocol) or SNTP (Simple Network Time Protocol) for date &
time synchronization from NTP Server. The router shall also be configured as NTP server for serving the
time.

Support for both TCP and UDP at Layer-4
Sub Networking

19(vii) Classless Inter Domain Routing (CIDR)
19(viii) Variable Length Subnet Masking (VLSM)

19(ix) IEEE 802.1Q based VLAN tagging

19(x) VRRP

20 The router shall support following WAN protocols:

20(i) PPP

20(ii) Multi-link PPP

20(iii) HDLC

21 The router shall support static as well as dynamic routing with following IP routing protocols:

21(i) OSPF Version 3

21(ii)) BGP Version 4

21(iii) Multi-Protocol BGP Version 4

22 The Router shall have following IP routing features:

22(i)  Bidirectional Forwarding Detection (BFD) for static and OSPF routing.

22(i1)) Option to define a router as Designated Router (DR) in OSPF Domain.

22(iii) Option to define “Point-to-Point” and “Point-to-Multi-point” links in OSPF Domain.

22(iv) Option to change the LSA and SPF timers as well as other timers/counters in OSPF.

22(v) Router shall. support trac.ki.ng the re:?lch-ability to remote destination which is not directly connected and
thereby deciding the validity of static routes etc.

23 Router shall support following quality of service (QoS) features:

Signature of Contractor(s) DRM/S&T/Katihar
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23(1) Weighted Fair Queuing (WFQ) / Weighted Round Robin (WRR) or equivalent queuing mechanism.
23(ii) IP precedence i.e. Priority based on TOS field of IPv4 and IPv6

23(iii) Differentiated Services (Diff Serve) i.e. Priority based on DS field of the IPv4 and IPv6.

23(iv) Weighted Random Early Detection for congestion avoidance.

The router shall have minimum eight hardware queues per port feature for assignment of bandwidth / priority

24 to a group(s) of applications.

25 The .router shall suppo'rt forwarding of trafﬁg in load-balancing mode on links with equal metric based on per-
session or per-destination based load balancing.

26 The router shall support following security features:

26() PAP and CHAP

26(ii) Data Encryption as per DES, 3DES and AES Standards.

26(iii)) Generic Routing Encapsulation

Hardware accelerated IPSec based Point to Point secure tunnels for minimum 50 IPSec tunnels and minimum
[PSec throughput of 100 kbps.

26(v) Access lists based on Network Address, Mask, Protocol Type and Socket type

26(vi) Access list violation logging & accounting

26(vii) MDS5 route authentication

26(viii) Controlled SNMP Access through the use of SNMP with MD35 authentication

26(ix) Multiple privilege levels to provide different levels of access.

26(x) Remote Authentication Dial In User Service (RADIUS)

27 The Router shall support Authentication, Authorization and Accounting through RADIUS / TACACS+.
28 Router shall support network management through:

28(1)) SNMP v2 & v3

28(ii)) MIBI/1I

28(iii) Router shall support all standard MIBs based on OSPF, BGP etc.

28(iv) Software Upgrade through FTP or TFTP

28(v) TELNET Client and Server

28(vi) SSH Version-2

29 Router shall support following in the user level of access i.e. the user with minimum privileges:
29(i) Ping

29(ii) Telnet

29(iii) Traceroute

26(iv)

29(iv) Display of pre-configured description / label of each interface
29(v) Display of input and output error statistics on all interfaces.
29(vi) Display of Input and Output data rate statics on all interfaces.
29(vii) Display of Dynamic ARP table.

Router shall support system & event logging functions as well as forwarding of these logs onto a separate

30
server for log management.

31 The Hardware/Software of Rout'er sha}ll not pose any problem due.to change in date apd 'tirne caused by
events such as changeover of millennium / century, leap year etc. in the normal functioning of the system.

32 Router shall have Debugging features to display and analyze various types of packets.

33 The router shall support NetFlow / SFlow / JFlow / NetStream.

Regulatory Compliance

34 Router shall conform to UL 60950 or IEC 60950 or CSA 60950 or EN 60950 or equivalent Indian Standard
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like IS-13252:2010 or better for safety requirements of Information Technology Equipment.
Router shall conform to EN 55022/55032 Class A/B or CISPR22 Class A/B or CE Class A/B or FCC Class

35 A/B or equivalent Indian Standard like IS 6873 (Part 7):2012 or better for EMC (Electro Magnetic
Compatibility) requirements.

36 Router shall be manufactured in accordance with the international quality standards ISO 9001:2008 or latest
valid ISO or equivalent Indian standard like BIS for which the manufacturer should be duly accredited.
Product Certification Required
Router/Router’s operating system should be tested and certified with the Mandatory Testing and Certification

37 of Telecom Equipment (MICTE) Essential Requirement (ER) and ITSAR as per the “The
Telecommunications (Framework to Notify Standards, Conformity Assessment and Certification) Rules,
2025”.

Item No. 02:

Supply Installation Testing and Commissioning of Tier-2 Routers (08 WAN Port) (Make-CISCO/HP/Juniper or

Superior) as per TS.

Technical Specification — Item No. 02:
Supply Installation Testing and Commissioning of Tier-2 Routers (08 WAN Port) (Make-CISCO/HP/Juniper or
Superior) and having following specifications:

General requirements-
Router shall be designed for continuous operations. The bidder shall furnish the MTBF (Mean Time Between

! Failure) predicted and observed values along with calculations by the manufacturer.

) In case of full system failure, Router shall maintain a trace area in the NVRAM / FLASH which would be
used for analysis / diagnosis of the problem.

3 Router shall have built-in power-on diagnostics system to detect hardware failures.

4 Router shall have suitable visual indicators for diagnostics and healthy / unhealthy status of ports & modules.

5 The design of Router shall not allow plugging of a module in the wrong slot or upside down.
Hardware Details

6 The proposed device should be mentioned as Router in the publically available OEM datasheet/document.
Router shall have minimum 02 Nos. 1G Base-T Ethernet LAN ports at wire-speed/line rate complying to

7 IEEE 802.3ab specification. The Gigabit ports shall have full duplex capabilities. The hardware of all these
ports should be complete in all respect.
Router shall have minimum 8 WAN ports which shall be combination of both 100/1000 Base-T Ethernet

8 Routed Ports and G.703 interface / E1 Ports. The hardware of all these ports should be complete in all respect.
The combination of WAN ports shall be as follows:

8(i) Router ghall have minimum 02 Nos. IQO/ 1000 Base-T Ethernet Routed Ports at wire—speeq / .line rate
complying to IEEE 802.3ab specification. The Ethernet ports shall have full duplex capabilities.

8 (i) Router shall have minimum 04 Nos. WAN ports supporting G.703 interface / E1 Ports natively. These ports
shall be operable up to speed of 02 Mbps.
Router shall have minimum 02 Nos. WAN ports; which can be either be 100/1000 Base-T Ethernet Routed

8(iii)  Ports supporting full duplex capabilities or G.703 interface / E1 Ports natively operable up to speed of 02
Mbps.
Router shall have aggregate packet forwarding rate greater than or equal to 400 kpps (kilo packets per second)

9 for a packet lengths of 64/128 Bytes. The performance of the router shall not degrade for IPv4 and IPv6
individually as well as for dual stack operations (IPv4 & IPv6).

10 Router shall have aggregate throughput minimum 400/800 Kbps for a packet lengths of 64 Bytes/128 Bytes
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11
12

13
14
15
16
17
18

19
19(i)

19(ii)
19(iii)

19(iv)

19(v)
19(vi)

respectively.
Router shall have minimum 20K active IPv4 and 10K IPv6 routes.

The Router shall have enough CPU capacity and memory so as to efficiently meet all the functionalities laid
down in the specifications. The bidder should specify the offered CPU and memory model.

The router hardware shall be designed to run both IPv4 & IPv6 simultaneously (Dual Stack) from day one.
Router shall support 19-inch rack mountings.

Router shall support upgrade of software through Flash Memory.

Router shall support on-line software reconfiguration to implement changes without rebooting.

Router shall be capable of working with 200-240Volts AC nominal at frequency 50 £2 Hz.

Router shall support a console port with RS-232 or RJ-45 Interface for configuration and diagnostic purposes.
Software Details (Required from Day One)

The router shall support following protocols:

TCP/IP

ARP, ICMP, ICMPv6, DHCP, TFTP and DNS

Network Address Translation (NAT) and Port Address Translation (PAT)

Router shall support NTP (Network Time Protocol) or SNTP (Simple Network Time Protocol) for date &
time synchronization from NTP Server. The router shall also be configured as NTP server for serving the
time.

Support for both TCP and UDP at Layer-4
Sub Networking

19(vii) Classless Inter Domain Routing (CIDR)
19(viii) Variable Length Subnet Masking (VLSM)

19(ix) IEEE 802.1Q based VLAN tagging

19(x) VRRP

20 The router shall support following WAN protocols:

20(i) PPP

20(ii)) Multi-link PPP

20(iii) HDLC

21 The router shall support static as well as dynamic routing with following IP routing protocols:

21(1) OSPF Version 3

21(i1)) BGP Version 4

21(iii) Multi-Protocol BGP Version 4

22 The Router shall have following IP routing features:

22(i) Bidirectional Forwarding Detection (BFD) for static and OSPF routing.

22(i1) Option to define a router as Designated Router (DR) in OSPF Domain.

22(iii) Option to define “Point-to-Point” and “Point-to-Multi-point” links in OSPF Domain.

22(iv) Option to change the LSA and SPF timers as well as other timers/counters in OSPF.

22(v) Router shall. support trac.ki.ng the re:?lch-ability to remote destination which is not directly connected and
thereby deciding the validity of static routes etc.

23 Router shall support following quality of service (QoS) features:

23(1) Weighted Fair Queuing (WFQ) / Weighted Round Robin (WRR) or equivalent queuing mechanism.

23(ii) IP precedence i.e. Priority based on TOS field of IPv4 and IPv6

23(iii) Differentiated Services (Diff Serve) i.e. Priority based on DS field of the [Pv4 and IPv6.
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23(iv) Weighted Random Early Detection for congestion avoidance.
The router shall have minimum eight hardware queues per port feature for assignment of bandwidth / priority

24 to a group(s) of applications.

25 The router shall support forwarding of traffic in load-balancing mode on links with equal metric based on per-
session or per-destination based load balancing.

26 The router shall support following security features:

26(i) PAP and CHAP
26(ii) Data Encryption as per DES, 3DES and AES Standards.
26(iii)) Generic Routing Encapsulation

Hardware accelerated IPSec based Point to Point secure tunnels for minimum 100 IPSec tunnels and
minimum I[PSec throughput of 200 kbps.

26(iv)
26(v) Access lists based on Network Address, Mask, Protocol Type and Socket type

26(vi) Access list violation logging & accounting

26(vii) MDS5 route authentication

26(viii) Controlled SNMP Access through the use of SNMP with MDS5 authentication

26(ix) Multiple privilege levels to provide different levels of access.

26(x) Remote Authentication Dial In User Service (RADIUS)

27 The Router shall support Authentication, Authorization and Accounting through RADIUS / TACACS+.
28 Router shall support network management through:

28(1)) SNMP v2 & v3

28(ii)) MIBI/1I

28(iii) Router shall support all standard MIBs based on OSPF, BGP etc.

28(iv) Software Upgrade through FTP or TFTP

28(v) TELNET Client and Server

28(vi) SSH Version-2

29 Router shall support following in the user level of access i.e. the user with minimum privileges

29(i) Ping

29(i1) Telnet

29(iii) Traceroute

29(iv) Display of pre-configured description / label of each interface

29(v) Display of input and output error statistics on all interfaces.

29(vi) Display of Input and Output data rate statics on all interfaces.

29(vii) Display of Dynamic ARP table.

Router shall support system & event logging functions as well as forwarding of these logs onto a separate

30
server for log management.
31 The Hardware/Software of Router shall not pose any problem due to change in date and time caused by
events such as changeover of millennium / century, leap year etc. in the normal functioning of the system.
32 Router shall have Debugging features to display and analyze various types of packets.

33 The router shall support NetFlow / SFlow / JFlow / NetStream.
Regulatory Compliance
Router shall conform to UL 60950 or IEC 60950 or CSA 60950 or EN 60950 or equivalent Indian Standard

34 like IS-13252:2010 or better for safety requirements of Information Technology Equipment.

35 Router shall conform to EN 55022/55032 Class A/B or CISPR22 Class A/B or CE Class A/B or FCC Class
A/B or equivalent Indian Standard like IS 6873 (Part 7):2012 or better for EMC

Signature of Contractor(s) DRM/S&T/Katihar
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(Electro Magnetic Compatibility) requirements.
Router shall be manufactured in accordance with the international quality standards ISO 9001:2008 or latest

36 valid ISO or equivalent Indian standard like BIS for which the manufacturer should be duly accredited.
Product Certification Required
Router/Router’s operating system should be tested and certified with the Mandatory Testing and Certification

37 of Telecom Eguipment (MICTE) Essentigl Requirement (ER) aqd ITSAR as per the “Thf: ‘
Telecommunications (Framework to Notify Standards, Conformity Assessment and Certification) Rules,
2025”.

Item No. 03:

Supply of media converter with required accessories and including all necessary connecting cable having 10/100/1000
Mbps Media Converter (Single mode) as per Specification No. RDSO/SPN/TC/103/2013 Rev. 3 or latest.
Make: HCL/Digisol/ Dlink/Mrotek or similar as per TS.

Technical Specification — Item No. 03:

Supply of media converter with required accessories and including all necessary connecting cable having 10/100/1000
Mbps Media Converter (Single mode) as per Specification No. RDSO/SPN/TC/103/2013 Rev. 3 or latest.

Make: HCL/Digisol/ Dlink/Mrotek or similar.

Item No. 04:
Supply of I/O box of 4 port with RJ 45 as per TS.

Technical Specification — Item No. 04:

Supply of I/O box of 4 port with RJ 45.

(i) Supply of 4-port I/O box made of high-quality FR/ABS plastic with suitable faceplate.

(i1) Provision for mounting of RJ-45 keystone jacks compatible with CAT-6 UTP/STP cables.
(iii) Suitable for flush/surface mounting with shutter arrangement.

(iv) Facility for proper labeling and identification of ports.

(v) Compliance with TIA/EIA-568 and relevant IS/IEC standards.

(vi) Complete as per site requirements and instructions of Engineer-in-Charge.

Item No. 05:
Supply of SFP Module 1G/SM (10 KM range) compatible with switch as per TS.

Technical Specification — Item No. 05:

Supply of SFP Module 1G/SM (10 KM range) compatible with switch.

(i) Supply of 1G SFP transceiver module for single-mode fiber with minimum 10 km transmission range.
(i1) Operating wavelength of 1310 nm with LC/SC connector interface as per site requirement.

(ii1) Compatible with existing network switch as per OEM specifications.

(iv) Hot-pluggable design with low power consumption.

(v) Compliance with IEEE 802.3z and relevant industry standards.

(vi) Complete as per site requirements and instructions of Engineer-in-Charge.

Item No. 06:
Supply of RJ45 connectors (100Nos) in One pack 8P8C RJ45 Metal Shielded Male Plug Crimp Connector for
Standerd CAT6 Ethernet Network Cable as per TS.

Technical Specification — Item No. 06:
Supply of RJ45 connectors (100Nos) in One pack 8P8C RJ45 Metal Shielded Male Plug Crimp Connector for
Standerd CAT6 Ethernet Network Cable.

Signature of Contractor(s) DRM/S&T/Katihar
Seal. Northeast Frontier Railway
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(1) Supply of RJ-45 connectors (100 Nos. per pack), 8P8C metal shielded male plug suitable for CAT-6 Ethernet
cable.

(i1) Compatible with UTP/STP CAT-6 cables with proper shielding and strain relief provision.
(ii1) Gold-plated contacts for reliable conductivity and corrosion resistance.

(iv) Suitable for crimping using standard crimping tools ensuring secure and firm termination.
(v) Compliance with TIA/EIA-568 and relevant IS/IEC standards.

(vi) Complete as per site requirements and instructions of Engineer-in-Charge.

Signature of Contractor(s) DRM/S&T/Katihar
Seal. Northeast Frontier Railway
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10.

11.

12.

13.

Special condition:

The tenderer (s) should quote their rates inclusive of all taxes as applicable.

Supplied materials as per Schedule of works of inspection authority as mentioned in the Tender

Schedule.

All materials required to execute the work are to be carried by the contractor from Consignee’s go

down to work site at his own cost.

All works are to be executed under direct supervision of Consignee or his authorized

representative.

All necessary nuts & bolts of various sizes, tools & plants, consumable stores required for execution

of works should be supplied by the contractor.

Payment for supply and execution-

i) Items for separate supply and execution: - Only 70% Payment will be made against supply
items and 30% balance payment will be made after successful execution of the item along
with 100% payment against execution.

ii)  For supply and installation item, 70% will be paid after supply of item and remaining 30% will
be made after execution of the same item.

iii) For only supply items which have no execution, 100% payment will be made after supply of
item.

Released materials are to be deposited to Consignee’s Godown.

Tenderer must submit EPF registration number/certificate along with current challan and Labour

Registration certificate at the time of bill/payment.

Before starting earth work/trenching/digging, the contractor shall obtain a copy of latest cable

route plan or integrated cable route plan from Railway officials. The work should be carried out

only after ascertaining that there is no infringement of the cable route shown in such cable route
plans because of the proposed work. If required, joint survey with S&T department officials shall be
carried out to mark the exact cable route. In case cables are damaged during execution of work,
penalty shall be imposed as per Railway board letter no-2021/Tele/5(2)/3-Part(1)(3425647) Dated

12.06.2023.

The Contractor shall employ one qualified Graduate Engineer for the execution of work along with

standby engineer in case of any leave or absence.

Tenderer should submit authorization of OEM/OEMs as per annexure-H for Item no-3 & 4 of

Schedule-A & Item no-1 & 2 of Schedule-B [8 plus 2 port layer-2 smart PoE switch with 02 nos- 01

Gigabit port, Type-lll Switches, Tier-3/4 Routers (04 WAN Port) & Tier-2 Routers (08 WAN Port)].

Offers without authorization of OEM/OEMs will be summarily rejected.

Tenderer should submit along with offer an undertaking issued by Original Equipment

Manufacturer (OEM) that OEM will provide support on installation, testing and commissioning

including after sales support for a period of 3 years for smooth functioning of system during

maintenance period.

Bidder has to submit Make & Model of specific equipment offered as per Annexure G.

Signature of Contractor(s) DRM/S&T/Katihar
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oo WG UXHIN Government of India
/S ¥al WAty Ministry of Railways Gm

2021 Tele/5(2)3-Purt(1 {3425647) 7 faeefl, Riw: 12.06.2023
T GMICH ll}.l'h-lﬂd'f'('ﬁﬂf'f:ﬁ'ﬂ, The DG&/Directors

All Indizn Railways, KRCL, PUs, CORE, COFMOW RDS0, NAIR, All CTls

(As per standard Hst)

Suli: Procedure for undertaking digging work in the vicinity of Signalling. Electrical
aud Telecommunication cables

JBel: JPO bssued vide Board's letter No.2003/Tele/RCIL/PLIX dated 24.06.2013
(Telecom Cireulur No.17/2013)

LE gz

A Joni Procedure Order (JPO) for undertoking diggmg work in the vicinity of
iisigioumd Signalling, Electrical and Telecommunication cables was jssued last vide
(- Boacd s letter No. 2003 Tele RCILTPLIX dated 24.06.2013 (Telecom Circular No.17/2013).
orwilhatanding the provisions contained in the JPO for protection of cables, o significant
number of cablecut incidents and practical difficulties in implementation of certain provisions
(L Y e :'I."l'h.in'i.'d

Boud therefiore, constituted a committee of SAG officers to revisit the JPO. Based on

i reoommendobions of the commitiee, Board ‘Mn has W‘D"rﬂ hroad Ewdtlm'ﬂﬁ- for
i et e adopted by Zonal Railways for protection of cables while undertaking digging
Wk i thewr vicinity {Annexure). These guidelines are in supersession of JPO issued vide

rele ience Illlllr"

. conal lways are requested to issue local instructions/guidelines/TPO implementing
Mhne road guidelines within o month of issue of this letter. Zonal Railways may also ensure

thiet thiess loen! instractions/guidelines/)PO are also made part of all tenders for works in the
wicteiy of cables in mueordance with the instroctions jssed by Civil Engineering Dte of
Wathway doard vide lenter Na E,LIES."{.‘I:’.—I.“EDCE{G}."Miﬂc. Dated 18.04.2023,
DA As dhove
i &
e
aeps
=)
FrdwTet s (geeame )
TTATT: 011-47843012, 030-43012
£99: edid@rb.railnet.gov.in
P MU for kind information of Member!/Infa
=] FDEEM, EDCEG, EDIGS/C-II for information & ensuring-implementation of
ki T better & spirit
d PMOSTE PCE & PCEE, All ludian Railways
ST 1032, 6 e, RS, S e — 110001
DRM/S&T/Katihar
Signature of Contractor(s)

Seal Northeast Frontier Railway
eal.
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Mortheast Frontler Railway
wiE
W R e U g Hfigm
e, -1
T N/242/0(TC) P-XII fé1i=: o8/05/2024
To
CSTESCon/1,
CSTE/Con/ll, CSTE/Can/Il|
Sr DSTE/ KIR, APDJ, RNY, LMG, TSK
Sr DSTE/GS/KIR, APDJ, RNY, TSK
Dy CSTE/Netwark/MLG
Sub: Joint Procedure Order for undertaking digging work in the vicinity of underground
Signalling, Electrical and Telecom cables
Ref: Railway Board's Telecom Circular No. 09/2023 { letter No. 2021/Tele/5(2)/3-Part(1)
{2425647) drd. 12.06.2023)
In reference to the above, N.F.Raillway has issued a local IPO (copy enclosed) for
procedure to be adopted for protection of cables while undertaking digging work in the
vicinity of Signalling, Electrical and Telecommunications cables,
It is requested that the provisions contained in JPO regarding penalties should be
included in all the Tender documents for Works requiring digging close to Railway
Signaling, Telecom, Electrical cables etc, so as to bind legally for ensuring recoveries from
the executing contractors.
This is for kind information & necessary action please
DA: As above %
A
{D. Deb)
Dy CSTE/HO cum Tele & Works
Maligaon
Copy to:- 1) PED RCIL, Kolkata for kind information please
2) GGM/Civil/RITES/GHY
3} AGM/IRCON/APDI
DRM/S&T/Katihar
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N. F. RAILWAY

Joint Procedure Order For Undertaking Diggin rk In The Vicini f

Underground Signalling, Electrical and Telecommunication cables

[As per Railway Board’s Telecom Circular No. 09/2023 {letter no. 2021/Tele/5(2)/3-
Part(1)(3425647) dated 12.06.2023

Following Joint Procedure Order shall be followed by Engineering, Electrical and S&T (and
RailTel Organization wherever such works are being done by them) Officers of the respective
Divisions and by the Construction Organization and other executive agencies while carrying out
any digging work near to existing Signalling& Telecommunication and Electrical Cables.

1. Divisions, Construction, Project units, Gati Shakti units and all otherexecutive units including
agencies doing RE works shall ensure that this JPO should be a part of their TenderDocument.

2. Updated Cable route Plan for all types of cable must be made available (block section wise) on
web page of intranet website of NFR. S&T Department (and RailTel Organization where they
have laid the cables) and Electrical Department shall upload a detailed Cable Route Plan in the
intranet website of NFR and the uploading into website to be coordinated by S&T department.
All executive units (Construction, Project, RVNL, IRCON, RE, RITES&Gati Shakti Units etc.)
shall download the Cable Route Plan of concerned area where digging work is to be done. In
this Cable Route Plan, the proposed path of new cables’ route should be drawn and should be
submitted in duplicate copy to Sr.DSTE, Sr.DEN, Sr.DEE of division for approval of Cable
RoutePlan.

3. If updated cable route plan is not available, concemed department/executing agency shall get
the routesurveyed along with open line staff using ‘cable route tracer (Scanner/Metal detector)’
to identify the existing old functional cables en-route in thesection. In case the cables could not
be traced then cross drains of 1.5 mtr. depth should be made manually at every 100 mtr. to find
the exact location of cables in the presence of S&T/Electrical department representative, Till
that time, in such sections no machine digging should be done.

bﬁﬂ' évqw%s |0 | A—

05" oxlos/
( ?‘ h"\' (Sandeep Sham\a) (U. K. ;w?f)
PCSTE

Signature of Contractor(s) DRM/S&T/Katihar
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Sr.DSTE /Sr.DEE/Sr.DEN shall permit the work in writing along with proposed cable route
plan within 07 days of the request by concerned department/executive agencies. Before allowing
the contractor to work near the tracks, the work executing agency (like
Sr.DSTE/Sr.DEN/Sr.DEE or Dy.CSTE/Dy.CEE/Dy.CE etc.) shall ensure that the permission
has been granted to the contractor to work in the vicinity of thecables.

5. Sr.DSTE /Sr.DEE/Sr.DEN shall also keep one copy of permission in S&T control,Engineering
Control & Electrical Control.

6. The engineering control shall keep all the information regarding any work being done near the
track. S&T and Electrical control shall obtain this informationfromengineering control. These
controls shall coordinate among themselves to ensure that no work is done in the vicinity of the
track without proper permission.A record should be jointly maintained by Engineering Control,
Electrical control & S&T Control and intimation should be given to field SSE prior to work.
With regards to all non divisional personnel working near Railway track, Railway staff
(Patrolman, key man, Gate man etc.) should be required to report the same to Engineering
Control.

7. JCB/Digging work / HDD boring in the station / block section shall be intimated to their
respective controls. S&T control and Electrical control will advise the information to
Engineering control.

Section AtKM Distance from Track | From Time | To Time

8. Cable route/zone identified through cable route tracer or as per approved plans for existing cable
shall be marked with lime on site by executing agency, in presence of concermned supervisor of
open line before the start of excavation or digging work as per item no. I1(2) of annexure-A of
ED/Gati  Shakti(S&T)/RailwayBoard letter No. 2022/GS/IR/Cable laying Policy
dated29.03.2023.

9.  Executing agency will inform Engineering control, S&T Control & Electrical control at least 2

days in advance of the day of thework.
6/\ \\I\:S M Yqv\——

=
s = —’—W € (o C704
PCEE PCE PCSTE
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10, In case of works being taken up by the State Government, National Highway Authority ete.,

Divisions shall devise mechanism for shifting the cables or for proper protection of cables

p before granting permission towork. The estimated cost for the above works must be got
deposited by the concemed non-Railway Authority to the Division before such permission s
granted,

Il.  After commissioning of station or complete laying of cables, executing agency will submit the
site verified digital integrated cable route plan 1o Divisions. Digital Integrated Signalling and
Telecom Cable route shall be made available online by Sr.DSTEs over Railnet as per item no,
1{13) of annexure-A of EDVGati Shakti{S&T)/RailwayBoard letter No. 2022/GS/IR/Cable laying
Policy dated 29.03.2023.

12. Mo work should be taken, without the presence of authorized Railway representative.

13. The concemmed  SSE/P. Way/S5E/'Works/SSE/Sig/SSE/Tele/SSE/Electrical  (TRD  or
GYSSE(Con)or RailTel supervisors supervising the work of the contractor shall ensure that the
existing emergency sockels are not damaged due 1o their imporance in providing
communication duringaccident/emergency.

14, For all new works, cable shifting should be a mandatory part of DPR and estimate. No existing
cable to be buried under the newly laid track. For ongoing works, Divisions/NFR(Con) shall
sanction works for cable shifting if necessary, through comtingency/supplementary/revised
estimate where provision does not exist.

However, in case Divisions decide not to shift cables (due to any reason) then protection of
cable shall be ensured by the Divisions during execution of thework.

15, (i) Penalty 1o be imposed in case damages to cable is done due to vielation of JPO instructions

shall be asunder x:

Cable Damaged Penalty per location
Only Quad cable 1.0 Lakh

For eachSignalling cable 1.0 Lakh

Only OFC 1.25 Lakh

Both OFC & Quad 1.5 Lakh

Electrical Cable 1.0 Lakh

(ii) Cases of cable cut due to wrong marking given by S&T staff in joint survey and cases of
abnormal delay in carrying out joint survey and giving marking to be analysed by S&T
department and responsibility to be fixed up,

" 5 S

s 5 MY
[ . {Smm (U. K. Pawdr)
CEE PCE PCSTE
Signature of Contractor(s) DRM/S&T/Katihar
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Penalty should be levied on the contractor when they work without permission or resort to
careless working without making arrangements for protecting cables and other utilities. For each
cable cut, a joint report (Annexure-1)at the level of supervisors should be prepared on the same
day and it should become the basis for levying penalty and fixing responsibility (Annexure-
I1).Joint note should be forwarded by Sr.DSTE/Sr.DEE to the executive in-charge of the work.
The executive in-charge of the work should act and decide on the cable cut case within 15 days
under information to Sr.DSTE! Sr.DEE as the case may be. There should be provision of appeal
by contractors within one month of notice for levying penalty at ADRM level. Decision of
ADRM shall be final and binding upon bathparties.

Whien the cable is cut by an agency that was not permitted to execute any work, FIR should be
lodged with RPF after joimt PO visit by RPF & SSE in case of unauthorized working by a
Contractorto take up offence under Railway Act. However, Railways will not lodge FIR with

RPF in cases of works being executed by authorized contractors of Railways who have been
duly permitied to execute the works.

Divisions shall strictly follow and ensure the instructions mentioned in this JPO as well as
extant instruction issued by Railway Board for protection of cables while undertaking works in
the vicinity of railway tracks in line with this guideline. Divisions/work executing units (i.e.
Comstruction, Project, RE, IRCON, RVNLRITES, GSU ete.) shall also ensure that such
instructions become part of their tender document.

For new projects, cables shall be laid as per the approved Plan/General Arrangement Drawing
(GAD) in pre-fabricated/ precast ducts close to track on both sides at suitable locations.
However, in block section, the duct shall be laid beyond embankment{near Railway
boundaryjunless unavoidable. The path of the duct shall be kept parallel to the track alignment
and any rig-zag path of duct shall be avoided. If laying of cable duct is not possible due o site
condition, cables shall preferably be laid by HDD method or as feasible as per item no. 1{1, 2&
10) of annexure-A of EDVGati Shaki{S&T)RailwayBoard letter No. 2022/GS/R/Cable laying
Policy dated29,03.2023,

Provision of cable duct shall invariably be marked in the GAD of Yards, platforms, stations,
culverts and bridgesas per item no. I{%) of annexure-A of EDVGati Shakti(S& Ty RailwayBoard
letter Mo, 2022/GS/IR/Cable laying Policy dated29.03.2023,

b e
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(s Kumar) (Sandeep Smy (U, K. Pak
PCEE PCE PCSTE

DRM/S&T/Katihar
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21. For casy identification of Cable routes, following any one procedure shall be adopted

RFID marker or GPS tapes shall be provided along with the cables in duct at regular interval as
per requirement and at every diversion as per ilem no. | [(11{d)] of annexure-A of ED/Gati
Shakti(S&T)/Railway Board letter No. 2022/GS/IR/Cable laying Policy dated 29.03.2023.
Where above practice is not in the scope of work, thenCable Route markers made of concrete
should be provided above the ground, as per item no. I [(11{f)] of annexure-A of ED/Gati
Shakti{S& T)/Railway Board letter No. 2022/GS/IR/Cable laying Policy dated 29.03.2023.

22, Cable at the track crossing and road crossing shall be laid in HDPE pipe or concrete duct as per
item no. [ [(11{g)] of annexure-A of EDVGati Shakti(S&T)/RailwayBoard letter Mo.
2022/GS/TR/Cable laying Policy dated29.03.2023,

3. For Video conference of VVIP/VIP program normally instruction issued from HQ/Division not
to undertake any earth cutting/ digging activity by Engineering, $&7T, Construction, RVNL,
IRCON, RITES, GSU ete. department along the Railway track and for patrolling by security
staff to curb miscreant activitics to avoid cable cut/thefi. Divisional security depariment 1o
ensure patrolling 1o check miscreant activities along the Railway track during VVIP/VIP video
conference program as instructed from concerned department of HO/ivision.

24. Sr.DSTEs/Sr.DEEs shall submit monthly position of cable cut and penalty imposed in the
following format to concerned department of HO.

T
iy letter Whether
. issued to | notice Contractor’s Penal

Diat | oDl | Thine | .| executing | issued to | name & sl
of & of Time of | Executing agEncY the aenal Penalty | recoverahble
-t MNos./ | Cable | Restoration | agency i i recovered | & reason

Caie: |oick [ils contractor | imposed th P

of penalty to | for (amoumt)

Cable the penalty

contraclor

25. Divisions should report each cable cut case to HO) strictly in the following standard formats as
Annexure - [ and Annexure-11.

b-.-l nﬁ-z.-n.-:ﬂ é:l:;-%%r‘- %ﬁ_‘ |

{Sandeep Kumar) (Sandeep Sharma) (U, K. Pawar)
PCEE PCE PCSTE

Signature of Contractor(s) DRM/S&T/Katihar
Seal. Northeast Frontier Railway



Tender No.KIR-N-2026-K-11 34 of 134
Cable (OFC/Quad/Signalling/Electrical) Cut/Damage JointReport | Annexure-I
Division :
S Tail Time | T Pt fight Time
Section : Sub Section ; Vs s
Type of Cable Damaged
2N Description Remarks
1 Name of the working agency [e.g. Openline,RVNL, Railtel, Civil Const., S&T Canst.etc.]
2 | Name of Working Agency, if other than Railways {e.g PHED, PWD, Irrigation etc.]
3 | Whether prior Intimation given by executing univAgency o associate ST / Electrical =
branch/testroom.
4 Date of Intimation to S&T / Electrical and to whom
5 Earth work by Machine or Manual?
6 Has Railway permitted work on proposed site/sites? Yes| MO
7 Has 8&T/ Electrical department provided/uploaded the cable route plan? Yes| NO
] Is the actual cable route was deviated from Cable route plan provided? Yes| NO
9 Is S&T/ Electrical staff was'were available at site at the time of cut Yes| NO
10 | Diepth of the cable
11 | Mo, of cuts and over all Length of the damaged cable
12 | Whether the cable was in Railway Boundary or outside Rly. Boundary
13 | Who is responsible for cable damage?
14 | Whether FIR Lodged ( if railway permission fo work not taken)
15 | Photographs of the site/location
Remarks, if any
Signature with Date of In-Charge of Work executing agency Signature with Date of S&T staff

(This report shall be submitted within 24 Hrs, of failure positively)

Signature of Contractor(s)

Seal.

OB 5. a2y ,—‘—‘ﬂgr- &%ﬁ—
{5a Kumar) (Sandesp S a) (U. K. Pawar)
PCE PCSTE

PCEE

DRM/S&T/Katihar
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S&T/ Electrical Cable Cutfl}amnge Joint RepnrtJ

Date : | Fail Time

Annexure-T]

=P I Put Right Time

Section :

Sub Section J’;H.t'i-nn :
KMs, :
Type of Cable Damaged :
*Detail of joint report {annexure-T) enclosed. _I

COMME MNCERN B. ecuti e worle

CO NTS OF STE/ Sr.DEE:

N PROPOSED TO AVOID RE CE.

DECISION of ADRM :

Mp_onsibilig;
Penalty to be imposed:
s ing order:

(This report shall be submitted within 15 Days of failure)
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Signature of Contractor(s) DRM/S&T/Katihar
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Annexure-G

The bidder has to mandatorily submit the Make and Model of items being offered against below

schedule of work. The make and model shall be clearly written in the list of make and model. Superficial

words such as approved make/better make shall not be written. Writing Multiple models like Model

A/B/C or similar or writing No model is likely to be rejected. All the Material’ s Make and model shall

be supported by enclosed technical brochure/ Data sheet. All offered equipment's clause wise

compliance to RDSO/ Technical specification as specified in tender shall be submitted in the designated

column. The bidder will mark the respective compliance of clause /Technical specification with in

technical brochure/Data sheet for reference and same shall been entered in Compliance column below

with Page No/ Line No etc. in technical brochure/Datasheet.

Name of work- Upgradation of network for modernisation of PRS Network in Katihar division

SN Description of Item Unit Make & Make Compliance w.r.t
Model & technical
Mandatory/ | Model specification as
Optional | Offered | mentioned in Tender
Document (Yes/No)/
Technical
specification
Schedule A-SOR Items
Supply of Shielded Twisted Pair Cat-6e
cable as per technical specification.
! Make: Digisol or D-Link or CP Plus or Metre Mandatory
Superior as per TS.
Laying of UTP/STP CAT-6 cable/power
cable in PVC casing capping or conduit
pipe of appropriate size. The work also
includes supply and fixing of casing-
5 c?pping 'or conduit Pipe <')f appropriate Metre NA
size, fixing and connection of patch
panel, fixing of CAT-6 cable with RJ 45
connectors. Work to be done as per
instructions of site in-charge and as per
TS.
3 Supply, installation, testing and Nos. Mandatory
Signature of Contractor(s) DRM/S&T/Katihar
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commissioning of 8 plus 2 port layer-2
smart PoE switch with 02 nos, 01 Gigabit
ports loaded with SFP module as per TS.

Supply, Installation,  Testing  and
commissioning of Type-lll, Switches and
all accessories required for their
installation (Layer 2 Switch)

{The Switch Should have:

a. 24 x 10/100/1000 BASE-T PoE ports 4 x
1G (minimum) SFP+

ports with minimum PoE Power Budget
of 370W or better.

b. Non-PoE 24 x 10/100/1000 BASE-T
ports 4 x 1G (minimum)

SFP+ports. Switching capacity should be
56 Gbps or better;

forwarding rate 41.7 MPPS or better} as
per TS.

Nos.

Mandatory

Sche

dule B-NS Items

Supply, Installation,  Testing  and
Commissioning of Tier-3/4 Routers (04
WAN Port)

(Make- CISCO/HP/Juniper or Superior) as
per TS.

Nos.

Mandatory

Supply, Installation,  Testing  and
Commissioning of Tier-2 Routers (08
WAN Port)

(Make-CISCO/HP/Juniper or Superior) as
per TS.

Nos.

Mandatory

Supply of media converter with required
accessories and including all necessary
connecting cable having 10/100/1000
Mbps Media Converter (Single mode) as
per Specification No.
RDSO/SPN/TC/103/2013 Rev. 3 or latest
Make: HCL/Digisol /Dlink/Mrotek or
similar as per TS.

Nos.

Mandatory

Supply of 1/O box of 4 port with RJ 45 as
per TS.

Nos.

Optional

Supply of SFP Module 1G/SM (10 KM
range) compatible with switch as per TS.

Pair

Mandatory

Supply of RJ45 connectors (100Nos) in
One pack 8P8C RJ45 Metal Shielded Male
Plug Crimp Connector for Stander CAT6
Ethernet Network Cable as per TS.

Nos.

Optional

Signature of Contractor(s)
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Annexure-H
PROFORMA FOR “MANUFACTURER’s AUTHORIZATION FORM”

Note: This authorization letter should be printed on the letterhead of all the Original Equipment
Manufacturer (OEM) and should be sighed by a competent person having the power of attorney to bind
the manufacturer.

To

The Sr. DSTE/KIR
N.F Railway
Katihar-854105

Subject: Manufacturer Authorization Form (MAF) t0 M/S ..cc.uieiiuiiiiie e for
Ref: Bid NO....cceeeeeieeee e dated....ccoeeveenennen.

Dear Sir,

We, M/S oo, , are established and reputed manufacturer and service provider of

.................................................................. (Product details), having our registered office at

We hereby authorize IMI/S .....oooeeeiceee e (bidder name), Office
.......................................................... to participate in bid and subsequently upon award of the

bid to execute the supply and Installation & Commissioning of our range of products against your above
said bid.

We further extend our warranty including after sale support for .......comviiiieiiiiinnenn. years
(minimum 3 years) on our range of products offered by M/s .......cooveevirieeiiiieiieie e, against the
Above-said bid.

Thanking you,
Best regards,

Authorized Signatory

(Signature with full name, designation & contact no)

Signature of Contractor(s) DRM/S&T/Katihar
Seal. Northeast Frontier Railway
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CHAPTER-1V
GCC-PART |

Instructions to Tenderers (ITT)

10
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iii.

iv.
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Viii.
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11

12

Applicability: These instructions and conditions of contract shall be applicable for all the
tenders and contracts of railways for execution of ‘Works’ as defined in GFR 2017.

Order of Precedence of Documents: In a contract agreement, in case of any difference,
contradiction, discrepancy, with regard to conditions of tender/contract, specifications,
drawings, Bill(s) of Quantities etc., forming part of the tender/contract, the following shall be
the order of precedence:

Letter of Award/Acceptance (LOA)

Bill(s) of Quantities

Special Conditions of Contract

Technical Specifications as given in tender documents
Drawings

Indian Railways Standard General Conditions of Contract updated with correction slips issued
up to date of inviting tender or as otherwise specified in the tender documents.

Indian Railways Unified Standard Specification (IRUSS-2019) updated with correction slips
issued up to date of inviting tender or as otherwise specified in the tender documents, if
applicable in the contract.

CPWD Specifications 2019 Vol I & II updated with correction slips issued up to date of
inviting tender or as otherwise specified in the tender documents, if applicable in the contract.

Indian Railways Unified Standard Specifications (Works and Material) 2010 updated with
correction slips issued up to date of inviting tender or as otherwise specified in the tender
documents, if applicable in the contract.

IR Specifications/Guidelines updated with correction slips issued up to date of inviting tender
or as otherwise specified in the tender documents.

Relevant B.1.S. Codes updated with correction slips issued up to date of inviting tender or as
otherwise specified in the tender documents.

Interpretation: These Instructions to Tenderers shall be read in conjunction with the
Standard General Conditions of Contract which are referred to herein and shall be subject to
modifications additions or suppression by Special Conditions of Contract and/or Special
Specifications, if any, annexed to the Tender Forms.

Definition: In these Instructions to Tenderers, the following terms shall have the meanings

Signature of Contractor(s) DRM/S&T/Katihar
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(a)

(b)

(©

(d)

(e)

®

(2

(h)

(1)

Q)

assigned hereunder except where the context otherwise requires:

“Railway” shall mean the President of the Republic of India or the administrative officers of
the Railway or Successor Railway authorized to deal with any matter, which these presents
are concerned on his behalf.

“General Manager” shall mean the Officer-in-Charge of the general superintendence and
control of the Zonal Railway/Production Unit and shall also include Addl. General Manager,
General Manager (Construction) and shall mean and include their successors of the Successor
Railway.

“Chief Engineer” shall mean the Officer-in-Charge of the Engineering Department of
Railway and shall also include Chief Engineer (Construction), Chief Electrical Engineer,
Chief Electrical Engineer (Construction), Chief Signal & Telecom Engineer, Chief Signal &
Telecom Engineer (Construction), Chief Mechanical Engineer and shall mean and include
their successors of the Successor Railway.

“Divisional Railway Manager” shall mean the Officer-in-Charge of a Division of Zonal
Railway and shall mean and include Divisional Railway Manager of the Successor Railway.

“Engineer” shall mean the Divisional Engineer or Executive Engineer, Divisional Signal &
Telecom Engineer, Divisional Electrical Engineer, Divisional Mechanical Engineer in
executive charge of the works and shall include the superior officers, both Open Line and
Construction Organizations, of Engineering, Signal & Telecom, Mechanical and Electrical
Departments, i.e. the Senior Divisional Engineer/Deputy Chief Engineer, Senior Divisional
Signal & Telecom Engineer / Dy. Chief Signal & Telecom Engineer, Senior Divisional
Electrical Engineer / Deputy Chief Electrical Engineer, Senior Divisional Mechanical
Engineer and shall mean & include the Engineers of the Successor Railway.

“Tenderer” shall mean the person / firm / co-operative or company whether incorporated or
not who tenders for the works with a view to execute the works on contract with the Railway
and shall include their representatives, successors and permitted assigns.

“Limited Tenders” shall mean tenders invited from all or some contractors on the approved or
select list of contractors with the Railway.

“Open Tenders” shall mean the tenders invited in open and public manner and with adequate
notice.

“Works” shall mean the works contemplated in the drawings and Bill(s) of Quantities set
forth in the tender forms and required to be executed according to the specifications.

“Specifications” shall mean the Specifications for Materials and Works of the Railway as
specified under the authority of the Ministry of Railways or Chief Engineer or as amplified,
added to or superseded by special specifications if any, appended to the Tender Forms.

k) Standard Schedule of Rates (SSOR) shall mean the schedule of Rates adopted by the Railway,
which includes-
1. “Unified Standard Schedule of Rates of the Railway (USSOR)” i.e. the Standard Schedule of
Rates of the Railway issued under the authority of the Chief Engineer from time to time,
Signature of Contractor(s) DRM/S&T/Katihar
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M

(m)

(n)

(o)

13

updated with correction slips issued up to date of inviting tender or as otherwise specified in
the tender documents;

“Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of Rates published by Director
General/ Central Public Works Department, Government of India, New Delhi, as adopted and
modified by the Railway under the authority of the Chief Engineer from time to time, updated
with correction slips issued up to date of inviting tender or as otherwise specified in the tender
documents.

“Drawings” shall mean the maps, drawings, plans and tracings, or prints thereof annexed to the
Tender Forms.

“Contractor’s authorized Engineer” shall mean a graduate engineer or equivalent, having
more than 3 years’ experience in the relevant field of construction work involved in the
contract, duly approved by the Engineer.

Date of inviting tender shall be the date of publishing tender notice on IREPS website if tender
is published on website or the date of publication in newspaper in case tender is not published
on website.

“Bill of Quantities” shall mean Schedule of Item(s) included in the tender document along with

respective quantities.

Words importing the singular number shall also include the plural and vice versa where the
context requires.

CREDENTIALS OF CONTRACTORS

2.

21

(@)

(b)

Application for Registration and Approved list of contractors:

Works of construction and of supply of material shall be entrusted for execution to
contractors whose capabilities and financial status have been investigated and approved to the
satisfaction of the Railway. A list of approved contractors may also be maintained by the
Railway. The said list be revised periodically once in a year or so by giving wide publicity
through advertisements etc. For registration, the contractor including a contractor who is
already on the approved list shall apply to the concerned General Manager (Construction) /
Chief Administrative Officer (Construction) / Principal Chief Engineer / Principal Chief
Signal & Telecommunication Engineer / Principal Chief Mechanical Engineer / Principal
Chief Electrical Engineer/ Divisional Railway Manager, furnishing particulars regarding:

his position as an independent contractor specifying engineering organization available with
details of partners / staff / engineers employed with qualifications and experience;

his capacity to undertake and carry out works satisfactorily as vouched for by a responsible
official or firm; details about the transport equipments, construction tools and plants etc.
required for the work, maintained by him;

(© his previous experience of works similar to that to be contracted for, in proof of which original
certificates or testimonials may be called for and their genuineness verified, if needs be, by
reference to the signatories thereof;

d his knowledge from actual personal investigation of the resources of the area/zone or zones in
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which he offers to work;

(e) his ability to supervise the work personally or by competent and duly authorized agent;

® his financial position;

22 An  applicant  shall clearly state the categories of works and the
area/zone/division(s)/district(s) in which he desires registration in the list of approved
contractors.

23 The selection of contractors for enlistment in the approved list would be done by a committee
for different value of slabs as notified by Railway.

24 An annual fee as prescribed by the Railway from time to time would be charged from such
approved contractors to cover the cost of sending notices to them and clerkage for tenders etc.
Notices shall be sent to them on registered e-mail address and registered postal address.

TENDERS FOR WORKS

3. Tender Form: Tender Forms shall embody the contents of the contract documents either
directly or by reference and shall be as per specimen form, Annexure-I. e-Tender Forms shall
be issued free of cost to all tenderers.

4, Omissions & Discrepancies: Should a tenderer find discrepancies in or omissions from the
drawings or any of the Tender Forms or should he be in doubt as to their meaning, he should
at once notify the authority inviting tenders. The tender inviting authority may, if deemed
necessary, clarify the same to all tenderers. It shall be understood that every endeavour has
been made to avoid any error which can materially affect the basis of tender and successful
tenderer shall take upon himself and provide for the risk of any error which may subsequently
be discovered and shall make no subsequent claim on account thereof.

5. Bid Security:

D (a)  The tenderer shall be required to submit the Bid Security with the tender for the due
performance with the stipulation to keep the offer open till such date as specified in the
tender, under the conditions of tender. The Bid Security shall be as under:

Value of the Work Bid Security
For all works 2% of the estimated cost of the work

Note:

(1) The Bid Security shall be rounded off to the nearest ¥100. This Bid Security shall be
applicable for all modes of tendering.

(i1) Any firm recognized by Department of Industrial Policy and Promotion (DIPP) as ‘Startups’
shall be exempted from payment of Bid Security detailed above.

(iii) Labour Cooperative Societies shall submit only 50% of above Bid Security detailed above.

b) It shall be understood that the tender documents have been issued to the tenderer and the
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@)
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1.

v.

tenderer is permitted to tender in consideration of stipulation on his part, that after submitting
his tender he will not resile from his offer or modify the terms and conditions thereof in a
manner not acceptable to the Engineer. Should the tenderer fail to observe or comply with the
said stipulation, the aforesaid amount shall be liable to be forfeited to the Railway.

If his tender is accepted, this Bid Security mentioned in sub para (a) above will be retained as
part security for the due and faithful fulfillment of the contract in terms of Clause 16 of the
Standard General Conditions of Contract. The Bid Security of other Tenderers shall, save as
herein before provided, be returned to them, but the Railway shall not be responsible for any
loss or depreciation that may happen thereto while in their possession, nor be liable to pay
interest thereon.

The Bid Security shall be deposited either in cash through e-payment gateway or submitted as
Bank Guarantee bond from a scheduled commercial bank of India or as mentioned in tender
documents. The Bank Guarantee bond shall be as per Annexure- VIA and shall be valid for a
period of 90 days beyond the bid validity period.

In case, submission of Bid Security in the form of Bank Guarantee, following shall
be ensured:

A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement Portal (IREPS)
while applying to the tender.

The original Bank Guarantee should be delivered in person to the official nominated as
indicated in the tender document before closing date for submission of bids (i.e including the
last date of submission of bids)

Non submission of scanned copy of Bank Guarantee with the bid on e-tendering portal
(IREPS) and/or non submission of original Bank Guarantee within the specified period shall
lead to summary rejection of bid.

The Tender Security shall remain valid for a period of 90 days beyond the validity period for
the Tender.

The details of the BG, physically submitted should match with the details available in the
scanned copy and the data entered during bid submission time, failing which the bid will be
rejected

The Bank Guarantee shall be placed in an envelope, which shall be sealed. The envelope shall
clearly bear the identification “Bid for the ***** Project” and shall clearly indicate the name
and address of the Bidder. In addition, the Bid Due Date should be indicated on the right hand
top corner of the envelope.

The envelope shall be addressed to the officer and address as mentioned in the tender
document.

If the envelope is not sealed and marked as instructed above, the Railway assumes no
responsibility for the misplacement or premature opening of the contents of the Bid
submitted and consequent losses, if any, suffered by the Bidder.
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6. Care in Submission of Tenders:

(a) (i) Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual

inspection of the site and locality of the works, that all conditions liable to be encountered
during the execution of the works are taken into account and that the rates he enters in the
tender forms are adequate and all inclusive to accord with the provisions in Clause-37 of the
Standard General Conditions of Contract for the completion of works to the entire satisfaction
of the Engineer.

(a)(i1) Tenderers will examine the various provisions of The Central Goods and Services Tax Act,
2017(CGST)/ Integrated Goods and Services Tax Act, 2017(IGST)/ Union Territory Goods
and Services Tax Act, 2017(UTGST)/ respective state’s State Goods and Services Tax Act
(SGST) also, as notified by Central/State Govt.& as amended from time to time and
applicable taxes before bidding. Tenderers will ensure that full benefit of Input Tax Credit
(ITC) likely to be availed by them is duly considered while quoting rates.

(a)(iii) The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST Act
shall submit GSTIN along with other details required under CGST/IGST/UTGST/SGST Act
to railway immediately after the award of contract, without which no payment shall be
released to the Contractor. The Contractor shall be responsible for deposition of applicable
GST to the concerned authority.

(a)(iv) In case the successful tenderer is not liable to be registered under CGST/IGST/UTGST/ SGST
Act, the railway shall deduct the applicable GST from his/their bills under reverse charge
mechanism (RCM) and deposit the same to the concerned authority.

(a)(v)  Contractor shall be liable to pay/ refund the amount collected as GST to the Indian Railways
along with interest and penalities if any imposed by the authorities, in case GST input tax
credit of Indian Railways is denied/rejected by the tax authorities due to reasons mentioned

below but not limited to:

Wrong/incorrect invoices issued by Contractor:
No filling of GST returns
Non-payment of GST collected from Indian Railways to the authorities;

Any other non-compliance done by Contractor;

General Indemnity:- Contactors hereby agrees to indemnity and hold harmless the Indian
Railways from and against any and all losses, including loss on account of Input Tax credit
and all losses incurred by the Indian Railways relating to or arising out of or in connection
with any actual or threatened claim, legal action, proceeding, prosecution or inquiry by or
against the Indian Railways arising out, directly or indirectly, of failure by the contractor to
comply the provision of GST and related laws, or based upon or arising from any failure by
the contractor.

Retention Money: Any payment liable to be paid by Indian Railways to contractor against the
goods or services or both supplied by the such contractor to Indian Railways shall be kept on
hold in case supplier makes any non-compliances of any of the GST law provisions including
non-reporting of invoices in GST returns. Such payment shall be released after proper
verification of records and availability of ITC to Indian Railways as per provisions of GST
Law.

Signature of Contractor(s) DRM/S&T/Katihar

Seal.

Northeast Frontier Railway



Tender No.KIR-N-2026-K-11 45 of 134

(b) When work is tendered for by a firm or company, the tender shall be signed by the individual
legally authorized to enter into commitments on their behalf.

(©) The Railway will not be bound by any power of attorney granted by the tenderer or by
changes in the composition of the firm made subsequent to the execution of the contract. It
may, however, recognize such power of attorney and changes after obtaining proper legal
advice, the cost of which will be chargeable to the Contractor.

61 The tenderers shall submit a copy of certificate stating that all their statements/documents
submitted alongwith bid are true and factual. Standard format of certificate to be submitted by
the bidder is enclosed as Annexure-V. In addition to Annexure-V, in case of other than
Company/Proprietary firm, Annexure-V (A) shall also be submitted by the each member of a

Partnership Firm/Joint Venture (JV)/Hindu Undivided Family (HUF)/ Limited Liabilit

Partnership (LLP) etc. as the case may be, Non submission of above certificate(s) by the
bidder shall result in summarily rejection of his/their bid. It shall be mandatorily incumbent
upon the tenderer to identify, state and submit the supporting documents duly self
attested/digitally signed by which they/he is qualifying the Qualifying Criteria mentioned in
the Tender Document.

CONSIDERATION OF TENDERS

7. Right of Railway to Deal with Tenders: The Railway reserves the right of not to invite
tenders for any of Railway work or works or to invite open or limited tenders and when
tenders are called to accept a tender in whole or in part or reject any tender or all tenders
without assigning reasons for any such action. In case if tender is accepted in part by Railway
administration, Letter of Acceptance shall be issued as counter offer to the Tenderer, which
shall be subject to acceptance by the Tenderer.

TA. Two Packets System of Tendering: With a view to assess the tenders technically without
being influenced by the financial bids, "Two Packets System of tendering' shall be adopted
wherein tender documents provide for the same.

7B. Pre Bid Conference: Intenders having advertised value more than Rs 50 Crore or as mentioned
in the tender document, Railway shall conduct Pre Bid Conference(s) with the prospective
bidders.

7C. Make in India Policy: Provisions of Make in India Policy 2017 issued by Govt. of India, as
amended from time to time, shall be followed for consideration of tenders.

7D. Permission to Bid for a bidder from a country which shares Land boundary with India:
Any bidder from the countries sharing a land border with India will be eligible to bid in any
procurement of works (including turnkey projects) only if the bidder is registered with the
Competent Authority. The Competent Authority for registration will be the Registration
Committee constituted by the Department for Promotion of Industry and Internal Trade
(DPIIT), Government of India. For interpretation of this para, Department of Expenditure,
Ministry of Finance, Government of India letter F.N0.6/18/2019-PPD dated 23/07/2020 shall
be referred.
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Clarification of Bids: To assist in the examination, evaluation & comparison and pre-
qualification of the Tender, the Railway may, at its discretion, ask any Bidder for a
clarification of its Bid. Any clarification submitted by a Bidder that is not in response to a
request by the Railway shall not be entertained or considered. The Railway request for
clarification and the response of the bidder in this regard shall be in writing.

However, if a Bidder does not provide clarification of its bid by the date and time
communicated in the Railway request for clarification, the bid shall be evaluated as per the
documents submitted along with the bid.

Execution of Contract Document: The Tenderer whose tender is accepted shall be required
to appear in person at the office of General Manager/General Manager (Construction), Chief
Administrative Officer (Construction), Divisional Railway Manager or concerned Engineer,
as the case may be, or if tenderer is a firm or corporation, a duly authorized representative
shall appear (there would be no need for appear in person if agreement is signed digitally) and
execute the contract agreement within seven days of notice from Railways that the Contract
Agreement is ready. Failure to do so shall constitute a breach of the agreement affected by the
acceptance of the tender. The Contract Agreement shall be entered into by Railway only after
submission of valid Performance Guarantee by the Contractor. In such cases the Railway may
determine that such tenderer has abandoned the contract and there upon his tender and
acceptance thereof shall be treated as cancelled and the Railway shall be entitled to forfeit the
full amount of the Bid Security and other dues payable to the Contractor under this contract.
The failed Contractor shall be debarred from participating in the re-tender for that work.

Form of Contract Document: Every contract shall be complete in respect of the document it
shall so constitute. Not less than 2 copies of the contract document shall be signed by the
competent authority and the Contractor and one copy given to the Contractor (there would be
no need of signing two copies if agreement is signed digitally).

For Zone Contracts, awarded on the basis of the percentage above or below the applicable
chapter(s) of Standard Schedule of Rates (SSOR) for the whole or part of financial year, the
contract agreement required to be executed by the tenderer whose tender is accepted shall be
as per specimen form, Annexure-II. During the currency of the Zone Contract, work orders as
per specimen form Annexures-III, for works not exceeding X 5,00,000 each, shall be issued
by the Divisional Railway Manager / Executive Engineer under the agreement for Zone
Contract.

For contracts for specific works, the contract document required to be executed by the
tenderer whose tender is accepted shall be an agreement as per specimen form Annexure- [V.
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RAILWAY

TENDER FORM (First Sheet) ANNEXURE -1
Tender No.
Name of Work
To
The President of India
Acting through the Railway
I/'We have read the various conditions to tender attached hereto and agree to abide by

(@)
(b)

©
4

(1

@)

the said conditions. I[/We also agree to keep this offer open for acceptance for a period of
......... days from the date fixed for closing of the tender and in default thereof, I/'We will be
liable for forfeiture of my/our “Bid Security”. I/We offer to do the work for ....... Railway, at
the rates quoted in the attached bill(s) of quantities and hereby bind myself/ourselves to complete
the work in all respects within .......months from the date of issue of letter of acceptance of the
tender.

I/'We also hereby agree to abide by the Indian Railways Standard General Conditions of Contract,
with all correction slips up-to-date and to carry out the work according to the Special Conditions of
Contract and Specifications of materials and works as laid down by Railway in the annexed Special
Conditions/Specifications, Standard Schedule of Rates (SSOR) with all correction slips up-to-date
for the present contract.

A Bid Security of has already been deposited online/ submitted as Bank
Guarantee bond. Full value of the Bid Security shall stand forfeited without prejudice to any other
right or remedies in case my/our Tender is accepted and if:

I/'We do not submit the Performance Guarantee within the time specified in the Tender document;
I/We do not execute the contract documents within seven days after receipt of notice issued by the
Railway that such documents are ready; and

I/'We do not commence the work within fifteen days after receipt of orders to that effect.

(a) I/'We am/are a Startup firm registered by ........................ Department of Industrial Policy
and Promotion (DIPP) and my registration number is ................ valid upto ...........

(Copy enclosed) and hence exempted from submission of Bid Security.

We are a Labour Cooperative Society and our Registration No. iS.................... with
..................... and hence required to deposit only 50% of Bid Security.

Until a formal agreement is prepared and executed, acceptance of this tender shall constitute a
binding contract between us subject to modifications, as may be mutually agreed to between us and
indicated in the letter of acceptance of my/our offer for this work.

Signature of Witnesses:

Signature of Tenderer(s)

Address of the Tenderer(s)
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ANNEXURE - I (Contd. ...)

TENDER FORM (Second Sheet)

Instructions to Tenderers and Conditions of Tender: The following documents form part of
Tender / Contract:

Tender Forms — First Sheet and Second Sheet

Special Conditions/Specifications (enclosed)

Bill(s) of quantities (enclosed)

Standard General Conditions of Contract and Standard Specifications (Works and Materials) of

Indian Railways as amended/corrected upto latest correction slips, copies of which can be seen in

the office of .......ccvvun.... or obtained from the office of the Chief Engineer,-------------------
Railway on payment of prescribed charges.

(¢) Standard Schedule of Rates (SSOR) as amended / corrected upto latest correction slips, copies of
which can be seen in the office of or obtained from the office of the Chief Engineer,_-------
................. Railway on payment of prescribed charges.

All general and detailed drawings pertaining to this work which will be issued by the Engineer or
his representatives (from time to time) with all changes and modifications.

Drawings for the Work: The Drawing for the work can be seen in the office of the

and / or Chief Engineer, Railway at any time during the office hours. The
drawings are only for the guidance of Tenderer(s). Detailed working drawings (if required) based
generally on the drawing mentioned above, will be given by the Engineer or his representative from
time to time.

The Tenderer(s) shall quote his / their rates as a percentage above or below the Standard Schedule
of Rates (SSOR) of Railway as applicable to _ Division except
where he/they are required to quote item rates and must tender for all the items shown in the Bill(s)
of Quantities attached. The quantities shown in the attached Bill(s) of Quantities are given as a
guide and are approximate only and are subject to variation according to the needs of the Railway.
The Railway does not guarantee work under each item of the Bill(s) of Quantities. The tenderer(s)
shall quote rates / rebates only at specified place in Tender Form supplied by Railway. Any revision
of rates / rebates submitted (quoted) through a separate letter whether enclosed with the bid (Tender
Form) or submitted separately or mentioned elsewhere in the document other than specified place
shall be summarily ignored and will not be considered.

Tenders containing erasures and / or alterations of tender documents are liable to be rejected. Any
correction made by tender(s) in his/their entries must be attested by him / them.

The works are required to be completed within a period of months  from the
date of issue of acceptance letter.

Bid Security:

Subject to exemptions provided under para 5(1) (a) of Part-1 (ITT) of this document, the tender
must be accompanied by a Bid Security as mentioned in tender documents, failing which the tender
shall be summarily rejected.

The Tenderer(s) shall keep the offer open for a minimum period of 60 days (in case of two packet
system of tendering 90 days) from the date of closing of the Tender. It is understood that the tender
documents have been issued to the Tenderer(s) and the Tenderer(s), is / are permitted to tender in
consideration of the stipulation on his / their part that after submitting his / their tender subject to
the period being extended further, if required by mutual agreement from time to time, he will not
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(if)

@

10.
10.1

@

(i)
(i)

(b)

resile from his offer or modify the terms and conditions thereof in a manner not acceptable
to__ Railway. Should the tenderer fail to observe or comply with the foregoing stipulation, the
amount deposited or Bank guarantee bond submitted as Bid Security for the due performance of the
above stipulation, shall be forfeited to the Railway.

If his tender is accepted,

the Bid Security mentioned in sub para(a) above deposited in cash through e-payment gateway will
be retained as part security for the due and faithful fulfillment of the contract in terms of Clause 16
of the Standard General Conditions of Contract;

the Bid Security mentioned in sub para(a) above submitted as Bank guarantee bond, will be
encashed as part security for the due and faithful fulfillment of the contract in terms of Clause 16 of
the Standard General Conditions of Contract.

The Bid Security of other Tenderers shall, save as herein before provided, be returned to them, but
the Railway shall not be responsible for any loss or depreciation to the Bid Security that may
happen thereto while in their possession, nor be liable to pay interest thereon.
In case Contractor submits the Term Deposit Receipt/Bank Guarantee Bond towards either the Full
Security Depositor the Part Security Deposit equal to or more than Bid Security, the Railway shall
return the Bid Security so retained as per sub para(c) above, to the Contractor.

Rights of the Railway to deal with Tender: The authority for the acceptance of the tender will
rest with the Railway. It shall not be obligatory on the said authority to accept the lowest tender or
any other tender, and tenderer(s) shall neither demand any explanation for the cause of rejection of
his/ their tender nor the Railway to assign reasons for declining to consider or reject any particular
tender or tenders.

If the tenderer(s) deliberately gives / give wrong information in his / their tender or creates / create
circumstances for the acceptance of his / their tender, the Railway reserves the right to reject such
tender at any stage.

If any partner(s) of a partnership firm expires after the submission of its tender or after the
acceptance of its tender, the Railway shall deem such tender as cancelled/contract as terminated
under clause 61 of the Standard General Conditions of Contract, unless the firm retains its character
as per partnership agreement. If a sole proprietor expires after the submission of tender or after the
acceptance of tender, the Railway shall deem such tender as cancelled / contract as terminated
under clause 61 of the Standard General Conditions of Contract.

Eligibility Criteria:
Technical Eligibility Criteria:

The tenderer must have successfully completed or substantially completed any one of the following
categories of work(s) during last 07 (seven) years, ending last day of month previous to the one in
which tender is invited:

Three similar works each costing not less than the amount equal to 30% of advertised value of the
tender, or

Two similar works each costing not less than the amount equal to 40% of advertised value of the
tender, or

One similar work costing not less than the amount equal to 60% of advertised value of the tender.

(1) In case of tenders for composite works (e.g. works involving more than one distinct component,
such as Civil Engineering works, S&T works, Electrical works, OHE works etc. and in the case of
major bridges — substructure, superstructure etc.), tenderer must have successfully completed or
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(i)
(i)

(b)(2)

substantially completed any one of the following categories of work(s) during last 07 (seven) years,
ending last day of month previous to the one in which tender is invited:

Three similar works each costing not less than the amount equal to 30% of advertised value of each
component of tender, or

Two similar works each costing not less than the amount equal to 40% of advertised value of each
component of tender, or

One similar work each costing not less than the amount equal to 60% of advertised value of each
component of tender.

Note for b(1): Separate completed works of minimum required values shall also be considered for
fulfillment of technical eligibility criteria for different components.

In such cases, what constitutes a component in a composite work shall be clearly pre-defined with
estimated tender cost of it, as part of the tender documents without any ambiguity.

(b) (3) To evaluate the technical eligibility of tenderer, only components of work as stipulated in tender

documents for evaluation of technical eligibility, shall be considered. The scope of work covered in
other remaining components shall be either executed by tenderer himself if he has work experience
as mentioned in clause 7 of the Standard General Conditions of Contractor through subcontractor
fulfilling the requirements as per clause 7 of the Standard General Conditions of Contract or jointly
i.e., partly himself and remaining through subcontractor, with prior approval of Chief Engineer in
writing.

However, if required in tender documents by way of Special Conditions, a formal agreement duly
notarised, legally enforceable in the court of law, shall be executed by the main contractor with the
subcontractor for the component(s) of work proposed to be executed by the subcontractor(s), and
shall be submitted along with the offer for considering subletting of that scope of work towards
fulfilment of technical eligibility. Such subcontractor must fulfill technical eligibility criteria as
follows:

The subcontractor shall have successfully completed at least one work similar to work proposed for
subcontract, costing not less than 35% value of work to be subletted, in last 5 years, ending last day
of month previous to the one in which tender is invited through a works contract.

Note: for subletting of work costing up to Rs 50 lakh, no previous work experience of subcontractor
shall be asked for by the Railway.

In case after award of contract or during execution of work it becomes necessary for contractor to
change subcontractor, the same shall be done with subcontractor(s) fulfilling the requirements as
per clause 7 of the Standard General Conditions of Contract, with prior approval of Chief Engineer
in writing.

Note for Item 10.1:

Work experience certificate from private individual shall not be considered. However, in addition to
work experience certificates issued by any Govt. Organization, work experience certificate issued
by Public listed company having average annual turnover of Rs 500 crore and above in last 3
financial years excluding the current financial year, listed on National Stock Exchange or Bombay
Stock Exchange, incorporated/registered at least 5 years prior to the date of closing of tender, shall
also be considered provided the work experience certificate has been issued by a person authorized
by the Public listed company to issue such certificates.

In case tenderer submits work experience certificate issued by public listed company, the tenderer
shall also submit along with work experience certificate, the relevant copy of work order, bill of
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103

104

105

quantities, bill wise details of payment received duly certified by Chartered Accountant, TDS
certificates for all payments received and copy of final/last bill paid by company in support of
above work experience certificate.

Financial Eligibility Criteria:
The tenderer must have minimum average annual contractual turnover of V/N or ‘“V’ whichever is
less; where

V= Advertised value of the tender in crores of Rupees
N= Number of years prescribed for completion of work for which bids have been invited.

The average annual contractual turnover shall be calculated as an average of “total contractual
payments” in the previous three financial years, as per the audited balance sheet. However, in case
balance sheet of the previous year is yet to be prepared/ audited, the audited balance sheet of the
fourth previous year shall be considered for calculating average annual contractual turnover.

The tenderers shall submit requisite information as per Annexure-VIB, along with copies of
Audited Balance Sheets duly certified by the Chartered Accountant/ Certificate from Chartered
Accountant duly supported by Audited Balance Sheet.

Bid Capacity: The tender/technical bid will be evaluated based on bid capacity formula detailed as
Annexure-VI.

No Technical and Financial credentials are required for tenders having advertised value up to Rs 50
lakh.

Credentials if submitted in foreign currency shall be converted into Indian currency i.e., Indian
Rupee as under:

The conversion rate of US Dollars into Rupees shall be the daily representative exchange rates
published by the Reserve Bank of India or entity authorized by RBI to do so for the relevant date or
immediately previous date for which rates have been published. Where, relevant date shall be as on
the last day of month previous to the one in which tender is invited. In case of any other currency,
the same shall first be converted to US Dollars as on the last day of month previous to the one in
which tender is invited, and the amount so derived in US Dollars shall be converted into Rupees at
the aforesaid rate. The conversion rate of such currencies shall be the daily representative exchange
rates published by the International Monetary Fund for the relevant date or immediately previous
date for which rates have been published.

[Explanation for Para 10 of the Tender Form (Second Sheet) including Para 10.1 to 10.5 -
Eligibility Criteria:

Substantially Completed Work means an ongoing work in which payment equal to or more than
90% of the present contract value (excluding the payment made for adjustment of Price variation
(PVC), if any) has been made to the contractor in that ongoing contract and no proceedings of
termination of contract on Contractor’s default has been initiated. The credential certificate in this
regard should have been issued not prior to 60 days of date of invitation of present tender.

In case a work is started prior to 07 (seven) years, ending last day of month previous to the one in
which tender is invited, but completed in last 07 (seven) years, ending last day of month previous to
the one in which tender is invited, the completed work shall be considered for fulfillment of
credentials.

If a work is physically completed and completion certificate to this extent is issued by the concerned
organization but final bill is pending, such work shall be considered for fulfillment of credentials

In case of completed work, the value of final bill (gross amount) including the PVC amount (if paid)
shall be considered as the completion cost of work. In case final bill is pending, only the total gross
amount already paid including the PVC amount (if paid) shall be considered as the completion cost
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of work.

In case of substantially completed work, the total gross amount already paid including the PVC
amount (if paid), as mentioned in the certificate, shall be considered as the cost of substantially
completed work.

If a bidder has successfully completed a work as subcontractor and the work experience certificate
has been issued for such work to the subcontractor by a Govt. Organization or public listed
company as defined in Note for Item 10.1 Para 10 of the Tender Form (Second Sheet), the same
shall be considered for the purpose of fulfillment of credentials.

In case a work is considered similar in nature for fulfillment of technical credentials, the overall
cost including the PVC amount (if paid) of that completed work or substantially completed work,
shall be considered and no separate evaluation for each component of that work shall be made to
decide eligibility.

In case of newly formed partnership firm, the credentials of individual partners from previous
propriety firm(s) or dissolved previous partnership firm(s) or split previous partnership firm(s),
shall be considered only to the extent of their share in previous entity on the date of dissolution /
split and their share in newly formed partnership firm. For example, a partner A had 30% share in
previous entity and his share in present partnership firm is 20%. In the present tender under
consideration, the credentials of partner A will be considered to the extent of 0.3*0.2*value of the
work done in the previous entity. For this purpose, the tenderer shall submit along with his bid all
the relevant documents which include copy of previous partnership deed(s), dissolution deed(s) and
proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc.

In case of existing partnership firm, if any one or more partners quit the partnership firm, the
credentials of remaining partnership firm shall be re-worked out i.e., the quitting partner(s) shall
take away his credentials to the extent of his share on the date of quitting the partnership firm(e.g.
in a partnership firm of partners A, B & C having share 30%, 30% & 40% respectively and
credentials of Rs 10 crore; in case partner C quits the firm, the credentials of this partnership firm
shall remain as Rs 6 crore). For this purpose, the tenderer shall submit along with his bid all the
relevant documents which include copy of previous partnership deed(s), dissolution deed(s) and
proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc.

In case of existing partnership firm if any new partner(s) joins the firm without any modification in
the name and PAN/TAN no. of the firm, the credentials of partnership firm shall get enhanced to the
extent of credentials of newly added partner(s) on the same principles as mentioned in item 6
above. For this purpose, the tenderer shall submit along with his bid all the relevant documents
which include copy of previous partnership deeds, dissolution/splitting deeds and proof of
surrender of PAN No.(s) in case of dissolution of partnership firm etc.

Any partner in a partnership firm cannot use or claim his credentials in any other firm without
leaving the partnership firm i.e., In a partnership firm of A&B partners, A or B partner cannot use
credentials of partnership firm of A&B partners in any other partnership firm or propriety firm
without leaving partnership firm of A&B partners.

In case a partner in a partnership firm is replaced due to succession as per succession law, the
proportion of credentials of the previous partner will be passed on to the successor.

If the percentage share among partners of a partnership firm is changed, but the partners remain
the same, the credentials of the firm before such modification in the share will continue to be
considered for the firm as it is without any change in their value. Further, in case a partner of
partnership firm retires without taking away any credentials from the firm, the credentials of
partnership firm shall remain the same as it is without any change in their value.

In a partnership firm “AB” of A&B partners, in case A also works as propriety firm “P” or partner
in some other partnership firm “AX”, credentials of A in propriety firm “P” or in other partnership
firm “AX” earned after the date of becoming a partner of the firm AB shall not be added in
partnership firm AB.
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In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines similar to
a partnership firm.

In case company A is merged with company B, then company B would get the credentials of
company A also.]

Tenderer Credentials:
Documents testifying tenderer previous experience and financial status should be produced along

with the tender.

Tenderer(s) who is / are not borne on the approved list of the Contractors of Railway shall
submit along with his / their tender:

Certificates and testimonials regarding contracting experience for the type of job for which tender is
invited with list of works carried out in the past.

Audited Balance Sheet duly certified by the Chartered Accountant regarding contractual payments
received in the past.

The list of personnel / organization on hand and proposed to be engaged for the tendered work.
Similarly list of Plant & Machinery available on hand and proposed to be inducted and hired for the
tendered work.

A copy of certificate stating that they are not liable to be disqualified and all their
statements/documents submitted along with bid are true and factual. Standard format of the
certificate to be submitted by the bidder is enclosed as Annexure-V. In addition to Annexure-V, in
case of other than Company/Propriety firm, Annexure-V (A) shall also be submitted by the each
member of a Partnership Firm/Joint Venture (JV)/Hindu Undivided Family (HUF)/Limited
Liability Partnership (LLP) etc. as the case be, Non submission of a copy of certificate by the
bidder shall result in summarily rejection of his/their bid. It shall be mandatorily incumbent upon
the tenderer to identify, state and submit the supporting documents duly self-attested / digitally

signed by which they/he are/is qualifying the Qualifying Criteria mentioned in the Tender
Document.

The Railway reserves the right to verify all statements, information and documents submitted by the
bidder in his tender offer, and the bidder shall, when so required by the Railway, make available all
such information, evidence and documents as may be necessary for such verification. Any such
verification or lack of such verification, by the Railway shall not relieve the bidder of its obligations
or liabilities hereunder nor will it affect any rights of the Railway there under.

(a) In case of any information submitted by tenderer is found to be false, forged or incorrect at any
time during process for evaluation of tenders, it shall lead to forfeiture of the tender Bid Security
besides banning of business for a period of upto two years.

In case of any information submitted by tenderer is found to be false, forged or incorrect after the
award of contract, the contract shall be terminated. Bid Security, Performance Guarantee and
Security Deposit available with the railway shall be forfeited. In addition, other dues of the
contractor, if any, under this contract shall be forfeited and agency shall be banned for doing
business for a period of upto two years.

Non-compliance with any of the conditions set forth therein above is liable to result in the tender
being rejected.

Execution of Contract Documents: The successful Tenderer(s) shall be required to execute an
agreement with the President of India acting through the .
__Railway for carrying out the work according to the Standard General Conditions of Contract,
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Special Conditions / Specifications annexed to the tender and Standard Specifications (Works and

Materials) of Railway as amended/corrected upto latest correction slips, mentioned in tender form
(First Sheet).

14. Documents to be Submitted Along with Tender

@ The tenderer shall clearly specify whether the tender is submitted on his own (Proprietary Firm) or
on behalf of a Partnership Firm / Company / Joint Venture (JV) / Registered Society / Registered
Trust / Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP) etc. The tenderer(s)
shall enclose the attested copies of the constitution of their concern, and copy of PAN Card along
with their tender. Tender Documents in such cases are to be signed by such persons as may be
legally competent to sign them on behalf of the firm, company, association, trust or society, as the
case may be.

(i) Following documents shall be submitted by the tenderer:

(a) Sole Proprietorship Firm:

)] All documents in terms of Para 10 of the Tender Form (Second Sheet) above.

(b) HUF:

@ A copy of notarized affidavit on Stamp Paper declaring that he who is submitting the tender on
behalf of HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) and he has the
authority, power and consent given by other members to act on behalf of HUF.

(ii) All other documents in terms of Para 10 of the Tender Form (Second Sheet) above.

(©) Partnership Firm:

)] All documents as mentioned in paral8 of the Tender Form (Second Sheet).

(d) Joint Venture (JV): All documents as mentioned in para 17 of the Tender Form (Second Sheet).

(e) Company registered under Companies Act2013:

)] The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the
company

(i) A copy of Certificate of Incorporation

(i) A copy of Authorization/Power of Attorney issued by the Company (backed by the resolution of
Board of Directors) in favour of the individual to sign the tender on behalf of the company and
create liability against the company.

(v) All other documents in terms Para 10 of the Tender Form (Second Sheet) above.

® LLP (Limited Liability Partnership):

@) A copy of LLP Agreement

(1) A copy of Certificate of Incorporation

(i) A copy of Power of Attorney/Authorization issued by the LLP in favour of the individual to sign the
tender on behalf of the LLP and create liability against the LLP.

i) An undertaking by all partners of the LLP that they are not blacklisted or debarred by Railways or
any other Ministry / Department of the Govt. of India from participation in tenders / contracts as on
the date of submission of bids, either in their individual capacity or in any firm/LLP or JV in which
they were / are partners/members. Concealment / wrong information in regard to above shall make
the contract liable for determination under Clause 62 of the Standard General Conditions of
Contract.

W) All other documents in terms of Para 10 of the Tender Form (Second Sheet).

() Registered Society & Registered Trust:
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16.

(a)

if)

A copy of Certificate of Registration

A copy of Memorandum of Association of Society/Trust Deed

A copy of Power of Attorney in favour of the individual to sign the tender documents and create
liability against the Society/Trust.

A copy of Rules & Regulations of the Society

All other documents in terms of Para 10 of the Tender Form (Second Sheet) above.

If it is NOT mentioned in the submitted tender that tender is being submitted on behalf of a Sole
Proprietorship firm / Partnership firm / Joint Venture / Registered Company etc., then the tender
shall be treated as having been submitted by the individual who has signed the tender.

After opening of the tender, any document pertaining to the constitution of Sole Proprietorship Firm
/ Partnership Firm / Registered Company/ Registered Trust / Registered Society / HUF/LLP etc.
shall be neither asked nor considered, if submitted. Further, no suo moto cognizance of any
document available in public domain (i.e., on internet etc.) or in Railway’s record/office files etc.
will be taken for consideration of the tender, if no such mention is available in tender offer
submitted.

A tender from JV shall be considered only where permissible as per the tender conditions.

The Railway will not be bound by any change of power of attorney or in the composition of the
firm made subsequent to the submission of tender. Railway may, however, recognize such power of
attorney and changes after obtaining proper legal advice, the cost of which will be chargeable to the
Contractor.

The tenderer whether sole proprietor / a company or a partnership firm / registered society /
registered trust / HUF / LLP etc if they want to act through agent or individual partner(s), should
submit along with the tender, a copy of power of attorney duly stamped and authenticated by a
Notary Public or by Magistrate in favour of the specific person whether he/they be partner(s) of the
firm or any other person, specifically authorizing him/them to sign the tender, submit the tender and
further to deal with the Tender/ Contract up to the stage of signing the agreement except in case
where such specific person is authorized for above purposes through a provision made in the
partnership deed / Memorandum of Understanding / Article of Association/Board resolution,
failing which tender shall be summarily rejected.

A separate power of attorney duly stamped and authenticated by a Notary Public or by Magistrate
in favour of the specific person whether he/they be partner(s) of the firm or any other person, shall
be submitted after award of work, specifically authorizing him/them to deal with all other
contractual activities subsequent to signing of agreement, if required.

Note: A Power of Attorney executed and issued overseas, the document will also have to be
legalized by the Indian Embassy and notarized in the jurisdiction where the Power of Attorney is
being issued. However, the Power of Attorney provided by Bidders from countries that have signed
the Hague Legislation Convention 1961 are not required to be legalized by the Indian Embassy if it
carries a conforming Appostille certificate.

Employment/Partnership etc. of Retired Railway Employees:

Should a tenderer

be a retired Engineer of the gazetted rank or any other gazetted officer working before his
retirement, whether in the executive or administrative capacity or whether holding a pensionable
post or not, in the Engineering or any other department of any of the railways owned and
administered by the President of India for the time being,

OR
being partnership firm / joint venture (JV) / registered society / registered trust etc have as one of its
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iii)

b)

partners/members a retired Engineer of the gazetted rank or any other gazetted officer working
before his retirement, OR

being an incorporated company have any such retired Engineer of the gazetted rank or any other

gazetted officer working before his retirement as one of its directors
AND

in case where such Engineer or officer had not retired from government service at least 1 year prior
to the date of submission of the tender

THEN

the tenderer will give full information as to the date of retirement of such Engineer or gazetted
officer from the said service and as to whether permission for taking such contract, or if the
Contractor be a partnership firm or an incorporated company, to become a partner or director as the
case may be, has been obtained by the tenderer or the Engineer or officer, as the case may be from
the President of India or any officer, duly authorized by him in this behalf, shall be clearly stated in
writing at the time of submitting the tender.

In case, upon successful award of contract, should a tenderer depute for execution of the works
under or to deal matters related with this contract, any retired Engineer of gazette rank or retired
gazetted officer working before his retirement in the Engineering or any other department of any of
the railways owned and administered by the President of India for the time being, and now in his
employment, then the tenderer will ensure that retired Engineer or retired gazetted officer had
retired from government service at least 1 year prior to the date of his employment with tenderer
and in case he had retired from service within a year then he possesses the requisite permission
from the President of India or any officer, duly authorized by him in this behalf, to get associated
with the tenderer.

Should a tenderer or Contractor being an individual, have member(s) of his family or in the case of
partnership firm/ company / joint venture (JV) / registered society / registered trust etc. one or more
of his partner(s)/shareholder(s) or member(s) of the family of partner(s)/shareholder(s) having share
of more than 1%in the tendering entity employed in gazetted capacity in the Engineering or any
other department of the railway, then the tenderer at the time of submission of tender, will inform
the authority inviting tenders the details of such persons.

Note: -If information as required as per 16.a), b), ¢) above has not been furnished, contract is liable
to be dealt in accordance with provision of clause 62 of the Standard General Condition of contract.

JOINT VENTURE (JV) IN WORKS TENDERS

17.

17.1
17.2

17.3

Participation of Joint Venture (JV) in Works Tender: This para shall be applicable for works
tenders wherein tender documents provide for the same.

Separate identity/name shall be given to the Joint Venture.
Number of members in a JV shall not be more than three, if the work involves only one department

(say Civil or S&T or Electrical or Mechanical) and shall not be more than five, if the work involves
more than one Department. One of the members of the JV shall be its Lead Member who shall have
a majority (at least 51%) share of interest in the JV. The other members shall have a share of not
less than 20% each in case of JV with upto three members and not less than 10% each in case of JV
with more than three members. In case of JV with foreign member(s), the Lead Member has to be
an Indian firm/company with a minimum share of 51%.

A member of JV shall not be permitted to participate either in individual capacity or as a member of
another JV in the same tender.
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179

17.10

17.11

The tender form shall be purchased and submitted only in the name of the JV and not in the name
of any constituent member. The tender form can however be submitted by JV or any of its
constituent member or any person authorized by JV through Power of Attorney to submit tender.

Bid Security shall be submitted by JV or authorized person of JV either as:
Cash through e-payment gateway or as mentioned in tender document, or

Bank Guarantee bond either in the name of JV, or in the name of all members of JV as per MOU
irrespective of their share in the JV if the JV has not been constituted legally till the date of
submission of tender.

A copy of Memorandum of Understanding (MoU) duly executed by the JV members on a stamp
paper, shall be submitted by the JV along with the tender. The complete details of the members of
the JV, their share and responsibility in the JV etc. particularly with reference to financial, technical
and other obligations shall be furnished in the MoU.

Once the tender is submitted, the MoU shall not normally be modified / altered / terminated during
the validity of the tender. In case the tenderer fails to observe/comply with this stipulation, the full
Bid Security shall be liable to be forfeited.

Approval for change of constitution of JV shall be at the sole discretion of the Railway. The
constitution of the JV shall not normally be allowed to be modified after submission of the bid by
the JV, except when modification becomes inevitable due to succession laws etc., provided further
that there is no change in qualification of minimum eligibility criteria by JV after change of
composition. However, the Lead Member shall continue to be the Lead Member of the JV. Failure
to observe this requirement would render the offer invalid.

Similarly, after the contract is awarded, the constitution of JV shall not be normally allowed to be
altered during the currency of contract except when modification become inevitable due to
succession laws etc. and minimum eligibility criteria should not get vitiated. Failure to observe this
stipulation shall be deemed to be breach of contract with all consequential penal action as per
contract conditions.

On award of contract to a JV, a single Performance Guarantee shall be submitted by the JV as per
tender conditions. All the Guarantees like Performance Guarantee, Bank Guarantee for
Mobilization Advance, Machinery Advance etc. shall be accepted only in the name of the JV and
no splitting of guarantees amongst the members of the JV shall be permitted.

On issue of LOA (Letter of Acceptance), the JV entity to whom the work has been awarded, with
the same shareholding pattern as was declared in the MOU/JV Agreement submitted along with the
tender, shall be got registered before the Registrar of the Companies under 'The Companies Act -
2013' (in case JV entity is to be registered as Company) or before the Registrar/Sub-Registrar under
the 'The Indian Partnership Act, 1932' (in case JV entity is to be registered as Partnership Firm) or
under '"The LLP Act 2008' (in case JV entity is to be registered as LLP). A separate PAN shall be
obtained for this entity. The documents pertaining to this entity including its PAN shall be
furnished to the Railways before signing the contract agreement for the work. In case the tenderer
fails to observe/comply with this stipulation within 60 days of issue of LOA, contract is liable to be
terminated. In case contract is terminated railway shall be entitled to forfeit the full amount of the
Bid Security and other dues payable to the Contractor under this contract. The entity so registered,

in the registered documents, shall have, inter-alia, following Clauses:

17111 Joint and Several Liability - Members of the entity to which the contract is awarded, shall be jointly

and severally liable to the Railway for execution of the project in accordance with General and
Special Conditions of Contract. The members of the entity shall also be liable jointly and severally
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for the loss, damages caused to the Railways during the course of execution of the contract or due
to non-execution of the contract or part thereof.

17112 Duration of the Registered Entity - It shall be valid during the entire currency of the contract

including the period of extension, if any and the maintenance period after the work is completed.

17113 Governing Laws - The Registered Entity shall in all respect be governed by and interpreted in

accordance with Indian Laws.

17.12 Authorized Member - Joint Venture members in the JV MoU shall authorize Lead member on behalf

17.13

17.14
17.14.1

(i)
(i)
)

17.14.2

of the Joint Venture to deal with the Contract, sign the agreement or enter into contract in respect
of the said tender, to receive payment, to witness joint measurement of work done, to sign
measurement books and similar such action in respect of the said tender/contract. All
notices/correspondences with respect to the contract would be sent only to this authorized member
of the JV.

No member of the Joint Venture shall have the right to assign or transfer the interest right or
liability in the contract without the written consent of the other members and that of the Railway in
respect of the said tender/contract.

Documents to be enclosed by the JV along with the tender:

In case one or more of the members of the JV is/are partnership firm(s), following documents shall
be submitted:

A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with the
Registrar.

A copy of consent of all the partners or individual authorized by partnership firm, to enter into the
Joint Venture Agreement on a stamp paper,

A notarized or registered copy of Power of Attorney in favour of the individual to sign the MOU/JV
Agreement on behalf of the partnership firm and create liability against the firm.

An undertaking by all partners of the partnership firm that they are not blacklisted or debarred by
Railways or any other Ministry / Department of the Govt. of India from participation in tenders /
contracts as on the date of submission of bids, either in their individual capacity or in any firm/LLP
in which they were / are partners/members. Any Concealment / wrong information in regard to
above shall make the bid ineligible or the contract shall be determined under Clause 62 of the
Standard General Conditions of Contract.

In case one or more members is/are Proprietary Firm or HUF, the following documents shall be

enclosed:

A copy of notarized affidavit on Stamp Paper declaring that his Concern is a proprietary Concern
and he is sole proprietor of the Concern OR he who is signing the affidavit on behalf of HUF is in
the position of ‘Karta’ of Hindu Undivided Family (HUF) and he has the authority, power and
consent given by other members to act on behalf of HUF.

In case one or more members of the JV is/are companies, the following documents shall be
submitted:

A copy of resolutions of the Directors of the Company, permitting the company to enter into a JV
agreement,

(i) The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of the
company

(i) A copy of Certificate of Incorporation

) A copy of Authorization/copy of Power of Attorney issued by the Company (backed by the
resolution of Board of Directors) in favour of the individual, to sign the tender, sign MOU/JV
Agreement on behalf of the company and create liability against the company

17.14.4 1In case one or more members of the JV is/are LLP firm/s, the following documents shall be
submitted:
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Q)
(i)
(i)

)

\y

17.14.5

@
(@

(i)
)

17.14.6
17.14.7

17.15

17.15.1
(a)

(b)

A copy of LLP Agreement

A copy of Certificate of Incorporation of LLP

A copy of resolution passed by partners of LLP firm, permitting the Firm to enter into a JV
agreement

A copy of Authorization /copy of Power of Attorney issued by the LLP firm (backed by resolution
passed by the Partners) in favour of the individual, to sign the tender and/or sign the MOU/ JV
agreement on behalf of the LLP and create liability against the LLP.

An undertaking by all partners of the LLP that they are not blacklisted or debarred by Railways or
any other Ministry / Department of the Govt. of India from participation in tenders / contracts as on
the date of submission of bids, either in their individual capacity or in any firm/LLP or JV in which
they were / are partners/members. Any Concealment / wrong information in regard to above shall
make the contract liable for determination under Clause 62 of the Standard General Conditions of
Contract.

In case one or more members of the JV is/are Society/s or Trust/s, the following documents shall be
submitted:

A copy of Certificate of Registration
A copy of Memorandum of Association of Society/Trust Deed

A copy of Rules & Regulations of the Society
A copy of Power of Attorney, in favour of the individual to sign the tender documents and create
liability against the Society/Trust.

All other documents in terms of Para 10 of the Tender Form (Second Sheet) above.

A power of Attorney executed and issued overseas, the document will also have to be legalized
by the Indian Embassy and notarized in the jurisdiction where the power of attorney is being
issued. However, the power of attorney provided by bidder from countries that have signed
the Hague Legislation Convention 1961 are not required to be legalized by the Indian
Embassy if it carries a conforming Appostille certificate.

Credentials & Qualifying Criteria: Technical, financial eligibility and Bid capacity of the JV shall
be adjudged based on satisfactory fulfillment of the following criteria:

Technical Eligibility Criteria (‘a’ or ‘b’ mentioned hereunder):
For Works without composite components

The technical eligibility for the work as per para 10.1 above, shall be satisfied by either the ‘JV in
its own name & style’ or ‘Lead member of the JV’.

Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical eligibility for the
work as per para 10.1 above, shall have technical capacity of minimum 10% of the cost of work
i.e., each non-lead member of JV member must have satisfactorily completed or substantially
completed during the last 07 (seven) years, ending last day of month previous to the one in which
tender is invited, one similar single work for a minimum of 10% of advertised value of the tender.

For works with composite components

The technical eligibility for major component of work as per para 10.1 above, shall be satisfied by
either the ‘JV in its own name & style’ or ‘Lead member of the JV’ and technical eligibility for
other component(s) of work as per para 10.1 above, shall be satisfied by either the ‘JV in its own
name & style’ or ‘any member of the JV’.

Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical eligibility for any
component of the work as per para 10.1 above, shall have technical capacity of minimum 10% of
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b)

17.15.2

17.15.3

18.

18.1

18.2

183

184

the cost of any component of work mentioned in technical eligibility criteria. i.e., each other (non-
lead) member of must have satisfactorily completed or substantially completed during the last 07
(seven) years, ending last day of month previous to the one in which tender is invited, one similar
single work for a minimum of 10% of cost of any component of work mentioned in technical
eligibility criteria.

Note for Para 17.15.1:

The Major component of the work for this purpose shall be the component of work having highest
value. In cases where value of two or more component of work is same, any one work can be
classified as Major component of work.

Value of a completed work done by a Member in an earlier JV shall be reckoned only to the extent
of the concerned member's share in that JV for the purpose of satisfying his/her compliance to the
above mentioned technical eligibility criteria in the tender under consideration.

Financial Eligibility Criteria

The JV shall satisfy the requirement of “Financial Eligibility” mentioned at para 10.2 above. The
“financial capacity” of the lead member of JV shall not be less than 51% of the financial eligibility

criteria mentioned at para 10.2 above.

The arithmetic sum of individual “financial capacity” of all the members shall be taken as JV’s
“financial capacity” to satisfy this requirement.

Note: Contractual payment received by a Member in an earlier JV shall be reckoned only to the
extent of the concerned member’s share in that JV for the purpose of satisfying compliance of the
above mentioned financial eligibility criteria in the tender under consideration.

Bid Capacity

The JV shall satisfy the requirement of “Bid Capacity” requirement mentioned at para 10.3 above.
The arithmetic sum of individual “Bid capacity” of all the members shall be taken as JV’s “Bid
capacity” to satisfy this requirement.

Participation of Partnership Firms in works tenders:

The Partnership Firms participating in the tender should be legally valid under the provisions of the
Indian Partnership Act.

The partnership firm should have been in existence or should have been formed prior to submission
of tender. Partnership firm should have either been registered with the Registrar or the partnership
deed should have been notarized as per the Indian Partnership Act, prior to submission of tender.

Separate identity / name should be given to the partnership firm. The partnership firm should have
PAN / TAN number in its own name and PAN / TAN number in the name of any of the constituent
partners shall not be considered. The valid constituents of the firm shall be called partners.

Once the tender has been submitted, the constitution of the firm shall not normally be allowed to be
modified / altered / terminated during the validity of the tender as well as the currency of the
contract except when modification becomes inevitable due to succession laws etc., in which case
prior permission should be taken from Railway and in any case the minimum eligibility criteria
should not get vitiated. The re-constitution of firm in such cases should be followed by a notary
certified Supplementary Deed. The approval for change of constitution of the firm, in any case,
shall be at the sole discretion of the Railways and the tenderer shall have no claims what-so-ever.
Any change in the constitution of Partnership firm after submission of tender shall be with the
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18.5

18.6

18.7

18.8

189

@)

®)

consent of all partners and with the signatures of all partners as that in the Partnership Deed. Failure
to observe this requirement shall render the offer invalid and full Bid Security shall be forfeited.

If any Partner/s withdraws from the firm after submission of the tender and before the award of the
contract, the offer shall be rejected and Bid Security of the tenderer will be forfeited. If any new
partner joins the firm after submission of tender but prior to award of contract, his / her credentials
shall not qualify for consideration towards eligibility criteria either individually or in proportion to
his share in the previous firm. In case the tenderer fails to inform Railway beforehand about any
such changes / modification in the constitution which is inevitable due to succession laws etc. and
the contract is awarded to such firm, then it will be considered a breach of the contract
conditions liable for determination of the contract under Clause 62 of the Standard General
Conditions of Contract.

A partner of the firm shall not be permitted to participate either in his individual capacity or as a
partner of any other firm in the same tender.

The tender form shall be submitted only in the name of partnership firm. The Bid Security shall be
submitted by partnership firm. The Bid Security submitted in the name of any individual partner or
in the name of authorized partner (s) shall not be considered.

On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees like Performance
Guarantee, Guarantee for various Advances to the Contractor shall be submitted only in the name
of the partnership firm and no splitting of guarantees among the partners shall be acceptable.

On issue of Letter of Acceptance (LOA), contract agreement with partnership firm shall be
executed in the name of the firm only and not in the name of any individual partner.

In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following undertakings
shall be furnished by all the partners through a notarized affidavit, before signing of contract
agreement.

Joint and several liabilities:

The partners of the firm to which the Letter of Acceptance (LOA) is issued, shall be jointly and
severally liable to the Railway for execution of the contract in accordance with General and Special
Conditions of the Contract. The partners shall also be liable jointly and severally for the loss,
damages caused to the Railway during the course of execution of the contract or due to non-
execution of the contract or part thereof.

Duration of the partnership deed and partnership firm agreement:
The partnership deed/partnership firm agreement shall normally not be modified/altered/ terminated

during the currency of contract and the maintenance period after the work is completed as
contemplated in the conditions of the contract. Any change carried out by partners in the
constitution of the firm without permission of Railway, shall constitute a breach of the contract,
liable for determination of the contract under Clause 62 of the Standard General Conditions of
Contract.

© Governing laws: The partnership firm agreement shall in all respect be governed by and interpreted
in accordance with the Indian laws.
@ No partner of the firm shall have the right to assign or transfer the interest right or liability in the
contract without the written consent of the other partner/s and that of the Railway.
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18.10 The tenderer shall clearly specify that the tender is submitted on behalf of a partnership firm. The
following documents shall be submitted by the partnership firm, with the tender:

(1) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with the
Registrar.

(i) A notarized or registered copy of Power of Attorney in favour of the individual to tender for the
work, sign the agreement etc. and create liability against the firm.

(iii) An undertaking by all partners of the partnership firm that they are not blacklisted or debarred by
Railways or any other Ministry / Department of the Govt. of India from participation in tenders /
contracts as on the date of submission of bids, either in their individual capacity or in any firm/LLP
in which they were / are partners/members. Any Concealment / wrong information in regard to
above shall make the bid ineligible or the contract shall be determined under Clause 62 of the
Standard General Conditions of Contract.

(iv) All other documents in terms of Para 10 of the Tender Form (Second Sheet) above.

18.11 Evaluation of eligibility of a partnership firm:

Technical and financial eligibility of the firm shall be adjudged based on satisfactory fulfillment of
the eligibility criteria laid down in Para 10 of the Tender Form (Second Sheet) above.

19.0 Advances to Contractor —

If specifically provided in Tender Documents of tender having advertised value more than Rs 50
Crores, Railway shall make payment, as an Interest bearing advances, as per Contractor’s request.
These advances shall carry a simple interest as indicated in the Tender documents. The
payment and recovery of such advances shall be made as per manners prescribed in Clause 46.4 of
the Standard General Conditions of Contract.

Signature of Tenderer(s) (Signature)
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Date----------------
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ANNEXURE-I (Contd...)

TENDER FORM (Third Sheet)

Name of Work:
BILL OF QUANTITIES
1. Standard Schedule of Rates (SSOR) Items:
SL | Item No. of | Description of | Approximate Unit | Rates in Figures and | Amount (3)
SSOR Item of Work Quantity Words to be filled
by tenderer
)
1 2 3 4 5 6 7
2. Non Standard Schedule of Rates (SSOR) Items:
Item Description of |Approximate Un Rates in Figures andAmount
No. Item of Work Quantity it Words to be filled by z)
tenderer
)
2 3 4 5 6
The quantities shown in above Bill of Quantities are approximate and are as a guide to give the
tenderer(s) an idea of quantum of work involved. The Railway reserves the right to increase/
decrease and/or delete or include any of the quantities given above and no extra rate will be
allowed on this account.
I/We undertake to do the work at % above/below the Standard Schedule of Rates
(SSOR) of the Railway as applicable to Division or at the
rates quoted above for each item.
Dated
Signature of the Tenderer(s)
Note: Columns 1 to 5 shall be filled by the office of the Authority inviting tender. Columns 6 & 7
shall be filled by the Tenderer(s) only when percentage tenders are not invited.
Signature of Contractor(s) DRM/S&T/Katihar
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ANNEXURE-IT
AGREEMENT FOR ZONE CONTRACT
CONTRACT AGREEMENT No. DATED ARTICLES

OF AGREEMENT made this day of
between the

President of India acting through the

Railway  hereinafter  called the

"Railway" of the one part and

hereinafter called the "Contractor" of

the other part.

WHEREAS the Contractor has agreed with the Railway during the period of _ months  from
to for the performance of:

New Works, additions and alterations to existing structures, special repair works and supply of
building materials subject to the contract value for such works not exceeding 2

All ordinary repair and maintenance works at any site between kilometer and
kilometre as will be set forth in the work orders (which work orders shall be deemed and
taken to be part of this contract) that will be issued during the said period at %
above/below the Standard Schedule of Rates (SSOR) of the_  Railway, corrected up to the
latest correction slips and Standard Specifications of the Railway corrected upto
latest correction slips and the Special Conditions and Special Specifications, if any in conformity
with the drawings (if any) that will be issued with the work order, aforesaid AND WHEREAS the
performance of the said work is an act in which the public are interested.

NOW THIS INDENTURE PRESENTS WITNESSETH That in consideration of the payment to be
made by the Railway, the Contractor will duly perform the works set forth in the said Work Order
and shall execute the same with great promptness, care and accuracy, in a workman like manner to
the satisfaction of the Railway and will complete the same on or before the respective dates
specified therein in accordance with the said specifications and said drawings (if any) and said
conditions of contract and will observe, fulfill and keep all the conditions therein mentioned,
(which shall be deemed and taken to be part of this contract as if the same had been duly set forth
herein), AND the Railway both here-by agree that if the Contractor shall duly perform the said
work in the manner aforesaid and observe and keep the said terms and conditions, the Railway will
pay or cause to be paid to the Contractor for the said works on the completion thereof the amount
due in respect thereof at the rates specified above.

Contractor Designation Railway (For

Address _ President of India)

Witnesses (to signature of Contractor):

Signature of witnesses with address

Date

Signature of witnesses with address

Date

Signature of Contractor(s) DRM/S&T/Katihar
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ANNEXURE-III
WORK ORDER UNDER ZONE CONTRACT

WORK ORDER NO. , DATED UNDER CONTRACT AGREEMENT NO.__
DATED_ .

Name of Work (SITE)

Schedule of Drawings

Authority Allocation

The Contractor(s) _ is / are hereby ordered to carry out

the following works at % above/below the Standard Schedule of Rates (SSOR) of
, updated with correction slips issued up to date of inviting tender or as otherwise specified in the
tender documents under Zone Contract Agreement here-in-before referred to:

SL Item Description of Item of Approxima | Unit [Rates in Figuress Amount (3)
No. Work te Quantity and Words (%)
1 2 3 4 5 6 7

Total Approximate Value of Work = 2

The works herein mentioned are required to be completed on or before (Date). The
quantities provided herein are approximate and subject to variation under Clause 42 of the Standard
General Conditions of Contract updated with correction slips issued up to date of inviting tender or
as otherwise specified in the tender documents.

Divisional Railway Manager/Divisional Engineer
Division

Railway

Date for President of India

I agree to complete the works herein set forth on or before the date specified under the Zone Contract
Agreement herein before referred to in conformity with the drawings hereto annexed and in
accordance with the General and Special (if any) Conditions of Contract updated with correction
slips issued up to date of inviting tender or as otherwise specified in the tender documents and the
Standard Specifications of _Railway updated with correction slips issued up to date of inviting
tender or as otherwise specified in the tender documents .

Signature of Contractor(s) DRM/S&T/Katihar
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I also agree to maintain such works for the period specified below from the date of completion:

(@) Repair and maintenance work including white/color washing: three calendar months from date of
completion.
®) All new works except earth work: Six calendar months from date of completion. Contractor___
(Signature) Railway: Designation __ Address
For President of India)
Date Date

Signature of Witnesses (to Signature of Contractor) with address

1.

Signature of Contractor(s) DRM/S&T/Katihar
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ANNEXURE -1V
RAILWAY

CONTRACT AGREEMENT OF WORKS

CONTRACT AGREEMENT NO. DATED

ARTICLES OF AGREEMENT made this day of 20 between
President of India acting through the Railway Administration hereafter called the "Railway" of the
one part and herein after called the "Contractor" of other part.

WHEREAS the Contractor has agreed with the Railway for performance of the works

set forth in the Bill(s) of Quantities hereto annexed upon the Standard General
Conditions of Contract, updated with correction slips issued up to date of inviting tender or as
otherwise specified in the tender documents and the Specifications of updated
with correction slips issued up to date of inviting tender or as otherwise specified in the tender
documents and the applicable Standard Schedule of Rates (SSOR) of updated with
correction slips issued up to date of inviting tender or as otherwise specified in the tender
documents and the Special Conditions and Special Specifications, if any and in conformity with the
drawings here-into annexed AND WHEREAS the performance of the said works is an act in which
the public are interested.

NOW THIS INDENTURE WITNESSETH that in consideration to the payments to be made by the
Railways, the Contractors will duly perform the said works in the said Bill(s) of Quantities set forth
and shall execute the same with great promptness, care and accuracy in a workman like manner to
the satisfaction of the Railway and will complete the same in accordance with the said
specifications and said drawings and said conditions of contract on or before the_ day of

_20__ and will maintain the said works for a period of Calendar months
from the certified date of their completion and will observe, fulfill and keep all the conditions

therein mentioned (which shall be deemed and taken to be part of this contract, as if the same have
been fully set forth herein), AND the Railway, both hereby agree that if the Contractor shall duly
perform the said works in the manner aforesaid and observe and keep the said terms and
conditions, the Railway will pay or cause to be paid to the Contractor for the said works on the
final completion thereof the amount due in respect thereof at the rates specified in the Bill(s) of
Quantities hereto annexed.

Contractor (Signature) Railway: Designation

Address (For President of India)

Date

Signature of Witness (to signature of contractor) with address:

Witness:

Signature of Contractor(s) DRM/S&T/Katihar

Seal.
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ANNEXURE-V

Reference-Para 6.1 of ITT

FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY TENDERER
ALONGWITH THE TENDER DOCUMENTS

(Name and designation)**appointed as  the attorney/
authorized signatory of the tenderer,

M/s (herein after called the tenderer) for the purpose of the Tender documents for
the work of. as per the tender No. of

(Railway)**, do hereby solemnly affirm and state on the
behalf of the tenderer including its constituents as under:

I/we the tenderer (s) am/are signing this document after carefully reading the contents.

I/'We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in
confirmation thereof.

I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website
www.ireps.gov.in . I/we have verified the content of the document from the website and there is no
addition, no deletion or no alteration to the content of the tender document. In case of any

discrepancy noticed at any stage i.e. evaluation of tenders, execution of work or final payment of
the contract, the master copy available with the railway Administration shall be final and binding
upon me/us.

I/we declare and certify that I/we have not made any misleading or false representation in the
forms, statements and attachments in proof of the qualification requirements.

I/We also understand that my/our offer will be evaluated based on the documents/credentials
submitted along with the offer and same shall be binding upon me/us.

I/We declare that the information and documents submitted along with the tender by me/us
are correct and I/we are fully responsible for the correctness of the information and
documents, submitted by us.

I/'we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other
Ministry / Department of Govt. of India from participation in tender on the date of submission of
bids, either in individual capacity or as a HUF/ member of the partnership
firm/LLP/JV/Society/Trust.

I/we understand that if the contents of the certificate submitted by us are found to be forged/false
at any time during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security
and may also lead to any other action provided in the contract including banning of business for
a period of upto two year. Further, I/we (insert name of the tenderer) ** _ and all my/our
constituents understand that my/our offer shall be summarily rejected.

I/'we also understand that if the contents of the certificate submitted by us are found to be
false/forged at any time after the award of the contract, it will lead to termination of the contract,
along with forfeiture of Bid Security/Security Deposit and Performance guarantee and may also
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lead to any other action provided in the contract including banning of business for a period of upto
two year.

10. I/'We have read the clause regarding restriction on procurement from a bidder of a country which
shares a land border with India and certify that [ am/We are not from such a country or, if from
such a country, have been registered with the competent Authority. [/We hereby certify that I/we
fulfil all the requirements in this regard and am/are eligible to be considered (evidence of valid
registration by the competent authority is enclosed)

SEAL AND SIGNATURE

Place: OF THE TENDERER
Dated:

**The contents in Italics are only for guidance purpose. Details as appropriate are to be filled in suitably by
tenderer.

Note: As per, Railway board letter no. 2022/CE-I/CT/GCC/CORRESPONDENCE, Dated 14.05.2024, "On
IREPS Module, a facility has already been created for online submission of Annexure-V. Therefore,
the provision of downloading of Annexure-V of GCC & uploading of physically signed Annexure-V
by the tenderer had been discontinued on IREPS."

Signature of Contractor(s) DRM/S&T/Katihar
Seal. Northeast Frontier Railway
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ANNEXURE-V(A)
Reference-Para 6.1 of ITT

(This certificate is to be given by attorney/authorized signatory/each member of Partnership
firm/Joint Venture (JV)/ Hindu Undivided Family (HUF)/Limited Liability Partnership (LLP)
etc.)

We. .o (Name), attorney/authorized signatory  of  the
........................ (Constituent firm/constituent partner) and member/partner of the
............................ (tenderering firm) hereby solemnly affirm and state as under:

1. I/'We certify that........................ (constituent firm/constituent partner) is/are not blacklisted or
debarred by Railways or any other Ministry/ Department of Govt. of India from participation in
tender on the date of submission of bids, either in individual capacity or as a HUF/ member of the
partnership firm/ LLP/ JV/ Society/ Trust.

2. I/'We have read the clause regarding restriction on procurement from a bidder of a country which
shares a land border with India and certify that I am/We are not from such a country or, if from such
a country, have been registered with the competent Authority. I/'We hereby certify that I/We fulfill
all the requirements in this regard and am/are eligible to be considered (evidence of valid registration
by the competent authority is enclosed),

SEAL AND SIGNATURE OF THE
CONSTITUENT FIRM/CONSTITUENT PARTNER
Place:
Dated:
Signature of Contractor(s) DRM/S&T/Katihar
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ANNEXURE - VI
Reference -Para 10.3 & 17.15.3 of Tender Form (Second Sheet) of Annexure I of ITT

TENDERER’S CREDENTIALS (BID CAPACITY)
----------------- RAILWAY

For tenders having advertised value more than Rs 10 crore wherein eligibility criteria include bid capacity also,
the tenderer will be qualified only if its available bid capacity is equal to or more than the total bid value of the
present tender. The available bid capacity shall be calculated as under:

Available Bid Capacity = [A x N x 2] — 0.33xNxB Where,

A = Maximum value of construction works executed and payment received in any one of the previous three
financial years or the current financial year (up to date of inviting tender), taking into account the
completed as well as works in progress.

N= Number of years prescribed for completion of work for which bids has been invited.

B = Existing commitments and balance amount of ongoing works with tenderer as per the prescribed
proforma of Railway for statement of all works in progress and also the works which are awarded to
tenderer but yet not started upto the date of inviting of tender.

Note:

(a) The Tenderer(s) shall furnish the details of -

(1) Maximum value of construction works executed and payment received in any one of the previous
three financial years or the current financial year (up to date of inviting tender) for calculating A, and

(i1) Existing commitments and balance amount of ongoing works with tenderer as per the prescribed
proforma of Railway for statement of all works in progress and also the works which are awarded to
tenderer but yet not started upto the date of inviting of tender for calculating B. In case of no works in
hand, a ‘“NIL’ statement should be furnished.
The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant.

(b) In case if a bidder is JV, the tenderer(s) must furnish the details of

(1) Maximum value of construction works executed and payment received in any one of the previous

three financial years or the current financial year (up to date of inviting tender) by each member of JV
for calculating A, and

(i1) Existing commitments and balance amount of ongoing works with each member of JV either in
individual capacity or as a member of other JV as per the prescribed proforma of Railway for
statement of all works in progress and also the works which are awarded to each member of JV either
in individual capacity or as a member of other JV but yet not started upto the date of inviting of tender
for calculating B. In case of no works in hand, a ‘“NIL’ statement should be furnished.
The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant.

(© Value of a completed work/work in progress/work awarded but yet not started for a Member in an

earlier JV shall be reckoned only to the extent of the concerned member's share in that JV for the
purpose of satisfying his/her compliance to the above mentioned bid capacity in the tender under

consideration.

(d) The arithmetic sum of individual “bid capacity” of all the members shall be taken as JV’s “bid
capacity”.

(e) In case, the tenderer/s failed to submit the above statement along with offer, their/his offer shall be
considered as incomplete and will be rejected summarily.

® The available bid capacity of tenderer shall be assessed based on the details submitted by the tenderer.

In case, the available bid capacity is lesser than estimated cost of work put to tender, his offer shall not
be considered even if he has been found eligible in other eligibility criteria/tender requirement.
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Annexure-VIA
Para 5 of the Instructions to Tenderes
(Bid Security)
Bank Guarantee Bond from any scheduled commercial bank of India
(On non-judicial stamp paper, which should be in the name of the Executing Bank).

Name of the Bank: ----------

President of India, Acting through,

........... Railway,

BeNefiCIary .....cocvevieeieieiieieee e Railway

Date:. oo

Bank Guarantee Bond No.: Date:-———-—---

In consideration of the President of India acting through----------------- (Designation & address of Contract
Signing Authority), ........ Railway, ................ , .... (herein after called “The Railway”) having invited the
bid for through Notice inviting tender (NIT) No.. We
have been informed that . . . .. [Insert name of the Bidder] .................... (hereinafter called "the Bldder")

intends to submit its bid (hereinafter called "the Bid") .

WHEREAS, the Bidder is required to furnish Bid Security for the sum of [Insert required Value of
Bid Security/, in the form of Bank Guarantee, according to conditions of Bid.

AND
WHEREAS, ............ Insert Nam he Bank], with its Branch ..........c....cccoevveiennn. Inser Addr
having its Headquarters office at........ [nsert Address], hereinafter called the Bank, acting
through.............. [Insert Name and Designation of the authorised persons of the Bank], have, at the request

of the Bidder, agreed to give guarantee for Bid Security as hereinafter contained, in favour of the Railway:

1 KNOW ALL MEN that by these present that [/We the undersigned [Insert name(s) of authorized
representatives of the Bank], being fully authorized to sign and incur obligations for and on behalf
of the Bank, confirm that the Bank, hereby, unconditionally and irrevocably guarantee to pay to the
Railway full amount in the sum of_[Insert required Value of Bid Security] as above stated.

2 The Bank undertakes to immediately pay on presentation of demand by the Railway any amount up
to and including aforementioned full amount without any demur, reservation or recourse. Any such
demand made by the Railway on the Bank shall be final, conclusive and binding, absolute and
unequivocal on the Bank notwithstanding any disputes raised/ pending before any Court, Tribunal,
Arbitration or any Authority or any threatened litigation by the Bidder or Bank.

3 The Bank shall pay the amount as demanded immediately on presentation of the demand by
Railway without any reference to the Bidder and without the Railway being required to show
grounds or give reasons for its demand of the amount so demanded.

4 The guarantee hereinbefore shall not be affected by any change in the constitution of the Bank or
in the constitution of the Bidder.
5 The Bank agrees that no change, addition, modifications to the terms of the Bid document or to

any documents, which have been or may be made between the Railway and the Bidder, will in any
way absolve the Bank from the liability under this guarantee; and the Bank, hereby, waives any
requirement for notice of any such change, addition or modification made by Railway at any time.

6 This guarantee will remain valid and effective from.............. [insert date ofissue] till

Signature of Contractor(s) DRM/S&T/Katihar
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........... [insert date, which should be minimum 90 days beyond the expiry of validity of Bid]. Any
demand in respect of this Guarantee should reach the Bank within the validity period of Bid

Security.

7 The Bank Guarantee is unconditional and irrevocable.

8 The expressions Bank and Railway herein before used shall include their respective successors and
assigns.

9 The Bank hereby undertakes not to revoke the guarantee during its currency, except with the

previous consent in writing of the Railway. This guarantee is subject to the Uniform Rules for
Demand Guarantees, ICC Publication No.758.

0 The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging System) and
shall invariably send the advice of this Bank Guarantee to the following bank details —
IFSC CODE SBINOOORAIL
IFSC TYPE BRANCH
BANK NAME STATE BANK OF INDIA
BRANCH NAME RAIL
CITY NAME NAVI MUMBAI
ADDRESS SECTOR-11, CBD BELAPUR, NAVI MUMBAI
DISTRICT NAVI MUMBAI
STATE MAHARASHTRA
BG ENABLED YES

Il The Guarantee shall be valid in addition to and without prejudice to any other security Guarantee(s) of
Bidder in favour of the Railway. The Bank, under this Guarantee, shall be deemed as Principal
Debtor of the Railway.

[Name in Block letters] ......................
[Designation with Code No.J.......................

[P/Attorney] No.
Witness:

1 Signature, Name & Address & Seal
2 Signature, Name& address & Seal Bank’s Seal

[P/Attorney]No.

Note: All italicized text is for guidance on how to prepare this bank guarantee and shall be deleted from the
final document.
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Annexure —VIB

Reference -Para 10.2 & 17.15.2 of Tender Form (Second Sheet) of Annexure I of ITT

Each Bidder or each member of a JV must fill in this form separately:

NAME OF BIDDER/JV PARTNER:

Annual Contractual Turnover Data for the Previous 3/4 Years (Contractual

Payment only)
Year Amount Exchange Indian National Rupees Equivalent
Currency Rate

last 3 years

Average Annual Contractual Turnover for|

1. The average annual contractual turnover shall be calculated as an average of “total contractual
payments” in the previous three financial years. However, in case balance sheet of the previous
year is yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall be
considered for calculating average annual contractual turnover.

2. The information supplied shall be substantiated by data in the audited balance sheets and profit and
loss accounts for the relevant years in respect of the bidder or all members constituting the bidder.
3. Contents of this form should be certified by a Chartered Accountant duly supported by Audited

Balance Sheet duly certified by the Chartered Accountant.

SEAL AND SIGNATURE OF THE BIDDER

Certified that all figures and facts submitted in this form have been furnished after full consideration of all
observations/notes in Auditor’s reports.

(Signature of Chartered Accountant)
Name of CA

Registration No:

(Seal)

DRM/S&T/Katihar
Northeast Frontier Railway
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Chapter- V
GCC-Part II

STANDARD GENERAL CONDITIONS OF CONTRACT

(1) Definitions: In these Standard General Conditions of Contract, the following terms shall have

the meaning assigned hereunder except where the context otherwise requires:

"Railway" shall mean the President of the Republic of India or the Administrative Officers of the
Railway or of the Successor Railway authorized to deal with any matters which these presents are
concerned on his behalf.

"General Manager" shall mean the Officer in-charge of the General Superintendence and Control of
the Railway and shall also include Addl. General Manager, the General Manager (Construction)
and shall mean and include their successors, of the successor Railway.

"Chief Engineer" shall mean the Officer in-charge of the Engineering Department of Railway and
shall also include Chief Engineer (Construction), Chief Signal & Telecommunication Engineer,
Chief Signal & Telecommunication Engineer (Construction), Chief Electrical Engineer, Chief
Electrical Engineer (Construction), Chief Mechanical Engineer and shall mean & include their
successors, of the Successor Railway.

"Divisional Railway Manager" shall mean the Officer in-charge of a Division of the Railway and
shall mean and include the Divisional Railway Manager of the Successor Railway.

“Engineer” shall mean the Divisional Engineer or the Executive Engineer, Divisional Signal &
Telecom Engineer, Divisional Electrical Engineer, Divisional Mechanical Engineer in executive
charge of the works and shall include the superior officers of Open Line and Construction
organisations on the Railway of the Engineering, Signal & Telecom, Electrical and Mechanical
Departments, i.e. the Senior Divisional Engineer/Deputy Chief Engineer, Senior Divisional Signal
& Telecom Engineer / Dy. Chief Signal & Telecom Engineer, Senior Divisional Electrical
Engineer / Deputy Chief Electrical Engineer, Senior Divisional Mechanical Engineer and shall
mean & include the Engineers of the Successors Railway.

"Engineer's Representative” shall mean the Assistant Engineer, Assistant Signal &
Telecommunication Engineer and Assistant Electrical Engineer, Assistant Mechanical Engineer in
direct charge of the works and shall include any Sr. Section/Junior Engineer of Civil
Engineering/Signal and Telecommunication Engineering/Mechanical Engineering/Electrical
Engineering Departments appointed by the Railway and shall mean and include the Engineer's
Representative of the Successor Railway.

"Contractor" shall mean the Person/Firm/LLP/Trust/Co-operative Society or Company whether
incorporated or not who enters into the contract with the Railway and shall include their executors,
administrators, successors and permitted assigns.

"Contract" shall mean and include the Agreement, the Work Order, the accepted Bill(s) of
Quantities or Chapter(s) of Standard Schedule of Rates (SSOR) of the Railway modified by the
tender percentage for items of works quantified, or not quantified, the Standard General Conditions
of Contract, the Special Conditions of Contracts, if any; the Drawing, the Specifications, the
Special Specifications, if any and Tender Forms, if any.
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(1) "Works" shall mean the works to be executed in accordance with the contract.

(j) "Specifications" shall mean the Standard Specifications for Materials &Works of Railway as specified
by Railway under the authority of the Chief Engineer or as amplified, added to or superseded by Special
Specifications, if any.

(k) Standard Schedule of Rates (SSOR) shall mean the schedule of Rates adopted by the Railway, which
includes-

1. “Unified Standard Schedule of Rates of the Railway (USSOR)” i.e. the Standard Schedule of Rates
of the Railway issued under the authority of the Chief Engineer from time to time, updated with
correction slips issued up to date of inviting tender or as otherwise specified in the tender
documents;

2. “Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of Rates published by Director
General/ Central Public Works Department, Government of India, New Delhi, as adopted and
modified by the Railway under the authority of the Chief Engineer from time to time, updated with
correction slips issued up to date of inviting tender or as otherwise specified in the tender
documents.

0 "Drawing" shall mean the maps, drawings, plans and tracings or prints there of annexed to the
contract and shall include any modifications of such drawings and further drawings as may be
issued by the Engineer from time to time.

(m) "Constructional Plant" shall mean all appliances or things of whatsoever nature required for the
execution, completion or maintenance of the works or temporary works (as hereinafter defined) but
does not include materials or other things intended to form or forming part of the permanent work.

(n) "Temporary Works" shall mean all temporary works of every kind required for the execution
completion and/or maintenance of the works.

(0) "Site" shall mean the lands and other places on, under, in or through which the works are to be
carried out and any other lands or places provided by the Railway for the purpose of the contract.

(p) "Period of Maintenance" shall mean the specified period of maintenance from the date of
completion of the works, as certified by the Engineer.

@ ‘Contractor’s authorized Engineer’ shall mean a graduate Engineer or equivalent, having more than
3 years’ experience in the relevant field of construction work involved in the contract, duly
approved by Engineer.

(r) Date of inviting tender shall be the date of publishing tender notice on IREPS website if tender is
published on website or the date of publication in newspaper in case tender is not published on
website.

(s) “Bill of Quantities” shall mean Schedule of Item(s) included in the tender document along with
respective quantities and rates, accepted by the Railway.

1. (2) Singular and Plural: Words importing the singular number shall also include the plural and
vice versa where the context requires.
1.(3) Headings and Marginal Headings: The headings and marginal headings in these Standard
General Conditions are solely for the purpose of facilitating reference and shall not be deemed to
be part thereof or be taken into consideration in the interpretation or construction thereof the
contract.
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GENERAL OBLIGATIONS

(1) Execution Co-Relation and Intent of Contract Documents: The contract documents shall be

signed in triplicate by the Railway and the Contractor. The contract documents are complementary
and what is called for by anyone shall be as binding as if called for by all, the intention of the
documents is to include all labour and materials, equipments and transportation necessary for
proper execution of work. Materials or works not covered by or properly inferable from any
heading or class of the specifications shall not be supplied by the Railway to the Contractors unless
distinctly specified in the contract documents. Materials or works described in words which so
applied have a well-known technical or trade meaning, shall be held to refer to such recognized
standards.

2.(2) If a work is transferred from the jurisdiction of one Railway to another Railway or to a Project authority

or vice versa while contract is in subsistence, the contract shall be binding on the Contractor and
the Successor Railway/Project in the same manner & take effect in all respects as if the Contractor
and the Successor Railway/Project were parties thereto from the inception and the corresponding
officer or the Competent Authority in the Successor Railway/Project will exercise the same powers
and enjoy the same authority as conferred to the Predecessor Railway/Project under the original
contract/agreement entered into.

(3) If for administrative or other reasons the contract is transferred to the Successor Railway, the

contract shall, notwithstanding any things contained herein contrary there to, be binding on the
Contractor and the Successor Railway in the same manner and take effect in all respects as if the
Contractor and the Successor Railway had been parties thereto from the date of this contract.

(1) Law Governing the Contract: The contract shall be governed by the law for the time being in

force in the Republic of India.

3.(2) Compliance to Regulations and Bye-Laws: The Contractor shall conform to the provision of any

statute relating to the works and regulations and bye-laws of any local authority and of any water
and lighting companies or undertakings, with whose system the work is proposed to be connected
and shall before making any variation from the drawings or the specifications that may be
necessitated by so confirming give to the Engineer notice specifying the variation proposed to be
made and the reason for making the variation and shall not carry out such variation until he has
received instructions from the Engineer in respect thereof. The Contractor shall be bound to give all
notices required by statute, regulations or bye-laws as aforesaid and to pay all fees and taxes
payable to any authority in respect thereof.

3.(3) Environmental and Forest clearances:

The Railway represents and warrants that the environmental and forest clearances pertaining to the
work commensurate with the progress of work/agreed programme, will be obtained by Engineer. In
the event of any delay in securing respective clearances leading to delay in execution of work, the
Contractor shall be entitled to Extension of Time for the period of such delay in accordance with
the provisions of Clause-17A(ii).

Communications to be in Writing: All notices, communications, reference and complaints made
by the Railway or the Engineer or the Engineer's Representative or the Contractor inter-se
concerning the works shall be in writing or e-mail on registered e-mail IDs i.e. the e mail id
provided for correspondence in the contract agreement, otherwise email id registered with IREPS
and no notice, communication, reference or complaint not in writing or through e-mail, shall be
recognized.
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(a)

5

Service of Notices on Contractors: The Contractor shall furnish to the Engineer the name,
designation and address of his authorized agent and all complaints, notices, communications and
references shall be deemed to have been duly given to the Contractor, if delivered to the Contractor
or his authorized agent or left at or posted to the address so given and shall be deemed to have been
so given in the case of posting on day on which they would have reached such address in the
ordinary course of post/ e-mail or on the day on which they were so delivered or left. In the case of
contract by partners, any change in the constitution of the firm shall be forthwith notified by the
Contractor to the Engineer.

Occupation and Use of Land: No land belonging to or in the possession of the Railway shall be
occupied by the Contractor without the permission of the Railway. The Contractor shall not use, or
allow to be used the site for any purposes other than that of executing the works. Whenever non-
railway bodies/persons are permitted to use railway premises with competent authority’s approval,
conservancy charges as applicable from time to time may be levied.

Assignment or Subletting of Contract: The Contractor shall not assign or sublet the contract or
any part thereof or allow any person to become interested therein in any manner whatsoever
without the special permission in writing of the Chief Engineer, save as provided below. Any
breach of this condition shall entitle the Railway to rescind the contract under Clause 62 of these
Conditions and also render the Contractor liable for payment to the Railway in respect of any loss
or damage arising or ensuing from such cancellation; provided always that execution of the details
of the work by petty Contractor under the direct and personal supervision of the Contractor or his
agent shall not be deemed to be sub-letting under this clause.

In case Contractor intends to subcontract part of work, he shall submit a proposal in writing
seeking permission of Chief Engineer for the same. While submitting the proposal to railway,
Contractor shall ensure the following:

(1) The Contractor shall not sub-contract the Works comprising more than 40% (forty per cent) of the
Contract Price and shall carry out Works for at least 60% (sixty per cent) of the total Contract Price
directly under its own supervision and through its own personnel. The Parties expressly agree that for the
purposes of computing the value of sub-contracts under this Clause 3.2.1, the Contract Price shall exclude
any sub-contract for the procurement of goods and equipment like [rails, sleepers and track fittings,
signaling and telecommunication & Power supply equipment]. The Parties agree that all obligations and
liabilities under this Agreement for the entire Railway Project shall at all time remain with the Contractor.
{The Parties agree that works equal to at least 30% (thirty per cent) of the Contract Price shall be
discharged solely by the Lead Member.} $

Procurement of material, hire of equipment or engagement of labour by prime contractor or procuring
entity will not mean sub-contracting.

$ May be deleted if the Contractor is not a Consortium/Joint Venture.

(i1) The subcontractor shall have successfully completed at least one work similar to work proposed for

subcontract in last 5 years, ending date of submission of proposal by Contractor to Railway, costing
not less than 35% value of work to be subletted, through a works contract. For fulfilment of above,
Work Experience Certificate issued by a Govt. Department/Organization shall be considered.
Further, Work Experience Certificate issued by a Public listed company shall be considered
provided the company is having average annual turnover of Rs 500 crore and above in last 3
financial years excluding the current financial year, listed on National Stock Exchange or Bombay
Stock Exchange, registered at least 5 years back from the date of submission of proposal by
Contractor to Railway and work experience certificate issued by a person authorised by the Public
Listed Company to issue such certificates.
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(iif)
(b)

©
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e

(h)

0)

Note: for subletting of work costing up to Rs 50 lakh no previous work experience shall be asked for
by the Railway.

In case contractor submits subcontractor’s work experience certificate issued by public listed
company, the contractor shall also submit along with work experience certificate, the relevant copy
of work order, bill of quantities, bill wise details of payment received duly certified by Chartered
Accountant, TDS certificates for all payments received and copy of final/last bill paid by company
in support of above work experience certificate.

There is no banning of business with the sub-contractor in force over IR.

The Contractor shall provide to the Engineer a copy of the agreement to be entered into by
Contractor with subcontractor. No subcontractor shall be permitted without a formal agreement
between Contractor and subcontractor. This agreement shall clearly define the scope of work to be
carried out by subcontractor and the terms of payment in clear & unambiguous manner.

On receipt of approval from Chief Engineer, Contractor shall enter into a formal agreement legally
enforceable in Court of Law with subcontractor and submit a copy of the same to the Engineer.

The Contractor shall intimate to the Engineer not less than 7 days in advance, the intended date of
commencement of subcontractor’s work.

Once having entered into above arrangement, Contractor shall discontinue such arrangement, if he
intends to do so at his own or on the instructions of Railway, with prior intimation to Chief
Engineer.

The Contractor shall indemnify railway against any claim of subcontractor.

The Contractor shall release payment to the Sub-contractor(s) promptly and shall endeavour to
resolve all issues amicably and speedily with the Sub-contractor(s), so that the execution of work is
not affected in any manner whatsoever.

In addition to issuance of work experience certificate to Contractor, the Engineer, when, based on
documents, is satisfied that subcontracted work has been carried out by subcontractor, shall issue
work experience certificate to the subcontractor also for the portion of work subcontracted and
successfully completed by the sub-contractor.

Note: Work Experience Certificate to the subcontractor shall be issued only when the contractor’s
work is complete and contractor is entitled for the issuance of Work Experience Certificate.
However, in the same contract, when the Chief Engineer, based on documents, is satisfied that the
subcontractor has successfully carried out subletted work; without issuance of work experience
certificate to subcontractor at this stage, the Chief Engineer can, only once, consider the
successfully completed subletted work for the fulfilment of eligibility for further subletting of work
to the subcontractor in the same contract. When the contractor’s work is complete and contractor
is entitled for the issuance of work experience certificate, the subcontractor shall be issued one
Work Experience Certificate for the total scope of work executed by the subcontractor in the
contract.

The responsibility of successful completion of work by subcontractor shall lie with Contractor.

Subcontracting will in no way relieve the Contractor to execute the work as per terms of the
Contract.

Further, in case Engineer is of the view that subcontractor’s performance is not satisfactory, he may
instruct the Contractor to remove the subcontractor from the work and Contractor has to comply
with the above instructions with due promptness. Contractor shall intimate the actual date of
discontinuation of subcontract to Engineer. No claim of Contractor whatsoever on this account
shall be entertained by the Railway and this shall be deemed as ‘excepted matter’ (matter not
arbitrable).

k) The permitted subcontracting of work by the Contractor shall not establish any contractual
relationship between the sub-contractor and the Railway and shall not relieve the Contractor of any
responsibility under the Contract.
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10.
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14.

15

Assistance by Railway for the Stores to be obtained by the Contractor: Owing to difficulty in
obtaining certain materials (including Tools & Plant) in the market, the Railway may have agreed
without any liability therefore to endeavour to obtain or assist the Contractor in obtaining the
required quantities of such materials as may be specified in the Tender. In the event of delay or
failure in obtaining the required quantities of the aforesaid material, the Contractor shall not be
deemed absolved of his own responsibility and shall keep in touch with the day to day position
regarding their availability and accordingly adjust progress of works including employment of
labour and the Railway shall not in any way be liable for the supply of materials or for the non-
supply thereof for any reasons whatsoever nor for any loss or damage arising in consequence of
such delay or non-supply.

Railway Passes: No free railway passes shall be issued by the Railway to the Contractor or any of
his employee/worker.

Carriage of Materials: No forwarding orders shall be issued by the Railway for the conveyance of
Contractor's materials, tools and plant by train which may be required for use in the works and the
Contractor shall pay full freight charges at public tariff rates therefor.

Use of Ballast Trains: The Railway may agree to allow the Contractor use of the ballast or material
trains under such conditions as shall be specially prescribed, provided that the Contractor shall pay
for the use thereof charges calculated at public tariff rates on the marked carrying capacity of each
vehicle subject to specified minimum charge per day or part of day and provided further that the
Contractor shall indemnify the Railway against any claims or damages arising out of the use or
misuse thereof and against any liabilities under the Workmen's Compensation Act, 1923 or any
statutory amendments thereto.

Representation on Works: The Contractor shall, when he is not personally present on the site of
the works place, keep a responsible agent at the works during working hours who shall on
receiving reasonable notice, present himself to the Engineer and orders given by the Engineer or
the Engineer's representative to the agent shall be deemed to have the same force as if they had
been given to the Contractor. Before absenting himself, the Contractor shall furnish the name and
address of his agent for the purpose of this clause and failure on the part of the Contractor to
comply with this provision at any time will entitle the Railway to rescind the contract under Clause
62 of these Conditions.

Relics and Treasures: All gold, silver, oil, other minerals of any description, all precious stones,
coins, treasures relics antiquities and other similar things which shall be found in or upon the site
shall be the property of the Railway and the Contractor shall duly preserve the same to the
satisfaction of the Railway and shall from time to time deliver the same to such person or persons
as the Railway may appoint to receive the same.

Excavated Material: The Contractor shall not sell or otherwise dispose of or remove except for
the purpose of this contract, the sand, stone, clay ballast, earth, trees, rock or other substances or
materials which may be obtained from any excavation made for the purpose of the works or any
building or produced upon the site at the time of delivery of the possession thereof but all the
substances, materials, buildings and produce shall be the property of the Railway provided that the
Contractor may, with the permission of the Engineer, use the same for the purpose of the works
either free of cost or pay the cost of the same at such rates as may be determined by the Engineer.

Indemnity by Contractors: The Contractor shall indemnify and save harmless the Railway from
and against all actions, suit, proceedings, losses, costs, damages, charges, claims and demands of
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16.(1)

every nature and description brought or recovered against the Railways by reason of any act or
omission of the Contractor, his agents or employees, in the execution of the works or in his
guarding of the same. All sums payable by way of compensation under any of these conditions
shall be considered as reasonable compensation to be applied to the actual loss or damage
sustained, and whether or not any damage shall have been sustained.

Security Deposit: The Security Deposit shall be 5% of the contract value. The Bid Security
submitted by the Contractor with his tender will be retained/ encashed by the Railways as part of
security for the due and faithful fulfillment of the contract by the Contractor. Provided further that,
if Contractor submits the Cash or Term Deposit Receipt issued from a Scheduled commercial bank
of India or irrevocable Bank Guarantee Bond from a Scheduled commercial bank of India, either
towards the Full Security Depositor the Part Security Deposit equal to or more than Bid Security,
the Railway shall return the Bid Security, to the Contractor.

Balance of Security Deposit may be deposited by the Contractor in cash or Term Deposit Receipt
issued from Scheduled commercial bank of India or irrevocable Bank Guarantee bond issued from
Scheduled commercial bank of India, or may be recovered at the rate of 6% of the bill amount till
the full Security Deposit is recovered. Provided also that in case of defaulting Contractor, the
Railway may retain any amount due for payment to the Contractor on the pending "on account
bills" so that the amounts so retained (including amount guaranteed through Performance
Guarantee) may not exceed 10% of the total value of the contract.

The Irrevocable Bank Guarantee submitted towards Security deposit shall be initially valid up to
the stipulated date of Maintenance period plus 60 days and shall be extended from time to time,
depending upon extension of contract granted in terms of Clause 17A and 17B of the Standard
General Conditions of Contract.

Note: Security Deposit deposited in cash by the Contractor or recovered from the running bills of a
Contractor or submitted by contractor as Term Deposit Receipt(s) can be refunded/returned to the
contractor, in lieu of irrevocable Bank Guarantee bond issued from scheduled commercial bank of
India, to be submitted by him, for an amount equal to or more than the already available Security
Deposit, provided however that, in a contract of value less than Rs. 50 Crore, such refund/ return of
the already available Security Deposit is permitted up to two times and in a contract of value equal
to or more than Rs. 50 Crore, such refund / return of the already available Security Deposit is
permitted up to three times.

16.(2) (i) Refund of Security Deposit: Security Deposit mentioned in sub clause (1) above shall be returned

to the Contractor along with or after, the following:

@ Final Payment of the Contract as per clause 51.(1) and

(W) Execution of Final Supplementary Agreement or Certification by Engineer that Railway has No
Claim on Contractor and

© Maintenance Certificate issued, on expiry of the maintenance period as per clause 50.(1), in case
applicable.

16. (2) (ii) Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under clause
62 (1) of these conditions, the Security Deposit already with railways under the contract shall be
forfeited. However, in case the contract is rescinded in part or parts under clause 62 (1) of these
conditions, the Security Deposit shall not be forfeited.

16.(3) No interest shall be payable upon the Bid Security and Security Deposit or amounts payable to the
Contractor under the Contract, but Government Securities deposited in terms of Sub-Clause
16.(4)(b) of this clause will be payable with interest accrued thereon.
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16.(4) Performance Guarantee
The procedure for obtaining Performance Guarantee is outlined below:

(@ The successful bidder shall have to submit a Performance Guarantee (PG) within 21 (Twenty one)

days from the date of issue of Letter of Acceptance (LOA). Extension of time for submission of PG
beyond 21 (Twenty one) days and upto 60 days from the date of issue of LOA may be given by the
Authority who is competent to sign the contract agreement. However, a penal interest of 12% per
annum shall be charged for the delay beyond 21(Twenty one) days, i.e. from 22"day after the date
of issue of LOA. Further, if the 60"day happens to be a declared holiday in the concerned office of
the Railway, submission of PG can be accepted on the next working day.
In all other cases, if the Contractor fails to submit the requisite PG even after 60 days from the date
of issue of LOA, the contract is liable to be terminated. In case contract is terminated railway shall
be entitled to forfeit Bid Security and other dues payable to the contractor against that particular
contract, subject to maximum of PG amount. In case a tenderer has not submitted Bid Security on
the strength of their registration as a Startup recognized by Department of Industrial Policy and
Promotion (DIPP) under Ministry of Commerce and Industry, DIPP shall be informed to this effect.
The failed Contractor shall be debarred from participating in re-tender for that work.

b) The successful bidder shall submit the y of the Performance Guarantee (PG) amounting to
5% of the of the original contract value and Additional Performance Guarantee as per
clause 16(4)(h) in any of the following forms -

(1) A deposit of Cash;

(ii) Irrevocable Bank Guarantee;

(iii) Insurance Surety Bond as per Annexure- XVII
Note- In case of extension of Date of Completion, selected bidder needs to submit extended
Insurance Surety Bond/Fresh Insurance Surety Bond/fresh Performance Security, in any form as
given above, before expiry of existing Insurance Surety Bond.

@iv) Government Securities including State Loan Bonds at 5% below the market value;

v) Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank of India;

(vi) Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled Commercial Bank of
India;

(vii)  Deposit in the Post Office Saving Bank;

(viii)  Deposit in the National Savings Certificates;

(ix) Twelve years National Defence Certificates;

x) Ten years Defence Deposits;

(xi) National Defence Bonds and

(xii) Unit Trust Certificates at 5% below market value or at the face value whichever is less. Also, FDR
in favour of FA&CAO (free from any encumbrance) may be accepted.

© The Performance Guarantee shall be submitted by the successful bidder after the Letter of
Acceptance (LOA) has been issued, but before signing of the contract agreement. This P.G. shall
be initially valid upto the stipulated date of completion plus 60 days beyond that. In case, the time
for completion of work gets extended, the Contractor shall get the validity of P.G. extended to
cover such extended time for completion of work plus 60 days.

@ The value of PG to be submitted by the Contractor is based on original contract value and shall not
change due to subsequent variation(s) in the original contract value.

© The Performance Guarantee (PG) shall be released after physical completion of the work based on
'Completion Certificate' issued by the competent authority stating that the Contractor has
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®
®

)

(ii)

(iif)

completed the work in all respects satisfactorily.

Whenever the contract is rescinded, the Performance Guarantee already submitted for the contract
shall be encashed.

The Engineer shall not make a claim under the Performance Guarantee except for amounts to
which the President of India is entitled under the contract (not withstanding and/or without
prejudice to any other provisions in the contract agreement) in the event of:

Failure by the Contractor to extend the validity of the Performance Guarantee as described herein
above, in which event the Engineer may claim the full amount of the Performance Guarantee.

Failure by the Contractor to pay President of India any amount due, either as agreed by the
Contractor or determined under any of the Clauses/Conditions of the Agreement, within 30 days of
the service of notice to this effect by Engineer.

The Contract being determined or rescinded under clause 62 of these conditions.

(h) If a tender is accepted on the quoted rates of the bidder which is below the advertised tender value, an
additional performance security shall be submitted by the bidder as below: -

Bid quoted in % of advertised cost Additional performance Guarantee (%)
Below 0-5% (Inclusive) Nil
Below 5% 5%
17. Force Majeure Clause: If at any time, during the continuance of this contract, the performance in

17A

@

(if)

whole or in part by either party of any obligation under this contract shall be prevented or delayed
by reason of any war, hostility, acts of public enemy, civil commotion, sabotage, serious loss or
damage by fire, explosions, epidemics/pandemics, strikes, lockouts or acts of God (hereinafter,
referred to events) provided, notice of the happening of any such event is given by either party to
the other within 30 days from the date of occurrence thereof, neither party shall by reason of such
event, be entitled to terminate this contract nor shall either party have any claim for damages
against the other in respect of such non-performance or delay in performance, and works under the
contract shall be resumed as soon as practicable after such event has come to an end or ceased to
exist, and the decision of the Engineer as to whether the works have been so resumed or not shall
be final and conclusive, PROVIDED FURTHER that if the performance in whole or in part of any
obligation under this contract is prevented or delayed by reason of any such event for a period
exceeding 120 days, either party may at its option terminate the contract by giving notice to the
other party.

Extension of Time in Contracts: Subject to any requirement in the contract as to completion of

any portion or portions of the works before completion of the whole, the Contractor shall fully and
finally complete the whole of the works comprised in the contract (with such modifications as may
be directed under conditions of this contract) by the date entered in the contract or extended date in
terms of the following clauses:

Extension due to Modification: If any modifications have been ordered which in the opinion of
the Engineer have materially increased the magnitude of the work, then such extension of the
contracted date of completion may be granted as shall appear to the Engineer to be reasonable in
the circumstances, provided moreover that the Contractor shall be responsible for requesting such
extension of the date as may be considered necessary as soon as the cause thereof shall arise.

Extension for Delay not due to Railway or Contractor: If in the opinion of the Engineer, the
progress of work has any time been delayed by any act or neglect of Railway's employees or by
other Contractor employed by the Railway under Sub-Clause (4) of Clause 20 of these Conditions
or in executing the work not forming part of the contract but on which Contractor's performance
necessarily depends or by reason of proceeding taken or threatened by or dispute with adjoining or
to neighbouring owners or public authority arising otherwise through the Contractor's own default
etc. or by the delay authorized by the Engineer pending arbitration or in consequences of the
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(ii)

Contractor not having received in due time necessary instructions from the Railway for which he
shall have specially applied in writing to the Engineer or his authorized representative then upon
happening of any such event causing delay, the Contractor shall immediately give notice thereof in
writing to the Engineer within 15 days of such happening, but shall nevertheless make constantly
his best endeavours to bring down or make good the delay and shall do all that may be reasonably
required of him to the satisfaction of the Engineer to proceed with the works. The Contractor may
also indicate the period for which the work is likely to be delayed and shall be bound to ask for
necessary extension of time.

Extension for Delay due to Railways: In the event of any failure or delay by the Railway to hand
over the Contractor possession of the lands necessary for the execution of the works or to give the
necessary notice to commence the works or to provide the necessary drawings or instructions or
any other delay caused by the Railway due to any other cause whatsoever, then such failure or
delay shall in no way affect or vitiate the contract or alter the character thereof or entitle the
Contractor to damages or compensation therefor, but in any such case, the Railway may grant such
extension or extensions of the completion date as may be considered reasonable.

The Contractor shall indicate the period for which the work is likely to be delayed and shall seek
extension of time as may be considered necessary under clause 17A(i) or/and 17A(ii) or/ and
17A(iii) above, as soon as the cause thereof shall arise and, in any case, not less than 15 days
before the expiry of the date fixed for completion of the works. The Engineer shall consider the
same and shall grant and communicate such extension of time as in his opinion is reasonable
having regard to the nature and period of delay and the type and quantum of work affected thereby.
No other compensation shall be payable for works so carried forward to the extended period of
time; the same rates, terms and conditions of contract being applicable, as if such extended period
of time was originally provided in the original contract itself.

The non-submission of request for extension or submission of request within less than 15 days
before the expiry of the date fixed for completion of the works, shall make him ineligible for
extension under these sub clauses, subject to final decision of Engineer.

17B Extension of Time with Liquidated Damages (LD) for delay due to Contractor: The time for the

execution of the work or part of the works specified in the contract documents shall be deemed to
be the essence of the contract and the works must be completed not later than the date(s) as
specified in the contract. If the Contractor fails to complete the works within the time as specified
in the contract for the reasons other than the reasons specified in Clause 17 and 17A, the Railway
may, if satisfied that the works can be completed by the Contractor within reasonable short time
thereafter, allow the Contractor for further extension of time (Proforma at Annexure-VII) as the
Engineer may decide. On such extension the Railway will be entitled without prejudice to any other
right and remedy available on that behalf, to recover from the Contractor as agreed damages and
not by way of penalty for each week or part of the week, a sum calculated at the rate of
Liquidated Damages as decided by Engineer, between 0.05% to 0.30% of contract value of
the works for each week or part of the week.

For the purpose of this Clause, the contract value of the works shall be taken as value of work as
per contract agreement including any supplementary work order/contract agreement issued.
Provided also, that the total amount of liquidated damages under this condition shall not exceed 5%
of the contract value or of the total value of the item or groups of items of work for which a
separate distinct completion period is specified in the contract.

Provided further, that if the Railway is not satisfied that the works can be completed by the
Contractor and in the event of failure on the part of the contractor to complete the work within
further extension of time allowed as aforesaid, the Railway shall be entitled without prejudice to
any other right or remedy available in that behalf, to appropriate the contractor’s Security Deposit
and rescind the contract under Clause 62 of these Conditions, whether or not actual damage is
caused by such default.
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NOTE:

In a contract, where extension(s) of time have been allowed once under clause 17B, further
request(s) for extension of time under clause 17A can also be considered under exceptional
circumstances. Such extension(s) of time under clause 17A shall be without any Liquidated
damages, but the Liquidated damages already recovered during extension(s) of time granted
previously under clause 17B shall not be waived. However, Price variation during such
extension(s) shall be dealt as applicable for extension(s) of time under clause 17B.

17C Bonus for Early Completion of Work: In open tenders having advertised value more than
Rs.50 crore and original period of completion 12 months or more, when there is no reduction in
original scope of work by more than 10%, and no extension granted on either railway or
Contractor’s account, Contractor shall be entitled for a bonus of 1% for each 30 days early
completion of work. The period of less than 30 days shall be ignored while working out bonus. The
maximum bonus shall be limited to 5% of original contract value. The completion date shall be
reckoned as the date of issuance of completion certificate by Engineer.

18.(1) Illegal Gratification:

Procuring authorities as well as bidders, contractors and consultants should observe the highest
standard of ethics and should not indulge in the following prohibited practices, either directly or
indirectly, at any stage during the procurement process or during execution of resultant
contracts:

i) “Corrupt practice”: making offers, solicitation or acceptance of bribe, rewards or gifts or any
material benefit, in exchange for an unfair advantage in the procurement process or to
otherwise influence the procurement process or contract execution;

ii) “Fraudulent practice”: any omission or misrepresentation that may mislead or attempt to mislead
so that financial or other benefits may be obtained or an obligation avoided. This includes
making false declaration or providing false information for participation in a tender process
or to secure a contract or in execution of the contract;

iii) ""Anti-competitive practice'": any collusion, bid rigging or anti-competitive arrangement, or any
other practice coming under the purview of The Competition Act, 2002, between two or more
bidders, with or without the knowledge of the procuring entity, that may impair the
transparency, fairness and the progress of the procurement process or to establish bid prices
at artificial, non-competitive levels;

iv) "Coercive practice': any coercion or any threat to impair or harm, directly or indirectly, any party
or its property to influence the procurement process or affect the execution of a contract;

v) "Conflict of interest" (COI): any personal, financial, or business relationship between the bidder
and any personnel of the procuring entity who are directly or indirectly related to the
procurement or execution process of the contract, which can affect the decision of the
procuring entity directly or indirectly;
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vi) "Undue Advantage': improper use of information obtained by the bidder from the procuring

entity with an intent to gain an unfair advantage in the procurement process or for personal
gain. This also includes if the bidder (or his allied firm) provided services for the need
assessment/procurement planning of the tender process in which he is participating;

vii) "Obstructive practice': materially impede the procuring entity's investigation of a procurement

process either by deliberately destroying, falsifying, altering; or by concealing of evidence
material to the investigation; or by making false statements or by threatening, harassing or
intimidating any party to prevent it from disclosing its knowledge of matters relevant to such
investigation or from pursuing the investigation; or by impeding the procuring entity's rights
of audit or access to information;

18.2)

Punitive Provisions:

Without prejudice to and in addition to the rights of the procuring entity to other penal
provisions as per the bid documents or contract, if the procuring entity comes to a conclusion
that a (prospective) bidder/contractor directly or through an agent, has violated this code of
integrity in competing for the contract or in executing a contract, the procuring entity may
take appropriate measures including one or more of the following:

1) If his bids are under consideration in any procurement
a) Forfeiture or encashment of bid security;
b) calling off of any pre-contract negotiations; and

¢) rejection and exclusion of the bidder from the procurement process

i1) If a contract has already been awarded

a) Cancellation of the relevant contract and recovery of compensation for loss incurred by the procuring
entity;

b) Forfeiture or encashment of any other security or bond relating to the procurement;

¢) Recovery of payments including advance payments, if any, made by the procuring entity along with
interest thereon at the prevailing rate;

ii1) Provisions in addition to above:

a) Removal from the list of enlisted contractors and banning/debarment of the bidder from participation
in future procurements of the procuring entity for a period not less than one year;

b) In case of anti-competitive practices, information for further processing may be filed under a signature
of the Joint Secretary level officer, with the Competition Commission of India;

c) Initiation of suitable disciplinary or criminal proceedings against any individual or staff found
responsible.

Any question or dispute as to the commission of any such offence or compensation payable to the
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Railway under this Clause shall be settled by the General Manager of the Railway, in such a
manner as he shall consider fit & sufficient and his decision shall be final & conclusive.
EXECUTION OF WORKS

19.(1) Contractor's understanding: It is understood and agreed that the Contractor has, by careful
examination, satisfied himself as to the nature and location of the work, the conformation of the
ground, the character, quality and quantity of the materials to be encountered, the character of
equipment and facilities needed preliminary to and during the progress of the works, the general
and local conditions, the labour conditions prevailing therein and all other matters which can in any
way affect the works under the contract.

19.(2) Commencement of Works: The Contractor shall commence the works within 15 days after the
receipt by him of an order in writing to this effect from the Engineer and shall proceed with the
same with due expedition and without delay

19.(3) Accepted Programme of Work: The Contractor who has been awarded the work shall as soon as
possible but not later than 30 days after the date of receipt of the acceptance letter in respect of
contracts with initial completion period of two years or less or not later than 90 days for other
contracts have to submit the detailed programme of work indicating the time schedule of various
items of works in the form of Bar Chart/PERT/CPM. He shall also submit the details of
organisation (in terms of labour and supervisors), plant and machinery that he intends to utilize
(from time to time) for execution of the work within stipulated date of completion. The programme
of work amended as necessary by discussions with the Engineer, shall be treated as the agreed
programme of the work for the purpose of this contract and the Contractor shall endeavor to fulfill
this programme of work. The progress of work will be watched accordingly and the liquidated
damages will be with reference to the overall completion date. Nothing stated herein shall preclude
the Contractor in achieving earlier completion of item or whole of the works than indicated in the
programme.

In Contracts for works of New Line/Gauge Conversion/Doubling/Railway Electrification, finalized
through Tenders having advertised value more than Rs.100crores, the Contractor shall submit a
detailed time programme to the Engineer within 30 days after issue of LOA. The program shall
include the physical and Financial Progress vis-a-vis program and forecast cash flow adopting
Project Management Software such as Primavera/Sure Track/MS Project etc. The program must
identify the milestones, interface requirements and program reporting elements. The Contractor
shall supply, free of cost one set of authorized software to the Engineer and the soft copy of
structured program for the project. This shall be updated every month. The Contractor shall also
submit a revised programme whenever the previous programme is inconsistent with actual
progress. Each programme shall include:

The order in which the Contractor intends to carry out the Works, including the anticipated timing
of each stage, Contractor’s Documents, procurement, manufacture of Plant, delivery to Site,
construction, erection and testing, each of these stages for work by each Subcontractor, if any, the
sequence and timing of inspections and tests specified in the Contract, and a supporting report
which includes:

a general description of the methods which the Contractor intends to adopt, and of the major stages,
in the execution of the Works, and

details showing the Contractor’s reasonable estimate for the number of each class of Contractor’s
Personnel &Equipment, required on the Site for each major stage.
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Unless the Engineer, within 21 days after receiving a programme, gives notice to the Contractor
stating the extent to which it does not comply with the Contract, the Contractor shall proceed in
accordance with the programme, subject to his other obligations under the Contract. The Engineer
shall be entitled to rely upon the programme when planning their activities.

If, at any time, the Engineer gives notice to the Contractor that a programme fails (to the extent
stated) to comply with the Contract or to be consistent with actual progress and the Contractor’s
stated intentions, the Contractor shall submit a revised programme to the Engineer within 15 days
in accordance with this Sub-Clause.

19.(4) Setting out of Works: The Contractor shall be responsible for the correct setting out of all works in
relation to original points, lines and levels of reference at his cost. The Contractor shall execute the
work true to alignment, grade, levels and dimensions as shown in the drawing and as
directed by the Engineer's representative and check these at frequent intervals. The Contractor shall
provide all facilities like labour and instruments and shall co-operate with the Engineer's
representative for checking of all alignment, grades, levels and dimensions. If, at any time, during
the progress of the works any error appear or arise in any part of the work, the Contractor, on being
required so to do by the Engineer's representative shall, at his own cost rectify such errors, to the
satisfaction of the Engineer's representative.

Such checking shall not absolve the Contractor of his own responsibility of maintaining accuracy in
the work. The Contractor shall carefully protect and preserve all bench marks, sight rails, pegs and
other things used in setting out the work.

20.(1) Compliance to Engineer’s Instructions: The Engineer shall direct the sequence in which the
several parts of the works shall be executed and the Contractor shall execute without delay all
orders given by the Engineer from time to time; but the Contractor shall not be relieved thereby
from responsibility for the due performance of the works in all respects.

20. (2) Alterations to be Authorized: No alterations in or additions to or omissions or abandonment of any
part of the works shall be deemed authorized, except under written instructions from the Engineer.

20.(3) Extra Works: Should works over and above those included in the contract require to be executed at
the site, the Contractor shall have no right to be entrusted with the execution of such works which
may be carried out by another Contractor or Contractors or by other means at the option of the
Railway.

20.(4) Separate Contracts in Connection with Works: The Railway shall have the right to let other
contracts in connection with the works. The Contractor shall afford other Contractors reasonable
opportunity for the storage of their materials and the execution of their works and shall properly
connect and coordinate his work with theirs. If any part of the Contractor’s work depends upon
proper execution or result upon the work of another Contractor(s), the Contractor shall inspect and
promptly report to the Engineer any defects in such works that render it unsuitable for such proper
execution and results. The Contractor's failure so-to inspect and report shall constitute an
acceptance of the other Contractor's work as fit and proper for the reception of his work, except as
to defects which may develop in the other Contractor's work after the execution of his work.

21. Instruction of Engineer's Representative: Any instructions or approval given by the Engineer's
representative to Contractor in connection with the works shall bind the Contractor as though it had
been given by the Engineer provided always as follows:

@ Failure of the Engineer's representative to disapprove any work or materials shall not prejudice the
power of the Engineer thereafter to disapprove such work or material and to order the removal or
Signature of Contractor(s) DRM/S&T/Katihar
Seal. Northeast Frontier Railway



Tender No.KIR-N-2026-K-11 89 of 134

breaking up thereof.

®) If the Contractor shall be dissatisfied by reason of any decision of the Engineer's representative, he
shall be entitled to refer the matter to the Engineer who shall there upon confirm or vary such
decision.

22.(1) Adherence to Specifications and Drawings: The site and the detailed drawings shall be made
available to the contractor commensurate with the accepted programme of work submitted under
clause 19(3). The whole of the works shall be executed in perfect conformity with the
specifications and drawings of the contract. If Contractor performs any works in a manner contrary
to the specifications or drawings or any of them and without such reference to the Engineer, he
shall bear all the costs arising or ensuing therefrom and shall be responsible for all loss to the
Railway.

22.(2) Drawings and Specifications of the Works: The Contractor shall keep one copy of Drawings and
Specifications at the site, in good order, and such contract documents as may be necessary,
available to the Engineer or the Engineer's Representative.

22.(3) Ownership of Drawings and Specifications: All Drawings and Specifications and copies thereof
furnished by the Railway to the Contractor are deemed to be the property of the Railway. They
shall not be used on other works and with the exception of the signed contract set, shall be returned
by the Contractor to the Railway on completion of the work or termination of the Contract.

22.(4) Compliance with Contractor's Request for Details: The Engineer shall furnish with reasonable
promptness, after receipt by him of the Contractor's request, additional instructions by means of
drawings or otherwise, necessary for the proper execution of the works or any part thereof. All such
drawings and instructions shall be consistent with the Contract Documents and reasonably inferable
there from.

22.(5) Meaning and Intent of Specification and Drawings: If any ambiguity arises as to the meaning and
intent of any portion of the Specifications and Drawings or as to execution or quality of any work
or material, or as to the measurements of the works the decision of the Engineer thereon shall be
final subject to the appeal (within 7 days of such decision being intimated to the Contractor) to the
Chief Engineer who shall have the power to correct any errors, omissions, or discrepancies in
aforementioned items and whose decision in the matter in dispute or doubt shall be final and
conclusive.

23. Working during Night: The Contractor shall not carry out any work between sun-set and sun-rise
without the previous permission of the Engineer. However, if the Engineer is satisfied that the work
is not likely to be completed in time except by resorting to night work, he may order the same
without confirming any right on the Contractor for claiming any extra payment for the same.

24, Damage to Railway Property or Private Life and Property: The Contractor shall be responsible
for all risk to the work and for trespass and shall make good at his own expense all loss or damage
whether to the works themselves or to any other property of the Railway or the lives, persons or
property of others from whatsoever cause in connection with the works until they are taken over by
the Railway, although all reasonable and proper precautions may have been taken by the
Contractor. In case the Railway shall be called upon to make good any costs, loss or damages, or to
pay any compensation, including that payable under the provisions of the Workmen's
Compensation Act or any statutory amendments thereof to any person or persons sustaining
damages as aforesaid by reason of any act, or any negligence or omissions on the part of the
Contractor; the amount of any costs or charges including costs and charges in connection with legal
proceedings, which the Railway may incur in reference thereto, shall be charged to the
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26.1

Contractor. The Railway shall have the power and right to pay or to defend or compromise any
claim of threatened legal proceedings or in anticipation of legal proceedings being instituted
consequent on the action or default of the Contractor, to take such steps as may be considered
necessary or desirable to ward off or mitigate the effect of such proceedings, charging to
Contractor, as aforesaid; any sum or sums of money which may be paid and any expenses whether
for reinstatement or otherwise which may be incurred and the propriety of any such payment,
defence or compromise, and the incurring of any such expenses shall not be called in question by
the Contractor.

Sheds, Storehouses and Yards: The Contractor shall at his own expense provide himself with
sheds, storehouses and yards in such situations and in such numbers as in the opinion of the
Engineer is requisite for carrying on the works and the Contractor shall keep at each such sheds,
storehouses and yards a sufficient quantity of materials and plant in stock as not to delay the
carrying out of the works with due expedition and the Engineer and the Engineer's representative
shall have free access to the said sheds, store houses and yards at any time for the purpose of
inspecting the stock of materials or plant so kept in hand, and any materials or plant which the
Engineer may object to shall not be brought upon or used in the works, but shall be forthwith
removed from the sheds, storehouses or yards by the Contractor. The Contractor shall at his own
expenses provide and maintain suitable mortar mills, soaking vats or any other equipments
necessary for the execution of the works.

Provision of Efficient and Competent Staff at Work Sites by the Contractor:

The Contractor shall place and keep on the works at all times efficient and competent staff to give
the necessary directions to his workmen and to see that they execute their work in sound & proper
manner and shall employ only such supervisors, workmen & labourers in or about the execution of
any of these works as are careful and skilled in the various trades.

The Contractor shall at once remove from the works any agents, permitted sub-contractor,
supervisor, workman or labourer who shall be objected to by the Engineer and if and whenever
required by the Engineer, he shall submit a correct return showing the names of all staff and
workmen employed by him.

In the event of the Engineer being of the opinion that the Contractor is not employing on the works
a sufficient number of staff and workmen as is necessary for proper completion of the works within
the time prescribed, the Contractor shall forthwith on receiving intimation to this effect deploy the
additional number of staff and labour as specified by the Engineer within seven days of being so
required and failure on the part of the Contractor to comply with such instructions will entitle the
Railway to rescind the contract under Clause 62 of these conditions.

26A. Deployment of Qualified Engineers at Work Sites by the Contractor:
26A.1 The Contractor shall also employ qualified Graduate Engineer(s) or equivalent, or qualified Diploma

Engineer(s), as prescribed in the tender documents.

26A.2 In case the Contractor fails to employ the Engineer, as aforesaid in Para 26A.1, he shall be liable to

pay liquidated damages at the rates, as prescribed in the tender documents.

26A.3 No. of qualified Engineers required to be deployed by the Contractor for various activities contained

in the works contract shall be specified in the tender documents as ‘Special Condition of Contract’.

27.(1) Workmanship and Testing: The whole of the works and/or supply of materials specified and

provided in the contract or that may be necessary to be done in order to form and complete any part
thereof shall be executed in the best and most substantial workman like manner with materials of
the best and most approved quality of their respective kinds, agreeable to the particulars contained
in or implied by the specifications and as referred to in and represented by the drawings or in such

Signature of Contractor(s) DRM/S&T/Katihar

Seal.

Northeast Frontier Railway



Tender No.KIR-N-2026-K-11 91 of 134

other additional particulars, instructions and drawings given during the carrying on of the works
and to the entire satisfaction of the Engineer according to the instructions and directions which the
Contractors may from time to time receive from the Engineer. The materials may be subjected to
tests by means of such machines, instruments and appliances as the Engineer may direct and
wholly at the expense of the Contractor.

27.2) Removal of Improper Work and Materials: The Engineer or the Engineer's Representative shall

(2)

(b)
(©)

(d)

be entitled to order from time to time:

The removal from the site, within the time specified in the order, of any materials which in his
opinion are not in accordance with the specifications or drawings.

The substitution of proper and suitable materials, and

the removal and proper re-execution, notwithstanding any previous tests thereof or on account
payments therefor, of any work which in respect of materials or workmanship is not in his opinion
in accordance with the specifications and in case of default on the part of the Contractor in carrying
out such order, the Railway shall be entitled to rescind the contract under Clause 62 of these
conditions.

The provision of Construction and Demolition Waste Management Rule 2016 issued by Ministry of
Environment Forest and Climate Change dated 29.03.2016 and published in the Gazette of India,
Part — II, Section -3, Sub-section (ii) are binding upon the Contractor. Contractor shall implement
these provisions at worksites, for which no extra payment will be payable.

Facilities for Inspection: The Contractor shall afford the Engineer and the Engineer's
Representative every facility for entering in and upon every portion of the work at all hours for the
purpose of inspection or otherwise and shall provide all labour, materials, planks, ladders, pumps,
appliances and things of every kind required for the purpose and the Engineer and the Engineer's
Representative shall at all times have free access to every part of the works and to all places at
which materials for the works are stored or being prepared.

Examination of Work before Covering Up: The Contractor shall give 7 days’ notice to the
Engineer or the Engineer's Representative whenever any work or materials are intended to be
covered up in the earth, in bodies or walls or otherwise to be placed beyond the reach of
measurements in order that the work may be inspected or that correct dimensions may be taken
before being so covered, placed beyond the reach of measurement in default whereof, the same
shall at the option of the Engineer or the Engineer's Representative be uncovered and measured at
the Contractor's expense or no allowance shall be made for such work or materials.

Temporary Works: All temporary works necessary for the proper execution of the works shall be
provided and maintained by the Contractor and subject to the consent of the Engineer shall be
removed by him at his expenses when they are no longer required and in such manner as the
Engineer shall direct. In the event of failure on the part of the Contractor to remove the temporary
works, the Engineer will cause them to be removed and cost as increased by supervision and other
incidental charges shall be recovered from the Contractor. If temporary huts are provided by the
Contractor on the Railway land for labour engaged by him for the execution of works, the
Contractor shall arrange for handing over vacant possession of the said land after the work is
completed; if the Contractor's labour refuse to vacate, and have to be evicted by the Railway,
necessary expenses incurred by the Railway in connection therewith shall be borne by the
Contractor.
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31.(1) Contractor to Supply Water for Works: Unless otherwise provided in the Contract, the Contractor

shall be responsible for the arrangements to obtain supply of water necessary for the works.

31.(2) Water Supply from Railway System: The Railway may supply to the Contractor part or whole of

the quantity of the water required for the execution of works from the Railway's existing water
supply system at or near the site of works on specified terms and conditions and at such charges as
shall be determined by the Railway and payable by the Contractor, provided that the Contractor
shall arrange, at his own expense, to effect the connections and lay additional pipelines and
accessories on the site and that the Contractor shall not be entitled to any compensation for
interruption of failure of the water supply.

31.(3) Water Supply by Railway Transport: In the event of the Railway arranging supply of water to the

Contractor at or near the site of works by travelling water tanks or other means, the freight and
other charges incurred thereby, including demurrage charges that may be levied, shall be paid by
the Contractor in addition to the charges referred to in Sub-Clause (2) of the Clause provided that
the Contractor shall not be entitled to any compensation for interruption or failure of the water

supply.

31.(4)(a) Contractor to Arrange Supply of Electric Power for Works: Unless otherwise provided in the

(b)

32.

33.(1)

contract, the Contractor shall be responsible for arrangements to obtain supply of Electric Power
for the works.

Electric Supply from the Railway System: The Railway may supply to the Contractor part or
whole of the electric power wherever available and possible, required for execution of works from
the Railway's existing electric supply systems at or near the site of works on specified terms and
conditions and such charges as shall be determined by the Railway and payable by the Contractor
provided the cost of arranging necessary connections to the Railway's Electric Supply systems and
laying of underground/overhead conductor, circuit protection, electric power meters, transmission
structure, shall be borne by the Contractor and that the Contractor shall not be entitled to any
compensation for interruption or failure of the Electric supply system.

Property in Materials and Plant: The materials and plant brought by the Contractor upon the
site or on the land occupied by the Contractor in connection with the works and intended to be
used for the execution thereof shall immediately be deemed to be the property of the Railway. Such
of them as during the progress of the works are rejected by the Engineer under Clause 25 of these
conditions or are declared by him not to be needed for the execution of the works or such as on the
grant of the certificate of completion remain unused shall immediately on such rejection,
declaration or grant cease to be deemed the property of the Railway and the Contractor may then
(but not before) remove them from the site or the said land. This clause shall not in any way
diminish the liability of the Contractor nor shall the Railway be in any way answerable for any loss
or damage which may happen to or in respect of any such materials or plant either by the same
being lost, stolen, injured or destroyed by fire, tempest or otherwise.

Tools, Plant and Materials Supplied by Railway: The Contractor shall take all reasonable care of
all tools, plant and materials or other property whether of a like description or not belonging to the
Railway and committed to his charge for the purpose of the works and shall be responsible for all
damage or loss caused by him, his agents, permitted sub-contractor, or his workmen or others while
they are in his charge. The Contractors shall sign accountable receipts for tools, plants and
materials made over to him by the Engineer and on completion of the works shall hand over the
unused balance of the same to the Engineer in good order and repair, fair wear and tear excepted,
and shall be responsible for any failure to account for the same or any damage done thereto.

Signature of Contractor(s) DRM/S&T/Katihar

Seal.

Northeast Frontier Railway



Tender No.KIR-N-2026-K-11 93 of 134

33.2)

34.(1)

34.2)

34.3)

34.(4)

34.(5)

3s.

36.(1)

(@)

Hire of Railway's Plant: The Railway may hire to the Contractor such plant as concrete mixers,
compressors and portable engines for use during execution of the works on such terms as may be
specified in the special conditions or in a separate agreement for Hire of Plant.

Precaution During Progress of Works: During the execution of works, unless otherwise specified,
the Contractor shall at his own cost provide the materials for and execute all shoring, timbering and
strutting works as is necessary for the stability and safety of all structures, excavations and works
and shall ensure that no damage, injury or loss is caused or likely to be caused to any person or

property.

Roads and Water Courses: Existing roads or water courses shall not be blocked cut through,
altered, diverted or obstructed in any way by the Contractor, except with the permission of the
Engineer. All compensations claimed for any unauthorized closure, cutting through, alteration,
diversion or obstruction to such roads or water courses by the Contractor or his agent or his staff
shall be recoverable from the Contractor’s bills/Security Deposit or any other dues of Contractor
with the Government of India.

Provision of Access to Premises: During progress of work in any street or thoroughfare, the
Contractor shall make adequate provision for the passage of traffic, for securing safe access to all
premises approached from such street or thoroughfare and for any drainage, water supply or means
of lighting which may be interrupted by reasons of the execution of the works and shall react and
maintain at his own cost barriers, lights and other safeguards as prescribed by the Engineer, for the
regulation of the traffic, and provide watchmen necessary to prevent accidents. The works shall in
such cases be executed night and day, if so ordered by the Engineer and with such vigour so that
the traffic way be impeded for as short a time as possible.

Safety of Public: The Contractor shall be responsible to take all precautions to ensure the safety of
the public whether on public or railway property and shall post such look out men as may, in the
opinion of the Engineer, be required to comply with regulations appertaining to the work.
Contractor shall ensure placement of barricading / partitions at the place of work to ensure safety of
habitants of adjacent area, failing which Engineer may advise stoppage of work as per his
discretion.

Display Board: The Contractor shall be responsible for displaying the details of works i.e. name of
work, approximate cost, expected date of completion, name and address of the Contractor and
address of Engineer on a proper steel Board of size not less than 1m x 1m.

Use of Explosives: Explosives shall not be used on the works or on the site by the Contractor
without the permission of the Engineer and then also only in the manner and to the extent to which
such permission is given. Where explosives are required for the works, they shall be stored in a
special magazine to be provided by and at the cost of the Contractor in accordance with the
Explosive Rules. The Contractor shall obtain the necessary license for the storage and the use of
explosives. All operations in which or for which explosives are employed shall be at the sole risk
and responsibility of the Contractor and the Contractor shall indemnify the Railway in respect
thereof.

Suspension of Works: The Contractor shall on the order of the Engineer, suspend the progress of
the works or any part thereof for such time or times and in such manner as the Engineer may
consider necessary and shall during such suspension properly protect and secure the work so far as
is necessary in the opinion of the Engineer. If such suspension is:

Provided for in the contract, or
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(b)

©
(d)

©

®

Necessary for the proper execution of the works or by the reason of weather conditions or by some

default on the part of the Contractor, and or

Necessary for the safety of the works or any part thereof, or

Necessary for the safety of adjoining public or other property or safety of the public or workmen or

those who have to be at the site, or

Necessary to avoid disruption of traffic and utilities, as also to permit fast repair and restoration of any

damaged utilities, or

Due to instruction of The National Green Tribunal or any other statutory authority due to high level of

pollution in the city of worksite.

36.(2) The Contractor shall not be entitled to the extra costs, if any, incurred by him during the period of

36.(3)

suspension of the works, but in the event of any suspension ordered by the Engineer for reasons
other than aforementioned and when each such period of suspension exceeds 14 days, the
Contractor shall be entitled to such extension of time for completion of the works as the Engineer
may consider proper having regard to the period or periods of such suspensions and to such
compensations as the Engineer may consider reasonable in respect of salaries or wages paid by the
Contractor to his employees during the periods of such suspension.

Suspension Lasting More than 3 Months: If the progress of the works or any part thereof is
suspended on the order of the Engineer for more than three months at a time, the Contractor may
serve a written notice on the Engineer requiring permission within 15 days from the receipt thereof
to proceed with the works or that part thereof in regard to which progress is suspended and if such
permission is not granted within that time the Contractor by further written notice so served may,
but is not bound to, elect to treat the suspension where it affects part only of the works as an
omission of such part or where it affects the whole of the works, as an abandonment of the contract
by the Railway.

Rates for Items of Works:

The rates, entered in the accepted Bill(s) of Quantities of the Contract are intended to provide for
works duly and properly completed in accordance with the General and Special (if any) Conditions
of the Contract and the Specifications and drawings together with such enlargements, extensions,
diminutions, reductions, alterations or additions as may be ordered in terms of Clause 42 of these
conditions and without prejudice to the generality thereof and shall be deemed to include and cover
superintendence and labour, supply, including full freight of materials, stores, patterns, profiles,
moulds, fittings, centerings, scaffolding, shoring props, timber, machinery, barracks, tackle, roads,
pegs, posts, tools and all apparatus and plant required on the works, except such tools, plant or
materials as may be specified in the contract to be supplied to the Contractor by the Railway, the
erection, maintenance and removal of all temporary works and buildings, all watching, lighting,
bailing, pumping and draining, all prevention of or compensation for trespass, all barriers and
arrangements for the safety of the public or of employees during the execution of works, all
sanitary and medical arrangements for labour camps as may be prescribed by the Railway, the
setting of all work and of the construction, repair and upkeep of all center lines, bench marks and
level pegs thereon, site clearance, all fees duties, royalties, rent and compensation to owners for
surface damage or taxes and impositions payable to local authorities in respect of land, structures
and all material supplied for the work or other duties or expenses for which the Contractor may
become liable or may be put to under any provision of law for the purpose of or in connection with
the execution of the contract and all such other incidental charges or contingencies as may have
been specially provided for in the Specifications.

However, if rates of existing GST or cess on GST for Works Contract is increased or any new tax
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38.

39.(1)
()

(b)

/cess on Works Contract is imposed by Statute after the date of opening of tender but within the
original date of completion/date of completion extended under clause 17 & 17A and the Contractor
thereupon properly pays such taxes/cess, the Contractor shall be reimbursed the amount so paid.

Further, if rates of existing GST or cess on GST for Works Contract is decreased or any tax/cess on
Works Contract is decreased / removed by Statute after the date of opening of tender, the reduction
in tax amount shall be recovered from Contractor’s bills/Security Deposit or any other dues of
Contractor with the Government of India.

Demurrage and Wharfage Dues: Demurrage charges calculated in accordance with the scale in
force for the time being on the Railway and incurred by the Contractor failing to load or unload any
goods or materials within the time allowed by the Railway for loading as also wharfage charges, of
materials not removed in time, as also charges due on consignments booked by or to him shall be
paid by the Contractor, failing which such charges shall be debited to the Contractor's
account in the hands of the Railway and shall be deducted from any sums which may become due
to him in terms of the contracts.

Rates for Extra Item(s) of Works:

Standard Schedule of Rates (SSOR) Items: Any item of work carried out by the Contractor on the
instructions of the Engineer which is not included in the accepted Bill(s) of Quantities but figures
in the Standard Schedule of Rates (SSOR), shall be executed at the rates set forth in the "Standard
Schedule of Rates (SSOR)" modified by the tender percentage as accepted in the contract for that
chapter of Standard Schedule of Rates (SSOR).

For item(s) not covered in this sub clause, the rate shall be decided as agreed upon between the
Engineer and the Contractor before the execution of such items of work as per sub clause (b).

Other Items: For any item of work to be carried out by the Contractor but not included in the
accepted Bill(s) of Quantities and also not covered under sub clause (a) above, the Contractor shall
be bound to notify the Engineer at least seven days before the necessity arises for the execution of
such items of works that the accepted Bill(s) of Quantities does not include rate or rates for such
extra work involved. The rates payable for such items shall be decided at the meeting to be held
between the Engineer and Contractor, in as short a period as possible after the need for the special
item has come to the notice. In case the Contractor fails to attend the meeting after being notified to
do so or in the event of no settlement being arrived at, the Railway shall be entitled to execute the
extra works by other means and the Contractor shall have no claim for loss or damage that may
result from such procedure.

The assessment of rates for extra item(s) shall be arrived at based on the prevailing market rates of
labour, machinery & materials and by taking guidance from the following documents in order of
priority:

L Analysis of Rates for “Unified Standard Schedule of Rates of Indian Railways (USSOR)”
i.  Analysis of Rates for “Delhi Schedule of Rates issued by CPWD (DSR)”

. Market Analysis

.39.(2) Provided that if the Contractor commences work or incurs any expenditure in regard thereto before

the rates as determined and agreed upon as lastly hereuntofore-mentioned, then and in such a case
the Contractor shall only be entitled to be paid in respect of the work carried out or expenditure
incurred by him prior to the date of determination of the rates as aforesaid according to the rates as
shall be fixed by the Engineer. However, if the Contractor is not satisfied with the decision of the
Engineer in this respect, he may appeal to the Chief Engineer within 30 days of getting the decision
of the Engineer, supported by analysis of the rates claimed. The Chief Engineer's decision after
hearing both the parties in the matter would be final and binding on the Contractor and the Railway.

Signature of Contractor(s) DRM/S&T/Katihar

Seal.

Northeast Frontier Railway



Tender No.KIR-N-2026-K-11 96 of 134

40.(1)

40.02)

40A

V)

(if)

(iif)

41.

Handing over of Works: The Contractor shall be bound to hand over the works executed under the
contract to the Railway complete in all respects to the satisfaction of the Engineer. The Engineer
shall determine the date on which the work is considered to have been completed, in support of
which his certificate shall be regarded as sufficient evidence for all purposes. The Engineer shall
determine from time to time, the date on which any particular section of the work shall have been
completed, and the Contractor shall be bound to observe any such determination of the Engineer.

Clearance of Site on Completion: On completion of the works, the Contractor shall clear away
and remove from the site all constructional plant, surplus materials, rubbish and temporary works
of every kind and leave the whole of the site and works clean and in a workman like condition to
the satisfaction of the Engineer. No final payment in settlement of the accounts for the works shall
be paid, held to be due or shall be made to the, Contractor till, in addition to any other condition
necessary for final payment, site clearance shall have been affected by him, and such clearance
may be made by the Engineer at the expense of the Contractor in the event of his failure to comply
with this provision within 7 days after receiving notice to that effect. Should it become necessary
for the Engineer to have the site cleared at the expenses of the Contractor, the Railway shall not be
held liable for any loss or damage to such of the Contractor's property as may be on the site and
due to such removal there from which removal may be affected by means of public sales of such
materials and property or in such a way as deemed fit and convenient to the Engineer.

Offloading of Part(s) of Work: At the final stage of completion/ commissioning of work, in case
the contractor fails to complete the final part(s) of the work and the value of such part(s) of the
work is limited to 5% of the original contract value, the Engineer may allow/decide for offloading
of such part(s) of works, either after the Contractor’s request in writing to do so or after serving a
14 (Fourteen) days suo-moto notice (as per annexure- VIIA), if the Engineer is of the opinion that

Such Offloading of works (up to 5% of original contract value) would enable successful
completion of contract/work,

Termination/ Part termination of the contract at this stage is not be in the interest of the
Railway/work;, and

The anticipated additional cost for execution of such works through other mode would not be
substantial and can be recovered from the pending dues of the contractor;

The Contractor shall be informed, in due course, by the Engineer of the mode and cost of execution
of such offloaded work through other agency(ies) (as per annexure- VIIB). The extra expenditure
so incurred in execution of the offloaded work, shall be recovered from subsequent Bill(s) or any
other dues of the Contractor, but not exceeding the value of Performance Guarantee available in the
contract. There shall be no other repercussion of such offloading on execution of the balance
contract. The Contractor shall have no claim on account of above mentioned offloading of works.

VARIATIONS IN EXTENT OF CONTRACT
Modification to Contract to be in Writing: In the event of any of the provisions of the contract

required to be modified after the contract documents have been signed, the modifications shall be
made in writing and signed by the Railway and the Contractor and no work shall proceed under
such modifications until this has been done. Any verbal or written arrangement abandoning,
modifying, extending, reducing or supplementing the contract or any of the terms thereof shall be
deemed conditional and shall not be binding on the Railway unless and until the same is
incorporated in a formal instrument and signed by the Railway and the Contractor, and till then the
Railway shall have the right to repudiate such arrangements.
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42.(1)

Powers of Modification to Contract: The Engineer on behalf of the Railway shall be entitled by
order in writing to enlarge or extend, diminish or reduce the works or make any alterations in their
design, character position, site, quantities, dimensions or in the method of their execution or in the
combination and use of materials for the execution thereof or to order any additional work to be
done or any works not to be done and the Contractor will not be entitled, to any compensation for
any increase/reduction in the quantities of work but will be paid only for the actual amount of work
done and for approved materials supplied against a specific order.

42.(2) (i) Unless otherwise specified in the special conditions of the contract, the accepted variation in

(i)

(iii)

d.(i)

d.(ii)

d.(iii)

(iv)

™)

42.(3)

quantity of each individual item of the contract would be upto 25% of the quantity originally
contracted, except in case of foundation work (in which no variation limit shall apply). However,
the rates for the increased quantities shall be as per sub- para (iii) below.

The Contractor shall be bound to carry out the work at the agreed rates and shall not be entitled to
any claim or any compensation whatsoever upto the limit of 25% variation in quantity of individual
item of works.

In case an increase in quantity of an individual item by more than 25% of the agreement quantity is
considered unavoidable, then same shall be executed at following rates

Quantities operated in excess of 125% but upto 140% of the agreement quantity of the concerned
item, shall be paid at 98% of the rate awarded for that item in that particular tender;

Quantities operated in excess of 140% but upto 150% of the agreement quantity of the concerned
item shall be paid at 96% of the rate awarded for that item in that particular tender;

Variation in quantities of individual items beyond 150% will be avoided and would be permitted
only in exceptional unavoidable circumstances and shall be paid at 96% of the rate awarded for that
item in that particular tender.

Variation to quantities of Minor Value Item:

The limit for varying quantities for minor value items shall be 100% (as against 25% prescribed for
other items). A minor value item for this purpose is defined as an item whose original agreement
value is less than 1 % of the total original contract value.

Quantities operated upto and including 100% of the agreement quantity of the concerned minor
value item, shall be paid at the rate awarded for that item in that particular tender;

Quantities operated in excess of 100% but upto 200% of the agreement quantity of the concerned
minor value item, shall be paid at 98% of the rate awarded for that item in that particular tender;
Variation in quantities of individual minor value item beyond 200% will be avoided and would be
permitted only in exceptional unavoidable circumstances and shall be paid at 96% of the rate
awarded for that item in that particular tender.

In case of earthwork items, the variation limit of 25% shall apply to the gross quantity of earthwork
items and variation in the quantities of individual classifications of soil shall not be subject to this
limit.

As far as Standard Schedule of Rates (SSOR) items are concerned, the variation limit of 25%
would apply to the value of SSOR schedule(s) as a whole and not on individual SSOR items.
However, in case of Non Standard Schedule of Rates (SSOR) items, the limit of 25% would apply
on the individual items irrespective of the manner of quoting the rate (single percentage rate or
individual item rate).

Valuation of Variations: The enlargements, extensions, diminution, reduction, alterations or
additions referred to in Sub-Clause (2) of this Clause shall in no degree affect the validity of the
contract; but shall be performed by the Contractor as provided therein and be subject to the same
conditions, stipulations and obligations as if they had been originally and expressively included and
provided for in the Specifications and Drawings and the amounts to be paid therefor shall be
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43.(1)

43.2)

calculated in accordance with the accepted Bill(s) of Quantities. Any extra item(s)/quantities of
work falling outside the purview of the provisions of Sub-Clause (2) above shall be paid for at the
rates determined under Clause-39 of these Conditions.

CLAIMS

Quarterly Statement of Claims: The Contractor shall prepare and furnish to the Engineer once in
every quarter commencing from the month following the month of issue of Letter of Acceptance,
an account giving full and detailed particulars of all claims for any additional expenses to which the
Contractor may consider himself entitled to and of all extra or additional works ordered by the
Engineer which he has executed during the preceding quarter and no claim for payment for such
work will be considered which has not been included in such particulars.

Signing of "No Claim" Certificate : The Contractor shall not be entitled to make any claim
whatsoever against the Railway under or by virtue of or arising out of this contract, nor shall the
Railway entertain or consider any such claim, if made by the Contractor, after he shall have signed
a "No Claim" Certificate in favour of the Railway in such form as shall be required by the Railway
after the works are finally measured up. The Contactor shall be debarred from disputing the
correctness of the items covered by "No Claim" Certificate or demanding a clearance to arbitration
in respect thereof.

MEASUREMENTS, CERTIFICATES AND PAYMENTS

44.

45(i).

@

Quantities in Bill(s) of Quantities Annexed to Contract: The quantities set out in the accepted
Bill(s) of Quantities with items of works quantified are the estimated quantities of the works and
they shall not be taken as the actual and correct quantities of the work to be executed by the
Contractor in fulfillment of his obligations under the contract.

Measurement of Works by Railway: The Contractor shall be paid for the works at the rates in the
accepted Bill(s) of Quantities and for extra works at rates determined under Clause 39 of these
Conditions on the measurements taken by the Engineer or the Engineer's representative in
accordance with the rules prescribed for the purpose by the Railway. The quantities for items the
unit of which in the accepted Bill(s) of Quantities is 100 or 1000 shall be calculated to the nearest
whole number, any fraction below half being dropped and half and above being taken as one; for
items the unit of which in the accepted Bill(s) of Quantities is single, the quantities shall be
calculated to two places of decimals. Such measurements will be taken of the work in progress
from time to time and at such intervals as in the opinion of the Engineer shall be proper having
regard to the progress of works. The date and time on which ‘on account’ or ‘final” measurements
are to be made shall be communicated to the Contractor who shall be present at the site and shall
sign the results of the measurements (which shall also be signed by the Engineer or the Engineer's
representative) recorded in the official measurements book as an acknowledgement of his
acceptance of the accuracy of the measurements. Failing the Contractor's attendance, the work may
be measured up in his absence and such measurements shall, notwithstanding such absence, be
binding upon the Contractor whether or not he shall have signed the measurement books provided
always that any objection made by him to measurement shall be duly investigated and considered
in the manner set out below:

It shall be open to the Contractor to take specific objection to any recorded measurements or
Classification on any ground within seven days of the date of such measurements. Any re-
measurement taken by the Engineer or the Engineer's representative in the presence of the
Contractor or in his absence after due notice has been given to him in consequence of objection
made by the Contractor shall be final and binding on the Contractor and no claim whatsoever shall
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45(ii).

@

@

b

(i)

46.(1)

thereafter be entertained regarding the accuracy and Classification of the measurements.

If an objection raised by the Contractor is found by the Engineer to be incorrect the Contractor
shall be liable to pay the actual expenses incurred in measurements.

Measurement of Works by Contractor’s Authorized Representative (in case the contract
provides for the same):

The Contractor shall be paid for the works at the rates in the accepted Bill(s) of Quantities and for
extra works at rates determined under Clause 39 of these Conditions on the measurements taken by
the Contractor’s authorized Engineer in accordance with the rules prescribed for the purpose by the
Railway. The quantities for items the unit of which in the accepted Bill(s) of Quantities is 100 or
1000 shall be calculated to the nearest whole number, any fraction below half being dropped and
half and above being taken as one; for items the unit of which in the accepted Bill(s) of Quantities
is single, the quantities shall be calculated to two places of decimals. Such measurements will be
taken of the work in progress from time to time. The date and time on which ‘on account’ or ‘final’
measurements are to be made shall be communicated to the Engineer.

The date and time of test checks shall be communicated to the Contractor who shall be present at
the site and shall witness the test checks, failing the Contractor’s attendance the test checks may be
conducted in his absence and such test checks shall not withstanding such absence be binding upon
Contractor provided always that any objection made by Contractor to test check shall be duly
investigated and considered in the manner set out below:

It shall be open to the Contractor to take specific objection to test checks of any recorded
measurement within 7 days of date of such test checks. Any re-test check done by the concerned
Railway’s authority in the presence of the Contractor or in his absence after due notice given to
him in consequent of objection made by the Contractor shall be final and binding on the Contractor
and no claim whatsoever shall thereafter be entertained regarding the accuracy and classification of
the measurements.
If an objection raised by the Contractor is found by the Engineer to be incorrect the Contractor shall
be liable to pay the actual expenses incurred in measurements.

Incorrect measurement, actions to be taken: If in case during test check or otherwise, it is
detected by the Engineer that agency has claimed any exaggerated measurement or has claimed any
false measurement for the works which have not been executed; amounting to variation of 5% or
more of claimed gross bill amount, action shall be taken as following:

On first occasion of noticing exaggerated/ false measurement, Engineer shall recover liquidated
damages equal to10% of claimed gross bill value.

On any next occasion of noticing any exaggerated/false measurement, railway shall recover
liquidated damages equal to 15% of claimed gross bill value. In addition, the facility of recording
of measurements by Contractor as well as release of provisional payment shall be withdrawn. Once
withdrawn, measurements shall be done by railway as per clause 45(i) above.

"On-Account " Payments: The Contractor shall be entitled to be paid from time to time by way of
"On-Account" payment only for such works as in the opinion of the Engineer he has executed in
terms of the contract. All payments due on the Engineer’s/Engineer's Representative's certificates
of measurements or Engineer’s certified “Contractor’s authorized Engineer’s measurements” shall
be subject to any deductions which may be made under these presents and shall further be subject
to, unless otherwise required by Clause 16 of these Conditions, a retention of six percent by way of
Security Deposits, until the amount of Security Deposit by way of such retentions shall amount to
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46.(2)

46.(3)

46.(4)

C))

(b):

5% of the total value of the contract provided always that the Engineer may by any certificate make
any correction or modification in any previous certificate which shall have been issued by him and
that the Engineer may withhold any certificate, if the works or any part thereof are not being
carried out to his satisfaction.

Rounding off Amounts: The total amount due on each certificate shall be rounded off to the
nearest rupee, i.e. sum less than 50 paise shall be omitted and sums of 50 paise and more upto1
will be reckoned as X 1.

On Account Payments not Prejudicial to Final Settlement: "On-Account" payments made to

the Contractor shall be without prejudice to the final making up of the accounts (except where
measurements are specifically noted in the Measurement Book as "Final Measurements" and as
such have been signed by the Contractor and Engineer/Engineer's Representative) and shall in no
respect be considered or used as evidence of any facts stated in or to be inferred from such accounts
nor of any particular quantity of work having been executed nor of the manner of its execution
being satisfactory.

If payment(s) of Advances are applicable in the contract, as mentioned in the Tender Documents,
Railway shall make payment(s) of Interest bearing advances, on the request of contractor. The
payment and recovery of such Advances shall be made as under:

: Mobilization Advance —
This shall be limited to 10% of the Contract value and shall be paid in 2 stages : Stage 1— 5% of
Contract Value on signing of the contract agreement.

Stage 2 — 5% on mobilization of site-establishment, setting up offices, bringing in equipment and
actual commencement of work.

The stage 1 of advance shall be payable immediately after signing of contract agreement.

The stage 2 of advance shall be payable at the time of mobilisation, only after submission of an
utilization certificate by the contractor that the Stage 1 advance has been properly utilized in the
contract.

These Advances shall be payable against irrevocable guarantee (Bank Guarantee, FDRs) from a
scheduled commercial bank of India of at least 110% of the value of the sanctioned advance
amount (covering principal plus interest).

Advance Against Machinery and Equipment —

This advance shall be limited to a maximum of 10% of the contract value against new Machinery
& Equipment, involving substantial outlay, brought to site and essentially required for the work.
This advance shall not exceed 75% of the purchase price of such Equipment and shall be payable
when Equipment is hypothecated to the President of India by a suitable bond or alternatively
covered by an irrevocable Bank Guarantee from a scheduled commercial bank of India for full cost
of the Plant & Equipment in a form acceptable to Railways. The Plant & Equipment shall be
insured for the full value and for the entire period, they are required for the work. This Plant &
Equipment shall not be removed from the site of work without prior written permission of the
Engineer. No advance should be given against old Plant & Machinery.

The advances under sub clause (a) and (b) above, are subject to the following conditions -

0

The full amount of Advances shall be recovered from contractor dues. The recovery shall
commence when the value of contract executed reaches 15% of original contract value and shall be
completed when the value of work executed reaches 85% of the original contract value. The
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(i)

)

installments on each "on account bill" will be on pro-rata basis.

Interest shall be recovered on the advance outstanding for the period commencing from the date of
payment of advance till date of particular on-account bill (through which recovery of principal is
effected) and adjusted fully against on-account bill along with pro-rata principal recovery. In the
event of any short-fall, the same shall be carried forward to the next on-account bill and shall
attract interest.

The advances shall be used by the Contractor for the purpose of the Contract, and for the purpose
for which they are paid. Under no circumstances, shall the advances be diverted for other purposes.
Any such diversion shall be construed as a breach of the Contract and the Contractor shall be asked
to return the advance at once and pay interest at 15% per annum till the advance is recovered back
from him. The Contractor shall return the advance and pay the interest in one go without demur.
The Contractor, if required by the Engineer shall provide the details of utilisation of Mobilisation
advance.

If the Contractor is found to have contravened the provision, it will constitute a breach of contract
and Railway shall be entitled to terminate the contract and forfeit his Performance Guarantee as
well as Security Deposit.

In cases, where the Contract is rescinded as per clause 62 of the contract or short closed under any
other condition(s) of the contract, without making full recovery of advances and accrued interest
thereon, by the Railway, such balance of advances and accrued interest thereon shall immediately
become due and payable by the Contractor to the Railway. The same shall be recovered from any
due of Contractor with the Government of India.

46.(5) Manner of Payment: Unless otherwise specified payments to the Contractor will be transferred

electronically to his bank account.

46A. Price Variation Clause (PVC): Not Applicable for this tender.

47.

48.(1)

Maintenance of Works: The Contractor shall at all times during the progress and continuance
of the works and also for the period of maintenance specified in the Tender Form after the date of
issue of the certificate of completion by the Engineer or any other earlier date subsequent to the
completion of the works that may be fixed by the Engineer, be responsible for and effectively
maintain and uphold in good substantial, sound and perfect condition all and every part of the
works and shall make good from time to time and at all times as often as the Engineer shall require,
any damage or defect that may during the above period arise in or be discovered or be in any way
connected with the works, provided that such damage or defect is not directly caused by errors in
the contract documents, act of providence or insurrection or civil riot, and the Contractor shall be
liable for and shall pay and make good to the Railway or other persons legally entitled thereto
whenever required by the Engineer so to do, all losses, damages, costs and expenses they or any of
them may incur or be put or be liable to by reasons or in consequence of the operations of the
Contractor or of his failure in any respect.

Certificate of Completion of Works: As soon as in the opinion of the Engineer, the work has
been completed and has satisfactorily passed any final test or tests that may be prescribed, the
Engineer shall issue a certificate of completion duly indicating the date of completion in respect of
the work and the period of maintenance of the work shall commence from the date of completion
mentioned in such certificate. The certificate, inter alia, should mention that the work has been
completed in all respects and that all the contractual obligations have been fulfilled by the
Contractor and that there is no due from the Contractor to Railways against the contract concerned.

The Engineer may also issue such a certificate indicating date of completion with respect to any

Signature of Contractor(s) DRM/S&T/Katihar

Seal.

Northeast Frontier Railway



Tender No.KIR-N-2026-K-11 102 of 134

48.(2)

48(3)

49.

50.(1)

50.(2)

50.(3)

part of the work (before the completion of the whole of work), which has been both completed to
the satisfaction of the Engineer and occupied or used by the Railway. When any such certificate is
given in respect of part of a work, such part shall be considered as completed and the period of
maintenance of such part shall commence from the date of completion mentioned in the completion
certificate issued for that part of the work.

Contractor not Absolved by Completion Certificate: The Certificate of Completion in respect of
the works referred to in Sub-Clause (1) of this Clause shall not absolve the Contractor from his
liability to make good any defects imperfections, shrinkages or faults which may appear during the
period of maintenance specified in the tender arising in the opinion of the Engineer from materials
or workmanship not in accordance with the drawings or specifications or instruction of the
Engineer, which defects, imperfections, shrinkages or faults shall upon the direction in writing of
the Engineer be amended and made good by the Contractor at his own cost; and in case of default
on the part of Contractor, the Engineer may employ labour and materials or appoint another
Contractor to amend and make good such defects, imperfections, shrinkages and faults and all
expenses consequent thereon and incidental thereto shall be borne by the Contractor and shall be
recoverable from any moneys due to him under the contract.

Final Supplementary Agreement: After the work is completed or otherwise concluded by the
parties with mutual consent, and taken over by the Railway as per terms and conditions of the
contract agreement, and there is unequivocal no claim on either side under the Contract other than
as mentioned in item 4 of Annexure XIV, the parties shall execute the Final Supplementary
Agreement as per Annexure XIV.

Approval only by Maintenance Certificate: No certificate other than Maintenance Certificate, if
applicable, referred to in Clause 50 of the Conditions shall be deemed to constitute approval of any
work or other matter in respect of which it is issued or shall be taken as an admission of the due
performance of the contract or any part thereof.

Maintenance Certificate: The Contract shall not be considered as completed until a Maintenance
Certificate, if applicable, shall have been signed by the Engineer stating that the works have been
completed and maintained to his satisfaction. The Maintenance Certificate shall be given by the
Engineer upon the expiration of the period of maintenance or as soon thereafter as any works
ordered during such period pursuant to Sub Clause (2) to Clause 48 of these Conditions shall have
been completed to the satisfaction of the Engineer, and full effect shall be given to this Clause
notwithstanding the taking possession of or using the works or any part thereof by the Railway.

The Competent Authority to issue above Maintenance Certificate shall normally be the authority
who is competent to sign the contract. If this Competent Authority is of the rank lower than JA
Grade, then a JA Grade Officer (concerned with the work) should issue the Certificate. The
Certificate, interalia, should mention that the work has been completed in all respects and that all
the contractual obligations have been fulfilled by the Contractor and that there is no due from the
Contractor to Railways against the contract concerned

Cessation of Railway’s Liability: The Railway shall not be liable to the Contractor for any matter
arising out of or in connection with the contract for execution of the works unless the Contractor
has made a claim in writing in respect thereof before the issue of the Maintenance Certificate under
this clause.

Unfulfilled Obligations: Notwithstanding the issue of the Maintenance Certificate the Contractor
and (subject to Sub-Clause (2) of this Clause) the Railway shall remain liable for the fulfillment of
any obligation incurred under the provision of the contract prior to the issue of the Maintenance
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51.(1)

Certificate which remains unperformed at the time such Certificate is issued and for the purposes of
determining the nature and extent of any such obligations, the contract shall be deemed to remain
in force between the parties thereto.

Final Payment: On the Engineer's certificate of completion in respect of the works, adjustment
shall be made and the balance of account based on the Engineer or the Engineer's representative's
certified measurements or Engineer’s certified “contractor’s authorized engineer’s measurements”
of the total quantity of work executed by the Contractor upto the date of completion and on the
rates accepted in Bill(s) of Quantities and for extra works on rates determined under Clause 39 of
these Conditions shall be paid to the Contractor subject always to any deduction which may be
made under these presents and further subject to the Contractor having signed delivered to the
Engineer enclosing either a full account in detail of all claims he may have on the Railway in
respect of the works or having delivered No Claim Certificate and the Engineer having after the
receipt of such account given a certificate in writing that such claims are not covered under
excepted matter i.e. Clauses 7(j), 8, 18, 22(5), 39.1, 39.2, 40A, 43(2), 45(i)(a), 55, 55-A(5), 57,
57A, 61(1), 61(2) and 62(1), 63(iv) and 63.2.11 of the Standard General Conditions of Contract or
in any Clause (stated as excepted matter) of the Special Conditions of the Contract, that the whole
of the works to be done under the provisions of the Contracts have been completed, that they have
been inspected by him since their completion and found to be in good and substantial order, that all
properties, works and things, removed, disturbed or injured in consequence of the works have been
properly replaced and made good and all expenses and demands incurred by or made upon the
Railway for or in the respect of damage or loss by from or in consequence of the works, have been
satisfied agreeably and in conformity with the contract.

51.(2) Post Payment Audit: It is an agreed term of contract that the Railway reserves to itself the right to

carry out a post-payment audit and/ or technical examination of the works and the Final Bill
including all supporting vouchers, abstracts etc. and to make a claim on the Contractor for the
refund of any excess amount paid to him till the release of security deposit or settlement of claims,
whichever is later, if as a result of such examination any over-payment to him is discovered to have
been made in respect of any works done or alleged to have been done by him under the contract.

51-A. Production of Vouchers etc. by the Contractor:

@

(i)

(iii)

52.

For a contract of more than one crore of rupees, the Contractor shall, whenever required, produce
or cause to be produced for examination by the Engineer any quotation, invoice, cost or other
account, book of accounts, voucher, receipt, letter, memorandum, paper of writing or any copy of
or extract from any such document and also furnish information and returns verified in such
manner as may be required in any way relating to the execution of this contract or relevant for
verifying or ascertaining cost of execution of this contract (the decision of the Engineer on the
question of relevancy of any documents, information or return being final and binding in the
parties). The Contractor shall similarly produce vouchers etc., if required to prove to the Engineer,
that materials supplied by him, are in accordance with the specifications laid down in the contract.
If any portion of the work in a contract of value more than one crore of rupees be carried out by a
sub-contractor or any subsidiary or allied firm or company (as per Clause 7 of the Standard General
Conditions of Contract), the Engineer shall have power to secure the books of such sub-contract or
any subsidiary or allied firm or company, through the Contractor, and such books shall be open to
his inspection.

The obligations imposed by Sub Clause (i) & (ii) above is without prejudice to the obligations of
the Contractor under any statute rules or orders binding on the Contractor.

Withholding and Lien in Respect of Sums Claimed: Whenever any claim or claims for payment
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(i)

(ii)

53.

of a sum of money arises out of or under the contract against the Contractor, the Railway shall be
entitled to withhold and also have a lien to retain such sum or sums in whole or in part from the
security, if any, deposited by the Contractor and for the purpose aforesaid, the Railway shall be
entitled to withhold the said cash Security Deposit or the Security if any, furnished as the case may
be and also have a lien over the same pending finalization or adjudication of any such claim. In the
event of the security being insufficient to cover the claimed amount or amounts or if no security
has been taken from the Contractor, the Railway shall be entitled to withhold and have a lien to the
extent of the such claimed amount or amounts referred to supra, from any sum or sums found
payable or which at any time thereafter may become payable to the Contractor under the same
contract or any other contract with this or any other Railway or any Department of the Central
Government pending finalization or adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys so withheld or retained under
the lien referred to above, by the Railway will be kept withheld or retained as such by the Railways
till the claim arising out of or under the contract is determined by the arbitrator (if the contract
governed by the Arbitration Clause) or by the competent court as the case may be and that the
Contractor will have no claim for interest or damages whatsoever on any account in respect of such
withholding or retention under the lien referred to supra and duly notified as such to the Contractor.
For the purpose of this clause, where the Contractor is a partnership firm or a company, the
Railway shall be entitled to withhold and also have a lien to retain towards such claimed amount or
amounts in whole or in part from any sum found payable to any partner / company, as the case may
be whether in his individual capacity or otherwise.

A Lien in Respect of Claims in other Contracts:

Any sum of money due and payable to the Contractor (including the Security Deposit returnable to
him) under the contract may be withheld or retained by way of lien by the Railway, against any
claim of this or any other Railway or any other Department of the Central Government in respect of
payment of a sum of money arising out of or under any other contract made by the Contractor with
this or any other Department of the Central Government.

However, recovery of claims of Railway in regard to terminated contracts may be made from the
Final Bill, Security Deposits and Performance Guarantees of other contract or contracts, executed
by the Contractor. The Performance Guarantees submitted by the Contractor against other
contracts, if required, may be withheld and encashed. In addition, 10% of each subsequent ‘on-
account bill’ may be withheld, if required, for recovery of Railway’s dues against the terminated
contract.

It is an agreed term of the contract that the sum of money so withheld or retained under this Clause
by the Railway will be kept withheld or retained as such by the Railway till the claim arising out of
or under any other contract is either mutually settled or determined by arbitration, if the other
contract is governed by Arbitration Clause or by the competent court as the case may be and
Contractor shall have no claim for interest or damages whatsoever on this account or on any other
ground in respect of any sum of money withheld or retained under this Clause and duly notified as
such to the Contractor.

Signature on Receipts for Amounts: Every receipt for money which may become payable or for
any security which may become transferable to the Contractors under these presents, shall, if
signed in the partnership name by anyone of the partners of a Contractor's firm be a good and
sufficient discharge to the Railway in respect of the moneys or security purported to be
acknowledged thereby and in the event of death of any of the Contractor, partners during the
pendency of the contract, it is hereby expressly agreed that every receipt by anyone of the surviving
Contractor partners shall if so signed as aforesaid be good and sufficient discharge as aforesaid
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54.

54-A.

5S.

provided that nothing in this Clause contained shall be deemed to prejudice or effect any claim
which the Railway may hereafter have against the legal representative of any Contractor partner so
dying for or in respect to any breach of any of the conditions of the contract, provided also that
nothing in this clause contained shall be deemed to prejudice or effect the respective rights or
obligations of the Contractor partners and of the legal representatives of any deceased Contractor
partners interse.

LABOUR

Wages to Labour: The Contractor shall be responsible to ensure compliance with the provision of
the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and the Rules made
thereunder in respect of any employees directly or through petty Contractors or sub-contractors
employed by him for the purpose of carrying out this contract.

If, in compliance with the terms of the contract, the Contractor supplied any labour to be used
wholly or partly under the direct orders and control of the Railways whether in connection with any
work being executed by the Contractor or otherwise for the purpose of the Railway such labour
shall, for the purpose of this Clause, still be deemed to be persons employed by the Contractor.

If any moneys shall, as a result of any claim or application made under the said Act be directed to
be paid by the Railway, such money shall be deemed to be moneys payable to the Railway by the
Contractor and on failure by the Contractor to repay the Railway any moneys paid by it as
aforesaid within seven days after the same shall have been demanded, the Railways shall be
entitled to recover the same from Contractor’s bills/Security Deposit or any other dues of
Contractor with the Government of India.

Apprentices Act: The Contractor shall be responsible to ensure compliance with the provisions of
the Apprentices Act, 1961 and the Rules and Orders issued thereunder from time to time in respect
of apprentices directly or through petty Contractors or sub-contractors employed by him for the
purpose of carrying out the Contract.

If the Contractor directly or through petty Contractors or sub-contractors fails to do so, his failure
will be a breach of the contract and the Railway may, in its discretion, rescind the contract. The
Contractor shall also be liable for any pecuniary liability arising on account of any violation of the
provisions of the Act.

Provisions of Payments of Wages Act: The Contractor shall comply with the provisions of the
Payment of Wages Act, 1936 and the rules made thereunder in respect of all employees employed
by him either directly or through petty Contractors or sub-contractors in the works. If in
compliance with the terms of the contract, the Contractor directly or through petty Contractors or
sub-contractors shall supply any labour to be used wholly or partly under the direct orders and
control of the Engineer whether in connection with the works to be executed hereunder or
otherwise for the purpose of the Engineer, such labour shall nevertheless be deemed to comprise
persons employed by the Contractor and any moneys which may be ordered to be paid by the
Engineer shall be deemed to be moneys payable by the Engineer on behalf of the Contractor and
the Engineer may on failure of the Contractor to repay such money to the Railways deduct the
same from any moneys due to the Contractor in terms of the contract. The Railway shall be entitled
to recover the same from Contractor’s bills/Security Deposit or any other dues of Contractor with
the Government of India all moneys paid or payable by the Railway by way of compensation of
aforesaid or for costs of expenses in connection with any claim thereto and the decision of the
Engineer upon any question arising out of the effect or force of this Clause shall be final and
binding upon the Contractor.
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55-A. Provisions of Contract Labour (Regulation and Abolition) Act, 1970:

55-A.(1) The Contractor shall comply with the provision of the contract labour (Regulation and Abolition)
Act, 1970 and the Contract labour (Regulation and Abolition) Central Rules 1971 as modified from
time to time, wherever applicable and shall also indemnify the Railway from and against any
claims under the aforesaid Act and the Rules.

55-A.(2) The Contractor shall obtain a valid license under the aforesaid Act as modified from time to time
before the commencement of the work and continue to have a valid license until the completion of
the work. Any failure to fulfill the requirement shall attract the penal provision of the Act.

55-A.(3) The Contractor shall pay to the labour employed by him directly or through sub- contractors the
wages as per provision of the aforesaid Act and the Rules wherever applicable. The

Contractor shall notwithstanding the provisions of the contract to the contrary, cause to be paid the wages to
labour, indirectly engaged on the works including any engaged by sub-contractors in connection
with the said work, as if the labour had been immediately employed by him.

55-A.(4) In respect of all labour directly or indirectly employed in the work for performance of the
Contractor's part of the contract, the Contractor shall comply with or cause to be complied with the
provisions of the aforesaid Act and Rules wherever applicable.

55-A.(5) In every case in which, by virtue of the provisions of the aforesaid Act or the rules, the Railway is
obliged to pay any amount of wages to a workman employed by the Contractor or his sub-
contractor in execution of the work or to incur any expenditure on account of the contingent,
liability of the Railway due to the Contractor's failure to fulfill his statutory obligations under the
aforesaid Act or the rules, the Railway will recover from the Contractor, the amount of wages so
paid or the amount of expenditure so incurred and without prejudice to the rights of the Railway
under the Section 20, Sub-Section (2) and Section 2, Sub-Section (4) of the aforesaid Act, the
Railway shall be at liberty to recover such amount or part thereof from Contractor’s bills/Security
Deposit or any other dues of Contractor with the Government of India. The Railway shall not be
bound to contest any claim made against it under Sub-Section (1) of Section 20 and Sub-Section
(4) of Section 21 of the aforesaid Act except on the written request of the Contractor and upon his
giving to the Railway full security for all costs for which the Railway might become liable in
contesting such claim. The decision of the Chief Engineer regarding the amount actually
recoverable from the Contractor as stated above shall be final and binding on the Contractor.

55-B.Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 1952:The Contractor
shall comply with the provisions of Para 30 & 36-B of the Employees Provident Fund Scheme,
1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and Para 7 & 8 of Employees Deposit
Linked Insurance Scheme, 1976; as modified from time to time through enactment of “Employees
Provident Fund & Miscellaneous Provisions Act, 1952”, wherever applicable and shall also
indemnify the Railway from and against any claims under the aforesaid Act and the Rules.

55-C (i) Contractor is to abide by the provisions of various labour laws in terms of above clause 54, 55,
55-A and 55-B of the Standard General Conditions of Contract. In order to ensure the same, an
application has been developed and hosted on website
‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his firm/company etc. and
upload requisite details of labour and their payment in this portal. These details shall be available in
public domain. The registration/ updation in Portal shall be done as under:

@ Contractor shall apply for onetime registration of his company/firm etc. in the Shramikkalyan
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portal with requisite details subsequent to issue of Letter of Acceptance. Engineer shall approve the
contractor’s registration in the portal within 7 days of receipt of such request.

Contractor once approved by any Engineer, can create password with login ID (PAN No.) for
subsequent use of portal for all Letter of Acceptances (LoAs) issued in his favour.

The contractor once registered on the portal, shall provide details of his Letter of Acceptances
(LoAs) / Contract Agreements on shramikkalyan portal within 15 days of issue of any LoA for
approval of concerned Engineer. Engineer shall update (if required) and approve the details of LoA
filled by contractor within 7 days of receipt of such request.

After approval of LoA by Engineer, contractor shall fill the salient details of contract labours
engaged in the contract and ensure updating of each wage payment to them on shramikkalyan
portal on monthly basis.

It shall be mandatory upon the contractor to ensure correct and prompt uploading of all salient
details of engaged contractual labour & payments made thereof after each wage period.

(i) While processing payment of any ‘On Account Bill’ or ‘Final Bill’ or release of ‘Advances’ or

‘Performance Guarantee / Security Deposit’, contractor shall submit a certificate to the Engineer or
Engineer’s representatives that “I have uploaded the correct details of contract labours engaged in
connection with this contract and payments made to them during the wage period in Railway’s
Shramikkalyan portal at ‘www.shramikkalyan.indianrailways.gov.in’ till Month, Year.”

55-D. Provisions of “The Building and Other Construction Workers (Regulation of Employment and

56.

57.

57-A.

Conditions of Service) Act, 1996” and “The Building and Other Construction Workers’
Welfare Cess Act, 1996”:

The tenderers, for carrying out any construction work, shall get themselves registered with the
Registering Officer under Section-7 of the Building and Other Construction Workers Act, 1996 and
Rules made thereto by the concerned State Govt., and submit Certificate of Registration issued by
Registering Officer of the concerned State Govt. (Labour Dept.). The Cess shall be deducted from
contractor’s bills as per provisions of the Act.

Reporting of Accidents: The Contractor shall be responsible for the safety of all employees
directly or through petty Contractors or sub-contractor employed by him on the works and shall
report serious accidents to any of them however and wherever occurring on the works to the
Engineer or the Engineers Representative and shall make every arrangement to render all possible
assistance.

Provision of Workmen’s Compensation Act: In every case in which by virtue of the provisions
of Section 12 Sub-Section (1) of the Workmen's Compensation Act 1923, Railway is obliged to
pay compensation to a workman directly or through petty Contractor or sub-contractor employed
by the Contractor in executing the work, Railway will recover from the Contractor the amount of
the compensation so paid, and, without prejudice to the rights of Railway under Section 12 Sub-
section (2) of the said Act, Railway shall be at liberty to recover such amount or any part thereof
from Contractor’s bills/Security Deposit or any other dues of Contractor with the Government of
India. Railway shall not be bound to contest any claim made against it under Section 12 Sub-
Section (1) of the said Act except on the written request of the Contractor and upon his giving to
Railway full security for all costs for which Railway might become liable in consequence of
contesting such claim.

Provision of Mines Act: The Contractor shall observe and perform all the provisions of the Mines
Act, 1952 or any statutory modifications or re-enactment thereof for the time being in force
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and any rules and regulations made thereunder in respect of all the persons directly or through the
petty Contractors or sub-contractors employed by him under this contract and shall indemnify the
Railway from and against any claims under the Mines Act, or the rules and regulations framed
thereunder, by or on behalf of any persons employed by him or otherwise.

58. Railway not to Provide Quarters for Contractors: No quarters shall normally be provided by the
Railway for the accommodation of the Contractor or any of his staff employed on the work. In
exceptional cases where accommodation is provided to the Contractor at the Railway's discretion,
recoveries shall be made at such rates as may be fixed by the Railway for the full rent of the
buildings and equipments therein as well as charges for electric current, water supply and
conservancy.

59.(1) Labour Camps: The Contractor shall at his own expense make adequate arrangements for the
housing, supply of drinking water and provision of latrines and urinals for his staff and workmen,
directly or through the petty Contractors or sub-contractors and for temporary creche (Bal-Mandir)
where 50 or more women are employed at a time. Suitable sites on Railway land, if available, may
be allotted to the Contractor for the erection of labour camps, either free of charge or on such terms
and conditions that may be prescribed by the Railway. All camp sites shall be maintained in clean
and sanitary conditions by the Contractor at his own cost.

59.(2) Compliance to Rules for Employment of Labour: The Contractor(s) shall conform to all laws, bye-
laws rules and regulations for the time being in force pertaining to the employment of local or
imported labour and shall take all necessary precautions to ensure and preserve the health and
safety of all staff employed directly or through petty contractors or sub-contractors on the works.

59.(3) Preservation of Peace: The Contractor shall take requisite precautions and use his best endeavours to

@) Prevent any riotous or unlawful behaviour by or amongst his workmen and other employed directly
or through the petty Contractors or sub-contractors on the works and for the preservation of peace
and protection of the inhabitants and

(ii) Security of property in the neighbourhood of the works. In the event of the Railway requiring the
maintenance of a Special Police Force at or in the vicinity of the site during the tenure of works, the
expenses thereof shall be borne by the Contractor and if paid by the Railway shall be recoverable
from the Contractor.

59.(4) Sanitary Arrangements: The Contractor shall obey all sanitary rules and carry out all sanitary
measures that may from time to time be prescribed by the Railway Medical Authority and permit
inspection of all sanitary arrangements at all times by the Engineer, the Engineer's Representative
or the Medical Staff of the Railway. Should the Contractor fail to make the adequate sanitary
arrangements, these will be provided by the Railway and the cost thereof recovered from the
Contractor.

59.(5) Outbreak of Infectious Disease: The Contractor shall remove from his camp such labour and their
families as refuse protective inoculation and vaccination when called upon to do so by the Engineer
or the Engineer's Representative on the advice of the Railway Medical Authority. Should cholera,
plague, or other infectious disease break out, the Contractor shall burn the huts, beddings, clothes
and other belongings of or used by the infected parties and promptly erect new huts on healthy sites
as required by the Engineer, failing which within the time specified in the Engineer's requisition,

Signature of Contractor(s) DRM/S&T/Katihar

Seal.

Northeast Frontier Railway



Tender No.KIR-N-2026-K-11 109 of 134

59.(6)

59.

59. (8)

59.(9)

60.(1)

60.(2)

60.(3)

the work may be done by the Railway and the cost thereof recovered from the Contractor.

Treatment of Contractor's Staff in Railway Hospitals: The Contractor and his staff, other than
labourers and their families requiring medical aid from the railway hospital and dispensaries will be
treated as private patients and charged accordingly. The Contractors' labourers and their Families
will be granted free treatment in railway hospitals and dispensaries where no other hospitals or
dispensaries are available provided the Contractor pays the cost of medicines, dressing and diet
money according to the normal scale and additional charges for special examinations such as
pathological and bacteriological examination, X-Ray, etc. and for surgical operation.

(7) Medical Facilities at Site: The Contractor shall provide medical facilities at the site as may be
prescribed by the Engineer on the advice of the Railway Medical Authority in relation to the
strength of the Contractor's resident staff and workmen.

Use of Intoxicants: The sale of ardent spirits or other intoxicating beverages upon the work or in
any of the buildings, encampments or tenements owned, occupied by or within the control of the
Contractor or any of his employees shall be forbidden and the Contractor shall exercise his
influence and authority to the utmost extent to secure strict compliance with this condition.

Restrictions on the Employment of Retired Engineers of Railway Services Within One Year
of their Retirement: The Contractor shall not, if he is a retired Government Engineer of Gazetted
rank, himself engage in or employ or associate a retired Government Engineer of Gazetted rank,
who has not completed one year from the date of retirement, in connection with this contract in any
manner whatsoever without obtaining prior permission of the President and if the Contractor is
found to have contravened this provision it will constitute a breach of contract and administration
will be entitled to terminate the contract and forfeit his Performance Guarantee as well as Security
Deposit.

Non-Employment of Labourers below the age of 15: The Contractor shall not employ children
below the age of 15 as labourers directly or through petty Contractors or sub-contractors for the
execution of work.

Medical Certificate of Fitness for Labour: It is agreed that the Contractor shall not employ a
person above 15 and below 19 years of age for the purpose of execution of work under the contract
unless a medical certificate of fitness in the prescribed form (Proforma at Annexure-VIII) granted
to him by a certifying surgeon certifying that he is fit to work as an adult, is obtained and kept in
the custody of the Contractor or a person nominated by him in this behalf and the person carries
with him, while at work; a token giving a reference to such certificate. It is further agreed that the
responsibility for having the adolescent examined medically at the time of appointment or
periodically till he attains the age of 19 years shall devolve entirely on the Contractor and all the
expenses to be incurred on this account shall be borne by him and no fee shall be charged from the
adolescent or his parent for such medical examination.

Period of Validity of Medical Fitness Certificate: A certificate of fitness granted or renewed for
the above said purposes shall be valid only for a period of one year at a time. The certifying
surgeon shall revoke a certificate granted or renewed if in his opinion the holder of it, is no longer
fit for work in the capacity stated therein. Where a certifying surgeon refuses to grant or renew a
certificate or revoke a certificate, he shall, if so required by the person concerned, state his reasons
in writing for doing so.
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60.(4) Medical Re-Examination of Labourer: Where any official appointed in this behalf by the Ministry

1)

@

61.(1)

61.2)

61.(3)

62.(1)

)

(if)

(iif)

(iv)

of Labour is of the opinion that any person employed in connection with the execution of any work
under this contract in the age group 15 to 19 years is without a certificate of fitness or is having a
certificate of fitness but no longer fit to work in the capacity stated in the certificate, he may serve
on the Contractor, or on the person nominated by him in this regard, a notice requiring that such
persons shall be examined by a certifying surgeon and such person shall not if the concerned
official so directs, be employed or permitted to do any work under this contract unless he has been
medically examined and certified that he is fit to work in the capacity stated in the certificate.

EXPLANATIONS:

Only Qualified Medical Practitioners can be appointed as "Certifying Surgeons" and the term
"Qualified Medical Practitioners" means a person holding a qualification granted by an authority
specified in the Schedule to the Indian Medical Degrees Act, 1916 (VII to 1916) or in the Schedule
to the Indian Medical Council Act, 1933 (XXVII) of 1933.

The Certifying surgeon may be a medical officer in the service of State or Municipal Corporation.

DETERMINATION OF CONTRACT

Right of Railway to Determine the Contract: The Railway shall be entitled to determine and
terminate the contract at any time should, in the Railway's opinion, the cessation of work becomes
necessary owing to paucity of funds or from any other cause whatever, in which case the value of
approved materials at site and of work done to date by the Contractor will be paid for in full at the
rate specified in the contract. Notice in writing from the Railway of such determination and the
reasons therefor shall be conclusive evidence thereof.

Payment on Determination of Contract: Should the contract be determined under sub clause (1)
of this clause and the Contractor claims payment for expenditure incurred by him in the expectation
of completing the whole of the work, the Railways shall admit and consider such claims as are
deemed reasonable and are supported by vouchers to the satisfaction of the Engineer. The
Railway's decision on the necessity and propriety of such expenditure shall be final and conclusive.

The Contractor shall have no claim to any payment of compensation or otherwise, howsoever on
account of any profit or advantage which he might have derived from the execution of the work in
full but which he did not derive in consequence of determination of contract.

Determination of Contract owing to Default of Contractor:

If the Contractor should:

Becomes bankrupt or insolvent, or

Make an arrangement for assignment in favour of his creditors, or agree to carry out the contract
under a Committee of Inspection of his creditors, or

Being a Company or Corporation, go into liquidation (other than a voluntary liquidation for the
purposes of amalgamation or reconstruction), or

Have an execution levied on his goods or property on the works, or
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V)

(vi)
(vii)

(viii)
(ix)
)
(x1)
(xii)
(xiii)

(xiv)

(xv)

(xvi)

Assign the contract or any part thereof otherwise than as provided in Clause 7 of these Conditions,
or

Abandon the contract, or

Persistently disregard the instructions of the Engineer, or contravene any provision of the contract,
or

Fail to adhere to the agreed programme of work by a margin of 10% of the stipulated period, or
Fail to Execute the contract documents in terms of Para 8 of the Instructions to Tenderers.

Fail to submit the documents pertaining to identity of JV and PAN in terms of Para 17.11 of Tender
Form (Second Sheet) of Annexure I available in the Instructions to Tenderers.

Fail to remove materials from the site or to pull down and replace work after receiving from the
Engineer notice to the effect that the said materials or works have been condemned or rejected
under Clause 25 and 27 of these Conditions, or

Fail to take steps to employ competent or additional staff and labour as required under Clause 26 of
these Conditions, or

Fail to afford the Engineer or Engineer's representative proper facilities for inspecting the works or
any part thereof as required under Clause 28 of these Conditions, or

Promise, offer or give any bribe, commission, gift or advantage either himself or through his
partner, agent or servant to any officer or employee of the Railway or to any person on his or on
their behalf in relation to the execution of this or any other contract with this Railway.

Fail to adhere to the provisions of Para 16 of Tender Form (Second Sheet) of Annexure I of the
Instructions to Tenderers, or provision Clause 59(9) of these Conditions.

Submits copy of fake documents / certificates in support of credentials, submitted by the tenderer

Then and in any of the said Clause, the Engineer on behalf of the Railway may serve the
Contractor with a notice (Proforma at Annexure-I1X) in writing to that effect and if the Contractor
does not within seven days after the delivery to him of such notice proceed to make good his
default in so far as the same is capable of being made good and carry on the work or comply with
such directions as aforesaid of the entire satisfaction of the Engineer, the Railway shall be entitled
after giving 48 hours’ notice (Proforma at Annexure-X or XII, as the case may be) in writing
under the hand of the Engineer to rescind the contract as a whole or in part or parts (as may be
specified in such notice) and after expiry of 48 hours’ notice, a final termination notice (Proforma
at Annexure-XI or XIII, as the case may be) should be issued.

Note: Engineer at his discretion may resort to the part termination of contract with notices (Proforma at

Annexure- IX, XII and XIII), only in cases where progress of work is more than or equal to 80% of
the original scope of work.

62.(2) Right of Railway after Rescission of Contract owing to Default of Contractor: In the event of any

(@)

or several of the courses, referred to in Sub-Clause (1) of this Clause, being adopted:

The Contractor shall have no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials or entered into any commitments or made any
advances on account of or with a view to the execution of the works or the performance of the
contract and Contractor shall not be entitled to recover or be paid any sum for any work thereto for
actually performed under the contract unless and until the Engineer shall have certified the
performance of such work and the value payable in respect thereof and the Contractor shall only be
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(b)

entitled to be paid the value so certified.

In the contract which has been rescinded as a whole, the Security Deposit already with railways
under the contract shall be encashed/ forfeited and the Performance Guarantee already submitted
for the contract shall be encashed. The balance work shall be got done independently without risk
& cost of the failed Contractor. The failed Contractor shall be debarred from participating in the
tender for executing the balance work. If the failed Contractor is a JV or a Partnership firm, then
every member/partner of such a firm shall be debarred from participating in the tender for the
balance work in his/her individual capacity or as a partner of any other JV /partnership firm.

Further the authorized representative of failed Contractor cannot be accepted as authorized representative in

(©)
@

(i)

(i)
()

\Y

(d)

(e)

new contract.
In the contract rescinded in part or parts,

The full Performance Guarantee available for the contract shall be recovered. No additional
Performance Guarantee shall be required for balance of work being executed through the part
terminated contract. The contract value of part terminated contract stands reduced to the balance
value of work under the contract.

The Security Deposit of part terminated contract shall be dealt as per clause 16(2) of these
Conditions.

The defaulting Contractor shall not be issued any completion certificate for the contract.

The balance work shall be got done independently without risk & cost of the failed Contractor. The
failed Contractor shall be debarred from participating in the tender for executing the balance work.
If the failed Contractor is a JV or a Partnership firm, then every member/partner of such a firm
shall be debarred from participating in the tender for the balance work in his/her individual
capacity or as a partner of any other JV /partnership firm.

Further the authorized representative of failed Contractor will not be accepted as authorized
representative in new contract.

The Engineer or the Engineer's Representative shall be entitled to take possession of any materials,
tools, implements, machinery and buildings on the works or on the property on which these are
being or ought to have been executed, and to retain and employ the same in the further execution of
the works or any part thereof until the completion of the works without the Contractor being
entitled to any compensation for the use and employment thereof or for wear and tear or destruction
thereof.

The Engineer shall as soon as may be practicable after removal of the Contractor fix and determine
ex-parte or by or after reference to the parties or after such investigation or enquiries as he may
consider fit to make or institute and shall certify what amount (if any) had at the time of rescission
of the contract been reasonably earned by or would reasonably accrue to the Contractor in respect
of the work then actually done by him under the contract and what was the value of any unused, or
partially used materials, any constructional plant and any temporary works upon the site. The
legitimate amount due to the Contractor after making necessary deductions and certified by the
Engineer should be released expeditiously.

SETTLEMENT OF DISPUTES - INDIAN RAILWAY ARBITRATION AND
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63.

(@)

(@)

)

)

\

6.1

CONCILIATION RULES
Conciliation of Disputes:

This clause is applicable in the tender having advertised value less than or equal to Rs 50 Crore.

All disputes and differences of any kind whatsoever arising out of or in connection with the
contract, whether during the progress of the work or after its completion and whether before or
after the determination of the contract, shall be referred by the Contractor to the "Chief Engineer"
or "Divisional Railway Manager" through “Notice of Dispute” provided that no such notice shall
be served later than 30 days after the date of issue of Completion Certificate by the Engineer. Chief
Engineer or Divisional Railway Manager shall, within 30 days after receipt of the Contractor’s
“Notice of Dispute”, notify the name of conciliator(s) to the Contractor.

The Conciliator(s) shall assist the parties to reach an amicable settlement in an independent and
impartial manner within the terms of contract.

If the parties reach agreement on a settlement of the dispute, they shall draw up and sign a written
settlement agreement duly signed by Engineer In-charge, Contractor and conciliator(s). When the
parties sign the settlement agreement, it shall be final and binding on the parties.

The parties shall not initiate, during the conciliation proceedings, any arbitral or judicial
proceedings in respect of a dispute that is the subject matter of the conciliation proceedings.

The conciliation proceedings shall be terminated as per Section 76 of ‘The Arbitration and
Conciliation Act, 1996.

Matters Finally Determined by the Railway: All disputes and differences of any kind
whatsoever arising out of or in connection with the contract, whether during the progress of the
work or after its completion and whether before or after the determination of the contract, shall be
referred by the Contractor to the GM and the GM shall, within 120 days after receipt of the
Contractor’s representation, make and notify decisions on all matters referred to by the Contractor
in writing provided that matters for which provision has been made in Clauses 7(j), 8, 18,
22(5),39.1, 39.2, 40A,43(2), 45(1)(a), 55, 55-A(5), 57, 57A,61(1), 61(2),62(1), 63(iv) and 63.2.110f
the Standard General Conditions of Contract or in any Clause (stated as excepted matter) of the
Special Conditions of the Contract, shall be deemed as ‘excepted matters’ (matters not
arbitrable)and

decisions of the Railway authority, thereon shall be final and binding on the Contractor; provided further that

‘excepted matters’ shall stand specifically excluded from the purview of the Dispute Adjudication
Board (DAB) and Arbitration.

632 Dispute Adjudication Board (DAB): This clause is applicable in the tender having advertised value

63.2.1

more than Rs 50 Crore.
Any dispute/s if not settled with the Engineer, shall be referred to DAB.

The DAB shall consist of a panel of three Retired Railway Officers, retired not below senior administrative

grade (SAG). The DAB shall be formed within 90 days of signing of Contract Agreement. For this
purpose, a panel of DAB members shall be maintained in the General Manager’s office. The
complete panel, which shall not be less than five members, shall be sent by Chief Engineer to the
Contractor to nominate one member of the DAB from the panel as Contractor’s nominee within
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63.2.2

63.2.3

63.2.4

63.2.5

63.2.6

63.2.7

63.2.8

63.2.9

63.2.10

two weeks of receipt of the panel. On receipt of Contractor’s nominee, the Chief Engineer shall
nominate one member from the same panel as Railway nominee for the DAB. Both above
nominees shall jointly select presiding member of the DAB from the same panel.

The appointment of DAB shall be effectuated by way of a tri-partite agreement among the Railway,
Contractor and the respective DAB members. The terms of the remuneration of each member shall
be as fixed by Ministry of Railways from time to time. Each party shall be responsible for paying
one-half of this remuneration.

If one or more of the members appointed refuses to act as DAB member, or is unable or unwilling
to perform his functions as DAB member for any reason whatsoever or dies or in the opinion of the
Chief Engineer fails to act without undue delay, the parties shall terminate the mandate of such
DAB member and thereupon new DAB member shall be appointed in the same manner, as the
outgoing DAB member had been appointed.

The appointment of any member may be terminated by mutual agreement of both Parties, but not
by the Railway or the Contractor acting alone. Unless otherwise agreed by both the Parties, the
appointment of the DAB (including each member) shall expire upon expiry of this Contract
Agreement.

Before start of DAB proceedings, each DAB member shall give the following certificate to the
Railway and the Contractor:

“I have no any past or present relationship in relation to the subject matter in dispute, whether
financial, business, professional or other kind. Further, I have no any past or present relationship
with or interest in any of the parties whether financial, business, professional or other kind, which
is likely to give rise to justifiable doubts as to my independence or impartiality.”

DAB proceedings shall be conducted as decided by the DAB. The DAB shall give its decision
within 90 days of a Dispute referred to it by any of the Parties, duly recording the reasons before
arriving at the decision. The DAB shall decide the issue within terms and conditions of the
contract. This time limit shall be extendable subject to the Parties mutual agreement.

The DAB decision shall not be binding on both the Parties. In case any party is not satisfied by the
decision of DAB, then the aggrieved party may approach Arbitral Tribunal for arbitration
proceedings.

No dispute shall be referred to Arbitral Tribunal unless the same has been referred to DAB for
adjudication. However, in case DAB is not formed due to any reason, the disputes can be directly
referred to Arbitral Tribunal to adjudicate the dispute.

In the specific cases of any misconduct by any of the members of the DAB, the parties shall have
the right to specifically bring it to the notice of the DAB such conduct, through a statement filed
with necessary documents in proof of such misconduct and the DAB, after taking NOTICE of such
conduct initiate the replacement of the member concerned, in the same manner the member to be
replaced was appointed.

Once the decision is given by DAB, DAB cannot review the decision at its own or on the request of
one party, unless both parties agree for review of decision by DAB.

Signature of Contractor(s) DRM/S&T/Katihar

Seal.

Northeast Frontier Railway



Tender No.KIR-N-2026-K-11 115 0f 134

63.2.11 In case DAB decision is not challenged by either party within 180 days of receipt of decision of
DAB, the decision shall be considered as final and parties would be barred for referring the same to
Arbitral Tribunal for adjudication.

63.2.12 The obligation of the Railway and the Contactor shall not be altered by reasons of issue being or
under reference to DAB.

63.2.13 The DAB shall conduct the proceedings at any convenient venue which shall be decided by DAB
in consultations with parties.

63.2.14 1t is a term of this contract that the Parties shall not approach any Court of Law for settlement of
such disputes or differences unless an attempt has first been made by the parties to settle such
disputes or differences through DAB and Arbitral Tribunal.

64.(1) : Demand for Arbitration:

64.(1)(i): In the event of any dispute or difference between the parties hereto as to the construction or
operation of this contract, or the respective rights and liabilities of the parties on any matter in
question, dispute or difference on any account or as to the withholding by the Railway of any
certificate to which the Contractor may claim to be entitled to, or if the Railway fails to make a
decision within 120 days, then and in any such case, but except in any of the “excepted matters”
referred to in Clause 63.1 of these Conditions, the Contractor, after 120 days but within 180 days of
his presenting his final claim on disputed matters shall demand in writing that the dispute or
difference be referred to arbitration.

64.(1)(ii)(a): The demand for arbitration shall specify the matters which are in question, or subject of the
dispute or difference as also the amount of claim item-wise. Only such dispute or difference, in
respect of which the demand has been made, together with counter claims or set off, given by the
Railway, shall be referred to arbitration and other matters shall not be included in the reference.

64.(1)(ii)(b): The parties may waive off the applicability of Sub-Section 12(5) of Arbitration and
Conciliation (Amendment) Act 2015, if they agree for such waiver in writing, after dispute having
arisen between them, in the format given under Annexure XV of these conditions.

64.(1)(iii)(a): The Arbitration proceedings shall be assumed to have commenced from the day, a written and
valid demand for arbitration is received by the Railway.

64.(1)(iii)(b): The claimant shall submit his claims stating the facts supporting the claims alongwith all the
relevant documents and the relief or remedy sought against each claim within a period of 30 days
from the date of appointment of the Arbitral Tribunal.

64.(1)(iii)(c): The Railway shall submit its defence statement and counter claim(s), if any, within a period of
60 days of receipt of copy of claims from Tribunal, unless otherwise extension has been granted by
Tribunal.

64.(1)(iii)(d): Place of Arbitration: The place of arbitration would be within the geographical limits of the
Division of the Railway where the cause of action arose or the Headquarters of the concerned
Railway or any other place with the written consent of both the parties.
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64.(1)(iv): No new claim shall be added during proceedings by either party. However, a party may amend or
supplement the original claim or defense thereof during the course of arbitration proceedings
subject to acceptance by Tribunal having due regard to the delay in making it.

64.(1)(v): If the Contractor(s) does/do not prefer his/their specific and final claims in writing, within a period
of 90 days of receiving the intimation from the Railways that the final bill is ready for payment,
he/they will be deemed to have waived his/their claim(s) and the Railway shall be discharged and
released of all liabilities under the contract in respect of these claims.

64.(2): Obligation During Pendency of Arbitration: Work under the contract shall, unless otherwise
directed by the Engineer, continue during the arbitration proceedings, and no payment due or
payable by the Railway shall be withheld on account of such proceedings, provided, however, it
shall be open for Arbitral Tribunal to consider and decide whether or not such work should
continue during arbitration proceedings.

64.(3) : Appointment of Arbitrator:

64.(3)(a) : Appointment of Arbitrator where applicability of section 12 (5) of Arbitration and
Conciliation Act has been waived off:

64.(3)(a)(i): In cases where the total value of all claims in question added together does not exceed X
1,00,00,000/- (Rupees One Crore), the Arbitral Tribunal shall consist of a Sole Arbitrator who shall
be a Gazetted Officer of Railway not below Junior Administrative Grade, nominated by the
General Manager. The sole arbitrator shall be appointed within 60 days from the day when a
written and valid demand for arbitration is received by General Manager.

64.(3)(a)(ii): In cases not covered by the Clause 64(3)(a)(i), the Arbitral Tribunal shall consist of a panel of
three Gazetted Railway Officers not below Junior Administrative Grade or 2 Railway Gazetted
Officers not below Junior Administrative Grade and a retired Railway Officer, retired not below
the rank of Senior Administrative Grade Officer, as the arbitrators. For this purpose, the

Railway will send a panel of at least four (4) names of Gazetted Railway Officers of one or more
departments of the Railway which may also include the name(s) of retired Railway Officer(s)
empanelled to work as Railway Arbitrator to the Contractor within 60 days from the day when a
written and valid demand for arbitration is received by the General Manager.

Contractor will be asked to suggest to General Manager at least 2 names out of the panel for
appointment as Contractor’s nominee within 30 days from the date of dispatch of the request by
Railway. The General Manager shall appoint at least one out of them as the Contractor’s nominee
and will, also simultaneously appoint the balance number of arbitrators either from the panel or
from outside the panel, duly indicating the ‘presiding arbitrator’ from amongst the 3 arbitrators so
appointed. General Manager shall complete this exercise of appointing the Arbitral Tribunal within
30 days from the receipt of the names of Contractor’s nominees. While nominating the arbitrators,
it will be necessary to ensure that one of them is from the Accounts Department. An officer of
Selection Grade of the Accounts Department shall be considered of equal status to the officers in
Senior Administrative Grade of other departments of the Railway for the purpose of appointment of
arbitrator.

64.3.(a).iii: The serving railway officer working in arbitral tribunal in the ongoing arbitration cases as per
clause 64.(3)(a)(i) and clause 64.(3)(a)(ii) above, can continue as arbitrator in the tribunal even
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after his retirement.

64.(3)(b): Appointment of Arbitrator where applicability of Section 12 (5) of Arbitration and

V)

(i)

Conciliation Act has not been waived off:

In cases where the total value of all claims in question added together does not exceed
% 50,00,000/- (Rupees Fifty Lakh), the Arbitral Tribunal shall consist of a Retired Railway Officer,
retired not below the rank of Senior Administrative Grade Officer, as the arbitrator. For this
purpose, the Railway will send a panel of at least four (4) names of retired Railway Officer(s)
empanelled to work as Railway Arbitrator duly indicating their retirement dates to the Contractor
within 60 days from the day when a written and valid demand for arbitration is received by the
General Manager.

Contractor will be asked to suggest to General Manager at least 2 names out of the panel for
appointment as arbitrator within 30 days from the date of dispatch of the request by Railway. The
General Manager shall appoint at least one out of them as the arbitrator within 30 days from the
receipt of the names of Contractor’s nominees.

In cases where the total value of all claims in question added together exceed % 50,00,000/- (Rupees
Fifty Lakh), the Arbitral Tribunal shall consist of a Panel of three (3) retired Railway Officer,
retired not below the rank of Senior Administrative Grade Officer, as the arbitrators. For this
purpose, the Railway will send a panel of at least four (4) names of retired Railway Officer(s)
empanelled to work as Railway Arbitrator duly indicating their retirement date to the Contractor
within 60 days from the day when a written and valid demand for arbitration is received by the
General Manager.

Contractor will be asked to suggest to General Manager at least 2 names out of the panel for
appointment as Contractor’s nominee within 30 days from the date of dispatch of the request by
Railway. The General Manager shall appoint at least one out of them as the Contractor’s nominee
and will, also simultaneously appoint the balance number of arbitrators either from the panel or
from outside the panel, duly indicating the ‘Presiding Arbitrator’ from amongst the 3 arbitrators so
appointed. General Manager shall complete this exercise of appointing the Arbitral Tribunal within
30 days from the receipt of the names of Contractor’s nominees. While nominating the arbitrators,
it will be necessary to ensure that one of them has served in the Accounts Department.

64.(3)(c)(i): If one or more of the arbitrators appointed as above refuses to act as arbitrator, withdraws from

his office as arbitrator, or vacates his/their office/offices or is/are unable or unwilling to perform his
functions as arbitrator for any reason whatsoever or dies or in the opinion of the General Manager
fails to act without undue delay, the General Manager shall appoint new arbitrator/arbitrators to act
in his/their place in the same manner in which the earlier arbitrator/arbitrators had been appointed.
Such re-constituted Tribunal may, at its discretion, proceed with the reference from the stage at
which it was left by the previous arbitrator (s).

64.(3) (c) (ii): (a) The Arbitral Tribunal shall have power to call for such evidence by way of affidavits or

(b)

otherwise as the Arbitral Tribunal shall think proper, and it shall be the duty of the parties hereto to
do or cause to be done all such things as may be necessary to enable the Arbitral Tribunal to make
the award without any delay. The proceedings shall normally be conducted on the basis of
documents and written statements.

Before proceeding into the merits of any dispute, the Arbitral Tribunal shall first decide and pass its
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orders over any plea submitted/objections raised by any party, if any, regarding appointment of
Arbitral Tribunal, validity of arbitration agreement, jurisdiction and scope of the Tribunal to deal
with the dispute (s) submitted to arbitration, applicability of time ‘limitation’ to any dispute, any
violation of agreed procedure regarding conduct of the arbitral proceedings or plea for interim
measures of protection and record its orders in day to day proceedings. A copy of the proceedings
duly signed by all the members of tribunal should be provided to both the parties.

64.3(c)(iii): (i) Qualification of Arbitrator (s):

(a) Serving Gazetted Railway Officers of not below JA Grade level.

(b) Retired Railway Officers not below SA Grade level, one year after his date of retirement.

(©) Age of arbitrator at the time of appointment shall be below 70 years.

(i) An arbitrator may be appointed notwithstanding the total number of arbitration cases in which he

has been appointed in the past.

(1i1) While appointing arbitrator(s) under Sub-Clause 64.(3)(a)(i), 64.(3)(a)(il), 64.(3)(b)(i) &
64.(3)(b)(ii)) above, due care shall be taken that he/they is/are not the one/those who had an
opportunity to deal with the matters to which the contract relates or who in the course of his/their
duties as Railway servant(s) expressed views on all or any of the matters under dispute or
differences. A certification to this effect as per annexure- X VI shall be taken from Arbitrators also.
The proceedings of the Arbitral tribunal or the award made by such Tribunal will, however, not be
invalid merely for the reason that one or more arbitrator had, in the course of his service,
opportunity to deal with the matters to which the contract relates or who in the course of his/their
duties expressed views on all or any of the matters under dispute.

64.(3)(d)(i): The arbitral award shall state item wise, the sum and reasons upon which it is based. The
analysis and reasons shall be detailed enough so that the award could be inferred therefrom.

64.(3)(d)(ii): A party may apply for corrections of any computational errors, any typographical or clerical
errors or any other error of similar nature occurring in the award of a Tribunal and interpretation of
a specific point of award to Tribunal within 60 days of receipt of the award.

64.(3)(d)(iii): A party may apply to Tribunal within 60 days of receipt of award to make an additional award
as to claims presented in the arbitral proceedings but omitted from the arbitral award.

64.(4): In case of the Tribunal, comprising of three members, any ruling on award shall be made by a
majority of members of Tribunal. In the absence of such a majority, the views of the Presiding
Arbitrator shall prevail.

64.(5): Where the arbitral award is for the payment of money, no interest shall be payable on whole or any
part of the money for any period till the date on which the award is made.

64. (6): The cost of arbitration shall be borne by the respective parties. The cost shall inter-alia include fee of
the arbitrator(s), as per the rates fixed by Railway Board from time to time and the fee shall be
borne equally by both the parties, provided parties sign an agreement in the format given at
Annexure XV to these conditions after/ while referring these disputes to Arbitration. Further, the
fee payable to the arbitrator(s) would be governed by the instructions issued on the subject by
Railway Board from time to time irrespective of the fact whether the arbitrator(s) is/are appointed
by the Railway Administration or by the court of law unless specifically directed by Hon’ble court
otherwise on the matter.
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64.(7) Subject to the provisions of the aforesaid Arbitration and Conciliation Act 1996 and the rules
thereunder and relevant para of the Standard General Conditions of Contract and any statutory
modifications thereof shall apply to the appointment of arbitrators and arbitration proceedings
under this Clause.

64.(8) In case arbitration award is challenged by a party in the Court of Law, 75% of award amount, pending
adjudication by Court of Law, shall be made by party to other party. In case payment is to be made
by Railway to Contractor, the terms & conditions as incorporated in the Ministry of Railways letter
No. 2016/CE(I)/CT/ARB/3(NITI Aayog)/Pt. dated 08" Mar,2017 as amended from time to time,
shall be followed. In case Contractor has to pay to the Railway, then 75% of the award amount
shall be deducted by the Railway from the Contractor’s bills, Performance Guarantee/ Security
Deposit or any other dues of Contractor with the Government of India
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Chapter-VI (Annexures & Forms)
ANNEXURE-VII
Reference Para 17B
Registered Acknowledgement Due
PROFORMA FOR TIME EXTENSION

No. Dated:
Sub: (i) (name of work).

(i) Acceptance letter no.

(i) Understanding/Agreement no.

Ref: (Quote specific application of Contractor for
extension to the date received)

Dear Sir,

1 The stipulated date for completion of the work mentioned above is . From

the progress made so far and the present rate of progress, it is unlikely that the work will be completed by the
above date (or ‘However, the work was not completed on this date’).

2 Expecting that you may be able to complete the work if some more time is given, the competent
authority, although not bound to do so, hereby extends the time for completion from
to

3 Please note that an amount equal to the liquidated damages for delay in the completion of the work
after the expiry of (give here the stipulated date for completion
with/without any liquidated damage fixed earlier) will be recovered from you as mentioned in Clause 17B of
the Standard General Conditions of Contract for the extended period, notwithstanding the grant of this
extension. You may proceed with the work accordingly.

4, The above extension of the completion date will also be subject to the further condition that no
increase in rates on any account will be payable to you.

5 Please intimate within a week of the receipt of this letter your acceptance of the extension of the
conditions stated above.

6. Please note that in the event of your declining to accept the extension on the above said conditions or
in the event of your failure after accepting or acting upto this extension to complete the work by _ (here
mention the extended date), further action will be taken in terms of Clause 62 of the Standard General
Conditions of Contract.

Yours faithfully
For and on behalf of the President of India
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ANNEXURE - VIIA
(Reference Clause 40(A)

Registered Acknowledgement Due
PROFORMA OF 14 DAYS NOTICE FOR OF FLOADING OF PART OF CONTRACT WORK

RAILWAY
(Without Prejudice)
To
M/s

Dear Sir,

Contract Agreement No.

In connection with

In spite of repeated instructions to you by the subordinate offices as well as by this office through
various letters of even no. , dated ; you have failed to show
adequate progress of work so as to complete the contract within the original / extended date of completion of
contract and part(s) of contract work are yet to be started/ still lagging behind the agreed program of work,
listed as under:

(Details of part(s) of work which is delayed and can be executed independently, to be mentioned).

2. Your attention is invited to this office/Chief Engineer’s office letter no.
, dated in reference to your representation, dated
3. As you have failed to abide by the instructions issued to commence the work /to show adequate

progress of work, you are hereby given 14 days’ notice in accordance with Clause 40A of the Standard
General Conditions of Contract to deploy adequate resources i.e. (the details of resource requirement, to be
mentioned) and commence / to make good the progress for part(s) of works detailed above, failing which
action as provided in Clause 40A of the Standard General Conditions of Contract shall be commenced after
expiry of 14 days’ notice period viz. to offload few/ all part(s) of work mentioned above to any of the existing
or new contractor without your participation and at your Risk & Cost, not exceeding the value of Performance
Guarantee of this contract, which may please be noted.

Kindly acknowledge receipt.
Yours faithfully
For and on behalf of the President of India
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ANNEXURE - VIIB
(Reference Clause 40(A) Registered
Acknowledgement Due
NOTICE FOR PART OF CONTRACT WORK OFFLOADED
_____RAILWAY

(Without Prejudice)

To
M/s
Dear Sir,
Contract Agreement No.
In connection with
1. Fourteen days’ notice under Clause 40A of the Standard General Conditions of Contract was given to you
under this office letter of even no., dated ; but you have taken
no/inadequate action to deploy adequate resources to commence the part(s) of work/show adequate progress
of the part(s) of work, mentioned therein.
As you have failed to abide by the instructions issued to commence the part(s) of work/show adequate
progress of the part(s) of work even at the lapse of 14 days’ notice period under Clause 40A of the Standard
General Conditions of Contract, few part(s) of the work under the contract have been offloaded and being
executed by other mode(s) at the cost detailed below:
Or,
1. Please refer your request letter no..... dated ..... , Wherein it was requested under clause 40 A of the
Standard General Conditions of Contract to offload part(s) of works at your risk & cost. The details of part(s) of
the work under the contract which have been offloaded and being executed by other mode(s) at the cost
detailed below:
(List of Part(s) of work offloaded, Details of mode of execution of such offloaded work alongwith approximate cost
thereof to be mentioned)
2. The final measurement of work(s) already executed for above part(s) of work recorded as per clause 45
(A) or/and 45 (B) of the Standard General Conditions of Contract is enclosed herewith.
3. The Bill(s) of Quantities for Part(s) of work offloaded is enclosed herewith.
4. The additional cost in execution of offloaded work through mode(s) mentioned in para (1) above is
determined as Rs. , over & above the cost of execution under this contract (including the PVC amount
payable as per contract, as on the date of issue of this notice). This additional cost shall be recovered from
your next on account bill(s) or any other dues payable to you under contract.
5. The Contract value gets reduced to Rs...........:
6. You are requested to continue with the balance work in the contract subsequent to offloading of above part(s)
of work.
Kindly acknowledge receipt.
Yours faithfully
For and on behalf of the President of India
Signature of Contractor(s) DRM/S&T/Katihar
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ANNEXURE - VIII
CERTIFICATE OF FITNESS Reference Para 60.(2)

1. (a) Serial Number
(b) Date

2. Name of person examined

3. Father’s Name: son/daughter of
Residing at

4. Sex

5. Residence:

6. Physical fitness

7. Identification marks

8. Date of birth, if available, and/or certified age
I certify that I have personally examined (name) who is desirous of being
employed in a factory or on a work requiring manual labour and that his/her age as nearly as can be
ascertained from my examination, is years.

I certify that he/she is fit for employment in a factory or on a work requiring manual labour as an
adult/child.

9. Reasons for :
(@ Refusal to grant certificate, or
(b) Revoking the certificate

Signature or left hand Thumb

impression of the person examined.

Signature of Certifying Surgeon

Note: In case of physical disability, the exact details and cause of the physical disability should be clearly
stated.
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ANNEXURE - IX

(Reference Clause 62. (1)
Registered Acknowledgement Due
PROFORMA OF 7 DAYS NOTICE FOR WORKS AS A WHOLE/ IN PARTS (DETAILS OF
PART OF WORK TO BE MENTIONED)

RAILWAY
(Without Prejudice)
To
M/s

Dear Sir,

Contract Agreement No.

In connection with

In spite of repeated instructions to you by the subordinate offices as well as by this office through
various letters of even no. , dated _; you have failed to start
work/show adequate progress and/or submit detailed programme for completing the work/ part of work

(details of part of work to be mentioned).

2. Your attention is invited to this office/Chief Engineer’s office letter no.
, dated in reference to your representation, dated
3. As you have failed to abide by the instructions issued to commence the work /to show adequate

progress of work you are hereby given 7 days’ notice in accordance with Clause 62 of the Standard General
Conditions of Contract to commence works / to make good the progress, failing which further action as
provided in Clause 62 of the Standard General Conditions of Contract viz. to terminate your Contract and
complete the balance work without your participation will be taken.

Kindly acknowledge receipt.
Yours faithfully
For and on behalf of the President of India
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ANNEXURE - X
Reference Para 62(1) Registered
Acknowledgement Due

PROFORMA OF 48 HRS. NOTICE FOR WHOLE WORK

RAILWAY
To
(Without Prejudice)
M/s

Dear Sir,

Contract Agreement No.

In connection with

Seven days’ notice under Clause 62 of the Standard General Conditions of Contract was given to you
under this office letter of even no., dated ; but you have taken no action to

commence the work/show adequate progress of the work.

2. You are hereby given 48 hours’ notice in terms of Clause 62 of the Standard General Conditions of
Contract to commence works / to make good the progress of works, failing which and on expiry of this period
your above contract will be rescinded and the work under this contract will be carried out independently
without your participation and your Security Deposit shall be forfeited and Performance Guarantee shall also
be encashed and any other consequences which may please be noted.

Kindly acknowledge receipt.

Yours faithfully

For and on behalf of the President of India
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ANNEXURE - XI
Reference Para 62.(1)
Registered Acknowledgement Due
PROFORMA OF TERMINATION NOTICE
RAILWAY

(Without Prejudice)
No. Dated

To
M/s

Dear Sir,

Contract Agreement No.

In connection with

Forty eight hours (48 hrs.) notice was given to you under this office letter of even no., dated
; but you have taken no action to commence the work/show adequate progress of the

work.

Since the period of 48 hours’ notice has already expired, the above contract stands rescinded in terms
of Clause 62 of the Standard General Conditions of Contract and the balance work under this contract will be
carried out independently without your participation. Your participation as well as participation of every
member/partner in any manner as an individual or a partnership firm/JV is hereby debarred from participation
in the tender for executing the balance work and your Security Deposit shall be forfeited and Performance
Guarantee shall also be encashed.

Kindly acknowledge receipt.
Yours faithfully

For and on behalf of the President of India
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ANNEXURE - XII

Reference Para 62.(1) Registered
Acknowledgement Due
PROFORMA OF 48 HRS. NOTICE FOR PART OF THE WORK................
(DETAILS OF PART OF WORK TO BE MENTIONED)
RAILWAY

(Without Prejudice)
To
M/s

Dear Sir,

Contract Agreement No.

In connection with

L. Seven days’ notice under Clause 62 of the Standard General Conditions of Contract was given to you
under this office letter of even no., dated ; but you have taken no action to
commence the work/show adequate progress of the part of work ..., (details of part
to be mentioned).

2. You are hereby given 48 hours’ notice in terms of Clause 62 of the Standard General Conditions of
Contract to commence works / to make good the progress of works, failing which and on expiry of this period
your above part 0f WOTK ......c.cccvivviiriieniieieciet e (Details of part to be mentioned) in
contract will be rescinded and the work will be carried out independently without your participation.

3. Your full Performance Guarantee for the contract shall be forfeited and you shall not be issued any
completion certificate for the contract. However, no additional Performance Guarantee shall be required for
balance of work being executed through the part terminated contract.

4. The contract value of part terminated contract shall stands reduced to .............................
Kindly acknowledge receipt.

Yours faithfully

For and on behalf of the President of India
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ANNEXURE - XIII

Reference Para 62. (1)
Registered Acknowledgement Due

PROFORMA OF TERMINATION NOTICE FOR PART OF THE WORK................
(DETAILS OF PART OF WORK TO BE MENTIONED)

RAILWAY
(Without Prejudice)

Dated

To
M/s

Dear Sir,

—

Contract Agreement No.

In connection with

Forty eight hours (48 hrs.) notice was given to you under this office letter of even no., dated
; but you have taken no action to commence the work/show adequate progress of
the part of work  (details of part to be mentioned).

Your above part of work in contract...........cccceeveeniniienenn (details of part to be mentioned) stands
rescinded in terms of Clause 62 of the Standard General Conditions of Contract and the same will be
carried out independently without your participation. Your participation as well as participation of
every member/partner in any manner as an individual or a partnership firm/JV is hereby debarred from
participation in the tender for executing the balance work

Your full Performance Guarantee for the contract shall be forfeited and you shall not be issued any
completion certificate for the contract. However, no additional Performance Guarantee shall be
required for balance of work being executed through the part terminated contract.

The contract value of  part terminated contract stands reduced to

Kindly acknowledge receipt.

Yours faithfully
For and on behalf of the President of India
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ANNEXURE - XIV

Reference Para 48.(3)
FINAL SUPPLEMENTARY AGREEMENT

Articles of agreement made this day in the year between the
President of India, acting through the Railway Administration having his office at
herein after called the Railway of the one part and of

the second part.

Whereas the party hereto of the second part executed an agreement with the party hereto of the first part
being agreement Number dated for the performance
herein after called the ‘Principal Agreement’.

And whereas it was agreed by and between the parties hereto that the works would be completed by the party
hereto of the second part on date last extended and whereas the
party hereto of the second part has executed the work to the entire satisfaction of the party hereto of the first
part.

And whereas the party hereto of the first part already made payment to the party hereto of the second part
diverse sums from time to time aggregating to ? including the Final Bill

bearing voucher No. dated of value duly
adjusted as per price variation clause, if applicable (the receipt of which is hereby acknowledged by the party
hereto of the second part in full and final settlement of all his /its claims under the principal agreement.

And whereas the party hereto of the second part have received sum of ? through the
Final Bill bearing voucher No. dated duly adjusted as per price
variation clause (PVC), if applicable (the receipt of which is hereby acknowledged by the

party thereto of the second part) from the party hereto of the first part in full and final settlement of all his/its
disputed claims under principal agreement.

Now, it is hereby agreed by and between the parties in the consideration of sums already paid by the party
hereto of the first part to the party hereto of the second part against all outstanding dues and claims for all
works done under the aforesaid principal agreement excluding the Security Deposit, the party hereto of the
second part have no further dues of claims against the party hereto of the first part under the said Principal
Agreement. It is further agreed by and between the parties that the party hereto of the second part has
accepted the said sums mentioned above in full and final satisfaction of all its dues and claims under the said
Principal Agreement.

(Applicable in case Final Supplementary Agreement is signed after release of Final Payment)
Or

And whereas the party hereto of the first part already made payment to the party hereto of the
second part diverse sums from time to time aggregating to ¥ through various On

Account Bills (the receipt of which is hereby acknowledged by the party hereto of the second
part).

And whereas the party hereto of the second part have received sum of ¥ through
various On Account Bills (the receipt of which is hereby acknowledged by the party thereto of the second part)
from the party hereto of the first part and party hereto of the second part have accepted final measurements
recorded on Page No..... to Page No.... of Measurement Book No.......... and corresponding Final Bill duly adjusted
as per price variation clause (PVC), if applicable, for full and final settlement of all his/its disputed claims under
principal agreement.

Now, it is hereby agreed by and between the parties in the consideration of sums already paid through various
On Account Bills and sums to be paid through Final Bill duly adjusted as per price variation clause (PVC), if
applicable, based on accepted final measurements including the Security Deposit by the party hereto of the
first part to the party hereto of the second part against all outstanding dues and claims for all works done
under the aforesaid principal agreement, the party hereto of the second part have no further dues of claims
against the party hereto of the first part under the said Principal Agreement.

(Applicable in case Final Supplementary Agreement is signed before release of Final Payment)

5. It is further agreed and understood by and between the parties that the arbitration clause contained in the said

principal agreement shall cease to have any effect and/or shall be deemed to be non-existent for all purposes.

Signature of the Contractor/s for and on behalf of the President of India
Witnesses
ADDRESS:
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ANNEXURE-XV

Reference Para 64.3 & 64.6

Agreement towards Waiver under Section 12(5) and Section 31A (5) of Arbitration and
Conciliation (Amendment) Act

I/we.............. (Name of agency/Contractor) with reference to agreement NO..........ccccveeeverveennnns raise
disputes as to the construction and operation of this contract, or the respective rights and liabilities, withholding of
certificate and demand arbitration in respect of following claims :

Brief of claim:
i) Claim 1- Detailed at Annexure-
(i1) Claim 2 —
(1ii) Claim 3 —
I/we..oooeeenn. (post of Engineer) with reference to agreement no.......... hereby raise disputes as to the

construction and operation of this contract, or the respective rights and liabilities, withholding of certificate
and demand arbitration in respect of following claims:

I/we............ do/do not agree to waive off applicability of section 12(5) of Arbitration and
Conciliation (Amendment) Act.

Signature of Claimant Signature of Respondent

Agreement under Section 31(5)

I/we....... (Name of claimant) with reference to agreement no..............ccoevveenenee. hereby waive off the
applicability of sub section 31-A (2) to 31-A (4) of the Arbitration and Conciliation (Amendment Act. We
further agree that the cost of arbitration will be shared by the parties as per Clause 64(6) of the Standard
General Conditions of Contract.

Signature of Claimant Signature of Respondent

*Strike out whichever not applicable.
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ANNEXURE-XVI

Reference Para 64.(3)

Certification by Arbitrators appointed under Clause 63 & 64 of Indian Railways General
Conditions of Contract

1. Name:

2. Contact Details:

3. Prior experience (Including Experience with Arbitrations):

4. 1do not have more than ten on-going Arbitration cases with me.

5. I hereby certify that I have retired from Railways w.e.f. and empanelled as Railway Arbitrator as per
‘The Arbitration and Conciliation Act- 1996’.

6. Thave no any past or present relationship in relation to the subject matter in dispute, whether financial,
business, professional or other kind.
Or

I have past or present relationship in relation to the subject matter in dispute, whether financial,
business, professional or other kind. The list of such interests is as under:

7. 1 have no any past or present relationship with or interest in any of the parties whether financial,
business, professional or other kind, which is likely to give rise to justifiable doubts as to my
independence or impartiality in terms of The Arbitration and Conciliation Act-1996.

Or

I have past or present relationship with or interest in any of the parties whether financial, business,
professional or other kind, which is likely to give rise to justifiable doubts as to my independence or
impartiality in terms of The Arbitration and Conciliation Act-1996. The details of such relationship or
interests are as under:

8. There are no concurrent Circumstances which are likely to affect my ability to devote sufficient time
to the arbitration and in particular to finish the entire arbitration within twelve months.
Or

There are Circumstances which are likely to affect my ability to devote sufficient time to the arbitration
and in particular to finish the entire arbitration within twelve months. The list of such circumstances is as
under:
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ANNEXURE-XVII
Reference Para 16.(4)

Insurance Surety Bond for Performance Security

Name of the issuer of surety bond:

President of India,
Acting
through........ ,

Railway.

Date: weeen.

Surety Bond NO: ... ee s Issue Date: ..eccere
Amount of Bond: ... Expiry Date: ...

WHEREAS, In consideration of the President of |India acting through
R ( b [-¥=11s [ =X Loy} & address of contract signing
authority),............. Railway,.....cccooeuue.. (hereinafter called "The Railway") having accepted the bid of
M/S XXXXX hereinafter called the contractor, for the work of XXX” under invitation for bids
No XXXX Dated XXXXX, Vide Letter of Acceptance NO ....cevcereccrrrcnenne

AND
WHEREAS, the contractor is required to furnish Performance Security for the sum of Rs. XXXX
(Rupees XXXX Only), in the form of Surety Bond, being a condition precedent to the signing of
the contract agreement.
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SB No: Date

WHEREAS, we, -==-==-——caeuun (Name of insurance company) hereinafter called the Surety,
acting through [Designation(s) of the authorised person of the Surety], have, at the request of
the M/s. XXXX contractor, agreed to give Bond for performance security/ additional
performance security as hereinafter contained:

1. KNOW ALL MEN by these present that I/We, the undersigned [Insert name(s) of authorized
representatives of the Surety], being fully authorized to sign and incur obligations for and on
behalf of the Surety, confirm that the Surety, hereby, unconditionally and irrevocably Bond to
pay the Railway the full amount in the sum of) XXXX (Rupees XXXX Only) as above stated.

2. The Surety undertakes to immediately pay on presentation of demand by the Railway any
amount up to and including aforementioned full amount without any demur, reservation or
recourse. Any such demand made by the Railway on the Surety shall be final, conclusive and
binding, absolute and unequivocal notwithstanding any disputes raised/pending before any
Court tribunal, arbitration or any authority or any threatened litigation by the Bidder or Bank.
3. On payment of any amount less than aforementioned full amount, as per demand of the
Railway, the Bond shall remain valid for the balance amount i.e. the aforementioned full
amount less the payment made to the Railway.

4. The Surety shall pay the amount as demanded immediately on presentation of the demand
by Railway without any reference to the contractor and without the Railway being required to
show grounds or give reasons for its demand or the amount demanded.

5. The Surety Bond shall be unconditional and irrevocable.

6. The Bond hereinbefore shall not be affected by any change in the constitution of the Surety
or in the constitution of the Contractor.

7. The Surety agrees that no change, addition, modifications to the terms of the Contract
Agreement or to any documents, which have been or may be made between the Railway and
the Contractor, will in any way release us from the liability under this Bond; and the Surety,
hereby, waives any requirement for notice of any such change, addition or modification to

the Surety.

8. This Bond is valid and effective from the date of its issue, which is [insert date of issue].
The Bond and our obligations under it will expire on XXXX (Expiry Date). All demands for
payment under the Bond must be received by us on or before that date.

9. The Surety agrees that the Railways right to demand payment of aforementioned full
amount in one instance or demand payments in parts totalling up to the aforementioned full
amount in several instances will be valid until either the aforementioned full amount is paid
to the Railway or the Bond is released by Railway before the Expiry date.

10. The Surety agrees that its obligation to pay any amount demanded by the Railway before
the expiry of this Bond will continue until the amount demanded has been paid in full.

11. The expressions Surety and Railway hereinbefore used shall include their respective
successors, administrators and assigns.

12. The Surety hereby undertakes not to revoke the Bond during its currency, except with the
previous consent in writing of the Railway. This Bond is subject to the Uniform Rules for
Demand Bonds, ICC Publication No. 758.

13. We, the Surety Insurer, further agree that the Authority shall be the sole judge to decide

Signature of Contractor(s) DRM/S&T/Katihar

Seal.

Northeast Frontier Railway
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as to whether the Bidder is in default of due and faithful fulfilment and compliance with the
terms and conditions contained in the Bidding Documents including, inter alia, the failure of
the Bidder to keep its Bid open during the Bid validity period set forth in the said Documents,
and the decision of the Authority that the Bidder is in default as aforesaid shall be final and
binding on us, notwithstanding any differences between the Authority and the Bidder or any
dispute pending before any Court, tribunal, arbitrator or any other authority.

14. The Bond shall be in addition to and without prejudice to any other security Bond (s) of the
contractor in favour of the Railway available with the Railway. The Surety, under this Bond,
shall be deemed as Principal Debtor of the Railway.

Notwithstanding anything to the contrary contained in these presents,

a. Our liability under this Surety Bond shall not exceed, XXXX (Rupees XXXXX Only).

b. This Surety Bond shall be valid up to XXXX (being the date of expiry);

c. Unless the bank is served a written claim or demand on or before XXXX[date of expiry] all
rights under this Bond shall be forfeited and the Surety shalt be relieved and discharged
from all liabilities under this Bond irrespective of whether or not the original Surety bond is
returned to the Surety.

Dated-

15. The Insurance Surety Bond shall be verified by sending mail to
[customer.care@sbigeneral. in].

= Yo T Bank's Seal and authorized signature(s)
[Name in Block letters]... e,
[Designation with Code No.].....ccccrmmee..
[P/Attorney No.]

Witness
1.

2.

[Note: All italicized texts are for guidance on how to prepare this Insurance Surety Bond and
shall be deleted from the final document.]

Signature of Contractor(s) DRM/S&T/Katihar
Seal. Northeast Frontier Railway
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