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KARNATAKA POWER TRANSMISSION CORPORATION LIMITED 

 

(Corporate Identity Number (CIN): U40109KA1999SGC025521) 

 

 

 

Tender Inviting 

Authority 

: 
Chief General Manager(Tech), Corporate Office, KPTCL 

Procurement Entity : 
Karnataka Power Transmission Corporation Limited 

Address : Chief General Manager(Tech), 

Corporate Office, 11thFloor, Indhana Bhavan, Bengaluru- 

560009. 

Telephone No’s : 
080 22243926 

Email ID : cgmtech@kptcl.org 
 

TENDER FOR THE WORK OF 
 

Combined Package for,  
Work-A: Augmentation of existing 2x20MVA, 66/11kV Power Transformers by 

2x31.5MVA, 66/11kV Power Transformers at 66/11kV Pillagumpa Sub-station in 

Hosakote Taluk, Bengaluru Rural District. 

Work-B: Augmentation of existing 2x20MVA, 66/11kV Power Transformers by 

2x31.5MVA, 66/11kV Power Transformers at 66/11kV Budigere Sub-station in 

Devanahalli Taluk & Bengaluru Rural District.  

Work-C: Augmentation of existing 2x20MVA, 66/11kV Power Transformers by 

2x31.5MVA, 66/11kV Power Transformers at 220/66/11kV KIADB Doddaballapura 
Sub-station in Doddaballapura Taluk, Bengaluru Rural District,  

on Total Turnkey Basis, including Supply of all Materials/Equipments and Erection 
(including Civil Works) of all Materials/Equipments, Testing and Commissioning. 
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Tender Reference /Bid Enquiry No. : 
 

KPTCL/2026-27/SS/WORK_INDENT3805 

Availability of Tender Documents In  

KPP Portal 

: 
On or after 05.06.2026@15:00Hrs 

Amount Put To Tender,excluding GST 
: 

Rs. 2876.54Lakhs 

EMD/Bid security  : Rs.28.77Lakhs 

Validity of Tender 

: 180 Days from the Last date of bid 

submission as notified (either original or 

extended). 

Completion Period  

: 18(Eighteen) Monthsfrom the date of 

Letter of Intent to Award the Contract 

including monsoon period 

Pre –Tender  Meeting 
 

 

Venue: 

 

 

Last date and Time for seeking clarifications 

 

Last Date and Time for submission of 

Tenders 

: 

 

 

: 

 

: 

 

: 

12.06.2026 @ 12:00Hrs 

 

11th Floor, Indhana Bhavan, KPTCL, 

Bengaluru. 

 

12.06.2026 @ 17:00Hrs 

 

07.07.2026@ 15:00Hrs 

Time and Date of opening of Techno 

Commercial Bids 

: 
08.07.2026@ 16:00Hrs 

Online Opening of Techno Commercial Bids 

in Karnataka Public Procurement Portal.  

: Office of the 

Chief General Manager(Tech), 

Corporate Office, 11thFloor, Indhana 

Bhavan, Bengaluru – 560009 

Online Opening of Price (Financial) Bids in 

Karnataka Public Procurement Portal 

: After Completion of Techno Commercial 

Evaluation 

Address For Communication 

 
 
 
: 

Chief General Manager(Tech), 

Corporate Office, 11thFloor, Indhana 

Bhavan, Bengaluru – 560009. 
 

Ph. No. 080 22243926 

e-mail :cgmtech@kptcl.org 
 

 

 

 

 

mailto:after%2005.06.2026@15:00Hrs
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KARNATAKA POWER TRANSMISSION CORPORATION LIMITED 
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KARNATAKA POWER TRANSMISSION CORPORATION LIMITED 

 

 

 

 

 

 

 

 

 

 

SECTION 1 

 

INVITATION FOR TENDERS (IFT) 
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SECTION 1 
 

INVITATION FOR TENDERS (IFT) 
 

1. The Chief General Manager(Tech), Corporate Office, Karnataka Power Transmission 

Corporation Limited, 11thFloor, Indhana Bhavan, Bengaluru -560009, the Tender Inviting 

Authority invites tenders on Percentage rate tendering basis from eligible tenderers, for the 

construction of works detailed in the Table below. The tenderers shall submit tenders for the works 

given in the Table. Two Electronic Tender DocumentSystem as per Rule28 of the KTPP Act shall 

be followed.  
 

The Tenderers are required to submit the Tender in Two Parts  

(1) Techno-Commercial bid containing the Earnest money deposit and the details of their capability 

to undertake the tender (as detailed in ITT Clause 2 and 3), which will be opened first and  

(2) Financial Bid containing the price tender which will be opened only if the Tenderer is found to 

be qualified to execute the tendered works both on Electronic Mode. Manual bids will not be 

accepted.  
 

The Tenderers are advised to note the minimum qualification criteria specified in Clause No.2 &3 of 

the Instructions to Tenderers to qualify for award of the contract. 
 

2. The Bids are invited and to be submitted through e-Procurement Platform only. The Bid 

Notification, Bidding Documents along with Drawings are available on 

websitehttps://kptcl.karnataka.gov.in with hyperlink ‘E procurement KPTCL’ or 

https://kppp.karnataka.gov.in. Tender Documents along with drawings and bidding formats are 

available ‘Free of Cost’ to bidders. Bidders need to pay Tender Processing Fee and Earnest Money 

Deposit through any of the 4 modes of e-Payment as mentioned in Clause No.13 of ITT.Bids not 

accompanied with requisite Tender Processing Fee and Bid security are liable for rejection. 
 

3. Tenders must be accompanied by Earnest Money Deposit specified for the work in the Table below. 

Earnest Money Deposit will have to be in any one of the forms as specified in the Tender document 

and shall have to be valid for 45 days beyond the validity of the tender. 
 

4. Tenders must be electronically submitted Online in KPP Portal on or before the date and time as 

mentioned in the e-Procurement platform & Techno - Commercial Bids will be opened on the date 

and time mentioned in the tender document/KPP Portal in the presence of the Tenderers who wish 

to attend. If the office happens to be closed on the date of receipt of the tenders as specified, the 

tenders will be received and opened on the next working day at the same time and venue. 
 

5. A Pre-tender meeting will be held on date and time mentioned in the tender document/KPP Portal 

at the office of the Chief General Manager(Tech), Corporate Office, KPTCL, Bengaluru to clarify the 

issues if any, and to answer questions on any matter that may be raised at that stage as stated in 

Clause No. 8.2 of ‘Instructions to Tenderers’ of the tender document. 
 

6. Other details can be seen in the tender documents: 
 

Package/Bid 
Enquiry/ 

Work  Indent 

No.. 

Name of work Amount 
Put To 
Tender 

(Rs. in 
lakhs)(Exc

luding 
GST) 

Earnest 
Money 
Deposit 

(Rs.in 
lakhs) 

Tender 
Process
ing Fee 

 

Period of 
completi

on 

1 2 3 4 5 6 

Bid Enquiry 
No. 
KPTCL/2026-

Combined Package for,  
Work-A: Augmentation of 
existing 2x20MVA, 66/11kV 

Rs. 
2876.54 
Lakhs 

Rs.28.77 
Lakhs 

As 
specifie
d in 

18(Eight
een) 

Months 

https://kptcl.karnataka.gov.in/
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27/SS/WORK
_INDENT3805 

 

Power Transformers by 
2x31.5MVA, 66/11kV Power 
Transformers at 66/11kV 
Pillagumpa Sub-station in 
Hosakote Taluk, Bengaluru 
Rural District. 
Work-B: Augmentation of 
existing 2x20MVA, 66/11kV 
Power Transformers by 
2x31.5MVA, 66/11kV Power 
Transformers at 66/11kV 
Budigere Sub-station in 
Devanahalli Taluk & 
Bengaluru Rural District.  
Work-C: Augmentation of 
existing 2x20MVA, 66/11kV 
Power Transformers by 
2x31.5MVA, 66/11kV Power 
Transformers at 
220/66/11kV KIADB 
Doddaballapura Sub-station 
in Doddaballapura Taluk, 
Bengaluru Rural District,  
on Total Turnkey Basis, 
including Supply of all 
Materials/Equipments and 
Erection (including Civil 
Works) of all 
Materials/Equipments, 
Testing and Commissioning 

Karnata
ka 
Public 
Procure
ment 
Portal. 

 

 

7. The interested eligible Bidders may obtain further information from the Office of the Chief General 

Manager(Tech),  Corporate Office, Karnataka Power Transmission Corporation Limited, 11thFloor, 

Indhana Bhavan, Bengaluru -560009. Tel: 080 22243926.e-mail: cgmtech@kptcl.org 

 

 

Chief General Manager(Tech),  

    Corporate Office, Indhana Bhavan,  

KPTCL, Bengaluru 
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KARNATAKA POWER TRANSMISSION CORPORATION LIMITED 

 

 

 

 

 

SECTION 2: INSTRUCTIONS TO TENDERERS (ITT) 

TABLE OF CLAUSES 

A. General 
 

1. Scope of Tender  

2. Eligible Tenderers   

3. Qualification of the Tenderer  

4. One Tender per Tenderer  

5. Cost of Tendering  

6. Site Visit  
 

B. Tender Documents  
 

7. Content of Tender documents   

8. Clarification of Tender Document   

9. Amendment of Tender documents  

 

C. Preparation of Tenders 
 

10. Documents comprising the Tender   

11. Tender prices  

12. Tender validity 

13. Earnest Money Deposit 

14. Format and signing of Tender  

 

D. Submission of Tenders 
 

15. Sealing and marking of Tenders  

16. Deadline for submission of Tenders   

17. Late Tenders   

18. Modification and Withdrawal of Tenders  
 

E. Tender Opening and Evaluation  

19. Opening of First Cover of all Tenders and evaluation to determine  qualified Tenderers  

20. Opening of Second Cover Tenders of qualified Tenders and evaluation  

21. Process to be confidential   

22. Clarification of Tenders  

23. Examination of Tenders and determination of responsiveness  

24. Correction of errors  

25. Evaluation and comparison of Tenders  
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F. Award of contract  

26. Award criteria  

27. Employer’s right to accept any Tender and to reject any or all Tenders   

28. Notification of award and signing of Agreement   

29. Security deposit  

30. Advance payment and Security  

31. Corrupt or Fraudulent Practices. 
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A. General 
 

1. Scope of Tender: 

1.1 The Chief General Manager(Tech), Corporate Office, Karnataka Power Transmission 

Corporation Limited, 11thFloor, Indhana Bhavan, Bengaluru -560009invites tenders on 

Percentage rate tendering basis  following Two Electronic Tender Document System, from 

eligible Tenderers, for the works (as defined in these documents and referred to as "the works") 

detailed in the Table given in the Invitation for Tenders (IFT). The Tenderers may submit 

tenders for all of the works detailed in the table given in IFT. 

 

1.2 The salient features of the Scope of work covered under this package shall include, but 

not limited to, the following: 

 

a) Overall Project Management, Coordination. 

b) Design, engineering, manufacture, testing, transportation to site, insurance, storage, erection, 

testing and commissioning,“Combined Package for,  

Work-A: Augmentation of existing 2x20MVA, 66/11kV Power Transformers 

by 2x31.5MVA, 66/11kV Power Transformers at 66/11kV Pillagumpa Sub-

station in Hosakote Taluk, Bengaluru Rural District. 

Work-B: Augmentation of existing 2x20MVA, 66/11kV Power Transformers 

by 2x31.5MVA, 66/11kV Power Transformers at 66/11kV Budigere Sub-

station in Devanahalli Taluk & Bengaluru Rural District.  

Work-C: Augmentation of existing 2x20MVA, 66/11kV Power Transformers 

by 2x31.5MVA, 66/11kV Power Transformers at 220/66/11kV KIADB 
Doddaballapura Sub-station in Doddaballapura Taluk, Bengaluru Rural 

District,  
on Total Turnkey Basis, including Supply of all Materials/Equipments and 

Erection (including Civil Works) of all Materials/Equipments, Testing and 
Commissioning”. 

 

c) In accordance with Circular No.KPTCL/B19/345/84-85 dated 23.02.2024, the Contract 

Agency has to submit all the required survey data in GIS mapping format before 

submission of the final bills in the event of awardas per the  Annexure–XIX and in case of 

additions/modifications/re-routing of existing Transmission lines, the modified survey details 

in GIS mapping format shall be submitted by the Contract Agency to the respective Chief 

Engineers/Executive Engineers of Transmission Zones(Operations) as and when the works are 

executed. 
 

d) Preparation of fabrication drawings and shop drawings, fabrication and supply of towers as per 

Standard Drawing and Bill of Materials that would be furnished to the successful bidder. 

Higher steel sections can be used with prior approval, but payment will be limited to ceiling 

weights that are indicated in the Technical Specification and Bill of Materials. 

e) Associated Civil works such as foundation of main and auxiliary structures, construction of 

cable ducts/trenches, road, storm water drainage,Control Room building, D.G. Set etc. 

f) Surveying of proposed Cable route including digging and closing of trial pits, preparation of 

drawings, finalization of Cable route in consultation with Owner’s representative. 

g) Land leveling, Design, Engineering and execution of Earth Mat, Control Room Building, Cable 

Ducts, Roads, Foundations for Station Structures, Support Structures and Equipments, 

Providing Water Supply and Sanitary arrangements, Security Fencing with Gate, Drainage etc. 



 
Tender doc-WI3805                                                                                                                                Page 10 of 199 

h) Design, Engineering, Manufacturing, Factory Testing, Supply on FOR Destination to Site basis, 

Transportation, Insurance, Unloading, Storing, Handling and Moving into the final position, 

Erection, Installation, Testing, Commissioning and putting the Equipment into Successful 

Commercial operation of the Substation, Terminal Bay and Transmission lines including 

Associated Structural and Civil Works. 

i) Complete Manufacture including Shop Testing of  Equipments/Materials in the Scope of the 

Contractor. 

j) Providing Engineering Drawings, Data, Operation Manual, etc for the Owner's approval for the 

Equipments/Materials in the Scope of the Contractor. 

k) Packing and Transportation from the Manufacturer's Works to the Site of 

Equipments/Materials in the Scope of the Contractor. 

l) Receipt, Storage, Preservation and Safe keeping of Equipment at the Site.  (Both Owner 

Supplied and Equipments/Materials in the Scope of the Contractor) 

m) Pre-assembly, if any, Erection, Testing and Commissioning of all the Equipment. (Both Owner 

Supplied and Equipments/Materials in the Scope of the Contractor.) 

n) Reliability Tests and Performance and Guarantee Tests on Completion of Commissioning. 

o) Obtaining statutory clearances such as clearances from forest, PTCC, Railways and other 

agencies wherever required. 
 

1.2.1 For GIS Station: VOID 
 

1.2.2 For UG Cable Work: VOID 
 

1.2.3 Over Head Tr. Lines: VOID 
 

1.2.4 SCOPE OF SERVICES:  

The scope of services includes total turnkey services in the erection, installation, 

commissioning of the equipment/system of specified type and rating. The work includes but 

not limited to:  

i. Complete checking, monitoring, storing of the materials at the site and co-ordination of 

work. Transporting of materials from site stores to site and returning unused material 

to KPTCL stores.   

ii. Finalize procedure of installation and erection in consultation with owner.   

iii. Regular supervision and following up of erection/ installation work. 

iv. Testing and commissioning the system/equipments for successful commercial 

operation. 

v. The cables and its accessories shall conform in all respects to high standards of 

engineering, design, workmanship and latest revisions of relevant standards at the time 

of offer/erection and the owner shall have the power to reject any work or material 

which in owner’s judgment is not in full accordance therewith. 

vi. It is not intent to specify completely all the details of Design and construction of cable 

and accessories.  However, the cable and accessories shall conform in all respects to the 

high standard of engineering design and workmanship and shall be capable of 

performing continuous commercial operation up to the suppliers guarantee period in a 

manner acceptable to the Owner who will interpret the meanings of drawings and 

specifications and shall have power to reject any work or material, which in Owner 

judgment, is not in accordance therewith.  The cable offered shall be complete with all 

the components necessary for its effective and trouble free operation.  Such components 

shall be deemed to be within the scope of the Bidder irrespective of whether they are 

specifically brought out in this specification and/or in the commercial document or not. 

vii. The bidder shall quote for complete scope of the work specified in the tender.  
 

NOTE:   
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The scope shall cover supply of all required equipments, accessories, spares and 

jointing kits and tools and plants, competent supervision and consumables.  All other 

matching materials required (whether specifically mentioned or not) for complete 

installation, testing and commissioning of the system shall also be covered. 

2. Eligible Tenderers: 
 

2.1 Tenderers shall not be under a declaration of ineligibility for corrupt   and fraudulent practices 
issued by the Government of Karnataka. 

 

2.1.1 Tenderer   can   participate   individually   or   in   consortium.   In   case   of   individual   

participation, tenderer   shall   meet   QR   stipulated   at   2.3, 3.2(a), 3.2(b) (i), 3.3(b) and 

3.6.  

 
2.2 Tenders from Consortium (Limited tomaximum ofTwo constituentsincluding Prime/Lead 

Bidder) are alsoacceptable such that, members of the consortium must have the following 

experience: 
 

I) i)The  One Partner  shall meet  the Technical  Qualification as  at Cl. No.  3.2  (b)  (i) 

 

ii) Other partner who does not meet stipulatedQR at 3.2 (b) (i) shall have minimum 3 

years’ experience in execution of electrical works as on the date of bid submission. Such 

partner shall upload the work award copies and performance certificates issued by the 
Government authorities/ Power Utilities (end user) is support of the same.   

 Note: 

The  Lead Bidder  shall  possess Valid Super Grade (SGL) Electrical Contractors License 
issued by the Government of Karnataka  OR Valid Form J-1 Verification letter issued by the 

Chief Electrical Inspectorate, Govt. of Karnataka to other State Electrical Contractor 

License Holder for the highest system voltage specified in the tendered work and 

Consortium Partner shall possess Valid Super Grade (SGL) Electrical Contractors License 

issued by the Government of Karnataka  OR Valid Form J-1 Verification letter issued by the 

Chief Electrical Inspectorate, Govt. of Karnataka to other State Electrical Contractor 
License Holder for the highest system voltage specified in the tendered work OR valid 

Class-A/ Class-1 Electrical Contractors License issued by any State/ Central Government in 

India. 

 

II)  Financial requirement prescribed for Annual Turnover at Clause No.  3.2(a), Liquid Assets at 

Clause No.  3.3(b) & Assessed Available Tender Capacity at Clause No. 3.6 shall be met by both 

thePartners of Consortium Collectively such that, each of the Partners of Consortium 

shall meet not less than 25% of Financial Criteria specified at Clause Nos.  3.2 (a) & 

3.3(b). 
 

Both the signatories of the Consortium agreement shall beonly those holding valid Power of 
Attorney.  A certified copy by the Company Secretary/Authorised Signatory to therespective 
Members of the Consortium shall be attached as evidence for authentication. 
 

One of the Members of the Consortium shall be nominated as lead Bidder (Prime Bidder) ofthe 
Consortium and authorization shall be evidenced by submitting a Power of Attorney signed by 
signatories of both the Members of Consortium. 
 

The Lead Bidder of the Consortium shall be the only one who will be authorized to receive the 
instructions for and on behalf of the Consortium. The Lead Bidder of the Consortium is primarily 
responsible for the total execution of the contract including all contractual obligations and receipt 
of the payment due in accordance with the provision of the contract. 

 

Both the Members of the Consortium shall be liable jointly and severally for the execution of the 
Contract in accordance with the terms and conditions of the Contract and a statement to this 
effect shall be included in the Consortium agreement as well as in the Contract Agreement. 
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There shall be no conditional offer in the Consortium Agreement with regard to the project. 
 

The Contract Agreement between Purchaser and Consortium shall be signed by both the 
Members of the Consortium.  
 

The Consortium formed for the purpose of the project shall be valid till completion of the Contract. 
 

On specific request by the lead Bidder of the consortium i.e. lead partner/lead  member,  the  
CGM(Tech)  may  consider  the  request  for  arranging  direct  payment   to consortium   partner   
for   his   scope   of   work   duly   obtaining   the   necessary   joint   undertaking   from   the   
members   of   the   consortium   and   to   accept   the   general correspondences such as 
approval of Drawings/GTP/ Type  tests, Inspection calls, Site  inspections etc., made  directly by 
their consortium partners. 
 
A Bidder shall submit only one tender in the same tendering process. No Bidder can be a 
Consortium Partner in case he submits a tender individually in the same tendering process. A 
Consortium Partner shall not be a partner for more than one Bidder in the same Tendering 
process in that case both or all such offers will be rejected andin case a Prime / LeadBidder 

becomes a Consortium Partner for another Bidder in the same Tendering process then both or all 
such offers will be rejected. 
 
The consortium agreement confirming the intent of both members to form the consortium should 
be submitted along with the Bid.  It should also distinctly show the   financial   participation   of   
each   member   of   the consortium, scope   of   work   and   responsibilities   of   each   member   
with   regard   to   planning, execution   and performance of the work under the entire scope of 
contract between Purchaser and Consortium. 
 

The lead Bidder of the consortium shall abide by the general terms and conditions specified by 
the purchaser or his authorised representatives. 
 

2.3 i. The  Tenderer/Bidder  in  case  of  Individual  participation  or  Lead Bidder in case of   

consortium shall  possess  valid  Super Grade(SGL)  Electrical  Contractors  License  

issued  by  the  Government  of  Karnataka OR Valid Form J-1 Verification letter issued by 

the Chief Electrical Inspectorate, Govt. of Karnataka to other State Electrical Contractor 

License Holder for the highest system voltage specified in the tendered work as  on  the  

date  of  Bid  Submission  and  shall  upload  the  same  along  with  other Bidding documents 
failing which the  offer will be  rejected. 

ii. The other consortium partner shall possess valid Super Grade Electrical Contractors 

License issued by the Government of Karnataka OR Valid Form J-1 Verification letter 

issued by the Chief Electrical Inspectorate, Govt. of Karnataka to other State Electrical 

Contractor License Holder for the highest system voltage specified in the tendered work 

OR valid Class-A/Class-1 Electrical Contractor’s License issued by any State/ Central 

Government in India  as on date of bid submission and shall upload the same along with other 

Bidding documents failing which the offer will be rejected. 

 
Note: The consortium partner having Class-A/ Class-1 Electrical Contractor’s License shall 

upload an undertaking agreeing that, in case the Lead Bidder failed to execute the contract, the 

consortium partner shall get the work done by the Agency who is having valid SGL issued by 

GoK OR Valid Form J-1 Verification letter issued by the Chief Electrical Inspectorate, 

Govt. of Karnataka to other State Electrical Contractor License Holder for the highest 

system voltage specified in the tendered work and have executed similar nature of work 
earlier after duly obtaining approval from KPTCL. (Refer Section-IV, Format of Annexures for 

undertaking format) 

 

2.4 General Requirements: 

The Bidder should have the following Qualifying Requirements: 
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a) Bidder shall be financially sound and shall submit audited financial reports for last five 

years preceding the date of Bid submission.  Bidder shall have adequate knowledge of Sub-

Stations Design procedures including Quality Control and shall have infrastructure and 

Erection facilitiesand capacity to execute the Works.  

b) Litigation: The Tenderer/Bidder and Consortium Partners (In case of Consortium) shall 

provide detailed information on any litigation or arbitration arising out of contracts 

completed or under execution by it over the last five years with KPTCL. A history of awards 
involving litigations against the Bidder or any party or JV/Consortium partner may result in 

rejection of bid. 

c) The Tenderer/Bidder and Consortium Partners (In case of Consortium) should not have 

been Blacklisted/disqualified for non-performance in any of the Government utilities in the 

past five years as on date of Bid opening. Then in such cases, the offer of the bidder will be 

summarily rejected. 
 

d) The offer of the Tenderer/Bidder or his consortium partner is liable for rejection in following 

cases: 

i. Where the Chief Engineers (Zones/ Operations)/ SEE Projects/ CEE(T&P)/ CGM(Tech), KPTCL 
have issued notices in respect of ongoing works in the last 6 months as on date of bid 
submission invoking ‘Risk & Cost’ clause and where the work is not completed/charged. 

ii. Where the Chief Engineers (Zones/ Operations)/SEE Projects/ CEE(T&P)/ CGM(Tech), KPTCL 
have issued notices in the last 6 months as on date of bid submission invoking ‘Risk & Cost’ 
clause and where the work is completed by KPTCL entrusting it to some other agency. 

iii. Wherein the works awarded by KPTCL to the Tenderer/Bidder has been short, closed invoking 
clause 49.7 & 49.8 of Conditions of Contract (Contractor’s default) then  the bidder shall not be 
eligible if such short closure has been initiated within 6 months prior to the last date of bid 
submission of this tender. 
Note: 

However, if the Tenderer/Bidder after issue of ‘Risk & Cost’ notice completes the works 

successfully and if the same is commissioned (before opening of the bid), in such cases the 

offer of the Bidder would be considered. 

e) Restriction on Land Border Sharing: 

   Any Bidder & Consortium Partner (in case of Consortium) from a country which shares a 

land with India will be eligible to bid in this tender only if the Bidder is registered with the 

Competent Authority as per the provision of Government Order No. FD455 EXP-12 2020 

Bengaluru dated 01.04.2023. Such Bidder/ Vendor shall meet the eligibility clauses specified 

in Annexure-XVI & Annexure-XVII of the tender document under the heading Model 

Clause/Certificate/Undertaking. A certificate/ self-declaration/undertaking for having read the 

clauses specified in Annexure- XVI & Annexure-XVII are to be uploaded by the Bidder in the 

following format: 
 

a. “I have read the clause regarding restrictions on procurement from a Bidder of a country which 
shares a land border with India; I certify that this Bidder is not from such a country or, if from 
such a country, has been registered with the Competent Authority. I hereby certify that this 
Bidder fulfills all requirements in this regard and is eligible to be considered.” (Where applicable, 
evidence of valid registration by the Competent Authority shall be attached). 

b. I have read the clause regarding restrictions on procurement from a bidder/vendor having 
Transfer of Technology (TOT) arrangement. I certify that this bidder/vendor does not have any 
TOT arrangement requiring registration with the competent authority. 

OR 
 

 I have read the clause regarding restrictions on procurement from a bidder / vendor having 

Transfer of Technology (TOT) arrangement. I certify that this bidder/vendor has valid registration 

to participate in this procurement. 
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Note:  

   As per the GOK, Circulars dated 10.03.2021 and 29.03.2021, regarding Registration with 

Competent Authority, the following are the clarifications, 

i) A Bidder is permitted to procure raw material, components, sub-assemblies etc., from the 
vendors from the countries which shares a land border with India. Such vendors will not be 
required to be registered with the Competent Authority, as it is not regarded as “sub-contracting”. 
 

ii) However, in case a bidder has proposed to supply finished goods, procured directly /indirectly 
from the vendors from the countries sharing land border with India, such vendors will be 
required to be registered with the Competent Authority. 
 

iii) Procurement of spare parts and other essential service support like Annual Maintenance Contract 
(AMC)/ Comprehensive Maintenance Contract (CMC) including consumables for closed system, 
from Original Equipment Manufacturer (OEMs) or their authorized agents are exempted from the 
requirement of registration as mandated under Government Order No: FD 455 Exp- 12/2020 
Bengaluru dated 28.08.2020. 

 

Bidders/Tenderers are requested to upload the valid Super Grade Electrical Contractors 

License issued by the Government of Karnataka OR Valid Form J-1 Verification letter 

issued by the Chief Electrical Inspectorate, Govt. of Karnataka to other State Electrical 
Contractor License Holder for the highest system voltage specified in the tendered work 

of Lead Bidder & valid Super Grade Electrical Contractors License(SGL) OR Valid Form J-

1 Verification letter issued by the Chief Electrical Inspectorate, Govt. of Karnataka to 

other State Electrical Contractor License Holder for the highest system voltage specified 

in the tendered work OR valid Class-A/Class-1 Electrical Contractor’s License issued by 
any State/Central Government in India of Consortium Partner in case of Consortium and 

Certificates/self-declarations in respect of Clause Nos.: 2.3 and 2.4 (b), (c), (d) & (e) above 

respectively of both Bidder & his Consortium Partner(in case of Consortium) along with the 

other documents, failing which the offer is liable for rejection. 
 

 

3. Qualification of the Tenderer: 

 

3.1 All Tenderers /Bidders shall provide the requested information accurately and in sufficient as 

detailed in Section-3: Qualification Information and shall upload all the 

documents/credentials meeting the Qualifying Requirements as below:  
 

3.2 To qualify for award of this contract, Tenderer in its name should have the following: 
 

a) Achieved in atleasttwo financial yearsin the last five years i.e.  FY 2020-2021 to 2024-

2025a minimum financial turnover of Rs.38.35Crore*. 
Note: 

i. *Updated to the FY 2025-26. Financial Turnover of previous years shall be given a weight of 
10% per year to bring them to the price level of the FY 2025-26. 

ii. Audited Financial statements i.e., Balance sheets, P&L statements, Turnover certificates 

duly certified by a Chartered Accountantas documentary evidence shall be uploadedof 
Lead Bidder & Consortium Partner (in case of Consortium). 

iii. Bidders shall furnish Certificate from Chartered Accountants for split details of financial 

Turnover and GST in the prescribed format (Annexure-XX)of Lead Bidder & 
Consortium Partner (in case of Consortium).  

 

 

b) Qualifying Requirements (Technical): 
 

i) The Bidder should have carried out erection of  atleast  01 (One) No. of 33kV or 
above voltage class Sub-Station/Augmentation of transformer/ Replacement of 
Transformer/Additional Transformer  works on Total or Partial Turnkey Basis in 
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the last 10 years preceding the date of bid submission and shall be completed and 
commissioned prior to the date of submission of the Bid.  

OR 

     Bidder should have carried out erection of not less than Two (02) No. of 33kV or 

above voltage class Transformer Replacement Work/Additional Transformer 

Work on Labour Contract Basis in the last 10 years preceding the date of Bid 

submission and shall be completed and commissioned prior to the date of submission 

of the Bid.  

OR 

Bidder who has executed Augmentation/ Replacement of Transformer/Additional 

Transformer works of private firms under the direct supervision of 

ESCOM/KPTCL officers are eligible to participate. Such Bidder should have carried 

out erection of not less than Two (02) No. of 33kV or above voltage class 

Transformer Replacement Work/Additional Transformer Work on Total or Partial 

Turnkey Basis in the last 10 years preceding the date of bid submission and shall be 

completed and commissioned prior to the date of submission of the Bid. 

ii) For Transmission Line: VOID. 

 

Note applicable to 3.2 (b) above: 

 

The documentary proof of fulfilling the qualifying requirements in support of 3.2(b) shall be 

uploaded along with the bid. The Bidder shall upload the P.O, LOI/LOA, DWA, Work done 

Certificates, Performance Certificates issued by the end users not below the rank of 

Executive/Divisional Engineer along with the bid. 

c) Void. 

d) Void. 
 

3.3 Tenderer should further demonstrate: 
 

a) Equipment Capabilities – Deleted. 

b) Liquid Assets and /or availability of credit facilities of not less than Rs.7.19Crores  
(Credit lines/ letter of credit/ certificates from banks) for meeting the fund requirement etc. 

 

3.4 Deleted. 
 

3.5 Deleted. 

 

3.6 Tenderers who meet the above specified minimum qualifying criteria, will only be 
qualified, if their available tender capacity is more than the total tender value. The 

available tender capacity will be calculated as under: 

Assessed available tender capacity = (A*N*1.5 - B) 

Where, 

A =  Maximum value of works executed (KPTCL & Non-KPTCL) in any one year during the last 

five years (updated to FY 2025-2026 price level) taking into account the completed as well 

as works in progress.  

N = Number of years prescribed for completion of the works for which tenders are invited. 

B = Value, at FY 2025-2026 price level, of  existing commitments (KPTCL & Non-KPTCL) and on-

going works (KPTCL & Non-KPTCL) to be completed during the next 1.5Year. 
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Note:  

(i) The statements showing the value of existing commitments and on-going works as well 

as the stipulated period of completion remaining for each of the works listed should be 
countersigned by the Employer in charge, not below the rank of an Executive Engineer 

or equivalent. 

    OR 

  The statements showing the value of existing commitments and on-going works as well as 

the stipulated period of completion remaining for each of the works listed should be 

verified and certified by Chartered Accountant /Cost Auditor. However, the Bidder has 

to upload the PO/Work Award copies for existing commitments and on-going works. 

 

(ii) A self-declaration is to be uploaded by the Tenderer/Bidder of both Lead Bidder & 
Consortium Partner(in case of Consortium) stating that "the information with regard to 
assessed available tender capacity (Works on Hand) furnished are correct". 

 

(iii) Bidders shall furnish Certificate from Chartered Accountants for split details of Ex-

works values and GST of Contract values of the works in the prescribed format as at 

Clause No. 1.5 of Section-3: Qualification Information of both Lead Bidder & Consortium 
Partner(in case of Consortium). 

 

 

3.7 Even though the Tenderers meet the above criteria, they are subject to be disqualified if they 

have: 
 

- made misleading or false representations in the forms, statements and attachments 

submitted in proof of the qualification requirements; and/or 

- record of poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion, litigation history, or financial failures etc.; and/or 

- participated in the previous Tender for the same work and had quoted unreasonably high 

Tender prices and could not furnish rational justification. 
 

 

3.8 PUBLIC SECTOR COMPANIES: 
 

3.8.1 Public Owned Enterprises domiciled in the Owner / Lessee Country may be eligible to 

qualify if, in addition to meeting all the above requirements, and also: 

i. Are Commercially oriented Legal Entities distinct from the Owner/Lessee, and are not a 

Government Department. 
ii. Are financially autonomous, as demonstrated by requirements in their constitutions to 

provide separate audited accounts and return on Capital, powers to raise loans and obtain 

Revenues through the sale of Goods or services and 

iii. Are Managerially autonomous. 

 

3.8.2 PSU’s shall note that No preference / advantage of whatever nature will be given in 

evaluation / comparison of Bids and in Award of Contract. 
 
 

3.9 General: 
 

3.9.1 A Bidder shall submit only one tender in the same tendering process. No Bidder can be a 

Consortium Partner in case he submits a tender individually in the same tendering 

process. A Consortium Partner shall not be a partner for more than one Bidder in the 

same Tendering process in that case both or all such offers will be rejected and also in 

case a Prime / Lead Bidder becomes a Consortium Partner for another Bidder in the same 

Tendering process then both or all such offers will be rejected. 

 

3.9.2 Notwithstanding the above, if it is found that the performance vis – a - vis works awarded 

to the Bidder by KPTCL is either behind schedule or not satisfactory, KPTCL will be at 
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liberty to disqualify the Bidder and reject its Bid at the time of techno-commercial 

evaluation. 

 

3.9.3 If the information furnished by the Bidder / Bidders found to be false at any stage of 

tendering / execution, then the KPTCL, at its discretion may take action against such 

Bidder / Bidders. If false information is found at the Tendering stage KPTCL may forfeit 

the EMD paid, disqualify the offer of such Bidder, Black list the Firm etc.., and if false 

information is found at execution stage then KPTCL may cancel the works awarded, forfeit 

the Bank Guarantee/Insurance Surety Bonds furnished against the performance of the 

contract, Black list the Firm, besides initiating action for recovery of excess money paid by 

KPTCL, if any, after getting the works executed from other contractors, levy liquidated 

damages etc. 
 

3.9.4 If part or full price sheets or prices are exposed in the Techno-Commercial Sheets or 

Techno-Commercial Bid by the Bidder, then the offer of the Bidder will be rejected. 
 

3.9.5 Notwithstanding anything stated above or elsewhere in the Tender specifications, KPTCL 

reserves right to assess the Capability / suitability of the Bidder to perform the overall 

Contract should the circumstances warrant such assessment in the overall interest of 

KPTCL. 

 

3.9.6 KPTCL reserves its right to vary or modify any of the tender condition for reasons to be 

recorded, in case it becomes necessary. 

 

3.9.7 Bidder to source the supply of equipment/material from KPTCL approved Vendors 

only as per the revised QR for Vendor registration, available in the KPTCL website i.e., 

https://kptcl.karnataka.gov.in, Link Tender and Procurement application for Vendor 

registration.  Further, a certificate is to be submitted/uploaded by the Bidder agreeing to 

source the equipment/material for the work from the Vendors who meet the eligibility 

clauses regarding restrictions on procurement from a country which shares a land border 

with India as specified in Annexure - XVII of the tender document. 
 

3.10 To be qualified for Award, Bidders shall provide satisfactory evidence to the Owner of their 

capability and adequacy of resources to carry out the Contract effectively. Bids shall include the 

following information and Separate document Files have been specifically created for uploading 

the following qualifying documents. 

(Names of the files/folders uploaded by Bidder should consist of max. 40 alphabets only) 

i. Bank Guarantee/Insurance Surety Bonds towards Bid Security (EMD)shall be furnished 

and uploaded in accordance with Cl. No. 13 of ITT. 

ii. Self-declarations of Lead Bidder & Consortium partner (In case of Consortium) in respect 

of Litigation, dis-qualification due to non-performance, ‘Risk & cost’ clause 

and‘Restriction on border sharing’as specified in Annexure- XVI& Annexure-XVII as per 

Clause No.2.4of ITT above. 

iii. Documentary proof for qualifying requirements Clause No. 2 & 3 of ITT, Necessary 

documentary evidence and end user certificates issued from any state/central power 

utilities such as Performance certificates, Work Done Certificates, P.O. (Purchase 

Order)/ LOI (Letter Of Intent)/LOA (Letter of Award)/DWA(Detailed Work Award) and 

self-Declarations & statements countersigned by employer incharge not below the rank 

of Executive Engineer or equivalent regarding ‘Assessed Available Tender Capacity’,  
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Banker’s Certificate, Certificated from Chartered Accountant - as documentary proof for 

Qualifying Requirementsof the Bidder & Consortium partner (In case of Consortium). 

iv. Audited financial statements including Balance sheets, Profit and Loss statements, 

Turnover Certificate, Auditors Reports of the last five years preceding the date of bid 

submission of the Bidder & Consortium partner (In case of Consortium). 

v. Details of Works on hand and Ongoing contractual commitments of the Bidder & 

Consortium partner (In case of Consortium). 

vi. Banker’s Certificate of the Bidder & Consortium partner (In case of Consortium)for 

assessing the Liquid Assets (Letter of Credit/ Certificate from banks meeting fund 

requirement) to assess Lines of Credit and availability of other financial resources. 

vii. Type test reports as per tender documents / technical specifications. 

viii. Consortium Agreement (In case of Consortium). 

ix. Power of Attorney in favour of all the persons signing the documents, Power of Attorney 

for Consortium, combined power of attorney signed by the signatories of all the members 

of consortium as evidence of authorization for nominating leader (Prime Bidder) of 

consortium. 

x. Copies of original documents defining the Constitution or Legal Status, place of 

Registration and Principal place of Business of the Bidder, written Power of Attorney to 

the Signatory of the Bid to commit the Bidder to the Contract along with the resolution 

passed in this regard by the Board of Directors / all the Partners of the Firm. 

xi. As per Clause No. 2.3 of ITT above, Bidder shall upload valid Super Grade Electrical 

Contractor’s License issued by the Govt. of Karnataka OR valid Form  J-1 

Verification Letter issued by Chief Electrical Inspectorate, Govt. of Karnataka 

to Other State Electrical Contractor License Holder for the highest system 

voltage specified in the tendered work of Lead Bidder & Valid Super Grade 

Electrical Contractor’s License OR valid Form  J-1 Verification Letter issued by 

Chief Electrical Inspectorate, Govt. of Karnataka to Other State Electrical 

Contractor License Holder for the highest system voltage specified in the 

tendered work OR Class-A/Class-1 Electrical Contractor’s License issued by any 

State/Central Government in India of Consortium partner (in case of Consortium) as on 

the date of bid submission. 

xii. In case the consortium partner is not possessing SGL OR valid Form  J-1 

Verification Letter issued by Chief Electrical Inspectorate, Govt. of Karnataka 

to Other State Electrical Contractor License Holder for the highest system 

voltage specified in the tendered work but having Class-A/ Class-1 Electrical 

Contractor’s License, Bidder shall upload an undertaking from the Consortium 

partner agreeing that, in case the Lead Bidder failed to execute the contract, the 

consortium partner shall get the work done by the Agency who is having valid SGL 

issued by GoK OR valid Form  J-1 Verification Letter issued by Chief Electrical 

Inspectorate, Govt. of Karnataka to Other State Electrical Contractor License 

Holder for the highest system voltage specified in the tendered work and have 

executed similar nature of work earlier after duly obtaining approval from KPTCL. 

xiii. Certificate of Incorporation of the Individual/ Consortium or any relevant document in 

respect of Partnership/Proprietorship firms as per the tender document. 

xiv. The bidder and Consortium Partner (In case of Consortium) should have valid GST 

registration with GSTIN number, PAN Card and ISO Certificates. 



 
Tender doc-WI3805                                                                                                                                Page 19 of 199 

Note: The successful Bidder and his consortium partnerwho have GST registration in 

other States should have GST registration in the State of Karnataka mandatorilyat 

the time of execution of the Contract Agreement 

xv. No Deviation Certificate. 

xvi. Letter of Undertaking as in Annexure-V. 

xvii. The Qualification and experience of key Personnel proposed for carrying out the Work.  

xviii. Description of the Tools & Plant available with them for execution of the Work. 

xix. An undertaking to source the supply of equipment/material from KPTCL approved 

Vendors only as per the QR for Vendor registration, available in the KPTCL website i.e., 

https://kptcl.karnataka.gov.in, Link Tender and Procurement - application for Vendor 

registration etc.,..  

xx. An undertaking to source the supply of equipment/material from Vendors who meet the 

eligibility clauses regarding restriction on procurement from a country which shares 

land border with India as specified in Annexure- XVII as per Clause No. 3.9.7 of ITT 

above. 

xxi. All self -declarations, legally enforceable deeds & Undertakings as per terms and 

conditions of the tender. 

xxii. All details as called for in the Technical specifications of all the equipments/ materials of 

the Tender. 

xxiii. Any other required documents as per the qualifying requirements, terms and conditions 

of the tender. 

Note:  

a) Bidders are requested to upload legible documents only.  
 

b) The Guaranteed Technical Particulars of the equipments shall be filled in the concerned Data 

Requirement Sheet (DRS) of Techno- Commercial sheets. 
 

c) These Qualifying documents are to be uploaded to the respective files only. If any of the 

documents are not applicable to a particular Bidder, then such Bidders have to upload a 

document stating “Not Applicable”. The other documents if any which needs to be uploaded by 

the Bidder for which no specific files have been created to substantiate or to meet the 

requirements of the Bids, such additional documents may be uploaded in the folder named as 

“additional documents” in the KPP Portal. 
 

d) No hard copy/copies of additional documents other than those already uploaded will be 

entertained. 
 

e) Bids can be uploaded on to e-procurement platform before the date and time notified for 

uploading the Bids in e-procurement platform. 
 

f) The Price Bids of those Bidders whose Techno-Commercial Bids are found Responsive will be 

opened after completion of Techno Commercial Evaluation.   

NOTE: Price Bids of Techno commercially Non - Responsive Bidders will not be opened. 

g) The Bidders shall upload/provide credentials in support of their Technical capacity, Financial 

Strength and Past Experience. 

h) Karnataka Power Transmission Corporation Limited, takes no responsibility for delay, due to 

any cyber or any other computer related problems. Further, KPTCL reserves the right to reject 

any or all the Bids without assigning any reasons thereof and shall bear no liability whatsoever 

consequent upon such a decision. 
 

i) The bidder is required to ensure browser compatibility of the computer well in advance 

to the last date and time for receipt of tenders. The department shall not be responsible 

https://kptcl.karnataka.gov.in/
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for non-accessibility of KPP Portal due to internet connectivity issues and technical 

glitches. 

 

3.11 QUALIFYING REQUIREMENT OF MANUFACTURER OF EQUIPMENTS TO BE SUPPLIED BY 

THE CONTRACTOR: 

a) The source of supply of equipment/ materials for bought out goods, covered under the scope of the 

Contractor, shall be only from approved Vendor of KPTCL. Technical parameters of the bought out 

materials/ equipments shall be clearly furnished. Please refer Annexure–A criteria for vendor 

approval dated 19.09.2014, w.e.f 01.01.2014 & amendments thereon uploaded along with this 

document stipulating the qualifying requirement for the Manufacturer of equipments to be 

supplied by the contractor. The criteria for vendor approval is uploaded in the KPTCL website 

and amendments thereon. Website - https://kptcl.karnataka.gov.in, with hyperlink: Tender 

andProcurement. 

OR 

b)  Manufacturers who are subsidiaries and have recently established production line in India for the 

Equipments/ Materials covered in the Scope of this Bid identified to be supplied by the 

Contractor, can also be considered as meeting with the criteria, provided the Parent Company 

(Principals ) who possess QR as mentioned above agrees to furnish, along with the Bid, either 

jointly with the Sub-Vendor (Subsidiary) or separately, a legally enforceable undertaking to 

Guarantee Quality, timely supply, Performance and Warranty obligations as specified for the 

Contract and also furnish Performance Certificate for the Satisfactory Operation of individual 

Equipment. Such Guarantee (Warranty) for the Equipment to be supplied shall be for a period of 

42 (Forty Two) Months in respect of Power Transformer, Control and Relay panels, 

Isolators, Battery Set, Nitrogen Injection Fire Extinguishing system, Circuit Breakers, 24 

(Twenty Four) Months in respect of Battery Charger and 12 (Twelve) Months for rest of the 

equipments/ materials  of the project commencing immediately upon the satisfactory 

commissioning. 

Note:  Notwithstanding to the above, if the guarantee periods specified for each of the 

equipment/material in the technical specification, is more than the above periods, then the 

period stipulated for such equipment/material in the technical specifications prevails. 

The Proforma of Annexure VII (Section 4: Formats of Annexures) of Bid Document, duly filled 

and duly signed by authorised Persons shall be uploaded. 

OR 

c)  KPTCL, from time to time, may issue circulars indicating the Approved Vendors in respect of 

certain equipments/materials. In respect of such Vendors, the Total / Partial Turnkey Contractor 

need not furnish the qualifying data. Present list of approved sub-vendors for various materials / 

equipments are available in the KPTCL website.   

Note:For Power Transformers, Relay & Protection Panel with sub-station automation, qualifying 

requirements specified in the respective sections of equipments shall also be met to qualify for the 

supply of the equipments in addition to the conditions mentioned above. 

Project specific vendor approval will not be entertained. Only in cases where approved 

vendors are not available for any specific material/ equipment, then request for project specific 

vendor approval will be considered in which case successful Bidder desiring to procure any 

Equipments/Materials from any such Sub Vendors , shall furnish all the Credentials such as 

Type test Certificates, details of Past Supplies, Performance Certificates from the End Users etc as 
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required as  per Annexure-A (of KPTCL Vendor approval guidelines) to this office for examination 

and to convey the necessary competent approval. This will be for exceptional cases only. The 

owner reserves the right to accept or reject the same. However, all Type Tests/ Special Tests as 

per IS/IEC will be subjected on this material/equipment at the cost of Successful Bidder without 

affecting the Completion Schedule. 

Note: Though the materials are sourced from approved Vendors of KPTCL, the approved vendors 

shall also meet the Qualifying Requirements, if any stipulated in the prevailing Tender 

Specifications. 

3.12 For the purpose of Qualifying Requirements, one number of Circuit Breaker Bay shall be 

considered as a Terminal Bay used for Controlling a Transmission Line or a Power Transformer 

or a Bus Section or a Bus Coupler and comprising of at least one Circuit Breaker, two 

Disconnects and three Nos. of CTs. 

 

3.13 Before Bidding for the above works of Substation, Terminal Bay and Transmission Line, the 

Bidder shall fully familiarize himself with the Site conditions and General arrangements, etc and 

examine contents and instruction of bid documents and fully inform himself as to all conditions 

and matters, which may, in any way, affect the contract or cost thereof. Though the Owner shall 

endeavour to provide the information, it shall not be binding for the Owner to provide the same. 

The Bidders are advised to visit the Sub-Station / Transmission Line Site and acquaint 

themselves with the Topography, infrastructure, Soil conditions and Design Philosophy. The 

Bidders shall be fully responsible for providing all Equipments, Materials, System and Services 

specified in their Scope or otherwise which are required to complete the Construction and 

successful Commissioning of the Sub-Station / Transmission Line in all respects in this 

package. Non- familiarity with the Site conditions will not be considered for extra Claims and for 

not carrying out the Work in strict conformity with Drawings and Specifications. 

KPTCL reserves its right to vary or modify any of the tender condition for reasons to be recorded, 

in case it becomes necessary. 

 

4 One Tender per Tenderer: 

4.1 Each tenderer shall submit only one tender for one package. A tenderer who submits or 

participates in more than one Tender, will cause all the proposals with the Tenderer’s participation 

to be disqualified. 
 

5 Cost of Tendering: 

5.1 The tenderer shall bear all costs and expenses associated with the preparation and submission of 

his tender including pre/post bid discussions, technical and other presentations etc., and the 

Employer will under no circumstances, be responsible or liable for these costs, regardless of the 

conduct or outcome of the bidding process. 
 

6 Site Visit and Local conditions: 

6.1 The Tenderer at his own responsibility and risk is encouraged to visit and examine the Site of 

Works and its surroundings and obtain all information that may be necessary for preparing the 

Tender and entering into a contract for construction of the Works. The cost of visiting the Site shall 

be at the Tenderer’s own expense. 

6.2 It will be imperative on each Bidder to fully inform himself of all Localconditions and factors which 

may have any effect on the execution of the Contract covered under these Documents and 

Specifications. The Owner shall not entertain any request for clarifications from the Bidders, 

regarding such Local conditions.  
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6.3 It must be understood and agreed that such factors have properly been investigated and 

considered while submitting the Proposals. No Claim for financial adjustment to the Contract 

Awarded under these Specifications and Documents on account of Local conditions will be 

entertained by the Owner. Neither any change in the Time Schedule of the Contract nor any 

financial adjustments arising thereof shall be permitted by the Owner, which are based on the lack 

of such clear information or its effect on the Cost of the Works to the Bidder. 

6.4 The Equipment shall be Packed for Transportation so as to meet the Space and Weight limitation 

of Transport facilities especially along the Rail/ Road. Approval from concerned Railway 

Authorities for movement of over dimensional Consignment/Package shall be obtained by the 

Contractor before starting Manufacture of such Equipment. 
 

 

 

 

B. Tender Documents 
 

7 Content of Tender documents: 
 

7.1 The Goods and Service required, Tendering Procedures and Contract Terms are prescribed in the 

Tender Document. The Tender Document is a compilation of the following Sections: 
 

Section 1 : Invitation for Tenders (IFT) 

Section 2 : Instructions to Tenderers (ITT) 

Section 3 : Qualification Information 

Section 4 : Format of Annexures 

Section 5 : Conditions of Contract (CC)  & Special Conditions of 

Contract (SCC)& Erection Conditions of Contract (ECC) 

Section 6 : Contract Data (CD) 

Section 7 : Technical Specifications 

Section 8 : Drawings 

Section 9 : Bill Of Quantities 

Section 10 : Format Of Bank Guarantee/Insurance Surety Bond For 

EMD & Security Deposit (Contract Performance Bank 

Guarantee/ Insurance Surety Bonds). 

Section 11 : Tender Proposal Sheets  

a) Techno Commercial Sheets 

b) Item Wise  Financial Bid 
 

 

Note: Section 11 is to be duly filled and uploaded on KPP Portal by the Bidder. 

7.2 Understanding of Bid Documents: 

A Prospective Bidder is expected to examine all Instructions, Forms, Terms and Specifications in 

the Bid Documents and fully inform himself as to all the Conditions and matters, which may in 

any way, affect the Scope of Work or the Cost there of. Failure to furnish all information required 

by the Bid Document or submission of a Bid not substantially responsive to the Bid Document in 

every respect will be at the Bidder's risk and may result in the rejection of its Bid. 
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8 Clarification on Tender Documents: 

8.1 If the Prospective Bidder finds discrepancies or omissions in the Specifications and Document or is 

in doubt as to the true meaning of any Part, he shall at once make a request, in writing to the Chief 

General Manager(Tech), Corporate Office, 11thFloor, Indhana Bhavan, Bengaluru -560009on or 

before the date and time as mentioned in the e-Procurement platformfor an 

interpretation/clarification. Interested Bidders may also submit online queries through the e-

Procurement platform and need to mention their firm credentials along with online queries. Online 

queries not supported by firm credentials are liable for rejection.  

The Owner, then, will issue interpretations and clarifications as he may think fit in writing. After 

receipt of such interpretations and clarifications the Bidder may submit his Bid but within the time 

and date as specified in the Invitation for Bid. All such interpretations and clarifications shall form 

a Part of the Bidding Document and shall accompany the Bidder’s Proposal. A prospective Bidder 

requiring any clarification on Bid Document may notify the Owner in writing. The Owner will 

respond in writing to any request for such clarifications on the Bidding Document, which, it 

receives not later than the date indicated in the                 KPP 

Portal(https://kppp.karnataka.gov.in)Clarifications/Amendments/Corrigendum will be issued 

through the KPP Portal, if found necessary. 

Verbal clarifications and information given by the Owner or his Employee(s) or his Representative(s) 

shall not in any way be binding on the Owner. 

8.2 Pre-Tender Meeting: 

8.2.1. The tenderer or his authorized representative is invited to attend a Pre-Tender Meeting which 

will take place at Office of the Chief General Manager(Tech), Corporate Office,11thFloor, 

Indhana Bhavan, Bengaluru -560009 (address of venue) on time and date mentioned in the 

tender document/KPP Portal. 
 

8.2.2. The purpose of the meeting will be to clarify issues and to answer questions on any matter 

that may be raised at that stage. 
 

8.2.3. The tenderer is requested to submit any questions in writing or e-mail to reach the Employer. 
 

8.2.4. Minutes of the meeting, including the text of the questions raised (without identifying the 

source of enquiry) and the responses given will be uploaded in e-procurement platform and 

the Tenderers are advised to keep updated of the same. Verbal response/discussion shall not 

be considered. Any modification of the tender documents listed in Sub-Clause 7.1 which may 

become necessary as a result of the pre-tender meeting shall be made by the Employer 

exclusively through the issue of an Addendum pursuant to Clause 9 and not through the 

minutes of the pre-tender meeting. 
 

8.2.5. Non-attendance at the pre-tender meeting will not be a cause for disqualification of a 

tenderer. 
 

 

9 Amendment of Tender documents: 
 

9.1 At any time prior to the deadline for submission of Bids, the Employer/ Owner may, for any 

reason, whether at its own initiative or in response to a clarification requested by a prospective 

Bidder, modify the Bidding Document / conditions by Amendment(s). 
 

9.2 The Amendment/Addendum will be notified in the KPP Portal and the same shall be made 

available against the published tender in the e-Procurement system. Owner will bear no 

responsibility or liability arising out of non-receipt of the same in time or otherwise. 
 

https://kppp.karnataka.gov.in)clarifications/
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9.3 To give prospective Tenderers reasonable time in which to take an addendum/Amendment into 

account in preparing their tenders, the Employer may at its discretion extend the deadline for 

submission of tenders, in accordance with Sub-Clause 16.2 below. 
 

9.4 Such Amendments, Addendum, Clarifications etc. shall be binding on Bidders and will be given 

due consideration by the Bidders while they submit their Bids and invariably upload such 

Documents as a part of the Bid. 
 

C. Preparation of Tenders 
 

10 Documents comprising the Tender: 

10.1 The tender submitted by the Tenderer on KPP Portalshall be in electronic document system and 

shall contain the documents as follows: 
 

10.1.1 First Electronic Document (Techno-Commercial Bid Offer) : 

a. The Bidder shall complete the Bid Form, Technical Data Requirements sheets etc. provided in 

the Bidding Documents. 

b. The Bidder shall also submit Documentary evidence to establish that the Bidder meets the 

Qualification Requirements as detailed in Clause 2.0 &3.0of Section 2 ITT above. 

c. The Tender Processing Fee and Bid Security/EMD shall be in accordance with Clause 13.0 of 

Section ITT. 

d. All other relevant documents specified in the tender documents. 

 

10.1.2 Second Electronic Document (Percentage rate Financial Bid) :Shall be filled in KPP Portal. 
 

10.2 Deleted. 

10.3 The Bidder shall quote for the entire scope of the proposal covering all aspects of the contract 

specified under the accompanying Technical Specifications.  
 

10.4 Bids not covering the Total Scope of Works may be treated as incomplete and hence rejected 

summarily. 
 

10.5 No deviation whatsoever, either in full or in part, the conditions of the bidding documents as 

specified in the special conditions of contract are permitted by the Owner. Therefore, the Bidders 

are advised that while making bid proposals and quoting price, these conditions may appropriately 

be taken into consideration. Bidders are required to upload a certificate in this regard as per the 

format provided in special conditions of contract in sealed envelope along with other documents. 
 

10.6 The Bidder shall complete all the Schedules & Annexure in the Bid Proposal Sheets, Technical Data 

Sheets, Financial Bid offer and specified elsewhere. The Qualifying Data shall be filled in the 

required Schedule of Techno-Commercial sheets. While furnishing Qualifying Data, only the list of 

executed Works, similar in nature to the tendered Scope of Work, shall be furnished. 
 
 

10.7 Language of Bid& Measurement: 

The Bid prepared by the Bidder and all correspondence and Documents relating to the Bid, 

exchanged by the Bidder and the Owner, shall be written in the English Language only, provided 

that any Printed Literature furnished by the Bidder may be written in another  language so long as 

accompanied by an authenticated English translation  of its pertinent passages. Failure to comply 

with this may disqualify a Bid.  For purposes of interpretation of the Bid, the English translation 

shall govern. The Metric System of measurement shall be used exclusively in the Contract. 
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11 Tender Prices/ Bid Price: 
 

11.1 The contract shall be for the whole works as described in Sub-Clause 1.1, based on the 

Percentage rate tendering submitted inKPP Portal by the Tenderer.The Bidder shall 

indicate the Percentage above / below / equal to the amount put to tender in the 

KPP portal, which  appliesto  all the individual items under the scope of subject 

tender. 

In accordance with Finance Department Circular No: FD 417 EXP-12/2024 dated   

09-08-2024, Bidders are required to submit their Financial Quotes excluding GST. 

Applicable GST on Supply of materials, Civil and Erection Works will be borne by 

the owner and the same will be paid separately. 

 

Note:In case, the description of the rates/amount are mentioned as “inclusive of 

applicable taxes” in KPP portal, the same will be treated as exclusive of GST, 

since the financial quotes of the Bidders are excluding GST. 
 

11.1.1 Percentage Rate quoting and Award Rates: 

i) KPTCL is inviting the bids under percentage rate quoting basis on the 

prevailing Common Schedule of Rates (UNI SR) 

ii) The Individual Material Schedule of Rate means the material rate as per 

the prevailing UNI SR or updated Common Schedule of Rates (UNI SR) 

updated as per IEEMA/ CACMAI and including applicable loading factors as per 

component abstract, if any + Applicable Area specific loading. 

iii) The Individual labour  Schedule of Rate means the labour rate as per the 

prevailing UNI SR including applicable loading factors as per component 

abstract, if any + Applicable Area specific loading.  

iv) The Individual Civil works Schedule of Rate means the Civil works rate as 

per the prevailing UNI SR including applicable loading factors as per 

component abstract, if any + Applicable Area specific loading.  

v) The Bidders shall quote only single percentage rate above / below / equal 

to the amount put to tender in the KPP portal which  appliesto  all the 

individual items under the scope of subject tender for material, labour& 

Civil works.  

vi) While quoting, it is to be noted that the individual Schedule of material, 

labour rates and Civil works rates  are exclusive of GST, inclusive of other 

applicable Taxes, levies, cess, F&I, Contractors Overheads & profit etc., 

prevailing at the time of bidding and it is the responsibility of the Bidder 

to consider the correct percentage/rates of taxes (Excluding GST) and 

other levies on the supply & erection of the equipment’s/materials and 

Civil works prevailing at the time of bidding.  

vii) While awarding the Contract to the successful agency, the approved 

percentage above or below or equal to the Schedule of material, labour and 
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Civil works rate, will be uniformly applied on all the individual materials, 

labour items and Civil works under the scope of the award to arrive the 

unit FORD price of individual items. The total cost of the contract is 

awarded at the approved percentage on the amount put to tender/Updated 

Estimate Cost. 

viii) Any other material/labour / Civil works required for completion of work 

which are not included in the price schedule but required to complete the 

work shall be carried out by the successful Agency on recommendation of 

the Engineer-in-charge as well as approval from the competent authority 

for Material / Labour rate / Civil works as per prevailing UNI SR + 

approved tender premium and shall be considered to be included in the 

scope of the work. If the SR rate is not available, then mutually agreed 

rate shall be considered. 

ix) Any increase or decrease in the quantities of DWA, the Bidders shall 

supply/execute the contract at the same rates, terms and conditions of 

the contract. 

 

11.2 Void. 

 

11.3 All duties and other levies payable by the contractor under the contract, or for any other 

cause, shall be included in the percentage rate and total Tender Price (Excluding GST)  

submitted by the Tenderer. 

 

11.4 The percentage rate  quoted by the Tenderer shall be subject to adjustment during the 

performance of the Contract in accordance with the provisions of Clause of the Conditions 

of Contract. 

 

11.5 The Bidder shall submit percentage rate financial offer inclusive of CIF PORT OF 

ENTRY/unit ex-works prices of the goods (in the scope of the Contractor), all applicable 

Custom Duties on Imports, cess if any, the price for erection, testing and commissioning 

including price for associated civil, structural works and other services under the contract 

in the total bid price (Excluding GST). 
 

11.6 Detailed break up, covering all the Price Components of Unit Prices as well as Total Bid 

Price, as stipulated in the appropriate Item-wise percentage rate Financial offer of Bid 

Proposal Sheet shall be furnished by the Bidder. This break up shall be entered separately 

in the following manner: - 

 

a) For goods offered from within India and Abroad: 

i) The price of the goods quoted ex-factory / ex-works /ex-warehouse as 

applicable/CIF prices, inclusive of all duties and levies paid or payable on 

components, sub-assemblies and raw materials. 
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ii) Applicable Custom Duties on Imports, levies, cess if any which will be payable by 

the Owner on the Goods, if this Contract is Awarded. 

iii) The cost of erection, testing and commissioning as well as associated civil,   

structural works. 

iv) The Bidder shall includeLevies, Surcharge / Cess etc. on erection, testing and 

commissioning as well as associated civil, structural works as applicable in their 

quoted percentage rate bid price (Excluding GST) and KPTCL would not bear any 

additional liability on this account.  KPTCL shall, however, deduct such tax at 

sources as per the rules and issue necessary Certificate to the Contractor. 

Note: 

For all items, the bidder shall furnish the breakup of Ex-works, applicable Custom 

Duties on Imports, levies, cess if any as applicable at the time of biddingand Total 

price in the price schedules. 

b) The title of goods, offered from abroad, shall pass on to the Owner before entering the 

CIF port of disembarkation. 

The Owner shall allow provision under ‘High Sea Sale’ for transfer of title of goods for 

imported equipment to avail Project Import benefits and / or other benefits that 

accrues with it. However the Contractor shall undertake custom clearance on behalf of 

the Owner. Since title of Equipments/ materials shall be in the name of the Owner 

after High Sea Sale, only Custom Duty will be paid by the Owner directly to Custom 

authorities, the liability of which will be limited to the CIF value quoted by the bidder 

or on the assessment done by custom authorities whichever is less. The difference in 

custom duty in excess of the above if any paid by KPTCL, would be recovered from any 

of the Bills payable to the Contractor. Further all other charges like port charges, 

custom handling charges, transportation and other charges incidental to the 

unloading, packing, handling and clearance of the said goods through the customs 

and port authorities shall be absorbed by the bidder and no separate claim towards 

these would be entertained by the Owner. 

i) Charges for port handling, port clearance, inland transportation, insurance and 

other local costs incidental to delivery of the goods from the port of entry to 

their final destination. 

ii) The charges for unloading, storage, handling at site, insurance, installation 

including associated civil works, testing & commissioning of 

equipment/materials to be supplied by the Bidder. 

iii) Indian Agent's Commission (IAC) involved, if any, should be borne by the Bidder 

in their quoted prices and will not be paid separately. The name and detailed 

address with other details of the said firm/agency should be furnished along 

with the Bid thereby also indicating in detail of the services to be rendered by 

the said firm/Agency in consideration for the IAC payable to them. 
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Note:- The bidder shall specify in the appropriate column of the Techno-commercial 

schedule, as to whether the materials/ equipments are ‘Own manufactured’ 

or ‘Bought out items’. 

11.7 The Bidder (both Indian Bidder & Foreign Bidder) shall include the Levies, Surcharge 

/ Cess etc on Works Contractas applicable or any other cess etc., in their quoted 

Percentage rate Bid price and KPTCL would not bear any liability on this account. 

KPTCL shall, however, deduct taxes if any to be deducted at source as per the rules 

and issue TDS (Tax Deduction at Source) certificate to the Contractor. 
 

11.8 The Bidder's separation of Price Components in accordance with Clause No. 11.6 

supra will be solely for the purpose of facilitating the comparison of Bids by the 

Owner, for Contract Price amendment due to Quantity variation and for On Account 

Payments (incase of Award) and shall not in any way limit the Owner's rights. 
 

11.9 It is obligatory that the Bidders shall avail centralized shipping arrangements through 

the “chartering Wing viz., 'TRANSCHART' of Ministry of Surface Transport, Govt. of 

India or otherwise the Bidders shall obtain on their own 'No objection Certificate' from 

Ministry of Surface Transport, Govt. of India well in advance. However, KPTCL shall 

not be responsible for any delay whatsoever on this account. 
 

11.10 Bidders shall enter the all-Inclusive Percentage rate Price excluding GSTfor each of 

the schedules as mentioned in the KPP Portal. Bid Currency shall be exclusively in 

Indian Rupees. The bids offered in any other currency other than Indian currency 

would summarily be rejected. The contract price shall be in Indian Currency only in 

which the bid price has been quoted & agreed by the purchaser. 
 
 

 

11.11 Taxes and Duties: 
 

11.11.1  

i. Bought Out Items from Vendors, Sub-Suppliers, etc.: 
 

Applicable Custom Duties on Imports, levies, Cess if anypayable on material / 

equipment, component sub-assemblies, raw materials and any other items used for 

the  contractor’s consumption or dispatched directly to the site stores of the 

contractors, associated civil works and erection works shall be included in 

thePercentage rate bid price and any duties,levies etc, additionally payable due to 

statutory variation or due to introduction of new tax or taxes (other than 

GST),duties and levies not considered by the Bidder but payable as applicable 

on the date of bidding etc., shall be to the Bidder’s account and no separate 

claim on this behalf shall be entertained by the owners either during the 

contractual period or during the extended period if any. 

KPTCL will not be construed as an importer. However, Bidders are requested to quote 

after verifying whether they are eligible for deemed export benefits listed under 

Foreign Trade Policy of 2004-09 Deemed Export. 

ii. Forall materials supplied by the Bidder to the owner: 

All applicable Custom Duties on Imports, Levies, Cess if any., in respect of all 

materials, under the contract shall be included in the Percentage rateprice bid. 
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Any duties, levies etc., not considered by the Bidder but payable as applicable on the 

date of bidding shall be to Bidder’s account and no separate claim on this behalf shall 

be entertained by the Owner. 

iii. Erection and Civil works: 

The applicable Cess if any etc., shall be included in the Percentage rateprice bid. 

Any taxes (other than GST), duties, levies etc., not considered by the Bidder 

but payable as applicable on the date of bidding shall be to Bidder’s account and 

no separate claim on this behalf shall be entertained by the Owner.  

iv. In case of any statutory variation inTaxes, Levies, Duty & Cess if any or if any 

tax/ duty/levy is newly introduced by the government applicable for this contract 

with effect from the next day of the date of submission of the bid these 

variations/additional taxes/ duties/ levies will be to the account of the Owner 

subject to clause no.11.11.10. 

In case the Bidders indicate lesser rates of duties with reference to the prevailing 

rates of duties at the time of bidding, any variations in the duties would be 

paid/recovered keeping the rates of duties applicable as on the last date of Techno-

Commercial Bid Submission as notified (either original or extended) as the base 

and not the quoted rates of duties for payment/recovery of difference in the duties.   

If the contractor is required to pay additional tax or duty, then the owner shall 

reimburse the contractor the additional tax or duty so paid by the contractor against 

submission of documentary evidence to the satisfaction of the owner by the 

contractor subject to clause no.11.11.10. This provision will be applicable to Supply, 

erection and civil works.  
 

Note: Additional tax/duty liability on account of change in the sources of the 

equipments/materials, if any, will be to bidders account only.  

The claims against statutory variation, in principle, would be settled as 

reimbursement provided the contractor furnishes documentary evidence to 

establish that the extra amount claimed due to statutory variation was in fact 

paid by him solely on account of such statutory variation.  This may vary from 

case to case depending upon the nature of statutory variation.   

11.11.2 The Civil, Structural and Architectural Portion of the Contract shall be treated 

as Civil Works Contract. The Bidder shall specify Cess if any on Civil Works. Any 

Tax other than GST payable on the Cost of the items of supply under the Civil 

Works Contract shall also be included by the Bidder in his Percentage rateBid 

Price and the Owner shall have no liability whatsoever in respect of such Taxes. 

Applicable GST will be borne by the owner and the same will be paid separately. 
 

11.11.3 The Owner will deduct Tax at Source as per applicable law from the proceeds payable 

to the Contractor.  
 

11.11.4 GST registered firm having GSTIN: 

 Applicable GST on Supply, Civil and Erection works has to be borne by the owner. 
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11.11.5 Any tax liability that may come on the owner (KPTCL) supplied equipments / materials 

shall be borne by KPTCL. 

 

11.11.6 As regards the Income Tax, Surcharge on Income Tax and any other Corporate Tax, 

the Owner shall not bear any Tax liability whatsoever. The Bidder shall be liable and 

responsible for Payment of such Taxes as mandated under the provisions of the Law. 

 

11.11.7 Notwithstanding anything stated in the Sub-Clause 11.11.1 to 11.11.6 above, the 

Owner shall have the right to make deduction at Source from the amounts payable to 

the Contractor against this Contract in respect of any Tax liability as may be 

Mandatory in terms of the Law. The Owner shall not bear any liability in this regard 

but shall issue necessary TDS Certificate in respect of such deductions made. 

 

11.11.8 VOID. 

 

11.11.9 The Owner’s liability for all duties under the Contract shall be limited to only those 

indicated by the Bidder in the financial bid subject to the statutory variations and 

variations as per clause No. 11.11.1 supra.Applicable GST will be borne by the 

owner and the same will be paid separately. 
 

 If the cost of the Contract during the performance of the contract shall be increased or 

reduced by reasons of the making, passing or promulgation of any law after the date of 

submission of bid or by any order, regulation or by-law having the force of law, the 

amount of such increase or reduction shall be added to or deducted from the ‘Contract 

Price’ as the case may be. It is the Bidder’s responsibility to furnish details of taxes 

(Other than GST), duties, levies, etc. applicable as on the date of submission of the 

bid. 

11.11.10 No claim for any increase towards the statutory variation regarding enhancement of 

existing CGST, SGST, IGST, UTGST, Custom Duties on Imports, levies, cess if any 

or introduction of a new tax or duty applicable shall be entertained by the Owner 

during the extended period of contract, if the extension of the contract is 

required due to the causes attributable to the contractor. 
 

11.11.11 Statutory Variation regarding increase/decrease of existing Taxes& Duties or 

introduction of a new tax or duty during the Contractual completion period would be 

to the account ofOwner. 
 

11.11.12 Before quoting, the Bidder shall ascertain from the concerned Tax Authorities of 

Government of Karnataka/ Govt. of India, the applicability of Customs Duties on 

Imports, levies, cess if anyetc., as on the last date of Techno-Commercial Bid 

Submission as notified (either original or extended) in respect of this Package and 

include the same in the quoted Percentage rate Bid Price. No separate Claim in this 

regard will be entertained by the Owner, as it is the responsibility of the Bidder to pay 

all these Customs Duties,levies, cess if any etc. 
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Note:  

(i) The successful Bidder shall be entirely responsible for payment of all taxes, levies, 

duties, license fees, etc., incurred until delivery of the contracted goods to the 

purchaser. In respect of supply portion, the successful bidder shall pay all types of 

fees, levies, taxes, duties etc. required to be paid by any National or State statute, 

ordinance or other law or any regulation or bye-law of any local or other duly 

constituted authority in relation to the execution of works and by the Rules and 

Regulations of all Public bodies and companies whose property or rights are 

affected or may be affected in any way of the works. The successful bidder shall in 

compliance with the above keep the Purchaser indemnified against all such 

penalties and liability of every kind for breach of any statute, ordinance or law, 

Regulation or bye-law. Nothing in the contract shall relieve the successful bidder 

from his responsibility to pay any tax that may be levied by the Government on the 

turnover / profits etc., made by him in respect of the contract. 

 

(ii) In case any Refund of GST from Commercial Tax Department is availed in respect 

of subject work, the same shall be returned to Employer/Owner ie.,  KPTCL. 
 

11.11.13 Building and other Construction Workers Welfare Cess:  
  

The Building and other construction workers welfare cess act 1996, came into 

operation with effect from 3rd day of November 1995, the government has decided to 

collect cess now with immediate effect. Accordingly the government has issued order 

No. LD/300 LET/2006 dated 18.01.2007. 
 

As per the order, cess at the rate of 1% of the cost of construction (in respect of 

building or other construction works) incurred by the employer (contractor) shall be 

collected which shall exclude the cost of land and any compensation paid or payable 

to a worker or his kin under Workman Compensation Act 1923.   

 

Therefore building & other construction workers welfare cess at the rate of 1% of the 

amount of the Supply, Erection and Civil portion of the contract as per the 

clarification issued by Labour department, G.O.K, vide their letter No. 

LD338LET/2011 dated: 27.04.2012 & LD87/LET-2016 dated: 17.01.2018 will be 

deducted from the bill at the time of making payment and such amount so deducted 

from the bill will be remitted to Karnataka State Building and other construction 

workers welfare board. 
 

It is mandatory to furnish a return in Form-I to the concerned assessing officer in 

terms of section-4 of the building & other construction workers welfare cess act, 1996 

and its rules there under 1998. The concerned employer (contractor) shall furnish the 

aforesaid return to the concerned assessing officer. 

11.12 SPARE PARTS: 
 

11.12.1 In case where it is mandatory for the Bidder to quote for certain identified spare parts, the same 

are included in the accompanying technical specifications. In such cases Percentage rate shall 

be indicated in the bid. In respect of custom duties and taxes, the provisions of clause 11.11 

above shall be applicable. The price quoted for these spares will be taken into account for 
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evaluation. The Owner, however, reserves the right to vary the quantity of any of the spare and / 

or to delete any items of spares altogether or add new items of spares during award / detailed 

engineering stage limited to a period of six (6) months from date of contract unless such period is 

specified otherwise in Special Conditions of contract at the unit rates agreed to in the contract or 

to be agreed mutually in case unit rates are not identified in the bid / contract. 

 

11.12.2 In addition, the Bidder shall provide in the form of a schedule given in Bid Proposal Sheets, the 

complete list of recommended spare parts for three (3) years operation of the equipment covered 

under the proposal under Contractor’s scope. In the list of recommended spare parts, the Bidder 

shall identify the unit wise population of each of the items recommended and anticipated normal 

life of the spare. Such list will also indicate the prices on FOR destination site basis for each 

item. No other basis of prices shall be quoted. The prices of these spare parts shall be on 

FIRM PRICE basis throughout the Contract Period. The prices of the spare parts thus quoted 

will not be taken into consideration for purpose of evaluation. Other relevant Terms and 

Conditions of the bid document shall also be applicable to such spare parts. 

 

11.12.3 Spare parts list will be used by the Owner to decide about the Spares to be procured against his 

requirements of Spares for the Equipment quoted. The Quantities of the Spares to be procured 

shall be decided by the Owner and the Bidder shall supply all those Spares Ordered. In case 

where no Mandatory Spares are indicated, the Bidder shall comply with the requirements 

indicated in Clause 11.12.1 and 11.12.2 above. 
 

11.13 Contract Quality Assurance: 
 

11.13.1 The Bidder shall include in his proposal the Quality Assurance Programme containing the 

overall Quality Management and Procedures which he proposes to follow in the Performance of 

the Works during various phases as detailed in relevant Clause of the General Technical 

Conditions. 

 

11.13.2 At the time of Award of Contract, the detailed Quality Assurance Program to be followed for the 

execution of the Contract will be mutually discussed and agreed to and such agreed Program 

shall form a part of the Contract. 

 

11.13.3 The Bidder shall clearly specify the list of Sub Vendors, not exceeding four (4) for each item, 

from whom the Bought Out items are being supplied. List of Sub-Vendors shall be furnished in 

Schedule-15 of Techno-Commercial Sheets. The Successful Bidder shall furnish the Qualifying 

Data of the Sub-Vendor and obtain the approval of KPTCL for Specific Vendor. 

The word “Equivalent” shall not be used in the choice of Vendors. 

The KPTCL reserves the right to choose one or more of the Vendors out of the Vendors 

indicated by the Successful Bidder or indicate any other vendor at its discretion if the 

vendors indicated by the contractor are not acceptable to it for the reasons to be 

recorded in writing and informed. 

11.14 Insurance: 

The Bidder’s Insurance liabilities pertaining to the Scope of Work are detailed out in Clauses 

titled “Insurance” in Conditions of Contract (Section – CC of Bid Document  and in Erection 

Conditions of Contract (Section – ECC of Bid Document) Bidder's attention is specifically 

invited to these Clauses. Bid Price shall include all the Cost in pursuance of fulfilling all the 

Insurance liabilities under the Contract and no separate amount is payable in this regard. 
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11.15 Erection Tools And Tackles: 

The Bidder, under a separate Schedule in his Proposal, shall include a list of all Special 

Equipment, Tools & Tackles etc. which he proposes to bring to Site for the purpose of Erection, 

Handling, Testing and Commissioning including Performance and Guarantee Tests of the 

Equipment. If any such Equipment is listed anywhere else in the Proposal and not specially 

mentioned in the above Schedule, it shall be deemed to have been included in the Bidder’s 

proposed Scope of Supply. 

11.16 Brand Names: 

 

11.16.1 The specific reference in these Specifications and Documents to any Material / Equipment by 

Brand Name, Make or Catalogue Number shall be construed as establishing Standards of Quality 

and Performance but not as limiting competition. However, Bidders may Offer other similar 

Material/ Equipment provided they meet the specified Standard, Design and Performance 

requirements. The Bidder shall furnish adequate Technical information about such alternative 

Material/Equipment to enable the Owner to determine its acceptability. The Owner shall be the 

sole judge on the acceptability or otherwise of such alternative Material / Equipment. 
 

11.16.2 The Bidder shall note that Standards for Workmanship, Material and Equipment and reference 

to Brand Name, Catalogue Numbers Designated by the Owner in its Technical Specifications are 

intended to be descriptive only and not restrictive. The Bidder may substitute alternative 

Standards, Brand Name and/or Catalogue Numbers in its Bid, provided that it demonstrates to 

the Owner's satisfaction that the substitutions are substantially equivalent or superior to those 

Designed in the Technical Specification. 

 
 

12 Tender validity: 
 

12.1 Tenders shall remain valid for a period not less than One Hundred and Eighty days (180 Days) 

after the deadline date for tender submission specified in Clause 16 of ITT. A tender valid for a 

shorter period shall be rejected by the Employer as summarily non-responsive. 

 

12.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request 

that the Tenderers may extend the period of validity for a specified additional period. The request 

and the Tenderers' responses shall be made in writing or e-mail. In such an event the Bid Security 

provided under Clause 13 shall also be extended by the same period as the extension in the 

validity of the Bid. A Tenderer may refuse the request without becoming liable for forfeiture of his 

Bid Security (Earnest Money Deposit). A Tenderer agreeing to the request will not be required or 

permitted to modify his tender. 
 

 
 

13 Bid Security  (Earnest Money Deposit): 
 

13.1 The Tenderer shall furnish, as part of his tender, Earnest Money Deposit in the amount as shown 

in column 4 of the Table of IFT for this particular work. Bids shall be accompanied by Bid Security 

(EMD) for Rs.28.77Lakhs as follows; 

 

1) UptoRs.1.00Lakh 
 

The following modes of payment will be provided as a part of e-Payment services. 

• Credit Card/Debit Card 

• Net Banking 

• NEFT/RTGS 
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• Over-the-Counter (OTC) 

• IMPS 

 

For further details regarding mode of e-payment of EMD in e-procurement platform, please 

contact e-procurement cell, Government of Karnataka. 

 

2)  Balance Rs.27.77Lakhsin the form of Bank Guarantee as per Annexure-IIA (BG Format) 

of Section-4 of the Bid Document issued either by a Nationalized/Scheduled Bank ORin the 

form of Insurance Surety Bond (ISB) issued by Insurance Company authorized by 

Insurance Regulatory and Development Authority of India (IRDA) as per Annexure-IIB (ISB 

Format) of Section-4 of the Bid Document covering 45 days after the Validity Period of the 

Bid including Period of Extension, if any required by the Owner. The Bidder shall scan the 

Bank Guarantee/ Insurance Surety Bond towards EMD and upload the same in the 

prescribed format in the KPP Portal to enable the owner for verification of EMD 

BG/ISB at the time of opening of Techno Commercial Bid, failing which the offer will 

be rejected. Also, the Bidder shall ensure that the Bank Guarantee/ISB towards EMD 

shall be sent in original to the Chief Engineer, Electy., (T&P), KPTCL, Bengaluru, so 

as to reach after the last date of submission of bid & on or before the date & time 

notified for opening of Techno Commercial Bids, in a sealed cover, failing which their 

bid will not be opened. 

 

13.2 Instruments having fixed validity issued as Earnest Money Deposit for the tender shall be valid for 

45 days beyond the validity of the tender. 

 

13.3 Any tender not accompanied by an acceptable Earnest Money Deposit and not secured as 

indicated in Sub-Clauses 13.1 & 13.2 above shall be rejected by the Employer as non-responsive. 

 

13.4 The Earnest Money Deposit of unsuccessful Tenderers will be returned within thirty days of the 

end of Tender validity period specified in sub clause no. 12.1. 

 

13.5 The Earnest Money Deposit of the successful Tenderer will be discharged when the Tenderer has 

signed the Agreement and furnished the required Performance Security. No interest shall be 

payable by the Owner on the above Bid Security. 

 

13.6 The Earnest Money Deposit may be forfeited, besides Blacklisting the firm for a period at the 

discretion of the Employer:: 

a) If the Tenderer withdraws/modifies the Tender after tender opening during the period of 

tender validity; 

b) If the Tenderer does not accept the correction of the Tender Price, pursuant to Clause 

24; or 

c) In the case of a successful Tenderer, if the Tenderer fails within the specified time limit 

to 

i) Sign the Agreement; or 

ii) Furnish the required Security deposit (Contract Performance Guarantee). 

 

13.7 The Bid Security is required to protect the Owner against the risk of Bidder's conduct including 

withdrawing the bid after acceptance for any reason whatsoever, which would warrant the 

Guarantee forfeiture, pursuant to Clause No: 13.6. The Bid Security shall be made payable to the 

Owner without any condition whatsoever. 
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13.8 In case the Bid is submitted by a Consortium, the Bid Security shall be in the name of  Bidder in 

case of Individual Participation or Lead Bidder in case of Consortium. 

Note: 

The Bank Guarantee towards balance EMD (for above Rs.1.00Lakh) shall be submitted only 

through SFMS and is effective only when the BG Message is transmitted by the issuing Bank 

through SFMS to State Bank of India, St.Marks road, Overseas branch, Bengaluru having 

IFSC code SBIN0006861 (Bank of Beneficiary) & written confirmation to that effect is issued 

by Bank of Beneficiary. 

 

14 Format and Signing of Tender: 

14.1  Format of Bid:  
 

a) The Tenders are invited through e-Procurement platform only.However hard copy of Bank 

Guarantee/Insurance Surety Bond towards Bid Security (EMD) shall be submitted as per 

clause 13.1. 

b) The Techno- Commercial Bid consists of following: 

i) Techno – Commercial Sheets 

ii) Data Requirement Sheets 

c) The Price Bid consists of following 

i) Percentage rate Financial Bid applicable to all items  
 

d) A prospective Tenderer, who wishes to submit the tender shall adopt the following 

procedure. 

 

i) Bidding documents are available free of cost in the KPP Portal, however bidders are 

required to pay the bid processing fee as prescribed by the e-procurement service 

provider and Earnest Money Deposit through any of the 4 modes of e-procurement as 

mentioned in the document for the respective bids. The Bidder shall enter all-Inclusive 

Price for the total scope of the workas mentioned in the e-Procurement platform and 

upload all detailed Price Schedules, after encryption, on to the website on or before the time 

and date indicated in the Notification/KPP Portal. 

 

ii) The BG (if any) are to be sealed in a cover and sent to Chief General Manager(Tech), 

Corporate Office, KPTCL, Bangalore, so as to reach after last submission date & on or 

before the date and time of opening of Techno-commercial bidas indicated in the e-

procurement platform. 
 

iii) All the documents shall also be uploaded in the appropriate schedules of techno 

commercial sheets along with scanned copy of Bank Guarantee/Insurance Surety Bond 

towards EMD.The Bidder shall also scan the Bank Guarantee/Insurance Surety Bond 

towards EMD and upload the same in the prescribed format in the slot specified for 

“EMD and Tender Fee Payments” in the KPP Portal to enable the owner for 

verification of EMD BG/Insurance Surety Bond at the time of opening of Techno 

Commercial Bid. 
 

e) Information required with the Proposal: 

i) The Bids must clearly indicate the Name of the Manufacturer, the Type and/or Model 

of each Principal item of Equipment in the Scope of the Contractor. The Bid should 

also contain Drawings and Descriptive Materials indicating general dimensions, 

Materials from which the Parts are Manufactured, Principles of Operation, the extent 
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of Pre-assembly involved, Major Construction Equipments proposed to be deployed, 

method of Erection and the proposed Erection Organisational Structure. 

 

ii) The above information shall be provided by the Bidder in the form of separate Sheets, 

Drawings, Catalogues, etc. which need to be uploaded in the KPP Portal. 

 

iii) Any Bid not containing sufficient Descriptive Material to describe accurately the 

Equipment proposed may be treated as incomplete and hence rejected. Such 

Descriptive Materials and Drawings submitted by the Bidder will be retained by the 

Owner.  Any major departure from these Drawing and Descriptive Material submitted 

will not be permitted during the execution of the Contract without specific written 

permission of the Owner. 

 

iv) Oral statements made by the Bidder at any time regarding Quality, Quantity or 

arrangement of the Equipment or any other matter will not be considered. 
 

v) Standard Catalogue Pages and other Documents of the Bidder may be used in the Bid 

to provide additional information and Data as deemed necessary by the Bidder. 
 

vi) The Bidder, along with his proposal, shall submit a list of recommended Erection 

Equipment and Materials, which will be required for the purpose of Erection of 

Equipment and Materials (Both Owner Supplied and Contractor Supplied) under the 

Contract. 
 

vii) In case the information furnished in the ‘Proposal' contradicts Specification 

requirements, the Specification requirements will govern, unless otherwise brought 

out clearly in the Technical Commercial Deviation Schedule. 
 

14.2 Signature of Bids: 

a) The Techno Commercial and Price Sheets must contain the Name, Address of Residence and 

Place of Business of the Persons or Persons making the Bid and the name of the Authorised 

Persons.  
 

b) Bid by Partnership Enterprises must be furnished with Full Names of all Partners. 

 

D. Submission of Tenders 
 

15 Sealing and Marking of Tenders: 

15.1 The Bidder/Tenderer shall submit the Bid Electronically in KPP Portal before the bid submission 

date and time published. However, the hard copy of the Bank Guarantee/Insurance Surety Bond 

for EMD (if any) shall be submitted in a separate envelope and also the same shall be scanned and 

uploaded in e- procurement portal failing which their Bid will not be opened. 
 

Note: 

a) The Bid Enquiry No. shall be clearly and legibly indicated in the Bank Guarantee/Insurance 

Surety Bond. 

b) The Bid Enquiry number shall be super scribed on the Sealed envelope 
 

15.2  The sealed cover  

a) shall be addressed to the following address: 

O/o The Chief General Manager(Tech), 

Corporate Office, KPTCL, 

11thFloor, Indhana Bhavan,  

Bengaluru -560009. 
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b) bear the following identification: 

Tender for 
Combined Package for,  

Work-A: Augmentation of existing 2x20MVA, 66/11kV Power Transformers by 

2x31.5MVA, 66/11kV Power Transformers at 66/11kV Pillagumpa Sub-station in 

Hosakote Taluk, Bengaluru Rural District. 

Work-B: Augmentation of existing 2x20MVA, 66/11kV Power Transformers by 

2x31.5MVA, 66/11kV Power Transformers at 66/11kV Budigere Sub-station in 

Devanahalli Taluk & Bengaluru Rural District.  

Work-C: Augmentation of existing 2x20MVA, 66/11kV Power Transformers by 
2x31.5MVA, 66/11kV Power Transformers at 220/66/11kV KIADB 

Doddaballapura Sub-station in Doddaballapura Taluk, Bengaluru Rural District,  
on Total Turnkey Basis, including Supply of all Materials/Equipments and 

Erection (including Civil Works) of all Materials/Equipments, Testing and 

Commissioning. 

Bid Enquiry No.KPTCL/2026-27/SS/WORK_INDENT3805 

DO NOT OPEN BEFORE the date and Time as notified in Notification / KPP Portal [time and 

date for tender opening, as per Clause 19]. 
 

15.3 In addition to the identification required in Sub-Clause 15.2, the envelope shall indicate the name 

and address of the Tenderer to enable the tender to bereturned unopened in case it is declared late, 

pursuant to Clause 17. 
 

15.4 If the envelope is not sealed and marked as above, the Employer will assume noresponsibility for 

the misplacement or premature opening of the Tender. 

 
 

16 Deadline for submission of the Tenders: 
 

16.1 Bid shall be uploaded to the KPP Portal on or before the last date and time for submission of Bids 

indicated in Notification/KPP Portal, failing which bidders cannot submit their bids as the e-

Procurement system automatically locks the tender. 

Failure in uploading the documents in time, due to any reasons is not attributable to KPTCL. 

16.2 The Employer may at his discretion, extend the deadline for submission of tenders by issuing an 

amendment in accordance with Clause 9of ITT, in which case all rights and obligations of the 

Employer and the Tenderers previously subject to the original deadline will then be subject to the 

new deadline. 

 
 

17 Late Tenders: 

17.1 Any Tender received by the Employer after the deadline prescribed in Clause 16 will be returned 

unopened to the Tenderer.Failure in uploading the documents in time, due to any reasons is not 

attributable to KPTCL. 

 

18 Modification and Withdrawal of Tenders: 
 

18.1 Deleted 

18.2 Deleted 
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18.3 No Tender may be modified after the deadline for submission of Tenders. 
 

18.4 Withdrawal or modification of a Tender between the deadline for submission of Tenders and the 

expiration of the original period of Tender validity specified in Clause 12.1 above or as extended 

pursuant to Clause 12.2 may result in the forfeiture of the Earnest Money Deposit besides 

Blacklisting the firm for a period at the discretion of the Employer pursuant to Clause 13. 
 

18.5 Deleted. 

 

E. Tender Opening and Evaluation 
 

19 Opening of Techno-Commercial Bid of all Tenders and evaluation to determine qualified 

Tenderers: 

 

19.1 The Techno-Commercial Bids will be opened on the Date and Time for opening of Tenders 

stipulated in the Invitation For Tender or in case any extension has been given thereto, on the 

extended Tender opening Date and Time notified in the KPP Portal.Theverification of payment of 

Tender Processing Fee and EMD will be carried out by the Owner in KPP Portal.No Electronic 

Recording/ Transmitting Devices will be permitted during Bid opening. 

19.2 Deleted. 
 

19.3 Deleted. 
 

19.4 Deleted. 
 

19.5 Deleted. 
 

19.6 The Employer will evaluate to ascertain the Technical Responsiveness of the Bid for the complete 

Scope of the Proposal, as covered under these Specifications and Documents and determine 

whether each tender  

(a) meets the eligibility criteria defined in ITT Clause 2;  

(b) is accompanied by the required Earnest Money Deposit as per stipulations in ITT Clause 13 and 

(c) meets the minimum qualification criteria stipulated in ITT Clause 2 & 3. The Employer will 

draw out a list of qualified Tenderers. 
 

19.7 The Bids are liable to be treated as Non-Responsive if the Offers do not comply with the following: 

1. Qualifying Requirements of the Bidder shall be as per Clause 2 and 3 of ITT. 

2. Financial Capability of the Bidder shall be as per Clause 3 of ITT.  

3. Qualifying Requirements of the Sub-Vendors / Manufacturers of Bought Out items shall be 

as per Clause 3.11 of Instructions to Tenderers (ITT). 

4. Bid Security/EMD shall have been paidas per Clause 13 of Instruction to Tenderers-ITT. 

5. Completion Period shall be as specified in the Bid. 

6. Technical Particulars of all the Equipments/ Materials shall be complying with the 

provisions of Technical Specifications. 

7. Bid shall be submitted for the entire Scope of Package. 

8. Bid containing Certificate for Acceptance to Important Conditions as per Clause No. 12 of 

Special Conditions of Contract- SCC. 

 

20 Opening of  Financial Bid of qualified Tenderers and Evaluation: 
 

20.1 The Price Bids of those Bidders whose Techno-Commercial Bids are found Responsive will be 

opened after completion of Techno Commercial Evaluation. 

NOTE: Price Bids of Techno commercially Non - Responsive Bidders will not be opened. 
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20.2 Deleted 

20.3 Deleted 

20.4 Deleted 

 

21 Process to be confidential: 
 

21.1 Information relating to the examination, clarification, evaluation, and comparison of Tenders and 

recommendations for the award of a contract shall not be disclosed to Tenderers or any other 

persons not officially concerned with such process until the award to the successful Tenderer has 

been announced. Any effort by a Tenderer to influence the Employer's processing of Tenders or 

award decisions may result in the rejection of his Tender. 

 

21.2 Bids shall be deemed to be under consideration immediately after opening of Techno-Commercial 

Bid and until such time official intimation of Award / rejection is made by the Owner to the 

Bidders. While the Bids are under consideration, Bidders and/or their Representatives or other 

interested Parties are advised to refrain from contacting by any means, the Owner and/or his 

Employees/ Representatives on the matters related to the Bids under consideration. 

 

21.3 No Bidder shall contact the owner on any matter relating to its Bid, from the time of the Bid 

opening to the time the contract is awarded. 
 

21.4 Any effort by a Bidder to influence the Owner in the Owner’s Bid evaluation, Bid comparison or 

Contract award decisions, may result in disqualification. 

 

22 Clarification of Tenders: 

22.1 To assist in the examination, evaluation, and comparison of Tenders, the Employer may, at his 

discretion, ask any Tenderer for clarification on already uploaded documents of their Tender, 

including breakdowns of unit rates. The request for clarification and the response shall be in 

writing or by e-mail, but no change in the price or substance of the Tender shall be sought, offered, 

or permitted except as required to confirm the correction of arithmetic errors discovered by the 

Employer in the evaluation of the Tenders in accordance with Clause 24 of ITT. 
 

22.2 Subject to sub-clause 22.1, no Tenderer shall contact the Employer on any matter relating to its 

Tender from the time of the Tender opening to the time the contract is awarded. If the Tenderer 

wishes to bring additional information to the notice of the Employer, it should do so in writing. 

 

22.3 Any effort by the Tenderer to influence the Employer in the Employer’s Tender evaluation, Tender 

comparison or contract award decisions may result in the rejection of the Tenderers’ Tender. 
 

23 Examination of Tenders and determination of responsiveness: 
 

23.1 Prior to the detailed evaluation of Tenders, the Employer willdetermine whether each Tender;  

(i) has been properly signed; and;  

(ii) is substantially responsive to the requirements of the Tender documents. 

(iii) is complete, whether any computational errors have been made, whether required Sureties 

have been furnished, whether the Documents have been properly signed, and whether the 

Bids are generally in Order. 

 

23.2 A substantially responsive Tender is one which conforms to all the terms, conditions, and 

specifications of the Tender documents, without material deviation or reservation. A material 

deviation or reservation is one (a) which affects in any substantial way the scope, quality, or 

performance of the Works; (b) which limits in any substantial way, inconsistent with the Tender 
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documents, the Employer's rights or the Tenderer's obligations under the Contract; or (c) whose 

rectification would affect unfairly the competitive position of other Tenderers presenting 

substantially responsive Tenders. The Owner's determination of a Bid's responsiveness shall be 

based on the contents of the Bid itself without recourse to extrinsic evidence. 

 

23.3 If a Tender is not substantially responsive, it will be rejected by the Employer, and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming deviation or 

reservation. 
 

23.4 The Owner may waive any minor infirmity or Non-conformity or irregularity in a Bid which does 

not constitute a Material Deviation, provided such waiver does not prejudice or affect the relative 

Ranking of any of the Bidder. 
 

24 Correction of errors: 
 

24.1 Tenders determined to be substantially responsive will be checked by the Employer for any 

arithmetic errors. Errors will be corrected by the Employer as follows: 
 

a) Deleted. 

b) Where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will govern. 

c) Where there is a discrepancy between the total bid amount and the sum of total costs, the 

latter shall prevail and the total bid amount will be corrected accordingly. 
 

24.2 The amount stated in the Tender will be adjusted by the Employer in accordance with the above 

procedure for the correction of errors and, with the concurrence of the Tenderer, shall be 

considered as binding upon the Tenderer. If the Tenderer does not accept the corrected amount the 

Tender will be rejected, and the earnest money deposit may be forfeited besides Blacklisting the 

firm for a period at the discretion of the Employer in accordance with Sub-Clause 13.6 (b). 
 

24.3 VOID 
 

 

25 Evaluation and comparison of Tenders: 
 

25.1 The Employer will evaluate and compare only the Tenders determined to be substantially 

responsive in accordance with Clause 23. The Technical and Commercial evaluations will be 

carried out offline. 
 

25.2 In evaluating the Tenders, the Employer will determine for each Tender the evaluated Tender Price 

by adjusting the Tender Price as follows: 

a) making any correction for errors pursuant to Clause 24; and 

b) Deleted. 

 

25.3 TheEmployer reserves the right to accept or reject any variation, deviation, or alternative offer. 

Variations, deviations, and alternative offers and other factors which are in excess of the 

requirements of the Tender documents or otherwise result in unsolicited benefits for the Employer 

shall not be taken into account in Tender evaluation. 

 

25.4 The estimated effect of the price adjustment conditions under Clause 41 of the Conditions of 

Contract, during the implementation of the Contract, will not be taken into account in tender 

Evaluation. 
 

25.5 If the tender of the successful tenderer is seriously unbalanced in relation to the Employer’s 

estimate of the cost of the work to be performed under the contract, the Employer `may require the 
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Tenderer to produce detailed price analyses for any or all items of the Bill of Quantities, to 

demonstrate the internal consistency of those prices with the construction methods and schedule 

proposed. After Evaluation of the price Analysis, the Employer may require that the amount of the 

performance Security setforth in clause 29 of ITT be increased at the expense of the Successful 

Tenderer to a level sufficient to protect the Employer against financial loss in the event of default of 

the Successful Tenderer under the Contract.  
  

25.6 Definitions and Meanings: 

 For the purpose of the Evaluation and Comparison of Bids, the following meanings and definition 

will apply. 

a)  “Bid Price”shall mean the price as quoted by each Bidder in his proposal for the complete 

scope of works. 

b) “Differential Price” shall mean the Summation of the equalising elements of Price for 

Parameter Differential or Deficiencies in the Equipment and Services determined from the 

Bidder's Proposal. 

c) “CostCompensation for Deviations” shall mean the Rupee Value of Deviations from the 

Bidding Document as determined from the Bidder's Proposal. 

d) “Evaluated Bid Price” shall be Summation of “Bid Price”, “Differential Price” and “Cost 

Compensation for Deviations” 

25.7 The Owner will evaluate and compare the Bids previously determined to be substantially 

responsive, pursuant to Clause 23 of ITT. 
 

25.8 The Owner's evaluation of Bid will take into account, in addition to the Ex-works/CIF PORT OF 

ENTRY Bid price, the following factors. 

a) For goods offered from within India: 

(i) Cost of installation services viz., unloading, storage, handling at site, insurance, installation 

including associated civil works, testing & commissioning of equipment/material, as 

specified including all applicable taxes thereon. 

(ii) CGST, SGST, IGST, UTGST, levies, cess if anypayable on all goods is to be included by the 

Bidder as per clause No. 11 of ITT. The Bidder shall quote the prices excluding GST. 

(iii) Delivery schedule offered in the Bid. 

(iv) The performance and productivity of the equipment offered. 

b) For goods offered from abroad: 

 

(i) Indian Custom Duties on Imports and any other similar import taxes which may be levied 

for importation of the goods. 

(ii) Cost of installation viz., unloading, storage, handling at site, insurance, installation 

including associated civil works, testing & commissioning of equipment/materials to be 

supplied. 

(iii) Delivery schedule offered in the Bid. 
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(iv) The performance and productivity of the equipment. 

 

25.9 The following method will be followed in respect of the following : 

(a) Inland Transportation, ex-factory or from Port of Entry, Insurance and Incidentals: 

Bidder shall quote allincidental costs for delivery of goods to the Final Destination Site. The 

Bidders shall be required to assess the distance of the site from Ex-factory/ Port of Entry to 

India. 

(b) Cost of Installation services:  

i) The cost of services for unloading, storage, handling at site, insurance installation 

including associated civil works, testing & commissioning of equipment/material shall be 

quoted by the Bidder in Financial offer. 

ii) Total charges of expatriate personnel of a Foreign Bidder, for which the Bidder wishes to be 

paid, shall be absorbed by the Bidder in the Bid (it shall include all foreign and Indian 

travel expenses, boarding and lodging charges and other incidental expenses). 

25.10 Calculation of Differential Price & Cost Compensation for Deviations. 

The Differential Price to be added to the Bid Price of each Bid during evaluation and 

comparison shall be derived as under: 

25.10.1 Differential Price (DP)=n1F1+n2F2…… +nnFn, where Fl, F2 .... Fn are the various Factors 

in Indian Rupees per unit of Parameter Differential or Deficiency in the Equipment and 

Services Offered as stipulated in these Specifications: nl, n2 ... nn are the respective Parameter 

Differential or Deficiency in the corresponding Units to be determined from the Bidder's 

Proposal. The above Factors and corresponding Units of Parameter Differential are brought out 

in the Technical Specifications and/or Special Conditions of Contract. 

 

25.10.2 Deviations from the Bidding Documents, so far as practicable, will be converted to a Rupee 

Value (D) and added to the Bid Price to compensate for the Deviation from the Bidding 

Document while evaluating the Bids. In determining the Rupee Value of the deviations the 

Owner will use Parameters consistent with those specified in the Specifications and Documents 

and/or other information as necessary and available to the Owner. 
 

25.10.3 Loading on account of Technical Evaluation such as EHV UG Cable loss capitalization, 

HTLS/HPC conductor loss capitalization etc. will be carried out on the Bid Prices. 

 

25.10.4 The declaration of the status of the Bidders upon opening of Price offers is intended to merely 

indicate the lowest of the quoted prices (Percentage rate) by the Bidders. The 

Technical/Commercial Loading will be carried out on the quoted Prices to arrive at the 

Evaluated Prices which will be the basis for declaration of the status of the Bidders. 

25.10.5 Irrespective of the nomenclature of the Mandatory field in the e-procurement system for 

indicating the total bid price, the unit prices and total price shall be as per the tender 

conditions.  

 

25.10.6 As this Bid Document is for a Turnkey Construction, covering Supply of all matching 

Materials/Equipments, Erection, Testing and Commissioning of Substation and Transmission 

Lines, the Bidder shall quote for all the Equipments identified under Contractor’s Scope of 

Supply and Services mentioned on Percentage rate basis. The Offer will be considered as 
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“incomplete” and the Bid will be liable for rejection at the discretion of the owner, if all the 

Equipments identified under Contractor’s Scope of Supply and Services are not offered. The 

Total Bid Price for all the Scope in each Schedules including the Cost of the Mandatory Spares 

will be the basis for evaluation. The Contractor shall quote Percentage rate for all the items of 

Materials identified under Contractor’s Scope of Supply and Works included in the Bid 

Proposal Sheets, even if there is no requirement at present, in the "Schedule of Requirement 

Sheet". The evaluation will be based on the Schedule of Requirements indicated in the 

Percentage rate Financial offer. However, the Payment will be as per ceiling quantities / actual 

quantity/ies (arrived at after Engineering) whichever is less based on the Unit Rate quoted. 

The following factors will also be taken to evaluate the Bid in addition to above. 

a) The Cost of Components. 

b) Services indicated. 

c) Cost of Special Tools and Tackles required and Mandatory Spares.  

d) Erection charges including Civil Works.  

e) Testing and commissioning charges. 

f) Delivery/ Completion Schedule Offered.  

g) Any Technical Deviation having Financial implications. 
 

25.10.7 All evaluated Bid Prices of all the Bidders shall be compared among themselves to determine 

the Lowest Evaluated Bid and the Lowest Bid, as a result of this comparison, will be selected 

for the Award of the Contract. 

 

25.10.8 In case of Design Based Tenders: VOID 

 

F. Award of Contract 
 

26 Award criteria: 

26.1  Subject to Clause 27 of ITT, the Employer will award the Contract to the Tenderer whose Tender 

has been determined to be substantially responsive to the Tender documents and who has offered 

the lowest evaluated Tender Price, provided that such Tenderer has been determined to be 

 (a) eligible in accordance with the provisions of Clause 2and Clause 3 of ITT, and  

(b) qualified to perform the contract satisfactorilyin accordance with the provisions of Clause 3 

of ITT. The Owner shall be the sole judge in this regard. 
 

26.2 In case of Award of Contract, a Single Contract covering the entire Scope of the Partial/Total 

Turnkey Tender work will be entered into with the successful Bidder. 
 

 

Separate LOA/LOIs/DWAs for the contract would be issued for each of the project/work 

included in the package against a particular enquiry instead of a common LOI/LOA/DWA 

for all the projects/ works put together. 

All works contracts are normally ‘Single Contract’, wherein Contract Agreement and DWA of the 

contract are executed and issued.The Contract amount and GST amount on the Contract 

amount will be indicated separately in the LOI/DWA/Contract Agreement. Further, in case 

of revision of GST rates during the contractual period, KPTCL and Contractor are bound for 

payment/refund accordingly. 

However in the package system of tendering where two or more projects/ works are 

proposed to be clubbed for the sake of convenience for expediting the processing of 

tenders, the cross fall breach if any, in a particular project/ work is proposed to be 

restricted to that project/work itself and is not allowed to get extended to other projects/ 

works which have been included in the same enquiry and are awarded separately. 
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26.3 Notwithstanding the above, if it is found that the performance vis – a - vis works awarded to the 

Bidder by KPTCL is either behind schedule or not satisfactory, KPTCL will be at liberty to 

disqualify the Bidder and reject its Bid at the time of techno-commercial evaluation. 

 

27 Employer's right to accept any Tender and to reject any or all Tenders: 
 

27.1 Notwithstanding Clause No. 26, the Employer reserves the right to accept or reject any Tender, 

and to cancel the Tender process and reject all Tenders, at any time prior to the award of 

Contract, without thereby incurring any liability to the affected Tenderer or Tenderers or any 

obligation to inform the affected Tenderer or Tenderers of the grounds for the Employer's action. 
 

 

 

28 Notification of award and signing of Agreement: 

28.1 The Tenderer whose Tender has been accepted will be notified of the award by the Employer prior 

to expiration of the Tender validity period by registered letter. This letter (hereinafter and in the 

Conditions of Contract called the "Letter of Intent to Award the Contract") will state the sum that 

the Employer will pay the Contractor in consideration of the execution, completion, and 

maintenance of the Works by the Contractor as prescribed by the Contract (hereinafter and in the 

Contract called the "Contract Price"). 
 

28.2 The notification of award will constitute the formation of the Contract, subject only to the 

furnishing of Security deposit in accordance with the provisions of Clause No.29. 
 

28.3 Deleted. 
 

28.4 Upon the furnishing by the successful Tenderer of the Performance Security, the Employer will 

promptly notify the other Tenderers that their Tenders have been unsuccessful and will discharge 

respective bid security, pursuant to Clause  No.13.4. 

 

 

28.5 Signing of Contract: 
 

 

28.5.1 At the same time as the Owner notifies the successful Bidder that his Bid has been accepted, the 

Owner will send the Bidder the detailed Letter of Award/Letter of Intent (as applicable), 

incorporating all agreements between the Parties. 

 

28.5.2 Within Seven (07) days of receipt of the detailed Letter of Award/Letter of Intent (as applicable), the 

Successful Bidder shall sign and date the same and return it to the Owner. 

 
 

28.5.3 The Successful Bidder will prepare the Contract Agreement as per the Pro-forma enclosed at 

Annexure-X and the same will be signed within Thirty (30) days of Notification of Awardi.e Letter of 

Intent to Award the Contract. 

 

28.5.4 The Successful Bidder shall observe all the formalities stipulated in the LOA/LOI(as applicable) 

within the stipulated period failing which, the KPTCL reserves the right to cancel the offer and 

forfeit the Earnest Money Deposited by the bidder. 
 

 

28.5.5 The Contractor shall provide free of Cost to the Owner, the Engineering Data, Drawings and 

Descriptive Materials submitted with the Bid, in at least six (6) copies to form a part of the 

Contract immediately after issue of Letter of Award /Letter of Intent (as applicable). 

 

28.5.6 Subsequent to signing of the Contract, the Contractor at his own Cost shall provide the Owner 

with at least thirty (30) true Bounded Copies of Detailed Work Award Books including all tender 

documents, Contract Agreement within thirty (30) days after the signing of the Contract. 
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29 Security deposit /Contract Performance Guarantee: 

29.1 Within 30 days of receipt of the Letter of Intent to Award the Contract, the successful Tenderer 

shall deliver to the Employer a Security Deposit / Contract Performance Guarantee mandatorily in 

the form of Insurance Surety Bonds (ISBs) issued by Insurance Company authorized by 

Insurance Regulatory and Development Authority of India (IRDAI) (OR) in the form of 

electronic Bank Guarantee(e-BG)from a Public Sector Indian Bank/ Scheduled Commercial Bank 

(in the second schedule of the RBI Act-1934)which are integrated with NeSLand the Bank should 

be covered under jurisdiction of Indian laws in the form attached as Annexure-III (Section 4: 

Formats of Annexures) in favour of the Ownerfor an amount equivalent to 5% of Amount Put to 

tender (Excluding GST) plus additional security for unbalanced tenders in accordance with 

Clause 25.5 of ITT and Clause 43 of the CC (Conditions of Contract), as per the format given in 

Section 4. 

Note: 

i. The Successful bidder to whom the work is awarded shall furnish additional Contract 

Performance Guarantees in accordance with the Qualifying Requirements of the projects 

depending upon the scope of the work in addition to the above Contract Performance 

Guarantees stipulated at clause no: 29.1 above. 
 

ii. The Bidder will be blacklisted, if the Security deposit/Contract Performance Bank 

Guarantee/Insurance Surety Bonds (ISBs) turns out to be fake during confirmation from the 

Bank/Insurer regarding genuineness of BG/ Insurance Surety Bond submitted by the Bidder. 
 

iii. It is mandatorily that, the Bidders have to submit Contract Performance Bank 

Guarantees only in the form of Insurance Surety Bonds (ISBs) issued by Insurance 

Company authorized by Insurance Regulatory and Development Authority of India 

(IRDAI) (OR) in the form of e-Bank Guarantee (e-BGs) e-Bank Guarantee (e-BGs) from 

the Banks which are integrated with NeSL. The details of Banks which are integrated 

with NeSL and indicative Challan for obtaining e-BG are at Annexure-III(A) and     

Annexure-III(B) (Section 4: Formats of Annexures). 
 

29.2 The Security deposit by the Successful Tenderershall be providedonly in the form of Insurance 

Surety Bonds (ISBs) issued by Insurance Company authorized by Insurance Regulatory and 

Development Authority of India (IRDAI) (OR) in the form of e-Bank Guarantee (e-BGs) 

issued by a Nationalised /Scheduled Banks integrated with NeSL. 
 

29.3 Deleted 
 

 

29.4 Failure of the successful Tenderer to comply with the requirements of Sub-Clause No. 29.1 shall 

constitute sufficient grounds for cancellation of the award and forfeiture of the Earnest Money 

Deposit, besides Blacklisting the firm for a period at the discretion of the Employer. 

 

29.5 The Performance Guarantee shall cover additionally the following Guarantees to the Owner: 

a) The Successful Bidder Guarantees the Successful and Satisfactory Operation of the 

Equipment in the Scope of the Contract, as per the Specifications and Documents; 

b)  The Successful Bidder further Guarantees that the Equipment provided by him/his sub-

Vendors shall be free from all defects in Design, Material and Workmanship and shall upon 

written Notice from the Owner, fully remedy free of expenses to the Owner, such defects as 
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developed under the normal use of the said Equipment within the period of Guarantee 

specified in the relevant Clause of the tender documents. 

29.6 The Contract Performance Guarantee is intended to Secure the Performance of the entire Contract. 

However, it shall not to be construed as limiting the “Damages” under Clause entitled "Equipment 

Performance Guarantee" in Technical Specifications and “Damages” stipulated in other Clauses in 

the Bid Documents. 

 

29.7 The Contract Performance Guarantee amount shall be unconditional and irrevocable and the 

amount therein shall be payable to the Owner on demand without any condition whatsoever. 
 

29.8 The cost of complying with the requirements of this Clause shall be borne by the Contractor. The 

security shall be furnished valid initially till three months after the expiry of the guaranty Period 

and shall be extended appropriately as guaranty period is extended in accordance with Clause 

No.10 of SCC. 
 

29.9 The form of the Performance Security shall be as provided in Section- Annexures, of the Bidding 

Documents. In the event of any change in the Contract Price, the Performance Security shall be 

adjusted provided that such adjustment shall be subject to the approval of the Owner. The 

Performance Security shall be paid to the Owner on first demand without conditions or proof. 
 

29.10 The Performance Guarantee will be discharged without any interest at the end of Guarantee Period. 
 

 

 

 

 

 

 

 

 

 

30   Advance Payment and Security:Deleted  

31 Corrupt or Fraudulent practices: 
 

31.1 The GOK/KPTCL requires that the Tenderers/Suppliers/Contractors, observe the highest 

standard of ethics during the procurement and execution of such contracts. In pursuance of this 

policy, GOK /KPTCL: 
 

a) Will reject a proposal for award if it determines that the Tenderer recommended for award 

has engaged in corrupt or fraudulent practices in competing for the contract in question; 
 

b) Will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded 

a GOK/KPTCL contract if it at any time determines that the firm has engaged in corrupt or 

fraudulent practices in competing for, or in executing, a GOK /KPTCL contract. 

 

31.2 Furthermore, Tenderers shall be aware of the provision stated in sub-clause 50.2 of the 

Conditions of Contract. 

 

32 Debarment of Tenderers:- 

1) The Owner/procurement Entity may debar tenderers, for a period not exceeding three years, 

from participation in its tenders, following such procedure as may be prescribed on the 

ground that tenderer is engaged in corrupt or fraudulent practices in competing or executing 

the contract including misleading the procuring entity at any stage of Procurement Activity 

with a fraudulent intention: Provided that, no tenderer shall be debarred without giving 

opportunity of being heard.  
 

2) The State Government /KPTCL may debar tenderers for a period not exceeding three years, 

from participating in any procurement activity within the State, following such procedure as 

may be prescribed, on grounds of, but not restricted to, criminal offence, corruption, 

integrity, honesty and work ethics: Provided that no tenderer shall be debarred without giving 

opportunity of being heard.  
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3) The State Government /KPTCL shall publish the list of so debarred tenderers under sub-

section (2) above from participating in any procurement activity on the Karnataka Public 

Procurement portal /KPTCL website.  
 

4) The tenderer so debarred under sub section (2) above shall not be entitled to apply to 

participate in tenders called by any procurement entity under this Act during the period so 

debarred. 

32 (A) Debarment of Tenderers by Procurement Entity.- 

1) The Procurement Entity may proceed with debarring such tenderer or contractor or supplier 

or any of the successor of the tenderer or contractor or supplier who has engaged directly or 

through an agent in a corrupt or fraudulent practices in participating or competing or 

executing the contract including misleading the Procurement Entity at any stage of 

procurement and executing activity.  
 

2) The Procurement Entity may, by order, appoint a Committee consisting of such officers not 

below the rank of Tender Inviting Authority to be the Debarment Committee to consider the 

proposals for debarring bidder or contractor or supplier and to take a decision thereof.  
 

 

3) On the receipt of information, Debarment Committee shall provide a reasonable opportunity, 

including an oral hearing, to the concerned for making representations before taking a 

decision.  
 

4) For consideration of debarment, Tender Inviting Authority or any other officer authorized by 

Tender Accepting Authority shall furnish the details of such bidders or contractors or 

suppliers who have engaged in corrupt practice and fraudulent practices to the Debarment 

Committee constituted under sub rule (2) above.  
 

 

5) The Debarment Committee may make recommendations with reasoning in writing, within 

thirty days from date of receipt of information. Provided that, the said period may be extended 

by another fifteen days by Procurement Entity for the reasons to be recorded in writing.  
 

6) On the recommendations of the Debarment Committee, the Procurement Entity shall by 

notification debar any of tenderer or contractor or supplier and publish the same on its 

website and Karnataka Public Procurement Portal and also maintain the list of such tenderer 

or contractor or the supplier or any of its successors.  

 
 

7) The order of debarment shall be deemed to have been automatically revoked on the expiry of 

the period specified in the debarment order.  

32(B) Debarment by the Government/KPTCL: 

1) The Government/KPTCL may debar a tenderer or contractor or supplier, in the public interest 

and on the grounds specified inthe Act.  
 

2) There shall be a State Level/KPTCL Debarment Committee consisting of such Officers as may 

be notified by the State Government to consider the proposals for debarring bidder or 

contractor or supplier and to take a decision thereof.  
 

 

3) On the receipt of the information, the State Level/KPTCL Debarment Committee shall provide 

a reasonable opportunity, including an oral hearing, to the concerned for making 

representations before taking a decision on the debarment.  



 
Tender doc-WI3805                                                                                                                                Page 48 of 199 

4) For consideration of debarment of the bidders or contractors or suppliers, the officer 

authorized by the Procurement Entity shall furnish the details of such bidders or contractors 

or suppliers to the State Level Debarment Committee constituted under sub rule (2) above;  
 

5) The State Level/KPTCL Debarment Committee may make recommendation to the State 

Government to such an effect, within thirty days, from the date of receipt of the information: 

Provided that, the said period may be extended by another fifteen days for the reasons to be 

recorded in writing by the Debarment Committee.  
 

 

6) On the recommendation of the State Level/KPTCL Debarment Committee, the Government 

shall debar by notification such tenderer or contractor or supplier and publish the same on 

the Department website as well as Karnataka Public Procurement Portal and shall maintain 

the list of such bidder or contractor or the supplier or any of its successor.  
 

7) The debarred tenderer or contractor or supplier shall be removed from the list of registered 

contractors or vendors.  
 

 

8) The order of debarment shall be deemed to have been automatically revoked on the expiry of 

the specified period in the debarment order.  
 

32(C) Measures to be taken after Debarment: 

The Procurement Entity may take appropriate measures in respect of debarred tenderer or 

contractor or supplier including one or more of the following, namely:- 
 

(i) reject the bid and forfeit or encash EMD or Bid Security;  

(ii) terminate the contract; forfeit or encash the performance guarantee; recover the 

compensation of loss incurred by Procurement Entity;  

(iii) forfeit or encash any other security or guarantee or bond provided by such tenderer or 

contractor or supplier in relation to the such procurement; and  

(iv) recover payments including advance payments, if any, made by the Procurement Entity 

along with the interest thereon at the prevailing rate of Nationalized Bank. 
 

33 Appeal:- 
 

An appeal under shall lie:  

1) (a) to the Head of the Department concerned if the order is passed by the Tender accepting 

authority subordinate to the Head of the Department:  

(b)To the Government if the order is passed by a tender accepting authority which is Head 

of the Department, or a local authority or a State Government Undertaking or a Board, 

Body Corporation or any other authority owned or controlled by the Government. 

2) The aggrieved tenderer shall submit online appeal within specified period to the Appellate 

Authority specified in tender schedule through the Karnataka Public Procurement Portal. 
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KARNATAKA POWER TRANSMISSION CORPORATION LIMITED 

 

 

 

 

SECTION 3 

 QUALIFICATION INFORMATION 

The information to be filled in by the Tenderer hereunder will be used for purposes of computing 

Tender capacity as provided for in Clause 3 of the Instructions to Tenderers. This information will not 

be incorporated in the Contract. 

1.1  Constitution or legal status of Tenderer : [Attach copy] 

 Place of Registration : [Attach copy] 

 Principal place of business :  

1.2  Total value of works executed (KPTCL & Non KPTCL works) and payments received in 

the last five years (in Rs. Lakhs) of Tenderer/Bidder (both Lead Bidder & Consortium 

partner (in case of Consortium) 
 

2020-21:-------- 

2021-22:--------- 

2022-23:-------- 

2023-24:-------- 

2024-25:--------- 

 

Note: Attach relevant Certificate/s from Chartered Accountant. 

 

1.3 Work performed of Bidder and Consortium Partner as per Clause No: 3.2 (b) (i)  of ITT of 

Bidder/Lead Bidder and 2.2(I) of ITT of Consortium Partner: 

Project 
Name 

 

Name 
of 

Emplo
yer 

 

Description 
of work 

Voltage 
 class 

 
Number 
of Sub-
Stations
/Length 
of the 

Line 

Contract  
Number 

 

Value  
of  

contract 
Rs. 

Lakhs 
 

Date  
of 

issue 
of 

work 
award 

Specified 
period of  
completio

n 

Actual 
date of 

commiss
ioning 

Remarks 
explaining 
reasons for 

delay in  
commissionin

g of work 

1 2 3a 3b 3c 4 5 6 7 8 9 

           

           

           

           

 

Note: The documentary proof of fulfilling the qualifying requirements shall be uploaded along with 

the bid. The bidder shall upload the P.O, LOI/LOA, DWA, Work done Certificates, Performance 
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Certificates issued by the end users not below the rank of Executive/ Divisional Engineer along 

with the bid. 
 

1.4 VOID. 

 

1.5 Information on works for which Tenders have been submitted and works which are yet to be 

completed as on the date of this Tender of both Lead Bidder & Consortium partner (in case of 

Consortium): 

 

A) Existing commitments and on-going works: 

 

B) Works for which Tenders already submitted: 

 

Descri

ption 

of 

work 

Plac

e & 

Stat

e 

Name 

and 

Address 

of 

Employe
r 

Estimated value of works (Rs. 

Lakhs) 

Stipul

ated 

period 

of 

Compl
etion 

Date 

when 

decisio

n is 

expecte
d 

Remarks 

if any 

   Ex-Works GST Total (Ex-
works + 

GST) 

   

1 2 3 4a 4b 4c=4a+4b 5 6 7 

         

         
 

 

Note:  

i. The statements showing the value of existing commitments and on-going works as 
well as the stipulated period of completion remaining for each of the works listed 
should be countersigned by the Employer in charge, not below the rank of an 
Executive Engineer or equivalent. 
OR 

  The statements showing the value of existing commitments and on-going works as 

well as the stipulated period of completion remaining for each of the works listed 

should be verified and certified by Chartered Accountant /Cost Auditor. 

However, the Bidder has to upload the PO/Work Award copies for existing 

commitments and on-going works. 

ii. A self-declaration is to be uploaded by the Tenderer/Bidder of both Lead Bidder & 
Consortium Partner(in case of Consortium) stating that "the information with regard 
to assessed available tender capacity (Works on Hand) furnished are correct". 

Descriptio
n of work 

Place & 
State 

Contract 
No & 
Date 

Name and 
Address 

of 
Employer 

Value of 
contract 

Rs. 
Lakhs 

Stipula
ted 

period 
of 

Compl
etion 

Value of works  
remaining to be 

completed  
(Rs.Lakhs) 

Anticipate
d date of 

commissio
ning 

      Ex-
Works 

GST Total 
(Ex-

works 
+ GST) 

 

1 2 3 4 5 6 7a 7b 7c=7a+
7b 

8 
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iii. Bidders shall furnish Certificate from Chartered Accountants for split details of Ex-
works values and GST of Contract values of the works in the prescribed format as at 
Clause No. 1.5 of Section-3: Qualification Information of both Lead Bidder & 
Consortium Partner(in case of Consortium). 

 

1.6 VOID. 

 

1.7 Reports on the financial standing of the tenderer (Lead Bidder & Consortium partner (in case of 

Consortium)), such as profit and loss statements and auditor’s reports for the last five years; 

Audited Financial statements i.e Balance sheets, P&L statements, Turnover certificates duly 

certified by chartered Accountant as documentary evidence shall be uploaded. 

 

1.8 Qualification and experience of the key technical and management personnel in permanent 

employment with the tenderer and those that are proposed to be deployed on this contract, if 

awarded. 

 

1.9 Name, address, telephone number & e-mail id of the Tenderers' bankers who may provide 

references if contacted by the Employer. 

 

1.10 Evidence of access to financial resources to meet the qualification requirement specified in ITT 

Clause 3.3 (b): Cash in hand, Letter of Credit etc. List them below and attach certificate from the 

Banker in the suggested format as under: 

 

BANKER’S CERTIFICATE 

 

ON BANKS LETTER HEAD 

 

Format of BANKER’S CERTIFICATE/Line of Credit Letter 

(To be issued in letter head of Bank Branch) 

 

 

Reference Number(Sl.No.)  

Place: 

Date: 

To 

[Name and Address of the beneficiary] 

 

This is to certify that Mr./ M/s. ………………………….. [name of the customer] having his/ their 

registered/ administrative office at …………………………… is a customer of our Bank and is/ are 

engaged in …………………….[nature of activity]. If the said customer is allotted/awarded with 

……………………………… (Brief details of works), we may extend credit facilities upto Rs………..Lakh, to 

meet his/their working capital requirements towards execution of the said work order as per the Loan 

Policy of the Bank. 

 

This certificate is valid upto three months from the date of issue,that is upto dd/mm/yy. 

 

Yours faithfully 

 

   Branch Manager 

Name of Bank 

Address:………… 
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Note*: The amount shall be equal to or more than the Liquid Assets for meeting the fund 

requirement as specified in 3.3(b). 

 

1.11 Deleted 

 

1.12 Information on litigations in which the Tenderer is involved: 

 

Other Party 

(ies) 

Employer Details of 

dispute 

Amount 

involved 

Remarks 

showing 

present status 

     

     

 

1.13 The proposed methodology and program of construction, backed with equipment planning and 

deployment, duly supported with broad calculations and quality control procedures proposed to be 

adopted, justifying their capability of execution and completion of the work as per technical 

specifications within the stipulated period of completion as per approved Activity chart. 
 

Also refer uploaded Techno-Commercial sheets for formats to be filled in KPP Portal. 
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KARNATAKA POWER TRANSMISSION CORPORATION LIMITED 

 

 

 

 

 

 

SECTION 4: 

FORMATS OF ANNEXURES 

ANNEXURES: CONTENTS 

Form of Tender 

1. No Deviation Certificate 

2. Proforma of Bank Guarantee/ Insurance Surety Bond for  EMD (Bid Security) 

3. Proforma of Bank Guarantee/ Insurance Surety Bond for Contract Performance 

4. Proforma of Extension of Bank Guarantee/ Insurance Surety Bonds . 

5. Proforma of Letter of Undertaking. 

6. Proforma of Application for Payment. 

7. Proforma of legally Enforceable Deed of Undertaking to be furnished by Bidders Principals 

for supply of Equipment 

8. Proforma of Indemnity Bond (For owner supplied Equipment / Materials). 

9. Proforma of Indemnity Bond (For Contractor supplied Equipment/ Materials ). 

10. Proforma of Contract Agreement. 

11. Power of Attorney 

12. Trust Receipt. 

13. Proforma of Consortium Agreement, if any. 

14. Approved List of Sub-Vendors for Turnkey / Partial Turnkey works of KPTCL. 

15. Proforma Of Power Of Attorney For Consortium 

16. Eligibility clauses in respect of restrictions on procurement from a bidder of a country which 

shares a land border with India. 

17. Restrictions on sourcing of equipments/materials by the Bidder from a vendor of a country 

which shares a land Border with India. 

18. Banker’s certificate 

19. GIS Mapping Format. 

20. Format for furnishing split details of financial Turnover and GST. 

21. Undertaking. 
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Form of Tender 

Description of the Work 

Combined Package for,  
Work-A: Augmentation of existing 2x20MVA, 66/11kV Power Transformers by 

2x31.5MVA, 66/11kV Power Transformers at 66/11kV Pillagumpa Sub-station in 

Hosakote Taluk, Bengaluru Rural District. 

Work-B: Augmentation of existing 2x20MVA, 66/11kV Power Transformers by 

2x31.5MVA, 66/11kV Power Transformers at 66/11kV Budigere Sub-station in 

Devanahalli Taluk & Bengaluru Rural District.  

Work-C: Augmentation of existing 2x20MVA, 66/11kV Power Transformers by 

2x31.5MVA, 66/11kV Power Transformers at 220/66/11kV KIADB Doddaballapura 
Sub-station in Doddaballapura Taluk, Bengaluru Rural District,  

on Total Turnkey Basis, including Supply of all Materials/Equipments and Erection 

(including Civil Works) of all Materials/Equipments, Testing and Commissioning. 

Tender reference/Bid Enquiry No.KPTCL/2026-27/SS/WORK_INDENT3805. 

To : 

The Chief General Manager(Tech),  

Corporate Office, 11thFloor, Indhana Bhavan, 

Bengaluru -560009. 
 

Sir/Madam, 

We offer to execute the works described above in accordance with the Conditions of Contract 

accompanying this Tender with the Contract Price quoted in Percentage Rate Financial Offer in KPP 

Portal. 

This Tender and your written acceptance of it shall constitute a binding contract between us. We 

understand that you are not bound to accept the lowest or any Tender you receive. 

We undertake that, in competing for (and, if the award is made to us, in executing) the above contract, 

we will strictly observe the laws against fraud and corruption in force in India namely “Prevention of 

Corruption Act 1988”. 

We hereby confirm that this Tender complies with the Tender validity and Earnest Money Deposit 

required by the Tender documents. 

We attach herewith our current income-tax clearance certificate. 

Yours faithfully, 

Authorized Signature: 

Name & Title of Signatory: _________________________________________________________________ 

Name of Tenderer ______________________________________________ 

Address: ---------------------------------------------------------------------- 

GSTIN:  
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ANNEXURE-I 

Tenderer’s Name & Address:      To, 

The Chief General Manager(Tech), 

Corporate Office, 11thFloor,  

Indhana Bhavan, Bengaluru -560009. 

 

NO DEVIATION CERTIFICATE 

With reference to our Bid Proposal No…………. dated …….. for ………combined package of Sub-Station 

and Transmission Line, we hereby confirm that we have read the provisions of the Contract, the 

stipulation of these Clause are acceptable to us, and we have not taken any deviation whatsoever to 

these Clauses: 

a) Terms of Payment: 

Clause No.37 of Section-5, Conditions of Contract-CC and Clause No.8.0 of Special 

Conditions of Contract-SCC. 

 

b) Bid Security /EMD:  

Clause No.  6, Section :1, Invitation for Tenders (IFT) and Clause No.  13, Section :2, 

Instruction to Tenderer (ITT). 

 

c) Contract Performance Guarantee: 

Clause No. 29 of Section-2, Instruction to Tenderers-ITT. 

 

d) Penalties for Delay: 

Clause No.41 of Section-5, Conditions of Contract-CC. 

 

e) Price basis: 

Clause No.40 of Section-5, Conditions of Contract-CC. 

f) Defects Liability Period/Guarantee:  

Clause No.10 of Section-5, Special Conditions Contract-SCC. 

 

g) Work Schedule: Clause No.17 of Section-5,  Conditions of Contract-CC. 

 

h) Taxes and Duties:  

Clause No.11.11 of Section-2, Instruction to Tenderers - ITT. 

 

We further confirm that any deviation to the above Clauses at SL. No. (a) to (h) found anywhere in our 

Bid Proposal, implicit or explicit, shall stand unconditionally withdrawn, without any Cost implication 

whatsoever to KPTCL. 

Date                                       Signature  

Place                                       Printed Name  

Designation  

                                       Common Seal  
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ANNEXURE – IIA 

PROFORMA OF BANK GUARANTEE 

  FOR EMD/BID SECURITY 

(To be stamped on Rs.300/- Non-Judicial stamp paper in accordance with KPTCL Circular No. 

KPTCL/GMT/CIVIL (B7)/35/2024-MANAGER ESTATE (E-106992) dated 02.03.2024) 

The non-Judicial stamp paper should be in the name of issuing Bank. 

Ref……………..     Bank Guarantee No….. 

Date ...................................... 

To 

Dear Sirs, 

In accordance with Invitation to Bid under your Specification No…………….M/s……………….having its 

Registered/ Head Office at ……………….(hereinafter called the Bidder) wish to participate in the said 

Bid or……………and you, as a special favour, have agreed to accept an irrevocable and unconditional  

Bank Guarantee for an amount of Rs.…........Valid up to ……………..on behalf of Bidder in lieu of the 

Bid deposit required to be made by the Bidder, as a Condition precedent for participation in the said 

Bid. 

We, the…………..Bank at ..................... having our Head Office at ……………….(local address) 

Guarantee and undertake to pay immediately on demand by Karnataka Power Transmission 

Corporation Limited the amount of ........................................................................................  ( in 

words & figures) merely on demand and without any reservation, protest, demur and recourse. 

Any such demand made by said `Owner' shall be conclusive and binding on us irrespective of 

any dispute or difference raised by the Bidder. 

This Guarantee shall be irrevocable and shall remain valid up to and including ****** If any further 

extension of this Guarantee is required, the same shall be extended to such required period (not 

exceeding one year) on receiving instructions from M/s…………………on whose behalf this Guarantee 

is issued. 

This Bank Guarantee has been issued using SFMS Platform and the requisite communication in this 

regard has been forwarded to the Beneficiary Bank. 
 

In case of invocation/encashment/forfeiture of e-BGs by KPTCL or any other person the amount shall 

be credited to following Bank Account No.  

1. Beneficiary Name : Chief Engineer Electy.,  

Tendering & Procurement 

2. Bank Account No. : 45022876580 

3. IFSC : SBIN0040196 

4. Bank :  State Bank of India  

5. Branch : Madhavanagar, Bengaluru - 560009 
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In witness whereof the Bank, through its authorised Officer, has set its hand and stamp on this 

……………day of…………….20 ……….at……….. 

 

WITNESS: 

………………. .     .................................... 

(Signature)       (Signature) 

 

……………….      ………………………  

(Name)        (Name) 

………………      ................................... 

(Official Address)       (Designation with Bank  Stamp) 

 

Attorney as per 

Power of Attorney No  

Date  ………………….. 

(******) This date shall be Forty Five (45) days after the last date for which the Bid is valid. 

 

Charges and Bank details for Bank Guarantees issued through SFMS 

If the Bank Guarantees towards Bid Security (EMD) are issued by Banks through Structured Financial 

Messaging System (SFMS), in such cases,  

(i) The Bidder has to furnish Demand Draft in favour of Director (A&HR), KPTCL towards Bank 

Charges for obtaining the SFMS advice from KPTCL Bank as detailed below: 

 

 BGs issued by SBI BGs issued by other Banks 

Advising of Bank 

Guarantees 

Rs.500.00 + 18% GST per 

Bank Guarantee 

Rs.1000.00 + 18% GST per 

Bank Guarantee 

Advising of 

Amendments 

Rs.250.00 + 18% GST per 

Bank Guarantee 

Rs.500.00 + 18% GST per 

Bank Guarantee 

 

(ii) The SFMS message shall be sent to Bank of Beneficiary (KPTCL) – State Bank of India, St. Marks 

Road, Overseas Branch, IFSC Code SBIN0006861 by issuing Bank. 

 

(iii) Bidder shall furnish the details of SFMS/SFMS Delivery report sent from issuing Bank to 

Beneficiary Bank (KPTCL) along with original Bank Guarantee. 
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ANNEXURE – IIB 

FormofInsuranceSuretyBondtowardsEMD 

(TobestampedinaccordancewithStampActofIndia) 

InsuranceSuretyBondNo.:  

                                                       Date: 
 

To 

 

The Chief General Manager(Tech), 

Corporate Office, 11thFloor,  

Indhana Bhavan, KPTCL 

Bengaluru -560009Bengaluru-560009.  

 

DearSirs, 

In accordance with Invitation for Bids under your Bid Document No. {Tender 

ReferenceNo.},M/s{ Contractor’s 

Name}havingitsRegistered/HeadOfficeat{address}(hereinafter called the' Contractor ') 

wish to participate in the said bidfor{Tender Title}. 

AsanirrevocableInsuranceSuretyBondagainstBidSecurityforanamountof 

............................(*)...................validfor days from.........................(**)required to be 

submitted by the Contractor as a condition precedent for participation in the said bid 

which amount is liable to be forfeited on the happening of any contingencies as 

mentioned under the Bidding Documents. 
 

We, the  {Name of the Insurer}havingourHeadOfficeat{addressof  

the Insurer} guarantee and undertake to pay immediately on demand by Karnataka 

Power Transmission Corporation Limited, (hereinafter calledthe 'Owner') theamount

 of...........(*).......... withoutany 

reservation,protest,demandandrecourse.Anysuchdemandmadebythe'Owner' shallbe 

conclusiveandbinding on us irrespectiveofanydisputeordifferenceraisedby the 

Contractor and/or anyright/remedy available to the Contractor in terms thereof. 

This Insurance Surety Bond shall be unconditional as well as irrevocable and shall 

remainvalid upto............................(@)IfanyfurtherextensionofthisInsurance Surety 

Bond is required, the same shall be extended to such required period (not exceeding 

one year) on receiving instructions from M/s {Contractor 's Name} on whose behalf 

this Insurance Surety Bond is issued. 

In witness where of the Insurer, through its authorized officer has set its hand and 

stamp on this ................ dayof ............ 20.......... at ......... 
 

............................................ 
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(Signature) 

 

............................................

. 

(Name) 

 

............................................

. 

(Designationwith Insurer 

Stamp) 

 

AuthorizedVidePowerofAttorneyPoANo........................ 

 

 

Date.................................. 

 

NOTE: 

1. (*)TheamountshallbeasspecifiedintheSPC. 

(**)Thisshallbethelastdateofbidsubmissiondeadline. 

(@)ThisdateshallbeForty Five(45)daysafterthelastdateforwhichthebidisvalid. 

2. The Insurance Surety Bond shall be from an Insurer as per guidelines issued by Insurance 

Regulatory and Development Authority of India (IRDAI) as amended from time to time. 
 

3. The Owner shall be the Creditor, the Contractor shall be the Principal debtor and the 

Insurance company/Insurer shall be the Surety in respect of the Insurance Surety Bond to 

be issued by the Insurer. 

 

4. The Insurance Surety Bond should be on Non-Judicial stamp paper/e-stamp paper of 

appropriatevalue as per Stamp Act prevailing in the state(s) where the Insurance SuretyBond 

is submitted or isto be acted upon or the rate prevailing in State where the Insurance Surety 

Bond is executed, whichever is higher. The Stamp Paper/e- stamp paper shall be purchased 

in the name of Contractor /Insurer issuing the Insurance Surety Bond. 

 

5. Whilegetting theInsurance Surety Bond issued, Contractors arerequiredto ensure compliance 

to the points mentioned in Form of Bank Guarantee/Insurance Surety 

BondVerificationCheckListenclosedinthisSectionofBiddingDocuments.Further, Contractors 

are required to fill up this Formandenclose the same with the Insurance Surety Bond. 
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ANNEXURE- III 

 

PROFORMA OF BANK GUARANTEE FOR 

SECURITY DEPOSIT/CONTRACT PERFORMANCE(In the form of e-BG) 

(To be stamped on Rs.300/- Non-Judicial stamp paper in accordance with KPTCL Circular No. 

KPTCL/GMT/CIVIL (B7)/35/2024-MANAGER ESTATE (E-106992) dated 02.03.2024) 

 

Ref……………….    Bank Guarantee No ……… 

Date ……………………….. 

To, 

------------------ 

------------------ 

------------------ 

Dear Sirs, 

In consideration of the Karnataka Power Transmission Corporation Limited, (hereinafter referred to as 

the Owner which expression shall unless repugnant to the context or meaning thereof include its 

successors, administrators and assigns) having Awarded to M/s……………………… with its 

Registered/Head Office at .............................. (hereinafter referred to as the 'Contractor' which 

expression shall unless repugnant to the context or meaning thereof, include its successors, 

administrators, executors and assigns), a Contract by issue of Owner's Letter of Intent to Award the 

Contract  No……………..dated………………  and the same having been unequivocally accepted by the 

Contractor, resulting in a Contract bearing No……….. dated …………..valued at……………for  

……………..(Scope of Contract) and the Contractor having agreed to provide a Contract Performance 

Guarantee for the faithful  Performance of the entire Contract equivalent to 5% (Five Percent)of the 

Amount put to tender(Excluding GST)plus additional security for unbalanced tenders in accordance 

with Clause 25.5 of ITT and Clause 43 of the CC (Conditions of Contract).  

We ……………………………………………………. (Name & Address) having its Head Office at 

…………………………(hereinafter referred to as the 'Bank' which expression shall, unless repugnant to 

the context or meaning thereof, include its successors, administrators, executors and assigns) do 

hereby Guarantee and undertake to pay,  the Owner, merely on demand any and all monies payable 

by the Contractor to the extent of ……………….as aforesaid at any time up to ……………**…………… 

(days/Month/year) without any demur, reservation, contest, recourse or protest and/or without any 

reference to the Contractor. 

 

Any such demand made by the Owner on the Bank shall be conclusive and binding notwithstanding 

any difference between the Owner and the Contractor or any dispute pending before any Court, 

Tribunal, Arbitrator or any other Authority. The Bank undertakes not to revoke this Guarantee during 

its currency without previous consent of the Owner and further agrees that the Guarantee herein 

contained shall continue to be enforceable till the Owner discharges this Guarantee. 

The Owner shall have the fullest liberty without affecting in any way the liability of the Bank under 

this Guarantee, from time to time to extend the time for Performance of the Contract by the 

Contractor. The Owner shall have the fullest liberty, without affecting this Guarantee, to postpone 
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from time to time the exercise of any powers vested in them or of any right which they might have 

against the Contractor, and to exercise the same at any time in any manner, and either to enforce or 

to forebear to enforce any covenants, contained or implied, in the Contract between the Owner and the 

Contractor or any other course or remedy or security available to the Owner. The Bank shall not be 

released to its obligations under these presents by any exercise by the Owner of its liberty with 

reference to the matters aforesaid or any of them or by reason of any other act of omission or 

Commission on the part of the Owner or any other indulgences shown by the Owner or by any other 

matter or thing whatsoever which under law would, but for this provision have the effect of relieving 

the Bank. 

The Bank also agrees that the Owner at its option shall be entitled to enforce this Guarantee against 

the Bank as a Principal Debtor, in the first instance, without proceeding against the Contractor and 

notwithstanding any Security or other Guarantee the Owner may have in relation to the Contractor's 

liabilities. 

Notwithstanding anything contained herein above our liability under this Guarantee is restricted to 

Rs…………………..and it shall remain in force up to and including ………………….and shall be 

extended from time to time for such period (not exceeding one year), as may be desired by M/s 

………………………..on whose behalf this Guarantee has been given.  

In case of invocation/encashment/forfeiture of e-BGs by KPTCL or any other person the amount shall 

be credited to following Bank Account No.  

1. Beneficiary Name : Chief Engineer Electy.,  

Tendering & Procurement 

2. Bank Account No. : 45022876580 

3. IFSC : SBIN0040196 

4. Bank : State Bank of India  

5. Branch : Madhavanagar, Bengaluru - 560009 

 

 Dated this …………….day of ……………20………at ……….. 

WITNESS: 

…………………..     .................................. 

 

 (Signature)       (Signature) 

 

 ……………………     …………………… 

 (Name)        (Name) 
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. ................................       ……………….. 

(Official Address)   (Designation with Bank Stamp) 

 Attorney as per Power of 

 Attorney No ……………… 

 Date …………………. 

 

NOTE: 

** The date will be Ninety (90) days after the end of Guarantee Periodasspecified in the Contract. 

1. The stamp papers of appropriate values shall be purchased in the name of issuing Bank. 

 

2. It is mandatory that, the Bidders have to submit Contract Performance Bank Guarantees 

only in the form of Insurance Surety Bonds (ISBs) issued by Insurance Company 

authorized by Insurance Regulatory and Development Authority of India (IRDA) (OR) in 

the form of e-Bank Guarantee (e-BGs) from the Banks which are integrated with NeSL, 

any other mode of Performance Bank Guarantees will not be accepted. 
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         ANNEXURE-III(A) 
 

Details of Banks which are integrated with NeSL for obtaining e-BG is as 

below: 
 
 
 

1. AU Small Finance Bank Limited 

2. Axis Bank Limited 

3. Bank of Baroda 

4. Bank of India 

5. Bank of Maharashtra 

6. Canara Bank 

7. Central Bank of India 

8. City Union Bank Ltd 

9. DBS Bank 

10. DCB Bank 

11. Dhanlaxmi Bank 

12. Federal Bank Limited 

13. HDFC Bank Limited 

14. Hongkong and Shanghai Banking Corporation Limited (HSBC) 

15. ICICI Bank Limited 

16. IDBI Bank Limited 

17. IDFC First Bank Limited 

18. Indian Bank 

19. Indian Overseas Bank 

20. IndusInd Bank  

21. Jammu and Kashmir Bank 

22. Karnataka Bank 

23. Karnataka Vikas Grameena Bank 

24. Karur Vysya Bank Limited 

25. Kotak Mahindra Bank Ltd 

26. Punjab and Sind Bank 

27. Punjab National Bank 

28. RBL Bank 

29. Standard Chartered Bank 

30. State Bank of India 

31. South Indian Bank Ltd 

32. Tamilnad Mercantile Bank Ltd., 

33. UCO Bank 

34. Union Bank of India 

35. Yes Bank Limited 
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ANNEXURE-III(B) 
 

Details of Indicative Challan form for obtaining e-BG from Banks is as 

under: 
 

 

1.  PAN / UIN* AABCK7281M 

2.  Name KPTCL 

3.  Email ID cgmtech@kptcl.org 

4.  Name of the 

Representative 

Chief General Manager(Tech), 
Corporate Office,11th Floor, 

Indhana Bhavan, KPTCL, 
Bengaluru -560009. 

5.  Mobile Number 8277891961 

6.  Relation to Contract Beneficiary 

7.  Contract Reference 

Number 

PO reference, Tender ID etc 

8.  BG Amount  

9.  BG CCY Rs. 

10.  Expiry Date  

11.  Claim Expiry Date  

12.  Vendor Code  

13.  Business Unit Code  

14.  Other details sought by 

concerned banks (if any) 
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ANNEXURE-III(C) 

 

Form of Insurance Surety Bond towards Performance Security   
(To be stamped in accordance with Stamp Act of India) 

Insurance Surety Bond No:  

Date: 

To 
 

The Chief General Manager(Tech), 

Corporate Office, 11thFloor, Indhana Bhavan, 

KPTCL, Bengaluru -560009 

 

Dear Sirs, 

In consideration of the Karnataka Power Transmission Corporation Limited, (hereinafter 

referred to as the Owner which expression shall unless repugnant to the context or meaning 

thereof include its successors, administrators and assigns) having Awarded to 

M/s……………………… with its Registered/Head Office at ..............................

 (hereinafter referred to as the 'Contractor' which expression shall unless repugnant to 

the context or meaning thereof, include its successors, administrators, executors and 

assigns), a Contract by issue of Owner's Letter of Intent to Award the Contract  

No……………..dated………………  and the same having been unequivocally accepted by the 

Contractor, resulting in a Contract bearing No……….. dated …………..valued 

at……………for  ……………..(Scope of Contract) and the Contractor having agreed to provide a 

Contract Performance Guarantee for the faithful  Performance of the entire Contract 

equivalent to 5% (Five Percent) of the Amount put to tender (Excluding GST) plus 

additional security for unbalanced tenders in accordance with Clause 25.5 of ITT and Clause 

43 of the CC (Conditions of Contract).  

We............... .[Name& Address of

 theInsurer]...........having its HeadOfficeat 

......................... (hereinafter referred to as the ‘Insurer’, which expression shall, unless 

repugnant to the context or meaning thereof, include its successors, administrators, 

executors and assigns) do hereby guarantee and undertake to pay the Owner, on demand 

any and all amount payable by theContractortotheextentof..................(*).......  

asaforesaidatanytimeupto...........................[days/month/year] without any condition, 

demur, reservation, contest, recourse or protest and/or without any reference to the 

Contractor. Any such demand made by the Owner on the Insurer shall be conclusive and 

binding notwithstanding any difference betweenthe Owner and the Contractor or any dispute 

pending before any Court, Tribunal, Arbitrator or any other authority.  

The Insurer undertakes not to revoke this Insurance Surety Bond during its currencyand or 

any period extended under the contract, without prior consent of the Owner and further 
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agrees that the guarantee herein contained shall be enforceable till the Owner discharges this 

guarantee. 

The Owner shall have the fullest liberty, without affecting in any way the liability of the 

Insurer under this Insurance Surety Bond, from time to time to extend the performance of 

the Contract by the Contractor for the purpose of which, the Insurershall be liable to extend 

the validityof the present InsuranceSuretyBondwithout any demur, condition, protest and 

the Insurer shall at no point in timehave an option of revoking the same, The Owner shall 

have the fullest liberty, without affecting this Insurance Surety Bond, to postpone from time 

to time the exercise of any powers vested in them or of any right which they might have 

against the Contractor, and to exercise the same at any time in any manner, and either to 

enforce or to forbear to enforce any covenants, contained or implied, in the Contract between 

the Owner and the Contractor or any other course or remedy or security available to the 

Owner. The Insurer shall not be released of its obligations under these presents byany 

exercise by the Owner of its liberty with reference to the aforesaid or any of them or by 

reason of any other act or forbearance or other acts of omission orcommission on the part 

ofthe Owner or any other indulgence shown by the Owner or by any other matter or thing 

whatsoever which under law would, but for this provision, have the effect of relieving the 

Insurer. 

The Insurer also agrees and undertakes that the Owner at its option shall be entitled to 

enforcethisInsuranceSuretyBondagainsttheInsurerasaSurety,inthefirstinstance without 

proceeding against the Contractor and notwithstanding any security or other guarantee that 

the Owner may have in relation to the Contractor’s liabilities. 

Notwithstanding anything contained hereinabove our liability under this Insurance 

SuretyBondisrestrictedto.........................(*) anditshallremaininforceuptoandincluding 

.....................(@) andshallbeextendedfrom 

timetotimeforsuchperiod(notexceedingoneyear),asmaybedesiredbyM/s.{ 

Contractor'sName}onwhosebehalfthis InsuranceSuretyBondhasbeengiven. 

 

Datedthis.............................dayof....................20.................. 

at........................................... 

 

WITNESS: 

1) .................................................... 
......................................................... 

(Signature) (Signature) 

.................................................... 

......................................................... 

 

(Name) (Name) 
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.................................................... 

......................................................... 

 

(OfficialAddress)(Designationwith Insurer Stamp)Authorised Vide Power of Attorney 

No....................................... 

Date............................................... 

2) .................................................... 

(Signature) 

.................................................... 

(Name) 

.................................................... 

(OfficialAddress) 

 

Notes:(*)Thissumshallbe5% (Five Percent) of the Amount put to tender (Excluding GST) 

plus additional security for unbalanced tenders in accordance with Clause 25.5 of ITT and 

Clause 43 of the CC (Conditions of Contract). 

1. TheInsuranceSuretyBondshallbefromanInsurerasperguidelinesissuedby Insurance 

Regulatory and Development Authority of India (IRDAI). 

2. TheOwnershallbetheCreditor,theContractorshallbethePrincipaldebtorandthe Insurance 

company/Insurer shall be the Surety in respect of the Insurance SuretyBond to be 

issued by the Insurer. 

3. The Insurance Surety Bond should be on Non-Judicial stamp paper/e-stamp paper of 

appropriate value as per Stamp Act prevailing in the state(s) where the Insurance Surety 

Bond is submitted or is to be acted upon or the rate prevailing in State where the 

Insurance Surety Bond is executed, whichever is higher. The Stamp Paper/e- stamp 

paper shall be purchased in the name of Contractor Insurer issuing the Insurance 

Surety Bond. 

4. While getting the Insurance Surety Bond issued, the Contractor is required to ensure 

compliance to the points mentioned in Form of Bank Guarantee/ Insurance Surety 

Bond Verification Check List. Further, the Contractor is required to fill up this Form and 

enclose the same with the Insurance Surety Bond. 
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BANKGUARANTEE/INSURANCESURETYBONDVERIFICATION CHECK LIST 

(TobesubmittedwithEMDandCPG) 

1. BankGuarantee/InsuranceSuretyBond(ISB)No.&Date:………………………….. 

2. NameofIssuingBank/Branch/InsuranceAgency : 

……………………………………………. 

3. Amount :………………………………………….. 
 

4. NatureofBG/ISB&No.ofPages :………………………………………….. 

 

5. ValidityofBG/SIB :…………………………………………. 

 
 

6. ContractorReference : 

Name 

……………………………………………………………………………………..….. 

Address 

…………………………………………………………………………………………… 

Telephone 

…………………………………………………………………………………..………. 

Email ……………………………………….. 

7. Bank/InsuranceAgencyReference 
 

Name 

…………………………………………………………………………………………. 

Address …………………………………………………………………………………  

Telephone 

…………………………………………………………………………………………. 

Email …………………………………………………………………………………… 
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Sl. 

No. DetailsofChecks Yes/No 

1. IstheBG/InsuranceSuretyBond(ISB)onNon-

judicialstamppaperofappropriatevalue,asperStamp Act? 

 

2. Whether date, purpose of purchase of stamp paper and name of 

theOwner indicated ontheback of stamppaper under theSignature of 

Stamp Vendor? 

(The date of purchase of stamp paper should be of any date on or 

before thedateofexecutionofBG/ 

InsuranceSuretyBond(ISB)andthestamppapershouldbepurchasedeithe

r in the name of the executing Bank orInsurance Agency or 

theContractor on whose behalf the BG/ InsuranceSuretyBond(ISB) 

hasbeen issued. The Stamp Papers (other than e- stamp paper) 

should be duly signed by the stamp vendor). 

 

3. HastheexecutingofficerofBG/ 

InsuranceSuretyBond(ISB)indicatedhisname,designationand Power of 

Attorney No. / Signing Power No. etc., on the BG/ 

InsuranceSuretyBond(ISB)? 

 

4. IseachpageofBGdulysigned/initialedbyexecutantandwhetherstamp of 

Bank or Insurance Agency is affixed thereon? 

 

5. Whether the last page is signed with full particulars including two 

witnessesundersealofBankorInsuranceAgencyasrequiredinthe 

prescribedproforma? 

 

6. DoestheBankGuarantee/ 

InsuranceSuretyBond(ISB)compareverbatimwiththeProformaprescribe

d in the Bidding Documents? 

 

7. Are the factual details such as NIT no. / Tender Enquiry no. / 

Bidding Documents No. / Specification No., Amount of BG/ 

InsuranceSuretyBond(ISB), validity of BG/ 

InsuranceSuretyBond(ISB)correctly mentioned in the BG/ 

InsuranceSuretyBond(ISB)? 

 

8. Whether overwriting / cutting, if any on the BG/ 

InsuranceSuretyBond(ISB)have been properly authenticated under 

signature & seal of executants? 

 

9. WhetherBG/ 

InsuranceSuretyBond(ISB)hasbeenissuedbyaBankorInsuranceAgenc

yinline withtheprovisionsof Bidding Documents? 

 

 

SignatureofContractor ………………….. 

 

Name …………………………………. 

 

  Designation……………………… 
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Seal 

 

ANNEXURE- IV 

 

PROFORMA OF EXTENSION OF BANK GUARANTEE /INSURANCE SURETY BOND 

 

 

 

 Ref ……………….   Date …………….. 

To 

 
The Chief General Manager(Tech), 

Corporate Office, 11thFloor,  

Indhana Bhavan, 

KPTCL, Bengaluru -560009 

 

Dear Sirs, 

 

 Sub: Extension of Bank Guarantee/ Insurance Surety Bond No ……………….for 

Rs………………….[Indicate value of Bank Guarantee/ Insurance Surety Bond] favouring 

yourselves, expiring on …………….. on account of M/s……………..in respect of Contract 

No ……………dated……....(hereinafter called original Bank Guarantee). 

 At the request of M/ s …………….,We………………. Insurer/Bank, Branch Office at 

…………..and having its Head Office at ……………do hereby extend our liability under the 

above mentioned Guarantee No ………… Dated …………… for a further period of 

………….Years/Months from …………….to expire on …………Except as provided above, all 

other Terms and Conditions of the original Bank Guarantee/Insurance Surety Bond No 

……………dated ………………..shall remain unaltered and binding. 

Please treat this as an integral part of the Original Bank Guarantee to which it would 

be attached.   

Yours faithfully, 

 For ..................................... 

 Manager/Agent/Accountant 

 Power of Attorney No ............ 

 Dated .................................. 

SEAL OF BANK 

Note: 

The extension of BG/Insurance Surety Bond should be on Non-Judicial stamp paper/e-

stamp paper of appropriate value as per Stamp Act prevailing in the State(s) where the 

BG/Insurance Surety Bond is submitted or is to be acted upon or the rate prevailing in 

the State where the BG is executed, whichever is higher. The Stamp Paper/e-Stamp 
paper shall be purchased in the name of Insurance Surety Bond /Bank issuing the 

guarantee.  
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ANNEXURE-V 

PROFORMA OF LETTER OF UNDERTAKING 

(To be uploaded by the Bidder along with his Bid) 

 Ref ……………   Date ……………. 

To, 

……………. 

……………. 

Dear Sirs, 

1. I*/We* have read and examined the following Bid Documents relating to 

the…………………(full scope of Work). 

a) Notice Inviting Tender. 

b) Conditions of Contract containing Sections: ‘Invitation for Tenders’, 'Instructions to 

Tenderers’, ‘Conditions of Contract’ and Contract Data.  

c) Special Conditions of Contract (SCC) along with Annexure …...... to ................ 

d) Drawings No .......... 

e) Technical Specifications. 

2. I / We hereby submit our Bid and undertake to keep our Bid Valid for a period of One 

Hundred and Eighty days (180 days) from the Last date of bid submission as notified 

(either original or extended).  

I*/We* hereby further undertake that during said period I/We shall not vary/alter or revoke 

my/our Bid. 

This undertaking is in consideration of KPTCL agreeing to open my/our Bid and consider 

and evaluate the same for the purpose of Award of Work in terms of provisions of Clause 

entitled "Award of Contract" cl.no. 26 of Section ITT. 

  

Should this Bid be accepted, I*/We* also agree to abide by and fulfil all the terms, 

conditions of provision of the above mentioned Bid Documents. 

 

Witness:     Signature along with Seal of Co. 

      ………………………………….. 

Signature     (Duly authorized to sign the 

 Date:      Tender On behalf of the Contractor) 

Name & Address     

Name ........................................ 

Designation ............................... 

Name of Co ................................ (in Block Letters) 

 

*Strike out whichever is not applicable. 
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ANNEXURE-VI 

 

PROFORMA OF APPLICATION FOR PAYMENT 

 

Project    : 

Equipment Package  :  Date : 

Name of Contractor  :  Contract No.: 

Contract Value    :  Contract Name  : 

Unit Reference    :  Application Serial Number :  

 

To, 

……………………………… 

……………………………… 

……………………………… 

Dear Sir, 

 

APPLICATION FOR PAYMENT 

 

1. Pursuant to the above referred Contract Dated …………., the undersigned hereby applies 

for Payment of the Sum of ........……….(Specify amount and currency in which Claim is 

made). 

 

2. The above amount is on account of. (Tick whichever applicable) 

Initial Advance (Schedule**) 

Interim Payment as Advance (Schedule**) 

Progressive Payment against despatch of Equipment (Schedule**) 

Progressive Payment against receipt of Equipment at Site (Schedule**) 

Progressive Payment against Erection (Schedule**) 

Ocean freight & marine Insurance (Schedule**) 

Inland transportation (Schedule**) 

Inland Insurance 

Price Adjustment 

Extra Work not specified in Contract 

(Ref. Contract Change Order No.... …………) 
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Other (specify) 

Final Payment (Schedule**) 

As detailed in the attached Schedule(s) which form an integral apart of this application. 

3.  The Payment Claimed is as per item(s) No.(s) …………of the Payment Schedule annexed to 

the above mentioned Contract. 

4.  The application consists of this page, a Summary of Claim Statement (Schedule**),and the 

following signed Schedule. 

1. ……………………………… 

2……………………………… 

3……………………………… 

The following Documents are also enclosed 

1. ……………………………… 

2……………………………… 

3……………………………… 

 

Signature of Contractor/ 

Authorised Signatory 

*  Application for Payment will be made to 'Engineer' as to be designated for this purpose at the 

time of Award of the Contract. 

Prepare separate application for Claims in different currencies. 

** Proforma for the Schedules will be mutually discussed and agreed to during the finalization 

of the Contract Agreement 
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ANNEXURE-VII 

 

PROFORMA OF LEGALLY ENFORCEABLE DEED OF UNDERTAKING TO BE FURNISHED 

BY BIDDER’S PRINCIPALS FOR SUPPLY OF EQUIPMENT 

(To be stamped on Rs.500/- Non Judicial stamp paper in accordance with KPTCL Circular No. 

KPTCL/GMT/CIVIL (B7) / 35 / 2024-MANAGER ESTATE (E-106992) dated 02.03.2024) 

 

This deed of undertaking executed this ……………day of ………20……….by ……………….(Name 

of Bidders Principals) having its Registered Office at ……………….(hereinafter called the 

“Principals” which expression shall include its successors, administrators,  executors and 

permitted assigns)and ……………(Name of Bidder) having its Registered Office at 

……………(hereinafter called the “Bidder” which expression shall include its successors, 

administrators, executors and permitted assigns) in favour of Karnataka Power Transmission 

Corporation Limited (hereinafter called the “Owner”) 

WHEREAS the Owner invited Bids as per its Bid Enquiry No…………...for………………(Name of 

Package) and whereas the Bid Enquiry stipulates that "Bidders, who are Subsidiaries and have 

recently established production line in India for the Equipment for which Bids are invited, can 

also be considered as meeting with the criteria, provided the Parent Company (Principals) 

agrees to furnish, either jointly with the subsidiary (Bidder) or separately, a legally enforceable 

undertaking to Guarantee Quality, timely supply, Performance and Warranty obligations as 

stipulated in the Bid enquiry and also furnish Performance Guarantee or Security as 

stipulated in the Bid enquiry". 

AND WHEREAS the Bidder has submitted its Office No. ………………dated……………… to the 

Owner based on the Association of the Principals & Subsidiary. 

NOW THEREFORE THIS UNDERTAKING WITNESSETH AS UNDER: 

1. In consideration of the Award of Contract by the Owner to the Bidder, we, the 

Principals, and the Bidder do hereby declare and undertake that we shall be jointly and 

severally responsible and bound unto the Owner for the successful Performance of the 

characteristics in terms of the Contract to the satisfaction of the Owner. 

2. In case of any breach of the Contract committed either by us and/of the Bidder, we, the 

Principals, do hereby undertake, declare and confirm that we shall be fully responsible 

for successful Performance of the Contract and undertake to carry out all the 

obligations and responsibilities under the contract in Order to discharge the obligations 

stipulated in the Contract. We undertake to execute the Work in its entirety and hold 

responsibility even in respect of the Work entrusted by us to the Bidder. We hereby 

indemnify the Owner that we will compensate the Owner, if any loss occured due to 

default in executing the Work either by us or by the Bidder. 

3.  Without in any way affecting the generality and total responsibility in terms of this Deed 

of Undertaking, the Principals hereby agree to depute their Technical experts from time 

to time to the Bidder's Works/Owner's Project Site as mutually considered necessary by 

the Owner/ Bidder and the principals to ensure proper Design, Manufacture, Testing 

and successful Performance of the Equipment under the said Contract in accordance 

with the Contract and, if necessary, the Principals shall advise the Bidder Suitable 

measures to discharge the obligations under the Contract. 

4. We, the Principals and the Bidder will be fully responsible for the Quality of all 

Equipment/Components Manufactured at the Bidder's Works or the Bidder's Sub-

Vendor's Works and, if necessary, their repairs or replacement for successful 

Performance of the characteristics in terms of the Contract 
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5. We, the Principals and the Bidder, agree that this deed of Undertaking shall be 

Irrevocable and shall form an integral part of the Contract and further agree that this 

undertaking shall continue to be enforceable till the successful Completion of the 

Contract and the Owner discharges it. It shall become operative from the effective date 

of the Contract 

6. A Performance Guarantee as stipulated in the Bid enquiry will be furnished and shall 

be Guaranteed towards the faithful Performance / compliance of this Deed of 

Undertaking in terms the Contract. 

7.  This Deed of Undertaking shall be construed and interpreted in accordance with the 

laws of India and the courts in Bengaluru, KarnatakaState, shall have exclusive 

jurisdiction in all matters arising under this Deed of Undertaking. 

IN WITNESS WHEREOF, the Principals and the Bidder through their authorised 

Representatives, have executed these present and affixed common seals of their respective 

Companies, on the Day, Month and year first mentioned above. 

1. 

WITNESS    for NAME OF PRINCIPALS  

………………    ……………… 

(Signature)     (Signature) 

………………    ……………… 

 (Name)     (Name) 

………………    ……………… 

(Office Address)    (Office Address) 

………………    ……………… 

(Company Seal)    (Company Seal) 

 

 

 

2. 

WITNESS    for NAME OF BIDDER 

………………    ……………… 

(Signature)     (Signature) 

………………    ……………… 

 (Name)     (Name) 

………………    ……………… 

(Office Address)    (Office Address) 

………………    ……………… 

(Company Seal)    (Company Seal) 
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ANNEXURE-VIII 

PROFORMA OF INDEMNITY BOND TO BE EXECUTED BY THE CONTRACTOR FOR THE 

EQUIPMENT HANDED OVER BY OWNER "FOR PERFORMANCE OF THE CONTRACT 

(For Owner supplied Equipments / Materials) 

(To be stamped on Rs.500/- Non Judicial stamp paper in accordance with KPTCL Circular No. 

KPTCL/GMT/CIVIL (B7)/35/2024-MANAGER ESTATE (E-106992) dated 02.03.2024) 

INDEMNITY BOND 

 

THIS INDEMNITY BOND is made this………………..day of ……………….....20……..by 

………………..a Company registered under the Companies Act, 1956/Partnership 

Firm/Proprietary concern having its Registered Office at …………..(hereinafter called as 

‘Contractor’ or ‘Obligator’ which expression shall include its successors and permitted assigns) 

in favour of Karnataka Power Transmission Corporation Limited, ………………..having its 

Project at ……………….. (hereinafter called as “KPTCL” which expression shall include its 

successors and assigns): 

WHEREAS Owner has Awarded to the Contractor a Contract for ............vide his Letter of 

Intent to Award the Contract/Contract No ………………..dated ………………..and its 

Amendment No . ………… (applicable when Amendments have been issued ) in terms of which, 

it is required to hand over various Equipments to the Contractor for execution of the Contract. 

And Whereas by virtue of Clause No ………………..of the said Contract, the Contractor is 

required to execute an Indemnity Bond in favour of KPTCL for the Equipment handed over to it 

by KPTCL for the purpose of Erection  in due Performance of the Contract (hereinafter called 

the "Equipment"). 

NOW THEREFORE, this Indemnity Bond witnesseth as follows: 

1 That in consideration of various Equipment as mentioned in the Contract, Valued at Rs 

………………..(Rupees ………………..) to be handed over to the Contractor in installments 

from time to time for the purpose of Performance of the Contract, the Contractor hereby 

undertakes to indemnify and shall keep KPTCL indemnified, for the full value of the 

Equipment. The Contractor hereby acknowledges receipt of the initial installments of the 

Equipment as per details in the Schedule appended hereto. Further, the Contractor agrees 

to acknowledge receipt of the subsequent installments of Equipment as required by KPTCL 

in the form of Schedules consecutively numbered, which shall be attached to this 

Indemnity Bond so as to form integral parts of this Bond. It is expressly understood by the 

Contractor that handing over the Equipments drawn from KPTCL Stores by the Engineer or 

handing over the despatch Title Documents in respect of the said Equipments duly 

endorsed by KPTCL in favour of the Contractor shall be construed as handing over the 

Equipment purported to be covered by such title Documents and the Contractor shall hold 

such Equipments in trust as a trustee for and on behalf of KPTCL. 

2. That the Contractor is obliged and shall remain absolutely responsible for the safe transit / 

protection and custody of the Equipment at KPTCL Project Site against all risks whatsoever 

till the Equipment are duly used / erected in accordance with the terms of the Contract 

and the Plant / Package duly erected and commissioned in accordance with the terms of 

the Contract, is taken over by KPTCL. The Contractor undertakes to keep KPTCL harmless 

against any loss or Damage that may be caused to the Equipment 

3. The Contractor undertakes that the Equipment shall be used exclusively for the 

Performance / execution of the Contract strictly in accordance with its Terms and 

Conditions and no parts of the Equipment shall be utilised for any other Work or purpose 

whatsoever. It is clearly understood by the Contractor that non-observance of the 
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obligations under this Indemnity Bond by the Contractor shall interalia constitute a 

criminal breach of trust on the part of the Contractor for all intents and purpose including 

legal / penal consequences. 

4. That KPTCL is and shall remain the exclusive Owner of the Equipment free from all 

encumbrances, charges or lien of any kind, whatsoever. The Equipment shall at all times 

be open to inspection and checking by Engineer-in-Charge- / Engineer or other Employees 

/ Agents authorised by him in this regard. Further, KPTCL shall always be free at all times 

to take possession of the Equipment in whatever form the Equipment may be, if in its 

opinion, the Equipment are likely to be endangered, mis- utilised or converted to uses 

other than those specified in the Contract, by any acts of omission or Commission on the 

part of the Contractor or any other Persons or on account of any mason whatsoever and 

the Contractor binds himself and undertakes to comply with the directions of demand of 

KPTCL to return the Equipment without any demur or reservation. 

5. That this Indemnity Bond is irrevocable. If at any time any loss or Damage occurs to the 

Equipment or the same or any part thereof is mis-utlised in any manner whatsoever, then 

the Contractor hereby agrees that the decision of the Engineer-in-Charge/ Engineer of 

KPTCL as to assessment of loss or Damage to the Equipment shall be final and binding on 

the Contractor. The Contractor binds himself and undertakes to replace the lost / or 

Damaged Equipment at his own Cost and / or shall pay the amount of loss to KPTCL" 

without any demur, reservation or protest. This is without prejudice or any other right to 

remedy that may be available to KPTCL against the Contractor under the Contract and 

under this Indemnity Bond. 
 

6. NOW THE CONDITION of this Bond is that if the Contractor shall duly and punctually 

comply with the Terms and Conditions of this Bond to the satisfaction of KPTCL, then the 

above bond shall be void, but otherwise, it shall remain in full force and virtue. 

IN WITNESS WHEREOF, the Contractor has hereunto set his hand through his authorised 

Representative under the common seal of the Company, the day, Month and year first above 

mentioned. 

SCHEDULE NO. 1 

 

Particulars of the Quantity      Value of the Signature of Power of Attorney 
Equipment  Equipment Holder of Contractor   

   in token of receipt 

Handed over           

     

  

 (Please number subsequent Schedules) 

 

For and on behalf of  

M/s ........................ 

I i. Signature……………….. Signature ……………….. 

 

 ii. Name ……………….. Name……………….. 

 

 iii. Address ……………….. Address ……………….. 
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    Authorised Representative 

2. i. Signature……………….. 

   (Common Seal) 

 ii. Name ……………….. (In Case of Company) 

 

 iii. Address  

* Indemnity Bonds are to be executed by the authorised Persons and (i) in case of Contracting 

Company under common seal of the Company or (ii) having the Power of Attorney issued under 

common seal of the Company with authority to execute Indemnity Bonds, (iii) In case of (ii), the 

original Power of Attorney if it is specifically for this Contract or Photostat copy of the Power of 

Attorney if it is General Power of Attorney and such Documents should be attached to 

Indemnity Bond. 
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ANNEXURE-IX 

 

PROFORMA OF INDEMNITY BOND TO BE EXECUTED BY THE CONTRACTOR FOR THE 

EQUIPMENT/MATERIALS BROUGHT INTO THE SITE BY THE CONTRACTOR AND KEPT 

IN HIS POSSESSION FOR PERFORMANCE OF THE CONTRACT. 

(For Contractor supplied Equipments / Materials) 
 

(To be stamped on Rs.500/- Non Judicial stamp paper in accordance with KPTCL Circular No. 

KPTCL/GMT/CIVIL (B7)/35/2024-MANAGER ESTATE (E-106992) dated 02.03.2024) 

 

INDEMNITY BOND 

 

 THIS INDEMNITY BOND is made this………………..day of ……………….....20……..by 

………………..a Company registered under the Companies Act, 1956/Partnership 

Firm/Proprietary concern having its Registered Office at …………..(hereinafter called as 

‘Contractor’ or ‘Obligator’ which expression shall include its successors and permitted assigns) 

in favour of Karnataka Power Transmission Corporation Limited, ………………..having its 

Project at ……………….. (hereinafter called as “KPTCL” which expression shall include its 

successors and assigns): 

 

WHEREAS Owner has Awarded to the Contractor a Contract for ............vide his Letter of 

Intent to Award the Contract/Contract No ………………..dated ………………..and its 

Amendment No . ………… (applicable when Amendments have been issued ) for execution of 

the Contract. 

And Whereas by virtue of Clause No ………………..of the said Contract, the Contractor is 

required to execute an Indemnity Bond in favour of KPTCL for the Equipments/Materials 

supplied by the Contractor and used for the purpose of Erection  in due Performance of the 

Contract for which KPTCL makes Payments in Installments and the Title is transferred to 

KPTCL only after taking over of the Commissioned Work by KPTCL  (hereinafter called the 

"Contractor Supplied Equipment"). 

NOW THEREFORE, this indemnity bond witnesseth as follows: 

1 That in consideration of various Equipments/Materials which is valued at Rs……… 

(Rupees …………..) as mentioned in the Contract to be brought into the Site by the 

Contractor and to be used by him from time to time for the purpose of  Performance of the 

Contract, for which the Payments will be made by KPTCL in Installments as per the 

Payment Terms of the Contract, the Contractor hereby undertakes to indemnify and shall 

keep KPTCL indemnified, for the full value of such Equipments/Materials. The Contractor 

hereby acknowledges receipt of the initial Installment of Payments towards the 

Equipments/materials brought into the Site by him as per the details in the Schedule 

appended hereto. Further, the Contractor agrees to acknowledge receipt of the initial 

Installments of Payments towards subsequent Installments of Equipments/Materials to be 

brought into the Site by him as required by KPTCL in the form of Schedules consecutively 

numbered, which shall be attached to this Indemnity Bond so as to form integral parts of 

this Bond. It is expressly understood by the Contractor that issuance of a Certificate by the 

Engineer and the Contractor for the purpose of receiving initial Payments by the 

Contractor to the effect that the Equipments/Materials are received at the Site shall be 

construed as keeping the Equipments/Materials belonging to KPTCL in the possession of 

the Contractor and the Contractor shall hold such Equipments/Materials in trust as a 

Trustee for and on behalf of KPTCL. 
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2. That the Contractor is obliged and shall remain absolutely responsible for the safe transit / 

protection and custody of the Equipment at KPTCL Project Site against all risks whatsoever 

till the Equipment are duly used / erected in accordance with the terms of the Contract 

and the Plant / Package duly erected and commissioned in accordance with the terms of 

the Contract and is taken over by KPTCL. The Contractor undertakes to keep KPTCL 

harmless against any loss or Damage that may be caused to the Equipment 

3. The Contractor undertakes that the Equipment shall be used exclusively for the 

Performance / execution of the Contract strictly in accordance with its Terms and 

Conditions and no parts of the Equipment shall be utilised for any other Work or purpose 

whatsoever. It is clearly understood by the Contractor that non-observance of the 

obligations under this Indemnity Bond by the Contractor shall interalia constitute a 

criminal breach of trust on the part of the Contractor for all intents and purpose including 

legal / penal consequences. 

4. That KPTCL shall have the right over  theEquipments/Materials (even if Part Payment is 

made and the Title not transferred),  free from all encumbrances, charges or lien of any 

kind, whatsoever. The Equipment shall at all times be open to inspection and checking by 

Engineer-in-Charge- / Engineer or other Employees / Agents authorised by him in this 

regard. Further, KPTCL shall always be free at all times to take possession of the 

Equipment in whatever form the Equipment may be, if in its opinion, the Equipment are 

likely to be endangered, mis-utilised or converted to uses other than those specified in the 

Contract, by any acts of omission or Commission on the part of the Contractor or any other 

Persons or on account of any mason whatsoever and the Contractor binds himself and 

undertakes to comply with the directions of demand of KPTCL to return the Equipment 

without any demur or reservation. 

6. That this Indemnity Bond is irrevocable. If at any time any loss or Damage occurs to the 

Equipment or the same or any part thereof is mis-utlised in any manner whatsoever, then 

the Contractor hereby agrees that the decision of the Engineer-in-Charge/ Engineer of 

KPTCL as to assessment of loss or Damage to the Equipment shall be final and binding on 

the Contractor. The Contractor binds himself and undertakes to replace the lost / or 

Damaged Equipment at his own Cost and / or shall pay the amount of loss to KPTCL" 

without any demur, reservation or protest. This is without prejudice or any other right to 

remedy that may be available to KPTCL against the Contractor under the Contract and 

under this Indemnity Bond. 

 

6. NOW THE CONDITION of this Bond is that if the Contractor shall duly and punctually 

comply with the Terms and Conditions of this Bond to the satisfaction of KPTCL, then the 

above bond shall be void, but otherwise, it shall remain in full force and virtue. 

IN WITNESS WHEREOF, the Contractor has hereunto set his hand through his authorised 

Representative under the common seal of the Company, the day, Month and year first above 

mentioned. 

SCHEDULE NO. 1 

Sl. 

No 

Particulars of the 

Equipments/ 

Materials Brought into 

the Site by the 

Contractor and kept in 

his possession on 

behalf of KPTCL 

Quantity Value of the 

Equipment/ 

Material (Rs.) 

Certificate 

No./Date 

Recoded by 

the Engineer/ 

Contractor for 

making Initial 

Payment 

Initial 

Installment 

Amount 

Paid by 

KPTCL (Rs.) 

Signature of 

Power Of 

Attorney 

Holder of the 

Contractor. 
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 (Please number subsequent Schedules) 

 

 

For and on behalf of  

M/s ........................ 

 

I i. Signature……………….. Signature ……………….. 

 

 ii. Name ……………….. Name……………….. 

 

 iii. Address ……………….. Address ……………….. 

    Authorised Representative 

2. i. Signature……………….. 

   (Common Seal) 

 ii. Name ……………….. (In Case of Company) 

 

 iii. Address  

 

* Indemnity Bonds are to be executed by the authorised Persons and (i) in case of Contracting 

Company under common seal of the Company or (ii) having the Power of Attorney issued under 

common seal of the Company with authority to execute Indemnity Bonds, (iii) In case of (ii), the 

original Power of Attorney if it is specifically for this Contract or Photostat copy of the Power of 

Attorney if it is General Power of Attorney and such Documents should be attached to 

Indemnity Bond. 
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ANNEXURE- X 

PROFORMA OF "CONTRACT AGREEMENT" 

(To Be Executed on Non-Judicial Stamp Paper of value as per KPTCL Circular No. 

KPTCL/GMT/CIVIL (B7)/35/2024-MANAGER ESTATE (E-106992) dated 02.03.2024) 

This Agreement made on this ………………..day of ………………..Two thousand 

………………..between Karnataka Power Transmission Corporation Limited having its Office at 

………………..………………..………………..India (hereinafter referred to as a “Owner” or KPTCL 

which expression shall include its administrators,) on the one part and M/s ……….having its 

registered Office at …………(hereinafter referred to as the “Contractor” or “X” name of the 

Contracting Company, which expression shall include its administrators, successors, 

executors and permitted assigns) the other part. 

WHEREAS KPTCL desirous of setting up its Sub-Station and Transmission Line invited Bids 

for Establishing combined package………………. (briefly describe scope of Work) as per its Bid 

Specification No……………….. 

AND WHEREAS………………..”X” ………………..had participated in the above referred Bidding 

vide their proposal No. ..……dated………………..and KPTCL awarded the Contract 

to………………..”X” ………………..on Terms and Conditions of Bid Documents referred to 

therein, which has been accepted by ………………..”X” ………………..resulting into a “Contract”. 

NOW THEREFORE THE DEED WITNESSETH AS UNDER: 

1.0 Article 

 

1.1 Award of Contract: 
 

KPTCL has Awarded the Contract to ……………….. “X” ………………..for the Work 

of………………..on the Terms and Conditions contained in its Letter of Intent to Award the 

Contract No…………… dated………………..of Total Contract Price (excluding 

GST)amounting to Rs............(in words) and Total GST on Contract Price of Rs……..(in 

words)and the Documents referred to therein. The Award has taken effect from the date of 

aforesaid Letter of Intent to Award the Contract. The terms and expressions used in this 

Agreement shall have the same meaning as are assigned to them in  the “Contract 

Document” referred to in the succeeding Article. 
 

2.0Contract Documents: 

2.1 The Contract shall be performed strictly as per the Terms and Conditions stipulated herein 

and in the following Documents attached herewith (hereinafter referred to as "Contract 

Document”). 

i) KPTCL's Bidding Documents in respect of Specification No………………..issued vide its 

letter No………………..dated ………………..consisting of Tender documents at cl.no.7, 

section 2 of ITT and all other Sections including all Amendments issued vide its letter (s) 

No.(s) ………………..dated ……………….. (Part-I) 

ii) KPTCL’s Technical Specification including Amendments issued vide its Letter 

No………………..dated ………………..(Part-II) 

iii) .“X”s Proposal No………………..dated………………..along with Proposal Sheets, Data 

Requirement Sheets, Payment Terms, Works Schedules and Consortium Agreement/Joint 

Agreement Submitted by “X” entitled as “………………..”(Part-III). 
  

iv) Agreed Minutes of the meeting held on…...between KPTCL & “X” (Part-IV). 
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v) KPTCL's Letter of Intent to Award the Contract No……dated…… for a Total Contract Price 

(excluding GST)amounting to Rs............(in words) and  Total GST on Contract Price of 

Rs……..(in words) duly accepted by “X” (Part-V) 

 

vi) Quality Plans for Manufacturing and Field activities entitled as 'Quality Plan". (Part-VI) 

vii) Contract Activity Chart (Part-VII)  

All the aforesaid Contract Documents shall form an integral part of this Agreement, in so far 

as the same or any part conforms to the Bidding Document (Part-I & II) and what has been 

specifically agreed to by the Owner in his Letter of Intent to Award the Contract. Any matter 

inconsistent therewith, contrary or repugnant thereto or any deviations taken by the 

Contractor in its 'Proposal (Part-III) but not agreed to specifically by the Owner stands 

withdrawn by the Contractor. For the sake of brevity, this Agreement along with its 

aforesaid Contract Documents shall be referred to as the 'Agreement". 
 

3.0 Conditions & Covenants: 

3.1 The Scope of Contract, Consideration, Terms of Payment, Price Adjustment, Taxes 

wherever applicable, Insurance, Penalties, Performance Guarantee and all other Terms 

and Conditions are contained in KPTCL's Letter of Intent to Award the Contract No 

…………dated……………read in conjunction with other aforesaid Contract Document. 

The Contract shall be duly performed by the Contractor strictly and faithfully in 

accordance with terms of the Agreement. 

Further, in case of revision of GST rates during the contractual period, KPTCL 

and Contractor are bound for payment/refund accordingly. 

3.2 The scope of Work shall also include Supply, Erection and Civil Works portion of all 

such items, which are not specifical1y mentioned in the Contract Documents, but 

which are needed for successful, efficient, safe & reliable Operation of the Equipment 

unless otherwise specifically excluded in the Specifications under ‘exclusions' or Letter 

of Intent to Award the Contract. 

3.3 Time Schedule: 

3.3.1  Time is the essence of the Contract. The Time Schedules shall be strictly adhered to 

and “X” shall perform the Work in accordance with the agreed Schedule as given in 

LOI/DWA/approved Activity Chart. 

3.4 Quality Plans: 

3.4.1 The Contractor is responsible for the proper execution of the approved Quality Plans. 

The Work beyond the Customer's hold points will progress only with the Owner's 

consent. The Owner will also undertake Quality surveillance and Quality audit of the 

Contractor's/Sub-Contractor's Works, systems and procedures and Quality Control 

activities. The Contractor further agrees, that any change in the Quality Plan will be 

made only with the Owner's approval. The Contractor shall also perform all Quality 

activities, inspection and Tests agreed with the Owner to demonstrate full compliance 

with the Contract requirements. 

3.4.2 The Contractor also agrees to provide the Owner with the necessary facilities for 

carrying out inspection, Quality audit and Quality surveillance of Contractor's and its 

Sub-Contractor's Quality systems and manufacturing activities. 

These shall include but not limited to the following: 

i.  Relevant Plant Standards, Drawing and Procedures. 
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ii. Detailed Quality Assurance System/ Manuals for Manufacturing activities. 

iii. Storage Procedures and instructions regarding Welding, NDT, Heat Treatment prior to 

commencement of Manufacture. 

iv. Complete set of Log Sheets  mentioned in the Quality Plan. 

3.4.3  It is expressly agreed to by the Contractor that the Quality Tests and inspection by the 

Owner shall not in any way relieve the Contractor of its responsibilities for Quality 

Standards, and Performance Guarantee and their other obligations under the agreement. 

3.4.4  “X” agrees to submit Quality Assurance Documents package to KPTCL for review and 

record after Completion and within three weeks of despatch of Material. 

The Package will include the following: 

i)  Factory Test result/ inspection report for Testing required by this Contract or 

applicable Codes and Standards. 

ii)  Two copies of inspection reports duly, signed by Quality Assurance Personnel of 

both KPTCL and "X" for the agreed Customer hold points. 

iii)  Report of the rectification Works where and if applicable. 

3.5   It is expressly agreed to by the Contractor that the Contract is on single source 

responsibility basis and the Contractor is bound to perform the total Contract in its 

entirety and non-Performance of any part or portion of the Contract shall be deemed to 

be a breach of the entire Contract. 

3.6  The Contractor Guarantees that the Equipment under the Contract shall meet the 

ratings and Performance Parameters as stipulated in the Technical Specifications (Part-

II) and in the event of any deficiencies found in the requisite Performance figures, the 

Owner may at its option reject the Equipment or alternatively accept it on the Terms 

and Conditions and subject to levy of the Penalties in terms of Contract Documents. 

The amount of penalties so leviable shall be in accordance with the contract document 

and the total penalty levied shall not exceed the total contract value. 

3.7 It is further agreed to by the Contractor that the Contract Performance Guarantee shall 

in no way be construed to limit or restrict the Owner's right to recover the Damages/ 

Compensation due to short fall in the Equipment Performance figures as stated in Para 

3.6 above or under any other Clause of the agreement. The amount of Damages/ 

Compensation shall be recoverable either by way of deduction from the Contract Price, 

Contract Performance Guarantee and/or otherwise. 

3.8  The Contract Performance Guarantee furnished by the Contractor is irrevocable and 

un-conditional and the Owner shall have the powers to invoke it not withstanding any 

dispute or difference between the Owner and the Contractor pending before any Court, 

Tribunal, Arbitrator or any other Authority. 

3.9  This agreement constitutes full and complete understanding between the Parties. It 

shall supersede all prior correspondence. Any modification of the Agreement shall be 

effected only by a written instrument signed by the authorized Representatives of both 

the Parties. 

4.0 Settlement of disputes: 

4.1 It is specifically agreed by and between the parties that all the differences or disputes 

arising out of the Contract, shall be decided by a competent Court at Bangalore. 
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4.2 Notice of Default: 

Notice of default given by either Party to the other Party under the Agreement shall be in 

writing and shall be deemed to have been duly and properly served upon the Parties 

hereto if delivered against acknowledgement or by Fax or by registered mail with 

acknowledgement duly addressed to the signatories at the addresses mentioned herein 

above. 

5.0 Joint/Several Responsibility(Applicable in case of Consortium): 

The Contractor and the Consortium member are severally bound themselves to KPTCL for 

the faithful performance of the contract. 

IN WITNESS WHEREOF, the Parties through their duly authorized Representatives have 

executed these presents (execution whereof has been approved by the competent 

Authorities of both the Parties) on the day, Month and year first above mentioned at 

Bengaluru. 

WITNESSES: 

1. ……………….. …       (Owner’s signature) 

(Printed Name) 

2……………….. ……       (Designation) 

(Company's Stamp) 

 

1. ……………….. …       (Contractor’s signature) 

(Printed Name) 

2……………….. ……       (Designation) 

(Company's Stamp) 

 

1.……………….. …      (Consortium Partner’s signature) 

(Printed Name) 

2……………….. ……       (Designation) 

                                                                              (Company's Stamp) 
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ANNEXURE XI 

POWER OF ATTORNEY 

(To be stamped on Rs.500/- Non Judicial stamp paper in accordance with KPTCL 

Circular No. KPTCL/GMT/CIVIL (B7)/35/2024-MANAGER ESTATE (E-106992) dated 

02.03.2024) 

KNOW ALL MEN BY THESE PRESENTS that we ..................................... 

.........................a Company incorporated under the laws of ………………..and having its 

Registered Office/Head Office at ……..(hereinafter called "Manufacturer / Bidder” which 

expression shall unless repugnant to the Context or meaning thereof, include its successors, 

administrators and assigns) acting through Mr………………..its constitute, nominate and 

appoint M/s………………..a Company incorporated under  the laws of ……………….. and 

having its Registered/ Head Office at ……..as its duly constituted lawful Attorney (hereinafter 

called "Attorney” or "Authorized Representative”) to exercise all or any of the powers for and on 

behalf of the 'Manufacturer / Bidder in regard to Specification No .................. Package 

………………..the Bids for which have been invited by ………………..(Address "Owner”) to 

undertake the following acts: 

i) To submit proposal and participate in the aforesaid Bid Specification of the "Owner” on 

behalf of the "Manufacturer / Bidder”. 

ii) To negotiate with the “Owner” the Terms and Conditions including Price for Award of the 

Contract pursuant to the aforesaid Bid and to sign the Contract with the "Owner' for and 

on behalf of the Manufacturer / Bidder. 

iii) To receive accept and execute the Contract for and on behalf of the "Manufacturer / 

Bidder”. 

iv) To do any other act or submit any Document related to the above. 

It is expressly understood that the Power of Attorney shall remain valid, binding and 

irrevocable till submission of the Contract Performance Guarantee in terms of the Contract. 

The "Manufacturer / Bidder” hereby agrees and undertakes to satisfy and confirm all 

whatsoever the said "Attorney”/"Authorised Representative” quotes in the Bid, negotiates and 

signs the Contract with the "Owner" and/or purports to act on behalf of the "Manufacturer / 

Bidder” by virtue of this Power of Attorney and the same shall bind the "Manufacturer / 

Bidder” as if done by itself. 

 

IN WITNESS WHEREOF THE “Manufacturer/ Bidder” has executed these Presents at 

………………..………………..………………..on this day 

Of………………..………………..……………….. under the Common Seal of the Manufacturer / 

Bidder company. 

 

Specimen Signature of Attorney Holder 

……………………. 

(Name) 

 

For and on behalf of 

Common Seal of the above Manufacturer / Bidder 

Has been affixed thereunto, in the presence of. 

 

WITNESSES: 

1. Signature ........................................... 

Name.. ………………..……………….. 

Designation ................. ……………….. 

Occupation ......................................... 
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ANNEXURE-XII 

TRUST RECEIPT FOR PLANT, EQUIPMENT AND MATERIALS RECEIVED FROM KPTCL 

UNDER CONTRACT No ………….. DATED……………….. 

We M/ s ………………................ having our principal place of Business at have been 

Awarded a Contract No ………………..dated ………………..  for ………………..………………..by 

Karnataka Power Transmission Corporation Limited, Bengaluru. 

 

We do hereby acknowledge the receipt of the Plant, Equipment and Materials as are fully 

described and mentioned under Documents of title/ RR/ LR etc. and in the Schedule annexed 

here to which shall form an integral part of this receipt as 'Trustee of Karnataka Power 

Transmission Corporation Limited”. The aforesaid Materials etc. so received by us shall be 

exclusively used in the successful Performance of the aforesaid Contract and for no other 

purpose whatsoever. We undertake not to create any charge, lien or encumbrance over the 

aforesaid Materials etc. in favour of any other Persons/ institutions(s) / Bank(s). 

 

For M/ s ............................................................ 

(AUTHORISED SIGNATORY SEAL OF COMPANY) 

 

 

Dated: 

Place: 
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ANNEXURE-XIII 

 

 CONSORTIUM AGREEMENT  

(To be stamped on Rs.500/- Non Judicial stamp paper in accordance with KPTCL 

Circular No. KPTCL/GMT/CIVIL (B7)/35/2024-MANAGER ESTATE (E-106992) dated 

02.03.2024) 

CONSORTIUM AGREEMENT AMONGST M/s ………………..& M/s ……………….. for Bid 

Specification No. ………………………OF KARNATAKA POWER TRANSMISSION 

CORPORATION LTD. 

This consortium agreement executed on this ……..day ………. Month of  Two thousand 

………….amongst M/s……………... a company incorporated under the laws of 

……….(country)and having its registered office at …………………………..( herein after called the 

“Lead Company” which expression shall include its successors, executors and permitted 

assigns) and M/s…………………..,   a company incorporated under the laws of 

…………(country) and having its registered office at ………………………  (herein after called the 

Constituent Company which expression shall include its successors, executors and permitted 

assigns),  for the purpose of making a bid and entering into a contract (In case of award) 

against the specification no. ………………………………." for   ………………………………(Name of 

the work) for Karnataka Power Transmission Corporation Ltd. having its registered office at 

Indhana Bhavan, Bengaluru 560 009, Karnataka  (hereinafter called the "Owner"). The 

leader of the consortium shall abide by the general terms and conditions specified by the 

Purchaser. WHEREAS the Owner invited bids as per the above mentioned specifications for the 

design, manufacture, supply and erection, testing and commissioning  

ofEquipments/Materials stipulated in the bidding documents under subject package 

……………………………..(Name of the work) 

AND WHEREAS Section-2 (Clause No.2 &3 of ITT of  Qualifying  Requirement), forming part of 

the bidding documents, stipulates that a consortium meeting the requirements of Section-2 ( 

Invitation To Tenderers) applicable may bid, provided the Consortium fulfills all other 

requirements of specification and in such a case, the Bid shall be signed by the members so as 

to legally bind the members and who will be  jointly and severally liable to perform the 

Contract and all obligations hereunder. 

The above clause further states that the consortium agreement shall be attached to the bid 

and the contract performance guarantee will be as per the format enclosed with the bidding 

document without any restriction or liability for either party. 

AND WHEREAS the bid has been submitted to the Owner vide proposal No……………… dated 

……………… by Lead Company based on the Constituent agreement between all the 

consortium under these presents  and the bid in accordance with the requirements of 

Specifications (Qualification Requirements). 

NOW THIS INDENTURE WITNESSTH AS UNDER 

In consideration of the above premises and agreements all the partners to this consortium 

members do hereby now agree as follows: 

1. In Consideration of the award of the Contract by the Owner to the Consortium 

members, we , the members to the consortium agreement do hereby agree that 

Ms.…………….shall act as Lead Company and further declare and confirm that we shall 

jointly and severally be bound up to the Owner for the successful performance of the 
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contract and shall be fully responsible for the design,manufacture, supply and 

successful performance of the equipments in accordance with the Contract. 

 

2. In case of any breach of the said contract by the Lead company or other constituent of 

the Consortium agreement, the Lead company do hereby agree to be fully responsible 

for the successful performance of the contract and to carryout all the obligations and 

responsibilities  under the contract in accordance with the requirements of the 

Contract. 
 

3. Further, if the Owner suffers any loss or damage on account of any breach in the 

contract or any shortfall in the performance of the equipment in meeting the 

performance guaranteed as per the specification in terms of the contract, the Lead 

company of these presents undertake to promptly make good such loss or damages 

caused to the Owner, on its demand without any demur.  It shall not be necessary or 

obligatory for the Owner to proceed against Lead Partner to these presents before 

proceeding against or dealing with the other Partner (s). 
 

4. The Financial liability of the members of the consortium agreement to the Owner, with 

respect to any of the claims arising out of performance or non-performance of the 

obligations set forth in the said agreement, read in conjunction with the relevant 

conditions of the contract shall, however not be limited in any way so as to restrict or 

limit the liabilities of any of the members of the agreement. 
 

5. It is expressly understood and agreed between the members to this consortium 

agreement that the responsibilities and obligations of each of the partners shall be as 

delineated hereunder (To be incorporated suitably by the member to this agreement). 

However, each member of the consortium will be severally and jointly responsible for 

the faithful performance of the contract. It is further agreed by the member that the 

above sharing of responsibilities and obligations shall not in any way be a limitation of 

joint and several responsibilities of the members under this contract.  

 

 

Sl. 

No. 

Name of the Lead Bidder / 

Consortium Partner 

Scope of work / 

participation 

01. …………………. ………….… 

02 …………………. ……………. 

 

We further declare ourselves bound to execute our scope of work/participation as 

stated above; 

6. This Consortium agreement shall be constructed and interpreted in accordance with 

the laws of India and the courts of Bengaluru shall have the exclusive jurisdiction in all 

matters arising there under. 
 

7. In case of an award of a Contract, we the Consortium members do hereby agree that we 

shall be jointly & severally responsible for the works respectively executed and Lead 

company shall furnishing a contract performance security from a bank/Insurer in favor 

of the PURCHASER in the forms acceptable to purchaser for value of Five percent (5%) 

of Amount put to tender (Excluding GST) plus additional security for unbalanced 

tenders in accordance with Clause 25.5 & 29 of ITT and Clause 43 of the CC 

(Conditions of Contract), as per the format given in Section 4. 
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8. It is further agreed that the Consortium agreement shall be irrevocable and shall form 

an integral part of the contract, and shall continue to be enforceable till the owner 

discharges the same.  It shall be effective from the date first mentioned above for all 

purposes and intents. 
 

IN WITNESS WHEREOF the partners to the Consortium have through their authorized 

representatives executed these presents and affixed Common seals of their companies, on 

the day, month and year first mentioned above. 

 

 

1. 

WITNESS 

 

  

 

 

For Lead Company 

Signature………………… 

 

  

Name……………………. 

 

 Name:  

Designation………………  Designation: 

  Common Seal of the Company 

2.   

WITNESS 

 

 For Consortium Partner 

Signature………………… 

 

  

Name……………………. 

 

 Name: 

Designation………………  Designation:  

  Common Seal of the Company 
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ANNEXURE-XIV 

 

Approved List of Sub-Vendors for Turnkey / Partial Turnkey works of KPTCL 

 

The details of the approved Sub-Vendors of KPTCL for Total / Partial Turnkey projects of 

KPTCL is available on website https://kptcl.karnataka.gov.inwith hyperlink 

TenderandProcurement . 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

https://kptcl.karnataka.gov.in/
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ANNEXURE - XV 

  PROFORMA OF POWER OF ATTORNEY FOR CONSORTIUM 

(To be stamped on Rs.500/- Non Judicial stamp paper in accordance with KPTCL 

Circular No. KPTCL/GMT/CIVIL (B7)/35/2024-MANAGER ESTATE (E-106992) dated 

02.03.2024)  

(To be purchased in the Name of Bidder) 

KNOW ALL MEN BY THESE PRESENTS THAT WE, the Partners whose details are given 

hereunder ______________________________________________ have formed a Consortium under 

the laws of  ________________________________________ and having our  Registered 

Office(s)/Head Office(s) at __________________________________________ (hereinafter called the 

Consortium which expression shall unless repugnant to the context or meaning thereof, 

include its successors, administrators and assigns) acting through M/s 

______________________________________________ being the Partner in charge do hereby 

constitute, nominate and appoint M/s ______________________________________________ a 

Company incorporated under the laws of _______________________ and having its 

Registered/Head Office at ______________________________________________ as our duly 

constituted lawful Attorney (hereinafter called "Attorney" or "Authorised Representative" or 

"Partner Incharge") to exercise all or any of the powers for and on behalf of the Consortium in 

regard to Specification No. _______________________ Package _______________________ the Bids 

for which have been invited by Karnataka Power Transmission Corporation Ltd. having its 

registered office at  Indhana Bhavan, 11thFloor,  Bengaluru- 560 009, Karnataka(hereinafter 

called the 'Owner') to undertake the following acts: 

i) To submit proposal and participate in the aforesaid Bid Specification of the Owner on 

behalf of the "Consortium ". 

ii) To negotiate with the Owner the terms and conditions for award of the Contract 

pursuant to the aforesaid Bid and to sign the Contract with the Owner for and on 

behalf of the "Consortium ". 

iii) To do any other act or submit any document related to the above. 

iv) To receive, accept and execute the Contract including receipt of paymentfor and on 

behalf of the "Consortium ". 

 It is clearly understood that the Partner In charge shall ensure performance of the 

Contract(s) and if one or more Partner fail to perform their respective portions of the 

Contract(s), the same shall be deemed to be a default by all the Partners. 

 It is expressly understood that this Power of Attorney shall remain valid binding and 

irrevocable till completion of the Warranty Period in terms of the Contract. 

The Consortium hereby agrees and undertakes to ratify and confirm whatsoever the said 

Attorney/Authorised Representative quotes in the Bid, negotiates and signs the Contract with 

the Owner and/or proposes to act on behalf of the Consortium by virtue of this Power of 

Attorney and the same shall bind the Consortium as if done by itself. 

IN WITNESS THEREOF the Partners Constituting the Consortium as aforesaid have executed 

these presents of this ___ day of ________________ under the Common Seal(s) of their 

Companies. 

   for and on behalf of the 
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   Partners of Consortium 

   _______________________ 

   _______________________ 

   _______________________ 

Common Seal of the above Partners of the Consortium, the Common Seal has been affixed 

there unto in the presence of : 

WITNESS 

1. Signature _______________________ 

 Name   _______________________ 

 Designation _______________________ 

 Occupation _______________________ 

2. Signature  _______________________ 

 Name _______________________ 

 Designation _______________________ 

 Occupation _______________________ 
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ANNEXURE - XVI 

 

ELIGIBILITY CLAUSES IN RESPECT OF RESTRICTIONS ON PROCUREMENT FROM A 

BIDDER OF A COUNTRY WHICH SHARES A LAND BORDER WITH INDIA 

Sl. 

No. 

ELIGIBILITY CLAUSES 

1 Any bidder from a country which shares a land with India will be eligible to bid in 

this tender only if the bidder is registered with the Competent Authority. 

1.1  “Bidder” (including the term ‘tenderer’, consultant’ or ‘service provider’ in certain 

contexts) means any person or firm or company, including any member of a 

consortium (that is an association of several persons, or firms or companies), every 

artificial juridical person not falling in any of the descriptions of bidders stated 

hereinbefore, including any agency branch or office controlled by such person, 

participating in a procurement process.  

1.2 “Bidder from country which shares a land border with India” for the purpose of this 

Order means:- 

a. An entity incorporated, established or registered in such a country; or  

 b. A subsidiary of an entity incorporated, established or registered in such a 

country; or  

 c. An entity substantially controlled through entities incorporated, established 

or registered in such a country; or  

 d. An entity whose beneficial owner is situated in such a country; or  

 e. An Indian (or other) agent of such an entity; or  

 f. A natural person who is a citizen of such a country; or  

 g. A consortium where any member of the consortium falls under any of the 

above. 

1.3 I. The beneficial owner for the purpose of above clause will be as under: 

(i) In case of a company or Limited Liability Partnership, the beneficial owner is the 

natural person(s), who, whether acting alone or together, or through one or more 

juridical person, has a controlling ownership interest or who exercises control 

through other means.  

Explanation- 

a. “Controlling ownership interest’ means ownership of or entitlement to more 

than twenty-five percent of shares or capital or profits of the company; 

b. “Control” shall include the right to appoint majority of the directors or to 

control the management or policy decisions including by virtue of their 

shareholding or management rights or shareholders agreements or voting 

agreements; 

 (ii) In case of a partnership firm, the beneficial owner is the natural person(s) who, 

whether acting alone or together, or through one or more juridical person, has 

ownership of entitlement to more than fifteen percent of capital or profits of the 

partnership;  

 (iii) In case of an unincorporated association or body of individuals, the beneficial 

owner is the natural person(s), who, whether acting alone or together, or through one 

or more juridical person, has ownership of or entitlement to more than fifteen percent 

of the property or capital or profits of such association or body of individuals; 

 (iv) Where no natural person is identified under (i) or (ii) or (iii) above, the beneficial 

owner is the relevant natural person who holds the position of senior managing 

official; 

 (v) In case of a trust, the identification of beneficial owner(s) shall include 

identification of the author of the trust, the trustee, the beneficiaries with fifteen 

percent or more interest in the trust and any other natural person exercising 

ultimate effective control over the trust through a chain of control or ownership.  
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Sl. 

No. 

ELIGIBILITY CLAUSES 

 “Transfer of Technology” means dissemination and transfer of all forms of 

commercially usable knowledge such as transfer of know-how, skills, technical 

expertise, designs, processes and procedures, trade secrets, which enables the 
acquirer of such technology to perform activities using the transferred technology 

independently. (Matters of interpretation of this term shall be referred to the 

Registration Committee constituted by the Department of Promotion of Industry and 

Internal Trade, Government of India and the interpretation of the Committee shall be 

final). 

 “Specified Transfer of Technology” means a transfer of technology in the sectors and/ 
or technologies, specified in paragraph 14 of G.ONo.FD455 Exp-12 2020 Bengaluru 

dated 01.04.2023 of GoK., occurring on or after 25.08.2020 

1.4 An Agent is a person employed to do any act for another, or to represent another in 

dealings with third person.  

 The Registration from the Competent Authority shall be valid at the time of 

Submission of Bid and at the time of acceptance of Bid. 

 If the Bidder was validly registered at the time of Acceptance/Placement of order, 

Registration shall not be a relevant consideration during Contract execution. 

 Certificates/Undertakings to be furnished by the Bidder and Consortium 

Partner(In case of Consortium) as per G.ONo.FD455 Exp-12 2020 Bengaluru 

dated 01.04.2023 of GoK. 

1.5 A certificate for having read the above clauses is required to be submitted/uploaded 

by the tenderer separately in the following format: 

“I have read the clause regarding restrictions on procurement from a bidder of a 

country which shares a land border with India; I certify that this bidder is not from 

such a country or, if from such a country, has been registered with the Competent 

Authority. I hereby certify that this bidder fulfills all requirements in this regard and is 

eligible to be considered. (Where applicable, evidence of valid registration by the 

Competent Authority shall be attached.)” 

1.6  IN CASES WHERE SUB CONTRACTING IS PROVIDED:Deleted 

1.7 A certificate for having read the above clauses is required to be submitted/uploaded 

by the tenderer separately in the following format: 
 

35 I have read the clause regarding restrictions on procurement from a bidder/vendor 

having Transfer of Technology (TOT) arrangement. I certify that this bidder/vendor 
does not have any TOT arrangement requiring registration with the competent 

authority. 

OR 

I have read the clause regarding restrictions on procurement from a bidder/vendor 

having Transfer of Technology (TOT) arrangement. I certify that this bidder/vendor 
has valid registration to participate in this procurement. 

 Note: 

As per GOK circular dated 10.03.2021 and 29.03.2021 regarding Registration with 

Competent Authority, the following are the clarifications: 

i) A Bidder is permitted to procure raw material, components, sub-assemblies etc., 

from the vendors from the countries which shares a land border with India. Such 

vendors will not be required to be registered with the Competent Authority, as it is 

not regarded as “sub-contracting”. 

ii) However, in case a bidder has proposed to supply finished goods, procured 

directly /indirectly from the vendors from the countries sharing land border with 

India, such vendors will be required to be registered with the Competent 

Authority. 

iii) Procurement of spare parts and other essential service support like Annual 

Maintenance Contract (AMC)/Comprehensive Maintenance Contract (CMC), 

including consumables for closed systems, from Original Equipment 

Manufacturers (OEMs) or their authorized agents, are  exempted from the 

requirement of registration as mandated under Government Order No: FD 455 

Exp-12/2020, Bengaluru, dated: 28.08.2020. 
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ANNEXURE - XVII 

RESTRICTIONS ON SOURCING OF EQUIPMENTS/MATERIALS BY THE BIDDER FROM A 

VENDOR OF A COUNTRY WHICH SHARES A LAND BORDER WITH INDIA 

The Vendors of the equipments/materials proposed to be supplied to the subject work shall 

meet the eligibility clauses specified regarding restrictions on procurement from a bidder of a 

country which shares a land border with India as specified in Annexure- XVI of the tender 

document. The Bidder shall source the equipments/materials only from such Vendors who 

meet the clauses specified in the Annexure- XVI. 

A certificate is to be uploaded by the Bidder agreeing to source the equipment/material for the 

work from the Vendors who meet the eligibility clauses regarding restrictions on procurement 

from a country which shares a land border with India separately in the following format: 

“I have read the clause regarding restrictions on procurement from a bidder/vendor of a country 

which shares a land border with India; I certify that this bidder/vendor is not from such a 

country or, if from such a country, has been registered with the Competent Authority. I hereby 

certify that this bidder/vendor fulfills all requirements in this regard and is eligible to be 

considered. (Where applicable, evidence of valid registration by the Competent Authority shall be 

attached.)” 

Note: 

As per GOK circular dated 10.03.2021 and 29.03.2021 regarding Registration with 

Competent Authority, the following are the clarifications: 

i)     A Bidder is permitted to procure raw material, components, sub-assemblies etc., from the 

vendors from the countries which shares a land border with India. Such vendors will not 

be required to be registered with the Competent Authority, as it is not regarded as “sub-

contracting”. 

ii) However, in case a bidder has proposed to supply finished goods, procured directly 

/indirectly from the vendors from the countries sharing land border with India, such 

vendors will be required to be registered with the Competent Authority. 

iii) Procurement of spare parts and other essential service support like Annual Maintenance 

Contract (AMC)/Comprehensive Maintenance Contract (CMC), including consumables for 

closed systems, from Original Equipment Manufacturers (OEMs) or their authorized 

agents, are  exempted from the requirement of registration as mandated under 

Government Order No: FD 455 Exp-12/2020, Bengaluru, dated: 28.08.2020. 
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ANNEXURE - XVIII 

 

ON BANKS LETTER HEAD 

Format of BANKER’S CERTIFICATE/Line of Credit Letter 

(To be issued in letter head of Bank Branch) 

 

 

Reference Number(Sl.No.)  

Place: 

Date: 

To 

[Name and Address of the beneficiary] 

 

This is to certify that Mr./ M/s. ………………………….. [name of the customer] having his/ their 

registered/ administrative office at …………………………… is a customer of our Bank and is/ 

are engaged in …………………….[nature of activity]. If the said customer is allotted/awarded 

with ……………………………… (Brief details of works), we may extend credit facilities upto 

Rs………..Lakh, to meet his/their working capital requirements towards execution of the said 

work order as per the Loan Policy of the Bank. 

 

This certificate is valid upto three months from the date of issue,that is upto dd/mm/yy. 

 

 

 

Yours Faithfully 

 

Sd/- 

Branch Manger 

Name of the Bank 

Address:………………………………. 

 

 

Note*: The amount shall be equal to or more than the Liquid Assets for meeting the fund 

requirement as specified in 3.3(b). 
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          ANNEXURE - XIX 

GIS mapping data of Transmission Network Assets (Transmission Lines and Sub-stations) 

to be furnished by Successful Bidder. 

The Agency has to conduct DGPS/GPS survey with sub-meter accuracy for all 

transmission network assets such as Sub-stations, Transmission Towers and 

Transmission Lines (Overhead/Underground) and create Single Line Diagram (SLD) 

for Sub-stations and Network connectivity.  

The Agency has to obtain an empty data model schema from IT section and submit 

the Survey data & SLD in shape file/ PGDB/ any other GIS format as specified by IT 

section.  

The layers to be created and attributes of assets captured during GIS 

survey shall be as per the below templates: 

I. LAYERS:  

1. Sub-station 

2. (a)Sub-station Total Area 

(b) Sub-station Yard Area 

3. Transmission Line – OH 

4. Transmission Line – UG 

5. Tower 

6. EHT Consumer 

7. Power Transformer 

8. Circuit Breaker 

9. Isolator 

10. Current Transformer 

11. Potential Transformer 

12. Lightning Arrestor 

13. Busbar 

 

II. ATTRIBUTES: 

 

1 SUB-STATION: 

 

SL 
No.  

Field name  Master data values 

1  Name of Station As provided by KPTCL 

2  Station Code As provided by KPTCL 

3  District  From district list of Karnataka 

4  Taluk  From taluk list of Karnataka 

5  Hobli From Hobli List of Karnataka 

6  Postal Address  As provided by KPTCL 

7  Survey No.  

8  Type of Land Government / Private / Forest / 
Gomala 

9  Type of soil Normal dry soil / Wet soil / Black 
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Cotton soil / 9 Type of soil Sandy 

Soil / Fissured Rock / Soft Rock / 
Hard Rock / Normal Hard Dry Soil 

10  1 Sub-station Total Area 

[security Fencing 
(Compound Wall)] 

Lat/Long (Minimum 4 
points) 

Lat/Long-1, Lat/Long-2, Lat/Long-

3, Lat/Long-4, etc. 

 2 Sub-station Total Area Sub-station Total Area computed 
from Lat/Long. 

 3 Sub-station Switchyard 

area Lat /Long  
(Minimum 4 points) 

Lat/Long-1, Lat/Long-2, Lat/Long-

3, Lat/Long-4, etc. 

11  Sub-station Switchyard 
Area in Sq.m 

Sub-station Switchyard Area 
computed from Lat/Long. 

12  Image Multiple image options 

13  Type of Station GIS, Hybrid, AIS 

14  Voltage Class 220/66/11kV, 765/400kV, 
400/220kV, 220/110kV, 

110/33kV, 66/33kV, 66/11kV, 
220/66kV 

15  Peak Load As provided by KPTCL every month 

16  Station Capacity Sum of installed Power Transformer 
Capacity 

17  No of Transformer As provided by KPTCL 

18  Transformer Capacity 
(MVA) of each | 
transformer 

500, 166.67, 150, 100, 67.5, 31.5, 
20, 12.5, 8, 6.3 

19  Date Of Commissioning As provided by KPTCL 

20  No. Of Lines As provided by KPTCL 

21  Name of Lines As provided by KPTCL 

22  Type Of Bus Rigid, Strung 

23  SCADA available Yes / No 

24  SAS available Yes / No 

25  IPP Connected Yes / No 

26  Bus Name As provided by KPTCL 

27  Bus Switching Scheme Single bus system, Main & Transfer 

bus system,Double Main 
&Tran_sfer bus system, Double bus 
system with bypass isolator, One & 

half breaker system. 

28  Reactor / Capacitor / 

STATCOM, SVC (if any) 
 

Voltage level, MVAr, Capacity etc. 

29  Remarks  

 

2 Transmission Line - OH: 

 

SL 

No.  

Field name  Master data values 

1  Name Of Line As provided by KPTCL 

2  Type of conductor Squirrel, Owl, Copper, Cat, Drake, 
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ACSR, HTLS, Rabbit, AAAC, Coyote, 

Lynx, Patridge, Quad-Moose, 
Double Moose, Polymer, AAAC 
Moose, Kundha. 

 

3  Conductor Material Aluminum, Copper, Cadmium — 

Copper Alloy, Phosphor Bronze, 
Galvanized Steel, Steel Core 
Copper, Steel Core Aluminum, 

ACSR, CFC 

4  Zone As provided by KPTCL 

5  Circle As provided by KPTCL 

6  Division As provided by KPTCL 

7  District District List of Karnataka 

8  Taluk Taluk List of Karnataka 

9  Hobli Hobli List of Karnataka 

10  Voltage Level Code 765kV, 400kV, 220 kV, 110kV, 
66kV, 33kV 

11  Originating Substation As provided by KPTCL 

12  Terminating Substation As provided by KPTCL 

13  Length of line Sum of all segments of a route in 
meters 

14  Date of commissioning As provided by KPTCL at the time of 
commissioning 

15  Line type OH/UG/OH + UG 

16  Line Configuration Single Circuit, Double Circuit, Multi 
Circuit (with Voltage Class) 

17  Bundling type Single, Twin, Triple, Quad, Hexa 

18  OPGW Yes / No 

19  OPGW type 12F, 24F, 48F 

 

3 Transmission Line - UG: 

 

SL 
No.  

Field name  Master data values 

1  District District List of Karnataka 

2  Taluk Taluk List of Karnataka 

3  Hobli Hobli List of Karnataka 

4  Zone As provided by KPTCL 

5  Circle As provided by KPTCL 

6  Division As provided by KPTCL 

7  Sub-Division As provided by KPTCL 

8  Name Of Line As provided by KPTCL 

9  Voltage 66kV, 110kV, 220kV, 400kV 

10  Line Type UG, OH+UG" 

11  Ownership of Cable KPTCL, EHT 

12  Origination Source Station, Tower 

 a. Originating Station 

Name 

As provided by KPTCL 

 b. Originating 

tower No 

As provided by KPTCL 
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13  Termination Source Station, Tower 

 a.Terminating Station 
Name 

As provided by KPTCL 

 b.Terminating tower No As provided by KPTCL 

14  Size Of Cable (in Sq.mm) 2000, 1200, 1000, 630, 240 

15  Type of laying Flat, Trefoil 

16  Type of conductor Copper, Aluminum 

17  Current Carrying Capacity As provided by KPTCL 

18  No Of Circuits SC, DC, MCMV 

19  Cable Make As per survey 

20  Date Of Commissioning As provided by KPTCL at the time of 

commissioning 

21  Joint Bay Details As per survey 

   21.a Lat/Long As per survey 

   21.b Joint ID As per survey provided by KPTCL. 

   21.c Depth In meter As per survey 

   21.d Remarks. As per survey on Joint Bay. 

22  Lat/Long of cable route As per survey for every 20 Meters 

23  Depth Of Cable As per survey 

24  OFC Cable Yes/No 

25  OFC Type 12F, 24F, 48F 

26  Cumulative Length Sum of all segments of a route 

27  HDD (Horizontal 
Directional Drilling) 

To be collected from field. 

28  No of core  Single core, three core 

29  Asset Value As provided by KPTCL 

 

4 Towers: 

 

SL 
No.  

Field name  Master data values 

1  Zone As provided by KPTCL 

2  Circle As provided by KPTCL 

3  Division As provided by KPTCL 

4  District As provided by KPTCL 

5  Taluk As provided by KPTCL 

6  Hobli As provided by KPTCL 

7  Survey No.  

8  Type of Land Government / Private / Forest / 
Gomala 

9  Type of soil Normal dry soil / Wet soil / Black 
Cotton soil / Sandy Soil / Fissured 

Rock / Soft Rock / Hard Rock / 
Normal Hard Dry Soil 

10  Image Multiple images option 

11  Tower No. As provided by KPTCL (Unique No.), 
Note: Gantry Towers are to be 

considered as Tower No:0. 

12  Latitude As per survey 

13  Longitude As per survey 

14  Voltage Level 765kV, 400kV, 220 kV, 110kV, 
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66kV, 33kV/ 

15  Tower Configuration SC, DC, MC, MCMV 

16  Tower Design Code As provided by KPTCL 

17  Tower Design Make As provided by KPTCL 

18  Type Of Tower A, B, C, D, Monopole, Dwarf, GI 

Tower, H Frame, NBT, CTT, 4 Pole 
Structure,3 Pole Structure,2 Pole 

Structure,6 Pole Structure,8 Pole 
Structure,10 Pole Structure, 12 
Pole Structure, 

19  Tower Extension Details As provided by KPTCL 

20  Originating Substation-1 As provided by KPTCL 

21  Terminating Substation-2 As provided by KPTCL 

22  Line Names As provided by KPTCL 

23  Tapping /LILO station Tap/LILO/None 

24  Location Name As provided by KPTCL / Nearest 
Village Name. 

25  Land Mark As per survey 

26  HEIGHT OF TOWER As per tower drawing. 

27  Base width of tower As per tower drawing 

28  Date Of Commissioning As provided by KPTCL at the time of 

commissioning 

29  Phase Plate Yes/No 

30  Circuit Plate Yes/No 

31  Number Of Circuits Single, Double, Multi 

32  Existing string As per survey 

33  Angle Of Deviation As per survey 

34  Span As Calculated by software 

35  Span Line Type OH/UG 

36  Crossing if any Yes/No 

37  Crossing Name As per survey 

   37.a Is Crossing Line 
Strengthened 

Yes/No 

38  Cumulative length from 
originating station 

Sum of all segments of a route 

39  Percentage Auto after survey completes 

40  Type of earthing Pipe, Plate 

41  Soil Classification. Dry, Wet, Rock, Black Cotton, 
Sand, Other 

42  Insulator Type Porcelain, Glass, Anti fog, Polymer 

43  Insulator Make As per survey 

44  Insulator strength 70kN, 90kN,120kN,160kN  for 
Polymer Insulator:66kV, 110kV, 

220kV 

45  Number of Insulator per 

string 

As per survey 

46  Anti climbing device Yes/No 

47  Danger Board Yes/No 

48  Ground wire Yes/No 

48.a Ground Wire Type G.I Wire, OPGW, 

48.b OPGW Type 12F, 24F, 48F 

49  Spacers Yes/No 
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50  Vibration dampers Yes/No 

51  Retaining Wall Available Yes/No 

52  Lightning Arrestor 

Provided for CTT  

Yes/No 

53  Tower Land Type lake, hilly, plantation, private, 

government, forest, agriculture, 
others 

54  Ground clearance to 
middle span 

As per survey 

55  Step bolts Yes/No 

56  Asset Value As provided by KPTCL 

57  Real/Shared Tower Real/Shared 

58  Tower Code As provided by KPTCL 

59  Remarks To preserve the history 

 

5 EHT Consumer Layer: 

 

SL 

No.  

Field name  Master data values 

1  Zone As provided by KPTCL 

2  Circle As provided by KPTCL 

3  Division As provided by KPTCL 

4  Voltage  765 kV, 400 kV, 220kV, 66kV 

5  Contract Demand in KVA As provided by KPTCL 

6  Date Of Commissioning As provided by KPTCL 

7  Installed Capacity in KVA As provided by KPTCL 

8  Firm name & Contact No As provided by KPTCL 

9  Incoming Line As provided by KPTCL 

 

6 Power Transformer Layer: 

 

SL 

No.  

Field name  Master data values 

1  Sub-station Name As provided by KPTCL 

2  Voltage Class 220/66/11 (kV), 220/66/33 (kV), 
220/66/11 (kV), 220/33 (kV), 

66/11 (kV), 220/110 (kV), 66/33 
(kV), 400/110(KV), 220/66 (kV), 
765/400 (kV), 110/33 (kV), 

400/220 (kV), 33/11 (kV), 
110/33/11 (kV), 110/66 (kV), 

110/11 (kV) 

3  Type As per nameplate 

4  Name As provided by KPTCL 

5  Make As per nameplate 

6  Sl. No. As provided by KPTCL 

7  Rated Voltage As per nameplate 

8  Ratio As per nameplate 

9  Date of Commission As provided by KPTCL 

10  Year of MFG As per nameplate 

11  Phase R/Y/B 
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7 Circuit Breakers: 

SL 

No.  

Field name  Master data values 

1  Voltage class in kV 765kV, 400kV, 220kV, 66kV, 33kV 

2  Make As per nameplate 

3  Serial number As per nameplate 

4  Manufacturing year As per nameplate 

5  Date of commissioning As provided by KPTCL 

6  Operating DC Voltage(V) As per nameplate 

7  Highest system voltage(kV) As per nameplate 

8  Rated STC As per nameplate 

9  Normal current in amps As per nameplate 

10  Insulating medium As per nameplate 

11  Operating mechanism As per nameplate 

12  Status of remote 

operation(s) 

As per nameplate 

13  Status of electrical 
operation(s) 

As per nameplate 

 

8 Isolators: 
 

SL 

No.  

Field name  Master data values 

1  Voltage class in kV 765kV, 400kV, 220kV, 66kV, 33kV 

2  Make As per nameplate 

3  Serial number As per nameplate  

4  Rated STC As per nameplate  

5  Rated current in amps As per nameplate  

6  Is earth switch provided? Yes / No 
 

9 Current Transformers: 
 

SL 

No.  

Field name  Master data values 

1  Substation As provided by KPTCL  

2  Type As provided by KPTCL  

3  Name As provided by KPTCL  

4  Phase As provided by KPTCL  

5  SL. No. As per nameplate. 

6  Voltage Class 765kV, 400kV, 220kV, 66KV, 33kV 

7  Make As per nameplate. 

8  Date of Commission As provided by KPTCL 

9  Date of De-commission As provided by KPTCL 

10  Ratio As per nameplate. 

11  Secondary Current (A) As per nameplate. 

12  No. Of Secondary Cores As per nameplate. 

13  Highest System Voltage As per nameplate. 

14  Short Time Current As per nameplate. 

15  Year Of Manufacturing As per nameplate. 
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10 Potential Transformers 

SL 

No.  

Field name  Master data values 

1  Substation As provided by KPTCL 

2  Voltage Class 765kV, 400kV, 220KV, 66kV, 33kV 

3  Type As per nameplate 

4  Name As per nameplate 

5  Make As per nameplate 

6  Sl. No. As per nameplate 

7  Rated Voltage As per nameplate 

8  Ratio As per nameplate 

9  Date of Commission As provided by KPTCL 

10  Year of MFG As per nameplate 

11  Phase R/Y/B 
 

11 Lightening Arrestor: 
 

SL 
No.  

Field name  Master data values 

1  Substation As provided by KPTCL 

2  Voltage Class 765kV, 400kV, 220KV, 66kV, 33kV 

3  Name As provided by KPTCL 

4  Make As per nameplate 

5  Sl. No. As per nameplate 

6  Phase R/Y/B 

7  Year of MEG As per nameplate 

8  Date of Commission As provided by KPTCL 

9  Maximum continuous 

operating Voltage in kV 

As per nameplate 

10  Rated Voltage in kV As per nameplate 

11  Rated Current in Amps As per nameplate 

12  Is surge monitor provided? Yes / No 

13  Material Type As per nameplate 

14  Basic Impulse Insulation 

Level 

As per nameplate 

 

12 Busbars: 

SL 
No.  

Field name  Master data values 

1  Sub-station Name As provided by KPTCL 

2  Voltage Class 765kV, 400kV, 220KV, 66kV, 33kV 

3  Name Of Asset As provided by KPTCL. 

4  Type Of Busbar Rigid Busbars and Its size, Twin Bersimis 
Conductor, Quad Bersimis Conductor, 
Twin Moose Conductor, Single Moose 

Conductor, Falcon Single Conductor, 
Falcon Double Conductor, Single Drake 

Conductor, Double Drake Conductor, 
Single Lynx Conductor, Single Coyote 
Conductor. 

5  Conductor Material Copper, Aluminium, ACSR, CFC, Steel core 
copper, Steel Core Aluminium, Phosphor 

Bronze, Cadmium - Copper Alloy. 
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ANNEXURE – XX 

 

Format for furnishing split details of financial Turnover and GST 

CERTIFICATE OF BIDDER AND CONSORTIUM PARTNER(IN CASE OF CONSORTIUM) 

This is to certify that, following are the Annual Turnover of the Company M/s………. situated 

at …………as per the audited Balance sheets and Profit & Loss statements for the past five (5) 

Financial years.  

 

 

 

 

 

 

 

 

 

 

 

Place:       

Date:                                                                                           Chartered Accountants 

         Address:  

         UDIN:  

           

 

Note: 

If the financial Annual Turnover in the Audited Profit & Loss statements uploaded is inclusive 

of GST, Bidders shall furnish the Turnover Certificate duly certified by Chartered Accountants 

furnishing split details of Turnover excluding GST and GST as above. 

 

 

 

 

 

 

 

 

 

 

Year Turnover 
excluding 

GST  
(in Rs.) 

GST Amount   
(in case GST is 

included in 
Turnover)  

(in Rs.) 

Turnover 
including 

GST 
 (in Rs.) 

1 2 3 4=2+3 

2020-21    

2021-22    

2022-23    

2023-24    

2024-25    
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UNDERTAKING (In case of Consortium) 

 

Bidder’s Name & Address:     To 

 

The Chief General Manager(Tech), 

Corporate Office, 11thFloor, Indhana 

Bhavan, 

KPTCL, Bengaluru -560009 

 
. 
 
Name of the work: ……………………….. 

 
Undertaking  to be uploaded by the Lead Bidder and Consortium Partner, in case 

the consortium partner is not possessing SGL but having Class-A/ Class-1 
Electrical Contractor’s License 

 

 
 

In reference to our participation for referred tender under Bid Enquiry no. 

……………………………….., we M/s …………………………………….. (Name of the 

Lead Bidder) and M/s …………………………………….. (Name of the Consortium 

Partner) hereby undertake that in the event of an award, in case the Lead 

Bidder failed to execute the contract, the consortium partner shall get the work 

done by the Agency who is having valid SGL issued by GoK OR valid Form  J-1 

Verification Letter issued by Chief Electrical Inspectorate, Govt. of Karnataka 

to Other State Electrical Contractor License Holder for the highest system 

voltage specified in the tendered work and have executed similar nature of 

work earlier after duly obtaining approval from KPTCL as per cl.No.2.3.of ITT. 

 

 

            Signature of the Lead Bidder 

                                              Name of the Lead Bidder  

         Designation  

         Common Seal  

 

 

 

Date:                    Signature of the Consortium  Partner 

Place:                          Name of the Consortium Partner  

        Designation  

       

                      Common Seal 
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KARNATAKA POWER TRANSMISSION CORPORATION LIMITED 
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A. General 
 

1. Definitions: 

 

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meanings. Bold letters are used to identify defined terms. 

 

Bill of Quantitiesmeans the priced and completed Bill of Quantities forming part of the 

Tender. 

Compensation events are those defined in Clause No. 38 hereunder. 

Commissioning For Electrical Equipment shall mean Charging the Transmission 

Line/Station, Transmission Line and Station (as defined in scope of work) at Rated Voltage 

after Completion of Erection, Testing and Completion of Pre-Commissioning checks. 

The Contract means the Agreement entered into between Owner and Contractor as per 

the Contract Agreement signed by the Parties including all attachments and appendices 

there to and all Documents incorporated by reference therein. 

TheContract Datadefines the documents and other information which comprise the 

Contract. 

Contractor shall mean the Tenderer/Bidder whose Tender will be accepted by the 

Employer for the Award of the Works and shall include such successful Tenderer's Legal 

Representatives, Successors and Permitted Assigns. 

The Contractor's Tenderis the completed Tender document submitted/uploaded by the 

Contractor to the Employer. 

The term Contract Price shall mean the lump-sum price including all duties, levies and 

excluding GST comprised of Price quoted by the Contractor in his tender with additions 

and/or deletions as may be agreed and incorporated in the Letter of Intent to Award the 

Contract, for the entire scope of the works. 

Month shall mean the Calendar Month. 'Day' or 'Days' unless herein otherwise expressly 

defined shall mean Calendar Day or Days of 24 Hours each.  

‘A Week' shall mean continuous period of Seven (7) Days. 

A Defect is any part of the Works not completed in accordance with the Contract. 

The Defects liability/Guaranteeperiod is the period named in the Contract Data and 

calculated from the Commissioning Date which shall mean the period during which the 

Contractor shall remain liable for Repair or Replacement of any defective Part of the Works 

performed under the Contract. 

 

The Employer/Owner is the party who will employ the Contractor to carry out the Works 

and shall mean KPTCL, the Karnataka Power Transmission Corporation Limited (KPTCL) 

and shall include their Legal Representatives, Successors and Assigns. 

The terms Equipments ‘Stores’ and ‘Materials’  shall mean and include Equipment, Stores 

and Materials to be provided by the Contractor under the Contract. 

The Intended Commissioning Date is the date on which it is intended that the 

Contractor shall complete the Works. The Intended Commissioning Date is specified in the 

Contract Data. The Intended Commissioning Date may be revised only by the Employer by 

issuing an extension of time. 
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Materials are all supplies, including consumables, used by the contractor for 

incorporation in the Works. 

Plantis any integral part of the Works which is to have a mechanical, electrical, electronic 

or chemical or biological function. 

The Siteis the area defined as such in the Contract Data. 

Specification means the Specification of the Works included in the Contract and any 

modification or addition made or approved by the Employer. 

The Start Date is given in the Contract Data. It is the date when the Contractor shall 

commence execution of the works. It does not necessarily coincide with any of the Site 

Possession Dates. 

A Variationis an instruction given by the Employer which varies the Works. 

Bidder/Tenderer shall mean Prime bidder or Lead bidder or Contractor or Consortium 

partner as the case may be. 

 ‘Consulting Engineer’ shall mean any Firm or Persons duly appointed as such from time 

to time by the Owner. 

The terms ‘Equipments’‘Stores’ and ‘Materials’shall mean and include Equipment, 

Stores and Materials to be provided by the Contractor under the Contract. 

The terms ‘Owner Supplied Equipments/Materials’ shall mean and include 

Equipment/Materials to be provided by the Owner (KPTCL) under the Contract. 

‘Works’shall mean and include supplying of Equipment/Material in the Scope of the 

Contractor and extending all Services, as per the Specifications and Complete Erection, 

Testing and Putting into Satisfactory Operation (including Owner Supplied Equipments/ 

Materials) including all Transportation, Handling, Unloading and Storage at the Site as 

defined in the Contract. 

The Works are what the Contract requires the Contractor to construct, install, 

Commission and turn over to the Employer, as defined in the Contract Data. 

'Specifications' shall mean the Specifications and Bidding Document forming a Part of 

the Contract and such other Schedules and Drawings as may be mutually agreed upon. 

‘Site' shall mean and include the Land and other places on, into or through which the 

Works and the related facilities are to be Erected or Installed and any adjacent Land, 

Paths, Street or Reservoir which may be allocated or used by the Owner or Contractor in 

the Performance of the Contract. 

The term 'Equipment/ Material Portion' of the Contract Price shall mean the Total Value 

of the Equipments including Freight & Insurance with all types of applicable Duties, Cess 

if any etc., excluding GST. The Term ‘Erection Portion' of the Contract Price shall mean 

the Value of Field Activities of the Works including Erection, Testing and Putting into 

Satisfactory Operation including Successful Completion of Performance and Guarantee 

Tests to be performed at Site by the Contractor including Cost of Insurances. 

‘Manufacturer's Works' or 'Contractor's Works', shall mean  the place of Work used by 

the Contractor, their Collaborators/ Associate or Sub-Contractors for the Performance of 

the Contract. 

'Inspector'shall  meanthe  Owneror  anyPersons  nominated by the Owner from time to 

time, to inspect the Equipment, Stores or Works under the Contract and/or the duly 

Authorised Representative of the Owner. 
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'Notice of Award of Contract'/'Letter of Intent to Award the Contract shall mean the 

Official Notice issued by the Owner notifying the Contractor that his Bid has been 

accepted. 

‘Date of Contract' shall mean the date on which Notice of Award of Contract/ Letter of 

Intent to Award the Contract has been issued. 

 ‘Writing'shall include any Manuscript, Type Written, Computer Generated or Printed 

Statement, under or over Signature and/or Seal, as the case may be. 

When the words 'Approved',  Subject to  Approval', Satisfactory', 'Equal to', 'Proper', 

'Requested', 'As Directed', Where Directed', ‘When Directed', 'Determined  by, 

'Accepted', 'Permitted', or Words and Phrases of like importance are used, the Approval, 

Judgment, Direction etc is understood to be a function of the Owner/Engineer. 

‘Test on Completion’ shall mean such Tests as prescribed in the Contract to be 

performed by the Contractor before the Work is taken over by the Owner. 

'Start up'shall mean the time period required to bring the Equipment covered under the 

Contract from an Inactive Condition, when construction is essentially complete, to the 

state ready for Trial Operation. The Start Up Period shall include preliminary Inspection 

and Checkout of Equipment and Supporting Sub-System, Initial Operation of the 

Complete Equipment covered under the Contract to obtain necessary Pre-Trial Operation 

Data, perform Calibration and Corrective action, Shut Down, Inspection and adjustment 

prior to the Trial Operation period. 

'Initial Operation'  shallmean  thefirst  IntegralOperation  of the Complete  Equipment 

covered under the Contract (Including Owner Supplied) with the Sub-System and 

Supporting Equipment in Service or available for Service. 

‘Trial Operation', 'Reliability Test', ‘Trial Run', ‘Completion Test', shall mean the 

extended Period of Time after the Start up period. During this Trial Operation Period, the 

Unit shall be Operated over the Full Load Range. The length of Trial Operation shall be as 

determined by the Engineer, unless otherwise specified elsewhere in the Contract. 

'Performance and Guarantee Test 'shall mean all Operational checks and Tests required 

to determine and demonstrate Capacity, Efficiency, and Operating Characteristics as 

specified in the Contract Documents. 

The term 'Final Acceptance/Taking Over' shall mean the Owner's written acceptance of 

the Works performed under the Contract, after successful Commissioning/Completion of 

Performance and Guarantee Tests, as specified in the accompanying Technical 

Specification or other-wise agreed in the Contract. 

'Guarantee Period'/'Maintenance Period' shall mean the period during which the 

Contractor shall remain liable for Repair or Replacement of any defective Part of the Works 

performed under the Contract.  

'Latent Defects' shall mean such defects caused by faulty Design, Material or 

Workmanship which cannot be detected during Inspection, Testing etc. based on the 

Technology available for carrying out such Tests. 

'Drawing', 'Plans' shall mean all: 

a) Drawings furnished by the Owner/ Consultant as a basis for Bid/ Proposals. 

b) Supplementary Drawings furnished by the Owner/ Consultant to clarify and 

to define in greater detail the intent of the Contract. 

c) Drawings submitted by the Contractor with his Bid, provided such Drawings 

are acceptable to the Owner/ Consultant. 
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d) Drawings furnished by the Owner/ Consultant to the Contractor during the 

progress of the Work; and 

e) Engineering Data and Drawings submitted by the Contractor during the 

progress of the Work provided such Drawings are acceptable to the 

Owner/Consultant. 

'Codes' shall mean the following, but not limited to, including the latest Amendments, 

and/or Replacements if any: 

a. Indian Electricity Act, 2003 for further codes and Rules and   Regulations 

made there    under. 

b. Indian Factory Act, 1948, and Rules and Regulations made thereunder. 

c. Indian Explosive Act, 1884, and Rules and Regulations made thereunder. 

d. Indian Petroleum Act, 1934, and Rules and Regulations made there under. 

e. A.S.M.E. Test Codes. 

f. A.I.E.E. Test Codes. 

g. American Society of Materials Testing Codes. 

h. Standards of the Indian Standards Institution. 

i. Other Internationally approved Standards and/or Rules and Regulations 

touching the subject Matter of the Contract. 

 

Words imparting the Singular only shall also include the Plural and vice-versa where the 

Context so requires. 

Words imparting 'Persons' shall include Firms, Companies, Corporation and Associations 

or Bodies of individuals, whether incorporated or not. 

"Bidding Documents": Means IFT, ITT, CC, SCC, Contract Data, Specification, Drawings, 

Bill of Quantities, Annexures and all other sections of tender documents including 

Amendments/Clarifications. 

"Tests on Completion": Means the Tests that are prescribed in the Bidding Documents to 

be made before Materials are accepted by the Owner. 

"Destination": Means the Location where the Goods are specified to be delivered and 

where they will be accepted by the Owner. 

Engineer shall mean the Officer appointed in writing by the Owner to act as Engineer from 

time to time for the purposes of the Contract. 

Engineer means The Chief Engineer, Elecy., Operation Zone, KPTCL, in whose Jurisdiction 

these Works are involved.  

‘Engineer’s Representative: Mean, 

1) Executive Engineers, Elecl., Operation Division, Concerned Division. 

OR 

Any other Engineer who has been assigned with the Job. 

The Term ‘Services’ means Services Ancillary to the Supply of Goods such as Port 

Clearance, Transportation and Insurance and any other Incidental Services, such as Civil, 

Structural and Architectural Works, Erection, Testing and Commissioning and other such 

obligation of the Contractor covered under the Contract. 

‘All Equipment and Materials' to be supplied shall also mean 'Goods'. 

‘Constructed' shall also mean 'Erected and Installed’. 
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"Contract Agreement"means the document recording the terms of the Contract between 

the Owner and the Contractor. 

    "Government" means the Government of India / Government of Karnataka. 

“Freak Rate”: The unit rate of an item over and above 25% of the Schedule of Rates 

applicable at the time of according approval to award of contract is defined as “Freak Rate”. 

Terms and expressions not herein defined shall have the same meanings as are assigned to 

them in the Indian Sale of Goods Act (1930), failing that in the Indian Contract Act (1872) 

and failing that in the General Clauses Act (1897) including amendments thereof if any. 

'Corrupt practice' means the offering, giving receiving or soliciting of anything of value to 

influence the action of a public official in the procurement process or in contract execution.   

'Fraudulent practice' means a misrepresentation of facts in order to influence a 

procurement process or the execution of a contract to the detriment of the Borrower, and 

includes collusive practice among Tenderers (prior to or after Tender submission) designed 

to establish Tender prices at artificial non-competitive levels and to deprive the Borrower of 

the benefits of free and open competition. 

‘Transfer of Technology’ means dissemination and transfer of all forms of commercially 

usable knowledge such as transfer of know-how , skills, technical expertise, designs, 

processes and procedures, trade secrets, which enables the acquirer of such technology to 

perform activities using the transferred technology independently. (Matters of interpretation 

of this term shall be referred to the Registration Committee constituted by the Department 

of promotion of Industry and Internal Trade, Government of India and the interpretation of 

the Committee shall be final). 

2. Interpretation: 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 

female or neuter, and the other way around. Headings have no significance. Words have 

their normal meaning under the language of the Contract unless specifically defined. The 

Employer will provide instructions clarifying queries about the Conditions of Contract. 
 

2.2 Contract Documents: 

2.2.1 The term Contract Documents shall mean and include the following which shall be 

deemed to form an integral part of the Contract: 

1) Detailed Work Award  

2) Agreement 

3) Letter of Intent to Award the Contract, notice to proceed with the works) and any 

agreed variations of the Conditions of the Documents and Special Terms and 

Conditions of Contract, if any 

4) Contractor’s Tenderand the Documents attached thereto including the Letters of 

Clarifications thereto between the Contractor and the Owner prior to the Award 

of Contract except to the extent of repugnancy 

5) Contract Data 

6) Invitations for Tender, Instructions to Tenderers, Conditions of Contract, Special 

Conditions of Contract, Contractors Bid Proposal Sheets 

7) Specifications of the Equipment/ Material to be furnished and Erected under the 

Contract as brought out in the accompanying Technical Specifications and Data 

Requirement Sheets. 

8) Drawings 

9) All the Materials, Literature, Data and Information of any sort given by the 

Contractor along with his Bid, subject to the approval of the Owner 

10) Any other document listed in the Contract as forming part of the Contract. 
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2.2.2 In the event of any conflict between the above mentioned Documents, the matter shall 

be referred to the Engineer whose decision shall be considered as final and binding 

upon the Parties. 

 

2.2.3 All the relevant Information/Material furnished by the Contractor such as 

Specifications of Material/Equipment, Design, Literature, Drawings or any other Data 

during the course of Contract will become the Property of the Owner and Owner will 

have full rights to use the same elsewhere. 

 

2.3 Use of Contract Documents and Information: 

 

2.3.1 The Contractor shall not, without the Owner's prior written consent,disclose the 

Contract, or any provision thereof, or any Specification, Plan, Drawing, Pattern, Sample 

or Information furnished by or on behalf of the Owner in connection therewith, to any 

Persons other than a Person employed by the Contractor in the Performance of the 

Contract. Disclosure to any such employed Persons shall be made in confidence and 

shall extend only so far, as may be necessary for purposes of such Performance. 

 

2.3.2 The Contractor shall not, without the Owner's prior written consent, make use of any 

Document or information enumerated in various Contract Documents except for 

purpose of performing the Contract. 

 

2.3.3 The Contractor shall not communicate or use in Advertising, Publicity, Sales Releases 

or in any other Medium, Photographs or other reproduction of the Works under this 

Contract, or descriptions of the Site, Dimensions, Quantity, Quality or other 

information, concerning the Works unless prior written permission has been obtained 

from the Owner.  

 

2.3.4 Any Document, other than the Contract itself, enumerated in various Contract 

Documents, shall remain the property of the Owner and shall be returned (in all copies) 

to the Owner on Completion of the Contractor's Performance under the Contract, if so 

required by the Owner. 

 

2.4 Standards: 

The Goods supplied under this Contract shall conform to the Standards mentioned in the 

Technical Specification, and, when no applicable Standard is mentioned, to the 

authoritative Standard appropriate to the Goods and such Standards shall be the latest 

issued by the concerned Institution. 

 

3. Law Governing Contract: 

3.1 The Law Governing the Contract is the Laws of India supplanted by the Karnataka Local 

Acts. 
 

The laws applicable to the Contract shall be the laws in force in India.The Courts of 

Bangalore shall have exclusive jurisdiction in all matters arising under this Contract. 
 

The Contractor shall comply with the laws of the country of manufacture concerning the 

manufacture of the Goods and the laws of India where the same is to be 

supplied/utilized. 

 

3.2 Enforcement of terms:  

The failure of either Party to enforce at any time any of the provisions of this Contract or 

any rights in respect thereto or to exercise any option therein provided, shall in no way be 

construed to be a waiver of such provisions, rights or options or in any way to affect the 

validity of the Contract.  The exercise by either Party of any of its rights herein shall not 

preclude or prejudice either Party from exercising the same or any other right it may have 

under the Contract. 
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4. Employer's Decisions: 

4.1 Except where otherwise specifically stated, the Employer will decide contractual matters 

between the Employer and the Contractor. 
 

5. Delegation: 

5.1 The Employer may delegate any of his duties and responsibilities to other people after 

notifying the Contractor and may cancel any delegation after notifying the Contractor. 
 

6. Communications: 

6.1 Communications between parties which are referred to in the conditions are effective only 

when in writing/e-mail. A notice shall be effective only when it is delivered (in terms of 

Indian Contract Act). 
 

7. Subcontracting: Deleted 
 

8. Other Contractors: 

8.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities, and the Employer. 
 

9. Personnel: 

9.1 The Contractor shall employ the technical personnel (of number and qualifications) as 

may be stipulated by KPTCL/GOK from time to time during the execution of the work. 

The technical staff so employed shall be available at site as may be stipulated by the 

Employer. 

 

9.2 If the Employer asks the Contractor to remove a person who is a member of the 

Contractor’s staff or his work force stating the reasons, the Contractor shall ensure that 

the person leaves the Site within seven days and has no further connection with the work 

in the Contract. 

 

10.  Employer’s and Contractor's Risks: 

10.1 The Employer carries the risks which this Contract states are Employer’s risks, and the 

Contractor carries the risks which this Contract states are Contractor’s risks. 

 

11. Employer's Risks: 

11.1 The Employer is responsible for the excepted risks which are: 

a) rebellion, riot commotion or disorder unless solely restricted to employees of the 

Contractor  arising from the conduct of the Works; or 

b) a cause due solely to the design of the Works, other than the Contractor’s design; 

or 

c) any operation of the forces of nature (in so far as it occurs on the Site) which an 

experienced contractor: 

i) Could not have reasonably foreseen; or 

ii) Could reasonably have foreseen, but against which he could not  

reasonably have taken at least one of the following measures; 

(A) prevent loss or damage to physical property from occurring by 

taking appropriate measures or 

(B) insure against such loss or damage 
 

12. Contractor’s Risks: 

12.1 All risks of loss of or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract other than 

the excepted risks are the responsibility of the Contractor. 

 

13. Insurance: 
 

13.1 The Contractor shall prior to commencing the works, effect and thereafter maintain 

insurances , in the joint names of the Employer and the Contractor, (cover from the 
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first working day after the Start Date to the end of Defects Liability Period), in the 

amounts stated in the Contract Data: 

a) For loss of or damage to the Works, Plants and Materials and the Contractor’s 

equipment; 

b) For liability of both Parties for loss, damage, death and injury to third parties 

or their property arising out of the Contractor’s performance of the Contract 

including the Contractor’s liability for damage to the Employer’s property 

other than the Works and 

c) For liability of both Parties and of any Employer’s representative for death and 

injury to the Contractor’s personnel except to the extent that liability arises 

from the negligence of the Employer, any Employer’s representative or their 

Employees. 

 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the 

Employer for his approval before the Start Date. All such insurance shall provide for 

compensation to be payable to rectify the loss or damage incurred. All payments 

received from insurers relating to loss or damage shall be held jointly by the Parties and 

used for the repair of the loss or damage or as compensation for loss or damage that is 

not to be repaired. 

 

13.3 If the Contractor fails to effect or keep in force any of the insurances referred to in the 

previous sub-clauses or fails to provide satisfactory evidence, policies or receipts, the 

Employer may without prejudice to any other right or remedy, effect insurance for the 

cover relevant to such default and pay the premiums due and recover the same as a 

deduction from any other monies due to the Contractor. If no payments is due, the 

payment of the premiums shall be a debt due. 

 

13.4 Alterations to the terms of an insurance shall not be made without the approval of the 

Employer. 

 

13.5 Both Parties shall comply with any conditions of the insurance policies. 

 

13.6 The Contractor at his Cost shall arrange, secure and maintain all Insurance as may be 

pertinent to the Works and obligatory in terms of law to protect his interest and 

interests of the Owner against all perils detailed herein. The form and the limit of such 

Insurance as defined herein together with the under-writer in each case shall be 

acceptable to the Owner. However, irrespective of such acceptance, the responsibility to 

Maintain adequate Insurance Coverage at all time during the period of Contract shall be 

of Contractor alone. The Contractor's failure in this regard shall not relieve him of any 

of his Contractual responsibilities and obligations. The Contractor shall, however, be 

authorized to deal directly with Insurance Company or Companies and shall be 

responsible in regard to maintenance of all Insurance covers. Further the Insurance 

should be in freely convertible Currency. 

 

13.7 Any loss or Damage to the Equipment during handling, transportation, Storage, 

Erection, putting into Satisfactory Operation and all activities to be performed till the 

successful Completion of Commissioning of the Equipment shall be to the account of 

the Contractor. The Contractor shall be responsible for preference of all Claims and 

make good the Damages or loss by way of repairs and/or replacement of the 

Equipment, Damaged or lost. The transfer to title shall not in any way relieve the 

Contractor of the above responsibilities during the period of Contract. The Contractor 

shall provide the Owner with copies of all Insurance policies and Documents taken out 

by him in pursuance of the Contract. Such copies of Documents shall be submitted to 

the Owner immediately after such Insurance coverage. The Contractor shall also inform 

the Owner in writing at least sixty (60) Days in advance regarding the 
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expiry/cancellation and/or change in any of such Documents and ensure revalidation, 

renewal etc. as may be necessary well in time. 

 

13.8 The perils required to be covered under the Insurance shall include, but not be limited to 

fire and allied risks, miscellaneous accidents (Erection risks) Workman compensation 

risks, loss or Damage in transit, theft, pilferage, riot and strikes and malicious Damages, 

civil commotion, weather conditions, accidents of all kinds, etc. The Scope of such 

Insurance shall be adequate to cover the Replacement/ Reinstatement Cost of the 

Equipment for all risks up to and including delivery of Goods and other Costs till the 

Equipment is delivered at Site. The Insurance policies to be taken should be on 

replacement value basis and/or incorporating escalation Clause. Notwithstanding the 

extent of Insurance cover and the amount of Claim available from the underwriters, the 

Contractor shall be liable to make good the full replacement/ rectification value of all 

Equipment/Materials and to ensure their availability as per Project requirements. 

 

13.9 All Costs on account of Insurance liabilities covered under the Contract will be on 

Contactor's account and will be included in Contract Price. However, the Owner may from 

time to time, during the pendency of the Contract, ask the Contractor in writing to limit the 

Insurance coverage, risks and in such a case, the Parties to the Contract will agree for a 

mutual settlement, for reduction in Contract Price to the extent of reduced Premium 

amount. The Contractor, while arranging the Insurance shall ensure to obtain all discounts 

on Premium that may be available for higher Volume or for reason of financing 

arrangement of the Project. 

 

13.10 All the Equipment and Materials being supplied by the Contractor for the package shall be 

kept completely insured by the Contractor at his Cost from the time of dispatch from their 

Works, up to the Completion of Erection Testing and Commissioning at Site and taking 

over of the Substation, Terminal bay, UG cables and Transmission Lines by the Owner in 

accordance with the Contract. 

 

13.11 Further, all the equipment and materials being supplied by the Owner for the erection of 

Sub-Station, transmission lines, UG cables & their accessories, shall also be kept insured 

by the Contractor for replacement/ reinstatement value against loss, damage, theft, 

pilferage, fire etc. for the complete period of storage, erection and commissioning up to the 

time of taking over the Sub-Station and transmission lines, UG cable & their accessories, 

by the Owner. The premium paid to the insurance company by the Contractor for such 

insurance shall be reimbursed by the Owner to the Contractor at actuals against 

documentary proof to be furnished by the Contractor. The Contractor shall obtain 

competitive quotations for such insurance and shall take prior approval from the Owner 

before taking the insurance. 

 

It will be the responsibility of the Contractor to lodge, pursue and settle all claims (for all 

the equipment and materials including Owner supplied items) with the Insurance Company 

and the Owner shall be kept informed about it. The Contractor shall replace the 

lost/damaged goods promptly irrespective of the settlement of the claims by the 

underwriters and ensure that the work progress is as per agreed schedules. The losses, if 

any, in such replacement will have to be borne by the Contractor. 

 

13.12 The Clause entitled 'Insurance' under the Section Erection Conditions of Contract-ECC 

covers the additional Insurance requirements for the portion of the Works to be performed 

at the Site. 
 

 

 

 

 

 

 

 

 

 

14. Site Investigation Reports: 
 

14.1 The Contractor, in preparing the tender, shall refer site investigation reports referred to in 

the Contract data, supplemented by any information available to the Tenderer. However, 
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the bidders are advised to compulsorily carry out the walk over survey/route inspection to 

familiarize with the work before quoting. 
 

15. Queries about the Contract Data: 

15.1 The Employer will clarify queries on the Contract Data. 

 

16. Contractor to Construct the Works: 

16.1 The Contractor shall executethe Works in accordance with the Specification and Drawings. 

 

17. The Works to be completed by the Intended Completion Date: 
 

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry 

out the Works in accordance with the program submitted by the Contractor, as updated 

with the approval of the Employer, and complete them by the Intended Commissioning 

Date. The Start Date of work is the Date of Letter of Intent to Award the Contract. 

 

17.2 WORK SCHEDULE: 

17.2.1 The Time and the Date of Completion of the Contract as stipulated in the Contract by the 

Owner with or without modifications, if any, and so incorporated in the Letter of 

Award/Letter of Intent (as applicable), shall be deemed to be the essence of the Contract. 

The Contractor shall so organise his resources and perform his Work as to complete it not 

later than the date agreed to.  

 

17.2.2 The Contractor shall submit a detailed Activity Chart acceptable to the owner (The 

Chief Engineer, Elecy., Operation Zone, KPTCL, in whose Jurisdiction these Works are 

involved), within the time frame agreed, consisting of adequate number of activities 

covering various key Phases of the Work such as Design, Drawings, Procurement, 

Manufacturing, Shipment, Receiving of the Owner Supplied Equipments (if any), and Field 

Erection activities within Seven (7) days of the date of Notice of Award of Contract. The 

Engineer in charge of the work (The Chief Engineer, Elecy., Operation Zone, KPTCL, in 

whose Jurisdiction these Works are involved) shall submit the approved Activity Chart to 

Chief General Manager(Tech), Corporate Office, KPTCL within Thirty(30) days from the 

date of Letter of Intent to Award the Contract. 
 

This Network shall also indicate the Interface facilities to be provided by the Owner and 

the dates by which such facilities are needed. The Contractor shall discuss the Chart so 

submitted with the Owner and the agreed Chart shall form part of the Contract 

Documents. During the Performance of the Contract, if in the opinion of the Engineer, 

proper progress is not maintained, Suitable changes shall be made in the Contractor's 

Operations to ensure proper progress without any Cost implication to the Owner. The 

Interface Facilities to be provided by the Owner in accordance with the agreed Chart shall 

also be reviewed while reviewing the progress of the Contract. The Activity Chart should 

be reviewed, updated, once every Month and submitted to Engineer for approval. 

 

NOTE: However, the Owner reserves the right to revise the Activity chart in consultation 

with the successful Bidder & Zonal CEE in case of early progress of the work w.r.t the 

approved Activity chart by the Turnkey Agency for early completion of work. 

 

17.2.3 Based on the above-agreed Activity Chart, fortnightly reports shall be submitted by the 

Contractor as directed by the Engineer. 

 

17.2.4 Subsequent tothe, finalization of the Chart, the Contractor shall make available to the 

Engineer a detailed Manufacturing Program, in line with the agreed Contract Activity 

Chart. Such Manufacturing Program shall be reviewed, updated and submitted to the 

Engineer once every two Months thereafter. 
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17.2.5 The Bidder shall include in this Work Schedule his program for furnishing Designs, 

Testing, Supply of Materials (in his Scope), when the Owner Supplied Equipments to be 

provided (if any) and Erecting the Equipments and Commissioning covered in the Bid 

Documents. The Program shall be in the form of Activity Chart identifying Key Phases in 

various areas of the total Works like procurement of Materials and Bought Out items, 

Testing, Manufacture, deliveries and Field activities. The Activity Chart shall confirm to 

the following Scheduled Commissioning Period reckoned from the Date of Letter of 

Award/Letter of Intent (as applicable): 

 

"COMMISSIONING PERIOD IS EIGHTEEN MONTHS (18 Months) FROM THE DATE OF 

LETTER OF INTENTTO AWARD THE CONTRACT INCLUDING MONSOON PERIOD” 

 

While preparing the above mentionedActivity Chart, the Contractor may take 

guidance from the Tentative Dates of various activities indicated in the Technical 

Specification. The Owner has no objection to modify the intermittent activities 

without affecting the Final Completion Schedule. However, all the Schedules shall 

be approved by the Owner.  

 

This Activity Chart will be discussed and agreed to before the Award of Contract. It may 

be required by the Owner to revise the periods indicated above based on the interface 

requirements of the Project. Such revisions, if made, will be finalised before the Award of 

Contract. The provisions of Clauses 41.0 and 49.7 Conditions of Contract-CC regarding 

Penalty leviable for delays shall become effective after the dates mentioned above. 

 

17.2.6 After the Award of the Contract, the Contractor shall Plan the sequence of Work of 

Manufacture and Erection to meet the dates stated above and shall ensure that all Work / 

Manufacture, shop Testing and dispatch of the Equipment and Materials is in accordance 

with the required Construction / Erection sequence. 

 

17.2.7 The provisions of Penalty leviable in case of delay in Completion shall become effective 

after the periods mentioned above for successful Completion of Testing and 

Commissioning. 

 

17.2.8 Within one Month of Notification of Award, the Contractor shall submit for review and 

approval, detailed Network Schedules based on Activity Chart (mutually agreed by the 

Owner and Contractor) to the Engineer showing the logic and duration of activities in the 

following areas: 

a) Detailed Engineering, Procurement (including Bought Out Items and Raw Materials), 

Manufacture, Shop Inspection, Testing, Dispatch and Receipt at Site in case of 

Equipments/Materials in the Scope of the Contractor. 

 

b) Detailed Erection and Commissioning activities covering the complete Scope of Work. 

 

c) Inputs required from Owner (including handing over of Owner Supplied 

Equipments/Materials to the Contractor) for smooth and timely execution of Contract 

and also major details / information to be submitted by Contractor for further related 

Engineering to be done by Owner/ Consultant. These are to be identified in the Net 

Work based on details finalised during pre- Award discussions. 

 

After approval of the Activity Chart, the Contractor shall submit one reproducible 

of the Activity Chart as well as detailed Network with sufficient Nos. of prints as 

desired by Owner. 

 

17.2.9 Detailed Erection and Commissioning Program including Pre-Erection activities covering 

Manpower deployment, Tools and Plants Mobilisation etc., shall be submitted by 

Contractor within suitable time as agreed to during Pre- Award discussions. 
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17.2.10 Detailed Drawing Schedule based on Programs referred above shall be submitted by the 

Contractor within 15 days’ time from the notification of Award, in the format to be 

specified by the Owner. 
 

17.2.11 Detailed Cash flow in accordance with Terms of Payment and in line with agreed Work 

Schedule should be submitted within Thirty (30) days after the Award. 
 

17.2.12 The Contractor shall submit to the Engineer, his manufacturing and Delivery Schedules 

for all Equipment's, within Thirty days (30 days) from the Notification of Award. Such 

Schedules shall be in line with the detailed Network for all phases of the Work of the 

Contract. Such Schedules shall be reviewed, up-dated and submitted to the Engineer by 

the Contractor, once in every two Months thereafter, only for the purpose of Progress 

Monitoring. Schedules shall also include the Materials and Equipment purchased from 

outside Suppliers. 
 

17.2.13 The Contractor shall submit to the Owner/Engineer the detailed Bill of Materials, within 

45 days of the Notification of Award. Additions / deletions to the Bill of Materials, during 

detailed Engineering will also be incorporated in the Bill of Materials within 2 weeks of the 

approval of the Drawings, if such approval of Drawings necessitates the change. 
 

17.2.14 Within one week of approval of the Activity Chart, the Contractor shall forward to the 

Engineer copies of the Computer Run Data if it be so required. The type of output and 

number of copies of each type to be supplied by the Contractor shall be determined by the 

Engineer. 

17.2.15 The Activity Chart shall be updated at a frequency mutually agreed upon for the purpose 

of Monitoring. However, for the purpose of identification of Contractors Contractual 

liability, the agreed Activity Chart referred in Clause 17.2.5 shall only be applicable. 

Monthly review of the Progress and identification of necessary Corrective actions as may 

be desired by the Engineer. The Meeting will be attended by the Engineer or his 

authorised Representatives and such responsible Representatives of the Contractor as 

may be considered necessary by the Engineer. Such Meeting shall be attended by the 

Contractor's Representatives at the Contractor's own Cost. The Contractor shall be 

responsible for recording the proceeding of the Meeting(s), a report of which shall reach 

the Owner or the Engineer not later than seven (7) days after the Meeting (s). 
 

17.2.16 Access to the Contractor's and Sub-Vendor's/ Sub - Contractor's Work shall be granted to 

the Engineer at all reasonable times for the purpose of ascertaining the Progress. 

 

17.2.17 During execution of the Contract / Manufacture/ Erection / Commissioning, the 

Contractor shall furnish fortnightly Progress Reports to the Engineer in a Format to be 

specified by the Engineer indicating the Progress up to the Month as against Scheduled 

and Anticipated Completion Dates in respect of Activities covered in Programs/ Schedules 

referred above. If called for by the Engineer, the Contractor shall also furnish to the 

Engineer resources Data in the specified Format(s), and Time Schedule(s). The Contractor 

shall also furnish any other information necessary to ascertain Progress, if called for by 

the Engineer. 
 

17.3 Effectiveness of Contract: 

 The Contract shall be considered as having come into force from the date of the 

Notification of Letter of Award/Letter of Intent (as applicable) unless otherwise provided 

in the Notification of Award. 

17.4 Completion of Contract: 

Unless otherwise terminated under the provisions of any other relevant Clause, this 

Contract shall be deemed to have been completed on the expiry of the Guarantee Period as 

provided for under the Clause No: 10.0 of SCC. 
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18. Approval by the Employer: 

 

18.1 The Contractor shall submit Specification and drawings showing the proposed Works to 

the Employer, who is to approve them if they comply with the Specifications and 

Drawings. 

18.2 The Contractor shall be responsible for the design of  Works 

 

18.3 The Employer’s approval shall not alter the Contractor’s responsibility for design of the 

Works. 

 

18.4 The Contractor shall obtain approval of third parties to the design of third parties to the 

design of the Works where required. 

 

18.5 All Drawings prepared by the Contractor for the execution of the  Works, are subject to 

prior approval by the Employer before their use. 

 

18.6 All Drawings & Annexures appended to this Bidding Document shall form part of the 

Technical Specification and supplement the requirements specified. 

 

18.7 The Technical Specification shall be read and construed in conjunction with the 

Drawings and the Annexures to determine the Scope of Work and Terminal points. The 

successful Bidder shall not take up manufacturing of any equipments/materials and 

go ahead with the execution of works unless the drawings are approved. In case 

there is any discrepancies between the specification and approved drawings, the 

same shall be brought to the notice of the Owner within 15 days. 

 

18.8 The Quantities shown on Drawings and Annexures are tentative for Bidding purpose 

only. Any variation arising during detailed Engineering stage will be taken into account 

for adjustment of Contract Price based on Unit Rates quoted in the Bid. 
 

19. Safety: 
 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

 

20. Discoveries: 
 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered on 

the Site is the property of the Employer. The Contractor is to notify the Employer of such 

discoveries and carry out the Employer's instructions for dealing with them. 
 

21. Possession of the Site: 

21.1 The Employer shall give possession of all parts of the Site to the Contractor. If possession 

of a part is not given by the date stated in the Contract Data, the Employer is deemed to 

have delayed the start of the relevant activities and this will be Compensation Event. 
 

22.   Access to the Site: 

22.1 The Contractor shall allow the Employer and any person authorized by the Employer 

access to the Site, to any place where work in connection with the Contract is being 

carried out or is intended to be carried out and to any place where materials or plant are 

being manufactured/ fabricated/assembled for the works. 
 

23. Instructions: 

23.1 The Contractor shall carry out all instructions of the Employer which comply with the 

applicable laws where the Site is located. 
 

24. Procedure for Resolution of Disputes/ Settlement of disputes: 
 

24.1 Any dispute(s) or difference(s) arising out of or in connection with the Contract shall, to the 

extent possible, be settled amicably between the Parties. 
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24.2 If any dispute or difference of any kind whatsoever shall arise between the Owner and the 

Contractor, arising out of the contract for the performance of the works whether during the 

progress of the works or after its completion or whether before or after the termination, 

abandonment or breach of the contract, it shall, in the first place, be referred to and settled 

by the Engineer, who, within a period of thirty, (30) days after being requested by either 

Party to do so, shall give written notice of his decision to the Owner and the Contractor. 

24.3 Save as hereinafter provided, such decision in respect of every matter so referred shall be 

final and binding upon the parties until the completion of the works and shall forthwith be 

given effect to by the contractor who shall proceed with the works with all due diligence. 

24.4 All the differences or disputes arising out of the Contract, shall be decided by a competent 

Court at Bangalore. 

24.5 During settlement of disputes and Court Proceedings, both parties shall be obliged to 

carryout their respective obligations under the contract. 

 

B. Time Control 
 

25. Program/Activity chart: 

25.1 Within the time stated in the Contract Data, the contractor shall submit to the Employer 

for approval a Program showing the general methods, arrangements, order and timing for 

all the activities in the works.  
 

25.2 The Employer's approval of the Program shall not alter the Contractor's obligations. The 

Contractor may revise the Program and submit it to the Employer again at any time for 

approval. A revised Program is to show the effect of Variations and Compensation Events. 
 

25.3 The basic consideration and the essence of the Contract is strict adherence to the Time 

Schedule in performing the specified Works. 
 

25.4 The Owner's requirements of Completion Schedule for the Works are mentioned in the 

Clause No: 17.2 of Conditions of Contract. 
 

25.5 The Completion Schedule as stated in Clause No: 17.2 of Conditions of Contract shall be 

one of the major factors in consideration of the Bids. 
 

25.6 The Employer reserves the right to request for a change in the Work Schedule during Pre 

Award discussions with successful Bidder. 
 

 

25.7 The successful Bidder will be required to prepare detailed Activity Chart and finalise the 

same with the Owner as per the requirement of Clause 17.2 of Conditions of Contract. 

 

26. Extension of the Intended Commissioning Date: 
 

26.1 The Employer shall extend the Intended Commissioning Date if a Compensation Event 

occurs or a Variation is issued which makes it impossible for Commissioning to be 

achieved by the Intended Commissioning Date. 
 

26.2 The Employer shall decide whether and by how much to extend the Intended 

Commissioning Date within21 daysof the Contractor asking the Employer for a decision 

upon the effect of a Compensation Event or Variation and submitting full supporting 

information. 
 

27. Delays ordered by the Employer: 
 

27.1 The Employer may instruct the Contractor to delay the start or progress of any activity 

within the Works. 
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28. Management Meetings: 

28.1 The Employer may require the Contractor to attend a management meeting. The business 

of a management meeting shall be to review the progress achieved and the plans for 

remaining work. 
 

28.2 The responsibility of the parties for actions to be taken is to be decided by the Employer 

either at the management meeting or after the management meeting and stated in writing 

to be distributed to all who attended the meeting. 

 
 

C. Quality Control 
 

29. Identifying Defects: 

29.1 The Employer shall check the Contractor's work and notify the Contractor of any Defects 

that are found. Such checking shall not affect the Contractor's responsibilities. The 

Employer may instruct the Contractor to search for a Defect and to uncover and test any 

work that the Employer considers may have a Defect. 

 

30. Tests: 

30.1 If the Employer instructs the Contractor to carry out a test not specified in the 

Specification to check whether any work has a Defect and the test shows that it does, the 

Contractor shall pay for the test and any samples. If there is no Defect the test shall be a 

Compensation Event. 

 

31. Correction of Defects: 

31.1 The Employer shall give notice to the Contractor of any Defects before the end of the 

Defects Liability Period, which begins after successful Commissioning and is defined in 

the Contract Data. The Defects Liability Period shall be extended for as long as Defects 

remain to be corrected. 

 

31.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect 

within the length of time specified by the Employer’s notice. 

 

32. Uncorrected Defects: 

32.1 If the Contractor has not corrected a Defect within the time specified in the Employer’s 

notice, the Employer will assess the cost of having the Defect corrected, and the 

Contractor will pay this amount. 
 

D. Cost Control 
 

33. Bill of Quantities (BOQ): 

33.1 The BOQ shall contain items for the construction, installation, testing, and commissioning 

work to be done by the Contractor. 

 

33.2 The BOQ is used to calculate the Contract Price. The Contractor is paid for the quantity of 

the work done at the rate as per terms & conditions of the Contract. 
 

33.3 List of Materials to be Supplied, erected, tested, commissioned and civil works etc, by the 

Contractor is brought out in Technical specifications and Bid Proposal Sheets. The Bidders 

shall quote Percentage rate inclusive of all charges, incidentals, cost towards boarding, 

lodging and transportation of bidder's staff, labour etc. and the CGST, SGST, IGST, 

UTGST, levies, surcharge/ cess etc.,if any excluding GSTif any applicable shall be 

indicated separately in the bid price sheets. The above charges shall be in accordance with 

the clause 40.0 of Conditions of Contract during the Currency of the Contract. 
 

34. Variations: 
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34.1 The Employer shall have power to order the Contractor to do any or all of the following as 

considered necessary or advisable during the progress of the work by him 

a) Increase or decrease of any item of work included in the Bill of Quantities 

(BOQ)/ Work Award; 

b) Omit any item of work; 

c) Change the character or quality or kind of any item of work; 

d) Change the levels, lines, positions and dimensions of any part of the work; 

e) Execute additional items of work of any kind necessary for the completion of the 

works; and 

f) Change in any specified sequence, methods or timing of construction of any part 

of the work. 

 

34.2 The Contractor shall be bound to carry out the work in accordance with any instructions in 

this connection, which may be given to him in writing by the Employer and such alteration 

shall not vitiate or invalidate the contract. 

 

34.3 Variations shall not be made by the Contractor without an order in writing by the 

Employer, provided that no order in writing shall be required for increase or decrease in the 

quantity of an item appearing in the BOQ/Work Award so long as the work executed 

conforms to the approved drawings/Designs. 

 

34.4 The Contractor shall promptly request in writing to the Employer to confirm verbal orders 

and the officer issuing oral instructions shall confirm it in writing within 30 days, failing 

which the work shall be carried out as though there is no variation. In case variation is 

approved it shall be accompanied by BOQ, failing which the contractor shall be responsible 

for deviation if any. Further, approval of Competent Authority has to be obtained for 

the variation as per Manual of Delegation of Powers, KPTCL. 

 

34.5 No Alterations, Additions, Amendments, Omissions, Suspensions or Variations of the 

Works (hereinafter referred to as ‘Variation’) under the Contract as detailed in the 

Contract Documents, shall be made by the Contractor except as directed in writing by the 

Engineer, but the Engineer shall have full powers, subject to the provisions hereinafter 

contained, from time to time, during the execution of the Contract, to issue Notice in 

writing to instruct the Contractor to make such Variation without prejudice to the 

Contract. The Contractor shall carry out such Variation and be bound by the same 

conditions as far as applicable as though the said Variations occurred in the Contract 

Documents. If any suggested Variations would, in the opinion of the Contractor, if carried 

out, prevent him from fulfilling any of his obligations or Guarantees under the Contract, he 

shall notify the Engineer thereof in writing and the Engineer shall decide forthwith whether 

or not, the same shall be carried out and if the Engineer confirms his instructions, the 

Contractor's obligations and Guarantees shall be modified to such an extent as may be 

mutually agreed to. Any difference in Cost occasioned by any such variation shall be added 

to, or reduced from the Contract Price as the case may be. 

 

34.6 In the event of Engineer requiring any Variation, a reasonable and proper Notice shall be 

given to the Contractor to enable him to Work his arrangement accordingly, and in cases 

where Goods or Materials are already prepared or any Design, Drawings or Pattern made or 

Work done requires to be altered, a reasonable and agreed Sum in respect thereof shall be 

paid to the Contractor. 

 

34.7 In any case in which the Contractor has received instructions from the Engineer as to the 

requirement of carrying out the Alterations or Additions or Substitute which either then or 

later on, will, in the opinion of the Contractor, involve a Claim for additional Payment, the 

Contractor shall immediately and in no case later than thirty (30) days, after receipt of the 

instructions aforesaid and before carrying out the instructions, advise the Engineer to that 

effect. But the Engineer shall not become liable for the Payment of any charges in respect 
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of any such Variations, unless the instructions for the Performance of the same shall be 

confirmed in writing by the Engineer. 

 

34.8 If any variation in the Works results in reduction of Contract Price, the parties shall agree, 

in writing, so to the extent of any change in the price, before the Contractor proceeds with 

the change. 

 

34.9 In all the above cases, in the event of a disagreement as to the reasonableness of the said 

Sum, the decision of the Engineer shall prevail. 

 

34.10 Notwithstanding anything stated above in this Clause, the Engineer shall have the full 

power to instruct the Contractor, in writing, during the execution of the Contract to vary 

the Quantities of the items or groups of items in accordance with the provision of Clause 

entitled 'Change of Quantity’ in clause 35 of Section CC. The Contractor shall carry out 

such Variations and be bound by the same conditions as though the said variations 

occurred in the contract documents, however the contract price shall be adjusted in 

accordance with clause 35of  CC. 

 

34.11 The Contract Price for (i) items for which quantities have been indicated as 

lumpsum/lot/set and (ii) items for which quantities were to be estimated by the Bidder, 

including additional items [falling under (i) and/or (ii)] considered necessary by the Bidder 

for successful completion of the works as per Technical Specification and indicated by him 

in his Bid shall remain constant unless there is change made in the Scope of Work by the 

Owner. The quantities and unit prices (a) subsequently arrived while approving the Bill of 

Quantities (BOQ)/Billing break-up of lumpsum/lot/set quantities and/or (b) quantities 

estimated by the Bidder/Contractor shall be for on account payment purpose only. In case 

additional quantities, over and above the quantities in BOQ/Billing Break-up and or 

estimated by the Bidder/Contractor, are required for the successful completion of the 

scope of work as per Technical Specification, the Contractor shall execute additional 

quantities of these items for which no additional payment shall be made over and above the 

lumpsum Contract Price. 

 

In case quantities of these items supplied at site are in excess of that required for 

successful completion of scope of work, such additional quantities shall be property of the 

Contractor and they shall be allowed to take back the same from the site for which no 

payment will be made for such excess quantities. Further, in case actual requirement 

of quantities for successful completion of scope of work is less than the quantities 

identified in the approved BOQ/billing break up and/or estimated by the Bidder/ 

Contractor, the payment shall be made for the actual quantities utilized for 

successful completion of the project. It shall be the responsibility of the Bidder to pay all 

statutory taxes, duties and levies to the concerned authorities for such surplus material 

which would otherwise have been, lawfully payable. The Bidders shall submit an indemnity 

bond to keep KPTCL harmless from any liability before release of such material to the 

Bidder by KPTCL. 

 

Note: Cable Drums & Conductor Drums shall be returned to nearest KPTCL Major 

Worksstores. 
 

35. Payments for Variations/ Change of Quantity: 
 

35.1 &35.2  Forboth Electrical (Supply, Erection) and Civil Works: 
 S 

During the execution of the Contract, the Owner reserves the right to increase the 

Quantities of items & Payment shall be as detailed below: 

A. During Non-Freak rates(For both  Electrical and Civil works): 
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1) Payment for increase in the quantities of an item in the BOQ upto 25% of that 

provided in the Bill of Quantities shall be made at the rates quoted by the 

ContractorUnit awarded rates without any ceiling limit. 

 

2) For quantities in excess of 125% of the tendered quantity of an item as given in the 

BOQ, the Contractor shall be paid at the rate entered in or derived from the 

CommonSchedule of Rates (UNI SR)  (applicable for the area of the work and current 

at the time of award of contract) plus or minus the overall percentage of the original 

tendered rates over the current CommonSchedule of Rates (UNI SR) prevalent at the 

time of award of contract. 
 

B. During Freak rates(For both  Electrical and Civil works): 

During the execution of the Contract, the Owner reserves the right to increase the 

Quantities of items without any ceiling limit under the Contract without any change in 

other terms and conditions of the contract except the unit rate of such freak item. 

The unit rate applicable shall be as detailed below: 

(1) For DWA (awarded) quantities, the contractor shall be paid/admitted at unit rate 

quoted (or as awarded) by the Bidder. 

(2) For quantities exceeding DWA (awarded) quantities, without any ceiling limit, the 

contractor shall be paid/admitted at the rate entered in the Common Schedule of 

Rates (UNISR) (applicable at the time of according approval to award of contract) 

plus or minus the overall percentage of the original tendered rates over the updated 

estimate cost prevalent at the time of according approval to award of contract OR 

the unit rate quoted (or as awarded) by the Bidder as the case maybe, whichever is 

lower. 

Note:Freak rate shall be determined based on the following: 

1. Schedule of Rates (SR) for Supply Portion includes Common Schedule of Rates 

(UNISR) or updated CommonSchedule of Rates (UNI SR) updated as per IEEMA/ CACMAI 

and including all loading factors as per component abstract, as applicable at the time of 

according approval to award of contract. 

Note: For materials which are not covered in Common Schedule of Rates (UNISR), the SR 

at the time of award shall be the same as DPR rates (approved rates) considered while 

arriving at the amount put to tender. 

2. Schedule of Rates (SR) for Erection Portion includesCommon Schedule of Rates 

(UNISR) including all loading factors as per component abstract as applicable at the time 

of according approval to award of contract. 

Note: For materials which are not covered in Common Schedule of Rates (UNISR), the SR 

at the time of award shall be the same as DPR rates (approved rates) considered while 

arriving at the amount put to tender.  

3. Schedule of Rates (SR)forCivil PortionincludesCommonSchedule of Rates (UNI SR) as 

applicable at the time of according approval to award of contract. 

Note: For materials which are not covered in Common Schedule of Rates (UNISR), the SR 

at the time of award shall be the same as DPR rates (approved rates) considered while 

arriving at the amount put to tender. 

4. Tender Premium (TP) is arrived based on the Percentage quoted by the Bidder above/ 

below/equal to Common Schedule of Rates (UNISR) or updated Common Schedule of 

Rates (UNISR) as per IEEMA/CACMAI and prevailing Common Schedule of Rates (UNI 

SR) (for Civil works portion) and including all loading factors as per component abstract 
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as applicable at the time of according approval to award of contract after considering the 

Negotiation/discount (if any) offered by the Bidder/Tenderer. 

 

35.3      Non-DWA items-For both electrical &civilworks:- 

If unit rates or prices for any such changes are not available in the contract, the pricing 

of any such changes shall be calculated in accordance with the Common Schedule of 

Rates (UNISR) or data rates as the case may be, whichever is lower without any ceiling 

limit. 

The Contractor shall make use of the Materials available with the Owner as and when 

the Contractor is asked to do so by the Owner and the Cost of those Materials will not be 

paid to the Contractor. 

35.4 If the rates for additional, substituted or altered item of work cannot be determined 

either as at 35.1 or 35.2 or 35.3 above, the Contractor shall be requested to submit his 

quotation for the items supported by analysis of the rate or rates claimed, within 7 days.  

 

35.5 If the Contractor's quotation is determined unreasonable, the Employer may order the 

Variation and make a change to the Contract Price which shall be based on Employer’s 

own forecast of the effects of the Variation on the Contractor's costs.  

35.6   Deleted. 

 

35.7 Under no circumstances the Contractor shall suspend the work on the plea of non-

settlement of rates for items falling under this Clause.  

 

35.8 The Contract Price shall accordingly be adjusted based on the Unit Rates available in the 

Contract for the change in Quantities as above. The base Unit Rates, as identified in the 

Contract shall however remain constant during the currency of the Contract, except as 

provided for in Clause 40 of CC.  

 

36 Submission of Bills for Payment: 
 

36.1 The Contractor shall submit to the Employer monthly bills of the value of the work 

completed less the cumulative amount paid previously. 

 

36.2 The Employer shall check the Contractor's bill and determine the value of the work 

executed which shall comprise of (i) value of the quantities of the items in the BOQ 

completed and (ii) valuation of Variations and Compensation Events. 

 

36.3 The Employer may exclude any item paid in a previous bill or reduce the proportion of any 

item previously paid in the light of later information. 

 

37 Payments: 
 

37.1 Payments shall be adjusted for deductions other than recoveries in terms of contract and 

taxes at source, as applicable under the law. 

 

37.2  Void. 
 

37.3 The Payment to the Contractor for the Performance of the Works under the Contract will be 

made by the Owner as per the guidelines and Conditions specified herein and as per the 

payment terms stipulated vide clause no. 8.0 of Section Special Conditions of Contract- 

SCC. All Payment made during the Contract shall be on account Payments only. The final 
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Payment will be made on Completion of all Works and on fulfillment by the Contractor of 

all his liabilities under the Contract. 
 

37.4 Currency of Payment 

 All Payments under the Contract shall be in Indian Rupees only. 

37.5 Payment Schedule: 

 The Contractor shall prepare and Submit to the Engineer for approval a break up of the 

Contract Price. This Contract Price break-up shall be inter-linked with the agreed detailed 

activity chart of the Contractor setting forth his starting and Completion dates for the 

various key phases of Works prepared as per condition in Clause 17.2 of Conditions of 

Contract. Any Payment under the Contract shall be made only after the Contractor’s Price 

break-up is approved by the Engineer. 

37.6 Application for Payment: 

 The Contractor shall submit application for the Payment in the prescribed proforma of the 

Owner. Proforma forapplication for Payment is enclosed as Annexure-VI. Each of such 

application shall state the amount Claimed and shall set forth in detail, in the Order of the 

Payment Schedule, particulars of the Works including the Works executed at Site and of 

the Equipment shipped/brought on to the Site pursuant to the Contract up to the date 

mentioned in the application and for the period covered since the last preceding Certificate, 

if any. Every interim Payment Certificate shall certify the Contract value of the Works 

executed up to the date mentioned in the application for the Payment Certificate provided 

that no Sum shall be included in any interim Payment Certificate in respect of the Works 

that, according to the decision of the Engineer, does not comply with the Contract, or has 

been performed, at the date of Certificate prematurely. 

37.7 Mode of Payment: 

Payment due on dispatch of equipment shall be made by the Owner directly to the 

Contractor as per the payment schedule. The payment of the advance, test charges if any, 

price adjustment, any other supply payment, all applicable CGST, SGST, IGST, UTGST, 

cess if any, duties (whenever admissible) inland transportation (including port handling) 

and insurance in the erection portion of the works shall be made directly to the Contractor 

by the Owner. 

 All direct payment shall be made by cheque on any one of the Nationalised 

Banks/Scheduled Banks approved by Reserve Bank of India, in Karnataka. The bank 

charges involved in making the payment will be to the account of the Contractor. 

37.8 Deductions from Contract Price: 

 All Costs, Damages or expenses which the Owner may have paid, for which under the 

Contract the Contractor is liable, will be Claimed by the Owner. All such Claims shall be 

billed by the Owner to the Contractor regularly as and when theyfall due. Such bills shall 

be supported by appropriate and certified vouchers or explanations, to enable the 

Contractor to properly identify such Claims. Such Claims shall be paid  by the Contractor 

within thirty (30) days of the receipt of the corresponding bills and if not paid by the 

Contractor within the said period, the Owner may then deduct the amount, from any 

monies due or becoming due by him to the Contractor under the Contract or may be 

recovered by actions of Law or otherwise. 

38 Compensation Events: 

38.1 The following are Compensation events unless they are caused by the Contractor: 

a) The Employer does not give access to a part of the Site by the Site Possession 

Date stated in the Contract Data. 

b) The Employer orders a delay or does not issue drawings, specifications or 

instructions required for execution of works on time. 

c) The Employer instructs the Contractor to uncover or to carry out additional 

tests upon work which is then found to have no Defects. 
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d) The Employer gives an instruction for dealing with an unforeseen condition, 

caused by the Employer, or additional work required for safety or other reasons. 

e) The effect on the Contractor of any of the Employer’s Risks. 

f) The Employer unreasonably delays issuing a Certificate of Completion. 

g) Other Compensation Events listed in the Contract Data or mentioned in the 

Contract. 

 

38.2 If a Compensation Event would cause additional cost or would prevent the work being 

completed before the Intended Completion Date, the Contract Price shall be increased 

and/or the Intended Completion Date is extended. The Employer shall decide whether and 

by how much the Contract Price shall be increased and whether and by how much the 

Intended Completion Date shall be extended. 

 

38.3 As soon as information demonstrating the effect of each Compensation event upon the 

Contractor's forecast cost has been provided by the Contractor, it is to be assessed by the 

Employer and the Contract Price shall be adjusted accordingly. If the Contractor's forecast 

is deemed unreasonable, the Employer shall adjust the Contract Price based on 

Employer’s own forecast. The Employer will assume that the Contractor will react 

competently and promptly to the event. 

 

38.4 The Contractor shall not be entitled to compensation to the extent that the Employer's 

interests are adversely affected by the Contractor not having given early warning or not 

having cooperated with the Employer. 

 

39 Taxes: 

39.1 The Percentage rate quoted by the Contractor shall be deemed to be inclusive of all 

applicable duties, levies and excluding GSTthat the Contractor will have to pay for the 

performance of this Contract. Applicable GST will be paid separately by the Owner. The 

Employer will perform such duties in regard to the deduction of such taxes at source as per 

applicable law. 
 

40 Price Adjustment: 
 

Price Adjustment (For Civil Works): 

40.1 Contract priceshall be adjusted for increase or decrease in rates and prices of labour, 

materials, fuels and lubricants in accordance with the following principles and procedures 

and as per formulae given in the Contract Data. 

(a) The price Adjustment shall apply for the work done from the date of commencement 

up to the end of original period of completion or extensions granted by the Employer 

and shall not apply to work carried out beyond the stipulated period of completion 

for reasons attributable to the Contractor;  

(b) Price Adjustment shall be admissible from the date of opening of tenders (original or 

extended)  

(c) The price adjustment shall be determined during each quarter from the formulae 

given in Contract Data.  

(d) Following expressions and meanings are assigned to the work done during the 

quarter:  

 

R = Total value of work done during the quarter. It would include the amount of secured 

advance for materials as paid for (if any) during the quarter, less the amount of the 

secured advance recovered during the quarter. It will exclude value for works 

executed under variations for which Price Adjustment (if any) will be worked out 
separately based on the terms mutually agreed. It will also exclude the value of work 

done during the quarter which was programed to be done prior to this quarter as per 

the work schedule in the agreement. 

 

40.2 To the extent that full compensation for any rise or fall in costs to the contractor is not 

covered by the provisions of this or other Clauses in the Contract, the unit rates included 
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in the contract shall be deemed to include amounts to cover the contingency of such other 

rise or fall in costs.  
 

 

Price Adjustment (For Electrical Works): 

 

40.3 The Price shall be quoted on VARIABLE basis in accordance with clause 40.4 & 40.5 of 

CC.  
 

 

40.4 Prices quoted by the Bidder shall be subject to adjustment during the performance of the 

Contract to reflect changes in the cost of labour and material components in accordance 

with the Clause 40.5 of CC. 
 

Own Manufactured Item: The items quoted in the tender which are manufactured by 

the bidder/Consortium partner and declared in the appropriate schedule of the tender. 
 

Bought Out Item: The items quoted in the tender which are not manufactured by the 

bidder /Consortium partner but bought from other agencies /firms and declared in the 

appropriate schedule of the tender. 

 

40.5 The Prices, only for the following items, quoted by the Bidder which are“Own 

manufactured/Bought Out”shall be VARIABLEin accordance with the relevant 

IEEMA/CACMAI price variation formula and indices without ceiling during the Contractual 

Period. Price Variation is not admissible for other Items.  
 

The base date applicable for Price Variation is one month prior to the last date of Bid 

Submission date as notified (either original or extended) as per IEEMA/ CACMAI Circulars: 
 

I. Equipment/Materials: 
 

1. Power Transformers  

2. 11kV Switchgears 

3. Conductors (Including HPC/HTLS) & Ground Wires. 

4. Lightning Arresters. 

5. Transformer Oil. 

6. Tower Parts, equipment mounting/Station Structures. 

7. Control Cables. 

8. HT/EHT UG Cables 

9. Conductor Hardware. 

10. Battery & Battery Chargers. 

11. Instrument Transformers. 

12. Insulators 

13. Transmission line Towers & Accessories 

14. Circuit Breakers. 

 

II. In respect of above Electrical goods covered under works contract / procurement shall 

be in accordance with the relevant IEEMA / CACMAI Price Variation formulae and 

indices. 
 

III. In respect of Turnkey Projects involving Erection Portion shall be as per relevant 

Formulae as evolved by IEEMA.  
 

IV. Price Variation towards Civil works shall be as per Annexure to G.O. No. FD 59 

PROCELL 2004, BANGALORE dated 26.11.2004. 

 

40.6 The quoted Prices for all the remaining items shall remain fixed during the Performance of 

the Contract. 
 

Note: 

1. The Ex-Works price for admitting Price Adjustment for Supply Portion shall be, 

Awarded Base Price/Ex-Works Price excluding F&I charges, Overhead Charges and 
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Contractor’s Profit as indicated in UNISR and in its amendments prevailing at the 

time of tendering and excluding Taxes & Duties. 

2. The Base price for admitting Price Adjustment for Erection Portion shall be, Awarded 

Base Price/Ex-Works Price excluding Overhead Charges and Contractors Profit as 

indicated in UNISR and in its amendments prevailing at the time of tendering and 

excluding Taxes & Duties. 

3. Price Variation towards Civil Works shall be as per Annexure to G.O. No. FD 59 PROCELL 

2004 Bengaluru Dated 26.11.2004. 

4. The successful Bidder shall submit the positive price variation bills as well 

as negative price variation bills (as applicable), if any. 
 

40.7 Price variation shall be admitted in accordance with the IEEMA formula till the actual date 

of supply or contracted date of supply (including any agreed extension thereto) whichever is 

earlier. However, no Price variation shall be admissible beyond the contracted date of 

supply. i.e, price variation shall be limited to the contracted delivery date. However, If the 

price adjustment amount works out to be positive, the same is payable to the Contractor by 

the Owner and if it works out to be negative, the same is to be recovered by the Owner from 

the Contractor. 
 

40.8 A Bid submitted with deviation to Clause no. 40of CC shall be treated as Non-responsive 

and rejected summarily. 
 

 

41 Penalty: 
 

41.1 The Contractor shall pay Penalty to the Employer at the rate per day stated in clause no. 

41.3 that the Commissioning Date is later than the Intended Commissioning Date (for the 

whole of the works or the milestone/stages as stated in approved Activity chart). The total 

amount of Penalty shall not exceed the amount asin clause no. 41.3.5. The Employer may 

deduct Penalty from payments due to the Contractor. Payment of Penalty does not affect 

the Contractor's liabilities. 
 

41.2 If the Intended Commissioning Date is extended after Penaltyhave been paid, the Employer 

shall correct any overpayment of Penalty by the Contractor by adjusting the next payment 

of bill. 

 

41.3 PENALTY FOR DELAY IN COMPLETION: 

 

41.3.1 The Bidder shall clearly note that time is the essence of the Contract and the Substation, 

Terminal Bay, Transmission Lines & UG cable Transmission lines shall be completed 

within the Time frame specified in Clause No.17 of Conditions of Contract and hence no 

time extension shall be allowed on any account. 

 

41.3.2 If the Contractor fails to successfully complete the Commissioning within the time fixed 

under the Contract, the Contractor shall pay to the Owner as Penalty, a Sum specified for 

each specified period of Delay. Equipment and Materials will be deemed to have been 

delivered only when all its Components, Parts are also delivered. If certain Components 

are not delivered in time, the Equipment and Materials will be considered as delayed 

until such time the missing Parts are also delivered. The total amount of Penalty for delay 

under the Contract will be subject to a maximum 10% of the Contract Price(Excluding 

GST). 

 

41.3.3 If the Contractor fails to successfully complete the trial operation in terms of the contract, 

within the time fixed under the contract or any extension thereof granted by the Owner 

by way of amendment to the notification of Award/Contract agreement, the contractor 

shall pay to the owner, as Penalty in three/four (3/4) Stages as detailed below: 
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Sub-Station: Completion period 18 (Eighteen) Monthsfrom the date of Letter of Intent to 

Award the Contract including monsoon period. 

No. of 

Stages 

Activities Completion 

period 

Percentage of penalty 

Stage–I Approval of 

drawings/vendors, land 

leveling, security 

fencing etc.,  and 

foundation works for 

ODS, earth mat etc., 

dismantling works if 

any. 

4 Months 0.1% perday subject to maximum 

of 10% of the value of the stage i.e. 

0.1% per day of Rs. …. Crores of 

Stage-I for the uncompleted portion 

of the work shall be deducted out of 

running bills as penalty. 

Stage-II Supply of all materials 
/ equipments 

(excluding supply of  
Power Transformer) 
and erection of gantry, 
mounting structure 
and,  cable ducts, 
laying of power and 
control cables etc., 

10 Months 0.1% per day subject to maximum 

of 10% of the value of the stage i.e. 

0.1% per day of Rs. …. Crores of 

Stage-II for the uncompleted portion 

of the work shall be deducted out of 

running bills as penalty. 

Stage-III Supply of 31.5MVA 

Power Transformers 

and Erection of 

equipments (including 

Erection of 11kV 

Switchgear), wiring of 

C&R panels, 

illumination, painting 

etc., and 

testing/commissioning, 

dismantling of 

equipments/materials, 

if any. 

4 Months 0.1% perday subject to maximum 

of 10% of the total contract value 

shall be deducted out of final bill 

i.e. the DWA amount, duly 

deducting the penalties already 

recovered during Stage-I&II for the 
uncompleted portion of the work.  

If project is completed 100% in all 

respect as per the stipulated 

completion time, then penalty if any 

levied due to stage wise delay shall 
be returned back without any 

interest to the turnkey contractor 

by the Jurisdictional Chief 

Engineer.  

In case the successful bidder fails to 

execute the supplies/ works as per 

the program or opinion of 

purchaser, the supplies/works are 

progressing at a slow pace, the 

owner reserves its right to get the 

balance or part of supplies/ works 

executed through other agencies at 

the risk and cost of the turnkey 

agencies, this is in addition to the 

right of the KPTCL to recover any 

damage from the contractor and 

also blacklisting. 

 

 

TRANSMISSION LINES - VOID 
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41.3.4 The total amount of Penalty for delay under the Contract will be subject to a maximum of 

Ten percent (10%) of the value of Contract(Excluding GST)& the Owner has got every 

right to terminate the Contract without any liability if it crosses 10%. 
 

41.3.5 For Spares: 
 

Unless otherwise specified in the Special Conditions of Contract, the Penalty for delay in 

supply of Spares, beyond the dates stipulated under Clause 27.2 of Section SCC shall be 

of 0.1 % (point one percent) of the Price of undelivered Spares per day or part thereof. 

 

The total amount of Penalty for delay under the Contract will be subject to a maximum 

of Ten percent(10%) of the value of Contract(Excluding GST) unless otherwise 

specifically mentioned in Special Conditions of Contract. 

 

41.3.6 Penalty for not meeting performance guarantees during the performance and tests 

conducted during guarantee period shall be assessed and recovered from the contractor 

as detailed in technical specification/special conditions of contract. Such penalty shall be 

without any limitation whatsoever and shall be in addition to penalties/damages if any, 

payable under any other clause of condition of contract.  
 

41.3.7 Recovery of Penalty : 

The following procedure shall be adopted for recovery of the 10% penalty amount on the 

total original Contract value and original contract items (Excluding GST)from the 

turnkey agency for delay in completion of the project. 

i. Calculate the penalty recoverable from turnkey agencies as per DWA terms and 

conditions for those works delayed beyond contractual agreement period. 

ii. Limit the recovery of penalty to 10% of each bill value admitted in case of 

supply/Civil/erection bills. 

iii. If the total penalty to be recovered is not fully recovered under Supply / 

Civil/Erection bills, the balance penalty has to be recovered in lumpsum out of the 

supply retention bills against commissioning(5%) and submission of documents(5%) 

and 10% of erection and civil retention bills against commissioning. 
 

Note:Procedure for accounting of penalty recovered from Supplier/Contractor towards 

delay in supplies/completion of KPTCL works & its refund. 

i) Agency shall submit a request for condonation of delay if any within 3(Three) 

months from the date of commissioning of the work/supply of materials with 

valid reasons and documentary proof. 

ii) In case no request for condonation of delay is made by the Agency within a 

period of 3(Three) months, the penalty amount shall be transferred to 

Miscellaneous income immediately after completion of such period. 

iii) Once any penalty amount is transferred to Miscellaneous Income Account, it 

shall, under no circumstances be considered for refund. 
 

 

42 Advance Payments: 
 

42.1 Deleted 

 

42.2 Deleted 

 

42.3 Deleted 
 

 

 

 

 

43 Securities: 

43.1 The Security deposit (including Additional Security for Unbalanced Tenders) shall be 

provided to the Employer no later than the date specified in the Letter of Intent to 

Award the Contract and shall be issued in an amount and form and type of instrument 

acceptable to the Employer. The Security deposit shall be valid until a date 90 days 

from the date of expiry of Defects Liability Period and Additional security for 
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unbalanced tenders shall be valid until a date 90days from the date of issue of 

certificate of completion. 
 

 

 

 

44 Cost of Repairs: 

44.1 Loss or damage to the Works or Materials to be incorporated in the Works between the 

Start Date and the end of the Defects Correction periods shall be remedied by the 

Contractor at the Contractor's cost if the loss or damage arises from the Contractor's 

acts or omissions. 
 

 

E. Finishing the Contract 
 

45 Completion: 

45.1 The Contractor shall request the Employer to issue a Certificate of Commissioning of 

the Works and the Employer will do so upon deciding that the Work is commissioned in 

all respects. 

 
 

46 TAKING OVER AND PRE-COMMISSIONING TESTS: 

 

46.1 The Employer shall take over the Site and the Works within seven days of issuing a 

certificate of Completion. 

 

46.2 Pre-Commissioning Tests: 

On Completion of Erection of the Substation and Transmission Lines Equipments and 

before Charging, each item shall be thoroughly cleaned and then inspected jointly by 

the Owner or his duly authorised Representative and the Contractor for correctness 

and Completeness of Installation and acceptability for Charging leading to initial Pre - 

Commissioning. The Pre – Commissioning tests shall be as per the technical 

specification and relevant standards. The Contractor’s Commissioning Engineers, 

specifically identified as far as possible, shall be responsible for carrying out all the Pre-

Commissioning checks. On Completion of inspection, checking and after the Pre-

Commissioning Tests are satisfactorily over, the Complete Substation and 

Transmission Lines shall be ready for Charging. 

 

 During the Pre-Commissioning checks, the Operations shall be under the supervision 

of the Contractor, but the Schedule of Operations shall be agreed to by the Owner and 

the Contractor. During the Tests, the safety of the Substation and Transmission Lines 

Materials etc., is the responsibility of the Contractor. During the pre-Commissioning, 

Commissioning and Performance Guarantee Tests, the Operations will be under the 

supervision of the Contractor, if the Tests are being carried out by him. In case the 

Tests are being carried out by a third Party, the Operations will be under the control of 

the Owner. In both cases, all aspects of the Tests shall be agreed to by the Owner and 

the Contractor The safety of the Equipment shall be the responsibility of the 

Contractor. 
 

46.3 Rejection: 
 

46.3.1 The Owner will reject any Material/Equipment supplied by the Contractor if, during 

Tests, or Service, any of the following conditions arise when the provisions under the 

relevant Clause of the Conditions of Contract shall immediately become applicable: 

 

a) Material/Equipment, including its Components, are proved to have been 

manufactured not in accordance with the agreed Specifications. 

 

b) Material/Equipment fails on any Test indicated in the Technical Specification. 
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46.3.2 The Owner reserves the right to retain the rejected Equipment and take it into service 

until the Bidder replaces, at no extra Cost to the Owner, the defective Material by a 

new Material. Alternately the Bidder shall Repair or Replace the Equipment within a 

reasonable period to the satisfaction of the Owner at no extra Cost to the Owner. Till 

the equipments are replaced, the performance bank guarantee/ Insurance 

Surety Bonds will not be released by the owner. 

 

46.4 TAKING OVER: 
 

When the whole of the Works have been completed and upon successful Completion of 

all the Tests to be performed at Site on Equipments/Materials furnished by 

Owner/Contractor and erected by the Contractor prescribed in the Contract, to the 

satisfaction of the Engineer, the Engineer shall issue to the Contractor a “Taking Over 

Certificate”, as proof of the Final acceptance of the Substation and Transmission Lines. 

Such Certificate shall not unreasonably be withheld nor will the Engineer delay the 

issuance thereof on account of minor omissions or defects, which do not affect the 

Commercial Operation and/or cause any serious risk to the Substation and 

Transmission Lines. Such Certificate shall not relieve the Contractor of any of his 

obligations which, otherwise become due, by the Terms and Conditions of the Contract, 

after issuance of such Certificate. The Contractor shall give an Undertaking to finish 

with due expedition any outstanding Work during the Warranty Period.  

 

The Contractor shall hand over the following Documents in 8 sets at the time of 

handing over the Substation and Transmission Lines to the Engineer for reference and 

Records: 

 

a) Brief details of the Substation and Transmission Lines. 

 

b) The detailed Drawing of the Substation and Transmission Lines showing the 

Dimensions, Reduced Levels, Road Formations, Control Room Building, Water 

Supply and Sanitary Pipe Lines etc. 

 

c) Set of route profiles, details of type of equipment, Joint Bays, details of types of 

termination structures used and foundations at each locations of joint bays, all 

along the UG cable and cable ducts at each locations etc 

 

d) The detailed Layout and Single Line Diagram of the Sub-Station. 

 

e) The Name Plate Details and Brochures of all Equipments. 

 

f) The Factory Test results and Pre-Commission Test results of all Equipments. 

 

g) The Drawings/ Maintenance Manuals of all Equipments. 

 

h) The Schematic Diagrams of all Control and Protection Circuits and Drawings of 

all A. C and D C Circuits. 

 

i) The Foundation details of all Equipments and Station / Transmission Line 

Structures and Control Room & Cable duct. 

 

j) The Earth Tests results and Earth Mat Drawing of Sub-Station. 

 

k) The G.A. and Schematic Drawings of C & R Panels. 

 

l) Set of route profiles, tower schedules, details of types of towers used and 

foundations at each locations etc. 
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m) Set of all approved foundation drawings and Bill of Materials of towers. 

 

n) Soil classification and soil resistance data at each location. 

 

o) Set of approved drawings of all others materials such as Insulator, Conductor, 

Hardware’s, Accessories Etc., 

 

 

46.5 MAINTENANCE OF REGISTER FOR SOIL CLASSIFICATION: 

 

46.5.1 The Contractor shall maintain a Register, duly indicating all the details of Type of 

Soils, Foundations of Station / Transmission Line and Mounting Structures, 

Equipments and Control Room etc. in the following Proforma: 

 

A. For Sub-Stations 

1. Date of inspection by Engineer: _____________________________________ 

2. Details of Soil: 

1. Type of Surface Soil___________________________________________ 

2. Type of Soils encountered at different depths from the Ground Level______ 

3. Whether Water Table encountered. If so, at what depth from Ground Level__ 

4. Type of Soil classification for Foundation adopted___________________ 

5. Name of Owner’s Engineer who Inspected and his Signature.____________ 

3. Any other information: _______________________________________ 

 

B. For Transmission Lines. 

 a)  Date of inspection by Engineer  :_____________________ 

b)  Location No.   : ____________________ 

c) Type of tower    : ____________________ 

d)         Details of Soil Pit No.   :    1     2      3     4            

1. Type of surface soil 

2. Type of soils  en countered at   

different depths from the ground  

level     : -------------------------------- 

3. Whether water table encountered. 

If so at what depth from ground  

Level.     : ____________________ 

4. Type of soil classification for  

Foundation adopted  : ____________________ 

5. Name of Corporation Engineer who  

Inspected and his signature. : ____________________ 

6. Name of Corporation Engineer who  

Checked the block levels for tower 

protection works and signature.: ____________________ 

e) Any other information   : ____________________ 

 

  

Name and Designation of Inspecting 

Engineer 

 

Signature of Contractor 

46.5.2 The extract of this Register shall be sent to the Owner once a Month and two bound 

copies at the end of the Contract along with other Documents. 
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47 Final Account: 

47.1 The Contractor shall supply to the Employer a detailed account of the total amount 

that the Contractor considers payable under the Contract before the end of the Defects 

Liability Period. The Employer shall issue a Defect Liability Certificate and certify any 

final payment that is due to the Contractor if it is correct and complete. If it is not, the 

Employer shall issue a schedule that states the scope of the corrections or additions 

that are necessary. If the Final Account is still unsatisfactory after it has been 

resubmitted, the Employer shall decide on the amount payable to the Contractor and 

make payment accordingly.  

 

48 As built drawings and /or Operating and Maintenance Manuals:  

48.1 If “as built” Drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by the dates stated in the Contract Data in both hard and 

Soft Copy. 

 

48.2 If the Contractor does not supply the Drawings by the dates stated in the Contract 

Data, or they do not receive the Employer’s approval, the Employer shall withhold the 

amount stated in the Contract Data from payments due to the Contractor. 
 

49 Termination: 

49.1 The Employer may terminate the Contract if the other party causes a fundamental 

breach of the Contract. 
 

49.2 Fundamental breaches of Contract include, but shall not be limited to the following: 

 

a) The Contractor stops work for 45 days when no stoppage of work is shown on 

the current Program/Activity Chart and the stoppage has not been authorized 

by the Employer; 

 

b) Deleted 

 

c) The Contractor becomes bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation; 

 

d) Deleted 

 

e) The Employer gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a 

reasonable period of time determined by the Employer; 

 

f) The Contractor does not maintain a security which is required; 

 

g) The Contractor has delayed the completion of works by the number of days for 

which the maximum amount of Penalty can be paid as defined in the Contract 

data; and 

 

h) If the Contractor, in the judgment of the Employer has engaged in corrupt or 

fraudulent practices in competing for or in the executing the Contract. 

 

For the purpose of this paragraph : “corrupt practice” means the offering, giving, 

receiving or soliciting of anything of value to influence the action of a public official in 

the procurement process or in contract execution. “Fraudulent practice” means a 

misrepresentation of facts in order to influence a procurement process or the execution 

of a contract to the detriment of the Borrower, and includes collusive practice among 

Tenderers (prior to or after Tender submission) designed to establish Tender prices at 
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artificial non-competitive levels and to deprive the Borrower of the benefits of free and 

open competition.” 

 

49.3 When either party to the Contract gives notice of a breach of contract to the Employer 

for a cause other than those listed under Sub Clause 49.2 above, the Employer shall 

decide whether the breach is fundamental or not. 

 

49.4 Notwithstanding the above, the Employer may terminate the Contract for convenience. 

 

49.5 If the Contract is terminated the Contractor shall stop work immediately, make the Site 

safe and secure and leave the Site as soon as reasonably possible. 

 

49.6 Suspension of Work: 

49.6.1 The Owner reserves the right to suspend and reinstate execution of the whole or any 

part of the Works without invalidating the provisions of the Contract. Orders for 

suspension or reinstatement of the Works will be issued by the Engineer to the 

Contractor in writing. The time for Completion of the Works will be extended for a 

period equal to duration of the suspension. 

 

49.6.2 Any necessary and demonstrable Cost incurred by the Contractor as a result of such 

suspension of the Works will be paid by the Owner, provided such Costs are 

substantiated to the satisfaction of the Engineer. The Owner shall not be responsible 

for any liabilities if suspension or delay is due to some default on the part of the 

Contractor or his Sub- Contractor. 

 

49.7 Contractor's Default 
 

49.7.1 If the Contractor shall neglect to execute the Works with due diligence and expediency 

or shall refuse or neglect to comply with any reasonable Order given to him, in writing 

by the Engineer in connection with the Works or shall contravene the provisions of the 

Contract, the Owner may give Notice in writing to the Contractor to make good the 

failure / neglect or contravention complained of. Should the Contractor fail to comply 

with the Notice within thirty (30) days from the date of serving the Notice, then and in 

such case the Owner shall be at liberty to employ other Workmen and forthwith execute 

such part of the Works as the Contractor may have neglected to do or if the Owner 

shall think fit, without prejudice to any other right he may have under the Contract to 

take the Work wholly or in part out of the Contractor’s hands and re-Contract with any 

other Persons or Persons to complete the Works or any part thereof and in that event 

the Owner shall have free use of all Contractor’s Equipment that may have been at the 

time on the Site in connection with the Works without being responsible to the 

Contractor for fair wear and tear thereof and to the exclusion of any right of the 

Contractor over the same, and the Owner shall be entitled to retain and apply balance 

which may otherwise be due on the Contract by him to the Contractor, or such part of 

the Works or of completing the Works as the case may be. If the Cost of completing the 

Works or executing a part there of as aforesaid shall exceed the balance due to the 

Contractor, the Contractor shall pay such excess amount. Such Payment of excess 

amount shall be independent of the Penalty for delay, which the Contractor shall have 

to pay if the Completion of Works is delayed. 

 

49.7.2 In addition, such action by the Owner as aforesaid shall not relieve the Contractor of 

his liability to pay Penalty for delay in Completion of Works as defined in Clause 41 of 

CC. 

 

49.7.3 Such action by the Owner as aforesaid the termination of the Contract under this 

Clause shall not entitle the Contractor to reduce the value of the Contract Performance 
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Guarantee nor the time thereof. The Contract Performance Guarantee shall be valid for 

the full value and for the full period of the Contract including Guarantee period. 
 

 

 

49.8 Termination of Contract on Owner's Initiative 

 

49.8.1 The Owner reserves the right to terminate the Contract either in part or in full due to 

reasons other than those mentioned under Clause entitled Contractor's Default. The 

Owner shall in such an event give fifteen (15) days Notice in writing to the Contractor of 

his decision to do so. The Contractor, upon receipt of such Notice, shall discontinue the 

Work on the date and to the extent specified in the Notice, make all reasonable efforts 

to obtain cancellation of all Orders and Contracts to the extent they are related to the 

Work terminated and terms Satisfactory to the Owner. Stop all further Sub-Contracting 

or Purchasing activity related to the Work terminated, and assist the Owner in 

Maintenance, Protection, and Disposition of the Works acquired under the Contract by 

the Owner. 
 

 

49.8.2 In the event of such a termination the Contractor shall be paid the amount due to him 

for the work already under taken. If the Contractor is an individual or a Proprietary 

Concern and the individual or the proprietor dies and if the Contractor is a Partnership 

Concern and one of the Partners dies, then unless the Owner is satisfied that the legal 

Representatives of the individual Contractor or of the Proprietor of the Propriety 

Concern and in the case of Partnership, the surviving Partners, are capable of carrying 

out and completing the Contract, the Owner shall be entitled to cancel the Contract as 

to its incomplete part without being in any way liable to Payment of any compensation 

to the estate of deceased Contractor and/or to the Surviving Partners of the 

Contractor's Firm on account of the cancellation of the Contract except the amount 

which has already become due and payable. The decision of the Owner that the legal 

Representatives of the deceased Contractor or Surviving Partners of the Contractor, 

cannot carryover and complete the Contract, shall be final and binding on the Parties. 

In the event of such cancellation the Owner shall not hold the estate of the deceased 

Contractor and/or the Surviving Partners of the Contractor’s Firm liable to Damages for 

not completing the Contract. 

 

49.9 Delays in the Contractor's Performance: 

 Delay by the Contractor in the Performance of his obligations under the Contract shall 

render the Contractor liable for any, or all of the following sanctions:  

a. Forfeiture of his Performance Guarantee. 

b. Imposition of Penalty and/or  

c. Termination of Contract for default as detailed herein.  

 

If, at any time during Performance of the Contract, the Contractor should encounter 

conditions impending timely delivery of the Goods and for Performance of Services, the 

Contractor shall promptly notify the Owner, in writing, of the fact of the delay, its likely 

duration and its cause(s). Upon receipt of the Contractor's request, the Owner shall 

evaluate the situation and may, at his discretion, extend the time for Performance, in 

which case the extension shall be ratified by an amendment to Notification of 

Award/Contract Agreement. 

49.10  Frustration of Contract: 
 

49.10.1 In the event of Frustration of the Contract because of supervening impossibility in 

terms of Section 56 of the Indian Contract Act, the Parties shall be absolved of their 

responsibility to perform the balance portion of the Contract, subject to provisions 

contained in sub-Clause 49.10.3 below. 
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49.10.2 In the event of non-availability or suspension of Funds for any reasons whatsoever 

(except for reason of willful or flagrant breach by the Owner) and or Contractor then the 

Work under the Contract shall be suspended. Furthermore, if the Owner is unable to 

make Satisfactory, alternative arrangements for Financing to the Contractor in 

accordance with the terms of the Contract within three Months of the event, the Parties 

hereto shall be relieved from carrying out further obligations under the Contract 

treating it as Frustration of the Contract. 
 

49.10.3 In the events referred to in Sub-Clauses 49.10.1 and 49.10.2 above, the Parties shall 

mutually discuss to arrive at reasonable settlement on all issues including amounts 

due to either Party for the Work already done on "Quantum Merit" basis that shall be 

determined by mutual agreement between the Parties. 

 

49.10.4 Grafts and Commissions etc: 

Any Graft, Commission, Gift or advantage given, promised or Offered by or on behalf of' 

the Contractor or his Partner, Agent, Officers, Director, Employee or Servant or any one 

on his or their behalf in relation to the obtaining or to the execution of this or any other 

Contract with the Owner, shall in addition to any Criminal liability which it may incur 

subject the Contractor to the cancellation of this and all other Contracts and also to 

Payment of any loss or Damage to the Owner resulting from any  cancellation. The 

Owner shall then be entitled to deduct the amount so payable from any money 

otherwise due to Contractor, under the Contract. 

50 Payment upon Termination: 
 

50.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Employer shall prepare bill for the value of the work done less advance 

payments received up to the date of the bill, less other recoveries due in terms of the 

contract, less taxes due to be deducted at source as per applicable law and less the 

percentage to apply to the work not completed as indicated in the Contract Data. 

Additional Penalty shall not apply. If the total amount due to the Employer exceeds any 

payment due to the Contractor the difference shall be a debt payable to the Employer. 

 

50.2 If the Contract is terminated at the Employer's convenience or because of a 

fundamental breach of Contract by the Employer, the Employer shall prepare bill for 

the value of the work done, the reasonable cost of removal of Equipment, repatriation of 

the Contractor's personnel employed solely on the Works, and the Contractor's costs of 

protecting and securing the Works and less advance payments received up to the date 

of the certificate, less other recoveries due in terms of the contract, and less taxes due 

to be deducted at source as per applicable law and make payment accordingly. 

 

51 Property: 
 

51.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed 

to be the property of the Employer, if the Contract is terminated because of a 

Contractor’s default. 

 

52 Release from Performance: 

 

52.1 If the Contract is frustrated by any event entirely outside the control of either the 

Employer or the Contractor the Employer shall certify that the Contract has been 

frustrated. The Contractor shall make the Site safe and stop work as quickly as 

possible after receiving this certificate and shall be paid for all work carried out before 

receiving it and for any work carried out afterwards to which commitment was made. 
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KARNATAKA POWER TRANSMISSION CORPORATION LIMITED 

 

 

 

 

 

 

SECTION-5 - CONDITIONS OF CONTRACT (CC) 

F. Special Conditions of Contract (SCC) 

Clause 

Nos 

Particulars 

 F. Special Conditions of Contract (SCC) 

1.  Labour 

2.  Compliance with Labour Regulations 

3.  Protection of Environment 

4.  Arbitration 

5.  Statutory Clearances and Way leave 

6.  Scope of Proposal 

7.  Duties and Powers of the Engineer and Engineer’s Representatives 

8.  Terms of Payment 

9.  Indemnity Bond 

10.  Defects Liability Period/Guarantee 

11.  Latent Defect Warranty 

12.  Certificate Regarding Acceptance of Important Conditions 

13.  General Information 

14.  Taxes, Permits & Licenses 

15.  Patent Right and Royalties 

16.  Defense of Suits 

17.  Limitation of Liabilities 

18.  Engineer's Decision 

19.  Sourcing for supply of materials 

20.  Packing, Forwarding And Shipment 

21.  Co-Operation with other Contractors and Consulting Engineers 

22.  No Waiver of Rights 

23.  Certificate not to affect right of Owner and liability of Contractor 

24.  Training of Owner's Personnel 

25.  Progress Reports and Photographs 

26.  Guarantees, Penalties for Non-Performance  

27.  Spares 

28.  Transfer of the Title 

29.  Liability for Accidents and Damages 

30.  Delays by Owner or his Authorised Agents 

31.  Demurrage, Wharfage, Etc 

32.  Force Majeure 

33.  Reconciliation of Accounts 

34.  Inspection and Tests 

35.  Consortium  

36.  Notices 

37.  Clearance through Customs 

38.  Advertising 
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F. Special Conditions of Contract (SCC) 

Nomenclature of work:  

Combined Package for,  

Work-A: Augmentation of existing 2x20MVA, 66/11kV Power Transformers by 

2x31.5MVA, 66/11kV Power Transformers at 66/11kV Pillagumpa Sub-station in 

Hosakote Taluk, Bengaluru Rural District. 

Work-B: Augmentation of existing 2x20MVA, 66/11kV Power Transformers by 

2x31.5MVA, 66/11kV Power Transformers at 66/11kV Budigere Sub-station in 

Devanahalli Taluk & Bengaluru Rural District.  

Work-C: Augmentation of existing 2x20MVA, 66/11kV Power Transformers by 
2x31.5MVA, 66/11kV Power Transformers at 220/66/11kV KIADB 

Doddaballapura Sub-station in Doddaballapura Taluk, Bengaluru Rural District,  
on Total Turnkey Basis, including Supply of all Materials/Equipments and 

Erection (including Civil Works) of all Materials/Equipments, Testing and 
Commissioning. 

 

Tender reference/Bid Enquiry No.KPTCL/2026-27/SS/WORK_INDENT3805. 

1. Labour: 

The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 

 

The Contractor shall, if required by the Employer, deliver to the Employer a return in 

detail, in such form and at such intervals as the Employer may prescribe, showing the 

staff and the numbers of the several classes of labour from time to time employed by the 

Contractor on the Site and such other information as the Employer may require. 

 

2. Compliance with Labour Regulations: 

During continuance of the contract, the Contractor shall abide at all times by all existing 

labour enactments and rules made there under, regulations, notifications and bye laws of 

the State or Central Government or local authority and any other labour law (including 

rules), regulations, bye laws that may be passed or notification that may be issued under 

any labour law in future either by the State or the Central Government or the local 

authority. The Contractor shall keep the Employer indemnified in case any action is taken 

against the Employer by the competent authority on account of contravention of any of the 

provisions of any Act or rules made there under, regulations or notifications including 

amendments. If the Employer is caused to pay or reimburse, such amounts as may be 

necessary to cause or observe, or for non-observance of the provisions stipulated in the 

notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part 

of the Contractor, Employer shall have the right to deduct any money due to the 

Contractor including his amount of security deposit. The Employer shall also have right to 

recover from the Contractor any sum required or estimated to be required for making good 

the loss or damage suffered by the Employer. 

 

The employees of the Contractor in no case shall be treated as the employees of the 

Employer at any point of time. 
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3. Protection of Environment: 

The contractor shall take all reasonable steps to protect the environment on and off the 

Site and to avoid damage or nuisance to persons or to property of the public or others 

resulting from pollution, noise or other causes arising as a consequence of his methods of 

operation. During continuance of the contract, the contractor shall abide at all times by all 

existing enactments on environmental protection and rules made there under, regulations, 

notifications and bye-laws of the State or Central Government, or local authorities and any 

other law, bye-law, regulations that may be passed or notification that may be issued in 

this respect in future by the State or Central Government or the local authority. 

 

4. Arbitration :VOID 
 

 

5. Statutory Clearances and Way leave: 

a) All statutory clearances such as forest clearance, clearance from aviation authorities, 

PTCC clearance and clearance from Railway authorities wherever required shall be 

arranged by the Owner. Any way leave problem, obstacle, hindrance should be cleared by 

the contractor. The Owner shall also stand by the contractor and extend necessary help 

and cooperation for removal of obstructions and hindrances. Delay in obtaining any 

clearance including right of way shall not form a ground for extension in the period for 

completion of works and waival of the penalties. 
 

However, if the delay in obtaining any clearance including right of way (ROW) is not 

attributable to the contractor, upon receipt of the contractors request, the owner may 

evaluate the situation and may, at its discretion, extend the time for performance. 

 

Tree cutting and tree cut compensation, crop compensation, electrical inspectorate 

charges would be organized to be paid by the contractor.  The Owner shall render 

necessary help for fixing the compensation through horticulture / agriculture department. 

The compensation / charges so paid by the Contractor shall be reimbursed separately by 

the owner as per actuals. 

 

b) The owner however in case of any obstructions/hindrances will render necessary 

assistance to the contractor in terms of Part-III, Section-10, 16 & 18 of Indian Telegraphic 

Act 1885, the power of which are vested with KPTCL by Government Order No. PWD 20 

EEB 69 dated 22/25th July 1969. 

 

c) The installation of cables shall be as per established code of practice and fulfill the 

requirements of statutes. Obtaining all statutory clearances from other utility services, 

like telephones, water supply, power supply, Railways, National highways, Local 

Municipal authorities, Local bodies, Bengaluru Mahanagara Palike/Other Corporation 

limits for road cutting etc., forest clearance, BDA, BWSSB, clearance from Aviation 

Authoroties, PTCC clearance and clearance from Railway authorities etc., for laying the 

cable where ever required will be the responsibility of the successful bidder and shall be 

arranged by the bidder only. 

 

All necessary approvals of the concerned authorities are to be obtained before execution of 

the works by the successful bidder and necessary assistance will be rendered by the 

owner. 

 

The civic/national highways/traffic/defense authorities/Railway/ Telephones/Water 

supply/Power supply/ Local Municipal authorities/ Local bodies/MahanagaraPalike 

authorities etc., charge as per their standard schedules / rates which will be intimated by 

them from time to time for grant of permission/approvals  for trenching/laying 

pipes/laying cables etc., shall be paid by the successful bidder.  These charges are 

reimbursable by the owner as per actuals, on production of valid vouchers. 
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Restoration of the surface to its original condition is in the scope of Bidder.  The work 

shall be carried out as per Terms &Conditions of the tender. It is the responsibility of the 

bidder to ensure the surface restoration of the road complete in all respect before handing 

over to KPTCL. 

 

The Road Restoration work is to be done through concerned Turnkey Contractor  

whom the UG cable works are awarded at the prevalent Common Schedule of Rates 

(UNISR) for Road Restoration in BBMP area and also for other than BBMP areas. 
 

 

6. SCOPE OF PROPOSAL: 
 

6.1 The scope of the work under this package covers 

Combined Package for,  
Work-A: Augmentation of existing 2x20MVA, 66/11kV Power Transformers by 

2x31.5MVA, 66/11kV Power Transformers at 66/11kV Pillagumpa Sub-

station in Hosakote Taluk, Bengaluru Rural District. 

Work-B: Augmentation of existing 2x20MVA, 66/11kV Power Transformers by 

2x31.5MVA, 66/11kV Power Transformers at 66/11kV Budigere Sub-station 

in Devanahalli Taluk & Bengaluru Rural District.  

Work-C: Augmentation of existing 2x20MVA, 66/11kV Power Transformers by 
2x31.5MVA, 66/11kV Power Transformers at 220/66/11kV KIADB 

Doddaballapura Sub-station in Doddaballapura Taluk, Bengaluru Rural 
District,  

on Total Turnkey Basis, including Supply of all Materials/Equipments and 
Erection (including Civil Works) of all Materials/Equipments, Testing and 

Commissioning. 
 

Bid Enquiry no.: KPTCL/2026-27/SS/WORK_INDENT3805. 

 

The Work shall include but shall not limit to the following: 
 

        ELECTRICAL WORKS: 

Design, Engineering, Manufacturing, Testing and Supply on FOR Destination Site 

basis, Transportation, Storage, Erection/Installation, Testing and Commissioning of all 

Equipments and associated essential Works including, but not limited, to the following 

for successful Commissioning of Substation and Transmission lines. 
 

i) Power Transformers 

ii) SF6 Circuit Breaker. 

iii) Isolators. 

iv) CT’s/PT’s/ CVT’s 

v) Lightning Arrestors 

vi) Control & Relay Panels. 

vii) Station Structures and Mounting Structures. 

viii) Bus-Bar Materials, Bus-Post Insulators, Insulator Strings, Hard Wares, 

Clamps and Connectors, Aluminium Tubes, Bay Marshalling Boxes, Cable 

Supporting Angles / Channels, Cable Trays and Covers, Junction Boxes etc. 

ix) Control and power cables. 

x) Battery & Battery Charger. 

xi) D.G Set. 

xii) LTAC Panels, DCDB,ACDB panels, bay marshalling boxes 

xiii) Testing, Maintenance and Condition Monitoring Equipments. 

xiv) Design and Providing Illumination inside the Control Room, along the Roads 

and Station Yard as per requirement. 

xv) PLCC and SCADA Equipments 
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xvi) Testing of all Equipments individually and Commissioning of Sub-Station. 

xvii)  Preparation of fabrication/shop drawing manufacture/fabrication, proto-

assembly and delivery of towers. 

xviii) ACSR Conductor and Earth wire 

xix) All Tower, Conductor & Ground wire Accessories. 

xx) Insulator Strings & accessories. 

xxi) Commissioning of the Transmission line 

 

Note: All the equipments/meters proposed for the sub-station should be SCADA 

and Sub-station Automation operational and the energy meters should have ABT 

features and TOD &DLMS Compliant. 

 

6.1.1 CIVIL  WORKS: 

a) Site Preparation including Gravel filling, re-spreading of Gravel filling (in Gravel 

filled area after excavations). 

b) Formation of the Earth Mat. 

c) Construction of Cable Ducts etc. 

d) Foundations of Station Structures, Mounting Structures of Equipments, power 

transformers, SF6 Circuit Breakers, Isolators, CT’s, PT’s, 11 KV switch gear etc. 

e) Providing Security Fencing and Gate. 

f) Providing permanent water supply and sanitary arrangements to the substations 

g) Providing Drainage System to the Station Yard. 

h) Final Land Dressing, Gravel filling and Anti-weed Treatment. 

i) Construction of Control Room building, Roads & Culverts, Piped Water supply 

arrangements for the building. 

j) Conducting of check survey of the detailed survey that is already conducted by 

KPTCL. Tower spotting, conducting of detailed theodelite survey, if any discrepancy 

is noticed in the earlier detailed survey or deviation of line route if found necessary 

at the time of execution due to various field problems. 

k) Excavation, casting of tower foundation, stub setting, including all Civil and 

Structural works as per specification. 

 

Note: The Contractor has to supply all the Materials required for the Works including Cement 

and Steel. 
 

6.1.2 GENERAL: 
 

a) Providing Furniture to the Control Room and Office of the Engineer. 

b) Providing Fire Fighting Equipments. 

c) Rubber Mats, Water Filters, Sub-Station/Transmission Lines Name Board, 

Signboards etc. 

 

6.2 The mode of inland Transportation (such as Rail, Road etc) shall be clearly indicated by 

the Bidder in his Offer. This shall be again discussed and finalized with the Owner, 

depending upon actual conditions, before Award of the-Contract. The Transportation 

charges shall be the same for all modes of Transport and shall be included in the 

Contract Price. The Transportation charges shall include Unloading charges at Site. 

 

6.3 Bids not covering the entire Scope of Work shall be treated as incomplete and hence 

may be rejected. 

 

6.4 For the purpose of supply of Equipment and Materials the Work ‘Site' shall mean the 

locations where the Goods are delivered and accepted by the Contractor. The 

Contractor shall decide the location of the Site and set up his Stores for purpose of 

storing the Materials. 
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6.5 The Equipments Offered by the Bidder shall be complete in all respects with all 

Mountings, Fittings, Fixtures and Standard Accessories. Any Material and Components 

not specifically stated in the Specifications and Documents and which is necessary for 

Trouble Free Operations of Equipments and accessories specified in these 

Specifications, shall be deemed to be included unless specifically excluded. All such 

Equipments, Accessories shall be supplied without any extra Cost. 

 

6.6 Insurance coverage for the Equipments/ Materials shall be from the Manufacturer's 

Work till taking over in accordance with the Contract and shall include coverage for 

Inland/ Marine / Airways Transportation, receipt of Storage at Site and Erection, 

Testing and Commissioning at Site prior to taking over by the Owner as per Clause 13 

of Conditions of Contract. 

 

6.7 Drawing & Annexures: 
 

a) All Drawings & Annexures appended to this Bidding Document shall form part of 

the Technical Specification and supplement the requirements specified. 

b) The Technical Specification shall be read and construed in conjunction with the 

Drawings and the Annexures to determine the Scope of Work and Terminal points. 

The successful Bidder shall not take up manufacturing of any equipments / 

materials and go ahead with the execution of works unless the drawings are 

approved. In case there is any discrepancies between the specification and 

approved drawings, the same shall be brought to the notice of the Owner within 15 

days. 

c) The Quantities shown on Drawings and Annexures are tentative for Bidding 

purpose only. Any variation arising during detailed Engineering stage will be taken 

into account for adjustment of Contract Price based on Unit Rates quoted in the 

Bid. 

 

 

 

 

 

7. DUTIES AND POWERS OF THE ENGINEER AND ENGINEER’S REPRESENTATIVES: 
 

7.1 The Duties of the Engineer are to supervise the Work of the Contractor and issue Suitable 

directions if needed. The scope of the Duties of the Engineer, pursuant to the Contract will 

include but not limited to the following: 
 

a) Interpretation of all the Terms and Conditions of these Specifications and 

Documents. 
 

b) Witness, or authorise his Representative to witness, Tests and Trial either at the 

Manufacturer's Work or at Site or at any place where the Work is performed 

under the Contract. 

 

c) Inspect, accept or reject any Equipment Material and Work under the Contract. 

 

d) Review and interpretation of all the Contractor's Drawings, Engineering Data etc. 

 

e) Issue Certificate of acceptance and/or progressive Payment and final Payment 

Certificates. 

f) Review and suggest Modifications and improvements in Completion Schedule 

from time to time. 

 

g) Review the Quality of Work at all the stages of Project implementation. 
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7.2 The Engineer, his duly authorised Representative and/or an outside agency acting on 

behalf of the Owner shall have at all the reasonable times, access to the Contractor's 

premises or Works and shall have the power to inspect and examine the Materials and 

Workmanship of the Works during its Manufacture or Erection and if part of the Works is 

being Manufactured or assembled at other premises or Works, the Contractor shall obtain 

for the Engineer and for his duly authorised Representative, permission to inspect, as if the 

Materials/Equipments are Manufactured or assembled on the Contractor's premises or 

Works. On Completion of the Erection of the Equipments and before Commissioning each 

item, the Equipments shall be thoroughly cleaned and then inspected jointly by the 

Engineer and the Contractor for correctness and completeness of Installation so that the 

Equipments are ready for pre-Commissioning Tests to be performed. The Contractor's 

Commissioning Engineers shall be responsible for carrying out all the pre-Commissioning 

Tests of the various Equipments/Lines installed in the Sub-Stations/Transmission Lines/ 

Under Ground Transmission line system. 
 

7.3 The following actions are however subject to approval of the Owner: 
 

a) Determining extension of time. 

b) Issuing a Variation Order except: 

i. In an emergency situation as reasonably determined by the Engineer. 

ii. If such variation Order would increase the Contract Price. 
 

7.4 The Engineer's Representatives are responsible to the Engineer and their Duties are to 

watch and Supervise the Works, to Test and examine any Materials to be used or 

Workmanship employed in connection with the Works. He has no authority to relieve the 

Contractor of any of the Duties or obligations under the Contract nor except as expressly 

provided hereunder or elsewhere in the Contract, to Order any Work involving delay or any 

extra Payment nor to make any variations of/or in the Works.  

 

7.5 The Engineer may, from time to time, delegate in writing to the Engineer's Representative 

any of the Powers, Authorities vested with the Engineer and furnish to the Contractor a 

copy of all such written delegation of Powers and Authorities. Any written instruction or 

approval given by the Engineer's Representative to the Contractor within the terms of such 

delegation, but not otherwise, shall bind the Contractor and the Owner as though it has 

been given by the Engineer provided always as follows: 
 

a) Failure of the Engineer's Representatives to disapprove any Work or Materials 

shall not prejudice the Power of the Engineer thereafter to disapprove such Work 

or Materials and to Order the pulling down, removal or breaking thereof. 
 

b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer's 

Representative, he shall be entitled to refer the matter to the Engineer who shall 

there upon confirm, reverse or vary such decision. 
 

7.6 CLAIMS: 
 

7.6.1 The Contractor shall send to the Engineer's Representative, once in every Month, an 

Account giving particulars, full and as detailed as possible, of all Claims for any 

additional Payment to which the Contractor may consider himself entitled and of all 

extra, or additional Work Ordered by the Engineer which he has executed during the 

preceding Month. No final or interim Claim for Payment for any such Work or expense 

will be considered which has been included in such particulars. Provided always that 

the Engineer shall be entitled to authorize Payments to be made for any such Work or 

expense, notwithstanding the Contractor has, at the earliest opportunity, notified the 

Engineer in writing that he intends to make a Claim for such Work. But not from any 

other Clause, the amount of the Contract Price shall be adjusted by such Sum as may 

be agreed between the Contractor and Engineer or failing agreement, fixed by the 

Engineer having regard to all the Materials and relevant factors including the 

Contractor's Site and general overhead Costs of the Contract. 
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7.6.2 Settlement of Final Claims: 

The turnkey agency shall submit the price variation bills within one months of supply 

of individual materials where price variation is applicable with all relevant documents 

to the office of the Executive Engineer Electrical, Operation Division and the same 

shall be passed by the Chief Engineer Electricity, Operation Zone within two months 

from the date of submission of the bills by the turnkey Agency. All the Agencies 

/Contractors, have to complete balance works of their commissioned projects and 

final bills of Retention, Quantity Variation, Price Variation, Penalty, etc., if any has to 

be claimed within 3 months from the date of commissioning of the project. The 

concerned Division Office has to settle all the claims of the Firm within 2 months 

from the date of receipt of final bills. 

8. TERMS OF PAYMENT: 
 

8.1 All the Payment will be made by the Executive Engineer, Elec., of the TL&SS/Major 

Works(MW) Division under whose supervision the Contract Work is executed. 

Letter of Credit will not be issued EITHER FOR MATERIALS/EQUIPMENTS 

OFFERED FROM ABROAD OR FROM WITHIN INDIA. 

8.2 EQUIPMENT/MATERIALSUPPLY: The Price Component of Equipment/Material 

including Mandatory Spares (excluding Special Tools and Tackle) supplied to Site by the 

Contractor will be paid as indicated in the below mentioned Sub-paragraphs. 

8.2.1 STAGES OF PAYMENT: 
 

A. During Non-Freak rates: 
 

The terms of Payments will be as stated below; 

(1) Seventy Five percent(75%)of the Ex-works price plus 100% Taxes ie., CGST, 

SGST, IGST, UTGST, Custom Duties on Imports, Cess if any, as the case may 

be in respect of materials (on receipt of 1st Bill after supply of Turnkey Materials) 

shall be paid on MAS (Material Acknowledgement Statement) subject to the 

following: 

i. Material Acknowledgement Statement issued by the consignee Divisions. 

ii. Copy of the Certificate of Transit Insurance. 

iii. Pre-dispatch clearance certificate issued by the owner, prior to dispatch of 

the Consignment.  

iv. Packing list/ Bill of materials. 

v. Contractor’s Detailed Invoice. 

vi. Test Certificates. 

vii. Physical Verification Certificate by the site Engineers. 

 
 

(2) Fifteen percent (15%) of Ex-works price of materials shall be paid progressively on 

erection of the equipments/materials.  

(3) Five percent (5%) of Ex-works price of materials shall be paid on successful 

completion of Trail Operation. 

(4) Five percent (5%)of the Ex-works price in respect of materials shall be paid on 

submission of required number of reproducibles, manuals, approved drawings, test 

reports ,pamphlets, survey data in GIS mapping format and complete documents 

pertaining to Transmission lines/Sub-Stations. 

B. During Freak rates: 
 

1) 1st Stage Payment on supply of materials: 
 

For DWA quantities: 
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Seventy Five percent (75%) of the rate entered in the Common Schedule of Rates 

(UNISR) applicable at the time of according approval to award of contract plus the 

overall percentage of the original tendered rates over the updated cost prevalent at 

the time of according approval to award of the contract plus 100% Taxes i.e., 

CGST, SGST, IGST, UTGST, Custom Duties on Imports, Cess if any, as the case 

may be in respect of materials (on receipt of 1st Bill after supply of Turnkey 

Materials) shall be paid on MAS (Material Acknowledge Statement) subject to the 

following: 

I. Material Acknowledgement Statement issued by the consignee Divisions. 

II. Copy of the Certificate of Transit Insurance. 

III. Pre-Dispatch clearance certificate issued by the owner, prior to dispatch of the 

Consignment. 

IV. Packing list/Bill of Materials. 

V. Contractor’s Detailed Invoice. 

VI. Test Certificates. 

VII. Physical Verification Certificate by the site Engineers. 

 

2) 2nd Stage payment on erection of materials: 

For DWA quantities: 

Fifteen percent (15%)of awarded Ex-works price of materials plus the amount 

withheld during the 1st stage payment shall be paid progressively on erection of the 

equipments/ materials. 

3) 3rd Stage Payment: 

For DWA quantities: 

Five percent (5%)of awarded Ex-works price of materials shall be paid on 

successful completion of Trial Operation. 

4) 4th  Stage Payment: 

For DWA quantities: 

 Five percent (5%) of the awarded Ex-works price in respect of materials shall be 

paid on submission of required number of reproducibles, manuals, approved 

drawings, test reports, pamphlets, survey data in GIS mapping format and 

complete documents pertaining to Transmission Lines/Sub-station. 

The above Payment terms are Subject to the following conditions stated herein 

below: 

i. The Zonal Chief Engineers, Electricity, Should ensure before making any 

payment towards materials received that the material has been supplied as 

per Activity Chart pertaining to the work concerned. 
 

ii. The work is going according to the plan. 
 

iii. Notwithstanding anything contained to the contrary in the Bid documents, 

storage insurance for materials stored at the site by the contractor shall be 

to the account of the Contractor alone and no amount whatsoever is payable 

by the KPTCL.  
 

 
 

 

8.2.2 The Bills will be passed on the basis of the following certificates: 

1. Certificate recorded by the Contractor that the Materials/Equipments are received 

as per the Terms and Conditions of the Purchase order placed for Materials and 

Turnkey Agreement entered into by him with KPTCL. 
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2. Certificate recorded by the Junior Engineer, Elec/Asst. Engineer, Elec designated 

as “Site Engineer or Engineer in charge of Work” to the effect that the 

Materials/Equipments are actually received in the Store of the Turnkey Contractor 

or at Site as per the Terms and Conditions of the Purchase order placed for 

Materials and Turnkey Agreement entered into by him with KPTCL. 

 

3. Certificate by the Asst. Executive Engineer, Elec, who is the Sub-Divisional Officer 

in charge of the Contract to the effect of the receipt of Materials/Equipments. 

 

4. Countersignature of the Executive Engineer, Elec in charge of the Work and who is 

the Divisional Officer under whose jurisdiction the Contract is being executed. 

8.3 Price Component for Erection and Civil Works: 

A. During Non-Freak rates: 

8.3.1 Ninety percent (90%) of the total Erection and Civil Works Price Component plus 

100% Taxes ie., CGST, SGST, IGST, UTGST,  levies, surcharge/cess etc.,ifany  of the 

Package shall be paid progressively on prorata basis on Certification by the Engineer, 

for: 

i) The quantum of Work completed. 

ii) The successful Completion of Quality Check Points involved in the Erection. 

 

8.3.2 Balance Ten percent (10%) of the Erection and Civil Works Price Component of the 

package shall be paid on successful Completion and Commissioning of theSub-Station 

and Transmission Lines in accordance with Clause No. 46of CC. 

B. During Freak rates: 

8.3.3 1st Stage Payment: 

For DWA quantities: 

Ninety percent(90%) of the rate entered in the Common Schedule of Rates (UNISR) 

applicable at the time of according approval to award of contract plus the overall 

percentage of the original tendered rates over the updated cost prevalent at the time of 

according approval to award of the contractfor Erection and Civil Works Price 

Component plus 100% Taxes i.e., CGST, SGST, IGST, UTGST, levies, surcharge/cess 

etc.,if any of the package shall be paid progressively on prorata basis on Certification by 

the Engineer, for,  

i) The quantum of Work completed. 

ii) The successful Completion of Quality Check Points involved in the Erection. 

8.3.4 2nd  Stage Payment: 

For DWA quantities: 

Balance Ten percent (10%) of the awarded ex-work Erection and Civil Works Price 

Component of the package plus the amount withheld in 1st Stage payment shall be paid 

on successful Completion and Commissioning of the Sub-Station and Transmission 

Lines in accordance with Clause No. 46of CC. 

8.3.5 Design charges:- VOID 
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Note: Procedure for releasing of retention amount for the tenders invited in a 

combined package by clubbing two or more DPRs/worksas per KPTCL Circular 

dated 13.10.2025 

The works awarded under combined package against a particular enquiry whether 

pertaining to a particular Transmission(Operations) Zone or different 

Transmission(Operations) Zone, the retention amount of the respective commissioned 

works in all respects shall be released by the respective CEE Transmission(Operations) 

Zone. 

Note: Contract Performance Bank Guarantees/ Insurance surety Bonds of individual 

works in the combined package shall be returned only after commissioning of all 

projects in the combined package in all respects and as per the guarantee clause of 

individual work duly obtaining the concurrence from the Chief General 

Manager(Technical), KPTCL. 

The concerned KPTCL officers shall ensure the validity of the Contract Performance 

Bank Guarantees/Insurance surety Bonds for all the projects in the package until 

commissioning of all works. 

8.4 It is made clear that, notwithstanding anything contained to the contrary in the Bid 

Documents elsewhere, Storage Insurance for Materials/ Equipments stored at the Site by 

the Contractor shall be to Contractor’s account alone and no amount whatsoever is 

payable by the Owner. 

8.5 The Bidder shall furnish a Detailed Billing Break-Up for the Erection Price Component of 
the package which shall be mutually discussed with the Owner and finalized before 

signing of the Contract. Progressive Payments for Erection will be made on Monthly bills of 

the Work completed, as per the Billing Breakup, based on certification by the Engineer. 

8.6 The Total Payments towards Supply of Equipments/Material, Erection Charges and Civil 

Engineering Works etc., as per the Contract shall be governed by the Clauses No. 37 of 

Conditions of Contract. 

8.7 Wherever Ceiling Quantities are indicated in the Bid Proposal Sheets, the Payment will be 

limited to the Ceiling Quantity/ies vis- a - vis actual Quantity/ies (arrived at after 

Engineering) whichever is less. 

8.8 In respect of Switchyard Materials other than Main Equipments i.e. Isolators, PLCC 

Equipments, LTAC Panel, Battery and Battery Charger, the Quantities furnished in 

respect of some of the Materials are estimated provisional quantities. The Bidder can 

estimate and quote for change in the Quantities, if any. In the event of change in the 

Quantities (after approval of Designs/Drawings) as compared to Quantities quoted in the 

Bid, the Payment will be made for the quoted Quantities or actual Quantities as  arrived 

after approval of Design/Drawings whichever are lower. 

8.9 In respect of Civil Works, the quantities are mentioned in Numbers, Meters, SqMtrs, Cmtr 
and Lump Sum and ‘To be assessed by Bidder’.The same are furnished based on the 

layout. Actual quantities executed will be measured and paid as per clause 35 of 

Conditions of Contract. 

Wherever the quantities are not indicated, the bidder is required to compute the ceiling 

quantity. In all such cases, payment will be made for the ceiling quantity vis-à-vis the 

exact quantity (arrived at after detailed engineering) whichever is lowest. Bidder is 

required to indicate unit rate and total price for the items under respective heads in price 

sheet. 
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8.10 Applicable in case of Design Based Tenders: VOID 

A.  Lattice Towers : VOID 

 

B. Monopoles: VOID 

 

8.11 Type Test Charges: 

The Type Test/Special Tests, if repeated at the instance of owner, the applicable testing 

charges shall be paid by the successful Bidder upfront to the laboratory and the same 

shall be reimbursable by KPTCL as per actuals on submission of Bills along with proof of 

payment and on successful completion of all the Type Tests specified and on approval of 

the same by the owner. 

In case equipment/material fails in the type tests during testing then the testing charges 

paid by the Bidder to the laboratory will not be reimbursed by KPTCL. 

The above clause is applicable for all the equipments /materials, in case, the Type 

Test/Special Tests, are repeated at the instance of owner (KPTCL). 

9. INDEMNITY BOND: 

9.1 It will be the responsibility of the Contractor to take Delivery, Unload and Store all the 

Material/ Equipments. The Contractor shall execute an Indemnity Bond as per the 

Proforma enclosed in favour of the Owner against Loss, Damage and any Risks involved 

for the full value of these Materials. This Indemnity Bond shall be furnished by the 

Contractor before commencement of the Supplies and shall be valid till the Scheduled 

Date of Testing, Commissioning and handing over of the Work to the Engineer. 

 

9.2 For the Equipments/Materials to be provided by the Owner, the Contractor shall adopt 

the following Procedure to take delivery of Equipments/Materials: 

 

a. The dispatch title Documents will be handed over to the Contractor only after 

obtaining a Trust Receipt in respect of Plant, Equipment and Materials as per 

prescribed proformas enclosed herewith as Annexure-XII 
 

b. The Indemnity Bond as per Proforma, enclosed as Annexures VIII & IX shall be 

executed by the Contractor. 
 

c. KPTCL will also issue a separate authorisation letter to the Contractor to enable 

him to take physical delivery of Materials/Plant/Equipments.  
 

 
 

10. Defects Liability Period/Guarantee: 
 

10.1 The Contractor shall Guarantee that the equipment supplied by him will be new, unused 

and in accordance with the contract documents and free from defects in material and 

workmanship for a period of  of  42 (Forty Two) months in respect of Power 

Transformer, Control and Relay panels, Isolators, Battery Set, Nitrogen Injection 

Fire Extinguishing system, Circuit Breakers, 24 (Twenty four) months in respect of 

Battery Charger and 12 (Twelve) months for rest of the equipments/ materials  of 

the project commencing immediately upon the satisfactory commissioning. The 

Contractor's liability shall be limited to the replacement of any defective parts in the 

equipment of his own manufacture, under normal use and arising solely from faulty 

design, materials and/or workmanship provided always that such defective parts are 

repairable at the site and are not in the meantime essential in the commercial use of the 

equipment. Such replaced/ defective parts shall be returned to the Contractor unless 

otherwise arranged. No repairs or replacement shall normally be carried out by the 

engineer, when the equipment is under the supervision of the Contractor's Supervisory 

Engineer. 
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Further, the contractor shall guarantee of 12 (Twelve) Months for Erection and Civil 

Works commencing immediately upon the satisfactory commissioning. 

Note: VOID. 

 

10.2 In the event of any emergency where in the judgment of the Engineer, delay would cause 

serious loss or Damages, repairs or adjustment may be made by the Engineer or a third 

Party chosen by the Engineer without advance Notice to the Contractor and the Cost of such 

Work shall be paid by the Contractor. In the event of such action being taken by the 

Engineer, the Contractor will be notified promptly and he shall assist wherever possible in 

making necessary corrections. This shall not relieve the Contractor of his liabilities under 

the Terms and Conditions of the Contract.  

 

10.3 If it, becomes necessary for the Contractor to replace or renew any defective portions of the 

Works, the provision of this Clause shall apply to portion of the Works so replaced or 

renewed until the expiry of 42 (Forty Two) months in respect of Power Transformer, 

Control and Relay panels, Isolators, Battery Set, Nitrogen Injection Fire Extinguishing 

system, Circuit Breakers, 24 (Twenty four) months in respect of Battery Charger, and 

12 (Twelve) months for rest of equipments/ materials of the project commencing 

immediately upon the satisfactory commissioning. If any defects are not remedied 

within a reasonable time, the Engineer may proceed to do the Work at the Contractor’s risk 

andCost but without prejudice to any other rights, which the Owner may have against the 

Contractor in respect of such defects. 

Note: 

Notwithstanding to the above, if the guarantee periods specified for each of the 

equipment/material in the technical specification, is more than the above 

periods,then the period stipulated for such equipment/material in the technical 

specifications prevails. 

10.4 The repaired or new parts will be furnished and erected free of Cost by the Contractor. If 

any repair is carried out on his behalf at the Site, the Contractor shall bear the Cost of such 

repairs. 
 

10.5 The Cost of any special or general overhaul rendered necessary during the maintenance 

period due to defects in the Equipment or defective Work carried out by the Contractor, 

the same shall be borne by the Contractor. 
 

10.6 The acceptance of the Equipment by the Engineer shall in no way relieve the Contractor of 

his obligations under this Clause. 
 

10.7 In case of those defective parts which are not repairable at Site but are essential for the 

Commercial Operation of the Equipment, the Contractor and the Engineer shall mutually 

agree to a program of replacement or renewal which will minimize interruption to the 

maximum extent, in the Operation of the Equipment. 
 

10.8 In respect of Goods supplied by Vendor to the Contractor where a longer Guarantee (more 

than 12 Months) is provided by such vendor, the Owner shall be entitled to the benefit of 

such longer Guarantees. 
 

10.9 The provisions contained in this Clause will not be applicable: 

a) If the Owner has not used the Equipment according to generally approved Industrial 

Practice and in accordance with the conditions of Operation specified and in 

accordance with Operating Manuals, if any. 

b) In cases of normal wear and tear of the parts to be specifically mentioned by the 

Contractor in the Offer. 
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10.10  Defects after Taking Over: 
 

 

10.10.1 Extension of guarantee Period: 
 

The Guarantee Period shall be extended by a period equal to the period during which the 

Equipment/Materials (or that portion thereof in which the defect or damage to which the 

clause applies has appeared or occurred) cannot be used by reason of the defect or 

damage thereof, defect or damage to such portion occurring during any such extension, 

to extend the Guarantee Period for the Works or that portion beyond 60months/ 

42months/36months/24 months/12 months (as applicable) from the date of taking 

over. 

 

10.10.2 Further Tests on Completion: 

If the replacements or renewals are such that they may affect the performance of the 

Works, the Owner may request that Tests on Completion be repeated to the extent 

necessary. The request shall be made by notice within 30 days after the replacement or 

renewal. The Tests shall be carried out in accordance with Clause No. 34 of SCC. 

 

10.11 Replacement of Defective Parts And Materials: 

10.11.1 If during the Performance of the Contract, the Engineer shall decide and inform in writing 

to the Contractor that the Contractor has Manufactured any Equipment, Material or part 

of Equipment unsound and imperfect or has furnished any Equipment inferior to the 

Quality specified, the Contractor on receiving details of such defects or deficiencies shall 

at his own expense within seven (7) days of his receiving the Notice, or otherwise, within 

such time, as may be reasonably necessary for making it good, proceed to alter, 

reconstruct or remove such Work and furnish fresh Equipment/ Materials up to the 

Standards of the Specifications. In case the Contractor fails to do so, the Engineer may 

on giving the Contractor seven (7) days’ Notice in writing of his intentions to do so, 

proceed to remove the portion of the Works so complained of and at the Cost of the 

Contractor perform all such Work or furnish such Equipment/ Material provided that 

nothing in this Clause shall be deemed to deprive the Owner of or affect any rights under 

the Contract which the Owner may otherwise have in respect of such defects and 

deficiencies. 
 

10.11.2 The Contractor's full and extreme liability under this Clause shall be satisfied by the 

Payment to the Owner of the extra Cost, of such replacement procured including Erection 

as provided for in the Contract, such extra Cost being the ascertained difference between 

the Price paid by the Owner for such replacements and the Contract Price by portion for 

such defective Equipment/ Material/ Works and repayments of any Sum paid by the 

Owner to the Contractor in respect of such defective Equipment/ Material. Should the 

Owner not so replace the defective Equipment/Materials, the Contractor's extreme 

liability under this Clause shall be limited to repayment of all Sums paid by the Owner 

under the Contract for such defective Equipment /Materials. 
 

 

11. LATENT DEFECT WARRANTY: 

The period of latent defect warranty, for equipments/materials supplied by the Contractor, in 

terms of Clause No.10 of SCC, shall be limited to 18 Months from the date of expiry of 

Guarantee period. 

 

12. CERTIFICATE REGARDING ACCEPTANCE OF IMPORTANT CONDITIONS: 

 

12.1 It is brought to the specific Notice of the Bidders that they are not permitted to take any 

deviations whatsoever to the following Conditions: 

a) Terms of Payment: 

Clause 37 of Conditions of Contract-CC and Clause 8.0 of Special Conditions of 

Contract-SCC. 
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b) Bid Security /EMD:  

Clause 13of Instruction to Tenderers-ITT. 

 

c) Contract Performance Guarantee: 

Clause 29ofInstruction to Tenderers-ITT. 

 

d) Penalties for Delay: 

Clause 41of Conditions of Contract-CC. 

 

e) Price basis: 

Clause 40 of Conditions of Contract-CC. 

f) Defects Liability Period/Guarantee:  

Clause 10 of Special Conditions Contract-SCC. 

 

g) Work Schedule: 

Clause 17 of Conditions of Contract-CC. 

 

h) Taxes and Duties:  

Clause 11.11of Instruction to Tenderers - ITT. 

12.2 Bidders shall be required to upload a Certificate in Format enclosedat Annexure-I for 

acceptance of Important Conditions mentioned in 12.1 above.  

 

13. GENERAL INFORMATION: 

13.1 The requirements stated in and Schedule/ Annexures appended to the Conditions of 

Contract, Bid Proposal Sheets, Technical Specifications and Exhibits/ Enclosures shall 

apply to and shall be considered as a part of this Section as if bound together. 

 

13.2 The Design and Workmanship shall be in accordance with best Engineering Practices to 

ensure Satisfactory Performance throughout the service life of the Equipment. 

 

13.3 In case of discrepancy between the Conditions specified in Conditions of Contract (CC) and 

this Section (SCC), the stipulations specified in this Section (SCC) shall prevail. 

 

14. Taxes, Permits & Licenses: 
 

14.1 The Contractor shall be liable and pay all types of applicable Taxessuch asCGST, SGST, 

IGST, UTGST, Duties,Levies, Cess if any, lawfully assessed against the Owner or the 

Contractor in pursuance of the Contract. In addition the Contractor shall be responsible for 

Payment of all Indian Duties, Levies and all Taxes, cess if any lawfully assessed against the 

Contractor for his Personal Income and Property.  

 

14.2 For CIF Contract, the Contractor shall be entirely responsible for payments of all taxes, 

stamp duties, license fees and other levies imposed outside the Owner's country. 

 

14.3 In case of Contract for domestic supplies and services, the Contractor shall be entirely 

responsible for payment of all types of applicable Taxes such as CGST, SGST, IGST, 

UTGST, Duties, Levies, Cess if any, license fees etc. incurred until delivery of the contracted 

supplies to the Owner. 

 

14.4 The Contractor shall be solely responsible for the taxes that may be levied on the Contractor's 

persons or on earnings of any of his employees and shall hold the Owner indemnified and 

harmless against any claims that may be made against the Owner. The Owner does not take 

any responsibility whatsoever regarding taxes under Indian Income Tax Act, for the 
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Contractor or his personnel. If it is obligatory under the provisions under the Indian Income 

Tax Act, deduction of Income Tax at source shall be made by the Owner. 
 

14.5 In case of CIF Contracts, any Indian levies (excluding custom duties) including the Stamp 

Duty and Import License Fee levied by the Government of India or any State Government in 

India on the equipment, materials and spare parts covered in the Contract to be imported 

into India, which will become the property of the Owner under the Contract, shall be to the 

Bidder's account and shall be paid directly by the Bidder to Government of India or 

concerned authorities. 
 

14.6 The Bidder shall include the Cessif any on Works Contract under the GST Act 2017 for 

services to be performed in Owner's country, as applicable in their quoted Percentage rate bid 

price and Owner would not bear any liability on this account. Owner may however, deduct 

such taxes at source if any as per the Rules and issue necessary Certificate to the Bidder.The 

Bidder shall quote Percentage rateBid Price excluding GST. 
 

14.7 The Bidder shall include Cess if any on services as applicable in their quoted Bid Price and 

the Owner would not bear any additional liability on this account. TheBidder shall quote 

Percentage rateBid Price excluding GST. The Owner may however deduct such tax at source 

as per the Rules and issue necessary certificate to the Contractor. 
 

 

15. Patent Right and Royalties: 

Royalties and Fees for Patents covering Materials, Articles, Apparatus, Devices, Equipment or 

Processes used in the Works shall be deemed to have been included in the Contract Price. 

The Contractor shall satisfy, all demands that may be made at any time for such Royalties or 

Fees and he alone shall be liable for any Damages or Claims for Patent infringements and 

shall keep the Owner indemnified in that regard. The Contractor shall, at his own Cost and 

expense, defend all Suits or Proceedings that may be instituted for alleged infringement of 

any Patents involved in the Works, and, in case of an Award of Damages, the Contractor shall 

pay for such Award. In the event of any Suit or other Proceedings instituted against the 

Owner, the same shall be defended at the Cost and expense of Contractor who shall also 

satisfy/comply with any Decree, Order or Award made against the Owner. But it shall be 

understood that no such Machine, Plant, Work, Material or Thing has been used by the 

Owner for any purpose or manner other than that for which they have been furnished and 

installed by the Contractor and specified under these Specifications. Final Payment to the 

Contractor by the Owner will not be made while any such Suit or Claim remains unsettled. In 

the event any Apparatus or Equipment, or any Part thereof furnished by the Contractor, is in 

such Suit or Proceedings held to constitute infringement, and its use is enjoined, the 

Contractor shall at his option and at his own expense, either procure for the Owner, the right 

to continue the use by Owner of said Apparatus, Equipment or part thereof, replace it with 

non infringing Apparatus or Equipment or modify it, so that it becomes non-infringing. 

16. Defense of Suits: 

If any action in Court is brought against the Owner or Engineer or an Officer or Agent of the 

Owner, for the failure, omission or neglect on the part of the Contractor to perform any Acts, 

Matters, Covenants or things under the Contract, or for Damage or injury caused by the 

alleged omission or negligence on the part of the Contractor, his Agents, Representatives, or in 

connection with any Claim based on lawful demands of Workmen, Suppliers or Employees, the 

Contractor shall in all such cases indemnify and keep the Owner, and the Engineer and/or his 

Representative, harmless from all losses, Damages, expenses or Decrees arising of such action. 

17. Limitation of Liabilities: 

The final Payment by the Owner in pursuance of the Contract shall mean the release of the 

Contractor from all his liabilities under the Contract. Such final Payment shall be made only at 

the end of the Guarantee/ Warranty Period, and till such time as the Contractual liabilities 
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and responsibilities of the Contractor, shall prevail. All other Payments made under the 

Contract shall be treated as on account Payments. 

18. Engineer's Decision: 

18.1 In respect of all matters which are left to the decision of the Engineer including the granting 

or with-holding of the Certificates, the Engineer shall, if required to do so by the Contractor, 

give in writing a decision thereon. 

 

18.2 If, in the opinion of the Contractor, a decision made by the Engineer is not in accordance 

with the meaning and intent of the Contract, the Contractor may file with the Engineer, 

within fifteen (15) days after receipt of the decision, a written objection to the decision. 

Failure to file an objection within the allotted time will be considered as an acceptance of 

the Engineer's decision and the decision shall become final and binding. 

 

18.3 It is the intent of the Agreement that there shall be no delay in the execution of the Works 

and the decision of the Engineer as rendered shall be promptly observed. 

 

19. Sourcing for  supply of materials: 

19.1 Assignment and Sub-letting of execution of works under the Contract or any part 

thereof is not allowed. Suppliers of the equipment not identified in the contract or any 

change in the identified suppliers shall be subjected to approval by the Engineer. The 

experience list of equipment vendors under consideration by the Contractor for this contract 

shall be furnished to the Engineer for approval prior to procurement of all such 

items/equipments. Such sourcing for supply of materials shall not relieve the Contractor of 

any obligation, duty or responsibility under the contract. Any sourcing as above, without 

prior written approval of Engineer, shall be void. 

 

19.2 For Components/ Equipment procured by the Contractor for the purposes of the Contract, 

after obtaining the written approval of the Owner, the Contractor's Purchase Specifications 

and Enquiries shall call for Quality Plans to be submitted by the Suppliers along with their 

Proposals. The Quality Plans called for from the Vendors shall set out, during the various 

stages of Manufacture and Installation, the Quality Practices and Procedures followed by the 

Vendor's Quality Control Organization, the relevant reference Documents/ Standard used, 

acceptance level, inspection Documentation raised, etc. Such Quality Plans of the successful 

Vendors shall be discussed and finalised in consultation with the Engineer and shall form a 

part of the Purchase Order/Contract between the Contractor and the Vendor. Within 3 weeks 

of the release of the Purchase Orders/ Contracts for such Bought Out items/ Components, a 

copy of the same without Price details but together with detailed Purchase Specifications, 

Quality Plans and Delivery Conditions shall be furnished to the Engineer by the Contractor. 
 

 

20 Packing, Forwarding And Shipment: 

20.1 The Contractor shall apply in writing to the Owner for permission to deliver any equipment or 

Contractor's Equipment to the Site. No equipment or Contractor's Equipment may be 

delivered to the Site without the Owner's written permission in the form of Dispatch 

Instructions. 
 

20.2 The Contractor, wherever applicable, shall after proper painting, pack and crate all 

Equipment in such a manner as to protect them from deterioration and Damage during Rail 

and Road ,Ocean and Airway Transportation to the Site and Storage at the Site till the time of 

Erection. The Contractor shall be held responsible for all Damages due to improper packing. 
 

 

20.3 The Contractor shall notify the Owner of the date of each Shipment from his Works, and the 

expected date of arrival at the Site for the information of the Owner. 
 

20.4 The Contractor shall be responsible for the receipt at Site of all Goods and Contractor's 

Equipment delivered for the purposes of the Contract and The Contractor shall notify the 

Owner of the date of each shipment from his works, and the expected date of arrival at the 
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Site for the information of the Owner upon arrival at Site, give a notice to the Owner when 

and where it has arrived and / or been stored. 

 

20.5 The Contractor shall also give all Shipping information concerning the weight, size and 

content of each packing including any other information the Owner may require. 
 

20.6 The following Documents shall be sent by Registered Post to the Owner within 3 days from 

the date of Shipment, to enable the Owner to make progressive Payments to the Contractor.  

o Application for Payment in the Standard format of the Owner(3 copies) 

o Packing list (6 copies) 

o Pre-dispatch clearance Certificate if any (3 copies) 

o Test Certificate, wherever applicable (3 copies) 

o Insurance Certificate (3 copies) 
 

20.7 The Contractor shall prepare detailed packing list of all packages and containers, bundles 

and loose Material forming each and every Consignment dispatched to Site. The Contractor 

shall further be responsible for making all necessary arrangements for loading, unloading 

and other handling right from his Works up to the Site and also till the Equipment is erected, 

Tested and Commissioned. He shall be solely responsible for proper Storage and Safe 

Custody of all Equipment. 
 

20.8   DOCUMENTS: 

The following documents shall be sent by registered post to the Owner within 3 daysfrom the 

date of shipment, to enable the Owner to make progressive payments to the Contractor. 

(a) For Imported Goods. 

Upon shipment, the Contractor shall notify the Owner and the Insurance Company 

by cable or telex or fax the full details of the Shipment including Contract number, 

description of Goods, quantity, the vessel, the bill of lading number and date, port 

of loading, date of shipment, port of discharge, etc. The Contractor shall mail the 

following documents to the Owner, with a copy to the Insurance Company: 

i) Copies of the Contractor’s invoice showing NOA/LOA/DWA reference, Goods 

description, quantity, unit price, total amount (6 copies); 

ii) Original (3/3) and six copies of the negotiable, clean on-board bill of lading 

marked freight prepaid and six copies of non-negotiable bill of lading; 

iii) Copies of packing list identifying contents of each package (6 copies); 

iv) Insurancecertificate (3 copies); 

v) Manufacturer’s / Contractor’s guarantee certificate; 

vi) Material Inspection & Clearance Certificate (MICC) for dispatch issued by the 

Owner or the Independent Agency appointed by the Owner and the 

Contractor’s factory inspection report (3 copies); and 

vii) Certificate of origin (3 copies).no 

 The above documents shall be received by the Owner at least two weeks before 

arrival of Goods at the port end. If not received, the Contractor will be responsible 

for any consequent expenses.     

(b) For Domestic Goods: 

i) Copies of the Contractor’s invoice showing NOA/LOA/DWA reference, Goods 

description, quantity, unit price, total amount (6 copies); 

ii) Packing list (6 copies); 
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iii) Railway receipt / receipted LR; 

iv) Manufacturer’s/Contractors guarantee certificate; 

v) Material Inspection Clearance Certificate (MICC) for despatch issued by the 

Owner or the Independent Agency appointed by the Owner and the 

Contractor’s factory inspection report (3 copies);  

vi) Insurance certificate (3 copies); and  

vii) Certificate of Origin. 

21 Co-Operation with other Contractors and Consulting Engineers: 

 The Contractor shall agree to cooperate with the Owner's other Contractors and Consulting 

Engineers and freely exchange with them such Technical information as is necessary to obtain 

the most efficient and economical Design and to avoid unnecessary duplication of efforts. The 

Engineer shall be provided with three copies of all correspondence addressed by the Contractor 

to other Contractors and Consulting Engineers of the Owner in respect of such exchange of 

Technical information. 

22 No Waiver of Rights: 

Neither the inspection by the Owner or the Engineer or any of their Officials, Employees, or 

Agents, nor any Order by the Owner or the Engineer for Payment of money or any Payment for 

or acceptance of the whole or any part of the Works by the Owner or the Engineer, nor any 

extension of time, nor any possession taken by the Engineer shall operate as a waiver of any 

provision of the Contract, or of any power herein reserved to the Owner or any right to 

Damages herein provided nor shall any waiver of any breach in the Contract be held to be a 

waiver of any other or subsequent breach. 

23 Certificate not to affect right of Owner and liability of Contractor: 

No interim Payment Certificate of the Engineer, nor any Sum paid on account by the Owner, 

nor any extension of time for execution of the Works granted by the Engineer shall affect or 

prejudice the rights of the Owner against the Contractor or relieve the Contractor of his 

obligation for the due Performance of the Contract, or be interpreted as approval of the Works 

done or of the Equipment furnished and no Certificate shall create liability for the Owner to 

pay for alterations, amendments, variations or additional Works not Ordered, in writing, by the 

Engineer or discharge the liability of the Contractor for the Payment of Damages whether due, 

ascertained, or certified or not or any Sum against the Payment of which he is bound to 

indemnify the Owner, nor shall any such Certificate nor the acceptance by him of any Sum 

paid on account or otherwise affect or prejudice the rights of Owner against the Contractor. 

24 Training of Owner's Personnel: 

24.1 The Contractor shall undertake to Train free of Cost, Engineering Personnel selected and sent 

by the Owner at the Works of the Contractor unless otherwise specified in the Technical 

Specifications. The period and the nature of Training for the individual Personnel shall be 

agreed upon mutually between the Contractor and the Owner. These Engineering Personnel 

shall be given special Training in the Shops, where the Equipment will be Manufactured 

and/or in their Collaborator's Works and where possible, in any other Plant where Equipment 

Manufactured by the Contractor or his Collaborator is under Installation, Operation, or Testing 

to enable those Personnel to become familiar with the Equipment being furnished by the 

Contractor. The details of the number of Persons to be trained, period of Training, nature of 

Training etc. shall be as outlined in accompanying Technical Specifications/Special Conditions 

of Contract. 
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24.2 All Visa charges, traveling, Boarding, lodging and other incidental expenses for the Engineering 

Personnel to be Trained during the total period of Training will have to be borne by the 

Contractor. A maximum of 04 Engineers need to be trained. 
 
 

25 Progress Reports and Photographs: 

During various stages of the Work in pursuance of the Contract, the Contractor shall at his 

own Cost submit Periodic Progress Reports as may be reasonably required by the Engineer 

with such Materials as, Charts, Net Works, Photographs, Test Certificates, etc. Such Progress 

Reports shall be in the form and size as may be required by the Engineer and shall be 

submitted in at least Three (3) copies. 

26 GUARANTEES, PENALTIES FOR NON-PERFORMANCE  

26.1 The Bidder shall guarantee that the equipment offered shall meet the rating and performance 

requirements stipulated for various equipments covered in this specification/GTP offered and 

accepted and also in the techno-commercial sheets submitted and accepted by the owner. The 

Bidder shall also furnish a declaration in the manner prescribed and included in the relevant 

schedule of Bid form & price schedules for guarantees which shall attract levy of Penalty for 

non- performance. 
 

26.2 If the guarantees are not established at factory tests, then the owner at his discretion may 

reject or accept the equipment after assessing the Penaltiesas per tables below against the 

Contractor and such amounts shall be deducted from the Contract Price or otherwise 

recovered from the Contract. 
 

26.3 In case of Power Transformer & L.T. Transformer, the guaranteed loss at rated voltage for each 

equipment shall be corrected in accordance with IEC-289 & IEC-76 by multiplication with 

square of the ratio between measured current (at rated voltage) and rated current for the 

purpose of comparison of guaranteed losses with measured losses for levy of Penalties. 
 

26.4 The transformers will be accepted as long as the tested/measured losses towards (No load loss, 

I2R loss, auxiliary loss and the Load loss) at rated voltage/current (at 75 deg C) as specified in 

Technical particulars/parameters. The penalties shall be levied on the 

manufacturer/contractor/bidder (as the case may be) if losses measured during routine test 

are found to be within +2% tolerance of the Guaranteed losses declared by the 

manufacturer/contractor/bidder (as the case may be), beyond which the transformer shall 

be liable for rejection. No benefit shall be given for supply of transformer, with losses 

(measured during routine tests) less than the Guaranteed losses declared by the 

manufacturer/contractor/bidder (as the case may be). Penalties to be levied is indicated in the 

table below in Clause No. 26.5.4 of SCC. 

 

The Bidder shall Guarantee that Equipment Offered shall meet the Ratings and Performance 

requirements stipulated for various Equipment covered in these Specifications and 

Documents. In case penalty for non-Performance are being stipulated then: 

i. The Bidder shall also furnish a declaration in the manner prescribed and included in 

the Bid Proposal Sheets for certain Guarantees, which shall attract levy of penalty for 

non-Performance. 

ii. Owner reserves the right to either, reject the Equipment/ Material, if the Guaranteed 

Ratings and Performance Parameters are not established during the factory Tests. 

Alternatively, the Owner may accept the Equipment after assessing the penalties for 

shortfall, against the Contractor as per provisions of the Technical Specifications, and 

such assessed amounts shall be deducted from the Contract Price or otherwise 

recovered. 

 

26.5 Differential Price Factors and Evaluation:  

 

26.5.1 EHVUG Cables: VOID 
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26.5.2 VOID 
 

26.5.3 VOID 
 

26.5.4 POWER TRANSFORMER: 

 

i. The bidder while quoting should clearly indicate the guaranteed value of the losses which 

shall be firm and without any tolerance limit in respect of under mentioned losses at 

normal tap, as required in GTP. 

 

(a) No load loss at rated voltage and rated frequency.  
(b) Load losses at rated output, rated voltage and rated frequency. 

(c) I 2R Loss at rated output, rated voltage and rated frequency. 

(d) Auxiliary losses at rated output. 

 

ii. Void. 
iii. Void. 

iv. The Maximum permissible losses (No load loss, I2R loss, auxiliary loss and load loss) at 

rated voltage/current (at 75 deg C) have been specified in Technical 

particulars/parameters. Following penalties shall be levied on the 

manufacturer/contractor/bidder (as the case may be) if losses measured during routine 

test are found to be within +2% tolerance of the Guaranteed losses declared by the 
manufacturer/contractor/bidder (as the case may be), beyond which the transformer shall 

be liable for rejection. No benefit shall be given for supply of transformer, with losses 

(measured during routine tests) less than the Guaranteed losses declared by the 

manufacturer/contractor/bidder (as the case may be). 

 

Sl. No.  Differential of specified losses vs 
Measured losses  

RATE (in INR per KW)  

1  No Load Loss  Rs. 10,00,000/KW  

2  I2R Losses/Load Losses  

(Differential of whichever loss is 

higher shall be considered for 

penalty) 

Rs. 8,00,000/KW  

3  Auxiliary Losses  Rs. 8,00,000/KW  

 

Note:For a fraction of a kW, the penalty shall be applied on pro rata basis.  

 

Note :The Loss Capitalization for the Guaranteed values of the Losses quoted by the 

Bidder for Transformers and Bus Reactor will not be carried out and differential 

price of loss Capitalization will not be added to the Bid Price for evaluation of 

Tenders. 

 

For a fraction of a kW, the penalty shall be applied on pro rata basis. No bonus shall be 

payable for loss, which are less than those, stated in the bid. 

 

26.5.5 BUS REACTOR: VOID 

 

26.5.6 High Performance Conductor (HPC): 

 

27 SPARES:      

27.1 All the Spares for the Equipment under the Contract will, strictly confirm to the 

Specifications and Documents and will be identical to the corresponding main 

Equipment/Components supplied under the Contract, and shall be fully interchangeable.   

 

27.2 All the mandatory spares covered under the contract shall be procured along with the main 

equipment as a continuous operation and the delivery of the spares will be effected along with 

the main equipment in a phased manner and the delivery would be completed by the 

respective dates for the various categories of equipment as per the agreed Activity Chart. In 

case of recommended spares the above will be applicable provided the order for the 
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recommended spares has been placed with the contractor prior to commencement of 

manufacture of the main equipment. 

 

27.3 The Quality Plan and the inspection requirement finalized for the Main Equipment will also 

be applicable for the corresponding Spares. 

 

27.4 The Contractor will provide the Owner with the Manufacturing Drawing, Catalogues, 

Assembly Drawings and any other Document required by the Owner so as to enable the 

Owner to identify the recommended Spares. Such details will be furnished to the Owner as 

soon as they are prepared but in any case not later than six Months prior to commencement 

of Manufacture of the corresponding main Equipment. 

 

27.5 The Contractor will provide the Owner with all the addresses and Particulars of his sub-

Suppliers while placing the Order on Vendors for items/ Components/Equipment, covered 

under the Contract and will further ensure with his Vendors that the Owner if so desires, will 

have the right to place Order (s) for Spares directly on them on mutually agreed terms, based 

on Offers of such Vendors. 

 

27.6 WARRANTY FOR SPARES: 
 

 

27.6.1 The Contractor shall warrant that all Spares supplied will be new and in accordance with 

Contract Documents and will be free from defects in Design, Materials and Workmanship and 

shall further Guarantees as under: 
 
 

 For 3 years Operational Spares:  

(Both Mandatory and Recommended): 
 

a) For any item of Spares Ordered or to be Ordered by the Owner for 3 Years Operational 

requirement of the Plant which are Manufactured as a continuous Operation together 

with the corresponding Main Equipment / Component, the Warranty, will be 12 

Months from the Scheduled date of Commercial Operation of the last unit of main 

Equipment under the Contract. In case of any failure in the original Component / 

Equipments due to faulty Designs, Materials and Workmanship, the corresponding 

Spares parts, if any, supplied will be replaced without any extra Cost to the Owner 

unless a joint examination and analysis by the Owner and the Contractor of such spare 

parts prove that the defect found in the original part that failed, can safely be assumed 

not to be present in spare parts. Such replaced spare parts will have the same 

Warranty as applicable to the replacement made for the defective original part 

Component provided that such replacement for the original Equipment and the spare 

replaced are again Manufactured together. The discarded spare parts will become the 

property of the Contractor as soon as they have been replaced by the Contractor. 

b) For the item of Spares Ordered / to be Ordered by the Owner for 3 years Operation 

requirements of the Equipment, which with the written approval of the Owner, are not 

Manufactured as a continuous Operation together with the Manufacture of the 

corresponding main Equipment / Component, will be warranted for 6000 hrs of 

Trouble free Operation, if used within a period of 18 Months (reckoned from the date of 

delivery at Site) However, if such spare parts are put to use after 18 Months of the 

delivery, at Site then the Guarantee of such Spares will stand valid till the expiry of 36 

Months from the Scheduled date of the Completion of Commissioning of the last unit of 

Equipment -or 6000 hrs of trouble free Operation after such Spares are put in service, 

whichever is earlier. 

c) For Long Term Requirement: 

For items of Spares that may be Ordered by the Owner to cover  requirements  beyond 

3 years of initial Operation of the Plant, the Warranty will be till the expiry of 6000 hrs 

of trouble free Operation if used  with in a period of 18 Months from the date of delivery 
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at Site. For items of Spares that may be used after 18 Months from the date of delivery 

at Site, the Warranty period will be 12 Months from the date they are put to use or 

6000 hrs of trouble free Operation, whichever is earlier. 

27.6.2 The Warranty of Spares that are not used within 18 Months from the respective dates of the 

delivery at Site covered in Para (b) & (c) above will, however, be subject to the condition that all 

such Spares have been stored /maintained / preserved in accordance with Contractor’s 

Standard recommended Practice, if any, and the same have been furnished to the Owner.

  

27.7 To enable the Owner to finalise the requirement of recommended Spares, which are Ordered 

subsequent to placement of Order for main Equipment in addition to necessary Technical 

details catalogue and such other information brought - out here - in above, the Contractor will 

also provide a justification in support of reasonableness of the quoted Prices of Spares which 

will, inter-alia, include Documentary evidence that the Prices quoted by the Contractor to the 

Owner are not higher than those charged by them from other customers in the same period. 

27.8 In addition to the Spares recommended by the Contractor, if the Owner further identifies 

certain particular items of Spares, the Contractor will submit the Prices and delivery 

quotations for such Spares within 30 days of receipt of such request with validity period for 6 

Months for consideration by the Owner and placement of Order for additional Spares, if Owner 

so desires. 

27.9 The Contractor shall Guarantee the long term availability of Spares to the Owner for the full 

life of the Equipment covered under the Contract. The Contractor shall Guarantee that before 

going out of production of spare parts of the Equipment, he shall give the Owner at least twelve 

(12) Months advance Notice so that the latter may Order his bulk requirement of Spares, if he 

so desires. The same provision will also be applicable to Sub- Contractor of any Spares by the 

Contractor or his Sub-Contractors. Further, in case or discontinuance of Manufacture of any 

Spares by the Contractor or his Sub -Contractors, the Contractor will provide the Owner, two 

years in advance full manufacturing Drawings, Material Specifications and Technical 

information required by the Owner for the purpose of Manufacture of such items. 

27.10 Further in case of discontinuation of supply of Spares by the Contractor or his sub-

Contractors, the Contractor will provide the Owner with full information for replacement of 

such Spares with other equivalent Makes, if so required by the Owner. 

27.11 The Prices of all future requirements of items of Spares beyond 3 years Operational 

requirement will be derived from the corresponding ex-Works Price at which the Order for such 

Spares have been placed by Owner as part of mandatory Spares or recommended Spares. Ex-

Works Order Price of future Spares shall be computed in accordance with the Price adjustment 

provisions covered under the main Contract excepting that the base indices will be counted 

from the Scheduled date of successful Completion of trial Operation of the last Equipment 

under the main Project and there will be no ceiling on the amount of narration in the Prices. 

The above option for procuring future long term requirement of Spares by the Owner shall 

remain valid for a period of 5 years from successful Completion of Commissioning last unit of 

Equipment. 

27.12 The Contractor will indicate in advance the delivery, period of the items of Spares, which the 

Owner may procure in accordance with above Sub-Clause. In case of emergency requirements 

of Spares, the Contractor would make every effort to expedite the Manufacture and delivery of 

such Spares on the basis of mutually agreed time Schedule. 

27.13 In case the Contractor fails to supply the mandatory recommended or long terms Spares in 

accordance with the terms stipulated above, the Owner shall be entitled to purchase the same 

from alternate sources at the risk and the Cost of the Contractor and recover from the 

Contractor, the excess amount paid by the Owner over the rates Worked on the above basis. In 
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the event of such risk purchase by the Owner, the purchases will be as per the Works and 

procurement policy of the Owner prevalent at the time of such purchases and the Owner at his 

option may include a Representative of the Contractor in finalizing the purchases. 

27.14 It is expressly understood that the final settlement between the Parties in terms of relevant 

Clauses of the Bidding Documents shall not relieve the Contractor of any of his obligations 

under the provisions of long term availability of Spares unless otherwise discharged in writing 

by the Owner. 

28 Transfer of the Title: 

28.1 The Title of Owner Supplied Equipments/Materials will be with KPTCL. These 

Equipments/Materials will be handed over to the Contractor for Erection, Testing and 

Commissioning duly obtaining an Indemnity Bond in accordance with Clause 9of Special 

Conditions of Contract-SCC. This Indemnity Bond shall be furnished by the Contractor before 

commencement of the Supplies of Owner Supplied Equipments/Materials and shall be valid till 

the Scheduled Date of Testing, Commissioning and handing over of the Work back to the 

Engineer in accordance with Clause 46of Conditions of Contract. 

 

28.2 In Order to enable the Contractor to carry out his obligation under the Contract such as 

receipt at Site, Storage, Erection, Testing, etc., the Owner shall hand over (wherever applicable) 

the Goods to the Contractor against an Indemnity Bond in the format enclosed as Annexure- 

VIII & IX.  
 

28.3 ForContractor Supplied Equipments/Materials:  

28.3.1 Transfer of the title in respect of equipment and materials supplied by the Contractor to the 

KPTCL pursuant to the terms of the Contract shall pass on to the KPTCL with negotiation 

of dispatch documents. 

28.3.2 This Transfer of Title shall not be construed to mean the acceptance and the consequent 

"Taking Over" of equipment and materials. The Contractor shall continue to be responsible 

for the quality and performance of such equipment and materials and for their compliance 

with the specifications until "Taking Over" and the fulfillment of guarantee provisions of 

this Contract. 

28.3.3 This Transfer of Title shall not relieve the contractor from the responsibility for all risks of 

loss or damage to the equipment and materials as specified under the clause entitled 

‘insurance' of this section. 

28.3.4 In order to enable the contractor to carry out its obligation under the contract such as 

receipt at site, storage, erection, testing, etc., the owner shall hand over (wherever 

applicable) the goods to the contractor against an Indemnity Bond in the format enclosed 

as Annexure VIII & IX. The contractor shall be fully responsible for the safety of the goods 

while the same are under his custody as above. 

28.4 The Contractor shall be fully responsible for the safety of all the Equipments/ Materials 

while the same are under his custody as above until “Taking Over of the “Substation and 

Transmission Lines” by the Owner in accordance with Clause 46 of Conditions of 

Contract. 

29 Liability for Accidents and Damages: 

Under the Contract, the Contractor shall be responsible for loss or Damage to the Plant / 

Structures until the successful Completion of Commissioning as defined elsewhere in the Bid 

Document. 

30 Delays by Owner or his Authorised Agents: 
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30.1 In case the Contractor's Performance is delayed due to any act of omission on the part of the 

Owner or his authorised Agents, then the Contractor shall be given due extension of time for 

the Completion of the Works, to the extent such omission on the part of the Owner has, 

caused delay, in the Contractor's Performance of the Contract. Regarding reasonableness or 

otherwise of the extension of time, the decision of the Engineer shall be final. 

 

30.2 In addition, the Contractor shall be entitled to Claim demonstrable and reasonable 

compensation if such delays have resulted in any increase in Cost. The Owner shall examine 

the justification for such a request for Claim and if satisfied, the extent of compensation shall 

be mutually agreed depending upon the circumstances at the time of such an occurrence. 
 

31 Demurrage, Wharfage, Etc. 

All demurrage, wharfage, and other expenses incurred due to delayed clearance of the Material 

or any other reason shall be to the account of the Contractor. 
 

32 Force Majeure: 

32.1 Force Majeure is herein defined as any cause which is beyond the control of the Contractor or 

the Owner as the case may be, which they could not foresee or with a reasonable amount of 

diligence could not have foreseen and which substantially affects the Performance of the 

Contract, such as: 

a) Natural Phenomena, including but not limited to Floods, Droughts, Earthquakes 

and Epidemics. 

b) Acts of any Government, domestic or foreign, including but not limited to War, 

declared or undeclared, Priorities, Guarantees, and Embargoes. Provided either 

Party shall, within fifteen (15) days from the occurrence of such a cause, notify the 

other in writing of such causes.  

32.2 The Contractor or the Owner shall not be liable for delays in performing his obligations 

resulting from any Force Majeure cause as referred to and/or defined above. The date of 

Completion will subject to hereinafter provided, is extended by a reasonable time even though 

such cause may occur after Contractor's Performance of obligation has been delayed due to 

other causes. 

 

32.3 Bankruptcy: 

If the Contractor shall become bankrupt or otherwise insolvent or have a receiving Order made 

against him or compound with his Creditors, or being a Corporation, commence to be wound 

up, not being a voluntary winding up for the purpose only of amalgamation/ reconstruction, or 

carry on its business under a receiver for the benefit of its Creditors or any of them, the Owner 

will be at liberty: 

a)  To terminate the Contract forthwith by Notice in writing to the Liquidator or 

Receiver or to any Persons in whom the Contract may become vested and to act in 

the manner Provide in Clause 49.7(of CC) infra titled 'Contractor's Default 

Liabilities', as though the last mentioned Notice has been the Notice referred to in 

such Clause and the Equipment Materials and Works have been taken out of the 

Contractor's hands; 

b)  To give such Liquidator, Receiver, or other Persons the option of carrying out the 

Contract subject to his providing a Guarantee, for the due and faithful Performance 

of the Contract, up to an amount, to be determined by the Owner. 

33 Reconciliation of Accounts: 

 The Contractor shall prepare and submit every six Months, a statement covering 

Payments Claimed and the Payments received vis-a-vis the Works executed, for 

reconciliation of Accounts with the Owner. The Contractor shall also prepare and submit a 

detailed Account of Owner Issued Materials received and utilized by him for reconciliation 
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purpose in a format to be discussed and finalized with the Owner before the Award of 

Contract. 

34 Inspection and Tests: 
 

34.1 The Owner or his Representative shall have the right to inspect and/or to Test the Goods 

to confirm their conformity to the Contract. The Special Conditions of Contract and/or the 

Technical Specifications shall specify the Inspections and Tests the Owner requires to be 

done and the place where they are to be conducted. The Owner shall notify the 

Supplier/Contractor in writing on the identity of any Representatives authorized for these 

purposes. 

34.2 The Inspection and Tests may be conducted on premises of the Supplier/Contractor or its 

Sub-Contractor at point of delivery and/or at the Goods final destination. When 

conducted on the premises of the Supplier/ Contractor/ his Sub-Contractor, all 

reasonable facilities and assistance including access to Drawings and Production Data 

shall be furnished to the Inspectors at no charge to the Owner. 

The Owner will depute three Engineers from KPTCL for inspecting the 

equipments/materials. The Visa, to and fro travel expenses from the place of working of 

officials deputed for inspection, boarding charges, lodging charges and other incidental 

expenses of the inspecting Engineers for inspections to be carried out outside the country 

are to be borne by the Contractor. 

The tests shall be conducted in the premises of the Original Equipment Manufacture only.  

The Inspection and Tests shall be conducted free of cost. The Contractor shall bare all the 

costs towards Travel, Boarding Lodging, etc. of all the representatives of the Purchaser 

deputed for Inspection and Tests 

 When conducted on the premises of the supplier/ contractor/ its sub-contractor all 

reasonable facilities and assistance including access to drawings and production data 

shall be furnished to the inspectors at no charge to the purchaser/ owner. 

Each Batch deputed for Inspection and Tests shall comprise of not less than three 

Engineers. The Contractor shall have the liberty to combine Inspection and Tests on 

different equipments in one tour, provided the same is continuous, ensuring no loss of 

time.  

34.3 Should any inspected or Tested Goods fail to conform to the Specifications, the Owner 

may reject them and the Supplier / Contractor shall either replace the rejected Goods or 

make all alterations necessary to meet Specification requirements free of Cost to the 

Owner. Should the Contractor/ his Sub-Supplier fails to Offer Materials/ Equipment for 

inspection on the specified date or the Materials fails during the Test, all the expenses 

incurred by, the Owner for subsequent inspections should be borne by the Contractor. 

34.4 The levy of re-inspection charges on the default firms when KPTCL Officers are deputed for 

2nd time for inspection of materials/equipment which were not ready for inspection on 

first visit or materials rejected on first time as follows:  
 

a) Rs.15000/- per man, per day + applicable CGST, SGST, IGST, UTGST 

prevailing/applicable on the day of inspection + any other Tax as per statutory 

requirement.  

/PLUS/ 

b) Actual To&Fro charges by Air/Train/Bus. (as the case may be) 

34.5 The Owner's right to inspect, Test and, where necessary, reject the Goods after the arrival 

of the Goods shall in no way be limited or waived by reason of the Goods having previously 
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been inspected, Tested and passed by the Owner or his Representative prior to the Goods 

transportation. 

Irrespective of the type test certificates furnished by the bidder, for the materials supplied 

as per the terms & conditions and revised qualifying requirement for approval as a vendor 

for KPTCL which is in effect from 01.01.2014 (vide Circular dated 19.09.2014) as 

stipulated in clause 3.11 of ITT, the KPTCL is at liberty to draw samples of 

material/equipment randomly from the project site during the execution of the contract at 

least 4 times during the entire execution period. The samples drawn can be each from a 

separate lot/set. 

The samples so selected will be subjected to type tests at M/s CPRI, Bangalore /ERDA 

in the presence of KPTCL authorities and the test reports for the same shall be 

furnished. 

The applicable testing charges will be borne by KPTCL. The payment towards the 

testing charges shall be   

(a) Paid by KPTCL directly to the Testing Agency. 

OR 

(b) The successful bidder / turnkey agency shall make the payments towards the 

testing charges up front and the same will be reimbursable by KPTCL as per the 

actual, on submission of bills along with proof of payments on successful passing of 

tests. 

However, the transportation and insurance charges shall be to the account of the 

bidder. If the material/equipment does not pass the test for a particular lot, the entire 

lot will be rejected and the bidder has to supply fresh material to substitute the 

materials supplied for the particular lot, even in spite of such materials might have 

been tested and passed by the TA & QC wing of KPTCL at factory. The testing fees in 

such cases are to the account of the bidder. 

The following materials shall be subjected to random sample test as explained above, 

(i) Conductor. 

(ii) Insulator (Porcelain, Disc or silicon rubber composite). 

(iii)  Insulator hardware. 

(iv) Conductor accessories. 

34.6 Nothing in Clause 34.1 to 34.4 shall, in any way, release the Supplier/ Contractor from 

any Guaranty/Warranty or other obligations under this Contract. 
 

34.7 Dates for Inspection and Testing: 

The Contractor shall give the Owner reasonable notice in writing of the date on and the 

place at which any Equipment will be ready for testing as provided in the Contract and the 

Owner shall attend at the place so named within fifteen (15) days of the date, which the 

Contractor has stated in his notice. The Owner shall give the Contractor twenty-four (24) 

hours’ notice in writing of his intention to attend the tests. The above notices shall be 

given at first by the quickest possible means and confirmed later in writing. 

35 Consortium : 

35.1 In case a Bid is submitted by a Consortium of two (2) firms as partners (including the lead 

bidder), all the partners of Consortium partners shall meet collectively the qualifying 

requirement as stipulated in ITT of the Bidding Documents. The Lead Partner shall be 

authorized to incur liabilities and receive instructions for and on behalf of any and all 

partners of the consortium and the entire execution of the Contract including receipt of 
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payment shall be done exclusively through the lead partner. This authorization shall be 

evidenced by submitting a power of attorney signed by legally authorized signatories of all 

the partners as per proforma in Section ”Annexure” of Conditions of Contract. All partners 

of the Consortium shall be liable jointly and severally for the faithful execution of the 

Contract and all obligations in accordance with the Contract terms, and a copy of the 

agreement entered into by the Consortium partners having such a provision shall be 

uploaded with the Bid. The Model format of the Consortium Agreement are enclosed as 

Annexure – XIII. 

As a security, the Bidder shall furnish the Contract Performance Guarantee as stated in 

Instructions to Bidders. The guarantee amount shall be payable to the purchaser on 

demand. 

36 Notices: 

36.1 Any Notice given by one Party to the other, pursuant to Contract, shall be sent in writing 

by Registered Post with Acknowledgement Due or Fax. Fax Notice shall be confirmed in 

writing to the address specified in the Contract and Chief Engineer, Elecy of 

Transmission Operation Zone concerned. 

36.2 Notice(s) shall be deemed to have been duly and properly served upon the Parties hereto, if 

sent by any of the above-mentioned methods to the address mentioned in the Contract 

and Chief Engineer, Elecy of Transmission Operation Zone concerned. 

36.3 A Notice shall be effective when issued by one of the above-mentioned means or on the 

Notice's effective date, whichever is later. 

37 Clearance through Customs: 

The Owner shall furnish the Contractor the necessary documents such as Project 

Authority Certificate under ‘Project Import Regulations-1986’ applicable for imports 

under heading 98.01 of Customs Tariff Act-1975 amended from time to time, for availing 

concessional import duty. AlsoThe Owner shall furnish the Contractor the necessary 

documents in obtaining import permit and clearance through the customs of all Goods 

and Contractor's Equipment and in procuring any necessary government consent to the 

re-export of Contractor's Equipment when it is removed from the Site. 

37.1 Information for Import Permits and Licenses: 

The Contractor shall submit to the Owner in good time the details of all the 

equipments/material that are envisaged in the Award for Import to enable the Owner to 

get the contracts registered with the customs under ‘Project Import Regulations-1986’ 

prior to clearance in the Customs House through which the goods are expected to be 

imported. Such details with regard to descriptions of the equipments/material to be 

submitted shall be exhaustive and the same descriptions shall appear in the Bill of entry 

to be raised subsequently so as to avoid any confusion in getting the materials cleared at 

customs under Heading No.98.01 (Project Import) of Customs Tariff Act-1975. 

38 Advertising: 

38.1 Any advertising stating the subject of this Contract by the Contractor in India or in other 

foreign countries shall be subject to approval of the Owner prior to the publication. 

Publication of approved articles, photographs and other similar materials shall carry 

acknowledgement of the Owner. 
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G. ERECTION CONDITIONS OF CONTRACT 
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5.0 Access to Site and Works on Site 

6.0 Contractors Site Office Establishment 
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8.0 Discipline of Workmen 

9.0 Contractor’s Field Operation 
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ERECTION CONDITIONS OF CONTRACT 

1.0 GENERAL: 

1.1 The following shall supplement the condition, already contained in the other parts of 

these Specifications and Document and shall govern the, portion of the Work of this 

Contract to be performed at Site. 

1.2 The Contractor upon signing of the Contract shall, in addition to a Project Coordinator, 

nominate another responsible Officer as his Representative at Site, suitably Designated 

for the purpose of overall responsibility and coordination of the Works to be performed 

at Site. Such Persons shall function from the Site Office of the Contractor during the 

pendency of Contract. 

2.0 REGULATION OF LOCAL AUTHORITIES AND STATUTES: 

2.1 The Contractor shall comply with all the Rules and Regulations of Local Authorities 

during the Performance of his field activities. He shall also comply with  all labour laws 

including the Minimum Wages Act, 1948, the Payment of Wages Act and the Rules 

made there under in respect of any Employee or Workman employed or engaged by him 

or his Sub-Contractor. 

2.2 All Registration and Statutory Inspection Fees, if any in respect of his Work pursuant to 

this Contract, shall be to the account of the Contractor. However any 

Registration/Statutory Inspection Fees lawfully payable under any Statutory Laws and 

its Amendments from time to time during Erection in respect of the Equipment, 

ultimately to be owned by the Owner, shall be to the account of the Owner. Should any 

such Inspection or Registration need to be rearranged due to the fault of the Contractor 

or his Sub-Contractors, the additional Fees to such Inspection and/or Registration shall 

be borne by the Contractor. 

 3.0    OWNER’S LIEN ON EQUIPMENT: 

The Owner shall have lien on all Equipment including those of the Contractor brought to 

the Site for the purpose of Erection, Testing and Commissioning of the Equipment to be 

supplied(either Owner Supplied or Contractor Supplied) and erected under the Contract. 

The Owner shall continue to hold the lien on all such Equipment throughout the period 

of Contract. No Material bought to the Site shall be removed from the Site by the 

Contractor and or is Sub-Contractor without the prior written approval of the Engineer 

4.0 INSPECTION, TESTING & INSPECTION CERTIFICATES: 

The provision of the Clause entitled Inspection, Testing and Inspection Certificates 

under Technical Specification shall also be applicable to the Erection Portion of the 

Works. The Engineer shall have the right to re-inspect any Equipment though previously 

inspected and approved by him at the Contractor’s Works before and after the same are 

erected at Site. If by the above inspection, the Engineer rejects any Equipment, the 

Contractor shall make good for such rejections either by replacement or Modification/ 

Repairs as may be necessary to the satisfaction of the Engineer. Such replacements will 

also include the replacements or re-execution of such of those Work of other Contractors 

and/or Agencies which might have got Damaged or affected by the replacement or Re-

Work done to the Contractor’s Work. 

5.0 ACCESS TO SITE AND WORKS ON SITE: 

5.1 Suitable access to and possession of the Site shall be offered to the Contractor by the 

Owner in reasonable time. 
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5.2 The Works, so far as it is carried out on the Owner’s Premises, shall be carried out at 

such time as the Owner may approve and the Owner shall give the Contractor 

reasonable facilities for carrying out the Works. 

5.3 In the execution of the Works, no Persons other than the Contractor or his duly 

appointed Representative, Sub-Contractor and Workman, shall be allowed to do Work 

on the Site, except by the special permission, in writing of the Engineer or his 

Representative. 

6.0 CONTRACTOR'S SITE OFFICE ESTABLISHMENT: 

The Contractor shall establish a Site Office at the Site and keep posted an authorised 

Representative for the purpose of the Contract. Any written Order or instruction of the 

Engineer or his duly authorised Representative shall be communicated to the said 

authorised Resident Representative of the Contractor and the same shall be deemed to 

have been communicated to the Contractor at his legal address. 

7.0 CO-OPERATION WITH OTHER CONTRACTORS: 

7.1 The Contractor shall Co-operate with all other Contractors or tradesmen of the Owner, 

who may be performing other Works, on behalf of the Owner and the Workmen who may 

be employed by the Owner and doing Work in the vicinity of the Works under the 

Contract. The Contractor shall also so arrange to perform his Work as to minimize, to 

the maximum extent possible, interference- with the Work of other Contractors and their 

Workmen. Any injury or Damage that may be sustained by the Employees of the other 

Contractors and the Owner, due to the Contractor's Work shall promptly be made good 

at the Contractor's own expense. The Engineer shall determine the resolution of any 

difference or conflict that may arise between the Contractor and the Workmen of the 

Owner in regard to their Work. If the Work of the Contractor is delayed because of any 

set of omission of another Contractor the Contractor shall have no Claim against the 

Owner on that account other than an extension of time for completing his Works. 

7.2 The Engineer shall be notified promptly by the Contractor of any defects in the other 

Contractor's Works that could affect the Contractor's Works. The Engineer shall 

determine the Corrective Measures, if any, required to rectify this situation after 

inspection of the Works and such decision by the Engineer shall be binding on the 

Contractor. 

8.0 DISCIPLINE OF WORKMEN: 

The Contractor shall adhere to the disciplinary procedure set by the Engineer in respect 

of his Employees and Workmen at Site. The Engineer shall be at liberty to object to the 

presence of any Representative or Employee of the Contractor at the Site, if in the 

opinion of the Engineer such Employee has misconducted or is incompetent or 

negligent or otherwise undesirable and then the Contractor shall remove such a 

Persons objected to and provide in his place a competent replacement. 

9.0 CONTRACTOR'S FIELD OPERATION: 

9.1 The Contractor shall keep the Engineer informed, in advance, regarding his Field 

Activity Plans and Schedules for carrying out each part of the Works. Any review of 

such Plan or Schedule or method of Work by in Engineer shall not relieve the 

Contractor of any of his responsibilities towards the field activities. Such reviews shall 

also not be considered as an assumption of any risk or liability by the Engineer or the 

Owner or any of his Representatives and no Claim of the Contractor will be entertained 

because of the failure or inefficiency of any such Plan or Schedule, or method of Work 

reviewed. The Contractor shall be solely responsible for the safety adequacy and 

efficiency of Plant and Equipment and his Erection methods. 
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9.2 The Contractor shall have the complete responsibility for conditions of the Work Site 

including the safety of all Persons employed by him or his Sub-Contractor and all the 

Properties under his custody during the Performance of the Work. This requirement 

shall apply continuously till the Completion of the Contract and shall not be limited to 

normal Working Hours. The construction review by the Engineer is not intended to 

include review of Contractor's safety measures in or near the Work-Site and their 

adequacy or otherwise. 

10.0 PHOTOGRAPHS AND PROGRESS REPORT: 

10.1 The Contractor shall furnish three (3) Prints each of the Photographs on progress of the 

Work done at Site to the Engineer. Photographs shall be taken as and when indicated 

by the Engineer or his Representative. Photographs shall be adequate in size and 

number to indicate various stages of Erection. Each Photograph shall contain the date, 

the name of the Contractor and the title of the Photograph. 

10.2 The above Photographs shall accompany the Monthly Progress Report detailing out the 

progress achieved on all Erection activities as compared to the Schedules. The report 

shall also indicate the reasons for the variance between the Scheduled and actual 

Progress and the action proposed for corrective measures, wherever necessary. 

11.0 MAN POWER REPORT: 

11.1 The Contractor shall submit to the Engineer, on the first day of every Month, a Man-

Hour Schedule for the Month, detailing the Man-Hours Scheduled for the Month, skill-

wise and area-wise. 

11.2 The Contractor shall also submit to the Engineer, on the first day of every Month, a Man 

Power report of the previous Month detailing the number of Persons Scheduled to have 

been employed and actually employed, skill wise and the area of employment of such 

labour. 

12.0  PROTECTION OF WORKS: 

The Contractor shall have total responsibility for protecting his Works till it is finally 

taken over by the Engineer. No Claim will be entertained by the Owner or by the 

Engineer for any Damage or loss to the Contractor's Works and the Contractor shall be 

responsible for complete restoration of the Damaged Works to original conditions to 

comply with the Specification and Drawings, should any such Damage to the 

Contractor's Works occur because of any other Party not being under his supervision or 

control. The Contractor shall make his Claim directly with the Party concerned. If 

disagreement or conflict or dispute develops between the Contractor and the other Party 

or Parties concerned regarding the responsibility for Damages to the Contractor Works, 

the same shall be resolved as per the provisions of the Clause 7.0 above entitled 

"Cooperation with other Contractors". The Contractor shall not cause any delay in the 

repair of such Damaged Works because of any delay in the resolution of such dispute. 

The Contractor shall proceed to repair the Work immediately and no cause thereof will be 

assigned pending resolution of such disputes. 

13.0EMPLOYMENT OF LABOUR: 

13.1 The Contractor shall employ on the Work, only his regular skilled Employees with 

experience of his particular Work and in accordance with law. 

13.2 All traveling expenses including provisions of all necessary transport to and from Site, 

lodging allowances and other Payments to the Contractor's Employees shall be the sole 

responsibility of the Contractor, 
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13.3 The hours of Work on the Site shall be decided by the Owner and the Contractor shall 

adhere to it. Working hours will normally be eight (8) hours per day - Monday to 

Saturday. 

13.4 The Contractor's Employees shall wear identification badges while on Work at Site. 

13.5 In case the Owner becomes liable to pay any Wages or Dues to the Labour or to any 

Government Agency under any of the provisions of the Minimum Wages Act, Workmen 

Compensation Act, Contract Labour (Regulation Abolition) Act or any other Law due to 

act of omission of the Contractor, the Owner may make such Payments and shall 

recover the same from the Contractor's bills. 

 

14.0 FACILITIES TO BE PROVIDED BY THE OWNER. 

14.1 Space: 

Land for Contractor's Office, Store and Workshop etc. 

a) The Engineer shall at his discretion and subject to availability for the duration of 

execution of the Contract make available at Site, land for construction of 

Contractors field Office, Workshop, Stores, Magazines for explosives in isolated 

locations, assembling yard, etc., required for execution of the Contract. Any 

construction of temporary roads, Offices, Workshop, etc., as per Plan approved by 

the Engineer shall be done by the Contractor at his Cost. 

b) On Completion of Work, the Contractor shall hand over the land duly cleaned to the 

Engineer. Until and unless the Contractor has handed over the vacant possession of 

land allotted to him for the above purpose, the Payment of his final bill shall not be 

made. The Contractor shall be made liable to pay for the use and occupation at the 

rates to the determined by the Engineer if the Contractor over stays in the land 

after the Contract is completed. 

 

14.2   Electricity: 

The Contractor shall make his own arrangements for Electrical Power required for 

Construction purposes as well as for its Staff Labour Colony. 

14.3     Water: 

The Contractor shall make his own arrangement for the Water for Construction / 

Drinking purposes both at Site and for his Staff / Labour Colony. 

15.0 FACILITIES TO BE PROVIDED BY THE CONTRACTOR: 

15.1  Tools, Tackles and Scaffoldings: 

The Contractor shall provide all the Construction Equipment, Tools, Tackles and 

Scaffoldings required for Preassembly, Erection, Stringing, Testing and Commissioning 

of the Substation and Transmission Lines including all Equipments / Materials covered 

under the Contract. He shall submit a list of all such Materials to the Engineer before 

the commencement of Pre assembly at Site. These Tools and Tackles shall not be 

removed from the Site without the written permission of the Engineer. 

15.2  Communication: 

The Owner will extend the Telephone, Telex and Fax facilities, if available at Site, for 

purposes of the Contract. The Contractor shall be charged at actual for such facilities. 

The Contractor shall arrange to provide Communication facilities himself if they are not 

provided by the Owner due to non availability at Site. 
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15.3  First-Aid: 

The Contractor shall provide necessary First-Aid facilities for all his Employees, 

Representatives and Workmen working at the Site. Enough number of Contractor's 

Personnel shall be trained in administering First Aid. 

15.4  Cleanliness: 

The Contractor shall be responsible for keeping the entire area allotted to him clean 

and free from rubbish, debris etc., during the period of Contract. The Contractor shall 

employ enough number of special Personnel to thoroughly clean his Work Area at least 

once in a day. All such rubbish and scrap Material shall be stocked or disposed in a 

place to be identified by the Engineer. Materials and Stores shall be so arranged to 

permit easy cleaning of the area. In areas where Equipment might drip oil and cause 

Damage to the floor surface, a Suitable protective cover of a flame resistant, Oil Proof 

sheet shall be provided to protect the floor from such Damage. 

Similarly the Labour Colony, the Offices and the Residential areas of the Contractor's 

Employees and Workmen shall be kept clean and neat to the entire satisfaction of the 

Engineer. Proper Sanitary arrangements shall be provided by the Contractor, in the 

Work-areas, Office and Residential areas of the Contractor. 

15.5  The contractor shall pay a non-refundable contract management fee as mentioned 

in the KPP Portal. The contractor shall use the contract management module of 

e-Procurement system from the stage of signing of Contract till the approval of 

bills/invoices submitted in the e-Procurement system. Contractors can avail free 

training facilities on all working Saturdays in Centre for e-Governance, Bangalore. 

16.0 LINES AND GRADES: 

All the Works shall be performed to the Lines, Grades and Elevations indicated on the 

Drawings. The Contractor shall be responsible to locate and layout the Works. Basic 

Horizontal and Vertical Control Points will be established and marked by the Engineer 

at Site at suitable points. These points shall be used as Datum for the Works under the 

Contract. The Contractor shall inform the Engineer well in advance of the times and 

places at which he wishes to do Work in the area allotted to him so that suitable Datum 

Points may be established and checked by the Engineer to enable the Contractor to 

proceed with his Works. Any Work done without being properly located may be removed 

and/or dismantled by the Engineer at Contractor's expense. 

17.0 FIRE PROTECTION: 

17.1 The Work procedures that are to be used during the Erection shall be those, which 

minimize fire hazards to the extent practicable. Combustible Materials, Combustible 

Waste and rubbish shall be collected and removed from the Site at least once each day. 

Fuels, Oils and Volatile or inflammable Materials shall be stored away from the 

Construction and Equipment and Materials Storage areas in safe Containers. Un-

treated Materials shall not at all be used at Site for any other purpose unless otherwise 

specified. If any such Materials are received with the Equipment at the Site, the same 

shall be removed and replaced with acceptable Materials before moving into the 

construction or Storage area. 

 

17.2 Similarly Corrugated Paper Fabricated Cartons etc., will not be permitted in the 

Construction area either for Storage or for handling of Materials. All such Materials 

used shall be of Waterproof and Flame Resistant type. All the other Materials such as 

Working Drawings, Plans etc. which are Combustible but are essential for the Works to 
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be executed shall be protected against combustion resulting from Welding Sparks, 

Cutting Flames and other similar fire sources. 

17.3 All the Contractor's Supervisory Personnel and sufficient number of Workers shall be 

trained for Fire Fighting and shall be assigned specific Fire Protection Duties. Enough 

of such trained Personnel must be available at the Site during the entire period of the 

Contract. 

17.4 The Contractor shall provide enough Fire Protection Equipment of the types and 

number for the warehouses, Office, temporary structures, Labour Colony area etc. 

Access to such Fire Protection Equipment shall be easy and kept open at all times. 

18.0 SECURITY: 

The Contractor shall have total responsibility for all Equipment and Materials in his 

Custody/Stores - Loose, Semi assembled and/or Erected by him at Site. The Contractor 

shall make Suitable Security arrangements including employment of Security Personnel 

to ensure the protection of all Materials, Equipment and Works from theft, fire, 

pilferage and any other Damages and loss. All Materials of the Contractor shall enter 

and leave the Project Site only with the written permission of the Engineer in the 

prescribed manner. 

19.0 CONTRACTOR'S AREA LIMITS: 

The Engineer will mark-out the boundary limits of access roads, Parking spaces, 

Storage and Construction areas for the Contractor and the Contractor shall not 

trespass the area not so marked out for him. The Contractor shall be responsible to 

ensure that none of his Personnel move out of the areas marked out for his Operations. 

In case of such a need for the Contractor's Personnel to Work out of the areas marked 

out for him, the same shall be done only with the written permission of the Engineer. 

20.0 CONTRATORS CO-OPERATION WITH THE OWNER: 

In  case where the Performance of the Erection Work by the Contractor affects the 

Operation of the System facilities of the Owner, such Erection Work of the Contractor 

shall be Scheduled to be performed only in the manner stipulated by the Engineer and 

the same shall be acceptable at all times to the Contractor. The Engineer may impose 

such restrictions on the facilities provided to the Contractor such as Electricity, Water, 

etc., as he may think fit in the interest of the Owner and the Contractor shall strictly 

adhere to such restrictions and co-operate with the Engineer. It will be the 

responsibility of the Contractor to provide all necessary temporary Instrumentation and 

other Measuring Devices required during Start-up and Operation of the Equipment 

systems, which are erected by him. 

21.0  PRE-COMMISSIONING TRIALS AND INITIAL OPERATIONS: 

 The Pre-Commissioning Trials and Initial Operations of the Equipment erected by the 

Contractor shall be the responsibility of the Contractor as detailed in relevant Clauses 

in Technical Specification. The Contractor shall provide, in addition, Test Instruments, 

Calibrating Devices etc., and Labour required for successful Performance of these 

Trials. If it is anticipated that the above Test may prolong for a long time, the 

Contractor’s Workmen required for the above Test shall always be present at Site 

during such Trials. 

22.0 MATERIALS HANDLING AND STORAGE: 

22.1 All the Equipment furnished under the Contract and arriving at Site shall be promptly 

received, unloaded, transported and stored in the Storage spaces by the Contractor. 

22.2 Contractor shall be responsible for examining all the shipment and notify the Engineer 

immediately of any Damage, shortage, discrepancy etc., for the purpose of Engineer's 
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information only. The Contractor shall submit to the Engineer every week a report 

detailing all the receipts during the week. However, the Contractor shall be solely 

responsible for any shortages or Damage in transit, handling and/or in Storage and 

Erection of the Equipment at Site. Any demurrage, wharfage and other such charges 

Claimed by the Transporters, Railways etc., shall be to the account of the Contractor. 

22.3 The Contractor shall maintain an accurate and exhaustive record detailing out the list of 

all Equipment received by him for the purpose of Erection and keep such record open 

for the inspection of the Engineer-charge. 

22.4 All Equipment shall be handled very carefully to prevent any Damage or loss. No bare 

wire ropes, slings, etc., shall be used for unloading and/or handling of the Equipment 

without the specific written permission of the Engineer. All Equipment stored shall be 

properly protected to prevent Damage either to the Equipment or to the floor where they 

are stored. The Equipment from the store shall be moved to the actual location at the 

appropriate time so as to avoid Damage of such Equipment at Site. 

22.5 All Electrical Panels, Control Gears, Motors and such other Devices shall be properly 

dried by heating before they are installed and energized. 

22.6 The Contractor shall ensure- that all the packing Materials and Protection Device used 

for the various Equipment/Material transit and Storage are removed before the 

Equipment are installed. 

22.7 The Consumables and other Supplies likely to deteriorate due to Storage must be 

thoroughly protected and stored in a Suitable manner to prevent Damage or 

deterioration in Quality by Storage. 

22.8 All the Materials stored in the open or dusty location must be covered with Suitable 

Weatherproof and Flame proof covering Materials wherever applicable. 

22.9 If the Materials belonging to the Contractor are stored in areas other than those 

earmarked for him, the Engineer will have the right to get it moved to the area 

earmarked for the Contractor at the Contractor's Cost. 

22.10 The Contractor shall be responsible for making Suitable indoor Storage facilities to store 

all Equipment which require indoor Storage, normally, all the Electrical Equipment 

such as motors, control gear, generators, exciters and consumables like Electrodes, 

Lubricants etc,, shall be stored in the closed Storage space. The Engineer, in addition, 

may direct the Contractor to move certain other Materials, which in his opinion will 

require indoor Storage, to Storage areas, which the Contractor shall    strictly comply 

with. 

 

23.0 CONSTRUCTION MANAGEMENT: 

23.1 The Field activities of the Contractors Working at Site will be coordinated by the 

Engineer and the Engineer's decision shall be final in resolving any disputes or conflicts 

between the Contractor and other Contractors and Tradesmen of the Owner regarding 

scheduling and coordination of Work. Such decision by the Engineer shall not be a 

cause for extra compensation or extension of time for the Contractor. 

23.2 The Engineer shall hold Weekly Meetings of all the Contractors working at Site, at a 

time and place to be designated by the Engineer. The Contractor shall attend such 

Meetings and take notes of discussions during the Meeting and the decision in 

performing his Works. In addition to the above Weekly Meeting, the Engineer may call 

for other Meeting, either with individual Contractors or with selected number of 

Contractors and in such a case the Contractor if called, will also attend such Meeting. 
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23.3 Time is the essence of the Contract and the Contractor shall be responsible for 

Performance of his Works in accordance with the specified Construction Schedule. If at 

any time, the Contractor is falling behind the Schedule, he shall take necessary action 

to make good for such delays by increasing his Work Force or by Working overtime or 

otherwise accelerate the progress of the Work to comply with the Schedule and shall 

communicate such actions in writing to the Engineer, satisfying that his action will 

compensate for the delay. The Contractor shall not be allowed any extra compensation 

for such action. 

23.4 The Engineer shall, however, not be responsible for provision of additional Labour 

and/or Materials or Supply or any other Services to the Contractor except for the Co-

ordination Work between various Contractors as set out earlier. 

24.0 FIELD OFFICE RECORDS: 

The Contractor shall maintain, at his Site Office, up to date copies of all Drawings, 

Specifications and other Contract Documents and any other supplementary Data 

complete with all the latest revisions thereto. The Contractor shall also maintain, in 

addition, the continuous record of all changes to the above Contract Documents, 

Drawing, Specifications, supplementary Data, etc., effected at the field and on 

completion of his total assignment under the Contract shall incorporate all such 

changes on the Drawings and other Engineering Data to indicate as installed conditions 

of the Equipment furnished and erected under the Contract, such Drawings and 

Engineering Data shall be submitted to the Engineer in required number of copies. 

25.0 CONTRACTORS MATERIALS BROUGHT ON TO SITE: 

25.1 The Contractor shall bring to Site all Equipment, Components, Parts, Materials, 

including Construction Equipment, Tools and Tackles for the purpose of the Works 

under intimation to the Engineer. All such Goods shall, from the time of their being 

brought, vest with the Owner, but may be used for the purpose of the Works only and 

shall not on any account be removed or taken away by the Contractor without the 

written permission of the Engineer. The Contractor shall nevertheless be solely liable 

and responsible for any loss or destruction thereof and Damage, thereto. 

25.2 The Owner shall have a lien on such Goods for any Sum or Sums which may, at any 

time, be due or owing to him by the Contractor, under, in respect of or by reasons of 

the Contract. After giving  fifteen (15) days Notice in writing of his intention to do so, 

the Owner shall be at liberty to sell and dispose off any such Goods, in such manner as 

he shall think fit including Public Auction or Private Treaty and to apply the proceeds 

in or towards the satisfaction of such Sum or Sum due as aforesaid. 

25.3 After the Completion of the Works, the Contractor shall remove from the Site under the 

direction of the Engineer the Materials Such as construction Equipment, Erection Tools 

and Tackles, Scaffolding etc., with the written permission of the Engineer. If the 

Contractor fails to remove such Materials, within fifteen (15) days of issue of the Notice 

by the Engineer to do so, then the Engineer shall have the liberty to dispose of such 

Materials as detailed under Clause 25.2 of above and credit the proceeds there to the 

account of the Contractor. 

26.0 PROTECTION OF PROPERTY AND CONTRACTOR’S LIABILITY: 

26.1 The Contractor shall be responsible for any Damage resulting from his Operations. He 

shall also be responsible for protection of all Persons including Members of Public and 

Employees of the Owner and the Employees of other Contractors and Sub-Contractors 

and all Public and Private Property including Structures, Building, other Plants and 

Equipments and utilities either above or below the ground. 
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26.2 The Contractor will ensure provision of necessary safety Equipment such as Barriers, 

Signboards, Warning Lights and Alarms, etc., to provide adequate protection to Persons 

and Property. The Contractor shall be responsible to give reasonable Notice to the 

Engineer and the Owner of Public/Private Property and Utilities when such Property 

and Utilities are likely to get damaged or injured during the Performance of his Works 

and shall make all necessary arrangements with such Owners related to removal and or 

replacement or protection of such Property and Utilities. 

27.0  PAINTING 

All exposed Metal parts of the Equipment including Piping, Structures, Railing etc., 

wherever applicable, after Installation, unless otherwise surface protected, shall be first 

painted with at least one coat of suitable Primer which matches the Shop Primer Paint 

used, after thoroughly cleaning all such parts of all dirt, rust, scales, grease, oil and 

other foreign Materials by wire brushing, scrapping or Sand Blasting and the same 

being inspected and approved by the Engineer for painting. Afterwards, the above Parts 

shall be painted with two coats of allowed Resin Machinery Enamel paints. The Quality 

of the finish Paint shall be as per the Standards of ISI or equivalent and shall be of the 

Colour as approved by the Engineer. 

28.0 INSURANCE: 

28.1 In addition to the Condition covered under the Clause entitled “Insurance” in Conditions 

of Contract(CC), the following provisions will also apply to the Portion of Works to be 

done beyond the Contractor’s Own or his Sub-Contractor’s manufacturing Works. 

 

28.2 Workmen’s Compensation Insurance: 

This Insurance shall protect the Contractor against all Claims applicable under the 

Workmen’s Compensation Act, 1948. This Policy shall also cover the Contractor against 

Claims for injury, disability, disease or death of his or his Sub-Contractor’s Employee, 

which for any reason are not covered under the Workmen’s compensation Act, 1948. 

The liabilities shall not be less than: 

Workmen’s compensation    - As per statutory provisions. 

Employee’s liability - As per statutory provisions. 

 

28.3    Comprehensive Automobile Insurance: 

This Insurance shall be in such a form to protect the Contractor against all Claims for 

injuries, disability, disease and death to Members of Public including the Owner's Men 

and Damage to the Property of others arising from the use of Motor Vehicles during on 

or off the Site Operations, irrespective of the Ownership of such Vehicles. The liability 

covered shall be as herein indicated: 

Fatal Injury  - Rs. 100,000 each Persons 

     - Rs. 200,000 each occurrence 

 Property Damage -  -Rs. 1,00,000 each occurrence 

28.4 Comprehensive General Liability Insurance: 

The Insurance shall protect the Contactor against all Claims arising from injuries, 

disabilities, disease or death of members of Public or Damage to Property of others, due 

to any act or omission on the part of the Contractor, his Agents, his Employees, his 

Representatives and Sub-Contractors or from riots, strikes and Civil commotion. This 

Insurance shall also cover all the liabilities of the Contractor arising out of the Clause 

entitled ‘Defense of Suits’ under Conditions of Contract. 
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The hazards to be covered will pertain to all the Works hazards where the Contractor, 

his Sub-Contractors, his Agents and his Employees have to perform Work pursuant to 

the Contract. 

28.5 The above are only illustrative list of Insurance Covers normally required and it will be 

the responsibility of the Contractors to maintain all necessary Insurance coverage to 

the extent both in time and amount to take care of all his liabilities either direct or 

indirect, in pursuance of the Contract. 

29.0 UNFAVORABLE WORKING CONDITIONS: 

The Contractor shall confine his entire field Operations to those, which can be 

performed without subjecting the Equipment and Materials to adverse effects, during 

inclement Weather conditions, like Monsoon, Storms, etc and during other unfavorable 

Construction conditions. No Field activities shall be performed by the Contractor under 

conditions that might adversely affect the Quality and efficiency thereof, unless special 

precautions or Measures are taken by the Contractor in a proper and Satisfactory 

manner in the Performance of such Works and with the concurrence of the Engineer. 

Such unfavourable Construction conditions will, in no way, relieve the Contractor of his 

responsibility to perform the Works as per the Schedule. 

30.0 PROTECTION OF MONUMENTS AND REFERENCE POINTS: 

The Contractor shall ensure that any finds such as Relic, Antiquity, Coins, Fossils, etc 

which he may come across during the course of Performance of his Works, either 

during excavation or elsewhere, are properly protected and handed over to the 

Engineer. Similarly the Contractor shall ensure that the Benchmarks, Reference points, 

etc which are marked either with the help of Engineer or by the Engineer shall not be 

disturbed in any way during the Performance of his Works. If any Work is to be 

performed, which disturb such reference, the same shall be done only after these are 

transferred to other suitable locations under the direction of the Engineer. The 

Contractor shall provide all necessary Materials and assistance for such relocation of 

Reference points etc., 

31.0 WORK & SAFETY REGULATIONS: 

31.1 The Contractor shall ensure proper safety of all the Workmen, Materials, Plant and 

Equipments belonging to him or to KPTCL or to others working at the Site. The 

Contractor shall also be responsible for provision of all safety Notices and safety 

Equipment required both by the relevant Legislation and the Engineer, as he may deem 

necessary. 

31.2 The Contractor will notify well in advance to the Engineer of his intention to bring to 

the Site any Container filled with Liquid or Gaseous Fuel or Explosive or Petroleum 

substance or such Chemicals, which may involve hazards. The Engineer shall have the 

right to prescribe the conditions, under which such Container to be stored, handled 

and used during the Performance of the Works and the Contractor shall strictly adhere 

to and comply with such instructions. The Engineer shall have the right, at his sole 

discretion, to inspect any such Container or such Construction Plant/Equipment for 

which Material in the Container is required to be used and if in his opinion, its use is 

not safe, he may forbid its use. No Claim due to such prohibition shall be entertained 

by the Owner and the Owner shall not entertain any Claim of the Contractor towards 

additional safety provisions/ conditions to be provided for/constructed as per the 

Engineer's instructions. Further, any such decision of the Engineer shall not, in any 

way, absolve the Contactor of his responsibilities and in case, use of such a Container 

or entry thereof into the Site area is forbidden by the Engineer, the Contractor shall use 

alternative methods with the approval of the Engineer without any cost implication to 

KPTCL or extension of Work Schedule. 
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31.3 Where it is necessary to provide and/or store Petroleum products or Petroleum Mixtures 

and Explosives, the Contractor shall be responsible for carrying out such provision 

and/or Storage in accordance with the Rules and Regulations laid down in Petroleum 

Act 1934, Explosives Act, 1948, and Petroleum and Carbide of Calcium Manual 

published by the Chief Inspector of Explosives of India. All such Storage shall have prior 

approval of the Engineer. In case, any approvals are necessary from the Chief Inspector 

(Explosives) or any Statutory Authorities, the Contactor shall be responsible for 

obtaining the same. 

31.4 All Equipment used in Construction and Erection by Contractor shall meet Indian/ 

International Standards and where such Standards do not exist, the Contractor shall 

ensure these to be absolutely safe. All Equipments shall be strictly Operated and 

Maintained by the Contractor in accordance with Manufacturer's Operation Manual 

and Safety instructions and as per Guidelines/ Rules of KPTCL in this regard. 

31.5 Periodical Examinations and all Tests for all Lifting/ Hoisting Equipment and Tackles 

shall be carried out in accordance with the relevant provisions of Factories Act 1948, 

Indian Electricity Act 1910 and Associated Laws/Rules in force from time to time. A 

register of such examinations and Tests shall be properly maintained by the Contractor 

and will be promptly produced as and when desired by the Engineer or by the Persons 

authorised by him. 

31.6 The Contractor shall be fully responsible for the safe Storage of his and his Sub-

Contractors Radioactive sources in accordance with BARC/DAE Rules and other 

applicable Provisions. All precautionary measures, stipulated by BARC/DAE in 

connection with use, Storage and handling of such Material shall be taken by 

Contractor. 

31.7 The Contractor shall provide Suitable safety Equipment of prescribed Standard to all 

Employees and Workmen according to the need, as may be directed by the Engineer 

who will also have right to examine these safety Equipment to determine their 

suitability,  reliability, acceptability and adaptability. 

31.8 Where Explosives are to be used, the same shall be used under the direct control and 

supervision of an expert, experienced, qualified and competent Person, strictly in 

accordance with the Code of Practices/Rules framed under Indian Explosives Act 

pertaining to handling, Storage and use of Explosive. 

31.9 The Contractor shall provide safe Working conditions to all Workmen and Employees at 

the Site including safe means of Access, Railings, Stairs, Ladders, Scaffoldings etc. The 

Scaffoldings shall be erected under the control and supervision of experienced and 

competent Persons. For Erection, good and Standard Quality of Material only shall be 

used by the Contractor. 

31.10 The Contractor shall not interfere or disturb Electric fuses, Wiring and other Electrical 

Equipment belonging to the Owner or other Contractors under any circumstances, 

whatsoever, unless expressly permitted in writing by KPTCL Engineer to handle such 

Fuses, Wiring or Electrical Equipment. 

31.11 Before the Contractor connects any Electrical appliances to any Plug or Socket belonging 

to the other Contactor or Owner, he shall 

a) Satisfy the Engineer that the Appliance is in good Working Condition. 

b) Inform the Engineer, of the Maximum Current Rating, Voltage and Phase of the 

Appliances. 

c) Obtain permission of the Engineer detailing the Sockets to which the Appliances 

may be connected. 
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31.12 The Engineer will not grant permission to connect until he is satisfied that: 

a) The Appliance is in good condition and is fitted with Suitable Plug 

 

b) The Appliance is fitted with a Suitable Cable having two Earth conditions, one of 

which shall be an Earthed Metal sheath surrounding the Cores. 
 

31.13 No Electric Cable in use by the Contractor/Owner will be disturbed without prior 

permission. No weight of any description will be imposed on any Cable and no Ladder 

or similar Equipment will rest against or attached to it. 

 

31.14  No repair Work shall be carried out on any Live Equipment. The Equipment must be 

declared ‘Safe’ by the Engineer and a ‘Permit to Work’ shall be issued by the Engineer 

before any repair Work is carried out by the Contractor. While working on Electric 

Lines/Equipments whether Live or dead, suitable type and sufficient Quantity of Tools 

will have to be provided by Contractor to Electricians/Workmen/Officers 
 

31.15 The Contractor shall Employee necessary number of qualified, full time 

Electricians/Electrical Supervisors to maintain his temporary Electrical Installations. 
 

31.16 The Contractor employing more than 20 workmen whether temporary, casual, 

probationer, regular or permanent or on contract, shall employ at least one full time 

officer exclusively as safety officer to supervise safety aspects of the equipment and 

workmen, who will coordinate with the project safety officer. In case of work being 

carried out through Sub-Contractors, their workmen/employees will also be 

considered as the Contractor's Employees/Workmen for the above purpose. The 

name and address of such safety officer of contractor will be promptly informed in 

writing to Engineer with a copy to safety officer incharge before he starts work or 

immediately after any change of the incumbent is made during currency of the 

contract. The contractor shall comply with all statutory obligations. 

 

31.17 1n case any accident occurs during the Construction/ Erection or other associated 

activities undertaken by the Contractor, thereby causing any minor or major or fatal 

injury to his Employees due to any reason, whatsoever, it shall be the responsibility of 

the Contractor to promptly inform the same to the Engineer in prescribed form and also 

to all the Authorities envisaged under the applicable Laws. 

 

31.18 The Engineer shall have the right, at his sole discretion, to stop the Work, if in his 

opinion the Work is being carried out in such a way that it may cause accidents and 

endanger the Safety of the Persons and/or Property, and/or Equipments. In such 

cases, the Contractor shall be informed in writing about the nature of hazards and 

possible injury/accident and he shall comply to remove the Short-comings promptly. 

The Contractor after stopping the specific Work can, if felt necessary, appeal against 

the Order of stoppage of Work to the Engineer within 3 days of such stoppage of Work 

and decision of the Engineer in this respect shall be conclusive and binding on the 

Contractor. 

31.19 The Contractor shall not be entitled for any Damages/ compensation for stoppage of 

Work due to safety reasons as provided in Para-31.18 above and the period of such 

stoppage of Work will not be taken as an extension of time for Completion of Work and 

will not be the  ground for waiver of Levy of Penalties. 

31.20  It is Mandatory for the Contractor to observe during the execution of the Works, 

requirements of Safety Rules which would generally include but not limited to following: 

a) Each Employee shall be provided with initial indoctrination regarding safety by the 

Contractor, so as to enable him to conduct his Work in a safe manner. 
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b) No Employee shall be given a new assignment of Work unfamiliar to him without 

proper introduction as to the hazards incident thereto, both to himself and his fellow 

Employees. 

c) Under no circumstances shall an Employee hurry or take unnecessary chance when 

working under hazardous conditions. 

d) Employees must not leave naked fires unattended. Smoking shall not be permitted 

around Fire prone areas and adequate Fire Fighting Equipment shall be provided at 

crucial locations. 

e) Employees under the influence of any intoxicating beverage, even to the slightest 

degree, shall not be permitted to remain at Work. 

f) There shall be a suitable arrangement at every Work Site for rendering prompt and 

sufficient First Aid to the injured. 

g) The Staircases and Passageways shall be adequately lighted. 

h) The Employees when working around moving Machinery must not be permitted to wear 

loose garments. Safety shoes are recommended when working in shops or places where 

Materials or Tools are likely to fall. Only experienced Workers shall be permitted to go 

behind guardrails or to clean around energized or moving Equipment. 

i) The Employees must use the Standard Protection Equipment intended for each job. 

Each piece of Equipment shall be inspected before and after it is used. 

j) Requirements of ventilation in underwater working to licensed and experienced divers, 

use of gum boots for working in slushy or in inundated conditions are essential 

requirements to be fulfilled. 

k) In cases of rock excavation, blasting shall invariably be done through licensed blasters 

and other precautions during blasting and Storage/transport of charge Materials shall 

be observed strictly. 

31.21 The Contractor shall follow and comply with all KPTCL Safety Rules, relevant provisions 

of applicable Laws pertaining to the Safety of Workmen, Employees, Plant and 

Equipment as may be prescribed from time to time without any demur, protest or 

contest or reservation. In case of any discrepancy between Statutory requirement and 

KPTCL Safety Rules referred above, the later shall be binding on the Contractor unless 

the Statutory provisions are more stringent. 

31.22  If the Contractor fails in providing Safe Working environment as per KPTCL Safety Rules 

or continues the Work even after being instructed to stop Work by the Engineer as 

provided in Para 31.18 above, the Contractor shall promptly pay to KPTCL, on demand 

by the Owner, compensation at the rate of Ps. 5,000/- per day or part thereof till the 

instructions are complied with and so certified by the Engineer. However, in case of 

accident taking place, causing injury, to any individual, the provisions contained in 

Para 31.23 shall also apply in addition to compensation mentioned in this Para. 

31.23 If the Contractor does not take all safety precautions and/or fails to comply with the 

Safety Rules as prescribed by KPTCL or under the applicable Law for the safety of the 

Equipment and Plant and for the safety of Personnel and the Contractor does not 

prevent hazardous conditions which cause injury to his own Employees or Employees 

of other Contractors, or KPTCL Employees or any other Persons who are at Site or 

adjacent thereto, the Contractor shall be responsible for Payment of compensation to 

KPTCL as per the following Schedule: 
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a) Fatal injury or 

accident causing death

  

Rs.1,00,000/- per 

Persons 

These are  applicable for 

death/injury to any 

Persons whatsoever. 

b) Major injuries or 

accident causing 25% or 

more permanent 

disablement to Workmen 

or Employees 

Rs.20,000/- per 

Persons 

 

These are  applicable for 

death/injury to any 

Persons whatsoever. 

 

 

    

Permanent disablement shall have same meaning as indicated in Workmen's 

Compensation Act. The Compensation mentioned above shall be in addition to the 

compensation payable to the Workmen/ Employees under the relevant provisions of the 

Workmen's Compensation Act and Rules framed there under or any other applicable 

Laws as applicable from time to time. In case the Owner is made to pay such 

compensation then the Contractor is liable to reimburse the Owner such amount in 

addition to the compensation indicated above. 

32.0 CODE REQUIREMENTS: 

The Erection requirements and Procedures to be followed during the Installation of the 

Equipment shall be in accordance with the relevant Codes and accepted good 

Engineering Practice, the Engineer's Drawings and other applicable Indian recognized 

Codes and Laws and Regulations of the Government of India. 

33.0 FOUNDATION DRESSING AND GROUTING: 

33.1 The surfaces of Foundations shall be dressed to bring the top surface of the 

foundations to the required level, prior to placement of Equipment/Equipment bases on 

the Foundations. 

33.2 All the Equipment bases and Structural Steel Base Plates, shall be grouted and finished 

as per these Specifications unless otherwise recommended by the Equipment 

Manufacturer. 

33.3 The concrete Foundation surfaces shall be properly prepared by chipping, grinding as 

required to bring the type of such Foundation to the required level, to provide the 

necessary roughness for bondage and to assure enough Bearing Strength. All laitance 

and surface film shall be removed and cleaned. 

33.4 Grouting Mix: 

The Grouting Mixture shall be composed of Portland cement, sand and water. The 

Portland cement to be used shall conform to ISI No. 269 or equivalent. Sand shall 

conform to ISI No. 383/2386 or equivalent. The grout proportions for flat bases where 

the grouting space does not exceed 35 mm shall be 50 Kg bag of cement to 75 Kg of 

sand. Only the required Quantity of water shall be added so as to make the mix quaky 

and flowable and the Mix shall not show excess water on top when it is being puddle in 

place. For thick grout beds up to 65 mm, the amount of sand shall be increased to 105 

Kg per bag of cement. Bases which are, hollow and are to be filled full of grouting shall 

be filled to a level of 25 mm, above the outside rim with a mortar mix in the volumetric 

proportions of one part of cement and 1.5 part sand and 1.5 part 6 mm granite gravel, 

An acceptable Plasticiser may be added to the grout mixes in a proportion 

recommended by the Plasticisers Manufacturer. All such grouts shall be thoroughly 

mixed for not less than five minutes in an approved Mechanical Mixer and shall be 

used immediately after Mixing. 
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33.5 Placing of Grout: 

After the base has been prepared, its alignment and level has been checked and 

approved and before actually placing the grout a low dam shall be set around the base 

at a distance that will permit pouring and manipulation of the grout. The height of such 

dam shall be at least 25 mm above the bottom of the base. Suitable side and number of 

chains shall be introduced under the base before placing the grout, so that such chains 

can be moved back and forth to Push the grout into every part of the space under the 

base. 

The grout shall be poured either through grout holes provided or shall be poured at one 

side or at two adjacent sides giving it a pressure need to make the grout move in a solid 

mass under the base and out in the opposite side. Pouring shall be continued until the 

entire space below the base is thoroughly filled and the grout stands at least 25 mm 

higher all around than the bottom of the base. Enough care should be taken to avoid 

any air or water pockets beneath the bases. 

33.6  Finishing of the Edges of the Grout: 

The poured grout should be allowed to stand undisturbed until it is well set. 

Immediately thereafter, the dam shall be removed and grout, which extends beyond the 

edges of the structural or Equipment base, plates, shall be cut off, flushed and 

removed. The edges of the grout shall then be pointed and finished with 1:2 cement 

mortar pressed firmly to bond with the body of the grout and smoothened with a tool to 

present a smooth vertical surface. The Work shall be done in a clean and scientific 

manner and the adjacent floor spaces, exposed edges of the foundations, and structural 

steel and Equipment base plates shall be thoroughly cleaned of any spillage of the 

grout. 

33.7 Checking of Equipment After Grouting: 

After the grout is set and cured, the Contractor shall check and verify the alignment of 

Equipments, alignment of shafts of rotating Machinery, the slopes of all bearing 

pedestals, centering of rotors with respect to their sealing bores, couplings, etc as 

applicable and the like items to ensure that no displacement has taken place during 

grouting. The various recorded prior to grouting shall be used during such post 

grouting checkup and verifications. Such pre and post grout records of alignment 

details shall be maintained by the Contractor in a manner acceptable to the Engineer. 

34.0 COMMISSIONING SPARES: 

34.1 It will be the responsibility of the Contractor to provide all Commissioning Spares 

required for initial Operation till the Equipment is declared by the Owner as ready for 

Commissioning. The Contractor shall furnish a list of all Commissioning Spares within 

60 days from the date of Letter of Award and such list shall be reviewed by the Owner 

and mutually agreed to. However such review and agreement will not absolve the 

Contractor of his responsibilities to supply all Commissioning Spares so that initial 

Operation does not suffer for want of Commissioning Spares. All Commissioning Spares 

shall be deemed to be included in the scope of the Contract at no extra Cost to the 

Owner. 

 

34.2 These Spares shall be received and stored by the Contractor at least 3 Months prior to 

the Schedule date of commencement of Commissioning of the respective Equipment 

and utilized as and when required. The unutilized Spares and replaced parts, if any, at 

the end of successful Completion of Performance and Guarantee Test shall be the 

property of the Contractor and he will be allowed to take these parts back at his own 

Cost with the permission of Engineer. 
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KARNATAKA POWER TRANSMISSION CORPORATION LIMITED 

 

 

 

 

 

SECTION 5  

 

CONDITIONS OF CONTRACT – ANNEXURE 

 

List of Organizations who are Considered as Appointing Authority for Appointment of 

Arbitrators :Deleted 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Tender Doc. WI3805  Page 188 of 199 
 

KARNATAKA POWER TRANSMISSION CORPORATION LIMITED 

 

 

 

 

SECTION 6:  

CONTRACT DATA 

Items marked "N/A" do not apply in this Contract. 

The following documents are also part of the Contract:  

• The Schedule of Operating and Maintenance Manuals (Clause - 48) 

• The Methodology and Program of Construction (Clause - 25) 

• Site Investigation Reports (Clause - 14) 

Tender Inviting Authority: 

Name & Address         :  The Chief General Manager(Tech),  

       Corporate Office, 11th Floor, 

Indhana Bhavan,  

Bengaluru – 560009. 

 

Name of authorized Representative : The Deputy General Manager(Proc& APCC),  

        Corporate Office, 4th Floor, 

   Indhana Bhavan,  

           Bengaluru – 560009. 

 

The name and identification number of the Contract:  

Tender Enquiry No: KPTCL/2026-27/SS/WORK_INDENT3805 
 

The Works consist of: 
 

Combined Package for,  

Work-A: Augmentation of existing 2x20MVA, 66/11kV Power Transformers by 

2x31.5MVA, 66/11kV Power Transformers at 66/11kV Pillagumpa Sub-station in 

Hosakote Taluk, Bengaluru Rural District. 

Work-B: Augmentation of existing 2x20MVA, 66/11kV Power Transformers by 

2x31.5MVA, 66/11kV Power Transformers at 66/11kV Budigere Sub-station in 

Devanahalli Taluk & Bengaluru Rural District.  

Work-C: Augmentation of existing 2x20MVA, 66/11kV Power Transformers by 
2x31.5MVA, 66/11kV Power Transformers at 220/66/11kV KIADB 

Doddaballapura Sub-station in Doddaballapura Taluk, Bengaluru Rural District,  
on Total Turnkey Basis, including Supply of all Materials/Equipments and 

Erection (including Civil Works) of all Materials/Equipments, Testing and 
Commissioning. 
Start Date: 

The start date shall be the date of issue of Letter of Intent to Award the Contract. 

(Clause No: 1.1 of Conditions of Contract). 
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Intended Completion Date: 

The Intended Completion Date for the whole of the Works is EighteenMonths 

(18 Months) with the following milestones/Stages. (Clause No: 17 & 26 of 
Conditions of Contract). 
 

Milestone/Stages: 
 

Sub-station& Terminal Bay: 
Physical works to 

be completed 

Completion Period 

of Stages 
Activity 

Stage 1 4 Months Approval of drawings/vendors, land leveling, 

security fencing etc.and foundation works for 

ODS, earth mat etc., dismantling works if any. 

Stage 2 10 Months Supply of all materials / equipments (excluding 

supply of  Power Transformer) and erection of 

gantry, mounting structure and cable ducts, 

laying of power and control cables etc., 

Stage 3 4 Months Supply of 31.5MVA Power Transformers and 

Erection of equipments(including Erection of 

11kV Switchgear), wiring of C&R panels, 

illumination, painting etc., and 

testing/commissioning, dismantling of 

equipments/materials, if any. 
 

 

TRANSMISSION LINES: VOID 

Site Possession Date: 

The Site Possession Date is from the date of issue of Letter of Intent to Award the Contract. 

Site Location: 

The Site is located at: Hosakote Taluk, Devanahalli Taluk, Doddaballapura Taluk in 

Bengaluru Rural District. 

Name of Work:  

Combined Package for,  

Work-A: Augmentation of existing 2x20MVA, 66/11kV Power Transformers by 

2x31.5MVA, 66/11kV Power Transformers at 66/11kV Pillagumpa Sub-station in 

Hosakote Taluk, Bengaluru Rural District. 

Work-B: Augmentation of existing 2x20MVA, 66/11kV Power Transformers by 

2x31.5MVA, 66/11kV Power Transformers at 66/11kV Budigere Sub-station in 

Devanahalli Taluk & Bengaluru Rural District.  

Work-C: Augmentation of existing 2x20MVA, 66/11kV Power Transformers by 
2x31.5MVA, 66/11kV Power Transformers at 220/66/11kV KIADB 

Doddaballapura Sub-station in Doddaballapura Taluk, Bengaluru Rural District,  
 

on Total Turnkey Basis, including Supply of all Materials/Equipments and 

Erection (including Civil Works) of all Materials/Equipments, Testing and 
Commissioning. 
 

Bid Enquiry No.KPTCL/2026-27/SS/WORK_INDENT3805. 
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Defects Liability Period/Guarantee:  

The Contractor shall Guarantee that the equipment supplied by him will be new, unused and 

in accordance with the contract documents and free from defects in material and workmanship 

for a period of 42 (Forty Two) months in respect of Power Transformer, Control and Relay 

panels, Isolators, Battery Set, Nitrogen Injection Fire Extinguishing system, Circuit 

Breakers, 24 (Twenty four) months in respect of Battery Charger and 12 (Twelve) months 

for rest of the equipments/ materials  of the project commencing immediately upon the 

satisfactory commissioning. 

Further, the contractor shall guarantee of 12 (Twelve) Months for Erection and Civil Works 

commencing immediately upon the satisfactory commissioning. 

Price Adjustment formula:  

Price Adjustment shall be in accordance with Clause No: 40 of CC. 

Price Adjustment Formula38;  (Clause - 40) 

R= Value of work as defined in Clause 40.1 of Conditions of Contract. 

Adjustment for labour component: 

i) Price adjustment for increase or decrease in the cost due to labour shall be paid in 

accordance with the following formula: 

VL = 0.85 X PL /100 X R X(Li - Lo ) /Lo Where, 

VL = Increase or decrease in the cost of work during the quarter under consideration due to 

changes in rates for local labour; 

Lo = The average consumer price index39 for industrial workers for ……40 Centre for the 

quarter preceding the date of opening of tenders as published by the Labour Bureau, 

Ministry of Labour, Government of India; 

Li = The average consumer price index for industrial workers for …………. Centre for the 

quarter under consideration as published by Labour Bureau, Ministry of Labour, 

Government of India. 

PL = Percentage of labour component of the work. 

Adjustment for Cement Component: 

ii) Price adjustment for increase or decrease in the cost of cement componentprocured 

by the contractor shall be paid in accordance with the following formula. 

VC = 0.85 X PC /100 X R X (Ci- Co ) /Co , Where, 

VC = Increase or decrease in the cost of the work during the quarter under consideration 

due to changes in the rates for cement; 

Co = The all India average wholesale price index41 for cement (Ordinary Portland Cement) 

for the quarter preceding the date of opening of the tenders as published by the Office of 

Economic Advisor, Ministry of Commerce and Industry, Government of India , New Delhi. 

Ci = The all India average wholesale price index for cement (Ordinary Portland Cement) for 

the quarter under consideration as published by the Office of Economic Advisor, Ministry 

of Commerce and Industry, Government of India, New Delhi. 

PC = Percentage of cement component of the work. 
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Note: For the application of this clause index of Ordinary Portland Cement42 has been 

chosen to represent Cement Group. 
 

Adjustment for steel component: 
 

iii) Price adjustment for increase or decrease in the cost of steel procured by the 

contractor shall be paid in accordance with the following formula. 

VS = 0.85 X PS /100 X R X (Si – So)/So where, 

VS = Increase or decrease in the cost of work during the quarter under consideration due to 

changes in the rates for steel; 

So = The all India average wholesale price index for steel (M.S.Bars and rods) for the 

quarter preceding the date of opening of Bids as published by the Office of Economic 

Advisor, Ministry of Commerce and Industry, Government of India, New Delhi. 

Si = The all India average wholesale price index for steel (M.S. Bars and Rods) for the 

quarter under consideration as published by the Office of Economic Advisor, Ministry of 

Commerce and Industry, New Delhi. 

PS = Percentage of steel component of the work. 

Note: For the application of this clause, index of M.S.Bars and Rods43 has been 

chosen to represent steel group. 

Adjustment of Bitumen Component: 

iv) Price adjustment for increase or decrease in the cost of bitumen shall be paid in 

accordance with the following formula: 

VB = 0.85 X PB/100 X R X (Bi – Bo)/Bo , Where 

VB = Increase or decrease in the cost of work during the quarter under consideration due to 

changes in the rate for bitumen. 

Bo = The official retail price of bitumen at the IOC /HPCL/BPL or any other depot at ………. 
44 on the day 30 days prior to the date of opening of Bids.  

Bi = The official retail price of bitumen at the IOC/HPCL/BPL or any other depot at 

…………. for the 15th day of the middle calendar month of the quarter under consideration. 

PB = Percentage of bitumen component of the work 

Adjustment of Fuel and Lubricant component: 

v) Price adjustment for increase or decrease in cost of Fuel and Lubricants shall be paid in 

accordance with the following formula: 

VF = 0.85 X PF /100 X R X (Fi - Fo )/ Fo, Where, 

VF = Increase or decrease in the cost of work during the quarter under consideration due to 

changes in the rates for Fuel and Lubricants. 

Fo = The official retail price of High Speed Diesel (HSD) at the IOC/HPCL/BPL or other 

consumer pump at ………. 45 on the day 30 days prior to the date of opening of Bids. 

Fi = The official retail price of HSD at the IOC/HPCL/BPL or other consumer pump at 

…………. for the 15th day of the middle calendar month of the quarter under consideration. 

PF = Percentage of Fuel and Lubricant component of the work. 
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Note: For the application of this Clause the price of HSD46 has been chosen to 

represent Fuel and Lubricant Group. 

Adjustment for Plant and Machinery Spares Component: 
 

vi) Price adjustment for increase or decrease in the cost of plant and machinery spares 

procured by the contractor shall be paid in accordance with the following formula: 

VP = 0.85 X PP/100 X R X (Pi – Po)/Po , Where 

VP = Increase or decrease in the cost of work during the quarter under consideration due to 

changes in the rates for plant and machinery spares. 

Po = The all India average wholesale price index for Heavy machinery and parts for the 

quarter preceding the date of opening of bids, as published by the Office of the Economic 

Advisor, Ministry of Commerce and Industry, Government of India, New Delhi. 

Pi = The all India average wholesale price index for Heavy machinery and parts for the 

quarter under consideration as published by the Office of the Economic Advisor, Ministry 

of Commerce and Industry, Government of India, New Delhi. 

PB = Percentage of Plant and Machinery Spares component of the work. 

Note: For the application of this Clause index of Heavy Machinery and Parts47 has been 

chosen to represent the Plant and Machinery Spares Group. 

Adjustment for Other materials.: 

vii) Price adjustment for increase or decrease in the cost of other materials other than cement, 

steel, bitumen and Fuel and Lubricants48, procured by the contractor shall be paid in 

accordance with the following formula: 

VM = 0.85 X PM/100 X R X (Mi– Mo)/Mo , Where 

VM = Increase or decrease in the cost of work during the quarter under consideration due to 

changes in the rates for local materials other than cement, steel, bitumen and Fuel and 

Lubricants. 

Mo = The all India average wholesale price index for all commodities for the quarter 

preceding the date of opening of bids, as published by the Office of the Economic Advisor, 

Ministry of Commerce and Industry, Government of India, New Delhi. 

Mi = The all India average wholesale price index for all commodities for the quarter under 

consideration as published by the Office of the Economic Advisor, Ministry of Commerce 

and Industry, Government of India, New Delhi. 

PM = Percentage of other material component (Other than cement, steel, bitumen and Fuel 

and Lubricants) of the work. 

The following percentages49 will govern the price adjustment for the entire contract:50 

( 49& 50 - The percentages have to be approximately worked out on the estimates of cost 

and incorporated in the tender document before issue. It shall not be changed even if there 

is change of scope of work during execution. 

50 The components could be added or deleted or changed depending on the nature of the 
work). 

 

Sl 

No. 

Material component %age to govern the price adjustment 

for the entire contract 

1. Labour – PL 30 
2. Cement – PC 25 
3. Steel – PS 33 
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4. Bitumen – PB 0 
5. Fuel and Lubricants – PF

51 0 
6. Plant and Machinery Spares – PP

52 0 
7. Other materials – PM 12 
 TOTAL 100 %53 

 

38 -The Formula has some normal components. It should be changed if need be to suit the 

nature of the work 

39-The Index numbers are available in the web site 

http://labourbureau.nic.in/indtab.html 

40- Insert the name of center. The centers for which the indices presently available for 

Karnataka State are Bangalore, Belgaum, Hubli/Dharwad, Kodagu. Chose the center 

nearest to the work for which tenders are invited. 

41-The index number are available in the web site http://eaindustry.nic.in 

42 -This may be changed to any other type of cement depending on the nature of work. 

 43 - This may be changed depending on the major type of steel used depending on the 

nature of work. 

44 -  Insert the nearest location of POL Depot 

 45 - Insert the location of the nearest POL Consumer pump 

 46 - This could be appropriately changed to any other item depending on the nature of 

work. 

 47 - This could be appropriately changed to any other item depending on the nature of the 

work. 

 48 -  Add, delete or change depending on the nature of work 

 49 - The percentages have to be approximately worked out on the estimates of cost and 

incorporated in the tender document before issue. It shall not be changed even if there is 

change of scope of work during execution. 

50 The components could be added or deleted or changed depending on the nature of the 

work 

51- This could vary from 5% for normal works and 10% for highly mechanized operations 

in the work 

 52 - This could vary from 15% for normal works to 30% for highly mechanized operations 

in the work. 

53 - The total of the percentages for the various components of the works should be 100 

Penalty: 

If the Contractor fails to successfully complete the trial operation in terms of the contract, 

within the time fixed under the contract or any extension thereof granted by the Owner by way 

of amendment to the notification of award/contract agreement, the contractor shall pay to the 

owner, as Penalty in three / four (3 / 4) Stages as detailed below: 

 

http://eaindustry.nic.in/
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Sub-Station: Completion period 18 (Eighteen) Monthsfrom the date of Letter of Intent to 

Award the Contract including monsoon period. 

No. of 

Stages 

Activities Completion 

period 

Percentage of penalty 

Stage–I Approval of 

drawings/vendors, land 

leveling, security fencing 

etc.,  and foundation 

works for ODS, earth mat 

etc., dismantling works if 

any. 

4 Months 0.1% perday subject to maximum 

of 10% of the value of the stage i.e. 

0.1% per day of Rs. …. Crores of 

Stage-I for the uncompleted portion 

of the work shall be deducted out of 

running bills as penalty. 

Stage-II Supply of all materials / 

equipments (excluding 

supply of  Power 
Transformer) and erection 

of gantry, mounting 

structure and,  cable 

ducts, laying of power 

and control cables etc., 

10 Months 0.1% per day subject to maximum 

of 10% of the value of the stage i.e. 

0.1% per day of Rs. …. Crores of 

Stage-II for the uncompleted portion 

of the work shall be deducted out of 

running bills as penalty. 

Stage-III Supply of 31.5MVA Power 

Transformers and 

Erection of equipments 

(including Erection of 

11kV Switchgear), wiring 

of C&R panels, 

illumination, painting 

etc., and 

testing/commissioning, 

dismantling of 

equipments/materials, if 

any. 

4 Months 0.1% perday subject to maximum 
of 10% of the total contract value 

shall be deducted out of final bill 

i.e. the DWA amount, duly 

deducting the penalties already 

recovered during Stage-I&II for the 

uncompleted portion of the work.  
If project is completed 100% in all 

respect as per the stipulated 

completion time, then penalty if any 

levied due to stage wise delay shall 

be returned back without any 
interest to the turnkey contractor 

by the Jurisdictional Chief 

Engineer.  

In case the successful bidder fails to 

execute the supplies/ works as per 

the program or opinion of 

purchaser, the supplies/works are 

progressing at a slow pace, the 

owner reserves its right to get the 

balance or part of supplies/ works 

executed through other agencies at 

the risk and cost of the turnkey 

agencies, this is in addition to the 

right of the KPTCL to recover any 

damage from the contractor and 

also blacklisting. 

 
 

 TRANSMISSION LINES - VOID 

 

The maximum amount of penalty for the whole of the works [Clause – 41 of CC] is ten percent 

of final Contract Price(Excluding GST). 

As-Built Drawings: 

The date by which “as-built” drawings in 5 sets are required is within 30 days of issue of 

certificate of completion of Whole or Section of the Work as the case may be. [Clause – 48 of 

CC]. 
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The amount to be withheld for failing to supply “as built” drawings or supply of Operation and 

Maintenance Manuals by the date required is Ten Percent(10%) of the Ex-works price as in 

clause no 8 of SCC. 

 

The following event shall also be fundamental breach of the contract (Clause No: 49.2 of CC): 
 

1) The contractor has contravened Sub-clause Clause 9 of CC. 

 

The percentage to apply to the value of the work not completed representing the Employer's 

additional cost for completing the Works shall be as per Clause No: 49.7& 49.9 of CC. (Clause - 

50.1 of CC). 
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KARNATAKA POWER TRANSMISSION CORPORATION LIMITED 

 

 

 

 

 

 

SECTION 7:  

SPECIFICATIONS 

 

Refer Uploaded Technical Specifications 
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KARNATAKA POWER TRANSMISSION CORPORATION LIMITED 

 

 

 

 

 

 

SECTION 8   

 

DRAWINGS 
 

Refer uploaded Drawings 
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KARNATAKA POWER TRANSMISSION CORPORATION LIMITED 

 

 

 

 

 

SECTION 9:  

BILL OF QUANTITIES 
 

 

Refer Techno Commercial Sheets & Item-wise Financial bid 

uploaded in KPP Portal 

 

Note: Section 11 is to be duly filled and uploaded on KPP Portal 

by the Bidder 
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KARNATAKA POWER TRANSMISSION CORPORATION LIMITED 

 

 

 

 

 

SECTION 10 
 

Format Of Bank Guarantee For EMD & Security Deposit 

 

 

Refer Section-4 - ANNEXURES 

 

 

 

 

 

 

 

 

 

 


