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OFFICE OF THE NAGAR PANCHAYATBHAKHARA 

CHHATTISGARH 

NOTICE INVITING TENDER 

Main Portal: https://eproc.cgstate.gov.in 

 

SYSTEM TENDER NO/193675/NIT NO: 1962                        BHAKHARA,Dated  18/06/2026 

 

Online tender are invited by the Chief Municipal Officer, BHAKHARAfor the following work in Form “A” 

for PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS from the contractors registered 

with Unified Registration System (Single Window) on GoCG PWD & e-Procurement System Portal 

(https://eproc.cgstate.gov.in) as per the 'key Dates' mentioned below. All other conditions for 

submission of tenders and criteria for prequalification etc. have been mentioned in the tender 

documents. SOR- Building SOR 2015, Electrical SOR 2020, PHE SOR 2020, Road SOR 2025. 

Sr. 

No 

Name of Work Revamping of Material Recovery Facility (MRF) including installation of 

Machinery and construction of Compost Plant in Municipal Areas of 

BHAKHARA, Chhattisgarh (2nd Call) 

 

1  Probable Amount 

ofContract 

Rs 29.08 Lakhs 

2  Method of Selection Least cost selection method will be used: 

The Contractor quoted least cost in the financial offer will be declared as 

successful Bidder. 

3  Earnest Money (EMD) Rs 14550 (Fourteen Thousand Five Hundred Fifty) inform of TDR/FDR in 

favour of Chief Municipal Officer, BHAKHARA. 

Note: - 

The EMD should be valid for at least 12 months from the Bid due Date & 

shall be in auto-renewal mode. EMD will be returned to unsuccessful 

bidders after the award of contract. 

 

For the successful bidder, the EMD shall only be released upon 

submission of Performance Guarantee as per tender documents. 

4  Time allowed for 

completion (including 

rainy season) 

 Construction Period – 06 months (from the date of issuing of Work 

Order) including rainy season. 

 Trial run – 03 months. 

5  Cost of Tender 

document fee 

Rs. 10000/- (Rupees Ten Thousand only) in the form of DD in favour of 

CHIEF MUNICIPAL OFFICER, BHAKHARA. 

6  Validity of offer 120 days from the last date of submission of bid. 

7  Class of Contractor In Class “D” or above registered with Unified Registration System (Single 

Window) on Go CG PWD. 

8  Joint Venture  Not Allowed  

 

For further clarifications regarding Digital signature, The Bidders may contact M/s Mjunction Service 

Ltd., on helpdesk Toll free number 1800 419 9140 or through Email ID pro-chips@gov.in they may 

https://eproc.cgstate.gov.in/
https://eproc.cgstate.gov.in/
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contact to Mr. Shailesh Kumar Soni, Sr. Manager, Chhattisgarh Infotech Promotion Society (CHIPS) 

on Tel. No. 0771-4014158. 

 

The tender documents containing detailed terms & conditions are available for free download on 

GoCG e-Procurement portal http://eproc.cgstate.gov.in through sub portal of Urban Administration & 

Development Department http://uad.cg.gov.in Bidders have to quote online their prices along with 

Technical and Commercial bids in prescribed formats on the above mentioned portal only. 

 

The Bidders intending to participate in this Tender are required to get enrolled on the above-

mentioned website and get empaneled on the Sub-Portal of Urban Administration &Development 

Department. Enrolment on the above-mentioned Portal is mandatory. As the online Bids are required 

to be digitally signed, Bidders are required to obtain Class – II Digital Signature Certificates (DSCs). 

 

The Bidders are also invited to get themselves trained on the operations of the e-Procurement 

System. Bidders may get in touch with the Service Provider of the e-Procurement System for 

confirming the time and date for their training session. 

 

 

 

CHIEF MUNICIPAL OFFICER, 

BHAKHARA 

Copy Forwarded to 

 

1. …………………….. 

2. …………………….. 

3. Notice Board 

 

 

CHIEF MUNICIPAL OFFICER, 

BHAKHARA 

 

 

 

 

http://eproc.cgstate.gov.in/
http://uad.cg.gov.in/
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SYSTEM TENDER No. 193675 

 

NIT No. / 1962 / SBM-U 2.0 / 2026-27     BHAKHARA,  Dated 18/06/2026 

 

Key Dates 

 

Task Date Time 

Bid Start Date 18.06.2026 05:00 PM 

Bid Due Date 03.07.2026 05:00 PM 

Physical Doc Submission End Date 09.07.2026 05:00 PM 

Bid Open Date (Scheduled) 10.07.2026 12:00 PM 

 

 

 

 

 

 

CHIEF MUNICIPAL OFFICER, 

BHAKHARA 
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OFFICE OF THE BHAKHARA 

CHHATTISGARH 

1. DETAILED NOTICE INVITING TENDER 

SYSTEM TENDER NO/193675/NIT NO: 1962                                  BHAKHARA, Dated 18/06/2026 

 

Online tenders are invited by the CHIEF MUNICIPAL OFFICER, BHAKHARA for the following work in 

Form “A” for PERCENTAGE RATE TENDER AND CONTRACT FOR WORKSfrom the contractors 

registered with Unified Registration System (Single Window) on GoCG PWD & e-Procurement System 

Portal (https://eproc.cgstate.gov.in) as per the 'key Dates' mentioned below. All other conditions for 

submission of tenders and criteria for prequalification etc. have been mentioned in the tender documents. 

SOR- Building SOR 2015, Electrical SOR 2020, PHE SOR 2020, Road SOR 2025. 

 

 

NOTES: 

1 Tenders are invited in Form "A" with bid capacity online from  ClassD contractors of registered in E-

Registration (Single window registration applicable ) under Chhattisgarh Government for similar work 

on GoC e-Procurement System for the following work as per schedule ofrates for Road works issued 

by Engineer-In-Chief PWD Raipur in force from 01.01.2025, BuildingS.O.R. in force from 01.01.2015, 

ELECTRICAL S.O.R 01/07/2020, and amendments applicable upto date of issue of NIT and Item 

Rate. The tender documents can be purchased from the UADDwebsite 

Name of work Probable 

amount of 

contract  

(Rs. in 

Lakh) 

Earnest 

money 

(Rs. in 

Thousand) 

 

Time 

allowed for 

completion 

Cost of 

Tender 

Document 

(in 

Rupees) 

Validity of 

the Bid 

(From the 

last date of 

bid 

submission) 

Class of the 

Contractor 

Revamping of 

Material 

Recovery 

Facility (MRF) 

including 

installation of 

Machinery  and 

construction of 

Compost Plant 

in Municipal 

Areas of 

BHAKHARA, 

Chhattisgarh 

(2nd Call) 

 

Rs 29.08 

Lakhs 

Rs 14550 

(Fourteen 

Thousand 

Five 

Hundred 

Fifty) 

 Construct

ion 

Period – 

06 months  

(from the 

date of 

issuing of 

Work 

Order) 

including 

rainy 

season.. 

 Trial run – 

03 

months. 

10000.00 

(Rupees 

Ten 

Thousand 

only) 

120 days In Class “D” or 

above registered 

with Unified 

Registration 

System (Single 

Window) on Go 

CG PWD 
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http://uadd.cgeprocurement.gov.in directly through online of the cost of tender form onor before date 

and time mentioned in this NIT. 

Cost of tender form: - As per NIT 

2 The electrical work shall be executed by civil contractor by engaging the person(s) only whopossess 

proper valid electric license issued by the competent authority of the state Government. 

3 Not more than one tender shall be submitted by any contractor or by a firm of contractors. 

4 No two or more concerns in which an individual is interested, as a proprietor and/ or partnershall 

tender for the execution of the same Work. If they do so all such tenders shall be liable tobe rejected 

5 The authority competent to accept the tenders shall be as per Municipal Corporation 

Act1956/Municipalities Act 1961 and update Amendments. 

6 Tender document consisting of plans, specifications, schedule(s) of quantities of the variousitems of 

work to be done, the conditions of contract and other necessary documents, togetherwith addressed 

envelopes to be used for return of forms and other documents will be open forinspection and 

issued/sold as Tender Fees and Timeline defined in this NIT 

7 The copies of others drawings and documents pertaining to the work signed for the purposeof 

identification by the accepting office or his accredited representative and samples of materials to be 

arranged by the contractor will be open for inspection by tenderers at the offices of Nagar Panchayat, 

BHAKHARAduring working hours between up to the date mentioned inclause 1 & 6 above. 

8 Tenders shall not be received by any other means like ordinary post or personal delivery. 

9 Any manual tender received through registered post (AD.) Speed post after close of officehours of the 

prescribed dead line for receipt of tenders shall not be received from the postmanand or if received 

shall be returned back to the tenderer unopened. All other tenders receivedbefore the prescribed 

deadline for receipt of tenders shall be in kept in safe custody with theClerk of the office of 

Commissioner/ Chief Municipal Officer/Executive Engineer/Engineerincharge (as the case may be) till 

the prescribed time for opening of tenders. 

10 On line and /or manual tenders shall be opened on date and time specified in NIT at office of the 

Commissioner/ Chief Municipal Officer/ Executive Engineer / Engineer in chargebefore the 

contractors or his authorized representative intending to be present 

11 All manual tenders received after the prescribed deadline shall be returned back unopenedafter 

subscribing the following remarks with dated initials by Municipal Corporation/ Chief Municipal Officer. 

"Received late on date .................. at ......................... AM./ P.M. hence not entertained andreturned 

12 Registration for e-tendering is to be done on website (Sub-portal) https://eproc.cgstate.gov.in.  

13 The tender documents containing detailed terms & conditions are available for free download on 

GoCG e-Procurement portal (http://eproc.cgstate.gov.in) Bidders have to quote online their prices 

along with Key Submission and Technical bid (as per PQ criteria) in prescribed formats on the above 

mentioned portal as per the details mentioned in the tender document. 

14 The Bidders intending to participate in this Tender are required to get enrolled on the above-

mentioned website. Enrolment on the above-mentioned Portal is mandatory. As the online Bids are 

required to be digitally signed, Bidders are required to obtain Class – II Digital Signature Certificates 

https://eproc.cgstate.gov.in/
http://eproc.cgstate.gov.in/
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(DSCs). The Bidders may contact M/s Mjunction Service Ltd., on helpdesk Toll free number 1800 419 

9140 or through Email ID – pro-chips@gov.in or they may contact to Mr. Shailesh Kumar Soni, Sr. 

Manager, Chhattisgarh Infotech Promotion Society (CHiPS) on Tel. No. 0771-4014158. 

15 Validity of bid - 120 days from the last date of submission of the proposal.  

16 The department reserves the right to change the key dates of the tender process. 

17 Bidders are advised to visit the site sufficiently in advance of the date fixed for the submission of the 

tender at their cost. The Tenderer shall be deemed to have full knowledge of all relevant documents 

and site conditions, assessment of work etc. whether the bidder inspects it or not. 

18 A Prebid meeting in context of this project shall be held as stated above in NIT. The contractors shall 

give their suggestions and conditions in writing based on which Corrigendum / Amendments / 

clarifications shall be framed and uploaded on the website which will supersede the original NIT 

Conditions unless otherwise specified. 

19 Cess @ 1 % (one percent) or latest shall be deducted at source from every bill of contractor under 

“Building and other Construction for workers welfare, Cess Act,1996. 

20 The Nagar Panchayat, BHAKHARA reserves the right to reject any part of / whole tender without 

assigning any reason and to restrict the list of pre-qualified bidders to any number deemed fit by it. 

21 If any bidder withdraws his offer before the validity period or makes / propose any modifications in the 

terms and conditions of the tender, the earnest money of said bidder shall stand forfeited. 

22 Before the deadline for submission of tender, the CHIEF MUNICIPAL OFFICER, BHAKHARA can 

modify tender document by issuing amendment& corrigendum. 

 

Envelopwise Document submission  

The bidder is required to submit the documents listed below, in accordance with the instructions 

provided. 

1 Physical Submission 

The bidder is required to submit thedocuments (in physical) as listed below: 

a. Envelop- “A"  

i. The tender fee as mentioned in NIT in original. It is non-refundable. 

ii. The Earnest Money Deposit (EMD) in the form of FDR/TDR of a Nationalized /Scheduled 

bank of India in favour of the “CHIEF MUNICIPAL OFFICER, BHAKHARA” payable at 

BHAKHARA‟ which will be returned to the unsuccessful Bidders after the award of contract. 

The EMD as mentioned in NIT should be submitted in Original with Physical Envelope “A” and 

Scan copy (Online). 

iii. Attested copy of CG PWD Valid Registration Certificates (Class D and above)and Partnership 

Deed, registration, amendment certificate (as the case may be)  

iv. Attested copy of PAN card issued by I.T. Department  

v. Attested copy of Valid GST/ CGST Registration must be valid up to Bid due date as per key 

mailto:pro-chips@gov.in
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dates otherwise tender will be disqualified  

vi. Valid Bank Solvency certificate (INR 4.36 Lakhs) in Bank Letter Head. (Not Older than 12 

Months from Bid due date) Mention the Bank Dispatch No. or Ref. No. or Verifiable unique 

number or Date (otherwise tender will be disqualified while opening)  

vii. Appendix – 4 Affidavit Non Black listed, Claim, Litigation & Arbitrationon Non-Judicial stamps 

of Rs. 100 in original  

viii. Bid Form (With Out Price) -Appendix 5 in original  

ix. Appendix 6 Power of Attorney in original. The Bidder should submit a Power of Attorney 

(POA) as per the format, authorizing the signatory of the Bid to commit the Bidder duly 

supported by a charter document or board resolution in favor of executant. (not required if bid 

signed by Proprietorship and bidder is a proprietorship firm) 

Note: Any bidder fails to submit Tender fee in original and EMD in original within stipulated 

timeline then its bid will be rejected.  

  

2 Online Submission in e-tendering website-https://eproc.cgstate.gov.in. 

The bidder is required to submit the documents (online) as listed below: 

a. Envelop- “A"  

i. The tender fee as mentioned in NIT (scan copy (online)) 

ii. The Earnest Money Deposit (EMD) in the form of FDR/TDR of a Nationalized /Scheduled 

bank of India in favour of the “CHIEF MUNICIPAL OFFICER, BHAKHARA” payable at 

BHAKHARA (scan copy (online)). 

iii. Attested copy of CG PWD Valid Registration Certificates (Class D and above) and Partnership 

Deed, registration, amendment certificate (as the case may be) (scan copy (online)). 

iv. Attested copy of PAN card issued by I.T. Department (scan copy (online)). 

v. Attested copy of Valid GST/ CGST Registration must be valid up to Bid due date as per key 

dates otherwise tender will be disqualified (scan copy (online)). 

vi. Valid Bank Solvency certificate (INR 4.36 Lakhs) in Bank Letter Head. (Not Older than 12 

Months from Bid due date) Mention the Bank Dispatch No. or Ref. No. or Verifiable unique 

number or Date (otherwise tender will be disqualified while opening) (scan copy (online)). 

vii. Appendix – 4 Affidavit Non Black listed, Claim, Litigation & Arbitration on Non-Judicial stamps 

of Rs. 100 (scan copy (online). 

viii. Bid Form (With Out Price) -Appendix 5 in original (scan copy (online)). 

x. Appendix 6 Power of Attorney in original. The Bidder should submit a Power of Attorney 

(POA) as per the format, authorizing the signatory of the Bid to commit the Bidder duly 

supported by a charter document or board resolution in favor of executant. (scan copy 

(online)). (not required if bid signed by Proprietorship and bidder is a proprietorship firm) 

Note:  

https://eproc.cgstate.gov.in/
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In case of any discrepancy in the documents, the document submitted physically shall prevail 

over the online submitted documents. 

b. Envelop- 'B"(Technical Bid - Submit online only).  

i. Partnership deed /MOA of company/Firm/Company valid Registration documents 

ii. Technical & Financial prequalification documents 

iii. Bid Capacity 

iv. Affidavit regarding Balance amount of work in hand 

v. ITR of last five years (up to 31.03.25) 

vi. The bidder should have a positive net worth in last FY i.e 2024-25. The certificate from C.A. 

shall be attached. 

vii. As per Pre-Qualification Criteria mentioned in PQ document. (Appendix-1 to 6) 

c. Envelop- "C" - (Financial Bid - Submit Online only) 

i. Percentage Rate offer (Cost of works + cost of 03MonthsTrial Run) (including GST, other taxes 

etc.) shall be submitted online only.  

Note-1)Physical submission of Envelope C shall not be considered. 

2) Checklist for all documents required to be submitted with Bid is mentioned in Annexure F 

In the event of withdrawing his/her offer before the expiry of the period of validity of offer or failing to 

execute the agreement as required by conditions of the Notice Inviting Tender (N.I.T.) he/she will not be 

entitled to tender for this work in case of recall of tenders. In addition to forfeiture of his/her earnest 

money as per provisions of tender condition as may be applicable for the work, the CHIEF MUNICIPAL 

OFFICER, BHAKHARA will restrict the contractor/firm for a period of one year in participation of all 

tenders. If the Bidder has committed a similar default after restriction period on earlier occasion(s) as 

well, then CHIEF MUNICIPAL OFFICER will recommend for demotion in registration to the committee of 

'Unified Registration System' (e-Registration) with Chhattisgarh P.W.D. State Governments will be 

permanently. This special condition will supersede anything contrary to it in the tender document. 

Bidders are advised to go through the Notice Inviting Tenders & the complete tender document /P.Q./Bid 

Capacity document thoroughly and all Certificates, appendices, enclosures as mentioned in the 

document will have to be submitted by the bidders strictly in the prescribed format, at the time of 

submission of Technical bid, failing which the bidder shall be disqualified for the work & financial offer of 

the bidder shall not be opened and no representation, appeal or objection, what so ever in this regard 

shall be entertained by the department. 

2. PRE-QUALIFICATION DOCUMENT 

Eligibility and qualification of the bidder (The “Bidder”, which expression shall, unless repugnant to the 

context) will be first examined based on the details submitted (“Technical Bid”) with respect to eligibility and 

qualifications criteria prescribed in this RFP. The financial bid submitted online (“Financial Bid”) shall be 

opened of only those Bidders whose Technical Bids are responsive to eligibility and qualifications 

requirements as per this RFP. For avoidance of doubt, it is clarified that Financial Bid has to be 

submitted online only. No physical hard copy of Financial Bid is to be submitted by the Bidders.  
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2.1 PRE-QUALIFICATION CRITERIA 

The minimum eligibility criteria in respect of particular experience to be fulfilled by the bidder are as follows: 

 

S. 

No. 
Pre-qualification Criteria  

To Qualify for award of Contract, each bidder must have achieved following criteria in last Five(5) years: 

1 

Achieved in “any one financial year” from last 05 FY i.e 2020-2021 to 2024-25, a financial 

turnover (in all classes of civil engineering construction works) of „construction work‟ of at 

least 60% (Sixty percent)i.e. INR 17.45 Lakhs of the probable amount of contract for which bid 

has been invited.  

2 The Bidder shall have experience of successfully completed Assignment/Projectmentioned in 

criteria as mentioned below: 

 

(i) Satisfactorily completed at least one „similar work‟ equal in value 50% (fifty percent)i.e. INR  

14.54Lakhs of the Probable amount of contract as on date of submission of financial offer. 

                                                           OR 

(ii) Satisfactorily completed at least two „similar works‟ each costing minimum 40% (forty 

percent)i.e. INR 11.63Lakhs of   the probable amount of contract for which the tender is invited 

as on date of submission of financial offer.  

OR 

(iii) Satisfactorily executing at least one „similar work‟ having received payment of value not less 

than 60% (sixty percent) i.e. INR 17.45 Lakhs of the value of probable amount of contract as on 

date of submission of financial offer. 

 

Note: „Similar work‟ means 

Setting up of Solid Waste Processing facility i.e., Municipal Material Recovery facility (MRF) / 

Composting Facility / Bio-Methanation / Waste to RDF / Waste to Electricity. 

 

OR 

 

Civil Construction of Building / Infrastructure Projects 

3 Joint Venture  – Not Allowed 

4 

Bid Capacity = (2.5 x A x N) – B 

Where A= Maximum value of all civil engineering work executed in “any one financial year” 

during the last five year (updated to the price level at the current financial year at the 

compounded rate of 10% (Ten percent) a year taking into account the completed as well as work 

in progress. 

 

Where N = Number of years prescribed for completion of the works for which tender is invited 

(period up to 6 months to be taken as half-year and more than 6 months as one year). Any period 

beyond 12 months, the period actually mentioned in the N.I.T. shall be considered. 

 

Where B = Value, of existing commitments and on-going works be completed during the period 
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of completion of the work for which tender is invited (period up to 6 months to be taken as half-

year and more than 6 months as one year). Any period beyond 12 months, the period actually 

mentioned in the N.I.T. shall be considered. 

 

The bid capacity of contractor/firm/company should be equal, or more than the PAC shown in 

NIT. 

Note: - 

• Bidder should submit Work order/Agreement and Completion/Experience Certificate signed by 

Executive Engineer or Equivalent or above for Assignment/Projects. 

• Bidder should submit Copy of certificate issued by competent authority of the department in 

respect of Income Tax return, Balance Sheet, Profit & Loss Account including audit report (if 

applicable) of chartered accountant for the last 5 years. 

• For ongoing projects, experience certificate issued by client to be submitted by the bidder shall 

not be older than 6 months from date of submission of financial offer. 

• The turnover  shall be indexed  at the compounded rate of 10% (Ten percent)for each  earlier 

years. 

• The value of completed work shall be updated to the value of current financial year @ 

compounded rate of 10% (Ten percent) per year from completion year of work. The completion 

year shall be taken as base year. 

• Bidder should submit other certificates as required by department. 

• Note: Financial turnover (in all classes of civil engineering construction works) of 

„construction work‟ and networth be certified by the Chartered Accountant on its 

letterhead also fulfilling the requirements of ICAI regarding Unique Document Identification 

Number (UDIN). For more information visit https://udin.icai.org/ 

Note:-  

1. The experience certificate of work executed in Govt./Semi Govt./Public Sector 

undertaking/Urban Local Body, issued by an officer not below the rank of Executive 

Engineer or equivalent shall be acceptable. The Experience certificate of successful 

completion of work in contractor‟s/ firm‟s/ company‟s own name indicating name of work, 

Agreement no. work order no. and date, amount of contract, stipulated period of 

completion, actual period of completion during last Five years from Bid Due Dateshall be 

acceptable. 

2. Any subcontracting work done anywhere in India, during last Five yearspreceding the Bid 

Due Date, with prior approval of competent Authority (Govt/Semi Govt/ULBs), such sub-

contractor will also get the credit for work towards his experience. 

3. Experience of work done by way of subletting directly from selected bidder/contractor 

without prior approval of competent authority will not be considered. 

  

https://udin.icai.org/
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2.2 OTHER CRITERIA 

The Biddersshould submit their approach and methodology for undertaking the Project 

including their views on the Project milestones and timelines. 

 

Even though the tenderer meets the above qualifying criteria, they are subject to be 

disqualified if they have: 

 

i. Made misleading, incorrect or false representations in the forms, statements, 

affidavits and attachments submitted in proof of the qualification requirements. 

ii. Other condition including qualification and details of work can be seen in the office of 

the undersigned during office hours and downloaded online directly from the portal 

http://eproc.cgstate.gov.in and shall be submitted online on or before date mentioned 

above. This NIT shall also form the part of agreement. The details can be viewed on 

the website http://eproc.cgstate.gov.in. 

 

 

CHIEF MUNICIPAL OFFICER, 

BHAKHARA 

 

 

  

http://eproc.cgstate.gov.in/
http://eproc.cgstate.gov.in/
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3. INSTRUCTIONS FOR BIDDERS 

3.1 Submission of Tenders 

1. The Bidders shall also, have to submit Bids as mentioned in detailed NIT as per 

mentioned key dates. The bidder is required to submit the documents listed below, in 

accordance with the instructions provided below and in detailed NIT. 

2. Physical Submission 

The bidder is required to submit the documents (in physical) as below: 

a. ENVELOPE - A (To be SubmittedPhysically) 

i. The envelope shall contain the Earnest Money, Tender Feesin original. The envelope 

shall contain all documents as mentioned in detailed NIT. The physical bid will be sealed 

in an outer envelope which will bear the address of the ULB, RFP Notice No. and name 

as indicated in detailed NIT. It should also include address of the bidder. If the envelop is 

not sealed and marked as instructed above the ULB assumes no responsibility for the 

misplacement or premature opening of the contents of the bid submitted and consequent 

loses, if any, suffered by the bidder. 

ii. The Physical Earnest Money which is to be submitted manually in Physical Envelope – A 

where it should be clearly written on the envelope as under 

ENVELOPE - A 

EARNEST MONEY 

RFP NOTICE NO. AND NAME  

FROM - (… NAME OF CONTRACTOR…) 

and should reach CHIEF MUNICIPAL OFFICER, BHAKHARAas per date and time 

mentioned in the key dates.  

3. Online Submission 

The bidder is required to submit the documents online in e-tendering website- 

https://eproc.cgstate.gov.in as listed below: 

a. ENVELOPE - A (Online) 

i. The online envelope shall contain the scan copy of Earnest Money, Tender Fees. The 

envelope shall contain scan copy of all documents as mentioned in detailed NIT. 

 

b. ENVELOPE – B (To be submitted online only) 

i. The Second Online envelope shall contain terms and conditions and all the technical 

details and specifications of the proposed work and documents as mentioned in detailed 

NIT. The Scanned copy of terms and conditions, along with technical specifications and 

drawings etc. The following supporting documents to be submitted for ascertaining the 

criteria specified. 

ii. Experience certificate of successful completion of work of same nature in contractor's / 

firm's / company's own name indicating agreement no., work order no. and date, amount 

https://eproc.cgstate.gov.in/
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of contract, stipulated period of completion, actual period of completion during last Five 

years. The certificate should be issued by an officer not below the rank of Executive 

Engineer and shall be countersigned by the officer not below the rank of Executive 

Engineer or equivalent. The experience of Sublated works shall not be considered. 

iii. The details of works in hand indicating name of work, Agreement no., work order no., 

and date, amount of similar contract, period of completion, value of work and balance 

work in hand with details of work on the date of submission of Tender.  

iv. Deleted. 

v. Financial turnover of construction works during last five financial years i.e. 2020-2021 to 

2024-2025 and prequalification documents in footstool be submitted online in Envelope 

“B”. 

c. ENVELOPE - C (To be Submitted online only) 

i. This Envelope shall contain only the Percentage rate offer. The tenderer shall have to duly 

fill their Percentage rate offer in appropriate online form meant for it.  

 

4. Number of Bids and costs thereof:  

No Bidder shall submit more than one Bid for the Project. A Bidder shall not be entitled to 

submit another Bid. The Bidders shall be responsible for all of the costs associated with the 

preparation of their Bids and their participation in the Bidding Process. The ULB will not be 

responsible or in any way liable for such costs, regardless of the conduct or outcome of the 

Bidding Process. 

 

The tender will be liable to be rejected out-right, if while submitting it:- 

a. The tenderer proposes any alterations in the work specified, in the time allowed for 

carryingout the work or any conditions thereof  

 

5. RATES: 

5.1.  The schedule of items: The schedule of all items of work to be executed is enclosed as 

Annexure – E 

5.2. Percentage rate tender in form "A"  

5.2.1 In respect of percentage rate tenders:- contractor should quote his separate 

tenderpercentage rate above or below or at par theschedule of rates. 

 

Note: For the Non- SOR items following provisions shall apply: 

 

a. Quoted percentage Rates Below Probable Amount of Contract (PAC): 

 

Where the contractor has quoted percentage rate lower than the Probable Amount of 

Contract, payment for the NON-SOR items shall be made strictly at the quoted rates. 

 

b. Quoted Rates Above Probable Amount of Contract (PAC): 
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Where the contractor has quoted percentage rates higher than the Probable Amount of 

Contract, payments for the NON-SOR items shall be restricted to the rates specified in 

PAC or Bill of Quantities (Annexure E of the Notice Inviting Tender). 

 

c. Binding Nature: These provisions shall be binding on the contractor and shall form 

an integral part of the contract. 

 

5.2.2: The percentage of tender above I below or at par with the relevant schedule of 

ratesinclusive of all amendments issued up to the date of the issue of notice inviting 

tenders shouldbe expressed on the tender form itself, both in words and figures in such 

a way that interpolationis not possible and all over writings should be neatly scored out 

and rewritten and the correctionsshould be duly attested and dated prior to the 

submission of tender. 

 

Tenders not specifying percentage in words will summarily be rejected. In the case of 

variation between the rates stated in figure and words, the lesser of the two shall be 

deemed tobe valid. 

 

Any amendments to the schedule or rates after the date of issue of this tender notice or 

the date of issue of any amendments to the N.I.T. specifically notifying the said 

amendments tothe current schedule of, rates, shall not apply to this tender. 

 

5.2.3: The percentage tendered by the contractor will apply to those rates which find 

place in theSchedule of rates mentioned in clause 5.2.1 or have been derived from the 

said Schedule ofrates and not to other items of work. 

 

5.2.4: The percentage quoted by the contractor shall not be altered by the contractor 

during theterm of contract. The deduction or addition, as the case may be of the 

percentage will becalculated on the amount of bill for the work done, after deducting the 

cost of materials supplieddepartmentally, if any, at rates specified in the agreement. 

 

5.2.5: If the work involves more than one S.O.R. even then the contractor shall quote 

only 

single rate, applicable to the concerned S.O.R. (for example- Building S.O.R. and 

ElectricalS.O.R.) 

 

6. Implication of submission of tender: Tenderers are advised to visit site sufficiently 

inadvance of the date fixed for submission of the tenders. A tenderer shall be deemed to 

have fullknowledge of the relevant documents, samples site etc. whether he inspects 

them or not. 

The submission of a tender by a contractor implies that he has read the notice, conditionsof 

tender and all other contract documents and made himself aware of the standard 

andprocedure, in this respect, laid down in MORTH / I.R.C. Specification / CPWD 
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Specification / ISICode for building and electrical works to be done, has thoroughly 

inspected the quarries withtheir approaches, site of work, etc., and satisfied himself 

regarding the suitability and availabilityof site of work, etc. and satisfied himself regarding 

the suitability and availability of the materialsat the quarries. The responsibility of opening 

new quarries and construction and maintenance ofapproaches there to shall lie wholly with 

the contractor. 

3.2 Addition alteration and Non-Schedule items of works:- 

During the execution of the workthere is likelihood of addition alteration in the items of work 

and also of such items of work, whichdo not find place in the Schedule of rates, referred to 

above in respect of percentage ratecontracts (Form “A) for which contractor has not quoted 

his rates. 

Contractor will have to carry out these items of work 

(i) for percentage rate tender (form A) - as provided in clause 13 the General conditions of 

contract 

(ii) for item rate tender (form B) - as provided in clause 13 of the General conditions of 

contract 

Earnest Money  

Tenderer will submit with the Earnest Money, as per NIT, in the form of Fixed Deposit 

Receipt/Term Deposit Receipt in favour of the “CHIEF MUNICIPAL OFFICER, 

BHAKHARA”payable at “BHAKHARA, Chhattisgarh”. Bid without EMD shall be rejected.  

No tender will be considered without the deposit of the specified earnest money which will 

be returned to the unsuccessful tenderers on the rejection of their tenders, or earlier as may 

be decided by the competent authority. 

The Earnest Money of the successful tenderer will be retained as part of the Security 

Deposit and returned after submission of Performance Security. 

3.3 Form of Earnest Money 

In shape of FDR/TDR from Nationalized bank or scheduled bank drawn in the favour of 

“Chief Municipal Officer, BHAKHARA” payable at “BHAKHARA” will be submitted by the 

bidder. The validity of Earnest Money should be for 12 months from the Bid Due Date. 

3.4 Earnest Money In Separate Covers 

The Earnest Money, in any one of the prescribed forms should be deposited as mentioned 

under respective para of NIT. If the Earnest Money is not found in accordance with the 

prescribed mode, the tender of the tenderer shall not be opened and bids shall be rejected.  

3.5 Adjustment of Earnest Money 

 Deleted 

3.6 Refund of Earnest Money 

If it is decided on the same day to reject all the tenders, the earnest money of all tenderers 

shall be refunded immediately after taking decision by the competent authority. 

The earnest money of tenderers whose tenders are rejected shall be refunded. Also, in case 

of the tenderer whose tender is accepted, and /or conveyed after expiry of the validity 

period, Earnest money shall be refundable unless validity period extended by the tenderer. 
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3.7 Security Deposit 

a. Performance Guarantee 

To ensure proper execution of the contract as per the tender terms, the contractor must submit a 

Performance Guarantee amounting to 5% of the accepted contract value (including construction and trial 

run). This guarantee can be provided either as a Bank Guarantee (in the format specified in Appendix 7 

of the NIT) or in the form of a FDR/TDR. 

 The guarantee must initially remain valid through the Defect Liability Period. 

 If the project timeline is extended, the contractor is responsible for extending the validity of the 

guarantee accordingly. 

 After Two years of completion of construction. 50%(Fifty Percent) of available performance Bank 

guarantee/FDR/TDR shall be returned to the contractor subject to the satisfaction of the Executive 

Engineer. Remaining performance Bank guarantee/FDR/TDR as would be remaining (after recovery 

all cost plus 15%(Fifteen percent) for rectification of defects, if done by the department or through 

other agency) shall be returned after 36 months of completion. The Performance Guarantee will be 

returned without interest. 

b. Security Deposit from Running Bills 

In addition to the Performance Guarantee, a 5% security deposit will be deducted from each running bill. 

 50% of this deposit will be refunded upon completion of the work, as certified by the Engineer-in-

Charge. 

 The remaining 50% will be refunded after the Defect Liability Period ends or upon settlement of 

the final bill, whichever occurs later. 

c. Defect Liability Period-The Defect Liability Period is defined as 36 months from the date of 

completion of the work. 

 

3.8 Implication of Submission of Tenders 

1. Bidders are advised to visit the site sufficiently in advance of the date fixed for the 

submission of the tender. The Tenderer shall be deemed to have full knowledge of all 

relevant documents and site conditions etc. whether the bidder inspects it or not. 

2. Thesubmission of a tender by the bidder implies that he has read the notice, conditions 

of the tender and all the contract documents and has made himself fully aware of all the 

standards and specifications in this respect laid down in the relevant IS specifications, 

IRC specifications, CPHEEO manual and Annexures having the scope and the 

specification of the work to be done. The contractor will be deemed to have seen the site 

of works. 

3. The bidder shall make their own arrangement for supply of water for construction, 

purposes. No lead and lift for any material including water will be paid. The tender offer 

should be inclusive of all leads and lifts for the materials. The contractor should himself 

verify the leads & Royalty Charges of different materials before submitting the tender. 

3.9 Escalation 

The scope of work includes all costs, and no escalation will be paid on the financial bid 

quoted by the Successful Bidder. 

3.10 List of Works in Progress 

Tenders must be accompanied by a list of Contracts already held by the tenderer at the time 

of submitting the tender, in the Department and elsewhere showing therein. The amount of 
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each contract balance of work remaining to be done and the amount of solvency-certificate 

produced by the bidder at the time of enrolment in the department. 

 

3.11 Relationship 

The bidder shall not be permitted to tender for works in the BHAKHARA, (responsible for 

award and execution of contract) in which his near relative is posted. He shall intimate the 

names of his near relative working in ChhattisgarhState and BHAKHARA. He shall also, 

intimate the name of person working with him in any capacity or subsequently employed by 

him and who are near relatives to any Gazette Officer in the Chhattisgarh. Any breach of this 

condition by the bidder would render himself liable to be removed from the approved list of 

contractors. 

 

NOTE: - By the term “near relative” is meant wife, husband, parents and son, Grandson, 

brothers, sisters, brothers in laws, father-in-law and mother-in-law. 

 

4. OPENING AND ACCEPTANCE OF TENDERS 

4.1 Place and Time of Opening 

1. The tenders shall be opened at time and place stated in detailed NIT. In the first instance, the 

Physical envelope containing the earnest money shall be opened. If the earnest money is 

found proper, the online envelope-A containing the Earnest Money details, its scanned copy 

and scan copy of documents required as minimum qualification to bid shall be opened. If the 

tenderer found qualified as per minimum qualification, the online Envelope B) will be opened. 

 

2. The tenders shall be opened at time and place stated in detailed NIT. In the first instance, 

documents required as minimum qualification to bid shall be opened. If the tenderer found 

qualified as per minimum qualification, the online Envelope B will be opened. The Tendermay 

ask for clarification from biddersduring evaluation and after opening of bid in case required. 

 

3. After short listing of prequalified contractors, their online financial offers shall be opened. The 

contractor having quoted Percentage rate in prescribed online proforma and arrived at a 

minimum cost shall be declared as the lowest bidder (L1 Bidder). 

4.2 Power of the Chief Municipal Officer 

The CHIEF MUNICIPAL OFFICER,BHAKHARAdoes not bind himself to accept or 

recommend for acceptance to the higher authority, the lowest or any tender or to give any 

reasons for his decision. 

4.3 Conditional Tender 

Conditional tenders are liable to be rejected. 

4.4 Canvassing 

1. Canvassing for support in any form for the acceptance of any tender is strictly prohibited. 

Any tenderer doing so will render himself liable to penalties which may include removal of 

his name from the Register of approved contractors of penal action under section 8 of 

C.G. Vinirdishta Bhrashtachar Acharan Nivaran Vidheyak, 1982. 

2. No Bidder shall submit more than one Bid for the Project. A Bidder applying individually 

shall not be entitled to submit another Bid. The Bidders shall be responsible for all of the 

costs associated with the preparation of their Bids and their participation in the Bidding 
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Process. The Authority will not be responsible or in any way liable for such costs, 

regardless of the conduct or outcome of the Bidding Process. 

 

4.5 Submission of Tender 

Sealed envelope of EMD and other sealed envelope stipulated in the NIT before the 

stipulated date shall only be opened. 

 

4.6 Authority Of Engineer-In-Charge 

The authority competent to accept a tender, reserves the right for accepting the tender for 

the whole work or for a distinct part of it, or distributing the work between two or more 

Bidders. 

All works to be executed under this contract shall be executed under the direction and 

subject to the approval in all respects, of concerning Engineer-in-charge of the 

BHAKHARAunder which the work is being executed, he shall be entitled to direct at what 

point or points and in what manner works are to be commenced and from time to time 

carried out. 

4.7 Validity of Offer 

1. Tender shall remain valid up to 120 days from the last date of submission of financial offer 

and in the event of the Bidders withdrawing the offer before the aforesaid date for any 

reason whatsoever, Earnest Money Deposited with the tender shall be forfeited to the 

Government. 

2. In the event withdrawing their offer before the expiry of the period of validity of offer or 

failing to execute the agreement as required in notice inviting tender (N.I.T.), the bidder will 

not be entitled to tender for this work. In case of recall of tenders, in addition to forfeiture of 

their earnest money as per provisions of condition of the N.I.T., as may be applicable for 

the work, if the bidder has committed a similar default on earlier occasion(s) as well, then 

their registration in the department may be suspended temporarily for a period of 2 (two) 

years, from such date as may be ordered by the authority who had registered the bidder 

 

5. PROJECT INTRODUCTION 

5.1 Project Background 

1 Bhakhara is a Nagar Panchayat city in district of Dhamtari, Chhattisgarh. The Bhakhara city 

is divided into 15 wards for which elections are held every 5 years. The Bhakhara Nagar 

Panchayat has population of 7,547 of which 3,802 are males while 3,745 are females as per 

report released by Census India 2011.In Bhakhara Municipality, Population of Children with 

age of 0-6 is 896 which is 11.87 % of total population of Bhakhara (NP). In Bhakhara Nagar 

Panchayat, Female Sex Ratio is of 985 against state average of 991. Moreover Child Sex 

Ratio in Bhakhara is around 902 compared to Chhattisgarh state average of 969.. Currently, 

Bhakhara Municipality has total administration over 2275 houses hold, 50 institutions, 1791 

commercial establishments to cater this MSW project.  

2 This Project require design solid waste management system inBHAKHARA ULB and 
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identifies feasible technologies for processing and disposal of MSW. Based on the analysis 

and all the studies, it isproposed that processing of MSW into compost and RDF and 

recovery of recyclables through Compostand Material Recovery Facility (MRF) plant is the 

most feasible technology based on quantity of waste generation, land availability, waste 

characteristics and volume reduction of waste. 

3 BHAKHARANagar Panchayat has been in the forefront in implementing reforms aiming at 

improved service delivery that is qualitative, reliable, and sustainable. Solid Waste 

Management (SWM) is the priority area of service delivery and ULB has been making 

continued efforts in improving Solid waste management inBHAKHARA for the past few 

years. 

4 The approximate waste generated in the ULB area is 3.05 TPDin 2026. The ULB intends to 

enter into a contract with selected contractor to implement the project of revamping of all 

existing SLRMto convert it into MRF and setting up 2 TPDWindrow Compost Plant including 

installation and commissioning of required machinery as mentioned in this NIT(Refer 

Annexure C,D and E). 

ULB invites Technical and Financial Proposals from experienced firms to achieve the above-

mentioned objective.  

5.2 The Project 

Currently there are1 SLRM and compost pits available in the ULB to process the fresh 

waste collected by ULB. All SLRM require revamping in existing infrastructure and 

centralized windrow compost plant has been proposed at ward no 07. 

The project plant will be revamp and set up to scientifically manage waste inBHAKHARA 

municipal area. Refer Annexure C,D and E for detail Drawing, Scope of Project and 

Technical Specifications and Bill of Quantity. 

 

6. SCOPE OF WORK 

1 The Brief scope of work involves the revamping of all existing SLRM to convert it into MRF 

and setting up 2 TPDWindrow Compost Plant including installation and commissioning of 

required machinery as mentioned with Trial Run for 03 Months inBHAKHARACity which 

means this is a Construction Project with all type Infrastructure and Construction Works 

(Civil, Electrical, Mechanical, Plumbing, Landscaping and beautification works). 

2 The scope of work intends to define the work activities as accurately as possible. However, 

the Bidder is encouraged to use innovation when developing its proposal and propose 

revisions or alternatives that are considered beneficial for the Project. ULB is seeking 

proposals for “Revamping ofall existing SLRM to convert it into MRF and setting up 2 

TPDWindrow Compost Plant including installation and commissioning of required machinery 

as mentioned with Trial Run for 03 Months in BHAKHARA  City”. The Successful Bidder 

shall also be responsible for repair works duringTrial Run  Period after the successful 

completion of project. Further, the Bidder shall be solely liable to bear all the expenses on 

account of water, electricity bills, maintenance of electrical systems, etc. at all times during 

the Contract Period of the Project. 
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3 The Selected Bidder agrees that after the Contract Period, the whole of Project assets along 

with its structure (with its all components) shall be transferred to ULB,BHAKHARA. 

4 All the components and sub-components in the smooth implementation, installation and 

operation of the Project shall be complied with the specified standards as per the indicative 

designs/ layouts defined herein in this RFP. The Selected Bidder shall ensure that all 

components of the project are installed/ executed correctly to be suitable, safe & durable 

and which can withstand rain, humidity, light and wind kinds of different climatic conditions in 

theBHAKHARAcity. 

 

7. Specifications 

7.1. Brief Specifications: - A brief note on construction and specification of all the majoritems of 

the work is enclosed in Annexure- D. Refer Annexure C for detail Drawing, D for Scope of 

Project and Technical Specifications and Annexure E for Bill of Quantity. 

7.2.Material of construction: - The materials of construction to be used in the workshall be 

governed by the MORTH /IRC specifications for Rural roads /other IRCpublications and their 

manual/ latest CPWD specifications/ISI codes for buildings and therelevant Indian standard 

specification with amendments and revisions issued up to thedate of tender notice. Wherever 

any material has I.S.I. mark such material alone has tobe used 

7.3 Workmanship:- The work shall be carried out according to the specification referredto 

hereinafter and according to sound engineering practice. The decision of theExecutive 

Engineer, in respect of workmanship will be final. 

7.4 Specification for building work:- (Including water supply and sanitary fittings.) 

7.4.1 The contractor shall execute the work in conformity with the standards and procedure 

laiddown latest CPWD specifications/ISI codes for buildings or special specification when 

everenclosed separately and in accordance with the approved drawings. 

7.4.2 Concrete. All concrete shall be Mixed in concrete mixer and compacted by 

mechanicalvibrators. Slump test shall be carried out during concreting and sample test 

cubes prepared andtested for strength in accordance with the code. The Department will 

carry out the testing at thecost of contractor. 

The results of the tests shall conform with the required standard and if the Engineer-in-

chargeconsiders that a structural test is necessary, the same shall be carried out as 

instructedby the Engineer-in-charge at the contractor's expense and should the result of this 

beunsatisfactory the contractor will be bound to take down and reconstruct the particular 

portion ofwhich has given unsatisfactory test results. 

7.4.3 Bricks.:- The contractor should use the bricks manufactured on the metric system, as 

foras possible. 

7.4.4 All timber used in the wood work for works must be properly seasoned. In case 

ofimportant buildings mechanical seasoning should be done in good seasoning plant. 

In case the contractor does not procure good seasoned wood, he may be asked to get 

itseasoned in plant at his own expense 
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7.4.5 Maintenance of roofs. Subject to the provision in the agreements, it will be 

theresponsibility of the contract to see that the roof does not leak, during the period of the 

first rainyseason in respect of tile and sheet roofing and two consecutive rainy seasons in 

respect of limeconcrete and cement concrete terraced roof, after its completion. He will 

make good and replaceall the defective work on this account at his own cost. 

7.5 Specification of Electrical works. 

7.5.1 The work will be carried out as per the approved drawing and as directed by 

theCMO/Commissioner. the work will be governed by “General specifications “ for the 

Electrical worksin Government building in Chhattisgarh in forces from 1972. All electrical 

materials mustbear “ISI mark. 

7.5.2 All samples of electrical accessories should be got approved from the Engineer-

incharge prior the their us in work. Contractor will have to arrange and afford all facilities for 

their inspection and rectify the defects pointed out by them. Item involved in theElectrical 

work in enclosed in Annexure D. 

7.5.4 In case of supply of ceiling fan, table fan, exhaust fan, cabin fan tube light fixtureswill 

be made by the department as mentioned in the SOR as such labour rates only asper SOR 

will be paid for fitting of such items in position as per SOR. 

7.5.5 The contractor should submit “as build” detailed wiring diagram on tracing 

clothshowing the point position of switch length of point, position of D.B. and main 

switchcircuit No. in which points fall at time of final bill. Otherwise deduction of ½ percent 

(Halfpercent) will be made from the contract sum of all electrical items. 

7.6. Specifications for road/bridge/culvert works.The road / bridge / culvert works shall be carried 

out according to MORST&Hspecifications for road & bridge works/ Specifications for Rural roads 

,its manual / specification inforce' and or special specification or the relevant specifications 

published by the Indian Roadcongress. 

7.7 Contradictions or amendments: In the event of contradiction between the stipulations of 

theSchedule of rates (schedule of rate relevant to this NIT) and aforesaid specification (vide 

Para5.1 to 5.6 above) the stipulations of the schedule of rates shall gain precedence. In the event 

ofcontradictions, if any, between different specifications and or codes of practice, referred to 

abovethe decision of Commissioner/ Chief Municipal Officer shall be final. 

8. Supply of Materials: 

Deleted 

9. Miscellaneous Conditions 

The tenderer or supplier should have a place of business in the State of Chhattisgarh fromwhere 

the goods would be supplied to various destination in the state and also hold aregistration 

certificate as per rules. 

9.1 Subletting: Deleted 

9.2 Taxes: The rate quoted by the Contractor shall be deemed to be inclusive of the sales 

andother levies, duties, royalties, cess, toll, taxes of Central and State Governments, local bodies 

andauthorities that the Contractor will have to pay for the performance of this Contract. The 
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Govtwill perform such duties in regard to the deduction of such taxes at source as per applicable 

law. 

9.3 Minerals extracted for works carried out on behalf of the Government of India , from 

thequarries in possession of and controlled by the state Government is subject to payment 

ofRoyalty by the contractor to whom it shall not be refundable. The Executive Engineer shall 

notalso issue any certificate in respect of such materials extracted for Government of India 

work(Applicable to Government of India works only) 

9.4 Rules of Labour Camps: The contractor will be bound to follow the Chhattisgarh ModelRules 

relating to layout, water supply and sanitation on labour camps (vide Annexure-A) and 

theprovision of the National Building Code of India work in regard to constructions and safety. 

9.5 Fair Wages: The contractor shall pay not less than fair wages to labourers engaged by 

himduring the contract period of the works (rules enclosed vide Annexure-B). 

9.6 Work in the Vicinity: The Commissioner/Chief Municipal Officer reserves the right to takeup 

departmental work or to award work on contract in the vicinity without prejudice to the termsof 

contract. 

9.7 Best quality of construction materials. Materials of the best quality will be used as approvedby 

the Executive Engineer/Engineer in charge. Where ever any material bears I.S.I.stamp(mark), this 

shall have first preference on other available accepted material(s) 

9.8 Removal of undesired persons: The contractor shall on receipt of the requisition from 

theExecutive Engineer/Engineer in Charge at once remove any person(s) employed by him on 

thework who in the opinion of the Executive Engineer/Engineer in Charge is/are unsuitable 

orundesirable. 

9.9 Amount due from contractor: Any amount due to the Government of. Chhattisgarh/ 

NagarNigam/Nagar Panchayat/Nagar Panchayat from the contractor on any account concerning 

work maybe recovered from him as arrears of land revenue. 

9.10 Tools and Plants: - The contractor shall arrange at his own cost tools and plant required 

forthe proper execution of the work. Certain plants may however be issued at the sole discretion 

ofthe Executive Engineer/Engineer in Charge and at the approved rate to the contractor as 

aspecial case. 

9.11 Right to Increase or decrease work: The Engineer-in-charge reserves the right toincrease or 

decrease with- in the scope of work any item of the work during the currency of thecontract as per 

Provision given in clause (13) of the General conditions of contract. 

9.12 Time Schedule: The work shall be done by the contractor according to time 

scheduleapproved by the Engineer-in-Charge. 

9.13 Time of Contract:- Time allowed for carrying out the work as entered in the N,I,T shall 

bestrictly observed by the contractor and shall be reckoned from the date of work order 

tocommence the work after taking in to account the prescribed 15/30 days of preparatory period 

9.14 Payment by Cheque: The payment will be made by cheques/e-payment only. No 

bankcommission charges on realizing such payments will be born by the Department 

9.15 Transport of materials: The contractor shall make his own arrangements for transport ofall 
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materials. The Executive Engineer/Engineer in charge is not bound to arrange for priority ingetting 

wagons or any other materials though all possible assistance by way of recommendationwill be 

given if it is found necessary in his opinion, if the recommendation proves to be ineffective,the 

contractor shall have no claim for any compensation on that account. 

9.16 The methodology and equipment, material, labour, transport to be used on the project 

shallbe furnished by the contractor to the Engineer-in-charge well in advance of commencement 

ofwork and approval of the Engineer-in-charge obtained prior to its adoption and use. 

The contractor shall give a trial run of the equipment for establishing its capability to achieve 

thelaid down specifications and tolerance to the satisfaction of the Engineer-in charge 

beforecommencement of work, if so desired by the Engineer-in-charge. 

All equipment provided shall be of proven efficiency and shall be operated and maintained at 

alltime in a manner acceptable to the Engineer-in-charge. 

No equipment or personnel will be removed from site without permission of the Engineer-in-

charge. 

9.17 Work Programme and methodology of construction: The contractor shall furnish 

hisprogramme of construction for execution of the work within the stipulated time and obtain 

theapproval of the Engineer-in-Charge prior to actual commencement of work. For works 

costingmore than 10 crores The contractor shall furnish his programme of construction for 

execution ofthe work within the stipulated time including the time and quantity schedule of 

material, transport,equipment, labour etc. The contractor shall also submit a statement of “Cash 

Flow” (as per theformat enclosed) Together with methodology construction of each item of work 

and obtain theapproval of the Engineer-in-Charge prior to actual commencement of work. 

9.18 Revised programme of work in case of slippage: In case of slippage from the approvedwork 

programme at any stage, the contractor shall furnish revised programme to make up theslippage 

within the stipulated time schedule and obtain the approval of the Engineer-in-Chargeto the 

revised programme. Such progress report shall be submitted monthly (by 5th of eachmonth) in 

the prescribed format in the tender documents. 

9.19 Documentation: The contractor will prepare drawing(s) of the work as constructed and 

willsupply original with three copies to the Engineer-in-Charge who will verify and certify 

thesedrawings, finally Constructed drawing(s) shall then be prepared by the contractor and 

supplied intriplicate along with a microfilm in case of minor and major bridges and on tracing cloth 

in allother cases to the Engineer-in-Charge for record and reference purpose. 

9.20: The contractor shall have to provide a ruled duplicate register at site named "Site 

orderbook". It shall be in the custody of departmental supervisory staff. The Engineer-in Charge or 

hisauthorized representative shall record their instructions in this book, which shall be noted by 

thecontractor or his authorized representative for compliance. 

9.21: If any item of work is found to be substandard but the Engineer-in-Charge is of the 

opinionthat the same is structurally adequate and can be accepted at the reduce rate, then in 

suchcases, the Engineer-in-Charge shall have to submit proposals for appropriate reduction of 

ratessupported by an analysis, in justification thereof, through a letter to the 

Commissioner/ChiefMunicipal Officer concerned and obtain his approval expeditiously (ordinarily 
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within 15 days). 

The approved analysis along with orders of the Commissioner/Chief Municipal Officer shall 

haveto be appended IN the bills of the contractor. 

10. SPECIAL CONDITIONS: 

To be inserted in the N.I.T of a particular work if found necessary in the interest of thework.(Note:- 

Any such special condition cannot over rule or be on contravention of the prescribedclauses and 

conditions) 

10.1. Agreement: - 

10.1.1 Execution of agreement: The tenderer whose tender has been accepted (here in 

afterreferred to as the contractor,) shall produce an appropriate solvency certificate, if so 

required bythe Commissioner/Chief Municipal Officer and will execute the agreement In the 

prescribed form,within a fortnight of the date of communication of the acceptance of his 

tender by thedepartment. Failure to be so will result in the earnest money being forfeited to 

the NagarNigam/Nagar Panchayat/Nagar Panchayat and tender being cancelled. 

10.1.2  

(a) The contractor shall employ the following Technical Staff during the execution ofwork- 

(i) One graduate engineer when the work to be executed is more than Rs. 25 lakhs. 

(ii) One diploma engineer when the cost of work to be executed is from Rs. 5 lakhs to 

25lakhs. 

 

(b) The Technical Staff should be available at site and take instructions from theEngineer-in-

Charge orother supervisory staff 

 

(c) Incase the contractor fails to employ the technical staff as aforesaid, 

theCommissioner/Chief Municipal Officer shall have the right to take suitable 

remedialmeasures. 

 

(d) The contractor shall give the names and other details of the graduate 

engineer/diplomaengineer to whom he intends to employ or who is under employment with him 

, at thetime of agreement and also give his curriculum vitae. 

 

(e) The contractor shall give a certificate to the effect that the graduate 

engineer/diplomaengineer isexclusively in his employment. 

 

(f) A graduate engineer or diploma engineer may look after more than one work in thesame 

locality but the total value of such works under him shall not exceed Rs. 100lakhs in the case of 

a graduate engineer and Rs. 50 lakhs in the case of a diplomaengineer 

 

(g) It shall not be necessary for the firm/company whose one of the partner is a 

graduateengineer / diploma engineer to employ another graduate engineer / diploma 

engineersubject to the conditions provided under 10.1.2 (a),(b) and (f) 
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(h) The Retired Assistant engineer who is holding a diploma may be treated at par with 

aGraduate for the operation of the above clause. 

 

Note:- Such Degree or Diploma engineer must be always available on works site on day to 

daybasis and actively supervise, instruct and guide the contractor‟s works force and also 

receiveinstruction form the Departmental Engineers/Sub engineers. 

 

In case the contractor fails to employ the above technical staff or fails to employ technicalstaff 

/personnel as submitted by the contractor in Pre qualification documents if prequalificationis 

called and or the technical staff/personnel so employed are generally not available on work 

siteand or does not receive or comply the instructions of the Department 

Engineers,Commissioner/Chief Municipal Officer shall recover/deduct from his bills, a sum of 

Rs. 2500/perweek of such default. If the default continues for more than 4 weeks then such 

default can betreated as "Fundamental Breach of Contract" and the contract can be terminated 

and action shallbe taken under clause 3 of General Conditions of Contract 

 

10.2 Conditions applicable for contract:- 

All the conditions of the tender notice will be binding on the contractors in addition to 

theconditions of the contract in the prescribed form :- 

Following documents annexed with this N.I.T shall form an integral part of the contractdocument. 

• Annexure- "A" : Model Rules relating to labour water supply etc. 

• Annexure-"B" : Contractor's labour regulations. 

• Annexure-"C":Drawing  

• Annexure-"D": Sope of Project and Detail Specification 

• Annexure-"E": Bill of Quantity 

 

11. GENERAL CONDITIONS OFCONTRACT 

 

Definition 

1. The contract means the documents, forming the notice inviting tenders and tender 

documentssubmitted by the tenderer and the acceptance thereof including the formal agreement 

executedbetween the Nagar Nigam/Nagar Panchayat/Nagar panchayat and the contractor. 

2. In the contract the following expressions shall unless otherwise required by the context have 

themeanings hereby respectively assigned to them: - 

a. The expression “works” or “work” shall unless thereby mean something either in the subject 

orcontext repugnant to such construction be construed and taken to mean the works or by virtueof 

the contract contracted to beexecuted whether temporary or permanent and whetheroriginal, 

altered, substituted or additional. 



Revamping of Material Recovery Facility (MRF) including installation of Machinery and construction of Compost 
Plant in Municipal Areas of Bhakhara, Chhattisgarh 

Page 29 of 102 
 

b. The “site” shall mean the land and/or other places on, into or through which work is to beexecuted 

under the contract or any adjacent land path or street through which work is to beexecuted under 

the contract or any adjacent land, path, or street which may be allotted or usedfor the purpose of 

carrying out the contract. 

c. The “Commissioner/CMO” means Commissioner/Chief Municipal officer of The NagarNigam/Nagar 

Panchayat/Nagar panchayat and his successors in Office. 

d. The “Officers/Engineer-in-Charge” means the Commissioner/CMO/Engineer as the case maybe 

who shall supervise and be in charge of the work and who shall sign the contract on behalfof the 

Nagar Nigam/Nagar Panchayat/Nagar Panchayat. 

e. “Competent Authority mean Commissioner/CMO, MIC/PIC, General Body/Parishad as the casemay 

be. 

f. The term “Engineer-In Charge” means the Engineer of the Nagar Nigam/Nagar 

Panchayat/NagarPanchayat 

 

Note: - “Words” importing the singular number include plural number and vice-versa, 

 

SECURITY DEPOSIT 

Clause 1 - The person whose tender may be accepted (hereinafter called the contractor whichexpression 

shall unless excluded by or repugnant to the context include his heirsexecuters, administrators 

representatives and assigns) shall permit Nagar PalikNigam/Nagar Panchayat Parishad /Nagar Panchayat 

at the time of making any payments tohim for the value of work done under the contract to deduct the 

security deposit asunder. 

a. Performance Guarantee 

To ensure proper execution of the contract as per the tender terms, the contractor must submit a 

Performance Guarantee amounting to 5% of the accepted contract value (including construction and trial 

run). This guarantee can be provided either as a Bank Guarantee (in the format specified in Appendix 7 

of the NIT) or in the form of a FDR/TDR. 

 The guarantee must initially remain valid through the Defect Liability Period. 

 If the project timeline is extended, the contractor is responsible for extending the validity of the 

guarantee accordingly. 

 After Two years of completion of construction. 50%(Fifty Percent) of available performance Bank 

guarantee/FDR/TDR shall be returned to the contractor subject to the satisfaction of the Executive 

Engineer. Remaining performance Bank guarantee/FDR/TDR as would be remaining (after recovery 

all cost plus 15%(Fifteen percent) for rectification of defects, if done by the department or through 

other agency) shall be returned after 36 months of completion.The Performance Guarantee will be 

returned without interest. 

b. Security Deposit from Running Bills 

In addition to the Performance Guarantee, a 5% security deposit will be deducted from each running bill. 

 50% of this deposit will be refunded upon completion of the work, as certified by the Engineer-in-

Charge. 

 The remaining 50% will be refunded after the Defect Liability Period ends or upon settlement of 

the final bill, whichever occurs later. 
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COMPENSATION FOR DELAY 

Clause 2 - The time allowed for carrying out the work, as entered in the tender form, shall be 

strictlyobserved by the contractor and shall be deemed to be the essence of the contract andshall be 

reckoned from the fifteenth day after the date on which the order to commencethe work is issued to the 

contractor, for a work where completion is up to 6 months 

 

For works, for which the completion period is beyond six months: - 

The period will be reckoned from the thirtieth day after the date on which the order tocommence the work is 

issued to contractor.The work shall throughout the stipulated period of contract be proceeded with all 

duediligence, keeping in view that time is the essence of the contract. The contractor shallbe bound in all 

cases, in which the time allowed for any work exceeds one month, tocomplete 1/8th of the whole work 

before 1/4th of the whole time allowed under thecontract has elapsed, 3/8th of the work before 1/2 of such 

time has elapsed and 3/4thof the work before 3/4th of such time has elapsed. In the event of the contractor 

failingto comply with the above conditions, the Commissioner/CMO shall levy on thecontractor, as 

compensation an amount equal to: 0.1% (zero point One percent) of thevalue of work (contract sum) for 

each day of delay, provided that the total amount ofcompensation under provision of this clause shall be 

limited to 10% (Ten percent) of valueof work. (Contract sum) 

 

Provided further that if the contractor fails to achieve 30% (thirty percent) progress in1/2 (half) of original or 

validly extended period of time (reference clause 5 below) thecontract shall stand terminated after due 

notice to the contractor and his contractfinallised, with earnest money and or security deposit forfeited and 

levy of furthercompensation at the rate of 10% of the balance amount of contract left incomplete,either from 

the bill, and or from available security/performance guarantee or shall berecovered as "Arrears of land 

revenue". 

 

The decision of the Commissioner/CMO in the matter of grant of extension of time only(reference clause 5 

below) shall be final, binding and conclusive. But he has no right tochange either the rate of compensation 

or reduce and or condone the period of delayoncesuch an order is passed by him (on each extension 

application of the contractor) itshall not be open for a revision. 

Where the Commissioner/CMO decides that the contractor is liable to pay compensationfor not giving 

proportionate progress under this clause and the compensation isrecommended during the intermediate 

period, such compensation shall be kept indeposit and shall be refunded if the contractor subsequently 

makes up the progress forthe lost time, within the period of contract including extension granted, if any 

failing whichthe compensation amount shall be forfeited in favour of the Nagar 

Nigam/NagarPanchayat/Nagar Panchayat. 

 

Action when the work is left incomplete abandoned or delayed beyond the 

time limit permitted by the Commissioner/CMO 

Clause 3:- 

(i) The Commissioner/CMO may terminate the contract if the contractor causes a fundamentalbreach of the 

contract. 

(ii) Fundamental breach of contract shall include, but not be limited to, the following: - 

(a) The contractor stops work for four weeks, when no stoppage of work is shown on the 

currentprogramme or the stoppage has not been authorised by the Commissioner/CMO. 
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(b) The Commissioner/CMO gives notice that failure to correct a particular defect is afundamental 

breach of contract and the contractor fails to correct it within reasonable periodof time determined by 

the Commissioner/CMO in the said notice. 

(c) The contractor has delayed the completion of work by the number of weeks [12 (Twelve)weeks] 

for which the maximum amount of compensation of 10% of contract sum is exhausted. 

(d) If the contractor has not completed at least thirty percent of the value of construction 

workrequired to be completed in half of the completion period (Including validly extended period 

ifany). 

(e) If the contractor fails to appoint the technical staff and if appointed do not function properly for4 

weeks even after due written notice by the Commissioner/CMO. 

(f) If he violates labour laws. 

(g) If the Contractor fails to set up field laboratory * with appropriate equipments, within 30 dayfrom 

the reckoned date. (* for each contract valued more than Rupees 3 crores) 

(h) Any other deficiency which goes to the root of the contract Performance 

(iii) If the contract is terminated, the contractor shall stop work immediately, make the site safe andsecure 

and leave the site as soon as reasonably possible. 

 

(iv) The Commissioner/CMO shall cause recording and checking of measurements of all items ofwork done 

(taking in to account quality and quantity of items actually executed) and prepare thefinal bill after adjusting 

all pervious outstanding dues. Such recording of measurements shall bedone after due notice regarding 

time and date of recording measurement and directing thecontractor to either remain present himself or his 

authorised representative so as to satisfyhimself that the recording of measurement is just and proper. 

Failure on his parts either toattend and or refusing to acknowledge the measurement so recorded in the 

department 

measurement book, shall be at his sole risk and responsibility. 

(v) In addition to the provision contained in clause 2 above the Commissioner/CMO shall forfeit theearnest 

money and or security deposit and further recover/deduct/adjust a compensation @10% (ten percent) of the 

balance value of work left incomplete either from the bill, and or fromavailable security/performance 

guarantee or shall be recovered as "Arrears of land revenue" 

 

Power to take possession of or require removal of Materials Toolsand Plants or sale of Contractor‟s 

Plants etc 

Clause 4: In any case in which any of the powers, conferred upon the Commissioner/CMO byclause - 3 

hereof shall have become exercisable and the same shall not be exercised,the non-exercise thereof shall 

not constitute a waiver of any of the conditions hereof andsuch powers shall notwithstanding be exercisable 

in the event of any future case ofdefault by the contractor for which by any clause or clauses hereof he is 

declared liableto pay compensation shall remain unaffected. In the event of the Commissioner/CMOputting 

in force either of the power clause 3 vested in him under the preceding clause hemay, if he so desires, take 

possession of all or any tools, plant materials, and stores inor upon the works, or the site thereof or 

belonging to the contractor or procured by himand intended to be used for the execution of the work or any 

part thereof paying orallowing for the same in account at the contract rates, or in case of these not 

beingapplicable, at current market rates to be certified by Commissioner/CMO, whosecertificate thereof 

shall be final; otherwise the Commissioner/CMO may by notice inwriting to he contractor or his clerk of the 

works foreman or authorised agent requirehim to remove such tools plant, materials or stores from the 
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premises (within a time tobe specified in such notice) and in the event of the contractor failing to comply with 

anysuch requisition, the Commissioner/CMO may remove them at the contractors expensesell them by 

auction or private sale on account of the contractor & at his risk in allrespects and the certificate of the 

Commissioner/CMO as to the expense of any suchremoval and the amount of the proceeds and expense of 

any such sale shall be final 

and conclusive against the contractor. 

 

 

EXTENSION OF TIME 

Clause 5 

5.1 - If the Contractor shall desire an extension of time for completion of work on ground of hishaving been 

"UNAVOIDABLY" hindered in its execution or on any other ground, he mustapply giving all and complete 

details of each of such hindrances or other causes inwriting, to the Commissioner/CMO positively within 15 

days of occurrence of suchhindrance(s) and seek specific extension of time (period from .................... to 

................) 

In case the grounds shown by the contactor are reasonable, theCommissioner/CMO shall be 

competent to grant the extension himself :- 

 

Once the Commissioner/CMO/Competent Authority has decided the case ofextension of time with reference 

to the particular application of the contractor, it will notbe competent for them to review/change such a 

decision later on. However, theCompetent Authority and the Commissioner/CMO shall give the contractor 

anopportunity to be heard (orally and or in writing), before taking any final decision either ofgranting 

extension of time or permitting the contractor to complete the work by thedelayed date (under clause 2 of 

the contact) or before refusing both. Provided furtherwhere the Commissioner/CMO has recommended 

grant of extension of particular timeunder clause 5.1 of the contract or has refused to recommend extension 

of time but has 

recommended permitting the contractor for delayed completion, (clause 2) the contractorshall continue with 

the work till the final decision by Superintending Engineer, UAD, Raipur. 

 

Failure on the part of the contractor for not applying extension of time even within 30 days of the cause of 

such an hindrance, it shall be deemed that the contractor does not desire extension of time and that he has 

"Waived" his right if any, to claim extension of time for such cause of hindrance. 

 

5.2 Compensation Events: - Compensation Events for consideration of extension of timewithout 

penalty. 

 

The following mutually agreed Compensation Events unless they are caused by the contractorwould be 

applicable; 

 

(a) The Commissioner/CMO does not give access to a part of the site. 

(b) The Commissioner/CMO modifies the schedule of other contractor in a way, which affects thework of the 

contractor under the contract. 

(c) The Commissioner/CMO orders a delay or does not issue drawings, specification or 

instructions/decisions/approval required for execution of works on time. 

(d) The Commissioner/CMO instructs the contractor to uncover or to carry out additional tests uponwork, 
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which is then found to have no defects. 

(e) The Commissioner/CMO gives an instruction for additional work required for safety or otherreasons. 

(f) The advance payment and or payment of running bills (complete in all respect) are delayed. 

(g) The Commissioner/CMO unreasonably delays issuing a Certificate of Completion 

(h) Other compensation events mentioned in contract if any 

 

FINAL CERTIFICATE: 

Clause 6 - On completion of the work the contractor shall be furnished with a certificate by 

theCommissioner/CMO (hereinafter called the Commissioner/CMO) of such completion in theform 

appended at the end, but no such certificate shall be given, nor shall the work beconsidered to be complete 

until the contractor shall have removed from the premises on whichthe works shall be executed, all 

scaffolding surplus materials and rubbish, and cleaned off thedirt from all wood-work, doors windows walls, 

floors or other parts of any building in upon orabout which the work is to be executed or of which he may 

have had possession for thepurpose of the execution there of nor until the work; shall have been measured 

by theEngineer-in-Charge whose measurements shall be binding and conclusive against thecontractor. If 

the contractor shall fail to comply with the requirements of this clause as toremoval of scaffolding surplus 

materials and rubbish and cleaning of dirt on or before the datefixed for the completion of the work, the 

Engineer-in-Charge may, at the expense of thecontractor remove such scaffolding, surplus materials and 

rubbish and dispose of the same ashe thinks fit and clean off such dirt as aforesaid and the contractor shall 

forthwith pay theamount of all expenses so incurred, and shall have no claim in respect of any such 

scaffoldingor surplus materials as aforesaid, except for any sum actually realised by the sale thereof. 

 

PAYMENT ON INTERMEDIATE CERTIFICATE TO BE REGARDED AS ADVANCES: 

Clause 7 - No payments shall ordinarily be made for work estimated to cost less then Rs. 1,000/-(Rs. One 

Thousand) till after the whole of the works shall have been completed and certificateof completion given but 

if intermediate payment during the course of execution of works isconsidered desirable in the interest of 

works, the contractor may be paid at the discretion ofthe Commissioner/CMO But in the case of works 

estimated to cost more then rupees onethousand, the contractor shall on submitting the bill therefore be 

entitled to receive a monthlypayment proportionate to the part thereof then approved by the Engineer - in -

charge andpassed by Commissioner/CMO whose certificate of such approval and passing of the sum 

sopayable shall be final and conclusive against the contractor. But all such intermediatepayments shall be 

regarded as payments by way of advance against the final payment forworks actually done and completed 

and shall not preclude the requiring of bad unsound andimperfect or unskillful work to be removed and taken 

away and reconstructed or erected or beconsidered as an admission of the due performance of the contract 

or any such part thereof, inany respect, or the accruing of any claim, nor shall it conclude determine, or 

affect in any waythe powers of the Commissioner/CMO under these conditions or any of them as to the 

finalsettlement and adjustment of the accounts or otherwise or in any other way vary or affect thecontract. 

The final bill shall be submitted by the contractor within one month of the date fixedfor completion of the 

work, otherwise the Engineer -in-charge‟s certificate of the measurementand of the total amount payable for 

work accordingly shall be final and binding on all parties. 

 

Clause 8 - Bills to be submitted monthly: 

"A bill shall be submitted by the contractor by 15th day of each month for all works executedby him till the 

end of previous month less the gross amount received by him till the lastprevious month. This bill must be 
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supported by records of detail measurement of quantities ofall executed items of work along with true copies 

of record and result of all tests conducted inthe previous month (date wise). The Commissioner/CMO shall 

take or cause to be taken therequisite measurement for purpose of having the same verified/checked by the 

subEngineer/Assistant Engineer Commissioner/CMO concern for quantity, quality andspecification and 

examining all the "test results" and record the same in the Departmentalmeasurement, book. Based on 

above record measurement bill shall be corrected /preparedafresh. The contractor shall sign the 

measurement and the bill. The Commissioner/CMO shallpay running bills by 25th day of the month subject 

to availability of the funds If the contractorfails to submit, the bill on or before the day prescribed, the 

Commissioner/CMO after waitingfor another 15 days shall depute a subordinate to measure the said work in 

the presence ofcontractor and or his authorised Engineer/Representative, whose counter signature to 

themeasurement recorded with quantity and quality remark will be sufficient proof for acceptanceof the 

same and shall be binding on the contractorAll such running bill payments are by way of "Advances" and 

shall be subject to final 

adjustment. 

 

Clause 9 - BILLS TO BE ON PRINTED FORMS: 

The contractor shall submit all bills on printed forms to be had on application at the office of theEngineer- in 

-charge, and the charges in the bills shall always be entered at the rates specifiedin the tender or in the 

case of any extra work ordered in pursuance of these conditions, and notmentioned or provided for in the 

tender at the rates hereinafter provided for such work. 

 

The deduction or addition as the case may be of the percentage will be calculated on theamount of the bill 

for the work done, after deducting the cost of materials supplieddepartmentally at rates specified in the 

agreement. 

 

Clause 10 - RECEIPTS TO BE SIGNED BY PARTNERS OF PERSONS HAVING AUTHORITY TO 

DO SO: 

Receipts for payments made on account of a work when executed by a firm must also be signedby the 

several partners, except where the contractors are described in their tender as a firm inwhich case the 

receipt must be signed in the name of-the firm by one of the partners, or bysome other person having 

authority to give effectual receipt for the firm. 

 

CLAUSE 11 -Deleted 

 

Work to be executed in Accordance with Specification, Drawing, Order, etc.: 

Clause 12: The contractor shall execute the whole and every part of work in the most substantial 

andworkman like manner, and both as regards materials and otherwise in every respect in strictaccordance 

with the specifications. The contractor shall also conform exactly fully andfaithfully to the designs, drawings 

and instructions in writing relating to the work signed by theEngineer-in-charge and lodged in his office and 

to which the contractor shall be entitled tohave access at such office or on the site of the work for the 

purpose of inspection duringoffice hours and the contractor shall, if he so requires, be entitled at his own 

expense totakeor cause to be made copies of the specifications, and of all such designs, drawings 

andinstructions as aforesaid. MORTH/IRC specifications for road and bridges, specifications forrural roads 

and other I.R.C. publications and their manual, latest CPWD specifications/I.S.I.codes for buildings or 

special specifications whenever enclosed separately shall apply in thecase of any variance the following:- 
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Order of Precedence Shall Prevail:- 

1 Specifications as per NIT. 

2  Specifications as per S.O.R. 

3 MORTH/IRC specifications for road and bridges, Specifications for rural roads and other I.R.C. 

Publications and their manual, latest CPWD specifications/I.S.I. codes for buildings or special 

specifications whenever enclosed separately 

4 Mode of measurements for building shall be as provided in the S.O.R. applicable to the 

contract. Where such mode of measurement is not specified in the S.O.R. it shall be done as 

per l.S.l. Code of building measurement. However, if any mode of measurement is specifically 

mentioned in the N.l.T. the same will get precedence over all the above. 

Clause 12 -A: In respect of all bearings, hinges or similar part intended for use in the superstructure 

ofany bridge, the contractor shall, whenever required, in the course of manufacture, arrange andafford 

all facilities for the purpose of inspection and test of all or any of the part and the materialused therein 

to any officer of the Directorate of inspection of the Ministry of works productionand supply of the 

Government of India and such bearings, hinges or similar parts shall not beused in the superstructure 

of any bridge except on production of a certificate of acceptancethereof from the Directorate of 

inspection. All inspection charges will be payable by thecontractors. (This clause may be struck off if 

the tender is not for bridgework). 

Variations 

Clause 13 - Additions, Alterations in Specifications and Designs. 

The Commissioner/CMO shall have power to make any alterations in, omissions from,additions to, or 

substitutions for, the original specifications, drawings, designs and instruction,that may appear to him to be 

necessary or advisable during the progress of the work, and thecontractor shall be bound to carry out the 

work in accordance with any instruction which may begiven to him in writing, signed by the 

Commissioner/CMO and such alterations, omissions,additions or substitution shall not invalidate the 

contract and any altered, additional orsubstituted work, which the contractor may be directed to do in the 

manner above specified aspart of the work; shall be carried out by the contractor on the same conditions in 

all respects onwhich he agreed to do the main work and at the same rates as are specified in the tender 

forthe main work, provided the total value of all such increased or altered or substituted work doesnot 

exceed 25% of the amount put to tender inclusive of contractor percentage. if such valueexceeds 25% it 

shall be open to the contractor either to determine the contract or apply forextension. 

Note: - Such additions, alterations, substitution, shall have to be within the Scope of work tendered for 

 

Rates for works not in schedule of rates 

If during the course of execution, where it is found necessary that certain item/items of worknot 

provided for in the S.O.R. required to be carried out then the Engineer-in-Charge shallidentify such item 

/ items including approximate quantity of the contract and ask thecontractor to submit his rates in 

writing supported by the requisite data within a period of 7days. The Engineer-in-Charge shall obtain 

approval/ modification of the proposed rate fromthe Competent Authority after recommendation of 

Commissioner/CMO and communicatethe same within a period of 4 weeks to the contractor, in case 

the contractor agrees to theabove rates as fixed by the Competent Authority then they shall form a part 

ofsupplementary schedule of the contract agreement. If the contractor does not agree to therate of the 
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Competent Authority, then it shall be open for the Commissioner/CMO to get thework executed through 

any other agency. The contractor will not however be entitled to anycompensation due to delay or 

hindrance or loss of profit accruing on account of this extrawork executed by alternative agency.If the 

contractor commences non-schedule work or incur expenditure in regard theretobefore the rates shall 

have been determined by the Competent Authority, then he shall beentitled for payment for the work 

done as decided by the Competent Authority. the decisionof the Competent Authority shall be final. 

Such a decision shall be given by the CompetentAuthority. Within a period of 30 (Thirty) days and it 

shall be open to the contractor not tocontinue that item further. In such an event that item shall be got 

executed by other agencyat such an approved rate by Competent Authority Contractor may either 

determine hiscontract if variations exceed 10 (Ten) % of the Administrative approval, or may apply 

forextension. 

Extension of time in consequence of variations 

The time for the completion of work shall be extended in proportion of the variation of thework bear to the 

original contract work and certificate of Commissioner/CMO shall beconclusive as to such proportion. 

 

NO CLAIM TO ANY PAYMENT OR COMPENSATION FOR ALTERATION IN ORRESTRICTION OF 

WORKS: 

 

Clause 14 - If at any time after the execution of the contract documents, the Commissioner/CMOshall for 

any reason whatsoever require the whole or any part of the work as specified in thetender to be stopped for 

any period or shall not require the whole or part of the work to becarried out at all or to be carried out by the 

contractor he shall give notice in writing of the fact tothe contractor who shall there upon suspend or stop 

the work totally or partially, as the casemay be. 

 

If any such case, except as provided hereunder, the contractor shall have no claim to anypayment or 

compensation what so ever on account of any profit or advantage which he mighthave derived from the 

execution of the work in full, but which he did not so derive inconsequence of the full amount of the work not 

having been carried out, or on account of anyloss that he may be put to on account of materials purchased 

or for unemployment of labourrecruited by him. He shall not also have any claim for compensation by 

reason of any alterationhaving been made in the original specifications, drawing, designs and instructions, 

which may 

involve any curtailment of the work as originally contemplated. Where, however, materials havealready been 

purchased or agreed to be purchased by the contractor shall be paid for suchmaterials at the rates 

determined by the Commissioner/CMO, provided they are not in excess ofrequirement and of approved 

quality and / or shall be compensated for the loss, if any that hemay be put to, in respect of materials agreed 

to be purchased by him, the amount of suchcompensation to be determined by the Commissioner/CMO 

whose decision shall be final. If thecontractor suffers any loss on account of his having to pay labour 

charges during the periodduring which the stoppage of work has been ordered under this clause, the 

contractor shall, onapplication be entitled to such compensation on account of labour charges as 

theCommissioner/CMO, whose decision shall be final, may consider reasonable provided that thecontractor 

shall not be entitled to any compensation on account of labour charges, if in theopinion of the 

Commissioner/CMO, the labour could have been employed by the contractorelsewhere for the whole or part 

of the period during which the stoppage of the work has beenordered as aforesaid. 

 

If the total duration of suspension of the work is more than the six months, then this suspensionof the work 
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will be considered as permanent stoppage of the work, and the contractor candetermine the contract, if he 

so desires. 

 

ACTION AND COMPENSATION PAYABLE IN CASE OF BAD WORK: 

 

Clause 15 -If at any time before the security deposit is refunded to the contractor, it shall appear to 

theCommissioner/CMO or his subordinate in charge of the work, that any work has been executedwith 

unsound, imperfect or unskillful workmanship or with material of inferior quality or that anymaterials or 

articles provided by him for the execution of the work are unsound, or of a qualityinferior to that contracted 

for, or are otherwise not in accordance with the contract, it shall belawful for the Commissioner/CMO to 

intimate this fact in writing to the contractor and thennotwithstanding the fact that the work, materials or 

articles complained of may have beenInadvertently passed, certified and paid for contractor shall be bound 

forthwith to rectify, orremove and reconstruct the work so specified in whole or in part, as the case may 

require, or ifso required, shall remove the materials or articles so specified and provide other proper 

andsuitable materials or articles at his own proper charge and cost, and in the event of his failing todo so 

with in a period to be specified by the Commissioner/CMO in the written intimationaforesaid ,the contractor 

shall be liable to pay compensation at the rate of one percent on theamount of contract put to tender every 

day not exceeding ten days, during which the failure so,continues and in the case of any such failure the 

Commissioner/CMO may rectify or removeand, re-execute the work or remove and replace the materials or 

articles complained of as thecase may be at the risk and expense in all respects of the contractor. Should 

theCommissioner/CMO consider that any such inferior work or materials as described above maybe 

accepted or made use of it shall be within his discretion to accept to the same at suchreduced rates as he 

may fix therefore 

 

WORK TO BE OPEN FOR INSPECTION-CONTRACTOR OR RESPONSIBLE AGENTTO BE PRESENT: 

 

Clause 16-All work under or in course of execution or executed in pursuance of the contract shall at alltime 

be open to the inspection and supervision of the Commissioner/CMO and his subordinatesand the 

contractor shall at all time during the usual working hours, and at all other times atwhich reasonable notice 

of the intention of the Commissioner/CMO or his subordinate to visitthe work shall have been given to the 

contractor, either himself be present to receive orders andinstruction or have a responsible agent duly 

accredited in writing present for that purpose. 

 

Orders given to the contractor‟s agent shall be considered to have the same force as if they hadbeen given 

to the contractor himself. 

 

NOTICE TO BE GIVEN BEFORE WORK IS COVERED UP: 

 

Clause 17 -The contractor shall give not less than five days notice in writing to the Commissioner/CMOor 

his subordinate in charge of the work before covering tip or otherwise placing beyond thereach of 

measurement any work in order that the same may be measured, and correctdimensions thereof be taken 

before the same is so covered up or placed beyond the reach ofmeasurement, any work without the consent 

in writing of the Commissioner/CMO or hissubordinate in charge of the work and if any work shall be 

covered up or placed beyond thereach of measurement without such notice having been given or consent 

obtained, the same 
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shall be uncovered at the contractors expenses, or in default thereof, no payment or allowanceshall be 

made for such work or the materials with which the same was executed. 

 

 

Clause18- CONTRACTOR LIABLE FOR DAMAGE DONE AND FOR IMPERFECTIONS 

AFTERCERTIFICATE OF COMPLETION 

If the contractor or his work people or servants shall break, deface injure or destroy any part ofbuilding in 

which they may be working or any building, road, road curbs, fences, enclosures,water pipes, cables drains, 

electric or telephone posts or Wires trees grass or grassland orcultivated ground continuous to the premises 

on which the work or any part of it is beingexecuted, or if any damage shall happen to the work while in 

progress, from any causewhatever, or any imperfections become apparent ,the contractor shall make good 

the same athis own expense or in default, the Commissioner/CMO may cause the same to be made good 

by other workmen and deduct the expense of which certificate of the Commissioner/CMO shallbe final) from 

any sums that may be then or at any time thereafter, may become due to thecontractor or from his security 

deposits, or the proceeds of sale thereof or of a sufficient portionthereof. 

 

Clause 19 - CONTRACTOR TO SUPPLY PLANT, LADDERS, SCAFFOLDING, ETC. 

The contractor shall supply at his own cost materials (except such special materials ifany, as may in 

accordance with the contractor be supplied from the Commissioner/CMO‟s Stores) plants, tool, appliances, 

implements, ladders, cordage, tackle, Scaffolding andtemporary work requisite for the proper execution the 

work whether original, or altered orsubstituted, and whether included in the specification or other documents 

forming part ofthe contractor referred to in these condition or not or which may be necessary for thepurpose 

of satisfying or complying with the requirement of the Commissioner/CMO as toany matter as to which 

under these conditions he is entitled to be satisfied, or which heis entitled to require together with carriage 

there for to and from the work. The contractorshall also supply without charge requisite number of persons 

with the means andmaterials necessary for the purpose of setting out works, and counting, 

weighing&assisting in the measurement or examination at any time and from time to time of thework, or 

materials. Failing his so doing the same may be provided by theCommissioner/CMO at the expenses of the 

contractor and the expenses may bededucted from any money due to the contractor under the contract, or 

from his security 

deposit or the proceeds of sale thereof, or of a sufficient portion thereof. 

 

Contractor is liable for damages arising from non-provision of lights fencing etc. Thecontractor shall also 

provide at his own cost except when the contract specificallyprovides otherwise and except for payments 

due under clause all necessary fencing andlights required to protect the public from accident and shall be 

bound to bear theexpenses of defense of every suit, action or proceedings at law that may be brought byany 

person for injury sustained owing to neglect of the above precautions & to pay anydamage and costs which 

may be awarded in any such suit, action or proceedings to anysuch person or which may with the consent 

of the contractor be paid to compromise anyclaim by any such person. 

 

Clause 20 - COMPENSATION UNDER SECTION 12 SUB-SECTION (1) OF THE 

WORKMAN‟SCOMPENSATION ACT 1923: 

 

ln every case in which by virtue of the provisions of section 12 sub-section (1) of theworkman‟s 

compensation Act 1923 Commissioner/CMO is obliged to pay compensationto a workman employed by the 
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contractor in execution of the works and will recover fromthe contractor the amount of compensation so paid 

Commissioner/CMO shall be atliberty to recover the amount or any part there of by deducting it from the 

securitydeposit or from any sum due by Commissioner/CMO to the contractor whether underthis contract or 

otherwise. Commissioner/CMO may not be bound to contest any claimmade against them under section - 

12 sub-sections (1) of the said Act except on thewritten request of the contractor and upon his giving to 

Commissioner/CMO full securityfor all cases for which Commissioner/CMO might become liable in 

consequencecontesting such claim. 

 

LABOUR: 

Clause 21 - The contractor should get himself registered under contract - labour regulations andabolition 

Act 1970 including its amendments after getting a certificate from the principalemployer. 

 

Clause 22 - Labour below the age of 14 years - No labour below the age of 14 years shall beemployed on 

the work. 

FAIR WAGE: 

 

Clause 23 - The contractor shall pay not less than fair wage to labour engaged by him on the work. 

Explanation - 

(a) Fair wage‟ means wage(s) whether for time or piece work notified during the period of executionof 

contract for the work and where such wages have not been so notified, the wages prescribedby the 

revenue Commissioner/Collector for that period. 

(b) The contractor shall, notwithstanding the provisions of any contract to the contrary cause to bepaid a 

fair wage to labourers indirectly engaged on the work including any labour engaged byhis sub-

contractors in connection with the said work, as if the labourers had been immediatelyemployed by him 

(c) In respect of labour directly or indirectly employed on the work for the performance of thecontractors 

part of this agreement the contractor shall comply with or cause to be complied withthe Labour Act in 

force. 

(d) The Commissioner/CMO shall have the right to deduct, from the moneys due to the contractor,any sum 

required or estimated to be required for making good the loss suffered by a worker orworkers by 

reasons of non-fulfilment to the conditions of the contract for the benefit of theworkers non payment of 

wages or deductions made from his or their wages, which are notjustified by the terms of the contract or 

non observance of the regulations. 

(e) The contractor shall be primarily liable for all payments to be made under and for observance ofthe 

regulations afore said with out prejudice to his right to claim indemnity from his subcontractors. 

(f) The regulations aforesaid shall be deemed to be a part of this contract and any breach thereofshall be 

deemed to be a breach of this contract. 

 

Subletting of works 

Clause 24 :- Deleted 

 

Clause 25:Sum payable by way of Compensation to be considered as Reasonable Compensation 

Without Reference to Actual Loss: 

 

All sums payable by way of compensation under any of these conditions shall be consideredas reasonable 
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compensation to be applied to the use of Nagar Nigam/Nagar Panchayat/NagarPanchayat without reference 

to the actual loss or damage sustained, and whether or not anydamage shall have been sustained. 

 

Clause 26 - CHANGE IN THE CONSTITUTION OF FIRM: 

In the case of tender by partners any change in the constitution of the firm shall beforthwith notified by the 

contractor to the Commissioner/CMO for his information, andcontractor shall initiate steps for fresh & new 

registration which shall be assessed &decided by the competent authority for fresh registration. 

 

Clause 27 - WORK TO BE UNDER DIRECTION OF ENGINEER/COMMISSINOR/CMO: 

All works to be executed under the contract shall be executed under the direction andsubject to the approval 

in all respect of the Commissioner/CMO of the Nagar PalikNigam/Nagar Panchayat/Nagar Panchayat for 

the time being who shall be entitled to direct atwhat point or points and in what manner they are to 

commenced and from time to time carried on. 

 

Clause 28 ARBITRATION CLAUSE: 

Except as otherwise provided in this contract all question and dispute relating to themeaning of the 

specification, designs, drawings and instruction herein before mentioned asto thing whatsoever in any way 

arising out of or relating to the contract designs, drawings,specification, estimate, concerning the works, or 

the execution or failure to execute thesame, whether arising during the progress of the work, or a after the 

abandonment there ofshall be referred to the Commissioner/CMO for his decision, within a period of 30 

(thirty) 

days of such an occurrence (s). There upon the Commissioner/CMO shall give his writteninstructions and/or 

decisions, after hearing the contractor and Engineer-in-Charge within aperiod of 15 (fifteen) days of such 

request. This period can be extended by mutual consentof parties. 

 

Upon receipt of written instructions or decisions, of Commissioner/CMO the parties shallpromptly proceed 

without delay to comply such instructions or decisions. If theCommissioner/CMO fails to give his instruction 

or decisions in writing within a period of 15(fifteen) days or mutually agreed time after being requested 

and/or, if the party (es) is/areaggrieved against the decision of the Commissioner/CMO , the aggrieved party 

may within30 days prefer an appeal to the Competent Authority, who shall afford an opportunity to 

theparties of being heard and to offer evidence in support of his appeal. The, CompetentAuthority will give 

his decision within 30 (thirty) days, or such, mutually agreed period. 

 

If any party is not satisfied with the decision of the Competent Authority he can file apetition for resolving the 

dispute through arbitration in the arbitration tribunalA reference to Arbitration Tribunal shall be no ground for 

not continuing the work on thepart of the Contractor. Payment as per original terms and condition of the 

agreement shallbe continued by the Commissioner/CMO in accordance with clause 8 above. 

 

Clause 29 - LUMP SUM IN ESTIMATE: 

When the estimate on which a tender is made includes lump sums in respect of part of theworks, the 

contractor shall be entitled to payment in respect of the items of work involved orthe part of the work in the 

question at the same rates as are payable under this contract forsuch items, or if the part of the work in 

question is not, in the opinion of theCommissioner/CMO , capable of measurement, the Commissioner/CMO 

may at the hisdiscretion pay the lump sum amount entered in the estimates , and the certificate in writing 

of the Commissioner/CMO shall be final and conclusive against the contractor with regardto any sum or 
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sums payable to him under the provisions of this clause. 

 

Action where no specification: 

Clause 30 - In the case of any class of work for which there is no specification as is mentioned inRule such 

work shall be carried out in accordance with the specification approved byCompetent Authority /Engineer-in-

Charge for application to works. 

 

Contractor‟s Percentage whether Applied to Net or Gross Amounts of Bills: 

 

Clause 31 - The percentage referred to at Para 7 of the tender will be deducted from/added to thegross 

amount of the bills for work done after deduction of the cost of materials suppliedby the department. 

 

Claim for Quantities Entered in the Tender or Estimate: 

 

Clause 32 - Quantities shown in the tender are approximate and no claim shall be entertained forquantities 

of work executed being either more or less than those entered in the tender ofestimate. This is subject to the 

limitations as provided for in clause 13 and 14 above. 

 

Claim for Compensation for Delay In Starting the Work: 

 

Clause 33 - No compensation shall be allowed for any delay caused, except as provided underclause 5.3, 

in starting of the work on any other ground or reasons whatsoever. 

 

Employment of Scarcity Labour: 

Clause 34- If Government declare a state of Scarcity or famine to exist in any village situated withinsixteen 

kilometers of the work the contractor, shall employ upon such parts of the workas are suitable for unskilled 

labour, any person certified to him by the CompetentAuthority or by any person to whom the Competent 

Authority may have delegated thisduty in writing to be in need of relief and shall be bound to pay to such 

persons wagesnot below the minimum which Government may have fixed in this behalf. Any dispute,which 

may arise in connection with the implementation of this clause, shall be decidedby the Competent Authority 

whose decision shall be final and binding on the contractor. 

 

 

Royalty on Minor Minerals 

 

Clause 35: - The contractor shall pay all quarries, Royalty charges etc. If the contractor fails toproduce the 

royalty clearance certificate from concerned department then theCommissioner/CMO shall deduct the 

royalty charges from his bills and keep in deposithead, which shall be refunded to the contractor on 

production of royalty clearancecertificate from the concerned department. If he fails to produce the royalty 

clearancecertificate with in 30 days of submission of final bill, then royalty charges which was keepunder 

deposit head by the Commissioner/CMO shall be deposited to the concerneddepartment. 

 

Any change in the royalty rates of minor minerals notified by the state government, afterthe date of 

submission of financial offer by the bidder/contractor, then thisincrease/decrease in the rates shall be 

reimbursed/deducted on actual basis. 
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TECHNICAL EXAMINATION 

Clause 36 - The Commissioner/CMO shall have the right to cause Audit and Technical Examinationof the 

works and the final bills of the contractor including all supporting vouchers,abstracts etc. to be made as per 

payments of the final bills and if as a result of suchAudit & Technical Examination the sum is found to have 

been overpaid in respect of anywork done by the contractor under the contract or any work claimed by him 

to has beendone under contract and found not to have been executed, the contractor shall be liableto refund 

the amount of over payment and it shall be lawful for the Commissioner/CMOto recover the same from the 

security deposit of the contractor or from any dues payableto the contractor from the Commissioner/CMO 

account if it is found that the contractorwas paid lesser than what was due to him under the contract in 

respect any workexecuted by him under it, the amount of such under payment shall be duly paid by 

theCommissioner/CMO to the contractor. 

 

In the case of any audit examination and recovery consequent on the same thecontractor shall be given an 

opportunity to explain his case and decision of theCompetent Authority shall be final. 

 

DEATH OF PERMANENT INVALIDITY OF CONTRACTOR 

 

Clause 37 - If the contractor is an individual or a proprietary concern, partnership concern, diesduring the 

currency of the contract or becomes permanently incapacitated, where thesurviving partners are only minors 

the contract shall be closed without levying anydamages/compensation as provided for in clause 3 of the 

General Condition of contract.However, if Commissioner/CMO is satisfied about the competence of the 

surviving, then 

the Commissioner/CMO shall enter into a fresh agreement for the remaining work strictlyon the same terms 

and conditions, under which the contract was awarded. 

 

PENALTY FOR BREACH OF CONTRACT: 

Clause 38 - On the breach of any term or condition of this contract by the contractor the said theNagar Palik 

Nigam/Nagar Panchayat/Nagar Panchayat shall be entitled to forfeit theSecurity deposit or the balance 

thereof that may at the time be remaining, and to realizeand retain the same as damages and compensation 

for the said breach but withoutprejudice to the right of the Nagar Palik Nigam/Nagar Panchayat/Nagar 

Panchayat to 

recover further sums as damages from any sums due or which may become due to thecontractor by. 

 

 

Other Conditions 

1 The Successful Bidder shall at its sole expense and risk carry out Survey&Designfor “Project”. The 

Successful Bidder/Contractor shall have to implement at The Site, as per approved survey report, in 

strict compliance with all applicable laws, rules, regulations, and environmental laws in connection 

with the services. 

2 The Successful Bidder shall submit methodology to be adopted by it, survey drawing of the site, 

detailed drawings, plans, milestones, implementation mechanism and plans for review to ULB. After 

review, if, NAGAR PANCHAYATBHAKHARAis not satisfied and raises any objections, the 

Bidder/Contractor shall be required to incorporate the suggestions and modifications within a 
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reasonable time frame and resubmitted the revised plan once again for approval. 

3 The engineers of NAGAR PANCHAYATBHAKHARAwill have a complete access to inspect andcheck 

the materials to be used in the Project. All instructions issued in this regard will be complied in full and 

within the stipulated time given by the ULB. 

4 Bidders shall be ranked as L1, L2, L3, etc. on the basis of the Lowest Cost based as quoted by each 

Bidder. The selection of successful bidder will be done on the basis of the lowest bid (L1). In this 

RFP, the term “Lowest Bidder” shall mean the Bidder who is quoting the Lowest Cost in its financial 

bid. 

5 The Project Cost include all duties, taxes, royalty, cess, charges, and fees that may be levied in 

accordance with the laws and regulations in force, Goods and Services Tax (GST).  

6 The Contractor shall have to maintain proper site documents and share the same with the ULB as per 

CPWD Quality Assurance Manual such as Master Register Record, Site Order Record, Drawings 

Record, Daily Progress Record, NON-Conforming Item Record, Quality Audit Record, Hindrances 

Record, Safety Assurance Record, Labour Welfare Record, Measurement registers at which shall be 

duly signed by the ULB, assigned from ULB Etc. 

7 Project Management Consultants (PMC) engaged by SUDA/ULB will carry out complete supervision, 

quality control of activities carried out by contractor including checking measurement, designs, 

drawings, contractors bill, all deliverables till completion of the contract & rectification of deliverables. 

 

 

 

11.1 PAYMENT TERMS 

a. PAYMENT   

The payment to contractor will be done based on Contract Value quoted by the contractor in the Form 

A. Payment for Civil Infrastructure and allied works, will be made on running bills and payment 

for Machinery & Equipmentpayment will be made on Milestone basis as mentioned below: 

Milestones Value of Particular Machinery 

and equipment mentioned in 

Bill of Quantity 

a.  Delivery of Particular Machinery and equipment at Project site 40% 

b.  Installation of particular Machinery and equipment 40% 

c.  Commissioning  of particular Machinery and equipment 10% 

d.  Completion of Trial run of particular Machinery and equipment 10% 

All Payment and Milestone will be considered complete after necessary verification by ULB or it authorized 

agency like PMC. 

12. EXECUTION OF WORK 

12.1 Transfer of Project Work 

1 During the Contract Period, the Successful Bidder/Contractor shall not transfer, assign or any portion 
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thereof permanently or temporarily to anybody else unless approved by ULB and shall not be 

allowed to take any person to share the project or to use any part thereof without prior approval of 

the ULB. 

2 All the equipment installed under this Contract shall be the assets of ULB exclusively. 

12.2 Time Allowed for Project Execution 

1 The Successful Bidder shall submit its plan/ time line and preliminary schedules to ULB within 7 

(seven) days from the date of receipt of LOA. 

2 The Successful Bidder shall submit methodology to be adopted by it, detailed drawings, plans, 

milestones, implementation mechanism for review to ULB. After review, if, NAGAR 

PANCHAYATBHAKHARA is not satisfied and raises any objections, the Bidder/Contractor shall be 

required to incorporate the suggestions and modifications within a reasonable time frame and 

resubmitted the revised plan once again for approval. 

3 Contractor shall complete the work within 06 months from the date of signing of the Contract 

Agreement and Work Order  

4 Any extension of time schedule will be at the discretion of ULB. 

12.3 Safety and Security Measures 

1 The Successful Bidder/ Contractor shall be solely responsible and liable, at his own cost, its entire 

components up to Contract Period. The Contractor shall also carry out rectification of defects in the 

design or construction of any component of the works at its own cost up to Contract Period. 

2 The Successful Bidder/ Contractor shall also be responsible at its cost, for procurement transport, 

receiving, unloading and safe keeping of all the components of Materials and other things required 

for the execution of Works. 

12.4 Penalty 

Failure to comply with the time schedule described in the Agreement for execution/ implementation of 

the Project, will invite the penalty @0.1% (Zero point One per cent) of the cost of the Project, per day for 

delay subject to a maximum of 10% (tenpercent) after which ULB may rescind/ terminate the work. 

12.5 Alteration and Renovations 

1 The Contractor will be allowed to carry out alterations or renovations only after taking prior written 

approval from ULB. 

2 ULB reserves the right to ask for and review the renovation plan/ drawings beforeproviding consent. 

3 The Contractor will be responsible for the costs of removing debris from the premises during the 

process of alteration. 

4 Any damage to the property of ULB during the course of renovation shall be borne by the Contractor. 

12.6 Trial Run Period 

1 The Successful Bidder/ Contractor shall be solely responsible and liable, at his own cost, for all 

maintenance, upkeep and repairs of the project and its entire components up to Contract Period. 

The Contractor shall also carry out rectification of defects in the design or construction of any 

component of the works at its own cost up to Contract Period i.e. up to the period of 03 months after 

successful implementation of the work. 

2 The Successful Bidder/ Contractor shall also be responsible at its cost, for procurement, transport, 

receiving, unloading and safe keeping of all the components of the project and other things required 
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for the execution of various works or installation of each item of this project. 

3 The Successful Bidder/ Contractor shall also provide training to ULB personnel during trial run. 

12.7 Termination of Contract 

1 If the Contractor fails to carry out any obligation under the Contract, the ULB may by notice require 

the Contractor to make good the failure and to remedy it within a specified reasonable time. 

2 The CHIEF MUNICIPAL OFFICER, BHAKHARA on behalf of the ULB shall be entitled to terminate 

the Contract if the Contractor: 

a. Abandons the works or otherwise plainly demonstrates the intention not to continue 

performance of his obligations under the Contract. 

b. the Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation. 

c. without reasonable excuse fails to comply with the notice to correct a particular defect 

within a reasonable period of time. 

d. the Contractor does not maintain a valid instrument of financial Security, as prescribed. 

e. the Contractor has delayed the completion of the Works by such duration for which the 

maximum amount of penalty/ damages is recoverable. 

f. If the Contractor fails to deploy machinery and equipment or personnel or set up a field 

laboratory as specified in the RFP or desired by the ULB 

g. if the Contractor, in judgmental of the ULB has engaged in corrupt or fraudulent practices in 

competing for or in executing the Contract. 

h. Any other fundamental breaches as specified in the RFP. 

3 In any of these events or circumstances, the CHIEF MUNICIPAL OFFICER,BHAKHARA may, upon 

giving 14 days‟ notice to the Contractor, terminate the Contract and expel the Contractor from the 

site. However, in the case of sub paragraph (b) or (g) of above, the CHIEF MUNICIPAL 

OFFICER,BHAKHARA may terminate the Contract immediately. 

4 Notwithstanding the above, the CHIEF MUNICIPAL OFFICER,BHAKHARA may terminate the 

Contract for convenience by giving notice to the Contractor. 

5 Payment upon Termination: 

a. If the Contract is terminated as stated above, the CHIEF MUNICIPAL OFFICER,BHAKHARA 

shall issue a certificate for value of the work accepted on final measurements, less advance 

payments, taxes due to be deducted, penalty as indicated in the RFP and 5% of the contract 

value towards additional compensation for the breach of Contract. The amount so arrived at shall 

be determined by the CHIEF MUNICIPAL OFFICER,BHAKHARA and shall be final and binding 

on both the parties. 

b. In the event of Termination as state above, the ULB may issue a fresh tender and the cost 

incurred to complete this tender process shall be recovered by the ULB. Payment on termination 

as above, the CHIEF MUNICIPAL OFFICER,BHAKHARA shall issue a certificate for the value of 

the work done, the reasonable cost of removal of Equipment, repatriation of the Contractor‟s 

personnel employed solely on the works, and the Contractor‟s costs of protecting and securing 

the works and less advance payments received up to the date of the certificate, less other 
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recoveries due in terms of the Contract and less taxes due to be deducted at source as per 

applicable law. 

12.8 Settlement of Disputes & Arbitration 

1 Whether before its commencement or during the progress of Project/Work or after the 

termination, abandonment or breach of the Contract, if any dispute or differences of any kind 

what-so-ever arise between the ULB and the Contractor in connection with or arising out of 

this Contract or the execution of work, the same shall in the first instance supported with 

complete documents and further documents, if any, required by him, be referred for settlement 

to the CHIEF MUNICIPAL OFFICER,BHAKHARA and he shall, within a period of sixty (60) 

days after being requested in writing by the Contractor to do so, convey his decision to the 

Contractor. Such decision in respect of every matter so referred shall, subject to arbitration as 

hereinafter provided, be final and binding upon the Contractor. In case the work is already in 

process, the Contractor shall continue with the execution of the work as aforesaid with all due 

diligence, whether any of the parties requires arbitration as hereinafter provided or not. 

2 If the Employer has conveyed his decision to the Contractor and no claim for arbitration has 

been filed by the Contractor within a period of sixty (60) days from the receipt of the letter 

communicating the decision, the said decision shall be final and binding upon the Contractor 

and will not be a subject matter of arbitration at all. 

3 In case of dispute as aforesaid, which has not been settled amicably or for which CHIEF 

MUNICIPAL OFFICER, BHAKHARA fails to convey his decision within a period of aforesaid 

sixty (60) days from the date on which the said request was made by the Contractor, any party 

can refer the dispute for Arbitration under the (Indian) Arbitration and Conciliation Act, 1996 

(as amended from time to time). Such disputes shall be referred to an Arbitral Tribunal 

consisting of three arbitrators, one each to be appointed by the ULB and the Successful 

Bidder, the third arbitrator shall be chosen by the two arbitrators so appointed by the parties 

and shall act as Presiding Arbitrator. In case of failure of the two arbitrators, appointed by the 

parties to reach a consensus regarding the appointment of the third arbitrator within a period 

of 30 (thirty) days from the date of appointment of the two arbitrators, the Presiding arbitrator 

shall be appointed by the CHIEF MUNICIPAL OFFICER,BHAKHARA. The Arbitration and 

Conciliation Act, 1996 and any statutory modification, amendment or re-enactment thereof, 

shall apply to these arbitration proceedings. 

4 Arbitration proceedings shall be held inBHAKHARA, India and the language of the arbitration 

proceedings and that of all documents and communications between the parties shall be 

English. 

5 The decision of the majority of arbitrators shall be final and binding upon both parties. The 

expenses of the arbitrators as determined by the arbitrators shall be shared equally by ULB 

and the Successful Bidder. However, the expenses incurred by each party in connection to 

the preparation, presentation shall be borne by the party itself. All arbitration awards shall be 

in writing and shall state the reasons for the award. 

6 The stamp fee due on the award shall be payable by the party as desired by the 

Arbitrator/Arbitral Tribunal and in the event of such party‟s default, the stamp fee shall be 

recoverable from another sum due to such party under this or any other contract. 
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7 The expiry to the contractual time limit, whether originally fixed or extended, shall not 

invalidate the provisions of this clause. 

12.9 Severability 

1 If for any reason whatsoever any provision of this Agreement is or becomes invalid, illegal or 

unenforceable or is declared by any court of competent jurisdiction or any other 

instrumentality to be invalid, illegal or unenforceable, the validity, legality or enforceability of 

the remaining provisions shall not be affected in any manner, and the Parties shall negotiate 

in good faith with a view to agreeing upon one or more provisions which may be substituted 

for such invalid, unenforceable or illegal provisions, as nearly as is practicable. Provided 

failure to agree upon any such provisions shall not be subject to Dispute Resolution under this 

Agreement or otherwise. 

12.10 Term and Extension of The Contract 

1 If the delay occurs due to circumstances beyond control of Contractor such act of God, 

strikes, lockouts, fire, accident, defective materials, delay in approvals or any cause 

whatsoever beyond the reasonable control of Contractor, a reasonable extension of time shall 

be granted by the Authority.  

12.11 Notices 

1 Unless otherwise stated, notices to be given under this Agreement including but not limited to 

a notice of waiver of any term, breach of any term of this Agreement and termination of this 

Agreement, shall be in writing and by registered post or delivered personally to the Parties at 

their respective addresses as in the Contract Agreement or such address as may be duly 

notified by the respective Parties from time to time. 

12.12 Incomplete Work 

1 In the event the Contractor fails to complete the Works in accordance with the Project 

Completion Schedule, including any Time Extension granted under this Agreement, the 

Contractor shall endeavor to complete the balance work expeditiously and shall pay Damages 

to the Authority in accordance with the provisions of penalty Clause for delay of each day until 

the Works are completed in accordance with the provisions of this Agreement. Recovery of 

Damages under this Clause shall be without prejudice to the rights of the Authority under this 

Agreement including the right to termination. 

2 Further the authority shall have also right to complete the pending work at the cost of 

contractor and settle the amount from balance payment if any or from performance security. In 

addition to this the contractor shall also liable to pay additional 10% amount as compensation 

to the Authority.  

12.13 Force Majeure 

a. Definition of Force Majeure 

For the purposes of this Agreement, "Force Majeure" shall mean any event or 

circumstance, or combination of events or circumstances, that is beyond the reasonable 

control of the affected party, and that materially and adversely affects the performance of 

the obligations of the affected party under this Agreement. Such events or circumstances 
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include, but are not limited to: 

• Acts of God (e.g., earthquakes, floods, hurricanes, or other natural disasters) 

• War, invasion, acts of foreign enemies, hostilities (whether war is declared or not), civil 

war, rebellion, revolution, insurrection, military or usurped power, or confiscation by order 

of any government or public authority. 

• Terrorist activities, riots, civil commotions, or disorder 

• Strikes, lockouts, or other industrial actions or labor disputes (excluding those involving 

the affected party's workforce) 

• Epidemics, pandemics, or quarantine restrictions 

• Governmental actions, orders, or regulations that prevent or delay the performance of the 

obligations under this Agreement.  

• Fire, explosion, or accidental damage 

• Shortages of power, materials, or transportation facilities 

b.  Notice of Force Majeure 

The party affected by a Force Majeure event shall notify the other party in writing as soon 

as reasonably practicable, but no later than seven (7) days after the occurrence of the 

Force Majeure event. The notice shall include: 

a. A description of the Force Majeure event and its impact on the performance of the 

affected party's obligations 

b. The expected duration of the Force Majeure event 

c. The steps being taken to mitigate the impact of the Force Majeure event. 

c.  Suspension of Obligations During Force Majeure 

Upon the occurrence of a Force Majeure event, the obligations of the affected party 

under this Agreement shall be suspended to the extent that they are affected by the 

Force Majeure event. The affected party shall use all reasonable efforts to mitigate the 

impact of the Force Majeure event and to resume performance of its obligations as soon 

as reasonably practicable. 

d.  Extension of Time 

If the Force Majeure event continues for a period of more than thirty (30) days, the time 

for performance of the affected party's obligations shall be extended by a period equal to 

the duration of the Force Majeure event, or such other period as the parties may agree in 

writing. 

e. Force Majeure During Trial Run 

During the trial run phase, the Force Majeure clause shall apply to any events or 

circumstances that prevent or delay the performance of the trial run obligations under this 
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Agreement. The affected party shall notify the other party in writing as soon as 

reasonably practicable, and the obligations shall be suspended and extended as 

provided in this clause. 

12.14 Liability and Indemnity 

1. Any defects, shrinkage or other faults which may appear within 36 months performance 

period, from the completion of the work arising out of defective or improper materials or 

workmanship are upon the direction of the CHIEF MUNICIPAL OFFICER / Engineer-in-

Charge to be amended and made good by the contractor(s) at his/their own cost unless 

the CHIEF MUNICIPAL OFFICER / Engineer-in-Charge shall decide that he/they ought 

to be paid for the same and in case of default the CHIEF MUNICIPAL OFFICER may 

recover from the contractor(s) the cost of making good the works. 

2. The Contractor will indemnify, defend, save and hold harmless the ULB and its officers, 

servants, agents, Government Instrumentalities and Government owned and/or 

controlled entities/ enterprises, (the ―The ULB Indemnified Persons ) against any and all 

suits, proceedings, actions, demands and claims from third parties for any loss, damage, 

cost and expense of whatever kind and nature, whether arising out of any breach by the 

Contractor of any of its obligations under this Agreement or any related agreement or on 

account of any defect or deficiency in the provision of services by the Contractor to any 

user or from any negligence of the Contractor under contract or tort or on any other 

ground whatsoever, except to the extent that any such suits, proceedings, actions, 

demands and claims have arisen due to any negligent act or omission, or breach or 

default of this Agreement on the part of the ULB Indemnified Persons. 

 

 

 

 

Appendix 
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Appendix-1Qualification Information 

 

Sr.no. Particulars Details 

1.1 

 
Constitution or legal status of 

Bidder/attach copy]  

(If applicable, scanned copy of proof of 

application for registration to be uploaded) 

Place of registration of Firm/ Company (in 

case of other than individuals) 

 

 

Principal place of business: 
 

 

Name of Power of attorney holder of 

signatory of Bid (bidder)/attach copy] 

 

 

 

1.2 Totalannualvolumeofcivilengineeringconst

ructionworkexecuted,andpaymentsreceive

deachyearintheimmediatefiveyearsprecedi

ngtheyearinwhichtendersareinvited.(Attac

hcertificatefromCharteredAccountant)-

indexed@10%(tenpercent)compoundedpe

ryear. 

 

Financial 

Year 

 

(Rs. in crores) 

 

"Civil engineering 

construction work" 

Turn over in the 

year 

Add for 

Indexing 

 

Tota

l 

 

2020-21    

2021-22    

2022-23    

2023-24    

2024-25    

 

Note : 

1.1     Company,  Proprietary firm, partnership firm with the certificate of registration by register/article 

and Memorandum of Association with Certificate of Incorporation. 

1.2 Mention and highlights the year, which the tenderer considers for evaluation for the Committee. 
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Appendix – 2 Work Experience 

Information regarding minimum one similar work , performed by Bidder. 

(i) Work completed as similar work during last five years  

(ii) Or being executing such similar work  

 

Information regarding work as mentioned in  Pre-qualification Criteria,  

 

Sno Project 
Name of 

Employer 

Value 

of 

Contract 

 

Contract 

No. 

Date of 

Issue 

of 

Work 

Order 

Stipulated 

Date of 

Completion 

Actual 

Date Of 

Completion 

Value 

of 

Work 

Done 

Remarks  

Explaining reasons 

for Delay, if any 

and the amount of  

Deductions 

due to delay Also, 

mention if any 

Claim or dispute is 

Pending in any 

forum. 

1 2 3 4 5 6 7 8 9        10 

 

 

 

 

 

 

         

 

Note: (i)Attach certificates from the Engineer in charge not below the rank of Executive Engineer or equivalent 

(ii) Tenderer may attach certified copies of work order and completion certificate issued by Engineer in charge not below the rank of 

Executive Engineer  
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Appendix –3 Existing Commitment 

 

Existing commitments and on-going all classes of civil engineering construction works. 

 

S

n

o 

Proje

ct 

Nam

e 

Des

cript 

ion 

of 

Wor

k 

Con

tract 

No 

& 

Yea

r 

Name

& 

Adder

s 

Of the 

Emplo

yer 

 

Value 

of 

Contr

act 

(Rs. 

Lakh.) 

Dat

e 

of 

Issu

e 

of 

Wor

k 

Ord

er 

Stipul

ated 

Date 

of 

Compl

etion 

Stipulat

ed 

period 

of 

Complet

ion in 

Months 

 

Antici

pate 

A 

date 

of 

Com

pletio

n 

Value of 

Work 

done 

Up to 

date of 

issue 

of N.I.T 

(Rs. 

Lakh)** 

Probable 

value of 

Works 

Remaining 

To be  

Completion 

(Rs. Lakh) 

** 

Anticipate 

Months 

Required 

Completion 

Of balance 

works 

 

Value of 

Claims 

Or 

Dispute If 

Any 

pending 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 

              

Note – 

** Enclose certificates from Engineer-in-Charge (Not below the rank of Executive Engineer or equivalent) for value of work remaining to 

be completed, value of work done, anticipated date of completion. 

Tendered may attach certified copies of work order issued by Engineer-in-Charge not below the rank of Executive Engineer. 
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Appendix – 4Affidavit Non Black listed, Claim, 

Litigation & Arbitration 

 

Affidavit on Non-Judicial stamp of Rs. 100 

1 Non Blacklisted Declaration 

 

I..........................................................................................................S/o.......................................................

...........................................Aged........ .years 2026 resident....................................... 

..of..........................................................(address..........................................................................................

..............)(For and on behalf of.....................................................), dohereby and herewith solemnly affirm 

/ state on oath that: - 

1- All documents and Information‟s furnished are correct in all respects to the best of my knowledge and 

belief. 

2- I have not suppressed or omitted any information as is required. 

3- I am/ We are neither blacklisted nor debarred by Govt. of India / Other State Govt. Departments/ 

Chhattisgarh State Govt. Departments/Urban Local Body. 

4- Not Being CDR by any bank. 

5-I hereby authorize the Nagar Panchayat BHAKHARA Officials to get all the documents verified from 

appropriate source(s) and in case of any ambiguity found in any of the information provided or 

documents submitted at any stage during the currency of project, department is at liberty to take any 

action, either by penalizing or blacklisting for next at least 3 years, in exercise of above action the 

department can engage other contractor/agency to complete the balance works at my Risk & Cost and 

the costs and the charges incurred in any way in carrying on and completing the balance work are to be 

paid to the department by me. 

 

2 Information on current claims, arbitration, litigation in which the Bidder is involved. 

SI. no. 

 

Name of Other 

party(s) 

 

Agt. No. date year 

and Deptt. 

 

Brief of cause of 

claims, arbitration 

/dispute (give 

reference of 

contract details ) 

 

Where Litigation 

pending (in the 

department/Court/a 

arbitration) (mention 

Deptt./Court 

/Arbitration) 

Amount 

Involved/ 

claimed 

 

 

 

 

 

 

 

 

 

 

 

 

(Note: Bidder should provide accurate information on any litigation or arbitration resulting from 

contracts completed or under execution by them over the last 7 (seven) years. A consistent 

history of awards against the bidder may result in disqualification of the bidder.) 
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Deponent 

(…………………………………….……….) 

Authorized signatory / for and on behalf of ………………… 

(Affix Seal)  

Verification 

 

I.................................... S/o.....................................................................  do here by affirm that the 

contents stated in Para 1 to 5 above are true to the best of my knowledge and believe and are based on 

my / our record. 

Verified that this ......................... date of  ....................... 2026... at (Place).......................... 

      Deponent 

Seal of attestation by a Public  

Notary with date Authorized signature / for and on behalf of................. 

  



Revamping of Material Recovery Facility (MRF) including installation of Machinery and construction of 
Compost Plant in Municipal Areas of Bhakhara, Chhattisgarh 

Page 55 of 102 
 

Appendix – 5 Form „A‟ 

NAGAR PANCHAYATBHAKHARA 

Tender for Form “A” for Percentage Rate Tender and Contract for Works 

FORM – A (To be submitted online only)  

S. 

No. 
Bid Variable Unit 

Contractor rate to 
be quoted  

(in Percentage%) 

A 

Revamping of Material Recovery Facility 

(MRF) including installation of Machinery  and 

construction of Compost Plant in Municipal 

Areas of BHAKHARA Chhattisgarh  

% 

 

Note: 

1 Offer is inclusive of GST and all other applicable taxes etc. 

2 Percentage Rate offer quoted by the bidder as per 'A' includes 03Months of trial run.  

3 For the Non- SOR items following provisions shall apply: 

 

a. Quoted percentage Rates Below Probable Amount of Contract (PAC): 

Where the contractor has quoted percentage rate lower than the Probable Amount of Contract, 

payment for the NON-SOR items shall be made strictly at the quoted rates. 

 

b. Quoted Rates Above Probable Amount of Contract (PAC): 

Where the contractor has quoted percentage rates higher than the Probable Amount of 

Contract, payments for the NON-SOR items shall be restricted to the rates specified in PAC or 

Bill of Quantities (Annexure E of the Notice Inviting Tender). 

 

c. Binding Nature: These provisions shall be binding on the contractor and shall form an integral 

part of the contract. 

 

Online offer shall be only considered.  

“We do hereby tender to execute the whole of the work described in the Scope of work and according 

to the annexed specifications as above, and should this tender be accepted I/We do hereby agree 

and bind myself/ourselves to abide by and fulfil all the conditions annexed to the said specification or 

in default thereof to forfeit and pay to the Urban Local Body____________, the penalties of sums of 

money mentioned in the said conditions, viz. 

Dated:        Tenderer`s Signature 

Witness:        Address: 

Address: 

The above tender is hereby accepted by me on behalf of the BHAKHARA 

The _______________/202 

Signature of the authority by whom the tender has been accepted.”  
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Appendix – 6 Power of attorney 

 

FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF PROPOSAL 

 

(To be submitted on the stamp paper of Rs. 100 and duly notarized)  

Power of Attorney 

 

Know all   men   by   these presents, we (name and address of the registered office) do hereby 

constitute, appoint and authorise Mr / Ms…………. (name and residential address) who is presently 

employed with us and holding the position of as our attorney, to do in our name and on our behalf, all 

such acts, deeds and things necessary in connection with or incidental to our bid for the project 

envisaging documents and providing information I responses to ULB, representing us in all matters 

before ULB, and generally dealing with ULB in all matters in connection with our bid for "Revamping of 

Material Recovery Facility (MRF) including installation of Machinery  and construction of Compost 

Plant in Municipal Areas of BHAKHARA, Chhattisgarh” (hereinafter referred to as the “Project”). 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to this 

Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and shall 

always be deemed to have been done by us. 

 

 

For 

…………………………………………………………………. Accepted 

 (signature) 

 

 

(Name, Title and Address) of the Attorney 

 

 

Note: 

The mode of execution of the Power of Attorney should be in accordance with the procedure if any, 

laid down by the applicable law and the charter documents of the executant(s) and when it is so 

required the same should be under common seal affixed in accordance with the required procedure. 
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Appendix - 7 Format for Performance Bank 

Guarantee 

 

To, 

(Name of the Employer)    

(address of the employer) 

 

WHEREAS (name and address of Contractor) (hereinafter called “The Contractor) has undertaken the 

work of “Revamping of Material Recovery Facility (MRF) including installation of Machinery  and 

construction of Compost Plant in Municipal Areas of BHAKHARA, Chhattisgarh” (hereinafter called 

“the Contract”) in pursuance of Letter of Acceptance (LOA) No dated . 

 

AND WHEREAS it has been stipulated in the said LOA that the Contractor shall furnish a Bank 

Guarantee by a recognized Bank for the sum specified therein as security for compliance with the 

obligations in accordance with the Contract. 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee. 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of 

the Contractor, up to a total of (amount of guarantee) (in words) such sum being payable in the 

types and proportions of currencies in which the Contract Price is payable. And we undertake to pay 

you, upon your first written demand and without cavil or argument, any sum or sums within the limits 

of_____(amounts of guarantee) as aforesaid without your needing to prove or to show grounds or 

reasons for your demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the Contractor before 

presenting us with the demand. 

We further agree that no change or addition to or other modification of the terms of the Contract or of 

the Works to be performed there under or of any of the contract documents which may be made 

between you and the Contractor shall in any way release us from any liability under this guarantee 

and we hereby waive notice of any such change, addition of modification. 

This guarantee shall be valid for till completion of defect liability period. 

 

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC 

Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded. 

 

Signature and seal of the Guarantor 

Name of Bank    

Address    

 

Dated   
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Appendix -8Contract Agreement 

 

This agreement is made on the day of , 2026 atBHAKHARA, Chhattisgarh 

 

BETWEEN 

 

NAGAR PANCHAYATBHAKHARA,having its office atBHAKHARA Address 

_____________,BHAKHARA, Chhattisgarh, which expression shall unless excluded by or repugnant to 

the context or meaning thereof be deemed to include its successors and permitted assigns (hereinafter 

called “the ULB") on one Part; 

 

AND 

 

M/s. , having its office at , which expression shall unless excluded by or repugnant to the context or 

meaning thereof be deemed to include its successors and permitted assigns (hereinafter called “the 

Contractor") on the other part. 

 

WHEREAS the ULB had conducted a competitive bidding process by inviting proposal in the form of bids 

(the “Bid”) vide RFP no. and NIT bearing no. (as amended by Corrigendum(s)) seeking proposals 

from interested parties for selection of a contractor for " Revamping of Material Recovery Facility (MRF) 

including installation of Machinery  and construction of Compost Plant in Municipal Areas of BHAKHARA, 

Chhattisgarh” (hereinafter called "Works"). 

 

AND WHEREAS various Bidders including M/s. ………………. submitted its proposal to the ULB. Upon 

evaluation of the proposals so received, the ULB accepted the proposal submitted by 

M/s…………………… i.e. the Contractor for the execution and completion and trial run of such Works 

and the remedying of any defects therein at a costpriceofRs…………………../-(Rupees  -) (hereinafter 

called the "Contract Price") and declared it as the Selected Bidder/ Contractor. 

 

AND WHEREAS the ULB issued Letter of Acceptance bearing no. ………….dated……………… to the 

Selected Bidder/ Contractor which was duly acknowledged by it. 

 

AND WHEREAS the Selected Bidder/ Contractor as a pre-requisite condition of signing of this 

agreement has submitted the Performance Security by way of an irrevocable and unconditional 

BankGuaranteeofRs.  /-(Rupees    only) i.e. 5% of total Contract Price vide 

BankGuaranteeno.andAdditionalPerformanceSecurityofRs…/-{Guarantee no. of Bank 

(withfulladdress)only} vide Bank 

NOW THEREFORE, in consideration of the mutual covenants, terms and conditions and understandings 

set forth in this Agreement and other good and valuable consideration (the receiptand adequacy of which 

are hereby mutually acknowledged), the Parties with the intent to be legally bound, hereby agree to 

execute this Agreement. 

 

NOW THIS AGREEMENT WITHESSETH AS FOLLOWS: 

 

In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the RFP document/ Conditions of Contract therein (hereinafter referred to and they 

shall be deemed to form and be read and constructed as part of this agreement). 

 

In consideration of the payments to be made by the ULB to the Contactor as hereinafter 

mentioned, the Contractor hereby covenants with the ULB to execute, complete and maintain the Works 
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for the period define in the RFP and remedy any defects therein in conformity with the provisions of the 

RFP document. 

 

The ULB hereby covenants to pay the Contractor, in consideration of the execution, completion 

and trial run of the Works and the remedying the defects within Contract Period, Contract Price or such 

other sum as may become payable under the provisos of the Contract at the times and in the manner 

prescribed by the RFP document. 

 

The following documents and all the conditions and provisions therein shall be deemed to form and be 

ready and construed as part of this Agreement, viz: 

• Letter of Acceptance 

• Letter for Plan of Action(s), if any 

• Drawings 

• Technical Specification provided in RFP.  

• RFP document and Corrigendum(s) 

• Contractor's Bid; and 

• Any other documents listed in the RFP document forming part of the Contract. 

 

The Parties agree that the above documents are to be taken as mutually explanatory and, unless 

otherwise expressly provided elsewhere in the Agreement, the priority of these documents shall, in the 

event of any conflict between them, be in the order as the documents have been set forth above. 

In witnessed where of the parties thereto have caused this agreement to be executed on the day and 

year first before written. 

 

Signed and executed on behalf of NAGAR 

PANCHAYATBHAKHARA   (ULB) 

Signed and executed on behalf of M/s.  

Contractor Name  

By: 

 

 
Authorized Signatory Name: 

Designation: 

By: 

 

 
Authorized Signatory Name: 

Designation: 

Witness: 

1. 

Witness:  

1. 

2. 2. 
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Appendix - 9 –Special Conditions of Contract 

 

(1) Additional performance security (APS) shall be deposited by the successful bidder at the time of 

signing of agreement when the bid amount is  unbalance i.e less than the estimated cost by more 

than 10% To 20% , in such an event the successful bidder will deposit the Additional performance 

security (APS) to the extent of difference of 90% of the PAC and bid amount in the shape of bank 

guarantee, issued by approved scheduled bank, for agreement period, in favour of the Executive 

Engineer before signing the agreement. If the bid amount is seriously unbalance j.e. less than the 

estimated cost by more than 20% in such an event successful bidder will deposit the Additional 

performance security (APS) to the extent of difference of 90% of the PAC and bid amount in the 

shapc of F.D.R., issued by approved scheduled bank, in favour of the Executive Engineer before 

signing the agreement. The Bank Guarantee/F.D.R. shall be released/returned along with the 

normal S.D.after completion of work . If the contractor fails to complete the work or left the work 

incomplete, this  Additional Performance Security (APS), shall be forfeited by the department,  & the 

agreement shall be terminated and action shall be taken in accordance with clause 3 of General 

condition of contract agreement. In case the tenderer/contractor refused to deposit Additional 

performance security (APS)  then his bid will be rejected by the sanctioning authority and earnest 

money shall be  forfeited  

(Amended vide Letter no. 21-5/T/19/2012/Tender Raipur dt. 04.06.2016 By order CG GOVT. PWD 

,Mantralay, Mahanadi Bhawan, Naya Raipur.) 

(2) If the tenderer, whose tender has been accepted, and after signing the agreement, (i) does not start 

regular actual physical items of work within 25% (twenty five percent) of the time allowed for 

completion, or abnormally slowdown the work or (iii) abandons the work, or (iv) merely goes on 

applying for extension of time; the Executive Engineer shall serve a "show cause" notice with details 

to the contractor in this regard and if the contractor does not reply, or if his reply is considered not 

satisfactory (at the sole discretion of the Executive Engineer),  his earnest money and the 

performance security money or the Bank Guarantee in this regard shall be forfeited in favour of the 

Govt.If the contractor has committed a similar default on earlier occasion (s)  in previous three 

consecutive years the contractor shall be debarred from participating in any future tender of any 

P.W.D. Division in the State of Chhattisgarh for a period of 2 (two) years from the date of such 

order, by the authority which had registered him/her. 

      Such orders & action shall be final binding and conclusive 

(3) Detailed programme of Construction: 

i. Within 15 days of issue of order to start work, the contractor shall submit in the prescribed proforma a 

detailed construction programme month wise mentioning start   and completion of each item/event 

involved in the due performance of the contract  For contract more than 10 Crores Contractor shall 

also submit detailed programme monthwise for 

a. Materials procurement 

b. Their transport arrangement to worksite with details of No. of truck/tippers 

c. Detailing of construction plants & equipments 

d. Cash flow/revised Cash flow  

ii. The contractor shall submit in the first week of each month a statement of “target vis-à-vis actual 

performance” of each item/event with slippage, if any; mentioning reasons of slippage and proposal 

for revised construction programme to complete the same in targeted date or validly extended date. 

Failure to submit this monthly statement for 4(four) months can be treated as “fundamental Breach of 

Contract” and can result in invoking clause 3 of the General conditions of contract.  

(4) Performance Guarantee: 

i. The contractor shall also be responsible for performance of work carried out by him and its 

maintenance for a scheduled period beyond the completion of work for which performance security 
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has to be furnished by him @ 5%(five percent) of  amount of contract. For this purpose contractor 

has to submit to the department a Bank Guarantee/ FDR/TDR issued by approved scheduled bank 

(duely verified by department )   of 5% amount of the value of work done on every running and final 

bill payable to him. If contractor fails to submit bank guarantee/ FDR/TDRof 5% amount of the gross 

bill, then 5% amount of bill shall be deducted from his running and final bill payment. However, the 

contractor can get refund of such performance cash security amount deducted if he submits 

appropriate bank guarantee/ FDR/TDR valid for the period as stated . 

ii. Security Deposit from Running Bills: In addition to the Performance Guarantee, a 5% security 

deposit will be deducted from each running bill. 

 50% of this deposit will be refunded upon completion of the work, as certified by the Engineer-

in-Charge. 

 The remaining 50% will be refunded after the Defect Liability Period ends or upon settlement 

of the final bill, whichever occurs later. 

 

The performance and maintenance period shall be as follows:  

  (a) 60 months after completion of work , in case of Bridge , Buildings and original work for roads 

consisting of bituminous base course and seal coat and concrete roads and others. 

  (b) 36 months in case of road renewal work alone executed with bituminous work having total 

thickness of bituminous work is upto 40 mm. 

  If require, the Executive Engineer shall ask the contractor to extend the validity period of the Bank 

Guarantee(s) for such period which he considers it proper and the contractor shall extend the 

validity period of such Bank Guarantee accordingly. If the contractor fails to extend the period 

accordingly, the Executive Engineer shall encash the B.G. before the expiry of the validity period. 

(ii)        The contractor shall have to carry out all necessary "Rectification" of defects noticed, caused due 

to any reasons   at his own cost within 07(Seven) days communication notice from the Executive 

Engineer/Sub Divisional Officers to him. 

(iii) Failure of the contractor to rectify the defects properly in the given period, it shall be open for the 

Executive Engineer/Sub Divisional Officer to get the defect(s) rectified either departmentally or 

through other agency (without calling any tender /quotation) and recover the actual cost plus 15 

% (fifteen percent) of such cost from the contactor from any sum, in any form, and available with 

the department or can be recovered as "Arrears of Land Revenue"  

(iv) Refund of  Performance Bank Guarantee/ FDR/TDR-   

(a) Performance period is 36 months- -(if applicable )-After Two years of completion of 

construction. 50%(Fifty Percent) of available performance Bank guarantee/FDR/TDR shall be 

returned to the contractor subject to the satisfaction of the Executive Engineer. Remaining 

performance Bank guarantee/FDR/TDR as would be remaining (after recovery all cost plus 

15%(Fifteen percent) for rectification of defects, if done by the department or through other 

agency) shall be returned after 36 months of completion. 

(b) Security Deposit from Running Bills 

 50% of this deposit will be refunded upon completion of the work, as certified by the 

Engineer-in-Charge. 

 The remaining 50% will be refunded after the Defect Liability Period ends or upon 

settlement of the final bill, whichever occurs later. 

The performance guarantee will be in addition to the normal security to be deducted as per 

clause 1 of General condition of contract agreement for the execution of contract. 

( Amended vide Letter no. 21-5/T/19/2012/Tender (part) Raipur dt. 20.01.2023 By order CG 

GOVT. PWD ,Mantralay, Mahanadi Bhawan, NayaRaipur.) 

( Amended vide Letter no. 21-5/T/19/2012/Tender Raipur dt. 12.12.2019 By order CG GOVT. 

PWD ,Mantralay, Mahanadi Bhawan, NayaRaipur.) 

(5) The tenderer/contractor shall give in advance authority letter(s) in favour of the Executive Engineer, 

authorising him to get all Bank‟s Fixed Deposit receipts, Bank Guarantees (either normal security 

deposit and or for performance security) to get these Bank Receipts and Guarantee deeds verified 
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and got confirmed from the concerned Bank. It will be only after getting such confirmation that the 

Executive Engineer shall pay any amount accordingly or refund the equal amount for which BG 

submitted has been duly verified and confirmed.   

(6) The contractor shall not remove minor mineral from borrow areas, quarries without prior payment of 

Royalty charges.    

(7) Deleted  

(8) Clause 4(performance gaurantee) of (Annexure G) special condition of NIT are not applicable for 

ordinary repairs, supply of materials, survey and envestigation of road/bridge/ building works. 

(9) The contractor has to fix reflecting information board, size 120 cms X 90 cms. One at starting point 

of the road and another from end point of the road describing the details of work as instructed by E. 

E. at his costs. 

(10) Cess @ 1% (One Percent) shall be deducted at source, from every bill of contractor by the 

Executive Engineer under "Building and other construction for Workers Welfare, Cess Act 1996". 

(11) It is mandatory for the construction(s) to get himself/themselves registered with"C.G. Building and 

other construction Welfare Board" as soon as the work order is issued to him/them for the work 

amounting to Rs.10.00 (Ten) lakhs and above and submit a copy of the same to the concern 

Executive Engineer, otherwise no payment will be made under the contract. 

(12) Contractors are advised to go through the Notice Inviting tenders & the tender/PQ document 

thoroughly. Certificates, annexures, enclosures as mentioned in the document will have to be 

submitted by the tenders strictly in the prescribed format, at the time of submission of 

Technical/Financial bid, failing which the contractor shall disqualify for the work & his financial offer 

shall not be opened and no representation, appeal or objection, what so ever in this regard shall be 

entertained by the department. 

(13) It is mandatory to submit online by the contractor the list of on-going works/works in hand. If any 

work is found delayed beyond one year from the stipulated date of completion due to contractor's 

fault, the contractor will be disqualified for the reason of poor performance. 

(14) Blacklisted or debarred bidders shall not be permitted to participate in any tender issued by any 

department of the State Government 

(15) In case of conflict between “General condition of contract and the special condition” the terms of 

special conditions shall prevail. 

(16)  For Road Construction Work within a radius of 300 km from any Thermal Power Plant, the use of 

fly ash shall invariably be done in embankment construction in confirmation to guidelines given in 

IRC: SP-58-2001. (Amendment issued vide Deputy Secretary Govt. of Chhattisgarh Public 

Works Departments, Raipur Memo. NO. 3298/2286/2016/19  Dates 15.08.2016) 

(17) In this document Pre-Contract Integrity Pact is added as Annexure, as per the guidelines issued 

by Government vide Letter no- 243@fo@fu@pkj@2013 u;k jk;iqj] fnukad 06 tqykbZ2013 

(Amendment issued vide Deputy Secretary Govt. of Chhattisgarh Public Works Departments, 

Raipur Memo. NO. F 21-5/T/19/2012/Tender  Dates 06.08.2016 

“Apart from taking other safety measures the contractor shall observe and ensure the following 

safety regulations : 

a. He shall provide safety belts, helmets, fluoroscent jackets to all the workers deployed on the 

site. He shall arrange the same for all the officials/persons also visiting the site. 

b. He shall provide strong and stout scaffolding, centering and shuttering at site-the design of 

which shall be got approved from the engineer in charge. The contractor shall be held fully 

responsible for any accident if it occurs due to not following the above. 

c. The complete site shall be fully lighted, watched, barricaded and guarded until completion of 

work and taking over so as to forbid entry of any tresspasser. 

d. All the excavated trenches (for foundations/septic tanks), bore holes shall be kept properly 

guarded/fenced, all the time, to avoid falling of any person their in. 
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e. The periphery area of  building inside and outside shall be provided with temporary shed 

structures, so as to safe guard the workers/officials passing by it from anything falling from the 

work going on in the upper stones.  

f. In case of road works the widening portion when excavated shall be provided with all safety 

measures like safety ribbons, guard stones, cautionary sign boards (reflective) 

g. The contractor shall arrange good strong ladders etc to facilitate the departmental officials in 

supervision. 

h. The contractor shall get his workers fully insured their life against accidents. 

i. The contractor shall work in such a manner that neither, the public & nor any property 

(govt./public/private) is put to risk. 

j. On the roads under constructions, the contractor shall ensure that no construction material is 

kept/stacked on the road carriage way/ shoulder” 

k. Comply with all applicable safety regulations. 

l. Take care for the safety of all persons entitled to be on the site. 

m. Use reasonable efforts to keep the side and works clear of unnecessary obstruction so as to 

avoid danger to these persons. 

n. Provide any temporary works (including roadway, footways, guards and fences) which may 

be necessary, because of the execution of the works, for the use and protection of the public 

and of owners and occupiers of adjacent land. 

o. The contractor shall be fully responsible for the adequate safety of all site operations and 

method of constructions. 

p. The contractor shall submit to the Engineer an detailed proposal covering safety measures 

proposed to be adopted at site. 

q. Breach of safety provision by the Contractor and his employees shall constitute a sufficient 

cause for action. 

r. Adequate precautions shall be taken to prevent accidents from electric cables, while digging 

operation is underway. 

s. Workers employed on bituminous works, stone crushers  concrete batching plants etc. shall 

be provided with protective goggles, gloves, gumboots etc. 

t. Those engaged in welding work shall be provided with welder protective shields. 

u. All display boards shall be retro reflective material and of sizes mentioned in the drawing. 

v. All vehicles will have reverse horns. 

w. In addition, if directions are given by the “Engineer”  to augment the safety measures, the 

Contractor has to abide by his directions. 

x. A safety officer shall be nominated by the Contractor to prepare safety programmed and after 

getting the approval from the Engineer, oversee the safety arrangement at side. 

(18) It is Mandatory for the C & D Class Bidders, to Submit online the list of ongoing works/works in 

hand in the Appendix 3 (enclosed). If the total value of ongoing works/work in hand is more than 2.5 

times the capacity as specified for C and D class bidders. The bidder will be disqualified. 

((Amendment issued vide Deputy Secretary Govt. of Chhattisgarh Public Works Departments, 

Raipur Memo. NO. 21-5/T/19/2012 Tender.Naya Raipur  Dated 27.09.2016) 

19(A)  Deleted 

19(B) - (FOR TENDER value from Rs. 1 crore to  Rs. 5 crore) 

All the bidder shall have to submit the information of Bid capacity  information  and affidavit . They will 

only be qualified if the available bid capacity is equal or more than the amount put to tender.  

(Amendment issued vide Deputy Secretary Govt. of Chhattisgarh Public Works Departments, 

Raipur Memo. NO. 21-5/T/19/2012 Tender.Naya Raipur  Dated 31.07.2020) 

(19) Deleted. 

(Amendment issued vide Deputy Secretary Govt. of Chhattisgarh Public Works Departments, 

Raipur Memo. NO. 21-5/T/19/2012 Tender. Naya Raipur  Dated 05.10.2019) 
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SPECIAL CONDITION 

 

1. In the event of withdrawing his/her after before the expiry of the period of validityof offer of 

failing to execute the agreement as required by condition No. 10.1.1 of the notice inviting 

tender (N.I.T) he/ she will not be entitled to tender for this workin case of recall of tenders. In 

addition to forfeiture of his/her earnest money asper provisions of condition No. 4.7 and 

10.1.1 of N.I.T as may be applicable for thework, the registering authority will demote the 

contractor/ firm for a period of oneyear. If the tenderer has committed a similar default of 

earlier occasion (s) as will,then such demotion in registration will be permanently. 

This special condition will supersede anything contrary to it in the tenderdocument. 

2. Cess @ 1% (One percent) shall be deducted at source. From every bill ofcontractor by the 

Commissioner/Chief Municipal Officer under “Building and otherconstruction for Workers 

Welfare, Cess Act 1996” 

3. It is mandatoryfor the contractor (s) to get himself/themselves registered with“C.G. Building 

and other construction Welfare Board” as soon as the work order isissued to him/ them for the 

work amounting to Rs. 10.00 (Ten) Lakhs and aboveand submit a copy of the same to the 

same to the concern Engineer in Charge,otherwise no payment will be made under the 

contract. 

4. Contractors are advised to go through the Notice Inviting tenders & thetender/PQ/Bid 

Capacity document thoroughly. Certificates, annexures,enclosures as mentioned in the 

document will have to be submitted by thetenders strictly in the prescribed format at the time 

of submission of Technical/Financial bid, failing which the contractor shall disqualify for the 

work & hisfinancial offer shall not be opened and no representation appeal or objection,what 

so ever in this regard shall be entertained by the department. 

 

Other Conditions 

1. All the Charges required for vetting of the designs done by The Contractor by NIT/GEC 

approved by ULB etc. shall be deemed to have been included in the quoted rates. 

2. The contractor has to submit sample of the items defined and to be used in the project, the 

same to be Approved by ULB, before use. 

3. In case of increase in contract value during the original contract period or during extension 

as applicable, bidder shall submit the performance BG as specified for the increased value 

valid up to extended contract duration. 

4. Contractor shall be Responsible to make his own arrangements for supply of power for his 

use including area illumination, construction activities, fabrication, without any extra cost to 

Client. 

5. Contractor shall make his own arrangements for supply of water and all arrangements for 

distribution, storage, use and drainage of the same at his own cost. 

6. ULB shall endeavor to provide land out of available land to the Contractor, for the sole 

purpose of field office using Contractor‟s own container (porta cabin). No land shall be 

provided for accommodation of workers/labour. 

7. The Contractor shall remove all temporary buildings / facilities etc., if any, before leaving the 

site after completion of works in all respect. In the event that Contractor fails to clear the site 

within 3 weeks after receiving intimation from ULB to do so, ULB shall be free to engage the 

services of any third party to clear the site at Contractors risk and cost. All expenses incurred 

on this account shall be recovered from the Contractor. 
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8. Taxes, Duties, Royalty, Prices Royalty: All royalties etc., as may be required for any Borrow 

Areas, including right of way etc. to be arranged by Contractor shall be deemed to have 

been included in the quoted prices. Contractor's quoted rates should include the royalty on 

different applicable items as per the prevailing State Government rates. 

9. Deleted 

10. Electrical Contractor‟s License- Bidder or his subcontractor to have valid Electrical License 

for executing the project. 

11. Project Review Meeting: The contractor, immediately on award of work shall submit details 

of his key personnel to be engaged for the work at site. In addition, he shall furnish the 

Engineer-in-Charge detailed organogram of his staff involved with the work. The Contractor 

shall present the Programme and status at various review meetings as required: 

12. Weekly Review Meetings: Shall be attended by Local Team headed by Project - in-Charge 

13. Monthly Review Meetings: Shall be attended by Project-in-Charge and the Management 

Representative who can take independent decisions. 

14. Deleted 

15. Recommended Makes of Materials: A list of recommended makes of materials is as per 

Tender document. If ISI marked product/ MoRTH specification material is not available, the 

same shall be as approved by the Engineer-in-Charge before execution. 

16. Completion Certificates/ NOC from Local Statutory Bodies: Contractor has to arrange at his 

own cost work completion certificates or NOCs if required to be obtained, from the local 

statutory bodies of central and state govt. such as Municipal Corporation, electrical, safety, 

Fire authority, Chief Controller of Explosives (CCOE) etc. Any fees required for obtaining 

such NOCs shall be paid by ULB on production of relevant depository challans/ receipts from 

such Govt. authorities. Initial approval drawings shall be made available by ULB. 

17. The inspection of the works by the authorities shall be arranged by the Contractor and 

necessary co- ordination and liaison work in this respect shall be the responsibility of the 

Contractor. 

18. Tools, Plants and Machinery: The Contractor shall provide and install at site adequate T&P 

for construction of the Project Works. The deployment of T&P shall be planned as per work 

requirement to suit the nature, quantum and speed of the work for lifting/hoisting 

construction materials/equipment etc. The T&P shall be maintained in good working 

condition throughout the progress of work. All adequate precaution regarding formal upkeep 

of valid Statutory/Safety credentials of major construction equipment as directed by ULB, 

their installation, operation, maintenance, materials etc., shall be taken care of. The 

operating staff to be deployed shall be properly qualified and adequately trained and 

experienced. All safety precautions shall be taken during the project duration, against 

possible accident. The Contractor shall deploy his representative to effectively enforce the 

safety rules and regulations in this regard. The contractor shall deploy all necessary tools 

and plants as per the requirement of the work. 

19. Deleted 

20. Deleted 

21. Lighting & watch and ward: The contractor shall at his own cost take all precautions to 

ensure safety of life and property by providing necessary barriers, area lighting at the 

construction site and approaches, watchmen, necessary watch towers etc. during progress 

of work at all hours including night hours, if required, as directed by the Engineer-in-charge. 

22. The Contractor shall be responsible for the watch and ward of the all construction premises 
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and buildings, safety of all fittings and fixtures including sanitary and water supply fittings 

and fixtures provided by him against pilferage and breakage during the period of installation 

till handing over of all the works to ULB. 

23. Monthly Bills of Contractor: Contractor shall submit Monthly bills for the work Executed. 

24. Time period of the Project: Entire project should be completed and delivered within 6 Months 

Construction time from the date of award of contract that includes rainy season +3 Months 

Trial run. The time allowed for carrying out the work as entered in the Tender shall be strictly 

observed by the Contractor and shall be reckoned from the date on which the Letter of 

Acceptance is given to the Contractor. The work shall throughout the stipulated period of the 

Contract be proceeded with all due diligence as time being deemed to be the essence of the 

contract on the part of the Contractor. 

25. The program for completion of work shall be a part of the Contract Document in the form of 

Bar Chart / Gantt chart. The Contractor is supposed to carry out the work and keep the 

progress as per Bar Chart/GANTT Chart. The Contractor shall complete the work as per the 

Schedule given in the Contract and the program submitted by the Contractor. 

26. Contract Execution: In the event of the contractor failing or neglecting to complete the 

rectification work within the period up to which the contractor has agreed to maintain the 

work in good order, the amount of Performance Security shall be adjusted towards the 

excess cost incurred by the Department on rectification work. 

27. Action when whole of Performance Security is forfeited: In any case in which under any 

Clause of this contract, the contractor shall have rendered himself liable to pay 

compensation amounting to the whole of this Performance Security or in the case of 

abandonment of the work owning to serious illness or death of the contractor or any other 

cause, the Engineer-in- Charge shall have power to adopt any of the following process, as 

he may deem best suited to the interest of ULB - 

a. To rescind the contract (for which recession notice in writing to the contractor 

shall be conclusive evidence) and in that case, the Performance Security of 

the contract shall stand forfeited and be absolutely at the disposal of ULB. 

b. To carry out the work or any part of the work departmentally debiting the 

contractor with the cost of the work, expenditure incurred on tools and plant, 

and charges on additional supervisory staff including the cost of work-charged 

establishment employed for getting the un-executed part of the work 

completed and crediting him with the value of the work done departmentally in 

all respects in the same manner and at the same rates as if it had been 

carried out by the contractor under the terms of his contract. The certificate of 

the Engineer - in - Charge as to the costs and other allied expenses so 

incurred and as to the value of the work so done departmentally shall be final 

and conclusive against the contractor. 

c. To order that the work of the contractor be measured up and to take such part 

thereof as shall be un- executed out of his hands, and to give it to another 

contractor to complete, in which case all expenses incurred on advertisement 

for fixing a new contracting agency, additional supervisory staff including the 

cost of work charged establishment and the cost of the work executed by the 

new contract agency will be debited to the contractor and the value of the work 

done or executed through the new contractor shall be credited to the 

contractor in all respects and in the same manner and at the same rates as if it 

had been carried out by the contractor under the terms of his contract. The 

certificate of the Executive Engineer as to all the cost of the work and other 
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expenses incurred as aforesaid for or in getting the n-executed work done by 

the new contractor and as to the value of the work so done shall be final and 

conclusive against the contractor. 

d. In case the contract shall be rescinded under Clause above, the contractor 

shall not be entitled to recover or be paid any sum for any work there for 

actually performed by him under this contract unless and until the Executive 

Engineer shall have certified in writing the performance of such work and the 

amount payable to him in respect thereof and he shall only be entitled to be 

paid the amount so certified. In the event of either of the courses referred to in 

Clause b) or c) being adopted and the cost of the work   executed 

departmentally or through a new contractor and other allied expenses 

exceeding the   value   of such work credited to the contractors amount of 

excess shall be deducted from any money due to the contractor, by ULB 

under the contract or otherwise, howsoever, or from his Performance Security 

or the sale proceeds thereof provided, however, the contractor shall have no 

claim against ULB even if the certified value of the work done departmentally 

or through a new contractor exceeds the certified cost of such work and allied 

expenses, provided always that whichever of the three courses mentioned in 

clauses (a), (b) or is adopted by the Executive Engineer, the contractor shall 

have no claim to compensation for any loss sustained by him by reason of his 

having purchase or procured any materials or entered in to any engagements 

or made any advance on account of or with a view to the execution of the work 

or the performance of the contract. 

28. Contract may be rescinded and Performance Security forfeited for bribing a public officer or 

if contractor becomes insolvent. 

29. If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent or 

commence any proceeding to get himself adjudicated and insolvent or make any 

composition with his creditors, or attempt so to do or if bribe, gratuity, gift, loan, perquisite, 

reward or advantage, pecuniary or otherwise, shall either directly or indirectly be given 

promised or offered by the contractor or any of his servants or agents through any public 

officer, or person in the employ of ULB /Govt. 

30. In any way relating to his office or employment, or if any such officer or person shall become 

in any way directly or indirectly interested in the contract the Engineer In-charge may 

thereupon, by notice in writing rescind the contract and the Performance Security of the 

Contractor shall thereupon stand forfeited and be absolutely at the disposal of ULB and the 

same consequences shall ensure as if the contract had been rescinded under above clause 

hereof; and in addition the contractor shall not be entitled to recover or be paid for any work 

therefore actually performed. 

31. The Performance Guarantee Details as per the Contract Data. 

32. Drawing: All Drawings/Layout plans are for reference or guidance purpose only. The Bidder 

will submit the detailed construction plan of Project within 15 days from date of issuing work 

order. The same shall be reviewed and approved by Engineer – In charge of ULB or through 

other agency approved by ULB. This 15 days‟ period is included in stipulated time for 

construction. Construction of Project shall be carried out as per the approved drawings 

provided by ULB. Data to be furnished by the Bidder: The Bidder shall submit the following 

information to the Engineer-in- charge. Proposed constructions Programme and time 

schedule showing sequence of operations within 15 days of receipt of notice to proceed with 

the work in pursuance of the conditions of contract. 

33. Action when the progress of any crucial item of work is unsatisfactory: If the progress of a 
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crucial item of work, which is important for timely completion of work is unsatisfactory, the 

Engineer-in- charge shall not withstanding that the general progress of work is satisfactory, 

after giving the Bidder 15 days‟ notice in writing get the said work executed by employing 

other means including other labour / Bidder etc. and the Bidder will have no claim for 

compensation for any loss sustained by him owing to such action. 

34. Inspection and Tests:  

a. Except as otherwise provided in here of all material and workmanship if not 

otherwise designated by the specifications shall be subject to inspection, 

examination and test by the Engineer-in- Charge at any and all times during 

manufacture and/or construction and at any/all places where such 

manufacture or constructions are carried on. The Engineer-in charge shall 

have the right to reject defective materials and workmanship or require its 

corrections. Rejected workmanship shall be satisfactorily replaced with the 

proper material without charge thereof and the Bidder shall properly segregate 

and remove the rejected material from the premises. If the Bidder fails to 

proceed at once with the replacement of the rejected material and/or the 

construction of defective workmanship the Engineer-in charge may replace 

such material and/or correct such workmanship and charge the cost thereof to 

the Bidder. 

35. Removal of temporary work, Plant & Surplus materials: Prior to final acceptance of the 

completed work but excepting as otherwise expressly directed or permitted in writing, the 

Bidder shall, at his own expenses remove from the site and dispose of all the temporary 

structures including buildings, all plant and surplus materials, and all rubbish and debris for 

which he is responsible to the satisfaction of Engineer -in-Charge. 

36. Possession prior to completion: The Engineer-in-Charge shall have the right to take 

possession of or use any completed part of the work. Such possession or use shall not be 

deemed as an acceptance of any work not completed in accordance with the contract. 

37. Damage to works: The works whether fully completed or incomplete, all the materials, 

machinery, plants, tools, temporary building and other things connected there with shall 

remain at the risk and in the sole charge of the Bidder until the completed work has been 

delivered to the Engineer-in- Charge and till completion certificate has been obtained from 

the Engineer in- charge. Until such delivery of the completed work, the Bidder shall at his 

own cost take all precautions reasonably to keep all the aforesaid works, materials, 

machinery, plants, temporary buildings and other things connected there with free from any 

loss, damages and in the event of the same or any part there of being lost or damaged, he 

shall forthwith reinstate and make good such loss or damages at his own cost. 

38. Examination and tests on completions: On the completion of the work and not later than 

three months thereafter, the Engineer-in-charge shall make such examination and tests of 

the work as may then seem to him to be possible, necessary or desirable, and the Bidder 

shall furnish free of cost any materials and labour which may be necessary thereof and shall 

facilitate in every way all operations required by the Engineer-in- Charge, in making 

examination and tests. 

39. Climatic Conditions: The Engineer-in-Charge may order the Bidder to suspend any work that 

may be subject to damage by climatic conditions and no claims of the Bidder will be 

entertained by the department on this account. As per the Ministry of Environment and 

Forest Guidelines 2010 and Ministry of Urban Development notifications, the Site area shall 

be protected from dust by fixing Green Fencing around the Construction site area. The 

Contractor is instructed to strictly adhere to the following at his own cost. Supply and Fixing 

Green barriers and wind breaking walls around their sites. Cover tarpaulin on scaffolding 
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around area of construction. Do not store construction material, particularly sand, on any 

part of the street, roads in any colony, Cordon the work area with proper fencing by other 

means with due consideration of safety of workers, public, etc. Dust emissions from 

construction site are controlled. Sprinklers should be compulsorily used at the site and Wet 

jets in grinding and stone cutting must be used. 

40. The work area shall be well illuminated during nights. Safety regulations: While carrying out 

this work, the Bidder will ensure compliance of all safety regulations as provided in the 

Safety Code. The bidder will be responsible for safety of the works. The Bidder must not 

interfere with other Bidders who may be employed simultaneously or otherwise by the 

department at the Site. He will at no time engage departmental labour or that of other 

Bidders without the written permission of the Engineer-in-Charge. Bidder is fully responsible 

for cause of damages of the adjoining works of different works at site and the same cost of 

rectification of damages shall be recovered from the Bidder as per Engineer In-charge 

instructions. 

41. Regulations and bye laws: The Bidder shall conform to the regulations, byelaws any other 

statutory rules made by any local authorities or by the Government and shall protect and 

indemnify ULB, against any claim or liability arising from or based on the violation of any 

such laws, safety, theft, ordinance, regulation, orders, decrees etc. 

42. Site Order Book: A site order book shall be kept in the departmental office at the site of the 

work. As far as possible all orders regarding the works are to be entered in this book. All 

entries therein shall be signed by the departmental officers in direct charge of the work and 

the Bidder or his representatives. In the important cases the CHIEF MUNICIPAL OFFICER 

or Authorized person of ULB will countersign the entries which shall except with the written 

permission of the TA and the Bidders, or his representative shall be bound to take note of all 

instructions meant for the Bidder as entered in the site order book without having to be 

called for separately to note them. The Engineer-in- charge shall submit periodically copies 

of the remarks of the site order book to the CHIEF MUNICIPAL OFFICER, BHAKHARA for 

record and to the Bidder for compliance and report. 

43. Conversion of units: Whenever in the contract agreement dimensions and units have been 

expressed in F.P.S. system, the same will be converted into metric system units by applying 

the standard conversion table of Indian Standard Institution so as to derive the 

corresponding figure arithmetically and the Bidder will have to accept the figures so derived 

without any claim or compensation whatsoever. 

44. Deleted 

45. Deleted 

46. Deleted 

47. Escalation:  

No claim on account of any escalation on whatsoever ground shall be entertained at 

any stage of works. Rates quoted by contractor shall be firm and fixed for entire 

contract period as well as extended period for completion of the works. No escalation 

shall be applicable on this contract. 

48. The Bidder must extensively coordinate with ULB and its Technical Consultant (PMC) during 

all stage of the project. The successful bidder shall obtain written approvals from ULB at all 

stages, before commencing work on any particular stage of work. During the construction 

phase, after completion of any particular stage/phase of works and before commencing work 

on the next stage/phase of work, the successful bidder shall obtain written approval on the 

completed works/phase from ULB, before commencing work on the next stage/phase of 
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works. 

49. Bidder shall not commence any work under the scope of works under this bid/contract before 

obtaining the said written approval from the Authority. The ULB has full power to require the 

removal from the premises of all materials which, in his opinion, are not in accordance with 

the specification and in case of default, the Engineer-in- charge is to be at liberty to employ 

other persons to remove the same without being answerable or accountable for any loss or 

damage that may happen or arise to such materials. 

50. The Engineer-in-charge is also to have full power to substitute other improper materials to be 

substituted and in case of default, the Engineer-in-charge may cause the same to be 

supplied and all costs which may arise due to such removal and substitution are to be borne 

by the Bidder (s). 

51. The ULB reserves the power to send workmen upon the premises to execute fittings and 

other works not included in the Contract for whose operation Bidder (s) is/are to afford every 

reasonable facility during ordinary working hours, provided that such operation shall be 

carried on in such manner as not to impede the progress of the work included in the contract 

but the Bidder(s) is/are not to be held responsible for any damage which may happen to or 

be occasioned by any such fittings or other works. 

52. Failure of Bidder to rectify the defects properly in the given period shall be open for the 

Engineer- In-Charge, ULB to get the defect(s) rectified either departmentally or through other 

agency (Without calling any tender / Quotation) and recover the actual cost plus 15 % 

(Fifteen per cent) of such cost from the Bidder from any sum, in any form available with the 

department. 

53. The Bidder shall furnish promptly without additional charge all facilities, labour and material 

necessary for the safe and convenient inspection and tests that may be required by the 

Engineer-in-Charge. All inspections and tests by the departments shall be performed in such 

a manner as to not unnecessarily delay the work. Special full size and performance test shall 

be charged with any additional cost of inspection when materials and workmanship are not 

kept ready by the Bidder at the time of inspection. 

54. Liquidated damages - For Delay in completion of work by the Bidder, the Engineer-In-

Charge have full power to recover penalty in following manners: - 

i. For Delay Period the Penalty will be calculated @ 0.1% Per Day of delay beyond 

the Contract Period. Total Penalty limited to maximum to 10% of Contract Value. 

55. Death or permanent invalidity of Bidder: - if the Bidder is an individual or a proprietary 

concern or a partnership concern, dies during the currency of the contract or becomes 

permanently incapacitated, and where the surviving partners are only minors, the contract 

shall be closed without levying any damages/ compensation as provided in the contract 

agreement. However, if competent authority is satisfied about the competence of the 

surviving Partner[s], then the competent authority Engineer - in - charge shall enter into a 

fresh agreement for the remaining work strictly on the same terms and condition under which 

the contract was awarded. 

56. Deleted 

57. Insurance Requirements: Insurances to Be Taken Out by The Contractor in accordance with 

the provisions of GCC, the Contractor shall at its expense take out and maintain in effect, or 

cause to be taken out and maintained in effect, during the performance of the Contract, the 

insurances set forth below in the sums and with the deductibles and other conditions 

specified. The identity of the insurers and the form of the policies shall be subject to the 

approval of the Employer, such approval not to be unreasonably withheld. 
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i. Cargo Insurance: Covering loss or damage occurring, while in transit from the 

supplier‟s or manufacturer‟s works or stores until arrival at the Site, to the 

Facilities (including spare parts therefore) and to the construction equipment to be 

provided by the Contractor or its Subcontractors. 

ii. Installation All Risks Insurance: Covering physical loss or damage to the Facilities 

at the Site, occurring prior to completion of the Facilities, with an extended 

maintenance coverage for the Contractor‟s liability in respect of any loss or 

damage occurring during the defect liability period while the Contractor is on the 

Site for the purpose of performing its obligations during the defect liability period. 

iii. Third Party Liability Insurance: Covering bodily injury or death suffered by third 

parties (including the Employer‟s personnel) and loss of or damage to property 

(including the Employer‟s property and any parts of the Facilities that have been 

accepted by the Employer) occurring in connection with the supply and installation 

of the Facilities. 

iv. Automobile Liability Insurance: Covering use of all vehicles used by the 

Contractor or its Subcontractors (whether or not owned by them) in connection 

with the supply and installation of the Facilities. Comprehensive insurance in 

accordance with statutory requirements. 

58. Workers‟ Compensation: In accordance with the statutory requirements applicable as per the 

Chhattisgarh Government compensation policy. 

59. The Employer shall be named as co-insured under all insurance policies taken out by the 

Contractor pursuant to GCC Sub-Clause, except for the Third-Party Liability, Workers‟ 

Compensation and Employer‟s Liability Insurances, and the Contractor‟s Subcontractors 

shall be named as co-insureds under all insurance policies taken out by the Contractor 

pursuant to GCC Sub-Clause, except for the Cargo, Workers‟ Compensation and Employer‟s 

Liability Insurances. All insurer‟s rights of subrogation against such co-insureds for losses or 

claims arising out of the performance of the Contract shall be waived under such policies. 

60. Site Order Book: A site order book shall be kept at the Employer's office on the site of the 

work. As far as possible all orders regarding the works are to be entered in this book. All 

entries therein shall be signed by the Engineer on his representative and the contractor or 

his authorized representative. In important cases the Engineer will countersign the entries 

which have been made. The site order book shall not be removed from the work site except 

with written permission of the Engineer and the Contractor or his representative shall be 

bound to take note of all instructions and directions meant for the Contractor as entered in 

the site order book without having to be called on separately to note them. The Engineer 

shall submit periodically copies of the remarks in the site order book to the Employer for 

record and to the contractor for submitting compliance report. 

61. Design and Drawings: Bidder shall carryout detail survey and investigations (including soil 

test) as may be required for preparation of detail designs and drawings. The detailed design 

and drawing shall be prepared by Contractor and submitted to Government Engineering 

College for examination through CHIEF MUNICIPAL OFFICER (ULB) and the observations 

made by the examining institute shall be duly incorporated by Contractor without any claims 

what so ever in this regard. Thereafter the drawing duly vetted by engineering college shall 

be submitted to CHIEF MUNICIPAL OFFICER/Engineer in Charge for final approvals. 

62. The approved drawings shall remain in the sole custody of the Engineer. The Contractor 

shall obtain and make at his own expense any further copies required by him. At the 

completion of the contract the Contractor shall return to the Engineer all Drawings provided 

under the Contract. One copy of the Drawings furnished to the Contractor as aforesaid, shall 
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be kept by the Contractor on the site and the same shall at all reasonable times be available 

for inspection and use by the Engineer and the Engineer's Representative and by any other 

person authorized by the Engineer in charge. 

63. Model Rules Relating to Labour, Water Supply and Sanitation in Labour Camps: Note:  As 

per Annexure A of this NIT  

64. Bidder‟s Labour Regulations- As per Annexure B of this NIT  

65. The regulations aforesaid shall be deemed to be a part of this contract and any breach 

thereof shall be deemed to be breach of this contract. 

66. The Bidder shall obtain a valid license under the contract (Regulations and Abolition) Act in 

force and rules made there under by the competent authority from time to time before 

commencement of work and continue to have a valid license until the completion of the 

work. Any failure to fulfil this requirement shall attract the penal provisions of this contract 

arising out of the resulted non-execution of the work assigned to the Bidder. 

67. Labour Safety, Health and Regulations Including Forms 

68. Suitable scaffolds should be provided for workmen for all works that cannot safely be done 

from the ground, or from solid construction except such short period work as can be done 

safely from ladders. When a ladder is used an extra mazdoor shall be engaged for holding 

the ladder and if the ladder is used for carrying materials as well, suitable footholds and 

hand holds shall be provided on the ladder and the ladder shall be given an inclination not 

steeper than ¼ to 1 (1/4 horizontal and 1 vertical). 

v. Scaffolding or staging more than 3.6m (12 feet) above the ground or floor, swung 

or suspended from an overhead support or erected with stationery support shall 

have a guard rail properly attached or bolted, braced and otherwise secured at 

least 90 cm. (3 feet) high above the floor or platform of such scaffolding or staging 

and extending along the entire length of the outside and ends thereof with only 

such opening as may be necessary for the delivery of materials. Such scaffolding 

or staging shall be so fastened as to prevent it from swaying from the building or 

structure. 

vi. Working platforms, gangways, and stairways should be so constructed that they 

should not sag unduly or unequally, and if the height of the platform or the 

gangway or the stairway is more than 3.6m (12 feet) above ground level or floor 

level, they should be closely boarded, should have adequate width & should be 

suitable fastened as described in (2.0) above. 

vii. Every opening in the floor of a building or in a working platform shall be provided 

with suitable means to prevent the fall of persons or materials by providing 

suitable fencing or railing whose minimum height shall be 90 cm (3 feet). 

viii. Safe means of access shall be provided to all working platforms and other 

working places. Every ladder shall be securely fixed. No portable single ladder 

shall be over 9m. (30 feet) in length while the width between side rails in rung 

ladder shall in no case be less than 29 cm. (11.5”) for ladder up to and including 

3m (10 feet) in length. For longer ladders this width should be increased at least 

1/4" for each additional 30 cm (1 ft.) Of length. Uniform step spacing shall not 

exceed 30 cm (12"). Adequate precautions shall be taken to prevent danger from 

electrical equipment. No materials on any of the sites of the work shall be so 

stacked or placed as to cause danger or inconvenience to any person or the 

public. The contractor shall provide all necessary fencing and lights to protect the 

public from accident, and shall be bound to bear the expenses of defense of every 

suit, action or other proceeding at law that may be brought by any person for 

injury sustained owing to neglect of the above precautions and to pay any 

damages and cost which may be awarded in any such suit, action or proceedings 

to any such person or which may, with the consent of the contractor, be paid to 

compensate any claim by any such person. 
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69. Excavation and Trenching 

i. All trenches, 1.2mts. (four feet) or more in depth, shall at all times be supplied with 

at least one ladder for each 30m. (100 feet) in length or fraction thereof, ladder 

shall be extended from bottom of the trench to at least 90cm (3feet) above the 

surface of the ground. The side of the trenches, which are 1.5 m. (5feet) or more 

in depth shall be stepped back to give suitable slope or securely held by timber 

bracing, so as to avoid the danger or sides to collapsing. The excavated materials 

shall not be placed within 1.5m (5 feet) of the edges of the trench or half of the 

depth of the trench whichever is more. 

ii. Cutting shall be done from top to bottom. Under no circumstances undermining or 

undercutting shall be done. 

iii. Demolition - before any demolition work is commenced and also during the 

progress of the work following precautions shall be observed: 

iv. All roads and open areas adjacent to the work site shall either be closed or 

suitably protected. 

v. No electric cable or apparatus which is likely to be a source of danger or a cable 

or apparatus used by the operator shall remain electrically charged. 

vi. All practical steps shall be taken to prevent danger to persons employed from risk 

or fire or explosion or flooding. No floor, roof or other part of the building shall be 

overloaded with debris or materials as to render it unsafe. 

vii. All necessary personal safety equipment‟s as considered adequate by the 

engineer-in- charge should be kept available for the use of persons employed on 

the site and maintained in a condition suitable for immediate use, and the 

contractor should take adequate step to ensure proper use of equipment by those 

concerned. The following safety equipment shall be invariably provided. 

viii. Workers employed on mixing asphaltic materials, cement and lime mortars shall 

be provided with protective footwear and protective goggles. 

ix. Those engaged in white washing and mixing or stacking of cement bags or any 

materials which are injurious to the eye shall be provided with protective goggles. 

x. Those engaged in welding works shall be provided with welder‟s protective eye 

shields. 

xi. Stone breakers shall be provided with protective goggles and protective clothing 

and seated at sufficiently safe interval. 

xii. Gas masks with oxygen cylinder should be kept at site for use in emergency. 

xiii. The extent to which these precautions are to be taken depend on individual 

situation but the decision of the engineer-in-charge regarding the steps to be 

taken in this regard in an individual case will be final. 

xiv. The contractor shall not employ men and women below the age of 18 years. 

xv. No paint containing lead or lead products shall be used except in the form of 

paste or readymade paint. Suitable face masks should be supplied for use by the 

workers when paint is applied in the form of spray or a surface having lead paint is 

dry rubbed and scrapped. 

xvi. Overalls shall be supplied by the Contractor to the workmen and adequate 

facilities shall be provided to enable the working painters to wash during the 

cessation of work. White lead, sulphate or lead work products containing those 

pigments shall not be used in painting operation except in the form of paste or of 

paints ready for use. Measures shall be taken whenever required in order to 

prevent danger arising from the application of paint in the form of spray. 

xvii. Measures shall be taken, whenever practicable to prevent danger arising out of 

dust caused by dry rubbing down and scrapping. 

xviii. Adequate facilities shall be provided to enable working painter to wash during and 

on cessation of work. Suitable arrangements shall be made to prevent clothing put 
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off during working hours being spoiled by painting materials. 

xix. Cases of lead poisoning and of suspected lead poisoning shall be notified and 

shall be subsequently verified by a medical man appointed by the competent 

authorities of ULB. 

xx. The ULB may require when necessary, a medical examination of workers. 

xxi. Instructions with regard to the special hygienic precautions to be taken in the 

painting trade shall be distributed to working painters. 

xxii. When the work is done near any place where there is risk of drowning, all 

necessary equipment‟s should be provided and kept ready for use and all 

necessary steps taken for prompt rescue of any person in danger and adequate 

provisions should be made for prompt first aid treatment for all injuries likely to be 

sustained during the course of the work. 

xxiii. Use of hoisting machines and tackle including their attachment encourage and 

supports shall conform to the following standard of conditions. 

xxiv. These shall be of good mechanical construction, sound material and adequate 

strength and free from patent, defects and shall be kept in good working order. 

Every rope used in hoisting or lowering materials or as a means of suspension 

shall be of durable quality and adequate strength, and free from patent defects. 

xxv. Every crane driver or hoisting appliance operator shall be properly qualified and 

no person under the age of 21 years should be in-charge of any hoisting machine 

including any scaffolding, winch or giving signals to operator. In case of every 

hoisting machine and of every chain ring hook, shackle swivel and pulley block 

used in hoisting or as means of suspension the safe working load shall be 

ascertained by adequate means. Every hoisting machine and all gear referred to 

above shall be plainly marked with the safe working load. In case of a hoisting 

machine having a variable safe working load, each safe working load and the 

conditions under which it is applicable shall be clearly indicated. No part of any 

machine or any gear referred to above in this clause shall be loaded beyond the 

safe working load except for the purpose of testing. In case of ULB machines, the 

safe working load shall be notified by the engineer-in-charge. As regards 

contractor‟s machines the contractor shall notify the safe working load of the 

machine to the engineer-in-charge whenever he brings any machinery to site of 

work and get verified by the engineer- in-charge. Motors gearing, transmission 

electric wiring and other dangerous parts of hoisting appliances should be 

provided with efficient safeguard. Hoisting appliances should be provided with 

such means as will reduce to the minimum the risk of accidental descent of the 

load. Adequate precautions should be taken to reduce the minimum the risk of 

any part of a suspended load becoming accidentally displaced. When workers are 

employed on electrical installations, which are already energized, insulating mats, 

wearing apparel, such as gloves sleeves and boots as may be necessary be 

provided. The worker should not wear any rings, watches and carry keys or other 

materials, which are good conductors of electricity. 

xxvi. All scaffold, ladders, and other safety devices mentioned or described herein shall 

be maintained in safe condition and no scaffold ladder or equipment shall be 

altered or removed while it is in use. Adequate washing facilities should be 

provided at or near places of work. 

xxvii. These safety provisions should be brought to the notice of all concerned by 

display on a notice board at a prominent place of work spot. The person 

responsible for compliance of the safety codes shall be named therein by the 

contractor. 

xxviii. To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to inspection 
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by ULB official or their representatives. 

70. Environment, Health & Safety Policy 

i. Scope: This specification established the environment, health and safety (EHS) 

management requirement to be complied with by the contractors during 

construction. Requirements stipulated in this specification shall supplement the 

requirements of EHS management given in relevant act (s) / legislations. General 

conditions of contract (GCC), special conditions of contract (SCC) and job 

specifications. Where different documents stipulate different requirements, the 

most stringent shall be adopted. 

ii. References: 

This document should be read in conjunction with following: 

• General Conditions of Contract (GCC) 

• Special Conditions of Contract (SCC) 

• Job specifications 

iii. Requirements of Environment, Health & Safety (EHS) Management System to be 

Complied by Bidders 

71. Management responsibility 

i. The Contractor should have a documented EHS policy to cover commitment of 

their organization to ensure health, safety and environment aspects in their lineof 

operations. 

ii. The EHS management system of the Contractor shall cover the EHS 

requirements including but not limited to what is specified under Para 1.0 and 

para 2.0 above. 

iii. Contractor shall be fully responsible for planning and implementing EHS 

requirements. Contractor as a minimum requirement shall designate / deploy the 

following to co-ordinate the above as per No. of workers deployed. 

• Up to 250 - Designate one safety supervisor. 

• Above 250 & up to 500 - Deploy one qualified and experienced safety 

Engineer. 

• Above 500-One additional safety (for every 500 or less) engineer/officer as 

above. 

iv. Contractor shall indemnify & hold harmless Owner / ULB& either representative 

free from any and all liabilities arising out of non – fulfillments of EHS 

requirements. 

v. The Contractor shall   ensure that   the   Environment, Health   &   Safety (EHS) 

requirements are clearly understood & faithfully implemented at all levels at site. 

vi. The Contractor shall promote and develop consciousness for Safety, Health and 

Environment among all personnel working for the Contractor. Regular awareness, 

program site meetings shall be arranged on EHS activities to cover hazards 

involved in various operations during construction. 

vii. Arrange suitable first aid measures such as First Aid Box, trained personnel to 

give First Aid, stand by Ambulance or Vehicle and install fire protection measures 

such as: adequate number of steel buckets with sand and adequate fire 

extinguishers to the satisfaction of ULB/Owner. 

viii. The Contractor shall evolve a comprehensive planned and documented system 

for implementation and monitoring of the EHS requirements. This shall be 

submitted to ULB/Owner for approval. The monitoring for implementation shall be 

done by regular inspections and compliance to the observations thereof. The 

Contractor shall get similar EHS requirements implemented at his sub-

contractor(s) work site/office. 

ix. However, compliance of EHS requirements shall be the sole responsibility of the 
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Contractor. Any review / approval by ULB/Owner shall not absolve contractor of 

his responsibility / liability in relation to all HSE requirements. 

x. Non-Conformance on EHS by Contractor (including his Sub-contractors) as 

brought out during review/audit by ULB/Owner representatives shall be resolved 

forthwith by Contractor. 

xi. Compliance report shall be provided to ULB/Owner. 

xii. The Contractor shall ensure participation of his Resident Engineer / Site-in- 

Charge in the Safety Committee / EHS Committees meetings arranged by 

ULB/Owner. The compliance of any observations shall be arranged urgently. 

xiii. He shall assist ULB/Owner to achieve the targets set by them on EHS during the 

project implementation. 

xiv. The Contractor shall adhere consistently to all provisions of EHS requirements. In 

case of non-compliance or continuous failure in implementation of any of EHS 

provisions; ULB/Owner may impose stoppage of work without any Cost & Time 

implication to Owner and/or impose a suitable penalty for non- compliance with a 

notice of suitable period, up to a cumulative limit of 1.0% (one percent) of Contract 

Value with a maximum limit of Rs. 10 lakhs. This penalty shall be in addition to all 

other penalties specified elsewhere in the contract. The decision of imposing 

stoppage work, its extent & monitory penalty shall rest with ULB/Owner & binding 

on the Contractor. 

xv. All fatal accidents and other personnel accidents shall be investigated by a team 

of Contractor‟s senior personnel for root cause & recommend Corrective and 

preventive actions. Findings shall be documented, and suitable actions taken to 

avoid recurrences shall be communicated to ULB/Owner. 

xvi. m. Owner / ULB shall have the liberty to independently investigate such 

occurrences and Contractor shall extend all necessary help and co-operation in 

this regard. 

72. Housekeeping 

i. Contractor shall ensure that a high degree of housekeeping is maintained and 

shall ensure inter alia the followings wherever applicable: 

ii. All surplus earth and debris are removed/disposed of from the working areas to 

identified location(s). 

iii. Unused/surplus cables, steel items and steel scrap lying scattered at different 

places within the working areas are removed to identified location(s). 

iv. All wooden scrap, empty wooden cable drums and other combustible packing 

materials, shall be removed from workplace to identified location(s). 

v. Roads shall be kept clear and materials like pipes, steel, sand boulders, concrete, 

chips and bricks etc. Shall not be allowed on the roads to obstruct free movement 

of men & machineries. 

vi. Fabricated steel structural, pipes & piping materials shall be stacked properly for 

erection. 

vii. Water logging on roads shall not be allowed. 

viii. No parking of trucks / trolleys, cranes and trailers etc. Shall be allowed on roads 

which may obstruct the traffic movement. 

ix. Utmost care shall be taken to ensure over all cleanliness and proper upkeep of 

the working areas. 

x. Trucks carrying sand, earth and pulverized materials etc. Shall be covered while 

moving within the premises. 

xi. Only properly designed steel scaffolding materials to be used for working at 

heights more than 3.0m. Double scaffolding using wooden ballis may be allowed 

for working at height less than 3.0m 

73. Environment, Health and Safety 
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i. The Contractor shall provide safe means of access to any working place including 

provisions of suitable and sufficient scaffolding at various stages during all 

operations of the work for the safety of his workmen, and, ULB/Owner. Contractor 

shall ensure deployment of appropriate equipment and appliances for adequate 

safety and health of the workmen and protection of surrounding areas. 

ii. The Contractor shall ensure that all their staff and workers including their sub- 

contractor(s) shall wear Safety Helmet and Safety shoes. Contractor shall also 

ensure use of safety belt, protective goggles, gloves etc. by the personnel as per 

job requirements. All these gadgets shall conform to relevant IS specifications or 

equivalent. 

iii. Contractor shall ensure that a proper Safety Net System shall be used at 

appropriate locations. The safety net shall be located not more than 30 feet (9.0 

meters) below the working surface at site to arrest or to reduce the consequences 

of a possible fall of persons working at different heights. 

iv. Contractor shall ensure that flash back arrester shall be used while using Gas 

Cylinders at site. Cylinders shall be mounted on trolleys. 

v. The Contractor shall assign to his workmen, tasks commensurate with their 

qualification, experience and state of health for driving of vehicles, handling and 

erection of materials and equipment‟s. All lifting equipment‟s shall be tested 

certified for its capacity before use. Adequate and suitable lighting at every work 

place and approach there to, shall be provided by the Contractor before starting 

the actual operations at night. 

vi. Hazardous and/or toxic materials such as solvent coating, or thinners shall be 

stored in appropriate containers. 

vii. All hazardous materials shall be labelled with the name of the materials, the 

hazards associated with its use and necessary precautions to be taken. 

viii. Contractor shall ensure that during the performance of the work, all hazards to be 

health of personnel, have been identified, assessed and eliminated. 

ix. Chemical spills shall be contained & cleaned up immediately to prevent further 

contamination. 

x. All personnel exposed to physical agents such as ionizing radiation, ultraviolet 

rays or similar other physical agents shall be provided with adequate shielding or 

protection commensurate with the type of exposure involved. 

xi. Where contact or exposure of hazardous materials could exceed limits or could 

otherwise have harmful effects, appropriate personal protective equipment‟s such 

as gloves, goggles, aprons, chemical resistant clothing and respirator shall be 

used. 

xii. Crèche where 10 or more female workers are having children below the age of 6 

years. 

xiii. Reasonable Canteen facilities are made available at appropriate location 

depending upon site conditions. 

xiv. Suitable facilities for toilet, drinking water, proper lighting shall be provided at site 

and labour camps, commensurate with applicable Laws / Legislation. 

xv. Contractor shall ensure storage and utilization methodology of materials that are 

not detrimental to the environment. Where required Contractor shall ensure that 

only the environment friendly materials are selected. 

xvi. All persons deployed at site shall be knowledgeable of and comply with the 

environmental laws, rules & regulations relating to the hazardous materials 

substances and wastes. Contractor shall not dump, release or otherwise 

discharge or dispose of any such materials without the express authorization of 

ULB/Owner. 

74. Details of EHS management system by contractor on Award of Contract 
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i. The contractor shall prior to start of work submit his safety health and environment 

manual or procedure and EHS plans for approval by ULB/owner. The contractor 

shall participate in the pre-start meeting with ULB/owner to finalise EHS plans 

including the following: 

ii. Job procedure to be followed by Contractor for activities covering. Handling of 

equipment, Scaffolding, Electric Installation, describing the risks involved, actions 

to be taken and methodology for monitoring each activity. 

iii. ULB/Owner review / audit requirement. 

iv. Organization structure along with responsibility and authority records / reports etc. 

on EHS activities. 

v. Details of EHS management system by contractor during job execution 

vi. Implement approved environment, health & safety management procedure 

including but not limited to as brought out under para 3.0. Contractor shall also 

ensure to: 

vii. Arrange workmen compensation insurance, registration under ESI Act, third party 

liability insurance etc., as applicable. 

viii. Arrange all HSE permits before start of activities (as applicable) like hot work, 

confined space, work at heights, storage of chemical / explosive materials and its 

use and implement all precautions mentioned therein. 

ix. Submit timely the completed checklist on EHS activities, Monthly EHS report, 

accident reports, investigation reports etc. as per ULB/Owner requirements. 

Compliance of instructions on EHS shall be done by Contractor and informed 

urgently to ULB/Owner. 

x. Ensure that Resident Engineer / Site-in-Charge of the Contractor shall attend all 

the Safety Committee / EHS meetings arranged by ULB/Owner. Only in case of 

his absence from site that a second senior most person shall be nominated by 

him in advance and communicated to ULB/Owner. 

xi. Display at site office and work locations caution boards, list of hospitals, 

emergency services available. 

xii. Provide posters, banners for safe working to promote safety consciousness. 

xiii. Carryout audits / inspection at sub-contractor works as per approved EHS. 

xiv. Document and submit the reports for ULB/Owner review. 

xv. Assist in EHS audits by ULB/Owner and submit compliance report. 

xvi. Generate & submit HSE records / report as per EHS Plan 

xvii. Appraise ULB/Owner on EHS activity. 
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LIST OF ANNEXURES 

Annexure „A‟  Model Rules Relating to Labour, Water Supply and Sanitation In 

Labour Camps 

Annexure „B‟  Contractor's Labour Regulations 

Annexure „C‟  Drawings enclosed with NIT for understanding of bidder 

Annexure „D‟  Detail Scope of Projectand Technical Specification 

Annexure „E‟  Bill of Quantity 
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ANNEXURE - "A"Model Rules Relating To Labour, 

Water Supply And Sanitation In Labour Camps 

 

Notes: These model rules are intended primarily for labour camps, which are not of a permanentnature. 

They lay down the minimum desirable standard, which should be adhered to standardsin permanent or 

semi-permanent labour camps should not be obviously be lower than those fortemporary camps. 

 

1. Location-: The camp should be located in elevated and well drained ground in the locality. 

2. Labour huts to be constructed for one family of 5 persons each. The layout to be shown inthe 

prescribed sketch. 

3.Hutting: The huts to be built of local material. Each hut should provide at least 20 sqm. ofliving space. 

4.Sanitary facilities: Latrines and urinals shall be provided at least 15 meters away from thenearest 

quarters separately for man and women specially so marked on the following scale. 

5.Latrines - Pit provided at the rate of 10 users or two families per scat, separate urinals asrequired as 

the privy can also be used for this purpose. 

6.Drinking Water - Adequate arrangement shall be made for the supply of drinking water. Ifpracticable 

filtered and chlorinated supplies shall be arranged when supplies are fromintermittent sources overhead 

storage tank shall be provided with capacity of five liters a personper day. Where the supply is to be 

made from a well, it shall conform to the sanitary standardlaid down in the report of the Rural Sanitation 

Committee. The well should be at least 30 metersaway from any latrine or other source of population. If 

possible, hand pump should be installedfor drinking water from well. The well should be effectively 

disinfected once every month and thequality of water should be got tested at the public Health Institution 

between each work ofdisinfecting. 

7. Bathing and Washing - Separate bathing and washing place shall be provided for men andwomen for 

every 25 persons in the camp. There shall be one gap and space of 2 sqm. forwashing and bathing. 

Proper drainage for the wastewater should be provided. 

8. Waste Disposal - (A) Dustbin shall be provided at suitable places in camp and theresidents shall be 

directed to throw all rubbish into these dustbin. The dustbins shall be providedwith cover. The contents 

shall be removed every day and disposed off by trenching. 

9. Medical facilities 

(A) Every camp where 1000 or more persons reside shall be provided with whole timeDoctor and 

Dispensary. If there are women in the camp, a whole time nurseShall be employed. 

(B) Every camp where less than 1000 but more than 250 persons reside shall be provided 

withDispensary and a part time Nurse/Midwife. 

(C) If there are less than 250 persons in any camp a First Aid Kit shall be maintained in-chargeof whole 

time persons, trained in First Aid. 

All the medical facilities mentioned above shall be for all residents in the camp including adependent of 

the worker, if any free of cost. 

 

Sanitary Staff - For each labour camp, there shall be qualified Sanitary Inspector and Sweepershould be 

provided in the following scales: 

(1) For camps with strength over 200 but not exceeding 500 persons. One sweeper for every 

75persons above the first 200 for which 3 sweepers shall be provided. 

(2) For camps with strength over 500 persons one sweeper for every 100 
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ANNEXURE - "B"Contractor's Labour Regulations 

 

The Contractor shall pay not less than fair wages to labourers engaged by him in the work.Explanation 

 

(a) "Fair Wages" means wages whether for time or piece works as notified during the period ofexecution 

of the works and where such wages have not been so notified the wagesprescribed by the department in 

which the work is done. 

 

(b) The contractor shall not with standing the provision of any contract to the contrary, cause tobe paid a 

fair wage to labourers indirectly engaged on the work i/e any labour engaged by hissubcontractors in 

connection with the said work as if labourers had been immediatelyemployed by him. 

 

(c) In respect of all labour directly or indirectly employed on the works or the performance of hiscontract, 

the contractor shall comply with or cause to be complied with the Labour Act, inforce. 

 

(d) The Commissioner/Chief Municipal Officer shall have the right to deduct from the money dueto the 

contractor any sum required or estimated to be required for making good the lesssuffered by a worker or 

workers by reason of non-fulfillment of the conditions of the contractfor the benefit of the workers 

nonpayment of wages or of deductions mode from his or theirwages which are not justified by their terms 

of contract on non observance of regulations. 

 

(e) The contractor shall be primarily liable for all payments to be made under and for theobservance of 

the regulations aforesaid without prejudices to his right to claim indemnityfrom his sub-contract. 

 

(f) The regulations aforesaid shall be deemed to be a part of this contract andany breach there of shall 

be deemed to be a breach of this contract. 

 

(g) The contractor shall obtain a valid license under the Contract (Regulation and Abolition) Act,1970 and 

rules made there under by component authority from time to time beforecommencement of work, and 

continue to have a valid license until the completion of thework. 

 

Any failure to fulfill this requirement shall attract the penal provisions of this contract arising out 

of the recalled non-execution of the work assigned to the contractor 
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Annexure-“C”Drawings 

 Drawings enclosed with NIT for understanding of bidder 

 

1. Layout Plan/GAD of Compost and MRF Plant including sectional drawings  

 

 

Note – The above Drawings are only for guidance of the Bidder, are enclosed as Enclosure 1.  

Please refer enclosed Layout Plan of Municipal Solid Waste Processing Plant (MSWP) with this 

NIT for more details. 
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ANNEXURE „D‟Detail Scope of Project 

Specification of Civil Work and Machinery 

 

1. Objective 

Solid Waste Management includes all activities that strive to minimize health, environmental, 

and aesthetic impacts due to solid waste. Negative impacts of unmanaged solid wastes on 

society are huge, ranging from air and water pollution and disease. It is envisaged that the 

proposed MSWM plan will address the issues / problems being faced or likely to be faced by 

Urban Local Bodies (ULBs), and compromise the following salient features: 

• An efficient system having the ability to process solid waste in a scientific manner; 

• A system that is customized to the areas requirement and shortcomings 

• An affordable system 

• Technology that is easy to maintain with national standards and SWM Rules 2016; 

• A system that offers byproducts / end-products of collected waste in shape of compost, 

recyclable etc., as feasible and suitable 

The focus of this proposed MSWM project will be on processing, recycling, resource 

recovery, and use of end by-products of urban solid waste generated from houses, streets, 

shops and offices etc. 

 

2. AboutBHAKHARA 

Bhakhara is a Nagar Panchayat city in district of Dhamtari, Chhattisgarh. The Bhakhara 

city is divided into 15 wards for which elections are held every 5 years. The Bhakhara Nagar 

Panchayat has population of 7,547 of which 3,802 are males while 3,745 are females as per 

report released by Census India 2011.In Bhakhara Municipality, Population of Children with 

age of 0-6 is 896 which is 11.87 % of total population of Bhakhara (NP). In Bhakhara Nagar 

Panchayat, Female Sex Ratio is of 985 against state average of 991. Moreover Child Sex 

Ratio in Bhakhara is around 902 compared to Chhattisgarh state average of 969.. Currently, 

Bhakhara Municipality has total administration over 2275 houses hold, 50 institutions, 1791 

commercial establishments to cater this MSW project.  

. 

 

3. Proposed Scheme 

The approximate waste generated in the ULB area is 3.05 TPDin 2026. The ULB intends to 

enter into a contract with selected contractor to implement the project of revamping of all existing 

SLRM to convert it into MRF and setting up 2 TPDWindrow Compost Plant including installation 

and commissioning of required machinery as mentioned in this NIT (Refer Annexure C, D and E). 

4. Scope of Project 

The Contractor selected through this Tender for the Municipal Solid Waste Processing Facility 

(MSWPF) will be responsible for: 

i. All the necessary civil work related to erection and commissioning of equipment‟s 

(foundation etc.) including internal electrical works, panel and other allied works shall 

have to be done by the Contractor as part of installation and commissioning of all 

electro-mechanical components/machinery at own cost. 
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ii. Contractor should start construction within 15 days from the Commencement Date. 

iii. Drawing submission: After signing of Contract, the contractor has to submit the 

following drawings as per requirement at site: 

a. Survey drawings 

b. Site level Sheet along the full layout. 

c. Lab will be installed by the contractor at site for quality control 

d. Development of Working Drawings (Civil/

 Electrical/Plumbing/Mechanical etc. as per requirement of site 

condition) 

e. As-Built Drawing after Completion. 

f. Technical Specifications and makes list of each item which are proposed to be 

installed at the site. 

g. Material testing reports to be done by the Contractor from Government 

Engineering College, NABL or ISO/IEC17025 certified lab while execution at 

his own cost. 

h. The contractor shall be responsible to take approval of drawings and designs  

before execution of work by the PMC appointed by SUDA/ULB and vetting of 

the project by Government Engineering College/National Institute of 

Technology at own cost. 

iv. Design, Construction, Trial Run: The contractor should be responsible for the design, 

construction/installation and trial run of the MSWPF for effectively treatment of 

generated solid waste in the ULB area on an EPC basis, in accordance with the 

Contract Agreement specifications, standards and General Arrangement Drawing 

(GAD).  

v. Facility Design and Build: The contractor should design, build, trial run an MSW 

processing facility, including a Material Recovery Facility (MRF) and windrow compost 

facility as per the General Arrangement Drawing (GAD).  

vi. Construction and Infrastructure Development: The contractor should do civil 

construction and infrastructure development which will includes civil works and the 

development of all necessary support infrastructure, electro-mechanical systems, 

instrumentation, and other activities required (as per specifications mentioned in 

Annexure - D) for safe operation of the MSWPF as per GAD. 

vii. Soil Bearing Capacity Tests: Contractor should conduct soil bearing capacity tests 

before construction to obtain data for foundation design. 

viii. Primary Site Investigations: Contractor should perform topographic total station 

surveys and other primary site investigations. 

ix. Construction and Commissioning: Contractor should complete the construction and 

commissioning of the MSW processing facility, including civil infrastructure and 

machinery installation, within 06 months from the agreement signing date. 

x. Safety Measures: Contractor should take all reasonable measures to ensure the 

safety of workmen, materials, supplies, and equipment on-site. 

xi. Odour Control during Trial Run: Contractor should use appropriate odour control 

systems/methods at the processing facility to minimize odour nuisance as per Central 

Pollution Control Board guidelines during Trial Run. 
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xii. Compliance with SWM Rules: Contractor should ensure treatment waste complies 

with the Solid Waste Management Rules, 2016, and amendments, as notified by the 

Ministry of Environment, Forest and Climate Change (MoEF&CC). 

xiii. Design Norms: Contractor should design the MSWPF to meet norms under SWM 

Rules 2016 and State Pollution Control Board (SPCB) norms through Consent to 

Establish/Operate. 

xiv. Permissions and Clearances: Selected contractor will support the ULB to obtain all 

necessary permissions and clearances, including those under the Environment 

(Protection) Act, 1986, Air (Prevention and Control) Pollution Act, 1981, and Water 

(Prevention and Control of Pollution) Act, 1974. Assist in preparing technical 

documents for these permits (If Required). 

xv. Pest and Fire Control: Contractor should take necessary steps to minimize flies, 

rodents, animal menace, and fire hazards, and control odour at the site till completion 

of trail run. 

xvi. Procurement and Installation: Contractor should procure, install, and commission 

plant and machinery of reputed (as per the specifications provided in this document 

(as per specifications mentioned in Annexure - D) make and standards. 

xvii. Compliance of Specifications: Contractor should follow the technical specifications for 

civil and allied works and machines mentioned in the (as per specifications mentioned 

in Annexure - D). 

xviii. Conduct Trial run: ULB will collect and transport municipal solid waste to the 

designated point at the Municipal Solid Waste Processing facility, which will be used 

by contractor for trial run. The products created by the Contractor out of the 

processed Waste during trial run period shall be property of ULB. 

xix. Contractor will assist Urban Local Body to take all necessary approvals, sanctions, 

permits etc. required for commencing and implementing the Project.  

xx. Successful Bidder shall be mobilizing all the required resources for the Project and 

complete the setting up of the Waste Processing Plant within 06 months from the 

Commencement Date. 

xxi. Contractor should be responsible for construction from the concept stage to 

commissioning services including planning, execution, concrete mix designs, use of 

ready-mix concrete and any other required activities required for the Project. 

xxii. Contractor should be responsible for construction & Implementation of quality control 

& quality assurance from other statutory organization & technical compliances. 

xxiii. No alterations or damage should be caused to the area. In case any damage is 

caused to Government assets/premises by the Contractor without approval of ULB, 

the cost of same shall be recovered from the Contractor by the ULB. 

xxiv. The Contractor will make all arrangements on his own to execute the said work, at his 

own cost, as per the approval given by the ULB. 

xxv. Standard test of the said work shall be carried out as Quality control measure. 

xxvi. The Contractor shall submit a monthly progress report to ULB. 

xxvii. The Contractor should maintain the equipment needed for said work in a neat and 

good working condition during execution/ Contract Period in accordance with all 

applicable laws and ordinances. 

xxviii. The Contractor  shall be responsible for compliance of all laws, acts and rules in 
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relation to the environment and manpower deployed by them for the execution of the 

work and the ULB will have a right to be indemnified in respect of any consequence 

resulting from any breach or violation by the successful bidder of such rules and 

statutory obligations etc. 

xxix. The Contractor will be required to take preventive measures so that the buildings are 

not affected due to Project activities. Failure to do so will invite a penalty to the 

amount equivalent to restore the structure to the desired condition. 

xxx. The Contractor shouldhave a dedicated team, consisting of both technical and 

commercial experts, of relevant experience related in the field of said work. 

 

The land free of all encumbrances for the proposed project shall be provided by the ULB for the 

purpose of implementation of the project. 

The above scope of work is in brief, and the details explicitly not mentioned but required for 

completion of the project is to be executed by the Contractor. Contractor shall provide sufficient 

Covered built-up area with all the required Furniture and Fitments for the Site office,at no extra 

cost to Employer.  

 

5. Basic Structural Requirement  

The Contractor will be responsible to construct/build following: 

i. MRF& Windrow Plant- Contractor has to revamp and set up (if applicable) 

the Material Recovery Facility (MRF) to process dry waste and Windrow 

platform including curing platform with shed to process wet waste. Windrow 

platform should be designed in way that leachate should be collected. Kindly refer 

annexure C and D for detailed specifications. 

ii. Tipping Area – Contractor has to construct tipping area to unload the waste as 

per specification mentioned in Annexure C. 

iii. Leachate Collection Tank:Contractor has to construct leachate collection tank 

as per annexure C. 

iv. Office Building and Toilet Facility-Contractor has to construct Office building 

and toilets in the plant Premises. One office room along with computer for day-to-

day monitor and reporting of processing activities has to be established. Toilets, 

change room and wash area for workers has to be constructed. The contractor 

has to construct septic tank connected with toilet. 

The contractor will be responsible for setting up plumbing and sanitary system 

covering all toilets, showers, bathrooms, kitchens and laundry room. Wherever 

possible all discharge pipes shall be fully vented. The design, installation, testing 

and maintenance of all plumbing systems & sanitary appliances shall comply with 

latest Indian Standards. All urinals and water closets shall have flush valves. The 

minimum acceptable mounting height of a shower head shall be 1.8 m from the 

finished shower floor. 

v. Storage Area- Contractor has to ensure set up of storage area in allMRF plant to 

store recyclable and baled material and in windrow compost plant to store the 

compost.  
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vi. Cement Concrete Road- All the roads shall be designed to withstand the 

largest expected loads. The sub grade shall be compacted to the levels, falls, 

widths and cambers as per the grade requirements. Subbase will be laid on a 

prepared sub grade. Base and final road surfacing shall be of bitumen macadam. 

Paving areas shall be properly graded and compacted to required grade and 

slopes before providing the base layer.  

vii. Drain- The paved and unpaved areas shall be adequately drained. The surface 

drainage system shall be designed for surface washings and/or rain/fire water as 

the case may be. 

viii. Fencing- The Contractor has cover processing plant site by fencing/ brick 

boundary wall as per annexure C. The Entry gate will be also constructed on 

specified location along the fencing/ brick boundary wall.   

ix. Borewell with Submersible Pump- The Contractor has to dig a borewell in the 

plant premises and connect the submersible pump in the borewell. The 

necessary permission for borewell if any is to be acquired by contractor. 

x. Rainwater Harvesting- The contractor has to setup rainwater harvesting facility 

in the premises. The Contractor will be responsible to engage approved 

Hydrologist for the setup of rainwater harvesting facility. 

xi. Pathway and Landscape-The contractor has to construct/ revamp pathway/ 

landscaping of open area mentioned in the layout. Contractor should do all 

necessary beautification of the premises as part of landscaping. 

xii. Water & Electricity requirement- The water and electrical connection will be 

provided by ULB. However, the Contractor have to pay the water & electricity 

charges till trial run.  

6. Basic Machinery Requirement 

The Contractor will be responsible to procure, install, test and handover following machinery: 

i. Weighbridge Installation: Contractor to Install 10 Ton capacity electronic 

weighbridge, including all associated civil and electrical works in all Windrow 

Compost Plant and MRF plants as mentioned in Annexure E(as per 

specifications mentioned in Annexure - D). Weighbridge and associated systems 

must be capable of sharing real time data and integration with dashboard at ULB 

and State Level over internet. Internet connection may be provided by the ULB. 

ii. Flat Conveyor Belt: Contractor has to install flat conveyor belt in each Material 

Recovery Facility (MRF) as mentioned in Annexure E to segregate the dry 

waste. (as per specifications mentioned in Annexure - D) 

iii. Baler Machine: Contractor has to install required number of baler machineas 

mentioned in Annexure E in Material Recovery Facility (MRF) to baled the non-

recyclable material(as per specifications mentioned in Annexure - D) if 

applicable. 

iv. Fatka Machine: Contractor has to install required number of Fatka machine as 

mentioned in Annexure E in Material Recovery Facility (MRF) to remove the dust 

of polythene (as per specifications mentioned in Annexure - D) if applicable. 

v. Shredder Machine: Contractor has to install a Shredder machine as mentioned 

in Annexure E in windrow compost plant to shred the wet waste into small 

pieces. (as per specifications mentioned in Annexure - D) if applicable. 
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vi. Baled Trolley: Contractor has to supply required number of Baled Trolley in each 

MRF Plant as mentioned in Annexure E for transportation of baled material from 

once place to another. (as per specifications mentioned in Annexure –D) 

vii. HDPE Wheeled Container: Contractor has to supply 10 HDPE Wheeled 

Container  as mentioned in Annexure E which will be use for storage of 

segregated material near flat conveyor belt in each Material Recovery Facility 

(MRF). (as per specifications mentioned in Annexure - D) 

viii. CCTV Installation: Install minimum 6 CCTV Camerasat each MRF and the 

Compost Plant as mentioned in Annexure E covering the weighbridge and other 

important premises of processing plantto cover the treatment facility in its 

entirety. CCTV surveillance system must be capable of sharing real time AV 

feeds, data and integration with dashboard at ULB and State Level over internet. 

Internet connection may be provided by the ULB. (as per specifications 

mentioned in Annexure - D) 

ix. Turbine Ventilator- Contractor has to install 6 Turbine ventilator in each MRF 

plant as mentioned in Annexure E. (as per specifications mentioned in Annexure 

- D) if applicable. 

x. Compost Turner- Contractor has to supply and deploy self propelled compost 

turner as mentioned in Annexure E in Windrow Compost Plant (as per 

specifications mentioned in Annexure - D) if applicable. 

xi. Wheel Barrow- Contractor has to supply and deploy wheel barrows as 

mentioned in Annexure E in Windrow Compost Plant (as per specifications 

mentioned in Annexure - D). 

Note: For a clearer understanding of the scope of work, including civil infrastructure and 

machinery requirements, bidders are advised to consult the drawings provided in Annexure C, 

Annexure D and Annexure E. 

7. Capacity of Plant and Processing Technology: 

Material Recovery Facility (MRF) and Compost Plant: The processing plant will accept fresh 

waste, sort it into streams, process, and store dry waste for later use as raw materials for 

remanufacturing and reprocessing. The main function is to maximize the quantity of 

recyclables processed while generating the highest possible revenues. Wet waste will be 

converted to compost in windrow compost plant. Authority shall provide land for revamping of 

all existing SLRM to convert it into MRF and setting up 2 TPDWindrow Compost Plant 

including installation and commissioning of required machinery as mentioned in this NIT (Refer 

Annexure C, D and E). 

All Design, Works and Operation have to be in accordance to a “Quality Standard” as per 

prevailing rules established by Government of India or Government of Chhattisgarh that 

means (applicable and not limited to) a standard of performance which, 

i. is competent, efficient, economical and in accordance with techniques used in the 

waste disposal industry. 

ii. is in accordance with professional engineering, accounting and consulting 

standards, as applicable, recognized by professional bodies. 

1. is in accordance with sound management, commercial, technical, design 

and engineering practices. 

2. employs appropriate technology and safe and effective equipment, 
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machinery and methods. 

3. protects the interests of the Authorities. 

4. is in accordance with the Solid Waste Management Rules, 2016; the

 Operator shall, always, carry out the Works and Services in accordance 

with the Technical Standards as specified and, where a specific technical 

standard of quality of performance has not been specified, the Operator 

shall perform the Services to the standard of Quality Standards as set out 

above. 

8. The MRF and Compost Plant should have the following processes/ stages: 

i. Segregation of municipal solid waste into Bio-degradable and non-biodegradable 

waste.  

ii. Pre-sorting and Mechanical Sorting. Mechanical sorting employs the following 

processes:  

iii. Recycling of Thermocol or Styrofoam, Detect and route system; size reduction; 

Bailing.  

iv. MRF and Compost facility will be also equipped with suitable environmental pollution 

control [Dust collection system, Noise suppression devices, Odor control system; 

Heating, ventilating & air conditioning (HVAC)] and monitoring equipment.  

v. The MRF and Compost Plant facility needs to be commissioned within 06 months 

from the issuance of the LoI.  

vi. After successful commissioning of the MRF and Compost Plant, the bidder needs to 

do trial run of the facility for a period of 03 Months from date of commissioning. The 

entire work shall be done on time by the successful bidder using his own financial 

resources, manpower, vehicles, equipment as may be necessary. All labour needs to 

be provided by the successful bidder.  

The entire range of products generated/derived during trial run from waste shall be the 

property of the ULB. 

 

A. Specifications of Civil and allied Works 

 

1. Processing & Windrow Shed 

i. Surface Dressing:- Surface dressing of the ground including removing vegetation and 

making up undulations  

ii. Excavation:- The depth of excavation will generally be guided by the underground strata and 

the safe bearing capacity of the foundation soil and as directed by the Engineer-in-Charge. 

The contractor has to carry other tests of underground strata/soil at his own cost. No payment 

will be made to the contractor for carrying out test or on account of any variation in the soil 

bearing capacity & design change due to strata. No dewatering shall be payable under any 

circumstances whether natural, artificial man made.  

iii. Filling:- Filling with excavated soil as per the instructions of EIC, If excavated soil or part of 

Excavated soil seems to be good for filling same shall be refilled as per direction of Engineer-

In-charge and the remaining part of foundation and plinth shall be filled with new soil i.e. Sand 

Balance unused excavated soil if any, to be shifted/disposed off upto 1.00 Km area, Platform 

(filling in plinth with sand/ Crusher dust and hard moorum under floor in layers not exceeding 

20cm in depth consolidating each deposited  layer  by  ramming  and  watering) 

iv. Concrete Work:-  PCC – 1:3:6, RCC (For Column & Plinth Beam) – 1:1/2:3 

v. Reinforcement:- Thermo-Mechanically treated bars FE 415 
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vi. Brick Work:- Modular fly-ash lime bricks (FaLG Bricks) confirming to IS:12894-2002 of class 

designation 4.0, for 0.3 m thick wall in cm 1:6 

vii. Shutter:- Rolling shutter of approved makes made of M.S. laths interlocked together through 

their entire length and jointed together at the end by end locks, mounted on specially 

designed pipe shaft with brackets, side guides and arrangements for inside and outside 

locking with push and pull arrangement 

viii. Plastering:- 12 mm thick cement plaster with cm 1:6 for inner, 15 mm thick cement plaster 

with cm 1:5 for outer 

ix. Painting:- Finishing walls with two coat of water proofing cement paint of required shade to 

give an even shade. Two or more coat Premium Synthetic Enamel Paint on steel structure. 

x. Flooring:- 52 mm thick cement concrete flooring with under layer of 40mm thick  cement 

concrete 1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate 20mm nominal size) 

and top layer of 12 mm thick cement  metallic hardener concrete mix 1:2 (1 cement hardener 

mix : 2 stone  aggregate of 6 mm size by volume) with metallic hardening compound  of 

approved quality mixed with cement in ratio of 4:1 (4 cement : 1  metallic floor hardening 

compound by weight) including finishing. 

xi. Steel Work:- Steel work in tubular (round, square or rectangular hollow tubes etc.) structure 

(Pole, Truss, Tie Beam, Rafter, Purlins, Gusset Plate, Fixing Bolt, Base Plate etc. 

xii. Roof:- Polymer precoated galvalume profile sheets (PPGL) of approved size, shape and pitch 

of corrugation, total coated thickness (TCT) 0.60 mm +/- 5%, epoxy primer on both side of the 

sheet and colour polyester top  coat  18-20  microns  and  6-7  microns on  bottom. Sheet 

should have protective guard film of 25 microns minimum in single length upto 12 meter or as 

desired by Engineer-in-charge. The sheet shall be fixed using self-drilling /self-tapping screws 

of  size (5.5x 55mm) with EPDM seal or with polymer coated J or L hooks, bolts and nuts 

8mm diameter with bitumen and G.I. limpet washers or with G.I. limpet washers filled with 

white lead complete upto any pitch in horizontal/ vertical or curved surfaces. 

xiii. Ridge and Gutter 

xiv. Rain Water Pipe:- on  wall  face  or  under  floor  UV  stabilized Unplasticized Rigid PVC 

pipes 

 

2. Office Building and Toilet Facility 

i. Excavation:- The depth of excavation will generally be guided by the underground strata and 

the safe bearing capacity of the foundation soil and as directed by the Engineer-in-Charge. 

The contractor has to carry other tests of underground strata/soil at his own cost. No payment 

will be made to the contractor for carrying out test or on account of any variation in the soil 

bearing capacity & design change due to strata. No dewatering shall be payable under any 

circumstances whether natural, artificial man made.  

ii. Filling:- Filling with excavated soil as per the instructions of EIC, If excavated soil or part of 

Excavated soil seems to be good for filling same shall be refilled as per direction of Engineer-

In-charge and the remaining part of foundation and plinth shall be filled with new soil i.e. Sand 

Balance unused excavated soil if any, to be shifted/disposed off upto 1.00 Km area, Platform 

(filling in plinth with sand/ Crusher dust and hard moorum under floor in layers not exceeding 

20cm in depth consolidating each deposited  layer  by  ramming  and  watering) 

iii. Concrete Work:-  PCC – 1:3:6, RCC (For Column, Plinth Beam, Lintel Beam, Roof Beam, 

Slab) – 1:1/2:3 

iv. Reinforcement:- Thermo-Mechanically treated bars FE 415 

v. Brick Work:- Modular fly-ash lime bricks (FaLG Bricks) confirming to IS:12894-2002 of class 

designation 4.0, for 0.3 m thick wall in cm 1:6 upto plinth, 1:4 above plinth 

vi. Plastering:- 12 mm thick cement plaster with cm 1:6 for inner, 15 mm thick cement plaster 

with cm 1:5 for outer 
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vii. Flooring:- 50 mm thick Cement concrete flooring with cement concrete 1:2:4 (1 cement : 2  

coarse sand : 4 graded stone aggregate 20mm) in office and dining area, vitrified floor tiles 

with double charge/ multi charge printing with water absorption less than 0.5% and 

conforming to IS :15622 of approved make in all colours and shades and size mentioned 

below (+/- 10mm), laid on 20mm thick cement mortar 1:4 (1 cement : 4 coarse sand) in male 

and female lobby,  rectified  ceramic  glazed  floor  tiles  of  size300x 300mm and above 

conforming to IS : 15622 of approved make, colour, shade laid on 20 mm thick Cement 

Mortar 1:4 (1 cement : 4 coarse sand) in Urinal and Toilet 

viii. Door:- Flush door shutters decorative type, core of block board construction with frame of first 

class hard wood and well matched teak ply veneering with vertical grains or cross bands and 

face veneers on both faces of 40 mm thick for office and dining area., factory made UPVC 

door frame made of UPVC profile section having an overall dimension  as below  (tolerance ± 

1mm) with wall thickness 2.0mm ± 0.2mm, corners of the door frame to be jointed with 

galvanized brackets and stainless steel screws, joints mitred and plastic welded.   The hinge 

side vertical of the frames reinforced by galvanized  M.S.  tube  of  size  19  X  19mm  and  

1mm  ±    0.1mm  wall thickness and 3 nos. stainless steel hinges fixed to the frame for toilet 

area. Bright finished brass butt hinges, door handle, door stopper with brass polished MS 

screws. 

ix. Painting:- 2mm thick ready mix exterior grade approved make putty(Manufactured with cow 

dung processing), on walls to make the surface smooth and even, Wall painting with acrylic 

luxury emulsion (plastic) paint of required shade. 

x. The Plinth level shall be 600mm above from nearest road level 

 

3. Cement Concrete Road 

i. Excavation:- Excavation for roadway in soil using including loading in tipper for carrying of 

cut earth to embankment site and unloading with all lifts and lead upto1000 meters 

ii. Granular Sub-Base:- Construction of granular sub-base by providing close graded Material, 

carriage of mixed Material to work site, spreading in uniform layers with motor grader on 

prepared surface watering rolling and compacting with vibratory power roller at OMC to 

achieve desired density 

iii. Cement Concrete:- Laying cement concrete for plain concrete/ reinforced concrete of M10 

and M30 

iv. Shoulders:- Construction of shoulders 

4. Paved Pathway 

i. Excavation:- The depth of excavation will generally be guided by the underground strata and 

the safe bearing capacity of the foundation soil and as directed by the Engineer-in-Charge. 

The contractor has to carry other tests of underground strata/soil at his own cost. No payment 

will be made to the contractor for carrying out test or on account of any variation in the soil 

bearing capacity & design change due to strata. No dewatering shall be payable under any 

circumstances whether natural, artificial man made. 

ii. Filling:- Filling with sand/ Crusher dust and hard moorum under floor in layers 

iii. Fixing precast compressed plain cement concrete edge restraint block of size 500mm x 

250mm x 60mm of compressive strength of 200 kg per sq.cm manufactured by electro 

hydraulically operated block machine by excavated trench of 150mm depth, laid width wise 

etc 

iv. Laying 60mm thick precast interlocking concrete blocks of approved size (approx 305 sqcm) 

and shape/ pattern, over 40 mm thick average complete coarse sand bed with joints of 3mm 

thick filled by fine  sand  including  leveling  with  surface  vibrator,  temping  and sweeping 

etc. complete of minimum compressive strength of 250 kg/sq.cm 

5. Drain 
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i. Excavation:- The depth of excavation will generally be guided by the underground strata and 

the safe bearing capacity of the foundation soil and as directed by the Engineer-in-Charge. 

The contractor has to carry other tests of underground strata/soil at his own cost. No payment 

will be made to the contractor for carrying out test or on account of any variation in the soil 

bearing capacity & design change due to strata. No dewatering shall be payable under any 

circumstances whether natural, artificial man made.  

ii. Filling:- Filling with sand/ Crusher dust and hard moorum under floor in layers 

iii. Concrete Work:-  PCC – 1:3:6, RCC – 1:1/2:3 

iv. Reinforcement:- Thermo-Mechanically treated bars FE 415 

6. Fencing 

i. Excavation:- The depth of excavation will generally be guided by the underground strata and 

the safe bearing capacity of the foundation soil and as directed by the Engineer-in-Charge. 

The contractor has to carry other tests of underground strata/soil at his own cost. No payment 

will be made to the contractor for carrying out test or on account of any variation in the soil 

bearing capacity & design change due to strata. No dewatering shall be payable under any 

circumstances whether natural, artificial man made. 

ii. Filling:- Filling with sand/ Crusher dust and hard moorum under floor in layers 

iii. Concrete Work:-  PCC – 1:3:6, RCC – 1:1/2:3 

iv. Brick Work:- Brick work with modular fly-ash lime bricks (FaLG Bricks) confirming to 

IS:12894-2002 of class designation 4.0 with cement mortar of 1:6 

v. Plastering:- 15mm thick cement plaster with cement mortar 1:5 

vi. Fencing:- fixing in position chain linked steel wire fabric made of 4mm dia G.I. wire of 

required width in mesh  to  concrete/  wooden/  angleiron  posts  including securing   and   

screwing   with   2mm   dia   G.I.   wire, G.I.staples, G.I.U-nails or steel pins etc, 50x50 mm 

vii. Entry Gate:- fixing 1mm thick M.S. sheet door with frame of 40x40x6mm angle iron and 3mm 

M.S. gusset , plates   at   the   junctions   and   corners,   all   necessary fittings, using  flats  

30x6mm  for  diagonal  braces  and  central cross piece. 

 

7. Brick Boundary Wall 

 

i. Excavation:- The depth of excavation will generally be guided by the underground strata and 

the safe bearing capacity of the foundation soil and as directed by the Engineer-in-Charge. 

The contractor has to carry other tests of underground strata/soil at his own cost. No payment 

will be made to the contractor for carrying out test or on account of any variation in the soil 

bearing capacity & design change due to strata. No dewatering shall be payable under any 

circumstances whether natural, artificial man made. 

ii. Filling:- Filling with sand/ Crusher dust and hard moorum under floor in layers 

iii. Concrete Work:-  PCC – 1:3:6, RCC – 1:1/2:3 

iv. Reinforcement:- Thermo-Mechanically treated bars FE 415 

v. Brick Work:- Brick work with modular fly-ash lime bricks (FaLG Bricks) confirming to 

IS:12894-2002 of class designation 4.0 with cement mortar of 1:6 

vi. Plastering:- 15 mm thick cement plaster with cm 1:5 for outer 

vii. Painting:- 2mm thick ready mix exterior grade approved make putty(Manufactured with cow 

dung processing), on walls to make the surface smooth and even, Wall painting with acrylic 

luxury emulsion (plastic) paint of required shade. 

viii. Entry Gate:- fixing 1mm thick M.S. sheet door with frame of 40x40x6mm angle iron and 3mm 

M.S. gusset , plates   at   the   junctions   and   corners,   all   necessary fittings, using  flats  

30x6mm  for  diagonal  braces  and  central cross piece. 

 

8. Borewell with Submersible Pump 
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i. Drilling:- Boring/drilling bore well perfectly vertical for the specified depth suitable to receive 

required dia for casing/ strainer pipe, by suitable method prescribed in IS: 2800 (part I), 

including collecting samples from different strata, preparing and submitting strata chart/bore 

log, including hire & running charges of all equipment‟s, tools, plants & machineries required 

for the job 

ii. Casing:- Supplying, assembling, lowering and fixing in vertical position in bore well, ISI 

marked G.I. casing pipe (Plain) medium class in 4 to 7 meters length one end fitted with 

socket as per IS: 1239 (Part-1&Part-2) 1992 with IVth revision (Up-to-date amendments), of 

reputed & approved make. 

iii. Tube Well:- Development of tube well in accordance with IS : 2800 (part I) and IS: 11189, to 

establish maximum rate of usable water yield without sand content   (beyond   permissible   

limit),   with   required   capacity   air compressor, running the compressor for required time till 

well is fully developed, measuring yield of well by "V" notch method or any other approved 

method, measuring static level & draw down etc. by step draw  down  method,  collecting  

water  samples  &  getting  tested  in approved  laboratory,   i/c   disinfection  of   tube well,   

all   complete 

iv. Fixing suitable size threaded mild steel cap or spot welded plate to the top of bore well 

housing/ casing pipe, removable as per requirement. 

v. Fixing on wall surface G.I. pipes medium class complete with G.I. fittings and clamps, 

including cutting, making good the walls etc. and testing of joints complete. 

vi. Installation of Energy efficient five star BEE rating ISI Marked required capacity of Three 

Phase, 50 Hz, 415V, deep well submersible pump Steel body, suitable for 6"tube well with 

Control Panel Starter suitable for Submersible pump with dry run protection, single phase 

preventer, connections, including clamps, bore cap etc. (5 H.P. with 8 to 9 stages, Head Mt. 

83-32 Discharge LPM 60-270) 

vii. Supplying and laying of submersible flat cable ISI marked 3 core copper wire of suitable size 

with proper clamping of approved make. 

viii. Supply, installation, testing and commissioning of 5-7.5 HP 3 phase submersible motor starter 

cum control wall/ floor mounted type made out of not less than 1.6 mm thick MS sheet and 

comprising of following panel mounting switchgears there in including connection inter-

connection etc. as required. 

a) Phase indicating lamps with fuses and toggle switches 1 set 

b) 5/7.5 HP 3 phase DOL starter with over load and no volt relay 1 No 

c) 32 A "C" curve TPMCB 1 No 

d) Voltmeter 0-500 V with selector switch 1 set 

e) Ammeter 0-10 A with CT's and selector switch 1 set. 

 

9. Rainwater Harvesting 

i. Excavation:- The depth of excavation will generally be guided by the underground strata and 

the safe bearing capacity of the foundation soil and as directed by the Engineer-in-Charge. 

The contractor has to carry other tests of underground strata/soil at his own cost. No payment 

will be made to the contractor for carrying out test or on account of any variation in the soil 

bearing capacity & design change due to strata. No dewatering shall be payable under any 

circumstances whether natural, artificial man made. 

ii. Filling:- Filling with sand/ Crusher dust and hard moorum under floor in layers 

iii. Concrete Work:-  PCC – 1:3:6, RCC (For Column & Plinth Beam) – 1:1/2:3 

iv. Brick Work:- Brick work with modular well burnt clay bricks of crushing strength not less than 

25 kg/sqcm and water absorption not more than 20%. 

v. Providing, laying and jointing UPVC pipes with solvent cement joint for 4, 6, 8 and 10 Kg / 

sqm pressures including, testing of joints. 

10. Landscape 
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i. Filling:- Filling with sand/ Crusher dust and hard moorum under floor in layers 

ii. Filling mixture of earth and sludge or manure in the desired proportion in trenches, flooding 

with water and levelling 

iii. Planting herbs in garden including preparation of soil, base plantation, providing and 

spreading different fertilizers, soil and sand 
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B. Specifications of Machinery & Equipment  

 

1 Flat Conveyor Belt  

Parameter Specifications/Description 

Length of Conveyor Approx. 7 m from End to End of conveyor  

Width of Conveyor Belt 700 mm 

Height of Conveyor 800 mm 

Type  Flat roller type belt conveyor  

Motor  3.75 kW (5 HP), 1440 RPM, TEFC (Totally 

Enclosed Fan Cooled) copper wire conforming to 

IS : 13730, 3- phase, 4- pole  

Inclination  0°  

Size of belt  1000 mm wide ( working width 800 mm)  

Belt Specification  Plain rubber belt, 3 ply, 3 mm top, 1.5 mm bottom 

rubber covering, total plain belt thickness 08 mm, 

nylon cord conforming to M 24 grade  

Drive pulley for conveyor   320 mm OD with crowning surface with 65 mm 

shaft with rubber coating and hearing bone design  

Rear pulley for conveyor   320 mm OD with crowning surface with 65 mm 

shaft with rubber coating and hearing bone design  

Side Guard  2 mm thick MS sheet with supporting structure  

Side guard skirting  2 mm thick rubber belt  

Conveyor body  Manu. From IS 2062, 4 mm thickness plate 

framing structure  

Rear pulley cover  2 mm thick MS sheet  

Bearing for roller  6205 2RS type  

Shaft  Precise Machined from EN-24 grade material  

Guide rollers   60 mm pipe with bright bar spindle and sealed 

with single roll anti friction deep grooved ball 

bearing  

Carrying & return roller  76.1 mm ID ERW pipe with CI housing, bright bar 

spindle and sealed with single roll anti friction 

deep grooved ball bearing  

Bearing  Angular contact type with fitted in split housing  

Idler Spacing confirming to IS 9295-1983  
Carrying Idler – 600 to 800 mm,  

Return Idler - 1200 to 1500 mm  

Belt join  Endless type belt  

Scrappers  Driver side: Flat Scrapper  

Rear Pulley: V plough type  

Take up  Screw type take up design at front side of 

Conveyor  

Gear Box  Worm type, 20:1 ratio, Hollow input & output  

Belt speed  1.2 m/sec  

Pulley RPM  72 RPM  

Conveyor direction  Uni- directional (One side)  

VFD specification  VFD suitable for speed control of conveyor belt 

motor ranging from 50% to 100% of rated speed  

Speed Control  0.6 to 1.2 m/sec ( using gear & VFD)  
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2 Wheel Barrow  

Parameter Specifications/Description  

CapacityofWheelbarrow 140litre 

Loadcarryingcapacity 450kg 

SheetMaterial SteelsheetsconfirmingtoIS:2062 

Sheetthickness 1.8mm 

Wheelmaterial MildSteelwithSolidorCushionedrubbertyre 

Typeofbearing/bush Castironbearing 

Steeltube notbedrilled,lighttubesconfirmingto IS:1239 

GreyIronCastings Conformto IS:210 

FinishofMetalparts Twocoatsofblackbituminouspaint 

DiameteroftheWheel 500mm 

Nominalwidthoftyre 50mm 

Hand Grips Yes 

Legsupport Yes 

 

3 HDPE Wheeled Container  

Parameter Specifications/Description  

Capacity 100litre 

Material HighDensityPolyethylene (HDPE) 

Type Injectionmolded 

Highresistanceto Heat & Chemicals 

Pay load Municipal Solid Waste 

ConfirmingStandards Appropriate Indian Standards 

Wheels Yes, Durable rubberized/PU/equivalent 

Hand Grips Yes 

 

4 Surveillance Camera 

Parameter Specifications/Description 

8 Channel DVR 8 channels and 1 HDD DVR, Up to 12 IP cameras 

can be connected, Efficient compression 

technology 

5 MP Built in Mic Bullet Camera 5 MP, 2560 × 1944 resolution, Audio over coaxial 

cable, built-in mic, Smart IR, 

up to 25 m IR distance, 4 in 1 video output 

(switchable TVI/AHD/CVI/CVBS) 

5 MP Built in Mic Dome Camera 5 MP, 2560 × 1944 resolution, Smart IR, upto 20m 

 

IR distance, Audio over coaxial cable, built-in mic, 

4 in 1 video output (switchable 

TVI/AHD/CVI/CVBS) 

Hard Disk 1 TB Full Surveillance Hard Disk With 2 Year Warranty 

3+1 Solid Copper Cable Full Solid Copper, 90 Meter  

Power Supply Ch-8 Burning Warranty claim 

PVC Box 4x4 Solid PVC 

BNC Connector Per Camera 2 Pcs Required 

DC Connector Per Camera 1 Pcs Required 

Note: CCTV surveillance system must be capable of sharing real time AV feeds, data and integration with 

dashboard at ULB and State Level. Internet connection may be provided by the ULB. 
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5 Weigh Bridge (10 Tons) 

Parameter Specifications/Description 

Bridge Type  Electronic Pitless Type  

Platform material & Size  
1. High Tensile Structural Steel as per 
IS:2062:2011  

2. Should be anti-skid type.  

3. Thickness of platform plate not less than 10 
mm  

4. Size 6.6 metre and 2.5 metre (length X 
width)  

Weighing Capacity  10 Tonne  

Load cell  4 Load cell  

UPS  30 minute backup  

Printer  Laser Printer  

Display modes  
a) Indicate weight  

b) Indicate calibration-Auto zero tracking  

c) Calibration to be checked automatically 
every 5 minutes  

Readability  2 Kg  

Type/capacity of load cell  Digital Double Ended Shear Beam load cells, 

pre-calibrated load cells – 5000/kg (04 No.) with 

mounting kits  

Accessories of Junction Box (01 Set)  Cables: Home run cable 20 metre & inter 

connections cable between load cell and junction 

box & weighing electronics.  

Electric supply  3 Phase (440 V 50Hz)  

Surface finish on metal parts  Powder coating/ paint  

Surface finish on metal parts  Powder coating/ paint  

Note: Weighbridge must be capable of sharing real time data of weighment and integration with 

dashboard at ULB and State Level. Internet connection may be provided by the ULB. 

 

6 Bale trolley 

Parameter Specifications/Description 

Carrying Capacity 250 kg (Minimum) 

Size 40” L X 20” W x 10” Height of Toe (Minimum) 

Trolley Material Mild Steel 

Wheels 2 Nos to 4 Nos  

Wheel Material  High quality polymer wheels (8-10 Inch dia) 

Surface Finish Powder Coated or Painted (Rust-proof) 

Operating Type Manual (Hand-operated)2 

Shape Rectangular or L-type  

Load Platform Height Approx. 10" to 12" from ground level 

 

7 Turbine ventilator  

 

Parameter Specifications/Description 

Turbine Diameter 24" to 36" (610 mm to 915 mm)  
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Number of Vanes 30 to 48 

Bearings Double Ball Bearing or bearing-less spider frame 

Base Plate Material FRP (Fiber Reinforced Plastic), Polycarbonate, 

or Galvanized Iron (GI) 

Airflow Capacity 1500–2500 CFM per unit (depends on wind 

speed and size) 

Wind Resistance Up to 180 km/h 

Operating Principle Wind-driven + thermal convection (no electricity 

required) 

Roof Compatibility RCC, metal, asbestos, GI sheet roofs 

Mounting Method Bolted or riveted with waterproof sealant 

 

8 Compost Sieve Machine 

 

Parameter Specifications/Description 

Automation Grade Manual 

Material Mild Steel with paint coating/ Stainless Steel 

Screener Size/Mesh  4–6 mm  

Capacity 200–300 kg per hour 

Usage/Application Any type of compost 

Portability Yes, Portable 

Length 5 to 7 feet 

Diameter 2 to 3 feet 

 
 

 

 

 

 

 

 

 

 

Annexure – “E” Bill of Quantity 

Bill of Quantity is enclosed with this NIT for understanding of the Bidder 
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Annexure “F” – Checklist for Document 

Submissions 

 

 

Envelop Sr 

no 

Document Submission 

Status 

Physical Submission-Documents to be submitted Physically  

Envelop A i.  The tender fee as mentioned in NIT in original. 

It is non-refundable. 

 

ii.  The Earnest Money Deposit (EMD) in the form 

of FDR/TDR of a Nationalized /Scheduled bank 

of India in favour of the “CHIEF MUNICIPAL 

OFFICER, BHAKHARA” payable at 

BHAKHARA‟ which will be returned to the 

unsuccessful Bidders after the award of 

contract. The Earnest Money of the successful 

Bidders will be retained as part of the Security 

Deposit. The EMD as mentioned in NIT should 

be submitted in Original with Physical Envelope 

“A” and Scan copy (Online). 

 

iii.  Attested copy of CG PWD Valid Registration 

Certificates (Class D and above) and 

Partnership Deed, registration, amendment 

certificate (as the case may be)  

 

iv.  Attested copy of PAN card issued by I.T. 

Department  

 

v.  Attested copy of Valid GST/ CGST Registration 

must be valid up to Bid due date as per key 

dates otherwise tender will be disqualified  

 

vi.  Valid Bank Solvency certificate (INR 4.36Lakhs) 

in Bank Letter Head. (Not Older than 12 Months 

from Bid due date), Mention the Bank Dispatch 

No. or Ref. No. or Verifiable unique number or 

Date (otherwise tender will be disqualified while 

opening)  

 

vii.  
Appendix – 4 Affidavit Non Black listed, 

Claim, Litigation & Arbitration on Non-

Judicial stamps of Rs. 100 in original  

 

viii.  Bid Form (With Out Price) -Appendix 5 in 

original  

 

ix.  Appendix 6 Power of Attorney in original. The 

Bidder should submit a Power of Attorney 

(POA) as per the format, authorizing the 

signatory of the Bid to commit the Bidder duly 

supported by a charter document or board 

resolution in favor of executant.  
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Online Submission- Documents to be submitted Online Only 

 

Envelop A 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

i.  The tender fee as mentioned in NIT (scan copy 

(online)) 

 

ii.  The Earnest Money Deposit (EMD) in the form 

of FDR/TDR of a Nationalized /Scheduled bank 

of India in favour of the “CHIEF MUNICIPAL 

OFFICER, BHAKHARA” payable at 

BHAKHARA (scan copy (online)). 

 

iii.  Attested copy of CG PWD Valid Registration 

Certificates (Class D and above) and 

Partnership Deed, registration, amendment 

certificate (as the case may be) (scan copy 

(online)). 

 

iv.  Attested copy of PAN card issued by I.T. 

Department (scan copy (online)). 

 

v.  Attested copy of Valid GST/ CGST Registration 

must be valid up to Bid due date as per key 

dates otherwise tender will be disqualified (scan 

copy (online)). 

 

vi.  Valid Bank Solvency certificate (INR 4.36Lakhs) 

in Bank Letter Head. (Not Older than 12 Months 

from Bid due date,Mention the Bank Dispatch 

No. or Ref. No. or Verifiable unique number or 

Date (otherwise tender will be disqualified while 

opening) (scan copy (online)). 

 

vii.  
Appendix – 4 Affidavit Non Black listed, 

Claim, Litigation & Arbitration on Non-

Judicial stamps of Rs. 100 in original (scan 

copy (online)). 

 

viii.  Bid Form (With Out Price) -Appendix 5  (scan 

copy (online)). 

 

ix.  Appendix 6 Power of Attorney in original. The 

Bidder should submit a Power of Attorney 

(POA) as per the format, authorizing the 

signatory of the Bid to commit the Bidder duly 

supported by a charter document or board 

resolution in favor of executant. (scan copy 

(online)). 

 

    

Envelop B i.  Partnership deed /MOA of 

company/Firm/Company valid Registration 

documents 

 

ii.  Technical & Financial prequalification 

documents 

 

iii.  Bid Capacity  

iv.  Affidavit regarding Balance amount of work in 

hand 

 

v.  ITR of last five years (up to 31.03.25)  
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vi.  The bidder should have a positive net worth in 

last FY i.e 2024-25. The certificate from C.A. 

shall be attached. 

 

vii.  As per Pre-Qualification Criteria mentioned in 

PQ document. (Appendix-1 to 6) 

 

    

Envelop C i.  
Percentage Rate offer (Cost of works + cost 

of 03 Months Trial Run ) (including GST, 

other taxes etc.) shall be submitted online 

only. 
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End of Document 


