
 

 

SPECIAL Condition  FOR RA & FINAL Bill 

 

1) Agency has to give written inward application to corporation for running / 

final bill mentioning the work done by him, also give detail measurement 

sheet and relevant test certificates of materials. Corporation engineer 

verify specification of work done by contractor & also verify the 

measurement given by agency. For that agency has to remain present at 

site and give written confirmation about measurement and date of 

measurement and actual date of completion in measurement book and 

stamp and sign with date. Thereafter procedure of preparing of bill will 

be started. 

 

2) Without written application and measurement sheet corporation engineer 

will not start the procedure for running / final bill. 
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Ȥજુરાત રાԌય પોલીસ આવાસ િનગમ �લમીટ°ડ 

    ::: ખાસ નҭધ ::: 

 કામ શĮ કરતા અગાઉ એજƛસીએ ƨથળ પર કામની િવગતો Ȑવી ક° કામȵ ુનામ, 

કામની Ӕદાĥત રકમ, કામની સમય મયા½દા, કામ શĮ કયા½ની તાર�ખ, કામ ȶણૂ½ 

થવાની તાર�ખ, કો˲�ટ ˴ેડ, વગેર° દશા½વȱ ુસાઇન બોડ½ (સાઇન બોડ½ની લȴતુમ સાઇઝ 

૬ X ૪ Ĭટ) સાઇટના આગળના ̆વેશ Ďાર આગળ ઉȹ ુ કરવાȵ ુ રહ°શે તથા જમીન 

લેવલથી સાઇન બોડ½ȵ ુ ટોપ ૭ Ĭટ Әȧ ુ રાખવાȵ ુ રહ°શે. Ȑના માટ° અલાયȳુ કોઇ 

વધારાȵ ુȧકુવȰુ ંકરવામા ંઆવશે નહ�.  

 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 



 

 

Ȥજુરાત રાԌય પોલીસ આવાસ િનગમ �લમીટ°ડ 

 
 કામનું નામ : :  

 ટḍેડરની રકમ Ἑ. :  

 કામ શἙ થવાની તારીખ  :  

 કામ પૂણ᷷ થવાની િનધા᷷રીત તારીખ  :  

 કામની સમય મયા᷷દા  :  

 ઈἒરદારṝીનુ ં નામ અને સરનામુ ં (ટિેલફોન 
નંબર સિહત) 

:  

 ḚṊકચરનો Ṕકાર   દા.ત., (ἓ +૧ ) ṕમે ḚṊકચર 

 ટḍેડરના Ḛપશેીἵફકશેન: 
૧ ચણતર કામ  : Ṗીક મેશનરી ૧:૬ ના Ṕમાણમા ં
૨ કἼṀીટ Ṃડે  

: 

પાયામાં M-25 

જમીનની ઉપર M-25 

રોડ M-30 ἒડાઈ ૧૮ સમેી. 
૩ ḎલાḚટર  : ૧૦ અને ૧૫ એમ.એમ.ἒડાઈનું ૧:૪ ના માપમાં અદંરનુ ં

ḎલાḚટર 
૨૦ એમ.એમ .ἒડાઈનુ ંડબલ કોટ સેḍડફેસ ḎલાḚટર બહારના 

ભાગે જેમા ં૧૨ એમ.એમ .૧:૩ ના માપમા ંṔથમ કોટ તથા ૮ 

એમ.એમ.૧:૧ ના માપમા ંબીજો કોટ   

૪ ḏલોરἸગ : વીṊીફાઈડ ટાઈḕસ ડબલ ચાજ᷷, બેડἸગ મોટા᷷ર ૧:૬ 

૫ બારીઓ  : એḕયુિમિનયમ સેકશન  

૬ બારણા ં : લાકડાની ṕેમ તથા ḏલશ ડોર  

૭ કલર  : અંદરનો કલર  :ḎલાḚટીક પેઈḍટ  

બહારનો કલર  :એṀલેીક પઈેḍટ  

૮ કુકἸગ Ḏલેટફોમ᷷  : ટલેીફોન Ḑલેક, Ṃનેાઈટ Ḏલટે ફોમ ᷷ 
૯ કાય᷷પાલક ઈજનેરṝીની કચેરીનું સરનામુ ં

(ટેિલફોન નંબર સિહત) 
:  

 
  
 

 



 

 

Ȥજુરાત રાԌય પોલીસ આવાસ િનગમ �લ. 

:: Ӕદાĥત રકમ Į।. ૫૦.૦૦ લાખ ક° તેથી વȴ ુરકમના કામો માટ° :: 

   આ કામ માટ° ઈĤરદાર̒ી Ďારા કરવામા ંઆવતા કામની ȤણુવĂાના િનર�ëણ માટ° 

́ા�હત તજì̒ી એટલે ક° થડ½ પાટ� ƈવો�લટ� એƦયોરƛસ એƛડ ટ°કનીકલ ઓ�ડટરની િનમȰ ૂકં િનગમ 

Ďારા અલગથી કરવામા ંઆવશે. Ȑઓ Ďારા થયેલ કામગીર�ȵુ ંવખતોવખત િનર�ëણ કરવામા ંઆવશ.ે 

Ȑમા ં ઈĤરદાર̒ીએ િનર�ëણ ȺĆુાઓની ƨવીĴિત માટ° સાઈટ રĥƨટરમા ં સહ� કરવાની રહ°શે તથા 

િનર�ëણ નҭધના Ȑ ȺĆુાઓની ȶતુ½તા કરવા જણાવવામા ંઆવે તે ȺĆુાઓની ȶતુ½તા ઈĤરદાર̒ી Ďારા 

કર� તેઓ̒ીને ચેક કરાવવાȵુ ં રહ°શ.ે તેઓ̒ીને કામગીર�ȵુ ં િનર�ëણ કરવામા,ં ƨથળ પરથી માલ-

સામાન તથા ચાલતા ં કામોȵુ ં ટ°ƨટӄગ કરવામા ં અને જĮર પડ° ટ°ƨટӄગ માટ° સેƠપલો લવેામા ં

ઈĤરદાર̒ીએ ȶરુતો સાથ અને સહકાર આપવાનો રહ°શ.ે 

  આ કામના તમામ રનӄગ બીલો તથા Ӕિતમ બીલમા ંકામની ȤણુવĂા, વક½મનેશીપ, 

કામ ƨવીકાય½ બાબત .......... િવગરે° માટ° તેઓ̒ીȵુ ં ̆માણપ́ ઈĤરદાર̒ીએ મેળવી રȩુ કરવાȵુ ં

રહ°શે.  

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

Ȥજુરાત રાԌય પોલીસ આવાસ િનગમ �લમીટ°ડ 

::::િવશેષ નҭધ:::: 

1. ફલોર�ગȵુ ંકામ ȶણુ½ થયા બાદ તેની ઉપર બીĥ કામગીર� કરતી વખતે ƨ ˲ °ચ તથા ખરાબ ન થાય 

તે સાĮ ફલોરӄગ પર Ɯ લાƨ ટર ઓફ પેર�સȵુ ંલયેર એજƛ સીએ પોતાના ખચ± કરવાȵુ ંરહ°શ.ેકબજો 

સҭપતા અગાઉ તેની સફાઈ પણ કરવાની રહ°શે.તનેા માટ° કોઈ Ĥતȵુ ંઅલગથી ȧકૂવȰુ ંકરવામા ં

આવશ ેન�હ. Ȑની નҭધ લેવી. 

2. બાધંકામમા ં હાથ ધરવામા ંઆવતા િવિવધ ̆કારની ટાઈƣ સના ફલોર�ગની કામગીર� હાથ ધરતી 

વખતે નકશાઓમા ંદશા½વેલ િવગતે ક° એƛ ĥનીયર ઈƛ ચાȒ ̃ારા જણાવાયલે િવગતોએ  ફલોરӄગમા ં

લેવલ રાખવા અથવા સામાƛ ય ઢાળ આપવાનો થાય તો આ અƛ વયે  ફલોરӄગ માટ°ની ગાદ�ની 

Ĥડાઈ વઘધટ થઈ શક° તેમ છે. સદર બાબત ટ°ƛ ડરના ભાવ ભરતી વખતે ઈĤરદાર̒ીએ Ƌ યાન ે

રાખી ટ°ƛ ડર ભરવાȵુ ંરહ°શ.ેઆ ̆કારની કામગીર� માટ° ભાવ વધારાની માગંણી/ એકƨ ˼ ા આઈટમની 

માગંણી કોઈપણ સજંોગોમા ંƋ યાને લવેામા ંઆવશે નહ� Ȑની િવશેષ નҭધ લેવા િવનતંી. 
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િવશેષ નҭધ  

              સદર કામમા ંપાયામા ંહાડ½રોક આવતો હોઈ િનયત સમય મયા½દા કરતા ં

એક(૦૧) માસની વȴ ુસમયમયા½દા સદર કામમા ંરાખવામા  આવેલ હોઈ હાડ½રોક પેટ°ની 

કોઈ સમયમયા½દા ભિવƧયમા ંઆપવામા ંઆવશ ેનહӄ Ȑની ખાસ નҭધ લશેો.      
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::: બાધંકામમા ંવાપરવાના પાણી માટ°ની ખાસ શરતો ::: 
૧) બાધંકામ માટ° પાણીના વપરાશ સાĮ પોલીસ ખાતા હƨતકની જમીન ઉપર જો બોર બનાવેલ હોય 

તો ત ેબોરવલે કામ ȶણૂ½ થાય Ɨયાર° બોર માથંી પƠપӄગ મશીનર� કાઢ� લઇ ક°સӄગ પાઇપ સ�હત 

બોરની ઉપર ક°પ લગાવી િવના Ⱥƣૂય ે ƨથાિનક લાઇન જમાદારને કબજો સોપવાનો રહ°શતેથા 

િનગમને ઇĤરદાર̒ીએ Ĥણ કરવાની રહ°શ.ે આ બોર માટ° ઇĤરદાર̒ીન ે કોઇ પણ ̆કારȵ ુ

ȧકુવȰુકંરવામા આવશે નહ�.  

૨) બોરવેલ બનાવવામા ંઆવે Ɨયાર° ઇĤરદાર̒ી પાસથેી બનાવેલ બોરવેલના તમામ ડ°ટા લેખીતમા ં

મેળવવા તથા બોરની તમામ કામગીર�ȵુ ંɅપુરવીઝન િનગમના અિધકાર�̒ીઓ તરફથી કરવાની 

રહ°શે. 

૩) બાઘંકામ Ӕિતમ તબકકામા ંહોય Ɨયાર° બોરવલેનો ડ�ƨચાȒ માપવો તથા પાણીȵુ ંસેƠપલ મેળવી 

તપેાણી પીવાલાયક છે ક° ક°મ ? તે Ӕગȵેુ ંટ°ƨટӄગ IS : 10500 Ⱥજુબ િનગમના ƨવખચ± કરાવɂ.ુ 

૪) બોરવેલȵુ ંલોક°શન સƠપ/પƠપĮમથી શકય તેટɀુ ંનજદ�ક રાખɂુ.ં 

૫) ઇĤરદાર̒ી તરફથી કામગીર� ȶણૂ½ કરાયા બાદ ઇĤરદાર̒ીએ પોતાનો પƠપ ƨવખચ± કાઢ�ન ેલઇ 

જવાનો રહ°શ.ે તથા બોર સાર� હાલતમા ં િનગમ હƨતે ƨથાિનક પોલીસ અિધકાર�̒ીન ેસҭપવાનો 

રહ°શે. બોરને ƨથાિનક લોકો ક° ƥય�કતઓ દવારા ચેડા ક° ȵકુશાન ન થાય તે ર�તે સҭપવાનો રહ°શ.ે 
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::: આર.સી.સી. કામમા કƛƨ˼કશન જોઇƛટ તથા Ɯલાƨટ�સાઇઝર  Ӕગેની શરત ::: 

 બાધંકામમા ં આર.સી.સી. કામમા નવા અને ȩુના કો˲�ટ વƍચે પડતા કોƣડ 

જોઇƛͫમા માƛય ઉƗપાદક કંપનીની ભલામણ અȵસુાર ના ̆માણમા સીમેƛટ સાથે 

એ °˲લીક પોલીમર િમ̒ણ કર°લ ƨલર� એƜલાય કરવાની રહ°શ.ે Ȑમȵ ુઅલગથી 

પેમેƛટ કરવાȵ ુથશે નહ�  Ȑ કો˲�ટ કામના ભાગĮપે જ ગણવાȵ ુરહ°શ.ે  
 

 બાધંકામમા ંકરવાની થતી કં˼ોલ કો˲�ટ­ની આઇટમોમા સમાિવƧટ Ɯલાƨટ�સાઇઝર 

માટ° માƛય ઉƗપાદક કંપનીȵ ુ Ɯલાƨટ�સાઇઝર વાપરવાȵ ુ રહ°શે. તથા તે 

Ɯલાƨટ�સાઇઝરનો ઉપયોગ ̆િત સીમેƛટ બેગે ૩૦૦ એમ.એલ. અથવા િમë 

ડ�ઝાઇનમા જણાƥયા Ⱥજુબ બનેં માથી Ȑ વધાર°  હોય તેનો ઉપયોગ કરવાનો 

રહ°શે. Ȑȵ ુઅલગથી ȧકૂવȰુ ંકરવામા આવશે નહ�.  
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 :::Ӗટો માટ°ની શરતો:::  

)૧(  સદર કામના બાધંકામમા ̇ોગ વાળ� જ Ӗટો વાપરવા દ°વામા ંઆવશે . 

)૨ (  ̇ોગ વાળ� Ӗટો એƛĥનીયર ઇƛચાȒ પાસે અગાઉ મȩુંર કરાવી લવેાની રહ°શે . 

)૩(  ̇ોગ વાળ� Ӗટો જો ƨથાનીક કëાએથી ઉપલƞધ થાય તેમ ન હોય તો આગોતર� મȩુંર� સાથે 

અƛય ĥƣલામાથંી લાવી વાપરવાની રહ°શ ે. 

)૪(  ̈ીક મેશનર�ની કામગીર� ઉપર જણાƥયા ̆માણેની ̇ોગ વાળ� Ӗટો માટ° કોઇ પણ ̆કારનો 

ભાવ વધારો મȩુંર કરવામા આવશે નહ� . 

)૫(  આ કામમાં ચણતરમા ંઉપર જણાƥયા Ⱥજુબની Ӗટો માટ°ની ખાસ શરતો Ⱥજુબ Ӗટોથી ચણતર 

કામ  કરવાȵ ુરહ°શે તથા કોઇ પણ સજંોગોમા Ӗટોની અછત અƛવયે ચણતર કામમા ંӖટોના 

ƨથાને અƛય વૈકƣપીક જોગવાઇ આપવામા ં આવશે નહ�. તમેજ તે Ӕગે સમયવધ પણ 

આપવામાં આવશે ન�હ તેની ખાસ નҭધ લેવી. 

)૬(  Ӗટો ̇ોગવાળ� તમેજ ટ°કનીકલ ƨપેશીફ�ક°શન ȸકુના પાના ન ં ૫ ˲મ ન ં ૫ માં દશા½વેલ       

        બધા જ પેરામીટર (ટ°ƨટ) Ⱥજુબની ӗટો લાવાવાની રહ°શ.ે 

 

 

 

 

 

 

 

 



 

 

Autoclaved Aerated Concrete ƞલોƈસનો સાઇટ પર વપરાશમા ંલેવા Ӕગનેી 

કાય½પƚધિત અન ેɅચુનાઓ 

િનગમના બધંકામોમા ંચણતર કામમા ંȺƉુયƗવે લાલ (કƛવશેનલ) ӗટોનો વપરાશ કરવામા ંઆવે છે. પરંȱ ુ

છેƣલા ઘણા સમયથી કોરોના મહામાર�, તાઉ-તે વાવાઝોડામા ંથયેલ ȵકુશાન તથા ડ�ઝલમા ંથયેલ ભાવ 

વધારાને કારણ ેઈĤરદારો Ďારા લાલ (કƛવશેનલ) ӗટોના બદલ ેAACƞલોકનો વપરાશ કરવા દ°વા Ӕગે 

રȩુઆતો કરવામા ંઆવલે છે. આમ, ઈĤરદારો ̃ારા જો AACƞલોકનો િનગમના કામોમા ંવપરાશ કરવો હોય તો 

નીચે Ⱥજુબની શરતોને આધીન સેƛડ બઈેઝ AACƞલોકનો વપરાશ કર� શકાશ.ે   

(૧) AAC સƛેડ બઝે ƞલોƈસ IS : 2185 (Part: 3) - 1984, Grade-I Ⱥજુબના વપરાશમા ંલવેાના રહ°શે Ȑમા ં૫૫૧ 

Kg/m3 થી ૬૫૦ Kg/m3Ȑટલી ઘનતા હોવી જોઈએ પરંȱ ુસાર� ƨ °˼ƛથ મેળવવાના હ°ȱથુી �ડઝાઈન વખત ે

ગણતર�મા ંલવેામા ંઆવલે લોડને ƚયાનમા ંલતેા ંઘનતા ૮૦૦ Kg/m3 થી વધાર° ન હોવી જોઈએ અને ƨ °˼ƛથ 

૪ N/mm2 થી ઓછ� હોવી ન જોઈએ. આ બનંે પ�રબળોમા ંઆનાથી વȴ ુસાĮ પ�રણામ જો મળેતો તને ે

િવપર�ત ગણવામા ં આવશે નહӄ તથા થમ½લ કƛડƈટ�વીટ� મહĂમ ૦.૨૪ W/m-k Ȑટલી, ˾ાӗગ ̒ӄક°જ 

મહĂમ ૦.૦૫%, ફાયર ર°સીસટƛસી ૨ થી ૬ કલાક Ȑટલી મળ� રહ° તે Ⱥજુબના હોવા જોઇએ. 

(૨) Ȑ ઇĤરદાર̒ીઓને તઓેના ચાɀ ુકામોમા ંAAC સƛેડ બઝે ƞલોકસનો વપરાશ કરવો હોય તો ખરાઇ વડ� 

કચેર�એ ખાત ે યોƊય ̆ઝેƛટ°શન ƞલોકના મȵેફુ°ƈચરરન ે બોલાવીને કરાવવાȵુ ં રહ°શે   તથા વપરાશમા ં

લેવાનાર AAC ƞલોƈસȵુ ં િનગમ Ďારા નï� કરવામા ંઆવેલ સરકાર માƛય ખાનગી લબેોર°ટર�મા ંȤણુવĂા 

િનયમન શાખાના ̆િતિનધીઓની હાજર�મા ંકરવાȵુ ંરહ°શ.ે Ɨયારબાદ તનેા પ�રણામોનો અƟયાસ કયા½ બાદ 

વપરાશ કરવા Ӕગેની મȩુંર� આપવામા ંઆવશે. 

(૩) ઇĤરદાર Ďારા AAC ƞલોƈસના મેȵફુ°ƈચરર પાસથેી Ԍયાર° પણ ƞલોƈસ સાઇટ પર ઉતારવામા ંઆવે તનેી 

સાથે તે Ӕગનેા ટ°ƨટ ર�પોટ½  ફરĥયાત આપવાના રહ°શ.ે 

(૪) સƛેડ બઝે AAC ƞલોƈસની સાઇઝ ૬૦૦ X ૨૨૫ X ૨૦૦ mm તથા ૬૦૦ X ૧૨૫ X ૨૦૦ mm Ⱥજુબની નï� 

કરવામા ંઆવેલ છે. 

(૫) સƛેડ બઝે AAC ƞલોƈસȵુ ંપ�રëણ દર ૧૦,૦૦૦ ƞલોƈસ દ�ઠ એક વખત િનગમ Ďારા આ Ӕગે મȩુંર કર°લ 

અમદાવાદ �ƨથત મટેાલબે લબેોર°ટર�મા ં તથા ગાધંીનગર �ƨથત Ⱥકુ°શ.એ.પટ°લ લબેોર°ટર�મા ં મદદનીશ 

ઇજનરેની હાજર�મા ંકરાવાȵુ ંરહ°શ.ે 

 

 



 

 

(૬) સƛેડ બઝે AAC ƞલોƈસના ચણતર કામમા ંƞલોક જોઇƛટӄગ મોટા½રનો ઉપયોગ કરવાનો રહ°શ.ે  આ ƞલોક 

જોઇƛટӄગ મોટા½ર ƞલોકȵુ ંઉƗપાદન કરતી કંપની નો જ વાપરવાનો રહ°શે તથા ƞલોકȵુ ંચણતર કામ IS 6041 

: 1985મા ંદશા½વેલ શરતો Ⱥજુબȵુ ંકરાવાȵુ ંરહ°શ.ે 3-4 mmƞલોક જોઇƛટӄગ મોટા½રની ટ°ƛસાઇલ �ƨપલીટӄગ 

ƨ °˼ƛથ લȥતુમ ૦.૮ N/mm2 Ȑટલી હોવી જોઇશે. 

(૭) સાઇટ પર સેƛડ બઝે AAC ƞલોƈસ ˾ાય (ɃƧુક) ƨથળ પર Ԍયા ંપાણી તથા ભજેની સૌથી ઓછ� અવર જવર 

હોય Ɨયા ંજ Ⱥકુવા. ƞલોકનો વપરાશ ચણતર કામમા ંકરતા પહ°લા Ɲƈત ̈શનો ઉપયોગ કર� પાણીથી સાફ 

કરાવવાના રહ°શ.ે અથવા વપરાશ કરતા પહ°લા પાણીના ˾મમા ંએકવાર Ȯુબાડ�ને બહાર કાઢ� તેન ેȶરૂતા 

˾ાય થયા બાદ વપરાશમા ંલેવા ȺƉુયƗવે Ȑ તે ઉƗપાદકની ભલામણ પણ ખાસ ƚયાને લેવી. પાણીમા ંȮૂબાડ� 

રાખલે અથવા ભજે ધરાવતા ંએ.એ.સી. ƞલોકનો ઉપયોગ કરવો નહӄ કારણ ક° તેમ કરવાથી ભેજ ઉડ� ગયા 

બાદ Ɯલાƨટર અને સાધંામા ંસӄક°જ થતા ંિતરાડો થશે. Ȑથી આ બાબતે ખાસ તક°દાર� રાખવી.  

(૮) સƛેડ બઝે AAC ƞલોƈસȵુ ં ચણતર કામ સȢુશળ કામદારો Ȑઓને ƞલોƈસથી કરવામા ંઆવતા ચણતરના 

કામનો અȵભુવ હોય તેવાજ તથા આ કામગીર�મા ં વપરાશમા ં લવેાના થતા તમામ Ȭુƣસ Ӕગે સȶંણુ½ 

મા�હતીગાર હોય તેવા કાર�ગરો પાસેથી જ AAC ƞલોકȵુ ં આ ચણતર કામ કરાવી શકાશે. 

(૯) સƛેડ બઝે AAC ƞલોƈસȵુ ંચણતર કામ કરવા માટ° યોƊય સાઇઝની ʎ ુ˼ાવƣેસ, રબર હ°મર, લેવલӄગ ટȽબુ, 

માક½ર, ƨકરબર, હ°ƛડ શોવકટર,  હ°વી ડȾટુ� માબ½લ કટર, ƞલોક કટӄગ માટ°ȵ ુ ં બેƛડ શોવ મશીન Ȑવા 

સાધનો ફરĥયાત સાઇટ પર રાખવાના રહ°શ.ેતથા કામગીર�મા ંતેનો વપરાશ કરવાનો રહ°શ.ે  

(૧૦) સƛેડ બઝે AAC ƞલોƈસના ચણતર કામમા ંIS : 6041-1985 મા ંદશા½ƥયાȺજુબની શરતો Ⱥજુબ તથા ȺƉુયƗવ ે

િસલ લવેલ તથા લીƛટલ લવેલ એમ બનંે જƊયાએ બેƛડ આપવાના રહ°શે Ȑમા ં હોર�ઝોƛટલી ૮ mm ડાયાના 

બે નગં સળ�યા તથા ૮ mm ડાયાની લીƛક/લીƛક Ⱥજુબȵુ ંર°ઇનફોસ½મƛેટ ૨૦૦ mm સી.સી.ના Ӕતર° તથા 

વટ�કલ સપોટ½ (Mullion) Ԍયાર° ૫ મીટર થી વȴ ુલબંાઇની �દવાલ બનાવવાની થાય Ɨયાર° વટ�કલી ૮ mm 

ડાયાના ૪ નગં સળ�યા તથા ૮ mm ડાયાની ƨટ�રપનો ૧૭૫ mm સી.સી.ના Ӕતર° ઉપયોગ કરવો. લȥતુમ 

M-15 ˴ેડȵુ ં કો˲�ટ લીƛટલ બેƛડમા ં કરવાȵુ ં રહ°શે તથા ખાસ �કƨસાના િનગમના અƛય મકાનોમા ંનાયબ 

કાય½પાલક ઇજનેર̒ી (ƨ˼ƈચર) Ďારા આપવામા ં આવેલ ƨ˼ƈચર ડ�ઝાઇન Ⱥજુબની કામગીર� ƨથળ પર 

કરવાની રહ°શે Ȑȵુ ંકોઇ અલગથી ȧકુવȰુ ંકરવાȵુ ંરહ°શે નહ�.  

(૧૧) સƛેડ બેઝ AAC ƞલોƈસની સાઇટ પર ગોઠવણ ફરĥયાત િસમેƛટ Ɯલાƨટર થી થયેલ લેવલ સરફ°શ ઉપર જ 

કરવાની રહ°શે તથા IS : 6041-1985 મા ંદશા½વલે જોગવાઇ Ⱥજુબની જ કરાવાની રહ°શ.ે 

 



 

 

(૧૨) સƛેડ બઝે AAC ƞલોƈસની ઉપર Ӕદર તથા બહારȵુ ં Ɯલાƨટર કામ કરતા પહ°લા વોટર ʠફૂӄગ ƈƠપાઉƛડ 

SBRȵુ ં ૨.૭૫ kg/Sq.mt Ȑટɀુ ં િસમેƛટ સાથ ે િમ̒ણ કર� િસમƛેટ ƨલર� મારવાની રહ°શ.ે Ȑȵુ ં અલગથી 

ȧકુવȰુ ંકરવામા ંઆવશે નહӄ. 

(૧૩) ƞલોક Ďારા કરવામા ંઆવતા ચણતર કામમા ંતથા કો˲�ટ મƠેબરના સીલ બƛેડ, લીƛટલ બડેજોઇƛટ પર ટ°ƛડર 

જોગવાઈ Ⱥજુબ ચીકન વાયર મશે અથવા ૧૪૫ ĥ.એસ.એચ. Ⱥજુબની ફાઇબર મેશ લગાવીને જ 

Ɯલાƨટરની કામગીર� કરવાની રહ°શ.ે Ȑȵુ ંȧકુવȰુ ંઅલગથી કરવામા ંઆવશે નહ�.  

(૧૪) સƛેડ બઝે AAC ƞલોƈસ પર ઇલƈે˼�કલ કƛડȾટુ તથા ƜલƠબӄગ કƛડȾટુȵુ ંકામ કરાવવાના સમયે ફરĥયાત 

ઉભી તથા આડ�  લાઇનમા ંજ કટર વડ° ઝર� કામ કરાવવાȵુ ંરહ°શ.ે ðાર°ય પણ ́ાસંી લાઇનમા ંઝર� કામ 

કરાવી શકાશે નહ� તથા મોટા½ર ના  જોઇƛટ પર ઝર� કામ ન થાય તે Ӕગેની ખાસ તક°દાર� રાખવાની રહ°શ.ે 

(૧૫) સƛેડ બઝે AAC ƞલોƈસ ઇĤરદાર Ďારા Ȑ મેȵફુ°ƈચરӄગ કપંનીના લેવવા હોય તે કપંની પાસે  પોતાની ઇન 

હાઉસ લબેોર°ટર� હોવી જોઇએ Ȑમા ંતમામ રો-મટ�ર�યƣસના ટ°ƨટӄગના સાધનો, ડાયમેƛશન ટ°ƨટ, કોƠ̆ેિસવ 

ƨ °˼ƛથ, થમ½લ કƛડƈટ�વીટ� માટ°ના સાધનો, ˾ાӖગ ̒ӄક°જ તથા ˾ાય ડ°ƛસીટ�ȵ ુ ંટ°ƨટӄગ થȱ ુ ંહોય તવેા તમામ 

સાધનો અવƦય હોવા જોઇએ. Ȑની ખરાઇ સલંƊન કાયા½પાલક ઇજનેર̒ી Ďારા પણ કરવાની રહ°શ.ે 

(૧૬) ચણતર કામ દરƠયાન �દવાલના સૌથી ઉપરના છેƣલા થર (Layer) મા ંકટӄગ કર°લ ƞલોકનો વપરાશ કર� 

શકાશે નહӄ. �દવાલȵુ ંȶરુ°ȶȿુુ ચણતર કામ આખા ƞલોકથી જ કરાવવાȵ ુરહ°શ.ે બેƛડની Ĥડાઈ લȥĂુમ ૮૦ 

મી.મી.રાખવાની રહ°શે તથા �દવાલની હાઈટ, ƞલોકના થર Ⱥજુબ કોઇ �કƨસામા ંદ�વાલના સૌથી ઉપરના 

છેƣલા થર (Layer) મા ંજો ȶણુ½ ƞલોક સમાઇ શક° તેમ ન હોય તલેીƛટલ બƛેડની Ĥડાઇમા ંવધારો કર�ને ત ે

ʛ�ુટȵુ ંકામ કરતા ȶવુ± ગણતર� કર� આયોજન કરવાȵુ ંરહ°શ.ે આ માટ° કોઈ જ અલગથી ȧકુવȰુ ં કરવાȵુ ં

રહ°શે નહ�.  

(૧૭) ચણતર કામના સાધંામા ં ƞલોક જોઇƛટӄગ મોટા½રનો વપરાશ કરવામા ંઆવે છે તનેી Ĥડાઇ ઘણી ઓછ� 

હોવાના કારણે કોઇ પણ સાધંામા ંજƊયા (Voids) ન રહ° તેની ખાસ તક°દાર� રાખવાની રહ°શે તથા લીƛટલ 

બેƛડના કામ દરƠયાન હથોડ� Ȑવા સાધનો તથા અƛય કોઇપણ ̆કારના સાધનો Ȑનાથી �દવાલમા ં

વાઇ̈શેન આવી શક° તેવા કોઇ પણ સાધનો નો વપરાશ કર� શકાશે નહӄ. 

(૧૮)  AAC ƞલોકના પર�ëણો IS Code 1984 (પાટ½-III)Ⱥજુબના હોવા જોઈએ. તેમજ IS Code મા ં દશા½વલે 

‘’˲ાઈટ°ર�યા ફોર કƛફોમ�ટ’’Ⱥજુબના હોવા જોઈએ.  
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SPECIAL CONDITIONS FORCONTROLLED CEMENT CONCRETE 
1 Controlled cement concrete has to be used for all RCC work. The contractor has to use the 

materials i.e. sand, Kapchi, cement etc. from selected source. The contractor has to be get 
mix design done, either from GERI or any government laboratory approved by G.S.P.H.C. 
Ltd. After submitting and getting approval of the same form concerned Executive Engineer 
shall immediately start the mix design and no extra time shall be permitted. 
 

2 Once mix design is approved, the materials must be used from the mentioned selected source 
has to be changed, then contractor has to get approval of mix design again at his own 
expense. For this extra time shall be permitted. 
 

3 During mix design. For different grades of concrete maximum water cement ratio and 
minimum cement content as per IS – 456:2000,given below must be taken care of.The 
cement content must not be less than that mentioned below.  
 
 

 

 

 

4 During execution contractor has to install a batching plant/ weight batch in good condition at 
site. The contractor has to do its necessary calibration by his own expense. The contractor has 
to ensure that the batching plan/ weight batch must work properly during the entire work. 

 

 

 

 
 

 

 

 

 

 

 

Concrete 
Grade 

Maximum water 
cement Ratio 

Minimum cement 
content Kg/m3 

M-150 0.60 290 
M-200 0.55 360 
M-250 0.50 380 
M-300 0.45 410 
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::: ખાસ નҭધ ::: 
સદર કામમા હાથ ધરવાની થતી કોટા Ɲલોરӄગ તેમજ કોટા ƨક�ટ�ગની આઇટમ 

માટ° ઈĤરદાર̒ીએ સૌ ̆થમ એક સેƠપલ તૈયાર કરવાȵ ુરહ°શ ેȐમા તેઓ Ďારા ̆ી-

પો�લƦડ કોટા ƨટોન લાવી, ƨથળ પર ટ°ƛડરના ƨપેસીફ�ક°શન Ⱥજુબ પો�લશӄગની 

કામગીર� હાથ ધર�,  ટ°ƛડર આઇટમ Ⱥજુબ ફાઇનલ �ફિનશӄગ (Mirror Polished) 

આપવાની રહ°શે. 

વȴમુા ̆ોȐƈટ ȶણૂ½ થાય / સોપણી સમયે Engineer in Charge Ďારા અગાઉ મȩુંર 

કરવામા આવેલ સેƠપલ Ⱥજુબ Mirror Polish ની કામગીર� કર� આપવાની રહ°શ.ે 
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::: ઇĤરદાર̒ી માટ° િવશેષ નҭધ ::: 

 ઉપરોƈત ટ°ƛડર આઇટમોના ભાવો ભરતી વખતે ઇĤરદાર̒ી એ નીચેની 

બાબતોની ખાસ નҭધ લેવી. 

 દર°ક �બƣડӄગને બાધંકામને લગત માલ સામાન બાધંકામની ̆ɂિૃત દરƠયાન લીફટની 

ƥયવƨથાથી પહોચાડવાનો રહ°શ.ે  

 બાધંકામના સમય દરƠયાન આȩુબાȩુ સલંƊન મકાનના રહ�શો અને મકાનોને અડચણĮપ, 

ખલલેઅને ȵકુશાન ન પહોચે તે માટ°ના તમામ સાવચેતીના પગલા ઇĤરદાર̒ીએ તેમના ખચ± 

અને જોખમે લેવાના રહ°શ.ે  

 ટ°ƛડર ભરતી વખતે ઇĤરદાર̒ી Ďારા પોતઆȵ ુ ઇ-મેઇલ આઇ.ડ�. તમેજ મોબાઇલ નબંર 

ફરĥયાત ભરવાનો રહ°શે.  

 ઉƈત બાધંકામમા ં કો�˲ટȵ ુ િમ̒ણ િમëર મશીન થક� જ કરવાȵ ુ રહ°શે. બાધંકામમાં તમામ 

કં˼ોલ કҭ˲�ટની કામગીર� માટ° વે-બેચર ફરĥયાત ઉપયોગ કરવાનો રહ°શતેથા આ અ́ે કોઇ 

પણ Ĥતȵ ુȧકુવȰ ુકરવામાં આવશે નહ�. ડ�ઝીટલવે-બેચર ૧ બેગની ëમતા તથા લȴતુમ ૨ 

બીન ધરાવȱ ુ હોɂ ુ જોઇએ. ડ�ઝીટલવે-બેચરમાં ઇલેƈ˼ોનીક પેનƣસ તથા મોટર પƠપ જોડ� 

શકાય અને Ġટા કર� શકાય તેવા હોવા જોઇએ Ȑથી િમë ડ�ઝાઇન Ⱥજુબȵ ુએ˴ીગેટȵ ુવજન 

થઇ શક° અને વોટર િસમેƛટ ર°શીયાȺજુબ િનયત કર°લ પાણીનો જƘથો કƛ˼ોલ કર� શકાય. 
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::: કામની સાઇટ પર કાળĥ તેમજ ȧƨુત તક°દાર� રાખવા બાબતોની ખાસ નҭધ ::: 
(૧) કો˲�ટ�ગ કામ શĮ કરતા પહ°લા વેબેચરȵ ુક°લી̈ેશન તમેજ પેનલ િવગેર° કાય½રત છે ક° નહ� તેની ખાતર� 

કરવી, તેમજ મીë �ડઝાઇન Ⱥજુબ મટ�ર�યલ ƨથળ પર ઉતારવાનો રહ°શે. 

(૨) ચાɀ ુ કોƛ˲�ટӄગ કામગીર� દરƠયાન પાણીની યોƊય મા́ા માટ°ના માપ રાખી વોટર સીમેƛટ ર°સીયો 

Ĥળવવાનો રહ°શે.  

(૩) ર°તી ƨ˲�નӄગ કર� તથા પાણીથી ધોયા બાદ કો˲�ટӄગ કામમા ંઉપયોગમા લેવી જĮર�  છે.  

(૪)સી.સી. ɉબુ ના સƠેપલȵ ુ ðોરӄગ Ɯલીƨટ�ક ˾મમા કરɂ ુ યોƊય નથી Ȑથી ðોરӄગ ટ°ƛકબનાવી 

સી.સી.ɉબુના સƠેપલȵ ુðોરӄગ કરવા જણાવવામા આવે છે.  

(૫) કો˲�ટӄગ કામ દરƠયાન ƨલƠપ ટ°ƨટ કર� રĥƨટર મેઇƛટ°ન કરવા જણાવવામા આવ ેછે.  

(૬)આર.સી.સી. મેƠબસ½ / કોલમોમા ડ°ટ ઓફ કાƨટӄગ ˴ડે ઓફ કો˲�ટ િવગરે° ઓઇલ પઇેƛટથી માક½ કરવા 

જણાવવામા આવ ેછે.  

(૭) શટરӄગ કામ દરમયાન તીરાડો વાળા લાકડાના પાટ�યા ઉબͭખાબડ લોખડંના ફમા½ ના વપરાય તે Ӕગ ે

તક°દાર� રાખવા જણાવવામા આવ ેછે.  

(૮)આર.સી.સી. મેƠબસ½ Ȑવા ક° કોલમ, બીમ, પદડ�, િવગરે°મા કાƨટӄગ બાદ કો˲�ટӄગ બાદ કો˲�ટમા હની 

કોƠબӄગ જોવા મળે છે, Ԍયા ંપણ આ ̆કાર° ȺĆુો ઉદભવે Ɨયાર° ટ�.એ.ɉ,ુએ. કƛસલટƛટ સાથે Ȑ તે કો˲�ટ 

મેƠબસ½ȵ ુિન�રëણ કરɂ ુતથાકો˲�ટ ƨપોટȵ ુયોƊય એન.ડ�.ટ�. પર�ëણ કરાવɂ ુજĮર� બને છેક° ક°મ? તે નï� 

કરɂ ુએન.ડ°.ટ�. પર�ëણ જણાȱ ુન હોય તો તવેી બાબત આપના તથા ટ�.એ.ɉ.ુએ. કƛસલટƛટĎારા નï� કયા½ 

બાદજ આવા હની કોƠબӄગના ભાગ ઉપર ર�ચ મોટા½રમા ક°મીકલ ઉમેર� ફ�નીશӄગ કરવા જણાવવામા આવે છે.  

(૯)કોલમ તથા બીમ ની રӄગો બાધંતી વખતે Ɇુકલƛેથ તથા Ɇકુ Ӝગલ ƨ˼કચરલ નƈશા Ⱥજુબ Ĥળવીકામ 

કરવા તક°દાર� રાખવી.  

(૧૦) કોલમોમા સળ�યામા ઓવરલેપӄગ ƨ˼કચરલ નƈશા ȺĤુ ƨ˼ગર રાખી કામગીર� કરાવવા જણાવવામા 

આવે છે.  
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ખાસ નҭધ 

 
સદર બાધંકામમા ંƨથાિનક ઓથોર�ટ� (નગરપા�લકા વગેર°) મા ંબાધંકામ મȩુંર� Ӕગેની 

તમામ લાયઝનӄગ તમેજ સદર બાધંકામ માટ° પાણીના તથા ગટરના ંકનેƈશન માટ°ȵુ ં

તમામ લાયઝનӄગ ઈĤરદાર̒ીએ કરવાȵુ ંરહ°શ.ે તમેજ ફાયર ફાયટ�ગની એન ઓ સી 

માટ° પણ જĮર� લાઇઝનӄગ ઇĤરદાર̒ીએ કરવાȵુ ં રહ°શ ે આ માટ° જĮર� દƨતાવજેો 

િનગમ Ďારા ȶȿંુૂ પાડવામા ંઆવશે તથા િનયમ Ⱥજુબ કનેƈશન ચાȒ / િવકાસ ચાȒ 

િનગમ Ďારા ભરપાઈ કરવામા ંઆવશે. 
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::: ખાસ નҭધ ::: 

બહારના Ɯલાƨટરની કામગીર� કરતી વખતે Ɯલાƨટરની કામગીર� કરવા માટ° H- °̇મનો ઉપયોગ 

કરવાનો રહ°શ.ે લાકડાની પાલકથી Ɯલાƨટરની કામગીર� કરવી નહ�. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

Submission of P.F Registration Certificate & Monthly Challans towards 
proof of deposit of P.F. dues : 

 

 Contractor has to submit copy of P.F Registration Certificate at the Time of 
Submission of 1st(R.A) Bill to the concerned Divisional Office of the 
Corporation. 

 
 Along with every running bill and with final bill the contractor shall be required 

to submit copy of monthly challans as proof of payment of P.F. dues with the 
appropriate authority in respect of all the persons engaged by the contracting 
agency for the work of the corporation. In case of non-submission, no payment 
towards running /final bill will be released. Payment will be released only after 
submission of satisfactory proof towards payment in this regard by the 
contracting agency. 
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ખાસ નἼઘ 

 

મકાન અને અḍય બાંધકામ ṝમયોગીઓ(રોજગારીનું િનયમન અન ે નોકરીની શરતો) અિધિનયમ, ૧૯૯૬ 
(The BOCW Act 1996) અને ઘી કોḍṊા᷺ટ લેબર (રે᷼ યુલશેન એḍડ એબોિલશન)Act1970 બંને કાયદા 
અલગ છે અને તેનુ ં અમલીકરણ અનુṀમે ṝમ અને રોજગાર િવભાગના તાબા હેઠળની િનયામકṝી, 
ઔὸોિગક સલામતી અન ેḚવાḚḊયની કચરેી અન ેṝમ િનયામકṝીની કચેરી ḋવારા કરાવવામા ંઆવે છે. મકાન 
અન ેઅḍય બાંધકામ ṝમયોગીઓ (રોજગારીનું િનયમન અન ેનોકરીની શરતો) અિધિનયમ, ૧૯૯૬ (The 

BOCW Act 1996) ની કલમ-૧(૪) મુજબ જે સંḚથામા ં(બાધંકામ સાઈટ પર) વષમ᷷ા ં કોઇપણ એક ἵદવસ ે
મકાન અને અḍય બાંધકામમાં ૧૦ કે તથેી વધ ુબાધંકામ ṝિમકોન ેકામ ેરાખવામાં આવેલ હોય તેવી તમામ 
સḚંથાન ેઆ  કાયદો લાગુ પડે છે. નાયબ િનયામકṝી, ઔὸોગીક સલામતી અન ેḚવાḚḊયની કચેરી મોરબી 

ખાતેથી મળેવવાની રહેશે. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

ઈĤરદારને ƞલકે�લƨટ કરવા Ӕગનેી જોગવાઈ 

 

 િનગમના SBD ની ƈલોઝ ન.ં- 58 Ⱥજુબ િનગમ Ȑ-ત ેકામના ટ°ƛડરને ટમ�નેટ કરવા ઉપરાતં 

માગ½ અને મકાન િવભાગના પર�પ́ ન.ં- ક.પ-૪૦/ખપત/૫૦૭૩/સી-૬૨૦૭૪(૧૧૨)-સી, તા. 

૦૪/૧૧/૧૯૮૬ Ⱥજુબ તથા િનગમના મેનેજӄગ ડ�ર°ƈટર̒ીને મળેલ સĂાની Įએ ઈĤરદારને 

કાળ�યાદ�(ƞલેક�લƨટ)માં Ⱥકુવા Ӕગેની તમામ સĂા િનગમ અબાધીત રાખે છે. Ȑ Ⱥજુબ 

ઈĤરદાર̒ીને Ȑ-તે કામમાથંી Ġટા (ટમ�નેટ) કરવા ઉપરાતં ƞલેક�લƨટ કરવા Ӕગેની તમામ સĂા 

િનગમના મેનજેӄગ ડ�ર°ƈટર̒ી પાસે રહ°શે તથા Ȑ-તે ઈĤરદાર̒ીને તે બધંનકતા½ રહ°શ.ે   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

Ȥજુરાત રાԌય પોલીસ આવાસ િનગમ �લમીટ°ડ 
 
 

ખાસ Ʌચુના 

 ૧ કરોડથી નીચનેા કામોમાટ° સી.સી. ɉબુના૧૦% પર�ëણો ગેર�,  ૪૦ % પર�ëણો સરકાર� ઇજનેર� 

કોલેજો / સરકાર� પો�લટ°કનીક / અƛય સરકાર� સƨંથાઑ અને બાક�ના ૫૦ % પર�ëણો સરકાર માƛય 

ખાનગી લબેોર°ટર�મા ંકરાવવાના રહ°શે. 

 ૧ કરોડથી ઉપરના કામોમાટ° સી.સી. ɉબુના૧૦% પર�ëણો ગેર�,  ૪૦ % પર�ëણો સરકાર માƛય 

ખાનગી લબેોર°ટર� /સરકાર� ઇજનેર� કોલજેો / સરકાર� પો�લટ°કનીક Ȑવી સƨંથાઑ પાસે કરાવવાના 

રહ°શે અન ેબાક�ના ૫૦ % પર�ëણો સાઇટ ઉપર ƨથાિપત કર°લ લબેોર°ટર�મા ં કરાવવાના રહ°શે.સાઇટ 

ઉપર Ȑ પર�ëણો કરાવવામા ંઆવે તેવા પ�રણામોની ટ°�ƨટ�ગ રĥƨટરમા ંિનયમોȵસુાર નҭધ કરાવવાની 

રહ°શે. તેમજ તે પર�ëણો રિન�ગ /ફાઇનલ બીલ સાથે રȩૂ કરવાના રહ°શે. 

 સદર કામમા વાપરવાના થતા સી.સી. ɉબુ િસવાયના બાક�ના તમામ મટ°ર�યƣસના ૧૦% પર�ëણો 

ગેર�,  ૪૦ % પર�ëણો સરકાર� ઇજનરે� કોલેજો / સરકાર� પો�લટ°કનીક / અƛય સરકાર� સƨંથાઑ અન ે

બાક�ના ૫૦ % પર�ëણો સરકાર માƛય ખાનગી લેબોર°ટર�મા ંકરાવવાના રહ°શે. 
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::: ખાસ નҭધ ::: 
 ઉપરોƈત કામમા વાપરવાના થતા માલ સામાન ટ°ƛડરની જોગવાઇ Ⱥજુબ Geri, 

Government Engineering College, Government Polytechnic College અથવા 

િનગમ Ďારા માƛય કરવામા આવેલ ઇજનરે ̆યોગશાળામા પ�રëણ કરવાના થાય છે. 

આ માટ° િનગમના અિધકાર� / ઇજનરે Ďારા સાઇટ ઉપર લાવવામા આવલે માલ 

સામાન ના નȺનૂા પ�રëણ અથ± પસદં કરવામા આવેથી આવા માલ સામાનના નȺનૂા 

પ�રëણ અથ± િનગમના અિધȢૃત ઇજનેર / અિધકાર�ઓ Ďારા Ʌચૂવવામા આવતા 

એƛĥનીયરӄગ ̆યોગશાળામા ં પહોચાડવા અથ± િનગમના સાઇટ ઇજનેર અન ે જĮર� 

સહયોગ આપી િનગમના ઇજનેર સાથ ે આવો માલ સામાન ̆યોગશાળામા ં

ઇĤરદાર̒ીએ પહોચાડવાનો રહ°શ.ે 

 

 

 

 

 

 

 

 

 

 



 

 

SPECIAL CONDITION OF CONTRACT 
 

In order to exercise the required degree of constant control over the ingredients of concrete 
and their proportions the contractor shall set up and maintain at his own expense a testing 
laboratory at site manned by a qualified and experienced technician. The contractor shall 
provide all apparatus required for testing of concrete and its ingredients and in particular he 
must provide the following. 
 

For Up to 1 Crore Tender Amount : -  

 A complete set of Standard sieves 
 Sieve vibrator. 
 Slump cones. (1 nos.) 
 Adequate number of standard C.C. Cubes. Moulds. 
 Curing tanks for cubes. 
 Electronic Weighing balance 
 Liquid Measures 
 

For Above 1 Crore Tender Amount : -  

 A complete set of Standard sieves. 
 Sieve vibrator. 
 Slump cones. (2 nos.) 
 Universal Testing Machine 
 Adequate number of standard C.C. Cubes. Moulds. (12 Nos Min) 
 Curing tanks for cubes. 
 Cube Testing Machine 
 Electronic Weighing balance (2 nos.of Required capacity) 
 Liquid Measures 
 Oven 
 

Any other apparatus deemed necessary by GSPHCL or its consultants for proper control 
shall be provided by the contractor at his own cost. 
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::: િવશેષ નҭધ ::: 
 આ કામ માટ° ઈĤરદાર̒ી Ďારા બહારની દ�વાલ પરના 

એƈસટ°�રયર એ °˲લીક પઈેƛટ માટ° ટҰડરમા ંઉƣલેખ કર°લ Ȑ કંપનીનો પેઈƛટ આકામના 

ƨથળ ઉપર વાપરવામા ંઆવલે હશ ે તે કંપનીȵુ ં પાચં વષ½ȵુ ં વોરંટ� કાડ½ મળેવી આ 

કામના Ӕિતમ �બલમા ં �બડવાȵુ ંરહ°શે તથા સાથો સાથ Įિપયા ૩૦૦ ના ƨટ°Ơપ પપેર 

ઉપર આ બાબતની બાહҰધર� આપવાની રહ°શ ેપાચં વષ½ȵુ ં વોરંટ� કાડ½ ȶȿંુૂ પાડવામા ં

નહӄ આવે તો ટ°ƛડર સબંિંધત એ આઈટમȵ ુકોઈ ȧકૂવȰુ ંકરવામા ંઆવશ ેનહӄ   

  િનગમના બાધંકામોમા ંથયેલ બાĜ કલર કામ સાĮ માƛય કલર કંપનીઓ 

પાસથેી સટ��ફક°ટ મળેવવાȵુ ંરહ° છે. સદર વોરંટ� સટ��ફક°ટ કંપની Ďારા ઓથોરાઇઝડ 

̆િતિનિધની સહ�/િસïા સાથȵે ુ ં જ માƛય ગણાશ ેતથા વોરંટ� સટ��ફક°ટમા ં પ વષ½ ક° 

તેથી વȴનુા સમયગાળા Ʌધુીની અવિધȵુ ં Ĭલ વોરંટ� િપ�રયડ Ⱥજુબȵુ ં સટ��ફક°ટ જ 

માƛય ગણાશ.ે અવȺƣૂયન (Depreciating) ટકાવાર� સાથȵે ુ ં પઇેƛટ કંપનીȵુ ં વોરંટ� 

સટ��ફક°ટ માƛય ગણાશે નહ�. આથી પેઇƛટ કંપની નï� કરતા ȶવૂ± વોરંટ� સટ��ફક°ટ 

Ӕગેની તક°દાર� ખાસ રાખવાની રહ°શ.ે 
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::: કȸલુાત / એકરાર ̆માણપ́ ::: 
 

 Ɇ/ુઅમે આથી એકરાર કĮ Ġ/કર�એ છ�એ ક°, અમારા/માર� નĥકના 

સગા આ િનગમની િવભાગીય ƈચરે�મા તેમજ તે હ°ઠળની પેટા િવભાગીય 

કચરે�મા ં કાય½પાલક, નાયબ કાય½પાલક, મદદનીશ  ઇજનેર, અિધક 

મદદનીશ ઇજનેર, િવભાગીય �હસાબનીશ, ƨટોર�કપર અથવા અƛય કોઇ 

પણ હોĆા પર હાલ ટ°ƛડર ભરવાની તાર�ખ ેકામ કરતા નથી.    
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::: ખાસ Ʌચૂના ::: 

  

 કામ સȶંણુ½ થયા બાદ ઇĤરદાર̒ી એ લાભાથ� અિધકાર�̒ીȵ ુ કામ 

સતંોષકારક ર�તે ȶણૂ½ કર� આપેલ છે તે બદલના ̆માણપ́/તાબાપાવતી 

મેળƥયા બાદજ Ӕિતમ બીલની કાય½વાહ� હાથ ધરવામા આવશે.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 



 

 

:: િવશેષ નҭધ :: 

  સદર કામમા ંસમાિવƧટ�બƣડӄગ માટ° સરકાર̒ીના તા. ૧૩/૧૨/૨૦૨૩ ગેઝેટ અƛવયે 

ઈĤરદાર̒ીએ એ˴ીમેƛટ કરતા સમય ે ફાયર ફાઈટӄગની લગત કામગીર� માટ° ફાયર ફાઈટӄગની 

કામગીર� કરતી એજƛસી સાથે જĮર� એમ.ઓ.Ȼ.ુ રȩુ કરવાȵુ ં રહ°શ.ે ઈĤરદાર̒ી Ďારા ટ°ƛડરની 

જોગવાઈ Ⱥજુબ વળેાસર સદર �બƣડӄગ માટ° જĮર� ̆ી-એન.ઓ.સી. મેળવાની કામગીર� હાથ ધર� ત ે

Ⱥજુબ બાધંકામમા ંફાયર હાઈડƛટ સીƨટમને લગત જĮર� Ʌધુારા-વધારા કરવાના થતા હોય તે માટ° 

જĮર� કાય½વાહ� હાથ ધરવાની રહ°શ.ે લાભાથ�ને મકાનો ફાયર એન.ઓ.સી. સાથે હ°ƛડӄગ ઓવર થઈ 

શક° તે હ°ȱથુી ઈĤરદાર̒ી Ďારા �બƣડӄગ માટ°ની મેળવવાની થતી જĮર� ફાઈનલ ફાયર એન.ઓ.સી. 

માટ°ની કામગીર� Ӕગેȵુ ં આગોĂĮ આયોજન કરવાȵુ ં રહ°શે તેમજ ƨથાિનક સëમ સƨંથાઓમા ં

સરકાર̒ીના ગેઝેટ અƛવયે ભરવાપા́ રકમ ઈĤરદાર̒ી Ďારા ભરપાઈ કરવાની રહ°શ.ે ƨથાિનક 

સƨંથાઓ તરફથી જĮર� ફાયર એન.ઓ.સી. મƤયા બાદ ઈĤરદાર̒ી Ďારા ફાયર એન.ઓ.સી. 

ઓર�ĥનલ નકલ અને ƨથાિનક સƨંથામા ંએન.ઓ.સી. માટ° ભરપાઈ કરવામા ંઆવેલ રકમના જĮર� 

ચલણ/રસીદ િવભાગીય કચેર� ખાતે જĮર� પ́થી રȩુ કરવાની રહ°શ.ે સલંƊન િવભાગીય કચેર� Ďારા 

સદર બાબત ેવડ� કચરે� ખાતે જĮર� દરખાƨત કયા½ બાદ ફાયર એન.ઓ.સી. પેટ° ભરપાઈ કરવામા ં

આવેલ રકમ ઈĤરદાર̒ીને પરત કરવામા ંઆવશે. 

  વȴમુા ંજો ઈĤરદાર̒ી Ďારા ફાયર એન.ઓ.સી. માટ° આગોતĮ આયોજન નહ� કરવામા ં

આવે અને તનેા કારણ ે ફાયર એન.ઓ.સી. મેળવવામા ં થયેલ િવલબં Ӕગે ઈĤરદાર̒ી જવાબદાર 

રહ°શે તેવા �કƨસામા ંસદર કામȵુ ંફાઈનલ બીલ ફાયર એન.ઓ.સી. મƤયા બાદ જ આપવામા ંઆવશે. 

જો કોઈ ખાસ �કƨસામા ંઈĤરદાર̒ી Ďારા એન.ઓ.સી. મેળવવાની કામગીર� માટ° જĮર� કાય½વાહ� હાથ 

ધરવામા ંઆવેલ હોય પરંȱ ુફાયરની એન.ઓ.સી. મળવામા ંિવલબં થાય તમે હોય તો તવેા �કƨસામા ં

ઈĤરદાર̒ી Ďારા Į।. ૩૦૦ના ƨટ°Ơપ પેપર પર ફાયર એન.ઓ.સી. ૦૧ માસમા ંમેળવી આપવાની તથા 

સદર સમયગાળા દરƠયાન કોઈ ઘટના ઘટ° તો તે Ӕગેની સȶંણૂ½જવાબદાર� ઈĤરદાર̒ીની રહ°શે ત ે

Ӕગે તેમજ ફાયરની ફાઈનલ એન.ઓ.સી. પેટ° ઉƍચક રકમ િવથહ°ƣડ રાખવા Ӕગેની લે�ખત બાહં°ધર� 

આપવાની રહ°શ.ે વȴમુા ં ઉƈત �કƨસામા ં ફાઈનલ ફાયર એન.ઓ.સી. િવના Ӕિતમ �બલના ȧકૂવણા ં

Ӕગેનો મેનજેમેƛટનો િનણ½ય Ӕિતમ રહ°શ.ે 

 



 

 

 
GENERAL CONDITIONS FOR TENDER 

 

 Incomplete tenders of the tenderers which are not full filling any of the 
conditions stated below shall become liable for rejection. 

1. If the tenderers propose any alteration in the work specified in the 

tender or in the time allowed in carrying out the work or any other 

conditions. 

2. If any of the pages of the tender are removed and / or replaced. 

3. If the earnest money for the full amount is not attached to the tender. 

4. If in the case of firm, each partner thereof does not sign or the witness on 

pages of the tender in the space provided for the purpose.  

5. If the percentage additions in the item rate tender is given. 

 

 

 
 

 

 

 

 

 

 

 



 

 

GENERAL CONDITION OF THE WORK 
 

 

1. The contractor shall have to construct godown at work site 
heaving double locking arrangements for storing materials 
issued to him as per schedule ‘A’ of the agreement. The 
material will be taken for use in the presence of the 
departmental person. No materials shall be allowed to be 
removed from the site of the work without the permission of 
the engineer in charge. 

 
2. It must be clearly understood that the conditions of contract 

and specification given are to be rigidly enforced and no 
relations on the grounds of customs prevailing is to be 
allowed unless and until required by the department for 
design requirements. 
 

3. The rate to be quoted by the contractor shall be inclusive of 
all sort of prevailing taxes and claim whatsoever in this 
connection will be entertained. 
 

 
 

 

 

 

 

 

 

 

 



 

 

SPECIAL CONDITIONS OF CONTRACT 

[1] The work to be carried out the contract shall except as otherwise provided in these 

conditions include all labour, materials, tools, plants, equipments and transport which 

may be required in preparation of and for and in the full and entire execution and 

completion of the works. The descriptions given in the schedule of quantities shall 

unless otherwise stated be held to included waste on materials, carriage and 

cartage, carrying in, return of empties, hoisting, setting, fitting and fixing in position 

and all other labours necessary in and for the full and entire execution and 

completion and all applicable taxes as aforesaid in accordance with good practice 

and recognized principles.  

[2] The rates quoted by Contractor should also include for providing all scaffolding, 

hoists, tackle and other plant, shuttering profile and apparatus generally required for 

the proper execution of the work. The contractors shall provide without extra charges 

all labour and apparatus required by GSPHCL for testing and measuring the works 

and for weighting measuring, providing or testing the efficiency of any portion of the 

works and shall also at his own cost provide all planking gang ways, etc. necessary 

for affording access to every part of the works. 

[3] The Contractor is expected to quote rate for each item after careful analysis of cost 

involved for the performance of the completed item considering all specifications and 

conditions of contract. This will avoid loss of profit or gain in case of curtailment or 

change of specification for any item. In case it is noticed that the rates quoted by the 

tenderer for any item are unusually low, analysis for such rates will have to be 

furnished by the tenderer on demand, to satisfy GSPHCL about the reasonableness 

of the rates. 

[4] The Contractor shall provide at his cost all temporary lighting arrangement required 

for the works and to enable to contractors and sub-contractors to complete the works 

in the specified time including that for the workmen of any sub-contractors or special 

tradesmen. 

 

 



 

 

[5] The Contractor shall provide and maintain at his own expense all lights, guards, 

fencing and watching when and wherever necessary or required by the Engineer in-

charge / Project Architect / Engineer for the protection of the works or for the safety 

and convenience of those employed on the works or the public. 

[6] Varnier calipers gauge meter , metallic tapes and all other measuring instruments 

found necessary on the works shall be provided by the Contractor for the due 

performance of their contract as instructed by GSPHCL. The Engineer in-charge will 

use any or all measurement instruments or tools belonging to the Contractor as and 

when he chooses for checking the complete works as well as the work in progress. 

Any other apparatus deemed necessary by GSPHCL or its consultants for proper 

control shall be provided by the contractor at his own cost. 

[7] All scaffolding and ladders that may be necessary for taking measurement at site will 

be provided by the Contractor. 

[8] The whole of the works included in any contract shall be executed by the Contractor 

whom the work entrusted and the Contractor shall not directly or indirectly transfer 

assign or under let the contract or any part share thereof of any interest therein 

without the prior written consent of GSPHCL and no undertakings shall relieve the 

contractor from the full and entire responsibilities of the contractor or from active 

superintendence of the works during the progress. 

[9] The successful contractor will be required to submit PERT / CPM analysis of the 

entire work within 10 days of issuing the work order showing completion period as 

progress of the work shall be checked with the PERT / CPM analysis at various 

stages of completion. 

[10] The contractor shall confirm to the provisions of the Government Act relating to the 

work, and to the regulations and bye-laws of the local authorities. The contractor 

shall give all notices required by the said act, and obtain all required permission and 

license and pay all fees payable to such authorities in connection with constructing 

and maintaining temporary electric and water supply at site for the said project. All 

apects of temporary works including their stability shall be the sole and ultimate 

responsibility of the contractor. 



 

 

[11] GSPHCL reserves the right to use the premises and any portion of site for execution 

of any work not included in this contract which GSPHCL may desire to get executed 

by other agencies. The contractor shall allow all reasonable facilities for the 

execution of such work but shall not be required to provide any plant or material for 

such work except by special arrangement with GSPHCL in such a manner as not to 

impede the progress of the works included in this contract and the contractor shall 

not be responsible for any damage or delay which may happen or be occasioned by 

such work. 

[12] The successful tenderer is bound to carry out any item of work up to any deviation in 

quantities for the completion of the job. 

[13] The rate quoted shall include the cost of supplying colour photographs of 8” x 10” 

size with negative / soft copy to employer after completion of work from various 

angle one set each to employer and the architect separately in respect of each stage 

of work as directed. 

[14] Contractor should submit three sets of as built drawings after completion of work. 

[15] Police Housing Corporation has appointed a consultant for planning, supervision and 

co-ordination of this project work. Agency is required to carry out the work as per 

instruction of consultant Engineer / Architect / Engineer in-charge of corporation or 

their authorized representative in co-ordination to all other contracting agency 

engaged in this project work. 

[16] Before tendering the tenderer shall visit the site on his own and also carefully 

examine all aspects in relation to work and tender. If any ambiguity or discrepancy is 

found, he shall refer to the engineer in-charge. The submission of the tender shall be 

regarded as signifying acceptance by the tenderer this instruction specifications and 

conditions. 

 

 

 



 

 

[17] The tenderer shall make all the necessary arrangements for unloading the furniture 

and fixing the same at the suitable place on site. The contractor shall remain solely 

responsible for making the protection of the said furniture at his cost. 

[18] The tenderer, if required by the corporation shall have to submit detailed 

computations and break ups of cost showing the figures on which the overall rates 

are based. 

[19] The date of completion of job is essence to this contract. The contractor is therefore 

requested to complete the job in the stipulated time. Any deviation with respect to 

time or specification, the actions will be taken as per agreement booklet. 

[20] Drawings are intended to give the tenderer an idea of work involved. These drawings 

are only indicative and for use prior to tendering only. Work shall proceed at the 

tenderer’s at site only on the basis of drawings marked “Final for Execution” which 

shall be issued to the successful tender. No claim shall be entertained from the 

tenderer if the “Final for Execution” drawings are with the tender. 

[21] The quantities given are approximate and are meant primarily to a common basis for 

tender analysis. 

[22] The contractor shall from time to time be entitled to receive payment on the basis of 

the actual work executed approved and certified by the consultant subject to 

deductions as hereafter mentioned. The period of honoring, consultant’s certificates 

shall be 7 days. 

[23] The contractor shall be responsible for making good in expeditions & workman like 

manner, any defects which may be found within one year of the handing over the 

premises, put to the beneficial use. In case contractor fails to do so, the same would 

be got done at his cost & risk. The cost incurred by the GSPHCL shall be deducted 

from.  

 

[24] For any untendered or extra items, the contractor shall carry out of the work as per 

the instructions of the consultants / engineer in-charge. The rates for such items 

shall be worked out by the consultants / engineer in-charge considering all the 

aspects. 



 

 

[25] The owner shall not be liable in any respect for any damages or compensation  

payable at law in consequences of any accident or injury to any work men of the 

contractor due to the action. The contractor in any user situation shall fully 

compensate, sit on his own all claims, proceedings, costs, charges  or expenses 

incurred whatsoever of the owner his agent or servants. 

[26] The contractor shall be deemed to have carefully examined the specification general 

conditions and drawings and to have fully informed and satisfied himself as to the 

nature and character of the work to be executed, site conditions and other relevant 

matters and details. 

[27] The rates quoted in the tender shall be for the finished items of work. This shall 

include all charges required for labour, materials storage of materials, transportation 

of materials and equipment. Water and meter charges, temporary accommodation 

and plumbing works for labourers, tool and plant, marking out and cleaning of the 

site, curing of various items of the work where cement has been used by keeping 

them constantly moist for such periods as stated in the relevant specifications and to 

do all things necessary to provide complete finished items of work in consistent with 

the inclusive of sales tax, octroi duty or other duties or feed levied by any 

government, public or local bodies. The exchange variations, labour conditions, or 

any other conditions whatsoever. 

[28] The contractor shall make his own arrangements for the water required for the job. 

He shall also make arrangements for chlorinated drinking water for the workers 

during the execution of the work. The contractor shall also make arrangement for the 

security of materials, machineries, plants and all the items which are to be used 

during the work. Security shall not be the responsibility of the corporation. 

[29] Drawings & Shop Drawings : 

The drgs. enclosed in the tender are scope drgs. They indicate general layouts only. 

However, the actual location, distances shall be governed by field conditions. The 

contractor shall check at his own and all the drawings of connected utilities, so as to  

 

 



 

 

avoid possible conflict. Any discrepancies found in the drawg. And the field 

conditions shall be immediately brought to the notice of the consultants for decision. 

[30] The contractor shall carry out the work strictly in accordance with drgs. work  which 

shall be approved by the consultants. 

[31] In case of questions regarding the meaning of any part tender document, the 

contractor shall approach either (1) Shree J. R. Joshi (I/c Superintending Engineer) 

Gujarat State Police Housing Corporation Ltd., Contact No. : 079-23256800 to 805 

or (2) Shree. M.G.Pansuriya(I/C Executive Engineer), Contact No.: 0261-2667844 or 

Mobile No: 9978405796  till the last date of submission of tender. 

[32] The rates quoted by the contractor shall be inclusive of Govt. Duties & Taxes, 

Octroies, Excise and Other levis also inclusive of charges like handling and 

transportation up to site. 

[33] The contractor shall employ a full time qualified engineer at site during the execution 

period of work. He shall be assisted by adequate number of skilled and experienced 

persons / staff. 

[34] The consultant shall at all times have access to the workshop and places where the 

work or part there of being fabricated or manufactured. 

[35] The quantities set out in the bills of quantities are estimated quantities for the work 

out, they are not to be taken as actual and correct quantities of the work to be 

executed by the contractor. They are likely to increase up any extent an either side 

or may be purely deleted. 

[36] Any Person found doing misconduct shall not be tolerated. The Engineer in-charge 

reserves the rights to require the contractor to remove the person who in his opinion 

misbehaves, is careless or is found unskilled. 

[37] The time shall be considered as the essence of the contract and the contractor 

whereby agrees to commence and complete the work as provided in the said 

conditions. 



 

 

[38] The quantity of the material supplied for any purpose shall be approved by the 

consultant / engineer in-charge. Prior to the use in the works whenever practicable 

samples are to be supplied & govt. approved by consultant / engineer in-charge 

before delivered to the site of works. Any material rejected will be removed from the 

site at contractor’s expense. 

[39] The main registered contractor is fully responsible for the whole work upto defect 

liabilities period. The payment shall be made to main registered principle contractor. 

[40] If any minor or major changes/alteration/modifications at proposed site, the decision 
of engineer in-charge of Gujarat State Police Housing Corporation Ltd. will be final 
as per site condition. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

Special Condition of Contract 

1. In case of discrepancy between these "Special Conditions of Contract" and conditions 
mentioned elsewhere in the tender paper, these special conditions of contract will 
prevail. 

2. On demand of contractor working/structural design drawings will be supplied by 
GSPHCL/GSPHCL's Design consultant/GSPHCL's proof consultant. The contractor 
shall pursue the delivery of working/structural design drawings before one month from 
starting of succeeding construction activity. 

3. Read GSPHCL instead of Government of Gujarat in whole document. 
4. Work will be supervised by GSPHCL and by Private consultant. (TPI.) 
5. Contractor shall establish fully furnished site office (including AC, toilet and drinking 

water facility) of 300 sq.ft for client without any extra cost. 
6. The various materials to be used in the works shall follow the specification as per 

relevant IS provision and records shall be maintained as per Performa. 
7. The rate quoted in inclusive of all local State Government, Central Government and all 

other taxes. 
8. The equipment shall be capable of determining accurately by direct weighing, 

prescribed amount of the various ingredients viz. Cement, sand, aggregates plasticizer 
and the combination of material in the mixer shall give a uniform mix within the 
prescribed time and discharging the mix without segregation. Equipment and its 
operations shall be all times to subject to approval of the Engineer. 

9. The contractor shall provide all the equipments and any other ancillary equipments, 
required for checking the performance of measuring and mixing device and shall make 
tests as and when ordered by the Engineer incharge to his satisfaction. The contractor 
shall make such adjustment, replace or replacement as may be necessary to meet the 
requirement of accuracy satisfaction of Engineer. 

10. All the services and any utility lines (overhead, underground, surface utilities and any 
other) interfering in the work and those which require shifting shall have to be shifted by 
the contractor at expense of GSPHCL. The payment will be made as extra item, if not in 
tender. The services shall be shifted as per the guideline given by the concerned 
authority. 

11. Only unconditional tender will be accepted. 
12. In case of change of grade of concrete than specified in tender be same shall not be 

treated as a new item. Only the difference in the cost of cement will be paid. 
13. Empty cement bags and wastage of steel are remain with the agency. 
14. No fly ash will be allowed in concrete mix. 
15. Testing of material expenses / charges shall be born by contractor. Testing are carried 

out at Govt. (R&B) approved laboratory or G.E.R.I. Testing at such laboratory can be 
done, if asked by GSPHCL, maximum up to 50% of frequency, mentioned in tender.  

16.  If Agency desires Fully automatic RMC plant confirming to IS 4926 of required capacity 
shall be established within site for which no extra payment will be done by GSPHCL. 

17. All the building works shall start simultaneously at the time. 

 



 

 

GUJARAT STATE POLICE HOUSING CORPORATION 
LTD 

RAJKOT DIVISION 

 This is to certify that M/s ..................................( Name of Agency) had 

appointed qualified site engineer as per tender  clause at 

.............................................................................................................................

.............................................................................................................................

.............( Name Of Work) 

 

The name of the site engineer is Mr........................................ Who is having 

qualification of ..........................and Experience of ....... Years as per tender 

condition. 

 

He had attended his duty as site engineer at above site from .......... (Date) to 

..................( Date) during the .............................................. 

..................................( Month) . He was on leave for ............... 

................................. Days during the month. 

 

 

 

 

Sign of Dy. Exe. Engineer   Sign of Executive Engineer  

 

Date .............................    Date ................................. 

 



 

 

( On the letter head of the agency) 

CERTIFICATE OF EMPLOYMENT OF QUALIFIED SITE ENGINEER 

( SEE CLAUSE NO 5.0 OF TENDER AND 18(A) OF R & B 

Name of work : 

Contract Value : Rs. 

Date of Starting :          /      /      Time Limit:           [M]              [Days] 

Stipulated Date Of Completion :      /     /        

This is to certified that we had appointed qualified site Engineers at above site 

as per tender clause 

The Name of the site engineer is Mr. ........................... who is having 

qualification of ............... And experienceof  ....... Years as per tender 

condition. 

He Had attended his duty as site engineer at above site from ...........( Date) to the 

............................ ( Date) During the ..........................( Month). 

He was on Leave for .............................days during the month. 

 

 Signature of contractor 

 

 Date : 

Note : 

[a] With 1st RA BILL (1) Photograph (2) Bio Data (3) Qualification Certificate 
(4) Experience Certificate must be attached duly verified and signed by the 
Executive Engineer. 

[b] The same documents must also send the site engineer is changed in place 
of Earlier appointed site engineer. 



 

 

GUJARAT STATE POLICE HOUSING CORPORATION LTD. 

LATEST LIST OF APPROVED MAKES/AGENCIES AS ON 08/07/2025 

CIVIL WORKS 

SR
.N
O 

MATERIALS/ ITEM MAKE/APPROVED BRAND REMARKS 

1 CEMENT (OPC-53) ULTRATECH CEMENT,  SANGHI 
CEMENT, SAURASHTRA CEMENT 
LIMITED (BRAND: HATHI, SIDDHI),   J.K. 
LAKSHMI CEMENT (BRAND: PLATIMUM 
HEAVY DUTY, J.K.SIXER, J. K. Lakshmi), 
J.K. CEMENT (J.K. SUPER), NUVOCO 
VISTAS CORP. (BRAND: Infracem, 
Rapidx, Duraguard), WONDER CEMENT 
(BRAND: WONDER), BIRLA CORP. 
(BRAND: CONCRECEM, CHETAK),  
INDIA CEMENT LTD (BRAND: 
COROMANDEL KING),  SHREE 
CEMENT LIMITED (BRAND: SHREE, 
BANGUR)  AMBUJA CEMENT SHREE 
DIGVIJAY COMPANY LIMITED (BRAND: 
KAMAL CEMENT), ACC CEMENT,HI-
BOND CEMENT (INDIA)PVT 
LTD(BRAND- HI-BOND CEMENT) 

 

2 REINFORCEMENT 
STEEL 

TATA, SAIL, JINDAL PANTHER, VIZAG, 
JSW NEO, WELSPUN SHIELD, RASHMI 
METALIK, GOEL, ELECTROTHERM, 
GALLANTT, NATIONAL, MONO, 
GERMAN,VARRSANA, 
MAHESHVAR,STEEFO,PODDAR 

 

3 TMT STEEL FE-CRS 
500 

TATA, SAIL, JINDAL PANTHER, VIZAG, 
JSW NEO, WELSPUN SHIELD, RASHMI 
METALIK, GOEL, ELECTROTHERM, 
GALLANTT, NATIONAL, MONO, 
GERMAN,VARRSANA, 
MAHESHVAR,STEEFO 

 

4 VITRIFIED FLOOR 
TILES/ WALL TILES 

SUNHEART,   RAK,  JOHNSON. 
KAJARIA, SIMPOLO, NITCO, VARMORA, 
CERA,AGL, SOMANY 

Follow as per Approved 
Series/ Code Nos.  details 
given in Latest Separate 
Letter by GSPHCL 

5 C PVC PLUMBING 
PIPES 

ASHIRVAD,  ASTRAL, SUPREME, 
DUTRON, PRINCE, FINOLEX, KISHAN 
(BRAND-KSR), Flowkem Poly 

 



 

 

pvt.Ltd.(Brand- Flowkem) 

6 SWR (U-PVC) PIPES AS 
PER IS:13592 (TYPE- B) 
(75 AND 110 MM DIA) 

ASHIRVAD, ASTRAL,SUPREME, 
DUTRON, PRINCE, FINOLEX.,KISAN 
(BRAND-KSR), Flowkem Poly pvt. 
Ltd.(Brand- Flowkem) 

 

7 SWR RAIN WATER 
PIPES (U-PVC) (TYPE-
B) (90 MM DIA) 

ASHIRVAD, ASTRAL, SUPREME, 
DUTRON, PRINCE, FINOLEX, KISHAN 
(BRAND-KSR), Flowkem Poly pvt. 
Ltd.(Brand- Flowkem) 

 

8 UNDERGROUND DWC 
PIPES 

ASTRAL, SUPREME, PRINCE, GEMINI  

9 C.P. FITTING SOMANY, JAQUAR, KOHLER, CERA, 
JOHNSON, ROCA, PLUMBER, GROHE,  
VARMORA, KEROVIT, 
HINDWARE,SAMRAT, LAUVET 

Follow as per Approved 
Series/ Code Nos.  details 
given in Latest Separate 
Letter by GSPHCL 

10 SANITARY WARE SOMANY, JAQUAR,CERA, 
PARRYWARE, JOHNSON, KOHLER, 
RAK, SIMPOLO,  VARMORA, KEROVIT, 
HINDWARE, LAUVET 

Follow as per Approved 
Series/ Code Nos.  details 
given in Latest Separate 
Letter by GSPHCL 

11 WHEEL VALVE/ 
HANDLE VALVE/ 
SLUICE VALVE 

ZOLOTO, ZEST, LEADER. ATAM  

12 S.S KITCHEN SINK NIRALI, NILKANTH, CARYSIL, 
JOHNSON, JAYNA, LAUVET 

For higher categories like E 
cat  (DYSP bunglow) and 
above projects must use 
Quartz kitchen sink 

13 ACRYLIC /PLASTIC 
PAINT 

ASIAN,  DULUX, BURGER, NEROLAC Follow as per Approved 
Series/ Code Nos.  details 
given in   Separate Letter by 
GSPHCL 

14 24 mm Solid three layer 
PVC door shutter with 
WPC frame 

RAJSHREE, ECHON, KAKA, ALSTONE, 
Rushil Décor Ltd.(Brand: VIR Door 
Frame),ZplusWoodplasrpvt. Ltd.(Brand-
AAKRUTI) 

 

15 Laminated Flush Door ARCHID, GREEN PLY, MANKUVA, N.R 
DOORS (RAMHANS), KIT PLY, 
CENTURY PLY, GREEN PANEL, 
SUNWOOD,ASHAPURA PLYWOOD 
(Brand ASHWOOD/DOORMART 
NIPPONPLY (Brand- NIPPON/NIPPON 
GLINT) 

 

 

 

 



 

 

 

16 Laminates   ROYAL TOUCH, ARCHID, SUNMICA, 
MARINO , GREENLAM, CENTURY, 
Rushil Décor Ltd.(Brand: VIR Laminate), 
Evershine Décor Pvt. Ltd.(Brand: 
Neoshine, Moonshine, Fabart, Everspice, 
Rang bi Rangi) 

 

17 Plywood ARCHID PLY,  GREEN PLY, CENTURY 
PLY, GREEN PANEL, KIT PLY, 
NIPPONPLY (Brand- NIPPON/NIPPON 
GLINT) 

 

18 HDF BOARD ACTION TESA, GREEN PANEL, 
CENTURY, ARCHID, Rushil Décor 
Ltd.(Brand: VIR HDF, VIR Max pro) 

 

19 DOOR AND 
FURNITURE 
HARDWARE 
ACCESSORIES 

DORSET, ASAA ABLOY, EVERSHINE, 
OLIVE, HAFELE, HETTICH, OZONE, 
KICH,  DORMA, EBCO,M/S Ganpati 
Industry(Brand-ITEN) 

 

20 CONSTRUCTION 
CHEMICAL, WATER 
PROOFING CHEMICAL 
AND ADHESIVES 

FOSROC, SAIN GOBAIN WEBER, JAY 
CHEMICAL (K2), CERA CHEM, PIDILITE, 
ASIAN PAINT, MAPEI, SIKKA, CICO, 
BASF, ZYDEX (ZYCOSIL) 

 

21 PVC WATER TANK (ISI) Sintex, Supreme, Vectus, Astral, Prince, 
SaraswatiContainarspvt. Ltd.(Brand- 
Narmada), Dutron Polymers 
Limited(Brand- Dutron Plus/ DutronHiflo), 
Vishva Enterprise(Brand-Umiya Gold) 

 

22 ALLUMINIUM SECTION 
WINDOW 

 

HINDALCO, INDALCO, JINDAL, BANCO  

23 FIRE DOOR SHAKTI HORMANN, NAVAIR, ACODOR, 
GODREJ, Ases Security pvt. Ltd(Brand- 
Ases) 

 

24 PAVER BLOCK VYARA, SONA, WINNERS, VINAYAK, 
TECHNOCAST INDUSTRIES PRIVATE 
LIMITED(BRAND-VINAYAK), 
KINGSTONE, LAXMI TILES, 
LAXMIPAVERS 

 

25 S.S RAILING KICH, OLIVE, OZONE  

26 PIPE SUPPORTING SHAIVI ENTERPRISE,SHRAVAN  



 

 

CLAMPING SYSTEM ENTERPRISE (Brand-S E)  

27 OFFICE CHAIR FEATHERLITE, GODREJ, MONARCH, 
WIPRO, GEEKEN, AMARDEEP, 
MERRYFAIR 

 

28 A.A.C. Block (Autoclaved 
Aerated Concrete Block) 

1. Satyam Buildtech,                                                 
2. Brixo Industries,                                                   
3. Bigblock Construction ltd. (NXTBLOC),            

4. Biltech Block,                                                          
5. JK Laxmi Block (Dazaro eco green, 
Gujarat),    

6. Globcon Industries Pvt. Ltd.,                            
7. Wonder Block,                                            
8. Litecon AAC Block,                                                
9. Eco Green Products Pvt. Ltd.,                         
10. Tajpuriya Techno Plast Private Limited 
(U-Crete),                                                                  
11. PhenixProcon Pvt. Ltd. (EFCON),                
12. Magicrete Building Solution Pvt. Ltd.             
13. Accurate infra industries Pvt. Ltd. 

14.A.J. Smart Build(A.J.) 

 

29 S.T.P (Sewage 
Treatment Plant) 

1. S.P. PARYAVARAN ENGINEERS PVT. 
LTD. 

 2. GREENLEAF ENVIRONMENT 
PRIVATE LIMITED   

3. SHUBHAM INCORPORATED                              
4. ION EXCHANGE INDIA LIMITED.                     
5. YASMIN ENVIRO ENGINEERS 
PRIVATE LIMITED                                                                  
6. RAINDROPS WATER 
TECHNOLOGIES        

7. DNP INFRASTRUCTURE PVT. LTD.             

8. TEVOREN TECHNOLOGIES LLP.                   
9. FELIX INDUSTRIES LTD.                                
10. ENVISION ENVIRO TECHNOLOGIES 
PVT. LTD.                                                               
11.CLEAN TECH WATER                                   
12. ALEP MANAGEMENT LLP. 

 

30 Pre –Cast Concrete 
Block 

Infinity Incorporation,                                  
Shreeji Concrete Product 

 

 

31 Structural Steel for 
Fabrication 

TATA Steel, Jindal  Steel, A.P.L. Appolo, 
Asian Tube pvt. Ltd., Hitech Pipe Limited, 
AmbikaAloy and Steel India pvt. Ltd, Surya 

 



 

Roshni Limited
Limited(Brand

Note: 

1) The Contractor shall obtain prior approval from the Executive Engineer
before placing order for any specific material or engaging any of specialized agencies. 
The Contractor shall make a detailed submittal with catalogues and highlighted 
proposed specifications, as well as full details of the works executed by the 
specialized agency, as specified. 

2) During Execution the Corporation Have Right to reject/update any of the 
Above Brand. 

Roshni Limited, Mittal Section 
Limited(Brand-MSL Mittal) 

 

The Contractor shall obtain prior approval from the Executive Engineer
before placing order for any specific material or engaging any of specialized agencies. 
The Contractor shall make a detailed submittal with catalogues and highlighted 

specifications, as well as full details of the works executed by the 
specialized agency, as specified.  

During Execution the Corporation Have Right to reject/update any of the 

 

 

The Contractor shall obtain prior approval from the Executive Engineer-in-charge 
before placing order for any specific material or engaging any of specialized agencies. 
The Contractor shall make a detailed submittal with catalogues and highlighted 

specifications, as well as full details of the works executed by the 

During Execution the Corporation Have Right to reject/update any of the 


