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Tender Document for the CONSTRUCTION OF PACKAGE/STORAGE ROOM
work of :- FOR ELP UNDER PROJECT ENTITLED-

PRODUCTION OF BIO PESTICIDES FOR COLLEGE
OF AGRICULTURE AT J.A.U., MOTA BHANDARIYA
(AMRELI) (THIRD ATTEMPT)

Campus / Sub-Center: Mota bhandariya, Junagadh Agriculture University
Campus

Date of issue of Tender: 30/06/2026

Last date and time of 21/07/2026

receiving the tender:

Tender issue to :

Adhesive stamp Rs. 2,120.00 (In words Rupees Two Thousand(s) One Hundred

Twenty Only)
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Signature of the Contractor Executive Engineer, JAU, Junagadh

CONSTRUCTION OF PACKAGE/STORAGE ROOM FOR ELP UNDER PROJECT ENTITLED-PRODUCTION OF BIO PESTICIDES FOR COLLEGE OF

AGRICULTURE AT J.A.U., MOTA BHANDARIYA (AMRELI) (THIRD ATTEMPT) Page 2 0of 92



INVITATION FOR BID
(IFB)

Signature of the Contractor Executive Engineer, JAU, Junagadh
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1. The_Executive Engineer,Junagadh Agriculture University, Junagadh invites bids for the

construction of works detailed in thetable. The bidders may submit bids for any or all of the

NATIONAL COMPETITIVE BIDDING

~

following works.
TABLE

Package Name of work Approximate |Bid security| Costof | Period of | #Class of
No. value of works | Fee (Rs.) |document|completion|Registration
(Rs.) (Tender / Category of
Fee) contractor if

required

1 2 3 4 5 6 7
01 |CONSTRUCTION of 8,22,318.87 8,230.00 900.00 | 04-Month | “E2” Class &
PACKAGE/STORAGE ROOM FOR Above

ELP UNDER PROJECT ENTITLED-
PRODUCTION OF BIO
PESTICIDES FOR COLLEGE OF
IAGRICULTURE AT ].A.U, MOTA
BHANDARIYA (AMRELI) (THIRD
IATTEMPT)

Prospective / Interested bidder may download the Bid Documents from website
https: /www.tender.nprocure.com free of cost till the Time and Date as mentioned on online
NIT at websitehttps://www.tender.nprocure.com.&JAU Website

However, Bidder who is submitting the Bid Online will have to pay the Bid Document Fee/
Tender Fee through Demand Draft only of any Schedule Bank payable at JUNAGADH and in
favor of JAU FUND ACCOUNT, JUNAGADH’. Once the Bid is received online, Bid Document Fee /
Tender Fee will not be refundable. The Demand Draft for Bid Document Fee / Tender fee and
FDR / BankGuarantee against Bid Security / EMD shall be submitted in electronic format
through online (by scanning) while uploading the bid, this submission shall mean that bid
document Fee / tender fee and Bid Security Fee / EMD has been received. Accordingly, the offer
of only those shall be opened whose Bid Document / Tender Fee and Bid Security Fee / EMD
have been received electronically. However, for the purpose of realization of Demand Draft, and
FDR / BankGuarantee bidder shall send the same in original through R.P.A.D. / Speed Post so as

to reach to ‘Office of the Executive Engineer, MangalNivas, Nr. AksharMandir,

JunagadhAgricultural University, Junagadh on or before Dt:21/07/2026. Penetrative action
for not submitting Demand Draft / FDR / Bank-Guarantee in original to Executive Engineer /

Tender Inviting Authority by bidder shall be initiated.

Bids received online, will be opened on the time, date and place as specified in the online NIT at
website https://www.tender.nprocure.com in the presence of the bidders or their authorized
representatives, who wish to remain present. If the office happens to be closed on the day of
opening of the bids as specified, the bids will be opened on the next working day at the same
time and venue.

A _Nnra hid maee

documents.

6. Bid Security Fee (EMD) is equal to 1% of Estimated Amount put to bid / tender and should be
rounded off to the next thousand rupees.

7. Other Information is asunder:

A. Agencies can prepare and edit their offers a number of times before the end of the
tender submission date and time. After the tender submission date and time, the
bidder cannot modify / edit / withdraw their submitted offer in any case. No written
or online request in this regard shall be granted.

B. Offers in physical form will not be accepted in any case.

Signature of the Contractor Executive Engineer, JAU, Junagadh
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C. Demand Draft purchased by the other then bidder and issued after the last date of
submission of Bids, will not be considered or accepted.

D. The cost incurred by the contractor for this offer for clarification or attending
discussion, conferences or site visits will not be reimbursed by the Employer or
Engineer-in-Charge.

E. Conditional tender shall not be accepted.

F. Any changes, addition, alternation made in the prescribed form attached with tender
are liable to be rejected.

G. Any change in format or conditional FDR will not be accepted and the bidder will be
considerednon-responsive.

H. All the bidders are instructed to fill in information strictly in accordance with the
format given in the checklist /qualification document / tender document.

[. Itis mandatory for the bidders to supply each and every information as asked strictly
in electronic format at appropriate placesonly.

J.  Blank / insufficient information shall be treated as nil information and shall result in
disqualification.

K. Even if the bidder has been qualified in a similar or larger size of project in the past,
it shall not be deemed to be a ground / reason for not giving required information for
this work /bid.

L. Information supplied for earlier projects shall not be considered while evaluation of
this bid. The Government will not ask for any other information, unless it is found
absolutely necessary by the competent authority.

M. If found necessary, the contractor will be intimated for negotiation,

# For the works costing up to 7.5 crore (ROAD), 7.0 crore (BUILDING & BRIDGE)
kindly refer to SSR-10-2015-17-C dated 03-02-2017

For the works costing under %5-eroreforRoad-Woerks-and 7.0 crore for Building and
Bridge Works following documents must be submitted in electronic format only through
online by scanning and the (i) Bid Document Fee / Tender Fee (ii) Bid Security Fee /
EMD should be sent in original to the Tender opening authority through R.P.A.D. / Speed
Post, so as to reach the Executive Engineer’s Office, ].A.U. Junagadh on or before:
Date:21/07/2026.

(1) Bid Document Fee / Tender Fee

(i)  Bid Security / EMD

(iii) Registration Certificate of-Bidder quoting for the bid shall have registration in
appropriate class i.e. “E-2” Class & Above Registration from R&B, PGVCL / Central /

State Government / Railway / Irrigation / GWS&SB / MES. etc.

(iv)

O A ’ . - O - . = 15
(v) GST Number
(vi)— Work E ) p he 45

(vii)  Last Three Years Income Tax Return (Assessment year 2023-24, 2024-25, 2025-26)

(viii) Pan card, Current Bank Solvency certificate of Nationalized Bank issued on or after
01/01/2026 (Minimum Rs.:- 1,00,000/-) (Not issued for other department)

(ix) Affidavit, Undertaking / Liquid asset, and other necessary document as per SBD.

Signature of the Contractor Executive Engineer, JAU, Junagadh
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SECTION -1
INSTRUCTIONS TO BIDDERS
(ITB)

Signature of the Contractor Executive Engineer, JAU, Junagadh
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Section 1: Instructions to Bidders

Table of Clauses

Page No. Page No.
A. General D. Submission of Bids
1.  Scope of Bid 8 19. Sealing & Marking of Bids 18
2. Source of Funds 8 20. Deadline for Submission of 18
Bids
3. Eligible Bidders 8 21. Late Bids 18
4.  Qualification of the 8 22. Modification and 18
Bidder Withdrawal of Bids
5. One Bid per Bidder 12
6. Cost of Bidding 12 E. Bid Opening and Evaluation
7.  Site Visit 12 23. Bid Opening 19
24. Process to be Confidential 20
B. Bidding Documents 25. C(larification of Financial 20
Bids
8. Content of Bidding 13 26. Examination of Bids and 20
Documents Determination of
Responsiveness
9. C(larification of Bidding 13 27. Correction of Errors 20
Documents
10. Amendment of Bidding 14 28. Deleted 21
Documents
29. Evaluation and Comparison 21
of Financial Bids
C. Preparation of Bids 30. Deleted 21
11. Language of Bid 15
12. Documents Comprising 15 F. Award of Contract
the Bid
13. Bid Prices 15 31. Award Criteria 22
14. Currencies of Bid and 16 32. Employer’s Right to Accept 22
Payment any Bid and to Reject any
or all Bids
15. Bid Validity 16 33. Notification of Award and 22
Signing of Agreement
16. Bid Security 16 34. Performance Security 22
17. Alternative Proposalsby 17 35. Advance Payment and 23
Bidders Security
18. Formatand Signing of Bid 17 36. Dispute Review Expert 23
37. Correct or Fraudulent 23
Practices
Signature of the Contractor Executive Engineer, JAU, Junagadh
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A. GENERAL

1. Scope of Bid

11 The Employer (Named in Appendix to ITB) invites bids for the Construction of works
(as defined in these documents and referred to as ‘the works”) detailed in the table
given in IFB. The bidders may submit bids for any or all of the works detailed in the
table given in IFB.

12 The successful bidder will be expected to complete the works by the intended
completion date specified in the Contract data.

13 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their
derivatives (bidder/ tenderer, bid / tender, bidding/ tendering, etc.) are
synonymous.

2. Source of Funds

21 The expenditure on this project will be met from the budget of Govt. of Gujarat /
Govt. of India (RKVY/other funding agencies for particular project).

3. Eligible Bidders

31 This Invitation for Bids is open to all eligible bidders.

3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
statement that the Bidder is neither associated, nor has been associated, directly or
indirectly, with the consultant or any other entity that has prepared the design,
specifications, and other documents for the Project or being proposed as Project
Manager for the Contract. A firm that has been engaged by the Employer to provide
consulting services for the preparation or supervision of the works, and any of its
affiliates, shall not be eligible to bid.

4. Qualification of the Bidder

41 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
preliminary description of the proposed work method and schedule, including
drawings and charts, as necessary. The proposed methodology should include a
program of construction backed with equipment planning and deployment duly
supported with broad calculations and quality assurance procedures proposed to be
adopted justifying their capability of execution and completion of work as per
technical specifications, within stipulated period of completion.

42 Deleted
43 Deleted
44 Deleted

#4.5 QUALIFICATIONCRITERIA:
(Applicable for the works which require Post Qualification)

451 Qualification will be based on Applicant’s meeting all the following minimum pass/
fail criteria regarding the Applicant’s general and particular experience, personnel
and equipment capabilities and financial positions, as demonstrated by the
applicant’s responses in the forms attached to the letter of application
Subcontractors experience and resources shall not be taken in to account in
determining the applicants compliance with the qualifyingcriteria

Signature of the Contractor Executive Engineer, JAU, Junagadh
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To qualify for more than one contract, the applicant must demonstrate having
experience and resources sufficient to meet the aggregate of the qualification criteria
for each contract given in paragraphs 4.5.4, 4.5.5 and 4.5.9 below

oo oo oo o oo oo
O O O O OO
[\ SR\ SRN\ SR\ SR\ SR\ S
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4.5.3. General Experience.

The Applicant shall meet with the following minimum criteria:

Signature of the Contractor Executive Engineer, JAU, Junagadh
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4.5.4. Personnel Capabilities.
Availability for his work of personnel with adequate experience as required; as per
Appendix.

4.5.5. Equipment Capabilities
Based on the studies carried out by the Engineer, the minimum suggested major
equipment to attain the completion of works in accordance with the prescribed
construction schedule are shown in the Appendix.

The bidders should, however, undertake their own studies and furnish with their bid,
a detailed construction planning and methodology supported with layout and
necessary drawings and calculations to allow the employer to review their proposals.
The numbers, types and capacities of each plant/equipment shall be shown in the
proposals along with the cycle time for each operation for the given production
capacity to match the requirements.

4.5.6. Financial Position

The Applicant should give undertaking that he has access to, or has available, liquid
assets (aggregate of working capital, cash in hand and uncommitted bank
guarantees) and / or credit facilities up to 25 percent of the value of the contract /
contracts applied.

4.5.7. The audited balance sheets for the last five years should be submitted, which must
demonstrate the soundness of the applicant’s financial position, showing long - term
profitability including an estimated financial projection for the next two years, if
necessary, the employer will make inquiries with the applicant’s bankers.

4.5.8. Litigation History
The Applicant should provide accurate information on any litigation or arbitration
resulting from contracts completed or under execution by him over the last five years. A
consistent history of awards against the Applicant or any partner of a joint venture may
result in failure of the applicant.

4.5.9. Disqualification

Even though the applicants meet the above criteria, they are subject to be
disqualified if they have:

Made misleading or false representation in the forms, statements submitted, and / or
Record of poor performance such as abandoning the work, rescinding of contract for
which the reasons are attributable to the non - performance of the contractor;
consistent history of litigation awarded against the applicant or financial failure due
to bankruptcy. The rescinding of contract of a joint venture on account of reasons
other than non - performance, such as Most Experienced partner of joint venture
pulling out, court directions leading to breaking up of a joint venture before the start
of work, which are not attributable to the poor performance of the contractor will,
however, not affect the qualification of the individual partners.

Signature of the Contractor Executive Engineer, JAU, Junagadh
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4.8 Even though the bidders meet the above qualifying criteria, they are subject to
be disqualified if they have:

- Made misleading or false representation in the forms, statements and
Attachments the submitted in proof the qualification requirements; and /or

Signature of the Contractor Executive Engineer, JAU, Junagadh
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- Record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delay in completion, litigation history, or
financial failures etc.; and/or

- Participated in the previous bidding for the same work and had quoted
unreasonably high bid prices and could not furnish rational justification to the
employer.

5. One bid perbidder

5.1. Each bidder shall submit only one bid for one package. A bidder who submits or
participates in more than one bid (other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause all the proposals with
the bidder’s participation to be disqualified.

6. Cost of Bidding

6.1.  The bidder shall bear all costs associated with the preparation and submission of his
Bid, and the Employer will in no case be responsible and liable for thosecosts.

7. SiteVisit

7.1. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and
examine the Site of work and its surrounding and obtain all information that may be
necessary for preparing the Bid and entering into a contract for construction of the
Works.

The costs of visiting the site shall be at the Bidder’s own expense.

Signature of the Contractor Executive Engineer, JAU, Junagadh
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B. BIDDINGDOCUMENTS

8. Content of Bidding Documents
81 The set of bidding documents comprises the documents listed below and addenda
issued in accordance with Clause10:

Section Particulars Volume No.

- Invitation for Bids

1 Instructions to Bidders I
2 Qualification Information, and other forms

3 Conditions of Contract

4 Contract Data

5 Technical Specifications II
6 Form of Bid I11
7 Bill of Quantities

8 Securities and other forms

9 Drawings IV
10 Documents to be furnished by bidder \Y

82 Volumes [, II, Il and IV are available online and documents to be furnished by the
bidder in compliance to section 2 will be prepared by him and furnished as Volume-
Vin two parts (refer clause12).

83. The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms, technical specifications, bill of quantities, forms, Annexes
and drawings in the Bid Document. Failure to comply with the requirements of Bid
Documents shall be at the bidder’s own risk. Pursuant to clause 26 hereof, bids
which are not substantially responsive to the requirements of the Bid Documents
shall be rejected.

9. Clarification Bidding Documents

9.1 A prospective bidder requiring any clarification of the bidding documents may
notify the Employer in writing or through E-mail at the Employer’s address
indicated in the invitation to bid. The Employer will respond to any request for
clarification which he received earlier than 15 days prior to the deadline for
submission of bids. Employer’s response will be published on website including a
description of the enquiry but without identifying its source.

9.2. Pre-bid meeting

9.2.1. The bidder or his official representative is invited to attend a pre-bid meeting
which will take place at the address, venue, time and date as indicated in the
appendix.

Signature of the Contractor Executive Engineer, JAU, Junagadh
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9.22. The purpose of the meeting will be to clarify issues and to answer questions on any
matter that may be raised at that stage.
9.2.3. The bidder shall be required to submit any questions in writing or e-mail to reach

the Employer not later than 03 days before the meeting.

9.24 Minutes of the meeting, including the question raised (Without identifying the
source of enquiry) and the responses given will be published without delay on the
tender website i.e. www.tender.nprocure.com. Any modification of the bidding
documents listed in sub-Clause 8.1 which may become necessary as a result of the
pre-bid meeting shall be made by the Employer exclusively through the issue of an
Addendum pursuant to Clause 10 and not through the minutes of the pre-bid
meeting,.

9.24. Non-attendance at the pre-bid meeting will not be a cause for disqualification of a
bidder.

10. Amendment of Bidding Documents

101 Before the deadline for submission of bids, the Employer may modify the bidding
documents by issuing addenda.

10.2. Any addendum thus issued shall be part of the bidding documents. The Employer
will assume no responsibility for the same.

103. To give prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer may, at his discretion, extend as
necessary the deadline for submission of bids, in accordance with Sub-Clause 20.2
below.

Signature of the Contractor Executive Engineer, JAU, Junagadh
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C. PREPARATION OFBIDS
11. Language of the Bid
111 All documents relating to the bid shall be in the English language.
12. Documents Comprising the Bid

12.1. The bid be submitted by the bidder as Volume V of the bid document (refer Clause
8.1) shall be in two separate parts:

Part I shall be named “Technical Bid” and shall comprise

)] Bid Security in the form specified in Section8

(ii) Qualification Information and supporting documents as specified in Section2
(iii)  Certificates, undertakings, affidavits as specified in Section2

(iv)  Any other information pursuant to Clause 4.5 of these instructions

(v) Undertaking that the bid shall remain valid for the period specified in Clause
15.1

Part II shall be named “Financial Bid” and shall comprise
(i) Form of Bid as specified in Section6
(ii)  Priced Bill of Quantities for items specified in Section7
12.2. The Bidder shall submit the details / information pertaining to each part i.e.
technical as well as financial and must be submitted online only. The Bid received

only in physical form will be summarily rejected.
12.3. Following documents will be deemed to be part of the bid.

Section Particulars Volume No.

Invitation for Bids (IFB)

1 Instruction to Bidders Volume I
3 Conditions of Contract

4 Contract Data

5 Specifications Volumell
9 Drawings VolumelV

13. Bid Prices

131 The Contract shall be for the whole works as described in Sub-Clause 1.1, based on
the priced Bill of Quantities submitted by the Bidder.

132  The bidder shall fill in rates and prices and line-item total (both in figures and
words) for all items of the Works described in the Bill of Quantities along with total
bid price

Signature of the Contractor Executive Engineer, JAU, Junagadh
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(Both in figures and words). Items for which no rate or price is entered by the bidder
will not be paid for by the Bill of Quantities.

133  All duties, taxes, and other levies except GST payable by the contractor under the
contract, or for any other cause shall be included in the rates, prices and total Bid
Price submitted by the Bidder. (GST will be paid extra)

134  Deleted

14. Currencies of Bid and Payment

141 The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees.
All payments shall be made in Indian Rupees.

15.  Bid Validity

151 Bids shall remain valid for a period of not less than 120 days after the deadline date
forbid submission specified in Clause20.

152  In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request that the bidders may extend the period of validity for a specified period.
A bidder may refuse the request without forfeiting his bid security. A bidder agreeing
to the request will not be required or permitted to modify his bid, but will be
required to extend the validity of his security for a period of the extension, and in
compliance with Clause 16 in all respects.

#16. Bid Security

161. The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in
column 4 of the table of IFB for this particular work. This Bid security shall be in
favor of Employer as named in Appendix and may be in one of the following forms;

& FDR from any scheduled Indian bank, in the format given in Volume III. (
ntee i nli hla on 0 Bid- F HM nd Amao a a (] Nre ava h

b. Fixed Deposit Receipt issued by any Scheduled Indian Bank erafereignBank

Signature of the Contractor Executive Engineer, JAU, Junagadh
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16.2. FDR (and other instruments having fixed validity) issued as surety for the bid shall
be valid for 45 days beyond the validity of the bid i.e. total validity of 120+45 =
165Days

16.3. Any bid not accompanied by an acceptable Bid Security and not secured as
indicated in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as
non-responsive.

164. The Bid Security of unsuccessful bidders will be returned within 28 days of the end
of the bid validity period specified in Sub-Clause15.1

16.5 The Bid Security of the successful bidder will be discharged when the bidder has
signed the Agreement and furnished the required Performance Security.

16.6. The bid Security may be forfeited

(@) If the Bidder withdraws the bid after Bid opening during the period of Bid
validity.

(9)] If the Bidder does not accept the correction of the Bid Price, if any or

(© In the case of a successful Bidders, if the Bidder fails the specified time limit to
(i) Sign the Agreement; or
(ii) Furnish the requirement Performance Security.

d) #If found necessary, the bidder will be intimated for negotiation, He will be
intimated maximum three times within the validity period for negotiation, if
contractor does not respond in time, his Bid Security (EMD) will be forfeited and his
tender will be rejected. Punitive action will be taken on such contractors. (As per GoG
R&B Dept.’s Gr. No. S/22/2017/6369/D,Dt.08/06/2018)

17. Alternative Proposals by Bidders.

171. Bidders shall submit offers that fully comply with the requirements of the bidding
documents, including the conditions of contract (including mobilization advance or
time for completion), basic technical design as indicated in the drawing and
specifications. Conditional offers or alternative offers will not be considered further
in the process of tender evaluation.

18. Format and signing of Bid
181. The Bidder shall prepare documents comprising the bid as described in Clause 12 of

these Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate
parts to be uploaded.

Signature of the Contractor Executive Engineer, JAU, Junagadh
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D. SUBMISSION OFBIDS
19. Deleted
20. Deadline for Submission of the Bids

201. Complete Bids must be received online by the Employer at the tender website
specified above not later than the date indicated in appendix.

202. The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause 10, in which case all right and obligation of
the Employer and the bidders previously subject to the original deadline will then be
subject to the new deadline.

21. Deleted

22. Modification and Withdrawal of Bids

22.1. Bidders may modify or withdraw their bids online before the deadline prescribed in
Clause 20 or pursuant to Clause23.
22.2  Deleted

22.3. No bid shall be modified or withdrawn after the deadline for submission of Bid.
22.4. Withdrawal or modification of a bid between the deadline for submission of bids and
the expiration of the original period of bid validity specified in Clause 15.1 above or

as extended pursuant to Clause 15.2 may result in the forfeiture of the Bid security
pursuant to Clause16.

Signature of the Contractor Executive Engineer, JAU, Junagadh
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E. BID OPENING ANDEVALUATION
23. Bid Opening

23.1 The Employer will open all the Bids received including modifications made pursuant to
Clause 22, in the presence of the Bidders or their representatives who choose to
attend at time, date and the place specified in Appendix in the manner specified in
Clauses 20 and 23.3, In the event of the specified date of Bid opening being declared
a holiday for the Employer, the Bids will be opened at the appointed time and
location on the next working day.

23.2. Deleted.

23.3. The “Technical Bid” shall be opened. The amount, form and validity of the bid
security furnished with each bid will be announced. If the bid security furnished does
not conform to the amount and validity period as specified in the invitation for bid
(ref. Column 4 and paragraph 3), and has not been furnished in the form specified in
Clause 16, the technical bid will not be opened.

23.4. (i) Subject to confirmation of the bid security by the issuing Bank, the bids
accompanied with valid bid security will be taken up for evaluation with
respect to the Qualification information and other information furnished in
part I of the bid pursuant to Clause12.1.

(i) If required, the bidder will be asked in writing to clarify his Qualification
Documents with respect to any required clarification.

(i)  The bidders will respond in not more than 7 days of issue of the clarification
letter.

(iv)  Immediately (usually within 3 or 4 days), on receipt of these clarification the
Evaluation Committee will finalize the list of responsive bidders whose
financial bids are eligible for consideration.

23.5. Deleted

23.6 At the time of opening of “Financial Bid”, the names of the bidders were found
responsive in accordance with Clause 23.4(iv) will be announced. The bids of only
these bidders will be opened. The responsive Bidders’ names, the Bid prices, the
total amount of each bid, any discount and such other details as the Employer may
consider appropriate, will be announced by the Employer at the opening.

237  the time of opening of “Financial Bid”, the names of the bidders were found
responsive in accordance with Clause 23.4(iv) will be announced. The bids of only
these bidders will be opened. The responsive Bidders’ names, the Bid prices, the
total amount of each bid, any discount, and such other details as the Employer may
consider appropriate, will be announced by the Employer at the opening.

238 In case bids are invited for more than one package, the order for opening of the
“Financial Bid” shall be in order of estimated amount of Bids from highest to lowest.

239  The Employer shall prepare minutes of the Bid opening, including the information
disclosed to those present in accordance with Sub-Clause23.6.

Signature of the Contractor Executive Engineer, JAU, Junagadh
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24. Process to be Confidential

241. Information relating to the examination, clarification, evaluation, and comparison of
Bids and recommendations for the award of a contract shall not be disclosed to
Bidders or any other persons not officially concerned with such process until the
award to the successful Bidder has been announced. Any effort by Bidder to influence
the Employer’s processing of Bids or award decisions may result in the rejection of
his Bid.

25. Clarification of Financial Bids

25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may,
at his discretion, ask any Bidder for clarification of his Bid, including breakdowns of
unit rates. The request for clarification and the response shall be in writing or by e-
mail, but no change in the price or substances of the Bid shall be sought, offered, or
permitted except as required to confirm the correction of arithmetic errors
discovered by the Employer in the evaluation of the Birds.

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating
to his Bid opening to the contract is awarded. If the Bidder wishes to bring additional
information to the notice of the Employer, it should do so in writing.

25.3. Any effort by the Bidder to influence the Employer in the Employer's bid evaluation,
bid comparison or contract award decision may result in the rejection of the Bidders’
bid.

26. Examinations of Bids and Determination of Responsiveness

261  During the detail evaluation of "Technical Bid", the Employer will determine whether
each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been
properly signed; (c) is accompanied by the required securities and; (d) is
substantially responsive to the requirements of the Bidding document. During the
detailed evaluation of the “Financial Bid”, the responsiveness of the bids will be
further determined with respect to the remaining bid conditions, i.e., priced bill of
quantities, technical specifications, and drawings.

262 A substantially responsive “Financial Bid” is one which confirms all the terms,
conditions and specifications of bidding documents, without material deviation or
reservation. A material deviation or reservation is one (a) which affects in any
substantial way the scope, quality, or performance of the Works; (b) which limits in
any substantial way, inconsistent with the Bidding documents, the Employer’s rights
or the Bidder’s obligations under the Contract; or (c) whose rectification would affect
unfairly the competitive position of other Bidders presenting substantially
responsive Bids.

263 If a “Financial Bid” is not substantially responsive, it will be rejected by the
Employer, and may not subsequently be made responsive by correction or
withdrawal of the non-conforming deviation or reservation.

27. Deleted

Signature of the Contractor Executive Engineer, JAU, Junagadh
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28. Deleted
29. Evaluation and Comparison of Financial Bids

29.1. The Employer will evaluate and compare only the Bids determined to be
substantially responsive in accordance with Sub-Clause26.2.

29.2. Deleted.

29.3. The Employer reserves the right to accept or reject any variation or deviation.
Variation and deviations and other factors, which are in excess of the requirements

of the Bidding documents or otherwise result in unsolicited benefits for the

Employer, shall not be taken in to account in Bid evaluation.

29.5. If the Bid of the successful Bidder is seriously unbalanced in relation to the
Engineer’s estimate of the cost of work to be performed under the contract the
Employer may require the Bidder to produce detailed consistency of those prices
with the construction methods and schedule proposed. After evaluation of the price
analyses, the Employer may require that the amount of the performance security set
forth in Clause 34 be increased at the expense of the successful /bidder to a level
sufficient to protect the Employer against financial loss in the event of default of the
successful Bidder under the Contract.

29.6. A bid which contains several items in the bill of Quantities which are unrealistically
priced low and which cannot be substantiated satisfactorily by the bidder may be

rejected as non-responsive.

30. Deleted

Signature of the Contractor Executive Engineer, JAU, Junagadh
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F. AWARD OFCONTRACT

31. Award Criteria

31.1. Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid
has been determined.
(i) to be substantially responsive to the Bidding documents and who has offered
the lowest evaluated Bid Price; and
(ii) to be within the available bid capacity adjusted to account for his bid price
which is the lowest evaluation in any of the packages opened earlier than the
one consideration.
In no case, the contract shall be awarded to any bidder whose available bid

capacity is less than the evaluated bid price, even if the said bid is the lowest
evaluated bid. The contract will in such cases be awarded to the next lowest bidder
at his evaluation bid price.

32. Employer’s Right to accept any Bid and to reject any or all Bids

32.1. Notwithstanding Clause 31, the Employer reserves the right to accept or reject any
Bid, and to cancel the Bidding process and reject all Bids, at any time prior to the
award of contract, without thereby incurring any liability to the affected bidder or
Bidder or any obligation to inform the affected Bidder or Bidders of the grounds for
the Employer’s action.

33. Notification of Award and Signing of Agreement

33.1. The Bidder whose Bid has been accepted will be notified of the award by the
Employer prior to expiration of the Bid validity period by cable, telex or facsimile
confirmed by registered letter. This letter (hereinafter and in the condition of
contract called the “Letter of Acceptance”) will state the sum that the Employer will
pay the Contractor in consideration of the execution, completion, and maintenance of
the Works by the Contractor as prescribed by the Contract (hereinafter and in the
Contract called the “Contract Price”).

33.2 The notification of award will constitute the formation of the contract, subject only to
the furnishing of a performance security in accordance with the provisions of Clause.

333. The Agreement will incorporate all agreements between the Employer and the
successful Bidder. It will be signed by the Employer and to the successful Bidder,
within 28 days following the notification of award along with the Letter of
Acceptance. Within 21 days of receipt, the successful Bidder will sign the Agreement
and deliver it to the Employer.

334. Upon the furnishing by the successful Bidder of the Performance Security, the
Employer will promptly notify the other Bidders that their Bids have been
unsuccessful.

34. Performance Security

34.1. (A) Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder
shall furnish to the Employer an irrevocable and unconditional guarantee /
F.D.R. from a Bank in the form set forth in Section 8 (the “Performance Security”)
for an amount equal to 5% (five percent) of its Contract Price. In case of bids
mentioned below, the successful Bidder, along with the Performance Security,

Signature of the Contractor Executive Engineer, JAU, Junagadh
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shall also furnish to the Authority an irrevocable and unconditional guarantee
from a Bank in the same form given at Section 8 towards an Additional
Performance Security (The “Additional Performance Security”) for an amount
calculated as under:

(@ If the Contract Price offered by the Selected Bidder is lower than 10% but
up to 20% of the Estimated Project Cost, then the Additional Performance
Security shall be calculated @ 20% of the difference in the (i) Estimated
Project Cost (as mentioned in Bid Document) - Minus 10% of the
Estimated Project Cost and (ii) Contract Price offered by the selected
Bidder.

(d) If the Contract Price offered by the Selected Bidder is lower than 20% of
the Estimated Project Cost, then the Additional Performance Security
shall be calculated @ 30% of the difference in the (i) Estimated Project
Cost (as mentioned in Bid Document) - Minus 10% of the Estimated
Project Cost and (ii) Contract Price offered by the selected Bidder.

(0 This Additional Performance Security shall be treated as part of the
Performance Security.

(B) The Performance Security shall be valid beyond 60(sixty) days of the Defects
Liability Period and the Additional Performance Security shall be valid
beyond 28 (twenty-eight) days of Project Completion Date.

34.2. If the performance security is provided by the successful Bidder in the form of a
F.D.R./Bank Guarantee, it shall be issued either (a) at the Bidder’s option, by a
Nationalized/Scheduled Indian bank or (b) by a foreign bank located in India and
acceptable to the Employer. As per GoG Finance Department’s Circular No.
FD/MSM/e-file/4/2023/0057/D.M.0. Date 21/04/2023 or as per their latest
amendment.

34.3. Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1
shall constitute sufficient grounds for cancellation of the award and forfeiture of
the Bid Security.

36. Deleted

37. Corrupt of Fraudulent Practices

371  The Employer will reject a proposal if it determines that the Bidder recommended
for award has engaged in corrupt or fraudulent practices in completing for the
contract in question and will declare the firm ineligible, either indefinitely or for a
stated period of time, to be awarded a contract with National Highways Authority of
India/ State PWD and any other agencies, if it at any time determines that the firm
has engaged in corrupt or fraudulent practices in completing for the contractor, or
in execution.

37.2  Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of
the Conditions of Contract.

Signature of the Contractor Executive Engineer, JAU, Junagadh
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APPENDIX TO ITB
Clause Reference
With respect to
Section -1

1. The Name of the Employer is_Executive Engineer,JAU, Junagadh [ Cl.1.1]
2. The last five years.

2024 -2025

2023-2024

2022-2023

2021 - 2022

2020 -2021
3. This-Annual Financial Turnover AmountisRs. [Cl.4.5.3 (a)]
4. Value of Civil Work is Rs. 8,22,318.87
5. Deleted
6. The cost of electric work is Rs. 0.00
7. The cost of water supply / sanitary works is Rs. 0.00
8. Liquid assets and / or availability of credit facilities is 25% [CL4.5.6]

Rs.2,10,000/-
9. Price level of the financial year 2025 - 26 [CL 4.5.2]
10. The pre-bid meeting will take place at NIL [Cl.9.2.1]

11. The technical Bid will be opened at The office of the Executive
Engineer, Mangal Nivas, Nr. Akshar mandir, Junagadh
Agricultural University, Junagadh On dt.22/07/2026 at 10.30
AM/PM (if Possible)

12. Address of the Employer: Office of the Executive Engineer, Mangal

Nivas, Nr. Akshar mandir, Junagadh Agricultural University,
Junagadh-362001

13. Deleted

14. The bid should be submitted latest by as stated on online NIT [CL. 20.1 &
20.2]

15. The bid will be opened at as stated on online NIT [CL. 23.1]

16. The Bank Draft in favor of ‘[.A.U. Fund Account’

17 Deleted
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Signature of the Contractor Executive Engineer, JAU, Junagadh
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#LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK
[Reference CL. 4.5.5]

The contractors shall also give a list of machineries in his possession and which they
propose to use on the work.

Sr. | Plant or Machinery |Location Age of Make |Capacity | Approximate | Remark
No. Machinery Value
(maximum
15years)
1 2(a) 2(b) 3 4 5 6 7
Signature of the Contractor Executive Engineer, JAU, Junagadh
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List of Key Personnel to be deployed on Contract Work
(Reference Cl. 4.5.4)

# Employment of a qualified site Engineer by the Contractor.

The Contractor shall employ full-time technically qualified staff during the execution of this

work as under: -

1.  Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work
to be executed is more than Rs.50lakhs.

2. One graduate & two Diploma, Civil Engineers when the cost of the work to be executed
is more than Rs.15 lakhs but less than Rs.50lakhs.

3. Minimum one Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs
but more than Rs.5lakhs.

4. Minimum two Diploma Civil Engineers for the work when the cost of work to be
executed is less than Rs. 5 lakhs. The Engineer so employed for the Government work
must have sufficient experience to handle the work independently. Such an Engineer
shall have to stay at the site of work and he shall not be entrusted with other duty
except this work.

In case the contractor or partner of the contractor firm is a Civil Graduate Engineer,
Employment of a separate Engineer will not be necessary provided that the Engineer
partner himself attends the execution of the work on the site.

Within 15 days of issue of work-order the Contractor will have to furnish to the Deputy
Executive Engineer-in-charge of the work the Name, Qualifications, copy of marksheet,
Color Photograph and the appointment order issued such engineers engaged for this
contract work. If 15 days after issue of work order such designated Site Engineers do
not resume or do not remain present on site of work, the recovery at the rate of
Rs.15,000.00 per month per Engineer will be made from the bills/deposit/dues of the
contractor. Such recovery shall be non-refundable.

Signature of the Contractor Executive Engineer, JAU, Junagadh
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SECTION - 2

QUALIFICATION INFORMATION

Signature of the Contractor Executive Engineer, JAU, Junagadh
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QUALIFICATION INFORMATION
The information to be filled in by the Bidder in the following pages will be used for
the purpose of post qualification as provided for in Clause 4 of the Instruction to Bidders.
This information will not be incorporated in the Contract.

1. For Individual Bidders

1.1 Constitution or legal status of Bidder
(Attach Copy)

Place of registration

Principal place of business

Power of attorney of signatory of Bid

(Attach)
1.2 Total value of Civil engineering constructions 2024-2025
1.3 Work performed in the last five years 2023-2024
In Rs. Lakhs) 2022-2023
2021-2022
2020-2021

1.3.1 Work performed as prime contractor, involved in execution of all main items of work
described in the bid documents, provided further that all other qualification criteria
are satisfied (in the same name) on works of a similar nature over the last five
years** and in current year before the submission of the bid.

Project | Name of | Description | Contract | Valueof | Date Stipulated | Actual date Remark
Name the of work No. contract of period of of explaining
Employer (Rs. issue | completion | completion* | reasons for
Crore) of delay &
work work
order Completed

*Attach certificate(s) from the Engineer(s) in-charge
** Immediately preceding the financial year in which bids are received.

Signature of the Contractor Executive Engineer, JAU, Junagadh
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#1.3.2 Quantities of work executed as prime contractor, work performed, in the past items
of work described in the bid document, provided, further that all other qualification
criteria are called (in the same name and style) in the last five years** and in current
year before the submission of the bid.

Year Name of | Name of Quantity of work performed (Cum/MT) Remarks*
the the Cement Masonry | Earth Bituminous | (indicate
work Employer | Concrete Works | Work contract Ref)

(Including
RCC &
PCC)

20-20

20-20

20-20

20-20

20-20

1.4  Information on Bid Capacity (works for which bids have been submitted and works
which are yet to be completed) as on the date of this bid.

(A)  Existing commitments and on-going works:

Description | Place | Contract | Name & Value Stipulated Value of Anticipated
of works & No. Address | Contract | Period of Works* of
State of (Rs.Cr) | Completion | remaining | completion
Employer to be
completed
(Rs. Cr)
1 2 3 4 5 6 7 8

*Attach certificate (s) from the Engineer(s) in-charge
** Immediately preceding the financial year in which bids are received.

1.5  Availability of key items of Contractors Equipment for carrying out the works (Ref.
Clause 4.5.5). The Bidder should list all the information requested below.

[tem of Requirement Availability Proposals Remarks
Equipment | NO | Capacity | Owned/ Nos/. Age/ (from
Leased to be | Capacity | Conditions | whom to
procured be
purchased
Signature of the Contractor Executive Engineer, JAU, Junagadh
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1.6 Qualifications and experience of key personnel required for administration and
execution of the contract. Attach biographical data. Refer also to Sub Clause 9.1 of the
Conditions of Contract.

Position Name | Qualification Year of Year of
Experience experience in
(General) the proposed
position

Project Manager

Attach copies of certificates on possession of valid license for executing water
supply/ sanitary work/ building electrification works.

Signature of the Contractor Executive Engineer, JAU, Junagadh
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1.8 Financial reports for the last five years: balance sheets, profit and loss statements,
auditors’ reports (in case of companies/corporations), etc. List them below and
attach copies.

1.9  Evidence of access to financial resources to meet the qualification requirements:
cash in hand, lines of credit, etc. List them below and attach copied documents.

1.10 Name, address, and telephone, telex, and fax numbers of the Bidders bankers who
may provide references if contacted by the Employer.

1.11 Information on Litigation history in which the Bidder is involved.

Other Party Employer Cause of Amount Remarks
(ies) Dispute Involved showing
Present Status

1.12. Statement of compliance under the requirements of Sub Clause 3.2 of the instruction
to Bidders. (Name of Consultant engaged for project preparations is* .........ccuverniuneens )

113  Proposed work method and schedule. The Bidder should attach descriptions,
drawings and charts as necessary to comply with the requirements of the Bidding
documents. (Refer ITB Clause4.1)

114  Programme

2. Deleted
3. Additional Requirements
3.1 Bidders should provide any additional information required to fulfill the

requirements of Clause 4 of the Instructions to the Bidders, if applicable.

(i) Affidavit
(i)  Undertaking

* Fill the name ofconsultant

Signature of the Contractor Executive Engineer, JAU, Junagadh
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR
AVAILABILITY OF CREDIT FACILITIES

(CLAUSE 4.5.6 OF ITB)

BANK CERTIFICATE

This is to certify that M/s. is a reputed company

with a good financial standing.

If the contract for the work, namely is awarded to the

above firm, we shall be able to provide overdraft/credit facilities to the extent of

Rs. To meet their working capital requirements for executing the

above during the contract period.

(Signature)
Name of Bank :-
Senior Bank Manager :-
Address of the Bank:-
Signature of the Contractor Executive Engineer, JAU, Junagadh
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AFFIDAVIT

1. I, the undersigned, do hereby certify that all the statements made in the required
attachments are true and correct.

2. The undersigned also hereby certifies that neither our firmM/s.

have not abandoned any work of
Government of Gujarat/Government of India/any Board or Corporation under
Government of Gujarat/Government of India nor any contract awarded to us for
such works have been rescinded, during last five years prior to the date of this
bid.

3. The undersigned hereby authorize(s) and request (s) any bank, person, firm or
corporation to furnish pertinent information deemed necessary and requested by
the Department to verify this statement or regarding any (our) competence and
general reputation.

4. The Undersigned understands and agrees that further qualifying information
may be requested, and agrees to furnish any such information at the request of
the Department/ Project implementing agency.

(Signed by an Authorized Officer of the Firm)

Title of Officer

Name of Firm

Date

Signature of the Contractor Executive Engineer, JAU, Junagadh
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UNDERTAKING

I, the undersigned do hereby undertake.............ccccccevevirenieennnen e that our
............................................................................................................................ firmM/s .........  would invest
a minimum cash

up to 25% of the value of the work during implementation of the contract.

(Signed by an Authorized officer of thefirm)

Title ofofficer

Name offirm

DATE

Signature of the Contractor Executive Engineer, JAU, Junagadh
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SECTION - 3
CONDITIONS OF CONTRACT

Signature of the Contractor Executive Engineer, JAU, Junagadh
e ——————————
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Conditions of Contract
Table of Contents

A General Page D. CostControl Page
No. No.
1 Definitions 37 37 Bill of Quantities 49
2 Interpretation 38 38 Changes in the Quantities 49
3 Language and Law 39 39 Variations 49
4 Engineer’s Decisions 39 40 Payments for Variations 49
5 Delegations 39 41 Cash Flow Forecasts 50
6 Communications 39 42 Payment Certificates 51
7 Sub-Contractors 39 43 Payments 51
8 Other Contractors 39 44 Compensations Events 51
9 Personnel 40 45 Tax 52
10 Employer’s & Contractor Risk 40 46 Currencies 52
11 Employers Risks 40 47 Price Adjustment 52
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CONDITIONS OF CONTRACT
A. GENERAL.

Definitions

Terms which are defined in the Contract Data are not also defined in the Conditions
of Contract but keep their defined meaning.

Bill of Quantities means the priced and completed Bill of Quantities
forming part of the Bid

Compensation Events are those defined in Clause 44 hereunder

The Completion Date is the date of completion of the Works as certified by
the Engineer in accordance with Sub Clause 55.1

The Contract is the contract between the Employer and Contractor to
execute, complete and maintain the Works till the completion of Defects
Liability Period. It consists of the documents listed in Clause 2.3below.

The Contract data defines the documents and other information which
comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the
Work has been accepted by the Employer.

The Contractor’s Bid is the completed Bidding document submitted by the
Contractor to the Employer and includes Technical and Financial Bids.

The Contract Price is the price stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the provisions of the Contract.

Days are calendar days: months are calendar months.

The Defects Liability Period is the period named in the Contract Data and
calculated from the Completion Date.

The Employer is the party who will employ the Contractor to carry out the
Works.

The Engineer is the person named in the Contract Data (or any other
competent person appointed and notified to the contractor to act in replacement of
the Engineer) who is responsible for supervising the Contractor, administering the
Contract, certifying payments due to the Contractor, issuing and valuing Variations
to the Contract, awarding extensions of time, and valuing the Compensations
Events.

Equipment is Contractor’s machinery and vehicles brought temporarily to
the site to construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer’s
Letter of Acceptance.
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The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the Works. The Intended Completion Date is specified in
the Contract Data. The Intended Completion Date may be revised only by the
Engineer by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the works.

Plant is any integral part of the work which is to have mechanical, electrical,
electronic or chemical or biological functions.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding
documents and are factual interpretive reports about the surface and subsurface
conditions at the site.

Specifications means the Specifications of the works included in the Contract
and any modification or addition made or approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when the
Contractor shall commence execution of the works. It does not necessarily coincide
with any of the Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the work in the Contract which includes work on the
Site.

Temporary Works are works designed, constructed, installed, and removed
by the Contractor which are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer, which varies the Works.

The Works are what the Contract requires the Contractor to construct, install,
and turn over to the Employer, as defined in the Contract Data.

2. Interpretation

21 In interpreting these Conditions of Contract, singular also means plural, male
also means female or neuter and the other way around. Heading has no
significance. Words have their normal meaning under the language of the
Contract unless specifically defined. The Engineer will provide instructions
clarifying queries about Conditions of Contract.

22 If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion date, and Intended
Completion Date apply to any Section of the Works (other than references to
the Completion Date and Intended Completion date for the whole works)

23 The documents forming the Contract shall be interpreted in the following
order of priority
(1) Agreement
(2)  Letter of Acceptance, notice to proceed with works
(3) Contractor’s Bid
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(4)  Contract Data

(5)  Conditions of Contract including Conditions of Contract

(6)  Specifications

(7) Drawings

(8)  Bills of quantities and

(9)  Any other document listed in the Contract Data as forming part of the
Contract.

3. Language and Law

3.1  The language of the Contract and the law governing the Contract are stated in
the Contract Data.

4, Engineers Decisions

4.1  Except where otherwise specifically stated, the Engineer will decide
contractual matters between the Employer and the Contractor in the role
representing the Employer.

5. Delegation

5.1 The Engineer may delegate any of his duties and responsibilities to other
people after notifying the Contractor and may cancel any delegation after
notifying the Contractor.

6. Communications

6.1 Communications between parties which are referred to in the conditions are
effective only when in writing. A notice shall be effective only when it is
delivered (in terms of Indian Contract Act).

8. Other Contractors

8.1  The Contractor shall cooperate and share the Site with other contractors,
public authorities, utilities and the Employer between the dates given in the
Schedule of another Contractor. The Contractors shall as refer to in the
Contract Data, also provide facilities and services for them as described in the
Schedule. The employer may modify the schedule of other contractors and
shall notify the contractor of any such modifications.
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9, Personnel

91 The Contractor shall employ the key personnel named in the Schedule of Key
Personnel as referred to in the Contract Data to carry out the functions stated
in the Schedule or other personnel approved by the Engineer. The Engineer
will approve any proposed replacement of key personnel only if their
qualifications, abilities, and relevant experience are substantially equal to or
better than those of the personnel listed in the Schedule.

92 If the engineer asks the Contractor to remove a person who is a member of
the Contractor Staff or his work force stating the reasons the Contractor shall
ensure that the person leaves the Site within seven days and has no further
connection with the work in the Contract.

10. Employer’s and Contractors Risks

10.1 The Employer carries the risk which these Contract states are Employer’s risks,
and the Contractor carries the risks which these Contracts states are
Contractor’s risk.

11. Employer’s Risks

11.1 The employer is responsible for the excepted risks which are (a) in so far as
they directly affect the execution of the Works, the risks of war, hostilities,
invasion, act of foreign enemies, rebellion, revolution, insurrection or military
or usurped power, civil war, riot commotion or disorder (unless restricted to
the Contractor’s employees), and contamination from any nuclear fuel or
nuclear waste or radioactive toxic explosive.

12. Contractor’s Risks

12.1 All risks of loss of or damages to physical property and of personal injury and
death which arise during and in consequence of the performance of the
Contract other than the excepted risks are the responsibility of the
Contractor.

13. Insurance

131 The Contractor shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start date to the end of the Defects
Liability Period, in the amounts and deductibles stated in the Contract data
for the following events which are due to the Contractor’s risks:

(a) Loss of or damage to the works, Plant and materials,

(b) Loss of or damage to Equipment

(c) Loss of or damages of property (expect the Works, Plant, Materials and
Equipment) in connection with the Contract; and

(d) Personal injury or death.

132  Policies and certificates for insurance shall be delivered by the Contractor to
the Engineer for the Engineer’s approval before the Start Date. All such
insurance shall provide for compensation to be payable in the types and
proportions of currencies required to rectify the loss or damage incurred.
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133 Ifthe Contractor does not provide any of the policies and certificates required,
the Employer may affect the insurance which the Contractor should have
provided and recover the premiums the Employer has paid from payments
otherwise due to the Contractor or, if no payment is due, the payment of the
premiums shall be a debt due.

134  Alterations to the terms of an insurance shall not be made without the
approval of the Engineer.

135  Both parties shall comply with any conditions of the insurance policies.

14.  Site Investigation Report

14.1 The Contractor in preparing the Bid shall rely on any site Investigation reports
referred to in the Contract Data, supplemented by any information available
to the Bidder.

15. Queries about the Contract data

15.1 The engineer will clarify queries on the Contract Data

16. Contractor to Construct the Works

16.1 The Contractor shall construct and install the works in accordance with the
specification and Drawings.

17. The Works to be completed by the Intended Completion Date

17.1 The Contractor may commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the programme submitted by
the Contractor, as updated with the approval of the Engineer, and complete
them by the Intended Completion date

18. Approval by the Engineer

18.1 The Contractor shall submit Specifications and Drawings showing the
proposed Temporary works to the Engineer, who is to approve them if they
comply with the Specifications and drawings.

18.2 The Contractor shall be responsible for design of temporary works.

18.3 The Engineer’s approval shall not alter the contractor responsibility for
design of the Temporary works.

18.4 The Contractor shall obtain approval of third parties to the design of the
Temporary works where required.

18.5 All Drawings prepared by the Contractors for the execution of the temporary
or permanent work are subject to prior approval by the Engineer before their
use.

19. Safety

19.1 The Contractor shall be responsible for the safety of all activities on the Site.
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20. Discoveries

20.1 Anything of historical or other interest or of significant value unexpectedly
discovered on the site is the property of the Employer. The contractor is to
notify the engineer of such discoveries and carry out the Engineer’s
instructions for dealing with them.

21. Possession of the Site

211  The Employer shall give possession of all parts of the site to the Contractor. If
possession of a part is not given by the date stated in the Contract Data the
Employer is deemed to have delayed the start of the relevant activities and
this will be a Compensation Event.

212 If within 25% of the time limit of the project, 80% of possession of the site is
not handed over to the Contractor, then contractor/ Employer may fore-close
the contract. Contractor/Employer has to foreclose the work within 30 days
after lapse of 25%time limit and after 30 days foreclosure option will be
closed.

22. Access to the Site

22.1 The Contractor shall allow the Engineer and any person authorized by the
Engineer access to the Site, to any place where work in connection with the
Contract is being carried out or is intended to be carried out and to any place
where materials or plants are being manufactured/ fabricated/ assembled for
the works.

23. Instructions

231  The Contractor shall carry out all instructions of the Engineer pertaining to
works which comply with the applicable laws where the site is located.

232 The Contractor shall permit the Employer to inspect the Contractor’s accounts
and records relating to the performance of the Contractor and to have them
audited by auditors appointed by the Employer, if so, required by the
Employer.

24. Disputes

24.1 If the Contractor is of the view that a decision taken by the Engineer was
either outside the authority given to the Engineer by the Contract or that the
decision was wrongly taken, the decision shall be referred to Higher Authority
of JAU within 14 days of the notification of the Engineer's decision. If the issue
is not resolved, any party can refer the matter for conciliation within 15 days
from the decision given by the Higher Authority of JAU.

24.2
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If the dispute is not resolved through the conciliation process, he may refer
the dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If
the Contractor fails to refer a claim / dispute to the Higher Authority within
14 days of the notification of the Engineer's decision, the Contractor shall not
be entitled to any additional payment/claim if he doesn’t follow the above
sequence in stipulated time and he should not stop the work.

25. Procedure for Disputes

25.1 The arbitration shall be conducted in accordance with the arbitration
procedure stated in the Special Conditions of Contract.

26. Deleted
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B. TIMECONTROL
27. Programme

27.1  Within the time stated in the Contract Data the Contractor shall submit to the
Engineer for approval a Programme showing the general methods,
arrangements orders, and timing for all the activities in the works along with
monthly cash flow forecast.

272  An update of the Programme shall be a programme showing the actual
progress achieved on each activity and the effect of the progress achieved on
the timing of the remaining work including any changes to the sequence of the
activities.

273 The Contractor shall submit to the Engineer, for approval an updated
programme at intervals no longer than the period stated in the Contract data.
If the Contractor does not submit an updated programme within this period,
the Engineer may withhold the amount stated in the Contract data from the
next payment after the date on which the overdue programme has been
submitted.

274 The Engineer’s approval of the programme shall not alter the Contractor’s
obligations. The Contractor may revise the programme and submit it to the
Engineer again at any time. A revised programme is to show the effect of
Variations and Compensations events.

28. Extension of the Intended Completion Date

281 The Engineer shall extend the Intended Completion Date if a compensation
Event occurs or a Variation is issued which makes it impossible for
completion to be achieved by the Intended Completion Date without the
Contractor taking steps to accelerate the remaining work and which would
cause the Contractor to incur additional cost.

282  The Engineer shall decide whether and by how much to extend the Intended
Completion Date within 35 days of the Contractor asking the Engineer for a
decision upon the effect of a compensation event or Variation and submitting
full supporting information. If the Contractor has failed to give early warning
of a delay or has failed to cooperate in dealing with a delay, the delay by this
failure shall not be considered in assessing the new Intended Completion
Date.

283 The Engineer shall within 14 days of receiving full justification from the
contractor for extension of Intended Completion Date refer to the Employer
his decision. The employer shall in not more than 21 days communicate to the
engineer the acceptance or otherwise of the Engineer’s decision. If the
employer fails to give his acceptance, the Engineer shall not grant the
extension and the contractor may refer the matter under Clause24.1

29, Deleted

30. Delays Ordered by the Engineer
30.1 The Engineer may instruct the Contractor to delay the start or progress of any
activity within the works.
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31. Management Meetings

31.1 Either the Engineer or the Contractor may require the other to attend a
management meeting. The business of a management meeting shall be to
review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

31.2 The Engineer shall record the business of management meetings and is to
provide copies of his record to those attending the meeting and to the
Employer. The responsibility of the parties for actions to be taken is to be
decided by the Engineer either at the management meeting or after the
management meeting and stated in writing to all who attended the meeting.

32. Early Warning

321 The Contractor is to warn the Engineer at the earliest opportunity of specific
likely future events or circumstances that may adversely affect the quality of
the work, increase the Contract price or delay the execution of works. The
Engineer may require the contractor to provide an estimate of the expected
effect of the future event or circumstance on the contract price and
completion date. The estimate is to be provided by the Contractor as soon as
reasonably possible.

322  The Contractor shall cooperate with the Engineer in making and considering
proposals for how the effect of such an event or circumstance can be avoided
or reduced by anyone involved in the work and in carrying out any resulting
instruction of the Engineer.
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C.QUALITYCONTROL

#33. Identifying Defects/ Defect liability period

33.1: Defect liability period: The contractor shall be responsible to make good and
remedy at his own expense any defect which may develop or may be noticed
before the period mentioned hereunder from the certified date of completion.
The Engineer in charge shall give the contractor a notice in writing about the
defects and the contractor shall make good the same within 15 days of receipt
of the notice. In the case of failure on the part of the contractor, the Engineer-
in-charge may rectify or remove or re-execute the work at the risk & cost of
the contractor. The Engineer-in-charge shall be entitled to appropriate the
whole or any part of the amount of security deposit towards the expenses, if
any, Incurred by him in rectification, removal or re-execution. The Defects
Liability period shall be 62 (60+2) months from the date of completion
including Five monsoon.

treated as the last date.

Modified vide R & B D Circular No. PAC - 11 - 102008 - 2076-N,dated:
31/8/2009, PRCH/102013(2976) 2759-N, dated: 27/05/2013 and Circular
No.TNC/10/2016/Clause 17A (Correction/(1)C Dated: 12/05/2016]
33.2 Free maintenance guarantee period for works of Road/Bridge construction
(a) For resurfacing work of road free maintenance guarantee period one year
from the date of completion.

(b) In case of widening of the road/strengthening of the road/bridge, the
contractor shall have to give four years free maintenance guarantee from
the certified date of completion. During this period the contractor shall
visit the site every six months along with the concerned Section Officer /
Deputy Executive Engineer and will examine the work already carried out
in this contract like road work, jungle cutting, side shoulders, side gutter,
road furniture, patta etc. and will prepare Km. wise inspection report duly
signed by all concerned and any defect observed shall be done within 15
days by the contractor at his risk and cost as per the direction of Engineer
in charge. The contractor needs to do videography of these visits and
require to submit at the time of release of FMG. If B.T. the surface during
the maintenance period of 5 years is worn out then agency shall have to
provide renewal coating as per tender item as directed by the Engineer-in-
charge. The amount equivalent to 5% of each running bill shall be
withheld and will be released after the free maintenance guarantee period
(i.e. 5 years) is over.
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However, this amount shall be released against fixed deposit or FDR
pledged in the name of Executive Engineer after completion certificate of
work is issued.

(1) The flakiness and elongation index (combined) for coarse aggregates
under no circumstances shall exceed the allowable limit set forth in the
relevant clause for the material in question.

(2) 2% of the amount eligible for the payment of bituminous items shall be
withheld till the miscellaneous items like earthwork in embankment /
cutting for side shoulders, side gutters, kilometer / indicator / guard
stones, sign boards etc. are completed in all respect by the contractor.
After completion of the miscellaneous items, the above said 2% withheld
amount shall be released.

(Govt. of Gujarat's G.R. No.: TNC-10-2013-3(Part-3)/C, Dtd. 13/12/2013).

(4) Setting up of adequate laboratory & deployment of quality engineers.

The contractor shall have to set up the laboratory with adequate
equipment. Till the setting up of adequate laboratory is completed &
reported of this to the engineer (subject to due verification by engineer’s
representative) by contractor in writing, Rs.2,00,000/- shall be withheld.
The qualified quality Engineer shall be deployed exclusively for this
contract by the contractors. If quality Engineer is not deployed by
contractor within one month after the date of work order, the amount
equivalent to Rs.20,000/- per month shall be recovered till the actual
deployment of quality engineer. The amount so recovered towards the
deployment of quality engineers shall not be refunded.
(6) Maintenance during Construction Period

During the Construction Period, the Contractor shall maintain, at his own
risk and cost, the existing lane(s) of the road so that the traffic worthiness
and safety thereof are at no time materially inferior as compared to their
condition 10 (ten) days prior to the date of the Agreement, and shall
undertake the necessary repair and maintenance works for this purpose;
provided that the Contractor may, at his cost, interrupt and divert the flow
of traffic if such interruption and diversion is necessary for the efficient
progress of works and conforms to Good Industry Practice; provided
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Further that such interruption and diversion shall be undertaken by the
Contractor only with the prior written approval of the Executive Engineer
which approval shall not be unreasonably withheld. For the avoidance of
doubt, it is agreed that the Contractor shall at all times be responsible for
ensuring safe operation of the road.

33.3 The Engineer shall check the Contractor’s work and notify the Contractor of
any defects that are found. Such checking shall not affect the Contractor’s
responsibilities the Engineer may instruct the Contractor to search for a
Defect and to uncover and test any work that the Engineer considers may
have a Defect.

34. Tests

341 The entire responsibility for testing the quality material and workmanship
will of the contractor. Thus, contractor will have to carry the samples to the
recognized laboratories, get the sample at his own cost & submit the test
report to the Engineer-in-charge. Sample for testing of material etc. will be
obtained and sealed by the concerned engineer in charge of JAU. Sampling of
materials and frequency of testing will be done as per Govt. orders from time
to time.

342 1% of the amount of the estimated cost put to tender shall be deducted from
R.A. Bill of the contractor for testing the quality of material workmanship,
irrespective of actual charges.

343  All the Required test shall be carried out by the contractor and payment
towards all these test shall be made by these office. Contractors must be
submit the necessary documents for such payments.

35. Correction of defects

351 The engineer shall give notice to the Contractor of any defects before the end
of the defects Liability Period, which begins at Completion and is defined in
the contract data. The Defects Liability Period shall be extended for as long as
Defects remain to be corrected.

352  Every time notice of a Defect is given; the Contractor shall correct the notified
defect within the length of time specified by the Engineer’s notice.

36. Uncorrected Defects

361  If the Contractor has not corrected a defect within the time specified in the
Engineer’s notice, the Engineer will assess the cost of having the Defect
corrected, and the Contractor will pay this amount.
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D. COST CONTROL
37. Bill of Quantities

371  The bill of Quantities shall contain items for the constructions, installation,
testing and commissioning work to be done by the Contractor.

372  The bill of Quantities is used to calculate the Contract price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

38. Change in the Quantities

381 The Engineer shall have power to make any alterations in or addition to the
original specifications, drawings, designs and instructions that may appear to
him to be necessary or advisable during the progress of the work and the
contractor shall be bound to carry out the work in accordance with any
instruction in this connection which may be given to him in writing signed by
the Engineer and such alteration shall not invalidate the contract and any
additional work which the contractor may be directed to do in the manner
above specified as part of the work shall be carried out by the contractor on
the same conditions in all respects on which he agreed to do the main work
and at the same rate as are specified in the tender for the main work.

Except that when the quantity of any item exceeds the quantity as in the
tender by more than 130%, the contractor will be paid for the quantity in
excess of 130%, at the rate entered in the SOR of the year during which the
excess in quantity is first executed.

39. Variations

391  All Variations shall be included in updated programmes produced by the
Contractor.
40. Payments for Variations

401  If the additional or altered work includes any class of work for which no rate
is specified in this contract, then such class of work shall be carried out as
under.

() At the rate derived from the item within the contract which is comparable to
the one involving additional or altered class of work; where there is more
than one comparable item, the item of the contract which is nearest in
comparison with regard to class or classes of the work involved shall be
selected and the decision of the Executive Engineer as to the nearest
comparable item shall be final and binding on the contractor.

(ii) If the rate cannot be derived in accordance with (i) above, such class of works
shall be carried out at the rate entered in the Schedule of Rates of the division
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for the year in which the tender was received, increased or decreased by the
percentage by which the tender amount is more or less as compared to the
amount arrived at the rates in the “Schedule of Rates” of the Division in the
year in which the tender was received. If the Schedule of rates of the Division
does not contain all the items, the percentage increase or decrease of the
tender shall be calculated considering such items which were included in the
“Scheduled Rates” of the division for the year and for materials consumed on
such item the rate to be charged would be the basic rate taken into account
for fixing the rate in S.0.R. referred to above.

(i) If it is not possible to arrive at the rate from (i) and (ii) above, such class of
work shall be carried out at the rate decided by the competent authorities on
the basis of detailed rate analysis after hearing the contractor before a
Committee of two Executive Engineers stationed at the same place or the
nearest place.

402  If the additional or altered work, for which no rate is entered in the “Schedule
of Rates” of the Division is ordered to be carried out before the rate is agreed
upon, then the contractor shall within seven days of the date of receipt by him
of the order to carry out the work, inform the Engineer-in-charge of the rate,
which it is his intention to charge for such class of work and if the Engineer in
charge does not agree to this rates, he shall by notice in writing be at liberty
to cancel his order to carry out such class of work and arrange to carry it out
in such manner as he may consider it advisable, provided always that if the
contractor shall commence work or incur any expenditure in regard thereof
before the rates shall have been determined as lastly herein before
mentioned, then in such cases he shall only be entitled to be paid in respect of
the work carried out or expenditure incurred by him prior to the date of the
determination of the rate as aforesaid according to such rate or rates as shall
be fixed by the Engineer-in-charge. In the event of the dispute, the decision of
the Executive Engineer of the Circle shall be final.

Where, however, the work is to be executed according to the designs,
drawings and specifications recommended by the contractor and accepted by
the competent authority, the alternation above referred to shall be within the
scope of such designs, drawings and specifications appended to the tenders.

The time limit for the completion of the work shall be extended in the
proportion that the increase in the cost occasioned by alterations bears to the
cost of the original work and the certificate of the Engineer-in-charge as to
such proportion shall be final and conclusive.

41. Cash Flow Forecasts

411  When the programme is updated, the contractor is to provide the engineer
with an updated cash flow fore cast.
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42. Payment certificates.

421 The Contractor shall submit to the Engineer monthly statements of the
estimated value of the work completed less the cumulative amount certified
previously.

422  The Engineer shall check the Contractor’s monthly statement within 14 days
and certify the amount to be paid to the Contractor after taking in to account
any credit or debit for the month in question in respect of materials for the
works in the relevant amount sandunder conditions set forth insub-clause32.3
of the Contract Data (secured Advance).

423  The value of work executed shall be determined by the Engineer.

424  The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantities completed.

425 The value of work executed shall include the valuation of variations and
compensation events.

426  The Engineer may exclude any item certified in a previous certificate or
reduce the proportion of any item previously certified in any certificate in the
light of later information

43. Payments

431 Payments shall be adjusted for deductions for advance payments, retention,
other recoveries in terms of the contract and taxes at source, as applicable
under the law. The Employer shall pay the Contractor the amounts certified
by the Engineer within 28 days of the date of each certificate.

432  Payment of GST (prevailing rates) on the amount payable under the contract
to the Contractor will be made by the Employer. Hence, it is the responsibility
of the contractor to pay the GST to the concerned Authority.

433  Items of the works for which no rate or price has been entered in will not be
paid by the Employer and shall be deemed covered by other rates and prices
in the Contract.
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45, Tax

451  The rates quoted by the Contractor must be inclusive of all taxes prevailing on
due date of bid submission except GST. However, any subsequent changes in
the tax structure by Government after due date of bid submission will be
compensated (+/-) on availability or submission of actual documentation.
Contractor will have to intimate Engineer regarding changes occurred in the
tax structure after bid submission. If the contractor fails to provide such
information and if any financial obligation may arise due to change in tax
structure, same will be recovered from the contractor.

452  GST will be paid separately on the bills. Hence, it is the responsibility of the
contractor to pay the GST to the concerned Authority.

46. Currencies.
461  All payment shall be made in Indian Rupees.

172 To the extent that full compensation for any rise or fall in costs to the

48, Retention

431 The Employer shall retain from each payment due to Contractor the
proportion stated in the Contract Data until Completion of the whole of the
Works.
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482  On Completion of the whole of the Works half the total amount retained is
repaid to the Contractor and half when the Defects Liability Period has passed
and the Engineer has certified that all Defects notified by the Engineer to the
Contractor before the end of this period have been corrected.

483  On completion of the whole works, the contractor may substitute retention
money with an “on demand” FDR.

In case, Contractor requests for refund of the Retention Money deducted by
the Employer under the provision of this clause, Employer shall consider the
said request of the Contractor provided that the refund hereunder shall be
made in tranches of not less than 1% (One Percent) of the Contract Price and
Contractor furnishes an irrevocable and unconditional FDR for an equal
amount substantially in the format of FDR for Performance Guarantee
enclosed with SBD and valid up to 60 day beyond the scheduled / extended
Defects Liability Period. On completion of the whole works, the contractor has
however an option to submit a fresh irrevocable and unconditional FDR for an
amount equal to 5% of the total value of work executed substantially in the
format of FDR for Performance Guarantee enclosed with SBD and valid up to
60 days beyond the Defect Liability Period and yet refund the Retention
Money FDR submitted for refund of Retention Money.

49. Liquidated Damages

491  The Contractor shall pay liquidated damages to the Employer at the rate per
day stated in the Contract Data for each day that the Completion Date is later
than the Intended Completion Date (for the whole works or the milestone as
stated in the contract data). The total amount of liquidated damages shall not
exceed the amount defined in the Contract Data. The Employer may deduct
liquidated damages from payment due to the Contractor. Payment of
liquidated damages does not affect the Contractor’s liabilities.

492  If the Intended Completion Date is extended after liquidated damages have
been paid, the Engineer shall correct any overpayment of liquidated damages
by the Contractor by adjusting the next payment certificate. The Contractor
shall not be entitled for any interest on the over payment calculated from the
date of payment to the date of repayment.

493  If the contractor fails to comply with the time for completion as stipulated in
the tender, then the contractor shall pay to the employer the relevant sum
stated in the Contract Data as Liquidated damages for such default and not as
penalty for everyday or part of day which shall elapse between relevant time
for completion and the date stated in the taking over certificate of the whole
of the works on the relevant section, subject to the limit stated in the contract
data.

The employer may, without prejudice to any other method of recovery deduct
the amount of such damages from any monies due or to become due to the
contractor. The payment or deduction of such damages shall not relieve
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the contractor from his obligation to complete the works on from any other of
his obligations and liabilities under the contract.

494  If, before the Time for Completion of the whole of the Works or, if applicable
any Section, a Taking Over Certificate has been issued for any part of the
Works or of a Section, the liquidated damages for delay in completion of the
remainder of the Works or of that Section shall, for any period of delay after
the date stated in such Taking-Over-Certificate, and in the absence of
alternative provisions in the Contract, be reduced in the proportion which the
value of the part so certified bears to the value of the whole of the Works or
Section, as applicable. The provisions of this Sub-clause shall only apply to the
rate of liquidated damages and shall not affect the limit theorem.
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52.
521

53.
54.
541

Signature of the Contractor

Deleted

Securities

The performance Security (including additional security for unbalanced bids)
shall be provided to the Employer no later than the date specified in the Letter
of Acceptance and shall be issued in an amount and form and by a bank or
surety acceptable to the Employer, and denominated in Indian Rupees. The
performance Security shall be valid until a date 60 days from the date of
expiry of Defects Liability Period and the additional security for unbalanced
bids shall be valid until a date 28 days from the date of issue of the certificate
of completion.

Deleted
Cost of Repairs.

Loss or damage to the Works or Materials to be incorporated in the Works
between the Start date and the end of Defects Correction periods shall be
remedied by the Contractor at the Contractor’s cost if the loss or damages
arises from the Contractor’s acts or omissions.

Executive Engineer, JAU, Junagadh
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E. FINISHING THECONTRACT

55. Completion

551  The Contractor shall request the Engineer to issue a Certificate of Completion
of the works and the Engineer will do so upon deciding that the work is
completed.

56. Taking Over

561 The Employer shall take over the Site and the Works within seven days of the
Engineer issuing a certificate of Completion.

57. Final Account

571  The Contractor shall supply to the Engineer a detailed final account of the
total amount that the Contractor considers payable as full and final settlement
of all claims under the Contract for items before the end of the Defects
Liability Period. The Engineer shall issue a Defect Liability Certificate and
certify any final payment that is due to the Contractor within 56 days of
receiving the Contractor's account if it is correct and complete. If it is not, the
Engineer shall issue within 56 days a schedule that states the scope of the
corrections or additions that are necessary. If the Final Account is still
unsatisfactory after it has been resubmitted, the Engineer shall decide on the
amount payable to the Contractor and issue a payment certificate, within 56
days of receiving the Contractor’s revised account.

572  Ifreversal in characteristic of tender (L1 becoming L2) on account of excesses
and savings in final account is observed, the Engineer/Employer shall be at
liberty to restrict the final payment of BOQ items to the lowest amount
evaluated of the bids considering the final quantities and the rates quoted
including the rebates if any. Payment of variation items shall however be
made at the rates approved by the Employer, within 90 days from the physical
completion of work.

58. Operating and Maintenance Manuals

581 If “as built” drawings and/or operating and maintenance manuals are
required, the Contractor shall supply them by the dates stated in the Contract
data.

582  If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the Contract data, or they do not receive the Engineer’s approval, the
Engineer shall withhold the amount stated in the Contract Data from
payments due to the Contractor.

59. Termination
591 The Employer or the Contractor may terminate the Contract if the other party

causes a fundamental breach of the Contract.
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rorer

592  Fundamental breaches of Contract include, but shall not be limited to the
following:

1. The contractor stops work for 28 days when no stoppage of work is
shown on the current programme and the stoppage has not been
authorized by the Engineer

2. The Engineer instructs the Contractor to delay the progress of the Works
and the instructions is not withdrawn within 28days;

3. The Employer or the Contractor is made bankrupt or goes into liquidation
other than for a reconstructions or amalgamation

4. A payment certified by the Engineer is not paid by the Employer to the
Contractor within 56 days of the date of the Engineer’s certificate

5. The Engineer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it
within a reasonable period of time determined by the Engineer;

6. The Contractor does not maintain a security which is required;

7. The Contractor has delayed the completion of works by the number of
days for which the maximum amount of liquidated damages can be paid as
defined in the Contract data; and

8. If the Contractor, in the judgment of the Employer has engaged in corrupt
or fraudulent practices in competing for or in executing the Contract.

For the purpose of this paragraph: “corrupt practice” means the
offering, giving, receiving or soliciting of anything of value to influence the
action of a public official in the procurement process or in contract execution.
“Fraudulent practice” means a misrepresentation of facts in order to influence
a procurement process or the execution of a contract to the detriment of the
borrower, and includes collusive practice among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive
levels and to deprive the Borrower of the benefits of free and open
competition.

593  When either party to the Contract gives notice of a breach of contract to the
Engineer for a cause other than those listed under Sub Clause 59.2 above, the
Engineer shall decide whether the breach is fundamental ornot.

594  Notwithstanding the above, the employer may terminate the Contract for
convenience.

60. Payment upon Termination

601 If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Engineer shall issue a Certificate for the value of the work
done less advance payments received up to the date of the issue of the
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certificate, less other recoveries due in terms of the contract, less taxes due to
deducted at source as per applicable law and less the percentage to apply to
the work not completed as indicated in the Contract data. Additional
Liquidated Damages shall not apply. If the total amount due to the Employer
exceeds any payment due to the Contractor the difference shall be a debt
payable to the Employer.

602 If the Contract is terminated at the Employer’s convenience or because of a
fundamental breach of Contract by the Employer, the Engineer shall issue a
certificate for the value of the work done, the cost of balance material brought
by the contractor and available at site, the reasonable cost of removal of
equipment, repatriation of the Contractor’s personnel employed solely on the
works, and the Contractor’s cost of protecting and securing the Works and
less advance payment received up to the date of the certificate, less other
recoveries due in terms of the contract and less taxes due to deducted at
source as per applicable law.

61. Property

611  All materials on the Site, Plant Equipment’s, Temporary Works and Works are
deemed to be property of the Employer, if the Contract is terminated because
of a contractor’s default.

62. Release from Performance

621 If the Contract is frustrated by the outbreak of war of by any other event
entirely outside the control of either the Employer or the Contractor the
Engineer shall certify that the Contract has been frustrated. The Contractor
shall make the Site safe and stop work as quickly as possible after receiving
this certificate and shall be paid for all work carried out before receiving it
and for any work carried out afterwards to which commitment was made.
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F. SPECIAL CONDITIONS OFCONTRACT
63. LABOUR

The Contractor shall, unless otherwise provided in the Contract, make
his own arrangements for the engagement of all staff and labour, local or
other, and for their payment of housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the
Engineer a return in detail, in such form and at such intervals as the Engineer
may prescribe, showing the staff and the numbers of the several classes of
labour from time to time employed by the Contractor on the site and such
other information as the Engineer may require.

64. COMPLIANCE WITH LABOURREGULATIONS

During continuance of the contact, the Contractor and his sub-
contractor shall abide at all times by all existing labour enactments and rules
made thereunder, regulations, notification and bye laws of the State or central
Government or local authority and any other labour law (including rules),
regulations, bye laws that may be passed or notifications that may be issued
under any labour law in future either by the State or the Central Government
or the local authority. Salient features of some of the major labour laws that
are applicable to the construction industry are given below. The Contractor
shall keep the Employer indemnified in case any action is taken against the
Employer by the competent authority on account of contravention of any of
the provisions of any Act or rules made thereunder, regulations or
notifications including amendments. If the Employer is caused to pay or
reimburse, such amounts as may be necessary to cause or observe, or for
observance of the provisions stipulated in the notifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the part of the
Contractor, the Engineer/employer shall have the right to deduct any money
due to the Contractor including his amount of performance security. The
Employer/Engineer shall also have the right to recover from the Contractor
any sum required or estimated to be required for making good the loss or
damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be
treated as the employees of the Employer at any point to time.
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SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK

A) Workmen Compensation Act 1923: - The Act provides for compensation in
case of injury by accident arising out of and during the course of employment.

B) Payment of Gratuity Act. 1972: - Gratuity is payable to an employee under the
Act on satisfaction of certain conditions on separation if an employee has
completed 5 years’ service or more on death, the rate of 15 days wages for every
completed year of service. The Act is applicable to all establishments employing
10 or more employees.

C) Employees P.F. and Miscellaneous Provision Act 1952: -The Act Provides for
monthly contributions by the employer plus workers @ 10% or 8.33% The

benefits payable under the Act are:
1. Pension or family pension on retirement or death, as the case maybe.
2. Deposit linked insurance on the death in harness of the worker.
3. Payment of P.F. accumulation on retirement/death etc.

D) Maternity Benefit Act 1951: - The Act provides for leave and some other
benefits to women employees in case of confinement or mis carriageetc.

E) Contract Labour (Regulation & Abolition) Act 1970: The Act provides for
certain welfare measures to be provided by the Contractor to contract labour and
in case the Contractor fails to provide, the same are required to be provided, by
the Principal Employer by Law. The principal Employer is required to take
Certificate of Registration and the Contractor is required to take license from the
designated Officer. The Act is applicable to the establishments or Contractor of
Principal Employer, if they employ 20 or more contract labour.

F) Minimum Wages Act 1948:-The Employer is supposed to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the Act, if
the employment is a scheduled employment. Construction of Building, Roads,
Runways are scheduled employment.

G) Payments of wages Act 1936: -It lays down as to by what date the wages are to
be paid, when it will be paid and what deductions can be made from the wages
of the workers.

H) Equal remunerations Act 1979: - The Act provides for payment of equal wages
for work of equal nature to Male and Female workers and for not making
discrimination against female employees in the matter of transfer, training and
promotions etc.

[) Payments of Bonus Act 1965: - The Act is applicable to all establishments
employing 20 or more employees. The Act provides for payments of annual
bonus subject to a minimum of 8.33% of wages and maximum of 20 % of wages
to employees drawing Rs. 3500/- per month or less. The bonus to be paid to
employees getting Rs, 2500/- per month or above Rs. 3500/- per month shall be
workedoutbytakingwagesasRs.2500/-per month only. The Act does not
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apply to certain establishments. The newly set-up establishments are exempted
for five years in certain circumstances. Some of the State Governments have
reduced the employment size from 20 to 10 for the purpose of applicability of
this Act.

]) Industrial Disputes Act 1947: - The Act lays down the machinery and
procedure for resolutions of Industrial disputes, in what situations a strike or
lock-out becomes illegal and what are the requirements for laying off or
retrenching the employees or closing down the establishment.

K) Industrial employment (standing Orders) Act 1946: -It is applicable to all
establishments employing 100 or more workmen (employment size reduced by
some of the State and Central Government to 50). The Act provides for laying
down rules governing the conditions of employment by the Employer on matters
provided in the Act and get the same certified by the designated Authority.

L) Trade Unions Act 1926: -The Act lays the procedure for registration of trade
unions of workmen and employers. The Trade Unions registered under the Act
have given certain immunities from civil and criminal liabilities.

M) Child Labour (Prohibition & Regulation Act 1986: -The Act prohibits

employment of children below 14 years of age in certain occupations and
process and provides for regulation of employment of children in all other
occupations and processes. Employment of Child labour is prohibited in Building
and Construction Industry.

N) Inter - State Migrant workmen’s (Regulation of Employment & Conditions
of service) Act 1979:-The Act is applicable to an establishment which employs
5 or more inter-state migrant workmen through an intermediary (who has
recruited workmen in one state for employment in the establishment situated in
another state).The inter-state migrant workmen, is an establishment to which
this Act becomes applicable, are required to be provided certain facilities such as
housing, medical aid, traveling expenses from home up to the establishment and
back, etc.

O) The Building and Other Construction workers (Regulation of employment
and Conditions of Service) Act 1996 and the cess Act of 1996: -All the
establishments who carry on any building or other constructions work and
employ 10 or more workers are covered under this Act.

All such establishments are required to pay cess at the rate not exceeding 2% of
the cost of construction as may be modified by the government. The Employer of
the establishment is required to provide safety measures at the building or
construction work and other welfare measures, such as canteens, First Aid
facilities, Ambulance, Housing accommodations for workers near the workplace
etc. The Employer to whom the Act applies has to obtain a registration

certificate from the Registering Officers appointed by the Government.
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P) Factories Act 1948: -The Act lays down the procedure for approval of plans
before setting up a factory, health and safety provisions, welfare provisions,
working hours, annual earned leave and rendering information regarding
accidents or dangerous occurrences to designated authorities. It is applicable to
premises employing 10 persons or more with aid of power or 20 or more
persons without the aid of power engaged in the manufacturing process.

Q) Royalty charges-The contractor shall pay the royalty to the competent
authority as per rule. The royalty charges paid shall be borne by the
contractor and shall not be reimbursed by the Employer.

R) Following Pollution control Acts and amendments made thereof from
time to time shall be applicable.

1. Water (Preservation and control of Pollution) Act,1974

2. Air (Prevention and Control of Pollution Act1981

3. Environmental (Protection) Act1986

The contractor must commit to adopting Environmental management plan

for best energy use, waste management, the reduction of pollution as in
EMS (Environmental Management system)ISO-14001- 2015

65. ARBITRATION (GCC Clause24)
The procedure for arbitration will be as follows: -

24.1 If the Contractor is of the view that a decision taken by the Engineer was either
outside the authority given to the Engineer by the Contract or that the decision
was wrongly taken, the decision shall be referred to Higher Authority of JAU
within 14 days of the notification of the Engineer's decision. If the issue is not
resolved, any party can refer the matter for conciliation within 15 days from
the decision given by the Higher Authority of JAU.

24.2

If the dispute is not resolved through the conciliation process, contractor
may refer the dispute to Gujarat Public Works Contract Dispute
Arbitration Tribunal. If the Contractor fails to refer a claim / dispute to the
Higher Authority within 14 days of the notification of the Engineer's
decision, the Contractor shall not be entitled to any additional
payment/claim if he doesn'’t follow the above sequence in stipulated time.
However, during such period, he would not stop the work in any case.
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SECTION - 4
CONTRACT DATA
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#CONTRACT DATA
Item marked “N/A” do not apply to this Contract. Clause Reference
With respect to
section 3
1. The Employers is [CL.1.1]
Name:- Junagadh Agricultural University, Junagadh
Address: Office of Executive Engineer, Mangal Nivas, Nr. Akshar Mandir,
Junagadh Agriculture Engineer, Junagadh-362001.
Name of authorized Representative (will be intimated later)
2. The Engineer is The Executive Engineer J.LA.U. Junagadh
Name of Authorized Representative: Executive Engineer J.A.U. Junagadh
3. The Defects Liability Period is 62 (60+2)Months from the date of [CL.1.1&33]
Completion.
4, The Start Date shall be 1*days for the date of issue of the Notice to [CL.1.1]
proceed with the work.
5. The Intended Completion Date for the whole of the works is [CL.1.1,17&2]
04 Months_after start of work with the following milestones:
Milestone dates: [CL.2.2& 49.1]
Physical works to be completed Period from the start date
Milestoneli.e. 25% 45days.
Milestone2i.e. 50% 65days.
Milestone3i.e. 75 % 90days.
Milestone4i.e. 100 % 120days.
6.  TheSiteis located at .A.U. Campus, Mota bhandariya [CL.1.1]
7. The name and identification number of the Contract is: [CL.1.1]
8. The works consist of Building work with items as per B.0.Q. The works [CL.1.1]
shall, inter alia, include the following, as Specified or as directed:
(A) Road Works
Site clearance; setting - out and layout; widening of existing
carriageway and strengthening including camber corrections;
construction of new road/ Parallel service road; bituminous pavements
remodeling/construction of Junctions, intersections, bus bays, lay-bays;
supplying and placing of drainage Channels, flumes, guard posts and
guard other related items; construction/extension of cross drainage
works, bridge, approaches and other related stones; protective works
for roads/bridge; all aspects of quality assurance of various
components of the works; rectification of The defects in the completed
works during the Defects Liability Period; submission of “As- built”
drawings and any other related documents; and other item of work as
may be required to be carried out for completing the work in
accordance with the drawings and the provisions of the contract and to
ensure safety.
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10.

11.
12.

14.

15.
16.

17.
18.
19.

20.
21.

(B) Bridge Works

Site clearance; setting out, provision of foundations, piers abutments and
bearing; prestressed/reinforced cement concrete superstructure; wearing coat,
hand railings, expansion joints, approach slabs, drainages spouts/ down take
pipes, arrangements for fixing light posts, water mains, utilities etc.; provision of
suitably designed protective works; providing wing/return walls; provision of
road markings, road signs etc.; all aspects of quality assurance; clearing the site
and handing over the works on completion; rectification of the defects during
the Defects Liability Period and submission of “As-built” drawings and other
related documents; and other items of work as may be required to be carried
out for completing the works in accordance with the drawings and the
provisions of the contract and to ensure safety

(C) Other Items
Any Other Items as required to fulfill all contractual obligations as per the Bid
documents.

The following documents also form part of the Contract:
As per clause2-3

The law which applies to the Contract is the law of Union of India

The language of the Contract documents is English

Lisnit ofsul : 2504 of the Initial C P

The Schedule of Other Contractors
The Schedule of Key Personnel As per Annex - II to Section I

The minimum insurance cover for physical property, injury and death is
Rs. 5 lakhs per occurrence with the number of occurrences limited to
four. After each occurrence, the contractor will pay an additional
premium necessary to make insurance valid for four occurrences always.

Site Investigation report
The Site Possession dates shallbe Dt: _ /  /2026.

The period for submission of programme for approval of the engineer shall

be 21 days from the issue of Letter of Acceptance.

The period between program updates will be 30days.

The amount to be withheld for late submission of an updated programme
shall be Rs_ lakhs

22. Thefollowingeventsshallalso-be-CompensationEvents

Signature of the Contractor

[CL.1.1]

[CL.2.3(9)]

[CL.3.1]
[CL.3.1]

[CL.7.1]

[CL.8]
[CL.9]
[CL13]

[CL.14]
[CL.21]
[CL. 27.1]

[CL.27.3]
[CL. 27.3]

Executive Engineer, JAU, Junagadh
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23. The currency of the Contract is Indian Rupees [CL. 46]

¥e——0ﬂ85*EPe/—}OO)aeRﬁeEG;—GQ)%G9
V. =Inerease—ordeerease—in—thecost-of work-duringthe

Signature of the Contractor Executive Engineer, JAU, Junagadh
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Signature of the Contractor Executive Engineer, JAU, Junagadh
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Signature of the Contractor Executive Engineer, JAU, Junagadh
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1 — %
2. Cement-P. : — %
3. Steel-P, : — %
4.  Biumen-P, i — %
5 POL-P i — %
6: -P, : — %
7 OtherMaterials-P,, : — %

Total : %

25.  The proportion of payments retained (retention money) shall be 6% {CL. 48}
from each bill subject to a maximum of 5% of final contractprice.

26.  Amount of Liquidated damages or For Whole of work {CL.49}

delay in completion of works (1/2000)thof the Initialcontract
price, rounded off to the nearest
Thousand, per day. For sectional
Completion (wherever specified In
item 6 of Contract data) (1/2000)thof
initial contract price for #5 km
Section, rounded off to the nearest
thousand per day.

Signature of the Contractor Executive Engineer, JAU, Junagadh
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PSS

27.  Maximum limit ofliquidateddamages 10 percent of the Initial {CL.49}
For delay incompletionwork Contract Price rounded offto
the nearest thousand

Signature of the Contractor Executive Engineer, JAU, Junagadh
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32. Deleted
33. The securities shall be for the following minimum amounts calculated on contract

price (Contract Price Rs.8,22,318.87) {CL. 52}

(A) Performance bond/Performance security of Nationalized/scheduled Bank (to
be released after 62 (60+2) months of completion date)
(i) Performance security (5%): Rs. 41,120.00

(ii) Additional performance security (if applicable-to be decided after evaluation
of the bid) in terms of ITB Clause 34: Rs.

(B) Retention money/Security Deposit (to be released after 12 months of
completion date)

(i) To be deducted from bills (the proposion of retention money shall be 6% from

Each bill subject to maximum of 5% of final Contract price):Rs. 41,120.00 (Rs. in

words: Rupees Forty One Thousand(s) one Hundred Twenty Only)

The standard form of Performance security acceptable to the Employer shall be
F.D.R. / Unconditional Bank Guarantee of the type as presented in Section 8 of
the Bidding Documents.

34.  The Schedule of Operating and maintenance Manuals..... N/A. {CL.58}

35. The date by which “as-built” drawings (in scale as directed) in 2 sets {CL.58} are
required within 28 day soft issue of certificate of completion of the whole or
section of the work, as the case may be.

36. The amount to be withheld for failing to supply “as built” drawings {CL.58} by
the Date required is Rs........... lakhs.

37. The following events shall also be fundamentals breach of contract: {CL.59.2}
“The Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC”

38. The percentage to apply the value of the work not completed representing {Cl.60}
the Employer’s additional cost for completing the Works shall be 20 percent

Signature of the Contractor Executive Engineer, JAU, Junagadh
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SECTION -5
TECHNICAL SPECIFICATION

Signature of the Contractor Executive Engineer, JAU, Junagadh
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SECTION - 6
FORM OF BID

Signature of the Contractor Executive Engineer, JAU, Junagadh

CONSTRUCTION OF PACKAGE/STORAGE ROOM FOR ELP UNDER PROJECT ENTITLED-PRODUCTION OF BIO PESTICIDES FOR COLLEGE OF

AGRICULTURE AT J.A.U., MOTA BHANDARIYA (AMRELI) (THIRD ATTEMPT) Page 73 of 92



FORM OF BID

Description of the Works:

To

Address

1. We offer to execute the Works described above and remedy any defects therein in
conformity with the conditions of Contract, specification, drawings, Bill of Quantities
and Addenda for the sum (s)of

2. We undertake, if our Bid is accepted, to commence the Works as soon as is
reasonably possible after the receipt of the Engineer’s notice to commence, and to
complete the whole of the Works in the Contact within the time stated in the
document.

3. We agree to abide by this Bid for the period of 120 Days from the date fixed for
receiving the same, and it shall remain binding upon it and may be accepted at any
time before the expiration of that period.

4. Unless and until a formal Agreement is prepared and executed this Bid, together
with your written acceptance thereof, shall constitute a binding contract between
us.

5. We understand that you are not bound to accept the lowest or any tender you may
receive.

Datedthis------------------------- dayof --------------mmm oo 20

(in block capitals or typed)

Signature of the Contractor Executive Engineer, JAU, Junagadh

CONSTRUCTION OF PACKAGE/STORAGE ROOM FOR ELP UNDER PROJECT ENTITLED-PRODUCTION OF BIO PESTICIDES FOR COLLEGE OF

AGRICULTURE AT J.A.U., MOTA BHANDARIYA (AMRELI) (THIRD ATTEMPT) Page 74 of 92



Address

Witness

Address

Occupation

Signature of the Contractor Executive Engineer, JAU, Junagadh
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SECTION - 7
BILL OF QUANTITIES

Signature of the Contractor Executive Engineer, JAU, Junagadh
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BILL OF QUANTITIES

Preamble

1. The bill of Quantities shall be read in conjunction with the Instructions to Bidder,
Conditions of Contract, Technical Specifications and Drawings.

2. The quantities given in the Bill of Quantities are estimated and provisional, and
are given to provide a common basis for bidding. The basis of payment will be the
actual quantities of work ordered and carried out, as measured by the Contractor
and verified by the Engineer and valued at the rates and prices tendered in the
priced Bill of Quantities, where applicable, and otherwise at such rates and prices
as the Engineer may fix within the terms of the Contract.

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far
as it is otherwise provided under the Contract, include all constructional plant,
layout, supervision, materials, erection, maintenance, insurance, profit, taxes and
duties, together with all general risks, liabilities and obligations set out or implied
in the Contract.

4. The rates and prices shall be quoted entirely in Indian Currency.

5. A rate or prices shall be entered against each item in the Bill Quantities, whether
quantities are stated or not. The cost of Items against which Contractor has failed
to enter a rate or price shall be deemed to be covered by other rates and prices
entered in the Bill of Quantities (in case of Item rate contract).

6. The whole cost of complying with the provisions of the Contract shall be included
in the items provided in the priced Bill of Quantities, and where no Items are
provided the cost shall be deemed to be distributed among the rates and prices
entered for the related items of Work.

7. General direction and descriptions of work and materials are not necessarily
repeated or summarized in the Bill of Quantities. References to the relevant
sections of the contract documentation shall be made before entering rates or
prices against each item in the Bill of Quantities.

8. The method of completed work of payment shall be in accordance with the
specification for Road and Bridge works. For building works specifications for
building are to be followed.

9. ErrorswillbecorrectedbytheEmployerforanyarithmeticerrorspursuantto
Clause-29 of the Instructions to Bidder.

10. Rock is defined as all materials which, in the opinion of the Engineer, required
blasting, or the use of metal wedges and sledgehammers, or the use of
compressed air drilling for its removal, and which cannot be extracted by ripping
with a tractor of at least 150 kw with a single rear mounted heavy duty ripper.

Signature of the Contractor Executive Engineer, JAU, Junagadh
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BILL OF QUANTITIES
(A) Percentage Rate Tender (Up to INR 50 Cr.)

Item | Description of Item (with brief | Quantity | Unit | RateIn | Amount
No specification and reference to figures
book of specifications)

AS PER SEPARATE SHEET ATTACHED

[/We am/are willing to carry out the work at... ...coovereenee. % above/below percent (Should
be written in figures and words) of the estimated rate mentioned above. Amount of my /our
tender works out as under.

Estimated amount put to tender Estimated amount put to tender
Deduct......... % below Add......... % Above

Net Net

In words In words

Hem Deseription-ofltem- Quantity  Unit Rate Ameount
(with brief ficati
e and reference to beok of - -
specifications) figures | Words
--NA--

1 The Contractor shall exhibit a board with detailed specification and details of work as
directed by the Engineer-In-Charge for which no extra payment shall be made.

2 The labourcess will be deducted as per prevailing rules i.e. 1% of the work done.

3 GST and Income tax TDS will be deducted at a source while making payments of bills

4 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as
per Govt. G.R.: PRC-10/2017 Cement Consumption/16/C Date:11/05/2017 as stated
inS.0.R.thereforminR.C.C.itemswheretheraisechangesperactualmixdesignthecostof
difference of cement consumption have been deducted from the rate of original item at
the rate of input rate mentioned in all the tender.

Signature of the Contractor Executive Engineer, JAU, Junagadh
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SECTION - 8
SECURITIES AND OTHER FORMS

Signature of the Contractor Executive Engineer, JAU, Junagadh

CONSTRUCTION OF PACKAGE/STORAGE ROOM FOR ELP UNDER PROJECT ENTITLED-PRODUCTION OF BIO PESTICIDES FOR COLLEGE OF

AGRICULTURE AT J.A.U., MOTA BHANDARIYA (AMRELI) (THIRD ATTEMPT) Page 79 of 92



BID SECURITY (BANK GUARANTEE)
WHEREAS, -----------mm oo (name of Bidder) (hereinafter called the
“The Bidder”) has submitted his bid Dated ------------------------ (Date) for the
construction of ------------- (Name of Contractor hereinafter called “the Bid”)
KNOWALLPEOPLEbytherepresentsthatWe----------------omcmmmmmmmm oo
(nameofBank)of ----------=-mmmmmm oo (name of country) having our
registered office at --------=-ecoemmmecm e (hereinafter called
“The bank”) are bound unto-------=-====-=-===-msmmmm e (name of Employer)
(hereinaftercalled“TheEmployer”)inthesumof ---------=--=-=--m-msmmmmmmm oo *

for which payment well and truly to be made to the said Employer the Bank itself, his

successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this ---------------------- dayof -------- 20
THE CONDITIONS of these obligations are:

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity
specified in the Form ofBid;
Or

(2) If the Bidder has been notified of the acceptance of his bid by the Employer
during the period of BidValidity:

A Fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Bidders, if required;or
B. Fails or refuse to furnish the Performance Security, in accordance with the

Instructions to Bidders;or

C. does not accept the correction of the Bid Price pursuant to Clause 27
(Correction ofErrors)

We undertake to pay to the Employer up to the above amount upon
receipt of his first written demand, without the employer having to substantiate
his demand, provided that in his demand the Employer will note that the amount
claimed by him is due to him owing to the occurrence of one or any of the three

conditions, specifying the occurred conditions orconditions.

Signature of the Contractor Executive Engineer, JAU, Junagadh
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This Guarantee will remain in force up to and includingthedate--------------------- ok
days after the deadline for submission of Bids as such the deadline is stated in the
Instructions to Bidders or as it may be extended by the Employer, notice of which
extension (s) to the Bank is hereby waived. Any demand in respect of this

guarantee should reach the Bank not later than the above date

174 Y — ) o ———

(Signature, name and address)
* The Bidder should insert the amount of the guarantee in words and figures
denominated in Indian Rupees. This figure should be the same as shown in

Clause 16.1(Bid Security) of the Instructions to Bidders.

**45 days after the end of the validity period of the Bid. Date should be
inserted by the Employer before the Bidding documents areissued.

Signature of the Contractor Executive Engineer, JAU, Junagadh
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PERFORMANCE SECURITY
TO,
------------------------------------------------------------------ (Name of Employer)
------------------------------------------------------------------- (Address of Employer)
WHEREAS  ---mmmmmm oo e (name and addressof
contractor) (hereafter called “the Contractor”) has undertaken, in pursuance of
Contracts No. ------==-=====mmnmmmmeeee dates ----------------ooemee- to execute-----------------
--------- (name of Contract and brief description of Works) (hereinafter called “The
Contract”)

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum
specified therein as security for compliance with his obligation in accordance with
the Contract.

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
youonbehalfofthe contractor, uptoatotalof-------------------cmmcomc -
(amountofguarantee)® --------------ommemmmmmemeee- (in words), such sum being payable in
types and proportions of currencies in which the Contract prices is payable, and we
undertake to pay you, upon your first written demand and without cavil or
argument, any sum or sums within the limits of ---------------------- -
(amount of guarantee) as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting is with the demand.

We further agree that no change or addition to or other modification of the terms of
the Contract to of the Works to be performed thereunder or of any of the Contract
documents which may be made between your and the Contractor shall in any way
release us from any liability under this guarantee, and we hereby waive notice of any
such charge, addition or modifications.

This guarantee shall be valid until 60 days from the date of expiring of the
Defect Liabilities period.

Signature and Seal of the guarantor ------------------=----------

Name of Bank -----------------ommmm e

*An amount shall be inserted by the Guarantor, representing the percentage the
Contract price specified in the Contract denominated in Indian Rupees.

Signature of the Contractor Executive Engineer, JAU, Junagadh
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ADDITIONAL PERFORMANCE SECURITY
[Clause 34.1. (A)]

TO,

------------------------------------------------------------------ (Name of Employer)
------------------------------------------------------------------- (Address of Employer)
WHEREAS  --m oo o e e e e (Name and address of
contractor) (hereafter called “The Contractor”) has undertaken, in pursuance of
Contracts No. ------=--=====mmnmmmmeeee dates ----------------ooemeee- to execute-----------------
--------- (Name of Contract and brief description of Works) (hereinafter called “The
Contract”)

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a FDR by a recognized bank for the sum specified
therein as security for compliance with his obligation in accordance with the
Contract.

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
youonbehalfoftheContractor, uptoatotalof------------------=--omcmmm e

(amount of guarantee) -----------=--=--=--m-mmmoo- (in words), such sum being payable in
types and proportions of currencies in which the Contract prices is payable, and we
undertake to pay you, upon your first written demand and without cavil or
argument, any sum or sums within the limits of -----------------cmrmcm e
(amount of guarantee) as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting is with the demand

We further agree that no change or addition to or other modification of the terms of

the Contract to of the Works to be performed thereunder or of any of the Contract

documents which may be made between your and the Contractor shall in any way

release us from any liability under this guarantee, and we hereby waive notice of any

such charge, addition or modifications.

This guarantee shall be valid until 28 days from the project completion date.
Signature and Seal of the guarantor ------------------=-----o----

Name of Bank -----------------ommmmme e

Address = --mmemmemmem e

Signature of the Contractor Executive Engineer, JAU, Junagadh
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BANK GUARANTEE FOR ADVANCE PAYMENT

TO,

-------------------------------------------------------------------------------- (Name of Employer)
-------------------------------------------------------------------------------- (Address of Employer)
-------------------------------------------------------------------------------- (Name of Contractor)
Gentlemen:

In accordancewiththeprovisionsoftheConditionsofContract,sub-clause
51.1 (“Advance Payment”) of the above-mentioned Contract,------------=-======--=nmmnu--
------------------- (name and address of Contractor) (hereinafter called“the
Contractor”) shalldepositwith (name of
Employer) a bank guarantees his proper and faithful performance under the said
Clause of the Contract in an amount of ----------=--=--=--=--o--—- (amount of Guarantee) *-
------------------------------------ in words).

We, the ---------mmmmmeeeeet (bank of financial institution), as instructed
by the Contractor, agree unconditionally and irrevocably to guarantee as primary
obligator andnotasSuretymerely,thepaymentto-------------------------mmcomcmmoemo
(Name of Employer) on his first demand without whatsoever right of obligation on
our part and without his first claim to the Contractor, in the amount not exceeding---
---------------------- (amount of guarantee) * ----------------------oooeoeeeeeee—— - (in

We further agree that no change or addition to or other modifications of the terms of
the Contractor or Works to be performed thereunder or of any of the Contract
documents which may be made between ------------------ooomommmaao (name of
Employer) and the Contractor, shall in any way release us from any liability under
this guarantee, and we hereby waive notice of any such change, addition or
modifications.

This guarantee shall remain valid and in full effect from the date of the
advance payment under the Contract until -------------------m-emmmmmmm - (name of
employer) receives full repayment of the same amount from the contractor.

YOUR'’S TRULY

SignatureandSeal
Name of Bank/Financiallnstitution
Address

Date

* An amount shall be inserted by that Bank or Financial Institution representing the
amount of the Advance Payment, and denominated in Indian Rupees.

Signature of the Contractor Executive Engineer, JAU, Junagadh
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Letter of Acceptance

(Letter head paper of the Employer)

(date)
To,
(Name and address of theContractor)
Dear Sirs,

This is to notify you that yourBiddated for execution of
the (Name of the contract and identification number, as
given in the Instructions to Bidders) for theContractPriceof Rupees
( ) (amount in words and figures) as corrected and modified in accordance

with the Instructions to Bidders* is hereby accepted by our agency.

You are requested to furnish performance security, in the form detailed in
para 34.1 of ITB for an amount equivalent toRs. within10 days of the receipt of this
letter of acceptance up to beyond 60 days from the date of expiry of defects Liability

period i.e.upto and the Additional Performance Security for an
amount equivalent toRs. shall be valid beyond 28 (twenty-eight) days of
ProjectCompletionDatei.e.uptoand sign the contract, failing which action as stated in

Para 34.3 of ITB will be taken.

Yours Faithfully

Authorized Signature
Name and title of Signatory
Name of Employer

* Delete “Corrected and” or and modified if only one of these actions applies. Delete as
corrected and modified in accordance with the Instructions to Bidders, if corrections or

modifications have not been affected.

Signature of the Contractor Executive Engineer, JAU, Junagadh
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Issue of Notice to proceed with the work

(Letterhead of the Employer)

To,

(Name and address of the Contractor)

Dear Sirs,

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and

signing of the Contract for the construction of

at a bid Price ofRs.

You are hereby instructed to proceed with the execution of the said works in

accordance with the contract documents.

Yours faithfully

(Signature, name and title of signatory authorized
to sign on behalf of Employer)

Signature of the Contractor Executive Engineer, JAU, Junagadh
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AGREEMENT FORM
This agreement, made on the day of between
(name and address of Employer) (Hereinafter called “the
Employer) and (name and address of

Contractor) hereinafter called “the Contractor” of the other part

Whereas the Employer is desirous that the Contractor execute

Name and identification number of contract (hereinafter called “the works”) and the
employer has accepted the Bid by the Contractor for the execution and completion of
such works and the remedying of any defects therein, at a cost of Rs.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

1 In this Agreement, words and expression shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter referred to
and they shall be deemed to form and be read construed as part of this
Agreement.

2. In Consideration of the payment to be made by the Employer to the contractor as

hereinafter mentioned, the Contractor hereby covenants with the Employer to
executive and complete the works and remedy any defects therein in conformity

in all aspects with the provisions of the contracts.

3. The employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the works and the remedying the defects wherein
contract price or such other sum as may become payable under the provisions of

the Contract at the times and in the manner prescribed by the contract.

4. The Following documents shall be deemed to form and be ready and construed as
part of this Agreement wise.

i) letter of Acceptance

ii) Notice to proceed with the works:

iii) Contractor’s Bid

iv) Conditions of contract: General and Special
V) Contract Data

vi) Additional conditions

vii) Drawings

viii)  Bill of Quantities and
ix) Any other documents listed in the Contract
data as forming part of the Contract.

Signature of the Contractor Executive Engineer, JAU, Junagadh
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In witness whereof the parties there to have caused this Agreement to be

executed the day and year first before written

The Commonsealof

Was hereunto affixed in the presence of:

Signed, sealed and delivered by the said

In the presence of

Binding signature ofEmployer

Binding Signature of Contractor

Signature of the Contractor Executive Engineer, JAU, Junagadh
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UNDERTAKING

(For Investment)

[, the undersigned do hereby wundertake that our firm M/s
................................................................................................. Would invest a minimum cash up

to 25% of the value of the work during implementation of thecontract.

(Signed by an Authorized officer of thefirm)

Title ofofficer

Name offirm

DATE

Signature of the Contractor Executive Engineer, JAU, Junagadh
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UNDERTAKING
(For Validity)

For date fixed for receiving the same and it shall be binding on us and may be accepted at

any time before the expiration of thatperiod.

(Signed by an Authorized officer of the firm)

Title ofofficer

Name offirm

DATE

Signature of the Contractor Executive Engineer, JAU, Junagadh
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SECTION -9
DRAWINGS

Signature of the Contractor Executive Engineer, JAU, Junagadh
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SECTION - 10
DOCUMENTS TO BE FURNISHED BY BIDDER

Signature of the Contractor Executive Engineer, JAU, Junagadh
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