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NATIONALCOMPETITIVEBIDDING 

1.0 The Executive Engineer, Botad Irrigation Division, Botadinvites bids for the 
construction of works detailedinthe table. The bidders maysubmit bids forany or all of 
the following works. 

TABLE 
Packa

ge
No. 

Nameofwork Approximate 
valueof works 

(Rs.) 

Bidsecurit
y (Rs.) 

Cost of 
document 

(Rs.) 

Period of 
completion 

Class of 
Registration 

Required 
1 2 3 4 5 6 7 
1 Survey work of River tail 

channel, Earthen Bund 
and preparation of 
reservoir contours for 
the general assessment of 
hydraulic and Structural 
safety of specified dams 
under the Botad 
Irrigation Division, Botad 

 
48,08,534.51/

- 

 
 49,000/- 
 

 
1500/- 

 
3 

(Three) 
Months 

 
As per 
Requirem
ent  

2.0 Prospective / Interested bidder may download the Bid Documents from website 
https://tender.nprocure.com free of cost till the Time and Date as mentioned on online 
NIT at website https://tender.nprocure.com. 

# 
3.0 However,BidderwhoissubmittingtheBidOnlinewillhavetopaytheBidDocumentFee 

/TenderFeethroughDemandDraftonlyofanyScheduleBankpayableat Botadand in favour 
of ‘Executive Engineer, Botad Irrigation Division, Botad.' Once the Bid is received 
online, Bid Document / Tender Fee will not be refundable. As per GoG R&B Department's 
Circular No. PARCH/102/000/IB/221/(59)/C Dtd.24/01/2007. 
The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against Bd 
Security / EMD shall be submitted in electronic format through online (by scanning) 
while uploading the bid, this submission shall mean that bid document / tender fee and 
Bid Security / EMD has been received. Accordingly, the offer of only those shall be 
opened whose Bid Document / Tender Fee and Bid Security / EMD have been received 
electronically. However, for the purpose of realization of Demand Draft, and FDR / Bank 
Guarantee bidder shall send the same in original through R.P.A.D. so as to reach to 
#‘Executive Engineer, Botad Irrigation Division, Botadwithin 7 Days from the last 
day of bid submission.Penaltative action for not submitting Demand Draft / FDR / Bank 
Guarantee in original to Executive Engineer / Tender Inviting Authority by bidder shall 
be initiated.WRD GR No. PRC-102014-1-MICell-K-1 Dated 29/10/2014 &Dt. 
21/05/2022. 

4.0  Bidsreceived online, willbe openedon the time, date and placeas specifiedintheonline 
NIT at website https://tender.nprocure.com in the presence of the bidders or their 
authorized representatives, who wish to remain present. 
If the office happens to be closed on the day of opening of the bids as specified, the bids 
will be opened on the next working day at the same time and venue. 

5. AprebidmeetingwillbeheldonDt……………12.00 hrs.atthe office of ……….to clarify the 
issues and to answer 
questionsonanymatterthatmayberaisedatthatstageasstatedinclause9.2of ‘instructionsto 
Bidders’ of the bidding documents. DELETED 

6.0 Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and should 
be rounded off to the next thousand rupees. 

7.0 OtherInformationisasunder:- 
A. Agencies can prepare and edit their offers a number of times before the end of 

the tender submission date and time. After the tender submission date and time, 
the bidder cannot modify / edit / withdraw their submitted offer in any case. No 
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writtenoronlinerequestinthisregardshallbe granted. 
B. Offersinphysicalformwillnotbeacceptedinanycase. 
C. Demand Draft purchased by the other then bidder and issued after the last date 

of submission of Bids, will not be considered or accepted. 
D. The cost incurred by the contractor for this offer for clarification or attending 

discussion, conferences or site visits will not be reimbursed by the Employer or 
Engineer-in-Charge. 

E. Conditionaltendershallnotbeaccepted. 
F. Anychanges,addition,alternationmadeintheprescribedformattachedwith tender 

are liable to be rejected. 
G. Any changein formator conditionalBankGuaranteewillnotbeacceptedand the 

bidder will be considered non-responsive. 
H. All the bidders areinstructedtofillininformationstrictlyinaccordancewiththe 

format given in the checklist /qualification document / tender document. 
I. It is mandatory for the biddersto supply each and every information 

asaskedstrictly in electronic format at appropriate places only. 
J. Blank/insufficientinformationshallbetreatedasnilinformationandshall result in 

disqualification. 
K. Even if the bidder has been qualified in a similar or larger size of project in the 

past,it shall not be deemed to be a ground / reason for not giving required 
information for this work / bid. 

L. Information supplied for earlier projects shall not be considered whileevaluation 
of this bid. The Government will not ask for any other information, unless it is 
found absolutely necessary by the competent authority. 

M. Iffoundnecessary,thecontractorwillbeintimatedfornegotiation, 
#  
 For the works costing up to Rs. 7.5 crore (WRD Works), Rs. 7.0 crore (ROAD/ 

BRIDGE/ BUILDING WORKS), Rs. 0.5 Crore (Electrical Works) kindly refer to GoG 
NWRWS&KDepartment’s CircularNo. Paracha/1097/1397(11)/pa.fa./MICELL(k-1) 
dated 18/01/2018 and Dated 30/09/2022. DELETED 

For the works costing under Rs. 7.5 crore for Construction work of Water Resources 
Department, Rs. 7.0 crore for Roads, Bridges and Building and Rs. 0.50 crore for 
Electrical work following documents shall be submitted in electronic format only 
throughonlinebyscanningandthe(i)BidDocumentFee/TenderFee(ii)BidSecurity/ EMD 
should be sent in original to the Tender opening authority through RPAD, so as to reach 
the Executive Engineer within 7 days from last day of submission of Bid. 

 
(i) Bid Document Fee/Tender Fee 

(ii) Bid Security / EMD or Valid EMD Exemption Certificate of Appropriate Class of 

Registration of Approved Contractors 

(iii) Registration with any Government Department / Government undertaking / 

statutory body, or shall be a legally registered firm/company as per law. Certificate 

shall be attached. 

(iv) Copy of Pan Card &  GST Number 

 
 
SignatureofContractor Executive Engineer 

BotadIrrigationDivision 
Botad 
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A. GENERAL 

1.0 ScopeofBid:- 
1.1 TheEmployer (NamedinAppendixto ITB)invites bids for the Constructionof works (as 

defined in these documents and referred to as ‘the works”) detailed in the table given in 
IFB. The bidders may submit bids for any or all of the works detailed in thetable givenin 
IFB. 

 
1.2 The successful bidder will be expected to complete the works by the intended 

completion date specified in the Contract data. 

1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives 
(bidder/ tenderer, bid / tender, bidding/ tendering, etc.) aresynonymous. 

 
2.0 SourceofFunds:- 

 
2.1 Theexpenditureonthis projectwillbemetfrom thebudgetofGovt.ofGujarat/Govt.of India 

for centrally sponsored projects. 
 

3.1 EligibleBidders:- 
 

3.1 ThisInvitationforBidsisopentoalleligiblebidders. 
3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

statement that the Bidder is neither associated, nor has been associated, directly or 
indirectly, with the consultant or any other entity that has prepared the design, 
specifications, and other documents for the Project or being proposed as Project 
Manager for the Contract. A firm that has been engaged by the Employer to provide 
consulting services for the preparation or supervision of the works, and any of its 
affiliates, shall not be eligible to bid. 

 
4.0 QualificationoftheBidder:- 

 
4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

preliminary description of the proposed work method and schedule, including drawings 
and charts, as necessary. The proposed methodology should include a program of 
construction backed with equipment planning and deployment duly supported with 
broad calculations and quality assurance procedures proposed to be adopted justifying 
their capability of execution and completion of work as per technical specifications, 
within stipulated period of completion. 

4.2 Deleted 
4.3 Deleted 
4.4 Deleted 
#4.5Qualificationcriteria:- 

(Applicable for the works which require Pre Qualification) As Per GoG NWRWS &K 
Department’s Circular No.Paracha/1097/1397(11)/pa.fa./MICELL(k-1) Dated 
18/01/2018) 

 
4.5.1 Qualification will be based on Applicant’s meeting all the following minimum pass/ fail 

criteria regarding the Applicant’s general and particular experience, personnel and 
equipment capabilities and financial positions, as demonstrated by the applicant’s 
responses in the forms attached to the letter of application ( specified requirement for 
joint ventures are given under para 4.6 below ) Subcontractors experience 
andresourcesshall not be taken intoaccountindeterminingtheapplicants compliancewith 
the qualifying criteria.DELETED 
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To qualify for more than one contract, the applicant must demonstrate havingexperience 
and resources sufficient to meet the aggregate of the qualificationcriteria foreach 
contract given in paragraphs 4.5.4, 4.5.5 and 4.5.9 below :-DELETED 

 
4.5.2 BaseyearandEscalation :- 

ThebaseyearshallbetakenasCurrentfinancialyear. 
Followingenhancementfactorswillbeusedforthecostsofworksexecutedandthefinancial figure to a 
common base value for works completed in India. 

Year FinancialYear Multiplyingfactor 
BaseyearofInvitingtender 2024-2025 1.00 

-1 2023-2024 1.10 
-2 2022-2023 1.21 
-3 2021-2022 1.33 
-4 2020-2021 1.46 
-5 2019-2020 1.61 

Applicant should indicate actual figures of costs and amount for the works 
executed by them without accounting for the above-mentioned factors. 

In case the financial figures and value of completed works are in foreigncurrency 
the above enhanced multiplying factors will not be applied. Instead, thecurrent market 
exchange rate (State Bank of India BC Selling rate as on the last date of submission of the 
bid) will be applied for the purpose of conversion of the amount in foreign currency into 
India rupees. 

4.5.3 GeneralExperience:-DELETED 

TheApplicantshallmeetwiththefollowingminimumcriteria:- 

(a) AchievedaminimumannualfinancialturnoverofRs --------- Croreforworksinprogress 
and completed in all classes of civil engineering construction works in any one year, 
over the last five financial years. 

(b) Experience in successfully completing or substantially completing at least one 
contract of similar work of cost not less than Lakhs within last five financial years. 

 
The works may have been executed by the applicant as prime contractor or as a 
member of a joint venture or as a nominated sub-contractor. As subcontractor, he 
should have acquired the experience of execution of all major items of works under 
the proposed contract. In case a project has been executed by a joint venture, weight 
towardsexperienceof theproject wouldbegiventoeachjointventureinproportion to 
theirfinancial participationinthejointventureif work executedjointlyotherwiseas per 
the scope of work define in Joint Venture agreement. 

Substantially completed works means those works which are at least 90 % 
completed as on the date of submission (i.e. gross value of work done up to the last 
date of submission is 90 % or more of the original contract price) and continuing 
satisfactorily. 

 
For these, a certificate from the employers shall be submitted along with the 
application incorporating clearly the name of the work, contract value, billing 
amount, date of commencement of works, satisfactory performance of thecontractor 
and any other relevant information. 
(theexperiencecertificateshouldbesignedbytheofficernotbelowtherankofEE) 
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(c) Contractor should have completed 60% of quantity of principal items of work like 
concrete, earthwork, pipeline, pumping station etc. within last five finical years. 
Certificateofcompetentauthorityofwork donewithdetailshallbeproduced.DELETED 

 
4.5.4 PersonnelCapabilities:- 

Availabilityforhisworkofpersonnelwithadequateexperienceasrequired;asper 
Appendix. 

 
4.5.5 EquipmentCapabilities:-DELETED 

Based on the studies carried out by the Engineer, the minimum suggested major equipment 
to attain the completion of works in accordance with the prescribed construction schedule 
are shown in the Appendix. 

The bidders should, however, undertake their own studies and furnish with theirbid, 
a detailed construction planning and methodology supported with layout and necessary 
drawings and calculations to allow the employer to review their proposals. The numbers, 
types and capacities of each plant/equipment shall be shown in the proposals along with the 
cycle time for each operation for the given production capacity to match the 
requirements.DELETED 

 
4.5.6 FinancialPosition:-  

The Applicant should give undertaking that he has access to, or has available, liquid assets 
(aggregate of working capital, cash in hand and uncommitted bank guarantees) and / or 
credit facilities up to 25 percent of the value of the contract / contracts applied. 

 
4.5.7  The audited balance sheets for the last five years should be submitted, which must 

demonstrate the soundness of the applicant’s financial position, showing long – term 
profitability including an estimated financial projection for the next two years If necessary, 
the employer will make inquiries with the applicant’s bankers.DELETED 

 
4.5.8 LitigationHistory:- 

The Applicant should provide accurate information on any litigation or arbitration resulting 
from contracts completed or under execution by him over the last five financial years. A 
consistent history of awards against the Applicant or any partner of a joint venture may 
result in failure of the applicant. 

4.5.9 Disqualification:- 
Even though the applicantsmeet the above criteria, theyare subject to be disqualified if they 
have : 
Made misleadingorfalse representation inthe forms,statementssubmitted, and/ orRecord of 
poor performance such as abandoning the work, rescinding of contract for which the reasons 
are attributable to the non – performance of the contractor; consistent history of litigation 
awarded against the applicant or financial failure due to bankruptcy. 
Therescindingofcontractofajointventureonaccountofreasonsotherthannon –performance, 
such as Most Experienced partner of joint venture pulling out, court directions leading to 
breakingup ofa jointventure before the startof work, whicharenotattributable to thepoor 
performance of the contractor will, however, not affect the qualification of the individual 
partners. 

 
4.5.10 The bidder who have applied for corporate Debt Restructuring (CDR) / facing recovery 

proceedings from financial institutions / facing winding up processing / those under BIFR in the 
last 5 financial year shall be considered for bid qualification. However if the bank / financial 
institution has accepted the proposal of debt restructuring on or before the last date of online 
submission,thesameshall beconsideredforfurther evaluation.Anaffidavitby bidderalongwith 
certificate from bank must be produced in such cases. In case of Joint Venture agreement, this 
provision shall be applicable for both lead partner and JV partner.
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# 4.6 JOINTVENTURE:(Maximum3Membersi.e.1Lead&2Others):-DELETED 

(Applicable only for estimated project cost of 50 Crore and above) :- 

4.6.1 Jointventuresmustcomplywiththefollowingrequirement :- 
 

(a) Followingaretheminimumqualificationrequirements: 
 

(i) The lead partner shall meet not less than 50 percent of all criteria 
giveninpara 4.5.3 & 4.5.6 above. The joint venturemust collectively 
satisfy thecriteria of para4.5.3 & 4.5.6 above. The experience of the other 
jointventure partners shall be considered if it is not less than 30 percent 
ofthe qualifying criteria in para 4.5.3 &4.5.6 above. 

 
(ii) Individuallyeachmembermustsatisfytherequirementsofpara4.5.7& 

4.5.8above. 
 

(b) Bid shall be signed so as to legally bind all partners, jointly and severally, andshall 
besubmitted witha copy of the joint ventureagreementprovidingthe joint and 
several liabilities with respect to the contract. 

4.6.2 Qualificationofajoint venturedoesnotnecessarily qualify anyof itspartnersindividually or as 
a partner in any other joint venture. In case dissolution of a jointventure, each one of the 
constituent firms may qualify if they meet all the qualificationrequirements, subject to 
the written approval of the Employer. 

4.7 BidCapacity:-DELETED 
 

Applicants who meet the minimum qualification criteria will be qualified only if 
theiravailable bid capacity at the expected time of bidding is more than the total 
estimatedcost of the works. The available bid capacity will be calculated as under: 

 
AssessedAvailableBidCapacity=(A*N*2-B),where 

 
A=Maximum value of work executed in any one year during the last five years (updated 

to the price level of the year indicated in appendix) taking into account the 
completed as well as works in Progress. (Refer Proforma-A Attached herewith 
in Additional Slip No.1) 

B=Valueatcurrentpriceleveloftheexistingcommitmentsandongoingworksto be completed 
during the next (period of completion of work for which bids are invited); and 
(Refer Proforma-B Attached herewith in Additional Slip No.1) 

 
N=Number of years prescribed for completion of the works for which the bids 

areinvited. 

Note:- In Case of joint venture, the available bid capacity will be applied for each 
partner to the extent of his proposed participation in the execution of the 
work. DELETED 

 
4.8 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have :- 
 

Made misleading or false representation in the forms, statements and 
Attachments the submitted in proof the qualification requirements; and / or 
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- Record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delay in completion, litigation history, or 
financial failures etc.; and/ or 

- Participated in the previous bidding for the same work and had quoted 
unreasonably high bid prices and could not furnish rational justification to the 
employer. 

5.0 Onebidperbidder:- 
 

5.1 Each bidder shall submit only one bid for one package. A bidder who submits or 
participates in more than one bid (other than as a subcontractor or in cases of 
alternatives that have been permitted or requested) will cause all the proposals with 
the bidder’s participation to be disqualified. 

 
6.0 CostofBidding:- 

6.1.The bidder shall bear all costs associated with the preparation and submission of his Bid, 
and the Employer will in no case be responsible and liable for those costs. 

 
7.0 SiteVisit:- 

 
7.1.The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine the Site of work and its surrounding and obtain all information that may be 
necessary for preparing the Bid and entering into a contract for construction of the 
Works.ThecostsofvisitingthesiteshallbeattheBidder’sownexpense. 

 
 

 
SignatureofContractor ExecutiveEngineer 

BotadIrrigationDivision  
               Botad 



13  

B. BIDDINGDOCUMENTS 

 
8.0 ContentofBiddingDocuments 

 
8.1 Thesetofbiddingdocumentscomprisesthedocumentslistedbelowandaddenda 

issued in accordance with Clause 10 :- 
 

Section Particulars VolumeNo. 

- InvitationforBids  
 
 

I 

1 InstructionstoBidders 

2 Pre-QualificationInformation,andOtherFormsDELETED 

3 ConditionsofContract 

4 ContractData 

5 TechnicalSpecifications II 

6 FormofBid 
 

III 7 BillofQuantities 

8 Securitiesandotherforms 

9 Drawings IV 

10 Documentstobefurnishedbybidder V 

 
8.2 Volumes I, II, III and IV are available online and documents to be furnished by the 

bidder in compliance to section 2 will be prepared by him and furnished as Volume- 
V in two parts (refer clause 12). 

 
8.3 The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms, technical specifications,bill ofquantities,forms,Annexes 
and drawings in the Bid Document. Failure to comply with the requirements of Bid 
Documents shall be at the bidder’s own risk. Pursuant to clause 26 hereof, bids 
which are not substantially responsive to the requirements of the Bid Documents 
shall be rejected. 

 
9.0 ClarificationBiddingDocuments:- 

 
9.1 A prospective bidder requiringanyclarification ofthe biddingdocuments may notify 

the Employer inwritingor through E-mailat the Employer’s address indicated inthe 
invitation to bid. The Employer will respond to anyrequest for clarification which he 
received earlier than 15 days prior to the deadline for submission of bids.Employer’s 
response will be published on website including a description of the enquiry but 
without identifying its source. 

 
9.2 Pre-bidmeeting :- DELETED 

 
9.2.1 The bidder or his official representative is invited to attend a pre-bid meeting whichwill 

take place at the address, venue, time and date as indicated in the appendix. 
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9.2.2 The purpose of the meeting will be to clarify issues and to answer questions on 
anymatter that may be raised at that stage. 

9.2.3 Thebidder shallberequiredtosubmitanyquestionsinwritingore-mailtoreachthe 
Employer not later than 03 days before the meeting. 

 
9.2.4 Minutesofthemeeting,includingthequestionraised(Withoutidentifyingthe source of 

enquiry) and the responses given will be published without delay on the tender 
website i.e. tender.nprocure.com. Any modification of the biddingdocuments listed in 
sub-Clause 8.1 which may become necessary as a result of the pre-bid meeting shall 
be made by the Employer exclusively through the issue of an Addendum pursuant to 
Clause 10 and not through the minutes of the pre-bid meeting. 

 
9.2.5.Non-attendance at the pre-bid meeting will not be a cause for disqualification of 

abidder. 

10.0 AmendmentofBidding Documents:- 
 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding 
documents by issuing addenda. 

10.2 Any addendum thus issued shall be part of the bidding documents. The Employerwill 
assume no responsibility for the same. 

 
10.3 To give prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Employer may, at his discretion, extend as 
necessary the deadline for submission of bids, in accordance with Sub-Clause 20.2 
below. 

 
 

 
SignatureofContractor ExecutiveEngineer 

BotadIrrigationDivision 
Botad 
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C. PREPARATIONOFBIDS 
 

11.1 LanguageoftheBid:- 
 

11.1 AlldocumentsrelatingtothebidshallbeintheEnglishlanguage. 
 

12.0 DocumentsComprisingtheBid:- 

12.1 The bid be submitted by the bidder as Volume-V of the bid document (refer Clause8.1) 
shall be in two separate parts: 

Part-Ishallbenamed“TechnicalBid”andshallcomprise 

(i) BidDocumentFee/TenderFee 
(ii) Bid Security / EMD or Valid EMD Exemption Certificate of Appropriate Class of 

Registration of Approved Contractors 
(iii) Registration with any Government Department / Government undertaking 

/ statutory body, or shall be a legally registered firm/company as per law. 
Certificate shall be attached. 

(iv) CopyofPanCard&GSTNumber 
 

Part-IIshallbenamed“FinancialBid”andshallcomprise 

(i) FormofBidasspecifiedinSection6 
(ii) PricedBillofQuantitiesforitemsspecifiedinSection7 

 
12.2 TheBiddershallsubmitthedetails/informationpertainingtoeachparti.e.technical as well as 

financial and must be submitted online only. 

12.3 Followingdocumentswillbedeemedtobepartofthebid. 
 

Section Particulars VolumeNo. 
- InvitationforBids  

 
I 

1 InstructionstoBidders 
2 Pre-QualificationInformation,andOtherFormsDELETED 
3 ConditionsofContract 
4 ContractData 
5 TechnicalSpecifications II 
6 FormofBid  

III 7 BillofQuantities 
8 Securitiesandotherforms 
9 DrawingsDELETED IV 

10 Documentstobefurnishedbybidder V 
 

13.0 BidPrices :- 
 

13.1 The Contract shall be for the whole works as described in Sub-Clause 1.1, based onthe 
priced Bill of Quantities submitted by the Bidder. 

 
13.2 Thebidder shallfill inratesand pricesand lineitemtotal(bothin figures and words) 

forallitemsoftheWorksdescribed in the Bill of Quantities along with total bid price 
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(Bothinfiguresandwords).Itemsforwhichnorateorpriceisenteredbythebidder will not be 
paid for by the Bill of Quantities. 

13.3 All duties, taxes, and other levies except GST payable by the contractor under the 
contract, or for any other cause shall be included in the rates, prices and total Bid Price 
submitted by the Bidder.(GST will be paid extra) 

 
13.4 Deleted 

 
13.5 The rates and prices quoted by the bidder are subject to adjustment during the 

performance of the Contract in accordance with the provisions of Clause 47 of the 
Condition of Contract (Irrespective of the time limit and Bid Amount) 

 
14.0 CurrenciesofBidandPayment: - 

 
14.1 The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees. All 

payments shall be made in Indian Rupees. 

15.0 BidValidity: - 

15.1 Bids shall remain valid for a period of not less than 120 days after the deadline date for 
bid submission specified in Clause 20. 

 
15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employermay 

request that the bidders may extend the period of validity for a specified period. A 
bidder may refuse the request without forfeiting his bid security. A bidder agreeing to 
the request will not be required or permitted to modify his bid, but will be required to 
extend the validity of his security for a period of the extension, and in compliance with 
Clause 16 in all respects. 

 
#16.0BidSecurity: - 

 
16.1 The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in 

column4 of the tableof IFB for this particular work.This Bid securityshall beinfavor of 
Employer as named in Appendix and may be in one of the following forms; 

a. Bank Guarantee from any scheduled Indian bank, in the format given in Volume III. 
(Bank Guarantee is applicable only for Bid Estimated Amount of 01 Crore and 
above) and Bank Guarantee of Schedule and Private Banks shall be considered as 
per GoG Finance Department’s  Circular No FD/MSM/e-file/4/2024/2859/D.M.O, 
Dated 01/05/2025 or as per their latest amendment.  

 
b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank 

approved by the Reserve Bank of India. 
 

OR 
 

# A Valid Bid Security / EMD Exemption Certificate issued by (1) Road &Building 
Department or (2) Narmada Water Resources, Water Supply and 
KalpsarDepartment of Govt. of Gujarat. Exemption Certificate is applicable 
only when Registration Certificate of Appropriate Class and Category of 
Approved Contractors is required as eligible criteria of bidder. 
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16.2 Bank guarantees (and other instruments having fixed validity) issued as surety for the 
bid shall be valid for 45 days beyond the validity of the bid i.e. total validity of 120+45 = 
165 Days 

 
16.3 Any bid not accompanied by an acceptable Bid Security and not secured as indicated in 

Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-responsive. 

16.4 The Bid Security of unsuccessful bidders will be returned within 28 days of the end ofthe 
bid validity period specified in Sub-Clause 15.1 

 
16.5 The Bid Security of the successful bidder will be discharged when the bidder has signed 

the Agreement and furnished the required Performance Security (As Per Section-8). 

16.6. ThebidSecuritymaybe forfeited 
 

(a) IftheBidderwithdrawsthebidafterBidopeningduringtheperiodofBidvalidity. 
 

(b) IftheBidderdoesnotacceptthecorrectionoftheBidPrice,ifanyor 
 

(c) InthecaseofasuccessfulBidders,iftheBidderfailsthespecifiedtimelimitto 

(i) SigntheAgreement;or 

(ii) FurnishtherequirementPerformanceSecurity(AsPerSection-8). 
 

(d) # If found necessary, the bidder will be intimated for negotiation, He will be 
intimated maximum three times within the validity period for negotiation, If 
contractor does not respond intime,his BidSecurity(EMD) will be forfeitedand 
his tender will be rejected. Punitiveaction will be taken on such contractors. (As 
per GoG R&B Dept’s Gr.No. S/22/2017/6369/D, Dt.8-6-2018) 

 
17.0 AlternativeProposalsbyBidders: - 

 
17.1 Bidders shall submit offers that fully comply with the requirements of the bidding 

documents, including the conditions of contract (including mobilization advance or time 
for completion), basic technical design as indicated in the drawing and specifications. 
Conditional offers or alternative offers will not be considered further in the process of 
tender evaluation. 

 
18.0 FormatandSigningofBid:- 

 
18.1 The Bidder shall prepare documents comprising the bid as described in Clause 12 of 

these Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate parts 
to be uploaded. 

 
 

 
SignatureofContractor Executive Engineer  

BotadIrrigationDivision 
Botad 
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D. SUBMISSIONOFBIDS 

19.0 Deleted 
 

20.0 DeadlineforSubmissionoftheBids:- 
 

20.1 Complete Bids must be received online by the Employer at the tender website specified 
above not later than the date indicated in appendix. 

20.2 The Employer may extend the deadline for submission of bids by issuing an amendment 
in accordance with Clause 10, in which case all right and obligation ofthe Employer and 
the bidders previously subject to the original deadline will then be subject to the new 
deadline. 

 
21.0 Deleted 

 
22.0 ModificationandWithdrawalofBids:- 

 
22.1 Bidders may modify or withdraw their bids online before the deadline prescribed in 

Clause 20 or pursuant to Clause 23. 
 

22.2 Deleted 
 

22.3. NobidshallbemodifiedorwithdrawnafterthedeadlineforsubmissionofBid. 
 

22.4. Withdrawal or modification of a bid between the deadline for submission of bidsandthe 
expiration of the original period of bid validity specified in Clause 15.1above or as 
extended pursuant to Clause 15.2 may result in the forfeiture of the Bid security 
pursuant to Clause 16. 

 
 

 
SignatureofContractor ExecutiveEngineer 

BotadIrrigationDivision  
Botad 
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E. BIDOPENINGANDEVALUATION 

23.0 Bid Opening:- 
 

23.1 The Employer will open all the Bids received including modifications made pursuant to 
Clause 22, in the presence of the Bidders or their representatives who choose to attendat 
time, date and the place specified in Appendix in the manner specified in Clauses 20 and 
23.3, In the event of the specified date of Bid opening being declareda holiday for the 
Employer, the Bids will be opened at the appointed time and location on the next 
working day. 

 
23.2 Deleted. 

 
23.3 The “Technical Bid” shall be opened. The amount, form and validity of the bid security 

furnished with each bid will be announced. If the bid security furnished does not 
conform to the amount and validity period as specified in the invitation for bid (ref. 
Column 4 and paragraph 3), and has not been furnished in the form specified in Clause 
16, the Technical bid will not be opened. 

23.4.1 (i)Subject to confirmation of the bid security by the issuing Bank, the bidsaccompanied 
with valid bid security will be taken up for evaluation with respect to the 
Qualification information and other information furnished in part I of the bid 
pursuant to Clause 12.1. 

 
(ii) If required, the bidder will be asked in writing to clarify his Qualification 

Documents with respect to any required clarification. 

(iii) The bidders will respond in not more than 7 days of issue of the clarification 
letter. 

(iv) Immediately (usually within 3 or 4 days), on receipt of these clarification the 
Evaluation Committee will finalize the list of responsive bidders whose financial 
bids are eligible for consideration. 

23.5 Deleted 
23.6 At the time of opening of “Financial Bid”, the names of the bidders were foundresponsive 

in accordance with Clause 23.4(iv) will be announced. The bids of only these bidders will 
be opened. The responsive Bidders’ names, the Bid prices, the total amount of each bid, 
any discount and such other details as the Employer may consider appropriate, will be 
announced by the Employer at the opening. 

 
23.7 The time of opening of “Financial Bid”, the names of the bidders were found responsive 

inaccordancewithClause23.4(iv)willbeannounced.Thebidsofonlythesebidderswill be 
opened. The responsive Bidders’ names, the Bid prices, the total amount of each bid, any 
discount, and such other details as the Employer may consider appropriate, will be 
announced by the Employer at the opening. 

 
23.8 In case bids are invited for more than one package, the order for opening of the 

“Financial Bid” shall be in order of Estimated amount of Bids from highest to lowest. 

23.9 The Employer shall prepare minutes of the Bid opening, including the information 
disclosed to those present in accordance with Sub-Clause 23.6. 
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24.0 Processto beConfidential:- 
 

24.1 Information relating to the examination, clarification, evaluation, and comparison ofBids 
and recommendations for the award of a contract shall not be disclosed to Bidders or 
any other persons not officially concerned with such process until the award to the 
successfulBidder has been announced. Any effort by Bidder toinfluence the Employer’s 
processing of Bids or award decisions may result in the rejection of his Bid. 

25.0 ClarificationofFinancialBids:- 
 

25.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, at 
his discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit 
rates. The request for clarification and the response shall be in writing or by e- mail, but 
no change in the price or substances of the Bid shall be sought, offered, or permitted 
except as required to confirm the correction of arithmetic errors discovered by the 
Employer in the evaluation of the Bids. 

 
25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matterrelating 

to his Bid opening to the contract is awarded. If the Bidder wishes to bring additional 
information to the notice of the Employer, it should do so in writing. 

 
25.3 Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid 

comparison or contract award decision may result in the rejection of the Bidders’ bid. 
 

26.0 ExaminationsofBidsandDeterminationofResponsiveness:- 
 

26.1 During the detail evaluation of "Technical Bid", the Employer will determine whether 
eachBid(a)meets theeligibilitycriteriadefinedinClause3and4;(b)has beenproperly 
signed; (c)is accompanied bythe requiredsecurities and; (d)is substantiallyresponsive to 
the requirements of the Bidding document. During the detailed evaluation of the 
“Financial Bid”, the responsiveness of the bids will be further determined with respectto 
the remainingbidconditions,i.e.,priced bill of quantities, technicalspecifications,and 
drawings. 

 
26.2 A substantially responsive “Financial Bid” is one which confirms all the terms,conditions 

and specifications of bidding documents, without material deviation or reservation. A 
material deviation or reservation is one (a) which affects in any substantial way the 
scope, quality, or performance of the Works; (b) which limits in any substantial way, 
inconsistent with the Bidding documents, the Employer’s rights or the Bidder’s 
obligations under the Contract; or (c) whose rectification would affect unfairly the 
competitive position of other Bidders presenting substantially responsive Bids. 

 
26.3 If a “Financial Bid” is not substantially responsive, it will be rejected by theEmployer, 

and may not subsequently be made responsive by correction or withdrawal of the non- 
conforming deviation or reservation. 

 
27.0 Deleted 
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28.0 Deleted 
 

29.0 EvaluationandComparisonofFinancialBids:- 
 

29.1 The Employer will evaluate and compare only the Bids determined to be substantially 
responsive in accordance with Sub-Clause 26.2. 

29.2 Deleted. 
 

29.3 The Employer reserves the right to accept or reject any variation or deviation. Variation 
and deviations and other factors, which are inexcess of the requirementsof the Bidding 
documents or otherwise result in unsolicited benefits for the Employer, shall not be 
taken in to account in Bid evaluation. 

 
29.4 The estimated effect of the price adjustment conditions under Clause 47 of the 

Conditions of Contact, during the period of implementation of the Contract, will not be 
taken in to account in Bid evaluation. 

29.5 If the Bid of the successful Bidder is seriously unbalanced in relation to theEngineer’s 
estimate of the cost of work to be performed under the contract the Employer may 
require the Bidder to produce detailed consistency of those prices with the construction 
methods and schedule proposed. After evaluation of the price analyses, theEmployer 
may require that the amount of the performance security set forth in Clause 34 be 
increased at the expense of the successful / bidder to a levelsufficient to protect 
the Employer against financial loss in the event of default of the successful Bidder 
under the Contract. 

 
29.6 A bid which contains several items in the bill of Quantities which are unrealistically 

priced low and which cannot be substantiated satisfactorily by the bidder may be 
rejected as non-responsive. 

30.0 Deleted 
 
 

 
SignatureofContractor Executive Engineer 

BotadIrrigationDivision 
Botad 
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F. AWARDOFCONTRACT 

31.0 AwardCriteria :- 
 

31.1 Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid has 
been determined. 
(i) tobesubstantiallyresponsiveto the Biddingdocuments andwho hasofferedthe 

lowest evaluated Bid Price; and 
(ii) tobewithintheavailablebidcapacityadjustedtoaccountforhis bidpricewhich is the 

lowest evaluation in any of the packages opened earlier than the one 
consideration. 
In no case, the contract shall be awarded to any bidder whose available bid 

capacity is less than the evaluated bid price, even if the said bid is the lowest evaluated 
bid. The contract will in such cases be awarded to the next lowest bidderat his 
evaluation bid price. 

32.0 Employer’sRighttoAcceptanyBidandtoRejectanyorallBids:- 
 

32.1 Not with standing Clause 31, the Employer reserves the right to accept or reject any Bid, 
and to cancel the Bidding process and reject all Bids, at any time prior to the award of 
contract, without thereby incurring any liability to the affected bidder or Bidder or any 
obligation to inform the affected Bidder or Bidders of the grounds for the Employer’s 
action. 

 
33.0 NotificationofAwardandSigningofAgreement:- 

 
33.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer 

prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by 
registered letter. This letter (hereinafter and in the condition of contract called the 
“Letter of Acceptance”) will state the sum that the Employer will pay the Contractor in 
consideration of the execution, completion, and maintenance of the Works by the 
Contractor as prescribed by the Contract (hereinafter and in the Contract called the 
“Contract Price”). 

 
33.2 Thenotificationofawardwillconstitutetheformationofthecontract,subjectonlyto the 

furnishing of a performance security (As Per Section-8) in accordance with the 
provisions of Clause. 

 
33.3 The Agreement will incorporate all agreements between the Employer and thesuccessful 

Bidder. It will be signed by the Employer and to the successful Bidder, within 28 days 
following the notification of award along with the Letter of Acceptance. Within 21 days 
of receipt, the successful Bidder will sign the Agreement and deliver it to the Employer. 

33.4 Upon the furnishing by the successful Bidder of the Performance Security (As Per 
Section-8), the Employer will promptly notify the other Bidders that their Bids havebeen 
unsuccessful. 

 
34.0 PerformanceSecurity:- 

 
34.1 (A) Within10(Ten)daysofreceiptofLetter ofAcceptance,thesuccessful Bidder shall furnish 

to the Employer an irrevocable andunconditional guarantee from a Bank in the 
form set forth in Section 8 (the “Performance Security”) for an amount equal to 
5% (five percent) of its Contract Price. In case of 
bidsmentionedbelow,thesuccessfulBidder,alongwiththePerformanceSecurity, 
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shall also furnish to the Authority an irrevocable and unconditional guarantee 
from a Bank in the same form given at Section 8 towards an Additional 
Performance Security (The “Additional Performance Security”) for an amount 
calculated as under: 
(a) If the Contract Price offered by the Selected Bidder is lower than 10%but 

upto 20% of the Estimated Project Cost, then the Additional Performance 
Security shall be calculated @ 20% of the difference in the 
(i) Estimated Project Cost (as mentioned in Bid Document) - Minus 10% 
of the Estimated Project Cost and (ii) Contract Price offered by the 
selected Bidder. 

(b) If the Contract Price offered by the Selected Bidder is lower than 20% of 
the Estimated Project Cost, then the Additional Performance Security 
shall be calculated @ 30% of the difference in the (i) Estimated Project 
Cost (as mentioned in Bid Document) - Minus 10% of the Estimated 
Project Cost and (ii) Contract Price offered by the selected Bidder. 

(c) This Additional Performance Security shall be treated as part of the 
Performance Security. 

(B) The Performance Security shall be valid beyond 60 (sixty) days from the stipulated 
date of completion of the project and the additional performance security shall 
be valid beyond 28 (twenty eight) days of project completion date.  

 Performance security shall become refundable/releasable within 15 days after 
certified project completion date subject to fulfillment of contractual obligation 
and settlement of all dues and claims.  

 
34.2 If the performance security is provided by the successful Bidder in the form of a Bank 

Guarantee, it shall be issued either (a) at the Bidder’s option, by a Nationalized/ 
Scheduled Indian bank or (b) by a foreign bank located in India and acceptable to the 
Employer. As per GoG Finance Department’s Circular No. FD/MSM/e-file/4/2024/ 
2859/D.M.O. Date 01/05/2025 or as per their latest amendment. 

 
34.3 Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1 shall 

constitute sufficient grounds for cancellation of the award and forfeiture ofthe Bid 
Security. 

35.0 AdvancePaymentandSecurity:-DELETED 
 

35.1 The Employer will providean Advancepayment on the ContractPriceas stipulated inthe 
Conditions of Contract, subject to maximum amount, as stated in theContract Data. 

 
36.0 Deleted 

 
37.0 CorruptofFraudulentPractices :- 

 
37.1 The Employer will reject a proposal if it determines that the Bidder recommended for 

award has engaged in corrupt or fraudulent practices in completing for the contract in 
question and will declare the firm ineligible, either indefinitely or for a stated period of 
time, to be awarded a contract with National Highways Authority of India/ State PWD 
and any other agencies, if it at any time determines that the firm has engaged in corrupt 
or fraudulent practices in completing for the contractor, orin execution. 

 
37.2 Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of the 

Conditions of Contract. 
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SignatureofContractor ExecutiveEngineer 
BotadIrrigationDivision 

Botad 
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APPENDIXTOITB 
ClauseReferenceWithrespecttoSection-1 

 

1. TheName oftheEmployerisExecutive Engineer, Botad Irrigation Division,Botad [Cl.1.1] 

2. The last five years.   DELETED 
 2023-2024    
 2022–2023    
 2021-2022    
 2020-2021    
 2019-2020    

3. This Annual Financial Turnover Amount is N.A.   DELETED 

4. Value of Work is Rs. 48,08,534.51/-    

5. Deleted    

6. The cost of electric work is NOT APPLICABLE  DELETED 

7. The cost of water supply / sanitary works is NOT APPLICABLE DELETED 
8. Liquid assets and / or availability of credit facilities is NOT APPLICABLE DELETED 
9. Price level of the financial year NOT APPLICABLE  DELETED 

10. The pre-bid meeting will take place at Not Applicable 
 

DELETED 

11. The technical Bid will be opened at the office of the BotadIrrigation Division, Botad 

on dt. As mentioned in the online NIT.  

 

12. Address ofthe Employer:Executive Engineer, Botad Irrigation Division,Kaniyad 
Colony, Bhavnagar road, Botad city, Botad Pin 364710 
 

 

13. Deleted    

14. Thebidshouldbesubmittedlatestbyasstatedinonline NIT [Cl.20.1& 20.2] 

15. Thebidwillbeopenedat……………………asstatedononline NIT [Cl.23.1] 

16. The Bank Demand Draft in favor of “Executive Engineer, Botad 
IrrigationDivision, Botad”. 

 

17. Deleted  

18. Escalation factors (for the cost of works executed and financial figure to a 
common base value) for works completed 

 

 Year FinancialYear Multiplyingfactor  

 Baseyearofinvitingtender 2025-2026 1.00  

 -1 2024-2025 1.10  

  2023-2024   

 -3 2022-2023 1.33  

 -4 2021-2022 1.46  

 -5 2020-2021 1.61  

 

 
SignatureofContractor Executive Engineer 

BotadIrrigationDivision 
Botad 
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#LISTOFKEYPLANT&EQUIPMENTTOBEDEPLOYEDONCONTRACTWORK 
[ReferenceCl.4.5.5] 

TheContractorsshallalsogivealistofmachineriesinhispossessionandwhich they 
propose to use on the work. 

 

Sr. 
No. 

Plant 
orMachine
ry 

Location Age 
ofMachine
ry(Maxim
um15Year

s) 

Make Capacity ApproximateV
alue 

Remarks 

1 2(a) 2(b) 3 4 5 6 7 

DELETED 

 
 
 
 

 
SignatureofContractor ExecutiveEngineer 

BotadIrrigationDivision 
Botad 
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ListofKeyPersonneltobedeployedonContractWork 

(Reference Cl. 4.5.4) 

#EmploymentofaqualifiedsiteEngineerbytheContractor:- 
 

TheContractorshallemployfull-timetechnicallyqualifiedstaffduringtheexecutionofthis work 
as under: - 

1.0 Two graduate Civil Engineers and three diploma Civil Engineers when cost of the workto 
be executed is more than Rs.50 lakhs. 

 
2.0 Onegraduate&twoDiploma,CivilEngineerswhenthecostoftheworktobeexecutedis more 

than Rs.15 lakhs but less than Rs.50 lakhs.  

3.0 Minimum Two Diploma Civil Engineer when thecost of workis less thanRs.15 lakhs but 
more than Rs.5 lakhs. DELETED 

4.0 MinimumOneDiplomaCivilEngineersfortheworkwhenthecostofworktobe executed is less 
than Rs. 5 lakhs. The Engineer so employed for the Government work must have 
sufficient experience to handle the work independently. Such an Engineer 
shallhavetostayatthesiteofworkandheshallnotbeentrustedwithotherdutyexcept this 
work. DELETED 

 
In case the contractor or partner of the contractor firm is a Civil Graduate Engineer, 
Employment of a separate Engineer will not be necessary provided that the Engineer 
partner himself attends the execution of the work on the site. 

 
Within 15 days of issue of work-order the Contractor will have to furnish to the Deputy 
Executive Engineer-in-charge of the work the Name, Qualifications, copy of marksheet, 
Color Photograph and the appointment order issued such engineers engaged for this 
contractwork.If15daysafterissueofworkordersuchdesignatedSiteEngineers donot 
resume or do not remain present on site of work, the recovery at the rate of Rs.15,000- 
00permonthperEngineerwillbemadefrom thebills /deposit/duesofthecontractor. Such 
recovery shall be non-refundable. 

 
 

 
SignatureofContractor ExecutiveEngineer 

Botad IrrigationDivision 
Botad 
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SECTION-2 

QUALIFICATIONINFORMATION 

[NOTAPPLICABLE] 
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QUALIFICATIONINFORMATION 
 

The information to be filled in by the Bidder in the following pages will be used 
for the purpose of post qualification as provided for in Clause 4 of the Instruction 
toBidders. This information will not be incorporated in the Contract. 

1.0 ForIndividualBidders:- 
 

1.1 ConstitutionorlegalstatusofBidder(Attach Copy) 

Placeof registration  

Principal place of business

 

Power of attorney of signatory of Bid 
(Attach) 

1.2 TotalvalueofCivilengineeringconstructions 2019-20 

Workperformedinthelastfiveyears 2020-21 

(7.96inRs.Lakhs)(In alltaxes included) 2021-22 
 

 2022-23 

 2023-24 

1.3 Workperformedasprimecontractor,workperformedinthepastasa nominated sub 
contractor will also be considered the sub-contract involved execution of all main 
items of work described in the bid documents, provided further that all other 
qualification criteria are satisfied (in the same name) on works of a similar 
nature over the last five years** and in current yearbefore the submission of the 
bid.  

 
Project
Name 

Nameofthe
Employeer 

Descriptiono
fwork 

Contract
No. 

Valueof
Contract

(Rs. 
Crore) 

Dateofi
ssueof
workor

der 

Stipulated
periodofco
mpletion 

Actualdate
ofCompleti

on 

Remarksex
plainingrea
sonsfordel
ay&work 

completed 

         

 
*Attachcertificate(s)fromtheEngineer(s)in-charge. 
**Immediatelyprecedingthefinancialyearinwhichbidsarereceived. 
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#1.3.2 Quantities of work executed as prime contractor, work performed, in the past as 
anominated sub-contractor, will also be considered provided the sub-contract 
involvedexecution of all main items of work described in the bid document, provided, 
furtherthat all other qualification criteria are called (in the same name and style) in the 
last fiveyears** and in current year before the submission of the bid. 

 
*Tobemodifiedasperthenatureandscopeofwork 

 

Year Nameoft
hework 

Name 
oftheEmp

loyer 

QuantityofworkPerformed(Cum/MT) Remarks*
(indicate

ContractR
ef) 

CementConcre
te(including 

RCC 
&PCCItem1) 

Masonary
Item2 

Earth
works
Item3 

Bituminous
workIte
m4 

20-20        

20-20        

20-20        

20- 20        

20-20        

 
1.4 InformationonBidCapacity(worksforwhichbidshavebeensubmittedandworkswhich are 

yet to be completed) as on the date of this bid. 

(A)Existingcommitmentsandon-goingworks:- 
 

Descriptiono
f works 

Place&
State 

Contract
No. 

Name 
&Address
ofEmploye

r 

ValueCo
ntract(R

s.Cr.) 

Stipulated
Period 
ofCompleti
on 

Value 
ofWorks*re
mainingto 

becomplete
d 

(Rs.Cr.) 

Anticipated
ofcompletio

n 

1 2 3 4 5 6 7 8 
        

 
*Attachcertificate(s)fromtheEngineer(s)in-charge 
**Immediatelyprecedingthefinancialyearinwhichbidsarereceived. 

 
1.5 AvailabilityofkeyitemsofContractorsEquipmentforcarryingouttheworks(Ref.Clause 

4.5.5). The Bidder should list all the information requested below. 
Itemof  

 

 
 Remarks 

Equipment No Capacity Owned 
/Leasedtobe 

Nos. 
/Capacit
y 

Age/Co
nditions 

(fromwhom 
tobe 

   procured   purchased) 
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1.6 Qualificationsandexperienceofkeypersonnelrequiredforadministrationandexecution of the 
contract. Attach biographical data. Refer also to Sub Clause 9.1 of theConditions of 
Contract. 

 
Position Name Qualification Year 

ofExperien
ce(General

) 

Year 
ofexperience

inthe 
proposal 
position 

ProjectManager     

     

     

     

     

     

     

     

     

     

     

Etc.     

 
1.7 Proposedsub-contractandfirmsinvolved 

 

Sectionsofthe
work 

ValueofSub-
Contractor 

Sub-
Contractor(Name
&Address) 

Experiencein
similar work 

    

    

    

    

    

    

    

    

    

    

    

 
Attachcopiesofcertificatesonpossessionofvalidlicenseforexecutingwatersupply / 

sanitary work/ building electrification works. 
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1.8 Financial reports for the last five years: balance sheets, profit and loss statements,auditors’ 
reports (in case of companies/corporations), etc. List them below and attachcopies. 

 
1.9 Evidence of access to financial resources to meet the qualification requirements: cash inhand, 

lines of credit, etc. List them below and attach copied documents. 

1.10 Name, address, and telephone, telex, and fax numbers of the Bidders bankers who 
mayprovide references if contacted by the Employer. 

 
1.11 InformationonLitigationhistoryinwhichtheBidderisinvolved. 

 
OtherParty 

(ies) 
Employer Causeof 

Dispute 
Amount 
Involved 

Remarks 
showing 

Presentstatus 
     

 
1.12 Statement of compliance under the requirements of Sub Clause 3.2 of the instruction 

toBidders.(NameofConsultantengagedforprojectpreparationsis*.....................) 
 

 

 
1.13 Proposed work method and schedule. The Bidder should attach descriptions, drawingsand 

charts as necessary to comply with the requirements of the Bidding documents.(Refer 
ITB Clause 4.1) 

 
1.14 Programme 

 
2.0 Deleted 

 
3.0 AdditionalRequirements:- 

 
3.1Biddersshouldprovideanyadditionalinformationrequiredtofulfilltherequirementsof Clause 4 

of the Instructions to the Bidders, if applicable. 

(i) Affidavit 

(ii) Undertaking 
 
 
 

* FillthenameofConsultant 
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SAMPLEFORMATFOREVIDENCEOFACCESSTOORAVAILABILITYOF CREDIT 

FACILITIES 

(CLAUSE4.5.6OFITB) BANK 

CERTIFICATE 

 
This is to certify that M/s.  is a reputed company with a good financial 

standing. 

 
If the contract for the work, namely  is awarded to the above firm, 

weshallbeabletoprovideoverdraft/creditfacilitiestotheextentofRs. tomeet their working capital 

requirements for executing the above during the contract period. 

 

 
 
 

(Signature) 

NameofBank 

SeniorBankManager 

Address of the Bank 
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AFFIDAVIT 

 
1. I,theundersigned,doherebycertifythatallthestatementsmadeintherequired 

attachments are true and correct. 

2. TheundersignedalsoherebycertifiesthatneitherourfirmM/s.  

 have not abandoned any work of Government of 

Gujarat/Government of India/any Board or Corporation under Government of 

Gujarat/Government of India nor any contract awarded to us for such works have 

been rescinded, during last five years prior to the date of this bid. 

 
3. The undersigned hereby authorize(s) and request (s) any bank, person, firm or 

corporation to furnish pertinent information deemed necessary and requested bythe 

Department to verify this statement or regarding any (our) competence and general 

reputation. 

4. TheUndersignedunderstandsandagreesthatfurtherqualifyinginformationmaybe 

requested, and agrees to furnish any such information at the request of the 

Department/ Project implementing agency. 

 

 

(SignedbyanAuthorizedOfficeroftheFirm) 
 

 

TitleofOfficer 
 

 

NameofFirm 
 

 

Date 



35  

UNDERTAKING 
 
 

I,theundersigneddoherebyundertake thatourfirmM/s 
 

 wouldinvestaminimum cashupto25%ofthevalueof the 

work during implementation of the contract. 

 

(SignedbyanAuthorizedOfficeroftheFirm) 
 

 

TitleofOfficer 
 

 

NameofFirm 
 

 

Date 
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CONDITIONSOFCONTRACT 
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Conditionsof Contract 
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CONDITIONSOFCONTRACT 

A. GENERAL 
 

1.0 Definitions:- 
 

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of 
Contract but keep their defined meaning. 

1.2 Bill of Quantities means the priced and completed Bill of Quantities formingpart of the 
Bid 

 
1.3 CompensationEventsarethosedefinedinClause44hereunder 

 
1.4 The Completion Date is the date of completion of the Works as certified by theEngineer 

in accordance with Sub Clause 55.1 
 

1.5 The Contract is the contract between the Employer and Contractor to execute, complete 
and maintain the Works till the completion of DefectsLiability Period. It consists of 
the documents listed in Clause 2.3 below. 

 
1.6 The Contract data defines the documents and other information which comprise the 

Contract. 

1.7 TheContractor isapersonorcorporatebodywhoseBid to carryout theWorkhasbeen 
accepted by the Employer. 

1.8 The Contractor’s Bid is the completed Bidding document submitted by the Contractorto 
the Employer and includes Technical and Financial Bids. 

 
1.9 The Contract Price is the price stated in the Letter of Acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract. 

1.9 Daysarecalendardays:monthsarecalendarmonths. 
 

1.10 The Defects Liability Period is the period named in the Contract Data and calculated 
from the Completion Date. 

 
1.11 TheEmployeristhepartywhowillemploytheContractortocarryouttheWorks. 

1.12 The Engineer is the person named in the ContractData (or any other competent person 
appointed and notified to the contractor to act in replacement of the Engineer) who is 
responsible for supervising the Contractor, administering the Contract, certifying 
payments due to the Contractor, issuing and valuing Variations to the Contract,awarding 
extensions of time, and valuing the Compensations Events. 

 
1.13 Equipment is Contractor’s machinery and vehicles brought temporarily to the site to 

construct the Works. 
 

1.14 The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 
Acceptance. 
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1.15 The Intended Completion Date is the date on which it is intended that the Contractor 
shall complete the Works. The Intended Completion Date is specified in the Contract 
Data. The Intended Completion Date may be revised only by the Engineer by issuing an 
extension of time. 

1.16 Materials are all supplies, including consumables, used by the contractor for 
incorporation in the works. 

 
1.17 Plant is any integral part of the work which is to have mechanical, electrical, electronic 

or chemical or biological functions. 

1.18 TheSiteistheareadefinedassuchintheContractData. 
 

1.19 Site Investigation Reports are those which were included in the Bidding documents 
and are factual interpretive reports about the surface and subsurface conditions at the 
site. 

 
1.20 Specifications means the Specifications of the works included in the Contract and any 

modification or addition made or approved by the Engineer. 

1.21 The Start Date is given in the Contract Data. It is the date when theContractor shall 
commence execution of the works. It does not necessarily coincide with any of the Site 
Possession Dates. 

 
1.22 A Subcontractor is a person or corporate body who has a Contract with the Contractor 

to carry out a part of the work in the Contract which includes work on the Site. 
 

1.23 Temporary Works are works designed, constructed, installed, and removed by the 
Contractor which are needed for construction or installation of the Works. 

1.24 AVariationisaninstructiongivenbytheEngineer,whichvariestheWorks. 
 

1.25 The Works are what the Contract requires the Contractor to construct, install, and turn 
over to the Employer, as defined in the Contract Data. 

2.0 Interpretation:- 
 

2.1 In interpretingtheseConditionsofContract,singular alsomeans plural,malealsomeans 
female or neuter and the other way around. Heading have no significance. Words have 
theirnormalmeaningunder thelanguageof theContract unless specificallydefined.The 
Engineer will provide instructions clarifying queries about Conditions of Contract. 

 
2.2 If sectional completion is specified in the Contract Data, references in the Conditions of 

Contract to the Works, the Completion date, and Intended Completion Date apply to any 
Section of the Works (other than references to the Completion Date and Intended 
Completion date for the whole works) 

 
2.3 ThedocumentsformingtheContractshallbeinterpretedinthefollowingorderof priority. 

(1) Agreement 
(2) LetterofAcceptance,noticetoproceedwithworks 
(3) Contractor’sBid 
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(4) ContractData 
(5) ConditionsofContractincludingConditionsofContract 
(6) Specifications 
(7) Drawings 
(8) Billsofquantitiesand 
(9) AnyotherdocumentlistedintheContractDataasformingpartoftheContract. 

 
3.0 LanguageandLaw: 

 
3.1 ThelanguageoftheContractandthelawgoverningtheContractarestatedinthe 

Contract Data. 

4.0 Engineers Decisions: 
 

4.1 Except where otherwise specifically stated, the Engineer will decide contractual 
matters between the Employer and the Contractor in the role representing the 
Employer. 

 
5.0 Delegation:- 

5.1 The Engineer may delegate any of his duties and responsibilities to other people 
after notifying the Contractor and may cancel any delegation after notifying the 
Contractor. 

 
6.0 Communications:- 

 
6.1 Communications between parties which are referred to in the conditions are 

effective only when in writing. A notice shall be effective only when it isdelivered 
(in terms of Indian Contract Act). 

 
7.0 Sub-Contracting:- 

 
7.1 The Contractor may subcontract any portion of work, up to a limit specified in 

contract data, with the approval of the engineer but may not assign the Contract 
without the approval of the Employer in writing. Subcontractingshall not alter 
the Contractor’s obligations. Sub-contracting of supply or specific items of 
work is not allowed. 

 
7.2 The sub-contractor must be registered in appropriate class and category for the 

part of work to be subcontracted. 

8.0 OtherContractors: 
 

8.1 The Contractor shall cooperate and share the Site with other contractors, public 
authorities, utilities andthe Employerbetweenthe dates given in the Scheduleof 
other Contractor. The Contractors shall as refer to in the Contract Data, also 
provide facilities and services for them as described in the Schedule. The 
employer may modify the schedule of other contractors and shall notify the 
contractor of any such modifications. 
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9.0 Personnel:- 
 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel 
as referred to in the Contract Data to carry out the functions stated in the Schedule or 
other personnel approved by the Engineer. The Engineer will approve any proposed 
replacement of key personnel only if their qualifications, abilities, and relevant 
experience are substantially equal to or better than those of the personnel listed in the 
Schedule. 

9.2 If the engineer asks the Contractor to remove a person who is a member ofthe 
Contractor Staff or his work force stating the reasons the Contractor shall ensure thatthe 
person leaves the Site within seven days and has no further connection with the work in 
the Contract. 

 
10.0 Employer’sandContractorsRisks:- 

10.1 The Employer carries the risk which these Contract states are Employer’s risks, and the 
Contractor carries the risks which these Contracts states are Contractors risk. 

 
11.0 Employer’sRisks:- 

 
11.1 The employer is responsible for the excepted risks which are (a) in so far as theydirectly 

affect the execution of the Works, the risks of war, hostilities, invasion, act of foreign 
enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot 
commotion or disorder (unless restricted to the Contractor’s employees), and 
contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive. 

 
12.0 Contractor’sRisks:- 

 
12.1 All risks of loss of or damages to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract other thanthe 
excepted risks are the responsibility of theContractor. 

13.0 Insurance:- 
 

13.1 The Contractor shall provide, in the joint names of the Employer and the Contractor, 
insurance cover from the Start date to the end of the Defects Liability Period, in the 
amounts and deductibles stated in the Contract datafor the following events which are 
due to the Contractor’s risks :- 

 
(a) Lossofordamagetotheworks,Plantandmaterials, 

(b) LossofordamagetoEquipment 

(c) Lossofordamagesofproperty(expecttheWorks,Plant,Materialsand Equipment) in 

connection with the Contract; and 

(d) Personalinjuryordeath. 
 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the 
Engineer for the Engineer’s approval before the Start Date. All such insurance shall 
provide for compensation to be payable in the types and proportions of currencies 
required to rectify the loss or damage incurred. 
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13.3 If the Contractor does not provide any of the policies and certificatesrequired, the 
Employer may affect the insurance which the Contractor should have provided and 
recover the premiums the Employer has paid from payments otherwise due to the 
Contractor or, if no payment is due, the payment of the premiums shall be a debt due. 

13.4 Alterations to the terms of an insurance shall not be made without the approval of the 
Engineer. 

 
13.5 Bothpartiesshallcomplywithanyconditionsoftheinsurancepolicies. 

 
14.0 Site InvestigationReport: 

 
14.1 The Contractor in preparing the Bid shall rely on any site Investigationreports referred 

to in the Contract Data, supplemented by any information available to the Bidder. 

15.0 QueriesabouttheContractdata: 
 

15.1 TheengineerwillclarifyqueriesontheContractData 
 

16.0 ContractortoConstructtheWorks: 
 

16.1 TheContractorshallconstructandinstall theworks inaccordancewith thespecification and 
Drawings. 

17.0 TheWorkstobecompletedbytheIntendedCompletion Date 
 

17.1 The Contractor may commence execution of the Works on the Start Date and shall carry 
out the Works in accordance with the programme submitted bythe Contractor, as 
updated with the approval of the Engineer, and complete them by the Intended 
Completion date 

18.0 ApprovalbytheEngineer:- 
 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed 
Temporary works to the Engineer, who is to approve them if they comply with the 
Specifications and drawings. 

 
18.2 TheContractorshallberesponsiblefordesignoftemporaryworks. 

 
18.3 The Engineer’s approval shall not alter the contractor responsibility fordesign of the 

Temporary works. 
 

18.4 The Contractor shall obtain approval of third parties to the design of the Temporary 
works where required. 

18.5 All Drawings prepared by the Contractors for the execution of the temporary or 
permanent work are subject to prior approval by the Engineer before their use. 

 
19.0 Safety:- 

 
19.1 TheContractorshallberesponsibleforthesafetyofallactivitiesontheSite. 
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20.0 Discoveries:- 
 

20.1 Anything of historical or other interest or of significant value unexpectedly discovered 
on the site is the property of the Employer. The contractor is to notify the engineer of 
such discoveries and carry out the Engineer’s instructions for dealing with them. 

 
21.0 PossessionoftheSite:- 

21.1 TheEmployershallgivepossessionofallpartsofthesitetotheContractor.Ifpossession of a 
part is not given by the date stated in the Contract Data the Employer is deemed to have 
delayed the start of the relevant activities and this will be a Compensation Event. 

 
21.2 If within 25% of the time limit of the project, 80% of possession of the site is not handed 

over to the Contractor, then contractor/ Employer may fore-close the contract. 
Contractor/Employer has to foreclose the work within 30 days after lapse of 25%-time 
limit and after 30 days foreclosure option will be closed. 

22.0 AccesstotheSite:- 
 

22.1 The Contractor shall allow the Engineer and any person authorized by the Engineer 
access to the Site, to any place where work in connection with the Contract is being 
carried out or is intended to be carried out and to any place where materials or plants 
are being manufactured/ fabricated/ assembled for the works. 

23.0 Instructions:- 
 

23.1 TheContractorshallcarryout all instructions of the Engineer pertainingtoworks which 
comply with the applicable laws where the site is located. 

 
23.2 The Contractor shall permit the Employer to inspect the Contractor’saccounts and 

records relating to the performance of the Contractor and to have them audited by 
auditors appointed by the Employer, if so required by the Employer. 

24.0 Disputes:- 
 

24.1 If the Contractor is of the view that a decision taken by the Engineer was either outside 
the authority given to the Engineer by the Contract or that the decision was wrongly 
taken, the decision shall be referred to #Superintending Engineer, Bhavnagar 
IrrigationProject Circle, Bhavnagar(Higher Authority) within 14 days of the 
notification of the Engineer's decision. If the issue is not resolved, any party can refer the 
matter for conciliation within 15 days from the decision given by the Superintending 
Engineer. 

 
24.2 (a)FortheworkuptoRs.100Cr.,ifanyofthepartiesisnotsatisfiedwiththe decision of the 

#Superintending Engineer, Bhavnagar Irrigation Project Circle,Bhavnagar, 
both the parties have to refer to the Chief Engineer (Saurashtra- N.W.R.W.S. & 
KD) concern for the conciliation process. 

 
(b)For the work more than Rs.100 Cr., if any of the parties is not satisfied with the 

decision of the Superintending Engineer, Bhavnagar Irrigation Project 
Circle, Bhavnagar, both the parties have to refer to the Secretary, Water 
Resources Department, Government of Gujarat for the conciliation process. 
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If the dispute is not resolved through the conciliation process, he may refer the 
dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If the 
Contractor fails to refer a claim / dispute to the Higher Authority within 14 days 
of the notification of the Engineer's decision, the Contractor shall not be entitled 
to any additional payment/claim if he doesn’t follow the above sequence in 
stipulated time and he should not stop the work. 

25.0 ProcedureforDisputers :- 
 

25.1 The arbitration shall be conducted in accordance with the arbitration procedure stated 
in the Special Conditions of Contract. 

 
26.0 Deleted 

 
 

 
SignatureofContractor Executive Engineer 

BotadIrrigationDivision 
Botad 
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B. TIMECONTROL 

27.0 Programme:- 
 

27.1 Within the time stated in the Contract Data the Contractor shall submit to the Engineer 
for approval a Programme showing the general methods, arrangements orders, and 
timing for all the activities in the works along with monthly cash flow forecast. 

 
27.2 An update of the Programme shall be a programme showing the actual progressachieved 

on each activity and the effect of the progress achieved on the timing of the remaining 
work including any changes to the sequence of the activities. 

 
27.3 The Contractor shall submit to the Engineer, for approval an updated programme at 

intervalsno longerthanthe periodstatedintheContractdata.If theContractordoesnot 
submit an updated programme within this period, the Engineer may withhold the 
amount stated in the Contract data from the next payment after the date on which the 
overdue programme has been submitted. 

27.4 The Engineer’s approval of the programme shall not alter the Contractor’s obligations. 
The Contractor may revise the programme and submit it to the Engineer again at any 
time. A revised programme is to show the effect of Variations and Compensationsevents. 

 
28.0 ExtensionoftheIntendedCompletionDate:- 

 
28.1 The Engineer shall extend the Intended CompletionDate if a compensation Event occurs 

or a Variation is issued which makes it impossible for completion to be achieved by the 
Intended Completion Date without the Contractor taking steps to accelerate the 
remaining work and which would cause the Contractor to incur additional cost. 

28.2 The Engineer shall decidewhether and byhowmuch to extend the IntendedCompletion 
Date within 35 days of the Contractor asking the Engineer for a decision upon the effect 
of a compensation event or Variation and submitting full supporting information. If the 
Contractor has failed to give early warning of a delay or has failed to cooperate indealing 
with a delay, the delay by this failure shall not be considered in assessing thenew 
Intended Completion Date. 

 
28.3 The Engineer shall within 14 days of receiving full justification from the contractor for 

extensionof IntendedCompletionDaterefertotheEmployerhisdecision.The employer shall 
in not more than 21 days communicate to the engineer the acceptance orotherwise of 
the Engineer’s decision. If the employer fails to give his acceptance, the Engineer shall 
not grant the extension and the contractor may refer the matter under Clause 24.1 

29.0 Deleted 
 

30.0 DelaysOrderedbytheEngineer:- 
 

30.1 The Engineer may instruct the Contractor to delay the start or progress of any activity 
within the works. 
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31.0 ManagementMeetings:- 
 

31.1 Either the Engineer or the Contractor may require the other to attend a management 
meeting. The business of a management meeting shall be to review the plans for 
remaining work and to deal with matters raised in accordance with the early warning 
procedure. 

31.2 The Engineer shall record the business of management meetings and is to providecopies 
of his record to those attending the meeting and to the Employer. The responsibility of 
the parties for actions to be taken is to be decided by the Engineer either at the 
management meeting or after the management meeting and stated in writing to all who 
attended the meeting. 

 
32.0 EarlyWarning:- 

 
32.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likelyfuture 

events or circumstances that may adversely affect the quality of the work, increase the 
Contract price or delay the execution of works. The Engineer may require the contractor 
to provide an estimate of the expected effect of the future event or circumstance on the 
contract price and completion date. The estimate is to be provided by the Contractor as 
soon as reasonably possible. 

32.2 The Contractor shall cooperate with the Engineer in making and considering proposals 
for how the effect of such an event or circumstance can be avoided or reduced byanyone 
involved in the work and in carrying out any resulting instruction of the Engineer. 

 
 
 

 
SignatureofContractor ExecutiveEngineer 

BotadIrrigationDivision    
Botad 
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C. QUALITYCONTROL 

#33.0IdentifyingDefects/Defectliabilityperiod:- 
 

33.1 Defectliabilityperiod:- 
The contractor shall be responsible to make good and remedy at his own expense any 
defect which may develop or may be noticed before the period mentioned here under 
from the certified date of completion. The Engineer in charge shall give the contractor a 
notice in writing about the defects and the contractor shall make good the same within 
15 days of receipt of the notice. In the case of failure on the part of the contractor, the 
Engineer- in-charge may rectify or remove or re-execute the work at the risk & cost of 
the contractor. The Engineer-in-charge shall be entitled to appropriate the whole or any 
part of the amount of security deposit towards the expenses, if any, Incurred by him in 
rectification, removal or re-execution. The Defects Liability period shall be as under…. 
 

(A) ForworksofWRDExceptBuilding:- 
(a) (1)Forallworkscostingupto Rs. 50,000(amount putto tender), theperiodshallbe 3 

Months from the certified date of completion. DELETED 
(b) (1) For WRD works likes Check Dam/ Canal / Drainage / Road Structure tender 

amount from RS. 50,000 to 10,00,000, the defect liability period shall be 12 
months from the certified date of completion. DELETED 

(2) For WRD work except likes Check Dam/ Canal / Drainage / Road 
Structuretenderamountfrom RS. 50,000 to 10,00,000, the 
defectliabilityperiodshall be6 months from the certified date of completion. 
DELETED 

(c) (1) For WRD works likes Check Dam/ Canal / Drainage / Road Structure tender 
amount more than Rs.10,00,000, the defect liability period shall be 3 Years from 
the certified date of completion. DELETED 

(2) For WRD work except likes Check Dam/ Canal / Drainage / Road Structure 
tender amount from RS. 10,00,000 to 1 Crore, the defect liability period shall be 
12 months from the certified date of completion. 

(d) (1) For all WRD works of tender amount more than Rs.1 Crore, the defect liability 
period shall be 3 Years from the certified date of completion. DELETED 

(B) ForBuildingworksofWRD:-DELETED 
ForBuildingworksofWRD,FollowtheR&BCirculardated.03/12/2009 
For original building works the defect liability period will be 4 years or elapse of 4 
monsoon period following date of possession of building taken over by user agency 
following the certified date of completion, whichever is later. 
For the purpose of deciding the monsoon period, the 30th September shall be treated as 
the last date. 
WRDCircularNo.Matas/102013/MICELL(K-1)Dated13/12/2013 

33.2 ForRoadworks:-DELETED 
FreemaintenanceguaranteeperiodforworksofRoad/Bridgeconstruction 
(a) For resurfacing work of road free maintenance guarantee period one year from 

the date of completion. 
(b) In case of widening of the road/strengthening of the road/bridge, the contractor 

shall have to give four years free maintenance guarantee from the certified date 
of completion. During this period the contractor shall visit the site every six 
months along with the concerned Section Officer/Deputy Executive Engineerand 
will examine the work already carried out in this contract like road work, jungle 
cutting, side shoulders, side gutter, road furniture, patta etc. and will prepare Km. 
wise inspection report duly signed by all concerned and any defect observed shall be 
done within 15 days by the contractor at his risk and cost as per the direction of 
Engineer in charge. The contractor needs to do videography of these visits and 
require to submit at the time of release of FMG. If B.T. the surface during 
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the maintenance period of 4 years is worn out then agency shall have 
toprovide renewal coating as per tender item as directed by the Engineer-
incharge. The amount equivalent to 5% of each running bill shall 
bewithheldandwillbereleasedafterthefreemaintenanceguaranteeperiod(i.
e. 4 years) is over. 

However, this amount shall be released against fixed deposit 
orbank guarantee pledged in the name of Executive Engineer 
aftercompletion certificate of work is issued. 

(1)  The flakiness and elongation index (combined) for coarse 
aggregatesunder no circumstances shall exceed the allowable limit set 
forth in therelevant clause for the material in question. 

(2)  2% of the amount eligible for the payment of bituminous items shall 
bewithheld till the miscellaneous items like earthwork in embankment 
/cutting for side shoulders, side gutters, kilometer / indicator / 
guardstones, sign boards etc. are completed in all respect by the 
contractor.After completion of the miscellaneous items, the above said 2% 
withheldamount shall be released.(Govt.of Gujarat's G.R. No.TNC-10-
2013-3(Part-3)/C, Dtd.13/12/13). 

(3)  Videography for the surface under Maintenance Guarantee is to be doneas 
per Govt. letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for thework 
costing more than Rs. 5.00 Crore. 

(4)  Setting up of adequate laboratory & deployment of quality engineers. 
Thecontractor shall have to set up the laboratory with adequate 
equipment.Till the setting up of adequate laboratory is completed & 
reported of thisto the engineer (subject to due verification by engineer’s 
representative)by contractor in writing, Rs.2,00,000/- shall be withheld. 
The qualifiedquality Engineer shall be deployed exclusively for this 
contract by thecontractors. If quality Engineer is not deployed by 
contractor within onemonth after the date of work order, the amount 
equivalent to Rs.20,000per month shall be recovered till the actual 
deployment of qualityengineer. The amount so recovered towards the 
deployment of qualityengineers shall not be refunded. 

(5)  Asphalt work will have to be cross checked as per G.R. 
No.:RGN/60/2006/35/C, dtd.31/05/07 before final bill is paid. 

(6) MaintenanceduringConstructionPeriod :- 
DuringtheConstructionPeriod, theContractor shall maintain,athisownrisk and 
cost, the existing lane(s) of the road so that the traffic worthiness and safety 
thereof are at no time materially inferior as compared to their condition 
10(ten) days prior to the date of the Agreement, and shall undertake the 
necessary repair and maintenance works for this purpose; provided that the 
Contractor may, at his cost, interrupt and divert the flow 
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of traffic ifsuch interruption and diversion is necessaryfor the efficientprogress 
of works and conforms to Good Industry Practice; provided further that such 
interruption and diversion shall be undertaken by the Contractor only with the 
prior written approval of the Executive Engineer which approval shall not be 
unreasonably withheld. For the avoidance of doubt, it is agreed that the 
Contractor shall at all times be responsible for ensuring safe operation of the 
road. 

 
33.3 The Engineer shall check the Contractor’s work and notify the Contractor of any defects that 

are found. Such checking shall not affect the Contractor’s responsibilities the Engineer 
may instruct the Contractor to search for a Defect and to uncover and test any work that 
the Engineer considers may have a Defect. 

34.0 Tests:- 
 

34.1 If the engineer instructs the Contractor to carry out a test not specified in the 
Specification tocheck whether anyworkhas a Defect and the test shows thatit does, the 
Contractor shall pay for the test and any samples. If there is no defect the test shall be a 
Compensation Event. 

34.2 # 1% of the amount of work done for works upto Rs.10 crore of estimate cost should be 
deducted from R.A. Bill of the contractor for testing the quality of materialworkmanship. 
Whereas for estimated cost of works more than 10 crore, the charges for testing of 
quality of material workmanship shall be deducted from R.A. bill of contractor as per 
actual charges. As Per GoG NWRWS & K Department’s Circular No. 
PARCH/132023/401/MICELL Dated: 05/10/2023. 

 
34.3 Agency has to establish testing laboratory on site for the various test to be carried out inthe 

work for this purpose agency shall construct a pukka laboratory building with allfacility 
on site at location specified by the engineer in charge. 

35.0 Correctionofdefects:- 
 

35.1 The engineer shall give notice to the Contractor of any defects before the end of the 
defects Liability Period, which begins at Completion and is defined in the contract data. 
The Defects Liability Period shall be extended for as long as Defects remain to be 
corrected. 

 
35.2 Every time notice of a Defect is given, the Contractor shall correct the notified defect 

within the length of time specified by the Engineer’s notice. 

36.0 UncorrectedDefects:- 
 

36.1 If the Contractor has not corrected a defect within the time specified in the Engineer’s 
notice, the Engineer will assess the cost of having the Defect corrected, and the 
Contractor will pay this amount. 

 

 
SignatureofContractor ExecutiveEngineer 

BotadIrrigationDivision 
Botad 
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D. COSTCONTROL 
 

37.0 Billof Quantities 

37.1 The bill of Quantities shall contain items for the constructions, installation,testing 
and commissioning work to be done by the Contractor. 

 
37.2 The bill of Quantities is used to calculate the Contract price. The Contractor is 

paidforthe quantity ofthe work done at the rate in the BillofQuantities foreach 
item. 

 
38.0 ChangeintheQuantities:- 

 
38.1 The Engineer shall have power to make any alterations in or addition to the 

original specifications , drawings, designs and instructions that may appear to 
him to be necessary or advisable during the progress of the work and the 
contractor shall be bound to carry out the work in accordance with any 
instruction in this connection which may be given to him in writing signedby the 
Engineer and such alteration shall not invalidate the contract and any additional 
work which the contractor may be directed to do in the manner above specified 
as part of the work shall be carried out by the contractor on the same conditions 
in all respects on which he agreed to do the main work and at the same rate as 
are specified in the tender for the main work. 

Except that when the quantity of any item exceeds the quantity as in the tender 
by more than 130%, the contractor will be paid for the quantity in excess of 
130%, at the rate entered in the SOR of the year during which the excess in 
quantity is first executed. 

 
39.0 Variations:- 

 
39.1 All Variations shall be included in updated programmes produced by the 

Contractor. 
 

40.0 PaymentsforVariations:- 

40.1 If the additional or altered work includes any class of work for which no rate is 
specified in this contract, then such class of work shall be carried out as under. 

 
(i) At the rate derived from the item within the contract which is comparable to the 

one involving additional or altered class of work; where there are more than one 
comparable items, the item of the contract which is nearest in comparison with 
regard to class or classes of the work involved shall be selected and the decision 
of the Superintending Engineer as to the nearest comparable item shall be final 
and binding on the contractor. 

(ii) If the rate cannot be derived in accordance with (i) above, such class of works 
shallbecarriedoutattherate entered in the Schedule of Rates of the division 
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for the year in which the tender was received, increased or decreased by the 
percentage by which the tender amount is more or less as compared to the 
amount arrived at the rates in the “Schedule of Rates” of the Division in the year 
in whichthe tender was received. Ifthe Scheduleofrates ofthe Division does not 
contain all the items, the percentage increase or decrease of the tender shall be 
calculated considering such items which were included in the “Scheduled Rates” 
of the division for the year and for materials consumed on such item the rate to 
be charged would be the basic rate taken into accountfor fixing the rate in S.O.R. 
referred to above. 

 
(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of work 

shall be carried out at the rate decided by the competent authorities on the basis 
of detailed rate analysis after hearing the contractor before a Committee of two 
Superintending Engineers stationed at the same place or the nearest place. 

 
40.2 If the additional or altered work, for which no rate is entered in the “Schedule of 

Rates” of the Division is ordered to be carried out before the rate is agreed upon, 
then the contractor shall within seven days of the date of receipt by him of the 
orderto carryout the work, informthe Engineer-in-charge of the rate, whichit is 
his intention to charge for such class of work and if the Engineer in chargedoes 
not agree to this rates, he shall by notice in writing be at liberty to cancel his 
order to carry out such class of work and arrange to carry it out in such manner 
as he may consider it advisable, provided always that if the contractor shall 
commenceworkorincuranyexpenditureinregardthereofbeforetheratesshall have 
been determined as lastly herein beforementioned, then in such cases he shall 
only be entitled to be paid in respect of the work carried out or expenditure 
incurred by him prior to thedate of the determination of the rate as aforesaid 
according to such rate or rates as shall be fixed by the Engineer-in-charge. In the 
event of the dispute, the decision of the Superintending Engineer of the Circle 
shall be final. 

 
Where, however, the work is to be executed according to the designs, 

drawingsandspecificationsrecommendedbythecontractorandaccepted bythe 
competent authority, the alternation above referred to shall be within the scope 
of such designs, drawings and specifications appended to the tenders. 

The time limit for the completion of the work shall be extended in the 
proportion that the increase in the cost occasioned by alterations bears to the 
cost of the original work and the certificate of the Engineer-in-charge as to such 
proportion shall be final and conclusive. 

 
41.0 CashFlowForecasts:- 

41.1 When the programme is updated, the contractor is to provide the engineer with 
an updated cash flow forecast. 
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42.0 Paymentcertificates :- 

42.1 The Contractorshallsubmit to the Engineermonthlystatements ofthe estimated 
value of the work completed less the cumulative amount certified previously. 

 
42.2 The Engineer shall check the Contractor’s monthly statement within 14 days and 

certify the amount to be paid to the Contractor after taking in to account any 
credit or debit for the month in question in respect of materials for the worksin 
the relevant amounts and under conditions set forth in sub-clause 32.3 of the 
Contract Data (secured Advance). 

 
42.3 ThevalueofworkexecutedshallbedeterminedbytheEngineer. 

42.4 The value of work executed shall comprise the value of the quantities of theitems 
in the Bill of Quantities completed. 

 
42.5 The value of work executed shall include the valuation of variations and 

compensation events. 

42.6 The Engineer may exclude any item certified in a previous certificate or reduce 
the proportion of any item previously certified in any certificate in the light of 
later information 

 
43.0 Payments:- 

 
43.1 Payments shall be adjusted for deductions for advance payments, retention,other 

recoveries in terms of the contract and taxes at source, as applicable under the 
law. The Employer shall pay the Contractor the amounts certifiedby the Engineer 
within 28 days of the date of each certificate. 

43.2 Payment of GST (prevailing rates) on the amount payable under the contract to 
the Contractorwill bemade bytheEmployer.Hence,itisthe responsibilityofthe 
contractor to pay the GST to the concerned Authority. 

 
43.3 Items of the works for which no rate or price has been enteredin will not be paid 

by the Employer and shall be deemed covered by other rates and prices in the 
Contract. 

 
44.0 Compensationevents:- 

44.1 ThefollowingarecompensationEventsunlesstheyarecausedbytheContractor: 
(a) TheEmployerdoesnotgiveaccesstoapartoftheSitebythesite Possession date 

stated in Contract data to the Contractor. 

44.2 In case of compensation event occurs and it prevents the work being completed 
beyond the Intended Completion Date then Authority will approve EOT with 
eligible contractual price escalation. 
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45.0 Tax:- 

45.1 The rates quoted by the Contractor must be inclusive of all taxes prevailing on 
due date of bid submission except GST. However, any subsequentchanges in the 
tax structure by Government after due date of bid submission will be 
compensated (+/-) on availability or submission of actual documentation. 
Contractor will have to intimate Engineer regarding changes occurred in the tax 
structure after bid submission. If the contractor fails to provide such information 
and if any financial obligation may arise due to change in tax structure, same will 
be recovered from the contractor. 

 
45.2 GST will be paid separately on the bills. Hence, it is the responsibility of the 

contractor to pay the GST to the concerned Authority. 

46.0 Currencies:- 
 

46.1 AllpaymentshallbemadeinIndianRupees. 

47.0 PriceAdjustment :- 
 

47.1 Contract price shall be adjusted for increase or decrease in rates and price of 
labour, materials, fuels and lubricants in accordance with the followingprinciples 
and procedures and as per formula given in the contract data 

 
(a) The price adjustment shall apply for the work done from the start date 

giveninthecontractdatauptoend oftheinitialintendedcompletiondate or 
extensions granted by the Engineer and shall not apply to the work 
carried out beyond the stipulated time for reasons attributable to the 
contractor. 

(b) The price adjustment shall be determined during each month from the 
formula given in the contract data. 

(c) Followingexpressionsandmeaningsduringtotheworkdoneduringeach 
month. 
R=Total value of work done during the month. It would include the 

amount of secured advance granted, if any, during the month less 
the amount ofsecured advance recovered, ifanyduringthe month. 
Itwillexclude valuefor works executedunder variationsforwhich 
price adjustment will be worked separately based on the terms 
mutuallyagreed. 

47.2 To the extent that full compensation for any rise or fall in costs to the contractor is 
notcovered by the provisions of this or other clause in the contract, the unit rates 
and prices included in the contract shall be deemed to include amounts to cover 
the contingency of such other rise or fall in costs. 

 
48.0 Retention:- 

 
48.1 The Employer shall retain from each payment due to Contractor the proportion 

stated in the Contract Data until Completion of the whole of the Works. 
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48.2 On Completion of the whole of the Works half the total amount retainedis repaid 
to the Contractor and half when the Defects Liability Period has passed and the 
Engineer has certified that all Defects notified by the Engineer to the Contractor 
before the end of this period have been corrected. 

 
48.3 On completion of the whole works, the contractor may substitute retention 

money with an “on demand” Bank guarantee. 
 

In case, Contractor requests for refund of the Retention Money deducted 
by the Employer under the provision of this clause, Employer shall consider the 
said request of the Contractor provided that the refund hereunder shall be made 
in tranches of not less than 1% (One Percent) of the Contract Price and 
Contractor furnishes an irrevocable and unconditional Bank guarantee for an 
equal amount substantially in the format of Bank Guarantee for Performance 
Guarantee enclosed with SBD and valid up to 60 day beyond the scheduled / 
extended Defects Liability Period. On completion of the whole works, the 
contractor has however an option to submit a fresh irrevocable and 
unconditional Bank Guarantee for an amount equal to 5% of the total value of 
work executed substantially in the format of Bank Guarantee for Performance 
Guarantee enclosed with SBD andvalid up to 60 days beyond the Defect Liability 
PeriodandyetrefundtheRetentionMoneyBankGuaranteesubmittedforrefund of 
Retention Money. 

49.0 LiquidatedDamages:- 
 

49.1 The Contractor shall pay liquidated damages to the Employer at the rate per day 
statedintheContractDataforeachday thattheCompletionDateislaterthanthe 
Intended Completion Date (for the whole works or the milestone as stated in the 
contract data). The total amount of liquidated damages shall not exceed the 
amount defined in the Contract Data. The Employer may deduct liquidated 
damages from payment due to the Contractor. Payment of liquidated damages 
does not affect the Contractor’s liabilities. 

 
49.2 If the Intended Completion Date is extended after liquidated damages have been 

paid, the Engineer shall correct any overpayment of liquidated damages by the 
Contractor by adjusting the next payment certificate. The Contractor shall not be 
entitled for any interest on the over payment calculated from the date ofpayment 
to the date of repayment. 

49.3 If the contractor fails to comply with the time for completion as stipulated in the 
tender, then the contractor shall pay to the employer the relevant sum stated in 
the Contract Data as Liquidated damages for such default and not as penalty for 
everyday or part of day which shall elapse between relevant time for completion 
andthe date statedin the takingovercertificate ofthe wholeofthe works on the 
relevant section, subject to the limit stated in the contract data. 

 
The employer may, without prejudice to any other method of recovery 

deduct the amount of such damages from any monies due or to become due 
tothecontractor.Thepaymentordeductionofsuchdamagesshallnotrelieve 
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thecontractorfromhis obligationtocompletetheworksonfromanyotherofhis obligations 
and liabilities under the contract. 

 
49.4 If, before the Time for Completionof the whole of the Works or, if applicable any 

Section, a Taking OverCertificate has beenissued for any part of the Works or of a 
Section, the liquidated damages for delay in completion of the remainder of the 
Works orof that Section shall, for any period of delay after the date stated insuch 
Taking-Over-Certificate, and in the absence of alternative provisions in the 
Contract, be reduced in the proportion which the value of the part so certified 
bears to the value of the whole of the Works or Section, as applicable. The 
provisions of this Sub-clause shall only apply to the rate of liquidated damages 
and shall not affect the limit thereof. 

50.0 Bonus:-DELTED 
 

50.1 If the contractor achieves completion of the whole of the works prior to the 
intended Completion Date prescribed in Contract Data the Employer shall 
pay to the contractor a sum stated in Contract Data as bonus for every 
completed month but subjected to maximum amount as stated in Contract 
Data;whichshallelapsebetweenthedateofcompletionofallitemsofworks as 
stipulated in the contract, including variations ordered by the Engineer and 
the time prescribed in Clause 17. 

50.2 BonusshallbepaidonlytoworksamountingtoaboveINR5crorewithtime limit 
oftheworksisequalormorethan6months.Thebonuswouldbepaid as under :- 

 
%ofTimeSaved %ofInitialContractPriceentitledforBonus 

50% 5% 

40% 4% 

30% 3% 

20% 2% 

10% 1% 

Lessthan10% 0% 

 
51.0 AdvancePayment:-DELETED 

 
51.1 TheEmployershallmakeadvancepayment(nottobepaidlessthan two installments 

except in special circumstances for which the reason to be Recorded in writing) 
to the Contractor of the amounts stated in the 
ContractDatebythedatestatedintheContractDate,againstprovisionbythe Contactor 
of an Unconditional Bank Guarantee in a form and by a 
bankacceptabletotheEmployerinamountsandcurrenciesequaltobeatleast 
110%oftheadvancepayment.Theguarantee shall remain effective until the 
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advance payment has been repaid, but the amount of the guarantee shall be 
progressively reduced by the amounts repaid by the Contractor. TheMobilization 
advance would be deemed as interest bearing advance at aninterest rate of 10 % 
to be compounded, quarterly. 

 
51.2 The Contractor is to use the advance payment only to pay for Equipment,plant and 

Mobilization expenses required specifically for execution of the Works. The 
Contractorshalldemonstrate thatadvance payment has beenusedinthis wayby 
supplying copies of invoices or other documents to the engineer. 

51.3 The advance payment shall be repaid by deduction proportionate amount from 
payments otherwise due to the Contractor, following the schedule of completed 
percentages of the Works on a payment basis. No account shall be taken of the 
advance payment or its repayment in assessing valuations of work done, 
variations, price adjustments, Compensation Events, orLiquidated damages. 

51.4 Deleted 

52.0 Securities:- 
 

52.1 The performance Security (including additional security for unbalanced bids) 
shall be provided to the Employer no later than the date specified in the Letter of 
Acceptance and shall be issued in an amount and form and by a bank or surety 
acceptable to the Employer, and denominated in Indian Rupees. The 
performance Security shall be valid until a date 60 days from the Certified date of 
completion of the project and the additional security for unbalanced bids shall be 
valid until a date 28 days from the date of issue of the certificate of completion of 
the work. Performance and Additional Performance security shall become 
refundable/releasable within 15 days after project certified completion date 
subject to fulfillment of contractual obligation and settlement of all dues and 
claims.  

 
53.0 Deleted 

54.0 CostofRepairs:- 
 

54.1 Loss or damage to the Works or Materials to be incorporated in the Works 
between the Start date and the end of Defects Correction periods shall be 
remedied by the Contractor at the Contractor’s cost if the loss or damages arises 
from the Contractor’s acts or omissions. 

 
 

 
SignatureofContractor Executive Engineer 

Botad IrrigationDivision 
Botad 
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E. FINISHINGTHECONTRACT 

55.0 Completion:- 
 

55.1 The Contractor shall request the Engineer to issue a Certificate of Completion of 
the works and the Engineer will do so upon deciding that the work is completed. 

 
56.0 TakingOver:- 

56.1 The Employer shall take over the Site and the Works within seven days of the 
Engineer issuing a certificate of Completion. 

 
57.0 FinalAccount:- 

57.1 The Contractor shall supply to the Engineer a detailed final account of the total 
amount that the Contractor considers payable as full and final settlement of all 
claims underthe Contract foritems before the endofthe Defects LiabilityPeriod. 
The Engineer shall issue a Defect Liability Certificate and certify any final 
payment that is due to the Contractor within 56 days of receiving theContractor's 
account if it is correct and complete. If it is not, the Engineer shall issue within 56 
days a schedule that states the scope of the corrections or 
additionsthatarenecessary. IftheFinalAccountisstillunsatisfactoryafterithas been 
resubmitted, the Engineer shall decide on the amount payable to the Contractor 
and issue a payment certificate, within 56 days of receiving the Contractor’s 
revised account. 

 
57.2 If reversal in characteristic of tender (L1 becoming L2) on account of excesses 

and savings in final account is observed, the Engineer/Employer shall be at 
liberty to restrict the final payment of BOQ items to the lowest amount evaluated 
of the bids considering the final quantities and the rates quoted including the 
rebates if any. Payment of variation items shall however be made at the rates 
approvedbythe Employer, within90days fromthe physicalcompletionof work. 

 
58.0 OperatingandMaintenanceManuals:- 

58.1 If “as built” drawings and/or operating and maintenance manuals are required, 
the Contractor shall supply them by the dates stated in the Contract data. 

 
58.2 If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the Contract data, or they do not receive the Engineer’s approval, the 
Engineer shall withhold the amount stated in the Contract Data from payments 
due to the Contractor. 

 
59.0 Termination:- 

 
59.1 The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract. 
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59.2 Fundamental breaches of Contract include, but shall not be limited to the 
following :- 

 
1. The contractor stops work for 28 days when no stoppage of work isshown 

on the current programme and the stoppage has not been authorized by 
the Engineer 

2. The Engineer instructs the Contractor to delay the progress of the Works 
and the instructions is not withdrawn within 28 days; 

3. The Employer or the Contractor is made bankrupt or goes into liquidation 
other than for a reconstructions or amalgamation 

4. A payment certified by the Engineer is not paid by the Employer to the 
Contractor within 56 days of the date of the Engineer’s certificate 

5. The Engineer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it 
within a reasonable period of time determined by the Engineer; 

6. TheContractordoesnotmaintainasecuritywhichis required; 

7. The Contractor has delayed the completion of works by the number of 
days for which the maximum amount of liquidated damages can be paidas 
defined in the Contract data; and 

8. If the Contractor, in the judgment of the Employer has engaged in corrupt 
or fraudulent practices in competing for or in executing the Contract. 

For the purpose of this paragraph: “corrupt practice” means the 
offering, giving,receivingorsolicitingofanythingofvaluetoinfluence the 
action of a public official in the procurement process or in contract 
execution. “Fraudulent practice” means a misrepresentation of facts in 
orderto influence a procurement process or the execution ofa contract to 
the detriment of the borrower, and includes collusive practice among 
Bidders (prior to or after bid submission) designed to establish bid prices 
at artificial non-competitive levels and to deprive the Borrower of the 
benefits of free and open competition. 

 
59.3 When either party to the Contract gives notice of a breach of contract to the 

Engineer for a cause other than those listed under Sub Clause 59.2 above, the 
Engineer shall decide whether the breach is fundamental or not. 

 
59.4 Not with standing the above, the employer may terminate the Contract for 

convenience. 

60.0 PaymentuponTermination:- 

60.1 IftheContractisterminatedbecauseofafundamentalbreachofContract 
bytheContractor,theEngineershallissueaCertificateforthevalueof the work done 
less advance payments received up to the date of the issue of the 
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certificate, less other recoveries due in terms of the contract, less taxes due to 
deducted at source as per applicable law and less the percentage to apply to the 
work not completed as indicated in the Contract data. Additional Liquidated 
Damages shall not apply. If the total amount due to the Employer exceeds any 
payment due to the Contractor the difference shall be a debt payable to the 
Employer. 

 
60.2 If the Contract is terminated at the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Engineer shall issue a 
certificate for the value of the work done, the cost of balance materialbrought by 
the contractor and available at site, the reasonable cost of removal of equipment, 
repatriation of the Contractor’s personnel employed solely on the works, and the 
Contractor’s cost of protecting and securing the Works and less advancepayment 
received up to the date of the certificate, less other recoveries due in terms of the 
contract and less taxes due to deducted at source as per applicable law. 

 
61.0 Property :- 

61.1 All materials on the Site, Plant Equipment’s, Temporary Works and Works are 
deemed to be property of the Employer, if the Contract is terminated because ofa 
Contractor’s default. 

 
62.0 ReleasefromPerformance: 

 
62.1 If the Contract is frustrated by the outbreak of war of by any other event entirely 

outside the control of either the Employer or the Contractor the Engineer shall 
certify that the Contract has been frustrated. The Contractor shall make the Site 
safe and stop work as quickly as possible after receiving this certificate and shall 
be paid for all work carried out before receiving it and for any work carried out 
afterwards to which commitment was made. 

 
 
 

 
SignatureofContractor ExecutiveEngineer 

Botad IrrigationDivision 
Botad 
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F. SPECIALCONDITIONSOFCONTRACT 

63.0 LABOUR:- 
 

The Contractor shall, unless otherwise provided in the Contract, make his 

own arrangements for the engagement of all staff and labour, local or other, and 

for their payment of housing, feeding and transport. 

 
The Contractorshall, if requiredbythe Engineer, deliverto the Engineera 

returnindetail,insuchformandatsuchintervalsastheEngineermayprescribe, 

showing the staff and the numbers of the several classes of labour from time to 

time employed by the Contractor on the site and such other information as the 

Engineer may require. 

 
64.0 COMPLIANCEWITHLABOURREGULATIONS:- 

During continuance of the contact, the Contractor and his sub- contractor 

shall abide at all times by all existing labour enactments and rules made there 

under, regulations, notification and bye laws of the State or central Government 

orlocal authority and any other labour law (including rules), regulations, bye 

laws that may be passed or notifications that may be issued under any 

labourlawin future eitherbythe Stateorthe CentralGovernment orthe local 

authority. Salient features of some of the major labour laws that are applicable to 

the construction industry are given below. The Contractor shall keep the 

Employer indemnified in case any action is taken against the Employer by the 

competent authority on account of contravention of any of the provisions of any 

Act or rules made there under, regulations or notifications including 

amendments. If the Employer is caused to pay or reimburse, such amounts as 

may be necessary to cause or observe, or for observance of the provisions 

stipulated in the notifications/bye laws/Acts/Rules/regulations including 

amendments, if any, on the part of the Contractor, the Engineer/employer shall 

have the right to deduct any money due to the Contractor including his amount of 

performance security. The Employer/Engineer shall also have the right to 

recover from the Contractor any sum required or estimated to be required for 

making good the loss or damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be 

treated as the employees of the Employer at any point to time. 
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SALIENTFEATURESOFSOMEMAJORLABOURANDOTHERLAWSAPPLICABLETO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK 

 
(A) WorkmenCompensationAct1923:- 

The Act provides for compensation incase of injury by accident arising out of andduring 
the course of employment. 

 
(B) PaymentofGratuityAct.1972:- 

Gratuityis payableto anemployee under the Actonsatisfaction ofcertainconditionson 
separationifanemployeehas completed5yearsserviceormoreondeath,therateof15 days 
wages for every completed year of service. The Act is applicable to all establishments 
employing 10 or more employees. 

(C) EmployeesP.F.andMiscellaneousProvisionAct1952 :- 
TheActProvidesformonthlycontributionsbytheemployerplusworkers@10%or 8.33% 
The benefits payable under the Act are : 
1. Pensionorfamilypensiononretirementordeath,asthecasemaybe. 
2. Depositlinkedinsuranceonthedeathinharnessofthe worker. 
3. PaymentofP.F.accumulationonretirement/deathetc. 

(D) MaternityBenefitAct1951:- 
TheActprovidesforleaveandsomeotherbenefitstowomenemployeesincaseof confinement or 
miscarriage etc. 

 
(E) ContractLabour(Regulation&Abolition)Act1970:- 

The Act provides for certain welfare measures to be provided by the Contractor to 
contract labour and in case the Contractor fails to provide, the same are required to be 
provided, by the Principal Employer by Law. The principal Employer is required to take 
Certificate of Registration and the Contractor is required to take license from the 
designated Officer. The Act is applicable to the establishments or Contractor of Principal 
Employer, if they employ 20 or more contract labour. 

(F) MinimumWagesAct1948:- 
TheEmployerissupposedtopaynotless thantheMinimumWages fixedbyappropriate 
Government as per provisions of the Act, if the employment is a scheduled employment. 
Construction of Building, Roads, Runways are scheduled employment. 

 
(G) PaymentsofwagesAct1936:- 

It lays down as to by what date the wages are to be paid, when it will be paid and what 
deductions can be made from the wagesof the workers. 

(H) EqualremunerationsAct1979:- 
The Actprovides for payment of equal wages for work of equal nature to Male and 
Female workers and for not making discrimination against female employees in the 
matter of transfer, training and promotions etc. 

 
(I) PaymentsofBonusAct1965:- 

The Actis applicable to all establishments employing 20 or more employees. The Act 
provides for payments of annual bonus subject to a minimum of 8.33% of wages and 
maximum of 20% of wages to employees drawing Rs.3500/- per month or less. The 
bonus to be paid to employees getting Rs.2500/- per month or above Rs. 3500/- per month 
shallbeworkedoutbytakingwagesasRs.2500/-permonthonly.TheActdoesnot 
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apply to certain establishments. The newly set-up establishments are exempted 
for five years in certain circumstances. Some of the State Governments have 
reduced the employment size from 20 to 10 for the purpose of applicability of 
this Act. 

 
(J) IndustrialDisputesAct1947 :- 

The Act lays down the machinery and procedure for resolutions of Industrial 
disputes, in what situations a strike or lock-out becomes illegal and what are the 
requirements for laying off or retrenching the employees or closing down the 
establishment. 

 
(K) Industrialemployment(standingOrders)Act1946:- 

It is applicable to all establishments employing 100 or more workmen 
(employment size reduced by some of the State and Central Government to 50). 
The Act provides for laying down rules governing the conditions of employment 
by the Employer onmatters provided in the Act and get the same certified bythe 
designated Authority. 

(L) TradeUnionsAct1926:- 
The Act lays the procedure for registration of trade unions of workmen and 
employers. The Trade Unions registered under the Act have given certain 
immunities from civil and criminal liabilities. 

 
(M) ChildLabour(Prohibition&RegulationAct1986 :- 

The Act prohibits employment of children below 14 years of age in certain 
occupations and process and provides for regulation of employment of children 
in all other occupations and processes. Employment of Child labour is prohibited 
in Building and Construction Industry. 

 
(N) Inter – State Migrant workmen’s (Regulation of Employment & Conditions 

of service) Act 1979 :- 
TheAct is applicable to an establishment which employs 5 or more inter-state 
migrant workmen through an intermediary (who has recruited workmen in one 
state for employment in the establishment situated in another state).The inter- 
state migrant workmen, is an establishment to which this Act becomesapplicable, 
are required to be provided certain facilities such as housing, medical aid, 
traveling expenses from home upto the establishment and back, etc. 

 
(O) The Building and Other Construction workers(Regulation of employment 

and Conditions of Service) Act 1996 and the Cess Act of 1996 :- 
All the establishments who carry on any building or other constructions work 
and employ 10 or more workers are covered under this Act. 
All such establishments are required to pay cess at the rate not exceeding 2% of 
the cost of construction as may be modified by the government. The Employer of 
the establishment is required to provide safety measures at the Building or 
construction work and other welfare measures, such as canteens, First Aid 
facilities, Ambulance, Housing accommodations for workers near the workplace 
etc.TheEmployertowhomtheActapplieshastoobtainaregistrationcertificate from 
the Registering Officers appointed by the Government. 
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(P) FactoriesAct1948 :- 
The Actlays downthe procedureforapprovalof plans beforesettingupafactory, health and 
safety provisions, welfare provisions, working hours, annual earned leave and rendering 
information regarding accidents or dangerous occurrences to designated authorities. It 
is applicable to premises employing10 persons ormore withaid of power or 20 or more 
persons without the aid of power engaged in the manufacturing process. 

 
(Q) Royaltycharges :- 

The contractor shall pay the royalty to the competent authority as per rule. The royalty 
charges paid shall be borne by the contractor and shall not be reimbursed by the 
Employer. 

 
(R) FollowingPollutioncontrolActsandamendmentsmadethereoffromtimeto time shall 

be applicable. 
1. Water(PreservationandcontrolofPollution)Act,1974 
2. Air(PreventionandControlofPollutionAct1981 
3. Environmental (Protection) Act 1986 

The contractor must commit to adopting Environmentalmanagement plan for 
best energy use, waste management, the reduction of pollution as in EMS 
(Environmental Management system)ISO-14001- 2015 

 
65.0 ARBITRATION(GCCClause24):- 

Theprocedureforarbitrationwillbeasfollows:- 
 

24.1 If the Contractor is of the view that a decision taken by the Engineer was either outside 
the authority given to the Engineer by the Contract or that the decision was wrongly 
taken, the decision shall be referred to #Superintending Engineer, Bhavnagar 
IrrigationProject Circle, Bhavnagar(Higher Authority) within 14 days of the 
notification of the Engineer's decision. If the issue is not resolved, any party can refer the 
matter for conciliation within 15 days from the decision given by the #Superintending 
Engineer. 

 
24.2 (a)the workup to Rs.100 Cr.,ifanyofthepartiesis notsatisfiedwith the decision of the 

#Superintending Engineer, Bhavnagar Irrigation Project Circle, 
Bhavnagarboth the parties have to refer to the Chief Engineer (Saurashtra) & 
Additional Secretary, Narmada, Water Resources, Water Supply & 
Kalpsar Department, Gandhinagarconcerned for the conciliation process. 

(b)For the work more than Rs.100 Cr., if any of the parties is not satisfied with the 
decision of the Superintending Engineer, both parties have to refer to the 
Secretary, (Water Resources) Narmada, Water Resources, Water Supply 
&Kalpsar Department, GandhinagarGovernment of Gujarat for the conciliation 
process. DELETED 

If the dispute is not resolved through the conciliation process, contractor 
may refer the dispute to Gujarat Public Works Contract Dispute Arbitration 
Tribunal. If the Contractor fails to refer a claim / dispute to the Higher Authority 
within 14 days of the notification of the Engineer's decision, the Contractor shall 
not be entitled to any additional payment/claim if he doesn’t follow the above 
sequence instipulated time. However, during such period, he would not stop the 
work in any case. 

 

 
SignatureofContractor Executive Engineer 

Botad IrrigationDivision 
Botad 
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SECTION-4 

CONTRACTDATA 
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#CONTRACTDATA 
 
 

 
Itemmarked“N/A”donotapplytothisContract. 

1. The Employer is (Name) Executive Engineer, Botad Irrigation Division, 
Botad(Address) Kaniyad Colony, Bhavnagar road, Botad City Pin-364710 
Name of authorized Representative (will be intimated later) 

2. TheEngineerisExecutiveEngineer,BotadIrrigationDivision,Botad. 
NameofAuthorizedRepresentative:……………..………… 

ClauseRef. 
Withrespectto 

section 3 
[CL.1.1] 

3. TheDefectsLiabilityPeriodisfromthedateof completion. [CL.1.1 &33] 
4. The Start Date shall be 1stdays for the date of issue of the Notice to 

proceedwith the work. 
 

5. TheIntendedCompletionDateforthewholeoftheworksis3 (Three) Months 
afterstartofworkwiththefollowingmilestones: 
Milestonedates: 
PhysicalworkstobecompletedPeriodfromthestartdateFor 
All works Milestone i.e. 100 % 90 days 

6. The Siteis locatedat Dam site of  all the dams under Botad Irrigation Division. 
Goma/Sukhbhdar/Kaniyad/khambhda/Utavali-
gunda/limbali/Malpara/ghelo-Itaria/Bhimdad 

[CL.1.1] 
 
 

[CL.1.1,17&2] 

[CL.2.2&49.1] 
 
 
 
 
 

[CL.1.1] 
7. ThenameandidentificationnumberoftheContractis:…….. [CL.1.1] 
8. The works consist of Survey work of River tail channel, Earthen Bund and 

preparation of reservoir contours for the general assessment of hydraulic and 
Structural seafety of specified dams under the Botad Irrigation Division, Botad 
withitemsasperB.O.Q. The works shall inter alia, include the following, as 
Specified or as directed. 
(A) WRDWorks 
Site clearance; setting – out and layout; Construction and Maintenance of all 
types of dams and its component, earthen dam; spillway; installation of gate; 
excavation and earth work, approach road, Inspection Bunglows, checkdams, 
bandhara,T.R., weir, barrages, FloodProtection &Anti Sea Erosionwork,canal 
lining and structures, , CD Works, structure repairing, Jungle cutting, Desilting, 
etc. other WRD works 
(B) RoadWorks: 
Site clearance; setting out and layout widening of existing carriageway and 
strengthening including camber corrections; construction of new road/Parallel 
service road; bituminous pavements remodeling/construction of Junctions, 
intersections, bus bays, lay-bays; supplying and placing of drainage Channels, 
flumes, guard posts and guard other related items; construction/extension of 
cross drainage works, bridge, approaches and other related stones; protective 
works for roads/bridge; all aspects of quality assurance of various components 
of the works; rectification of The defects in the completed works during the 
Defects Liability Period; submission of “As- built’’ drawings and any other 
related documents; and other item of work as may be required to be carried 
out for completing the work in accordance with the drawings and the 
provisions of the contract and to ensure safety. 

[CL.1.1] 
 
 
 
 
 

[CL.1.1] 
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(C) BridgeWorks 
 

provision of foundations, piers abutments and bearing; prestressed / reinforced 
cement concrete superstructure; wearing coat, hand railings, expansion joints, 
approachslabs,drainagesspouts/downtakepipes,arrangementsforfixinglightposts, 
water mains, utilities etc; provision of suitably designed protective works; providing 
wing/return walls; provision of road markings, road signs etc.; all aspects of quality 
assurance; clearing thesite and handing over the works on completion; rectification of 
the defects during the Defects Liability Period and submission of “As-built” drawings 
and other related documents; and other items of work as may be required to becarried 
out for completing the works in accordance with the drawings and the provisions of 
the contract and to Insure safety 
(D) OtherItems: 

Any other items as required to fulfill all contractual obligations as per the Bid 
documents. 

10. ThefollowingdocumentsalsoformpartoftheContract:Asperclause2-3 
(i) BidDocumentFee/TenderFee 

(ii) Bid Security / EMD or Valid EMD Exemption Certificate of 

Appropriate Class of Registration of Approved Contractors 

(iii) Registration with any Government Department / Government 

undertaking / statutory body, or shall be a legally registered 

firm/company as per law. Certificate shall be attached. 

(iv) CopyofPanCard&GSTNumber 

 
 
 
 
 
 
 
 
 
 
 

 
[CL.2.3(9)] 

11. ThelawwhichappliestotheContractisthelawofUnionof India. [CL.3.1] 
12. ThelanguageoftheContractdocumentsisEnglish. [CL.3.1] 
13. Limitofsubcontracting25%oftheInitialContractPrice. DELETED [CL.7.1] 
14. TheScheduleofOtherContractors. [CL.8] 
15. TheScheduleofKeyPersonnelAsperAnnex–IItoSectionI DELETED [CL.9] 
16. Theminimum insurancecover for physical property, injury and death is Rs.5 lakhs per 

occurrence with the number of occurrences limited to four. After each occurrence, the 
contractor will pay an additional premium necessary to make insurance valid for four 
occurrences always. 

[CL.13] 

17. SiteInvestigationreport. [CL.14] 
18. TheSitePossessiondatesshallbefromissueofworkorder. [CL.21] 
19. The period for submission of programme for approval of the engineer shall be 

21 days from the issue of Letter of Acceptance. 
[CL.27.1] 

20. TheperiodbetweenprogramupdateswillbeNA [CL.27.3] 
21. The amount to be withheld for latesubmission ofan updated programme shall be Not Applicable 
22. The following events shall also be Compensation Events Substantially adverse ground conditions encountered 

during the course of execution of work not provided for in the bidding document. 
(i) Removalofundergroundutilitiesdetectedsubsequently. 
(ii) Significant changes in classification of soil requiring additional mobilization by the contractor, 

e.g. ordinary soil to rock excavation, 
(iii) Removal of unsuitable material like marsh, debris dumps, etc. not caused by the contractor. 

 
 (iv) Artesianconditions 

(v) Seepage,erosionlandslide 
(vi) Rivertrainingrequiringprotectionofpermanent work 
(vii) Presenceofhistorical,archeologicalorreligiousstructures, 

monuments interfering with the works 
(viii) Restrictionofaccesstogroundimposedbycivil,judicial,or 

militaryauthority 

[CL. 44] 
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23. ThecurrencyoftheContractisIndianRupees [CL. 46] 
24. Theformula(e)foradjustmentofpricesareasunder: 

 If any of the commodities like Cement, Steel or Bitumen are not 
found applicable in a work, the weight component of that 
commodities {i.e. ‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen' (Pb) as 
indicated in SBD for the purpose of Price Adjustment} shall be 
clubbed with the weight component of ‘Other Material’ (Pm), such 
that the gross % weight of the components shall remain as 100% . 

R=valueofworkasdefinedinClause47.1ofConditionsofContract 

Adjustmentforlabourcomponent 

(i) Priceadjustmentforincreaseordecreaseinthecostdueto labour 
shall be paid in accordance with the following formula: 

 
VL= 0.85x(Pl/100)xRx(Li–L0)/L0 

VL=Increaseordecreaseinthecostofworkduringthe month under 
consideration due to changes in rates for local labour 

L0= The consumer price index for industrial workers for the 
State on 28 days preceding the scheduled date ofopening 
of technical Bids as published by LabourBureau, Ministry 
ofLabour, Government of India 

Li=The consumer price index for industrial workers for the 
State forthe month underconsideration as publishedby 
the Labour Bureau, Ministry of Labour, Government of 
India. 

Pl = Percentageoflaborcomponentofthework. 

[CL.47] 

 
Adjustmentforcementcomponent.   Deleted by D.E.E. 

(ii) Pricesadjustmentforincreaseordecreaseinthecostof 
cement procured by the contractor 

Vc=0.85x(Pc/100)xRx(Ci–C0)/C0 

Vc=Increase or decrease in the cost of work during the 
month under consideration due to changes in rates 
for cement. 

C0 =The all India wholesale price index for Ordinary 
Portland Cement on 28 days preceding the 
scheduled date of opening of technical bid as 
publishedbytheOfficeoftheEconomicAdviser, 
Department for Promotion of Industry and Internal 
Trade, Ministry of Commerce & Industry. 
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Ci=The all India average wholesale price index for Ordinary 
Portland Cement for the month under consideration as 
published by Office of the Economic Adviser,Department 
for Promotion of Industry and Internal Trade, Ministry 
of Commerce & Industry. 

 
Pc=Percentageofcementcomponent ofthework 

 
 

Adjustmentforsteelcomponent 

(iii) Priceadjustmentforincreaseordecreaseinthecostofsteelprocuredbythe 
contractor shall be paid in accordance with the following formula 

Vs=0.85x(Ps/100)x Rx(Si–S0)/S0Deleted by D.E.E. 
 

Vs= Increase or decrease in the cost of work during the month under consideration due 
to changes in the rates for steel 

 
So=TheallIndiawholesalepriceindexforsteel(MildSteel-LongProducts Rebars) on 28 

days preceding the date of opening of Bids as published by the Office of the 
Economic Adviser, Department for Promotion of Industry and Internal 
Trade, Ministry of Commerce & Industry. 

 
Si=The all India average wholesale price index for steel (Mild Steel - Long 

Products Rebars) for the month under consideration as published byOffice 
of the Economic Adviser, Department for Promotion of Industry and 
Internal Trade, Ministry of Commerce & Industry. 

 
Ps=Percentageofsteelcomponent ofthework 

 
Note:Fortheapplicationofthisclause,theindexofMildSteel-Long 

productsRebarshasbeenchosentorepresentthesteelgroup. 
 

Adjustmentsofbitumencomponent 
 

(iv) Priceadjustmentfor increaseinthecostof bitumenshallbe paid in 
accordance with the following formula 

 
Vb=0.85x(Pb/100)xRx(Bi–B0)/B0 

 
Vb=Increaseordecreaseinthecostofworkduringthemonthunder consideration due 
tochangesin rates for bitumen. 

 
Bo= The official retail price of bitumen at the IOC depot at the nearest centre 
on the day 28 days prior to the scheduled date ofopening of technical bid. 

 
Bi= The official retail price of bitumen of IOC depot at the nearest centre for 
the 15thday of the month under consideration. 

Pb=Percentageofbitumencomponentofthework 
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AdjustmentofPOL(fuelandlubricant) component 
 

(v) Price adjustment for increase or decrease in cost of POL (fuel and 
lubricant) shall be paid in accordance with the following formula 

 
Vf=0.85x(Pf/100)xRx(Fi–F0)/F0 

 
Vf=Increaseordecreaseinthecostofworkduringthemonthunder consideration due 
to changes in ratesfor fuel and lubricants. 

Fo=The official retail price of High Speed Diesel (HSD) at the existing 
consumer pumps of IOC at the nearest centre on the day 28 prior tothe date 
of opening of Bids. 

 
Fi=The official retail price of HSD at the existing consumer pumps of IOC at 
the nearest centre for the 15thdayof the month of the under consideration. 

 
Pf=Percentageoffuelandlubricantscomponentofthework 

 
Note:Fortheapplicationofthisclause, thepriceofHigh-SpeeddieselOilhas been chosen to 

represent the fuel and lubricants group. 

AdjustmentforConstructionMachinery 
 

(vi) Price adjustment for increase or decrease in the cost of plant and 
Machinery spare procured by the Contractor shall be paid in 
accordance with the following formula 

 
Vp=0.85x(Pp/100)xRx(Pi– P0)/P0Deleted by D.E.E. 

Vp=Increaseordecreaseinthecostofworkduringthemonthunder 
considerationduetochangesinratesforplantandmachineryspares 

P0= The all India wholesale price index for manufacturer of 
machinery for mining, quarrying and Construction for the month 
under consideration as published Office of the Economic Adviser, 
Department for Promotion of Industry and Internal Trade, 
Ministry of Commerce & Industry. 

 
Pi= The all India average wholesale price index for manufacturer of 
machinery for mining, quarrying and Construction for the month 
under consideration as published Office of the Economic Adviser, 
Department for Promotion of Industry and Internal Trade, 
Ministry of Commerce & Industry. 

 
Pp=Percentage ofplantandmachinerysparescomponentofthework. 

Note:Fortheapplicationofthisclause,indexofHeavyMachineryandparts has been 
chosen to represent the Plant and Machinery Spares group 

Adjustmentofothermaterials Component 
 

(vii) Price adjustment for increase or decrease in cost of 
local materials other than cement, steel, bitumen and 
POL procured by the contractor shall be paid in 
accordance with the following formula 
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5x(Pm/100)x Rx(Mi–M0)/M0 

 
Vm=Increase or decrease in the cost of work during the 
month under consideration due to change in rates for local 
materials other than cement, steel, bitumen and POL. 

 
M0= The All Indian wholesale price index (all 
commodities) on 28 days preceding the scheduled 
date of opening of technical Bids, as published by the 
Office of the Economic Adviser, Department for 
Promotion of Industry and Internal Trade, 
Ministry of Commerce & Industry. 

 
Mi= The All India wholesale price index (all 
commodities) for the month under consideration as 
published by the Office of the Economic Adviser, 
Department for Promotion of Industry and 
Internal Trade, Ministry of Commerce & Industry. 

Pm=Percentageoflocalmaterialcomponents(otherthancem
ent, steel, bitumen and POL) of the work. 

 
Thefollowingpercentagewillgovernthepriceadjustmentfor
the entire contract: 

 
 

 
1.Labour-PI………………………………………… 0% 

 

 2.Cement-Po ……………………………………… 0%  

 3.Steel-Ps…………………………………………. 0%  

 4.Bitumen-Pb……………………………………… 0%  

 5.POL- Pf…………………………………………... 0%  

 6.Plant&MachinerySparesPp………………….. 0%  

 7.OtherMaterials-Pm…………………………….. 0%  
  Total 100%  

 
25. 

 
Theproportionofpaymentsretained(retentionmoney)shallbe6%fromeach bill 
subject to a maximum of 5% of final contract price. 

 
[CL.48] 

26. AmountofLiquidateddamagesfor 
delay in completion of works :- 

For Whole of work (1/2000)thof the 
Initial contract price, rounded off to 
the nearest Thousand, per day. For 
sectional Completion (wherever 
specified In item 6 of Contract data) 
(1/2000)thof initial contract price for 
#5kmSection,roundedofftothe 
nearestthousandperday. 

[CL.49] 

27. Maximum limit of liquidated 
damages For delay in completion 
work :- 

10 percent of the Initial Contract 
Price rounded off to the nearest 
thousand 

[CL.49] 

28. AmountofBonusforearlycompletion Amount of bonus for 
earlycompletion of work shall be 
givenas per Section-3. 

[CL.50] 
DELETED 
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29. MaximumlimitofbonusforearlyCom
pletion of work 

5percentoftheContract Price. [CL.50] 
DELETED 

30. Theamountofthe advancepaymentare:-DELETED [CL.51&52] 

#NatureofAdvances Amount(Rs.)Conditionstobefulfil
led 

 

i. Mobilization :- 
10%ofthecontract Price 

On submission of 
unconditionalBank Guarantee. (to 
be drawnbefore the end of 20% of 
thecontract period). The 
contractormay furnish four bank 
guaranteesof 2.5 % of each valid 
for the fullperiod. 

 

ii. Equipment:- 
90% for new and 50% 
ofdepreciated value for 
oldequipment. Total amount will 
besubject to a maximum of 5% of 
theContract Price. 

After equipment is brought to 
site(provided the Engineer is 
satisfiedThat the equipment is 
required forperformance of the 
contract) andon submission of 
unconditionalBank Guarantee for 
amount ofadvance 

 

iii. SecuredAdv
ancefor 
Non-perish
 Deleted
able material 
Broughttosite 

  

(The advance payment will be paidto the Contractorno laterthan 28 daysafterfulfillment of 

theabove conditions). 

31. Repaymentofadvancepaymentformobilizationandequipment:-DELETED [CL.51.3] 

 Theadvanceloanshallberepaidwithpercentagedeductionfromtheinterimpaymentscertified

bytheEngineerundertheContract.Deductionshall commence in the next Interim Payment 

Certificate following that in which the 
total of all such payments to the Contractor has reached not less than 20 percent of 

theContract Price or 6 (six) months from the date of payment of first installment of 

advance,whichever period concludes earlier, and shall be made at the rate of 20 

percent(collectively for both Mobilization Advance and Equipment Advance) of the 

amounts of allInterim Payment Certificate until such time as the loan has been repaid, 

always providedthattheloanshallbecompletelyrepaidpriortotheexpiryoftheoriginaltimefor 

completionpursuanttoClause17and28. DELETED 
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32. Deleted  

33. The securities shall be for the following minimum amounts equivalent 

As a percentage of the Contract Price : 

Performance Security for 5 percent of contract price plus Rs. …………….. 

(tobedecidedafterevaluationofthe bid)asadditionalsecurityinterms of 

ITB Clause 29.5. 

ThestandardformofPerformancesecurityacceptabletotheEmployer 

shall be an unconditional Bank Guarantee of the type as presented in 

Section 8 of the Bidding Documents. 

[CL.52] 

34. TheScheduleofOperatingandmaintenanceManuals…..N/ADELETED [CL.58] 

35. Thedatebywhich“as-

built”drawings(inscaleasdirected)in2setsarerequiredwithin28daysoftheiss

ueofcertificateofcompletionofthe 

wholeorsectionofthework,asthecasemaybe. 

[CL.58] 

DELETED 

36. Theamounttobewithheldforfailingtosupply“asbuilt”drawingsby 

theDaterequiredis Rs… .............. Lakhs. 

[CL.58] 

DELETED 

37. Thefollowingeventsshallalsobefundamentalsbreachofcontract: 

“TheContractorhas contravenedSubclause 7.1andClause 9ofGCC” 

[CL.59.2] 

38. Thepercentagetoapplythevalueoftheworknotcompleted 

representingtheEmployer’sadditionalcostforcompletingtheWorks 

shallbe20%. 

[CL.60] 

 
 
 
 

SignatureofContractor Executive Engineer 
BotadIrrigationDivision 

Botad 
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SECTION – 5 

TECHNICAL SPECIFICATION 
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Location details of dams to be surveyed 

 
Sr. 
No 

Name of Dam Location of the dam 

  Latitude Longitude 
1 Sukhbhadar 22.345316 71.539308 
2 Kaniyad 22.239783 71.626448 
3 Limbali 21.982107 71.469715 
4 Malpara 21.863231 71.545786 
5 Ghelo Itaria 21.9676069 71.3837427 
6 Bhimdad 22.0855305 71.5738517 
7 Khambhda 22.1618813 71.7917873 
8 Utavali Gunda 22.1996772 71.7666171 
9 Goma 22.2408643 71.5020564 

   
 
 
 
 
 
 
 
 
 
 
 
 



27
5 

1.  

GENERAL TECHNICAL SPECIFICATIONS FOR SURVEY WORK 
 
 
1. Scope of Work 
The work comprises carrying out detailed engineering surveys using Differential Global 
Positioning System (DGPS) and other modern survey instruments for collection of accurate field 
data required for planning, design, and execution of civil engineering works such as earthen 
bunds, canals, river channels, reservoirs, and associated structures. 
The scope includes establishment of control points, alignment fixing, topographical survey, 
contour mapping, cross-sectioning, longitudinal profiling, data processing, preparation of 
drawings, and submission of all required deliverables in hard and soft formats. 
 
2. Survey Methodology 
All survey work shall be executed using DGPS technology (dual frequency preferred) along with 
Total Station, Auto Level, and other standard instruments wherever required. The methodology 
shall ensure high precision and reliability of data. 
Primary and secondary control points shall be established with reference to known benchmarks. 
These control points shall be properly marked, documented, and preserved for future reference. 
Traversing, leveling, and coordinate fixing shall be carried out using standard surveying practices. 
Adequate observations shall be taken to ensure redundancy and accuracy, and necessary 
corrections such as atmospheric corrections, instrument errors, and datum adjustments shall be 
applied during data processing. 
 
3. Accuracy and Standards 
The survey shall achieve sub-meter level accuracy or better for DGPS observations. Vertical 
accuracy shall be maintained as per project requirements and standard engineering practices. 
All works shall conform to: 

 Bureau of Indian Standards (BIS) codes  
 Survey of India guidelines  
 Relevant IS/IRC codes and specifications  
 Good engineering practices  

Any deviation from specified accuracy limits shall require re-observation at no extra cost. 
 
4. Coverage and Data Collection 
The survey shall cover the entire project area including all natural and man-made features. The 
extent of survey shall be sufficient to capture terrain characteristics and surrounding features 
necessary for design purposes. 
Data to be collected shall include, but not be limited to: 

 Ground levels and spot elevations  
 Existing roads, buildings, culverts, bridges, and structures  
 Utilities such as िबजलीlines, પાણીpipelines, drainage lines, etc.  
 Rivers, streams, ponds, and जलिनकाय 
 Trees, vegetation, and other obstructions  
 Boundaries and important landmarks  

Sufficient density of observations shall be ensured to produce accurate terrain models and 
profiles. 
 
5. Cross-Sections and Longitudinal Profiles 
Cross-sections and longitudinal sections shall be derived from field data along required 
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1.  

alignments. The spacing of observations shall be adequate to represent true ground conditions 
and shall be refined in undulating terrain or where significant features exist. 
All sections shall clearly indicate chainage, reduced levels, offsets, and reference lines. Important 
features intersecting the alignment shall be recorded and reflected in the sections. 
 
6. Topographical Survey and Contouring 
Topographical surveys shall be conducted in a systematic grid or suitable pattern to capture 
terrain variation accurately. Sufficient spot levels shall be taken to generate reliable contour maps. 
Contours shall be generated at appropriate intervals as per project requirements, ensuring 
smoothness and correctness of terrain representation. Special attention shall be given to critical 
areas such as reservoir zones, drainage paths, and embankments. 
 
7. Data Processing and Software 
All collected data shall be processed using standard and approved software such as AutoCAD, Civil 
3D, GIS platforms, or equivalent. 
Processing shall include: 

 Adjustment of control points  
 Generation of Digital Terrain Models (DTM)  
 Preparation of contours, sections, and profiles  
 Coordinate transformation (if required)  

All drawings shall be properly layered, scaled, and geo-referenced where applicable. 
 
8. Drawings and Deliverables 
The contractor shall submit all outputs in both hard copy and soft copy formats. Deliverables shall 
include: 

 Survey drawings (plans, sections, contours)  
 Digital data files (raw and processed)  
 CAD drawings in standard formats (DWG/DXF)  
 Reports and documentation  

Drawings shall be neat, legible, and prepared to appropriate engineering scales. Soft copies shall 
be compatible with commonly used software. 
 
9. Quality Control and Verification 
The contractor shall implement a robust quality control system to ensure accuracy and reliability 
of data. Field observations shall be checked daily and verified with control points. 
The Engineer-in-Charge reserves the right to: 

 Inspect survey operations  
 Verify field data and calculations  
 Order re-survey in case of discrepancies  

No extra payment shall be made for rework due to errors or negligence. 
 
10. Equipment and Calibration 
All instruments used for the survey shall be: 

 Of reputed make  
 In proper working condition  
 Calibrated at regular intervals  
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1.  

11. Manpower Requirements 
The contractor shall deploy qualified and experienced personnel including: 

 Survey Engineer  
 DGPS/Total Station Operators  
 Skilled assistants  

All staff shall be capable of handling modern survey equipment and software. 
 
12. Documentation and Records 
Proper records shall be maintained for all survey activities, including: 

 Field books  
 Observation logs  
 Control point details  
 Calculation sheets  

Deliverables as mentioned in itemwise specification shall be considered for final payment.   
 
13. Safety and Site Conditions 
The contractor shall take all necessary precautions to ensure safety of personnel, equipment, and 
nearby structures. Necessary permissions shall be obtained for accessing private or restricted 
areas. 
Any damage caused during survey operations shall be the responsibility of the contractor. 
 
14. Compliance with Instructions 
The contractor shall strictly comply with all instructions issued by the Engineer-in-Charge during 
execution of the work. Any additional requirements necessary for completion of the survey shall 
be carried out without delay. 
All works shall also comply with the provisions mentioned in the relevant departmental 
correspondence, including directives issued by higher authorities from time to time. 
 
15. Mode of Measurement and Payment 
Measurement and payment shall be made as per the provisions specified in the Bill of Quantities 
(BOQ) and contract conditions. Only accepted and approved work shall be considered for 
payment. 
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1.  

Detailed item wise specification 
 
Item No. 1 – DGPS Survey for Alignment, Cross Section & Longitudinal Section 
 
This item includes carrying out a detailed survey using Differential Global Positioning System 
(DGPS) for establishing the alignment of earthen bunds and river tail channels. The survey shall be 
conducted using DGPS equipment having sub-meter or better accuracy. The alignment of the 
earthen bund and river tail channel shall be properly fixed, and cross-sections as well as 
longitudinal sections (L-section) shall be taken at intervals of 30 meters or at closer spacing as 
directed by the Engineer-in-Charge. The survey shall cover an area extending up to 150 meters on 
both sides if feasible of the alignment, and all existing natural and man-made features such as 
roads, structures, utilities, trees, and water bodies shall be accurately recorded. The collected data 
shall be processed using approved survey software for preparation of profiles and drawings. The 
deliverables under this item shall include cross-section drawings, longitudinal section profiles, 
and digital data in soft copy along with plotted drawings. Measurement for this item shall be 
carried out in kilometers (Km) as BOQ 
 
Item No. 2 – Topographical & Contour Survey using DGPS 
 
This item pertains to conducting a detailed topographical survey and preparation of contour maps 
for reservoir areas using DGPS instruments. The survey shall be carried out in a grid pattern of 30 
meters by 30 meters, with a contour interval of 0.5 meters to ensure adequate accuracy. The 
survey shall cover all existing natural and man-made features, and the reservoir area shall be 
surveyed from Full Reservoir Level (FRL) to Top of Dam (TOD). Sufficient spot levels shall be 
taken to maintain the accuracy of contour generation. The collected data shall be processed using 
standard software such as AutoCAD or GIS platforms for generating Digital Terrain Models (DTM) 
and contour maps if asked. The deliverables shall include contour plans in AO size sheets along 
with one hard copy and one soft copy, including complete digital survey data. Measurement for 
this item shall be carried out in hectares (Ha). Consultant may interpolate the existing data with 
the new survey work if needed by the engineer in charge without any extra cost to carrie out the 
task. 
 
Item No. 3 – Preparation of Cross Sections and L-Section Computation 
 
Under this item, the work includes processing of field survey data for generating cross-sections 
and preparing the necessary outputs. The cross-sections shall be computed using appropriate 
software at intervals of 30 meters for river channels and 100 meters for earthen bunds. The 
sections shall incorporate existing ground levels along with alignment references and shall be 
generated using standard software tools. The output shall be provided in soft copy in standard 
formats such as CAD or PDF. Additionally, printed copies of the cross-sections shall be provided in 
A3 size sheets with suitable and readable scales, and extra copies shall be supplied as required. 
The deliverables shall include both soft and hard copies of cross-sections, and measurement for 
this item shall be carried out in numbers (No.). 
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1.  

Item No. 4 – Preparation of Longitudinal Section (L-Section) 
 
This item involves the preparation of longitudinal sections (L-sections) for earthen bunds and 
river tail channels based on the surveyed data. The L-sections shall be prepared using the levels 
obtained during the survey along the alignment, and the plotting scale shall be appropriate for 
engineering analysis. Each A3 size sheet shall generally cover a length of approximately 500 
meters. The profiles shall clearly indicate ground levels, chainage, and all important features along 
the alignment. The deliverables shall include L-section drawings in A3 size along with both soft 
and hard copies. Additional printed copies shall also be provided as directed, maintaining the 
same specifications as the original drawings. Measurement for this item shall be carried out in 
numbers (No.). 
 

 
Note: Surveyor shall fullfill all the requirement mentioned in the letter of Superintending 

Engineer No CDO/C/CDSE REVISE HYDROLOGY/35, Dt.17/02/2026 
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1.  

Payment Terms  
 
•  Payment shall be made item-wise as per the BOQ rates quoted by the contractor and accepted 

by the Department. 
•  No separate payment shall be made for mobilization, demobilization, transportation of 

equipment, manpower deployment, consumables, calibration, data processing, or report 
preparation, as the same shall be deemed to be included in the quoted rates. 

•  Interim payment, if permitted, may be released after completion of field survey and submission 
of preliminary data, subject to certification by the Engineer-in-Charge. 

•  Final payment for each item shall be released only after: 
 Completion of the respective survey work, 
 Submission of all deliverables (hard & soft copies) as per Technical Specification, 

•  Any deficiencies, discrepancies, or re-survey required during verification shall be rectified by 
the contractor at no extra cost. 
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SECTION - 6 

FORMOFBID 
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1.  

FORMOFBID 

DescriptionoftheWorks: 

 
 
 

 
BID 

 
To : 

 
 
 

Address : 
 
 

1.0 We offer to execute the Works described above and remedy any defects therein in 

conformity with the conditions of Contract, specification, drawings, Billof Quantities and 

Addendaforthesum(s)of  

 

( ) 

 
2.0 We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably 

possible after the receipt of the Engineer’s notice to commence, and to complete the 

whole of the Works in the Contact within the time stated in the document. 

 
3.0 We agree to abide by this Bid for the period of 120 Days from the date fixed forreceiving 

the same, and it shall remain binding upon it and may be accepted at any time before the 

expiration of that period. 

 
4.0 Unless and until a formal Agreement is prepared and executed this Bid, together with 

your written acceptance thereof, shall constitute a binding contract between us. 

 
5.0 Weunderstandthatyouarenotboundtoacceptthelowestoranytenderyoumay receive. 

Datedthis dayof ___________________________ 20 

Signature  inthecapacityof  dulyauthorizedto 

sign bids for and on behalf of    

 (inblockcapitalsortyped) 
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Address:-   

 
 
 

Witness:- 

 
 
 

Address:- 

 
 
 

Occupation:- 
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SECTION - 7 

BILL OFQUANTITIES 
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1.  

BILLOF QUANTITIES 

Preamble 
 

1.0 The bill of Quantities shallbe readin conjunction withthe Instructions to Bidder, 
Conditions of Contract, Technical Specifications and Drawings. 

 
2.0 The quantities given in the Bill of Quantities are estimated and provisional, and 

aregiventoprovideacommonbasisforbidding.Thebasisofpaymentwillbethe 
actualquantities ofworkorderedandcarriedout, as measuredbytheContractor and 
verified by the Engineer and valued at the rates and prices tendered in the 
pricedBillofQuantities,whereapplicable,andotherwiseatsuchrates andprices as 
the Engineer may fix within the terms of the Contract. 

3.0 The rates and prices tendered in the priced Bill of Quantities shall, except in sofar 
as it is otherwise provided under the Contract, include all constructional plant, 
layout, supervision, materials, erection, maintenance, insurance, profit, taxes and 
duties, together with all general risks, liabilities and obligations set out or 
implied in the Contract. 

 
4.0 TheratesandpricesshallbequotedentirelyinIndianCurrency. 

5.0A rate or prices shall be entered against each item in the Bill Quantities, whether 
quantitiesare statedornot. The cost ofItemsagainst whichContractorhas failed to 
enter a rate or price shall be deemed to be covered by other rates and prices 
entered in the Bill of Quantities (in case of Item rate contract). 

6.0 ThewholecostofcomplyingwiththeprovisionsoftheContractshallbeincluded in the 
items provided in the priced Bill of Quantities, and where no Items are provided 
the cost shall be deemed to be distributed among the rates and prices entered for 
the related items of Work. 

 
7.0 General direction and descriptions of work and materials are not necessarily 

repeated or summarized in the Bill of Quantities. References to the relevant 
sections of the contract documentation shall be made before entering rates or 
prices against each item in the Bill of Quantities. 

 
8.0 The method of completed work of payment shall be in accordance with the 

specification for Road and Bridge works. For building works specifications for 
building are to be followed. 

 
9.0 ErrorswillbecorrectedbytheEmployerforanyarithmeticerrorspursuantto 

Clause29oftheInstructionstoBidder. 

10.0 Rock is defined as all materials which, in the opinion of the Engineer, 
requiredblasting, or the use of metal wedges and sledgehammers, or the use 
ofcompressedairdrilling forits removal, and whichcannot be 
extractedbyrippingwith a tractor of at least 150 kw with a single rear mounted 
heavy duty ripper
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BILLOF QUANTITIES 
 

(A) PercentageRateTender(UptoINR50Cr.) 
 

Item
No. 

Description of Item (with brief 
specificationandreferencetobookof 

specifications) 

Quantity Unit RateIn 
figures 

(Without
GST) 

Amount 

1 Surverying by DGPS including measuring of 
alingment of earthen dam/canal/proposed 
Checkdam and creating the cross section 
and longitudinal section profile at 30mt 
interval/or closer as directed and plotting 
etc complete. The survey work shall be 
carried out for 150 mt distance on both 
side. 

40.03 Km 11569.00 463107.07 

2 Survey by using own DGPS instrument for 
the topographical and contour survey work 
in 30x30 mt grid with 0.5 mt contour 
interval location all existing features with 
preparation and submission of survey 
drawing in AO size sheet in one Hard & soft 
copy etc complete. 

2385.24 Ha 1646.00 3926105.04 

3 Preparing of Cross-section and computing L-
Section and submission in required size 
paper etc complete. 
  

 

 (i) Computing cross-section by soft ware 
30m interval and sunmission by Softcopy. 
 

1334.00 NO 233.00 310822.00 

 (ii) Cross-section Printout A3 Size (Extra 
Copy) 4002.00 NO 13.00 52026.00 

4 Preparing of  L section as directed by 
Engineer in charge  and submission in 
required size paper  etc complete 
Computing L Section in A3 size  
 

80.00 NO 666.00 53280.00 

 (i) A3 size extra copy 
240.00 NO 13.31 3194.40 

 Total 4808534.51 
Forty eight lakh eight thousand five hundred thirty four rupees and fifty one paisa 
only. 

 
I am/we are willing to carry out the work at  % below/above percent (Should 
be written in figures and words) of the estimated rates mentioned above. Amount of My/Our 
tender works out as under :- 

 
EstimatedAmountPuttoTender EstimatedAmountPuttoTender 

Deduct  % Below Add  %Above 

Net Net 
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in words inwords 
 
1. TheContractorshallexhibitaboardwithdetailedspecificationanddetailsofworkas directed by 

the Engineer-In-Charge for which no extra payment shall be made. 

2. Thelabourcesswillbedeductedasperprevailingrulesi.e.1%oftheworkdone. 

3. GSTandIncometaxTDSwillbedeductedatasourcewhilemakingpaymentsofbills 

4. Above Quantity for survey are based on interpretation from the design graphs & maps and are 

subjected to vary & hence excess or saving on the above quantity may arise & payment of the 

same shall be considered often the pier approval of competent authority as per prevailing 

rules & Regulations.  

 

 

SignatureofContractor 
ExecutiveEngineer 

BotadIrrigationDivision 

Botad 
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SECTION - 8 

SECURITIESANDOTHERFORMS 
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BIDSECURITY(BANKGUARANTEE) 
 
 

WHEREAS,----------------------------------------(nameofBidder)(hereinaftercalledthe“The 
 

Bidder”)hassubmittedhisbid Dated ------------------------(Date) for theconstruction of------- 
 

------(NameofContractorhereinaftercalled“the Bid”) 

 
KNOWALLPEOPLEbythesepresentsthatWe------------------------------------------------(nameof 

 
Bank)of(nameofcountry)havingourregistered officeat----------------------------------------- 

 
(hereinafter called “the bank”) are bound unto -------------------------------------------- (name of 

Employer)(hereinaftercalled“TheEmployer”)inthesumof* forwhichpayment well and truly to be 

made to the said Employer the Bank itself, his successors and assigns by these presents. SEALED 

with the Common Seal of the said Bank this ------------------------------------------------- dayof20 

THECONDITIONSoftheseobligationsare:- 
 
 

(1) IfafterBidopeningtheBidderwithdrawshisbidduringtheperiodofBidvalidity specified in 

the Form of Bid; 

 
OR 

 
(2) IftheBidderhasbeennotifiedoftheacceptanceofhisbidbytheEmployer during the 

period of Bid Validity : 

A. FailsorrefusestoexecutetheFormofAgreementinaccordancewith the 

Instructions to Bidders, if required; or 

B. FailsorrefusetofurnishthePerformanceSecurity,inaccordancewiththe 

Instructions to Bidders; or 

C. doesnotacceptthecorrectionoftheBidPricepursuanttoClause27 (Correction of 

Errors) 

 
WeundertaketopaytotheEmployeruptotheaboveamountuponreceiptof his 

first written demand, without the employer having to substantiate his demand, 

provided that inhis demand the Employer will notethat theamount claimedbyhim is 

due to him owing to the occurrence of one or any of the three conditions,specifying 

the occurred conditions or conditions. 
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This Guarantee will remain in force up to and including the date  **days 

afterthedeadlineforsubmissionofBidsassuchthedeadlineisstatedintheInstructions to 

Bidders or as itmay beextended by the Employer, notice of which extension (s) to the 

Bank is hereby waived. Any demand in respect of this guarantee should reach the Bank 

not later than the above date 

 
DATE--------------------------------------- SIGNATURE----------------------------------- 

 
 
 

WITNESS--------------------------------- SEAL------------------------------------------- 
 
 

 
 

 
(Signature,nameandaddress) 

 
 

*TheBiddershouldinserttheamountof the guaranteeinwords andfiguresdenominatedin 

Indian Rupees. This figure should be the same as shown in Clause 16.1(Bid Security) of the 

Instructions to Bidders. 

** 45 days after the end of the validity period of the Bid. Date should beinserted by the 

Employer before the Bidding documents are issued. 
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PERFORMANCESECURITY 

TO, 

- ----------------------------------------------------------------------------------- (NameofEmployer) 

- ------------------------------------------------------------------------------------- (AddressofEmployer) 

------------------------------------------------------------------- 

WHEREAS-----------------------------------------------------------(nameandaddressofcontractor) 

(hereaftercalled“theContractor”)hasundertaken,inpursuanceofContractsNo.------------------ 

-------dates--------------------------toexecute-----------------------(nameofContractandbrief description of 

Works) (hereinafter called “The Contract”) 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as 

security for compliance with his obligation in accordance with the Contract. 

 
ANDWHEREASwehaveagreedtogivetheContractorssuchabankGuarantee: 

 
NOW THEREFORE we hereby affirmthat weare the Guarantorand responsibleto youon behalf of 

the Contractor,up to a total of ------------------------------------------ (amount of guarantee)*(in 

words), such sum being payable in types and proportions of currencies in which the Contract 

prices is payable, and we undertake to pay you, upon your first written demand and without 

cavil orargument, any sum or sums within the limits of----------------------- 

----------------- (amount of guarantee) as aforesaid without your needing to prove or to show 

grounds or reasons for your demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the contractor before 

presenting is with the demand. 

We further agree that no change or addition to or other modification of the terms of 

theContracttooftheWorks to beperformedthereunderorofanyof theContractdocuments which 

may be made between your and the Contractor shall in any way release us from any liability 

under this guarantee, andwe hereby waive notice of any suchcharge, addition or modifications. 

This guarantee shall be valid until 60 days from the date of expiring of the Defect Liabilities 

period. 

SignatureandSealoftheguarantor-------------------- 

NameofBank----------------------------------------------- 

Address------------------------------------------------ 

Date--------------------------------------------------- 
 

* AnamountshallbeinsertedbytheGuarantor,representingthepercentagethe Contract price 
specified in the Contract denominated in Indian Rupees. 
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TO, 

ADDITIONALPERFORMANCESECURITY 

[Clause34.1.(A)] 

- ----------------------------------------------------------------------------------- (NameofEmployer) 
- ------------------------------------------------------------------------------------- (AddressofEmployer) 

------------------------------------------------------------------- 

 
WHEREAS ------------------------------------------------(Nameandaddressof 
contractor)(hereaftercalled“TheContractor”)hasundertaken,inpursuanceofContractsNo.-- 

-----------------------dates--------------------------toexecute ----------------- (NameofContractandbrief 
descriptionofWorks)(hereinaftercalled“The Contract”) 

 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 

shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as 

security for compliance with his obligation in accordance with the Contract. 

 
ANDWHEREASwehaveagreedtogivetheContractorssuchabankGuarantee: 
NOW THEREFORE we hereby affirmthat weare the Guarantorand responsibleto youon 

behalfoftheContractor,uptoatotalof------------------------------------ 
(amount of guarantee)-------------------------------------------------(inwords),suchsumbeing payable 

in types and proportions of currencies in which the Contract prices is payable, and we 
undertake to pay you, upon your first written demand and without cavil orargument, any sum 
orsumswithinthelimitsof ---------------------------------------------(amountofguarantee)asaforesaid 
without your needing to prove or to show grounds or reasons for your demand for the sum 
specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the contractor before 
presenting is with the demand 

 
We further agree that no change or addition to or other modification of the terms of 
theContracttoof theWorks to be performedthereunder orofanyof theContract documents which 

may be made between your and the Contractor shall in any way release us from any liability 
under this guarantee, andwe hereby waive notice of any suchcharge, addition or modifications. 
This guarantee shall be valid until 28 days from the project completion date. 

 

 
SignatureandSealoftheguarantor---------------------------- Name 

of Bank ----------------------------------------------- 
Address------------------------------------------------ 
Date--------------------------------------------------- 
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BANKGUARANTEEFORADVANCEPAYMENT 

TO, 
 

 (NameofEmployer) 

 (AddressofEmployer) 

 (NameofContractor) 

 
Gentlemen, 

 
InaccordancewiththeprovisionsoftheConditionsofContract,sub-clause 51.1 (“Advance 

Payment”) of the above mentioned Contract, -------------------------------------- (name

 andaddressofContractor)(hereinaf

tercalled“theContractor”)shalldepositwith(nameof 

Employer)abankguaranteehisproperandfaithful performanceunderthesaid Clauseof the 

Contract in an amount of (amount of Guarantee)* - - in words). 

We,the  (bank of financial institution), as instructed by the Contractor, agree 

unconditionally and irrevocably to guarantee as primaryobligator and not as Suretymerely, the 

payment to ---------------------------------------- (name of Employer) on his first demand without 

whatsoever rightof obligation on our part and without his first claim to the Contractor, in the 

amount not exceeding ---------------------(amountofguarantee)* words) 

- -------------------------------------------------- (in 
 

We further agree that no change or addition to or other modifications of the terms of the 

Contractor or Works to be performed thereunder or of any of the Contract documents which 

maybemadebetween ------------------------------------ (nameofEmployer)andtheContractor,shall 

inanywayreleaseus from anyliabilityunder this guarantee,and we herebywaive notice ofany 

such change, addition or modifications. 

 
This guarantee shall remain valid and in full effect from the date of the advance payment under 

theContractuntil --------------------------------------- (nameofemployer)receivesfullrepaymentof 

thesameamountfromthecontractor. 

YOUR’STRULY 
 

Signature andSeal  

Name of Bank/ Financial Institution    

Address   

Date   

 

*AnamountshallbeinsertedbythatBankorFinancialInstitutionrepresentingtheamountof the 
Advance Payment, and denominated in Indian Rupees. 



(Letterheadpaperofthe 
 

 

To, 
 

 
 
 

 

DearSirs, 

This is to notify you that your Bid dated 

execution of the 

ofthecontractandidentificationnumber,as

Contract Price of Rupees  

(amount in words and figures) as corrected and modified inaccordance with the 

Instructions to Bidders* is hereby accepted by our agency.

 
Youarerequestedtofurnishperformancesecuri

34.1ofITBforanamountequivalenttoRs. 

ofacceptanceuptobeyond60days

i.e. up to  

SecurityforanamountequivalenttoRs.shallbevalidbeyond28(twenty

Project Completion Date i.e. up to 

which action as stated in Para 34.3 of ITB will be taken.

 

 

 

 
 
 

 
* Delete “Corrected and” or and modified if only one of these actions applies. 

Delete as corrected and modified in accordance with the Instructions to 
Bidders, if corrections or modifications

LetterofAcceptance 

(Letterheadpaperofthe Employer) 

 

 (Nameandaddress ofthe Contractor) 

This is to notify you that your Bid dated  

 

ofthecontractandidentificationnumber,as given in the Instructions to Bidders) for the 

 

(amount in words and figures) as corrected and modified inaccordance with the 

Instructions to Bidders* is hereby accepted by our agency. 

Youarerequestedtofurnishperformancesecurity,intheformdetailedin

34.1ofITBforanamountequivalenttoRs. within10 days of the receiptofthisletter 

60daysfromthedateofexpiryofdefectsLiabilityperiod

 and the Additional Performance 

SecurityforanamountequivalenttoRs.shallbevalidbeyond28(twenty-eight) days of 

Project Completion Date i.e. up to   and sign the contract, failing 

which action as stated in Para 34.3 of ITB will be taken. 

YoursFaithfully 

AuthorizedSignatureNameand 
title of Signatory Name of 
Employer 

* Delete “Corrected and” or and modified if only one of these actions applies. 
Delete as corrected and modified in accordance with the Instructions to 
Bidders, if corrections or modifications have not been ffected. 

29
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 (date) 

 for 

 (Name 

given in the Instructions to Bidders) for the 

 ( ) 

(amount in words and figures) as corrected and modified inaccordance with the 

ty,intheformdetailedinpara 

of the receiptofthisletter 

period 

and the Additional Performance 

eight) days of 

and sign the contract, failing 

horizedSignatureNameand 

* Delete “Corrected and” or and modified if only one of these actions applies. 
Delete as corrected and modified in accordance with the Instructions to 
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IssueofNoticetoproceedwiththework 
 

(LetterheadoftheEmployer) 
 

 
 
 

 
To, 

- 
- ------------------------------ (da 

te) 

 (Nameandaddress ofthe Contractor) 
 
 
 

 

 

 
DearSirs, 

 
PursuanttoyourfurnishingtherequisitesecurityinITBClause34.1andsigningof the 

Contract for the construction of ata bid Priceof Rs.  . 

Youareherebyinstructedtoproceedwiththeexecutionofthesaidworksin accordance with 

the contract documents. 

 
Yoursfaithfully 

 

 
(Signature,nameandtitleofsignatory 
authorized To sign on behalf of 
Employer) 
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AGREEMENTFOR 
 

 
Thisagreement,madeonthedayof between(nameandaddress 

ofEmployer)(Hereinaftercalled“the Employer) and  (nameanaddress 

ofcontractor)hereinaftercalled“theContractor”ofthetheirpart. 

 
WhereastheEmployerisdesirousthattheContractorexecute  

Name and identification number of contract (hereinafter called “the works”) and the 

employer has accepted the Bid by the Contractor for the execution and completion of 

such works and the remedying of any defects therein, at a cost of Rs.   

 
NOWTHISAGREEMENTWITNESSETHASFOLLOWS 

1. In this Agreement, words and expression shall have the same meanings as are 

respectivelyassignedtothemintheconditionsofcontracthereinafterreferredto and 

they shall be deemed to form and be read construed as part of this Agreement. 

 
2. In Consideration ofthe payment to be made bythe Employerto the contractoras 

hereinafter mentioned, the Contractor hereby covenants with the Employer to 

executive and complete the works and remedy any defects therein in conformity 

in all aspects with the provisions of the contracts. 

3. The employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the works and the remedying the defects wherein 

contract price or such other sum as may become payable under the provisions of 

the Contract at the times and in the manner prescribed by the contract. 

 
4. TheFollowingdocumentsshallbedeemedtoformandbereadyandconstruedas part 

of this Agreement viz. 

 
(i) letterofAcceptance 

(ii) Noticetoproceedwiththe works: 

(iii) Contractor’sBid 
(iv) Conditionsofcontract:GeneralandSpecial 
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(v) ContractData 

(vi) Additionalconditions 

(vii) Drawings 

(viii) BillofQuantitiesand 

(ix) Anyotherdocumentslistedinthe Contract 

dataasformingpartoftheContract. 
 
 

InwitnesswhereofthepartiestheretohavecausedthisAgreementtobe executed the day and 

year first before written 

 
The Common seal of  Washereuntoaffixedinthepresenceof: 

Signed, sealed and Delivered by the said   

 
 
 
 

 
 

Inthepresenceof 
 
 
 
 

Bindingsignature of Employer   

 
BindingSignature of Contractor   
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UNDERTAKING 
(ForInvestment) 

 
I,theundersigneddoherebyundertakethatourfirmM/s .............................................. would 

investaminimumcashup to 25% of thevalue of the work during implementation of the 

contract. 

 
 

 

(SignedbyanAuthorizedofficerofthe firm) 
 
 

 

Titleofofficer 
 
 

 

Nameof firm 
 
 
 

 

DATE 
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UNDERTAKING 
(ForValidity) 

 

 
I,theundersigneddoherebyundertakethatourfirmM/s………………… 

……………..……………………………….. agree to abide by this bid for a period days for datefixed 

for receiving the same and it shall be binding on us and may be accepted at any time 

before the expiration of that period. 

 
 
 
 
 

(SignedbyanAuthorizedofficerofthe firm) 
 
 

 

Titleofofficer 
 
 

 

Nameof firm 
 

 

DATE 
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SECTION 9 

DRAWINGS 

NOT APPLICABLE 
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Sr. No. 

Componant Cost in Estimate 
% for price 
adjustment 

1 Labour 898006.03 19 
2 Cement 0 0 
3 Steel 0 0 
4 Asphalt 0 0 
5 POL 0 0 
6 Machinery 0 0 
7 Other  3910528.48 81 

Total 4808534.51 100 

 



1.  

Sr. No. Item Description Qty. Rate Total 
Amount 

Price Escalation Calculation 

Asp
hal

t 

St
ee
l 

C
e
m
e
nt 

Other  
Dies

el Oil Labour 

M
a
c

hi
n
e
r
y 

Total 

1 

Surverying by 
DGPS including 
measuring of 
alingment of 
earthen 
dam/canal/propo
sed Checkdam 
and creating the 
cross section and 
longitudinal 
section profile at 
30mt interval/or 
closer as directed 
and plotting etc 
complete. The 
survey work shall 
be carried out for 
150 mt distance 
on both side. 

40.03 11569.00 463107.07 0 0 0 416151.88 0 0 46955.19 0 463107.07 

2 

Survey by using 
own DGPS 
instrument for the 
topographical and 
contour survey 
work in 30x30 mt 
grid with 0.5 mt 

2,385.24 1,646.00 3926105.04 
0.0
0 

0.0
0 

0.
0
0 

3494376.60 0.00 0.00 431728.44 
0.
0
0 

3926105.04 



1.  

contour interval 
location all 
existing features 
with preparation 
and submission of 
survey drawing in 
AO size sheet in 
one Hard & soft 
copy etc complete. 

3 

Preparing of 
Cross-section 
and computing L-
Section and 
submission in 
required size 
paper etc 
complete.     

                    

  

(i) Computing 
cross-section by 
soft ware 30m 
interval and 
sunmission by 
Softcopy. 

1,334.00 233.00 310822.00 0 0 0 0 0 0 310822.00 0 310822.00 

  
(ii) Cross-section 
Printout A3 Size 
(Extra Copy) 

4,002.00 13.00 52026.00 0 0 0 0 0 0 52026.00 0 52026.00 

4 

Preparing of  L 
section as 
directed by 
Engineer in 
charge  and 
submission in 
required size 
paper  etc 
complete     

                    



1.  

  Computing L 
Section in A3 size  80.00 666.00 53280.00 0 0 0 0 0 0 53280.00 0 53280.00 

  (i) A3 size extra 
copy  240.00 13.31 3194.40 0 0 0 0 0 0 3194.40 0 3194.40 

        4808534.51       3910528.48     898006.03   4808534.51 

 

 

 

SignatureofContractor 
ExecutiveEngineer 

BotadIrrigationDivision 

Botad 

 


