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INVITATION FORBID
(IFB)



NATIONAL COMPETITIVE BIDDING

1. The Executive Engineer, Gir Somnath Irrigation Division, Veraval invites
bids for the construction of works detailed in the table. The bidders may submit

bids for any or all of the following works.

TABLE
Class of
Approximate Bid securit Cost of R; g;itera;lon
Sr. pp Y | document | Period of gory
Name of work value of works (Rs.)/EMD . of
No. / Tender | completion .
+(Rs.) (Rs) contractor if
Fee (Rs) .
Required
1 2 3 4 5 6 7
Construction of 6,92,05,184.79/- | 6,93,000.00/- | 12000/- 12 “A” Class & Above
Coastal Protection (Twelve)
Work At Village Month
1 [saiyad Rajpara In
Una Taluka Of Gir
Somnath District.

2. Prospective / Interested bidder may download the Bid Documents from website

https://www.nprocure.com free of cost till the Time and Date as mentioned on
online NIT at website https://www.nprocure.com.

However, Bidder who is submitting the Bid Online will have to pay the Bid Document
Fee / Tender Fee through Demand Draft only of any Schedule Bank payable at Gir
Somnath Irrigation Division, Veraval and in favour of ‘Executive Engineer, Gir
Somnath Irrigation Division, Veraval. Once the Bid is received online, Bid Document
/ Tender Fee will not be refundable. As Per GoG R&B Department’s Circular No.
PARACH/102/000/1B/221/(59)/C Dated.24/01/2007

The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against
Bid Security / EMD shall be submitted in electronic format through online (by
scanning) while uploading the bid, this submission shall mean that bid document /
tender fee and Bid Security / EMD has been received. Accordingly, the offer of only
those shall be opened whose Bid Document / Tender Fee and Bid Security / EMD
have been received electronically. However, for the purpose of realization of
Demand Draft, and FDR / Bank Guarantee bidder shall send the same in original
through R.P.AD. so as to reach to #‘Executive Engineer, Gir Somnath
Irrigation Division, Veraval , within 7 Days from the last day of bid submission.

Penaltative action for not submitting Demand Draft / FDR / Bank
Guarantee in original to Executive Engineer / Tender Inviting Authority by bidder
shall be initiated. WRD GR No. PRC-102014-1-MICell-K.1 Dated: 21/05/2022

4. Bids received online, will be opened on the time, date and place as specified in the

online NIT at website https://www.nprocure.com in the presence of the bidders or
their authorized representatives, who wish to remain present.
If the office happens to be closed on the day of opening of the bids as specified,

the bids will be opened on the next working day at the same time and venue.



http://www.nprocure.com/
http://www.nprocure.com/
http://www.nprocure.com/

6. #Bid Security (EMD) is Rs.6,93,000.0/-( equal to 1% of Estimated Amount put to
bid / tender and should be rounded off to the next thousand rupees.) as per GoG
Finance Department’s Circular No. FD/MSM/e-file/4/2025/2712/D.M.0. Date:-
01/04/2026 or as per their latest amendment

7. Other Information is as under:

A. Agencies can prepare and edit their offers a number of times before the end

of the tender submission date and time. After the tender submission date
and time, the bidder cannot modify / edit / withdraw their submitted offer in
any case. No written or online request in this regard shall be granted.

B. Offers in physical form will not be accepted in any case.
C. Demand Draft purchased by the other then bidder and issued after the last date of
submission of Bids, will not be considered or accepted.

D. The cost incurred by the contractor for this offer for clarification or attending
discussion, conferences or site visits will not be reimbursed by the Employer or
Engineer-in-Charge.

E. Conditional tender shall not be accepted.

F. Any changes, addition, alternation made in the prescribed form attached with tender
are liable to be rejected.

G. Any change in format or conditional Bank Guarantee will not be accepted and the
bidder will be considered non-responsive.

H. All the bidders are instructed to fill in information strictly in accordance with the
format given in the checklist /qualification document / tender document.

[. Itis mandatory for the bidders to supply each and every information as asked strictly
in electronic format at appropriate places only.

J. Blank / insufficient information shall be treated as nil information and shall result in
disqualification.

K. Even if the bidder has been qualified in a similar or larger size of project in the past,
it shall not be deemed to be a ground / reason for not giving required information for
this work / bid.

L. Information supplied for earlier projects shall not be considered while evaluation of
this bid. The Government will not ask for any other information, unless it is found
absolutely necessary by the competent authority.

M. Iffound necessary, the contractor will be intimated for negotiation,

# For the works costing up to Rs. 7.5 crore (WRD Works), R s . 7.0 crore (ROAD/
BRIDGE/ BUILDING WORKS), Rs. 0.5 Crore (Electrical Works) kindly refer to GoG
NWRWS & K Department’s Circular No. Paracha/1097/1397(11)/pa.fa./
MICELL(k-1) dated 18/01/2018 and Dated30/09/2022

For the works costing under Rs. 7.5 crore for Construction work of Water Resources
Department, Rs. 7.0 crore for Roads, Bridges and Building and Rs. 050 crore for Electrical
work following documents shall be submitted in electronic format only through online
by scanning and the (i) Bid Document Fee / Tender Fee (ii) Bid Security / EMD should be
sent in original to the Tender opening authority through RPAD, so as to reach the
Executive Engineer within 7 days from last day of submission of Bid.

(1) Bid Document Fee / Tender Fee
(i) Bid Security / EMD (not valid less than 180 days) or Valid EMD Exemption



Certificate of Appropriate Class of Registration of Approved Contractors
(iii) Registration Certificate of Appropriate Class

(iv) Registration—Certificate—of special-category - Road/Building—and
c L/IL/IIL i ired

(v) GST Number and l,)an card.
(vi)  All other required details as per stated in the Tender Documents and as per
Section -10 Documents to be furnished by Bidder.

Signature of Contractor Executive Engineer
Gir Somnath Irrigation Division

Veraval



SECTION -1
INSTRUCTIONS TO BIDDERS
(ITB)
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1.2

1.3

2.1

3.1
3.2

4.2
4.3
4.4
4.5

A. GENERAL

Scope of Bid

The Employer (Named in Appendix to ITB) invites bids for the Construction of works
(as defined in these documents and referred to as ‘the works”) detailed in the table
given in IFB. The bidders may submit bids for any or all of the works detailed in the
table given in IFB.

The successful bidder will be expected to complete the works by the intended
completion date specified in the Contract data.

Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their
derivatives (bidder/ tenderer, bid / tender, bidding/ tendering, etc.) are synonymous.

Source of Funds

The expenditure on this project will be met from the budget of Govt. of Gujarat /
Govt. of India for centrally sponsored projects.

Eligible Bidders

This Invitation for Bids is open to all eligible bidders.

All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
statement that the Bidder is neither associated, nor has been associated, directly or
indirectly, with the consultant or any other entity that has prepared the design,
specifications, and other documents for the Project or being proposed as Project
Manager for the Contract. A firm that has been engaged by the Employer to provide
consulting services for the preparation or supervision of the works, and any of its
affiliates, shall not be eligible to bid.

Qualification of the Bidder

All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
preliminary description of the proposed work method and schedule, including
drawings and charts, as necessary. The proposed methodology should include a
program of construction backed with equipment planning and deployment duly
supported with broad calculations and quality assurance procedures proposed to be
adopted justifying their capability of execution and completion of work as per
technical specifications, within stipulated period of completion.

Deleted
Deleted
Deleted
QUALIFICATION CRITERIA:
(Applicableforthe we hich
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4.5.4. Personnel Capabilities.

4.5.5.

4.5.6.

Availability for his work of personnel with adequate experience as required; as per
Appendix.

Equipment Capabilities

Based on the studies carried out by the Engineer, the minimum suggested major
equipment to attain the completion of works in accordance with the prescribed
construction schedule are shown in the Appendix.

The bidders should, however, undertake their own studies and furnish
with their bid, a detailed construction planning and methodology supported with
layout and necessary drawings and calculations to allow the employer to review
their proposals. The numbers, types and capacities of each plant/equipment shall
be shown in the proposals along with the cycle time for each operation for the
given production capacity to match the requirements.

Financial Position

The Applicant should give undertaking that he has access to, or has available, liquid
assets (aggregate of working capital, cash in hand and uncommitted bank
guarantees) and / or credit facilities up to 25 percent of the value of the contract /
contractsapplied.

4.5.9.

Disqualification

Even though the applicants meet the above criteria, they are subject to be
disqualified if they have:

Made misleading or false representation in the forms, statements submitted, and /
or Record of poor performance such as abandoning the work, rescinding of
contract for which the reasons are attributable to the non - performance of the
contractor; consistent history of litigation awarded against the applicant or
financial failure due to bankruptcy. The rescinding of contract of a joint venture
on account of reasons other than non - performance, such as Most Experienced
partner of joint venture pulling out, court directions leading to breaking up of a
joint venture before the start of work, which are not attributable to the poor
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performance of the contractor will, however, not affect the qualification of the
individual partners-




4.8 Even though the bidders meet the above qualifying criteria, they are subject
to be disqualified if they have:

- Made misleading or false representation in the forms, statements
and Attachments the submitted in proof the qualification requirements; and
/ or Record of poor performance such as abandoning the works, not
properly completing the contract, inordinate delay in completion, litigation
history, or financial failures etc.; and/ or
- Participated in the previous bidding for the same work and had quoted
unreasonably high bid prices and could not furnish rational justification to the
employer.

5. One bid per bidder

5.1. Each bidder shall submit only one bid for one package. A bidder who submits or
participates in more than one bid (other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause all the proposals with
the bidder’s participation to be disqualified.

6. Cost of Bidding

6.1. The bidder shall bear all costs associated with the preparation and submission of his
Bid, and the Employer will in no case be responsible and liable for those costs.

7. Site Visit

7.1. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and
examine the Site of work and its surrounding and obtain all information that may be
necessary for preparing the Bid and entering into a contract for construction of the
Works.

The costs of visiting the site shall be at the Bidder’s own expense.

Signature of Contractor Executive Engineer
Gir Somnath Irrigation Division
Veraval

14
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B. BIDDING DOCUMENTS

8. Content of Bidding Documents
8.1  The set of bidding documents comprises the documents listed below and addenda
issued in accordance with Clause 10:

Section Particulars Volume No.

- Invitation for Bids

1 Instructions to Bidders [
2 Qualification Information, and other forms

3 Conditions of Contract

4 Contract Data

5 Technical Specifications Il
6 Form of Bid I11
7 Bill of Quantities

8 Securities and other forms

9 Drawings IV
10 Documents to be furnished bybidder \Y

8.2.  Volumes [, I, III and IV are available online and documents to be furnished by the
bidder in compliance to section 2 will be prepared by him and furnished as Volume- V
in two parts (refer clause 12).

8.3.  The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms, technical specifications, bill of quantities, forms, Annexes
and drawings in the Bid Document. Failure to comply with the requirements of Bid
Documents shall be at the bidder’s own risk. Pursuant to clause 26 hereof, bids
which are not substantially responsive to the requirements of the Bid Documents
shall be rejected.

9. Clarification Bidding Documents

9.1 A prospective bidder requiring any clarification of the bidding documents may
notify the Employer in writing or through E-mail at the Employer’s address
indicated in the invitation to bid. The Employer will respond to any request for
clarification which he received earlier than 15 days prior to the deadline for
submission of bids. Employer’s response will be published on website including a
description of the enquiry but without identifying its source.




10. Amendment of Bidding Documents

10.1 Before the deadline for submission of bids, the Employer may modify the bidding
documents by issuing addenda.

10.2.  Any addendum thus issued shall be part of the bidding documents. The Employer
will assume no responsibility for the same.

10.3. To give prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer may, at his discretion, extend as
necessary the deadline for submission of bids, in accordance with Sub-Clause 20.2

below.
Signature of Contractor Executive Engineer
Gir Somnath Irrigation Division
Veraval

16
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11.

11.1

12.

12.1.

12.2.

12.3.

C. PREPARATION OF BIDS
Language of the Bid
All documents relating to the bid shall be in the English language.
Documents Comprising the Bid

The bid be submitted by the bidder as Volume V of the bid document (refer Clause
8.1) shall be in two separate parts:

Part 1 shall be named “Technical Bid” and shall comprise

(1) Bid Security in the form specified in Section 8

(v) Undertaking that the bid shall remain valid for the period specified in Clause
15.1

PartII shall be named “Financial Bid” and shall comprise

(i) Form of Bid as specified in Section 6

(ii) Priced Bill of Quantities for items specified in Section 7

The Bidder shall submit the details / information pertaining to each parti.e.

technical as well as financial and must be submitted online only.
Following documents will be deemed to be part of the bid.

13.

13.1

13.2

Section Particulars Volume No.

Invitation for Bids (IFB)

Instruction toBidders Volume |
Conditions of Contract

Contract Data

Specifications Volume II
Drawings Volume IV

O U1 D W =

Bid Prices

The Contract shall be for the whole works as described in Sub-Clause 1.1, based on
the priced Bill of Quantities submitted by the Bidder.

The bidder shall fill in rates and prices and line item total (both in figures and words)
for all items of the Works described in the Bill of Quantities along with total bidprice
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13.3

13.4

13.5

14.

14.1

15.

15.1

15.2

16.

16.1.

(Both in figures and words). Items for which no rate or price is entered by the bidder
will not be paid for by the Bill of Quantities.

All duties, taxes, and other levies except GST payable by the contractor under the
contract, or for any other cause shall be included in the rates, prices and total Bid
Price submitted by the Bidder. (GST will be paid extra)

Deleted

The rates and prices quoted by the bidder are subject to adjustment during the
performance of the Contract in accordance with the provisions of Clause 47 of the
Condition of Contract (Irrespective of the time limit and Bid Amount)

Currencies of Bid and Payment

The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees.
All payments shall be made in Indian Rupees.

Bid Validity

Bids shall remain valid for a period of not less than 120 days after the deadline date
forbid submission specified in Clause 20.

In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request that the bidders may extend the period of validity for a specified period.
A bidder may refuse the request without forfeiting his bid security. A bidder agreeing
to the request will not be required or permitted to modify his bid, but will be required
to extend the validity of his security for a period of the extension, and in compliance
with Clause 16 in all respects.

Bid Security

The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in
column 4 of the table of IFB for this particular work. This Bid security shall be in favor
of Employer as named in Appendix and may be in one of the following forms;

a. Bank Guarantee from any scheduled Indian bank, in the format given in Volume
[II. (Bank Guarantee is applicable only for Bid Estimated Amount of 01 Crore
and above) and Bank Guarantee of Schedule and Private Banks shall be considered
as per GoG Finance Department’s Circular No. FD/MSM/e- file/4/2024/2859/D.M.0O.
Date 01/05/2025 or as per their latest amendment.

b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank

approved by the Reserve Bank of India.
OR

# A Valid Bid Security / EMD Exemption Certificate issued by (1) Road & Building
Department or (2) Narmada Water Resources, Water Supply and Kalpsar Department
of Govt of Gujarat. Exemption Certificate is applicable only when Registration
Certificate of Appropriate Class and Category of Approved Contractors is
required as eligible criteria of bidder.



16.2.

16.3.

Bank guarantees (and other instruments having fixed validity) issued as
surety for the bid shall be valid for 45 days beyond the validity of the bid i.e.
total validity of 120+45 = 165 Days

Any bid not accompanied by an acceptable Bid Security and not secured as indicated
in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-

responsive.

16.4.  The Bid Security of unsuccessful bidders will be returned within 28 days of the end
of the bid validity period specified in Sub-Clause 15.1

16.5 The Bid Security of the successful bidder will be discharged when the bidder has signed
the Agreement and furnished the required Performance Security.

16.6. The bid Security may be forfeited

(a)

(b)
()

(d)

If the Bidder withdraws the bid after Bid opening during the period of Bid
validity.

If the Bidder does not accept the correction of the Bid Price, if any or

In the case of a successful Bidders, if the Bidder fails the specified time limit to
(i) Sign the Agreement; or

(ii) Furnish the requirement Performance Security.

#If found necessary, the bidder will be intimated for negotiation, He will be intimated
maximum three times within the validity period for negotiation, If contractor does
not respond in time, his Bid Security (EMD) will be forfeited and his tender will be
rejected. Punitive action will be taken on such contractors. (As per GoG R&B Dept’s Gr.
No.S/22/2017/639/D, Dt.08/06/2018)

17. Alternative Proposals by Bidders.

17.1. Bidders shall submit offers that fully comply with the requirements of the bidding
documents, including the conditions of contract (including mobilization advance or
time for completion), basic technical design as indicated in the drawing and
specifications. Conditional offers or alternative offers will not be considered further in
the process of tender evaluation.

18. Format and Signing of Bid

18.1. The Bidder shall prepare documents comprising the bid as described in Clause 12 of
these Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate
parts to be uploaded.

Signature of Contractor Executive Engineer

19

Gir Somnath Irrigation Division
Veraval



D. SUBMISSION OF BIDS

19. Deleted

20. Deadline for Submission of the Bids

20.1. Complete Bids must be received online by the Employer at the tender website
specified above not later than the date indicated in appendix.

20.2. The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause 10, in which case all right and obligation of
the Employer and the bidders previously subject to the original deadline will then be
subject to the new deadline.

21. Deleted

22. Modification and Withdrawal of Bids

22.1. Bidders may modify or withdraw their bids online before the deadline prescribed in
Clause 20 or pursuant to Clause 23.

22.2  Deleted

22.3.  No bid shall be modified or withdrawn after the deadline for submission of Bid.

22.4.  Withdrawal or modification of a bid between the deadline for submission of bids and
the expiration of the original period of bid validity specified in Clause 15.1 above
or as extended pursuant to Clause 15.2 may result in the forfeiture of the Bid security
pursuant to Clause 16.

Signature of Contractor Executive Engineer

20

Gir Somnath Irrigation Division
Veraval
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23.

E. BID OPENING AND EVALUATION

Bid Opening

23.1 The Employer will open all the Bids received including modifications made pursuant

23.2.
23.3.

23.4.

23.5.

23.6

23.7

23.8

23.9

to Clause 22, in the presence of the Bidders or their representatives who choose to

attend at time, date and the place specified in Appendix in the manner specified in

Clauses 20 and 23.3, In the event of the specified date of Bid opening being declared

a holiday for the Employer, the Bids will be opened at the appointed time and location

on the next working day.

Deleted.

The “Technical Bid” shall be opened. The amount, form and validity of the bid security

furnished with each bid will be announced. If the bid security furnished does not

conform to the amount and validity period as specified in the invitation for bid (ref.

Column 4 and paragraph 3), and has not been furnished in the form specified in Clause

16, the technical bid will not be opened.

(i) Subject to confirmation of the bid security by the issuing Bank, the bids
accompanied with valid bid security will be taken up for evaluation with
respect to the Qualification information and other information furnished in
part I of the bid pursuant to Clause 12.1.

(ii) If required, the bidder will be asked in writing to clarify his Qualification
Documents with respect to any required clarification.

(iii)  The bidders will respond in not more than 7 days of issue of the clarification
letter.

(iv)  Immediately (usually within 3 or 4 days), on receipt of these clarification the
Evaluation Committee will finalize the list of responsive bidders whose
financial bids are eligible for consideration.

Deleted

At the time of opening of “Financial Bid”, the names of the bidders were found

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only

these bidders will be opened. The responsive Bidders’ names, the Bid prices, the total
amount of each bid, any discount and such other details as the Employer may
consider appropriate, will be announced by the Employer at the opening.

the time of opening of “Financial Bid”, the names of the bidders were found

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only

these bidders will be opened. The responsive Bidders’ names, the Bid prices, the total
amount of each bid, any discount, and such other details as the Employer may
consider appropriate, will be announced by the Employer at the opening.

In case bids are invited for more than one package, the order for opening of the

“Financial Bid” shall be in order of Estimated amount of Bids from highest to lowest.

The Employer shall prepare minutes of the Bid opening, including the information
disclosed to those present in accordance with Sub-Clause 23.6.
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24
24.1

25.

25.1.

Process to be Confidential

Information relating to the examination, clarification, evaluation, and comparison of
Bids and recommendations for the award of a contract shall not be disclosed to Bidders
or any other persons not officially concerned with such process until the award to the
successful Bidder has been announced. Any effort by Bidder to influence the
Employer’s processing of Bids or award decisions may result in the rejection of his
Bid.

Clarification of Financial Bids

To assist in the examination, evaluation, and comparison of Bids, the Employer may,
at his discretion, ask any Bidder for clarification of his Bid, including breakdowns of
unit rates. The request for clarification and the response shall be in writing or by e-
mail, but no change in the price or substances of the Bid shall be sought, offered, or
permitted except as required to confirm the correction of arithmetic errors discovered
by the Employer in the evaluation of the Bids.

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating

to his Bid opening to the contract is awarded. If the Bidder wishes to bring additional
information to the notice of the Employer, it should do so in writing.

25.3. Any effort by the Bidder to influence the Employer in the Employer's bid evaluation,

26.

26.1

26.2

26.3

27.

bid comparison or contract award decision may result in the rejection of the Bidders’
bid.

Examinations of Bids and Determination of Responsiveness

During the detail evaluation of "Technical Bid", the Employer will determine whether
each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been
properly signed; (c) is accompanied by the required securities and; (d) is substantially
responsive to the requirements of the Bidding document. During the detailed
evaluation of the “Financial Bid”, the responsiveness of the bids will be further
determined with respect to the remaining bid conditions, i.e., priced bill of
quantities, technical specifications, and drawings.

A substantially responsive “Financial Bid” is one which confirms all the terms,
conditions and specifications of bidding documents, without material deviation or
reservation. A material deviation or reservation is one (a) which affects in any
substantial way the scope, quality, or performance of the Works; (b) which limits in
any substantial way, inconsistent with the Bidding documents, the Employer’s rights
or the Bidder’s obligations under the Contract; or (c) whose rectification would affect
unfairly the competitive position of other Bidders presenting substantially responsive
Bids.

If a “Financial Bid” is not substantially responsive, it will be rejected by the
Employer, and may not subsequently be made responsive by correction or withdrawal
of the non-conforming deviation or reservation.

Deleted



28.

29.

29.1.

29.2.
29.3.

29.4.

29.5.

29.6.

30.

Deleted
Evaluation and Comparison of Financial Bids

The Employer will evaluate and compare only the Bids determined to be substantially
responsive in accordance with Sub-Clause 26.2.

Deleted.

The Employer reserves the right to accept or reject any variation or deviation.
Variation and deviations and other factors, which are in excess of the requirements
of the Bidding documents or otherwise result in unsolicited benefits for the
Employer, shall not be taken in to account in Bid evaluation.

The estimated effect of the price adjustment conditions under Clause 47 of the
Conditions of Contact, during the period of implementation of the Contract, will not
be taken in to account in Bid evaluation.

If the Bid of the successful Bidder is seriously unbalanced in relation to the
Engineer’s estimate of the cost of work to be performed under the contract the
Employer may require the Bidder to produce detailed consistency of those prices with
the construction methods and schedule proposed. After evaluation of the price
analyses, the Employer may require that the amount of the performance security set
forth in Clause 34 be increased at the expense of the successful /bidder to a level
sufficient to protect the Employer against financial loss in the event of default of the
successful Bidder under the Contract.

A bid which contains several items in the bill of Quantities which are unrealistically
priced low and which cannot be substantiated satisfactorily by the bidder may be

rejected as non-responsive.

Deleted

Signature of Contractor Executive Engineer
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31.

31.1.

32.

32.1.

33.

33.1.

F. AWARD OF CONTRACT
Award Criteria

Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid

has been determined.

(1) to be substantially responsive to the Bidding documents and who has offered
the lowest evaluated Bid Price; and

In no case, the contract shall be awarded to any bidder whose available bid
capacity is less than the evaluated bid price, even if the said bid is the lowest evaluated
bid. The contract will in such cases be awarded to the next lowest bidder at his
evaluation bid price.

Employer’s Right to Accept any Bid and to Reject any or all Bids

Notwithstanding Clause 31, the Employer reserves the right to accept or reject any
Bid, and to cancel the Bidding process and reject all Bids, at any time prior to the
award of contract, without thereby incurring any liability to the affected bidder or
Bidder or any obligation to inform the affected Bidder or Bidders of the grounds for
the Employer’s action.

Notification of Award and Signing of Agreement

The Bidder whose Bid has been accepted will be notified of the award by the Employer
prior to expiration of the Bid validity period by cable, telex or facsimile confirmed
by registered letter. This letter (hereinafter and in the condition of contract called the
“Letter of Acceptance”) will state the sum that the Employer will pay the Contractor
in consideration of the execution, completion, and maintenance of the Works by the
Contractor as prescribed by the Contract (hereinafter and in the Contract called the
“Contract Price”).

33.2 The notification of award will constitute the formation of the contract, subject only to

33.3.

33.4.

34.

34.1.

the furnishing of a performance security in accordance with the provisions of Clause.

The Agreement will incorporate all agreements between the Employer and the
successful Bidder. It will be signed by the Employer and to the successful Bidder,
within 28 days following the notification of award along with the Letter of
Acceptance. Within 21 days of receipt, the successful Bidder will sign the Agreement
and deliver it to the Employer.

Upon the furnishing by the successful Bidder of the Performance Security, the
Employer will promptly notify the other Bidders that their Bids have been
unsuccessful.

Performance Security

(A) Within 10 (Ten) days of receipt of Letter of Acceptance, the successful
Bidder shall furnish to the Employer an irrevocable and unconditional
guarantee from a Bank in the form set forth in Section 8 (the “Performance
Security”) for an amount equal to 5% (five percent) of its Contract Price.
In case of bids mentioned below, the successful Bidder, along with the
Performance Security,



34.2.

34.3.

shall also furnish to the Authority an irrevocable and unconditional guarantee
from a Bank in the same form given at Section 8 towards an Additional
Performance Security (The “Additional Performance Security”) for an amount
calculated as under:

(a) If the Contract Price offered by the Selected Bidder is lower than 10% but
upto 20% of the Estimated Project Cost, then the Additional Performance
Security shall be calculated @ 20% of the difference in the (i) Estimated
Project Cost (as mentioned in Bid Document) - Minus 10% of the
Estimated Project Cost and (ii) Contract Price offered by the selected
Bidder.

(b) If the Contract Price offered by the Selected Bidder is lower than 20% of the
Estimated Project Cost, then the Additional Performance Security shall be
calculated @ 30% of the difference in the (i) Estimated Project Cost (as
mentioned in Bid Document) - Minus 10% of the Estimated Project Cost
and (ii) Contract Price offered by the selected Bidder.

(c) This Additional Performance Security shall be treated as part of the
Performance Security.

(B) The Performance Security shall be valid beyond 60 (Sixty) days from the stipulated
date of completion of the project and the Additional Performance Security shall be
valid beyond 28 (twenty-eight) days of Project Completion Date.

Performance Security shall become refundable/releasable within 15 days after
certified project completion date subject to Fulfillment of contractual obligation and
settlement of all dues and claims

If the performance security is provided by the successful Bidder in the form of a Bank
Guarantee, it shall be issued either (a) at the Bidder’s option, by a Nationalized/Scheduled
Indian bank or (b) by a foreign bank located in India and acceptable to the Employer. as per
GoG Finance Department’s Circular No. FD/MSM/e- file/4/2024/2859/D.M.0. Date
01/05/2025 or as per their latest amendment.
Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1 shall
constitute sufficient grounds for cancellation of the award and forfeiture of the Bid
Security.

36. Deleted

37.  Corrupt of Fraudulent Practices

37.1  The Employer will reject a proposal if it determines that the Bidder recommended for
award has engaged in corrupt or fraudulent practices in completing for the contract in
question and will declare the firm ineligible, either indefinitely or for a stated period of time,
to be awarded a contract with National Highways Authority of India/ State PWD and any
other agencies, if it at any time determines that the firm has engaged in corrupt or
fraudulent practices in completing for the contractor, or in execution.

37.2 Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of the
Conditions of Contract.

Signature of Contractor Executive Engineer
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N o Uk

8.

10.

11.
12.

13.
14.

15.

16.

APPENDIX TO ITB

Clause Reference With respect to Section -1

The Name of the Employer is Executive Engineer Gir Somnath Irrigation
Division, Veraval

Value of Work is Rs. 6,92,05,184.79/-

The cost of electric work is Rs. 0.00/-

The cost of water supply / sanitary works isRs. 0.00/-

Liquid assets and / or availability of credit facilities is Rs.1.74 Crore

Price level of the financial year 2026-27

The technical Bid will be opened at the office of the Superintending
Engineer, Salinity Ingress Prevention Circle, 2/7 Jilla Seva Sadan No.2,
Race Course Road, on dt as per NIT

Address of the Employer: 1) Executive Engineer, Gir Somnath Irrigation
Division, Veraval

Deleted

The bid should be submitted latest by As stated on online NIT

The bid will be opened at As stated on online NIT at website
https:// www.nprocure.com Or www.statetenders.gujarat.gov.in

The Bank Draft in favor of “Executive Engineer Gir Somnath Irrigation
Division, Veraval”

[Cl.23.1]

Deleted

v Ei il V Multiplvine fact

-1 2025-2026 110

-2 2024-2025 121

-3 2023-2024 133

-4 2022-2023 146

-5 2021-2022 1.61
Signature of Contractor Executive Engineer
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List of Key Personnel to be deployed on Contract Work
(Reference Cl. 4.5.4)

# Employment of a qualified site Engineer by the Contractor.

The Contractor shall employ full-time technically qualified staff during the execution of this
work as under: -

1. Two graduate Civil Engineers and Two diploma Civil Engineers when cost of the work
to be executed is more than Rs.50 lakhs.

. The Engineer so employed for the Government work
must have sufficient experience to handle the work independently. Such an Engineer
shall have to stay at the site of work and he shall not be entrusted with other duty except
this work.

In case the contractor or partner of the contractor firm is a Civil Graduate Engineer,
Employment of a separate Engineer will not be necessary provided that the Engineer
partner himself attends the execution of the work on the site.

Within 15 days of issue of work-order the Contractor will have to furnish to the Deputy
Executive Engineer-in-charge of the work the Name, Qualifications, copy of marksheet,
Color Photograph and the appointment order issued such engineers engaged for this
contract work. If 15 days after issue of work order such designated Site Engineers do
not resume or do not remain present on site of work, the recovery at the rate of
Rs.15,000-00 per month per Engineer will be made from the bills/deposit/dues of the
contractor. Such recovery shall be non-refundable.

Signature of Contractor Executive Engineer
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SECTION - 2
QUALIFICATION INFORMATION
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SAMPLE FORMAT FOR EVIDENCE OF ACCESSTO OR
AVAILABILITY OF CREDIT FACILITIES

(CLAUSE 4.5.6 OF ITB)

BANK CERTIFICATE

This is to certify that M/s. isareputed company

with a good financial standing.

If the contract for the work, namely isawarded to the

above firm, we shall be able to provide overdraft/credit facilities to the extent of

Rs. to meet their working capital requirements for executing the above

during the contract period.

(Signature)
Name of Bank
Senior Bank Manager

Address ofthe Bank
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AFFIDAVIT

I, the undersigned, do hereby certify that all the statements made in the required
attachments are true and correct.

. The undersigned also hereby certifies that neither our firm M/s.

have not abandoned any work of
Government of Gujarat/Government of India/any Board or Corporation under
Government of Gujarat/Government of India nor any contract awarded to us for
such works have been rescinded, during last five years prior to the date of this
bid.

The undersigned hereby authorize(s) and request (s) any bank, person, firm or
corporation to furnish pertinent information deemed necessary and requested by
the Department to verify this statement or regarding any (our) competence and
general reputation.

The Undersigned understands and agrees that further qualifying information may
be requested, and agrees to furnish any such information at the request of the
Department/ Project implementing agency.

(Signed by an Authorized Officer of the Firm)

Title of Officer

Name of Firm

Date
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UNDERTAKING

I the undersigned do hereby undertake.......... that our firm
M /S ettt would invest a minimum cash

up to 25% of the value of the work during implementation of the contract.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE



UNDERTAKING
(For Validity)

I, the undersigned do hereby undertake that OUT firM M/S o ssesssssseens
...................................... agree to a bide by this bid for a period................days for date fixed for
receiving the same and it shall be binding on us and may be accepted at any time before the

expiration of that period.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE

37
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SECTION -3
CONDITIONS OF CONTRACT
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1.1

CONDITIONS OF CONTRACT

A. GENERAL.
Definitions

Terms which are defined in the Contract Data are not also defined in the Conditions
of Contract but keep their defined meaning.

Bill of Quantities means the priced and completed Bill of Quantities forming
part of the Bid

Compensation Events are those defined in Clause 44 hereunder

The Completion Date is the date of completion of the Works as certified by
the Engineer in accordance with Sub Clause 55.1

The Contract is the contract between the Employer and Contractor to
execute, complete and maintain the Works till the completion of Defects Liability
Period. It consists of the documents listed in Clause 2.3 below.

The Contract data defines the documents and other information which
comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the
Work has been accepted by the Employer.

The Contractor’s Bid is the completed Bidding document submitted by the
Contractor to the Employer and includes Technical and Financial Bids.

The Contract Price is the price stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the provisions of the Contract.

Days are calendar days: months are calendar months.

The Defects Liability Period is the period named in the Contract Data and
calculated from the Completion Date.

The Employer is the party who will employ the Contractor to carry out the
Works.

The Engineer is the person named in the Contract Data (or any other
competent person appointed and notified to the contractor to act in replacement of
the Engineer) who is responsible for supervising the Contractor, administering the
Contract, certifying payments due to the Contractor, issuing and valuing Variations
to the Contract, awarding extensions of time, and valuing the Compensations Events.

Equipment is Contractor’s machinery and vehicles brought temporarily to
the site to construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer’s
Letter of Acceptance.



The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the Works. The Intended Completion Date is specified in
the Contract Data. The Intended Completion Date may be revised only by the Engineer
by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the works.

Plant is any integral part of the work which is to have mechanical, electrical,
electronic or chemical or biological functions.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding
documents and are factual interpretive reports about the surface and subsurface
conditions at the site.

Specifications means the Specifications of the works included in the Contract
and any modification or addition made or approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when the
Contractor shall commence execution of the works. It does not necessarily coincide
with any of the Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the work in the Contract which includes work on the
Site.

Temporary Works are works designed, constructed, installed, and removed
by the Contractor which are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer, which varies the Works.

The Works are what the Contract requires the Contractor to construct, install,
and turn over to the Employer, as defined in the Contract Data.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male
also means female or neuter and the other way around. Heading have no
significance. Words have their normal meaning under the language of the
Contract unless specifically defined. The Engineer will provide instructions
clarifying queries about Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion date, and Intended
Completion Date apply to any Section of the Works (other than references to
the Completion Date and Intended Completion date for the whole works)

2.3 The documents forming the Contract shall be interpreted in the following order
of priority

(1)  Agreement
(2) Letter of Acceptance, notice to proceed with works
(3) Contractor’s Bid



3.1
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5.1

6.1

7.1

7.2

(4) Contract Data

(5) Conditions of Contract including Conditions of Contract

(6) Specifications

(7) Drawings

(8) Bills of quantities and

9) Any other document listed in the Contract Data as forming part of the
Contract.

Language and Law

The language of the Contract and the law governing the Contract are stated in
the Contract Data.

Engineers Decisions

Except where otherwise specifically stated, the Engineer will decide
contractual matters between the Employer and the Contractor in the role
representing the Employer.

Delegation

The Engineer may delegate any of his duties and responsibilities to other
people after notifying the Contractor and may cancel any delegation after
notifying the Contractor.

Communications

Communications between parties which are referred to in the conditions are
effective only when in writing. A notice shall be effective only when it is
delivered (in terms of Indian Contract Act).

Sub-Contracting

The Contractor may subcontract any portion of work, up to a limit specified in
contract data, with the approval of the engineer but may not assign the
Contract without the approval of the Employer in writing. Subcontracting shall
not alter the Contractor’s obligations. Sub-contracting of supply or specific
items of work is not allowed.

The sub-contractor must be registered in appropriate class and category for

the part of work to be subcontracted.

Other Contractors

The Contractor shall cooperate and share the Site with other contractors,
public authorities, utilities and the Employer between the dates given in the
Schedule of other Contractor. The Contractors shall as refer to in the Contract
Data, also provide facilities and services for them as described in the Schedule.
The employer may modify the schedule of other contractors and shall notify
the contractor of any such modifications.



9.2

10.

10.1

11.

11.1

12.
12.1

13.

13.1

13.2

Personnel

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel as referred to in the Contract Data to carry out the functions stated
in the Schedule or other personnel approved by the Engineer. The Engineer
will approve any proposed replacement of key personnel only if their
qualifications, abilities, and relevant experience are substantially equal to or
better than those of the personnel listed in the Schedule.

If the engineer asks the Contractor to remove a person who is a member of
the Contractor Staff or his work force stating the reasons the Contractor shall
ensure that the person leaves the Site within seven days and has no further
connection with the work in the Contract.

Employer’s and Contractors Risks

The Employer carries the risk which these Contract states are Employer’s risks,
and the Contractor carries the risks which these Contracts states are
Contractors risk.

Employer’s Risks

The employer is responsible for the excepted risks which are (a) in so far as
they directly affect the execution of the Works, the risks of war, hostilities,
invasion, act of foreign enemies, rebellion, revolution, insurrection or military
or usurped power, civil war, riot commotion or disorder (unless restricted to
the Contractor’s employees), and contamination from any nuclear fuel or
nuclear waste or radioactive toxic explosive.

Contractor’s Risks

All risks of loss of or damages to physical property and of personal injury and
death which arise during and in consequence of the performance of the
Contract other than the excepted risks are the responsibility of the Contractor.

Insurance

The Contractor shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start date to the end of the Defects
Liability Period, in the amounts and deductibles stated in the Contract data
for the following events which are due to the Contractor’s risks:

(a) Loss of or damage to the works, Plant and materials,

(b) Loss of or damage to Equipment
(c) Loss of or damages of property (expect the Works, Plant, Materials and
Equipment) in connection with the Contract; and

(d) Personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to
the Engineer for the Engineer’s approval before the Start Date. All such
insurance shall provide for compensation to be payable in the types and
proportions of currencies required to rectify the loss or damage incurred.



13.3

13.4

13.5

14.
14.1

15.
15.1

16.

16.1

17.
17.1

18.

18.1

18.2

18.3

18.4

18.5

19.
19.1

If the Contractor does not provide any of the policies and certificates required,
the Employer may affect the insurance which the Contractor should have
provided and recover the premiums the Employer has paid from payments
otherwise due to the Contractor or, if no payment is due, the payment of the
premiums shall be a debt due.

Alterations to the terms of an insurance shall not be made without the approval
of the Engineer.

Both parties shall comply with any conditions of the insurance policies.

Site Investigation Report

The Contractor in preparing the Bid shall rely on any site Investigation reports
referred to in the Contract Data, supplemented by any information available to
the Bidder.

Queries about the Contract data

The engineer will clarify queries on the Contract Data
Contractor to Construct the Works

The Contractor shall construct and install the works in accordance with the
specification and Drawings.

The Works to be completed by the Intended Completion Date

The Contractor may commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the programme submitted by the
Contractor, as updated with the approval of the Engineer, and complete them
by the Intended Completion date

Approval by the Engineer

The Contractor shall submit Specifications and Drawings showing the
proposed Temporary works to the Engineer, who is to approve them if they
comply with the Specifications and drawings.

The Contractor shall be responsible for design of temporary works.

The Engineer’s approval shall not alter the contractor responsibility for design
of the Temporary works.

The Contractor shall obtain approval of third parties to the design of the
Temporary works where required.

All Drawings prepared by the Contractors for the execution of the temporary
or permanent work are subject to prior approval by the Engineer before their
use.

Safety

The Contractor shall be responsible for the safety of all activities on the Site.



20.
20.1

21.
21.1

21.2

22.
22.1

23.

23.1

23.2

24.
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24.2

Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the site is the property of the Employer. The contractor is to
notify the engineer of such discoveries and carry out the Engineer’s
instructions for dealing with them.

Possession of the Site

The Employer shall give possession of all parts of the site to the Contractor. If
possession of a part is not given by the date stated in the Contract Data the
Employer is deemed to have delayed the start of the relevant activities and
this will be a Compensation Event.

If within 25% of the time limit of the project, 80% of possession of the site is
not handed over to the Contractor, then contractor/ Employer may fore-close
the contract. Contractor/Employer has to foreclose the work within 30 days
after lapse of 25%-time limit and after 30 days foreclosure option will be
closed.

Access to the Site

The Contractor shall allow the Engineer and any person authorized by the
Engineer access to the Site, to any place where work in connection with the
Contract is being carried out or is intended to be carried out and to any place
where materials or plants are being manufactured/ fabricated/ assembled for
the works.

Instructions

The Contractor shall carry out all instructions of the Engineer pertaining to
works which comply with the applicable laws where the site is located.

The Contractor shall permit the Employer to inspect the Contractor’s accounts
and records relating to the performance of the Contractor and to have them
audited by auditors appointed by the Employer, if so required by the
Employer.

Disputes

If the Contractor is of the view that a decision taken by the Engineer was
either outside the authority given to the Engineer by the Contract or that the
decision was wrongly taken, the decision shall be referred to Superintending
Engineer (Salinity Ingress Prevention Circle, Rajkot) within 14 days of the
notification of the Engineer's decision. If the issue is not resolved, any party
can refer the matter for conciliation within 15 days from the decision given by
the Superintending Engineer (Panchayat Irrigation Circle, Rajkot).

(a) For the work up to Rs.100 Cr,, if any of the parties is not satisfied with
the decision of the #Superintending Engineer (Salinity Ingress
Prevention Circle, Rajkot), both the parties have to refer to the Chief
Engineer concern for the conciliation process.

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied
with the decision of the #Superintending Engineer (Salinity Ingress
Prevention Circle, Rajkot), both the parties have to refer to the
#Secretary, Water Resources Department, Government of Gujarat for the
conciliation process.



If the dispute is not resolved through the conciliation process, he may refer the
dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If the
Contractor fails to refer a claim / dispute to the Higher Authority within 14
days of the notification of the Engineer's decision, the Contractor shall not be
entitled to any additional payment/claim if he doesn’t follow the above
sequence in stipulated time and he should not stop the work.

25. Procedure for Disputers

25.1 The arbitration shall be conducted in accordance with the arbitration
procedure stated in the Special Conditions of Contract.

26. Deleted

Signature of Contractor Executive Engineer
Gir Somnath Irrigation Division
Veraval
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27.1

27.2

27.3

27.4

28.

28.1

28.2

28.3

29.

30.
30.1

B. TIME CONTROL
Programme

Within the time stated in the Contract Data the Contractor shall submit to the
Engineer for approval a Programme showing the general methods,
arrangements orders, and timing for all the activities in the works along with
monthly cash flow forecast.

An update of the Programme shall be a programme showing the actual
progress achieved on each activity and the effect of the progress achieved on
the timing of the remaining work including any changes to the sequence of
the activities.

The Contractor shall submit to the Engineer, for approval an updated
programme at intervals no longer than the period stated in the Contract data.
If the Contractor does not submit an updated programme within this period,
the Engineer may withhold the amount stated in the Contract data from the
next payment after the date on which the overdue programme has been
submitted.

The Engineer’s approval of the programme shall not alter the Contractor’s
obligations. The Contractor may revise the programme and submit it to the
Engineer again at any time. A revised programme is to show the effect of
Variations and Compensations events.

Extension of the Intended Completion Date

The Engineer shall extend the Intended Completion Date if a compensation
Event occurs or a Variation is issued which makes it impossible for completion
to be achieved by the Intended Completion Date without the Contractor taking
steps to accelerate the remaining work and which would cause the Contractor
to incur additional cost.

The Engineer shall decide whether and by how much to extend the Intended
Completion Date within 35 days of the Contractor asking the Engineer for a
decision upon the effect of a compensation event or Variation and submitting
full supporting information. If the Contractor has failed to give early warning
of a delay or has failed to cooperate in dealing with a delay, the delay by this
failure shall not be considered in assessing the new Intended Completion Date.

The Engineer shall within 14 days of receiving full justification from the
contractor for extension of Intended Completion Date refer to the Employer
his decision. The employer shall in not more than 21 days communicate to the
engineer the acceptance or otherwise of the Engineer’s decision. If the
employer fails to give his acceptance, the Engineer shall not grant the extension
and the contractor may refer the matter under Clause 24.1

Deleted

Delays Ordered by the Engineer
The Engineer may instruct the Contractor to delay the start or progress of any
activity within the works.
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Management Meetings

Either the Engineer or the Contractor may require the other to attend a
management meeting. The business of a management meeting shall be to
review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is to
provide copies of his record to those attending the meeting and to the
Employer. The responsibility of the parties for actions to be taken is to be
decided by the Engineer either at the management meeting or after the
management meeting and stated in writing to all who attended the meeting.

Early Warning

The Contractor is to warn the Engineer at the earliest opportunity of specific
likely future events or circumstances that may adversely affect the quality of
the work, increase the Contract price or delay the execution of works. The
Engineer may require the contractor to provide an estimate of the expected
effect of the future event or circumstance on the contract price and completion
date. The estimate is to be provided by the Contractor as soon as reasonably
possible.

The Contractor shall cooperate with the Engineer in making and considering
proposals for how the effect of such an event or circumstance can be avoided
or reduced by anyone involved in the work and in carrying out any resulting
instruction of the Engineer.

Signature of Contractor Executive Engineer

Gir Somnath Irrigation Division
Veraval



C. QUALITY CONTROL

33. Identifying Defects/ Defect liability period

33.1 : Defect liability period: The contractor shall be responsible to make good and
remedy at his own expense any defect which may develop or may be noticed
before the period mentioned hereunder from the certified date of completion.
The Engineer in charge shall give the contractor a notice in writing about the
defects and the contractor shall make good the same within 15 days of receipt
of the notice. In the case of failure on the part of the contractor, the Engineer-
in-charge may rectify or remove or re-execute the work at the risk & cost of
the contractor. The Engineer-in-charge shall be entitled to appropriate the
whole or any part of the amount of security deposit towards the expenses, if
any, Incurred by him in rectification, removal or re-execution. The Defects
Liability period shall be as under....

A. For works of WRD Except Building

(@)

:od shall be 12 Lo £ | fiod d ¢ letion.
(d) (1) For all WRD works of tender amount more than RS. 1 Crore, the defect
liability period shall be 3 Years from the certified date of completion

B.—ForBuildingweorks- o WRD:-




(4) Setting up of adequate laboratory & deployment of quality engineers.
The contractor shall have to set up the laboratory with adequate
equipment. Till the setting up of adequate laboratory is completed &
reported of this to the engineer (subject to due verification by engineer’s
representative) by contractor in writing, Rs.2,00,000/- shall be withheld.
The qualified quality Engineer shall be deployed exclusively for this
contract by the contractors. If quality Engineer is not deployed by
contractor within one month after the date of work order, the amount
equivalent to Rs.20,000 per month shall be recovered till the actual
deployment of quality engineer. The amount so recovered towards the
deployment of quality engineers shall not be refunded.

(5)-Asphalt—weork—will—have—to—be—eross—checked—as—per—GR—No=:

(6) Maintenance-during-ConstructionPeriod
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The Engineer shall check the Contractor’s work and notify the Contractor of
any defects that are found. Such checking shall not affect the Contractor’s
responsibilities the Engineer may instruct the Contractor to search for a Defect
and to uncover and test any work that the Engineer considers may have a
Defect.

Tests

If the engineer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that
it does, the Contractor shall pay for the test and any samples. If there is no
defect the test shall be a Compensation Event.

i. Site laboratories with temperature control and humidity control will be
established by the contractor and samples for tests as well as facilities for
testing will be provided by the contractor.

ii. Frequency of tests will be decided by the Engineer in charge, if the same is
not indicated in the specifications or in the schedule of testing.

iii. The tests which cannot be done in Site Laboratories / Manufacturing unit
will be

carried out in the approved Laboratories or G.E.R.I. Laboratories.

iv. The Laboratories testing charges will be borne or paid or recovered from
the contractor. No further testing charges on adhoc or percentage basis will be
recovered from the contractor.

Agency has to establish testing laboratory on site for the various test to be
carried out in the work for this purpose agency shall construct a pukka
laboratory building with all facility on site at location specified by the engineer
in charge.

Correction of defects

The engineer shall give notice to the Contractor of any defects before the end
of the defects Liability Period, which begins at Completion and is defined in
the contract data. The Defects Liability Period shall be extended for as long as
Defects remain to be corrected.

Every time notice of a Defect is given, the Contractor shall correct the notified
defect within the length of time specified by the Engineer’s notice.

Uncorrected Defects

If the Contractor has not corrected a defect within the time specified in the
Engineer’s notice, the Engineer will assess the cost of having the Defect
corrected, and the Contractor will pay this amount.

Signature of Contractor Executive Engineer

Gir Somnath Irrigation Division
Veraval
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40.1

(1)

D. COST CONTROL
Bill of Quantities

The bill of Quantities shall contain items for the constructions, installation,
testing and commissioning work to be done by the Contractor.

The bill of Quantities is used to calculate the Contract price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

Change in the Quantities

The Engineer shall have power to make any alterations in or addition to the
original specifications, drawings, designs and instructions that may appear to
him to be necessary or advisable during the progress of the work and the
contractor shall be bound to carry out the work in accordance with any
instruction in this connection which may be given to him in writing signed by
the Engineer and such alteration shall not invalidate the contract and any
additional work which the contractor may be directed to do in the manner
above specified as part of the work shall be carried out by the contractor on
the same conditions in all respects on which he agreed to do the main work
and at the same rate as are specified in the tender for the main work.

Except that when the quantity of any item exceeds the quantity as in the tender
by more than 130%, the contractor will be paid for the quantity in excess of
130%, at the rate entered in the SOR of the year during which the excess in
quantity is first executed.

Variations

All Variations shall be included in updated programmes produced by the
Contractor.

Payments for Variations

If the additional or altered work includes any class of work for which no rate
is specified in this contract, then such class of work shall be carried outas under.

At the rate derived from the item within the contract which is comparable to
the one involving additional or altered class of work; where there are more
than one comparable items, the item of the contract which is nearest in
comparison with regard to class or classes of the work involved shall be
selected and the decision of the Superintending Engineer as to the nearest
comparable item shall be final and binding on the contractor.

(ii) If the rate cannot be derived in accordance with (i) above, such class of works

shall be carried out at the rate entered in the Schedule of Rates of the division



(iif)

40.2

41.

41.1

for the year in which the tender was received, increased or decreased by the
percentage by which the tender amount is more or less as compared to the
amount arrived at the rates in the “Schedule of Rates” of the Division in the
year in which the tender was received. If the Schedule of rates of the Division
does not contain all the items, the percentage increase or decrease of the
tender shall be calculated considering such items which were included in the
“Scheduled Rates” of the division for the year and for materials consumed on
such item the rate to be charged would be the basic rate taken into account
for fixing the rate in S.0.R. referred to above.

If it is not possible to arrive at the rate from (i) and (ii) above, such class of
work shall be carried out at the rate decided by the competent authorities on
the basis of detailed rate analysis after hearing the contractor before a
Committee of two Superintending Engineers stationed at the same place or the
nearest place.

If the additional or altered work, for which no rate is entered in the “Schedule
of Rates” of the Division is ordered to be carried out before the rate is agreed
upon, then the contractor shall within seven days of the date of receipt by him
of the order to carry out the work, inform the Engineer-in-charge of the rate,
which it is his intention to charge for such class of work and if the Engineer in
charge does not agree to this rates, he shall by notice in writing be at liberty to
cancel his order to carry out such class of work and arrange to carry it out in
such manner as he may consider it advisable, provided always that if the
contractor shall commence work or incur any expenditure in regard thereof
before the rates shall have been determined as lastly herein before mentioned,
then in such cases he shall only be entitled to be paid in respect of the work
carried out or expenditure incurred by him prior to the date of the
determination of the rate as aforesaid according to such rate or rates as shall
be fixed by the Engineer-in-charge. In the event of the dispute, the decision of
the Superintending Engineer of the Circle shall be final.

Where, however, the work is to be executed according to the designs,
drawings and specifications recommended by the contractor and accepted by
the competent authority, the alternation above referred to shall be within the
scope of such designs, drawings and specifications appended to thetenders.

The time limit for the completion of the work shall be extended in the
proportion that the increase in the cost occasioned by alterations bears to the
cost of the original work and the certificate of the Engineer-in-charge as to such
proportion shall be final and conclusive.

Cash Flow Forecasts

When the programme is updated, the contractor is to provide the engineer with
an updated cash flow forecast.
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44.2

Payment certificates.

The Contractor shall submit to the Engineer monthly statements of the
estimated value of the work completed less the cumulative amount certified
previously.

The Engineer shall check the Contractor’s monthly statement within 14 days
and certify the amount to be paid to the Contractor after taking in to account
any credit or debit for the month in question in respect of materials for the
works in the relevant amounts and under conditions set forth in sub-clause

32.3 of the Contract Data (secured Advance).

The value of work executed shall be determined by the Engineer.

The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantities completed.

The value of work executed shall include the valuation of variations and
compensation events.

The Engineer may exclude any item certified in a previous certificate or reduce
the proportion of any item previously certified in any certificate in the light of
later information

Payments

Payments shall be adjusted for deductions for advance payments, retention,
other recoveries in terms of the contract and taxes at source, as applicable
under the law. The Employer shall pay the Contractor the amounts certified
by the Engineer within 28 days of the date of each certificate.

Payment of GST (prevailing rates) on the amount payable under the contract
to the Contractor will be made by the Employer. Hence, it is the responsibility
of the contractor to pay the GST to the concerned Authority.

Items of the works for which no rate or price has been entered in will not be
paid by the Employer and shall be deemed covered by other rates and prices in
the Contract.

Compensation events

The following are compensation Events unless they are caused by the

Contractor:

(@) The Employer does not give access to a part of the Site by the site
Possession date stated in Contract data to the Contractor

In case of compensation event occurs and it prevents the work being completed
beyond the Intended Completion Date then Authority will approve EOT with
eligible contractual price escalation.
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Tax

The rates quoted by the Contractor must be inclusive of all taxes prevailing on
due date of bid submission except GST. However, any subsequent changes in
the tax structure by Government after due date of bid submission will be
compensated (+/-) on availability or submission of actual documentation.
Contractor will have to intimate Engineer regarding changes occurred in the
tax structure after bid submission. If the contractor fails to provide such
information and if any financial obligation may arise due to change in tax
structure, same will be recovered from the contractor.

GST will be paid separately on the bills. Hence, it is the responsibility of the
contractor to pay the GST to the concerned Authority.

Currencies.
All payment shall be made in Indian Rupees.

Price Adjustment

Contract price shall be adjusted for increase or decrease in rates and price of
labour, materials, fuels and lubricants in accordance with the following
principles and procedures and as per formula given in the contract data:

(a) The price adjustment shall apply for the work done from the start date
given in the contract data up to end of the initial intended completion date
or extensions granted by the Engineer and shall not apply to the work
carried out beyond the stipulated time for reasons attributable to the
contractor.

(b) The price adjustment shall be determined during each month from the
formula given in the contract data.

(c) Following expressions and meanings during to the work done during each
month
R =Total value of work done during the month. It would include the amount
of secured advance granted, if any, during the month less the amount of
secured advance recovered, if any during the month. It will exclude value
for works executed under variations for which price adjustment will be
worked separately based on the terms mutually agreed.

To the extent that full compensation for any rise or fall in costs to the contractor
is not covered by the provisions of this or other clause in the contract, the unit
rates and prices included in the contract shall be deemed to include amounts
to cover the contingency of such other rise or fall in costs.

Retention

The Employer shall retain from each payment due to Contractor the proportion
stated in the Contract Data until Completion of the whole of the Works.
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On Completion of the whole of the Works half the total amount retained is
repaid to the Contractor and half when the Defects Liability Period has passed
and the Engineer has certified that all Defects notified by the Engineer to the
Contractor before the end of this period have been corrected.

On completion of the whole works, the contractor may substitute retention
money with an “on demand” Bank guarantee.

In case, Contractor requests for refund of the Retention Money deducted
by the Employer under the provision of this clause, Employer shall consider the
said request of the Contractor provided that the refund hereunder shall be
made in tranches of not less than 1% (One Percent) of the Contract Price and
Contractor furnishes an irrevocable and unconditional Bank guarantee for an
equal amount substantially in the format of Bank Guarantee for Performance
Guarantee enclosed with SBD and valid up to 60 day beyond the scheduled /
extended Defects Liability Period. On completion of the whole works, the
contractor has however an option to submit a fresh irrevocable and
unconditional Bank Guarantee for an amount equal to 5% of the total value of
work executed substantially in the format of Bank Guarantee for Performance
Guarantee enclosed with SBD and valid up to 60 days beyond the Defect
Liability Period and yet refund the Retention Money Bank Guarantee submitted
for refund of Retention Money.

Liquidated Damages

The Contractor shall pay liquidated damages to the Employer at the rate per
day stated in the Contract Data for each day that the Completion Date is later
than the Intended Completion Date (for the whole works or the milestone as
stated in the contract data). The total amount of liquidated damages shall not
exceed the amount defined in the Contract Data. The Employer may deduct
liquidated damages from payment due to the Contractor. Payment of liquidated
damages does not affect the Contractor’s liabilities.

If the Intended Completion Date is extended after liquidated damages have
been paid, the Engineer shall correct any overpayment of liquidated damages
by the Contractor by adjusting the next payment certificate. The Contractor
shall not be entitled for any interest on the over payment calculated from the
date of payment to the date of repayment.

If the contractor fails to comply with the time for completion as stipulated in
the tender, then the contractor shall pay to the employer the relevant sum
stated in the Contract Data as Liquidated damages for such default and not as
penalty for everyday or part of day which shall elapse between relevant time
for completion and the date stated in the taking over certificate of the whole
of the works on the relevant section, subject to the limit stated in the contract
data.

The employer may, without prejudice to any other method of recovery
deduct the amount of such damages from any monies due or to become due to
the contractor. The payment or deduction of such damages shall not relieve
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the contractor from his obligation to complete the works on from any other of
his obligations and liabilities under the contract.

If, before the Time for Completion of the whole of the Works or, if applicable
any Section, a Taking Over Certificate has been issued for any part of the Works
or of a Section, the liquidated damages for delay in completion of the
remainder of the Works or of that Section shall, for any period of delay after
the date stated in such Taking-Over-Certificate, and in the absence of
alternative provisions in the Contract, be reduced in the proportion which the
value of the part so certified bears to the value of the whole of the Works or
Section, as applicable. The provisions of this Sub-clause shall only apply to the
rate of liquidated damages and shall not affect the limit thereof.

Bonus

If the contractor achieves completion of the whole of the works prior to the
intended Completion Date prescribed in Contract Data the Employer shall pay
to the contractor a sum stated in Contract Data as bonus for every completed
month but subjected to maximum amount as stated in Contract Data;
which shall elapse between the date of completion of all items of works as
stipulated in the contract, including variations ordered by the Engineer and the
time prescribed in Clause 17.

Bonus shall be paid only to works amounting to above INR 5 crore with time
limit of the works is equal or more than 6 months. The bonus would be paid
as under

% of Time Saved % of Initial Contract Price
entitled for Bonus
50 % 5%
40 % 4%
30 % 3%
20 % 2%
10% 1%

Less than 10% 0%
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Deleted

Securities

The performance Security (including additional security for unbalanced bids) shall be
provided to the Employer no later than the date specified in the Letter of Acceptance
and shall be issued in an amount and form and by a bank or surety acceptable to the
Employer, and denominated in Indian Rupees. The performance Security shall be
valid until a date 60 days from the certified date of completion of the project and the
additional security for unbalanced bids shall be valid until a date 28 days from the
date of issue of the certificate of completion of the work.

Performance  and  Additional Performance Security  shall  become
refundable/releasable within 15 days after project certified completion date subject
to fulfillment of contractual obligation and settlement of all dues and claims.

Deleted

Cost of Repairs.

Loss or damage to the Works or Materials to be incorporated in the Works
between the Start date and the end of Defects Correction periods shall be
remedied by the Contractor at the Contractor’s cost if the loss or damages
arises from the Contractor’s acts or omissions.
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E. FINISHING THE CONTRACT
Completion

The Contractor shall request the Engineer to issue a Certificate of Completion
of the works and the Engineer will do so upon deciding that the work is
completed.

Taking Over

The Employer shall take over the Site and the Works within seven days of the
Engineer issuing a certificate of Completion.

Final Account

The Contractor shall supply to the Engineer a detailed final account of the total
amount that the Contractor considers payable as full and final settlement of all
claims under the Contract for items before the end of the Defects Liability
Period. The Engineer shall issue a Defect Liability Certificate and certify any
final payment that is due to the Contractor within 56 days of receiving the
Contractor's account if it is correct and complete. If it is not, the Engineer shall
issue within 56 days a schedule that states the scope of the corrections or
additions that are necessary. If the Final Account is still unsatisfactory after it
has been resubmitted, the Engineer shall decide on the amount payable to the
Contractor and issue a payment certificate, within 56 days of receiving the
Contractor’s revised account.

If reversal in characteristic of tender (L1 becoming L2) on account of excesses
and savings in final account is observed, the Engineer/Employer shall be at
liberty to restrict the final payment of BOQ items to the lowest amount
evaluated of the bids considering the final quantities and the rates quoted
including the rebates if any. Payment of variation items shall however be made
at the rates approved by the Employer, within 90 days from the physical
completion of work.

Operating and Maintenance Manuals

If “as built” drawings and /or operating and maintenance manuals are required,
the Contractor shall supply them by the dates stated in the Contract data.

If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the Contract data, or they do not receive the Engineer’s approval, the
Engineer shall withhold the amount stated in the Contract Data from payments
due to the Contractor.

Termination

The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract.
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Fundamental breaches of Contract include, but shall not be limited to the
following:

1.

The contractor stops work for 28 days when no stoppage of work is shown
on the current programme and the stoppage has not been authorized by
the Engineer

The Engineer instructs the Contractor to delay the progress of the Works
and the instructions is not withdrawn within 28 days;

The Employer or the Contractor is made bankrupt or goes into liquidation
other than for a reconstructions or amalgamation

A payment certified by the Engineer is not paid by the Employer to the
Contractor within 56 days of the date of the Engineer’s certificate

The Engineer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it within
areasonable period of time determined by the Engineer;

The Contractor does not maintain a security which isrequired;

The Contractor has delayed the completion of works by the number of
days for which the maximum amount of liquidated damages can be paid as

defined in the Contract data; and

If the Contractor, in the judgment of the Employer has engaged in corrupt
or fraudulent practices in competing for or in executing the Contract.

For the purpose of this paragraph: “corrupt practice” means the

offering, giving, receiving or soliciting of anything of value to influence the
action of a public official in the procurement process or in contract execution.
“Fraudulent practice” means a misrepresentation of facts in order to influence

a procurement process or the execution of a contract to the detriment of the
borrower, and includes collusive practice among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive levels

and to deprive the Borrower of the benefits of free and open competition.

When either party to the Contract gives notice of a breach of contract to the
Engineer for a cause other than those listed under Sub Clause 59.2 above, the
Engineer shall decide whether the breach is fundamental or not.

Notwithstanding the above, the employer may terminate the Contract for

convenience.

Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by

the Contractor, the Engineer shall issue a Certificate for the value of the work

done less advance payments received up to the date of the issue of the
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certificate, less other recoveries due in terms of the contract, less taxes due to
deducted at source as per applicable law and less the percentage to apply to
the work not completed as indicated in the Contract data. Additional
Liquidated Damages shall not apply. If the total amount due to the Employer
exceeds any payment due to the Contractor the difference shall be a debt
payable to the Employer.

If the Contract is terminated at the Employer’s convenience or because of a
fundamental breach of Contract by the Employer, the Engineer shall issue a
certificate for the value of the work done, the cost of balance material brought
by the contractor and available at site, the reasonable cost of removal of
equipment, repatriation of the Contractor’s personnel employed solely on the
works, and the Contractor’s cost of protecting and securing the Works and
less advance payment received up to the date of the certificate, less other
recoveries due in terms of the contract and less taxes due to deducted at
source as per applicable law.

Property

All materials on the Site, Plant Equipments, Temporary Works and Works are
deemed to be property of the Employer, if the Contract is terminated because
of a Contractor’s default.

Release from Performance

If the Contract is frustrated by the outbreak of war of by any other event
entirely outside the control of either the Employer or the Contractor the
Engineer shall certify that the Contract has been frustrated. The Contractor
shall make the Site safe and stop work as quickly as possible after receiving
this certificate and shall be paid for all work carried out before receiving it
and for any work carried out afterwards to which commitment was made.
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F. SPECIAL CONDITIONS OF CONTRACT
LABOUR

The Contractor shall, unless otherwise provided in the Contract, make
his own arrangements for the engagement of all staff and labour, local or
other, and for their payment of housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer
a return in detail, in such form and at such intervals as the Engineer may
prescribe, showing the staff and the numbers of the several classes of labour
from time to time employed by the Contractor on the site and such other
information as the Engineer may require.

COMPLIANCE WITH LABOUR REGULATIONS
During continuance of the contact, the Contractor and his sub-

contractor shall abide at all times by all existing labour enactments and rules
made thereunder, regulations, notification and bye laws of the State or central
Government or local authority and any other labour law (including rules),
regulations, bye laws that may be passed or notifications that may be issued
under any labour law in future either by the State or the Central Government
or the local authority. Salient features of some of the major labour laws that
are applicable to the construction industry are given below. The Contractor
shall keep the Employer indemnified in case any action is taken against the
Employer by the competent authority on account of contravention of any of
the provisions of any Act or rules made thereunder, regulations or notifications
including amendments. If the Employer is caused to pay or reimburse, such
amounts as may be necessary to cause or observe, or for observance of the
provisions stipulated in the notifications/bye laws/Acts/Rules/regulations
including amendments, if any, on the part of the Contractor, the
Engineer/employer shall have the right to deduct any money due to the
Contractor including his amount of performance security. The
Employer/Engineer shall also have the right to recover from the Contractor
any sum required or estimated to be required for making good the loss or
damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be
treated as the employees of the Employer at any point to time.



SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK

A) Workmen Compensation Act 1923 :- The Act provides for compensation in case
of injury by accident arising out of and during the course of employment.

B) Payment of Gratuity Act. 1972 :- Gratuity is payable to an employee under the
Act on satisfaction of certain conditions on separation if an employee has
completed 5 years service or more on death, the rate of 15 days wages for every
completed year of service. The Act is applicable to all establishments employing
10 or more employees.

C) Employees P.F. and Miscellaneous Provision Act 1952:- The Act Provides for
monthly contributions by the employer plus workers @ 10% or 8.33% The

benefits payable under the Act are :

1. Pension or family pension on retirement or death, as the case maybe.
2. Deposit linked insurance on the death in harness of theworker.
3. Payment of P.F. accumulation on retirement/death etc.

D) Maternity Benefit Act 1951 :- The Act provides for leave and some other benefits
to women employees in case of confinement or miscarriage etc.

E) Contract Labour (Regulation & Abolition) Act 1970 : The Act provides for

certain welfare measures to be provided by the Contractor to contract labour and
in case the Contractor fails to provide, the same are required to be provided, by
the Principal Employer by Law. The principal Employer is required to take
Certificate of Registration and the Contractor is required to take license from the
designated Officer. The Act is applicable to the establishments or Contractor of
Principal Employer, if they employ 20 or more contract labour.

F) Minimum Wages Act 1948 :- The Employer is supposed to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the Act, if
the employment is a scheduled employment. Construction of Building, Roads,
Runways are scheduled employment.

G) Payments of wages Act 1936:- It lays down as to by what date the wages are to
be paid, when it will be paid and what deductions can be made from the wages
of the workers.

H) Equal remunerations Act 1979 :- The Act provides for payment of equal wages
for work of equal nature to Male and Female workers and for not making
discrimination against female employees in the matter of transfer, training and
promotions etc.

[) Payments of Bonus Act 1965 :- The Act is applicable to all establishments
employing 20 or more employees. The Act provides for payments of annual bonus
subject to a minimum of 8.33% of wages and maximum of 20 % of wages to
employees drawing Rs. 3500/- per month or less. The bonus to be paid to
employees getting Rs, 2500/- per month or above Rs. 3500/- per month shall be
worked out by taking wages as Rs. 2500/- per month only. The Act does not




J)

K)

L)

M)

N)

0)

apply to certain establishments. The newly set-up establishments are exempted
for five years in certain circumstances. Some of the State Governments have
reduced the employment size from 20 to 10 for the purpose of applicability of
this Act.

Industrial Disputes Act 1947 :- The Act lays down the machinery and procedure
for resolutions of Industrial disputes, in what situations a strike or lock-out
becomes illegal and what are the requirements for laying off or retrenching the
employees or closing down the establishment.

Industrial employment (standing Orders) Act 1946 :- It is applicable to all
establishments employing 100 or more workmen (employment size reduced by
some of the State and Central Government to 50). The Act provides for laying
down rules governing the conditions of employment by the Employer on matters
provided in the Act and get the same certified by the designated Authority.

Trade Unions Act 1926:- The Act lays the procedure for registration of trade
unions of workmen and employers. The Trade Unions registered under the Act
have given certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation Act 1986 :- The Act prohibits

employment of children below 14 years of age in certain occupations and process
and provides for regulation of employment of children in all other occupations
and processes. Employment of Child labour is prohibited in Building and
Construction Industry.

Inter - State Migrant workmen'’s (Regulation of Employment & Conditions

of service) Act 1979:- The Act is applicable to an establishment which employs
5 or more inter-state migrant workmen through an intermediary (who has
recruited workmen in one state for employment in the establishment situated in
another state).The inter-state migrant workmen, is an establishment to which this
Act becomes applicable, are required to be provided certain facilities such as
housing, medical aid, traveling expenses from home upto the establishment and
back, etc.

The Building and Other Construction workers (Regulation of employment
and Conditions of Service) Act 1996 and the Cess Act of 1996:- All the
establishments who carry on any building or other constructions work and
employ 10 or more workers are covered under this Act.

All such establishments are required to pay cess at the rate not exceeding 2% of
the cost of construction as may be modified by the government. The Employer of
the establishment is required to provide safety measures at the Building or
construction work and other welfare measures, such as canteens, First Aid
facilities, Ambulance, Housing accommodations for workers near the workplace
etc. The Employer to whom the Act applies has to obtain a registration certificate
from the Registering Officers appointed by the Government.




P) Factories Act 1948 :- The Act lays down the procedure for approval of plans
before setting up a factory, health and safety provisions, welfare provisions,
working hours, annual earned leave and rendering information regarding
accidents or dangerous occurrences to designated authorities. It is applicable to
premises employing 10 persons or more with aid of power or 20 or more persons
without the aid of power engaged in the manufacturing process.

Q) Royalty charges-The contractor shall pay the royalty to the competent
authority as per rule. The royalty charges paid shall be borne by the
contractor and shall not be reimbursed by the Employer.

R) Following Pollution control Acts and amendments made thereof from
time to time shall be applicable.

1. Water (Preservation and control of Pollution) Act, 1974
2. Air (Prevention and Control of Pollution Act 1981
3. Environmental (Protection) Act 1986
The contractor must commit to adopting Environmental management
plan for best energy use, waste management, the reduction of pollution as
in EMS (Environmental Management system)ISO-14001- 2015
65. ARBITRATION (GCC Clause 24)
The procedure for arbitration will be as follows: -

24.1 If the Contractor is of the view that a decision taken by the Engineer was either
outside the authority given to the Engineer by the Contract or that the decision
was wrongly taken, the decision shall be referred to Superintending Engineer
(Higher Authority) (Salinity Ingress Prevention Circle, Rajkot) within 14 days
of the notification of the Engineer's decision. If the issue is not resolved, any
party can refer the matter for conciliation within 15 days from the decision
given by the #Superintending Engineer.

24.2

(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the
decision of the #Superintending Engineer (Salinity Ingress Prevention
Circle, Rajkot), both the parties have to refer to the #Chief Engineer
concerned for the conciliation process.

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied
with the decision of the Superintending Engineer, both parties have to
refer to the #Secretary, Water Resources Department, Government of
Gujarat for the conciliation process.

If the dispute is not resolved through the conciliation process,
contractor may refer the dispute to Gujarat Public Works Contract Dispute
Arbitration Tribunal. If the Contractor fails to refer a claim / dispute to the
Higher Authority within 14 days of the notification of the Engineer's
decision, the Contractor shall not be entitled to any additional
payment/claim if he doesn’t follow the above sequence in stipulated time.
However, during such period, he would not stop the work in any case.

Signature of Contractor Executive Engineer
Gir Somnath Irrigation Division
Veraval



SECTION - 4
CONTRACT DATA




#CONTRACT DATA

Clause Reference With
respect To section 3

Item marked “N/A” do not apply to this Contract.

1.

The Employers is [CL.1.1]
Name Executive Engineer

Address: Gir Somnath Irrigation Division,Ishvar Complex,3rd Floor,
A-Wing,Opp.Reliance Mall,Veraval-Junagadh Road,Veraval-362225

Name of authorized Representative (will be intimatedlater)

The Engineer is Executive Engineer, Gir Somnath Irrigation Division,
Veraval

Name of Authorized Representative: Executive Engineer

The Defects Liability Period is 03 (Three) years from the date of [CL.1.1&33]
completion.
The Start Date shall be 1stdays for the date of issue of the Notice to [CL.1.1]

proceed with the work.

The Intended Completion Date for the whole of the works is [CL.1.1,17&2]
12 (Twelve) Months after start of work with the following
milestones:

Milestone dates: [CL.2.2& 49.1]
Physical works to be completed Period from the start date

ProjectMile | Cumulative Time Cumulative Percentage of
Stone Limit  (In Day) Contract Value (Financial)
Milestone 1 90 Days 25%
Milestone 2 180 Days 50 %
Milestone 3 270 Days 75 %
Milestone 4 365 Days 100 %
The Site is located at Saiyad Rajpara Village, Ta.Una, Di. Gir Somnath. [CL.1.1]

The name and identification number of the Contract is:

Construction of Coastal Protection Work At Village Saiyad Rajpara In Una Taluka
Of Gir Somnath District. [CL.1.1]

The works consist of Construction of Coastal Protection Work At Village [CL.1.1]
Saiyad Rajpara In Una Taluka Of Gir Somnath District. with items as per

B.0.Q. The works shall, inter alia, include the following, as Specified or

as directed:



(A) WRD Works

Site clearance; setting - out and layout; Construction and Maintenance of
all types of dams and its component, earthen dam; spillway;
installation of gate; excavation and earth work, approach road,
Inspection Bunglows, checkdams, bandhara, T.R., weir, barrages, Flood
Protection & Anti Sea Erosion work, canal lining and structures,

, CD Works, structure repairing, Jungale cutting, Desilting, etc. other
WRD works.

(B) Read Werks-:

S : ; : . deni fexisti




(D) Otherltems [CL.1.1]

Any Other Items as required to fulfill all contractual obligations as per the Bid
documents.

10. The following documents also form part of the Contract: [CL.2.3(9)]
As per clause 2-3

11. Thelaw which applies to the Contract is the law of Union of India [CL.3.1]

12. Thelanguage of the Contract documents is English

13. Limit of subcontracting 25% of the initial contract price [CL.7.1]

14. The Schedule of Other Contractors [CL.8]

15. The Schedule of Key Personnel As per Annex - II to Sectionl [CL.9]

16. The minimum insurance cover for physical property, injury and death [CL13]

is Rs. 5 lakhs per occurrence with the number of occurrences limited to

four. After each occurrence, the contractor will pay an additional premium

necessary to make insurance valid for four occurrences always.

17.  Site Investigation report [CL.14]

18. The Site Possession dates shall be From the Date Work order issue. [CL.21]

19. The period for submission of programme for approval of the engineer [CL.27.1]
shall be 21 days from the issue of Letter of Acceptance.

20. The period between program updates will be 7 days. [CL.27.3]

21. The amount to be withheld for late submission of an updated [CL. 27.3]
programme shall be (0.20) % of Contract price

22. The following events shall also be Compensation Events [CL. 44]

Substantially adverse ground conditions encountered during the
course of execution of work not provided for in the bidding document.
(i) Removal of underground utilities detectedsubsequently

(ii) Significant changes in classification of soil requiring
additional mobilization by the contractor, e.g. ordinary soil
to rock excavation,

(iii)  Removal of unsuitable material like marsh, debris dumps etc.
not cause by the Contractor.



23.
24,

(iv)
v)
(vi)

Artesian conditions
Seepage, erosion landslide
River training requiring protection of permanent work

(vii) Presence of historical, archeological or religious structures,

monuments interfering with the works

(viii) Restriction of access to ground imposed by civil, judicial, or

military authority

The currency of the Contract is Indian Rupees

The formula (e) for adjustment of prices are asunder:

If any of the commodities like Cement, Steel or Bitumen are not
found applicable in a work, the weight component of that
commodities {i.e. ‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen' (Pb) as
indicated in SBD for the purpose of Price Adjustment} shall be

clu

bbed with the weight component of ‘Other Material’ (Pm), such

that the gross % weight of the components shall remain as 100% .
R =value of work as defined in Clause 47.1 of Conditions of Contract

Adjustment for labour component

(1)

Price adjustment for increase or decrease in the cost due to
labour shall be paid in accordance with the following formula:

V.= 0.85x(Pi/100) x R x (Li - Lo)/Lo

VL= Increase or decrease in the cost of work during the month
under consideration due to changes in rates for local
labour

Lo = The consumer price index for industrial workers for the
State on 28 days preceding the scheduled date of opening
of technical Bids as published by Labour Bureau, Ministry
of Labour, Government of India

Li=The consumer price index for industrial workers for the State
for the month under consideration as published by the
Labour Bureau, Ministry of Labour, Government of India.

Pi=  Percentage of labour component of the work.

Adjustment for cement component.

(if)

Prices adjustment for increase or decrease in the cost of
cement procured by the contractor

Ve= 0.85x (Pc/100) x R x (Ci —Co)/Co

Ve = Increase or decrease in the cost of work during the

C

month under consideration due to changes in rates
for cement.

o= The all India wholesale price index for Ordinary Portland
Cement on 28 days preceding the scheduled date of
opening of technical bid as published by the Office of
the Economic Adviser, Department for Promotion of
Industry and Internal Trade, Ministry of Commerce &
Industry.

[CL. 46]
[CL.47]



Ci = The all India average wholesale price index for Ordinary

Portland Cement for the month under consideration as
published by Office of the Economic Adviser, Department
for Promotion of Industry and Internal Trade, Ministry
of Commerce & Industry.

Pc = Percentage of cement component of the work

Adjustment for steel component

(iii)

Price adjustment for increase or decrease in the cost of steel procured by the
contractor shall be paid in accordance with the following formula

Vs = 0.85x (Ps/100) x Rx (Si —So)/So

Vs= Increase or decrease in the cost of work during the month under
consideration due to changes in the rates for steel

So=The all India wholesale price index for steel (Mild Steel - Long Products Rebars)
on 28 days preceding the date of opening of Bids as published by the Office of
the Economic Adviser, Department for Promotion of Industry and Internal
Trade, Ministry of Commerce & Industry.

Si= The all India average wholesale price index for steel (Mild Steel - Long Products

Rebars) for the month under consideration as published by Office of the
Economic Adviser, Department for Promotion of Industry and Internal
Trade, Ministry of Commerce & Industry.

Ps = Percentage of steel component of the work

Note : For the application of this clause, the index of Mild Steel- Long
products Rebars has been chosen to represent the steelgroup.

Adjustments of bitumen component

(iv)  Price adjustment for increase in the cost of bitumen shall be paid in
accordance with the following formula

Vb=0.85x (Pb/100) x R x (Bi- Bo)/Bo

Vb =Increase or decrease in the cost of work during the month under
consideration due to changes in rates for bitumen.

Bo = The official retail price of bitumen at the I0C depot at the nearest
centre on the day 28 days prior to the scheduled date of opening of
technical bid.

Bi = The official price of bitumen of IOC depot at the nearest center:
For the first 15 days of the month under consideration, the price
declared on the 1st day of that month.

For the remaining days of the month under consideration, the rate
declared on the 16th day of that month

Pv = Percentage of bitumen component of the work



Adjustment of POL (fuel and lubricant) component

v)

Price adjustment for increase or decrease in cost of POL (fuel and
lubricant) shall be paid in accordance with the following formula

Vi= 0.85x (Pr/100) x R x (Fi - Fo)/Fo

Ve=Increase or decrease in the cost of work during the month under
consideration due to changes in rates for fuel and lubricants.

Fo = The official retail price of High Speed Diesel (HSD) at the existing
consumer pumps of I0C at the nearest centre on the day 28 prior to
the date of opening of Bids.

Fi = The official retail price of HSD at the existing consumer pumps of
I0C at the nearest centre for the 15t day of the month of the under

consideration.

Pr = Percentage of fuel and lubricants component of the work

Note: For the application of this clause, the price of High-Speed diesel Oilhas

been chosen to represent the fuel and lubricants group.

Adjustment for Construction Machinery

(vi)

Price adjustment for increase or decrease in the cost of plant and
Machinery spare procured by the Contractor shall be paid in accordance
with the following formula

Vp= 0.85 x (Pp/100) x R x (Pi - Po)/Po

Vp= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for plant and machinery spares

Po = The all India wholesale price index for manufacturer of
machinery for mining, quarrying and Construction for the month
under consideration as published Office of the Economic Adviser,
Department for Promotion of Industry and Internal Trade,
Ministry of Commerce & Industry.

Pi = The all India average wholesale price index for manufacturer of
machinery for mining, quarrying and Construction for the month
under consideration as published Office of the Economic Adviser,
Department for Promotion of Industry and Internal Trade,
Ministry of Commerce & Industry.

Pp = Percentage of plant and machinery spares component of the work.

Note: For the application of this clause, index of Heavy Machinery and parts

has been chosen to represent the Plant and Machinery Spares group



25.

26.

Adjustment of other materials Component

(vii)  Price adjustment for increase or decrease in cost of local materials other
than cement, steel, bitumen and POL procured by the contractor shall

be paid in accordance with the following formula

V= 0.85x (Pm/100) x R x (Mi -~ Mo)/Mo

Vm = Increase or decrease in the cost of work during the month under
consideration due to change in rates for local materials other than

cement, steel, bitumen and POL.

Mo = The All Indian wholesale price index (all commodities) on 28
days preceding the scheduled date of opening of technical Bids, as
published by the Office of the Economic Adviser, Department for
Promotion of Industry and Internal Trade, Ministry of Commerce

& Industry.

Mi= The All India wholesale price index (all commodities) for the month
under consideration as published by the Office of the Economic
Adviser, Department for Promotion of Industry and Internal

Trade, Ministry of Commerce & Industry.

Pm = Percentage of local material components (other than cement,
steel, bitumen and POL) of the work.

The following percentage will govern the price adjustment for the
entire contract:

1. Labour -Pl 21.21%
2. Cement - Pc 10.66%
3. Steel- Ps 00.01%
4. Bitumen - Pb 00.00%
5. POL - Pf 06.66%
6. Plant & Machinery Spares Pp 13.31%
7. Other Materials - Pm 48.15%

Total 100.00%

Note :- The price adjustment as per clause-47 will be decided at the time of
estimation of actual work.

The proportion of payments retained (retention money) shall be 6% {CL. 48}

from each bill subject to a maximum of 5% of final contract price.

Amount of Liquidated damages for =~ For Whole of work {CL.49}

delay in completion of works (1/2000)t of the Initial contract
price, rounded off to the nearest
Thousand, per day. For sectional
Completion (wherever specified In

item 6 of Contract data) (1/2000)t of

initial contract price for #5 km
Section, rounded off to the nearest



thousand per day.

27.  Maximum limit of liquidated damages 10 percent of theInitial {CL. 49}
For delay in completion work Contract Price rounded offto
the nearest thousand

28.  Amount of Bonus for early completion Amount of bonus for early
completion of work shall be given
as per CL.50 of Section-3

29.  Maximum limit of bonus for early 5 percent of the Contract {CL. 50}
Completion of work Price

iii Secured——Deleted




32.
33.

34.

35.

36.

37.

38.

Deleted

The securities shall be for the following minimum amounts equivalent {CL. 52}

As a percentage of the Contract Price:

Performance Security for 5 percent of contract price plus Rs.
(to be decided after evaluation of the bid) as additional security in terms of ITB

Clause 29.5

The standard form of Performance security acceptable to the Employer shall be
an unconditional Bank Guarantee of the type as presented in Section 8 of the
Bidding Documents.

The Schedule of Operating and maintenance Manuals....N/A. {CL. 58}
The date by which “as- built” drawings (in scale as directed) in 2 sets {CL. 58} are
required within 28 days of the issue of certificate of completion of the whole or
section of the work, as the case may be.

The amount to be withheld for failing to supply “as built” drawings {CL. 58} by
the Date required is 1% of Contract price

The following events shall also be fundamentals breach of contract: {CL.59.2}
“The Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC”

The percentage to apply the value of the work not completed representing {Cl 60}

the Employer’s additional cost for completing the Works shall be 20 per cent.

Signature of Contractor Executive Engineer

Gir Somnath Irrigation Division
Veraval



SECTION -5
TECHNICAL SPECIFICATION

(Attached Separately)




SECTION - 6
FORM OF BID
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GIR SOMNATH IRRIGATION DIVISION, VERAVAL
Name of work :- Construction of Coastal Protection Work At Village Saiyad Rajpara In Una Taluka Of Gir
Somnath District.

Schedule Showing (Approximately) The Materials to be supplied from the Public Works Store for work
contracted to be executed and the rates at which they are to be charged for.

SCHEDULE-A
SR. PARTICULARS OF ITEM. Approximate | Rate at which the material willbe | Place of delivery
Quantity charged to the Contractor.
Unit. Rate in Rupees.
1 2 3 4 5 6

Nil

Note:-

As per Govt. of Gujarat NW.RW.S & Kalpasar Dept. Order No. MI Cell/2010/17/(2) K-1,
1 dtd:05/10/2019, for the hard rock which is excavated from the work will be issued to the

agency. The Amount will be recovered at the rate as below:

(i) Rs.481.81/Cum. Which is utilizing in the work.

(i) Remaining Quantity of Hard rock will be recovered at Rs.224.08/Cum. (Which is

not utilized in the work.)

iii) In addition, Necessary royalty for these materials have to be paid by the agency as per

prevailing rules and regulations to the industries and Mines Department according to

classification of materials. The quantity will be same as the total quantity of H.R. which is

excavated from the work. The whole stuff of hard rock irrespective of voids of quarry

spalls shall be taken by the contractor. This fact should be kept in mind while quoting the

tender rates of these items.

Signature of Contractor Executive Engineer
Gir Somnath Irrigation Division
Veraval



SECTION - 7
BILL OF QUANTITIES




10.

BILL OF QUANTITIES

Preamble

The bill of Quantities shall be read in conjunction with the Instructions to Bidder,
Conditions of Contract, Technical Specifications and Drawings.

The quantities given in the Bill of Quantities are estimated and provisional, and
are given to provide a common basis for bidding. The basis of payment will be the
actual quantities of work ordered and carried out, as measured by the Contractor
and verified by the Engineer and valued at the rates and prices tendered in the
priced Bill of Quantities, where applicable, and otherwise at such rates and prices
as the Engineer may fix within the terms of the Contract.

The rates and prices tendered in the priced Bill of Quantities shall, except in so
far as it is otherwise provided under the Contract, include all constructional
plant, layout, supervision, materials, erection, maintenance, insurance, profit,
taxes and duties, together with all general risks, liabilities and obligations set out
or implied in the Contract.

The rates and prices shall be quoted entirely in Indian Currency.

A rate or prices shall be entered against each item in the Bill Quantities, whether
quantities are stated or not. The cost of Iltems against which Contractor has failed
to enter a rate or price shall be deemed to be covered by other rates and prices
entered in the Bill of Quantities (in case of Item rate contract).

The whole cost of complying with the provisions of the Contract shall be included
in the items provided in the priced Bill of Quantities, and where no Items are
provided the cost shall be deemed to be distributed among the rates and prices
entered for the related items of Work.

General direction and descriptions of work and materials are not necessarily
repeated or summarized in the Bill of Quantities. References to the relevant
sections of the contract documentation shall be made before entering rates or
prices against each item in the Bill of Quantities.

The method of completed work of payment shall be in accordance with the
specification for Road and Bridge works. For building works specifications for
building are to be followed.

Errors will be corrected by the Employer for any arithmetic errors pursuant to
Clause 29 of the Instructions to Bidder.

Item of excavation in Hard rock is to be operated as per tender item and hard
rock received shall be issued to contractor at the SOR rate Rs.224.08 per Cum as
per operated quantity. The royalty if any shall be paid by contractor on such
quantity of hard rock to relevant department the stuff of hard rock irrespective of
voids or quarry spalls shall be taken by contractor. The excavated hard rock
issued fully on USR to contractor.



BILL OF QUANTITIES
(A) Percentage Rate Tender (Up to INR 50 Cr.)
Item | Description of Item (with brief | Quantity | Unit Rate In | Amount
No specification and reference to figures
book of specifications)

Attached Separately

[/We am/are willing to carry out the work at...................... % above/below percent(Should
be written in figures and words) of the estimated rate mentioned above. Amount of my /our
tender works out as under.

Estimated amount put totender Estimated amount put totender
Deduct......... % below Add........ % Above

Net Net

In words In words

(B) FerltemRate Fender{FEorabeveINR50Cr):

(with brief ficati
Ne andreference tobookef In- In-
specifications) figures | Werds

1 The Contractor shall exhibit a board with brief details of work as directed by the
Engineer-In-Charge for which no extra payment shall be made.

2 Thelabour cess will be deducted as per prevailing rules i.e. 1% of the work done.

3 GST and Income tax TDS will be deducted at a source while making payments of bills

4 Inall R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per
Govt. G.R.NO.: MIS102010/17/K1 Dated:30/07/2018 as stated in S.O.R. therefore in
R.C.C. items where there is a change as per actual mix design the cost of difference of
cement consumption have been deducted from the rate of original item at the rate of
input rate mentioned in all the tender.

Signature of Contractor Executive Engineer
Gir Somnath Irrigation Division
Veraval



SECTION -8
SECURITIES AND OTHER FORMS




BID SECURITY (BANK GUARANTEE)

WHEREAS, -----------m oo (name of Bidder) (hereinafter called the
“The Bidder”) has submitted his bid Dated ------------------n-o--- (Date) for the
construction of ------------- (Name of Contractor hereinafter called “the Bid”)

KNOW ALL PEOPLE by these presents that We ----------=-=-mm-mmmmmmmm oo

(name of Bank) of----------=-mmmmmmmm oo (name of country) having our
registered office at -----------=-mceoemmmee oo ( hereinafter called
“the bank”) are bound unto ----------=-=-==---mmmem - (name of Employer)
(hereinafter called “The Employer”) in the sum of ----------=-=--mmmmmmmm oo *

for which payment well and truly to be made to the said Employer the Bank itself, his

successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this ------------=--=------ day of -------- 20
THE CONDITIONS of these obligations are:

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity
specified in the Form of Bid;
Or

(2) If the Bidder has been notified of the acceptance of his bid by the Employer
during the period of Bid Validity:

A Fails orrefuses to execute the Form of Agreement in accordance with the
Instructions to Bidders, if required; or

B. Fails or refuse to furnish the Performance Security, in accordance with the
Instructions to Bidders; or

C. does not accept the correction of the Bid Price pursuant to Clause 27
(Correction of Errors)

We undertake to pay to the Employer up to the above amount upon
receipt of his first written demand, without the employer having to substantiate
his demand, provided that in his demand the Employer will note that the amount
claimed by him is due to him owing to the occurrence of one or any of the three

conditions, specifying the occurred conditions or conditions.



This Guarantee will remain in force up to and including the date -------------------- ok
days after the deadline for submission of Bids as such the deadline is stated in the
Instructions to Bidders or as it may be extended by the Employer, notice of which
extension (s) to the Bank is hereby waived. Any demand in respect of this

guarantee should reach the Bank not later than the above date

(Signature, name and address)

* The Bidder should insert the amount of the guarantee in words and figures
denominated in Indian Rupees. This figure should be the same as shown in
Clause 16.1(Bid Security) of the Instructions to Bidders.

**45 days after the end of the validity period of the Bid. Date should be inserted
by the Employer before the Bidding documents are issued.



PERFORMANCE SECURITY

TO,

- (Name of Employer)

- (Address of Employer)
WHEREAS oo e e e e e e (name and address of
contractor) (hereafter called “the Contractor”) has undertaken, in pursuance of
Contracts No. --------=--=----mnmmemne- dates -------=--=-mnmommeeoneees to execute -----------------

--------- (name of Contract and brief description of Works) (hereinafter called “The
Contract”)

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum
specified therein as security for compliance with his obligation in accordance with the
Contract.

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
you on behalf of the Contractor, up to a total of ----------------mmmmmmr
(amount of guarantee)™ -------------------moommomeo (in words), such sum being payable in
types and proportions of currencies in which the Contract prices is payable, and we
undertake to pay you, upon your first written demand and without cavil or
argument, any sum or sums within the limits of --------------m--ommmmmmm -
(amount of guarantee) as aforesaid without your needing to prove or to show grounds
or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting is with the demand.

We further agree that no change or addition to or other modification of the terms of
the Contract to of the Works to be performed thereunder or of any of the Contract
documents which may be made between your and the Contractor shall in any way
release us from any liability under this guarantee, and we hereby waive notice of any
such charge, addition or modifications.

This guarantee shall be valid until 60 days from the date of Project
Completion.
Signature and Seal of the guarantor ------------------=---omumv--

Name of Bank ---------------o-ommmm o

*An amount shall be inserted by the Guarantor, representing the percentage the
Contract price specified in the Contract denominated in Indian Rupees.



ADDITIONAL PERFORMANCE SECURITY
[Clause 34.1. (A)]

TO,

- (Name of Employer)

- (Address of Employer)
WHEREAS  ---mmmmm oo e o (Name and address of
contractor) (hereafter called “The Contractor”) has undertaken, in pursuance of
Contracts No. ---------=--=----mnmmemo- dates ---------=--mnemmmoeonann- to execute -----------------

- - (Name of Contract and brief description of Works) (hereinafter called “The
Contract”)

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum
specified therein as security for compliance with his obligation in accordance with the
Contract.

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
you on behalf of the Contractor, up to a total of ---------------m-mmmmmm e
(amount of guarantee) ----------------------m------ (in words), such sum being payable in
types and proportions of currencies in which the Contract prices is payable, and we
undertake to pay you, upon your first written demand and without cavil or
argument, any sum or sums within the limits of -----------------emoemcmmcm -
(amount of guarantee) as aforesaid without your needing to prove or to show grounds
or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting is with the demand
We further agree that no change or addition to or other modification of the terms of
the Contract to of the Works to be performed thereunder or of any of the Contract
documents which may be made between your and the Contractor shall in any way
release us from any liability under this guarantee, and we hereby waive notice of any
such charge, addition or modifications.
This guarantee shall be valid until 28 days from the project completion date.

Signature and Seal of the guarantor ----------------=------------

Name of Bank --------=--mmmmm oo

Address = -
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Letter of Acceptance

(Letter head paper of the Employer)

(date)
To,
(Name and address of the Contractor)
Dear Sirs,

This is to notify you that your Bid dated for execution of
the (Name of the contract and identification number, as
given in the Instructions to Bidders) for the Contract Price of Rupees
( ) (amount in words and figures) as corrected and modified in

accordance with the Instructions to Bidders* is hereby accepted by ouragency.

You are requested to furnish performance security, in the form detailed in
para 34.1 of ITB for an amount equivalent to Rs. within 10 days of the receipt of this
letter of acceptance up to beyond 60 days from Certified Date Of Completion Of

Projecti.e. up to and the Additional Performance Security for an
amount equivalent to Rs. shall be valid beyond 28 (twenty-eight) days of
Project Completion Date i.e. up to and sign the contract, failing which

action as stated in Para 34.3 of ITB will be taken.

Yours Faithfully

Authorized Signature
Name and title of Signatory
Name of Employer

* Delete “Corrected and” or and modified if only one of these actions applies. Delete as
corrected and modified in accordance with the Instructions to Bidders, if corrections or

modifications have not been affected.



Issue of Notice to proceed with the work

(Letterhead of the Employer)

- (date)
To,

(Name and address of the Contractor)

Dear Sirs,

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and

signing of the Contract for the construction of

at a bid Price of Rs.

You are hereby instructed to proceed with the execution of the said works in

accordance with the contract documents.

Yours faithfully

(Signature, name and title of signatory authorized
To sign on behalf of Employer)



AGREEMENT FORM

This agreement, made on the day of between
(name and address of Employer) (Hereinafter called “the
Employer) and (name and address of

contractor) hereinafter called “the Contractor” of the other part.

Whereas the Employer is desirous that the Contractorexecute

Name and identification number of contract (hereinafter called “the works”) and the
employer has accepted the Bid by the Contractor for the execution and completion of
such works and the remedying of any defects therein, at a cost of Rs.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

1. In this Agreement, words and expression shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter referred to
and they shall be deemed to form and be read construed as part of this

Agreement.

2. In Consideration of the payment to be made by the Employer to the contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to
executive and complete the works and remedy any defects therein in conformity

in all aspects with the provisions of the contracts.

3. The employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the works and the remedying the defects wherein
contract price or such other sum as may become payable under the provisions of

the Contract at the times and in the manner prescribed by the contract.

4. The Following documents shall be deemed to form and be ready and construed as

part of this Agreement viz

i) letter of Acceptance
ii) Notice to proceed with the works:

iii) Contractor’s Bid



iv) Conditions of contract: General andSpecial

V) Contract Data
vi) Additional conditions
vii) Drawings

viii) Bill of Quantities and
ix) Any other documents listed in the Contract

data as forming part of the Contract.

In witness whereof the parties there to have caused this Agreement to be

executed the day and year first before written

The Common seal of

Was hereunto affixed in the presence of:

Signed, sealed and Delivered by the said

In the presence of

Binding signature of Employer

Binding Signature of Contractor




UNDERTAKING

(For Investment)

[, the wundersigned do hereby wundertake that our firm M/s
................................................................................................. would invest a minimum cash up

to 25% of the value of the work during implementation of the contract.

(Signed by an Authorized officer of thefirm)

Title of officer

Name of firm

DATE



UNDERTAKING
(For Validity)

I, the undersigned do hereby undertake that our firm M/s .......cccooviiinniiiiinin e
....................................................... agree to abide by this bid for a period days for date fixed
for receiving the same and it shall be binding on us and may be accepted at any time before

the expiration of that period.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE



SECTION -9
DRAWINGS




SECTION -10
DOCUMENTS TO BE FURNISHED BY BIDDER




TABLE ‘AA’

Documents Submit By Bidder along with tender documents
(Also Upload along online during Bid Submission)

Reference
Sr.No. Name of Documents. Reference Clause. Format
Page No.
1 Bid Document Fee/Tender Fee As per NIT -
Bid Security / EMD or Valid EMD
Exemption Certificate or in terms of Bank | As per Table of ITB
9 guarantee (valid 165 days from the date of | Refer clause no. 16 ]
bid submission) of Appropriate Class of | for provision of Bank
Registration of Approved guarantee
Contractors
3 Registration Certificate of Appropriate As per NIT )
Class
4 GST Number and Pan card As per NIT -
5 Affidavit (On Stamp paper or Undertaking) - 35
6 The Applicant should give undertaking that
he has access to, or has available, liquid 34
assets (aggregate of working capital, cash
in hand and uncommitted bank
guarantees) and / or credit facilities up to AsPer4.5.6 of ITB
25 percent of the value of the contract / 94
contracts applied.
7 Undertaking for Bid Validity - 95

Signature of Contractor

Executive Engineer
Gir Somnath Irrigation Division

Veraval




PrejectName Nameofthe Description-ofwork Contract| Valueof Dateof | Stipulated-| Actual Remark
Empleyer Ne. contract | issueof | period—of dateof| explaining
Rs: work | completion| complet| reasensfor
Crore} order ion* delay-&
weork
Completed
B k21 Bl # 51 tel H# 181 1
1
2
3
DATE: SIGNATUREOEBIDDER




ETAILS OF “WORKS ON HAND” AND “WOR NDERED BY BIDDER, EOUND LQ (1.1} & WOR DB
AWARDED”
Nameof| Place PART-1 PART-H Remar
Work Worken Hand Woerks tendered by bidder, foundlowest (1) ks
& Woerkslikely-to-beawarded
Tendere | Dateof| Stipulate| Ceostofwork | Costofwork| Tender Fime Date- Costof
d *Ssue_eLpermdremaining{ebe remaining Cost- | limitof when | worktobe
of executedason- to-be- Rs.In- work decision- | executed-
amount of completi| thepreceding executed- Lakh In Is duringthe
Rs-in | Werk on- ing Months | expeeted
2 bidinvitati imelimitof for £ ¢l
ELakh order E ) month. aninvited- award-of invited-
Rs;inLakh bid werk bid-
Rs. In Lakh Rs,in Lakh
B 2} | 2b} B 4 51 fél # 18} 91 E25] 72} 734
1
2
3

DATE: SIGNATUREQEBIDDER
DR
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Year Einaneial Year Annual Multiplying- Annual Turnever
Turneverin- factor at2024-25Price Level
Rs. (In Lakhs)}
-1 2024-2025 110
-2 2023-2024 121
-3 2022-2023 133
4 20212022 146
5 20202021 161
Stgnature
{Stamp-ofCharted-Accountant)
Uni D ldentificati
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Hereby —declare, —that —for —the —work—of




Signature of Contractor Executive Engineer
Gir Somnath Irrigation Division
Veraval



