
 
DISTRICT PANCHAYAT  

ROAD AND BUILDING DIVISION, AMRELI 
 

STANDARD BIDDING DOCUMENTPROCUREMENTOF CIVILWORKS 
Name of work :- Construction of Cement Concert Roads of Amreli District Package 

No.RPC-2/AMR/Suvidhapath/Normal/2025-26/P49 Ta.Dhari, Dist.; Amreli. 

    

Tender Cost. Rs. 28431192.55 

Sr 
No. Name of Road 

Length in 
Kilometers. 

Amount Put 
to Tender 

1 Construction of Suvidhapath on Amrutpur 
Approach Road (At Amrutpur Village) (VR) 
Ta.Dhari 

0.62 8221486.00 

2 Construction of Suvidhapath on 
GovindpurSukhapurKragasa Road (At 
Govindpur Village) (VR) Ta.Dhari 

0.68 8465366.08 

3 Construction of Suvidhapath on 
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0.57 6700426.98 

4 Construction of Suvidhapath on Dharagani to 
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0.50 5043945.46 

  Total 2.37   
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Executive Engineer 
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NOTICE INVITING TENDER 
Executive Engineer, Panchayat Road building Division, Amreli, The 
invitesbidsfortheconstructionofworksdetailedinthetable. 
Thebiddersmaysubmitbidsforanyorallofthefollowingworks. 

TABLE 

Package No. Name of work 
Approximate 

value of 
works (Rs.) 

Bid 
security  

(Rs.) 

Cost of 
document 

Period of 
completion 
in Months 

Class of 
Registration 
/ Category 

of 
contractor 
if Required 

1 2 3 4 5 6 7 

Name of work :- Construction of 
Cement Concret Roads of Amreli 

District Package No.RPC-
2/AMR/Suvidhapath/Normal/2025-

26/P49 Ta.Dhari, Dist.; Amreli. 

Construction of Suvidhapath 
on Amrutpur Approach Road 
(At Amrutpur Village) (VR) 

Ta.Dhari 

28431192.55 285000/- 3600/- 8-Months 

“B” Class 
and above 

with Special 
Category 
(Road) III 
and above 

Construction of Suvidhapath 
on 

GovindpurSukhapurKragasa 
Road (At Govindpur Village) 

(VR) Ta.Dhari 
Construction of Suvidhapath 

on 
KhisariRajasthaliTarashigada 

Gadhiya Chavand Road (At 
Rajasthali Village) (VR) 

Ta.Dhari 
Construction of Suvidhapath 
on Dharagani to Kaner Road 

(At Kaner Village (VR) 
Ta.Dhari 

1. Prospective/InterestedbiddermaydownloadtheBidDocumentsfromwebsitehttps:// 
www.tender.nprocure.com free of cost till the Time and Date as mentioned on 
onlineNITatwebsitehttps://www.tender.nprocure.com. 
2. However,Bidderwhois submittingtheBidOnlinewillhavetopaytheBidDocumentFee/Tender  Fee  
through  Demand  Draft  only  of  any  Schedule  Bank  payable  at 
Amreliandinfavourof‘ExecutiveEngineer,Panchayat Road and Building Division,Amreli’.OncetheBidis 
receivedonline,BidDocument/TenderFeewill notberefundable. 
              “The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against BidSecurity / 
EMD shall be submitted in electronic format throughonline (by scanning)while uploading the bid, this 
submission shall mean that bid document / tender fee andBid Security / EMD has been received. 
Accordingly, the offer of only those shall be 
openedwhoseBidDocument/TenderFeeandBidSecurity/EMDhavebeenreceivedelectronically. However, 
for the purpose of realization of Demand Draft, and FDR / 
BankGuaranteebiddershallsendthesameinoriginalthroughR.P.A.D.soastoreachto‘ExecutiveEngineer,Panch
ayat, R&BDivision,Amreli, within7Daysfromthelastdayofbidsubmission. 

Penaltative action for not submitting Demand Draft / FDR / Bank Guarantee 
inoriginaltoExecutiveEngineer/TenderInvitingAuthoritybybiddershallbeinitiated. 
3. Bids received online, will be opened on the time, date and place as specified in the 
onlineNITatwebsitehttps://www.tender.nprocure.cominthepresenceofthebiddersortheirauthorizedrepre
sentatives,whowish toremainpresent. 
If the office happens to be closed on the day of opening of the bids as specified, the 
bidswillbeopenedonthenextworkingdayatthesametimeandvenue. 
4.           Aprebidmeetingwillbeheldon………………………………at………………………..hrs.attheofficeof
 ......................................................................................................... toclarifytheissuesandtoanswerquestionsonany 
matterthat
 ......................................................................................................... mayberaisedatthatstageasstatedinclause9.2of‘instructi
onstoBidders’ofthebiddingdocuments. 
4. BidSecurity(EMD)isequalto1%ofEstimatedAmountputtobid/tenderandshouldberoundedoffto 
thenextthousandrupees. 
5. OtherInformationisasunder: 
A.   Agencies can prepare and edit their offers a number of times before the end of thetender submission 



5 
 

date and time. After the tender submission date and time, thebidder cannot modify / edit / withdraw their 
submitted offer in any case. No writtenoronlinerequestinthis regardshallbegranted. 

B.    Offersinphysicalform willnotbeacceptedinanycase. 
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C. Demand Draft purchased by the other then bidder and issued after the last date 
ofsubmissionofBids,willnotbeconsideredoraccepted. 

D. Thecostincurredbythecontractorforthisofferforclarificationorattendingdiscussion, conferences or 
sitevisitswill not bereimbursed by theEmployer orEngineer-in-Charge. 

E. Conditionaltendershallnotbeaccepted. 
 

F. Any changes, addition, alternation made in the prescribed form attached with 
tenderareliabletoberejected. 

G. Any change in format or conditional Bank Guarantee will not be accepted and 
thebidderwillbeconsiderednon-responsive. 

H. All the bidders are instructed to fill in information strictly in accordance with 
theformatgiveninthechecklist/qualificationdocument/tenderdocument. 

I. It is mandatory for the bidders to supply each and every information as asked strictlyinelectronic 
formatatappropriateplaces only. 

J. Blank / insufficient information shall be treated as nil information and shall result 
indisqualification. 

K. Evenifthebidderhasbeenqualifiedinasimilarorlargersizeofprojectinthepast,it shall not be deemed 
to be a ground / reason for not giving required information forthis work/bid. 

L. Information supplied for earlier projects shall not be considered while evaluation ofthis bid. The 
Government will not ask for any other information, unless it is 
foundabsolutelynecessarybythecompetentauthority. 

M. Iffoundnecessary,thecontractorwillbeintimatedfornegotiation, 
#
 Fortheworkscostingupto7.5crore(ROAD),7.0crore(BUILDING&BRIDGE)kindlyrefer
toSSR-10-2015-17-Cdated03-02-2017 
For the works costing under 7.5 crore for Road Works and 7.0 crore for Building andBridge Works 
following documents shall be submitted in electronic format only throughonline by scanning and the 
(i) Bid Document Fee / Tender Fee (ii) Bid Security / EMDshould be sent in original to the Tender 
opening authority through RPAD, so as to reachtheExecutiveEngineer, Panchayat R&B Division, 
District Panchayat, Amreli, ,within7days from lastdayofsubmissionofBid. 
(i) BidDocumentFee/TenderFee as per above Table 
(ii) Bid Security / EMD or Valid EMD Exemption Certificate of Appropriate Class 

ofRegistrationofApprovedContractors as per above Table 
(iii)          Valid RegistrationCertificateof “B”Class as per above Table  
(iv) Valid RegistrationCertificateof Special category-III(Road)Class as per above Table 
(v)          GSTNumber 
(vi)           Bank Solvency Certificate Current Calendar year. 
(vii) Form 3A with clearly mentioning cost of C.C. pavement issued by employer to substantiate successful 

experience of similar work. When employer of similar work is not a government/ Semi Govt 
body, following need also to be furnished. 
i. Self attested copy of Work Order. 
ii. Self attested copy of agreement 
iii. Self attested copy of Completion certificate. 
iv. Self attested copy of Final Bill 
v. Self attested copy of TDS certificates 
vi. Self attested copy of letter of permission given by employer for subletting the work 

      (viii)              Proof of having ownership of fixed form/ slip form paver and Concrete batching & mixing plant  
                             (minimum Capacity 5-10 Cum/ Hour) / or Purchase order of such Machineries/ Hire    
                              agreement of such machineries to be deployed on work. Price bid of only those contractors  
                              will be opened who has submitted the above details online in preliminary stage and evaluated  
                              as qualified in above criteria. 
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SECTION- 1 

INSTRUCTIONS TO 

BIDDERS(ITB) 
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A.GENERAL 
 

1. ScopeofBid 
1.1 The Employer (Named in Appendix to ITB) invites bids for the Construction of 

works(as defined in these documents and referred to as ‘the works”) detailed in the 
tablegiven in IFB. The bidders may submit bids for any or all of the works detailed in 
thetablegiven in IFB. 

1.2 Thesuccessfulbidderwillbeexpectedtocompletetheworksbytheintendedcompletionda
te specifiedin theContract data. 

1.3 Throughoutthesebiddingdocuments,theterms‘bid’and‘tender’andtheirderivatives(bi
dder/tenderer,bid/tender,bidding/tendering,etc.)aresynonymous. 

2. SourceofFunds 

2.1 The expenditure on this project will be met from the budget of Govt.of Gujarat /Govt. 
ofIndia forcentrallysponsoredprojects. 

 

3. EligibleBidders 

3.1 ThisInvitationforBids isopentoalleligiblebidders. 
3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, 

astatement that the Bidder is neither associated, nor has been associated, directly 
orindirectly,withtheconsultantorany other entity thathasprepared 
thedesign,specifications, and other documents for the Project or being proposed as 
ProjectManager for the Contract. A firm that has been engaged by the Employer to 
provideconsulting services for the preparation or supervision of the works, and any 
of itsaffiliates, shallnot beeligible tobid. 

 
4. QualificationoftheBidder 

4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, 
apreliminarydescriptionoftheproposedworkmethodandschedule,includingdrawingsa
ndcharts,asnecessary.Theproposedmethodologyshouldincludeaprogramofconstructi
onbackedwithequipmentplanninganddeploymentdulysupported with broad 
calculations and quality assurance procedures proposed to 
beadoptedjustifyingtheircapabilityofexecutionandcompletionofworkaspertechnicals
pecifications,withinstipulatedperiodofcompletion. 

4.2 Deleted 
4.3 Deleted 
4.4 Deleted 
4.5 QUALIFICATIONCRITERIA: 

(ApplicablefortheworkswhichrequirePostQualification) 
 

4.5.1 Qualification will be based on Applicant’s meeting all the following minimum 
pass/fail criteria regarding theApplicant’s general and particular experience, 
personnelandequipmentcapabilitiesandfinancialpositions,asdemonstratedbytheappli
cant’s responses in the forms attached to the letter of application ( 
specifiedrequirementforjointventuresaregivenunder para4.6below 
)Subcontractorsexperienceandresourcesshallnotbetakenintoaccountindeterminingth
eapplicantscompliancewiththe qualifyingcriteria 
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Toqualifyformorethanonecontract,theapplicantmustdemonstratehavingexperience 
and resources sufficient to meet the aggregate of the qualification 
criteriaforeachcontractgiveninparagraphs 4.5.4,4.5.5and4.5.9below 

 

4.5.2 BaseyearandEscalation 
 

ThebaseyearshallbetakenasCurrentfinancialyear 
 

Following enhancement factors will be used for the costs of works executed and 
thefinancialfiguretoacommonbase valueforworkscompletedin India. 

 

 
Year 

Baseyearofinvitingtender 
FinancialYear 

20 -20  
Multiplyingfactor 

1.00 
-1 20 -20  1.10 
-2 20 -20  1.21 
-3 20 -20  1.33 
-4 20 -20  1.46 
-5 20 -20  1.61 

 
 

Applicant should indicate actual figures of costs and amount for the 
worksexecutedbythemwithoutaccountingfortheabove-mentionedfactors. 

 
Incasethefinancialfiguresandvalueofcompletedworksareinforeigncurrency the 

above enhanced multiplying factors will not be applied. Instead, thecurrent market 
exchange rate (State Bank of India BC Selling rate as on the last dateof submission of 
the bid) will be applied for the purpose of conversion of the amountinforeign 
currencyintoIndia rupees. 

 
4.5.3. GeneralExperience. 

 
TheApplicantshallmeetwiththefollowingminimumcriteria: 

 
(a)  Achieved a minimum annual financial turnover (defined as billing for works 

inprogress and completed in all classes of civil engineering construction 
worksonly) in any one year, over the last five years of the annual value of 
contract /contractsappliedfor. 

 
(b) Experience in successfully completing or substantially completing at least 

onecontract of highway (road and / or bridge works) airport runway of at least 
40percentofthevalue ofproposedcontractwithinthelast fiveyears. 

 
The works may have been executed by the applicant as prime contractor or as 
amember of a joint venture or as a nominated sub-contractor. As 
subcontractor,he should have acquired the experience of execution of all major 
items of worksunder the proposed contract. In case a project has been executed 
by a jointventure, weight towards experience of the project would be given to 
each jointventureinproportiontotheirfinancialparticipationinthejointventure. 

 
Substantially completed works means those works which are at least 90 
%completedasonthedateofsubmission(i.e.grossvalueofworkdoneuptothe 
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last date of submission is 90 % or more of the original contract price) 
andcontinuingsatisfactorily. 

 
For these, a certificate from the employers shall be submitted along with 
theapplication incorporating clearly the name of the work, contract value, 
billingamount,dateofcommencementofworks,satisfactoryperformanceofthecont
ractorandanyotherrelevant information. 

 
4.5.4. PersonnelCapabilities. 

Availabilityforhisworkofpersonnelwithadequateexperienceasrequired;asper 
Appendix. 

 
4.5.5. EquipmentCapabilities 

Based on the studies carried out by the Engineer, the minimum suggested 
majorequipmenttoattainthecompletionofworksinaccordancewiththeprescribedconst
ructionschedule are shownin the Appendix. 

 
The bidders should, however, undertake their own studies and furnish 

withtheir bid, a detailed construction planning and methodology supported with 
layoutandnecessarydrawingsandcalculationstoallowtheemployertoreviewtheirprop
osals.Thenumbers,typesandcapacitiesofeachplant/equipmentshallbeshown in the 
proposals along with the cycle time for each operation for the 
givenproductioncapacitytomatchtherequirements. 

 
4.5.6. FinancialPosition 

 
The Applicant should give undertaking that he has access to, or has available, liquid 
assets(aggregate of working capital, cash in hand and uncommitted bank guarantees) and / 
orcreditfacilitiesupto 25 percentofthevalueofthecontract/contractsapplied. 

 
4.5.7. Theauditedbalancesheetsforthelastfiveyearsshouldbesubmitted,whichmustdemonstrate 

the soundness of the applicant’s financial position, showing long – 
termprofitabilityincludinganestimatedfinancialprojectionforthenexttwoyearsIfnecessary
,the employerwillmake inquirieswiththe applicant’sbankers. 

 
4.5.8. LitigationHistory 

The Applicant should provide accurate information on any litigation or arbitration 
resultingfrom contracts completed or under execution by him over the last five years. A 
consistenthistory of awards against the Applicant or any partner of a joint venture may result 
in failureoftheapplicant. 

 
4.5.9. Disqualification 

Eventhoughtheapplicantsmeettheabovecriteria,theyaresubjecttobedisqualifiedifthey
have: 
Made misleading or false representation in the forms, statements submitted, and / 
orRecord of poor performance such as abandoning the work, rescinding of contract 
forwhichthereasonsareattributabletothenon–performanceofthecontractor;consistent 
history of litigation awarded against the applicant or financial failure dueto 
bankruptcy. The rescinding of contract of a joint venture on account of reasonsother 
than non – performance, such as Most Experienced partner of joint venturepulling 
out, court directions leading to breaking up of a joint venture before the startof work, 
which are not attributable to the poor performance of the contractor will,however, 
notaffect thequalification ofthe individualpartners. 
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4.6  JOINT VENTURE: Not Allowed 

 (Applicableonlyforestimatedprojectcostof50Croreand above) 
 

4.6.1. Jointventuresmustcomplywiththefollowingrequirement: 
 

(a) Followingaretheminimumqualificationrequirements: 
 

(i) Theleadpartnershallmeetnotlessthan50percentofallcriteriagiveninpara 
4.5.3 &4.5.6above.Thejointventuremustcollectivelysatisfythecriteriaofpara 

4.5.3&4.5.6above.Theexperienceoftheotherjointventurepartnersshallbeconsideredifitis
notlessthan30percentofthequalifyingcriteriainpara4.5.3& 
4.5.6above. 

 
(ii) Individuallyeachmembermustsatisfytherequirementsofpara4.5.7&4.5.8above. 

 
(b) Bid shall be signed so as to legally bind all partners, jointly and severally, and 

shallbe submitted with a copy of the joint venture agreement providing the joint 
andseveralliabilitieswithrespect tothecontract. 

4.6.2. Qualificationofajointventuredoesnotnecessarilyqualifyanyofitspartnersindividually or as a 
partner in any other joint venture. In case dissolution of a jointventure, each one of the 
constituent firms may qualify if they meet all the qualificationrequirements, subjecttothe 
writtenapprovalofthe Employer. 

 
4.7. BidCapacity. 

 
Applicants who meet the minimum qualification criteria will be qualified only if 
theiravailablebidcapacityattheexpectedtimeofbiddingismorethanthetotalestimatedc
ostoftheworks. Theavailablebidcapacitywillbecalculatedasunder: 

 
AssessedAvailableBidCapacity   =  (A*N*2-B),where 

 
A=Maximum value of work executed in any one year during the last five 

years(updatedtothepriceleveloftheyearindicatedinappendix)takingintoaccount
the completedaswellasworksin Progress. 

 
B=Value at current price level of the existing commitments and ongoing works tobe 

completed during the next ( period of completion of work for whichbidsare 
invited);and 

 
N=Number of years prescribed for completion of the works for which the bids 

areinvited. 
 

Note :-In Case of joint venture, the available bid capacity will be applied 
foreachpartnertotheextentofhisproposedparticipationintheexecution
of thework. 

 

4.8 Even though the bidders meet the above qualifying criteria, they are subject 
tobedisqualified if theyhave: 

 
- Mademisleadingorfalserepresentationintheforms,statementsandAttachmentsthes

ubmittedinproofthequalificationrequirements;and/or 
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- Recordofpoorperformancesuchasabandoningtheworks,notproperlycompletingth
econtract,inordinatedelayincompletion,litigationhistory,orfinancialfailures 
etc.;and/or 

- Participatedinthepreviousbiddingforthesameworkandhadquotedunreasonably 
high bid prices and could not furnish rational justification to theemployer. 

 
 

5. Onebidperbidder 
 

5.1. Each bidder shall submit only one bid for one package. A bidder who submits 
orparticipatesinmorethanonebid(otherthanasasubcontractor orincasesofalternatives 
that have been permitted or requested) will cause all the proposals withthebidder’s 
participation tobedisqualified. 

 
6. CostofBidding 

 
6.1.The bidder shall bear all costs associated with the preparation and submission of hisBid, 

andtheEmployerwillinnocaseberesponsibleandliableforthose costs. 

 
7. SiteVisit 

 
7.1.The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit 

andexamine the Site of work and its surrounding and obtain all information that may 
benecessary for preparing the Bid and entering into a contract for construction of 
theWorks. 
ThecostsofvisitingthesiteshallbeattheBidder’sownexpense. 
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B. BIDDINGDOCUMENTS 
 

8. ContentofBiddingDocuments 
8.1 The set of bidding documents comprises the documents listed below and 

addendaissuedin accordance withClause 10: 
Section Particulars VolumeNo. 

- InvitationforBids  
I 1 InstructionstoBidders 

2 QualificationInformation,andotherforms 

3 ConditionsofContract 

4 ContractData 

5 TechnicalSpecifications II 

6 FormofBid III 

7 BillofQuantities 

8 Securitiesandotherforms 

9 Drawings IV 

10 Documentstobefurnishedbybidder V 

 
8.2. Volumes I, II, III and IV are available online and documents to be furnished by 

thebidderincompliancetosection2willbepreparedbyhimandfurnishedasVolume-Vin 
twoparts(referclause 12). 

 
8.3. The bidder is expected to examine carefully all instructions, conditions of 

contract,contract data, forms, terms, technical specifications, bill of quantities, forms, 
Annexesand drawings in the Bid Document. Failure to comply with the requirements 
of BidDocuments shall be at the bidder’s own risk. Pursuant to clause 26 hereof, 
bidswhich are not substantially responsive to the requirements of the Bid 
Documentsshallbe rejected. 

 
9. ClarificationBiddingDocuments 

 
9.1 A prospective bidderrequiring any clarification of thebidding documents 

maynotifytheEmployerinwritingorthroughE-mailattheEmployer’saddressindicated 
in the invitation to bid. The Employer will respond to any request 
forclarificationwhichhereceivedearlierthan15dayspriortothedeadlineforsubmissio
n of bids. Employer’s response will be published on website including 
adescriptionoftheenquirybutwithout identifyingitssource. 

 
9.2. Pre-bidmeeting 

 
9.2.1. Thebidder orhisofficialrepresentativeis invited toattend a pre-bid 

meetingwhichwilltakeplaceattheaddress,venue,timeand dateasindicated 
intheappendix. 
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9.2.2. The purpose of the meeting will be to clarify issues and to answer questions on 
anymatterthat maybe raisedat that stage. 

 
9.2.3. The bidder shall be required to submit any questions in writing or e-mail to 

reachtheEmployernot laterthan03days before themeeting. 

 
9.2.4     Minutes of the meeting, including the question raised (Without identifying thesource 

of enquiry) and the responses given will be published without delay on 
thetenderwebsitei.e.www.nprocure.com.Anymodificationofthebiddingdocuments 
listed in sub-Clause 8.1 which may become necessary as a result of thepre-bid 
meeting shall be made by the Employer exclusively through the issue of 
anAddendum pursuant to Clause10 and not through the minutes of the pre-
bidmeeting. 

 
9.2.5.Non-attendance at the pre-bid meeting will not be a cause for disqualification of 

abidder. 

 
10. AmendmentofBiddingDocuments 

 
10.1 Before the deadline for submission of bids, the Employer may modify the 

biddingdocumentsbyissuingaddenda. 

 
10.2. Any addendum thus issued shall be part of the bidding documents. The 

Employerwillassume noresponsibilityforthe same. 

 
10.3. To give prospective bidders reasonable time in which to take an addendum 

intoaccount in preparing their bids, the Employer may, at his discretion, extend 
asnecessary the deadline for submission of bids, in accordance with Sub-Clause 
20.2below. 
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C. PREPARATIONOFBIDS 
 

11. LanguageoftheBid 
 

11.1 AlldocumentsrelatingtothebidshallbeintheEnglishlanguage. 
 

12. DocumentsComprisingtheBid 
 

12.1. Thebid besubmitted by thebidder as VolumeV of thebid document(refer 
Clause8.1)shallbe in twoseparate parts: 

 
PartIshallbenamed“TechnicalBid/Preliminary Stage”andshallcomprise 

 
(i) BidSecurityintheform specifiedinSection8 

 
(ii) QualificationInformationandsupportingdocumentsasspecifiedinSection2 

 
(iii) Certificates,undertakings,affidavitsasspecifiedinSection2 

 
(iv) AnyotherinformationpursuanttoClause4.5oftheseinstructions 

 
(v) Undertaking that the bid shall remain valid for the period specified in 

Clause15.1 
 

PartIIshallbenamed“FinancialBid”andshallcomprise 
 

(i) FormofBidasspecified inSection6 
 

(ii) PricedBillofQuantitiesforitemsspecifiedinSection7 
 

12.2. TheBiddershallsubmitthedetails/informationpertainingtoeachparti.e.technicalaswell
asfinancialandmustbe submittedonlineonly. 

12.3. Followingdocumentswillbedeemedtobepartofthebid. 
 
 

Section Particulars VolumeNo. 
 

InvitationforBids(IFB) 
1 InstructiontoBidders VolumeI 
3 ConditionsofContract 
4 ContractData 
5 Specifications VolumeII 
9 Drawings VolumeIV 

 

 

13. BidPrices 
 

13.1 TheContractshallbeforthewholeworksasdescribedinSub-
Clause1.1,basedonthepricedBillofQuantitiessubmittedbytheBidder. 

 
13.2 The bidder shall fill in rates and prices and line item total (both in figures and 

words)forallitemsof theWorks described intheBillofQuantitiesalong 
withtotalbidprice 
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(Bothin figuresandwords).Itemsforwhichno rate or price 
isenteredbythebidderwillnot be paidforbythe BillofQuantities. 

 
13.3 All duties, taxes, and other levies except GST payable by the contractor under 

thecontract, or for any other cause shall be included in the rates, prices and total 
BidPricesubmittedbytheBidder.(GSTwillbe paidextra) 

 
13.4 Deleted 

 
13.5 The rates and pricesquoted by the bidderare subject to adjustment during 

theperformance of the Contract in accordance with the provisions of Clause 47 of 
theConditionofContract(IrrespectiveofthetimelimitandBidAmount) 

 
14. CurrenciesofBidandPayment 

 
14.1 The unit rates and the prices quoted by the bidder shall be entirely in Indian 

Rupees.Allpayments shallbe made inIndian Rupees. 
 

15. BidValidity 
 

15.1 Bids shall remain valid for a period of not less than 120 days after the deadline 
dateforbidsubmission specifiedin Clause 20. 

 
15.2 In exceptional circumstances, prior to expiry of the original time limit, the 

Employermay request that the bidders may extend the period of validity for a 
specified period.A bidder may refuse the request without forfeiting his bid security. 
A bidder 
agreeingtotherequestwillnotberequiredorpermittedtomodifyhisbid,butwillberequire
d to extend the validity of his security for a period of the extension, and 
incompliancewithClause 16in allrespects. 

 
16. BidSecurity 

 
16.1. The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown 

incolumn4ofthetableofIFBforthisparticularwork.ThisBidsecurityshallbeinfavorofEm
ployerasnamedinAppendixandmaybeinoneofthefollowingforms; 
a. BankGuaranteefromanyscheduledIndianbank,intheformatgiveninVolume III. 

(Bank Guarantee is applicable only for Bid Estimated Amount of 
01Croreandabove)and BankGuaranteeof ScheduleandPrivateBanks 
shallbeconsideredasperGoGFinanceDepartment’sCircularNo.FD/MSM/e-
file/4/2023/0057/D.M.O.Date21/04/2023oraspertheirlatestamendment. 

 
b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign 

Bankapprovedbythe Reserve BankofIndia. 
OR 

 A Valid Bid Security / EMD Exemption Certificate issued by (1) Road & 
BuildingDepartmentor(2)NarmadaWaterResources,WaterSupplyandKalpsarDepart
ment of Govt of Gujarat. Exemption Certificate is applicable only 
whenRegistrationCertificateofAppropriateClassandCategoryofApprovedContra
ctorsisrequiredaseligiblecriteriaofbidder. 
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16.2. Bank guarantees /Bid security (and other instruments having fixed validity) issued 
as surety forthe bid shall be valid for 45 days beyond the validity of the bid i.e. total 
validity of120+45=165Days 

 
16.3. AnybidnotaccompaniedbyanacceptableBidSecurityandnotsecuredasindicated in 

Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer asnon-
responsive. 

 
16.4. The Bid Security of unsuccessful bidders will be returned within 28 days of the 

endofthe bidvalidityperiodspecifiedin Sub-Clause 15.1 
 

16.5The Bid Security of the successful bidder will be discharged when the bidder 
hassignedtheAgreementandfurnishedtherequiredPerformance Security. 

 
 

16.6. ThebidSecuritymaybeforfeited 
 

(a) If the Bidder withdraws the bid after Bid opening during the period of 
Bidvalidity. 

 
(b) IftheBidderdoesnotacceptthecorrectionoftheBidPrice,ifanyor 
(c) In the caseofasuccessful Bidders,if the Bidderfails the specified timelimitto 

(i) SigntheAgreement;or 
(ii) FurnishtherequirementPerformanceSecurity. 

(d) Iffoundnecessary,thebidderwillbeintimatedfornegotiation,Hewillbeintimatedmaximu
mthreetimeswithinthevalidityperiodfornegotiation,Ifcontractor does not respond in 
time, his Bid Security (EMD) will be forfeited and histender will be rejected. Punitive 
action will be taken on such contractors. (As per GoGR&BDept’s 
Gr.No.S/22/2017/6369/D,Dt.08/06/2018) 

 
17. AlternativeProposalsbyBidders. 

 
17.1. Bidders shall submit offers that fully comply with the requirements of the 

biddingdocuments, including the conditions of contract (including mobilization 
advance 
ortimeforcompletion),basictechnicaldesignasindicatedinthedrawingandspecification
s. Conditional offers or alternative offers will not be considered furtherinthe process 
oftenderevaluation. 

 
18. FormatandSigningofBid 

 
18.1. The Bidder shall prepare documents comprising the bid as described in Clause 12 

ofthese Instructions to bidder as the “Technical Bid “and “Financial Bid” in 
separatepartstobe uploaded. 
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19. Deleted 

D. SUBMISSIONOFBIDS 

 

20. DeadlineforSubmissionoftheBids 
 

20.1. CompleteBidsmustbereceivedonlinebytheEmployeratthetenderwebsitespecifiedabo
ve not laterthan the dateindicatedin appendix. 

 
20.2. TheEmployermayextendthedeadlineforsubmissionofbidsbyissuinganamendmentina

ccordancewithClause10,inwhichcaseallrightandobligationofthe Employer and the 
bidders previously subject to the original deadline will then besubjecttothe 
newdeadline. 

 
21. Deleted 

 

22. ModificationandWithdrawalofBids 
 

22.1. Bidders may modify or withdraw their bids online before the deadline prescribed 
inClause20orpursuant toClause 23. 

22.2 Deleted 
 

22.3. NobidshallbemodifiedorwithdrawnafterthedeadlineforsubmissionofBid. 
 

22.4. Withdrawal or modificationof a bid between thedeadlinefor submissionof bidsand 
theexpirationof theoriginal period of bid validity specified inClause15.1above or as 
extended pursuant to Clause 15.2 may result in the forfeiture of the 
Bidsecuritypursuant toClause 16. 



20 
 

 
 

23. BidOpening 

E. BIDOPENINGANDEVALUATION 

 
 

23.1  The Employer will open all the Bids received including modifications made pursuantto 
Clause 22, in the presence of the Bidders or their representatives who choose 
toattend at time, date and the place specified in Appendix in the manner specified 
inClauses20and23.3,IntheeventofthespecifieddateofBidopeningbeingdeclaredaholid
ayfortheEmployer,theBidswillbeopenedattheappointedtimeandlocationon the next 
workingday. 

23.2. Deleted. 
23.3. The“TechnicalBid”shallbeopened.Theamount,formandvalidityofthebidsecurity 

furnished with each bid will be announced. If the bid security furnished doesnot 
conform to the amount and validity period as specified in the invitation for bid(ref. 
Column 4 and paragraph 3), and has not been furnished in the form specified 
inClause16,the technicalbidwillnot be opened. 

23.4. (i)SubjecttoconfirmationofthebidsecuritybytheissuingBank,thebidsaccompaniedwith
validbidsecuritywillbetakenupforevaluationwithrespect to the Qualification 
information and other information furnished inpartIofthe bidpursuant 
toClause 12.1. 

(ii) If required, the bidder will be asked in writing to clarify his 
QualificationDocumentswithrespect toanyrequiredclarification. 

(iii) The bidders will respond in not more than 7 days of issue of the 
clarificationletter. 

(iv) Immediately (usually within 3 or 4 days), on receipt of these clarification 
theEvaluationCommitteewillfinalizethelistofresponsivebidderswhosefinancial
bids are eligibleforconsideration. 

23.5. Deleted 
23.6 At the time of opening of “Financial Bid”, the names of the bidders were 

foundresponsive in accordance with Clause 23.4(iv) will be announced. The bids of 
onlythese bidders will be opened. The responsive Bidders’ names, theBid prices, 
thetotal amount of each bid, any discount and such other details as the Employer 
mayconsiderappropriate, willbe announcedbytheEmployerattheopening. 

23.7 thetimeofopeningof“FinancialBid”,thenamesofthebidderswerefoundresponsive in 
accordance with Clause 23.4(iv) will be announced. The bids of onlythese bidders 
will be opened. The responsive Bidders’ names, theBid prices, thetotal amount of 
each bid, any discount, and such other details as the Employer 
mayconsiderappropriate, willbe announcedbytheEmployerattheopening. 

23.8 In case bids are invited for more than one package, the order for opening of 
the“FinancialBid”shallbeinorderofEstimatedamountofBidsfromhighesttolowest. 

 
23.9 The Employer shall prepare minutes of the Bid opening, including the 

informationdisclosedtothosepresent inaccordance withSub-Clause 23.6. 
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24 ProcesstobeConfidential 
24.1 Information relating to the examination, clarification, evaluation, and comparison 

ofBids and recommendations for the award of a contract shall not be disclosed 
toBidders or any other persons not officially concerned with such process until 
theawardtothesuccessfulBidderhasbeenannounced.AnyeffortbyBiddertoinfluence 
the Employer’s processing of Bids or award decisions may result in 
therejectionofhisBid. 

 
25. ClarificationofFinancialBids 

 
25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer 

may,at his discretion, ask any Bidder for clarification of his Bid, including 
breakdowns ofunit rates. The request for clarification and the response shall be in 
writing or by e-mail, but no change in the price or substances of the Bid shall be 
sought, offered, 
orpermittedexceptasrequiredtoconfirmthecorrectionofarithmeticerrorsdiscoveredb
ythe Employerin the evaluation ofthe Bids. 

25.2Subjecttosub-clause25.1,noBiddershallcontacttheEmployeronanymatterrelating to his 
Bid opening to the contract is awarded. If the Bidder wishes to 
bringadditionalinformationtothenoticeoftheEmployer, itshoulddosoinwriting. 

25.3.Any effort by the Bidder to influence the Employer in the Employer's bid evaluation,bid 
comparison or contract award decision may result in the rejection of the Bidders’bid. 

 
26. ExaminationsofBidsandDeterminationofResponsiveness 

 
26.1 During the detail evaluation of "Technical Bid", the Employer will determine 

whethereach Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has 
beenproperlysigned;(c)isaccompaniedbytherequiredsecuritiesand;(d)issubstantially 
responsive to the requirements of the Bidding document. During thedetailed 
evaluation ofthe “Financial Bid”, the responsiveness of the bids willbefurther 
determined with respect to the remaining bid conditions, i.e., priced bill ofquantities, 
technicalspecifications,anddrawings. 

 
26.2 Asubstantiallyresponsive“FinancialBid”isonewhichconfirmsalltheterms,conditions 

and specifications of bidding documents, without material deviation 
orreservation.Amaterialdeviationorreservationisone(a)whichaffectsinanysubstantial 
way the scope, quality, or performance of the Works; (b) which limits inany 
substantial way, inconsistent with the Bidding documents, the Employer’s rightsor 
the Bidder’s obligations under the Contract; or (c) whose rectification would 
affectunfairlythecompetitivepositionofotherBidderspresentingsubstantiallyresponsi
veBids. 

 

26.3 Ifa“FinancialBid”isnotsubstantiallyresponsive,itwillberejectedbytheEmployer,andma
ynotsubsequentlybemaderesponsivebycorrectionorwithdrawalofthenon-
conformingdeviation orreservation. 

 
27. Deleted 
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28. Deleted 
 

29. EvaluationandComparisonofFinancialBids 
 

29.1. TheEmployerwillevaluateandcompareonlytheBidsdeterminedtobesubstantiallyrespo
nsivein accordancewithSub-Clause26.2. 

29.2. Deleted. 
29.3. TheEmployerreservestherighttoacceptorrejectanyvariationordeviation.Variationand

deviationsandotherfactors,whichareinexcessoftherequirementsoftheBiddingdocume
ntsorotherwiseresultinunsolicitedbenefitsfortheEmployer, shallnotbe taken 
intoaccountin Bidevaluation. 

29.4. TheestimatedeffectofthepriceadjustmentconditionsunderClause47oftheConditions of 
Contact, during the period of implementation of the Contract, will notbetaken in 
toaccount in Bidevaluation. 

 
29.5. IftheBidofthesuccessfulBidderisseriouslyunbalancedinrelationtotheEngineer’sestima

teofthecostofwork tobeperformed under thecontracttheEmployer may require the 
Bidder to produce detailed consistency of those priceswith the construction methods 
and schedule proposed. After evaluation of the priceanalyses, the Employer may 
require that the amount of the performance security setforth in Clause 34 be 
increased at the expense of the successful /bidder to a levelsufficient to protect the 
Employer against financial loss in the event of default of 
thesuccessfulBidderunderthe Contract. 

 
29.6. A bid which contains several items in the bill of Quantities which are 

unrealisticallypriced low and which cannot be substantiated satisfactorily by the 
bidder may berejectedasnon-responsive. 

 
30. Deleted 



23 
 

F. AWARDOFCONTRACT 
 

31. AwardCriteria 
 

31.1. Subject to Clause 32, the Employer will award the contract to the Bidder whose 
Bidhasbeen determined. 

(i) to be substantially responsive to the Bidding documents and who has 
offeredthelowest evaluatedBidPrice;and 

(ii) to be within the available bid capacity adjusted to account for his bid 
pricewhich is the lowest evaluation in any of the packages opened earlier than 
theoneconsideration. 
In no case, the contract shall be awarded to any bidder whose available 

bidcapacityislessthantheevaluatedbidprice,evenifthesaidbidisthelowestevaluated 
bid. The contract will in such cases be awarded to the nextlowest 
bidderathisevaluation bidprice. 

32. Employer’sRight toAccept anyBidandtoRejectanyorallBids 
 

32.1. Notwithstanding Clause 31, the Employer reserves the right to accept or reject 
anyBid, and to cancel the Bidding process and reject all Bids, at any time prior to 
theaward of contract, without thereby incurring any liability to the affected bidder 
orBidder or any obligation to inform the affected Bidder or Bidders of the grounds 
fortheEmployer’s action. 

 
33. NotificationofAwardandSigningofAgreement 
33.1. TheBidderwhoseBidhasbeenacceptedwillbenotifiedoftheawardbytheEmployer prior 

to expiration of the Bid validity period by cable, telex or 
facsimileconfirmedbyregisteredletter.Thisletter(hereinafterandintheconditionofcont
ract called the “Letter of Acceptance”) will state the sum that the Employer willpay 
the Contractor in consideration of the execution, completion, and maintenance ofthe 
Works by the Contractor as prescribed by the Contract (hereinafter and in 
theContractcalledthe “Contract Price”). 

 
33.2The notification of award will constitute the formation of the contract, subject only 

tothefurnishingofaperformancesecurityinaccordancewiththeprovisionsofClause. 
 

33.3. TheAgreementwillincorporateallagreementsbetweentheEmployerandthesuccessful 
Bidder. It will be signed by the Employer and to the successful 
Bidder,within28daysfollowingthenotificationofawardalongwiththeLetterofAcceptanc
e. Within 21 days of receipt, the successful Bidder will sign the 
Agreementanddeliverit tothe Employer. 

33.4. UponthefurnishingbythesuccessfulBidderofthePerformanceSecurity,theEmployerwil
lpromptlynotifytheotherBiddersthattheirBidshavebeenunsuccessful. 

 
34. PerformanceSecurity 
34.1. (A)Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Biddershall 

furnish to the Employer an irrevocable and unconditional guarantee from 
aBankintheformsetforthinSection8(the“PerformanceSecurity”)foranamountequ
alto5%(Fivepercent)ofitsContractPrice.Incaseofbidsmentionedbelow,thesucces
sfulBidder,alongwiththePerformanceSecurity, 
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shall also furnish to the Authority an irrevocable and unconditional 
guaranteefromaBankinthesameformgivenatSection8towardsanAdditionalPerfor
mance Security (The “Additional Performance Security”) for an 
amountcalculatedasunder: 

 
(a) If the Contract Price offered by the Selected Bidder is lower than 10% 

butupto 20% of the Estimated Project Cost, then the Additional 
PerformanceSecurity shall be calculated @ 20% of the difference in the 
(i) EstimatedProjectCost(asmentionedinBidDocument)-
Minus10%oftheEstimated ProjectCost and (ii)ContractPriceoffered 
bytheselectedBidder. 

(b) If the Contract Price offered by the Selected Bidder is lower than 20% 
oftheEstimatedProjectCost,thentheAdditionalPerformanceSecurityshall 
be calculated @ 30% of the difference in the (i) Estimated 
ProjectCost(asmentionedinBidDocument)-
Minus10%oftheEstimatedProjectCostand(ii)ContractPriceofferedbythese
lectedBidder. 

(c) ThisAdditionalPerformanceSecurityshallbetreatedaspartofthePerforman
ceSecurity. 

(B)The Performance Security shall be valid beyond 60 (Sixty) days from the 
stipulated date of completion of the project and the Additional Performance 
Security shall be valid beyond 28 (twenty-eight) days of project Completion 
Date. 

              Performance Security shall become refundable/releasable within 15 days 
after certified project completion date subject to Fulfilment of contractual 
obligation and settlement of all dues and claims. 

(As per Got. R&B Department TharavDt. 4/5/2026.No.RBD/OAS/e- file/16/2022/0002/Section C)
       
34.2. If the performance security is provided by the successful Bidder in the form of 

aBankGuarantee,itshallbeissuedeither(a)attheBidder’soption,byaNationalized/Sch
eduled Indian bank or (b) by a foreign bank located in India 
andacceptabletotheEmployer.AsperGoGFinanceDepartment’sCircularNo.FD/MSM/
e-file/4/2023/0057/D.M.O.Date21/04/2023oraspertheirlatestamendment. 

34.3. Failure of the successful Bidder to comply with the requirement of Sub-Clause 
34.1shallconstitutesufficientgroundsforcancellationoftheawardandforfeitureoftheB
idSecurity. 

 
35 AdvancePaymentandSecurity 

 
35.1 The Employer will provide an Advance payment on the Contract Price as 

stipulatedintheConditionsofContract,subjecttomaximumamount,asstatedintheCont
ractData. 

 
36. Deleted 
37. CorruptofFraudulentPractices 

 
37.1 The Employer will reject a proposal if it determines that the Bidder 

recommendedforaward hasengaged incorruptorfraudulentpractices 
incompletingforthecontract in question and will declare the firm ineligible, either 
indefinitely or for astated period of time, to be awarded a contract with National 
Highways Authority ofIndia/ State PWD and any other agencies, if it at any time 
determines that the 
firmhasengagedincorruptorfraudulentpracticesincompletingforthecontractor,orine
xecution. 
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37.2 Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 
oftheConditionsofContract. 
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APPENDIXTO ITB 
Clause 

ReferenceWith 
respect toSection –I 

 
1. TheNameoftheEmployerisExecutive Engineer Panchayat R&B, 

Division, Amreli 
[Cl.1.1] 

2. Thelastfiveyears.  

 20….–20….  

 20….–20….  

 20….–20….  

 20….–20….  

 20….–20….  

3. ThisAnnualFinancialTurnoverAmountisRs. 
“N/A” 

[Cl.4.5.3(a)] 

4. ValueofWorkisRs. “N/A”  

5. Deleted  

6. ThecostofelectricworkisRs. “N/A”  

7. Thecostofwatersupply/sanitaryworksisRs. “N/A”  

8. Liquid assets and / or availability of creditfacilitiesis25% of Tender 
AmountRs.“N/A” 

[Cl.4.5.6] 

9. Pricelevelofthefinancialyear“N/A” [Cl.4.5.2] 
10. Thepre-bidmeetingwilltakeplaceat. “N/A” [Cl.9.2.1] 
11. The technical Bid will be opened at the office of 

Office of SE R&B Panchayat Circle-2 
Rajkotthe……………………ondt at………….AM/PM (AS per 
NIT) 

 

12. AddressoftheEmployer:District  Panchayat, Road and Building 
Division, Amreli 

 

13. Deleted  

14. The bid should be submitted latest byAsstatedon 
online NIT 

[Cl.20.1&20.2] 

15. Thebidwillbeopenedat 
Office of SE R&B Panchayat Circle-2 Rajkot 

[Cl.23.1] 

16. TheBankDraftinfavorofExecutive Engineer Panchayat R&B 
Division, Amreli 

 

17. Deleted  

18. Escalationfactors(forthecostofworks 
executedandfinancialfiguretoacommonbasevalue)forworks 
completed 

[Cl.4.5.2] 

Year FinancialYear Multiplyingfactor 

Baseyearofinvitingtender 20 -20  1.00 

-1 20 -20  1.10 

-2 20 -20  1.21 

-3 20 -20  1.33 

-4 20 -20  1.46 

-5 20 -20  1.61 
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#LISTOFKEYPLANT& EQUIPMENTTOBEDEPLOYEDONCONTRACTWORK 

[ReferenceCL.4.5.5] 
 
 

The contractors shall also give a list of machineries in his possession and which 
theyproposeto useonthework. 

 
Sr. 

No. 
Plant 

orMachine
ry 

Location Age 
ofMachine
ry(maxim

um15 
years) 

Make Capacity Approximate
Value 

Remark 

1 2(a) 2(b) 3 4 5 6 7 
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List of Key Personnel to be deployed on Contract 

Work(ReferenceCl. 4.5.4) 

#EmploymentofaqualifiedsiteEngineerbytheContractor. 
The Contractor shall employ full-time technically qualified staff during the execution of 
thisworkas under:- 
1. Two graduate Civil Engineers and three diploma Civil Engineers when cost of the 

worktobe executedismore than Rs.50lakhs. 
2. One graduate & two Diploma, Civil Engineers when the cost of the work to be 

executedismore than Rs.15lakhs butless than Rs.50lakhs. 
3. Minimum Two Diploma Civil Engineer when the cost of work is less than Rs.15 

lakhsbutmore than Rs.5lakhs. 
4. MinimumOneDiplomaCivilEngineersforthework whenthecostofworktobeexecuted is 

less than Rs. 5 lakhs. The Engineer so employed for the Government workmust have 
sufficient experience to handle the work independently. Such an Engineershall have to 
stay at the site of work and he shall not be entrusted with other dutyexceptthiswork. 

 
In case the contractor or partner of the contractor firm is a Civil Graduate 
Engineer,Employment of a separate Engineer will not be necessary provided that the 
Engineerpartnerhimselfattends theexecution oftheworkon thesite. 

 
Within15daysofissueofwork-ordertheContractorwillhavetofurnishtotheDeputy 
Executive Engineer-in-charge of the work the Name, Qualifications, copy 
ofmarksheet,ColourPhotographandtheappointmentorderissuedsuchengineersengaged 
for this contract work. If 15 days after issue of work order such designatedSite 
Engineers do not resume or do not remain present on site of work, the recovery 
attherateofRs.15,000-
00permonthperEngineerwillbemadefromthebills/deposit/duesofthecontractor. 
Suchrecoveryshallbenon-refundable.ractor. Suchrecoveryshallbenon-refundable. 
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SECTION- 2 

QUALIFICATIONINFORMATION 



30 
 

QUALIFICATIONINFORMATION 
 

The information to be filled in by the Bidder in the following pages will be used 
forthe purpose of post qualification as provided for in Clause 4 of the Instruction to 
Bidders.Thisinformation willnotbe incorporatedin theContract. 

 
1. ForIndividualBidders 

 
1.1 Constitution or legal status of 

Bidder(AttachCopy) 
 

Placeofregistration   

Principalplaceofbusiness   

Power of attorney of signatory of 

Bid(Attach) 

1.2 Total value of Civil engineering constructions     
2020Workperformedinthelastfiveyears 2020(inRs. 
Lakhs) 2020 

20 20  
20 20  

 

1.3.1Work performed as prime contractor, work performed in the past as a nominatedsub-
contractorwillalsobeconsideredthesub-contractinvolvedexecutionofallmain items of 
work described in the bid documents, provided further that all otherqualification 
criteria are satisfied (in the same name) on works of a similar natureoverthelastfive 
years**andincurrent yearbeforethesubmission ofthebid. 

 
Project
Name 

Name 
oftheEmp

loyer 

Description
ofwork 

Contract
No. 

Value 
ofcontr
act(Rs. 
Crore) 

Date
ofiss
ueof 
work
order 

Stipulated
period 
ofcompleti
on 

Actual 
dateofcompl

etion* 

Remarkexp
lainingreas

ons 
fordelay& 
workCom

pleted 
         

 
*Attachcertificate(s)fromtheEngineer(s)in-charge 
**Immediatelyprecedingthefinancialyearinwhichbidsarereceived. 
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#1.3.2 Quantities of work executed as prime contractor, work performed, in the past as 
anominatedsub-contractor,willalsobeconsideredprovidedthesub-
contractinvolvedexecutionofallmainitemsofworkdescribedinthebiddocument,provid
ed, further that all other qualification criteria are called (in the same name 
andstyle)inthelastfiveyears**andincurrentyearbeforethesubmissionofthebid. 

 
Year Name

of 
thew
ork 

Name 
oftheEmp
loyer 

Quantityofworkperformed(Cum/MT) Remarks*(in
dicatecontra
ctRef) 

CementCo
ncrete(Inc
luding 
RCC 
&PCC
) 

Masonry Earth
Works 

Bituminous
Work 

20-20        

20-20        

20-20        

20-20        

20-20        

 
1.4 InformationonBidCapacity(worksforwhichbidshavebeensubmittedandworkswhichar

e yet tobe completed)ason the date ofthisbid. 
 

(A) Existingcommitmentsandon-goingworks: 
 

Description
ofworks 

Place
&Sta

te 

Contract
No. 

Name 
&Address
ofEmploy

er 

ValueCo
ntract(R

s.Cr) 

Stipulated
Period 
ofCompleti
on 

Value 
ofWorks*r
emainingt

o 
becomplet

ed 
(Rs.Cr) 

Anticipated
ofcompleti

on 

1 2 3 4 5 6 7 8 
        

 
*Attachcertificate(s)fromtheEngineer(s)in-charge 
**Immediatelyprecedingthefinancialyearinwhichbidsarereceived. 

 
1.5 AvailabilityofkeyitemsofContractorsEquipmentforcarryingouttheworks(Ref.Clause4.

5.5). TheBiddershould listalltheinformationrequestedbelow. 
 

Item 
ofEquipme
nt 

Requirement AvailabilityProposals Remarks
(fromwh
om tobe 
purchased 

NO Capacity Owned/Lea
sed to 
beprocured 

Nos/.Ca
pacity 

Age/Condi
tions 
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1.6 Qualificationsandexperienceofkeypersonnelrequiredforadministrationandexecution 
of the contract.   Attach biographical data. Refer also to Sub Clause 9.1 
oftheConditionsofContract. 

 
Position Name Qualification Year 

ofExperien
ce(General
) 

Year 
ofexperience 
inthepropose
d 
position 

ProjectManager     

     

     

     

     

     

     

     

     

     

Etc.     

 
 
 
 
 
 

1.7 Proposedsub-contractandfirmsinvolved 
Sections of 

theworks 

Value of Sub-

Contractor 

Sub-

Contractor(Na

me& 

Address) 

Experience 

insimilarwor

k 

    

    

    

    

    

    

 
Attachcopiesofcertificatesonpossessionofvalidlicenseforexecutingwatersupply/san

itarywork/buildingelectrification works. 
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1.8 Financial reports for the last five years:balance sheets, profit and loss 
statements,auditors’reports(incaseofcompanies/corporations),etc.Listthembelowan
dattachcopies. 

 
1.9 Evidenceofaccesstofinancialresourcestomeetthequalificationrequirements:cashinha

nd, linesofcredit, etc.List thembelowandattachcopieddocuments. 
 

1.10 Name, address, and telephone, telex, and fax numbers of the Bidders bankers 
whomayprovide references ifcontactedbythe Employer. 

 
1.11 InformationonLitigationhistoryinwhichtheBidderisinvolved. 

 
Other 

Party(ie
s) 

Employer Cause 
ofDispu
te 

Amount
Involved 

Remarksshow
ingPresentSta

tus 
     

 
1.12.Statement of compliance under the requirements of Sub Clause 3.2 of the 

instructiontoBidders.(NameofConsultantengagedforprojectpreparationsis* ................ ) 
 

 
 

1.13 Proposedworkmethodandschedule.TheBiddershouldattachdescriptions,drawings 
and charts as necessary to comply with the requirements of the Biddingdocuments. 
(ReferITBClause 4.1) 

 

1.14 Programme 
 

2. Deleted 

3. AdditionalRequirements 

3.1 Bidders  should  provide  any  additional  information  required

 tofulfillthereq

uirementsofClause4ofthe InstructionstotheBidders, ifapplicable. 

(i) Affidavit 
(ii) Undertaking 

 

* FillthenameofConsultant 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO 
ORAVAILABILITY OFCREDIT FACILITIES 

(CLAUSE 4.5.6 OF 

ITB)BANKCERTIFICA

TE 

 
ThisistocertifythatM/s.

 isareputedcompanywit

ha goodfinancialstanding. 

 
Ifthecontractforthework,namely isawarded 

totheabovefirm, weshallbeabletoprovideoverdraft/creditfacilitiestotheextentof 

Rs. to meet their working capital requirements for executing the 

aboveduringthe contract period. 

 
 
 

 
 
 

(Signature)Nam

eofBank 

Senior Bank 

ManagerAddressoft

heBank 
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AFFIDAVIT 

1. I, the undersigned, do hereby certify that all the statements made in the 
requiredattachmentsare true andcorrect. 

 
2. TheundersignedalsoherebycertifiesthatneitherourfirmM/s.  

 _ have not abandoned any work 
ofGovernment of Gujarat/Government of India/any Board or Corporation 
underGovernment of Gujarat/Government of India nor any contract awarded to 
us forsuch works have been rescinded, during last five years prior to the date of 
thisbid. 

 
3. The undersigned hereby authorize(s) and request (s) any bank, person, firm 

orcorporation to furnish pertinent information deemed necessary and requested 
bythe Department to verify this statement or regarding any (our) competence 
andgeneralreputation. 

 
4. TheUndersignedunderstandsandagreesthatfurtherqualifyinginformationmay be 

requested, and agrees to furnish any such information at the request 
oftheDepartment/Project implementingagency. 

 
 
 
 

 

(SignedbyanAuthorizedOfficeroftheFirm) 
 
 
 
 

TitleofOfficer 
 
 
 

NameofFirm 
 
 
 

Date 
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UNDERTAKING 

 
I,theundersigneddohereby         undertake ......................................... that our firmM/s

.................................................................................................................................. wouldinvestaminimumcash 

upto25%ofthevalue oftheworkduringimplementationofthecontract. 
 
 

 _  

(SignedbyanAuthorizedofficerofthefirm) 

 
 
 

Titleofofficer 
 
 
 
 
 
 

Nameoffirm 
 
 
 

 

DATE 
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SECTION- 3 

CONDITIONSOFCONTRACT 
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1. Definitions 

CONDITIONSOFCONTRACT 
 

A.GENERAL. 

 

1.1
 TermswhicharedefinedintheContractDataarenotalsodefinedintheConditionsofCon
tract but keep theirdefinedmeaning. 

 
BillofQuantitiesmeansthepricedandcompletedBillofQuantitiesformingpart 

ofthe Bid 
 

CompensationEventsarethosedefinedinClause44hereunder 
 

The Completion Date is the date of completion of the Works as certified 
bytheEngineerin accordance withSubClause 55.1 

 
TheContractisthecontractbetweentheEmployerandContractortoexecute,com

pleteandmaintaintheWorkstillthecompletionofDefectsLiabilityPeriod.Itconsists
ofthedocumentslistedin Clause2.3below. 

 
TheContractdatadefinesthedocumentsandotherinformationwhichcomprise

the Contract. 
 

The Contractor is a person or corporate body whose Bid to carry out 
theWorkhasbeen acceptedbythe Employer. 

 
The Contractor’s Bid is the completed Bidding document submitted by 

theContractortothe Employerandincludes TechnicalandFinancialBids. 
 

TheContractPriceisthepricestatedintheLetterofAcceptanceandthereafteras
adjustedin accordancewiththe provisionsofthe Contract. 

 
Daysarecalendardays:monthsarecalendarmonths. 

 
The Defects Liability Period is the period named in the Contract Data 

andcalculatedfromtheCompletion Date. 
 

The Employer is the party who will employ the Contractor to carry out 
theWorks. 

 
TheEngineeristhepersonnamedintheContractData(oranyothercompetent 

person appointed and notified to the contractor to act in replacement ofthe 
Engineer) who is responsible for supervising the Contractor, administering 
theContract, certifying payments due to the Contractor, issuing and valuing 
VariationstotheContract,awardingextensionsoftime,andvaluingtheCompensationsE
vents. 

 
Equipment is Contractor’s machinery and vehicles brought temporarily 

tothesite toconstruct theWorks. 
 

TheInitialContractPriceistheContractPricelistedintheEmployer’sLetterofAc
ceptance. 
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The Intended Completion Date is the date on which it is intended that 
theContractor shall complete the Works. The Intended Completion Date is specified 
intheContractData.TheIntendedCompletionDatemayberevisedonlybytheEngineerbyi
ssuinganextension oftime. 

Materials are all supplies, including consumables, used by the contractor 
forincorporationin the works. 

Plant is any integral part of the work which is to have mechanical, 
electrical,electronicorchemicalorbiologicalfunctions. 

TheSiteistheareadefinedassuchintheContractData. 

Site Investigation Reports are those which were included in the 
Biddingdocuments and are factual interpretive reports about the surface and 
subsurfaceconditionsat the site. 

Specifications means the Specifications of the works included in the 
Contractandanymodificationor addition madeorapprovedbytheEngineer. 

 
TheStartDateisgivenintheContractData.ItisthedatewhentheContractor shall 

commence execution of the works. It does not necessarily coincidewithanyofthe Site 
Possession Dates. 

 
A Subcontractor is a person or corporate body who has a Contract with 

theContractor to carry out a part of the work in the Contract which includes work on 
theSite. 

 

TemporaryWorksareworksdesigned,constructed,installed,andremovedbyth
eContractorwhichareneededforconstructionorinstallationoftheWorks. 

A Variation is an instruction given by the Engineer, which varies the 

Works.TheWorksarewhattheContractrequirestheContractortoconstruct,insta

ll, 
andturnovertotheEmployer, asdefinedintheContractData. 

 
2. Interpretation 

 
2.1 In interpreting these Conditions of Contract, singular also means plural, 

malealso means female or neuter and the other way around. Heading have 
nosignificance. Words have their normal meaning under the languageof 
theContract unless specifically defined. The Engineer will provide 
instructionsclarifyingqueriesabout ConditionsofContract. 

 
2.2 If sectional completion is specified in the Contract Data, references in 

theConditionsofContracttotheWorks,theCompletiondate,andIntendedComplet
ion Date apply to any Section of the Works (other than references 
totheCompletionDateandIntendedCompletion dateforthewhole works) 

 
2.3 The documents forming the Contract shall be interpreted in the 

followingorderofpriority 
 

(1) Agreement 
(2) LetterofAcceptance,noticetoproceedwithworks 
(3) Contractor’sBid 
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(4) ContractData 
(5) ConditionsofContractincludingConditionsofContract 
(6) Specifications 
(7) Drawings 
(8) Billsofquantitiesand 
(9) AnyotherdocumentlistedintheContractDataasformingpartoftheContrac

t. 
 

3. LanguageandLaw 
 

3.1   The language of the Contract and the law governing the Contract are stated 
intheContract Data. 

 
4. EngineersDecisions 

 
4.1Exceptwhereotherwisespecificallystated,theEngineerwilldecidecontractual 

matters betweenthe Employer and theContractor in therolerepresentingthe 
Employer. 

 
5. Delegation 

 
5.1    TheEngineer may delegate any of his duties and responsibilities to 

otherpeopleafter notifyingtheContractor andmay cancel anydelegation 
afternotifyingthe Contractor. 

 
6. Communications 

 
6.1Communications between parties which are referred to in the conditions 

areeffectiveonlywheninwriting.Anoticeshallbeeffectiveonlywhenitisdelivered
(in terms ofIndianContract Act). 

 
7. Sub-Contracting 

 
7.1 The Contractor may subcontract any portion of work, up to a limit specified 

incontractdata,withtheapprovaloftheengineerbutmaynotassigntheContractwi
thouttheapprovaloftheEmployerinwriting.Subcontractingshall notalter the 
Contractor’s obligations.Sub-contracting ofsupply orspecificitems of 
workis notallowed. 

 
7.2 The sub-contractor must be registered in appropriate class and category 

forthepart ofworktobe subcontracted. 
 

8. OtherContractors 

8.1TheContractorshallcooperateandsharetheSitewithothercontractors,public 
authorities, utilities and the Employer between the dates given in theSchedule 
of other Contractor. The Contractors shall as refer to in the 
ContractData,alsoprovidefacilitiesandservicesforthemasdescribedintheSched
ule. The employer may modify the schedule of other contractors 
andshallnotifythe contractorofanysuch modifications. 
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9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of 
KeyPersonnel as referred to in the Contract Data to carry out the functions 
statedin the Schedule or other personnel approved by the Engineer. The 
Engineerwillapproveanyproposedreplacementofkeypersonnelonlyiftheirquali
fications, abilities, and relevant experience are substantially equal to 
orbetterthan those ofthepersonnellistedintheSchedule. 

9.2 IftheengineeraskstheContractortoremoveapersonwhoisamemberofthe 
Contractor Staff or his work force stating the reasons the Contractor 
shallensure that the person leaves the Site within seven days and has no 
furtherconnectionwiththe workinthe Contract. 

10. Employer’sandContractorsRisks 
 

10.1     The Employer carries the risk which these Contract states are 
Employer’srisks, and the Contractor carries the risks which these Contracts 
states areContractorsrisk. 

11. Employer’sRisks 

 
11.1The employer is responsible for the excepted risks which are (a) in so far asthey 

directly affect the execution of the Works, the risks of war, hostilities,invasion, 
act of foreign enemies, rebellion, revolution, insurrection or militaryor 
usurped power, civil war, riot commotion or disorder (unless restricted 
totheContractor’semployees),andcontaminationfromanynuclearfuelornuclear
waste orradioactive toxicexplosive. 

 
12. Contractor’sRisks 

12.1All risks of loss of or damages to physical property and of personal injury 
anddeathwhichariseduringandinconsequenceoftheperformanceoftheContract
otherthantheexceptedrisksaretheresponsibilityoftheContractor. 

 
13. Insurance 

 
13.1 The Contractor shall provide, in the joint names of the Employer and 

theContractor,insurancecover fromtheStartdatetotheend ofthe 
DefectsLiabilityPeriod,intheamountsanddeductiblesstatedintheContractdataf
orthefollowingevents whicharedue totheContractor’s risks: 

 
(a) Lossofordamagetotheworks, Plantandmaterials, 

 
(b) LossofordamagetoEquipment 
(c) Loss of or damages of property (expect the Works, Plant, Materials 

andEquipment)in connection withthe Contract;and 

(d) Personalinjuryordeath. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor 
totheEngineerfortheEngineer’sapprovalbeforetheStartDate.Allsuchinsurances
hallprovideforcompensationtobepayableinthetypesandproportionsofcurrenci
esrequiredtorectifythelossordamageincurred. 
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13.3 IftheContractordoesnotprovideanyofthepoliciesandcertificatesrequired, the 
Employer may affect the insurance which the Contractor 
shouldhaveprovidedandrecoverthepremiumstheEmployerhaspaidfrompayme
ntsotherwiseduetotheContractoror,ifnopaymentisdue,thepaymentofthe 
premiums shallbe a debt due. 

13.4 Alterationstothetermsofaninsuranceshallnotbemadewithouttheapprovalofthe 
Engineer. 

 
13.5 Bothpartiesshallcomplywithanyconditionsoftheinsurancepolicies. 

 
14. SiteInvestigationReport 

14.1TheContractorinpreparingtheBidshallrelyonanysiteInvestigationreports 
referred to in the Contract Data, supplemented by any 
informationavailabletothe Bidder. 

15. QueriesabouttheContractdata 

15.1 TheengineerwillclarifyqueriesontheContractData 
 

16. ContractortoConstruct theWorks 
 

16.1The Contractor shall construct and install the works in accordance with 
thespecificationandDrawings. 

 
17. TheWorkstobecompletedbytheIntendedCompletionDate 

17.1The Contractor may commence execution of the Works on the Start Date 
andshall carry outtheWorks inaccordancewith theprogrammesubmitted 
bythe Contractor, as updated with the approval of the Engineer, and 
completethembythe IntendedCompletion date 

18. ApprovalbytheEngineer 
 

18.1 TheContractorshallsubmitSpecificationsandDrawingsshowingtheproposed 
Temporary works to the Engineer, who is to approve them if 
theycomplywiththe Specificationsanddrawings. 

18.2 TheContractorshallberesponsiblefordesignoftemporaryworks. 
 

18.3 TheEngineer’sapprovalshallnotalterthecontractorresponsibilityfordesignofth
e Temporaryworks. 

 
18.4 TheContractorshallobtainapprovalofthird 

partiestothedesignoftheTemporaryworkswhere required. 
18.5 All Drawings prepared by the Contractors for the execution of the 

temporaryor permanent work are subject to prior approval by the Engineer 
before theiruse. 

 
19. Safety 

19.1 TheContractorshallbe responsibleforthesafetyofallactivitiesontheSite. 
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20. Discoveries 

20.1Anything of historical or other interest or of significant value 
unexpectedlydiscovered on the site is the property of the Employer. The 
contractor is 
tonotifytheengineerofsuchdiscoveriesandcarryouttheEngineer’sinstructionsfo
rdealingwiththem. 

21. PossessionoftheSite 

21.1 The Employer shall give possession of all parts of the site to the Contractor. 
Ifpossession of a part is not given by the date stated in the Contract Data 
theEmployer is deemed to have delayed the start of the relevant activities 
andthiswillbe a Compensation Event. 

21.2 If within 25% of the time limit of the project, 80% of possession of the site 
isnot handed over to the Contractor, then contractor/ Employer may fore-
closethe contract.Contractor/Employer has to foreclose the work within 30 
daysafter lapse of 25%-time limit and after 30 days foreclosure option will 
beclosed. 

 
22. Accessto theSite 

22.1The Contractor shall allow the Engineer and any person authorized by 
theEngineer access to the Site, to any place where work in connection with 
theContract is being carried out or is intended to be carried out and to any 
placewhere materials or plants are being manufactured/ fabricated/ 
assembled fortheworks. 

 
23. Instructions 

 
23.1 The Contractor shall carry out all instructions of the Engineer pertaining 

toworks whichcomplywiththeapplicablelawswherethesiteislocated. 

23.2 TheContractorshallpermittheEmployertoinspecttheContractor’saccounts and 
records relating to the performance of the Contractor and tohave them 
audited by auditors appointed by the Employer, if so required 
bytheEmployer. 

24. Disputes 

24.1 If the Contractor is of the view that a decision taken by the Engineer was 
either outside the authority given to the Engineer by the Contractor that the 
decision was wrongly taken, the decision shall be referred to Superintending 
Engineer pan(R&B)circle Rajkot-2 (Higher Authority) within 14 days of the 
notification of the Engineer's decision. If the issue is not resolved, any party 
can refer the matter for conciliation within 15 days from the decision given by 
the Superintending Engineer pan(R&B)circle Rajkot-2. 

 

25. (a) For the work upto Rs.100 Cr., if any of the parties not satisfied with the 
decision of the # Superintending Engineer pan(R&B)circle Rajkot-2 both the 
parties have to refer to the Chief Engineer concern for the conciliation process. (b) 
For the work mor ethan Rs.100 Cr., if any of the parties not satisfied with the 
decision of the # Superintending Engineer panchayat (R&B)circle Rajkot-2, both 
the parties have to refer to the # Secretary, Roads & Building Department, 
Government of Gujarat for the conciliation process. If the dispute is not resolved 
through the conciliation process, he may refer the dispute to Gujarat Public Works 
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Contract Dispute Arbitration Tribunal. If the Contractor failed to refer claim / 
dispute to the Higher Authority within 14 days of the notification of the Engineer's 
decision, the Contractor shall not been titled to any additional payment / claim if 
he doesn't follow the above sequence in stipulated time andheshouldnot stop the 
work.ProcedureforDisputers 

 
25.1

 Thearbitrationshallbeconductedinaccordancewiththearbitrationprocedure
statedinthe SpecialConditionsofContract. 

 

26. Deleted 
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B. TIMECONTROL 
27. Programme 

 

27.1 Within the time stated in the Contract Data the Contractor shall submit to 
theEngineerforapprovalaProgrammeshowingthegeneralmethods,arrangemen
ts orders, and timing for all the activities in the works along 
withmonthlycashflowforecast. 

 
27.2 AnupdateoftheProgrammeshallbeaprogrammeshowingtheactualprogress 

achieved on each activity and the effect of the progress achieved 
onthetimingoftheremainingworkincludinganychangestothesequenceoftheacti
vities. 

 
27.3 TheContractorshallsubmittotheEngineer,forapprovalanupdatedprogramme at 

intervals no longer than the period stated in the Contract data.If the 
Contractor does not submit an updated programme within this period,the 
Engineer may withhold the amount stated in the Contract data from 
thenextpaymentafterthedateonwhichtheoverdueprogrammehasbeensubmitte
d. 

 
27.4 The Engineer’s approval of the programme shall not alter the 

Contractor’sobligations. The Contractor may revise the programme and 
submit it to theEngineer again at any time. A revised programme is to show 
the effect ofVariationsandCompensationsevents. 

 
28. ExtensionoftheIntendedCompletionDate 

 
28.1 The Engineer shall extend the Intended Completion Date if a 

compensationEventoccursoraVariationisissuedwhichmakesitimpossibleforco
mpletiontobeachievedbytheIntendedCompletionDatewithouttheContractor 
taking steps to accelerate the remaining work and which wouldcausethe 
Contractortoincuradditionalcost. 

 
28.2 The Engineer shall decide whether and by how much to extend the 

IntendedCompletion Date within 35 days of the Contractor asking the 
Engineer for adecision upon the effect of a compensation event or Variation 
and submittingfull supporting information. If the Contractor has failed to give 
early warningof a delay or has failed to cooperate in dealing with a delay, the 
delay by thisfailureshallnotbeconsidered inassessing thenew Intended 
CompletionDate. 

 
28.3 TheEngineershallwithin14daysofreceivingfulljustificationfromthecontractor 

for extension of Intended Completion Date refer to the Employerhis decision. 
The employer shall in not more than 21 days communicate to 
theengineertheacceptanceorotherwiseoftheEngineer’sdecision.Iftheemployer
failstogivehisacceptance,theEngineershallnotgranttheextensionandthecontrac
tormayreferthe matterunderClause 24.1 

 
29. Deleted 

 
30. DelaysOrderedbytheEngineer 
30.1The Engineer may instruct the Contractor to delay the start or progress of 

anyactivitywithin the works. 
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31. ManagementMeetings 
31.1 EithertheEngineerortheContractormayrequiretheothertoattendamanagement

meeting. 
Thebusinessofamanagementmeetingshallbetoreviewtheplansforremainingwo
rkandtodealwithmattersraisedinaccordancewiththe earlywarningprocedure. 

 
31.2 The Engineer shall record the business of management meetings and is 

toprovidecopiesofhisrecordtothoseattendingthemeetingandtotheEmployer. 
The responsibility of the parties for actions to be taken is to 
bedecidedbytheEngineereitheratthemanagementmeetingorafterthemanagem
entmeetingandstatedinwritingtoallwhoattendedthemeeting. 

 
32. EarlyWarning 

 
32.1 The Contractor is to warn the Engineer at the earliest opportunity of 

specificlikely future events or circumstances that may adversely affect the 
quality ofthe work, increase the Contract price or delay the execution of 
works. TheEngineer may require the contractor to provide an estimate of the 
expectedeffectofthefutureeventorcircumstanceonthecontractpriceandcomple
tion date. The estimate is to be provided by the Contractor as soon 
asreasonablypossible. 

 
32.2 The Contractor shall cooperate with the Engineer in making and 

consideringproposals for how the effect of such an event or circumstance can 
be avoidedor reduced by anyone involved in the work and in carrying out any 
resultinginstructionofthe Engineer. 
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C. QUALITYCONTROL 
 

33. IdentifyingDefects/Defectliabilityperiod(Attached Separate Clause) 
 

33.1 :Defect liability period : The contractor shall be responsible to make good 
andremedy at his own expense any defect which may develop or may be 
noticedbefore the period mentioned hereunder from the certified date of 
completion.The Engineer in charge shall give the contractor a notice in 
writing about thedefects and the contractor shall make good the same within 
15 days of receiptof the notice. In the case of failure on the part of the 
contractor, the Engineer-in-charge may rectify or remove or re-execute the 
work at the risk & cost ofthe contractor. The Engineer-in-charge shall be 
entitled to appropriate thewhole or any part of the amount of security deposit 
towards the expenses, ifany, Incurred by him in rectification, removal or re-
execution. The DefectsLiabilityperiodshallbe asunder…. 

(a) For all works costing up to Rs. 50,000 (amount put to tender), the period 
shallbe3Months fromthe certifieddate ofcompletion. 

(b) For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount 
puttender), the period shall be 12 (Twelve) months from the certified date 
ofcompletionorone monsoon, whicheverislater. 

(c) FormajorprojectscostingmorethanRs.1crore,theperiodshallbe36Monthsfromt
hecertifieddateofcompletionwhichshouldincludethreemonsoons. 

(d) For original building works the defect liability period will be 4 years or 
elapseof 4 monsoon period following date of possession of building taken 
over byuseragencyfollowingthecertifieddateofcompletion,whicheverislater. 
For the purpose of deciding the monsoon period, the 30th September shall 
betreatedasthe last date. 

 
Modified vide R & B D Circular No. PAC-11-102008-2076-N dated 
31/8/2009,PRCH/102013(2976)2759-
N,Dated27/05/2013andCircularNo.TNC/10/2016/Clause17A(Correction/(1)
CDated12/05/2016] 

 

33.2 FreemaintenanceguaranteeperiodforworksofRoad/Bridgeconstruction 
(a) For resurfacing work of road free maintenance guarantee period Four 

yearfromthe date ofcompletion. 
 

(b)  In case of New Road Construction/widening of the road/strengthening of 
the road/bridge, thecontractor shall have to give Four years free 
maintenance guarantee fromthe certified date of completion. During this 
period the contractor shallvisit the site every six months along with the 
concerned Section Officer /Deputy Executive Engineer and will examine 
the work already carried outin this contract like road work, jungle cutting, 
side shoulders, side gutter,road furniture, patta etc. and will prepare Km. 
wise inspection report dulysigned by all concerned and any defect 
observed shall be done within 15days by the contractor at his risk and 
cost as per the direction of 
Engineerincharge.Thecontractorneedstodovideographyofthesevisitsandre
quire to submit at the time of release of FMG. If B.T. the surface duringthe 
maintenance period of 4 years is worn out then agency shall have 
toprovide renewal coating as per tender item as directed by the Engineer-
in-charge.Theamountequivalentto5%ofeachrunningbillshallbewithheld 
and will be released after the free maintenance guarantee period(i.e. 
4years)isover. 
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However, this amount shall be released against fixed deposit or 
bankguarantee pledged in the name of Executive Engineer after 
completioncertificateofworkisissued. 

 
(1) Theflakinessandelongationindex(combined)forcoarseaggregatesunder no 

circumstances shall exceed the allowable limit set forth in 

therelevantclause forthematerialin question. 

(2) 2% of the amount eligible for the payment of bituminous items shall 

bewithheld till themiscellaneous items likeearthwork 

inembankment/cuttingforsideshoulders,sidegutters,kilometer/indicator/

guardstones,sign boards etc.are completed in all respect by the 

contractor.After completion of the miscellaneous items, the above said 2% 

withheldamountshallbe released. 

(Govt.ofGujarat'sG.R.No.:TNC-10-2013-3(Part-3)/C,Dtd.13/12/2013). 

(3) Videography for the surface under Maintenance Guarantee is to be done 

asper Govt. letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for the 

workcostingmore than Rs.5.00Crore. 

(4) Settingupofadequatelaboratory&deploymentofqualityengineers. 

Thecontractorshallhavetosetupthelaboratorywithadequateequipment.Tillt

hesettingupofadequatelaboratoryiscompleted&reported of this to the 

engineer (subject to due verification by engineer’srepresentative) by 

contractor in writing, Rs.2,00,000/- shall be 

withheld.ThequalifiedqualityEngineershallbedeployedexclusivelyforthisco

ntractbythecontractors.IfqualityEngineerisnotdeployedbycontractor 

within one month after the date of work order, the 

amountequivalenttoRs.20,000permonthshallberecoveredtilltheactualdepl

oyment of quality engineer. The amount so recovered towards 

thedeploymentofqualityengineers shallnot be refunded. 

(5) AsphaltworkwillhavetobecrosscheckedasperG.R.No.:RGN/60/2006/35/C, 

dtd.31/05/07before finalbillispaid. 

(6) MaintenanceduringConstructionPeriod 

During the Construction Period, the Contractor shall maintain, at his 
ownrisk and cost, the existing lane(s) of the road so that the traffic 
worthinessand safety thereof are at no time materially inferior as 
compared to 
theircondition10(ten)dayspriortothedateoftheAgreement,andshallunderta
ke the necessary repair and maintenance works for this purpose;provided 
that the Contractor may, at his cost, interrupt and divert the flowof traffic 
if such interruption and diversion is necessary for the 
efficientprogressofworksandconformstoGoodIndustryPractice;provided 
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further that such interruption and diversion shall be undertaken by 
theContractor only with the prior written approval of the Executive 
Engineerwhich approval shall not be unreasonably withheld. For the 
avoidance ofdoubt, it is agreed that the Contractor shall at all times be 
responsible forensuringsafe operationofthe road. 

33.3 The Engineer shall check the Contractor’s work and notify the Contractor 
ofany defects that are found. Such checking shall not affect the 
Contractor’sresponsibilitiestheEngineermayinstructtheContractortosearchfor
aDefectand touncoverand testanywork thattheEngineer considersmayhavea 
Defect. 

34. Tests 
 

34.1 If the engineer instructs the Contractor to carry out a test not specified in 
theSpecification to check whether any work has a Defect and the test shows 
thatit does, the Contractor shall pay for the test and any samples. If there is 
nodefectthe test shallbe aCompensation Event. 

 
34.2 1% of the amount of work doneshould be deducted from R.A. Bill of 

thecontractor for testing the quality of material workmanship, irrespective 
ofactualcharges. 

 
34.3 Agency has to establish testing laboratory on site for the various test to 

becarriedoutintheworkforthispurposeagencyshallconstructapukkalaboratory
buildingwithallfacilityonsiteatlocationspecifiedbytheengineerin charge. 

 
35. Correctionofdefects 

 
35.1 The engineer shall give notice to the Contractor of any defects before the 

endof the defects Liability Period, which begins at Completion and is defined 
inthe contract data. The Defects Liability Period shall be extended for as long 
asDefectsremain tobe corrected. 

35.2 Every time notice of a Defect is given, the Contractor shall correct the 
notifieddefectwithinthe lengthoftime specifiedbytheEngineer’snotice. 

36. UncorrectedDefects 

36.1 If the Contractor has not corrected a defect within the time specified in 
theEngineer’snotice,theEngineerwillassessthecostofhavingtheDefectcorrected
, andthe Contractorwillpaythisamount. 
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37. BillofQuantities 

D. COSTCONTROL 

 

37.1 The bill of Quantities shall contain items for the constructions, 
installation,testingandcommissioningworktobedonebytheContractor. 

 
37.2 The bill of Quantities is used to calculate the Contract price. The Contractor 

ispaid for the quantity of the work done at the rate in the Bill of Quantities 
foreachitem. 

 
38. ChangeintheQuantities 

 
38.1 The Engineer shall have power to make any alterations in or addition to 

theoriginal specifications , drawings, designs and instructions that may 
appear tohim to be necessary or advisable during the progress of the work 
and 
thecontractorshallbeboundtocarryouttheworkinaccordancewithanyinstructio
n in this connection which may be given to him in writing signed bythe 
Engineer and such alteration shall not invalidate the contract and 
anyadditional work which the contractor may be directed to do in the 
mannerabove specified as part of the work shall be carried out by the 
contractor onthe same conditions in all respects on which he agreed to do the 
main workandatthe samerateasarespecifiedin thetenderforthemainwork. 

 
Except that whenthe quantity of any item exceeds thequantity as inthetender 
by more than 130%, the contractor will be paid for the quantity inexcess of 
130%, at the rate entered in the SOR of the year during which theexcessin 
quantityisfirst executed. 

 
39. Variations 

 
39.1 AllVariationsshallbeincludedinupdatedprogrammesproducedbytheContractor

. 

40. PaymentsforVariations 
 

40.1 Iftheadditionaloralteredworkincludesanyclassofworkforwhichnorateis 
specified in this contract, then such class of work shall be carried out asunder. 

 
(i) At the rate derived from the item within the contract which is comparable 

tothe one involving additional or altered class of work; where there are 
morethanonecomparableitems,theitemofthecontractwhichisnearestincompar
isonwithregardtoclassorclassesoftheworkinvolvedshallbeselected and the 
decision of the Superintending Engineer as to the 
nearestcomparableitemshallbefinalandbindingonthe contractor. 

 
(ii) Iftheratecannotbederivedinaccordancewith(i)above,suchclassofworksshallbec

arriedoutattherateenteredintheScheduleofRatesofthedivision 
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for the year in which the tender was received, increased or decreased by 
thepercentage by which the tender amount is more or less as compared to 
theamount arrived at the rates in the “Schedule of Rates” of the Division in 
theyear in which the tender was received. If the Schedule of rates of the 
Divisiondoes not contain all the items, the percentage increase or decrease of 
thetender shall be calculated considering such items which were included in 
the“Scheduled Rates” of the division for the year and for materials consumed 
onsuchitemtheratetobechargedwouldbethebasicratetakenintoaccountforfixin
gthe rate in S.O.R.referredtoabove. 

 
(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class 

ofwork shall be carried out at the rate decided by the competent authorities 
onthebasisofdetailedrateanalysisafterhearingthecontractorbeforeaCommittee
oftwoSuperintending Engineers stationed atthesame placeorthenearest place. 

 
40.2 If the additional or altered work, for which no rate is entered in the 

“Scheduleof Rates” of the Division is ordered to be carried out before the rate 
is agreedupon, then the contractor shall within seven days of the date of 
receipt by himof the order to carry out the work, inform the Engineer-in-
charge of the rate,which it is his intention to charge for such class of work and 
if the Engineer incharge   does not agree to this rates, he shall by notice in 
writing be at libertyto cancel his order to carry out such class of work and 
arrange to carry it outin such manner as he may consider it advisable, 
provided always that if thecontractor shall commence work or incur any 
expenditure in regard 
thereofbeforetheratesshallhavebeendeterminedaslastlyhereinbeforemention
ed, then in such cases he shall only be entitled to be paid in respect ofthe work 
carried out or expenditure incurred by him prior to thedate of 
thedetermination of the rate as aforesaid according to such rate or rates as 
shallbe fixed by the Engineer-in-charge. In the event of the dispute, the 
decision oftheSuperintendingEngineerofthe Circle shallbe final. 

Where, however, the work is to be executed according to the 
designs,drawings and specifications recommended by the contractor and 
accepted bythe competent authority, the alternation above referred to shall 
be within 
thescopeofsuchdesigns,drawingsandspecificationsappendedtothetenders. 

The time limit for the completion of the work shall be extended in 
theproportion that the increase in the cost occasioned by alterations bears to 
thecost of the original work and the certificate of the Engineer-in-charge as 
tosuchproportion shallbe finalandconclusive. 

 
41. CashFlowForecasts 

 
41.1 When the programme is updated, the contractor is to provide the 

engineerwithan updatedcashflowforecast. 
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42. Paymentcertificates. 

42.1 TheContractorshallsubmittotheEngineermonthlystatementsoftheestimated 
value of the work completed less the cumulative amount certifiedpreviously. 

 
42.2 The Engineer shall check the Contractor’s monthly statement within 14 

daysand certify the amount to be paid to the Contractor after taking in to 
accountany credit or debit for the month in question in respect of materials 
for theworksintherelevantamountsandunderconditionssetforthinsub-clause 
32.3oftheContractData(securedAdvance). 

42.3 ThevalueofworkexecutedshallbedeterminedbytheEngineer. 
 

42.4 The value of work executed shall comprise the value of the quantities of 
theitemsin the BillofQuantitiescompleted. 

42.5 Thevalueofworkexecutedshallincludethevaluationofvariationsandcompensati
onevents. 

42.6 TheEngineermayexcludeanyitemcertifiedinapreviouscertificateorreduce the 
proportion of any item previously certified in any certificate in 
thelightoflaterinformation 

 
43. Payments 

 
43.1 Payments shall be adjusted for deductions for advance payments, 

retention,other recoveries in terms of the contract and taxes at source, as 
applicableunder the law.The Employer shall paythe Contractor the amounts 
certifiedbythe Engineerwithin28daysofthe dateofeachcertificate. 

43.2 Payment of GST (prevailing rates) on the amount payable under the 
contractto the Contractor will be made by the Employer. Hence, it is the 
responsibilityofthe contractortopaythe GSTtothe concernedAuthority. 

43.3 Items of the works for which no rate or price has been entered in will not 
bepaid by the Employer and shall be deemed covered by other rates and 
pricesinthe Contract. 

 
44. Compensationevents 

 
44.1 ThefollowingarecompensationEventsunlesstheyarecausedbytheContractor: 

(a)
 TheEmployerdoesnotgiveaccesstoapartoftheSitebythesitePossessio
ndate statedin Contractdata tothe Contractor 

 
44.2 Incaseofcompensationeventoccursanditpreventstheworkbeingcompleted 

beyond the Intended Completion Date then Authority will 
approveEOTwitheligible contractualpriceescalation. 
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45. Tax 
 

45.1 The rates quoted by the Contractor must be inclusive of all taxes prevailing 
ondue date of bid submission except GST. However, any subsequent changes 
inthe tax structure by Government after duedate of bid submission will 
becompensated(+/-
)onavailabilityorsubmissionofactualdocumentation.Contractor will have to 
intimate Engineer regarding changes occurred in 
thetaxstructureafterbidsubmission.Ifthecontractorfailstoprovidesuchinformat
ion and if any financial obligation may arise due to change in taxstructure, 
same willbe recoveredfromthe contractor. 

 
45.2 GST will be paid separately on the bills. Hence, it is the responsibility of 

thecontractortopaytheGSTtotheconcernedAuthority. 

 
46. Currencies. 
46.1 AllpaymentshallbemadeinIndianRupees. 

 
47. PriceAdjustment 

 
47.1 Contract price shall be adjusted for increase or decrease in rates and price 

oflabour,materials,fuelsandlubricantsinaccordancewiththefollowingprinciple
sandproceduresandasperformulagiveninthecontractdata: 

 
(a) The price adjustment shall apply for the work done from the start 

dategiven in the contract data up to end of the initial intended completion 
dateor extensions granted by the Engineer and shall not apply to the 
workcarriedoutbeyondthestipulatedtimeforreasonsattributabletothecontr
actor. 

(b) The price adjustment shall be determined during each month from 
theformulagiven in the contract data. 

(c) Following expressions and meanings during to the work done during 
eachmonth 
R=Totalvalueofworkdoneduringthemonth.Itwouldincludetheamountofsec
ured advancegranted,ifany,during themonthlesstheamount of secured 
advance recovered, if any during the month.It 
willexcludevalueforworksexecutedundervariationsforwhichpriceadjustme
ntwillbeworkedseparatelybasedonthetermsmutuallyagreed. 

 
47.2 Totheextentthatfullcompensationforanyriseorfallincoststothecontractor is 

notcovered by the provisions of this or other clause in thecontract, the unit 
rates and prices included in the contract shall be deemed 
toincludeamountstocoverthecontingencyofsuchotherriseorfallincosts. 

 
48. Retention 

 
48.1 TheEmployershallretainfromeachpaymentduetoContractortheproportion 

stated in the Contract Data until Completion of the whole of theWorks. 
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48.2 On Completion of the whole of the Works half the total amount retained 
isrepaid to the Contractor and half when the Defects Liability Period has 
passedand the Engineer has certified that all Defects notified by the Engineer 
to theContractorbefore theendofthisperiodhave beencorrected. 

 
48.3 On completion of the whole works, the contractor may substitute 

retentionmoneywithan “on demand”Bankguarantee. 
 

Incase,ContractorrequestsforrefundoftheRetentionMoneydeducted by 
the Employer under the provision of this clause, Employer 
shallconsiderthesaidrequestoftheContractorprovidedthattherefundhereunder 
shall be made in tranches of not less than 1% (One Percent) of 
theContractPriceandContractorfurnishesanirrevocableandunconditionalBank
guaranteeforanequalamountsubstantiallyintheformatofBankGuarantee for 
Performance Guarantee enclosed with SBD and valid up to 60day beyond the 
scheduled / extended Defects Liability Period. On completionof the whole 
works, the contractor has however an option to submit a freshirrevocable and 
unconditional Bank Guarantee for an amount equal to 5% ofthe total value of 
work executed substantially in the format of Bank Guaranteefor Performance 
Guarantee enclosed with SBD and valid up to 60 days 
beyondtheDefectLiabilityPeriodandyetrefundtheRetentionMoneyBankGuaran
teesubmittedforrefundofRetention Money. 

 
49. LiquidatedDamages 

 
49.1 The Contractor shall pay liquidated damages to the Employer at the rate 

perday stated in the Contract Data for each day that the Completion Date is 
laterthan the Intended Completion Date (for the whole works or the 
milestone asstated in the contract data). The total amount of liquidated 
damages shall notexceed the amount defined in the Contract Data. The 
Employer may 
deductliquidateddamagesfrompaymentduetotheContractor.Paymentofliquida
teddamagesdoes notaffect theContractor’sliabilities. 

 
49.2 If the Intended Completion Date is extended after liquidated damages 

havebeen paid, the Engineer shall correct any overpayment of liquidated 
damagesby the Contractor by adjusting the next payment certificate. The 
Contractorshall not be entitled for any interest on the over payment 
calculated from thedateofpayment tothe date ofrepayment. 

 
49.3 If the contractor fails to comply with the time for completion as stipulated 

inthe tender, then the contractor shall pay to the employer the relevant 
sumstated in the Contract Data as Liquidated damages for such default and 
not aspenalty for everyday or part of day which shall elapse between relevant 
timefor completion and the date stated in the taking over certificate of 
thewholeof the works on the relevant section, subject to the limit stated in the 
contractdata. 

The employer may, without prejudice to any other method of 
recoverydeduct the amount of such damages from any monies due or to 
become due 
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tothecontractor.Thepaymentordeductionofsuchdamagesshallnotrelieve 
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the contractorfrom hisobligationto complete theworks on from anyother 
ofhisobligationsandliabilitiesunderthe contract. 

 
49.4 If, before the Time for Completionof the whole of the Works or, if 

applicableany Section, a Taking Over Certificate has beenissued for any part of 
theWorks or of a Section, the liquidated damages for delay in completion of 
theremainder of the Works orof that Section shall, for any period of delay 
afterthedatestatedinsuchTaking-Over-
Certificate,andintheabsenceofalternative provisions in the Contract, be 
reduced in the proportion which thevalue of the part so certified bears to the 
value of the whole of the Works orSection, as applicable. The provisions of 
this Sub-clause shall only apply to therateofliquidateddamagesandshallnot 
affectthe limitthereof. 

 
50 Bonus 

 
50.1 If the contractor achieves completion of the whole of the works prior to 

theintended Completion Date prescribed in Contract Data the Employer shall 
payto the contractor a sum stated in Contract Data as bonus for every 
completedmonth but subjected to maximum amount as stated in Contract 
Data;which shall elapse between the date of completion of all items of works 
asstipulated in the contract, including variations ordered by the Engineer 
andthetime prescribedin Clause 17. 

 
50.2 Bonus shall be paid only to works amounting to above INR 5 crore with 

timelimit of the worksis equal or more than 6months. The bonus wouldbe 
paidasunder 

 

%ofTimeSaved % of Initial Contract 
PriceentitledforBonu
s 

50% 5% 

40% 4% 

30% 3% 

20% 2% 

10% 1% 

Lessthan10% 0% 

 
51. AdvancePayment. 

 
51.1 The Employer shall make advance payment (not to be paid less than 

twoinstallmentsexceptinspecialcircumstancesforwhichthereasontobeRecorde
d in writing) to the Contractor of the amounts stated in the 
ContractDatebythedatestatedintheContractDate,againstprovisionbytheContac
torofanUnconditionalBankGuaranteeinaformandbyabankacceptable to the 
Employer in amounts and currencies equal to be at 
least110%oftheadvancepayment.Theguaranteeshallremaineffectiveuntilthe 
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advance payment has been repaid, but the amount of the guarantee shall 
beprogressivelyreducedbytheamountsrepaidbytheContractor.TheMobilizatio
n advance would bedeemed as interestbearing advanceataninterestrate 
of10% tobecompounded,quarterly. 

 
51.2 TheContractoristousetheadvance paymentonlyto 

payforEquipment,plantandMobilizationexpensesrequiredspecificallyforexecu
tionoftheWorks.TheContractorshall demonstratethatadvancepaymenthas 
beenused in this way by supplying copies of invoices or other documents to 
theengineer. 

 
51.3 The advance payment shall be repaid by deduction proportionate 

amountfrom payments otherwise due to the Contractor, following the 
schedule ofcompleted percentages of the Works on a payment basis. No 
account shall betaken of the advance payment or its repayment in assessing 
valuations 
ofworkdone,variations,priceadjustments,CompensationEvents,orLiquidatedd
amages. 

 
51.4 Deleted 

 
52. Securities 

 
52.1 The performance Security (including additional security for unbalanced 

bids)shall beprovided to theEmployer no laterthan thedate specified 
intheLetter of Acceptance and shall be issued in an amount and form and by a 
bankor surety acceptable to the Employer, and denominated in Indian 
Rupees. Theperformance Security shall be valid until a date 60 days from the 
certified date ofcompletion of the project and the additional securityfor 
unbalancedbids shall be valid until a date 28 days from the date of issue of the 
certificateofcompletion of the work. 
Performance and Additional Performance Security shall become 
refundable/releasable within 15 days after project certified completion date 
subject to fulfilment of contractual obligation and settlement of all dues and 
claims. 

(As per Got. R&B Department Tharav Dt. 4/5/2026.No.RBD/OAS/e- file/16/2022/0002/Section C) 
53. Deleted 

 
54. CostofRepairs. 

 
54.1 Loss or damage to the Works or Materials to be incorporated in the 

Worksbetween the Start date and the end of Defects Correction periods shall 
beremedied by the Contractor at the Contractor’s cost if the loss or 
damagesarisesfromthe Contractor’s actsoromissions. 
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E. FINISHINGTHECONTRACT 
 

55. Completion 
 

55.1 The Contractor shall request the Engineer to issue a Certificate of 
Completionof theworks and theEngineer will do so upon deciding that 
thework iscompleted. 

 
56. TakingOver 

 
56.1 The Employer shall take over the Site and the Works within seven days of 

theEngineerissuinga certificate ofCompletion. 

 

57. FinalAccount 
 

57.1 TheContractor shall supply to theEngineer adetailed final accountof thetotal 
amount that the Contractor considers payable as full and final 
settlementofallclaimsundertheContractforitemsbeforetheendoftheDefectsLia
bility Period. The Engineer shall issue a Defect Liability Certificate andcertify 
any finalpaymentthatisduetotheContractorwithin56daysofreceiving the 
Contractor's account if it is correct and complete. If it is not, theEngineer shall 
issue within 56 days a schedule that states the scope of 
thecorrectionsoradditionsthatarenecessary.IftheFinalAccountisstillunsatisfact
ory after it has been resubmitted, the Engineer shall decide on theamount 
payable to the Contractor and issue a payment certificate, within 
56daysofreceivingtheContractor’s revisedaccount. 

57.2 If reversal in characteristic of tender (L1 becoming L2) on account of 
excessesand savings in final account is observed, the Engineer/Employer shall 
be 
atlibertytorestrictthefinalpaymentofBOQitemstothelowestamountevaluated 
of the bids considering the final quantities and the rates quotedincluding the 
rebates if any. Payment of variation items shall however 
bemadeattheratesapprovedbytheEmployer,within90daysfromthephysicalcom
pletion ofwork. 

58. OperatingandMaintenanceManuals 
 

58.1 If“asbuilt”drawingsand/oroperatingandmaintenancemanualsarerequired, the 
Contractor shall supply them by the dates stated in the Contractdata. 

 
58.2 If the Contractor does not supply the Drawings and/or manuals by the 

datesstated in the Contract data, or they do not receive the Engineer’s 
approval, 
theEngineershallwithholdtheamountstatedintheContractDatafrompaymentsd
ue tothe Contractor. 

 
59. Termination 

59.1 The Employer or the Contractor may terminate the Contract if the other 
partycausesa fundamentalbreachofthe Contract. 
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59.2 Fundamental breaches of Contract include, but shall not be limited to 
thefollowing: 

1. Thecontractorstopsworkfor28dayswhennostoppageofworkisshownonthe
currentprogrammeandthestoppagehasnotbeenauthorizedbythe Engineer 

 
2. The Engineer instructs the Contractor to delay the progress of the 

Worksandthe instructionsisnotwithdrawn within 28days; 
 

3. The Employer or the Contractor is made bankrupt or goes into 
liquidationotherthan forareconstructionsoramalgamation 

 
4. A payment certified by the Engineer is not paid by the Employer to 

theContractorwithin56 days ofthedate oftheEngineer’s certificate 
 

5. The Engineer gives Notice that failure to correct a particular Defect is 
afundamentalbreachofContractandtheContractorfailstocorrectitwithinare
asonable periodoftime determined bythe Engineer; 

 
6. TheContractordoesnotmaintainasecuritywhichisrequired; 

 
7. The Contractor has delayed the completion of works by the number 

ofdays for which the maximum amount of liquidated damages can be paid 
asdefinedin the Contract data;and 

 
8. If the Contractor, in the judgment of the Employer has engaged in 

corruptorfraudulentpracticesincompetingfororinexecutingtheContract. 
 

Forthepurposeofthisparagraph:“corruptpractice”meanstheoffering, 
giving, receiving or soliciting of anything of value to influence theaction of a 
public official in the procurement process or in contract 
execution.“Fraudulent practice” means a misrepresentation of facts in order 
to influencea procurement process or the execution of a contract to the 
detriment of theborrower, and includes collusive practice among Bidders 
(prior to or after bidsubmission)designedtoestablishbidpricesatartificialnon-
competitivelevelsandtodeprivetheBorrowerofthebenefitsoffreeandopencomp
etition. 

 
59.3 When either party to the Contract gives notice of a breach of contract to 

theEngineer for a cause other than those listed under Sub Clause 59.2 above, 
theEngineershalldecide whetherthe breachisfundamentalornot. 

 
59.4 Notwithstandingtheabove,theemployermayterminatetheContractforconvenie

nce. 

 
60. PaymentuponTermination 

60.1 If the Contract is terminated because of a fundamental breach of Contract 
bythe Contractor, the Engineer shall issue a Certificate for the value of the 
workdonelessadvancepaymentsreceiveduptothedateoftheissueofthe 
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certificate, less other recoveries due in terms of the contract, less taxes due 
todeducted at source as per applicable law and less the percentage to apply 
totheworknotcompletedasindicatedintheContractdata.AdditionalLiquidated 
Damages shall not apply. If the total amount due to the Employerexceeds any 
payment due to the Contractor the difference shall be a debtpayabletothe 
Employer. 

60.2 If the Contract is terminated at the Employer’s convenience or because of 
afundamental breach of Contract by the Employer, the Engineer shall issue 
acertificate for the value of the work done, the cost of balance material 
broughtbythecontractorand 
availableatsite,thereasonablecostofremovalofequipment, repatriation of the 
Contractor’s personnel employed solely on theworks,andthe Contractor’s cost 
ofprotecting and securing the Works andless advance payment received up to 
the date of the certificate, less otherrecoveries due in terms of the contract 
and less taxes due to deducted atsourceasperapplicable law. 

61. Property 

61.1 All materials on the Site, Plant Equipments, Temporary Works and Works 
aredeemed to be property of the Employer, if the Contract is terminated 
becauseofa Contractor’s default. 

 
62. ReleasefromPerformance 

62.1 If the Contract is frustrated by the outbreak of war of by any other 
evententirelyoutsidethecontrolofeithertheEmployerortheContractortheEngin
eer shall certify that the Contract has been frustrated. The Contractorshall 
make the Site safe and stop work as quickly as possible after 
receivingthiscertificateandshallbepaidforallworkcarriedoutbeforereceivingita
ndforanyworkcarriedoutafterwardstowhichcommitmentwasmade. 
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F. SPECIALCONDITIONSOFCONTRACT 
 

63. LABOUR 
 

The Contractor shall, unless otherwise provided in the Contract, 
makehis own arrangements for the engagement of all staff and labour, local 
orother, andfortheirpayment ofhousing,feedingandtransport. 

 
TheContractorshall,ifrequiredbytheEngineer,delivertotheEngineer a 

return in detail, in such form and at such intervals as the Engineermay 
prescribe, showing the staff and the numbers of the several classes oflabour 
from time to time employed by the Contractor on the site and 
suchotherinformation asthe Engineermayrequire. 

 
64. COMPLIANCEWITHLABOURREGULATIONS 

 
Duringcontinuanceofthecontact,theContractorandhissub-contractor 

shall abide at all times by all existing labour enactments and rulesmade 
thereunder, regulations, notification and bye laws of the State or 
centralGovernment orlocal authority and any other labour law (including 
rules),regulations, bye laws that may be passed or notifications that may be 
issuedunder any labour law in future either by the State or the Central 
Governmentor the local authority. Salient features of some of the major 
labour laws thatare applicable to the construction industry are given below. 
The Contractorshall keep the Employer indemnified in case any action is 
taken against theEmployer by the competent authority on account of 
contravention of any 
oftheprovisionsofanyActorrulesmadethereunder,regulationsornotificationsin
cludingamendments.IftheEmployeriscausedtopayorreimburse, such amounts 
as may be necessary to cause or observe, or 
forobservanceoftheprovisionsstipulatedinthenotifications/byelaws/Acts/Rul
es/regulations including amendments, if any, on the part of theContractor, the 
Engineer/employer shall have the right to deduct any 
moneyduetotheContractorincludinghisamountofperformancesecurity.TheEm
ployer/Engineer shall also have the right to recover from the Contractorany 
sum required or estimated to be required for making good the loss 
ordamagesufferedbytheEmployer. 
The employees of the Contractor and the Sub-Contractor in no case shall 
betreatedastheemployees ofthe Employeratanypointtotime. 
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SALIENTFEATURESOFSOMEMAJORLABOURANDOTHERLAWSAPPLICABLETOESTABLISH
MENTSENGAGEDINBUILDING ANDOTHERCONSTRUCTIONSWORK 

 
A) Workmen Compensation Act1923:-TheActprovidesfor 

compensationincaseofinjurybyaccidentarisingoutofandduringthecourseofemploy
ment. 

 
B) Payment of Gratuity Act. 1972:- Gratuity is payableto an employee under 

theActonsatisfactionofcertainconditionsonseparationifanemployeehascompleted 
5 years service or more on death, the rate of 15 days wages for everycompleted 
year of service. The Act is applicable to all establishments employing10ormore 
employees. 

 
C) Employees P.F. and Miscellaneous Provision Act 1952:-The Act Provides 

formonthly contributionsby 
theemployerplusworkers@10%or8.33%Thebenefitspayable underthe Act are : 

 
1. Pensionorfamilypensiononretirementordeath,asthecasemaybe. 
2. Depositlinkedinsuranceonthedeathinharnessoftheworker. 
3. PaymentofP.F.accumulationonretirement/deathetc. 

 
D) MaternityBenefitAct1951:-

TheActprovidesforleaveandsomeotherbenefitstowomenemployeesincaseofconfin
ementormiscarriageetc. 

 
E) Contract Labour (Regulation & Abolition) Act 1970: The Act provides 

forcertain welfare measures to be provided by the Contractor to contract labour 
andin case the Contractor fails to provide, the same are required to be provided, 
bythePrincipalEmployerbyLaw.TheprincipalEmployerisrequiredtotakeCertificate 
of Registration and the Contractor is required to take license from thedesignated 
Officer. The Act is applicable to the establishments or Contractor 
ofPrincipalEmployer,iftheyemploy20ormorecontract labour. 

 
F) Minimum Wages Act 1948 :-The Employer is supposed to pay not less than 

theMinimum Wages fixed by appropriate Government as per provisions of the 
Act, ifthe employment is a scheduled employment. Construction of Building, 
Roads,Runwaysare scheduledemployment. 

 
G) Payments of wages Act 1936:-It lays down as to by what date the wages are 

tobepaid,whenitwillbepaidandwhatdeductionscanbemadefromthewagesofthe 
workers. 

 
H) EqualremunerationsAct1979:-TheActprovidesforpaymentofequalwages for 

work of equal nature to Male and Female workers and for not 
makingdiscrimination against female employees in the matter of transfer, 
training andpromotionsetc. 

 
I) Payments of Bonus Act 1965:- The Actis applicable to all 

establishmentsemploying 20 or moreemployees.TheAct provides for payments 
of annualbonus subject to a minimum of 8.33% of wages and maximum of 20 % 
of wagesto employees drawing Rs. 3500/- per month or less. The bonus to be 
paid toemployees getting Rs, 2500/- per month or above Rs. 3500/- per month 



64 
 

shall beworkedoutbytakingwagesasRs.2500/-permonthonly.TheActdoesnot 
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apply to certain establishments. The newly set-up establishments are 
exemptedfor five years in certain circumstances. Some of the State Governments 
havereduced the employment size from 20 to 10 for the purpose of applicability 
ofthisAct. 

 
J) IndustrialDisputesAct1947:-TheActlaysdownthemachineryandprocedure for 

resolutions of Industrial disputes, in what situations a strike orlock-
outbecomesillegalandwhataretherequirementsforlayingofforretrenchingtheemp
loyees orclosingdowntheestablishment. 

 
K) Industrial employment (standing Orders) Act 1946 :- It is applicable to 

allestablishments employing 100 or more workmen (employment size reduced 
bysome of the State and Central Government to 50). The Act provides for 
layingdownrulesgoverningtheconditionsofemploymentbytheEmployeronmatter
sprovidedintheActandgetthesamecertifiedbythedesignatedAuthority. 

 
L) Trade Unions Act 1926:-The Act lays the procedure for registration of 

tradeunions of workmen and employers. The Trade Unions registered under the 
Acthavegiven certainimmunitiesfromcivilandcriminalliabilities. 

 
M) ChildLabour(Prohibition&RegulationAct1986:-

TheActprohibitsemploymentofchildrenbelow14yearsofageincertainoccupations
andprocessandprovidesforregulationofemploymentofchildreninallotheroccupati
ons and processes. Employment of Child labour is prohibited in 
BuildingandConstruction Industry. 

N) Inter – State Migrant workmen’s (Regulation of Employment & 
Conditionsof service) Act 1979:-TheAct is applicable to an establishment 
which employs5ormoreinter-statemigrantworkmenthroughanintermediary 
(whohasrecruited workmen in one state for employment in the establishment 
situated inanother state).The inter-state migrant workmen, is an establishment 
to whichthis Act becomes applicable, are required to be provided certain 
facilities such ashousing, medical aid, traveling expenses from home upto the 
establishment andback, etc. 

 
O) The Building and Other Construction workers(Regulation of 

employmentandConditionsofService)Act1996andtheCessActof1996:-
Alltheestablishmentswhocarryonanybuildingorotherconstructionsworkandempl
oy10or more workers arecoveredunderthisAct. 
All such establishments are required to pay cess at the rate not exceeding 2% 
ofthe cost of construction as may be modified by the government. The Employer 
oftheestablishmentisrequiredtoprovidesafetymeasuresattheBuildingorconstruct
ionworkandotherwelfaremeasures,suchascanteens,FirstAidfacilities, 
Ambulance, Housing accommodations for workers near the 
workplaceetc.TheEmployertowhomtheActapplieshastoobtainaregistrationcertifi
catefromtheRegisteringOfficersappointedbytheGovernment. 
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P) Factories Act 1948 :-The Act lays down the procedure for approval of 
plansbeforesetting upafactory,health and safety 
provisions,welfareprovisions,workinghours,annualearnedleaveandrenderinginf
ormationregardingaccidents or dangerous occurrences to designated 
authorities. It is applicable 
topremisesemploying10personsormorewithaidofpoweror20ormorepersonswit
houttheaidofpowerengagedinthemanufacturingprocess. 

Q) Royalty charges-The contractor shall pay the royalty to the 
competentauthorityasperrule.Theroyaltychargespaidshallbebornebythec
ontractor andshallnot be reimbursed bytheEmployer. 

R) FollowingPollutioncontrolActsandamendmentsmadethereoffromtim
etotimeshallbeapplicable. 

1. Water(PreservationandcontrolofPollution)Act,1974 
2. Air(PreventionandControl ofPollutionAct1981 
3. Environmental(Protection)Act1986 

 
ThecontractormustcommittoadoptingEnvironmentalmanagementpla

nforbestenergyuse,wastemanagement,thereductionof pollution as in EMS 
(Environmental Management system)ISO-14001-2015 

 
65. ARBITRATION(GCCClause24) 

Theprocedureforarbitrationwillbeasfollows:- 
 

24.1 If the Contractor is of the view that a decision taken by the Engineer was 
eitheroutside the authority given to the Engineer by the Contract or that the 
decisionwaswronglytaken,thedecisionshallbereferredto#SuperintendingEngi
neer(HigherAuthority)within14daysofthenotificationoftheEngineer's decision. 
If the issue is not resolved, any party can refer the matterfor conciliation 
within 15 days from the decision given by the #SuperintendingEngineer. 

 

24.2 
(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with 

thedecision of the #Superintending Engineer, both the parties have to 
refer tothe#ChiefEngineerconcernedfortheconciliation process. 

(b) For the work more than Rs.100 Cr.,if any of the parties is not satisfiedwith 
the decision of the Superintending Engineer, both parties have 
torefertothe#Secretary,Roads&BuildingDepartment,GovernmentofGujarat
forthe conciliation process. 

Ifthedisputeisnotresolvedthroughtheconciliationprocess,contractor 
may refer the dispute to Gujarat Public Works Contract DisputeArbitration 
Tribunal. If the Contractor fails to refer a claim / dispute to 
theHigherAuthoritywithin14daysofthenotificationoftheEngineer'sdecision
,theContractorshallnotbeentitledtoanyadditionalpayment/claim if he 
doesn’t follow the above sequence in stipulated 
time.However,duringsuchperiod, hewouldnotstoptheworkinanycase. 
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SECTION- 4 

CONTRACTDATA 



68 
 

CONTRACTDATA 
 

Itemmarked“N/A”donotapplyto thisContract. 

 
 

Clause Reference 
Withrespect 
Tosection3 

 

1. TheEmployersis [CL.1.1] 
 Name:Executive Engineer, panchayat R&B Division  

 Address:District panchayat Bhavan, Amreli  

 NameofauthorizedRepresentative(willbeintimatedlater)  

2. TheEngineerisExecutive Engineer, panchayat R&B Division, 
 

 

 NameofAuthorizedRepresentative:…………………………  

3. TheDefectsLiabilityPeriodisThreeyearsfromthedateof 
completion. 

[CL.1.1&33] 

4. TheStartDateshallbe1stdaysforthedateofissueoftheNoticetoprocee
dwiththe work. 

[CL.1.1] 

5. TheIntendedCompletionDateforthewholeoftheworksis 
8-Monthsafterstartofworkwiththefollowingmilestones: 

[CL.1.1,17&2] 

 Milestonedates: 
Physical works to be completed Period from the start date 
Milestone1i.e. 25%60 days. 
Milestone2i.e. 50%120 days. 
Milestone3i.e. 75%180 days. 
Milestone4i.e. 100%240 days. 

[CL.2.2&49.1] 

6. TheSiteislocatedat 
1.Construction of Suvidhapath on Amrutpur Approach Road (At Amrutpur Village) (VR) Ta.Dhari 
2.Construction of Suvidhapath on GovindpurSukhapurKragasa Road (At Govindpur Village) (VR) 
Ta.Dhari 
3.Construction of Suvidhapath on KhisariRajasthaliTarashigada Gadhiya Chavand Road (At 
Rajasthali Village) (VR) Ta.Dhari 
4.Construction of Suvidhapath on Dharagani to Kaner Road (At Kaner Village (VR) Ta.Dhari 

[CL.1.1] 

7. ThenameandidentificationnumberoftheContractis: 
Construction of Cement Concret Roads of Amreli District Package No.RPC-
2/AMR/Suvidhapath/Normal/2025-26/P49 Ta.Dhari, Dist.; Amreli. 

[CL.1.1] 

8. TheworksconsistRs.28431192.55 Road Work withitemsas per 
B.O.Q.The works shall, inter alia, include the following, 
asSpecifiedorasdirected: 

[CL.1.1] 

 (A)RoadWorks 

Siteclearance;setting–
outandlayout;wideningofexistingcarriagewayandstrengtheningincludin
gcambercorrections;construction of new road/ Parallel service road; 
bituminous pavementsremodeling/construction of Junctions, 
intersections, bus bays, lay-bays;supplying and placing of drainage 
Channels, flumes, guard posts 
andguardotherrelateditems;construction/extensionofcrossdrainagewor
ks, bridge, approaches and other related stones; protective 
worksforroads/bridge;allaspectsofqualityassuranceofvariouscomponen
ts of the works; rectification of The defects in the completedworks 
during the DefectsLiability Period; submission of “As- built’’drawings 
and any other related documents; and other item of work 
asmayberequiredtobecarriedoutforcompletingtheworkin 
accordance with the drawings and the provisions of the contract and 
toensuresafety. 
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(B) BridgeWorks 

Site clearance; setting out, provision of foundations, piers 
abutmentsand bearing; prestressed/reinforced cement concrete 
superstructure;wearing coat, hand railings, expansion joints, approach 
slabs, 
drainagesspouts/downtakepipes,arrangementsforfixinglightposts,wate
rmains,utilitiesetc;provisionofsuitablydesignedprotectiveworks;providi
ng wing/return walls; provision of road markings, road signsetc.; all 
aspects of quality assurance; clearing the site and handing overthe 
works on completion; rectification of the defects during the 
DefectsLiabilityPeriodandsubmissionof“As-
built”drawingsandotherrelated documents; and other items of work as 
may be required to becarried out for completing the works in 
accordance with the drawingsandtheprovisions 
ofthecontractandtoInsuresafety 
(C) OtherItems 

 
Any Other Items as required to fulfill all contractual obligations as per the 
Biddocuments. 

10. ThefollowingdocumentsalsoformpartoftheContract: 
Asperclause2-3

 
 
 
 
 
 
 
 
 
 
 
 
 

[CL.1.1] 
 
 

[CL.2.3(9)] 

11. Thelawwhichapplies totheContractisthelawofUnionofIndia [CL.3.1] 
 

12. ThelanguageoftheContractdocumentsisEnglish [CL.3.1] 
 

13. Limitofsubcontracting 25%oftheInitialContractPrice [CL.7.1] 
 

14. TheScheduleofOtherContractors [CL.8] 
 

15. TheScheduleofKeyPersonnel AsperAnnex–IIto SectionI [CL.9] 
 

16. The minimum insurance cover for physical property, injury and 
deathisRs.5lakhsperoccurrencewiththenumberofoccurrenceslimitedt
o four. After each occurrence, the contractor will pay an 
additionalpremiumnecessarytomakeinsurancevalidforfouroccurrences
always. 

[CL13] 

17. SiteInvestigationreport [CL.14] 
18. TheSitePossessiondatesshallbe1st day of Work order [CL.21] 
19. Theperiodforsubmissionofprogrammeforapprovaloftheengineershallb

e 21daysfromthe issue ofLetterofAcceptance. 
[CL.27.1] 

20. Theperiodbetweenprogramupdateswillbe 30 days [CL.27.3] 
21. Theamounttobewithheldforlatesubmissionofanupdatedprogrammesha

llbeRs. 1.00lakhs  
22. ThefollowingeventsshallalsobeCompensationEvents 

Substantiallyadversegroundconditionsencounteredduringthecourseof
executionof worknotprovidedforinthebiddingdocument. 

(i) Removalofundergroundutilitiesdetectedsubsequently 
(ii) Significant changes in classification of soil 

requiringadditionalmobilizationbythecontractor,e.g.ordin
arysoiltorockexcavation, 

(iii) Removalofunsuitablemateriallikemarsh,debrisdumps,etc. 
not causedbythecontractor. 

[CL.27.3] 
 

[CL.44] 
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 (iv) Artesianconditions 
(v) Seepage,erosionlandslide 
(vi) Rivertrainingrequiringprotectionofpermanentwork 
(vii) Presenceofhistorical,archeologicalorreligiousstructures,m

onumentsinterferingwiththe works 
(viii) Restrictionofaccesstogroundimposedbycivil,judicial,or 

militaryauthority 

 

23. ThecurrencyoftheContractisIndianRupees [CL.46] 
24. Theformula(e)foradjustment ofpricesareasunder: 

 If any of the commodities like Cement, Steel or Bitumen are 
notfoundapplicableinawork,theweightcomponentofthatcommoditi
es {i.e. ‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen' (Pb) 
asindicatedinSBDforthepurposeofPriceAdjustment}shallbeclubbed 
with the weight component of ‘Other Material’ (Pm), 
suchthatthegross%weight ofthecomponentsshallremainas100%. 

R=valueofworkasdefinedinClause47.1of ConditionsofContract 

Adjustmentforlabourcomponent 

(i)
 Priceadjustmentforincreaseordecreaseinthecostduetolabo
urshallbepaidinaccordancewiththefollowingformula: 

 
VL= 0.85x(Pl/100)xRx (Li–L0)/L0 

VL =Increaseordecreaseinthecostofworkduringthemonth under 
consideration due to changes in rates forlocallabour 

L0=The consumer price index for industrial workers for 
theStateon28daysprecedingthescheduleddateofopening
oftechnicalBidsaspublishedbyLabourBureau, 
MinistryofLabour, GovernmentofIndia 

Li=The consumer price index for industrial workers for theState 
for the month under consideration as published bythe 
Labour Bureau, Ministry of Labour, Government ofIndia. 

Pl = Percentageoflaborcomponentofthework. 

[CL.47] 

 
Adjustmentforcementcomponent. 

(ii)
 Pricesadjustmentforincreaseordecreaseinthecostofce
mentprocuredbythecontractor 

Vc=0.85x(Pc/100)xRx(Ci–C0)/C0 

Vc=Increase or decrease in the cost of work during 
themonth under consideration due to changes in 
ratesforcement. 

C0=The allIndiawholesale price index for 
OrdinaryPortlandCementon28daysprecedingthesch
eduleddateofopeningoftechnicalbidaspublishedbyth
eOfficeoftheEconomicAdviser, 
Department for Promotion of Industry and 
InternalTrade,Ministry ofCommerce &Industry. 
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Ci=The all India average wholesale price index for 
OrdinaryPortland Cement for the month under 
consideration 
aspublishedbyOfficeoftheEconomicAdviser,Departmentf
orPromotionofIndustryandInternalTrade,Ministry 
ofCommerce &Industry. 

 
Pc=Percentageofcementcomponentofthework 

 

Adjustmentforsteelcomponent 

(iii) Priceadjustmentforincreaseordecreaseinthecostofsteelprocuredbythecontractor
shallbepaidinaccordancewiththefollowing formula 

Vs=0.85x (Ps/100)x Rx(Si–S0)/S0 

 
Vs=Increaseordecreaseinthecostofworkduringthemonthunderconsiderationdue 

tochangesin the ratesforsteel 
 

So=TheallIndiawholesalepriceindexforsteel(MildSteel-LongProductsRebars) on 28 
days preceding the date of opening of Bids as published by theOffice of the 
Economic Adviser, Department for Promotion of Industry 
andInternalTrade,MinistryofCommerce &Industry. 

 
Si=The all India average wholesale price index for steel (Mild Steel - 

LongProductsRebars)forthemonthunderconsiderationaspublishedbyOffice 
of the Economic Adviser, Department for Promotion of Industry 
andInternalTrade,MinistryofCommerce &Industry. 

 
Ps=Percentageofsteelcomponentofthework 

 
Note :For the applicationof this clause, the index of Mild Steel- 

LongproductsRebarshasbeenchosentorepresentthesteelgroup. 
 

Adjustmentsofbitumencomponent 
 

(iv) Priceadjustmentforincreaseinthecostofbitumenshallbepaidinaccordan
cewiththe followingformula 

 
Vb=0.85x(Pb/100)x Rx(Bi–B0)/B0 

 
Vb= Increase or decrease in the cost of work during the month 
underconsiderationdue tochangesinratesforbitumen. 

 
Bo= The official retail price of bitumen at the IOC depot at the 
nearestcenter on the day 28 days prior to the scheduled date 
ofopening oftechnicalbid. 

 
Bi=The official  price of bitumen of IOC depot at the nearestcenter: 

-   For the first 15 days of the month under consideration, the 
price declared on the 1st day of the month. 

- For the remaining days of the month under consideration, the 
rate declare on the 16th day of that month. 

Pb=Percentageofbitumencomponentofthework 
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(As per Got. R&B Department Tharav Dt. 4/5/2026.No.RBD/OAS/e- file/16/2022/0002/Section C)
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AdjustmentofPOL(fuelandlubricant)component 
 

(v) PriceadjustmentforincreaseordecreaseincostofPOL(fuelandlubricant)s
hallbepaidinaccordancewiththefollowingformula 

 
Vf=0.85x(Pf/100)x Rx(Fi–F0)/F0 

 
Vf=Increase or decrease in the cost of work during the 
monthunderconsiderationduetochangesinratesforfuelandlubricants. 

 
Fo=The official retail price of High Speed Diesel (HSD) at the 
existingconsumer pumps of IOC atthenearestcentre ontheday 28 prior 
tothedate ofopeningofBids. 

 
Fi=The official retail price of HSD at the existing consumer pumps 
ofIOC at the nearest centre for the 15thdayof the month of the 
underconsideration. 

 
Pf=Percentageoffuel andlubricantscomponentofthework 

 
Note:Fortheapplicationofthisclause,thepriceofHigh-

SpeeddieselOilhasbeenchosen torepresent thefuelandlubricantsgroup. 
 

AdjustmentforConstructionMachinery 
 

(vi) PriceadjustmentforincreaseordecreaseinthecostofplantandMachinerys
pareprocuredbytheContractorshallbepaidinaccordancewiththe 
followingformula 

 
Vp=0.85x(Pp/100)xRx(Pi–P0)/P0 

 
Vp=Increase or decrease in the cost of work during the month 
underconsiderationduetochangesinratesforplantandmachineryspares 

 
P0=TheallIndiawholesalepriceindexformanufacturerofmachinery for 
mining, quarrying and Construction for the monthunder 
consideration as published Office of the Economic 
Adviser,DepartmentforPromotionofIndustryandInternalTrade,Mi
nistryof Commerce& Industry. 

 
Pi= The all India average wholesale price index for manufacturer 
ofmachinery for mining, quarrying and Construction for the 
monthunder consideration as published Office of the Economic 
Adviser,DepartmentforPromotionofIndustryandInternalTrade,Mi
nistryof Commerce& Industry. 

 
Pp=Percentageofplantandmachinerysparescomponentofthework. 

 
Note:For the application of this clause, index of Heavy Machinery and 

partshasbeenchosentorepresentthePlantandMachinerySparesgroup 



74 
 

AdjustmentofothermaterialsComponent 
 

(vii) Price adjustment for increase or decrease in cost of local 
materialsother than cement, steel, bitumen and POL procured by the 
contractorshallbepaidinaccordance withthe followingformula 

 
Vm=0.85x(Pm/100)xRx(Mi–M0)/M0 

 
Vm=Increase or decrease in the cost of work during the month 
underconsiderationdueto changeinrates for local materials other 
thancement, steel,bitumen andPOL. 

 
M0   = The All Indian wholesale price index (all commodities) on 
28daysprecedingthescheduleddateofopeningoftechnicalBids,aspublish
ed by the Office of the Economic Adviser, Department 
forPromotion of Industry and Internal Trade, Ministry of 
Commerce&Industry. 

 
Mi=The AllIndia wholesale price index (all commodities) for 
themonthunderconsiderationaspublishedbytheOfficeoftheEconomic
Adviser,DepartmentforPromotionofIndustryandInternalTrade,Mi
nistryof Commerce& Industry. 

 
Pm=Percentage of local material components (other than 
cement,steel, bitumen andPOL)ofthework. 

 
Thefollowingpercentagewillgovernthepriceadjustmentfortheentirecon
tract: 
1 Labour-Pl 31.49% 
2 Cement–Pc 24.22% 
3 Steel- Ps 0.27% 
4 Bitumen-Pb 0.00% 
5 POL-Pf 2.83% 
6 Plant&MachinerySparesPp 9.40% 
7 OtherMaterials-Pm 31.80% 
 Total 100.00% 

 
25. The proportion of payments retained (retention money) shall be 6%{CL. 

48}fromeachbillsubject toamaximumof5%offinalcontractprice. 

 
26. AmountofLiquidateddamagesfor

 ForWholeofwork{CL.49}delayin
completionofworks (1/2000)thoftheInitialcontract 

price, rounded off to the 
nearestThousand, per day. For 
sectionalCompletion (wherever 
specified 
Initem6ofContractdata)(1/2000)thofi
nitial contract price for #5 kmSection, 
rounded off to the 
nearestthousandperday. 
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27. Maximumlimitofliquidateddamages 10percentoftheInitial {CL. 49} 
Fordelayincompletionwork ContractPriceroundedoffto 

thenearestthousand 
 

28. AmountofBonusforearlycompletion Amountofbonusforearly 
completion of work shall be 
givenasperCL.50ofSection-3 

 
29. Maximumlimitofbonusforearly 5 percent of the Contract {CL. 

50}Completionofwork Price 

 
30. Theamountoftheadvancepaymentare:{CL.51&52} 

 
#NatureofAdvances Amount (Rs.) Conditions 

toBefulfilled 
i Mobilization10%ofthecontract On submission of 

unconditionalPrice BankGuarantee. (tobedrawn 
before the end of 20% of 
thecontract period). The 
contractormay furnish four bank 
guaranteesof 2.5 % of each valid 
for the fullperiod. 

 
ii Equipment 90% for new and 50% 

ofdepreciated value for 
oldequipment. Total 
amountwillbesubjecttoa
maximumof5%oftheCont
ractPrice 

After equipment is brought to 
site(providedtheEngineerissatisfi
edThattheequipmentisrequired 
forperformanceofthecontract)an
donsubmissionofunconditionalBa
nkGuaranteefor 
amountofadvance 

 
iii Secured Deleted 

Advance 
forNon-
persishable 
materialBroug
httosite 

 
(TheadvancepaymentwillbepaidtotheContractornolaterthan28daysafterfulfillmentofthe 
aboveconditions). 

 
31. Repaymentofadvancepaymentformobilizationandequipment{CL.51.3} 

 
The advance loan shall be repaid with percentage deduction from the 

interimpaymentscertifiedbytheEngineerundertheContract.Deductionshallcomme

nceinthenextInterimPaymentCertificatefollowingthatinwhichthe 
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total of all such payments to the Contractor has reached not less than 20 

percentoftheContractPriceor6(six)monthsfromthedateofpaymentoffirstinstallme

nt of advance, whichever period concludes earlier, and shall be made 

attherateof20percent(collectivelyforbothMobilizationAdvanceandEquipment

Advance)of the amounts of all Interim Payment Certificate untilsuch time as the 

loan has been repaid, always provided that the loan shallbecompletely repaid 

prior to the expiry of the original time for completion pursuanttoClause 17and28. 

32. Deleted 

33. The securities shall be for the following minimum amounts equivalent {CL. 

52}Asa percentage ofthe Contract Price: 

Performance Security for 5 percentof contract price plus Rs. …………….. (to 

bedecided after evaluation of the bid) as additional security in terms of ITB 

Clause29.5 

The standard form of Performance security acceptable to the Employer shall 

bean unconditional Bank Guarantee of the type as presented in Section 8 of 

theBiddingDocuments. 

34. TheScheduleofOperatingandmaintenanceManuals…..N/A. {CL. 58} 

35. The date by which “as– built” drawings (in scale as directed) in 2 sets{CL. 58}are 

required within 28 days of the issue of certificate of completion of the 

wholeorsection ofthe work,asthe case maybe. 

36. Theamounttobewithheldforfailingtosupply“asbuilt”drawings{CL.58}bytheDatere

quiredisRs.5.00Lakhs. 

37. The following events shall also be fundamentals breach of 

contract:{CL.59.2}“TheContractorhascontravenedSub-clause 7.1andClause 

9ofGCC” 

38. The percentage to apply the value of the work not completed representing {Cl 

60}theEmployer’sadditionalcostforcompletingtheWorksshallbe20percent. 
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SECTION- 5 

TECHNICALSPECIFICATION 
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SECTION- 6 

FORMOF BID 
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FORMOFBID 
 

DescriptionoftheWorks: 
 

------------------------------------------------------------------------------------------------------------- 
 

------------------------------------------------------------------------------------------------------------ 
 

------------------------------------------------------------------------------------------------------------- 

BID 

To : 
 

Address : 
 
 

1. We offer to execute the Works described above and remedy any defects therein 
inconformity with the conditions of Contract, specification, drawings, Bill of 
QuantitiesandAddendaforthe sum(s)of 

 
 
 
 

(------------------------------------------------------------------------------------------------------) 
 

2. Weundertake,ifourBidisaccepted,tocommencetheWorksassoonasisreasonably 
possible after the receipt of the Engineer’s notice to commence, and 
tocompletethewholeoftheWorksintheContactwithinthetimestatedinthedocument. 

 
3. We agree to abide by this Bid for the period of 120 Days from the date fixed 

forreceiving the same, and it shall remain binding upon it and may be accepted at 
anytimebefore the expiration ofthatperiod. 

 
4. Unless and until a formal Agreement is prepared and executed this Bid, 

togetherwithyourwrittenacceptancethereof,shallconstituteabindingcontractbetwee
nus. 

 
5. We understand that you are not bound to accept the lowest or any tender you 

mayreceive. 

Datedthis------------------------- dayof ------------------------------------ 20 

Signature-----------------------------------------------inthecapacityof--------------------- 

-------dulyauthorizedtosignbidsforandonbehalfof----------------------------------- 

------------- 

(inblockcapitalsortyped) 
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Address 

Witness 

Address 

Occupation 
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SECTION- 7 

BILLOFQUANTITIES 
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BILLOFQUANTITIES 
 

Preamble 
 

1. The bill of Quantities shall be read in conjunction with the Instructions to 
Bidder,ConditionsofContract,TechnicalSpecificationsandDrawings. 

 
2. The quantities given in the Bill of Quantities are estimated and provisional, 

andare given to provide a common basis for bidding. The basis of payment will be 
theactual quantities of work ordered and carried out, as measured by the 
Contractorand verified by the Engineer and valued at the rates and prices 
tendered in thepriced Bill of Quantities, where applicable, and otherwise at such 
rates and pricesasthe Engineermayfixwithin the termsofthe Contract. 

 
3. TheratesandpricestenderedinthepricedBillofQuantitiesshall,exceptinsofarasitisot

herwiseprovidedundertheContract,includeallconstructionalplant,layout,supervisi
on,materials,erection,maintenance,insurance,profit,taxes and duties, together 
with all general risks, liabilities and obligations set outorimpliedin the Contract. 

 
4. TheratesandpricesshallbequotedentirelyinIndianCurrency. 

 
5. A rate or prices shall be entered against each item in the Bill Quantities, 

whetherquantities are stated or not. The cost of Items against which Contractor 
has failedto enter a rate or price shall be deemed to be covered by other rates and 
pricesenteredin theBillofQuantities(in case ofItemrate contract). 

 
6. The whole cost of complying with the provisions of the Contract shall be 

includedin the items provided in the priced Bill of Quantities, and where no Items 
areprovided the cost shall be deemed to be distributed among the rates and 
pricesenteredforthe relateditems ofWork. 

 
7. Generaldirectionand descriptionsofwork and materialsarenot 

necessarilyrepeatedorsummarizedintheBillofQuantities.Referencestotherelevant
sections of the contract documentation shall be made before entering rates 
orpricesagainst eachiteminthe BillofQuantities. 

 
8. Themethodofcompletedworkofpaymentshallbeinaccordancewiththespecification 

for Road and Bridge works. For building works specifications forbuildingare tobe 
followed. 

 
9. ErrorswillbecorrectedbytheEmployerforanyarithmeticerrorspursuantto 

Clause29oftheInstructionstoBidder. 
 

10. Rock is defined as all materials which, in the opinion of the Engineer, 
requiredblasting,ortheuseofmetalwedgesandsledgehammers,ortheuseofcompres
sed air drilling for its removal, and which cannot be extracted by 
rippingwithatractorofatleast150kw withasinglerearmountedheavy duty ripper. 
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BILLOFQUANTITIES 
(A) PercentageRateTender(UptoINR50Cr.) 

Item
No 

Description of Item (with 
briefspecification and 
reference 
tobookofspecifications) 

Quantity Unit Rate 
Infigur
es 

Amount 

 
 
 
As Per Attached sheet 

 
I/Weam/arewillingto carryouttheworkat… .............................. %above/belowpercent(Should 
be written in figures and words) of the estimated rate mentioned above. Amount of my 
/ourtenderworks out asunder. 

 
Estimatedamountputtotender Estimatedamountputtotender 

Deduct………%below Add………%Above 

Net Net 

Inwords Inwords 

 
1 TheContractorshallexhibitaboardwithdetailedspecificationanddetailsofworkasdirectedb

ytheEngineer-In-Chargeforwhichnoextrapayment shallbemade. 
2 Thelabourcesswillbe deductedasperprevailingrulesi.e. 1%oftheworkdone. 
3 GSTandIncometaxTDSwillbedeductedatasourcewhilemakingpaymentsofbills 
4 InallR.C.C.ItemsinRateAnalysisStandardCementConsumptionhasbeentakenas 

perGovt.G.R.:PRC-10/2017CementConsumption/16/CDate:11/05/2017asstatedin 
S.O.R.thereforeinR.C.C.itemswherethereisachangeasperactualmixdesignthecost 
ofdifferenceofcementconsumptionhavebeendeductedfromtherateoforiginalitematthe 
rate ofinput ratementionedin allthe tender. 
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SECTION- 8 

SECURITIESANDOTHERFORMS 
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BIDSECURITY(BANK GUARANTEE) 
 

WHEREAS, ---------------------------------------- (name of Bidder) (hereinafter called 

the“TheBidder”)hassubmittedhisbidDated------------------------

(Date)fortheconstructionof-------------(NameofContractorhereinaftercalled“theBid”) 

 
KNOWALLPEOPLEbythesepresentsthatWe------------------------------------------------- 
(nameofBank)of ------------------------------------------------- (nameofcountry)havingour 

registered officeat-------------------------------------------------------(hereinaftercalled 

“thebank”)areboundunto--------------------------------------------(nameofEmployer) 

(hereinaftercalled“TheEmployer”)inthesumof ------------------------------------------------ * 

for which payment well and truly to be made to the said Employer the Bank itself, 

hissuccessorsandassignsbythese presents. 

SEALEDwiththeCommonSealofthesaidBankthis----------------------dayof ---------------20 

THECONDITIONSoftheseobligationsare: 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid 
validityspecifiedin the FormofBid; 

Or 
 

(2) IftheBidderhasbeennotifiedoftheacceptanceofhisbidbytheEmployerduringthe 
periodofBidValidity: 

 
A

 FailsorrefusestoexecutetheFormofAgreementinaccordancewiththeInstruct
ionsto Bidders,ifrequired;or 

 
B.FailsorrefusetofurnishthePerformanceSecurity,inaccordancewiththeInstructionstoB

idders;or 

 
C.doesnotacceptthecorrectionoftheBidPricepursuanttoClause27(CorrectionofErr
ors) 

 
We undertake to pay to the Employer up to the above amount 

uponreceipt of his first written demand, without the employer having to 

substantiatehisdemand,providedthatinhisdemandtheEmployerwillnotethatthea

mount claimed by him is due to him owing to the occurrence of one or any 

ofthethreeconditions, specifyingtheoccurredconditionsorconditions. 



86 
 

ThisGuaranteewillremaininforceuptoandincludingthedate --------------------------- ** 

days after the deadline for submission of Bids as such the deadline is stated in 

theInstructions to Bidders or as it may be extended by the Employer, notice of 

whichextension(s)totheBankisherebywaived.Anydemandinrespectofthisguarante

eshouldreach the Banknot later thanthe abovedate 

 
 

DATE--------------------------------------- SIGNATURE------------------------------ 
 

WITNESS--------------------------------- SEAL-------------------------------------- 
 
 

(Signature,nameandaddress) 
 

* The Bidder should insert the amount of the guarantee in words and 
figuresdenominated in Indian Rupees. This figure should be the same as 
shown inClause16.1(BidSecurity)oftheInstructionstoBidders. 

 
**45daysaftertheendofthevalidityperiodoftheBid.DateshouldbeinsertedbytheE

mployerbeforetheBiddingdocumentsareissued. 
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PERFORMANCESECURITY 
 

TO, 
------------------------------------------------------------------(NameofEmployer) 
-------------------------------------------------------------------(AddressofEmployer) 
------------------------------------------------------------------- 

 

WHEREAS -----------------------------------------------------------(nameandaddressof 
contractor)(hereaftercalled“theContractor”)hasundertaken,inpursuanceofContracts
No. -------------------------dates --------------------------toexecute ----------------- 
--------- (name of Contract and brief description of Works) (hereinafter called 
“TheContract”) 

 
AND WHEREAS it has been stipulated by you in the said Contract that 

theContractor shall furnish you with a Bank Guarantee by a recognized bank for the 
sumspecified therein as security for compliance with his obligation in accordance 
withtheContract. 

 
ANDWHEREASwehaveagreedtogivetheContractorssuchabankGuarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible 
toyouonbehalfoftheContractor,  uptoatotalof------------------------------------------ 
(amountofguarantee)* ------------------------------ (inwords),suchsumbeingpayablein 
types and proportions of currencies in which the Contract prices is payable, and 
weundertaketopayyou,uponyourfirstwrittendemandandwithoutcavilorargument,any
sumorsumswithinthelimitsof   ---------------------------------------- 
(amountofguarantee)asaforesaidwithoutyourneedingtoproveortoshowgroundsorrea
sonsforyour demandforthesumspecifiedtherein. 

 

We hereby waive the necessity of your demanding the said debt from the 
contractorbeforepresentingiswiththe demand. 

 
We further agree that no change or addition to or other modification of the terms 
ofthe Contract to of the Works to be performed thereunder or of any of the 
Contractdocuments which may be made between your and the Contractor shall in 
any wayrelease us from any liability under this guarantee, and we hereby waive 
notice of anysuchcharge,addition ormodifications. 

 
This guarantee shall be valid until 60 days from the date of expiring of 

theDefectLiabilitiesperiod. 
 

SignatureandSealoftheguarantor----------------------------- 
 

NameofBank----------------------------------------------- 
 

Address ------------------------------------------------ 
Date --------------------------------------------------- 

 

*AnamountshallbeinsertedbytheGuarantor,representingthepercentagetheContractprices
pecifiedin theContractdenominatedinIndianRupees. 
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ADDITIONALPERFORMANCESECURITY 
[Clause34.1.(A)] 

 
TO, 
------------------------------------------------------------------(NameofEmployer) 
-------------------------------------------------------------------(AddressofEmployer) 
------------------------------------------------------------------- 

 

WHEREAS -----------------------------------------------------------(Nameandaddressof 
contractor) (hereaftercalled “TheContractor”) has 
undertaken,inpursuanceofContractsNo. -------------------------dates -------------------------
-toexecute ----------------- 
--------- (Name of Contract and brief description of Works) (hereinafter called 
“TheContract”) 

 
AND WHEREAS it has been stipulated by you in the said Contract that 

theContractor shall furnish you with a Bank Guarantee by a recognized bank for the 
sumspecified therein as security for compliance with his obligation in accordance 
withtheContract. 

 
ANDWHEREASwehaveagreedtogivetheContractorssuchabankGuarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible 
toyouonbehalfoftheContractor,  uptoatotalof------------------------------------------ 
(amountofguarantee) ------------------------------ (inwords),suchsumbeingpayablein 
types and proportions of currencies in which the Contract prices is payable, and 
weundertaketopayyou,uponyourfirstwrittendemandandwithoutcavilorargument,any
sumorsumswithinthelimitsof   ---------------------------------------- 
(amountofguarantee)asaforesaidwithoutyourneedingtoproveortoshowgroundsorrea
sonsforyour demandforthesumspecifiedtherein. 

 

We hereby waive the necessity of your demanding the said debt from the 
contractorbeforepresentingiswiththe demand 

 
We further agree that no change or addition to or other modification of the terms 
ofthe Contract to of the Works to be performed thereunder or of any of the 
Contractdocuments which may be made between your and the Contractor shall in 
any wayrelease us from any liability under this guarantee, and we hereby waive 
notice of anysuchcharge,addition ormodifications. 

 
Thisguaranteeshallbevaliduntil28daysfromtheprojectcompletiondate. 

 
SignatureandSealoftheguarantor----------------------------- 

 
NameofBank----------------------------------------------- 

 

Address ------------------------------------------------ 
 

Date --------------------------------------------------- 
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BANKGUARANTEEFORADVANCEPAYMENT 
 

TO, 
 

--------------------------------------------------------------------------------(NameofEmployer) 
 

--------------------------------------------------------------------------------(AddressofEmployer) 
 

--------------------------------------------------------------------------------(NameofContractor) 
 

Gentlemen: 
 

InaccordancewiththeprovisionsoftheConditionsofContract,sub-clause 
51.1(“Advance Payment”)of the above mentionedContract,------------------------------- 
------------------- (name and address  of  Contractor)  (hereinafter  called
 “theContractor”)shalldepositwith -------------------------------- (nameof 
Employer)abankguaranteehisproperandfaithfulperformanceunderthesaidClauseofth
eContractinanamountof --------------------------------------------- (amountofGuarantee)*- 
------------------------------------inwords). 

 
We,the ---------------------------------- (bankoffinancialinstitution),asinstructed 

bytheContractor,agreeunconditionallyandirrevocablytoguaranteeasprimaryobligatorand
notasSuretymerely,thepaymentto---------------------------------------- 
(nameofEmployer)onhisfirstdemandwithoutwhatsoeverrightofobligationonourpart 
andwithout hisfirst claimto theContractor,inthe amountnot exceeding --- 
----------------------
(amountofguarantee)*words) 

------------------------------------------- (in 

 

We further agree that no change or addition to or other modifications of the terms 
oftheContractororWorkstobeperformedthereunderorofanyoftheContractdocuments
whichmaybemadebetween---------------------------------(nameofEmployer) and the 
Contractor, shall in any way release us from any liability 
underthisguarantee,andweherebywaivenoticeofanysuchchange,additionormodificati
ons. 

Thisguaranteeshallremainvalidandinfulleffectfromthedateoftheadvance 
payment under the Contract until -------------------------------------- (name 
ofemployer)receivesfullrepaymentofthesameamountfromthecontractor. 

 

YOUR’STRULY 
 

SignatureandSeal   
NameofBank/FinancialInstitution     
Address   
Date   

 

* An amount shall be inserted by that Bank or Financial Institution representing 
theamountofthe AdvancePayment, anddenominatedin IndianRupees. 
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LetterofAcceptance 

(LetterheadpaperoftheEmployer) 
 
 
 

 (date) 
To, 
 (NameandaddressoftheContractor) 

 
 
 
 
 

DearSirs, 
 

ThisistonotifyyouthatyourBiddated forexecutionof 

the (Nameofthecontractandidentificationnumber,as 

givenintheInstructionsto  Bidders)for  theContractPriceofRupees   

(

 )(amountinwordsandfigures)ascorrectedandmodifiedinaccordancewitht

heInstructionstoBidders*isherebyacceptedbyour agency. 

You are requested to furnish performance security, in the form detailed 

inpara 34.1ofITB foran amountequivalentto Rs.  within 10 days of the 

receiptof this letter of acceptance up to beyond 60 days from the date of expiry of 

defectsLiabilityperiodi.e.upto  and theAdditionalPerformanceSecurity for 

anamountequivalenttoRs. shallbevalidbeyond28(twenty-

eight)daysofProjectCompletionDatei.e.upto 

 andsignthecontract,failingwhichactionasstatedinP

ara 34.3ofITBwillbe taken. 

 

YoursFaithfully 
 
 

AuthorizedSignatureName 
and title of 
SignatoryNameofEmployer 

 
 
 

 
* Delete “Corrected and” or and modified if only one of these actions applies. Delete 

ascorrected and modified in accordance with the Instructions to Bidders, if corrections 

ormodificationshave not been affected. 
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IssueofNoticetoproceedwiththework 

(LetterheadoftheEmployer) 
 
 

-------------------------------(date) 
To, 

 

 (NameandaddressoftheContractor) 
 
 
 
 
 

DearSirs, 
 

PursuanttoyourfurnishingtherequisitesecurityinITBClause34.1andsigningofth

eContractfortheconstructionof  

 

 atabidPriceofRs. 

 . 
 

You are hereby instructed to proceed with the execution of the said works 

inaccordancewiththe contract documents. 

 

Yoursfaithfully 
 

(Signature, name and title of signatory 
authorizedTosign on behalfofEmployer) 
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AGREEMENTFORM 
 
 
 

Thisagreement,madeonthe   dayof   between 
 _(nameandaddressofEmployer)(Hereinaftercalled“the 
Employer) and   (name and address of 
contractor) hereinafter called “the Contractor” of the other part. 

 
WhereastheEmployerisdesirousthattheContractorexecute 

 
 
 

Name and identification number of contract (hereinafter called “the works”) and 
theemployer has accepted the Bid by the Contractor for the execution and 
completion ofsuchworks andthe remedyingofany defectstherein, at acost ofRs. 

 
 

NOWTHISAGREEMENTWITNESSETHASFOLLOWS 
 

1. In this Agreement, words and expression shall have the same meanings as 

arerespectively assigned to them in the conditions of contract hereinafter 

referred 

toandtheyshallbedeemedtoformandbereadconstruedaspartofthisAgreement. 

 
2. In Consideration of the payment to be made by the Employer to the contractor 

ashereinafter mentioned, the Contractor hereby covenants with the Employer 

toexecutive and complete the works and remedy any defects therein in 

conformityinallaspectswiththeprovisionsofthe contracts. 

 
3. The employer hereby covenants to pay the Contractor in consideration of 

theexecution and completion of the works and the remedying the defects 

whereincontract price or such other sum as may become payable under the 

provisions oftheContractat thetimesandinthe mannerprescribedbythecontract. 

 
4. The Following documents shall be deemed to form and be ready and construed 

aspartofthisAgreement viz 

 
 

i ) letterofAcceptance 

ii ) Noticetoproceedwiththeworks: 

iii ) Contractor’sBid 
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iv) Conditionsofcontract:GeneralandSpecial 

v) ContractData 

vi) Additionalconditions 

vii) Drawings 

viii) BillofQuantitiesand 

ix) AnyotherdocumentslistedintheContract 

dataasformingpartoftheContract. 
 
 

InwitnesswhereofthepartiestheretohavecausedthisAgreementtobeexecutedthe 

dayandyearfirst beforewritten 

 
TheCommonsealof  

Washereuntoaffixedin thepresence of: 

 
 

Signed,sealedandDeliveredbythesaid  
 
 
 

Inthepresenceof 
 
 
 
 

BindingsignatureofEmployer  
 
 

BindingSignatureofContractor  
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UNDERTAKING 
(ForInvestment) 

 

I, the undersigned do hereby undertake that our firm M/s 

…………………………………………………..………………………………..wouldinvestaminimumcashupto25

% ofthevalue of theworkduringimplementation ofthe contract. 

 
 

 _  

(SignedbyanAuthorizedofficerofthefirm) 

 
 
 

Titleofofficer 
 
 
 
 

Nameoffirm 
 
 
 

 

DATE 
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UNDERTAKING 
(ForValidity) 

 
 

I,theundersigneddoherebyundertakethatourfirmM/s…………………………………… 

……………..………………………………..agreetoabidebythisbidforaperiod ............................................... days 

fordatefixedforreceivingthesameanditshallbebindingonusandmaybeacceptedatanytime before 

the expiration ofthatperiod. 

 
 
 
 

 _  

(SignedbyanAuthorizedofficerofthefirm) 

 
 
 

Titleofofficer 
 
 
 
 

Nameoffirm 
 
 
 

 

DATE 
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SECTION- 9 

DRAWINGS 



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION-10 

DOCUMENTSTOBEFURNISHEDBYBIDDER 

 

 

 

 

 

 

 

 

 

 

 
 



 

SPECIAL CONDITIONS 
 
 

(1) Defect Liability Clause C.33:  The contractor shall have to give THREE years free 

maintenance guarantee from the certified date of completion. During this period 

contractor shall have to repair the damaged portion of the Concrete surface of road at 

his risk and cost as per direction of engineer – in – charge. If concrete surface during 

maintenance period of 3 (Three)years is cracked, broken out then agency shall have 

to provide crack sealing or removal of whole concrete panel and recasting the same as 

per tender item as directed by engineer – in – charge. The amount equivalent to 2 % 

from each bill shall be withheld and will be released after the free maintenance 

guarantee period  i.e.3 (Three) years is over. 

However this amount shall be released against Fixed deposit or bank guarantee 

pledged in the name of Executive Engineer after completion certificate of work is 

issued. 

(2) The contractor shall have to submit proof of having ownership of machineries/ Invoice 

of Purchase or Purchase order of Machineries/ Hire agreement of machineries to be 

deployed on work before issuance of work order. 

(3) The contractor shall prepare and submit work programme and diversion plan for 

construction of concrete road before starting of work. The contractor shall be 

responsible for providing temporary diversion for traffic and maintenance of the same 

during construction of concrete road for which no extra payment shall be made to the 

contractor.  

(4) The contractor shall have to take photograph at different locations and at different 

stages of work showing mixing, transporting, laying, compacting, texturing of concrete 

work etc. and Testing activities being carried out at site at free of cost. The contractor 

shall have to submit these photographs with each running bill of this work. 

(5) The Engineer in charge of this work shall have liberty to nominate local persons of the 

village for  Social Audit purpose. 

 

 

Signature of the contractor : 
 

Executive Engineer 
Panchayat R&B  Division 

Amreli 
 
 



 

 
 
Name of Work :-  Construction of Cement Concret Roads of Amreli District Package No.RPC-

2/AMR/Suvidhapath/Normal/2025-26/P49 Ta.Dhari, Dist.; Amreli. 
 

Instruction to Bidders 
 

Only those contractors who fulfill the following qualifying criteria shall be eligible for thiswork. 
(1)  Contractors having registered in “B” class and in special category-III (Road work)inState of Gujarat, 

or equivalent category. 
 
(2)  The contractor must have completed in any last five year, at least one B.T. + C.C. road/C.C. road work 

having  completion cost not less than Rs. 113.72 Lacs (40% ofthe amount put to tender of the road 
work out of which minimum 30 % amount mustconsist cement concrete pavement work. i.e. minimum 
cost of cement concrete pavement work completed shall not be lessthan 12 % of the amount put to 
tender ) 

Or 
At least one work of B.T. road having completion cost not less than Rs. 113.72 Lacs (40% of the 
amount put to tender) + another work involving cement concretepavement work  withcompletion cost 
not less than Rs. 34.11 Lacs (12% of the amount put to tender) 

 
(3)  Such work must have been completed within last Five financial years i.e. from 1/4/ 2021till the due 

date of bid for the proposed work. 
 
(4)  The contractor shall have to submit on line 

The contractor shall have to submit following documents online. 
1.  Registration Certificate 
2.  Solvency Certificate for the year 2026 
3.  Demand draft for Tender fee 
4.  FDR for EMD or Exemption Certificate 
5.  Form 3A with clearly mentioning cost of C.C. pavement issued by employer tosubstantiate 

successful experience of similar work. When employer of similarwork is not a government/ 
Semi Govt body, following need also to be furnished. 

 
i. Self attested copy of Work Order. 
ii. Self attested copy of agreement 
iii. Self attested copy of Completion certificate. 
iv. Self attested copy of Final Bill 
v. Self attested copy of TDS certificates 
vi. Self attested copy of letter of permission given by employer for subletting the 

 work 
6.  Proof of having ownership of fixed form/ slip form paver and Concrete batching& mixing plant 

(minimum Capacity 5-10 Cum/ Hour) / or Purchase order ofsuch Machineries/ Hire 
agreement of such machineries to be deployed on work.Price bid of only those contractors will 
be opened who has submitted theabove details online in preliminary stage and evaluated as 
qualified in abovecriteria. 

 


