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INVITATION FOR BID
(IFB)




NATIONAL COMPETITIVE BIDDING

1. The Executive Engineer Capital Project Division No.3, Gandhinagar invites bids for the
construction of works detailed in the table.
The bidders may submit bids for any or all of the following works.

* “TABLE
Package  Nameof  Approximate " Bid Cost of Period of " #Class of
No’  work value of sedurity  document completion :  Registration /
works (Rs.) (Rs.) Category of
. contractorif
required
1 2 3 Y 5 6 7
] © 3054 R & B Rg4201.477.63  Rs42,015.00  Rs.1500.00 12 {Twelve) ‘B” class
Cleaning, Repair s
and . Months & special
Strengthening of . Category-lll (Road}
various road and [ & Ab
SUpply of class ove
machinery,
labour and
material to
waintain the
various road
Mansa Section
under |
Gandhinagar
District Sub

Division, District
Gandhinagar

2.0 Prospective / Interested bidder may download the Bid Documents from website https://www. nprocure.
com free of cost till the Time and Date as mentioned on online NIT at website https://www.nprocure.com.#
3.0 However, Bidder who is submitting the Bid Online will have to pay the Bid Document Fee
/ Tender Fee through Demand Draft only of any Schedule Bank payable at
Gandhinagar and in favour of ‘Executive Engineer, Capital Project Division No.3,
Gandhinagar’. Oncethe Bid is received online, Bid Document / Tender Fee will not be
¢ refundable. |

¥ ' The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against Bid
Security / EMD shall be submitted in electronic format through online (by scanning)
while uploading the bid, this submission shall mean that bid document / tender fee and
Bid Security / EMD has been received. Accordingly, the offer of only those shall be opened
whose Bid Document / Tender Fee and Bid Security / EMD have been received
electronically. However, for the purpose of realization of Demand Draft, and FDR / Bank
Guarantee bidder shall send the same in original through R.P.AD. ‘so as to reach to
#'Executive Engineer, Capital Project Division No.3,_.Gandhinagar, within 7 Days from the
last day of bidsubmission. : :
Penaltative action for not submitting Demand Draft / FDR / Bank Guarantee in
original to Executive Engineer / Tender Inviting Authority by bidder shall be initiated.
4.0 Bids received online, will be opened on the time, date and place as specified in the online
NIT at website https://www.nprocure.com in the presence of the bidders or their

authorized representatives, who wisli to remain present.
If the office happens to be closed on the day of opening of the bids as specified, the bids

will be opened on the next workirig day at the same time and venue.

5.0 A pre bid meeting will be held -on .o at e I hrs. at the
OFFICE Of e to clarify the issues and to answer questions on any
matter that may be raised at that stage as stated in clause 9.2 of ‘instructions to

- Bidders' of the bidding documents.

6.0 #Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tefider and should

be rounded off to the next thousand rupees.
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7.0 Other Information is as under:
7.1 Agencies can prepare and edit their offers a number of times before the end of

the tender submission date and time. After the tender submission date and time,
the bidder cannet modify / edit /‘withdraw their submitted offer in any case. No
written or online request in this regard shall be granted.

7.2 Offers in physical form will not be accepted in any case.
7.3 Demand Draft purchaséd by the other then bidder and issued after the last date of
submission of Bids, will not be considered or accepted. '

7.4 The cost incurred by the contractor for this offer for clarification or attending
discussion, conferences or site visits will not be reimbursed by the Employer or

Engineer-in-Charge.
7.5 Conditional tender shall not be accepted.

7.6 Any changes, addition, alternation made in the prescribed form attached with
tender are liable to be rejected.

7.7 Any change in format or conditional Bank Guarantee will not be accepted and the
bidder will be considered non-responsive.

7.8 All the bidders are instructed to fill in information strictly in accordance with the
format given in the checklist /qualification document / tender document.

7.9 It is mandatory for the bidders to supply each and every information as asked strictly
in electronic format at appropriate places only.

7.10 Blank / insufficient information shall be treated as nil information and
shall result in disqualification.

711 Even if the bidder has been qualified in a similar or larger size of project in the
past, it shall not be deemed to be a ground / reason for not giving required
information forthis work / bid.

712 Information supplied for earlier projects shall not be considered while evaluation
of this bid. The Government will not ask for any other information, unless it is found
absolutely necessary by the competent authority.

713 If found necessary, the ¢ontractor will be intimated for negoti_jation,

# For the works costing up to 7.5 crore (ROAD), 7.0 crore (BUILDING & BRIDGE)

kindly refer to SSR-10-2015-17-C dated 03-02-2017

For the works costing under 7.5 crore for Road Works and 7.0 crore for Building and
Bridge Works following documents shall be submitted in electronic format only through
online by scanning and the (i Bid Document Fee / Tender Fee (ii) Bid Security / EMD
should be sent in original to the Tender opening authority through RPAD, so as to reach
the Executive Engineer within 7 days from last day of submission of Bid. :

(i) Bid Document Fee / Tender Fee _

(ii) Bid Security / EMD or Valid EMD Exemption Certificate of Appropriate (Class of
Registration of Approved Contractors g

(iii)  Registration Certificate of Appropriate Class -

fiv) Registration Certificate of Special Category - Road / Bridge / Building and
Category 1 /1 /111, ifrequired :

(V) GST Number

(vi)  Work Experience, if necessary...

(vii)  Other Documents, as required...




SECTION -1
INSTRUCTIONS TO BIDDERS
(ITB)




Section 1: Instructions to Bidders

Table of Clauses

: PageANo, : Page No.
‘A. General s D. Submission of Bids ; .
1.  Scope of Bid 8: 19. Sealing & Markingof Bids 18
2. Source of Funds 8 20. Deadline for Submission of 18
Bids
3.  Eligible Bidders 8 21. Late Bids : 18
4. Qualification of the 8, 22. Modificationand 18
'- Bidder l Withdrawal of Bids
5.  One Bid per Bidder 12
6. CostofBidding 12 E. Bid Opening and Evaluation
7.  Site Visit 12 23. Bid Opening 19
24. Process to be Confidential 20
B. Bidding Documents 25. Clarification of Financial 20
Bids
8. Content of Bidding 13 26. Examination of Bids and 20
Documents T Determination of
Responsiveness
9.  Clarification of Bidding 13 27. Correction of Errors 20
Documents
10. Amendment of Bidding 14 28. Deleted 21
Documents
29. Evaluation and Comparison 21
. of Financial Bids
C. Preparation of Bids L 30. Deleted 21
11. Language of Bid 51;'-3
"12. ' Documents Comprising 15 F. Award of Contract
" theBid
.13. Bid Prices 15 31. Award Criteria 22
,14. Currencies of Bid and 16 32. Employer’s Right to Accept 22
Payment any Bid and to Reject any
'r or all Bids .
15, Bid Validity 16 33. Notification of Award and 22
. _ Signing of Agreement
16. Bid Security 16 34. Performance Security 22
17. Alternative Proposals By 17 35. Advance Payment and 23
Bidders - Security . ,
:18. Format and Signing of Bid 17 36. Dispute Review Expert 23
.- : 37. Correct or Fraudulent 23

Practices




A. GENERAL

1. Scope of Bid
1.1 The Employer (Named in Appendix to ITB} invites bids for the Construction of works(as

defined in these documents and referred to as ‘the works”} detailed in the table given in IFB.
The bidders may submit bids for any or all of the works defailed in the table given in IFB.

1.2 The successful bidder will be expected to complete the works by ‘the intended :
completion date specrﬁed in the Contract data.

1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives
(bidder/ tenderer, bid / tender, bidding/ tendering, etc.) are synonymous.

2. Source of Funds

2.1 The expenditure on this project will be met from the budget of Govt. of Gujarat Govt. of
India for centrally sponsored projects.

3. Eligible Bidders

3.1 This Invitation for Bids is open to all eligible bidders.

3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
statement that the Bidder is neither associated, nor has been associated, directly or
indirectly, with the consultant or any other entity that has prepared the design,
specifications, and other documents for the Project or being proposed as Project

Manager for the Contract. A firm that has been engaged by the Employer to provide
consulting services for the preparation or supervision of the works, and any of its

affiliates, shall not be eligible to bid.

4, Qualification of the Bidder

4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
preliminary description of the proposed work method and schedule, including drawings
and charts, as necessary. The proposed methodology should include a program of
construction backed wi:ch-equipment planning and deployment duly supported with broad
calculations and quality assurance procedures proposed to be adopted justifying their
capability of execution and completion of work as per technical specifications, within
stipulated period of completion.

4.2 Deleted

4.3 Deleted

4.4 Deleted

4 QUALIFICATION CRITERIA:
(Applicable for the works which require Post Qualification)

4.5.1 Qualification will be based-en_Applicant’s meeting all the-following minimum pass/
fail criteria regarding the Applicant’s gemeral and-particular expefience, personnel and
equipment capabilities and financial pesitions, as—demonstrated by the applicant’s
responses in the forms attached tothe letter of application ( speeified requirement for joint
ventures are given under para 4.6 below ) Subcontractors experience ant-resources shall
not be taker-ifl to account in determining the applicants compliance with the qualifiring

_CceHeETIA




To qualify for more than one contract, the applicant must demonstrate having
experience and resources sufficient to meet the aggregate of the qualification criteria
for each contract given in paragraphs 4.5.4, 4.5.5 and 4.5.9 below

4.5.2 Base year and Escalation

The\pase year shall be taken as Current financial year:

Followikg enhancement factors will be used for the costs of works eyecuted and the

financial Ngure to a common base value for works completed in Indigd.

1

Financial Year Maultiplyifdg factor

Base year of inviting tender 2026-2027 : 00
2025-2026 A0

2024-2025 1.21

3 . 2023-2024 1.33

-4 2022-2023 1.46

-5 2021-2022 1.61

Applicant should indicate actual figures of costs and amount for the works
executed by them without accounging for the ab ove-mentioned factors.

In case the financial figures\and vylue of completed works are in foreign
currency the above enhanced multiplying factors will not be applied. Instead, the
current market exchange rate (State Bakk of India BC Selling rate as on the last date
of submission of the bid) will be applied for the purpose of conversion of the amount
in foreign currency into India rupees,

4.5.3 General Experience.
The Applicant shall meet with the following minim Nn. criteria:

(a)  Achieved aimini'mum 4nnual financial turnover (defined as billing for works in
progress and complgted in all classes of civil engigeering construction works
only) in any one y¢ar, over the last five years of the\annual value of contract /.

contracts applied for.Rs............lakhs

(b) Experienée in uccessfully completing or substantially colpleting at least one
contract of fimilar work (road works) of at least 40 pexgent of the value’

i.e.RS........l. Lakhs of proposed contract within the last five yaars. L

The woyks may have heen executed by the applicant as prime contpactor or as a
membér of a joint venture or as a nominated sub-contractor. As sukcontractor, .
he shbuld have acquired the experience of execution of all major itemy of works
ungder the proposed contract. In case a project has been executed b¥ a joint
y@nture, weight towards experience of the projéct would be given to each joint-
enture in proportion to their financial participation in the joint venture. '

Substantiallzy completed works means those works which are at least 90 9%
completed as on the date of submission (i.e. gross value of work done up to the




last date of submission is 90 % or more of the original contract price} a
continuing satisfactorily.

rformance of the

of commencement of works, satisfactory
other relevant information.

amount, da
contractor and &

4.5.4 Personnel Capab;ilitie :
Availability for his work of pers
Appendix.

el with adequate experience as required; as per

4.5.5 Equipment Capabilities
Based on the studies carried out the Engineer, the minimum suggested major
equipment to attain thie completion of works in ascordance with the prescribed

construction schedule are shgwn in the Appendix.

The bidders should, however, undertake their own studtes and furnish with
their bid, a detajléd construction planning and methodology supported with layout

4.5.6 Financial Position

The Applicant should give undertaking that he has access to, or has available, liquid assets
{aggregate of working capital, cash in hand and uncommitted bank guarantees} and / or
credit facilities up to 25 percent of the value of the contract / contracts applied.

4.5.7 The audited balance sheets for the last five years should be submitted, which m
erm

nder execution by him over the“last five years. A consistent
icant or any partner of 3.40int venture may result in failure

from contracts completed o
history of awards against the Ap
of the applicant.

4.5.9 Disqualification
Even though the applicants meet
disqualified if they have:
Made misleading or false represeéntation in the forms,

criteria, they are subject to be

tements submitted, and / or

which the reasons aredttributable to the non - perfo_rma e of the contractor;
-consistent history offitigation awarded against the applicant or financial failure due
to bankruptcy.
other than pefi - performance, such as Most Experienced partner of joI
pulling ouf, court directions leading to breaking up of a joint venture before t
of work, which are not attributable to the poor performance of the contractor




#4.6

4.6.

& 4.5.6 aboveNThe joint venture must collectively satisfy the criteria of para

(a)
(1)

(if)

(b)

JOINT VENTURE: (Maximum 3 Membersie.1lead & 2 Others)
(Applicable only for estimated project cost of 50 Crore and above)

oint ventures must comply with the following requirement:
ollowing are the minimum qualification requirements:
e lead parfnér shall meet not less than 50 pér:cer_lt of all criteria given in para

4.5.3 & 4.5.6 above. The experience of the other joint venture pgrtners shall be
consideded if it is not less than 30 percent of the qualifying criterfa in para 4.5.3 &
4.5.6 above. ’

Individually nach member must satisfy the requirements of para 4.5.7 & 4.5.8

above.

Bid shall be signed\so as to legally bind all partners, jointiy and severally, and shall
be submitted with X copy of the joint venture agreenfent providing the joint and
several liabilities with\respect to the contract.

~ 4.6.2 Qualification of a joint ventdte does not necessarily qualify any of its partners individually

or as a partner in any other joint vexture. In case dissolution of a joint venture, each one of the
constituent firms may qualify if thew meet all the qualifigation requirements, subject to the
written approval of the Employer.

4.7.

Bid Capacity.
Applicants who meet the minimum quglifigation criteria will be qualified only if their
available bid capacity at the expecte§/time of bidding is more than the total

estimated cost of the works. The availahie\bid capacity will be caiculated as under:

Assessed Available Bid Capacity 4~ (A*N*2-B), where

A = Maximum value of work exécuted in any gne year during the last five years

(updated to the price ledel of the year i dicated in appendix) taking into

account thé completed g6 well as works in Progress.

B = Value at current price/level of the existing commikments and ongoing works to
be completed during the next 12 (Twelve) Montks (period of completion of
work for which bids are invited ); and

N = Number of years/prescribed for completion of the works\or which the bids are-

invited.

Note :- In Case/of joint venture, the available bid capacity wi be applied for
each/partner to the extent of his proposed participation in the
execution of the work.

4.8 Evep though :the bidders meet the above qualifying criteria, they are
subject to be disqualified if they have: :

- Klade misleading or false representation in the forms, statements and
Attachments the submitted in proof the qualification.requirements; and / or

11




5.

ecord of poor performance such as abandoning the works, not proper
completin contract, inordinate delay in completion, litigati istory, or
financial fatlures etc.; an
- Participated in the previo
unreasonably hi prices and could not furnish Tati

e same work and had quoted
justification to the

One bid per bidder

5.1. Each bidder shall submit only one bid for one package. A bidder who submits or

6.

participates in more than one bid (other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause all the proposals with
the bidder’s participation to be disqualified.

Cost of Bidding

6.1. The bidder shall bear all costs associated with the preparation and submission of his

7.

Bid, and the Employer will in no case be responsibie and liable for those costs.

Site Visit

7.1. The Bidder, at the Bidder's own responsibility and risk is encouraged to visit and

examine the Site of work and its surrounding and obtain all information that may be
necessary for preparing the Bid and entering into a contract for construction of the

Works.
The costs of visiting the site shall be at the Bidder’s own expense.

17




B. BIDDING DOCUMENTS

8. Content of Bidding Documents .
8.1 The set of bidding documents comprises the documents listed below and addenda

issued in accordance with Clause 10:

Section o Particulars T Volume No.
- Invitation for Bids
1 Instructians to Bidders : I
2 Qualification Information, and other forms
3 Conditions of Contract
4 Contract Data
5 Technical Specifications 1
6 Form of Bid 11
7 Bill of Quantities
8 Securities and other forms
9 Drawings IV
10 Documents to be furnished by bidder \%

8.2 Volumes , 11, Il and IV are available online and documents to be furnished by the bidder
in compliance to section 2 will be prepared by him and furnished as Volume-V in two parts

(refer clause 12}.

8.3 The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms, technical specifications, bill of quantities, forms, Annexes and
-drawings in the Bid Document, Failure to comply with the requirerhents of Bid Documents
-shall be at the bidder's own risk. Pursuant to clause 26 hereof, bids which are not
substantially responsive to the requirements of the Bid Documents éhajll be rejected.

9. Clarification Bidding Documents

9.1 A prospective bidder requiring any clarification of the bidding documents may notify
the Employer in writing or through E-mail at the Employer’s address indicated in the
“invitation to bid. The Employer will respond to any request for clarification which he
received earlier than 15 days prior to the deadline for submission of bids. Employer’s
response will be published on website including a description of thé enquiry but without

identifying its source.

13 i




.2 The purpose of the meeting will be to clarify issues and to answer guestions on
at may be raised at that stage.

matter
9.2.3 The bid

<ghall be required to submit any questions in writing uestiois on anymatter

9.2.4  Minutes of the meeting, including jofl raised (Without identifying the source
of enquiry) and the résponses give e published without delay on the tender
“Any modificatten of the bidding documents listed in
of the pre-bid meeting shall
ddendum pursuant to

sub-Clause 8.1 which become necessary as a re
be made by the Eatployer exclusively through the issue of &
Clause 10 not through the minutes of the pre-bid meeting.

9.2.5

on-attendance at the pre-bid meeting will not be a cause for disqualification
bidder.

10. Amendment of Bidding Documents

10.1 Before the deadline for submission of bids, the Employer may modify the bidding
documents by issuing addenda. '

10.2 Any addendum thus issued shall be part of the bidding documents. The Employer will
assume no responsibility for the same.

10.3 To give prospective bidders reasonable time in which to take an addendum into

account in preparing their bids, the Employer may, at his discretion, extend as necessary the .

deadline for submission of bids, in accordance with Sub-Clause-20.2'below.




C. PREPARATION OF BIDS
11.  Language of the Bid
11.1 All documents relating to the bid shall be in the English language.

12. Documents Comprising the Bid

12.1 The bid be submitted by the bidder as Volume V of the bid document (refer Clause8.1)
-shall be in two separate parts:

Part 1 shall be named “Technical Bid” and shall comprise
(i) Bid Security in th'e form specified in Section 8 |
(if)  Qualification Inférmation and supporting documenfs as specified in Section 2
(iii)  Certificates, undertakings, affidavits as specified in Section 2
(iv}  Any other information pursuant to Clause 4.5 of thege instructions
(v) Undertaking that the bid shall remain valid for the period specified in Clause
15.1
Part !I shall be named “Financial Bid” and shall compri;e
(i) Form of Bid as specified in Section 6
(i)  Priced Bill of Quéntities for items specified in Section 7
12.2 The Bidder shall submit {the details / information pertaining to each part ie.

~_technical as well as financial and must be submitted online only:
" -12.3 Following documents will be deemed to be part of the bid..

Section Particulars Volume No.

Invitation for Bids (IFB)

1 Instruction to Bidders Volume [
3 Conditions of Contract ’

4 Cuntract Data :

5 Specifications Volume II
9 Drawings Volume IV

13. Bid Prices

'13.1 The Contract shall be for the Whole works as descrlbed m Sub Clause 1.1, based on
the priced Bill of Quantities submltted by the Bidder. - -

13.2 The bidder shall fill in rates and prices and line item total (both in figures and words)
for all items of the Works desc1 ibed in the Bill of Quantities along with total bid price

18




13.3"[Both in figures and words). ltems for which no rate or price is entered by the bidder
will not be paid for by the Bill of Quantities.’

13.4 All duties, taxes, and other levies except GST payable by the contractor under the
contract, or for any other cause shall be included in the rates, prices and total Bid Price

submitted by the Bidder. (GST will be pald extra)

13.5 Deieted

13.6 The rates and prices quoted by the bidder are subject to adjustment during the
performance of the Contract in accordance with the provisions of Clause 47 of the Condition
of Contract (Irrespective of the time lim-it and Bid Amount}

14. Currencies of Bid and Payment

14.1 The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees.
All payments shall be made in Indian Rupees.

15.  Bid Validity

15.1 Bids shall remain valid for a period of not less than 120 days after the deadline date
forbid submission specified in Clause 20.

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request that the bidders may extend the period of validity for a specified period. A
bidder may refuse the request without forfeiting his bid security. A bidder agreeingto the
request will not be required or permitted to modify his bid, but will be required to extend
the validity of his security for a period of the extension, and in compliance with Clause 16 in

all respects.

#16.: Bid Security

16.1-The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in
column 4 of the table of IFB for this particular work. This Bid security shall be infavor
of Employer as named in Appendix and may be in one of the following forms;
- a. Bank Guarantee from any scheduled Indian bank, in the format given in
Volume IlI. (Bank Guarantee is applicable only for Bid Estimated Amount of 01
Crore and above) and Bank Guarantee of Schedule and Private Banks shall be
considered as per GoG Finance Department’s Circular -No. FD/MSM/e-
file/4/2023/0057/D.M.0. Date 21/04/2023 or as per their latest amendment.

b. Fixed Deposit Receipt issued by any Scheduled Indian Bank dr a foreign Bank

approved by the Reserve Bank of India.
OR

# A Valid Bid Security / EMD Exemptldn Certificate issued by {1} Road & Building
Department or (2) Narmada Water Resources, Water Supply and Kalpsar
Department of Govt of Gujarat. Exemption Certificate is applicable only when
Registration Certificate of. Appropriate Class and Category .of Approved
Contractors is required as eligible criteria of bidder.




16.2 Bank guarantees {and other instruments having fixed validity) issued as surety for the
. bid shall be valid for 45 days beyond the validity of the bid Le. total validity of 120+45 = 165

Days

16.3 Any bid not accompanied by an acceptable Bid Security and not secured as indicated in
Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-responsive.

' ° - 16.4 The Bid Security of un;ubcessful bidders will be returned within 28 days of the end of

the bid validity period specified in Sub-Clause 15.1

16.5 The Bid Security of the successful bidder will be discharged when the bidder has
signed the Agreement and furnished the required Performance Security.

16.6. The bid Security may be forfeited

(a) If the Bidder withdraws the bid after Bid opening during the period of Bid
validity.

(b)  Ifthe Bidder does not accept the correction of the Bid Price, if any or

(c) [n the case of a successful Bidders, if the Bidder fails the specified time limit to
(i) Sign the.Agreement; or
{ii) Furnish the requirement Performance Security.

(d)  #If found necessary, the bidder will be intimated for negotiation, He will be
intimated maximum three times within the validity period for negotiation, If
contractor does not respond in time, his Bid Security (EMD) will be forfeited and his
tender will be rejected. Punitive action will be taken on such contractors. (As per GoG

R&B Dept's Gr. No. $/22/2017/6369/D, Dt.08/06/2018)
17. Alternative Proposals by Bidders.

17.1 Bidders shall submit offers that fully comply with the requirements of the bidding
documents, including the conditions of contract (including mobilization advance or time for
completion), basic technical design as indicated in the drawing and specifications.
Conditional offers or alternative offers will not be considered further in the process of

tender evaluation.
18. Format and Signing of Bid

18.1 The Bidder shall prepare documents comprising the bid as described in Clause 12 of
these Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate parts to

be uploaded.

17




D. SUBMISSION OF BIDS

19. Deleted
20. Deadline for Submission of the Bids

201 Complete Bids must be received online by the Employer at the tender website
specified above not later than the date indicated in appendix. :

20.2 The Employer may extend the deadline for submission of bids by issuing an
‘amendment in accordance with Clause 10, in which case all right and obligation ofthe
Employer and the bidders previously subject to the original deadline will then be subject to

the new deadline.

21. Deleted

22.  Modification and Withdrawal of Bids

22.1 Bidders may modify or withdraw their bids online before the deadline prescribed in

Clause 20 or pursuant to Clause 23.
22.2  Deleted

22.3 No bid shall be modified or withdrawh after the deadline for submission of Bid.

22.4 Withdrawal or modification of a bid between the deadline for submission of bids and
the expiration of the original period of bid validity specified in Clause 15.1 above or as
extended pursuant to Clause 15.2 may result in the forfeiture of the Bid security pursuant to

Clause 16.

A8




E. BID OPENING AND EVALUATION

23. Bid Opening

23.1 -The Employer will open all the Bids received including modifications made pursuant

i to Clause 22, in the presence of‘the Bidders or their representatives who choose to

* gttend at time, date and the place specified in Appendix in the manner specified in

Clauses 20 and 23.3, In the event of the specified date of Bid opening being declared

a holiday for the Employer, the Bids will be opened at the appointed time and
location on the next working day.

232 - Deleted. )
23.3 The “Technical Bid” shall be opened. The amount, form and validity of the bid security

furnished with each bid will be announced. If the bid security furnished doesnot conform to
the amount and validity period as specified in the invitation for bid (ref. Column 4 and
paragraph 3), and has not been furnished in the form specified in Clause 16, the technical
bid will not be opened.

23.4 (i) Subject to confirmation of the bid security by the issuing Bank, the bids
accompémied with valid bid security will be taken up for evaluation with respect to the
Qualification information and other information furnished in part I of the bid pursuant to

Clause 12.1.

(ii) _ If required, the bidder will be asked in writing to clarify his Qualification
Documents with respect to any required clarification.

(iii) The bidders will respond in not more than 7 days of issue of the clarification
letter.

{iv} Immediately (usually within 3 or 4 days), on receipt of these clarification the

Evaluation Committee will finalize the list of responsive bidders whose financial bids are

eligible for consideration.

23.5 Deleted

23.6 At the time of opening of “Financial Bid”, the names of the biddérs were found
responsjve in accordance with Clause 23.4(iv) will be announced. The bids of only these
bidders will be opened. The responsive Bidders’ names, the Bid prices, the _totalf amount of
each bid, any discount and such other details as the Employer may consider appropriate,
will be announced by the Employer at the opening. e

23.7 the time of opening of “Financial Bid”, the names of the bidders were found responsive
in accordance with Clause 23.4(iv) will be-announced. The bids of only these bidders will be
opened. The responsive Bidders’ names, the Bid prices, the total amount of each bid, any
discount, and such other details as the Employer may consider appropriate, will be
announced by the Employer at the opening. -

23.8 In case bids are invited for more than one package, the order for opening of the
“Financial Bid” shall be in order of Estimated amount of Bids from highest to lowest. "

23.9 The Employer shall prepare minutes of the Bid ‘opening, including the information
disclosed to those present in accordance with Sub-Clause 23.6. :

# H
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24 Process to be Confidential

24.1 Information relating to the examination, clarification, evaluation, and comparison of
Bids and recommendations for the award of a contract shall not be disclosed to Bidders or
‘any other persons not officially concerned with such process until the award to the
- successful Bidder has been announced. Any effort by Bidder to influence the Employer’s
processing of Bids or award decisions may result in the rejection of his Bid, '

25.  (larification of Financial Bids , '

25.1 To assist in the examination, evaluation, and comparison of Bids, the Employer
may, at his discretion, ask any Bidder for clarification of his Bid, including breakdowns of
unit rates. The request for clarification and the response shall be in writing or by &- mail,

but no change in the price or substances of the Bid shall be sdught, offered, or permitted
except as required to confirm the correction of arithmetic errors discovered by the
Employer in the evaluation of the Bids.

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter
relating to his Bid opening to the contract is awarded. If the Bidder wishes to bring
additional information to the notice of the Employer, it should do so in writing.

25.3. Any effort by the Bidder to influence the Employer in the Employer’s bid evaluation,
bid comparison or contract award decision may result in the rejection of the Bidders'bid.

26. Examinations of Bids and Determination of Responsiveness

26.1 During the detail evaluation of "Technical Bid", the Employer will determine whether
each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been properly
signed; {c) is accompanied by the required securities and; (d} is substantially responsive to
the requirements of the Bidding document. During the detailed evaluation of the “Financial
Bid”", the responsiveness of the bids will be further determined with respect to the
remaining bid conditions, ie, pr;ced bill of quantities, technical spec1f1cat10ns and

drawings. |

26.2 A substantially responsive “Financial Bid” is one which confirms all the terms,
conditions and specifications of bidding documents, without material deviation or
reservation. ‘A material deviation or reservation is one (a) which affects in any substantial
way the scope, quality, or performance of the Works; (b) which limits in any substantial
way, inconsistent with the Bidding documents, the Employer’s rights or thie Bidder’s
obligations under the Contract; or (c) whose rectification would affect unfairly the
competitive position of other Bidders presenting substantially responsive Bids.

26.3 If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer,

and may nof subsequently be made responswe by correction or withdrawal of the non-

conforming deviation or reservation.

27. Delet:ed




28. Deleted
29,  Evaluation and Comparisen of Financial Bids

29.1 The Employer will evaluate and compare only the Bids determined to be substantially

responsive in accordance with Sub-Clause 26.2.

29.2 Deleted. . .-

29.3 The Employer reserves the right to accept or reject_any variation or deviation.
Variation and deviations énd other factors, which are in excess of the requirementsof the
Bidding documents or othérwise result in unsolicited benefits for the Employer, shall not be
taken in to account in Bid evaluation.

29 4 The estimated effect of the price adjustment conditions under Clause 47 of the
Conditions of Contact, dqring the period of implementation of the Contract, will not be taken

in to account in Bid evaluation.

29.5 1f the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s
estimate of the cost of work to be performed under the contract the Employer may require
the Bidder to produce detailed consistency of those prices with the construction methods
and schedule proposed. After evaluation of the price analyses, the Employer may reqguire
that the amount of the performance security set forth in Clause 34 be increased at the
expense of the successful /bidder to a level sufficient to protect the Employer against
financial loss in the event of default of the successful Bidder under the Contract.

29.6 A bid which contains: several items in the bill of Quantities which are unrealistically
priced low and which cannot be substantiated satisfactorily by the bidder may be rejected

as non-responsive.

30. Deleted
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F. AWARD OF CONTRACT

31. Award Criteria

31.1 Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid has
been determined.

(i) to be substantially responsive to the Bdemg documents and who has offered

the lowest evaluated Bid Price; and
(ii)  to be within the available bid capacity adjusted to account for his bid price
which is the lowest evaluation in any of the packages opened earlier than the
one consideration.
In no case, the contract shall be awarded to any bidder whose available bid
capacity is less than the evaluated bid price, even if the said bid is the lowest
evaluated bid. The contract will in such cases be awarded to the next lowest bidder

at his evaluation bid price.

32. Employer’s Right to Accept any Bid and to Reject any or all Bids

32.1 Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid,
and to cancel the Bidding process and reject ail Bids, at any time prior to the award of
contract, without thereby incurring any liability to the affected bidder or Bidder or any
obligation to inform the affected Bidder or Bidders of the grounds for the Employer’s action.

33. Notification of Award and Signing of Agreement

33.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer
prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by
registered letter. This letter (hereinafter and in the condition of contract called the “Letter
of Acceptance”) will state the sum that the Employer will pay the Contractor in
consideration of the execution, completion, and maintenance ofthe Works by the Contractor
as prescribed by the Contract (hereinafter and in the Contract called the “Contract Price”).

33.2 The notification of award will constitute the formatlon of the contract, subject only to

the furnishing of a performance security in accordance w:th the provisions of Clause.

33.4 The Agreement w111 incorporate all agreements between the Employer and the
successful Bidder. It will be signed by the Employer and to the successful Bidder, within 28
days following the rotification of award along with the Letter of Acceptance. Within 21 days
of receipt, the successful Bidder will sign the Agreement and deliver it to the Employer. -
33.5 Upon the furnishing by the successful Bidder of the Performance Security,: the
Employer will promptly notify the other Bidders that their Bids have been unsuccessful.

34. Performance Security

34.1 (A) Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder shall
furnish to the Employer an irfevocable and unconditional guarantee from aBank in the form
set forth in Section$ (the “Performance Security”) for anamount equal to 5% {five percent)
"Rs.2,10,074=00 of its Contract Price. In case of bids mentioned below, the successful

Bidder, along Wlth the Performance Security,




shall also furnish to the Authority an irrevocable and unconditional guarantee
from a Bank in the same form given at Section 8 towards an Additional
Performance Security (The “Additional Performance Security”) for an amount
calculated as under:

(a) If the Contract Price offered by the Selected Bidder is lower than 10% but

' . -upto 20% of the Estimated Project Cost, then the Additional Performance
Security shall be calculated @ 20% of the difference in the (i) Estimated
Project Cost (as mentioned in Bid Document} - Minus 10% of the
“Estimated Project Cost and (ii) €ontract Price offered by the selected

Bidder.
"(b) I the Contract Price offered by the Selected Bidder is lower than 20% of

the Estimated Project Cost, then the Additional Performance Security
shall be calculated @ 30% of the-difference in the (i) Estimated Project
Cost {as mentioned in Bid Document) - Minus 10% of the Estimated
Project Cost and {ii} Contract Price offered by the selected Bidder.

(c) This Additional Performance Security shall be treated as part of the

Performance Security.
(B) The Performance Security shall be valid beyond 60(sixty) days of the Defects

Liability Period and the Additional Performance Security shall be wvalid
beyond 28 (twenty-eight) days of Project Completion Date.

34.2 If the performance security is provided by the successful Bidder in the form of a Bank
Guarantee, it shall be issued either (a) at the Bidder’s option, by a Nationalized/Scheduled
Indian bank or (b) by a foreign bank located in India'and acceptable to the Employer. As per
GoG Finance Department’s Circular No. FD/MSM/e-file/4/2023/0057/D.M.0. Date
21/04/2023 or as per their latest amendment.

34.3 Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1
shall constitute sufficient grounds for cancellation of the award and forfeiture ofthe Bid

Security.
35 Advance Payment and Security

35.1 The Employer will provide an Advance payment on'the Contract Price as stipulaiedin
the Conditions of Contract, subject to maximum amount, as stated in the Contract Data.

36. Deleted
37. CorruptofFraudulent Practices

37.1 The Emplnyer will reject a proposal if it determines that the Bidder recommended for
award has engaged in corrupt or fraudulent practices in completing for the contract in
question and will declare the firm ineligible, either indefinitely or for a stated period of time,
to be awarded a contract with National Highways Authority ofIndia/ State PWD and any
other agencies, if. it at any time determines that.the firm has engaged in corrupt or
fraudulent practices in completing for the contractor, orin execution.

37.2 Furthermore, Bidders shall be aware of the pro:yisio'n stated in Sub- Clause 59.2 of the
Conditions of Contract. - :
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12.

13.
14.

15.

16.

17.
18.

APPENDIXTO ITB

Clause Reference
With respect to
Section-1 .
The Name-of the Employer is R & B Department,
Government of Gujarat, Gandhinagar :
Jhe last five years.

[C1.4.5.3 (a)]

-----------

The cost of water Supply / sanitary works is R¢/

Liquid assets and / ov availability of credit [Cl14.5.6]
facilities is Rs. 10,51,800=00

Price level of the financigl year 2024-25 [Cl. 4.5.2]
The pre-bid meeting will }ake placeat .. [........ [Cl.9.2.1]

The technical Bid will be opened at the'office ofthe
Superinteniding Engineer Capital Project Circle,
Gandhinagar on dt.......ceeeenn. 8t

veveerens PM

Address of the Employer: “B” Blgck First Floor
Patnagar Yojna Bhavan Sector/No.1§, Gandhinagar

Deleted

The bid should be submitted latest by As [Cl. 20.1 & 20.2]
stated on online NIT ,

The bid will be opened $hperintending Engjneer [ClL. 23.1]

Capital Project Circle , (Gandhinagar

As stated on online NAT _

The Bank Draftin fgvor of Executive Engineer Cqpital
Project Division N6.3, Gandhinagar )

Deleted .
Escalationfactdrs (for the cost of works [€].4.5.2]
executed and/financial figure to a common base

value) for works completed

Year Financial Year = Multiplking factor
Bas¢ year of inviting tender 2026-2027 1.00
= 2025-2026 1.10
2 2024-2025 C o121
-3 2023-2024 | -_ 1.33
-4 2022-2023 1.46
-5 2021-2022 1.61
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#LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK
[Reference CL. 4.5.5]

The contractors shall also give a list of machineries in his possession and which they

propose to use on‘the work.

Sr. Plantor | Location Age of Make | Capacity | Approximate Remark
No. | Machinery Machinery Value
{maximu ,
m15
. years)
1 2(a) 2(b) 3 4 5 6 7
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List of Key Personnel to be deployed on Contract Work
(Reference Cl. 4.5.4)

# Employment of a qualified site Engineer by the Contractor.
The Contractor shafl employ full-time technically quahfled staff during the execution of this

work as under: - ¢

1.

2.

Two graduate Civil Engineers and three dlploma Civil Engineers when cost of the work
to be executedis more than Rs.50 lakhs.

One graduate & two Diploma, Civil Engineers when the cost of the work to be executed
is more than Rs.15 lakhs but less than Rs.50 lakhs.

Minimum one Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs
but more than Rs.5 lakhs.

Minimum two Diploma Civil Engineers for the work when the cost of work to be
executed is less than Rs. 5 lakhs. The Engineer so employed for the Government work
must have sufficient experience to handle the work independently. Such an Engineer
shall have to stay at the site of work and he shall not be entrusted with other duty

except this work.

In case the contractor or partner of the contractor firm is a Civil Graduate Engineer,
Employment of a separate Engineer will not be necessary provided that the Engineer
partner himself attends the execution of the work on the site.

Within 15 days of issue of work-order the Contractor will have to furnish to.the
Deputy Executive Engineer-in-charge of the work the Name, Qualifications, copy of
marksheet, Colour Photograph and the appointment order issued such engineers
engaged for this contract work. If 15 days after issue of work order such designated
Site Engineers do not resume or do not remain present on site of work, the recovery at
the rate of Rs.15,000-00 per month per Engineer will be made from the
bills/deposit/dues of the contractor. Such recovery shall be non-refundable.




SECTION - 2

QUALIFICATION INFORMATION
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QUALIFICATION INFORMATION

The information to be filled in by the Bidder in the following pages will be used for
the purpose of post qualification as provided for in Clause 4 of the Instruction to Bidders.
This information will not be incorporated in the Contract.

1. ForIndividual Bidders

1.1 Constitution o-r legal status of
Bidder(Attach Copy)

Place of registration

Principal p!ace’j of business
Power of attorney ofsignatory of Bid

(Attach)

1.2 Total value of Civil engineering constructions

Work performed in the last five years
(in Rs. Lakhs)

2025-26
2024-25
2023-24
2022-23
2021-22

1.3.1 Work performed as prime contractor, work performed in the past as a nominated sub-
contractor will also be considered the sub-contract involved execution of all
main items of work described in the bid documents, provided further that all other
qualification criteria are satisfied (in the same name} on works of a similar nature
over the last five years** and in current year before the submission of the bid.

Project | Nameof | Description | Contract | Valueof | Date
Name the of work No. contract of
Employer : {Rs. issue:

Crore) of -

work

order

Stipulated
period of
completion

Actual date
of

completion®

Remark
explaining
reasons for

delay &

work
Completed

*Attach certificate(s) fromthe Engineer(s)in-charge

** Immediately preceding the financial year in which bids are received.

z
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#1.3.2 Quantities of work executed as prime contractor, work performed, in the past as a
nominated sub-contractor, will also be considered provided the sub-contract
involved execution of all main items of work described in the bid document,

provided, further that all other qua
style) in the last five years™® and in currenty

lification criteria are called (in the same name and
ear before the submission of the bid.

Year Name | Name of Quantity of work performed {Cum/MT) Remarks®
of the | the Cement Masonry | Earth Bituminous (indicaté _
workl | Employer { Concrete " | Works | Work contract Ref)

' (Including : :
RCC &
PCC) -

2025-2026

2024-2025 ,

2023-2024

2022-2023

2021 2022

1.4 Information on Bid Capacity (works for which bids have been submitted and
: date of this b

L

workswhich are yet to be completed) asont

(A)  Existing commitments and on-going works:

d.

Description | Place | Contract | Name & Value Stipulated Value of Anticipated
of works & No. Address Contract | Period of Works* of
State of (Rs.Cr) | Completion | remaining | completion
Employer to be
completed
(Rs. Cr)
1 2 3 4 5 6 7 8

*Attach certificate [E}) from the Engineer(s) in-charge
#* Immediately preceding the financial year in which bids are received.

1.5 Availability of key items of Contractors Equipment for carrying out the works

(Ref.Clause 4.5.5). The Bidder should list all the information requested below.

ltem of Reqguirement Availability Proposals Remarks
Equipment | NO - | Capacity | Owned/ Nos/. - | Age/ {from
l.eased to be | Capacity | Conditions | whomto
procured be
purchased
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1.6 Qualifications and experience of key personnel required for administration and
execution of the contract. Attach biographical data. Refer also to Sub Clause 9.1

of the Conditions of Contract.

Position Name | Qualification Year of Year of
' Experience experience in
(General) the proposed
position

Project Manager

Etc.

1.7 Proposed sub—éontract and firms involved

Sections of the Value of Sub- Sub-Contractor Experience in
works Contractor (Name & similar work
Address)

Attach copies of certificates on possession of valid license for executing water
supply/ sanitary work/ building electrification works. .




1.8 Financial reports for the last five years: balance sheets, profit and loss
statements, auditors’ reports (in case of companies/corporations), etc. List them

below and attach copies. ;

1.9 Evidence of access to financial '
requirements: cash in hand, lines of credit, etc..List them below and attach copied

documents.. -

resources

to meet the qualification

1.10 Name, ac_!dfess, and telephone, telex, and fax_ numbers of the Bidders bankersé
who may provide references if contacted by the Employer.

1.11 Information on Litigation history in which the Bidder is involved.

Other Party Employer Cause of Amount Remarks
(ies) Dispute Involved showing
Present Status

1.12. Statement of compliance under the requirements of Sub Clause 3.2 of the instruction
to Bidders. (Name of Consultant engaged for project preparations is *

1.

2.
3.

)

1.13 Proposed work method and schedule. The Bidder should attach descriptions,
drawings and charts as necessary to comply with the requirements of the Bidding

documents. (Refer ITB Clause 4.1)

14 Programme

Deleted

Additional Reﬁuirements

3.1 Bidders should provide any additional information required to

therequirements of Clause 4 of the Instructiohs to the Ridders, if applicable.

(i)  Affidavit
(i)  Undertaking

* Fill the name of Consultant

fulfill
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR
AVAILABILITY OF CREDIT FACILITIES

(CLAUSE 4.5.6 OF ITB)

BANK CERTIFICATE

This is to certify that M/s. U is a reputed company ?

with a good financial standing.

$

is awarded to thé

If the contracé for the work, namely
above firm, we shall be able to provide 0verdraft/cfedit facilities to the extent of

Rs. to meet their working capital requirements for executing the above

during the contract period.

(Signature}
Name of Bank
Senior Bank Manager

Address of the Bank




AFFIDAVIT

1, the undersigned, do hereby certify that all the statements made in the required
attachments are true and correct, '

. The unders:gned also hereby certifies that nexther our firm M/s.
“have not abandoned any work ‘of

Government : :of Gujarat/Government of Indla/any Board or Corporation under,
Government of Gujarat/Government of India nor any contract awarded to us for

such works have been rescinded, during last five years prior to the date of this

bid.

. The undersigned hereby authorize(s) and request (s) any bank, person, firm or
corporation to furnish pertinent information deemed necessary and requested by
the Department to verify this statement or regarding any (our) competence and

general reputation.

. The Undersigned understands and agrees that further qualifying information
may be requested, and agrees to furnish any such information at the request of

the Department/ Project implementing agency.

(Signed by an Authorized Officer of the Firm)

Title of Officer

Name of Firm

Date

22




UNDERTAKING

I, the undersién@éd do hereby und:er:ta]_(e that our firm

M/S vorrmvnrrvssrsssssssrsressssrsseeeese s ssssissssssssssssnssssssasesssssssssmmnesensnnnn i WOUIA invest a minimum cash

up to 25% of the value of the work during implementation of the contract.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE

R
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CONDITIONS OF CONTRACT

A. GENERAL.
Definitions

Terms which are defined in the Contract Data are;not also defined in the Conditions
of Contract but.keep their defined meaning,

Biill of éuantities means the priced an(; completed Bill of Quantities .

forming part of the Bid
Compenéation Events are those defined in Clause 44 hereunder

The Completion Date is the date of comﬁletion of the Works as certified by
the Engineer in accordance with Sub Clause 55.1

The Contract is the contract between the Employer and Contractor to
execute, complete and maintain the Works till the completion of Defects
Liability Period. It consists of the documents listed in Clause 2.3 below.

The Contract data defines the documents and other information which
comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the -

Work has been accepted by the Employer.

The Contractor’s Bid is the completed Bidding document submitted by the
Contractor to the Employer and includes Technical and Financial Bids.

: The Contract Price is the price stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the provisions of the Contract.

Days are calendar days: months are calendar months.

The Defects Liability Period is the period hamed in the Contract Data and -

calculated from the Completion Date.

Works.

The Engineer is the person named in the Contract Data {or any other ~

competent person appointed and notified to the contractor to act in replacement of
the Engineer) who is responsible {or supervising e Contractor, administering the

Contract, certifying payments due to the Contractor, issuing and valuing Variations -

to the Contract, awarding extensions of time, and valuing the Compensations
Events.

Equipment is Contiactor’s machinery and vehicles brought temporarily to
the site to construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer’s
Letter of Acceptance.

The Employer is the party who will employ the Contractor to carry out the -
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The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the Works. The Intended Completion Date is specified in
the Contract Data. The Intended Completion Date may be revised only by the
Engineer by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for

incorporation m the works.

Plant is any mtegral part of the work whlch is'to have mechanical, electrical,
electronic or chemical or biological functions.

The Site is the area defined as such in the Cor_ltract Data.

Site Investigation Reports are those which were included in the Bidding
documents and’ are factual interpretive reports about the surface and subsurface -

conditions at the site.
Specifications means the Specifications of the works included in the Contract
and any modification or addition made or approved by the Engineer.

The Start Date is given in the Contract Data. it is the date when the
Contractor shall commence execution of the works. It does not necessarily coincide
with any of the Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the

Contractor to carry out a part of the work in the Contract which includes work on the |

Site,

Temporary Works are works designed, constructed, instalied, and removed
by the Contractor which are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer, which varies the Works.

The Works are what the Contract requires the Contractor to construct, install,
and turn over to the Employer, as defined in the Contract Data.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male -
also means female or neuter and the other way around. Heading have no -
significance. Words have their normal meaning under the language of the Contract .
unless specifically defined. The Engineer will provide instructions clarifying queries

about Conditions of Contract.

2.2 If sectional ;completion is specified in the Contract Data, references in the
Conditions of Gontract to the Works, the Completion date, and Intended Completion

Date apply to any Section of the Works (other than.references to the Completion

Date and Intended Completion date for the whole works)

2.3 The documents forming the Contract shall be interpreted in the following order
of priority

(1) Aéréement
(2)  Letter of Acceptance, notice to proceed with works
(3}  Contractor’s Bid _




(4)  Contract Data

(5)  Conditions of Contract including Conditions of Contract
(6)  Specifications:

(7)  Drawings

(8)  Bills of quantities and

(9)  Any other document listed in the Contract Data as forming part of the :

Contract.
3. Language and Law

3.1 The language of the Contract and the law governing the Contract are stated in
the Contract Data.

4. Engineers Decisions

4.1 Except where otherwise specifically stated, the Engineer will decide
contractual matters between the Employer and the Contractor in the role
representing the Employer.

5. Delegation

5.1 The Engineer may delegate any of his duties and responsibilities to other
people after notifying the Contractor and may cancel any delegation after
notifying the Contractor. '

6. Communications

6.1 Communications between parties which are referred to in the conditions are
effective only when in writing. A notice shall be effective only when it is
delivered (in terms of Indian Contract Act).

7. Sub-Contracting

7.1 The Contractor may subcontract any portion of work, up to a limit specified in
contract data, with the approval of the engineer but may not assign the

Contract without the approval of the Employer in writing. Subcontracting

shall not alter the Contractor's obligations. Sub-contracting of supply or
specific items of work is not allowed.

7.2 The sub-contractor must be registered in appropriate class and category for the
part of work to be subcontracted.

8. Other Contractors

8.1 The Contractor shall cooperate and share the Site with other contractors,
public authorities, utilities and the Employer between the dates given in the

Schedule of other Contractor. The Contractors shall as refer to in the Contract -

Data, also provide facilities and services for them as described in the
Schedule. The employer may modify the schedule of other contractors and
shall notify:the contractor of any such modifications.
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9,
9.1

9.2

10.
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11.

Personnel

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel as referred to in the Contract Data to carry out the functions stated
in the Scheduie or other personnel approved by the Engineer. The Engineer
will approve any proposed replacement of key personnel only if their
qualifications, abilities, and relevant experience are substantially equal to or
better than those of the personnel listed in the Schiedule.

If the engineer asks the Contractor to remove a person who is a member of
the Contractor Staff or his work force stating the reasons the Contractor shall
ensure that the person leaves the Site within seven days and has no further
connection with the work in the Contract.

Employer’s eind Contractors Risks

The Employer carries the risk which these Contract states are Employer’s
risks, and the Contractor carries the risks which these Contracts states are

Contractors risk.

Employer’s Risks

11.1 The employer is responsible for the excepted risks which are (a) in so far as

12.

they directly affect the execution of the Works, the risks of war, hostilities,
invasion, act of foreign enemies, rebellion, revolution, insurrection or military
or usurped power, civil war, riot commotion or disorder {unless restricted to
the Contractor’s employees), and contamination from any nuclear fuel or
nuclear waste or radioactive toxic explosive.

Contractor’s Risks

12.1 All risks of loss of or damages to physical property and of personal injury and

13.

13.1

death which arise during and in consequence of: the performance of the
Contract other than the excepted risks are ‘the responsibility of the
Contractor. : b

Insurance

The Contractor shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start date to the end of the Defects
Liability Period, in the amounts and deductibles stated in the Contract data
for the following events which are due to the Contractor’s risks:

(a) Loss of or Gamage to the works, Plant and materials,

{b) Loss of or damage to Equipment
(c) Loss of or damages of property {expect the Works, Plant, Materiais and
Equipment) in connection with the Contract; and

(d) Personal injury or death.

13.2 Policies and tertificates for insurance shall be deiivered by the Contractor to

the Engineer for the Engineer’s approval before the -Start Date. All such
insurance shall provide for compensation to be payable in the types and
proportions of currencies required to rectify the tass or damage incurred.




13.3 If the Coritractor does not provide any of the policies and certificates
required, the Employer may affect the insurance which the Contractor should
have provided and recover the premiums the Employer has paid from
payments otherwise due to the Contractor or, if no payment is due, the
payment of the premiums shall be a debt due.

13.4 Alterations to the terms of an insurance éha]l not be made without the

approval of the Engineer.

13.5 Both parties shall comply with any conditions ofthe insurance policies.

14.  Site Investigation Report

14.1 The Contractor in preparing the Bid shall rely on any site Investigation
reports referred to in the Contract Data, supplemented by any information
available to the Bidder. :

15. Queries about the Contract data

15.1 The engineer will clarify queries on the Contract Data
16. Contractor to Construct the Works

16.1 The Contractor shall construct and install the works in accordance with the
specification and Drawings. :

17. The Works to be completed by the Intended Completion Date

17.1 The Contractor may commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the programme submitted by
the Contractor, as updated with the approval of the Engineer, and complete
them by the Intended Completion date

18. Approval by the Engineer

18.1 The Contract_br; shall submit Specifications and Drawings showing theproposed
Temporary works to the Engineer, who is to approve them if they comply with the
Specifications and drawings.

18.2 The Contractor shall be responsible for design of temporary works.

18.3 The Engineer’s approval shall not alter the contractor responsibility for design
of the Temporary works. :

18.4 The Contractor shall obtain approval of third parties to the design of the

Temporary works where required. )
All Drawings prepared by the Contractors for the ‘execution of the temporary or

permanent work are subject to prior approval by the Engineer before their use.

19. Safety

19.1 The Contractor shall be responsible for the safety of all activities on the Site.

41 .




20. Discoveries

20.1 Anything of historical or other interest or of significant value unexpectedly
discovered on the site is the property of the Employer. The contractor is to
notify the engineer of such discoveries and carry out the Engineer’s

" instructions for dealing with them.

21: : Possession of the Site

21. 1 The Employer shall give possesswn of all parts of the site to the Contractor If
possession of a part is not given by the date stated in the Contract Data the
Employer is deemed to have delayed the start of the relevant act1v1t1es and

~ this will be a Compensation Event.

21.2 If within 25% of the time limit of the project, 80% of possession of the site is

* not handed over to the Contractor, then contractor/ Employer may fore-close
. the contract. Contractor/Employer has to foreclose the work within 30 days
after lapse of 25%-time limit and after 30 days foreclosure option will be

closed.

22. Access to the Site

22.1 The Contractor shall allow the Engineer and any person authorized by the
Engineer access to the Site, to any place where work in connection with the
Contract is being carried out or is intended to be carried out and to any place
where materials or plants are being manufactured/ fabricated/ assembled for

the works.

23. Instructions

23.1 The Contractor shall carry out all instructions of the Engineer pertaining to
works which comply with the applicable laws where the site is located.

23.2 The Contractor shall permit the Employer to inspect the Contractor’s
. . accounts and records relating to the performance of the Contractor and to
. ~ have them audited by auditors appointed by the Employer, if so required by
*  the Employer.

24. . Disputes

24.1 If the Contractor is of the view that a decision taken by the Engineer was
either outside the authority given to the Engineer by the Contract or that the
decision was wrongly taken, the decision shall be referred to

_ #Superintending Engineer({Higher Authority)within 14 days of the

- notification of the Engineer's decision. If the issue is not resolved, any party
can refer the matter for conciliation within 15 days from the decision given hy
the #Superintending Engineer.

24.2 :
(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with

the. decision of the #Superintending Engineer, both the parties have to
refer to the Chief Engineer concern for the conciliation process.

(b) For the work more than Rs.100 Cr., if any of the parties is not-satisfied
with the decision of the #Superintending Engineer, both the parties have
to refer to the #Secretary, Roads & Building Department, Government of
Gujarat for the conciliation process.
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25.

251

26.

If the dispute is not resolved through the conciliation process, he may refer
the dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If
the Contractor fails to refer a claim / dispute to the Higher Authority within
14 days of the notification of the Engineer's decision, the Contractor shall not
be entitled to any additional payment/claim if he doesn’t follow the above
sequence in stipulated time and he should not stop the work.

Procedure for Disputers

The arbitration shall be conducted in accordance with the arbitration
procedure stated in the Special Conditions of Contract.

Deleted
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B. TIME CONTROL
27.  Programme

27.1 Within the time stated in the Contract Data the Contractor shaill submit to the
Engineer for approval a Programme showing the general methods, arrangements
orders, and timing for all the activities in the works along with monthly cash flow

forecast.

27.2 An update of the Programme shall'be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of the
remaining work including any changes to the sequence ofthe activities.

27.3 The Contractor shall submit to the Engineer, for approval an ‘updated
programme at intervals no longer than the period stated in the Contract data. If the
Contractor does not submit an updated programme within this period, the Engineer
may withhold the amount stated in.the Contract data from the next payment after the
date on which the overdue programme has been submitted.

27.4 The Engineer’s approval of the programme shall not alter the Contractor’s
obligations. The Contractor may revise the programme and submit it to the Engineer
again at any time. A revised programme is to show the effect of Variations and

Compensations events.
28. Extension of the Intended Completion Date

28.1 The Engineer shall extend the Intended Completion Date if a compensation
Event occurs or a Variation is issued which makes it impossible for
completion to be achieved by the Intended Completion Date without the
Contractor taking steps to accelerate the remaining work and which would
cause the Contractor to incur additional cost.

28.2 The Engineer shall decide whether and by how much to extend the intended
Completion Date within 35 days of the Contractor asking the Engineer for a

- decision upon the effect of a compensation event or Variation and submitting

_ full supporting information. If the Contractor has failed to give early.warning

of a delay or has failed to cooperate in dealing with a delay, the delay by this

: failure shall not be considered in assessing the new Intended Completion

Date.

28.3 The Engineer shall within 14 days of receiving full justification from the
contractor for extension of Interided Completion Date refer to the Employer
his decision. The employer shall in not more than 21 days communicate to the

= engineer the acceptance or otherwise of the Engineer’s decision. If the
. employer fails to give his acceptance, the Engineer shall not grant the
extension and the contractor may refer the matter under Clause 24.1

29. Deleted

30. _ Delays Ordered by the Engineer 7
30.1 The Engineer may instruct the Contractor to delay the start or progress of any

activity within the works.
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31. Management Meetings
31.1 Either the Engineer or the Contractor may require the other to attend a

management meeting. The business of a management meeting shall be to
review the plans for remaining work and to deal with matters raised in

“accordance with the early warning procedure.

31.2; The Engineer shall record the business of management meetings and is to
“ provide copies of his record to those attending the meeting and to the
Employer. The responsibility of the parties for actions to be taken is to be
-decided by the Engineer either at the management meeting or after the

.~ management meeting and stated in writing to all who attended the meeting.

32. - Early Warning

32.1 The Contractor is to warn the Engineer at the earliest opportunity of specific
likely future events or circumstances that may adversely affect the quality of the
work, increase the Contract price or delay the execution of works. The Engineer
may require the contractor to provide an estimate of the expected effect of the
future event or circumstance on the contract price and completion date. The
estimate is to be provided by the Contractor as soon as reasonably possible.

32.2 The Contractor shall cooperate with the Engineer in making and considering
proposals for how the effect of such an event or circumstance can be avoided or
reduced by anyone involved in the work and in carrying out any resulting

instruction of the Engineer.
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QUALITY CONTROL

#33. ldentifying Defects/ Defect liability period

33.1: Defect liability period: The contractor shall be responsible to make good
and remedy at his own expense any defect which may develop or may be
noticed before the period mentioned hereunder from the certified date of
completion. The Engineer in charge shall give the contractor a notice jn
writing about the defects and the contractor shall make good the same within
15 days of receipt of the notice. In the case of failure on the part of the
contractor, the Engineer- in-charge may rectify or remove or re-execute the
work at the risk & cost of the contractor. The Engineer-in-charge shall be
entitied to appropriate the whole or .any part of the amount of security
deposit towards the expenses, if any, In¢urred by him in rectification, removal
or re-execution. The Defects Liability period shall be as under...

(a} For all works costing up to Rs. 50,000 (amount put to tender), the pericd shall
be 3 Months from the certified date of completion.

(b) For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount put
tender), the period shall be 12 (Twelve) months from the certified date of
completion or one monsoon, whichever is later.

(c) For major projects costing more than Rs. 1 crore, the period shall be 36
Months from the certified date of completion which should include three
monsoons.

(d) For original building works the defect liability period will be 4 years or elapse
of 4 monsoon period following date of possession of building taken over by
user agency following the certified date of completion, whichever is later.

For the purpose of deciding the monsoon period, the 30th September shali be
treated as the last date.

Modified vide R & B D Circular No. PAC-11-102008-2076-N dated 31/8/2009,
PRCH/102013(2976)  2759-N, - Dated 27/05/2013 and  Circular
No.TNC/10/2016/Clause 17A (Correction/(1)C Dated 12/05/2016]

33.2 Free maintenance guarantee period for works of Road/Bridge construction
(a) Far resurfacing work of road free maintenance guarantee period one year
from the date of completion.

(b} In case of widening of the road/strengthening of the road/bridge, the
contractor shall have to give four years free maintenance guarantee from
the certified date of completion. During this period the contractor shall
visit the site every six months along with the concerned Section Officer /
Deputy Executive Engineer and will examine the work already carried oul
in-this contract like road work, jungle cutting, side shoulders, side gutter,
road furniture, patta etc. and will prepare Km. wise inspection report duly
signed by all concerned and any defect observed shall be done within 15
days by the contractor at his risk and cost as per the direction of Engineer
in charge. The contractor needs to do videography of these visits and
require to submit at the time of release of FMG. If B.T. the surface during
the maintenance period of 4 years i worn out then agency shall have to
provide renewal coating as per tender item as directed by the Engineer-in-
charge. The amount equivalent to: 5% of each running bill shall be
withheld and will be released after the free maintenance guarantee per 10d

(i.e. 4 years) is over.
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However, this amount shall be released against fixed deposit or bank
guarantee pledged in the name of Executive Engineer after completion
certificate of work is issued. : '

(1) The flakiness and elongation index (combined) for coarse aggregates
under no circumstances shall exceed the allowable limit set forth in the
reievant clause for the material in question. -

(2) 25/0 of the amount eligible for the ;i)ayment of bituminous items shall be
withheld till the miscellaneous items like earthwork in embankment /
‘cuttmg for side shoulders, side gutters, kilometer / indicator / guard
stones, sign boards etc. are completed in all respect by the contractor.
After completion of the miscellaneous items, the abhove said 2% withheld
amount shall be released.
ku{] it of Guiarat's G.R. No.: TNC-10-2013-3(Part-3)/C, Dtd. 13/12/2013).

(3) Videography for the surface under Maintenance Guarantee is to be done as
per Govt. letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for the work
costing more than Rs. 5.00 Crore.

(4) Setting up of adequate laboratory & deployment of quality engineers.

The contractor shall have to set up the laboratory with adequate
equipment. Till the setting up of adequate laboratory is completed &
reported of this to the engineer (subject to due verification by engineer’s
representative) by contractor in writing, Rs.2,00,000/- shall be withheld.
The qualified quality Engineer shall be deployed exclusively for this
contract by the contractors. If qﬁality Engineer is not deployed by
l:ohtractor within one month after the date of work order, the al;n(‘:)uﬁt:
equivalent to Rs.20,000 per month shall be recovered till the ac'_tual'
deployment of quality engineer. T}éxe amount so recovered towards’the
;deployment of quality engineers shall not be refunded.

(5) Asphalt work will have to be. cross checked as per GR. Nou:
RGN/60/2006/35/C, dtd.31/05/07 before linal bill is paid. o

(6) Maintenance during Construction Period

During the Construction Period, the Contractor shall maintain, at his own
l‘lSk and cost, the existing lane(s) of.the road so that the traffic worthiness
and safety thereof are at no time materially inferior as compared to their
condition 10 (ten) days prior to the date of the Agreement, and shall”
undertake the necessary repair and maintenance works for this purpose;
provxded that the Contractor may, at his cost, interrupt and divert the flow
of traffic if such interruption and diversion is necessary for the eff1c1ent
progress of works and conforms to Good Industry Practice; provided _




further that such interruption and diversion shall be undertaken by the
Contractor only with the prior written approval of the Executive Engineer
which approval shall not be unreasonably withheld. For the avoidance of
doubt, it is agreed that the Contractor shall at all times be responsible for

ensuring safe operation of the road.

33. 3 The Engineer shall check the Contractor s work and notify the Contractor of any
defects that are found. Such checkmg shall not affect the Contractor’s
responsmlhtles the Engineer may mstruct the Contractor to search for a Defect and
to uncover and test any work that the Engineer considers may have a Defect.

34. _Tests .

34.1 If the engineer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that it
does, the Contractor shall pay for the tést and any samples. If there is no defect the

test shail be a Compensation Event.

34.2 #19% of the amount of work done should be deducted from R.A. Bill of the

nnnnn

contractor for testing the quality of material workmanship, irrespective of actual

charges.

34.3 Agency has to establish testing laboratory on site for the various test to be
carried out in the work for this purpose agency shall construct a pukka laboratory
building with all facility on site at location specified by the engineer in charge.

35. Correction of defects

35.1 The engineer shall give notice to the Contractor of any defects before the end of
the defects Liability Period, which begins at Completion and is defined in the
contract data. The Defects Liability Period shall be extended for as long as Defects

remain to be corrected.

35.2 Evéry time notice of a Defect is given, the Contractor shall correct the notified
defect within the length of time specified by the Engineer’s notice.

36. “Uncorrected Defects

36.1 If the Contractor has not corrected a defect within the time specified In the
Engineer’s notice, the Engineer will assess the cost of having the Defect:corrected,

and the Contractor will pay this amount.




37.

D. COST CONTROL

Bill of Quantities

37.1 The bill of Quantities shall contain items for the constructions, installation,
testing and commissioning work to b'e done by the Contractor. '

37.2 The bill of Quantities is used to cdlculate the Contract price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantltles for each

item.

38.-

Change in the Quantities !

38.1 The Engineer shall have power to make any alterations in or addition to the

original spec1f1catlons drawings, designs and instructions that may appear to
him to be necessary or advisable during the progress of the work and the
contractor shall be hound to carry out the work in accordance with any

instruction in this connection which may be given to him in writing signed by

the Engineer and such alteration shall not invalidate the contract and any
additional work which the contractor may be directed to do in the manner
above specified as part of the work shall be carried out by the coritractor on
the same conditions in all respects on which he agreed to do the main work
and at the same rate as are specified in the tender for the main work.

Except that when the quantity of any item exceeds the quantity as in the

" tender by more than 130%, the contractor will be paid for the quantity in

39.:
39.1

40.°

excess of 130%, at the rate entered in the SOR of the year durmg which the
excess in quantlty is first executed

Variations

All Variations shall be included in updated programmes prodeced by the

Contractor.

Payments for Variations

40 1 If the addltlonal or altered work includes any class of work for which no rate

is specified in this contract, then such class of work shall be carried out as

‘under.

At the rate derived from the item within the contract which is cc;mparable te
the one involving additional or altered class of work; where there are more
than one comparable items, the item of the contract which is mearest ih
comparison with regard to class or classes of the work involved shall be
selected and the decision of the*Superintending Engineer as to_the nearest

‘comparable item shall be final and binding on the contractor.

(11]1ft1e rate cannot be derived in accordance with (i) above, such class of works

shall be carried gut at the rate entel ed in the Schedule of Rates of the division
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for the year in which the tender was received, increased or decreased by the
percentage by which the tender amount is more or less as compared to the
amount arrived at the rates in the "Schedule of Rates” of the Division in the
year in which the tender was received. If the Schedule of rates of the Division
does not contain all the items, the percentage increase or decrease of the
tender shall be calculated considering such items which were included in the
“Scheduled Rates” of the division for the year and for méteria]s consumed on
such item the rate to be charged would be the basic _ra%e taken into account
for fixing the rate in S.0.R. referred to above.

(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of
work shall be carried out at the rate decided by the competent authorities on
the basis of detailed rate analysis after hearing the contractor before a
Committee of two Superintending Engineers stationed at the same place or

the nearest place.

402 1f the additional or altered work, for which no rate is entered in the
“Schedule of Rates” of the Division is ordered to be carried out before the rate
is agreed upon, then the contractor shall within seven days of the date of
receipt by him of the order to carry out the work, inform the Engineer-in-
charge of the rate, which it is his intention to charge for such class of work
and if the Engineer in charge does not agree to this rates, he shall by notice in
writing be at liberty to cancel his order to carry out such class of work and
arrange to carry it out in such manner as he may consider it advisable,
provided always that if the contractor shall commence work or incur any
expenditure in regard thereof before the rates shall have been determined as
lastly herein before mentioned, then in such cases he shall only be entitled to
be paid in respect of the work carried out or expenditure incurred by him
prior to the date of the determination of the rate as aforesaid according to
such rate or rates as shall be fixed by the Engineer-inicharge. In the event of
the dispute, the decision bf the Superintending Engineer-of the Circle shall be
final. : '

Where, however, the work is to be executed according to the designs,

drawings and specifications recommended by the contractor and accepted by

the competent authority, the alternation above referred to shall be within the
scope of such designs, drawings and specifications appended to the tenders.

The time limit for the completion of the work shall be extended in the
proportion that the increase in the cost occasioned by alterations bears to the
cost of the original worK and the certificate of the Engineer-in-charge as to
such proportion shalj'be final aénd conclusive. -

41.. Cash Flow Forecasts

41.1 When the programme is updated, the contractor is to provide the engineer with
an updated cash flow forecast. '




42. Payment certificates.

42.1 The Contractor shall submit to the Engineer monthly statements of the
estimated value of the work completed less the cumulative amount certified

previously.

42.2 The Engineer shall check the Contractor’s monthly statement within 14 days
and certify the amount to be paid to the Contractor after taking in to account any
credit or debit for the menth in question in respect of materials for the works in
the relevant amounts and under conditions set forth in sub-clause 32.3 of the
Contract Data (secured Advance). '

42.3 The value of work executed shall be determined by the Engineer.

42.4 The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantities completed.

42.5 The value of work executed shall include the valuation of variations and
compensation events.

42.6 The Engineer may exclude any item certified in a previous certificate or reduce
the proportion of any item previously certified in any certificate in the light of later

information

43. Payments

43.1 Payments shall be adjusted for deductions for advance payments, retention,
other recoveries in terms of the contract and taxes at source, as applicable
under the law. The Employer shall pay the Contractor the amounts certified
by the Engineer within 28 days of the date of each certificate.

43.2 Payment of GST (prevailing rates) on the amount payable under the contract
to the Contractor will be made by the Employer. Hernce, it is the responsibility
of the contractor to pay the GST to the concerned Authérity.:

43.3 Items of the works for which no rate or price has been entered in will not be
paid by the Employér and shall be deemed covered by other rates and prices

in the Contract.

44, Compensation events

44,1 The following are compensation Events unless they are caused by the
Contractor: )
(a) The Employer doés not give access to a part of the Site by the site
{ Possession date stated in Contract data to the Contractor

44.2 In case of compensation event occurs and it prevents the work being
completed beyond the Intended Completion Date then Authority will approve
EOT with eligible contractual price escalation.
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45, Tax

45.1 The rates quoted by the Contractor must be inclusive of all taxes prevailing on
due date of bid submission except GST. However, any subsequent changes in the tax
structure by Government after due date of bid submission will be compensated (+/-)
on availability or submission of actual documentation. Contractor will have to
intimate Engineer regarding changes occurred in the tax structure after bid
submission. If the contractor fails to provide such information and if any financial
obligation may arise due to change in tax structure, same will be recovered from the

contractor. , -

45.2 GST will be paid separately on the bills. Hence, it is the responsibility of the
contractor to pay the GST to the concerned Authority.

46. Currencies.
46.1 All payment shall be made in Indian Rupees.

47.  Price Adjustment

47.1 Contract price shall be adjusted for increase or decrease in rates and price of
labour, materials, fuels and lubricants in accordance with the following
principles and procedures and as per formula given in the contract data:

(a) The price adjustment shall apply for the work done from the start date
given in the contract data up to end of the initial intended completion date
or extensions granted by the Engineer and shall not apply to the work
carried out beyond the stipulated time for reasons attributable to the
contractor.

(b) The price adjustment shall be determined during each month from the
formula given in the contract data. :

(c) Following expressions and meanings dunng to the work done during each
month
R = Total value of work done during the month. It would include the
amount of secured advance granted, if any, during the month less the
amount of secured advance recovered, if any during the month. It will
exclude value for works executed: under variations for which price

adjustment will be worked separately based on the terms mutually

agreed.

47.2 To the extent that full compensation for any rise or fall in costs to the ~

contractor is not covered by the provisions of this or other clause in the

contract, the unit rates and prices included in the contract shall be deemed to
includé amounts to cover the contmgency of such other rise or fall in costs. ~

48. Rete'nt:io'n

48.1 The Employer shall retain from each payment due to Contractor the

proportion stated in the Contract Data untii Completion of the whole of the

Works.




48.2 On Completion of the whole of the Works half the total amount retained
is repaid to the Contractor and half when the Defects Liability Period has
passedand the Engineer has certified that all Defects notified by the Engineer
to the Contractor before the end of this period have been corrected.

48.3 On completion of the whole works, the contractor may substitute
retention money with an “on demand” Bank guarantee. '

~In case, Contractor requests for refund of the Retention Money
deducted by the Employer under the provision of this clause, Employer shall
consider the said request of the Contractor provided that the refund
hereuhder shall be made in tranches of not less than 1% (One Percent) of the
Contract Price and Contractor furnishes an irrevocable and unconditional
Bank guarantee for an equal amount substantially in the format of Bank
Guarantee for Performance Guarantee enclosed with SBD and valid up to 60
day beyond the scheduled / extended Defects Liability Period. On completion
of the whole works, the contractor has however an option to submit a fresh
irrevocable and unconditional Bank Guarantee for an amount equal to 5% of
the total value of work executed substantially in the format of Bank Guarantee
for Performance Guarantee enclosed with SBD and valid up to 60 days beyond
the Defect Liability Period and yet refund the Retention Money Bank
Guarantee submitted for refund of Retention Money. .

49. Liquidated Damages

49.1 The Contractor shall pay liquidated damages to the Employer at the rate per
day stated in the Contract Data for each day that the Completion Date is later than
the Intended Completion Date (for the whole works or the milestone as stated in
the contract data). The total amount of liquidated damages shall not exceed the
amount definéd in the Contract Data. The Employer may deduct liquidated damages
from payment due to the Contractor. Payment ofliquidated damages does not affect
the Contréctor's liabilities.

49.2 If the Intended Completion Date is extended after liquidated damages have
been paid, the Engineer shall correct any overpayment of liquidated damages: by
the Contractor by adjusting the next payment certificate. The Contractor shall not
be entitled for any interest on the over :payment calculated from the date of
payment to the date of repayment.

49.3 If the contractor fails to comply with the time for completion as stipulated in
the tender, then the contractor shall pay to the employer the relevant sum stated in
the Contract Data as Liquidated damages for such default and not as penalty for
everyday or part of day which shall elapse .between rélevant time for completion
and the date stated in the taking over certificate of the whole of the works on the
relevant section, subject to the limit stated in the contract data.

The employer may, without prejudice to any other method of recovery
deduct the amount of such damages from any monies due or to become due to
the contractor. The payment or deduction of such damages shall not relieve




the contractor from his obligation to complete the works on from any other of
his obligations and liabilities under the contract.

49.4 If, before the Time for Completion of the whole of the Works or, if applicable
any Section, a Taking Over Certificate has been issued for any part of the -
Works or of a Section, the liquidated damages for delay in completion of the _
remainder ‘of the Works or of that Section shall, for any period of delay after
the date stated in such Taking-Over-Certificate, and in the absence of
alternative provisions in the Contract, be reduced in the proportion which the
value of the part so certified bears to the value of the whole of the Works or
Section, as applicable. The provisions of this Sub-clause shall only apply to the
rate of liguidated damages and shail not affect the limit thereof. ¢

0 Bonus

but subjected to maximum amount as stated in Congract Data;
which Shall elapse between the date of completion of all item& of works as
stipulated\in the contract, including variations ordered by tie Engincer and
the time pred¢ribed in Clause 17.

50.2 Bonus shall be paid only to works amounting to abovg INR 5 crore with time
limit of the works i\equal or more than 6 months,The bonus would be paid

as under
% of Time Saved % of Initigd Contract Price
entiffed for Bonus
50 % NS
40 % SN A%
30 9% N\ 3%
20% 2%
0% / 1\
Less than40% | 0% \

51.  Advance P:':ly ent.

the date
itional

stated inythe Contract Date, against provision by the Contactor of an Unco
Bank @uarantee in a form and by a bank acceptable to the Employer in amounts and
curyencies equal to be at least 110% of the advande payment. The guarantee s

rémain effective un_til the




advance payment has been repaid, but the amount of the guarantee shall be
progressively reduced by the amounts repaid by the Contractor. The Mobilization
advancewould be deemed as interest bearing advance at an interest rate0f 10 % to

be compounded, quarterly.

51.2 The Contractor is“te_use the advance payment pnly to pay for Equipment,
plant and Moblhzatlon expenses required specifiedlly for execution of the Works.
The Contractor sha!! demonstrate that advane€ payment has been used in this way
by supplying copies of invoices or other-documents to "the engineer.

51.3 The advance payment.shall be repaid by deduction proportionate amount
from payments otherwise due to the Contractor, {0 owing the schedule of
completed percentages of the Works on a payment hasis. No avequnt shall be taken
of the advancé payment or its repayment in assessing valuations™e work done,
variatietfs, price adjustmenfs, Compensation Events, or Liguidated damages.

£1.4 Daleted

52. Securities

52.1 The performance Security {including additional security for unbalanced bids)
shall be provided to the Employer no later than the date specified in the
Letter of Acceptance and shall be issued in an amount and form and by a bank
or surety acceptable to the Employer, and denominated in Indian Rupees. The
performance Security shall be valid until a date 60 days from the date of
expiry of Defects Liahility Period and the additional security for unbalanced
bids shall be valid until a date 28 days from the date of issue of the certificate

of completion.

53. Deleted

54.  Cost of Repairs.

54.1 Loss or damage to the Works or Materials to be incorporated in the Works
between the Start date and the end of Defects Correction periods shall be remedied
by the Contractor at the Contractor’s cost if the loss or damages arises from the

Contractor’s acts or-omissions.

55 '




E. FINISHING THE CONTRACT

55. Completion

55.1 The Contractor shall request the Engineer to issue a Certificate of Completion
of the works and the Engineer will do so upon deciding that the work is completed.

56. Taking Over

56.1 The Employer shall take over the Site and the Works w1th1n seven days of the
Engineer issuing a certificate of Completion.

57. Final Account

57.1 The Contractor shall supply to the Engineer a détailed final account of the total

amount that the Contractor considers payable as full and final settlementof all claims
under the Contract for items before the end of the Defects Liability Period. The
Engineer shall issue a Defect Liability Certificate and certify any final payment that is
due to the Contractor within 56 days of receiving the Contractor's account if it is
correct and complete. If it is not, the Engineer shall issue within 56 days a schedule
that states the scope of the corrections or additions that are necessary. If the Final
Account is still unsatisfactory after it has been resubmitted, the Engineer shall decide
on the amount payable to the Contractor and issue a payment certificate, within 56
days of receiving the Contractor’s revised account.

57.2 If reversal in characteristic of tender (L1 becoming L2) on account of excesses
and savings in final account is observed, the Engineer/Empioyer shall be at liberty to
restrict the final payment of BOQ items to the lowest amount evaluated of the bids
considering the final quantities and the rates quoted including the rebates if any.
Payment of variation items shall however be made at the rates approved by the
Employer, within 90 days from the physical completion of wiork.

58. Operating and Maintenance Manuals

58.1 If “as built” drawings and/or operating and maintenance manuals are required,
the Contractor shall supply them by the dates stated in the Contract data.

58.2 If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the Contract data, or they do not receive the Engineer’s approval, the
Engineer shall withhold the amount stated in the Contract Data from payments due

to the Contractor.

59, Termination

59.1 The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental bregch of the Contract. i




59.2 Fundamental breaches of Contract include, but shall not be limited to the

following:

1. The contractor stops work for 28 days when no stoppage of work is
shown on the current programme and the stoppage has not been

aut_,hquzed by the Engineer

2. The Engmeer instructs the Contractor to delay the progress of the Works
and the instructions is not withdrawn within 28 days; -

3. The Employer or the Contractor is made bankrupt or goes into liquidation
other than for a reconstructions or amalgamation

4. A payment certified by the Engineer is not paid by the Employer to the
Contractor within 56 days of the date of the Engineer’s certificate

5. The Engineer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it
within a reasonable period of time determined by the Engineer;

6. The Contractor does not maintain a security which is required;

7. The Contractor has delayed the completion of works by the number of
days for which the maximum amount of liquidated damages can be paid as
defined in the Contract data; and

8. If the Contractor, in the judgment of the Employer has engaged in corrupt
or fraudulent practices in competing for or in executing the Contract.

For the purpose of this paragraph: “corrupt practice” means the
offering, giving, receiving or soliciting of anything of value to influence the
action of a public official in the procurement process or in contract execution.
“Fraudulent practice” means a misrepresentation of facts in order to influence
a procurement process or the execution of a contract to the detriment of the
borrower, and includes collusive practice among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive
levels and to deprive the Borrower of the benefits of free and open

compe_tltlon.

59.3 When elther party to the Contract gives notice of a breach of contract to thé
Engineer for a cause other than those listed under Sub Clause 59.2 above, the
Engineer shall decide whether the breach is fundamental or not.

59,4 Notwithstanding the above, the employer may terminate the Contract for
convenience. '

60. Paymentupon Termination

60.1 1f the Contract is terminated because of a fundamenta) breach of Contract by
the Contractor, the Engineer shall issue a Certificate for the value of the work
done less advance payments received up to the date of the issue of the




60.2

certificate, less other recoveries due in terms of the contract, less taxes due to
deducted at source as per applicable law and less the percentage to apply to
the work not completed as indicated in the Contract data. Additional
Liquidated Damages shall not apply. If the total amount due to the Employer
exceeds any payment due to the Contractor the difference shall be a debt
payable to the Employer. '

If the Contract is terminated at the Employer’s’ convenience or because of a

fundamental breach of Contract by the Employer, the Engineer shall issue a
certificate for the value of the work done, the cost of balance material broughtby
the contractor and available at site, the reasonable cost of removal of equipment,
repatriation of the Contractor’s personnel employed solely on the works, and the
Contractor’s cost of f)rotecting and securing the Works and less advance payment
received up to the date of the certificate, less other recoveries due in terms of the
contract and less taxes due to deducted at source as per éppl}'cable law.

61.

Property

61.1 All materials on the Site, Plant Equipments, Temporary Works and Works are

62.
62.1

deemed to be property of the Employer, if the Contract is terminated because
of a Contractor’s default.

Release from Performance

If the Contract is frustrated by the outbreak of war of by any other event
entirely outside the control of either the Employer or the Contractor the
Engineer shall certify that the Contract has been frustrated. The Contractor
shall make the Site safe and stop work as quickly as possible after receiving

this certificate and shall be paid for all work carried out before receiving it

and for any work carried out afterwards to which commitment was made.

R




63.

64.

F. SPECIAL CONDITIONS OF CONTRACT

LABOUR

The Contracter shall, unless otherwise provided in the Contract, make
his own arrangements for the engagement of all staff and labour, local or
other, and for their payment of housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the
Engineer a return in detail, in such form and at such intervals as the Engineer
may prescribe, showing the staff and the numbers of the several classes of
labour from time to time employed by the Contractor on the site and such
other information as the Engineer may require.

COMPLIANCE WITH LABOUR REGULATIONS

During continuance of the contact, the Contractor and his sub-
contractor shall abide at all times by all existing labour enactments and rules
made thereunder, regulations, notification and bye laws of the State or central
Government or local authority and any other labour law (including rules),
regulations, bye laws that may be passed or notifications that may be issued
under any labour law in future either by the State or the Central Government
or the local authority. Salient features of some of the major labour laws that
are applicable to the construction industry are given below. The Contractor
shall keep the Employer indemnified in case any action is taken against the
Employer by the competent authority on account of contravention of any of
the provisions of any Act or rules made thereunder, regulations or
notifications including amendments. If the Employer is caused to pay or
reimburse, su_ch amounts as may be necessary to cause or observe, or for
observance ‘of the provisions stipulated% in the notifications/bye
laws/Acts/Ruiles/reguiations including amendments, if any, on the part of the
Contractor, the Engineer/employer shall have the right to deduct any money
due to the Contractor including his amount of performance security. The
Employer/ Engineer shall also have the right to recover from the Contractor
any sum required or estimated to be required for making good the loss or
damage suffered by the Employer. )

The employeés of the Contractor and the Sub-Contractor in no case shall be
treated as the employees of the Employer at any point to time.

59 .




SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK

A) Workmen Compensation Act 1923 :- The Act provides for compensation in
case of injury by accidént arising out of and during the coufse of employment.

B) Payment of Gratuity Aet. 1972 :- Gratuity is payable to an employee under the
Act on satisfaction of certain conditions on separation if an employee has
completed 5 years service or more on death, the rate of 15 days wages for every
completed year of service. The Act is applicable to all establishments employing

10 or more employees;

C) Employees P.F. and Miscellaneous Provision Act 1952:- The Act Provides for
monthly contributions by the employer plus workers @ 10% or 8.33% The

benefits payable under the Act are:

Pension or family pension on retirement or death, as the case may be.
Deposit linked insurance on the death in harness of the worker.
Payment of P.F. accumulation on retirement/death etc.

W b

D) Maternity Benefit Act:1951 :- The Act provides for leave and some other
benefits to women employees in case of confinement or miscarriage etc.

E) Contract Labour (Regulation & Abolition) Act 1970 : The Act provides for

certain welfare measures to be provided by the Contractor to contract labour and
in case the Contractor fails to provide, the same are required to be provided, by
the Principal Employer by Law. The principal Employer is required to take
Certificate of Registration and the Contractor is required to take license from the
designated Officer. The Act is applicable to the establishments or Contractor of
Principal Employer, if they employ 20 or more contract labour.

F) Minimum Wages Act 1948 :- The Employer is supposed to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the Act, if
the employment is a scheduled employment. Construction of Building, Roads,

Runways are scheduled employment.

G) Payments of wages Act 1936:;- It lays down as to by what date the wages are to
be paid, when it will be paid and what deductions can be made from the wages

of the workers.

H) Equal remunerations ‘Act 1979 :- The Act provides for payment of equal
wages for work of equal nature to Male and Female workers and for not making
discrimination against female employees in the matter of transfer, training and

promotions etc.

1§ Payments of Bonus Act 1965 :- The Act is applicable to all establishments
employing 20 or more:employees. The Act provides for payments of annual
bonus subject to a minimum of 8.33% of wages and maximum of 20 % of wages
to employees drawing Rs. 3500/- per month or less. The bonus to be paid to
employees getting Rs, 2500/- per month or above Rs. 3500/- per month shall be
worked out by taking wages as Rs. 2500/- per month only. The Act does not




)

K)

L)

apply to certain establishments. The newly set-up establishments are exempted
for five years in certain circumstances. Some of the State Governments have
reduced the employment size from 20 to 10 for the purpose of applicability of
this Act.

Industrial Disputes Act 1947 :- The Act lays down the machinery and
procedure for resolutions_of Industrial disputes, in what situations a strike or

lock-out becomes illegal and what are the requirements for laying off or
retrenching the employees or closing down the establishment.

Industrial employment (standing Orders) Act 1946 :- it is applicable to all

establishments employing 100 or more workmen (employment size reduced by
some of the State and Central Government to 50). The Act provides for laying
down rules governing the conditions of employment by the Employer on
matters provided in the Act and get the same certified by the designated

Authority.

Trade Unions Act 1926:- The Act lays the procedure for registration of trade
unions of workmen and employers. The Trade Unions registered under the Act
have given certain immunities from civil and criminal liabilities.

M) Child Labour (Prohibition & Regulation Act 1986 :- The Act prohibits

N)

0)

employment of children below 14 years of age in certain occupations and
process and provides for regulation of employment of children in all other

occupations and processes. Employment of Child labour is prohibited in Building '

and Construction Industry.

Inter - State Migrant workmen'’s (Regulation of Emplovment & Conditions

- of service) Act 1979:- The Act is applicable to an establishment which employs

5 or more inter-state migrant workmen through an intermediary (who has
recruited workmen in one state for employment in the establishment situated in
another state}.The inter-state migrant workmen, is an es:tabli:shment to which
this Act becomes applicable, are required to be provided certain facilities such as
housing, medical aid, triveling expenses from home upto the establishment and

back, etc.

The Building and Other Construction workers ]Regﬁlaition of employment

and Conditions of Service) Act 1996 and the Cess Act of 1996:- All the
establishments who carry on any building or other constructions work and
employ 10 or more workers are covered under this Act.

All such establishments are required to pay cess at the raté not exceéding 2% of
‘the cost of construction as may be modified by the government. The Employer of

the establishment is required to provide safety measures at the Building or
construction work and other welfare measures, such a$s canteens, First Aid
facilities, Ambulance, Housing accommodations for workers near the workplace
etc. The Employer to whom the Act applies has to abtain a registration
certificate from the Registering Officers appointed by the Government.
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P)

Factories Act 1948 :- The Act lays down the procedure for approval of plans

- before setting up a factory, health and safety provisions, welfare provisions,

Q)

R)

65.

24.2

working hours, annual earned leave and rendering information regarding
accidents or dangerous occurrences to designated authorities. It is applicable to
premises employing 10 persons or more with aid of power or 20 or more
persons without the aid of power engaged in the manufactujring process.

Royalty charges-The contractor shall pay the royaify to the competent
authority as per rule. The royalty charges paid shall be borne by the
contractor and shall not be reimbursed by the Employer.

Following Pollution control Acts and amendments made thereof
from time to time shall be applicable.

1. Water (Preservation and control of Pollution) Act, 1974
2. Air (Prevention and Control of Pollution Act 1981
3. Environmental (Protection) Act 1986

The contractor must commit to adopting Environmental
management plan for best energy use, waste management, the reduction
of pollution as in EMS (Environmental Management system)ISO-14001-

2015

ARBITRATION (GCC Clause 24)
The procedure for arbitration will be as follows: -

If the Contractor is of the view that a decision taken by the Engineer was either
outside the authority given to the Engineer by the Contract or that the
decision was wrongly taken, the decision shall be referred to
#Superintending Engineer (Higher Authority) within 14 days of the
notification of the Engineer's decision. If the issue is not resolved, any party
can refer the matterfor conciliation within 15 days from the decision given by
the #SuperintendingEngineer. '

(a) For the work up to Rs.100 Cr,, if any of the parties is not satistied with the
decision of the #Superintending Engineer, both the parties have to refer to
the #Chief Enginger concerned for the conciliation process.

(b) For the work more than Rs.100 Cr, if any of the parties is not satisfied
with the decision of the Superintending Engineer, both parties have to
refer to the #Secretary, Roads & Building Department, Government of
Gujarat for the conciliation process.

If the dispute is not resolved through the conciliation process,
contractor may refer the dispute to Gujarat Public Works Contract Dispute
Arbitration Tribunal. If the Contractor fails to refer a claim / dispute to the
Higher Authority within 14 days of the notification of the Engineer's
decision, the Contractor shall not be entitled to any additional
payment/claim if he doesn’t follow the above sequence in stipulated time.
However, duringsuch period, he would not stop the work in any case.




SECTION - 4

CONTRACT DATA
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#CONTRACT DATA

Clause Reference With
respect To section 3

Item marked “N/A” do not apply to this Contract.

1.

The Employers is
Name: R & B Department Government of Gujarat, Gandhinagar® -
Address: First Floor Block No. 14 New Sachivalaya, Sardar Bhavan

Gandhinagar. :

Name of authorized Representatlve (will be intimated later)

The Engineer is Executive Engineer, Capital Project Division No.3;
Gandhinagar .

Name of Authorized Representative: Executive Engineer, Capital
Project Division No.3, Gandhinagar

The Defects Liability Period is 4 four years from the date of

completion.
The Start Date shall be 1st days for the date of issue of the Notice

to proceed with the work.

The Intended Completion Date for the whole of the works is
12 Twelve Months after start of work with the following

“milestones:

Milestone dates:

Physical works to be completed Period from the start date

Milestone 1i.e. 25% 92 days.
Milestone 2 ie. 50% 184 days.
Milestone 3ie. 75% 241 days.
Milestone 4 i.e. 100% 365 days.

6. The Site is located at

7.
8.

‘The name and identification number of the Contract is:

The works consist of road work items as per B.0.Q. The works
shall, inter alia, include the follo‘yving, asSpecified or as directed:

{A) Road Works

Site clearance; setting - out and layout; widening of existing
carriageway and strengthening including camber corrections;
construction of new road/ Parallel service road; bituminous pavements
remodeling/construction of Junctions, intersections, bus bays, lay-bays;
supplying and placing of drainage Channels, flumes, guard posts and
guard other related items; construction/extension of cross drainage
works, bridge, approaches and wther related stones; protective works
for roads/bridge; all aspects of quality assurance of various
components of the works; rectification of The defects in the completed
works during the Defects Liabjlity Period;i submission of "As- buiit”
drawings and any other related décuments; and other item of work as
may be required to be carried out for completing the work in

accordance with the drawings andthe provisions of the contract and to
ensure safety. - CoE

[CL.1.1]

[CL.1.1&33]

[CL.1.1]

[CL.1.1,17&2]

[CL.2.2& 49.1]

[CL.1.1]
[CL.1.1]
[CL.1.1]

B <Y T I




10.
11.
12.
13.
14.

15.

16.

17.
18.
"19.

20. -
<21,

22.

(B) Bridge Works

Site clearance; setting out, provision of foundations, piers abutments
and bearing; prestressed/reinforced cement concrete superstructure;
wearing coat, hand railings, expansion joints, approach slabs, drainages
spouts/ downtake pipes, arrangements for fixing light posts, water
mains, utilities etc; prov:smn of suitably designed protective works;
providing wing/return walls: prowsxon of road markings, road signs
etc.; all aspects of quality assurance; clearing the site and handing over
the works on completion; rectification of the defects during the Defects
Liability Period and submission of “As- built” drawings and other
related documents; and other items of work as may be required to be
carried out for completing the works in accordance with the drawings
and the provisions of the contract and to Insure safety -
(C} Other Items

Any Other Items as required to fulfill all contractual abligations as -per the Bid

documents.
The following documents also form part of the Contract:

As per clause 2-3

The law which applies to the Contract is the law of Union of India
The language of the Contract documents is English

Limit of subcontracting 25% of the Initial Contract Price
The Schedule of Other Contra;:tors

The Schedule of Key Personnel As per Annex - If to Section |

The minimum insurance cover for physical property, injury and death
is Rs. 5 lakhs per occurrence with the number of occurrences limited

- to four. After each occurrence, the contractor will pay an additional
- premium necessary to make insurance valid for four occurrences

always.

Site Investigation report )
The Site Possession dates shall be 15t day from issue of work order
The period for submission of programme for approval of the engineer
shall be 21 days from the issue of Letter of Acceptance.
The period between program updates will be 62 days. ;
The amount to be withheld for late submission of an updated
programme shall be Rs.1.00 lakhs
The following events shall also be Compensation Events
Substantially adverse ground conditions encountered during the,
course of execution of work not provided for in the bidding document.
(i)  Removal of underground utilities detected subsequently
(i)  Significant changes in classification of soil requiring.
additional mobilization by the contractor, e.g. ordmary soal

to rock excavation,
(iii)  Removal of unsuitable material like marsh, debris dumips,

etc. not caused by the contractor.

[CL.1.1]

[CL.2.3(9)]

[CL3.1]
[CL.3.1]
[CL.7.1]
[CL.8]
[CL.9]

[CL13]

[CL.14]
[CL.21]

[CL.27.1]

[CL.27.3]

[cL.273]

[CL. 44]
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(iv]  Artesian conditions

(v)  Seepage, erosion landslide

(vi)  River training requiring protection of permanent work

(vii) Presence of historical, archeological or religious structures,
monuments interfering with the works

(viii) . Restriction of access to ground imposed by civil, ]ud1c1ai or

. military authority . .
23.  The currency of the Contract is Indian Rupees ot [CL. 46]
24.  The formula (e) for adjustment of prices are as under: [CL.47]
e If any of the commodities like Cement, Steel or Bitumen are not
found applicable in a work, the weight component of that
commodities {i.e. ‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen' (Pb) as
indicated in SBD for the purpose of Price Adjustment} shall be
clubbed with the weight component of ‘Other Material’ {(Pm}), such
that the gross % weight of the components shall remain as 100% .
R = value of work as defined in Clause 47.1 of Conditions of Contract

Adjustment for labour component

(i) Price adjustment for increase or decrease in the cost due to
labour shall be paid in accordance with the following formula:

V= 0.85x(P)/100) x R x (Li- Lo)/Lo

V. = Increase or decrease in the cost of work during the
month under consideration due to changes in rates for
local labour

Lo = The consumer price index for industrial workers for the
State on 28 days preceding the scheduled date of
opening of technical Bids as published by Labour
Bureau, Ministry of Labour, Government of India

Li = The consumer price index for industrial workers for the
State for the month under consideration as published by
the Labour Bureau Ministry of Labour, Governiment of
India.

Pi=  Percentage oflabor component of the work.

Adjustment for cement component.

(ii)  Prices adjustment for increase or decrease in the cost of
cement procured by the contractor

Ve= 0.85 x (Pe/100) x R x (Ci - Ga)/Co

Ve = Increase or decrease in the cost of work during the
month under consideration due to changes in rates
forcement. - ¢

'Co = The all India wholesale price index for Ordinary
Portland Cement .on 28 days preceding the
scheduled daté of opening of technical bid as
published by-the Office of the Econemic Adviser, '
Department for; Promotion of Industry and Internal
Trade, Ministry?ofCommerce & Industry. \
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C, = The all india average wholesale price index for Ordinary
Portland Cement for the month under consideration as
published by Office of the Economic Adviser,
Department for Promotion of Industry and Internal
Trade, Ministry of Commerce & Industry.

P. = Percentage of cement component of the work

Adjustment for steel component

(iii)

Price adjustment for increase or decrease in the cost of steel procured by the
contractor shall be paid in accordance with the following formula

Vs = 0.85 x (P/100) x Rx (Si - S0)/So

Vs= Increase or decrease in the cost of work during the month under
consideration due to changes in the rates for steel

So= The all India whoiesale price index for sieel {Miid Steel - Long Products
Rebars} on 28 days preceding the date of opening of Bids as published by the
Office of the Econoemic Adviser, Department for Promotion of Industry and
Internal Trade, Ministry of Commerce & Industry.

Si= The all India average wholesale price index for steel (Mild Steel - Long
Products Rebars) for the month under consideration as published by
Office of the Economic Adviser, Department for Promotion of Industry and
Internal Trade, Ministry of Commerce & Industry.

Ps = Percentage of steel component of the work

Note : For the application of this clause, the index of Mild Steel- Long
products Rebars has been chosen to represent the steel group.

Adjustments of bitimen component

(iv)  Price adjustment for increase in the cost of bitumen shall be paid in
accordance with the following formula

Vi = 0.85 x {Pu/100) x R x (Bi - Bo)/Bo

Vb = Increase or decrease in the cost of work during the month under
consideration due to changes in rates for bitumen.

Bo = The official retail price of bitumen at the I0C depot at the nearest
centre on the day 28 days prior to the scheduled date of opening of
technical bid.

Bi = The official retail -price of bitumen of 10C éepot at the nearest
centre for the 15t day of the month under consideration.

P, = Percentage of bitumen component of the work
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Adjustment of POL (fuel and lubricant) component

(v)

Price adjustment for increase or decrease in cost of POL (fuel and
lubricant) shall be paid in accordance with the following formula

Vr= 0.85x (Pi/100} x R x (Fi - Fo)/Fo

Vi= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for fuel and lubricants.

Fo = The official retail price of High Speed Diesel (HSD) at the existing
consumer pumps of 10C at the nearest centre on the day 28 prior to
the date of opening of Bids.

Fi = The official retail price of HSD at the existing consumer pumps of
10C at the nearest centre for the 15% day of the month of the under
consideration.

Pr = Percentage of fuel and lubricants component of the work

Note: For the applicafion of this clause, the price of High-Speed diesel Oil has

been chosen to represent the fuel and lubricants group.

Adjustment for Construction Machinery

vi)

Price adjustment for increase or decrease in the cost of plant and
Machinery spare procured by the Contractor shall be paid in
accordance with the following formula

Vp= 0.85 x (Pp/100) x Rx (Pi - Po)/Po

Vp= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for plant and machinery spares

Po = The all . India wholesale price index for manufacturer of
machinery for mining, quarrying and Construction for the month
under consideration as published Office of the Economic Adviser,
Department for Promotion of Industry and Internal Trade,
Ministry of Commerce & Industry.

Pi = The all India average wholesale price index for manufacturer of
machinery for mining, quarrying and Construction for the month
under consideration as published Office of the Economic Adviser,
Department for Promotion of Industry and Internal Trade,
Ministry of Commerce & Industry.

Py = Percentage of plant and machinery spares component of the work.

Note: For the application of this clause, index of Heavy Machinery and parts

has been chosen to represent the Plant and Machinery Spares group




26.

Adjustment of other materials Component

(vii) Price adjustment for increase or decrease in cost of local materials
other than cement, steel, bitumen and POL procured by the contractor
shall be paid in accordance with the following formula

Vin= 0.85x (Pm/100) x R x (Mi ~ Mo)/Mo

V= Increase or decrease in the cost of work during the month under
consideration due to change in rates for local ‘materials other than
cement, steel, bitumen and POL.

Mo = The All Indian wholesale price index (all commodities) on 28
days preceding the scheduled date of opening-of technical Bids, as
published by the Office of the Economic Adviser, Department for
Promotion of Industry and Internal Trade, Ministry of Commerce

& Industry.

M= The All India wholesale price index (all commodities) for the
month under consideration as published by the Office of the
Economic Adviser, Department for Promotion of Industry and
Internal Trade, Ministry of Commerce & Industry.

Pm = Percentage of local material components (other than cement,
steel, bitumen and POL) of the work. '

The following percentage will govern the price adjustment for the
entire contract:

1. Labour P 23.28%
2. Cement Pc 00.35%
3. Steel . Ps " 00.00%
4, Bitumen Py Sk 18.24%
5. POL Pr . 11.89%
6. Plant & Machinery Spares Pp -1 14.77%
7. Other Materials Pm | 3147%

Total | 100.00%

The proportion of payments retained (retention money) ‘shall be 6% {CL. 48}
from each bill subject to a maximum of 5% of final contract price.

Amount of Liquidated damages for ~ For Whole of work {CL.49} |

delay in completion of works (1/2000)t of the Initial contract
price, rounded off to the nearest
Thousand, per day. For sectional
Completion (wheriev_er specified In
item 6 of Contract data) (1/2000)™ of
initial contract pr't:'ce for #5 km
Section, rounded &ff to the nearest
thousand per day.;
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27.  Maximum limit of liquidated damages
. For delay in completion work

28.  Amount of Bonus for-early completion

29. Maximum limit of bonus for early
Completion of work

10 percent of the Initial {CL. 49}
Contract Price rounded offto
the nearest thousand

Amount ofbo;nlgs for early
completion of work shall be given
as per CL.50 of Section-3

5 percent of the Contract {CL. 50}
Price '

1

30.  The amount of the advance payment are: {CL.51 &52} .

#Nature of Advances

i Mobilization 10% of the contract
Price

ii Equipment  90% for new and 50% of

31.

depreciated value for old
equipment. Total amount
will be subject to a
maximum of 5% of the
Contrac:t Price

iii Secured Deleted
Advance for -
Non-persish
able material
Brought to site

Amount (Rs.) Conditions to

Be fulfilled

On submission of unconditional

Bank Guarantee. (to be drawn
before the end of 20% of the
contract period). The contractor
may furnish four bank guarantees
of 2.5 % of each valid for the full
period.

After equipment is brought to site
(provided the Engineer s
satisfied That the equipment is
required for perfermance of the
contract) and on submission of
unconditionalBank Guarantee for
amount of advance

(The advance payment will be Iiaid to the Contractor no later than 28 days after

fulfillment of the above conditions).

Repayment of advance ﬁayment for mobilization and equipment-{CL. 51.3}

The advance loan shall Ee.repaid with percentage deduction from the interim

payments certified by sthe Engineer under the Contract. Deduction shall

commence in the next [nterim Payment Certificate following that in which the




32.
33.

34,
35,
© 36
37.

38.

total of all such payments to the Contractor has reached not less than 20 percent
of the Contract Price or 6 (six) months from the date of-payment of first
installment of advance, whichever period concludes earlier, and shall be made at
the rate of 20 percent {collectively for both Mobilization Advance and

Equipment Advance) of the amounts of all Interim Payment Certificate until

such time as the loan has: been repaid, always provided that the loan shall be
completely repaid prior to the expiry of the original time for ct)mpletson pursuant
to Clause 17 and 28.

Deleted

The securities shall be for tij'le following minimum amounts equivalent {CL. 52}

As a percentage of the Contract Price:

Performance Security for 5 percent of contract price plus RS. oo (to be

‘decided afrer evaluation of the hid) as additional security in terms of ITB Clause

L

29.5

The standard form of Performance security acceptable to the Employer shall be
an unconditional Bank Guarantee of the type as presented in Section 8 of the
Bidding Documents.

The Schedule of Operating and maintenance Manuals....N/A. {CL. 58}
The date by which “as~ built” drawings (in scale as directed} in 2 sets {CL. 58}
are required within 28 days of the issue of certificate of completion of the whole
or section of the work, as:the tase may be.

The amount to be w1thheid for failing to supply “as built” drawmgs {CL. 58} by
the Date required is Rs.5.00 Lakhs. :

The following events shalll also be fundamentals breach of contract: {CL.59.2}
“The Contractor has cont'ravened Sub- clause 7.1 and Clause 9 of GCC”

The percentage to apply the value of the work not complete(;:l representing {Cl 60}
the Employer’s additional cost for completing the Works shall be 20 per cent.
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FORM OF BID

Description of the Works:

_____________________________________________________________________________________________________________

BID
To

Address

. We offer to execute the Works described above and remedy any defects therein in
conformity with the conditions of Contract, specification, drawings, Bill of Quantities
- and Addenda for the sum (s) of

. We undertake, if our Bid is accepted, to commence the Works as soon as is
reasonably possible after the receipt of the Engineer’s notice to commence, and to
_complete the whole of the Works in the Contact within the time stated in the

document.

. We agree to abide by this Bid for the period of 120 Days from the date fixed for
receiving the same, and it shall remain binding upon it and may. be accepted at any
time before the expiration of that period.

. Unless and until a formal Agr.eement is prepared and executed this Bid, together
with your written acceptance:thereof, shall constitute a binding contract between

us.

‘5. We understand that you are not bound to accept the lowest or any tender you may
receive.

Dated this ---------==-mmmmmrmm-ee- day Of -------mmmmmmm oo 20

(in block capitals or typed) -




LY

et

Address

Witness

Address

Occupation

LT TR
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10.

BILL OF QUANTITIES

Preaml;ie

The bill of Quantities shall be read in conjunction with the Instructions to Bidder,
Conditions of Contract, Technical Specifications and Drawings.

The quantities given in the Bill of Quantities are estimated and provisional, and
are given to provide a common basis for bidding. The basis of payment will be the
actual quantities of work ordered and carried out, as measured by the Contractor
and verified by the Engineer and valued at the rates and prices tendered in the
priced Bill of Quantities, where applicable, and otherwise at such rates and prices
as the Engineer may fix within the terms of the Contract. '

The rates and prices tendered in the priced Bill of Quantities shall, except in so
far as it is otherwise provided under the Contract, inciude all constructional
nlant, layout, supervision, materials, erection, maintenance, insurance, profit,
taxes and duties, together with all general risks, liabilities and obligations set out
or implied in the Contract.

The rates and prices shall be quoted entirely in Indian Currency.

A rate or prices shall be entered against each item in the Bill Quantities, whether
quantities are stated or not. The cost of Items against which Contractor has failed
to enter a rate or price shall be deemed to be covered by other rates and prices
entered in the Bill of Quantities (in case of Item rate contract).

The whole cost of complying with the provisions of the Contract shall be included
in the items provided in the priced Bill of Quantities, and where no ltems are
provided the cost shall be deemed to he distributed among the rates and prices
entered for the related items of Work. '

General direction and descriptions of work and materials are not necessarily
repeated or summarized in the Bill of Quantities. References to the relevant
sections of the contract documentation shall be made beforé_ entering rates or
prices against each item in the Bill of Quantities.

The method of completed -work of payment shall be in accordance with the
specification for Road and Bridge works. For building works specifications for
building are to be followed.

Errors will be corrected by-the Employer for any arithmetic errors pursuant to
Clause 29 of the Instructions to Bidder.

Rock is defined as all materials which, in the opinion of the Engineer, required
blasting, or the use of metal wedges and sledgehammers, or the use of
compressed air drilling for its removal, and which cannot be extracted by ripping
with a tractor of at least 150 kw with a single rear mounted heavy duty ripper.
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BILL OF QUANTITIES
(A) Percentage Rate Tender (Up to INR 50 Cr. )
Item | Description of Item (with brief | Quantity | Unit RateIn | Amount
No specification and reference to figures
book of specifications)

I/We am/are willing to carry out the work at... ...cccevvoneeee. %0 above /below percent(Should
be written in figures and words) of the-estimated rate mentioned above. Amount of my /our

tender works out as under.

Estimated amount put to tender Estimated amount put to tender
Deduct........% below Add......... % Above

Net Net

In wordé In words

(B)  For Item Rate Tender (For above INR 50 Cr.):

Item | Description of Item Quantity | Unit Rate Amount
No (with brief specification l 7
and reference to book of n n

specifications) figures | Words

(A). Total Tendered Amount 8 )

(B) Rebate on above tendered amounf (ifany) % (in figUre) .cccoviiciene

{inwords)....

(C)Net Tendered Amount (A B} (m flgure]

(in words) ST : .
1 The Contractor shall exhibit a board with detailed specification and details of work as
_directed by the Engineer-In-Charge for which no extra payment shall be made. ‘
2 TFhelabour cess will be deducted as per prevailing rules i.e. 1% of the work done.
_ §GST and Income tax TDS W1H be deducted at a source while making payments ofbllls
4 Inall RC.C. Items in Rate Analy51s Standard Cément Consumptlon has been taken as per
Govt. G.R.: PRC-10/2017 Cement Consumption/16/C Date:11/05/2017 as stated in
S.0.R. therefore in R.C.C. items where there is a change as per actual mix design the cost
‘of difference of cement consumption have been deducted from the rate.of original item
____at the rate of input rate mentioned in all the tender.

)
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BID SECURITY (BANK GUARANTEE)

15y Yoy Y — (name of Bidder) (hereinafter called the
- “The Bidder”) has submitted his bid Dated ----------------o-oooee (Date) for the
. . construction of «---sssemn-n- (Name of Contractor hereinafter called “the Bid")

; KNOW ALL PEOPLE by these prebents that We «s=s=ssrmsnesmmmmmm oo

(name of Bank) of ------=-=r---msummmemonm oo (name of country) having our
registered office at -------------- e e { hereinafter called
¢ “the bank”} are bound UNto -i--------erro-mooceossrnmn oo (name of Employer)

" (hereinafter called “The Employér”) in the sum of----------s-mnsomommrmocomcvinmar oo *

~ for which payment well and truly to be made to the said Employer the Bank itself, his

successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this ------=-rr---moeneaeee day of------- 20

THE CONDITIONS of these obligations are:

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity

specified in the Form of Bid;
Or

(2) If the Bidder has been notified of the acceptance of his bid by the Employer
during the period of Bid Validity:

A Fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Bidders, if required; or

B. Fails or refuse to furnish the Performance Security, in accordance with the
Instructions to Bidders; or

C. does not accept the correction of the Bid Price pursuant to Clause 27
(Correction of Errors)

We undertake tE) pay to the Employer up to the above amount upon
receipt of his first written demand, without the employer having to substantiate
his demand, provided thétgin his démand the Employer w-il] note that. the
amount claimed by him is due to him owing to the occurrence of one or any of

the three conditions, specifying the occurred conditions or conditions.
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This Guarantee will remain in force up to and including the date-------------------
' days after the deadline for submission of Bids as such the deadline is stated in the
Instructions to Bidders or as it may be e;tended by the Employer, notice of which
extension (s) to the Bank is hereby waived. Any demand in respect of this

guarantee should reach the Bank not later than the above date

T ) 1 —— )7 PR

(Signature, name and address)

* The Bidder should insert the amount of the guarantee in words and figures
denominated in Indian Rupees. This figure should be the same as shown in
Clause 16.1{Bid Security) of the Instructions to Bidders.

*#45 days after the end of the validity period of the Bid. Date should be
inserted by the Employer before the Bidding documents are issued.
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PERFORMANCE SECURITY

TO.
—————————————————————————————————————————————————————————————————— (Name of Employer)
——————————————————————————————————————————————————————————————————— (Address of Employer)

" WHEREAS  --rremmsrmmmmeemmmosmmee e [namé énd address of

. contractor) (hereafter called “the Contractor”) has undertaken, m pursuance of
"~ Contracts NO. ——----m--mmmmmmmmenannns - dates =-emm-rmmmmrmmne e to execute ----------m-nn-m-
--------- (name of Contract and brief description of Works} {hereinafter called “The

Contract”)

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum
specified therein as security for compliance with his obligation in accordance with

the Contract.

" AND WHERFEAS we have agreed to give the Contractors such a bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to

you on behalf of the Contractor, up to a total of -----------—ssmsmmmmmmr e
{amount of guarantee)* --------------m-mommmmemeeen (in words), such sum being payable in
- types and proportions of currencies in which the Contract prices is payable, and we
 undertake to pay you, upon your first written demand and without cavil or

argument, any sum or sums within the limits of «---=-s-ccmrmemmcmecm oo
(amount of guarantee) as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting is with the demand. :

We further agree that no change or addition to or other modificatfon of the terms of
- the Contract to of the Works tobe performed thereunder or of any of the Contract
. documents which may be made between your and the Contractor shall in any way
release us from any liability under this guarantee, and we hereby walve notice of any

: such charge, addition or modlflcatlons

- This guarantee shall be valid until ‘60 days from the date of expiring of the
" Defect Liabilities period.

Signature and Seal of the gUArantor ---------s-ssss=ssssemnncun--
Name of Bank -----------=sessmmemme e oo

Address  mmmmemmeemmemememeeee oo =emenee
Date  sewmmmmmmr oo

_ *An amount shall be inserted By the Guarantor, representing the :percentage the
Contract price specified in thé Contract denominated in Indian Rupees.
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ADDITIONAL PERFORMANCE SECURITY
[Clause 34.1. (A)]

TO,
———————————————————— wemmmmmmmere e cmnereenon oo caneo - (Name of Employer)
s e oosmmeooseooon Fsmmmem e e {Address of Employer)
WHEREAS  --ememmmmmmmmmeemmmmmeee ebeemmemmsmenonenien o (Name gnd address of
. contractor) (hereafter called “The Contractor”} has undertaken, ih pursuance of
Contracts No. ~----=====r=--emnmmoomee- dates ------=-mmmmmmmmmomoeeoes to execute --------==nm-moe-

————————— (Name of Contract and brief description of Works) (hereinafter called “The
. Contract”}) .

1

AND WHEREAS it has been stipulated by you'in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum
specified therein as security for compliance with his obligation in accordance with

the Contract.

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
you on behalf of the Contractor, up to a total Of --=mrmmmmmmmm et
(amount of guarantee} ----------===---- et (in words), such sum being payable in
" types and proportions of currencies in which the Contract prices is payable, and we
undertake to pay you, upon your first written demand and without cavil or

argument, any sum or sums within the limits of --r------rooomommmnooommmnommsmn oo
(amount of guarantee) as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting is with the demand ;

* We further agree that no change or addition to or other modification of the terms of

" the Contract to of the Works to be performed thereunder or of any of the Contract’

‘_ documents which may be made between your and the Contractor shall in any way

. release us from any liability under this guarantee, and we hereby waive notice of any
such charge, addition or modifications.

_ This guarantee shall be valid until 28 days from the project comple;cion date.

Signature and Seal of the gUAraNEOr ---------=sssxmdommnonmeanas

Name of Bank ~------==-==-=smmnmomuammmm oo no oo S—

P -
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BANK GUARANTEE FOR ADVANCE PAYMENT

TO,
e mwmmsmemnmne oo e {Name of Employer}
- ——~ -------------------------------- (Address of Employer)
, A —, ——————————————————————————————————— (Name o-f Contractor}
Gentlemen:

In accordance with the provisions of the Conditions of Contract, sub-clause

51 1 (“Advance Payment”} of the above mentioned Contract, ---------=---=----=-m-mommenens
------------------- (name and address of Contractor) (hereinafter called “the

Contractor”) shall deposit with —------mesmmmmmmmmmn e oo (name of
Employer) a bank guarantee his proper and faithful performance under the said
Clause of the Contract in an amount of ---=--==r------o-s-emmunom {amount of Guarantee}* -
------------------------------------ in words). '

We, the ==ammmmmmmmmmnm oo {bank of financial institution), as instructed

by the Contractor, agree unconditionally and irrevocably to guarantee as primary
obligator and not as Surety merely, the payment o -=---------mmrmmmmmsomcemeee e oo
(name of Employer) on his first demand without whatsoever right of obligation on
our part and without his first claim to the Contractor, in the amount not exceeding ---
| mmmmmmsmsesssanoenooo- {amount of guarantee)*  ---------eswmmrmmmom oo (in

We further agree that no change or addition to or other modifications of the terms of
: the Contractor or Works to be performed thereunder or of any of the Contract
t documents which may be made - between O — (name of
) Employer) and the Contractor, shall in any way release us from any liability under
this guarantee, and we hereby waive notice of any such change, addition or
_ modifications.

This guarantee shall remain valid and in full effect from the date of the
advance payment under the Contract Until ---------emmmmmmreeemesamsnnnneeens (name of
employer) receives full repayment of the same amount from the contractor

YOUR'S TRULY

Signature and Seal
Name of Bank/ Financial Institution
Address :

Date

" * An amount shall be inserted by:thiat Bank or Financial Institution representing the
amount of the Advance Payment, and denominated in Indian Rupees.
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Letter of Acceptance

(Letter head paper of the Employer)

P (date)
"~ Fo, :
: (Nameand address of the Contractor)
Dear Sirs,
This is to notify you that your Bid dated for execution of
the (Name of the contract and identification number, as

given in the Instructions to Bidders} for the Contract Price of Rupees
( ) (amount in words and figures) as corrected and modified in
accordance with the Instructions to Bidders* is hereby accepted by our agency.

You are requested to furnish performance security, in the form detailed in

para 34.1 of ITB for an amount equivalent to Rs. within 10 days of the receipt

of this letter of acceptance up to bey.ond 60 days from the date of expiry of defects
Liability period i.e. up to and the Additional Performance Security for an

amount equivalent to Rs. shall be valid beyond 28 (twenty-eight) days of

Project Completion Date i.e. up to and sign the contract, failing which

. action as stated in Para 34.3 of ITB will be taken.

Yours Faithfu-lly

Authorized Signature
Name and title of Signatory
Name of Employer

* Delete “Corrected and” or and modified if only one of these actions aﬁplies. Delete as

corrected and modified in accordance with the Instructions to Bidders, if corrections or

modifications have not been affected.




Issue of Notice to proceed with the work

(Letterheadrofthe Employer)

To,

(Name and address of the C'ontractor)

Dear Sirs,

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and

signing of the Contract for the construction of

at a bid Price ofRs.

You are hereby instructed to proceed with the execution of the said works in

accordance with the contract documents.

A ,' Yours faithfully

(Signature, name and title of signatory authorized
To sign on behalf of Employer)
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AGREEMENT FORM

This agreement, made on ‘the day of between
(name and.address of Employer) (Hereinafter called “the
Employer) and (name and address of

contractor) hereinafter called : “the Contractor” of the ,other part

Whereas the Employer is desirous that the Contractor execute

Name and identification number of contract (hereinafter called “the works”) and the

employer has accepted the Bid by the Contractor for the execution and completion of
such works and the remedying of any defects therein, at a cost of Rs.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

1. In this Agreement, words and expression shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter referred to

and they shall be deemed to form and be read construed as part of this

Agreement.

2. In Consideration of the payment to be made by the Employer to the contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to
‘executive and complete the wérks and remedy any defects therein in conformity

Yin all aspects with the provisiofls of the contracts.

3. The employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the works and the remedying the defects wherein
contract price or such other sum.as may become payable under the provisions of

‘the Contract at the times and in the manner prescribed by the contract.

4, The Following documents shall be deemed to form and be ready and construed as

part of this Agreement viz
P letter ofAcceptance

C ] } Notice to proceed with the works:

iii)  Contractor's Bid
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iv) Conditions of contract: General and Special
V) Contract Data |

vi) Additional conditions

vii ) Drawings

~ijii)  Bill of Quantities and -

ix:) Any other documents listed m the Contract
| data as forming part of the (,zontract.

In witness whereof the parties there to have caused this Agreement to be

1

executed the day and year first before written

The Comimon seal of

Was hereunto affixed in the presence of :

- Signed, sealed and Delivered by the said

In the presence of

! Binding signature of Employer

_ Binding Signature of Contractor

RA



UNDERTAKING

(For Investment)

L the undersigned do  hereby undertake that our  firm M/s

v would invest a minimum cash up

to 25% of the value of the work during impilementation of the contract,

(Signed by an Authorized officer of the firm)

~Name of firm

DATE

29 _




' UNDERTAKING
(For Validity)

I, the undersigned do hereby undertake that our firm M/s ....cooviivimninncnn
cererenenenene Agrree to abide by this bid for a Period e, days
for date fixed for receiving the same and it shall be binding on us and may be accepted at

any time before the expiration of that period. . :

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE

an |-
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