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Tender Notice No: MGVCL/NADIAD STORE/NDR DIVISION /Civil/26-27/01   
 

The Superintending Engineer,MGVCL, Nadiad Circle invites “On line Tender “(e-
tendering) from contractors for Dismantling old protection wall and providing new 
protection wall with chain-link fencing and concentration  coil and Trimix road at 
Nadiad Store under Nadiad Division office from ‘E1’ Class Tender Papers & Specifications 
etc. may be down loaded from Web site https:// mgvcl.nprocure.com(For view, down 
load and on line submission) and GUVNL / MGVCL web sites www.gseb.com & 
www.mgvcl.com (For view & down load only). The “EMD Cover” for the tender to be 
submitted by Registered Post A.D. or Speed Post only addressed to THE Superintending 
Engineer (O&M) –Circle Office, MADHYA GUJARAT VIJ COMPANY LTD.3rd floor,Maha 
Nagarpalika Bhavan, NADIAD, “NO COURIER SERVICE OR HAND DELIVERY” will be 
allowed.  Be in touch with above websites till opening of tender 

       
 
  
Validity of tender:  120 Days from the date of opening of Technical Bid.  
 

Additional tender fee may please be submitted if tender already dispatched 
Tender Fee may be paid along with submission of tender, for the respective Tender. The 
bidder should be submitted all the relevant documents of Tender on-line in (n) Procure 
only and Copy of payment Receipt of Tender fee and EMD submit by Registered Post A.D 
or Speed Post Addressed to The Superintending Engineer (O&M), Madhya Gujarat Vij 
Company Limited, 3rd floor,Maha Nagarpalika Bhavan,Nadiad-387130.“ 

 
All the relevant documents as per requirement of the Tenders to be submitted ON LINE only and 
list of uploaded documents to be submitted along with the Tender Fee, EMD Cover in Sealed 

 

MADHYA GUJARAT VIJ COMPANY LTD. 
 

Circle Office Nadiad, 3rd Floor ,Nagar Palika Bhavan, 
Railway Station Road,NADIAD-387001 

PHONE NO.(0268) 2562204 / 2562208 Web Site: www.mgvcl.com 
FAX NO. (0268)2562299 

CIN NO.U40102GJ2003SGC042907        

SRN
O  

Name of Work 
Estimated 
Cost in Rs. 

Time 
Limi

t 

Tender 
Fee in Rs. 

E.M.D. 
In Rs. 

 

Appropriate 
Class of 

Registration 

01 

Dismantling old 
protection wall 
and providing 

new protection 
wall with 
chain-link 

fencing and 
concentration 
coil and Trimix 
road at Nadiad 

Store under 
Nadiad Division 

office 

3627909.99 
+18%GST  

653023.80 
=         

4280933.79 
(with GST) 

5 Month 

1770 
[1500 + 270 
(18% GST] 

(Non-refundable) 

42,900/- 
 

‘E1’ 
Class & Above 

Particulars Original dates 

Last date of on-line Tender submission. 09.07.2026 up to 17.00 hrs 

Date & time of opening of the Preliminary bid opening (EMD Cover) 10.07.2026 at 11.00 hrs (if possible) 

Date & time of opening of on-line technical bid opening 
(Technical Stage) 

10.07.2026 at 12.00 hrs (if possible) 

Tentative date of on line opening of price –bid 13.07.2026 (if possible) 

http://www.gseb.com/
http://www.mgvcl.com/
http://www.mgvcl.com/
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Cover on or before the due date and time by Registered Post AD/ Speed Post only on or before 
due date.  Otherwise the offer will not be considered and no any further communication in the 
matter will be entertained.  
 
All pages of Tender copy duly signed by bidder are to be uploaded ON LINE in n-Procure.  
 
No tender shall be accepted / opened in any case after due date and time of receipt of tender, 
irrespective of delay due to postal services or any other reasons and the Company shall not 
assume any responsibility for late receipt of tender. 
 
It shall be sole responsibility of the bidder that the uploaded original scanned documents (in PDF 
form) remain legible and should not be password protected. Any deviation found in Data / 
Documents On-line Offer (e-Tendering) documents (Tender Document Fee, EMD, Technical and 
Commercial documents, etc.) of Bidder, offer of the same Bidder will not be considered and no 
any further communication in the matter will be entertained. 
 
1. Mode of payment of Tender Fee :- 
 

All the Bidders will be required to pay Tender Fees plus applicable GST as mentioned in 
the Tender Document either in Cash (up to Rs. 10000/- only) at the Cash Counter, 
MGVCL, Nadiad Circle Office or by RTGS/NEFT/Online. 
 
Tender fee (Non-refundable) plus GST as applicable as notified in the tender notice should 
invariably be paid by way of Cash (up to Rs. 10000/- only) at the Cash Counter, MGVCL, 
Nadiad Circle Office or by RTGS/NEFT/Online; otherwise offer will be ignored out rightly. 
Indian Postal Orders (IPO’s), Bankers Cheque & Cheques & DD (DD for amount less than 
3 Lakhs) are not acceptable. 

 
The Tender Fees is Non-refundable under normal circumstances. However, if purchaser 
company decides to scrap/ cancel the tender, by one or another reason, in Which bidders 
are not responsible for cancellation/ scrap of tender, in such case tender fee without GST 
amount may be refunded to bidder(s), at sole discretion of the purchaser company. 
 

Alternatively, the bidder can pay the tender fee plus GST as applicable in Cash at Cash Counter, 
MGVCL, Nadiad Circle Office(up to 10,000/- only) during working day between 10:30 A.M. to 
04:00 P.M. and on working Saturday between 10:30A.M.to 04:00 P.M. before the due date and 
time for submission of tender, and enclose the self-certified photocopy of Money receipt in “EMD 
Cover Documents”, (Please note “EMD Cover Documents” to be submitted in physical form as per 
clause no.: 4 hereunder). The “EMD Cover Documents” should be sent by R.P.A.D. OR SPEEDPOST 
of P&T department of Government of India only addressed to the 
“The Superintending Engineer (O&M), Madhya Gujarat Vij Company Limited, 3rd floor,Maha 
Nagarpalika Bhavan,Nadiad-387130.” 

 
 
Courier service and hand delivery of “EMD cover documents” are not allowed. Short Offers 
received will not be accepted and the offers will be rejected out rightly. 
 
Company will not be responsible for the transit loss or misplacement of the EMD Cover 
Documents. Please note, that “EMD Cover Documents” (in Physical form) received after the 
due date and time will not be accepted and the offer will be ignored out rightly. NO LATE 
TENDER / DELYAED TENDER SHALL BE CONSIDERED. 
 
Tender fee Demand Draft / Payment Receipt/ Original Money receipt must be kept in the 
cover of EMD; Otherwise supplier’s offer is liable to be rejected and online technical bid 
will not be opened. 
 
Every bidder shall inform their GSTIN No. at the time of payment of applicable fees. 
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(2)Mode of payment of Earnest Money Deposit:- 

 
(i) Earnest Money Deposit is to be paid by RTGS/NEFT/Online (GUVNL/Tech-3/1157 

Dated: 01.07.2023). If the EMD amount is more than Rs. 3 Lakhs, it should be paid 
either by RTGS/NEFT/Online or Demand Draft or Banker’s Cheque or Pay Order or 
Bank Guarantee in favour of MGVCL payable at Nadiad on any Scheduled/National 
Bank decided by the GoG time to time. EMD can also be furnished by way of a bank 
guarantee from any nationalized bank as per GR. NO FD/MSM/e-
file/4/2024/2859/D.M.O Date-01.05.2025 (To be changed every year as per 
GOG). 

(ii) No interest will be allowed on any of the above Deposit;  
 

(iii) Earnest Money will be liable to be forfeited, if (1) If Tender is withdrawing during 
validity of the offer and (2) The Tenderer fails to deposit the Security Deposit. 

 
(iv) Bankers Cheque, Demand Draft or Banker’s Cheque or Pay Order or Bank 

Guarantee are not acceptable for this tender as EMD amount is less than 3 Lakhs. 
 

This earnest money will be forfeited by the Company in case of successful bidder who, after 
his tender has been accepted, refuses to pay the security deposit, sign & complete the 
contract document before the validity of the offer. The earnest money will be refunded to 
all unsuccessful bidders after the award of contract or expiry of the validity of the offer 
whichever is later. Tenders without payment of earnest money deposit are liable to be 
rejected. 
 
Exemption is given to Small Cottage & Tiny works Units contractors in payment of EMD & 
relaxation in payment of Security Deposit & Performance Guarantee the following guidelines 
are reiterated. 

 
1. No exemption from payment of Tender Fees shall be given to any bidders irrespective of 

whether they are SSI, Cottage & Tiny works units. 
2. No  EMD exemption as well as SD/PBG relaxation shall be given to outside Gujarat based 

Contractor / Bidder irrespective of Bidder is SSI  or not. 

(3) The exemption in payment of EMD shall be given only to Gujarat based  small 
cottage & Tiny works units registered under Small Scale Industries of Govt. of 
Gujarat (DIC) and also holding subsequent registration with CSPO/ NSIC/DGS&D 
registration certificate for the tender works/services. No. EMD exemption shall be 
given to the bidders having SSI/NSIC certificate of outside Gujarat state. 

(4) The above certificate should be authenticated notarized certificates. 
(5) It may be ensured that the name of works mentioned in above certificate should be 

same as tender works/service. If the certificate is for the works/service other than 
the tender’s works/services, these certificates will not be acceptable & above 
relaxation shall not be given to such SSI works unit. 

(6) Wherever in the tender, the rate for Security Deposit & Performance Guarantee is 
stipulated at 10 %, the same shall be relaxed to 6 % for Small Cottage & Tiny Works 
registered with Govt. of Gujarat (DIC) and also holding subsequent registration 
with CSPO/ NSIC/DGS&D registration certificate for the work/services & complying 
the conditions as above. 

(7) Wherever in the tender, the rate for Security Deposit & Performance Guarantee is 
stipulated at 5 % the same shall be relaxed to 3 % for Small Cottage & Tiny Works 
registered with Govt. of Gujarat (DIC) & also holding subsequent registration with 
CSPO/ NSIC/DGS&D registration certificate for the work/services  & complying the 
conditions as above. 

(8) No price preference shall be given to any Bidders. 
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Payment of EMD by RTGS/ NEFT/ on line shall be encouraged. 
 

-: Performa of R.T.G.S. Details:- 
 

 MGVCL Beneficiary Bank details is as under: 

Sr.No. Particulars Requisite Details 

1 Name of Bank BANK OF BARODA  

2 Name of Branch Nadiad Main, Gujarat 

3 MICR Code 387012002 

4 IFSC Code BARB0NADIAD 

5 Name of Account MADHYA GUJARAT VIJ COMPANY LTD O&M CIRCLE NADIAD 

6 Account No. 02900200000878 
 

 
Bids shall be submitted as under: 
 
Envelope-I   “EMD Cover”:-This envelop shall contain copy of payment Receipts of Tender 
Fee & EMD/ Valid Exemption Certificates for EMD 
    
Envelope-II “Technical Bid”:- This envelop shall contain list of documents uploaded ON 
LINE in N Procure. 
      
The following documents as stated hereunder are required to be submitted in physical form 
under Seal cover of “EMD cover Documents”. 
 
[a]  Tender fee amount by way of cash/ online/ RTGS/ NEFT, photo copy of money 

receipt of tender fee (self-certified). This is mandatory. 
[b]  Copy of GST Registration No. This is mandatory. 
[c]  Earnest Money Deposit (E.M.D) amount by way of RTGS/NEFT/Online, copy of money 

receipt is to be submit. This is mandatory. 
[d] Complete Bank Details with documentary evidence is to be submitted in EMD Cover. 
 

Any Technical questions, information and clarifications that may be required pertaining 
to this inquiry should be referred to the The Superintending Engineer (O&M), Madhya 

Gujarat Vij Company Limited, 3rd floor,Maha Nagarpalika Bhavan,Nadiad-387130.“ 

 
Relaxation to Pay EMD: Bidder who has valid N.S.I.C. and M.S.M.E. certificate pertain to 
Gujarat State will be given relaxation to pay EMD. Bidder submits valid N.S.I.C. and M.S.M.E. 
both certificate of Gujarat State along with Tender Fee in EMD cover. 

 
Refund of EMD: 
EMD shall be returned to unsuccessful bidders within 15 days of placement of order and to 
successful bidder it should be refunded after submission of SD. 

EMD of the tenderers will be returned to RTGS/NEFT for credit to his Bank Account. The 
bidder shall have to give details of his bank account with a cheque duly cancelled. No claim 
for refund of EMD against Original Money Receipt shall be entertained by MGVCL. The details 
of refund of EMD by RTGS with transaction no. will be informed to respective bidders by 
letter/email etc. from MGVCL.  
Bidders are requested to attach duly cancelled Cheque in the EMD cover and requisite 
details in this regards are to be furnished carefully in online annexure of EMD. 
 

 
(3)   Submission of Technical Bid:- 
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The technical bid in sealed cover has to reach this office invariably on or before due date by 
RPAD / Speed post only. No Tender shall be accepted / opened in case of receipt of tender after 
due date and time as mentioned in the tender document; irrespective of delay due to Postal 
Services or any other reason and MGVCL shall not assume any responsibility for late receipt of 
Tender. The tender is to be invited through E-Tender (n-code) hence same needs to be 
submitted in online only (n-code). 

 
 
Note: Price Bid should be submitted On-line only and not in physical form. 
 
MGVCL reserves the right to reject any or all tenders without assigning any reasons 
thereof. 
 
                                                                                                                                                                                         

         For and on behalf of MGVCL, 
 
 
 

 
 

                          Superintending Engineer (O&M) 
 MGVCL: Nadiad Circle 

 
 

Seal & Signature of Tenderer  
Date:     
  

NOTE: 
 

In case bidder needs any clarification or if training required for participating in online tender, they can contact 
the following office: 
(n) Procure Cell 
(n) Code solutions-A division of GNFC Ltd.,403, GNFC Info tower, S.G. Road, Bodakdev 

Ahmedabad – 380054 (Gujarat) 
Toll Free: 1-800-233-1010 (Ext. 501, 512, 516, 517, 525), Phone No. 079-26857315 / 316 / 317 

Fax: 079-26857321 / 40007533, Email: nprocure@gnvfc.net 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:nprocure@gnvfc.net
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GENERAL INSTRUCTIONS TO THE TENDEDERS 

 
1.0 Sealed percentage rate tenders are hereby invited for work Dismantling old protection 

wall and providing new protection wall with chain-link fencing and concentration  
coil and Trimix road at Nadiad Store under Nadiad Division office 

2.0 The scope of work is explained in Tender Specification. The work shall be carried out 
according to the enclosed General Conditions, Technical Specifications & such of the working 
drawings approved by the Company, & drawings issued by the Company, as per the existing 
site conditions & requirements, the alterations shall be acceptable without any extra claims. 
 

3.0 Tenders must be submitted in the enclosed schedule of work & quantities. Those received in 
any other form will not be accepted. They should be accompanied by a covering letter in 
which the bidder should give all information as called for in the specifications & any other 
point which he would like to be considered along with the tender. 
 

4.0 Earnest Money Deposit of Rs. 10000/- is to be paid by RTGS/NEFT/Online (GUVNL/Tech-
3/1157 Dated: 01.07.2023).  
 
If the EMD amount is more than Rs. 3 Lakhs, it should be paid either by RTGS/NEFT/Online or 
Demand Draft or Banker’s Cheque or Pay Order or Bank Guarantee in favour of MGVCL payable 
at Nadiad on any Scheduled/National Bank decided by the GoG time to time. EMD can also be 
furnished by way of a bank guarantee from bank as per Govt. GR. NO FD/MSM/e-
file/4/2024/2859/D.M.O Date-01.05.2025 (To be changed every year as per GOG).  
 
The EMD amount is more than 3 Lakhs, it is payable either 100% of EMD amount by Demand 
Draft in favour of MGVCL on any Scheduled / Nationalized Banks in Vadodara, or by payment 
of 50% amount of EMD by D.D. in favour of MGVCL, Vadodara and balance 50% by Bank 
Guarantee from any nationalized Bank in standard format. Validity of B.G. shall be 6 months 
from the scheduled date of opening of tender.  
 
Where ever Bank Guarantee(s) is/are to be submitted towards EMD/SD/ Performance 
Guarantee against warrantee etc., MGVCL would accept Bank Guarantee issued by following 
banks: 
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B.G of Bank other than above banks will not be accepted. 
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This earnest money will be forfeited by the Company in case of successful bidder who, after 
his tender has been accepted, refuses to pay the security deposit, sign & complete the 
contract document before the validity of the offer. The earnest money will be refunded to all 
unsuccessful bidders after the award of contract or expiry of the validity of the offer 
whichever is later. Tenders without payment of earnest money deposit are liable to be 
rejected 
Exemption is given to Small Cottage & Tiny works Units contractors in payment of EMD & 
relaxation in payment of Security Deposit & Performance Guarantee the following guidelines 
are reiterated. 

1. No exemption from payment of Tender Fees shall be given to any bidders irrespective 
of whether they are SSI, Cottage & Tiny works units. 

2. No  EMD exemption as well as SD/PBG relaxation shall be given to outside Gujarat 
based Contractor / Bidder irrespective of Bidder is SSI  or not. 

3. The exemption in payment of EMD shall be given only to Gujarat based  small cottage 
& Tiny works units registered under Small Scale Industries of Govt. of Gujarat (DIC) and 
also holding subsequent registration with CSPO/ NSIC/DGS&D registration certificate 
for the tender works/services. No. EMD exemption shall be given to the bidders having 
SSI/NSIC certificate of outside Gujarat state. 

4.  The above certificate should be authenticated notarized certificates. 
5. It may be ensured that the name of works mentioned in above certificate should be 

same as tender works/service. If the certificate is for the works/service other than the 
tender’s works/services, these certificates will not be acceptable & above relaxation 
shall not be given to such SSI works unit. 

6. Wherever in the tender, the rate for Security Deposit & Performance Guarantee is 
stipulated at 10 %, the same shall be relaxed to 6 % for Small Cottage & Tiny Works 
registered with Govt. of Gujarat (DIC) and also holding subsequent registration with 
CSPO/ NSIC/DGS&D registration certificate for the work/services & complying the 
conditions as above. 

7. Wherever in the tender, the rate for Security Deposit & Performance Guarantee is 
stipulated at 5 % the same shall be relaxed to 3 % for Small Cottage & Tiny Works 
registered with Govt. of Gujarat (DIC) & also holding subsequent registration with 
CSPO/ NSIC/DGS&D registration certificate for the work/services  & complying the 
conditions as above. 

8. No price preference shall be given to any Bidders. 
 
 

5.0 The Supdt. Engineer Nadiad Circle Office, under Nadiad Circle invites “On line 
Tender “(e-tendering) from contractors for Dismantling old protection wall and 
providing new protection wall with chain-link fencing and concentration  coil and 
Trimix road at Nadiad Store under Nadiad Division office.(Including Gst)"from ‘E1’ 

Class Tender Papers & Specifications etc. may be down loaded from Web site https:// 
mgvcl.nprocure.com(For view, down load and on line submission) and GUVNL / 
MGVCL web sites www.gseb.com & www.mgvcl.com (For view & down load only). 
The “EMD Cover” for the tender to be submitted by Registered Post A.D. or Speed 
Post only addressed to THE Superintending Engineer (O&M) –Circle Office, 
MADHYA GUJARAT VIJ COMPANY LTD.3rd floor,Maha Nagarpalika Bhavan, 
NADIAD, “NO COURIER SERVICE OR HAND DELIVERY” will be allowed.  Be in touch 
with above websites till opening of tender 
 

6.0 The bidders shall note that no deviations from the technical specifications or commercial 
conditions with this bid are acceptable & it will be presumed that the bidder agrees entirely 
with the specifications &general terms &conditions of the contract. 
 

7.0 Tenders received after time & date specified in the tender notice will not be accepted, in 

http://www.gseb.com/
http://www.mgvcl.com/
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any case. 
 

8.0 The work shall be completed within the period stipulated in the contract. However it may be 
noted that drawings shall be released progressively & site clearance arranged accordingly to 
the progress of work at site. Therefore the contractor has to organize & coordinate the 
works to suit these. In the event of any delay due to the above or due to any other reason 
not attributable to the contractor, reasonable extension in the completing the work may be 
given at the discretion & as decided by the Company but no compensation or idle charges 
will be paid to the contractor on this account under any circumstances.  
 

9.0 The Company reserves the right to accept any tender irrespective of whether it is lowest 
or not or to reject all the tenders without assigning any reasons thereof. Tenders 
departing from the technical Specification or the method of bidding in a   radical manner 
may also be rejected. 
 

10.0 The tenderers shall be presumed to have carefully examined the drawings, conditions & 
specifications of the work & to have acquainted themselves with all the details of the site 
conditions, scope of work, locations, materials, geological & weather 
conditions/characteristics, labour conditions & in general necessary information & data 
etc. pertaining to & need of the work. (Proforma given in Appendix-V shall be filled and 
submitted with tender). 
 

11.0 On acceptance of the tender the name(s) of the accredited representative(s) of the 
tenderer who would be responsible for taking instructions from the Engineers of the 
Company shall be communicated to The Superintending Engineer (O&M), Madhya Gujarat 
Vij Company Limited, 3rd floor,Maha Nagarpalika Bhavan,Nadiad-387130.“ 
 

12.0 The prices should be inclusive of all applicable taxes excluding prevailing GST payable 
extra. All royalties, sales tax, toll tax, local tax, development charges & any other taxes 
Works Contract taxes etc. in respect of this contract shall be payable by the contractor & 
Madhya Gujarat Vij Company Ltd. will not entertain any claims whatsoever in this aspect. 
Any statutory variation in future towards the above mentioned taxes that shall also be 
payable by the contractor & Madhya Gujarat Vij Company Ltd. shall not entertain any claim 
of whatsoever nature, during or after the completion of this tendered work. Proof of such 
payments made by the Contractor to the appropriate departments shall be produced to 
Madhya Gujarat Vij Company Ltd. failing which appropriate amount shall be withheld on 
getting information / instruction the concerned departments. 
 
12.0A - Goods & Services Tax (GST): 
MGVCL GST Registration No. is 24AADCM7439H1ZE 
The firm prices are exclusive of Goods & Service Tax as applicable. The amount and rate (%) 
of GST as applicable should clearly be indicated separately. (GST means all applicable 
Tax/Cess under GST Laws. GST Laws means IGST Act, GST (Compensation to the State for 
Loss of Revenue) Act, CGST Act, UTGST Act and SGSCT Act, 2017 and all related ancillary 
legislations). 
Contractor should charge GST in Invoice at the rate as agreed to / mentioned in acceptance 
of tender only and any deviation in the same shall not be accepted. Further, any additional 
liability of GST (later on due to wrong mentioning of GST rate, mis-interpretation of 
HSN/SAC Code, etc.) over and above as charged in the invoice shall be borne by the 
Contractor. However, any refund received by the contractor on account of GST charged 
from the Company; such refund shall have to be passed on to the Company, along with 
interest if any. Such refund along with interest needs to be passed on suo-moto by the 
contractor. 
Further, the Company has a right to recover the amount Of GST along with penal interest at 
the rate of 15% per annum or interest/fees and penalty charged under GST Law, whichever 
is higher if GST charged is not paid / short paid to the government or failed to upload the 
details or uploads inaccurate particulars on GSTIN portal by the Contractor within the 
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stipulated time limit. 
 
12.0B - STATUTORY VARIATION: 
Any statutory increase or decrease in GST as applicable or in the event of introduction of 
new tax/cess or cessation of existing tax/cess subsequent to the offer if it takes place 
within the original contractual completion date will be to COMPANY’s account subject to 
the claim being supported by documentary evidence. However, if any decrease takes place 
after the contractual delivery date, the advantage will have to be passed on to COMPANY. 
 

13.0 The bidders must enclose last three year’s Annual Accounts i.e. profit & loss account and 
balance sheet along with the tender submitted by them. 
 

14.0 This specification is intended as a general description of quality envisaged for materials & 
workmanship & of the finished work. It is not intended to cover minute details. The work 
shall be executed in accordance with the best modern practice & to the complete 
satisfaction of the Company. Special techniques approved by the Company shall be used if 
& where found necessary. This specification shall have precedence if any thing contrary to 
this is stated elsewhere in the contract documents, the Company’s decision shall be final & 
binding to the contractor on any issue arising out of such discrepancies. 
 

15.0 No deviations from the Terms & Conditions of the Contract & / or Technical   Specification 
stipulated in this Contract shall be permitted & the tenders received with deviations shall 
summarily be rejected. 
 

16.0 The successful contractor will have to sign an agreement as per the Madhya Gujarat Vij 
Company’s rules on stamped paper & the necessary stamp duty charges shall be borne by 
the contractor. 
 

17.0 The bidder shall carefully study the work to be carried.  The Company will not pay any 
extra or rate for any reason in case the contractor claims, after acceptance of contract, to 
have misjudged the site condition. 
 

18.0 The percentage quoted shall include cost towards of all materials, & machinery including 
equipments, fixtures, labour, constructional equipments, fuel, scaffolding, staging, ramps, 
walkways, approach and haul road, temporary works, etc. bearing permanent or temporary 
nature necessary for the completion of the work in all respects, except for those items 
specifically mentioned to be furnished by the Company. The contractor must also arrange 
for the transport of materials & include all such costs in the rates quoted by him for 
finished work. 
 

19.0 During the execution of the work if it is found that the work is not progressing as per the 
Scheduled Progress Program, approved by the Company  & planned by the Contractor, due 
to the reasons attributable to the Contractor suitable action shall be taken as per Clause 
No.3 & 4 appearing in the Company’s prescribed Booklet for ``Tender & Contractor for 
Works’’ 
 

20.0 The contract or any part thereof shall not be subject to change without the written 
permission of the The Superintending Engineer (O&M), Madhya Gujarat Vij Company 
Limited, 3rd floor,Maha Nagarpalika Bhavan,Nadiad-387130.“ 
or his authorized representatives 
 

21.0 Tender shall remain open for acceptance for a period of 180 days from the date of Technical 
bid opening & during this period no bidder shall be allowed to withdraw his tender. Any such 
withdrawals, during the said period will entail forfeiture of the earnest money deposited 
with the tender. 
 

22.0 Further information required, if any, can be had from the office of the The Superintending 
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Engineer (O&M), Madhya Gujarat Vij Company Limited, 3rd floor,Maha Nagarpalika 
Bhavan,Nadiad-387130.“ 
 But it must be clearly understood that the tenders must be received complete in every 
respects by the due date & time. 
 

23.0 The notice inviting tender, general instructions to the contractors & all documents of this 
tender shall form part of the contract. 
 

24.0 The contractor will have to make his or her own arrangement of electric power required for 
construction activity and fabrication activity. However, if Company supply electric power 
then in that case it shall be given at one point on chargeable basis as per Company’s rules. 
Further distribution will have to be carried out by the contractor as per requirements at 
their own cost. The necessary consumption charges will be recovered as per the tariff rate 
of Madhya Gujarat Vij Company Ltd. from time to time as per Company’s rules.. 
 

25.0 The contractor will have to make his or her own arrangement of water required for 
construction activity. However, if Company supply water then in that case it shall be given 
at one point on chargeable basis as per Company’s rules. The recovery towards 
consumption of water, if Madhya Gujarat Vij Company Ltd supplies construction water, 
shall be affected at the rates prevailing, during that period of consumption, in the Madhya 
Gujarat Vij Company Ltd.. 
 

26.0 Work under this contract shall be completed in all respects within time limit specified in 
advertisement from the date of Letter Of Intent [LOI]. However, interim mile stones to be 
jointly fixed after issue of LOI. 

27.0 No escalation towards labour and material / fuel shall be paid in this execution of contract. 
Price quoted shall be firm. Contractor shall pay minimum wages to his labourers as per the 
Minimum Wages Act, 1948 & rules there under as applicable from time to time in pursuant 
to the State Government notification. The concerned contractor shall submit the details of 
the payment with due certificate of LWO/IRO of the Company.  

 
28.0 Each tenderer shall also submit a Declaration to the effect that tenderer is an 

engineering construction firm or an association of firm which has successfully carried out 
large works of this nature & has adequate organization & experienced personnel to 
handle this type & magnitude of work. Information should be also given regarding the 
constitution of the firm; it’s authorized, subscribed & paid up capital, the date & place 
of registration, the place of business, the names of the directors & other relevant 
information. 
 

29.0 In the case of non-Indian firms the declaration should also include an undertaking to the 
firm registered, within three months of the date of notice of the acceptance of the 
tender. 
 

30.0 Failure to so, as required in above clauses, in registering the firm after due notice, the 
tender acceptance is liable to result in the annulment of the tender with forfeiture of 
the earnest money deposit & other penalties that may be leviable under the conditions 
specified in tender & contract documents. 

31.0 Each tender shall contain the name, residence & place of business of person or persons 
making the tender & shall be signed by the tenderer with his usual signature with seal of 
the company. 
 

32.0 Tender by partnerships shall furnish the full names of all partners. It shall be signed with 
the partnership name by one of the members of the partnership or by an authorized 
representative followed by the name &designation of the person signing. 
 

33.0 An attested copy of the constitution of the firm with the name of partners shall be 
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furnished. Whenever, whether in submission of the tender or later in other matters, the 
signatures are made by one person on behalf of Directors or a firm or a corporation, an 
attested copy of the resolution of the partners or of law shall be supplied by the 
tenderer authorizing Witnesses & sureties shall be persons of status & probity, &their 
names, occupation & address shall be stated below their signatures. All signatures shall 
be dated.  
 

34.0 Tenders by corporation shall be signed with the legal name of the corporation followed 
by the name of the state of incorporation & by the signature & designation of the 
president, secretary or other person authorized to bind it in the matter with rubber seal 
of the company. 
 

35.0 Company reserves the right to delete any item of Schedule-B for which contractor shall 
not have any right to claim on this account. 
 

36.0 The quantities in the attached Schedule-B are estimated quantities & may vary on 
execution up to any extent for individual items but over all shall remain within +/- 25% 
(Plus or Minus 25%) of the total contract value. The rates shall be firm for any such 
variations.  
 

37.0 Each tender should be accompanied by a Solvency Certificate from a Nationalized / 
Scheduled Bank regarding the tenderers’ financial stability to the extent of 20% of the 
cost of the work tendered. 
 

38.0 The Bidders shall study the Conditions of site & shall resort to dewatering, where 
necessary, by appropriate methods & maintain reasonably dry areas to work at. 
 

39.0 The Contractor shall prepare all required roads to execute various items of this Contract 
& arrange all transport of materials  & all such costs shall be taken care of while quoting 
the rates. No extra payments shall be admissible towards such costs. On completion, this 
shall be cleared if asked by MGVCL at no extra cost.  
 

40.0 No idle charges shall be entertained by Madhya Gujarat Vij Company Ltd for any site 
conditions or any circumstances. 
 

41.0 The Contractor shall take all requisite & necessary care to observe that no damage is 
occurred to the Existing structures, if any. For any damage to the Existing Structures of 
Madhya Gujarat Vij Company Ltd, the Contractor shall be held responsible 

42.0    The Bidders shall note: 
I. Percentage rates quoted shall cater for the cost of all materials & labour  Including 
all leads & lifts, tools, plants, consumables such as but not limited  to fuels, lubricants, 
etc. cost due to mobilizing / demobilizing, temporary /  Permanent constructions 
II.Percentage rates quoted shall include for the details of constructions, which are 
obviously & fairly intended & which may not have been specifically  Referred to in these 
documents but are essential for the satisfactory Completion of the work. 
III. Percentage rates shall be firm for variations up to any extent for individual items 

but overall shall remain within +/- 25%[PLUS OR MINUS 25%] of the total contract value. 

 IV. No price escalation on any account, will be payable. 
 

43.0 Tenders, which do not fulfill all the above conditions & those specified in the documents 
attached with this contract document or incomplete in any respect, are liable to 
rejection. 
 

44.0 The contractor shall have a separate Provident Fund Code of RPFC in the name of 
company. The contractor, who does not posses such separate P.F. code, shall not be 
considered for acceptance of tender. The contractor has to submit such certificate 
showing P.F. Code along with tender. 
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45.0 Effect and validity of Bid:  The submission of any bid connected with these document 

and specification shall constitute on agreement that bidder shall have no cause of action 
or claim against the MGVCL for rejection of his bid. The owner shall always be at liberty 
to reject or accept split any bid or bids at his sole discretion and any action will not be 
called into question and the bidder shall have no claim in that regards against the 
owner. 
 

46.0 Site visit:  The bidder is advised to visit the site and examine the site condition. 
Where in the work is proposed to be carried out and to get himself fully acquainted at 
his own responsibility for all information that may be necessary for quoting the tender 
bid (Proforma given in appendix-V shall be filled and submit along with tender) and 
entering in to contract.  All cash and liabilities arising out of the site visit shall be at 
bidder account. 
 

47.0 
 
 
 
 

Recoveries:   
 

(I) In case of any damage to equipment/machinery or structure/building of MGVCL or 
any public property due to negligence’s of contractor or any other reasons attributed 
to contractor the decision of E.I.C. regarding the amount of recovery shall be final 
and binding. 

(II) If the contractor fails to execute the work as per direction of E.I.C. within the time 
frame given MGVCL shall get the work done through any other contractor and the 
cost of execution of such work along with 15% overhead charges shall be deducted 
from contractor monthly bill over and above recovery as per rules. 

 
48.0 Any information, dossier or revised offer once submitted during or after the date of 

submission of tender shall not be accepted. 
 

49.0 The tender must reach to the office of The Superintending Engineer (O&M), Madhya 
Gujarat Vij Company Limited, 3rd floor,Maha Nagarpalika Bhavan,Nadiad-387130.“ 
387001 on or before due date and time of submission mentioned in  tender notice. Any 
tender received after the due date and time of submission shall not be considered. 

50.0 Once the offer submitted will not be returned back for any reason thereof in any case. 
 

51.0 Every Bidder should, at the time of submission of bid, give a declaration as under: 
 
“ If in any bidder Company/ Firm, the interest (i.e. Shareholding in Company &share 
partnership firm) of any employee of tendering company of his/ her relative as defined 
in section 2(77) of the company’s Act 2013 is 10% or more, the tendering Company will 
not deal with such Company/ Firm at all. 
Tenderer therefore, must specifically disclose this fact in his technical bid. Non-
disclosure of such facts would immediately disqualify the tenderer for further dealing 
with tendering company.” 

  
For and on behalf of MGVCL, 

 
 

 
 

                     Superintending Engineer (O&M) 
MGVCL: Nadiad Circle 
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Eligibility Criteria for pre- qualification 
 

Name of Work: - Dismantling old protection wall and providing new protection 
wall with chain-link fencing and concentration  coil and 
Trimix road at Nadiad Store under Nadiad Division 
office.(Including Gst) 

 

 
Bidder should be register in proper Class contractor as per tender notice having experience of 
executing similar work. He should have sufficient financial strength required to complete the 
project.  
 
The following documents/details are mandatory to submit along with Technical Bid: 
 
01. Contractor should produce evidence of having Experience of executing similar nature of 

jobs of not less than 60% of the tender amount (Excluding GST) and or quantity in a 

single contract along with the documentary evidence preferably photo copy of orders 

secured from MGVCL / GUVNL & Its subsidiary companies /Central government / State 

Government / Railway and/ or satisfactory completion certificate from respective 

department/ Organization.  

02. Latest bank solvency certificate from bank for a sum of Minimum 20% of estimated cost ( 

including GST). Solvency Certificate should be single & not older more than 01 year from 

bank including in the list of notified in the Gov. of Gujarat GR. NO FD/MSM/e-

file/4/2024/2859/D.M.O Date-01.05.2025 (To be changed every year as per GOG).  

03. Separate provident fund code number towards registration of your firm with Regional 

P.F. commissioner. 

04. Contractor should submit evidence as a registered contractor in appropriate class i.e. E-1 

Class With Govt./Semi. Govt. and registration should be valid on date of opening of Price 

Bid.  

05. The details of tools and tackles, owned and available for use in this work. 

06. Contractor should have to submit Financial Turnover Certificate by C.A.(UDIN CERTIFIED) 

of last three years in which Average Annual financial turnover should be at least 30% of 

the estimated cost with audited copy of the Balance sheet with profit and loss account of 

last three Years .  

07. Attested copy of Power of Attorney, if any, for signing the bid documents. 

08. Party must have valid  GST  AND PAN Registration Certificate and should submit certified 

copies of the same. 

09 Contractor should submit Affidavit/Undertaking/Self declaration that Contractor is Not 

Blacklisted/Debarred/Banned/Not to dealt by any government, semi government, 

corporation, Nagarpalika, etc. as on the date of opening of Technical Bid. (Annexure-1 

Stop Deal/Blacklisting for sample format) 

10 Annexure-3 (Declaration regarding CONFLICT OF INTEREST & Relationship with Employee) 

filled & signed. 

11. Bidder should submit copy of labour insurance policy in the name of bidder. 

12. All pages of Tender copy duly signed with stamp by bidder are to be uploaded ON LINE in 

n-Procure.  
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“PRICE BID”. 

 

Note: Price Bid should be submitted On-Line only and not in physical 
form. 
 
             The technical bid shall be opened on date and time as specified in Tender Notice if 
possible.  
 
After scrutiny of the technical bid if party fails to fulfill the above requirement for pre-
qualification, the price bids of such parties will not be opened. The price bid of qualifying 
parties thereafter shall be opened on the date and time indicated in Tender Notice, if possible. 
 
 The Technical bid should invariably be accompanied with Tender fee and Earnest Money 
Deposit paid by Cash (up to Rs. 10000/- only) at the Cash Counter, MGVCL, NADIAD CIRCLE Office 
or by RTGS/NEFT/Online. The Earnest Money Deposit in any other form shall not be accepted 
and no interest shall be payable on the Earnest Money Deposit. 
 
             The bid envelopes should be clearly super-scribed with Reference Number of Tender, 
Due date of receipt and Title of Work. The offer should be valid for acceptance for a minimum 
period of 6 months from the date of opening of technical bid. 

 
 
 
 

 For and on behalf of MGVCL, 
 
 

 
 

                     Superintending Engineer (O&M) 
MGVCL: Nadiad Circle 
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SCOPE OF WORK: 
 
The scope of work shall be as follows: 
 

(1) The work includes Dismantling old protection wall and providing new 

protection wall with chain-link fencing and concentration  coil and Trimix 

road at Nadiad Store under Nadiad Division office.(Including Gst) "from ‘E1’ 

Class The scope of work  shall be as per drawing attached herewith and as per items 

described in Schedule-B, Conditions of contract, technical specifications and 

construction drawings released from time to time as per requirement and as per 

engineer in charge’s directions. The work covered by the specifications shall include 

furnishing all materials including steel, cement, labour, supervision, plants and 

equipments and tools, tackles etc., as may be required for the execution and 

satisfactory completion of the work. 

(2) You shall be required to perform the work accordance with the final construction and 

/or additional and general drawings, specification etc., and in a manner acceptable 

to EIC who shall have power to reject any work or materials which in his judgment is 

not in fully conformity therewith. You should not make any alteration in the drawings 

without, prior written approval of EIC. In case of any conflict regarding interpretation 

of meaning of the drawings or specifications, the EIC shall interpret such meaning 

which will be final and binding to you. In no case, work shall be proceeded with any 

uncertainty. All doubts must be clarified with the EIC at once.  

(3) You shall rectify a make good all defective work during the defect liability period as 

mention in the tender from the date of successful completion of the work. 

(4) All other works not specifically mentioned above/in Schedule-B but indicated in the 

drawings, which are necessary for the satisfactory completion of the works as a 

whole. 

(5) For technical specification booklet for MGVCL as well as PWD tenders specification for 

respective items shall be applicable and binding and same is available in the office 

for reference. Tenderer is requested to refer the same before filling the tender offer. 

(6) The bidder is advised to visit the site and examine the site condition. 

 

 

For and on behalf of MGVCL, 
 
 
 

 
 

                     Superintending Engineer (O&M) 
MGVCL: Nadiad Circle 
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                                   TENDER AND CONTRACT FOR WORKS 

 
GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTOR 

 
Notwithstanding anything contained to the contrary in the specification or tenders in subsequent 
exchange of correspondence, the conditions of contract shall be binding on the contractor and 
any change or variations expressed or implied, however made in the said conditions shall not be 
valid or operative unless expressly sanctioned by the Company. The contractor shall be deemed 
to have fully informed himself and to have special knowledge of the provisions of the conditions 
of contract herein contained. 
 
01. All works proposed to be executed by the contract shall be noticed in one of the 

English and one of the vernacular local daily newspapers, stating the work to be 
carried of as well as the date of submitting and opening tenders and time allotted in 
carrying out the work. also the amount of earnest money to be deposited with the 
tender and the security deposit to be deposited by the successful tenderer and the 
percentage, if any, to be deducted from bills. 
 

02. Copies of specifications, design, drawings, estimated rates, scheduled rates and any 
other documents required in connection with the work which will be signed by the 
Engineer-in-Charge for the purpose of identifications shall be open for inspections by 
the contractors at the office of the Supdt. Engineer during office hours. 
 

03. Whether the works are proposed to be executed according to the specifications 
recommended by the contractor and approved by a competent authority on behalf of 
the Madhya Gujarat Vij Company Ltd., such specifications with designs and drawings 
shall form part of the accepted tender. 
 

04. The tenderers and receipts for payments made on account of any work, when 
executed by a firm should be signed by all the partners except where the contractors 
are described in their tender as a firm, in which case the receipt shall be signed in the 
name of firm including the partners or some other person having authority to do so. 
 

05. The tenderer at shall fill up the usual form stating at what percentage above or below 
rates specified, he is willing to under take the work. Only one rate or such percentage 
on all the estimated rates or schedule rates shall be mentioned. 
 

06. Tenderer which propose any alteration in the work specified in the form in invitation 
to tender or in the time allowed for carrying out the works or which contain any other 
conditions of any sort, will be liable to rejection. 
 

07. No single tender shall include more than one work, but contractors who wish to 
tender, for two or more works, shall submit a separate tender for each work. Tender 
shall have the name and the number of the works, of which they pertain, be super-
scribed on the envelope.  
 

08. The Engineer-in-charge or his duly authorized assistant will open tenders in the 
presence of any intending contractors who may be present at the time and will enter 
the amount of the several tenders in a comparative statement in a suitable form. In 
the event of a tender being accepted, the contractor shall there upon, for the 
purpose of identification, sign copies of the specifications and other documents. In 
the event of tender being rejected, the officer (Engineer-in-charge) shall authorize 
the paying officer concerned to refund the amount of the earnest money deposited to 
the contractor making the tender on his giving a receipt for the return of the money. 
 

09. The officer, competent to dispose off the tenders, shall have the right of rejecting all 
or any of the tenders, without assigning any reasons thereof. 
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10. No receipt for any payment alleged to have been made by contractor in regard to any 

matter relating to tender of the contract shall be valid of binding on the Company 
unless it is signed by the Engineer-in-charge 
 

11. The memorandum of work to be tendered for and the schedule of materials to be 
supplied by the Madhya Gujarat Vij Company Ltd. and their rates shall be filled in and 
completed by the office of the Engineer-in-charge before the tender form is issued if 
a form issued, to an intending tenderer has not been so filled in and uncompleted he 
shall request the said office to have this done, before the completes and delivery his 
tender. 
 

12. All works shall be measured, meet by standard measure and according to rules are 
custom and usual in the use in the Madhya Gujarat Vij Company Ltd., and no proposal 
to adopt alternative method will be accepted, the Engineer-in-charge decision as to 
what is “the usual method in use in the Madhya Gujarat Vij Company Ltd.” shall be 
final. 
 

13. Every contractor shall, except the registered contractor on the approved list of the 
Company, produced, along with the tender a solvency certificate from the collector of 
the District within which he resides, of a banker’s certificate of his financial stability, 
if he fails to produce such a certificate his tender will not be considered. 
 

14. All corrections and addition or pasted slips should be initialed. 
 

15. Tenderer shall be deemed to have full knowledge of relevant documents, site 
conditions etc. whether inspected or not by him.  
 

16. Submissions of tender by a contractor implies that he has read the instructions and 
condition of contract herein contained and has made himself aware of the scopes and 
specifications of the work to be done and conditions and rates at which stores 
materials etc. will be issued to him and local conditions and other factors bearing on 
the execution of the work. 
 

17. Under no circumstances shall any contractor be entitled to claim enhanced rates for 
any item of contract without prior sanction of the competent authority. 
 

18. These rules and directions shall form part of the contract. 
 

I/We hereby tender for the Madhya Gujarat Vij Company Ltd. (herein referred as 

“Company”) of the work specified in the under written memorandum within the time 

specified in Schedule B (Memorandum showing items of work to be carried out) and in 

accordance, in all respect, with the specifications, design, drawings and instructions in 

writing and as per annexed conditions of contract and agree that when the materials for 

works are provided by the Company such materials and rates to be paid for them shall be as 

provided in Schedule A hereto. 

 
Time allowed for the completion of work shall be w.e.f. date of written order to commence 

the work issued by  EIC. 

 

Should this tender be accepted I/We hereby agree to abide by and fulfill all the terms and 

provisions of the conditions of contract annexed hereto as applicable and in default thereof 

forfeit and pay to the Company the sums of money mentioned in the said conditions. 
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CONDITIONS OF CONTRACTS 
1. Definitions : 

(a) The Contract means the documents forming the tender and acceptance thereof, together 
with the documents referred to therein or individual work order in the case of term 
contract, including these conditions, schedules and / or additional conditions attached to 
the form of tender or individual work, order, rate schedule, the specifications and the 
drawings and all these documents as applicable taken together shall be deemed to form 
the contract. 

(b) The “Tender Document” means the form of tender, the applicable schedules and/or 
additional conditions and the specifications and/or drawings as issued to the contractors 
for the purpose preparing tender. 

(c) The expression “works” or “work” when used in the conditions of contract shall, unless 
there be something in the subject or context repugnant to such construction means, the 
works or the work contracted to be executed under or in virtue of the contract whether 
original or altered.  

(d) The “Contractor” means the individual or firm or company, whether incorporated or not, 
undertaking the works and shall include his or its legal personal representative, successors 
and permitted assignees. 

(e) “Company” means the Madhya Gujarat Vij Company Ltd. and the “Accepting Officer” 
means the officer who is authorized to sign and signs the contract on behalf of the 
“Company.” 

(f) The letter “EE” means Executive Engineer who in the case of measurement and lump sum 
contract, direct the contractor and the letters “SE” means Executive Engineer” and “C.E.” 
means Chief Engineer who administers and in the case of the term contracts directs the 
contract.  

(g) The “Engineer-in-charge” means all officers of the Company appointed by the Chief 
Engineer/Executive Engineer to supervise the works or part of the works. 

(h) “Approved” and “Directed” means the approval or direction of the Chief Engineer to 
Executive Engineer or the person deputed by him for the particular purpose. 

(i) “B.S.” means the “British Standard” as issued by the British Standards institution. “A.S.” 
means the American Standards as issued by the American Standard Institutions and “I.S.” 
means the “Indian Standards” as issued by the Indian Standards Institutions. Wherever the 
above mentioned abbreviations are preferred to, in the specifications and / or work 
orders, they mean the addition with all amendments current at the date of issue of tender 
documents of work orders. 

 In the case of measurement and terms of contracts “Specifications” means those contained 
in Madhya Gujarat Vij Company Ltd. schedule together with any amendments etc. 
embodied in the tender documents, “Drawings” refer to those accompanying the tender 
documents and/or any work orders referred therein.  

(j) The “Contract Sum” means the sum accepted or the sum calculated in accordance with the 
prices accepted in the tender and/or the contract rate as payable to the contractor for the 
full and entire executing and completion of works. 

(k) “The date of completion” is the date or dates of completion of the work or any part of the 
works set out or ascertained in accordance with the individual work orders and the tender 
documents or any subsequent agreed amendments thereto. 

 
2. Security Deposit 

The contractor shall, within 15 days of the issue of Letter Of Intent, pay 5% of contract 
value as Security Deposit. The Bank Guarantee from schedule bank in lieu of cash or 
government securities towards Security Deposit will be accepted providing amount of 
Security Deposit payable exceeds Rs. 10,000/-. 
  
Where ever Bank Guarantee(s) is/are to be submitted towards EMD/SD/ Performance 
Guarantee against warrantee etc., MGVCL would accept Bank Guarantee issued by 
following banks: 
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B.G of Bank other than above banks will not be accepted. 
 
All damages, costs, charges, expenses and other sums which may be or may become due or 
payable by the contractor to the Company under the terms of the contract may be deducted 
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from the cash in the proceeds of sale of the Securities/Bank Guarantee to deposited (which the 
officer or person to whom the same may be endorsed as aforesaid is hereby authorized to sell / 
to en-cash for that purpose) or from the interest of any such securities of from any sums due or 
which may become due to the contractor by the Company or from the whole or the balance 
unpaid as aforesaid of the encash securities so deposited being repaid or transferred and 
returned as may be to contractor after the date on which the final bill is paid or after the expiry 
of the date up to which the contractor has to maintain the work in good order whichever is 
later. 
 
3. Compensation for the delay 
The time limit allowed for carrying out the work as entered in the tender shall strictly observed 

by the contractor and shall be reckoned from the date on which the order to commerce 
the work is given to the contractor. The work shall through out the stipulated period of 
contract the proceeds with due diligence (time being deemed to be essence of contract) 
and for delay, the contractor shall pay compensation, an amount equal to half percent 
per one week for the contract amount of work or such smaller amount as per the decision 
of the Competent Authority of the MGVCL. However, the total amount of compensation 
to be paid by the contractor, under the provision of the clauses shall not exceeds 10 
percent of the amount of contract value as decided by the competent authority of the 
MGVCL. The penalty will be invariably deducted from the bills of the contractor and no 
refund will be given unless the competent authorities approves the reduction on basis of 
the reasons for delay attributable either to MGVCL or to party, as it deems fit. 

 
4. Action when whole of Security Deposit is forfeited 

In any case in which under any clause or clauses of this contract the contractor shall have 
tendered himself to pay compensation amounting to the whole of his security deposit 
(whether paid one sum or deducted by installments) or in the case of abandonment for 
the work owing to serious illness or death of the contractor or any other cause, the 
Executive Engineer on behalf of the Company, shall have powers to adopt, (a) below and 
any of the following courses under (b) and (c) as he may deem best suited to the interest 
of the Company. 

 
(a) To rescind the contract (for which rescission notice of 10 days) in writing to the 

contractor under the hand of the Executive Engineer shall be conclusive evidence and in 
that case the security deposit of the contractor shall stand forfeited and absolutely at 
the disposal of the Company. 

 
(b) To employ labour paid by the Company, to supply materials to carry out of the works or 

any part of the works debiting the contractor with the cost of the labour and the price of 
the materials (as to the correctness of which cost and price the certificate of the 
Executive Engineer shall be final and conclusive against the contractor) and crediting him 
with value of the work done, in all respects in the same manner and at the same rates as 
if it had been carried out by the Contractor under the terms of this contract and in that 
case the certificate of the Executive Engineer as to the value of the work done shall be 
final and conclusive against the contractor. 

 
(c) To order that the work of the contractor be measured up and to take such part thereof, 

as shall be unexecuted, out of his heads and to give it to another contractor to complete, 
in which case, any expenses, which may be incurred in excess of the sum, which would 
have been paid to the original contractor, if the whole work had been executed by him as 
to the amount of which excess expenses the certificate in writing of the Engineer-in-
charge shall be final, conclusive and shall be borne and shall be paid by the original 
contractors and shall be deducted from any money due to him by the Company under the 
contract or otherwise from his security deposit of the proceeds sale thereof or a 
sufficient part thereof. 
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In the event of the above courses being adopted by the Executive Engineer the contractor 
shall have no claim to compensation for any loss sustained by him by reason of his having 
purchased or procured any materials or entered into any engagements or made any 
advances on account of or with a view to the execution of the work or the performance 
of the contract. And in case the contract shall be rescind under the provision aforesaid, 
the contractor shall not be entitled to recover or be paid any sum for any works thereof 
actually performed by him under this contract unless and until the Executive Engineer 
shall have certified in writing the performance of such works and the amount payable to 
him in respect thereof and he only be entitled to be paid the amount so certified. 

5. Notice for unsatisfactory progress 
If the progress or a particular portion of the work is unsatisfactory the Executive Engineer 
whose decision shall be final, shall notwithstanding that the general progress of work is 
satisfactory; be entitled to take action under Clause 4(c) after giving the contractor 10 
days notice in writing and the contractor will have no claim for compensation for any loss 
sustained by him owing to such actions. 

6.       Action in the case of Default by Contractor 
If any case in which any of the powers conferred upon the Executive Engineer by Clauses 4 
and 5 hereof, shall have exercised and the same shall not have been exercised, the non 
exercised thereof shall not constitute a waiver of any of the conditions hereof and such 
powers shall not withstanding be exercisable in any further case of default by the contractor 
for which, by any clauses hereof, he is declared liable to pay compensation amounting to 
the whole of his security deposit and liability of the contractor for past and future 
compensation shall remain unaffected in the event of the Executive Engineer taking action 
under sub clause (a) or (c) of Clause 4 he may, if he so desires, take possessions of all or any 
tools, plants, materials, and stores in such upon the work or the site thereof belonging to 
the contractor, or procured by him and intended to be used for the execution of the work of 
any part thereof paying for allowing for the same in account at the contract rates, or in the 
case of a contract rates not being applicable to current market rates to be certified by the 
Executive Engineer whose certificate thereof shall be final. In the alternative, the Executive 
Engineer may by notice in writing to the contractor or his clerk of works, foremen or other 
authorized agent, require him to remove such tools, plants, materials or stores from the 
premises within a time to be specified in such requisition to decisions to the contractor 
failing to comply with any such requisition, the decision of the Executive Engineer as to the 
expenses of any such removal and the amount of the proceed and expense of any such sale, 
be final and conclusive against the contractor. 

7. Extension of Time Limit 
If the contractor shall desire an extension of the time limit for completion of the work on 
the ground of his having been unavoidably hindred in it’s execution or on any other ground, 
he shall apply in writing to the Executive Engineer and the Executive Engineer may, if in his 
opinion there are reasonable grounds for granting extension, recommend such extension as 
he may think necessary or proper. The decision of the competent authority in this regard 
shall be final and binding to the contractor. Any delay attributed to Company shall be 
compensated only by way of extending the limit. 

8. Completion Certificate  
On completion of the work the Contractor shall be furnished with Completion Certificate by 
the Executive Engineer of such completion but no such certificate shall be given nor shall be 
the work considered to be complete until works are taken over and/or duly tested and put 
to operative as the case may be, nor until the work shall have been measured by the 
Engineer-In-Charge or where the measurement have been taken by his subordinated until 
they have received the approval of the Executive Engineer the said measurement being 
binding and conclusive against the contractor. 

9. Effect of the Certificate 
No payment shall be made for any work estimated to cost less than Rs.1,000/- till after the 

whole of said work shall have been completed and certificate of completion given. But 
in the case of works estimated to cost more than Rs.1,000/- Contractor shall on 
submitting a monthly bill thereof, be entitled to receive payments. Proportionate to the 
part of the work then approved and passed by the Engineer-in-charge, whose certificate 
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of such approval and a passing of the sum so payable shall be final and conclusive 
against the contract. All such intermediate payments shall be regarded as payment by 
way of advance against the final payment only and not as payments for work actually 
done or completed and shall not preclude the Engineer-in-charge from requiring bad, 
unsound, imperfect or unskillful work to be removed and taken away and reconstructed 
or reerected nor shall any such payment be considered as admission of the due 
performance of the contract or any part thereof in any respect of the accruing of the 
claim nor shall conclude, determine or effect in any way the powers of the Engineer-in-
charge as to the final settlement and adjustment of the accounts otherwise or in any 
other way, vary or affect the contract. The contractor shall submit the final bill within 
one month of the date fixed for completion of work, otherwise the certificate of 
Engineer-in-charge of the measurement and of total amount payable for the work shall 
be final and binding on all parties. 

 
10. Payment to Contractors 
      The rates for several items of works estimated to cost more than Rs.1,000/- agreed to 

within shall be valid only when the item concerned is accepted, having been completed 
full, in accordance with the sanctioned specification. In case, where the items of the 
work, are not accepted, as so completed the Engineer-in-charge, may make payment on 
account of such items at such reduced rates, as he may consider reasonable in the 
preparation of final or running accounts bills. 

11. Bills    
  Bills shall be submitted by the contractor each month on or before the date fixed by the 
Engineer-in-charge, for all works, executed in the previous month and the Engineer-in-
charge shall take or cause to be taken the requisite measurement for the purpose or 
having the same verified and the claim so far as it is admissible, shall be adjusted, if 
possible, within ten days from the presentation of the bills. If the contractor does not 
submit the bill, within the time fixed, as aforesaid, the Engineer-in-charge may depute 
a subordinate to measure up the said work in the presence of the contractor or his duly 
authorized agent, whose counter signature in the measurement shall be sufficient 
warrant and the Engineer-in-charge may prepare a bill from such list which shall be 
binding on the contractor in all respects.  

 
12. Supply of Materials to Contractor 

  If the specification of the estimated work provides for use of any special description of 
material to be supplied from the Company’s Stores or if it is required that the 
contractor shall use certain stores to be provided by the Engineer-in-charge (such 
material and stores and the prices to be charged thereof as here in after mentioned 
being so far as practicable for the convenience of contractor but not so as in any way to 
control, the meaning or effect of the contract specified in the schedule or memorandum 
here to annexed) the contractor shall be supplied with such materials and stores as may 
be required from time to time be used by him for the purpose of the contract only and 
the value of the full quantity of materials and stores so supplied shall be set off or 
deducted from any sum due to thereafter to become due to the contractor, under the 
contract or otherwise or from the security deposit or the proceeds of sale thereof if the 
deposit is held in Government Securities the same or a sufficient portion thereof, shall 
be sold for the purpose. All materials supplied to the contract shall remain the absolute 
property of Company and shall on no account be removed from the site of the work and 
shall at all time be open to inspection by the Engineer-in-charge. Any such materials un 
used and in perfectly good condition at time of completion or determination of the 
contract shall be returned to the Company’s store if the Engineer-in-charge so requires 
by notice in writing given under his hands but the contractor shall not be entitled to 
return any such materials except with consent and he shall have no claim for 
compensation on account of any such materials supplied to him as aforesaid but 
remaining unused by him or for any wastage in or damage thereto. The contractor shall 
be responsible for the loss, destruction or deterioration of the materials, stores or 
articles supplied to him by the Company even if such loss, destruction or deterioration 
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has occurred under any circumstances whatsoever beyond his control as if the 
materials, stores or articles so supplied were his property. 

 
13. Works to be executed in accordance with specifications, drawings, orders etc. 

The contractor shall execute in whole and every part of work in the most substantial and 
workmanlike manner and both as regarding materials and in every other respect in strict 
accordance with the specification. The Contractor also shall confirm exactly, fully and 
faithfully to the designs, drawings and instructions in writing relating to the work signed 
by the Engineer-in-charge and lodged in his office and to which the contractor shall be 
entitled to have access for the purpose of Inspection at such office, or in the site of the 
work, during office hours and the contractor shall, also if he so requires, be entitled at 
his own expenses to make or cause to be made copies of the specification, and of all such 
designs, drawings and instructions as aforesaid. 

 
14. Alteration in Specifications and Designs not to invalidate Contracts. 

The Executive Engineer shall have powers to make any alteration, or addition to the 
original specification designs, and instructions that may appear to him to be necessary or 
advisable during the progress of the work and the contractor shall be bound to carry out 
the work in accordance with any instructions in this connection which may be given to him 
in writing, signed by the Engineer-in-charge and such alterations shall not invalidate the 
contract. Any additional work which the contractor may be directed to do in the manner 
above specified as part of the work shall be carried out by the contractor on the same 
conditions in all respect on which he agreed to do the main works, and at the same rates 
as are specified in the tender for the main work.  
 
 Where, however, the works is to be executed according to the designs, drawing and 
specifications recommended by the contractor and accepted by the competent authority, 
the alteration above referred to shall be within the scope of such designs, drawings, and 
specifications appended to the tender.  
 

15. Rates for works not entered in Estimate or Schedule of Rate of the District 
If the additional and altered work includes any class of work for which no rate is specified in 
this contract, then such class of work shall be carried out the rates entered in the Schedule 
of Rates of the Division or at the rate mutually agreed upon between the Executive Engineer 
and the contractor, whichever are lower. If the additional or altered work for which no rate 
is entered in the Schedule of Rates of the Division is ordered to be carried out before the 
rates agreed upon then the contractor within seven days of date of receipt by him of the 
order to carry out the work inform the Executive Engineer for the rate which in his intension 
to charge for such class of work and if the Executive Engineer does not agree to this rate he 
shall be noticed in writing be at liberty to cancel his order to carry out such class of work 
and arrange to carry it out in such manner as he may consider advisable provided always 
that if the rates shall  have been determined as lastly here in before mentioned then in such 
case he shall only be entitled to be paid in respect of the work carried out or expenditure 
incurred by him prior to the date of the determination of the rate as aforesaid according to 
such rate or rates as shall be fixed by the Executive Engineer. In the event of dispute, the 
decision of the Executive Engineer of the Circle will be final.  
 

16. Extension of Time Limit in consequence of Addition or Alteration. 
      The time limit for the work shall be extended in the proportion that the increase in its cost 

occasioned by alterations or additions bears to the cost of the original contract work and the 
certificate of the Engineer-in-charge as to such proportions shall be conclusive. 

17. No compensation for Alternation in or Restriction of Work to be carried out. If 
at any time, after the execution of the contract documents the Engineer-in-charge shall, for 
any reason whatsoever, require the whole or any part of the work, as specified in the 
tender, to be stopped for any period or shall not require he whole or part of the work to be 
carried out at all or to be carried out by the contractor, he shall give notice in writing of the 
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fact to the contractor who shall thereupon suspend or stop the work totally or partially as 
the case may be in any such case, except as provided here under the contractor shall have 
no claim to any payment or compensation what so ever on account of any profit or 
advantage which he might have derived from the execution, of the work in full but which he 
did not so derive in consequence of the full amount of work not having been carried out or 
on account of any loss that he may be put to on account of materials purchased or agree to 
be purchased or for unemployment of labour recruited by him. He shall not also have any; 
claim for compensation by reason of any alterations having been made in the original 
specification, drawings, designs and instructions which may involve any curtailment of the 
work as originally contemplated. Where however, materials have already been purchased or 
agreed to be purchased by the contractor before receipt by him of said notice, the 
Executive Engineer provided they are not in excess or requirement and are of approved 
quality and /or shall be compensated for the loss, if any, that he may put to in respect of 
materials agreed to be purchased by him. The amount of such compensation to be 
determined by the Executive Engineer whose decision shall be final. If the contractor suffers 
any loss on account of   his having to pay, his labour charges during the period, during which 
the stoppage of work has been ordered under this clause the contractor shall on application 
be entitled to such compensation on account of labour charges as the Executive Engineer 
whose decision shall be final, may consider reasonable provided that the contractor shall 
not be entitled to any compensation on account of labour charges if, in the opinion of the 
Executive Engineer, the labour could have been employed by the contractor elsewhere for 
the whole or part of the period during which the stoppage of the work has been ordered as 
aforesaid. 
 
18.No claim to compensation on account of loss due to delay in supply of materials by 
Company. 

The contractor shall not be entitled to claim any compensation from Company for the loss      
suffered by him on account of delay by Company in the supply of materials entered in 
Schedule A where such delay is caused by: 

i.Difficulties relating to supply of railway wagons 
ii.Force Majeure 
iii. Act of God 
iv.Any other reasonable cause beyond the control of Company including Shortage of materials 

to be supplied by the Companys & difficulties in time by reaching at the site of any 
materials equipments. 
 
In the case of such delay in the supply of materials, Company shall grant such extension of 
time for the completion of the works as shall appear to the Executive Engineer to be 
reasonable in accordance with circumstances of the case. The decision of the Executive 
Engineer as to the extension of time shall be accepted as final by the contractor. 

19. Time Limit for Compensation Claims 
      Under no circumstances, whatsoever, shall the contractor be entitled to any compensation 

from Company on any account unless the contractor has claimed in writing to the Executive 
Engineer within one month of the cause thereof. 

20.  Action and Compensation payable in case of Bad Work 
       If at any time, before the security deposit is refunded to the contractor, it shall appear to 

the Executive Engineer or his subordinate in charge of the work that any work has been 
executed with unsound, imperfect or unskillful workmanship or with materials of inferior 
quality or that any materials or articles provided by him for the execution of the work are 
unsound or of a inferior quality to that contracted for or are otherwise not in accordance 
with the contract, it shall be lawful for Engineer-in-charge to intimate this fact in writing to 
the contractor and then no withstanding the fact that the work, materials or articles 
complained of, may have been inadvertently passed, certified and paid for, the contractor 
shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole 
or any part, as the case may require or if so required shall remove the materials or articles 
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so specified and provided other suitable materials or articles at his own charge and cost, 
and in the event of his failing to do so within a period to be specified by the Engineer-in-
charge in the written intimation aforesaid the contractor shall be liable to pay 
compensation at the rate of one percent on the amount of the estimate for every day, not 
exceeding ten days during which the failure so continue and in the event of any such failure 
as aforesaid the Engineer-in-charge may rectify or remove and re-execute the work or 
remove and replace the materials or articles complained of, as the case may be, at the risk 
and expense in all respects of contractor should the Engineer-in-charge consider that any 
such inferior work or materials as described above may be accepted, or made use of, it shall 
be within his discretion to accept the same as such reduced rates as he may fix thereof. 
Provided that in the case of any work of which visible check is not possible, if the Engineer-
in-charge or his subordinate in charge of the work feels that such work has been executed 
with unsound, imperfect or unskillful workmanship or with materials of inferior quality, he 
shall take sample tests at random, cost of which shall have to be borne by the contractor 
and if after taking such test, part of such work is found to be defective in any respect or to 
have been executed with materials of inferior quality, then the contractor shall be paid for 
the whole work such amount as may be fixed by the office of the Engineer-in-charge on the 
basis of the lowest quality of work found by him in such samples tests. 

Explanation : I 

Sample Test shall mean:  
(i) In relation to poles fixed as line supports, the token of one pole out of every 100 poles after 

taking it out from its foundation for inspection. 
(ii) In relation to any other work, such test as may be considered necessary, by the Engineer-in-

charge or his subordinate in charge of the work.  

Explanation : II 

Cost of the sample test shall mean cost incurred for the purpose of taking Samples & test and 
for restoring tested work to its original condition. 
 

21. Work to be opened to Inspection, Contractor or Responsible Agent to be present 
 All works under execution or in course of execution in pursuance of the contract shall at all 

times be open to the inspection and supervision of the Executive Engineer and his 
subordinate and contractor shall at all times, during the usual working hours and at all other 
times at which reasonable notice of the intension of the Executive Engineer or his 
subordinates to visit the works shall have been given to the contractor, during which period 
either he should be present to receive order and instruction, or have a responsible agent 
duly accredited in writing, present for that purpose. Orders given to the contractor’s duly 
authorized Agent shall be considered to have the same force and effect as if they had been 
given to the contractor himself.  

 
22.   Notice to be given before work is covered up. 

The contractor shall give not less than 5 days notice in writing to the Executive Engineer or 
his subordinates in charge of the work, before covering up or otherwise placing beyond the 
reach of measurement of any work, in order that the same may be measured and correct 
dimensions thereof, taken before the same is so covered up or placed beyond the reach of 
measurement and shall not covered up or placed beyond the reach of measurement and work 
without the consent in writing of Executive Engineer or his subordinate in charge of work, If 
any work shall be covered up or placed beyond the reach without such notice having been 
given or consent obtained, the same shall be uncovered at the contractor’s expense, and in 
default thereof, no payment or allowance shall be made for such work, or for the materials, 
with which the same, was executed. 

23.  Contractor’s Liabilities  
    The Contractor shall supply, at his own cost, all materials (except such special materials, if 

any as may be supplied form the Company stored in accordance with the contract) plant, 
tools, appliances, implements, ladders, cordage, tackles, scaffolding and any temporary 
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works which may be required for the proper execution of the work., in the original, altered 
or substituted form and whether included in the specification or other document forming 
part of the contract or referred to in these conditions or not and which may be necessary for 
the purpose of satisfying or complying with the requirements of the Engineer-in-charge as to 
any matter on which under these conditions, he is entitled to be satisfied or which he is 
entitled to require together with carraige thereof to and from the work, the contractor shall 
also supply without charge, the requisite number of persons for setting out works, and 
counting, weighting and assisting in the measurement of, examinations at the time and from 
time to time of the work or materials, failing this, the same may be provided by the 
Engineer-in-charge at the expenses of the contractor and the expenses may be deducted 
from any money due to the contractor under the contract or from his security deposit or the 
proceeds of sale thereof or of a sufficient portion thereof the contractor shall provide all 
necessary fencing and light required to protect the public from accident and shall also be 
bound to bear expenses of defence of every suit, action or other legal proceedings of law 
that may be brought by any person for injury sustained. Owing to neglect of the above 
precautions and to pay any damage and costs which may be awarded in any such suit, action 
or proceedings to any such persons, or which may with the consent of the contractor be paid 
in compromising any claim by any such person.  

 
24.  Contractor Liable for all Damages 

 Compensation for all damage done intentionally or unintentionally by contractor’s labourer, 
whether in or beyond the limit of Company’s property, shall be estimated by the Executive 
Engineer, or such other office, as he may appoint and the estimate of the Executive 
Engineer, subject to the decision of the Executive Engineer, on appeal, shall be final and the 
contractor shall be bound to pay the amount of the assessed compensation demand, failing 
which, the same will be recovered from the contractor as damages or deducted by the 
Engineer in charge from any sums that may be due to or become due from Company to the 
contractor under this contract or otherwise. 

 The contractor shall bear the expenses of defending any action or other legal proceedings 
that may be brought by any person for injury sustained by him owing to neglect of 
precautions to prevent the spread of fire and he shall also pay any damage and costs that 
may be awarded by the court if in consequence.  

 
25.   Rescission of Contract and Forfeiture of Deposit. 

The contractor shall not assign or sublet, without the written approval of the Engineer-in-
charge and if the contractor assign or sublet his contract, or attempt to do so or become 
insolvent or commence any proceedings to be adjudicated as insolvent or make any 
composition with creditors, attempt to do so, the Engineer-in-charge may, by notice in 
writing rescind the contract. Also, if any bribe, gratuity, gift, loan, perquisite, reward or 
advantage pecuniary or otherwise shall either directly or indirectly be given, promised or 
offered by the contractor or any of his servants, or agents, or any person to the employee of 
Company in any way relating to his office or employment or if any such officers or persons 
shall become in any way directly or indirectly interested in the contract, the Executive 
Engineer may, by 10 day’s notice in writing, rescind the contract. In the event of a contract 
being rescinded the Security Deposit of the contractor shall there upon stand forfeited and 
be absolutely at the disposal of Company and the same consequences shall ensure as it the 
contract has been rescinded under clause 4 thereof and in addition the contractor shall not 
be entitled to recover or be paid for any work thereof actually performed under the 
contract. 

 
26.  Compensation 

All sums payable by a contractor by way of compensation under any of these conditions shall 
be considered as a reasonable compensation to be applied to the use of Company, without 
reference to the actual loss or damage sustained and whether any damage has not been 
sustained. 

 
27.  Change in the constitution of firm to be notified 
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In the case of tender by partners of a firm, the contractor to the Executive Engineer for his 
information shall forthwith notify any change in the constitution of firm. 

 
28.  Works under direction of Executive Engineer 

All works to be executed under the contract shall be executed under the direction and 
subject to the approval of the Executive Engineer of the Circle, Engineer-in-charge for the 
time being who shall be entitled to direct at what point or points and in what manner they 
are to be commenced and from time to time carried on. 

 
29.  Decision of Executive Engineer to be final. 

Except where otherwise specified in contract and subject to the power delegated to him by 
Company under the Company’s rule, then in force the decision of the Executive Engineer of 
the Circle / EIC. for the time being shall be final, conclusive and binding on all of the 
specification, designs, drawings and instructions herein before mentioned and as to the 
quality of workmanship or material used on the or as to any other question, claim, right 
matter or thing whatsoever in any way arising out of or relating to the contract, designs, 
drawings, specifications, estimates, instructions, orders or these conditions or otherwise 
concerning, the works or the execution or failure to execute the same, whether arising 
during the progress of the work or after the completion or abandonment thereof. 

 
30.   Arbitration  

‘ALL QUESTIONS, DISPUTES OR DIFFERENCES, WHATSOEVER WHICH MAY AT AN TIME ARISE 
BETWEEN THE PARTIES TO THIS CONTRACT IN CONNECTION WITH THE CONTRACT OR ANY 
MATTER ARISING OUT OF OR IN RELATION THERE TO, SHALL BE REFERRED TO THE “GUJARAT 
PUBLIC WORKS CONTRACTS DISPUTES ARBITRATION TRIBUNAL” AS PER THE PROVISIONS OF 
THE GUJARAT PUBLIC WORKS CONTRACTS DISPUTES ARBITRATION TRIBUNAL ACT, 1992. 
 
The reference to arbitration proceedings under this clause shall not:  

a) Affect the right of the Engineer-in-charge to take possession of all or any tools, plants, 
materials and stores, in or upon the work or site thereof or belonging to the contractor or 
procured by him and intended to be used for the execution of the work or any part thereof. 

b) Preclude the Engineer-in-charge from utilizing the materials purchased by the Contractor in 
any work or from removing such materials to other place, during the period the work is 
stopped or suspended in pursuance of notice given to the contractor under General 
Conditions. 

c) Entitle the contractor to stop the progress of the work or carrying out the additional or 
altered work in accordance with the provision of General Conditions for the work where 
there is no specification. 

d) Preclude the Company from getting the work done by another agency. 
 

Neither party is entitled to bring a claim to arbitration latest by the thirty days after the 
expiration of the defects liability period. 
The provisions of the Arbitration Act, 1996, Gujarat Public Works Contract Disputes 
Arbitration Tribunal Act, 1992 and rules made there under shall apply to the arbitration 
proceeding under this clause. 

 
31.  Stores to be obtained from Company 

The Contractor shall obtain from the Company Stores, such articles as are mentioned in 
Schedule ‘A’ which may be required for the work or any part of the work or in making up any 
articles required there fore or in connection therewith, unless he has obtained permission in 
writing from the Executive Engineer or obtained such stores and articles from elsewhere. The 
value of such stores and articles as may be supplied to the contractor by the Engineer-in-
charge will be debited to the contractor in his account at the rate shown in the Schedule “A” 
attached the contractor and if they are not entered in said schedule they shall debited to 
him at cost price which for the purpose of this contract shall include cost of carriage and all 
other expenses whatsoever which may have to be incurred in obtaining delivery of the same 
at the stores aforesaid and further overhead charges 15%. 
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The Contractor shall be responsible for the loss destruction or deterioration of the materials, 
stores or articles supplied to him by the Company, even if such loss destruction or 
deterioration has occurred under any circumstances whatsoever beyond his control as if the 
material, stores or articles so supplied were his property. The contractor shall be responsible 
for returning the residual materials after completion of the contract and if fails to return, 
the balance material supplied to him by the Company, the cost of the residual materials will 
be recovered form the contractor at the market rate or stock issue rate whichever be higher 
at the time of materials account plus 15%. 

 
32.1 Lump Sum in Estimate 

When the estimate on which tender is made, includes lump sums in respect of parts of the 
works the contractor shall be entitled to payment in respect of the items of works involved 
or the part of the work in question at the same rates as are payable under this contract or 
such items or if the part of work in question is not in the opinion of the Engineer-in-charge 
capable to measurement the Engineer-in-charge may at his discretion pay the lump sum 
amount entered in the estimate and the certificate in writing of the Engineer shall be final 
and conclusive against the contractor with regard to any sum or sums payable to him under 
the provisions of the clause.  

 
32.2 Lump Sum Tenders 

Whenever lump sum tenders have been invited for building or other structures of the same 
type, design, the contractor shall submit his bill stated in Clause No.11  
and the Engineer-in-charge not below the rank of Executive Engineer shall certify by general 
measurement or by other method considered suitable to him, the value of work done and the 
contractor shall be paid monthly a sum equal to 90% of the total value the work so certified, 
since the last payment, after deducting a part or whole of the secured advance if not already 
paid for the materials utilized on the works. An additional secured advance for any fresh 
materials brought on site will also be paid if certified by the officer not below the rank of 
Executive Engineer. After the work is completed final bill would be paid on the certification 
of officer not below the rank of Executive Engineer, that the work is done according to 
drawing and specifications attached to the tender. If any additions and alteration have been 
carried out, detailed measurements in respect thereof shall be recorded and extra payment 
or deductions are regulated as per item rates quoted by the contractor while submitting the 
tender and if there are any items in the additions and alterations for which the contractor 
has not quoted a rate, the payment shall be as per Clause 15 above. 

 
33.  Action where no specifications. 

In the case of any class of work for which there is no such specifications as is mentioned in 
clause 1. such work shall be carried out in accordance with the divisional specifications and 
in there event of there being no divisional specifications, the work shall be carried out in all 
respects in accordance with the instructions and requirements of the Engineer-in-charge / 
consultant of the Company etc. 

 
34. Industrial Labour Laws 

1. Wages to be paid and time of payment etc. by the Contractor:- 
 

a. The contractor shall pay minimum wages per day or as may be specified hereafter 
or fixed under minimum wages Act whichever is higher. The wages of every contract 
labour employed by him under this contract shall be paid by him before the expiry of 
7th day of the last day of the month in respect of which the wages are payable (i.e. 
wages of a month have to be paid by him in the first week of the next month). The 
payment shall be disbursed in presence of Management Representative during the 
working hours in factory premises and the contractor shall get the entries certified in 
the register of wages by the Representative of the Company. Any default will result 
in cancellation of contract forthwith or elac the contractor shall be punishable to the 
extend of Rs.100/- fine per each day. 

b. The contractor shall give his telephone number and address to the Company so 
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that in case of labour trouble etc., the contractor can be contacted. The contractor 
shall arrange to have his office outside the factory premises and the contractor keep 
himself present through out the working hours. 

 
2. Labour Laws: - 
a. a) Person below the age of 18 years shall not be employed for the work. 

 
b. b) No female worker shall be employed in the night shift between 7.00 p.m. to 

c) 6.00 a.m.  
 

c. d) Contractor shall maintain a valid labour license under the Contract Labour 
(Regulation and Abolition Act) for employing necessary manpower to be required by 
him. In the absence of such license the contractor shall be liable to be terminated 
without assigning any reason thereof. 

e)  
d. The contractor shall at his own expense comply with all labour laws and keep the 

Company indemnified in respect thereof. Some of the major liabilities under 
various labour and industrial laws which the contractor shall comply with are as 
under: 

i.     Payment of contribution of wages of employers contributions towards Provident 
Fund, Family Pension Scheme, Deposit Linked Insurance Scheme, Administrative 
Charges etc. at the rates made applicable from time to time by Government of 
Gujarat / Government of India or other Statutory Authorities. 

 
ii.     Payment of deposit in respect of each contract labour of the rate of RS.30/- with 

the office of the Commissioner of Labour as per the Contract Labour Act (Regulation 
& Abolition). 

 
iii.  License Fee as prescribed under the contract Labour Act (Regulation and Abolition) 

and Rules framed there under depending upon the number of workmen employed by 
the contractor. 

 
iv.   Paid leave facility and wages as per the provision of the Factories Act at the rate 

of one day for every 20 days of working. 
 

v. Identity cards as prescribed under the factories Act with photo affixed thereto, 
the same for identification. 

vi. Payment of retrenchment compensation, notice pay and other liabilities as per 
Industrial Disputes Act. Any payment to the contractor’s employees arising out of 
any claim of disputes under the Industrial Disputes Act – 1947 or any other laws. 

vii. Provision of compensation in the case of accidental injury. 
viii

. 
   Payment of crèche if the female labour employed is more than 30 numbers 
 

Ix   Maternity leave as per the provision of the Maternity Benefit Act. 
 

    The above are some of the major liabilities of the contractor in addition 
to other liabilities prescribed under the various Labour Las in force from 
time to time from Statutory Authorities like State Government / 
Government of India which the contractor shall have to comply with. 

3. Provident Fund And Family Pension Scheme 
The contractor shall submit along with his bill (month wise) a statement 

regarding deductions against employees provident fund and family pension scheme 
in respect of each concerned employees. Provident fund and family pension scheme 
at the rate of 12 % (or at the rates made applicable by the Government from time 
to time) of the wages. The contractor shall deposit the contractor’s contribution 
and his workers contribution towards provident fund and family pension scheme 
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with regional Provident Fund Commissioner, Ahmedabad. 
 

4. Deposit Linked Insurance Scheme: - 
The contractor shall have to deposit ½ % of the wages in-respect of employees who is a 

member of the Provident Fund as the contribution to the Deposit Linked Insurance Scheme 
with Regional Fund Commissioner, Ahmedabad. 

 
5. Administrative Charges: - 

The contractor shall deposit administrative charges for maintaining Provident Fund Account 
with Regional Provident Fund Commissioner, Ahmedabad at the rates applicable. 

 
6. Paid Leave Facility 

Paid leave facility at the rate of one day for every 20 days worked by the contract labourer 
shall be provided by the contractor to his workers. He shall maintain Leave records/ Leave 
Cards for individual labourer, which shall be duly verified, and approved/ certified by the 
authorized officer of the Company. 

 
7. Workmen’s Compensation Fund And Employers Liability Insurance: - 

The contractor shall cover all his employees under Workmen’s Compensation Fund and 
under the Liability Insurance. 

8. The contractor shall employ adequate number of experienced staff at site for daily 
supervision and for maintenance of various registers and records required under the law and 
contract. No payment for supervision shall be admissible. 

9. Contractor To Indemnify The Company 
The contractor shall indemnify and keep indemnified the Company and every officer and 

employees of the Company and also Engineer-In-Charge and his staff against all actions, 
proceedings, claims, demands, costs and expenses whatsoever arising out of or in connection 
with the matters referred in above clauses and elsewhere and against all actions, 
proceedings, claims, demands, costs and expenses which may be made against the Company 
by any workman/ employee of the contractor or any sub contractor and / or from any 
liability may arise to any workman / employees of the contractor or any sub contractor under 
any laws, rules or regulation having the force of law including but not limited to claims 
against the owner under workman’s compensation Act, 1923. The employee’s Provident Act 
1952, and / or the contract Labour (Abolition and Regulation) Act 1979. The Company shall 
not be liable for or in respect of or in consequence of any accident or injury to any workmen 
or other person in the employment of the contractor or his sub-contractors, and the 
contractor shall indemnify and keep indemnified the Company against all such damage and 
compensation and against all claims, demands, proceedings costs, charges and expenses 
whatsoever in respect thereof or in relation thereto. 

 
10. Workmen’s Compensation And Employer’s Liability Insurance: - 

Insurance shall be effected for the entire contractor’s for all the contractor’s employees 
engaged in the performance of this contract. If any of the work is sublet to the sub-
contractor, the contractor shall require that he or his sub-contactor to provide workmen’s 
compensation and employer’s liability insurance for the latter’s employees unless such 
employees recovered under the contractor’s insurance. 

 
11. The Company reserves the right to terminate this rate contract at any time during its 

tendency without giving notice of termination or any reasons thereof. 

12. The Company will be entitled to deduct directly form the bills, to be paid to the Sub-
contractor and Labourers any sum or sums payable by contractor and which sum/sums the 
Company is required to pay as a principal employer on account of contractor’s default in 
respect of all liabilities referred to in above clauses. 

 
13. Nothing in the contract document stated shall any wise constitute any workmen/ employees 

of the contractor or any sub-contractor as or to be workmen/employee of the power, or 
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place obligation or liability in respect of any such workmen/ employee upon the Company. 
NOTE: -The prevailing Act at the time of execution of work over and above act specified 

herein shall be binding to the contractor 
 

35. No Claim For Variation In Quantities of Work 
Quantities shown in the tender are approximate and no claim shall be entertained for 

quantities of work actually executed, being either more or less up to any extent than those 
entered in the tender or less than those entered in the tender or estimate. 

 
36. No Claim For Compensation for Delay in staring work 

No compensation shall be allowed for any delay caused into starting of work on account of 
acquisition of land and in the case of clearance for works or any delay in according sanction 
to estimates. 

 
37. No Claim for Compensation for delay in execution of work 

No compensation shall be allowed for any delay in execution of the work on account of 
water standing in borrow pits or compartment. The rates are inclusive for hard or cracked 
soil, excavation in mud, sub-soil water or water standing in borrow pits and no claim for an 
extra rate shall be entertained unless otherwise expressly specified & mentioned in the 
tender. 

 
38. Entering upon or commencing any portion of work 

The contractor shall not enter upon or commence any portion of work except with the 
written authority or instructions of the Executive Engineer or his subordinate in charge of the 
work, failing such the contractor shall have no claim to ask for measurement or payment for 
work. 

 
39. Method of Payment  

Payment to contractors shall be made by A/c payee cheque provided the amount exceeds 
Rs.50/-. Amount not exceeding Rs.50/- will be paid in cash. Generally payment may take 30 
to 60 days after passing of bills depending on availability of fund. 

 
40. Acceptance of conditions on tendering for work. 

Submission to tender or acceptance of work order shall imply acceptance of these 
conditions of tender by contractor. 

41. Employment of Scarcity Labour 
If government declares a state of scarcity or famine to exist in any village situated within 

20kms of the work, the piece worker / contractor shall employ upon such part of the work as 
are suitable for unskilled labour; any person certified to him by the Executive Engineer or by 
any person to whom Executive Engineer may have delegated this duty in writing to be in need 
of relief and shall be bound to pay such person wage not below the minimum, which 
Government may have fixed in this behalf from time to time. The Executive engineer shall 
decide any implementation of this clause / Engineer-in-Charge whose decision shall be final 
and binding on the piece worker/contractor. 

42. Employment of Technical Persons 
The contractor who is registered under class ‘A’, ‘B’ and ‘C’ or such contractors who 

executes the works of Rs.5 lakhs and above shall employ the technically qualified personnel 
possessing minimum a Diploma of recognized Technical institution, for executing the work of 
the Company. 

 
 

        For and on behalf of MGVCL, 
 
 
 

 
 

                     Superintending Engineer (O&M) 
MGVCL: Nadiad Circle 
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GENERAL CONDITIONS OF CONTRACT 

 
1.0   Contactor to inform himself fully: 

The contractor shall be deemed to have carefully examined the work & site                                                       
conditions, the general conditions, the special conditions, specifications, schedules, 
drawings shall be deemed to have visited the site of the works & to have fully informed 
himself regarding the local conditions. Copy of Appendix V attached with tender shall 
have to be filled up before quoting the rate, for confirmation of site visit. 
If there shall have any doubts as to the meaning of any portion of these general 
conditions or special conditions of the scope of work of the specifications or any other 
matter concerning the contract, he shall in good time before submitting his tender, send 
for the particulars thereof & submit them to the Engineer in writing in order that such 
doubt may be removed. 

2.0 Data to be furnished by Contractor                                                                                                                                                                               
a. Prior to the commencement of work the contractor shall submit a bar chart 
showing detailed programme for completing the work within time limit to the S. E. for 
approval within a week of the date of LOI. . 
b. No change in the approved plan & layout shall be carried out without specific 
written approval of the Executive Engineer in charge. 

3.0 Errors, Omissions & Discrepancies                                                                                     
In all cases of errors, omissions, doubts or discrepancies in the dimensions, or 
discrepancies in the drawings & items of work on specifications, reference shall be made 
to the Executive Engineer whose elucidation & elaboration shall be considered as 
authoritative. 

The contractor shall be held responsible for any error that may occur in the work 
thorough lack of such reference. 

4.0   
4.0.1 Temporary structures may be erected by the contractor for storage sheds, offices, and 

residential etc. for non-commercial use on land, handed over to him at his own expense 
& with the permission of the Company. In any circumstances for constructing temporary 
structures contractor’s use, Company free supply of materials shall not be made. If it is 
found that Company’s free supply material are used for the works other than approved 
drawings, it will be recovered at penalized rate. 

4.0.2 The contractor shall preserve all existing vegetation such as trees on or adjacent, to the 
works site which do not interfere with the construction as determined by the Company. 

4.0.3 The contractor shall take all possible precautions in felling trees authorized for removal 
to avoid any unnecessary damage to vegetation & trees not to be felled & to structures or 
to workmen, & shall be responsible for any damage if it occurs in such operations. 

4.0.4 All produce from cutting of trees, grass etc. shall be the property of Company &shall be 
stacked at the directed places. No claim shall be made for such tree felling / cutting 
&stacking of trees/produce or grass etc. by the contractor. 

4.0.5 The land shall as herein before mentioned be handed over to Company  / Owner of Land 
immediately after the completion of the work under this contract. Also no land shall be 
held by the contractor longer than the Company shall deem fit & necessary & the 
contractor shall, on due notice by the Company, vacate & return the land which the 
Engineer In Charge may certify as no longer required by the contractor for purposes of 
the work. 

 
5.0 Start of Work: 
 The contractor shall not enter upon or commence any portion of the work except with 

the written permission of the authority of the Company, failing which the contractor 
shall have no claim to ask for measurement of or payment for work & shall be 
responsible for any claims or damages that may arise due to such unauthorized 
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commencement or entry. No compensation shall be allowed for any delay caused in 
starting the work on account of any delay in clearance of the work site. 

 
6.0       Work to execute to the satisfaction of the Company’s Engineers:  
 The contractor shall proceed with the work with diligence & expedition & the whole of 

the work herein specified as well as the mode of execution shall be under the supervision 
& the direction & shall be carried on to the entire satisfaction of the Company’s site 
Engineers, who shall have full powers to order the contractor to alter, enlarge or 
diminish the form, dimensions, positions, or quantities of any of the work or to make use 
of materials & workmanship of different descriptions & qualities from this herein 
specified. In the case of any class of work for which there are no Technical 
Specifications, these shall be carried out in accordance with the latest IS Codes & in the 
event of being no relevant IS Code, the works shall be carried out in accordance with the 
directions & instructions of the Company’s Engineers at site.       

 
7.0 Workmanship etc.:   
 The work shall be executed in thoroughly substantial manner with workmanship of best 

quality & strictly in accordance with the specifications & with the drawings, or with such 
other drawings or written instructions as may from time to time be furnished to the 
contractor, in accordance with terms of this contract & shall be completed in every 
respect with workmanship implied & necessary according to the fair interpretation & 
meaning of the same & should there be any discrepancy between the drawings & 
specifications or any difference or dispute as to the dimensions to be worked out or the 
mode of doing periodical quantity of the work to be executed or with respect to any 
subject arising out of this contract, the decision of the Company’s authorized Engineers 
shall be final & binding on all parties.  

 
 7.0.1   Samples of descriptive Data: 
            The Contractor to the Company’s Engineers shall submit samples of descriptive data 

requiring approval in good time before the use of such material to permit its inspection 
& testing & there-by the approval. The samples shall be properly marked to show the 
name of material, manufacture place or origin & the place where it is intended to be 
used etc. Failure of any samples to pass specified tests requirements, it shall be 
sufficient cause for the refusal   to consider any further samples from that source. 

 
8.0       Baselines & Grades:  

The Company near to the site of work shall furnish one permanent Bench Mark. Semi-
permanent baselines & cross lines shall be established at sufficiently spaced intervals 
with benchmarks by the Contractor at his own cost & risk. The contractor shall provide at 
his expense, all the required pillars, equipments, materials, & labour for the 
establishment of the grade lines & bench marks, for that the Contractor shall be 
responsible for their further maintenance during the execution of the actual work till the 
complete period of construction. The contractor shall be responsible for the proper 
execution of work to such lines & levels & grades as may be specified in the drawings, 
established, or indicated by the Company’s Engineers. The Company’s engineers, if 
required, shall check all the survey work. However this shall not absolve the contractor 
for the correctness of survey/ temporary or permanent Benchmarks.  
 

9.0       Contactor not to dispose off soil etc.:  
The contractor shall not sell or otherwise dispose off or remove except for the purpose of 
this contract the sand, ballast, earth, rock or other substances or materials that may be 
obtained from any execution made for the purpose of this contract or produce upon the 
site at the time of delivery of the possession of the land but also such substances 
materials & produce shall be the property of the Company & shall be disposed off in the 
manner & place as directed by the Company’s Engineers. 
 

10.0 Gold, silver, Minerals, Oil Relics, etc. found on the Site: 
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All gold silver, oil relics, or other minerals, of any description & all precious stones, 
coins, treasures relic, antiquities, & other similar things that shall be found in or upon 
the site shall be the property of the Company. The contractor shall return the gathered 
things as above to the authorized representative of the Company. 
 

11.0     Fencing, lighting & ventilation: 
The contractor shall be responsible for the proper lighting, fencing, guarding & taking of 
all the necessary safety measures for all works comprised in the contract & or the proper 
provision of temporary roadways, footways, guards fences, caution notices etc. as far as 
the same may be rendered necessary by reasons for the work for the accommodation & 
protection of workmen foot passenger or other traffic & of the Company & occupiers of 
adjacent villages, property of the public & shall remain responsible for any accidents that 
may occur on account of his failure & timely precautions. 
All the works  & approaches shall be adequately illuminated with electric lights to the 
satisfaction of the Company’s Engineers. The power & lighting connections, wiring 
equipment shall be subject to the inspection & passing by Electrical Inspector to GOG 
authorized under the Indian Electricity Act. Any additions alterations or omissions shall 
be got approved from the Company’s Engineers got certified from the Electrical 
Inspector. Work spots such as faces of excavation of borrow pits; filling area etc. shall be 
adequately illuminated with floodlights to the satisfaction of the Company’s Engineers. 
 

12.0     Explosive procurement & storage: 
   Explosives, petrol, oils, fuels, &other inflammable materials shall be stored strictly in 

accordance with the rules of the Explosive Department. 
The contractor shall at his own expense construct & maintain proper magazines which are 
required for the storage of explosive & arrange for storage facilities for oils, petrol, fuels 
etc. for use in connection with the work.  

The contractor shall at his own cost obtain the necessary license for the storage  & use of 
explosives, oils, petrol, diesel etc. The Company shall not take any responsibility 
whatsoever in connection with the storage or use of explosives on the site, any accident 
occurs in the connection at site or nearby village or vicinity. All operations of the 
contractor in which or for which explosives are employed shall be at the risk of the 
contractor & upon his own responsibility. 

13.0  Liability for accidents to persons: 
13.0.1 The contractor or subcontractor shall indemnity the Company against any claims which 

may be made under the workman’s compensation Act, 1923, or any statutory 
modification or other wise for or in respect of any damages or compensation payable in 
consequence of any accident or injury caused, by fault of contractor or subcontractor 
&sustained by any workmen or other person on the employment of the contractor or 
subcontractor. In every case in which by virtue of the provisions of subsection (1) of 
section 12 of the workman’s Compensation Act, 1923, the Company is obliged to pay 
compensation to a workman employed by the contactor or subcontractor in execution of 
the work, the Company will recover from the contractor the amount of compensation so 
paid, and without prejudice to the rights of the Company under subsection 12 of the said 
Act, such amount will be paid back to the Company in 30 days, failing which the Company 
will be at liberty to recover such amount  of any part thereof by deducting it from the 
dues by the Company to the contractor under this contract or otherwise. The Company 
shall not be bound to contract any claim made against either of them under  
Section 12, subsection (1) of the said Act, except on written request from the contractor 
& upon his giving to the Company full security for all costs for which the Company might 
become liable in consequence for entertaining such claims.  

13.0.2 The contractor and/or subcontractor named in the contract shall indemnity the Company 
against all claims based upon injury or death to any person in the employment of the 
contractor or sub contactor, or to the third parties under paragraph (a) 2 or condition 
no.47 to the extent of any sums recovered under the insurance policy. 
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13.0.3 On occurrence of the accident which result on the death of workman employed by the 
contractor or subcontractor, which is so serious as to be likely to result in the death of 
any workman, the contractor shall within 24 hours of happening of such event intimate in 
writing to the Engineers of the Company the fact of such accidents. The contractor or 
subcontractor shall indemnity the Company against all loss or damage sustained, by the 
Company resulting directly or indirectly from his failure to give intimation in the manner 
aforesaid including penalties or fine if any, payable by Company as a consequence of 
Company’s failure, to give notice under workman’s compensation Act or otherwise to 
confirm to the provisions of the said Act in regard to such accident.  

 
14   Liability for damage to woks & materials: 
14.0.1 The contractor shall during, the progress of the work, properly protect the works & the 

existing Ash Disposal pipelines & materials placed at his disposal or acquired for him by 
the Company, & shall remain answerable & liable for all accidents, damages. Loss etc. & 
shall be made good in the most complete & substantial manner by & at the sole cost of 
the contractor & to the reasonable satisfaction of the Company’s Engineers. If the 
contractor fails to make good such losses, damages within the specified time given by the 
Company, the Company shall be at liberty to recover the amount towards such expenses 
fixed by the Company’s Engineers & shall be recovered from the amount due under this 
contract to the contractor. 

14.0.2 Further the contractor shall, at all times, protect & preserve all materials, machinery, 
equipments, Ash Disposal pipelines, allied structures such as spillway chambers, ADP, 
haul road and ramps etc., materials &so acquired by himself or Company for the 
execution of the work. All reasonable requests of the Company’s Engineers to enclose or 
especially protect any of the above shall be expeditiously complied with at no extra cost. 

14.0.3 If the Engineer considers that the work, asked for in the aforesaid Para, is not sufficiently 
& satisfactorily protected by the contractor, on requests made for, the Company shall be 
entitled to arrange for such protection at his unfetter discretion & recover the cost 
thereof from the contractor. 

14.0.4 Until the work shall be or deemed to be taken, over as aforesaid, the contractor shall 
also be liable for &shall be deemed to have indemnified the Company in respect of all 
damage or injury to any person or any property of the Company or of others in villages 
near by, occasioned by the negligence of the contractor or his workmen, or his 
subcontractor, or by defective /ill methods of working. 

 
15  Materials, tools, machinery brought on the site of work: 

All materials, tools & tackles, machinery etc. of the contractor brought to & delivered 
upon the site for the work shall be the time of their being so brought shall be deemed to 
be the property of the Company in it’s possession to be used for the purpose of the work 
& for that purpose only &shall not on any account be removed or taken away by the 
contractor or any other person without the permission of the Company’s Engineers in 
charge, but the contractor shall be fully responsible for & loss, destruction thereof or 
damage thereto. The Company may have a lien on such materials, tools, tackles, and 
machinery for any sum or sums, which may at any time prior to the completion of the 
works be or owing to the Company by the contractor, under in respect of & dispose of 
any such materials, tools. Tackles, machinery in such a manner as the Company may 
think fit & to apply the proceeds in or towards the satisfaction of such sum or sums due 
or owing as aforesaid but subject to such lien & power of sale & disposal such surplus 
materials, tools, tackles, machinery shall belong to the contractor & may be removed & 
disposed off by him as he may think fit.  

16   Access to site & work on site: 
The Engineer or his authorized representative may if he considers fit from time to time 
enter upon any lands which may be in the possession of the contractor under this 
contract, for the purpose of executing any work not included in this contract & may 
execute by other contractors at his opinion & the contractor shall in accordance with the 
requirements of the Engineer, afford all reasonable facilities for execution of the works 
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including occupation of lands by structure or other wise for any other contractor 
employed by the Company & his workmen or for the execution on or near site of the 
works not included in the contract. The contractor shall not be entitled for any extra 
claims on such executions. 

17   Inspection of Works: 
The Company’s Engineers or their authorized representatives shall have at all times 
power to inspect the works, wherever in progress, either on site, on the contractor’s 
premises in connection with this contract. Further, the contractor shall not allow any 
person other than Company’s Engineers or their authorized representatives to the work 
sites. The contractor shall, during working hours, maintain supervisors of sufficient 
training & experience to supervise the work as a whole. All orders & directions given to 
such supervisors or other staff shall be deemed to have been given to the contractor. 
Further the Company may by due notice, desire a high ranking member of the supervisor 
staff of the contractor to be present on any specified inspection & the contractor shall 
comply with such directions.  

18 Action & compensation payable in case of Bad Work: 
If at any time before the refund of Security Deposit to the Contractor it appears to 
Madhya Gujarat Vij Company Ltd.’s Executive Engineers or subordinate and / or any 
authorized officer of the Company that the work has been executed with unsound, 
imperfect or unskilled workmanship or with materials of inferior quality or any materials 
or articles provided by him are unsound or of quality inferior to that contracted as 
specified in the Technical Specifications or other wise not in accordance with the 
contract, it shall be lawful for the Madhya Gujarat Vij Company Ltd. to intimate that the 
works , materials, articles which may have been in advent passed, certified & paid to the 
Contractor. The Contractor shall be bound to rectify or remove & reconstruct the said 
work so specified at his own charge & cost & in the event of being failure to do so within 
specified period by the Company, the Contractor shall be liable to pay compensation at 
the rate of 1% per day on the amount of the estimate for the specified work. For the 
period up to 10 days this shall be attended by the Contractor else the Company shall get 
these rectifications at the risk & expense in all respects of the Contractor. 

19 Cleaning up: 
19.0.1 The contractor shall at all time keep the construction areas & his labour colony & storage 

areas free from accumulation of waste, or rejected materials. 
19.0.2 Prior to the completion of the work the contractor shall remove all rubbish from & about 

the premises, & tools, tackles, machinery, left out materials consumable, rejected 
materials, scaffolding etc. which are not the part of the permanent work/structure. The 
premises will be left fully satisfactorily to the Company’s Engineers/representatives; 
thereafter only the completion certificate will be issued. 

 
20   Contractor’s inventory of equipments & machinery: 

The contractor shall prepare & maintain an inventory of all machinery, equipments, 
temporary rolling stock, and plant purchased or hired for the use of this contract’s 
execution. 

21   Progress Schedule: 
21.0.1 Contractor shall furnish a Construction Schedule on receipt of LOI or Work Order which 

ever is earlier, in quadruplicate, indicating the date of start, the monthly progress 
expected to be achieved & anticipated completion of each major items of the work under 
this contract & procurement of equipments, machinery & other materials. The schedule 
should be such as is practicable of achievement the whole work in the time limit & of the 
particular items on due date specified in the contract & shall have the approval of the 
Company’s Engineers. Detailed schedules for each working season showing the progress 
month by month to be achieved is to be submitted to the Company. The Company is 
empowered to ask for more detailed progress schedule week by week for any item or for 
all items & the contractor shall comply when asked for.   
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21.0.2 The Company shall have, at all times the right without in any way violating this contract, 
or forming grounds for claim to alter the order of the works or any part thereof & the 
contractor shall after receiving such direction proceed in the order directed. The 
contractor shall revise the progress schedule accordingly & submit to the Company in four 
copies.  

 
21.0.3 The contractor shall furnish sufficient machinery, equipment, labourers & materials shall 

work for such hours & shifts as may be necessary to maintain/achieve the progress of the 
scheduled, after getting written permission of Engineer In Charge. 
 

21.0.4 The progress schedules shall be in the form of bar charts, statements &/or reports as may 
be necessary & directed by the Company’s representatives. 

 
21.0.5 Unsatisfactory Progress: In the case of unsatisfactory progress by the contractor not 

proceeding as per the Scheduled Programme approved by the Company, suitable actions 
shall be taken in accordance with Clauses No. 3 & 4 of the booklet prescribed by the 
Company for “Tender & Contract for Works’’. 

 
22   Recoveries: 

Recoveries due from the contractor, up to the end of the month previous to the one in 
which the bill is prepared shall be made from bills approved for payment every month or 
at other periods when the bills are prepared, for the enlisted, but not limited to, in the 
order of priorities & extents. 

(a) Penalty, if leviable, 
(b) Expenditure, in full, incurred by the Company on contractor’s behalf in labour, 

machinery, equipment etc., 
(c) Charges for services such as water & power supply, etc. in full, 
(d) Hire charges for Company’s or Government machinery if any, 
(e) Other recoveries not specifically mentioned but recoverable. 

 
23   Date of completion: 

The contractor shall complete the whole work & hand over to the Company on or before 
the date specified in the work order. 

Provided always that if in the opinion of the Company the completion of the works shall 
be delayed by any change of original design or by the order of the Company, of any 
altered, modified substituted or additional works or materials omitted or by strikes, lock 
outs or stoppages of labour, or revolution, riots, civil or political disturbance or by the 
contractor not being given possession of the site or by the Company taking possession of 
& using the site or part thereof or the works or part thereof or any part of the work or 
delayed supply of material by the Company or by the not receiving any orders, drawings, 
instructions or directions in time or by the suspensions if the works or by fire, flood 
exceptionally bad weather tempest , storm or by from unforeseen circumstances(& 
whether the same shall be due to any act or omission of the Company or it’s 
representatives) the Company may  in the unfettered discretion thinks fit either 
forthwith or at a later time & from  time to time not withstanding that the prescribed or 
extended time for completion has expired or work have been completed, extend the date 
for the completion of the works to such a date as deemed fit as practical & acceptable.  

 

24 Subletting of contract: 
There will be generally no objection on the component parts if the work, being given over 
to responsible subcontractors but Company shall under no circumstances recognize these 
subcontractors & the responsibility of executing the work in the accordance with the 
conditions of contract will entirely rest on the main contractor. However written consent 
of EIC shall be obtained before subletting. 



  

40 | P a g e  

 

The main contractor will therefore always have the very responsible member, preferably a 
technical hand present on the works with power to sign all work orders issued on the site 
of work & to take requisite actions in the interest of efficient execution of work. 

25.0 Other contracts for the suspension stoppage or curtailments of work: 

If during the tendency of the contract the Engineer shall for any reason (which shall be 
unquestioned) whatsoever require the whole or any part of the work as specified in the 
contract to be suspended for any period or shall not require the whole or any part of the 
work as specified in the contract to be carried out at all by the contractor, he shall give 
notice in writing of the fact to the contractor who shall thereupon suspend or stop the 
work totally or partially as the case may be. In any case except as provided hereunder, 
the contractor shall have no claim to any payment or compensation whatsoever on 
account of any profit or advantage which he might have derived from the execution of 
the work in full but he did not so derive in consequence of the full amount of the work 
not having being carried out, or on account of any loss that he may be put on account of 
materials purchased or agreed to be purchased or for unemployment of labour recruited 
by him. He shall not also have any claim for compensation but reason of any alterations 
having been made in the original specifications, drawings, designs & instructions that 
may involve any curtailment of the work as originally contemplated. Where however, 
materials have already been purchased or agreed to be purchased by the contractor, 
before receipt of the aforesaid notice, the contractor shall be paid for such materials at 
the rate determined by the Company, provided they would have been useful for the work 
curtailed or stopped are not in excess of requirements are of approved quality & cannot 
be used on other contract works or otherwise by the contractor &/or shall be 
compensated for the loss if any, that he may put to, on respect of materials agreed to be 
purchased by him, the amount of such compensation to be determined by the Company, 
whose decision shall be final. 

The Company may order the contractor to suspend any work on account of bad weather; 
rain or storm & such other adverse climate conditions & the contractor shall comply with 
the same. The contractor shall not be entitled to any compensation for such suspensions 
of work. 

26.0 Other contractors: 

Apart from this work, the other works connected with this work will be simultaneously 
going on either departmentally or through any other contractors. The contractors shall 
co-operate with others to their fullest extent & shall allow each other every facility & 
coordination for the execution of their works simultaneously & satisfactorily, during their 
action of machinery or execution of any other co-ordination works, the contractor will 
have to co-operate as directed buy the Company’s Engineers in the charge of the works. 
In such cases the contractor shall not be entitled for any compensations on account of 
reduction or stoppage of labour force/machinery/equipments etc. 

In the matter of dumps, haul, roads, drainage, diversion & the like, each contractor shall 
take into considerations the needs & the requirements of the other contractors if any 
working in the vicinity. Further no contractor shall take or cause to be taken any stops or 
action that may cause disruption, discontent or disturbance to the work, labour 
arrangements etc. to other contractors. Any action, by any contractor, which the 
Company in the unquestioned discretion may consider as infringement of the above code, 
would be considered as a breach of the contract conditions & the Company may take such 
action as may deem fit against the contractor & the action taken shall be considered as 
final & binding. 

27.0      Speed of work: 
The contractor shall at all times maintain the speed   of work to confirm to the latest 
operative progress schedule but the Company may at any time with sufficient notice in 
writing direct the contractor to slow down or to accelerate any part or the whole work 
for any reason (which shall not be questioned whatsoever) & the contractor shall comply 
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with such orders of the Company. The compliance of such orders shall not entitle the 
contractor to any claim or compensation. 

 

 

28.0   Contract document & matters to be treated as confidential: 
All documents, correspondence, decision & other matters concerning the contract shall 
be considered as of confident & restricted nature by the contractor & he shall not divulge 
or allow access there to any unauthorized persons of any kind. 

29.0   Access to the contractor’s book: 
Whenever it is considered necessary by the Company to ascertain the actual cost for 
execution of any particular item of work, the Company may do so by directing the 
contractor to produce the original invoices. 

30.0 Interest on money due to the contractor: 
The contractor shall not be entitled to receive the interest on the payment due to him 
upon measurements or otherwise or on any balance payable to the contractor. Also, 
contractor shall not be allowed to relate it with the progress of work at site in any case.  

31.0 Measurements to be provisional & subject to correction:  

Every measurement for running payment on account of work done be subject to 
adjustment or final measurements. In case there is disagreement between such 
intermediate & final measurements, the latter shall prevail.  

31.A R.A. BILLS: The contractor shall submit his R.A. bill every month, which shall be 
processed in reasonable time after checking and recording the MB. The contractor shall 
be responsible to submit R.A. bills well in time and shall depute his representative for 
joint checking of the measurements; so that the bills can be processed in time.  The 
contractor shall take due care in this regard, failing to which consequences will be up to 
him. 

32.0      Breach on part of Company not to annul contract: 
No breach or non-observance on the part of the Company of any the agreements 
contained herein, shall annul this contract of discharge the contractor from the 
observance & performance thereof, or of any part thereof, but on application by the 
contractor & in the unfettered discretion of the Company an extension of time may be 
given to the contractor in respect of such breach or non-observance by the Company. 

33.0        Labour conditions: 
33.0.1 The contactor shall comply with the labour laws laid as may be current & shall furnish 

the returns & information as may be specified from time to time. 
33.0.2 The contractor shall as far as possible obtain his requirements of labour, skilled & 

unskilled from the local areas.  
33.0.3 The contractor shall pay wages as per the latest circulars applicable at the times for the 

minimum wages to be paid to unskilled, semiskilled & skilled labour prescribed by the 
Govt. of Gujarat.  

33.0.4 The Company shall have the authority to remove from the work site any person, who may 
be considered unfit or undesirable & the Company for any delay or extra expense caused 
towards the completion of the work by such removal shall accept no responsibility. 

33.0.5 If Govt. declares a state of scarcity or famine to exist in any village situated within 10 
Km. of the work site then the piece worker or contractor shall employ upon such parts of 
work, as are suitable for unskilled labour any person certified by the Company or by any 
person to whom the Company has authorized,  & shall pay the minimum wages as fixed by 
the Govt. of Gujarat in this behalf. Any dispute that may arise in the implementation of 
the clause the decision of the Supdt. Engineer (O&M) shall be final & binding. 

33.0.6 The contractor shall provide reasonable facilities to the labour employed by him. The 
usual facilities are weather proof shelter for rest & meal, supply of whole some drinking 
water, facilities for obtaining food, reasonable washing & sanitary facilities, special 
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facilities for women workers, suitable residential accommodation, general sanitation & 
health measures etc. 

33.0.7 The implementation of any & all provisions of this clause in no way entitles the 
contractor to claim in this contract. 

34.0      Local Laws: 
34.0.1 All local laws in force at the time entering into the contract & those enacted there after 

shall be binding on the contractor & he shall abide by the same. 
34.0.2 All import duties, sales tax & other local taxes shall be borne by the contractor & they 

shall be deemed to have covered by this quoted rate. 
 
 
 
35.0      Performa returns: 

The contractor shall maintain proforma, charts & details regarding machinery, 
equipments, materials labour, personnel & other matters as may be specified by the 
Company time to time. 

 

36.0     Maintenance:  
On completion of work satisfactorily, by agency, and after passing of final bill, the 
Security Deposit will be released by producing No Objection Certificate from concerned 
MGVCL office. 

37.0      Insurance: 
37.0.1 The contractor shall procure, or arrange for the Sub contractor to procure insurance 

coverage in amounts approved by the Company & sufficient to protect against the 
following risks arising out of the work. 
(1) Accidents & professional & non-professional sickness of all labourers & personnel 

engaged in the work as required by Law pursuant to Workmen’s Compensation 
Act, 1923 or Revised version thereof. 

(2) Injury or death to third parties including without limitation injury or death caused 
by any of the construction aids or vehicles or rented machinery, equipments used 
by the contractor or subcontractor whether at the site or elsewhere. 

(3) Damage to contractors tools machinery, construction equipments form works, 
scaffolding materials etc. due to floods, earthquake or any such cause.  

(4) Damage to the existing permanent structures of the Company & nearby villages, 
equipments of the Company or of the co-contractors working in the area for other 
works. 

37.0.2 All the above conditions referred for the insurance cover, shall be in effect from the date 
of commencement of the work until the Company has accepted the work. 

37.0.3 In the policies covering the insurances referred to above, the Company, contractor & the 
subcontractor shall be as co-ensured where possible. 

37.0.4 The cost of insurance shall be borne by the contractor. 
 
38.0 Liens: 

Final payment to the contractor shall not be made until the contractor shall deliver to 
the Company receipts in full in lieu thereof, & in either case, an affidavit that so far he 
has knowledge or information the releases & materials for which in lien could be filed. If 
any lien remains unsatisfied after all the payments are made, the contractor shall refund 
to the Company all money that the latter may be compelled to pay in discharging such a 
lien, including all costs & a reasonable attorney. 

39.0 Special conditions: 
39.0.1 The successful Bidder, on receipt of Letter of Intent will submit within a week’s time his 

planning/programme of works, for the scrutiny of the Company in a PERT/BAR Chart 
Format, clearly indicating the Company’s inputs also. 
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39.0.2 Contractor will plan his work such that the works on all the fronts released by the 
Company, simultaneous works should progress in such a way that the entire job is 
completed in the scheduled time limit. 

39.0.3 The work commencement date will start from the date of issue of letter of intent by the 
 Company. However interim milestone to be jointly fixed after issue of LOI. 

39.0.4 The successful bidder will have to depute his authorized representative to attend 
progress review meetings to be held at site or the Company’s Circle Office at Vadodara. 

39.0.5 The contractor will be responsible for complying with all rules & regulation & the labour 
laws applicable to him & the Company will not be responsible for any lapses committed 
by them. If there is any claim from the Govt. Authority pertaining to the contractor the 
same amount will be deducted from the contractor’s bill. 

 
39.0.6 An adhoc payment shall be released @ 50% against the bill submitted, subject to 

adjustment in next R.A. bill over and above one R.A. bill in each month. 
 
39.0.7 The contractor shall depute sufficient numbers of qualified engineers / Supervisors to 

look after work. The engineers / supervisors shall remain present at site at all the times. 
In no circumstances, contractor shall be allowed to continue work without engineering 
supervision. 

 
 
40   Payments shall be released on the availability of funds with the Company. 
 
 
41   Contract: 

After the tender has been accepted by the Company, all orders or instructions to the 
Contractor shall, except as herein otherwise provided to, be given by the Company’s 
Engineers at site on behalf of the Company for the speedy execution of the work.   

42   Employees Provident Fund: 
Bidders shall note that they possess P.F. Code No. in the name of the company [under 
Employees Provident Fund Organization, Regional Office, Ahmedabad directive] obtained 
from the concerned Authorities of their respective jurisdictions. 

In the event of non–possession of the separate P.F. Code No. as detailed in the foregoing para, 
the offer shall summarily not be considered for the acceptance despite the offer is the lowest 
quoted offer in the price bid opening.  

 

       For and on behalf of MGVCL, 
 
 
 

 
 

                     Superintending Engineer (O&M) 
MGVCL: Nadiad Circle 

                .                      
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TECHNICAL SPECIFICATIONS   
  

General Conditions of Contract 

1. The contractors shall, at their own expense make all necessary provisions for housing, 
water supply, and sanitary arrangements for their employees as well as for works and 
shall pay direct to the authorities concerned, all rates and taxes. 

2. The contractor shall make their own arrangements for the necessary approach, road, for 
transport of their materials and be responsible for the compensation on account of 
damage to crop etc. & shall till completion of work. 

3. All the royalty charges, Octroi and other duties & all taxes will be paid by the contractor 
and no extra be claimed on this account. 

4. Godowns or sheds hired or constructed for storing of controlled materials and more 
particularly of cement shall be such as would prevent the materials from getting 
damaged in any way. 

5. It will be absolutely incumbent on the contractors to have on the site of work only such 
of the materials as have been duly passed by the Engineer-in-charge. Materials that have 
been rejected must on no account be allowed to remain on the site, and in spite of 
written order to do so, any such rejected material is on the site beyond a period of 48 
hours notice, the Engineer-in-charge shall have the right to remove it, at the risk and 
cost of the contractors and even to destroy it. 

6. It must be distinctly understood that conditions of contract and of claims in respect of 
extra work, will not be allowed unless the works to which they relate is clearly without 
the spirit and meaning of the specifications or unless such works are ordered in writing by 
the Engineer-in-charge and claimed for in specified manner. 

7. On completion of the work, the contractor shall clear the site within the stipulated 
period, and ground brought to original state and they shall not be entitled for any extra 
claim on this account. 

8. General Specifications of the relevant Indian standard specification shall also apply. 

9. Damage to work clause 

The works whether fully constructed or not and all materials, machinery plant tools, 
temporary buildings and other things connected there shall be at the risk and in the sole 
charge of the contractor, until the works have been delivered, completed to the 
satisfaction of the Engineer-in-charge and certificate from him to the effect is obtained. 
Until such delivery, the contractor shall at their own cost, take all the precautions 
reasonably necessary, to keep all the aforesaid works, materials, machinery, plant tools. 
Temporary buildings and other things connected with the works, free from any loss or 
damage and in the event of the same or any part thereof being lost or damaged, shall 
forthwith within the possible speed, reinstate and made good such loss or damage at 
contractor’s own cost. 

10 

 

Any components or part of the work shall not be given to any sub-contractor without 
approval of the competent authority of the Company. The whole responsibility of the 
execution of the work, as per the terms and conditions of the contract, will entirely 
rest of the main contractor. The main contractor shall always keep his responsible 
representative, preferably a technical hand, on work site with powers to sign M.R. 
and take necessary decision and implement the instructions issued in the interest of 
efficient execution of the works. 

11. The Engineer-in-charge will fix the hours of work, and no work shall be executed 
beyond that period, during night time or in absence of the Engineer-in-charge of his 
authorized agent. The box measures shall be filled only in the presence of the 
engineer-in-charge or his authorized agent. 
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12. Contractor will be asked to present the sample of materials, and the approved 
samples will be preserved at the site of work, and no charge in the approved sample 
will be allowed, without the written permission of the Engineer-in-charge. 

13. In any work is not executed according to the specifications, and the directions of the 
Engineer-in-charge, the same will be rejected, and the contractor has re-execute the 
same without any financial implication to the Company. 

14. Contractor will have to communicate the name of his authorized agent, who shall be 
present on the works, and shall be authorized to sign the material requisitions, 
receive instruction given verbally or on the order book, on behalf of the contractor. 

15. The contractor will have to sign the conditions of contract, and execute the 
agreements, send the list of previous works executed, solvency certificate and pay up 
the security deposits, falling to that, the tender will be rejected and earnest money 
deposited will be forfeited. The value of the stamp paper and stamp duty charges 
shall be borne by the contractor. 

16. Tenderer must return the form of tender, with the specifications and the schedule of 
quantities, and rates and other schedules only signed on each page. Any tender not 
bearing signature of the tenderer on all the documents accompanying the tender is 
liable to be rejected. 

17. Before submitting his tender, unit rates, which shall be for the finished work 
complete, including charges involved in testing, maintenance for a period of 12 
months, the tenderer shall closely examine the specifications and carefully study the 
drawings and all documents, which form a part of the contract, to be entered into by 
the accepted tenderer. 

18. The Tenderer must visit the site of works and see for himself the site conditions 
regarding water, labour conditions, rates approach road during all seasons and all 
other matters affecting the works before submitting the tender. 

19. The submission of tender by a contractor implies that, he has read these instructions, 
the conditions of contract etc. and has made himself aware of the scope and 
specifications of the work to be done, and of conditions and rates at which stores will 
be issued to him, and local conditions and other factors bearing on the executions of 
the work. The Company will not therefore, after acceptance contractor’s rate, pay 
any extra charge for lead or for any other reason. In case the contractor is found later 
on, to have misjudged the site conditions.  

20. The tender document shall be written legibly and free from erasure, over writing or 
conversions of figures. Correction where unavoidable, shall be made by crossing out, 
initialing, dating and rewriting. 

21. The Company or its officers, who accept tender, shall have the right of rejecting all 
or any of the tenders, and will not be found to accept the lowest offer not to assign 
any reasons whatever, for the rejection of any tender or all tenders. 

22. The tender notice to tenderers shall from a part of the contract. 

23. The entire work is to be completed, within the stipulated time limit from the date of 
issue of letter for commencement of the work by field office. The contractor will not 
be eligible for any extra for the idle period of works, or waiting period that may be 
required to suit other consideration, and no claims for compensations on account of 
such, will be considered. However in case of delay due to circumstances beyond the 
control of contractors, either in date of commencement or due to, waiting during 
construction, extension in time may be considered for completion of works, without 
any penalty to the Company. 

24. The contractor shall keep full time qualified Civil Engineers at the site, who shall be 
fully authorized to receive and comply with such instructions, as given by the 
Executive engineer. The contractor shall intimate the name of such Engineer with his 
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qualifications and experience. The Executive Engineer shall have the right to demand 
the removal of any technical personnel, skilled or unskilled workmen, who in his 
opinion are considered to cause bad workmanship in the execution of works or to 
cause indiscipline. 

25. The department reserves the right to make any change in the design and the plans of 
the works and the contractor shall be bound to carry out them at the rates tendered. 
No claim or compensation will be allowed on this account. 

26. The contractor monthly submit bills or before the date fixed by the Executive 
Engineer, for all works executed in the previous months. 

27. Should this tender be accepted I /We hereby agree to abide by and fulfill all the 
terms and provisions of the “ Tender & contract for works ”as applicable, and in 
default thereof to forfeit and pay to the Company the sums of money due 

28. The contractor shall keep instruction book on site, for taking site instruction from 
time to time. This book shall be make available on site whenever asked for. 

29. The contractor shall pay wage to the workers, as per minimum wages act as declared 
by the Government time to time. 

30. The contractor shall follow all labour laws of Govt. 

31. Contractor shall arrange for testing of material to be used in the work or finished 
product, if desired by the Executive Engineer. The provision shall be made in the unit 
rate quoted for this. 

32. The full value of the “ Earnest Money Deposit ” paid herewith, shall be forfeited to 
the Company, if the contractor fails to deposit the full amount of specified security 
deposit, within stipulated time. 

33. CEMENT CONSUMPTION SCHEDULE 

The proportion of cement with coarse aggregate and the fine aggregate for cement 
concrete works & with sand in case of cement mortar will be in accordance with the 
under mentioned schedule showing the consumption of cement in bags. The Engineer-
in-charge will adjust the proportion of cement irrespective of the mix mentioned in 
the description of the items, to ensure the consumption of the cement as per 
prescribed schedule. The tendered rate will be considered to have been based on the 
consumption of cement in this schedule and nothing extra will be paid on this 
account. 

 (a) If the quantity of cement shown as utilised in the work, is observed to be less 
than permitted as below then work will be accepted at reduce rate at the 
discretion of EIC, if deemed fit. 

Table showing the cement required to be consumed in civil work items. 

Sr. 
No. 

Item No. 
As per 
N.B.O. 

Brief Description of Item Unit Quantity of 
Cement to 

be used per 
unit 

quantity of 
works (in 

Kg.) 

Cement 
required 

in Bag 

MORTARS         

CEMENT MORTAR       

5 2.5.11 1:1 (1 Cement: 1 Sand) Cu.M. 1020 20.4 

6 2.5.12 1:2 (1 Cement: 2 Sand) Cu.M. 680 13.6 
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Sr. 
No. 

Item No. 
As per 
N.B.O. 

Brief Description of Item Unit Quantity of 
Cement to 

be used per 
unit 

quantity of 
works (in 

Kg.) 

Cement 
required 

in Bag 

7/11 2.5.13 1:3 (1 Cement: 3 Sand) Cu.M. 1020 10.2 

2.5.18 

8/12 2.5.14 1:4 (1 Cement: 4 Sand) Cu.M. 380 7.6 

2.5.19 

9/13 2.5.15 1:5 (1 Cement: 5 Sand) Cu.M. 310 6.2 

2.5.20 

10/1
4 

2.5.16 1:6 (1 Cement: 6 Sand) Cu.M. 250 5 

2.5.21 

CONCRETE WORK       

CEMENT CONCRETE (PLAIN OR R.C.C. - ORDINARY OR CONTROLLED) 

3/5 5.3.2/ 1:3:6 (1 Cement: 3 
Sand: 6 graded 
aggregate) 

Cu.M. 220 4.4 

5.3.14 

4 5.3.3 1:4:8 (1 Cement: 4 
Sand: 8 graded 
aggregate) 

Cu.M. 170 3.4 

6/9 5.3.4 1:5:10 (1 Cement: 5 
Sand: 10 graded 
aggregate) 

Cu.M. 130 2.6 

10/11 5.3.13 1:2:4 (1 Cement: 2 
Sand: 4 graded 
aggregate) 

Cu.M. 320 6.4 

12 5.4.4 Reinforced cement 
concrete 1:2:4 for 
Chhajjas including 
finishing exposed 
surface with cement 
mortar 1:3 (1 Cement : 
3 Sand) 

Cu.M. 466 9.32 

17 5.4.16 Smooth finishing of 
exposed surface with 
cement mortar 1:3 (1 
Cement : 3 Sand) 

Cu.M. 3.65 0.073 

21 5.7.1 Damp proof course with 
25mm. thick cement 
concrete 1:2:4 ( 1 
Cement : 2 Sand : 4 
graded aggregate) 

Cu.M. 8 0.16 

BRICK WORK         

BRICK WORK (ALL CLASSES)       

1 6.12 In Cement mortar 1:5       

(1 Cement: 5 Sand) 

    (A) Modular Cu.M. 65 1.3 
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Sr. 
No. 

Item No. 
As per 
N.B.O. 

Brief Description of Item Unit Quantity of 
Cement to 

be used per 
unit 

quantity of 
works (in 

Kg.) 

Cement 
required 

in Bag 

    (B) Conventional Cu.M. 74.5 1.49 

2 6.13 In Cement mortar 1:6       

(1 Cement: 6 Sand) 

    (A) Modular Cu.M. 52.5 1.05 

    (B) Conventional Cu.M. 60 1.2 

HALF BRICK WORK (ALL CLASSES)       

8 6.3 In Cement mortar 1:4       

(1 Cement: 4 Sand) 

    (A) Modular Cu.M. 9.5 0.19 

    (B) Conventional Cu.M. 10.65 0.213 

9 6.31 In Cement mortar 1:3       

(1 Cement: 3 Sand) 

    (A) Modular Cu.M. 12.75 0.255 

    (B) Conventional Cu.M. 14 0.28 

MISCELLANEOUS       

12 6.55 Half brick thick honey 
comb brick work 

      

    (I) In cement mortar 
1:4 

Sq.M. 6 0.12 

(1 Cement: 4 Sand) 

STONE WORK AND CONCRETE BLOCK MASONARY   

UNCOURSED RUBBLE MASONARY       

1 7.6 (I) In cement mortar 
1:6 

Cu.M. 82.5 1.65 

(1 Cement: 6 Sand) 

    (II) In cement mortar 
1:5 

Cu.M. 102.5 2.05 

(1 Cement: 5 Sand) 

COURSED RUBBLE MASONARY       

4 7.17 
(A) 

(I) In cement mortar 
1:6 

Cu.M. 75 1.5 

(1 Cement: 6 Sand) 

5 7.17(B) (I) In cement mortar 
1:5 

Cu.M. 93 1.86 

(1 Cement: 5 Sand) 

    (I) In cement mortar 
1:4 

Cu.M. 114 2.28 

(1 Cement: 4 Sand) 

MISCELLANEOUS       

9 0 White stone Bela 
masonry in partition 
wall in cm. 1:4 

Sq.M. 5.7 0.114 

(1 Cement: 4 Sand) 
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Sr. 
No. 

Item No. 
As per 
N.B.O. 

Brief Description of Item Unit Quantity of 
Cement to 

be used per 
unit 

quantity of 
works (in 

Kg.) 

Cement 
required 

in Bag 

10 0 White stone Bela 
masonry in cement 
mortar 1:5 

Cu.M. 65 1.3 

(1 Cement: 5 Sand) 

11 0 White stone Bela 
masonry in cement 
mortar 1:6 

Cu.M. 62.5 1.25 

(1 Cement: 6 Sand) 

12 7.75 Precast concrete block 
masonry in cement 
mortar 1:6 

Cu.M. 23.8 0.476 

(1 Cement: 6 Sand) 

14 7.82 Precast concrete block 
masonry in partition 
wall in cement mortar 
1:4 

Sq.M. 4.1 0.082 

(1 Cement : 4 Sand) 

 FLOORING       

TERRAZO FLOORING       

1 14.2 40 mm. Thick marble chips flooring with under layer 30 mm. 
thick cement concrete 1:2:4 and top layer 10 mm. Thick with 
marble chips laid in cement marble powder mix 3:1 (3 Cement 
: 1 marble powder by weight) in proportion 4:7 (4 Cement 
marble powder mix : 7 Marble chips by volume) 

  (A) Dark shade pigment 
with ordinary cement 
(in top layer only) 

Sq.M. 16.3 0.326 

  (B) Light shade pigment 
with white cement (in 
top layer only) 

Sq.M. 22.5 0.45 

2 14.4 40 mm. Thick marble chips flooring with under layer 30 mm. 
thick cement concrete 1:2:4 and top layer 10 mm. Thick with 
marble chips laid in cement marble powder mix 3:1 (3 Cement 
: 1 marble powder by weight) in proportion 4:7 (4 Cement 
marble powder mix : 7 Marble chips by volume) 

  (A) Dark shade pigment 
with ordinary cement 
(in top layer only) 

Sq.M. 13.9 0.278 

  (B) Light shade pigment 
with white cement (in 
top layer only) 

Sq.M. 17.95 0.359 

TILES FLOORING         

4 14.19 Precast terrazzo tiles 20 mm. thick in flooring on a bed of 25 
mm. average thickness in cement mortar 1:6 (1 Cement: 6 
Sand) joined with neat cement slurry with precast tiles of 
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Sr. 
No. 

Item No. 
As per 
N.B.O. 

Brief Description of Item Unit Quantity of 
Cement to 

be used per 
unit 

quantity of 
works (in 

Kg.) 

Cement 
required 

in Bag 

  (A) Light shade using white 
cement 

Sq.M. 12.5 0.25 

  (B) Dark shade using 
ordinary cement 

Sq.M. 11.5 0.23 

CHEQUERED TERRAZZO TILES FLOORING     

6 14.25 Chequered terrazzo tiles 20 mm. thick in flooring on bad of 
25mm average thickness in cement mortar 1:6 (1 Cement: 6 
Sand) jointed  with neat cement slurry. 

  (A) Light shade using white 
cement 

Sq.M. 12.5 0.25 

  (B) Dark shade using 
ordinary cement 

Sq.M. 11.5 0.23 

7 14.27 Chequered terrazzo tiles 28 mm. thick in trend of stairs and 
staircase in 12mm thick bed of cement mortar 1:6 (1 Cement: 
6 Sand) jointed with neat cement slurry = 

  (A) Light shade using white 
cement 

Sq.M. 9.65 0.193 

  (B) Dark shade using 
ordinary cement 

Sq.M. 8.85 0.177 

WHITE GLAZED TILES FLOORING       

8 14.29 White glazed tiles 6 
mm. thick in flooring 
on a bed of 12 mm. 
thick cement mortar 
1:3 (1 Cement : 3 Sand) 
and finished with flush 
jointing in white 
cement. 

Sq.M. 10 0.2 

9 14.32 White glazed tiles 6 
mm. thick in skirting 
and dado on 10 mm. 
thick cement plaster 
1:3  (1 Cement : 3 
Sand) and finished with 
flush jointing in white 
cement. 

Sq.M. 9.5 0.19 

MARBLE STONE  FLOORING       

11 14.36 Marble Stone Slab 
flooring over 20 mm 
average base of cement 
mortar 1:6 (1 Cement : 
6 Sand) and jointed 
with grey cement 
slurry. 

Sq.M. 10.6 0.212 

KOTAH STONE FLOORING       

12 14.43 12 
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Sr. 
No. 

Item No. 
As per 
N.B.O. 

Brief Description of Item Unit Quantity of 
Cement to 

be used per 
unit 

quantity of 
works (in 

Kg.) 

Cement 
required 

in Bag 

  (A) 25 mm. Thick Sq.M. 12 0.24 

  (B) 30 mm. Thick Sq.M. 12.45 0.249 

13 14.44 Kotah stone slab 
flooring over 25 mm. in 
risers of steps dado 
etc. laid in 10 mm thick  
cement mortar 1:3  (1 
Cement : 3 Sand) and 
joined with gray 
cement slurry. 

Sq.M. 12.5 0.25 

14 14.46 Rough chiseled dressed stone flooring over 20 mm. thick base 
of C.M. 1:5 (1 Cement: 5 Sand) including pointing with C.M. 
1:2 (1 Cement: 2 Sand)  

  (A) 25 mm. Thick Sq.M. 9.3 0.186 

  (B) 40 mm. Thick  Sq.M. 10.5 0.21 

CEMENT CONCRETE FLOORING       

15 14.71 Cement concrete flooring 1:2:4 (1 Cement: 2 Sand: 4 Stone 
aggregator) finishing with a floating coat of neat cement. 

  (A) 40 mm. Thick Sq.M. 15 0.3 

  (B) 50 mm. Thick Sq.M. 18.2 0.364 

16 14.74 Cement concrete 
pavement (25 mm. 
thick) with 1:2:4 (1 
Cement: 2 Sand: 4 
Stone aggregate) 
including finishing with 
a coat of neat cement. 

Cu.M. 37.5 0.75 

18 14.86 Chequered precast 
cement concrete tiles 
of 22 mm. thick on 20 
mm. thick bed of C.M. 
1:6 (1 Cement: 6 Sand) 
jointed with neat 
cement slurry. 

Sq.M. 14 0.28 

BRICK ON EDGE FLOORING       

19 14.9 Brick on edge flooring 
laid dry grouted with 
C.M. 1:6 including 
finishing the joint 
flush. 

Sq.M. 6 0.12 

FINISHING       

CEMENT PLASTER       

1 17.58 10 mm. thick cement 
plaster in  

      

    (i) Cement mortar 1:3 Sq.M. 5.8 0.116 

      (1 Cement: 3 Sand) 
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Sr. 
No. 

Item No. 
As per 
N.B.O. 

Brief Description of Item Unit Quantity of 
Cement to 

be used per 
unit 

quantity of 
works (in 

Kg.) 

Cement 
required 

in Bag 

    (ii) Cement mortar 1:4 Sq.M. 4.3 0.086 

      (1 Cement: 4 Sand) 

2 17.6 15 mm. thick cement 
plaster in  

      

    (i) Cement mortar 1:3 Sq.M. 8.5 0.17 

      (1 Cement: 3 Sand) 

    (ii) Cement mortar 1:4 Sq.M. 6.25 0.125 

      (1 Cement: 4 Sand) 

3 17.61 20 mm. thick cement 
plaster in  

      

    (i) Cement mortar 1:3 Sq.M. 11.5 0.23 

      (1 Cement: 3 Sand) 

    (ii) Cement mortar 1:4 Sq.M. 8.5 0.17 

      (1 Cement: 4 Sand) 

4 17.69 Finishing with a floating 
coat of neat cement 
slurry 

Sq.M. 2.2 0.044 

SAND FACED PLASTER       

9 17.95 20 mm. thick sand 
faced cement plaster 
consisting 12 mm. 
backing coat of C.M. 
1:3 (1 Cement: 3 Sand) 
and 8 mm. thick 
finishing coat of C.M. 
1:1 (1 Cement: 1 Sand) 

Sq.M. 16.8 0.336 

POINTING ON BRICK WORK       

10 17.116 Pointing on brick work 
with cement mortar 1:3 
(1 Cement: 3 Sand) 

Sq.M. 1.55 0.031 

11 17.117 Pointing on brick work 
with cement mortar 1:4 
(1 Cement: 4 Sand) 

Sq.M. 1.1 0.022 

POINTING ON STONE WORK       

12 17.14 Pointing on coursed 
stone masonry with 
cement mortar 1:3 (1 
Cement : 3 Sand) 

Sq.M. 1.15 0.023 

13 17.144 Pointing on uncoursed 
stone masonry with 
cement mortar 1:3 (1 
Cement: 3 Sand) 

Sq.M. 1.15 0.023 

CEMENT VATA         
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Sr. 
No. 

Item No. 
As per 
N.B.O. 

Brief Description of Item Unit Quantity of 
Cement to 

be used per 
unit 

quantity of 
works (in 

Kg.) 

Cement 
required 

in Bag 

15 0 Cement vata 10 cm. x 
10 cm. size quarter 
round in cement mortar 
1:1 (1 Cement: 1 Sand) 
including neat cement 
finishing. 

RMT 2.55 0.051 

CEMENT WASHING       

12 & 
13  

18.29 & Cement washing with 
Portland  

Sq.M. 0.1 0.002 

18.3 Cement  slurry on walls 

  (one coat). 

REPAIRS TO BUILDINGS       

2 21.23 Cutting out cracks of 
roof terrace to V-
section and grouting 
with cement and sand 
slurry 1:3 (1 Cement: 3 
Sand) 

Meter 0.2 0.004 

DRAINS AND SEWERAGE ITEMS       

1 24.1 Providing and laying and jointing with stiff mixture of cement 
mortar in proportion 1:1 (1 Cement: 1 Sand) salt glazed 
stoneware pipes. 

    (A) 100 mm. diameter Meter 21.7 0.434 

  (B) 150 mm. diameter Meter 3.23 0.0646 

2 24.2 Providing and laying cement concrete 1:5:10 ( 1 Cement : 5 
Sand : 10 Stone aggregate) bedding for stone ware pipes of 
following internal diameter. 

    (A) 100 mm. diameter Meter 6.2 0.124 

      (112 mm. avg. bed 
thickness) 

    (B) 150 mm. diameter Meter 10.4 0.208 

      (166 mm. avg. bed 
thickness) 

5 24.18 Providing, laying, 
jointing and pointing 
with stiff mixture of 
C.M. 1:1 (1 Cement: 1 
Sand) 150 mm. internal 
dia. S.W. half round 
channel. 

Meter 1.6 0.032 

3   Providing masonry steps 
with cement pointing 
step size 0.9 mm wide, 
0.15 m. riser, and 0.30 
m. tread. 

Each 0.625 0.0125 
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Sr. 
No. 

Item No. 
As per 
N.B.O. 

Brief Description of Item Unit Quantity of 
Cement to 

be used per 
unit 

quantity of 
works (in 

Kg.) 

Cement 
required 

in Bag 

12,21,  Providing and filling 
with ordinary cement 
concrete M.100 

Cu.M. 220 4.4 

26,34,  

52,53 

13,2
2, 

  Providing and casting in 
situ ordinary cement 
concrete M.150 

Cu.M. 320 6.4 

27,3
1 

17   Providing and filling 
trenches of excavation 
in rocky strata with 
ordinary cement 
concrete M.75. 

Cu.M. 160 3.2 

48   Providing uncoursed 
rubble stone masonry in 
cement mortar 1:5 
including pointing in 
C.M. 1:3 

Cu.M. 103.5 2.07 

49(a)
,  

  Providing coursed 
rubble stone masonry in 
C.M. 1:3 

Cu.M. 153 3.06 

(b), 
c) 

50   Extra for providing 
Khandaki, facing over 
coursed rubble stone 
masonry including 
cement pointing in C.M. 
1:3 

Sq.M. 1.15 0.023 

64, Providing and casting in 
situ controlled cement 
concrete M-200 for 
R.C.C. work. 

Cu.M. 400 8 

66(a), 74 (a), 91 
(a) 

93(a), 103 (a) 

65(a), 67, Providing and casting in 
Situ controlled cement 
concrete M.150 for 
R.C.C. work. 

Cu.M. 320 6.4 

73(a), 90 (a), 92 
(a) 

102(a) 

 

95(a)   Providing Parapet of 
ordinary cement 
concrete M-150 etc. 
complete. 

RMT 39.6 0.792 

96(a)   Providing Parapet of 
ordinary cement 
concrete M-200 etc. 
complete. 

RMT 48 0.96 
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Sr. 
No. 

Item No. 
As per 
N.B.O. 

Brief Description of Item Unit Quantity of 
Cement to 

be used per 
unit 

quantity of 
works (in 

Kg.) 

Cement 
required 

in Bag 

97   Providing and fixing 
post and pipe railing as 
per detailed drawing 
(with R.C.C. post  15 
cm x 15 cm. x 1.0 M.T. 
fixed at 2.00 M.T. C/C) 

RMT 4.125 0.0825 

BUILDING ITEMS 

CONCRETE WORK       

23 5.8.1 Controlled cement 
concrete M.150 for 
R.C.C. works 

Cu.M. 320 6.4 

24 5.8.2 Controlled cement 
concrete M.200 for 
R.C.C. works 

Cu.M. 370 7.4 

25 5.8.3 Controlled cement 
concrete M-250 for 
R.C.C. works 

Cu.M. 420 8.4 

NOTE: 

1 Cement consumption is independent of 

(a) Whether fine/course sand is used 

(b) Whether 20mm. / 40mm. Nominal size of aggregate is used 

(c) Whether stone/brick aggregate used 

2 The cement consumption specified in the above statement are on an 
average +/- 5% variation in the specified consumption may be 
permitted. 

STATEMENT NO.2 BRIDGE ITEMS       

14,1
9, 

  Providing and casting in 
situ controlled cement 
concrete M-200. 

Cu.M. 400 8 

36,4
5 

35   Providing and casting in 
situ ordinary cement 
concrete M-150 

Cu.M. 320 6.4 

40   Providing and laying 
controlled concrete M-
200 for R.C.C. bored 
piles of 1.20 M 
diameter. 

Cu.M. 440 8.8 

41   Providing and laying 
controlled cement 
concrete M-250 for 
R.C.C. bored piles of 1-
20 M diameter. 

Cu.M. 492 9.9 

66(B), 74 (B) Providing and casting in 
situ controlled cement 
concrete M-200 for 

Cu.M. 400 8 

76, 91 (B) 

93(B) 
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Sr. 
No. 

Item No. 
As per 
N.B.O. 

Brief Description of Item Unit Quantity of 
Cement to 

be used per 
unit 

quantity of 
works (in 

Kg.) 

Cement 
required 

in Bag 

103(B) R.C.C. work. 

65 (B) 73 (B) Providing and casting in 
situ controlled cement 
concrete M-150 for 
R.C.C. work. 

Cu.M. 320 6.4 

 90 (B), 92 (B) 

102 (B) 

75,7
7 

  Providing and casting in 
situ controlled cement 
concrete M-250 for 
R.C.C. work. 

Cu.M. 450 9 

80   Providing and casting in 
situ or precast 
controlled cement 
concrete M-350 for 
prestressed concrete 
work. 

Cu.M. 500 10 

81   Providing and casting in 
situ or precast cement 
concrete M-400 for 
prestressed concrete 
work. 

Cu.M. 525 10.5 

82   Providing and casting in 
situ or precast cement 
concrete M-450 for 
prestressed concrete 
work. 

Cu.M. 540 10.8 

94   Providing and laying 
precast R.C.C. foot 
path slab in controlled 
cement concrete M-200 
(7.00 cm. thick) 
including setting 
cement chequered tiles 
C.M.1:5. 

Cu.M. 34 0.68 

95 
(B) 

  Providing parapet of 
controlled cement 
concrete M-150 etc. 
complete. 

R.M. 39.6 0.792 

96 
(B) 

  Providing parapet of 
controlled cement 
concrete M-200 etc. 
complete. 

R.M. 48 0.96 

NOTE : 

 

The Item wise detailed specifications are intended for full description of items covered by 
Schedule “B”. The specifications are not however intended to cover every detail and the works 
shall be executed according to the spirit of the specifications below and the best prevailing 
P.W.D. practice. The clarification to any clause in detailed specifications shall be sought from 
the latest edition of relevant I.S. specification and codes. Where these specifications are at 
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variance with the specification laid down in the I.S. Books stated above, the former will be 
applicable. As regarded matters not covered by any of the above specification, the decision of 
the Executive Engineer-in-charge shall be treated as final and shall be binding upon the 
contractor. The contractor is expected to get clarified any doubt about specification, etc. 
before tendering by discussing with Executive Engineer. 

  

I/We have referred  the above defined MGVCL / PWD specifications and accept the same.  

      For and on behalf of MGVCL, 
 

 
 
 

                     Superintending Engineer (O&M) 
MGVCL: Nadiad Circle 
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SCHEDULE – A 
  
Name of Work: - Dismantling old protection wall and providing new 

protection wall with chain-link fencing and 
concentration  coil and Trimix road at Nadiad Store 
under Nadiad Division office.(Including Gst) 

 

 

Special Conditions for use of Cement in Works 
 
01. The rates in Schedule ‘B’ are inclusive of cement cost. Contractor has to purchase fresh 

43/53  grade cement confirming to as per IS 8112 and of brand approved  by  MGVCL. 
 

02. Contractor has to construct pucca godown at site of work so that cement bags can be 
properly preserved to avoid damage due to any kind of water. 
 

03. Contractor has to bring sufficient quantities of cement bags and at no time less than 200 
(two hundred) begs to maintain progress of work. The work should not suffer for want of 
cement. 
 

04. Cement should give the required strength of cement concrete. 
 

05. To bring sufficient & timely cement at site is full responsibility of contractor. Nothing extra 
will be paid on account of any reason to maintain progress of work and to complete the 
work in schedule time. 
 

06. Contractor has to submit material A/c. for consumption of cement used with every bills. In 
case of not submitting the same bill will not be passed. party has to submit the copy of 
cement / purchase bill along with each RA Bill / Final Bill. 
 

07. No negative variation will be allowed for consumption in cement than prescribed as per 
booklet of technical specification of board/mix design and nothing will be paid extra for 
over consumption. 
 

08. Contractor is fully responsible for safety of cement at site. Nothing will be paid extra on 
account of safety. 
 

09. If company authorized representative wants to check cement stock at site, contractor has 
to allow for the same at any time. 
 

10. Contractor has to maintain day to day cement consumption/balance account at site. 
 

11. As far as possible, contractor has to maintain supply of cement of only one brand and grade 
through out the work and on account of closer/shortage of approved brand, cement of 
other brand in accordance of condition no. (1) will be allowed by Engineer-In-Charge. 
 

12. Minimum cement consumption considered for cement concrete having grade of M-15/M-
20/M-25 is 320 Kgs/370Kgs/420Kgs respectively. Contractor has to use minimum cement as 
above. Contractor should not use less than the prescribed quantities of cement even if the 
mix design recommends lower quantity. 
 

13. Contractor will be allowed to carry out work only after physical verification of cement 
brought at site. 

      For and on behalf of MGVCL, 
 

 
 

                     Superintending Engineer (O&M) 
MGVCL: Nadiad Circle 
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(BANK GUARANTEE ON NON-JUDICIAL STAMP PAPER OF Rs.300/-) 

(Note: Signature is to be obtained with stamp seal on Each Page.) 

E.M.D.  BANK GUARANTEE FORMAT  

(Not applicable for EMD amount less than Rs. 3 Lakhs) 

FOR TENDER NO.:MGVCL /      _                   __   APPENDIX-1 

WHEREAS  M/S __________________________________________________      

(Name & Address of the Firm) having their registered office at…………     (Address of The firms 

Registered office)   (Here in after called the ‘Tenderer’) wish to participate In the tender No. 

_______________________________________for _________________________________ of 

(Supply/Erection/Supply and Erection Work) (Name of the material/equipment/Work) for 

 _______________________________________ Madhya Gujarat Vij Company Ltd. and 

WHEREAS a Bank Guarantee for (Here in after called the “Beneficiary”) Rs. ___________ 

(Amount of EMD) valid till ___________(Mention here date of validity of this Guarantee which 

will be 4 (FOUR) months beyond initial validity of Tender’s offer) which is required to be 

submitted by the tenderer along with the tender. 

 

We,     (Name of the Bank and address of the Branch giving the Bank 

Guarantee) having our registered office at                 (Address of Bank’s 

registered office) here by give the Bank Guarantee No.                    dated   

  and here by agree unequivocally and unconditionally to pay immediately on demand in 

writing from the Madhya Gujarat Vij Company Ltd. or any officer authorized by it in this behalf 

any amount not exceeding Rs.         (Amount of E.M.D), (Rupees   

             (in words) to the said Madhya Gujarat Vij Company Ltd. on 

behalf of the tenderer. 

 

We       (Name of the Bank also agree that withdrawal of the tender 

or part thereof by Tenderer within its validity or Non. submission of Security Deposit by the 

Tenderer within one month from the date tender or a part thereof has been accepted by the 

Madhya Gujarat Vij Company Ltd. would constitute a default on the of tenderer and that this 

Bank Guarantee is liable to be invoked and encashed within its validity by the Beneficiary in case 

of any occurrence of a default on the part of the tenderer and that the encashed amount is 

liable to be forfeited by the Beneficiary. 

This agreement shall be valid and binding on this Bank up to and inclusive of______      (Mention 

here the date of validity of Bank) and shall not be terminable by notice or by Guarantor change 

in the constitution of the Bank or the firm of tenderer Or by any reason whatsoever and our 

liability hereunder shall not be impaired or discharged by any extension of time or variations or 

alternations made, given, conceded with or without our knowledge or consent by or between the 

tenderer and the MGVCL. 

Notwithstanding anything contrary contained in any law for the time being in force or 

banking practice, this guarantee shall be assignable, transferable by the beneficiary (i.e. 

MGVCL). Notice or Invocation by any person such as assignee, transferee or agent of beneficiary 

shall not be entertain by the bank. Any invocation of the guarantee can be made only by the 

beneficiary directly. 

     NOTWITHSTANDING anything contained hereinbefore, our liability under this guarantee is 

restricted to Rs.          (Amt. of E.M.D.) (Rupees           
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     ) (In words). Our guarantee shall remain in force till __________  

(Date of validity of guarantee).Unless demands or claims under this Bank Guarantee are made to 

us in writing on or before                      (date of validity of the BG), all rights of 

Beneficiary under this Bank Guarantee shall be forfeited and we shall be released and discharged 

from all liabilities there under. 

 

Place: 

Date:  

 

Please Mention here Complete 

Postal Address of the Bank with 

Branch Code, 

Telephone and Fax Nos. 

Signature of the 

Bank’s Authorized Signatory 

with Official Round seal. 
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ON STAMP PAPER OF RS.300/- 

(Note: Signature is to be obtained with stamp seal on Each Page.) 

FORM OF BANKER’S UNDERTAKING 
 

[For Performance Guarantees (PG) for Warrantee period 

as per Commercial terms and Conditions of Tender ] 

 

We, Bank of                hereby agree 

unequivocally and unconditionally to pay immediately on demand in writing from the Madhya 

Gujarat Vij Company Ltd. or any Officer authorized by it in this behalf any amount up to and 

not exceeding Rs.              (in words) Rupees      

   to the said Madhya Gujarat Vij Company Ltd. on behalf of M/s.    

          who have entered into the contract for the supply/works 

specified below: 

PO(A/T) NO. ______________________________________dated __    ___          __  

 

This agreement shall be valid and binding on this Bank up to and inclusive of           

  and shall not be terminable by notice or by change in the constitution of Bank or the 

firm of Contractors / suppliers or by any other reasons whatsoever and our liability hereunder 

shall not be impaired or discharged by any extension of time or variations or alterations made , 

given conceded or agreed, with or without our knowledge or consent, by or between parties to 

said within written contract. 

Notwithstanding anything contrary contained in any law for the time being in force or banking 

practice, this guarantee shall be assignable, transferable by the beneficiary (i.e. MGVCL). Notice 

or Invocation by any person such as assignee, transferee or agent of beneficiary shall not be 

entertain by the bank. Any invocation of the guarantee can be made only by the beneficiary 

directly. 

 

“NOTWITHSTANDING” anything contained herein before, our liability under this guarantee is 

restricted to Rs.     (Rupees                        only).   

Our guarantee shall remain in force until                 (Date of validity of the 

Guarantee). Unless demands or claims under this Bank Guarantee are made to us in writing on or 

before    (Date of validity of the Guarantee),all rights of Beneficiary under Bank 

Guarantee shall be forfeited and we shall be released and discharged from all liabilities  there 

under:  

 

Place: 

Date: 

Please Mention here Complete Postal 

Address of the Bank with Branch Code, 

Telephone and Fax Nos. 

Signature of the 

Bank’s Authorised Signatory 

with Official Round seal. 
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SCHEDULE - B 

Name of work:- Dismantling old protection wall and providing new protection wall with chain-link fencing and 
concencenterina coil and Trimix road at Nadiad Store under Nadiad Division office 

No Description Qty. Rate Unit Amount S.O.R. Code 

1 Demolition including stacking of 
serviceable materil as and disposal of 
unserviceabl ematerials with all lead and 

lift. (i) R.C.C. work 

5.00 1020.60 CMT 5103.00 20002 20.3 

2 Demolition and disposal of unserviceable 
materials with all lead and lift.(i) Lime 
concrete. 

5.00 510.30 CMT 2551.50 20001A 20.1 

3 Demolition of Brickwork and stone 
masonry including stacking of serviceable 
materil as and disposal of unserviceable 

materials with all lead and lift.(ii)InCement 
Mortar. 

45.00 530.78 CMT 23885.10 20003B 20.11 

4 Dismentling steel work including 
distempering and stacking the materials 
with all lead and lift. 

1000.00 3.63 KG 3630.00 20012 20.43 

5 Excavation for foundation upto 1.5 m 
depth including sorting out and stacking of 

useful materials and disposing off the 
excavated stuff upto 50 Meter lead.(B) 
Dense or Hard soil 

140.00 148.19 CMT 20746.60 04001B 

6 Providing and laying cement concrete 
1:4:8 (1- Cement : 4- coarse sand : 8- 

hand broken stone aggregates 40 mm 
nominal size) and curing complete 
excluding cost of formwork in (A) 
Foundation and Plinth  

146.00 2653.67 CMT 387435.82  05004A 

7 Filling available excavated earth (excluding 

rock) in trenches. plinth, sides of 
foundations etc. in layers not exceeding 20 
cm. in depth consolidating each disposited 
layer by ramming and watering. 

140.00 129.1 CMT 18074.00 4006 4.12 

8 Filling in foundation and plinth with 
murrum or selected soil in layers of 20cm. 

thickness including watering, ramming and 
consolidating etc. complete. 

550.00 279.23 CMT 153576.50 4008A 

9 Providing and laying controlled cement 
concrete M.200 and curing complete 
excluding the cost of formwork and 

reinforcement for reinforced concrete work 
in (A) Foundations, footings, Base of 
columns and Mass concrete 

15.00 3914.94 CMT 58724.10 05024AA 

10 Providing and laying controlled cement 
concrete M.200 exposed work with curing 

etc.complete including the cost of 
formwork but excluding the cost of 
reinforcement forR.C.C.work 
in(B)COLUMNS:(ii)Havingcross-sectional 

area more than 0.08Sq.M and upto 0.18 
Sq.M 

15.00 12452.8 CMT 186792.00 05033B2 

11 Providing and laying controlled cement 
concrete M 200 exposed work with curing 
etc. complete including the cost of 

formwork but excluding the cost of 
reinforcment for R.C.C. work in (A) BEAMS 
: (iii) Having cross sectional area more 
than 0.12 Sq.M.  

15.00 7910.98 CMT 118664.70 05033A3 

12 Providing and laying ordinary cement 
concrete1:2:4(1-Cement2-coarse sand:4-

graded stone aggregates 20 mm nominal 
size)forR.C.C lintel including finishing 
smooth with,curing etc.complete including 

the cost of formwork but excluding the 
cost of reinforcement. 

7.00 10118.21 CMT 70827.47 5030 

13 Providing TMT Bar FE 500D reinforcement 
for R.C.C. work including bending, binding 
and placing in position complete upto floor 
two level 

10080.00 75.46 Kg 760636.80 05014C 
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14 Brick work using common burnt clay 

building bricks having crushing strength 
not less 35 kg. / sq. cm. in foundation and 
plinth in cement mortar 1:6 (1 -Cement : 6 

- Fine sand) Conventional Bricks  

40.00 3981.21 CMT 159248.40 06002BA 

15 20 mm thick sand faced cement plaster on 

walls upto height 10 metres above ground 
level consisting of 12mm thick backing 
coat of C.M.1:3(1-cement :3-sand) and 8 

mm thick finishing coat of C.M.1:1(1-
cement:1-sand) etc. complete. 

320.00 332.33 SMT 106345.60 17009 17.95 

16 Finishing wall with weather proof exterior 
emulsion paint on wall surface(two 
coats)to give an required shape even 
shade after thoroughly brushing the 

surface to remove all dirt,and remains of 
loose powdered materials.etc complete 

320.00 113.4 SMT 36288.00 19031 

17 Providing and fixing 450 mm effective 
dia.(after laying) Hot dip galvenised twin 
Razor type concencenterina coil with all 
required clips ,pins,etc. as per 
specification. Concentrina coil shall be 
fixed to M.S. Angles with RBT (Razor 
barbed tape) with help of u- nails with split 
pin. Rate quoted on running meter of 
compound wall basis ( 1) Effective dia. of 
coil after steching ahall be 600mm.  

100.00 350 Rmt 35000.00 Nadiad CO item 
no.160 

18 Supply & laying of suppotr RBT(Razor 
barbed tape) with the help of u-nails/split 
pin. Rate shall be quoted on running 
meters of RBT laid.  

400.00 18.75 Rmt 7500.00 Nadiad CO item 
no.162 

19 Providing and fixing Chain link roll having 
10 gauge wire & 50x50mm jali with 
appropriate height as directed and fixing 
the same to MS angle and providing and 
fixing MS flat bedding by means of MS nut 
& bolts etc. complete as directed by EIC. 

160.00 270 Smt 43200.00 Nadiad CO item 
no.161 

20 Providing, fabrication and erecting in 
position MS hollow pipe section of required 
size for FRP shed structure/ stair case 
including welding the section as per 
instruction and drawing making holes & 
one coat of red oxide & oil painting of 
approved shade and make as directed by 
E.I.C 

300.00 100 KG 30000.00 Nadiad CO item 
no.76 

21 Labour Charge for disposed of debris 
material with use of tractor Market Rate 

20.00 700 Tracto
r Trip 

14000.00 RMU plinth 
item no.13 

22 Providingsupplyingandspreading/mixing"C
HAPDUR"chemicalforsmoothandlusterfinish
oftopsurfaceofroad(Note:Chemicalistobeus

edaspermanufacturersspecificationandinstr
uctiongivenby EIC having consumption of 
4.00 KG per SMT 

1300.00 80 SMT 104000.00 Nadiad CO item 
no.153 
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23 ProvidingandLayingControlledcementconcreteM20

fortrimixRCCexcludingthecostofreinforcement&inc
ludingofusing125micronpolythenesheetatbaseofc
oncrete,usingapprovedqualitypolyesterfiber(12m

m)duringmixingofcementconcrete(@125gmperba
g)andoraspermanufacturer'sspecificationincluding
preparingthesubbasewithformworkofM.SChanelof
requiredsizetomaintainlevelandslopeofconcretewit

husingsurfacevibrator,finishingthesurfacewithpow
erfloaterandtrove,lightbroomingonthesurfacewith
providingconstructionjointsofsize10mmwide25mm

deepintransversedirection@4.5mC/Cwithsealingth
esamewithapprovedqualitybitumensealentandpro
vidingexpansionjointsofsize25mmwidthanduptoth
roughdepthofconcreteusing25mmthickDuraBoard

HD-
100ofapprovedqualityandsealingthesamewithappr
ovedqualitybitumensealentat40meterC/Candorasd

irectedusingconcretecuttermachinewithnecessary
equipments,laborstoolstacklesetccomplete as 
dircted by EIC. 

156.00 6656.4 Cmt 1038398.40 Nadiad CO item 
no.152 

24 Rollingandconsolidationofsoiling 
includingfillingindepressionwhichocccueduring
processwithpowerroller8tonneto12tonne. 

1300.00 22.14 Smt 28782.00 SOR: 26021 

25 Collecting,CartingandunloadingmateriaL
SLIKEcrushedstonegreet,chipping,quarryspil
l/grit,etc.ofapprovedqualityfromandspreadingin
requiredlayerslevelingetc.camberincludingappl
yingroadrollerforcompactionetc.completedetc.c
ompletedwithallleadandliftad directed by E.I.C. 

195.00 1100 Cmt 214500.00 Nadiad CO 158 

Total amount 3627909.99 

GST 18% 653023.80 

Total Amount With GST 4280933.79 

 
 
 

JE Civil DE Civil  EE Civil 

Nadiad Circle Nadiad Circle Corporate Office 
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Madhya Gujarat Vij Company Ltd. 

APPENDIX –I 
TENDERER’S EXPERIENCE 

 
A List of Similar jobs executed by the Contractor & Name with address of a Person whom reference can be made, by the 
Company, if required necessary. [Tenderers shall submit the information in the Format detailed here under] 

 

 

Contractor’s Representative legible signature: ______________________ 

Name of the person: __________________________________________ 

Date & place: ________________________________________________          

  Seal of the company  

Sr. 
No 

Name 
& 

Descrip
tion of 
Work 

 

Value    
Of Work 
Executed 

 
 
 
 

Rs.           
Ps. 

Constructio
n 

Period 
as per 

Contract 

Actual 
Construction 

Period 
for the 

Completion 
of the work 

D
a
te

 

O
f 

C
o
m

p
le

ti
o
n
 

Client 

Persons 
to 

Whom 
Reference 

May be 
Made 

Principal 
Features 

(a) (b) (c) (d) (e) (f) (g) (h) (i) 
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Madhya Gujarat Vij Company Ltd. 
APPENDIX – II 

WORKS TENDERED / IN HAND 
 
 

Details of other Works, tendered for & in hand , as on the date of the Submission of this tender 
[Tenderers shall submit the information in the Format detailed here under] 

 
 
 
 

 

 

Contractor’s Representative legible signature: ______________________ 

Name of the person: __________________________________________ 

Date & place: ________________________________________________           Seal of the company  

Sr. 
No. 

Name of Work 
with its 
Location 

& Address 

Work in hand Work tendered for Remarks 

Tender 
Cost 

Cost of 
Remaining 

work 

Anticipated 
Date of 

Completion 

Estimated 
Cost 

Date when decision 
Is 

Expected 

Stipulated 
Date or period 
Of Completion 

(a) (b) (c) (d) (e) (f) (g) (h) (i) 
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Madhya Gujarat Vij Company Ltd. 
APPENDIX-III 

 
TENDERER’S DETAILS OF PERSONNEL 

 

The List of Technical Personnel intended to be placed at the Work by the Contractor. 
[Tenderers shall submit in the Format detailed here under] 

 

 

 

Contractor’s Representative legible signature: ______________________ 

Name of the person: __________________________________________ 

Date & place: ________________________________________________           Seal of the company  

  

Sr. 
No. 

Description &Details 
of position 

Name Qualification Professional   Experience 
& details   of 

works   carried out 

Remarks 

(a) (b) (c) (d) (e) (f) 
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Madhya Gujarat Vij Company Ltd. 
APPENDIX-IV 

 
PERFORMA SHOWING THE DETAILS OF SITE VISIT DONE BY AGENCY BEFORE QUOTING THE TENDER. 

 

[Tenderers shall submit in the Format detailed here under] 
 

 

 

 

 

Contractor’s Representative legible signature: ______________________ 

Name of the person: __________________________________________ 

Date & place: ________________________________________________           Seal of the company  

 

 

 

 
 

Madhya Gujarat Vij Company Ltd. 

Sr. 
No. 

Name of firm Name of authorized 
representative of firm who 

has visited the site. 

Qualification Designation / post 
holding in company. 

Remarks. 

(a) (b) (c) (d) (e) (f) 
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APPENDIX-V 

TENDERER’S DETAILS OF Machinery 
 

The List of Machinery intended to be placed at the Work by the Contractor. 
[Tenderers shall submit in the Format detailed here under] 

 

 

Sr. 
No. 

Description  
Of Machinery 

 

Manufacturing Year Numbers/Quantity Remarks 

(a) (b) © (d) (e) 

 
 
 
 
 

    

 
 

 

Contractor’s Representative legible signature: ______________________ 

Name of the person: __________________________________________ 

Date & place: ________________________________________________           Seal of the company  
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Annexure 1-Stop Deal/Blacklisting 

 

(UNDERTAKING IN REGARD TO STOP DEAL / BANNED FOR BUSINESS DEALING / BLACK LIST THEREOF). 

Subject: Undertaking in regard to Stop Deal / Banned for Business dealing / Black List Thereof. 

Ref: Tender No.: 

I / We ________________________________________________________ authorized signatory of 

M/S______________________________________________________________ here by certify that 

M/S__________________________________________ and their proprietor / any partner / any directors of the firm is not 

stop deal and/or banned for business dealing and/or black listed by GUVNL and/or their any subsidiary company viz. 

GSECL / GETCO / DGVCL / GUVNL /UGVCL/MGVCL/PGVCL , any Bank/ Govt. / Govt. agency / PSUs / Financial 

Institutions in India in the past as on RFP submission date. 

 

Contractor’s signature: ______________________ 

Name of the person: __________________________________________ 

Date & place: ________________________________________________           Seal of the company  
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    Annexure 3 

Declaration regarding CONFLICT OF INTEREST & Relationship with Employee 

 

Ref.:               Date: 

 

“I / We declare that we do not have conflict of interest with MGVCL / other bidders for particular quoted item/s”. 

 

“I / We declare that there is no any employee of tendering company or his/ her relative as defined in section 2(77) of the 

company’s Act 2013 is having interest of 10% or more (i.e. Shareholding in Company & share partnership firm) in our 

Company/ Organization.” 

 

Confirm / Not Confirm: _____________ 

Name of Bidder / Tenderer: ___________________ 

Address of the Bidder/Tenderer: _____________________ 

Sign & Seal of the company 

 

 

 

 

 


