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SECTION 1: INSTRUCTION TO BIDDERS 
 
1 Introduction 
 

This part, Instruction to Bidders (ITB), Section-1 of the Bidding Documents provides the information 
necessary for bidders to prepare responsive bids for “Turnkey Contract of Supply, Installation, 
Testing and Commissioning of Ring Main Units, UG Transformers and HT & LT XLPE cable with 
associated Electrical and Civil work under jurisdiction of PROMECT Feeder of Mehsana Division 
under UGVCL of Gujarat State.” 
 

The Uttar Gujarat Vij Company Limited (UGVCL) hereinafter called 'Owner' will receive bids in respect 
of equipment to be furnished and erected as set-forth in the accompanying Specifications. All bids 
shall be prepared and submitted by bidders in accordance with instructions. 
 

2 General Instruction 
 

2.1 The Chief Engineer (P&P), Uttar Gujarat Vij Company Limited (UGVCL), having its Corporate Office at, 
Visnagar Road, Mehsana-384001, Gujarat, India., hereafter called the "UGVCL" intends to invite Bid 
for Turnkey Contract of Supply, Installation, Testing and Commissioning of Ring Main Units, 
UG Transformers and HT & LT XLPE cable with associated Electrical and Civil work under 
jurisdiction of PROMECT Feeder of Mehsana Division under UGVCL of Gujarat State. 

2.2 The Turnkey i.e. EPC basis works means Site survey, design, engineering, procurement, 
construction, supply of all required material, erection and testing and commissioning for 
creation of underground network as per instructions of Engineer-in-Charge under jurisdiction of 
UGVCL. 

2.3 Bids submitted after the time and date fixed for receipt of bids as set out in the INVITATION to Bid shall 
be rejected i.e. physical documents related to EMD, if any. 

2.4 The works referred herein shall cover the entire scope of the Bid which include survey, design, 
engineering, supply of all material covered in Bid as per describe in scope of work, installation, testing 
and commissioning of materials as per bill of quantity (which may vary) under the contract at 
PROMECT FEEDER OF MEHSANA DIVISION including the successful completion, performance and 
tests which the UGVCL desires to get executed. 

2.5 The issuance of bid document would not mean that the bidder has qualified for the bidding. Hence 
bidders should ensure themselves of their credentials before submitting their offer. 

2.6 Documents towards payment of Tender fee and earnest money deposit (EMD) should be evaluated 
and if the documents towards payment of Tender fee and EMD are found in order then only technical 
bid will be opened. All those who are found technically competent to carry out the job will be 
considered as qualified bidders and only their financial bid will be opened. 

2.7 At any time prior to the deadline for submission of bids, UGVCL may, for any reason, whether at its 
own initiative or in response to a clarification requested by the Bidders, may modify the terms and 
conditions by issuing addenda in the UGVCL website as well as on n-procurement, bidder must be 
vigil as this addendum`s will be uploaded only. 

2.8 UGVCL reserves the right to spread the order if required. 
2.9 Bidder does not anticipate change in the ownership during the proposed period of work. If such a 

change is anticipated, the scope and effect thereof shall be defined. 
2.10 UGVCL reserves the rights to instruct the contractor for carry out the works anywhere in the 

jurisdiction of UGVCL and accordingly contractor shall carry out the work as per the same rate and 
terms and condition of contract.  

2.11 If at any stage it is found that bidder had hidden material information or had submitted information 
which is false and fraudulent shall be debarred from bidding in UGVCL, tender for three years and 
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EMD shall be forfeited. The matter shall also be brought to notice to the registration authority of the 
contractor 

2.12 The bidder shall be disqualified if; 
a.  The bidder had made misleading or false representation in the forms, statements and attachment 

submitted in proof of qualification requirements and/or  
b.  A record of poor performance such as abandoning the work, not properly completing the contract, 

inordinate delays in completion, litigation history or financial failures etc. 
c.  Every bidder should at the time of submission of bid, give a declaration that bidder and / or 

proprietor / partner / director of the firm has not been placed on stop dealing / banned for business 
dealing / blacklisting by GUVNL and its subsidiary companies.  

The bidder should provide accurate information on litigation and/ or arbitration resulting from contract 
completed or under execution by him over the last five years. A consistent history of arbitration awards/ 
judgments against the applicant or any partner of a joint venture may result in disqualification for proposed 
work. If the details of litigation history are hidden by the applicant and later on it comes to knowledge of the 
employer the bidder shall be disqualified for the proposed work and other appropriate actions shall be 
taken against the bidder.  
 
UGVCL would have the right to forfeit the EMD and black list to the bidder if any of the information given by 
the bidder is found false / wrong or incorrect or misleading. 

 
3 Bid Submission and Contents of Standard E-Bidding Document: 
 
3.1 The Bidders must ensure that all the schedules are completely filled in their Bids and the information 

called for is given in totality. A set of complete Bid documents is required to be submitted duly signed 
and stamped by authority competent to sign on behalf of bidder on each page as a token of 
unconditional acceptance to the conditions of various clauses of Bid documents. The bidder's bid and 
the documents attached there to shall be considered for forming part of the contract documents. 

3.2 The outside of the envelope should also indicate clearly the name of the Bidder and his address. In 
addition, the left-hand corner of the envelope or container should indicate the Bid number and the bid 
opening date and time (Only for original documents of EMD). 

3.3 The Bidder has to send the Technical Bids and PRICE BID ON LINE through N-Procure Mode only. No 
any physical documents are required to submit in case of online payment of Tender Fee & EMD.  

3.4 Bids submitted after the time and date fixed for the receipt of bids as set out in the INVITATION to bid, 
shall be rejected. 

3.5 The UGVCL reserves the right to reject any bid, which is not deposited according to the instructions, 
stipulated above. 

 
The e-Bid document includes submission of following documents in stages: 
 
Stage-1: Preliminary Qualifying Details (Online / Physical): 
 

(a) Tender Fee (Online) 
(b) Earnest Money Deposit (Online / Physical) 
(c) Copy of GST Registration (Online) 
(d) Copy of PAN Card (Online) 

 
This is mandatory requirement and upload all the documents through N-Procurement; otherwise, the 
bid will be outrightly rejected and no any representations will be entertained.  
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Stage-2: Techno-Commercial Details (Online Only) 
 

(a) Section 1: Instruction to bidders (ITB);  
(b) Section 2: Conditions of Contract; 
(c) Section 3: Appendix  
(d) Section 4: Annexure 
(e) Detailed Technical Specification with GTP;  
(f) Reference Bid Drawing for Material-Equipment-Civil Structures 

 
Stage-3: Price Schedule (Online Only) 
 
4 Qualifying Criteria  
 
4.1 Qualification of bidder will be based on meeting the criteria as specified in qualifying criteria Part-A 

and qualifying criteria Part-B as demonstrated by the Bidder’s responses in the corresponding Bid 
Schedules. Subcontractors’ technical experience and financial resources shall not be taken into 
account in determining the Bidder’s compliance with the qualifying criteria. The bid can be 
submitted by an Indian individual firm only. Joint Venture firms are allowed.  

4.2 Notwithstanding anything stated herein above, the UGVCL reserves the right to assess the capacity 
and capability of the bidder, should the circumstances warrant such assessment in an overall interest 
of the UGVCL. The UGVCL reserves the right to waive minor deviations if they do not materially affect 
the capability of the Bidder to perform the contract.  
 

4.1 Part-A: Technical:  
 
4.1.1 The bidder should possess Electrical Contractor license issued by the Office of Govt. of Gujarat. 

However, in case the bidder does not hold the license for the Gujarat State, then the bidder should 
possess the equivalent license for any one State in India and post-award the bidder is required to 
acquire the necessary license for the given State within a period of two months. In case bid is 
submitted by Joint Venture, all partners whose scope as per the delineation of responsibilities 
amongst JV partners includes execution of Works or part thereof at Site, should possess and/or 
acquire the necessary license as stated above.    

4.1.2 Any combination of such entities eligible as per 4.1.1 above, is also eligible to bid in the form of a 
joint venture (JV) as defined in bid, under an existing agreement. In the case of a joint venture, the 
number of members of the JV shall not exceed 03 (three) and all members shall be jointly and 
severally liable for the execution of the entire Contract in accordance with the Contract terms. The 
JV shall nominate a Representative who shall have the authority to conduct all business for and on 
behalf of all the members of the JV during the Bidding process and, in the event the JV is awarded 
the Contract, during contract execution. In case of JV, the bidding JV (also referred to as the Bidder) 
shall submit a Joint Deed of Undertaking in Technical Part of its bid, as per the format enclosed in 
the RFB/ bidding document. No change in the structure / constitution of the JV shall be permitted at 
any stage during bidding or execution of the Contract in the event of award. 

4.1.3 Work experiences of the bidder shall be considered only if the works have been executed under 
Govt./Semi-Govt./autonomous body of Central/State Govt./Electricity Power Utility/ Power Dept. in 
India only.  

4.1.4 For qualifying the experience criteria; bidder shall submit Copy of Work Order (showing the 
statement of quantity & amount in Rs.), work completion certificate (showing amount of actual 
work completed) for the similar work completed during last seven years ending last day of 
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month previous to the one in which bids are invited and said system / project is performing 
satisfactorily as on submission of bid, from respective authority.  

4.1.5 Experience as a sub-contractor shall not be considered for technical evaluation.  
4.1.6 The bid will be outrightly rejected in case of positive result found in Annexure – 9, Annexure – 10 and 

Annexure - 11. No any further correspondence will be entertained by UGVCL in this matter.  
4.1.7 Bidder has to provide self-declaration as per Annexure – 6 for OEM authorization, submission GTP, 

Drawing & complete type test reports / Certificates of offered make of major supply items like 
MVCC, Ring Main Unit, UG Transformer, HT and LT XLPE Cable etc. as required in project work. The 
certificate / reports should not older than 7 (seven years). 

4.1.8 The above stated criteria are minimum and the UGVCL reserves the right to request for any 
additional requirement and also reserves the right to reject the bid of any bidder, if in the opinion of 
the UGVCL, the qualification criteria are not fulfilled.  

4.1.9 Bidder must have Skilled Supervisor having Supervisor License & Skilled Technical staff & labour for 
execution of work.  

4.1.10 The Contractor shall acquire all permits, approvals and/or licenses from all local, state or national 
government authorities or public service undertakings in relevant to where the Site is located, 
which such authorities or undertakings require the Contractor to obtain in its name and which are 
necessary for the performance of the Contract, including, without limitation, permits/ certificates if 
needed for the Contractor’s and Sub Contractor’s personnel and entry permits for all Contractor’s 
Equipment. The expense will be reimbursed to contractor on the submission of authentic 
documentary evidence. 

4.1.11 The bidder should posses’ registration on “Call Before u Dig” i.e. CBuD which is an initiative by the 
Government of India, available in the mobile app as well as an online portal (www.cbud.gov.in) to 
bring excavators and assets owners in one platform to underwrite and mitigate the losses that 
occur in a calendar year, due to monitored digging activities across the country. The bidder should 
submit documentary evidence for the same.  

4.1.12 Only Class -I suppliers are eligible for the bid: ‘Class –I local supplier’ means a supplier or 
service provider, whose goods, services or works offered for procurement, meets the minimum 
local content as prescribed for ‘Class-I local supplier’. The local content requirement to categorize 
a supplier as ‘Class-I local supplier’ is minimum 50%. 

4.1.13 Similar Nature of Work: The bidder should have successfully completed similar nature of 
work i.e. Supply, Installation, Testing and Commissioning of Under Ground Cable Laying Work 
for 11kV and above class with associated activities like RMU, UG Transformer, PSS, CTC etc. 
in last 7 years during last seven years ending last day of month previous to the one in which 
bids are invited should be either of the following:   
 
The amount of work completed by bidder as per work completion certificate shall be 
considered.  
i. Experience in single completed work of projects execution in similar work at electrical sub-
transmission / distribution sector costing not less than the amount equal to 70% of the 
estimated amount of the project. The works under the above contract should be completed 
works only. 

OR 
ii. Experience in two completed works of projects execution each in similar work at electrical 
sub-transmission / distribution sector costing not less than the amount equal to 40% of the 
estimated amount of the project individually. The works under the above contract should be 
completed works only. 

OR 

http://www.cbud.gov.in/
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iii. Experience in three completed works of projects execution each in similar work at 
electrical sub-transmission / distribution sector costing not less than the amount equal to 
30% of the estimated amount of the project individually. The works under the above contract 
should be completed works only. 

4.1.14 Collectively the JV partners should meet the criteria of projects mentioned in 4.1.12 (i) or 
4.1.12 (ii) or 4.1.12 (iii) above. However, each JV partner should have completed at least 1 
contract costing not less than 30% of the estimated amount of the project individually. 

 

For illustration, the various cases possible, along with the number of contracts and the minimum amounts 
for each of scenarios are shown below: 
 
 

Case 1: JV of two (2) partners 
 

Scenario Partner 1 Partner 2 

1. One partner fully 
meets the qualification 

requirements 

A) 1 contract of minimum 70% of the 
Tender Estimated Cost 

1 contract of minimum 30% of 
the Tender Estimated Cost  

B) 2 contracts of minimum 40% of the 
Tender Estimated Cost  

1 contract of minimum 30% of 
the Tender Estimated Cost  

C) 3 contracts of minimum 30% of the 
Tender Estimated Cost  

1 contract of minimum 30% of 
the Tender Estimated Cost  

2. Both partners put 
together meet the 

qualification 
requirements 

A) 1 contract of minimum 40% of the 
Tender Estimated Cost  

1 contract of minimum 40% of 
the Tender Estimated Cost  

B) 2 contracts of minimum 30% of the 
Tender Estimated Cost  

1 contract of minimum 30% of 
the Tender Estimated Cost  

 
Case 2: JV of three (3) partners 
 

Scenario Partner 1 Partner 2 Partner 3 

1. One partner fully 
meets the qualification 

requirements 

A) 
1 contract of minimum 

70% of the Tender 
Estimated Cost 

1 contract of 
minimum 30% of the 

Tender Estimated 
Cost  

1 contract of 
minimum 30% of the 

Tender Estimated 
Cost  

B) 
2 contracts of minimum 

40% of the Tender 
Estimated Cost  

1 contract of 
minimum 30% of the 

Tender Estimated 
Cost  

1 contract of 
minimum 30% of the 

Tender Estimated 
Cost  

C) 
3 contracts of minimum 

30% of the Tender 
Estimated Cost  

1 contract of 
minimum 30% of the 

Tender Estimated 
Cost  

1 contract of 
minimum 30% of the 

Tender Estimated 
Cost  

2. All partners put 
together meet the 

qualification 
requirements 

A) 
1 contract of minimum 

40% of the Tender 
Estimated Cost  

1 contract of 
minimum 40% of the 

Tender Estimated 
Cost  

1 contract of 
minimum 30% of the 

Tender Estimated 
Cost  

B) 
1 contract of minimum 

30% of the Tender 
Estimated Cost  

1 contract of 
minimum 30% of the 

Tender Estimated 
Cost  

1 contract of 
minimum 30% of the 

Tender Estimated 
Cost  
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4.2 Part-B: Commercial: For the purpose of this bid, the bidder shall meet the following minimum criteria 
in past 7 years ending last day of month previous to the one in which bids are invited:  
 
4.2.1 Minimum Average Annual Turnover (MAAT) for best three years out of last five financial years i.e. FY 

2020 – 21, FY 2021 – 22, FY 2022 – 23, FY 2023 – 24 & FY 2024 – 25, ending 31st March of the 
previous financial year, of the bidder should be at least 30% of the estimated cost of the tender. In 
this regard, separate notarized certificate from CA must be submitted.  

4.2.2 Net-worth of the last Financial Year shall be positive. Net worth means the sum total of the paid up 
capital and free reserves (excluding reserves created out of revaluation) reduced by aggregate 
value of accumulated losses (including debit balance in profit and loss account for current year) 
and intangible assets. 

Note: Turnover & Net-worth shall be certified by CA on his letter head and duly attested. Turnover for 
preceding year shall be considered subject to submission of provisional / audited certificate from CA by 
the bidder.  
4.2.3 Bidder must have liquid assets (LA) and/ or evidence of access to or availability of fund-based 

credit facilities of not less than 10% amount of Tender Estimated Cost and the Banker should 
confirm that the Credit facility is earmarked for the Works specified under Bid on receipt of the Bid. 
Liquid Assets would include unincumbered cash (and equivalents), bank deposits with maturity 
less than 365 days, securities that can be freely traded or maturity less than 365 days and 
receivables which has general certainty of getting received minus payables which has general 
certainty of getting paid. 

4.2.4 Bidder shall also submit complete annual report together with audited statement of accounts of 
the company for last five years of its own (separate) immediately preceding the date of submission 
of bid. A Separate certificate from the CA shall be submitted for annual financial turnover for above 
period. 

4.2.5 Separate EPF Code No. allotted by RPFC is required.  
4.2.6 Details of Partners/Directors of the Firm/Company. 

a. Partnership deed in case of Partnership Firm 
b. Memorandum of Association & Article of Association in case of Company 

4.2.7 GSTN Certificate & Permanent Account Number (PAN Card). 
4.2.8 Group Insurance: A copy of the valid insurance policy of the insured labourer’s under W.C. Act. 

The contractor shall renew the same till completion of the contract. If valid Group Insurance is not 
available at the time of bidding; then bidder shall submit consent on their firm’s letter head to 
submit the same that if they are awarded then they will submit the Valid Group Insurance policy.  

4.2.9  
In case a bid is submitted by a Joint Venture (JV), all the partners of the JV shall meet, individually, the 
qualification set forth at para 4.2.2 above and collectively the requirement of para 4.2.1 & 4.2.3 above 
respectively. The figures for each of the partner of the joint venture shall be added together to 
determine the bidder’s compliance with the minimum qualifying criteria set out in para 4.2.1 & 4.2.3 
above; however, in order for a joint venture to qualify, the partner(s) of joint venture must meet the 
following minimum criteria: 
 
4.2.9.1  At least one partner (lead partner) shall meet, not less than 40% of the minimum criteria 

given at Para 4.2.1 & 4.2.3 above respectively. 
AND 

4.2.9.2  Each of the partner(s) shall meet not less than 25% of the criteria given at Para 4.2.1 & 4.2.3 
above respectively. 
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Failure to comply with requirement mentioned in 4.2.9 will result in rejection of the Joint Venture’s 
bid. 
 
The lead partner shall be authorized to incur liabilities and receive instruction for and on behalf of 
any and all partners of the joint venture and the entire execution of the contract including receipt of 
payment shall be done exclusively through the lead partner. This authorization shall be evidenced by 
submitting in its bid, a power of attorney signed by legally authorized signatories of all the partners as 
per the RFB/ bidding documents. 
 
All partners of the joint venture shall be liable jointly and severally for the execution of the contract in 
accordance with the contract terms and a copy of the agreement entered into by the Joint Venture 
partners having such a provision shall be submitted with the Technical Part of the bid. A statement to 
this effect shall be included in the authorization mentioned above as well as in the Bid Form and in 
the Contract Form (in case of a successful bid). 
 
In case bid is submitted by Joint Venture, all partners whose scope as per the delineation of 
responsibilities amongst JV partners includes execution of Works or part thereof at Site, should 
possess and/or acquire the necessary license as stated above. 
 
License equipment manufacturers shall be able to manufacture, assemble, test, market and sell the 
product as per OEM type tested design under technology transfer agreement with submission of 
documentary evidence i.e. Technology transfer certificate or agreement, valid type test reports, 
authorization letter from their OEM. 
 
The above stated requirements are a minimum and the UGVCL reserves the right to request for any 
additional requirement and also reserves the right to reject the proposal of any bidder, if in the opinion of 
the UGVCL, the qualification data is incomplete or the Bidder is found not qualified to satisfactorily 
perform the works. 

 
The similarity of work shall be pre-defined based on the physical size, complexity, methods/ technology 
and/ or other characteristics described, and scope of works. For contracts under which the applicant 
participated as a joint venture member or sub-contractor, only the applicant’s share, by value, shall be 
considered to meet this requirement. For arriving at cost of similar work, the value of work executed shall 
be brought to current costing level by enhancing the actual value of work at simple rate of seven percent 
per annum, calculated from the date of completion to the date of Bid opening. 

5 Scope of Work:  
 
Survey, Design, Engineering, Manufacture, Testing, Supply to Destination Site Basis, including 
transportation & insurance, Storage, Erection, Testing & Commissioning of the all equipments / items, & all 
necessary clamp, lugs etc complete in all respect as per the directives of the Engineer-in-Charge. 
 
The major activities under the project involves for establishing HT & LT Underground network including 
Supply, Erection, Preparation of Cable Trench, Cable Laying, Testing and Commissioning of equipment’s, 
Materials on EPC basis at AMBIKA FEEDER OF MEHSANA DIVISION, by observing Company’s standard 
commercial terms & conditions. The project consisting the works of Cable laying, Excavation of any type of 
soil, back filling, Cable laying, end termination, straight joint, Testing and commissioning of various 
equipments / items for 11kV / 1.1kV class including earthing etc. are shown hereunder:  
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The major activities involved in the project are as under: 
 
5.1 For completion of work as per bill of quantity mentioned in Schedule – B, timeline as per Table 

– A shall be followed by successful bidder:  
 

Sr. No. Task Timeline 

1 Survey, finalization of BoQ and submission 
thereof to UGVCL 

15 Days from the Date of Issuance of 
LoA 

2 Submission of GTP and Drawing for approval 
to UGVCL 

45 Days from the Date of Issuance of 
LoA 

3 Submission of Prototype Inspection Call for 
DTR, RMU and Lot Inspection Call 

28 & 56 Days respectively from the 
approval of GTP and Drawing 

4 Delivery of Material at Store 21 Days from the Date of Issuance of 
Dispatch Instruction 

5 Installation, Testing and Commissioning 
[including commercial charging of assets] 

90 Days from the Date of Receipt of 
Material at Store 

6 Crediting of all dismantled material to UGVCL 
Store 

20 Days from the Date of Charging of 
Assets 

7 Geo-Tagging of Newly Created Assets 30 Days from the Date of Charging of 
Assets 

 
5.2 Providing engineering data, and drawing for review, approval and records. The Contractor shall 

carry out, and be responsible for, final design of the works, including any site surveys, subsoil 
investigations and all other things necessary for proper planning design and execution. The 
initial site surveys will be carried out for tentative freezing of the material requirement and the 
work content finalization, within one month of commencement of project, and this will be a 
joint survey, along with the Engineer-in-Charge. The same shall be reviewed progressively on 
quarterly basis for freezing of the material requirement and work content. Design shall be 
prepared by qualified designers who are engineers and experienced in design of transmission 
and distribution systems. Employer shall provide all options proposed for loss reductions to 
the contractor. Contractor, while surveying the execution of work, shall keep this requirement 
in view and suggest best loss reduction options in descending order. Means, maximum loss 
reduction option shall be proposed on priority. Also, while executing the works, same priority 
of works must be followed. The changes in design should be approved by Engineer-in-charge of 
UGVCL. 

5.3 Supply of all required material as per technical specification from approved vender of GUVNL 
& Subsidiary Company only. 

5.4 Supply and fixing of indoor / outdoor termination kit suitable for XLPE as per size of cable as 
per Technical Specifications and shown in schedule B. 

5.5 Supply and fixing of HDPE (DWC) pipe of 110 / 160 mm O.D. and 6.11 Kg/cm2 (o.6 Mpa) class 4 
Black Color and same must be confirm to IS (4984-1987) (3rd version). The Pipe should be 
erected in such a way that 300 mm shall be below ground level and rest 2700 mm be 
supported on DP structure with polymer cleats. 

5.6 Laying of cable, testing and commissioning: Cable trench up to the minimum depth of 1200 
mm is to be dug with width of 300/500 mm as per drawing in any type of soil. Spreading of sand 
at the bottom of the trench up to 100mm before lying of power cable in the centre of the trench. 
Spreading of another layer of 100mm sand above laid cable. Utmost care should be taken 
while loading / unloading and unwinding the cable drums. Covering the cable with RCC half 
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round hume pipe 30mm thick, 150mm inner dia., Back feeling the trench so as to make ground 
level as per original. Erection of 11 KV XLPE cable on DP structure with fixing of polymer 
clamps, aluminum tags and with permanent identification of each cable at top and bottom 
with permanent identification. 

5.7 Horizontal drilling without damage to surface road using Augur machine and putting of 
6.11Kg/cm2 HDPE (DWC) pipe 110 / 160 mm dia, class 4 Black color Confirms IS 4984-1987 
(3rd revision) and laying of 11 KV XLPE cable of size 185mm²/240mm²/300mm² as per site 
condition & instruction of Engineer in charge. The detail map and excel sheet (hard copy & soft 
copy) indicating the respective depth and distance from adjacent land mark for each segment 
for HDD is to be submitted as per instructions of Engineer in charge. 

5.8 Required civil work for Transformer, RMU plinth, FSP/MSP Plinth Shade or required DP 
structure to be erect for Transformer etc. Wall (all sides of wall) of RMU, Transformer, FSP/MSP 
plinths shall be painted (two coats) with plastic emulsion paint of approved brand and 
manufacture on undecorated wall surface to give an even shade including thoroughly brushing 
the surface free from mortar droppings and other foreign matter and sand papered smooth 
Apex light shade code 7980 sand base and clearly visible symbol of UGVCL (as per left corner 
of each page of this tender document) shall be painted on front side of plinth.  

5.9 Approval for charging of the feeder erected by you from electrical inspector. 
5.10 Bids not covering the above entire scope of works shall be treated as incomplete and shall be 

rejected. 
5.11 Bids containing deviations form will be considered as non-responsive. 
5.12 Any other item not specifically mentioned in the specifications but which are required for 

Erection, Laying, Testing, Commissioning and satisfactory operation of the Distribution lines 
are deemed to be included in the scope of the specification unless specifically excluded. 

5.13 This specification covers the detailing, engineering, manufacturing, testing at works, packing, 
supply, storage, insurance and handling at site, erection, Cable laying testing, commissioning 
and handing over in ready to switch on condition to UGVCL of complete 11 KV equipment’s/ 
accessories. However, if any item is left out, standard specification of Rural Electrification 
Corporation (REC) will be applicable for the same. 

5.14 The major activities involved in the project are as under: 
➢ HT Cabling and Termination 
➢ Supply & Erection of Distribution Transformer Center 
➢ Supply & Erection of Ring Main Unit (RMU) 
➢ LT Cabling and Termination 
➢ Supply & Erection of Mini Section Pillar (MSP) & Fuse Section Pillar (FSP) 
➢ Supply of all required material as per specification from approved vender of GUVNL & its 

Subsidiary Company only. 
➢ Required civil work for RMU plinth, Transformer Plinth, FSP/MSP Plinth, Shade or required 

DP structure etc. to be done as per terms & conditions. 
➢ Dismantling of Overhead Distribution Network and crediting to store as per instruction of 

Project Manager / Engineer – in - Charge.  
➢ Any kind of the restoration work to be done by the Contractor during execution of the work. 

Any other item not specifically mentioned in the specifications but which are required for 
Erection, Laying, Testing, Commissioning and satisfactory operation of the Distribution 
lines are deemed to be included in the scope of the specification unless specifically 
excluded. 

➢ In case the Distribution Transformer or any other component likes RMU etc. is burnt or 
damaged due to negligence of the Contractor or due to faulty operation it shall be sole 
responsibility of the Contractor to get it rewound / replaced / repaired, as per standards of 
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the equipment/component, free of cost. 
 
The major maintenance activities involved in the project are as under: 

➢ Routine & special maintenance of all electrical equipment such as Distribution 
Substations, Ring Main Units, FSP, MSP etc. will be carried by the contractor free of cost 
during the guarantee period at least once in Six months. Maintenance will also include 
required skilled man power, material & consumables items for routine, special & periodic 
maintenance & day to day operation.  

➢ The contractor shall submit and get approved maintenance schedule from the Engineer-in-
charge at the time of taking over the asset.  

➢ All routine preventive maintenance including break down repairs are to be carried out by 
Contractor as per manufactures recommendations. 

➢ The turnkey contractor shall monitor/check SF6 Gas leakage in the RMU and rectify the 
damages. 

➢ The contractor is required to take appropriate action for minimizing disruption to traffic in 
the event of carry out some major breakdown/ faults affecting the safety and use of the 
roads by providing a rapid and effective response and maintaining liaison with emergency 
services of the competent authority  

➢ The Contractor’s responsibility for repairing metalled portion of the road during 
maintenance and shall include prompt removal of debris or any other obstruction, which 
may endanger or interrupt the smooth flow of traffic and provision of medical first aid to 
victims of the accidents or other incidents.  

➢ Any special repairs due to damages during heavy rain, as per the instructions received from 
engineer in-charge, shall also be part of contractor’ scope of work.  

➢ Providing Operation &: Maintenance manual which shall have separate sections for 
operations and maintenance. 

➢ Maintenance of Earth Pits: Routine maintenance of the pits shall include checking to see if 
any debris or garbage has accumulated.  

➢ Throughout the maintenance Period, the Contractor should keep record for works carried 
out and other changes made to the Project Equipments & Network. 

➢ The Contractor shall provide list of all tools and tackles which will be required for proper 
operation and maintenance of equipments. He shall include the cost of these in his offer 
and shall hand over to Engineer-in-Charge the tools and tackles in good working condition 
after expiry of operation and maintenance period. If any tool, other than those specified by 
Contractor is required during the O& M period the same shall be supplied free of cost.  

➢ The Contractor shall carry out, and be responsible for, final design of the works, including 
any site surveys, subsoil investigations and all other things necessary for proper planning 
design and execution. The initial site surveys will be carried out for tentative freezing of the 
material requirement and the work content finalization, within one month of 
commencement of project, and this will be a joint survey, along with the concern Engineer-
in-Charge. Contractor, while surveying the execution of work, shall keep this requirement in 
view and suggest best loss reduction options in descending order. Means, maximum loss 
reduction option shall be proposed on priority. Also, while executing the works, same 
priority of works must be followed. 

➢ Liaison for Preparation of site drawing and approval / NOC of Electrical inspector & other 
local utilities like telecom networking, GAS, water, drainage, road authority, Maha Nagar 
Palika, Nagarpalika etc. is in scope of contractor. It seems, the Contractor shall acquire and 
pay for all permits, approvals and/or licenses from all local, state or national government 
authorities or public service undertakings in relevant to where the Site is located, which 
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such authorities or undertakings require the Contractor to obtain in its name and which are 
necessary for the performance of the Contract, including, without limitation, permits/ 
certificates if needed for the Contractor’s and Sub Contractor’s personnel and entry 
permits for all Contractor’s Equipment. The stipulated fees for getting the NOC / approval 
shall be paid by UGVCL after submission of authentic documentary evidence. 

➢ Defect Liability Period is 36 Months for MVCC Project and as 24 Months for whole Project & 
60 Months Ring Main Unit, Distribution Transformer, FSP, MSP in Under Ground Project. 

➢ Contractor shall liable to get the approval from Electrical Inspector. After receiving the 
approval of Electrical Inspector, system shall be charged in the presence of Engineer-in-
Charge. 

➢ Liaison for Preparation of site drawing and approval / NOC of Electrical inspector & 
other local utilities like telecom networking, GAS, water, drainage, road authority, 
Maha Nagar Palika, Nagarpalika etc. is in scope of contractor. It seems, the Contractor 
shall acquire and pay for all permits, approvals and/or licenses from all local, state or 
national government authorities or public service undertakings in relevant to where 
the Site is located, which such authorities or undertakings require the Contractor to 
obtain in its name and which are necessary for the performance of the Contract, 
including, without limitation, permits/ certificates if needed for the Contractor’s and 
Sub Contractor’s personnel and entry permits for all Contractor’s Equipment. The 
stipulated fees for getting the NOC / approval shall be paid by UGVCL after submission 
of authentic documentary evidence. 

➢ Any kind of the restoration work to be done by the Contractor during execution of the 
work. Any other item not specifically mentioned in the specifications but which are 
required for Erection, Laying, Testing, Commissioning and satisfactory operation of the 
Distribution lines are deemed to be included in the scope of the specification unless 
specifically excluded. 

➢ Any special repairs due to damages during heavy rain, as per the instructions received 
from engineer in-charge, shall also be part of contractor’ scope of work.  

➢ In case the Distribution Transformer or any other component likes RMU, CTC, PSS etc. is 
burnt or damaged due to negligence of the Contractor or due to faulty operation it shall be 
sole responsibility of the Contractor to get it rewound / replaced / repaired, as per 
standards of the equipment/component, free of cost. 

➢ The Portal owned GUVNL & its subsidiary companies have implemented GIS based asset 
tagging activities in the past and migrated asset information into GIS platform i.e. Geo-Urja. 
Bidder should update various attributes of new / upgraded infrastructure created under 
ROBUST over the same platform. Various electrical assets i.e. Distribution Transformer, HT 
& LT lines with overhead conductor, poles, insulators, stay wire etc. and Underground 
distribution system consists of Feeder pillar, UG cable etc.; automation devises like RMU’s 
FPI, Auto-reclosures etc. needs to be updated in the existing GIS platform. The GIS platform 
and the associated mobile-app will be provided by the UGVCL. The scope of the bidder is 
limited to updating the GIS co-ordinates and the associated mapping information of the 
new assets created/upgraded on the platform provided by the UGVCL using the mobile app. 
However, no additional payment shall be made to the Contractor for these works. 

➢ The successful bidder should have to map the underground utility assets on PM GatiShakti 
National Master Plan (PMGS-NMP) i.e. on “Call Before u Dig” i.e. CBuD which is an initiative 
by the Government of India, available in the mobile app as well as an online portal 
(www.cbud.gov.in) to bring excavators and assets owners in one platform to underwrite and 
mitigate the losses that occur in a calendar year, due to monitored digging activities across 
the country. The bidder should submit documentary evidence for the same. However, no 

http://www.cbud.gov.in/
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additional payment shall be made to the Contractor for these works. 
 

➢ Return of replaced old materials to the area stores of Employer:  
✓ Old materials as per Geo-Urja Quantity or records available with Engineer-in-Charge must 

be credited with accounting material at concern UGVCL’s stores.  
✓ Old PVC wire will be rolled into bundles. The bundles should be tightened firmly and 

properly with PVC sticker strip or string. A tag should be attached with each bundle to 
indicate the weight of the bundle. As far as possible, bundle should consist of wire of the 
same size and same metal. Similar action is required to be taken in case of GI wire.  

✓ Old conductor of same size shall be rolled into bundles. Bundles should be tightened firmly 
and PVC sticker strip or string regarding size of conductor shall be mentioned. Size, type & 
Weight of each bundle shall also be indicated on the sticker strip.  

✓ Materials released due to bay capacity augmentation and/or due to replacement like power 
transformers, distribution transformers, insulator, meter board, cut outs etc are also 
required to be returned to concern UGVCL’s stores through proper documentation. 

✓ All other line materials released like, conductors, poles, cross arms; fabricated material, 
etc. shall be properly accounted for and returned to concern UGVCL’s stores store after 
recording all necessary details including weight, length etc. wherever necessary. A detailed 
procedure for return of the old materials shall be as per UGVCL’s practice.  

✓ In respect of accountable of devolution of released material, the process as formulated by 
UGVCL time to time shall be followed by the Contractor. 

➢ Project Schedule: 
As per the schedule the bidder shall submit a preliminary implementation plan along with 
the bid. The detailed project implementation schedule shall be submitted by the contractor 
after the award of contract for employer’s approval, which shall include at least the 
following activities: 
(a) Surveying of site.  
(b) Documents submission and approval schedule  
(c) Pre-Dispatch Inspection schedule  
(d) Dispatch Schedule  
(e) Installation & commissioning schedule  
(f) Training schedule, if any. 
The project schedule shall include the estimated period for completion of project and its 
linkage with other activities etc. It is expected that the contractor should share updated 
project schedule based on the actual progress done at site, priorities of the employer, 
availability of material etc once per quarter along with the Progress report. 

➢ Miscellaneous Activities: 
✓ Commencement of Supply & Works: The Contractor shall ensure that the supply and 

installation of material and service under the contract is as per approved PERT / completion 
schedule of works. The Contractor is to commence supply with the type tested materials 
with necessary routine test/ acceptance test certificates for a particular lot duly approved 
by UGVCL or the UGVCL’s authorized agencies.  

✓ The Contractor shall submit Type test and routine test certificates as applicable, issued by 
NABL accredited / third party independent standard laboratories like CPRI, NPL etc.  

✓ Unit rates: The unit rates quoted shall include details which are obviously and fairly 
intended, and which may not have been included in these documents but are essential for 
the satisfactory completion of work. The unit rate quoted shall be inclusive of deployment 
of all plants, equipments, men, materials, skilled & unskilled labour etc. essential for 
satisfactory completion of work.  
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✓ The prices for fabricated materials shall include all works relating to fabrication, 
galvanizing, insurance, storage and delivery ex-Contractors stores, unloading and loading. 
The quoted prices shall also include the cost of necessary quantity of steel and zinc, freight 
charges up to site store and other indirect charges incurred in connection with supply of 
finished materials.  

✓ Quantities/ length mentioned in Schedule-B i.e. indicated in the price schedules are 
provisional. Any quantity variation in individual item and in contract value shall be governed 
as per Quantity Variation Clause. The Contractor shall execute the work based on the 
actual survey and as approved by the Engineer-in-charge or person authorized by him.  

✓ The scope of work also covers supply of other items, not specifically mentioned in this 
specification and/or bill of materials but are required for the successful installation, testing, 
commissioning and satisfactory performance of the 11 KV lines, 11 KV Ring Main Units, 
distribution transformer sub stations & PSS / CTC, LT lines, service lines etc.  
The following works & services shall also be provided by the Contractor.  

a) Unloading the equipments from the rail or road transport and moving those to storage area. 
Demurrage/ wharf age charge, if any incurred, shall be paid by the Contractor  

b) Opening of packing cases, inspection and checking of materials for any damage or loss in 
transit shall be the responsibility of the Contractor. All claims with the concerned 
authorities e.g. rail, transport, insurance etc. shall be lodged by the Contractor. 

c) Complete erection of equipments, etc covered under the contract, final preparation for 
testing, commissioning, final run and acceptance tests and putting the sub-station/ 
plant/line etc. into operation.  

d) All consumable, stores required for the above erection and commissioning works.  
e) All erection tools, lifting tackles, and all equipments, tools & tackles for transportation at 

site.  
f) Workshop, as required within the work area.  
g) Third party insurance[1] at site and insurance of personnel employed at site as required 

under Workman's Compensation Act. Security arrangement for watch and guard as 
required shall be mad e by Bidder at his own cost.  

h) All the technical/ skilled staff deployed for the job must possess the required qualifications 
and necessary licenses and permits.  

i) Contractor shall take all safety precautions during work and the workmen must use safety 
belts, hand gloves, masks and other safety devices as may be necessary for safety of the 
personnel.  

j) The Contractor shall provide operating personnel during trial tests and till the PSS, DSS, 
lines and equipments etc. are taken over by UGVCL as specified in taking over Clause, 
defined later.  

k) Any other work not covered above but required for successful completion of the project has 
to be carried out by the Contractor at his own cost.  

 
[1] Note: Before receipt of equipment at site but without limiting his obligations and responsibilities 
under this clause hereof, the Contractor shall insure against his liability for any equipment, material or 
physical damage, loss or injury which may occur to any property, including that of UGVCL and project 
management agency, or to any person including employee of the UGVCL, by or arising out of the 
execution of the contract or in the carrying out of contract. The third-party insurance cover shall be 
provided for the period from date of Ex-factory dispatch till taking over of the entire equipment after 
testing, commissioning and trial operation, if any.  
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Third party insurance shall be affected for an adequate amount to cover for all marine, transportation, 
field transportation, erection, testing and commissioning till handing over to UGVCL, Terms shall 
include a provision whereby, in the event of any claim being brought or made against UGVCL in 
respect of which the Contractor would be entitled to receive indemnity under the policy, the insurer 
will indemnify UGVCL and project management agency against such claims and any costs, charges 
and expenses in respect hereof. Contractor shall lodge the claim if need so arise, the UGVCL shall be 
the UGVCL of the equipment/materials and the claims shall be settled in the name of UGVCL. 
 

➢ Defect Liability Period is 24/60 months as per ITC Clause No 27. 
 

6 Standard & Regulation 
 
The survey, engineering, design, manufacture, erection, cable laying and testing of the equipment’s 
and material to be supplied shall comply with latest revisions of relevant Indian Standards or 
equivalent IEC standards. In addition, the Indian Electricity Rules, Electricity Act 2003, CEA 
Regulations, Statutory requirements of Central Govt., GERC and State Government of Gujarat 
(applicable codes), shall also be complied with. Any complications arising out of it will be set right by 
the contractor without any implication to UGVCL.  
 

7 Bid Price 
 

7.1 The bidder shall quote in the appropriate schedule of bid form on percentage above or below separate 
for Supply and ETC part as per online price bid from in n-procurement. The unit rate mentioned in 
Schedule-B are including Unit Ex-works price, freight, packing & forwarding charges, Insurance 
Charges, Storage etc. and accordingly, GST and Cess will be applicable as per price bid. 

7.2 If the Supplier / Contractor has opted for the Composition scheme of GST, the same must be clearly 
specified with valid declaration & self-certified Certificate from Department. In the event of 
withdrawal/cessation of the Supplier from Composition scheme during the tenure of the contract, the 
rate (i.e. Price) mentioned in the price bid shall be final and any additional GST will have to be borne by 
the Bidder himself. In no case additional amount towards GST or otherwise will be paid / reimbursed 
to supplier / contractor. Further Statutory Variation clause will not be applicable in case of Supplier / 
Contractor has opted for Composition Scheme under GST. 

7.3 Also, please mention applicable HSN / SAC Code and rate of GST and Cess as applicable. If not 
specifically mentioned, then COMPANY will have the option to take the prices as exclusive of taxes 
and duties at maximum higher slab rates for the evaluation of the Bids. 

7.4 The offered prices to be indicated in online mode of Bid in the format given (i.e. Schedule). The price 
bid submitted in physical mode shall not be considered. 

7.5 Cost components hidden / furnished elsewhere will not be considered and will be ignored out rightly. 
 

8 Amendment Bid 
 
8.1 At any time prior to the deadline for submission of bids, UGVCL may, for any reason, whether at its own 

initiative or in response to a clarification requested by a respective bidder, modify the bidding 
documents by amendments. 

8.2 The amendment will be notified on Websites of UGVCL & N-Procurement only. UGVCL will bear no 
responsibility or liability arising out of noncompliance of the same in time or otherwise. 

8.3 Such amendments, clarification etc. shall be binding on the bidders and will be given due 
consideration by the bidders while they submit their bids and invariably enclose such documents (duly 
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signed) as a part of the bid. 
 

9 Clarifications on Bid Documents and Pre-Bid Meeting: 
 

9.1 If the prospective Bidder finds discrepancies or omissions, in specifications and document or is in 
doubt as to the true meaning of any part, he shall at once make a request, in writing, for an 
interpretation/clarification, to UGVCL at his mailing address indicated in E-Bidding Documents.  

9.2 Similarly, if a Bidder feels that any important provisions in the documents, such as Governing laws, 
Taxes and Duties, Defect Liability, Limitation of Liability, Settlement of Disputes, Arbitration, Form of 
Contact Agreement, Price Adjustment, Bid Guarantees, Contract Performance Guarantee, 
Compensation for Delay, Payments Terms, Schedule of Execution/Completion of works, will be 
unacceptable, such an issue should be raised as above.  

9.3 UGVCL, then, will issue interpretation(s) and clarification(s) as he may think fit in writing or 
modification of the Bidding Documents that it receives no later than Three (03) days prior to date of 
Pre-bid meeting. The UGVCL shall not be obliged to respond to any request for clarification received 
later than the above period. Further, mere request for clarification received from the Bidder shall not be 
a ground for seeking extension in the deadline for submission of Bid. Verbal clarification and 
information given by UGVCL or his employee(s) or his representative(s) shall not in any way be binding 
on UGVCL. 
 

10 Language of the Bid 
 

All information in the bid shall be in English. Information in any other language shall be accompanied 
by its translation in English. Failure to comply with this may disqualify a bid. In the event of any 
discrepancy in meaning, the English language copy of all documents shall govern. 

11 Effect & Validity of Bid 
 

The bid should be kept valid for a period of 180 DAYS from the date set for opening of the technical bid. 
Bid submitted by the bidder shall remain valid for acceptance for a period of 180 days from the date of 
opening of the financial bid. The Bidders shall not be entitled during the validity of bid, to revoke or 
cancel bid or vary any term thereof. In case of bidder revoking or canceling his bid or varying any term 
in regard thereof, the bidder's earnest money deposit shall be forfeited by the Owner. 

12 Earnest Money Deposit 
 
12.1 The EMD payable is Rs. 2,50,000/-. If the EMD amount is more than Rs. 3.0 Lakhs, it should be 

paid either by RTGS / NEFT / Online or Demand Draft or Banker’s Cheque (in favor of the (UGVCL 
Name) Gujarat Vij Company Limited payable at Mehsana of any scheduled/Nationalized banks) or 
through Bank guarantee from any scheduled nationalized bank decided by Government of Gujarat 
time to time. Otherwise, it should be paid either in Cash (up to Rs. 10,000/- only) at the office 
address specified in the tender document or by RTGS / NEFT / Online. 

12.2 EMD of the successful bidder to whom a contract is awarded will be returned after the said bidder 
provides the contract Security Deposit and signs the contract agreement. 

12.3 If the successful bidder fails to submit a Security Deposit within 15 days after the date of LOA of the 
contract or fails to sign the contract agreement, then the EMD amount will be forfeited by UGVCL 
without any notice or proof of damages etc. 

12.4 The EMD of all unsuccessful bidders will be returned after the award of the contract. 
12.5 No interest will be payable by the UGVCL on the above Deposit. 
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12.6 Validity of EMD (six) 6 months from the date of submission of bid for this Bid. 
 

13 Information Required with the Proposal 
 

13.1 The Bidders, along with his proposal, shall submit all the filled annexure given (Annexures of 
Qualification Information & Bank Guarantee). 

13.2 The bids must clearly indicate the name of the manufacturer, the type and/or model of each 
principal item of equipment proposed to be furnished and erected. The bid should also contain 
drawings and descriptive materials indicating general dimensions, materials from which the parts 
are manufactured, principles of operation, the extent of pre-assembly involved, major construction 
equipment proposed to be deployed, method of erection and the proposed organizational 
structure. 

13.3 The above information shall be provided by the Bidder in the form of separate sheets, drawings, 
enclosed etc. along with soft copy. 

- Any bid not containing sufficient descriptive material to describe accurately the equipment 
proposed may be treated as incomplete and hence rejected. Such descriptive materials and 
drawings submitted by the Bidder will be retained by the UGVCL. Any major departure from these 
drawings and descriptive material submitted will not be permitted during the execution of the 
Contract without specific written permission of the Owner. 

13.4 Oral statements made by the Bidder at any time regarding quality, quantity or arrangement of the 
equipment or any other matter will not be considered. 

13.5 Standard catalogue pages and other documents of the Bidder may be used in the bid to provide 
additional information and data as deemed necessary by the Bidder. 

13.6 The Bidder, along with his Proposal, shall submit a list of recommended erection equipment and 
materials which will be required for the purpose of erection of equipment and materials supplied 
under the Contract. 

13.7 In case the ‘Proposal’ information contradicts specification requirements, the specification 
requirements will govern, unless otherwise brought out clearly in the technical commercial 
deviation schedule. 

13.8 The materials should be offered strictly confirming to ISS/BIS/Bid specifications given in the Bid. If 
the Bidder’s desires to quote with any technical deviation they should specifically quote the 
deviation and the ISS/BIS numbers in the body of the Bid itself under the Annexure 9 of e-Bid only. 

13.9 If technical deviations furnished by the Bidder are not agreeable to UGVCL, the offers may be 
ignored. However, it will be solely at UGVCL discretion to consider the technical deviation OR not 
for considering the Bidder. No correspondences of the Bidder after opening of the bid will be 
entertained in this matter. 
 

14 Delayed and Late Bids 
 

No Bid shall be accepted/opened in any case which are received after due date and time of the receipt 
of Bid irrespective of delay due to postal services of any other reasons and company shall not assume 
any responsibility for late receipt of Bid. Any correspondence in the matter will not be entertained. 

15 Rejection of Bid 
 
15.1 The Bidders is expected to examine all instructions, terms, conditions, schedules and other details 

called for in this specification and keep himself fully informed about all which may, in any way, 
affect the work, or cost thereof. Failure to furnish the required information or submission of Bid not 
as per the specification will be at the Bidders risk may result in rejection. 
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15.2 The offer is liable summarily rejected if it contains Deviation / Addition / Alternations / Omissions in 
bidding schedules or deviation and contradictions to the terms and conditions specified in this Bid. 
 

16 Relationship with Bidder 
 

Every bidder should, at the time of submission of bid, give a declaration as under. 
“If in any Bidder Company/ firm, the interest (i.e. Shareholding in company and share in partnership firm) 
of any employee of the tendering Company or his/ her relative as defined in Section 2(77) of the 
Company’s Act. 2013 is 10 percentages or more, the tendering Company will not deal with such 
Company/ Firm at all.  
 
Tenderer therefore, must specifically disclose this fact in his technical Bid. Non-disclosure of such facts 
would immediately disqualify the tenderer for further dealing with the tendering Company.” 

 
17 UGVCL’S Right 
 

17.1 The Employer reserves the right to accept or reject any Bid, and to annul the Bidding process and 
reject all Bids at any time prior to Contract Award, without thereby incurring any liability to Bidders. 
In case of annulment, all Bids submitted and specifically, EMD submitted, shall be promptly 
returned to the Bidders. 

17.2 The UGVCL reserves the right to terminate this contract or part thereof at any time during its 
tendency without giving notice of Termination or the reasons thereof. 

17.3 The Bidders shall specifically note that any over writing or corrections or manuscript in the bid shall 
be ignored and will not be considered authentic unless same are signed with Bidder's Stamp/Seal. 

17.4 UGVCL reserves the right to split the contract into two or more bidders. In such cases, the term for 
completion period will be negotiated and reduced proportionate to the order quantity/value. 

17.5 In case of any doubt or interpretation of the terms and condition, the decision of the CHIEF 
ENGINEER, Uttar Gujarat Vij Company Limited (UGVCL) will be final and binding upon the Bidders 
and no dispute in this regard will be entertained. 

17.6 UGVCL reserves the right to accept any bid or reject any or all Bids or cancel /withdraw RE 
INVITATION to bid without assigning any reason. Such decision of the UGVCL shall not be subject 
to question by any Bidders and the UGVCL shall bear no liability whatsoever for such decision. 
 

18 Signature of Bidder 
 

18.1 The bid must contain the name, residence, address and place of business of the person or persons 
making the bid and must be signed and sealed by the bidder with his usual signature. The name of 
all persons signing should also be typed or printed below the signature. 

18.2 Bids by corporation / company must be signed with the legal name of the corporation / company by 
the President, Managing Director or by the Secretary or other person or persons authorized to bid 
on behalf of such corporation/ company in the matter. 

18.3 A bid by a person who affixes to his signature the word 'President', 'Managing Director' 'Secretary', 
'or other designation without disclosing his principal will be rejected. 

18.4 Satisfactory evidence of authority of the person signing on behalf of the Bidder shall be furnished 
with the bid. 

18.5 The Bidder's name stated on the Bid shall be exact legal name of the firm. 
18.6 Erasures or other changes in the bid documents shall be over the initials of the person signing the 

bid. 
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19 Understanding & Clarifications on Documents & Specifications 
 

19.1 The Bidder is required to carefully examine all the Bid Documents, Technical Specifications and Bid 
Drawing, Commercial Terms & Condition or any other terms & conditions and fully inform himself 
as to all the conditions and matters which may in any way affect the Work or the cost thereof. If any 
Bidder finds discrepancies or omissions in the specifications and documents or is in doubt as to 
the true meaning of any part, he shall at once request in writing for an interpretation/clarification by 
the UGVCL. The UGVCL will issue interpretation and clarifications if required.  

19.2 Verbal clarifications and information given by the UGVCL or his employee(s) or his 
representative(s) shall not in any way be binding on the UGVCL. 
 

20 Price Basis Currency & Payments 
 

Bidder shall indicate bid prices in Indian Rupees only. 

21 Evaluation & Comparison of Bids 
 

21.1 Generally, the bids received and accepted will be evaluated by the UGVCL Team. 
21.2 The Owner will examine the Bid to determine, whether they are complete, whether they meet all the 

conditions of the Contract, whether required Bid fee, Bid EMD and other required documents have 
been furnished, and whether the Bids are generally in order. Any Bid not fulfilling these 
requirements shall be rejected. 

21.3 The bidders shall submit the scanned copies as prescribed in commercial and technical 
details as documentary proof for evaluation of their commercial and technical Bids. This is 
mandatory. Bidders are requested to keep in mind that no any documents shall left at the time 
of bid submission. 

21.4 The technical eligibility will be decided upon evaluation of following documents: 
• The Firm's past experience as a contractual agency for Power Distribution and Sub 

Transmission network. 
• The Firm's past experience relevant to the Underground power distribution assignment 

supported by the copy of work orders and completion certificate from the Owner in support 
of successful completion of the same. 

• Company profile, execution of works with Power Utilities / UGVCL / GETCO / PSUs / CPSUs 
and completion certificate of the same.  

• Description of Approach, Methodology & Work Plan for Performing the Assignment 
21.5 UGVCL can ask shortfall documents / clarifications / confirmation from bidders after opening of 

Technical Bid if required, at its sole discretion. However, UGVCL shall disqualify the bid without 
asking shortfall documents / clarifications / confirmation from bidders after opening of 
Technical Bid. No any further correspondence will be entertained. 

21.6 Documents submitted by the turnkey contractor shall be crosschecked / verified by the UGVCL 
team at any stage of the project. 

21.7 The Owner will evaluate and compare the financial rates quoted in the price schedule / BOQ of Bids 
of those bidders whose commercial and technical Bids are found responsive as per the conditions 
of the Bid. Accordingly, L1 bidder will be derived on offered GRAND TOTAL [SUPPLY & 
INSTALLATION AMOUNT] with 1% Welfare Cess and 18% GST against Total Tender Estimated 
Cost [SUPPLY & INSTALLATION AMOUNT] with 1% Welfare Cess and 18% GST. 

21.8 No additional payments shall be made for completion of any contractual obligation beyond the 
quoted prices. If the Bidder does not accept the correction of errors if any, its Bid shall be rejected 
and its Bid security may be forfeited. 
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21.9 A bidder does not anticipate change in the ownership during the proposed period of work.  
 

22 Arithmetical Errors 
 
Arithmetical errors will be rectified on the following basis: 
If there is a discrepancy between words and figures, the amount in words will prevail. If there is 
discrepancy between the unit price and the total price which is obtained by multiplying the unit price 
and quantity, or between sub-total and the total price, the unit or sub-total price shall prevail, and the 
total price shall be corrected. In case of discrepancy between sub-total price obtained by adding 
various prices in the schedule and the sub-total price indicated for that particular schedule, the sub-
total obtained by addition of various arithmetically corrected prices would be considered for 
evaluation. 
 
However, the UGVCL shall be entitled to award the contract at the lowest of the prices arrived at from 
various schedules, identified for those purposes, in the bid proposal sheets. If the bidder does not 
accept the correction of the errors as above, his bid will be rejected. 
 

23 Award of Contract 
 

23.1 Notification of award of contract will be made in writing to the successful bidder by the UGVCL. 
23.2 The contract will be awarded to the best qualified and responsive bidder offering the lowest 

evaluated bid in conformity with requirements of these specifications and documents and UGVCL 
shall be the sole judge in this regard and subject to the provisions of these instructions to bidders 
and other terms and conditions detailed out in these documents and specifications. A responsive 
bid is one which accepts all terms and conditions of these specifications and documents without 
any modifications. 

23.3 UGVCL shall not be bound to accept the lowest or any Bid and reserves to itself the right of 
accepting the whole or a portion of any of the Bid as it may deem fit, without assigning any reason 
thereof. The Owner reserves the right to accept or reject any bid, and to annul the bidding process 
and reject all bids at any time prior to award of contract, without thereby incurring any liability to 
the affected Bidder or bidders or any obligation to inform the affected Bidder or bidders of the 
grounds for the Owner's action. 

23.4 Any approach / canvassing etc. official or otherwise by the bidder or his/their representative / agent 
to influence the consideration of their Bid shall render the Bid liable to summary rejection. 

23.5 In the case of there being a number of bidders quoting same rates thereby forming a cartel to jack 
up the prices, the bids of such bidders shall be summarily rejected. 

23.6 The UGVCL reserves the right to vary the quantity of any of the spares and/or delete any items of 
spares altogether at the time of Award of Contract. 
 

24 Notification of Award 
 

Prior to the expiration of the period of bid validity, the Owner will notify the successful Bidder in 
writing, that its bid has been accepted. The notification of award will constitute the formation of the 
contract. 
 
The Owner shall promptly respond in writing to any unsuccessful Bidder who, after notification of 
award in accordance with above, requests in writing the grounds on which its bid was not selected. 
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25 Security Deposit & Signing the Contract Agreement 
 

The successful bidder should pay Security Deposit for an amount equal to 3% (Three percent) of the 
total Contract Price towards faithful performance of the Contract in accordance with the terms and 
conditions specified therein & signed the Contract Agreement within 15 days after receipt of LOA. 
 
The Security deposit is payable the option of UGVCL by: 
 
(a) Demand Draft on any Nationalized /schedule Bank Payable at Mehsana  
(b) Bank Guarantees from Nationalize bank and private bank authorized to take  
 
Government business viz IDBI, Axis, HDFC, ICICI bank approved by Government of Gujarat time to 
time in favor of UGVCL, Mehsana. 
 
 
In the case of Bank Guarantee, you should undertake to renew the guarantee one-month before the 
expiry of the validity date failing which UGVCL will encase the Bank Guarantee 
 
The Security Deposit will be returned to the Contractor without any interest after the successful 
completion of work and submission of the Performance Guarantee. 

NOTE: The supplier has option to submit single Bank Guarantee, to cover execution period 
and Guarantee / Warrantee period, equivalent to higher of Two Bank Guarantees i.e. Security 
Deposit and Performance Guarantee as mentioned in Clause No: 25 and 28 of tender 
commercial terms and condition mentioned in Instructions to Bidders. 

 
26 Agreement 

 
26.1 The successful bidder has to execute agreement on Non judicial Stamp paper of Rs. 300/- duly 

Notarized as per agreement document uploaded herewith within 15 days after the payment of S.D. 
amount/Bank Guarantee.  

26.2 The cost of Non judicial stamp & Notary charges will be borne by the successful bidder. The 
agreement shall be executed between CE / ACE (P&Re) & the authorized representative of 
successful bidder as mentioned hereunder. 

26.3 Agreement: -On approval of the offer of successful Bidder, a Contract Agreement is required to be 
entered into between the COMPANY and the successful Bidder.   

26.4 An Officer who signs the LOA / Purchase Order be authorized to sign the Agreement documents on 
behalf of the Purchaser Company & 

26.5 From the successful Bidder’s side, the Agreement can be signed by the Authorized Representative 
as under: 

➢ If the Authorized Representative is from a Partnership Firm, then a certified copy of the Registered 
Partnership Deed must be attached along with the signatures of other partners who have 
authorized the particular partner to execute and sign the Agreement; 

➢ If it is a Private or Public Limited firm, a copy of the Resolution, authorizing the person to execute 
and sign the Agreement on behalf of the firm, passed by the Board of Directors along with the 
Company’s Seal must be attached with the Agreement; & 

➢ If it is a Proprietary Firm, then the Proprietor himself should execute and sign the Agreement and 
his full residential address must be available in the file. 
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Upon submission of security deposit and signing of Agreement, COMPANY shall issue a detailed A/T /order 
incorporating various terms and conditions. 
 
27 Guarantee 
 

27.1 The Contractor shall warrant that the whole project, in accordance with the Contract 
documents and free from defects in material / equipment and workmanship for a period of 
Twenty-24 (24) / Sixty (60) months for whole project from the date of completion of order as 
well as during the work completion period.   

27.2 The cable laying work and associated activities except mentioned in clause no. 27.3; has to be 
guaranteed for minimum 24 Months from the date of completion of order as well as during work 
completion period to UGVCL against any type of damages / cable fault. The agency shall have to 
detect the damage / faulty location and have to attend the faults at his risk and cost within 
maximum 12 hours from the intimation to contractor of the fault irrespective of nature of the fault 
for the cable laying work carried out by him. If fails, then penalty at the rate of rupees 5000/- (Five 
thousand only) plus GST applicable per hour shall be imposed for non-compliance of the 
condition”.  

27.3 The Ring Main Unit, Distribution Transformer with cable box, Package Sub-Stations, Compact 
Transformer Cubicle (Except Transformer) has to be guaranteed for minimum 60 Months from the 
date of completion of order as well as during work completion period to UGVCL against any type of 
defect / fault. In case failure of the Distribution transformer, RMU, PSS, CTC (Except Transformer) 
or any other equipment within guarantee period contractor shall replace within 24 hours. For the 
same contractor shall kept sufficient required numbers of Distribution transformer & RMU as a 
spare. If fails, then penalty at the rate of rupees 10000/- (Ten Thousand Only) plus GST applicable 
per hour shall be imposed for non-compliance of the condition.   

27.4 In the event of any emergency where in the judgment of the Engineer, delay would cause serious 
loss or damages, repairs or adjustment may be made by the Engineer or a third party chosen by the 
Engineer without advance notice to the Contractor and the cost of such work shall be paid by the 
Contractor. In the event such action is taken by the Engineer, the Contractor will be notified 
promptly and he shall assist wherever possible in making necessary corrections. This shall not 
relieve the Contractor of his liabilities under the terms and conditions of the Contract. 

27.5 In the event of poor service performance in guarantee period, UGVCL may initiate action of stop 
deal / blacklist against successful bidder or encashment of BG / PBG submitted by successful 
bidder in GUVNL or its subsidiary company etc. at its sole discretion.  
 

28 Performance Bank Guarantee 
 

The Performance Guarantee amounting to 5 % of the Contract Completion Value has to be furnished 
either in the Form of Demand Draft or in the form of Bank Guarantee on stamp paper.  
 
PBG for Clause No. 27.2 should be valid for 24 months from the date of completion of the order. PBG 
amount will be derived after as per work completed value for whole Project.  
PBG for Clause No. 27.3 should be valid for 60 months from the date of completion of the order. PBG 
amount will be derived as per work completed value for Transformer with Cable Box, Package Sub 
Station, Compact Transformer Cubicle and Ring Main Unit. 
 
The PBG should for the full period i.e. 24 & 60 months and should have a clear one-time validity for the 
full period. PBG for an interim period will not be allowed. In case of expiry of BG before the said period 
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the same should be got extended / renewed by you (without vacuum period and waiting for UGVCL’s 
intimation seeking extension) till the completion of said period by you at least one month before the 
expiry of the validity, failing which UGVCL will be at liberty to en-cash the same, without entering to 
further correspondence, formalities, etc. in the matter. 
 
The Supplier / Contractor has to submit Bank Guarantee with validity period of additional (01) month 
i.e. more than actual guarantee / warrantee period to safe guard UGVCL’s interest in case of any, 
eventually happening on the last day of guarantee / warrantee period after office hour of the bank or 
bank holiday.  
 

29 Jurisdiction of Contract 
 

The laws applicable to the contract shall be the laws in force in India. The courts of Mehsana shall 
have exclusive jurisdiction in all matters arising under this contract. 
 

30 Additional Documents – Deleted as consider in another clause 
 

Apart from various documents to be furnished along with the Bid as required in the ITB, GCC, SCC & 
Annexure, the following documents and details are to be furnished by the Bidder: 

• GSTIN Registration No. and date 
• Details of Partners/Directors of the Firm/Company. 
• Electrical Contractor License 
• PAN Number 
• PF registration number 

 
31 Completion Period 
 
31.1 Overall completion period for execution of the work stated in Schedule-B (Supply + Erection + Civil) 

of this contract will be 06 months after commencement period of 45 days.  
31.2 The commencement period shall be reckoned form the date of receipt of LoA. The work shall be 

carried out in parallel (Supply + Erection + Civil) 
31.3 All approvals of GTP & drawings for PSS, CTC, RMU, Distribution Transformer, trench, Plinth, type 

tests, material supplier vendors for any kind of the material be used at construction work, shall 
have to be completed during commencement period. 
 

32 Cartel 
 
If, the Company during the procurement process, observes or suspects any activity on the part of 
bidders or obtains any knowledge which indicates the existence of cartel formation amongst the 
bidders or apprehends the possibilities of cartel as defined under The Competition Act, 2002, the 
Board of the Company being a government Company involved in public procurement work, reserve all 
rights to allot quantities to such bidders, who are not part of the cartel, in any manner deemed fit in the 
interest of the Company without assigning any reason thereof. 
 
Besides the above the purchaser Company, may initiate actions under the Competition Act/ other 
laws and / or the bidder(s)/ firm(s) will be black listed / stop deal, at its sole discretion. 
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33 CONFLICT OF INTEREST AMONG BIDDERS / AGENTS 
 
A bidder shall not have conflict of interest with other bidders. Such conflict of interest can lead to anti-
competitive practices to the detriment of Procuring Entity’s interests. The bidder found to have a 
conflict of interest shall be disqualified. A bidder may be considered to have a conflict of interest with 
one or more parties in this bidding process, if: 
 

a) they have proprietor / partner(s) / Director(s) in common; or 
b) they receive or have received any direct or indirect subsidy/ financial stake from any of them; or 
c) they have the same legal representative / agent for purposes of this bid; or 
d) they have relationship with each other, directly or through common third parties, that puts them in 

a position to have access to information about or influence on the bid of another bidder; or 
e) bidder participates in more than one bid in this bidding process. Participation by a bidder in more 

than one Bid will result in the disqualification of all bids in which the parties are involved. However, 
this does not limit the inclusion of the components/ sub-assembly/ assemblies from one bidding 
manufacturer in more than one bid. 

f) in cases of agents quoting in offshore procurements, on behalf of their principal manufacturers, 
one agent cannot represent two manufacturers or quote on their behalf in a particular tender 
enquiry. One manufacturer can also authorize only one agent/ dealer. There can be only one bid 
from the following: 
1. The principal manufacturer directly or through one Indian agent on his behalf; and  
2. Indian/ foreign agent on behalf of only one principal. 

g) a Bidder or any of its affiliates participated as a consultant in the preparation of the design or 
technical specifications of the contract that is the subject of the Bid; 

h) in case of a holding company having more than one independently manufacturing units, or more 
than one unit having common business ownership/ management, only one unit should quote. 
Similar restrictions would apply to closely related sister companies. Bidders must proactively 
declare such sister/ common business/ management units in same/ similar line of business. 

i) Bidder shall not act in contravention/ violation to the provisions of competition act, as amended 
from time to time. 

Every bidder should, at the time of submission of bid; give a declaration, that bidder shall not have conflict 
of interest with other bidders, as above. 
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SECTION 2: CONDITIONS OF CONTRACT 
 

1 Definition 
 

The "OWNER" shall mean the UTTAR GUJARAT VIJ COMPANY LIMITED, having its corporate office at 
Visnagar Road, Mehsana-384001 Gujarat, India.  
The "Contractor" / Successful Bidders shall mean the Bidders; whose Bid has been accepted by the 
UGVCL for award of the contract and shall include his authorized representatives. 
The "Engineer-in-Charge" shall mean the authorized officer of the UGVCL to act as Engineer-in-
Charge to supervise the work – for the purpose of the contract. 
The "Specification" shall mean the Bid forming a part of the contract along with Performa, schedules 
and drawings. 
The "Order" shall mean the official letter issued by the UGVCL, informing the bidder that his Bid has 
been accepted. 
The "Contract" shall mean the agreement to be entered into by the UGVCL with the contractor and 
shall include the commercial technical and general conditions, schedules, drawings and any other 
conditions specifically agreed between the parties forming a part of the contract. 
The "EMD" shall mean Earnest Money Deposit. 
The "Contract Value" shall mean the total amount indicated in the contract agreement as per order 
placed by the UGVCL and calculated from the quantities indicated in the Bid. 
The "Completion Period" shall mean the period starting from the date of issue of "Commencement 
Order" and required to complete the work in all respect in stipulated time period. 
The "Work" shall mean activities to carry out for Survey work with underground Distribution Network 
as per instruction of Engineer-in-Charge. 
“Inspector” shall mean the any person nominated by UGVCL from time to time to inspect the works 
under the contract and/or duly authorized representative of the UGVCL. 
“Letter of Acceptance” shall mean the official notice issued by the UGVCL notifying the contractor 
that his bid has been accepted. 

“Date of Commencement” is the date when Commencement Order placed by the Owner.  
“Date of Contract” Shall mean the date on which Letter of award has been issued. 
“Month” shall mean the calendar month day or days unless herein otherwise expressly defined shall 
mean calendar day or days of 24 hours each. 
“A Week” shall men the continuous period of seven days.  
'Commissioning' shall mean integrated activity covered under 'Pre-commissioning Operation', 'Initial 
Operation', 'Trial. Operation' and carrying out 'Performance Tests'. 
HT means High Tension, LT means Low Tension, U/G means Under Ground. 
 

2 GENERAL 
 
The price bid submitted by the contractor shall include all duties, taxes, insurance, freight etc., and any 
other taxes that may be levied in accordance with the laws and regulations. 
 

2.1 The successful bidder shall be deemed to have carefully examined all the papers, drawings, etc. 
attached & if has any doubt as to the meaning of any portion of any condition / specification, etc. he 
shall before sign the contract submit the particulars thereof to UGVCL in order that such doubts 
are removed. 

2.2 The successful bidder shall not, without the consent in writing of UGVCL, transfer, assign or sublet 
the work under this contract or any substantial part thereof to any other party. 
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2.3 Notices, Statements and other communications sent by UGVCL through registered post or 
telegram or telex or any other way of communication to the successful bidder at his specified 
address shall be deemed to have been delivered to the successful Bidder. The work shall be carried 
out by the successful bidder with prior approval of UGVCL. Work carried out without UGVCL’s 
approval shall not be accepted and the UGVCL shall have right to reject it and to recover the cost 
from the successful bidder. He will be liable against all losses, expenses or claims arising in 
connection with the death of or injury to any person employed by the successful bidder or his 
subcontractors for the purposes of the Works. 

2.4 The successful bidder shall be responsible for any damage to the equipment during transit due to 
improper or inadequate packing, handling, loading and unloading. The cases containing easily 
damageable material shall be very carefully handled. Adequate protection must be provided for 
outdoor storage at site in tropical humid climate, wherever necessary. The successful bidder 
without any extra cost shall supply any material found short inside intact store area. 

2.5 If the successful bidder neglects to execute the work with due diligence and expedition or refuses 
or neglect to comply with any reasonable orders within two days’ notice given in writing to the 
successful bidder and if he fails to comply with the notice, then in such a case UGVCL shall be at 
liberty to get the work or any part of it, executed through any other agency/Bidder in the manner and 
on the terms it thinks proper. If the cost of executing the work as aforesaid shall exceed the balance 
due to the Bidder, and the Bidder fails to make good the deficiency, UGVCL may recover it from the 
Bidder in any lawful manner. 

2.6 UGVCL shall have at all reasonable time access to the works being carried out by the Bidder under 
this contract and stores where material issued by UGVCL is stored. All the works shall be carried 
out by the Bidder to the satisfaction of UGVCL. 

2.7 The quantities mentioned in the accompanying schedule B are only approximate same may 
decrease or increase. The UGVCL reserves the right for revising or omitting any of the quantities. 
The actual work executed by the successful bidder will be calculated at the rate given in the 
contract schedule of the rates binding to the successful bidder. 

2.8 No higher rate or revised rate will be application for the work, if work is held-up/closed due to 
whatever so reasons. 

2.9 Price shall not be changed subject to any upward/downward revision on any account whatsoever 
through the period of contract. 

2.10 All other general terms and conditions as prevailing in the UGVCL shall be applicable to this work 
contract. 

2.11 The successful bidder has to co-ordinate and co-operate fully with Engineer In Charge and for 
execution of the works. 

2.12 The successful bidder has to maintain register covering all aspects of material 
received/utilized/dismantled for day-to-day work and has to obtain signature of Engineer in Charge. 

2.13 In case of any dispute doubt, the decision of Chief/ Addl. Chief Engineer, Corporate Office shall be 
unchallengeable and final, which will be binding to the contractor. 

2.14 The successful bidder will be solely responsible for any accident/damage either to equipment or 
any human being during the time of execution of work. 

2.15 The successful bidder will have to make his own arrangement for required all kinds of tools, 
tackles, required for the execution of work. 

2.16 The cost of damages, if any will be recovered from the successful bidder’s bill. The assessment of 
which will be done by Engineer in Charge in consultation with division office, and his sole discretion 
and his decision shall be binding to the successful bidder and shall be considered as final and 
unchallengeable. 

2.17 The successful bidder will have to complete entire work, as mentioned in Schedule-B of contract 
awarded to him, as per directive and instruction of Engineer In Charge. If he fails to do so entire 



Save Energy for Benefit of Self and Nation 
 
 
 
 

 

 
TENDER NOTICE No: TENDER NOTICE No: UGVCL/PROJECT/PROMECT/UG/2026-27/128 

 

Instructions to Bidder & Conditions of Contract for TENDER NOTICE No: TENDER NOTICE No: UGVCL/PROJECT/PROMECT/UG/2026-27/128
 

Signature of Tenderer                        Company’s Round Seal                    Page 26 of 80 
Place:                         Signature of Tenderer           Date: 

work will be carried out at the risk and cost of Contractor. 
2.18 The contractor must engage sufficient knowledgeable person round the clock, exclusively for 

execution of work. 
2.19 Specification in any items mentioned in tender are subject to change without any prior notice and 

binding to the contractor. 
2.20 The UGVCL shall deduct the Income-Tax and other taxes as per prevailing rules of all relevant Govt. 

Authorities from the bill. 
2.21 If the work is required to be carried out during fix outage, then the successful bidder has to deploy 

adequate man power, material, tools etc. well in advance and has to complete the entire work 
during this specific outage period only, failing to which Company shall be at liable to deduct the 
amount of revenue loss due to prolong outage. 

2.22 The tender includes all minor accessories and items of work which may not have been specifically 
mentioned in the specification / Schedule etc. but are essential for completion of work. The 
contractor will not be eligible for any extra payment in respect of such minor accessories and 
item of work.  

2.23 The successful bidder shall not refuse to execute the work order at any time and it will be his sole 
responsibility to execute and complete this work as per the instruction of Engineer in Charge. 

2.24 The successful bidder has to carry out all the works in accordance with revised and latest provision 
under I.E. Rule Act made there under and as per instruction of Engineer in Charge. 

2.25 All the materials issued by UGVCL shall be transported to the work site on same day and to be 
preserved in safe custody failing to which UGVCL shall initiate Police action. Similarly, as per 
instruction of Engineer in Charge, you have to credit the material at UGVCL store without any loss 
of time failing to which UGVCL shall initiate Police action. 

2.26 Any delay causing extension of outages shall be successful bidder’s responsibility and 
appropriate amount (in term of Rupees) as decided by Superintending / Executive Engineer, 
Circle / Division shall be recovered from successful bidder’s bill as a penalty with applicable GST. 

2.27 No tools, tackles, manpower, crane facilities etc. will be provided by the UGVCL. 
2.28 The contractor has to follow all labour laws, safety rules and regulations. The UGVCL does not take 

any responsibility in case of accident or injury to the workers. The safety, security of men, materials 
and equipment shall be sole responsibility of the contractor. 

2.29 The compliances of all Central / State Govt. Rules, safety and insurance rules etc. and that of local 
body is a must condition for the successful bidder. 

2.30 The contractor shall be responsible for breakages, losses and a theft of material during transit or 
erection after the materials issued from the stores till the completion of work and is taken over by 
the UGVCL. 

2.31 As regard damages to the materials, equipment, successful bidder himself will be responsible. If 
there is any compensation to be paid in respect of “WORKMAN” Compensation Act or any other 
statutory provisions, the same will be paid by contractor directly. If he thinks fit, he may take 
necessary insurance covering at his cost. 

2.32 The competent authority can delete any item in schedule of the tender if he feels that the rate 
quoted by the contractor for the item is abnormally high when compared to the estimated rates. 

2.33 The erection work should be carried out according to the specification as per instructions and 
programmed laid out by the Engineer in charge. Contractor has to ensure safe shifting and erection 
of all accessories / equipment as per standard norms. 

2.34 The Bidder shall not display the photograph of the work and shall not take advantage through 
publicity of the work without written permission of UGVCL. 

2.35 Under the Contract, the Contractor shall be responsible for loss or damage to the line and 
Electrical Equipment until the successful completion as defined elsewhere in the Bid document. 

2.36 All demurrage, wharf age and other expenses incurred due to delayed clearance of the material or 
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any other reason shall be to the account of the Contractor. 
2.37 The law applicable to the contract shall be the laws in force in India. The courts of Mehsana shall 

have exclusive jurisdiction in all matters arising under the contract. 
2.38 The contractor shall submit the CAR (Contractor All Risks) policy for the awarded value of work and 

valid for the entire duration of the work including extending period of work, if any. The contractor 
shall provide to the Owner, copy of insurance policies and documents taken out by him, in 
pursuance of the contract, immediately after such insurance coverage. If the contractor fails to 
effect and keep in force insurance, as per the term of contract, the Owner may effect and keep in 
force such insurance and pay such premium or premiums as may be necessary for that purpose 
and from time to time deduct the amount so paid by the Owner as aforesaid, from any money due 
or which may be come due to the contractor, or recover the same as debit due from the contractor.   

2.39 The contractor shall be responsible for preparing all claims and make good for all damages or Loss 
by way of repairs and or replacement of portion of any works damaged or lost. The transfer of title 
shall not in any way relieve the contractor of his responsibility during the period of contract 
including the defect liability period.   

2.40 The contractor shall abide by the local laws and regulations governing labour and applicable from 
time to time. During continuance of the contract the contractor shall abide at all times by all 
existing labour enactments and rules made their under, regulations notification and byelaws of 
State and Central Govt. of Local authority and any other labour law (including rules, regulations 
bylaws that may be passed or notifications that may be issued under any labour in future either by 
the state or the central govt. or the local authority)   

2.41 Nothing shall be paid for any loss or damage done due to rains, floods, or any other act of God 
during the execution period, trial run & defect liability period. The payment shall be made only for 
material/works acceptable to the Department.   

2.42 Material purchased in excess shall not be measured and paid for and if not removed from the site 
within one month after completion of work, the material shall become the property of UGVCL and 
no claim on this account shall be entertained.   

2.43 The contractor shall provide suitable measuring equipment /arrangement at site for checking of 
various material supplied by him.   

2.44 In case of duplicity/variations/contradiction of terms and condition in the printed Bid documents 
and special terms and conditions, the terms and conditions mentioned in the special terms and 
conditions shall prevail.   

2.45 The Owner reserves the right of modification of layout plans, if found necessary, before actual 
execution of work even after designing the same, nothing extra shall be payable to the firm for these 
changes in the layout plan.   

2.46 Contractual agency shall bear the cost of repairing the damages of other utility services like water, 
telecom, road or sewerage during excavation of electrical cable trench. Suitable measures to be 
adopted during road crossing and cutting of metaled portion of the road including taking prior 
permission from the concerned department. UGVCL will not involve in the coordination with the 
other utility services although for the sake of the progress of the project they may take initiatives. 

2.47 The awarded value of work and valid for the entire duration of the work including extending period 
of work, if any. The contractor shall provide to the Owner, copy of insurance policies and 
documents taken out by him, in pursuance of the contract, immediately after such insurance 
coverage. If the contractor fails to effect and keep in force insurance, as per the term of contract. 

2.48 The contractor shall be responsible for preparing all claims and make good for all damages or Loss 
by way of repairs and or replacement of portion of any works damaged or lost. The transfer of title 
shall not in any way relieve the contractor of his responsibility during the period of contract 
including the defect liability period. 

2.49 The contractor shall abide by the local laws and regulations governing labour and applicable from 
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time to time. During continuance of the contract the contractor shall abide at all times by all 
existing labour enactments and rules made their under, regulations notification and byelaws of 
State and Central Govt. of Local authority and any other labour law (including rules, regulations 
bylaws that may be passed or notifications that may be issued under any labour in future either by 
the state or the central govt. or the local authority) 

2.50 Nothing shall be paid for any loss or damage done due to rains, floods, or any other act of God 
during the execution period, trial run & defect liability period. The payment shall be made only for 
material/works acceptable to the Department. 

2.51 Material purchased in excess shall not be measured and paid for and if not removed from the site 
within one month after completion of work, the material shall become the property of UGVCL and 
no claim on this account shall be entertained. 

2.52 The contractor shall provide suitable measuring equipment /arrangement at site for checking of 
various material supplied by him. 

2.53 In case of duplicity/variations/contradiction of terms and condition in the printed Bid documents 
and special terms and conditions, the terms and conditions mentioned in the special terms and 
conditions shall prevail. 

2.54 The Owner reserves the right of modification of layout plans, if found necessary, before actual 
execution of work even after designing the same, nothing extra shall be payable to the firm for these 
changes in the layout plan. 

2.55 Turnkey Contractor will take clearance from UGVCL for his Supervisors, Cable Jointer/ terminator.  
2.56 The site Supervisors of Turnkey Contractor shall contain list of authorized labor along with them 

and Turnkey Contractor shall issue Identity card to his labor for particular project site. 
2.57 Contractual agency shall bear the cost of repairing the damages of other utility services like water, 

telecom, road or sewerage during excavation of electrical cable trench. Suitable measures to be 
adopted during road crossing and cutting of metaled portion of the road including taking prior 
permission from the concerned department. UGVCL will not involve in the coordination with the 
other utility services although for the sake of the progress of the project they may take initiatives.  

2.58 If any major work not included in this tender / contract and required to be carried out as per site 
conditions, such additional work has to be executed by contractor / bidder at relevant PWD SOR of 
that District. The estimated rates for such additional work shall be applicable as per relevant SOR 
rates adopted in estimation of tender of this project.  

 
3 Engineer-in-Charge's Representative 

 
i) The Owner will appoint any of his officers or any agency as the case may be as engineer-in-charge 

to deal with all the matters related to the execution and operation of contract. 
ii) However, the Owner/Owner's representatives reserve the right in checking/tests checking of the 

operation of the contract in respect of quality, testing, and measurement of works either directly or 
through a separate agency or both. 

iii) The Engineer-in-charges representative may appoint any number of persons to assist the Engineer-
in-Charges Representative in carrying out of his duties. He shall notify to the contractor the names, 
duties and the scope of authority of such persons. Such assistants shall have no authority to issue 
any instructions to the contractor save in so far as such instructions may be necessary to enable 
them to carry out their duties and to `secure their acceptance of materials plants or workmanship 
as being in accordance with the contractor, and any instructions given by any of them for those 
purpose shall be deemed to have been given by the Engineer-in-charge's Representative. 

iv) For any dispute between implementing agency and engineer-in-charge of the site; concern 
Superintending Engineer will make sincere efforts to resolve the same. If not, the said matter will be 
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referred to Corporate Office, Mehsana. The committee consisting of Managing Director, Chief 
Engineer and Addl. Chief Engineer (P&Re) will try to resolve the dispute.  
 

4 General Obligations 
 
4.1 Contractor's general responsibilities 

 
 The contractor shall with due care and diligence (to the extent provided in the contract) executeand 
complete the work and remedy any defects therein in accordance with the provisions of the contract. 
The contractor' shall provide all supervisory, labour, materials, plant, construction equipment and 
all other things, whether of temporary or permanent nature, required in and for such design, 
execution, completion and remedying of any defects, so far as the necessity for providing the same is 
specified in or is reasonably to be inferred from the contract. The contractor shall provide the same 
in specified form which is reasonably to be inferred from the contract. The contractor shall promptly 
notify the Owner and the Engineer-in-charge of any effort, omission, fault or any other defect in the 
design or specifications for the work which he discovers when reviewing the contract documents or 
in the process of execution of the works. 
 
The contractor shall take the full responsibility for the adequacy, stability and safety of all site 
operations and methods of construction, provided that the contract shall not be responsible (except 
as stated hereunder or as may be otherwise agreed) for the specification of works, not prepared by 
the contractor. Whereas this contract expressly provides that all of the components of this work 
shall be designed by the contractor, he shall be fully responsible for all the works, notwithstanding 
any approval by the Engineer-in-charge. 
 

4.2 Inspection of site 
The contractor shall deem to have inspected the site and examined its surroundings and collected 
information available in connection therewith and to have satisfied himself (so far as is practicable, 
having regard to considerations of cost and time, at his own responsibility and expense) before 
submitting his bid, as to: 

(a) the form and nature thereof, including the sub surface conditions 
(b) the hydrological and climatic conditions 
(c) the extent and nature of work, labour and materials necessary for speedy execution of the works, 

their availability and other related matters and remedying of any defects therein, and 
(d) The means of access to the site and accommodation he may require. And in general, shall be 

deemed to have obtained all necessary information as above mentioned, as to risks, contingencies 
and all other circumstances which may influence or affect his bid. 
 

4.3 Sufficiency of Bid 
The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of 
the Bid and of the rates and prices stated in the bill of quantities all of which shall except in so far as 
it is otherwise provided in the contract, cover all his obligations under the contract (including those 
in respect of the supply of good, materials, plant or services) and all matters and things necessary 
for the proper execution and completion of the works and remedying of any defects therein. 
 
The rate quoted against each item or work shall be for the complete finished item of work and shall 
be inclusive of all taxes duties and all cost and expenses which may be required in and for execution 
and full protection of the work as described together with all general risks/liabilities and obligations 
set forth or implied in the documents on which the Bid is based. 
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The rates quoted against each item in the bill of quantities shall be deemed to cater for all minor 
constructional details which are not specifically mentioned, but are fairly and obviously intended 
and are essential for the full and final completion of works and the contractor is not entitled to make 
any extra claim on this account. 
 

4.4 Work to be in accordance with contract 
Unless it is legally or physically impossible, the contractor shall execute and complete the works 
and remedy any defects therein in strict accordance with the contract to the satisfaction of the 
Engineer-in-charge. The contractor shall comply with and adhere strictly to the Engineer-in-
charge's instruction on any matter, whether mentioned in the contract or not, touching or 
concerning the work. The contractor shall take instructions only from the Engineer-in-Charge or 
from the Engineer-in-charges representative. 
 

4.5 Program to be submitted 
The contractor shall, within the time of 15 days from the date of letter of award, submit to the 
Engineer-in-charge for his consent, a program in such form and details as the Engineer-in-charge 
shall reasonably prescribe, for the execution of the works. The contractor shall whenever require by 
the Engineer-in-Charge, also provide in writing for his information a general description of the 
arrangements and methods which the contractor proposes to adopt for the execution of the works. 
If at any time it should appear to the Engineer-in-charge that the actual progress of the works does 
not confirm to the program to which consent has been given, the contractor shall produce at the 
request of the Engineer-in-charge, revised program showing the modifications to such program 
necessary to ensure completion of the works 
 

4.6 Engineer-in-charge at Liberty to Object 
The Engineer-in-charge shall be at liberty to object to and require the contractor to remove forthwith 
from the works any persons provided by the contractor who, in the opinion of the Owner/ Engineer-
in-charge, misconducts himself or is incompetent or negligent in the proper performance of his 
duties, or whose presence on site is otherwise considered by the Engineer-in-charge to be 
undesirable, and such persons shall not be again allowed upon the works without the consent of the 
Engineer-in-charge. Any person so removed from the works shall be replaced as soon as possible. 
 

4.7 Setting out 
The contractor shall be responsible for: 

(a) The accurate setting out of the works in relation to original points, lines and levels, of reference given 
by the Engineer-in-charge in writing based on approved survey data. 

(b) The correctness of the position, levels, dimensions and alignments of all part of the works.  
(c) The provision of all necessary instruments, appliances and labour in connection with the forgoing 

responsibilities, if, at any time during the execution of the works any error appears in the position, 
levels, dimensions or alignment of any part of the works the contractor on being required to do so by 
the Engineer-in-Charge, shall at his own cost rectify such error to the satisfaction of Engineer-in-
Charge, unless such error is based on incorrect data supplied in writing by the Engineer-in-Charge. 

(d) The checking of any setting - out or of any Line or level by the Engineer-in-Charge shall not in any way 
relieve the contractor of his responsibility for the accuracy thereof and the contractor shall carefully 
protect and preserve all bench marks sight - rails, pegs and other things used in setting out of the 
works. 
 

4.8 Safety, Security and Protection of the Environment 
The contractor shall throughout the execution and completion of the works and the remedying of any 
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defects therein; 
(a) Have full regard for the safety of all persons entitled to be upon the site and keep the site (so far as 

the same is under his control) and the works (the same are not completed or occupied by the Owner) 
in an orderly state appropriate to the avoidance of danger to such persons. 

(b) Provide and maintain at his own cost all lights, guards, fencing, warning signs and watching, when 
and where necessary or required by the Engineer-in-Charge or by any duly constituted authority, for 
the protection of the works or for the safety and convenience of the public or others. 

(c) Take all reasonable steps to protect the environment on and off the site and to avoid damage or 
nuisance to persons or to property of the public or others resulting from pollution, noise or other 
causes arising as a consequence of his methods or operation. 
In case of the failure on the part of the contractor on above accounts, the consequences of the 
same shall be borne by the contractor. Alternatively, the Engineer-in-Charge may take reasonable 
steps to comply with the above at the risk and cost of the contractor. 
 

4.9  Care of works 
a) The contractor shall take full responsibility for the care of the works and materials and plant for 

incorporation therein from the commencement date until the date of issue of the taking over 
certificate for the whole of the works, when the responsibility for the said care shall subject to pass 
to the Owner provided that; 

b) If the Engineer-in-Charge issues a taking over certificate for any section or part of the works, the 
contractor shall cease to be liable for the care of that section or part from the date of issuing of the 
taking over certificate, when the responsibility for the care of that section shall pass to the Owner, 
and 

c) The contractor shall take full responsibility for the care of any outstanding works and materials and 
plant for incorporation therein he undertakes to or is otherwise required to finish during the defects 
liabilities period along with the defects if any until such outstanding works have been completed. 

 
4.10  Responsibility to Rectify or Damage 

If any loss or damage happens to the works or any part thereof, or materials or plant for incorporation 
therein, during the period for which the contractor is responsible for the care thereof, from any cause 
whatsoever, other than the risks defined in sub clause 4.11, the contractor shall at his own cost, 
rectify such loss or damage so that the works confirm in every respect with the provision of the 
contract to the satisfaction of the Engineer-in-Charge. 
 

4.11  Owner's Risks 
(a) The Owner's risks are; 

1) War, hostilities (whether war be declared or not) invasion act of foreign enemies. 
2) Rebellion, revolution, insurrection or military or usurped power or civil war. 
3) Pressure waves caused by aircraft or other Arial devices traveling at sonic or supersonic 

speeds. 
(b) Loss or damage due to the use or occupation by the Owner of any section of part of the works except 

as may be provided for the contract. 
(c) Any operation of the forces of nature (in so far as it occurs on the site) such as earthquakes, tornado, 

lightening and unprecedented floods etc. against which an experienced contractor could not 
reasonably have been expected to take precautions. 

 
4.12  Fossils 

All fossils, coins, articles of value or antiquities and structures and other remains or things of 
geological or archaeological interest discovered on the site of the works shall be deemed to be 
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absolute property of the Owner and the contractor shall take reasonable precautions to prevent his 
workmen or any other person from removing or damaging any such article or thing and shall 
immediately upon discovery thereof and before removal, acquaint the  Engineer-in-Charge or 
Engineer-in-Charge's representative of such discovery and carry out the Engineer-in-Charge 
instructions for dealing with the same. 
 

4.13  Underground works 
During excavation if existing underground network are noticed and the same is needed to be 
removed/ relocated, the cost of removal/ relocation shall be determined by the Engineer-in-Charge 
and reimbursed to the contractor after getting approval of the Owner. 
Other than power utility, Engineer – in – Charge shall inform concerned stakeholders for relocating 
the same & liaisoning for the same will be in the scope of contractor.  

 
4.14  Taking Over 

a) After successful completion and charging of the created network is to be handed over to concern 
deputy engineer of UGVCL. The taking over note covering the details of all the materials used and 
total work executed must be signed jointly by the contractor and UGVCL Engineer. Copy of taking 
over note must be attached with final bill. Such certificate shall not relieve the Contractor of any of 
his obligations which otherwise survive, by the terms and conditions of Contract after issue of such 
certificate. 
 

b) The contractor shall arrange to hand over the complete line and all work immediately on completion 
of entire work dully getting approval inspection and charging for newly created network of electrical 
inspector therefore. 
 

5 Change in Laws and Regulations 
 If, after the date seven (07) days prior to the date of Bid Opening, any law, regulation, ordinance, order 
or by-law having the force of law is enacted, promulgated, abrogated or changed in India (which shall 
be deemed to include any change in interpretation or application by the competent authorities) that 
subsequently affects the costs and expenses of the Contractor and/or the Time for Completion, the 
Contract Price shall be correspondingly increased or decreased, and/or the Time for Completion shall 
be reasonably adjusted to the extent that the Contractor has thereby been affected in the 
performance of any of its obligations under the Contract. However, these adjustments would be 
restricted to direct transactions between the Owner and the Contractor and not on procurement of 
raw materials, intermediary components etc. by the Contractor for which the Owner shall be the sole 
judge. Notwithstanding the foregoing, such additional or reduced costs shall not be separately paid or 
credited if the same has already been accounted for in the price adjustment provisions where 
applicable. 

 
6 General-Erection Conditions 
The Contractor upon signing of the Contract shall, nominate a responsible officer as his 
representative at Site suitably designated for the purpose of overall responsibility and coordination of 
the works to be performed at Site. Such person shall function from the Site office of the Contractor 
during the pendency of Contract. 
The Contractor shall at all times keep posted an authorized representative for the purpose of the 
Contract. Any written order or instruction of the Engineer or his duly authorized representative shall be 
communicated to the said authorized resident representative of the Contractor and the representative 
shall be available at a stated address for this purpose 
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7 Contractor’s Office & Store 
The Contractor shall responsible for establishing a suitable furnished office accommodation and 
store as per their requirements at his own cost. 
 
If, any land provided by the Owner to the Contractor for labour hutments, stores, temporary offices 
etc. shall be on temporary basis till completion of works and shall not create any right, title or interest 
whatsoever in the contract herein or in respect thereof. 
 
All loading/unloading, of materials at work-site shall be your responsibility. Involvement of 
Crane/Hydra/Tractor/Trailer for this type of work shall be in contractor`s scope. Adequate weather 
protection shall be provided by the contractor to keep the materials safe from sun & rain by providing 
covered storage space as well as using tarpaulins. 

 
Contractor has to provide facility of office for UGVCL staff at site admeasuring approximate 200 / 250 
Sq. Feet Area. 
 

8 Employment of Labour 
8.1 Persons below the age of 18 years shall not be employed for the work. No female worker shall be 

employed in the night shift between 07.00 p.m. and 06.00 a.m. next day. 
8.2 Contractor shall maintain a valid labour license under the Contract Labour (Regulation and Abolition) 

Act for employing necessary manpower required by him. In the absence of such a license, the 
contract shall be liable to be terminated without assigning any reason thereof. Contractor should 
also employ qualified and experiences persons as per requirement of Electricity Act and rules for 
carrying out supply and erection work under this contract. 

8.3 In case UGVCL becomes liable to pay any wages or dues to labour or any Government agency under 
any of the provisions of the Minimum Wages Act, Payment of Wages Act, Employee Compensation 
Act, Contract Labour Regulation Abolition Act, Employee Provident Fund or any other law due to act 
of omission of the Contractor, UGVCL may make such payment and shall recover the same from the 
Contractor’s bills.  

8.4 The Contractor will be expected to employ on the work only his regular skilled employees with 
experience of his particular work. The contractor is required to maintain the minimum work force at 
site to execute this work, as determined by the Engineer in charge. The work force shall also be 
required for the operation and maintenance of the services during defect liability period.  

8.5 Contractor shall have to follow and comply all the rules & regulations for employment of the labours 
as applicable like: 
➢ Provident Fund & Family Pension Scheme 
➢ Deposit Linked Insurance Scheme 
➢ Maintaining Provident Fund Account with Regional Provident Fund Commissioner  
➢ Paid Leave Facility 
➢ Workmen’s Compensation & Employer’s Liability Insurance 
➢ Minimum Wages to be paid to Labours / Workers 
➢ Health & Sanitary Arrangement for Workers 

 
9 Temporary Power Supply 
EPC Contractor shall obtain temporary power connection from the local body UGVCL for the 
construction purpose. The contractor shall at his own cost make arrangement for temporary 
distribution of power to the work site. Contractor shall at his own cost remove all the wires, pipes, 
ballies etc. after completion of work. 
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10 Temporary Water Supply  
For construction purpose the contractor has to rely on ground/surface water supply. Contractor at his 
own cost and initiative shall arrange suitable quality of water and its distribution to the work sites for 
construction, curing and testing purposes. The quality of water for construction purposes must satisfy 
the provision of relevant codes. Contractor shall remove at his own cost all equipment, pumps etc. 
after completion of work. 
 

11 Taking Delivery & Storage 
11.1 The contractor has to keep all materials in safe custody and transport to the respective sites and will 

be fully responsible for any damage to or loss of all materials at any stage during transportation or 
erection till taking over by UGVCL 

11.2 The Contractor has to open site store and ensure for safe custody of all the stored materials at his 
own cost. 

11.3 The Contractor shall have total responsibility for the entire materials stored, loose, semi assembled 
and/or erected by him at site in his custody. The Contractor shall make suitable security 
arrangements at his own cost to ensure the protection of all materials, equipment and works from 
theft, fire pilferage and any other damages and loss. It shall be the responsibility of the contractor to 
arrange for security till the works are finally taken over by the UGVCL 
 

12 Materials Handling & Store 
12.1 All the equipment furnished under the Contract and arriving at Site shall be promptly received, 

unloaded, transported and stored in the storage spaces by the Contractor. 
12.2 Contractor shall be responsible for examining all the shipment and notify the Engineer immediately 

of any damages, storage, discrepancy etc., for the purpose of Engineer’s information only. The 
Contractor shall submit to the Engineer every week a report detailing all the receipts during the 
week. However, the Contractor shall be solely responsible for any shortages or damages in transit, 
handling and / or in storage and erection of the equipment at Site. Any demurrage, wharf age and 
other such charges claimed by the transporters, railways etc., shall be to the account of the 
Contractor. 

12.3 The Contractor shall maintain an accurate and exhaustive record detailing out the list of all 
equipment materials received by him for the purpose of erection and keep such record open for the 
inspection of the Engineer in-charge. 

12.4 All equipment shall be handled very carefully to prevent any damage or loss. The equipment stored 
shall be properly protected to prevent damage either to the equipment or to the floor where they are 
stored. The equipment from the store shall be moved to the actual location at the appropriate time 
so as to avoid damage of such equipment at Site. 

12.5 The consumable and other supplies likely to deteriorate due to storage must be thoroughly 
protected and stored in a suitable manner to prevent damage or deterioration in quality by storage. 

12.6 All the materials stored in the open or dusty location must be covered with suitable weatherproof 
and flame proof covering material wherever applicable. 
 

13 Storage –Cum-Insurance 
The contractor shall take suitable storage-cum-erection insurance cover at his cost to the extent of 
100 % cost of materials, which are required to complete the work. Contractor shall have to take 
comprehensive insurance policy against any loss, damage, theft, pilferage, fire etc. for the complete 
period of storage, erection and commissioning up to the time of taking over by UGVCL. The Contractor 
shall deal directly and pursue the claim with the Insurance Company and shall be responsible in 
regard to maintenance of all insurance coverage as well as for settlement of claim. The proof of 
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insurance policy taken by the successful Contractor shall be furnished to respective Executive 
Engineer. In absence of the above insurance policy, R.A. Bill payment will be withheld. 
In the event of any damage, theft, loss, pilferage, fire etc., Contractor will be responsible to lodge, 
pursue and settle all the claims with the Insurance Company for all items, materials and the UGVCL 
shall be kept informed about it. Contractor shall replace the lost/damaged materials/items promptly 
irrespective of the settlement of the claims by underwriter and ensure that the work progress is as per 
agreed schedule. The loss, if any, such replacement will have to be borne by the Contractor and 
UGVCL will not entertain any claim/representation in this regard. However, it will be contractor's 
responsibility to ensure the entire project is taken over by the UGVCL. 
 

14 Security 
The Contractor shall have total responsibility for all equipment and materials in his custody/stores, 
loose, semi-assembled and/or erected by him at Site. The Contractor shall make suitable security 
arrangements ensure the protection of all materials, equipment and works from theft, fire, pilferage 
and any other damages and loss. 

 
15 Protection of Property & Contractor’s Liability 
The Contractor shall be responsible for any damage resulting from his operations. He shall also be 
responsible for protection of all persons including members of public and employees of the Owner 
and the employees of other Contractors and Sub-Contractors and all public and private property. 
 

16 Discipline of Workmen 
The Contractor shall adhere to the disciplinary procedure set by the Engineer-in-Charge in respect of 
his employees and workmen at Site. The Engineer shall be at liberty to object to the presence of any 
representative or employee of the Contractor at the Site, if in the opinion of the Engineer such 
employee has misconduct himself or is incompetent or negligent or otherwise undesirable and then 
the Contractor shall remove such a person objected to and provide in his place a competent 
replacement. 
 

17 Fire Protection 
The work procedures that are to be used during the erection shall be those, which minimize fire 
hazards to the extent practicable. Combustible materials, combustible waste and rubbish shall be 
collected and removed from the Site at least once each day. Fuels, oils and volatile or inflammable 
materials shall be stored away from the construction and equipment and materials storage areas. 
All the Contractor’s supervisory personnel and select number of workers shall be trained for 
firefighting. Enough of such trained personnel must be available at the Site during the entire period of 
the Contract. 
 

18 Facilities to be Provided by the Contractor 
18.1 Tools, tackles and scaffoldings: The Contractor shall provide all the survey & construction 

equipment; tools, tackles and scaffoldings required for survey, pre-assembly, erection, testing and 
commissioning of the equipment covered under the Contract. He shall submit a list of all such 
materials to the Engineer before the commencement of work at Site. These tools and tackles shall 
not be removed from the Site without the written permission of the Engineer 

18.2 First-aid: The Contractor shall provide necessary first-aid facilities for all his employees, 
representatives and workmen working at the Site. Enough number of Contractor’s personals shall be 
trained in administering first-aid. 

18.3 Cleanliness: The Contractor shall be responsible for keeping the entire area clean and free from 
rubbish, debris etc. during the period of Contract. The Contractor shall employ enough number of 
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personnel to keep the work area clean. Materials and stores shall be so arranged to permit easy 
cleaning of the area. In areas where equipment might drip oil and cause damage to the floor surface, 
a suitable protective cover of a flame resistant, oil proof sheet shall be provided to protect the floor 
from such damage. 
 

19 Work & Safety Regulations 
19.1 The Contractor shall ensure proper safety of all the workmen, materials, plant and equipment 

belonging to him or to UGVCL or to others, working at the Site. The Contractor shall also be 
responsible for provision of all safety notices and safety equipment required both by the relevant 
legislations and the Engineer, as he may deem necessary. 

19.2 All equipment used in construction and erection by Contractor shall meet Indian/International 
Standards and where such standards do not exist, the Contractor shall ensure these to be 
absolutely safe. All equipment shall be strictly operated and maintained by the Contractor in 
accordance with manufacturer’s Operation Manual and safety instructions and as per 
Guidelines/rules of UGVCL in this regard. 

19.3 Periodical examinations and all tests for all lifting/hoisting equipment & tackles shall be carried- 
out in accordance with the relevant provisions of Factories Act 1948, Indian Electricity Act 2003 and 
associated Laws/Rules in force from time to time. A register of such examinations and tests shall 
be properly maintained by the Contractor and will be promptly produced as and when desired by 
the Engineer or by the person authorized by him. 

19.4 The Contractor shall provide suitable safety equipment of prescribed standard to all employees 
and workmen according to the need. 

19.5 The Contractor shall provide safe working conditions to all workmen and employees at the Site 
including safe means of access, railings, stairs, ladders, scaffoldings etc. The scaffoldings shall be 
erected under the control and supervision of an experienced and competent person. For erection, 
good and standard quality of material only shall be used by the Contractor. 

19.6 The Contractor shall not interfere or disturb electric fuses, wiring and other electrical equipment 
belonging to the Owner or other Contractors under any circumstances, whatsoever, unless 
expressly permitted in writing by UGVCL to handle such fuses, wiring or electrical equipment 
Before the Contractor connects any electrical appliances to any plug or socket belonging to 
another Contractor or Owner, he shall: 

19.7 Satisfy the Engineer In charge that the appliance is in good working condition; Inform the Engineer 
In charge of the maximum current rating, voltage and phases of the appliances; Obtain permission 
of the Engineer detailing the sockets to which the appliances may be connected. 

19.8 The Engineer will not grant permission to connect until he is satisfied that;  
a) The appliance is in good condition and is fitted with suitable plug; 
b) The appliance is fitted with a suitable cable having two earth conductors, one of which shall 

be an earthed metal sheath surrounding the cores. 
c) No electric cable in use by the Contractor/Owner will be disturbed without prior permission.  
d) No weight of any description will be imposed on any cable and no ladder or similar equipment 

will rest against or attached to it. 
e) No repair work shall be carried out on any live equipment. The equipment must be declared 

safe by the Engineer and a permit to work shall be issued by the Engineer before any repair 
work is carried out by the Contractor. While working on electric lines/equipment, whether live 
or dead, suitable type and sufficient quantity of tools will have to he provided by the 
Contractor to electricians/workmen/officers. 

19.9 In case any accident occurs during the construction/ erection or other associated activities 
undertaken by the Contractor thereby causing any minor or major or fatal injury to his employees 
due to any reason, whatsoever, it shall be the responsibility of the Contractor to promptly inform 
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the same to the Engineer in prescribed form and also to all the authorities envisaged under the 
applicable laws. 

19.10 The Engineer shall have the right at his sole discretion to stop the work, if in his opinion the work is 
being carried out in such a way that it may cause accidents and endanger the safety of the persons 
and/or property, and/or equipment. In such cases, the Contractor shall be informed in writing 
about the nature of hazards and possible injury/accident and he shall comply to remove 
shortcomings promptly. The Contractor after stopping the specific work can, if felt necessary, 
appeal against the order of stoppage of work to the Engineer within 3 days of such stoppage of work 
and decision of the Engineer in this respect shall be conclusive and binding on the Contractor. 

19.11 The Contractor shall not be entitled for any damages/compensation for stoppage of work due to 
safety reasons and the period of such stoppage of work will not be taken as an extension of time for 
completion of work and will not be the ground for waiver of levy of liquidated damages. 

19.12 It is mandatory for the Contractor to observe during the execution of the works, requirements of 
Safety Rules which would generally include but not limited to following 

19.13 Each employee shall be provided with initial indoctrination regarding safety by the Contractor, so 
as to enable him to conduct his work in a safe manner. 

19.14 No employee shall be given a new assignment of work unfamiliar to him without proper 
introduction as to the hazard’s incident thereto, both to himself and his fellow employees. 
Employees must not leave naked fires unattended. Smoking shall not be permitted around fire 
prone areas and adequate firefighting equipment shall be provided at crucial location. 

19.15 There shall be a suitable arrangement at every work site for rendering prompt and sufficient first aid 
to the injured. 

19.16 Requirements of ventilation in underwater working to licensed and experienced divers, use of gum 
boots for working in slushy or in inundated conditions are essential requirements to be fulfilled. 

19.17 The Contractor shall follow and comply with all UGVCL Safety Rules, relevant provisions of 
applicable laws pertaining to the safety of workmen, employees, plant and equipment as may be 
prescribed from time to time without any demur, protest or contest or reservations. In case of any 
discrepancy between statutory requirement and UGVCL Safety Rules referred above, the latter 
shall be binding on the Contractor. 

19.18 In case the Owner is made to pay such compensation then the Contractor is liable to reimburse the 
Owner. 

 
20 Insurance 

20.1 Comprehensive General Liability Insurance 
 The insurance shall protect the Contractor against all claims arising from injuries, disabilities, 

disease or death of members of public or damage to property of others, due to any act of omission 
on the part of the Contractor, his agents, his employees, his representatives and Sub-Contractors or 
from riots, strikes and civil commotion. The hazards to be covered will pertain to all the works and 
areas where the Contractor, his Sub-Contractors, his agents and his employees have to perform 
work pursuant to the Contract. The above is only illustrative list of insurance covers normally 
required and it will be the responsibility of the Contractors to maintain all necessary insurance 
coverage to the extent both in time and amount to take care of all his liabilities either direct or 
indirect, in pursuance of the Contract. 

20.2 The Contractor at his cost shall arrange, secure and maintain all insurance as may be pertinent to 
the Works and obligatory in terms of law to protect his interest and interests of the Owner against all 
perils detailed herein. The form and the limit of such insurance as defined herein together with the 
under-writer in each case shall be acceptable to the Owner. However, irrespective of such 
acceptance, the responsibility to maintain adequate insurance coverage at all time during the period 
of Contract shall be of Contractor alone. The Contractor’s failure in this regard shall not relieve him 
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of any of his contractual responsibilities and obligations. The insurance covers to be taken by the 
Contractor shall be in the name of the Contractor. The Contractor shall, however, be authorized to 
deal directly with Insurance Company or Companies and shall be responsible in regard to 
maintenance of all insurance covers. Further the insurance should be in freely convertible currency. 

20.3 Any loss or damage to the equipment during handling, transportation, storage, erection, putting into 
satisfactory operation and all activities to be performed till the successful completion of 
commissioning of the equipment shall be to the account of the Contractor. The Contractor shall be 
responsible for preference of all claims and make good the damages or loss by way of repairs and/or 
replacement of the equipment, damaged or lost. The transfer of title shall not in any way relieve the 
Contractor of the above responsibilities during the period of Contract. The Contractor shall provide 
the Owner with copy of all insurance policies and documents taken out by him in pursuance of the 
Contract. Such copies of documents shall be submitted to the Owner immediately after such 
insurance coverage. The Contractor shall also inform the Owner in writing at least sixty (60) days in 
advance regarding the expiry/cancellation and/or change in any of such documents and ensure 
revalidation, renewal etc., as may be necessary well in time. 

20.4 The perils required to be covered under the insurance shall include, but not be limited to fire and 
allied risks, miscellaneous accidents (erection risks) workman compensation risks, loss or damage 
in transit, theft, pilferage, earth quake, riot and strikes and malicious damages, civil commotion, 
weather conditions, accidents of all kinds, etc. The scope of such insurance shall be adequate to 
cover the replacement/reinstatement cost of the equipment for all risks up to and including delivery 
of goods and other costs till the equipment is delivered at Site. The insurance policies to be taken 
should be on replacement value basis and/or incorporating escalation clause. Notwithstanding the 
extent of insurance cover and the amount of claim available from the underwriters, the Contractor 
shall be liable to make good the full replacement/rectification value of all equipment/materials and 
to ensure their availability as per project requirements. 

20.5 All costs on account of insurance liabilities covered under the Contract will be on Contractor’s 
account and will be included in Contract Price, However, the Owner may from time to time, during 
the pendency of the Contract, ask the Contractor in writing to limit the insurance coverage, risks and 
in such a case, the parties to the Contract will agree for a mutual settlement, for reduction in 
Contract price to the extent of reduced premium amount. The Contractor, while arranging the 
insurance shall ensure to obtain all discounts on premium which may be available for higher volume 
or for reason of financing arrangement of the project. 

20.6 The clause entitled ‘Insurance’ covers the additional insurance requirements for the portion of the 
works to be performed at the Site. 

 
21 Contract Quality Assurance 

21.1 The Bidder shall include in his proposal the Quality Assurance Programme containing the overall 
quality management and procedures which he proposes to follow in the performance of the Works 
during various phases as detailed in relevant clause of the General Technical Conditions. 

21.2 At the time of Award of Contract, the detailed Quality Assurance Programme to be followed for the 
execution of the Contract. UGVCL reserve the right to test materials/equipments at ERDA laboratory 
at any stage of contract. 

21.3 The Bidder shall clearly specify the list of sub-vendors from whom they bought out items are being 
supplied. Such details shall be accompanied by their list of previous supplies made performance 
reports etc. However, in case of orders are placed, specific approval shall be obtained from the 
owner for the vendor supplied materials. 
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22 Unfavorable Working Conditions 
The Contractor shall confine all his field operations to those works, which can be performed without 
subjecting the equipment and materials to adverse effects during inclement weather conditions, like 
monsoon, storms etc. and during other unfavorable construction conditions. No field activities shall 
be performed by the Contractor under conditions, which might adversely affect the quality and 
efficiency thereof, unless special precautions or measures are taken by the Contractor in a proper and 
satisfactory manner in the performance of such Works and with the concurrence of the Engineer. 
Such unfavorable construction conditions will in no way relieve the Contractor of his responsibility to 
perform the Works as per the schedule. 
 

23 Access to Site & Works on Site 
23.1 Suitable access to and possession of the Site shall be afforded by the Contractor in reasonable time. 
23.2 The works so far as it is carried out on the Owner’s premises, shall be carried out at such time as the 

Owner may approve and the Owner shall give the Contractor reasonable facilities for carrying out the 
works. 

23.3 In the execution of the works, no person other than the Contractor or his duly appointed 
representative, Sub- Contractor and workmen, shall be allowed to do work on the Site, except by the 
special permission, in writing of the Engineer or his representative. 

 
24 Progress Report & Site Meeting 

24.1 Weekly site meeting, to be attended by representatives of the Engineer-in-Charge and the contractor 
shall be held as per the instructions from UGVCL for progress monitoring and other issues of 
construction.  

24.2 The Contractor shall furnish three (3) copies each to the Engineer of progress including if any, 
photographs of the work done at Site. 

24.3 The Weekly progress report detailing-out the progress achieved on all activities shall highlight 
comparison to the schedules. The report shall also indicate the reasons for the variance between the 
scheduled and actual progress and the action proposed for corrective measures, wherever 
necessary. 

 
25 Prioritization Review 
The contractor is required to execute the works as per approved schedule. However, during the period 
of execution, in case the necessity arises to change the priority of the construction schedule, as per 
requirement of the Owner, the contractor is bound to follow the changed priority which shall be 
communicated to the contractor during quarterly review meeting and the contractor shall have no 
claim whatsoever on this account. 
 

26 List of Documents to be maintained at the Site by the Contractor 
➢ Site instruction book 
➢ Labour Register 
➢ Material register (Materials Account Statement)  
➢ Stock Register 
➢ Material Testing Register 
➢ Daily Works Register 
➢ Measurement Book (to be issued by concern Division Office separately to maintain proper record) 
➢ Any other documents required by the Engineer-in-Charge to check quality/ progress of work etc. 

will be maintained by contractor at site. 
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27 Regulation of Local Authorities & Statutes 
27.1 The Contractor shall comply with all the rules and regulations of local authorities during the 

performance of his field activities. He shall also comply with the Minimum Wages Act, 1948 and the 
Payment of Wages Act (both of the Government of India) and the rules made there under in respect of 
any employee or workman employed or engaged by him or his Sub- Contractor. He shall abide by 
labour laws. 

27.2 All initial registration and statutory inspection fees, if any, in respect of his work pursuant to this 
Contract shall be borne by the contractor. 
 

28 Owner’s Lien on Equipment 
The Owner shall have lien on all equipment brought to the Site for the purpose of cable laying, 
erection, testing and commissioning of the equipment to be supplied & erected under the Contract. 
The Owner shall continue to hold the lien on all such equipment throughout the period of Contract. No 
material brought to the Site shall be removed from the Site by the Contractor and/or his Sub-
Contractors without the prior written approval of the Engineer. All expense for this shall be borne by 
the contractor. 
. 

29 Co-Operation with Other Contractors 
 

The Contractor shall co-operate with all other Contractors or tradesmen of the Owner, who may be 
performing other works on behalf of the Owner and the workmen who may be employed by the Owner 
and doing work in the vicinity of the Works under the Contract. The Contractor shall also so arrange to 
perform his work as to minimize, to the maximum extent possible, interference with the work of other 
Contractors and their workmen. Any injury or damage that may be sustained by the employees of the 
other Contractors and the Owner, due to the Contractor’s work shall promptly be made good at the 
Contractor’s own expense. 
 

30 Contractor’s Field Operation 
 
30.1 The Contractor shall keep the Engineer-in-Charge informed in advance regarding his field activity 

plans and schedules for carrying-out each part of the works. Any review of such plan or schedule or 
method of work by the Engineer shall not relieve the Contractor of any of his responsibilities towards 
the field activities. Such reviews shall also not be considered as an assumption of any risk or liability 
by the Engineer or the Owner or any of his representatives and no claim of the Contractor will be 
entertained because of the failure or inefficiency of any such plan or schedule or method of work 
reviewed. The Contractor shall be solely responsible for the safety, adequacy and efficiency of plant 
and equipment and his erection methods. 

30.2 The Contractor shall have the complete responsibility for the conditions of the Work-site including 
the safety of all persons employed by him or his Sub–Contractor and all the properties under his 
custody during the performance of the work. This requirement shall apply continuously till the 
completion of the Contract and shall not be limited to normal working hours. 
 

31 Lines & Grades 
All the works shall be performed to the lines, grades and elevations indicated on the drawings. The 
Contractor shall be responsible to locate and lay-out the works. Basic horizontal and vertical control 
points will be established and marked by the Engineer at site at suitable points. These points shall be 
used as datum for the works under the Contract. The Contractor shall inform the Engineer well in 
advance of the times and places at which he wishes to do work in the area allotted to him so that 
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suitable datum points may be established and checked by the Engineer to enable the Contractor to 
proceed with his works. Any work done without being properly located may be removed and/or 
dismantled by the Engineer at Contractor’s expense. 
 

32 Approved Makes of Major Equipment 
 
Sr. No Equipment 22kV / 11kV / LV 

1  Package Sub Station Component of PSS i.e. RMU and Transformer shall be Approved 
vendor of GUVNL and its subsidiary companies 

2  RMU Approved vendor of GUVNL and its subsidiary companies 

3  XLPE aluminum Cable. Approved vendor of GUVNL and its subsidiary companies 

4  Other Required Accessories Approved vendor of GUVNL and its subsidiary companies 
Notes 

i. The UGVCL reserves the right to make changes (add or delete names of other makes) in the list 
during execution of contract. 

ii. If bidder wants to propose additional vendors for any of the items, same shall be stated along with 
the Bid or within 30 days from the date of LOA & decision thereof will be conveyed within 30 days 
thereafter by UGVCL. 

iii. For the Category-B type material i.e. HDPE Pipe, GI Pipe, Earthing Material etc. may be procured 
from Approved vendor of GUVNL and its subsidiary companies; however, UGVCL may allow to 
procure the said material with prior approval of GTP from UGVCL. 

 
33 Drawings, Data & Documents 
The bidder shall furnish following documents/ information along with offer in spiral bound volumes. 
General description of equipment offered specifying the important features, make, technical 
parameters, materials of construction etc. To enable UGVCL to have proper understanding of the 
material offered and its operation. 
The drawings and documents shall be furnished to UGVCL by the successful bidder for approval of 
UGVCL, within the period stipulated in the draft contract/mutually agreed terms at the time of 
placement of order, the bidder shall submit a list of all such drawings and documents he proposes to 
submit. The list will be approved by UGVCL and may be modified, if necessary. Each drawing 
/document in the list shall be identified with a serial number, description and scheduled date of 
submission. This should be submitted in a spiral bound volume.  
On completion of installation, testing and commissioning, the bidder shall in Corporate visions/ 
modification if any, in the reproducible and submit ‘as built’ drawing for UGVCL’s record in spiral 
bound volumes and soft copy. The drawings shall be in AutoCAD DXF format. 
 
Reference: Original Equipment Manufacturer (OEM’s) Complete and comprehensive instruction 
manuals with drawings for operation and maintenance of the equipment supplied by the bidder. 
Preventive maintenance schedule for each equipment.  
Procedure for shutdown and HT equipment. 
 
Safety procedures for safe operation of equipment and complete system. Test procedure for site 
tests. 
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34 Inspection & Testing of Equipment 
Manufacturing Progress reviews, inspection & testing of all equipment’s and material involved in 
covered under the technical specification and schedule (BOQ) shall be carried out by the UGVCL’s 
Authorized Representative at the manufacturer’s works/premises prior to dispatch, to ensure that 
their quality & workmanship are in conformity with the contract specifications and approved drawings. 
 

34.1 Responsibility for Inspection 
Any inspection by the UGVCL’s Authorized Representative does not relieve the Bidder from his 
responsibility of quality assurance and quality control functions. 
As such, any approval which the Inspecting Engineer of the UGVCL may have given in respect of 
equipment and other particulars and the work or workmanship involved in the contract (whether with 
or without test carried out) shall not bind the UGVCL to accept the plant & equipment, should it on 
further tests at site be found not comply, with the requirements of the contract. If required, audit wing 
of UGVCL Inspection Department shall also be entrusted with inspection of particular item/equipment 
received at site. 
 
The bidder shall meet the inspection & testing requirements for the equipment coming under the 
statutory regulations e.g. weights & measures, safety, IE rules, etc. and submit calibration certificates 
and documents from appropriate authority to the UGVCL Inspecting Engineer for the same, on 
demand. The Bidder shall provide all reasonable facilities to the Inspecting Engineer of the UGVCL at 
the Bidder’s or their sub-bidder’s premises at any time during contract period, to facilitate him to 
carryout inspection & testing of equipment during manufacture of equipment; it seems, all the 
expenses related to inspection is in scope of contractor including boarding, lodging and travelling 
expense of UGVCL representative.  
 

34.2 Method of Giving Inspection Calls 
Inspections calls shall be given by the Bidder to Chief Engineer (P&P) UGVCL, in accordance with 
mutually agreed program with 15 days’ clear time for all equipment’s. Two sets of relevant test 
certificates and inspection report of the Bidder/ Sub-bidder after satisfactory completion of internal 
inspection and test shall be submitted along with acceptance/routine test certificate of the tests 
witnessed by UGVCL Inspector. 
 
The UGVCL reserves the right to visit at any stage of manufacture at plant and ask for additional 
inspection & tests if it is found necessary after completion of detailed design & engineering and 
approval of drawings. The UGVCL or his duly authorized representative shall on giving written 
instructions to the bidder, setting out any grounds of objection which he may have in respect of the 
work, be at liberty to reject all or any part of plant/equipment or workmanship which are not in 
conformity with the contract provisions. 

You shall have to submit the Inspection Call letter in duplicate as per the format as shown under. This 
is a must. 

1. UGVCL’s Order AT No. & Date      : 
2. Name of the Item offered for Inspection.    : 
3. Inspection Call Letter No. & Date     : 
4. Total Order Quantity for Supply     : 
5. Total Quantity offered for inspection till last inspection call  : 
6. Quantity offered for inspection      : 

   (Should be strictly as per delivery schedule of the AT) 
7. Balance quantity to be offered      : 
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8. Date of Inspection to be carried out     : 
9. Place & Address of Inspection where      : 

The inspection is to be carried out along with    
Contact Person’s Name, Phone and Fax Nos. 

10. Weekly Holiday       : 
11. Per Truck Load          

    
34.3 Bidder’s Responsibility 

The Bidder shall provide all reasonable facilities to the Inspecting Engineer of the UGVCL at the 
Bidder’s or their sub-bidder’s premises at any time during contract period, to facilitate him to carryout 
inspection & testing of equipment during manufacture of equipment. 
 
The Bidder shall delegate a representative/coordinator to deal with UGVCL on all inspection matters. 
The Bidder shall comply with instructions of the UGVCL’s Inspecting Engineer fully. 
 
The Bidder shall ensure that the equipment and materials once rejected by the Inspecting Engineer are 
not reused in the manufacturing of the equipment and materials. Where parts rejected by the 
Inspecting Engineer have been rectified as per agreed procedures laid down in advance, such parts 
shall be segregated for separate inspection and approval, before being used in the work. 
 

34.4 Inspection Waiver 
For certain standard bought-out items and the products of reputed firms where the UGVCL has earlier 
experience on the quality of their products, the UGVCL may consider allowing of inspection waiver for 
such items. The Chief Engineer (Op) UGVCL shall issue approval of inspection waiver certificate after 
scrutiny of bidder’s internal inspection report, test certificates and other documents. However, it is 
not binding upon UGVCL to give waiver on bidder’s request. UGVCL may weigh the important issues 
like quantity of material, cost of material, importance of material, distance of travel & time of travel 
required to inspect before deciding the waiver of the inspection. 
 

35 Test & Inspection for Individual Item: 
35.1 Routine test/ Acceptance tests of materials shall be carried out as per relevant IS/IEC criteria. The 

bidder shall make adequate test facilities, at his cost for inspection and testing of the 
equipment/material by UGVCL’s Officials. No equipment/item shall be dispatched to site without 
provisional certificates of acceptance issued by UGVCL. Inspection and test shall be carried out at 
the place of manufacture as well as on receipt of the equipment at site if required. Inspection and 
tests do not relieve the bidder of his contractual obligations regarding performance of the 
equipment at site/in actual use. 

35.2 The bidder shall submit the brief summary of all type test certificates for similar equipment supplied 
by him elsewhere and the actual type test certificates as and when asked. In case type test 
certificates for similar equipment is not available, the same shall be conducted in the presence of 
UGVCL’s Authorized representative if UGVCL so desires, without any financial implications to the 
UGVCL. The type test report shall not be older than 7 years from the date of Bid opening (Technical 
bid opening). The supplier of the equipment shall ensure that the equipment available at his works 
for routine test/type test/acceptance test are duly calibrated and necessary certificate shall be 
made available to the inspecting officer of UGVCL. 

35.3 As far as possible, the supplier of equipment shall give a minimum of 15 days’ notice of readiness of 
material and give the inspection call accordingly. If on arrival of inspecting officer at the works, the 
material is not found to be ready, the concerned supplier of equipment shall be liable for additional 
expenditure UGVCL may incur on account of retention or re- deputation of the inspecting officer. 
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35.4 The officer deputed for inspecting for particular lot of material according to intimation from you may 
also like to check Quality Control Plan and for that purpose he may demand the Test Reports of raw 
material being procured. 

 
36 Dispatch Instruction 
The dispatch instructions of all the inspected lot of materials will be issued by this office or by the 
office of the user’s department. You are requested to dispatch all the materials strictly as per the 
dispatch instruction issued. Any dispatch instructions / advises issued from above UGVCL’s offices 
will be considered by you, otherwise all the consequences arising thereafter will be to your account 
only.  
 
The Contractor shall ensure receipt of material at site within 21 days from date of receipt of 
dispatch instructions. In case materials are not received within 21 days from date of issue of 
dispatch instruction, the dispatch instruction shall stand cancelled and a fresh pre -dispatch 
would be required to issue dispatch instruction. All expenditure incurred by Employer in 
performance of dispatch instruction shall be recovered from turnkey Contractor. 
 
You shall have to intimate the item wise dispatch details for materials dispatched for each of the 
Dispatch Instruction given against this order to Chief Engineer.  
 
You have to supply all the materials strictly confirming to AT specification’s including dimensions of 
the material. In the event of the supply material are not confirming to the AT, specifications, you 
will have to lift at your cost all such rejected lot immediately within 7 days.  
 

37 Embossing / Engraving 
The supplier will have to emboss / engrave the words “Property of UGVCL” along with the AT number 
on the items as per BOQ and other items as required by UGVCL. Also, suppliers should emboss / 
engrave / affix their company name plate with details or manufacturer’s name and trademark.  

 
38 Audit Inspection 
From the lots inspected by the UGVCL, the Inspector of UGVCL may pick up samples from the lots 
supplied at stores of contractor at random for quality check only. 
 
The samples picked up will be tested for acceptance test / type test or as decided by UGVCL at 
Government/ NABL approved laboratory or ERDA laboratory at UGVCL, in presence of representatives 
of contractor and UGVCL as per relevant ISS/BIS/ UGVCL specifications. The test results will be 
binding on the suppliers and UGVCL, in general will not allow re-sampling. If the material fails in any of 
the acceptance tests carried out, the full lot of materials will be considered as rejected, and if 
replacement is not possible due to consumption of the materials, then in that case for whole of the 
rejected lot, UGVCL will deduct maximum up to 30% (Thirty) of the contractual order cost of that item 
plus GST and Cess as applicable. If the same are not utilized / consumed, then UGVCL may ask for 
replacement at sole discretion of UGVCL or may accept with maximum deduction up to 30% (Thirty) of 
the contractual order cost of that item plus GST and Cess as applicable, and all these will be binding 
on the contractor. 
 
In case if the materials do not confirm to specifications or fails at Government approved laboratory or 
other laboratory decided by UGVCL for testing and if subsequent testing are to be carried out (which 
will solely at UGVCL discretion), then all Testing fees, expenses of the inspector and other expenses 
incurred by UGVCL plus GST and Cess as applicable will be to contractor’s account. The decision in 
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this regard for acceptance as above of UGVCL shall be final and this will be binding on the contractor. 
Please refer audit inspection of technical specification of Bid for applicability of penalty in case of 
Distribution Transformer. 

39 Code Requirements 
The erection requirements and procedures to be followed during the installation of the equipment 
shall be in accordance with the relevant Codes and accepted good engineering practice, the 
Engineer’s drawings and other applicable Indian recognized codes and laws and regulation of the 
Government of India. 
 

40 Pre-Commissioning Trials & Initial Operations 
40.1 The pre-commissioning trials and initial operations of the equipment furnished and erected by the 

Contractor shall be the responsibility of the Contractor as detailed in relevant clauses of Technical 
Specifications. The Contractor shall provide, in addition, test instruments, calibrating devices, etc. 
and labour required for successful performance of these trials. If it is anticipated that the above test 
may prolong for a long time, the Contractor’s workmen required for the above test shall always be 
present at Site during such trials. 

40.2 Liasioning with various stakeholders to be made by EPC contractor for commissioning and obtain 
prior approval for commissioning the system. 

40.3 It is mandatory to submit copy of electrical inspector inspection report before charging.  
 

41 Defect Liabilities 
The expression of defect liability period shall mean the defects liability period to be calculated from 
the date of issuance of Taking over Certificate on completion of whole of the work and not from the 
provisional Taking over Certificate/Completion Certificate issued by Engineer-in-Charge in between 
period i.e. before completion of whole work. Defect liability period will be as specified in the clause of 
Guarantee. 
 

42 Taxes & Duties 
42.1 Bought out items from vendors/sub-suppliers: 

All levies, duties, GST and Cess etc. payable on equipment/material components, sub- assemblies, 
raw materials and any other items used for the bidder's consumption or dispatched directly to the 
owner from its sub-supplier and any such taxes, duties levies additionally payable shall be to 
bidders account and no separate claim on this behalf shall be entertained by the UGVCL. 

42.2 UGVCL’s GSTIN Registration Nos. is as under; 
GSTIN: - 24AAACU6551F1ZI 

42.3 The bidder shall be liable and responsible for payment of all taxes as attracted under the Provisions 
of the law. 

42.4 “In case any tax or duty is newly introduced by the Government applicable for this contract with 
effect from the next day of the date submission of the bid and if the contractor is required to pay new 
tax or duty, then the owner shall reimburse the contractor the new tax or duty so paid by the 
contractor against submission by the contractor of documentary evidence to the satisfaction of the 
owner.” 

42.5 At the time of payment, statutory deduction will be made as per applicable rules and rates for TDS, 
WCT, welfare cess etc. All other statutory liabilities towards contract will be on the part of 
contractor. 

42.6 Before quoting, the bidder may ascertain from the concerned tax authorities of Government the 
applicability of GST and Cess, etc. in respect of this work. No separate claim in this regard will be 
entertained by the UGVCL, as it is the responsibility of the Bidder to pay all these taxes. 
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42.7 Goods and Service Tax (GST): 
The F.O.R. destination prices are excluding GST and Cess as applicable which will be paid extra on a 
given taxable goods and/or services within the original contractual delivery period. The amount of 
GST/ and Cess as applicable should clearly be indicated separately. (GST/Cess means all 
applicable Tax/Cess under GST Laws. GST Laws means IGST Act, GST (Compensation   to the State 
for Loss of Revenue) Act, CGST Act, UTGST Act and SGSCT Act, 2017and all related ancillary 
legislations). 

42.8 You shall have to submit a C.A Certificate & duly authorized Signatory of successful bidder, 
certifying that you have not claimed Refund of any applicable GST/ and Cess, charged to COMPANY 
or shall not claim any such Refund, on a future date, from the concerned Authorities and if, any 
Refund, in respect of such GST/ and Cess, is claimed by you, it will be immediately passed on to the 
COMPANY, without /COMPANY making any specific Claim, for the same, either from the 
Department or from you. 

42.9 The offers having price INCLUSIVE OF GST and Cess is likely to be rejected if the rate of GST and 
Cess is not mentioned clearly unless the bidder has opted for Composition Scheme under GST Act, 
which should be clearly indicated in the price bid. /COMPANY may at its discretion consider such 
offer with presumption of highest applicable rate of GST/Cess prevailing when the price quoted is 
inclusive of GST and Cess. 

42.10 If the Supplier/Contractor has opted for the Composition scheme of GST, the same must be clearly 
specified with valid Declaration & Certificate from Department. In the event of withdrawal/cessation 
of the Supplier from Composition scheme during the tenure of the contract, the rate mentioned in 
the price bid shall be final and any additional GST will have   to be borne by the Bidder. In no case 
additional amount towards tax or otherwise will be paid / reimbursed to supplier/contractor. Further 
Statutory Variation clause will not be applicable in case of Supplier / Contractor has opted for 
Composition Scheme under GST. 

42.11 Supplier/Contractor should charge GST in Invoice at the rate as agreed to mention in acceptance of 
Bid only and any deviation in the same shall not be accepted. Further, any additional liability of GST 
(later on due to wrong mentioning of GST rate, mis-interpretation of HSN/SAC Code, etc.) over and 
above as charged in the invoice shall be borne by the Supplier/Contractor. However, any refund 
received by the supplier / contractor on account of GST charged from the company; such refund 
shall have to be passed on to the company, along with interest if any. Such refund along with 
interest needs to be passed on suo-moto by the supplier / contractor. 

42.12 Further, the Company has a right to recover the amount of GST along with penal interest at the rate 
of 15% per annum if GST charged is not paid / short paid to the government or fail to upload the 
details or uploads inaccurate particulars on GSTIN portal by the Supplier / Contractor within the 
stipulated time limit. 

42.13 In case, Govt. revises the rate of GST rate / Code during the tenure of the contract, the provision of 
UGVCL’s statutory variation clause shall apply. 

42.14 Input Tax Credit Benefit 
In the event of any statutory increase in the rate of Input Tax Credit and / or due to inclusion of any 
other additional item of their inputs/input services under the ambit of the Input Tax Credit provisions 
under the GST Act, subsequent to the date of submission of the offer, the same should be passed on 
to COMPANY and you should inform such changes to COMPANY from time to time 

 
43 Statutory Variation / Changes in Taxes 
Any statutory increase or decrease in the taxes and duties including GST and Cess as applicable or in 
the event of introduction of new tax/cess or cessation of existing tax/cess in the taxes subsequent to 
your offer if it takes place within the contract period will be UGVCL account subject to the claim being 
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supported by documentary evidence. However, if any decrease takes place during contract period the 
advantage will have to be passed on UGVCL. 
Statutory Variation clause shall not be applicable in case of Supplier / Contractor has opted for 
Composition Scheme under GST. 
 

44 Taxes, Permits & Licenses 
44.1 The Contractor shall be liable and pay all foreign taxes, duties, levies lawfully assessed against the 

Owner or the Contractor in pursuance of the Contract. In addition, the Contractor shall be 
responsible for payment of all Indian duties, levies and taxes lawfully assessed against the 
Contractor for his personal income & property only. 
INCOME TAX –TDS & GST-TDS  

44.2 “Income-tax at source & GST-TDS at the prevailing rate will be deducted from bills in accordance 
with the provision of Income-Tax Laws and to that effect a certificate will be issued to the 
contractor, however added as contractor has to submit separate invoice for supply parts item as 
well as works part item separately, otherwise TDS will be deducted on entire invoice value.” 

44.3 Applicable welfare cess will be deducted from contractors each bill by UGVCL to pay the same to 
the respective Govt. Department. Tax will be deducted as per applicable statutory rules. Contractor 
should quote accordingly i.e. inclusive of welfare cess. 

44.4 Welfare Cess: UGVCL will deduct and directly deposit the Welfare Cess with the Welfare 
Board, in compliance with the BOCW Act, 1996 and Cess Rules, 1988. 
 

45 Functional & Composite Testing 
Following test shall be conducted on equipment after completion of erection in the presence of 
Engineer-in-charge from point of view of completeness in the presence of UGVCL’s Authorized 
Representative. 

➢ Visual inspection of total system. 
➢ Checking of continuity of power and LT/HT cables. 
➢ Checking of nameplate data of complete system. 
➢ Verification and measurement of earthing resistance. 
➢ Checking of cable terminations and laying, dressing etc. in the equipment kiosk. 
➢ Checking of safe accessibility of components. 
➢ All the equipment’s and materials shall be tested as per the Technical Specifications including 

GTP and test as per approved Material Quality Plan. 
 

46 Training 
Successful bidder shall have to arrange a physical training at their expense covering aspects of 
erection, O&M, testing & commissioning of RMU, C.T.C., MSP and all other equipments. This training 
program is to be organized in co-ordination with UGVCL. Complete training materials in soft & hard 
copy shall be given to participants. 

47 As Built Drawings 
As Built Drawings are to be prepared and submitted by the contractor duly certified by the Engineer-in-
Charge after completion of works. The originals, in good quality transparencies, and three (3) copies of 
all As built drawings shall be supplied to the Engineer-in-Charge progressively as sections of the works 
gets completed. All Drawings shall be submitted within one month after completion of the respective 
section. 
 
As Built Drawings shall be of A0 -A4 size - (depending upon type of structure or nature of drawing) 
unless otherwise approved by the Engineer-in-Charge. 
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48 Payment Terms 
• The payment to the Contractor for the performance of the works under the Contract will be made by 

the Owner as per the guidelines and conditions specified herein. All payments made during the 
Contract shall be on account payments only. The final payment will be made on completion of all 
Works and on fulfillment by the Contractor of all his liabilities under the Contract. 

• Currency of Payment 
All payments under the Contract shall be in Indian Rupees only. 

• Payment Schedule 
Payment shall be as per contract price schedule agreed based on unit rate. The final price schedule 
shall be based on approved drawings & BOQ. The Bid BOQ is indicative. Supply & Erection of 
quantities shall be as per approved Drawings & BOQ. 

• Mode of Payment 
All payments under the Contract (Supply & Erection) shall be made after the issue of certificates by 
the Engineer in charge, for the quantum of work completed. All payments under the Contract (Supply 
& Erection) shall be made after the issue of certificates by the Engineer in charge and submission of 
documents mentioned in Terms of Payment within 30 (Thirty) Days. Payment related terms for 
MSME firms will not be applicable to this Turnkey Contract. 

• Deductions from Contract Price 
All costs, damages or expenses which the Owner may have paid, for which under the Contract the 
Contractor is liable, or any other retention award will be claimed by the Owner. All such claims shall 
be billed by the Owner to the Contractor regularly as and when they fall due. Such bills shall be 
supported by appropriate and certified vouchers or explanations, to enable the Contractor to 
properly identify such claims. Such claims shall be paid by the Contractor within thirty (30) days of 
the receipt of the corresponding bills and if not paid by the Contractor within the said period, the 
Owner may then deduct the amount, from any monies due or becoming due by him to the Contractor 
under the Contract or may be recovered by sections of Law or otherwise. 

• Terms of Payment 
  The owner shall pay to the Contractor as per the terms of payment mentioned hereunder: 
 

Regular payment will be made against R.A Bill. RA bill may be submitted after completion of all the 
specified activities complete for each occasion (Supply + Erection + Civil) including tagging of 
asset in GEO URJA module developed by GUVNL Office and the newly created infrastructure is 
handed over and accepted by the Engineer – in- Charge. 
 
1. 95% of the RA bills will be processed and paid after completion of all the procedure of 

bills. 
2. Balance 5% payment shall be made subject to furnishing of performance guarantee of 

equivalent amount for the guarantee period after completion of work order. 
3. The order value is based on the quantity, unit rates and values quoted and shall be subject 

adjustment based on actual quantities executed and certified by the Engineer – in – Charge. 
4. Payment of the actual material used and work done will be paid on above basis.  

 
• Presentation of Bills 

• RA bill may be submitted after completion of all the specified activities complete for each 
occasion (Supply + Erection + Civil) including tagging of asset in GEO URJA module developed by 
GUVNL Office. 

• Contractor has to submit RA Bills along with required documents for work executed including cost 
of material consumed material account along with quantities of work executed for each item. 
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Location wise inventory of all the material used is to be submitted in detail. All required 
documents including EPF should be produced by the contractor along with RA bill.  

• The RA bills is to be prepared in Quadruplicate and submitted 03 copies to the Executive Engineer, 
of respective Division, who will in turn process the same with work completion certificate from 
concern Sub Divisional Engineer and forward it to corporate office through circle office for 
necessary payment.  

• RA bills shall be serially numbered. 
• For non-submission or part submission of above information, no bills shall be processed.  
• If the bill for the work, after reconciling inventory given to contractor and depositing back the 

surplus material to respective RSO / Divisional Stores, is not submitted within one months from the 
work completion date as per work completion date, then penalty @ Rs. 500 per week or part 
thereof plus applicable GST subject to maximum of 10% of order value plus applicable GST will be 
deducted. 

 
49 Liquidated Damages 
The time limit allowed for carrying out the work as entered in Bid shall strictly observed by the 
contractor. The work shall throughout the stipulated period of contract proceeds with due diligence 
(time being essence of the contract). 
For delay, penalty shall be @ 0.5% per Week or part thereof plus applicable tax (if any) applicable 
subject to ceiling of 10% plus applicable tax (if any) as applicable of the Project Value / Part Project 
value as mentions in contract (A/T) (End Cost with GST and Cess as applicable) the ceiling shall be 
with reference to total contract value with GST and Cess as applicable of the project (Survey + Supply 
+ Erection + Civil). For calculating delayed portion, the date of actual completion of work shall be 
consider. The penalty will be invariably deducted from the bill of the contractor and no refund will be 
given unless the competent authority approved the waiver/ reduction in penalty. 
 
FORCE MAJEURE CLAUSE” 
“If, at any time during the continuance of this contract, the performance in whole or in part by either 
party of any obligation under this contract shall be prevented or delayed by reason of any war, 
hostility, act of the public enemy, civil commotion, sabotage fires, floods, explosion, epidemics, 
quarantine restrictions, strikes lockouts or acts of God (hereinafter referred to as event)”, then 
provided notice of the happening of any such event is given by either party to the other within twenty 
one days from the date of occurrence there of neither party shall by reason of such event be entitled to 
terminate this contract nor shall either party shall have any claim for damages against the other in 
respect of such nonperformance of delay in performance, and deliveries under the contract shall be 
resumed as soon as practicable after such event has come to end or ceased to exist, and the decision 
of the Managing Director as to whether the deliveries have been so resumed or not shall be final and 
conclusive. 
 
Extension in Contractual Period: 
It will be Contractor’s responsibility to ensure that work is completed in stipulated time limit. 
However, if on account of reasons beyond one’s control as laid down in the Force Majeure Conditions, 
UGVCL may consider extension of contractual period with or without statutory variations and with or 
without price variation. During the monsoon period if Municipality Authority or any other local 
authority denied carrying out Underground cabling work, contractor will not impose any penalty 
subject to submission of the letter from the Municipal Corporation area / Nagar Palika. Further, it is to 
state that in rainy season and / or for any other reasons beyond the control of contractor and / or if 
Municipal Corporation or Nagarpalika or Local Government Bodies or any other utilities do not allow to 
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execute work or any ROW issues; stoppage period will be allowed for such period subject to 
submission of representation with documentary evidences. Stoppage Period will be approved by next 
higher authority of order approving authority. 
 
However, time limit extensions will be considered only after execution of the contract fully and upon 
submission of documentary evidence for the reasons of delay. 
 
In case of extra ordinary situation like COVID-19 Pandemic or any lockdown situation or rainy season 
etc. force majeure clause will be applicable and stoppage period in execution of work may allow, if 
required.  
 
Penalty for non-submission of bills timely: Sub work order wise bill along with excess material 
credited to store to be submitted by contractor within 30 days from the date of work completion. If the 
bill for the work, after reconciling inventory given to contractor and depositing back the surplus 
material to respective RSO / Divisional Stores, is not submitted within one months from the work 
completion date as per work completion date, then penalty @ Rs. 500 per week or part thereof plus 
applicable GST subject to maximum of 10% of order value plus applicable GST will be deducted. 

 

Penalty for violating safety rules: During the execution of Work, if Contractor/Labour are found 
violating the Safety rules and Regulations, then Engineer-in-Charge will serve the warning Notice on 
first Instance. On second Instance the amount of Fine will be Rs. 500.00 or 0.1 % of amount of SWO 
(Whichever is higher) with GST and cess. Even If after above two instances, still Contractor found 
violating Safety Rules and Regulations then Procedures for Stop dealing shall be initiated against him 
as per rules and regulations. 
 

50 Force Majeure 
 
Force Majeure means any circumstances beyond the control of the parties including: 
 

50.1 War and other hostilities, (whether war be declared or not), invasion, act of foreign enemies, 
mobilization, requisition or embargo; 

50.2 Ionizing radiation or contamination by radioactivity from any nuclear fuel or from any nuclear waste 
from the combustion of nuclear fuel, radioactive toxic explosive, or other hazardous properties of 
any explosive nuclear assembly or nuclear components thereof; 

50.3 Rebellion, revolution, insurrection, military or usurped power and civil war; 
50.4 Riot, commotion or disorder, except where solely restricted to employees of the Contractor. 
50.5 Neither party shall be considered to be in default or in breach of his obligations under the Contract 

to the extent is that performance of such obligations prevented by any circumstances of Force 
Majeure that arise after the date of the Notification of Award. 

50.6 If either party considers that any circumstances of Force Majeure have occurred which may affect 
performance of his obligations he shall promptly notify the other party. 

50.7 Upon the occurrence of any circumstances of Force Majeure, the Contractor shall endeavor to 
continue to perform his obligations under the Contract so far as reasonably practicable. The 
Contractor shall notify the Engineer-in-Charge of the steps he proposes to take including any 
reasonable alternative means for performance, which are not prevented by Force Majeure. The 
Contractor shall not take any such steps unless directed so to do by the Engineer-in-Charge. 

50.8 If circumstances of Force Majeure have occurred and shall continue for a period of 180 days, 
notwithstanding, the Contractor may by reason thereof, having been granted an extension of Time 
for Completion of the Works, either party shall be entitled to serve upon the other, 30 days’ notice to 
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terminate the Contract. If at the expiry of the period of 30 days Force Majeure shall continue, the 
Contract shall terminate. 
 

51 Dispute Resolution Mechanism 
Any dispute, difference, controversy or claim between the Parties arising out of or relating to this 
contract with reference to the construction, interpretation, breach, termination or validity thereof 
(hereinafter referred as "the Dispute") shall, upon the written request of either Party be referred to 
the authorized representatives of the Disputing Parties for resolution. The authorized 
representatives shall promptly meet and attempt to negotiate in good faith a resolution of the 
Dispute within thirty days of the service of the request. 
 

52 Arbitration 
All questions, disputes or differences whatsoever, which may, at any time, arise between the parties 
i.e. UGVCL and the contractor upon or in relation to or in connection with the Contract shall be 
referred to sole Arbitrator appointed by the Managing Director UGVCL for that purpose, who shall be 
retired High Court Judge or a retired District Judge and the decision of the said Arbitrator shall be final 
and binding upon the parties. 
 
Reference to the Arbitrator shall be final and binding upon the parties governed by the provisions of 
The Arbitration & Conciliation Act, 1996 as amended from time to time and the Rules made there 
under. The Arbitration proceedings shall be conducted at Mehsana, Corporate Office of UGVCL or at 
any such place as the sole Arbitrator may determine. The award of the sole Arbitrator shall be final and 
binding upon the parties. 
 
Performance under this contract shall, if reasonably possible, continue during the Arbitration 
proceedings and no payments due or payable by UGVCL shall be withheld unless they are the subject 
matter of the Arbitration proceeding. 
 
If the Parties fail to amicably resolve the disputes or differences or contrary claims as indicated 
herewith in sub clause (1) of Clause No. 51, arising under or in connection with the present works 
contracts, whether pertaining to works contracts alone or works and procurement both, the same 
shall be referred to arbitration under the Gujarat Public Works Contracts Disputes Arbitration Tribunal 
Act, 1992." 
 

53 Termination of Contract on Owner’s Initiative 
53.1 The Owner reserves the right to terminate the Contract either in part or in full due to reasons other 

than those mentioned under clause entitled ‘Contractor’s Default’. The Owner shall in such an event 
give fifteen (15) days’ notice in writing to the Contractor of his decision to do so. 

53.2 The Contractor upon receipt of such notice shall discontinue the work on the date and to the extent 
specified in the notice, make all reasonable efforts to obtain cancellation of all orders and Contracts 
to the extent they are related to the work terminated and terms satisfactory to the Owner, stop all 
further sub-contracting or purchasing activity related to the work terminated, and assist Owner in 
maintenance, protection, and disposition of the works acquired under the Contract by the Owner. In 
the event of such a termination the Contractor shall be paid compensation, equitable and 
reasonable, dictated by the circumstances prevalent at the time of termination. 

53.3 If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies and 
if the Contractor is a partnership concern and one of the partners dies then unless the Owner is 
satisfied that the legal representatives of the individual Contractor or of the proprietor of the 
propriety concern and in the case of partnership, the surviving partners, are capable of carrying out 
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and completing the Contract the Owner shall be entitled to cancel the Contract as to its in 
completed part without being in any way liable to payment of any compensation to the estate of 
deceased Contractor and/or to the surviving partners of the Contractor’s firm on account of the 
cancellation of the Contract. The decision of the Owner that the legal representatives of the 
deceased Contractor or surviving partners of the Contractor’s firm cannot carry out and complete 
the Contract shall be final and binding on the parties. In the event of such cancellation the Owner 
shall not hold the estate of the deceased Contractor and/or the surviving partners of the estate of the 
deceased Contractor and/or the surviving partners of the Contractor’s firm liable to damages for not 
completing the Contract. 
 

54 Change of Quantity 
54.1 During the execution of the Contract, the Owner reserves the right to increase or decrease the 

quantities of items under the Contract but without any change in unit price or other terms & 
conditions. Such variations unless otherwise specified in the accompanying GCC and/or Technical 
Specifications, shall not be subjected to any limitation for the individual items but the total variations 
in all such items under the Contract shall be limited to the extent of 30% (Thirty Percent) or as per 
approved bill of quantity by this office of the contract price by way of suitable amendment to the 
contract. However, in any case variation of quantity above award value will not be accepted.  

54.2 The Contract price shall accordingly be adjusted based on the unit rates available in the Contract for 
the change in quantities as above. The base unit rates, as identified in the Contract shall however 
remain constant during the currency of the Contract, in case the unit rates are not available for the 
change in quantity, the same shall be subjected to mutual agreement. 

54.3 As this is an EPC contract, engineering work will be done by the Contractor. Responsibility of 
material will be that of the contractor. 

 
55 REPEAT/ADDITIONAL ORDERS: 
 
The Company may place repeat Order / additional Order, provided there is no conspicuous downtrend 
in the price of such item. 
 
The Company reserve the right to place repeat orders / additional orders on the successful Tenderers 
up to 25% of the original quantity of the A/T at the same Prices, Terms and Conditions stipulated in the 
original contract within completion of contractual period. If, repeat order is placed in the last month of 
Contractual delivery schedule of main order, commencement period of one month should be given for 
repeat order. The delivery schedule for repeat order should be given considering proportionate 
delivery schedule of main order and it will be started on completion of contractual delivery schedule 
of main order.  
 
However, in special circumstances the Company may place repeat order for 25% of the original 
quantity of the A/T with early delivery schedule of material, as mutually agreed upon. 
 
In special circumstances GUVNL and its subsidiary Companies reserve the right to place repeat order 
/ additional order up to 100% of the original quantity of the A/T at the same prices terms and 
conditions stipulated in the original Contract as mutually agreed upon. 
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56 Secrecy 
 
The technical information, drawings, specifications and other related documents forming part of the 
enquiry or Contract are property of UGVCL and shall not be used for any other purpose, except for the 
execution of the contract. All rights related to the technical specifications, drawings and records are 
reserved by UGVCL only and no part or partial should be reproduced, copied or alter without prior 
permission to UGVCL in writing. In the event of the breach of this provision, UGVCL can claim the 
damages caused by such events. 
 

57 Safety Code 
57.1 General 

Contractor shall adhere to the safe construction practice and guard against hazardous and unsafe 
working conditions and shall comply with Owner's safety rules as set forth herein. 

57.2 Safety Regulation 
➢ In respect of all labour, directly or indirectly employed in the work for the performance of 

contractor's part of this agreement, the contractor shall at his own expenses arrange for all the 
safety provisions as per safety code of Indian Standards Institution, the Electricity Act and such 
other acts as applicable. 

➢ The contractor shall observe and abide by all fire and safety regulations. 
57.3 First Aid 

➢ Contractor shall maintain adequate first aid facilities for its employees and labour, an MBBS 
doctor with assisting nurses and helpers should be available throughout the pendency of the 
contract. 

➢ Contractor shall make outside arrangements for Ambulance service and for the treatment of 
injuries. Names of those providing these services shall be furnished to the Owner and their 
telephone numbers shall be prominently posted in contractor's field office. 

➢ All critical industrial injuries shall be reported promptly to the Owner, and a copy of the 
contractor's report covering each personal injury requiring the attention of a physician shall be 
furnished to the Owner. 

57.4 Contractor's Barricades and lighting Arrangement 
➢ Contractor shall erect and maintain barricades required in connection with his operations to 

guard the excavations and Hoisting Areas. These should be properly lighted during the night. 
57.5 Excavation and Trenches 

➢ All trenches 1.2meters or more in depth shall at all times be supplied with at least one ladder for 
each 50 meters Length or fraction thereof. 

➢ Ladder shall be extended from bottom of the trench to at least one meter above the surface of 
the ground. The sides of the trenches, which are 1.5 meters in depth, shall be stepped back to 
give suitable slope or securely held by timber bracing, so as to avoid the danger of sides to 
collapse. The excavated materials shall not be placed within 1.5 meters of the edge of the trench 
or half of the trench width whichever is more. Cutting shall be done from top to bottom. Under no 
circumstances undermining or under cutting shall be done. 

57.6 General Safety 
All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should 
be kept available for the use of the persons employed on the site and maintained in condition 
suitable for immediate use, and the contractor shall take adequate steps to ensure proper use of 
equipment by those concerned. Upon the award of work to the contractor, he will submit to the 
Engineer-in-Charge, two copies of a construction safety manual to cover onsite safety control for 
approval and agreement prior to use. 

57.7 Cares in Handling Inflammable Gas 
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The contractor has to ensure all precautionary measures and exercise utmost care in handling the 
inflammable gas cylinders/ inflammable Liquids/paints etc. as required under the law and/ or as 
advised by the Fire Authorities. 

57.8 Preservation of Peace 
The contractor shall take requisite precautions and use his best endeavors to prevent any riotous or 
unlawful behavior by or amongst his workmen and others employed on the works and for the 
preservation of peace and protection of the inhabitants and security of property in the neighborhood 
of the work in the event of the Owner requiring the maintenance of a special police force at or in the 
vicinity of the site during the tenure of works, the expenses thereof shall be borne by the contractor 
and if paid by the Owner, shall be recoverable from the contractor. 

57.9 Outbreak of Infectious Disease 
The contractor shall remove from his camp such labour and their families who refuse to protective 
inoculation and vaccination when called upon to do so by the Engineer-in-Charges representative. 
Should Cholera, Plague or other infectious diseases break out, the contractor shall burn the huts, 
beddings, clothes and other belonging used by the infected parties and promptly erect new huts on 
healthy sites as required by the Engineer-in-Charge failing which, within the time specified in the 
Engineer-in-Charge's requisition, the work may be done by the Owner and the cost thereof recovered 
from the contractor. 

57.10 Use of intoxicants 
The unauthorized sale of spirits or other intoxicating beverages upon the work in any of the buildings, 
encampments or tenements owned, occupied, by or within the control of the contractor, is 
prohibited and the contractor shall exercise his influence and authority to the utmost extent to 
secure strict compliance with this condition. 
 

58 Accidents 
The Contractor shall be liable for and shall indemnify the Employer against all losses, expenses or 
claims arising in connection with the death of or injury to any person employed of the Contractor or his 
sub-Contractors for the purposes of the Works. 

In the event of accident to any person including employees of department on duty damages to 
property, injury to cattle or other animals or damage / injury of any description to any person or things 
arising out of the execution of the works, the Contractor shall be held responsible for and make good 
the same and shall indemnify the department from all claims or expenses on account thereof and if 
the department has to pay any money in respect thereof sum so paid and the costs incurred by the 
Department shall be charged to the Contractor as so much money paid to him on account of his 
contract and the Contractor shall not be at liberty to dispute or question the right of the Department to 
make such payment for him or on his account notwithstanding the same may have been made 
without his consent or authority and decision or determination in law or otherwise to the contrary 
notwithstanding.  
 

59 Liability for Accidents & Damages 
Under the Contract, the Contractor shall be responsible for loss or damage to the plant until the 
successful completion of commissioning as defined elsewhere in the Bid document. 
 

60 Compliance with Laws 
60.1 The Contract shall in all respects be interpreted in accordance with the laws in force in India, 

including any such laws passed or made or coming into force during the period of the Contract. 
60.2 The Contractor shall be fully responsible for deducting the P.F. of the employees / labour Working 

under him as per statutory regulations and depositing the same with the concerned authorities. 
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60.3 The Contractor shall comply with the relevant laws of India. 
 

61 Compliance of Laws 
The successful bidder will certify that he has complied with the provisions of Industrial & Labor Laws 
including PF Act, ESI Act etc. as may be applicable. Copy of challans of PF related to be submitted 
along with bill. 

62 STOP DEAL 
Bidder/Contractor shall be put under Stop Deal due to following reasons. 
62.1 Has submitted fake, false or forged documents/certificates. 
62.2 Has revised/withdrawn price bid after opening of Techno: commercial bid, until and unless it is 

sought for. 
62.3 Has tampered with the stipulated tendering process. 
62.4 Has refused to accept Letter of Acceptance/Purchase Order/Work Order after the same is issued by 

the Company within the validity period and as per agreed terms and conditions. 
62.5 Has committed breach of contract or has failed to perform a contract or has abandoned the 

contract. 
62.6 Has failed to provide suitable expertise for the work as per prescheduled program 
62.7 Has failed to submit all the necessary Test reports/documents within time schedule / as per 

Company's time limit, as mentioned in the LOA, if the Letter of Acceptance (LOA) is placed subject 
to submission of type reports / documents to the firm. 

62.8 Has indulged in construction and erection of defective works. 
62.9 Has supplied inferior quality / defective materials and refused to replace with stipulated time frame, 

as specified by the company.  
62.10 Has substituted materials In lieu of materials supplied by the Company or has not returned or has 

short returned or has unauthorized disposed of materials/ documents/ drawings/ tools or plants or 
equipment supplied by the Company 

62.11 Has involved in malpractices such as bribery, corruption, fraud, canvassing and pilferage 
62.12 Has unauthorized obtained official company information or copies of documents, in relation to the 

Tender/Contract 
62.13 Has failed to follow the stipulated mode of communication, if specified by the tendering authority/ 

purchaser. 
62.14 Any other ground for which in the opinion of the Company makes it undesirable to deal with the Firm, 

and 
62.15 In case the State Government directs the Company to place a firm in stop dealing/ banned for 

business dealing/ blacklisting 
62.16 The firm, stop deal and/or banned for business dealing and/ or blacklist by GUVNL or any subsidiary 

Companies of GUVNL shall be considered as a stop deal and/ or banned for business dealing and/ or 
blacklisting for all Companies. 

 
63 Effect of putting a proprietor/firm for Stop dealing / Banned for business dealing are as below: 

63.1 The proprietor/all the partners/directors of the stop deal/ banned for business dealing/ blacklisting 
firm shall also be considered for stop deal/ banned for business dealing. 

63.2 Once the name of the firm and/ or proprietor/ partner/ director of the firm appears in the list of Stop 
dealing / Banned for business dealing in any Company of GUVNL and its Subsidiary Companies, 

I. No enquiry shall be issued to a firm. 
II. No bids / tender shall be considered for evaluation and the bid submitted by the Firm 

shall be returned. 
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63.3 Action to be taken, when a Firm and/or proprietor/ partner/ director of the firm is put on Stop dealing/ 
Banned for business dealing by GUVNL or any of its subsidiary Companies, during tender process: - 

I. Before opening Technical bids, the bid submitted by the Firm will be treated as 
“Disqualified Bid” and automatically stand as “Rejected Bid” at the time of scrutiny of 
Preliminary / Technical Bid. 

II. After opening Technical bid but before opening the price bid, the price bid of the Firm 
should not be opened and the bid submitted by the Firm will be treated as “Disqualified 
Bid” and automatically stand as “Rejected Bid” at the time of scrutiny of Technical Bid. 

III. After opening of price bid, the offer of the Firm should be ignored and will not be further 
evaluated. The Firm will not be considered for issue of order even if its price is the 
lowest. In this situation, the next lowest bidder shall be considered as L1. 

IV. The BG/EMD submitted by the Firm with tender should be returned after obtaining 
confirmation from GUVNL and its other subsidiary Companies that there are no 
outstanding dues recoverable from the firm. 

63.4 If a Firm is put on Stop dealing / Banned for business dealing in one Company and is already 
executing work and/ or Letter of Acceptance/ purchase order awarded to them by another Company, 
then the firm should be allowed to complete such awarded work / supply. 

63.5 The amount of EMD/SD/ any payment against supply withheld at the instance of GUVNL or any of its 
subsidiary Companies shall be appropriated against the dues recoverable from the firm by GUVNL or 
any of its subsidiary Companies. EMD/ SD/ PG in the form of bank Guarantee shall be encashed and 
appropriated. 

63.6 The Stop dealing/ Banned for business dealing shall be Firm- specific and when a Firm is put on Stop 
dealing/ Banned for business dealing, all the manufacturing works of the Firm shall be on Stop 
dealing/ Banned for business dealing for GUVNL and its Subsidiary Companies & for all Services of 
the Firm. 

63.7 If the Firm placed on Stop Dealing/ Banned for business dealing is a Proprietary Concern, then all the 
Concerns of the same Proprietor shall also be considered to be on Stop Dealing/ Banned for 
business dealing. 

63.8 The Board of Directors of the concerned Company may however, if he considers it to be in the 
interest of the Company, remove the ban in respect of any specific Service from any Contractor for 
that Company only. 

63.9 Every bidder should, at the time of submission of bid, give a declaration as per Annexure VIII 
attached with this Tender, that bidder and/or proprietor/ partner/ director of the firm has not been 
placed on Stop dealing / Banned for business dealing / blacklisting by GUVNL and it’s any Subsidiary 
Companies. 

 
64 DISCONTINUATION FOR INSOLVENCY 

 
UGVCL may at any time terminate the Contract by giving Notice to the Contractor, if the Contractor 
becomes bankrupt or otherwise insolvent. In such event, discontinuation will be without compensation to 
the Contractor, provided that such discontinuation will not prejudice or affect any right of action or remedy 
that has accrued or will accrue thereafter to UGVCL. 
 

65 THIRD PARTY INSPECTION OF WORK 
 
UGVCL may assign the work of supervision and inspection to third party for work of contractor’s 
workmanship and quality on 24 x 7 hours basis. The periodical inspection reports shall be accessed and 
any defects or poor quality of workmanship has to be got rectified by the contractor invariably within 
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stipulated time limit. UGVCL reserves the right of stop payment on non- response of contractor on this 
issue. 
 
In case, Unit rates for items are not available for suggested changes/revisions/alterations, UGVCL will 
decide Unit rate for such items with suggested changes/revisions/alterations and it shall be binding to 
bidder and bidder has to accept the rate decided by UGVCL. 
 

66 Defense of Suits: 
 
If any action in court is brought against the Owner or Engineer or an officer or agent of the Owner, for the 
failure, omission or neglect on the part of the Contractor to perform any acts, matters, covenants or things 
under the Contract, or for damage or injury caused by the alleged omission or negligence on the part of the 
Contractor, his agents, representatives or his Sub-Contractors, or in connection with any claim based on 
lawful demands of Sub-Contractors, workmen, suppliers or employees, the Contractor shall in all such 
cases indemnify and keep the Owner, and the Engineer and/or his representative, harmless from all 
losses, damages, expenses or decrees arising of such action. 
 

67 Up-front intimation of approved manufacturers and criterion for Fresh Vendor approval: 
 
UGVCL shall up-front intimate list containing name of already approved vendors/manufacturers of various 
sub-transmission and distribution materials. UGVCL shall up-load the list on their web portal. The turnkey 
Contractor shall choose one or more than one vendors from the pre-approved lists depending upon 
capacity and capability of vendors to supply the materials for works under this contract. No separate 
approval for vendor shall be required from UGVCL.  
 
Also, normal procedure being followed for empanelment of new vendors shall be uploaded and up-front 
intimated to all turnkey Contractors. In case turnkey Contractor desires to add new vendor, upfront 
intimation shall be available on criterion and procedure for selection of vendors. 
 

68 Special condition regarding excess material: 
 
Contractor shall provide to UGVCL extra materials as specified in the Contract Documents, upon 
Successful Completion of Contract. UGVCL will assess the material at your store and decide the quantum 
of material for acceptance at UGVCL’s discretion. Accepted material shall be credited to nearby UGVCL 
store at contractor’s cost. For all such type of material credited to UGVCL’s store, UGVCL will pay only 
supply amount as per contract. If UGVCL refuses to accept all or part of the Spare Materials, Contractor 
shall promptly remove them from the Site and no any extra payment will be made to contractor regarding 
excess material.  
 

 

 

 

 

https://www.lawinsider.com/clause/excess-materials


Save Energy for Benefit of Self and Nation 
 
 
 
 

 

 
TENDER NOTICE No: TENDER NOTICE No: UGVCL/PROJECT/PROMECT/UG/2026-27/128 

 

Instructions to Bidder & Conditions of Contract for TENDER NOTICE No: TENDER NOTICE No: UGVCL/PROJECT/PROMECT/UG/2026-27/128
 

Signature of Tenderer                        Company’s Round Seal                    Page 58 of 80 
Place:                         Signature of Tenderer           Date: 

TURNKEY CONTRACT OF SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF RING 
MAIN UNITS, UG TRANSFORMERS AND HT & LT XLPE CABLE WITH ASSOCIATED ELECTRICAL 

AND CIVIL WORK UNDER JURISDICTION OF PROMECT FEEDER OF MEHSANA DIVISION 
UNDER UGVCL OF GUJARAT STATE OF GUJARAT STATE 

INTEGRITY PACT  

OUR COMITMENT 
WE COMMIT OURSELVES TO TRUST, TRANSPARENCY AND SETTING ETHICAL 
STANDARDS IN IMPLEMENTATION OF VARIOUS WORKS FOR ULTIMATE LONG-TERM 
BENEFITS FOR SOCIETY. WE ALSO REITERATE OUR COMMITMENT TO DEVELOPMENT TO 
MUTUAL RESPECT AND BEST PRACTICES FOR SETTING VERY HIGH-QUALITY 
STANDARDS IN WORKS AND ATTITUDE. 

 
OUR CONDUCT 

 
We abide to accomplish our work with 

 
• Integrity and trust 

• Ethics and courtesy 

• Transparency and quality. 
 

UGVCL Commitment Contractor’s Commitment 

• To maintain high ethical standards 

• To ensure transparency in transactions 

• To ensure to abide by the terms of agreement of 
contract and to consider the views of parties 
objectively. 

• To try to ensure timely payments for work done. 

• To ensure that no improper demand is made by 
employees or by anyone on their behalf. 

• To provide maximum possible help to all contractors/ 
vendors/suppliers and any other party working with us 
so that the contracted assignment is completed in 
time. 

 
 
 

The Executive Engineer, 

• Not to bring pressure/recommendation 
from outside to influence decision. 

• To abide by general discipline to be 
maintained in our dealings. 

• To be prompt and reasonable in fulfilling 
the terms of agreement of contract and 
legal obligations. 

• To ensure high standards are set for quality 
of work or supplies at lowest possible cost. 

• Not to use any pressure, threat, 
intimidation or inducement of any kind of 
any of the employees. 

• To be true and honest in furnishing 
specification and information and make all 
efforts for completing the contracted 
assignment well in time. 

DISCOM  
 Signature of Contractor 

Building ethical Partnership and working Together 
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SECTION 3: APPENDIX 
 

Sr. No. Appendix 
Details Particulars Remarks 

1 Appendix – I Bank Guarantee Format for Earnest 
Money Deposit (EMD) 

To be submitted with Bid 
Documents 

2 Appendix – II Bank Guarantee  
(For Period of Execution of Works) 

To be submitted after 
LOA 

3 Appendix – III Contract Agreement To be submitted after 
LOA 

4 Appendix – IV Bank Guarantee    
(For Guarantee Period) 

To be submitted after 
completion of works 

5 Appendix – V 
Combined Bank Guarantee    
(For Period of Execution of works and 
Guarantee Period) 

To be submitted after 
LOA 
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APPENDIX - I 
E. M. D.  BANK GUARANTEE FORMAT 

 
FOR TENDER NO.: COMPANY / ____________________________ 
 (BANK GUARANTEE ON NON-JUDICIAL STAMP PAPER OF Rs.300/-) 
 
WHEREAS M/s.  ____________________________________ (name & address of the Firm) having their 
registered office at _____________________________________ (address of the firms Registered 
Office) (hereinafter called the ‘Tenderer’) wish to participate in the tender No.  
____________________________________ for _______________________________________ of (Supply / 
Erection / Supply & Erection Work) (Name of the material / equipment / Work) for 
_________________________ COMPANY Ltd. and WHEREAS a Bank Guarantee for  (hereinafter 
called the “Beneficiary”) Rs._____________ (amount of EMD) valid till _________ (mention here date 
of validity of this Guarantee shall be valid   for06(six) months from the date of submission of bid for 
this tender which is required to be submitted by the Tenderer along with the Tender). 
 
We, ____________________________ (name of the Bank and address of the Branch giving the Bank 
Guarantee) having our Registered Office at ___________________________________ (address of 
Bank’s Registered Office) hereby give this Bank Guarantee No. ________________ dated _________ 
and hereby agree unequivocally and unconditionally to pay immediately on demand in writing 
from the COMPANY Ltd. or any  Officer  authorized  by  it  in  this  behalf  any  amount  not  
exceeding Rs. ______________ (amount of E.M.D.), (Rupees ____________________ 
_________________ (in words) to the said UTTAR GUJARAT VIJ COMPANY LIMITED on behalf of the 
Tenderer. 
 
We ___________________________ (name of the Bank) also agree that withdrawal of the Tender or 
part thereof by the Tenderer within its validity or Non-submission of performance guarantee 
towards execution / supply period by the Tenderer within 15 days from the date of issue of Letter of 
Acceptance by the UTTAR GUJARAT VIJ COMPANY LIMITED would constitute a default on the part 
of the Tenderer and that this Bank Guarantee is liable to be invoked and encashed within its 
validity by the Beneficiary in case of any occurrence of a default on  the part of the Tenderer and 
that the encashed amount is liable to be forfeited by the Beneficiary. 
 
This agreement shall be valid and binding on this Bank up to and inclusive of ____________________ 
(mention here the date of validity of Guarantee) and shall not be terminable by notice or by 
Guarantor change in the constitution of the Bank or the firm of Tenderer Or by any reason 
whatsoever and our liability hereunder shall not be impaired or discharged by any extension of 
time or variations or alternations made, given, conceded with or without our knowledge or consent 
by or between the Tenderer and the  UTTAR GUJARAT VIJ COMPANY LIMITED. 
 
“Notwithstanding anything contrary contained in any law for the time being in force or banking 
practice, this Guarantee shall not be assignable, transferable by the beneficiary (i.e. GUVNL or 
Subsidiaries).  Notice or invocation by any person such as assignee, transferee or agent of 
beneficiary shall not be entertained by the Bank. Any invocation of the Guarantee can be made 
only by the beneficiary directly.” 



Save Energy for Benefit of Self and Nation 
 
 
 
 

 

 
TENDER NOTICE No: TENDER NOTICE No: UGVCL/PROJECT/PROMECT/UG/2026-27/128 

 

Instructions to Bidder & Conditions of Contract for TENDER NOTICE No: TENDER NOTICE No: UGVCL/PROJECT/PROMECT/UG/2026-27/128
 

Signature of Tenderer                        Company’s Round Seal                    Page 61 of 80 
Place:                         Signature of Tenderer           Date: 

 
NOTWITHSTANDING anything contained hereinbefore, our liability under this guarantee is 
restricted to Rs. __________ (Amt. of E.M.D.) (Rupees ____________________________________) (in 
words). Our Guarantee shall remain in force till _________ (Date of validity of the Guarantee). 
Unless demands or claims under this Bank Guarantee are made to us in writing on or before 
_______ (Date of validity of the Guarantee), all rights of Beneficiary under this Bank Guarantee shall 
be forfeited and we shall be released and discharged from all liabilities there under: 
 
Place: 
 
Date: 
 

Please Mention here Complete Postal 
Address of the Bank with Branch Code, 
Telephone and Fax Nos. 

Signature of the Bank’s 
Authorised Signatory with 
Official Round Seal. 

 
NAME OF DESIGNATED BANKS: 
 
1. All Nationalized Banks including Public Sector Banks IDBI Bank Ltd. 
 
2. Private Sector Banks authorized by RBI to undertake the state Government business, which 

are (i) Axis Bank (ii) ICICI Bank (iii) HDFC Bank  
 
Note: The Banks shall be the Banks recognized / notified by the Finance Department, Government 

of Gujarat (GoG) from time to time. 
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APPENDIX - II 
ON STAMP PAPER OF RS.300/- 

FORM OF BANKER’S UNDERTAKING 

[For Performance Guarantee (PBG) towards execution / supply Period as per Commercial 
Terms and Conditions of Tender] 

 
We,  (Name of the Bank and Address of the Branch giving the Bank Guarantee)  having  our  registered   
office  at  (Address of Bank’s registered office) hereby give this Bank Guarantee No.  
 dated________   and hereby agree Unequivocally and Unconditionally to pay immediately on 
demand in writing from  the beneficiary Company   (Uttar Gujarat Vij Company Limited) or any 
officer authorized by it in this behalf any amount up to and not  exceeding Rs.  (Amount of 
Performance Guarantee towards execution/ supply period), (Rupees   (in words)) to the  said 
   (Uttar Gujarat Vij Company Limited) on behalf  of M/s.  who have entered into a contract for 
the supply/works specified below: 
 
LOA No.  dated  . 
 
This agreement shall be valid and binding on this Bank up to and inclusive of 
  (Date of validity of the Bank Guarantee) and shall not be terminable by notice or by change in the 
constitution of the Bank or the firm of Contractors / Suppliers or by any other reasons whatsoever and our 
liability hereunder shall not be impaired or discharged by any extension of time or variations or alterations 
made, given conceded or agreed, with or without our knowledge or consent, by or between parties to the 
said within written contract. 
 
Notwithstanding anything contrary contained in any law for the time being in force or banking practice, this 
Guarantee shall not be assignable, transferable by the Beneficiary (i.e. GUVNL or Subsidiaries). Notice or 
invocation by any person such as assignee, transferee or agent of beneficiary shall not be entertained by 
the Bank. Any invocation of the Guarantee can be made only by the beneficiary directly. 
 
NOTWITHSTANDING anything contained herein before, our liability under  this guarantee  is  restricted to 
Rs.  (Rupees    only). Our guarantee shall remain in force until   (Date 
of validity of the Bank Guarantee). Unless demands or claims under this Bank Guarantee are  made  to  us  
in  writing  on  or  before   (Date of validity of the Bank Guarantee), all rights of Beneficiary 
under this Bank Guarantee shall be forfeited and we shall be released and discharged from all liabilities 
there under: 
 
Place: 
 Date: 
 

NAME OF DESIGNATED BANKS: 
1. All Nationalized Banks including Public Sector Bank IDBI Bank Ltd. 
2. Private Sector Banks authorized by RBI to undertake the state Government business, which are 

(i) Axis Bank (ii) ICICI Bank (iii) HDFC Bank 
Note: The banks shall be the Banks recognized / notified by the Finance Department, Government of 
Gujarat (GoG) from time to time. 
APPENDIX - III 

Please Mention here Complete Postal 
Address of the Bank with Branch Code, 
Telephone and Fax Nos. 

Signature of the Bank’s Authorized 
Signatory 
With Official Round Seal. 
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A G R E E M E N T 
 
THIS AGREEMENT made on this  ____  day of  ______ Two Thousand Eighteen. 
 
BETWEEN 
 
M/s.___________________________________________________, having Registered Office at 
________________________________________________________________________________, India and it Works 
at ______________________________________________________________________ and represented by Mr. 
_____________________ Authorized Person of the ONE PART. 
 
AND 
 
Uttar Gujarat Vij Company Ltd, having Registered Office at Vishnagar Road, Mehsana and represented by 
__________________________________________________ of the OTHER PART. 
 
 
 
 
WHEREAS, the Supplier willingly submitted bids for the Tender No ____________________________ of the 
Purchaser company for supply of 
___________________________________________________________________________________________________
___________________________________________________________________________________________________
_________________________________________________________ as specified and as per delivery instructions 
provided in the Acceptance of Tender (AT) / Letter of Acceptance (LOA) issued vide No 
_______________________________________________________  Dtd. _______________________ by the 
Purchaser Company at the accepted respective prices or rates mentioned against the said items / 
materials. 
 
 
AND WHEREAS THE PURCHASER Company has accepted the tender of the Supplier for the supply for the 
total sum of Rs. _______________________________ 
(___________________________________________________________________________) *including / excluding 
taxes upon the terms and subject to the conditions herein mentioned in the agreement. 
 
 
AND WHEREAS, a list is made out in the “SCHEDULE” hereunder written and all of which said documents 
of the Schedule are deemed to form part of this agreement and included in the expression “the Supply” 
wherever herein used, upon the terms and subject to the conditions hereinafter mentioned. 
 
 
NOW THIS AGREEMENT WITNESSES AS UNDER AND IT IS HEREBY AGREED AND DECLARED THAT:- 
 
I) The Supplier has accepted the Terms and Conditions set out in the Tender Notice No. 

______________________________________________ as well as in the form of Acceptance of Tender (AT) / 
Letter of Acceptance (LOA) No. ________________________________________ Dtd. ____________________ 
which will hold good & valid during the period of this Agreement. 

II) The supplier shall do and perform for all supplies and things in this agreement mentioned and 
described or which are implied therein or there from respectively or are reasonably necessary for the 



Save Energy for Benefit of Self and Nation 
 
 
 
 

 

 
TENDER NOTICE No: TENDER NOTICE No: UGVCL/PROJECT/PROMECT/UG/2026-27/128 

 

Instructions to Bidder & Conditions of Contract for TENDER NOTICE No: TENDER NOTICE No: UGVCL/PROJECT/PROMECT/UG/2026-27/128
 

Signature of Tenderer                        Company’s Round Seal                    Page 64 of 80 
Place:                         Signature of Tenderer           Date: 

in-time and in manner supplies as mentioned and subject to the general / commercial terms & 
conditions and stipulations contained in this agreement. 

III) In consideration of the due provision, executions, completion of the Supply, as agreed to by the 
Supplier as aforesaid, the Purchaser company hereby agrees to pay all the sums of money as and 
when they become due and payable to the supplier under the provisions of the agreement and such 
payment to be made at such times and in such manner as provided in the agreement. 

IV) In respect of the said Tender as per the terms & conditions of this Agreement, the Supplier has 
deposited amount in Cash or DD or has provided valid Bank Guarantee of Rs ____________( 
_________________________________________________________________________________)  with the 
Purchaser Company towards performance guarantee of execution period i.e. for security deposit of 
the supply material / items. 

V) Upon breach by the Supplier of any of the conditions of this Agreement, the Purchaser Company may 
give a notice in writing to rescind, determine and put to an end to the A/T without prejudice to the right 
of the Purchaser company to claim damages for antecedent breaches thereof on the part of the 
Supplier and also to claim reasonable compensation / risk & cost purchase for the loss occasioned by 
the Purchaser Company due to failure of the Supplier to fulfill the Order as certified in writing by the 
Purchaser for which Certificate shall be conclusive evidence of the amount of such compensation 
payable by the Supplier to the Purchaser. 

VI) The Purchaser Company shall not be bound to take the whole or any part of the ordered quantity 
herein or therein mentioned in the LOA / AT and may cancel the contract at any time after giving TWO 
MONTH’S NOTICE IN WRITING without compensating the Supplier. 

VII) This Agreement shall remain in force till the expiry of satisfactory performance of the Supply during 
Guarantee / Warranty period including for the quantity mentioned in the repeat order, if any as per the 
terms & conditions of the LOA / AT. 

VIII) Any Notice in connection with the Supply including the Notice for termination may be given by the 
Purchaser or any Authorized Officer for the said purpose as per the Commercial Terms & Conditions of 
the LOA / AT. 

IX) If subject to the circumstances beyond control i.e. Force Majeure conditions, the Supplier fails to 
deliver the materials, the same shall be governed as per the Tender Documents. 

X) The agreed value, extent of supply, delivery dates, specifications, and other relevant matters may be 
altered by mutual agreement as per the policy of the purchaser Company and if so altered shall not be 
deemed or construed to mean or apply to affect or alter other general / commercial terms & conditions 
of the agreement and the agreement so altered or revised shall be and shall always be deemed to have 
been adhered subject to and without prejudice to said stipulation. 

XI) The following is the Schedule forming part of this agreement as provided herein above: 
 
SCHEDULE 
List of documents: 
1. Offer (Bid) of M/s._____________________________ for Tender No. __________________________ 
2. Tender technical specification and GTP. 
3. Tender’s terms and conditions. 
4. LOA NO: _________________________________________  Dtd. _______________ 
In witness whereof the parties here to have set their hands and seals this day, month and year first 
above written. 
 
 
Place:  
Date: 
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1. Signed, Sealed and delivered by: 
 
For and on behalf of M/s. __________________________________________ 
 
Authorized Person 
____________________________________________ 
 
In the presence of Name, Full Address & Signature: 
i)   _____________________________________ 
     _____________________________________ 
     _____________________________________ 
 
ii)   _____________________________________ 
     _____________________________________ 
     _____________________________________ 

           
 
2. Signed, Sealed and Delivered by: 
 
For and on behalf of M/s. Uttar Gujarat Vij Company Ltd. (Purchaser), 
 
_____________________ 
_____________________ 
UGVCL, Corporate office, 
 
 
In the presence of Name, Full Address & Signature: 
i)  ________________________ 
    ________________________ 
 
ii) ________________________ 
    ________________________ 
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APPENDIX - IV 
ON STAMP PAPER OF RS.300/- 

FORM OF BANKER’S UNDERTAKING 
[For Performance Guarantee (PBG) towards Guarantee/ Warranty Period as per commercial 

terms and conditions of tender] 
We,  (Name of the Bank and Address of the Branch giving the Bank Guarantee)  having  our  
registered   office  at  (Address of Bank’s registered office) hereby give this Bank Guarantee No.  
 dated 
   and hereby agree Unequivocally and Unconditionally to pay immediately on demand in writing 
from the  Beneficiary Company    (Uttar Gujarat Vij Company Limited) or any officer 
authorized by it in this behalf any amount  up  to  not exceeding Rs.  (Amount of Performance 
Guarantee towards  Guarantee/  Warranty  period),  (Rupees   (in  words))  to  the  said 
   (Uttar Gujarat Vij Company Limited) on behalf of M/s. 
  who have entered into a contract for the supply/works specified below: 
 
P. O. (A/T). No.  dated  . 
 
This agreement shall be valid and binding on this Bank up to and inclusive of 
  (Date of validity of the Bank Guarantee) and shall not be terminable by notice or by change in the 
constitution of the Bank or the firm of Contractors / Suppliers or by any other reasons whatsoever and 
our liability hereunder shall not be impaired or discharged by any extension of time or variations or 
alterations made, given conceded or agreed, with or without our knowledge or consent, by or between 
parties to the said within written contract. 
 
Notwithstanding anything contrary contained in any law for the time being in force or banking practice, 
this Guarantee shall not be assignable, transferable by the Beneficiary (i.e. GUVNL or Subsidiaries). 
Notice or invocation by any person such as assignee, transferee or agent of beneficiary shall not be 
entertained by the Bank. Any invocation of the Guarantee can be made only by the beneficiary directly. 
 
NOTWITHSTANDING anything contained herein before, our liability under this guarantee   is   restricted 
to  Rs.  (Rupees   only). Our guarantee  shall  remain  in force  until   (Date  
of  validity  of  the Bank Guarantee). Unless demands or claims under this Bank Guarantee are made to 
us in writing  on or before  (Date of validity of the Bank Guarantee), all rights of the Beneficiary under 
this Bank Guarantee shall be forfeited and we shall be released and discharged from all liabilities 
there under: 
 
Place: 
Date: 
 

Please Mention here Complete Postal 
Address of the Bank with Branch Code, 
Telephone and Fax Nos. 

Signature of the Bank’s Authorised 
Signatory 
with Official Round Seal. 

NAME OF DESIGNATED BANKS: 
1. All Nationalized Banks including Public Sector Banks IDBI Bank Ltd. 
2. Private Sector Banks authorized by RBI to undertake the state Government business, which are (i) Axis 

Bank (ii) ICICI Bank (iii) HDFC Bank 
Note: The Banks shall be the Banks recognized / notified by the Finance Department, Government of 
Gujarat (GoG) from time to time. 
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APPENDIX - V 
ON STAMP PAPER OF RS.300/- 

FORM OF BANKER’S UNDERTAKING 
[Combined Performance Guarantee (PBG) towards Execution /supply Period and Guarantee/ 

Warranty Period as per commercial terms and conditions of Tender] 
 
We,  (Name of the Bank and Address of the Branch giving the Bank Guarantee)  having  our  
registered   office  at  (Address of Bank’s registered office) hereby give this Bank Guarantee No.  
 dated 
   and hereby agree Unequivocally and Unconditionally to pay immediately on demand in writing 
from the  Beneficiary Company   (Uttar Gujarat Vij Company Limited) or any officer authorized 
by it in this behalf any amount  up  to  not  exceeding  Rs.  (Amount of combined Performance 
Guarantees   towards   Execution   /supply   Period   and   Guarantee/  Warranty Period), 
  
(Rupees  (in   words))   to   the  said (Uttar Gujarat Vij Company Limited) on behalf of M/s.  who 
have entered into a contract for the supply/works specified below: 
L.O.A. No.  dated  . 
This agreement shall be valid and binding on this Bank up to and inclusive of 
  (Date of validity of the Bank Guarantee) and shall not be terminable by notice or by change in the 
constitution of the Bank or the firm of Contractors / Suppliers or by any other reasons whatsoever and 
our liability hereunder shall not be impaired or discharged by any extension of time or variations or 
alterations made, given conceded or agreed, with or without our knowledge or consent, by or between 
parties to the said within written contract. 
Notwithstanding anything contrary contained in any law for the time being in force or banking practice, 
this Guarantee shall not be assignable, transferable by the Beneficiary (i.e. GUVNL or Subsidiaries). 
Notice or invocation by any person such as assignee, transferee or agent of beneficiary shall not be 
entertained by the Bank. Any invocation of the Guarantee can be made only by the beneficiary directly. 
NOTWITHSTANDING anything contained herein before, our liability under this guarantee   is   restricted 
to  Rs.  (Rupees   only). Our guarantee shall remain in force until   (Date  
of  validity  of  the Bank Guarantee). Unless demands or claims under this Bank Guarantee are made to 
us in writing  on or before  (Date of validity of the Bank Guarantee), all rights of the Beneficiary under 
this Bank Guarantee shall be forfeited and we shall be released and discharged from all liabilities 
there under: 
Place: 
Date: 

Please Mention here Complete Postal 
Address of the Bank with Branch Code, 

Telephone and Fax Nos. 

Signature of the Bank’s Authorized 
Signatory with Official Round Seal. 

 
NAME OF DESIGNATED BANKS: 
1. All Nationalized Banks including Public Sector Banks IDBI Bank Ltd. 
2. Private Sector Banks authorized by RBI to undertake the state Government business, which are (i) 
Axis Bank (ii) ICICI Bank (iii) HDFC Bank 
Note: The Banks shall be the Banks recognized / notified by the Finance Department, Government of 
Gujarat (GoG) from time to time. 
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SECTION 4: ANNEXURE 
 

 
Sr. No. Annexure Details Particulars 

1 Annexure – 1 Self-Declaration 

2 Annexure – 2 DETAILS OF THE AGENCY 

3 Annexure – 3 Details of the Experience 

4 Annexure – 4 List of Performance Certificate 

5 Annexure – 5 Consent of Important Clauses 

6 Annexure – 6 Self-Declaration for OEM & required major equipment 

7 Annexure – 7 Work Execution Schedule 

8 Annexure – 8 Technical & Commercial Deviation (If Any) 

9 Annexure – 9 Undertaking in regard to Stop Deal / Black List 

10 Annexure – 10 UNDERTAKING IN REGARD TO ANY PENDING CRIMINAL CASE 
FOR FRAUD OR MISHANDALING OF MATERIAL 

11 Annexure – 11 Details of Fatal / Non-Fatal Accidents Occurred To the 
Contractor Labour 

12 Annexure – 12 Undertaking regarding Land Border 
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ANNEXURE – 1 
 
Reference: Tender Notice No.  

 
IMPORTANT INSTRUCTIONS 

1. The Tenderer should clearly give certificate along with the Technical Bid: 
 

“This is to confirm and certify that the offer submitted by me is strictly in accordance with COMPANY 
Tender specifications, Guaranteed Technical Particulars and drawing as mentioned in the Tender 
Specifications. There is no commercial or Technical deviation (except the deviations shown in 
Annexure of Technical Deviations as per this tender document) in the offer from COMPANY Tender 
Specification. I undertake to abide by COMPANY Technical specification / Guaranteed Technical 
Particulars / Drawing, I undertake to supply materials strictly as per COMPANY Technical specification 
/ Guaranteed Technical Particulars / Drawing, even if any technical deviations are mentioned by me. I 
also undertake to abide by all commercial conditions of COMPANY, including delivery schedule.” 

2. Any offer without above certificate will not be considered and the tender will be out rightly ignored in the 
absence of above certificate. 
3. After opening of the Tender, if it is found that the offer given by the Tenderer is not according to 
COMPANY specifications, Guaranteed Technical Specifications, Drawing and commercial terms and 
conditions and false certificate is given by the Tenderer, then COMPANY will not deal with the firm for the 
present Tender. It is, therefore requested that the Tenderer should take care in giving their offer and 
submission of documents, including Type Test certificate.  
4. The conditional tenders will not be accepted. 
5. In connection with the above subject and reference I/We confirm the following: 

I. I/We the under signed have read and examined the Bid specifications in Bid mentioned under 
reference along with the Condition of Contract (Commercial and Legal) 

II. I/We declare that our Technical Bid is strictly in line with the Bid specifications (expect the 
deviation shown in Annexure of technical deviation as per Clause no. 7.7 of section 2 of the Bid 
document). 

III. Further I/We also agree that additional conditions/deviations, if any found in the Condition of 
Contract (Commercial and Legal) (except reference under clause no. 7.7 of section 2 of this 
Bid document) our offer shall be out rightly rejected without assigning any reason thereof. 

 

Seal of the Firm 
 
 
Signature of the Tenderer with Designation 
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ANNEXURE – 2 
DETAILS OF THE AGENCY 

These details are necessary to create the database of suppliers 
1. Name of the Bidder  

 
2 

 
Postal Address 

 

 
3 

Telephone nos. 
Fax no. 
Mobile no: 

 

 
4 

 
e-mail address & URL 

 

 

5 

Type of Company 
Attach Proof of Company Registration 
along with a copy of the Partnership Deed/ 
Article of Association and Memorandum of 
Understanding 

 
Proprietorship/ Partnership/ Private 
Limited/ Public Limited 

 
6 

Name and designation of the 
representative of the Bidder to whom 
all reference shall be made to 
expedite technical co-ordination. 

 

7 
Office Address  

 
8 

Stores Address where materials issued by 
DISCOM will be stored 

1) 
2) 
3) 

9 
Store Documents to be submitted 
(Rental/ DISCOM) 

 

10 Office Telephone/Fax no.  
11 Office e-mail address  

12 Permanent Account Number(PAN),  

13 GST Number  

14 PF No.  

15 Electrical Contractor/Labour License No.  

 
16 

 
Insurance Policy No. and for nos. of 
Labours in the name of bidder 

Policy No.        
Nos. of Labours Insured in this 
policy     

17 Adhaar Card No. (Optional)  

18 CIN No:  

 
Seal of the Firm    Signature of the Tenderer with Designation 
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ANNEXURE- 3 

DETAILS OF THE EXPERIENCE FOR WORKS OF TENDER /SIMILAR TYPE OF TENDER ITEM IN LAST 
SEVEN YEARS FROM THE DUE DATE OF TENDER: 

 
 

Sr No Order No./Date Description of Work Order Amount 
Rs. In Lakhs 

Name of Order 
placing authority 

     

1 2 3 4 5 

     

     

     

 

Completion date as per order Date of commencement of work Date of actual completion of 
work 

6 7 8 

   

   

   

 
Seal of the Firm 
 
 
Signature of the Tenderer with Designation 
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ANNEXURE – 4 

LIST OF PERFORMANCE CERTIFICATES 
 
 

Sr. 
No. 

Name of the Authority by 
whom certificate is issued 

Reference No. 
& Date 

Details of items 
supplied 

1 2 3 4 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
Seal of the Firm 
 
 
Signature of the Tenderer with Designation 
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ANNEXURE – 5 

 

1 PRICES: [FIRM /VARIABLE] (Price Variation will not 
applicable on any material / item) FIRM 

2 

GST: [In percentage]  
(If opted for Composition under GST, please mention “C” instead 
of percentage) 
 
(In case different rate of GST applicable on different items, 
details shall be provided separate annexure) 
 
Please quote your GST Registration No.& Date of the location 
wherefrom Supplier / Contractor intends to supply goods / 
services) 

 
_____________

% 
 
 

3 PENALTY TERMS OF TENDER AGREED: YES / NO 

4 PERFORMANCE GUARANTEE TO COVER EXECUTION PERIOD 
(SECURITY) TERMS OF TENDER AGREED:  YES / NO 

5 PERFORMANCE GUARNTEE TOCOVER WARRANTY PERIOD 
TERMS OF TENDER AGREED:  

YES / NO 

6 Execution Period as per Tender’s terms and conditions YES / NO 
7 VALIDITY OF THE OFFER OF TENDER AGREED  YES / NO 
8 PAYMENT TERMS OF TENDER AGREED YES / NO 

9 Applicable amount of GST and Welfare Cess is considered as 
offered in price bid YES / NO 

 
 

Seal of the Firm 
 
 
Signature of the Tenderer with Designation 
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ANNEXURE- 6 
 

(On your Firm’s Letterhead) 
 
To, 
The Chief Engineer (P&P), 
Uttar Gujarat Vij Company Limited,  
Registered & Corporate Office, 
Mehsana.  
 
Sub: (Tender Description) 
 
Ref: (Tender Notice No) 
 
I / We (Name of Authorized Signature) authorized signatory of (Name of Firm) do hereby confirm 
and giving our best assurance and consent that; we will submit: 
 

1. Authorization and back-to-back guarantee from OEM for major material utilized under this 
project. 

2. GTP, Drawing and Type Test report. 
3. Documentary evidence for own cable fault locator van / kit to identify cable fault location & 

HDD Machine for push through work. If not, as an alternative, documentary evidence for out-
sourced contract service facility with such agency. For the we will submit MOU 
(Memorandum of Understanding) with such agency on Rs. 300/- non judicial stamp paper 
duly signed by respective authorized representative and notarized.  The registration and 
purchase details of equipment along with documentary evidence. 

 
 And any other requirement of UGVCL will be submitted within commencement period if we 
awarded as per terms and condition of Letter of Award.  
 
Thanking You 
 
 
 
Seal of the Firm 
 
 
Signature of the Tenderer with Designation 
 
 

 
 
 



Save Energy for Benefit of Self and Nation 
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ANNEXURE - 7 

WORK COMPLETION SCHEDULE 
 

Tenderer should furnish their Delivery Schedule of the tendered items in the following table in 
online / e-tendering only   
 
Approval of drawing / prototype sample, if applicable is to be completed in commencement 
period only (as indicated by COMPANY in the tender) 
 

Sr. 
No. 

Details of the Items / Equipment 
Offered with Supply, Installation, 
Testing, Commissioning as per BOQ 

Tenderer’s 
Commencement 
Period as per 
tender 

Tenderer’s Work 
Completion Period after 
Commencement 
period. 

 

 

 

 

 

   

 

 

 

 

 

   

 

 

 

 

 

   
 

 

 

 

 

   

 

 

 

 

 

   

 

 

 

 

 

   

 

 

 

 

 

 

 

 

  

 

 

 

 
Note:  
The bid will be rejected if offered delivery is more than the requirement of tender, without 
going in to further correspondence with bidder. 
 
 
Seal of the Firm 
 
 
Signature of the Tenderer with Designation 



Save Energy for Benefit of Self and Nation 
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ANNEXURE – 08 

 
TECHNICAL& COMMERCIAL DEVIATIONS, IF ANY, TO BE FURNISHED IN THIS ANNEXURE ONLY 
 

Deviation offered to 
Chapter No, Clause No. of 
the tender document 

 
Deviation offered 

  

  

  

  

 
Seal of the Firm 
 
 
Signature of the Tenderer with Designation 

 
 

Note: Bidder have to clearly mentioned the above requirement. Not Applicable word will be 
not allowed.  

 
 
 



Save Energy for Benefit of Self and Nation 
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ANNEXURE – 09 
(UNDERTAKING IN REGARD TO STOP DEAL / BANNED FOR BUSINESS DEALING / BLACK LIST 

THEREOF). 
 
Sub: Undertaking in regard to Stop Deal / Banned for Business dealing / Black List Thereof. 
 
Reference: Tender Notice No.  
 
 
I / We ________________________________________________________ authorized signatory of M/S 
______________________________________ here by certify that M/S 
__________________________________________ and their proprietor / any partner / any directors of 
the firm is not stop deal and/or banned for business dealing and/or black listed by GUVNL and/or 
their any subsidiary company viz. GSECL / GETCO / DGVCL / MGVCL / UGVCL / PGVCL.  
 
I / We authorized signatory of bidder here by certify that bidder and their proprietor / any partner / 
any directors of the firm is not stop deal and/or banned for business dealing and/or black listed by 
any DISCOMs / Govt. Utility / PSU / CPSU of India. 
 
Seal of the Firm 
 
 
Signature of the Tenderer with Designation 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Save Energy for Benefit of Self and Nation 
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ANNEXURE – 10 
 
 
UNDERTAKING IN REGARD TO ANY PENDING CRIMINAL CASE FOR FRAUD OR MISHANDALING OF 
MATERIAL 
 
Reference: Tender Notice No.  
 
All bidders will have to furnish the following undertaking duly filled in signed and stamped for each quoted 
item of the tender along with the Technical Bid. 
---------------------------------------------------------------------------------------------- 
 
I/We_____________________________________________________ authorized signatory of 
M/s_____________________________________________ hereby declare that none of the Proprietors/ Partners/ 
Directors is not under any criminal investigation for any kind of fraud for theft of material or/and with 
handlings the material and any civil and/or criminal case pending for such matter listed by GUVNL and or 
any subsidiary companies viz. PGVCL / UGVCL / DGVCL / MGVCL / GSECL / GETCO for the tendered items 
and/or work.  
 
 
 
Seal of the Firm 
 
 
Signature of the Tenderer with Designation 

 



Save Energy for Benefit of Self and Nation 
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ANNEXURE-11 

Details of Fatal/Non-Fatal Accidents Occurred to the Contractor Labours during Last Five Years 
 

 
Sr. 
No. 

 
Type Of Accident 

(Electrical/Mechanical) 

 
Fatal/Nonfatal 

Nos. of Affected 
Labour/s 

 
Brief Reason for the 

Accident 

     

 

 

Seal of the Firm 
 
 
Signature of the Tenderer with Designation 
 

 

 

Note: Bidder have to clearly mentioned the above requirement. Not Applicable word will be 
not allowed.  

 

 

 

 

 

 

 

 

 

 

 

 



Save Energy for Benefit of Self and Nation 
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ANNEXURE- 12 
 

On letterhead of Bidder 
Sub: Undertaking as per Office Memorandum No.: F. No.6/18/2019-PPD dated 23.07.2020 & 
Office Memorandum No.: F.18/37/2020-PPD dated 08.02.2021 published by Ministry of Finance, 
Dept. of Expenditure, Public Procurement division  
 
Ref: Bid Number:  
I have read the clause regarding restriction on procurement from a bidder of a country which shares a 
land border with India. I certify that we as a bidder and quoted product from following OEMs are not 
from such a country or, if from such a country, these quoted products OEM has been registered with 
competent authority. I hereby certify that these quoted products & its OEM fulfills all requirements in 
this regard and is eligible to be considered for procurement for Bid number.  

No.  Item Category  Quoted Make & Model  
   
   
   

 
In case I’m supplying material from a country which shares a land border with India, I will provide 
evidence for valid registration by the competent authority, otherwise End user Dept. reserves the right 
to take legal action on us.  
 
(Signature)  
Authorized Signatory of M/s <<Name of Company>> 
 

On letterhead of OEM (This shall be submitted at the time of GTP Approval) 
Sub : Undertaking as per Office Memorandum No.: F. No.6/18/2019-PPD dated 23.07.2020 & 
Office Memorandum No.: F.18/37/2020-PPD dated 08.02.2021 published by Ministry of Finance, 
Dept. of Expenditure, Public Procurement division  
Ref: Bid Number:  
Dear Sir,  
I have read the clause regarding restriction on procurement from a bidder of a country which shares a 
land border with India. I certify that our quoted product and our company are not from such a country, 
or if from such a country, our quoted product and our company have been registered with competent 
authority. I hereby certify that these quoted products and our company fulfills all requirements in this 
regard and is eligible to be considered for procurement for Bid number.  
 

No.  Item Category  Quoted Make & Model  
   
   
   

In case I’m supplying material from a country which shares a land border with India, I will provide 
evidence for valid registration by the competent authority; otherwise End User Dept. reserves 
the right to take legal action on us. 
(Signature) 
Authorized Signatory of M/s <<Name of Company>> 


