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SECTION 1: INSTRUCTION TO BIDDERS 
 
1 Introduction 
 

This part, Instruction to Bidders (ITB), Section-1 of the Bidding Documents provides the 
information necessary for bidders to prepare responsive bids for “Site survey, designing, 
engineering, procurement, supply, loading, transportation, unloading, insurance, 
delivery at site, handling, storage, installation, testing, commissioning including 
documentation of all items/material required to complete works for TURNKEY BASED 
CONTRACT FOR CONVERSION OF EXISTING 11 KV HT LINE NETWORK IN TO UNDER 
GROUND CABLE NETWORK WITH RING MAIN SYSTEM AT CHANDKHEDA & OGNAJ SUB 
DIVISION OF SABARMATI CIRCLE UNDER UGVCL and other allied works under ROBUST-
GWFCM.” 
 

The Uttar Gujarat Vij Company Limited (UGVCL) hereinafter called 'Owner' will receive bids in 
respect of equipment to be furnished and erected as set-forth in the accompanying 
Specifications. All bids shall be prepared and submitted by bidders in accordance with 
instructions. 
 

2 General Instruction 
 

2.1 The Chief Engineer (Op), Uttar Gujarat Vij Company Limited (UGVCL), having its Corporate 
Office at, Visnagar Road, Mehsana-384001, Gujarat, India., hereafter called the "UGVCL" 
intends to invite Bid for Site survey, designing, engineering, procurement, supply, loading, 
transportation, unloading, insurance, delivery at site, handling, storage, installation, 
testing, commissioning including documentation of all items/material required to 
complete works for TURNKEY BASED CONTRACT FOR CONVERSION OF EXISTING 11 KV 
HT LINE NETWORK IN TO UNDER GROUND CABLE NETWORK WITH RING MAIN SYSTEM AT 
CHANDKHEDA & OGNAJ SUB DIVISION OF SABARMATI CIRCLE UNDER UGVCL and other 
allied works under ROBUST-GWFCM. 

2.2 The EPC basis works means Site survey, design, engineering, procurement, construction, 
supply of all required material, erection and testing and commissioning for Site survey, 
designing, engineering, procurement, supply, loading, transportation, unloading, 
insurance, delivery at site, handling, storage, installation, testing, commissioning 
including documentation of all items/material required to complete works for TURNKEY 
BASED CONTRACT FOR CONVERSION OF EXISTING 11 KV HT LINE NETWORK IN TO 
UNDER GROUND CABLE NETWORK WITH RING MAIN SYSTEM AT CHANDKHEDA & OGNAJ 
SUB DIVISION OF SABARMATI CIRCLE UNDER UGVCL under ROBUST-GWFCM. 

2.3 Bids submitted after the time and date fixed for receipt of bids as set out in the INVITATION to 
Bid shall be rejected. 

2.4 The works referred herein shall cover the entire scope of the Bid which include survey, design, 
engineering, supply of all material covered in Bid as per describe in scope of work, conversion 
of existing 11kV HT Line with 11kV MVCC Conductor (AL59 ACS) & Conversion of Existing 
Overhead to Under Ground Cable network with testing and commissioning at Various 
Locations as per Attached Document including the successful completion of performance 
and tests which the UGVCL desires to get executed. 

2.5 The issuance of bid document would not mean that the bidder has qualified for the bidding. 
Hence bidders should ensure themselves of their credentials before submitting their offer. 

2.6 Documents towards payment of Tender fee and earnest money deposit (EMD) should be 
evaluated and if the documents towards payment of Tender fee and EMD are found in order 



Save Energy for Benefit of Self and Nation 
 
 
 
 

 
TENDER NOTICE No: UGVCL/TECH-PROJECT/26-27/ROBUST-GWFCM/HT-UG/FT/01 

Instructions to Bidder & Conditions of Contract for TENDER NOTICE No:-UGVCL/TECH-PROJECT/26-27/ROBUST-GWFCM/HT-UG/FT/01
 

Signature of Tenderer                       Company’s Round Seal                   Page 2 of 108 
Place:                            Signature of Tenderer     Date: 

then only technical bid will be opened. All those who are found technically competent to carry 
out the job will be considered as qualified bidders and only their financial bid will be opened. 

2.7 At any time prior to the deadline for submission of bids, UGVCL may, for any reason, whether 
at its own initiative or in response to a clarification requested by the Bidders, may modify the 
terms and conditions by issuing addenda in the UGVCL website, bidder must be vigil as these 
addenda`s will be uploaded only. 

2.8 UGVCL reserves the right to spread the order if required. 
2.9 Bidder does not anticipate change in the ownership during the proposed period of work. If 

such a change is anticipated, the scope and effect thereof shall be defined. 
2.10 UGVCL reserves the rights to instruct the contractor for carry out the works anywhere in the 

jurisdiction of UGVCL and accordingly contractor shall carry out the work as per the same 
rate and terms and condition of contract to achieve physical and financial progress. 

2.11 If at any stage it is found that bidder had hidden material information or had submitted 
information which is false and fraudulent shall be debarred from bidding in UGVCL, tender 
for three years and EMD shall be forfeited. The matter shall also be brought to notice to the 
registration authority of the contractor 

2.12 The bidder shall be disqualified if; 
a.  The bidder had made misleading or false representation in the forms, statements and 

attachment submitted in proof of qualification requirements and/or  
b.  A record of poor performance such as abandoning the work, not properly completing the 

contract, inordinate delays in completion, litigation history or financial failures etc. 
c.  Every bidder should at the time of submission of bid, give a declaration that bidder and / or 

proprietor / partner / director of the firm has not been placed on stop dealing / banned for 
business dealing / blacklisting by GUVNL and its subsidiary companies.  

The bidder should provide accurate information on litigation and/ or arbitration resulting from 
contract completed or under execution by him over the last five years. A consistent history of 
arbitration awards/ judgments against the applicant or any partner of a joint venture may result in 
disqualification for proposed work. If the details of litigation history are hidden by the applicant 
and later on it comes to knowledge of the employer the bidder shall be disqualified for the 
proposed work and other appropriate actions shall be taken against the bidder.  
 
UGVCL would have the right to forfeit the EMD and black list to the bidder if any of the information 
given by the bidder is found false / wrong or incorrect or misleading. 
 
2.13 The Bidder is advised to visit and examine the Site where the material is to be installed / 

Works are to be provided, and its surroundings and obtain for itself on its own responsibility 
all information that may be necessary for preparing the Bid and entering into a contract for 
provision of Supply and Installation Services / construction of the Works. The costs of visiting 
the Site shall be at the Bidder’s own expense. 

 
3 Bid Submission and Contents of Standard E-Bidding Document: 
 

3.1 The Bidders must ensure that all the schedules are completely filled in their Bids and the 
information called for is given in totality. A set of complete Bid documents is required to be 
submitted duly signed and stamped by authority competent to sign on behalf of bidder on 
each page as a token of unconditional acceptance to the conditions of various clauses of Bid 
documents. The bidder's bid and the documents attached there to shall be considered for 
forming part of the contract documents. 

3.2 The outside of the envelope should also indicate clearly the name of the Bidder and his 
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address. In addition, the left-hand corner of the envelope or container should indicate the Bid 
number and the bid opening date and time (Only for original documents of Tender Fee and 
EMD). 

3.3 The Bidder has to send the Technical Bids and PRICE BID ON LINE through N-Procure Mode 
only. No any physical documents are required to submit in case of online payment of 
Tender Fee & EMD.  

3.4 Bids submitted after the time and date fixed for the receipt of bids as set out in the 
INVITATION to bid, shall be rejected. 

3.5 The UGVCL reserves the right to reject any bid, which is not deposited according to the 
instructions, stipulated above. 

 

The e-Bid document includes submission of following documents in stages: 
 

Stage-1: Preliminary Qualifying Details (Online / Physical): 
 

(a) Tender Fee 
(b) Earnest Money Deposit 
(c) Copy of GST Registration 
(d) Copy of PAN Card 

 

This is mandatory requirement to upload all the documents through N-Procurement; 
otherwise, the bid will be outrightly rejected and no any representations will be entertained. 
 

Stage-2: Techno-Commercial Details (Online Only) 
 

(a) Section 1: Instruction to bidders (ITB);  
(b) Section 2: Conditions of Contract; 
(c) Section 3: Appendix  
(d) Section 4: Annexure 
(e) Detailed Technical Specification with GTP;  
(f) Reference Bid Drawing for Material-Equipment-Civil Structures 

 

Stage-3: Price Schedule (Online Only) 
 
4 Qualifying Criteria  
 
4.1 Qualification of bidder will be based on meeting the criteria as specified in qualifying criteria 

Part-A and qualifying criteria Part-B as demonstrated by the Bidder’s responses in the 
corresponding Bid Schedules. The bid can be submitted by an Indian individual / Joint Venture 
firm only.   

4.2 Notwithstanding anything stated herein above, the UGVCL reserves the right to assess the 
capacity and capability of the bidder, should the circumstances warrant such assessment in 
an overall interest of the UGVCL. The UGVCL reserves the right to waive minor deviations if 
they do not materially affect the capability of the Bidder to perform the contract.  

4.3 Bidders are requested to submit all the required documentary evidence [as per tender 
requirement] duly sealed and signed through N-Procurement in proper order [online 
only]. This is mandatory requirement and does not depend on UGVCL request for 
submission of shortfall documents.  

4.4 Bidders are requested to submit all the tender documents duly sealed and singed with 
technical documents through N-Procurement [online only].  
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4.1 Part-A: Technical:  
 
4.1.1 The bidder should possess Electrical Contractor license issued by the Office of Govt. of 

Gujarat. However, in case the bidder does not hold the license for the Gujarat State, then 
the bidder should possess the equivalent license for any one State in India and post-award 
the bidder is required to acquire the necessary license for the given State within a period of 
two months. In case bid is submitted by Joint Venture, all partners whose scope as per the 
delineation of responsibilities amongst JV partners includes execution of Works or part 
thereof at Site, should possess and/or acquire the necessary license as stated above.    

4.1.2 Any combination of such entities eligible as per 4.1.1 above, is also eligible to bid in the 
form of a joint venture (JV) as defined in bid, under an existing agreement. In the case of a 
joint venture, the number of members of the JV shall not exceed 03 (three) and all members 
shall be jointly and severally liable for the execution of the entire Contract in accordance 
with the Contract terms. The JV shall nominate a Representative who shall have the 
authority to conduct all business for and on behalf of all the members of the JV during the 
Bidding process and, in the event the JV is awarded the Contract, during contract 
execution. In case of JV, the bidding JV (also referred to as the Bidder) shall submit a Joint 
Deed of Undertaking in Technical Part of its bid, as per the format enclosed in the RFB/ 
bidding document. No change in the structure / constitution of the JV shall be permitted at 
any stage during bidding or execution of the Contract in the event of award. 

4.1.3 Work experiences of the bidder shall be considered only if the works have been executed 
under Govt./Semi-Govt./autonomous body of Central/State Govt./Electricity Power Utility/ 
Power Dept. in India only.  

4.1.4 For qualifying the experience criteria; bidder shall submit Copy of Work Order (showing the 
statement of quantity & amount in Rs.), work completion certificate (showing amount of 
actual work completed) for the similar work completed during last seven years ending 
last day of month previous to the one in which bids are invited and said system / project 
is performing satisfactorily as on submission of bid, from respective authority.  

4.1.5 Technical experience as per Clause No. 4.1.3 of nominated subcontractor (approved 
by competent authority as per Clause No. 4.1.3) shall be considered as per the work 
experience mentioned in clause no. 4.1.3 & 4.1.4 subject to submission of PO copy 
from original contractor and work completion certificate as per clause no. 4.1.3 from 
order issuing authority only.  

4.1.6 The bid will be outrightly rejected in case of positive result found in Annexure – 08 and 
Annexure – 09. No any further correspondence will be entertained by UGVCL in this 
matter. Bidder has to submit all the details in respective Annexures on firm’s letter 
head duly sealed and signed [upload with technical documents on N-Prourement]. 

4.1.7 Bidder has to provide self-declaration as per Annexure – 18 for OEM authorization, 
submission GTP, Drawing & complete type test reports / Certificates of offered make of 
major supply items like MVCC, Ring Main Unit, UG Transformer, HT and LT XLPE Cable etc. 
as required in project work. The certificate / reports should not older than 7 (seven years). 

4.1.8 The above stated criteria are minimum and the UGVCL reserves the right to request for any 
additional requirement and also reserves the right to reject the bid of any bidder, if in the 
opinion of the UGVCL, the qualification criteria are not fulfilled.  

4.1.9 Bidder must have Skilled Supervisor having Supervisor License & Skilled Technical staff & 
labour for execution of work.  

4.1.10 The Contractor shall acquire all permits, approvals and/or licenses from all local, state or 
national government authorities or public service undertakings in relevant to where the Site 
is located, which such authorities or undertakings require the Contractor to obtain in its 



Save Energy for Benefit of Self and Nation 
 
 
 
 

 
TENDER NOTICE No: UGVCL/TECH-PROJECT/26-27/ROBUST-GWFCM/HT-UG/FT/01 

Instructions to Bidder & Conditions of Contract for TENDER NOTICE No:-UGVCL/TECH-PROJECT/26-27/ROBUST-GWFCM/HT-UG/FT/01
 

Signature of Tenderer                       Company’s Round Seal                   Page 5 of 108 
Place:                            Signature of Tenderer     Date: 

name and which are necessary for the performance of the Contract, including, without 
limitation, permits/ certificates if needed for the Contractor’s and Sub Contractor’s 
personnel and entry permits for all Contractor’s Equipment. The expense will be 
reimbursed to contractor on the submission of authentic documentary evidence. 

4.1.11 The bidder should posses’ registration on “Call Before u Dig” i.e. CBuD which is an 
initiative by the Government of India, available in the mobile app as well as an online portal 
(www.cbud.gov.in) to bring excavators and assets owners in one platform to underwrite 
and mitigate the losses that occur in a calendar year, due to monitored digging activities 
across the country. The bidder should submit documentary evidence for the same.  

4.1.12 Only Class -I suppliers are eligible for the bid: ‘Class –I local supplier’ means a supplier 
or service provider, whose goods, services or works offered for procurement, meets the 
minimum local content as prescribed for ‘Class-I local supplier’. The local content 
requirement to categorize a supplier as ‘Class-I local supplier’ is minimum 50%. 

4.1.13 Similar Nature of Work: The bidder should have successfully completed similar nature 
of work for 11kV and above class in last 7 years during last seven years ending last day 
of month previous to the one in which bids are invited should be either of the 
following:   

The amount of work completed by bidder as per work completion certificate from order 
issuing authority only shall be considered.  

i. Experience in similar work under single contract, costing not less than the amount 
equal to 70% of the estimated amount of the project i.e. Rs.349144967.67 The works 
under the above contract should be completed works only.   

OR 
ii. Experience in similar works under two contracts, each costing not less than the 
amount equal to 40% of the estimated amount of the project i.e. Rs. 199511410.10 The 
works under the above two contracts should be completed works only.   

OR 
iii. Experience in similar works under three contracts, each costing not less than the 
amount equal to 30% of the estimated amount of the project i.e. Rs. 149633557.58 The 
works under the above three contracts should be completed works only. 

 

Collectively the JV partners should meet the criteria of projects mentioned in 4.1.13 (i) or 
4.1.13 (ii) or 4.1.13 (iii) above. However, each JV partner should have completed at least 1 
contract costing not less than 30% of the estimated amount of the project individually i.e. Rs. 
149633557.58 
 

For illustration, the various cases possible, along with the number of contracts and the 
minimum amounts for each of scenarios are shown below: 
 

Case 1: JV of two (2) partners 
Scenario Partner 1 Partner 2 

1. One partner fully meets the 
qualification requirements 

A) 1 contract of minimum 70% of 
the cost i.e. Rs.349144967.67 

1 contract of minimum 
30% of the cost i.e. 
Rs.149633557.58 

B) 2 contracts, each of minimum 
40% of the cost i.e. 
Rs.199511410.10 

1 contract of minimum 
30% of the cost i.e. 
Rs.149633557.58 

C) 3 contracts, each of minimum 
30% each of the cost i.e. 

Rs.149633557.58 

1 contract of minimum 
30% of the cost i.e. 
Rs.149633557.58 

http://www.cbud.gov.in/
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Scenario Partner 1 Partner 2 

2. Both partners put together 
meet the qualification 
requirements 

A) 1 contract of minimum 40% of 
the cost i.e. Rs.199511410.10 

1 contract of minimum 
40% of the cost i.e. 
Rs.199511410.10 

B) 2 contracts of minimum 30% 
of the cost i.e. 

Rs.149633557.58 

1 contract of minimum 
30% of the cost i.e. 
Rs.149633557.58 

Case 2: JV of three (3) partners 
Scenario Partner 1 Partner 2 Partner 3 

1. One partner fully 
meets the 
qualification 
requirements 

A) 
1 contract of minimum 

70% of the cost i.e. 
Rs.349144967.67 

1 contract of 
minimum 30% of 

the cost i.e. 
Rs.149633557.58 

1 contract of 
minimum 30% of 

the cost i.e. 
Rs.149633557.58 

B) 2 contracts, each of 
minimum 40% of the 

cost i.e. 
Rs.199511410.10 

1 contract of 
minimum 30% of 

the cost i.e. 
Rs.149633557.58 

1 contract of 
minimum 30% of 

the cost i.e. 
Rs.149633557.58 

C) 3 contracts, each of 
minimum 30% each of 

the cost i.e. 
Rs.149633557.58 

1 contract of 
minimum 30% of 

the cost i.e. 
Rs.149633557.58 

1 contract of 
minimum 30% of 

the cost i.e. 
Rs.149633557.58 

2. All partners put 
together meet the 
qualification 
requirements 

A) 
1 contract of minimum 

40% of the cost i.e. 
Rs.199511410.10 

1 contract of 
minimum 40% of 

the cost i.e. 
Rs.199511410.10 

1 contract of 
minimum 30% of 

the cost i.e. 
Rs.149633557.58 

B) 1 contract of minimum 
30% of the cost i.e. 
Rs.149633557.58 

1 contract of 
minimum 30% of 

the cost i.e. 
Rs.149633557.58 

1 contract of 
minimum 30% of 

the cost i.e. 
Rs.149633557.58 

 
4.8.4 Bidder has to provide confirmation on their firm’s letter head that; “The Contractor shall 

acquire all permits, approvals and/or licenses from all local, state or national 
government authorities or public service undertakings in relevant to where the Site is 
located, which such authorities or undertakings require the Contractor to obtain in its 
name and which are necessary for the performance of the Contract, including, without 
limitation, permits/ certificates if needed for the Contractor’s and Sub Contractor’s 
personnel and entry permits for all Contractor’s Equipment. The expense will be 
reimbursed to contractor on the submission of authentic documentary evidence.”  

 
4.5 Part-B: Commercial:  
 
4.9.1  Minimum Average Annual Turnover (MAAT) for best three years out of last five financial years 

i.e. FY 2020 – 21, FY 2021 – 22, FY 2022 – 23, FY 2023 – 24 & FY 2024 – 25, ending 31st March 
of the previous financial year, of the bidder should not be less than i.e. Rs.149633557.58.  

4.9.2  The Net Worth of the bidder must be positive for the each of the last three Financial Years. 
Net worth means the sum total of the paid-up capital and free reserves (excluding reserves 
created out of revaluation) reduced by aggregate value of accumulated loses (including 
debit balance in profit and loss account for current year) and intangible assets. 
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Note: Turnover & Net-worth shall be certified by CA on his letter head and duly attested. Turnover 
for preceding year shall be considered subject to submission of provisional / audited certificate 
from CA by the bidder.  
 
4.9.3  Bidder shall also submit complete annual report together with audited statement of 

accounts of the company for last five years of its own (separate) immediately preceding the 
date of submission of bid. A Separate certificate from the CA shall be submitted for annual 
financial turnover for above period. 

 
4.9.4 Bidder must have liquid assets (LA) and/ or evidence of access to or availability of fund-

based credit facilities of not less than Rs. 498.78 Lakhs and the Banker should confirm that 
the Credit facility is earmarked for the Works specified under Bid on receipt of the Bid. 
Liquid Assets would include unincumbered cash (and equivalents), bank deposits with 
maturity less than 365 days, securities that can be freely traded or maturity less than 365 
days and receivables which has general certainty of getting received minus payables which 
has general certainty of getting paid.  

 
4.9.5  Details of Partners/Directors of the Firm/Company. 

• Partnership deed in case of Partnership Firm 
• Memorandum of Association & Article of Association in case of Company 

 
4.9.6  GSTN Certificate & Permanent Account Number (PAN Card). 
 
4.9.7 
In case a bid is submitted by a Joint Venture (JV), all the partners of the JV shall meet, 
individually, the qualification set forth at para 4.9.2 above and collectively the requirement of 
para 4.9.1 & 4.9.4 above i.e. Rs. 149633557.58 & Rs. 498.78 Lakhs respectively. The figures for 
each of the partner of the joint venture shall be added together to determine the bidder’s 
compliance with the minimum qualifying criteria set out in para 4.9.1 & 4.9.4 above; however, 
in order for a joint venture to qualify, the partner(s) of joint venture must meet the following 
minimum criteria: 
 
4.9.7.1  At least one partner (lead partner) shall meet, not less than 40% of the minimum 

criteria given at Para 4.9.1 & 4.9.4 above i.e. 59853423.04 and Rs. 199.52 Lakhs 
respectively. 

AND 
4.9.7.2  Each of the partner(s) shall meet not less than 25% of the criteria given at Para 4.9.1 

& 4.9.4 above i.e. Rs. 37408389.40 and Rs. 124.70 Lakhs respectively. 
 
Failure to comply with requirement mentioned in 4.9.7 will result in rejection of the Joint 
Venture’s bid. 
 
The lead partner shall be authorized to incur liabilities and receive instruction for and on 
behalf of any and all partners of the joint venture and the entire execution of the contract 
including receipt of payment shall be done exclusively through the lead partner. This 
authorization shall be evidenced by submitting in its bid, a power of attorney signed by legally 
authorized signatories of all the partners as per the RFB/ bidding documents. 
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All partners of the joint venture shall be liable jointly and severally for the execution of the 
contract in accordance with the contract terms and a copy of the agreement entered into by 
the Joint Venture partners having such a provision shall be submitted with the Technical Part 
of the bid. A statement to this effect shall be included in the authorization mentioned above 
as well as in the Bid Form and in the Contract Form (in case of a successful bid). 
 
In case bid is submitted by Joint Venture, all partners whose scope as per the delineation of 
responsibilities amongst JV partners includes execution of Works or part thereof at Site, 
should possess and/or acquire the necessary license as stated above. 
 
The above stated requirements are a minimum and the UGVCL reserves the right to request for any 
additional requirement and also reserves the right to reject the proposal of any bidder, if in the 
opinion of the UGVCL, the qualification data is incomplete or the Bidder is found not qualified to 
satisfactorily perform the works. 

 
The similarity of work shall be pre-defined based on the physical size, complexity, methods/ 
technology and/ or other characteristics described, and scope of works. For contracts under which 
the applicant participated as a joint venture member or sub-contractor, only the applicant’s share, 
by value, shall be considered to meet this requirement. For arriving at cost of similar work, the 
value of work executed shall be brought to current costing level by enhancing the actual value of 
work at simple rate of seven percent per annum, calculated from the date of completion to the 
date of Bid opening. 
 
5 Scope of Work:  
 
Survey, Design, Engineering, Manufacture, Testing, Supply to Destination Site Basis, including 
transportation & insurance, Storage, Erection, Testing & Commissioning of the all equipments / 
items, & all necessary clamp, lugs etc. complete in all respect as per the directives of the 
Engineer-in-Charge. 
 
The major activities involved in the project are as under: 

 
1.1 Providing engineering data, and drawing for review, approval and records. The Contractor 

shall carry out, and be responsible for, final design of the works, including any site surveys, 
subsoil investigations and all other things necessary for proper planning design and 
execution. The initial site surveys will be carried out for tentative freezing of the material 
requirement and the work content finalization, within one month of commencement of 
project, and this will be a joint survey, along with the Engineer-in-Charge. The same shall 
be reviewed progressively on quarterly basis for freezing of the material requirement and 
work content. Design shall be prepared by qualified designers who are engineers and 
experienced in design of transmission and distribution systems. Employer shall provide all 
options proposed for loss reductions to the contractor. Contractor, while surveying the 
execution of work, shall keep this requirement in view and suggest best loss reduction 
options in descending order. Means, maximum loss reduction option shall be proposed on 
priority. Also, while executing the works, same priority of works must be followed. The 
changes in design should be approved by Engineer-in-charge of UGVCL. 

1.2 Supply of all required material as per technical specification from approved vender of 
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GUVNL & Subsidiary Company only. 
1.3 Supply and fixing of indoor / outdoor termination kit suitable for XLPE as per size of cable as 

per Technical Specifications and shown in schedule B. 
1.4 Supply and fixing of HDPE (DWC) pipe of 110 / 160 mm O.D. and 6.11 Kg/cm2 (0.6 Mpa) 

class 4 Black Color and same must be confirm to IS (4984-1987) (3rd version). The Pipe 
should be erected in such a way that 300 mm shall be below ground level and rest 2700 
mm be supported on DP structure with polymer cleats. 

1.5 Laying of cable, testing and commissioning: Cable trench up to the minimum depth of 
1200 mm is to be dug with width of 300/500 mm as per drawing in any type of soil. 
Spreading of sand at the bottom of the trench up to 100mm before lying of power cable in 
the centre of the trench. Spreading of another layer of 100mm sand above laid cable. 
Utmost care should be taken while loading / unloading and unwinding the cable drums. 
Covering the cable with RCC half round hume pipe 30mm thick, 150mm inner dia., Back 
feeling the trench so as to make ground level as per original. Erection of 11 KV XLPE cable 
on DP structure with fixing of polymer clamps, aluminum tags and with permanent 
identification of each cable at top and bottom with permanent identification. Additionally, 
good quality grill (fencing) is to be provided on both side of plinth of RMUs to avoid entry of 
garbage etc.  

1.6 Horizontal drilling without damage to surface road using Augur machine and putting of 
6.11Kg/cm2 HDPE (DWC) pipe 110 / 160 mm dia, class 4 Black color Confirms IS 4984-
1987 (3rd revision) and laying of 11 KV XLPE cable of size 185mm²/240mm²/300mm² as per 
site condition & instruction of Engineer in charge. The detail map and excel sheet (hard 
copy & soft copy) indicating the respective depth and distance from adjacent land mark for 
each segment for HDD is to be submitted as per instructions of Engineer in charge. 

1.7 Required civil work for Transformer, RMU plinth, FSP/MSP Plinth Shade or required DP 
structure to be erect for Transformer etc. Wall (all sides of wall) of RMU, Transformer, 
FSP/MSP plinths shall be painted (two coats) with plastic emulsion paint of approved brand 
and manufacture on undecorated wall surface to give an even shade including thoroughly 
brushing the surface free from mortar droppings and other foreign matter and sand 
papered smooth Apex light shade code 7980 sand base and clearly visible symbol of 
UGVCL (as per left corner of each page of this tender document) shall be painted on front 
side of plinth. Further grill / fencing is to be provided on both side gap of plinth to avoid 
entry of garbage etc.  

1.8 Approval for charging of the feeder / assets erected by you from electrical inspector. 
1.9 Bids not covering the above entire scope of works shall be treated as incomplete and shall 

be rejected. 
1.10 Bids containing deviations form will be considered as non-responsive. 
1.11 Any other item not specifically mentioned in the specifications but which are required for 

Erection, Laying, Testing, Commissioning and satisfactory operation of the Distribution 
lines are deemed to be included in the scope of the specification unless specifically 
excluded. 

1.12 This specification covers the detailing, engineering, manufacturing, testing at works, 
packing, supply, storage, insurance and handling at site, erection, Cable laying testing, 
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commissioning and handing over in ready to switch on condition to UGVCL of complete 11 
KV equipment’s/ accessories. However, if any item is left out, standard specification of 
Rural Electrification Corporation (REC) will be applicable for the same. 

1.13 The major activities involved in the project are as under: 
➢ HT Cabling and Termination [Through Certified Jointers only] 
➢ Supply & Erection of Distribution Transformer Center 
➢ Supply & Erection of Ring Main Unit (RMU) 
➢ LT Cabling and Termination [Through Certified Jointers only] 
➢ Supply & Erection of Mini Section Pillar (MSP) & Fuse Section Pillar (FSP) 
➢ Supply of all required material as per specification from approved vender of GUVNL & its 

Subsidiary Company only. 
➢ Required civil work for RMU plinth, Transformer Plinth, FSP/MSP Plinth, Shade or required 

DP structure etc. to be done as per terms & conditions. 
➢ Dismantling of Overhead Distribution Network and crediting to store as per instruction of 

Project Manager / Engineer – in - Charge.  
➢ Any kind of the restoration work to be done by the Contractor during execution of the work. 

Any other item not specifically mentioned in the specifications but which are required for 
Erection, Laying, Testing, Commissioning and satisfactory operation of the Distribution 
lines are deemed to be included in the scope of the specification unless specifically 
excluded. 

➢ In case the Distribution Transformer or any other component likes RMU etc. is burnt or 
damaged due to negligence of the Contractor or due to faulty operation it shall be sole 
responsibility of the Contractor to get it rewound / replaced / repaired, as per standards of 
the equipment/component, free of cost. 

 
The major maintenance activities involved in the project are as under: 
➢ Routine & special maintenance of all electrical equipment such as Distribution 

Substations, Ring Main Units, FSP, MSP etc. will be carried by the contractor free of cost 
during the guarantee period at least once in Six months. Maintenance will also include 
required skilled man power, material & consumables items for routine, special & periodic 
maintenance & day to day operation.  

➢ The contractor shall submit and get approved maintenance schedule from the Engineer-in-
charge at the time of taking over the asset.  

➢ All routine preventive maintenance including break down repairs are to be carried out by 
Contractor as per manufactures recommendations. 

➢ The turnkey contractor shall monitor/check SF6 Gas leakage in the RMU and rectify the 
damages. 

➢ The contractor is required to take appropriate action for minimizing disruption to traffic in 
the event of carry out some major breakdown/ faults affecting the safety and use of the 
roads by providing a rapid and effective response and maintaining liaison with emergency 
services of the competent authority  

➢ The Contractor’s responsibility for repairing metalled portion of the road during 
maintenance and shall include prompt removal of debris or any other obstruction, which 
may endanger or interrupt the smooth flow of traffic and provision of medical first aid to 
victims of the accidents or other incidents.  

➢ Any special repairs due to damages during heavy rain, as per the instructions received from 
engineer in-charge, shall also be part of contractor’ scope of work.  

➢ Providing Operation &: Maintenance manual which shall have separate sections for 
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operations and maintenance. 
➢ Maintenance of Earth Pits: Routine maintenance of the pits shall include checking to see if 

any debris or garbage has accumulated.  
➢ Throughout the maintenance Period, the Contractor should keep record for works carried 

out and other changes made to the Project Equipments & Network. 
➢ The Contractor shall provide list of all tools and tackles which will be required for proper 

operation and maintenance of equipments. He shall include the cost of these in his offer 
and shall hand over to Engineer-in-Charge the tools and tackles in good working condition 
after expiry of operation and maintenance period. If any tool, other than those specified by 
Contractor is required during the O& M period the same shall be supplied free of cost.  

➢ The Contractor shall carry out, and be responsible for, final design of the works, including 
any site surveys, subsoil investigations and all other things necessary for proper planning 
design and execution. The initial site surveys will be carried out for tentative freezing of the 
material requirement and the work content finalization, within one month of 
commencement of project, and this will be a joint survey, along with the concern Engineer-
in-Charge. Contractor, while surveying the execution of work, shall keep this requirement 
in view and suggest best loss reduction options in descending order. Means, maximum 
loss reduction option shall be proposed on priority. Also, while executing the works, same 
priority of works must be followed. 

➢ Liaison for Preparation of site drawing and approval / NOC of Electrical inspector & other 
local utilities like telecom networking, GAS, water, drainage, road authority, Maha Nagar 
Palika, Nagarpalika etc. is in scope of contractor. It seems, the Contractor shall acquire 
and pay for all permits, approvals and/or licenses from all local, state or national 
government authorities or public service undertakings in relevant to where the Site is 
located, which such authorities or undertakings require the Contractor to obtain in its 
name and which are necessary for the performance of the Contract, including, without 
limitation, permits/ certificates if needed for the Contractor’s and Sub Contractor’s 
personnel and entry permits for all Contractor’s Equipment. The stipulated fees for getting 
the NOC / approval shall be paid by UGVCL after submission of authentic documentary 
evidence. 

➢ Defect Liability Period is 24 Months for whole Project & 60 Months Ring Main Unit, 
Distribution Transformer, FSP, MSP in Under Ground Project. 

➢ Contractor shall liable to get the approval from Electrical Inspector. After receiving the 
approval of Electrical Inspector, system shall be charged in the presence of Engineer-in-
Charge. 

➢ Any kind of the restoration work to be done by the Contractor during execution of the work. 
Any other item not specifically mentioned in the specifications but which are required for 
Erection, Laying, Testing, Commissioning and satisfactory operation of the Distribution 
lines are deemed to be included in the scope of the specification unless specifically 
excluded. 

➢ The Portal owned GUVNL & its subsidiary companies have implemented GIS based asset 
tagging activities in the past and migrated asset information into GIS platform i.e. Geo-Urja. 
Bidder should update various attributes of new / upgraded infrastructure created under 
ROBUST over the same platform. Various electrical assets i.e. Distribution Transformer, HT 
& LT lines with overhead conductor, poles, insulators, stay wire etc. and Underground 
distribution system consists of Feeder pillar, UG cable etc.; automation devises like RMU’s 
FPI, Auto-reclosures etc. needs to be updated in the existing GIS platform. The GIS 
platform and the associated mobile-app will be provided by the UGVCL. The scope of the 
bidder is limited to updating the GIS co-ordinates and the associated mapping information 
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of the new assets created/upgraded on the platform provided by the UGVCL using the 
mobile app. However, no additional payment shall be made to the Contractor for these 
works. 

➢ The successful bidder should have to map the underground utility assets on PM GatiShakti 
National Master Plan (PMGS-NMP) i.e. on “Call Before u Dig” i.e. CBuD which is an 
initiative by the Government of India, available in the mobile app as well as an online portal 
(www.cbud.gov.in) to bring excavators and assets owners in one platform to underwrite 
and mitigate the losses that occur in a calendar year, due to monitored digging activities 
across the country. The bidder should submit documentary evidence for the same. 
However, no additional payment shall be made to the Contractor for these works. 

 
➢ Return of replaced old materials to the area stores of Employer:  

✓ Old materials as per Geo-Urja Quantity or records available with Engineer-in-Charge 
must be credited with accounting material at concern UGVCL’s stores.  

✓ Old PVC wire will be rolled into bundles. The bundles should be tightened firmly and 
properly with PVC sticker strip or string. A tag should be attached with each bundle to 
indicate the weight of the bundle. As far as possible, bundle should consist of wire of 
the same size and same metal. Similar action is required to be taken in case of GI 
wire.  

✓ Old conductor of same size shall be rolled into bundles. Bundles should be tightened 
firmly and PVC sticker strip or string regarding size of conductor shall be mentioned. 
Size, type & Weight of each bundle shall also be indicated on the sticker strip.  

✓ Materials released due to bay capacity augmentation and/or due to replacement like 
power transformers, distribution transformers, insulator, meter board, cut outs etc 
are also required to be returned to concern UGVCL’s stores through proper 
documentation. 

✓ All other line materials released like, conductors, poles, cross arms; fabricated 
material, etc. shall be properly accounted for and returned to concern UGVCL’s stores 
store after recording all necessary details including weight, length etc. wherever 
necessary. A detailed procedure for return of the old materials shall be as per 
UGVCL’s practice.  

✓ In respect of accountable of devolution of released material, the process as 
formulated by UGVCL time to time shall be followed by the Contractor. 
 

➢ Project Schedule: 
As per the schedule the bidder shall submit a preliminary implementation plan along with the 
bid. The detailed project implementation schedule shall be submitted by the contractor after 
the award of contract for employer’s approval, which shall include at least the following 
activities: 

(a) Surveying of site.  
(b) Documents submission and approval schedule  
(c) Pre-Dispatch Inspection schedule  
(d) Dispatch Schedule  
(e) Installation & commissioning schedule  
(f) Training schedule, if any. 

The project schedule shall include the estimated period for completion of project and its 
linkage with other activities etc. It is expected that the contractor should share updated 
project schedule based on the actual progress done at site, priorities of the employer, 
availability of material etc once per quarter along with the Progress report. 

http://www.cbud.gov.in/
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➢ Miscellaneous Activities: 
✓ Commencement of Supply & Works: The Contractor shall ensure that the supply and 

installation of material and service under the contract is as per approved PERT / 
completion schedule of works. The Contractor is to commence supply with the type 
tested materials with necessary routine test/ acceptance test certificates for a 
particular lot duly approved by UGVCL or the UGVCL’s authorized agencies.  

✓ The Contractor shall submit Type test and routine test certificates as applicable, 
issued by NABL accredited / third party independent standard laboratories like CPRI, 
NPL etc.  

✓ Unit rates: The unit rates quoted shall include details which are obviously and fairly 
intended, and which may not have been included in these documents but are 
essential for the satisfactory completion of work. The unit rate quoted shall be 
inclusive of deployment of all plants, equipments, men, materials, skilled & unskilled 
labour etc. essential for satisfactory completion of work.  

✓ The prices for fabricated materials shall include all works relating to fabrication, 
galvanizing, insurance, storage and delivery ex-Contractors stores, unloading and 
loading. The quoted prices shall also include the cost of necessary quantity of steel 
and zinc, freight charges up to site store and other indirect charges incurred in 
connection with supply of finished materials.  

✓ Quantities/ length mentioned in Schedule-B i.e. indicated in the price schedules are 
provisional. Any quantity variation in individual item and in contract value shall be 
governed as per Quantity Variation Clause. The Contractor shall execute the work 
based on the actual survey and as approved by the Engineer-in-charge or person 
authorized by him.  

✓ The scope of work also covers supply of other items, not specifically mentioned in this 
specification and/or bill of materials but are required for the successful installation, 
testing, commissioning and satisfactory performance of the 11 KV lines, 11 KV Ring 
Main Units, distribution transformer sub stations & PSS / CTC, LT lines, service lines 
etc.  

The following works & services shall also be provided by the Contractor.  
a) Unloading the equipments from the rail or road transport and moving those to storage 

area. Demurrage/ wharf age charge, if any incurred, shall be paid by the Contractor  
b) Opening of packing cases, inspection and checking of materials for any damage or 

loss in transit shall be the responsibility of the Contractor. All claims with the 
concerned authorities e.g. rail, transport, insurance etc. shall be lodged by the 
Contractor. 

c) Complete erection of equipments, etc covered under the contract, final preparation 
for testing, commissioning, final run and acceptance tests and putting the sub-
station/ plant/line etc. into operation.  

d) All consumable, stores required for the above erection and commissioning works.  
e) All erection tools, lifting tackles, and all equipments, tools & tackles for transportation 

at site.  
f) Workshop, as required within the work area.  
g) Third party insurance[1] at site and insurance of personnel employed at site as required 

under Workman's Compensation Act. Security arrangement for watch and guard as 
required shall be mad e by Bidder at his own cost.  

h) All the technical/ skilled staff deployed for the job must possess the required 
qualifications and necessary licenses and permits.  

i) Contractor shall take all safety precautions during work and the workmen must use 
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safety belts, hand gloves, masks and other safety devices as may be necessary for 
safety of the personnel.  

j) The Contractor shall provide operating personnel during trial tests and till the PSS, 
DSS, lines and equipments etc. are taken over by UGVCL as specified in taking over 
Clause, defined later.  

k) Any other work not covered above but required for successful completion of the 
project has to be carried out by the Contractor at his own cost.  

 
[1] Note: Before receipt of equipment at site but without limiting his obligations and 
responsibilities under this clause hereof, the Contractor shall insure against his liability for 
any equipment, material or physical damage, loss or injury which may occur to any property, 
including that of UGVCL and project management agency, or to any person including 
employee of the UGVCL, by or arising out of the execution of the contract or in the carrying out 
of contract. The third-party insurance cover shall be provided for the period from date of Ex-
factory dispatch till taking over of the entire equipment after testing, commissioning and trial 
operation, if any.  
 
Third party insurance shall be affected for an adequate amount to cover for all marine, 
transportation, field transportation, erection, testing and commissioning till handing over to 
UGVCL, Terms shall include a provision whereby, in the event of any claim being brought or 
made against UGVCL in respect of which the Contractor would be entitled to receive 
indemnity under the policy, the insurer will indemnify UGVCL and project management 
agency against such claims and any costs, charges and expenses in respect hereof. 
Contractor shall lodge the claim if need so arise, the UGVCL shall be the UGVCL of the 
equipment/materials and the claims shall be settled in the name of UGVCL. 
 

6 Standard & Regulation 
 
The survey, engineering, design, manufacture, erection, cable laying and testing of the 
equipment’s and material to be supplied shall comply with latest revisions of relevant Indian 
Standards or equivalent IEC standards. In addition, the Indian Electricity Rules, Electricity Act 
2003, CEA Regulations, Statutory requirements of Central Govt., GERC and State Government 
of Gujarat (applicable codes), shall also be complied with. Any complications arising out of it 
will be set right by the contractor without any implication to UGVCL.  
 

7 Bid Price 
 

7.1 The bidder shall quote in the appropriate schedule of bid form on item rate basis. However, 
the Bidder should indicate in the Schedule (i.e. Price Bid), the break-up of Total Unit F.O.R. 
Destination Prices and Total Unit End Cost with GST and Cess as applicable stating the Unit 
Ex-works price, freight, packing & forwarding charges, Insurance Charges, GST and Cess as 
applicable Separately in price bid, which is a must. 

7.2 If the Supplier / Contractor has opted for the Composition scheme of GST, the same must be 
clearly specified with valid declaration & self-certified Certificate from Department. In the 
event of withdrawal/cessation of the Supplier from Composition scheme during the tenure of 
the contract, the rate (i.e. Price) mentioned in the price bid shall be final and any additional 
GST will have to be borne by the Bidder himself. In no case additional amount towards GST or 
otherwise will be paid / reimbursed to supplier / contractor. Further Statutory Variation clause 
will not be applicable in case of Supplier / Contractor has opted for Composition Scheme 
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under GST. 
7.3 Also, please mention applicable HSN / SAC Code and rate of GST and Cess as applicable. If 

not specifically mentioned, then COMPANY will have the option to take the prices as 
exclusive of taxes and duties at maximum higher slab rates for the evaluation of the Bids. 

7.4 The offered prices to be indicated in online mode of Bid in the format given (i.e. Schedule). The 
price bid submitted in physical mode shall not be considered. 

7.5 The Bidder should invariably indicate the total unit end cost price considering all their costs / 
calculations in the Price bid itself for each item and all sub-items if any. This is a must. Cost 
components hidden / furnished elsewhere will not be considered and will be ignored out 
rightly. 
 

7.6 PRICE VARIATION CLAUSE 
Tender item MVCC Conductor, Distribution Transformer (for all kVA rating as per Schedule-B) 
and HT & LT XLPE Cable is invited on Price Variation basis as per IEEMA price variation 
formula for Delivery F.O.R. Destination. No price adjustment shall be payable on the portion 
of the contract price paid to the contractor as advance payment, fixed elements representing 
profit and over loads in the contract price. No positive price variation / increase is allowed 
beyond original work completion period unless the approved by UGVCL. Price Variation is the 
part of the Project; however, the amount of Price Variation is the extra amount than the actual 
order / executed amount. Amount of actual execution against the AT amount is considered for 
the closure of the project. Amount of Price Variation is the contractual adjustment towards 
variations in input costs. Price Variation formula is separately attached herewith.  
 

8 Amendment Bid 
 
8.1 At any time prior to the deadline for submission of bids, UGVCL may, for any reason, whether 

at its own initiative or in response to a clarification requested by a respective bidder, modify 
the bidding documents by amendments. 

8.2 The amendment will be notified on Websites only. UGVCL will bear no responsibility or liability 
arising out of noncompliance of the same in time or otherwise. 

8.3 Such amendments, clarification etc. shall be binding on the bidders and will be given due 
consideration by the bidders while they submit their bids and invariably enclose such 
documents (duly signed) as a part of the bid. 

 
9 Clarifications on Bid Documents and Pre-Bid Meeting: 

 
9.1 If the prospective Bidder finds discrepancies or omissions, in specifications and document or 

is in doubt as to the true meaning of any part, he shall at once make a request, in writing, for an 
interpretation/clarification, to UGVCL at his mailing address indicated in E-Bidding 
Documents.  

9.2 Similarly, if a Bidder feels that any important provisions in the documents, such as Governing 
laws, Taxes and Duties, Defect Liability, Limitation of Liability, Settlement of Disputes, 
Arbitration, Form of Contact Agreement, Price Adjustment, Bid Guarantees, Contract 
Performance Guarantee, Compensation for Delay, Payments Terms, Schedule of 
Execution/Completion of works, will be unacceptable, such an issue should be raised as 
above.  

9.3 UGVCL, then, will issue interpretation(s) and clarification(s) as he may think fit in writing or 
modification of the Bidding Documents that it receives no later than Three (03) days prior to 
date of Pre-bid meeting. The UGVCL shall not be obliged to respond to any request for 
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clarification received later than the above period. Further, mere request for clarification 
received from the Bidder shall not be a ground for seeking extension in the deadline for 
submission of Bid. Verbal clarification and information given by UGVCL or his employee(s) or 
his representative(s) shall not in any way be binding on UGVCL. 

 
10 Language of the Bid 
 

All information in the bid shall be in English. Information in any other language shall be 
accompanied by its translation in English. Failure to comply with this may disqualify a bid. In 
the event of any discrepancy in meaning, the English language copy of all documents shall 
govern. 
 

11 Effect & Validity of Bid 
 

The bid should be kept valid for a period of 180 DAYS from the date set for opening of the 
technical bid. Bid submitted by the bidder shall remain valid for acceptance for a period of 180 
days from the date of opening of the financial bid. The Bidders shall not be entitled during the 
validity of bid, to revoke or cancel bid or vary any term thereof. In case of bidder revoking or 
canceling his bid or varying any term in regard thereof, the bidder's earnest money deposit 
shall be forfeited by the Owner. 

 
12 Earnest Money Deposit 
 
12.1 The EMD payable is for an amount of 1% of Tender Estimated Cost or Rs. 5.0 Cr; 

whichever is lower i.e. Rs.4987786.00. If the EMD amount is more than Rs. 3.0 Lakhs, it 
should be paid either by RTGS / NEFT / Online or Demand Draft or Banker’s Cheque (in 
favor of the (UGVCL Name) Gujarat Vij Company Limited payable at Mehsana of any 
scheduled/Nationalized banks) or through Bank guarantee from any scheduled 
nationalized bank decided by Government of Gujarat time to time. Otherwise, it should be 
paid by RTGS / NEFT / Online. 

12.2 EMD of the successful bidder to whom a contract is awarded will be returned after the said 
bidder provides the contract Security Deposit and signs the contract agreement. 

12.3 If the successful bidder fails to submit a Security Deposit within 15 days after the date of 
LOA of the contract or fails to sign the contract agreement, then the EMD amount will be 
forfeited by UGVCL without any notice or proof of damages etc. 

12.4 The EMD of all unsuccessful bidders will be returned after the award of the contract. 
12.5 No interest will be payable by the UGVCL on the above Deposit. 
12.6 Validity of EMD (six) 6 months from the date of submission of bid for this Bid. 

 
13 Information Required with the Proposal 
 
13.1 The Bidders, along with his proposal, shall submit all the filled annexure given (Annexures 

of Qualification Information & Bank Guarantee). 
13.2 The bids must clearly indicate the name of the manufacturer, the type and/or model of 

each principal item of equipment proposed to be furnished and erected. The bid should 
also contain drawings and descriptive materials indicating general dimensions, materials 
from which the parts are manufactured, principles of operation, the extent of pre-assembly 
involved, major construction equipment proposed to be deployed, method of erection and 
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the proposed organizational structure. 
13.3 The above information shall be provided by the Bidder in the form of separate sheets, 

drawings, enclosed etc. along with soft copy. 
- Any bid not containing sufficient descriptive material to describe accurately the equipment 

proposed may be treated as incomplete and hence rejected. Such descriptive materials 
and drawings submitted by the Bidder will be retained by the UGVCL. Any major departure 
from these drawings and descriptive material submitted will not be permitted during the 
execution of the Contract without specific written permission of the Owner. 

13.4 Oral statements made by the Bidder at any time regarding quality, quantity or arrangement 
of the equipment or any other matter will not be considered. 

13.5 Standard catalogue pages and other documents of the Bidder may be used in the bid to 
provide additional information and data as deemed necessary by the Bidder. 

13.6 The Bidder, along with his Proposal, shall submit a list of recommended erection 
equipment and materials which will be required for the purpose of erection of equipment 
and materials supplied under the Contract. 

13.7 In case the ‘Proposal’ information contradicts specification requirements, the 
specification requirements will govern, unless otherwise brought out clearly in the 
technical commercial deviation schedule. 

13.8 The materials should be offered strictly confirming to ISS/BIS/Bid specifications given in 
the Bid. If the Bidder’s desires to quote with any technical deviation they should 
specifically quote the deviation and the ISS/BIS numbers in the body of the Bid itself under 
the Annexure 8 of e-Bid only. 

13.9 If technical deviations furnished by the Bidder are not agreeable to UGVCL, the offers may 
be ignored. However, it will be solely at UGVCL discretion to consider the technical 
deviation OR not for considering the Bidder. No correspondences of the Bidder after 
opening of the bid will be entertained in this matter. 

 
14 Delayed and Late Bids 
 

No Bid shall be accepted/opened in any case which are received after due date and time of 
the receipt of Bid irrespective of delay due to postal services of any other reasons and 
company shall not assume any responsibility for late receipt of Bid. Any correspondence in 
the matter will not be entertained. 
 

15 Rejection of Bid 
 
15.1 The Bidders is expected to examine all instructions, terms, conditions, schedules and 

other details called for in this specification and keep himself fully informed about all which 
may, in any way, affect the work, or cost thereof. Failure to furnish the required information 
or submission of Bid not as per the specification will be at the Bidders risk may result in 
rejection. 

15.2 The offer is liable summarily rejected if it contains Deviation / Addition / Alternations / 
Omissions in bidding schedules or deviation and contradictions to the terms and 
conditions specified in this Bid. 
 

16 Relationship with Bidder 
 

Every bidder should, at the time of submission of bid, give a declaration as under. 
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“If in any Bidder Company/ firm, the interest (i.e. Shareholding in company and share in 
partnership firm) of any employee of the tendering Company or his/ her relative as defined in 
Section 2(77) of the Company’s Act. 2013 is 10 percentages or more, the tendering Company will 
not deal with such Company/ Firm at all.  
 
Tenderer therefore, must specifically disclose this fact in his technical Bid. Non-disclosure of 
such facts would immediately disqualify the tenderer for further dealing with the tendering 
Company.” 

 
17 UGVCL’S Right 
 
17.1 The Employer reserves the right to accept or reject any Bid, and to annul the Bidding 

process and reject all Bids at any time prior to Contract Award, without thereby incurring 
any liability to Bidders. In case of annulment, all Bids submitted and specifically, EMD 
submitted, shall be promptly returned to the Bidders. 

17.2 The UGVCL reserves the right to terminate this contract or part thereof at any time during 
its tendency without giving notice of Termination or the reasons thereof. 

17.3 The Bidders shall specifically note that any over writing or corrections or manuscript in the 
bid shall be ignored and will not be considered authentic unless same are signed with 
Bidder's Stamp/Seal. 

17.4 UGVCL reserves the right to split the contract into two or more bidders. UGVCL also 
reserve the right to split the bid in two contracts to the successful bidder, if required. In 
such cases, the term for completion period will be negotiated and reduced proportionate 
to the order quantity/value. 

17.5 In case of any doubt or interpretation of the terms and condition, the decision of the CHIEF 
ENGINEER (Op) / Addl. Chief Engineer (Tech), Uttar Gujarat Vij Company Limited (UGVCL) 
will be final and binding upon the Bidders and no dispute in this regard will be entertained. 

17.6 UGVCL reserves the right to accept any bid or reject any or all Bids or cancel /withdraw RE 
INVITATION to bid without assigning any reason. Such decision of the UGVCL shall not be 
subject to question by any Bidders and the UGVCL shall bear no liability whatsoever for 
such decision. 

17.7 The UGVCL shall have the right to propose, and subsequently require, that the Project 
Manager order the Contractor from time to time during the performance of the Contract to 
make any change, modification, addition or deletion to, in or from the Facilities hereinafter 
called “Change”, provided that such Change falls within the general scope of the Facilities 
and does not constitute unrelated work and that it is technically practicable, taking into 
account both the state of advancement of the Facilities and the technical compatibility of 
the Change envisaged with the nature of the Facilities as specified in the Contract. 

17.8 UGVCL reserves the rights to instruct the contractor for carry out the works anywhere in the 
jurisdiction of UGVCL and accordingly contractor shall carry out the work as per the same 
rate and terms and condition of contract to achieve physical and financial progress. 
 

18 Signature of Bidder 
 

18.1 The bid must contain the name, residence, address and place of business of the person or 
persons making the bid and must be signed and sealed by the bidder with his usual 
signature. The name of all persons signing should also be typed or printed below the 
signature. 

18.2 Bids by corporation / company must be signed with the legal name of the corporation / 
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company by the President, Managing Director or by the Secretary or other person or 
persons authorized to bid on behalf of such corporation/ company in the matter. 

18.3 A bid by a person who affixes to his signature the word 'President', 'Managing Director' 
'Secretary', 'or other designation without disclosing his principal will be rejected. 

18.4 Satisfactory evidence of authority of the person signing on behalf of the Bidder shall be 
furnished with the bid. 

18.5 The Bidder's name stated on the Bid shall be exact legal name of the firm. 
18.6 Erasures or other changes in the bid documents shall be over the initials of the person 

signing the bid. 
 

19 Understanding & Clarifications on Documents & Specifications 
 

19.1 The Bidder is required to carefully examine all the Bid Documents, Technical Specifications 
and Bid Drawing, Commercial Terms & Condition or any other terms & conditions and fully 
inform himself as to all the conditions and matters which may in any way affect the Work or 
the cost thereof. If any Bidder finds discrepancies or omissions in the specifications and 
documents or is in doubt as to the true meaning of any part, he shall at once request in 
writing for an interpretation/clarification by the UGVCL. The UGVCL will issue 
interpretation and clarifications if required.  

19.2 Verbal clarifications and information given by the UGVCL or his employee(s) or his 
representative(s) shall not in any way be binding on the UGVCL. 
 

20 Price Basis Currency & Payments 
 

Bidder shall indicate bid prices in Indian Rupees only. 
 

21 Evaluation & Comparison of Bids 
 

21.1 Generally, the bids received and accepted will be evaluated by the UGVCL Team. 
21.2 The Owner will examine the Bid to determine, whether they are complete, whether they 

meet all the conditions of the Contract, whether required Bid fee, Bid EMD and other 
required documents have been furnished, and whether the Bids are generally in order. Any 
Bid not fulfilling these requirements shall be rejected. 

21.3 The bidders shall submit the scanned copies as prescribed in commercial and 
technical details as documentary proof for evaluation of their commercial and 
technical Bids. This is mandatory. Bidders are requested to keep in mind that no any 
documents shall left at the time of bid submission. 

21.4 The technical eligibility will be decided upon evaluation of following documents: 
• The Firm's past experience as a contractual agency for Power Distribution and Sub 

Transmission network. 
• The Firm's past experience relevant to the Underground power distribution 

assignment supported by the copy of work orders and completion certificate from 
the Owner in support of successful completion of the same. 

• Company profile, execution of works with Power Utilities / UGVCL / GETCO / PSUs / 
CPSUs and completion certificate of the same.  

• Description of Approach, Methodology & Work Plan for Performing the Assignment 
21.5 UGVCL can ask shortfall documents / clarifications / confirmation from bidders after 

opening of Technical Bid if required, at its sole discretion. However, UGVCL shall 
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disqualify the bid without asking shortfall documents / clarifications / confirmation 
from bidders after opening of Technical Bid. No any further correspondence will be 
entertained. 

21.6 Documents submitted by the turnkey contractor shall be crosschecked / verified by the 
UGVCL team at any stage of the project. 

21.7 The Owner will evaluate and compare the financial rates quoted in the price schedule / 
BOQ of Bids of those bidders whose commercial and technical Bids are found responsive 
as per the conditions of the Bid. Accordingly, L1 bidder will be derived on offered 
GRAND TOTAL with 1% Welfare Cess and 18% GST against Total Tender Estimated 
Cost with 1% Welfare Cess and 18% GST. 

21.8 No additional payments shall be made for completion of any contractual obligation beyond 
the quoted prices. If the Bidder does not accept the correction of errors if any, its Bid shall 
be rejected and its Bid security may be forfeited. 

21.9 If more than one party is to be considered for placement of order, they will have to match 
their end cost with end cost of L-1 technically acceptable bidder. UGVCL (tender Inviting 
Authority) may go to the L-2, L-3 and so on depending upon the requirement at UGVCL’s 
sole discretion. If UGVCL (tender Inviting Authority) feels that there is lack of serious 
competition or any other reason, UGVCL (tender Inviting Authority) may negotiate with the 
L-1 party. UGVCL’s (tender Inviting Authority) decision shall be final and binding on all the 
parties. 

21.10 A bidder does not anticipate change in the ownership during the proposed period of work.  
21.11 In case of any criminal case as per Annexure; UGVCL may disqualify the bid at its sole 

discretion and no any further communication will be entertained.  
 

22 Arithmetical Errors 
 
Arithmetical errors will be rectified on the following basis: 
 
If there is a discrepancy between words and figures, the amount in words will prevail. If there 
is discrepancy between the unit price and the total price which is obtained by multiplying the 
unit price and quantity, or between sub-total and the total price, the unit or sub-total price 
shall prevail, and the total price shall be corrected. In case of discrepancy between sub-total 
price obtained by adding various prices in the schedule and the sub-total price indicated for 
that particular schedule, the sub-total obtained by addition of various arithmetically corrected 
prices would be considered for evaluation. 
 
However, the UGVCL shall be entitled to award the contract at the lowest of the prices arrived 
at from various schedules, identified for those purposes, in the bid proposal sheets. If the 
bidder does not accept the correction of the errors as above, his bid will be rejected. 
 

23 Award of Contract 
 

23.1 Notification of award of contract will be made in writing to the successful bidder by the 
UGVCL. 

23.2 The contract will be awarded to the best qualified and responsive bidder offering the lowest 
evaluated bid in conformity with requirements of these specifications and documents and 
UGVCL shall be the sole judge in this regard and subject to the provisions of these 
instructions to bidders and other terms and conditions detailed out in these documents 
and specifications. A responsive bid is one which accepts all terms and conditions of these 
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specifications and documents without any modifications. 
23.3 UGVCL shall not be bound to accept the lowest or any Bid and reserves to itself the right of 

accepting the whole or a portion of any of the Bid as it may deem fit, without assigning any 
reason thereof. The Owner reserves the right to accept or reject any bid, and to annul the 
bidding process and reject all bids at any time prior to award of contract, without thereby 
incurring any liability to the affected Bidder or bidders or any obligation to inform the 
affected Bidder or bidders of the grounds for the Owner's action. 

23.4 Any approach / canvassing etc. official or otherwise by the bidder or his/their 
representative / agent to influence the consideration of their Bid shall render the Bid liable 
to summary rejection. 

23.5 In the case of there being a number of bidders quoting same rates thereby forming a cartel 
to jack up the prices, the bids of such bidders shall be summarily rejected. 

23.6 The UGVCL reserves the right to vary the quantity of any of the spares and/or delete any 
items of spares altogether at the time of Award of Contract. 
 

24 Notification of Award 
 

Prior to the expiration of the period of bid validity, the Owner will notify the successful Bidder 
in writing, that its bid has been accepted. The notification of award will constitute the 
formation of the contract. 
 
The Owner shall promptly respond in writing to any unsuccessful Bidder who, after 
notification of award in accordance with above, requests in writing the grounds on which its 
bid was not selected. 
 

25 Security Deposit & Signing the Contract Agreement 
 

The successful bidder should pay Security Deposit for an amount equal to 3% (Three percent) 
of the total Contract Price towards faithful performance of the Contract in accordance with 
the terms and conditions specified therein & signed the Contract Agreement within 15 days 
after receipt of LOA. 
 
The Security deposit is payable the option of UGVCL by: 
 
(a) Demand Draft on any Nationalized /schedule Bank Payable at Mehsana  
(b) Bank Guarantees from Nationalize bank and private bank authorized to take  
 
Government business viz IDBI, Axis, HDFC, ICICI bank approved by Government of Gujarat 
time to time in favor of UGVCL, Mehsana. 
In the case of Bank Guarantee, you should undertake to renew the guarantee one-month 
before the expiry of the validity date failing which UGVCL will encase the Bank Guarantee 
 
The Security Deposit will be returned to the Contractor without any interest after the 
successful completion of work and submission of the Performance Guarantee. 
 

NOTE: The supplier has option to submit single Bank Guarantee, to cover execution 
period and Guarantee / Warrantee period, equivalent to higher of Two Bank 
Guarantees i.e Security Deposit and Performance Guarantee as mentioned in Clause 
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No: 25 and 28 of tender commercial terms and condition mentioned in Instructions to 
Bidders. 

 
Advance Payment Security: The Contractor/Bidder shall, within fifteen (15) days of the 
notification of contract award, provide a security in an amount equal to 110% of the advance 
payment calculated in accordance with the terms of Payment, and in the same currency or 
currencies. 
 
The security shall be in the form provided in the Bidding documents or in another form 
acceptable to the UGVCL. The amount of the security shall be reduced in proportion to the 
value of the Facilities executed by and paid to the Contractor/Bidder from time to time, and 
shall automatically become null and void when the full amount of the advance payment has 
been recovered by the UGVCL. The security shall be returned to the Contractor/Bidder 
immediately after its expiration. 
 

26 Agreement 
 

26.1 The successful bidder has to execute agreement on Non judicial Stamp paper of Rs. 300/- 
duly Notarized as per agreement document uploaded herewith within 15 days after receipt 
of LOA with the payment of S.D. amount/Bank Guarantee.  

26.2 The cost of Non judicial stamp & Notary charges will be borne by the successful bidder. 
The agreement shall be executed between CE (Op) / ACE (Tech) & the authorized 
representative of successful bidder as mentioned hereunder. 

26.3 Agreement: On approval of the offer of successful Bidder, a Contract Agreement is 
required to be entered into between the COMPANY and the successful Bidder.   

26.4 An Officer who signs the LOA / Purchase Order be authorized to sign the Agreement 
documents on behalf of the Purchaser Company & 

26.5 From the successful Bidder’s side, the Agreement can be signed by the Authorized 
Representative as under: 

➢ If the Authorized Representative is from a Partnership Firm, then a certified copy of the 
Registered Partnership Deed must be attached along with the signatures of other partners 
who have authorized the particular partner to execute and sign the Agreement; 

➢ If it is a Private or Public Limited firm, a copy of the Resolution, authorizing the person to 
execute and sign the Agreement on behalf of the firm, passed by the Board of Directors 
along with the Company’s Seal must be attached with the Agreement; & 

➢ If it is a Proprietary Firm, then the Proprietor himself should execute and sign the 
Agreement and his full residential address must be available in the file. 

Upon submission of security deposit and signing of Agreement, COMPANY shall issue a detailed 
A/T /order incorporating various terms and conditions. 

 
27 Guarantee 
 

27.1 The Contractor shall warrant that the whole project, in accordance with the Contract 
documents and free from defects in material / equipment and workmanship for a 
period of Twenty-Four (24) / Sixty (60) months for whole project from the date of 
completion of order as well as during the work completion period.   

27.2 The cable laying work and associated activities except mentioned in clause no. 27.3; has to 
be guaranteed for minimum 24 Months from the date of completion of order as well as 
during work completion period to UGVCL against any type of damages / cable fault except 



Save Energy for Benefit of Self and Nation 
 
 
 
 

 
TENDER NOTICE No: UGVCL/TECH-PROJECT/26-27/ROBUST-GWFCM/HT-UG/FT/01 

Instructions to Bidder & Conditions of Contract for TENDER NOTICE No:-UGVCL/TECH-PROJECT/26-27/ROBUST-GWFCM/HT-UG/FT/01
 

Signature of Tenderer                       Company’s Round Seal                   Page 23 of 108 
Place:                            Signature of Tenderer     Date: 

the damage by other agencies except UGVCL. The agency shall have to detect the damage 
/ faulty location and have to attend the faults at his risk and cost within maximum 12 hours 
from the intimation to contractor of the fault irrespective of nature of the fault for the cable 
laying work carried out by him. If fails, then penalty at the rate of rupees 5000/- (Five 
thousand only) plus GST applicable per hour shall be imposed for non-compliance of the 
condition”.  

27.3 The Ring Main Unit, Distribution Transformer with cable box, Package Sub-Stations, 
Compact Transformer Cubicle (Except Transformer) has to be guaranteed for minimum 60 
Months from the date of completion of order as well as during work completion period to 
UGVCL against any type of defect / fault. In case failure of the Distribution transformer, 
RMU, PSS, CTC (Except Transformer) or any other equipment within guarantee period 
contractor shall replace within 24 hours. For the same contractor shall kept sufficient 
required numbers of Distribution transformer & RMU as a spare as per Clause No. 27.6. If 
fails, then penalty at the rate of rupees 10000/- (Ten Thousand Only) plus GST applicable 
per hour shall be imposed for non-compliance of the condition.   

27.4 In the event of any emergency where in the judgment of the Engineer, delay would cause 
serious loss or damages, repairs or adjustment may be made by the Engineer or a third 
party chosen by the Engineer without advance notice to the Contractor and the cost of 
such work shall be paid by the Contractor. In the event such action is taken by the 
Engineer, the Contractor will be notified promptly and he shall assist wherever possible in 
making necessary corrections. This shall not relieve the Contractor of his liabilities under 
the terms and conditions of the Contract. 

27.5 In the event of poor service performance in guarantee period, UGVCL may initiate action of 
stop deal / blacklist against successful bidder or encashment of BG / PBG submitted by 
successful bidder in GUVNL or its subsidiary company etc. at its sole discretion.  

27.6 In the event of any emergency during the guarantee period; successful bidder has to 
restore power supply within above timeline. For the same; successful bidder has to keep 
spare quantity for RMUs, Transformer with Cable Box, FSP, MSP @ 3% actual executed 
quantity at their store under intimation to concern Executive Engineer of Division Office. 
“For the said 3% quantity no additional payment will be made by UGVCL to Contractors”. 
Successful bidder has to submit documentary evidence i.e. invoice with performance bank 
guarantee.  

 
28 Performance Bank Guarantee 
 

The Performance Guarantee amounting to 5 % of the Contract Completion Value has to be 
furnished either in the Form of Demand Draft or in the form of Bank Guarantee on stamp 
paper.  

 
PBG for Clause No. 27.2 should be valid for 24 months from the date of completion of the 
order. PBG amount will be derived after as per work completed value for whole Project.  
 
PBG for Clause No. 27.3 should be valid for 60 months from the date of completion of the 
order. PBG amount will be derived as per work completed value for Transformer with Cable 
Box, Package Sub Station, Compact Transformer Cubicle and Ring Main Unit. 

 
The PBG should for the full period i.e. 24 & 60 months and should have a clear one-time 
validity for the full period. PBG for an interim period will not be allowed. In case of expiry of BG 
before the said period the same should be got extended / renewed by you (without vacuum 
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period and waiting for UGVCL’s intimation seeking extension) till the completion of said period 
by you at least one month before the expiry of the validity, failing which UGVCL will be at 
liberty to en-cash the same, without entering to further correspondence, formalities, etc. in 
the matter. 
 
The Supplier / Contractor has to submit Bank Guarantee with validity period of additional (01) 
month i.e. more than actual guarantee / warrantee period to safe guard UGVCL’s interest in 
case of any, eventually happening on the last day of guarantee / warrantee period after office 
hour of the bank or bank holiday.  
 

29 Jurisdiction of Contract 
 

The laws applicable to the contract shall be the laws in force in India. The courts of Mehsana 
shall have exclusive jurisdiction in all matters arising under this contract.  
 

30 Milestone for completion of work 
 

To complete the work within defined timeline following milestone shall be complied by 
successful bidder: 
 

Sr. No. Task Timeline 

1 Survey, finalization of BoQ and submission 
thereof to UGVCL 

15 Days from the Date of Issuance of 
LoA 

2 Submission of GTP and Drawing for approval 
to UGVCL 

45 Days from the Date of Issuance of 
LoA 

3 Submission of Prototype Inspection Call for 
DTR, RMU and Lot Inspection Call 

28 & 56 Days respectively from the 
approval of GTP and Drawing 

4 Delivery of Material at Store 21 Days from the Date of Issuance of 
Dispatch Instruction 

5 100% Delivery of Material as per approved 
BoQ 

Within 150 Days from the Date of 
Issuance of LoA 

5 Installation, Testing and Commissioning 
[including commercial charging of assets] 

Within 300 Days from the Date of 
Issuance of LoA 

6 Crediting of all dismantled material to UGVCL 
Store 

20 Days from the Date of Charging of 
Assets 

7 Geo-Tagging of Newly Created Assets 30 Days from the Date of Charging of 
Assets 

 
31 Completion Period 
 

31.1 Overall completion period for execution of the work stated in Schedule-B (Supply + 
Erection) of this contract will be 12 months after commencement period of 45 days; 
however, quarter wise / phase wise targets will be given to successful bidder with the 
detail order and it will be bound to successful bidder.  

31.2 The commencement period shall be reckoned form the date of receipt of LoA. The work 
shall be carried out in parallel (Supply + Erection) 

31.3 All approvals of GTP & drawings for required items with type tests, material supplier 
vendors for any kind of the material be used at construction work, shall have to be 
completed during commencement period. 
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32 Cartel 
 
If, the Company during the procurement process, observes or suspects any activity on the 
part of bidders or obtains any knowledge which indicates the existence of cartel formation 
amongst the bidders or apprehends the possibilities of cartel as defined under The 
Competition Act, 2002, the Board of the Company being a government Company involved in 
public procurement work, reserve all rights to allot quantities to such bidders, who are not 
part of the cartel, in any manner deemed fit in the interest of the Company without assigning 
any reason thereof. 
 
Besides the above the purchaser Company, may initiate actions under the Competition Act/ 
other laws and / or the bidder(s)/ firm(s) will be black listed / stop deal, at its sole discretion. 

 
33 CONFLICT OF INTEREST AMONG BIDDERS / AGENTS 

 
A bidder shall not have conflict of interest with other bidders. Such conflict of interest can 
lead to anti-competitive practices to the detriment of Procuring Entity’s interests. The bidder 
found to have a conflict of interest shall be disqualified. A bidder may be considered to have a 
conflict of interest with one or more parties in this bidding process, if: 

 
a) they have proprietor / partner(s) / Director(s) in common; or 
b) they receive or have received any direct or indirect subsidy/ financial stake from any of 

them; or 
c) they have the same legal representative / agent for purposes of this bid; or 
d) they have relationship with each other, directly or through common third parties, that puts 

them in a position to have access to information about or influence on the bid of another 
bidder; or 

e) bidder participates in more than one bid in this bidding process. Participation by a bidder in 
more than one Bid will result in the disqualification of all bids in which the parties are 
involved. However, this does not limit the inclusion of the components/ sub-assembly/ 
assemblies from one bidding manufacturer in more than one bid. 

f) in cases of agents quoting in offshore procurements, on behalf of their principal 
manufacturers, one agent cannot represent two manufacturers or quote on their behalf in 
a particular tender enquiry. One manufacturer can also authorize only one agent/ dealer. 
There can be only one bid from the following: 
1. The principal manufacturer directly or through one Indian agent on his behalf; and  
2. Indian/ foreign agent on behalf of only one principal. 

g) a Bidder or any of its affiliates participated as a consultant in the preparation of the design 
or technical specifications of the contract that is the subject of the Bid; 

h) in case of a holding company having more than one independently manufacturing units, or 
more than one unit having common business ownership/ management, only one unit 
should quote. Similar restrictions would apply to closely related sister companies. Bidders 
must proactively declare such sister/ common business/ management units in same/ 
similar line of business. 

i) Bidder shall not act in contravention/ violation to the provisions of competition act, as 
amended from time to time. 

Every bidder should, at the time of submission of bid; give a declaration, that bidder shall not have 
conflict of interest with other bidders, as above. 
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SECTION 2: CONDITIONS OF CONTRACT 
 
1 Definition 
 

The "OWNER" shall mean the UTTAR GUJARAT VIJ COMPANY LIMITED., having its corporate 
office at Visnagar Road, Mehsana-384001 Gujarat, India.  
The “Bidder" for the purpose of the Order means any person or firm or company, including 
any member of a consortium or joint venture, every artificial juridical person not falling in any 
of the descriptions of bidders stated hereinbefore, including designated / nominated 
subcontractor by Owner, participating in a bidding process. 
The "Contractor" / Successful Bidders shall mean the Bidders; whose Bid has been accepted 
by the UGVCL for award of the contract and shall include his authorized representatives. 
The “Joint Venture” means an association with or without a legal personality distinct from 
that of its members, of more than one entity/ firm where one member has the authority to 
conduct all business for and on behalf of any and all the members of the JV, and where the 
members of the JV are jointly and severally liable to Employer for the performance of the 
Contract. Whether or not bidding by Joint Venture is permitted. 
The "Engineer-in-Charge" shall mean the authorized officer of the UGVCL to act as Engineer-
in-Charge to supervise the work – for the purpose of the contract. 
The "Specification" shall mean the Bid forming a part of the contract along with Performa, 
schedules and drawings. 
The "Order" shall mean the official letter issued by the UGVCL, informing the bidder that his 
Bid has been accepted. 
The "Contract" shall mean the agreement to be entered into by the UGVCL with the contractor 
and shall include the commercial technical and general conditions, schedules, drawings and 
any other conditions specifically agreed between the parties forming a part of the contract. 
The "EMD" shall mean Earnest Money Deposit. 
The "Contract Value" shall mean the total amount indicated in the contract agreement as per 
order placed by the UGVCL and calculated from the quantities indicated in the Bid. 
The "Completion Period" shall mean the period starting from the date of issue of 
"Commencement Order" and required to complete the work in all respect in stipulated time 
period. 
The "Similar Work" shall mean activities for the purposes of satisfaction of Technical 
Requirement, similar works refers to: 

a)  Project(s) execution in one or more sectors below: 
1) Electrical Transmission sector 
2) Sub-transmission sector 
3) Electrical distribution sector 

In above sectors, type of construction works undertaken should be of the nature of one or 
more of the following: 

1) EHT lines 
2) HT lines 
3) LT lines 
4) Distribution transformers  
5) Substations  

b) Notwithstanding the above, experience in only LT lines would not be considered 
eligible. 

“Inspector” shall mean the any person nominated by UGVCL from time to time to inspect the 
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works under the contract and/or duly authorized representative of the UGVCL. 
“Letter of Acceptance” shall mean the official notice issued by the UGVCL notifying the 
contractor that his bid has been accepted. 

“Date of Commencement” is the date when Commencement Order placed by the Owner.  
“Date of Contract” Shall mean the date on which Letter of award has been issued. 

“day” means calendar day. 
“year” means 365 days. 
“Month” shall mean the calendar month day or days unless herein otherwise expressly 
defined shall mean calendar day or days of 24 hours each. 
“A Week” shall men the continuous period of seven days.  
'Commissioning' shall mean integrated activity covered under 'Pre-commissioning 
Operation', 'Initial Operation', 'Trial. Operation' and carrying out 'Performance Tests'. 
HT means High Tension, LT means Low Tension, U/G means Under Ground. 
“Sub-contractor” means an entity to whom the Contractor subcontracts any part of the 
Works as per the applicable provisions of the Contract while the Contractor remains 
responsible to Employer for the whole and successful performance of the Contract. 
“Defect Liability Period” means the period of validity of the warranties given by the 
Contractor commencing at Completion of the Facilities or a part thereof, during which the 
Contractor is responsible for defects with respect to the Facilities 
“CKM (Circuit Kilometres)” means the actual length of line. However actual length of 
conductor shall be considering 3 -Phase line and sagging.  
“GWFCM” means Gujarat Wire Free City Mission. 
 

2 GENERAL 
The price bid submitted by the contractor shall include all duties, taxes, insurance, freight etc., 
and any other taxes that may be levied in accordance with the laws and regulations. 
 

2.1 The successful bidder shall be deemed to have carefully examined all the papers, 
drawings, etc. attached & if has any doubt as to the meaning of any portion of any condition 
/ specification, etc. he shall before sign the contract submit the particulars thereof to 
UGVCL in order that such doubts are removed. 

2.2 The successful bidder shall not, without the consent in writing of UGVCL, transfer, assign 
or sublet the work under this contract or any substantial part thereof to any other party. 

2.3 Notices, Statements and other communications sent by UGVCL through registered post or 
telegram or telex or any other way of communication to the successful bidder at his 
specified address shall be deemed to have been delivered to the successful Bidder. The 
work shall be carried out by the successful bidder with prior approval of UGVCL. Work 
carried out without UGVCL’s approval shall not be accepted and the UGVCL shall have 
right to reject it and to recover the cost from the successful bidder. He will be liable against 
all losses, expenses or claims arising in connection with the death of or injury to any person 
employed by the successful bidder or his subcontractors for the purposes of the Works. 

2.4 The successful bidder shall be responsible for any damage to the equipment during transit 
due to improper or inadequate packing, handling, loading and unloading. The cases 
containing easily damageable material shall be very carefully handled. Adequate 
protection must be provided for outdoor storage at site in tropical humid climate, wherever 
necessary. The successful bidder without any extra cost shall supply any material found 
short inside intact store area. 

2.5 If the successful bidder neglects to execute the work with due diligence and expedition or 
refuses or neglect to comply with any reasonable orders within two days’ notice given in 
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writing to the successful bidder and if he fails to comply with the notice, then in such a 
case UGVCL shall be at liberty to get the work or any part of it, executed through any other 
agency/Bidder in the manner and on the terms it thinks proper. If the cost of executing the 
work as aforesaid shall exceed the balance due to the Bidder, and the Bidder fails to make 
good the deficiency, UGVCL may recover it from the Bidder in any lawful manner. 

2.6 UGVCL shall have at all reasonable time access to the works being carried out by the 
Bidder under this contract and stores where material issued by UGVCL is stored. All the 
works shall be carried out by the Bidder to the satisfaction of UGVCL. 

2.7 The quantities mentioned in the accompanying schedule B are only approximate same may 
decrease or increase. The UGVCL reserves the right for revising or omitting any of the 
quantities. The actual work executed by the successful bidder will be calculated at the rate 
given in the contract schedule of the rates binding to the successful bidder. 

2.8 No higher rate or revised rate will be application for the work, if work is held-up/closed due 
to whatever so reasons. 

2.9 Price shall not be changed subject to any upward/downward revision on any account 
whatsoever through the period of contract. 

2.10 All other general terms and conditions as prevailing in the UGVCL shall be applicable to 
this work contract. 

2.11 The successful bidder has to co-ordinate and co-operate fully with Engineer In Charge and 
for execution of the works. 

2.12 The successful bidder has to maintain register covering all aspects of material 
received/utilized/dismantled for day-to-day work and has to obtain signature of Engineer in 
Charge. 

2.13 In case of any dispute doubt, the decision of Chief/ Addl. Chief Engineer, Corporate Office 
shall be unchallengeable and final, which will be binding to the contractor. 

2.14 The successful bidder will be solely responsible for any accident/damage either to 
equipment or any human being during the time of execution of work. 

2.15 The successful bidder will have to make his own arrangement for required all kinds of tools, 
tackles, required for the execution of work. 

2.16 The cost of damages, if any will be recovered from the successful bidder’s bill. The 
assessment of which will be done by Engineer in Charge in consultation with division 
office, and his sole discretion and his decision shall be binding to the successful bidder 
and shall be considered as final and unchallengeable. 

2.17 The successful bidder will have to complete entire work, as mentioned in Schedule-B of 
contract awarded to him, as per directive and instruction of Engineer In Charge. If he fails 
to do so entire work will be carried out at the risk and cost of Contractor. 

2.18 The contractor must engage sufficient knowledgeable person round the clock, exclusively 
for execution of work. 

2.19 Specification in any items mentioned in tender are subject to change without any prior 
notice and binding to the contractor. 

2.20 The UGVCL shall deduct the Income-Tax and other taxes as per prevailing rules of all 
relevant Govt. Authorities from the bill. 

2.21 If the work is required to be carried out during fix outage, then the successful bidder has to 
deploy adequate man power, material, tools etc. well in advance and has to complete the 
entire work during this specific outage period only, failing to which Company shall be at 
liable to deduct the amount of revenue loss due to prolong outage. 

2.22 The tender includes all minor accessories and items of work which may not have been 
specifically mentioned in the specification / Schedule etc. but are essential for completion 
of work. The contractor will not be eligible for any extra payment in respect of such minor 
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accessories and item of work.  
2.23 The successful bidder shall not refuse to execute the work order at any time and it will be 

his sole responsibility to execute and complete this work as per the instruction of Engineer 
in Charge. 

2.24 The successful bidder has to carry out all the works in accordance with revised and latest 
provision under I.E. Rule Act made there under and as per instruction of Engineer in 
Charge. 

2.25 All the materials issued by UGVCL shall be transported to the work site on same day and to 
be preserved in safe custody failing to which UGVCL shall initiate Police action. Similarly, 
as per instruction of Engineer in Charge, you have to credit the material at UGVCL store 
without any loss of time failing to which UGVCL shall initiate Police action. 

2.26 Any delay causing extension of outages shall be successful bidder’s responsibility and 
appropriate amount (in term of Rupees) as decided by Superintending / Executive 
Engineer, Circle / Division shall be recovered from successful bidder’s bill as a penalty with 
applicable GST. 

2.27 No tools, tackles, manpower, crane facilities etc. will be provided by the UGVCL. 
2.28 The contractor has to follow all labour laws, safety rules and regulations. The UGVCL does 

not take any responsibility in case of accident or injury to the workers. The safety, security 
of men, materials and equipment shall be sole responsibility of the contractor. 

2.29 The compliances of all Central / State Govt. Rules, safety and insurance rules etc. and that 
of local body is a must condition for the successful bidder. 

2.30 The contractor shall be responsible for breakages, losses and a theft of material during 
transit or erection after the materials issued from the stores till the completion of work and 
is taken over by the UGVCL. 

2.31 As regard damages to the materials, equipment, successful bidder himself will be 
responsible. If there is any compensation to be paid in respect of “WORKMAN” 
Compensation Act or any other statutory provisions, the same will be paid by contractor 
directly. If he thinks fit, he may take necessary insurance covering at his cost. 

2.32 The competent authority can delete any item in schedule of the tender if he feels that the 
rate quoted by the contractor for the item is abnormally high when compared to the 
estimated rates. 

2.33 The erection work should be carried out according to the specification as per instructions 
and programmed laid out by the Engineer in charge. Contractor has to ensure safe shifting 
and erection of all accessories / equipment as per standard norms. 

2.34 The Bidder shall not display the photograph of the work and shall not take advantage 
through publicity of the work without written permission of UGVCL. 

2.35 Under the Contract, the Contractor shall be responsible for loss or damage to the line and 
Electrical Equipment until the successful completion as defined elsewhere in the Bid 
document. 

2.36 All demurrage, wharf age and other expenses incurred due to delayed clearance of the 
material or any other reason shall be to the account of the Contractor. 

2.37 The law applicable to the contract shall be the laws in force in India. The courts of Mehsana 
shall have exclusive jurisdiction in all matters arising under the contract. 

2.38 The contractor shall submit the CAR (Contractor All Risks) policy for the awarded value of 
work and valid for the entire duration of the work including extending period of work, if any. 
The contractor shall provide to the Owner, copy of insurance policies and documents 
taken out by him, in pursuance of the contract, immediately after such insurance coverage. 
If the contractor fails to effect and keep in force insurance, as per the term of contract, the 
Owner may effect and keep in force such insurance and pay such premium or premiums as 
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may be necessary for that purpose and from time to time deduct the amount so paid by the 
Owner as aforesaid, from any money due or which may be come due to the contractor, or 
recover the same as debit due from the contractor.   

2.39 The contractor shall be responsible for preparing all claims and make good for all damages 
or Loss by way of repairs and or replacement of portion of any works damaged or lost. The 
transfer of title shall not in any way relieve the contractor of his responsibility during the 
period of contract including the defect liability period.   

2.40 The contractor shall abide by the local laws and regulations governing labour and 
applicable from time to time. During continuance of the contract the contractor shall abide 
at all times by all existing labour enactments and rules made their under, regulations 
notification and byelaws of State and Central Govt. of Local authority and any other labour 
law (including rules, regulations bylaws that may be passed or notifications that may be 
issued under any labour in future either by the state or the central govt. or the local 
authority)   

2.41 Nothing shall be paid for any loss or damage done due to rains, floods, or any other act of 
God during the execution period, trial run & defect liability period. The payment shall be 
made only for material/works acceptable to the Department.   

2.42 Material purchased in excess shall not be measured and paid for and if not removed from 
the site within one month after completion of work, the material shall become the property 
of UGVCL and no claim on this account shall be entertained.   

2.43 The contractor shall provide suitable measuring equipment /arrangement at site for 
checking of various material supplied by him.   

2.44 In case of duplicity/variations/contradiction of terms and condition in the printed Bid 
documents and special terms and conditions, the terms and conditions mentioned in the 
special terms and conditions shall prevail.   

2.45 The Owner reserves the right of modification of layout plans, if found necessary, before 
actual execution of work even after designing the same, nothing extra shall be payable to 
the firm for these changes in the layout plan.   

2.46 Contractual agency shall bear the cost of repairing the damages of other utility services like 
water, telecom, road or sewerage during excavation of electrical cable trench. Suitable 
measures to be adopted during road crossing and cutting of metaled portion of the road 
including taking prior permission from the concerned department. UGVCL will not involve 
in the coordination with the other utility services although for the sake of the progress of 
the project they may take initiatives. 

2.47 The awarded value of work and valid for the entire duration of the work including extending 
period of work, if any. The contractor shall provide to the Owner, copy of insurance policies 
and documents taken out by him, in pursuance of the contract, immediately after such 
insurance coverage. If the contractor fails to effect and keep in force insurance, as per the 
term of contract. 

2.48 The contractor shall be responsible for preparing all claims and make good for all damages 
or Loss by way of repairs and or replacement of portion of any works damaged or lost. The 
transfer of title shall not in any way relieve the contractor of his responsibility during the 
period of contract including the defect liability period. 

2.49 The contractor shall abide by the local laws and regulations governing labour and 
applicable from time to time. During continuance of the contract the contractor shall abide 
at all times by all existing labour enactments and rules made their under, regulations 
notification and byelaws of State and Central Govt. of Local authority and any other labour 
law (including rules, regulations bylaws that may be passed or notifications that may be 
issued under any labour in future either by the state or the central govt. or the local 
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authority) 
2.50 Nothing shall be paid for any loss or damage done due to rains, floods, or any other act of 

God during the execution period, trial run & defect liability period. The payment shall be 
made only for material/works acceptable to the Department. 

2.51 Material purchased in excess shall not be measured and paid for and if not removed from 
the site within one month after completion of work, the material shall become the property 
of UGVCL and no claim on this account shall be entertained. 

2.52 The contractor shall provide suitable measuring equipment /arrangement at site for 
checking of various material supplied by him. 

2.53 In case of duplicity/variations/contradiction of terms and condition in the printed Bid 
documents and special terms and conditions, the terms and conditions mentioned in the 
special terms and conditions shall prevail. 

2.54 The Owner reserves the right of modification of layout plans, if found necessary, before 
actual execution of work even after designing the same, nothing extra shall be payable to 
the firm for these changes in the layout plan. 

2.55 Turnkey Contractor will take clearance from UGVCL for his Supervisors, Cable Jointer/ 
terminator.  

2.56 The site Supervisors of Turnkey Contractor shall contain list of authorized labor along with 
them and Turnkey Contractor shall issue Identity card to his labor for particular project 
site. 

2.57 Contractual agency shall bear the cost of repairing the damages of other utility services like 
water, telecom, road or sewerage during excavation of electrical cable trench. Suitable 
measures to be adopted during road crossing and cutting of metaled portion of the road 
including taking prior permission from the concerned department. UGVCL will not involve 
in the coordination with the other utility services although for the sake of the progress of 
the project they may take initiatives.  

2.58 If any major work not included in this tender / contract and required to be carried out as per 
site conditions, such additional work has to be executed by contractor / bidder at relevant 
PWD SOR of that District. The estimated rates for such additional work shall be applicable 
as per relevant SOR rates adopted in estimation of tender of this project.  

 
3 Engineer-in-Charge's Representative 
 

i) The Owner will appoint any of his officers or any agency as the case may be as engineer-in-
charge to deal with all the matters related to the execution and operation of contract. 

ii) However, the Owner/Owner's representatives reserve the right in checking/tests checking 
of the operation of the contract in respect of quality, testing, and measurement of works 
either directly or through a separate agency or both. 

iii) The Engineer-in-charges representative may appoint any number of persons to assist the 
Engineer-in-Charges Representative in carrying out of his duties. He shall notify to the 
contractor the names, duties and the scope of authority of such persons. Such assistants 
shall have no authority to issue any instructions to the contractor save in so far as such 
instructions may be necessary to enable them to carry out their duties and to `secure their 
acceptance of materials plants or workmanship as being in accordance with the 
contractor, and any instructions given by any of them for those purpose shall be deemed 
to have been given by the Engineer-in-charge's Representative. 

iv) For any dispute between implementing agency and engineer-in-charge of the site; concern 
Superintending Engineer will make sincere efforts to resolve the same. If not, the said 
matter will be referred to Corporate Office, Mehsana. The committee consisting of 
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Managing Director, Chief Engineer (Op) and Addl. Chief Engineer (Tech) will try to resolve 
the dispute.  
 

4 General Obligations 
4.1 Contractor's general responsibilities 

 The contractor shall with due care and diligence (to the extent provided in the contract) 
execute and complete the work and remedy any defects therein in accordance with the 
provisions of the contract. The contractor' shall provide all supervisory, labour, materials, 
plant, construction equipment and all other things, whether of temporary or permanent 
nature, required in and for such design, execution, completion and remedying of any 
defects, so far as the necessity for providing the same is specified in or is reasonably to be 
inferred from the contract. The contractor shall provide the same in specified form which is 
reasonably to be inferred from the contract. The contractor shall promptly notify the Owner 
and the Engineer-in-charge of any effort, omission, fault or any other defect in the design or 
specifications for the work which he discovers when reviewing the contract documents or in 
the process of execution of the works. 
The contractor shall take the full responsibility for the adequacy, stability and safety of all 
site operations and methods of construction, provided that the contract shall not be 
responsible (except as stated hereunder or as may be otherwise agreed) for the specification 
of works, not prepared by the contractor. Whereas this contract expressly provides that all of 
the components of this work shall be designed by the contractor, he shall be fully 
responsible for all the works, notwithstanding any approval by the Engineer-in-charge. 
Any Plant and Installation Services that will be incorporated in or be required for the 
Facilities and other supplies shall have their origin which do not violate the provisions of any 
Orders/ Circulars or other instruments issued by the Government that are in force. Any sub-
contractors retained/ engaged by the Contractor in accordance with the provisions of the 
Contract, shall not violate the provisions of any Orders/ Circulars or other instruments 
issued by the Government that are in force. 
If the Contractor is a joint venture, or association (JV) of two or more persons, all such 
persons shall be jointly and severally bound to the UGVCL for the fulfillment of the provisions 
of the Contract, and shall designate one of such persons to act as a leader with authority to 
bind the JV. The composition or the constitution of the joint venture shall not be altered 
without the prior written consent of the UGVCL. 
If the Project Manager is not named in the Contract, then within fourteen (14) days of the 
Effective Date, the Contractor shall appoint and notify the UGVCL in writing of the name of 
the Project Manager. The Contractor shall not revoke the appointment of the Contractor’s 
Representative without the Employer’s prior written consent, which shall not be 
unreasonably withheld. 

4.2 Inspection of site 
The contractor shall deem to have inspected the site and examined its surroundings and 
collected information available in connection therewith and to have satisfied himself (so far 
as is practicable, having regard to considerations of cost and time, at his own responsibility 
and expense) before submitting his bid, as to: 

(a) the form and nature thereof, including the sub surface conditions 
(b) the hydrological and climatic conditions 
(c) the extent and nature of work, labour and materials necessary for speedy execution of the 

works, their availability and other related matters and remedying of any defects therein, and 
(d) The means of access to the site and accommodation he may require. And in general, shall 

be deemed to have obtained all necessary information as above mentioned, as to risks, 



Save Energy for Benefit of Self and Nation 
 
 
 
 

 
TENDER NOTICE No: UGVCL/TECH-PROJECT/26-27/ROBUST-GWFCM/HT-UG/FT/01 

Instructions to Bidder & Conditions of Contract for TENDER NOTICE No:-UGVCL/TECH-PROJECT/26-27/ROBUST-GWFCM/HT-UG/FT/01
 

Signature of Tenderer                       Company’s Round Seal                   Page 33 of 108 
Place:                            Signature of Tenderer     Date: 

contingencies and all other circumstances which may influence or affect his bid. 
4.3 Sufficiency of Bid 

The contractor shall be deemed to have satisfied himself as to the correctness and 
sufficiency of the Bid and of the rates and prices stated in the bill of quantities all of which 
shall except in so far as it is otherwise provided in the contract, cover all his obligations 
under the contract (including those in respect of the supply of good, materials, plant or 
services) and all matters and things necessary for the proper execution and completion of 
the works and remedying of any defects therein. 
The rate quoted against each item or work shall be for the complete finished item of work 
and shall be inclusive of all taxes duties and all cost and expenses which may be required in 
and for execution and full protection of the work as described together with all general 
risks/liabilities and obligations set forth or implied in the documents on which the Bid is 
based. 
The rates quoted against each item in the bill of quantities shall be deemed to cater for all 
minor constructional details which are not specifically mentioned, but are fairly and 
obviously intended and are essential for the full and final completion of works and the 
contractor is not entitled to make any extra claim on this account. 
 

4.4 Work to be in accordance with contract 
Unless it is legally or physically impossible, the contractor shall execute and complete the 
works and remedy any defects therein in strict accordance with the contract to the 
satisfaction of the Engineer-in-charge. The contractor shall comply with and adhere strictly 
to the Engineer-in-charge's instruction on any matter, whether mentioned in the contract or 
not, touching or concerning the work. The contractor shall take instructions only from the 
Engineer-in-Charge or from the Engineer-in-charges representative. 
 

4.5 Program to be submitted 
The contractor shall, within the time of 15 days from the date of letter of award, submit to 
the Engineer-in-charge for his consent, a program in such form and details as the Engineer-
in-charge shall reasonably prescribe, for the execution of the works. The contractor shall 
whenever require by the Engineer-in-Charge, also provide in writing for his information a 
general description of the arrangements and methods which the contractor proposes to 
adopt for the execution of the works. 
If at any time it should appear to the Engineer-in-charge that the actual progress of the works 
does not confirm to the program to which consent has been given, the contractor shall 
produce at the request of the Engineer-in-charge, revised program showing the 
modifications to such program necessary to ensure completion of the works 
 

4.6 Engineer-in-charge at Liberty to Object 
The Engineer-in-charge shall be at liberty to object to and require the contractor to remove 
forthwith from the works any persons provided by the contractor who, in the opinion of the 
Owner/ Engineer-in-charge, misconducts himself or is incompetent or negligent in the 
proper performance of his duties, or whose presence on site is otherwise considered by the 
Engineer-in-charge to be undesirable, and such persons shall not be again allowed upon the 
works without the consent of the Engineer-in-charge. Any person so removed from the works 
shall be replaced as soon as possible. 
 

4.7 Setting out 
The contractor shall be responsible for: 
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(a) The accurate setting out of the works in relation to original points, lines and levels, of 
reference given by the Engineer-in-charge in writing based on approved survey data. 

(b) The correctness of the position, levels, dimensions and alignments of all part of the works.  
(c) The provision of all necessary instruments, appliances and labour in connection with the 

forgoing responsibilities, if, at any time during the execution of the works any error appears in 
the position, levels, dimensions or alignment of any part of the works the contractor on being 
required to do so by the Engineer-in-Charge, shall at his own cost rectify such error to the 
satisfaction of Engineer-in-Charge, unless such error is based on incorrect data supplied in 
writing by the Engineer-in-Charge. 

(d) The checking of any setting - out or of any Line or level by the Engineer-in-Charge shall not in 
any way relieve the contractor of his responsibility for the accuracy thereof and the 
contractor shall carefully protect and preserve all bench marks sight - rails, pegs and other 
things used in setting out of the works. 
 

4.8 Safety, Security and Protection of the Environment 
The contractor shall throughout the execution and completion of the works and the 
remedying of any defects therein; 

(a) Have full regard for the safety of all persons entitled to be upon the site and keep the site (so 
far as the same is under his control) and the works (the same are not completed or occupied 
by the Owner) in an orderly state appropriate to the avoidance of danger to such persons. 

(b) Provide and maintain at his own cost all lights, guards, fencing, warning signs and watching, 
when and where necessary or required by the Engineer-in-Charge or by any duly constituted 
authority, for the protection of the works or for the safety and convenience of the public or 
others. 

(c) Take all reasonable steps to protect the environment on and off the site and to avoid damage 
or nuisance to persons or to property of the public or others resulting from pollution, noise or 
other causes arising as a consequence of his methods or operation. 
In case of the failure on the part of the contractor on above accounts, the consequences of 
the same shall be borne by the contractor. Alternatively, the Engineer-in-Charge may take 
reasonable steps to comply with the above at the risk and cost of the contractor. 
 

4.9  Care of works 
a) The contractor shall take full responsibility for the care of the works and materials and plant 

for incorporation therein from the commencement date until the date of issue of the taking 
over certificate for the whole of the works, when the responsibility for the said care shall 
subject to pass to the Owner provided that; 

b) If the Engineer-in-Charge issues a taking over certificate for any section or part of the works, 
the contractor shall cease to be liable for the care of that section or part from the date of 
issuing of the taking over certificate, when the responsibility for the care of that section shall 
pass to the Owner, and 

c) The contractor shall take full responsibility for the care of any outstanding works and 
materials and plant for incorporation therein he undertakes to or is otherwise required to 
finish during the defect’s liabilities period along with the defects if any until such outstanding 
works have been completed. 

 
4.10  Responsibility to Rectify or Damage 

If any loss or damage happens to the works or any part thereof, or materials or plant for 
incorporation therein, during the period for which the contractor is responsible for the care 
thereof, from any cause whatsoever, other than the risks defined in sub clause 3.11, the 
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contractor shall at his own cost, rectify such loss or damage so that the works confirm in 
every respect with the provision of the contract to the satisfaction of the Engineer-in-Charge. 
 

4.11 Owner's Risks 
(a) The Owner's risks are; 

1) War, hostilities (whether war be declared or not) invasion act of foreign enemies. 
2) Rebellion, revolution, insurrection or military or usurped power or civil war. 
3) Pressure waves caused by aircraft or other Arial devices traveling at sonic or 

supersonic speeds. 
(b) Loss or damage due to the use or occupation by the Owner of any section of part of the works 

except as may be provided for the contract. 
(c) Any operation of the forces of nature (in so far as it occurs on the site) such as earthquakes, 

tornado, lightening and unprecedented floods etc. against which an experienced contractor 
could not reasonably have been expected to take precautions. 

 
4.12  Fossils 

All fossils, coins, articles of value or antiquities and structures and other remains or things of 
geological or archaeological interest discovered on the site of the works shall be deemed to 
be absolute property of the Owner and the contractor shall take reasonable precautions to 
prevent his workmen or any other person from removing or damaging any such article or 
thing and shall immediately upon discovery thereof and before removal, acquaint the  
Engineer-in-Charge or Engineer-in-Charge's representative of such discovery and carry out 
the Engineer-in-Charge instructions for dealing with the same. 
 

4.13  Taking Over 
 

a) After successful completion and charging of the line the entire newly created network is to be 
handed over to concern deputy engineer of UGVCL. The taking over note covering the details 
of all the materials used and total work executed must be signed jointly by the contractor and 
UGVCL Engineer. Copy of taking over note must be attached with final bill. Such certificate 
shall not relieve the Contractor of any of his obligations which otherwise survive, by the 
terms and conditions of Contract after issue of such certificate. 
 

b) The contractor shall arrange to hand over the complete line and all work immediately on 
completion of entire work dully getting approval inspection and charging for newly created 
network of electrical inspector therefore. 
 

c) Engineer-in-Charge may issue such certificate in case of minor items are pending to 
complete. However, as soon as possible after Completion, the Contractor shall complete all 
outstanding minor items so that the Facilities are fully in accordance with the requirements 
of the Contract, failing which the UGVCL will undertake such completion and deduct the 
costs thereof from any monies owing to the Contractor. 
 

d) Partial Acceptance: If the Contract specifies that Commissioning and Completion shall be 
carried out in respect of parts of the Facilities, the provisions relating to Commissioning and 
Completion including the Guarantee Test shall apply to each such part of the Facilities 
individually, and the Completion Certificate shall be issued accordingly for each such part of 
the Facilities. 
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5 Change in Laws and Regulations 
 If, after the date seven (07) days prior to the date of Bid Opening, any law, regulation, 
ordinance, order or by-law having the force of law is enacted, promulgated, abrogated or 
changed in India (which shall be deemed to include any change in interpretation or application 
by the competent authorities) that subsequently affects the costs and expenses of the 
Contractor and/or the Time for Completion, the Contract Price shall be correspondingly 
increased or decreased, and/or the Time for Completion shall be reasonably adjusted to the 
extent that the Contractor has thereby been affected in the performance of any of its 
obligations under the Contract. However, these adjustments would be restricted to direct 
transactions between the Owner and the Contractor and not on procurement of raw 
materials, intermediary components etc. by the Contractor for which the Owner shall be the 
sole judge. Notwithstanding the foregoing, such additional or reduced costs shall not be 
separately paid or credited if the same has already been accounted for in the price adjustment 
provisions where applicable. 

 
6 General-Erection Conditions 

The Contractor upon signing of the Contract shall, nominate a responsible officer as his 
representative at Site suitably designated for the purpose of overall responsibility and 
coordination of the works to be performed at Site. Such person shall function from the Site 
office of the Contractor during the pendency of Contract. 
The Contractor shall at all times keep posted an authorized representative for the purpose of 
the Contract. Any written order or instruction of the Engineer or his duly authorized 
representative shall be communicated to the said authorized resident representative of the 
Contractor and the representative shall be available at a stated address for this purpose 

 
7 Contractor’s Office & Store 

The Contractor shall responsible for establishing a suitable furnished office accommodation 
and store as per their requirements at his own cost. 
 
“Package-wise separate Site Stores shall be maintained and manned by turnkey Contractor. 
Same store shall not be used for more than one projects even if neighboring package 
jurisdiction’ projects are awarded to the same agency. The turnkey Contractor shall deploy his 
own manpower in stores for round the clock security and for its day-to-day operation through 
trained Storekeeper. 
 
Since materials received in these stores are owned by UGVCL (including owner’s free issued 
material) and are pre-dispatch inspected by UGVCL’s representative/ or NABL lab inspected, 
materials in a lot shall not be issued to the sub-Contractor for physical execution by turnkey 
Contractor. Instead, day to day requirements shall be issued to the working teams of sub-
vendors by authorized store-keeper. In exceptional cases, on prior written permission of 
UGVCL, materials for a week time may be issued to working team of sub-vendor. Daily 
accounting of materials receipt, materials issues, materials in custody of sub-vendors are to 
be maintained by turnkey Contractor. Handing of Stores shall, in no circumstances, be off 
loaded. In no case, inter-project transfer of materials shall be permitted. 
 
If, any land provided by the Owner to the Contractor for labour hutments, stores, temporary 
offices etc. shall be on temporary basis till completion of works and shall not create any right, 
title or interest whatsoever in the contract herein or in respect thereof. 
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All loading/unloading, of materials at work-site shall be your responsibility. Involvement of 
Crane/Hydra/Tractor/Trailer for this type of work shall be in contractor`s scope. Adequate 
weather protection shall be provided by the contractor to keep the materials safe from sun & 
rain by providing covered storage space as well as using tarpaulins. 

 
Contractor has to provide facility of office for UGVCL staff at site admeasuring approximate 
200 / 250 Sq. Feet Area. 
 

8 Employment of Labour 
8.1 Persons below the age of 18 years shall not be employed for the work. No female worker 

shall be employed in the night shift between 07.00 p.m. and 06.00 a.m. next day. 
8.2 Contractor shall maintain a valid labour license under the Contract Labour (Regulation and 

Abolition) Act for employing necessary manpower required by him. In the absence of such a 
license, the contract shall be liable to be terminated without assigning any reason thereof. 
Contractor should also employ qualified and experiences persons as per requirement of 
Electricity Act and rules for carrying out supply and erection work under this contract. 

8.3 In case UGVCL becomes liable to pay any wages or dues to labour or any Government 
agency under any of the provisions of the Minimum Wages Act, Payment of Wages Act, 
Employee Compensation Act, Contract Labour Regulation Abolition Act, Employee Provident 
Fund or any other law due to act of omission of the Contractor, UGVCL may make such 
payment and shall recover the same from the Contractor’s bills.  

8.4 The Contractor will be expected to employ on the work only his regular skilled employees 
with experience of his particular work. The contractor is required to maintain the minimum 
work force at site to execute this work, as determined by the Engineer in charge. The work 
force shall also be required for the operation and maintenance of the services during defect 
liability period.  

8.5 Contractor shall have to follow and comply all the rules & regulations for employment of the 
labours as applicable like: 
➢ Provident Fund & Family Pension Scheme 
➢ Deposit Linked Insurance Scheme 
➢ Maintaining Provident Fund Account with Regional Provident Fund Commissioner  
➢ Paid Leave Facility 
➢ Workmen’s Compensation & Employer’s Liability Insurance 
➢ Minimum Wages to be paid to Labours / Workers 
➢ Health & Sanitary Arrangement for Workers 

 
9 Temporary Power Supply 

EPC Contractor shall obtain temporary power connection from the local body UGVCL for the 
construction purpose. The contractor shall at his own cost make arrangement for temporary 
distribution of power to the work site. Contractor shall at his own cost remove all the wires, 
pipes, ballies etc. after completion of work. 
 

10 Temporary Water Supply  
For construction purpose the contractor has to rely on ground/surface water supply. 
Contractor at his own cost and initiative shall arrange suitable quality of water and its 
distribution to the work sites for construction, curing and testing purposes. The quality of 
water for construction purposes must satisfy the provision of relevant codes. Contractor shall 
remove at his own cost all equipment, pumps etc. after completion of work. 
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11 Taking Delivery & Storage 
11.1 The contractor has to keep all materials in safe custody and transport to the respective sites 

and will be fully responsible for any damage to or loss of all materials at any stage during 
transportation or erection till taking over by UGVCL 

11.2 The Contractor has to open site store and ensure for safe custody of all the stored materials 
at his own cost. 

11.3 The Contractor shall have total responsibility for the entire materials stored, loose, semi 
assembled and/or erected by him at site in his custody. The Contractor shall make suitable 
security arrangements at his own cost to ensure the protection of all materials, equipment 
and works from theft, fire pilferage and any other damages and loss. It shall be the 
responsibility of the contractor to arrange for security till the works are finally taken over by 
the UGVCL 
 

12 Materials Handling & Store 
12.1 All the equipment furnished under the Contract and arriving at Site shall be promptly 

received, unloaded, transported and stored in the storage spaces by the Contractor. 
12.2 Contractor shall be responsible for examining all the shipment and notify the Engineer 

immediately of any damages, storage, discrepancy etc., for the purpose of Engineer’s 
information only. The Contractor shall submit to the Engineer every week a report detailing 
all the receipts during the week. However, the Contractor shall be solely responsible for any 
shortages or damages in transit, handling and / or in storage and erection of the equipment 
at Site. Any demurrage, wharf age and other such charges claimed by the transporters, 
railways etc., shall be to the account of the Contractor. 

12.3 The Contractor shall maintain an accurate and exhaustive record detailing out the list of all 
equipment materials received by him for the purpose of erection and keep such record open 
for the inspection of the Engineer in-charge. 

12.4 All equipment shall be handled very carefully to prevent any damage or loss. The equipment 
stored shall be properly protected to prevent damage either to the equipment or to the floor 
where they are stored. The equipment from the store shall be moved to the actual location at 
the appropriate time so as to avoid damage of such equipment at Site. 

12.5 The consumable and other supplies likely to deteriorate due to storage must be thoroughly 
protected and stored in a suitable manner to prevent damage or deterioration in quality by 
storage. 

12.6 All the materials stored in the open or dusty location must be covered with suitable 
weatherproof and flame proof covering material wherever applicable. 
 

13 Storage –Cum-Insurance 
The contractor shall take suitable storage-cum-erection insurance cover at his cost to the 
extent of 100 % cost of materials, which are required to complete the work. Contractor shall 
have to take comprehensive insurance policy against any loss, damage, theft, pilferage, fire 
etc. for the complete period of storage, erection and commissioning up to the time of taking 
over by UGVCL. The Contractor shall deal directly and pursue the claim with the Insurance 
Company and shall be responsible in regard to maintenance of all insurance coverage as well 
as for settlement of claim. The proof of insurance policy taken by the successful Contractor 
shall be furnished to respective Executive Engineer.  
 
In the event of any damage, theft, loss, pilferage, fire etc., Contractor will be responsible to 
lodge, pursue and settle all the claims with the Insurance Company for all items, materials 
and the UGVCL shall be kept informed about it. Contractor shall replace the lost/damaged 
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materials/items promptly irrespective of the settlement of the claims by underwriter and 
ensure that the work progress is as per agreed schedule. The loss, if any, such replacement 
will have to be borne by the Contractor and UGVCL will not entertain any claim/representation 
in this regard. However, it will be contractor's responsibility to ensure the entire project is 
taken over by the UGVCL. 
 

14 Security 
The Contractor shall have total responsibility for all equipment and materials in his 
custody/stores, loose, semi-assembled and/or erected by him at Site. The Contractor shall 
make suitable security arrangements ensure the protection of all materials, equipment and 
works from theft, fire, pilferage and any other damages and loss. 

 
15 Protection of Property & Contractor’s Liability 

The Contractor shall be responsible for any damage resulting from his operations. He shall 
also be responsible for protection of all persons including members of public and employees 
of the Owner and the employees of other Contractors and Sub-Contractors and all public and 
private property. 
 

16 Discipline of Workmen 
The Contractor shall adhere to the disciplinary procedure set by the Engineer-in-Charge in 
respect of his employees and workmen at Site. The Engineer shall be at liberty to object to the 
presence of any representative or employee of the Contractor at the Site, if in the opinion of 
the Engineer such employee has misconduct himself or is incompetent or negligent or 
otherwise undesirable and then the Contractor shall remove such a person objected to and 
provide in his place a competent replacement. 
 

17 Fire Protection 
The work procedures that are to be used during the erection shall be those, which minimize 
fire hazards to the extent practicable. Combustible materials, combustible waste and rubbish 
shall be collected and removed from the Site at least once each day. Fuels, oils and volatile or 
inflammable materials shall be stored away from the construction and equipment and 
materials storage areas. 
All the Contractor’s supervisory personnel and select number of workers shall be trained for 
firefighting. Enough of such trained personnel must be available at the Site during the entire 
period of the Contract. 
 

18 Facilities to be Provided by the Contractor 
18.1 Tools, tackles and scaffoldings: The Contractor shall provide all the survey & construction 

equipment; tools, tackles and scaffoldings required for survey, pre-assembly, erection, 
testing and commissioning of the equipment covered under the Contract. He shall submit a 
list of all such materials to the Engineer before the commencement of work at Site. These 
tools and tackles shall not be removed from the Site without the written permission of the 
Engineer 

18.2 First-aid: The Contractor shall provide necessary first-aid facilities for all his employees, 
representatives and workmen working at the Site. Enough number of Contractor’s personals 
shall be trained in administering first-aid. 

18.3 Cleanliness: The Contractor shall be responsible for keeping the entire area clean and free 
from rubbish, debris etc. during the period of Contract. The Contractor shall employ enough 
number of personnel to keep the work area clean. Materials and stores shall be so arranged 
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to permit easy cleaning of the area. In areas where equipment might drip oil and cause 
damage to the floor surface, a suitable protective cover of a flame resistant, oil proof sheet 
shall be provided to protect the floor from such damage. 
 

19 Work & Safety Regulations 
19.1 The Contractor shall ensure proper safety of all the workmen, materials, plant and equipment 

belonging to him or to UGVCL or to others, working at the Site. The Contractor shall also be 
responsible for provision of all safety notices and safety equipment required both by the 
relevant legislations and the Engineer, as he may deem necessary. 

19.2 All equipment used in construction and erection by Contractor shall meet 
Indian/International Standards and where such standards do not exist, the Contractor shall 
ensure these to be absolutely safe. All equipment shall be strictly operated and maintained by 
the Contractor in accordance with manufacturer’s Operation Manual and safety instructions 
and as per Guidelines/rules of UGVCL in this regard. 

19.3 Periodical examinations and all tests for all lifting/hoisting equipment & tackles shall be 
carried- out in accordance with the relevant provisions of Factories Act 1948, Indian 
Electricity Act 2003 and associated Laws/Rules in force from time to time. A register of such 
examinations and tests shall be properly maintained by the Contractor and will be promptly 
produced as and when desired by the Engineer or by the person authorized by him. 

19.4 The Contractor shall provide suitable safety equipment of prescribed standard to all 
employees and workmen according to the need. 

19.5 The Contractor shall provide safe working conditions to all workmen and employees at the 
Site including safe means of access, railings, stairs, ladders, scaffoldings etc. The 
scaffoldings shall be erected under the control and supervision of an experienced and 
competent person. For erection, good and standard quality of material only shall be used by 
the Contractor. 

19.6 The Contractor shall not interfere or disturb electric fuses, wiring and other electrical 
equipment belonging to the Owner or other Contractors under any circumstances, 
whatsoever, unless expressly permitted in writing by UGVCL to handle such fuses, wiring or 
electrical equipment Before the Contractor connects any electrical appliances to any plug or 
socket belonging to another Contractor or Owner, he shall: 

19.7 Satisfy the Engineer In charge that the appliance is in good working condition; Inform the 
Engineer In charge of the maximum current rating, voltage and phases of the appliances; 
Obtain permission of the Engineer detailing the sockets to which the appliances may be 
connected. 

19.8 The Engineer will not grant permission to connect until he is satisfied that;  
a) The appliance is in good condition and is fitted with suitable plug; 
b) The appliance is fitted with a suitable cable having two earth conductors, one of which 

shall be an earthed metal sheath surrounding the cores. 
c) No electric cable in use by the Contractor/Owner will be disturbed without prior 

permission.  
d) No weight of any description will be imposed on any cable and no ladder or similar 

equipment will rest against or attached to it. 
e) No repair work shall be carried out on any live equipment. The equipment must be 

declared safe by the Engineer and a permit to work shall be issued by the Engineer 
before any repair work is carried out by the Contractor. While working on electric 
lines/equipment, whether live or dead, suitable type and sufficient quantity of tools 
will have to he provided by the Contractor to electricians/workmen/officers. 

19.9 In case any accident occurs during the construction/ erection or other associated activities 
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undertaken by the Contractor thereby causing any minor or major or fatal injury to his 
employees due to any reason, whatsoever, it shall be the responsibility of the Contractor to 
promptly inform the same to the Engineer in prescribed form and also to all the authorities 
envisaged under the applicable laws. 

19.10 The Engineer shall have the right at his sole discretion to stop the work, if in his opinion the 
work is being carried out in such a way that it may cause accidents and endanger the safety 
of the persons and/or property, and/or equipment. In such cases, the Contractor shall be 
informed in writing about the nature of hazards and possible injury/accident and he shall 
comply to remove shortcomings promptly. The Contractor after stopping the specific work 
can, if felt necessary, appeal against the order of stoppage of work to the Engineer within 3 
days of such stoppage of work and decision of the Engineer in this respect shall be 
conclusive and binding on the Contractor. 

19.11 The Contractor shall not be entitled for any damages/compensation for stoppage of work 
due to safety reasons and the period of such stoppage of work will not be taken as an 
extension of time for completion of work and will not be the ground for waiver of levy of 
liquidated damages. 

19.12 It is mandatory for the Contractor to observe during the execution of the works, 
requirements of Safety Rules which would generally include but not limited to following 

19.13 Each employee shall be provided with initial indoctrination regarding safety by the 
Contractor, so as to enable him to conduct his work in a safe manner. 

19.14 No employee shall be given a new assignment of work unfamiliar to him without proper 
introduction as to the hazards incident thereto, both to himself and his fellow employees. 
Employees must not leave naked fires unattended. Smoking shall not be permitted around 
fire prone areas and adequate firefighting equipment shall be provided at crucial location. 

19.15 There shall be a suitable arrangement at every work site for rendering prompt and sufficient 
first aid to the injured. 

19.16 Requirements of ventilation in underwater working to licensed and experienced divers, use 
of gum boots for working in slushy or in inundated conditions are essential requirements to 
be fulfilled. 

19.17 The Contractor shall follow and comply with all UGVCL Safety Rules, relevant provisions of 
applicable laws pertaining to the safety of workmen, employees, plant and equipment as 
may be prescribed from time to time without any demur, protest or contest or reservations. 
In case of any discrepancy between statutory requirement and UGVCL Safety Rules 
referred above, the latter shall be binding on the Contractor. 

19.18 In case the Owner is made to pay such compensation then the Contractor is liable to 
reimburse the Owner. 

 
20 Insurance 
20.1 Comprehensive General Liability Insurance 
 The insurance shall protect the Contractor against all claims arising from injuries, disabilities, 

disease or death of members of public or damage to property of others, due to any act of 
omission on the part of the Contractor, his agents, his employees, his representatives and 
Sub-Contractors or from riots, strikes and civil commotion. The hazards to be covered will 
pertain to all the works and areas where the Contractor, his Sub-Contractors, his agents and 
his employees have to perform work pursuant to the Contract. The above is only illustrative 
list of insurance covers normally required and it will be the responsibility of the Contractors to 
maintain all necessary insurance coverage to the extent both in time and amount to take care 
of all his liabilities either direct or indirect, in pursuance of the Contract. 

20.2 The Contractor at his cost shall arrange, secure and maintain all insurance as may be 
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pertinent to the Works and obligatory in terms of law to protect his interest and interests of 
the Owner against all perils detailed herein. The form and the limit of such insurance as 
defined herein together with the under-writer in each case shall be acceptable to the Owner. 
However, irrespective of such acceptance, the responsibility to maintain adequate insurance 
coverage at all time during the period of Contract shall be of Contractor alone. The 
Contractor’s failure in this regard shall not relieve him of any of his contractual 
responsibilities and obligations. The insurance covers to be taken by the Contractor shall be 
in the name of the Contractor. The Contractor shall, however, be authorized to deal directly 
with Insurance Company or Companies and shall be responsible in regard to maintenance of 
all insurance covers. Further the insurance should be in freely convertible currency. 

20.3 Any loss or damage to the equipment during handling, transportation, storage, erection, 
putting into satisfactory operation and all activities to be performed till the successful 
completion of commissioning of the equipment shall be to the account of the Contractor. The 
Contractor shall be responsible for preference of all claims and make good the damages or 
loss by way of repairs and/or replacement of the equipment, damaged or lost. The transfer of 
title shall not in any way relieve the Contractor of the above responsibilities during the period 
of Contract. The Contractor shall provide the Owner with copy of all insurance policies and 
documents taken out by him in pursuance of the Contract. Such copies of documents shall 
be submitted to the Owner immediately after such insurance coverage. The Contractor shall 
also inform the Owner in writing at least sixty (60) days in advance regarding the 
expiry/cancellation and/or change in any of such documents and ensure revalidation, renewal 
etc., as may be necessary well in time. 

20.4 The perils required to be covered under the insurance shall include, but not be limited to fire 
and allied risks, miscellaneous accidents (erection risks) workman compensation risks, loss 
or damage in transit, theft, pilferage, earth quake, riot and strikes and malicious damages, 
civil commotion, weather conditions, accidents of all kinds, etc. The scope of such insurance 
shall be adequate to cover the replacement/reinstatement cost of the equipment for all risks 
up to and including delivery of goods and other costs till the equipment is delivered at Site. 
The insurance policies to be taken should be on replacement value basis and/or incorporating 
escalation clause. Notwithstanding the extent of insurance cover and the amount of claim 
available from the underwriters, the Contractor shall be liable to make good the full 
replacement/rectification value of all equipment/materials and to ensure their availability as 
per project requirements. 

20.5 All costs on account of insurance liabilities covered under the Contract will be on 
Contractor’s account and will be included in Contract Price, However, the Owner may from 
time to time, during the pendency of the Contract, ask the Contractor in writing to limit the 
insurance coverage, risks and in such a case, the parties to the Contract will agree for a 
mutual settlement, for reduction in Contract price to the extent of reduced premium amount. 
The Contractor, while arranging the insurance shall ensure to obtain all discounts on 
premium which may be available for higher volume or for reason of financing arrangement of 
the project. 

20.6 The clause entitled ‘Insurance’ covers the additional insurance requirements for the portion 
of the works to be performed at the Site. 
 

21 Contract Quality Assurance 
21.1 The Bidder shall include in his proposal the Quality Assurance Programme containing the 

overall quality management and procedures which he proposes to follow in the performance 
of the Works during various phases as detailed in relevant clause of the General Technical 
Conditions. 
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21.2 At the time of Award of Contract, the detailed Quality Assurance Programme to be followed 
for the execution of the Contract. UGVCL reserve the right to test materials/equipments at 
NABL at any stage of contract. 

21.3 The Bidder shall clearly specify the list of sub-vendors from whom they bought out items are 
being supplied. Such details shall be accompanied by their list of previous supplies made 
performance reports etc. However, in case of orders are placed, specific approval shall be 
obtained from the owner for the vendor supplied materials. 

21.4 UGVCL either self or through any third-party agency shall carry out concurrent inspection of 
works through TPQMA. 

 
22 Unfavorable Working Conditions 

The Contractor shall confine all his field operations to those works, which can be performed 
without subjecting the equipment and materials to adverse effects during inclement weather 
conditions, like monsoon, storms etc. and during other unfavorable construction conditions. 
No field activities shall be performed by the Contractor under conditions, which might 
adversely affect the quality and efficiency thereof, unless special precautions or measures 
are taken by the Contractor in a proper and satisfactory manner in the performance of such 
Works and with the concurrence of the Engineer. Such unfavorable construction conditions 
will in no way relieve the Contractor of his responsibility to perform the Works as per the 
schedule. 
 

23 Access to Site & Works on Site 
23.1 Suitable access to and possession of the Site shall be afforded by the Contractor in 

reasonable time. 
23.2 The works so far as it is carried out on the Owner’s premises, shall be carried out at such time 

as the Owner may approve and the Owner shall give the Contractor reasonable facilities for 
carrying out the works. 

23.3 In the execution of the works, no person other than the Contractor or his duly appointed 
representative, Sub- Contractor and workmen, shall be allowed to do work on the Site, except 
by the special permission, in writing of the Engineer or his representative. 
 

24 Progress Report & Site Meeting 
24.1 Weekly site meeting, to be attended by representatives of the Engineer-in-Charge and the 

contractor shall be held as per the instructions from UGVCL for progress monitoring and other 
issues of construction.  

24.2 The Contractor shall furnish three (3) copies each to the Engineer of progress including if any, 
photographs of the work done at Site. 

24.3 The Weekly progress report detailing-out the progress achieved on all activities shall highlight 
comparison to the schedules. The report shall also indicate the reasons for the variance 
between the scheduled and actual progress and the action proposed for corrective measures, 
wherever necessary. 

 
25 Prioritization Review 

The contractor is required to execute the works as per approved schedule. However, during 
the period of execution, in case the necessity arises to change the priority of the construction 
schedule, as per requirement of the Owner, the contractor is bound to follow the changed 
priority which shall be communicated to the contractor during quarterly review meeting and 
the contractor shall have no claim whatsoever on this account. 
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26 List of Documents to be maintained at the Site by the Contractor 
➢ Site instruction book 
➢ Labour Register 
➢ Material register (Materials Account Statement)  
➢ Stock Register 
➢ Material Testing Register 
➢ Daily Works Register 
➢ Measurement Book (to be issued by concern division office separately for each project 

for record keeping purpose). 
➢ Any other documents required by the Engineer-in-Charge to check quality/ progress of 

work etc. will be maintained by contractor at site. 
 

27 Regulation of Local Authorities & Statutes 
27.1 The Contractor shall comply with all the rules and regulations of local authorities during the 

performance of his field activities. He shall also comply with the Minimum Wages Act, 1948 
and the Payment of Wages Act (both of the Government of India) and the rules made there 
under in respect of any employee or workman employed or engaged by him or his Sub- 
Contractor. He shall abide by labour laws. 

27.2 All initial registration and statutory inspection fees, if any, in respect of his work pursuant to 
this Contract shall be borne by the contractor. 
 

28 Owner’s Lien on Equipment 
The Owner shall have lien on all equipment brought to the Site for the purpose of cable laying, 
erection, testing and commissioning of the equipment to be supplied & erected under the 
Contract. The Owner shall continue to hold the lien on all such equipment throughout the 
period of Contract. No material brought to the Site shall be removed from the Site by the 
Contractor and/or his Sub-Contractors without the prior written approval of the Engineer. All 
expense for this shall be borne by the contractor. 
. 

29 Co-Operation with Other Contractors 
The Contractor shall co-operate with all other Contractors or tradesmen of the Owner, who 
may be performing other works on behalf of the Owner and the workmen who may be 
employed by the Owner and doing work in the vicinity of the Works under the Contract. The 
Contractor shall also so arrange to perform his work as to minimize, to the maximum extent 
possible, interference with the work of other Contractors and their workmen. Any injury or 
damage that may be sustained by the employees of the other Contractors and the Owner, due 
to the Contractor’s work shall promptly be made good at the Contractor’s own expense. 
 

30 Contractor’s Field Operation 
30.1 The Contractor shall keep the Engineer-in-Charge informed in advance regarding his field 

activity plans and schedules for carrying-out each part of the works. Any review of such plan 
or schedule or method of work by the Engineer shall not relieve the Contractor of any of his 
responsibilities towards the field activities. Such reviews shall also not be considered as an 
assumption of any risk or liability by the Engineer or the Owner or any of his representatives 
and no claim of the Contractor will be entertained because of the failure or inefficiency of 
any such plan or schedule or method of work reviewed. The Contractor shall be solely 
responsible for the safety, adequacy and efficiency of plant and equipment and his erection 
methods. 

30.2 The Contractor shall have the complete responsibility for the conditions of the Work-site 
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including the safety of all persons employed by him or his Sub–Contractor and all the 
properties under his custody during the performance of the work. This requirement shall 
apply continuously till the completion of the Contract and shall not be limited to normal 
working hours. 
 

31 Lines & Grades 
All the works shall be performed to the lines, grades and elevations indicated on the drawings. 
The Contractor shall be responsible to locate and lay-out the works. Basic horizontal and 
vertical control points will be established and marked by the Engineer at site at suitable 
points. These points shall be used as datum for the works under the Contract. The Contractor 
shall inform the Engineer well in advance of the times and places at which he wishes to do 
work in the area allotted to him so that suitable datum points may be established and 
checked by the Engineer to enable the Contractor to proceed with his works. Any work done 
without being properly located may be removed and/or dismantled by the Engineer at 
Contractor’s expense. 
 

32 Approved Makes of Major Equipments 
 
Sr. No Equipment 22kV / 11kV / LV 

1  AL59 ACS - MVCC Registered vender & regular supplier of GUVNL and its 
subsidiary companies. 

2  RMU Registered vender & regular supplier of GUVNL and its 
subsidiary companies 

3  XLPE aluminum Cable Registered vender & regular supplier of GUVNL and its 
subsidiary companies 

4  PSC Poles Registered vender & regular supplier of GUVNL and its 
subsidiary companies 

5  Other required accessories Registered vender & regular supplier of GUVNL and its 
subsidiary companies 

Notes 
i. The UGVCL reserves the right to make changes (add or delete names of other 

makes) in the list during execution of contract. 
ii. If bidder wants to propose additional vendors for any of the items, same shall be 

stated along with the Bid or within 30 days from the date of LOA & decision thereof 
will be conveyed within 30 days thereafter by UGVCL. 

iii. Approved Vendor is available on website of subsidiaries companies of GUVNL and it 
will be updated time to time. 

iv. License equipment manufacturers shall be able to manufacture, assemble, test, 
market and sell the product as per OEM type tested design under technology 
transfer agreement with submission of documentary evidence i.e. Technology 
transfer certificate or agreement, valid type test reports, authorization letter from 
their OEM. 

 
33 Drawings, Data & Documents 

The bidder shall furnish following documents/ information along with offer in spiral bound 
volumes. 
General description of equipment offered specifying the important features, make, technical 
parameters, materials of construction etc. To enable UGVCL to have proper understanding of 
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the material offered and its operation. 
The drawings and documents shall be furnished to UGVCL by the successful bidder for 
approval of UGVCL, within the period stipulated in the draft contract/mutually agreed terms at 
the time of placement of order, the bidder shall submit a list of all such drawings and 
documents he proposes to submit. The list will be approved by UGVCL and may be modified, 
if necessary. Each drawing /document in the list shall be identified with a serial number, 
description and scheduled date of submission. This should be submitted in a spiral bound 
volume.  
On completion of installation, testing and commissioning, the bidder shall in corporate 
visions/ modification if any, in the reproducible and submit ‘as built’ drawing for UGVCL’s 
record in spiral bound volumes and soft copy. The drawings shall be in AutoCAD DXF format. 
Reference: Original Equipment Manufacturer (OEM’s) Complete and comprehensive 
instruction manuals with drawings for operation and maintenance of the equipment supplied 
by the bidder. 
Preventive maintenance schedule for each equipment.  
Procedure for shutdown and HT equipment. 
Safety procedures for safe operation of equipment and complete system. Test procedure for 
site tests. 
 

34 Inspection & Testing of Equipment 
Manufacturing Progress reviews, inspection & testing of all equipment’s and material involved 
in covered under the technical specification and schedule (BOQ) shall be carried out by the 
UGVCL’s Authorized Representative at the manufacturer’s works/premises prior to dispatch, 
to ensure that their quality & workmanship are in conformity with the contract specifications 
and approved drawings at the cost of successful bidder. It seems, all the expense i.e. travels, 
boarding, lodging of UGVCL inspector have to borne by successful bidder.  
 

34.1 Responsibility for Inspection 
 
Category – A (Pre-Dispatch Inspection & Testing at NABL accredited Labs): 
This category shall include high ticket materials (Distribution Transformers, AB Cables, HT & 
LT XLPE Cables, Ring Main Unit, Fuse Section Pillar, Mini Section Pillar Overhead Conductor, 
Insulator) which involves more and important testing procedures and hence the inspection of 
these materials will be carried out in the factory before the dispatch of the material. Any 
inspection by the UGVCL’s Authorized Representative does not relieve the Bidder from his 
responsibility of quality assurance and quality control functions. As such, any approval which 
the Inspecting Engineer of the UGVCL may have given in respect of equipment and other 
particulars and the work or workmanship involved in the contract (whether with or without test 
carried out) shall not bind the UGVCL to accept the plant & equipment, should it on further 
tests at site be found not comply, with the requirements of the contract. If required, audit wing 
of UGVCL Inspection Department shall also be entrusted with inspection of particular 
item/equipment received at site. The bidder shall meet the inspection & testing requirements 
for the equipment coming under the statutory regulations e.g. weights & measures, safety, IE 
rules, etc. and submit calibration certificates and documents from appropriate authority to 
the UGVCL Inspecting Engineer for the same, on demand. 
 
Category – B (On-site inspection): This category includes the materials (not falls under 
Category – A) for which a factory inspection is not warranted and the material can be 
inspected upon arrival at the site before the installation. In case the Employer is apprehensive 
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about the quality of the material supplied it reserves the right to send the selected lot to the 
NABL accredited testing lab for third party testing.  
 
UGVCL also reserves the right to send any installed equipment / materials to the NABL 
accredited testing lab for testing. The UGVCL would have to reimburse the expenses related to 
transportation of material from site to testing lab and all testing expenses in this regard i.e. for 
Category – B material.  
 

34.2 Method of Giving Inspection Calls 
Inspections calls shall be given by the Bidder to Chief Engineer (Op) UGVCL, in accordance 
with mutually agreed program with 15 days’ clear time for all equipment’s. Two sets of 
relevant test certificates and inspection report of the Bidder/ Sub-bidder after satisfactory 
completion of internal inspection and test shall be submitted along with acceptance/routine 
test certificate of the tests witnessed by UGVCL Inspector. 
The UGVCL reserves the right to visit at any stage of manufacture at plant and ask for 
additional inspection & tests if it is found necessary after completion of detailed design & 
engineering and approval of drawings. The UGVCL or his duly authorized representative shall 
on giving written instructions to the bidder, setting out any grounds of objection which he may 
have in respect of the work, be at liberty to reject all or any part of plant/equipment or 
workmanship which are not in conformity with the contract provisions. 
 
You shall have to submit the Inspection Call letter in duplicate as per the format as shown 
under. This is a must. 

 

1. UGVCL’s Order AT No. & Date     : 
2. Name of the Item offered for Inspection.    : 
3. Inspection Call Letter No. & Date     : 
4. Total Order Quantity for Supply     : 
5. Total Quantity offered for inspection till last inspection call  : 
6. Quantity offered for inspection     : 

   (Should be strictly as per delivery schedule of the AT) 
7. Balance quantity to be offered     : 
8. Date of Inspection to be carried out     : 
9. Place & Address of Inspection where     : 

The inspection is to be carried out along with    
Contact Person’s Name, Phone and Fax Nos. 

10. Weekly Holiday       : 
11. Per Truck Load        

      
34.3 Bidder’s Responsibility 

The Bidder shall provide all reasonable facilities to the Inspecting Engineer of the UGVCL at 
the Bidder’s or their sub-bidder’s premises at any time during contract period, to facilitate him 
to carryout inspection & testing of equipment during manufacture of equipment. 
The Bidder shall delegate a representative/coordinator to deal with UGVCL on all inspection 
matters. The Bidder shall comply with instructions of the UGVCL’s Inspecting Engineer fully. 
The Bidder shall ensure that the equipment and materials once rejected by the Inspecting 
Engineer are not reused in the manufacturing of the equipment and materials. Where parts 
rejected by the Inspecting Engineer have been rectified as per agreed procedures laid down in 
advance, such parts shall be segregated for separate inspection and approval, before being 
used in the work. 
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34.4 Inspection Waiver 
For certain standard bought-out items and the products of reputed firms where the UGVCL 
has earlier experience on the quality of their products, the UGVCL may consider allowing of 
inspection waiver for such items. The Chief Engineer (Op) UGVCL shall issue approval of 
inspection waiver certificate after scrutiny of bidder’s internal inspection report, test 
certificates and other documents. However, it is not binding upon UGVCL to give waiver on 
bidder’s request. UGVCL may weigh the important issues like quantity of material, cost of 
material, importance of material, distance of travel & time of travel required to inspect before 
deciding the waiver of the inspection. 
 

35 Test & Inspection for Individual Item: 
35.1 Routine test/ Acceptance tests of materials shall be carried out as per relevant IS/IEC 

criteria. The bidder shall make adequate test facilities, at his cost for inspection and testing 
of the equipment/material by UGVCL’s Officials. No equipment/item shall be dispatched to 
site without provisional certificates of acceptance issued by UGVCL. Inspection and test 
shall be carried out at the place of manufacture as well as on receipt of the equipment at 
site if required. Inspection and tests do not relieve the bidder of his contractual obligations 
regarding performance of the equipment at site/in actual use. 

35.2 The bidder shall submit the brief summary of all type test certificates for similar equipment 
supplied by him elsewhere and the actual type test certificates as and when asked. In case 
type test certificates for similar equipment is not available, the same shall be conducted in 
the presence of UGVCL’s Authorized representative if UGVCL so desires, without any 
financial implications to the UGVCL. The type test report shall not be older than 7 years 
from the date of Bid opening (Technical bid opening). The supplier of the equipment shall 
ensure that the equipment available at his works for routine test/type test/acceptance test 
are duly calibrated and necessary certificate shall be made available to the inspecting 
officer of UGVCL. 

35.3 As far as possible, the supplier of equipment shall give a minimum of 15 days’ notice of 
readiness of material and give the inspection call accordingly. If on arrival of inspecting 
officer at the works, the material is not found to be ready, the concerned supplier of 
equipment shall be liable for additional expenditure UGVCL may incur on account of 
retention or re- deputation of the inspecting officer. 

35.4 The officer deputed for inspecting for particular lot of material according to intimation from 
you may also like to check Quality Control Plan and for that purpose he may demand the 
Test Reports of raw material being procured. 

 
36 Dispatch Instruction 

The dispatch instructions of all the inspected lot of materials will be issued by this office or by 
the office of the user’s department. You are requested to dispatch all the materials strictly as 
per the dispatch instruction issued. Any dispatch instructions / advises issued from above 
UGVCL’s offices will be considered by you, otherwise all the consequences arising thereafter 
will be to your account only.  
 
The Contractor shall ensure receipt of material at site within 21 days from date of receipt 
of dispatch instructions. In case materials are not received within 21 days from date of 
issue of dispatch instruction, the dispatch instruction shall stand cancelled and a fresh 
pre -dispatch would be required to issue dispatch instruction. All expenditure incurred by 
Employer in performance of dispatch instruction shall be recovered from turnkey 
Contractor. 
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Procedure of MRC [duly signed] shall be completed within two days after intimation of 
material received at TKCs store invariably.  
 
You shall have to intimate the item wise dispatch details for materials dispatched for each of 
the Dispatch Instruction given against this order to Chief Engineer (Op) / Addl. Chief Engineer 
(Tech) as well as to concern field office.  
 
You have to supply all the materials strictly confirming to AT specification’s including 
dimensions of the material. In the event of the supply material are not confirming to the AT, 
specifications, you will have to lift at your cost all such rejected lot immediately within 7 
days.  
 

37 Embossing / Engraving 
The supplier will have to emboss / engrave the words “Property of UGVCL” & “Developed 
under ROBUST-GWFCM” along with the AT number on the items as per BOQ and other items 
as required by UGVCL. Also, suppliers should emboss / engrave / affix their company name 
plate with details or manufacturer’s name and trademark.  

 
38 Audit Inspection 

From the lots inspected by the UGVCL, the Inspector of UGVCL may pick up samples from the 
lots supplied at stores of contractor at random for quality check only. 
 
The samples picked up will be tested for acceptance test / type test or as decided by UGVCL 
at Government/ NABL approved laboratory or ERDA laboratory at UGVCL, in presence of 
representatives of contractor and UGVCL as per relevant ISS/BIS/ UGVCL specifications. The 
test results will be binding on the suppliers and UGVCL, in general will not allow re-sampling. 
All the expenses related to testing would be bearded by the Contractor including oil 
sample testing for inspection of prototype and each lot of transformers for each kVA 
rating. 
 
If the material fails in any of the acceptance tests carried out, the full lot of materials will be 
considered as rejected, and if replacement is not possible due to consumption of the 
materials, then in that case for whole of the rejected lot, UGVCL will deduct maximum up to 
30% (Thirty) of the contractual order cost of that item plus GST and Cess as applicable. If the 
same are not utilized / consumed, then UGVCL may ask for replacement at sole discretion of 
UGVCL or may accept with maximum deduction up to 30% (Thirty) of the contractual order 
cost of that item plus GST and Cess as applicable, and all these will be binding on the 
contractor. 
 
In case if the materials do not confirm to specifications or fails at Government approved 
laboratory or other laboratory decided by UGVCL for testing and if subsequent testing are to 
be carried out (which will solely at UGVCL discretion), then all Testing fees, expenses of the 
inspector and other expenses incurred by UGVCL plus GST and Cess as applicable will be to 
contractor’s account. The decision in this regard for acceptance as above of UGVCL shall be 
final and this will be binding on the contractor. Please refer audit inspection of technical 
specification of Bid for applicability of penalty in case of Distribution Transformer. 
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If the materials tested at Laboratory fails then the entire lot would be rejected. Contractor 
shall bear the responsibility of sending back such failed materials from site. Any subsequent 
delay in contract performance due to late payment of sample testing fee by successful bidder 
or / and failure of materials in the test laboratory would be on account of Contractor and no 
time extension would be provided by the Employer in this regard. Any LD levies in this regard 
would be borne by the Contractor. 
 

39 Code Requirements 
The erection requirements and procedures to be followed during the installation of the 
equipment shall be in accordance with the relevant Codes and accepted good engineering 
practice, the Engineer’s drawings and other applicable Indian recognized codes and laws and 
regulation of the Government of India. 
 

40 Pre-Commissioning Trials & Initial Operations 
40.1 The pre-commissioning trials and initial operations of the equipment furnished and erected by 

the Contractor shall be the responsibility of the Contractor as detailed in relevant clauses of 
Technical Specifications. The Contractor shall provide, in addition, test instruments, 
calibrating devices, etc. and labour required for successful performance of these trials. If it is 
anticipated that the above test may prolong for a long time, the Contractor’s workmen 
required for the above test shall always be present at Site during such trials. 

40.2 Liasioning with various stakeholders to be made by EPC contractor for commissioning and 
obtain prior approval for commissioning the system. 

40.3 It is mandatory to submit copy of electrical inspector inspection report before charging.  
 

41 Defect Liabilities 
The expression of defect liability period shall mean the defects liability period to be calculated 
from the date of issuance of Taking over Certificate on completion of whole of the work and 
not from the provisional Taking over Certificate/Completion Certificate issued by Engineer-in-
Charge in between period i.e. before completion of whole work. Defect liability period will be 
as specified in the clause of Guarantee. 
 
If during the Defect Liability Period any defect should be found in the design, engineering, 
materials and workmanship of the Plant supplied or of the Installation Services/ work 
executed by the Contractor, the Contractor shall promptly, in consultation and agreement 
with the Employer regarding appropriate remedying of the defects, and at its own cost, repair, 
replace or otherwise make good such defect as well as any damage to the Facilities caused by 
such defect, to the satisfaction of the Employer. The Contractor shall not be responsible for 
the repair, replacement or making good of any defect or of any damage to the Facilities arising 
out of or resulting from any of the following causes: 

(a) improper operation or maintenance of the Facilities by the Employer;  
(b) operation of the Facilities outside specifications provided in the Contract; or  
(c) normal wear and tear. 

 
42 Taxes & Duties 
42.1 Bought out items from vendors/sub-suppliers: 

All levies, duties, GST and Cess etc. payable on equipment/material components, sub- 
assemblies, raw materials and any other items used for the bidder's consumption or 
dispatched directly to the owner from its sub-supplier and any such taxes, duties levies 
additionally payable shall be to bidders account and no separate claim on this behalf shall 
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be entertained by the UGVCL. 
42.2 UGVCL’s GSTIN Registration Nos. is as under; 

GSTIN: - 24AAACU6551F1ZI 
42.3 The bidder shall be liable and responsible for payment of all taxes as attracted under the 

Provisions of the law. 
42.4 “In case any tax or duty is newly introduced by the Government applicable for this contract 

with effect from the next day of the date submission of the bid and if the contractor is 
required to pay new tax or duty, then the owner shall reimburse the contractor the new tax 
or duty so paid by the contractor against submission by the contractor of documentary 
evidence to the satisfaction of the owner.” 

42.5 At the time of payment, statutory deduction will be made as per applicable rules and rates 
for TDS, WCT, welfare cess etc. All other statutory liabilities towards contract will be on the 
part of contractor. 

42.6 Before quoting, the bidder may ascertain from the concerned tax authorities of Government 
the applicability of GST and Cess, etc. in respect of this work. No separate claim in this 
regard will be entertained by the UGVCL, as it is the responsibility of the Bidder to pay all 
these taxes. 

42.7 Goods and Service Tax (GST): 
The F.O.R. destination prices are excluding GST and Cess as applicable which will be paid 
extra on a given taxable goods and/or services within the original contractual delivery 
period. The amount of GST/ and Cess as applicable should clearly be indicated separately. 
(GST/Cess means all applicable Tax/Cess under GST Laws. GST Laws means IGST Act, GST 
(Compensation   to the State for Loss of Revenue) Act, CGST Act, UTGST Act and SGSCT Act, 
2017and all related ancillary legislations). 

42.8 You shall have to submit a C.A Certificate & duly authorized Signatory of successful bidder, 
certifying that you have not claimed Refund of any applicable GST/ and Cess, charged to 
COMPANY or shall not claim any such Refund, on a future date, from the concerned 
Authorities and if, any Refund, in respect of such GST/ and Cess, is claimed by you, it will be 
immediately passed on to the COMPANY, without /COMPANY making any specific Claim, 
for the same, either from the Department or from you. 

42.9 The offers having price INCLUSIVE OF GST and Cess is likely to be rejected if the rate of GST 
and Cess is not mentioned clearly unless the bidder has opted for Composition Scheme 
under GST Act, which should be clearly indicated in the price bid. /COMPANY may at its 
discretion consider such offer with presumption of highest applicable rate of GST/Cess 
prevailing when the price quoted is inclusive of GST and Cess. 

42.10 If the Supplier/Contractor has opted for the Composition scheme of GST, the same must be 
clearly specified with valid Declaration & Certificate from Department. In the event of 
withdrawal/cessation of the Supplier from Composition scheme during the tenure of the 
contract, the rate mentioned in the price bid shall be final and any additional GST will have   
to be borne by the Bidder. In no case additional amount towards tax or otherwise will be 
paid / reimbursed to supplier/contractor. Further Statutory Variation clause will not be 
applicable in case of Supplier / Contractor has opted for Composition Scheme under GST. 

42.11 Supplier/Contractor should charge GST in Invoice at the rate as agreed to mention in 
acceptance of Bid only and any deviation in the same shall not be accepted. Further, any 
additional liability of GST (later on due to wrong mentioning of GST rate, mis-interpretation 
of HSN/SAC Code, etc.) over and above as charged in the invoice shall be borne by the 
Supplier/Contractor. However, any refund received by the supplier / contractor on account 
of GST charged from the company; such refund shall have to be passed on to the company, 
along with interest if any. Such refund along with interest needs to be passed on suo-moto 
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by the supplier / contractor. 
42.12 Further, the Company has a right to recover the amount of GST along with penal interest at 

the rate of 15% per annum if GST charged is not paid / short paid to the government or fail to 
upload the details or uploads inaccurate particulars on GSTIN portal by the Supplier / 
Contractor within the stipulated time limit. 

42.13 In case, Govt. revises the rate of GST rate / Code during the tenure of the contract, the 
provision of UGVCL’s statutory variation clause shall apply. 
 

42.14 Input Tax Credit Benefit 
In the event of any statutory increase in the rate of Input Tax Credit and / or due to inclusion 
of any other additional item of their inputs/input services under the ambit of the Input Tax 
Credit provisions under the GST Act, subsequent to the date of submission of the offer, the 
same should be passed on to COMPANY and you should inform such changes to COMPANY 
from time to time 

 
43 Statutory Variation / Changes in Taxes 

Any statutory increase or decrease in the taxes and duties including GST and Cess as 
applicable or in the event of introduction of new tax/cess or cessation of existing tax/cess in 
the taxes subsequent to your offer if it takes place within the contract period will be UGVCL 
account subject to the claim being supported by documentary evidence. However, if any 
decrease takes place during contract period the advantage will have to be passed on UGVCL. 
Statutory Variation clause shall not be applicable in case of Supplier / Contractor has opted 
for Composition Scheme under GST. 
 

44 Taxes, Permits & Licenses 
44.1 The Contractor shall be liable and pay all foreign taxes, duties, levies lawfully assessed 

against the Owner or the Contractor in pursuance of the Contract. In addition, the 
Contractor shall be responsible for payment of all Indian duties, levies and taxes lawfully 
assessed against the Contractor for his personal income & property only. 
INCOME TAX –TDS & GST-TDS  

44.2 “Income-tax at source & GST-TDS at the prevailing rate will be deducted from bills in 
accordance with the provision of Income-Tax Laws and to that effect a certificate will be 
issued to the contractor, however added as contractor has to submit separate invoice for 
supply parts item as well as works part item separately, otherwise TDS will be deducted on 
entire invoice value.” 

44.3 Applicable welfare Cess amount will be withheld from each bill by UGVCL to ensure the 
payment of the same to respective Govt. Department by the Contractor. Tax will be 
deducted as per applicable statutory rules. Contractor should quote accordingly i.e. 
inclusive of welfare cess. 

44.4 Welfare Cess: UGVCL will deduct and directly deposit the Welfare Cess with the Welfare 
Board, in compliance with the BOCW Act, 1996 and Cess Rules, 1988. 

 
45 Functional & Composite Testing 

Following test shall be conducted on equipment after completion of erection in the presence 
of Engineer-in-charge from point of view of completeness in the presence of UGVCL’s 
Authorized Representative. 

➢ Visual inspection of total system. 
➢ Checking of continuity of power and LT/HT cables. 
➢ Checking of nameplate data of complete system. 
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➢ Verification and measurement of earthing resistance. 
➢ Checking of cable terminations and laying, dressing etc. in the equipment kiosk. 
➢ Checking of safe accessibility of components. 
➢ All the equipment’s and materials shall be tested as per the Technical Specifications 

including GTP and test as per approved Material Quality Plan. 
 

46 Training 
Successful bidder shall have to arrange a one-week physical training at their expense covering 
aspects of erection, O&M, testing & commissioning of RMU, C.T.C., MSP and all other 
equipments. This training program is to be organized in co-ordination with UGVCL. Complete 
training materials in soft & hard copy shall be given to participants. 
 

47 As Built Drawings 
 
As Built Drawings are to be prepared and submitted by the contractor duly certified by the 
Engineer-in-Charge after completion of works. The originals, in good quality transparencies, 
and three (3) copies of all As-built drawings shall be supplied to the Engineer-in-Charge 
progressively as sections of the works gets completed. All Drawings shall be submitted within 
one month after completion of the respective section. 
 
As Built Drawings shall be of A0 -A4 size - (depending upon type of structure or nature of 
drawing) unless otherwise approved by the Engineer-in-Charge. 
 

48 Payment Terms 
• The payment to the Contractor for the performance of the works under the Contract will be 

made by the Owner as per the guidelines and conditions specified herein. All payments 
made during the Contract shall be on account payments only. The final payment will be 
made on completion of all Works and on fulfillment by the Contractor of all his liabilities 
under the Contract. 

• UGVCL will not bear any financial implication in case of contractor will supply material 
higher than compared to UGVCL’s requirement.  

• UGVCL will not release any amount above the work order amount except Price Variation 
Amount. 

• Currency of Payment 
All payments under the Contract shall be in Indian Rupees only. 

• Mobilization Advance 
The interest rate applicable on mobilization advance shall be one-year period Marginal Cost 
of Funds Based Lending Rate (MCLR) of State Bank of India, prevailing on the date of 
advance payment to the Contractor. The interest rate shall be calculated on the daily 
progressive balances outstanding as on the date of recovery/adjustment i.e. on daily rest 
basis. 
 
Valid Contract Performance Security to furnished by the Contractor as per the Contract and 
accepted by the UGVCL, shall be a condition precedent for release of the advance and 
progressive payment. Further, for release of any advance payment, requisite securities 
including Advance Payment Guarantee, as the case may be, to be furnished by the Contract 
as specified in the Contract and accepted by the UGVCL, shall also be a condition 
precedent. In case, the duration of contract gets extended then the Contractor shall furnish 
the revised Performance Bank Guarantee equal to 3% of the contract value and valid till 30 



Save Energy for Benefit of Self and Nation 
 
 
 
 

 
TENDER NOTICE No: UGVCL/TECH-PROJECT/26-27/ROBUST-GWFCM/HT-UG/FT/01 

Instructions to Bidder & Conditions of Contract for TENDER NOTICE No:-UGVCL/TECH-PROJECT/26-27/ROBUST-GWFCM/HT-UG/FT/01
 

Signature of Tenderer                       Company’s Round Seal                   Page 54 of 108 
Place:                            Signature of Tenderer     Date: 

days beyond the scheduled work completion period. The revised Bank Guarantee shall be 
submitted by the Contractor within 15 days from the date of approval of time extension by 
the UGVCL. 

• Payment Schedule 
Payment shall be as per contract price schedule agreed based on unit rate. The final price 
schedule shall be based on approved drawings & BOQ. The Bid BOQ is indicative. Supply & 
Erection of quantities shall be as per approved Drawings & BOQ. 

• Mode of Payment 
All payments under the Contract (Supply & Erection) shall be made after the issue of 
certificates by the Engineer in charge and submission of documents mentioned in Terms of 
Payment within 30 (Thirty) Days; however, The UGVCL shall be eligible for 0.75% of rebate 
of invoice value (excluding GST) in the event it makes payment to the Contractor within 
10 working days of receipt of invoices complete in all respect for Supply Part only. 
Payment related rules and regulations / terms for MSME firms will not be applicable to 
this Turnkey Contract. 

• Deductions from Contract Price 
All costs, damages or expenses which the Owner may have paid, for which under the 
Contract the Contractor is liable, or any other retention award will be claimed by the Owner. 
All such claims shall be billed by the Owner to the Contractor regularly as and when they fall 
due. Such bills shall be supported by appropriate and certified vouchers or explanations, to 
enable the Contractor to properly identify such claims. Such claims shall be paid by the 
Contractor within thirty (30) days of the receipt of the corresponding bills and if not paid by 
the Contractor within the said period, the Owner may then deduct the amount, from any 
monies due or becoming due by him to the Contractor under the Contract or may be 
recovered by sections of Law or otherwise. 

• Terms of Payment 
The owner shall pay to the Contractor as per the terms of payment mentioned hereunder: 
 
Advance payment (Optional): 
Under the Contract, initial interest-bearing adjustable Advance of 25% of Contract Price 
(15% of Supply + 10% of Labour) shall be released in 2 (two) installments each of 12.5% of 
the Contract Price (7.5% of Supply + 5% of Labour). 
 
First installment of 12.5% of the Contract Price (7.5% of Supply + 5% of Labour) shall be 
released on presentation of the following: 
 

a. Signing of Contract Agreement between the UGVCL and the Contractor. 
b. Contractor’s detailed invoice. 
c. Submission and acceptance of unconditional & irrevocable part Bank Guarantees (in 

two (02) equal instalments) in favour of UGVCL with total amounting to 110% of total 
advance amount as per proforma attached. For release of the 1st installment of 
advance the Bank Guarantee equal to 110% of 1st Installment amount shall be 
taken. Once it gets adjusted and the 2nd installment is due for release, the Bank 
Guarantee for the 2nd instalment equal to 110% of 2nd Installment amount shall be 
taken. The said Bank Guarantees shall be initially valid up to end of thirty (30) days 
after the scheduled work completion period and shall be extended from time to time 
till thirty (30) days beyond revised work completion period if applicable, as may be 
required under the Contract. 

d. An unconditional & irrevocable Bank Guarantee for three percent (3%) of the total 
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Contract price towards Contract Performance Guarantee (CPG) in accordance with 
the provisions and as per proforma attached. The said Bank Guarantees shall be 
initially valid up to end of thirty (30) days after the scheduled work completion period 
and shall be extended from time to time till thirty (30) days beyond revised work 
completion period if applicable, as may be required under the Contract. 

e. The bidder must utilize first advance installment of 12.5% of contract component 
except taxes before requesting for second advance installment. Second installment 
of 12.5% shall be released on submission of Contractor’s invoice, bank guarantee 
equal to 110% of the advance installment and satisfactory utilization certificate 
supported with documentary evidences of first advance installment. 

 
Progressive payment: 
 
Supply Part:  
 

First Installment (60%): Sixty percent (60%) payments for the supply of material under 
the Contract, against various items in the attached Price Schedule, including 100% 
GST thereon reimbursable/ payable by UGVCL as per Contract, shall be paid on 
receipt and acceptance (except sample audit testing) of Plant / equipment / goods / 
materials on submission of documents indicated herein: 
 

a.  Evidence of dispatch (R/R or receipted L/R) 
b. Contractor’s detailed invoice & packing list identifying contents of each 

shipment. 
c. Invoice certifying payments of GST   
d. Copy of Certificate to the effect of payments of State/ Central taxes, duties, 

levies etc. have been made against supply of materials through sub-vendors 
under the contract. 

e. Manufacturer’s/Contractor’s guarantee certificate of Quality. 
f. Dispatch Instructions (DI) for dispatch of materials from the manufacturer’s 

works. DI shall be issued by authorized officer of Employer 
g. Submission of the certificate by the Employer’s representative that the item(s) 

have been received,  
a. 60% of proportionate Mobilization Advance against Supply shall be 

adjusted while making payments of this installment. In case of delay of 
project, the entire mobilization advance shall get recovered from the 
Contractor as per supply and erection works completion schedule. Also, 
up-to date accrued interest shall also be recovered.  

Second Installment (35%): Feeder-wise Thirty Five percent (35%) payments for the 
supply of material under the Contract, against various items in the attached Price 
Schedule, shall be paid on following conditions and submission of documents 
indicated herein: 
 

a. Evidence of dispatch (R/R or receipted L/R) 
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b. Contractor’s detailed invoice & packing list identifying contents of each 
shipment. 

c. Invoice certifying payments of GST   
d. Copy of Certificate to the effect of payments of State/ Central taxes, duties, 

levies etc. have been made against supply of materials through sub-vendors 
under the contract. 

e. Dispatch Instructions (DI) for dispatch of materials from the manufacturer’s 
works. DI shall be issued by authorized officer of Employer. 

f. Submission of certificate on measurement book by Project Manager that 
materials under consideration have been erected, tested and commissioned 
as per technical specification, scope of work & approved drawings. Feeder 
wise work will be considered for this part of supply payment. 

g. Test check certification on Measurement Book be recorded by officers in 
hierarchy with the claim as per policy. 

h. While releasing 2nd installment of 35% supply payment following adjustment 
shall be made: 
a. Balance initial mobilization advance shall be adjusted. Also, up-to-date 

accrued interest shall also be recovered. 
b. In case of delay of project, the entire mobilization advance shall get 

recovered at this stage.  
 

Third & Final Installment (5%):  
The balance Five percent (5%) of payment against Supply contracts excluding Excise 
Duty, Taxes etc. shall be reimbursable on successful supply, erection, testing and 
commissioning of the works in the whole project and issuance of Completion 
Certificate by the Employer.  

 
a. ‘Commissioning’ for the purpose of payments shall mean satisfactory completion 

of all supplies, erection, commissioning checks and successful completion of all 
site tests and continuous energization of the equipment/ materials at rated voltage 
as per the Contract and to the satisfaction/approval of the Employer. 

b. On submission of the certificate by the Engineer-in-Charge that the item(s) have 
been received, erected, tested and commissioned. 

c. Tagging of asset in GEO URJA module developed by GUVNL Office and certificate 
thereof issued by Engineer-in-Charge. 

d. Mapping of underground utility assets on PM Gati-Shakti National Master Plan 
(PMGS-NMP). 

e. Furnishing of performance guarantee of equivalent amount for the guarantee 
period. 

 
The order value is based on the quantity, unit rates and values quoted and shall be subject 
adjustment based on actual quantities executed and certified by the Engineer – in – 
Charge. Payment of the actual material used and work done will be paid on above basis. In 
any case, UGVCL will not pay any amount higher than the work order amount.  
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The procedure for payment of supply part i.e. MRC and submission of invoice with all relevant 
documents shall be completed in such a way that, payment can be released within 10 (Ten) days.  

 
ETC Part:  
 

First Installment (95%): Feeder-wise Ninety-Five percent (95%) payments against 
Erection contracts shall be paid on erection, testing and ready to charge of works of 
particular Feeder and on submission of relevant documents indicated herein under: 
 

a. Feeder wise Material reconciliation statement consisting of the materials utilized 
for erection, testing & commissioning vis-à-vis erection activity. 

b. Submission of certificate on measurement book by Engineer-in-Charge that 
materials under consideration have been erected, tested and commissioned as per 
technical specification, scope of work & approved drawings.  

c. Test check certification on Measurement Book be recorded by officers in hierarchy 
with the claim as per DoP.   

 
While releasing 1st installment of 95% erection payment following adjustment shall 
be made: 

a. 100% Mobilization Advance against Erection shall be fully adjusted while 
making payments of first installment. Also, up-to-date accrued interest 
shall also be recovered. 

b. In case of delay of project, the entire mobilization advance shall get 
recovered from the Contractor as per supply and erection contracts’ works 
completion schedule respectively.  

Second and Final Installment (5%):  
  

The balance five percent (5%) of payment against Erection contracts shall be 
released on successful commissioning of the works in the whole project, issuance 
of Completion Certificate of the project and asset tagging of the created asset in 
GIS portal provided by the Nodal agency.  

 
a. ‘Commissioning’ for the purpose of payments shall mean satisfactory completion 

of all supplies, erection, commissioning checks and successful completion of all 
site tests and continuous energization of the equipment/ materials at rated voltage 
as per the Contract and to the satisfaction / approval of the UGVCL. 

b. On submission of the certificate by the Engineer-in-Charge that the 
equipment/materials have been erected, tested and commissioned. 

c. On certification of Engineer-in-Charge for reconciliation of materials and payments 
and Taking Over Certificate. 

d. Tagging of asset in GEO URJA module developed by GUVNL Office and certificate 
thereof issued by Engineer-in-Charge. 
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e. Mapping of underground utility assets on PM Gati-Shakti National Master Plan 
(PMGS-NMP). 

f. Furnishing of performance guarantee of equivalent amount for the guarantee 
period. 

 
• Presentation of Bills 

• Contractor has to submit the invoices with the required documents mentioned above. 
• Feeder-wise RA bill may be submitted for ETC Part only after completion of all the 

specified activities for a particular feeder & the work for the other feeders are kept 
continued simultaneously.  

• The bills of Supply Part are to be prepared in Quadruplicate and submitted 03 copies to 
the Executive Engineer, of respective Division, who will in turn process the same and 
forward it to corporate office through circle office for necessary payment.  

• The bills of ETC Part are to be prepared in Quadruplicate and submitted 03 copies to the 
Deputy Engineer, of respective Sub-Division, who will in turn process the same and forward 
it to corporate office through circle and division office for necessary payment.  

• Bills shall be serially numbered. 
• The contractor has to submit the final bill within three months from the date of the 

completion of work along with the material consumption statement, excess / shortage 
statement and other required data. 

• The final bill will be checked at sub division, Division, Circle and forwarded to corporate 
office for passing and payment as per DOP. 

• For non-submission or part submission of above information, no bills shall be processed.  
• If the bill for the work, after reconciling inventory given to contractor and depositing back 

the surplus material to respective RSO / Divisional Stores, is not submitted within three 
months from the work completion date as per work completion date, then penalty @ Rs. 
500 per week or part thereof plus applicable GST subject to maximum of 10% of order 
value plus applicable GST will be deducted. 

 
49 Liquidated Damages 

The time limit allowed for carrying out the work as entered in Bid shall strictly observed by the 
contractor. The work shall throughout the stipulated period of contract proceeds with due 
diligence (time being essence of the contract). 
For delay, penalty shall be @ 0.5% per Week or part thereof plus applicable tax (if any) 
applicable subject to ceiling of 10% plus applicable tax (if any) as applicable of the Delayed 
Project value as mentions in contract (A/T) (End Cost with GST and Cess as applicable) the 
ceiling shall be with reference to total contract value with GST and Cess as applicable of the 
project (Survey + Supply + Erection + Civil). For calculating delayed portion, the date of actual 
completion of work shall be consider. The penalty will be invariably deducted from the bill of 
the contractor and no refund will be given unless the competent authority approved the 
waiver/ reduction in penalty. 
FORCE MAJEURE CLAUSE” 
“If, at any time during the continuance of this contract, the performance in whole or in part by 
either party of any obligation under this contract shall be prevented or delayed by reason of 
any war, hostility, act of the public enemy, civil commotion, sabotage fires, floods, explosion, 
epidemics, quarantine restrictions, strikes lockouts or acts of God (hereinafter referred to as 
event)”, then provided notice of the happening of any such event is given by either party to the 
other within twenty one days from the date of occurrence there of neither party shall by reason 
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of such event be entitled to terminate this contract nor shall either party shall have any claim 
for damages against the other in respect of such nonperformance of delay in performance, 
and deliveries under the contract shall be resumed as soon as practicable after such event 
has come to end or ceased to exist, and the decision of the Managing Director as to whether 
the deliveries have been so resumed or not shall be final and conclusive. 
Extension in Contractual Period: 
It will be Contractor’s responsibility to ensure that work is completed in stipulated time limit. 
However, if on account of reasons beyond one’s control as laid down in the Force Majeure 
Conditions, UGVCL may consider extension of contractual period with or without statutory 
variations and with or without price variation. During the monsoon period if Municipality 
Authority or any other local authority denied carrying out Underground cabling work, 
contractor will not impose any penalty subject to submission of the letter from the Municipal 
Corporation area / Nagar Palika. Further, it is to state that in rainy season and / or for any 
other reasons beyond the control of contractor and / or if Municipal Corporation or 
Nagarpalika or Local Government Bodies or any other utilities do not allow to execute work or 
any ROW issues; stoppage period will be allowed for such period subject to submission of 
representation with documentary evidences. Stoppage Period will be approved by next higher 
authority of order approving authority. 
 
However, time limit extensions will be considered only after execution of the contract fully and 
upon submission of documentary evidence for the reasons of delay. 
 
In case of extra ordinary situation like COVID-19 Pandemic or any lockdown situation or rainy 
season etc. force majeure clause will be applicable and stoppage period in execution of work 
may allow, if required.  
 
Penalty for non-submission of bills timely: Sub work order wise bill along with excess 
material credited to store to be submitted by contractor within 30 days from the date of work 
completion. If the bill for the work, after reconciling inventory given to contractor and 
depositing back the surplus material to respective RSO / Divisional Stores, is not submitted 
within three months from the work completion date as per work completion date, then 
penalty @ Rs. 500 per week or part thereof plus applicable GST subject to maximum of 10% of 
order value plus applicable GST will be deducted. 

 

Penalty for violating safety rules: During the execution of Work, if Contractor/Labour are 
found violating the Safety rules and Regulations, then Engineer-in-Charge will serve the 
warning Notice on first Instance. On second Instance the amount of Fine will be Rs. 500.00 or 
0.1 % of amount of SWO (Whichever is higher) with GST and cess. Even If after above two 
instances, still Contractor found violating Safety Rules and Regulations then Procedures for 
Stop dealing shall be initiated against him as per rules and regulations. 
 

50 Force Majeure 
Force Majeure means any circumstances beyond the control of the parties including: 

50.1 War and other hostilities, (whether war be declared or not), invasion, act of foreign enemies, 
mobilization, requisition or embargo; 

50.2 Ionizing radiation or contamination by radioactivity from any nuclear fuel or from any 
nuclear waste from the combustion of nuclear fuel, radioactive toxic explosive, or other 
hazardous properties of any explosive nuclear assembly or nuclear components thereof; 

50.3 Rebellion, revolution, insurrection, military or usurped power and civil war; 
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50.4 Riot, commotion or disorder, except where solely restricted to employees of the Contractor. 
50.5 Neither party shall be considered to be in default or in breach of his obligations under the 

Contract to the extent is that performance of such obligations prevented by any 
circumstances of Force Majeure that arise after the date of the Notification of Award. 

50.6 If either party considers that any circumstances of Force Majeure have occurred which may 
affect performance of his obligations he shall promptly notify the other party. 

50.7 Upon the occurrence of any circumstances of Force Majeure, the Contractor shall endeavor 
to continue to perform his obligations under the Contract so far as reasonably practicable. 
The Contractor shall notify the Engineer-in-Charge of the steps he proposes to take 
including any reasonable alternative means for performance, which are not prevented by 
Force Majeure. The Contractor shall not take any such steps unless directed so to do by the 
Engineer-in-Charge. 

50.8 If circumstances of Force Majeure have occurred and shall continue for a period of 180 
days, notwithstanding, the Contractor may by reason thereof, having been granted an 
extension of Time for Completion of the Works, either party shall be entitled to serve upon 
the other, 30 days’ notice to terminate the Contract. If at the expiry of the period of 30 days 
Force Majeure shall continue, the Contract shall terminate. 
 

 

51 Arbitration 
51.1 Amicable Settlement: Any dispute, difference, controversy or claim between the Parties 

arising out of or relating to this contract with reference to the construction, interpretation, 
breach, termination or validity thereof (hereinafter referred as "the Dispute") shall, upon the 
written request of either Party be referred to the authorized representatives of the Disputing 
Parties for resolution. The authorized representatives shall promptly meet and attempt to 
negotiate in good faith a resolution of the Dispute within thirty days of the service of the 
request. 

51.2 Arbitration: If the Parties fail to amicably resolve the disputes or differences or contrary 
claims as indicated herewith in sub clause (1) of Clause 51.1, arising under or in connection 
with the present works contracts, whether pertaining to works contracts alone or works and 
procurement both, the same shall be referred to arbitration under the Gujarat Public Works 
Contracts Disputes Arbitration Tribunal Act, 1992." 
Reference to the Arbitrator shall be final and binding upon the parties governed by the 
provisions of The Arbitration & Conciliation Act, 1996 as amended from time to time and the 
Rules made there under. The Arbitration proceedings shall be conducted at Mehsana, 
Corporate Office of UGVCL or at any such place as the sole Arbitrator may determine. The 
award of the sole Arbitrator shall be final and binding upon the parties. 
Performance under this contract shall, if reasonably possible, continue during the 
Arbitration proceedings and no payments due or payable by UGVCL shall be withheld unless 
they are the subject matter of the Arbitration proceeding. 
 

52 Termination of Contract on Owner’s Initiative 
52.1 The Owner reserves the right to terminate the Contract either in part or in full due to reasons other 

than those mentioned under clause entitled ‘Contractor’s Default’. The Owner shall in such an event 
give fifteen (15) days’ notice in writing to the Contractor of his decision to do so. 

52.2 The Contractor upon receipt of such notice shall discontinue the work on the date and to the 
extent specified in the notice, make all reasonable efforts to obtain cancellation of all orders 
and Contracts to the extent they are related to the work terminated and terms satisfactory to 
the Owner, stop all further sub-contracting or purchasing activity related to the work 
terminated, and assist Owner in maintenance, protection, and disposition of the works 
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acquired under the Contract by the Owner. In the event of such a termination the Contractor 
shall be paid compensation, equitable and reasonable, dictated by the circumstances 
prevalent at the time of termination. 

52.3 If the Contractor is an individual or a proprietary concern and the individual or the proprietor 
dies and if the Contractor is a partnership concern and one of the partners dies then unless 
the Owner is satisfied that the legal representatives of the individual Contractor or of the 
proprietor of the propriety concern and in the case of partnership, the surviving partners, are 
capable of carrying out and completing the Contract the Owner shall be entitled to cancel 
the Contract as to its in completed part without being in any way liable to payment of any 
compensation to the estate of deceased Contractor and/or to the surviving partners of the 
Contractor’s firm on account of the cancellation of the Contract. The decision of the Owner 
that the legal representatives of the deceased Contractor or surviving partners of the 
Contractor’s firm cannot carry out and complete the Contract shall be final and binding on 
the parties. In the event of such cancellation the Owner shall not hold the estate of the 
deceased Contractor and/or the surviving partners of the estate of the deceased Contractor 
and/or the surviving partners of the Contractor’s firm liable to damages for not completing 
the Contract. 
 

53 Change of Quantity 
53.1 During the execution of the Contract, the Owner reserves the right to increase or decrease 

the quantities of items under the Contract but without any change in unit price or other 
terms & conditions. Such variations unless otherwise specified in the accompanying GCC 
and/or Technical Specifications, shall not be subjected to any limitation for the individual 
items but the total variations in all such items under the Contract shall be limited to the 
extent of 30% (Thirty Percent) of the contract price by way of suitable amendment to the 
contract. 

53.2 The quantities mentioned in Schedule – B are indicative. There are various line items where 
quantities are zero; however, the said quantities are required for successful completion of 
project as well as for optimization of project value; then the overall quoted rate is 
considered. The contractor has to supply and install the said quantities as per quoted rate. 

53.3 The Contract price shall accordingly be adjusted based on the unit rates available in the 
Contract for the change in quantities as above. The base unit rates, as identified in the 
Contract shall however remain constant during the currency of the Contract, in case the unit 
rates are not available for the change in quantity, the same shall be subjected to mutual 
agreement. 

53.4 As this is an EPC contract, engineering work will be done by the Contractor. Responsibility 
of material will be that of the contractor. 

 
54 Secrecy 

The technical information, drawings, specifications and other related documents forming part 
of the enquiry or Contract are property of UGVCL and shall not be used for any other purpose, 
except for the execution of the contract. All rights related to the technical specifications, 
drawings and records are reserved by UGVCL only and no part or partial should be 
reproduced, copied or alter without prior permission to UGVCL in writing. In the event of the 
breach of this provision, UGVCL can claim the damages caused by such events. 
 

55 Safety Code 
55.1 General 

Contractor shall adhere to the safe construction practice and guard against hazardous and 
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unsafe working conditions and shall comply with Owner's safety rules as set forth herein. 
55.2 Safety Regulation 

➢ In respect of all labour, directly or indirectly employed in the work for the performance of 
contractor's part of this agreement, the contractor shall at his own expenses arrange for 
all the safety provisions as per safety code of Indian Standards Institution, the Electricity 
Act and such other acts as applicable. 

➢ The contractor shall observe and abide by all fire and safety regulations. 
55.3 First Aid 

➢ Contractor shall maintain adequate first aid facilities for its employees and labour, an 
MBBS doctor with assisting nurses and helpers should be available throughout the 
pendency of the contract. 

➢ Contractor shall make outside arrangements for Ambulance service and for the 
treatment of injuries. Names of those providing these services shall be furnished to the 
Owner and their telephone numbers shall be prominently posted in contractor's field 
office. 

➢ All critical industrial injuries shall be reported promptly to the Owner, and a copy of the 
contractor's report covering each personal injury requiring the attention of a physician 
shall be furnished to the Owner. 

55.4 Contractor's Barricades and lighting Arrangement 
➢ Contractor shall erect and maintain barricades required in connection with his 

operations to guard the excavations and Hoisting Areas. These should be properly lighted 
during the night. 

55.5 Excavation and Trenches 
➢ All trenches 1.2meters or more in depth shall at all times be supplied with at least one 

ladder for each 50 meters Length or fraction thereof. 
➢ Ladder shall be extended from bottom of the trench to at least one meter above the 

surface of the ground. The sides of the trenches, which are 1.5 meters in depth, shall be 
stepped back to give suitable slope or securely held by timber bracing, so as to avoid the 
danger of sides to collapse. The excavated materials shall not be placed within 1.5 
meters of the edge of the trench or half of the trench width whichever is more. Cutting 
shall be done from top to bottom. Under no circumstances undermining or under cutting 
shall be done. 

55.6 General Safety 
All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 
should be kept available for the use of the persons employed on the site and maintained in 
condition suitable for immediate use, and the contractor shall take adequate steps to 
ensure proper use of equipment by those concerned. Upon the award of work to the 
contractor, he will submit to the Engineer-in-Charge, two copies of a construction safety 
manual to cover onsite safety control for approval and agreement prior to use. 

55.7 Cares in Handling Inflammable Gas 
The contractor has to ensure all precautionary measures and exercise utmost care in 
handling the inflammable gas cylinders/ inflammable Liquids/paints etc. as required under 
the law and/ or as advised by the Fire Authorities. 

55.8 Preservation of Peace 
The contractor shall take requisite precautions and use his best endeavors to prevent any 
riotous or unlawful behavior by or amongst his workmen and others employed on the works 
and for the preservation of peace and protection of the inhabitants and security of property 
in the neighborhood of the work in the event of the Owner requiring the maintenance of a 
special police force at or in the vicinity of the site during the tenure of works, the expenses 
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thereof shall be borne by the contractor and if paid by the Owner, shall be recoverable from 
the contractor. 

55.9 Outbreak of Infectious Disease 
The contractor shall remove from his camp such labour and their families who refuse to 
protective inoculation and vaccination when called upon to do so by the Engineer-in-
Charges representative. Should Cholera, Plague or other infectious diseases break out, the 
contractor shall burn the huts, beddings, clothes and other belonging used by the infected 
parties and promptly erect new huts on healthy sites as required by the Engineer-in-Charge 
failing which, within the time specified in the Engineer-in-Charge's requisition, the work may 
be done by the Owner and the cost thereof recovered from the contractor. 

55.10 Use of intoxicants 
The unauthorized sale of spirits or other intoxicating beverages upon the work in any of the 
buildings, encampments or tenements owned, occupied, by or within the control of the 
contractor, is prohibited and the contractor shall exercise his influence and authority to the 
utmost extent to secure strict compliance with this condition. 
 

56 Accidents 
The Contractor shall be liable for and shall indemnify the Employer against all losses, 
expenses or claims arising in connection with the death of or injury to any person employed of 
the Contractor or his sub-Contractors for the purposes of the Works. 
In the event of accident to any person including employees of department on duty damages to 
property, injury to cattle or other animals or damage / injury of any description to any person 
or things arising out of the execution of the works, the Contractor shall be held responsible for 
and make good the same and shall indemnify the department from all claims or expenses on 
account thereof and if the department has to pay any money in respect thereof sum so paid 
and the costs incurred by the Department shall be charged to the Contractor as so much 
money paid to him on account of his contract and the Contractor shall not be at liberty to 
dispute or question the right of the Department to make such payment for him or on his 
account notwithstanding the same may have been made without his consent or authority and 
decision or determination in law or otherwise to the contrary notwithstanding.  
 

57 Liability for Accidents & Damages 
Under the Contract, the Contractor shall be responsible for loss or damage to the plant until 
the successful completion of commissioning as defined elsewhere in the Bid document. 
 

58 Compliance with Laws 
58.1 The Contract shall in all respects be interpreted in accordance with the laws in force in 

India, including any such laws passed or made or coming into force during the period of the 
Contract. 

58.2 The Contractor shall be fully responsible for deducting the P.F. of the employees / labour 
Working under him as per statutory regulations and depositing the same with the concerned 
authorities. 

58.3 The Contractor shall comply with the relevant laws of India. 
 
59 Compliance of Laws 

The successful bidder will certify that he has complied with the provisions of Industrial & 
Labor Laws including PF Act, ESI Act etc. as may be applicable. Copy of challans of PF related 
to be submitted along with bill. 
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60 STOP DEAL 
Bidder/Contractor shall be put under Stop Deal due to following reasons. 

60.1 Has submitted fake, false or forged documents/certificates. 
60.2 Has revised/withdrawn price bid after opening of Techno: commercial bid, until and 

unless it is sought for. 
60.3 Has tampered with the stipulated tendering process. 
60.4 Has refused to accept Letter of Acceptance/Purchase Order/Work Order after the 

same is issued by the Company within the validity period and as per agreed terms and 
conditions. 

60.5 Has committed breach of contract or has failed to perform a contract or has 
abandoned the contract. 

60.6 Has failed to provide suitable expertise for the work as per prescheduled program 
60.7 Has failed to submit all the necessary Test reports/documents within time schedule / 

as per Company's time limit, as mentioned in the LOA, if the Letter of Acceptance 
(LOA) is placed subject to submission of type reports / documents to the firm. 

60.8 Has indulged in construction and erection of defective works. 
60.9 Has supplied inferior quality / defective materials and refused to replace with 

stipulated time frame, as specified by the company.  
60.10 Has substituted materials In lieu of materials supplied by the Company or has not 

returned or has short returned or has unauthorized disposed of materials/ documents/ 
drawings/ tools or plants or equipment supplied by the Company 

60.11 Has involved in malpractices such as bribery, corruption, fraud, canvassing and 
pilferage 

60.12 Has unauthorized obtained official company information or copies of documents, in 
relation to the Tender/Contract 

60.13 Has failed to follow the stipulated mode of communication, if specified by the 
tendering authority/ purchaser. 

60.14 Any other ground for which in the opinion of the Company makes it undesirable to deal 
with the Firm, and 

60.15 In case the State Government directs the Company to place a firm in stop dealing/ 
banned for business dealing/ blacklisting 

60.16 The firm, stop deal and/or banned for business dealing and/ or blacklist by GUVNL or 
any subsidiary Companies of GUVNL shall be considered as a stop deal and/ or 
banned for business dealing and/ or blacklisting for all Companies. 

 
61 Effect of putting a proprietor/firm for Stop dealing / Banned for business dealing are as 

below: 
61.1 The proprietor/all the partners/directors of the stop deal/ banned for business dealing/ 

blacklisting firm shall also be considered for stop deal/ banned for business dealing. 
61.2 Once the name of the firm and/ or proprietor/ partner/ director of the firm appears in 

the list of Stop dealing / Banned for business dealing in any Company of GUVNL and its 
Subsidiary Companies, 

I. No enquiry shall be issued to a firm. 
II. No bids / tender shall be considered for evaluation and the bid submitted by 

the Firm shall be returned. 
61.3 Action to be taken, when a Firm and/or proprietor/ partner/ director of the firm is put on 

Stop dealing/ Banned for business dealing by GUVNL or any of its subsidiary 
Companies, during tender process: - 
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I. Before opening Technical bids, the bid submitted by the Firm will be treated as 
“Disqualified Bid” and automatically stand as “Rejected Bid” at the time of 
scrutiny of Preliminary / Technical Bid. 

II. After opening Technical bid but before opening the price bid, the price bid of the 
Firm should not be opened and the bid submitted by the Firm will be treated as 
“Disqualified Bid” and automatically stand as “Rejected Bid” at the time of 
scrutiny of Technical Bid. 

III. After opening of price bid, the offer of the Firm should be ignored and will not be 
further evaluated. The Firm will not be considered for issue of order even if its 
price is the lowest. In this situation, the next lowest bidder shall be considered 
as L1. 

IV. The BG/EMD submitted by the Firm with tender should be returned after 
obtaining confirmation from GUVNL and its other subsidiary Companies that 
there are no outstanding dues recoverable from the firm. 

61.4 If a Firm is put on Stop dealing / Banned for business dealing in one Company and is 
already executing work and/ or Letter of Acceptance/ purchase order awarded to them 
by another Company, then the firm should be allowed to complete such awarded work 
/ supply. 

61.5 The amount of EMD/SD/ any payment against supply withheld at the instance of 
GUVNL or any of its subsidiary Companies shall be appropriated against the dues 
recoverable from the firm by GUVNL or any of its subsidiary Companies. EMD/ SD/ PG 
in the form of bank Guarantee shall be encashed and appropriated. 

61.6 The Stop dealing/ Banned for business dealing shall be Firm- specific and when a Firm 
is put on Stop dealing/ Banned for business dealing, all the manufacturing works of the 
Firm shall be on Stop dealing/ Banned for business dealing for GUVNL and its 
Subsidiary Companies & for all Services of the Firm. 

61.7 If the Firm placed on Stop Dealing/ Banned for business dealing is a Proprietary 
Concern, then all the Concerns of the same Proprietor shall also be considered to be 
on Stop Dealing/ Banned for business dealing. 

61.8 The Board of Directors of the concerned Company may however, if he considers it to be 
in the interest of the Company, remove the ban in respect of any specific Service from 
any Contractor for that Company only. 

61.9 Every bidder should, at the time of submission of bid, give a declaration as per 
Annexure VIII attached with this Tender, that bidder and/or proprietor/ partner/ director 
of the firm has not been placed on Stop dealing / Banned for business dealing / 
blacklisting by GUVNL and it’s any Subsidiary Companies. 
 

62 DISCONTINUATION FOR INSOLVENCY 
 
UGVCL may at any time terminate the Contract by giving Notice to the Contractor, if the Contractor 
becomes bankrupt or otherwise insolvent. In such event, discontinuation will be without 
compensation to the Contractor, provided that such discontinuation will not prejudice or affect 
any right of action or remedy that has accrued or will accrue thereafter to UGVCL. 
 
63 THIRD PARTY INSPECTION OF WORK 
 
UGVCL may assign the work of supervision and inspection to third party for work of contractor’s 
workmanship and quality on 24 x 7 hours’ basis. The periodical inspection reports shall be 
accessed and any defects or poor quality of workmanship has to be got rectified by the contractor 
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invariably within stipulated time limit. UGVCL reserves the right of stop payment on non- response 
of contractor on this issue. 
 
In case, Unit rates for items are not available for suggested changes/revisions/alterations, UGVCL 
will decide Unit rate for such items with suggested changes/revisions/alterations and it shall be 
binding to bidder and bidder has to accept the rate decided by UGVCL. 
 
64 Defense of Suits: 
 
If any action in court is brought against the Owner or Engineer or an officer or agent of the Owner, 
for the failure, omission or neglect on the part of the Contractor to perform any acts, matters, 
covenants or things under the Contract, or for damage or injury caused by the alleged omission or 
negligence on the part of the Contractor, his agents, representatives or his Sub-Contractors, or in 
connection with any claim based on lawful demands of Sub-Contractors, workmen, suppliers or 
employees, the Contractor shall in all such cases indemnify and keep the Owner, and the Engineer 
and/or his representative, harmless from all losses, damages, expenses or decrees arising of such 
action. 
 
65 Subcontracting: 
 
The List of Major Items of Supply and Installation Services and List of Approved Sub-Contractors, 
specifies major items of supply or services and a list of approved Sub-Contractors against each 
item, including manufacturers. In so far as no Sub-Contractors are listed against any such item, 
the Contractor shall prepare a list of Sub-Contractors for such item for inclusion in such list. The 
Contractor may from time to time propose any addition to or deletion from any such list. The 
Contractor shall submit any such list or any modification thereto to the UGVCL for its approval in 
sufficient time so as not to impede the progress of work on the Facilities. Such approval by the 
UGVCL for any of the Sub-Contractors shall not relieve the Contractor from any of its obligations, 
duties or responsibilities under the Contract. 
 
Any subcontract shall necessarily require prior approval of the UGVCL. The cumulative value of all 
subcontracts shall be however limited up to 25% of total project value. However, sub-contract for 
engagement of labour shall not require prior approval of the UGVCL and will not be subject to this 
maximum limit.  
 
66 Up-front intimation of approved manufacturers and criterion for Fresh Vendor approval: 
 
UGVCL shall up-front intimate list containing name of already approved vendors/manufacturers of 
various sub-transmission and distribution materials. UGVCL shall up-load the list on their web 
portal. The turnkey Contractor shall choose one or more than one vendors from the pre-approved 
lists depending upon capacity and capability of vendors to supply the materials for ROBUST works. 
No separate approval for vendor shall be required from UGVCL. 
 
Also, normal procedure being followed for empanelment of new vendors shall be uploaded and 
up-front intimated to all turnkey Contractors. In case turnkey Contractor desires to add new 
vendor, upfront intimation shall be available on criterion and procedure for selection of vendors. 
 
 



Save Energy for Benefit of Self and Nation 
 
 
 
 

 
TENDER NOTICE No: UGVCL/TECH-PROJECT/26-27/ROBUST-GWFCM/HT-UG/FT/01 

Instructions to Bidder & Conditions of Contract for TENDER NOTICE No:-UGVCL/TECH-PROJECT/26-27/ROBUST-GWFCM/HT-UG/FT/01
 

Signature of Tenderer                       Company’s Round Seal                   Page 67 of 108 
Place:                            Signature of Tenderer     Date: 

67 Special condition regarding excess material: 
 
Contractor shall provide to UGVCL extra materials as specified in the Contract Documents, upon 
Successful Completion of Contract. UGVCL will assess the material at your store and decide the 
quantum of material for acceptance at UGVCL’s discretion. Accepted material shall be credited to 
nearby UGVCL store at contractor’s cost. For all such type of material credited to UGVCL’s store, 
UGVCL will pay only supply amount as per contract. If UGVCL refuses to accept all or part of the 
Spare Materials, Contractor shall promptly remove them from the Site and no any extra payment 
will be made to contractor regarding excess material.  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

https://www.lawinsider.com/clause/excess-materials
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TURNKEY BASED CONTRACT FOR CONVERSION OF OVERHEAD 
ELECRICAL NETWORK IN TO UNDERGROUND CABLE NETWORK UNDER 

UGVCL IN GUJARAT STATE UNDER ROBUST-GWFCM 
 

INTEGRITY PACT  

OUR COMITMENT 
WE COMMIT OURSELVES TO TRUST, TRANSPARENCY AND SETTING 
ETHICAL STANDARDS IN IMPLEMENTATION OF VARIOUS WORKS FOR 
ULTIMATE LONG-TERM BENEFITS FOR SOCIETY. WE ALSO REITERATE 
OUR COMMITMENT TO DEVELOPMENT TO MUTUAL RESPECT AND BEST 
PRACTICES FOR SETTING VERY HIGH-QUALITY STANDARDS IN WORKS 
AND ATTITUDE. 

 
OUR CONDUCT 

 
We abide to accomplish our work with 

• Integrity and trust 

• Ethics and courtesy 

• Transparency and quality. 
 

UGVCL Commitment Contractor’s Commitment 

• To maintain high ethical standards 

• To ensure transparency in transactions 

• To ensure to abide by the terms of agreement of 
contract and to consider the views of parties 
objectively. 

• To try to ensure timely payments for work done. 

• To ensure that no improper demand is made by 
employees or by anyone on their behalf. 

• To provide maximum possible help to all contractors/ 
vendors/suppliers and any other party working with us 
so that the contracted assignment is completed in 
time. 

 
 
 

 

• Not to bring pressure/recommendation 
from outside to influence decision. 

• To abide by general discipline to be 
maintained in our dealings. 

• To be prompt and reasonable in fulfilling 
the terms of agreement of contract and 
legal obligations. 

• To ensure high standards are set for quality 
of work or supplies at lowest possible cost. 

• Not to use any pressure, threat, 
intimidation or inducement of any kind of 
any of the employees. 

• To be true and honest in furnishing 
specification and information and make all 
efforts for completing the contracted 
assignment well in time. 

Uttar Gujarat Vij Company Limited  
 Signature of Contractor 
Building ethical Partnership and working Together 
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SECTION 3: APPENDIX 
 

Sr. No. Appendix 
Details Particulars Remarks 

1 Appendix – I Bank Guarantee Format for Earnest 
Money Deposit (EMD) 

To be submitted with Bid 
Documents 

2 Appendix – II Bank Guarantee (For Period of 
Execution of Works) 

To be submitted after 
LOA 

3 Appendix – III Contract Agreement 
To be submitted after 
LOA 

4 Appendix – IV Bank Guarantee (For Guarantee Period) To be submitted after 
completion of works 

5 Appendix – V 
Combined Bank Guarantee (For Period 
of Execution of works and Guarantee 
Period) 

To be submitted after 
LOA 

6 Appendix – VI List of Approved Subcontractors (On 
firm’s letter pad) 

To be submitted after 
LOA as well as with Bid 
Documents 

7 Appendix – VII Bank Guarantee (For Advance 
Payment) 

To be submitted after 
LOA and to obtain 
optional initial advance 

7 Appendix – VIII 
Form of Joint Deed of Undertaking by 
the Sub-Contractor along with The 
Contractor 

To be submitted after 
LOA 
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APPENDIX - I 
E. M. D.  BANK GUARANTEE FORMAT 

 
FOR TENDER NO.: COMPANY / ____________________________ 

 (BANK GUARANTEE ON NON-JUDICIAL STAMP PAPER OF Rs.300/-) 
 

WHEREAS M/s.  ____________________________________ (name & address of the Firm) 
having their registered office at _____________________________________ (address of the 
firms Registered Office) (hereinafter called the ‘Tenderer’) wish to participate in the tender 
No.  ____________________________________ for _______________________________________ 
of (Supply / Erection / Supply & Erection Work) (Name of the material / equipment / Work) 
for _________________________ COMPANY Ltd. and WHEREAS a Bank Guarantee for  
(hereinafter called the “Beneficiary”) Rs._____________ (amount of EMD) valid till _________ 
(mention here date of validity of this Guarantee shall be valid   for06(six) months from the 
date of submission of bid for this tender which is required to be submitted by the Tenderer 
along with the Tender). 
 
We, ____________________________ (name of the Bank and address of the Branch giving the 
Bank Guarantee) having our Registered Office at ___________________________________ 
(address of Bank’s Registered Office) hereby give this Bank Guarantee No. 
________________ dated _________ and hereby agree unequivocally and unconditionally to 
pay immediately on demand in writing from the COMPANY Ltd. or any  Officer  authorized  
by  it  in  this  behalf  any  amount  not  exceeding Rs. ______________ (amount of E.M.D.), 
(Rupees ____________________ _________________ (in words) to the said COMPANY Ltd. on 
behalf of the Tenderer. 
 
We ___________________________ (name of the Bank) also agree that withdrawal of the 
Tender or part thereof by the Tenderer within its validity or Non-submission of Security 
Deposit by the Tenderer within one month from the date tender or a part thereof has been 
accepted by the COMPANY Ltd. would constitute a default on the part of the Tenderer and 
that this Bank Guarantee is liable to be invoked and encashed within its validity by the 
Beneficiary in case of any occurrence of a default on  the part of the Tenderer and that the 
encashed amount is liable to be forfeited by the Beneficiary. 
 
This agreement shall be valid and binding on this Bank upto and inclusive of 
____________________ (mention here the date of validity of Guarantee) and shall not be 
terminable by notice or by Guarantor change in the constitution of the Bank or the firm of 
Tenderer Or by any reason whatsoever and our liability hereunder shall not be impaired or 
discharged by any extension of time or variations or alternations made, given, conceded 
with or without our knowledge or consent by or between the Tenderer and the  COMPANY. 

 
“Notwithstanding anything contrary contained in any law for the time being in force or 
banking practice, this Guarantee shall not be assignable, transferable by the beneficiary 
(i.e. GUVNL or Subsidiaries).  Notice or invocation by any person such as assignee, 
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transferee or agent of beneficiary shall not be entertained by the Bank. Any invocation of 
the Guarantee can be made only by the beneficiary directly.” 
 
NOTWITHSTANDING anything contained hereinbefore, our liability under this guarantee is 
restricted to Rs. __________ (Amt. of E.M.D.) (Rupees 
____________________________________) (in words). Our Guarantee shall remain in force till 
_________ (Date of validity of the Guarantee). Unless demands or claims under this Bank 
Guarantee are made to us in writing on or before _______ (Date of validity of the 
Guarantee), all rights of Beneficiary under this Bank Guarantee shall be forfeited and we 
shall be released and discharged from all liabilities there under: 
 
Place: 
 
Date: 
 

Please Mention here Complete Postal 
Address of the Bank with Branch Code, 

Telephone and Fax Nos. 

Signature of the Bank’s 
Authorised Signatory with 

Official Round Seal. 
 
NAME OF DESIGNATED BANKS: 
 
1. All Nationalized Banks including Public Sector Banks IDBI Bank Ltd. 

 
2. Private Sector Banks authorized by RBI to undertake the state Government business, 

which are (i) Axis Bank  (ii) ICICI Bank (iii) HDFC Bank  
 
Note: The Banks shall be the Banks recognized / notified by the Finance Department, 

Government of Gujarat (GoG) from time to time. 
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APPENDIX - II 
ON STAMP PAPER OF RS.300/- 

FORM OF BANKER’S UNDERTAKING 

[For Performance Guarantee (PBG) towards execution / supply Period as per 
Commercial Terms and Conditions of Tender] 

 
We,  (Name of the Bank and Address of the Branch giving the Bank Guarantee)  having  our  
registered   office  at  (Address of Bank’s registered office) hereby give this Bank Guarantee No. 
  dated________   and hereby agree Unequivocally and Unconditionally to pay 
immediately on demand in writing from  the beneficiary Company   (Uttar Gujarat Vij 
Company Limited) or any officer authorized by it in this behalf any amount up to and not  exceeding 
Rs.  (Amount of Performance Guarantee towards execution/ supply period), (Rupees  
 (in words)) to the  said 
   (Uttar Gujarat Vij Company Limited) on behalf  of M/s.  who have entered into a 
contract for the supply/works specified below: 
 

LOA No.  dated  . 
 

This agreement shall be valid and binding on this Bank up to and inclusive of 
  (Date of validity of the Bank Guarantee) and shall not be terminable by notice or by change 
in the constitution of the Bank or the firm of Contractors / Suppliers or by any other reasons 
whatsoever and our liability hereunder shall not be impaired or discharged by any extension of 
time or variations or alterations made, given conceded or agreed, with or without our knowledge or 
consent, by or between parties to the said within written contract. 
 

Notwithstanding anything contrary contained in any law for the time being in force or banking 
practice, this Guarantee shall not be assignable, transferable by the Beneficiary (i.e. GUVNL or 
Subsidiaries). Notice or invocation by any person such as assignee, transferee or agent of 
beneficiary shall not be entertained by the Bank. Any invocation of the Guarantee can be made 
only by the beneficiary directly. 
 
NOTWITHSTANDING anything contained herein before, our liability under  this guarantee  is  
restricted to Rs.  (Rupees    only). Our guarantee shall remain in force 
until   (Date of validity of the Bank Guarantee). Unless demands or claims under this Bank 
Guarantee are  made  to  us  in  writing  on  or  before   (Date of validity of the Bank 
Guarantee), all rights of Beneficiary under this Bank Guarantee shall be forfeited and we shall be 
released and discharged from all liabilities there under: 
 

Place: 
Date: 
 

Please Mention here Complete Postal 
Address of the Bank with Branch Code, 

Telephone and Fax Nos. 

Signature of the Bank’s Authorized 
Signatory 

With Official Round Seal. 

NAME OF DESIGNATED BANKS: 
1. All Nationalized Banks including Public Sector Bank IDBI Bank Ltd. 
2. Private Sector Banks authorized by RBI to undertake the state Government business, 

which are (i) Axis Bank (ii) ICICI Bank (iii) HDFC Bank 
Note: The banks shall be the Banks recognized / notified by the Finance Department, Government 
of Gujarat (GoG) from time to time. 
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APPENDIX - III 
A G R E E M E N T 

 
THIS AGREEMENT made on this  ____  day of  ______ Two Thousand Eighteen. 
 

BETWEEN 
 

M/s.___________________________________________________, having Registered Office at 
________________________________________________________________________________, India and it 
Works at ______________________________________________________________________ and 
represented by Mr. _____________________ Authorized Person of the ONE PART. 
 

AND 
 

Uttar Gujarat Vij Company Ltd, having Registered Office at Vishnagar Road, Mehsana and 
represented by __________________________________________________ of the OTHER PART. 
 
 
 
 
WHEREAS, the Supplier willingly submitted bids for the Tender No ____________________________ 
of the Purchaser company for supply of 
____________________________________________________________________________________________
____________________________________________________________________________________________
_______________________________________________________________________ as specified and as 
per delivery instructions provided in the Acceptance of Tender (AT) / Letter of Acceptance (LOA) 
issued vide No _______________________________________________________  Dtd. 
_______________________ by the Purchaser Company at the accepted respective prices or rates 
mentioned against the said items / materials. 
 
 
AND WHEREAS THE PURCHASER Company has accepted the tender of the Supplier for the 
supply for the total sum of Rs. _______________________________ 
(___________________________________________________________________________) *including / 
excluding taxes upon the terms and subject to the conditions herein mentioned in the agreement. 
 
 
AND WHEREAS, a list is made out in the “SCHEDULE” hereunder written and all of which said 
documents of the Schedule are deemed to form part of this agreement and included in the 
expression “the Supply” wherever herein used, upon the terms and subject to the conditions 
hereinafter mentioned. 
 
 
NOW THIS AGREEMENT WITNESSES AS UNDER AND IT IS HEREBY AGREED AND DECLARED 
THAT:- 
 
I) The Supplier has accepted the Terms and Conditions set out in the Tender Notice No. 

______________________________________________ as well as in the form of Acceptance of 
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Tender (AT) / Letter of Acceptance (LOA) No. ________________________________________ Dtd. 
____________________ which will hold good & valid during the period of this Agreement. 

II) The supplier shall do and perform for all supplies and things in this agreement mentioned and 
described or which are implied therein or there from respectively or are reasonably necessary 
for the in-time and in manner supplies as mentioned and subject to the general / commercial 
terms & conditions and stipulations contained in this agreement. 

III) In consideration of the due provision, executions, completion of the Supply, as agreed to by 
the Supplier as aforesaid, the Purchaser company hereby agrees to pay all the sums of money 
as and when they become due and payable to the supplier under the provisions of the 
agreement and such payment to be made at such times and in such manner as provided in the 
agreement. 

IV) In respect of the said Tender as per the terms & conditions of this Agreement, the Supplier has 
deposited amount in Cash or DD or has provided valid Bank Guarantee of Rs ____________( 
_________________________________________________________________________________)  with 
the Purchaser Company towards performance guarantee of execution period i.e. for security 
deposit of the supply material / items. 

V) Upon breach by the Supplier of any of the conditions of this Agreement, the Purchaser 
Company may give a notice in writing to rescind, determine and put to an end to the A/T 
without prejudice to the right of the Purchaser company to claim damages for antecedent 
breaches thereof on the part of the Supplier and also to claim reasonable compensation / risk 
& cost purchase for the loss occasioned by the Purchaser Company due to failure of the 
Supplier to fulfill the Order as certified in writing by the Purchaser for which Certificate shall be 
conclusive evidence of the amount of such compensation payable by the Supplier to the 
Purchaser. 

VI) The Purchaser Company shall not be bound to take the whole or any part of the ordered 
quantity herein or therein mentioned in the LOA / AT and may cancel the contract at any time 
after giving TWO MONTH’S NOTICE IN WRITING without compensating the Supplier. 

VII) This Agreement shall remain in force till the expiry of satisfactory performance of the Supply 
during Guarantee / Warranty period including for the quantity mentioned in the repeat order, if 
any as per the terms & conditions of the LOA / AT. 

VIII) Any Notice in connection with the Supply including the Notice for termination may be given by 
the Purchaser or any Authorized Officer for the said purpose as per the Commercial Terms & 
Conditions of the LOA / AT. 

IX) If subject to the circumstances beyond control i.e. Force Majeure conditions, the Supplier fails 
to deliver the materials, the same shall be governed as per the Tender Documents. 

X) The agreed value, extent of supply, delivery dates, specifications, and other relevant matters 
may be altered by mutual agreement as per the policy of the purchaser Company and if so 
altered shall not be deemed or construed to mean or apply to affect or alter other general / 
commercial terms & conditions of the agreement and the agreement so altered or revised 
shall be and shall always be deemed to have been adhered subject to and without prejudice to 
said stipulation. 

XI) The following is the Schedule forming part of this agreement as provided herein above: 
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SCHEDULE 

List of documents: 
1. Offer (Bid) of M/s._____________________________ for Tender No. __________________________ 
2. Tender technical specification and GTP. 
3. Tender’s terms and conditions. 
4. LOA NO: _________________________________________  Dtd. _______________ 
In witness whereof the parties here to have set their hands and seals this day, month and year 
first above written. 
 
Place:  
Date: 
 
1. Signed, Sealed and delivered by: 
 
For and on behalf of M/s. __________________________________________ 
 
Authorized Person 
____________________________________________ 
 
In the presence of Name, Full Address & Signature: 
i)   _____________________________________ 
     _____________________________________ 
     _____________________________________ 
 
ii)   _____________________________________ 
     _____________________________________ 
     _____________________________________ 

           
 
2. Signed, Sealed and Delivered by: 
 
For and on behalf of M/s. Uttar Gujarat Vij Company Ltd. (Purchaser), 
 
_____________________ 
_____________________ 
UGVCL, Corporate office, 
 
 
In the presence of Name, Full Address & Signature: 
i)  ________________________ 
    ________________________ 
 
ii) ________________________ 
    ________________________ 
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APPENDIX - IV 
ON STAMP PAPER OF RS.300/- 

FORM OF BANKER’S UNDERTAKING 
[For Performance Guarantee (PBG) towards Guarantee/ Warranty Period as per 

commercial terms and conditions of tender] 
We,  (Name of the Bank and Address of the Branch giving the Bank Guarantee)  having  
our  registered   office  at  (Address of Bank’s registered office) hereby give this Bank 
Guarantee No.   dated 
   and hereby agree Unequivocally and Unconditionally to pay immediately on demand in 
writing from the  Beneficiary Company    (Uttar Gujarat Vij Company Limited) 
or any officer authorized by it in this behalf any amount  up  to  not exceeding Rs. 
 (Amount of Performance Guarantee towards  Guarantee/  Warranty  period),  (Rupees 
  (in  words))  to  the  said 
   (Uttar Gujarat Vij Company Limited) on behalf of M/s. 
  who have entered into a contract for the supply/works specified below: 
 

P. O. (A/T). No.  dated  . 
 

This agreement shall be valid and binding on this Bank up to and inclusive of 
  (Date of validity of the Bank Guarantee) and shall not be terminable by notice or by change 
in the constitution of the Bank or the firm of Contractors / Suppliers or by any other reasons 
whatsoever and our liability hereunder shall not be impaired or discharged by any extension of 
time or variations or alterations made, given conceded or agreed, with or without our 
knowledge or consent, by or between parties to the said within written contract. 
 

Notwithstanding anything contrary contained in any law for the time being in force or banking 
practice, this Guarantee shall not be assignable, transferable by the Beneficiary (i.e. GUVNL 
or Subsidiaries). Notice or invocation by any person such as assignee, transferee or agent of 
beneficiary shall not be entertained by the Bank. Any invocation of the Guarantee can be 
made only by the beneficiary directly. 
 

NOTWITHSTANDING anything contained herein before, our liability under this guarantee   is   
restricted to  Rs.  (Rupees   only). Our guarantee  shall  remain  in force  until 
  (Date  of  validity  of  the Bank Guarantee). Unless demands or claims under this 
Bank Guarantee are made to us in writing  on or before  (Date of validity of the Bank 
Guarantee), all rights of the Beneficiary under this Bank Guarantee shall be forfeited and we 
shall be released and discharged from all liabilities there under: 
 

Place: 
Date: 
 

Please Mention here Complete Postal 
Address of the Bank with Branch Code, 

Telephone and Fax Nos. 

Signature of the Bank’s Authorised 
Signatory 

with Official Round Seal. 

 
NAME OF DESIGNATED BANKS: 

1. All Nationalized Banks including Public Sector Banks IDBI Bank Ltd. 
2. Private Sector Banks authorized by RBI to undertake the state Government business, 

which are (i) Axis Bank (ii) ICICI Bank (iii) HDFC Bank 
Note: The Banks shall be the Banks recognized / notified by the Finance Department, 
Government of Gujarat (GoG) from time to time. 
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APPENDIX - V 
ON STAMP PAPER OF RS.300/- 

FORM OF BANKER’S UNDERTAKING 
[Combined Performance Guarantee (PBG) towards Execution /supply Period and 
Guarantee/ Warranty Period as per commercial terms and conditions of Tender] 

 
We,  (Name of the Bank and Address of the Branch giving the Bank Guarantee)  having  
our  registered   office  at  (Address of Bank’s registered office) hereby give this Bank 
Guarantee No.   dated 
   and hereby agree Unequivocally and Unconditionally to pay immediately on demand in 
writing from the  Beneficiary Company   (Uttar Gujarat Vij Company Limited) or any 
officer authorized by it in this behalf any amount  up  to  not  exceeding  Rs.  (Amount of 
combined Performance Guarantees   towards   Execution   /supply   Period   and   Guarantee/  
Warranty Period), 
  
(Rupees  (in   words))   to   the  said (Uttar Gujarat Vij Company Limited) on behalf of M/s. 
 who have entered into a contract for the supply/works specified below: 
L.O.A. No.  dated  . 
This agreement shall be valid and binding on this Bank up to and inclusive of 
  (Date of validity of the Bank Guarantee) and shall not be terminable by notice or by change 
in the constitution of the Bank or the firm of Contractors / Suppliers or by any other reasons 
whatsoever and our liability hereunder shall not be impaired or discharged by any extension of 
time or variations or alterations made, given conceded or agreed, with or without our 
knowledge or consent, by or between parties to the said within written contract. 
Notwithstanding anything contrary contained in any law for the time being in force or banking 
practice, this Guarantee shall not be assignable, transferable by the Beneficiary (i.e. GUVNL 
or Subsidiaries). Notice or invocation by any person such as assignee, transferee or agent of 
beneficiary shall not be entertained by the Bank. Any invocation of the Guarantee can be 
made only by the beneficiary directly. 
NOTWITHSTANDING anything contained herein before, our liability under this guarantee   is   
restricted to  Rs.  (Rupees   only). Our guarantee  shall  remain  in force  until 
  (Date  of  validity  of  the Bank Guarantee). Unless demands or claims under this 
Bank Guarantee are made to us in writing  on or before  (Date of validity of the Bank 
Guarantee), all rights of the Beneficiary under this Bank Guarantee shall be forfeited and we 
shall be released and discharged from all liabilities there under: 
Place: 
Date: 

Please Mention here Complete Postal 
Address of the Bank with Branch Code, 

Telephone and Fax Nos. 

Signature of the Bank’s Authorized 
Signatory with Official Round Seal. 

 
NAME OF DESIGNATED BANKS: 
1. All Nationalized Banks including Public Sector Banks IDBI Bank Ltd. 
2. Private Sector Banks authorized by RBI to undertake the state Government business, which 
are (i) Axis Bank (ii) ICICI Bank (iii) HDFC Bank 
Note: The Banks shall be the Banks recognized / notified by the Finance Department, 
Government of Gujarat (GoG) from time to time. 
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APPENDIX - VI 
ON FIRM’S LETTER PAD 

FORM OF BANKER’S UNDERTAKING 
 

The following Subcontractors are approved for carrying out the item of the facilities indicated. 
Where more than one Subcontractor is listed, the Contractor is free to choose between them, but 
it must notify the UGVCL of its choice in good time prior to appointing any selected Subcontractor. 
The Contractor is free to submit proposals for Subcontractors for additional items from time to 
time. No Subcontracts shall be placed with any such Subcontractors for additional items until the 
Subcontractors have been approved in writing by the UGVCL and their names have been added to 
this list of Approved Subcontractors. 
 

Item of Facilities Approved Subcontractors Nationality 
   
   
   
   
   
   
   

 
 

Further, any portion of the contract shall not be subcontracted without the prior approval of 
the UGVCL. However, such approval shall not be necessary for engaging labour. 
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APPENDIX - VII 
ON STAMP PAPER OF RS.300/- 

FORM OF BANKER’S UNDERTAKING 
[BANK GUARANTEE FORM FOR ADVANCE PAYMENT] 

 
Bank Guarantee No. ……………………    Date................... 
 
Contract No..................................... 
 
 
…………..[Name of Contract]……………………. 
 
To: [Name and address of the UGVCL] 
 
Dear Ladies and/or Gentlemen, 
 
We refer to the Contract ("the Contract") signed on ..............(insert date of the Contract)…..... 
between you and M/s ................. (Name of Contractor) .................., having its Principal place of 
business at ……….... (Address of Contractor) ............................... and Registered Office at 
………....(Registered address of Contractor) 
........................................................................................ ("the Contractor") concerning 
…….................….. (Indicate brief scope of work) ............................... for the complete execution 
of the …… (insert name of Package along with name of the Project)… 
 
Whereas, in accordance with the terms of the said Contract, the UGVCL has agreed to pay or 
cause to be paid to the Contractor an Advance Payment in the amount of ………….(Amount in 
figures and words)……………  
 
By this letter we, the undersigned, ………(insert name & address of the issuing bank) ………, a Bank 
(which  expression shall include its successors, administrators, executors and assigns) organized 
under the laws of .................................... and having its Registered/Head Office at …..…….(insert 
address of registered office of the bank)……..... do hereby irrevocably guarantee repayment of the 
said amounts upon the first demand of the UGVCL without cavil or argument in the event that the 
Contractor fails to commence or fulfill its obligations under the terms of the said Contract, and in 
the event of such failure, refuses to repay all or part (as the case may be) of the said advance 
payment to the UGVCL.  
 
Provided always that the Bank's obligation shall be limited to an amount equal to the outstanding 
balance of the advance payment, taking into account such amounts, which have been repaid by 
the Contractor from time to time in accordance with the terms of payment of the said Contract as 
evidenced by appropriate payment certificates. 
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This Guarantee shall remain in full force from the date upon which the said advance payment is 
received by the Contractor upto thirty (30) days beyond the date on which the entire advance so 
advanced along with the interest if any due thereon has been fully adjusted in terms of the 
Contract i.e., upto of thirty (30) days beyond the date of Completion of the Facilities under the 
Contract. This Guarantee may be extended from time to time, as may be desired by M/s. 
……………………….. on whose behalf this Guarantee has been issued. 
 
Any claims to be made under this Guarantee must be received by the Bank during its period of 
validity, i.e. upto thirty (30) days beyond the date of Completion of the Facilities by the UGVCL i.e. 
upto and inclusive of ……………. (dd/mm/yy). 
 
 

For and on behalf of the Bank 
 

[Signature of the authorised signatory(ies)] 
Signature_______________________ 

 
Name_______________________ 

 
Designation_______________________ 

 
POA Number_______________________ 

 
Contact Number(s): Tel.______________Mobile______________ 

 
Fax Number_______________________ 

  
email ____________________________ 

 
Common Seal of the Bank______________________ 

Witness: 
 

Signature_______________________ 
 

Name_______________________ 
 

Address______________________________ 
 

Contact Number(s): Tel.______________Mobile______________ 
 

email ____________________________ 
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Note: 
 
1. For the purpose of executing the Bank Guarantee, the non-judicial stamp papers of 

appropriate value shall be purchased in the name of Bank who issues the ‘Bank 
Guarantee’.  

  
2. The Bank Guarantee shall be signed on all the pages by the Bank Authorities indicating their 

POA nos. and should invariably be witnessed. 
 
3. The Bank Guarantee should be in accordance with the proforma as provided. However, in 

case the issuing bank insists for additional paragraph for limitation of liability, the following 
may be added at the end of the proforma of the Bank Guarantee [i.e., end paragraph of the 
Bank Guarantee preceding the signature(s) of the issuing authority(ies) of the Bank 
Guarantee]: 

 
Quote 

  
“Notwithstanding anything contained herein: 
 

1.  Our liability under this Bank Guarantee shall not exceed _________ (value in 
figures)____________ [_____________________ (value in words)____________]. 

 
2.   This Bank Guarantee shall be valid upto ________(validity date)__________. 

 
3.  We are liable to pay the guaranteed amount or any part thereof under this Bank 

Guarantee only & only if we receive a written claim or demand on or before ________ 
(validity date) __________.” 
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APPENDIX - VIII 
ON STAMP PAPER OF RS.300/- 

FORM OF JOINT DEED OF UNDERTAKING BY THE SUB-CONTRACTOR ALONGWITH THE 
CONTRACTOR 

 
THIS DEED OF UNDERTAKING executed this ……………. day of ………………….. Two Thousand and 
………… by M/s. ……….…………….., a Company incorporated under the laws of …………………… and 
having its Registered Office at ……………………………….. (hereinafter called the “Sub-Contractor” 
which expression shall include its successors, executors and permitted assigns), and M/s. 
……..……………., a Company incorporated under the laws of …………………. having its Registered 
Office at …………………. (hereinafter called the “Bidder”/”Contractor” which expression shall 
include its successors, executors and permitted assigns) in favour of XXXX (Name of the UGVCL) 
a Company incorporated under the Companies Act of 1956/2013 (with amendment from time to 
time) having its registered office at XXXX (Registered Address of the UGVCL) (hereinafter called 
the “UGVCL” which expression shall include its successors, executors and permitted assigns) 
 
WHEREAS the “UGVCL” invited Bid as per its Specification No……………….for ROBUST works of 
……………….…. including installation of RMUs, DTRs, lines, and providing service connections 
etc. 
 
AND WHEREAS Clause No. ………….., Section …………, of ………………, Part… forming part of the Bid 
Documents inter-alia stipulates that the Bidder and/or Sub-Contractor must fulfill the Qualifying 
Requirements and be jointly and severally bound and responsible for the quality and timely 
execution of ROBUST works in the event the Bid submitted by the Bidder is accepted by the 
UGVCL resulting in a Contract. 
 
AND WHEREAS the Bidder has submitted its Bid to the UGVCL vide Proposal No. ………..….……. 
dated ………. based on tie-up with the Sub-Contractor for execution of aforesaid ROBUST works. 
 
NOW THEREFORE THIS UNDERTAKING WITNESSETH as under: 
 
1.0  In consideration of the award of Contract by the UGVCL to the Bidder (hereinafter referred 

to as the “Contract”) we, the Sub-Contractor and the Contractor do hereby declare that 
we shall be jointly and severally bound unto the XXXX (Name of the UGVCL), for execution 
of ROBUST works in accordance with the Contract Specifications.  

 
2.0 Without in any way affecting the generality and total responsibility in terms of this Deed of 

Undertaking, the Sub-Contractor hereby agrees to depute their representatives from time 
to time to the UGVCL’s Project site as mutually considered necessary by the UGVCL, 
Contractor and the Sub-Contractor to ensure proper quality, manufacture, testing and 
supply on FOR destination delivery at site basis and successful performance of ROBUST 
works in accordance with Contract Specifications.  Further, if the UGVCL suffers any loss 
or damage on account of non-performance of the material fully meeting the performance 
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guaranteed as per Bid Specification in terms of the contract.  We the Sub-Contractor and 
the Contractor jointly and severally undertake to pay such loss or damages to the UGVCL 
on its demand without any demur. 

 

3.0   This Deed of Undertaking shall be construed and interpreted in accordance with the laws 
of India and the Courts in xxxxx (Headquarter of UGVCL) shall have exclusive jurisdiction in 
all matters arising under the Undertaking. 

 

4.0   We, the Bidder/Contractor and Sub-Contractor agree that this Undertaking shall be 
irrevocable and shall form an integral part of the Contract and further agree that this 
Undertaking shall continue to be enforceable till the UGVCL discharges it. It shall become 
operative from the effective date of Contract. 

 
IN WITNESS WHEREOF the Sub-Contractor and/or the Contractor have through their Authorised 
Representatives executed these presents and affixed Common seals of their respective 
Companies, on the day, month and year first above mentioned. 
 
 
 
 
WITNESS 
 
Signature ……………………. 
 
Name ……………………….. 
 
Office Address ………………. 
 
 
 

(For Sub-Contractor)  
 
 
(Signature of the authorized representative)  
 
Name …………………….. 
 
Common Seal of Company …...……………. 
 

WITNESS 
 
Signature ……………………. 
 
Name ……………………….. 
 
Office Address ………………. 
 
 
 

(For Bidder)  
 
 
(Signature of the authorized representative)  
 
Name …………………….. 
 
Common Seal of Company …...……………. 
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Note:  
1. For the purpose of executing the Deed of Joint Undertaking, the non-judicial stamp papers 

of appropriate value shall be purchased in the name of executant(s). 
 
2. The Undertaking shall be signed on all the pages by the authorised representatives of each 

of the partners and should invariably be witnessed. 
 
3. This Deed of Joint Undertaking duly attested by Notary Public of the place(s) of the 

respective executant(s), shall be submitted along with the bid.  
 
4. In case the bid is submitted by a Joint Venture (JV) of two or more firms as partners, then the 

Joint deed of undertaking shall be modified accordingly. 
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SECTION 4: ANNEXURE 
 

Sr. No. Annexure Details Particulars 

1 Annexure – 1 Self-Certificate 

2 Annexure – 2 
UNDERTAKING IN REGARD TO ANY PENDING CRIMINAL CASE FOR 
FRAUD OR MISHANDALING OF MATERIAL 

3 Annexure – 3 DETAILS OF THE AGENCY 

4 Annexure – 4 Work Execution Schedule 

5 Annexure – 5 Details of the Experience 

6 Annexure – 6 List of Performance Certificate 

7 Annexure – 7 Consent of Important Clauses 

8 Annexure – 8 Technical & Commercial Deviation (If Any) 

9 Annexure – 9 Undertaking in regard to Stop Deal / Black List 

10 Annexure – 10 Authorization Letter of Signatory 

11 Annexure – 11 Self-Declaration 

12 Annexure – 12 Declaration regarding Conflict among bidders 

13 Annexure – 13 
Format of Power of Attorney of designated Bid Signatory by sole 
bidder/ lead joint venture member 

14 Annexure – 14 
Format of Power of Attorney by Each Member/ Partner of The Joint 
Venture in favour of Lead Member/ Partner 

15 Annexure – 15 
Format of Joint Deed of Undertaking by the Joint Venture Partners/ 
Members 

16 Annexure - 16 Joint Venture Agreement 

17 Annexure - 17 Form for Initial Advance (Optional) 

18 Annexure - 18 
Consent (GTP, Drawing, Type Test Reports, OEM Authorization and 
required equipment to carry out works) 
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ANNEXURE – 1 
 
Subject: Site survey, designing, engineering, procurement, supply, loading, 
transportation, unloading, insurance, delivery at site, handling, storage, installation, 
testing, commissioning including documentation of all items/material required to 
complete works for TURNKEY BASED CONTRACT FOR CONVERSION OF EXISTING 11 
KV HT LINE NETWORK IN TO UNDER GROUND CABLE NETWORK WITH RING MAIN 
SYSTEM AT CHANDKHEDA & OGNAJ SUB DIVISION OF SABARMATI CIRCLE UNDER 
UGVCL under ROBUST PHASE II 
 
Tender Notice No. UGVCL/TECH-PROJECT/26-27/ROBUST-GWFCM/HT-UG/FT/01 
    

1. The Tenderer should clearly give certificate along with the Technical Bid: 
“This is to confirm and certify that the offer submitted by me is strictly in accordance with 
COMPANY Tender specifications, Guaranteed Technical Particulars and drawing as mentioned 
in the Tender Specifications. There is no commercial or Technical deviation (except the 
deviations shown in Annexure of Technical Deviations as per this tender document) in the offer 
from COMPANY Tender Specification. I undertake to abide by COMPANY Technical 
specification / Guaranteed Technical Particulars / Drawing, I undertake to supply materials 
strictly as per COMPANY Technical specification / Guaranteed Technical Particulars / Drawing, 
even if any technical deviations are mentioned by me. I also undertake to abide by all 
commercial conditions of COMPANY, including delivery schedule.” 

2. Any offer without above certificate will not be considered and the tender will be out rightly 
ignored in the absence of above certificate. 

3. After opening of the Tender, if it is found that the offer given by the Tenderer is not according to 
COMPANY specifications, Guaranteed Technical Specifications, Drawing and commercial 
terms and conditions and false certificate is given by the Tenderer, then COMPANY will not 
deal with the firm for the present Tender. It is, therefore requested that the Tenderer should 
take care in giving their offer and submission of documents, including Type Test certificate.  

  
Additionally, in connection with the above subject and reference I/ We confirm the following: 
 

4. I / We, the under signed have read and examined the Tender Specifications in tender 
mentioned under reference along with the Commercial terms and conditions. 

5. I / We, declare that our Technical Bid is strictly in line with the Tender specifications (except 
the deviations shown in Annexure of Technical Deviations of this tender document). 

6. Further, I / We also agree that additional conditions / deviations, if any, found in the 
Commercial terms & conditions, our offer shall be out rightly rejected without assigning any 
reason thereof. 

 
Seal of the Firm 
 
 
Signature of the Tenderer with Designation 
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ANNEXURE – 2 
 

UNDERTAKING IN REGARD TO ANY PENDING CRIMINAL CASE FOR FRAUD OR 
MISHANDALING OF MATERIAL 
 
Ref: - Tender No: UGVCL/TECH-PROJECT/26-27/ROBUST-GWFCM/HT-UG/FT/01 
 
All bidders will have to furnish the following undertaking duly filled in signed and stamped for each 
quoted item of the tender along with the Technical Bid. 
---------------------------------------------------------------------------------------------- 
 
I/We_____________________________________________________ authorized signatory of 
M/s_____________________________________________ hereby declare that none of the Proprietors/ 
Partners/ Directorsis not under any criminal investigation for any kind of fraud for theft of material 
or/and with handlings the material and any civil and/or criminal case pending for such matter 
listed by GUVNL and or any subsidiary companies viz. PGVCL / UGVCL / DGVCL / MGVCL / GSECL 
/ GETCO for the tendered items and/or work.  
 
 
 
Seal of the Firm 
 
 
Signature of the Tenderer with Designation 
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ANNEXURE – 3 
DETAILS OF THE AGENCY 

 
These details are necessary to create the database of suppliers 

1. Name of the Bidder  

 
2 

 
Postal Address 

 

 
3 

Telephone nos. 
Fax no. 
Mobile no: 

 

 
4 

 
e-mail address & URL 

 

 

5 

Type of Company 
Attach Proof of Company Registration 
along with a copy of the Partnership 
Deed/ Article of Association and 
Memorandum of Understanding 

 
Proprietorship/ Partnership/ Private 
Limited/ Public Limited 

 
6 

Name and designation of the 
representative of the Bidder to whom 
all reference shall be made to 
expedite technical co-ordination. 

 

7 Office Address 
 

 
8 

Stores Address where materials issued 
by DISCOM will be stored 

1) 
2) 
3) 

9 Store Documents to be submitted 
(Rental/ DISCOM) 

 

10 Office Telephone/Fax no.  

11 Office e-mail address  

12 Permanent Account Number(PAN),  

13 GST Number  

14 PF No.  

15 Electrical Contractor/Labour License No.  

 
16 

 
Insurance Policy No. and for nos. of 
Labours in the name of bidder 

Policy No.        
Nos. of Labours Insured in this 
policy     

17 Adhaar Card No.(Optional)  

 
Seal of the Firm    Signature of the Tenderer with Designation 
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ANNEXURE - 4 
WORK COMPLETION SCHEDULE 

 
Tenderer should furnish their Delivery Schedule of the tendered items in the following 
table in online / e-tendering only   
 
Approval of drawing / prototype sample, if applicable is to be completed in 
commencement period only (as indicated by COMPANY in the tender) 
 

Sr. 
No. 

Details of the Items / Equipment 
Offered with Supply, Installation, 
Testing, Commissioning as per BOQ 

Tenderer’s 
Commencement 
Period as per 
tender 

Tenderer’s Work 
Completion Period after 
Commencement 
period. 

 

 

 

 

 

   

 

 

 

 

 

   

 

 

 

 

 

   
 

 

 

 

 

   

 

 

 

 

 

   

 

 

 

 

 

   

 

 

 

 

 

 

 

 

  

 

 

 

 
Note:  
The bid will be rejected if offered delivery is more than the requirement of tender, 
without going in to further correspondence with bidder. 
 
 
Seal of the Firm 
 
 
Signature of the Tenderer with Designation 
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ANNEXURE- 5 
DETAILS OF THE EXPERIENCE FOR WORKS OF TENDER /SIMILAR TYPE OF TENDER ITEM 

IN LAST SEVEN YEARS FROM THE DUE DATE OF TENDER: 
 
 

Sr No Order No./Date Description of Work 
Order Amount 

Rs. In Lakhs 

Name of Order 

placing authority 

     

1 2 3 4 5 

     

     

     

 

Completion date as per order Date of commencement of work 
Date of actual completion of 

work 

6 7 8 

   

   

   

 
Seal of the Firm 
 
 
Signature of the Tenderer with Designation 
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ANNEXURE – 6 
LIST OF PERFORMANCE CERTIFICATES 

 
 

Sr. 
No. 

Name of the Authority by 
whom certificate is issued 

Reference No. 
& Date 

Details of items 
supplied 

1 2 3 4 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
Seal of the Firm 
 
 
Signature of the Tenderer with Designation 
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ANNEXURE- 7 
 

 

1 PRICES: [FIRM /VARIABLE] 

VARIBALE FOR 
CABLE & 
TRANSFORMER 
OTHERWISE 
FIRM 

2 

GST:[In percentage]  
(If opted for Composition under GST, please mention “C” instead 
of percentage) 
 
(In case different rate of GST applicable on different items, 
details shall be provided separate  annexure) 
 
Please quote your GST Registration No.& Date of the location 
wherefrom Supplier / Contractor intends to supply goods / 
services) 

 
_____________
% 
 
 

3 PENALTY TERMS OF TENDER AGREED: YES / NO 

4 PERFORMANCE GUARANTEE TO COVER EXECUTION PERIOD 
(SECURITY) TERMS OF TENDER AGREED:  YES / NO 

5 PERFORMANCE GUARNTEE TOCOVER WARRANTY PERIOD 
TERMS OF TENDER AGREED:  YES / NO 

6 Execution Period as per Tender’s terms and conditions YES / NO 
7 VALIDITY OF THE OFFER OF TENDER AGREED  YES / NO 
8 PAYMENT TERMS OF TENDER AGREED YES / NO 

9 Applicable amount of GST and Welfare Cess is considered as 
offered in price bid YES / NO 

 
 

Seal of the Firm 
 
 
Signature of the Tenderer with Designation 
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ANNEXURE – 08 
 
TECHNICAL& COMMERCIAL DEVIATIONS, IF ANY, TO BE FURNISHED IN THIS ANNEXURE 
ONLY 
 

Deviation offered to 
Chapter No, Clause No. of 
the tender document 

 
Deviation offered 

  

  

  

  

 
Seal of the Firm 
 
 
Signature of the Tenderer with Designation 
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ANNEXURE – 09 
(UNDERTAKING IN REGARD TO STOP DEAL / BANNED FOR BUSINESS DEALING / BLACK 

LIST THEREOF). 
 
Sub: Undertaking in regard to Stop Deal / Banned for Business dealing / Black List Thereof. 
 
Ref: Tender No.: UGVCL/TECH-PROJECT/26-27/ROBUST-GWFCM/HT-UG/FT/01 
 
 
I / We ________________________________________________________ authorized signatory of 

M/S ______________________________________ here by certify that M/S 

__________________________________________ and their proprietor / any partner / any 

directors of the firm is not stop deal and/or banned for business dealing and/or black 

listed by GUVNL and/or their any subsidiary company viz. GSECL / GETCO / DGVCL / 

MGVCL / UGVCL / PGVCL.  

 
 
 
Seal of the Firm 
 
 
Signature of the Tenderer with Designation 
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ANNEXURE-10 
 
 
Subject:  Site survey, designing, engineering, procurement, supply, loading, 
transportation, unloading, insurance, delivery at site, handling, storage, installation, 
testing, commissioning including documentation of all items/material required to 
complete works for TURNKEY BASED CONTRACT FOR CONVERSION OF EXISTING 11 KV 
HT LINE NETWORK IN TO UNDER GROUND CABLE NETWORK WITH RING MAIN SYSTEM 
AT CHANDKHEDA & OGNAJ SUB DIVISION OF SABARMATI CIRCLE UNDER UGVCL under 
ROBUST PHASE II 
 
Tender No. UGVCL/TECH-PROJECT/26-27/ROBUST-GWFCM/HT-UG/FT/01 
 
 
On Firm’s Letter Head 
CERTIFICATE – “A” 
 
I / We__________________________________ authorized signatory of 
M/s.________________________________________ hereby certify that 
M/s.______________________________________ is not related with other firms who have 
submitted tenders for the same items under this inquiry / Tender. 
 
 
 
Seal of the Firm 
 
 
Signature of the Tenderer with Designation 
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ANNEXURE-11 
 

DECLARATION 
 

(Strike off whichever is not applicable) 
 

This is to declare that Mr. /Ms.  , employee of DISCOM at _____________ 
 (place), is related to our _______________designation & 
name). 
 

OR 
 

This is to declare that none of the Proprietors/ Partners/ Directors are having any 
relatives employed or working with DISCOM Gujarat VijCo.Ltd.at any of its offices or its 
parent Department i.e. Energy & Petrochemicals Dept., Govt. of Gujarat 

 

Seal of the Firm 
 
 
Signature of the Tenderer with Designation 
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ANNEXURE – 12 
(TO BE SUBMITTED / FILLED IN ONLINE / e-TENDER FORMAT ONLY) 

(Duly Notarized) on Rs.300/- Non-Judicial Stamp Paper 
(as per tender condition) 

I_____________________________________ authorized signatory of M/s. 
____________________for Tender No.UGVCL/TECH-PROJECT/26-27/ROBUST-GWFCM/HT-
UG/FT/01 certify that Mr./Mrs./Ms. ________________________________ is our Company’s 
authorized representative and he/she is employee of our Company/Firm. It is 
further declared that he/she is not representative/employee of any other 
Company/Firm. 
 
He/She is authorized for coordination/follow up relating to this tender. 
 
Details of Authorized Representative 
Full Name : _______________________ 
Designation : ______________________ 
Contact Number : __________________ 
Office Address : ___________________ 
E-mail ID : _______________________ 
Accepted and confirmed the above facts 
Specimen Signature : __________________ 
 
 
It is certified that signed made by above authorized representative in my 
presence. 
Signature of Authorized signatory : ________________ 
Full Name : _______________________ 
Designation : ______________________ 
Contact Number : __________________ 
Office Address : ___________________ 
E-mail ID : _______________________ 
Place : ______________ 
Date : ______________ 

 
Whether the bidder is a Company or LLP or non-LLP partnership firm or proprietary 
firm: ________________ 

 

Corporate Identification Number (CIN) or LLPIN (in case of Company or LLP bidder): 
_______________ 

Seal of the Firm 
 
Signature of the Tenderer with Designation 
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ANNEXURE- 13 
Format of Power of Attorney of designated Bid Signatory by sole bidder/ lead joint 

venture member 
 
[To be on non-judicial stamp paper of Rupees Three Hundred Only (INR 300/-) or 
appropriate value as per Stamp Act relevant to place of execution.] 
 
Know all men by these presents, we ……………………………………………. [Insert name and 
address of the registered office of the Lead Consortium Member of the Bidding 
Consortium/ Sole Bidder] do hereby constitute, appoint, nominate and authorize Mr./Ms. 
………………………………………………… [Insert name and residential address], who is 
presently employed with us and holding the position of ………………………………. as our true 
and lawful attorney, to do in our name and on our behalf, all such acts, deeds and things 
necessary in connection with or incidental to submission of our Bid in response to Tender 
No. [Tender Details] for [Insert name of Package/ Contract title] (the “Project”) issued by 
[UTTAR GUJARAT VIJ COMPANY LIMITED, including signing and submission of the Bid and 
all other documents related to the Bid, including but not limited to undertakings, letters, 
certificates, acceptances, clarifications, guarantees or any other document which Utility  
may require us to submit. The aforesaid attorney is further authorized for making 
representations to Utility, and providing information / responses to Utility, representing us 
in all matters before Utility, and generally dealing with Utility in all matters in connection 
with our Bid till the completion of the bidding process as per the terms of the RFB. 
 
We hereby agree to ratify all acts, deeds and things done by our said attorney pursuant to 
this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney 
shall be binding on us and shall always be deemed to have been done by us. 
All the terms used herein but not defined shall have the meaning ascribed to such terms 
under the RFB. 
 
Signed by the within named ........................................... [Insert the name of the 
executant company] through the hand of Mr./ Mrs. ……………………………………….duly 
authorized by the Board/ Owner to issue such Power of Attorney dated this 
………………………. day of ……… 
 
Accepted 
 
……………………………… (Signature of Attorney) 
[Insert Name, designation and address of the Attorney] 
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Attested 
………………………………….. 
(Signature of the executant) 
(Name, designation and address of the executant) 
 
 
……………………………………. 
Signature and stamp of Notary of the place of execution 
 
Common seal of ……………… has been affixed in my/our presence pursuant to Board 
of Director’s Resolution dated…. / Owner  
 
 

1. WITNESS 1. ……………………………………………….  
(Signature) 
Name …………………………………. 
Designation...........…………………. 

2. WITNESS 2. ……………………………………………….  
(Signature) 
Name …………………………………. 
Designation...........…………………._ 

 
Notes: 
a. The mode of execution of the power of attorney should be in accordance with the 

procedure, if any, laid down by the applicable law and the charter documents of the 
executant(s). 

 
b. In the event, power of attorney has been executed outside India, the same needs to be 

duly notarized by a notary public of the jurisdiction where it is executed. 
 
c. Also, wherever required, the executant(s) should submit for verification the extract of 

the charter documents and documents such as a Board resolution / power of 
attorney, in favour of the person executing this power of attorney for delegation of 
power hereunder on behalf of the executant(s). 
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ANNEXURE- 14 
Format of Power of Attorney by Each Member/ Partner of The Joint Venture in favour of 

Lead Member/ Partner 
 

KNOW ALL MEN BY THESE PRESENTS THAT WE, the Partners whose details are given 
hereunder ................................................................................. have formed a Joint 
Venture under the laws of ............................................ and having our Registered 
Office(s)/Head Office(s) at ............................................... (hereinafter called the 'Joint 
Venture' which expression shall unless repugnant to the context or meaning thereof, 
include its successors, administrators and assigns) acting through M/s 
................................................................................. being the Partner in-charge, do 
hereby constitute, nominate and appoint M/s................................................... a 
Company incorporated under the laws of .............................…………………….... and having 
its Registered/Head Office at ........................................... as our duly constituted lawful 
Attorney (hereinafter called "Attorney" or "Authorised Representative" or "Partner In-
charge" or “Lead Partner” or “Lead Member” or “Leader”) to exercise all or any of the 
powers for and on behalf of the Joint Venture in regard to Request for Bids (RFB)/ Request 
for Proposals (RFP) No............................  for Package ............................ the bids for 
which have been invited by ……… (insert name of the UGVCL alongwith address) ………… 
(hereinafter called the 'UGVCL') to undertake the following acts: 
 
i)   To submit proposal/ Bid and participate in the aforesaid Bidding, against the RFB/ 

RFP issued of the UGVCL, on behalf of the "Joint Venture". 
 
ii)   To negotiate with the UGVCL the terms and conditions for award of the Contract 

pursuant to the aforesaid Bid and to sign the Contract with the UGVCL for and on 
behalf of the "Joint Venture". 

 
iii)  To do any other act or submit any document related to the above.  
 
iv)  To receive, accept and execute the Contract for and on behalf of the "Joint 

Venture". 
 

It is clearly understood that the Partner In-charge (Lead Partner/ Lead Member) 
shall ensure performance of the Contract(s) and if one or more Partner fail to 
perform their respective portions of the Contract(s), the same shall be deemed to 
be a default by all the Partners. 

 
It is expressly understood that this Power of Attorney shall remain valid binding and 
irrevocable till completion of the Defect Liability Period in terms of the Contract. 

 
The Joint Venture hereby agrees and undertakes to ratify and confirm all and 
whatsoever the said Attorney/Authorised Representatives/Partner in-charge/ Lead 
Partner/ Lead Member quotes in the bid, negotiates and signs the Contract with the 
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UGVCL and/or proposes to act or acts on behalf of the Joint Venture by virtue of this 
Power of Attorney and the same shall bind the Joint Venture as if done by itself. 

 
IN WITNESS THEREOF the Partners Constituting the Joint Venture as aforesaid have 
executed these presents on this ...........  day of …………........... under the Common 
Seal(s) of their respective Companies. 

 
 for and on behalf of the  
 Partners of Joint Venture 
 
 ............................................. 
 
 ............................................. 
 
 ............................................. 
         

 The Common Seal of the above Partners of the Joint Venture: 
 
The Common Seal has been affixed there unto in the presence of: 
 
WITNESS 
 
1.    Signature...................................................... 
 Name ............................................…........... 
 Designation ...................................….......... 
 Occupation ......................................…........ 
 
2.    Signature.................................................…. 
 Name ..................................................…..... 
 Designation ........................................….... 
 Occupation ...............….............................. 
 
Note: 
1. For the purpose of executing the power of attorney, the non-judicial stamp papers 

of appropriate value shall be purchased in the name of Joint Venture. 
  
2. The power of attorney shall be signed on all the pages by the authorised 

representatives of each of the partners and should invariably be witnessed and 
notorised. 
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ANNEXURE- 15 
Format of Joint Deed of Undertaking by the Joint Venture Partners/ Members 

 
THIS JOINT DEED OF UNDERTAKING executed on this………. day of……….  Two Thousand
 and………....... by ……………………………………………. a company incorporated
  under  the laws of   ………………… and   having its Registered Office at 
........................(hereinafter called the "Party No.1" which expression shall include its 
successors, executors and permitted assigns) and M/s……………a company incorporated
 under the laws of ……….…………… and having its Registered Office at 
……….………… (hereinafter called the "Party No.2" which expression shall include its 
successors, executors and permitted assigns) and M/s.. . ..... .. . . . . .. . .. .. .... .. a 
Company incorporated under the laws of ………………. and having its Registered 
Office at ……………. (hereinafter called the "Party No.3" which expression shall include its 
successors, executors and permitted assigns) for the purpose of making a bid and 
entering into a contract [hereinafter called the "Contract" {in case of award)] against the 
Request For Bids (RFB)/ Request for Proposal (RFP) No……..…………. for …… (insert name 
of the package along with project name) …………… of …….. (insert names of the UGVCL) 
……………., a Company incorporated under the Companies Act of 1956 having its 
registered office at …………….(insert registered address of the UGVCL)…………… 
(hereinafter called the "UGVCL"). 
 
WHEREAS the Party No.1, Party No.2 and Party No.3 have entered into an Agreement 
dated................ 
 
AND WHEREAS the UGVCL invited bids as per the above mentioned Package for the 
design, supply and installation of the Plant as  stipulated in the Bidding Documents for …… 
(insert name of the package along with project name) ……………  
 
AND WHEREAS as per Section 2/ Section 3 of the Bidding Documents, inter-alia stipulates 
that a Joint Venture, as specified therein,  may bid, provided, the Joint Venture and the 
partners/ members in/ of the Joint Ventures fulfill all the specified requirements of the 
Bidding Documents and that , in such a case, the Bid shall be signed by all the partners so 
as to legally bind all the Partners of the Joint Venture, who will be jointly and severally 
liable to perform the Contract and all obligations hereunder. 
 
 
AND WHEREAS the bid is being submitted to the UGVCL vide proposal No…………………. 
dated …….... by Party No.1 based on this Undertaking between all the parties; under these 
presents and the bid in accordance with the requirements of Section 2/ Section 3 of the 
Bidding Documents, has been signed in accordance with the provisions contained therein. 
 
NOW THIS UNDERTAKING WITNESSETH AS UNDER: 
 
In consideration of the above premises and agreements all the parties of this Deed of 
Undertaking do hereby declare and undertake: 
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1. In requirement of the award of the Contract by the UGVCL to the Joint Venture 

Partners, we, the Parties do hereby undertake that  M/s……… the Party No.1, shall 
act as Lead Partner/ Lead Member/ Authorised Representative/ Partner-in- Charge 
of the Joint Venture,  and further declare and confirm that we the parties to the Joint 
Venture shall jointly and severally be bound unto the UGVCL for the successful 
performance of the Contract and shall be fully responsible for the design, supply 
and installation of the Plant and for  successful performance of the Contract in the 
event of award and performance of equipment in accordance with the Contract: 

 
2. In case of any breach or default of the said Contract by any of the parties to the 

Joint Venture, the party(s) do hereby undertake to be fully responsible for the 
successful performance of the Contract and to carry out all the obligations and 
responsibilities under the Contract in accordance with the requirements of the 
Contract. 

 
3.  Further, if the UGVCL suffers any loss or damage on account of any breach in the 

Contract or any shortfall in the performance of the equipment in meeting the 
performances guaranteed as per the specification in terms of the Contract, the 
Party(s) of these presents undertake to promptly make good such loss or damages 
caused to the UGVCL, on its demand without any demur. It shall not be necessary 
or obligatory for the UGVCL to proceed against Lead Partner to these presents 
before proceeding against or dealing with the other Party(ies), the UGVCL can 
proceed against any of the parties who shall be jointly and severally liable for the 
performance and all other liabilities/obligations under the Contract to the UGVCL. 

 
4.  The financial liability of the Parties of this Deed of Undertaking to the UGVCL, with 

respect to any of the claims rising out of the performance or non-performance of 
the obligations set forth in this Deed of Undertaking, read in conjunction with the 
relevant conditions of the Contract shall, however not be limited in any way so as to 
restrict or limit the liabilities or obligations of any of the Parties of this Deed of 
Undertaking. 

 
5.  It is expressly understood and agreed between the Parties to this Undertaking that 

the responsibilities and obligations of each of the Parties shall be as delineated in 
the bid (to be suitably appended by the Parties alongwith this Undertaking in its bid) 
to this Deed of Undertaking. It is further undertaken by the parties that the above 
sharing of responsibilities and obligations shall not in any way be a limitation of 
joint and several responsibilities of the Parties under the Contract.  

 
6.   It is also understood that this Undertaking is provided for the purposes of 

undertaking joint and several liabilities of the partners to the Joint Venture for 
submission of the bid and performance of the Contract and that this Undertaking 
shall not be deemed to give rise to any additional liabilities or obligations, in any 
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manner or any law, on any of the Parties to this Undertaking or on the Joint Venture, 
other than the express provisions of the Contract.  

 
7.    This Undertaking shall be construed and interpreted in accordance with the 

provisions of the Contract. 
 
8.     In case of an award of a Contract, we the parties to this Deed of Undertaking do 

hereby agree that we shall be jointly and severally responsible for furnishing a 
Contract performance security from a bank in favour of the UGVCL in the 
currency/currencies of the Contract. 

 
9.    It is further agreed that this Deed of Undertaking shall be irrevocable and shall form 

an integral part of the bid and shall continue to be enforceable till the UGVCL 
discharges the same or upon the completion of the Contract in accordance with its 
provisions, whichever is earlier. It shall be effective from the date first mentioned 
above for all purposes and intents. 

 
IN WITNESS WHEREOF, the Parties to this Deed of Undertaking have through their 
authorised representatives executed these presents and affixed Common Seals of their 
companies, on the day, month and year first mentioned above. 
 
Common Seal of ………………………. 
has been affixed in my/ our  
presence pursuant to Board of  
Director’s Resolution dated ……………. 
 
Name ……………………….. 
 
Designation …………………. 
 
Signature ……………………. 
 
 
WITNESS : 
 
I. ……………………………… 
 
 
II. ……………………………… 
 
 

For Lead Partner (Party No.-1) 
For and on behalf of M/s 
…………………..  
 
 
 
 
 
(Signature of the authorized 
representative) 

Common Seal of ………………………. 
has been affixed in my/ our  
presence pursuant to Board of  
Director’s Resolution dated ……………. 

For Party No.-2 
For and on behalf of 
M/s………………….. 
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Name ……………………….. 
 
Designation …………………. 
 
Signature ……………………. 
 
WITNESS : 
 
I. ……………………………… 
 
 
II. ……………………………… 
 

 
(Signature of the authorized 
 representative) 

Common Seal of ………………………. 
has been affixed in my/ our  
presence pursuant to Board of  
Director’s Resolution dated ……………. 
 
Name ……………………….. 
 
Designation …………………. 
 
Signature ……………………. 
 
WITNESS : 
 
I. ……………………………… 
 
 
II. ……………………………… 

For Party No.-3 
For and on behalf of M/s. 
…………………..  
 
 
 
 
 
(Signature of the authorized 
representative) 

 
Note: 
1. For the purpose of executing the Joint Deed of Undertaking, the non-judicial stamp 

papers of appropriate value shall be purchased in the name of Joint Venture. 
  
2. The Undertaking shall be signed on all the pages by the authorised representatives 

of each of the partners and should invariably be witnessed. 
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ANNEXURE- 16 
Joint Venture Agreement 

 
 
 

 (no specified format, bidders to use own format) 
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ANNEXURE- 17 
Format of Option for Initial Advance (either Interest Bearing Initial Advance or No 

Initial Advance) and Information for E-payment, PF details and declaration regarding 
Micro/Small & Medium Enterprises 

Dear Sir/ Madam,  

1. I / We have read the provisions in the Bidding Documents regarding the option for 
advance payment. Accordingly, we hereby confirm to opt the following:  

Interest Bearing Initial Advance Supply of Material Portion: Yes* [  ] No* [  ]  

Supply of Installation Services Portion: Yes^ [  ] No^ [  ]  

(*^ tick ONLY ONE of the selected options) 

2. We are furnishing the following details of Statutory Registration Numbers and 
details of Bank for electronic payment. 

1 Name of the Supplier/ Contractor in whose 
favour payment is to be made 

 

2 Address with PIN Code and State (Registered 
Office, Branch Office, Corporate Office) 

 

3 Status – Company/others [Declaration of 
Micro/ Small/ Medium Enterprise under 
Micro/ Small & Medium Enterprises 
Development Act 2006, if applicable] 

 

4 Permanent Account (PAN) No.  
5 Goods and Services Tax Registration No.  
6 PF Registration No. of the Company  
7 PF Regional Office covered (with Address)  
8 Name of Contact Person  
9 Contact Information (Landline, Mobile, E-

Mail) 
 

10 Bank Details for Electronic Payment Name of the Bank: 
Address of Branch:  
Account No.:  
Type of Account: [ ] Saving [ ] Current 

11 9 digit MICR code printed at bottom in middle, 
next to cheque no 

 

12 IFSC (for RTGS)/NEFT Code (to be obtained 
from the Bank)  
Sample Cancelled Cheque to be enclosed 

 

We hereby declare that the above information is true and correct and we agree that the payment 
on account of this Contract, in the event of award, be made in the above account maintained in the 
above-mentioned Bank 

Seal of the Firm                Signature of the Tenderer with Designation 
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Annexure – 18 
(On your Firm’s Letterhead) 

 
To, 
The Chief Engineer (Op), 
Uttar Gujarat Vij Company Limited,  
Registered & Corporate Office, 
Mehsana.  
 
Sub: Site survey, designing, engineering, procurement, supply, loading, transportation, 

unloading, insurance, delivery at site, handling, storage, installation, testing, 
commissioning including documentation of all items/material required to 
complete works for TURNKEY BASED CONTRACT FOR CONVERSION OF EXISTING 
11 KV HT LINE NETWORK IN TO UNDER GROUND CABLE NETWORK WITH RING 
MAIN SYSTEM AT CHANDKHEDA & OGNAJ SUB DIVISION OF SABARMATI CIRCLE 
UNDER UGVCL under ROBUST PHASE II 

 
Ref: Tender Notice No: UGVCL/TECH-PROJECT/26-27/ROBUST-GWFCM/HT-UG/FT/01 
 
I / We (Name of Authorized Signature) authorized signatory of (Name of Firm) do hereby 
confirm and giving our best assurance and consent that; we will submit: 
 

1. Authorization and back-to-back guarantee from OEM for major material utilized 
under this project. 

2. GTP, Drawing and Type Test report. 
3. Documentary evidence for own cable fault locator van / kit to identify cable fault 

location & HDD Machine for push through work. If not, as an alternative, 
documentary evidence for out-sourced contract service facility with such agency. 
For the we weill submit MOU (Memorandum of Understanding) with such agency on 
Rs. 300/- non judicial stamp paper duly signed by respective authorized 
representative and notarized.  The registration and purchase details of equipment 
along with documentary evidence. 

 
 And any other requirement of UGVCL will be submitted within commencement period if 
we awarded as per terms and condition of Letter of Award.  
 
Thanking You 
 
 
 
______________________ 


