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                                                                                                                           Part-3 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Additional Instructions to Tenderers 
 
 
 

 

Name of Work: Renovation of Old Office Building at Survey No. 3523/3524  

 
 

Tender No: 1 
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TENDER DOCUMENTS 
 
 

(1)       Estimated Cost Rs.   ……………………………………………   Rs. 44, 98,750.00 

(2)       Earnest Money Rs.  ……………………………………………  Rs. 45,000.00 
 

(3)       Security Deposit Rs.    ..…………… (A) Small Saving at   2.5%  Rs.1, 12,469.00 

                  (B) From R.A.Bill at 2.5% Rs.1, 12,469.00 

 

(4)       Performance Bond of Schedule Bank.at 5 %…………………     Rs.2, 24,938.00 

 

(5)       Time Limits …………………………………………………..         6 Months 

(6)       Tender Fee …...Rs. 1500.00 

(7)       Blank Tenders will be issued on before the blank tender copy can be downloaded at free 

of cost. However the tender fee shall have to furnish to the specified office on schedule 

day. 
 

(8)        Completed tenders will be received up to 18:00 hrs. on 29.06.2026by online through E- 

Tendering only. 
 

(9)       Validity period of 120 Days from the Opening of the Price Bid tender offered 
 

(10)     Tenders will be opened if possible on 06-07-2026.at 12.00 hrs. If Possible  
 

 

Additional Instructions to persons tendering component competency of tenders: 

 

1. DETAILS OF WORK: 

The tenderer shall state in his tender the name of the contractor in case of agency shall be 

other than himself from when the proposes to obtain the centering & Scaffolding.  He shall 

also state by what method he proposes to erect the same. The design of centering & 

scaffolding with its type shall be got approved by the Engineer-in-charge before its erection. 

 

2.  EXAMINATION OF PLANS AND THE LOCATION: 

Statement as to the conditions under which the work to be performed including plans, 

surveys, measurements, dimensions calculation, estimates, original etc. shall be made solely 

on a basis for commission  of tenders  and the government do not guarantee or represent 

that, they are even approximately correct.  The contractor shall satisfy himself by his own 

inquiry, investigation and search regarding all conditions affecting work to be done and 

labour and material needed and shall make his did in reliance thereon. 

 

3. The work including in this contract shall be carried out in accordance with the specifications 

rules and regulation as laid down in the tender papers. In the absence of provision in 

tender’s papers the provisions and standards laid down in the books mentioned below in 

order of priority shall be followed. 

(1) P.W.D. Hand Book Volume-I & II latest edition  

(2) General Specifications current to R & B department  

(3) M.O.S.T. book of specification for road and bridge. Second Revision 1988 edition. 
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(4) For Drum Mix Plant and accessories M.O.S.T. Specification Appendix "A" attached 

with tender papers. 

(5) Gujarat P.W.D Hand book Vol. I and II latest edition and relevant I.R.C. code of 

practice. 

 

4. PROGRAMME 

The Engineer in Charge may at any time give directions as to the order and manner in which 

the several parts of the tendered work shall be carried out. The contractor shall strictly 

observe such directions. 

 

5.         Temporary Power and Water Supply 

All cost, both power supply and temporary installations and power and water required for 

construction and labour shall be borne by the contractor. In case, if contractor uses power 

supply of APMC, they shall have to pay the charges for the same as decided by the APMC. 

6. The contractor shall at all time be responsible for any damage and trespass  committed by 

his agent and working people in carrying out the work  unless such trespass is authorized by 

the Engineer-in-charge in writing. 

7. POLICE PROTECTION: 

If a special protection of the camp of work of people is asked for by the contractor, the 

APMC. Shall arrange for such protection if possible with the authorities concerned and the 

full cost of the same shall be debited to the contractor and recovered from his bill. 

8. PERMIT & LICENSES: 

The contractor shall procure at his sole expenses all permits and license and pay all charges 

and fees for law full execution of the work. 

9. TEMPORARY QUARTERS: 

The contractor shall maintain at his own expenses all permits and licensee and pay charges 

and fees for lawful execution of the work.  

The contractor shall maintain at his own expenses efficient staff as may be required by the 

Engineer-in-charge. 

Suitable fire preventive measure to the satisfaction of the Engineer in Charge shall be taken 

by the contractor. 

 

10.   All unused materials and all plants and equipments not removed by the  contractor within 

two months of the completion date of the works or any extension granted thereof by the 

Engineer in Charge shall become the property of the Tribal Development Department and 

the contractor shall not be entitled to any payment or compensation whatsoever in respect 

thereof. 

 

10. Condition regarding medical and sanitary arrangements to be provided for labour employed 

in the construction by the contractor. 

(B) The contractor shall make arrangements for all anti malaria measures to be provided 

for the labour employed on the work. Anti–malaria measures shall be directed by the 

Assistant Director of public Health. 

 

11. CORDINATION OF SPECIFICATIONS, PLANS & SPECIAL PROVISIONS: 
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The standard specifications, the plans, the special provision and all supplementary 

documents are essential parts of the contract and requirement occurring in one shall be as 

binding as though occurring in all.  They shall be intended to be co-operative to described 

and provided for a complete work. In case of disagreement, the plans shall have precedence 

over the standard specifications. Figures dimensions shall govern over scale dimension. In 

any case, such variation shall be decided by the Employer/ Engineer in Charge. 

 

13. The contractor shall obtain from APMC. A statement of the place or places where it is 

permitted for him to deposit the materials excavated.  The contractor shall accept the entire 

site as he finds it and any work there may be necessary to carry out. The contractor shall be 

provided for in his contract price. 

 

14. All petty items accruing in the work and as found necessary in actual execution shall be 

carried out in general as per P.W.D. Hand Book Volume-I & II latest edition and as per 

General Specifications current to R & B department and as per orders of the Engineer in 

Charge/ The Employer from time to time. 

 

15. It shall be distinctly and clearly understood that, the commodity of the contract and 

specifications on the ground of custom prevailing is not to be allowed. 

 

16. The contractor shall provide all labour and pegs, strings and other materials, as required for 

lining and measuring all the work without any payment from Employer. 

 

17. The contractor shall provide suitable stone flat top for temporary bench mark pegs, required 

for lining out and fixing the necessary levels without any extra cost. If required such stones 

may be built in masonry at such places and in such manner as the Engineer in Charge or his 

assistant in charge or the work determines. 

 

18. All the materials to be used in the work may be from time to time subject to tests as per 

relevant I.S.S. as decided by the Engineer in Charge at the expenses of the contractor. 

 

19. Notwithstanding that all proper precautions, may have been taken by the contractor at all 

times during the progress of the work. The contractor shall be held responsible for the 

damages, whether to the work under execution or to any other property or lives or persons 

during the progress of work and the period of maintenance. 

 

20. The site of the work after completion of the work shall be given to the Employer/ Engineer 

in Charge in neat and clean conditions after removing all the rubbish and extra materials and 

machineries of the contractor.  

 

21. The contractor shall as far as possible employ the labour on works giving priority to the 

labours residing locally affected due to the acquisition of land of capital town. 

 

22. The board stating the detailed specifications and details of work as per Government Circular 

should be erected as directed on the site of work by the contractor without claiming extra for 

the same. 
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CONTRACTOR MAY READ CAREFULLY 

 
1.  The unit rates of controlled cement concrete items for RCC work of mix M-15, M-20, M-25, 

M-30 and M-35 included in tender are taken considering cement consumption as shown 

below in Table-A. 

TABLE-A 
 

Sr. 

No. 
 

Grade of 

Controlled 

Cement 

Concrete 
 

Cement 

Consumption 

as per SOR 

in Kg/Cmt. 

Compressive strength of 

15 cms. Cubes in kg. 

/cut. At 28 days, 

conducted in 

accordance with I.S. 

516-1959. 

Preliminary test min. 

Work test min. 

1 M-150 320 200 150 

2 M-200 400 260 200 

3 M-250 450 320 250 

4 M-300 475 380 300 

5 M-350 500 440 350 

        

      Clause to be read in conjunction of Gen specification item 5.8.1 

As per government resolution dated 27/11/2008 Special condition all grade of controlled 

concrete mix to be executed on approved mix design. 

In view of above directives, contractors are instructed to get mix designs for different cement 

concrete grades at his own cost before execution through government laboratories and get it 

approved from APMC Himatnagar before commencement of concrete items. Reduction in 

rates particular RCC items put into the tenders by  the  contractor  shall  be  given  according  

to  the  cement  consumption  of  the approved mix design of cement concrete for that item. If 

the cement consumption of  the  mix  design  is  less  than  as  prescribed  in  Table-A  the  

recovery  shall  be carried out  as  per the input  rate of cement  mentioned District SOR.  In 

any case cement  consumption  more  than  prescribed  as  in  table-A  shall  be  not  paid.  The 

condition is also applicable to the (i) excess quantity for RCC items and (ii) extra item rate 

lists. This condition is to be followed in addition to Clause-14. 

2. Client in his discretion may apply relevant G.R. as and when required for the work and 

contractor shall be abide by the same 

3. All architectural and Structural drawings for execution shall be issued to contractor as and 

when approved by the competent authorities and as per progress of the work 

4. For all purpose connected with the work, the contractor is required to make his own 

arrangement for sufficient supply of Water in such quantity and Electric Power and at such 
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places on the work it may be necessary. The rate quoted in the Tender for completed items of 

works and shall cover of Water and Electric Power as directed.  

5. As per government resolution dated 27/11/2008 Special condition all grade of controlled 

concrete mix to be executed on approved mix design. 

In view of above directives, contractors are instructed to get all mix designs through 

government laboratories and get it approved from APMC Himatnagar before execution of 

concrete items. 

6. In pursuance of clause 1 A Additional security to be withheld by client, for unbalanced 

rates as per the directives of the R&B D GR no. PARCH/102008/61-(C) dated 03-05-2013 

7. Going by the data available from the soil investigation report and experience of the last 

work at this site, strata met with varies from hard murrum to soft rock to hard rock. Details of 

BOQ items, its detail specifications under the excavation group items may please be perused 

before deciding your quote 

8. Contractor must submit Royalty certificate as per Govt. G.R. 

9. The Contractor shall not indulge in harmful or exploitative forms of forced labour or child 

labour. 

10. The contractor shall not use banned chemicals and unbounded asbestos during the course 

of construction. 

11. The Contractor shall comply with all applicable conditions stated in the Consent to 

Establish obtained from State Pollution Control Board. 

12. The Contractor shall dispose construction spoil / debris at locations designated by the local 

authority. 

13. The Contractor shall implement measures to reduce fugitive dust emission. 

14. The Contractor shall provide amenities and follow health and safety standards for 

construction labour and staff at all times as per Building and Other Construction Workers 

(Regulation of Employment and Conditions of Service) Act, 1996 and industry best practice. 

15. The Contractor shall furnish to ICDI immediate notice of any incident or accident relating 

to the Project and likely to have a highly adverse effect on the environment or worker health 

and safety. 

16. The construction work does not obstruct emergency evacuation of the industrial area 

17. Contractor shall restrict use of hazardous chemicals. In case the work necessitates the use 

of hazardous chemicals, the Contractor shall seek prior permission from ICDI and obtain 

relevant approvals under MSIHC (Manufacture, Storage, and Import of Hazardous Chemicals) 

Rules 1989 based on threshold quantities. 

18. In case the work involves use of gas cylinders, the Contractor shall obtain license under 

Gas Cylinders’ Rule 2004 if threshold quantities are exceeded. 

19. Excavation in layer of Hard Rock to be refereed as Excavation which is not possible 
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manually and requires mechanical breaker or Blasting.  

20. For RCC Work, Form Work item is included in RCC items hence, No extra or 

additional rate shall be paid separately for form work item. 

21. As per Tender provision additional rate is to be paid for the following items above floor 

two level-Referring general technical specifications 

 Section-6    Masonry work  

 Section-5   Plain & RCC work 

 Section-17 Plaster & Painting work – 

The interpretation of the term above floor two level is clarified in the sketch enclosed and the 

tender quantities of the relevant items are worked out & considered accordingly. 

Contractors may quote the rates considering the meaning of floor two level as explained for 

all such items appearing in this tender 

 

 

 

 

Signature of the Contractor                                                                                  Chairman/Secretary  

                                                                                                                          APMC Himatnagar  
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CHAPTER - 1 
 

Tender  documents  consist  of  plans,  specifications,  Schedule  (s)  of  quantities  of  the  

various classes of works to be done, the conditions of contract etc. New Conditions / Para ; The 

Contractor shall not be permitted to tender for the work in which his near relative is working in 

that Department on  the  day  on  which  the  tender  is  submitted.   

(1)  By the term "Near Relative" it is meant wife. Husband, parents, grandparent’s children, 

brothers, sisters, uncles, aunts and cousins. 

 

To, 

The Chairman / Secretary, 

APMC.HIMATNAGAR 

  HIMATNAGAR 

Details regarding my/our/partners Directors of our Company (in the case of limited company) 

Names address (es) Telephone number(s), Income - Tax office etc. are as under: 

 

Sr No Name(s) 

of person 

/ partner/ 

company 

 

Full address 

of the place 

of business 

with pin code 

 

Telephone 

No. (s) 

Office 

Residential 

address(es) 

Telephone 

No. (s) 

Residence 

 

Full address of 

income tax office / 

ward where 

income tax returns 

are filed 

 

1 2 3 4 5 6 7 

       

 

(2)  We hereby agree to intimate to you about changes. If any m the above mentioned adz areas 

(es) and Telephone Nos. (s) Within fifteen days of its occurrence till my/our deposit for the said 

work paid by me/us is not refunded to me/us. 

 

 

 

 

 

 

 

Signature of Contractor with stamp 

 

 

For and on behalf of APMC. 

                                                                                                                     

 

Place:                                                                                                       Signature 

Date:                                                                                                        Designation 
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CHAPTER - 2 
 
 

DECLARATIONS 
 

 
 

(1)    I have visited the site and fully acquainted myself with the local situation regarding 

Materials, Labour and other factors pertaining the work before submitting this tender. 

 

(2)       I have carefully studied the conditions of the Contract, Specifications and other 

documents of this work and I agree to execute the same accordingly. 

 

(3)      I, solemnly pledge that I shall be sincere in my duties as discharging reasonable 

contractors and complete  the  work  within  the  prescribed  time  limit.  I  shall  submit  

detailed  construction programme  with  target  dates  for  various  items  and  stages  of  

work  keeping  in  view  the  time limit and shall accordingly arrange for labourers, 

materials and equipments etc. punctually. In case there are deviations from the 

construction programme. I shall abide by the decision of the Engineer In-Charge for  

revision  of  the  programme  and  shall  arrange  for  labour,  materials equipments etc. 

accordingly 

 

 

 

 

 

 

Signature of the Contractor                               Chairman/Secretary 

                                                                                                 APMC Himatnagar 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



                                                                 A P M C      H I M A T N A G A R 

75 

 

 

CHAPTER - 3 
 

 
 

3.1     All  petty  items  occurring  in  the,  work  and  as  found  necessary  in  actual  execution  

shall  be carried  out  as  per  general  specification  in  P.W.D.  Hand-Book Volume No.  

I & II (Latest) Edition. 

 

3.2   The contractor shall construct temporary shed for storing cement properly and also 

temporary building  with  a  covered  area  20'  X  12'  with  necessary  camp,  furniture  

for  the  use  of  the Government  Officers  as  directed  by  the  Engineer in charge for  

which  no  payment  will  be made. 

 

3.3     The  contractor  shall  provide  all  labour  and  pegs,  strings  and  other  materials  as  

required  for lining and marking all the work and measurements without any payment 

from Government 

 

3.4     The contractor shall give to the municipal, police and other authority notices etc. that may 

be required as per rules.  He  will  also  construct  enclosures  and  fences  for  the  

protection  and convenience  of  the  working  people,  and  the  public  during  the  

progress  of  the  work  and permanent  residence  and  adjoining  ground  property  etc.  

And clear the site on completion of work. 

 

3.5    Whenever  shoring  may  be  deemed  necessary  by  the  Engineer In-Charge,  the  

contractor  shall perform  the  same  in  the  best  possible  manner  with  the  best  

possible  materials  and  to  the satisfaction  of  the  Engineer In-Charge.  The contractor 

shall provide such kind of shoring as Engineer In-Charge may consider necessary. 

 

3.6    If the trenches near houses or other buildings are required involving shoring and strutting 

the contractor  shall  carry  out  the  same  at  his  own  cost.  Such precautions to safe 

guard existing structures with utmost care as necessary shall be taken. After the work is 

completed near such building the contractor may remove shores and make good cutting or 

holes or any other damage done to the private properties. 

 

3.7     All water pipes, gas pipes existing drains or any other works which may be met within or 

about the excavation shall if Engineer In-Charge deem it practicable, be properly 

maintained by the contractor  by  means  of  shoring,  strutting  and  planking  over  

otherwise  as  the  Engineer In-Charge may  direct.  They  shall  be  protected  by  the  

contractors  from  damage  during  the progress  of  work  or  if  damaged  shall  be  made  

good  by  him  at  his  own  cost.  If  however, Engineer In-Charge consider that the 

contractor should maintain any such pipe drains or works and that the existing work, is 

necessary by breaking down or removal of such obstructions as the Engineer In-Charge 

may direct the same shall be done by contractor. 

 

3.8      Non-withstanding that all proper precautions may have been taken by the contractor at all 

times during the progress of the work the contractor shall be held responsible for all 

damages whether to the work under execution or to any other property or to We persons 

during the progress of work and the period of maintenance. 
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3.9     The site of the work after the completion of the work shall be given in charge to the 

Department in a neat and clear: condition after removing all the rubbish and filling all pits 

and hollows and leveling the ground in good conditions. 

 

3.10      Explosives and Inflammable Materials: 

 

If explosives or inflammable materials are to be used for the execution of works, the 

contractor shall  at  his  own  expense,  obtain  such  licenses  as  may  be  required  for  

storing  and  using explosive  and/or  inflammable  materials  and  locate,  construct  and  

maintain  magazines  if  such are  required  for  storage  in  accordance  with  the  

requirements  of  the  appropriate  Government Rules in force. 

 

Such  magazines  shall  be  clearly  marked  "Vadodraerous  Explosives"  in  the  care  of  

competent watchman all the time. The contractor shall exercise utmost care while using 

explosive and/or inflammable materials so as not to en Vadodraer life or property and 

shall be solely responsible for any and all damages resulting from their storage and use 

and shall identify absolutely Govt. and its officers and employees against any claim, 

liability arising out of any accident or violation to any law, rules, orders etc. 

 

3.11      Damage by Flood, Rains or Accidents: 

 

'The contractor shall take all precautions against damage by flood, rains, or from 

accidents. No compensation be allowed to the contractor for his plant or materials lost in/ 

or damaged by flood or rains or from other causes.  The contractor shall be liable to make 

good any plant or materials of every description belonging to Government which is in 

charge of the contractor or earth work or C.D. works lost or damaged by floods or rains or 

from any other cause. 

 

3.12      Compliance of Laws: 

 

The  contractor  shall  keep  himself  fully  informed  of  all  acts  and  laws  of  the  

Central  &  State Governments, all local by laws, ordinances rules and regulations and all 

orders and direction of bodies or tribunals having any jurisdiction or authority, which in 

any manner affect the conduct of the workers. He shall at all times observe and comply 

with all such laws, ordinances, rules and regulations. Orders and direction and shall give 

all notices and pay fee or charges to which he may be liable.  He  shall  protect  and  

indemnify  the  Government  and  its  officers  and employees against any claim or 

liability arising from or based on the violation of any such law, ordinance, regulations 

orders or direction whether by himself or by his employees. 

 

3.13      Treasure Trove: 

 

In the event of the discovery by the contractor or his employees during the progress of the 

work any treasure, coins, antiques, precious minerals or other articles or things of value or 

interest, whether  geological.  archaeological  or  any  other  such  treasure,  this  shall  be  

deemed  to  be absolute property of Governments between Government and the 

Contractor. 

 

3.14      Convenience of Traffic: 
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The  contractor  shall  notify  in  writing  to  the  Engineer  in  charge  of  the  starting  of  

any construction or other operations that may in any way cause inconvenience or Ukai 

traffic at the earliest possible time and sufficiently in advance to enable the Engineer-in-

charge to take action  as  per  rules.  Under  no  circumstances,  the  contractor  shall  

close  any  road  to  traffic without  the  written  permission  of  the  Engineer-in-charge.  

Whenever  necessary,  temporary detours  or  diversions  shall  be  made  and  maintained  

for  traffic.  Such diversions shall have a width of not less than 20'-0" through out and 

shall be provided with necessary road signs clearly visible form a distance by day or 

night. These shall be preliminary warning by read flags by day and red lamps by night at a 

distance of 500 ft. from the diversion. All diversions shall be clearly market by white 

washed stones or other such means. 

 

All operations necessary for the execution of works and for the construction of any 

temporary works shall so tar as concerned with the requirements of the contract permits 

be carried out so as  not  interfere  and  unnecessarily  or  improperly  cause  public  

inconvenience  and  with  the occupation of public or private road and foot-paths and the 

least possible obstruction shall be caused to the traffic. 

 

3.15     Change in Price: Wages etc. subsequent to Acceptance of Tender: 

The contractor shall not be entitled to claim any compensation on the grounds that 

subsequent to the acceptance of the tender there was - 

 

  (a)         Increase m the price of materials or goods whether controlled by Government or not  

-- OR -- 

(b)        An increase in the wages.  allowances,  or  amenities  to  labour,  whether  on  account  of  

any legislation or law passed by Government or for any other reasons. 

--- OR --- 

(c)         An increases m the traffic freight charges and fare or any other charges or railway, road 

sea or air. 

--- OR --- 

(d)        Increase in the rates or quarry fees.  Sales  Tax,  Octroi,  Royalties  or  any  other  taxes,  

Fees  or charges. 

--- OR --- 

(e)         An increase of any similar nature. Exception will be to the extent of Price Adjustment  

     clause. 

 

3.16      Residential accommodation and sanitary and medical arrangements to be provided to the 

labour employed by the contractor. 

(a)     Before opening of labour camp, the contractor shall obtain and follow the advice of 

concerned Assistant  Director  of  Public  Health  regarding  the  camp,  site  

accommodation,  water  and  food supply, sanitary arrangements etc. 

(b)        The contractor shall build sufficient number of the hunts for the labourers on a suitable 

plot of land according to the following specifications. 

(1)      A good site shall be selected. High ground removed from jungle, but well provided with 

tress shall be chosen wherever it is available. The neighborhood of rank jungle grass or 

weeds should be particularly avoided. Camps should not be established close to large 

cuttings or earth work. When a good natural site cannot be procured attention should be 

given to drainage. 
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(2)        The lines of huts shall have open space of at least 10 meters between rows. 

(3)        Huts of Bamboos and grass may be constructed. 

(4)        There should be no overcrowding.  Floor space on a scale of 2.8 sq.mt. Per head should 

be provided. 

(5)        The contractor must find his own land. If no Govt. waste land is available, he should 

apply for it and pay assessment for it. 

 

(c)    The contractor shall provide an adequate supply of pure and potable water for the labourers 

at a rate  of  not  less  than  ten  gallons  per  head  per  day.  No provision need be made if 

there is a suitable nalla, river well or adequate tap water arrangements within 0.4 km, of 

the camp. 

(d)     The  contractor  shall  construct  trench  or  semi  permanent  latrines  for  the labourers  on  

scale  of not less than five for every 100 persons or part there of. Separate latrines shall be 

provided for men and women. The labourers may at three options be allowed to use either 

the trench system or the latrines systems. 

(e)        The contractor shall construct. 

(1)       Screened bathing placing on a scale of not less than one for every 20 persons or part     

            Thereof 

Separate bathing place shall be provided for men and women. 

(2)       Washing place for washing clothes on a scale of not less than one for every 30 persons of 

part thereof. 

(3)     An efficient drainage arrangement for removing sewage water from bathing and washing 

places and for its disposal without causing nuisance. 

(f)      The  contractor  shall  provide  the  necessary  staff  for  effecting  conservancy,  

Sanitations  and cleanliness to the satisfaction of the Engineer-in-charge. Sweepers shall 

be employed on scale of not less than one sweeper for every 200 persons or part thereof. 

(g)      If there is no Government or satisfactory private dispensary within 1.6 K.M. of a labour 

camp containing  500  persons  or  more,  the  contractor  shall  engage  a  registered  

medical  practitioner with a traveling dispensary within 8 Kilometers of labour camp. 

(h)     The contractor shall arrange for all anti malarial measures for the laborer employed on the 

work as directed by the Assistant Director of Public Health. 

(i)    The contractor shall take suitable measures for fire prevention and control to the 

satisfaction of Engineer-in-charge. 

 

3.17     PREVENTION OF NUISANCE AND POLLUTION: 

The contractor shall take all necessary prevention of any nuisance or inconvenience to 

nearby owners,  tenants  or  occupies  of  adjacent  properties  and  to  the  public  

generally  and  to  prevent any damage to such properties by any pollution of steam and 

water ways. He shall make good at his own expenses and to the satisfaction of the 

Engineer In-Charge and damage to roads, paths, cross drainage works of public or private 

properties whatsoever caused by the execution of the work of by traffic brought thereon 

by the contractor. All waste or superfluous materials shall be cleaned away by the 

contractor. 

 

3.18     TRESS PASS: 

The contractor shall at all times be responsible for any damages or trespass committed by 

his agents  and  working  people  in  carrying  out  the  work  unless  such  damages  or  



                                                                 A P M C      H I M A T N A G A R 

79 

 

trespass  is authorized by the Engineer-in-charge. 

 

3.19      INDEMNIFY: 

The  contractor  shall  indemnify  and  save  the  Government  officers  and  employees  

against  all action suits, claims, demands of any character in respect of any matter or 

things done or omitted to done by the contractor in the execution of or in connection with 

the works of this contract and  against  and  loss  or  damage  to  Government  in  

consequence  for  any  action  or  suit  being brought against the contractor for any thing 

or omitted to be consequence for any action or suit being brought against the contractor 

for any thing or omitted to be done in the execution of the contract. The government shall 

not be liable to the contractor for damages or delay resulting from work by third parties or 

by injunctions or other restraining orders obtained by third parties. 

 

3.20      NO WAVING OF LEGAL RIGHTS AND POWERS: 

 

The  Employer  shall  not  be  precluded  or  stopped  by  any  measurements,  estimates  

or  certificates made  either  before  or  after  the  completion  and  acceptance  or  the  

work  and  payment  there  of from showing the true amount and character of the work 

performed and materials furnished by the  contractor  and  from showing  that  any  such  

measurement,  estimates  or  certificates.  If   not in a true or incorrect APMC. Shall not 

be precluded or stopped from recovering from the contractor such damages as it may 

sustain by reasons of his failure to comply with terms of the contract. Neither the 

acceptance by the APMC. or any representative of the APMC., nor any consent for 

acceptance of the whole or any part of the work not any extension of time .-1or any 

possession taken by the Employer shall operate as a waiver any portion of the contract or 

any power herein reserved or of any right to damages. 

A  waives  of  any  breach  of  the  contract  shall  not  be  held  waiver  of  any  other  or  

subsequent breach. 

 

3.21      POLICE PROTECTION: 

 

If  police is  called  for  by  the  contractor  for  special  protection  of  his  camp  or  work  

the  APMC. Will arrange for such protection so far as possible with authorities concerned 

and full cost of such protection shall be debited to the contractor and recovered from his 

bills. 

 

3.22      Excess use of Materials Supplied by the Department. 

 

If in case, the contractor uses materials supplied by the Department. in excess of what is 

required as per the critical calculation of the Engineer In-Charge of the work of refuse to 

return in good condition such materials issued in excess of the requirements so worked for 

any reasons whatsoever the contractor shall be required to pay the cost of such extra 

materials at the penal rates which shall be at double the issue rates as charged to the 

contractor as per schedule "A" of the contract agreements. 

 

3.23   The  contractor  shall  comply  with  the  following  regulations  as  regards  the  hoisting  

appliances to be used by him. 

(a)        Hoisting machine and tackle including their attachment anchorages, supports shall 

(1)      Be of good mechanical construction sound materials and of adequate strength and free 
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patient defect and. 

(2)        Be kept in good repair and in good working order. 

(b)     Every  rope  used  in  hoisting  or  lowering  materials  or  as  a  means  of  suspension  

shall  be  of suitable quality and adequate strength and free from patent defect. 

(c)     Hoisting machines and tackles shall be examined adequately tested after erection of the 

site and before the use and be re-examined in position at intervals to be prescribed by 

Government. 

(d)      Every  chain,  ring,  hook  chuckle,  shovel  and  pulley  used  in  hoisting  or  lowering  

material  as mean of suspension shall be periodically examined. 

(e)       Every crane driver or hoisting appliance operator shall be properly qualified. 

 

(f)     No person who is below the age 14 years shall be in control of any hoisting machine 

including any scaffolds which may give signals to the operator. 

(g)   Hook shackle, shival and pulley block used in hoisting or lowering or as mean of 

suspension the safe working load shall be ascertained by adequate means. 

(h)     Every hoisting machine and all gears referred to in the proceeding regulations shall be 

plainly marked with the safe working load. 

(i)      In the case of hoisting machine having a verbal safe working load each safe working load 

and the condition under which it is applicable shall be -clearly indicated. 

(j)     No part of hoisting machine or gear referred to in regulation in regulation "g" above, shall 

be loaded beyond the safe working load except for the purpose of testing. 

(k)    Motors, gearing, Transmission, electric wiring and other dangerous parts of hoisting 

appliances shall be covered with efficient safe guards. 

(1)     Hoisting appliances shall be provided with such means as will reduce to minimum the risk 

of the accidental decent of the load. 

(m)    Adequate precautions shall be taken to reduce to minimum the risk of any part of a 

suspended load becoming accidentally displaced. 

 

3.24    The  contractor  as  far  as  possible  contains  his  requirements  of  labour  skilled  or  

unskilled through the nearest Employment Exchange. 

 

3.25    All the rates quoted by the contractor are inclusive of Sales-Tax and the contractor will 

pay the same himself. Except GST All Taxiest Are Included GST Shall Be Paid Extra As 

per New 2024-25 Sor 
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CHAPTER – 4 

 
4.1    The contractor shall have to attach Income Tax clearance certificate obtained from the 

Income Tax Officer with his tender. 

4.2    The  contractor  shall  have  to  construct  their  store  for  controlled  and  valuable  

materials of  work  site  having  double  locking arrangements.  The  materials  shall  be  

taken  out  for  the  use  in  the  presences  of  the departmental person. No materials shall 

be allowed to be removed from the site of work 

4.3     The  contractor  shall  also  give  a  list  of  machinery  in  his  possession  which  he  

proposes  to use on the works. 

4.4     The  percentage of tender premium / discount  quoted by the contractors   in  schedule  "B"  

shall  be  given  in  words  and  figures.  The grand   total of the amount shall be given by 

the tenderer.   

4.5      If  the  tender  is  taken  in  favour  of  company  power  of  attorney  in  favour  of  

person,  who may have been authorized by the company shall accompany the tender. 

4.6    Copies  of  certificates  are  regards  the  previous  experience,  if  any,  shall  be  enclosed  

with the tender. 

4.7      Declaration  showing  that  all  work  in  hand  with  the  contractor  and  value  of  work  

that remains to be executed in each case shall be enclosed with the tender. 

4.8      While  receiving  the  tenders  availability  of  sufficient  machinery  in  possession  with  

the contractor will be point for consideration. 
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CHAPTER - 5 
 
 

SPECIFICATION FOR COLLECTION OF MATERIALS REQUIRED 

FOR ROAD WORK ROAD MATERIALS 

 

5.0       The materials required for road work are mainly as under: 

(a) Road materials 

(b) Cement 

(c) Aggregates 

(d) Coarse Aggregate 

(e) Fine Aggregate 

5.1      The  contractor  shall  make  his  own  arrangements  to  obtain  the  materials  from  an  

existing or  a  new  quarry  in  Government  waste  land,  private  land,  or  ;and  

belonging  to  other  state or  taluka  dars  etc.  after  opening  out  the  quarry  and  before  

starting  collection  the  quarry shall  be  got  approved  by  the  Engineer-in-charge.  The 

contractor or worker shall pay all royalty charges, compensation etc.  as  per  rules  in  

force  from  time  to  total.  No  claim  or responsibility  on  account  of  any  obstructions  

caused  to  the  prosecution  of  the  work  by difficulties arising out of the private owner 

of land will be entertained. 

5.2      The  rate  in  the  tender  includes  all  incidental  charges  such  as  opening  out  a  new  

quarry, opening  out  a  new  portion  in  an  existing  quarry,  removing  the  soil  and  

other  unsuitable materials, dewatering quarry, cost of blasting powder and fuse, road 

repairs to exiting cart track  making  new  cart  tracks,  Octroi  charges,  Central  

Government,  State  or  municipality taxes, local boards dues etc. 

5.3     The  rate  in  the  tender  are  for  the  delivery  of  approved  materials  on  road  side  

property stacked at the places specified by the Engineer-in-charge and are inclusive of 

conveyance charges  irrespective  of  the  lead.  No  claim  on  account  of  charges  in  

any  land  will  be entertained. 

5.4    Materials  delivered  to  the  works  shall  be  equal  to  the  approved  samples  and  

delivered sufficiently  in  advance  of  constructional  requirements  to  enable  further  

samples  to  be selected and tested by the Engineer-in-charge before using materials in the 

work. 

5.5       LAYOUT OF MATERIALS STACKS: 

The  contractor  shall  deposit  materials  for  the  purpose  of  the  works  on  such  parts  

only  of the site as may be approved by the Engineer-in-charge 

The contractors shall submit before starting a work, details sites survey clearly indicating 

position and areas where the materials for the work shall be stacked and sheds, submits to 

the Engineer-in-charge for approval.  The contractor shall deposit materials only on the 

approved parts of the site. 

5.6       Cement:  The cement will not be supplied by the APMC.  

5.7     Adequate  care  shall  be  taken  to  prevent  deterioration  of  cement  in  storage.  The 

cement shall not be kept in the open.  it  shall  be  stored  in  whether  proof  shed  with  
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water  tight walls and roofing. The windows and doors shall be minimum in number and 

sides shall be kept tightly closed except when materials are being actually put in or taken 

out. The floor shall be well above the ground level preferably the plinth should be above 

3'-0" high to permit direct unloading and loading of cement bags from trucks.  The site 

shall be well drained away from the building.  If  the  building  is  newly  constructed  

sufficient  time  shall  be  allowed  after construction for the interior to dry thoroughly. 

5.8      Space  of  not  less  than  3  feet  all-round  shall  be  kept  between  the  walls  and  the  

piles  of  bags. Similarly the bags shall not rest directly on the floor but shall stacked as 

closed to each other as practical to reduce the circulation subject to a limit of about 15 

bags from topping. They shall be arranged header and stretchers fashion when the height 

exceeds seven bags. 

5.9     Each consignment of cement as it arrived should be stacked separately and a suitable 

board placed and kept near the stack for other arrangements made to show the date of 

receipt. At the time of removal the oldest cement shall be removed first for use. 

5.10     Aggregate: 

General  :  Aggregates  shall  be  obtained  when  possible  from  a  source  which  

normally  produce aggregate  satisfactorily  for  concrete,  if  so,  directed  by  the  

Engineer-in-charge.   

5:11    Storage: It is essential to prevent the aggregate from getting unclear by dust or mixing 

with soil, vegetable matter or unnecessary re-handling. Therefore the aggregates shall be: 

(1)      Stacked  adjacent  to  mixer  site  and  so  disposed  around  as  to  require  minimum  re-

handling  and labour when being moved to mixer. 

(2)    The aggregate shall be placed on a dry hard patch of ground as available, otherwise a 

platform of G.I.  sheet  or  alternatively  on  floor  of  dry  bricks  of  a  thin  layer  of  lean  

concrete  facilitating shoveling and prevent earth and dirt from being shoveled up with 

aggregates. Space of not less than 3 feet all-round shall be kept between the walls and the 

pipes. 

(3)       The  stacks  piles  shall  be  as  large  in  area  as  possible  but  low  and  fairly  uniform  

in  height preferably 4 to 5. 

(4)     Piles of different sizes of aggregate shall be kept carefully separate from each other to 

prevent premature mixing. 

5.12     Course aggregate: 

5.12.1  Coarse aggregate shall  normally  consist  of  crushed  stone  materials,  gravel  or  a 

combination  of any of those three and shall be chemically inert, hard, strong, durable or 

limited porosity free from adhered  coating  and  clean  and  without  grass  or  powder  

surface.  In the case of crushed rock substantially all faces shall have resulted from 

crushing operation. Gravel shall not be used for the wearing coat. 

5.12.2 The amount of deleterious substances shall not exceed the standard of maximum 

percentage by weight when tested according to the relevant Indian Standard method of 

test. 

5.12.3 Size and Grading: 

The maximum size of coarse aggregate to be used for a particular item of work shall be as 

stated in the detailed specification of the item concerned. The grading may be such as to 

produce dense concrete of the specified properties and consistency that will work readily 

into position without segregation without adding excessive water. 

5.12.4 The coarse aggregate shall be delivered to the site in specified size unless otherwise 

authorised by the Engineer in charge. 

5.13     Fine Aggregate: 

5.13.1 The  fine  aggregate  shall  be  of  natural  sand  or  sand  produced  from  crushing  
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suitable  hard  or natural gravel. It shall contain only hard strong dense durable uncoated 

particles. 

5.13.2 The amount of deleterious substances shall not exceed the standard as mentioned on page 

No.5 of revised manual regarding standard specification for bridges.  Maximum 

percentages, by weight when tested according to the relevant Indian Standard Methods of 

test to fulfill or conform to the requirements as specified in details above. 

5.13.3 Grading: No more than 5 % shall exceed 3/16 inch in size and not more than 3 % shall 

pass 1. S. sieve No. 15 of B.S.A.S.T.M. sieve No. 100. 

5.14.1 All items in schedule 'B' are for complete jobs and shall include all labour, materials, 

construction plant and temporary works unless stated to contrary. 

5.14.2 All items in schedule 'B' shall include all lifts and leads unless stated to the contrary. 

5.14.3  Before  starting  the  work  the  site  shall  be  cleared  as  necessary  as  per  items  2  on  

page  2  of P.W.D.H.B. after completion of the work but before its acceptance the site 

shall be cleared of all scaffolding  surplus  materials  rubbish  etc.  as  per  clause  7  of  

the  printed  tender  form.  No extra payment shall be made for site clearance required at 

any stage. 

5.14.4 Whenever any mention is made of I.R.C.  Code, it shall refer to the Indian Road Congress 

publication, Standard Specification & Code of Practice for Road Bridges 

Section I General features …………………..….. 1960 

Section II Roads & stresses    …………………... 1968 

Draft Sect. III Reinforced concrete Spt. ………... 1980 

5.15   Any Reference to the Public Work Department Hand Book in the specifications shall be to 

the ninth edition. 

5.16    Materials - General: 

5.16.1 The materials used in the work shall be of the best qualities and kinds specified and no 

materials shall be used in the work until approved. 

5.16.2 Samples of coarse and fine aggregate and of such other materials as may be specified or 

directed shall be deposited free of cost with the Engineer in charge as soon as possible 

after issue of orders to  start  the  work  and  get  approved  sufficiently  in  time  before  

the  delivery  of  the  materials represented there by. 

5.16.3 If during the course of work the source and type of any material is changed further 

samples shall be deposited. If any materials are unauthorized obtained the contractor will 

have to make good the damage and pay such compensation in addition as may be directed 

by the Engineer In-Charge. 

5.16.4 Any materials that falls on any P.W.D.  Road from the carts etc.  during  conveyance  shall  

be immediately  picked  up  and  removed  by  the  contractor  failing  which  it  will  be  

got  removed departmentally at his cost. The contractor shall be liable for any claim of 

road use on account of such negligence etc. 

5.16.5 The materials causing obstruction to the traffic will be got removed by the Department at 

his cost and no claim for any loss or damage shall be entertained. The contractor shall be 

responsible for any damage to track in charge of the APMC. And shall attend to any 

complaints which may be raised. 

5.16.6 The materials shall not be stacked in a place where it is liable to be damaged or lost due to 

traffic passing over it, to be washed away by rain or floods, to be buried under and lands 

side etc. or to slip down at embankment or bank side etc. No claim for any loss due to 

these or any similar cause will be entertained. 

5.16.7  Before  stacking,  the  materials  shall  be  free  from  all  earth  rubbish  vegetable  matter  



                                                                 A P M C      H I M A T N A G A R 

85 

 

and  other extraneous  substances  and  in  the case  of  metal  screened  to  gauge if  so  

directed.  when  ready  it shall be stacked entirely near of the roadway on ground which 

has been cleared of vegetation and leveled  on  the  banks  of  roads  etc.  when  it  may  

be  practicable  to  stack  it  entirely  clear  of  the roadways. It may be stacked with the 

permission of the Engineer in charge on borrow area in such away as to cause minimum 

Ukai and obstruction to the traffic. 

5.16.8  The  materials  other  than  rubble  shall  be  measured  by  box  measurements  as  per  

detailed specification and shall be stacked in a double hectometer and shall be of the same 

uniform size. The stacks (at the end) of each double hectometer may be different size 

from the rest in order-to adjust the quantity to be required. No materials in excess of the 

requirement shall be collected. If so done, it shall be removed at the expense of the 

contractor. 

5.16.9   In stacking materials the depositions shall commence at the end of the kilometer towards 

the other end unless otherwise directed by the Engineer In-Charge. Measurement of the 

materials stacked in a double hectometer will not be recorded until the full quantity has 

been stacked for 2 km. length. Collecting and spreading shall not be carried out at the 

same time in one and same kilometer in two adjoining kilometers except with the written 

permission of the Engineer In-Charge. 

5.16.10 Unless otherwise directed, the materials shall be collected in the following orders, if 

approved in the tender (1) Rubble (2) Metal (3) Soft Murrum (4) Hard Murrun. 

5.16.11 Metal  collected  for  petty  repairs  shall  be  stacked  on  the  side  opposite  to  where  

material  for resurfacing is stacked. Where metal for two layers collected it shall be 

stacked as in the case of new  road  metal  for  each  layer  shall  be  stacked  on  the  

opposite  of  side  of  the  road.  All road materials shall be examined and measured before 

it is spread. The labour for measurement (and check  measurements  whatever  necessary  

to  be  carried  out)  shall  be  supplied  by  the  contractor immediately after the 

measurements are recorded. The stacks shall be marked by the contractor by white wash 

or otherwise as may be directed by the Engineer In-Charge to prevent any possibility of  

the  same  materials  being  measured  and  recorded  over  again  and  to  prevent  

unauthorized tempering  with  the  stacks.  If  the  contractor  fails  to  attend  the  

measurements  of  materials  after receiving due notice from the sub-Divisional officer or 

his sub-ordinate-stating the date and time of the measurement the same shall be recorded 

ex-party and will be binding to the contractor. 

5.16.12The  work  shall  be  measured  nevertheless  if  the  labour  or  materials  required  at  the  

time  of measurements or check measurements after the notice have been given to him are 

not supplied by the  contractor,  the  expense  incurred  on  account  of  employing  any  

departmental  labour  or materials etc shall be charged against his account. 

5.16.13 No deduction shall be made for voids for rolling and metalling. 

5.16.14  The  contractor  will  be  allowed  to  use  approved  rubble  and  metal  available  from  

the  cutting materials  on  payment  of  charges  that  may  be  fixed  by  the  department  

provided  the  same  are considered surplus by the department. 
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CHAPTER - 6 
 
 

6.1        Acceptance: 

Intimation of acceptance of tender shall be given by registered post to the address given 

below the signature of the tenderer in the tender. 

6.2        Details of works: 

The tenderer shall state in his tender the name of the contractor in case the agency shall be 

other than him self from whomever he purposes to obtain the centering.  He shall also 

state by what method he purposes to effect the same. The designs of centering with type 

shall be got approved by the Engineer In-Charge before its erection. 

6.3        Examination of plants and Locations: 

Statements as the condition under which work is to be performed includes plants surveys, 

relevant dimensions calculations estimates bearing etc. are made  to  furnish  a  basis  for  

comparison  of tenders and the Government do not guarantee or represent that they are 

even very approximately correct. The contractor shall satisfy himself by all conditions 

affecting the work to be and done and labour materials needed and shall make his bid in 

sole reliance thereon. 

6.4     The work included in this contract shall be carried out in accordance with the specification 

rules and  regulation  as  laid  down  in  the  books  mentioned  below  in  order  of  the  

priority  (1)  P.W.D. Hand  Book  vol.  1  &  2  1949  edition  if  the  reference  quoted  

above  fall  short  for  the  items  in schedule Of contract, reference shall be made to 

Indian specifications for the latest edition. If any of  the  items  of  this  contract  are  not  

covered  by  the  reference  books  quoted  above,  details  and specification as directed by 

the Engineer, APMC. Shall be final. This shall depend upon  the  standard  specifications  

allowed  in  different  countries  of  the  work  for  the  items concerned Programme ; The 

Engineer In-Charge may at any time give direction as to the order and  manner  in  which  

the  several  part  of  the  work  shall  be  carried  out  and  the  contractor  shall strictly, 

observe such direction. 

6.5        Method of carrying out the work: 

The  contractor  shall  furnish  for  the  approval  of  the  Engineer In-Charge  schedule  

giving  the programme  of  the  work  giving  details  of  the  method  of  execution  

proposed  to  be  adapted.  No work shall be carried out by other method except the one 

approved by the Engineer In-Charge. The Engineer In-Charge suggests suitable 

modification in the programme and method prepared by the contractor.  Adoption  of  any  

such  changes  shall  not  entitle  the  contractor  for  claiming  any extra rates. 

6.6        Relation with public Authorities: 

The contractor shall comply with all powers and legal orders and directions given from 

time to time by any local or public authorities and shall pay out of his own money, the 

fees or charges to which he shall be liable. 

6.7     The contractor shall at his own expense obtain such license as may be necessary for storing 

and using explosives.  The APMC. shall  incur  no  responsibility  whatsoever  in  

connection  with  the storage  of  explosive  on  the  site  or  any  accident  or  occurrence  

whatsoever  in  connection  there with. All operations of the contractor on which 

explosives are employed being at the risk of the contractor and upon his sole.  

responsibility  and  the  contractor  hereby  given  to  the  APMC. An absolute indemnity 

in respect thereof. 
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6.8        RETURNS: 

The contractor shall furnish the Engineer In-Charge every day during the progress of the 

works classified  weekly  return  of  the  number  of  people  employed  on  the  work  

during  the  week  the report of skilled and unskilled labour shall be given in prescribed 

form. The contractor if directed by the Engineer In-Charge shall increase or decrease the 

strength of the labour both skilled and unskilled. The contractor shall also furnish the 

following returns: 

 

A weekly medical report showing the health of the contractor's camp and the number of 

persons ill. 

--- OR --

- 

6.8. A       Report of any accident which may have occurred within 24 hours of its occurrence 

6.9        OCCUPATION OF ADDITIONAL LANDS: 

In case when it becomes necessary for the fulfillment of the contract for the contractor to 

occupy land outside the APMC. Limits,  the  contractor  shall  make  his  own  

arrangement  with  the  land owners and pay such rents as may be mutually agreed 

between them. 

The APMC. Shall afford to the contractor all possible assistances to enable him to obtain 

land for such purpose 

6.10      CONTROLLED MATERIALS: 

As regards controlled materials, APMC. Will help to arrange for the permits as far as 

possible and help the contractor himself, though the APMC. will  help  to  arrange  for  

the permits as far as possible in obtaining the materials it shall not accept any 

responsibility for any delay  or  loss  on  account  of  delay  caused.  Contractor shall 

submit the monthly return in the prescribed forms for the receipts and actual use of the 

controlled materials during the month to the Engineer In-Charge on close of every 

calendar month. 

The contractor shall permit the Engineer In-Charge or his representatives to inspect the 

stock of the controlled materials stored by him at any time whenever engineer or his 

representative desires. 

6.11      Permit and Licenses: 

The contractor shall procure at his sole expenses all permits and licenses and pay all 

charges and fees for lawful execution of the work. 

6.12      Permit devices Materials and processes 

Whenever the contractor desires to use any design devices materials or process covered 

by the letters patent or copy right permission for such use shall be secured by suitable 

legal agreement with the patentee or owner arid copy of agreement shall be filed with 

Chairman / Secretary, APMC. TDD. 

6.13      Temporary Quarters: 

The contractor will be required to make his own arrangement for housing of all his 

staff and working people during the execution of the work. The contractor shall 

maintain at his own expenses efficient staff as may be required by the Chairman / 

Secretary, APMC. Suitable fire preventive measures to the satisfaction of the Engineer 

In-Charge shall be taken by the contractor. 
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6.14      Plant:  Deleted 

. 

6.15      Subletting of work 

The  contractor  will  not  be  permitted  to  sublet  any  of  the  works  without  

permission  of  the Engineer-in-charge. If he gives permission for any part of the work to 

sublet, the main contractor shall take full responsibility for the quality of work. Before 

ordering subletting of the work the contractor shall submit the names of the 

subcontractors proposed for the approval for Engineer-in- charge and shall afterward send 

the two copies of the order of the work proposed to be sublet. 

When submitting the names of the sub contractors for the approval it must be stated as to 

whether the firms proposed are the actual manufacturers of makes, if not the names of the 

makes shall also be submitted. The sublet orders shall contain all necessary information 

given in the specification to enable the sub contractor or supplier to work in accordance 

therewith. The sublet order shall also contain the time in which the delivery of the 

materials will be given for the completion of the work. The contractor shall be held 

responsible for non delivery or non completion in stipulated time given in his tender for 

the completion of the whole contract. 

 

6.16      Foreman, Watchman and workers: 

Competent foreman and watchman shall be employed by the contractor. The APMC 

Himatnagar. shall be at all times  have  the  right  to  remove  from  the  work  any  

foreman,  watchman  or  man  who  gives irresponsible response of misbehaves or 

misconducts. 

6.17   Co-ordination of specifications, plant and special provisions the standard specifications the 

plans and all supplementary documents are essential parts of the contract and requirement 

occurring in one shall be as binding as though occurring in all the various documents. 

Specification and special provisions shall over side both the plans and the standard 

specifications. Figured dimensions shall prevail over scaled dimensions if any.  Other 

variations shall be decided by the Superintending Engineer. 

 

6.18      Inspection of work and materials: 

1.       For Resident Engineer, Agent and Employees on the work, the contractor shall 

provide safe and proper facilities for inspection. 

2.       The inspection of the work shall not relieve the contractor of his obligations to 

fulfill the terms of the contract as herein prescribed by the plans and specifications. 

3.     The contractor shall furnish written information to the Executive stating the original 

sources of supply and dates of manufacturing of all materials brought or 

manufactured away from the actual site of the work. 

4.    The  contractor  shall  furnish  the  Engineer In-Charge every  facility  and  assistance  

for ascertaining whether or not the work performed is in accordance with the 

requirements and instructions of the plans and estimates and the specifications. !f so, 

directed the contractor at any time shall comply and after acceptance of the work 

remove or uncover any portions of the finished work considered necessary for fresh 

inspection at his own cost. 

5.    In  order  to  ensure  a  proper  time  sequence  for  required  inspection  and  

approval,  the information  shall  be  furnished  at  least  two  weeks  or  (otherwise)  

as  directed  by  the Engineer In-Charge in advance of the use or incorporation in the 
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work of any such materials and this shall be given in writing by the contractor. 

6.    The contractor shall obtain from APMC Himatnagar. A statement of the places where 

it is permitted for him to deposit the materials excavated. The contractor shall accept 

the entire site as he finds it  and  any  work  that  may  be  necessary  to  carry  out  

contract  shall  be  provided  for  in  his contract price. 

6.19      Setting out: 

The contractor shall be responsible for the true and proper setting out of the works and for 

the correctness of the position levels, dimensions and alignment of all parts of the works 

and for the provisions of all necessary instruments applicable and labour in connection 

there with. If at any time  during  the  progress  of  the  works  any  error  shall  appear  or  

arise  in  the  positions,  levels, dimensions or alignments or any part of the works, the 

contractor is required to discuss with the Engineer and rectify such errors to the 

satisfaction of the Engineer In-Charge. Unless such error is based on incorrect data 

supplied in writing by the Engineer In-Charge in which case the expenses of rectifying the 

same shall be borne by the Govt. Otherwise the rectification shall be done at the cost of 

the contractor. The checking of any setting out or of any line or level by the Engineer In-

Charge or  his  representative  shall  not  relieve  to  the  contractor  of  responsibilities  

for  the correctness thereof. 

6.20    No  quarrying  or  blasting  operations  shall  be  permitted  in  the  river  bed  in  the  

proximity  of  the bridge for the purpose of  taking out materials  required for the work 

except where the sites  are demarcated  by  the  Engineer In-Charge  or  this  purpose.  

The contractor shall be personally responsible for any damage or accident caused by such 

operations. 

6.21    An order book shall be provided and maintained by the contractor on the work and the 

contractor shall sign the order given by the Department and shall carry out them. Work 

Order Book is the property of the Govt. Supervisory staff on site. The compliance shall be 

carried out promptly and approved by the Engineer In-Charge in short time so that works 

can be checked. 

6.22   No  materials  should  be  stacked  any  where  on  the  entire  formation  width  of  the  

road  while carrying  out  the  work.  These  materials  should  be  stacked  on  the  open  

ground  area  of  the  land width on both sides of the road. Only in exceptional 

circumstances, with only written permission of the Engineer In-Charge such materials can 

be stacked on shoulders of the road surface. 

6.23    During the working period, day and night all weather diversion shall have to be provided 

by the contractor without extra cost of Govt. The diversion shall be maintained in good 

conditions as directed by the Engineer-in-charge until completion of work. During the -

night time for the safety of traffic, red lamps, boards, etc. shall be provided without any 

extra cost. 

 

 

 

Dated Signature of             Chairman / Secretary, APMC Himatnagar 

       Contractor                                                   
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Name of Work: Renovation of Old Office Building at Survey No. 3523/3524  
 

 

WORK PROGRAMME 

 

 

Time limit:   

 

Sr. 

No. 

Time Portion Work Portion 

1. 2. 3. 

1 ¼ Portion of Time limit 10% of Work 

2 ½ Portion of Time limit 40% of Work 

3 ¾ Portion of Time limit 80% of Work 

4 Full Time limit 100% of Work 
 

 

 

 

 

 

Signature of Contractor                                               Chairman / Secretary, 

                                                                                           APMC Himatnagar 

 

 

 

 

 

 

 

 

 

 


