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CONTRACT NO. 
 
 

 

GUJARAT WATER SUPPLY & SEWERAGE BOARD GANDHINAGAR 
 

(GOVERNMENT OF GUJARAT UNDERTAKING)  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
Bid documents for " Providing, Supplying, Lowering Laying and Jointing of 90mm dia. PVC Pipeline, Const. 

of RCC U.G. Sump Cap. 1.00 Lac Litre and Pump Cabin (2m x 2m)  for Dalitvas (Dhori) Under SCSP 
Programme 2024-25.”   

 
  
 

Estimated Cost: Rs. 9,79,235.27 
 

VOLUME- II 
 
 

VOLUME – IIA, Extent of Work 

VOLUME – IIB, Technical Specifications – Civil Works 

 
 
 
 
 

 

 

 
Executive Engineer  

Public Health Works Division,  
Gujarat Water Supply & Sewerage Board 

Bhuj – Kutch. 
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EXTENT OF WORKS 
1.0 GENERAL: 

 

This is a single point responsibility contract comprising Working survey, soil 

investigation, Design, Build and Operate contract for the work/Project:  
 

Providing, Supplying, Lowering Laying and Jointing of 90mm dia. PVC Pipeline, Const. of RCC 
U.G. Sump Cap. 1.00 Lac Litre and Pump Cabin (2m x 2m)  for Dalitvas (Dhori) Under SCSP 
Programme 2024-25. 

   

The Scope of Work under this Contract includes: 

 

Providing, Supplying, Lowering Laying and Jointing of 90mm dia. PVC Pipeline, Const. of RCC 
U.G. Sump Cap. 1.00 Lac Litre and Pump Cabin (2m x 2m)  for Dalitvas (Dhori) Under SCSP 
Programme 2024-25. 
 

as specified in different sections of this specification. The scope broadly comprises the 

work specified in different sections of this Tender Specifications. 
 

 

Any item of work, for erection of material / equipment which have not been 

specifically mentioned in the specification but are necessary for safe and trouble-free 

operation and guaranteed performance of the entire system, plant and equipment 

offered shall be deemed to be included within scope of this specifications and shall be 

provided by the bidder without any extra price and time implication to the employer. 

 

The successful bidder shall have to undertake site surveys, route surveys for 

ascertaining the terrain for planning and designing of the schemes in consultation with 

Engineer-in-charge, as Structure as to conduct geotechnical investigations for designing 

of foundation system of various structures. The bidders shall submit actual path of 

laying of transmission network based on actual site condition and shall submit hydraulic 

design of transmission network to Employer/Consultant for review/approval and 

thereafter as per approved hydraulic design pipelines should be laid. 
 
 

 

The scope of work shall also include obtaining necessary statutory approvals for the 

components as required. The statutory approvals shall include but not limited to Load 

Sanction from GEB/Load Release from GEB/ No Objection Certificates from Gujarat 

Electricity Board (GEB) / Electrical Inspector / relevant government agencies / any 

other statutory authority as applicable. The same shall be in the scope of contractor. 

 

GWSSB will be responsible to get all other statutory permissions and clearances from 

the concerned central / state or local statutory authorities. However, the contractor 

shall have to manage the day-to-day co-ordination and follow up activities based on 

these clearances on site. 

 

In the work of construction of structures, if the following condition like ground 

situation, SBC reports, type of strata encountered in foundation, natural rainfall drain 

patterns, Ground water table of locations, etc. occurs and the engineer in charge feels 

the necessity of consideration of ground water table, the structural design shall be 

incorporate necessary water uplift pressure. The decision of engineer-in-charge shall 

be binding to the bidder. Bidders are advised to quote the rate keeping in view this 

point as no extra payment shall be given for this. In case of any ambiguity, the decision 

of Superintending Engineer shall be final and binding to the bidder. 
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Before starting the actual work, the contractor has to provide and fix necessary 

DISPLAY BOARDS at all works site as per design, details, including writing with paints 

necessary details as directed by Engineer-in-charge at Contractor’s own cost. No extra 

payment shall be made for this work. These shall be property of GWSSB / Client after 

completion of works. 

 

2.0 DETAILS OF PROPOSED SCHEME 

 

2.2 Civil Works: GENERAL 
 

Providing, Supplying, Lowering Laying and Jointing of 90mm dia. PVC Pipeline, Const. of RCC 
U.G. Sump Cap. 1.00 Lac Litre and Pump Cabin (2m x 2m)  for Dalitvas (Dhori) Under SCSP 
Programme 2024-25. 

 

2.2.1   Valve chambers 

 

Contractor shall carry out the construction of valves chambers in consultation 

with the engineer in charge. 

 

2.2.2    Anchor/Thrust Block 
 

Anchor/thrust blocks shall be provided wherever necessary in consultation with 

engineer in charge. Contractor shall carry out the design and submit the same for 

review and approval before execution. 

 

2.2.3 Civil Works for Transmission Piping: 
 

 

The schematic diagram for pipeline is as shown in the bid drawings. This is only for 

reference and the selected bidder have to prepare the route map after carrying out 

necessary survey and fix the alignment in consultation with the Engineer in Charge. 

 

The scope of works comprises the following : 
 

- Hydraulic design shall be prepared and submitted to GWSSB for approval. 
 

- Route Survey. 
 

- Geotechnical survey along the pipe route. 
 

- Excavation of pipe trenches. Constructing pedestals/ column support/ saddles/ 

steel bridge, Raising the pipe 
 

- Supplying and Laying of PVC pipe of design diameters with all specials along the 

route as per the route map (to be surveyed and prepared by the selected bidder). 
 

- Transportation of pipes and materials to fabrication / erections including loading 

and unloading. 
 

- Contractor shall plan and accordingly phase the supply of items according to his 

requirement to best utilize the available storage space at site. 
 

- Providing coating/ lining/painting as specified in this tender specification. 
 

- Providing and fixing sluice valves, Scour valves and Air Valves on pipeline, as 

specified in relevant data sheets, detailed technical specifications, particular 

technical specifications 
 

- Providing tapings as required. 
 

- Providing pipe bedding as per the requirements. 
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- Backfilling of pipe trench with selected soil immediately after erection of pipe 

excluding pipe joints. 
 

- Encasing of pipelines as per specifications. 
 

- Hydro testing of pipeline in segments. 
 

- Back filling of pipe trench at pipe joints. 
 

- Providing and fixing electro-magnetic flow meter on Existing and New pipelines at 

specified locations. 
 

- Construction of RCC Sluice / ZVV / Butterfly/ Flow meter Valve Chambers as per 

design and drawing. A typical valve chamber drawing is enclosed for reference. 
 

- Supplying, fixing construction of riser pipe for air valves as per design and 

drawings. 
 

- Connection of newly laid pipes with existing pipes.  
 

- Construction of RCC Thrust blocks, Saddles, Anchor blocks & cross drainage works 

etc. A typical drawing is enclosed for reference. 
 

- Demolishing old structures in the route of pipeline, if required. 
 

- Construction of culverts/ saddles for pipe laying in Nallah Portion if required. 
 

- Flushing of entire pipeline with clean water at least for 24hours. 
 

- Testing and commissioning all the laid Rising main. 
 

- Preparation of as-built drawings. 
 

Summary of transmission pipelines, along-with the pipe materials, diameter and 

lengths are mentioned below. 

Summary of pipeline: As per BOQ uploaded. 
 

Sr. No Material Pipe Dia.(MM) Length (Mtr.) 

    
    

 
 Summary of Civil Structure As per BOQ Uploaded 

Sr. No Civil Structure  Capacity Nos.  

    
    

 
 Other:  As per BOQ uploaded.  
 
 
 
Summary of Pumping machinery: 
 
Design, Supply, Testing and commissioning of Pumping machinery in the scope of 
contractor: 

Pumping 
Machinery 

Nos. of Pump KW Head (m) Discharge (LPM) 

   
  

 
 
 
 
2.3 Special Attention 

  
 The Contractor has to manage following register and Record in each project site.  
All Register will be maintain properly by contractor with signature of engineer in charge. 
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The Contractor has to manage following register and Record in each project site.  
All Register will be maintain properly by contractor with signature of engineer in charge. 
 

Sr. No. Name of Register 

1 Concrete Pour Card 

2 Cube Testing Register 

3 Steel Testing Register 

4 Cement Consumption Register 

5  Daily Progress Register 

6 Site Visit Register 

7 Pipeline Laying Register 

8 Drawing Register 

9 Steel Purchase Register 

10 Steel Consumption Register 

11 Daily log Register 

12 Level Register 

13 Hydraulic Testing Pipeline 

14 Work Order Register 

 


