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SPECIAL Condition FOR RA & FINAL Bill

1) Agency has to give written inward application to corporation for running /
final bill mentioning the work done by him, also give detail measurement
sheet and relevant test certificates of materials. Corporation engineer
verify specification of work done by contractor & also verify the
measurement given by agency. For that agency has to remain present at
site and give written confirmation about measurement and date of
measurement and actual date of completion in measurement book and
stamp and sign with date. Thereafter procedure of preparing of bill will

be started.

2) Without written application and measurement sheet corporation engineer

will not start the procedure for running / final bill.
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SPECIAL CONDITIONS FORCONTROLLED CEMENT CONCRETE
1 Controlled cement concrete has to be used for all RCC work. The contractor has to use the

materials i.e. sand, Kapchi, cement etc. from selected source. The contractor has to be get
mix design done, either from GERI or any government laboratory approved by G.S.P.H.C.
Ltd. After submitting and getting approval of the same form concerned Executive Engineer
shall immediately start the mix design and no extra time shall be permitted.

2 Once mix design is approved, the materials must be used from the mentioned selected source
has to be changed, then contractor has to get approval of mix design again at his own
expense. For this extra time shall be permitted.

3 During mix design. For different grades of concrete maximum water cement ratio and
minimum cement content as per IS — 456:2000,given below must be taken care of.The
cement content must not be less than that mentioned below.

Concrete Maximum water Minimum cement
Grade cement Ratio content Kg/m®
M-150 0.60 290

M-200 0.55 360

M-250 0.50 380

M-300 0.45 410

4 During execution contractor has to install a batching plant/ weight batch in good condition at
site. The contractor has to do its necessary calibration by his own expense. The contractor has
to ensure that the batching plan/ weight batch must work properly during the entire work.
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Submission of P.F Registration Certificate & Monthly Challans towards
proof of deposit of P.F. dues :

Contractor has to submit copy of P.F Registration Certificate at the Time of
Submission of 1*(R.A) Bill to the concerned Divisional Office of the
Corporation.

Alongwitheveryrunningbillandwithfinalbillthecontractorshallberequiredtosubm
it copy of monthly challans as proof of payment of P.F. dues with the
appropriate authority in respect of all the persons engaged by the contracting
agency for the work of the corporation. In case of non-submission, no payment
towards running /final bill will be released. Payment will be released only
after submission of satisfactory proof towards payment in this regard by the
contracting agency.
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SPECIAL CONDITION OF CONTRACT

In order to exercise the required degree of constant control over the ingredients of concrete
and their proportions the contractor shall set up and maintain at his own expense a testing
laboratory at site manned by a qualified and experienced technician. The contractor shall
provide all apparatus required for testing of concrete and its ingredients and in particular he
must provide the following.

For Up to 1 Crore Tender Amount : -

% A complete set of Standard sieves

Sieve vibrator.

Slump cones. (1 nos.)

Adequate number of standard C.C. Cubes. Moulds.
Curing tanks for cubes.

Electronic Weighing balance

Liquid Measures

R/ X/ R/ X/ R/ X/
LXK R X IR X IR X IR

For Above 1 Crore Tender Amount : -

» A complete set of Standard sieves.

Sieve vibrator.

Slump cones. (2 nos.)

Universal Testing Machine

Adequate number of standard C.C. Cubes. Moulds. (12 Nos Min)
Curing tanks for cubes.

Cube Testing Machine

Electronic Weighing balance (2 nos.of Required capacity)

Liquid Measures

Oven

X/ R/
L X GIR X 4

K/ X/ K/ X/ K/
RIS XS IR X QIR X I X4

X/
X4

L)

X/ K/
X ER X

Any other apparatus deemed necessary by GSPHCL or its consultants for proper control
shall be provided by the contractor at his own cost.
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GENERAL CONDITIONS FOR TENDER

Incomplete tenders of the tenderers which are not full filling any of the

conditions stated below shall become liable for rejection.

1.

If the tenderers propose any alteration in the work specified in the
tender or in the time allowed in carrying out the work or any other
conditions.

If any of the pages of the tender are removed and / or replaced.

If the earnest money for the full amount is not attached to the tender.

If in the case of firm, each partner thereof does not sign or the witness on
pages of the tender in the space provided for the purpose.

If the percentage additions in the item rate tender is given.



[1]

[2]

[3]

[4]

[5]

SPECIAL CONDITIONS OF CONTRACT

The work to be carried out the contract shall except as otherwise provided in these
conditions include all labour, materials, tools, plants, equipments and transport which
may be required in preparation of and for and in the full and entire execution and
completion of the works. The descriptions given in the schedule of quantities shall
unless otherwise stated be held to included waste on materials, carriage and
cartage, carrying in, return of empties, hoisting, setting, fitting and fixing in position
and all other labours necessary in and for the full and entire execution and
completion and all applicable taxes as aforesaid in accordance with good practice

and recognized principles.

The rates quoted by Contractor should also include for providing all scaffolding,
hoists, tackle and other plant, shuttering profile and apparatus generally required for
the proper execution of the work. The contractors shall provide without extra charges
all labour and apparatus required by GSPHCL for testing and measuring the works
and for weighting measuring, providing or testing the efficiency of any portion of the
works and shall also at his own cost provide all planking gang ways, etc. necessary
for affording access to every part of the works.

The Contractor is expected to quote rate for each item after careful analysis of cost
involved for the performance of the completed item considering all specifications and
conditions of contract. This will avoid loss of profit or gain in case of curtailment or
change of specification for any item. In case it is noticed that the rates quoted by the
tenderer for any item are unusually low, analysis for such rates will have to be
furnished by the tenderer on demand, to satisfy GSPHCL about the reasonableness

of the rates.

The Contractor shall provide at his cost all temporary lighting arrangement required
for the works and to enable to contractors and sub-contractors to complete the works
in the specified time including that for the workmen of any sub-contractors or special

tradesmen.

The Contractor shall provide and maintain at his own expense all lights, guards,
fencing and watching when and wherever necessary or required by the Engineer in-
charge / Project Architect / Engineer for the protection of the works or for the safety

and convenience of those employed on the works or the public.



[6]

[7]

[8]

[9]

[10]

[11]

Varnier calipers gauge meter , metallic tapes and all other measuring instruments
found necessary on the works shall be provided by the Contractor for the due
performance of their contract as instructed by GSPHCL. The Engineer in-charge will
use any or all measurement instruments or tools belonging to the Contractor as and
when he chooses for checking the complete works as well as the work in progress.
Any other apparatus deemed necessary by GSPHCL or its consultants for proper

control shall be provided by the contractor at his own cost.

All scaffolding and ladders that may be necessary for taking measurement at site will
be provided by the Contractor.

The whole of the works included in any contract shall be executed by the Contractor
whom the work entrusted and the Contractor shall not directly or indirectly transfer
assign or under let the contract or any part share thereof of any interest therein
without the prior written consent of GSPHCL and no undertakings shall relieve the
contractor from the full and entire responsibilities of the contractor or from active

superitendence of the works during the progress.

The successful contractor will be required to submit PERT / CPM analysis of the
entire work within 10 days of issuing the work order showing completion period as
progress of the work shall be checked with the PERT / CPM analysis at various
stages of completion.

The contractor shall confirm to the provisions of the Government Act relating to the
work, and to the regulations and bye-laws of the local authorities. The contractor
shall give all notices required by the said act, and obtain all required permission and
license and pay all fees payable to such authorities in connection with constructing
and maintaining temporary electric and water supply at site for the said project. All
apects of temporary works including their stability shall be the sole and ultimate

responsibility of the contractor.

GSPHCL reserves the right to use the premises and any portion of site for execution
of any work not included in this contract which GSPHCL may desire to get executed
by other agencies. The contractor shall allow all reasonable facilities for the
execution of such work but shall not be required to provide any plant or material for
such work except by special arrangement with GSPHCL in such a manner as not to
impede the progress of the works included in this contract and the contractor shall
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not be responsible for any damage or delay which may happen or be occasioned by

such work.

The successful tenderer is bound to carry out any item of work up to any deviation in
guantities for the completion of the job.

The rate quoted shall include the cost of supplying colour photographs of 8” x 10”
size with negative / soft copy to employer after completion of work from various
angle one set each to employer and the architect separately in respect of each stage
of work as directed.

Contractor should submit three sets of as built drawings after completion of work.

Police Housing Corporation has appointed a consultant for planning, supervision and
co-ordination of this project work. Agency is required to carry out the work as per
instruction of consultant Engineer / Architect / Engineer in-charge of corporation or
their authorized representative in co-ordination to all other contracting agency

engaged in this project work.

Before tendering the tenderer shall visit the site on his own and also carefully
examine all aspects in relation to work and tender. If any ambiguity or discrepancy is
found, he shall refer to the engineer in-charge. The submission of the tender shall be
regarded as signifying acceptance by the tenderer this instruction specifications and

conditions.

The tenderer shall make all the necessary arrangements for unloading the furniture
and fixing the same at the suitable place on site. The contractor shall remain solely

responsible for making the protection of the said furniture at his cost.

The tenderer, if required by the corporation shall have to submit detailed
computations and break ups of cost showing the figures on which the overall rates

are based.

The date of completion of job is essence to this contract. The contractor is therefore
requested to complete the job in the stipulated time. Any deviation with respect to
time or specification, the actions will be taken as per agreement booklet.

Drawings are intended to give the tenderer an idea of work involved. These drawings

are only indicative and for use prior to tendering only. Work shall proceed at the
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tenderer’s at site only on the basis of drawings marked “Final for Execution” which
shall be issued to the successful tender. No claim shall be entertained from the

tenderer if the “Final for Execution” drawings are with the tender.

The quantities given are approximate and are meant primarily to a common basis for

tender analysis.

The contractor shall from time to time be entitled to receive payment on the basis of
the actual work executed approved and certified by the consultant subject to
deductions as hereafter mentioned. The period of honoring, consultant’s certificates

shall be 7 days.

The contractor shall be responsible for making good in expeditions & workman like
manner, any defects which may be found within one year of the handing over the
premises, put to the beneficial use. In case contractor fails to do so, the same would
be got done at his cost & risk. The cost incurred by the GSPHCL shall be deducted

from.

For any untendered or extra items, the contractor shall carry out of the work as per
the instructions of the consultants / engineer in-charge. The rates for such items
shall be worked out by the consultants / engineer in-charge considering all the

aspects.

The owner shall not be liable in any respect for any damages or compensation
payable at law in consequences of any accident or injury to any work men of the
contractor due to the action. The contractor in any user situation shall fully
compensate, sit on his own all claims, proceedings, costs, charges or expenses

incurred whatsoever of the owner his agent or servants.

The contractor shall be deemed to have carefully examined the specification general
conditions and drawings and to have fully informed and satisfied himself as to the
nature and character of the work to be executed, site conditions and other relevant

matters and details.

The rates quoted in the tender shall be for the finished items of work. This shall
include all charges required for labour, materials storage of materials, transportation
of materials and equipment. Water and meter charges, temporary accommodation

and plumbing works for labourers, tool and plant, marking out and cleaning of the



[28]

[29]

[30]

[31]

[32]

[33]

site, curing of various items of the work where cement has been used by keeping
them constantly moist for such periods as stated in the relevant specifications and to
do all things necessary to provide complete finished items of work in consistent with
the inclusive of sales tax, octroi duty or other duties or feed levied by any
government, public or local bodies. The exchange variations, labour conditions, or

any other conditions whatsoever.

The contractor shall make his own arrangements for the water required for the job.
He shall also make arrangements for chlorinated drinking water for the workers
during the execution of the work. The contractor shall also make arrangement for the
security of materials, machineries, plants and all the items which are to be used

during the work. Security shall not be the responsibility of the corporation.
Drawings & Shop Drawings :

The drgs. enclosed in the tender are scope drgs. They indicate general layouts only.
However, the actual location, distances shall be governed by field conditions. The
contractor shall check at his own and all the drawings of connected utilities, so as to
avoid possible conflict. Any discrepancies found in the drawg. And the field

conditions shall be immediately brought to the notice of the consultants for decision.

The contractor shall carry out the work strictly in accordance with drgs. work which
shall be approved by the consultants.

In case of questions regarding the meaning of any part tender document, the

contractor shall approach either (1) Shree B B Patel (I/c Superintending Engineer)

Gujarat State Police Housing Corporation Ltd., Contact No. : 079-23256800 to 805
or (2) Shree. K J Patel (I/C. Executive Engineer), Contact No.: 0285-2622628 or
Mobile No: 9978406775 till the last date of submission of tender.

The rates quoted by the contractor shall be inclusive of Govt. Duties & Taxes,
Octroies, Excise and Other levis also inclusive of charges like handling and
transportation up to site.

The contractor shall employ a full time qualified engineer at site during the execution
period of work. He shall be assisted by adequate number of skilled and experienced

persons / staff.



[34]

[35]

[36]

[37]

[38]

[39]

[40]

The consultant shall at all times have access to the workshop and places where the

work or part there of being fabricated or manufactured.

The quantities set out in the bills of quantities are estimated quantities for the work
out, they are not to be taken as actual and correct quantities of the work to be
executed by the contractor. They are likely to increase up any extent an either side

or may be purely deleted.

Any Person found doing misconduct shall not be tolerated. The Engineer in-charge
reserves the rights to require the contractor to remove the person who in his opinion

misbehaves, is careless or is found unskilled.

The time shall be considered as the essence of the contract and the contractor
whereby agrees to commence and complete the work as provided in the said

conditions.

The quantity of the material supplied for any purpose shall be approved by the
consultant / engineer in-charge. Prior to the use in the works whenever practicable
samples are to be supplied & govt. approved by consultant / engineer in-charge
before delivered to the site of works. Any material rejected will be removed from the

site at contractor’s expense.

The main registered contractor is fully responsible for the whole work upto defect

liabilities period. The payment shall be made to main registered principle contractor.

If any minor or major changes/alteration/modifications at proposed site, the decision
of engineer in-charge of Gujarat State Police Housing Corporation Ltd. will be final
as per site condition.



Special Condition of Contract

1. In case of discrepancy between these "Special Conditions of Contract” and conditions
mentioned elsewhere in the tender paper, these special conditions of contract will
prevail.

2. On demand of contractor working/structural design drawings will be supplied by

GSPHCL/GSPHCL's Design consultant/GSPHCL's proof consultant. The contractor

shall pursue the delivery of working/structural design drawings before one month from

starting of succeeding construction activity.

Read GSPHCL instead of Government of Gujarat in whole document.

Work will be supervised by GSPHCL and by Private consultant. (TPI.)

5. Contractor shall establish fully furnished site office (including AC, toilet and drinking
water facility) of 300 sq.ft for client without any extra cost.

6. The various materials to be used in the works shall follow the specification as per
relevant IS provision and records shall be maintained as per Performa.

7. The rate quoted in inclusive of all local State Government, Central Government and all
other taxes.

8. The equipment shall be capable of determining accurately by direct weighing,
prescribed amount of the various ingredients viz. Cement, sand, aggregates plasticizer
and the combination of material in the mixer shall give a uniform mix within the
prescribed time and discharging the mix without segregation. Equipment and its
operations shall be all times to subject to approval of the Engineer.

9. The contractor shall provide all the equipments and any other ancillary equipments,
required for checking the performance of measuring and mixing device and shall make
tests as and when ordered by the Engineer incharge to his satisfaction. The contractor
shall make such adjustment, replace or replacement as may be necessary to meet the
requirement of accuracy satisfaction of Engineer.

10. All the services and any utility lines (overhead, underground, surface utilities and any
other) interfering in the work and those which require shifting shall have to be shifted by
the contractor at expense of GSPHCL. The payment will be made as extra item, if not in
tender. The services shall be shifted as per the guideline given by the concerned
authority.

11.0Only unconditional tender will be accepted.

12.In case of change of grade of concrete than specified in tender tbe same shall not be
treated as a new item. Only the difference in the cost of cement will be paid.

13.Empty cement bags and wastage of steel are remain with the agency.

14.No fly ash will be allowed in concrete mix.

15. Testing of material expenses / charges shall be born by contractor. Testing are carried
out at Govt. (R&B) approved laboratory or G.E.R.I. Testing at such laboratory can be
done, if asked by GSPHCL, maximum up to 50% of frequency, mentioned in tender.

16. If Agency desires Fully automatic RMC plant confirming to IS 4926 of required capacity
shall be established within site for which no extra payment will be done by GSPHCL.

17.All the building works shall start simultaneously at the time.

H W



