

Name of Work: Demolition of VRC Building(Garage) at I.T.I. Kubernagar, Ahmedabad. (2nd attempt)

SECTION :7
BILL OF QUANTIES

SCHEDULE-B

Item No.	Qty may be more or less	Item	Estimated Rates		Unit	Amount
			In figures	In words		
1	2	3	4	5	6	7
1	1.00	Demolition of VRC Building(Garage) at I.T.I. Kubernagar, Ahmedabad.. Removing All Foundation Work, bricks, concrete, steel etc. Materials including cleaning, Ground levelling & Removing the all debris with all lead and lift. complete as per the instruction of Engineer in charge.	186526.00	One Lakh Eighty Six Thousand Five Hundred Twenty Six only	Job.	186526.00
				Total Rs.[-]		186526.00

[-] One Lakh Eighty Six Thousand Five Hundred Twenty Six only

SPECIAL NOTE :- THE QUOTED AMOUNT IS TO BE PAID TO THE GOVERNMENT HENCE AMOUNT SHOWN IN MIMUS

I / We am / willing to carry out the work at _____ above /below _____ percentage (should be written in figures and words) above / below the estimated amount mentioned above. Amount of my/our tender works out as under.

Estimated Amount put to
Tender Rs. _____

Add _____ % Above/below

(A) Total Rs.

Rs. In words _____

Note : The comparison of Highest Bidder will be made as under :

Note - 1 All work shall be carried out as per Public Works Department Handbook and other specifications of Division or as directed.

Note - 2 Rates quoted include clearance of site (prior commencement of work and at its close) in all respects and hold good for work under all conditions, site, moisture, weather, etc

Deputy Executive Engineer
Construction (R & B) Sub Division -2
Ahmedabad

Executive Engineer
Medical (R & B) Division
Ahmedabad