Asle sl sl.2l.ul.

Name of Work: - Construction of Remaining Compound Wall around Padhar Samaj
Smashan at Shahpur Ta. Viramgam PKG No Adimjuth/01 (2026-27)
Sr Clause no | Page
No. No.
1 |Principle Approval Date and - -
Amount (Attach letter)
Administrative Approval Date - - Adimjuth Sarvangi Yojana, No DP/
2 |and Amount (Attach letter ) VKS/ADM/ 25-26/ Vahi. Manj./ Vashi,
DPAHM/0313/03/2026 Date 30-03-2026
X 10,00,000.00
Technical Approval Date and - - TP/BKM/PB/TS/V/ Date 07-04-
3 Amount (Attach letter) 2026
X10,00,000.00
4 |SOR Year - - 2024-25
5 [DTP amount IFB 4 %8,32,649.72
6 |Tender Fee Rs. - - X 900.00
7 |Earnest Money Deposit (Bid IFB 4 % 9,000.00
Security-1% of DTP amount) Rs. point 6
8 [Time Limit (Months) Section 3 41 9.0 Months including Monsoon
cl. 17
9 |Annual Financial Turnover Section 1 9
Amount Rs. cl. 4.5.3(a)
10 [Defect Liability Period (In Section 3 46 4 Years
Months & includes no. of cl. 33.1
Monsoons)
11 |Free Maintenance Guarantee Period Section 3 46 4 Years
(for Road & Bridge Construction) cl. 332.2
12 |Registration/Category - - 'E2' Class & above
required
13 |[Site Possession Date Section 3 42 1% day of Work order#
cl. 21
14 |Period between Program Update | Section 3 44 68
(Days) cl. 27.3
15 |Amount to be withheld for late Section 3 44 1 Lakh
submission of Program cl. 27.3
16 |Milestone: - Section 3 53 % Days
cl. 49.1
(A) |Milestone 1 - - 25 % 68
(B) |Milestone 2 - - 50 % 136
(C) [Milestone 3 - - 75 % 204
(D) [Milestone 4 - - 100 % 272




#In case of LA/FRA is in progress give likely date.

17 |Price Adjustment Components Section 4 66 - o Input
cl. 24 % index/price*
(A) |Labour, P, Section 4 66 - Pr- 10.02% |Lo=
cl. 24 (i)
(B) [Cement, P, Section 4 66 :- Pc- 13.48% |[Co=
cl. 24 (i1)
(C) |Steel, Ps Section 4 67 :- Ps- 0.00% |So=
cl. 24 (iii)
(D) |Bitumen, Pb Section 4 67 :- Po- 0.00% |Bo=
cl. 24 (iv)
(E) |POL, Pt Section 4 68 :- Pe= 2.73% |Fo=
cl. 24 (v)
(F) |Plant and Machinery Spares Pp Section 4 68 - Pp= 27.80% |Po=
cl. 24 (vi)
(G) |Other Materials, Pm Section 4 69 :- Pm= 45.97% |Mo=
cl. 24 (vii)
Total - - .- 100%
18 |Amount to be withheld for Section 3 56,71 | :-10.02 Lakh
failing to supply “as built” cl. 58
drawings
19 |Percentage Rate Contract (upto Section 7 78 :- [Percentage Rate

*Input index/price for each component on 28 days preceding the date of opening of technical bid shall be noted.

CERTIFICATE

This is to certify that the contract document prepared for the work
Construction of Remaining Compound Wall around Padhar Samaj Smashan at Shahpur Ta. Viramgam PKG No
Adimjuth/01 (2026-27)
is based on the Standard Bidding Document Procurement of Civil Works
published by R&B department letter No. RBD/0346/10/2023 dated 12/10/2023.
No further modification and alteration in this standard format has been made by
this office.

Executive Engineer
R & B Panchayat Division
Ahmedabad

Deputy Executive Engineer
R & B Panchayat Sub Division
Viramgam

Superintending Engineer
R & B Panchayat Circle
Ahmedabad
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Construction of Remaining Compound Wall around Padhar Samaj Smashan at Shahpur Ta.

Viramgam PKG No Adimjuth/01 (2026-27)

SPECIFICATION INDEX

standard specification

It No Discription of item as per schedule "B" of the tender. Booklet Page no.
Itern Excavation for foundation upto 1.50 mt depth including sorting out and stacking of useful As per separate sheet
No-01 materials and disposing the excavated stuff with all lead (A) (B) Dense or Hard soil.{S.O.R. attached
It. No. 04001B P. No. 46}
Providing and laying cement concretel:4:8 (1 Cement : 4 corse sand : 8 Machine crushed
Item . . . . . As per separate sheet
No-02 stone aggregates 40mm nominal size) and curing compelete excluding cost of form work in attached
(A) Foundation and plinth (R A No -01)
Providing and laying cement concrete 1:3:6 (1 Cement : 3- Coarse sand : 6- crushed stone
Item . . . . . . As per separate sheet
No-03 aggregates 20 mm nominal size) and curing complete including cost of formwork in (A) Wall attached
Caps / Coping ( S.O.R. It. No. 05005A P. No. 52)
Brick work using common Brunt clay building bricks having crushing strength not less than
Item . M As per separate sheet
No-04 35 Kg./Sq.cm.. In foundation and plinth in cement mortar 1:6 (1cement : 6 fine sand) (b) attached
Conventional {S.0.R.I No. 6002BA (B) P. No. 71}
Brick work using common Brunt clay building bricks having crushing strength not less than
Item |35 Kg./Sq.cm.. In super structure above plinth level upto floor two level in cement As per separate sheet
No-05 |mortar 1:6 (1cement : 6 fine sand) (b) Conventional {S.O.R.INo. 6002BA (B) P. No. 71+ attached
6006B Pg. 72 }
20mm thick sand faced cement plaster on walls upto height 10 metres above ground
level consisting of 12mm thick backing coat of C.M. 1:3 (I-cement : 3-sand) and 8mm
Item [thick finishing coat of CM. 1:1 (l-cement : I-sand) etc.complete. as directed As per separate sheet
No-06 [including cost of 12Zmm x 12mm size grooves to be created as shown in drawing attached
for completed items of work. ( SOR 2024-25 P.No.137/ It Code-17009)
Finishing wall with weather proof exterior emulsion paint on wall surface (two coats) to
Item |give an required shape even shade after thoroughly brushing the surface to remove all As per separate sheet
No-07|dirt, and remains of loose powdered materials etc complete {SOR P. No.147 It. Code. attached
19031}
Filling available excavated Earth (Excluding Rock) in Trenches, Plinth, sides of foundations
Item |[etc. in layers not exceeding 20 cm. in depth consolidating each deposited layer by ramming As per separate sheet
No-08 Jand watering. (SOR P No 48 1.No 4006) attached

Signature of Contractor

Deputy Executive Engineer
R & B Panchayat Sub Division
Viramgam

Executive Engineer

R & B Panchayat Division

Ahmedabad




Construction of Remaining Compound Wall around Padhar Samaj Smashan at Shahpur
Ta. Viramgam PKG No Adimjuth/01 (2026-27)

SCHEDULE FOR TESTING OF MATERIALS

For ensuring quality control and workmanship, various tests prescribed below for materials shall be taken at periodical intervals
as stipulated below.
The materials shall be a got tested at Government Laboratory (R & B) or field Laboratory of GERI (R & B) for which 1% of the
estimated amount put to Tender shall be recovered from the contractor from the R.A. bills and final bills at the testing charges
shall be paid to the GERI by the Government. However if the crarges increase over 1% no excess recovery shall be made form
the contractor as per resolution of B & C Department dated 10th, May 1985 vide TNC/1085 (4) s.

item No. . - Prescription of test . Total Nos
as per | Brief Description of Qty. of . . Frequency @ which test shall be
Schedul | materials to be tested. | Materials which shall be carried carried out of test to
e 'B' out be taken
1 2 3 4 5 6
Rubble *Gradation test 110 100 - cum. 1 test
*Impact Value 100 to 500 - cum. 3 test
*Flakiness Index of 500 to 1500 - cum. 5 test
1500 to 5000 - cum. 7 test
26.5t04.75 *Gradation test 110 100 - cum. 1 test
*Impact Value 100 to 500 - cum. 3 test
*Flakiness Index of 500 to 1500 - cum. 5 test
1500 to 5000 - cum. 7 test
4510 90 M.C.Metal *Gradation test 110 100 - cum. 1 test
*Impact Value 100 to 500 - cum. 3 test
*Flakiness Index of 500 to 1500 - cum. 5 test
1500 to 5000 - cum. 7 test
Kapchi *Gradation test 110 100 - cum. 1 test
40 mm 12.29  [*Impact Value 100 to 500 - cum. 3 test 1
20 mm 11.95  |*Flakiness Index of 500 to 1500 - cum. 5 test 1
1500 to 5000 - cum. 7 test
Grit 1.29 *Stripping Value As above 1
stone dust *P.1.Value As above
Supplying of Quarry *Silt Content As above
spall
Sand 83.79 *Gradation, FM, SC One Test per every 200 Cmt. 1
Water Chemical test One test per source 1
Asphalt 0.000 |*Penetration Test Tanker test in Geri Lab. Only
M.T. as per 1.S. 1203 Upto10 1
Mto20 2

20to50 3




Above 50 one per Tanker
Ductility Test As per |.S. 1208
Specification Gravity test|As per |.S. 1202
Softening point test As per |.S. 1204
Viscocity test As per |.S. 1206
Quality of binder test |3 test per 2 tankers on plant site.
Bricks 57505 [*Water absorption 1 test @ 50,000 Bricks 2
*Efflorence
Size
*Strength Comprehensive
Paver Block *Water absorption 1 test
Sgm *Efflorence
Size
*Strength Comprehensive
Cement 21.445 |*Consistency 1test @ 50.0 M.T. 100 T 2 tests,
M.T. *Setting time 200T 3 tests, 300T 4 tests, 500T 5 tests, 3
*Compressive Strength. |800 T 6 tests, 1300 T 7 tests & 8 testd
for large consingment.
Steel 0.000 [*Tensile, (TMT) As per Manual of Quality Control
TMT | Yield 1 test/40 tonnes / per category 1 Test
*Elongation Calt:;e;ory
Size
HYSD Yield 1 test/40 tonnes / per category
*Elongation
Size
C.C.Cube Test Cmt *Compressive Strength. [1to 5 cmt - 1 No
1.4:8] 23.02 5t0 15 cmt - 2No 4
1:3:6 5.37 15to 20 cmt - 3 No 2
1:2:4 20 to 50 cmt - 4 No
M200 51 toabove - 4 +1 additional sample
M250 *Compressive Strength. for each 50 cu.mt. Or part there of.
M300

The contractor shall have to pay 1% of the estimate cost put to tender towards all testing of materials & the same shall be
duducted from their bills for the work. The testing of various materials shall be carried out in GERI and result received shall be
binding to all i.e. the contractor and Government.

Testing charges of GERI shall be born by Govt. No refund be made not extra charges over 1% shall be recoverable from the
contractor.

Signature of Contractor. Deputy Executive Engineer Executive Engineer
R & B Panchayat Sub Division R & B Panchayat Division
Viramgam Ahmedabad
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Construction of Remaining Compound Wall around Padhar Samaj
Smashan at Shahpur Ta. Viramgam PKG No Adimjuth/01 (2026-27)

FINANCIAL STATEMENT

[I] [Amount Put To T.S. = : %10,00,000.00
[lI] |Break up
(1) |Amount Put to Tender = : % 8,32,649.72
(2) |Add 18% GST = ; %1,49,877.00
(3) |Add 1% QC = ¥ 8,326.00
(4) [Add 1% Conti. ¥ 8,326.00
(5) [Total = %9,99,178.72
(6) [Say = % 10,00,000.00
Sub Total = : 39,99,178.72
Total [ll] : %9,99,178.72
Rounding & Calculation Error|[ (+)/- : < 821.28
T.S Amount : £10,00,000.00
Deputy Executive Engineer Executive Engineer
R & B Panchayat Sub Division R & B Panchayat Division

Viramgam Ahmedabad



Construction of Remaining Compound Wall around Padhar Samaj Smashan at Shahpur Ta. Viramgam PKG No
Adimjuth/01 (2026-27)

QUANTITY STATEMENT
Construction of Remaining Compound Wall
Sr. around Padhar Samaj Smashan at Shahpur Ta.
No. Item of Work Total Qty. Unit Rate Amount Viramgam PKG No Adimjuth/01 (2026-27)
Qty. Rate Amount
Excavation for foundation upto 1.50 mt depth including sorting out and
Item stacking of useful materials and disposing the excavated stuff with all 138.11 c 20670.92 20670.92
"(')‘;' lead (A) (B) Dense or Hard soil.{S.O.R. It. No. 04001B P. No. 46} : mt 149.67 70. 138141 | 149.67 70.
Providing and laying cement concrete1:4:8 (1 Cement : 4 corse sand :
Item 8 Machine crushed stone aggregates 40mm nominal size) and curing
No- : . ) ) 23.02 Cmt 2838.82 65349.64 23.02 2838.82 65349.64
02 compelete excluding cost of form work in (A) Foundation and plinth (
R ANo-01)
Providing and laying cement concrete 1:3:6 (1 Cement : 3- Coarse
Item sand : 6- crushed stone aggregates 20 mm nominal size) and curing
No- o ! : ) 5.37 Cmt 4046.21 21728.15 5.37 4046.21 21728.15
03 complete including cost of formwork in (A) Wall Caps / Coping (
S.O.R. It. No. 05005A P. No. 52)
ltemn Btrick vtvf?rk ltjlsing ;:r?mrggnKBr/uSnt clay t;uilfdingdbl;icks hz;virllg t(;]rlljshing
strength not less than g./Sq.cm.. In foundation and plinth in
'\éi' cement mortar 1:6 (1cement : 6 fine sand) (b) Conventional {S.O.R.| 56.70 Cmt 4021.02 227991.83 56.70 4021.02 227991.83
No. 6002BA (B) P. No. 71}
Brick work using common Brunt clay building bricks having crushing
Iltem |strength not less than 35 Kg./Sqg.cm.. In super structure above plinth
No- |level upto floor two level in cement mortar 1:6 (1cement : 6 fine 58.31 Cmt 4295.99 250499.18 58.31 4295.99 250499.18
05 [sand) (b) Conventional {S.O.R. | No. 6002BA (B) P. No. 71+ 6006B
Pg. 72}
20mm thick sand faced cement plaster on walls upto height 10
metres above ground level consisting of 12mm thick backing coat
ltemn of C.M. 1:3 (1-cement : 3-sand) and 8mm thick finishing coat of
C.M. 1:1 (1-cement : 1-sand) etc.complete. as directed
No- including co(st of 12mm  x 12er1 size grooves to be created 575.15 Smt 300.66 172924.60 575.15 300.66 172924.60
06 as shown in drawing for completed items of work. ( SOR 2024-
25 P.N0.137/ It Code-17009)
Finishing wall with weather proof exterior emulsion paint on wall
Iltem |surface (two coats) to give an required shape even shade after
No- |thoroughly brushing the surface to remove all dirt, and remains 575.15 Smt 114.53 65871.93 575.15 114.53 65871.93
07 |of loose powdered materials etc complete {SOR P. No.147 It. Code.
19031}
Filling available excavated Earth (Excluding Rock) in Trenches,
Item |Plinth, sides of foundations etc. in layers not exceeding 20 cm. in
No- |depth consolidating each deposited layer by ramming and watering. 58.39 Cmt 130.39 7613.47 58.39 130.39 7613.47
08 |(SOR P No 48 I.No 4006)
Total 832649.72 832649.72 | 832649.72
Add 18% GST 149877.00 832649.72 | 832649.72
Total 982526.72 0.00
Add 1% QC 8326.00
Add 1% Conti. 8326.00
Total 999178.72
Say 1000000.00
Difference 821.28




Construction of Remaining Compound Wall around Padhar Samaj Smashan at Shahpur Ta.
Viramgam PKG No Adimjuth/01 (2026-27)

Bill of Quantities

(PART A)
i gr i . Total Amount
. . Desc.rl.ptu?n of ltem eg:::g’ . Estimated Estimated Rate In according to
It. No. (with brle; spkec;flcatlo.: antc.:l ref;arence to but may be Unit 'I:?.ate In words estimated
OOK OT specirications more or less igures quantiti
1 2 3 4 5 6 7
Item |Excavation for foundation upto 1.50 mt depth Rupees One
No- |including sorting out and stacking of useful Hundred Forty Nine
01 [materials and disposing the excavated stuff with 138.11 | Cmt | 149.67 |and Sixty Seven 20670.92
all lead (A) (B) Dense or Hard soil.{S.O.R. It. No. Paisas Only
04001B P. No. 46}
Item [Providing and laying cement concrete1:4:8 (1 Rupees Two
No- |Cement : 4 corse sand : 8 Machine crushed stone Thousand Eight
02 |aggregates 40mm nominal size) and curing Hundred Thirty
compelete excluding cost of form work in (A) 23.02 Cmt | 2838.82 Eight and Eighty 65349.64
Foundation and plinth (R A No -01) Two Paisas Only
Item |Providing and laying cement concrete 1:3:6 (1 Rupees Four
No- |Cement : 3- Coarse sand : 6- crushed stone Thousand Forty Six
03 |aggregates 20 mm nominal size) and curing and Twenty One
complete including cost of formwork in (A) Wall 5.37 Cmt | 4046.21 Paisas Only 21728.15
Caps / Coping ( S.O.R. It. No. 05005A P. No. 52)
Item [Brick work using common Brunt clay building Rupees Four
No- |bricks having crushing strength not less than 35 Thousand Twenty
04 [Kg./Sq.cm.. In foundation and plinth in cement One and Two
mortar 1:6 (1cement : 6 fine sand) (b) 56.70 Cmt | 4021.02 Paisas Only 227991.83
Conventional {S.O.R.I No. 6002BA (B) P. No. 71}
Item |Brick work using common Brunt clay building Rupees Four
No- [bricks having crushing strength not less than 35 Thousand Two
05 |Kg./Sq.cm.. In super structure above plinth level Hundred Ninety
upto floor two level in cement mortar 1:6 58.31 Cmt | 4295.99 [Five and Ninety 250499.18
(1cement : 6 fine sand) (b) Conventional {S.O.R. | Nine Paisas Only
No. 6002BA (B) P. No. 71+ 6006B Pg. 72 }
Item |20mm thick sand faced cement plaster on walls Rupees Three
No- [upto height 10 metres above ground level Hundred and Sixty
06 |consisting of 12mm thick backing coat of C.M. Six Paisas Only
1:3 (1-cement : 3-sand) and 8mm thick finishing
coat of CM. 1:1 (1-cement 1-sand)
etc.complete. as directed including cost of 12mm 575.15 | Smt | 300.66 172924.60
X 12mm size grooves to be created as
shown in drawing for completed items of work.
( SOR 2024-25 P.No.137/ It Code-17009)
Item [Finishing wall with weather proof exterior Rupees One
No- |emulsion paint on wall surface (two coats) to give Hundred Fourteen
07 |an required shape even shade after thoroughly and Fifty Three
brushing the surface to remove all dirt, and 575.15 | Smt | 114.53 |Paisas Only 65871.93
remains of loose powdered materials etc complete
{SOR P. N0.147 It. Code. 19031}




ot Quantity K Total Amount
I . . Desc.rl.ptu?n of ltem estimated . Estimated Estimated Rate In according to
t. No. (with brief specification and reference to but may be Unit Rate In words estimated
book of specifications) more or less Figures auantiti
Item |Filling available excavated Earth (Excluding Rupees One
No- |Rock) in Trenches, Plinth, sides of foundations Hundred Thirty and
08 Jetc.in !aygrs not exceedlqg 20 cm. in depth . 58.39 cmt | 130.39 Thirty Nine Paisas 7613.47
consolidating each deposited layer by ramming Only
and watering. (SOR P No 48 |.No 4006)
TOTAL| ¥8,32,649.72

Rupees Eight Lacs Thirty Thousand Two Hundred Sixty Six and Eighty Seven Paisas Only

I/ We / am / are willing to carry out the work at % above / below percent (should
be written in figure and words) of the estimated rates mentioned above. Amount of my / our tender Works out as under.
Estimated Amount Estimated Amount

put to tender Rs. put to tender Rs.

Deduct % below Add % above

Net Rs. Net Rs.

in words in words

Note
1 The Contractor shall exhibit a board with detailed specification and details of work as directed by the Engineer-In-Charge
for which no extra payment shall be made.

2 The labour cess will be deducted as per prevailing rules i.e. 1% of the work done.
3 GST and Income tax TDS will be deducted at a source while making payments of bills.
4 Inall R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per Govt. G.R.: PRC-10/2017

Cement Consumption/16/C Date:11/05/2017 as stated in S.O.R. therefore in R.C.C. items where there is a change as
per actual mix design the cost of difference of cement consumption have been deducted from the rate of original item at
the rate of input rate mentioned in all the tender.

5 Credit amount of Rs. 0.0 Shall be recovered from the running bill in which dismantle item will be recorded for payment.

6 For Routine Maintenance, the unit rate indicated by the Authority shall apply. The Bidder is required to accept these
rates. Further, the payment shall be performance based As per BOQ Part-B.

Signature of contractor
Deputy Executive Engineer Executive Engineer

R & B Panchayat Sub Division R & B Panchayat Division
Viramgam Ahmedabad




Construction of Remaining Compound Wall around Padhar Samaj Smashan at Shahpur Ta. Viramgam PKG No Adimjuth/01 (2026-

27)

Construction of Remaining Compound Wall around Padhar Samaj Smashan at Shahpur Ta. Viramgam PKG No

Adimjuth/01 (2026-27)

Construction of Remaining Compound
Wall around Padhar Samaj Smashan at
Shahpur Ta. Viramgam PKG No
Adimjuth/01 (2026-27)

::;' Item Description Qty Rate Unit Amount Total Qty Rate Amount
Iltem |Excavation for foundation upto 1.50 mt depth including sorting
No- |out and stacking of useful materials and disposing the excavated
01 |stuff with all lead (A) (B) Dense or Hard soil{S.0.R. It. No. 13841 | 149.67 | Cmt | 2067092 | 138.11 | 149.67 | 20670.92
04001B P. No. 46}
Iltem |Providing and laying cement concrete1:4:8 (1 Cement : 4 corse
No- |[sand : 8 Machine crushed stone aggregates 40mm nominal size)
02  |and curing compelete excluding cost of form work in (A) 23.02 2838.82 | Cmt 65349.64 23.02 | 2838.82 65349.64
Foundation and plinth (R A No -01)
Iltem |Providing and laying cement concrete 1:3:6 (1 Cement : 3-
No- |[Coarse sand : 6- crushed stone aggregates 20 mm nominal size)
03 |and curing complete including cost of formwork in (A) Wall Caps / 5.37 4046.21 Cmt 21728.15 5.37 4046.21 21728.15
Coping ( S.O.R. It. No. 05005A P. No. 52)
Iltem [Brick work using common Brunt clay building bricks having
No- |[crushing strength not less than 35 Kg./Sq.cm.. In foundation and
04 |plinth in cement mortar 1:6 (1cement : 6 fine sand) (b) 56.70 4021.02 Cmt 227991.83 56.70 4021.02 227991.83
Conventional {S.0.R.I No. 6002BA (B) P. No. 71}
Item |Brick work using common Brunt clay building bricks having
No- |[crushing strength not less than 35 Kg./Sq.cm.. In super structure
05 |above plinth level upto floor two level in cement mortar 1:6
(1cement : 6 fine sand) (b) Conventional {S.0.R. | No. 6002BA 58.31 | 429599 | Cmt | 25049918 | 58.31 | 429599 | 250499.18
(B) P. No. 71+ 6006B Pg. 72}
Iltem [20mm thick sand faced cement plaster on walls upto height 10
No- | metres above ground level consisting of 12mm thick
06 |backing coat of C.M. 1:3 (1-cement : 3-sand) and 8mm thick
finishing coat of C.M. 1:1 (1-cement : 1-sand)
etc.complete. as directed including cost of 12mm x 12mm 575.15 300.66 Smt 172924.60 575.15 300.66 172924.60
size grooves to be created as shown in drawing for
completed items of work. ( SOR 2024-25 P.No.137/ It Code-
17009)
Iltem |Finishing wall with weather proof exterior emulsion paint on
No- |wall surface (two coats) to give an required shape even shade
07 |after thoroughly brushing the surface to remove all dirt, and
remains of loose powdered materials etc complete {SOR P. 57515 114.53 Smt 65871.93 57515 114.53 65871.93
No.147 It. Code. 19031}
Iltem |[Filling available excavated Earth (Excluding Rock) in Trenches,
No- [Plinth, sides of foundations etc. in layers not exceeding 20 cm. in
08 |depth consolidating each deposited layer by ramming and 58.39 130.39 Cmt 7613.47 58.39 130.39 7613.47
watering. (SOR P No 48 |.No 4006)
Total Rs/- 832649.72 Total Rs/- 832649.72
832649.72 832649.72
0.00 0.00




Construction of Remaining Compound Wall around Padhar Samaj Smashan at Shahpur Ta. Viramgam PKG No

Adimjuth/01 (2026-27)

CEMENT CONSUMPTION STATEMENT

Sr.
No.

It.
No

Item of Work

Qty.

Unit

Total in Kg.

3

7

ltem
No-
02

Providing and laying cement concrete1:4:8 (1 Cement : 4 corse sand : 8 Machine
crushed stone aggregates 40mm nominal size) and curing compelete excluding
cost of form work in (A) Foundation and plinth (R A No -01)

23.02

160.00

Cmt

3683.20

ltem
No-
03

Providing and laying cement concrete 1:3:6 (1 Cement : 3- Coarse sand : 6-
crushed stone aggregates 20 mm nominal size) and curing complete including cost
of formwork in (A) Wall Caps / Coping ( S.O.R. It. No. 05005A P. No. 52)

5.37

220.00

Cmt

1181.40

ltem
No-
04

Brick work using common Brunt clay building bricks having crushing strength not
less than 35 Kg./Sqg.cm.. In foundation and plinth in cement mortar 1:6 (1cement :
6 fine sand) (b) Conventional {S.O.R.I No. 6002BA (B) P. No. 71}

56.70

60.00

Cmt

3402.00

ltem
No-
05

Brick work using common Brunt clay building bricks having crushing strength not
less than 35 Kg./Sqg.cm.. In super structure above plinth level upto floor two
level in cement mortar 1:6 (1cement : 6 fine sand) (b) Conventional {S.O.R. | No.
6002BA (B) P. No. 71+ 6006B Pg. 72}

58.31

60.00

Cmt

3498.60

ltem
No-
06

20mm thick sand faced cement plaster on walls upto height 10 metres above
ground level consisting of 12mm thick backing coat of C.M. 1:3 (1-cement : 3-
sand) and 8mm thick finishing coat of C.M. 1:1 (1-cement : 1-sand)
etc.complete. as directed including cost of 12mm x 12mm size grooves to
be created as shown in drawing for completed items of work. ( SOR 2024-
25 P.No.137/ It Code-17009)

575.15

16.83

Smt

9679.77

Total (Kg)

21444.97

Total (MT)

21.445

Deputy Executive Engineer
R & B Panchayat Sub Division
Viramgam

Executive Engineer
R & B Panchayat Division

Ahmedabad




Construction of Remaining Compound Wall around Padhar Samaj Smashan at Shahpur Ta

(2026-27)

. Viramgam PKG No Adimjuth/01

STEEL CONSUMPTION STATEMENT

SrN| It. Description of Items Qty. Unit Total
o | No.
1 MT 0.000
Total 0.000 M.T.

Deputy Executive Engineer
R & B Panchayat Sub Division

Viramgam

Executive Engineer
R & B Panchayat Division

Ahmedabad




Construction of Remaining Compound Wall around Padhar Samaj Smashan at Shahpur Ta. Viramgam PKG
No Adimjuth/01 (2026-27)

CERTIFICATE

Ceritfied that the Schedule-'B' of above work is cheked and found correct

P.B.S.O Deputy Executive Engineer Executive Engineer
R & B Panchayat Division R & B Panchayat Sub Division R & B Panchayat Division
Ahmedabad Viramgam Ahmedabad
CERTIFICATE

Ceritfied that the Schedule-'B' of Tender is arithmatically cheked and found correct.

Tender Clerk Accountant Deputy Executive Engineer Executive Engineer
R & B Panchayat Division Ahemdabad R & B Panchayat Sub Division R & B Panchayat Division
Ahmedabad Viramgam Ahmedabad
CERTIFICATE

This is to certify that the specification of items are throughly checked and same are proper
and as per site condition and as per sanctioned plans and estimates.

Deputy Executive Engineer Executive Engineer
R & B Panchayat Sub Division R & B Panchayat Division
Viramgam Ahmedabad



10

11

12

13

14

15

INFORMATION IN RESPECT OF D.T.P.

1 Name of work:

Amount of administrative approved with authority.

Amount of Techically sanctioned:

Sanctioned cost work put to tender:

Time limit provided for completion of work (The basic for
fixing the time limit to be given.)

Details of material provided in Scheduale-A of the tender
(Calculation sheet should be attached itemwise).
Date of Issuring & recepit of Tender :

Budget Provision:

whether the work out of tender is whole as Sanctioned or
only a part of it.

if work splitted up details of split up with authority
approving and split up.

In case it be a part of the remaining work, the resons as to
why it is not whole work of the remaining work and the
programme of completing the balance work.

The amount & details of items with resons there of and how
you proposed to executed the work with complate financial
picture.

In case of the work is the same abanded by the provisions
taken against the defaulting agancies.

if there be veriation intems and quantities, if any from there,
the sanctioned estimate (Those would include extra item and
substitude items)

Certificate of the Division Overseers for Proper drafting of
specification of Schedule "B" arithmatical check (Details
Quantity should be attached).

Construction of Remaining Compound Wall around Padhar
Samaj Smashan at Shahpur Ta. Viramgam PKG No
Adimjuth/01 (2026-27)

210,00,000.00 Adimjuth Sarvangi Yojana, No DP/
VKS/ADM/ 25-26/ Vahi. Manj./

Vashi, DPAHM/0313/03/2026 Date

TP/BKM/PB/TS/V/
04-2026

%10,00,000.00 Date 07-

T 8,32,649.72

9.0 Months including Monsoon

Work as Sanctioned

Attached herewith



16

17

18

19

20

21

22

Certificate of the tenders clerk for arithmatical chek of Attached herewith
Schedule.
Whether all correction slips in the printed forms are placed @ -—-- Yes.------
as approprinted place in priute form
What is Validity period and where it is as per Govt. Order. - Yes.------
Whether any alternative irems is items is provided, if yes the
bases for adopting rate of alternating items be shown ?
Whether L.A. Preceeding have been completed and recived Question Dose Not
of partly recived, the rate of total land and land received be aries
shown showing percentage thereof.
If work is to be executed after dismentaling the existing - N.A.--—----
structure whether permission of compatent authority or
dismentalling should also be parted in brief.
Estimate of crdedit of materials obtained from dismentaling - N.A. -
Deputy Executive Engineer Executive Engineer
R & B Panchayat Sub Division R & B Panchayat Division

Viramgam Ahmedabad



CERTIFICATE

(To be issued by Executive Engineer)

I have personally examined the D.T.P. and I have personally verified all the above points
and found to be in order. Further I have satisfied my self with the fact that there is no embiquity
of discrepancy in the D.T.P. submitted here with , wich may laid to financial of contractual
implications.

Executive Engineer

R & B Panchayat Division
Ahmedabad
CERTIFICATE
Schedule -"B" is 100% arithmetically checked by me and found correct.
Tender Clerk Divisional Accountant
R & B Panchayat Division R & B Panchayat Division
Ahmedabad Ahmedabad
CERTIFICATE
Certified that quantity, Rate, Unit & Description of Item of Schedule "B" of D.T.P. of __ T 8,32,649.72
Construction of Remaining Compound Wall around Padhar Samaj Smashan at Shahpur Ta. Viramgam PKG No Adimjuth/01

(2026-27)
is Checked by me and tellies with the sanctioned estimate.
Also recapitulation sheet of total Quantity and avarage rate is thoroughly Checked by me.

Specifications of each items is verified by me.

Deputy Executive Engineer Executive Engineer
R & B Panchayat Sub Division R & B Panchayat Division
Viramgam Ahmedabad



Construction of Remaining Compound Wall around Padhar Samaj Smashan at Shahpur Ta. Viramgam
PKG No Adimjuth/01 (2026-27)

Name of work:

PROFORMA

(To accompany with Submisssion of D.T.P. )
1 Tender Form:
a) whether the old Clause are replaced by the latest clauses - Yes.------
as per Govt. Instruction

b) If so, state the number wise details of clause replaced. @~ - Yes.--—----

¢) Whether time limit is entered it in proportion withthe - Yes.------
amount and number of work ?

d) whether the order details wise mention of security deposit - Yes.------
etc. are written in the tender form.

2 Schedule-"A"

a) Whether Schedule - "A" gives details of the materials to Material are not supplied by the department
be supplied by the department ?

b) Does it mention the correct place of delivery of materials - N.A.--—----
to be suplied under Schedule-A.

c) Whether the rates of materials are mentioned inthe - N.A.--—----
figures as well as in the works ?

d) whether the rate entered in Schedule-A is correctly - N.A. -
derived?
e) Whether Quantity of Materials is correctly arrived atas - N.A.--—----

per norms Rs.

I have personally verified the fact as stated above and found in order.

Executive Engineer
R & B Panchayat Division
Ahmedabad



3 Schedule-"B"

iii)

vi)

vii)

viii)

xi)

Whether the description of each item literally telly with the
sanctioned estimated escept specying of leads etc.

Whether quantity of each item is as per sanctioned estimate?
If not, state the respons with justification for deviation in
covering letter of the D.T.P.

Whether quantity of each item is as per sanctioned estimate?
If not, state the respons with justification for deviation in
covering letter of the D.T.P. and incorporate the rate
analysis in the D.T.P.

Whether the unit of each item is per sanctioned estimate ? If
not state the resons with due justification for deviation letter
of D.T.P.

Whether the rate of each item is Schedule-B is mentioned in
words in case of % rate tender ?

Whether the standerd method is adopted in each item in
writing the units (E.G. Cubic meter to be abbevieted as cum
& Mot C.M. etc.)

Whether the Govt. remarks if any observed at the time of
according sanction are fully incorporated in the D.T.P.

If so, submit the compliance report.

Whether the correct name of work is entered at the top of
Schedule-B.

Whether the standerd form for Schedule-B is adopted.

Whether the standard words for discount or premium on
tendered rate as "I/WE am/are ................oiiiiiiiin. Is
mentioned at the and ?

Whether the amount worked out for each item is correctly
calculated and summed up ?



xii)

Whether alternate items are propesed in the D.T.P. if so,
state the item No. for which alternative item is proposed
with the reasons.

4 Detailed Specification:

i)

vi)

vii)

viii)

x1)

(@)

Whether the detailed specification correctly reflect the
tender items ?

Whether itemes with specified lead and lift are converted
into with all lifts and leads?

Whether the correct mode of measurement is mentioned.

Whether the correct mode of paument is as per Schedule-B.

Whether sutable used of excavated materials of cutting stuff
is incorporated in the D.T.P. ?

Whether the mentioned regardiing the test to be carried out
before execution is made in the respective item of D.T.P. ?
If so, state item No.1 with description and test to be carried
out in brief ?

Whether reference to PWD Hand book is Specicfication of
IRC cluase are mentioned correctly and recently in the
respective item?

Whether the mention regarding the rest to be carried out
during execution is made ? State the item No. with
description and details of tests to be carried out in brief.

Whether average rate of earth work and derived and entered
in Schedule-B if so, give ate Analysis.

Wheter the specifications of alternative item, if any is
incorporated ?

Whether the discription of each item literally and exactly
telley with that in Schedule-B.

5 GENERAL:

Whether statement of item not put to tender is incorporated
with detalied justification ?

No Atternal items are not proposed

Yes Test schedule atteched herewith

Yes Test schedule atteched herewith



(i)

(iii)

(iv)

™)

(vi)

(vii)

Whether the amount of Sanctioned estimates tally with the
total of amount put to tender and amount to item not pu to
tender ?

Whether page numbers in DTP is Made ?

Whether premission to split up the work. If any is sought
from complatent authority ?

Whether the general specification and other relevamt
records are incorporated in DTP.

Whether Executive Engineer has signed the D.T.P. and all
Corrections are attasted by him.

Whether the DTP are submitted in well bound volume and
neat didy fachon ?

Executive Engineer
R & B Panchayat Division
Ahmedabad



o¢]

10.

1.

12.

13.
14.

INFORMATION

. Name of Work

. Amount of Administrative approval with

Authority

. Amount of Technical Sanction with

Authority

. Sanctioned Cost of the work put to Tender

. The time limit provided for completion of

the work (The basis of fixing time limit to
be given)

. Details of Materials provided in Schedule

"A" of the Tender (Calculation Sheet shall
be Atteched Item wise)

. Date of Issuing and Receipt of Tender
. Budget Provision
. Whether the work at to Tender whole as

Senctioned or only a Approving slit up.

If work is spitted up details of split up with
Authority Approving split up.

In case it be a part of the remaining work
the reasons as so why is not whole of the

programme of completing the balance work.

The Amount and details of forms not
included in the Tender with reasons there
of and how you proposed to execute the
work with complete financial picture.

Cost of D.T.P.

Whether Land acquisition proceeding is
completer and prossessin of Land is
received.

Deputy Executive Engineer
R & B Panchayat Sub Division
Viramgam

IN

: (1) Cement

RESPECT OF D.T.P.

: Construction of Remaining Compound Wall around Padhar Samaj

Smashan at Shahpur Ta. Viramgam PKG No Adimjuth/01 (2026-

27)

: ¥10,00,000.00 Adimjuth Sarvangi Yojana, No DP/
VKS/ADM/ 25-26/ Vahi. Manj./
Vashi, DPAHM/0313/03/2026 Date

: ¥10,00,000.00 TP/BKM/PB/TS/V/ Date 07-04-
2026

: ¥8,32,649.72

: 9.0 Months including Monsoon

21.445 M.Tonne.
(i) Steel 0.000 M.Tonne.
(Requirement Statement Atteched)

: Whole is Sanctioned.

: Question does not Aries.

N. A.

NIL.

: T8,32,649.72
: Question does not Aries.

Executive Engineer
R & B Panchayat Division
Ahmedabad



